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About the CTC: 

 This Construction Task Catalog® (CTC) was 
developed and customized by The Gordian Group, 
Inc. specifically for Monterey County, priced locally 
using current labor, material and equipment costs, 
and published in October 2022. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to Monterey County. Use of 
this CTC and other proprietary information and 
software for any other purpose, or for any other 
entity, is expressly prohibited without the express 
written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The Tasks in this CTC are organized using CSI’s 
MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include direct labor through the working 

foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security, Medicare taxes, worker's 
compensation, unemployment insurance, and 
employee benefits.  

 Labor costs include unloading equipment, materials, 
and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the Task; 
disposal of excess material; and time for lunch and 
breaks. 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the Task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, bulldozers, 
excavators, backhoes, bobcats etc.), which exclude 
mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

 Material costs for imported materials (e.g. 
aggregate, sand, soil, etc.) include delivery up to 15 
miles from the closest approved source. 

The Adjustment Factors Include: 

The Adjustment Factors include the following costs, 
unless specifically excluded by the terms of the 
Contract Documents: 

BUSINESS COSTS: 
 Office overhead, including, but not limited to, office 

space, office equipment, office and management 
personnel, office supplies, and employee 
transportation. 

 Insurance and bonding. 

 Profit. 
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 Job Order development services, Owner meetings, 
and other administrative services required by the 
Contract Documents. 

 Subcontractor's overhead and profit. 

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

PROJECT RELATED COSTS: 
 Project trailer, equipment and supplies, and 

portable toilets for Contractor’s use. 

 Project management and project supervision. 

 Services required to complete project filings and 
obtain permits. 

 Preparation and modification of sketches, drawings, 
submittals, as-built drawings, project photographs 
and other project records. 

 Incidental engineering and architectural services. 

 Gang boxes and storage containers for Contractor's 
tools, equipment and materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner’s security requirements. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, furnishings fastened to 
the wall or floor, safes and other furniture requiring 
disassembly).  

 Sealing windows, doors and other openings with 
plastic to contain construction dust and debris within 
the work area, or to protect existing surfaces. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as rain, wind, 
sleet or snow.  

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Daily clean-up. 

 Final professional clean-up. 

 

PRICE VARIATIONS: 
 Contractors may experience direct costs that are 

different than the unit prices set forth in the CTC.  
While diligent effort was made to provide accurate, 
unit prices, it is the Contractor’s responsibility to 
review and analyze the unit prices, and to calculate, 
prior to bidding, the Adjustment Factors accordingly. 

SUMMARY: 
 This list is not exhaustive and is intended to provide 

general examples of costs to be included in the 
Contractor's Adjustment Factors.  

 The only compensation to be paid to the Contractor 
for Tasks will be: 

 Unit Price X  Quantity X Adjustment  
Factor 

 No additional payments of any kind whatsoever will 
be made.  

 All costs in excess of the unit prices, must be 
included in the Adjustment Factors.  

General Rules: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the Task as described 
in the CTC. 

 All labor, material, equipment, spare parts, and 
documents required by a Technical Specification 
shall be considered included in the unit price, 
unless the Task description states otherwise. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
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other equipment as part of the delivery process) to 
lift material onto a roof, even if that roof is less than 
2 stories, the Contractor will be paid for such crane 
or lifting equipment as a separate Task. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) required. Fasteners listed separately in the 
CTC are for use with Owner furnished material and 
equipment or for relocating or reinstalling existing 
material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the Task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
roof flashing, pitch pockets, skylights, roof curbs, 
exterior trim, etc. include sealant and caulking. 

 Unit prices include testing, calibrating, balancing, 
start-up services and the like required to ensure 
proper installation, construction and performance of 
the work (e.g. compaction test for backfill, balancing 
of heating ventilation and air conditioning, 
pneumatic or hydrostatic testing, soaping of joints, 
disinfection and flushing of water lines, etc.).  
Contractor may be paid for testing, calibrating, 
balancing, start-up services and the like for Owner 
supplied materials and equipment, or when working 
on or tying into existing materials and equipment. 

 For the purpose of calculating the quantity of a 
Task, quantities are calculated on a per project 
basis. The quantity so determined shall be used for 
the Task and all appropriate modifiers, unless the 
Task states otherwise.  

 Whenever there are alternative Tasks that may be 
selected to complete work, the Contractor shall 
select the most practical and economical Tasks 
available (e.g. rental of equipment by weeks or 
months rather than days, or painting by roller or 
spray rather than brush). 

DEMOLITION:  
 Unit prices for demolition include all labor, 

equipment and material required for the complete 
removal of the items; clean-up of the area; and 

transporting the demolished items up or down 2 
stories into a truck, dumpster, or to an Owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 
separate demolition Task, unless the component 
must be demolished separately to accomplish the 
work (e.g. demolition of pipe includes pipe fittings 
unless the fitting must be demolished separately to 
accomplish the work; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The word "replace" includes removal of the existing 
item and installation of the new item.  

 The words "remove and relocate" or "remove and 
reinstall" include removal, cleaning, and installation 
of the existing item in either the same location or 
another location.  

 Salvageable materials are the property of the 
Owner and shall, if directed, be turned over to the 
Owner. 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

FIELD ENGINEERING:  
 Surveying Tasks shall be used only when the 

Owner requests the Contractor to perform 
topographic surveys, property line surveys or to 
establish horizontal and vertical control points. If the 
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Owner provides horizontal and vertical control 
points within or adjacent to the project site, all other 
surveying required to complete the work shall be 
considered construction staking or layout, and the 
cost thereof is included in the appropriate Tasks.  

 

ASSEMBLIES:  
 Assembly Tasks take precedence over individual 

component Tasks. 

 

RESTRICTED AND CONFINED SPACES:  
 Restricted Working Space is defined as any area 

with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories Tasks 
and for certain electrical conduit and conduit 
accessories Tasks. Only those Tasks with a 
modifier for Restricted Working Space are eligible 
for a price adjustment, and then only if the modifier 
applies to the contemplated Tasks. A Non-
Prepriced Task will not be allowed because of 
Restricted Working Space for any Task.  

  The Code of Federal Regulations (29 CFR part 
1926, Subpart AA) define confined spaces and 
permit-required confined spaces for construction 
and set forth requirements, procedures and safety 
precautions for working in such spaces. If the 
Contractor must work in a confined space or a 
permit-required confined space and must provide 
ventilation equipment, air monitoring equipment and 
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and 
services required by the regulations, then the 
Contractor shall be paid for such equipment, 
services and training. Those costs shall not be 
included in the Adjustment Factors. 

 

Or Equals: 

 Whenever material, products, or equipment is 
identified in the CTC, or in the Technical 
Specifications, by reference to a manufacturer’s 
name, make or model number, the identification is 
intended to establish a standard. Any material, 
product, or equipment of another manufacturer may 
be considered an or-equal provided that, in the 
opinion of the Owner, the material, product, or 
equipment so proposed is of equal quality, 
substance and function to the named item. The 
Contractor shall not install any proposed material, 
product, or equipment without the prior written 
approval of the Owner. The burden of proof, and all 
costs related thereto, concerning whether the 
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor. 

 

 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 

(In-place) Cubic Yards, BF - Board Foot, BOX - Box 

(each), BTU - British Thermal Unit, C - One Hundred, 

CCF - One Hundred Cubic Feet, CCY - Compacted 

Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 

Minute, CI – Cubic Inch,  CLF - One Hundred Linear 

Feet, CSF - One Hundred Square Feet, CSY - Hundred 

Square Yards, CWT - Hundred Weight, CY - Cubic 

Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 

(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 

GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 

HWT - Hundred Carton Weight, HYR – Half Year, IN – 

Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 

Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 

- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 

One Thousand Board Feet, MBH - One Thousand 

British Thermal Units, MCF – One Thousand Cubic 

Feet, MF3 - One Thousand Cubic Feet Per Minute, 

MGL – One Thousand Gallons, MI – Mile, MLF - One 
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Thousand Linear Feet, MO – Month, MSF - One 

Thousand Square Feet, MSY - One Thousand Square 

Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 

M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 

– Note, OPN – Opening, OUT - Outlet or Output (each), 

OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 

QT – Quart, ROL - Roll (each), ROM – Room, ROW – 

Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 

SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 

Stop (each), SQ - Square or One Hundred Square Feet, 

SY - Square Yard, SYI – Inches per Square Yard, TNM 

- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 

United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 

– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  

 The following engineering values for establishing 
shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY) 

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520 

Sand 2880 2590 3240 
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720 

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000 

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680 

Gravel 
(Average) 

3280 2730 3570 

Limestone 4380 2690 3220 
Riprap Rock 
(Average) 

4500 2610 3150 

Granite 4540 2640 3170 
Basalt 4950 3020 3640 
Clay 3220 2150 3570 
Gneiss 4550 2720 3180 

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 

Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 

Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 

Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 

Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 

Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 
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Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2) height 

• Surface Area = 2 π radius2+(2 π radius) height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 

 

TRADEMARKS 
 Job Order Contracting Advanced, Job Order 

Contracting Complete, Job Order Contracting 

Complete Management, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, and DMAP are either 
registered trademarks or trademarks of The 
Gordian Group, Inc. The names of actual 
companies and products mentioned herein may be 
the trademarks of their respective owners. 
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. 
01  General Requirements 
. 
. 
 01 20  Price and Payment Procedures (01) 
. 
. 
 01 22  Unit Prices (01 20) 
. 
. 
 01 22 16  Unit Price Payment (01 22) 
. 
. 
 01 22 16 00-0001  Negotiated Travel Costs (01 22 16) 

Note: To be used only at the request of authorized personal for non-commuting travel costs. 
. 
. 

 01 22 16 00-0002 EA Negotiated Travel Costs ......................................................................................................................................................... 1.00  
Note: Supporting documentation must be included with each Work Order. 

XXXXXXX 
. 
 01 22 16 00-0003  Reimbursable Fees (01 22 16) 

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional 
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as 
explained in the Contract or The Construction Task Catalog®. 

. 

. 
 01 22 16 00-0004 EA Reimbursable Fees ................................................................................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by Owner.  Insert the 
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable 
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g. 
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each 
receipt shall be submitted with the Price Proposal. 

XXXXXXX 
. 
 01 22 20  Wage Rates (01 22) 
. 
. 
 01 22 20 00-0001  Local Labor/Wage Rates (01 22 20) 

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental. 
. 
. 

 01 22 20 00-0002 HR Asbestos Removal Worker ................................................................................................................................................... 69.46  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  3.47 
    For Apprentice, Deduct  -13.89 

. 
 01 22 20 00-0003 HR Brick Layer .......................................................................................................................................................................... 100.81  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.04 
    For Apprentice, Deduct  -20.16 

. 
 01 22 20 00-0004 HR Carpenter ............................................................................................................................................................................ 109.77  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.49 
    For Apprentice, Deduct  -21.95 

. 
 01 22 20 00-0005 HR Carpenter, Bridge Builder ................................................................................................................................................... 124.26  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  6.21 
    For Apprentice, Deduct  -24.85 

. 
 01 22 20 00-0006 HR Cement Mason ..................................................................................................................................................................... 85.56  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.28 
    For Apprentice, Deduct  -17.11 

. 
 01 22 20 00-0007 HR Electrician ........................................................................................................................................................................... 107.61  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.38 
    For Apprentice, Deduct  -21.52 

. 
 01 22 20 00-0008 HR Electrician, Cable Splicer .................................................................................................................................................... 118.57  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.93 
    For Apprentice, Deduct  -23.71 

. 
 01 22 20 00-0009 HR Electricial Groundman ........................................................................................................................................................ 118.57  

Note: For tasks not included in the Construction Task Catalog® and requested specifically by the owner for 
miscellaneous work not covered in the CTC. 

    For Foreperson, Add  5.93 
    For Apprentice, Deduct  -23.71 

. 
 01 22 20 00-0010 HR High Voltage Electrician, (Utility Lineman) .......................................................................................................................... 104.45  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.22 
    For Apprentice, Deduct  -20.89 

. 
 01 22 20 00-0011 HR Communication And System Technician .............................................................................................................................. 99.79  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -19.96 

. 
 01 22 20 00-0012 HR Equipment Operator, Crane (Group 1-A) ............................................................................................................................ 111.27  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0013 HR Equipment Operator, Crane (Group 2-A) ............................................................................................................................ 108.93  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.45 
    For Apprentice, Deduct  -21.79 

. 
 01 22 20 00-0014 HR Equipment Operator, Crane (Group 3-A) ............................................................................................................................ 106.66  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0015 HR Equipment Operator, Medium (Group 3) ............................................................................................................................ 106.15  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.31 
    For Apprentice, Deduct  -21.23 
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. 
 01 22 20 00-0016 HR Equipment Operator, Medium (Group 4) ............................................................................................................................. 104.31  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0017 HR Equipment Operator, Medium (Group 5) ............................................................................................................................. 102.64  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0018 HR Equipment Operator, Light (Group 6) .................................................................................................................................. 100.88  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.04 
    For Apprentice, Deduct  -20.18 

. 
 01 22 20 00-0019 HR Equipment Operator, Light (Group 7) .................................................................................................................................... 99.38  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0020 HR Equipment Operator, Light (Group 8) .................................................................................................................................... 97.88  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0021 HR Laborer ................................................................................................................................................................................. 78.73  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0022 HR Landscape Maintenance Laborer.......................................................................................................................................... 78.73  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0023 HR Millwright ............................................................................................................................................................................. 105.83  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.29 
    For Apprentice, Deduct  -21.17 

. 
 01 22 20 00-0024 HR Mold Removal Worker .......................................................................................................................................................... 82.62  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.13 
    For Apprentice, Deduct  -16.52 

. 
 01 22 20 00-0025 HR Painter, Ordinary ................................................................................................................................................................... 93.65  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.68 
    For Apprentice, Deduct  -18.73 

. 
 01 22 20 00-0026 HR Painter, Structural Steel ........................................................................................................................................................ 97.99  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.90 
    For Apprentice, Deduct  -19.60 

. 
 01 22 20 00-0027 HR Pile Drivers ......................................................................................................................................................................... 124.17  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  6.21 
    For Apprentice, Deduct  -24.83 

. 
 01 22 20 00-0028 HR Plasterer ............................................................................................................................................................................. 101.84  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.09 
    For Apprentice, Deduct  -20.37 

. 
 01 22 20 00-0029 HR Plumber .............................................................................................................................................................................. 109.88  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.49 
    For Apprentice, Deduct  -21.98 

. 
 01 22 20 00-0030 HR Powderman ........................................................................................................................................................................... 82.78  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.14 
    For Apprentice, Deduct  -16.56 

. 
 01 22 20 00-0031 HR Rodman (Reinforcing)/Ornamental Steel Worker.................................................................................................................. 98.26  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.91 
    For Apprentice, Deduct  -19.65 

. 
 01 22 20 00-0032 HR Sheet Metal Worker ............................................................................................................................................................ 115.48  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.77 
    For Apprentice, Deduct  -23.10 

. 
 01 22 20 00-0033 HR Stone Mason ....................................................................................................................................................................... 100.81  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.04 
    For Apprentice, Deduct  -20.16 

. 
 01 22 20 00-0034 HR Iron Worker (Structural) ...................................................................................................................................................... 100.47  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.02 
    For Apprentice, Deduct  -20.09 

. 
 01 22 20 00-0035 HR Tile Layer .............................................................................................................................................................................. 93.29  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.66 
    For Apprentice, Deduct  -18.66 

. 
 01 22 20 00-0036 HR Terrazzo Worker ................................................................................................................................................................. 101.18  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.06 
    For Apprentice, Deduct  -20.24 

. 
 01 22 20 00-0037 HR Truck Driver, Light (Group 1) ................................................................................................................................................ 83.85  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.19 
    For Apprentice, Deduct  -16.77 

. 
 01 22 20 00-0038 HR Truck Driver, Medium (Group 2) ........................................................................................................................................... 84.28  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0039 HR Truck Driver, Heavy (Group 3) .............................................................................................................................................. 84.71  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  4.24 
    For Apprentice, Deduct  -16.94 

. 
 01 22 20 00-0040 HR Truck Driver, Heavy (Group 4) .............................................................................................................................................. 85.21  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0041 HR D1 Certified Welder ............................................................................................................................................................. 112.21  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
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XXXXXXX 
. 
 01 22 20 00-0042  Rates For Services (01 22 20) 
. 
. 

 01 22 20 00-0043 HR Watch/Guard Person, Unarmed ............................................................................................................................................ 31.43  
. 

 01 22 20 00-0044 HR Watch/Guard Person, Armed ................................................................................................................................................ 39.32  
. 

 01 22 20 00-0045 HR Senior Surveyor (Party Chief) ............................................................................................................................................. 113.31  
. 

 01 22 20 00-0046 HR Surveyor (Instrument person) ............................................................................................................................................. 107.81  
. 

 01 22 20 00-0047 HR Surveyor (Rod Person) ....................................................................................................................................................... 103.40  
. 

 01 22 20 00-0048 HR On-Site Certified Materials Testing Technician ..................................................................................................................... 89.18  
. 

 01 22 20 00-0049 HR Certified Industrial Hygienist ............................................................................................................................................... 120.38  
. 

 01 22 20 00-0050 MI Mileage For Professional Services (Engineering, Surveying, Etcetera) .................................................................................. 0.56  
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more 
than 100 miles from the site. Quantity shall be miles that exceed 100. 

. 
 01 22 20 00-0051 EA Security Badge, Processing Fee ........................................................................................................................................... 83.58  

. 
 01 22 20 00-0052 HR Biologist .............................................................................................................................................................................. 132.00  

. 
 01 22 20 00-0053 HR Ecologist ............................................................................................................................................................................. 145.00  

. 
 01 22 20 00-0054 HR Fire Watch Laborer ............................................................................................................................................................... 78.73  

Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a 
minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building 
construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are 
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7 
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4) 
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely 
to be ignited by conduction or radiation. 

XXXXXXX 
. 
 01 22 20 00-0055  Rates For Project Management Services (01 22 20) 
. 
. 

 01 22 20 00-0056 HR Project Manager ................................................................................................................................................................. 151.80  

XXXXXXX 
. 
 01 22 20 00-0057  Rates For Architectural And Engineering Services (01 22 20) 

Note: For preparation of contract documents, structural and/or design drawings, special investigating 
requirements or services outside required architectural and engineering services. 

. 

. 
 01 22 20 00-0058 HR Principal Architect ............................................................................................................................................................... 212.52  

. 
 01 22 20 00-0059 HR Senior Architect .................................................................................................................................................................. 187.22  

. 
 01 22 20 00-0060 HR Architect .............................................................................................................................................................................. 142.94  

. 
 01 22 20 00-0061 HR Principal Engineer ............................................................................................................................................................... 212.52  

. 
 01 22 20 00-0062 HR Senior Engineer .................................................................................................................................................................. 161.92  

. 
 01 22 20 00-0063 HR Engineer ............................................................................................................................................................................. 129.03  

. 
 01 22 20 00-0064 HR Draft Person.......................................................................................................................................................................... 76.53  

XXXXXXX 
. 
 01 22 20 00-0065  Rates For Traffic Control (01 22 20) 
. 
. 

 01 22 20 00-0066 HR Flagperson For Traffic Control .............................................................................................................................................. 78.73  
. 

 01 22 20 00-0067 DAY Pilot Vehicle With Driver .................................................................................................................................................. 1,011.13  
Note: Includes radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required. 

. 
 01 22 20 00-0068 HR California Highway Patrol Officer With Car ........................................................................................................................... 50.70  

    For Each Mile, Add  0.56 
. 

 01 22 20 00-0069 HR California Highway Patrol Officer With Motorcycle ................................................................................................................ 51.22  
    For Each Mile, Add  0.56 

. 
 01 22 20 00-0070 HR California Highway Patrol Sergeant Officer With Car ............................................................................................................ 62.13  

    For Each Mile, Add  0.56 
. 

 01 22 20 00-0071 HR California Highway Patrol Sergeant Officer With Motorcycle ................................................................................................ 62.28  
    For Each Mile, Add  0.56 

XXXXXXX 
. 
 01 22 20 00-0072  Mobilize Equipment (01 22 20) 
. 
. 

 01 22 20 00-0073 HR Escort Vehicle With Driver .................................................................................................................................................... 91.81  
. 

 01 22 20 00-0074 HR Transport Vehicle With Driver ............................................................................................................................................. 135.27  

XXXXXXX 
. 
 01 22 23  Equipment Usage (01 22) 

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI 
section 01 22 20 00-0065 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization 
and demobilization. 

. 

. 
 01 22 23 00-0001  Aerial Equipment (01 22 23) 
. 
. 
 01 22 23 00-0002  Man Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0003  Telescoping Boom Man Lifts With Platform (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0004  Engine Powered, Telescoping Boom Man Lifts With Platform (01 22 23 00-0003) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0005 DAY 40' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 456.16  

    For Four-Wheel Drive, Add  102.64 
. 

 01 22 23 00-0006 WK 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,147.77  
    For Four-Wheel Drive, Add  258.25 

. 
 01 22 23 00-0007 MO 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 2,575.12  

    For Four-Wheel Drive, Add  579.40 
. 

 01 22 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 669.53  
    For Four-Wheel Drive, Add  150.64 
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. 
 01 22 23 00-0009 WK 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,596.58  

    For Four-Wheel Drive, Add  359.23 
. 

 01 22 23 00-0010 MO 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,494.81  
    For Four-Wheel Drive, Add  786.33 

. 
 01 22 23 00-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,302.28  

    For Four-Wheel Drive, Add  293.01 
. 

 01 22 23 00-0012 WK 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,156.37  
    For Four-Wheel Drive, Add  710.18 

. 
 01 22 23 00-0013 MO 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 6,621.75  

    For Four-Wheel Drive, Add  1,489.89 
. 

 01 22 23 00-0014 DAY 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 1,854.09  
    For Four-Wheel Drive, Add  417.17 

. 
 01 22 23 00-0015 WK 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 4,464.53  

    For Four-Wheel Drive, Add  1,004.52 
. 

 01 22 23 00-0016 MO 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 11,124.54  
    For Four-Wheel Drive, Add  2,503.02 

. 
 01 22 23 00-0017 DAY 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 2,258.75  

    For Four-Wheel Drive, Add  508.22 
. 

 01 22 23 00-0018 WK 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 5,760.92  
    For Four-Wheel Drive, Add  1,296.21 

. 
 01 22 23 00-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 13,096.35  

    For Four-Wheel Drive, Add  2,946.68 

XXXXXXX 
. 
 01 22 23 00-0020  Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0021  Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 

00-0020) 
Note: Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0022 DAY 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 395.42  

. 
 01 22 23 00-0023 WK 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 992.15  

. 
 01 22 23 00-0024 MO 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,386.91  

. 
 01 22 23 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 503.26  

. 
 01 22 23 00-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,099.99  

. 
 01 22 23 00-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,730.57  

. 
 01 22 23 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 647.06  

. 
 01 22 23 00-0029 WK 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,495.42  

. 
 01 22 23 00-0030 MO 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 3,343.12  

. 
 01 22 23 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,128.75  

. 
 01 22 23 00-0032 WK 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,660.12  

. 
 01 22 23 00-0033 MO 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 6,469.11  

. 
 01 22 23 00-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 2,192.80  

. 
 01 22 23 00-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 5,176.44  

. 
 01 22 23 00-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................. 12,653.52  

XXXXXXX 
. 
 01 22 23 00-0037  Electric, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0020) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0038 DAY 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 395.42  
. 

 01 22 23 00-0039 WK 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 992.15  
. 

 01 22 23 00-0040 MO 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,386.91  
. 

 01 22 23 00-0041 DAY 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 395.42  
. 

 01 22 23 00-0042 WK 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 992.15  
. 

 01 22 23 00-0043 MO 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,386.91  
. 

 01 22 23 00-0044 DAY 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 488.89  
. 

 01 22 23 00-0045 WK 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,056.86  
. 

 01 22 23 00-0046 MO 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,624.17  
. 

 01 22 23 00-0047 DAY 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 488.89  
. 

 01 22 23 00-0048 WK 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,056.86  
. 

 01 22 23 00-0049 MO 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,624.17  

XXXXXXX 
. 
 01 22 23 00-0050  Platform Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0051  Electric, Scissor Platform Lifts (01 22 23 00-0050) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0052 DAY 17' Electric, Scissor Platform Lift ......................................................................................................................................... 161.56  
. 

 01 22 23 00-0053 WK 17' Electric, Scissor Platform Lift ......................................................................................................................................... 323.11  
. 

 01 22 23 00-0054 MO 17' Electric, Scissor Platform Lift ......................................................................................................................................... 660.92  
. 

 01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift ......................................................................................................................................... 176.24  
. 

 01 22 23 00-0056 WK 20' Electric, Scissor Platform Lift ......................................................................................................................................... 352.49  
. 

 01 22 23 00-0057 MO 20' Electric, Scissor Platform Lift ......................................................................................................................................... 704.98  
. 

 01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift ......................................................................................................................................... 227.65  
. 

 01 22 23 00-0059 WK 25' Electric, Scissor Platform Lift ......................................................................................................................................... 455.30  
. 

 01 22 23 00-0060 MO 25' Electric, Scissor Platform Lift ......................................................................................................................................... 976.69  
. 

 01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift ......................................................................................................................................... 293.74  
. 

 01 22 23 00-0062 WK 30' Electric, Scissor Platform Lift ......................................................................................................................................... 580.14  
. 

 01 22 23 00-0063 MO 30' Electric, Scissor Platform Lift ...................................................................................................................................... 1,285.11  
. 

 01 22 23 00-0064 DAY 33' Electric, Scissor Platform Lift ......................................................................................................................................... 315.77  
. 

 01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift ......................................................................................................................................... 616.85  
. 

 01 22 23 00-0066 MO 33' Electric, Scissor Platform Lift ...................................................................................................................................... 1,395.26  
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. 
 01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift......................................................................................................................................... 411.24  

. 
 01 22 23 00-0068 WK 40' Electric, Scissor Platform Lift...................................................................................................................................... 1,020.75  

. 
 01 22 23 00-0069 MO 40' Electric, Scissor Platform Lift...................................................................................................................................... 2,841.93  

XXXXXXX 
. 
 01 22 23 00-0070  Engine Powered, Scissor Platform Lifts (01 22 23 00-0050) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0071 DAY 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 406.71  

    For Four-Wheel Drive, Add  81.34 
. 

 01 22 23 00-0072 WK 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 795.34  
    For Four-Wheel Drive, Add  159.07 

. 
 01 22 23 00-0073 MO 25' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,943.17  

    For Four-Wheel Drive, Add  388.63 
. 

 01 22 23 00-0074 DAY 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 415.75  
    For Four-Wheel Drive, Add  83.15 

. 
 01 22 23 00-0075 WK 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 948.99  

    For Four-Wheel Drive, Add  189.80 
. 

 01 22 23 00-0076 MO 33' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,078.74  
    For Four-Wheel Drive, Add  415.75 

. 
 01 22 23 00-0077 DAY 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 460.94  

    For Four-Wheel Drive, Add  92.19 
. 

 01 22 23 00-0078 WK 40' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,057.45  
    For Four-Wheel Drive, Add  211.49 

. 
 01 22 23 00-0079 MO 40' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,349.88  

    For Four-Wheel Drive, Add  469.98 
. 

 01 22 23 00-0080 DAY 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 488.05  
    For Four-Wheel Drive, Add  97.61 

. 
 01 22 23 00-0081 WK 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,138.79  

    For Four-Wheel Drive, Add  227.76 
. 

 01 22 23 00-0082 MO 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,801.78  
    For Four-Wheel Drive, Add  560.36 

. 
 01 22 23 00-0083 DAY 50' Engine Powered, Scissor Platform Lift .......................................................................................................................... 912.84  

    For Four-Wheel Drive, Add  182.57 
. 

 01 22 23 00-0084 WK 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,006.44  
    For Four-Wheel Drive, Add  401.29 

. 
 01 22 23 00-0085 MO 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 4,934.75  

    For Four-Wheel Drive, Add  986.95 

XXXXXXX 
. 
 01 22 23 00-0086  Personnel Lifts (01 22 23 00-0001) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces. 
. 
. 

 01 22 23 00-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 153.69  
. 

 01 22 23 00-0088 WK 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 435.46  
. 

 01 22 23 00-0089 MO 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 879.47  
. 

 01 22 23 00-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 213.46  
. 

 01 22 23 00-0091 WK 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 452.54  
. 

 01 22 23 00-0092 MO 30', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 1,536.93  
. 

 01 22 23 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 358.62  
. 

 01 22 23 00-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 870.93  
. 

 01 22 23 00-0095 MO 36', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 2,544.47  
. 

 01 22 23 00-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 384.23  
. 

 01 22 23 00-0097 WK 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 956.31  
. 

 01 22 23 00-0098 MO 40', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 2,877.47  
. 

 01 22 23 00-0099 DAY 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 204.92  
. 

 01 22 23 00-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 409.85  
. 

 01 22 23 00-0101 MO 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 819.70  
. 

 01 22 23 00-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 204.92  
. 

 01 22 23 00-0103 WK 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 409.85  
. 

 01 22 23 00-0104 MO 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 852.14  

XXXXXXX 
. 
 01 22 23 00-0105  Bucket Trucks (01 22 23 00-0001) 

Note: Includes full-time operator, delivery, and removal. 
. 
. 

 01 22 23 00-0106 DAY 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,206.12  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-0107 WK 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 4,973.73  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-0108 MO 29' Bucket Truck With Full-Time Operator ..................................................................................................................... 18,718.48  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-0109 DAY 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,273.38  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-0110 WK 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,189.91  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-0111 MO 38' Bucket Truck With Full-Time Operator ..................................................................................................................... 19,294.96  

    For Equipment Without Operator, Deduct  -14,683.12 
. 

 01 22 23 00-0112 DAY 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,446.32  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-0113 WK 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,502.17  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-0114 MO 48' Bucket Truck With Full-Time Operator ..................................................................................................................... 19,967.52  
    For Equipment Without Operator, Deduct  -14,683.12 
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. 
 01 22 23 00-0115 DAY 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,830.64  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-0116 WK 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 6,751.21  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-0117 MO 62' Bucket Truck With Full-Time Operator ..................................................................................................................... 23,330.32  

    For Equipment Without Operator, Deduct  -14,683.12 
. 

 01 22 23 00-0118 DAY 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 2,022.80  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-0119 WK 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 7,423.77  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-0120 MO 85' Bucket Truck With Full-Time Operator ..................................................................................................................... 25,732.32  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-0121 Day 105' Bucket Truck With Full-Time Operator ..................................................................................................................... 2,118.88  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-0122 WK 105' Bucket Truck With Full-Time Operator ..................................................................................................................... 7,712.01  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-0123 MO 105' Bucket Truck With Full-Time Operator ................................................................................................................... 25,962.91  

    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-0124  Air Equipment (01 22 23) 
. 
. 
 01 22 23 00-0125  Air Compressors (01 22 23 00-0124) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0126 DAY 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 167.64  
. 

 01 22 23 00-0127 WK 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 502.92  
. 

 01 22 23 00-0128 MO 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,397.00  
. 

 01 22 23 00-0129 DAY 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 201.17  
. 

 01 22 23 00-0130 WK 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 592.33  
. 

 01 22 23 00-0131 MO 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,676.40  
. 

 01 22 23 00-0132 DAY 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 268.22  
. 

 01 22 23 00-0133 WK 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 603.50  
. 

 01 22 23 00-0134 MO 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,329.94  
. 

 01 22 23 00-0135 DAY 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 379.98  
. 

 01 22 23 00-0136 WK 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 961.14  
. 

 01 22 23 00-0137 MO 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,291.08  
. 

 01 22 23 00-0138 DAY 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 844.91  
. 

 01 22 23 00-0139 WK 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,034.03  
. 

 01 22 23 00-0140 MO 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 5,069.43  
. 

 01 22 23 00-0141 DAY 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,017.02  
. 

 01 22 23 00-0142 WK 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,503.42  
. 

 01 22 23 00-0143 MO 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,146.80  
. 

 01 22 23 00-0144 DAY 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,017.02  
. 

 01 22 23 00-0145 WK 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,503.42  
. 

 01 22 23 00-0146 MO 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,146.80  
. 

 01 22 23 00-0147 DAY 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,184.66  
. 

 01 22 23 00-0148 WK 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 2,655.42  
. 

 01 22 23 00-0149 MO 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 7,081.11  
. 

 01 22 23 00-0150 DAY 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,475.23  
. 

 01 22 23 00-0151 WK 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 3,319.27  
. 

 01 22 23 00-0152 MO 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 8,851.39  

XXXXXXX 
. 
 01 22 23 00-0153  Portable Negative Air Machines (01 22 23 00-0124) 

Note: A Negative Air Machine is used in a sealed containment area to filter air and exhaust the filtered air through 
ducting to a location outside the sealed containment area. Includes delivery to job site and pick-up when 
complete. Excludes all filters and duct. 

. 

. 
 01 22 23 00-0154 DAY Up To 2,000 CFM, Portable Negative Air Machine ............................................................................................................... 81.38  

. 
 01 22 23 00-0155 WK Up To 2,000 CFM, Portable Negative Air Machine ............................................................................................................. 334.24  

. 
 01 22 23 00-0156 MO Up To 2,000 CFM, Portable Negative Air Machine .......................................................................................................... 1,009.97  

. 
 01 22 23 00-0157 EA First Stage Pre-Filter For Portable Negative Air Machines ................................................................................................... 14.02  

. 
 01 22 23 00-0158 EA Second Stage Pre-Filter For Portable Negative Air Machines .............................................................................................. 33.32  

. 
 01 22 23 00-0159 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Negative Air Machines ............ 175.50  

. 
 01 22 23 00-0160 LF Flexible Exhaust Duct For Portable Negative Air Machines .................................................................................................... 1.38  

XXXXXXX 
. 
 01 22 23 00-0161  Compaction And Paving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0162  Pavers And Rollers (01 22 23 00-0161) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0163  Pavers (01 22 23 00-0162) 
. 
. 

 01 22 23 00-0164 DAY 10' Wide Paving Machine With Full-Time Operator ......................................................................................................... 3,264.20  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0165 WK 10' Wide Paving Machine With Full-Time Operator ....................................................................................................... 13,906.04  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0166 MO 10' Wide Paving Machine With Full-Time Operator ....................................................................................................... 52,900.13  
    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0167  Ride-On Self-Propelled, Rubber Tire Rollers (01 22 23 00-0162) 
. 
. 

 01 22 23 00-0168 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ........................................ 1,239.29  
    For Equipment Without Operator, Deduct  -849.21 
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. 
 01 22 23 00-0169 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ........................................ 5,425.88  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0170 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...................................... 21,602.37  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0171 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .................................................. 1,389.85  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0172 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .................................................. 6,545.48  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0173 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 23,292.71  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0174 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 1,396.69  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0175 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 6,100.65  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0176 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator .............................................. 23,621.20  
    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0177  Ride-On Self-Propelled, Padfoot Rollers (01 22 23 00-0162) 
. 
. 

 01 22 23 00-0178 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,300.88  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0179 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,498.42  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0180 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 22,019.82  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0181 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,588.31  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0182 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 6,080.12  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0183 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 23,853.88  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0184 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,656.74  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0185 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 6,511.26  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0186 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 25,058.34  
    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0187  Towed, Padfoot Rollers (01 22 23 00-0162) 
. 
. 

 01 22 23 00-0188 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 130.03  
. 

 01 22 23 00-0189 WK 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 376.39  
. 

 01 22 23 00-0190 MO 48" Wide, 40" Diameter, Towed Padfoot Roller ............................................................................................................... 1,108.65  
. 

 01 22 23 00-0191 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 164.24  
. 

 01 22 23 00-0192 WK 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 458.51  
. 

 01 22 23 00-0193 MO 60" Wide, 60" Diameter, Towed Padfoot Roller ............................................................................................................... 1,950.40  

XXXXXXX 
. 
 01 22 23 00-0194  Static Rollers (01 22 23 00-0162) 
. 
. 

 01 22 23 00-0195 DAY 5 Ton, 2 Drum Articulated Roller With Full-Time Operator .............................................................................................. 1,335.10  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0196 WK 5 Ton, 2 Drum Articulated Roller With Full-Time Operator .............................................................................................. 5,792.69  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0197 MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................ 22,984.75  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0198 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................... 1,485.66  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0199 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................... 6,203.30  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0200 MO 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................. 24,120.78  

    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0201  Ride-On Self-Propelled, Smooth Drum Vibratory Rollers (01 22 23 00-0162) 
. 
. 

 01 22 23 00-0202 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 1,116.11  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0203 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 5,026.22  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0204 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................ 20,452.66  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0205 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 1,218.76  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0206 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 5,334.18  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0207 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................ 21,273.88  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0208 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,287.19  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0209 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,539.48  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0210 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 21,821.36  
    For Equipment Without Operator, Deduct  -18,399.61 
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. 
 01 22 23 00-0211 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,376.16  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0212 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,799.53  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0213 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 22,498.87  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0214 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,554.09  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0215 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 6,319.64  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0216 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 23,874.41  
    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0217  Steel Roadway Plates (01 22 23 00-0161) 

Note: 3 day minimum.  Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck. 
. 
. 

 01 22 23 00-0218 EA Placement And Removal Of Steel Roadway Plates .............................................................................................................. 52.88  
. 

 01 22 23 00-0219 DAY 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 37.51  
. 

 01 22 23 00-0220 WK 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 88.56  
. 

 01 22 23 00-0221 MO 1" x 4' x 8' Steel Plate ......................................................................................................................................................... 116.55  
. 

 01 22 23 00-0222 DAY 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 50.01  
. 

 01 22 23 00-0223 WK 1" x 4' x 10' Steel Plate ....................................................................................................................................................... 112.53  
. 

 01 22 23 00-0224 MO 1" x 4' x 10' Steel Plate ....................................................................................................................................................... 137.53  
. 

 01 22 23 00-0225 DAY 1" x 5' x 10' Steel Plate ......................................................................................................................................................... 52.10  
. 

 01 22 23 00-0226 WK 1" x 5' x 10' Steel Plate ....................................................................................................................................................... 117.73  
. 

 01 22 23 00-0227 MO 1" x 5' x 10' Steel Plate ....................................................................................................................................................... 312.57  
. 

 01 22 23 00-0228 DAY 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 33.34  
. 

 01 22 23 00-0229 WK 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 75.02  
. 

 01 22 23 00-0230 MO 1" x 6' x 8' Steel Plate ......................................................................................................................................................... 200.04  
. 

 01 22 23 00-0231 DAY 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 62.51  
. 

 01 22 23 00-0232 WK 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 82.31  
. 

 01 22 23 00-0233 MO 1" x 6' x 10' Steel Plate ....................................................................................................................................................... 219.84  
. 

 01 22 23 00-0234 DAY 1" x 6' x 12' Steel Plate ......................................................................................................................................................... 87.52  
. 

 01 22 23 00-0235 WK 1" x 6' x 12' Steel Plate ....................................................................................................................................................... 112.00  
. 

 01 22 23 00-0236 MO 1" x 6' x 12' Steel Plate ....................................................................................................................................................... 303.19  
. 

 01 22 23 00-0237 DAY 1" x 8' x 10' Steel Plate ......................................................................................................................................................... 55.22  
. 

 01 22 23 00-0238 WK 1" x 8' x 10' Steel Plate ....................................................................................................................................................... 123.99  
. 

 01 22 23 00-0239 MO 1" x 8' x 10' Steel Plate ....................................................................................................................................................... 330.28  
. 

 01 22 23 00-0240 DAY 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 100.02  
. 

 01 22 23 00-0241 WK 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 123.99  
. 

 01 22 23 00-0242 MO 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 600.13  
. 

 01 22 23 00-0243 DAY 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 133.36  
. 

 01 22 23 00-0244 WK 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 300.07  
. 

 01 22 23 00-0245 MO 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 800.18  
. 

 01 22 23 00-0246 DAY 1-1/4" x 8' x 10' Steel Plate ................................................................................................................................................... 66.26  
. 

 01 22 23 00-0247 WK 1-1/4" x 8' x 10' Steel Plate ................................................................................................................................................. 148.78  
. 

 01 22 23 00-0248 MO 1-1/4" x 8' x 10' Steel Plate ................................................................................................................................................. 396.34  
. 

 01 22 23 00-0249 DAY 1-1/2" x 8' x 15' Steel Plate ................................................................................................................................................. 153.37  
. 

 01 22 23 00-0250 WK 1-1/2" x 8' x 15' Steel Plate ................................................................................................................................................. 345.08  
. 

 01 22 23 00-0251 MO 1-1/2" x 8' x 15' Steel Plate ................................................................................................................................................. 920.21  
. 

 01 22 23 00-0252 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate ......................................................................................... 2.30 0.98 
. 

 01 22 23 00-0253 EA Removal And Resetting Of Steel Roadway Plate ................................................................................................................. 29.37  

XXXXXXX 
. 
 01 22 23 00-0254  Street Sweepers (01 22 23 00-0161) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0255 DAY 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................ 1,001.55  
    For Equipment Without Operator, Deduct  -807.07 

. 
 01 22 23 00-0256 WK 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................ 4,805.98  

    For Equipment Without Operator, Deduct  -4,035.33 
. 

 01 22 23 00-0257 MO 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ...................................................................... 20,232.07  
    For Equipment Without Operator, Deduct  -17,486.42 

. 
 01 22 23 00-0258 DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator.............................................................................. 1,728.48  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -807.07 

. 
 01 22 23 00-0259 WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator.............................................................................. 7,726.07  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -4,035.33 

. 
 01 22 23 00-0260 MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator............................................................................ 30,657.77  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -17,486.42 

XXXXXXX 
. 
 01 22 23 00-0261  Earthmoving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0262  Skid-Steer Loaders (01 22 23 00-0261) 

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments 
where necessary. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0263 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 1,190.57  

    For Equipment Without Operator, Deduct  -807.07 
. 

 01 22 23 00-0264 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 5,041.41  
    For Equipment Without Operator, Deduct  -4,035.33 
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. 
 01 22 23 00-0265 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ...................................................................... 19,909.37  

    For Equipment Without Operator, Deduct  -17,486.42 
. 

 01 22 23 00-0266 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,291.66  
    For Equipment Without Operator, Deduct  -807.07 

. 
 01 22 23 00-0267 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 5,224.34  

    For Equipment Without Operator, Deduct  -4,035.33 
. 

 01 22 23 00-0268 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ................................................................... 20,310.52  
    For Equipment Without Operator, Deduct  -17,486.42 

. 
 01 22 23 00-0269 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,320.54  

    For Equipment Without Operator, Deduct  -807.07 
. 

 01 22 23 00-0270 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 5,487.49  
    For Equipment Without Operator, Deduct  -4,035.33 

. 
 01 22 23 00-0271 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ................................................................... 21,008.52  

    For Equipment Without Operator, Deduct  -17,486.42 
. 

 01 22 23 00-0272 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 1,432.86  
    For Equipment Without Operator, Deduct  -807.07 

. 
 01 22 23 00-0273 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 5,856.55  

    For Equipment Without Operator, Deduct  -4,035.33 
. 

 01 22 23 00-0274 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ..................................................... 22,228.01  
    For Equipment Without Operator, Deduct  -17,486.42 

. 
 01 22 23 00-0275 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 1,625.42  

    For Equipment Without Operator, Deduct  -807.07 
. 

 01 22 23 00-0276 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 6,586.64  
    For Equipment Without Operator, Deduct  -4,035.33 

. 
 01 22 23 00-0277 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ..................................................... 24,025.16  

    For Equipment Without Operator, Deduct  -17,486.42 
. 

 01 22 23 00-0278 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 320.92  
. 

 01 22 23 00-0279 WK Hydraulic Hammer Attachment For Skid-Steer Loaders .................................................................................................. 1,067.06  
. 

 01 22 23 00-0280 MO Hydraulic Hammer Attachment For Skid-Steer Loaders .................................................................................................. 2,840.14  
. 

 01 22 23 00-0281 DAY Forklift Attachment For Skid-Steer Loaders .......................................................................................................................... 69.00  
. 

 01 22 23 00-0282 WK Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 184.53  
. 

 01 22 23 00-0283 MO Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 521.50  
. 

 01 22 23 00-0284 DAY Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 152.44  
. 

 01 22 23 00-0285 WK Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 365.85  
. 

 01 22 23 00-0286 MO Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 909.81  
. 

 01 22 23 00-0287 DAY Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 150.83  
. 

 01 22 23 00-0288 WK Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 409.17  
. 

 01 22 23 00-0289 MO Broom Attachment For Skid-Steer Loaders ..................................................................................................................... 1,083.10  
. 

 01 22 23 00-0290 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 131.58  
. 

 01 22 23 00-0291 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 362.64  
. 

 01 22 23 00-0292 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 990.04  
. 

 01 22 23 00-0293 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................................. 36.26  
. 

 01 22 23 00-0294 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................................. 94.88  
. 

 01 22 23 00-0295 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ........................................... 279.06  
. 

 01 22 23 00-0296 DAY >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)........................................... 48.83  
. 

 01 22 23 00-0297 WK >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)......................................... 121.39  
. 

 01 22 23 00-0298 MO >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)......................................... 362.78  
. 

 01 22 23 00-0299 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .............................. 71.15  
. 

 01 22 23 00-0300 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................ 216.28  
. 

 01 22 23 00-0301 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................ 641.84  
. 

 01 22 23 00-0302 DAY 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 14.44  
. 

 01 22 23 00-0303 WK 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 33.70  
. 

 01 22 23 00-0304 MO 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 89.86  

XXXXXXX 
. 
 01 22 23 00-0305  Bulldozers (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0306 DAY 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 1,264.73  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0307 WK 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 5,884.62  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0308 MO 70 HP, D3 Bulldozer With Full-Time Operator ............................................................................................................... 23,260.41  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0309 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator........................................................................................... 1,460.73  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0310 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator........................................................................................... 6,676.46  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0311 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator......................................................................................... 25,690.81  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0312 DAY 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................... 2,017.37  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0313 WK 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................... 8,903.02  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0314 MO 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................. 32,354.81  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0315 DAY 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................... 2,511.29  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0316 WK 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................. 10,886.54  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0317 MO 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................. 38,313.21  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0318 DAY 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................... 3,099.29  
    For Equipment Without Operator, Deduct  -849.21 
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. 
 01 22 23 00-0319 WK 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................. 13,238.54  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0320 MO 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................. 45,369.21  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0321 DAY 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................... 3,428.57  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0322 WK 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 14,547.82  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0323 MO 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 49,289.21  

    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0324  Motor Scraper (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0325 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 1,876.47  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0326 WK 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 8,355.08  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0327 MO 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 30,712.61  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0328 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 2,291.59  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0329 WK 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 10,015.58  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0330 MO 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 35,708.17  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0331 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 2,692.64  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0332 WK 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 11,612.75  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0333 MO 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 40,492.65  
    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0334  Hydraulic Excavators (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0335 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,215.82  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0336 WK 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,542.76  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0337 MO 3/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 22,744.57  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0338 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,319.01  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0339 WK 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,997.62  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0340 MO 1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 24,564.02  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0341 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,351.60  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0342 WK 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 6,167.35  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0343 MO 5/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 24,862.74  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0344 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,385.54  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0345 WK 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 6,323.49  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0346 MO 3/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 25,161.45  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0347 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 1,412.70  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0348 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 6,486.43  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0349 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator ............................................................................................ 25,460.17  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0350 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,779.30  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0351 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 7,946.06  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0352 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator................................................................................... 29,499.63  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0353 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,833.61  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0354 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 8,183.68  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0355 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator................................................................................... 30,212.47  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0356 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,935.45  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0357 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 8,591.02  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0358 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator................................................................................... 31,434.49  

    For Equipment Without Operator, Deduct  -18,399.61 
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. 
 01 22 23 00-0359 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator........................................................................................... 2,050.86  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0360 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator........................................................................................... 9,045.88  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0361 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator......................................................................................... 32,792.29  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0362 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 2,084.81  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0363 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 9,181.66  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0364 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................. 33,199.63  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0365 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator........................................................................................... 2,410.68  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0366 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator......................................................................................... 10,491.94  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0367 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator......................................................................................... 37,137.25  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0368 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator........................................................................................... 2,879.12  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0369 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator......................................................................................... 12,352.13  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0370 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator......................................................................................... 42,704.23  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0371 DAY 6 To 11 CY Hydraulic Excavator With Full-Time Operator ............................................................................................... 3,456.19  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0372 WK 6 To 11 CY Hydraulic Excavator With Full-Time Operator ............................................................................................. 14,660.39  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0373 MO 6 To 11 CY Hydraulic Excavator With Full-Time Operator ............................................................................................. 49,629.01  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0374 DAY Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ...................... 1,962.61  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0375 WK Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ...................... 8,686.07  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0376 MO Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator .................... 31,706.05  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0377 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators .................................................................................................. 95.05  

. 
 01 22 23 00-0378 WK Thumbs Or Grapple Attachment For Hydraulic Excavators ................................................................................................ 366.61  

. 
 01 22 23 00-0379 MO Thumbs Or Grapple Attachment For Hydraulic Excavators ............................................................................................. 1,086.24  

. 
 01 22 23 00-0380 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 420.92  

. 
 01 22 23 00-0381 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,113.40  

. 
 01 22 23 00-0382 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 3,116.15  

. 
 01 22 23 00-0383 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 651.74  

. 
 01 22 23 00-0384 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,663.30  

. 
 01 22 23 00-0385 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 4,324.59  

. 
 01 22 23 00-0386 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 909.73  

. 
 01 22 23 00-0387 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 2,450.83  

. 
 01 22 23 00-0388 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 6,870.47  

. 
 01 22 23 00-0389 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 190.09  

. 
 01 22 23 00-0390 WK 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 760.37  

. 
 01 22 23 00-0391 MO 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 2,281.10  

. 
 01 22 23 00-0392 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 271.56  

. 
 01 22 23 00-0393 WK 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 1,086.24  

. 
 01 22 23 00-0394 MO 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 3,258.72  

. 
 01 22 23 00-0395 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 298.72  

. 
 01 22 23 00-0396 WK 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 1,181.29  

. 
 01 22 23 00-0397 MO 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 3,530.28  

XXXXXXX 
. 
 01 22 23 00-0398  Mini-Excavators (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0399 DAY 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,134.35  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0400 WK 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,053.95  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0401 MO 2,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 20,178.33  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0402 DAY 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,141.14  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0403 WK 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,074.32  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0404 MO 3,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 20,606.03  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0405 DAY 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,175.08  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0406 WK 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,169.36  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0407 MO 6,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 20,667.14  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0408 DAY 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,188.66  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0409 WK 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,216.89  
    For Equipment Without Operator, Deduct  -4,246.06 
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. 
 01 22 23 00-0410 MO 7,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 20,694.29  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0411 DAY 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,270.13  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0412 WK 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,284.78  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0413 MO 9,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 21,481.82  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0414 DAY 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 1,276.92  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0415 WK 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 5,624.23  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0416 MO 11,000 LB Mini-Excavator With Full-Time Operator ....................................................................................................... 21,515.76  

    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0417  Gradall, Telescopic Hydraulic Excavators (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0418 DAY Gradall, Telescopic Hydraulic Excavator With Full-Time Operator .................................................................................. 2,419.86  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0419 WK Gradall, Telescopic Hydraulic Excavator With Full-Time Operator ................................................................................ 10,521.62  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0420 MO Gradall, Telescopic Hydraulic Excavator With Full-Time Operator ................................................................................ 40,797.98  
    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0421  Road Graders (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0422 DAY 60 HP Road Grader With Full-Time Operator .................................................................................................................. 1,430.95  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0423 WK 60 HP Road Grader With Full-Time Operator .................................................................................................................. 5,819.73  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0424 MO 60 HP Road Grader With Full-Time Operator ................................................................................................................ 23,105.71  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0425 DAY 80 HP Road Grader With Full-Time Operator .................................................................................................................. 1,602.48  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0426 WK 80 HP Road Grader With Full-Time Operator .................................................................................................................. 6,297.05  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0427 MO 80 HP Road Grader With Full-Time Operator ................................................................................................................ 24,552.59  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0428 DAY 130 HP Road Grader With Full-Time Operator ................................................................................................................ 1,486.32  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0429 WK 130 HP Road Grader With Full-Time Operator ................................................................................................................ 6,794.51  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0430 MO 130 HP Road Grader With Full-Time Operator .............................................................................................................. 27,506.98  
    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0431  Loader-Backhoes With Standard Bucket (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0432 DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 1,243.23  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0433 WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 5,181.85  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0434 MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ............................................... 20,601.88  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0435 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 1,285.44  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0436 WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 5,329.60  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0437 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator ........................................................ 21,502.49  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0438 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 1,350.53  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0439 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 5,491.43  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0440 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................. 21,966.86  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0441 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 1,640.76  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0442 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 6,356.86  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0443 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator ................................................ 24,443.53  

    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0444  Heavy Duty Construction Loaders (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0445 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,388.13  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0446 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 6,376.85  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0447 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 24,783.68  
    For Equipment Without Operator, Deduct  -18,399.61 
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. 
 01 22 23 00-0448 DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 1,835.84  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0449 WK 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 6,866.02  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0450 MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator .................................................................... 25,032.41  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0451 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,935.33  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0452 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 7,131.33  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0453 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 25,695.69  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0454 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,208.93  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0455 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 7,852.64  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0456 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 27,519.71  

    For Equipment Without Operator, Deduct  -18,399.61 
. 

 01 22 23 00-0457 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,913.67  
    For Equipment Without Operator, Deduct  -849.21 

. 
 01 22 23 00-0458 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 12,487.31  

    For Equipment Without Operator, Deduct  -4,246.06 
. 

 01 22 23 00-0459 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 43,106.79  
    For Equipment Without Operator, Deduct  -18,399.61 

. 
 01 22 23 00-0460 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 7,556.55  

    For Equipment Without Operator, Deduct  -849.21 
. 

 01 22 23 00-0461 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 26,026.28  
    For Equipment Without Operator, Deduct  -4,246.06 

. 
 01 22 23 00-0462 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 77,756.62  

    For Equipment Without Operator, Deduct  -18,399.61 

XXXXXXX 
. 
 01 22 23 00-0463  Shoring (01 22 23 00-0261) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0464  Aluminum Hydraulic Shoring (01 22 23 00-0463) 

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting. 
. 
. 

 01 22 23 00-0465 WK 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ................................................................................................................. 70.77  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0466 MO 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ............................................................................................................... 208.74  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0467 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring .................................................................................................. 94.94  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0468 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 280.01  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0469 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 176.03  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0470 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 519.30  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0471 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores .......................................................................................... 24.80  
. 

 01 22 23 00-0472 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores ........................................................................................ 39.68  
. 

 01 22 23 00-0473 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores ........................................................................................ 66.12  

XXXXXXX 
. 
 01 22 23 00-0474  Trench Boxes/Trench Shields (01 22 23 00-0261) 

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to 
job site and pick-up when complete. For stackable units, combine multiple units for depth required. 

. 

. 
 01 22 23 00-0475 WK 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 136.40  

. 
 01 22 23 00-0476 MO 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 409.20  

. 
 01 22 23 00-0477 WK 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 154.00  

. 
 01 22 23 00-0478 MO 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 462.00  

. 
 01 22 23 00-0479 WK 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 162.80  

. 
 01 22 23 00-0480 MO 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 488.40  

. 
 01 22 23 00-0481 WK 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 149.60  

. 
 01 22 23 00-0482 MO 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 448.80  

. 
 01 22 23 00-0483 WK 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 176.00  

. 
 01 22 23 00-0484 MO 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 528.00  

. 
 01 22 23 00-0485 WK 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 198.00  

. 
 01 22 23 00-0486 MO 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 594.00  

. 
 01 22 23 00-0487 WK 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 167.20  

. 
 01 22 23 00-0488 MO 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 501.60  

. 
 01 22 23 00-0489 WK 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 198.00  

. 
 01 22 23 00-0490 MO 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 594.00  

. 
 01 22 23 00-0491 WK 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 242.00  

. 
 01 22 23 00-0492 MO 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 721.60  

. 
 01 22 23 00-0493 WK 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 198.00  

. 
 01 22 23 00-0494 MO 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 594.00  

. 
 01 22 23 00-0495 WK 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 242.00  

. 
 01 22 23 00-0496 MO 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 726.00  

. 
 01 22 23 00-0497 WK 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 308.00  

. 
 01 22 23 00-0498 MO 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 924.00  

. 
 01 22 23 00-0499 WK 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 220.00  

. 
 01 22 23 00-0500 MO 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 660.00  
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. 
 01 22 23 00-0501 WK 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 286.00  

. 
 01 22 23 00-0502 MO 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 858.00  

. 
 01 22 23 00-0503 WK 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 352.00  

. 
 01 22 23 00-0504 MO 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,056.00  

. 
 01 22 23 00-0505 WK 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 242.00  

. 
 01 22 23 00-0506 MO 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 726.00  

. 
 01 22 23 00-0507 WK 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 330.00  

. 
 01 22 23 00-0508 MO 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 990.00  

. 
 01 22 23 00-0509 WK 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 396.00  

. 
 01 22 23 00-0510 MO 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,188.00  

. 
 01 22 23 00-0511 WK 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 286.00  

. 
 01 22 23 00-0512 MO 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 858.00  

. 
 01 22 23 00-0513 WK 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 396.00  

. 
 01 22 23 00-0514 MO 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,188.00  

. 
 01 22 23 00-0515 WK 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 462.00  

. 
 01 22 23 00-0516 MO 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,386.00  

. 
 01 22 23 00-0517 WK 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 396.00  

. 
 01 22 23 00-0518 MO 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,188.00  

. 
 01 22 23 00-0519 WK 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 484.00  

. 
 01 22 23 00-0520 MO 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,452.00  

. 
 01 22 23 00-0521 WK 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 528.00  

. 
 01 22 23 00-0522 MO 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,584.00  

. 
 01 22 23 00-0523 WK For Spreaders >48" To 84", Add ........................................................................................................................................... 13.20  

. 
 01 22 23 00-0524 MO For Spreaders >48" To 84", Add ........................................................................................................................................... 39.60  

. 
 01 22 23 00-0525 WK For Spreaders >84" To 120", Add ......................................................................................................................................... 79.20  

. 
 01 22 23 00-0526 MO For Spreaders >84" To 120", Add ....................................................................................................................................... 237.60  

. 
 01 22 23 00-0527 WK For Spreaders >120", Add .................................................................................................................................................. 167.20  

. 
 01 22 23 00-0528 MO For Spreaders >120", Add .................................................................................................................................................. 501.60  

. 
 01 22 23 00-0529 WK 8' x 4' Manhole Box ............................................................................................................................................................. 207.90  

. 
 01 22 23 00-0530 MO 8' x 4' Manhole Box ............................................................................................................................................................. 623.70  

. 
 01 22 23 00-0531 WK 8' x 8' Manhole Box ............................................................................................................................................................. 297.00  

. 
 01 22 23 00-0532 MO 8' x 8' Manhole Box ............................................................................................................................................................. 891.00  

XXXXXXX 
. 
 01 22 23 00-0533  Trenchers (01 22 23 00-0261) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0534 DAY 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,200.77  
    For Equipment Without Operator, Deduct  -807.07 

. 
 01 22 23 00-0535 WK  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 5,376.36  

    For Equipment Without Operator, Deduct  -4,035.33 
. 

 01 22 23 00-0536 MO  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 21,177.32  
    For Equipment Without Operator, Deduct  -17,486.42 

. 
 01 22 23 00-0537 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,865.13  

    For Equipment Without Operator, Deduct  -807.07 
. 

 01 22 23 00-0538 WK  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 7,615.50  
    For Equipment Without Operator, Deduct  -4,035.33 

. 
 01 22 23 00-0539 MO  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 27,328.82  

    For Equipment Without Operator, Deduct  -17,486.42 

XXXXXXX 
. 
 01 22 23 00-0540  Portable Sediment Tank (01 22 23 00-0261) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0541 WK Portable Sediment Tank ..................................................................................................................................................... 186.00  
. 

 01 22 23 00-0542 MO Portable Sediment Tank ..................................................................................................................................................... 545.60  

XXXXXXX 
. 
 01 22 23 00-0543  Heavy Equipment (Ground Protection) Mats (01 22 23 00-0261) 

Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22 
23 00-0261 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-
0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 01 22 23 00-0544 DAY 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 49.26  

. 
 01 22 23 00-0545 WK 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 117.30  

. 
 01 22 23 00-0546 MO 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 246.32  

. 
 01 22 23 00-0547 DAY 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 51.73  

. 
 01 22 23 00-0548 WK 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 123.16  

. 
 01 22 23 00-0549 MO 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 258.64  

. 
 01 22 23 00-0550 Day 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 41.87  

. 
 01 22 23 00-0551 WK 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 98.53  

. 
 01 22 23 00-0552 MO 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat...................................................................... 209.37  

. 
 01 22 23 00-0553 Day 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 46.80  

. 
 01 22 23 00-0554 WK 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat...................................................................... 110.84  

. 
 01 22 23 00-0555 MO 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat...................................................................... 234.00  

. 
 01 22 23 00-0556 Day 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 51.73  

. 
 01 22 23 00-0557 WK 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat...................................................................... 123.16  

. 
 01 22 23 00-0558 MO 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat...................................................................... 258.64  

. 
 01 22 23 00-0559 Day 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 56.65  

. 
 01 22 23 00-0560 WK 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat...................................................................... 134.89  

. 
 01 22 23 00-0561 MO 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat...................................................................... 283.27  

. 
 01 22 23 00-0562 Day 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 44.34  

. 
 01 22 23 00-0563 WK 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 123.16  

. 
 01 22 23 00-0564 MO 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 221.69  

. 
 01 22 23 00-0565 Day 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 51.73  
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. 
 01 22 23 00-0566 WK 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 123.16  

. 
 01 22 23 00-0567 MO 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 258.64  

. 
 01 22 23 00-0568 Day 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 61.58  

. 
 01 22 23 00-0569 WK 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 135.48  

. 
 01 22 23 00-0570 MO 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 307.90  

. 
 01 22 23 00-0571 Day 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 66.51  

. 
 01 22 23 00-0572 WK 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 158.35  

. 
 01 22 23 00-0573 MO 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 332.53  

. 
 01 22 23 00-0574 Day 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 71.43  

. 
 01 22 23 00-0575 WK 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 170.08  

. 
 01 22 23 00-0576 MO 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 357.16  

. 
 01 22 23 00-0577 Day 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 73.90  

. 
 01 22 23 00-0578 WK 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 175.94  

. 
 01 22 23 00-0579 MO 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 369.48  

. 
 01 22 23 00-0580 Day 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 23.70  

. 
 01 22 23 00-0581 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 59.24  

. 
 01 22 23 00-0582 MO 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 177.72  

. 
 01 22 23 00-0583 Day 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 28.33  

. 
 01 22 23 00-0584 WK 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 70.82  

. 
 01 22 23 00-0585 MO 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 212.45  

. 
 01 22 23 00-0586 Day 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 32.35  

. 
 01 22 23 00-0587 WK 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 80.88  

. 
 01 22 23 00-0588 MO 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 242.63  

. 
 01 22 23 00-0589 Day 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 34.48  

. 
 01 22 23 00-0590 WK 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 86.21  

. 
 01 22 23 00-0591 MO 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 258.64  

. 
 01 22 23 00-0592 Day 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 39.41  

. 
 01 22 23 00-0593 WK 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 98.53  

. 
 01 22 23 00-0594 MO 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 295.58  

. 
 01 22 23 00-0595 Day 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 45.29  

. 
 01 22 23 00-0596 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 113.23  

. 
 01 22 23 00-0597 MO 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 339.68  

. 
 01 22 23 00-0598 Day 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 34.85  

. 
 01 22 23 00-0599 WK 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 87.12  

. 
 01 22 23 00-0600 MO 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 261.35  

. 
 01 22 23 00-0601 Day 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 47.18  

. 
 01 22 23 00-0602 WK 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 117.95  

. 
 01 22 23 00-0603 MO 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 353.84  

. 
 01 22 23 00-0604 Day 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 40.79  

. 
 01 22 23 00-0605 WK 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 101.98  

. 
 01 22 23 00-0606 MO 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 305.93  

. 
 01 22 23 00-0607 Day 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 68.03  

. 
 01 22 23 00-0608 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 170.08  

. 
 01 22 23 00-0609 MO 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 510.23  

. 
 01 22 23 00-0610 Day 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 72.52  

. 
 01 22 23 00-0611 WK 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 181.29  

. 
 01 22 23 00-0612 MO 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 543.87  

XXXXXXX 
. 
 01 22 23 00-0613  Electrical Equipment (01 22 23) 
. 
. 
 01 22 23 00-0614  Tripod Mounted Floodlights (01 22 23 00-0613) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0615 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ............................................................................................. 61.80  
. 

 01 22 23 00-0616 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 146.20  
. 

 01 22 23 00-0617 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 308.98  
. 

 01 22 23 00-0618 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 61.80  
. 

 01 22 23 00-0619 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 180.86  
. 

 01 22 23 00-0620 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 535.06  
. 

 01 22 23 00-0621 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 69.33  
. 

 01 22 23 00-0622 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 188.40  
. 

 01 22 23 00-0623 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 459.70  

XXXXXXX 
. 
 01 22 23 00-0624  Trailer Mounted Floodlights (01 22 23 00-0613) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0625 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 173.33  
. 

 01 22 23 00-0626 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 384.34  
. 

 01 22 23 00-0627 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 828.96  

XXXXXXX 
. 
 01 22 23 00-0628  Generator Sets (01 22 23 00-0613) 
. 
. 
 01 22 23 00-0629  Portable, Gas Or Diesel Powered Generator Sets (01 22 23 00-0628) 

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator 
and fuel costs. See CSI section 01 22 23 00-0736 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0630 DAY 3.6 KW, 8 HP Gas Powered Generator Set .......................................................................................................................... 51.36  

    For LP Or NG Gas, Add  6.42 
    For >160 To 320 Hours Usage Per Month, Add  25.68 

. 
 01 22 23 00-0631 WK 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 185.15  

    For LP Or NG Gas, Add  23.14 
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. 
 01 22 23 00-0632 MO 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 513.64  

    For LP Or NG Gas, Add  64.21 
. 

 01 22 23 00-0633 DAY 5 KW, 11 HP Gas Powered Generator Set ........................................................................................................................... 72.86  
    For LP Or NG Gas, Add  9.11 

. 
 01 22 23 00-0634 WK 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 232.93  

    For LP Or NG Gas, Add  29.12 
. 

 01 22 23 00-0635 MO 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 531.55  
    For LP Or NG Gas, Add  66.44 

. 
 01 22 23 00-0636 DAY 6.5 KW, 13 HP Gas Powered Generator Set ........................................................................................................................ 93.17  

    For LP Or NG Gas, Add  11.65 
. 

 01 22 23 00-0637 WK 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 250.84  
    For LP Or NG Gas, Add  31.36 

. 
 01 22 23 00-0638 MO 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 692.81  

    For LP Or NG Gas, Add  86.60 
. 

 01 22 23 00-0639 DAY 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 103.92  
    For LP Or NG Gas, Add  12.99 

. 
 01 22 23 00-0640 WK 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 280.71  

    For LP Or NG Gas, Add  35.09 
. 

 01 22 23 00-0641 MO 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 806.29  
    For LP Or NG Gas, Add  100.79 

XXXXXXX 
. 
 01 22 23 00-0642  Towable, Diesel Powered Generator Sets (01 22 23 00-0628) 

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300 
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer 
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI 
section 01 22 23 00-0736 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0643 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 213.82  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  106.91 
    For >16 To 24 Hours Usage Per Day, Add  213.82 

. 
 01 22 23 00-0644 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 559.03  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  279.52 
    For >80 Hours Usage Per Week, Add  559.03 

. 
 01 22 23 00-0645 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 1,522.99  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  761.50 
    For >320 Hours Usage Per Month, Add  1,522.99 

. 
 01 22 23 00-0646 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 335.48  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  167.74 
    For >16 To 24 Hours Usage Per Day, Add  335.48 

. 
 01 22 23 00-0647 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 995.62  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  497.81 
    For >80 Hours Usage Per Week, Add  995.62 

. 
 01 22 23 00-0648 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 2,056.18  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,028.09 
    For >320 Hours Usage Per Month, Add  2,056.18 

. 
 01 22 23 00-0649 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 367.95  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  183.98 
    For >16 To 24 Hours Usage Per Day, Add  367.95 

. 
 01 22 23 00-0650 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,028.09  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  514.05 
    For >80 Hours Usage Per Week, Add  1,028.09 

. 
 01 22 23 00-0651 MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,272.62  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,136.31 
    For >320 Hours Usage Per Month, Add  2,272.62 

. 
 01 22 23 00-0652 DAY 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 395.00  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  197.50 
    For >16 To 24 Hours Usage Per Day, Add  395.00 

. 
 01 22 23 00-0653 WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,082.20  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  541.10 
    For >80 Hours Usage Per Week, Add  1,082.20 
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. 
 01 22 23 00-0654 MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................ 2,597.28  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,298.64 
    For >320 Hours Usage Per Month, Add  2,597.28 

. 
 01 22 23 00-0655 DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................... 432.88  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  216.44 
    For >16 To 24 Hours Usage Per Day, Add  432.88 

. 
 01 22 23 00-0656 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................ 1,228.30  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  614.15 
    For >80 Hours Usage Per Week, Add  1,228.30 

. 
 01 22 23 00-0657 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................ 2,921.94  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,460.97 
    For >320 Hours Usage Per Month, Add  2,921.94 

. 
 01 22 23 00-0658 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................... 486.99  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  243.50 
    For >16 To 24 Hours Usage Per Day, Add  486.99 

. 
 01 22 23 00-0659 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................ 1,298.64  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  649.32 
    For >80 Hours Usage Per Week, Add  1,298.64 

. 
 01 22 23 00-0660 MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................ 3,246.60  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,623.30 
    For >320 Hours Usage Per Month, Add  3,246.60 

. 
 01 22 23 00-0661 DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 503.22  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  251.61 
    For >16 To 24 Hours Usage Per Day, Add  503.22 

. 
 01 22 23 00-0662 WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,352.75  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  676.38 
    For >80 Hours Usage Per Week, Add  1,352.75 

. 
 01 22 23 00-0663 MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 3,679.48  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,839.74 
    For >320 Hours Usage Per Month, Add  3,679.48 

. 
 01 22 23 00-0664 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 568.16  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  284.08 
    For >16 To 24 Hours Usage Per Day, Add  568.16 

. 
 01 22 23 00-0665 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,569.19  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  784.60 
    For >80 Hours Usage Per Week, Add  1,569.19 

. 
 01 22 23 00-0666 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 4,220.58  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,110.29 
    For >320 Hours Usage Per Month, Add  4,220.58 

. 
 01 22 23 00-0667 DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 595.21  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  297.61 
    For >16 To 24 Hours Usage Per Day, Add  595.21 

. 
 01 22 23 00-0668 WK 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,650.36  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  825.18 
    For >80 Hours Usage Per Week, Add  1,650.36 

. 
 01 22 23 00-0669 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 4,653.46  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,326.73 
    For >320 Hours Usage Per Month, Add  4,653.46 

. 
 01 22 23 00-0670 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 622.26  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  311.13 
    For >16 To 24 Hours Usage Per Day, Add  622.26 
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. 
 01 22 23 00-0671 WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,785.63  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  892.82 
    For >80 Hours Usage Per Week, Add  1,785.63 

. 
 01 22 23 00-0672 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,869.90  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,434.95 
    For >320 Hours Usage Per Month, Add  4,869.90 

. 
 01 22 23 00-0673 DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 649.32  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  324.66 
    For >16 To 24 Hours Usage Per Day, Add  649.32 

. 
 01 22 23 00-0674 WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,893.85  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  946.93 
    For >80 Hours Usage Per Week, Add  1,893.85 

. 
 01 22 23 00-0675 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 5,086.34  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,543.17 
    For >320 Hours Usage Per Month, Add  5,086.34 

. 
 01 22 23 00-0676 DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 649.32  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  324.66 
    For >16 To 24 Hours Usage Per Day, Add  649.32 

. 
 01 22 23 00-0677 WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,893.85  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  946.93 
    For >80 Hours Usage Per Week, Add  1,893.85 

. 
 01 22 23 00-0678 MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 5,086.34  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,543.17 
    For >320 Hours Usage Per Month, Add  5,086.34 

. 
 01 22 23 00-0679 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 892.82  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  446.41 
    For >16 To 24 Hours Usage Per Day, Add  892.82 

. 
 01 22 23 00-0680 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,218.51  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,109.26 
    For >80 Hours Usage Per Week, Add  2,218.51 

. 
 01 22 23 00-0681 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,493.20  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,246.60 
    For >320 Hours Usage Per Month, Add  6,493.20 

. 
 01 22 23 00-0682 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 946.92  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  473.46 
    For >16 To 24 Hours Usage Per Day, Add  946.92 

. 
 01 22 23 00-0683 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,272.62  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,136.31 
    For >80 Hours Usage Per Week, Add  2,272.62 

. 
 01 22 23 00-0684 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,709.64  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,354.82 
    For >320 Hours Usage Per Month, Add  6,709.64 

. 
 01 22 23 00-0685 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,001.04  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  500.52 
    For >16 To 24 Hours Usage Per Day, Add  1,001.04 

. 
 01 22 23 00-0686 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,326.73  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,163.37 
    For >80 Hours Usage Per Week, Add  2,326.73 

. 
 01 22 23 00-0687 MO 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,926.08  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,463.04 
    For >320 Hours Usage Per Month, Add  6,926.08 
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. 
 01 22 23 00-0688 DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,033.50  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  516.75 
    For >16 To 24 Hours Usage Per Day, Add  1,033.50 

. 
 01 22 23 00-0689 WK 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 2,489.06  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,244.53 
    For >80 Hours Usage Per Week, Add  2,489.06 

. 
 01 22 23 00-0690 MO 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 7,358.96  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,679.48 
    For >320 Hours Usage Per Month, Add  7,358.96 

. 
 01 22 23 00-0691 DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,082.20  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  541.10 
    For >16 To 24 Hours Usage Per Day, Add  1,082.20 

. 
 01 22 23 00-0692 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 2,813.72  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,406.86 
    For >80 Hours Usage Per Week, Add  2,813.72 

. 
 01 22 23 00-0693 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 8,116.50  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  4,058.25 
    For >320 Hours Usage Per Month, Add  8,116.50 

. 
 01 22 23 00-0694 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,523.92  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  761.96 
    For >16 To 24 Hours Usage Per Day, Add  1,523.92 

. 
 01 22 23 00-0695 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 3,940.06  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,970.03 
    For >80 Hours Usage Per Week, Add  3,940.06 

. 
 01 22 23 00-0696 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set........................................................................................ 10,420.00  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  5,210.00 
    For >320 Hours Usage Per Month, Add  10,420.00 

. 
 01 22 23 00-0697 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 1,953.75  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  976.88 
    For >16 To 24 Hours Usage Per Day, Add  1,953.75 

. 
 01 22 23 00-0698 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 5,079.75  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,539.88 
    For >80 Hours Usage Per Week, Add  5,079.75 

. 
 01 22 23 00-0699 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set...................................................................................... 11,722.50  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  5,861.25 
    For >320 Hours Usage Per Month, Add  11,722.50 

. 
 01 22 23 00-0700 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 2,416.14  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,208.07 
    For >16 To 24 Hours Usage Per Day, Add  2,416.14 

. 
 01 22 23 00-0701 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 6,382.25  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,191.13 
    For >80 Hours Usage Per Week, Add  6,382.25 

. 
 01 22 23 00-0702 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set...................................................................................... 15,630.00  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  7,815.00 
    For >320 Hours Usage Per Month, Add  15,630.00 

. 
 01 22 23 00-0703 DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 2,611.51  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,305.76 
    For >16 To 24 Hours Usage Per Day, Add  2,611.51 

. 
 01 22 23 00-0704 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 6,017.55  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,008.78 
    For >80 Hours Usage Per Week, Add  6,017.55 
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. 
 01 22 23 00-0705 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 18,052.65  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  9,026.33 
    For >320 Hours Usage Per Month, Add  18,052.65 

. 
 01 22 23 00-0706 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up ................................................................................ 868.60  

. 
 01 22 23 00-0707 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ............................................................................ 1,412.55  

XXXXXXX 
. 
 01 22 23 00-0708  Cabling For Generator Sets (01 22 23 00-0628) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0709 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set .............................................................................................. 23.81  
. 

 01 22 23 00-0710 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set .............................................................................................. 41.66  
. 

 01 22 23 00-0711 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set ............................................................................................ 124.99  
. 

 01 22 23 00-0712 DAY 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 11.90  
. 

 01 22 23 00-0713 WK 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 34.63  
. 

 01 22 23 00-0714 MO 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 96.32  

XXXXXXX 
. 
 01 22 23 00-0715  Resistive Loadbanks For Generator Sets (01 22 23 00-0628) 

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0736 for 
reimbursable fuel fees. 

. 

. 
 01 22 23 00-0716 DAY 100 KW A/C Resistive Loadbank ........................................................................................................................................ 333.91  

. 
 01 22 23 00-0717 WK 100 KW A/C Resistive Loadbank ........................................................................................................................................ 635.08  

. 
 01 22 23 00-0718 MO 100 KW A/C Resistive Loadbank ..................................................................................................................................... 1,735.01  

. 
 01 22 23 00-0719 DAY 650 KW A/C Resistive Loadbank ........................................................................................................................................ 656.54  

. 
 01 22 23 00-0720 WK 650 KW A/C Resistive Loadbank ..................................................................................................................................... 1,755.74  

. 
 01 22 23 00-0721 MO 650 KW A/C Resistive Loadbank ..................................................................................................................................... 4,476.38  

XXXXXXX 
. 
 01 22 23 00-0722  Sub-Distribution Panels (Spider Box) For Generator Sets (01 22 23 00-0628) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0723 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) .......................................................................... 58.44  
. 

 01 22 23 00-0724 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 151.51  
. 

 01 22 23 00-0725 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 427.47  

XXXXXXX 
. 
 01 22 23 00-0726  Portable Distribution Panels For Generator Sets (01 22 23 00-0628) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0727 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 129.86  
. 

 01 22 23 00-0728 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 351.72  
. 

 01 22 23 00-0729 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 984.80  
. 

 01 22 23 00-0730 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 106.06  
. 

 01 22 23 00-0731 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 275.96  
. 

 01 22 23 00-0732 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 784.60  
. 

 01 22 23 00-0733 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 135.28  
. 

 01 22 23 00-0734 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 340.89  
. 

 01 22 23 00-0735 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 925.28  

XXXXXXX 
. 
 01 22 23 00-0736  Fuel Reimbursement For Generators (01 22 23 00-0628) 
. 
. 

 01 22 23 00-0737 EA Fuel Reimbursement For Generators ..................................................................................................................................... 1.00  
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the 
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable 
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e., 
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a 
comment in the "note" block to identify the purchase. 

XXXXXXX 
. 
 01 22 23 00-0738  Generator Accessories (01 22 23 00-0628) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0739  Step Down Transformer (01 22 23 00-0738) 
. 
. 

 01 22 23 00-0740 WK 75 KVA, 480-208 Volt, Step Down Transformer ................................................................................................................. 319.25  
. 

 01 22 23 00-0741 MO 75 KVA, 480-208 Volt, Step Down Transformer ................................................................................................................. 892.82  
. 

 01 22 23 00-0742 WK 150 KVA, 480-208 Volt, Step Down Transformer................................................................................................................ 511.88  
. 

 01 22 23 00-0743 MO 150 KVA, 480-208 Volt, Step Down Transformer............................................................................................................. 1,534.56  
. 

 01 22 23 00-0744 WK 225 KVA, 480-208 Volt, Step Down Transformer................................................................................................................ 681.79  
. 

 01 22 23 00-0745 MO 225 KVA, 480-208 Volt, Step Down Transformer............................................................................................................. 2,045.36  
. 

 01 22 23 00-0746 WK 500 KVA, 480-208 Volt, Step Down Transformer................................................................................................................ 811.65  
. 

 01 22 23 00-0747 MO 500 KVA, 480-208 Volt, Step Down Transformer............................................................................................................. 2,434.95  
. 

 01 22 23 00-0748 WK 1,000 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 1,212.06  
. 

 01 22 23 00-0749 MO 1,000 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 3,619.96  
. 

 01 22 23 00-0750 WK 1,500 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 1,969.60  
. 

 01 22 23 00-0751 MO 1,500 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 5,903.40  
. 

 01 22 23 00-0752 WK 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........................................................................................... 2,272.62  
. 

 01 22 23 00-0753 MO 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........................................................................................... 6,817.86  

XXXXXXX 
. 
 01 22 23 00-0754  Portable Panel (01 22 23 00-0738) 
. 
. 

 01 22 23 00-0755 WK 100 Amperes, Portable Panel ............................................................................................................................................. 254.32  
. 

 01 22 23 00-0756 MO 100 Amperes, Portable Panel ............................................................................................................................................. 649.32  
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. 
 01 22 23 00-0757 WK 200 Amperes, Portable Panel ............................................................................................................................................. 304.10  

. 
 01 22 23 00-0758 MO 200 Amperes, Portable Panel ............................................................................................................................................. 811.65  

. 
 01 22 23 00-0759 WK 400 Amperes, Portable Panel ............................................................................................................................................. 324.66  

. 
 01 22 23 00-0760 MO 400 Amperes, Portable Panel ............................................................................................................................................. 973.98  

XXXXXXX 
. 
 01 22 23 00-0761  Portable Fusible Disconnect (01 22 23 00-0738) 
. 
. 

 01 22 23 00-0762 WK 100 - 200 Amperes, Portable Fusible Disconnect ............................................................................................................... 113.63  
. 

 01 22 23 00-0763 MO 100 - 200 Amperes, Portable Fusible Disconnect ............................................................................................................... 340.89  
. 

 01 22 23 00-0764 WK 300 - 400 Amperes, Portable Fusible Disconnect ............................................................................................................... 227.26  
. 

 01 22 23 00-0765 MO 300 - 400 Amperes, Portable Fusible Disconnect ............................................................................................................... 681.79  

XXXXXXX 
. 
 01 22 23 00-0766  Portable Transfer Switch (01 22 23 00-0738) 
. 
. 

 01 22 23 00-0767 WK 100 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 340.89  
. 

 01 22 23 00-0768 MO 100 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,022.68  
. 

 01 22 23 00-0769 WK 200 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 454.52  
. 

 01 22 23 00-0770 MO 200 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,363.57  
. 

 01 22 23 00-0771 WK 400 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 568.16  
. 

 01 22 23 00-0772 MO 400 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,704.46  

XXXXXXX 
. 
 01 22 23 00-0773  Welding Machines (01 22 23 00-0613) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 
 01 22 23 00-0774  CC/CV Inverter Welder (01 22 23 00-0773) 

Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0736 for reimbursable fuel fees. 
. 
. 

 01 22 23 00-0775 DAY 250 Amperes, CC Inverter Welder ........................................................................................................................................ 40.85  
. 

 01 22 23 00-0776 WK 250 Amperes, CC Inverter Welder ........................................................................................................................................ 89.00  
. 

 01 22 23 00-0777 MO 250 Amperes, CC Inverter Welder ...................................................................................................................................... 269.92  
. 

 01 22 23 00-0778 DAY 300 Amperes, CC/CV Inverter Welder .................................................................................................................................. 46.69  
. 

 01 22 23 00-0779 WK 300 Amperes, CC/CV Inverter Welder ................................................................................................................................ 124.02  
. 

 01 22 23 00-0780 MO 300 Amperes, CC/CV Inverter Welder ................................................................................................................................ 328.28  
. 

 01 22 23 00-0781 DAY 350 Amperes, CC/CV Inverter Welder .................................................................................................................................. 48.15  
. 

 01 22 23 00-0782 WK 350 Amperes, CC/CV Inverter Welder ................................................................................................................................ 126.93  
. 

 01 22 23 00-0783 MO 350 Amperes, CC/CV Inverter Welder ................................................................................................................................ 357.46  

XXXXXXX 
. 
 01 22 23 00-0784  MIG Welder (01 22 23 00-0773) 

Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0736 for reimbursable fuel fees. 
. 
. 

 01 22 23 00-0785 DAY 115 Volt MIG Welder ............................................................................................................................................................ 70.03  
. 

 01 22 23 00-0786 WK 115 Volt MIG Welder .......................................................................................................................................................... 182.38  
. 

 01 22 23 00-0787 MO 115 Volt MIG Welder .......................................................................................................................................................... 496.06  

XXXXXXX 
. 
 01 22 23 00-0788  Diesel Powered Towable Welding Machines (01 22 23 00-0773) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0789 DAY 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 131.31  
. 

 01 22 23 00-0790 WK 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 320.98  
. 

 01 22 23 00-0791 MO 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 765.98  
. 

 01 22 23 00-0792 DAY 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 175.08  
. 

 01 22 23 00-0793 WK 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 342.86  
. 

 01 22 23 00-0794 MO 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 800.99  
. 

 01 22 23 00-0795 DAY 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 182.38  
. 

 01 22 23 00-0796 WK 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 364.75  
. 

 01 22 23 00-0797 MO 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 889.99  

XXXXXXX 
. 
 01 22 23 00-0798  General Equipment (01 22 23) 
. 
. 
 01 22 23 00-0799  Jacks And Bracing (01 22 23 00-0798) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0800  Manual Hydraulic Jacks (01 22 23 00-0799) 
. 
. 

 01 22 23 00-0801 DAY 12 Ton Manual Hydraulic Bottle Jack ..................................................................................................................................... 1.67  
. 

 01 22 23 00-0802 WK 12 Ton Manual Hydraulic Bottle Jack ..................................................................................................................................... 7.93  
. 

 01 22 23 00-0803 MO 12 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 28.50  
. 

 01 22 23 00-0804 DAY 20 Ton Manual Hydraulic Bottle Jack ..................................................................................................................................... 2.92  
. 

 01 22 23 00-0805 WK 20 Ton Manual Hydraulic Bottle Jack ..................................................................................................................................... 9.18  
. 

 01 22 23 00-0806 MO 20 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 34.76  
. 

 01 22 23 00-0807 DAY 50 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 10.43  
. 

 01 22 23 00-0808 WK 50 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 40.49  
. 

 01 22 23 00-0809 MO 50 Ton Manual Hydraulic Bottle Jack ................................................................................................................................. 145.66  
. 

 01 22 23 00-0810 DAY 100 Ton Manual Hydraulic Bottle Jack ................................................................................................................................. 14.61  
. 

 01 22 23 00-0811 WK 100 Ton Manual Hydraulic Bottle Jack ................................................................................................................................. 58.43  
. 

 01 22 23 00-0812 MO 100 Ton Manual Hydraulic Bottle Jack ............................................................................................................................... 210.46  

XXXXXXX 
. 
 01 22 23 00-0813  Manual Screw Jacks (01 22 23 00-0799) 
. 
. 

 01 22 23 00-0814 DAY 10 To 20 Ton Manual Screw Jack ........................................................................................................................................ 25.41  
. 

 01 22 23 00-0815 WK 10 To 20 Ton Manual Screw Jack ........................................................................................................................................ 68.40  
. 

 01 22 23 00-0816 MO 10 To 20 Ton Manual Screw Jack ...................................................................................................................................... 189.58  
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XXXXXXX 
. 
 01 22 23 00-0817  Pressure Washers (01 22 23 00-0798) 

Note: Includes delivery to job site, pick-up when complete and full time operator. 
. 
. 

 01 22 23 00-0818 DAY 2,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 797.05  
    For Equipment Without Operator, Deduct  -629.86 

. 
 01 22 23 00-0819 WK 2,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,573.73  

    For Equipment Without Operator, Deduct  -3,149.32 
. 

 01 22 23 00-0820 MO 2,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 14,727.38  
    For Equipment Without Operator, Deduct  -13,647.06 

. 
 01 22 23 00-0821 DAY 2,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 771.10  

    For Equipment Without Operator, Deduct  -629.86 
. 

 01 22 23 00-0822 WK 2,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,507.86  
    For Equipment Without Operator, Deduct  -3,149.32 

. 
 01 22 23 00-0823 MO 2,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 14,559.72  

    For Equipment Without Operator, Deduct  -13,647.06 
. 

 01 22 23 00-0824 DAY 3,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 797.05  
    For Equipment Without Operator, Deduct  -629.86 

. 
 01 22 23 00-0825 WK 3,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,573.73  

    For Equipment Without Operator, Deduct  -3,149.32 
. 

 01 22 23 00-0826 MO 3,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 14,727.38  
    For Equipment Without Operator, Deduct  -13,647.06 

. 
 01 22 23 00-0827 DAY 3,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 781.97  

    For Equipment Without Operator, Deduct  -629.86 
. 

 01 22 23 00-0828 WK 3,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,540.46  
    For Equipment Without Operator, Deduct  -3,149.32 

. 
 01 22 23 00-0829 MO 3,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 14,646.64  

    For Equipment Without Operator, Deduct  -13,647.06 
. 

 01 22 23 00-0830 DAY 4,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 861.36  
    For Equipment Without Operator, Deduct  -629.86 

. 
 01 22 23 00-0831 WK 4,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,779.51  

    For Equipment Without Operator, Deduct  -3,149.32 
. 

 01 22 23 00-0832 MO 4,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,409.02  
    For Equipment Without Operator, Deduct  -13,647.06 

. 
 01 22 23 00-0833 DAY 5,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 847.16  

    For Equipment Without Operator, Deduct  -629.86 
. 

 01 22 23 00-0834 WK 5,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,736.03  
    For Equipment Without Operator, Deduct  -3,149.32 

. 
 01 22 23 00-0835 MO 5,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,298.54  

    For Equipment Without Operator, Deduct  -13,647.06 

XXXXXXX 
. 
 01 22 23 00-0836  Confined Space Entry Equipment (01 22 23 00-0798) 

Note: Includes delivery to job site, set-up, and pick-up when complete. 
. 
. 

 01 22 23 00-0837 DAY Ventilation Equipment For Confined Space .......................................................................................................................... 39.99  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0838 WK Ventilation Equipment For Confined Space ........................................................................................................................ 119.96  

Note: Includes electric or gas blower and ventilation duct up to 25'. 
. 

 01 22 23 00-0839 MO Ventilation Equipment For Confined Space ........................................................................................................................ 357.99  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0840 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................... 59.44  

. 
 01 22 23 00-0841 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 178.31  

. 
 01 22 23 00-0842 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 534.93  

. 
 01 22 23 00-0843 DAY Confined Space Air Monitor Personnel ............................................................................................................................... 807.07  

Note: Per person day. 

XXXXXXX 
. 
 01 22 23 00-0844  Mowers (01 22 23 00-0798) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0845 DAY 21" Walk Behind Lawn Mower .............................................................................................................................................. 86.92  
. 

 01 22 23 00-0846 WK 21" Walk Behind Lawn Mower ............................................................................................................................................ 249.90  
. 

 01 22 23 00-0847 MO 21" Walk Behind Lawn Mower ............................................................................................................................................ 510.66  
. 

 01 22 23 00-0848 DAY 32" Walk Behind Lawn Mower ............................................................................................................................................ 108.65  
. 

 01 22 23 00-0849 WK 32" Walk Behind Lawn Mower ............................................................................................................................................ 260.76  
. 

 01 22 23 00-0850 MO 32" Walk Behind Lawn Mower ............................................................................................................................................ 543.25  
. 

 01 22 23 00-0851 DAY 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 195.57  
. 

 01 22 23 00-0852 WK 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 543.25  
. 

 01 22 23 00-0853 MO 36" To 48" Walk Behind Deck Mower .............................................................................................................................. 1,575.42  
. 

 01 22 23 00-0854 DAY 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 195.57  
. 

 01 22 23 00-0855 WK 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 543.25  
. 

 01 22 23 00-0856 MO 61" To 72" Walk Behind Deck Mower .............................................................................................................................. 1,575.42  

XXXXXXX 
. 
 01 22 23 00-0857  Material Handling Equipment (01 22 23) 
. 
. 
 01 22 23 00-0858  Truck Mounted Hydraulic Cranes (01 22 23 00-0857) 

Note: Includes full-time operator, delivery, set-up, rigging, and removal time in rental period. Excludes lattice 
boom extension. 

. 

. 
 01 22 23 00-0859 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................................. 1,321.41  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0860 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................................. 5,720.34  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0861 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................ 22,983.93  

    For Equipment Without Operator, Deduct  -18,881.39 
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. 
 01 22 23 00-0862 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 1,440.51  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0863 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 6,074.35  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0864 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................... 24,042.65  

    For Equipment Without Operator, Deduct  -18,881.39 
. 

 01 22 23 00-0865 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,559.62  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0866 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 6,428.36  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0867 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 25,101.37  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0868 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,718.43  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0869 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 6,904.78  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0870 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 26,524.03  

    For Equipment Without Operator, Deduct  -18,881.39 
. 

 01 22 23 00-0871 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,864.00  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0872 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 7,890.72  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0873 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 29,479.18  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0874 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,208.08  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0875 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 9,121.48  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0876 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 33,174.11  

    For Equipment Without Operator, Deduct  -18,881.39 
. 

 01 22 23 00-0877 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,426.45  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0878 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 9,889.05  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0879 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 35,482.12  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0880 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,598.49  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0881 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 10,511.05  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0882 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 37,345.47  

    For Equipment Without Operator, Deduct  -18,881.39 
. 

 01 22 23 00-0883 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,770.53  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0884 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 11,133.05  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0885 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 39,208.81  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0886 DAY 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,883.02  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0887 WK 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 11,516.83  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0888 MO 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 40,373.41  

    For Equipment Without Operator, Deduct  -18,881.39 
. 

 01 22 23 00-0889 DAY 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 3,035.21  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0890 WK 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 12,085.90  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0891 MO 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 42,067.36  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0892 DAY 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 3,524.87  

    For Equipment Without Operator, Deduct  -871.45 
    For Half Day Usage, Deduct  -1,061.37 

. 
 01 22 23 00-0893 WK 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 13,644.20  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0894 MO 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 46,742.27  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0895 DAY 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 3,862.33  

    For Equipment Without Operator, Deduct  -871.45 
    For Half Day Usage, Deduct  -1,196.35 

. 
 01 22 23 00-0896 WK 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 14,825.33  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0897 MO 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 50,285.67  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0898 DAY 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 4,471.10  

    For Equipment Without Operator, Deduct  -871.45 
    For Half Day Usage, Deduct  -1,439.86 

. 
 01 22 23 00-0899 WK 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 16,956.01  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0900 MO 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 56,677.69  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0901 DAY 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 4,894.59  

    For Equipment Without Operator, Deduct  -871.45 
    For Half Day Usage, Deduct  -1,609.26 
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. 
 01 22 23 00-0902 WK 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 18,438.22  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0903 MO 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 61,124.32  
    For Equipment Without Operator, Deduct  -18,881.39 

XXXXXXX 
. 
 01 22 23 00-0904  Cable Controlled Lattice Boom, Mechanical Cranes (01 22 23 00-0857) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. See CSI section 01 71 13 00-0004 for 
lattice crane delivery. 

. 

. 
 01 22 23 00-0905 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............. 2,459.53  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0906 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ........... 10,021.39  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0907 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ........... 35,873.85  

    For Equipment Without Operator, Deduct  -18,881.39 
. 

 01 22 23 00-0908 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ......... 3,683.67  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0909 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ....... 12,059.43  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0910 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ....... 41,987.95  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0911 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ......................................................................................................................................................................... 3,882.19  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0912 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ....................................................................................................................................................................... 13,508.55  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0913 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ....................................................................................................................................................................... 46,334.00  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0914 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ......................................................................................................................................................................... 4,279.21  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0915 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ....................................................................................................................................................................... 14,957.67  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0916 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ....................................................................................................................................................................... 50,674.75  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0917 DAY 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ................................ 4,467.79  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0918 WK 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 16,406.80  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0919 MO 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 55,026.09  

    For Equipment Without Operator, Deduct  -18,881.39 
. 

 01 22 23 00-0920 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ................................ 4,656.37  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0921 WK 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 17,855.92  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0922 MO 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 59,377.43  
    For Equipment Without Operator, Deduct  -18,881.39 

. 
 01 22 23 00-0923 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ................................ 5,278.37  

    For Equipment Without Operator, Deduct  -871.45 
. 

 01 22 23 00-0924 WK 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 20,085.85  
    For Equipment Without Operator, Deduct  -4,357.24 

. 
 01 22 23 00-0925 MO 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 66,057.95  

    For Equipment Without Operator, Deduct  -18,881.39 
. 

 01 22 23 00-0926 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ................................ 9,103.00  
    For Equipment Without Operator, Deduct  -871.45 

. 
 01 22 23 00-0927 WK 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 33,716.87  

    For Equipment Without Operator, Deduct  -4,357.24 
. 

 01 22 23 00-0928 MO 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ............................ 106,966.89  
    For Equipment Without Operator, Deduct  -18,881.39 

XXXXXXX 
. 
 01 22 23 00-0929  Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts (01 22 23 00-0857) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0930 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 1,431.64  
    For Equipment Without Operator, Deduct  -807.07 

. 
 01 22 23 00-0931 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 5,563.88  

    For Equipment Without Operator, Deduct  -4,035.33 
. 

 01 22 23 00-0932 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........................... 20,773.62  
    For Equipment Without Operator, Deduct  -17,486.42 

. 
 01 22 23 00-0933 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 1,497.38  

    For Equipment Without Operator, Deduct  -807.07 
. 

 01 22 23 00-0934 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 5,711.80  
    For Equipment Without Operator, Deduct  -4,035.33 

. 
 01 22 23 00-0935 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........................... 21,102.34  

    For Equipment Without Operator, Deduct  -17,486.42 
. 

 01 22 23 00-0936 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 1,480.95  
    For Equipment Without Operator, Deduct  -807.07 

. 
 01 22 23 00-0937 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 5,785.76  

    For Equipment Without Operator, Deduct  -4,035.33 
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. 
 01 22 23 00-0938 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 21,595.42  

    For Equipment Without Operator, Deduct  -17,486.42 
. 

 01 22 23 00-0939 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 1,669.96  
    For Equipment Without Operator, Deduct  -807.07 

. 
 01 22 23 00-0940 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 6,278.84  

    For Equipment Without Operator, Deduct  -4,035.33 
. 

 01 22 23 00-0941 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................ 22,745.94  
    For Equipment Without Operator, Deduct  -17,486.42 

XXXXXXX 
. 
 01 22 23 00-0942  Straight Mast, Rough Terrain Construction Forklifts (01 22 23 00-0857) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0943 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,213.04  
    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  81.19 

. 
 01 22 23 00-0944 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,143.94  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  221.72 

. 
 01 22 23 00-0945 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 20,023.73  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  507.46 

. 
 01 22 23 00-0946 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,234.41  

    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  85.47 

. 
 01 22 23 00-0947 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,202.29  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  233.39 

. 
 01 22 23 00-0948 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 20,157.27  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  534.17 

. 
 01 22 23 00-0949 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,349.46  

    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  108.48 

. 
 01 22 23 00-0950 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,522.79  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  297.49 

. 
 01 22 23 00-0951 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 20,896.89  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  682.09 

. 
 01 22 23 00-0952 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 1,412.82  

    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  121.15 

. 
 01 22 23 00-0953 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 5,495.34  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  292.00 

. 
 01 22 23 00-0954 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................................................ 21,120.91  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  726.90 

XXXXXXX 
. 
 01 22 23 00-0955  Straight Mast, Industrial Warehouse Forklifts (01 22 23 00-0857) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0956 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,152.23  
    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  69.03 

. 
 01 22 23 00-0957 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,824.26  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  157.79 

. 
 01 22 23 00-0958 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 19,376.56  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  378.03 

. 
 01 22 23 00-0959 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,160.44  

    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  70.67 

. 
 01 22 23 00-0960 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,848.91  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  162.72 

. 
 01 22 23 00-0961 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 19,434.09  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  389.53 

. 
 01 22 23 00-0962 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,333.02  

    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  105.19 

. 
 01 22 23 00-0963 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 5,226.94  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  238.32 

. 
 01 22 23 00-0964 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 20,362.72  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  575.26 

. 
 01 22 23 00-0965 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,349.46  

    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  108.48 

. 
 01 22 23 00-0966 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,366.65  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  266.26 
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. 
 01 22 23 00-0967 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 20,855.80  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  673.88 

. 
 01 22 23 00-0968 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,497.38  

    For Equipment Without Operator, Deduct  -807.07 
    For Propane Instead Of Gas Or Diesel, Add  138.06 

. 
 01 22 23 00-0969 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,604.97  

    For Equipment Without Operator, Deduct  -4,035.33 
    For Propane Instead Of Gas Or Diesel, Add  313.93 

. 
 01 22 23 00-0970 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 21,266.70  

    For Equipment Without Operator, Deduct  -17,486.42 
    For Propane Instead Of Gas Or Diesel, Add  756.06 

XXXXXXX 
. 
 01 22 23 00-0971  Chain Hoists (01 22 23 00-0857) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0972 DAY 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 12.52  
. 

 01 22 23 00-0973 WK 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 32.55  
. 

 01 22 23 00-0974 MO 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 96.40  
. 

 01 22 23 00-0975 DAY 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 35.06  
. 

 01 22 23 00-0976 WK 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 82.63  
. 

 01 22 23 00-0977 MO 3 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 231.62  
. 

 01 22 23 00-0978 DAY 5 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 45.07  
. 

 01 22 23 00-0979 WK 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 121.44  
. 

 01 22 23 00-0980 MO 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 338.04  
. 

 01 22 23 00-0981 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 88.89  
. 

 01 22 23 00-0982 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 231.62  
. 

 01 22 23 00-0983 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 626.00  
. 

 01 22 23 00-0984 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 90.14  
. 

 01 22 23 00-0985 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 241.01  
. 

 01 22 23 00-0986 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 657.30  
. 

 01 22 23 00-0987 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 92.65  
. 

 01 22 23 00-0988 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 259.79  
. 

 01 22 23 00-0989 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 719.90  

XXXXXXX 
. 
 01 22 23 00-0990  Roof Swing Hoist (01 22 23 00-0857) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0991 DAY Up To 400#, Manual Swing Roof Hoist ................................................................................................................................. 92.92  
. 

 01 22 23 00-0992 WK Up To 400#, Manual Swing Roof Hoist ............................................................................................................................... 325.20  
. 

 01 22 23 00-0993 MO Up To 400#, Manual Swing Roof Hoist ............................................................................................................................ 1,114.98  

XXXXXXX 
. 
 01 22 23 00-0994  Pumping Equipment (01 22 23) 
. 
. 
 01 22 23 00-0995  Gas Powered Portable Centrifugal Pumps (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-1019 for larger 
diameter pumps. 

. 

. 
 01 22 23 00-0996 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................. 68.52  

. 
 01 22 23 00-0997 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 154.16  

. 
 01 22 23 00-0998 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 411.10  

. 
 01 22 23 00-0999 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................. 82.22  

. 
 01 22 23 00-1000 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 184.99  

. 
 01 22 23 00-1001 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 493.32  

XXXXXXX 
. 
 01 22 23 00-1002  Gas Powered Portable Diaphragm Pumps (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1003 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .................................................. 78.79  
. 

 01 22 23 00-1004 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 222.68  
. 

 01 22 23 00-1005 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 565.26  
. 

 01 22 23 00-1006 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .................................................. 95.92  
. 

 01 22 23 00-1007 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 256.94  
. 

 01 22 23 00-1008 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 727.98  

XXXXXXX 
. 
 01 22 23 00-1009  Gas Powered Portable Trash Pumps (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1010 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 99.35  
. 

 01 22 23 00-1011 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 205.55  
. 

 01 22 23 00-1012 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 616.64  
. 

 01 22 23 00-1013 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ......................................................... 99.35  
. 

 01 22 23 00-1014 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 265.50  
. 

 01 22 23 00-1015 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 727.98  
. 

 01 22 23 00-1016 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 157.59  
. 

 01 22 23 00-1017 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 445.35  
. 

 01 22 23 00-1018 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump .................................................. 1,293.24  

XXXXXXX 
. 
 01 22 23 00-1019  Diesel Powered Portable Trash Pumps (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1020 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ................................................. 308.32  
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. 
 01 22 23 00-1021 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ................................................. 839.32  

. 
 01 22 23 00-1022 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .............................................. 3,657.04  

. 
 01 22 23 00-1023 DAY 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................... 471.05  

. 
 01 22 23 00-1024 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................ 1,233.29  

. 
 01 22 23 00-1025 MO 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................ 3,280.20  

. 
 01 22 23 00-1026 DAY 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................. 640.62  

. 
 01 22 23 00-1027 WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 1,714.61  

. 
 01 22 23 00-1028 MO 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 4,587.15  

. 
 01 22 23 00-1029 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ............................................. 829.04  

. 
 01 22 23 00-1030 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 2,117.14  

. 
 01 22 23 00-1031 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 6,217.83  

XXXXXXX 
. 
 01 22 23 00-1032  Diesel Powered Portable Silenced Environmental Trash Pumps (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1033 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........... 440.22  
. 

 01 22 23 00-1034 WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 1,002.05  
. 

 01 22 23 00-1035 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 3,124.33  
. 

 01 22 23 00-1036 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ......... 539.56  
. 

 01 22 23 00-1037 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 1,344.63  
. 

 01 22 23 00-1038 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 3,657.04  
. 

 01 22 23 00-1039 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump ................................................................................................................................................................................. 650.90  

. 
 01 22 23 00-1040 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 1,925.30  
. 

 01 22 23 00-1041 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 5,369.94  

. 
 01 22 23 00-1042 DAY 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump ................................................................................................................................................................................. 979.78  
. 

 01 22 23 00-1043 WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 2,502.55  

. 
 01 22 23 00-1044 MO 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 7,348.34  

XXXXXXX 
. 
 01 22 23 00-1045  3 Phase Electric Submersible Pumps (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1046 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 171.29  
. 

 01 22 23 00-1047 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 428.22  
. 

 01 22 23 00-1048 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,284.68  
. 

 01 22 23 00-1049 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 226.10  
. 

 01 22 23 00-1050 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 565.26  
. 

 01 22 23 00-1051 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,695.77  

XXXXXXX 
. 
 01 22 23 00-1052  Suction Hose With Couplings (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1053 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ..................................................................................... 6.48  
. 

 01 22 23 00-1054 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 16.20  
. 

 01 22 23 00-1055 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 49.68  
. 

 01 22 23 00-1056 DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 17.28  
. 

 01 22 23 00-1057 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 44.28  
. 

 01 22 23 00-1058 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings............................................................................................ 135.00  
. 

 01 22 23 00-1059 DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 25.92  
. 

 01 22 23 00-1060 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 65.88  
. 

 01 22 23 00-1061 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings............................................................................................ 199.80  
. 

 01 22 23 00-1062 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 32.40  
. 

 01 22 23 00-1063 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 81.00  
. 

 01 22 23 00-1064 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings............................................................................................ 237.60  
. 

 01 22 23 00-1065 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 75.60  
. 

 01 22 23 00-1066 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 194.40  
. 

 01 22 23 00-1067 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 572.40  
. 

 01 22 23 00-1068 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 101.52  
. 

 01 22 23 00-1069 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 221.40  
. 

 01 22 23 00-1070 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 664.20  

XXXXXXX 
. 
 01 22 23 00-1071  Discharge Hose With Couplings (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1072 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ..................................................................................... 6.48  
. 

 01 22 23 00-1073 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 16.20  
. 

 01 22 23 00-1074 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 49.68  
. 

 01 22 23 00-1075 DAY 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ........................................................................................... 7.56  
. 

 01 22 23 00-1076 WK 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 18.36  
. 

 01 22 23 00-1077 MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 57.24  
. 

 01 22 23 00-1078 DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ........................................................................................... 8.64  
. 

 01 22 23 00-1079 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 21.60  
. 

 01 22 23 00-1080 MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 65.88  
. 

 01 22 23 00-1081 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 22.68  
. 

 01 22 23 00-1082 WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 58.32  
. 

 01 22 23 00-1083 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ....................................................................................... 167.40  
. 

 01 22 23 00-1084 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 28.08  
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. 
 01 22 23 00-1085 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings.......................................................................................... 76.68  

. 
 01 22 23 00-1086 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings........................................................................................ 210.60  

. 
 01 22 23 00-1087 DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings........................................................................................ 21.60  

. 
 01 22 23 00-1088 WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings........................................................................................ 54.00  

. 
 01 22 23 00-1089 MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings...................................................................................... 162.00  

. 
 01 22 23 00-1090 DAY 12" Inside Diameter, 10' Length, Discharge Hose With Couplings........................................................................................ 55.08  

. 
 01 22 23 00-1091 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings...................................................................................... 140.40  

. 
 01 22 23 00-1092 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings...................................................................................... 415.80  

XXXXXXX 
. 
 01 22 23 00-1093  Hydraulic Submersible Pumps (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 
 01 22 23 00-1094  Hydraulic Submersible Pumps (01 22 23 00-1093) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1095 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 113.05  
. 

 01 22 23 00-1096 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 303.18  
. 

 01 22 23 00-1097 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 847.89  
. 

 01 22 23 00-1098 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 143.88  
. 

 01 22 23 00-1099 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 369.99  
. 

 01 22 23 00-1100 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................ 1,130.51  

XXXXXXX 
. 
 01 22 23 00-1101  Hydraulic Submersible Pump Diesel Power Packs (01 22 23 00-1093) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1102 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 261.22  
. 

 01 22 23 00-1103 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 779.37  
. 

 01 22 23 00-1104 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack .............................................................................................. 2,055.48  

XXXXXXX 
. 
 01 22 23 00-1105  HDPE Pipe With Couplings (01 22 23 00-0994) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1106 DAY 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 14.75  
. 

 01 22 23 00-1107 WK 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 35.40  
. 

 01 22 23 00-1108 MO 4" x 20' HDPE Pipe With Couplings .................................................................................................................................... 109.15  
. 

 01 22 23 00-1109 DAY 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 23.60  
. 

 01 22 23 00-1110 WK 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 59.00  
. 

 01 22 23 00-1111 MO 6" x 20' HDPE Pipe With Couplings .................................................................................................................................... 179.95  
. 

 01 22 23 00-1112 DAY 8" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 38.35  
. 

 01 22 23 00-1113 WK 8" x 20' HDPE Pipe With Couplings .................................................................................................................................... 100.30  
. 

 01 22 23 00-1114 MO 8" x 20' HDPE Pipe With Couplings .................................................................................................................................... 297.95  
. 

 01 22 23 00-1115 DAY 10" x 20' HDPE Pipe With Couplings .................................................................................................................................... 47.20  
. 

 01 22 23 00-1116 WK 10" x 20' HDPE Pipe With Couplings .................................................................................................................................. 120.95  
. 

 01 22 23 00-1117 MO 10" x 20' HDPE Pipe With Couplings .................................................................................................................................. 368.75  
. 

 01 22 23 00-1118 DAY 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 35.40  
. 

 01 22 23 00-1119 WK 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 97.35  
. 

 01 22 23 00-1120 MO 12" x 10' HDPE Pipe With Couplings .................................................................................................................................. 295.00  
. 

 01 22 23 00-1121 DAY 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 35.40  
. 

 01 22 23 00-1122 WK 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 91.45  
. 

 01 22 23 00-1123 MO 4" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 271.40  
. 

 01 22 23 00-1124 DAY 6" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 41.30  
. 

 01 22 23 00-1125 WK 6" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 106.20  
. 

 01 22 23 00-1126 MO 6" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 324.50  
. 

 01 22 23 00-1127 DAY 8" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 47.20  
. 

 01 22 23 00-1128 WK 8" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 120.95  
. 

 01 22 23 00-1129 MO 8" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 368.75  
. 

 01 22 23 00-1130 DAY 10" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 59.00  
. 

 01 22 23 00-1131 WK 10" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 150.45  
. 

 01 22 23 00-1132 MO 10" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 457.25  
. 

 01 22 23 00-1133 DAY 12" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 59.00  
. 

 01 22 23 00-1134 WK 12" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 150.45  
. 

 01 22 23 00-1135 MO 12" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 457.25  
. 

 01 22 23 00-1136 DAY 4" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 35.40  
. 

 01 22 23 00-1137 WK 4" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 91.45  
. 

 01 22 23 00-1138 MO 4" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 271.40  
. 

 01 22 23 00-1139 DAY 6" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 47.20  
. 

 01 22 23 00-1140 WK 6" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 120.95  
. 

 01 22 23 00-1141 MO 6" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 368.75  
. 

 01 22 23 00-1142 DAY 8" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 59.00  
. 

 01 22 23 00-1143 WK 8" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 150.45  
. 

 01 22 23 00-1144 MO 8" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 457.25  
. 

 01 22 23 00-1145 DAY 10" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 70.80  
. 

 01 22 23 00-1146 WK 10" Tee For HDPE Pipe, Quick Connect............................................................................................................................. 179.95  
. 

 01 22 23 00-1147 MO 10" Tee For HDPE Pipe, Quick Connect............................................................................................................................. 545.75  
. 

 01 22 23 00-1148 DAY 12" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 70.80  
. 

 01 22 23 00-1149 WK 12" Tee For HDPE Pipe, Quick Connect............................................................................................................................. 179.95  
. 

 01 22 23 00-1150 MO 12" Tee For HDPE Pipe, Quick Connect............................................................................................................................. 545.75  
. 

 01 22 23 00-1151 DAY 4" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 5.90  
. 

 01 22 23 00-1152 WK 4" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 17.70  
. 

 01 22 23 00-1153 MO 4" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 53.10  
. 

 01 22 23 00-1154 DAY 6" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 5.90  
. 

 01 22 23 00-1155 WK 6" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 17.70  
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. 
 01 22 23 00-1156 MO 6" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 53.10  

. 
 01 22 23 00-1157 DAY 8" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 5.90  

. 
 01 22 23 00-1158 WK 8" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 17.70  

. 
 01 22 23 00-1159 MO 8" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 53.10  

. 
 01 22 23 00-1160 DAY 10" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 5.90  

. 
 01 22 23 00-1161 WK 10" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 17.70  

. 
 01 22 23 00-1162 MO 10" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 53.10  

. 
 01 22 23 00-1163 DAY 12" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 5.90  

. 
 01 22 23 00-1164 WK 12" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 17.70  

. 
 01 22 23 00-1165 MO 12" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 53.10  

. 
 01 22 23 00-1166 DAY 4" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 17.70  

. 
 01 22 23 00-1167 WK 4" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 44.25  

. 
 01 22 23 00-1168 MO 4" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 135.70  

. 
 01 22 23 00-1169 DAY 6" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 20.65  

. 
 01 22 23 00-1170 WK 6" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 53.10  

. 
 01 22 23 00-1171 MO 6" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 162.25  

. 
 01 22 23 00-1172 DAY 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 35.40  

. 
 01 22 23 00-1173 WK 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 91.45  

. 
 01 22 23 00-1174 MO 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 271.40  

. 
 01 22 23 00-1175 DAY 10" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 53.10  

. 
 01 22 23 00-1176 WK 10" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 135.70  

. 
 01 22 23 00-1177 MO 10" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 413.00  

. 
 01 22 23 00-1178 DAY 12" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 53.10  

. 
 01 22 23 00-1179 WK 12" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 135.70  

. 
 01 22 23 00-1180 MO 12" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 413.00  

XXXXXXX 
. 
 01 22 23 00-1181  Truck And Trailer Equipment (01 22 23) 
. 
. 
 01 22 23 00-1182  Trucks (01 22 23 00-1181) 

Note: Includes driver, delivery, and removal. 
. 
. 
 01 22 23 00-1183  Flat Bed Trucks (01 22 23 00-1182) 

Note: Includes hydraulic tilt bed. 
. 
. 

 01 22 23 00-1184 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ........................................................ 928.15  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1185 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..................................................... 4,045.05  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1186 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 16,341.65  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-1187 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ......................................................... 1,036.46  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-1188 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ......................................................... 4,322.60  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-1189 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ....................................................... 17,052.44  

    For Equipment Without Operator, Deduct  -14,683.12 
. 

 01 22 23 00-1190 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 1,114.18  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1191 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 4,619.65  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1192 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................. 18,182.95  
    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-1193  Light Off-Road Utility Passanger Vehicles (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1194 DAY 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 279.06  
. 

 01 22 23 00-1195 WK 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 645.32  
. 

 01 22 23 00-1196 MO 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle .......................................................................................... 1,395.28  
. 

 01 22 23 00-1197 DAY 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 287.78  
. 

 01 22 23 00-1198 WK 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 671.48  
. 

 01 22 23 00-1199 MO 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle .......................................................................................... 1,482.48  

XXXXXXX 
. 
 01 22 23 00-1200  Light Duty Trucks (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1201 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver .................................................. 910.70  
    For Equipment Without Operator, Deduct  -670.83 

. 
 01 22 23 00-1202 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................... 4,141.23  

    For Equipment Without Operator, Deduct  -3,354.15 
. 

 01 22 23 00-1203 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................. 16,183.76  
    For Equipment Without Operator, Deduct  -14,534.64 

. 
 01 22 23 00-1204 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................... 955.68  

    For Equipment Without Operator, Deduct  -670.83 
. 

 01 22 23 00-1205 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................ 4,276.16  
    For Equipment Without Operator, Deduct  -3,354.15 

. 
 01 22 23 00-1206 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver .............................................................................. 16,483.60  

    For Equipment Without Operator, Deduct  -14,534.64 

XXXXXXX 
. 
 01 22 23 00-1207  Boom Trucks (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1208 DAY 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................... 1,144.10  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1209 WK 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................... 4,602.86  

    For Equipment Without Operator, Deduct  -3,388.41 
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. 
 01 22 23 00-1210 MO 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................. 17,763.24  

    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-1211  Rear Dump Trucks (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1212 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 982.60  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1213 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................... 4,193.81  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1214 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................. 17,149.03  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-1215 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,083.69  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-1216 WK 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,507.02  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-1217 MO 4 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 17,583.22  

    For Equipment Without Operator, Deduct  -14,683.12 
. 

 01 22 23 00-1218 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,141.70  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1219 WK 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,631.31  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1220 MO 6 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 17,666.08  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-1221 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 1,829.43  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-1222 WK 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 6,048.22  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-1223 MO 13 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 21,643.36  

    For Equipment Without Operator, Deduct  -14,683.12 
. 

 01 22 23 00-1224 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 1,944.61  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1225 WK 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 6,314.20  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1226 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 22,339.38  
    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-1227  Under-Bridge Inspection Trucks (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1228 DAY 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver ................................................................ 4,228.57  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1229 WK 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 19,223.46  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1230 MO 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 70,841.67  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-1231 DAY 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver ................................................................ 4,708.42  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-1232 WK 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 20,183.16  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-1233 MO 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 74,464.80  

    For Equipment Without Operator, Deduct  -14,683.12 
. 

 01 22 23 00-1234 DAY 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver ................................................................ 4,996.33  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1235 WK 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 21,622.71  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1236 MO 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 78,087.94  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-1237 DAY 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver ................................................................ 6,243.94  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-1238 WK 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 27,380.91  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-1239 MO 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 96,203.60  

    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-1240  Vacuum Trucks (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1241 DAY 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................. 1,033.30  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1242 WK 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................. 4,448.31  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1243 MO 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver ............................................................................... 17,814.00  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-1244 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 1,821.15  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-1245 WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 6,832.07  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-1246 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver .............................................................................................. 24,845.07  

    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-1247  Water Trucks (01 22 23 00-1182) 

Note: Includes pump and 1-1/2" Diameter x 50' water hose. See CSI section 01 22 23 00-1071 for additional 
discharge hose, 01 22 23 00-1277 for water trailer, 31 23 23 23-0001 for compaction water as required for 
earth/aggregate backfill. 
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. 

. 
 01 22 23 00-1248 DAY 2,000 Gallon Water Truck With Full-Time Driver ............................................................................................................. 1,305.25  

    For Equipment Without Operator, Deduct  -677.68 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

. 
 01 22 23 00-1249 WK 2,000 Gallon Water Truck With Full-Time  Driver ............................................................................................................ 5,041.01  

    For Equipment Without Operator, Deduct  -3,388.41 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

. 
 01 22 23 00-1250 MO 2,000 Gallon Water Truck With Full-Time Driver ........................................................................................................... 18,588.00  

    For Equipment Without Operator, Deduct  -14,683.12 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

. 
 01 22 23 00-1251 DAY 2,500 To 3,000 Gal Water Truck With Full-Time Operator .............................................................................................. 1,416.82  

    For Equipment Without Operator, Deduct  -677.68 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

. 
 01 22 23 00-1252 WK 2,500 To 3,000 Gal Water Truck With Full-Time Operator .............................................................................................. 5,815.01  

    For Equipment Without Operator, Deduct  -3,388.41 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

. 
 01 22 23 00-1253 MO 2,500 To 3,000 Gal Water Truck With Full-Time Operator ............................................................................................ 20,728.71  

    For Equipment Without Operator, Deduct  -14,683.12 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

. 
 01 22 23 00-1254 DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Driver .............................................................................................. 1,612.06  

    For Equipment Without Operator, Deduct  -677.68 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

. 
 01 22 23 00-1255 WK 3,700 To 4,000 Gallon Water Truck With Full-Time Driver .............................................................................................. 5,961.45  

    For Equipment Without Operator, Deduct  -3,388.41 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

. 
 01 22 23 00-1256 MO 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................ 20,958.82  

    For Equipment Without Operator, Deduct  -14,683.12 
    For Each 1,000 Gallon Of Purchased Water, Add  13.44 

XXXXXXX 
. 
 01 22 23 00-1257  Asphalt Distribution Trucks (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1258 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ........................................................... 1,837.97  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1259 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ........................................................... 6,854.39  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1260 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ......................................................... 24,929.44  
    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-1261  Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions 

And Arrow Board (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1262 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver .............................................................................................................................................................................. 1,382.37  

    For Equipment Without Operator, Deduct  -670.83 
. 

 01 22 23 00-1263 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver .............................................................................................................................................................................. 5,454.09  

    For Equipment Without Operator, Deduct  -3,354.15 
. 

 01 22 23 00-1264 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver ............................................................................................................................................................................ 19,634.27  

    For Equipment Without Operator, Deduct  -14,534.64 

XXXXXXX 
. 
 01 22 23 00-1265  Vacuum Sweeper Trucks For Bridge Decks (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1266 DAY Vacuum Sweeper Truck, With Full-Time Truck Driver ..................................................................................................... 1,821.15  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1267 WK Vacuum Sweeper Truck, With Full-Time Truck Driver ..................................................................................................... 6,832.07  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1268 MO Vacuum Sweeper Truck, With Full-Time Truck Driver ................................................................................................... 24,845.07  
    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-1269  Combination Jet/Vacuum Trucks (01 22 23 00-1182) 
. 
. 

 01 22 23 00-1270 DAY 500 Gallon Water, 6 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ....................................... 2,965.60  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1271 WK 500 Gallon Water, 6 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ..................................... 14,098.66  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1272 DAY 1,000 Gallon Water, 10 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver .................................. 3,364.84  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1273 WK 1,000 Gallon Water, 10 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ................................ 16,421.14  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1274 DAY 2,000 Gallon Water, 15 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver .................................. 3,748.72  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1275 WK 2,000 Gallon Water, 15 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ................................ 18,743.61  

    For Equipment Without Operator, Deduct  -3,388.41 

XXXXXXX 
. 
 01 22 23 00-1276  Trailers (01 22 23 00-1181) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-1277  Water Trailers With Pump (01 22 23 00-1276) 
. 
. 

 01 22 23 00-1278 DAY 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 160.38  
. 

 01 22 23 00-1279 WK 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 411.41  
. 

 01 22 23 00-1280 MO 500 To 600 Gallon Water Trailer With Pump ................................................................................................................... 1,101.73  

XXXXXXX 
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. 
 01 22 23 00-1281  Trailer Mounted Equipment (01 22 23 00-1181) 
. 
. 
 01 22 23 00-1282  Trailer Mounted Under-Bridge Aerial Access Platform (01 22 23 00-1281) 

Note: Includes full-time operator. Excludes truck. 
. 
. 

 01 22 23 00-1283 DAY Trailer Mounted Under-Bridge Aerial Access 32' With Full-Time Operator ...................................................................... 2,666.88  
    For Equipment Without Operator, Deduct  -677.68 

. 
 01 22 23 00-1284 WK Trailer Mounted Under-Bridge Aerial Access 32' With Full-Time Operator ...................................................................... 9,356.00  

    For Equipment Without Operator, Deduct  -3,388.41 
. 

 01 22 23 00-1285 MO Trailer Mounted Under-Bridge Aerial Access 32' With Full-Time Operator .................................................................... 31,259.76  
    For Equipment Without Operator, Deduct  -14,683.12 

. 
 01 22 23 00-1286 DAY Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator ...................................................................... 2,865.80  

    For Equipment Without Operator, Deduct  -677.68 
. 

 01 22 23 00-1287 WK Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator ...................................................................... 9,952.76  
    For Equipment Without Operator, Deduct  -3,388.41 

. 
 01 22 23 00-1288 MO Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator .................................................................... 32,917.42  

    For Equipment Without Operator, Deduct  -14,683.12 

XXXXXXX 
. 
 01 22 23 00-1289  Trailer Mounted Bridge Stripping Buggy (01 22 23 00-1281) 
. 
. 

 01 22 23 00-1290 DAY Trailer Mounted Bridge Overhang Stripping Buggy............................................................................................................. 225.72  
. 

 01 22 23 00-1291 WK Trailer Mounted Bridge Overhang Stripping Buggy............................................................................................................. 677.19  
. 

 01 22 23 00-1292 MO Trailer Mounted Bridge Overhang Stripping Buggy.......................................................................................................... 1,881.01  

XXXXXXX 
. 
 01 22 23 00-1293  Portable Trailer Mounted, CCTV Camera Systems (01 22 23 00-1281) 

Note: Includes trailer. Excludes truck. 
. 
. 

 01 22 23 00-1294 MO Portable Trailer Mounted, Single Camera, CCTV Camera System.................................................................................. 2,616.15  
. 

 01 22 23 00-1295 MO Portable Trailer Mounted, Multi-Camera/Loud Speaker, CCTV Camera System............................................................. 4,534.66  

XXXXXXX 
. 
 01 22 23 00-1296  CALTRANs Equipment Rental Rates (01 22 23) 

Note: An appropriate labor surcharge will be established by the Division of Construction for work that is 
determined by the resident engineer to be covered by Longshoreman and Harbor Worker’s Act. (These tasks will 
be requested specifically by the owner for miscellaneous work not covered in the Construction Task Catalog®) 

. 

. 
 01 22 23 00-1297 EA CALTRANs Equipment Rental Rates, Reimbursable .............................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs.  Insert the appropriate quantity to adjust 
the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable Fees, list each one separately 
and add a comment in the "note" block to identify the Reimbursable Fee.  Per https://dot.ca.gov/-/media/dot-
media/programs/construction/documents/equipment-rental-rates-and-labor-surcharge/book_2020.pdf 

XXXXXXX 
. 
 01 40  Quality Requirements (01) 
. 
. 
 01 45  Quality Control (01 40) 
. 
. 
 01 45 23  Testing and Inspecting Services (01 45) 

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory 
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports. 

. 

. 
 01 45 23 00-0001  Soils/Aggregate Testing (01 45 23) 
. 
. 
 01 45 23 00-0002  Field Soils Tests (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test ................................................................................................ 318.06  
. 

 01 45 23 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .................................................................................... 451.44  
. 

 01 45 23 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .................................................................................... 513.00  
. 

 01 45 23 00-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test ................................................................................................. 410.40  
. 

 01 45 23 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test ................................................................................................... 615.60  
. 

 01 45 23 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test ........................................................................ 1,230.81  
. 

 01 45 23 00-0009 EA Moisture Content, Field Soils Test ........................................................................................................................................ 46.16  
. 

 01 45 23 00-0010 EA UBC Or Swell Test, Field Soils Test ................................................................................................................................... 161.69  
. 

 01 45 23 00-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test ................................................................................. 307.70  
. 

 01 45 23 00-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test ..................................................................................................... 384.63  
. 

 01 45 23 00-0013 EA Density And Classification Test, Field Soils Test ................................................................................................................ 123.08  
. 

 01 45 23 00-0014 EA Percolation Test, Field Soils Test........................................................................................................................................ 307.70  
. 

 01 45 23 00-0015 EA Infiltration Test, Field Soils Test .......................................................................................................................................... 615.41  

XXXXXXX 
. 
 01 45 23 00-0016  Aggregate Testing (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0017 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202 .......................................................................................... 102.60  
. 

 01 45 23 00-0018 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ............................................................................................... 184.68  
. 

 01 45 23 00-0019 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ..................................................................................... 256.50  
. 

 01 45 23 00-0020 EA Sieve Analysis, Pit Run, ASTM C136 ................................................................................................................................. 200.01  
Note: Includes wash. 

. 
 01 45 23 00-0021 EA Specific Special Gravity, Course, ASTM C127 ................................................................................................................... 162.98  

Note: Includes absorption test. 
. 

 01 45 23 00-0022 EA Special Gravity, Fine, ASTM C127 ..................................................................................................................................... 146.16  
Note: Includes absorption test. 

. 
 01 45 23 00-0023 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ...................................................................................... 217.30  

. 
 01 45 23 00-0024 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ........................................................................................... 205.20  

. 
 01 45 23 00-0025 EA Aggregate Cleanness Value, ASTM C-128, CA 227 ........................................................................................................... 205.20  

. 
 01 45 23 00-0026 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217 ............................................................................................ 153.90  

. 
 01 45 23 00-0027 EA Fine Aggregate Durability Index, CA 229 ............................................................................................................................ 164.16  
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. 
 01 45 23 00-0028 EA Sodium And Magnesium Soundness, ASTM C88 .............................................................................................................. 430.79  

. 
 01 45 23 00-0029 EA Los Angeles Rattler, ASTM C-131, CA 211 ........................................................................................................................ 328.32  

. 
 01 45 23 00-0030 EA Los Angeles Rattler, ASTM C-535 ...................................................................................................................................... 328.32  

. 
 01 45 23 00-0031 EA Unit Weight Of Aggregates, ASTM C29 ................................................................................................................................ 92.34  

. 
 01 45 23 00-0032 EA Organic Impurities In Sand, ASTM C40 ................................................................................................................................ 92.31  

. 
 01 45 23 00-0033 EA Crushed Particle, ASTM California Test Method .................................................................................................................. 92.31  

. 
 01 45 23 00-0034 EA Clay Lump And Friable Particles, ASTM C142 ................................................................................................................... 184.62  

XXXXXXX 
. 
 01 45 23 00-0035  Permeability Tests (01 45 23 00-0001) 
. 
. 
 01 45 23 00-0036  In-Place Tests (01 45 23 00-0035) 
. 
. 

 01 45 23 00-0037 EA Double Ring Infiltrometer Test, ASTM D3385 .................................................................................................................. 1,629.75  
. 

 01 45 23 00-0038 EA  Unconfined Compressive Strength (Pocket Penetrometer) Test .......................................................................................... 76.93  

XXXXXXX 
. 
 01 45 23 00-0039  Lab Tests (01 45 23 00-0035) 
. 
. 

 01 45 23 00-0040 EA Falling Head Rigid Wall Consolidometer Technique CAE .................................................................................................. 760.55  
. 

 01 45 23 00-0041 EA Falling Head Permeability Test EPA-9100 .......................................................................................................................... 760.55  
. 

 01 45 23 00-0042 EA Constant Head Permeability Test For Granular Soils, ASTM D2432 .................................................................................. 434.60  

XXXXXXX 
. 
 01 45 23 00-0043  Concrete/Cement/Asphalt Testing (01 45 23) 
. 
. 
 01 45 23 00-0044  Concrete Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0045 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab ......................................................................................................... 23.06  
. 

 01 45 23 00-0046 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633 ........................................................................ 65.19  
. 

 01 45 23 00-0047 EA Concrete Cores Compression Test, ASTM C-42 ................................................................................................................ 133.38  
. 

 01 45 23 00-0048 EA 6 x 6 x 18 Concrete Flexural Test, ASTM C-78 .................................................................................................................. 194.94  
. 

 01 45 23 00-0049 EA Unit Weight Of Concrete Cylinder, ASTM C-567 .................................................................................................................. 71.82  
. 

 01 45 23 00-0050 EA Concrete Mix Design Review .............................................................................................................................................. 389.88  
. 

 01 45 23 00-0051 EA Trial Concrete Batch Prepared In Laboratory ..................................................................................................................... 923.40  
. 

 01 45 23 00-0052 EA Concrete Shrinkage, ASTM C-157 Modified ....................................................................................................................... 718.20  
. 

 01 45 23 00-0053 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496............................................................................................ 110.81  
. 

 01 45 23 00-0054 EA Concrete Slump Test, ASTM C143 ....................................................................................................................................... 51.30  
. 

 01 45 23 00-0055 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231 ............................................................................... 51.30  

XXXXXXX 
. 
 01 45 23 00-0056  Cement Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0057 EA Cement Grab Sample (CCR Title 24) ................................................................................................................................... 51.30  
Note: Includes sealing and storing 1 year. 

. 
 01 45 23 00-0058 EA 2" x 2" x 2" Cube Compression Test, All Type Materials ...................................................................................................... 82.08  

XXXXXXX 
. 
 01 45 23 00-0059  Asphaltic Concrete Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0060 EA Hveem Asphaltic Concrete Stability Test, CA 366 .............................................................................................................. 102.60  
. 

 01 45 23 00-0061 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 ................................................................ 266.76  
. 

 01 45 23 00-0062 EA Stability Tests, Premixed, ASTM D1559 ............................................................................................................................. 102.60  
. 

 01 45 23 00-0063 EA Stability Tests, Lab. Mixed, ASTM D1559 .......................................................................................................................... 266.76  
. 

 01 45 23 00-0064 EA Swell Test, CA 305 ............................................................................................................................................................. 123.12  
Note: Includes compaction. 

. 
 01 45 23 00-0065 EA % Asphalt Extraction Test, ASTM D-2172 B ....................................................................................................................... 307.80  

. 
 01 45 23 00-0066 EA Gradation On Extracted Sample, ASTM D-5444 ................................................................................................................ 205.20  

. 
 01 45 23 00-0067 EA Maximum Theoretical Unit Weight, ASTM C2041............................................................................................................... 195.57  

. 
 01 45 23 00-0068 EA Unit Weight Sample Requiring Compaction, California Test Method 308 ............................................................................. 41.04  

. 
 01 45 23 00-0069 EA Asphalt Unit Weight On Core Test, CA 308C ....................................................................................................................... 41.04  

. 
 01 45 23 00-0070 HR Nuclear Field Density Testing, 4 Hour Minimum ................................................................................................................. 211.36  

. 
 01 45 23 00-0071 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 ................................................................................. 138.47  

. 
 01 45 23 00-0072 EA Penetration, ASTM D5 ........................................................................................................................................................ 148.22  

XXXXXXX 
. 
 01 45 23 00-0073  Masonry/Concrete Block/Tile Testing (01 45 23) 
. 
. 
 01 45 23 00-0074  Masonry Testing (01 45 23 00-0073) 
. 
. 

 01 45 23 00-0075 EA 2" x 4" Cylinder Mortar Compression Test ............................................................................................................................ 67.72  
. 

 01 45 23 00-0076 EA 4" x 4" x 8" Grout Prisms Compression Test......................................................................................................................... 67.72  
. 

 01 45 23 00-0077 EA Masonry Cores Compression Test ..................................................................................................................................... 133.38  
. 

 01 45 23 00-0078 EA Composite Grouted Prism Compression Test..................................................................................................................... 256.50  

XXXXXXX 
. 
 01 45 23 00-0079  Concrete Block Testing (ASTM C140 Or CMA Per Specimen) (01 45 23 00-0073) 
. 
. 

 01 45 23 00-0080 EA Up To 8" x 8" x 16" Concrete Block Compression Test, ASTM C-140 ................................................................................ 164.16  
. 

 01 45 23 00-0081 EA Absorption Test, Moisture Content And Unit Weight ........................................................................................................... 112.86  
. 

 01 45 23 00-0082 EA First Unit, Moisture Condition By Relative Humidity, ASTM C427 ...................................................................................... 430.79  
. 

 01 45 23 00-0083 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit ............................................................................. 215.39  

XXXXXXX 
. 
 01 45 23 00-0084  Metals Testing (01 45 23) 
. 
. 
 01 45 23 00-0085  Tank Tightness Testing (01 45 23 00-0084) 
. 
. 

 01 45 23 00-0086 GAL Up To 20 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks ................................................................................ 7.79  
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. 
 01 45 23 00-0087 GAL >20 To 120 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks ............................................................................. 6.68  

. 
 01 45 23 00-0088 EA Up To 12,000 Gallons, Tank Volumetric Tightness Testing ............................................................................................. 2,004.23  

. 
 01 45 23 00-0089 EA >12,000 To 29,999 Gallons, Tank Volumetric Tightness Testing..................................................................................... 2,448.83  

. 
 01 45 23 00-0090 EA >29,999 Gallons, Tank Volumetric Tightness Testing ...................................................................................................... 3,118.69  

XXXXXXX 
. 
 01 45 23 00-0091  Tank Line Tightness Testing (01 45 23 00-0084) 
. 
. 

 01 45 23 00-0092 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing ........................................................................................ 422.90  
. 

 01 45 23 00-0093 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................ 469.59  
. 

 01 45 23 00-0094 EA  >29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................................. 516.11  

XXXXXXX 
. 
 01 45 23 00-0095  Other Testing (01 45 23) 
. 
. 
 01 45 23 00-0096  Special Testing (01 45 23 00-0095) 
. 
. 

 01 45 23 00-0097 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight ............................................................................................ 159.06  
. 

 01 45 23 00-0098 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617 ..................................................................................... 954.35  
. 

 01 45 23 00-0099 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria) ................................................................................................ 47.98  
. 

 01 45 23 00-0100 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample .......................................... 198.90  
. 

 01 45 23 00-0101 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample ............................................. 198.90  
. 

 01 45 23 00-0102 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample ..................... 198.90  
. 

 01 45 23 00-0103 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample ............................................ 1,093.95  
. 

 01 45 23 00-0104 EA Testing And Certification Of Backflow Valves ..................................................................................................................... 514.61  

XXXXXXX 
. 
 01 45 23 00-0105  Nondestructive Field Testing Services (01 45 23 00-0095) 
. 
. 
 01 45 23 00-0106  Infrared Thermography (01 45 23 00-0105) 

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic 
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The 
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task. 

. 

. 
 01 45 23 00-0107  Concrete Block Wall Investigation Using Infrared Thermography (01 45 23 00-0106) 

Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block 
walls. 

. 

. 
 01 45 23 00-0108 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge .................................................. 1,889.55  

. 
 01 45 23 00-0109 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .............................................................. 5.97  

    For Digital Or Analog Recording Of All Items, Add  0.90 
. 

 01 45 23 00-0110 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography ...................................................................... 3.98  
    For Digital Or Analog Recording Of All Items, Add  0.60 

XXXXXXX 
. 
 01 45 23 00-0111  Other Nondestructive Field Testing Services (01 45 23 00-0105) 
. 
. 

 01 45 23 00-0112 HR ASNT Certified Level I NDT Consultant ................................................................................................................................ 88.00  
. 

 01 45 23 00-0113 HR ASNT Certified Level II NDT Consultant ............................................................................................................................. 109.75  
. 

 01 45 23 00-0114 HR ASNT Certified Level III NDT Consultant ............................................................................................................................ 125.95  
. 

 01 45 23 00-0115 HR Certified Industrial Radiography Radiation Safety Personnel ............................................................................................... 77.98  

XXXXXXX 
. 
 01 45 29  Testing Laboratory Services (01 45) 
. 
. 
 01 45 29 00-0001  Soil Borings Laboratory Tests (01 45 29) 

See CSI section 02 32 13 00-0000 for soil borings. 
. 
. 

 01 45 29 00-0002 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test ......... 141.24  
. 

 01 45 29 00-0003 EA Shrinkage Limit, Soil Borings Laboratory Test ...................................................................................................................... 45.08  
. 

 01 45 29 00-0004 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test .......................................................... 108.65  
. 

 01 45 29 00-0005 EA Consolidation, Soil Borings Laboratory Test ....................................................................................................................... 760.55  
. 

 01 45 29 00-0006 EA Swell Test, Soil Borings Laboratory Test ............................................................................................................................ 150.24  
. 

 01 45 29 00-0007 EA In Place Density, Soil Borings Laboratory Test ..................................................................................................................... 32.60  
. 

 01 45 29 00-0008 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test ............................................................................................ 20.25  
. 

 01 45 29 00-0009 EA Hydrometer Analysis, Soil Borings Laboratory Test ............................................................................................................ 261.43  
. 

 01 45 29 00-0010 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test ................................................................................................ 91.17  
. 

 01 45 29 00-0011 EA Partial Sieve Analysis, Soil Borings Laboratory Test ............................................................................................................ 18.03  
. 

 01 45 29 00-0012 EA Laboratory Permeability, Soil Borings Laboratory Test ....................................................................................................... 901.51  
. 

 01 45 29 00-0013 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test ................................................................................................ 182.34  
. 

 01 45 29 00-0014 EA Sulfate Soundness, Soil Borings Laboratory Test ............................................................................................................... 225.38  
. 

 01 45 29 00-0015 EA Los Angeles Abrasion, Soil Borings Laboratory Test .......................................................................................................... 525.51  
. 

 01 45 29 00-0016 EA Soil Bearing Ratio, ASTM D1883 ........................................................................................................................................ 461.70  
. 

 01 45 29 00-0017 EA Compaction Test Subgrade, Soil Borings Laboratory Test ................................................................................................. 135.23  
. 

 01 45 29 00-0018 EA Compaction Test Base Course, Soil Borings Laboratory Test ............................................................................................ 114.41  
. 

 01 45 29 00-0019 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test ................... 444.66  
. 

 01 45 29 00-0020 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test ..................................................... 69.12  

XXXXXXX 
. 
 01 50  Temporary Facilities and Controls (01) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 51  Temporary Utilities (01 50) 
. 
. 
 01 51 13  Temporary Electricity (01 51) 
. 
. 
 01 51 13 00-0001  Temporary Service Switch And/Or Building Feeder Switch (01 51 13) 

Note: Includes all connections and removal after use. 



 

 General Requirements 01 

01
 

Temporary Facilities and Controls 01 50 
Temporary Utilities 01 51 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 01 - 35 

. 

. 
 01 51 13 00-0002 EA  Temporary 30 Amperes, 240 Volt, NEMA 3R, Service Switch Or Building Feeder Switch With Fuses .............................. 817.27  

. 
 01 51 13 00-0003 EA  Temporary 60 Amperes, 240 Volt, NEMA 3R, Service Switch Or Building Feeder Switch With Fuses ........................... 1,032.18  

. 
 01 51 13 00-0004 EA  Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ..................................................................... 1,387.18  

. 
 01 51 13 00-0005 EA Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ..................................................................... 2,150.87  

. 
 01 51 13 00-0006 EA  Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 3,949.85  

. 
 01 51 13 00-0007 EA  Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 6,507.52  

. 
 01 51 13 00-0008 EA  Temporary 800 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 8,951.27  

. 
 01 51 13 00-0009 EA  Temporary 1,200 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses ......................................................... 14,422.59  

. 
 01 51 13 00-0010 EA  Temporary 2,000 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses ......................................................... 20,064.71  

XXXXXXX 
. 
 01 51 13 00-0011  Temporary 120/208 Volt Main Lug Panelboard Complete With Branch 

Fuses (01 51 13) 
Note: Includes mounting on wall and removal after use. 

. 

. 
 01 51 13 00-0012 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 1,444.46  

. 
 01 51 13 00-0013 EA  Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 2,012.00  

. 
 01 51 13 00-0014 EA  Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 3,149.36  

. 
 01 51 13 00-0015 EA  Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 4,469.49  

XXXXXXX 
. 
 01 51 13 00-0016  Temporary Conduit And Cable For Temporary Disconnect Switches And 

Temporary Panelboards (01 51 13) 
Note: Includes all connections, fittings, supports and removal after use. 

. 

. 
 01 51 13 00-0017 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ............ 10.96  

. 
 01 51 13 00-0018 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards ............ 12.01  

XXXXXXX 
. 
 01 51 26  Temporary Lighting (01 51) 
. 
. 
 01 51 26 00-0001  Temporary Lighting Devices (01 51 26) 

Note: Includes removal after use. 
. 
. 

 01 51 26 00-0002 EA  Temporary Exit Light ........................................................................................................................................................... 328.77  
. 

 01 51 26 00-0003 EA  Temporary 10 Light String With Cages ............................................................................................................................... 110.01  
. 

 01 51 26 00-0004 EA  Temporary High Bay Light .................................................................................................................................................. 399.95  

XXXXXXX 
. 
 01 52  Construction Facilities (01 50) 

Note: Tasks in this section shall be used as directed by owner for owner's use. 
. 
. 
 01 52 13  Field Offices and Sheds (01 52) 
. 
. 
 01 52 13 00-0001  Field Offices and Office Trailers (01 52 13) 

Note: Excludes furniture, utility connections and service. Minimum 6 months rental. 
. 
. 

 01 52 13 00-0002 MO 8' x 24' Mobile Office, With Toilet ........................................................................................................................................ 180.51  
    For Each Delivery And Removal, Two Round Trips, Add  693.36 
    For Each Set-Up (Block And Level), Add  420.89 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -36.10 

. 
 01 52 13 00-0003 MO 8' x 32' Mobile Office, With Toilet ........................................................................................................................................ 204.57  

    For Each Delivery And Removal, Two Round Trips, Add  693.36 
    For Each Set-Up (Block And Level), Add  420.89 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -40.91 

. 
 01 52 13 00-0004 MO 10' x 36' Mobile Office, With Toilet ...................................................................................................................................... 276.77  

    For Each Delivery And Removal, Two Round Trips, Add  982.27 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -55.35 

. 
 01 52 13 00-0005 MO 10' x 40' Mobile Office, With Toilet ...................................................................................................................................... 294.83  

    For Each Delivery And Removal, Two Round Trips, Add  982.27 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -58.97 

. 
 01 52 13 00-0006 MO 10' x 44' Mobile Office, With Toilet ...................................................................................................................................... 324.91  

    For Each Delivery And Removal, Two Round Trips, Add  982.27 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0007 MO 10' x 50' Mobile Office, With Toilet ...................................................................................................................................... 342.96  

    For Each Delivery And Removal, Two Round Trips, Add  982.27 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0008 MO 12' x 32' Mobile Office, With Toilet ...................................................................................................................................... 265.34  

    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Each Delivery And Set-Up (Block And Level), Add  959.26 
    For Each Knock-Down And Pick-Up, Add  764.26 
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. 
 01 52 13 00-0009 MO 12' x 44' Mobile Office, With Toilet ...................................................................................................................................... 354.76  

    For Each Delivery And Removal, Two Round Trips, Add  982.27 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0010 MO 12' x 50' Mobile Office, With Toilet ...................................................................................................................................... 403.13  

    For Each Delivery And Removal, Two Round Trips, Add  982.27 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0011 MO 12' x 60' Mobile Office, With Toilet ...................................................................................................................................... 439.23  

    For Each Delivery And Removal, Two Round Trips, Add  982.27 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0012 MO 24' x 60' Modular Office, With Toilet .................................................................................................................................... 962.68  

    For Each Delivery And Removal, Two Round Trips, Add  1,848.97 
    For Each Set-Up (Block And Level), Add  1,107.60 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0013 MO 24' x 72' Modular Office, With Toilet ................................................................................................................................. 1,155.22  

    For Each Delivery And Removal, Two Round Trips, Add  1,848.97 
    For Each Set-Up (Block And Level), Add  1,107.60 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0014 MO 30' x 30' Modular Office, With Toilet .................................................................................................................................... 549.03  

    For Each Delivery And Removal, Two Round Trips, Add  1,848.97 
    For Each Set-Up (Block And Level), Add  1,107.60 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

XXXXXXX 
. 
 01 52 13 00-0015  Accessories For Field Office Trailers (01 52 13) 

Note: Costs includes installation or placement in trailer. 
. 
. 

 01 52 13 00-0016 MO  Desk For Field Office Trailer ................................................................................................................................................. 52.94  
. 

 01 52 13 00-0017 MO  Rolling Desk Chair For Field Office Trailer ............................................................................................................................ 33.08  
. 

 01 52 13 00-0018 MO  File Cabinet For Field Office Trailer ...................................................................................................................................... 39.70  
. 

 01 52 13 00-0019 MO  Table For Field Office Trailer ................................................................................................................................................ 26.47  
. 

 01 52 13 00-0020 MO  Folding Chair For Field Office Trailer .................................................................................................................................... 12.54  
. 

 01 52 13 00-0021 EA  Phone Hook-Up For Field Office Trailer .............................................................................................................................. 145.57  
. 

 01 52 13 00-0022 MO Local Phone Service Per Phone Line For Field Office Trailer ............................................................................................... 92.64  
. 

 01 52 13 00-0023 MO Security System With Monitoring For Field Office Trailer .................................................................................................... 166.79  
. 

 01 52 13 00-0024 LF Perimeter Trailer Skirting For Field Office Trailer .................................................................................................................. 15.41  
. 

 01 52 13 00-0025 LF Insulated Perimeter Trailer Skirting For Field Office Trailer .................................................................................................. 36.49  
. 

 01 52 13 00-0026 MO Steps For Field Office Trailer ................................................................................................................................................ 44.92  
. 

 01 52 13 00-0027 MO Fax Machine For Field Office Trailer ..................................................................................................................................... 66.17  
. 

 01 52 13 00-0028 MO Copier For Field Office Trailer ............................................................................................................................................. 105.87  

XXXXXXX 
. 
 01 52 13 00-0029  Storage Containers (01 52 13) 
. 
. 

 01 52 13 00-0030 MO 8' x 8' x 10' Storage Container ............................................................................................................................................ 221.38  
    For Each Delivery And Removal, Two Round Trips, Add  176.76 
    For >12 Months, Deduct  -66.41 

. 
 01 52 13 00-0031 MO 8' x 8' x 20' Storage Container ............................................................................................................................................ 231.44  

    For Each Delivery And Removal, Two Round Trips, Add  194.44 
    For >12 Months, Deduct  -69.43 

. 
 01 52 13 00-0032 MO 8' x 8' x 40' Storage Container ............................................................................................................................................ 273.70  

    For Each Delivery And Removal, Two Round Trips, Add  391.59 
    For >12 Months, Deduct  -82.11 

XXXXXXX 
. 
 01 52 19  Sanitary Facilities (01 52) 
. 
. 
 01 52 19 00-0001  Portable Toilets (01 52 19) 

Note: Includes set-up, servicing once per week and removal. 
. 
. 

 01 52 19 00-0002 WK Portable Chemical Toilet ....................................................................................................................................................... 30.00  
    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  45.00 

. 
 01 52 19 00-0003 MO Portable Chemical Toilet ....................................................................................................................................................... 89.99  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  45.00 

. 
 01 52 19 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical Toilet.................................................................................... 35.78  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  45.00 

. 
 01 52 19 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical Toilet.................................................................................. 104.99  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  45.00 

. 
 01 52 19 00-0006 WK Two Station Portable Handwash ........................................................................................................................................... 50.72  

    For Each Delivery, Add  45.00 
. 

 01 52 19 00-0007 MO Two Station Portable Handwash ......................................................................................................................................... 153.85  
    For Each Delivery, Add  45.00 

. 
 01 52 19 00-0008 MO 6 Station, Portable Toilets, Multi Trailer ........................................................................................................................... 4,228.12  

Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink) 
. 

 01 52 19 00-0009 WK Service 6 Station Trailer Restrooms, 3 Times Per Week ................................................................................................. 2,439.30  
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XXXXXXX 
. 
 01 53  Temporary Construction (01 50) 
. 
. 
 01 53 16  Temporary Decking (01 53) 
. 
. 
 01 53 16 00-0001  Temporary Walkways And Railings (01 53 16) 

Note: Includes removal after use. 
. 
. 

 01 53 16 00-0002 SF Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers ................................................................................................ 7.40  
. 

 01 53 16 00-0003 LF Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail ................................................................ 33.83  
. 

 01 53 16 00-0004 LF Temporary Wood Guardrail Base, 12" x 12" Timber Beam................................................................................................... 13.99  
. 

 01 53 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers .......................................................................................... 24.73  

XXXXXXX 
. 
 01 53 23  Temporary Ramps (01 53) 
. 
. 
 01 53 23 00-0001  Temporary Plywood For Wheel Barrow Access (01 53 23) 

Note: Includes removal after use. 
. 
. 

 01 53 23 00-0002 SF Temporary Plywood For Wheel Barrow Access...................................................................................................................... 1.72 0.48 

XXXXXXX 
. 
 01 54  Construction Aids (01 50) 
. 
. 
 01 54 09  Personnel Protection Equipment (01 54) 
. 
. 
 01 54 09 00-0001  Personnel Protection Equipment (01 54 09) 

Note: Personnel Protection Equipment (PPE) for workers safety is considered as part of the Contractor's and 
Workers responisbility.  Includes, but are not limited to; protective work gloves, hearing protection, protective 
clothing, reflective vests, safety glasses or face shields, dust masks, hard hats, appropriate foot protection (slip 
resistant, puncture-resistant soles, safety-toed), safety harnesses with lifeline, etc.  Review JOC Note and 
specifications for requirements. 

. 

. 
 01 54 09 00-0002 NTE Personnel Protection Equipment ............................................................................................................................................ 0.00  

Note: For specification publishing. Review specifications for requirements. 

XXXXXXX 
. 
 01 54 23  Temporary Scaffolding and Platforms (01 54) 
. 
. 
 01 54 23 00-0001  Scaffolding (01 54 23) 

Note: Additional scaffolding rental for work above the normal working height. 
. 
. 
 01 54 23 00-0002  Scaffolding Rental - Rental Only (01 54 23 00-0001) 

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide 
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling 
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54 
23 00-0006 for scaffolding erection and dismantling. 

. 

. 
 01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month) .................................................... 30.87  

    For Up To 25, Add  12.35 
    For >25 To 50, Add  7.72 
    For >50 To 150, Add  3.09 

. 
 01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) .................................................... 34.71  

    For Up To 25, Add  13.88 
    For >25 To 50, Add  8.68 
    For >50 To 150, Add  3.47 

. 
 01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / Month) .................................................... 46.30  

    For Up To 25, Add  18.52 
    For >25 To 50, Add  11.58 
    For >50 To 150, Add  4.63 

XXXXXXX 
. 
 01 54 23 00-0006  Scaffolding Erection And Dismantling - Labor Only (01 54 23 00-0001) 

Note: Includes both initial erection and final dismantling  Excludes lifting equipment. The unit of measure is the 
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental. 

. 

. 
 01 54 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .................. 50.43  

. 
 01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 63.03  

. 
 01 54 23 00-0009 CCF >40' To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 75.63  

. 
 01 54 23 00-0010 CCF >60' To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 83.20  

. 
 01 54 23 00-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ........................... 95.81  

. 
 01 54 23 00-0012 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And 

Accessories ......................................................................................................................................................................... 60.52  

XXXXXXX 
. 
 01 54 23 00-0013  Heavy Duty Masonry Scaffolding Rental - Rental Only (01 54 23 00-0001) 

Note: Monthly rental of actual scaffolding volume rented. For projects over 2 stories. Scaffolding is complete with 
bracing, 2" thick x 12" wide scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard 
accessories, base leveling devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate, 
connectors and building ties, etc. See CSI section 01 54 23 00-0019 for erection. 

. 

. 
 01 54 23 00-0014 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) .................. 63.31  

. 
 01 54 23 00-0015 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month) ................ 116.06  

. 
 01 54 23 00-0016 LF Aluminum Joists (LF / Month) ............................................................................................................................................... 10.29  

. 
 01 54 23 00-0017 LF Aluminum Stringers (LF / Month) .......................................................................................................................................... 14.76  

. 
 01 54 23 00-0018 EA Screw Jack With U-Plate For Stringers (EA / Month) ............................................................................................................ 18.60  

XXXXXXX 
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. 
 01 54 23 00-0019  Heavy Duty Masonry Scaffolding Erection And Dismantling - Labor Only (01 54 

23 00-0001) 
Note: Includes both initial erection and final dismantling  Excludes lifting equipment. The unit of measure is the 
volume of scaffolding erected. See CSI section 01 54 23 00-0013 for scaffolding rental. 

. 

. 
 01 54 23 00-0020 CCF Up To 20' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding 

And Accessories. ................................................................................................................................................................. 80.68  
. 

 01 54 23 00-0021 CCF >20' To 40' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of 
Scaffolding And Accessories. ............................................................................................................................................ 100.85  

. 
 01 54 23 00-0022 CCF >40' To 60' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 

Accessories. ...................................................................................................................................................................... 121.02  
. 

 01 54 23 00-0023 CCF >60' To 80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 
Accessories. ...................................................................................................................................................................... 131.11  

. 
 01 54 23 00-0024 CCF >80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 

Accessories. ...................................................................................................................................................................... 146.24  

XXXXXXX 
. 
 01 54 23 00-0025  Scaffolding Accessories (01 54 23 00-0001) 

See CSI section 01 54 23 00-0019 for erection. 
. 
. 

 01 54 23 00-0026 CSF Netting for Exterior Building Scaffolding ................................................................................................................................ 37.89  
Note: Includes removal after use. 

XXXXXXX 
. 
 01 54 23 00-0027  Rolling Scaffolding (01 54 23) 

Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of 
scaffold. 

. 

. 
 01 54 23 00-0028 DAY >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 11.83  

. 
 01 54 23 00-0029 WK >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 47.39  

. 
 01 54 23 00-0030 MO >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................ 189.54  

. 
 01 54 23 00-0031 DAY >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 19.80  

. 
 01 54 23 00-0032 WK >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 79.29  

. 
 01 54 23 00-0033 MO >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................ 317.21  

. 
 01 54 23 00-0034 EA >14' To 20', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold .................................................... 99.10  

. 
 01 54 23 00-0035 EA >20' To 40', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold .................................................. 123.88  

XXXXXXX 
. 
 01 54 23 00-0036  Shoring Posts (01 54 23) 

Note: Includes moving to perform task and removal after use. No additional cost for relocating will be allowed. 
. 
. 

 01 54 23 00-0037 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post .............................................................................................. 7.43  
. 

 01 54 23 00-0038 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post ............................................................................................ 22.30  
. 

 01 54 23 00-0039 MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post ............................................................................................ 37.17  

XXXXXXX 
. 
 01 54 23 00-0040  Temporary Lumber, Single Use (01 54 23) 

Note: Includes removal after use. 
. 
. 

 01 54 23 00-0041 SF 5/16" CD Grade Plywood, Temporary Lumber ........................................................................................................................ 3.03  
. 

 01 54 23 00-0042 SF 1/2" CD Grade Plywood, Temporary Lumber .......................................................................................................................... 3.58  
. 

 01 54 23 00-0043 SF 5/8" CD Grade Plywood, Temporary Lumber .......................................................................................................................... 4.11  
. 

 01 54 23 00-0044 SF 3/4" CD Grade Plywood, Temporary Lumber .......................................................................................................................... 4.74  
. 

 01 54 23 00-0045 SF 1" CD Grade Plywood, Temporary Lumber ............................................................................................................................. 7.58  
. 

 01 54 23 00-0046 LF 2" x 4" Temporary Lumber ...................................................................................................................................................... 3.83  
. 

 01 54 23 00-0047 LF 2" x 6" Temporary Lumber ...................................................................................................................................................... 5.05  
. 

 01 54 23 00-0048 LF 2" x 8" Temporary Lumber ...................................................................................................................................................... 6.26  
. 

 01 54 23 00-0049 LF 2" x 10" Temporary Lumber .................................................................................................................................................... 7.49  
. 

 01 54 23 00-0050 LF 2" x 12" Temporary Lumber .................................................................................................................................................... 8.70  
. 

 01 54 23 00-0051 LF 3" x 8" Temporary Lumber ...................................................................................................................................................... 8.70  
. 

 01 54 23 00-0052 LF 3" x 10" Temporary Lumber .................................................................................................................................................. 10.51  
. 

 01 54 23 00-0053 LF 3" x 12" Temporary Lumber .................................................................................................................................................. 12.35  
. 

 01 54 23 00-0054 LF 4" x 4" Temporary Lumber ...................................................................................................................................................... 5.71  
. 

 01 54 23 00-0055 LF 4" x 6" Temporary Lumber ...................................................................................................................................................... 8.51  
. 

 01 54 23 00-0056 LF 6" x 6" Temporary Lumber .................................................................................................................................................... 11.30  
. 

 01 54 23 00-0057 LF 6" x 8" Temporary Lumber .................................................................................................................................................... 14.80  
. 

 01 54 23 00-0058 LF 12" x 12" Temporary Lumber ................................................................................................................................................ 38.90  

XXXXXXX 
. 
 01 54 23 00-0059  Temporary Precast Concrete Blocks (01 54 23) 

Note: Includes removal after use. 
. 
. 

 01 54 23 00-0060 EA 2' x 2' x 2' Temporary Precast Concrete Block .................................................................................................................... 107.47  
. 

 01 54 23 00-0061 EA 2' x 2' x 4' Temporary Precast Concrete Block .................................................................................................................... 134.33  
. 

 01 54 23 00-0062 EA 2' x 2' x 8' Temporary Precast Concrete Block .................................................................................................................... 161.20  

XXXXXXX 
. 
 01 54 26  Temporary Swing Staging (01 54) 

Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for 
personnel and anchoring to existing roof anchors. Excludes installing roof anchors. 

. 

. 
 01 54 26 00-0001  Swing Stage (01 54 26) 

Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety 
equipment for personnel. Excludes installing roof anchors. 

. 

. 
 01 54 26 00-0002 MO 7' Swing Stage, Electric Operated ................................................................................................................................... 2,782.52  

. 
 01 54 26 00-0003 MO 10' Swing Stage, Electric Operated ................................................................................................................................. 2,921.64  

. 
 01 54 26 00-0004 MO 14' Swing Stage, Electric Operated ................................................................................................................................. 3,060.77  

. 
 01 54 26 00-0005 MO 20' Swing Stage, Electric Operated ................................................................................................................................. 3,199.89  
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. 
 01 54 26 00-0006 MO 24' Swing Stage, Electric Operated ................................................................................................................................. 3,339.02  

. 
 01 54 26 00-0007 MO 30' Swing Stage, Electric Operated ................................................................................................................................. 3,478.14  

. 
 01 54 26 00-0008 MO 42' Swing Stage, Electric Operated ................................................................................................................................. 3,617.27  

. 
 01 54 26 00-0009 MO 12' Swing Stage, Manually Operated .................................................................................................................................. 802.40  

. 
 01 54 26 00-0010 MO 24' Swing Stage, Manually Operated ............................................................................................................................... 1,003.00  

. 
 01 54 26 00-0011 EA Swing Stage Platform From Hooks, Erection And Dismantling ........................................................................................ 4,225.26  

Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted 
outrigger system. 

. 
 01 54 26 00-0012 EA Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling ............................... 5,871.71  

Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system. 
. 

 01 54 26 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At Same Roof ............................................................... 2,221.73  
. 

 01 54 26 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Location At Same Roof ...... 3,094.56  

XXXXXXX 
. 
 01 55  Vehicular Access and Parking (01 50) 
. 
. 
 01 55 23  Temporary Roads (01 55) 
. 
. 
 01 55 23 00-0001  Temporary Stabilized Construction Entrance (01 55 23) 

Note: As per Caltrans detail. 
. 
. 

 01 55 23 00-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance Assembly .................................................................................. 3.39  
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

. 
 01 55 23 00-0003 SF >4" To 6" Rock Temporary Stabilized Construction Entrance Assembly ................................................................................ 4.38  

Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

XXXXXXX 
. 
 01 55 23 00-0004  Rumble Trench Plate (01 55 23) 
. 
. 

 01 55 23 00-0005 MO 8' x 10' Steel Rumble Trench Plate Rental.......................................................................................................................... 371.66  
. 

 01 55 23 00-0006 EA Placement And Removal Of Rumble Plate ........................................................................................................................... 88.89  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

. 
 01 55 23 00-0007 EA Relocate And Adjust Location Of Rumble Plate.................................................................................................................... 22.22  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 23 00-0008  Temporary Road Ramps (Godwin) (01 55 23) 

Note: Excludes asphalt and gravel. 
. 
. 

 01 55 23 00-0009 EA 4" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 4,554.51 198.29 
. 

 01 55 23 00-0010 EA 6" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 6,199.04 297.43 
. 

 01 55 23 00-0011 EA 8" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 8,566.69 396.57 
. 

 01 55 23 00-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 17,803.97 495.71 
. 

 01 55 23 00-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 26,137.36 594.86 

XXXXXXX 
. 
 01 55 26  Traffic Control (01 55) 
. 
. 
 01 55 26 00-0001  Temporary Removable Preformed Traffic Black Line Mask (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0002 LF 6" Removable Traffic Black Line Mask ................................................................................................................................... 4.37  
. 

 01 55 26 00-0003 LF 8" Removable Traffic Black Line Mask ................................................................................................................................... 5.25  

XXXXXXX 
. 
 01 55 26 00-0004  Temporary Preformed Traffic Line Tape (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0005 LF 4" Reflective Removable Traffic Line Tape ............................................................................................................................. 4.83  
. 

 01 55 26 00-0006 LF 6" Reflective Removable Traffic Line Tape ............................................................................................................................. 6.61  
. 

 01 55 26 00-0007 LF 8" Reflective Removable Traffic Line Tape ............................................................................................................................. 8.30  

XXXXXXX 
. 
 01 55 26 00-0008  Temporary Painted Traffic Lines (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0009 LF 4" Temporary Painted Traffic Lines......................................................................................................................................... 2.25  
    For Not Removed, Deduct  -1.46 

. 
 01 55 26 00-0010 LF 6" Temporary Painted Traffic Lines......................................................................................................................................... 2.96  

    For Not Removed, Deduct  -1.97 
. 

 01 55 26 00-0011 LF 8" Temporary Painted Traffic Lines......................................................................................................................................... 3.71  
    For Not Removed, Deduct  -2.52 

. 
 01 55 26 00-0012 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 3.23  

. 
 01 55 26 00-0013 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 3.26  

XXXXXXX 
. 
 01 55 26 00-0014  Temporary Pedestrian Traffic Control (01 55 26) 
. 
. 

 01 55 26 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 11.99  
. 

 01 55 26 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 16.29  
. 

 01 55 26 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow..................................................................................... 8.53  
. 

 01 55 26 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow...................................................................................... 10.75  
. 

 01 55 26 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent ......................................................................................... 12.11  
. 

 01 55 26 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent ......................................................................................... 17.60  
. 

 01 55 26 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 14.96  
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. 
 01 55 26 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape).................................................................................................................................. 21.92  

. 
 01 55 26 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape).................................................................................................................................. 28.68  

. 
 01 55 26 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape).................................................................................................................................. 33.61  

XXXXXXX 
. 
 01 55 26 00-0025  Linear Delineation System, Temporary Or Permanent (01 55 26) 

Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M. 
. 
. 

 01 55 26 00-0026 LF 4" Linear Delineation System ................................................................................................................................................ 10.44  
. 

 01 55 26 00-0027 LF 6" Linear Delineation System ................................................................................................................................................ 14.16  

XXXXXXX 
. 
 01 55 26 00-0028  Temporary Traffic Protection (01 55 26) 
. 
. 
 01 55 26 00-0029  Temporary Portable Traffic Control Device Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0120 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0030 DAY 28" Cone With Reflective Collar .............................................................................................................................................. 0.80  

. 
 01 55 26 00-0031 WK 28" Cone With Reflective Collar .............................................................................................................................................. 2.39  

. 
 01 55 26 00-0032 MO 28" Cone With Reflective Collar .............................................................................................................................................. 7.18  

. 
 01 55 26 00-0033 DAY 36" Traffic Cone With Reflective Collar ................................................................................................................................... 1.00  

. 
 01 55 26 00-0034 WK 36" Traffic Cone With Reflective Collar ................................................................................................................................... 2.99  

. 
 01 55 26 00-0035 MO 36" Traffic Cone With Reflective Collar ................................................................................................................................... 8.98  

. 
 01 55 26 00-0036 DAY Tubular Marker Delineator Guide Post With Base/Channelizing Guide Post .......................................................................... 1.88  

. 
 01 55 26 00-0037 WK Tubular Marker Delineator Guide Post With Base/Channelizing Guide Post .......................................................................... 5.64  

. 
 01 55 26 00-0038 MO Tubular Marker Delineator Guide Post With Base/Channelizing Guide Post ........................................................................ 16.93  

. 
 01 55 26 00-0039 DAY Vertical Panel .......................................................................................................................................................................... 2.41  

. 
 01 55 26 00-0040 WK Vertical Panel .......................................................................................................................................................................... 7.23  

. 
 01 55 26 00-0041 MO Vertical Panel ........................................................................................................................................................................ 21.69  

. 
 01 55 26 00-0042 DAY Channelizer Drum ................................................................................................................................................................... 2.62  

. 
 01 55 26 00-0043 WK Channelizer Drum ................................................................................................................................................................... 7.85  

. 
 01 55 26 00-0044 MO Channelizer Drum ................................................................................................................................................................. 23.55  

. 
 01 55 26 00-0045 DAY Stackable Channelizer Panel .................................................................................................................................................. 1.24  

. 
 01 55 26 00-0046 WK Stackable Channelizer Panel .................................................................................................................................................. 3.71  

. 
 01 55 26 00-0047 MO Stackable Channelizer Panel ................................................................................................................................................ 11.14  

. 
 01 55 26 00-0048 DAY Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 1.71  

. 
 01 55 26 00-0049 WK Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 5.14  

. 
 01 55 26 00-0050 MO Type I Barricade, Up To 3' Wide With Reflective Rail Each Side .......................................................................................... 15.42  

. 
 01 55 26 00-0051 DAY Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ................................................................................. 3.80  

. 
 01 55 26 00-0052 WK Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ............................................................................... 11.39  

. 
 01 55 26 00-0053 MO Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ............................................................................... 34.18  

. 
 01 55 26 00-0054 DAY Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................... 4.33  

. 
 01 55 26 00-0055 WK Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................. 12.99  

. 
 01 55 26 00-0056 MO Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................. 38.96  

. 
 01 55 26 00-0057 DAY Type III Barricade, >5' To 10' Wide With Three Reflective Rails ............................................................................................. 7.92  

. 
 01 55 26 00-0058 WK Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 23.75  

. 
 01 55 26 00-0059 MO Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 71.26  

. 
 01 55 26 00-0060 DAY Up To 10' Wide A Frame Barricade ........................................................................................................................................ 4.34  

. 
 01 55 26 00-0061 WK Up To 10' Wide A Frame Barricade ...................................................................................................................................... 13.03  

. 
 01 55 26 00-0062 MO Up To 10' Wide A Frame Barricade ...................................................................................................................................... 39.08  

. 
 01 55 26 00-0063 DAY Type A Or C Flasher ............................................................................................................................................................... 0.88  

. 
 01 55 26 00-0064 WK Type A Or C Flasher ............................................................................................................................................................... 2.65  

. 
 01 55 26 00-0065 MO Type A Or C Flasher ............................................................................................................................................................... 7.96  

. 
 01 55 26 00-0066 DAY Type B Flasher (High Intensity)............................................................................................................................................... 4.80  

. 
 01 55 26 00-0067 WK Type B Flasher (High Intensity)............................................................................................................................................. 14.40  

. 
 01 55 26 00-0068 MO Type B Flasher (High Intensity)............................................................................................................................................. 43.21  

XXXXXXX 
. 
 01 55 26 00-0069  Temporary Traffic Barriers Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0120 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0070 DAY 6' Long Portable Parking Curbs .............................................................................................................................................. 2.07  

. 
 01 55 26 00-0071 WK 6' Long Portable Parking Curbs .............................................................................................................................................. 6.20  

. 
 01 55 26 00-0072 MO 6' Long Portable Parking Curbs ............................................................................................................................................ 18.61  

. 
 01 55 26 00-0073 DAY 6' Long Portable Speed Bumps .............................................................................................................................................. 6.12  

. 
 01 55 26 00-0074 WK 6' Long Portable Speed Bumps ............................................................................................................................................ 18.36  

. 
 01 55 26 00-0075 MO 6' Long Portable Speed Bumps ............................................................................................................................................ 55.08  

. 
 01 55 26 00-0076 DAY Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 14.70  

. 
 01 55 26 00-0077 WK Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 44.11  

. 
 01 55 26 00-0078 MO Up To 12.5' Concrete Traffic Barrier ................................................................................................................................... 132.32  

. 
 01 55 26 00-0079 DAY >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 29.40  

. 
 01 55 26 00-0080 WK >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 88.21  

. 
 01 55 26 00-0081 MO >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................. 264.63  

. 
 01 55 26 00-0082 DAY 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 17.56  

. 
 01 55 26 00-0083 WK 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 52.67  

. 
 01 55 26 00-0084 MO 6' x 32" Tall Plastic Water Barrier ........................................................................................................................................ 158.01  

. 
 01 55 26 00-0085 DAY 6' x 46" Tall Plastic Water Barrier .......................................................................................................................................... 25.07  

. 
 01 55 26 00-0086 WK 6' x 46" Tall Plastic Water Barrier .......................................................................................................................................... 75.21  

. 
 01 55 26 00-0087 MO 6' x 46" Tall Plastic Water Barrier ........................................................................................................................................ 225.62  

. 
 01 55 26 00-0088 DAY Sand Filled Crash Attenuator Barrels ...................................................................................................................................... 9.81  

. 
 01 55 26 00-0089 WK Sand Filled Crash Attenuator Barrels .................................................................................................................................... 29.44  

. 
 01 55 26 00-0090 MO Sand Filled Crash Attenuator Barrels .................................................................................................................................... 88.31  

. 
 01 55 26 00-0091 MO Rolling Straight Concrete Barrier, Per Each Barrier Per Month ....................................................................................... 3,259.50  
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. 
 01 55 26 00-0092 MO Rolling Absorbing Concrete Barrier, Per Each Barrier Per Month.................................................................................... 1,303.80  

. 
 01 55 26 00-0093 MO Rolling Transition Concrete Barrier, Per Each Barrier Per Month ....................................................................................... 347.68  

. 
 01 55 26 00-0094 EA 2 Bay, Non-Gating, Redirective Crash Cushion System, Test Level 2 (44 MPH), 24” Wide ........................................... 6,014.14  

Note: Includes delivery, pickup and two months rental. 
. 

 01 55 26 00-0095 MO 2 Bay, Non-Gating, Redirective Crash Cushion System, Test Level 2 (44 MPH), 24” Wide .............................................. 575.82  
Note: Rental rate after 1st two months. 

. 
 01 55 26 00-0096 EA 5 Bay, Non-Gating, Redirective Crash Cushion System, Test Level 3 (62 MPH), 24” Wide ........................................... 7,197.78  

Note: Includes delivery, pickup and two months rental. 
. 

 01 55 26 00-0097 MO 5 Bay, Non-Gating, Redirective Crash Cushion System, Test Level 3 (62 MPH), 24” Wide .............................................. 863.73  
Note: Rental rate after 1st two months. 

. 
 01 55 26 00-0098 EA 8 Bay, Non-Gating, Redirective Crash Cushion System, Test Level 3 (71 MPH), 24" Wide ............................................ 8,765.31  

Note: Includes delivery, pickup and two months rental. 
. 

 01 55 26 00-0099 MO 8 Bay, Non-Gating, Redirective Crash Cushion System, 71 MPH, 24” Wide .................................................................. 1,055.67  
Note: Rental rate after 1st two months. 

. 
 01 55 26 00-0100 MO 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional Impact Attenuator 

(ABSORB 350® BARRIER) ............................................................................................................................................ 1,395.28  
Note: Consists of 8 bays with nose piece at the front of the system. 

XXXXXXX 
. 
 01 55 26 00-0101  Temporary Portable Signs And Message Displays Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0120 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0102 DAY Mesh Or Vinyl Roll-up Sign With Stand .................................................................................................................................. 7.70  

. 
 01 55 26 00-0103 WK Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................ 23.11  

. 
 01 55 26 00-0104 MO Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................ 69.34  

. 
 01 55 26 00-0105 DAY Aluminum Sign And Post ........................................................................................................................................................ 3.62  

. 
 01 55 26 00-0106 WK Aluminum Sign And Post ...................................................................................................................................................... 10.85  

. 
 01 55 26 00-0107 MO Aluminum Sign And Post ...................................................................................................................................................... 32.55  

. 
 01 55 26 00-0108 DAY Aluminum Sign And A Frame Stand ....................................................................................................................................... 5.82  

. 
 01 55 26 00-0109 WK Aluminum Sign And A Frame Stand ..................................................................................................................................... 17.48  

. 
 01 55 26 00-0110 MO Aluminum Sign And A Frame Stand ..................................................................................................................................... 52.42  

. 
 01 55 26 00-0111 DAY Trailer Mounted Flashing Arrow Board ............................................................................................................................... 128.00  

. 
 01 55 26 00-0112 WK Trailer Mounted Flashing Arrow Board ............................................................................................................................... 354.28  

. 
 01 55 26 00-0113 MO Trailer Mounted Flashing Arrow Board ............................................................................................................................... 937.14  

. 
 01 55 26 00-0114 DAY Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 379.98  

. 
 01 55 26 00-0115 WK Trailer Mounted Portable Variable Message Sign (PVMS) .............................................................................................. 1,013.28  

. 
 01 55 26 00-0116 MO Trailer Mounted Portable Variable Message Sign (PVMS) .............................................................................................. 2,026.56  

. 
 01 55 26 00-0117 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ..................................................................................... 1,311.80  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0118 WK Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ..................................................................................... 3,935.40  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0119 MO Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ................................................................................... 11,806.20  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

XXXXXXX 
. 
 01 55 26 00-0120  Place And Remove Temporary Traffic Protection Using Truck (01 55 26 00-0028) 

Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0050 for delivery >15 miles. 
. 
. 

 01 55 26 00-0121 EA Placement And Removal Of Up To 250 Cones Using Truck .................................................................................................. 3.48  
. 

 01 55 26 00-0122 EA Placement And Removal Of >250 Cones Using Truck ........................................................................................................... 3.04  
. 

 01 55 26 00-0123 EA Placement And Removal Of Up To 250 Panels/Channelizers Using Truck ............................................................................ 5.74  
. 

 01 55 26 00-0124 EA Placement And Removal Of >250 Panels/Channelizers Using Truck ..................................................................................... 4.78  
. 

 01 55 26 00-0125 EA Placement And Removal Of Up To 250 Barricades Using Truck ............................................................................................ 8.69  
. 

 01 55 26 00-0126 EA Placement And Removal Of >250 Barricades Using Truck .................................................................................................... 6.96  
. 

 01 55 26 00-0127 EA Placement And Removal Of Curbs/Speed Bumps Using Truck.............................................................................................. 8.69  
. 

 01 55 26 00-0128 EA Placement And Removal Of Portable Sign And Stand Using Truck ....................................................................................... 5.22  
. 

 01 55 26 00-0129 EA Placement And Removal Of Aluminum Sign And Post Using Truck ..................................................................................... 21.74  
. 

 01 55 26 00-0130 EA Placement And Removal Of Trailer Mounted Boards And Signals Using Truck ................................................................... 65.20  
. 

 01 55 26 00-0131 EA Placement And Removal Of Up To 12.5' Concrete Traffic Barrier ........................................................................................ 88.89  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  222.23 
    For 2 Barriers, Add  80.00 
    For 3 Barriers, Add  26.67 

. 
 01 55 26 00-0132 EA Placement And Removal Of >12.5' Concrete Traffic Barrier ............................................................................................... 133.33  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  333.33 
    For 2 Barriers, Add  120.00 
    For 3 Barriers, Add  40.00 

. 
 01 55 26 00-0133 EA Placement And Removal Of Plastic Water Barrier ................................................................................................................ 51.16  

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for 
Equipment Usage, 01 71 13 00-0000 for mobilization tasks. 

    For 1 Barrier, Add  111.10 
    For 2 Barriers, Add  40.00 
    For 3 Barriers, Add  13.33 

. 
 01 55 26 00-0134 EA Placement And Removal Of Crash Attenuator Barrels ......................................................................................................... 66.66  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  166.65 
    For 2 Barriers, Add  59.99 
    For 3 Barriers, Add  20.00 
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. 
 01 55 26 00-0135 EA Placement And Removal Of 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-

Directional Impact Attenuator (ABSORB 350® BARRIER) ................................................................................................ 488.85  
Note: Consists of 8 bays with nose piece at the front of the system attached and anchored in accordance with the 
manufactures instructuions. Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 
00-0000 for rental tasks, 01 71 13 00-0000 for mobilization. 

XXXXXXX 
. 
 01 55 26 00-0136  Place And Remove Temporary Traffic Protection From Roadside (Daily) (01 55 

26 00-0028) 
. 
. 

 01 55 26 00-0137 EA Placement And Removal Of Up To 250 Cones By Hand From Roadside ............................................................................... 2.17  
. 

 01 55 26 00-0138 EA Placement And Removal Of >250 Cones By Hand From Roadside ....................................................................................... 1.74  
. 

 01 55 26 00-0139 EA Placement And Removal Of Up To 250 Panels/Channelizers By Hand From Roadside ........................................................ 2.90  
. 

 01 55 26 00-0140 EA Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside ................................................................. 2.31  
. 

 01 55 26 00-0141 EA Placement And Removal Of Up To 250 Barricades By Hand From Roadside ........................................................................ 4.35  
. 

 01 55 26 00-0142 EA Placement And Removal Of >250 Barricades By Hand From Roadside ................................................................................ 3.48  
. 

 01 55 26 00-0143 EA Placement And Removal Of Portable Sign And Stand From Roadside .................................................................................. 2.58  
. 

 01 55 26 00-0144 EA Placement And Removal Of Trailer Mounted Boards And Signals From Roadside .............................................................. 32.60  
. 

 01 55 26 00-0145 EA Roadside Relocation Of Concrete Traffic Barrier .................................................................................................................. 44.44  
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for 
rentals tasks, 01 71 13 00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 26 00-0146  Temporary Rumble Strips (01 55 26) 

Note: Includes removal after use. 
. 
. 

 01 55 26 00-0147 LF 1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip ................................................................................................. 12.49  
. 

 01 55 26 00-0148 LF 1/2" High, 3-1/2" Wide, Polycarbonate Temporary Rumble Strip ............................................................................................ 8.96  

XXXXXXX 
. 
 01 56  Temporary Barriers and Enclosures (01 50) 

Note: Includes removal after use. 
. 
. 
 01 56 16  Temporary Dust Barriers (01 56) 
. 
. 
 01 56 16 00-0001  Temporary Sheeting For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors ............................................................................................................................... 0.35  
. 

 01 56 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls ................................................................................................................................ 0.44  
. 

 01 56 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings ............................................................................................................................ 0.59  
. 

 01 56 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding ....................................................................................................................... 0.58  
. 

 01 56 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors ...................................................................................................... 0.43  
. 

 01 56 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls ....................................................................................................... 0.52  
. 

 01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings ................................................................................................... 0.67  
. 

 01 56 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding .............................................................................................. 0.63  
. 

 01 56 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ......................................................................... 0.81  
. 

 01 56 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors .................................................................................... 0.45  
. 

 01 56 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls ..................................................................................... 0.54  
. 

 01 56 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings ................................................................................. 0.69  
. 

 01 56 16 00-0014 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding ............................................................................ 0.65  
. 

 01 56 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors ........................................................................................................... 0.44  
. 

 01 56 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls............................................................................................................. 0.53  
. 

 01 56 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings......................................................................................................... 0.68  
. 

 01 56 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding .................................................................................................... 0.64  
. 

 01 56 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors ................................................................................... 0.51  
. 

 01 56 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls .................................................................................... 0.60  
. 

 01 56 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings ................................................................................ 0.75  
. 

 01 56 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ........................................................................... 0.71  

XXXXXXX 
. 
 01 56 16 00-0023  Temporary Canvas For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0024 SF Heavy Duty Woven Water Repellant Canvas, Applied To Walls ............................................................................................. 0.91  

XXXXXXX 
. 
 01 56 16 00-0025  Accessories For Temporary Sheeting (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0026 EA 7' Zipper Door For Plastic Sheeting ...................................................................................................................................... 21.09  
. 

 01 56 16 00-0027 LF Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall) ............................................................................... 8.65  
Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip 
doors. 

XXXXXXX 
. 
 01 56 16 00-0028  Temporary Critical Barriers For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0029 EA Up To 1 SF Individual Critical Barriers .................................................................................................................................. 11.26  
Note: For Outlets And Receptacles 

. 
 01 56 16 00-0030 EA >1 To 4 SF Individual Critical Barriers .................................................................................................................................. 17.08  

Note: For diffusers, ceiling speakers, return grilles, etc. 
. 

 01 56 16 00-0031 EA >4 To 8 SF Individual Critical Barriers .................................................................................................................................. 22.97  
Note: For diffusers, return grilles, access doors, light fixtures, etc. 

. 
 01 56 16 00-0032 EA >8 To 32 SF Individual Critical Barriers................................................................................................................................. 35.98  

Note: For doors, windows, etc. 

XXXXXXX 
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. 
 01 56 16 00-0033  Temporary Stud Wall (01 56 16) 

Note: Includes removal after use. 
. 
. 
 01 56 16 00-0034  Temporary Stud Wall With Drywall (01 56 16 00-0033) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, drywall taped and finished and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0035  Temporary Stud Wall With Drywall (01 56 16 00-0034) 
. 
. 

 01 56 16 00-0036 SF 3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.47  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0037 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.47  

    For Metal Studs 24" On Center, Add/Deduct  0.12 
. 

 01 56 16 00-0038 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.55  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0039 SF 3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 8.70  

    For Metal Studs 24" On Center, Add/Deduct  0.21 
. 

 01 56 16 00-0040 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 8.70  
    For Metal Studs 24" On Center, Add/Deduct  0.21 

. 
 01 56 16 00-0041 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 8.86  

    For Metal Studs 24" On Center, Add/Deduct  0.21 

XXXXXXX 
. 
 01 56 16 00-0042  Temporary Stud Wall With Fire Rated Drywall (01 56 16 00-0034) 
. 
. 

 01 56 16 00-0043 SF 1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.56  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0044 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.59  

    For Metal Studs 24" On Center, Add/Deduct  0.12 
. 

 01 56 16 00-0045 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.54  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0046 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On 

Center .................................................................................................................................................................................... 7.17  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0047 SF 1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 8.88  

    For Metal Studs 24" On Center, Add/Deduct  0.21 
. 

 01 56 16 00-0048 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 8.94  
    For Metal Studs 24" On Center, Add/Deduct  0.21 

. 
 01 56 16 00-0049 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 8.84  

    For Metal Studs 24" On Center, Add/Deduct  0.21 
. 

 01 56 16 00-0050 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On 
Center .................................................................................................................................................................................. 10.09  

    For Metal Studs 24" On Center, Add/Deduct  0.21 

XXXXXXX 
. 
 01 56 16 00-0051  Temporary Stud Wall With Oriented Strand Board (OSB) (01 56 16 00-0033) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0052 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 6.93  

    For Metal Studs 24" On Center, Add/Deduct  0.12 
. 

 01 56 16 00-0053 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 7.04  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0054 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 7.35  

    For Metal Studs 24" On Center, Add/Deduct  0.12 
. 

 01 56 16 00-0055 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 7.52  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0056 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 9.62  

    For Metal Studs 24" On Center, Add/Deduct  0.21 
. 

 01 56 16 00-0057 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.84  
    For Metal Studs 24" On Center, Add/Deduct  0.21 

. 
 01 56 16 00-0058 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 10.46  

    For Metal Studs 24" On Center, Add/Deduct  0.21 
. 

 01 56 16 00-0059 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 10.79  
    For Metal Studs 24" On Center, Add/Deduct  0.21 

XXXXXXX 
. 
 01 56 16 00-0060  Temporary Stud Wall With BC Plywood (01 56 16 00-0033) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0061 SF 3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.67  

    For Metal Studs 24" On Center, Add/Deduct  0.12 
. 

 01 56 16 00-0062 SF 1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 8.08  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0063 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 8.62  

    For Metal Studs 24" On Center, Add/Deduct  0.12 
. 

 01 56 16 00-0064 SF 3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 8.98  
    For Metal Studs 24" On Center, Add/Deduct  0.12 

. 
 01 56 16 00-0065 SF 3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 11.10  

    For Metal Studs 24" On Center, Add/Deduct  0.21 
. 

 01 56 16 00-0066 SF 1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 11.90  
    For Metal Studs 24" On Center, Add/Deduct  0.21 

. 
 01 56 16 00-0067 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 13.00  

    For Metal Studs 24" On Center, Add/Deduct  0.21 
. 

 01 56 16 00-0068 SF 3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 13.71  
    For Metal Studs 24" On Center, Add/Deduct  0.21 

XXXXXXX 
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. 
 01 56 16 00-0069  Temporary Stud Wall With Plastic Sheeting (01 56 16 00-0033) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, 6 Mil plastic sheeting, and removal after use. 

. 

. 
 01 56 16 00-0070 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ................................................................ 3.99  

    For Metal Studs 24" On Center, Add/Deduct  0.01 
. 

 01 56 16 00-0071 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ........................................ 4.07  
    For Metal Studs 24" On Center, Add/Deduct  0.01 

. 
 01 56 16 00-0072 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 4.09  

    For Metal Studs 24" On Center, Add/Deduct  0.01 
. 

 01 56 16 00-0073 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ............................................. 4.08  
    For Metal Studs 24" On Center, Add/Deduct  0.01 

. 
 01 56 16 00-0074 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 4.15  

    For Metal Studs 24" On Center, Add/Deduct  0.01 

XXXXXXX 
. 
 01 56 16 00-0075  Temporary Doors (01 56 16 00-0033) 

Note: For temporary stud walls. Includes removal after use. 
. 
. 

 01 56 16 00-0076 EA Temporary Metal Door And Frame ..................................................................................................................................... 647.00  
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use. 

XXXXXXX 
. 
 01 56 16 00-0077  Temporary Floor Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0078 SF 1/8" Thick, Masonite For Temporary Floor Protection ............................................................................................................. 1.55  
. 

 01 56 16 00-0079 SF 1/2" Thick, Plywood For Temporary Floor Protection .............................................................................................................. 1.68  
. 

 01 56 16 00-0080 SF 3/4" Thick, Plywood For Temporary Floor Protection .............................................................................................................. 2.03  
. 

 01 56 16 00-0081 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary Floor Protection .......................................................................... 0.87  
. 

 01 56 16 00-0082 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection ............................................................. 0.29  
. 

 01 56 16 00-0083 CSF 3 Mil, Temporary Self-adhesive Carpet Protection Film ........................................................................................................ 24.89  
. 

 01 56 16 00-0084 SF Burlap For Temporary Floor Protection ................................................................................................................................... 0.63  

XXXXXXX 
. 
 01 56 16 00-0085  Sticky Mats (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0086 EA 18" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 34.63  
    For 60 Layers Instead Of 30, Add  23.00 

. 
 01 56 16 00-0087 EA 18" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 39.74  

    For 60 Layers Instead Of 30, Add  26.83 
. 

 01 56 16 00-0088 EA 24" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 39.74  
    For 60 Layers Instead Of 30, Add  26.83 

. 
 01 56 16 00-0089 EA 25" x 45", 30 Layer Sticky Mat .............................................................................................................................................. 52.52  

    For 60 Layers Instead Of 30, Add  36.41 
. 

 01 56 16 00-0090 EA 36" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 57.63  
    For 60 Layers Instead Of 30, Add  40.25 

. 
 01 56 16 00-0091 EA 36" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 62.74  

    For 60 Layers Instead Of 30, Add  44.08 
. 

 01 56 16 00-0092 EA 36" x 60", 30 Layer Sticky Mat ............................................................................................................................................ 126.62  
    For 60 Layers Instead Of 30, Add  91.99 

. 
 01 56 16 00-0093 EA 36" x 72", 30 Layer Sticky Mat ............................................................................................................................................ 151.15  

XXXXXXX 
. 
 01 56 26  Temporary Fencing (01 56) 
. 
. 
 01 56 26 00-0001  Temporary Fencing (01 56 26) 

Note: Per ASTM A392-06 Standards 
. 
. 
 01 56 26 00-0002  Temporary Chain Link Fence (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0080 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts. 

. 

. 
 01 56 26 00-0003  Temporary Chain Link Fence, Up To 6 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0004 LF Temporary 4' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 6.03  
    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.29 
    For >500, Deduct  -0.43 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0005 LF Temporary 6' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 6.72  

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.32 
    For >500, Deduct  -0.48 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0006 LF Temporary 8' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 9.27  

    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.55 
    For >500, Deduct  -0.82 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0007 LF Temporary 10' High Chain Link Fence And Posts, Up To 6 Months ..................................................................................... 20.44  

    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.62 
    For >500, Deduct  -2.43 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0008  Temporary Chain Link Fence, >6 To 12 Months (01 56 26 00-0002) 
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. 

. 
 01 56 26 00-0009 LF Temporary 4' High Chain Link Fence And Posts, >6 To 12 Months ....................................................................................... 6.33  

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.32 
    For >500, Deduct  -0.47 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0010 LF Temporary 6' High Chain Link Fence And Posts, >6 To 12 Months ....................................................................................... 7.04  

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.53 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0011 LF Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months ....................................................................................... 9.81  

    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.90 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0012 LF Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months ................................................................................... 22.05  

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.68 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0013  Temporary Chain Link Fence, >12 To 18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0014 LF Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months ..................................................................................... 6.65  
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.52 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0015 LF Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months ..................................................................................... 7.41  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.39 
    For >500, Deduct  -0.59 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0016 LF Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months ................................................................................... 10.42  

    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.99 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0017 LF Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months ................................................................................. 23.84  

    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.94 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0018  Temporary Chain Link Fence, >18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0019 LF Temporary 4' High Chain Link Fence And Posts, >18 Months................................................................................................ 6.99  
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.38 
    For >500, Deduct  -0.57 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0020 LF Temporary 6' High Chain Link Fence And Posts, >18 Months................................................................................................ 7.77  

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.43 
    For >500, Deduct  -0.64 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0021 LF Temporary 8' High Chain Link Fence And Posts, >18 Months.............................................................................................. 11.07  

    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.09 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0022 LF Temporary 10' High Chain Link Fence And Posts, >18 Months ............................................................................................ 25.80  

    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -3.24 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0023  Temporary Chain Link Fence Gates (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0080 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts. 

. 

. 
 01 56 26 00-0024  Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0025  4' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0026 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 241.93  
    For Each LF Shade Cloth, Add  13.62 

. 
 01 56 26 00-0027 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 410.73  

    For  Each LF Shade Cloth, Add  34.05 
. 

 01 56 26 00-0028 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 460.00  
    For  Each LF Shade Cloth, Add  40.86 

. 
 01 56 26 00-0029 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 523.55  

    For  Each LF Shade Cloth, Add  51.08 
. 

 01 56 26 00-0030 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 627.23  
    For Each LF Shade Cloth, Add  68.11 
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. 
 01 56 26 00-0031 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 698.02  

    For Each LF Shade Cloth, Add  81.73 

XXXXXXX 
. 
 01 56 26 00-0032  6' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0033 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 258.96  
    For Each LF Shade Cloth, Add  21.71 

. 
 01 56 26 00-0034 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 443.46  

    For Each LF Shade Cloth, Add  54.27 
. 

 01 56 26 00-0035 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 497.74  
    For Each LF Shade Cloth, Add  65.13 

. 
 01 56 26 00-0036 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 576.63  

    For Each LF Shade Cloth, Add  81.41 
. 

 01 56 26 00-0037 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 697.11  
    For Each LF Shade Cloth, Add  108.54 

. 
 01 56 26 00-0038 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 790.74  

    For Each LF Shade Cloth, Add  130.25 

XXXXXXX 
. 
 01 56 26 00-0039  8' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0040 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 289.13  
    For Each LF Shade Cloth, Add  30.65 

. 
 01 56 26 00-0041 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 508.05  

    For Shade Cloth, Add  76.62 
. 

 01 56 26 00-0042 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 568.31  
    For Shade Cloth, Add  91.94 

. 
 01 56 26 00-0043 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 650.49  

    For Shade Cloth, Add  114.93 
. 

 01 56 26 00-0044 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 794.98  
    For Shade Cloth, Add  153.24 

. 
 01 56 26 00-0045 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 922.14  

    For Shade Cloth, Add  183.89 

XXXXXXX 
. 
 01 56 26 00-0046  10' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0047 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 350.40  
    For Each LF Shade Cloth, Add  40.44 

. 
 01 56 26 00-0048 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 609.46  

    For Each LF Shade Cloth, Add  101.09 
. 

 01 56 26 00-0049 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 683.14  
    For Each LF Shade Cloth, Add  121.31 

. 
 01 56 26 00-0050 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 780.77  

    For Each LF Shade Cloth, Add  151.64 
. 

 01 56 26 00-0051 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 954.44  
    For Each LF Shade Cloth, Add  202.19 

. 
 01 56 26 00-0052 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................ 1,102.07  

    For Each LF Shade Cloth, Add  242.63 

XXXXXXX 
. 
 01 56 26 00-0053  Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0054  4' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0055 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 251.05  
    For Each LF Shade Cloth, Add  13.62 

. 
 01 56 26 00-0056 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 424.91  

    For  Each LF Shade Cloth, Add  34.05 
. 

 01 56 26 00-0057 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 476.22  
    For  Each LF Shade Cloth, Add  40.86 

. 
 01 56 26 00-0058 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 541.79  

    For  Each LF Shade Cloth, Add  51.08 
. 

 01 56 26 00-0059 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 649.53  
    For Each LF Shade Cloth, Add  68.11 

. 
 01 56 26 00-0060 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 722.34  

    For Each LF Shade Cloth, Add  81.73 

XXXXXXX 
. 
 01 56 26 00-0061  6' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0062 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 268.50  
    For Each LF Shade Cloth, Add  21.71 

. 
 01 56 26 00-0063 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 458.29  

    For Each LF Shade Cloth, Add  54.27 
. 

 01 56 26 00-0064 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 514.70  
    For Each LF Shade Cloth, Add  65.13 

. 
 01 56 26 00-0065 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 595.71  

    For Each LF Shade Cloth, Add  81.41 
. 

 01 56 26 00-0066 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 720.42  
    For Each LF Shade Cloth, Add  108.54 

. 
 01 56 26 00-0067 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 816.17  

    For Each LF Shade Cloth, Add  130.25 

XXXXXXX 
. 
 01 56 26 00-0068  8' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
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. 

. 
 01 56 26 00-0069 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 299.62  

    For Each LF Shade Cloth, Add  30.65 
. 

 01 56 26 00-0070 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 524.37  
    For Shade Cloth, Add  76.62 

. 
 01 56 26 00-0071 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 586.96  

    For Shade Cloth, Add  91.94 
. 

 01 56 26 00-0072 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 671.47  
    For Shade Cloth, Add  114.93 

. 
 01 56 26 00-0073 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 820.62  

    For Shade Cloth, Add  153.24 
. 

 01 56 26 00-0074 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 950.11  
    For Shade Cloth, Add  183.89 

XXXXXXX 
. 
 01 56 26 00-0075  10' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0076 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 363.51  
    For Each LF Shade Cloth, Add  40.44 

. 
 01 56 26 00-0077 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 629.86  

    For Each LF Shade Cloth, Add  101.09 
. 

 01 56 26 00-0078 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 706.45  
    For Each LF Shade Cloth, Add  121.31 

. 
 01 56 26 00-0079 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 807.00  

    For Each LF Shade Cloth, Add  151.64 
. 

 01 56 26 00-0080 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 986.49  
    For Each LF Shade Cloth, Add  202.19 

. 
 01 56 26 00-0081 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...................................................................... 1,137.03  

    For Each LF Shade Cloth, Add  242.63 

XXXXXXX 
. 
 01 56 26 00-0082  Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0083  4' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0084 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 260.63  
    For Each LF Shade Cloth, Add  13.62 

. 
 01 56 26 00-0085 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 439.81  

    For  Each LF Shade Cloth, Add  34.05 
. 

 01 56 26 00-0086 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 493.24  
    For  Each LF Shade Cloth, Add  40.86 

. 
 01 56 26 00-0087 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 560.94  

    For  Each LF Shade Cloth, Add  51.08 
. 

 01 56 26 00-0088 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 672.94  
    For Each LF Shade Cloth, Add  68.11 

. 
 01 56 26 00-0089 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 747.88  

    For Each LF Shade Cloth, Add  81.73 

XXXXXXX 
. 
 01 56 26 00-0090  6' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0091 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 278.51  
    For Each LF Shade Cloth, Add  21.71 

. 
 01 56 26 00-0092 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 473.86  

    For Each LF Shade Cloth, Add  54.27 
. 

 01 56 26 00-0093 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 532.50  
    For Each LF Shade Cloth, Add  65.13 

. 
 01 56 26 00-0094 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 615.73  

    For Each LF Shade Cloth, Add  81.41 
. 

 01 56 26 00-0095 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 744.89  
    For Each LF Shade Cloth, Add  108.54 

. 
 01 56 26 00-0096 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 842.87  

    For Each LF Shade Cloth, Add  130.25 

XXXXXXX 
. 
 01 56 26 00-0097  8' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0098 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 310.63  
    For Each LF Shade Cloth, Add  30.65 

. 
 01 56 26 00-0099 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 541.50  

    For Shade Cloth, Add  76.62 
. 

 01 56 26 00-0100 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 606.54  
    For Shade Cloth, Add  91.94 

. 
 01 56 26 00-0101 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 693.50  

    For Shade Cloth, Add  114.93 
. 

 01 56 26 00-0102 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 847.54  
    For Shade Cloth, Add  153.24 

. 
 01 56 26 00-0103 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 979.48  

    For Shade Cloth, Add  183.89 

XXXXXXX 
. 
 01 56 26 00-0104  10' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0105 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 377.28  
    For Each LF Shade Cloth, Add  40.44 

. 
 01 56 26 00-0106 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 651.28  

    For Each LF Shade Cloth, Add  101.09 
. 

 01 56 26 00-0107 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 730.92  
    For Each LF Shade Cloth, Add  121.31 
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. 
 01 56 26 00-0108 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 834.53  

    For Each LF Shade Cloth, Add  151.64 
. 

 01 56 26 00-0109 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months .................................................................... 1,020.15  
    For Each LF Shade Cloth, Add  202.19 

. 
 01 56 26 00-0110 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months .................................................................... 1,173.75  

    For Each LF Shade Cloth, Add  242.63 

XXXXXXX 
. 
 01 56 26 00-0111  Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0112  4' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0113 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 270.21  
    For Each LF Shade Cloth, Add  13.62 

. 
 01 56 26 00-0114 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 454.71  

    For  Each LF Shade Cloth, Add  34.05 
. 

 01 56 26 00-0115 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 510.27  
    For  Each LF Shade Cloth, Add  40.86 

. 
 01 56 26 00-0116 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 580.10  

    For  Each LF Shade Cloth, Add  51.08 
. 

 01 56 26 00-0117 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 696.35  
    For Each LF Shade Cloth, Add  68.11 

. 
 01 56 26 00-0118 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 773.42  

    For Each LF Shade Cloth, Add  81.73 

XXXXXXX 
. 
 01 56 26 00-0119  6' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0120 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 288.52  
    For Each LF Shade Cloth, Add  21.71 

. 
 01 56 26 00-0121 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 489.44  

    For Each LF Shade Cloth, Add  54.27 
. 

 01 56 26 00-0122 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 550.30  
    For Each LF Shade Cloth, Add  65.13 

. 
 01 56 26 00-0123 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 635.76  

    For Each LF Shade Cloth, Add  81.41 
. 

 01 56 26 00-0124 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 769.37  
    For Each LF Shade Cloth, Add  108.54 

. 
 01 56 26 00-0125 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 869.57  

    For Each LF Shade Cloth, Add  130.25 

XXXXXXX 
. 
 01 56 26 00-0126  8' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0127 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 321.65  
    For Each LF Shade Cloth, Add  30.65 

. 
 01 56 26 00-0128 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 558.63  

    For Shade Cloth, Add  76.62 
. 

 01 56 26 00-0129 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 626.12  
    For Shade Cloth, Add  91.94 

. 
 01 56 26 00-0130 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 715.52  

    For Shade Cloth, Add  114.93 
. 

 01 56 26 00-0131 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 874.47  
    For Shade Cloth, Add  153.24 

. 
 01 56 26 00-0132 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................ 1,008.85  

    For Shade Cloth, Add  183.89 

XXXXXXX 
. 
 01 56 26 00-0133  10' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0134 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 391.04  
    For Each LF Shade Cloth, Add  40.44 

. 
 01 56 26 00-0135 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 672.69  

    For Each LF Shade Cloth, Add  101.09 
. 

 01 56 26 00-0136 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 755.40  
    For Each LF Shade Cloth, Add  121.31 

. 
 01 56 26 00-0137 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 862.07  

    For Each LF Shade Cloth, Add  151.64 
. 

 01 56 26 00-0138 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .............................................................................. 1,053.80  
    For Each LF Shade Cloth, Add  202.19 

. 
 01 56 26 00-0139 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .............................................................................. 1,210.46  

    For Each LF Shade Cloth, Add  242.63 

XXXXXXX 
. 
 01 56 26 00-0140  Temporary Chain Link Fence Panels (Portable) (01 56 26 00-0001) 

Note: Includes delivery, set-up and removal. Excludes sandbags. 
. 
. 
 01 56 26 00-0141  Temporary Chain Link Fence Panels (Portable), Up To 6 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0142 LF Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 6.60  
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.34 
    For >500, Deduct  -0.51 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0143 LF Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 7.33  

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.38 
    For >500, Deduct  -0.58 
    For Each LF Shade Cloth, Add  2.55 
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. 
 01 56 26 00-0144 LF Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months ............................................................................ 10.00  

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -0.93 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0145  Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0146 LF Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 6.89  
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.56 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0147 LF Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 7.65  

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.62 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0148 LF Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months .......................................................................... 10.54  

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -1.01 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0149  Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (01 56 26 00-

0140) 
. 
. 

 01 56 26 00-0150 LF Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 7.18  
    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.40 
    For >500, Deduct  -0.60 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0151 LF Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 8.02  

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.45 
    For >500, Deduct  -0.68 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0152 LF Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ........................................................................ 11.15  

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.10 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0153  Temporary Chain Link Fence Panels (Portable), >18 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0154 LF Temporary 4' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 7.55  
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.44 
    For >500, Deduct  -0.66 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0155 LF Temporary 6' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 8.39  

    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.49 
    For >500, Deduct  -0.74 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0156 LF Temporary 8' High Chain Link Fence Panels (Portable), >18 Months .................................................................................. 11.79  

    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.80 
    For >500, Deduct  -1.20 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0157  Temporary Chain Link Fence Panels (Portable) Sandbags (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag ...................................................................................................... 6.20  
Note: Includes placement and removal. 

XXXXXXX 
. 
 01 56 26 00-0159  Relocate Chain Link Fence, Gates And Panels (01 56 26 00-0001) 

Note: Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0160  Relocate Temporary Chain Link Fence On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts ..................................................................................................... 3.42  
. 

 01 56 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts ..................................................................................................... 5.13  
. 

 01 56 26 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts ..................................................................................................... 7.42  
. 

 01 56 26 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts ................................................................................................... 9.12  

XXXXXXX 
. 
 01 56 26 00-0165  Relocate Temporary Chain Link Fence Panels On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.79  
. 

 01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.95  
. 

 01 56 26 00-0168 LF Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ..................................................................................... 1.07  

XXXXXXX 
. 
 01 56 26 00-0169  Relocate Temporary Chain Link Gates On Site (01 56 26 00-0159) 
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. 

. 
 01 56 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts ....................................................................................... 103.13  

. 
 01 56 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts ....................................................................................... 119.00  

. 
 01 56 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts ....................................................................................... 146.77  

. 
 01 56 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts ..................................................................................... 158.68  

XXXXXXX 
. 
 01 56 26 00-0174  Temporary Safety Fence (01 56 26) 

Note: Includes removal after use. 
. 
. 

 01 56 26 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ........................................................................ 3.47  

XXXXXXX 
. 
 01 56 29  Temporary Protective Walkways (01 56) 
. 
. 
 01 56 29 00-0001  Temporary Sidewalk Bridge Protection (01 56 29) 

Note: Includes removal after use. 
. 
. 
 01 56 29 00-0002  Installation of Sidewalk Bridge (01 56 29 00-0001) 
. 
. 

 01 56 29 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ..................................................................... 161.36  
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system. 

    For 3 Post System, Add  6.00 
    For Each Additional Foot Over 8' Wide, Add  3.00 
    For Each Additional Foot Over 8' High, Add  2.00 

. 
 01 56 29 00-0004 LF Installation of Netting for Sidewalk Bridge ............................................................................................................................... 4.11  

XXXXXXX 
. 
 01 56 29 00-0005  Monthly Rental of Sidewalk Bridge (01 56 29 00-0001) 
. 
. 

 01 56 29 00-0006 LF Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................. 13.95  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  2.09 

. 
 01 56 29 00-0007 LF Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................. 15.71  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  2.36 
. 

 01 56 29 00-0008 LF Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................. 17.46  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  2.62 

. 
 01 56 29 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 

Assembly ............................................................................................................................................................................. 17.46  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  2.62 
. 

 01 56 29 00-0010 LF Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................. 19.19  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  2.88 

. 
 01 56 29 00-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................. 22.71  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  3.41 
. 

 01 56 29 00-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................. 20.96  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  3.14 

. 
 01 56 29 00-0013 LF Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................. 24.45  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  3.67 
. 

 01 56 29 00-0014 LF Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................. 26.16  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  3.92 

. 
 01 56 29 00-0015 LF Monthly Rental of Netting for Sidewalk Bridge ........................................................................................................................ 2.62  

XXXXXXX 
. 
 01 56 29 00-0016  Removal of Sidewalk Bridge (01 56 29 00-0001) 
. 
. 

 01 56 29 00-0017 LF Removal Of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ......................................................................... 33.59  
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system. 

    For 3 Post System, Add  2.50 
    For Each Additional Foot Over 8' Wide, Add  1.25 
    For Each Additional Foot Over 8' High, Add  0.75 

. 
 01 56 29 00-0018 LF Removal Of Netting For Sidewalk Bridge ................................................................................................................................ 2.05  

XXXXXXX 
. 
 01 56 29 00-0019  Temporary Safety Nets (01 56 29) 

Note: Includes removal after use. 
. 
. 

 01 56 29 00-0020 SF  Small Mesh Debris Netting ..................................................................................................................................................... 2.03  
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure, 
not including anchors. 

XXXXXXX 
. 
 01 56 33  Temporary Security Barriers (01 56) 
. 
. 
 01 56 33 00-0001  Board-up Opening With Plywood (01 56 33) 

Note: For use where directed by owner for boarding up door and window openings. 
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. 

. 
 01 56 33 00-0002 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day ............................ 11.91  

. 
 01 56 33 00-0003 SF 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening ...................................................... 8.99  

. 
 01 56 33 00-0004 SF 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening .................................................... 10.37  

XXXXXXX 
. 
 01 56 33 00-0005  Temporary Pedestrian Barricade (01 56 33) 

Note: Portable, interlocking galvanized steel fence with pivoting legs. 
. 
. 

 01 56 33 00-0006 DAY 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.............................................................................................. 13.01  
. 

 01 56 33 00-0007 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.............................................................................................. 31.59  
. 

 01 56 33 00-0008 MO 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.............................................................................................. 94.77  

XXXXXXX 
. 
 01 56 39  Temporary Tree and Plant Protection (01 56) 
. 
. 
 01 56 39 00-0001  Temporary Tree Guards (01 56 39) 

Note: Includes digging holes and removal after use. 
. 
. 

 01 56 39 00-0002 EA Up To 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, 
With Double Rail ................................................................................................................................................................ 177.50  

. 
 01 56 39 00-0003 EA 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 

Double Rail ........................................................................................................................................................................ 211.70  
. 

 01 56 39 00-0004 EA 6' x 6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 
Double Rail ........................................................................................................................................................................ 230.35  

XXXXXXX 
. 
 01 57  Temporary Controls (01 50) 
. 
. 
 01 57 13  Temporary Erosion and Sediment Control (01 57) 

See CSI section 31 25 00 00-0000 for temporary erosion and sediment control. 
. 
. 
 01 57 23  Temporary Storm Water Pollution Control (01 57) 

See CSI section 31 25 00 00-0000 for temporary storm water pollution control. 
. 
. 
 01 57 23 00-0001  Temporary Drain Guard (01 57 23) 

Note: Includes removal after use. 
. 
. 

 01 57 23 00-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227) ............................... 99.39  
. 

 01 57 23 00-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217) ............................... 97.47  
Note: Up to 0.87 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219) ............................. 124.40  

Note: Up to 1.38 gallons oil, up to 40 lbs sediment. 
. 

 01 57 23 00-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356) ............................. 122.47  
Note: Up to 1.55 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358) ............................. 151.33  

Note: Up to 2.06 gallons oil, up to 40 lbs sediment. 

XXXXXXX 
. 
 01 58  Project Identification (01 50) 

Note: Includes removal after use. 
. 
. 
 01 58 13  Temporary Project Signage (01 58) 
. 
. 
 01 58 13 00-0001  Project Sign (01 58 13) 
. 
. 
 01 58 13 00-0002  MDO Plywood Signs (01 58 13 00-0001) 

Note: Excludes posts. 
. 
. 
 01 58 13 00-0003  Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0004  Engineer Grade, Reflectorized, MDO Plywood Signs (01 58 13 00-0003) 
. 
. 

 01 58 13 00-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................... 158.79 21.82 
    For High-Intensity Grade, Add  40.30 
    For Diamond Grade, Add  77.73 

. 
 01 58 13 00-0006 EA >8 To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .......................................... 275.92 22.81 

    For High-Intensity Grade, Add  80.61 
    For Diamond Grade, Add  155.45 

. 
 01 58 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 393.06 23.80 

    For High-Intensity Grade, Add  120.91 
    For Diamond Grade, Add  233.18 

. 
 01 58 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 510.21 24.80 

    For High-Intensity Grade, Add  161.21 
    For Diamond Grade, Add  310.91 

. 
 01 58 13 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .................................................... 15.98 0.79 

    For High-Intensity Grade, Add  5.04 
    For Diamond Grade, Add  9.71 

XXXXXXX 
. 
 01 58 13 00-0010  Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0011  One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-

0010) 
. 
. 

 01 58 13 00-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................... 199.87 21.82 
. 

 01 58 13 00-0013 EA >8 To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................. 239.14 22.81 
. 

 01 58 13 00-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................... 300.60 23.80 
. 

 01 58 13 00-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................... 358.62 24.80 
. 

 01 58 13 00-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................ 11.25 0.79 

XXXXXXX 
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. 
 01 58 13 00-0017  Full Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0010) 
. 
. 

 01 58 13 00-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ............................................................................. 204.27 21.82 
. 

 01 58 13 00-0019 EA >8 To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................... 262.85 22.81 
. 

 01 58 13 00-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 324.69 23.80 
. 

 01 58 13 00-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 379.27 24.80 
. 

 01 58 13 00-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ..................................................................................... 11.89 0.79 

XXXXXXX 
. 
 01 58 13 00-0023  Fabricate And Install New Posts (01 58 13 00-0001) 

Note: Includes excavation, backfill and compaction. Excludes core drilling. 
. 
. 

 01 58 13 00-0024 LF Galvanized Metal Channel Sign Posts .................................................................................................................................. 15.48  
. 

 01 58 13 00-0025 LF 4" x 4" Pressure Treated Wood Sign Posts .......................................................................................................................... 12.36  
. 

 01 58 13 00-0026 LF  4" x 6" Pressure Treated Wood Sign Posts .......................................................................................................................... 15.05  

XXXXXXX 
. 
 01 58 13 00-0027  Owner Supplied Signs (01 58 13 00-0001) 
. 
. 

 01 58 13 00-0028 EA Installation And Removal Of Owner Supplied Project Sign ................................................................................................... 79.34  

XXXXXXX 
. 
 01 60  Product Requirements (01) 
. 
. 
 01 66  Product Storage and Handling Requirements (01 60) 
. 
. 
 01 66 19  Product Handling Requirements (01 66) 

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or less than 125'. 
. 
. 
 01 66 19 00-0001  Transfer Delivered Materials Between Floors (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per Floor ........................................................................................ 15.26  
Note: Quantity equals volume of materials multiplied by number of floors traveled. 

. 
 01 66 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per Trip ........................................................................................ 9.92  

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if 
more than one bank of elevators is required. 

XXXXXXX 
. 
 01 66 19 00-0004  Transfer Delivered Materials Distances Greater Than 125' (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125' ...................................................... 6.19  

XXXXXXX 
. 
 01 66 19 00-0006  Transfer Demolition Debris Between Floors (01 66 19) 

Note: Only for use with demolition tasks. 
. 
. 

 01 66 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, Per Floor......................................................................................... 15.26  
Note: Quantity equals material volume times bulk factor times number of floors traveled. 

. 
 01 66 19 00-0008 CY Transfer Demolition Debris Between Floors Via Elevator, Per Trip......................................................................................... 9.92  

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if 
more than one bank of elevators is required. 

XXXXXXX 
. 
 01 66 19 00-0009  Transfer Demolition Debris Distances Greater Than 125' (01 66 19) 

Note: Only for use with demolition tasks. 
. 
. 

 01 66 19 00-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125'......................................................... 6.19  

XXXXXXX 
. 
 01 66 19 00-0011  Moving Furniture And Furnishings (01 66 19) 

Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the 
total floor space. 

. 

. 
 01 66 19 00-0012 SF Removal, Transportation, Return And Reinstallation Of Office Furniture And Furnishings ..................................................... 0.99  

Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and 
other furniture and furnishings. Quantity equals total floor space. 

XXXXXXX 
. 
 01 70  Execution and Closeout Requirements (01) 
. 
. 
 01 71  Examination and Preparation (01 70) 
. 
. 
 01 71 13  Mobilization (01 71) 
. 
. 
 01 71 13 00-0001  Equipment Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Excludes flagman for traffic control where necessary. See CSI section 01 22 23 00-0857 for cranes. 
. 
. 

 01 71 13 00-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ........................................ 464.62  
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats), 
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up 
to 40' boom lengths, etc. 

. 
 01 71 13 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed .................... 1,532.99  

Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic 
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers, 
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts, 
telescoping and articulating boom man lifts with >40' boom lengths, etc. 
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XXXXXXX 
. 
 01 71 13 00-0004  Crane Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Includes delivery of equipment, off loading on site and rigging. Pick-up (return) includes dismantling, 
loading and transporting away. Excludes flagman for traffic control where necessary. 

. 

. 
 01 71 13 00-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane ....................................................................................................... 495.59  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  123.90 
    For >60 To 100 Miles Radius, Add  198.24 

. 
 01 71 13 00-0006 EA >20 To 40 Ton Lift Move On/Off Cost, Hydraulic Crane ..................................................................................................... 805.34  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  201.34 
    For >60 To 100 Miles Radius, Add  322.14 

. 
 01 71 13 00-0007 EA >40 To 70 Ton Lift Move On/Off Cost, Hydraulic Crane .................................................................................................. 1,115.09  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  278.77 
    For >60 To 100 Miles Radius, Add  446.04 

. 
 01 71 13 00-0008 EA >70 To 110 Ton Lift Move On/Off Cost, Hydraulic Crane ................................................................................................ 1,796.54  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  449.14 
    For >60 To 100 Miles Radius, Add  718.62 

. 
 01 71 13 00-0009 EA >110 To 125 Ton Lift Move On/Off Cost, Hydraulic Crane .............................................................................................. 2,254.96  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  563.74 
    For >60 To 100 Miles Radius, Add  901.98 

. 
 01 71 13 00-0010 EA >125 To 150 Ton Lift Move On/Off Cost, Hydraulic Crane .............................................................................................. 2,806.31  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  701.58 
    For >60 To 100 Miles Radius, Add  1,122.52 

. 
 01 71 13 00-0011 EA >150 To 185 Ton Lift Move On/Off Cost, Hydraulic Crane .............................................................................................. 3,233.76  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  808.44 
    For >60 To 100 Miles Radius, Add  1,293.50 

. 
 01 71 13 00-0012 EA >185 To 210 Ton Lift Move On/Off Cost, Hydraulic Crane .............................................................................................. 3,617.85  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  904.46 
    For >60 To 100 Miles Radius, Add  1,447.14 

. 
 01 71 13 00-0013 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane .......................................................... 1,920.43  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  480.11 
    For >60 To 100 Miles Radius, Add  768.17 

. 
 01 71 13 00-0014 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 3,035.53  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  758.88 
    For >60 To 100 Miles Radius, Add  1,214.21 

. 
 01 71 13 00-0015 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 3,840.86  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  960.22 
    For >60 To 100 Miles Radius, Add  1,536.34 

. 
 01 71 13 00-0016 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 4,770.11  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,192.53 
    For >60 To 100 Miles Radius, Add  1,908.04 

. 
 01 71 13 00-0017 EA 200 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 5,947.15  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,486.79 
    For >60 To 100 Miles Radius, Add  2,378.86 

. 
 01 71 13 00-0018 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 6,938.34  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,734.59 
    For >60 To 100 Miles Radius, Add  2,775.34 

. 
 01 71 13 00-0019 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 9,911.92  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  2,477.98 
    For >60 To 100 Miles Radius, Add  3,964.77 

. 
 01 71 13 00-0020 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ...................................................... 13,591.71  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  3,397.93 
    For >60 To 100 Miles Radius, Add  5,436.68 

XXXXXXX 
. 
 01 71 23  Field Engineering (01 71) 
. 
. 
 01 71 23 16  Construction Surveying (01 71 23) 
. 
. 
 01 71 23 16-0001  Conventional Topographic Survey (01 71 23 16) 

Note: The professional services include AutoCAD drafting and certification. The survey includes location of 
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be 
considered as part of the acreage. 

. 

. 
 01 71 23 16-0002 ACR Conventional Topographic Survey Of Clear Area With Few To No Obstacles................................................................. 1,163.08  

. 
 01 71 23 16-0003 ACR Conventional Topographic Survey Of Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) ............ 3,226.02  

. 
 01 71 23 16-0004 ACR Conventional Topographic Survey Of Clear Area With Few Structures, And/Or Wooded (5-25% Buildings) .................. 4,635.37  

. 
 01 71 23 16-0005 ACR Conventional Topographic Survey Of Developed Areas With Several Structures (25-65% Buildings) ............................ 6,949.29  

. 
 01 71 23 16-0006 ACR Conventional Topographic Survey Of Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings) ......................... 8,692.34  

XXXXXXX 
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. 
 01 71 23 16-0007  Property Lines Survey (01 71 23 16) 

Note: Not to be added to tasks in the "Conventional Topographic Survey" section. 
. 
. 

 01 71 23 16-0008 LF Survey Property Lines On Cleared Land ................................................................................................................................ 2.55  
. 

 01 71 23 16-0009 LF Survey Property Lines On Slightly Wooded Land ................................................................................................................... 2.96  
. 

 01 71 23 16-0010 LF Survey Property Lines On Wooded Land ................................................................................................................................ 3.46  

XXXXXXX 
. 
 01 71 23 16-0011  Survey Monument (01 71 23 16) 
. 
. 

 01 71 23 16-0012 EA  3' Precast Survey Monument .............................................................................................................................................. 184.95  
    For Owner Furnished Monument, Deduct  -72.11 

. 
 01 71 23 16-0013 EA Precast Survey Monument Box With Cast Iron Frame And Cover ...................................................................................... 277.46  

. 
 01 71 23 16-0014 EA Riser Ring For Survey Monument ....................................................................................................................................... 143.55  

. 
 01 71 23 16-0015 EA Adjust Survey Monument Cover To Grade ......................................................................................................................... 216.33  

XXXXXXX 
. 
 01 71 23 16-0016  Facade Surveying (01 71 23 16) 
. 
. 

 01 71 23 16-0017 LF Facade Survey And Reports (LF Of Facade x Number Of Floors).......................................................................................... 7.00  

XXXXXXX 
. 
 01 71 23 16-0018  Utility Survey (01 71 23 16) 

Note: This survey is only for the location of underground utilities. 
. 
. 

 01 71 23 16-0019 ACR Survey Clear Area For Underground Utilities ................................................................................................................... 5,905.99  

XXXXXXX 
. 
 01 71 23 16-0020  GPR Bridge Deck And Pavement Inspection (01 71 23 16) 
. 
. 
 01 71 23 16-0021  GPR Bridge Deck And Pavement Inspection Mobilization Fee (01 71 23 16-0020) 

Note: One mobilization per project. 
. 
. 

 01 71 23 16-0022 EA GPR Bridge Deck And Pavement Inspection Mobilization Fee ........................................................................................ 3,615.60  

XXXXXXX 
. 
 01 71 23 16-0023  Bridge Deck Delamination Survey, GPR Bridge Deck Inspection (01 71 23 16-0020) 

Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge 
deck surveyed. 

. 

. 
 01 71 23 16-0024 EA Survey Fee, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ................................................................ 2,711.70  

. 
 01 71 23 16-0025 SF Up To 5,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ................................................................ 1.14  

. 
 01 71 23 16-0026 SF >5,000 To 10,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ....................................................... 0.90  

. 
 01 71 23 16-0027 SF >10,000 To 25,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ..................................................... 0.72  

. 
 01 71 23 16-0028 SF >25,000 To 50,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ..................................................... 0.54  

. 
 01 71 23 16-0029 SF >50,000 To 100,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ................................................... 0.43  

. 
 01 71 23 16-0030 SF >100,000 To 250,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ................................................. 0.34  

. 
 01 71 23 16-0031 SF >250,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection .................................................................... 0.25  

XXXXXXX 
. 
 01 71 23 16-0032  Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck 

Inspection (01 71 23 16-0020) 
Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge 
deck surveyed. 

. 

. 
 01 71 23 16-0033 EA Survey Fee, Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck Inspection ....................................... 903.90  

. 
 01 71 23 16-0034 SF Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck Inspection ............................................................... 0.05  

XXXXXXX 
. 
 01 71 23 16-0035  Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck 

Inspection (01 71 23 16-0020) 
Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge 
deck surveyed. 

. 

. 
 01 71 23 16-0036 EA Survey Fee, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .......................................... 903.90  

. 
 01 71 23 16-0037 SF Up To 5,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ....................................... 0.42  

. 
 01 71 23 16-0038 SF >5,000 To 10,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .............................. 0.33  

. 
 01 71 23 16-0039 SF >10,000 To 25,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ............................ 0.25  

. 
 01 71 23 16-0040 SF >25,000 To 50,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ............................ 0.20  

. 
 01 71 23 16-0041 SF >50,000 To 100,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .......................... 0.16  

. 
 01 71 23 16-0042 SF >100,000 To 250,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ........................ 0.13  

. 
 01 71 23 16-0043 SF >250,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ........................................... 0.09  

XXXXXXX 
. 
 01 71 23 16-0044  Pavement Structure And Thickness Measurement, GPR Pavement 

Inspection (01 71 23 16-0020) 
Note: Each project will use one task for the length of the pavement surveyed. 

. 

. 
 01 71 23 16-0045 LM Up To 4 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection..................... 6,721.40  

. 
 01 71 23 16-0046 LM >4 To 9 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection ..................... 2,930.44  

. 
 01 71 23 16-0047 LM >9 To 49 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection ................... 2,182.01  

. 
 01 71 23 16-0048 LM >49 To 99 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection ................. 1,191.34  

. 
 01 71 23 16-0049 LM >99 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection .............................. 936.44  

XXXXXXX 
. 
 01 71 23 16-0050  Pavement Thickness Contour (Mapping), GPR Pavement Inspection (01 71 23 16-

0020) 
Note: Each project will use one task for the length of the pavement surveyed. 

. 

. 
 01 71 23 16-0051 LM Up To 4 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection ................................... 8,552.70  
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. 
 01 71 23 16-0052 LM >4 To 9 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection .................................... 4,022.36  

. 
 01 71 23 16-0053 LM >9 To 49 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection .................................. 3,055.18  

. 
 01 71 23 16-0054 LM >49 To 99 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection ................................ 1,711.99  

. 
 01 71 23 16-0055 LM >99 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection .......................................... 1,354.04  

XXXXXXX 
. 
 01 71 23 16-0056  Pavement Void Detection (Mapping), GPR Pavement Inspection (01 71 23 16-0020) 

Note: Each project will use one task for the length of the pavement surveyed. 
. 
. 

 01 71 23 16-0057 LM Up To 4 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection ........................................ 10,156.22  
. 

 01 71 23 16-0058 LM >4 To 9 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection .......................................... 4,976.87  
. 

 01 71 23 16-0059 LM >9 To 49 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection ........................................ 3,818.07  
. 

 01 71 23 16-0060 LM >49 To 99 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection ...................................... 2,167.55  
. 

 01 71 23 16-0061 LM >99 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection................................................. 1,717.41  

XXXXXXX 
. 
 01 71 23 16-0062  Drone Survey (Extreme Aerial Productions) (01 71 23 16) 

Note: Thermographic services to electrical line grid inspections. 
. 
. 
 01 71 23 16-0063  Mobilization For Drone Surveying (01 71 23 16-0062) 
. 
. 

 01 71 23 16-0064 EA Mobilization For Up To 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) 
Fixed Wing......................................................................................................................................................................... 243.93  

. 
 01 71 23 16-0065 EA Mobilization For > 1000 Acres Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed 

Wing .................................................................................................................................................................................. 609.82  
. 

 01 71 23 16-0066 EA Mobilization For Up To 400 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) 
Hexacopter ........................................................................................................................................................................ 162.62  

. 
 01 71 23 16-0067 EA Mobilization For Drone Road Survey For Topography/Progression/Inspection .................................................................. 325.24  

. 
 01 71 23 16-0068 EA Mobilization For Drone Survey Stockpile ............................................................................................................................ 162.62  

. 
 01 71 23 16-0069 EA Mobilization For Drone Inspection ...................................................................................................................................... 162.62  

. 
 01 71 23 16-0070 EA Mobilization For Qualitative Drone Thermal Inspection ...................................................................................................... 325.24  

. 
 01 71 23 16-0071 EA Mobilization For Quantitative Drone Thermal Inspection .................................................................................................... 406.55  

. 
 01 71 23 16-0072 EA Mobilization For Drone Agricultural Multispectral Survey .................................................................................................... 650.48  

. 
 01 71 23 16-0073 EA Mobilization For Drone Building Inspection/Scan/Thermal ................................................................................................. 487.86  

. 
 01 71 23 16-0074 EA Mobilization For Drone 3D Modelling .................................................................................................................................. 406.55  

. 
 01 71 23 16-0075 EA Mobilization For Drone Spraying Crops Or Sanitation ........................................................................................................ 731.79  

. 
 01 71 23 16-0076 EA Mobilization For Drone Video Progression/Marketing ......................................................................................................... 162.62  

. 
 01 71 23 16-0077 EA Mobilization For Drone Pictures Progression/Marketing ..................................................................................................... 162.62  

. 
 01 71 23 16-0078 EA Mobilization For Drone Training, Flying, Test Prep, Equipment Checks ............................................................................. 162.62  

. 
 01 71 23 16-0079 EA Mobilization For Drone Accident Reconstruction ................................................................................................................ 162.62  

. 
 01 71 23 16-0080 EA Mobilization For Drone Landfill Survey ............................................................................................................................... 243.93  

. 
 01 71 23 16-0081 EA Mobilization For Drone Event Security Using Tethered Drones .......................................................................................... 325.24  

. 
 01 71 23 16-0082 EA Mobilization For Drone Emergency Response.................................................................................................................... 813.10  

. 
 01 71 23 16-0083 EA Mobilization For Drone Cell Tower Inspection .................................................................................................................... 243.93  

XXXXXXX 
. 
 01 71 23 16-0084  Drone Surveying (01 71 23 16-0062) 
. 
. 

 01 71 23 16-0085 HR Up To 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed Wing ...................... 593.56  
Note: 3 hour minimum 

    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0086 HR > 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed Wing .............................. 756.18  

    For Visual Observation, Add  243.93 
    For Additional Manpower, Add  195.14 

. 
 01 71 23 16-0087 HR Up To 400 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Hexacopter ........................ 487.86  

Note: 3 hour minimum 
    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0088 HR Drone Road Survey For Topography/Progression/Inspection ............................................................................................ 569.17  

Note: 3 hour minimum 
    For Visual Observation, Add  243.93 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0089 HR Drone Survey Stockpile ...................................................................................................................................................... 406.55  

Note: 3 hour minimum 
    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0090 HR Drone Inspection ................................................................................................................................................................. 569.17  

Note: 3 hour minimum 
    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0091 HR Qualitative Drone Thermal Inspection ................................................................................................................................. 650.48  

Note: 5 hour minimum 
    For Visual Observation, Add  243.93 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0092 HR Quantitative Drone Thermal Inspection .............................................................................................................................. 975.72  

Note: 5 hour minimum 
    For Visual Observation, Add  243.93 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0093 HR Drone Agricultural Multispectral Survey .............................................................................................................................. 731.79  

Note: 6 hour minimum 
    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0094 HR Drone Building Inspection/Scan/Thermal ............................................................................................................................ 650.48  

Note: 3 hour minimum 
    For Visual Observation, Add  243.93 
    For Additional Manpower, Add  162.62 
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. 
 01 71 23 16-0095 HR Drone 3D Modelling ............................................................................................................................................................ 487.86  

Note: 3 hour minimum 
    For Visual Observation, Add  243.93 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0096 HR Drone Spraying Crops Or Sanitation ................................................................................................................................... 650.48  

Note: 3 hour minimum 
    For Visual Observation, Add  203.28 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0097 HR Drone Video Progression/Marketing ................................................................................................................................... 325.24  

Note: 2 hour minimum 
    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0098 HR Drone Pictures Progression/Marketing ............................................................................................................................... 243.93  

Note: 2 hour minimum 
    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0099 HR Drone Training, Flying, Test Prep, Equipment Checks ....................................................................................................... 487.86  

Note: 3 hour minimum 
. 

 01 71 23 16-0100 HR Drone Accident Reconstruction........................................................................................................................................... 731.79  
Note: 2 hour minimum 

    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0101 HR Drone Landfill Survey .......................................................................................................................................................... 593.56  

Note: 3 hour minimum 
    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0102 HR Drone Event Security Using Tethered Drones .................................................................................................................... 406.55  

Note: 3 hour minimum 
    For Visual Observation, Add  162.62 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0103 HR Drone Emergency Response .............................................................................................................................................. 406.55  

Note: 3 hour minimum 
    For Visual Observation, Add  243.93 
    For Additional Manpower, Add  162.62 

. 
 01 71 23 16-0104 HR Drone Cell Tower Inspection ............................................................................................................................................... 406.55  

Note: 3 hour minimum 
    For Visual Observation, Add  203.28 
    For Additional Manpower, Add  162.62 

XXXXXXX 
. 
 01 71 23 16-0105  Utilization And Deliverables For Drone Surveying (01 71 23 16-0062) 
. 
. 

 01 71 23 16-0106 Day Utilization Of GPS Ground Control For Drone Surveying .................................................................................................... 406.55  
. 

 01 71 23 16-0107 Day Utilization Of GPS Base Station Per Day For Drone Surveying .......................................................................................... 406.55  
. 

 01 71 23 16-0108 HR Processing And Data Deliverables And Reporting For Drone Surveying ............................................................................ 162.62  
Note: 2 hour minimum 

. 
 01 71 23 16-0109 HR Processing And Data Deliverables And Reporting Of Thermal For Drone Surveying ......................................................... 325.24  

Note: 3 hour minimum 

XXXXXXX 
. 
 01 71 23 16-0110  Travel, Waivers, And Editing For Drone Surveying (01 71 23 16-0062) 
. 
. 

 01 71 23 16-0111 MI Travel Over 100 Miles For Drone Surveying ........................................................................................................................... 0.94  
Note: For additional miles over 100 

. 
 01 71 23 16-0112 EA Overnight Stay Per Person For Drone Surveying ............................................................................................................... 203.28  

. 
 01 71 23 16-0113 EA Waiver Utilization B, C, D, And E For Drone Surveying ........................................................................................................ 81.31  

Note: Restricted airspace 
. 

 01 71 23 16-0114 EA Night Waiver For Drone Surveying ..................................................................................................................................... 105.70  
. 

 01 71 23 16-0115 EA Flying Over People Waiver For Drone Surveying ............................................................................................................... 162.62  
. 

 01 71 23 16-0116 EA Beyond Visual Line Of Sight (BVLOS) Waiver For Drone Surveying .................................................................................. 813.10  
. 

 01 71 23 16-0117 HR Editing Video For Drone Surveying ..................................................................................................................................... 162.62  
Note: 2 hour minimum 

. 
 01 71 23 16-0118 HR Editing Pictures For Drone Surveying ................................................................................................................................... 81.31  

Note: 2 hour minimum 
. 

 01 71 23 16-0119 HR Custom Post Processing For Drone Surveying ................................................................................................................... 243.93  
Note: 3 hour minimum 

XXXXXXX 
. 
 01 71 36  Non-Destructive Concrete Examination (01 71) 
. 
. 
 01 71 36 00-0001  Electromagnetic Survey (01 71 36) 

Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits, 
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities, 
underground storage tanks, etc.  Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or 
Ground Penetrating Radar (GPR). 

. 

. 
 01 71 36 00-0002  Electromagnetic (SIR/GPR) Survey (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ................................ 1,046.46  
. 

 01 71 36 00-0004 EA >1 To 4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ............................... 1,569.69  
. 

 01 71 36 00-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ............................... 3,139.38  

XXXXXXX 
. 
 01 71 36 00-0006  Reports And Mapping For Electromagnetic (SIR/GPR) Surveys (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ...................................... 348.82  
Note: Includes a detailed description of the scope of work, inspection methods, and equipment used. Also 
includes visuals such as site locations, images of data, and site photos. 
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. 
 01 71 36 00-0008 EA GPS Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or 

Asphalt .............................................................................................................................................................................. 697.64  
Note: Includes GPS coordinates of located items and reference items. 

. 
 01 71 36 00-0009 EA CAD Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or 

Asphalt ........................................................................................................................................................................... 1,569.69  
Note: Includes additions to the owner provided CAD drawing. 

XXXXXXX 
. 
 01 74  Cleaning and Waste Management (01 70) 
. 
. 
 01 74 13  Progress Cleaning (01 74) 

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup 
and final cleanup is included in the contractor's adjustment factor. 

. 

. 
 01 74 13 00-0001  General (01 74 13) 
. 
. 

 01 74 13 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent ......................................................................................... 19.86  
. 

 01 74 13 00-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster ................................................................................................... 23.27  
Note: Per CY of debris removed. 

XXXXXXX 
. 
 01 74 16  Site Maintenance (01 74) 
. 
. 
 01 74 16 00-0001  Parking Lot, Roads And Pathway Maintenance (01 74 16) 

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. 
Tasks not to be used in conjunction with related installation/demolition tasks in the Construction Task Catalog®. 

. 

. 
 01 74 16 00-0002  Parking Lot, Road, And Street Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper ............................................................................................................................. 21.43  
. 

 01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads ......................................................................................... 25.73  

XXXXXXX 
. 
 01 74 16 00-0005  Runway Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0006 MSF Sweep Runway, With Street Sweep ..................................................................................................................................... 32.15  

XXXXXXX 
. 
 01 74 19  Construction Waste Management and Disposal (01 74) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 74 19 00-0001  Debris Chutes (01 74 19) 

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights. 
. 
. 
 01 74 19 00-0002  Steel Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 37.87  
. 

 01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 57.66  

XXXXXXX 
. 
 01 74 19 00-0005  Plastic Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0006 LF 24" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 15.00  
    For Steel Liner, Add  2.97 

. 
 01 74 19 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 17.19  

    For Steel Liner, Add  3.41 
. 

 01 74 19 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 19.38  
    For Steel Liner, Add  3.85 

XXXXXXX 
. 
 01 74 19 00-0009  Wood Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0010 LF 4' x 4', Wood Temporary Debris Chute ................................................................................................................................. 29.90  
Note: Includes fabrication and installation. 

XXXXXXX 
. 
 01 74 19 00-0011  Construction Dumpsters Rental (01 74 19) 

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all 
applicable non-hazardous disposal fees.   Cost of "each" is based on each pick-up.   Use modifier for excess tons 
up to legal state limit.  Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances, 
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline, 
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic 
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except 
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks, 
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil. 

. 

. 
 01 74 19 00-0012 EA 10 CY Dumpster (1 Ton) "Construction Debris" .................................................................................................................. 567.49  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0013 EA 15 CY Dumpster (1.5 Ton) "Construction Debris" ............................................................................................................... 615.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0014 EA 20 CY Dumpster (2 Ton) "Construction Debris" .................................................................................................................. 675.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0015 EA 30 CY Dumpster (3 Ton) "Construction Debris" .................................................................................................................. 719.99  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0016 EA 40 CY Dumpster (4 Ton) "Construction Debris" .................................................................................................................. 835.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 
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. 
 01 74 19 00-0017 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only" ...................................................................................................... 835.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only. 
. 

 01 74 19 00-0018 EA 15 CY Low-Boy Dumpster Clean Recyclable ...................................................................................................................... 799.21  
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee. 

. 
 01 74 19 00-0019 EA 15 CY Low-Boy Dumpster Mixed Recyclable ..................................................................................................................... 858.85  

Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and 
pick-up dumpster, hauling, rental and disposal fee. 

XXXXXXX 
. 
 01 74 19 00-0020  Concrete Washout Service (01 74 19) 
. 
. 

 01 74 19 00-0021 MO Rampless Concrete Washout Bin ....................................................................................................................................... 580.90  
Note: Includes delivery. 

. 
 01 74 19 00-0022 MO Ramped Concrete Washout Bin.......................................................................................................................................... 697.07  

Note: Includes delivery. 
. 

 01 74 19 00-0023 EA Interim Vacuum Service, Concrete Washout Bin ................................................................................................................ 575.82  
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout 
material. 

. 
 01 74 19 00-0024 EA Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ............................................................................................ 1,247.61  

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will 
be left at the site if the project is not completed. 

XXXXXXX 
. 
 01 74 19 00-0025  Debris Processing Fee (01 74 19) 
. 
. 
 01 74 19 00-0026  Material Recycling Fees (01 74 19 00-0025) 

Note: Not to be used with Dumpster Tasks which includes the Landfill Dump Fee. Excludes hauling. 
. 
. 

 01 74 19 00-0027 CY Drop-Off Asphalt At Recycling Center ................................................................................................................................... 16.22  
. 

 01 74 19 00-0028 CY Drop-Off Non Reinforced Concrete At Recycling Center ...................................................................................................... 21.72  
. 

 01 74 19 00-0029 CY Drop-Off Reinforced Concrete At Recycling Center .............................................................................................................. 32.59  
. 

 01 74 19 00-0030 CY Drop-Off Brick Or Block At Recycling Center ........................................................................................................................ 28.24  
. 

 01 74 19 00-0031 CY Drop-Off Dirt At Recycling Center ......................................................................................................................................... 31.50  
. 

 01 74 19 00-0032 CY Drop-Off Dimensional Lumber At Recycling Center .............................................................................................................. 30.41  

XXXXXXX 
. 
 01 74 19 00-0033  Landfill Dump Fees (01 74 19 00-0025) 

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes 
hauling. See CSI section 01 74 19 00-0050 for hauling. 

. 

. 
 01 74 19 00-0034 CY Traditional Building Construction Materials Landfill Dump Fee ............................................................................................. 14.46  

. 
 01 74 19 00-0035 TON Traditional Building Construction Materials, Landfill Dump Fee ............................................................................................ 63.00  

. 
 01 74 19 00-0036 CY Trees, Stumps And Brush, Landfill Dump Fee ...................................................................................................................... 17.40  

. 
 01 74 19 00-0037 CY  Hazardous Materials And Rubbish Landfill Dump Fee.......................................................................................................... 41.49  

Note: Includes regulated waste such as paint cans, refrigerators/freezers, air conditioners, smoke detectors, 
batteries, etc. 

. 
 01 74 19 00-0038 CY  Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee ................................................................................ 29.48  

. 
 01 74 19 00-0039 CY Non Reinforced Concrete And/Or Rock, 2" Minus .................................................................................................................. 4.20  

. 
 01 74 19 00-0040 CY Reinforced Concrete And/Or Rock, 2" Minus, Rebar Trimmed To 1" ...................................................................................... 5.85  

. 
 01 74 19 00-0041 CY Reinforced Concrete not trimmed, 2" Minus ......................................................................................................................... 10.40  

. 
 01 74 19 00-0042 CY Mixed Asphalt And Concrete, Sized And Trimmed ................................................................................................................. 7.16  

. 
 01 74 19 00-0043 CY Asphalt Or Asphalt And Dirt, Sized To 2" Minus ..................................................................................................................... 5.85  

. 
 01 74 19 00-0044 CY Reinforced Concrete And Asphalt, Not Trimmed, 2" Minus .................................................................................................. 12.50  

. 
 01 74 19 00-0045 CY Clean Dirt (No Grass, Weeds, Roots, Plants, Trash) ............................................................................................................ 47.74  

. 
 01 74 19 00-0046 CY Clay Loads, Expansive Materials .......................................................................................................................................... 59.67  

. 
 01 74 19 00-0047 CY Clean Asphalt, Sized 2" Minus, No Dirt ................................................................................................................................... 8.52  

. 
 01 74 19 00-0048 TON General Refuse ..................................................................................................................................................................... 71.60  

. 
 01 74 19 00-0049 EA Tires ...................................................................................................................................................................................... 21.88  

XXXXXXX 
. 
 01 74 19 00-0050  Hauling (01 74 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage) 
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the 
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than 
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated: 
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32 
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM. 

. 

. 
 01 74 19 00-0051 CYM Hauling On Paved Roads, First 15 Miles ................................................................................................................................ 0.97  

. 
 01 74 19 00-0052 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles ............................................................................................................. 0.65  

. 
 01 74 19 00-0053 CYM Hauling On Unimproved Roads, First 15 Miles ....................................................................................................................... 1.49  

. 
 01 74 19 00-0054 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles .................................................................................................... 1.17  

XXXXXXX 
. 
 01 74 23  Final Cleaning (01 74) 
. 
. 
 01 74 23 00-0001  Cleaning Of Glass (01 74 23) 
. 
. 

 01 74 23 00-0002 CSF Cleaning Of Existing Glass Surfaces .................................................................................................................................... 27.27  

 
 
 
 



 

 General Requirements 01 

01
 

Execution and Closeout Requirements 01 70 
Cleaning and Waste Management 01 74 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 01 - 59 

END OF SECTION 01 



01
 01 General Requirements 

01 70 Execution and Closeout Requirements 
01 74 Cleaning and Waste Management 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 01 - 60  Monterey County Roads and Bridges 

 
THIS PAGE INTENTIONALLY LEFT BLANK



 

 Existing Conditions 02 

02
 

Assessment 02 20 
Existing Material Assessment 02 25 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 02 - 1 

 
. 
02  Existing Conditions 
. 
. 
 02 20  Assessment (02) 
. 
. 
 02 25  Existing Material Assessment (02 20) 
. 
. 
 02 25 16  Existing Concrete, Masonry or Asphalt Assessment (02 25) 

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 25 16 13  Concrete Assessment Drilling (02 25 16) 

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 30  Subsurface Investigation (02) 
. 
. 
 02 32  Geotechnical Investigations (02 30) 
. 
. 
 02 32 13  Subsurface Drilling and Sampling (02 32) 

See CSI section 01 45 23 00-0000 for testing and lab reports. 
. 
. 
 02 32 13 00-0001  Mobilization Of Drilling Crew (02 32 13) 
. 
. 

 02 32 13 00-0002 EA Mobilization Of Drilling Crew ............................................................................................................................................ 1,143.57  

XXXXXXX 
. 
 02 32 13 00-0003  Auger Borings (02 32 13) 
. 
. 

 02 32 13 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5' Intervals ............................................................................................. 34.45  

XXXXXXX 
. 
 02 32 13 00-0005  Cased Borings In Earth, With Samples (02 32 13) 

Note: All types of soils. 
. 
. 

 02 32 13 00-0006 LF  2-1/2" Diameter Cased Borings In Earth, With Samples ....................................................................................................... 88.55  
. 

 02 32 13 00-0007 LF  4" Diameter Cased Borings In Earth, With Samples ........................................................................................................... 151.45  

XXXXXXX 
. 
 02 32 13 00-0008  Drilling In Rock, BW Core (2.125") (02 32 13) 
. 
. 

 02 32 13 00-0009 LF Drill In Rock, BW Core, With Casing ..................................................................................................................................... 93.63  
Note: Includes sampling. 

. 
 02 32 13 00-0010 EA  Drill In Rock, With BW Core Boxes ......................................................................................................................................... 8.85  

XXXXXXX 
. 
 02 32 13 00-0011  Drilling In Rock, NW Core (2.98") (02 32 13) 
. 
. 

 02 32 13 00-0012 LF Drill In Rock, NW Core, With Casing .................................................................................................................................. 121.08  
Note: Includes sampling. 

. 
 02 32 13 00-0013 EA  Drill In Rock, With NW Core Boxes ....................................................................................................................................... 10.17  

XXXXXXX 
. 
 02 32 13 00-0014  Test Pits For Boring Activities (02 32 13) 

Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill. 
. 
. 
 02 32 13 00-0015  Backhoe Dug Test Pits (02 32 13 00-0014) 
. 
. 

 02 32 13 00-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation ............................................................................................... 64.58  
. 

 02 32 13 00-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation ........................................................................................ 75.35  
. 

 02 32 13 00-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation........................................................................................... 100.46  

XXXXXXX 
. 
 02 32 13 00-0019  Hand-Dug Test Pits (02 32 13 00-0014) 
. 
. 

 02 32 13 00-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation ......................................................................................................... 176.30  
. 

 02 32 13 00-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation ....................................................................................................... 317.34  

XXXXXXX 
. 
 02 32 13 00-0022  Shelby Tube Sampling (02 32 13) 
. 
. 

 02 32 13 00-0023 EA  Shelby Tube Sampling .......................................................................................................................................................... 50.29  
. 

 02 32 13 00-0024 EA  Penetration Test ................................................................................................................................................................... 40.98  

XXXXXXX 
. 
 02 32 13 00-0025  Grouting (02 32 13) 
. 
. 

 02 32 13 00-0026 VLF Boreholes................................................................................................................................................................................ 9.53  

XXXXXXX 
. 
 02 32 19  Exploratory Excavations (02 32) 
. 
. 
 02 32 19 00-0001  Hydro Excavation (02 32 19) 

Note: Assumes on-site disposal. 
. 
. 

 02 32 19 00-0002 EA Hydro Excavation, Mobilization/Demobilization .................................................................................................................. 163.50  
. 

 02 32 19 00-0003 EA Hydro Excavation, Minimum Charge .................................................................................................................................. 654.00  
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 02 32 19 00-0004 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac Truck) ............................................................................................. 36.33  

Note: Normal soil conditions consist of silt, sand and gravel. 
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. 
 02 32 19 00-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac Truck) ............................................................................................ 58.13  

Note: Adverse soil conditions consist of clay, glacial till and rocks. 

XXXXXXX 
. 
 02 40  Demolition and Structure Moving (02) 
. 
. 
 02 41  Demolition (02 40) 
. 
. 
 02 41 13  Selective Site Demolition (02 41) 
. 
. 
 02 41 13 13  Paving Removal (02 41 13) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on 
pallets and storage on site. 

. 

. 
 02 41 13 13-0001  By Machine, Break-up And Leave In Place Bituminous And Concrete 

Paving (02 41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are 
not to be used in conjunction with any other loading activities or other break-up tasks.  Excludes saw cutting 
(where required) and disposal. See CSI section 02 41 13 13-0017 for breaking-up, removal and loading as a 
combined operation, 02 41 19 13-0057 for saw cutting. 

. 

. 
 02 41 13 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................... 6.98  

    For >500 To 1,000, Deduct  -0.70 
    For >1,000 To 2,500, Deduct  -1.26 
    For >2,500 To 5,000, Deduct  -1.81 
    For >5,000 To 10,000, Deduct  -2.37 
    For >10,000, Deduct  -2.93 

. 
 02 41 13 13-0003 SY >3" To 6" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................ 10.47  

    For >500 To 1,000, Deduct  -1.05 
    For >1,000 To 2,500, Deduct  -1.88 
    For >2,500 To 5,000, Deduct  -2.72 
    For >5,000 To 10,000, Deduct  -3.56 
    For >10,000, Deduct  -4.40 

. 
 02 41 13 13-0004 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 13.63  

    For >500 To 1,000, Deduct  -1.36 
    For >1,000 To 2,500, Deduct  -2.45 
    For >2,500 To 5,000, Deduct  -3.54 
    For >5,000 To 10,000, Deduct  -4.63 
    For >10,000, Deduct  -5.72 

. 
 02 41 13 13-0005 SY >3" To 6" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................... 19.26  

    For >500 To 1,000, Deduct  -1.93 
    For >1,000 To 2,500, Deduct  -3.47 
    For >2,500 To 5,000, Deduct  -5.01 
    For >5,000 To 10,000, Deduct  -6.55 
    For >10,000, Deduct  -8.09 

. 
 02 41 13 13-0006 SY >6" To 9" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................... 27.28  

    For >500 To 1,000, Deduct  -2.73 
    For >1,000 To 2,500, Deduct  -4.91 
    For >2,500 To 5,000, Deduct  -7.09 
    For >5,000 To 10,000, Deduct  -9.28 
    For >10,000, Deduct  -11.46 

. 
 02 41 13 13-0007 SY >9" To 14" By Machine, Break-up And Leave In Place Concrete Paving.............................................................................. 38.50  

    For >500 To 1,000, Deduct  -3.85 
    For >1,000 To 2,500, Deduct  -6.93 
    For >2,500 To 5,000, Deduct  -10.01 
    For >5,000 To 10,000, Deduct  -13.09 
    For >10,000, Deduct  -16.17 

. 
 02 41 13 13-0008 SY >14" To 19" By Machine, Break-up And Leave In Place Concrete Paving............................................................................ 50.35  

    For >500 To 1,000, Deduct  -5.04 
    For >1,000 To 2,500, Deduct  -9.06 
    For >2,500 To 5,000, Deduct  -13.09 
    For >5,000 To 10,000, Deduct  -17.12 
    For >10,000, Deduct  -21.15 

. 
 02 41 13 13-0009 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving............................................................................ 65.46  

    For >500 To 1,000, Deduct  -6.55 
    For >1,000 To 2,500, Deduct  -11.78 
    For >2,500 To 5,000, Deduct  -17.02 
    For >5,000 To 10,000, Deduct  -22.26 
    For >10,000, Deduct  -27.49 

XXXXXXX 
. 
 02 41 13 13-0010  By Hand, Break-up And Leave In Place Bituminous And Concrete Paving (02 

41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer 
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is 
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading 
activities or other break-up tasks.  Excludes saw cutting (where required) and disposal. See CSI section 02 41 13 
13-0017 for breaking-up, removal and loading as a combined operation, 02 41 13 13-0031 for breaking-up, 
removal and loading as a combined operation, 02 41 19 13-0057 for saw cutting. 

. 

. 
 02 41 13 13-0011 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving .................................................................................... 1.65  

. 
 02 41 13 13-0012 SF >3" To 6" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 2.10  

. 
 02 41 13 13-0013 SF >6" To 8" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 2.78  

. 
 02 41 13 13-0014 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving ....................................................................................... 2.07  

. 
 02 41 13 13-0015 SF >3" To 6" By Hand, Break-up And Leave In Place Concrete Paving ...................................................................................... 2.63  

. 
 02 41 13 13-0016 SF >6" To 8" By Hand, Break-up And Leave In Place Concrete Paving ...................................................................................... 3.48  

XXXXXXX 
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. 
 02 41 13 13-0017  By Machine, Break-up And Remove Bituminous And Concrete Paving (02 41 13 

13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into 
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw 
cutting (where required) and disposal. See CSI section 02 41 19 13-0057 for saw cutting. 

. 

. 
 02 41 13 13-0018 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving ....................................................................................... 15.22  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  4.57 
    For Elevated Slab, Add  7.61 
    For >500 To 1,000, Deduct  -1.52 
    For >1,000 To 2,500, Deduct  -2.74 
    For >2,500 To 5,000, Deduct  -3.96 
    For >5,000 To 10,000, Deduct  -5.17 
    For >10,000, Deduct  -6.39 

. 
 02 41 13 13-0019 SY >3" To 6" By Machine, Break-up And Remove Bituminous Paving....................................................................................... 20.78  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.23 
    For Elevated Slab, Add  10.39 
    For >500 To 1,000, Deduct  -2.08 
    For >1,000 To 2,500, Deduct  -3.74 
    For >2,500 To 5,000, Deduct  -5.40 
    For >5,000 To 10,000, Deduct  -7.07 
    For >10,000, Deduct  -8.73 

. 
 02 41 13 13-0020 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................. 17.51  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  5.25 
    For Elevated Slab, Add  8.76 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000 To 2,500, Deduct  -3.15 
    For >2,500 To 5,000, Deduct  -4.55 
    For >5,000 To 10,000, Deduct  -5.95 
    For >10,000, Deduct  -7.35 

. 
 02 41 13 13-0021 SY >3" To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................ 22.91  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.87 
    For Elevated Slab, Add  11.46 
    For >500 To 1,000, Deduct  -2.29 
    For >1,000 To 2,500, Deduct  -4.12 
    For >2,500 To 5,000, Deduct  -5.96 
    For >5,000 To 10,000, Deduct  -7.79 
    For >10,000, Deduct  -9.62 

. 
 02 41 13 13-0022 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving ................................................... 23.24  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.97 
    For Elevated Slab, Add  11.62 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000 To 2,500, Deduct  -4.18 
    For >2,500 To 5,000, Deduct  -6.04 
    For >5,000 To 10,000, Deduct  -7.90 
    For >10,000, Deduct  -9.76 

. 
 02 41 13 13-0023 SY >3" To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 30.11  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  9.03 
    For Elevated Slab, Add  15.06 
    For >500 To 1,000, Deduct  -3.01 
    For >1,000 To 2,500, Deduct  -5.42 
    For >2,500 To 5,000, Deduct  -7.83 
    For >5,000 To 10,000, Deduct  -10.24 
    For >10,000, Deduct  -12.65 

. 
 02 41 13 13-0024 SY >6" To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 49.91  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  14.97 
    For Elevated Slab, Add  24.96 
    For >500 To 1,000, Deduct  -4.99 
    For >1,000 To 2,500, Deduct  -8.98 
    For >2,500 To 5,000, Deduct  -12.98 
    For >5,000 To 10,000, Deduct  -16.97 
    For >10,000, Deduct  -20.96 

. 
 02 41 13 13-0025 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................. 25.20  

    For Elevated Slab, Add  12.60 
    For >500 To 1,000, Deduct  -2.52 
    For >1,000 To 2,500, Deduct  -4.54 
    For >2,500 To 5,000, Deduct  -6.55 
    For >5,000 To 10,000, Deduct  -8.57 
    For >10,000, Deduct  -10.58 

. 
 02 41 13 13-0026 SY >3" To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 32.40  

    For Elevated Slab, Add  16.20 
    For >500 To 1,000, Deduct  -3.24 
    For >1,000 To 2,500, Deduct  -5.83 
    For >2,500 To 5,000, Deduct  -8.42 
    For >5,000 To 10,000, Deduct  -11.02 
    For >10,000, Deduct  -13.61 

. 
 02 41 13 13-0027 SY >6" To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 57.92  

    For Elevated Slab, Add  28.96 
    For >500 To 1,000, Deduct  -5.79 
    For >1,000 To 2,500, Deduct  -10.43 
    For >2,500 To 5,000, Deduct  -15.06 
    For >5,000 To 10,000, Deduct  -19.69 
    For >10,000, Deduct  -24.33 
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. 
 02 41 13 13-0028 SY >9" To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .............................................................. 75.60  

    For Elevated Slab, Add  37.80 
    For >500 To 1,000, Deduct  -7.56 
    For >1,000 To 2,500, Deduct  -13.61 
    For >2,500 To 5,000, Deduct  -19.66 
    For >5,000 To 10,000, Deduct  -25.70 
    For >10,000, Deduct  -31.75 

. 
 02 41 13 13-0029 SY >14" To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ............................................................ 98.83  

    For Elevated Slab, Add  49.42 
    For >500 To 1,000, Deduct  -9.88 
    For >1,000 To 2,500, Deduct  -17.79 
    For >2,500 To 5,000, Deduct  -25.70 
    For >5,000 To 10,000, Deduct  -33.60 
    For >10,000, Deduct  -41.51 

. 
 02 41 13 13-0030 SY >19" To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .......................................................... 119.95  

    For Elevated Slab, Add  59.98 
    For >500 To 1,000, Deduct  -12.00 
    For >1,000 To 2,500, Deduct  -21.59 
    For >2,500 To 5,000, Deduct  -31.19 
    For >5,000 To 10,000, Deduct  -40.78 
    For >10,000, Deduct  -50.38 

XXXXXXX 
. 
 02 41 13 13-0031  By Hand, Break-up And Remove Bituminous And Concrete Paving (02 41 13 13) 

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes 
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster. 
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used 
when requested by owner.  Excludes saw cutting (where required) and disposal. See CSI section 02 41 19 13-
0057 for saw cutting. 

. 

. 
 02 41 13 13-0032 SF >6" To 8" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 6.32  

. 
 02 41 13 13-0033 SF Up To 3" By Hand, Break-up And Remove Concrete Paving.................................................................................................. 4.62  

. 
 02 41 13 13-0034 SF >3" To 6" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 6.37  

. 
 02 41 13 13-0035 SF >6" To 8" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 8.16  

. 
 02 41 13 13-0036 SF Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving .......................................................... 6.46  

. 
 02 41 13 13-0037 SF >3" To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ......................................................... 8.92  

. 
 02 41 13 13-0038 SF >6" To 8" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ....................................................... 11.43  

XXXXXXX 
. 
 02 41 13 13-0039  Grind Concrete (02 41 13 13) 
. 
. 

 02 41 13 13-0040 EA Grind Existing Sidewalks Up To 1/2” Depth To Remove Ridges (Tripping Hazard) ........................................................... 219.26  
Note: For each location up to 5' wide, feather up to 12" each direction. 

    For >1/2" To 1" Depth Of Grinding, Add  32.89 
    For >1" To 1-1/2" Depth Of Grinding, Add  54.82 
    For Up To 5, Add  43.85 
    For >5 To 10, Add  21.93 
    For >25 To 50, Deduct  -21.93 
    For >50 To 250, Deduct  -32.89 
    For >250, Deduct  -43.85 
    For Sidewalks >5', Add  21.93 
    For Up To 12" Additional Feathering Per Side, Add  21.93 

XXXXXXX 
. 
 02 41 13 13-0041  Repair Uneven Sidewalks (02 41 13 13) 

Note: (1 inch foot = 1 inch high X 1 linear foot long).   Example for sample trip hazard: ½” high on one side, Zero 
on the other side, 4 linear foot long. Calculation for height would be: (1/2 +0)/2=1/4 inch average.  Calculation for 
length would be: 1/4 inch aveage X 4 feet = 1 inch foot. 

. 

. 
 02 41 13 13-0042 IF Up To 2000 Inch Feet Repair Uneven Sidewalks ................................................................................................................. 75.35  

. 
 02 41 13 13-0043 IF 2000 To 3000 Inch Feet Repair Uneven Sidewalks .............................................................................................................. 71.48  

. 
 02 41 13 13-0044 IF 3000 And Up Inch Feet Repair Uneven Sidewalks ............................................................................................................... 67.62  

XXXXXXX 
. 
 02 41 13 15  Hydro Demolition (02 41 13) 
. 
. 
 02 41 13 15-0001  Hydro Demolition Of Concrete Pavement (02 41 13 15) 

Note: Includes removal but excludes disposal of concrete. 
. 
. 

 02 41 13 15-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ............................................................................................ 7.18  
. 

 02 41 13 15-0003 SF >2" To 4" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ........................................................................................... 8.98  
. 

 02 41 13 15-0004 SF >4" To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 12.02  
. 

 02 41 13 15-0005 SF >6" To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 23.93  

XXXXXXX 
. 
 02 41 19  Selective Demolition (02 41) 
. 
. 
 02 41 19 13  Selective Building Demolition (02 41 19) 
. 
. 
 02 41 19 13-0001  Exterior Masonry Removal (02 41 19 13) 
. 
. 
 02 41 19 13-0002  Masonry Columns Removal (Interior And Exterior) (02 41 19 13-0001) 
. 
. 

 02 41 19 13-0003 VLF 8" x 8" Masonry Column Removal ........................................................................................................................................ 13.35  
. 

 02 41 19 13-0004 VLF 10" x 10" Masonry Column Removal .................................................................................................................................... 20.86  
. 

 02 41 19 13-0005 VLF 12" x 12" Masonry Column Removal .................................................................................................................................... 26.72  
. 

 02 41 19 13-0006 VLF 14" x 14" Masonry Column Removal .................................................................................................................................... 33.45  
. 

 02 41 19 13-0007 VLF 16" x 16" Masonry Column Removal .................................................................................................................................... 41.09  
. 

 02 41 19 13-0008 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square ............................................ 23.07  
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XXXXXXX 
. 
 02 41 19 13-0009  Masonry Chimney Removal (02 41 19 13-0001) 
. 
. 

 02 41 19 13-0010 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed .................................................................................... 27.07  
. 

 02 41 19 13-0011 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................... 20.32  
. 

 02 41 19 13-0012 CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................. 15.55  
. 

 02 41 19 13-0013 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ........................................................................................... 10.77  

XXXXXXX 
. 
 02 41 19 13-0014  Remove And Reset Precast, Stone Or Masonry Coping (02 41 19 13-0001) 

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw 
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0057 for saw 
cutting. 

. 

. 
 02 41 19 13-0015 LF  Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping ............................................................................. 18.76  

. 
 02 41 19 13-0016 LF  >8" To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping .......................................................................... 28.08  

. 
 02 41 19 13-0017 LF  >12" To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping ........................................................................ 53.70  

XXXXXXX 
. 
 02 41 19 13-0018  Facade Removal (02 41 19 13-0001) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0057 for saw cutting. 

. 

. 
 02 41 19 13-0019 SF Stone Or Brick Veneer Facade Removal ................................................................................................................................ 5.08  

    For Cleaning and Storage For Reuse, Add  7.62 
    For Reinforcing, Add  0.76 

XXXXXXX 
. 
 02 41 19 13-0020  Exterior Masonry Removal (02 41 19 13-0001) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on 
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0057 for saw cutting. 

. 

. 
 02 41 19 13-0021 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 4.47  

. 
 02 41 19 13-0022 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 5.04  

. 
 02 41 19 13-0023 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 6.10  

. 
 02 41 19 13-0024 SF Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 6.66  

. 
 02 41 19 13-0025 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 7.31  

. 
 02 41 19 13-0026 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 9.15  

. 
 02 41 19 13-0027 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 5.29  

. 
 02 41 19 13-0028 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 6.05  

. 
 02 41 19 13-0029 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 7.31  

. 
 02 41 19 13-0030 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 8.00  

. 
 02 41 19 13-0031 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 8.78  

. 
 02 41 19 13-0032 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall .............................................................................................. 10.98  

. 
 02 41 19 13-0033 SF Demolish 4" Thick Brick Exterior Wall ..................................................................................................................................... 4.47  

    For Cleaning and Storage For Reuse, Add  6.71 
. 

 02 41 19 13-0034 SF Demolish 6" Thick Brick Exterior Wall ..................................................................................................................................... 5.04  
    For Cleaning and Storage For Reuse, Add  7.56 

. 
 02 41 19 13-0035 SF Demolish 8" Thick Brick Exterior Wall ..................................................................................................................................... 6.10  

    For Cleaning and Storage For Reuse, Add  9.15 
. 

 02 41 19 13-0036 SF Demolish 10" Thick Brick Exterior Wall ................................................................................................................................... 6.66  
    For Cleaning and Storage For Reuse, Add  9.99 

. 
 02 41 19 13-0037 SF Demolish 12" Thick Brick Exterior Wall ................................................................................................................................... 7.31  

    For Cleaning and Storage For Reuse, Add  10.97 
. 

 02 41 19 13-0038 SF Demolish 16" Thick Brick Exterior Wall ................................................................................................................................... 9.15  
    For Cleaning and Storage For Reuse, Add  13.73 

. 
 02 41 19 13-0039 CF  Exterior Brick, Concrete Block Or Composite Removal ........................................................................................................ 13.01  

    For Cleaning and Storage For Reuse, Add  19.52 
    For Reinforcing, Add  1.95 

XXXXXXX 
. 
 02 41 19 13-0040  Lintel Removal (02 41 19 13-0001) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal.  Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0057 for saw cutting. 

. 

. 
 02 41 19 13-0041 LF Demolish Steel Lintel ............................................................................................................................................................ 16.91  

. 
 02 41 19 13-0042 LF Demolish Concrete Or Stone Lintel ...................................................................................................................................... 22.55  

. 
 02 41 19 13-0043 LF Demolish Steel Shelf Angle .................................................................................................................................................. 17.86  

XXXXXXX 
. 
 02 41 19 13-0044  Reinstall Lintel (02 41 19 13-0001) 

Note: Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0057 for saw cutting. 

. 

. 
 02 41 19 13-0045 LF Clean, Prime And Paint Steel Shelf Angle Or Lintel.............................................................................................................. 10.89  

. 
 02 41 19 13-0046 LF Reinstall Existing Concrete Or Stone Lintel .......................................................................................................................... 22.55  

. 
 02 41 19 13-0047 LF Reinstall Existing Steel Shelf Angle ...................................................................................................................................... 45.66  

Note: Includes fasteners. 
. 

 02 41 19 13-0048 LF Reinstall Existing Steel Lintel ................................................................................................................................................ 18.79  
. 

 02 41 19 13-0049 LF Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls ................................................. 81.39  
. 

 02 41 19 13-0050 LF Removal And Replacement Of Steel Lintel Over Window Openings .................................................................................. 133.62  

XXXXXXX 
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. 
 02 41 19 13-0051  Exterior Concrete Wall Removal (02 41 19 13) 
. 
. 

 02 41 19 13-0052 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ............................................................................................................ 6.18  
. 

 02 41 19 13-0053 SF Demolish 6" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 11.20  
. 

 02 41 19 13-0054 SF Demolish 8" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 14.07  
. 

 02 41 19 13-0055 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 16.61  
. 

 02 41 19 13-0056 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 19.63  

XXXXXXX 
. 
 02 41 19 13-0057  Saw Cutting (02 41 19 13) 

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust 
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use 
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in 
conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0058 LF Bituminous Paving Up To 4" Depth, Saw Cut ......................................................................................................................... 2.14  

    For Each Additional Pass (Depth To 3"), Add  0.83 
    For >250, Deduct  -0.21 

. 
 02 41 19 13-0059 LF Brick Masonry Up To 4" Depth, Saw Cut ................................................................................................................................ 8.14  

    For Each Additional Pass (Depth To 3"), Add  3.23 
    For >250, Deduct  -0.81 

. 
 02 41 19 13-0060 LF Concrete Block Up To 4" Depth, Saw Cut............................................................................................................................... 7.35  

    For Each Additional Pass (Depth To 3"), Add  2.91 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0061 LF Non Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut ..................................................................................... 2.44  

    For Each Additional Pass (Depth To 3"), Add  0.94 
    For >250, Deduct  -0.23 

. 
 02 41 19 13-0062 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut ........................................................................................ 3.23  

    For Each Additional Pass (Depth To 3"), Add  1.25 
    For >250, Deduct  -0.31 

. 
 02 41 19 13-0063 LF Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut ...................................................................................................... 5.38  

    For Each Additional Pass (Depth To 3"), Add  2.11 
    For >250, Deduct  -0.52 

. 
 02 41 19 13-0064 LF Plain Concrete Walls Up To 4" Depth, Saw Cut .................................................................................................................... 10.41  

    For Each Additional Pass (Depth To 3"), Add  4.13 
    For >250, Deduct  -1.03 

. 
 02 41 19 13-0065 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth .................................................................................................... 13.99  

    For Each Additional Pass (Depth To 3"), Add  5.56 
    For >250, Deduct  -1.39 

. 
 02 41 19 13-0066 LF Concrete And Asphalt Up To 4" Depth, Saw Cut In Streets .................................................................................................... 2.87  

    For Each Additional Pass (Depth To 3"), Add  1.03 
    For >250, Deduct  -0.25 

. 
 02 41 19 13-0067 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut ............................................................................................................. 7.37  

    For Each Additional Pass (Depth To 3"), Add  2.92 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0068 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut...................................................................................................... 7.37  

    For Each Additional Pass (Depth To 3"), Add  2.92 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0069 LF Metamorphic Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 7.37  

    For Each Additional Pass (Depth To 3"), Add  2.92 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0070 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut ........................................................................................................... 7.37  

    For Each Additional Pass (Depth To 3"), Add  2.92 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0071 EA Saw Cut Minimum Set-up Charge, One Per Project ........................................................................................................ 1,022.31  

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0072  Torch Cutting (02 41 19 13) 

Note: Includes grinding edge 
. 
. 

 02 41 19 13-0073 LF Up To 1/2", Torch Cut Steel Plate ........................................................................................................................................... 2.83  
. 

 02 41 19 13-0074 LF >1/2" To 1" Thick, Torch Cut Steel Plate................................................................................................................................. 5.65  
. 

 02 41 19 13-0075 LF >1" To 1-1/2" Thick, Torch Cut Steel Plate ............................................................................................................................. 8.49  
. 

 02 41 19 13-0076 LF >1-1/2" To 2" Thick, Torch Cut Steel Plate ........................................................................................................................... 11.31  
. 

 02 41 19 13-0077 LF >2" To 2-1/2" Thick, Torch Cut Steel Plate ........................................................................................................................... 14.14  
. 

 02 41 19 13-0078 LF >2-1/2" To 3" Thick, Torch Cut Steel Plate ........................................................................................................................... 16.96  
. 

 02 41 19 13-0079 EA Torch Cutting Minimum Charge .......................................................................................................................................... 931.08  
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0080  Drilling In Existing Materials (02 41 19 13) 

Note: Includes drill bit wear, water, layout, set-up and clean-up. 
. 
. 
 02 41 19 13-0081  Concrete Core Drilling (02 41 19 13-0080) 
. 
. 
 02 41 19 13-0082  Up To 4" Thick Concrete Core Drilling (02 41 19 13-0081) 
. 
. 

 02 41 19 13-0083 EA Drill 1" Diameter Core In Up To 4" Concrete ......................................................................................................................... 39.74  
    For Horizontal Cores, Add  7.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.81 

. 
 02 41 19 13-0084 EA Drill 1-1/2" Diameter Core In Up To 4" Concrete................................................................................................................... 44.12  

    For Horizontal Cores, Add  8.78 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  17.56 
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. 
 02 41 19 13-0085 EA Drill 2" Diameter Core In Up To 4" Concrete ......................................................................................................................... 49.01  

    For Horizontal Cores, Add  9.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.52 

. 
 02 41 19 13-0086 EA Drill 3" Diameter Core In Up To 4" Concrete ......................................................................................................................... 70.00  

    For Horizontal Cores, Add  13.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.88 

. 
 02 41 19 13-0087 EA Drill 4" Diameter Core In Up To 4" Concrete ......................................................................................................................... 93.79  

    For Horizontal Cores, Add  18.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  37.36 

. 
 02 41 19 13-0088 EA Drill 6" Diameter Core In Up To 4" Concrete ....................................................................................................................... 105.05  

    For Horizontal Cores, Add  20.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  41.82 

. 
 02 41 19 13-0089 EA Drill 8" Diameter Core In Up To 4" Concrete ....................................................................................................................... 167.97  

    For Horizontal Cores, Add  33.46 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  66.92 

. 
 02 41 19 13-0090 EA Drill 10" Diameter Core In Up To 4" Concrete ..................................................................................................................... 210.04  

    For Horizontal Cores, Add  41.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  83.65 

. 
 02 41 19 13-0091 EA Drill 12" Diameter Core In Up To 4" Concrete ..................................................................................................................... 245.08  

    For Horizontal Cores, Add  48.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  97.59 

. 
 02 41 19 13-0092 EA Drill 14" Diameter Core In Up To 4" Concrete ..................................................................................................................... 280.11  

    For Horizontal Cores, Add  55.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.52 

. 
 02 41 19 13-0093 EA Drill 18" Diameter Core In Up To 4" Concrete ..................................................................................................................... 315.32  

    For Horizontal Cores, Add  62.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  125.46 

XXXXXXX 
. 
 02 41 19 13-0094  >4" To 6" Thick Concrete Core Drilling (02 41 19 13-0081) 
. 
. 

 02 41 19 13-0095 EA Drill 1" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 56.78  
    For Horizontal Cores, Add  11.29 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.58 

. 
 02 41 19 13-0096 EA Drill 1-1/2" Diameter Core In >4" To 6" Concrete .................................................................................................................. 63.05  

    For Horizontal Cores, Add  12.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.09 

. 
 02 41 19 13-0097 EA Drill 2" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 70.02  

    For Horizontal Cores, Add  13.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.88 

. 
 02 41 19 13-0098 EA Drill 3" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 84.09  

    For Horizontal Cores, Add  16.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.46 

. 
 02 41 19 13-0099 EA Drill 4" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 105.16  

    For Horizontal Cores, Add  20.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  41.82 

. 
 02 41 19 13-0100 EA Drill 6" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 140.16  

    For Horizontal Cores, Add  27.88 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  55.76 

. 
 02 41 19 13-0101 EA Drill 8" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 210.14  

    For Horizontal Cores, Add  41.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  83.65 

. 
 02 41 19 13-0102 EA Drill 10" Diameter Core In >4" To 6" Concrete .................................................................................................................... 245.36  

    For Horizontal Cores, Add  48.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  97.59 

. 
 02 41 19 13-0103 EA Drill 12" Diameter Core In >4" To 6" Concrete .................................................................................................................... 280.45  

    For Horizontal Cores, Add  55.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.52 

. 
 02 41 19 13-0104 EA Drill 14" Diameter Core In >4" To 6" Concrete .................................................................................................................... 315.64  

    For Horizontal Cores, Add  62.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  125.46 

. 
 02 41 19 13-0105 EA Drill 18" Diameter Core In >4" To 6" Concrete .................................................................................................................... 351.11  

    For Horizontal Cores, Add  69.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  139.40 

XXXXXXX 
. 
 02 41 19 13-0106  >6" To 8" Thick Concrete Core Drilling (02 41 19 13-0081) 
. 
. 

 02 41 19 13-0107 EA Drill 1" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 62.55  
    For Horizontal Cores, Add  12.42 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.84 

. 
 02 41 19 13-0108 EA Drill 1-1/2" Diameter Core In >6" To 8" Concrete .................................................................................................................. 69.46  

    For Horizontal Cores, Add  13.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.60 

. 
 02 41 19 13-0109 EA Drill 2" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 77.12  

    For Horizontal Cores, Add  15.33 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.67 

. 
 02 41 19 13-0110 EA Drill 3" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 91.24  

    For Horizontal Cores, Add  18.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  36.25 

. 
 02 41 19 13-0111 EA Drill 4" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 119.30  

    For Horizontal Cores, Add  23.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.40 

. 
 02 41 19 13-0112 EA Drill 6" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 168.30  

    For Horizontal Cores, Add  33.46 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  66.92 
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. 
 02 41 19 13-0113 EA Drill 8" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 280.17  

    For Horizontal Cores, Add  55.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.52 

. 
 02 41 19 13-0114 EA Drill 10" Diameter Core In >6" To 8" Concrete .................................................................................................................... 315.47  

    For Horizontal Cores, Add  62.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  125.46 

. 
 02 41 19 13-0115 EA Drill 12" Diameter Core In >6" To 8" Concrete .................................................................................................................... 350.70  

    For Horizontal Cores, Add  69.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  139.40 

. 
 02 41 19 13-0116 EA Drill 14" Diameter Core In >6" To 8" Concrete .................................................................................................................... 385.99  

    For Horizontal Cores, Add  76.66 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  153.32 

. 
 02 41 19 13-0117 EA Drill 18" Diameter Core In >6" To 8" Concrete .................................................................................................................... 421.74  

    For Horizontal Cores, Add  83.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  167.29 

XXXXXXX 
. 
 02 41 19 13-0118  >8" To 10" Thick Concrete Core Drilling (02 41 19 13-0081) 
. 
. 

 02 41 19 13-0119 EA Drill 1" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 73.97  
    For Horizontal Cores, Add  14.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.36 

. 
 02 41 19 13-0120 EA Drill 1-1/2" Diameter Core In >8" To 10" Concrete ................................................................................................................ 82.12  

    For Horizontal Cores, Add  16.31 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  32.62 

. 
 02 41 19 13-0121 EA Drill 2" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 91.18  

    For Horizontal Cores, Add  18.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  36.24 

. 
 02 41 19 13-0122 EA Drill 3" Diameter Core In >8" To 10" Concrete .................................................................................................................... 105.34  

    For Horizontal Cores, Add  20.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  41.82 

. 
 02 41 19 13-0123 EA Drill 4" Diameter Core In >8" To 10" Concrete .................................................................................................................... 119.51  

    For Horizontal Cores, Add  23.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.40 

. 
 02 41 19 13-0124 EA Drill 6" Diameter Core In >8" To 10" Concrete .................................................................................................................... 168.56  

    For Horizontal Cores, Add  33.46 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  66.92 

. 
 02 41 19 13-0125 EA Drill 8" Diameter Core In >8" To 10" Concrete .................................................................................................................... 280.51  

    For Horizontal Cores, Add  55.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.52 

. 
 02 41 19 13-0126 EA Drill 10" Diameter Core In >8" To 10" Concrete .................................................................................................................. 315.93  

    For Horizontal Cores, Add  62.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  125.46 

. 
 02 41 19 13-0127 EA Drill 12" Diameter Core In >8" To 10" Concrete .................................................................................................................. 351.18  

    For Horizontal Cores, Add  69.69 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  139.38 

. 
 02 41 19 13-0128 EA Drill 14" Diameter Core In >8" To 10" Concrete .................................................................................................................. 386.68  

    For Horizontal Cores, Add  76.66 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  153.32 

. 
 02 41 19 13-0129 EA Drill 18" Diameter Core In >8" To 10" Concrete .................................................................................................................. 422.55  

    For Horizontal Cores, Add  83.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  167.25 

XXXXXXX 
. 
 02 41 19 13-0130  >10" To 12" Thick Concrete Core Drilling (02 41 19 13-0081) 
. 
. 

 02 41 19 13-0131 EA Drill 1" Diameter Core In >10" To 12" Concrete .................................................................................................................... 79.74  
    For Horizontal Cores, Add  15.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.62 

. 
 02 41 19 13-0132 EA Drill 1-1/2" Diameter Core In >10" To 12" Concrete .............................................................................................................. 88.52  

    For Horizontal Cores, Add  17.57 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  35.13 

. 
 02 41 19 13-0133 EA Drill 2" Diameter Core In >10" To 12" Concrete .................................................................................................................... 98.28  

    For Horizontal Cores, Add  19.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  39.04 

. 
 02 41 19 13-0134 EA Drill 3" Diameter Core In >10" To 12" Concrete .................................................................................................................. 105.51  

    For Horizontal Cores, Add  20.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  41.82 

. 
 02 41 19 13-0135 EA Drill 4" Diameter Core In >10" To 12" Concrete .................................................................................................................. 140.64  

    For Horizontal Cores, Add  27.88 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  55.76 

. 
 02 41 19 13-0136 EA Drill 6" Diameter Core In >10" To 12" Concrete .................................................................................................................. 182.75  

    For Horizontal Cores, Add  36.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  72.50 

. 
 02 41 19 13-0137 EA Drill 8" Diameter Core In >10" To 12" Concrete .................................................................................................................. 294.82  

    For Horizontal Cores, Add  58.55 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  117.10 

. 
 02 41 19 13-0138 EA Drill 10" Diameter Core In >10" To 12" Concrete ................................................................................................................ 316.38  

    For Horizontal Cores, Add  62.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  125.46 

. 
 02 41 19 13-0139 EA Drill 12" Diameter Core In >10" To 12" Concrete ................................................................................................................ 365.78  

    For Horizontal Cores, Add  72.50 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  145.00 

XXXXXXX 
. 
 02 41 19 13-0140  >12" Thick Concrete Core Drilling (02 41 19 13-0081) 
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. 

. 
 02 41 19 13-0141 IN Drill 1" Diameter Core In >12" Concrete ................................................................................................................................. 9.72  

    For Horizontal Cores, Add  1.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.86 

. 
 02 41 19 13-0142 IN Drill 1-1/2" Diameter Core In >12" Concrete ......................................................................................................................... 10.80  

    For Horizontal Cores, Add  2.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.30 

. 
 02 41 19 13-0143 IN Drill 2" Diameter Core In >12" Concrete ............................................................................................................................... 11.99  

    For Horizontal Cores, Add  2.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.77 

. 
 02 41 19 13-0144 IN Drill 3" Diameter Core In >12" Concrete ............................................................................................................................... 13.14  

    For Horizontal Cores, Add  2.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.22 

. 
 02 41 19 13-0145 IN Drill 4" Diameter Core In >12" Concrete ............................................................................................................................... 17.51  

    For Horizontal Cores, Add  3.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  6.96 

. 
 02 41 19 13-0146 IN Drill 6" Diameter Core In >12" Concrete ............................................................................................................................... 22.80  

    For Horizontal Cores, Add  4.53 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  9.07 

. 
 02 41 19 13-0147 IN Drill 8" Diameter Core In >12" Concrete ............................................................................................................................... 36.80  

    For Horizontal Cores, Add  7.33 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.65 

. 
 02 41 19 13-0148 IN Drill 10" Diameter Core In >12" Concrete ............................................................................................................................. 39.60  

    For Horizontal Cores, Add  7.87 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.75 

. 
 02 41 19 13-0149 IN Drill 12" Diameter Core In >12" Concrete ............................................................................................................................. 45.61  

    For Horizontal Cores, Add  9.07 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.14 

XXXXXXX 
. 
 02 41 19 13-0150  Brick/Concrete Block Core Drilling (02 41 19 13-0080) 
. 
. 
 02 41 19 13-0151  Up To 4" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0150) 
. 
. 

 02 41 19 13-0152 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 31.84  
    For Horizontal Cores, Add  6.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.65 

. 
 02 41 19 13-0153 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block ................................................................................................ 35.34  

    For Horizontal Cores, Add  7.02 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.05 

. 
 02 41 19 13-0154 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 39.25  

    For Horizontal Cores, Add  7.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.61 

. 
 02 41 19 13-0155 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 56.06  

    For Horizontal Cores, Add  11.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.31 

. 
 02 41 19 13-0156 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 75.11  

    For Horizontal Cores, Add  14.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.89 

. 
 02 41 19 13-0157 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 84.13  

    For Horizontal Cores, Add  16.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.46 

. 
 02 41 19 13-0158 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................... 134.51  

    For Horizontal Cores, Add  26.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.54 

. 
 02 41 19 13-0159 EA Drill 10" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 168.21  

    For Horizontal Cores, Add  33.46 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  66.92 

. 
 02 41 19 13-0160 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 196.28  

    For Horizontal Cores, Add  39.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  78.07 

. 
 02 41 19 13-0161 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 224.35  

    For Horizontal Cores, Add  44.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.22 

. 
 02 41 19 13-0162 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 252.59  

    For Horizontal Cores, Add  50.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.36 

XXXXXXX 
. 
 02 41 19 13-0163  >4" To 6" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0150) 
. 
. 

 02 41 19 13-0164 EA Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 45.49  
    For Horizontal Cores, Add  9.03 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.06 

. 
 02 41 19 13-0165 EA Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block ............................................................................................... 50.50  

    For Horizontal Cores, Add  10.03 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.07 

. 
 02 41 19 13-0166 EA Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 56.09  

    For Horizontal Cores, Add  11.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.30 

. 
 02 41 19 13-0167 EA Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 67.36  

    For Horizontal Cores, Add  13.38 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.76 

. 
 02 41 19 13-0168 EA Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 84.24  

    For Horizontal Cores, Add  16.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.46 



02
 02 Existing Conditions 

02 40 Demolition and Structure Moving 
02 41 Demolition 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 02 - 10  Monterey County Roads and Bridges 

. 
 02 41 19 13-0169 EA Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 112.28  

    For Horizontal Cores, Add  22.31 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  44.61 

. 
 02 41 19 13-0170 EA Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 168.31  

    For Horizontal Cores, Add  33.46 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  66.92 

. 
 02 41 19 13-0171 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 196.56  

    For Horizontal Cores, Add  39.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  78.07 

. 
 02 41 19 13-0172 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 224.69  

    For Horizontal Cores, Add  44.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.22 

. 
 02 41 19 13-0173 EA Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 252.91  

    For Horizontal Cores, Add  50.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.36 

. 
 02 41 19 13-0174 EA Drill 18" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 281.41  

    For Horizontal Cores, Add  55.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.52 

XXXXXXX 
. 
 02 41 19 13-0175  >6" To 8" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0150) 
. 
. 

 02 41 19 13-0176 EA Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 50.14  
    For Horizontal Cores, Add  9.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.88 

. 
 02 41 19 13-0177 EA Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block ............................................................................................... 55.66  

    For Horizontal Cores, Add  11.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.08 

. 
 02 41 19 13-0178 EA Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 61.79  

    For Horizontal Cores, Add  12.27 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.54 

. 
 02 41 19 13-0179 EA Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 73.12  

    For Horizontal Cores, Add  14.50 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.00 

. 
 02 41 19 13-0180 EA Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 95.61  

    For Horizontal Cores, Add  18.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  37.92 

. 
 02 41 19 13-0181 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 134.84  

    For Horizontal Cores, Add  26.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.54 

. 
 02 41 19 13-0182 EA Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 224.41  

    For Horizontal Cores, Add  44.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.22 

. 
 02 41 19 13-0183 EA Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 252.74  

    For Horizontal Cores, Add  50.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.36 

. 
 02 41 19 13-0184 EA Drill 12" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 281.00  

    For Horizontal Cores, Add  55.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.52 

. 
 02 41 19 13-0185 EA Drill 14" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 309.33  

    For Horizontal Cores, Add  61.33 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  122.65 

. 
 02 41 19 13-0186 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 338.09  

    For Horizontal Cores, Add  66.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  133.83 

XXXXXXX 
. 
 02 41 19 13-0187  >8" To 10" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0150) 
. 
. 

 02 41 19 13-0188 EA Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 59.28  
    For Horizontal Cores, Add  11.74 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.48 

. 
 02 41 19 13-0189 EA Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................. 65.81  

    For Horizontal Cores, Add  13.05 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.10 

. 
 02 41 19 13-0190 EA Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 73.06  

    For Horizontal Cores, Add  14.50 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.00 

. 
 02 41 19 13-0191 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 84.42  

    For Horizontal Cores, Add  16.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.46 

. 
 02 41 19 13-0192 EA Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 95.82  

    For Horizontal Cores, Add  18.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  37.92 

. 
 02 41 19 13-0193 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 135.10  

    For Horizontal Cores, Add  26.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.54 

. 
 02 41 19 13-0194 EA Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 224.75  

    For Horizontal Cores, Add  44.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.22 

. 
 02 41 19 13-0195 EA Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 253.20  

    For Horizontal Cores, Add  50.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.36 

. 
 02 41 19 13-0196 EA Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 281.50  

    For Horizontal Cores, Add  55.75 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.50 
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. 
 02 41 19 13-0197 EA Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 310.02  

    For Horizontal Cores, Add  61.33 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  122.65 

. 
 02 41 19 13-0198 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 338.92  

    For Horizontal Cores, Add  66.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  133.80 

XXXXXXX 
. 
 02 41 19 13-0199  >10" To 12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0150) 
. 
. 

 02 41 19 13-0200 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 63.92  
    For Horizontal Cores, Add  12.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.29 

. 
 02 41 19 13-0201 EA Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block ........................................................................................... 70.95  

    For Horizontal Cores, Add  14.05 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.10 

. 
 02 41 19 13-0202 EA Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 78.76  

    For Horizontal Cores, Add  15.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.23 

. 
 02 41 19 13-0203 EA Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 84.59  

    For Horizontal Cores, Add  16.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.46 

. 
 02 41 19 13-0204 EA Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 112.76  

    For Horizontal Cores, Add  22.31 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  44.61 

. 
 02 41 19 13-0205 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 146.51  

    For Horizontal Cores, Add  29.00 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  58.00 

. 
 02 41 19 13-0206 EA Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 236.26  

    For Horizontal Cores, Add  46.84 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  93.68 

. 
 02 41 19 13-0207 EA Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 253.65  

    For Horizontal Cores, Add  50.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.36 

. 
 02 41 19 13-0208 EA Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 293.28  

    For Horizontal Cores, Add  58.00 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  116.00 

XXXXXXX 
. 
 02 41 19 13-0209  >12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0150) 
. 
. 

 02 41 19 13-0210 IN Drill 1" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 7.79  
    For Horizontal Cores, Add  1.55 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.09 

. 
 02 41 19 13-0211 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block ........................................................................................................ 8.65  

    For Horizontal Cores, Add  1.72 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.44 

. 
 02 41 19 13-0212 IN Drill 2" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 9.60  

    For Horizontal Cores, Add  1.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.82 

. 
 02 41 19 13-0213 IN Drill 3" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 10.53  

    For Horizontal Cores, Add  2.09 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.18 

. 
 02 41 19 13-0214 IN Drill 4" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 14.04  

    For Horizontal Cores, Add  2.79 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.58 

. 
 02 41 19 13-0215 IN Drill 6" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 18.27  

    For Horizontal Cores, Add  3.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  7.26 

. 
 02 41 19 13-0216 IN Drill 8" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 29.48  

    For Horizontal Cores, Add  5.86 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.72 

. 
 02 41 19 13-0217 IN Drill 10" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 31.73  

    For Horizontal Cores, Add  6.30 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.60 

. 
 02 41 19 13-0218 IN Drill 12" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 36.54  

    For Horizontal Cores, Add  7.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.51 

XXXXXXX 
. 
 02 41 19 13-0219  Asphalt Core Drilling (02 41 19 13-0080) 
. 
. 
 02 41 19 13-0220  Up To 2" Thick Asphalt Core Drilling (02 41 19 13-0219) 
. 
. 

 02 41 19 13-0221 EA Drill 1" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 19.13  
. 

 02 41 19 13-0222 EA Drill 1-1/2" Diameter Core In Up To 2" Asphalt ..................................................................................................................... 23.91  
. 

 02 41 19 13-0223 EA Drill 2" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 29.90  
. 

 02 41 19 13-0224 EA Drill 3" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 37.08  
. 

 02 41 19 13-0225 EA Drill 4" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 46.65  
. 

 02 41 19 13-0226 EA Drill 6" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 58.61  
. 

 02 41 19 13-0227 EA Drill 8" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 72.98  
. 

 02 41 19 13-0228 EA Drill 10" Diameter Core In Up To 2" Asphalt ......................................................................................................................... 90.91  
. 

 02 41 19 13-0229 EA Drill 12" Diameter Core In Up To 2" Asphalt ....................................................................................................................... 113.62  

XXXXXXX 
. 
 02 41 19 13-0230  >2" To 3" Thick Asphalt Core Drilling (02 41 19 13-0219) 
. 
. 

 02 41 19 13-0231 EA Drill 1" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 23.91  
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. 
 02 41 19 13-0232 EA Drill 1-1/2" Diameter Core In >2" To 3" Asphalt .................................................................................................................... 31.08  

. 
 02 41 19 13-0233 EA Drill 2" Diameter Core In >2" To 3" Asphalt........................................................................................................................... 38.26  

. 
 02 41 19 13-0234 EA Drill 3" Diameter Core In >2" To 3" Asphalt........................................................................................................................... 47.82  

. 
 02 41 19 13-0235 EA Drill 4" Diameter Core In >2" To 3" Asphalt........................................................................................................................... 59.79  

. 
 02 41 19 13-0236 EA Drill 6" Diameter Core In >2" To 3" Asphalt........................................................................................................................... 75.33  

. 
 02 41 19 13-0237 EA Drill 8" Diameter Core In >2" To 3" Asphalt........................................................................................................................... 93.30  

. 
 02 41 19 13-0238 EA Drill 10" Diameter Core In >2" To 3" Asphalt....................................................................................................................... 117.19  

. 
 02 41 19 13-0239 EA Drill 12" Diameter Core In >2" To 3" Asphalt....................................................................................................................... 145.88  

XXXXXXX 
. 
 02 41 19 13-0240  >3" To 4" Thick Asphalt Core Drilling (02 41 19 13-0219) 
. 
. 

 02 41 19 13-0241 EA Drill 1" Diameter Core In >3" To 4" Asphalt........................................................................................................................... 31.09  
. 

 02 41 19 13-0242 EA Drill 1-1/2" Diameter Core In >3" To 4" Asphalt .................................................................................................................... 39.46  
. 

 02 41 19 13-0243 EA Drill 2" Diameter Core In >3" To 4" Asphalt........................................................................................................................... 49.03  
. 

 02 41 19 13-0244 EA Drill 3" Diameter Core In >3" To 4" Asphalt........................................................................................................................... 61.00  
. 

 02 41 19 13-0245 EA Drill 4" Diameter Core In >3" To 4" Asphalt........................................................................................................................... 76.56  
. 

 02 41 19 13-0246 EA Drill 6" Diameter Core In >3" To 4" Asphalt........................................................................................................................... 95.70  
. 

 02 41 19 13-0247 EA Drill 8" Diameter Core In >3" To 4" Asphalt......................................................................................................................... 119.65  
. 

 02 41 19 13-0248 EA Drill 10" Diameter Core In >3" To 4" Asphalt....................................................................................................................... 149.52  
. 

 02 41 19 13-0249 EA Drill 12 Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 186.59  

XXXXXXX 
. 
 02 41 19 13-0250  >4" To 6" Thick Asphalt Core Drilling (02 41 19 13-0219) 
. 
. 

 02 41 19 13-0251 EA Drill 1" Diameter Core In >4" To 6" Asphalt........................................................................................................................... 40.66  
. 

 02 41 19 13-0252 EA Drill 1-1/2" Diameter Core In >4" To 6" Asphalt .................................................................................................................... 50.25  
. 

 02 41 19 13-0253 EA Drill 2" Diameter Core In >4" To 6" Asphalt........................................................................................................................... 62.20  
. 

 02 41 19 13-0254 EA Drill 3" Diameter Core In >4" To 6" Asphalt........................................................................................................................... 78.97  
. 

 02 41 19 13-0255 EA Drill 4" Diameter Core In >4" To 6" Asphalt........................................................................................................................... 98.13  
. 

 02 41 19 13-0256 EA Drill 6" Diameter Core In >4" To 6" Asphalt......................................................................................................................... 122.06  
. 

 02 41 19 13-0257 EA Drill 8" Diameter Core In >4" To 6" Asphalt......................................................................................................................... 153.22  
. 

 02 41 19 13-0258 EA Drill 10" Diameter Core In >4" To 6" Asphalt....................................................................................................................... 191.48  
. 

 02 41 19 13-0259 EA Drill 12" Diameter Core In >4" To 6" Asphalt....................................................................................................................... 239.32  

XXXXXXX 
. 
 02 41 19 13-0260  Manhole Core Drilling (02 41 19 13-0080) 
. 
. 

 02 41 19 13-0261 EA  Drill 4" Diameter Core In 6" Brick Manhole ......................................................................................................................... 209.53  
. 

 02 41 19 13-0262 EA  Drill 5" Diameter Core In 6" Brick Manhole ......................................................................................................................... 239.45  
. 

 02 41 19 13-0263 EA  Drill 6" Diameter Core In 6" Brick Manhole ......................................................................................................................... 279.30  
. 

 02 41 19 13-0264 EA  Drill 8" Diameter Core In 6" Brick Manhole ......................................................................................................................... 418.91  
. 

 02 41 19 13-0265 EA Drill 2" Diameter Core In 8" Concrete Manhole ................................................................................................................... 280.82  
. 

 02 41 19 13-0266 EA Drill 3" Diameter Core In 8" Concrete Manhole ................................................................................................................... 298.89  
. 

 02 41 19 13-0267 EA Drill 4" Diameter Core In 8" Concrete Manhole ................................................................................................................... 328.90  
. 

 02 41 19 13-0268 EA Drill 5" Diameter Core In 8" Concrete Manhole ................................................................................................................... 352.86  
. 

 02 41 19 13-0269 EA Drill 6" Diameter Core In 8" Concrete Manhole ................................................................................................................... 418.57  
. 

 02 41 19 13-0270 EA Drill 8" Diameter Core In 8" Concrete Manhole ................................................................................................................... 597.90  
. 

 02 41 19 13-0271 EA  Drill 2" Diameter Core In Fiberglass Manhole ....................................................................................................................... 27.89  
. 

 02 41 19 13-0272 EA  Drill 3" Diameter Core In Fiberglass Manhole ....................................................................................................................... 32.19  
. 

 02 41 19 13-0273 EA  Drill 4" Diameter Core In Fiberglass Manhole ....................................................................................................................... 34.87  
. 

 02 41 19 13-0274 EA  Drill 5" Diameter Core In Fiberglass Manhole ....................................................................................................................... 38.04  
. 

 02 41 19 13-0275 EA  Drill 6" Diameter Core In Fiberglass Manhole ....................................................................................................................... 41.85  
. 

 02 41 19 13-0276 EA  Drill 8" Diameter Core In Fiberglass Manhole ....................................................................................................................... 46.50  

XXXXXXX 
. 
 02 41 19 13-0277  Drilling In Concrete Per Inch Of Depth (02 41 19 13-0080) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0278 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.04  
. 

 02 41 19 13-0279 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.14  
. 

 02 41 19 13-0280 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.29  
. 

 02 41 19 13-0281 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.44  
. 

 02 41 19 13-0282 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.68  
. 

 02 41 19 13-0283 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.91  
. 

 02 41 19 13-0284 IN  1" Diameter Drilling In Concrete Per Inch Of Depth ................................................................................................................ 3.05  
. 

 02 41 19 13-0285 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.37  
. 

 02 41 19 13-0286 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.83  

XXXXXXX 
. 
 02 41 19 13-0287  Drilling In Brick/Concrete Block Per Inch Of Depth (02 41 19 13-0080) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0288 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.70  
. 

 02 41 19 13-0289 IN 3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.78  
. 

 02 41 19 13-0290 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.91  
. 

 02 41 19 13-0291 IN 5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.04  
. 

 02 41 19 13-0292 IN 3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.23  
. 

 02 41 19 13-0293 IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.43  
. 

 02 41 19 13-0294 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ............................................................................................. 2.55  
. 

 02 41 19 13-0295 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 2.82  
. 

 02 41 19 13-0296 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 3.49  

XXXXXXX 
. 
 02 41 19 13-0297  Drilling In Wood Or Plastic Per Inch Of Depth (02 41 19 13-0080) 

Note: Includes layout. 
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. 

. 
 02 41 19 13-0298 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.84  

. 
 02 41 19 13-0299 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.89  

. 
 02 41 19 13-0300 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.96  

. 
 02 41 19 13-0301 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.02  

. 
 02 41 19 13-0302 IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.12  

. 
 02 41 19 13-0303 IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.21  

. 
 02 41 19 13-0304 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ..................................................................................................... 1.28  

. 
 02 41 19 13-0305 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .............................................................................................. 1.40  

. 
 02 41 19 13-0306 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .............................................................................................. 1.65  

XXXXXXX 
. 
 02 41 19 13-0307  Limestone Core Drilling (02 41 19 13-0080) 
. 
. 
 02 41 19 13-0308  10" To 14" Thick Limestone Core Drilling (02 41 19 13-0307) 
. 
. 

 02 41 19 13-0309 EA Drill 1" Diameter Core In 10" To 14" Limestone .................................................................................................................... 59.93  
. 

 02 41 19 13-0310 EA Drill 1-1/2" Diameter Core In 10" To 14" Limestone .............................................................................................................. 71.95  
. 

 02 41 19 13-0311 EA Drill 2" Diameter Core In 10" To 14" Limestone .................................................................................................................... 77.99  
. 

 02 41 19 13-0312 EA Drill 3" Diameter Core In 10" To 14" Limestone .................................................................................................................... 90.10  
. 

 02 41 19 13-0313 EA Drill 4" Diameter Core In 10" To 14" Limestone .................................................................................................................. 102.22  
. 

 02 41 19 13-0314 EA Drill 6" Diameter Core In 10" To 14" Limestone .................................................................................................................. 144.18  
. 

 02 41 19 13-0315 EA Drill 8" Diameter Core In 10" To 14" Limestone .................................................................................................................. 239.98  

XXXXXXX 
. 
 02 41 19 13-0316  15" To 18" Thick Limestone Core Drilling (02 41 19 13-0307) 
. 
. 

 02 41 19 13-0317 EA Drill 1" Diameter Core In 15" To 18" Limestone .................................................................................................................... 65.97  
. 

 02 41 19 13-0318 EA Drill 1-1/2" Diameter Core In 15" To 18" Limestone .............................................................................................................. 77.99  
. 

 02 41 19 13-0319 EA Drill 2" Diameter Core In 15" To 18" Limestone .................................................................................................................... 84.06  
. 

 02 41 19 13-0320 EA Drill 3" Diameter Core In 15" To 18" Limestone .................................................................................................................... 90.24  
. 

 02 41 19 13-0321 EA Drill 4" Diameter Core In 15" To 18" Limestone .................................................................................................................. 120.29  
. 

 02 41 19 13-0322 EA Drill 6" Diameter Core In 15" To 18" Limestone .................................................................................................................. 156.28  
. 

 02 41 19 13-0323 EA Drill 8" Diameter Core In 15" To 18" Limestone .................................................................................................................. 252.30  

XXXXXXX 
. 
 02 41 19 13-0324  19" To 24" Thick Limestone Core Drilling (02 41 19 13-0307) 
. 
. 

 02 41 19 13-0325 EA  Drill 1" Diameter Core In 19" To 24" Limestone .................................................................................................................... 71.97  
. 

 02 41 19 13-0326 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone .............................................................................................................. 84.02  
. 

 02 41 19 13-0327 EA  Drill 2" Diameter Core In 19" To 24" Limestone .................................................................................................................... 90.11  
. 

 02 41 19 13-0328 EA  Drill 3" Diameter Core In 19" To 24" Limestone .................................................................................................................. 102.27  
. 

 02 41 19 13-0329 EA  Drill 4" Diameter Core In 19" To 24" Limestone .................................................................................................................. 144.30  
. 

 02 41 19 13-0330 EA  Drill 6" Diameter Core In 19" To 24" Limestone .................................................................................................................. 180.35  
. 

 02 41 19 13-0331 EA  Drill 8" Diameter Core In 19" To 24" Limestone .................................................................................................................. 270.60  

XXXXXXX 
. 
 02 41 19 13-0332  Minimum Charge For Core Drilling (02 41 19 13-0080) 
. 
. 

 02 41 19 13-0333 EA Core Drill Minimum Charge................................................................................................................................................. 822.25  
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum 
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in 
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of 
Depth" or "Drilling In Brick Or Block Per Inch Of Depth". 

XXXXXXX 
. 
 02 41 19 13-0334  Cutouts (02 41 19 13) 

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF. 
. 
. 
 02 41 19 13-0335  Reinforced Concrete Slab On Grade Cutouts (02 41 19 13-0334) 
. 
. 

 02 41 19 13-0336 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 46.10  
. 

 02 41 19 13-0337 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 48.90  
. 

 02 41 19 13-0338 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 51.69  
. 

 02 41 19 13-0339 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ......................................................................................... 54.49  
. 

 02 41 19 13-0340 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ......................................................................................... 55.88  

XXXXXXX 
. 
 02 41 19 13-0341  Reinforced Concrete Elevated Slab Cutouts (02 41 19 13-0334) 

Note: Includes cutting and removing steel decking. 
. 
. 

 02 41 19 13-0342 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 56.19  
. 

 02 41 19 13-0343 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 59.59  
. 

 02 41 19 13-0344 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 63.00  
. 

 02 41 19 13-0345 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 66.40  
. 

 02 41 19 13-0346 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 68.11  

XXXXXXX 
. 
 02 41 19 13-0347  Reinforced Concrete Wall Cutouts (02 41 19 13-0334) 
. 
. 

 02 41 19 13-0348 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 57.63  
. 

 02 41 19 13-0349 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 61.12  
. 

 02 41 19 13-0350 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 64.61  
. 

 02 41 19 13-0351 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 68.11  
. 

 02 41 19 13-0352 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 69.86  

XXXXXXX 
. 
 02 41 19 13-0353  Brick Wall Cutouts (02 41 19 13-0334) 

Note: Excludes toothing. 
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. 

. 
 02 41 19 13-0354 SF 4" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 17.47  

. 
 02 41 19 13-0355 SF 6" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 28.81  

. 
 02 41 19 13-0356 SF 8" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 40.13  

. 
 02 41 19 13-0357 SF 10" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 48.90  

. 
 02 41 19 13-0358 SF 12" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 58.50  

. 
 02 41 19 13-0359 SF 16" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 68.99  

XXXXXXX 
. 
 02 41 19 13-0360  Concrete Block Wall Cutouts (02 41 19 13-0334) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0361 SF 4" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 28.89  
. 

 02 41 19 13-0362 SF 6" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 30.59  
. 

 02 41 19 13-0363 SF 8" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 32.31  
. 

 02 41 19 13-0364 SF 10" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 34.05  
. 

 02 41 19 13-0365 SF 12" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 34.92  
. 

 02 41 19 13-0366 SF 16" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 36.67  

XXXXXXX 
. 
 02 41 19 13-0367  Limestone Cutouts (02 41 19 13-0334) 
. 
. 

 02 41 19 13-0368 SF 2" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 48.90  
. 

 02 41 19 13-0369 SF 4" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 59.37  
. 

 02 41 19 13-0370 SF 6" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 62.87  
. 

 02 41 19 13-0371 SF 8" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 66.37  
. 

 02 41 19 13-0372 SF 10" Thick Limestone Cutouts, <24 SF ................................................................................................................................... 69.86  
. 

 02 41 19 13-0373 SF 12" Thick Limestone Cutouts, <24 SF ................................................................................................................................... 73.35  

XXXXXXX 
. 
 02 41 19 13-0374  Toothing Masonry Cutouts (02 41 19 13-0334) 

Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar 
joints. VLF measurement includes all horizontal cutting. 

. 

. 
 02 41 19 13-0375 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts ................................................................................................................ 17.47  

. 
 02 41 19 13-0376 VLF Brick, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................................... 23.58  

. 
 02 41 19 13-0377 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ............................................................................................... 10.47  

. 
 02 41 19 13-0378 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................... 13.98  

XXXXXXX 
. 
 02 41 19 13-0379  Minimum Charge For Cutouts (02 41 19 13-0334) 

Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This 
task should not be used in conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0380 EA Cutouts Minimum Charge ................................................................................................................................................... 349.27  

XXXXXXX 
. 
 02 43  Structure Moving (02 40) 
. 
. 
 02 43 13  Structure Relocation (02 43) 

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24' 
wide. Reset on new foundations and hook up to utilities. 

. 

. 
 02 43 13 13  Building Relocation (02 43 13) 
. 
. 
 02 43 13 13-0001  Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete (02 43 13 

13) 
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for 
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport 
relocatable and attachments to new location, including permits and police escort, connect to foundation per 
approved specifications/details, including welding and/or hurricane anchoring as needed. 

. 

. 
 02 43 13 13-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building ...................................................................................................... 34.28  

. 
 02 43 13 13-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building ................................................................................................... 32.39  

. 
 02 43 13 13-0004 SF >920 SF, Move Relocatable Metal Frame Building ............................................................................................................... 30.32  

. 
 02 43 13 13-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building ...................................................................................................... 27.50  

. 
 02 43 13 13-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building .................................................................................................. 25.70  

. 
 02 43 13 13-0007 SF >920 SF, Move Relocatable Wood Frame Building .............................................................................................................. 22.74  

. 
 02 43 13 13-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building ............................................................................................ 33.32  

. 
 02 43 13 13-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building ........................................................................................ 30.32  

. 
 02 43 13 13-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building..................................................................................................... 25.70  

XXXXXXX 
. 
 02 60  Contaminated Site Material Removal (02) 
. 
. 
 02 61  Removal and Disposal of Contaminated Soils (02 60) 
. 
. 
 02 61 13  Excavation and Handling of Contaminated Material (02 61) 

See CSI section 31 23 16 00-0000 for excavation. 
. 
. 
 02 61 13 00-0001  Excavation Of Non-Petroleum Contaminated Soil (02 61 13) 

See CSI section 02 65 00 00-0001 for testing, 02 65 00 00-0006 for testing, 31 23 16 00-0000 for excavation of 
non-contaminated soil, 31 23 16 33-0019 for loading non-petroleum contaminated material onto trucks for 
removal. 

. 

. 
 02 61 13 00-0002  Excavate Non-Petroleum Contaminated Soil (02 61 13 00-0001) 
. 
. 

 02 61 13 00-0003 CY Excavate Non Petroleum Contaminated Soil .......................................................................................................................... 8.84  
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per 
determination. 
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. 
 02 61 13 00-0004 CY Load Excavated Non-Petroleum Contaminated Soil ............................................................................................................... 7.97  

. 
 02 61 13 00-0005 CY Disposal Fees Of Non-Petroleum Contaminated Soil ........................................................................................................... 41.49  

XXXXXXX 
. 
 02 61 13 00-0006  Excavate Petroleum Contaminated Soil (02 61 13) 
. 
. 

 02 61 13 00-0007 CY Excavate Petroleum Contaminated Soil ............................................................................................................................... 13.25  
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per 
determination. 

. 
 02 61 13 00-0008 CY Load Excavated Petroleum Contaminated Soil....................................................................................................................... 7.97  

. 
 02 61 13 00-0009 CY Disposal Fees Of Petroleum Contaminated Soil ................................................................................................................... 66.48  

XXXXXXX 
. 
 02 61 13 00-0010  Accessories For Contaminated Soil Stockpile (02 61 13) 

See CSI section 31 25 14 23-0001 for sand bags. 
. 
. 

 02 61 13 00-0011 SF 30 Mil Liner For Contaminated Soil Storage ........................................................................................................................... 1.39  
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil. 

. 
 02 61 13 00-0012 SF 10 Mil Liner For Contaminated Soil Storage ........................................................................................................................... 0.83  

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil. 

XXXXXXX 
. 
 02 61 26  Removal and Disposal of Asbestos Contaminated Soils (02 61) 

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles, disposal of 
waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other associated 
costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations. 
Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in 
determining which task applies.  For certain types of work, there is a task with a unit of measure of CF for a quantity of less 
than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with a 
unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0001  Removal and Disposal of Asbestos Contaminated Soils (02 61 26) 

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, 
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in 
accordance with EPA, OSHA, and local regulations.  Where types of ACM are listed by quantity, the quantity of 
the entire project, not a particular work area, is to be used in determining which task applies.  For certain types of 
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks 
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an 
additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0002 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................... 912.78  

    For Work In Restricted Working Space, Add  273.83 
. 

 02 61 26 00-0003 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .............................................................. 60.51  
    For Work In Restricted Working Space, Add  18.15 

. 
 02 61 26 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 40.34  

    For Work In Restricted Working Space, Add  12.10 
. 

 02 61 26 00-0005 CF >250 To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 30.30  
    For Work In Restricted Working Space, Add  9.09 

. 
 02 61 26 00-0006 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ......................................................... 24.20  

    For Work In Restricted Working Space, Add  7.26 
. 

 02 61 26 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .................................................... 20.58  
    For Work In Restricted Working Space, Add  6.17 

. 
 02 61 26 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ................................................................... 18.51  

    For Work In Restricted Working Space, Add  5.55 

XXXXXXX 
. 
 02 65  Underground Storage Tank Removal (02 60) 

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01 
74 19 00-0050 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring. 

. 

. 
 02 65 00 00-0001  Monitoring, Sampling, Testing And Analysis (02 65) 
. 
. 
 02 65 00 00-0002  Field Samples For Testing Underground Storage Tank (02 65 00 00-0001) 
. 
. 

 02 65 00 00-0003 EA  Collection Of Sludge Sample For Underground Storage Tank ............................................................................................. 24.96  
. 

 02 65 00 00-0004 EA  Collection Of Pumpable Liquids Sample For Underground Storage Tank ............................................................................ 24.96  
. 

 02 65 00 00-0005 EA  Collection Of Contaminated Soil Sample .............................................................................................................................. 24.96  

XXXXXXX 
. 
 02 65 00 00-0006  Lab Tests For Underground Storage Tank Removal (02 65 00 00-0001) 

Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample. 
. 
. 

 02 65 00 00-0007 EA Benzene, Toluene, Ethylbenzene, Xylene 8020, Lab Test ................................................................................................. 187.64  
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as 
detailed in EPA SW-846. 

. 
 02 65 00 00-0008 EA Flashpoint, Lab Test ............................................................................................................................................................. 72.97  

Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846. 
. 

 02 65 00 00-0009 EA TOX 9020, Lab Test ........................................................................................................................................................... 175.54  
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846. 

. 
 02 65 00 00-0010 EA TPH 8015 Modified, Lab Test ............................................................................................................................................. 187.64  

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure 
8015 Mod. as detailed in EPA SW-846. 

. 
 02 65 00 00-0011 EA TRPH 418.1, Lab Test ........................................................................................................................................................ 145.94  

Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as 
detailed in EPA SW-846. 

. 
 02 65 00 00-0012 EA VOC, Lab Test .................................................................................................................................................................... 396.13  

Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846. 
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. 
 02 65 00 00-0013 EA Semi-Volatile Organic, Lab Test ......................................................................................................................................... 729.72  

Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846. 
. 

 02 65 00 00-0014 EA Oil And Grease 413.1, Lab Test............................................................................................................................................ 87.77  
Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846. 

. 
 02 65 00 00-0015 EA TCLP (Extraction) - Metals, Lab Test .................................................................................................................................. 156.37  

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as 
detailed in EPA SW-846. 

. 
 02 65 00 00-0016 EA TCLP (Extraction) - Semi-Volatile Organic, Lab Test .......................................................................................................... 208.49  

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as 
detailed in EPA SW-846. 

. 
 02 65 00 00-0017 EA Metals 6010 RCRA, Lab Test ............................................................................................................................................. 233.51  

Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846. 
. 

 02 65 00 00-0018 EA Metals (Arsenic) 7060, Lab Test ........................................................................................................................................... 31.27  
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846. 

. 
 02 65 00 00-0019 EA Metals (Selenium) 7740, Lab Test ........................................................................................................................................ 31.27  

Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-
846. 

. 
 02 65 00 00-0020 EA Metals (Lead) 7421, Lab Test ............................................................................................................................................... 31.27  

Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846. 
. 

 02 65 00 00-0021 EA Metals (Mercury) 7470, Lab Test .......................................................................................................................................... 58.38  
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846. 

. 
 02 65 00 00-0022 EA PNA/PAH 8100, Lab Test ................................................................................................................................................... 333.58  

Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure 8100 as detailed in 
EPA SW-846. 

. 
 02 65 00 00-0023 EA Fuel Id ASTM D3328-78, Lab Test ..................................................................................................................................... 120.69  

Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM 
D3328-78. 

. 
 02 65 00 00-0024 EA  pH, Lab Test ......................................................................................................................................................................... 25.02  

. 
 02 65 00 00-0025 EA  Lab Test - Polychlorinated Biphenyl (PCB) In Wastewater ................................................................................................. 312.74  

. 
 02 65 00 00-0026 EA  Methyl Tertiary Butyl Ether (MTBE), Lab Test .................................................................................................................... 187.64  

XXXXXXX 
. 
 02 65 00 00-0027  Tests, Surveys And Maintenance For Underground Storage Tank (02 65 00 00-0001) 
. 
. 

 02 65 00 00-0028 EA Site Survey For AST/UST Location By Certified Tank Installer ........................................................................................ 1,097.74  
Note: Includes testing Pump output both tank and dispenser, Calibrate pump dispenser if needed, Check all 
sumps both tank and dispenser, check all fitting connections for leaks and check wiring connection for possible 
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown, 
check all hoses and pump handle, check break-away couplings, complete written report on all data found. 

. 
 02 65 00 00-0029 EA Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode Systems ................................................ 187.75  

Note: By Certified Technician. Write report of findings for action if needed 
. 

 02 65 00 00-0030 EA Check And Report On Monitor Probes .................................................................................................................................. 43.56  
Note: By Certified Technician 

. 
 02 65 00 00-0031 EA Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written 

Report ................................................................................................................................................................................ 308.02  
Note: Including pass / fail; paper feed operational paper installed etc.; and status of inspection repairs needed 
etc. 

. 
 02 65 00 00-0032 EA Removal And Replacement Of Anode On Impressed System ............................................................................................ 148.54  

. 
 02 65 00 00-0033 EA Removal And Replacement Of Power Converter On Impressed System On Underground Storage Tank ......................... 213.39  

. 
 02 65 00 00-0034 EA Removal And Replacement Of Monitor Probes On Underground Storage Tank ................................................................ 308.80  

. 
 02 65 00 00-0035 EA Ultrasonic Test On Underground Storage Tank .................................................................................................................. 124.76  

XXXXXXX 
. 
 02 65 00 00-0036  Tests And Sampling Labor Hours (02 65 00 00-0001) 
. 
. 

 02 65 00 00-0037 HR Certified Tank Installer For Underground Storage Tank ..................................................................................................... 109.59  
. 

 02 65 00 00-0038 HR Certified Geologist/Environmentalist ................................................................................................................................... 120.38  
. 

 02 65 00 00-0039 HR Hourly Office Work For Reports Required For EPA On Underground Storage Tank .......................................................... 128.46  
Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be 
used in association with other tasks performed. 

XXXXXXX 
. 
 02 65 00 00-0040  Remove Tank Contents (02 65) 
. 
. 
 02 65 00 00-0041  Transfer Liquid (02 65 00 00-0040) 

Note: For use to transfer liquids from one tank to another. 
. 
. 

 02 65 00 00-0042 GAL Transfer Reusable Liquid To Different Tank ........................................................................................................................... 0.76  
Note: Per gallon of material transferred. 

XXXXXXX 
. 
 02 65 00 00-0043  Pump Contaminated Liquids And Rinse Material (02 65 00 00-0040) 
. 
. 

 02 65 00 00-0044 GAL Removal and Disposal Of Hazardous Liquids From Tank ...................................................................................................... 1.73  
. 

 02 65 00 00-0045 GAL Removal and Disposal Of Non Hazardous Liquid From Tank ................................................................................................. 0.76  

XXXXXXX 
. 
 02 65 00 00-0046  Sludge (02 65 00 00-0040) 

Note: Includes scraping and solidifying agent. 
. 
. 

 02 65 00 00-0047 GAL Removal and Disposal Of Hazardous Solids Or Sludge From Tank ....................................................................................... 6.01  
. 

 02 65 00 00-0048 GAL Removal and Disposal Of Non Hazardous Solids Or Sludge From Tank ............................................................................... 1.36  

XXXXXXX 
. 
 02 65 00 00-0049  Purge Vapors, Open And Clean Tank (02 65) 
. 
. 
 02 65 00 00-0050  Purge Vapors (02 65 00 00-0049) 
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. 

. 
 02 65 00 00-0051 LB Purge Tank Using Dry Ice ....................................................................................................................................................... 4.20  

Note: Approximately 1.5 To 3.0 LBS of dry ice per 100 Gals of tank volume. 

XXXXXXX 
. 
 02 65 00 00-0052  High Pressure Water Wash And Rinse Of Tank Interior (02 65 00 00-0049) 

Note: Includes removal and disposal of rinse water. 
. 
. 

 02 65 00 00-0053 EA Up To 275 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................................. 330.96  
. 

 02 65 00 00-0054 EA >275 To 550 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ........................................................... 433.58  
. 

 02 65 00 00-0055 EA >550 To 1,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ........................................................ 561.66  
. 

 02 65 00 00-0056 EA >1,000 To 2,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ..................................................... 757.97  
. 

 02 65 00 00-0057 EA >2,000 To 5,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .................................................. 1,465.65  
. 

 02 65 00 00-0058 EA >5,000 To 6,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .................................................. 1,762.43  
. 

 02 65 00 00-0059 EA >6,000 To 8,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .................................................. 2,018.06  
. 

 02 65 00 00-0060 EA >8,000 To 10,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ................................................ 2,438.09  
. 

 02 65 00 00-0061 EA >10,000 To 15,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 3,136.53  
. 

 02 65 00 00-0062 EA >15,000 To 20,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 3,771.15  
. 

 02 65 00 00-0063 EA >20,000 To 30,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 4,775.50  
. 

 02 65 00 00-0064 EA >30,000 To 40,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 5,887.75  
. 

 02 65 00 00-0065 EA >40,000 To 50,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 7,215.10  

XXXXXXX 
. 
 02 65 00 00-0066  Scrape Clean Tank Exterior (02 65 00 00-0049) 
. 
. 

 02 65 00 00-0067 EA Up To 275 Gallon Tank, Scrape Clean Tank Exterior ......................................................................................................... 223.32  
. 

 02 65 00 00-0068 EA >275 To 550 Gallon Tank, Scrape Clean Tank Exterior ..................................................................................................... 297.38  
. 

 02 65 00 00-0069 EA >550 To 1,000 Gallon Tank, Scrape Clean Tank Exterior .................................................................................................. 389.66  
. 

 02 65 00 00-0070 EA >1,000 To 2,000 Gallon Tank, Scrape Clean Tank Exterior ............................................................................................... 539.62  
. 

 02 65 00 00-0071 EA >2,000 To 5,000 Gallon Tank, Scrape Clean Tank Exterior ............................................................................................ 1,194.99  
. 

 02 65 00 00-0072 EA >5,000 To 6,000 Gallon Tank, Scrape Clean Tank Exterior ............................................................................................ 1,513.10  
. 

 02 65 00 00-0073 EA >6,000 To 8,000 Gallon Tank, Scrape Clean Tank Exterior ............................................................................................ 1,770.60  
. 

 02 65 00 00-0074 EA >8,000 To 10,000 Gallon Tank, Scrape Clean Tank Exterior .......................................................................................... 2,225.90  
. 

 02 65 00 00-0075 EA >10,000 To 15,000 Gallon Tank, Scrape Clean Tank Exterior ........................................................................................ 2,893.11  
. 

 02 65 00 00-0076 EA >15,000 To 20,000 Gallon Tank, Scrape Clean Tank Exterior ........................................................................................ 3,631.44  
. 

 02 65 00 00-0077 EA >20,000 To 30,000 Gallon Tank, Scrape Clean Tank Exterior ........................................................................................ 4,728.44  
. 

 02 65 00 00-0078 EA >30,000 To 40,000 Gallon Tank, Scrape Clean Tank Exterior ........................................................................................ 5,674.12  
. 

 02 65 00 00-0079 EA >40,000 To 50,000 Gallon Tank, Scrape Clean Tank Exterior ........................................................................................ 7,092.65  

XXXXXXX 
. 
 02 65 00 00-0080  Tank And Piping Removal (02 65) 

Note: Excludes excavation. See CSI section 02 61 13 00-0001 for excavation. 
. 
. 
 02 65 00 00-0081  Removal And Disposal Of Piping (02 65 00 00-0080) 

Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15 
miles and disposal fees. 

. 

. 
 02 65 00 00-0082 LF Up To 4", Removal And Disposal Of Piping .......................................................................................................................... 18.18  

. 
 02 65 00 00-0083 LF >4" To 8", Removal And Disposal Of Piping ......................................................................................................................... 24.24  

XXXXXXX 
. 
 02 65 00 00-0084  Cut Straps, Extract Tank From The Diggings And Block To Prevent 

Movement (02 65 00 00-0080) 
Note: Excludes excavation or backfill. 

. 

. 
 02 65 00 00-0085 EA Up To 275 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......................... 626.12  

. 
 02 65 00 00-0086 EA >275 To 550 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ...................... 760.27  

. 
 02 65 00 00-0087 EA >550 To 1,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ................... 894.45  

. 
 02 65 00 00-0088 EA >1,000 To 2,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ............. 1,118.07  

. 
 02 65 00 00-0089 EA >2,000 To 5,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ............. 1,565.28  

. 
 02 65 00 00-0090 EA >5,000 To 6,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ............. 1,967.79  

. 
 02 65 00 00-0091 EA >6,000 To 8,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ............. 2,236.12  

. 
 02 65 00 00-0092 EA >8,000 To 10,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ........... 2,683.35  

. 
 02 65 00 00-0093 EA >10,000 To 15,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 3,577.79  

. 
 02 65 00 00-0094 EA >15,000 To 20,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 4,288.97  

. 
 02 65 00 00-0095 EA >20,000 To 30,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 5,025.80  

. 
 02 65 00 00-0096 EA >30,000 To 40,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 5,879.75  

. 
 02 65 00 00-0097 EA >40,000 To 50,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 7,349.69  

XXXXXXX 
. 
 02 65 00 00-0098  Cut Tank Into Sections That Can Easily Be Transported And Disposed Of 

When Necessary (02 65 00 00-0080) 
Note: Includes 1 lengthwise at every 4' on-center height wise. 

. 

. 
 02 65 00 00-0099 EA >1,000 To 2,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ....................... 799.35  

. 
 02 65 00 00-0100 EA >2,000 To 5,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .................... 1,490.68  

. 
 02 65 00 00-0101 EA >5,000 To 6,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .................... 1,793.14  

. 
 02 65 00 00-0102 EA >6,000 To 8,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .................... 1,998.37  

. 
 02 65 00 00-0103 EA >8,000 To 10,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .................. 2,398.05  

. 
 02 65 00 00-0104 EA >10,000 to 15,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of.................. 2,981.35  

. 
 02 65 00 00-0105 EA >15,000 to 20,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of.................. 3,586.27  

. 
 02 65 00 00-0106 EA >20,000 To 30,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ................ 4,482.83  

. 
 02 65 00 00-0107 EA >30,000 To 40,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ................ 5,603.55  

. 
 02 65 00 00-0108 EA >40,000 To 50,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ................ 7,004.42  

XXXXXXX 
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. 
 02 65 00 00-0109  Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer 

Station (02 65 00 00-0080) 
Note: Includes disposal fee. 

. 

. 
 02 65 00 00-0110 EA Up To 275 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......................... 279.45  

    For Each Additional Mile >15 Miles, Add  4.31 
. 

 02 65 00 00-0111 EA >275 To 550 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ...................... 378.34  
    For Each Additional Mile >15 Miles, Add  5.44 

. 
 02 65 00 00-0112 EA >550 To 1,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ................... 594.28  

    For Each Additional Mile >15 Miles, Add  8.16 
. 

 02 65 00 00-0113 EA >1,000 To 2,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ................ 916.42  
    For Each Additional Mile >15 Miles, Add  9.53 

. 
 02 65 00 00-0114 EA >2,000 To 5,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ............. 1,617.21  

    For Each Additional Mile >15 Miles, Add  16.78 
. 

 02 65 00 00-0115 EA >5,000 To 6,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ............. 1,671.63  
    For Each Additional Mile >15 Miles, Add  18.14 

. 
 02 65 00 00-0116 EA >6,000 To 8,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ............. 1,762.35  

    For Each Additional Mile >15 Miles, Add  20.41 
. 

 02 65 00 00-0117 EA >8,000 To 10,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ........... 2,552.07  
    For Each Additional Mile >15 Miles, Add  27.22 

. 
 02 65 00 00-0118 EA >10,000 To 15,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 3,506.87  

    For Each Additional Mile >15 Miles, Add  40.82 
. 

 02 65 00 00-0119 EA >15,000 To 20,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 4,098.78  
    For Each Additional Mile >15 Miles, Add  45.36 

. 
 02 65 00 00-0120 EA >20,000 To 30,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 5,068.43  

    For Each Additional Mile >15 Miles, Add  54.43 
. 

 02 65 00 00-0121 EA >30,000 To 40,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 7,074.43  
    For Each Additional Mile >15 Miles, Add  65.32 

. 
 02 65 00 00-0122 EA >40,000 To 50,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 8,537.15  

    For Each Additional Mile >15 Miles, Add  75.11 

XXXXXXX 
. 
 02 65 00 00-0123  Other Storage Tank Removals (02 65 00 00-0080) 
. 
. 

 02 65 00 00-0124 GAL Removal Of Cement Lining ..................................................................................................................................................... 0.53  
. 

 02 65 00 00-0125 GAL Sandblast Tank In Prep For Lining Or Welding; Remove Sand, Vacuum Walls And Seams .................................................. 0.19  
. 

 02 65 00 00-0126 GAL Install Epoxy For Interior Corrosion Protection ....................................................................................................................... 1.09  

XXXXXXX 
. 
 02 65 00 00-0127  Tank Closure Report (02 65 00 00-0080) 

Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests. 
. 
. 

 02 65 00 00-0128 EA Prepare Tank Closure Report .......................................................................................................................................... 3,951.72  

XXXXXXX 
. 
 02 65 00 00-0129  Temporary Tanks (02 65) 
. 
. 
 02 65 00 00-0130  Temporary Holding Tanks (02 65 00 00-0129) 
. 
. 
 02 65 00 00-0131  Above Ground Temporary Holding Tanks, Monthly Rental (02 65 00 00-0130) 
. 
. 

 02 65 00 00-0132 MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental .......................... 867.59  
. 

 02 65 00 00-0133 MO 630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental ............................. 867.59  
. 

 02 65 00 00-0134 MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental .................................. 1,735.18  
. 

 02 65 00 00-0135 MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental ............................... 1,301.39  
. 

 02 65 00 00-0136 MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental ...................... 3,036.57  
. 

 02 65 00 00-0137 MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental .............................. 2,168.98  
. 

 02 65 00 00-0138 MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental .............. 4,932.15  
. 

 02 65 00 00-0139 MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental ........... 5,910.75  
. 

 02 65 00 00-0140 MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental ..................... 9,981.72  

XXXXXXX 
. 
 02 65 00 00-0141  Secondary Containment Berm (02 65 00 00-0129) 
. 
. 

 02 65 00 00-0142 MO Secondary Containment Berm Monthly Rental ................................................................................................................ 1,879.78  

XXXXXXX 
. 
 02 80  Facility Remediation (02) 
. 
. 
 02 81  Transportation and Disposal of Hazardous Materials (02 80) 
. 
. 
 02 81 00 00-0001  Hazardous Material Disposal (02 81) 
. 
. 

 02 81 00 00-0002 EA RCRA (Direct Landfill) Drums ............................................................................................................................................. 459.99  
Note: Excludes stabilization. See CSI section 02 81 00 00-0003 for Stabilization (>5 ppm). 

. 
 02 81 00 00-0003 EA Stabilization (>5 ppm) ......................................................................................................................................................... 612.94  

. 
 02 81 00 00-0004 TON Bulk Hazardous Material Landfill Cost ................................................................................................................................ 388.04  

XXXXXXX 
. 
 02 81 00 00-0005  Equipment Oil Drain And Disposal (02 81) 
. 
. 

 02 81 00 00-0006 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Site ................................................ 610.44  
Note: Excludes Disposal Cost. 

. 
 02 81 00 00-0007 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum ...................... 95.93  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
. 

 02 81 00 00-0008 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon 
Drum .................................................................................................................................................................................. 436.02  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
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. 
 02 81 00 00-0009 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum ....................... 784.84  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
. 

 02 81 00 00-0010 CF Hazardous Polychlorinated Biphenyl (PCB) Oil Filled Equipment Disposal At Approved Site ............................................ 104.48  
Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil 
prior to disposal. 

XXXXXXX 
. 
 02 82  Asbestos Remediation (02 80) 

See CSI section 01 56 16 00-0033 for temporary stud walls, 01 74 19 00-0050 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0002 for plastic sheeting for containment construction, 02 89 00 00-0009 for decontamination chambers. 

. 

. 
 02 82 13  Asbestos Abatement (02 82) 
. 
. 
 02 82 13 00-0001  Air Monitoring And Bulk Sampling, Asbestos Testing (02 82 13) 

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation, 
analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase Contrast 
Microscope (PCM), and Transmission Electron Microscope (TEM).  Excludes sampling time. 

. 

. 
 02 82 13 00-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring ............................................................... 72.94  

. 
 02 82 13 00-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ......................................................... 56.68  

. 
 02 82 13 00-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .......................................................................... 66.45  

. 
 02 82 13 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ...................................................................... 105.54  

. 
 02 82 13 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing ............................................................................... 181.76  

. 
 02 82 13 00-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing ................................................................................................ 220.85  

. 
 02 82 13 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................... 44.95  

. 
 02 82 13 00-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................................... 54.72  

. 
 02 82 13 00-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................................. 74.27  

. 
 02 82 13 00-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test ......................................................................................... 56.68  

. 
 02 82 13 00-0012 EA Next Day Turnaround, (Air Point Counting) PLM Test .......................................................................................................... 66.45  

. 
 02 82 13 00-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test ...................................................................................................... 105.54  

. 
 02 82 13 00-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing .................................................................................. 181.76  

. 
 02 82 13 00-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................... 209.12  

. 
 02 82 13 00-0016 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................. 291.21  

XXXXXXX 
. 
 02 82 16  Engineering Control of Asbestos Containing Materials (02 82) 
. 
. 
 02 82 16 00-0001  Asbestos Encapsulation (Lock-Down) (02 82 16) 
. 
. 

 02 82 16 00-0002 SF Asbestos Encapsulant Spray Adhesive (Lock-Down), Per Coat ............................................................................................. 1.50  
. 

 02 82 16 00-0003 SF Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding 
Compound) ............................................................................................................................................................................ 2.06  

. 
 02 82 16 00-0004 SF Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) ...................................................................................... 2.25  

. 
 02 82 16 00-0005 SF Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) .................................................................................. 2.43  

. 
 02 82 16 00-0006 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) ...................................................................................... 7.60  

. 
 02 82 16 00-0007 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) ..................................................................................... 8.63  

XXXXXXX 
. 
 02 82 33  Removal and Disposal of Asbestos Containing Materials (02 82) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), 
signage, removal, lockdown encapsulant applied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25 miles, 
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other 
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local 
regulations.  Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be 
used in determining which task applies.  For certain types of work, there is a task with a unit of measure of SET for a quantity 
of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those 
tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate 
quantity for the project. This does not apply to glove bag projects. 

. 

. 
 02 82 33 00-0001  Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0002  Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 00-0001) 

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation. 
. 
. 
 02 82 33 00-0003  Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ....................................................... 928.15  

    For Work In Restricted Working Space, Add  273.83 
. 

 02 82 33 00-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ..................................................... 31.89  
    For Work In Restricted Working Space, Add  9.34 

. 
 02 82 33 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 24.11  

    For Work In Restricted Working Space, Add  7.00 
. 

 02 82 33 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................ 18.27  
    For Work In Restricted Working Space, Add  5.25 

. 
 02 82 33 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................... 13.90  

    For Work In Restricted Working Space, Add  3.94 
. 

 02 82 33 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal........................................................... 12.19  
    For Work In Restricted Working Space, Add  3.43 

XXXXXXX 
. 
 02 82 33 00-0010  >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 

33 00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .................................................... 943.52  

    For Work In Restricted Working Space, Add  273.83 
. 

 02 82 33 00-0012 LF >20 To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 37.33  
    For Work In Restricted Working Space, Add  10.74 
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. 
 02 82 33 00-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 28.38  

    For Work In Restricted Working Space, Add  8.05 
. 

 02 82 33 00-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .............................................. 21.67  
    For Work In Restricted Working Space, Add  6.04 

. 
 02 82 33 00-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ......................................... 16.63  

    For Work In Restricted Working Space, Add  4.53 
. 

 02 82 33 00-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................ 14.67  
    For Work In Restricted Working Space, Add  3.94 

XXXXXXX 
. 
 02 82 33 00-0017  Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required 
for glove bag projects unless required by local codes. 

. 

. 
 02 82 33 00-0018 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal ................................................................... 588.13  

    For Work In Restricted Working Space, Add  175.06 
. 

 02 82 33 00-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe Insulation ................................................................................................. 98.79  
    For Work In Restricted Working Space, Add  29.18 

. 
 02 82 33 00-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe Insulation ............................................................................................. 39.29  

    For Work In Restricted Working Space, Add  11.33 
. 

 02 82 33 00-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation ........................................................................................... 29.85  
    For Work In Restricted Working Space, Add  8.49 

. 
 02 82 33 00-0022 LF >500 LF Additional Glove Bag Work for Pipe Insulation ....................................................................................................... 22.77  

    For Work In Restricted Working Space, Add  6.37 

XXXXXXX 
. 
 02 82 33 00-0023  Thermal Insulation, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0024  Calcium Block Insulation, Asbestos Abatement And Disposal (02 82 33 00-0023) 
. 
. 

 02 82 33 00-0025 SET Up To 10 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ...................................................................... 920.46  
. 

 02 82 33 00-0026 SF >10 To 500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .................................................................... 37.96  
. 

 02 82 33 00-0027 SF >500 To 2,500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ............................................................... 31.36  
. 

 02 82 33 00-0028 SF >2,500 To 10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .......................................................... 25.21  
. 

 02 82 33 00-0029 SF >10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ......................................................................... 20.63  

XXXXXXX 
. 
 02 82 33 00-0030  Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0031 SET Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ......................................................... 916.62  
. 

 02 82 33 00-0032 SF >10 To 500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ........................................................ 33.32  
. 

 02 82 33 00-0033 SF >500 To 2,500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ................................................... 26.72  
. 

 02 82 33 00-0034 SF >2,500 To 10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal .............................................. 20.58  
. 

 02 82 33 00-0035 SF >10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ............................................................. 15.99  

XXXXXXX 
. 
 02 82 33 00-0036  Fibrous Glass Board Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0037 SET Up To 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ............................................................ 915.34  
. 

 02 82 33 00-0038 SF >10 To 500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal .......................................................... 29.55  
. 

 02 82 33 00-0039 SF >500 To 2,500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ..................................................... 22.94  
. 

 02 82 33 00-0040 SF >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ................................................ 16.81  
. 

 02 82 33 00-0041 SF >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ............................................................... 12.21  

XXXXXXX 
. 
 02 82 33 00-0042  Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And 

Disposal (02 82 33 00-0023) 
Note: e.g., duct, boiler, tank, etc. 

. 

. 
 02 82 33 00-0043 SET Up To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ............................................... 922.39  

. 
 02 82 33 00-0044 SF >25 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal .............................................. 31.50  

. 
 02 82 33 00-0045 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ......................................... 24.89  

. 
 02 82 33 00-0046 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal .................................... 18.76  

. 
 02 82 33 00-0047 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ................................................... 14.16  

XXXXXXX 
. 
 02 82 33 00-0048  Surfacing Material, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0049  Fireproofing For Small Areas, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33 
00-0051 for areas > 1 SF see CSI section. 

. 

. 
 02 82 33 00-0050 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal ................................................................. 152.51  

Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments. 

XXXXXXX 
. 
 02 82 33 00-0051  Fireproofing, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 82 33 00-0052 SET Up To 25 SF, Fireproofing, Asbestos Abatement And Disposal ......................................................................................... 922.39  
. 

 02 82 33 00-0053 SF >25 To 500 SF, Fireproofing, Asbestos Abatement And Disposal ........................................................................................ 37.71  
. 

 02 82 33 00-0054 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ................................................................................... 28.37  
. 

 02 82 33 00-0055 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal .............................................................................. 21.37  
. 

 02 82 33 00-0056 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal ............................................................................................. 16.12  

XXXXXXX 
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. 
 02 82 33 00-0057  Acoustical Plaster, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials. 
. 
. 

 02 82 33 00-0058 SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And Disposal ................................................................................ 919.18  
. 

 02 82 33 00-0059 SF >25 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal............................................................................... 15.86  
. 

 02 82 33 00-0060 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal.......................................................................... 12.05  
. 

 02 82 33 00-0061 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ....................................................................... 9.01  
. 

 02 82 33 00-0062 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ...................................................................................... 6.73  

XXXXXXX 
. 
 02 82 33 00-0063  Plywood, Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0064 SET Up To 40 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................... 923.03  
. 

 02 82 33 00-0065 SF >50 To 500 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................. 13.19  
. 

 02 82 33 00-0066 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal .......................................................................................... 6.48  
. 

 02 82 33 00-0067 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................... 4.46  
. 

 02 82 33 00-0068 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................................... 3.83  

XXXXXXX 
. 
 02 82 33 00-0069  Asbestos-Cement Products, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0070  Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0069) 
. 
. 

 02 82 33 00-0071 SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ...................................................... 925.58  
. 

 02 82 33 00-0072 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ....................................................... 5.53  
. 

 02 82 33 00-0073 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .................................................... 2.90  
. 

 02 82 33 00-0074 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................... 2.34  
. 

 02 82 33 00-0075 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .............................................................. 2.06  

XXXXXXX 
. 
 02 82 33 00-0076  Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And 

Disposal (02 82 33 00-0069) 
. 
. 

 02 82 33 00-0077 SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ........................................ 776.02  
. 

 02 82 33 00-0078 LF >10 To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...................................... 32.66  
. 

 02 82 33 00-0079 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 24.88  
. 

 02 82 33 00-0080 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 19.04  
. 

 02 82 33 00-0081 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ................................. 14.67  
. 

 02 82 33 00-0082 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............................ 11.39  
. 

 02 82 33 00-0083 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal............................................ 11.16  

XXXXXXX 
. 
 02 82 33 00-0084  Exterior Transite Siding, Asbestos Abatement And Disposal (02 82 33 00-0069) 
. 
. 

 02 82 33 00-0085 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ..................................................................... 934.49  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0086 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................... 4.99  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0087 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................ 4.02  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0088 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .............................................................. 3.25  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0089 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................ 2.46  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0090 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................................. 1.88  

Note: Single or first of multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0091  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0092  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33 00-

0091) 
. 
. 

 02 82 33 00-0093 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................... 623.89  
    For Work In Restricted Working Space, Add  182.56 

. 
 02 82 33 00-0094 CF >10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ......................................................... 62.05  

    For Work In Restricted Working Space, Add  18.15 
. 

 02 82 33 00-0095 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal........................................................ 41.88  
    For Work In Restricted Working Space, Add  12.10 

. 
 02 82 33 00-0096 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal........................................................ 31.84  

    For Work In Restricted Working Space, Add  9.09 
. 

 02 82 33 00-0097 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal..................................................... 25.74  
    For Work In Restricted Working Space, Add  7.26 

. 
 02 82 33 00-0098 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal................................................ 22.12  

    For Work In Restricted Working Space, Add  6.17 
. 

 02 82 33 00-0099 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ............................................................... 20.05  
    For Work In Restricted Working Space, Add  5.55 

XXXXXXX 
. 
 02 82 33 00-0100  Other Asbestos Containing Materials, Asbestos Abatement And Disposal (02 

82 33) 
. 
. 
 02 82 33 00-0101  30" To 36" Fire Door, Asbestos Abatement And Disposal (02 82 33 00-0100) 
. 
. 

 02 82 33 00-0102 SET Up To 1 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .............................................................................. 311.18  
. 

 02 82 33 00-0103 EA >1 To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal ............................................................................ 116.46  
. 

 02 82 33 00-0104 EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .................................................................................... 105.50  

XXXXXXX 
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. 
 02 82 33 00-0105  Grout, Asbestos Abatement And Disposal (02 82 33 00-0100) 

Note: e.g. flue grout. 
. 
. 

 02 82 33 00-0106 SET Up To 10 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 304.47  
. 

 02 82 33 00-0107 LF >10 To 50 LF, Grout, Asbestos Abatement And Disposal..................................................................................................... 12.00  
. 

 02 82 33 00-0108 LF >50 To 100 LF, Grout, Asbestos Abatement And Disposal..................................................................................................... 8.27  
. 

 02 82 33 00-0109 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal................................................................................................... 7.08  
. 

 02 82 33 00-0110 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal ................................................................................................ 6.09  
. 

 02 82 33 00-0111 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................. 5.25  
. 

 02 82 33 00-0112 LF >2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................................ 4.50  

XXXXXXX 
. 
 02 82 33 00-0113  Gaskets, Asbestos Abatement And Disposal (02 82 33 00-0100) 

Note: e.g. rope, web cloth, flat. 
. 
. 

 02 82 33 00-0114 SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 304.58  
. 

 02 82 33 00-0115 LF >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 16.16  
. 

 02 82 33 00-0116 LF >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal .............................................................................................. 12.13  
. 

 02 82 33 00-0117 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal ............................................................................................ 10.33  
. 

 02 82 33 00-0118 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................... 9.31  
. 

 02 82 33 00-0119 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................ 8.36  
. 

 02 82 33 00-0120 LF >2,500 LF, Gaskets, Asbestos Abatement And Disposal........................................................................................................ 7.96  

XXXXXXX 
. 
 02 82 33 00-0121  Caulking, Asbestos Abatement And Disposal (02 82 33 00-0100) 
. 
. 
 02 82 33 00-0122  Non Friable Caulking, Asbestos Abatement And Disposal (02 82 33 00-0121) 
. 
. 

 02 82 33 00-0123 SET Up To 10 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ..................................... 304.47  
. 

 02 82 33 00-0124 LF >10 To 50 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ....................................... 9.00  
. 

 02 82 33 00-0125 LF >50 To 100 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ..................................... 6.35  
. 

 02 82 33 00-0126 LF >100 To 250 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ................................... 4.73  
. 

 02 82 33 00-0127 LF >250 To 1,000 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ................................ 3.56  
. 

 02 82 33 00-0128 LF >1,000 To 2,500 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ............................. 2.82  
. 

 02 82 33 00-0129 LF >2,500 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ............................................ 2.45  

XXXXXXX 
. 
 02 82 33 00-0130  Window Putty, Asbestos Abatement And Disposal (02 82 33 00-0100) 
. 
. 

 02 82 33 00-0131 SET Up To 10 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 304.47  
. 

 02 82 33 00-0132 LF >10 To 50 LF, Window Putty, Asbestos Abatement And Disposal ........................................................................................ 12.00  
. 

 02 82 33 00-0133 LF >50 To 100 LF, Window Putty, Asbestos Abatement And Disposal ........................................................................................ 8.27  
. 

 02 82 33 00-0134 LF >100 To 250 LF, Window Putty, Asbestos Abatement And Disposal ...................................................................................... 7.08  
. 

 02 82 33 00-0135 LF >250 To 1,000 LF, Window Putty, Asbestos Abatement And Disposal ................................................................................... 6.09  
. 

 02 82 33 00-0136 LF >1,000 LF, Window Putty, Asbestos Abatement And Disposal ............................................................................................... 5.25  

XXXXXXX 
. 
 02 82 33 00-0137  Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal (02 

82 33 00-0100) 
. 
. 

 02 82 33 00-0138 SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 638.03  
. 

 02 82 33 00-0139 EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 61.83  
. 

 02 82 33 00-0140 EA >40 To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................. 43.69  
. 

 02 82 33 00-0141 EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ................................................ 34.65  
. 

 02 82 33 00-0142 EA >125 To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .............................................. 29.17  
. 

 02 82 33 00-0143 EA >625 To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ........................................... 25.90  
. 

 02 82 33 00-0144 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ....................................................... 24.04  

XXXXXXX 
. 
 02 83  Lead Remediation (02 80) 

See CSI section 01 56 16 00-0033 for temporary stud walls, 01 74 19 00-0050 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0002 for plastic sheeting for containment construction, 02 89 00 00-0009 for decontamination chambers. 

. 

. 
 02 83 19  Lead-Based Paint Remediation (02 83) 
. 
. 
 02 83 19 13  Lead-Based Paint Abatement (02 83 19) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, 
etc.), signage, removal, bagging, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health 
monitoring, negative air, documentation and other associated costs necessary for the complete removal and disposal of 
lead contaminated materials in accordance with EPA and local regulations. Where types of Lead are listed by quantity, 
the quantity of the entire project, not a particular work area, is to be used in determining which task applies. See CSI 
section 01 56 16 00-0033 for temporary stud walls, 01 74 19 00-0050 for hauling in excess of 25 miles to transfer or 
disposal site, 02 89 00 00-0002 for plastic sheeting. 

. 

. 
 02 83 19 13-0001  Minimum Charge For Lead-Based Paint Remediation (02 83 19 13) 
. 
. 

 02 83 19 13-0002 EA Lead-Based Paint Remediation Minimum Show Up Charge ............................................................................................ 1,121.38  
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use 
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based 
Paint Remediation" should not be used in conjunction with any other tasks in this section.  Includes air sample 
and personal air monitoring. 

XXXXXXX 
. 
 02 83 19 13-0003  Lead Sampling And Testing (02 83 19 13) 

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation, 
analysis of sample, lab report, and sample disposal.  Excludes sampling time. 

. 

. 
 02 83 19 13-0004 HR Certified Lead Sampling Technician For Bulk Sampling Or Air Monitoring ........................................................................... 81.50  

. 
 02 83 19 13-0005 EA X-Ray Fluorescence (XRF) Lead Testing ............................................................................................................................. 67.37  

Note: Including Technician, 3 Readings Per Surface And Lab Fee 
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. 
 02 83 19 13-0006 EA 5 Day Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ......................................... 64.50  

. 
 02 83 19 13-0007 EA 48 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ...................................... 97.72  

. 
 02 83 19 13-0008 EA 24 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee .................................... 136.81  

. 
 02 83 19 13-0009 EA 5 Day Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .............................................. 25.41  

. 
 02 83 19 13-0010 EA 24 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .......................................... 39.09  

. 
 02 83 19 13-0011 EA 8 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee ............................................ 48.86  

. 
 02 83 19 13-0012 EA 5 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee ................................................ 64.50  

. 
 02 83 19 13-0013 EA 3 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee ................................................ 97.72  

. 
 02 83 19 13-0014 EA 5 Day Turnaround Lead Wipe Samples And Lab Fee .......................................................................................................... 10.75  

. 
 02 83 19 13-0015 EA 24 Hour Turnaround Lead Wipe Samples And Lab Fee ....................................................................................................... 14.66  

. 
 02 83 19 13-0016 EA 8 Hour Turnaround Lead Wipe Samples And Lab Fee ......................................................................................................... 21.50  

. 
 02 83 19 13-0017 EA 5 Day Turnaround Lead Air Samples And Lab Fee .............................................................................................................. 10.75  

. 
 02 83 19 13-0018 EA 24 Hour Turnaround Lead Air Samples And Lab Fee ........................................................................................................... 14.66  

. 
 02 83 19 13-0019 EA 8 Hour Turnaround Lead Air Samples And Lab Fee ............................................................................................................. 21.50  

. 
 02 83 19 13-0020 EA 5 Day Turnaround Lead Water Test and Lab Fee ................................................................................................................ 39.09  

. 
 02 83 19 13-0021 EA 24 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................. 58.63  

. 
 02 83 19 13-0022 EA 8 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................... 78.18  

. 
 02 83 19 13-0023 EA 5 Day Turnaround Lead Paint Chip Test and Lab Fee ......................................................................................................... 40.42  

. 
 02 83 19 13-0024 EA 5 Day Turnaround Lead Soil Test and Lab Fee .................................................................................................................... 80.85  

XXXXXXX 
. 
 02 83 19 13-0025  Chemical Stripping Of Lead Contaminated Material (02 83 19 13) 

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50 
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work, 
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in 
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0026 SF Balustrades, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 31.27  

    For 0.025" (25 mil) Application, Add  1.78 
    For 0.03" (30 mil) Application, Add  2.81 

. 
 02 83 19 13-0027 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ........................................................................... 46.36  

    For 0.025" (25 mil) Application, Add  2.54 
    For 0.03" (30 mil) Application, Add  3.94 

. 
 02 83 19 13-0028 SF Wood Floors, Chemical Stripping Of Lead Contaminated Material ......................................................................................... 7.45  

    For 0.025" (25 mil) Application, Add  0.55 
    For 0.03" (30 mil) Application, Add  0.93 

. 
 02 83 19 13-0029 SF HVAC Grilles, Chemical Stripping Of Lead Contaminated Material ...................................................................................... 27.94  

    For 0.025" (25 mil) Application, Add  1.57 
    For 0.03" (30 mil) Application, Add  2.47 

. 
 02 83 19 13-0030 SF HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material ......................................................................... 33.32  

    For 0.025" (25 mil) Application, Add  1.84 
    For 0.03" (30 mil) Application, Add  2.87 

. 
 02 83 19 13-0031 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material ............................................................... 21.58  

    For 0.025" (25 mil) Application, Add  1.34 
    For 0.03" (30 mil) Application, Add  2.18 
    For 0.125" (125 mil) Application, Add  13.26 

. 
 02 83 19 13-0032 LF >2" To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ................................................. 9.68  

    For 0.025" (25 mil) Application, Add  0.62 
    For 0.03" (30 mil) Application, Add  1.01 
    For 0.125" (125 mil) Application, Add  6.38 

. 
 02 83 19 13-0033 LF >4" To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................... 17.31  

    For 0.025" (25 mil) Application, Add  1.08 
    For 0.03" (30 mil) Application, Add  1.76 
    For 0.125" (125 mil) Application, Add  10.87 

. 
 02 83 19 13-0034 LF >8" To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................. 23.72  

    For 0.025" (25 mil) Application, Add  1.45 
    For 0.03" (30 mil) Application, Add  2.34 
    For 0.125" (125 mil) Application, Add  13.79 

. 
 02 83 19 13-0035 LF >12" To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ........................................... 42.52  

    For 0.025" (25 mil) Application, Add  2.52 
    For 0.03" (30 mil) Application, Add  4.03 
    For 0.125" (125 mil) Application, Add  22.45 

. 
 02 83 19 13-0036 SF >16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area ......................................... 12.70  

    For 0.025" (25 mil) Application, Add  0.73 
    For 0.03" (30 mil) Application, Add  1.15 
    For 0.125" (125 mil) Application, Add  6.00 

. 
 02 83 19 13-0037 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material .................................................................... 252.36  

    For 0.025" (25 mil) Application, Add  13.89 
    For 0.03" (30 mil) Application, Add  21.62 

. 
 02 83 19 13-0038 SF Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material ............................................................................... 9.75  

    For 0.025" (25 mil) Application, Add  0.66 
    For 0.03" (30 mil) Application, Add  1.11 
    For 0.125" (125 mil) Application, Add  7.72 

. 
 02 83 19 13-0039 SF Corrugated Steel, Chemical Stripping Of Lead Contaminated Material ................................................................................ 11.06  

    For 0.025" (25 mil) Application, Add  0.73 
    For 0.03" (30 mil) Application, Add  1.20 
    For 0.125" (125 mil) Application, Add  8.05 

. 
 02 83 19 13-0040 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material ................................................................. 11.03  

    For 0.025" (25 mil) Application, Add  0.73 
    For 0.03" (30 mil) Application, Add  1.20 
    For 0.125" (125 mil) Application, Add  8.04 

. 
 02 83 19 13-0041 SF Metal Stairs, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 50.66  

    For 0.025" (25 mil) Application, Add  2.88 
    For 0.03" (30 mil) Application, Add  4.54 
    For 0.125" (125 mil) Application, Add  23.17 
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. 
 02 83 19 13-0042 LF Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material ......................................................................... 8.81  

    For 0.025" (25 mil) Application, Add  0.57 
    For 0.03" (30 mil) Application, Add  0.94 
    For 0.125" (125 mil) Application, Add  6.16 

. 
 02 83 19 13-0043 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material ..................................................................... 25.76  

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing. 
    For 0.025" (25 mil) Application, Add  1.55 
    For 0.03" (30 mil) Application, Add  2.49 
    For 0.125" (125 mil) Application, Add  14.30 

. 
 02 83 19 13-0044 SF Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material ............................................................................. 28.15  

    For 0.025" (25 mil) Application, Add  1.63 
    For 0.03" (30 mil) Application, Add  2.57 
    For 0.125" (125 mil) Application, Add  13.58 

XXXXXXX 
. 
 02 83 19 13-0045  Demolish Lead Contaminated Material (02 83 19 13) 

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings 
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be 
limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0046 SF Demolish Brick, Lead Contaminated Material ......................................................................................................................... 3.87  

. 
 02 83 19 13-0047 SF Demolish Concrete Block, Lead Contaminated Material ......................................................................................................... 4.99  

. 
 02 83 19 13-0048 SF Demolish Up To 6” Concrete, Lead Contaminated Material ................................................................................................... 5.66  

. 
 02 83 19 13-0049 IN Drilling, Up To 1/2” Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................. 4.41  

. 
 02 83 19 13-0050 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................. 5.88  

. 
 02 83 19 13-0051 LF Demolish Wood Balustrades And Railings, Lead Contaminated Material ............................................................................... 6.43  

. 
 02 83 19 13-0052 SF Demolish Concrete, Lead Contaminated Material ................................................................................................................ 12.80  

. 
 02 83 19 13-0053 LF Demolish Cabinets, Lead Contaminated Material ................................................................................................................. 29.81  

. 
 02 83 19 13-0054 SF Demolish Grilles, Lead Contaminated Material ....................................................................................................................... 3.60  

. 
 02 83 19 13-0055 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material ................................................................................... 15.50  

. 
 02 83 19 13-0056 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material .......................................................................................... 6.36  

. 
 02 83 19 13-0057 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material ......................................................................................... 9.27  

. 
 02 83 19 13-0058 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material ....................................................................................... 14.01  

. 
 02 83 19 13-0059 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material ..................................................................................... 25.85  

. 
 02 83 19 13-0060 EA Demolish Radiators, Lead Contaminated Material .............................................................................................................. 111.65  

. 
 02 83 19 13-0061 SF Demolish Siding, Lead Contaminated Material ....................................................................................................................... 1.72  

. 
 02 83 19 13-0062 SF Demolish Flat Steel Surfaces, Lead Contaminated Material ................................................................................................... 4.02  

. 
 02 83 19 13-0063 SF Demolish Steel Beams, Lead Contaminated Material ............................................................................................................. 4.74  

. 
 02 83 19 13-0064 SF Demolish Trusses, Lead Contaminated Material .................................................................................................................... 6.21  

. 
 02 83 19 13-0065 SF Demolish Metal Stair, Lead Contaminated Material ................................................................................................................ 7.39  

. 
 02 83 19 13-0066 LF Demolish Single Metal Hand Rail, Lead Contaminated Material ............................................................................................. 5.44  

. 
 02 83 19 13-0067 LF Demolish Metal Railing And Posts, Lead Contaminated Material ........................................................................................... 8.87  

. 
 02 83 19 13-0068 SF Demolish Metal Picket Fence, Lead Contaminated Material ................................................................................................... 2.44  

. 
 02 83 19 13-0069 SF Demolish Plywood, Lead Contaminated Material.................................................................................................................... 6.67  

. 
 02 83 19 13-0070 SF Demolish Planks (Various Sizes), Lead Contaminated Material ............................................................................................. 3.26  

. 
 02 83 19 13-0071 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material ........................................................ 20.38  

. 
 02 83 19 13-0072 LF Demolish Metal Guard Rails, Lead Contaminated Material .................................................................................................. 12.23  

XXXXXXX 
. 
 02 83 19 13-0073  Wet Sanding/Scraping Of Lead Contaminated Material (02 83 19 13) 

Note: Remove loose, flaking lead-based paint to prepare for painting 
. 
. 

 02 83 19 13-0074 SF Wet Sand/Scrape Of Lead Contaminated Material To Prepare For Painting .......................................................................... 3.11  

XXXXXXX 
. 
 02 83 19 13-0075  Lead Abatement Encapsulation (02 83 19 13) 

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task 
described otherwise. 

. 

. 
 02 83 19 13-0076 SF Balustrades, Lead Abatement Encapsulation ......................................................................................................................... 5.68  

. 
 02 83 19 13-0077 SF Brick, Concrete Block, Concrete, Lead Abatement Encapsulation.......................................................................................... 3.66  

. 
 02 83 19 13-0078 SF Columns, Lead Abatement Encapsulation .............................................................................................................................. 4.43  

. 
 02 83 19 13-0079 SF Picket Fence (Brush), Lead Abatement Encapsulation ........................................................................................................... 2.66  

. 
 02 83 19 13-0080 SF Wood Floors (Roller), Lead Abatement Encapsulation ........................................................................................................... 2.24  

. 
 02 83 19 13-0081 SF Grilles, Vents, Lead Abatement Encapsulation ....................................................................................................................... 6.13  

. 
 02 83 19 13-0082 EA Hangers, Lead Abatement Encapsulation ............................................................................................................................. 48.01  

. 
 02 83 19 13-0083 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation .......................................................................................... 3.44  

. 
 02 83 19 13-0084 LF >4" To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation ......................................................................................... 5.00  

. 
 02 83 19 13-0085 LF >8" To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation ....................................................................................... 7.76  

. 
 02 83 19 13-0086 LF >12" To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation ................................................................................... 11.45  

. 
 02 83 19 13-0087 SF Siding, Lead Abatement Encapsulation .................................................................................................................................. 3.17  

. 
 02 83 19 13-0088 SF Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation........................................................................... 3.66  

. 
 02 83 19 13-0089 SF Steel Beams And Metal Decks, Lead Abatement Encapsulation ............................................................................................ 4.78  

. 
 02 83 19 13-0090 SF Trusses, Lead Abatement Encapsulation ............................................................................................................................... 4.78  

XXXXXXX 
. 
 02 83 33  Removal and Disposal of Material Containing Lead (02 83) 
. 
. 
 02 83 33 13  Lead-Based Paint Removal and Disposal (02 83 33) 
. 
. 
 02 83 33 13-0001  Remove Loose Dirt And Debris Containing Lead (02 83 33 13) 
. 
. 

 02 83 33 13-0002 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Mild 
Detergent ............................................................................................................................................................................... 0.26  

. 
 02 83 33 13-0003 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Tri-Sodium 

Phosphate ............................................................................................................................................................................. 0.26  
. 

 02 83 33 13-0004 SF High Efficiency Particulate Air (HEPA) Vacuum And Shampoo Cleaning Of Lead Contaminated Carpeting .......................... 1.29  
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XXXXXXX 
. 
 02 86  Hazardous Waste Drum Handling (02 80) 
. 
. 
 02 86 00 00-0001  Hazardous Waste Packaging (02 86) 
. 
. 
 02 86 00 00-0002  Overpacks (02 86 00 00-0001) 
. 
. 
 02 86 00 00-0003  Steel Salvage Drums, 16 Gauge (02 86 00 00-0002) 
. 
. 

 02 86 00 00-0004 EA  110 Gallon, 30" Diameter X 41" High .................................................................................................................................. 483.43  
. 

 02 86 00 00-0005 EA  85 Gallon, 26" Diameter X 38" High .................................................................................................................................... 275.18  
. 

 02 86 00 00-0006 EA  83 Gallon, 26" Diameter X 36" High .................................................................................................................................... 265.59  
. 

 02 86 00 00-0007 EA  55 Gallon, DOT 17C, 18" Diameter X 34" High ................................................................................................................... 166.17  
. 

 02 86 00 00-0008 EA  30 Gallon, DOT 17C, 18" Diameter X 28" High ................................................................................................................... 130.90  
. 

 02 86 00 00-0009 EA  22 Gallon, 16" Diameter X 25" High ...................................................................................................................................... 88.19  
. 

 02 86 00 00-0010 EA  15 Gallon, DOT 17C, 14" Diameter X 24" High ..................................................................................................................... 79.74  
. 

 02 86 00 00-0011 EA  10 Gallon, 13.8" Diameter X 15" High ................................................................................................................................... 70.26  

XXXXXXX 
. 
 02 86 00 00-0012  Polyethylene Overpacks (02 86 00 00-0002) 
. 
. 

 02 86 00 00-0013 EA  95 Gallon, DOT E9618, Twist On Lid 31" Diameter X 41" High .......................................................................................... 546.06  
. 

 02 86 00 00-0014 EA  20 Gallon, Labpack, Twist On Lid 21" Diameter X 7.5" High .............................................................................................. 100.91  
. 

 02 86 00 00-0015 EA  85 Gallon, DOT E9775, Clamp Ring Lid, 27" Diameter X 41" High .................................................................................... 494.11  

XXXXXXX 
. 
 02 86 00 00-0016  Composite Overpacks (02 86 00 00-0002) 
. 
. 

 02 86 00 00-0017 EA  55 Gal, DOT 17C, Steel Drum Nested With 2-20 Gallon Fiber Drums ................................................................................ 268.14  
. 

 02 86 00 00-0018 EA  55 Gal, DOT 17C, Steel Drum Nested With 4-10 Gallon Fiber Drums ................................................................................ 367.95  
. 

 02 86 00 00-0019 EA  85 Gal, 16 Gauge Salvage Drum Nested With 3-20 Gallon Fiber Drums ........................................................................... 499.09  

XXXXXXX 
. 
 02 86 00 00-0020  DOT E-9168 Exempt Packaging (02 86 00 00-0002) 
. 
. 

 02 86 00 00-0021 EA  32 Oz Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168 ............................................................................................ 37.90  
. 

 02 86 00 00-0022 EA 950 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168............................................................................................ 39.98  
. 

 02 86 00 00-0023 EA 500 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168............................................................................................ 39.09  
. 

 02 86 00 00-0024 EA 250 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168............................................................................................ 19.35  
. 

 02 86 00 00-0025 EA  Can, Carton, Insert, Tape - Corrosive And Flammable - UPS .............................................................................................. 14.37  
. 

 02 86 00 00-0026 EA  16 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS ................................................................................................ 6.59  
. 

 02 86 00 00-0027 EA  32 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS ................................................................................................ 8.57  

XXXXXXX 
. 
 02 86 00 00-0028  Steel Drums (02 86 00 00-0001) 
. 
. 
 02 86 00 00-0029  UN Rated Steel Drums (02 86 00 00-0028) 
. 
. 

 02 86 00 00-0030 EA  UN 1A2/X 320/S 55 Gallon, Open, 16 Gauge, Steel Drum ................................................................................................. 110.33  
. 

 02 86 00 00-0031 EA  55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (25-49) ........................................................................ 986.08  
. 

 02 86 00 00-0032 EA  8 Gallon, 17C, Open, Steel Drum ......................................................................................................................................... 90.03  
. 

 02 86 00 00-0033 EA  55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (10-24) ....................................................................................... 795.71  
. 

 02 86 00 00-0034 EA  55 Gallon Reconditioned Steel 17h Drum (50+) ................................................................................................................... 88.07  
. 

 02 86 00 00-0035 EA  55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (25-49) ....................................................................................... 780.74  
. 

 02 86 00 00-0036 EA  55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (10-24) ..................................................................... 1,142.23  
. 

 02 86 00 00-0037 EA  55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (50+) ........................................................................... 934.75  
. 

 02 86 00 00-0038 EA  UN 1A2/X 320/S 55 Gallon, Closed, 16 Gauge, Steel Drum .............................................................................................. 104.28  
. 

 02 86 00 00-0039 EA  UN 1A2/Y 1.4/100 55 Gallon, Open, 16 Gauge, Steel Drum ................................................................................................ 84.56  
. 

 02 86 00 00-0040 EA  55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (1-9) .......................................................................................... 1,033.14  
. 

 02 86 00 00-0041 EA  55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (25-49) ..................................................................... 1,120.84  
. 

 02 86 00 00-0042 EA  55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (50+) .......................................................................................... 703.73  
. 

 02 86 00 00-0043 EA  55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (50+) ........................................................................ 1,009.61  
. 

 02 86 00 00-0044 EA  UN 1A2/Y 1.4/100 55 Gallon, Closed, 16 Gauge, Steel Drum .............................................................................................. 66.64  
. 

 02 86 00 00-0045 EA  55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (10-24) ...................................................................................... 1,013.89  
. 

 02 86 00 00-0046 EA  30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (1-9) ............................................................................................. 663.09  
. 

 02 86 00 00-0047 EA  30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24) ......................................................................................... 637.42  
. 

 02 86 00 00-0048 EA  55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (1-9) .......................................................................................... 1,078.06  
. 

 02 86 00 00-0049 EA  55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (25-49) ......................................................................................... 913.36  
. 

 02 86 00 00-0050 EA  UN 1A2/X 160/S 30 Gallon, Open, 18 Gauge, Steel Drum ................................................................................................... 77.25  
. 

 02 86 00 00-0051 EA  55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (50+) ............................................................................................ 866.30  
. 

 02 86 00 00-0052 EA  UN 1A2/Y 1.4/100 30 Gallon, Open, 18 Gauge, Steel Drum ................................................................................................ 65.66  
. 

 02 86 00 00-0053 EA  55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24) ...................................................................................... 1,052.39  
. 

 02 86 00 00-0054 EA  30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49) ......................................................................................... 609.62  
. 

 02 86 00 00-0055 EA  30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+) ............................................................................................ 588.23  
. 

 02 86 00 00-0056 EA  55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49) ...................................................................................... 1,033.14  
. 

 02 86 00 00-0057 EA  30 Gallon, 17E, Open, Steel Drum ....................................................................................................................................... 47.64  
. 

 02 86 00 00-0058 EA  55 Gallon Reconditioned Steel 17h Drum (1-9) .................................................................................................................. 129.18  
. 

 02 86 00 00-0059 EA  20 Gallon, 17C, Open, Steel Drum ....................................................................................................................................... 66.95  
. 

 02 86 00 00-0060 EA  55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+) ............................................................................................ 930.47  
. 

 02 86 00 00-0061 EA  55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (1-9) ......................................................................... 1,114.42  
. 

 02 86 00 00-0062 EA  55 Gallon Reconditioned Steel 17h Drum (10-24) .............................................................................................................. 114.50  
. 

 02 86 00 00-0063 EA  55 Gallon Reconditioned Steel 17h Drum (25-49) ................................................................................................................ 99.82  
. 

 02 86 00 00-0064 EA  55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (1-9) ........................................................................................... 814.96  
. 

 02 86 00 00-0065 EA  55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (10-24) ..................................................................... 1,093.03  
. 

 02 86 00 00-0066 EA  20 Gallon, 17E, Open, Steel Drum ....................................................................................................................................... 45.06  
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XXXXXXX 
. 
 02 86 00 00-0067  Plastic Drums (02 86 00 00-0001) 
. 
. 
 02 86 00 00-0068  Polyethylene Closed Head Drums (02 86 00 00-0067) 

Note: Closed head drums have standard NPS (National Pipe Standard) plug and drain vents. Primarily for liquids. 
. 
. 

 02 86 00 00-0069 EA  55 Gallon Polyethylene Closed Head Drums ........................................................................................................................ 69.26  
. 

 02 86 00 00-0070 EA  35 Gallon Polyethylene Closed Head Drums ........................................................................................................................ 53.17  
. 

 02 86 00 00-0071 EA  30 Gallon Polyethylene Closed Head Drums ........................................................................................................................ 48.28  
. 

 02 86 00 00-0072 EA  20 Gallon Polyethylene Closed Head Drums ........................................................................................................................ 33.73  
. 

 02 86 00 00-0073 EA  15 Gallon Polyethylene Closed Head Drums ........................................................................................................................ 33.09  

XXXXXXX 
. 
 02 86 00 00-0074  Polyethylene Open Head Drums (02 86 00 00-0067) 

Note: Open head drums are primarily used for solids and sludge. 
. 
. 

 02 86 00 00-0075 EA  55 Gallon Polyethylene Open Head Drums .......................................................................................................................... 87.55  
. 

 02 86 00 00-0076 EA  35 Gallon Polyethylene Open Head Drums .......................................................................................................................... 64.37  
. 

 02 86 00 00-0077 EA  30 Gallon Polyethylene Open Head Drums .......................................................................................................................... 61.15  
. 

 02 86 00 00-0078 EA  20 Gallon Polyethylene Open Head Drums .......................................................................................................................... 45.06  
. 

 02 86 00 00-0079 EA  15 Gallon Polyethylene Open Head Drums .......................................................................................................................... 38.62  

XXXXXXX 
. 
 02 86 00 00-0080  Fiber Drums (02 86 00 00-0001) 
. 
. 
 02 86 00 00-0081  Steel Top/Fiber Bottom Drums, Hazardous (02 86 00 00-0080) 

Note: Waste fiber drums have tubular rubber gaskets and caulked bottom seams. 
. 
. 

 02 86 00 00-0082 EA  30 Gallon Fiber Drum DOT-21C (1-9) ................................................................................................................................... 53.04  
. 

 02 86 00 00-0083 EA  30 Gallon Fiber Drum DOT-21C (10-24) ............................................................................................................................... 49.69  
. 

 02 86 00 00-0084 EA  30 Gallon Fiber Drum DOT-21C (25-49) ............................................................................................................................... 45.32  
. 

 02 86 00 00-0085 EA  30 Gallon Fiber Drum DOT-21C (50+) .................................................................................................................................. 44.80  
. 

 02 86 00 00-0086 EA 55 Gallon Fiber Drum DOT-21C (1-9) ................................................................................................................................... 54.59  
. 

 02 86 00 00-0087 EA  55 Gallon Fiber Drum DOT-21C (10-24) ............................................................................................................................... 51.50  
. 

 02 86 00 00-0088 EA  55 Gallon Fiber Drum DOT-21C (25-49) ............................................................................................................................... 47.64  
. 

 02 86 00 00-0089 EA  55 Gallon Fiber Drum DOT-21C (50-99) ............................................................................................................................... 46.09  
. 

 02 86 00 00-0090 EA  55 Gallon Fiber Drum DOT-21C (100+) ................................................................................................................................ 39.91  
. 

 02 86 00 00-0091 EA 10 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined ................................................................................ 33.99  
. 

 02 86 00 00-0092 EA 20 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined ................................................................................ 37.08  
. 

 02 86 00 00-0093 EA 20 Gallon, 23" Diameter, DOT 21C-250 Polyethylene/Polyester Lined ................................................................................ 43.26  

XXXXXXX 
. 
 02 86 00 00-0094  Loading Hazardous Waste For Shipment (02 86 00 00-0001) 
. 
. 

 02 86 00 00-0095 EA  Load Drums On Disposal Truck ............................................................................................................................................ 10.78  
. 

 02 86 00 00-0096 EA  Load Liquid Or Sludge Into 5,000 Gallon Bulk Tank Truck .............................................................................................. 1,165.07  

XXXXXXX 
. 
 02 86 00 00-0097  Transport Drums To Landfill (02 86 00 00-0001) 

Note: Includes transportation for up to 25 miles. 
. 
. 

 02 86 00 00-0098 EA Transport Drum To Landfill ................................................................................................................................................... 91.94  
Note: Includes transportation for up to 25 miles. 

XXXXXXX 
. 
 02 87  Bio-Hazard Material Remediation (02 80) 
. 
. 
 02 87 13  Mold Remediation (02 87) 

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming, 
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other 
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards 
and local regulations.   Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area 
of building, is to be used in determining which tasks apply.  For certain types of work, there is a task with a unit of measure of 
SET for a quantity of less than 100 LF or SF (Up to 25 LF for Mold Abatement pipe insulation), followed by a series of tasks for 
other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to 
arrive at the appropriate quantity for the project. See CSI section 01 56 16 00-0033 for temporary stud walls, 01 74 19 00-
0050 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002 for plastic sheeting for containment 
construction, 02 89 00 00-0009 for decontamination chambers. 

. 

. 
 02 87 13 33  Removal and Disposal of Materials with Mold (02 87 13) 
. 
. 
 02 87 13 33-0001  Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal (02 87 13 33) 

Note: Treat fittings as additional lf of insulation. 
. 
. 
 02 87 13 33-0002  Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0001) 

Note: Diameter is outer size of insulation. 
. 
. 
 02 87 13 33-0003  Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0002) 

Note: Excludes encased fittings. 
. 
. 

 02 87 13 33-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .............................................................. 616.20  
. 

 02 87 13 33-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal............................................................. 23.91  
. 

 02 87 13 33-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal........................................................... 18.03  
. 

 02 87 13 33-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal........................................................ 13.61  
. 

 02 87 13 33-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ................................................... 10.30  
. 

 02 87 13 33-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .................................................................... 9.01  

XXXXXXX 
. 
 02 87 13 33-0010  >6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0002) 
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. 

. 
 02 87 13 33-0011 SET Up To 20 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ...................................................................... 639.26  

. 
 02 87 13 33-0012 LF >20 To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ..................................................................... 28.60  

. 
 02 87 13 33-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ................................................................... 21.83  

. 
 02 87 13 33-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................... 16.76  

. 
 02 87 13 33-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ........................................................... 12.96  

. 
 02 87 13 33-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ......................................................................... 11.46  

XXXXXXX 
. 
 02 87 13 33-0017  Thermal Insulation, Mold Abatement And Disposal (02 87 13 33) 
. 
. 
 02 87 13 33-0018  Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal (02 

87 13 33-0017) 
. 
. 

 02 87 13 33-0019 SET Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ............................................................. 627.73  
. 

 02 87 13 33-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ............................................................ 13.90  
. 

 02 87 13 33-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ....................................................... 10.52  
. 

 02 87 13 33-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal .......................................... 7.98  
. 

 02 87 13 33-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ................................................................... 6.21  

XXXXXXX 
. 
 02 87 13 33-0024  Surfacing Material, Mold Abatement And Disposal (02 87 13 33) 

Note: e.g. fireproofing, acoustical plaster, etc. 
. 
. 
 02 87 13 33-0025  Stucco, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 87 13 33-0026 SET Up To 50 SF, Stucco, Mold Abatement And Disposal ........................................................................................................ 621.33  
. 

 02 87 13 33-0027 SF >50 To 500 SF, Stucco, Mold Abatement And Disposal ....................................................................................................... 13.78  
. 

 02 87 13 33-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal .................................................................................................. 10.40  
. 

 02 87 13 33-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal ............................................................................................... 7.86  
. 

 02 87 13 33-0030 SF >10,000 SF, Stucco, Mold Abatement And Disposal .............................................................................................................. 5.98  

XXXXXXX 
. 
 02 87 13 33-0031  Fireproofing, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 87 13 33-0032 SET Up To 50 SF, Fireproofing, Mold Abatement And Disposal ................................................................................................ 627.73  
. 

 02 87 13 33-0033 SF >50 To 500 SF, Fireproofing, Mold Abatement And Disposal ............................................................................................... 19.02  
. 

 02 87 13 33-0034 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal .......................................................................................... 14.38  
. 

 02 87 13 33-0035 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal ..................................................................................... 10.88  
. 

 02 87 13 33-0036 SF >10,000 SF, Fireproofing, Mold Abatement And Disposal ...................................................................................................... 8.26  

XXXXXXX 
. 
 02 87 13 33-0037  Siding, Mold Abatement And Disposal (02 87 13 33) 
. 
. 
 02 87 13 33-0038  Exterior Siding, Mold Abatement And Disposal (02 87 13 33-0037) 
. 
. 

 02 87 13 33-0039 SET Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................ 634.14  
. 

 02 87 13 33-0040 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................ 5.70  
. 

 02 87 13 33-0041 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal ............................................................................. 3.97  
. 

 02 87 13 33-0042 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ........................................................................ 2.69  
. 

 02 87 13 33-0043 SF >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ....................................................................................... 2.44  

XXXXXXX 
. 
 02 87 13 33-0044  Contaminated Debris, Mold Abatement And Disposal (02 87 13 33) 
. 
. 
 02 87 13 33-0045  Contaminated Debris, Mold Abatement And Disposal (02 87 13 33-0044) 
. 
. 

 02 87 13 33-0046 SET Up To 20 CF, Contaminated Debris, Mold Abatement And Disposal .................................................................................. 639.26  
. 

 02 87 13 33-0047 CF >20 To 100 CF, Contaminated Debris, Mold Abatement And Disposal ................................................................................ 22.59  
. 

 02 87 13 33-0048 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 15.57  
. 

 02 87 13 33-0049 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 12.06  
. 

 02 87 13 33-0050 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal ............................................................................. 9.96  
. 

 02 87 13 33-0051 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal ........................................................................ 6.14  
. 

 02 87 13 33-0052 CF >10,000 CF, Contaminated Debris, Mold Abatement And Disposal ....................................................................................... 5.67  

XXXXXXX 
. 
 02 87 13 33-0053  Other Mold Containing Materials, Mold Abatement And Disposal (02 87 13 33) 
. 
. 
 02 87 13 33-0054  Caulking, Mold Abatement And Disposal (02 87 13 33-0053) 
. 
. 

 02 87 13 33-0055 SET Up To 20 LF, Caulking, Mold Abatement And Disposal ...................................................................................................... 152.55  
. 

 02 87 13 33-0056 LF >20 To 50 LF, Caulking, Mold Abatement And Disposal ........................................................................................................ 3.06  
. 

 02 87 13 33-0057 LF >50 To 100 LF, Caulking, Mold Abatement And Disposal ...................................................................................................... 2.20  
. 

 02 87 13 33-0058 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal .................................................................................................... 1.66  
. 

 02 87 13 33-0059 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal ................................................................................................. 1.24  
. 

 02 87 13 33-0060 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal .............................................................................................. 1.00  
. 

 02 87 13 33-0061 LF >2,500 LF, Caulking, Mold Abatement And Disposal ............................................................................................................. 0.87  

XXXXXXX 
. 
 02 87 13 33-0062  Wipe Down Walls, Ceilings And Floors (02 87 13 33-0053) 
. 
. 

 02 87 13 33-0063 CSF Wipe Down Floors With Mild Bleach Solution ....................................................................................................................... 16.93  
    For >25 To 50, Deduct  -1.69 
    For >50 To 200, Deduct  -4.23 
    For >200, Deduct  -6.76 

. 
 02 87 13 33-0064 CSF Wipe Down Walls With Mild Bleach Solution ........................................................................................................................ 19.91  

    For >25 To 50, Deduct  -1.99 
    For >50 To 200, Deduct  -4.97 
    For >200, Deduct  -7.96 
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. 
 02 87 13 33-0065 CSF Wipe Down Ceilings With Mild Bleach Solution .................................................................................................................... 22.64  

    For >25 To 50, Deduct  -2.26 
    For >50 To 200, Deduct  -5.66 
    For >200, Deduct  -9.05 

. 
 02 87 13 33-0066 CSF Wipe Down Countertops With Mild Bleach Solution .............................................................................................................. 18.46  

    For >25 To 50, Deduct  -1.84 
. 

 02 87 13 33-0067 CSF Wipe Down Other Surfaces With Mild Bleach Solution ......................................................................................................... 23.43  
    For >25 To 50, Deduct  -2.34 
    For >50 To 200, Deduct  -5.85 
    For >200, Deduct  -9.36 

XXXXXXX 
. 
 02 87 16  Excrement Removal (02 87) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), 
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs 
necessary for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. 
The quantity of the entire project, not a particular work area, is to be used in determining which tasks apply. There is a task 
with a unit of measure of EA for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those 
tasks the contractor will be paid the first task with a unit of measure of EA, plus each additional task in sequence to arrive at 
the total quantity for the entire project, not a particular work area. 

. 

. 
 02 87 16 13  Bird Excrement Removal (02 87 16) 
. 
. 
 02 87 16 13-0001  Bird Waste Removal (02 87 16 13) 

Note: In addition to items listed the Bio-Hazard Material Remediation note above, includes wetting agents and 
disinfection of contaminated surfaces. 

. 

. 
 02 87 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness ..................................................................................................... 608.52  

    For Work In Restricted Working Space, Add  182.56 
. 

 02 87 16 13-0003 SF >10 To 500 SF Bird Waste Removal, Up To 3" Thickness ................................................................................................... 10.14  
    For Work In Restricted Working Space, Add  3.04 

. 
 02 87 16 13-0004 SF >500 To 2,500 SF Bird Waste Removal, Up To 3" Thickness................................................................................................. 9.22  

    For Work In Restricted Working Space, Add  2.77 
. 

 02 87 16 13-0005 SF >2,500 To 10,000 SF Bird Waste Removal, Up To 3" Thickness............................................................................................ 8.38  
    For Work In Restricted Working Space, Add  2.51 

. 
 02 87 16 13-0006 SF >10,000 SF Bird Waste Removal, Up To 3" Thickness ........................................................................................................... 7.62  

    For Work In Restricted Working Space, Add  2.29 

XXXXXXX 
. 
 02 89  Hazmat Ancillary Tasks and Support (02 80) 
. 
. 
 02 89 00 00-0001  Barriers And Protection (02 89) 

Note: Includes removal and disposal after use. 
. 
. 
 02 89 00 00-0002  Hazmat Containment Construction Plastic Sheeting (02 89 00 00-0001) 
. 
. 

 02 89 00 00-0003 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction ....................................................................... 0.38  
. 

 02 89 00 00-0004 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ........................................................................ 0.50  
. 

 02 89 00 00-0005 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction .................................................................... 0.66  
. 

 02 89 00 00-0006 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment Construction ............................. 0.65  
. 

 02 89 00 00-0007 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction .............. 0.82  
. 

 02 89 00 00-0008 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment 
Construction .......................................................................................................................................................................... 1.07  

XXXXXXX 
. 
 02 89 00 00-0009  Decontamination Chambers (02 89) 

Note: Includes removal after use. 
. 
. 

 02 89 00 00-0010 EA 3 Stage Portable Personnel Decontamination Wash Facility .............................................................................................. 938.91  
Note: Includes connection to negative air system. 

. 
 02 89 00 00-0011 EA 5 Stage Portable Personnel Decontamination Wash Facility ........................................................................................... 1,106.65  

Note: Includes connection to negative air system. 
. 

 02 89 00 00-0012 EA Portable Waste Decontamination Unit ................................................................................................................................ 573.51  
Note: Includes connection to negative air system. 

    For Dismantling And Relocation To A Different Area, Add  366.30 
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. 
03  Concrete 
. 
. 
 03 01  Maintenance of Concrete (03) 
. 
. 
 03 01 30  Maintenance of Cast-In-Place Concrete (03 01) 
. 
. 
 03 01 30 51  Cleaning of Cast-In-Place Concrete (03 01 30) 
. 
. 
 03 01 30 51-0001  Abrasive Blasting (03 01 30 51) 

Note: Includes containment and clean-up of all material. Includes steel ball media. 
. 
. 

 03 01 30 51-0002 SF Concrete Floors, Abrasive Shot (Bead) Blasting..................................................................................................................... 3.39  
    For Up To 100, Add  2.92 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.37 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.15 

. 
 03 01 30 51-0003 SF Concrete Walls, Abrasive Shot (Bead) Blasting ...................................................................................................................... 4.83  

    For Up To 100, Add  5.80 
    For >100 To 250, Add  1.45 
    For >250 To 500, Add  0.73 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000, Deduct  -0.29 

XXXXXXX 
. 
 03 01 30 71  Rehabilitation of Cast-In-Place Concrete (03 01 30) 
. 
. 
 03 01 30 71-0001  Concrete Resurfacing/Repair (03 01 30 71) 

See CSI section 09 01 90 52-0002 for surface preparation as required. 
. 
. 
 03 01 30 71-0002  Concrete Repair (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0003  Decks Or Floors (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0004 SF Patch Decks Or Floors With 1/8” To 1/4” Thick Cementitious Mortar ..................................................................................... 6.34  
. 

 03 01 30 71-0005 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ........................................................................ 20.76  
. 

 03 01 30 71-0006 SF  Patch Decks Or Floors With White Aluminum Oxide Grit (Non Slip Aggregate) ..................................................................... 0.58  

XXXXXXX 
. 
 03 01 30 71-0007  Concrete Grinding (03 01 30 71-0002) 
. 
. 

 03 01 30 71-0008 SF Grinding Cured, Warped, Or Rough Concete Slabs ............................................................................................................... 1.02  
Note: Up to 1/8" of material per pass 

XXXXXXX 
. 
 03 01 30 71-0009  Verticals Or Overheads (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0010 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Cementitious Mortar .......................................................................... 9.45  
. 

 03 01 30 71-0011 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ............................................................. 27.94  
. 

 03 01 30 71-0012 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Latex Cementitious Mortar .............................................................. 31.59  
. 

 03 01 30 71-0013 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Elastomeric Compound ..................................................................... 8.34  
. 

 03 01 30 71-0014 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Copolymer Cementitious Compound............................................... 14.79  
Note: Rapid Set - WunderFixx 

XXXXXXX 
. 
 03 01 30 71-0015  Bridge Deck Treatment (03 01 30 71-0002) 
. 
. 

 03 01 30 71-0016 SF Sweep Bridge Deck ................................................................................................................................................................ 0.02  
. 

 03 01 30 71-0017 SF Clean Bridge Deck .................................................................................................................................................................. 0.03  
. 

 03 01 30 71-0018 SF Treat Bridge Deck With Methacrylate Resin Sealant .............................................................................................................. 2.08  

XXXXXXX 
. 
 03 01 30 71-0019  Concrete Finishes (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0020  Concrete Patching (03 01 30 71-0019) 
. 
. 
 03 01 30 71-0021  Walls (03 01 30 71-0020) 
. 
. 

 03 01 30 71-0022 BAG Sika Top 111 Plus ............................................................................................................................................................... 161.41  
Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar. 
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 lbs. of 3/8" pea gravel). 

    For Up To 10, Add  59.15 
    For >10 To 25, Add  35.49 
    For >25 To 50, Add  23.66 
    For >50 To 75, Add  11.83 

. 
 03 01 30 71-0023 BAG Sika Grout 212, 50 LB Bag ................................................................................................................................................. 110.89  

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating 
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow. 

    For Up To 10, Add  37.48 
    For >10 To 25, Add  22.49 
    For >25 To 50, Add  14.99 
    For >50 To 75, Add  7.50 

. 
 03 01 30 71-0024 EA Sika Flex 1A, 10.3 Ounce Tube ............................................................................................................................................ 37.48  

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based, 
non-sag elastomeric sealant. Coverage: 10.3 fl. oz. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz. 
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint. 
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. 
 03 01 30 71-0025 BAG Pea Gravel ............................................................................................................................................................................ 28.44  

XXXXXXX 
. 
 03 01 30 71-0026  Crack Repair For Concrete (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0027  Non Structural Crack Repair For Concrete (03 01 30 71-0026) 
. 
. 
 03 01 30 71-0028  Surface Applied, Non Structural Crack Repair For Concrete (03 01 30 71-0027) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc. 
Excludes backer rod and sanding. 

. 

. 
 03 01 30 71-0029 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 5.74  
    For V-Grooving Crack With Grinder, Add  4.57 

. 
 03 01 30 71-0030 LF >1/4" To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 7.52  
    For V-Grooving Crack With Grinder, Add  4.46 

. 
 03 01 30 71-0031 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied 

With Caulk Gun (Quikrete® Concrete Repair) ....................................................................................................................... 5.87  
    For V-Grooving Crack With Grinder, Add  4.57 

. 
 03 01 30 71-0032 LF >1/4" To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface 

Applied With Caulk Gun (Quikrete® Concrete Repair) .......................................................................................................... 7.77  
    For V-Grooving Crack With Grinder, Add  4.46 

. 
 03 01 30 71-0033 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................ 6.34  
    For V-Grooving Crack With Grinder, Add  4.57 

. 
 03 01 30 71-0034 LF >1/4" To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................ 8.71  
    For V-Grooving Crack With Grinder, Add  4.46 

. 
 03 01 30 71-0035 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) ............................................................................. 6.68  
    For V-Grooving Crack With Grinder, Add  4.57 

. 
 03 01 30 71-0036 LF >1/4" To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) ............................................................................. 9.40  
    For V-Grooving Crack With Grinder, Add  4.46 

XXXXXXX 
. 
 03 01 30 71-0037  Pressure Injected, Non Structural Crack Repair For Concrete (03 01 30 71-0027) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0038 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed 

With Automated Injection Equipment (SealBoss 1570) ....................................................................................................... 27.14  
    For Cracks Accessible From Both Sides, Add  5.53 

XXXXXXX 
. 
 03 01 30 71-0039  Structural Crack Repair For Concrete (03 01 30 71-0026) 
. 
. 
 03 01 30 71-0040  Surface Applied, Structural Crack Repair For Concrete (03 01 30 71-0039) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Excludes disposal. 

. 

. 
 03 01 30 71-0041 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) .......................................................................................................................... 6.77  
    For V-Grooving Crack With Grinder, Add  4.57 

. 
 03 01 30 71-0042 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) .......................................................................................................................... 9.57  
    For V-Grooving Crack With Grinder, Add  4.46 

. 
 03 01 30 71-0043 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied Trowel (Sikadur® 52) ................................................................................................ 6.58  
    For V-Grooving Crack With Grinder, Add  4.57 

. 
 03 01 30 71-0044 LF >1/4" To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied With Trowel (Sikadur® 52) ........................................................................................ 9.21  
    For V-Grooving Crack With Grinder, Add  4.46 

. 
 03 01 30 71-0045 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ......................................................................................................... 8.11  
    For V-Grooving Crack With Grinder, Add  4.57 

. 
 03 01 30 71-0046 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ....................................................................................................... 12.27  
    For V-Grooving Crack With Grinder, Add  4.46 

XXXXXXX 
. 
 03 01 30 71-0047  Pressure Injected, Structural Crack Repair For Concrete (03 01 30 71-0039) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0048 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With 

Automated Injection Equipment (Sikadur® 35) .................................................................................................................... 23.48  
    For Cracks Accessible From Both Sides, Add  5.53 

. 
 03 01 30 71-0049 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For 

Concrete, Installed With Automated Injection Equipment (Sikadur® 52) ............................................................................. 23.29  
    For Cracks Accessible From Both Sides, Add  5.53 

XXXXXXX 
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. 
 03 01 30 71-0050  Carbon Fiber Strengthening System (03 01 30 71-0001) 

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids, 
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal. 

. 

. 
 03 01 30 71-0051 SF Carbon Fiber Strengthening System For Concrete Beams, Per Layer ................................................................................. 79.00  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0052 SF Carbon Fiber Strengthening System For Concrete Columns, Per Layer .............................................................................. 70.05  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

. 
 03 01 30 71-0053 SF Carbon Fiber Strengthening System For Concrete Ceiling Slabs, Per Layer........................................................................ 65.02  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0054 SF Carbon Fiber Strengthening System For Walls, Per Layer ................................................................................................... 62.23  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

XXXXXXX 
. 
 03 01 30 72  Strengthening Of Cast-in-Place Concrete (03 01 30) 
. 
. 
 03 01 30 72-0001  Concrete Surface Repairs (03 01 30 72) 
. 
. 

 03 01 30 72-0002 SF Sound The Concrete Surface To Locate Delaminated Areas ................................................................................................. 0.35  

XXXXXXX 
. 
 03 05  Common Work Results For Concrete (03) 
. 
. 
 03 05 13  Concrete Admixtures (03 05) 
. 
. 
 03 05 13 00-0001  Concrete Admixtures (03 05 13) 
. 
. 

 03 05 13 00-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture ....................................................................................... 6.24  
. 

 03 05 13 00-0003 CY Set Retarding, Type B Concrete Admixture ............................................................................................................................ 4.32  
. 

 03 05 13 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture............................................................................................ 6.72  
. 

 03 05 13 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture.......................................................................................... 13.44  
. 

 03 05 13 00-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture ................................................................................................ 12.00  
. 

 03 05 13 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture ................................................................................................ 23.99  
. 

 03 05 13 00-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture .............................................................. 5.18  
. 

 03 05 13 00-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................... 7.20  
. 

 03 05 13 00-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................. 14.40  
. 

 03 05 13 00-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture .................................................... 5.89  
. 

 03 05 13 00-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture .......................................................... 11.52  
. 

 03 05 13 00-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture ........................................ 15.36  
. 

 03 05 13 00-0014 CY 25 LB/CY Steel Fibers, Concrete Admixture ......................................................................................................................... 37.71  
. 

 03 05 13 00-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture ............................................................................................................. 76.78  
. 

 03 05 13 00-0016 CY Corrosion Inhibiting Concrete Admixture .............................................................................................................................. 28.79  
. 

 03 05 13 00-0017 CY Winter Service Or Heat, Concrete Add ................................................................................................................................... 6.72  
. 

 03 05 13 00-0018 CY Chilled Water, Concrete Add .................................................................................................................................................. 6.72  
. 

 03 05 13 00-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture ....................................................................................... 38.87  
. 

 03 05 13 00-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture ................................................................................... 64.78  
. 

 03 05 13 00-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture ................................................................................. 124.38  
. 

 03 05 13 00-0022 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture ........................................................................ 172.75  

XXXXXXX 
. 
 03 10  Concrete Forming and Accessories (03) 
. 
. 
 03 11  Concrete Forming (03 10) 
. 
. 
 03 11 13  Structural Cast-In-Place Concrete Forming (03 11) 

Note: Per square foot of formwork. 
. 
. 
 03 11 13 00-0001  Wood Formwork (03 11 13) 

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes 
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting 
braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0002  Foundation Wood Formwork (03 11 13 00-0001) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0003 SF Continuous Footings Foundation Wood Formwork ................................................................................................................. 8.88  
    For <1,000, Add  1.57 
    For Foundations >8' Below Grade, Add  1.47 
    For Curved Formwork, Add  2.94 

. 
 03 11 13 00-0004 SF Pile Cap, Pier Or Spread Footings Foundation Wood Formwork.......................................................................................... 10.42  

    For <1,000, Add  1.87 
    For Foundations >8' Below Grade, Add  1.77 
    For Curved Formwork, Add  3.53 

. 
 03 11 13 00-0005 SF Mat Foundation Wood Formwork .......................................................................................................................................... 11.96  

    For <1,000, Add  2.18 
    For Foundations >8' Below Grade, Add  2.08 
    For Curved Formwork, Add  4.15 

. 
 03 11 13 00-0006 SF Grade Beams Or Duct Bank Foundation Wood Formwork ................................................................................................... 10.17  

    For <1,000, Add  1.82 
    For Foundations >8' Below Grade, Add  1.72 
    For Curved Formwork, Add  3.44 

. 
 03 11 13 00-0007 SF Below Grade Walls Foundation Wood Formwork ................................................................................................................. 14.45  

Note: Excludes footing 
    For <1,000, Add  2.59 
    For Foundations >8' Below Grade, Add  2.43 
    For Curved Formwork, Add  4.87 
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XXXXXXX 
. 
 03 11 13 00-0008  Slab Edge And Block-Out Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0009 LF Up To 6" High Slab Edge and Block-Out Wood Formwork ..................................................................................................... 6.60  
    For Foundations >8' Below Grade, Add  1.16 
    For Curved Formwork, Add  2.32 
    For Up To 250, Add  1.21 

. 
 03 11 13 00-0010 LF >6" To 12" High Slab Edge and Block-Out Wood Formwork .................................................................................................. 9.76  

    For Foundations >8' Below Grade, Add  1.63 
    For Curved Formwork, Add  3.27 
    For Up To 250, Add  1.74 

. 
 03 11 13 00-0011 SF >12" High Slab Edge and Block-Out Wood Formwork .......................................................................................................... 12.59  

    For Foundations >8' Below Grade, Add  2.12 
    For Curved Formwork, Add  4.23 
    For <1,000, Add  2.25 

XXXXXXX 
. 
 03 11 13 00-0012  Column Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0013 LF Up To 8" Square Column Wood Formwork ........................................................................................................................... 52.79  
. 

 03 11 13 00-0014 LF >8" To 12" Square Column Wood Formwork ........................................................................................................................ 78.69  
. 

 03 11 13 00-0015 LF >12" To 18" Square Column Wood Formwork ...................................................................................................................... 97.72  
. 

 03 11 13 00-0016 LF >18" To 24" Square Column Wood Formwork .................................................................................................................... 137.27  
. 

 03 11 13 00-0017 LF >24" To 36" Square Column Wood Formwork .................................................................................................................... 196.14  
. 

 03 11 13 00-0018 LF >36" To 48" Square Column Wood Formwork .................................................................................................................... 256.66  

XXXXXXX 
. 
 03 11 13 00-0019  Above Grade Wall Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0020 SF Up To 8' High Above Grade Wall Wood Formwork ............................................................................................................... 15.96  
    For Curved Formwork, Add  5.47 
    For <1,000, Add  2.89 

. 
 03 11 13 00-0021 SF >8' High Above Grade Wall Wood Formwork ....................................................................................................................... 18.85  

    For Curved Formwork, Add  6.48 
    For <1,000, Add  3.42 

XXXXXXX 
. 
 03 11 13 00-0022  Elevated Beam Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0023 SF Bottom of Elevated Beam Wood Formwork .......................................................................................................................... 20.24  
    For Curved Formwork, Add  7.07 
    For <1,000, Add  3.71 

. 
 03 11 13 00-0024 SF Vertical Sides of Elevated Beam Wood Formwork................................................................................................................ 13.21  

    For Curved Formwork, Add  4.55 
    For <1,000, Add  2.40 

XXXXXXX 
. 
 03 11 13 00-0025  Elevated Slab Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0026 SF Elevated Slab Wood Formwork............................................................................................................................................. 12.51  
    For <1,000, Add  2.18 

XXXXXXX 
. 
 03 11 13 00-0027  Metal Framed Formwork (03 11 13) 

Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers, 
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0028  Foundation Metal Framed Formwork (03 11 13 00-0027) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0029 SF Continuous Footings Foundation Metal Framed Formwork .................................................................................................... 7.14  
    For <1,000, Add  1.33 
    For Foundations >8' Below Grade, Add  1.28 
    For Curved Formwork, Add  2.55 

. 
 03 11 13 00-0030 SF Pile Cap, Pier Or Spread Footings Foundation Metal Framed Formwork ............................................................................... 7.93  

    For <1,000, Add  1.48 
    For Foundations >8' Below Grade, Add  1.43 
    For Curved Formwork, Add  2.86 

. 
 03 11 13 00-0031 SF Mat Foundation Metal Framed Formwork ............................................................................................................................... 8.86  

    For <1,000, Add  1.64 
    For Foundations >8' Below Grade, Add  1.58 
    For Curved Formwork, Add  3.16 

. 
 03 11 13 00-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork......................................................................................... 7.48  

    For <1,000, Add  1.38 
    For Foundations >8' Below Grade, Add  1.33 
    For Curved Formwork, Add  2.66 

. 
 03 11 13 00-0033 SF Below Grade Walls Foundation Metal Framed Formwork ..................................................................................................... 11.43  

Note: Excludes footing. 
    For <1,000, Add  2.15 
    For Foundations >8' Below Grade, Add  2.08 
    For Curved Formwork, Add  4.16 

XXXXXXX 
. 
 03 11 13 00-0034  Slab Edge And Block-Out Metal Framed Formwork (03 11 13 00-0027) 
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. 

. 
 03 11 13 00-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed Formwork ........................................................................................ 5.20  

    For Foundations >8' Below Grade, Add  1.02 
    For Curved Formwork, Add  2.03 
    For <250, Add  1.02 

. 
 03 11 13 00-0036 LF >6" To 12" High Slab Edge and Block-Out Metal Framed Formwork...................................................................................... 6.50  

    For Foundations >8' Below Grade, Add  1.26 
    For Curved Formwork, Add  2.53 
    For <250, Add  1.28 

. 
 03 11 13 00-0037 SF >12" High Slab Edge and Block-Out Metal Framed Formwork ............................................................................................... 7.19  

    For Foundations >8' Below Grade, Add  1.39 
    For Curved Formwork, Add  2.79 
    For <1,000, Add  1.41 

XXXXXXX 
. 
 03 11 13 00-0038  Column Metal Framed Formwork (03 11 13 00-0027) 
. 
. 
 03 11 13 00-0039  Square Columns (03 11 13 00-0038) 
. 
. 

 03 11 13 00-0040 LF Up To 12" Square Column Metal Framed Formwork ............................................................................................................ 43.39  
. 

 03 11 13 00-0041 LF >12" To 16" Square Column Metal Framed Formwork ......................................................................................................... 52.37  
. 

 03 11 13 00-0042 LF >16" To 20" Square Column Metal Framed Formwork ......................................................................................................... 61.37  
. 

 03 11 13 00-0043 LF >20" To 24" Square Column Metal Framed Formwork ......................................................................................................... 73.37  
. 

 03 11 13 00-0044 LF >24" To 30" Square Column Metal Framed Formwork ......................................................................................................... 88.35  
. 

 03 11 13 00-0045 LF >30" To 36" Square Column Metal Framed Formwork ....................................................................................................... 106.02  
. 

 03 11 13 00-0046 LF >36" To 48" Square Column Metal Framed Formwork ....................................................................................................... 135.99  
. 

 03 11 13 00-0047 LF >48" To 60" Square Column Metal Framed Formwork ....................................................................................................... 167.63  

XXXXXXX 
. 
 03 11 13 00-0048  Round Columns (03 11 13 00-0038) 
. 
. 

 03 11 13 00-0049 LF Up To 12" Diameter Column Metal Formwork ...................................................................................................................... 40.62  
. 

 03 11 13 00-0050 LF >12" To 16" Diameter Column Metal Formwork.................................................................................................................... 45.34  
. 

 03 11 13 00-0051 LF >16" To 20" Diameter Column Metal Formwork.................................................................................................................... 52.23  
. 

 03 11 13 00-0052 LF >20" To 24" Diameter Column Metal Formwork.................................................................................................................... 61.19  
. 

 03 11 13 00-0053 LF >24" To 30" Diameter Column Metal Formwork.................................................................................................................... 72.46  
. 

 03 11 13 00-0054 LF >30" To 36" Diameter Column Metal Formwork.................................................................................................................... 83.14  
. 

 03 11 13 00-0055 LF >36" To 48" Diameter Column Metal Formwork.................................................................................................................. 107.01  
. 

 03 11 13 00-0056 LF >48" To 60" Diameter Column Metal Formwork.................................................................................................................. 137.73  

XXXXXXX 
. 
 03 11 13 00-0057  Above Grade Wall Metal Framed Formwork (03 11 13 00-0027) 
. 
. 

 03 11 13 00-0058 SF Up to 8' High Above Grade Wall Metal Framed Formwork ..................................................................................................... 6.94  
    For Curved Formwork, Add  2.36 
    For <1,000, Add  1.25 

. 
 03 11 13 00-0059 SF >8' High Above Grade Wall Metal Framed Formwork ............................................................................................................. 8.45  

    For Curved Formwork, Add  2.84 
    For <1,000, Add  1.51 

XXXXXXX 
. 
 03 11 13 00-0060  Elevated Beam Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0061 SF Bottom of Elevated Beam Metal Framed Formwork ............................................................................................................... 7.02  
    For Curved Formwork, Add  2.21 
    For <1,000, Add  1.21 

. 
 03 11 13 00-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork ..................................................................................................... 5.16  

    For Curved Formwork, Add  1.73 
    For <1,000, Add  0.92 

XXXXXXX 
. 
 03 11 13 00-0063  Elevated Slab Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0064 SF Elevated Slab Metal Framed Formwork .................................................................................................................................. 9.78  
    For <1,000, Add  1.48 

XXXXXXX 
. 
 03 11 13 00-0065  Fiber Tube Formwork (03 11 13) 

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips. 
. 
. 
 03 11 13 00-0066  Round Column Fiber Tube Formwork (03 11 13 00-0065) 
. 
. 

 03 11 13 00-0067 LF 6" Diameter Round Fiber Tube Formwork ............................................................................................................................ 18.99  
    For Plastic Lined, Add  0.86 
    For Columns >12' In Length, Add  1.90 

. 
 03 11 13 00-0068 LF 8" Diameter Round Fiber Tube Formwork ............................................................................................................................ 20.10  

    For Plastic Lined, Add  1.01 
    For Columns >12' In Length, Add  2.01 

. 
 03 11 13 00-0069 LF 10" Diameter Round Fiber Tube Formwork .......................................................................................................................... 22.23  

    For Plastic Lined, Add  1.16 
    For Columns >12' In Length, Add  2.22 

. 
 03 11 13 00-0070 LF 12" Diameter Round Fiber Tube Formwork .......................................................................................................................... 26.42  

    For Plastic Lined, Add  1.66 
    For Columns >12' In Length, Add  2.64 

. 
 03 11 13 00-0071 LF 14" Diameter Round Fiber Tube Formwork .......................................................................................................................... 30.10  

    For Plastic Lined, Add  2.25 
    For Columns >12' In Length, Add  3.01 
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. 
 03 11 13 00-0072 LF 16" Diameter Round Fiber Tube Formwork .......................................................................................................................... 32.91  

    For Plastic Lined, Add  2.85 
    For Columns >12' In Length, Add  3.29 

. 
 03 11 13 00-0073 LF 18" Diameter Round Fiber Tube Formwork .......................................................................................................................... 34.64  

    For Plastic Lined, Add  3.10 
    For Columns >12' In Length, Add  3.46 

. 
 03 11 13 00-0074 LF 20" Diameter Round Fiber Tube Formwork .......................................................................................................................... 38.10  

    For Plastic Lined, Add  3.87 
    For Columns >12' In Length, Add  3.81 

. 
 03 11 13 00-0075 LF 22" Diameter Round Fiber Tube Formwork .......................................................................................................................... 42.02  

    For Plastic Lined, Add  4.67 
    For Columns >12' In Length, Add  4.20 

. 
 03 11 13 00-0076 LF 24" Diameter Round Fiber Tube Formwork .......................................................................................................................... 45.95  

    For Plastic Lined, Add  5.47 
    For Columns >12' In Length, Add  4.60 

. 
 03 11 13 00-0077 LF 26" Diameter Round Fiber Tube Formwork .......................................................................................................................... 48.11  

    For Plastic Lined, Add  5.96 
    For Columns >12' In Length, Add  4.81 

. 
 03 11 13 00-0078 LF 28" Diameter Round Fiber Tube Formwork .......................................................................................................................... 51.52  

    For Plastic Lined, Add  6.83 
    For Columns >12' In Length, Add  5.15 

. 
 03 11 13 00-0079 LF 30" Diameter Round Fiber Tube Formwork .......................................................................................................................... 55.20  

    For Plastic Lined, Add  7.79 
    For Columns >12' In Length, Add  5.52 

. 
 03 11 13 00-0080 LF 36" Diameter Round Fiber Tube Formwork .......................................................................................................................... 68.21  

    For Plastic Lined, Add  11.15 
    For Columns >12' In Length, Add  6.82 

. 
 03 11 13 00-0081 LF 42" Diameter Round Fiber Tube Formwork .......................................................................................................................... 95.48  

    For Plastic Lined, Add  18.93 
    For Columns >12' In Length, Add  9.55 

. 
 03 11 13 00-0082 LF 48" Diameter Round Fiber Tube Formwork ........................................................................................................................ 115.01  

    For Plastic Lined, Add  24.40 
    For Columns >12' In Length, Add  11.50 

. 
 03 11 13 00-0083 LF 54" Diameter Round Fiber Tube Formwork ........................................................................................................................ 196.24  

    For Plastic Lined, Add  48.13 
    For Columns >12' In Length, Add  19.62 

. 
 03 11 13 00-0084 LF 60" Diameter Round Fiber Tube Formwork ........................................................................................................................ 218.69  

    For Plastic Lined, Add  54.38 
    For Columns >12' In Length, Add  21.87 

XXXXXXX 
. 
 03 11 13 00-0085  Accessories For Formwork (03 11 13) 
. 
. 
 03 11 13 00-0086  Keyway Forms, All Materials (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0087 LF 2" x 4" To 2" x 6" Keyway Forms for Concrete Formwork, All Materials.................................................................................. 2.35  

XXXXXXX 
. 
 03 11 13 00-0088  Chamfer Strips, All Materials (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0089 LF 1/2" Wide Chamfer Strips for Concrete Formwork, All Materials ............................................................................................. 2.48  
. 

 03 11 13 00-0090 LF 3/4" Wide Chamfer Strips for Concrete Formwork, All Materials ............................................................................................. 2.91  
. 

 03 11 13 00-0091 LF 1" Wide Chamfer Strips for Concrete Formwork, All Materials ................................................................................................ 3.36  

XXXXXXX 
. 
 03 11 13 00-0092  Strip Out Reglets For Concrete Formwork (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete Formwork .................................................................... 11.67  

XXXXXXX 
. 
 03 11 13 00-0094  Sleeves And Chases, Plastic Or Sheet Metal (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 13.22  
. 

 03 11 13 00-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 15.92  
. 

 03 11 13 00-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 19.25  
. 

 03 11 13 00-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 21.75  
. 

 03 11 13 00-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 27.99  
. 

 03 11 13 00-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 60.39  

XXXXXXX 
. 
 03 11 16  Architectural Cast-In-Place Concrete Forming (03 11) 
. 
. 
 03 11 16 13  Concrete Form Liners (03 11 16) 
. 
. 
 03 11 16 13-0001  Concrete Form Liners (03 11 16 13) 
. 
. 

 03 11 16 13-0002 SF Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork ................................................................... 5.55  
. 

 03 11 16 13-0003 SF Beveled Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork ................................................ 7.26  
. 

 03 11 16 13-0004 SF Square Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork .................................................. 9.54  

XXXXXXX 
. 
 03 11 23  Permanent Stair Forming (03 11) 
. 
. 
 03 11 23 00-0001  Stairway Wood Formwork (03 11 23) 
. 
. 

 03 11 23 00-0002 SF Cast On Grade Stairway Wood Formwork ............................................................................................................................ 19.11  
    For Curved Formwork, Add  7.10 
    For <1,000, Add  3.64 
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. 
 03 11 23 00-0003 SF Elevated Stairway Wood Formwork ...................................................................................................................................... 38.39  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  13.94 
    For <1,000, Add  7.21 

XXXXXXX 
. 
 03 11 23 00-0004  Stairway Metal Framed Formwork (03 11 23) 
. 
. 

 03 11 23 00-0005 SF Cast On Grade Stairway Metal Framed Formwork ............................................................................................................... 15.07  
    For Curved Formwork, Add  5.74 
    For <1,000, Add  2.92 

. 
 03 11 23 00-0006 SF Elevated Stairway Metal Framed Formwork ......................................................................................................................... 28.07  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  10.68 
    For <1,000, Add  5.43 

XXXXXXX 
. 
 03 15  Concrete Accessories (03 10) 
. 
. 
 03 15 13  Waterstops (03 15) 
. 
. 
 03 15 13 13  Non-Expanding Waterstops (03 15 13) 
. 
. 
 03 15 13 13-0001  Polyvinyl Chloride (PVC) Waterstops (03 15 13 13) 
. 
. 

 03 15 13 13-0002 LF 3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 8.54  
. 

 03 15 13 13-0003 LF 3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 9.55  
. 

 03 15 13 13-0004 LF 3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb .......................................................... 11.36  
. 

 03 15 13 13-0005 LF 3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................ 12.40  
. 

 03 15 13 13-0006 LF 1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 18.03  
. 

 03 15 13 13-0007 LF 3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................... 9.07  
. 

 03 15 13 13-0008 LF 3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................... 11.45  
. 

 03 15 13 13-0009 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop ........................................................................................... 19.58  
. 

 03 15 13 13-0010 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................... 15.72  

XXXXXXX 
. 
 03 15 13 13-0011  Rubber Waterstops (03 15 13 13) 
. 
. 

 03 15 13 13-0012 LF 3/8" Thick x 6" Wide Rubber Dumbbell Waterstop .................................................................................................................. 9.49  
. 

 03 15 13 13-0013 LF 3/8" Thick x 9" Wide Rubber Dumbbell Waterstop ................................................................................................................ 10.81  
. 

 03 15 13 13-0014 LF 1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb ..................................................................................................... 9.71  
. 

 03 15 13 13-0015 LF 1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 13.06  
. 

 03 15 13 13-0016 LF 3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 11.08  
. 

 03 15 13 13-0017 LF 3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 13.97  

XXXXXXX 
. 
 03 15 13 16  Expanding Waterstops (03 15 13) 
. 
. 
 03 15 13 16-0001  Bentonite Waterstops (03 15 13 16) 
. 
. 

 03 15 13 16-0002 LF 3/4" x 3/8" Bentonite Waterstop .............................................................................................................................................. 7.46  
. 

 03 15 13 16-0003 LF 1-1/4" x 1/2" Bentonite Waterstop ......................................................................................................................................... 11.26  
. 

 03 15 13 16-0004 LF 1" x 3/4" Bentonite Waterstop ............................................................................................................................................... 12.60  
. 

 03 15 13 16-0005 LF 1" x 1" Bentonite Waterstop .................................................................................................................................................. 14.18  

XXXXXXX 
. 
 03 15 16  Concrete Construction Joints (03 15) 
. 
. 
 03 15 16 00-0001  Poured Expansion Joint (03 15 16) 
. 
. 

 03 15 16 00-0002 LF 1/2" x 1" Plain Asphalt Expansion Joint, Poured ..................................................................................................................... 2.76 0.79 
    For Installation In Walls, Add  1.33 

. 
 03 15 16 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured ........................................................................................................................ 5.98 0.79 

    For Installation In Walls, Add  1.49 
. 

 03 15 16 00-0004 LF 1/2" x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied ......................................................................................... 2.67 0.79 
    For Installation In Walls, Add  1.33 

. 
 03 15 16 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied ............................................................................................ 5.62 0.79 

    For Installation In Walls, Add  1.49 
. 

 03 15 16 00-0006 LF 1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts ....................................................................................................... 3.67 0.79 
    For Installation In Walls, Add  1.49 

. 
 03 15 16 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts ............................................................................................. 6.56 0.79 

    For Installation In Walls, Add  2.42 
. 

 03 15 16 00-0008 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied ......................................................................... 3.04 0.79 
    For Installation In Walls, Add  1.33 

. 
 03 15 16 00-0009 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant .............................................................. 3.70 0.79 

    For Installation In Walls, Add  1.33 
. 

 03 15 16 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ................................................................. 9.39 0.79 
    For Installation In Walls, Add  1.49 

XXXXXXX 
. 
 03 15 16 00-0011  Premolded Expansion Joints (03 15 16) 
. 
. 
 03 15 16 00-0012  Asphalt Saturated Fiber, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0013 LF 1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.39 1.11 
. 

 03 15 16 00-0014 LF 1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.72 1.17 
. 

 03 15 16 00-0015 LF 1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.92 1.22 
. 

 03 15 16 00-0016 LF 1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.13 1.28 
. 

 03 15 16 00-0017 LF 3/8" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.58 1.11 
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. 
 03 15 16 00-0018 LF 3/8" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 2.87 1.17 

. 
 03 15 16 00-0019 LF 3/8" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 3.20 1.22 

. 
 03 15 16 00-0020 LF 3/8" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 3.67 1.28 

. 
 03 15 16 00-0021 LF 1/2" x 2" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 2.35 1.06 

. 
 03 15 16 00-0022 LF 1/2" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 2.55 1.11 

. 
 03 15 16 00-0023 LF 1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 2.79 1.17 

. 
 03 15 16 00-0024 LF 1/2" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 2.99 1.22 

. 
 03 15 16 00-0025 LF 1/2" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 3.24 1.28 

. 
 03 15 16 00-0026 LF 1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 3.57 1.33 

. 
 03 15 16 00-0027 LF 1/2" x 10" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................. 3.83 1.39 

. 
 03 15 16 00-0028 LF 1/2" x 12" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................. 4.27 1.44 

. 
 03 15 16 00-0029 LF 3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 2.81 1.17 

. 
 03 15 16 00-0030 LF 3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 3.19 1.22 

. 
 03 15 16 00-0031 LF 3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint............................................................................................... 3.86 1.33 

. 
 03 15 16 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint......................................................................................................... 6.57 1.83 

XXXXXXX 
. 
 03 15 16 00-0033  Cork, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0034 LF 1/2" x 4" Cork, Premolded Expansion Joint ............................................................................................................................ 3.90 1.17 
. 

 03 15 16 00-0035 LF 1/2" x 6" Cork, Premolded Expansion Joint ............................................................................................................................ 4.38 1.28 
. 

 03 15 16 00-0036 LF 1/2" x 8" Cork, Premolded Expansion Joint ............................................................................................................................ 4.74 1.33 
. 

 03 15 16 00-0037 LF 1/2" x 10" Cork, Premolded Expansion Joint........................................................................................................................... 6.54 1.39 
. 

 03 15 16 00-0038 LF 1/2" x 12" Cork, Premolded Expansion Joint........................................................................................................................... 6.95 1.44 
. 

 03 15 16 00-0039 SF 1/2" Cork, Premolded Expansion Joint.................................................................................................................................... 7.72 1.83 
. 

 03 15 16 00-0040 SF 3/4" Cork, Premolded Expansion Joint.................................................................................................................................... 8.89 1.83 
. 

 03 15 16 00-0041 SF 1" Cork, Premolded Expansion Joint ...................................................................................................................................... 9.42 1.83 

XXXXXXX 
. 
 03 15 16 00-0042  Flexible Polyethylene Foam, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0043 LF 1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.58 1.17 
. 

 03 15 16 00-0044 LF 1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.70 1.22 
. 

 03 15 16 00-0045 LF 1/4" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.84 1.28 
. 

 03 15 16 00-0046 LF 1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.26 1.33 
. 

 03 15 16 00-0047 LF 1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.65 1.17 
. 

 03 15 16 00-0048 LF 1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.77 1.22 
. 

 03 15 16 00-0049 LF 1/2" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.89 1.28 
. 

 03 15 16 00-0050 LF 1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.15 1.33 

XXXXXXX 
. 
 03 15 16 00-0051  Zip Strip, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0052 LF 1" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 2.61 1.17 
. 

 03 15 16 00-0053 LF 1-1/2" Zip Strip, Premolded Expansion Joint ........................................................................................................................... 2.84 1.22 
. 

 03 15 16 00-0054 LF 2" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 3.15 1.33 

XXXXXXX 
. 
 03 15 16 00-0055  Sponge Rubber, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0056 LF 1/2" x 4" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 4.24 1.11 
. 

 03 15 16 00-0057 LF 1/2" x 6" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 5.08 1.11 

XXXXXXX 
. 
 03 15 16 00-0058  Asphalt Felt Control Joints Or Bond Breaker (03 15 16) 
. 
. 

 03 15 16 00-0059 SF Asphalt Felt Control Joint, 30 LB Felt Bond Breaker ............................................................................................................... 1.22 0.84 
    >1,250, Deduct  -0.06 

. 
 03 15 16 00-0060 SF Asphalt Felt Control Joint, 15 LB Felt Bond Breaker ............................................................................................................... 1.17 0.84 

    >1,250, Deduct  -0.06 

XXXXXXX 
. 
 03 15 16 00-0061  Keyed Cold Expansion And Control Joints (03 15 16) 
. 
. 
 03 15 16 00-0062  24 Gauge Galvanized Steel With Stakes (03 15 16 00-0061) 
. 
. 

 03 15 16 00-0063 LF  24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint ................................................................. 6.32  
. 

 03 15 16 00-0064 LF  24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint ................................................................. 6.44  
. 

 03 15 16 00-0065 LF  24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint ................................................................. 6.69  
. 

 03 15 16 00-0066 LF  24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint ................................................................. 7.08  
. 

 03 15 16 00-0067 LF  24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint ................................................................. 8.83  

XXXXXXX 
. 
 03 15 19  Cast-In Concrete Anchors (03 15) 
. 
. 
 03 15 19 00-0001  Cast In Place Anchors (03 15 19) 

Note: For cast in place installations. Includes nut and washer. 
. 
. 
 03 15 19 00-0002  J-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0003  1/2" And 5/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 9.66  
    For Galvanized, Add  1.68 
    For Stainless Steel, Add  11.73 
    For >10 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.71 
    For >100, Deduct  -1.43 



 

 Concrete 03 

03
 

Concrete Forming and Accessories 03 10 
Concrete Accessories 03 15 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 03 - 9 

. 
 03 15 19 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 11.07  

    For Galvanized, Add  2.14 
    For Stainless Steel, Add  14.95 
    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.79 
    For >100, Deduct  -1.57 

. 
 03 15 19 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 13.25  

    For Galvanized, Add  2.95 
    For Stainless Steel, Add  20.62 
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.88 
    For >100, Deduct  -1.77 

. 
 03 15 19 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 15.05  

    For Galvanized, Add  3.85 
    For Stainless Steel, Add  26.92 
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.93 
    For >100, Deduct  -1.86 

. 
 03 15 19 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 18.31  

    For Galvanized, Add  5.14 
    For Stainless Steel, Add  35.95 
    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.12 

. 
 03 15 19 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 20.56  

    For Galvanized, Add  5.87 
    For Stainless Steel, Add  41.06 
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.35 

XXXXXXX 
. 
 03 15 19 00-0010  3/4" And 7/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ........................................................................... 20.48  
    For Galvanized, Add  5.83 
    For Stainless Steel, Add  40.78 
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.35 

. 
 03 15 19 00-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 23.40  

    For Galvanized, Add  6.79 
    For Stainless Steel, Add  47.53 
    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.64 

. 
 03 15 19 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 28.44  

    For Galvanized, Add  8.70 
    For Stainless Steel, Add  60.87 
    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.54 
    For >100, Deduct  -3.08 

. 
 03 15 19 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 34.30  

    For Galvanized, Add  10.96 
    For Stainless Steel, Add  76.72 
    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.79 
    For >100, Deduct  -3.57 

. 
 03 15 19 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 26.97  

    For Galvanized, Add  7.96 
    For Stainless Steel, Add  55.72 
    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -3.01 

. 
 03 15 19 00-0016 EA 7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 31.69  

    For Galvanized, Add  9.54 
    For Stainless Steel, Add  66.75 
    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.74 
    For >100, Deduct  -3.48 

. 
 03 15 19 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 40.14  

    For Galvanized, Add  12.71 
    For Stainless Steel, Add  88.97 
    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.22 

XXXXXXX 
. 
 03 15 19 00-0018  1" And 1-1/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 33.22  
    For Galvanized, Add  10.30 
    For Stainless Steel, Add  72.10 
    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.78 
    For >100, Deduct  -3.55 
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. 
 03 15 19 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 39.51  

    For Galvanized, Add  12.40 
    For Stainless Steel, Add  86.77 
    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.09 
    For >100, Deduct  -4.18 

. 
 03 15 19 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 48.74  

    For Galvanized, Add  15.54 
    For Stainless Steel, Add  108.75 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.09 

. 
 03 15 19 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 60.05  

    For Galvanized, Add  18.99 
    For Stainless Steel, Add  132.90 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -3.16 
    For >100, Deduct  -6.31 

. 
 03 15 19 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 39.61  

    For Galvanized, Add  12.88 
    For Stainless Steel, Add  90.13 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -2.03 
    For >100, Deduct  -4.06 

. 
 03 15 19 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 47.15  

    For Galvanized, Add  15.50 
    For Stainless Steel, Add  108.47 
    For >10 To 50, Deduct  -0.81 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.78 

. 
 03 15 19 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 58.24  

    For Galvanized, Add  19.43 
    For Stainless Steel, Add  135.98 
    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.91 
    For >100, Deduct  -5.82 

. 
 03 15 19 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 71.71  

    For Galvanized, Add  23.73 
    For Stainless Steel, Add  166.11 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.61 
    For >100, Deduct  -7.22 

XXXXXXX 
. 
 03 15 19 00-0027  1-1/4" And 1-1/2" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 47.54  
    For Galvanized, Add  16.10 
    For Stainless Steel, Add  112.67 
    For >10 To 50, Deduct  -0.77 
    For >50 To 100, Deduct  -2.34 
    For >100, Deduct  -4.68 

. 
 03 15 19 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 56.63  

    For Galvanized, Add  19.37 
    For Stainless Steel, Add  135.59 
    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.76 
    For >100, Deduct  -5.52 

. 
 03 15 19 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 70.06  

    For Galvanized, Add  24.29 
    For Stainless Steel, Add  170.00 
    For >10 To 50, Deduct  -1.07 
    For >50 To 100, Deduct  -3.36 
    For >100, Deduct  -6.73 

. 
 03 15 19 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 86.17  

    For Galvanized, Add  29.66 
    For Stainless Steel, Add  207.62 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -4.17 
    For >100, Deduct  -8.34 

. 
 03 15 19 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 57.44  

    For Galvanized, Add  20.12 
    For Stainless Steel, Add  140.81 
    For >10 To 50, Deduct  -0.86 
    For >50 To 100, Deduct  -2.73 
    For >100, Deduct  -5.45 

. 
 03 15 19 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 68.50  

    For Galvanized, Add  24.21 
    For Stainless Steel, Add  169.47 
    For >10 To 50, Deduct  -1.00 
    For >50 To 100, Deduct  -3.22 
    For >100, Deduct  -6.44 
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. 
 03 15 19 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 84.82  

    For Galvanized, Add  30.36 
    For Stainless Steel, Add  212.52 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.93 
    For >100, Deduct  -7.86 

. 
 03 15 19 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .................................................................... 104.27  

    For Galvanized, Add  37.08 
    For Stainless Steel, Add  259.56 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -4.87 
    For >100, Deduct  -9.73 

XXXXXXX 
. 
 03 15 19 00-0036  L-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0037  3/4" And 7/8" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 18.73  
    For Galvanized, Add  4.46 
    For Stainless Steel, Add  31.19 
    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.20 
    For >100, Deduct  -2.41 

. 
 03 15 19 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 22.05  

    For Galvanized, Add  5.50 
    For Stainless Steel, Add  38.50 
    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.76 

. 
 03 15 19 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 25.23  

    For Galvanized, Add  6.31 
    For Stainless Steel, Add  44.14 
    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.15 

. 
 03 15 19 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 27.82  

    For Galvanized, Add  6.55 
    For Stainless Steel, Add  45.85 
    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.80 
    For >100, Deduct  -3.60 

. 
 03 15 19 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 31.42  

    For Galvanized, Add  6.88 
    For Stainless Steel, Add  48.13 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.22 

. 
 03 15 19 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 22.09  

    For Galvanized, Add  5.52 
    For Stainless Steel, Add  38.64 
    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.76 

. 
 03 15 19 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 25.49  

    For Galvanized, Add  6.44 
    For Stainless Steel, Add  45.05 
    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.17 

. 
 03 15 19 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 29.47  

    For Galvanized, Add  7.38 
    For Stainless Steel, Add  51.63 
    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.84 
    For >100, Deduct  -3.68 

. 
 03 15 19 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 32.99  

    For Galvanized, Add  7.66 
    For Stainless Steel, Add  53.62 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.15 
    For >100, Deduct  -4.30 

. 
 03 15 19 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 38.17  

    For Galvanized, Add  8.05 
    For Stainless Steel, Add  56.32 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.61 
    For >100, Deduct  -5.22 

XXXXXXX 
. 
 03 15 19 00-0048  1" And 1-1/8" Diameter (03 15 19 00-0036) 
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. 
 03 15 19 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 26.78  

    For Galvanized, Add  7.08 
    For Stainless Steel, Add  49.56 
    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.23 

. 
 03 15 19 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 30.64  

    For Galvanized, Add  7.96 
    For Stainless Steel, Add  55.72 
    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.87 
    For >100, Deduct  -3.74 

. 
 03 15 19 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 35.48  

    For Galvanized, Add  8.91 
    For Stainless Steel, Add  62.34 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.21 
    For >100, Deduct  -4.42 

. 
 03 15 19 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 37.85  

    For Galvanized, Add  9.33 
    For Stainless Steel, Add  65.28 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.77 

. 
 03 15 19 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 41.61  

    For Galvanized, Add  9.77 
    For Stainless Steel, Add  68.36 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.70 
    For >100, Deduct  -5.39 

. 
 03 15 19 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 47.17  

    For Galvanized, Add  11.32 
    For Stainless Steel, Add  79.21 
    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -3.02 
    For >100, Deduct  -6.04 

. 
 03 15 19 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 55.93  

    For Galvanized, Add  13.25 
    For Stainless Steel, Add  92.72 
    For >10 To 50, Deduct  -1.47 
    For >50 To 100, Deduct  -3.61 
    For >100, Deduct  -7.21 

. 
 03 15 19 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 33.35  

    For Galvanized, Add  9.32 
    For Stainless Steel, Add  65.21 
    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.88 

. 
 03 15 19 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 38.52  

    For Galvanized, Add  10.43 
    For Stainless Steel, Add  72.98 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.58 

. 
 03 15 19 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 41.01  

    For Galvanized, Add  10.91 
    For Stainless Steel, Add  76.34 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.93 

XXXXXXX 
. 
 03 15 19 00-0059  1-1/4" And 1-3/8" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 40.20  
    For Galvanized, Add  11.27 
    For Stainless Steel, Add  78.86 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.33 
    For >100, Deduct  -4.66 

. 
 03 15 19 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 48.44  

    For Galvanized, Add  13.18 
    For Stainless Steel, Add  92.26 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.87 
    For >100, Deduct  -5.73 

. 
 03 15 19 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 53.11  

    For Galvanized, Add  14.93 
    For Stainless Steel, Add  104.51 
    For >10 To 50, Deduct  -1.16 
    For >50 To 100, Deduct  -3.07 
    For >100, Deduct  -6.14 
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. 
 03 15 19 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 58.26  

    For Galvanized, Add  16.86 
    For Stainless Steel, Add  118.02 
    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -3.30 
    For >100, Deduct  -6.59 

. 
 03 15 19 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 64.27  

    For Galvanized, Add  18.34 
    For Stainless Steel, Add  128.35 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -3.68 
    For >100, Deduct  -7.35 

. 
 03 15 19 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 70.82  

    For Galvanized, Add  19.64 
    For Stainless Steel, Add  137.45 
    For >10 To 50, Deduct  -1.58 
    For >50 To 100, Deduct  -4.14 
    For >100, Deduct  -8.27 

. 
 03 15 19 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 78.83  

    For Galvanized, Add  21.02 
    For Stainless Steel, Add  147.11 
    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -4.73 
    For >100, Deduct  -9.46 

. 
 03 15 19 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 90.65  

    For Galvanized, Add  23.24 
    For Stainless Steel, Add  162.68 
    For >10 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.58 
    For >100, Deduct  -11.16 

. 
 03 15 19 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 45.83  

    For Galvanized, Add  14.08 
    For Stainless Steel, Add  98.56 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.94 

. 
 03 15 19 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 55.04  

    For Galvanized, Add  16.48 
    For Stainless Steel, Add  115.36 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -3.03 
    For >100, Deduct  -6.06 

. 
 03 15 19 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 60.57  

    For Galvanized, Add  18.66 
    For Stainless Steel, Add  130.62 
    For >10 To 50, Deduct  -1.16 
    For >50 To 100, Deduct  -3.26 
    For >100, Deduct  -6.52 

. 
 03 15 19 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 66.68  

    For Galvanized, Add  21.07 
    For Stainless Steel, Add  147.49 
    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -3.51 
    For >100, Deduct  -7.02 

. 
 03 15 19 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 73.45  

    For Galvanized, Add  22.93 
    For Stainless Steel, Add  160.48 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -3.91 
    For >100, Deduct  -7.81 

. 
 03 15 19 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 80.65  

    For Galvanized, Add  24.55 
    For Stainless Steel, Add  171.85 
    For >10 To 50, Deduct  -1.58 
    For >50 To 100, Deduct  -4.38 
    For >100, Deduct  -8.77 

. 
 03 15 19 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 89.77  

    For Galvanized, Add  26.49 
    For Stainless Steel, Add  185.40 
    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -5.00 
    For >100, Deduct  -10.01 

. 
 03 15 19 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 102.28  

    For Galvanized, Add  29.06 
    For Stainless Steel, Add  203.39 
    For >10 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.87 
    For >100, Deduct  -11.74 

XXXXXXX 
. 
 03 15 19 00-0076  1-1/2", 1-3/4", And 2" Diameter (03 15 19 00-0036) 
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. 
 03 15 19 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 59.12  

    For Galvanized, Add  19.52 
    For Stainless Steel, Add  136.64 
    For >10 To 50, Deduct  -1.00 
    For >50 To 100, Deduct  -2.98 
    For >100, Deduct  -5.97 

. 
 03 15 19 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 64.19  

    For Galvanized, Add  20.47 
    For Stainless Steel, Add  143.29 
    For >10 To 50, Deduct  -1.16 
    For >50 To 100, Deduct  -3.35 
    For >100, Deduct  -6.70 

. 
 03 15 19 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 71.03  

    For Galvanized, Add  22.53 
    For Stainless Steel, Add  157.68 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -3.72 
    For >100, Deduct  -7.45 

. 
 03 15 19 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 76.82  

    For Galvanized, Add  24.61 
    For Stainless Steel, Add  172.27 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -3.99 
    For >100, Deduct  -7.98 

. 
 03 15 19 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 82.83  

    For Galvanized, Add  26.70 
    For Stainless Steel, Add  186.87 
    For >10 To 50, Deduct  -1.47 
    For >50 To 100, Deduct  -4.28 
    For >100, Deduct  -8.56 

. 
 03 15 19 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 91.39  

    For Galvanized, Add  28.71 
    For Stainless Steel, Add  200.94 
    For >10 To 50, Deduct  -1.70 
    For >50 To 100, Deduct  -4.83 
    For >100, Deduct  -9.67 

. 
 03 15 19 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 102.27  

    For Galvanized, Add  31.06 
    For Stainless Steel, Add  217.39 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -5.57 
    For >100, Deduct  -11.14 

. 
 03 15 19 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 117.96  

    For Galvanized, Add  34.44 
    For Stainless Steel, Add  241.08 
    For >10 To 50, Deduct  -2.45 
    For >50 To 100, Deduct  -6.63 
    For >100, Deduct  -13.26 

. 
 03 15 19 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 80.81  

    For Galvanized, Add  29.37 
    For Stainless Steel, Add  205.56 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -3.68 
    For >100, Deduct  -7.35 

. 
 03 15 19 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 84.55  

    For Galvanized, Add  30.01 
    For Stainless Steel, Add  210.04 
    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -3.95 
    For >100, Deduct  -7.91 

. 
 03 15 19 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 86.96  

    For Galvanized, Add  30.49 
    For Stainless Steel, Add  213.43 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -4.12 
    For >100, Deduct  -8.25 

. 
 03 15 19 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 98.03  

    For Galvanized, Add  35.22 
    For Stainless Steel, Add  246.51 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -4.52 
    For >100, Deduct  -9.04 

. 
 03 15 19 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 112.85  

    For Galvanized, Add  40.65 
    For Stainless Steel, Add  284.55 
    For >10 To 50, Deduct  -1.58 
    For >50 To 100, Deduct  -5.19 
    For >100, Deduct  -10.38 

. 
 03 15 19 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 119.17  

    For Galvanized, Add  41.19 
    For Stainless Steel, Add  288.30 
    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -5.74 
    For >100, Deduct  -11.48 
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 03 15 19 00-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 133.12  

    For Galvanized, Add  44.48 
    For Stainless Steel, Add  311.33 
    For >10 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.64 
    For >100, Deduct  -13.28 

. 
 03 15 19 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 151.01  

    For Galvanized, Add  47.90 
    For Stainless Steel, Add  335.30 
    For >10 To 50, Deduct  -2.76 
    For >50 To 100, Deduct  -7.92 
    For >100, Deduct  -15.83 

. 
 03 15 19 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 115.39  

    For Galvanized, Add  44.71 
    For Stainless Steel, Add  312.94 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -4.83 
    For >100, Deduct  -9.67 

. 
 03 15 19 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 126.10  

    For Galvanized, Add  48.33 
    For Stainless Steel, Add  338.31 
    For >10 To 50, Deduct  -1.47 
    For >50 To 100, Deduct  -5.36 
    For >100, Deduct  -10.72 

. 
 03 15 19 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 139.34  

    For Galvanized, Add  52.68 
    For Stainless Steel, Add  368.76 
    For >10 To 50, Deduct  -1.70 
    For >50 To 100, Deduct  -6.03 
    For >100, Deduct  -12.06 

. 
 03 15 19 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 151.74  

    For Galvanized, Add  55.79 
    For Stainless Steel, Add  390.53 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -6.81 
    For >100, Deduct  -13.61 

. 
 03 15 19 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 164.07  

    For Galvanized, Add  59.95 
    For Stainless Steel, Add  419.65 
    For >10 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -7.41 
    For >100, Deduct  -14.83 

. 
 03 15 19 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 177.11  

    For Galvanized, Add  64.02 
    For Stainless Steel, Add  448.11 
    For >10 To 50, Deduct  -2.45 
    For >50 To 100, Deduct  -8.11 
    For >100, Deduct  -16.22 

. 
 03 15 19 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 200.60  

    For Galvanized, Add  68.75 
    For Stainless Steel, Add  481.25 
    For >10 To 50, Deduct  -3.16 
    For >50 To 100, Deduct  -9.75 
    For >100, Deduct  -19.50 

. 
 03 15 19 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 214.26  

    For Galvanized, Add  75.58 
    For Stainless Steel, Add  529.06 
    For >10 To 50, Deduct  -3.16 
    For >50 To 100, Deduct  -10.09 
    For >100, Deduct  -20.18 

. 
 03 15 19 00-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 241.65  

    For Galvanized, Add  84.02 
    For Stainless Steel, Add  588.11 
    For >10 To 50, Deduct  -3.68 
    For >50 To 100, Deduct  -11.56 
    For >100, Deduct  -23.13 

XXXXXXX 
. 
 03 15 19 00-0102  2-1/2" And 2-3/4" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 224.62  
    For Galvanized, Add  99.32 
    For Stainless Steel, Add  695.24 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -7.56 
    For >100, Deduct  -15.13 

. 
 03 15 19 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 237.07  

    For Galvanized, Add  103.82 
    For Stainless Steel, Add  726.71 
    For >10 To 50, Deduct  -1.47 
    For >50 To 100, Deduct  -8.13 
    For >100, Deduct  -16.27 
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. 
 03 15 19 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 259.15  

    For Galvanized, Add  112.59 
    For Stainless Steel, Add  788.10 
    For >10 To 50, Deduct  -1.70 
    For >50 To 100, Deduct  -9.03 
    For >100, Deduct  -18.05 

. 
 03 15 19 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 277.46  

    For Galvanized, Add  118.65 
    For Stainless Steel, Add  830.55 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -9.95 
    For >100, Deduct  -19.90 

. 
 03 15 19 00-0107 EA 2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 294.19  

    For Galvanized, Add  125.01 
    For Stainless Steel, Add  875.07 
    For >10 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -10.67 
    For >100, Deduct  -21.34 

. 
 03 15 19 00-0108 EA 2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 313.35  

    For Galvanized, Add  132.14 
    For Stainless Steel, Add  924.95 
    For >10 To 50, Deduct  -2.45 
    For >50 To 100, Deduct  -11.51 
    For >100, Deduct  -23.03 

. 
 03 15 19 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 341.96  

    For Galvanized, Add  139.43 
    For Stainless Steel, Add  976.01 
    For >10 To 50, Deduct  -3.16 
    For >50 To 100, Deduct  -13.28 
    For >100, Deduct  -26.56 

. 
 03 15 19 00-0110 EA 2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 252.48  

    For Galvanized, Add  112.44 
    For Stainless Steel, Add  787.08 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -8.38 
    For >100, Deduct  -16.76 

. 
 03 15 19 00-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 272.10  

    For Galvanized, Add  120.28 
    For Stainless Steel, Add  841.93 
    For >10 To 50, Deduct  -1.58 
    For >50 To 100, Deduct  -9.17 
    For >100, Deduct  -18.34 

. 
 03 15 19 00-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 293.17  

    For Galvanized, Add  128.19 
    For Stainless Steel, Add  897.30 
    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -10.09 
    For >100, Deduct  -20.18 

. 
 03 15 19 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 314.79  

    For Galvanized, Add  135.31 
    For Stainless Steel, Add  947.17 
    For >10 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -11.18 
    For >100, Deduct  -22.37 

. 
 03 15 19 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 335.27  

    For Galvanized, Add  143.10 
    For Stainless Steel, Add  1,001.67 
    For >10 To 50, Deduct  -2.45 
    For >50 To 100, Deduct  -12.06 
    For >100, Deduct  -24.13 

. 
 03 15 19 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 363.51  

    For Galvanized, Add  154.15 
    For Stainless Steel, Add  1,079.05 
    For >10 To 50, Deduct  -2.76 
    For >50 To 100, Deduct  -13.23 
    For >100, Deduct  -26.46 

. 
 03 15 19 00-0116 EA 2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 398.87  

    For Galvanized, Add  162.63 
    For Stainless Steel, Add  1,138.38 
    For >10 To 50, Deduct  -3.68 
    For >50 To 100, Deduct  -15.49 
    For >100, Deduct  -30.99 

XXXXXXX 
. 
 03 20  Concrete Reinforcing (03) 

Note: Includes cutting or torching to size, bending where necessary and tie wires. 
. 
. 
 03 21  Reinforcement Bars (03 20) 

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be 
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044 
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF. 

. 

. 
 03 21 11  Plain Steel Reinforcement Bars (03 21) 
. 
. 
 03 21 11 00-0001  Beams And Girders, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
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. 

. 
 03 21 11 00-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.64  

. 
 03 21 11 00-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.07  

. 
 03 21 11 00-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.61  

. 
 03 21 11 00-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.22  

. 
 03 21 11 00-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.66  

. 
 03 21 11 00-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.10  

. 
 03 21 11 00-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.64  

. 
 03 21 11 00-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.27  

. 
 03 21 11 00-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.68  

. 
 03 21 11 00-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.13  

. 
 03 21 11 00-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.70  

. 
 03 21 11 00-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.35  

. 
 03 21 11 00-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.03  

. 
 03 21 11 00-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.77  

. 
 03 21 11 00-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.61  

. 
 03 21 11 00-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.63  

. 
 03 21 11 00-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 6.69  

. 
 03 21 11 00-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 9.26  

. 
 03 21 11 00-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 15.77  

. 
 03 21 11 00-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.42  

. 
 03 21 11 00-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.13  

. 
 03 21 11 00-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.90  

. 
 03 21 11 00-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.79  

. 
 03 21 11 00-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.85  

. 
 03 21 11 00-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 6.96  

. 
 03 21 11 00-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 9.64  

. 
 03 21 11 00-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 16.46  

. 
 03 21 11 00-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 0.69  

. 
 03 21 11 00-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 1.16  

. 
 03 21 11 00-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 1.74  

. 
 03 21 11 00-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 2.40  

. 
 03 21 11 00-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 3.11  

. 
 03 21 11 00-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 3.87  

. 
 03 21 11 00-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 4.74  

. 
 03 21 11 00-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 5.80  

. 
 03 21 11 00-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 6.89  

. 
 03 21 11 00-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 9.55  

. 
 03 21 11 00-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................ 16.29  

XXXXXXX 
. 
 03 21 11 00-0040  Columns, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 0.66  
. 

 03 21 11 00-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.14  
. 

 03 21 11 00-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.70  
. 

 03 21 11 00-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 2.33  
. 

 03 21 11 00-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 0.68  
. 

 03 21 11 00-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.17  
. 

 03 21 11 00-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.73  
. 

 03 21 11 00-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 2.38  
. 

 03 21 11 00-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 0.70  
. 

 03 21 11 00-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.20  
. 

 03 21 11 00-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.79  
. 

 03 21 11 00-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 2.46  
. 

 03 21 11 00-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 3.18  
. 

 03 21 11 00-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 3.94  
. 

 03 21 11 00-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 4.81  
. 

 03 21 11 00-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 5.86  
. 

 03 21 11 00-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 6.94  
. 

 03 21 11 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 9.60  
. 

 03 21 11 00-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar .............................................................................................................. 16.31  
. 

 03 21 11 00-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 2.53  
. 

 03 21 11 00-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 3.28  
. 

 03 21 11 00-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 4.07  
. 

 03 21 11 00-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 4.99  
. 

 03 21 11 00-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 6.08  
. 

 03 21 11 00-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 7.21  
. 

 03 21 11 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 9.98  
. 

 03 21 11 00-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar .............................................................................................................. 17.00  
. 

 03 21 11 00-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 0.71  
. 

 03 21 11 00-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 1.23  
. 

 03 21 11 00-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 1.83  
. 

 03 21 11 00-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 2.51  
. 

 03 21 11 00-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 3.26  
. 

 03 21 11 00-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 4.04  
. 

 03 21 11 00-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 4.94  
. 

 03 21 11 00-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar................................................................................................ 6.03  
. 

 03 21 11 00-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar................................................................................................ 7.14  
. 

 03 21 11 00-0077 LF #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar................................................................................................ 9.89  
. 

 03 21 11 00-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.............................................................................................. 16.83  

XXXXXXX 
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. 
 03 21 11 00-0079  Footings, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 0.58  
. 

 03 21 11 00-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 0.98  
. 

 03 21 11 00-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 1.48  
. 

 03 21 11 00-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 2.04  
. 

 03 21 11 00-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 0.60  
. 

 03 21 11 00-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 1.01  
. 

 03 21 11 00-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 1.51  
. 

 03 21 11 00-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 2.09  
. 

 03 21 11 00-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 0.62  
. 

 03 21 11 00-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 1.04  
. 

 03 21 11 00-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 1.57  
. 

 03 21 11 00-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 2.17  
. 

 03 21 11 00-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 2.81  
. 

 03 21 11 00-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 3.51  
. 

 03 21 11 00-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 4.31  
. 

 03 21 11 00-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 5.28  
. 

 03 21 11 00-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 6.29  
. 

 03 21 11 00-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 8.74  
. 

 03 21 11 00-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar .............................................................................................................. 14.95  
. 

 03 21 11 00-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 2.24  
. 

 03 21 11 00-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 2.91  
. 

 03 21 11 00-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 3.64  
. 

 03 21 11 00-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 4.49  
. 

 03 21 11 00-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 5.50  
. 

 03 21 11 00-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 6.56  
. 

 03 21 11 00-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 9.12  
. 

 03 21 11 00-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar .............................................................................................................. 15.64  
. 

 03 21 11 00-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 0.63  
. 

 03 21 11 00-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.07  
. 

 03 21 11 00-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.61  
. 

 03 21 11 00-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.22  
. 

 03 21 11 00-0111 LF #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.89  
. 

 03 21 11 00-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.61  
. 

 03 21 11 00-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 4.44  
. 

 03 21 11 00-0114 LF #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 5.45  
. 

 03 21 11 00-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 6.49  
. 

 03 21 11 00-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 9.03  
. 

 03 21 11 00-0117 LF #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .............................................................................................. 15.47  

XXXXXXX 
. 
 03 21 11 00-0118  Slab On Grade, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0119 LF #3, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.56  
. 

 03 21 11 00-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.95  
. 

 03 21 11 00-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.43  
. 

 03 21 11 00-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.97  
. 

 03 21 11 00-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.58  
. 

 03 21 11 00-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.98  
. 

 03 21 11 00-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.46  
. 

 03 21 11 00-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.02  
. 

 03 21 11 00-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.60  
. 

 03 21 11 00-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.01  
. 

 03 21 11 00-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.52  
. 

 03 21 11 00-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.10  
. 

 03 21 11 00-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.75  
. 

 03 21 11 00-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.42  
. 

 03 21 11 00-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 4.21  
. 

 03 21 11 00-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.16  
. 

 03 21 11 00-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 6.16  
. 

 03 21 11 00-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 8.57  
. 

 03 21 11 00-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 14.69  
. 

 03 21 11 00-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.17  
. 

 03 21 11 00-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.85  
. 

 03 21 11 00-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.55  
. 

 03 21 11 00-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 4.39  
. 

 03 21 11 00-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.38  
. 

 03 21 11 00-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 6.43  
. 

 03 21 11 00-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 8.95  
. 

 03 21 11 00-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 15.38  
. 

 03 21 11 00-0146 LF #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.61  
. 

 03 21 11 00-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.04  
. 

 03 21 11 00-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.56  
. 

 03 21 11 00-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.15  
. 

 03 21 11 00-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.83  
. 

 03 21 11 00-0151 LF #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.52  
. 

 03 21 11 00-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 4.34  
. 

 03 21 11 00-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.33  
. 

 03 21 11 00-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 6.36  
. 

 03 21 11 00-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 8.86  
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. 
 03 21 11 00-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar .................................................................................... 15.21  

XXXXXXX 
. 
 03 21 11 00-0157  Elevated Slabs, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.52  
. 

 03 21 11 00-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.88  
. 

 03 21 11 00-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.34  
. 

 03 21 11 00-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.85  
. 

 03 21 11 00-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.54  
. 

 03 21 11 00-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.91  
. 

 03 21 11 00-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.37  
. 

 03 21 11 00-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.90  
. 

 03 21 11 00-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.56  
. 

 03 21 11 00-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.94  
. 

 03 21 11 00-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.43  
. 

 03 21 11 00-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.98  
. 

 03 21 11 00-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.60  
. 

 03 21 11 00-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.25  
. 

 03 21 11 00-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 4.01  
. 

 03 21 11 00-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.93  
. 

 03 21 11 00-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.90  
. 

 03 21 11 00-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 8.23  
. 

 03 21 11 00-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 14.15  
. 

 03 21 11 00-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.05  
. 

 03 21 11 00-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.70  
. 

 03 21 11 00-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.38  
. 

 03 21 11 00-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 4.19  
. 

 03 21 11 00-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.15  
. 

 03 21 11 00-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.17  
. 

 03 21 11 00-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 8.61  
. 

 03 21 11 00-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 14.84  
. 

 03 21 11 00-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.57  
. 

 03 21 11 00-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.97  
. 

 03 21 11 00-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.47  
. 

 03 21 11 00-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.03  
. 

 03 21 11 00-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.68  
. 

 03 21 11 00-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.35  
. 

 03 21 11 00-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 4.14  
. 

 03 21 11 00-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.10  
. 

 03 21 11 00-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 6.10  
. 

 03 21 11 00-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 8.52  
. 

 03 21 11 00-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar .................................................................................... 14.67  

XXXXXXX 
. 
 03 21 11 00-0196  Walls, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.50  
. 

 03 21 11 00-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.85  
. 

 03 21 11 00-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.29  
. 

 03 21 11 00-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.79  
. 

 03 21 11 00-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.52  
. 

 03 21 11 00-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.88  
. 

 03 21 11 00-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.32  
. 

 03 21 11 00-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.84  
. 

 03 21 11 00-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.54  
. 

 03 21 11 00-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.91  
. 

 03 21 11 00-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.38  
. 

 03 21 11 00-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.92  
. 

 03 21 11 00-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.51  
. 

 03 21 11 00-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.17  
. 

 03 21 11 00-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.91  
. 

 03 21 11 00-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 4.81  
. 

 03 21 11 00-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 5.77  
. 

 03 21 11 00-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 8.06  
. 

 03 21 11 00-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar ................................................................................................................... 13.89  
. 

 03 21 11 00-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.99  
. 

 03 21 11 00-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.61  
. 

 03 21 11 00-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.30  
. 

 03 21 11 00-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 4.09  
. 

 03 21 11 00-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 5.03  
. 

 03 21 11 00-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 6.04  
. 

 03 21 11 00-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 8.44  
. 

 03 21 11 00-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar ................................................................................................................... 14.58  
. 

 03 21 11 00-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 0.55  
. 

 03 21 11 00-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 0.94  
. 

 03 21 11 00-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.42  
. 

 03 21 11 00-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.97  
. 

 03 21 11 00-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.59  
. 

 03 21 11 00-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 3.27  
. 

 03 21 11 00-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 4.04  
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. 
 03 21 11 00-0231 LF #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 4.98  

. 
 03 21 11 00-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 5.97  

. 
 03 21 11 00-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 8.35  

. 
 03 21 11 00-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ................................................................................................... 14.41  

XXXXXXX 
. 
 03 21 11 00-0235  Mechanical Joint Connection (03 21 11) 
. 
. 
 03 21 11 00-0236  Thermal Type Mechanical Joint Connection (03 21 11 00-0235) 
. 
. 

 03 21 11 00-0237 EA  Thermal Type Mechanical Joint Connection, Add Per Splice ............................................................................................. 211.10  

XXXXXXX 
. 
 03 21 11 00-0238  Screwed Type Mechanical Joint Connection (03 21 11 00-0235) 
. 
. 

 03 21 11 00-0239 EA  Screwed Type Mechanical Joint Connection, Add Per Splice ............................................................................................. 115.64  

XXXXXXX 
. 
 03 21 11 00-0240  Deformed Straight Dowels (03 21 11) 

Note: Excludes drilling. See CSI section 02 41 19 13-0277 for drilling in concrete. 
. 
. 

 03 21 11 00-0241 EA 3/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 2.84  
    For Up To 12" Length, Deduct  -0.36 
    For >12" To <24" Length, Deduct  -0.18 

. 
 03 21 11 00-0242 EA 1/2" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 3.41  

    For Up To 12" Length, Deduct  -0.47 
    For >12" To <24" Length, Deduct  -0.24 

. 
 03 21 11 00-0243 EA 5/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 4.20  

    For Up To 12" Length, Deduct  -0.74 
    For >12" To <24" Length, Deduct  -0.37 

. 
 03 21 11 00-0244 EA 3/4" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 5.15  

    For Up To 12" Length, Deduct  -1.07 
    For >12" To <24" Length, Deduct  -0.54 

. 
 03 21 11 00-0245 EA 7/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 6.13  

    For Up To 12" Length, Deduct  -1.49 
    For >12" To <24" Length, Deduct  -0.75 

. 
 03 21 11 00-0246 EA 1" Diameter x 24" Long, Deformed Straight Dowel ................................................................................................................. 7.75  

    For Up To 12" Length, Deduct  -1.92 
    For >12" To <24" Length, Deduct  -0.96 

. 
 03 21 11 00-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight Dowel ........................................................................................................... 9.15  

    For Up To 12" Length, Deduct  -2.36 
    For >12" To <24" Length, Deduct  -1.18 

. 
 03 21 11 00-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 11.27  

    For Up To 12" Length, Deduct  -3.09 
    For >12" To <24" Length, Deduct  -1.54 

. 
 03 21 11 00-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 13.41  

    For Up To 12" Length, Deduct  -3.81 
    For >12" To <24" Length, Deduct  -1.91 

XXXXXXX 
. 
 03 21 11 00-0250  Spirals, Reinforcing Steel (03 21 11) 
. 
. 

 03 21 11 00-0251 TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel .............................................................................................. 3,502.89  
    For Grade 75, Add  140.68 

. 
 03 21 11 00-0252 TON >15" To 24" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,463.83  

    For Grade 75, Add  140.68 
. 

 03 21 11 00-0253 TON >24" To 36" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,434.05  
    For Grade 75, Add  140.68 

. 
 03 21 11 00-0254 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,385.33  

    For Grade 75, Add  140.68 
. 

 03 21 11 00-0255 TON >48" To 64" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,319.46  
    For Grade 75, Add  140.68 

. 
 03 21 11 00-0256 TON >64" To 84" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,300.44  

    For Grade 75, Add  144.14 
. 

 03 21 11 00-0257 TON >84" To 96" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,245.29  
    For Grade 75, Add  144.14 

XXXXXXX 
. 
 03 21 11 00-0258  Accessories For Reinforcing Steel (03 21 11) 
. 
. 
 03 21 11 00-0259  Reinforcing Steel Lap-Weld Splice (03 21 11 00-0258) 
. 
. 

 03 21 11 00-0260 EA Up To #6 Reinforcing Steel Lap-Weld Splice ........................................................................................................................ 56.40  
. 

 03 21 11 00-0261 EA >#6 Reinforcing Steel Lap-Weld Splice................................................................................................................................. 89.53  

XXXXXXX 
. 
 03 21 11 00-0262  Reinforcing Steel Sleeve And Wedge Splice Joint (03 21 11 00-0258) 
. 
. 

 03 21 11 00-0263 EA Up To #4 Reinforcing Steel, Sleeve And Wedge Splice Joint ............................................................................................... 30.74  
. 

 03 21 11 00-0264 EA #5  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 46.28  
. 

 03 21 11 00-0265 EA #6  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 68.33  

XXXXXXX 
. 
 03 21 13  Galvanized Reinforcement Steel Bars (03 21) 
. 
. 
 03 21 13 00-0001  Beams And Girders, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.78  
. 

 03 21 13 00-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.30  
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. 
 03 21 13 00-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.97  

. 
 03 21 13 00-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.74  

. 
 03 21 13 00-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.79  

. 
 03 21 13 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.33  

. 
 03 21 13 00-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.00  

. 
 03 21 13 00-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.79  

. 
 03 21 13 00-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.81  

. 
 03 21 13 00-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.36  

. 
 03 21 13 00-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.06  

. 
 03 21 13 00-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.87  

. 
 03 21 13 00-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.74  

. 
 03 21 13 00-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.69  

. 
 03 21 13 00-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 5.79  

. 
 03 21 13 00-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.13  

. 
 03 21 13 00-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 8.54  

. 
 03 21 13 00-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 11.91  

. 
 03 21 13 00-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 20.49  

. 
 03 21 13 00-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.94  

. 
 03 21 13 00-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.84  

. 
 03 21 13 00-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.83  

. 
 03 21 13 00-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 5.97  

. 
 03 21 13 00-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.34  

. 
 03 21 13 00-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 8.81  

. 
 03 21 13 00-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 12.30  

. 
 03 21 13 00-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 21.18  

XXXXXXX 
. 
 03 21 13 00-0029  Columns, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.80  
. 

 03 21 13 00-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.37  
. 

 03 21 13 00-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.06  
. 

 03 21 13 00-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.85  
. 

 03 21 13 00-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.81  
. 

 03 21 13 00-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.40  
. 

 03 21 13 00-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.09  
. 

 03 21 13 00-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.90  
. 

 03 21 13 00-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.83  
. 

 03 21 13 00-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.43  
. 

 03 21 13 00-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.15  
. 

 03 21 13 00-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.98  
. 

 03 21 13 00-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.89  
. 

 03 21 13 00-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.86  
. 

 03 21 13 00-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.99  
. 

 03 21 13 00-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.36  
. 

 03 21 13 00-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 8.79  
. 

 03 21 13 00-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 12.25  
. 

 03 21 13 00-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 21.03  
. 

 03 21 13 00-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.05  
. 

 03 21 13 00-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.99  
. 

 03 21 13 00-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.00  
. 

 03 21 13 00-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 6.17  
. 

 03 21 13 00-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.57  
. 

 03 21 13 00-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 9.06  
. 

 03 21 13 00-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 12.64  
. 

 03 21 13 00-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 21.72  

XXXXXXX 
. 
 03 21 13 00-0057  Footings, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.72  
. 

 03 21 13 00-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.21  
. 

 03 21 13 00-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.84  
. 

 03 21 13 00-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.56  
. 

 03 21 13 00-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.73  
. 

 03 21 13 00-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.24  
. 

 03 21 13 00-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.87  
. 

 03 21 13 00-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.61  
. 

 03 21 13 00-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.75  
. 

 03 21 13 00-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.27  
. 

 03 21 13 00-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.93  
. 

 03 21 13 00-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.69  
. 

 03 21 13 00-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.52  
. 

 03 21 13 00-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 4.43  
. 

 03 21 13 00-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 5.49  
. 

 03 21 13 00-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 6.78  
. 

 03 21 13 00-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 8.14  
. 

 03 21 13 00-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 11.39  
. 

 03 21 13 00-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 19.67  
. 

 03 21 13 00-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.76  
. 

 03 21 13 00-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.62  
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. 
 03 21 13 00-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 4.57  

. 
 03 21 13 00-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 5.67  

. 
 03 21 13 00-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 6.99  

. 
 03 21 13 00-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 8.41  

. 
 03 21 13 00-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 11.78  

. 
 03 21 13 00-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 20.36  

XXXXXXX 
. 
 03 21 13 00-0085  Slab On Grade, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.70  
. 

 03 21 13 00-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.18  
. 

 03 21 13 00-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.79  
. 

 03 21 13 00-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.49  
. 

 03 21 13 00-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.71  
. 

 03 21 13 00-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.21  
. 

 03 21 13 00-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.82  
. 

 03 21 13 00-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.54  
. 

 03 21 13 00-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.73  
. 

 03 21 13 00-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.24  
. 

 03 21 13 00-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.88  
. 

 03 21 13 00-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.62  
. 

 03 21 13 00-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 3.46  
. 

 03 21 13 00-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 4.34  
. 

 03 21 13 00-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 5.39  
. 

 03 21 13 00-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 6.66  
. 

 03 21 13 00-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 8.01  
. 

 03 21 13 00-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 11.22  
. 

 03 21 13 00-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 19.41  
. 

 03 21 13 00-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.69  
. 

 03 21 13 00-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 3.56  
. 

 03 21 13 00-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 4.48  
. 

 03 21 13 00-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 5.57  
. 

 03 21 13 00-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 6.87  
. 

 03 21 13 00-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 8.28  
. 

 03 21 13 00-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 11.61  
. 

 03 21 13 00-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 20.10  

XXXXXXX 
. 
 03 21 13 00-0113  Elevated Slabs, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.66  
. 

 03 21 13 00-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.11  
. 

 03 21 13 00-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.70  
. 

 03 21 13 00-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.37  
. 

 03 21 13 00-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.67  
. 

 03 21 13 00-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.14  
. 

 03 21 13 00-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.73  
. 

 03 21 13 00-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.42  
. 

 03 21 13 00-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.69  
. 

 03 21 13 00-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.17  
. 

 03 21 13 00-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.79  
. 

 03 21 13 00-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.50  
. 

 03 21 13 00-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 3.31  
. 

 03 21 13 00-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 4.17  
. 

 03 21 13 00-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 5.19  
. 

 03 21 13 00-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 6.43  
. 

 03 21 13 00-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 7.75  
. 

 03 21 13 00-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 10.88  
. 

 03 21 13 00-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 18.87  
. 

 03 21 13 00-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.57  
. 

 03 21 13 00-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 3.41  
. 

 03 21 13 00-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 4.31  
. 

 03 21 13 00-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 5.37  
. 

 03 21 13 00-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 6.64  
. 

 03 21 13 00-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 8.02  
. 

 03 21 13 00-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 11.27  
. 

 03 21 13 00-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 19.56  

XXXXXXX 
. 
 03 21 13 00-0141  Walls, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.64  
. 

 03 21 13 00-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.08  
. 

 03 21 13 00-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.65  
. 

 03 21 13 00-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.31  
. 

 03 21 13 00-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.65  
. 

 03 21 13 00-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.11  
. 

 03 21 13 00-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.68  
. 

 03 21 13 00-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.36  
. 

 03 21 13 00-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.67  
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. 
 03 21 13 00-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.14  

. 
 03 21 13 00-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.74  

. 
 03 21 13 00-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.44  

. 
 03 21 13 00-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 3.22  

. 
 03 21 13 00-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 4.09  

. 
 03 21 13 00-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 5.09  

. 
 03 21 13 00-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 6.31  

. 
 03 21 13 00-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 7.62  

. 
 03 21 13 00-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 10.71  

. 
 03 21 13 00-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 18.61  

. 
 03 21 13 00-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.51  

. 
 03 21 13 00-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 3.32  

. 
 03 21 13 00-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 4.23  

. 
 03 21 13 00-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 5.27  

. 
 03 21 13 00-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 6.52  

. 
 03 21 13 00-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 7.89  

. 
 03 21 13 00-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 11.10  

. 
 03 21 13 00-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 19.30  

XXXXXXX 
. 
 03 21 16  Epoxy-Coated Reinforcement Steel Bars (03 21) 
. 
. 
 03 21 16 00-0001  Beams And Girders, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.76  
. 

 03 21 16 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.28  
. 

 03 21 16 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.93  
. 

 03 21 16 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.68  
. 

 03 21 16 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.77  
. 

 03 21 16 00-0007 LF #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.30  
. 

 03 21 16 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.96  
. 

 03 21 16 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.73  
. 

 03 21 16 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.79  
. 

 03 21 16 00-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.34  
. 

 03 21 16 00-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.02  
. 

 03 21 16 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.81  
. 

 03 21 16 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.66  
. 

 03 21 16 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 4.59  
. 

 03 21 16 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 5.66  
. 

 03 21 16 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 6.96  
. 

 03 21 16 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 8.34  
. 

 03 21 16 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 11.62  
. 

 03 21 16 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 19.98  
. 

 03 21 16 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.89  
. 

 03 21 16 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.76  
. 

 03 21 16 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 4.73  
. 

 03 21 16 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 5.84  
. 

 03 21 16 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 7.18  
. 

 03 21 16 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 8.60  
. 

 03 21 16 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 12.01  
. 

 03 21 16 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 20.67  

XXXXXXX 
. 
 03 21 16 00-0029  Columns, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.78  
. 

 03 21 16 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.35  
. 

 03 21 16 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.02  
. 

 03 21 16 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.79  
. 

 03 21 16 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.79  
. 

 03 21 16 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.37  
. 

 03 21 16 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.05  
. 

 03 21 16 00-0037 LF #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.84  
. 

 03 21 16 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.81  
. 

 03 21 16 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.41  
. 

 03 21 16 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.11  
. 

 03 21 16 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.92  
. 

 03 21 16 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.81  
. 

 03 21 16 00-0043 LF #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.76  
. 

 03 21 16 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 5.86  
. 

 03 21 16 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 7.19  
. 

 03 21 16 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 8.59  
. 

 03 21 16 00-0047 LF #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 11.96  
. 

 03 21 16 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 20.52  
. 

 03 21 16 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.00  
. 

 03 21 16 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.91  
. 

 03 21 16 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.90  
. 

 03 21 16 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 6.04  
. 

 03 21 16 00-0053 LF #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 7.41  
. 

 03 21 16 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 8.85  
. 

 03 21 16 00-0055 LF #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 12.35  
. 

 03 21 16 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 21.21  
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XXXXXXX 
. 
 03 21 16 00-0057  Footings, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.70  
. 

 03 21 16 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.19  
. 

 03 21 16 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.80  
. 

 03 21 16 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.50  
. 

 03 21 16 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.71  
. 

 03 21 16 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.21  
. 

 03 21 16 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.83  
. 

 03 21 16 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.55  
. 

 03 21 16 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.73  
. 

 03 21 16 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.25  
. 

 03 21 16 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.89  
. 

 03 21 16 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.63  
. 

 03 21 16 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.44  
. 

 03 21 16 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.33  
. 

 03 21 16 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 5.36  
. 

 03 21 16 00-0073 LF #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 6.61  
. 

 03 21 16 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 7.94  
. 

 03 21 16 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 11.10  
. 

 03 21 16 00-0076 LF #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 19.16  
. 

 03 21 16 00-0077 LF #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.71  
. 

 03 21 16 00-0078 LF #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.54  
. 

 03 21 16 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.47  
. 

 03 21 16 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 5.54  
. 

 03 21 16 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 6.83  
. 

 03 21 16 00-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 8.20  
. 

 03 21 16 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 11.49  
. 

 03 21 16 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 19.85  

XXXXXXX 
. 
 03 21 16 00-0085  Slab On Grade, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.68  
. 

 03 21 16 00-0087 LF #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.16  
. 

 03 21 16 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.75  
. 

 03 21 16 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.43  
. 

 03 21 16 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.69  
. 

 03 21 16 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.18  
. 

 03 21 16 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.78  
. 

 03 21 16 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.48  
. 

 03 21 16 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.71  
. 

 03 21 16 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.22  
. 

 03 21 16 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.84  
. 

 03 21 16 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.56  
. 

 03 21 16 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.38  
. 

 03 21 16 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.24  
. 

 03 21 16 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.26  
. 

 03 21 16 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.49  
. 

 03 21 16 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 7.81  
. 

 03 21 16 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 10.93  
. 

 03 21 16 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 18.90  
. 

 03 21 16 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.64  
. 

 03 21 16 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.48  
. 

 03 21 16 00-0107 LF #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.38  
. 

 03 21 16 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.44  
. 

 03 21 16 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.71  
. 

 03 21 16 00-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.07  
. 

 03 21 16 00-0111 LF #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 11.32  
. 

 03 21 16 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 19.59  

XXXXXXX 
. 
 03 21 16 00-0113  Elevated Slabs, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0114 LF #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.64  
. 

 03 21 16 00-0115 LF #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.09  
. 

 03 21 16 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.66  
. 

 03 21 16 00-0117 LF #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.31  
. 

 03 21 16 00-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.65  
. 

 03 21 16 00-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.11  
. 

 03 21 16 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.69  
. 

 03 21 16 00-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.36  
. 

 03 21 16 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.67  
. 

 03 21 16 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.15  
. 

 03 21 16 00-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.75  
. 

 03 21 16 00-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.44  
. 

 03 21 16 00-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.23  
. 

 03 21 16 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.07  
. 

 03 21 16 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.06  
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. 
 03 21 16 00-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.26  

. 
 03 21 16 00-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 7.55  

. 
 03 21 16 00-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 10.59  

. 
 03 21 16 00-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 18.36  

. 
 03 21 16 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.52  

. 
 03 21 16 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.33  

. 
 03 21 16 00-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.21  

. 
 03 21 16 00-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.24  

. 
 03 21 16 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.48  

. 
 03 21 16 00-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 7.81  

. 
 03 21 16 00-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 10.98  

. 
 03 21 16 00-0140 LF #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 19.05  

XXXXXXX 
. 
 03 21 16 00-0141  Walls, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.62  
. 

 03 21 16 00-0143 LF #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.06  
. 

 03 21 16 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.61  
. 

 03 21 16 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.25  
. 

 03 21 16 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.63  
. 

 03 21 16 00-0147 LF #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.08  
. 

 03 21 16 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.64  
. 

 03 21 16 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.30  
. 

 03 21 16 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.65  
. 

 03 21 16 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.12  
. 

 03 21 16 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.70  
. 

 03 21 16 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.38  
. 

 03 21 16 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.14  
. 

 03 21 16 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.99  
. 

 03 21 16 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.96  
. 

 03 21 16 00-0157 LF #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.14  
. 

 03 21 16 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 7.42  
. 

 03 21 16 00-0159 LF #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 10.42  
. 

 03 21 16 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 18.10  
. 

 03 21 16 00-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.46  
. 

 03 21 16 00-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.24  
. 

 03 21 16 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.13  
. 

 03 21 16 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 5.14  
. 

 03 21 16 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.36  
. 

 03 21 16 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 7.68  
. 

 03 21 16 00-0167 LF #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 10.81  
. 

 03 21 16 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 18.79  

XXXXXXX 
. 
 03 21 16 00-0169  Epoxy Coated Deformed Straight Dowels (03 21 16) 

Note: Excludes drilling. See CSI section 02 41 19 13-0277 for drilling in concrete. 
. 
. 

 03 21 16 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 4.69  
    For Up To 12" Length, Deduct  -0.50 
    For >12" To <24" Length, Deduct  -0.25 

. 
 03 21 16 00-0171 EA  1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 5.56  

    For Up To 12" Length, Deduct  -0.76 
    For >12" To <24" Length, Deduct  -0.38 

. 
 03 21 16 00-0172 EA  5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 6.93  

    For Up To 12" Length, Deduct  -1.13 
    For >12" To <24" Length, Deduct  -0.56 

. 
 03 21 16 00-0173 EA  3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 8.63  

    For Up To 12" Length, Deduct  -1.50 
    For >12" To <24" Length, Deduct  -0.75 

. 
 03 21 16 00-0174 EA  7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ..................................................................................... 10.44  

    For Up To 12" Length, Deduct  -2.04 
    For >12" To <24" Length, Deduct  -1.02 

. 
 03 21 16 00-0175 EA  1" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ........................................................................................ 12.17  

    For Up To 12" Length, Deduct  -2.52 
    For >12" To <24" Length, Deduct  -1.26 

. 
 03 21 16 00-0176 EA 1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ................................................................................. 14.39  

    For Up To 12" Length, Deduct  -3.04 
    For >12" To <24" Length, Deduct  -1.52 

. 
 03 21 16 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ................................................................................. 17.33  

    For Up To 12" Length, Deduct  -3.69 
    For >12" To <24" Length, Deduct  -1.84 

XXXXXXX 
. 
 03 22  Fabric and Grid Reinforcing (03 20) 
. 
. 
 03 22 11  Plain Steel Welded Wire Fabric Reinforcing (03 22) 

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 11 00-0001  Welded Wire Fabric Placed In Floors Or Slabs Under 5 Tons (03 22 11) 

Note: Includes bar chairs. Under 5 tons. ASTM A-185 
. 
. 

 03 22 11 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ......................... 0.80  
    For >5 Ton, Deduct  -0.12 



03
 03 Concrete 

03 20 Concrete Reinforcing 
03 22 Fabric and Grid Reinforcing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 03 - 26  Monterey County Roads and Bridges 

. 
 03 22 11 00-0003 SF 6" x 6" x #8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ........................... 0.93  

    For >5 Ton, Deduct  -0.14 
. 

 03 22 11 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ........................... 1.05  
    For >5 Ton, Deduct  -0.15 

. 
 03 22 11 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ........................... 1.25  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 11 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ......................... 0.97  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 11 00-0007 SF 4" x 4" x #8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ........................... 1.10  

    For >5 Ton, Deduct  -0.16 
. 

 03 22 11 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ........................... 1.39  
    For >5 Ton, Deduct  -0.19 

. 
 03 22 11 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ........................... 1.63  

    For >5 Ton, Deduct  -0.22 
. 

 03 22 11 00-0010 SF 2" x 2" x #12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 x W0.9) ......................... 1.53  
    For >5 Ton, Deduct  -0.20 

XXXXXXX 
. 
 03 22 13  Galvanized Welded Wire Fabric Reinforcing (03 22) 
. 
. 
 03 22 13 00-0001  Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 13) 

Note: Includes bar chairs. Under 5 tons. 
. 
. 

 03 22 13 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)................ 0.90  
    For >5 Ton, Deduct  -0.13 

. 
 03 22 13 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1).................. 1.04  

    For >5 Ton, Deduct  -0.15 
. 

 03 22 13 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9).................. 1.20  
    For >5 Ton, Deduct  -0.17 

. 
 03 22 13 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0).................. 1.46  

    For >5 Ton, Deduct  -0.20 
. 

 03 22 13 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)................ 1.11  
    For >5 Ton, Deduct  -0.16 

. 
 03 22 13 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1).................. 1.26  

    For >5 Ton, Deduct  -0.17 
. 

 03 22 13 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9).................. 1.66  
    For >5 Ton, Deduct  -0.22 

. 
 03 22 13 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0).................. 1.97  

    For >5 Ton, Deduct  -0.25 

XXXXXXX 
. 
 03 22 13 00-0010  Galvanized Welded Wire Reinforcement Wrap Placed In Beams And 

Columns (03 22 13) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 13 00-0011 SF 2" x 2" x #14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns 

(W0.5 x W0.5) ........................................................................................................................................................................ 3.13  
    For >5 Ton, Deduct  -0.48 

XXXXXXX 
. 
 03 22 16  Epoxy-Coated Welded Wire Fabric Reinforcing (03 22) 
. 
. 
 03 22 16 00-0001  Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 

22 16) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 16 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 

W1.4) ..................................................................................................................................................................................... 0.89  
    For >5 Ton, Deduct  -0.13 

. 
 03 22 16 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............. 1.03  

    For >5 Ton, Deduct  -0.15 
. 

 03 22 16 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............. 1.19  
    For >5 Ton, Deduct  -0.17 

. 
 03 22 16 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............. 1.44  

    For >5 Ton, Deduct  -0.20 
. 

 03 22 16 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 
W1.4) ..................................................................................................................................................................................... 1.09  

    For >5 Ton, Deduct  -0.15 
. 

 03 22 16 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............. 1.24  
    For >5 Ton, Deduct  -0.17 

. 
 03 22 16 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............. 1.63  

    For >5 Ton, Deduct  -0.21 
. 

 03 22 16 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............. 1.92  
    For >5 Ton, Deduct  -0.25 

XXXXXXX 
. 
 03 30  Cast-In-Place Concrete (03) 

See CSI section 01 74 19 00-0050 for hauling over 15 miles. 
. 
. 
 03 30 53  Miscellaneous Cast-in-Place Concrete (03 30) 
. 
. 
 03 30 53 00-0001  Place Concrete Thrust Blocks And Backfill (03 30 53) 
. 
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. 
 03 30 53 00-0002 CY Direct Chute, Place 3,000 PSI Concrete Thrust Blocks ...................................................................................................... 239.88  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 

XXXXXXX 
. 
 03 30 53 00-0003  Place Concrete Slurry (03 30 53) 
. 
. 

 03 30 53 00-0004 CY Direct Chute, Place Two Sack Cement, Concrete Slurry .................................................................................................... 185.66  
Note: Two 94# sack cement per CY. 

. 
 03 30 53 00-0005 CY Concrete Pump, Place Two Sack Cement, Concrete Slurry ............................................................................................... 179.48  

Note: Two 94# sack cement per CY. Excludes pumping equipment. 

XXXXXXX 
. 
 03 30 53 00-0006  Hand Mix And Place Concrete (03 30 53) 
. 
. 

 03 30 53 00-0007 CF Hand Mix And Place Concrete .............................................................................................................................................. 30.21  
Note: For use where conventional equipment access is limited or when directed by the owner. 

    For 2,000 PSI Concrete, Deduct  -0.39 
    For 2,500 PSI Concrete, Deduct  -0.20 
    For 3,500 PSI Concrete, Add  0.36 

XXXXXXX 
. 
 03 31  Structural Concrete (03 30) 
. 
. 
 03 31 13  Heavyweight Structural Concrete (03 31) 

Note: Includes delivery, fuel charge and placement of material. See CSI section 02 41 00 00-0000 for demolition, 03 05 13 00-
0001 for admixtures, 03 11 00 00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 31 13 00-0088 for small concrete 
purchases (short load), 03 35 00 00-0000 for finishing, 03 39 00 00-0000 for curing. 

. 

. 
 03 31 13 00-0001  Concrete Slab Assemblies (03 31 13) 
. 
. 
 03 31 13 00-0002  3,000 PSI Slab On Grade Concrete Slabs Assemblies (03 31 13 00-0001) 

Note: Includes forms, welded wire reinforcement (where necessary), #3 to #6 reinforcing rods at 12" on center 
each way with chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, 
control joints, screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion 
joints along existing slab. See CSI section 03 05 13 00-0001 for color additive alternative, 03 37 16 00-0001 for 
concrete pumping equipment. 

. 

. 
 03 31 13 00-0003 SF 4" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 7.67  

    For 2,000 PSI Concrete, Deduct  -0.22 
    For 2,500 PSI Concrete, Deduct  -0.11 
    For 3,500 PSI Concrete, Add  0.08 
    For 4,000 PSI Concrete, Add  0.26 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  2.95 
    For >500 To 1,000, Add  2.04 
    For >1,000 To 2,000, Add  1.12 
    For >2,000 To 5,000, Add  0.56 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000 To 35,000, Deduct  -0.40 
    For >35,000 To 50,000, Deduct  -0.59 
    For >50,000 To 70,000, Deduct  -0.78 
    For >70,000, Deduct  -0.97 

. 
 03 31 13 00-0004 SF 5" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 8.40  

    For 2,000 PSI Concrete, Deduct  -0.25 
    For 2,500 PSI Concrete, Deduct  -0.13 
    For 3,500 PSI Concrete, Add  0.09 
    For 4,000 PSI Concrete, Add  0.29 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.17 
    For >500 To 1,000, Add  2.19 
    For >1,000 To 2,000, Add  1.21 
    For >2,000 To 5,000, Add  0.61 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000 To 35,000, Deduct  -0.44 
    For >35,000 To 50,000, Deduct  -0.65 
    For >50,000 To 70,000, Deduct  -0.86 
    For >70,000, Deduct  -1.07 
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. 
 03 31 13 00-0005 SF 6" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 9.43  

    For 2,000 PSI Concrete, Deduct  -0.30 
    For 2,500 PSI Concrete, Deduct  -0.15 
    For 3,500 PSI Concrete, Add  0.10 
    For 4,000 PSI Concrete, Add  0.34 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.47 
    For >500 To 1,000, Add  2.40 
    For >1,000 To 2,000, Add  1.34 
    For >2,000 To 5,000, Add  0.67 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000 To 35,000, Deduct  -0.51 
    For >35,000 To 50,000, Deduct  -0.75 
    For >50,000 To 70,000, Deduct  -0.98 
    For >70,000, Deduct  -1.22 

. 
 03 31 13 00-0006 SF 7" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 10.42  

    For 2,000 PSI Concrete, Deduct  -0.34 
    For 2,500 PSI Concrete, Deduct  -0.17 
    For 3,500 PSI Concrete, Add  0.12 
    For 4,000 PSI Concrete, Add  0.40 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.74 
    For >500 To 1,000, Add  2.60 
    For >1,000 To 2,000, Add  1.46 
    For >2,000 To 5,000, Add  0.73 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000 To 35,000, Deduct  -0.58 
    For >35,000 To 50,000, Deduct  -0.84 
    For >50,000 To 70,000, Deduct  -1.10 
    For >70,000, Deduct  -1.36 

. 
 03 31 13 00-0007 SF 8" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 11.26  

    For 2,000 PSI Concrete, Deduct  -0.38 
    For 2,500 PSI Concrete, Deduct  -0.19 
    For 3,500 PSI Concrete, Add  0.13 
    For 4,000 PSI Concrete, Add  0.44 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.97 
    For >500 To 1,000, Add  2.76 
    For >1,000 To 2,000, Add  1.56 
    For >2,000 To 5,000, Add  0.78 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000 To 35,000, Deduct  -0.63 
    For >35,000 To 50,000, Deduct  -0.91 
    For >50,000 To 70,000, Deduct  -1.19 
    For >70,000, Deduct  -1.47 

. 
 03 31 13 00-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 13.42  

    For 2,000 PSI Concrete, Deduct  -0.48 
    For 2,500 PSI Concrete, Deduct  -0.24 
    For 3,500 PSI Concrete, Add  0.17 
    For 4,000 PSI Concrete, Add  0.55 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  4.53 
    For >500 To 1,000, Add  3.17 
    For >1,000 To 2,000, Add  1.80 
    For >2,000 To 5,000, Add  0.90 
    For >10,000 To 20,000, Deduct  -0.44 
    For >20,000 To 35,000, Deduct  -0.78 
    For >35,000 To 50,000, Deduct  -1.11 
    For >50,000 To 70,000, Deduct  -1.45 
    For >70,000, Deduct  -1.78 

. 
 03 31 13 00-0009 SF 12" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 15.09  

    For 2,000 PSI Concrete, Deduct  -0.55 
    For 2,500 PSI Concrete, Deduct  -0.27 
    For 3,500 PSI Concrete, Add  0.19 
    For 4,000 PSI Concrete, Add  0.64 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  5.00 
    For >500 To 1,000, Add  3.50 
    For >1,000 To 2,000, Add  2.00 
    For >2,000 To 5,000, Add  1.00 
    For >10,000 To 20,000, Deduct  -0.51 
    For >20,000 To 35,000, Deduct  -0.88 
    For >35,000 To 50,000, Deduct  -1.26 
    For >50,000 To 70,000, Deduct  -1.64 
    For >70,000, Deduct  -2.02 

XXXXXXX 
. 
 03 31 13 00-0010  Concrete Delivery And Placement (03 31 13) 

Note: Includes cleaning out equipment and standard concrete placement tests. See CSI section 01 45 23 00-
0000 for additional tests, 03 05 13 00-0001 for admixtures. 
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. 
 03 31 13 00-0011  Place Concrete By Method Indicated (03 31 13 00-0010) 

Note: Tasks for concrete placement  "By Concrete Pump" exclude the pumping equipment. See CSI section 03 
37 16 00-0001 for concrete pumping equipment. 

. 

. 
 03 31 13 00-0012  Place Concrete Pile Caps (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0013 CY Crane And Bucket, Place 3,000 PSI Concrete Pile Caps ................................................................................................... 289.97  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  48.09 
    For >20 To 50, Add  18.03 
    For >100 To 200, Deduct  -5.80 
    For >200 To 400, Deduct  -11.60 
    For >400, Deduct  -17.40 

. 
 03 31 13 00-0014 CY Direct Chute, Place 3,000 PSI Concrete Pile Caps ............................................................................................................ 221.32  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  20.63 
    For >20 To 50, Add  7.74 
    For >100 To 200, Deduct  -4.43 
    For >200 To 400, Deduct  -8.85 
    For >400, Deduct  -13.28 

. 
 03 31 13 00-0015 CY Concrete Pump, Place 3,000 PSI Concrete Pile Caps ....................................................................................................... 233.00  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  19.64 
    For >20 To 50, Add  7.37 
    For >100 To 200, Deduct  -4.66 
    For >200 To 400, Deduct  -9.32 
    For >400, Deduct  -13.98 

XXXXXXX 
. 
 03 31 13 00-0016  Place Concrete Continuous Footings (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0017 CY Crane And Bucket, Place 3,000 PSI Concrete Continuous Footings .................................................................................. 276.61  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  42.74 
    For >20 To 50, Add  16.03 
    For >100 To 200, Deduct  -5.53 
    For >200 To 400, Deduct  -11.06 
    For >400, Deduct  -16.60 
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 03 31 13 00-0018 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings ........................................................................................... 215.58  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  18.34 
    For >20 To 50, Add  6.88 
    For >100 To 200, Deduct  -4.31 
    For >200 To 400, Deduct  -8.62 
    For >400, Deduct  -12.93 

. 
 03 31 13 00-0019 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings ...................................................................................... 227.54  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  17.46 
    For >20 To 50, Add  6.55 
    For >100 To 200, Deduct  -4.55 
    For >200 To 400, Deduct  -9.10 
    For >400, Deduct  -13.65 

XXXXXXX 
. 
 03 31 13 00-0020  Place Concrete Spread Footings (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0021 CY Crane And Bucket, Place 3,000 PSI Concrete Spread Footings ........................................................................................ 350.08  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  72.14 
    For >20 To 50, Add  27.05 
    For >100 To 200, Deduct  -7.00 
    For >200 To 400, Deduct  -14.00 
    For >400, Deduct  -21.00 

. 
 03 31 13 00-0022 CY Direct Chute, Place 3,000 PSI Concrete Spread Footings .................................................................................................. 247.09  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  30.94 
    For >20 To 50, Add  11.60 
    For >100 To 200, Deduct  -4.94 
    For >200 To 400, Deduct  -9.88 
    For >400, Deduct  -14.83 
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 03 31 13 00-0023 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings ............................................................................................ 257.56  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  29.47 
    For >20 To 50, Add  11.05 
    For >100 To 200, Deduct  -5.15 
    For >200 To 400, Deduct  -10.30 
    For >400, Deduct  -15.45 

XXXXXXX 
. 
 03 31 13 00-0024  Place Concrete Mat Foundation (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0025 CY Crane And Bucket, Place 3,000 PSI Concrete Mat Foundation .......................................................................................... 201.80  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  12.82 
    For >20 To 50, Add  4.81 
    For >100 To 200, Deduct  -4.04 
    For >200 To 400, Deduct  -8.07 
    For >400, Deduct  -12.11 

. 
 03 31 13 00-0026 CY Direct Chute, Place 3,000 PSI Concrete Mat Foundation ................................................................................................... 183.50  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  5.50 
    For >20 To 50, Add  2.06 
    For >100 To 200, Deduct  -3.67 
    For >200 To 400, Deduct  -7.34 
    For >400, Deduct  -11.01 

. 
 03 31 13 00-0027 CY Concrete Pump, Place 3,000 PSI Concrete Mat Foundation .............................................................................................. 195.35  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  4.58 
    For >20 To 50, Add  1.72 
    For >100 To 200, Deduct  -3.91 
    For >200 To 400, Deduct  -7.81 
    For >400, Deduct  -11.72 

XXXXXXX 
. 
 03 31 13 00-0028  Place Concrete Grade Beams (03 31 13 00-0011) 
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. 
 03 31 13 00-0029 CY Crane And Bucket, Place 3,000 PSI Concrete Grade Beams ............................................................................................. 255.24  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  34.20 
    For >20 To 50, Add  12.82 
    For >100 To 200, Deduct  -5.10 
    For >200 To 400, Deduct  -10.21 
    For >400, Deduct  -15.31 

. 
 03 31 13 00-0030 CY Direct Chute, Place 3,000 PSI Concrete Grade Beams ...................................................................................................... 206.41  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  14.67 
    For >20 To 50, Add  5.50 
    For >100 To 200, Deduct  -4.13 
    For >200 To 400, Deduct  -8.26 
    For >400, Deduct  -12.38 

. 
 03 31 13 00-0031 CY Concrete Pump, Place 3,000 PSI Concrete Grade Beams ................................................................................................. 218.82  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  13.97 
    For >20 To 50, Add  5.24 
    For >100 To 200, Deduct  -4.38 
    For >200 To 400, Deduct  -8.75 
    For >400, Deduct  -13.13 

XXXXXXX 
. 
 03 31 13 00-0032  Place Concrete Slab On Grade (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0033 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade ...................................................................... 257.24  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  35.00 
    For >20 To 50, Add  13.13 
    For >100 To 200, Deduct  -5.14 
    For >200 To 400, Deduct  -10.29 
    For >400, Deduct  -15.43 
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 03 31 13 00-0034 CY >6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade .............................................................................. 236.14  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  26.56 
    For >20 To 50, Add  9.96 
    For >100 To 200, Deduct  -4.72 
    For >200 To 400, Deduct  -9.45 
    For >400, Deduct  -14.17 

. 
 03 31 13 00-0035 CY Up To 6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ............................................................................... 207.28  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  15.02 
    For >20 To 50, Add  5.63 
    For >100 To 200, Deduct  -4.15 
    For >200 To 400, Deduct  -8.29 
    For >400, Deduct  -12.44 

. 
 03 31 13 00-0036 CY >6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ....................................................................................... 198.21  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  11.39 
    For >20 To 50, Add  4.27 
    For >100 To 200, Deduct  -3.96 
    For >200 To 400, Deduct  -7.93 
    For >400, Deduct  -11.89 

. 
 03 31 13 00-0037 CY Up To 6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade .......................................................................... 215.17  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  12.51 
    For >20 To 50, Add  4.69 
    For >100 To 200, Deduct  -4.30 
    For >200 To 400, Deduct  -8.61 
    For >400, Deduct  -12.91 
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 03 31 13 00-0038 CY >6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade................................................................................... 207.62  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  9.49 
    For >20 To 50, Add  3.56 
    For >100 To 200, Deduct  -4.15 
    For >200 To 400, Deduct  -8.30 
    For >400, Deduct  -12.46 

XXXXXXX 
. 
 03 31 13 00-0039  Place Concrete Duct Bank (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0040 CY Direct Chute, Place 3,000 PSI Concrete Duct Bank ........................................................................................................... 200.80  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  12.42 
    For >20 To 50, Add  4.66 
    For >100 To 200, Deduct  -4.02 
    For >200 To 400, Deduct  -8.03 
    For >400, Deduct  -12.05 

XXXXXXX 
. 
 03 31 13 00-0041  Place Concrete Stairs (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0042 CY Crane And Bucket, Place 3,000 PSI On Grade Concrete Stairs ......................................................................................... 563.44  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  157.48 
    For >20 To 50, Add  59.05 
    For >100 To 200, Deduct  -11.27 
    For >200 To 400, Deduct  -22.54 
    For >400, Deduct  -33.81 

. 
 03 31 13 00-0043 CY Direct Chute, Place 3,000 PSI On Grade Concrete Stairs .................................................................................................. 338.64  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  67.56 
    For >20 To 50, Add  25.34 
    For >100 To 200, Deduct  -6.77 
    For >200 To 400, Deduct  -13.55 
    For >400, Deduct  -20.32 
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. 
 03 31 13 00-0044 CY Concrete Pump, Place 3,000 PSI On Grade Concrete Stairs ............................................................................................. 324.66  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  56.31 
    For >20 To 50, Add  21.12 
    For >100 To 200, Deduct  -6.49 
    For >200 To 400, Deduct  -12.99 
    For >400, Deduct  -19.48 

XXXXXXX 
. 
 03 31 13 00-0045  Place Concrete Superstructure By Method Indicated (03 31 13 00-0010) 

See CSI section 03 37 16 00-0001 for concrete pump truck. 
. 
. 
 03 31 13 00-0046  Place Elevated Concrete Beams (03 31 13 00-0045) 
. 
. 

 03 31 13 00-0047 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete Beams......................................................................................... 383.47  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  85.49 
    For >20 To 50, Add  32.06 
    For >100 To 200, Deduct  -7.67 
    For >200 To 400, Deduct  -15.34 
    For >400, Deduct  -23.01 

. 
 03 31 13 00-0048 CY  Concrete Pump, Place 3,000 PSI Elevated Concrete Beams ............................................................................................. 271.20  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  34.92 
    For >20 To 50, Add  13.10 
    For >100 To 200, Deduct  -5.42 
    For >200 To 400, Deduct  -10.85 
    For >400, Deduct  -16.27 

XXXXXXX 
. 
 03 31 13 00-0049  Place Elevated Concrete Slab (03 31 13 00-0045) 
. 
. 

 03 31 13 00-0050 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab ....................................................................... 270.36  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  40.25 
    For >20 To 50, Add  15.09 
    For >100 To 200, Deduct  -5.41 
    For >200 To 400, Deduct  -10.81 
    For >400, Deduct  -16.22 
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. 
 03 31 13 00-0051 CY >6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab ................................................................................ 246.08  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  30.54 
    For >20 To 50, Add  11.45 
    For >100 To 200, Deduct  -4.92 
    For >200 To 400, Deduct  -9.84 
    For >400, Deduct  -14.76 

. 
 03 31 13 00-0052 CY Up To 6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab ............................................................................ 225.00  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  16.44 
    For >20 To 50, Add  6.17 
    For >100 To 200, Deduct  -4.50 
    For >200 To 400, Deduct  -9.00 
    For >400, Deduct  -13.50 

. 
 03 31 13 00-0053 CY >6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab .................................................................................... 215.08  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  12.48 
    For >20 To 50, Add  4.68 
    For >100 To 200, Deduct  -4.30 
    For >200 To 400, Deduct  -8.60 
    For >400, Deduct  -12.90 

XXXXXXX 
. 
 03 31 13 00-0054  Place Concrete Columns (03 31 13 00-0045) 
. 
. 

 03 31 13 00-0055 CY 12" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 400.57  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  92.33 
    For >20 To 50, Add  34.62 
    For >100 To 200, Deduct  -8.01 
    For >200 To 400, Deduct  -16.02 
    For >400, Deduct  -24.03 
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. 
 03 31 13 00-0056 CY 18" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 337.52  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  67.11 
    For >20 To 50, Add  25.17 
    For >100 To 200, Deduct  -6.75 
    For >200 To 400, Deduct  -13.50 
    For >400, Deduct  -20.25 

. 
 03 31 13 00-0057 CY 24" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 292.42  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  49.07 
    For >20 To 50, Add  18.40 
    For >100 To 200, Deduct  -5.85 
    For >200 To 400, Deduct  -11.70 
    For >400, Deduct  -17.55 

. 
 03 31 13 00-0058 CY 36" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 272.34  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  41.04 
    For >20 To 50, Add  15.39 
    For >100 To 200, Deduct  -5.45 
    For >200 To 400, Deduct  -10.89 
    For >400, Deduct  -16.34 

. 
 03 31 13 00-0059 CY 12" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 278.19  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  37.72 
    For >20 To 50, Add  14.15 
    For >100 To 200, Deduct  -5.56 
    For >200 To 400, Deduct  -11.13 
    For >400, Deduct  -16.69 
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. 
 03 31 13 00-0060 CY 18" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 252.44  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  27.42 
    For >20 To 50, Add  10.28 
    For >100 To 200, Deduct  -5.05 
    For >200 To 400, Deduct  -10.10 
    For >400, Deduct  -15.15 

. 
 03 31 13 00-0061 CY 24" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 234.01  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  20.05 
    For >20 To 50, Add  7.52 
    For >100 To 200, Deduct  -4.68 
    For >200 To 400, Deduct  -9.36 
    For >400, Deduct  -14.04 

. 
 03 31 13 00-0062 CY  36" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 225.79  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  16.76 
    For >20 To 50, Add  6.29 
    For >100 To 200, Deduct  -4.52 
    For >200 To 400, Deduct  -9.03 
    For >400, Deduct  -13.55 

XXXXXXX 
. 
 03 31 13 00-0063  Place Concrete Walls (03 31 13 00-0045) 
. 
. 

 03 31 13 00-0064 CY Up To 8" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls ........................................................................... 386.14  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  86.56 
    For >20 To 50, Add  32.46 
    For >100 To 200, Deduct  -7.72 
    For >200 To 400, Deduct  -15.45 
    For >400, Deduct  -23.17 
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 03 31 13 00-0065 CY 12" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls .................................................................................... 368.20  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  79.38 
    For >20 To 50, Add  29.77 
    For >100 To 200, Deduct  -7.36 
    For >200 To 400, Deduct  -14.73 
    For >400, Deduct  -22.09 

. 
 03 31 13 00-0066 CY 15" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls .................................................................................... 321.22  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  60.59 
    For >20 To 50, Add  22.72 
    For >100 To 200, Deduct  -6.42 
    For >200 To 400, Deduct  -12.85 
    For >400, Deduct  -19.27 

. 
 03 31 13 00-0067 CY Up To 8" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls .................................................................................... 262.57  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  37.13 
    For >20 To 50, Add  13.92 
    For >100 To 200, Deduct  -5.25 
    For >200 To 400, Deduct  -10.50 
    For >400, Deduct  -15.75 

. 
 03 31 13 00-0068 CY 12" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................. 244.00  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  29.70 
    For >20 To 50, Add  11.14 
    For >100 To 200, Deduct  -4.88 
    For >200 To 400, Deduct  -9.76 
    For >400, Deduct  -14.64 
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. 
 03 31 13 00-0069 CY 15" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................. 234.71  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  25.99 
    For >20 To 50, Add  9.75 
    For >100 To 200, Deduct  -4.69 
    For >200 To 400, Deduct  -9.39 
    For >400, Deduct  -14.08 

. 
 03 31 13 00-0070 CY Up To 8" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ............................................................................... 272.29  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  35.36 
    For >20 To 50, Add  13.26 
    For >100 To 200, Deduct  -5.45 
    For >200 To 400, Deduct  -10.89 
    For >400, Deduct  -16.34 

. 
 03 31 13 00-0071 CY 12" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ........................................................................................ 254.61  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  28.29 
    For >20 To 50, Add  10.61 
    For >100 To 200, Deduct  -5.09 
    For >200 To 400, Deduct  -10.18 
    For >400, Deduct  -15.28 

. 
 03 31 13 00-0072 CY 15" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ........................................................................................ 245.77  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  24.75 
    For >20 To 50, Add  9.28 
    For >100 To 200, Deduct  -4.92 
    For >200 To 400, Deduct  -9.83 
    For >400, Deduct  -14.75 

XXXXXXX 
. 
 03 31 13 00-0073  Place Elevated Concrete Stairs (03 31 13 00-0045) 
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. 

. 
 03 31 13 00-0074 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete Stairs .......................................................................................... 607.22  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.97 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.81 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.97 
    For Lightweight Aggregate, ASTM C330, Add  50.92 
    For Up To 20, Add  174.99 
    For >20 To 50, Add  65.62 
    For >100 To 200, Deduct  -12.14 
    For >200 To 400, Deduct  -24.29 
    For >400, Deduct  -36.43 

. 
 03 31 13 00-0075 CY Direct Chute, Place 3,000 PSI Elevated Concrete Stairs .................................................................................................... 357.41  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  75.06 
    For >20 To 50, Add  28.15 
    For >100 To 200, Deduct  -7.15 
    For >200 To 400, Deduct  -14.30 
    For >400, Deduct  -21.44 

. 
 03 31 13 00-0076 CY  Concrete Pump, Place 3,000 PSI Elevated Concrete Stairs ............................................................................................... 340.27  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  62.55 
    For >20 To 50, Add  23.46 
    For >100 To 200, Deduct  -6.81 
    For >200 To 400, Deduct  -13.61 
    For >400, Deduct  -20.42 

XXXXXXX 
. 
 03 31 13 00-0077  Place Concrete Coping (03 31 13 00-0045) 
. 
. 

 03 31 13 00-0078 CY Crane And Bucket, Place 3,000 PSI Concrete Coping ....................................................................................................... 622.36  
    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  181.04 
    For >20 To 50, Add  67.89 
    For >100 To 200, Deduct  -12.45 
    For >200 To 400, Deduct  -24.89 
    For >400, Deduct  -37.34 
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. 
 03 31 13 00-0079 CY Direct Chute, Place 3,000 PSI Concrete Coping ................................................................................................................ 356.15  

    For 2,000 PSI Concrete, Deduct  -9.17 
    For 2,500 PSI Concrete, Deduct  -4.58 
    For 3,500 PSI Concrete, Add  8.49 
    For 3,750 PSI Concrete, Add  11.54 
    For 4,000 PSI Concrete, Add  14.60 
    For 4,500 PSI Concrete, Add  16.98 
    For 5,000 PSI Concrete, Add  19.35 
    For 6,000 PSI Concrete, Add  45.83 
    For 7,500 PSI Concrete, Add  113.82 
    For White Cement Concrete, Add  20.37 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.07 
    For High Early Strength, Type 3 ASTM C150, Add  16.98 
    For Lightweight Aggregate, ASTM C330, Add  50.93 
    For Up To 20, Add  74.56 
    For >20 To 50, Add  27.96 
    For >100 To 200, Deduct  -7.12 
    For >200 To 400, Deduct  -14.25 
    For >400, Deduct  -21.37 

. 
 03 31 13 00-0080 CY  Concrete Pump, Place 3,000 PSI Concrete Coping............................................................................................................ 466.22  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -9.93 
    For 2,500 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Add  9.19 
    For 3,750 PSI Concrete, Add  12.50 
    For 4,000 PSI Concrete, Add  15.81 
    For 4,500 PSI Concrete, Add  18.39 
    For 5,000 PSI Concrete, Add  20.96 
    For 6,000 PSI Concrete, Add  49.65 
    For 7,500 PSI Concrete, Add  123.30 
    For White Cement Concrete, Add  22.07 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  23.91 
    For High Early Strength, Type 3 ASTM C150, Add  18.39 
    For Lightweight Aggregate, ASTM C330, Add  55.17 
    For Up To 20, Add  112.93 
    For >20 To 50, Add  42.35 
    For >100 To 200, Deduct  -9.32 
    For >200 To 400, Deduct  -18.65 
    For >400, Deduct  -27.97 

XXXXXXX 
. 
 03 31 13 00-0081  Concrete Carts (03 31 13 00-0010) 

Note: Used to place concrete were necessary. 
. 
. 

 03 31 13 00-0082 CY 50' Haul, Non Motorized, Concrete Buggy ............................................................................................................................ 22.22  
. 

 03 31 13 00-0083 CY 150' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 29.75  
. 

 03 31 13 00-0084 CY 250' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 39.68  
. 

 03 31 13 00-0085 CY 50' Haul, Motorized, Concrete Buggy ................................................................................................................................... 10.09  
. 

 03 31 13 00-0086 CY 150' Haul, Motorized, Concrete Buggy.................................................................................................................................. 13.53  
. 

 03 31 13 00-0087 CY 250' Haul, Motorized, Concrete Buggy.................................................................................................................................. 18.05  

XXXXXXX 
. 
 03 31 13 00-0088  Delivery Fee For Small Concrete Purchases (Short Load) (03 31 13) 
. 
. 

 03 31 13 00-0089 CY  Delivery Fee For Small Concrete Purchases (Short Load) Per CY For Each CY Less Than 9 CY ....................................... 30.78  
Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2) 
= 7. 

XXXXXXX 
. 
 03 31 13 00-0090  Delivery Fee For Concrete, Per Truck Load (03 31 13) 
. 
. 

 03 31 13 00-0091 EA Concrete Delivery Fee, Per Truck ......................................................................................................................................... 40.00  
Note: To be added to all concrete leaving concrete yard 

XXXXXXX 
. 
 03 31 13 00-0092  Equipment Pads (03 31 13) 
. 
. 
 03 31 13 00-0093  Small Concrete Equipment Housekeeping Pad Assemblies (03 31 13 00-0092) 

Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads 
per project. See CSI section 03 31 13 00-0002 for >50 SF concrete pads. 

. 

. 
 03 31 13 00-0094 SF 4" Equipment Pad With Welded Wire Reinforcement ........................................................................................................... 18.28  

    For >5 To 20 Pads, Deduct  -2.18 
    For >20 To 50 Pads, Deduct  -4.00 
    For >50 Pads, Deduct  -5.82 

. 
 03 31 13 00-0095 SF 4" Equipment Pad With Rebar .............................................................................................................................................. 22.60  

    For >5 To 20 Pads, Deduct  -2.52 
    For >20 To 50 Pads, Deduct  -4.62 
    For >50 Pads, Deduct  -6.72 

. 
 03 31 13 00-0096 SF 6" Equipment Pad With Rebar .............................................................................................................................................. 28.59  

    For >5 To 20 Pads, Deduct  -3.17 
    For >20 To 50 Pads, Deduct  -5.81 
    For >50 Pads, Deduct  -8.44 

. 
 03 31 13 00-0097 SF 8" Equipment Pad With Rebar .............................................................................................................................................. 35.99  

    For >5 To 20 Pads, Deduct  -4.02 
    For >20 To 50 Pads, Deduct  -7.38 
    For >50 Pads, Deduct  -10.73 

XXXXXXX 
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. 
 03 31 16  Lightweight Structural Concrete (03 31) 
. 
. 
 03 31 16 00-0001  Low Density Cellular / Foam Concrete Fill (03 31 16) 
. 
. 

 03 31 16 00-0002 CY Lightweight Low Density Cellular/Foam Concrete, 100 To 120 PCF Density Range .......................................................... 265.88  

XXXXXXX 
. 
 03 35  Concrete Finishing (03 30) 
. 
. 
 03 35 13  High-Tolerance Concrete Floor Finishing (03 35) 
. 
. 
 03 35 13 00-0001  Floor Finishes (03 35 13) 

Note: Task is for final finish type and includes all required prior finishes. 
. 
. 

 03 35 13 00-0002 SF Screed, Concrete Floor Finish ................................................................................................................................................ 0.96  
    For Up To 100, Add  1.92 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.24 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.10 

. 
 03 35 13 00-0003 SF Darby, Concrete Floor Finish .................................................................................................................................................. 1.15  

    For Up To 100, Add  2.30 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.29 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000, Deduct  -0.12 

. 
 03 35 13 00-0004 SF Broom, Concrete Floor Finish ................................................................................................................................................. 1.26  

    For Up To 100, Add  2.52 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.32 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000, Deduct  -0.13 

. 
 03 35 13 00-0005 SF Final Float, Concrete Floor Finish ........................................................................................................................................... 1.47  

    For Up To 100, Add  2.94 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.37 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.15 

. 
 03 35 13 00-0006 SF Steel Trowel, Concrete Floor Finish ........................................................................................................................................ 1.66  

    For Up To 100, Add  3.32 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.42 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000, Deduct  -0.17 

XXXXXXX 
. 
 03 35 16  Heavy-Duty Concrete Floor Finishing (03 35) 
. 
. 
 03 35 16 00-0001  Shake On Floor Hardeners (03 35 16) 
. 
. 

 03 35 16 00-0002 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener ....................................................................................................................... 1.21  
. 

 03 35 16 00-0003 SF 0.65 LB/SF, Metallic, Shake On Floor Hardener ..................................................................................................................... 1.86  
. 

 03 35 16 00-0004 SF 0.3 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................... 1.14  
. 

 03 35 16 00-0005 SF 0.65 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................. 1.39  

XXXXXXX 
. 
 03 35 19  Colored Concrete Finishing (03 35) 
. 
. 
 03 35 19 00-0001  Concrete Surface Treatments (03 35 19) 
. 
. 

 03 35 19 00-0002 SF Acrylic Latex Bonding Agent ................................................................................................................................................... 0.49  
. 

 03 35 19 00-0003 SF Epoxy Resin Bonding Agent ................................................................................................................................................... 2.98  
. 

 03 35 19 00-0004 SF Clear Acrylic Sealer, Hardener And Dustproofer .................................................................................................................... 0.35  
. 

 03 35 19 00-0005 SF Colored Acrylic Sealer, Hardener And Dustproofer ................................................................................................................ 0.37  

XXXXXXX 
. 
 03 35 23  Exposed Aggregate Concrete Finishing (03 35) 
. 
. 
 03 35 23 00-0001  Exposed Aggregate, Concrete Finish (03 35 23) 
. 
. 

 03 35 23 00-0002 SF Exposed Aggregate, Concrete Floor Finish ............................................................................................................................ 3.13  

XXXXXXX 
. 
 03 35 26  Grooved Concrete Surface Finishing (03 35) 
. 
. 
 03 35 26 00-0001  Ramp, Grooved Concrete Surface Finishing (03 35 26) 
. 
. 

 03 35 26 00-0002 SF Ramp, Grooved Concrete Surface Finishing .......................................................................................................................... 4.52  

XXXXXXX 
. 
 03 35 29  Tooled Concrete Finishing (03 35) 
. 
. 
 03 35 29 00-0001  Solid Board Concrete Finish (03 35 29) 
. 
. 

 03 35 29 00-0002 SF Solid Board Concrete, Non Uniform Finish, 1 Use, Add To Formwork ................................................................................. 15.84  

XXXXXXX 
. 
 03 35 29 00-0003  Marblecrete Finishes (03 35 29) 
. 
. 

 03 35 29 00-0004 SF 2" Thick Marblecrete And Finish ........................................................................................................................................... 40.76  
. 

 03 35 29 00-0005 SF 4" Thick Marblecrete And Finish ........................................................................................................................................... 54.64  
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XXXXXXX 
. 
 03 35 33  Stamped Concrete Finishing (03 35) 
. 
. 
 03 35 33 00-0001  Stamped Concrete Finishes (03 35 33) 
. 
. 

 03 35 33 00-0002 SF Up To 2,500 SF Stamped Concrete Finish ............................................................................................................................. 3.84  
. 

 03 35 33 00-0003 SF >2,500 To 10,000 SF Stamped Concrete Finish ..................................................................................................................... 3.48  
. 

 03 35 33 00-0004 SF >10,000 SF Stamped Concrete Finish .................................................................................................................................... 3.33  

XXXXXXX 
. 
 03 35 63  Slip-Resistant Floor Finishing (03 35) 
. 
. 
 03 35 63 00-0001  Slip-Resistant Floor Finishing (03 35 63) 
. 
. 

 03 35 63 00-0002 SF Aluminum Oxide Abrasive Floor Finish, 0.25 LB/SF ............................................................................................................... 1.31  
    For Up To 100, Add  1.84 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.09 

. 
 03 35 63 00-0003 SF Silicone Carbide Abrasive Floor Finish 0.25 LB/SF ................................................................................................................ 1.20  

    For Up To 100, Add  1.84 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.09 

XXXXXXX 
. 
 03 35 66  Acid Etch Floor Finishing (03 35) 
. 
. 
 03 35 66 00-0001  Acid Etch Floor (03 35 66) 
. 
. 

 03 35 66 00-0002 SF Concrete Floor Finishes, Etch With Acid And Rinse ............................................................................................................... 0.98  
    For Up To 100, Add  0.88 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000, Deduct  -0.04 

XXXXXXX 
. 
 03 35 83  Concrete Wall Finishing (03 35) 
. 
. 
 03 35 83 00-0001  Wall Finishes (03 35 83) 
. 
. 

 03 35 83 00-0002 SF Burlap Rub With Grout, New Concrete Wall Finishes ............................................................................................................. 1.70  
    For Up To 100, Add  3.20 
    For >100 To 250, Add  0.80 
    For >250 To 500, Add  0.40 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000, Deduct  -0.16 

. 
 03 35 83 00-0003 SF 1/16" Float Finish, New Concrete Wall Finishes ..................................................................................................................... 2.55  

    For Up To 100, Add  4.80 
    For >100 To 250, Add  1.20 
    For >250 To 500, Add  0.60 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000, Deduct  -0.24 

. 
 03 35 83 00-0004 SF Etch With Acid And Rinse, New Concrete Wall Finishes ........................................................................................................ 1.07  

    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000, Deduct  -0.05 

. 
 03 35 83 00-0005 SF Bush Hammer Green Concrete, New Concrete Wall Finishes ................................................................................................ 5.13  

    For Up To 100, Add  10.16 
    For >100 To 250, Add  2.54 
    For >250 To 500, Add  1.27 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000, Deduct  -0.51 

. 
 03 35 83 00-0006 SF Bush Hammer Cured Concrete, New Concrete Wall Finishes ................................................................................................ 7.94  

    For Up To 100, Add  15.68 
    For >100 To 250, Add  3.92 
    For >250 To 500, Add  1.96 
    For >5,000 To 10,000, Deduct  -0.39 
    For >10,000, Deduct  -0.78 

. 
 03 35 83 00-0007 SF Break Ties And Patch, New Concrete Wall Finishes .............................................................................................................. 0.98  

    For Up To 100, Add  1.72 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.22 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000, Deduct  -0.09 

. 
 03 35 83 00-0008 SF Carborundum Dry Rub, New Concrete Wall Finishes ............................................................................................................. 3.31  

    For Up To 100, Add  6.38 
    For >100 To 250, Add  1.60 
    For >250 To 500, Add  0.80 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000, Deduct  -0.32 
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. 
 03 35 83 00-0009 SF Carborundum Wet Rub, New Concrete Wall Finishes ............................................................................................................ 5.05  

    For Up To 100, Add  9.86 
    For >100 To 250, Add  2.47 
    For >250 To 500, Add  1.23 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000, Deduct  -0.49 

. 
 03 35 83 00-0010 SF Up To 1/4" Penetration Sand Blasting, New Concrete Wall Finishes...................................................................................... 5.08  

Note: 4.5 Lbs of sand or abrasive material per SF 
    For Up To 100, Add  8.24 
    For >100 To 250, Add  2.06 
    For >250 To 500, Add  1.03 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000, Deduct  -0.41 

. 
 03 35 83 00-0011 SF >1/4" To 1/2" Penetration Sand Blasting, New Concrete Wall Finishes ................................................................................ 10.15  

Note: 9 Lbs of sand abrasive material per SF 
    For Up To 100, Add  16.44 
    For >100 To 250, Add  4.11 
    For >250 To 500, Add  2.06 
    For >5,000 To 10,000, Deduct  -0.41 
    For >10,000, Deduct  -0.82 

XXXXXXX 
. 
 03 37  Specialty Placed Concrete (03 30) 

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing. 
. 
. 
 03 37 13  Shotcrete (03 37) 
. 
. 
 03 37 13 00-0001  Shotcrete, Fiber Reinforced, Structural Repair (03 37 13) 
. 
. 

 03 37 13 00-0002 SF 1" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 3.24  
    For Up To 25, Add  0.61 
    For >25 To 50, Add  0.35 
    For >50 To 150, Add  0.14 

. 
 03 37 13 00-0003 SF 2" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 6.10  

    For Up To 25, Add  1.12 
    For >25 To 50, Add  0.65 
    For >50 To 150, Add  0.26 

. 
 03 37 13 00-0004 SF 3" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 8.64  

    For Up To 25, Add  1.56 
    For >25 To 50, Add  0.89 
    For >50 To 150, Add  0.35 

. 
 03 37 13 00-0005 SF 4" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 10.90  

    For Up To 25, Add  1.92 
    For >25 To 50, Add  1.10 
    For >50 To 150, Add  0.41 

. 
 03 37 13 00-0006 SF 6" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 14.77  

    For Up To 25, Add  2.48 
    For >25 To 50, Add  1.41 
    For >50 To 150, Add  0.50 

XXXXXXX 
. 
 03 37 13 00-0007  Gunite (Dry Mix Shotcrete), Sprayed (03 37 13) 

See CSI section 03 22 11 00-0001 for wire mesh reinforcing. 
. 
. 

 03 37 13 00-0008 SF 1" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 3.53  
    For Radius Or Irregular Surface, Add  1.04 
    For Up To 25, Add  0.74 
    For >25 To 50, Add  0.44 
    For >50 To 150, Add  0.20 

. 
 03 37 13 00-0009 SF 2" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 6.51  

    For Radius Or Irregular Surface, Add  1.87 
    For Up To 25, Add  1.35 
    For >25 To 50, Add  0.79 
    For >50 To 150, Add  0.35 

. 
 03 37 13 00-0010 SF 3" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 9.08  

    For Radius Or Irregular Surface, Add  2.53 
    For Up To 25, Add  1.86 
    For >25 To 50, Add  1.09 
    For >50 To 150, Add  0.47 

. 
 03 37 13 00-0011 SF 4" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 11.26  

    For Radius Or Irregular Surface, Add  3.04 
    For Up To 25, Add  2.27 
    For >25 To 50, Add  1.32 
    For >50 To 150, Add  0.57 

. 
 03 37 13 00-0012 SF 5" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 13.12  

    For Radius Or Irregular Surface, Add  3.42 
    For Up To 25, Add  2.59 
    For >25 To 50, Add  1.51 
    For >50 To 150, Add  0.64 

. 
 03 37 13 00-0013 SF 6" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 14.71  

    For Radius Or Irregular Surface, Add  3.69 
    For Up To 25, Add  2.85 
    For >25 To 50, Add  1.66 
    For >50 To 150, Add  0.69 
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. 
 03 37 13 00-0014 SF 8" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 18.39  

    For Radius Or Irregular Surface, Add  4.43 
    For Up To 25, Add  3.50 
    For >25 To 50, Add  2.03 
    For >50 To 150, Add  0.83 

. 
 03 37 13 00-0015 SF 10" Thick Gunite (Dry Mix Shotcrete), Sprayed .................................................................................................................... 21.61  

    For Radius Or Irregular Surface, Add  4.98 
    For Up To 25, Add  4.03 
    For >25 To 50, Add  2.33 
    For >50 To 150, Add  0.93 

. 
 03 37 13 00-0016 SF 12" Thick Gunite (Dry Mix Shotcrete), Sprayed .................................................................................................................... 24.43  

    For Radius Or Irregular Surface, Add  5.38 
    For Up To 25, Add  4.46 
    For >25 To 50, Add  2.57 
    For >50 To 150, Add  1.01 

XXXXXXX 
. 
 03 37 16  Pumped Concrete (03 37) 
. 
. 
 03 37 16 00-0001  Concrete Pumping With Boom Truck (03 37 16) 

Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for 
clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up. 
Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and 
place concrete. Sizes are measured at a 30 degree vertical reach. See CSI section 03 31 13 00-0010 for 
concrete placement. 

. 

. 
 03 37 16 00-0002 HR 55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating) ........................................................................ 176.54  

. 
 03 37 16 00-0003 HR 70' To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ...................................................................... 187.90  

    For Each CY Of Concrete Pumped, Add  1.25 
. 

 03 37 16 00-0004 HR 90' To 100' Boom Truck For Concrete Placement (117 CY Per Hour Rating) .................................................................... 228.92  
    For Each CY Of Concrete Pumped, Add  1.50 

. 
 03 37 16 00-0005 HR 105' To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating) .................................................................. 254.46  

    For Each CY Of Concrete Pumped, Add  1.50 
. 

 03 37 16 00-0006 HR 120' To 130' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 280.81  
    For Each CY Of Concrete Pumped, Add  1.75 

. 
 03 37 16 00-0007 HR 135' To 140' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 336.63  

. 
 03 37 16 00-0008 HR 148' To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 369.93  

. 
 03 37 16 00-0009 HR 170' To 175' Boom Truck For Concrete Placement (182 CY Per Hour Rating) .................................................................. 450.59  

    For Each CY Of Concrete Pumped, Add  2.25 
. 

 03 37 16 00-0010 HR 35 CY/HR, 66 HP Trailer Mounted Concrete Pump ............................................................................................................ 123.01  
Note: Includes hoses 

XXXXXXX 
. 
 03 39  Concrete Curing (03 30) 
. 
. 
 03 39 13  Water Concrete Curing (03 39) 
. 
. 
 03 39 13 00-0001  Water Concrete Curing (03 39 13) 
. 
. 

 03 39 13 00-0002 SF Water Based Curing, Sealing, Hardening And Dustproofing Compound ................................................................................ 0.33  
Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to 
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL. 

XXXXXXX 
. 
 03 39 23  Membrane Concrete Curing (03 39) 
. 
. 
 03 39 23 23  Sheet Membrane Concrete Curing (03 39 23) 
. 
. 
 03 39 23 23-0001  Warm Weather Concrete Curing Blankets (03 39 23 23) 
. 
. 

 03 39 23 23-0002 CSF Warm Weather Concrete Curing Blankets ............................................................................................................................ 31.36  

XXXXXXX 
. 
 03 39 23 23-0003  Cold Weather Concrete Curing Blankets (03 39 23 23) 
. 
. 

 03 39 23 23-0004 CSF Electric, Cold Weather Concrete Curing Blanket ................................................................................................................ 284.53  
. 

 03 39 23 23-0005 CSF Non-Electric, Cold Weather Concrete Curing Blanket........................................................................................................... 34.52  

XXXXXXX 
. 
 03 40  Precast Concrete (03) 

Note: Precast concrete material prices are based on a precast operation producing large quantities of precast products. Includes the 
concrete panel, delivery to construction site and overhead/mobilization charges for the precast plant. 

. 

. 
 03 41  Precast Structural Concrete (03 40) 
. 
. 
 03 41 16  Precast Concrete Slabs (03 41) 
. 
. 
 03 41 16 00-0001  Flat Floor Slab/Floor Plank (03 41 16) 
. 
. 
 03 41 16 00-0002  Erection Costs For Using A 90 Ton Crawler Crane (03 41 16 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0003 EA  Erect Precast Floor Deck, 0-2 Ton/Piece 150' Maximum Radius With 90 Ton Crane ......................................................... 340.98 272.81 

. 
 03 41 16 00-0004 EA  Erect Precast Floor Deck, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ......................................................... 379.05 303.19 

. 
 03 41 16 00-0005 EA  Erect Precast Floor Deck, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane ......................................................... 402.50 321.98 

. 
 03 41 16 00-0006 EA  Erect Precast Floor Deck, 4-5 Ton/Piece 88' Maximum Radius With 90 Ton Crane ........................................................... 426.69 341.37 

. 
 03 41 16 00-0007 EA  Erect Precast Floor Deck, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane ........................................................... 456.64 365.29 

. 
 03 41 16 00-0008 EA  Erect Precast Floor Deck, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ........................................................... 488.03 390.43 
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. 
 03 41 16 00-0009 EA  Erect Precast Floor Deck, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane .......................................................... 524.06 419.22 

. 
 03 41 16 00-0010 EA  Erect Precast Floor Deck, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane .......................................................... 569.96 455.94 

. 
 03 41 16 00-0011 EA  Erect Precast Floor Deck, 9-10 Ton/Piece 60' Maximum Radius With 90 Ton Crane ........................................................ 619.72 495.84 

XXXXXXX 
. 
 03 41 16 00-0012  Material Cost (03 41 16 00-0001) 

Note: Includes cost for 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations cost. 

. 

. 
 03 41 16 00-0013 SF  4" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 29.12  

    For 3,500 PSI Concrete, Add  0.58 
    For 4,000 PSI Concrete, Add  0.87 
    For 4,500 PSI Concrete, Add  1.16 
    For 5,000 PSI Concrete, Add  1.75 

. 
 03 41 16 00-0014 SF  5" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 34.95  

    For 3,500 PSI Concrete, Add  0.70 
    For 4,000 PSI Concrete, Add  1.05 
    For 4,500 PSI Concrete, Add  1.40 
    For 5,000 PSI Concrete, Add  2.10 

. 
 03 41 16 00-0015 SF  6" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 42.71  

    For 3,500 PSI Concrete, Add  0.85 
    For 4,000 PSI Concrete, Add  1.28 
    For 4,500 PSI Concrete, Add  1.71 
    For 5,000 PSI Concrete, Add  2.56 

. 
 03 41 16 00-0016 SF  8" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 56.69  

    For 3,500 PSI Concrete, Add  1.13 
    For 4,000 PSI Concrete, Add  1.70 
    For 4,500 PSI Concrete, Add  2.27 
    For 5,000 PSI Concrete, Add  3.40 

XXXXXXX 
. 
 03 41 16 00-0017  Floor Units, Combination Beam And Slab (03 41 16) 
. 
. 
 03 41 16 00-0018  Erection Costs For Using 90 Ton Crawler Crane (03 41 16 00-0017) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0019 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 88' Maximum Radius With 90 Ton Crane .............................. 418.51 334.80 

. 
 03 41 16 00-0020 EA Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 60' Maximum Radius With 90 Ton Crane ............................ 456.16 364.97 

. 
 03 41 16 00-0021 EA Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 43' Maximum Radius With 90 Ton Crane .......................... 504.17 403.29 

. 
 03 41 16 00-0022 EA Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 36' Maximum Radius With 90 Ton Crane .......................... 559.82 447.83 

. 
 03 41 16 00-0023 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 31' Maximum Radius With 90 Ton Crane .......................... 629.30 503.39 

XXXXXXX 
. 
 03 41 16 00-0024  Erection Costs Using A 125 Ton Crawler Crane (03 41 16 00-0017) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0025 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 110' Maximum Radius, 125 Ton Crane ................................. 534.80 427.86 

. 
 03 41 16 00-0026 EA Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 75' Maximum Radius, 125 Ton Crane ................................. 582.90 466.28 

. 
 03 41 16 00-0027 EA Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 55' Maximum Radius, 125 Ton Crane................................ 644.26 515.44 

. 
 03 41 16 00-0028 EA Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 50' Maximum Radius, 125 Ton Crane................................ 715.38 572.32 

. 
 03 41 16 00-0029 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 40' Maximum Radius, 125 Ton Crane................................ 804.15 643.38 

. 
 03 41 16 00-0030 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 33' Maximum Radius, 125 Ton Crane................................ 874.35 699.43 

. 
 03 41 16 00-0031 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 30' Maximum Radius, 125 Ton Crane................................ 966.39 773.10 

. 
 03 41 16 00-0032 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 28' Maximum Radius, 125 Ton Crane............................. 1,069.59 855.73 

. 
 03 41 16 00-0033 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 26' Maximum Radius, 125 Ton Crane............................. 1,210.64 968.51 

XXXXXXX 
. 
 03 41 16 00-0034  Material Cost (03 41 16 00-0017) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operation. 

. 

. 
 03 41 16 00-0035  4" Slab (03 41 16 00-0034) 
. 
. 

 03 41 16 00-0036 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam Only, 3,000 PSI Concrete................................................ 3,067.63  
    For 3,500 PSI Concrete, Add  61.35 
    For 4,000 PSI Concrete, Add  92.03 
    For 4,500 PSI Concrete, Add  122.71 
    For 5,000 PSI Concrete, Add  184.06 

. 
 03 41 16 00-0037 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 3,106.46  

    For 3,500 PSI Concrete, Add  62.13 
    For 4,000 PSI Concrete, Add  93.19 
    For 4,500 PSI Concrete, Add  124.26 
    For 5,000 PSI Concrete, Add  186.39 

. 
 03 41 16 00-0038 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 3,494.77  

    For 3,500 PSI Concrete, Add  69.90 
    For 4,000 PSI Concrete, Add  104.84 
    For 4,500 PSI Concrete, Add  139.79 
    For 5,000 PSI Concrete, Add  209.69 

XXXXXXX 
. 
 03 41 16 00-0039  5" Slab (03 41 16 00-0034) 
. 
. 

 03 41 16 00-0040 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam Only, 3,000 PSI Concrete................................................ 3,145.29  
    For 3,500 PSI Concrete, Add  62.91 
    For 4,000 PSI Concrete, Add  94.36 
    For 4,500 PSI Concrete, Add  125.81 
    For 5,000 PSI Concrete, Add  188.72 
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. 
 03 41 16 00-0041 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 3,261.78  

    For 3,500 PSI Concrete, Add  65.24 
    For 4,000 PSI Concrete, Add  97.85 
    For 4,500 PSI Concrete, Add  130.47 
    For 5,000 PSI Concrete, Add  195.71 

. 
 03 41 16 00-0042 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 4,154.89  

    For 3,500 PSI Concrete, Add  83.10 
    For 4,000 PSI Concrete, Add  124.65 
    For 4,500 PSI Concrete, Add  166.20 
    For 5,000 PSI Concrete, Add  249.29 

XXXXXXX 
. 
 03 41 16 00-0043  6" Slab (03 41 16 00-0034) 
. 
. 

 03 41 16 00-0044 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam Only, 3,000 PSI Concrete ................................................ 3,261.78  
    For 3,500 PSI Concrete, Add  65.24 
    For 4,000 PSI Concrete, Add  97.85 
    For 4,500 PSI Concrete, Add  130.47 
    For 5,000 PSI Concrete, Add  195.71 

. 
 03 41 16 00-0045 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 3,883.07  

    For 3,500 PSI Concrete, Add  77.66 
    For 4,000 PSI Concrete, Add  116.49 
    For 4,500 PSI Concrete, Add  155.32 
    For 5,000 PSI Concrete, Add  232.98 

. 
 03 41 16 00-0046 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 4,737.35  

    For 3,500 PSI Concrete, Add  94.75 
    For 4,000 PSI Concrete, Add  142.12 
    For 4,500 PSI Concrete, Add  189.49 
    For 5,000 PSI Concrete, Add  284.24 

XXXXXXX 
. 
 03 41 19  Precast Concrete Wall Panels (03 41) 
. 
. 
 03 41 19 00-0001  Structural Wall Panels (03 41 19) 

Note: Gray, smooth form or board finish one side. 
. 
. 
 03 41 19 00-0002  Erection Cost Using 50 Ton Hydraulic Crane (03 41 19 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 

. 

. 
 03 41 19 00-0003 EA  Erect Precast Wall Panel 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane .......................................................... 338.92 271.16 

. 
 03 41 19 00-0004 EA  Erect Precast Wall Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ............................................................ 376.76 301.36 

. 
 03 41 19 00-0005 EA  Erect Precast Wall Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ............................................................ 424.11 339.31 

. 
 03 41 19 00-0006 EA  Erect Precast Wall Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ............................................................ 453.88 363.08 

. 
 03 41 19 00-0007 EA  Erect Precast Wall Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ............................................................ 485.08 388.07 

. 
 03 41 19 00-0008 EA  Erect Precast Wall Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane .......................................................... 520.89 416.69 

. 
 03 41 19 00-0009 EA  Erect Precast Wall Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane ........................................................ 566.52 453.19 

. 
 03 41 19 00-0010 EA  Erect Precast Wall Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane ........................................................ 615.98 492.85 

XXXXXXX 
. 
 03 41 19 00-0011  Erection Cost Using 90 Ton Crawler Crane (03 41 19 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 

. 

. 
 03 41 19 00-0012 EA Erect Precast Wall Panel 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane .......................................................... 376.48 301.15 

. 
 03 41 19 00-0013 EA Erect Precast Wall Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane .......................................................... 418.51 334.80 

. 
 03 41 19 00-0014 EA Erect Precast Wall Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ............................................................ 471.12 376.95 

. 
 03 41 19 00-0015 EA Erect Precast Wall Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ............................................................ 504.17 403.29 

. 
 03 41 19 00-0016 EA Erect Precast Wall Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ............................................................ 538.84 431.07 

. 
 03 41 19 00-0017 EA Erect Precast Wall Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane .......................................................... 578.61 462.92 

. 
 03 41 19 00-0018 EA Erect Precast Wall Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane ........................................................ 629.30 503.39 

. 
 03 41 19 00-0019 EA Erect Precast Wall Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane ........................................................ 684.23 547.34 

. 
 03 41 19 00-0020 EA Erect Precast Wall Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane ........................................................ 756.26 605.05 

. 
 03 41 19 00-0021 EA Erect Precast Wall Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane ........................................................ 837.03 669.59 

. 
 03 41 19 00-0022 EA Erect Precast Wall Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane ........................................................ 947.40 757.96 

. 
 03 41 19 00-0023 EA Erect Precast Wall Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ..................................................... 1,077.67 862.13 

. 
 03 41 19 00-0024 EA Erect Precast Wall Panel 35-40 Ton/Piece 23' Maximum Radius With 90 Ton Crane ..................................................... 1,249.47 999.59 

XXXXXXX 
. 
 03 41 19 00-0025  Material Cost (03 41 19 00-0001) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations. 

. 

. 
 03 41 19 00-0026 SF 4" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 38.83  

    For 3,500 PSI Concrete, Add  0.78 
    For 4,000 PSI Concrete, Add  1.16 
    For 4,500 PSI Concrete, Add  1.55 
    For 5,000 PSI Concrete, Add  2.33 
    For White Facing, Add  7.77 
    For Solid White Through Thickness, Add  7.77 
    For Broken Rib Finish, Add  3.88 
    For Fluted Surface, Add  3.88 
    For Exposed Aggregate, Add  7.77 
    For Sandblasting Of Surface, Add  3.88 
    For 2" Polystyrene Insulation, Add  1.15 
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. 
 03 41 19 00-0027 SF 5" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 47.76  

    For 3,500 PSI Concrete, Add  0.96 
    For 4,000 PSI Concrete, Add  1.43 
    For 4,500 PSI Concrete, Add  1.91 
    For 5,000 PSI Concrete, Add  2.87 
    For White Facing, Add  9.55 
    For Solid White Through Thickness, Add  9.55 
    For Broken Rib Finish, Add  4.78 
    For Fluted Surface, Add  4.78 
    For Exposed Aggregate, Add  9.55 
    For Sandblasting Of Surface, Add  4.78 
    For 2" Polystyrene Insulation, Add  1.15 

. 
 03 41 19 00-0028 SF 6" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 57.47  

    For 3,500 PSI Concrete, Add  1.15 
    For 4,000 PSI Concrete, Add  1.72 
    For 4,500 PSI Concrete, Add  2.30 
    For 5,000 PSI Concrete, Add  3.45 
    For White Facing, Add  11.49 
    For Solid White Through Thickness, Add  11.49 
    For Broken Rib Finish, Add  5.75 
    For Fluted Surface, Add  5.75 
    For Exposed Aggregate, Add  11.49 
    For Sandblasting Of Surface, Add  5.75 
    For 2" Polystyrene Insulation, Add  1.15 

. 
 03 41 19 00-0029 SF  8" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 75.72  

    For 3,500 PSI Concrete, Add  1.51 
    For 4,000 PSI Concrete, Add  2.27 
    For 4,500 PSI Concrete, Add  3.03 
    For 5,000 PSI Concrete, Add  4.54 
    For White Facing, Add  15.14 
    For Solid White Through Thickness, Add  15.14 
    For Broken Rib Finish, Add  7.57 
    For Fluted Surface, Add  7.57 
    For Exposed Aggregate, Add  15.14 
    For Sandblasting Of Surface, Add  7.57 
    For 2" Polystyrene Insulation, Add  1.15 

XXXXXXX 
. 
 03 41 19 00-0030  Partition Panels (03 41 19) 
. 
. 
 03 41 19 00-0031  Erection Costs Using 20 Ton Hydraulic Crane (03 41 19 00-0030) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0032 EA Erect Precast Partition Wall 0-1 Ton/Piece 69' Maximum Radius With 20 Ton Crane ........................................................ 268.14 214.47 

. 
 03 41 19 00-0033 EA Erect Precast Partition Wall 1-2 Ton/Piece 50' Maximum Radius With 20 Ton Crane ........................................................ 298.07 238.48 

. 
 03 41 19 00-0034 EA Erect Precast Partition Wall 2-3 Ton/Piece 41' Maximum Radius With 20 Ton Crane ........................................................ 335.54 268.42 

. 
 03 41 19 00-0035 EA Erect Precast Partition Wall 3-4 Ton/Piece 33' Maximum Radius With 20 Ton Crane ........................................................ 383.77 307.01 

. 
 03 41 19 00-0036 EA Erect Precast Partition Wall 4-5 Ton/Piece 30' Maximum Radius With 20 Ton Crane ........................................................ 412.10 329.71 

. 
 03 41 19 00-0037 EA Erect Precast Partition Wall 5-6 Ton/Piece 26' Maximum Radius With 20 Ton Crane ........................................................ 448.20 358.55 

. 
 03 41 19 00-0038 EA Erect Precast Partition Wall 6-7 Ton/Piece 23' Maximum Radius With 20 Ton Crane ........................................................ 487.33 389.91 

. 
 03 41 19 00-0039 EA Erect Precast Partition Wall 7-8 Ton/Piece 20' Maximum Radius With 20 Ton Crane ........................................................ 538.63 430.92 

XXXXXXX 
. 
 03 41 19 00-0040  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0030) 

Note: Includes handling, hoisting in place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 

. 

. 
 03 41 19 00-0041 EA Erect Precast Partition Wall 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane ...................................................... 338.92 271.16 

. 
 03 41 19 00-0042 EA Erect Precast Partition Wall 1-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane ........................................................ 376.76 301.36 

. 
 03 41 19 00-0043 EA Erect Precast Partition Wall 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ........................................................ 424.11 339.31 

. 
 03 41 19 00-0044 EA Erect Precast Partition Wall 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane ........................................................ 485.08 388.07 

. 
 03 41 19 00-0045 EA Erect Precast Partition Wall 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ........................................................ 520.89 416.69 

. 
 03 41 19 00-0046 EA Erect Precast Partition Wall 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane ........................................................ 566.52 453.19 

. 
 03 41 19 00-0047 EA Erect Precast Partition Wall 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ........................................................ 615.98 492.85 

. 
 03 41 19 00-0048 EA Erect Precast Partition Wall 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane ........................................................ 680.82 544.63 

. 
 03 41 19 00-0049 EA Erect Precast Partition Wall 8-10 Ton/Piece 31' Maximum Radius With 50 Ton Crane ...................................................... 753.52 602.84 

. 
 03 41 19 00-0050 EA Erect Precast Partition Wall 10-12 Ton/Piece 26' Maximum Radius With 50 Ton Crane .................................................... 852.90 682.27 

. 
 03 41 19 00-0051 EA Erect Precast Partition Wall 12-14 Ton/Piece 25' Maximum Radius With 50 Ton Crane .................................................... 970.17 776.13 

. 
 03 41 19 00-0052 EA Erect Precast Partition Wall 14-16 Ton/Piece 21' Maximum Radius With 50 Ton Crane ................................................. 1,124.83 899.83 

XXXXXXX 
. 
 03 41 19 00-0053  Material Cost (03 41 19 00-0030) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations. 

. 

. 
 03 41 19 00-0054 SF 4" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 36.89  

    For 4,000 PSI Concrete, Add  1.11 
    For 4,500 PSI Concrete, Add  1.48 
    For 5,000 PSI Concrete, Add  2.21 
    For White Facing, Add  7.38 
    For Solid White Through Thickness, Add  7.38 
    For Broken Rib Finish, Add  3.69 
    For Fluted Surface, Add  3.69 
    For Exposed Aggregate, Add  7.38 
    For Sandblasting Of Surface, Add  3.69 
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. 
 03 41 19 00-0055 SF 5" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 45.43  

    For 4,000 PSI Concrete, Add  1.36 
    For 4,500 PSI Concrete, Add  1.82 
    For 5,000 PSI Concrete, Add  2.73 
    For White Facing, Add  9.09 
    For Solid White Through Thickness, Add  9.09 
    For Broken Rib Finish, Add  4.54 
    For Fluted Surface, Add  4.54 
    For Exposed Aggregate, Add  9.09 
    For Sandblasting Of Surface, Add  4.54 

. 
 03 41 19 00-0056 SF 6" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 54.36  

    For 4,000 PSI Concrete, Add  1.63 
    For 4,500 PSI Concrete, Add  2.17 
    For 5,000 PSI Concrete, Add  3.26 
    For White Facing, Add  10.87 
    For Solid White Through Thickness, Add  10.87 
    For Broken Rib Finish, Add  5.44 
    For Fluted Surface, Add  5.44 
    For Exposed Aggregate, Add  10.87 
    For Sandblasting Of Surface, Add  5.44 

. 
 03 41 19 00-0057 SF 8" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 71.84  

    For 4,000 PSI Concrete, Add  2.16 
    For 4,500 PSI Concrete, Add  2.87 
    For 5,000 PSI Concrete, Add  4.31 
    For White Facing, Add  14.37 
    For Solid White Through Thickness, Add  14.37 
    For Broken Rib Finish, Add  7.18 
    For Fluted Surface, Add  7.18 
    For Exposed Aggregate, Add  14.37 
    For Sandblasting Of Surface, Add  7.18 

XXXXXXX 
. 
 03 41 19 00-0058  Cladding Panels (03 41 19) 
. 
. 
 03 41 19 00-0059  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0058) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0060 EA Erect Precast Cladding 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane ............................................................. 357.66 286.08 

. 
 03 41 19 00-0061 EA Erect Precast Cladding 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ............................................................... 400.07 320.03 

. 
 03 41 19 00-0062 EA Erect Precast Cladding 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ............................................................... 453.88 363.08 

. 
 03 41 19 00-0063 EA Erect Precast Cladding 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ............................................................... 485.08 388.07 

. 
 03 41 19 00-0064 EA Erect Precast Cladding 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ............................................................... 520.89 416.69 

. 
 03 41 19 00-0065 EA Erect Precast Cladding 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane ............................................................. 566.52 453.19 

. 
 03 41 19 00-0066 EA Erect Precast Cladding 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane ........................................................... 615.98 492.85 

. 
 03 41 19 00-0067 EA Erect Precast Cladding 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane ........................................................... 680.82 544.63 

XXXXXXX 
. 
 03 41 19 00-0068  Erection Costs Using 90 Ton Crawler Crane (03 41 19 00-0058) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0069 EA Erect Precast Cladding 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane ............................................................. 397.29 317.79 

. 
 03 41 19 00-0070 EA Erect Precast Cladding 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ............................................................. 444.40 355.51 

. 
 03 41 19 00-0071 EA Erect Precast Cladding 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ............................................................... 504.17 403.29 

. 
 03 41 19 00-0072 EA Erect Precast Cladding 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ............................................................... 538.84 431.07 

. 
 03 41 19 00-0073 EA Erect Precast Cladding 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ............................................................... 578.61 462.92 

. 
 03 41 19 00-0074 EA Erect Precast Cladding 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ............................................................. 629.30 503.39 

. 
 03 41 19 00-0075 EA Erect Precast Cladding 11-13 Ton/Piece 90' Maximum Radius With 90 Ton Crane ........................................................... 684.23 547.34 

. 
 03 41 19 00-0076 EA Erect Precast Cladding 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane ........................................................... 756.26 605.05 

. 
 03 41 19 00-0077 EA Erect Precast Cladding 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane ........................................................... 837.03 669.59 

. 
 03 41 19 00-0078 EA Erect Precast Cladding 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane ........................................................... 947.40 757.96 

. 
 03 41 19 00-0079 EA Erect Precast Cladding 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane ........................................................ 1,077.67 862.13 

. 
 03 41 19 00-0080 EA Erect Precast Cladding 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ........................................................ 1,249.47 999.59 

XXXXXXX 
. 
 03 41 19 00-0081  Material Cost (03 41 19 00-0058) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. 

. 

. 
 03 41 19 00-0082 SF 4" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 36.89  

    For 3,500 PSI Concrete, Add  0.74 
    For 4,000 PSI Concrete, Add  1.11 
    For 4,500 PSI Concrete, Add  1.48 
    For 5,000 PSI Concrete, Add  2.21 
    For White Facing, Add  7.38 
    For Solid White Through Thickness, Add  7.38 
    For Broken Rib Finish, Add  3.69 
    For Fluted Surface, Add  3.69 
    For Exposed Aggregate, Add  7.38 
    For Sandblasting Of Surface, Add  3.69 
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. 
 03 41 19 00-0083 SF 5" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect............................................................................... 45.43  

    For 3,500 PSI Concrete, Add  0.91 
    For 4,000 PSI Concrete, Add  1.36 
    For 4,500 PSI Concrete, Add  1.82 
    For 5,000 PSI Concrete, Add  2.73 
    For White Facing, Add  9.09 
    For Solid White Through Thickness, Add  9.09 
    For Broken Rib Finish, Add  4.54 
    For Fluted Surface, Add  4.54 
    For Exposed Aggregate, Add  9.09 
    For Sandblasting Of Surface, Add  4.54 

. 
 03 41 19 00-0084 SF 6" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect............................................................................... 54.36  

    For 3,500 PSI Concrete, Add  1.09 
    For 4,000 PSI Concrete, Add  1.63 
    For 4,500 PSI Concrete, Add  2.17 
    For 5,000 PSI Concrete, Add  3.26 
    For White Facing, Add  10.87 
    For Solid White Through Thickness, Add  10.87 
    For Broken Rib Finish, Add  5.44 
    For Fluted Surface, Add  5.44 
    For Exposed Aggregate, Add  10.87 
    For Sandblasting Of Surface, Add  5.44 

. 
 03 41 19 00-0085 SF 8" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect............................................................................... 71.84  

    For 3,500 PSI Concrete, Add  1.44 
    For 4,000 PSI Concrete, Add  2.16 
    For 4,500 PSI Concrete, Add  2.87 
    For 5,000 PSI Concrete, Add  4.31 
    For White Facing, Add  14.37 
    For Solid White Through Thickness, Add  14.37 
    For Broken Rib Finish, Add  7.18 
    For Fluted Surface, Add  7.18 
    For Exposed Aggregate, Add  14.37 
    For Sandblasting Of Surface, Add  7.18 

XXXXXXX 
. 
 03 41 19 00-0086  Sandwich Panel (03 41 19) 
. 
. 
 03 41 19 00-0087  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0086) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0088 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane ................................................. 357.66 286.08 

. 
 03 41 19 00-0089 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ................................................... 400.07 320.03 

. 
 03 41 19 00-0090 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ................................................... 453.88 363.08 

. 
 03 41 19 00-0091 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ................................................... 485.08 388.07 

. 
 03 41 19 00-0092 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ................................................... 520.89 416.69 

. 
 03 41 19 00-0093 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane ................................................. 566.52 453.19 

. 
 03 41 19 00-0094 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane ............................................... 615.98 492.85 

. 
 03 41 19 00-0095 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane ............................................... 680.82 544.63 

XXXXXXX 
. 
 03 41 19 00-0096  Erection Costs Using 90 Ton Crawler Crane (03 41 19 00-0086) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0097 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane ................................................. 359.83 287.82 

. 
 03 41 19 00-0098 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ................................................. 402.50 321.98 

. 
 03 41 19 00-0099 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ................................................... 456.64 365.29 

. 
 03 41 19 00-0100 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ................................................... 488.03 390.43 

. 
 03 41 19 00-0101 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ................................................... 524.06 419.22 

. 
 03 41 19 00-0102 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ................................................. 569.96 455.94 

. 
 03 41 19 00-0103 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane ............................................... 619.72 495.84 

. 
 03 41 19 00-0104 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane ............................................... 684.96 547.94 

. 
 03 41 19 00-0105 EA Erect Precast Sandwich Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane ............................................... 758.10 606.50 

. 
 03 41 19 00-0106 EA Erect Precast Sandwich Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane ............................................... 858.08 686.41 

. 
 03 41 19 00-0107 EA Erect Precast Sandwich Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane ............................................... 976.06 780.85 

. 
 03 41 19 00-0108 EA Erect Precast Sandwich Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ............................................ 1,131.66 905.30 

XXXXXXX 
. 
 03 41 19 00-0109  Material Cost (03 41 19 00-0086) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. Sandwich panel consists of 2.5" cladding panel, 2" fiber board insulation and the structural panel as 
defined. 

. 

. 
 03 41 19 00-0110 SF 4" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 50.48  

    For 3,500 PSI Concrete, Add  1.01 
    For 4,000 PSI Concrete, Add  1.51 
    For 4,500 PSI Concrete, Add  2.02 
    For 5,000 PSI Concrete, Add  3.03 
    For White Facing, Add  10.10 
    For Solid White Through Thickness, Add  10.10 
    For Broken Rib Finish, Add  5.05 
    For Fluted Surface, Add  5.05 
    For Exposed Aggregate, Add  10.10 
    For Sandblasting Of Surface, Add  5.05 
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. 
 03 41 19 00-0111 SF 5" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 59.41  

    For 3,500 PSI Concrete, Add  1.19 
    For 4,000 PSI Concrete, Add  1.78 
    For 4,500 PSI Concrete, Add  2.38 
    For 5,000 PSI Concrete, Add  3.56 
    For White Facing, Add  11.88 
    For Solid White Through Thickness, Add  11.88 
    For Broken Rib Finish, Add  5.94 
    For Fluted Surface, Add  5.94 
    For Exposed Aggregate, Add  11.88 
    For Sandblasting Of Surface, Add  5.94 

. 
 03 41 19 00-0112 SF 6" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 69.12  

    For 3,500 PSI Concrete, Add  1.38 
    For 4,000 PSI Concrete, Add  2.07 
    For 4,500 PSI Concrete, Add  2.76 
    For 5,000 PSI Concrete, Add  4.15 
    For White Facing, Add  13.82 
    For Solid White Through Thickness, Add  13.82 
    For Broken Rib Finish, Add  6.91 
    For Fluted Surface, Add  6.91 
    For Exposed Aggregate, Add  13.82 
    For Sandblasting Of Surface, Add  6.91 

. 
 03 41 19 00-0113 SF 8" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 87.37  

    For 3,500 PSI Concrete, Add  1.75 
    For 4,000 PSI Concrete, Add  2.62 
    For 4,500 PSI Concrete, Add  3.49 
    For 5,000 PSI Concrete, Add  5.24 
    For White Facing, Add  17.47 
    For Solid White Through Thickness, Add  17.47 
    For Broken Rib Finish, Add  8.74 
    For Fluted Surface, Add  8.74 
    For Exposed Aggregate, Add  17.47 
    For Sandblasting Of Surface, Add  8.74 

XXXXXXX 
. 
 03 41 23  Precast Concrete Stairs (03 41) 
. 
. 
 03 41 23 00-0001  Erection Costs Using A 50 Ton Hydraulic Crane (03 41 23) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 23 00-0002 EA  Erect Precast Stairs, 0-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane ................................................................... 376.76 301.36 

. 
 03 41 23 00-0003 EA  Erect Precast Stairs, 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ................................................................... 400.07 320.03 

. 
 03 41 23 00-0004 EA  Erect Precast Stairs, 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane ................................................................... 424.11 339.31 

. 
 03 41 23 00-0005 EA  Erect Precast Stairs, 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ................................................................... 453.88 363.08 

. 
 03 41 23 00-0006 EA  Erect Precast Stairs, 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane ................................................................... 485.08 388.07 

. 
 03 41 23 00-0007 EA  Erect Precast Stairs, 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ................................................................... 520.89 416.69 

. 
 03 41 23 00-0008 EA  Erect Precast Stairs, 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane ................................................................... 566.52 453.19 

. 
 03 41 23 00-0009 EA  Erect Precast Stairs, 8-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ................................................................... 615.98 492.85 

XXXXXXX 
. 
 03 41 23 00-0010  Erection Costs Using A 90 Ton Crawler Crane (03 41 23) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 23 00-0011 EA  Erect Precast Stairs, 0-2 Ton/Piece 151' Maximum Radius With 90 Ton Crane ................................................................. 376.76 301.36 

. 
 03 41 23 00-0012 EA  Erect Precast Stairs, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ................................................................. 400.07 320.03 

. 
 03 41 23 00-0013 EA  Erect Precast Stairs, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane ................................................................. 424.11 339.31 

. 
 03 41 23 00-0014 EA  Erect Precast Stairs, 4-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ................................................................... 453.88 363.08 

. 
 03 41 23 00-0015 EA  Erect Precast Stairs, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane ................................................................... 485.08 388.07 

. 
 03 41 23 00-0016 EA  Erect Precast Stairs, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ................................................................... 520.89 416.69 

. 
 03 41 23 00-0017 EA  Erect Precast Stairs, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane ................................................................... 566.52 453.19 

. 
 03 41 23 00-0018 EA  Erect Precast Stairs, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ................................................................... 615.98 492.85 

XXXXXXX 
. 
 03 41 23 00-0019  Material Cost (03 41 23) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast operations. 
. 
. 

 03 41 23 00-0020 EA 3' Wide With 10-1/2" Depth Treads Precast Concrete Stair Unit, Per Riser ........................................................................ 778.21  
    For 3,500 PSI Concrete, Add  101.56 
    For 4,000 PSI Concrete, Add  190.82 
    For 4,500 PSI Concrete, Add  280.47 
    For 5,000 PSI Concrete, Add  381.56 

XXXXXXX 
. 
 03 41 26  Precast Concrete Structural Sections (03 41) 
. 
. 
 03 41 26 00-0001  Precast Beams, Girder And Joists (03 41 26) 
. 
. 
 03 41 26 00-0002  Erection Costs Using A 90 Ton Crawler Crane (03 41 26 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0003 EA Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 89' Maximum Radius, 90 Ton Crane .................... 471.12 376.95 

. 
 03 41 26 00-0004 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 60' Maximum Radius, 90 Ton Crane .................. 504.17 403.29 

. 
 03 41 26 00-0005 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 43' Maximum Radius, 90 Ton Crane ................. 538.84 431.07 

. 
 03 41 26 00-0006 EA  Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 36' Maximum Radius, 90 Ton Crane ................. 578.61 462.92 

XXXXXXX 
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. 
 03 41 26 00-0007  Erection Costs Using A 125 Ton Crawler Crane (03 41 26 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0008 EA Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 110' Maximum Radius, 125 Ton Crane ................ 602.01 481.57 

. 
 03 41 26 00-0009 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 75' Maximum Radius, 125 Ton Crane ................ 644.26 515.44 

. 
 03 41 26 00-0010 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 55' Maximum Radius, 125 Ton Crane .............. 688.55 550.83 

. 
 03 41 26 00-0011 EA Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 50' Maximum Radius, 125 Ton Crane .............. 739.38 591.46 

. 
 03 41 26 00-0012 EA Erect Precast Structural Sections, 20-25 Ton/Piece Beam, Girder, Joist; 40' Maximum Radius, 125 Ton Crane .............. 804.15 643.38 

. 
 03 41 26 00-0013 EA Erect Precast Structural Sections, 25-30 Ton/Piece Beam, Girder, Joist; 33' Maximum Radius, 125 Ton Crane .............. 874.35 699.43 

. 
 03 41 26 00-0014 EA Erect Precast Structural Sections, 30-35 Ton/Piece Beam, Girder, Joist; 30' Maximum Radius, 125 Ton Crane .............. 966.39 773.10 

. 
 03 41 26 00-0015 EA  Erect Precast Structural Sections, 35-40 Ton/Piece Beam, Girder, Joist; 28' Maximum Radius, 125 Ton Crane ........... 1,069.59 855.73 

XXXXXXX 
. 
 03 41 26 00-0016  Material Cost (03 41 26 00-0001) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. 

. 

. 
 03 41 26 00-0017  1,000 LB/LF Live Load (03 41 26 00-0016) 
. 
. 

 03 41 26 00-0018 LF Precast Structural Sections, 1,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 155.62  
    For 3,500 PSI Concrete, Add  4.25 
    For 4,000 PSI Concrete, Add  6.38 
    For 4,500 PSI Concrete, Add  8.50 
    For 5,000 PSI Concrete, Add  12.76 

. 
 03 41 26 00-0019 LF Precast Structural Sections, 1,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 194.52  

    For 3,500 PSI Concrete, Add  5.31 
    For 4,000 PSI Concrete, Add  7.98 
    For 4,500 PSI Concrete, Add  10.62 
    For 5,000 PSI Concrete, Add  15.95 

. 
 03 41 26 00-0020 LF  Precast Structural Sections, 1,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 233.43  

    For 3,500 PSI Concrete, Add  6.37 
    For 4,000 PSI Concrete, Add  9.57 
    For 4,500 PSI Concrete, Add  12.75 
    For 5,000 PSI Concrete, Add  19.14 

XXXXXXX 
. 
 03 41 26 00-0021  3,000 LB/LF Live Load (03 41 26 00-0016) 
. 
. 

 03 41 26 00-0022 LF Precast Structural Sections, 3,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 194.52  
    For 3,500 PSI Concrete, Add  5.31 
    For 4,000 PSI Concrete, Add  7.98 
    For 4,500 PSI Concrete, Add  10.62 
    For 5,000 PSI Concrete, Add  15.95 

. 
 03 41 26 00-0023 LF Precast Structural Sections, 3,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 233.43  

    For 3,500 PSI Concrete, Add  6.37 
    For 4,000 PSI Concrete, Add  9.57 
    For 4,500 PSI Concrete, Add  12.75 
    For 5,000 PSI Concrete, Add  19.14 

. 
 03 41 26 00-0024 LF  Precast Structural Sections, 3,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 311.24  

    For 3,500 PSI Concrete, Add  8.50 
    For 4,000 PSI Concrete, Add  12.76 
    For 4,500 PSI Concrete, Add  16.99 
    For 5,000 PSI Concrete, Add  25.52 

XXXXXXX 
. 
 03 41 26 00-0025  5,000 LB/LF Live Load (03 41 26 00-0016) 
. 
. 

 03 41 26 00-0026 LF Precast Structural Sections, 5,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 272.33  
    For 3,500 PSI Concrete, Add  7.43 
    For 4,000 PSI Concrete, Add  11.17 
    For 4,500 PSI Concrete, Add  14.87 
    For 5,000 PSI Concrete, Add  22.33 

. 
 03 41 26 00-0027 LF Precast Structural Sections, 5,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 311.24  

    For 3,500 PSI Concrete, Add  8.50 
    For 4,000 PSI Concrete, Add  12.76 
    For 4,500 PSI Concrete, Add  16.99 
    For 5,000 PSI Concrete, Add  25.52 

. 
 03 41 26 00-0028 LF  Precast Structural Sections, 5,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 389.05  

    For 3,500 PSI Concrete, Add  10.62 
    For 4,000 PSI Concrete, Add  15.95 
    For 4,500 PSI Concrete, Add  21.24 
    For 5,000 PSI Concrete, Add  31.90 

XXXXXXX 
. 
 03 41 26 00-0029  Precast Concrete Columns (03 41 26) 
. 
. 
 03 41 26 00-0030  Erection Costs Using A 90 Ton Crawler Crane (03 41 26 00-0029) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0031 EA Erect Precast Concrete Columns, 0-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ............................................ 273.02 218.39 

. 
 03 41 26 00-0032 EA Erect Precast Concrete Columns, 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane .............................................. 290.28 232.18 

. 
 03 41 26 00-0033 EA Erect Precast Concrete Columns, 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane .............................................. 311.10 248.90 

. 
 03 41 26 00-0034 EA Erect Precast Concrete Columns, 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane .............................................. 333.69 266.95 

. 
 03 41 26 00-0035 EA Erect Precast Concrete Columns, 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ............................................ 359.83 287.82 

. 
 03 41 26 00-0036 EA Erect Precast Concrete Columns, 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane .......................................... 390.43 312.34 

. 
 03 41 26 00-0037 EA  Erect Precast Concrete Columns, 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane .......................................... 426.69 341.37 
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XXXXXXX 
. 
 03 41 26 00-0038  Material Cost (03 41 26 00-0029) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast operations. 
. 
. 
 03 41 26 00-0039  12" x 12" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0040 CY 12" x 12" Precast Column, Tied, Average Reinforced 351 LB/CY ...................................................................................... 805.45  
    For 3,500 PSI Concrete, Add  60.41 
    For 4,000 PSI Concrete, Add  113.57 
    For 4,500 PSI Concrete, Add  167.53 
    For 5,000 PSI Concrete, Add  227.94 

XXXXXXX 
. 
 03 41 26 00-0041  16" x 16" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0042 CY 16" x 16" Precast Column, Tied, Average Reinforced 368 LB/CY ...................................................................................... 825.34  
    For 3,500 PSI Concrete, Add  61.90 
    For 4,000 PSI Concrete, Add  116.37 
    For 4,500 PSI Concrete, Add  171.67 
    For 5,000 PSI Concrete, Add  233.57 

XXXXXXX 
. 
 03 41 26 00-0043  20" x 20" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0044 CY 20" x 20" Precast Column, Tied, Average Reinforced 357 LB/CY ...................................................................................... 826.93  
    For 3,500 PSI Concrete, Add  62.02 
    For 4,000 PSI Concrete, Add  116.60 
    For 4,500 PSI Concrete, Add  172.00 
    For 5,000 PSI Concrete, Add  234.02 

XXXXXXX 
. 
 03 41 26 00-0045  24" x 24" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0046 CY 24" x 24" Precast Column, Tied, Average Reinforced 365 LB/CY ...................................................................................... 826.93  
    For 3,500 PSI Concrete, Add  62.02 
    For 4,000 PSI Concrete, Add  116.60 
    For 4,500 PSI Concrete, Add  172.00 
    For 5,000 PSI Concrete, Add  234.02 

XXXXXXX 
. 
 03 41 26 00-0047  28" x 28" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0048 CY 28" x 28" Precast Column, Tied, Average Reinforced 347 LB/CY ...................................................................................... 826.93  
    For 3,500 PSI Concrete, Add  62.02 
    For 4,000 PSI Concrete, Add  116.60 
    For 4,500 PSI Concrete, Add  172.00 
    For 5,000 PSI Concrete, Add  234.02 

XXXXXXX 
. 
 03 41 26 00-0049  32" x 32" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0050 CY 32" x 32" Precast Column, Tied, Average Reinforced 351 LB/CY ...................................................................................... 825.34  
    For 3,500 PSI Concrete, Add  61.90 
    For 4,000 PSI Concrete, Add  116.37 
    For 4,500 PSI Concrete, Add  171.67 
    For 5,000 PSI Concrete, Add  233.57 

XXXXXXX 
. 
 03 41 26 00-0051  36" x 36" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0052 CY 36" x 36" Precast Column, Tied, Average Reinforced 278 LB/CY ...................................................................................... 826.93  
    For 3,500 PSI Concrete, Add  62.02 
    For 4,000 PSI Concrete, Add  116.60 
    For 4,500 PSI Concrete, Add  172.00 
    For 5,000 PSI Concrete, Add  234.02 

XXXXXXX 
. 
 03 41 33  Precast Structural Pretensioned Concrete (03 41) 
. 
. 
 03 41 33 00-0001  Slabs, Roof And Floor Members (03 41 33) 
. 
. 

 03 41 33 00-0002 SF  4" Thick Precast Prestressed Slab, 12-16' Span Roof/Floor ................................................................................................. 16.53 2.20 
. 

 03 41 33 00-0003 SF  6" Thick Precast Prestressed Slab, 16-25' Span Roof/Floor ................................................................................................. 20.58 2.20 
. 

 03 41 33 00-0004 SF  8" Thick Precast Prestressed Slab, 25-32' Span Roof/Floor ................................................................................................. 24.64 2.31 
. 

 03 41 33 00-0005 SF  10" Thick Precast Prestressed Slab, 32-40' Span Roof/Floor ............................................................................................... 28.72 2.42 

XXXXXXX 
. 
 03 41 33 00-0006  Tee Members (03 41 33) 
. 
. 
 03 41 33 00-0007  Multiple Tee, Roof And Floor (03 41 33 00-0006) 
. 
. 

 03 41 33 00-0008 SF Prestressed Multiple Tee, Roof And Floor Members ............................................................................................................ 37.05 2.86 

XXXXXXX 
. 
 03 41 33 00-0009  Double Tee Wall Member (03 41 33 00-0006) 
. 
. 

 03 41 33 00-0010 SF  Prestressed Double Tee Wall Members Precast Concrete, <40' Span ................................................................................. 52.58 7.81 

XXXXXXX 
. 
 03 41 33 00-0011  Single Tee, Short Span, Roof Members (03 41 33 00-0006) 
. 
. 

 03 41 33 00-0012 SF  Prestressed Single Tee, Short Span Roof Precast Concrete Members, <40' Span .............................................................. 43.60 4.73 
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XXXXXXX 
. 
 03 41 33 00-0013  Single Tee, Long Span, Roof Members (03 41 33 00-0006) 
. 
. 

 03 41 33 00-0014 SF  Prestressed Single Tee, Long Span Roof Precast Concrete Members, <40' Span .............................................................. 52.28 4.07 

XXXXXXX 
. 
 03 41 33 00-0015  Prestressed Concrete Items (03 41 33) 
. 
. 
 03 41 33 00-0016  Prestressed Quad Tee (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0017 SF  Tees, Prestressed Quad Tee, Short Spans, Roof................................................................................................................. 26.80 0.88 
. 

 03 41 33 00-0018 SF  Tees, Prestressed Quad Tee, Short Spans, Floor ................................................................................................................ 27.97 0.88 

XXXXXXX 
. 
 03 41 33 00-0019  Prestressed Double Tee (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0020 SF  Tees, Double Tee, Floor Members , 60' Span ...................................................................................................................... 44.52 0.77 
. 

 03 41 33 00-0021 SF  Tees, Double Tee, Floor Members , 80' Span ...................................................................................................................... 61.30 0.77 
. 

 03 41 33 00-0022 SF  Tees, Double Tee, Roof Members, 30' Span ........................................................................................................................ 30.41 1.32 
. 

 03 41 33 00-0023 SF  Tees, Double Tee, Roof Members, 50' Span ........................................................................................................................ 47.07 0.88 
. 

 03 41 33 00-0024 SF  Tees, Double Tee, Wall Members, Up To 55' High ............................................................................................................... 32.96 1.76 

XXXXXXX 
. 
 03 41 33 00-0025  Prestressed Single Tee (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0026 SF  Tees, Single Tee Roof Members, 40' Span .......................................................................................................................... 52.73 1.98 
. 

 03 41 33 00-0027 SF  Tees, Single Tee Roof Members, 80' Span .......................................................................................................................... 61.03 1.21 
. 

 03 41 33 00-0028 SF  Tees, Single Tee Roof Members, 100' Span ........................................................................................................................ 80.73 1.10 
. 

 03 41 33 00-0029 SF  Tees, Single Tee Roof Members, 120' Span ........................................................................................................................ 85.01 1.10 

XXXXXXX 
. 
 03 41 33 00-0030  Prestressed Double Tee Floor Members (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0031 EA  Tees, Double Tees, Floor Members, Lightweight, 20" X 8' Wide, 45' ............................................................................ 13,625.51 316.84 
. 

 03 41 33 00-0032 EA  Tees, Double Tees, Floor Members, Lightweight, 24" X 8' Wide, 50' ............................................................................ 14,836.78 352.05 
. 

 03 41 33 00-0033 EA  Tees, Double Tees, Floor Members, Lightweight, 32" X 10' Wide, 60' .......................................................................... 24,813.80 396.06 
. 

 03 41 33 00-0034 EA  Tees, Double Tees, Floor Members, Standard Weight, 12" X 8' Wide, 25' ...................................................................... 5,340.61 288.13 
. 

 03 41 33 00-0035 EA  Tees, Double Tees, Floor Members, Standard Weight, 16" X 8' Wide, 25' ...................................................................... 7,010.80 316.84 
. 

 03 41 33 00-0036 EA  Tees, Double Tees, Floor Members, Standard Weight, 18" X 8' Wide, 35' ...................................................................... 8,956.30 316.84 
. 

 03 41 33 00-0037 EA  Tees, Double Tees, Floor Members, Standard Weight, 20" X 8' Wide, 45' ...................................................................... 9,973.03 352.05 
. 

 03 41 33 00-0038 EA  Tees, Double Tees, Floor Members, Standard Weight, 24" X 8' Wide, 50' .................................................................... 12,751.68 396.06 
. 

 03 41 33 00-0039 EA  Tees, Double Tees, Floor Members, Standard Weight, 32" X 10' Wide, 60' .................................................................. 22,939.29 452.83 

XXXXXXX 
. 
 03 41 33 00-0040  Plant Produced Pretensioned Prestressed Concrete Hollow Core Slab (03 41 33) 
. 
. 

 03 41 33 00-0041 SF Hollow Core Slab, 4" Slab, 12' - 16' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 28.30  
. 

 03 41 33 00-0042 SF Hollow Core Slab, 6" Slab, 16' - 25' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 29.47  
. 

 03 41 33 00-0043 SF Hollow Core Slab, 8" Slab, 25' - 30' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 30.85  
. 

 03 41 33 00-0044 SF Hollow Core Slab, 10" Slab, 30' - 35' Spans, Plant Produced Pretensioned Prestressed Concrete ..................................... 31.88  
. 

 03 41 33 00-0045 SF Hollow Core Slab, 12" Slab, 35' - 40' Spans, Plant Produced Pretensioned Prestressed Concrete ..................................... 34.07  

XXXXXXX 
. 
 03 41 33 00-0046  Double And Single Tees (03 41 33) 
. 
. 
 03 41 33 00-0047  Double And Single Tees With 16" Roof And Floor Loading (03 41 33 00-0046) 
. 
. 

 03 41 33 00-0048 SF Double Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................ 34.22  
. 

 03 41 33 00-0049 SF Double Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................ 33.41  
. 

 03 41 33 00-0050 SF Double Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................ 31.55  
. 

 03 41 33 00-0051 SF Double Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ........................................................... 34.22  
. 

 03 41 33 00-0052 SF Double Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ........................................................... 34.11  
. 

 03 41 33 00-0053 SF Single Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 52.43  
. 

 03 41 33 00-0054 SF Single Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 51.27  
. 

 03 41 33 00-0055 SF Single Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................. 48.01  
. 

 03 41 33 00-0056 SF Single Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 52.43  
. 

 03 41 33 00-0057 SF Single Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 49.17  

XXXXXXX 
. 
 03 41 33 00-0058  Double And Single Tees With 24" Roof And Floor Loading (03 41 33 00-0046) 
. 
. 

 03 41 33 00-0059 SF Double Tee With 24" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................ 35.27  
. 

 03 41 33 00-0060 SF Double Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................ 34.46  
. 

 03 41 33 00-0061 SF Double Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................ 33.30  
. 

 03 41 33 00-0062 SF Double Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ........................................................... 35.27  
. 

 03 41 33 00-0063 SF Double Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ........................................................... 34.11  
. 

 03 41 33 00-0064 SF Single Tee With 24" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 53.83  
. 

 03 41 33 00-0065 SF Single Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 52.67  
. 

 03 41 33 00-0066 SF Single Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................. 50.81  
. 

 03 41 33 00-0067 SF Single Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 53.83  
. 

 03 41 33 00-0068 SF Single Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 52.32  

XXXXXXX 
. 
 03 41 33 00-0069  Double And Single Tees With 32" Roof And Floor Loading (03 41 33 00-0046) 
. 
. 

 03 41 33 00-0070 SF Double Tee With 32" Roof Load, 50' Span, Pretensioned Prestressed Concrete ................................................................. 37.20  
. 

 03 41 33 00-0071 SF Double Tee With 32" Roof Load, 60' Span, Pretensioned Prestressed Concrete ................................................................. 36.03  
. 

 03 41 33 00-0072 SF Double Tee With 32" Roof Load, 70' Span, Pretensioned Prestressed Concrete ................................................................. 34.85  
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. 
 03 41 33 00-0073 SF Single Tee With 32" Roof Load, 50' Span, Pretensioned Prestressed Concrete .................................................................. 57.16  

. 
 03 41 33 00-0074 SF Single Tee With 32" Roof Load, 60' Span, Pretensioned Prestressed Concrete .................................................................. 55.29  

. 
 03 41 33 00-0075 SF Single Tee With 32" Roof Load, 70' Span, Pretensioned Prestressed Concrete .................................................................. 53.06  

XXXXXXX 
. 
 03 48  Precast Concrete Specialties (03 40) 
. 
. 
 03 48 16  Precast Concrete Splash Blocks (03 48) 
. 
. 
 03 48 16 00-0001  Precast Concrete Splash Blocks (03 48 16) 
. 
. 

 03 48 16 00-0002 EA  Precast Concrete Splash Blocks, 20" x 12" x 3" ................................................................................................................... 36.16 3.57 

XXXXXXX 
. 
 03 48 21  Precast Concrete Handrails (03 48) 
. 
. 
 03 48 21 00-0001  Installation Cost (03 48 21) 

Note: Includes handling, hoisting into place, alignment, and permanent connections. Excludes grouting. 
. 
. 

 03 48 21 00-0002 EA Install Precast Handrails, 0-2 Ton/Handrail ......................................................................................................................... 152.55 68.67 
. 

 03 48 21 00-0003 EA Install Precast Handrails, Over 2 Ton/Handrail ................................................................................................................... 182.95 82.29 

XXXXXXX 
. 
 03 48 21 00-0004  Material Cost (03 48 21) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast operations. 
. 
. 

 03 48 21 00-0005 CY 4" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,074.00  
    For 3,500 PSI Concrete, Add  200.58 
    For 4,000 PSI Concrete, Add  376.87 
    For 4,500 PSI Concrete, Add  553.93 
    For 5,000 PSI Concrete, Add  753.59 

. 
 03 48 21 00-0006 CY 5" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,190.73  

    For 3,500 PSI Concrete, Add  208.20 
    For 4,000 PSI Concrete, Add  391.18 
    For 4,500 PSI Concrete, Add  574.97 
    For 5,000 PSI Concrete, Add  782.21 

. 
 03 48 21 00-0007 CY 6" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,307.46  

    For 3,500 PSI Concrete, Add  215.81 
    For 4,000 PSI Concrete, Add  405.49 
    For 4,500 PSI Concrete, Add  596.00 
    For 5,000 PSI Concrete, Add  810.82 

. 
 03 48 21 00-0008 CY 8" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,463.11  

    For 3,500 PSI Concrete, Add  225.97 
    For 4,000 PSI Concrete, Add  424.58 
    For 4,500 PSI Concrete, Add  624.05 
    For 5,000 PSI Concrete, Add  848.98 

XXXXXXX 
. 
 03 48 22  Precast Concrete Sun Screen and Trellis (03 48) 
. 
. 
 03 48 22 00-0001  Sun Screen Blades (03 48 22) 
. 
. 
 03 48 22 00-0002  Installation Cost (03 48 22 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing, and permanent connections. 
. 
. 

 03 48 22 00-0003 EA Install Precast Sun Screen Blade, 0-1 Ton/Each .................................................................................................................. 76.27 34.34 
. 

 03 48 22 00-0004 EA Install Precast Sun Screen Blade, 1-2 Ton/Each .................................................................................................................. 91.63 41.20 
. 

 03 48 22 00-0005 EA Install Precast Sun Screen Blade, 2-3 Ton/Each ................................................................................................................ 114.49 51.56 

XXXXXXX 
. 
 03 48 22 00-0006  Material Cost (03 48 22 00-0001) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 22 00-0007 CY 4" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,268.55  
    For 3,500 PSI Concrete, Add  213.27 
    For 4,000 PSI Concrete, Add  400.72 
    For 4,500 PSI Concrete, Add  588.99 
    For 5,000 PSI Concrete, Add  801.29 

. 
 03 48 22 00-0008 CY 5" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,385.29  

    For 3,500 PSI Concrete, Add  220.89 
    For 4,000 PSI Concrete, Add  415.04 
    For 4,500 PSI Concrete, Add  610.03 
    For 5,000 PSI Concrete, Add  829.90 

. 
 03 48 22 00-0009 CY 6" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,540.93  

    For 3,500 PSI Concrete, Add  231.05 
    For 4,000 PSI Concrete, Add  434.12 
    For 4,500 PSI Concrete, Add  638.08 
    For 5,000 PSI Concrete, Add  868.06 

. 
 03 48 22 00-0010 CY 8" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,696.58  

    For 3,500 PSI Concrete, Add  241.20 
    For 4,000 PSI Concrete, Add  453.20 
    For 4,500 PSI Concrete, Add  666.12 
    For 5,000 PSI Concrete, Add  906.22 

XXXXXXX 
. 
 03 48 22 00-0011  Sun Screen/Trellis Units (03 48 22) 
. 
. 
 03 48 22 00-0012  Installation Cost Using A 50 Ton Hydraulic Crane (03 48 22 00-0011) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent to connections. 
. 
. 

 03 48 22 00-0013 EA Install Precast Trellis, 0-1 Tons/Unit 100' Maximum Radius With 50 Ton Crane ................................................................ 357.66 160.92 
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. 
 03 48 22 00-0014 EA Install Precast Trellis, 1-3 Tons/Unit 65' Maximum Radius With 50 Ton Crane .................................................................. 400.07 180.09 

. 
 03 48 22 00-0015 EA Install Precast Trellis, 3-5 Tons/Unit 50' Maximum Radius With 50 Ton Crane .................................................................. 453.88 204.22 

. 
 03 48 22 00-0016 EA Install Precast Trellis, 5-7 Tons/Unit 40' Maximum Radius With 50 Ton Crane .................................................................. 485.08 218.29 

XXXXXXX 
. 
 03 48 22 00-0017  Material Cost (03 48 22 00-0011) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 22 00-0018 CY 4" Thick 3,000 PSI Concrete Precast Trellises Blades .................................................................................................... 3,774.40  
    For 3,500 PSI Concrete, Add  246.28 
    For 4,000 PSI Concrete, Add  462.74 
    For 4,500 PSI Concrete, Add  680.15 
    For 5,000 PSI Concrete, Add  925.29 

. 
 03 48 22 00-0019 CY 5" Thick 3,000 PSI Concrete Precast Trellises Blades .................................................................................................... 3,891.13  

    For 3,500 PSI Concrete, Add  253.90 
    For 4,000 PSI Concrete, Add  477.05 
    For 4,500 PSI Concrete, Add  701.18 
    For 5,000 PSI Concrete, Add  953.91 

. 
 03 48 22 00-0020 CY 6" Thick 3,000 PSI Concrete Precast Trellises Blades .................................................................................................... 4,046.78  

    For 3,500 PSI Concrete, Add  264.05 
    For 4,000 PSI Concrete, Add  496.14 
    For 4,500 PSI Concrete, Add  729.23 
    For 5,000 PSI Concrete, Add  992.07 

. 
 03 48 22 00-0021 CY 8" Thick 3,000 PSI Concrete Precast Trellises Blades .................................................................................................... 4,241.34  

    For 3,500 PSI Concrete, Add  276.75 
    For 4,000 PSI Concrete, Add  519.99 
    For 4,500 PSI Concrete, Add  764.29 
    For 5,000 PSI Concrete, Add  1,039.76 

XXXXXXX 
. 
 03 48 24  Precast Minaret Segments (03 48) 
. 
. 
 03 48 24 00-0001  Installation Costs Using A 50 Ton Hydraulic Crane (03 48 24) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. 
. 
. 
 03 48 24 00-0002  L - Shaped Segments (03 48 24 00-0001) 
. 
. 

 03 48 24 00-0003 EA Install Minaret, L-Shape Segment, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ............................................ 348.04 278.44 
. 

 03 48 24 00-0004 EA Install Minaret, L-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane .............................................. 390.02 312.03 
. 

 03 48 24 00-0005 EA Install Minaret, L-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane .............................................. 440.99 352.78 
. 

 03 48 24 00-0006 EA  Install Minaret, L-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane .............................................. 470.38 376.30 

XXXXXXX 
. 
 03 48 24 00-0007  O - Shaped Segments (03 48 24 00-0001) 
. 
. 

 03 48 24 00-0008 EA Install Minaret, O-Shape Segment, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ........................................... 367.83 294.33 
. 

 03 48 24 00-0009 EA Install Minaret, O-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ............................................. 412.84 330.22 
. 

 03 48 24 00-0010 EA Install Minaret, O-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ............................................. 467.55 374.00 
. 

 03 48 24 00-0011 EA  Install Minaret, O-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ............................................. 500.73 400.56 

XXXXXXX 
. 
 03 48 24 00-0012  Platform Segment (03 48 24 00-0001) 
. 
. 

 03 48 24 00-0013 EA Install Minaret, Platform Segments, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane .......................................... 705.57 564.52 
. 

 03 48 24 00-0014 EA Install Minaret, Platform Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ............................................ 852.90 682.27 
. 

 03 48 24 00-0015 EA Install Minaret, Platform Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ............................................ 946.50 757.21 
. 

 03 48 24 00-0016 EA  Install Minaret, Platform Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ......................................... 1,063.19 850.60 

XXXXXXX 
. 
 03 48 24 00-0017  Cap Segment (03 48 24 00-0001) 
. 
. 

 03 48 24 00-0018 EA Install Minaret, Cap Segments, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ................................................. 386.13 308.88 
. 

 03 48 24 00-0019 EA Install Minaret, Cap Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ................................................... 431.19 344.89 
. 

 03 48 24 00-0020 EA Install Minaret, Cap Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ................................................... 491.23 392.92 
. 

 03 48 24 00-0021 EA  Install Minaret, Cap Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ................................................... 524.42 419.47 

XXXXXXX 
. 
 03 48 24 00-0022  Installation Costs Using A 90 Ton Crawler Crane (03 48 24) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting 
and caulking of joints. 

. 

. 
 03 48 24 00-0023  L - Shaped Segments (03 48 24 00-0022) 
. 
. 

 03 48 24 00-0024 EA Install Minaret, L-Shaped Segments, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ........................................ 350.15 280.13 
. 

 03 48 24 00-0025 EA Install Minaret, L-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ........................................ 392.39 313.93 
. 

 03 48 24 00-0026 EA Install Minaret, L-Shaped Segments, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ........................................ 443.67 354.92 
. 

 03 48 24 00-0027 EA  Install Minaret, L-Shaped Segments, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane .......................................... 473.24 378.58 

XXXXXXX 
. 
 03 48 24 00-0028  O - Shaped Segment (03 48 24 00-0022) 
. 
. 

 03 48 24 00-0029 EA Install Minaret, O-Shaped Segments, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ....................................... 370.07 296.11 
. 

 03 48 24 00-0030 EA Install Minaret, O-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ....................................... 415.35 332.23 
. 

 03 48 24 00-0031 EA Install Minaret, O-Shaped Segments, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ....................................... 470.39 376.27 
. 

 03 48 24 00-0032 EA  Install Minaret, O-Shaped Segments, 5-7 Ton/Each 795' Maximum Radius With 90 Ton Crane ....................................... 503.78 402.99 

XXXXXXX 
. 
 03 48 24 00-0033  Platform Segment (03 48 24 00-0022) 
. 
. 

 03 48 24 00-0034 EA Install Minaret, Platform Segment, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ............................................ 565.84 452.65 
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. 
 03 48 24 00-0035 EA Install Minaret, Platform Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ............................................ 684.96 547.94 

. 
 03 48 24 00-0036 EA Install Minaret, Platform Segment, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ............................................ 758.10 606.50 

. 
 03 48 24 00-0037 EA  Install Minaret, Platform Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane .............................................. 858.08 686.41 

XXXXXXX 
. 
 03 48 24 00-0038  Cap Segment (03 48 24 00-0022) 
. 
. 

 03 48 24 00-0039 EA Install Minaret, Cap Segment, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ................................................... 388.48 310.75 
. 

 03 48 24 00-0040 EA Install Minaret, Cap Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ................................................... 433.81 346.99 
. 

 03 48 24 00-0041 EA Install Minaret, Cap Segment, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ................................................... 494.21 395.31 
. 

 03 48 24 00-0042 EA  Install Minaret, Cap Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane ..................................................... 527.60 422.02 

XXXXXXX 
. 
 03 48 24 00-0043  Material Costs (03 48 24) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 24 00-0044 CY Precast Concrete Minaret, L-Shaped Segments, 3,000 PSI Concrete............................................................................. 9,338.20  
Note: Including Post Tension Cost 

. 
 03 48 24 00-0045 CY Precast Concrete Minaret, O-Shaped Segments, 3,000 PSI Concrete ............................................................................ 9,338.20  

Note: Including Post Tension Cost 
. 

 03 48 24 00-0046 CY Precast Concrete Minaret, Platform Segments, 3,000 PSI Concrete ............................................................................... 9,338.20  
Note: Including Post Tension Cost 

. 
 03 48 24 00-0047 CY  Precast Concrete Minaret, Cap Segments, 3,000 PSI Concrete ..................................................................................... 9,338.20  

Note: Including Post Tension Cost 

XXXXXXX 
. 
 03 48 29  Precast Accessories (03 48) 

Note: Includes installation labor, material and equipment. 
. 
. 
 03 48 29 00-0001  Bearing Pads For Precast Members (03 48 29) 
. 
. 
 03 48 29 00-0002  Continuous 2" Wide Strips (03 48 29 00-0001) 
. 
. 

 03 48 29 00-0003 LF Bearing Pads, Continuous 2" Wide x 1/8" Thick Strips ........................................................................................................... 1.37  
Note: For precast members 

. 
 03 48 29 00-0004 LF Bearing Pads, Continuous 2" Wide x 1/4" Thick Strips ........................................................................................................... 2.00  

Note: For precast members. 
. 

 03 48 29 00-0005 LF Bearing Pads, Continuous 2" Wide x 1/2" Thick Strips ........................................................................................................... 3.38  
Note: For precast members 

. 
 03 48 29 00-0006 LF Bearing Pads, Continuous 2" Wide x 3/4" Thick Strips ........................................................................................................... 4.78  

Note: For precast members 
. 

 03 48 29 00-0007 LF Bearing Pads, Continuous 2" Wide x 1" Thick Strips .............................................................................................................. 6.23  
Note: For precast members 

. 
 03 48 29 00-0008 LF Bearing Pads, Continuous 2" Wide x 1-1/2" Thick Strips ........................................................................................................ 9.00  

Note: For precast members 

XXXXXXX 
. 
 03 48 29 00-0009  Bearing Pad Pipe Supports (03 48 29) 
. 
. 

 03 48 29 00-0010 LF  4" x 4" Precast Pipe Support ................................................................................................................................................... 8.26  

XXXXXXX 
. 
 03 48 46  Precast Skylight Shells (03 48) 
. 
. 
 03 48 46 00-0001  Installation Cost Using A 90 Ton Crawler Crane (03 48 46) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. 
. 
. 

 03 48 46 00-0002 EA  Install Precast Skylight Shell, 0-4 Tons/Each Based On 90 Ton Crawler Crane ................................................................. 504.17 226.91 
. 

 03 48 46 00-0003 EA  Install Precast Skylight Shell, 4-6 Tons/Each Based On 90 Ton Crawler Crane ................................................................. 559.82 251.93 
. 

 03 48 46 00-0004 EA  Install Precast Skylight Shell, 6-8 Tons/Each Based On 90 Ton Crawler Crane ................................................................. 629.30 283.19 

XXXXXXX 
. 
 03 48 46 00-0005  Material Cost (03 48 46) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 46 00-0006 CY 3.5" Thick 3,000 PSI Concrete Precast Skylight With 4.4' Radius ................................................................................... 3,906.81  

XXXXXXX 
. 
 03 48 49  Precast Landings (03 48) 
. 
. 

 03 48 49 00-0001 SF  3" Thick Precast Landing ...................................................................................................................................................... 96.31  
. 

 03 48 49 00-0002 SF  4" Thick Precast Landing .................................................................................................................................................... 112.37  
. 

 03 48 49 00-0003 SF  5" Thick Precast Landing .................................................................................................................................................... 127.57  
. 

 03 48 49 00-0004 SF  6" Thick Precast Landing .................................................................................................................................................... 147.04  

XXXXXXX 
. 
 03 48 54  Precast Concrete Blocks (03 48) 
. 
. 
 03 48 54 00-0001  Precast Concrete Blocks (03 48 54) 
. 
. 

 03 48 54 00-0002 EA 2' x 2' x 2' Precast Concrete Block ...................................................................................................................................... 129.07 39.65 
. 

 03 48 54 00-0003 EA 2' x 2' x 4' Precast Concrete Block ...................................................................................................................................... 179.92 49.57 
. 

 03 48 54 00-0004 EA 2' x 2' x 8' Precast Concrete Block ...................................................................................................................................... 285.31 59.49 

XXXXXXX 
. 
 03 50  Cast Decks and Underlayment (03) 
. 
. 
 03 53  Concrete Topping (03 50) 

Note: Installed over new or existing concrete. 
. 
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. 
 03 53 14  Granolithic Concrete Topping (03 53) 
. 
. 
 03 53 14 00-0001  Granolithic Topping Laid After (03 53 14) 

Note: Using 1:1:1-1/2 mix. 
. 
. 

 03 53 14 00-0002 SF 1/2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix .............................................................................. 4.05  
. 

 03 53 14 00-0003 SF 1" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix ................................................................................. 4.41  
. 

 03 53 14 00-0004 SF 2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix ................................................................................. 5.58  

XXXXXXX 
. 
 03 53 19  Concrete Overlayment (03 53) 
. 
. 
 03 53 19 00-0001  Integral Topping Including Hard Trowel Finish (03 53 19) 

Note: Using 1:1:2 mix. 
. 
. 

 03 53 19 00-0002 SF 3/16" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ............................................................................................... 2.41  
. 

 03 53 19 00-0003 SF 1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ................................................................................................. 2.72  
. 

 03 53 19 00-0004 SF 3/4" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ................................................................................................. 3.20  
. 

 03 53 19 00-0005 SF 1" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 3.80  
. 

 03 53 19 00-0006 SF 2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 5.41  
. 

 03 53 19 00-0007 SF 2-1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ............................................................................................. 4.69  
. 

 03 53 19 00-0008 SF 3" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 5.26  

XXXXXXX 
. 
 03 54  Cast Underlayment (03 50) 

Note: Includes primer. Excludes sandblasting existing smooth finished concrete surface (where necessary). 
. 
. 
 03 54 16  Hydraulic Cement Underlayment (03 54) 
. 
. 
 03 54 16 00-0001  Self Leveling Cementitious Underlayment For Floors (03 54 16) 

Note: Includes primer. 
. 
. 

 03 54 16 00-0002 SF 1/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 1.68  
Note: Including Surface Preparation 

    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0003 SF 1/4" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 2.88  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0004 SF 3/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 3.68  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0005 SF 1/2" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 5.29  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0006 SF 5/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 6.25  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0007 SF 3/4" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 7.74  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.16 
    For >100 To 250 SF, Add  0.08 

. 
 03 54 16 00-0008 SF 1" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................. 10.14  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.16 
    For >100 To 250 SF, Add  0.08 

. 
 03 54 16 00-0009 SF 1-1/4" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 13.38  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.18 
    For >100 To 250 SF, Add  0.09 

. 
 03 54 16 00-0010 SF 1-1/2" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 15.00  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.18 
    For >100 To 250 SF, Add  0.09 

. 
 03 54 16 00-0011 SF 1-3/4" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 19.91  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.22 
    For >100 To 250 SF, Add  0.11 

XXXXXXX 
. 
 03 60  Grouting (03) 
. 
. 
 03 61  Cementitious Grouting (03 60) 

Note: 1 part cement to 3 parts sand by volume. 
. 
. 
 03 61 16  Cementitious Flowable Grout (03 61) 
. 
. 
 03 61 16 00-0001  Cementitious Flowable Grout (03 61 16) 
. 
. 

 03 61 16 00-0002 CY Cementitious Flowable Grout.............................................................................................................................................. 443.90  

XXXXXXX 
. 
 03 62  Non-Shrink Grouting (03 60) 
. 
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. 
 03 62 13  Non-Metallic Non-Shrink Grouting (03 62) 
. 
. 
 03 62 13 00-0001  Fluid Type, Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 
. 
. 

 03 62 13 00-0002 SF  1” Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 25.27  
. 

 03 62 13 00-0003 SF  2” Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 37.59  

XXXXXXX 
. 
 03 62 13 00-0004  Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 
. 
. 

 03 62 13 00-0005 SF  1" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 38.79  
. 

 03 62 13 00-0006 SF  2" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 62.40  

XXXXXXX 
. 
 03 62 13 00-0007  Non-Metallic Non-Shrink Grouting For Joints (03 62 13) 
. 
. 
 03 62 13 00-0008  1/2" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 
. 
. 

 03 62 13 00-0009 LF  4" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 1.99  
. 

 03 62 13 00-0010 LF  6" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 2.62  
. 

 03 62 13 00-0011 LF  8" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 3.46  

XXXXXXX 
. 
 03 62 13 00-0012  1" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 
. 
. 

 03 62 13 00-0013 LF  4" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 2.96  
. 

 03 62 13 00-0014 LF  6" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 3.95  
. 

 03 62 13 00-0015 LF  8" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 5.25  

XXXXXXX 
. 
 03 62 16  Metallic Non-Shrink Grouting (03 62) 
. 
. 
 03 62 16 00-0001  Metallic Non-Shrink Grouting For Bases (03 62 16) 
. 
. 

 03 62 16 00-0002 SF  1" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 32.66  
. 

 03 62 16 00-0003 SF  2" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 50.52  

XXXXXXX 
. 
 03 62 16 00-0004  Metallic Non-Shrink Grouting For Joints (03 62 16) 
. 
. 
 03 62 16 00-0005  1/2" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 
. 
. 

 03 62 16 00-0006 LF 4" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 1.61  
. 

 03 62 16 00-0007 LF 6" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 2.05  
. 

 03 62 16 00-0008 LF 8" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 2.72  

XXXXXXX 
. 
 03 62 16 00-0009  1" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 
. 
. 

 03 62 16 00-0010 LF 4" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.22  
. 

 03 62 16 00-0011 LF 6" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.79  
. 

 03 62 16 00-0012 LF 8" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 3.74  

XXXXXXX 
. 
 03 64  Injection Grouting (03 60) 

Note: By volume of void filled. Includes injection ports. 
. 
. 
 03 64 23  Epoxy Injection Grouting (03 64) 
. 
. 
 03 64 23 00-0001  Pressure Injected Epoxy Grout (03 64 23) 
. 
. 

 03 64 23 00-0002 CF Pressure Injected Epoxy Grout ........................................................................................................................................ 1,236.80  
    For >4, Deduct  -130.93 

XXXXXXX 
. 
 03 64 26  Cementitious Injection Grouting (03 64) 
. 
. 
 03 64 26 00-0001  Pressure Injected Cementitious Grout (03 64 26) 
. 
. 

 03 64 26 00-0002 CF Pressure Injected Cementitious Grout ................................................................................................................................ 215.86  
    For >4, Deduct  -56.22 

XXXXXXX 
. 
 03 80  Concrete Cutting and Boring (03) 
. 
. 
 03 81  Concrete Cutting (03 80) 
. 
. 
 03 81 13  Flat Concrete Sawing (03 81) 

See CSI section 02 41 19 13-0057 for saw cutting. 
. 
. 
 03 81 16  Track Mounted Concrete Wall Sawing (03 81) 

See CSI section 02 41 19 13-0057 for saw cutting. 
. 
. 
 03 82  Concrete Boring (03 80) 
. 
. 
 03 82 13  Concrete Core Drilling (03 82) 

See CSI section 02 41 19 13-0080 for core drilling. 
. 
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. 
05  Metals 
. 
. 
 05 05  Common Work Results for Metals (05) 
. 
. 
 05 05 19  Post-Installed Concrete Anchors (05 05) 

See CSI section 03 15 19 00-0000 for cast-in concrete anchors. 
. 
. 
 05 05 19 00-0001  Concrete And Masonry Anchors (05 05 19) 
. 
. 
 05 05 19 00-0002  Expansion Anchors (05 05 19 00-0001) 

Note: Includes drilling. 
. 
. 
 05 05 19 00-0003  Wedge Expansion Bolt Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0004  Zinc Plated Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0005 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 11.55  
    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 

. 
 05 05 19 00-0006 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 11.65  

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.23 

. 
 05 05 19 00-0007 EA 1/4" Diameter x 3-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 12.00  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0008 EA 3/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 14.16  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.71 

. 
 05 05 19 00-0009 EA 3/8" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 14.23  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.71 

. 
 05 05 19 00-0010 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 14.26  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.71 

. 
 05 05 19 00-0011 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 14.53  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.72 

. 
 05 05 19 00-0012 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 20.47  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.93 
    For >100, Deduct  -3.87 

. 
 05 05 19 00-0013 EA 1/2" Diameter x 3-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 20.53  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.93 
    For >100, Deduct  -3.87 

. 
 05 05 19 00-0014 EA 1/2" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 20.64  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.87 

. 
 05 05 19 00-0015 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 20.94  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.89 

. 
 05 05 19 00-0016 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 21.36  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.91 

. 
 05 05 19 00-0017 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 26.45  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.41 
    For >100, Deduct  -4.83 

. 
 05 05 19 00-0018 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 26.54  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.42 
    For >100, Deduct  -4.83 

. 
 05 05 19 00-0019 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 26.73  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.42 
    For >100, Deduct  -4.84 

. 
 05 05 19 00-0020 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 27.10  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.43 
    For >100, Deduct  -4.86 

. 
 05 05 19 00-0021 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 27.47  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.44 
    For >100, Deduct  -4.88 
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. 
 05 05 19 00-0022 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 30.39  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.51 
    For >100, Deduct  -5.03 

. 
 05 05 19 00-0023 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 32.89  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.58 
    For >100, Deduct  -5.15 

. 
 05 05 19 00-0024 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 31.88  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.88 
    For >100, Deduct  -5.77 

. 
 05 05 19 00-0025 EA 3/4" Diameter x 4-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 31.96  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.89 
    For >100, Deduct  -5.77 

. 
 05 05 19 00-0026 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 32.41  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.90 
    For >100, Deduct  -5.80 

. 
 05 05 19 00-0027 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 32.95  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.91 
    For >100, Deduct  -5.82 

. 
 05 05 19 00-0028 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 33.56  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.93 
    For >100, Deduct  -5.85 

. 
 05 05 19 00-0029 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 35.90  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.98 
    For >100, Deduct  -5.97 

. 
 05 05 19 00-0030 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 39.01  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.06 
    For >100, Deduct  -6.13 

. 
 05 05 19 00-0031 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 42.53  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.15 
    For >100, Deduct  -6.30 

. 
 05 05 19 00-0032 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 41.78  

    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -3.31 
    For >100, Deduct  -6.62 

. 
 05 05 19 00-0033 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 43.63  

    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -3.36 
    For >100, Deduct  -6.71 

. 
 05 05 19 00-0034 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 46.08  

    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -3.42 
    For >100, Deduct  -6.83 

. 
 05 05 19 00-0035 EA 1" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 51.96  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.23 
    For >100, Deduct  -8.46 

. 
 05 05 19 00-0036 EA 1" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 55.44  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.32 
    For >100, Deduct  -8.63 

. 
 05 05 19 00-0037 EA 1" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ....................................................................... 58.89  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.40 
    For >100, Deduct  -8.81 

. 
 05 05 19 00-0038 EA 1-1/4" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................... 67.57  

    For >10 To 50, Deduct  -2.50 
    For >50 To 100, Deduct  -5.44 
    For >100, Deduct  -10.88 

. 
 05 05 19 00-0039 EA 1-1/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................. 70.05  

    For >10 To 50, Deduct  -2.50 
    For >50 To 100, Deduct  -5.50 
    For >100, Deduct  -11.01 

XXXXXXX 
. 
 05 05 19 00-0040  304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0041 EA 1/4" Diameter x 1-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 12.61  
    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.27 

. 
 05 05 19 00-0042 EA 1/4" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 13.00  

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 
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. 
 05 05 19 00-0043 EA 1/4" Diameter x 3-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 13.53  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.36 

. 
 05 05 19 00-0044 EA 3/8" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 16.10  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.80 

. 
 05 05 19 00-0045 EA 3/8" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 16.43  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 05 05 19 00-0046 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 16.67  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.83 

. 
 05 05 19 00-0047 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 18.47  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.92 

. 
 05 05 19 00-0048 EA 1/2" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 24.77  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.08 

. 
 05 05 19 00-0049 EA 1/2" Diameter x 3-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 25.39  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.11 

. 
 05 05 19 00-0050 EA 1/2" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 25.75  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.13 

. 
 05 05 19 00-0051 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 27.39  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.21 

. 
 05 05 19 00-0052 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 29.85  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.17 
    For >100, Deduct  -4.34 

. 
 05 05 19 00-0053 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 35.18  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.63 
    For >100, Deduct  -5.27 

. 
 05 05 19 00-0054 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 36.78  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.67 
    For >100, Deduct  -5.35 

. 
 05 05 19 00-0055 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 38.52  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.72 
    For >100, Deduct  -5.43 

. 
 05 05 19 00-0056 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 40.82  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.77 
    For >100, Deduct  -5.55 

. 
 05 05 19 00-0057 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 50.93  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.03 
    For >100, Deduct  -6.05 

. 
 05 05 19 00-0058 EA 3/4" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 42.00  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.14 
    For >100, Deduct  -6.27 

. 
 05 05 19 00-0059 EA 3/4" Diameter x 4-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 45.26  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.22 
    For >100, Deduct  -6.44 

. 
 05 05 19 00-0060 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 48.04  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.29 
    For >100, Deduct  -6.58 

. 
 05 05 19 00-0061 EA 3/4" Diameter x 6-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 48.38  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.30 
    For >100, Deduct  -6.59 

. 
 05 05 19 00-0062 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 50.99  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.36 
    For >100, Deduct  -6.72 

. 
 05 05 19 00-0063 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 57.76  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.53 
    For >100, Deduct  -7.06 
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. 
 05 05 19 00-0064 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................ 67.32  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.77 
    For >100, Deduct  -7.54 

. 
 05 05 19 00-0065 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 67.91  

    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -3.96 
    For >100, Deduct  -7.93 

. 
 05 05 19 00-0066 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................. 98.23  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -5.39 
    For >100, Deduct  -10.77 

. 
 05 05 19 00-0067 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................... 112.36  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -5.74 
    For >100, Deduct  -11.48 

XXXXXXX 
. 
 05 05 19 00-0068  316 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0069 EA 1/4" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 12.94  
    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0070 EA 1/4" Diameter x 3-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 13.67  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.37 

. 
 05 05 19 00-0071 EA 3/8" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 17.17  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.86 

. 
 05 05 19 00-0072 EA 3/8" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 17.74  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.89 

. 
 05 05 19 00-0073 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 17.89  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.89 

. 
 05 05 19 00-0074 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 20.60  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.03 

. 
 05 05 19 00-0075 EA 1/2" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 27.37  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.21 

. 
 05 05 19 00-0076 EA 1/2" Diameter x 3-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 28.94  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.14 
    For >100, Deduct  -4.29 

. 
 05 05 19 00-0077 EA 1/2" Diameter x 4-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 31.80  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.22 
    For >100, Deduct  -4.43 

. 
 05 05 19 00-0078 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 32.51  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.47 

. 
 05 05 19 00-0079 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 43.94  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.85 
    For >100, Deduct  -5.70 

. 
 05 05 19 00-0080 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 44.80  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.87 
    For >100, Deduct  -5.75 

. 
 05 05 19 00-0081 EA 3/4" Diameter x 4-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 54.26  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.44 
    For >100, Deduct  -6.89 

. 
 05 05 19 00-0082 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 57.83  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.53 
    For >100, Deduct  -7.07 

XXXXXXX 
. 
 05 05 19 00-0083  Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0084 EA 1/2" Diameter x 2-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 22.84  
    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.98 
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. 
 05 05 19 00-0085 EA 1/2" Diameter x 4-1/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 23.87  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.02 
    For >100, Deduct  -4.04 

. 
 05 05 19 00-0086 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 24.89  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.09 

. 
 05 05 19 00-0087 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 25.41  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.11 

. 
 05 05 19 00-0088 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 30.76  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.52 
    For >100, Deduct  -5.05 

. 
 05 05 19 00-0089 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 29.53  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.49 
    For >100, Deduct  -4.98 

. 
 05 05 19 00-0090 EA 3/4" Diameter x 4-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 39.32  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.07 
    For >100, Deduct  -6.14 

. 
 05 05 19 00-0091 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 40.45  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.10 
    For >100, Deduct  -6.20 

. 
 05 05 19 00-0092 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 45.99  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.24 
    For >100, Deduct  -6.47 

. 
 05 05 19 00-0093 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 50.89  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.20 
    For >100, Deduct  -8.41 

. 
 05 05 19 00-0094 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 54.09  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.28 
    For >100, Deduct  -8.57 

. 
 05 05 19 00-0095 EA 1" Diameter x 12" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt .................................................... 57.25  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.36 
    For >100, Deduct  -8.72 

XXXXXXX 
. 
 05 05 19 00-0096  Concrete Sleeve Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0097  Zinc Plated Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0098 EA 1/4" Diameter x 5/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................ 11.64  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.26 

. 
 05 05 19 00-0099 EA 1/4" Diameter x 1-3/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 11.77  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.27 

. 
 05 05 19 00-0100 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 11.93  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.28 

. 
 05 05 19 00-0101 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ....................................................................... 12.26  

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.38 

. 
 05 05 19 00-0102 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ....................................................................... 12.38  

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.38 

. 
 05 05 19 00-0103 EA 3/8" Diameter x 1-7/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 13.88  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.69 

. 
 05 05 19 00-0104 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 14.10  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.70 

. 
 05 05 19 00-0105 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 14.32  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.71 

. 
 05 05 19 00-0106 EA 1/2" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 19.97  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.92 
    For >100, Deduct  -3.84 
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. 
 05 05 19 00-0107 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 20.25  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.93 
    For >100, Deduct  -3.85 

. 
 05 05 19 00-0108 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 20.50  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.93 
    For >100, Deduct  -3.86 

. 
 05 05 19 00-0109 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 20.79  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.88 

. 
 05 05 19 00-0110 EA 5/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 24.98  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.38 
    For >100, Deduct  -4.75 

. 
 05 05 19 00-0111 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 25.41  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.78 

. 
 05 05 19 00-0112 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 25.73  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.40 
    For >100, Deduct  -4.79 

. 
 05 05 19 00-0113 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 26.65  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.42 
    For >100, Deduct  -4.84 

. 
 05 05 19 00-0114 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 30.51  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.85 
    For >100, Deduct  -5.70 

. 
 05 05 19 00-0115 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 31.30  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.87 
    For >100, Deduct  -5.74 

. 
 05 05 19 00-0116 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 32.02  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.89 
    For >100, Deduct  -5.77 

. 
 05 05 19 00-0117 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 33.16  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.92 
    For >100, Deduct  -5.83 

XXXXXXX 
. 
 05 05 19 00-0118  304/18-8 Stainless Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0119 EA 1/4" Diameter x 1-3/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 13.25  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 05 05 19 00-0120 EA 3/8" Diameter x 1-7/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 17.15  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.85 

. 
 05 05 19 00-0121 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 18.67  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.47 
    For >100, Deduct  -2.93 

. 
 05 05 19 00-0122 EA 1/2" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 25.44  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.11 

. 
 05 05 19 00-0123 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 28.18  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.12 
    For >100, Deduct  -4.25 

. 
 05 05 19 00-0124 EA 5/8" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 38.26  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.71 
    For >100, Deduct  -5.42 

XXXXXXX 
. 
 05 05 19 00-0125  Concrete Strike Anchors (05 05 19 00-0002) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0126 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 12.28  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0127 EA 1/4" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 12.51  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.31 
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. 
 05 05 19 00-0128 EA 5/16" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ......................................................................... 13.06  

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 

. 
 05 05 19 00-0129 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ............................................................................... 13.99  

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.46 

. 
 05 05 19 00-0130 EA 3/8" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 14.89  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.74 

. 
 05 05 19 00-0131 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 15.58  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.78 

. 
 05 05 19 00-0132 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 16.12  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.80 

. 
 05 05 19 00-0133 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 21.69  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.92 

. 
 05 05 19 00-0134 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 22.11  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.95 

. 
 05 05 19 00-0135 EA 1/2" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 23.33  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.00 
    For >100, Deduct  -4.01 

. 
 05 05 19 00-0136 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 24.91  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.09 

. 
 05 05 19 00-0137 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 28.64  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.94 

. 
 05 05 19 00-0138 EA 5/8" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 30.10  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.51 
    For >100, Deduct  -5.01 

. 
 05 05 19 00-0139 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 31.38  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.07 

. 
 05 05 19 00-0140 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 36.58  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.00 
    For >100, Deduct  -6.00 

. 
 05 05 19 00-0141 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 37.95  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.04 
    For >100, Deduct  -6.07 

XXXXXXX 
. 
 05 05 19 00-0142  Multi-Set Drop-In Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0143  Zinc Plated Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0144 EA 1/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 16.17  
    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.57 
    For >100, Deduct  -3.15 

. 
 05 05 19 00-0145 EA 3/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 19.77  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.92 
    For >100, Deduct  -3.84 

. 
 05 05 19 00-0146 EA 1/2" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 24.02  

    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.28 
    For >100, Deduct  -4.56 

. 
 05 05 19 00-0147 EA 5/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 27.16  

    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -2.52 
    For >100, Deduct  -5.05 

. 
 05 05 19 00-0148 EA 3/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 32.39  

    For >10 To 50, Deduct  -1.40 
    For >50 To 100, Deduct  -2.91 
    For >100, Deduct  -5.82 

XXXXXXX 
. 
 05 05 19 00-0149  304/18-8 Stainless Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
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. 

. 
 05 05 19 00-0150 EA 1/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 19.44  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.66 
    For >100, Deduct  -3.31 

. 
 05 05 19 00-0151 EA 3/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 25.90  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.15 

. 
 05 05 19 00-0152 EA 1/2" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 32.19  

    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.48 
    For >100, Deduct  -4.97 

. 
 05 05 19 00-0153 EA 5/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 40.31  

    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -2.85 
    For >100, Deduct  -5.71 

. 
 05 05 19 00-0154 EA 3/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 54.99  

    For >10 To 50, Deduct  -1.40 
    For >50 To 100, Deduct  -3.47 
    For >100, Deduct  -6.95 

XXXXXXX 
. 
 05 05 19 00-0155  Single Bolt Expansion Anchors (05 05 19 00-0002) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0156 EA 1/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 11.83  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.27 

. 
 05 05 19 00-0157 EA 5/16" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................. 12.62  

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.20 
    For >100, Deduct  -2.40 

. 
 05 05 19 00-0158 EA 3/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 14.27  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.71 

. 
 05 05 19 00-0159 EA 1/2" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 20.79  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.88 

. 
 05 05 19 00-0160 EA 5/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 28.46  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.46 
    For >100, Deduct  -4.93 

. 
 05 05 19 00-0161 EA 3/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 34.30  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.94 
    For >100, Deduct  -5.89 

XXXXXXX 
. 
 05 05 19 00-0162  Concrete Lag Shield Anchors (05 05 19 00-0002) 

Note: Excludes lag bolt and washer. 
. 
. 

 05 05 19 00-0163 EA 1/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 11.89  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.27 

. 
 05 05 19 00-0164 EA 5/16" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ................................................................................... 14.14  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.70 

. 
 05 05 19 00-0165 EA 3/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 14.70  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.73 

. 
 05 05 19 00-0166 EA 1/2" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 20.75  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.88 

. 
 05 05 19 00-0167 EA 5/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 27.59  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.44 
    For >100, Deduct  -4.89 

. 
 05 05 19 00-0168 EA 3/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 31.16  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.87 
    For >100, Deduct  -5.73 

XXXXXXX 
. 
 05 05 19 00-0169  Chemical And Adhesive Anchors (05 05 19 00-0001) 
. 
. 
 05 05 19 00-0170  Chemically Adhered Anchor Rods (05 05 19 00-0169) 

Note: Includes drilling hole, injected adhesive or pre-placed adhesive cartridge, nut and washer. Zinc coated 
carbon steel. 
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. 

. 
 05 05 19 00-0171 EA 1/4" x 1-9/16" Long Chemically Adhered Anchor Rod .......................................................................................................... 14.90  

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.59 

. 
 05 05 19 00-0172 EA 5/16" x 2-3/8" Long Chemically Adhered Anchor Rod .......................................................................................................... 17.19  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.87 

. 
 05 05 19 00-0173 EA 3/8" x 2-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................ 21.35  

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -1.79 
    For >100, Deduct  -3.59 

. 
 05 05 19 00-0174 EA 1/2" x 3-11/16" Long Chemically Adhered Anchor Rod ........................................................................................................ 24.95  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.09 

. 
 05 05 19 00-0175 EA 1/2" x 5-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................ 26.32  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.08 
    For >100, Deduct  -4.16 

. 
 05 05 19 00-0176 EA 5/8" x 7" Long Chemically Adhered Anchor Rod ................................................................................................................... 32.55  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.57 
    For >100, Deduct  -5.13 

. 
 05 05 19 00-0177 EA 3/4" x 9-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................ 42.04  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.14 
    For >100, Deduct  -6.28 

. 
 05 05 19 00-0178 EA 7/8" x 10" Long Chemically Adhered Anchor Rod ................................................................................................................. 49.55  

    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -3.50 
    For >100, Deduct  -7.00 

. 
 05 05 19 00-0179 EA 1" x 11-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................. 67.51  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.62 
    For >100, Deduct  -9.24 

. 
 05 05 19 00-0180 EA 1-1/4" x 14" Long Chemically Adhered Anchor Rod ............................................................................................................. 96.26  

    For >10 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.10 
    For >100, Deduct  -12.20 

XXXXXXX 
. 
 05 05 19 00-0181  Chemical Adhesives For Bolts, Dowels Or Threaded Rod (05 05 19 00-0169) 

Note: Injected or drop in cartridge. Sizes listed are for the diameter of the bolt, dowel or rod to be anchored. 
Includes drilling. Excludes bolt, dowel or rod. 

. 

. 
 05 05 19 00-0182 EA 5/16" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................ 13.83  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.71 

. 
 05 05 19 00-0183 EA 3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 17.32  

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.38 

. 
 05 05 19 00-0184 EA 1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 19.68  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.82 

. 
 05 05 19 00-0185 EA 5/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 25.19  

    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -2.38 
    For >100, Deduct  -4.77 

. 
 05 05 19 00-0186 EA 3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 31.01  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -2.86 
    For >100, Deduct  -5.72 

. 
 05 05 19 00-0187 EA 7/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 34.38  

    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -3.12 
    For >100, Deduct  -6.24 

. 
 05 05 19 00-0188 EA 1" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ..................................................................................................... 45.45  

    For >10 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.07 
    For >100, Deduct  -8.13 

. 
 05 05 19 00-0189 EA 1-1/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 52.03  

    For >10 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -4.61 
    For >100, Deduct  -9.23 

. 
 05 05 19 00-0190 EA 1-1/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 59.48  

    For >10 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -5.18 
    For >100, Deduct  -10.36 

. 
 05 05 19 00-0191 EA 1-3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 64.28  

    For >10 To 50, Deduct  -2.58 
    For >50 To 100, Deduct  -5.47 
    For >100, Deduct  -10.94 
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. 
 05 05 19 00-0192 EA 1-1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 70.77  

    For >10 To 50, Deduct  -2.69 
    For >50 To 100, Deduct  -5.80 
    For >100, Deduct  -11.60 

. 
 05 05 19 00-0193 EA 1-3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 83.76  

    For >10 To 50, Deduct  -2.91 
    For >50 To 100, Deduct  -6.46 
    For >100, Deduct  -12.92 

. 
 05 05 19 00-0194 EA 2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................... 111.54  

    For >10 To 50, Deduct  -3.02 
    For >50 To 100, Deduct  -7.32 
    For >100, Deduct  -14.65 

XXXXXXX 
. 
 05 05 19 00-0195  Grout Concrete Anchor Bolt Or Threaded Rod (05 05 19 00-0169) 
. 
. 

 05 05 19 00-0196 EA Grout Concrete Anchor Bolt or Threaded Rod ........................................................................................................................ 4.46  
    For >10 To 50, Deduct  -0.22 
    For >50 To 100, Deduct  -0.43 
    For >100, Deduct  -0.87 

XXXXXXX 
. 
 05 05 19 00-0197  Other Concrete And Masonry Anchors (05 05 19 00-0001) 
. 
. 
 05 05 19 00-0198  Tapcon Masonry Screws (05 05 19 00-0197) 

Note: Includes drilling. Countersunk or hex head. 
. 
. 

 05 05 19 00-0199 EA 3/16" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................. 11.46  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.25 

. 
 05 05 19 00-0200 EA 3/16" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................. 11.52  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.26 

. 
 05 05 19 00-0201 EA 3/16" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................. 11.67  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.26 

. 
 05 05 19 00-0202 EA 1/4" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................... 11.54  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.26 

. 
 05 05 19 00-0203 EA 1/4" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................... 11.62  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.26 

. 
 05 05 19 00-0204 EA 1/4" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................... 11.79  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.27 

XXXXXXX 
. 
 05 05 19 00-0205  Large Diameter, Self-Threading Concrete Fasteners (05 05 19 00-0197) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0206 EA 3/8" x 1-3/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 12.44  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.30 

. 
 05 05 19 00-0207 EA 3/8" x 2-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 12.89  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.32 

. 
 05 05 19 00-0208 EA 3/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 13.01  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.33 

. 
 05 05 19 00-0209 EA 3/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 13.23  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 05 05 19 00-0210 EA 3/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 13.42  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.35 

. 
 05 05 19 00-0211 EA 1/2" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 13.80  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.37 

. 
 05 05 19 00-0212 EA 1/2" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.28  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.20 
    For >100, Deduct  -2.39 

. 
 05 05 19 00-0213 EA 1/2" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.73  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 
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. 
 05 05 19 00-0214 EA 1/2" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 15.96  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.48 

. 
 05 05 19 00-0215 EA 5/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 16.11  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.49 

. 
 05 05 19 00-0216 EA 5/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 16.87  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.52 

. 
 05 05 19 00-0217 EA 5/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 17.65  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0218 EA 5/8" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 18.14  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.59 

. 
 05 05 19 00-0219 EA 3/4" x 4-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 17.92  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 19 00-0220 EA 3/4" x 5-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 18.64  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.61 

. 
 05 05 19 00-0221 EA 3/4" x 6-1/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 20.32  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.70 

XXXXXXX 
. 
 05 05 19 00-0222  Pin Bolt Drives (05 05 19 00-0197) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0223 EA 1/4" x 1" Pin Bolt Drive ............................................................................................................................................................ 7.11  
    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.68 
    For >100, Deduct  -1.36 

. 
 05 05 19 00-0224 EA 1/4" x 1-1/4" Pin Bolt Drive...................................................................................................................................................... 7.11  

    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.68 
    For >100, Deduct  -1.36 

. 
 05 05 19 00-0225 EA 1/4" x 1-1/2" Pin Bolt Drive...................................................................................................................................................... 7.16  

    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.68 
    For >100, Deduct  -1.37 

. 
 05 05 19 00-0226 EA 1/4" x 2" Pin Bolt Drive ............................................................................................................................................................ 7.18  

    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.68 
    For >100, Deduct  -1.37 

XXXXXXX 
. 
 05 05 19 00-0227  Powder Actuated, Shot-In Place Anchors (05 05 19 00-0197) 
. 
. 

 05 05 19 00-0228 EA 0.15" Diameter x 1/2" Length, Stud Powder Actuated Anchor ................................................................................................ 1.75  
    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.16 
    For >100, Deduct  -0.31 

. 
 05 05 19 00-0229 EA 0.15" Diameter x 3/4" Length, Stud Powder Actuated Anchor ................................................................................................ 1.84  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.16 
    For >100, Deduct  -0.33 

. 
 05 05 19 00-0230 EA 0.15"/0.18" Diameter x 1" Length, Stud Powder Actuated Anchor .......................................................................................... 2.00  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.18 
    For >100, Deduct  -0.35 

. 
 05 05 19 00-0231 EA 0.15"/0.18" Diameter x 1-1/4" Length, Stud Powder Actuated Anchor .................................................................................... 2.21  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.19 
    For >100, Deduct  -0.38 

. 
 05 05 19 00-0232 EA 0.15"/0.18" Diameter x 1-7/8" Length, Stud Powder Actuated Anchor .................................................................................... 2.31  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.19 
    For >100, Deduct  -0.38 

XXXXXXX 
. 
 05 05 19 00-0233  Powder Actuated, Shot-In Place Anchors With Exposed Thread (05 05 19 00-0197) 
. 
. 

 05 05 19 00-0234 EA 0.145" Diameter x 1" Long Shank, 3/4" Thread Length, 1/4" - 20 Treaded Stud Powder Actuated Anchor ............................ 2.04  
    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.17 
    For >100, Deduct  -0.34 
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. 
 05 05 19 00-0235 EA 0.205" Diameter x 1-1/6" Long Shank, 1" Thread Length, 3/8" - 16 Treaded Stud Powder Actuated Anchor ......................... 2.75  

    For >10 To 50, Deduct  -0.10 
    For >50 To 100, Deduct  -0.21 
    For >100, Deduct  -0.42 

XXXXXXX 
. 
 05 05 21  Fastening Methods for Metal (05 05) 
. 
. 
 05 05 21 00-0001  Welding (05 05 21) 
. 
. 
 05 05 21 00-0002  Minimum Charge For Welding (05 05 21 00-0001) 
. 
. 

 05 05 21 00-0003 EA Welding Minimum Charge ................................................................................................................................................... 447.31  
Note: For projects where the total weldting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 05 05 21 00-0004  Spot Welding (05 05 21 00-0001) 

See CSI section 05 05 21 00-0007 for a series of welds. 
. 
. 

 05 05 21 00-0005 EA Up To 15 Spot Weldings, Welds Up To 1" Length Each ....................................................................................................... 11.49  
    For Aluminum Welding, Add  1.80 
    For Stainless Steel Welding, Add  2.96 

. 
 05 05 21 00-0006 EA >15 Spot Weldings, Welds Up To 1" Length Each .................................................................................................................. 8.96  

    For Aluminum Welding, Add  1.42 
    For Stainless Steel Welding, Add  2.33 

XXXXXXX 
. 
 05 05 21 00-0007  Field Welding (Seam And Stitch Welding) (05 05 21 00-0001) 
. 
. 
 05 05 21 00-0008  Vertical Fillet Welds (05 05 21 00-0007) 

Note: For existing steel and moment connections. Includes tack welds for proper alignment until the final welds 
are made. 

. 

. 
 05 05 21 00-0009 LF 1/8" Vertical Fillet Weld ........................................................................................................................................................... 7.26  

    For Aluminum Welding, Add  1.44 
    For Stainless Steel Welding, Add  2.26 
    For Up To 25, Add  2.39 
    For >25 To 50, Add  1.70 

. 
 05 05 21 00-0010 LF  3/16" Vertical Fillet Weld ....................................................................................................................................................... 14.05  

    For Aluminum Welding, Add  2.55 
    For Stainless Steel Welding, Add  4.06 
    For Up To 25, Add  4.74 
    For >25 To 50, Add  3.37 

. 
 05 05 21 00-0011 LF  1/4" Vertical Fillet Weld ......................................................................................................................................................... 21.10  

    For Aluminum Welding, Add  3.83 
    For Stainless Steel Welding, Add  6.11 
    For Up To 25, Add  7.11 
    For >25 To 50, Add  5.05 

. 
 05 05 21 00-0012 LF  5/16" Vertical Fillet Weld ....................................................................................................................................................... 27.84  

    For Aluminum Welding, Add  5.08 
    For Stainless Steel Welding, Add  8.09 
    For Up To 25, Add  9.37 
    For >25 To 50, Add  6.66 

. 
 05 05 21 00-0013 LF  3/8" Vertical Fillet Weld ......................................................................................................................................................... 35.15  

    For Aluminum Welding, Add  6.38 
    For Stainless Steel Welding, Add  10.17 
    For Up To 25, Add  11.84 
    For >25 To 50, Add  8.42 

. 
 05 05 21 00-0014 LF  7/16" Vertical Fillet Weld ....................................................................................................................................................... 40.91  

    For Aluminum Welding, Add  7.01 
    For Stainless Steel Welding, Add  11.32 
    For Up To 25, Add  13.95 
    For >25 To 50, Add  9.94 

. 
 05 05 21 00-0015 LF  1/2" Vertical Fillet Weld ......................................................................................................................................................... 48.07  

    For Aluminum Welding, Add  8.76 
    For Stainless Steel Welding, Add  13.95 
    For Up To 25, Add  16.18 
    For >25 To 50, Add  11.50 

. 
 05 05 21 00-0016 LF  9/16" Vertical Fillet Weld ....................................................................................................................................................... 56.23  

    For Aluminum Welding, Add  9.82 
    For Stainless Steel Welding, Add  15.79 
    For Up To 25, Add  19.10 
    For >25 To 50, Add  13.60 

. 
 05 05 21 00-0017 LF  5/8" Vertical Fillet Weld ......................................................................................................................................................... 65.19  

    For Aluminum Welding, Add  11.42 
    For Stainless Steel Welding, Add  18.35 
    For Up To 25, Add  22.13 
    For >25 To 50, Add  15.75 

. 
 05 05 21 00-0018 LF  3/4" Vertical Fillet Weld ......................................................................................................................................................... 87.98  

    For Aluminum Welding, Add  16.01 
    For Stainless Steel Welding, Add  25.51 
    For Up To 25, Add  29.62 
    For >25 To 50, Add  21.06 

. 
 05 05 21 00-0019 LF  7/8" Vertical Fillet Weld ....................................................................................................................................................... 130.15  

    For Aluminum Welding, Add  22.66 
    For Stainless Steel Welding, Add  36.46 
    For Up To 25, Add  44.25 
    For >25 To 50, Add  31.49 
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. 
 05 05 21 00-0020 LF  1" Vertical Fillet Weld .......................................................................................................................................................... 175.32  

    For Aluminum Welding, Add  31.55 
    For Stainless Steel Welding, Add  50.40 
    For Up To 25, Add  59.17 
    For >25 To 50, Add  42.08 

XXXXXXX 
. 
 05 05 21 00-0021  Horizontal Or Flat Fillet Welds (05 05 21 00-0007) 

Note: For existing steel and moment connections. Includes tack welds for proper alignment until the final welds 
are made. 

. 

. 
 05 05 21 00-0022 LF  1/8" Horizontal Or Flat Fillet Weld ........................................................................................................................................... 6.11  

    For Aluminum Welding, Add  1.27 
    For Stainless Steel Welding, Add  1.97 
    For Up To 25, Add  1.99 
    For >25 To 50, Add  1.41 

. 
 05 05 21 00-0023 LF  3/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 11.91  

    For Aluminum Welding, Add  2.25 
    For Stainless Steel Welding, Add  3.56 
    For Up To 25, Add  3.98 
    For >25 To 50, Add  2.82 

. 
 05 05 21 00-0024 LF  1/4" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 17.81  

    For Aluminum Welding, Add  3.36 
    For Stainless Steel Welding, Add  5.32 
    For Up To 25, Add  5.95 
    For >25 To 50, Add  4.22 

. 
 05 05 21 00-0025 LF  5/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 23.54  

    For Aluminum Welding, Add  4.48 
    For Stainless Steel Welding, Add  7.07 
    For Up To 25, Add  7.84 
    For >25 To 50, Add  5.57 

. 
 05 05 21 00-0026 LF  3/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 29.71  

    For Aluminum Welding, Add  5.61 
    For Stainless Steel Welding, Add  8.87 
    For Up To 25, Add  9.92 
    For >25 To 50, Add  7.04 

. 
 05 05 21 00-0027 LF  7/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 34.44  

    For Aluminum Welding, Add  6.09 
    For Stainless Steel Welding, Add  9.77 
    For Up To 25, Add  11.67 
    For >25 To 50, Add  8.30 

. 
 05 05 21 00-0028 LF  1/2" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 40.59  

    For Aluminum Welding, Add  7.70 
    For Stainless Steel Welding, Add  12.17 
    For Up To 25, Add  13.53 
    For >25 To 50, Add  9.61 

. 
 05 05 21 00-0029 LF  9/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 47.44  

    For Aluminum Welding, Add  8.59 
    For Stainless Steel Welding, Add  13.71 
    For Up To 25, Add  15.99 
    For >25 To 50, Add  11.37 

. 
 05 05 21 00-0030 LF  5/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 55.25  

    For Aluminum Welding, Add  10.20 
    For Stainless Steel Welding, Add  16.21 
    For Up To 25, Add  18.54 
    For >25 To 50, Add  13.17 

. 
 05 05 21 00-0031 LF  3/4" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 74.36  

    For Aluminum Welding, Add  14.11 
    For Stainless Steel Welding, Add  22.28 
    For Up To 25, Add  24.80 
    For >25 To 50, Add  17.61 

. 
 05 05 21 00-0032 LF  7/8" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 108.98  

    For Aluminum Welding, Add  19.28 
    For Stainless Steel Welding, Add  30.91 
    For Up To 25, Add  36.92 
    For >25 To 50, Add  26.27 

. 
 05 05 21 00-0033 LF  1" Horizontal Or Flat Fillet Weld .......................................................................................................................................... 147.65  

    For Aluminum Welding, Add  27.66 
    For Stainless Steel Welding, Add  43.81 
    For Up To 25, Add  49.38 
    For >25 To 50, Add  35.07 

XXXXXXX 
. 
 05 05 23  Metal Fastenings (05 05) 
. 
. 
 05 05 23 00-0001  Drilling In Steel Plates (05 05 23) 
. 
. 

 05 05 23 00-0002 EA >1-1/2" To 4" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 33.41  
    For Aluminum, Deduct  -3.34 
    For Stainless Steel, Add  4.18 
    For >5 To 10, Deduct  -3.34 
    For >10 To 25, Deduct  -8.35 
    For >25 To 50, Deduct  -11.69 
    For >50, Deduct  -16.71 
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. 
 05 05 23 00-0003 EA >4" To 10" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 44.74  

    For Aluminum, Deduct  -4.47 
    For Stainless Steel, Add  5.59 
    For >5 To 10, Deduct  -4.47 
    For >10 To 25, Deduct  -11.19 
    For >25 To 50, Deduct  -15.66 
    For >50, Deduct  -22.37 

. 
 05 05 23 00-0004 EA >1-1/2" To 4" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 44.74  

    For Aluminum, Deduct  -4.47 
    For Stainless Steel, Add  5.59 
    For >5 To 10, Deduct  -4.47 
    For >10 To 25, Deduct  -11.19 
    For >25 To 50, Deduct  -15.66 
    For >50, Deduct  -22.37 

. 
 05 05 23 00-0005 EA Up To 1/2" Diameter Drill Through >1/2" To 1" Steel Plate ................................................................................................... 29.83  

    For Aluminum, Deduct  -2.98 
    For Stainless Steel, Add  3.73 
    For >5 To 10, Deduct  -2.98 
    For >10 To 25, Deduct  -7.46 
    For >25 To 50, Deduct  -10.44 
    For >50, Deduct  -14.92 

. 
 05 05 23 00-0006 EA >1/2" To 7/8" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................... 39.37  

    For Aluminum, Deduct  -3.94 
    For Stainless Steel, Add  4.92 
    For >5 To 10, Deduct  -3.94 
    For >10 To 25, Deduct  -9.84 
    For >25 To 50, Deduct  -13.78 
    For >50, Deduct  -19.69 

. 
 05 05 23 00-0007 EA >7/8" To 1-1/2" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................ 47.72  

    For >5 To 10, Deduct  -4.77 
    For >10 To 25, Deduct  -11.93 
    For >25 To 50, Deduct  -16.70 
    For >50, Deduct  -23.86 

XXXXXXX 
. 
 05 05 23 00-0008  Hex Bolts (05 05 23) 

Note: For owner furnished materials or where requested by the owner. Excludes drilling through steel, concrete, 
brick or block. See CSI section 02 41 19 13-0277 for drilling into concrete, 02 41 19 13-0287 for drilling into brick 
or block, 02 41 19 13-0297 for drilling into wood or plastic, 05 05 23 00-0001 for drilling through steel. 

. 

. 
 05 05 23 00-0009  A307B Heavy Hex Bolts (05 05 23 00-0008) 

Note: Includes A307B heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0010  Plain Finish A307B Heavy Hex Bolts (05 05 23 00-0009) 
. 
. 

 05 05 23 00-0011 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................ 12.58 1.27 
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.23 

. 
 05 05 23 00-0012 EA 1/2" Diameter x 3" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 13.70 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.28 

. 
 05 05 23 00-0013 EA 5/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 13.73 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.28 

. 
 05 05 23 00-0014 EA 5/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 16.28 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.64 

. 
 05 05 23 00-0015 EA 3/4" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 15.61 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.38 

. 
 05 05 23 00-0016 EA 3/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 18.60 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.75 

. 
 05 05 23 00-0017 EA 3/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 23.09 1.52 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.06 

. 
 05 05 23 00-0018 EA 3/4" Diameter x 8" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 24.75 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.24 

. 
 05 05 23 00-0019 EA 7/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 18.50 1.38 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.66 

. 
 05 05 23 00-0020 EA 7/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 22.10 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -3.01 
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. 
 05 05 23 00-0021 EA 1" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 25.75 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.65 
    For >100, Deduct  -3.29 

. 
 05 05 23 00-0022 EA 1" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 35.94 1.68 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.90 

. 
 05 05 23 00-0023 EA 1-1/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 41.97 1.91 

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -2.24 
    For >100, Deduct  -4.48 

. 
 05 05 23 00-0024 EA 1-1/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 47.11 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.45 
    For >100, Deduct  -4.91 

XXXXXXX 
. 
 05 05 23 00-0025  Galvanized A307B Heavy Hex Bolts (05 05 23 00-0009) 
. 
. 

 05 05 23 00-0026 EA 1/2" Diameter x 1-1/2" Long, Galvanized A307B Heavy Hex Bolt ......................................................................................... 13.13 1.27 
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.25 

. 
 05 05 23 00-0027 EA 1/2" Diameter x 3" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 14.07 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.30 

. 
 05 05 23 00-0028 EA 5/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 15.08 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.35 

. 
 05 05 23 00-0029 EA 5/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 17.63 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.71 

. 
 05 05 23 00-0030 EA 3/4" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 17.14 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.45 

. 
 05 05 23 00-0031 EA 3/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 21.44 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.89 

. 
 05 05 23 00-0032 EA 3/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 27.98 1.52 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.65 
    For >100, Deduct  -3.31 

. 
 05 05 23 00-0033 EA 3/4" Diameter x 8" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 32.67 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.64 

. 
 05 05 23 00-0034 EA 7/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 22.52 1.38 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.86 

. 
 05 05 23 00-0035 EA 7/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 26.64 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.24 

. 
 05 05 23 00-0036 EA 1" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 31.60 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.79 
    For >100, Deduct  -3.59 

. 
 05 05 23 00-0037 EA 1" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 46.54 1.68 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -2.22 
    For >100, Deduct  -4.43 

. 
 05 05 23 00-0038 EA 1-1/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 46.72 1.91 

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -2.36 
    For >100, Deduct  -4.72 

. 
 05 05 23 00-0039 EA 1-1/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 58.09 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.73 
    For >100, Deduct  -5.45 

XXXXXXX 
. 
 05 05 23 00-0040  A325 High Strength Structural Bolts (05 05 23 00-0008) 

Note: Includes A325 heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0041  Plain Finish A325 High Strength Structural Bolts (05 05 23 00-0040) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0042 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A325 High Strength Structural Bolt ...................................................................... 12.33 1.27 
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.21 
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. 
 05 05 23 00-0043 EA 1/2" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 12.57 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.23 

. 
 05 05 23 00-0044 EA 5/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 13.36 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.27 

. 
 05 05 23 00-0045 EA 5/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 16.30 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.64 

. 
 05 05 23 00-0046 EA 5/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 18.72 1.52 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.84 

. 
 05 05 23 00-0047 EA 3/4" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 14.46 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.32 

. 
 05 05 23 00-0048 EA 3/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 17.46 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.70 

. 
 05 05 23 00-0049 EA 3/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 19.75 1.52 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.89 

. 
 05 05 23 00-0050 EA 3/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 24.06 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.21 

. 
 05 05 23 00-0051 EA 7/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 16.69 1.38 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.57 

. 
 05 05 23 00-0052 EA 7/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 20.18 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.91 

. 
 05 05 23 00-0053 EA 7/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 22.92 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.15 

. 
 05 05 23 00-0054 EA 7/8" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 24.79 1.68 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.67 
    For >100, Deduct  -3.35 

. 
 05 05 23 00-0055 EA 1" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 18.37 1.44 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.72 

. 
 05 05 23 00-0056 EA 1" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 21.99 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.55 
    For >100, Deduct  -3.11 

. 
 05 05 23 00-0057 EA 1" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 25.32 1.68 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.37 

. 
 05 05 23 00-0058 EA 1" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 32.09 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.92 
    For >100, Deduct  -3.85 

. 
 05 05 23 00-0059 EA 1-1/4" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 30.71 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.89 
    For >100, Deduct  -3.78 

. 
 05 05 23 00-0060 EA 1-1/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 34.69 1.91 

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.11 

. 
 05 05 23 00-0061 EA 1-1/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 40.55 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.58 

. 
 05 05 23 00-0062 EA 1-1/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 47.40 2.18 

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.09 

XXXXXXX 
. 
 05 05 23 00-0063  Galvanized A325 High Strength Structural Bolts (05 05 23 00-0040) 

Note: Includes A325 heavy hex nut and structural washer. 
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. 

. 
 05 05 23 00-0064 EA 1/2" Diameter x 1-1/2" Long, Galvanized A325 High Strength Structural Bolt ...................................................................... 12.82 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 23 00-0065 EA 1/2" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 12.99 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.25 

. 
 05 05 23 00-0066 EA 5/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 14.40 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.32 

. 
 05 05 23 00-0067 EA 5/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 17.04 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.68 

. 
 05 05 23 00-0068 EA 5/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 18.01 1.52 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.81 

. 
 05 05 23 00-0069 EA 3/4" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 14.94 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 05 05 23 00-0070 EA 3/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 18.06 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.73 

. 
 05 05 23 00-0071 EA 3/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 20.69 1.52 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.47 
    For >100, Deduct  -2.94 

. 
 05 05 23 00-0072 EA 3/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 26.28 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.66 
    For >100, Deduct  -3.32 

. 
 05 05 23 00-0073 EA 7/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 19.56 1.38 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.71 

. 
 05 05 23 00-0074 EA 7/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 21.88 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -3.00 

. 
 05 05 23 00-0075 EA 7/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 24.98 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.63 
    For >100, Deduct  -3.25 

. 
 05 05 23 00-0076 EA 7/8" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 30.96 1.68 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.83 
    For >100, Deduct  -3.66 

. 
 05 05 23 00-0077 EA 1" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 20.60 1.44 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.83 

. 
 05 05 23 00-0078 EA 1" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 27.10 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.68 
    For >100, Deduct  -3.36 

. 
 05 05 23 00-0079 EA 1" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 29.60 1.68 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.79 
    For >100, Deduct  -3.59 

. 
 05 05 23 00-0080 EA 1" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 37.37 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.11 

. 
 05 05 23 00-0081 EA 1-1/4" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 37.15 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -2.05 
    For >100, Deduct  -4.10 

. 
 05 05 23 00-0082 EA 1-1/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 39.61 1.91 

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -2.18 
    For >100, Deduct  -4.36 

. 
 05 05 23 00-0083 EA 1-1/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 46.19 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.43 
    For >100, Deduct  -4.86 

. 
 05 05 23 00-0084 EA 1-1/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 53.30 2.18 

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.69 
    For >100, Deduct  -5.38 

XXXXXXX 
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. 
 05 05 23 00-0085  A490 High Strength Structural Bolts (05 05 23 00-0008) 

Note: Includes A490 heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0086  Plain Finish A490 High Strength Structural Bolts (05 05 23 00-0085) 
. 
. 

 05 05 23 00-0087 EA 5/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 13.75 1.27 
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.29 

. 
 05 05 23 00-0088 EA 5/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 18.98 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.77 

. 
 05 05 23 00-0089 EA 5/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 20.26 1.52 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.92 

. 
 05 05 23 00-0090 EA 3/4" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 15.27 1.27 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.36 

. 
 05 05 23 00-0091 EA 3/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 18.38 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.74 

. 
 05 05 23 00-0092 EA 3/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.24 1.52 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.97 

. 
 05 05 23 00-0093 EA 3/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 26.95 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.68 
    For >100, Deduct  -3.35 

. 
 05 05 23 00-0094 EA 7/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 17.63 1.38 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.61 

. 
 05 05 23 00-0095 EA 7/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 20.48 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.93 

. 
 05 05 23 00-0096 EA 7/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 28.96 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.73 
    For >100, Deduct  -3.45 

. 
 05 05 23 00-0097 EA 1" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 20.55 1.44 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.83 

. 
 05 05 23 00-0098 EA 1" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 24.44 1.60 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.61 
    For >100, Deduct  -3.23 

. 
 05 05 23 00-0099 EA 1" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 27.95 1.68 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.75 
    For >100, Deduct  -3.51 

. 
 05 05 23 00-0100 EA 1-1/4" Diameter x 3" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 34.61 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.97 

. 
 05 05 23 00-0101 EA 1-1/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 44.00 1.91 

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.58 

. 
 05 05 23 00-0102 EA 1-1/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 46.35 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.43 
    For >100, Deduct  -4.87 

. 
 05 05 23 00-0103 EA 1-1/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 48.40 2.18 

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.57 
    For >100, Deduct  -5.14 

XXXXXXX 
. 
 05 05 23 00-0104  Hex Head Bolts (05 05 23 00-0008) 
. 
. 
 05 05 23 00-0105  Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-0104) 
. 
. 
 05 05 23 00-0106  1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0107 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 7.08  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 
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. 
 05 05 23 00-0108 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.11  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0109 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.17  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0110 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.20  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0111 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.44  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0112 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.47  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0113 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.56  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0114 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.76  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0115 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.79  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0116 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.94  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0117 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.25  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0118 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.36  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0119 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.51  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0120 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.04  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0121 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.28  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0122 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.34  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0123  5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0124 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 7.14  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0125 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.16  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0126 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.22  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0127 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.26  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0128 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.51  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 
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. 
 05 05 23 00-0129 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.61  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0130 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.65  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0131 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.93  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0132 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.07  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0133 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.13  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0134 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.37  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0135 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.43  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0136 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.97  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0137 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.43  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0138 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.67  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0139 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.88  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0140  3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0141 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 7.21  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0142 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.23  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0143 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.30  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0144 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.37  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0145 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.63  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0146 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.76  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0147 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.88  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0148 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.19  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0149 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.36  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 
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. 
 05 05 23 00-0150 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.45  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0151 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.81  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0152 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.90  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0153 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.97  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0154 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.21  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0155 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.31  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0156 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.45  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0157  7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0158 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.50  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0159 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.60  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0160 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.61  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0161 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.95  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0162 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.10  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0163 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.23  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0164 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.76  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0165 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.85  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0166 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.03  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0167 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.54  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0168 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.63  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0169 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.86  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0170 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.15  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 
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. 
 05 05 23 00-0171 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.36  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0172 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.77  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

XXXXXXX 
. 
 05 05 23 00-0173  1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0174 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.42  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0175 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.54  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0176 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.66  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0177 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.99  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0178 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.12  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0179 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.25  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0180 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.61  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0181 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.76  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0182 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.01  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0183 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.25  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0184 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.28  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0185 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.50  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0186 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.88  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0187 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.02  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0188 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.39  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0189 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.77  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0190 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.91  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0191 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.43  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 
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. 
 05 05 23 00-0192 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.57  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

XXXXXXX 
. 
 05 05 23 00-0193  9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0194 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.54  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0195 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.71  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0196 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.75  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0197 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.49  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0198 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.71  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0199 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.78  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0200 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.01  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0201 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.06  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0202 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.25  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0203 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.50  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0204 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.55  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0205 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.71  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0206 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.08  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0207 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.27  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0208 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.47  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0209 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.84  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0210 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.07  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0211 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.22  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0212 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 12.46  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

XXXXXXX 
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. 
 05 05 23 00-0213  5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0214 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.91  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0215 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.02  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0216 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.16  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0217 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.56  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0218 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.77  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0219 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.04  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0220 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.58  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0221 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.99  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0222 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.31  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0223 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.64  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0224 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.68  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0225 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.22  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0226 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.73  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0227 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.16  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0228 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.67  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0229 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.40  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0230 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.89  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0231 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.40  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0232 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 16.79  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0233  3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0234 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.27  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 
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. 
 05 05 23 00-0235 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.50  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0236 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.70  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0237 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.16  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0238 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.48  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0239 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.76  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0240 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.26  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0241 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.65  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0242 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.96  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0243 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.80  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0244 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.06  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0245 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.54  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0246 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.77  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0247 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.90  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0248 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 16.42  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0249 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.30  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0250 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.82  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0251 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.52  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0252 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 19.20  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0253  7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0105) 
. 
. 

 05 05 23 00-0254 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.44  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0255 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.63  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 
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. 
 05 05 23 00-0256 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.72  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0257 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.19  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0258 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.70  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0259 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.30  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0260 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.00  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0261 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.87  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0262 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 16.35  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0263 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.93  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0264 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.22  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0265 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.91  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0266 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 18.80  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0267 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 19.49  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0268 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 20.18  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0269 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 21.03  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0270 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 21.76  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0271 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 22.42  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0272 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 23.14  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0273  1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0105) 
. 
. 

 05 05 23 00-0274 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 13.29  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0275 EA 1" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 14.55  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0276 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 15.55  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 
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. 
 05 05 23 00-0277 EA 1" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 16.54  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0278 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 17.45  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0279 EA 1" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 18.58  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0280 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 19.45  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0281 EA 1" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 20.36  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0282 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 21.01  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0283 EA 1" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 21.44  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0284 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 22.20  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0285 EA 1" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 23.16  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0286 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 23.91  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0287 EA 1" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 24.69  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0288 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 25.51  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0289 EA 1" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 26.40  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0290 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 27.18  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0291 EA 1" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................. 27.97  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0292  Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0104) 
. 
. 
 05 05 23 00-0293  1/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0294 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 7.13  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0295 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.17  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0296 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.20  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0297 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.27  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0298 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.54  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 
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. 
 05 05 23 00-0299 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.65  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0300 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.78  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0301 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.08  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0302 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.23  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0303 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.34  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0304 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.66  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0305 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.76  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0306 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.86  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0307 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.20  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0308 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.34  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0309 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.48  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0310  5/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0311 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 7.21  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0312 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.24  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0313 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.28  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0314 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.37  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0315 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.64  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0316 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.75  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0317 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.96  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0318 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.25  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0319 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.40  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 
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. 
 05 05 23 00-0320 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.55  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0321 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.04  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0322 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.09  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0323 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.28  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0324 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.74  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0325 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.01  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0326 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.26  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0327  3/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0328 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 7.25  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0329 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.27  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0330 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.36  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0331 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.46  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0332 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.76  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0333 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.87  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0334 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.05  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0335 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.43  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0336 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.84  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0337 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.02  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0338 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.47  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0339 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.64  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0340 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.95  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 
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. 
 05 05 23 00-0341 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.38  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0342 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.79  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0343 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.12  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0344  7/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0345 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.43  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0346 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.51  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0347 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.72  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0348 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.08  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0349 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.24  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0350 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.38  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0351 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.77  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0352 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.58  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0353 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.94  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0354 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 11.26  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0355 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.42  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0356 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 11.60  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0357 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.02  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0358 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.26  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0359 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.50  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

XXXXXXX 
. 
 05 05 23 00-0360  1/2" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0361 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.54  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 
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. 
 05 05 23 00-0362 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.65  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0363 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.77  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0364 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.17  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0365 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.35  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0366 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.54  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0367 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.92  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0368 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.56  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0369 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.60  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0370 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.24  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0371 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.48  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0372 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.12  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0373 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.89  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0374 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.24  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0375 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.38  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0376 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.24  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0377 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.86  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0378 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.74  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0379 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 16.08  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

XXXXXXX 
. 
 05 05 23 00-0380  9/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0381 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.88  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0382 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.09  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 



05
 05 Metals 

05 05 Common Work Results for Metals 
05 05 23 Metal Fastenings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 05 - 32  Monterey County Roads and Bridges 

. 
 05 05 23 00-0383 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.27  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0384 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.68  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0385 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.93  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0386 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.22  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0387 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.75  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0388 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 11.86  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0389 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.15  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0390 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.68  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0391 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.98  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0392 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 14.01  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0393 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 15.46  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0394 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 15.88  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0395 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 16.59  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0396 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 17.46  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0397 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 17.71  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0398 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 17.97  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0399 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 18.61  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

XXXXXXX 
. 
 05 05 23 00-0400  5/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0401 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.10  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0402 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.17  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0403 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.23  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 
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. 
 05 05 23 00-0404 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.63  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0405 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.97  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0406 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.27  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0407 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.79  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0408 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.39  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0409 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.71  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0410 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.07  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0411 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.58  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0412 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.39  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0413 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.33  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0414 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 16.00  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0415 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.10  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0416 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.50  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0417 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.41  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0418 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.73  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0419 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 20.19  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0420  3/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0421 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.86  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0422 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.99  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0423 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.06  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0424 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.55  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 
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. 
 05 05 23 00-0425 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.89  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0426 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.40  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0427 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.95  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0428 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.28  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0429 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.98  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0430 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.50  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0431 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.07  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0432 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.77  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0433 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.96  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0434 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.69  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0435 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.10  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0436 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.38  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0437 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 19.75  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0438 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 20.95  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0439 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 21.25  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0440  7/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0441 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.80  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0442 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.97  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0443 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.19  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0444 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.63  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0445 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.31  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 
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. 
 05 05 23 00-0446 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.76  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0447 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.30  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0448 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 16.10  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0449 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.70  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0450 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.19  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0451 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 17.69  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0452 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.85  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0453 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 20.82  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0454 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 21.76  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0455 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 21.82  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0456 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 23.39  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0457 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 24.31  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0458 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 25.10  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0459 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 25.89  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0460  1" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0292) 
. 
. 

 05 05 23 00-0461 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 14.31  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0462 EA 1" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 14.36  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0463 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 15.08  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0464 EA 1" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 15.73  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0465 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 16.22  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0466 EA 1" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 17.03  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 
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. 
 05 05 23 00-0467 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 17.80  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0468 EA 1" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 18.92  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0469 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 19.92  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0470 EA 1" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 20.16  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0471 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 21.72  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0472 EA 1" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 22.92  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0473 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 24.59  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0474 EA 1" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 25.06  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0475 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 30.58  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0476 EA 1" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 31.01  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0477 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 32.15  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0478 EA 1" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................. 32.93  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0479  Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0104) 
. 
. 
 05 05 23 00-0480  1/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0481 EA 1/4" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 7.15  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0482 EA 1/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.23  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0483 EA 1/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.27  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0484 EA 1/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.35  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0485 EA 1/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.61  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0486 EA 1/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.70  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0487 EA 1/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.79  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0488 EA 1/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.99  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 
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. 
 05 05 23 00-0489 EA 1/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.25  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0490 EA 1/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.49  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0491 EA 1/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.81  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0492 EA 1/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.94  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0493 EA 1/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.11  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0494 EA 1/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.42  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0495 EA 1/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.74  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0496 EA 1/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.88  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0497  5/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0498 EA 5/16" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 7.22  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0499 EA 5/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.27  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0500 EA 5/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 7.42  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0501 EA 5/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.45  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0502 EA 5/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 7.74  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0503 EA 5/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.96  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0504 EA 5/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 8.03  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0505 EA 5/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.35  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0506 EA 5/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 8.50  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0507 EA 5/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.83  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0508 EA 5/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.22  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0509 EA 5/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.35  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 
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. 
 05 05 23 00-0510 EA 5/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 9.54  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0511 EA 5/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.87  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0512 EA 5/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................. 10.02  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0513 EA 5/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.29  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0514  3/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0515 EA 3/8" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 7.38  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0516 EA 3/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.40  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0517 EA 3/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.41  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0518 EA 3/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.59  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0519 EA 3/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.90  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0520 EA 3/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.08  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0521 EA 3/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 8.24  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0522 EA 3/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.94  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0523 EA 3/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 9.15  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0524 EA 3/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.19  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0525 EA 3/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 9.47  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0526 EA 3/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.69  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0527 EA 3/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 10.70  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0528 EA 3/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.14  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0529 EA 3/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 11.59  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0530 EA 3/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.65  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
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. 
 05 05 23 00-0531  7/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0532 EA 7/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.55  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0533 EA 7/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 8.57  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0534 EA 7/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.86  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0535 EA 7/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.08  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0536 EA 7/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.40  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0537 EA 7/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.58  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0538 EA 7/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.81  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0539 EA 7/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.51  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0540 EA 7/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.07  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0541 EA 7/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 11.65  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0542 EA 7/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.84  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0543 EA 7/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 12.13  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0544 EA 7/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 12.75  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0545 EA 7/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 13.69  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0546 EA 7/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.76  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

XXXXXXX 
. 
 05 05 23 00-0547  1/2" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0548 EA 1/2" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.73  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0549 EA 1/2" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.94  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0550 EA 1/2" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.07  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0551 EA 1/2" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.40  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0552 EA 1/2" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.63  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 
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. 
 05 05 23 00-0553 EA 1/2" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 10.14  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0554 EA 1/2" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.70  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0555 EA 1/2" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 11.00  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0556 EA 1/2" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.21  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0557 EA 1/2" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 11.79  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0558 EA 1/2" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.44  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0559 EA 1/2" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 13.03  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0560 EA 1/2" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.74  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0561 EA 1/2" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 14.00  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0562 EA 1/2" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.74  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0563 EA 1/2" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 16.18  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0564 EA 1/2" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.71  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0565 EA 1/2" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 16.99  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0566 EA 1/2" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 18.31  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

XXXXXXX 
. 
 05 05 23 00-0567  9/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0568 EA 9/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.92  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0569 EA 9/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 9.05  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0570 EA 9/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.33  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0571 EA 9/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 9.96  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0572 EA 9/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.06  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0573 EA 9/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................. 10.48  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 
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. 
 05 05 23 00-0574 EA 9/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.96  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0575 EA 9/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 12.33  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0576 EA 9/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 12.60  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0577 EA 9/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 13.02  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0578 EA 9/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.62  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0579 EA 9/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 15.87  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0580 EA 9/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 18.70  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0581 EA 9/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 21.95  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0582 EA 9/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 25.49  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

XXXXXXX 
. 
 05 05 23 00-0583  5/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0584 EA 5/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.37  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0585 EA 5/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.49  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0586 EA 5/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.81  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0587 EA 5/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 11.47  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0588 EA 5/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.85  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0589 EA 5/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.05  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0590 EA 5/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 12.40  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0591 EA 5/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 13.07  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0592 EA 5/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 13.37  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0593 EA 5/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 13.89  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0594 EA 5/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 14.21  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-0595 EA 5/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 14.88  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0596 EA 5/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.66  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0597 EA 5/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 17.42  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0598 EA 5/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 17.73  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0599 EA 5/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 19.27  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0600 EA 5/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 20.76  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0601 EA 5/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 20.87  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0602 EA 5/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 22.26  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0603  3/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0604 EA 3/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.07  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0605 EA 3/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 11.21  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0606 EA 3/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.30  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0607 EA 3/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 11.69  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0608 EA 3/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.97  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0609 EA 3/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 12.78  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0610 EA 3/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.32  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0611 EA 3/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 13.39  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0612 EA 3/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.49  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0613 EA 3/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 15.09  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0614 EA 3/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.67  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0615 EA 3/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 16.74  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-0616 EA 3/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 18.26  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0617 EA 3/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 18.83  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0618 EA 3/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 19.13  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0619 EA 3/4" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 20.74  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0620 EA 3/4" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 21.78  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0621 EA 3/4" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 22.53  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0622 EA 3/4" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 22.81  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0623  7/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0624 EA 7/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 14.01  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0625 EA 7/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 14.37  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0626 EA 7/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 15.11  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0627 EA 7/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 16.17  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0628 EA 7/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 16.30  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0629 EA 7/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 16.72  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0630 EA 7/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 19.30  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0631 EA 7/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 19.96  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0632 EA 7/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 21.69  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0633 EA 7/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 22.65  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0634 EA 7/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 25.15  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0635 EA 7/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 26.18  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0636 EA 7/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 28.74  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 
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. 
 05 05 23 00-0637 EA 7/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 29.78  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0638 EA 7/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 30.81  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0639 EA 7/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 31.11  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0640 EA 7/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 31.37  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0641 EA 7/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 31.98  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0642  1" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0479) 
. 
. 

 05 05 23 00-0643 EA 1" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 15.03  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0644 EA 1" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 15.92  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0645 EA 1" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 16.52  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0646 EA 1" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 17.19  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0647 EA 1" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 18.44  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0648 EA 1" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 18.97  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0649 EA 1" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 20.05  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0650 EA 1" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 21.49  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0651 EA 1" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 22.36  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0652 EA 1" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 22.97  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0653 EA 1" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 25.98  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0654 EA 1" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 26.64  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0655 EA 1" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 30.04  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0656 EA 1" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 30.62  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0657 EA 1" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 32.63  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 
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. 
 05 05 23 00-0658 EA 1" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt........................................................................ 33.61  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0659 EA 1" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 36.20  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0660 EA 1" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt...................................................................... 37.78  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0661  Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0104) 
. 
. 
 05 05 23 00-0662  1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
. 
. 

 05 05 23 00-0663 EA 1/4" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 7.26  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0664 EA 1/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.27  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0665 EA 1/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.29  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0666 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.47  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0667 EA 1/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.76  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0668 EA 1/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.87  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0669 EA 1/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.91  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0670 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.11  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0671 EA 1/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.24  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0672 EA 1/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.28  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0673 EA 1/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.57  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0674 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.68  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0675 EA 1/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.72  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0676 EA 1/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.02  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0677 EA 1/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.33  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0678 EA 1/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.72  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
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. 
 05 05 23 00-0679  5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
. 
. 

 05 05 23 00-0680 EA 5/16" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 7.17  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0681 EA 5/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.53  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0682 EA 5/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.56  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0683 EA 5/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.57  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0684 EA 5/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.93  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0685 EA 5/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.27  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0686 EA 5/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.33  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0687 EA 5/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.61  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0688 EA 5/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.64  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0689 EA 5/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.91  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0690 EA 5/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.18  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0691 EA 5/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.28  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0692 EA 5/16" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.54  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0693 EA 5/16" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.25  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0694 EA 5/16" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.66  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0695 EA 5/16" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.04  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0696  3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
. 
. 

 05 05 23 00-0697 EA 3/8" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 7.28  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0698 EA 3/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.37  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0699 EA 3/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.45  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 
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. 
 05 05 23 00-0700 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.67  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0701 EA 3/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.96  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0702 EA 3/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.14  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0703 EA 3/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.27  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0704 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.63  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0705 EA 3/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.72  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0706 EA 3/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.94  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0707 EA 3/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.23  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0708 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.53  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0709 EA 3/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.58  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0710 EA 3/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.80  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0711 EA 3/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.83  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0712 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.18  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0713  7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
. 
. 

 05 05 23 00-0714 EA 7/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.81  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0715 EA 7/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.19  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0716 EA 7/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.49  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0717 EA 7/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.19  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0718 EA 7/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.21  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0719 EA 7/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.24  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0720 EA 7/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.69  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 
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. 
 05 05 23 00-0721 EA 7/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.97  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0722 EA 7/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.21  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0723 EA 7/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.70  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0724 EA 7/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.99  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

XXXXXXX 
. 
 05 05 23 00-0725  1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
. 
. 

 05 05 23 00-0726 EA 1/2" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.63  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0727 EA 1/2" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.76  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0728 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.01  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0729 EA 1/2" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.50  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0730 EA 1/2" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.70  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0731 EA 1/2" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.06  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0732 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.32  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0733 EA 1/2" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.45  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0734 EA 1/2" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.74  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0735 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.08  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0736 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.40  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0737 EA 1/2" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.43  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0738 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.68  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0739 EA 1/2" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.77  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0740 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.01  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0741 EA 1/2" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.36  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 
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. 
 05 05 23 00-0742 EA 1/2" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.56  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0743 EA 1/2" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.60  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0744 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 13.71  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

XXXXXXX 
. 
 05 05 23 00-0745  5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
. 
. 

 05 05 23 00-0746 EA 5/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.09  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0747 EA 5/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.28  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0748 EA 5/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.42  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0749 EA 5/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.83  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0750 EA 5/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.12  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0751 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.76  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0752 EA 5/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.06  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0753 EA 5/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.17  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0754 EA 5/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.37  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0755 EA 5/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.82  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0756 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.05  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0757 EA 5/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.71  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0758 EA 5/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.95  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0759 EA 5/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.10  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0760 EA 5/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.44  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0761 EA 5/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.11  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0762 EA 5/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.65  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 
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. 
 05 05 23 00-0763 EA 5/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.89  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0764 EA 5/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 17.99  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0765  3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
. 
. 

 05 05 23 00-0766 EA 3/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.02  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0767 EA 3/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.06  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0768 EA 3/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.30  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0769 EA 3/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.03  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0770 EA 3/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.93  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0771 EA 3/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.50  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0772 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.01  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0773 EA 3/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.06  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0774 EA 3/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.18  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0775 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.47  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0776 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.23  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0777 EA 3/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.54  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0778 EA 3/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.36  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0779 EA 3/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.46  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0780 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.77  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0781 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.42  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0782 EA 3/4" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.75  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0783 EA 3/4" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.94  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 
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. 
 05 05 23 00-0784 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 18.03  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0785  7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
. 
. 

 05 05 23 00-0786 EA 7/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.87  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0787 EA 7/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.24  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0788 EA 7/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.66  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0789 EA 7/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.57  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0790 EA 7/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.86  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0791 EA 7/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.43  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0792 EA 7/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.83  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0793 EA 7/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.35  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0794 EA 7/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.90  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0795 EA 7/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 19.30  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0796 EA 7/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 22.48  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0797 EA 7/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 23.12  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0798 EA 7/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 23.86  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0799 EA 7/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 24.03  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0800 EA 7/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 24.44  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0801 EA 7/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 24.85  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0802 EA 7/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 25.36  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0803 EA 7/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 25.84  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0804  1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0661) 
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. 

. 
 05 05 23 00-0805 EA 1" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 16.45  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0806 EA 1" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 16.77  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0807 EA 1" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 17.46  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0808 EA 1" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 18.00  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0809 EA 1" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 19.44  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0810 EA 1" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 19.72  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0811 EA 1" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 20.52  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0812 EA 1" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 20.80  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0813 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 21.10  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0814 EA 1" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 23.82  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0815 EA 1" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 24.53  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0816 EA 1" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 25.67  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0817 EA 1" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 26.80  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0818 EA 1" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 27.34  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0819 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 28.25  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0820 EA 1" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 28.95  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0821 EA 1" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................... 29.98  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0822  304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0104) 
. 
. 
 05 05 23 00-0823  1/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0824 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 7.24  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0825 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.34  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0826 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.46  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 
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. 
 05 05 23 00-0827 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.59  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0828 EA 1/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.92  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0829 EA 1/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.11  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0830 EA 1/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.34  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0831 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.70  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0832 EA 1/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.98  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0833 EA 1/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.23  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0834 EA 1/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.64  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0835 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.06  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0836 EA 1/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.13  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0837 EA 1/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.81  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0838 EA 1/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.05  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0839 EA 1/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.61  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0840  5/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0841 EA 5/16" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 7.42  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0842 EA 5/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 7.51  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0843 EA 5/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 7.69  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0844 EA 5/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 7.84  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0845 EA 5/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.30  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0846 EA 5/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 8.39  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0847 EA 5/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.87  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 
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. 
 05 05 23 00-0848 EA 5/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.39  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0849 EA 5/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 9.92  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0850 EA 5/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 10.18  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0851 EA 5/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 11.19  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0852 EA 5/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 12.51  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0853 EA 5/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 15.53  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0854 EA 5/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 20.61  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0855  3/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0856 EA 3/8" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 7.65  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0857 EA 3/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.76  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0858 EA 3/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.04  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0859 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.40  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0860 EA 3/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.79  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0861 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.08  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0862 EA 3/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.46  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-0863 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.00  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0864 EA 3/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.45  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0865 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.44  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-0866 EA 3/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.76  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0867 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.58  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-0868 EA 3/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.33  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 
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. 
 05 05 23 00-0869 EA 3/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.94  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0870 EA 3/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.19  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-0871 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.93  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-0872  7/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0873 EA 7/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.56  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0874 EA 7/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 9.68  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0875 EA 7/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 10.15  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0876 EA 7/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.62  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0877 EA 7/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 11.18  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0878 EA 7/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 12.11  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0879 EA 7/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 12.73  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0880 EA 7/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 13.82  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0881 EA 7/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 14.29  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0882 EA 7/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 15.98  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0883 EA 7/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 17.64  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0884 EA 7/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 17.86  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0885 EA 7/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 18.25  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

XXXXXXX 
. 
 05 05 23 00-0886  1/2" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0887 EA 1/2" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.55  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0888 EA 1/2" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.68  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0889 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.41  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 
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. 
 05 05 23 00-0890 EA 1/2" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.90  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0891 EA 1/2" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.56  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0892 EA 1/2" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.92  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0893 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.56  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0894 EA 1/2" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.88  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0895 EA 1/2" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.61  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0896 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.30  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0897 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.08  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0898 EA 1/2" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.96  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0899 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.46  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0900 EA 1/2" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.99  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0901 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 19.83  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-0902 EA 1/2" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.10  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0903 EA 1/2" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 24.43  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0904 EA 1/2" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 26.74  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0905 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 29.02  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

XXXXXXX 
. 
 05 05 23 00-0906  9/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0907 EA 9/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 13.36  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0908 EA 9/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 14.87  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0909 EA 9/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 17.52  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0910 EA 9/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 18.25  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 
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. 
 05 05 23 00-0911 EA 9/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 19.19  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0912 EA 9/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 20.83  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-0913 EA 9/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 23.44  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0914 EA 9/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 23.81  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0915 EA 9/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 27.27  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-0916 EA 9/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 29.11  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-0917 EA 9/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 30.96  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

XXXXXXX 
. 
 05 05 23 00-0918  5/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0919 EA 5/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.84  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0920 EA 5/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.18  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0921 EA 5/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.62  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0922 EA 5/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.06  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0923 EA 5/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.75  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0924 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.73  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0925 EA 5/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.16  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0926 EA 5/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.17  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0927 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.27  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0928 EA 5/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 19.09  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0929 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.08  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0930 EA 5/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 23.71  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0931 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 25.89  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 
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. 
 05 05 23 00-0932 EA 5/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 27.54  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0933 EA 5/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 28.28  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0934 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 31.50  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0935 EA 5/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 32.46  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0936 EA 5/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 36.78  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0937 EA 5/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 38.55  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0938  3/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0939 EA 3/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.41  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0940 EA 3/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.08  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0941 EA 3/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.97  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-0942 EA 3/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.14  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0943 EA 3/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.12  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0944 EA 3/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.77  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0945 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 19.95  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0946 EA 3/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 21.49  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0947 EA 3/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 22.72  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0948 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.19  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0949 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 25.62  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0950 EA 3/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 28.30  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0951 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 35.63  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0952 EA 3/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 37.91  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 
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. 
 05 05 23 00-0953 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 42.78  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-0954 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 43.19  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0955 EA 3/4" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 43.96  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0956 EA 3/4" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 46.04  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0957 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 47.64  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-0958  7/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0959 EA 7/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.63  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0960 EA 7/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.32  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0961 EA 7/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 21.81  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0962 EA 7/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 23.52  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0963 EA 7/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.07  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0964 EA 7/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 25.67  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0965 EA 7/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 26.22  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0966 EA 7/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 29.94  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0967 EA 7/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 30.69  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0968 EA 7/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 32.12  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0969 EA 7/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 39.99  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0970 EA 7/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 43.21  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0971 EA 7/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 46.74  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0972 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 49.59  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0973 EA 7/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 58.43  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 
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. 
 05 05 23 00-0974 EA 7/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 65.35  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0975 EA 7/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 68.55  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0976 EA 7/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 71.74  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0977  1" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0822) 
. 
. 

 05 05 23 00-0978 EA 1" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 22.71  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0979 EA 1" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 23.94  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0980 EA 1" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 25.98  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0981 EA 1" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 27.53  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0982 EA 1" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 30.07  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-0983 EA 1" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 33.12  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0984 EA 1" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 34.90  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0985 EA 1" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 37.52  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-0986 EA 1" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 40.18  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0987 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 40.32  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0988 EA 1" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 47.35  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-0989 EA 1" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 56.44  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0990 EA 1" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 57.77  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0991 EA 1" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 59.09  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-0992 EA 1" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 61.94  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0993 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 66.00  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-0994 EA 1" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 84.43  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 
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. 
 05 05 23 00-0995 EA 1" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 105.91  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-0996  316 Stainless Steel, Hex Head Bolts (05 05 23 00-0104) 
. 
. 
 05 05 23 00-0997  1/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-0998 EA 1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 7.43  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-0999 EA 1" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 7.62  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1000 EA 1-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 7.76  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1001 EA 2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 7.86  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1002 EA 2-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.34  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1003 EA 3" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 8.59  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1004 EA 3-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.84  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1005 EA 4" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 9.23  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-1006 EA 4-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.44  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-1007 EA 5" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 9.53  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-1008 EA 5-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.38  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1009 EA 6" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.55  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1010 EA 6-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 17.01  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1011 EA 7" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 25.03  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-1012 EA 7-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 42.26  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-1013 EA 8" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 46.19  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-1014  5/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1015 EA 5/16" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 7.69  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1016 EA 5/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 7.91  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 
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. 
 05 05 23 00-1017 EA 5/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.28  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1018 EA 5/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 8.56  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1019 EA 5/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.88  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1020 EA 5/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 9.45  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1021 EA 5/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 9.85  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1022 EA 5/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 10.21  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-1023 EA 5/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.06  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-1024 EA 5/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 11.23  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-1025 EA 5/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 12.02  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1026 EA 5/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 12.68  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1027 EA 5/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 18.18  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1028 EA 5/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 26.18  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-1029  3/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1030 EA 3/8" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt........................................................................................... 8.28  
    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1031 EA 3/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 8.36  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1032 EA 3/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.71  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1033 EA 3/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 9.53  

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.10 

. 
 05 05 23 00-1034 EA 3/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.02  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1035 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 10.16  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1036 EA 3/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.88  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.16 

. 
 05 05 23 00-1037 EA 3/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 11.17  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 
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. 
 05 05 23 00-1038 EA 3/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.62  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-1039 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 11.93  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.22 

. 
 05 05 23 00-1040 EA 3/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.12  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1041 EA 3/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 14.33  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1042 EA 3/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 14.38  

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.28 

. 
 05 05 23 00-1043 EA 3/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 17.64  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-1044 EA 3/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 22.61  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

. 
 05 05 23 00-1045 EA 3/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 27.98  

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.34 

XXXXXXX 
. 
 05 05 23 00-1046  7/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1047 EA 7/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 10.64  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1048 EA 7/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.15  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1049 EA 7/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 12.12  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1050 EA 7/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 13.15  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1051 EA 7/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 14.08  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1052 EA 7/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 15.60  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1053 EA 7/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 17.26  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1054 EA 7/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 17.52  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1055 EA 7/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 18.08  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1056 EA 7/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 18.66  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-1057 EA 7/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 19.05  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-1058 EA 7/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 19.45  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 
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. 
 05 05 23 00-1059 EA 7/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 19.96  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

XXXXXXX 
. 
 05 05 23 00-1060  1/2" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1061 EA 1/2" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 10.61  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1062 EA 1/2" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.17  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1063 EA 1/2" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 11.95  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1064 EA 1/2" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.07  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1065 EA 1/2" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 13.93  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1066 EA 1/2" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 14.14  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1067 EA 1/2" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 14.70  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1068 EA 1/2" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 16.36  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1069 EA 1/2" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 19.72  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1070 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.18  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-1071 EA 1/2" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 20.71  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-1072 EA 1/2" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 24.86  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-1073 EA 1/2" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 27.83  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-1074 EA 1/2" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 29.63  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-1075 EA 1/2" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 32.61  

    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -2.20 
    For >500, Deduct  -2.64 

. 
 05 05 23 00-1076 EA 1/2" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 40.68  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1077 EA 1/2" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 45.76  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1078 EA 1/2" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 46.60  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1079 EA 1/2" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 47.89  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

XXXXXXX 
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. 
 05 05 23 00-1080  9/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1081 EA 9/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 24.53  
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1082 EA 9/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 26.36  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1083 EA 9/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 32.47  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1084 EA 9/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 36.10  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1085 EA 9/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 39.71  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1086 EA 9/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 43.32  

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -2.46 

. 
 05 05 23 00-1087 EA 9/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 45.77  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1088 EA 9/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 48.75  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1089 EA 9/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 51.40  

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.52 

. 
 05 05 23 00-1090 EA 9/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 52.40  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

. 
 05 05 23 00-1091 EA 9/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 54.73  

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.58 

XXXXXXX 
. 
 05 05 23 00-1092  5/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1093 EA 5/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 14.44  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1094 EA 5/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 14.60  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1095 EA 5/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 14.65  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1096 EA 5/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.90  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1097 EA 5/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 16.97  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1098 EA 5/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.37  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1099 EA 5/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 21.29  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1100 EA 5/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 24.26  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1101 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 25.30  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 
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. 
 05 05 23 00-1102 EA 5/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 27.45  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1103 EA 5/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 28.30  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1104 EA 5/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 33.52  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1105 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 35.59  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-1106 EA 5/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 36.26  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-1107 EA 5/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 38.69  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-1108 EA 5/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 41.08  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1109 EA 5/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 43.14  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1110 EA 5/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 52.99  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1111 EA 5/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 63.51  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-1112  3/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1113 EA 3/4" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 18.58  
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1114 EA 3/4" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 18.95  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1115 EA 3/4" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 20.37  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.25 
    For >500, Deduct  -2.70 

. 
 05 05 23 00-1116 EA 3/4" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 21.81  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1117 EA 3/4" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 24.46  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1118 EA 3/4" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 26.00  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1119 EA 3/4" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 29.46  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1120 EA 3/4" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 30.81  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1121 EA 3/4" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 31.56  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1122 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 32.75  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-1123 EA 3/4" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 34.44  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1124 EA 3/4" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 39.66  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1125 EA 3/4" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 47.40  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-1126 EA 3/4" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 53.27  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-1127 EA 3/4" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 54.16  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -2.94 

. 
 05 05 23 00-1128 EA 3/4" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 57.88  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1129 EA 3/4" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 66.79  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1130 EA 3/4" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 67.54  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1131 EA 3/4" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 69.42  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

XXXXXXX 
. 
 05 05 23 00-1132  7/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1133 EA 7/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.92  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1134 EA 7/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 23.37  

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1135 EA 7/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 24.92  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-1136 EA 7/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 28.35  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-1137 EA 7/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 29.88  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-1138 EA 7/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 31.43  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-1139 EA 7/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 33.51  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-1140 EA 7/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 38.18  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-1141 EA 7/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 38.50  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-1142 EA 7/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 40.05  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-1143 EA 7/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 53.12  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 
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. 
 05 05 23 00-1144 EA 7/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 59.09  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-1145 EA 7/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 65.30  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-1146 EA 7/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 68.35  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-1147 EA 7/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 72.52  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-1148 EA 7/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 75.18  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-1149 EA 7/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 77.82  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-1150 EA 7/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 80.78  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-1151  1" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0996) 
. 
. 

 05 05 23 00-1152 EA 1" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 26.31  
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1153 EA 1" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 30.29  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-1154 EA 1" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 32.82  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-1155 EA 1" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 36.85  

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.06 

. 
 05 05 23 00-1156 EA 1" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 38.50  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-1157 EA 1" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 41.24  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-1158 EA 1" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 44.00  

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.12 

. 
 05 05 23 00-1159 EA 1" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 46.98  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-1160 EA 1" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 54.13  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-1161 EA 1" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 61.17  

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.18 

. 
 05 05 23 00-1162 EA 1" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 71.00  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-1163 EA 1" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 79.10  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 

. 
 05 05 23 00-1164 EA 1" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 80.26  

    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.24 
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. 
 05 05 23 00-1165 EA 1" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 83.11  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-1166 EA 1" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 84.22  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-1167 EA 1" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 97.67  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

. 
 05 05 23 00-1168 EA 1" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 110.65  

    For >100 To 250, Deduct  -2.20 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 05 05 23 00-1169  Screws (05 05 23) 
. 
. 
 05 05 23 00-1170  Teks® 5 Self Drilling Screws (05 05 23 00-1169) 

Note: Includes Climaseal® finish, self-drill point and tapping threads. 
. 
. 

 05 05 23 00-1171 EA 12-24 x 1-1/4", Hex Washer Head, Teks® 5 Self Drilling Screw ............................................................................................. 3.81  
    For >10 To 50, Deduct  -0.17 
    For >50 To 100, Deduct  -0.35 
    For >100, Deduct  -0.69 

. 
 05 05 23 00-1172 EA 12-24 x 1-1/2", Hex Washer Head, Teks® 5 Self Drilling Screw ............................................................................................. 3.99  

    For >10 To 50, Deduct  -0.17 
    For >50 To 100, Deduct  -0.35 
    For >100, Deduct  -0.70 

. 
 05 05 23 00-1173 EA 12-24 x 2", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................... 4.46  

    For >10 To 50, Deduct  -0.18 
    For >50 To 100, Deduct  -0.38 
    For >100, Deduct  -0.76 

. 
 05 05 23 00-1174 EA 1/4"-28 x 3", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 6.16  

    For >10 To 50, Deduct  -0.22 
    For >50 To 100, Deduct  -0.49 
    For >100, Deduct  -0.97 

. 
 05 05 23 00-1175 EA 1/4"-28 x 4", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 6.58  

    For >10 To 50, Deduct  -0.23 
    For >50 To 100, Deduct  -0.51 
    For >100, Deduct  -1.03 

. 
 05 05 23 00-1176 EA 1/4"-28 x 6", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 8.19  

    For >10 To 50, Deduct  -0.24 
    For >50 To 100, Deduct  -0.57 
    For >100, Deduct  -1.14 

. 
 05 05 23 00-1177 EA 1/4"-28 x 8", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 9.18  

    For >10 To 50, Deduct  -0.26 
    For >50 To 100, Deduct  -0.61 
    For >100, Deduct  -1.22 

XXXXXXX 
. 
 05 05 23 00-1178  Security Screws (05 05 23 00-1169) 
. 
. 
 05 05 23 00-1179  304/18-8 Stainless Steel, Security Screws (05 05 23 00-1178) 

Note: Includes "security" style drive in machine or sheet metal screw threads. 
. 
. 

 05 05 23 00-1180 EA #4 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screws .................................................................................. 2.94  
    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.28 
    For >100, Deduct  -0.57 

. 
 05 05 23 00-1181 EA #6 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.32  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1182 EA #6 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.65  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1183 EA #6 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw................................................................................. 3.76  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1184 EA #6 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.97  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.62 

. 
 05 05 23 00-1185 EA #8 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.41  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1186 EA #8 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.56  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 
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. 
 05 05 23 00-1187 EA #8 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw ................................................................................. 3.89  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1188 EA #8 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.99  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.62 

. 
 05 05 23 00-1189 EA #10 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.51  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1190 EA #10 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.55  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1191 EA #10 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw ............................................................................... 3.69  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1192 EA #10 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 4.13  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.63 

. 
 05 05 23 00-1193 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.76  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1194 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.86  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1195 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw .............................................................................. 4.28  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.63 

. 
 05 05 23 00-1196 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 4.95  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.67 

XXXXXXX 
. 
 05 05 23 00-1197  Threaded Rod (05 05 23) 

Note: Fully threaded. See CSI section 05 05 19 00-0169 for anchoring adhesive, 05 05 23 00-1290 for nuts and 
washers. 

. 

. 
 05 05 23 00-1198  Plain Finish Steel, Low Carbon Threaded Rod (05 05 23 00-1197) 
. 
. 

 05 05 23 00-1199 LF 1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 2.01 0.50 
    For Left Hand Threaded Rod, Add  0.10 

. 
 05 05 23 00-1200 LF 5/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 2.62 0.55 

    For Left Hand Threaded Rod, Add  0.15 
. 

 05 05 23 00-1201 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.04 0.65 
    For Left Hand Threaded Rod, Add  0.18 

. 
 05 05 23 00-1202 LF 7/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 4.06 0.66 

    For Left Hand Threaded Rod, Add  0.28 
. 

 05 05 23 00-1203 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.17 0.69 
    For Left Hand Threaded Rod, Add  0.28 

. 
 05 05 23 00-1204 LF 9/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 5.13 0.69 

    For Left Hand Threaded Rod, Add  0.38 
. 

 05 05 23 00-1205 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 5.76 0.71 
    For Left Hand Threaded Rod, Add  0.44 

. 
 05 05 23 00-1206 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 9.37 0.73 

    For Left Hand Threaded Rod, Add  0.79 
. 

 05 05 23 00-1207 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.20 0.75 
    For Left Hand Threaded Rod, Add  0.87 

. 
 05 05 23 00-1208 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 13.92 0.85 

    For Left Hand Threaded Rod, Add  1.22 
. 

 05 05 23 00-1209 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 17.32 0.94 
    For Left Hand Threaded Rod, Add  1.54 

. 
 05 05 23 00-1210 LF 1-1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 22.92 1.02 

    For Left Hand Threaded Rod, Add  2.08 
. 

 05 05 23 00-1211 LF 1-3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 28.48 1.11 
    For Left Hand Threaded Rod, Add  2.63 

. 
 05 05 23 00-1212 LF 1-1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 34.03 1.16 

    For Left Hand Threaded Rod, Add  3.17 
. 

 05 05 23 00-1213 LF 1-3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 41.69 1.21 
    For Left Hand Threaded Rod, Add  3.93 

. 
 05 05 23 00-1214 LF 2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 53.20 1.27 

    For Left Hand Threaded Rod, Add  5.07 

XXXXXXX 
. 
 05 05 23 00-1215  Zinc Plated Steel, Low Carbon Threaded Rod (05 05 23 00-1197) 
. 
. 

 05 05 23 00-1216 LF 1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 2.03 0.50 
    For Left Hand Threaded Rod, Add  0.10 
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. 
 05 05 23 00-1217 LF 5/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 2.95 0.55 

    For Left Hand Threaded Rod, Add  0.18 
. 

 05 05 23 00-1218 LF 3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 3.29 0.65 
    For Left Hand Threaded Rod, Add  0.20 

. 
 05 05 23 00-1219 LF 7/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 4.68 0.66 

    For Left Hand Threaded Rod, Add  0.34 
. 

 05 05 23 00-1220 LF 1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 5.04 0.69 
    For Left Hand Threaded Rod, Add  0.37 

. 
 05 05 23 00-1221 LF 9/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 6.56 0.69 

    For Left Hand Threaded Rod, Add  0.52 
. 

 05 05 23 00-1222 LF 5/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 6.96 0.71 
    For Left Hand Threaded Rod, Add  0.56 

. 
 05 05 23 00-1223 LF 3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 10.39 0.73 

    For Left Hand Threaded Rod, Add  0.90 
. 

 05 05 23 00-1224 LF 7/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 13.42 0.75 
    For Left Hand Threaded Rod, Add  1.19 

. 
 05 05 23 00-1225 LF 1" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 17.98 0.85 

    For Left Hand Threaded Rod, Add  1.63 
. 

 05 05 23 00-1226 LF 1-1/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 23.18 0.94 
    For Left Hand Threaded Rod, Add  2.13 

. 
 05 05 23 00-1227 LF 1-1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 27.64 1.02 

    For Left Hand Threaded Rod, Add  2.55 
. 

 05 05 23 00-1228 LF 1-3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 31.40 1.11 
    For Left Hand Threaded Rod, Add  2.92 

. 
 05 05 23 00-1229 LF 1-1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 39.49 1.16 

    For Left Hand Threaded Rod, Add  3.72 
. 

 05 05 23 00-1230 LF 1-3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 48.89 1.21 
    For Left Hand Threaded Rod, Add  4.65 

. 
 05 05 23 00-1231 LF 2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 71.24 1.27 

    For Left Hand Threaded Rod, Add  6.87 

XXXXXXX 
. 
 05 05 23 00-1232  Hot Dipped Galvanized Steel, Low Carbon Threaded Rod (05 05 23 00-1197) 
. 
. 

 05 05 23 00-1233 LF 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 5.33 0.65 
    For Left Hand Threaded Rod, Add  0.41 

. 
 05 05 23 00-1234 LF 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 7.42 0.69 

    For Left Hand Threaded Rod, Add  0.61 
. 

 05 05 23 00-1235 LF 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 9.97 0.71 
    For Left Hand Threaded Rod, Add  0.86 

. 
 05 05 23 00-1236 LF 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 13.64 0.73 

    For Left Hand Threaded Rod, Add  1.22 
. 

 05 05 23 00-1237 LF 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 18.84 0.75 
    For Left Hand Threaded Rod, Add  1.74 

. 
 05 05 23 00-1238 LF 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod .............................................................................. 24.28 0.85 

    For Left Hand Threaded Rod, Add  2.26 
. 

 05 05 23 00-1239 LF 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 31.92 0.94 
    For Left Hand Threaded Rod, Add  3.00 

. 
 05 05 23 00-1240 LF 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 41.93 1.02 

    For Left Hand Threaded Rod, Add  3.98 
. 

 05 05 23 00-1241 LF 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 46.84 1.11 
    For Left Hand Threaded Rod, Add  4.46 

. 
 05 05 23 00-1242 LF 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 55.73 1.16 

    For Left Hand Threaded Rod, Add  5.34 
. 

 05 05 23 00-1243 LF 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 67.67 1.21 
    For Left Hand Threaded Rod, Add  6.53 

. 
 05 05 23 00-1244 LF 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................ 117.94 1.27 

    For Left Hand Threaded Rod, Add  11.54 

XXXXXXX 
. 
 05 05 23 00-1245  304/18-8 Stainless Steel Threaded Rod (05 05 23 00-1197) 
. 
. 

 05 05 23 00-1246 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 3.02 0.50 
    For Left Hand Threaded Rod, Add  0.20 

. 
 05 05 23 00-1247 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 4.54 0.55 

    For Left Hand Threaded Rod, Add  0.34 
. 

 05 05 23 00-1248 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 5.83 0.65 
    For Left Hand Threaded Rod, Add  0.46 

. 
 05 05 23 00-1249 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 8.09 0.66 

    For Left Hand Threaded Rod, Add  0.68 
. 

 05 05 23 00-1250 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 9.71 0.69 
    For Left Hand Threaded Rod, Add  0.84 

. 
 05 05 23 00-1251 LF 9/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ..................................................................................................... 13.95 0.69 

    For Left Hand Threaded Rod, Add  1.26 
. 

 05 05 23 00-1252 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 14.57 0.71 
    For Left Hand Threaded Rod, Add  1.32 

. 
 05 05 23 00-1253 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 20.39 0.73 

    For Left Hand Threaded Rod, Add  1.90 
. 

 05 05 23 00-1254 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 28.04 0.75 
    For Left Hand Threaded Rod, Add  2.66 

. 
 05 05 23 00-1255 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 35.97 0.85 

    For Left Hand Threaded Rod, Add  3.43 
. 

 05 05 23 00-1256 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 76.14 1.02 
    For Left Hand Threaded Rod, Add  7.40 

. 
 05 05 23 00-1257 LF 1-1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................. 115.92 1.16 

    For Left Hand Threaded Rod, Add  11.36 
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. 
 05 05 23 00-1258 LF 1-3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................. 119.24 1.21 

    For Left Hand Threaded Rod, Add  11.68 
. 

 05 05 23 00-1259 LF 2" Diameter, 304/18-8 Stainless Steel Threaded Rod......................................................................................................... 164.98 1.27 
    For Left Hand Threaded Rod, Add  16.24 

XXXXXXX 
. 
 05 05 23 00-1260  316 Stainless Steel Threaded Rod (05 05 23 00-1197) 
. 
. 

 05 05 23 00-1261 LF 1/4" Diameter, 316 Stainless Steel Threaded Rod .................................................................................................................. 4.36 0.50 
    For Left Hand Threaded Rod, Add  0.33 

. 
 05 05 23 00-1262 LF 5/16" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 7.02 0.55 

    For Left Hand Threaded Rod, Add  0.59 
. 

 05 05 23 00-1263 LF 3/8" Diameter, 316 Stainless Steel Threaded Rod .................................................................................................................. 9.32 0.65 
    For Left Hand Threaded Rod, Add  0.81 

. 
 05 05 23 00-1264 LF 7/16" Diameter, 316 Stainless Steel Threaded Rod .............................................................................................................. 14.54 0.66 

    For Left Hand Threaded Rod, Add  1.32 
. 

 05 05 23 00-1265 LF 1/2" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 15.42 0.69 
    For Left Hand Threaded Rod, Add  1.41 

. 
 05 05 23 00-1266 LF 9/16" Diameter, 316 Stainless Steel Threaded Rod .............................................................................................................. 20.24 0.69 

    For Left Hand Threaded Rod, Add  1.89 
. 

 05 05 23 00-1267 LF 5/8" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 21.77 0.71 
    For Left Hand Threaded Rod, Add  2.04 

. 
 05 05 23 00-1268 LF 3/4" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 31.74 0.73 

    For Left Hand Threaded Rod, Add  3.03 
. 

 05 05 23 00-1269 LF 7/8" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 43.45 0.75 
    For Left Hand Threaded Rod, Add  4.20 

. 
 05 05 23 00-1270 LF 1" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................... 54.98 0.85 

    For Left Hand Threaded Rod, Add  5.33 
. 

 05 05 23 00-1271 LF 1-1/4" Diameter, 316 Stainless Steel Threaded Rod........................................................................................................... 116.06 1.02 
    For Left Hand Threaded Rod, Add  11.39 

. 
 05 05 23 00-1272 LF 1-1/2" Diameter, 316 Stainless Steel Threaded Rod........................................................................................................... 152.13 1.16 

    For Left Hand Threaded Rod, Add  14.98 

XXXXXXX 
. 
 05 05 23 00-1273  Plain Finish Steel, B-7 Alloy Threaded Rod (05 05 23 00-1197) 
. 
. 

 05 05 23 00-1274 LF 1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 3.42 0.50 
    For Zinc Plating,  Add  1.20 

. 
 05 05 23 00-1275 LF 5/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 5.23 0.55 

    For Zinc Plating,  Add  2.06 
. 

 05 05 23 00-1276 LF 3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 5.47 0.65 
    For Zinc Plating,  Add  2.10 

. 
 05 05 23 00-1277 LF 7/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 5.97 0.66 

    For Zinc Plating,  Add  2.33 
. 

 05 05 23 00-1278 LF 1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 6.57 0.69 
    For Zinc Plating,  Add  2.61 

. 
 05 05 23 00-1279 LF 9/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 8.19 0.69 

    For Zinc Plating,  Add  3.41 
. 

 05 05 23 00-1280 LF 5/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 8.45 0.71 
    For Zinc Plating,  Add  3.53 

. 
 05 05 23 00-1281 LF 3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 11.18 0.73 

    For Zinc Plating,  Add  4.87 
. 

 05 05 23 00-1282 LF 7/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 13.38 0.75 
    For Zinc Plating,  Add  5.95 

. 
 05 05 23 00-1283 LF 1" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ..................................................................................................... 17.35 0.85 

    For Zinc Plating,  Add  7.83 
. 

 05 05 23 00-1284 LF 1-1/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 22.56 0.94 
    For Zinc Plating,  Add  10.34 

. 
 05 05 23 00-1285 LF 1-1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 25.10 1.02 

    For Zinc Plating,  Add  11.49 
. 

 05 05 23 00-1286 LF 1-3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 28.95 1.11 
    For Zinc Plating,  Add  13.37 

. 
 05 05 23 00-1287 LF 1-1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 35.18 1.16 

    For Zinc Plating,  Add  16.44 
. 

 05 05 23 00-1288 LF 1-3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 36.37 1.21 
    For Zinc Plating,  Add  16.98 

. 
 05 05 23 00-1289 LF 2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ..................................................................................................... 48.77 1.27 

    For Zinc Plating,  Add  23.12 

XXXXXXX 
. 
 05 05 23 00-1290  Nuts And Washers (05 05 23) 
. 
. 
 05 05 23 00-1291  Hex Nuts (05 05 23 00-1290) 
. 
. 
 05 05 23 00-1292  Zinc Plated Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1291) 
. 
. 

 05 05 23 00-1293 EA 1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.60 0.28 
. 

 05 05 23 00-1294 EA 5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.67 0.28 
. 

 05 05 23 00-1295 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.72 0.28 
. 

 05 05 23 00-1296 EA 7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.82 0.28 
. 

 05 05 23 00-1297 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.89 0.28 
. 

 05 05 23 00-1298 EA 9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 1.14 0.28 
. 

 05 05 23 00-1299 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.18 0.28 
. 

 05 05 23 00-1300 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.37 0.55 
. 

 05 05 23 00-1301 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.95 0.55 
. 

 05 05 23 00-1302 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 2.46 0.55 



 

 Metals 05 

05
 

Common Work Results for Metals 05 05 
Metal Fastenings 05 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 05 - 73 

. 
 05 05 23 00-1303 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 3.92 0.55 

. 
 05 05 23 00-1304 EA 1-1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 4.78 0.55 

. 
 05 05 23 00-1305 EA 1-3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 6.95 0.55 

. 
 05 05 23 00-1306 EA 1-1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 8.01 0.84 

. 
 05 05 23 00-1307 EA 1-3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ....................................................................................... 11.67 0.84 

. 
 05 05 23 00-1308 EA 2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................. 16.77 0.84 

XXXXXXX 
. 
 05 05 23 00-1309  Zinc Plated Steel, Grade 5 Hex Nuts (05 05 23 00-1291) 
. 
. 

 05 05 23 00-1310 EA 1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.62 0.28 
. 

 05 05 23 00-1311 EA 5/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.68 0.28 
. 

 05 05 23 00-1312 EA 3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.74 0.28 
. 

 05 05 23 00-1313 EA 7/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.85 0.28 
. 

 05 05 23 00-1314 EA 1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.98 0.28 
. 

 05 05 23 00-1315 EA 9/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 1.16 0.28 
. 

 05 05 23 00-1316 EA 5/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.20 0.28 
. 

 05 05 23 00-1317 EA 3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.53 0.55 
. 

 05 05 23 00-1318 EA 7/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 2.11 0.55 
. 

 05 05 23 00-1319 EA 1" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................... 2.94 0.55 
. 

 05 05 23 00-1320 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 4.41 0.55 
. 

 05 05 23 00-1321 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 6.18 0.55 
. 

 05 05 23 00-1322 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 8.98 0.55 
. 

 05 05 23 00-1323 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 9.90 0.84 
. 

 05 05 23 00-1324 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 17.69 0.84 
. 

 05 05 23 00-1325 EA 2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................. 25.28 0.84 

XXXXXXX 
. 
 05 05 23 00-1326  Zinc Plated Steel, Grade 8 Hex Nuts (05 05 23 00-1291) 
. 
. 

 05 05 23 00-1327 EA 1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.63 0.28 
. 

 05 05 23 00-1328 EA 5/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 0.72 0.28 
. 

 05 05 23 00-1329 EA 3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.78 0.28 
. 

 05 05 23 00-1330 EA 7/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 0.95 0.28 
. 

 05 05 23 00-1331 EA 1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.12 0.28 
. 

 05 05 23 00-1332 EA 9/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 1.32 0.28 
. 

 05 05 23 00-1333 EA 5/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.49 0.28 
. 

 05 05 23 00-1334 EA 3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.83 0.55 
. 

 05 05 23 00-1335 EA 7/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 2.68 0.55 
. 

 05 05 23 00-1336 EA 1" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................... 3.54 0.55 
. 

 05 05 23 00-1337 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 5.45 0.55 
. 

 05 05 23 00-1338 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 6.78 0.55 
. 

 05 05 23 00-1339 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 11.04 0.55 
. 

 05 05 23 00-1340 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 11.71 0.84 
. 

 05 05 23 00-1341 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 17.74 0.84 
. 

 05 05 23 00-1342 EA 2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................. 25.00 0.84 

XXXXXXX 
. 
 05 05 23 00-1343  Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1291) 
. 
. 

 05 05 23 00-1344 EA 1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.63 0.28 
. 

 05 05 23 00-1345 EA 5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.70 0.28 
. 

 05 05 23 00-1346 EA 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.76 0.28 
. 

 05 05 23 00-1347 EA 7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.93 0.28 
. 

 05 05 23 00-1348 EA 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.06 0.28 
. 

 05 05 23 00-1349 EA 9/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 1.17 0.28 
. 

 05 05 23 00-1350 EA 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.29 0.28 
. 

 05 05 23 00-1351 EA 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.68 0.55 
. 

 05 05 23 00-1352 EA 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 2.38 0.55 
. 

 05 05 23 00-1353 EA 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ............................................................................ 3.25 0.55 
. 

 05 05 23 00-1354 EA 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 5.28 0.55 
. 

 05 05 23 00-1355 EA 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 6.74 0.55 
. 

 05 05 23 00-1356 EA 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 9.91 0.55 
. 

 05 05 23 00-1357 EA 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 11.53 0.84 
. 

 05 05 23 00-1358 EA 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 19.95 0.84 
. 

 05 05 23 00-1359 EA 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .......................................................................... 34.35 0.84 

XXXXXXX 
. 
 05 05 23 00-1360  304 Stainless Steel Hex Nuts (05 05 23 00-1291) 
. 
. 

 05 05 23 00-1361 EA 1/4" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 0.71 0.28 
. 

 05 05 23 00-1362 EA 5/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 0.84 0.28 
. 

 05 05 23 00-1363 EA 3/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 0.94 0.28 
. 

 05 05 23 00-1364 EA 7/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 1.39 0.28 
. 

 05 05 23 00-1365 EA 1/2" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 1.50 0.28 
. 

 05 05 23 00-1366 EA 9/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 2.26 0.28 
. 

 05 05 23 00-1367 EA 5/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 2.52 0.28 
. 

 05 05 23 00-1368 EA 3/4" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 2.89 0.55 
. 

 05 05 23 00-1369 EA 7/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 4.71 0.55 
. 

 05 05 23 00-1370 EA 1" Diameter, 304 Stainless Steel Hex Nut .............................................................................................................................. 7.19 0.55 
. 

 05 05 23 00-1371 EA 1-1/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 17.20 0.55 
. 

 05 05 23 00-1372 EA 1-1/2" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 32.98 0.84 
. 

 05 05 23 00-1373 EA 1-3/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 57.94 0.84 
. 

 05 05 23 00-1374 EA 2" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 82.56 0.84 
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XXXXXXX 
. 
 05 05 23 00-1375  316 Stainless Steel Hex Nuts (05 05 23 00-1291) 
. 
. 

 05 05 23 00-1376 EA 1/4" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 0.82 0.28 
. 

 05 05 23 00-1377 EA 5/16" Diameter, 316 Stainless Steel Hex Nut .......................................................................................................................... 0.94 0.28 
. 

 05 05 23 00-1378 EA 3/8" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 1.12 0.28 
. 

 05 05 23 00-1379 EA 7/16" Diameter, 316 Stainless Steel Hex Nut .......................................................................................................................... 1.81 0.28 
. 

 05 05 23 00-1380 EA 1/2" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 1.94 0.28 
. 

 05 05 23 00-1381 EA 9/16" Diameter, 316 Stainless Steel Hex Nut .......................................................................................................................... 2.63 0.28 
. 

 05 05 23 00-1382 EA 5/8" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 2.97 0.28 
. 

 05 05 23 00-1383 EA 3/4" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 4.12 0.55 
. 

 05 05 23 00-1384 EA 7/8" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 5.71 0.55 
. 

 05 05 23 00-1385 EA 1" Diameter, 316 Stainless Steel Hex Nut............................................................................................................................... 8.79 0.55 
. 

 05 05 23 00-1386 EA 1-1/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 26.63 0.55 
. 

 05 05 23 00-1387 EA 1-1/2" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 43.04 0.84 
. 

 05 05 23 00-1388 EA 1-3/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 72.59 0.84 
. 

 05 05 23 00-1389 EA 2" Diameter, 316 Stainless Steel Hex Nut........................................................................................................................... 134.90 0.84 

XXXXXXX 
. 
 05 05 23 00-1390  Flat Washers (05 05 23 00-1290) 
. 
. 
 05 05 23 00-1391  Zinc Plated Steel, Low Carbon Flat Washers (05 05 23 00-1390) 
. 
. 

 05 05 23 00-1392 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.04  
. 

 05 05 23 00-1393 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.06  
. 

 05 05 23 00-1394 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.11  
. 

 05 05 23 00-1395 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.16  
. 

 05 05 23 00-1396 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.23  
. 

 05 05 23 00-1397 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.26  
. 

 05 05 23 00-1398 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.44  
. 

 05 05 23 00-1399 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.64  
. 

 05 05 23 00-1400 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.76  
. 

 05 05 23 00-1401 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 0.94  
. 

 05 05 23 00-1402 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.06  
. 

 05 05 23 00-1403 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.26  
. 

 05 05 23 00-1404 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.98  
. 

 05 05 23 00-1405 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.03  
. 

 05 05 23 00-1406 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 3.01  
. 

 05 05 23 00-1407 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 3.74  

XXXXXXX 
. 
 05 05 23 00-1408  Zinc Plated Steel, Hardened Flat Washers (05 05 23 00-1390) 
. 
. 

 05 05 23 00-1409 EA 1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.14  
. 

 05 05 23 00-1410 EA 5/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.19  
. 

 05 05 23 00-1411 EA 3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.22  
. 

 05 05 23 00-1412 EA 7/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.29  
. 

 05 05 23 00-1413 EA 1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.40  
. 

 05 05 23 00-1414 EA 9/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.64  
. 

 05 05 23 00-1415 EA 5/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.92  
. 

 05 05 23 00-1416 EA 3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 1.29  
. 

 05 05 23 00-1417 EA 7/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 2.16  
. 

 05 05 23 00-1418 EA 1" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ................................................................................................ 2.39  
. 

 05 05 23 00-1419 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 3.48  
. 

 05 05 23 00-1420 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 3.80  
. 

 05 05 23 00-1421 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 5.01  
. 

 05 05 23 00-1422 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 5.73  
. 

 05 05 23 00-1423 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 7.70  
. 

 05 05 23 00-1424 EA 2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ................................................................................................ 9.24  

XXXXXXX 
. 
 05 05 23 00-1425  Hot Dipped Galvanized Steel Flat Washers (05 05 23 00-1390) 
. 
. 

 05 05 23 00-1426 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.09  
. 

 05 05 23 00-1427 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.13  
. 

 05 05 23 00-1428 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.14  
. 

 05 05 23 00-1429 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.27  
. 

 05 05 23 00-1430 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.34  
. 

 05 05 23 00-1431 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.56  
. 

 05 05 23 00-1432 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.63  
. 

 05 05 23 00-1433 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.96  
. 

 05 05 23 00-1434 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 1.34  
. 

 05 05 23 00-1435 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer .............................................................................................. 1.48  
. 

 05 05 23 00-1436 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 2.26  
. 

 05 05 23 00-1437 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 2.51  
. 

 05 05 23 00-1438 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 3.59  
. 

 05 05 23 00-1439 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 3.89  
. 

 05 05 23 00-1440 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 5.65  

XXXXXXX 
. 
 05 05 23 00-1441  304/18-8 Stainless Steel Flat Washers (05 05 23 00-1390) 
. 
. 

 05 05 23 00-1442 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.12  
. 

 05 05 23 00-1443 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................. 0.17  
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. 
 05 05 23 00-1444 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 0.24  

. 
 05 05 23 00-1445 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................ 0.44  

. 
 05 05 23 00-1446 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 0.79  

. 
 05 05 23 00-1447 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................ 0.99  

. 
 05 05 23 00-1448 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 1.46  

. 
 05 05 23 00-1449 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 1.48  

. 
 05 05 23 00-1450 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 3.12  

. 
 05 05 23 00-1451 EA 1" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ..................................................................................................... 3.96  

. 
 05 05 23 00-1452 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 4.61  

. 
 05 05 23 00-1453 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 4.96  

. 
 05 05 23 00-1454 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 5.24  

. 
 05 05 23 00-1455 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 6.39  

. 
 05 05 23 00-1456 EA 1-3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 7.94  

. 
 05 05 23 00-1457 EA 2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 15.60  

XXXXXXX 
. 
 05 05 23 00-1458  316 Stainless Steel Flat Washers (05 05 23 00-1390) 
. 
. 

 05 05 23 00-1459 EA 1/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.24  
. 

 05 05 23 00-1460 EA 5/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 0.26  
. 

 05 05 23 00-1461 EA 3/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.47  
. 

 05 05 23 00-1462 EA 7/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 0.56  
. 

 05 05 23 00-1463 EA 1/2" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 1.03  
. 

 05 05 23 00-1464 EA 9/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 1.85  
. 

 05 05 23 00-1465 EA 5/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 2.18  
. 

 05 05 23 00-1466 EA 3/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 2.75  
. 

 05 05 23 00-1467 EA 7/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 4.26  
. 

 05 05 23 00-1468 EA 1" Inside Diameter, 316 Stainless Steel Flat Washer.............................................................................................................. 4.76  
. 

 05 05 23 00-1469 EA 1-1/8" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 5.43  
. 

 05 05 23 00-1470 EA 1-1/4" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 6.68  
. 

 05 05 23 00-1471 EA 1-3/8" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 7.07  
. 

 05 05 23 00-1472 EA 1-1/2" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 7.23  
. 

 05 05 23 00-1473 EA 1-3/4" Inside Diameter, 316 Stainless Steel Flat Washer ..................................................................................................... 10.59  

XXXXXXX 
. 
 05 05 23 00-1474  Lock Washers (05 05 23 00-1290) 
. 
. 
 05 05 23 00-1475  Zinc Plated Steel, Low Carbon Lock Washers (05 05 23 00-1474) 
. 
. 

 05 05 23 00-1476 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.02  
. 

 05 05 23 00-1477 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.03  
. 

 05 05 23 00-1478 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.04  
. 

 05 05 23 00-1479 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.06  
. 

 05 05 23 00-1480 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.09  
. 

 05 05 23 00-1481 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.15  
. 

 05 05 23 00-1482 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.17  
. 

 05 05 23 00-1483 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.26  
. 

 05 05 23 00-1484 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.42  
. 

 05 05 23 00-1485 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .......................................................................................... 0.76  
. 

 05 05 23 00-1486 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 1.12  
. 

 05 05 23 00-1487 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 1.71  
. 

 05 05 23 00-1488 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 2.71  
. 

 05 05 23 00-1489 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 3.19  
. 

 05 05 23 00-1490 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 5.70  
. 

 05 05 23 00-1491 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .......................................................................................... 6.42  

XXXXXXX 
. 
 05 05 23 00-1492  Hot Dipped Galvanized Steel Lock Washers (05 05 23 00-1474) 
. 
. 

 05 05 23 00-1493 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.07  
. 

 05 05 23 00-1494 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.08  
. 

 05 05 23 00-1495 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.11  
. 

 05 05 23 00-1496 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.12  
. 

 05 05 23 00-1497 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.19  
. 

 05 05 23 00-1498 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.25  
. 

 05 05 23 00-1499 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.29  
. 

 05 05 23 00-1500 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.49  
. 

 05 05 23 00-1501 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.71  
. 

 05 05 23 00-1502 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 1.12  
. 

 05 05 23 00-1503 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 2.02  
. 

 05 05 23 00-1504 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 2.41  
. 

 05 05 23 00-1505 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 3.48  
. 

 05 05 23 00-1506 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 3.98  
. 

 05 05 23 00-1507 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 5.39  
. 

 05 05 23 00-1508 EA 2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 7.34  

XXXXXXX 
. 
 05 05 23 00-1509  304/18-8 Stainless Steel Lock Washers (05 05 23 00-1474) 
. 
. 

 05 05 23 00-1510 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.10  
. 

 05 05 23 00-1511 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.15  
. 

 05 05 23 00-1512 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.20  
. 

 05 05 23 00-1513 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.38  
. 

 05 05 23 00-1514 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.42  
. 

 05 05 23 00-1515 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 1.02  
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. 
 05 05 23 00-1516 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.20  

. 
 05 05 23 00-1517 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.40  

. 
 05 05 23 00-1518 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 2.54  

. 
 05 05 23 00-1519 EA 1" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .................................................................................................... 3.59  

. 
 05 05 23 00-1520 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 6.26  

. 
 05 05 23 00-1521 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 8.32  

. 
 05 05 23 00-1522 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................ 10.59  

. 
 05 05 23 00-1523 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................ 12.70  

XXXXXXX 
. 
 05 05 23 00-1524  316 Stainless Steel Lock Washers (05 05 23 00-1474) 
. 
. 

 05 05 23 00-1525 EA 1/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.13  
. 

 05 05 23 00-1526 EA 5/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.28  
. 

 05 05 23 00-1527 EA 3/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.32  
. 

 05 05 23 00-1528 EA 7/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.55  
. 

 05 05 23 00-1529 EA 1/2" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.61  
. 

 05 05 23 00-1530 EA 9/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 1.09  
. 

 05 05 23 00-1531 EA 5/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 1.20  
. 

 05 05 23 00-1532 EA 3/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 2.06  
. 

 05 05 23 00-1533 EA 7/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 3.41  
. 

 05 05 23 00-1534 EA 1" Inside Diameter, 316 Stainless Steel Lock Washer ............................................................................................................ 4.64  
. 

 05 05 23 00-1535 EA 1-1/8" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 6.48  
. 

 05 05 23 00-1536 EA 1-1/4" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 9.98  
. 

 05 05 23 00-1537 EA 1-3/8" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 17.86  
. 

 05 05 23 00-1538 EA 1-1/2" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 19.84  

XXXXXXX 
. 
 05 05 23 00-1539  Load Indicating Washers (05 05 23 00-1290) 
. 
. 
 05 05 23 00-1540  A325, Direct Tension Indicator, Load Indicating Washers (ASTM F959) (05 05 23 

00-1539) 
. 
. 
 05 05 23 00-1541  Plain Finish, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1540) 
. 
. 

 05 05 23 00-1542 EA 1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 1.86  
. 

 05 05 23 00-1543 EA 5/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.10  
. 

 05 05 23 00-1544 EA 3/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.27  
. 

 05 05 23 00-1545 EA 7/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.58  
. 

 05 05 23 00-1546 EA 1", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ........................................................ 3.11  
. 

 05 05 23 00-1547 EA 1-1/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 5.17  
. 

 05 05 23 00-1548 EA 1-1/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 6.68  
. 

 05 05 23 00-1549 EA 1-3/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 8.53  
. 

 05 05 23 00-1550 EA 1-1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 9.38  

XXXXXXX 
. 
 05 05 23 00-1551  Galvanized, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1540) 
. 
. 

 05 05 23 00-1552 EA 1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 2.35  
. 

 05 05 23 00-1553 EA 5/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 2.62  
. 

 05 05 23 00-1554 EA 3/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 2.55  
. 

 05 05 23 00-1555 EA 7/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 3.11  
. 

 05 05 23 00-1556 EA 1", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ......................................................... 3.68  
. 

 05 05 23 00-1557 EA 1-1/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 5.55  
. 

 05 05 23 00-1558 EA 1-1/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 6.99  
. 

 05 05 23 00-1559 EA 1-3/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 9.95  
. 

 05 05 23 00-1560 EA 1-1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................. 10.94  

XXXXXXX 
. 
 05 05 23 00-1561  Beveled Washers (05 05 23 00-1290) 
. 
. 
 05 05 23 00-1562  Plain Finish, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1561) 
. 
. 

 05 05 23 00-1563 EA 1/2", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.07  
. 

 05 05 23 00-1564 EA 5/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.13  
. 

 05 05 23 00-1565 EA 3/4", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.20  
. 

 05 05 23 00-1566 EA 7/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.89  
. 

 05 05 23 00-1567 EA 1", Plain Finish, Square Beveled Structural Washer (ASTM F436) ......................................................................................... 4.10  

XXXXXXX 
. 
 05 05 23 00-1568  Galvanized, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1561) 
. 
. 

 05 05 23 00-1569 EA 1/2", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.41  
. 

 05 05 23 00-1570 EA 5/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.61  
. 

 05 05 23 00-1571 EA 3/4", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.61  
. 

 05 05 23 00-1572 EA 7/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.88  
. 

 05 05 23 00-1573 EA 1", Galvanized, Square Beveled Structural Washer (ASTM F436) ......................................................................................... 5.18  

XXXXXXX 
. 
 05 05 23 00-1574  Welded Stud Anchors (05 05 23) 
. 
. 

 05 05 23 00-1575 EA 1-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.19  
. 

 05 05 23 00-1576 EA 2-11/16" Long x 1/4" Diameter,  Welded Stud Concrete Anchors ........................................................................................... 4.28  
. 

 05 05 23 00-1577 EA 3-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.32  
. 

 05 05 23 00-1578 EA 4-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.36  
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. 
 05 05 23 00-1579 EA 1-3/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.10  

. 
 05 05 23 00-1580 EA 1-5/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.32  

. 
 05 05 23 00-1581 EA 2-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.55  

. 
 05 05 23 00-1582 EA 2-5/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.67  

. 
 05 05 23 00-1583 EA 3-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.79  

. 
 05 05 23 00-1584 EA 4-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.27  

. 
 05 05 23 00-1585 EA 5-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.65  

. 
 05 05 23 00-1586 EA 6-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.96  

. 
 05 05 23 00-1587 EA 1-1/2" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.04  

. 
 05 05 23 00-1588 EA 1-5/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.07  

. 
 05 05 23 00-1589 EA 2-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.43  

. 
 05 05 23 00-1590 EA 2-5/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.76  

. 
 05 05 23 00-1591 EA 3-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 6.18  

. 
 05 05 23 00-1592 EA 4-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 6.82  

. 
 05 05 23 00-1593 EA 5-5/16" Long x 1/2" Diameter, Welded Stud Concrete Anchors .............................................................................................. 7.24  

. 
 05 05 23 00-1594 EA 6-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 8.37  

. 
 05 05 23 00-1595 EA 8-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors .............................................................................................. 10.52  

. 
 05 05 23 00-1596 EA 2-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 7.23  

. 
 05 05 23 00-1597 EA 3-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 7.78  

. 
 05 05 23 00-1598 EA 3-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 8.22  

. 
 05 05 23 00-1599 EA 4-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 8.65  

. 
 05 05 23 00-1600 EA 4-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 9.02  

. 
 05 05 23 00-1601 EA 5-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 9.35  

. 
 05 05 23 00-1602 EA 6-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 9.79  

. 
 05 05 23 00-1603 EA 6-9/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 11.62  

. 
 05 05 23 00-1604 EA 8-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 14.15  

XXXXXXX 
. 
 05 05 23 00-1605  Welded Shear Stud Connector (05 05 23) 
. 
. 
 05 05 23 00-1606  3/4" Diameter Welded Shear Stud Connector (05 05 23 00-1605) 
. 
. 

 05 05 23 00-1607 EA  3/4" Diameter x 3-3/16" Long, Welded Shear Stud Connector ............................................................................................... 9.31  
. 

 05 05 23 00-1608 EA  3/4" Diameter x 3-3/8" Long, Welded Shear Stud Connector ................................................................................................. 9.69  
. 

 05 05 23 00-1609 EA  3/4" Diameter x 3-7/8" Long, Welded Shear Stud Connector ................................................................................................. 9.80  
. 

 05 05 23 00-1610 EA  3/4" Diameter x 4-3/16" Long, Welded Shear Stud Connector ............................................................................................... 9.85  
. 

 05 05 23 00-1611 EA 3/4" Diameter x 4-3/8" Long, Welded Shear Stud Connector ............................................................................................... 10.29  
. 

 05 05 23 00-1612 EA  3/4" Diameter x 4-11/16" Long, Welded Shear Stud Connector ........................................................................................... 11.09  
. 

 05 05 23 00-1613 EA 3/4" Diameter x 4-7/8" Long, Welded Shear Stud Connector ............................................................................................... 18.86  
. 

 05 05 23 00-1614 EA  3/4" Diameter x 5-3/16" Long, Welded Shear Stud Connector ............................................................................................. 12.02  
. 

 05 05 23 00-1615 EA  3/4" Diameter x 5-3/8" Long, Welded Shear Stud Connector ............................................................................................... 13.44  
. 

 05 05 23 00-1616 EA  3/4" Diameter x 6-3/16" Long, Welded Shear Stud Connector ............................................................................................. 17.44  
. 

 05 05 23 00-1617 EA  3/4" Diameter x 7-3/16" Long, Welded Shear Stud Connector ............................................................................................. 17.88  
. 

 05 05 23 00-1618 EA 3/4" Diameter x 8-3/16" Long, Welded Shear Stud Connector ............................................................................................. 19.43  
. 

 05 05 23 00-1619 EA 3/4" Diameter x 10-3/16" Long, Welded Shear Stud Connector ........................................................................................... 25.93  

XXXXXXX 
. 
 05 05 23 00-1620  7/8" Diameter Welded Shear Stud Connector (05 05 23 00-1605) 
. 
. 

 05 05 23 00-1621 EA 7/8" Diameter x 3-3/16" Long, Welded Shear Stud Connector ............................................................................................. 11.24  
. 

 05 05 23 00-1622 EA  7/8" Diameter x 3-11/16" Long, Welded Shear Stud Connector ........................................................................................... 11.86  
. 

 05 05 23 00-1623 EA  7/8" Diameter x 4-3/16" Long, Welded Shear Stud Connector ............................................................................................. 12.48  
. 

 05 05 23 00-1624 EA  7/8" Diameter x 5-3/16" Long, Welded Shear Stud Connector ............................................................................................. 14.26  
. 

 05 05 23 00-1625 EA  7/8" Diameter x 6-3/16" Long, Welded Shear Stud Connector ............................................................................................. 18.39  
. 

 05 05 23 00-1626 EA  7/8" Diameter x 7-3/16" Long, Welded Shear Stud Connector ............................................................................................. 20.28  
. 

 05 05 23 00-1627 EA  7/8" Diameter x 8-3/16" Long, Welded Shear Stud Connector ............................................................................................. 22.14  
. 

 05 05 23 00-1628 EA 7/8" Diameter x 10-3/16" Long, Welded Shear Stud Connector ........................................................................................... 27.35  

XXXXXXX 
. 
 05 05 23 00-1629  1" Diameter Welded Shear Stud Connector (05 05 23 00-1605) 
. 
. 

 05 05 23 00-1630 EA 1" Diameter x 3-1/4" Long, Welded Shear Stud Connector .................................................................................................. 15.30  
. 

 05 05 23 00-1631 EA  1" Diameter x 4-1/4" Long, Welded Shear Stud Connector .................................................................................................. 17.21  
. 

 05 05 23 00-1632 EA  1" Diameter x 5-1/4" Long, Welded Shear Stud Connector .................................................................................................. 20.02  
. 

 05 05 23 00-1633 EA  1" Diameter x 6-1/4" Long, Welded Shear Stud Connector .................................................................................................. 25.44  
. 

 05 05 23 00-1634 EA  1" Diameter x 7-1/4" Long, Welded Shear Stud Connector .................................................................................................. 28.39  
. 

 05 05 23 00-1635 EA  1" Diameter x 8-1/4" Long, Welded Shear Stud Connector .................................................................................................. 31.33  

XXXXXXX 
. 
 05 10  Structural Metal Framing (05) 
. 
. 
 05 12  Structural Steel Framing (05 10) 
. 
. 
 05 12 23  Structural Steel for Buildings (05 12) 

See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for field fabrication of additional 
structural metal connections. 

. 

. 
 05 12 23 00-0001  Rolled Steel Members (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock cross-sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for 
field fabrication of additional structural metal connections. 
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. 

. 
 05 12 23 00-0002  Beams, Girders And Columns (05 12 23 00-0001) 

Note: For one and two story I beams and W shapes and HP shapes. 
. 
. 

 05 12 23 00-0003 TON Up To 30 LB/LF Beams, Girders And Columns ............................................................................................................. 10,114.79 1,234.90 
    For ASTM A242 Type 2 High Strength Steel, Add  604.80 
    For Hot Dip Galvanizing, Add  2,116.81 
    For >10 To 25 Tons, Deduct  -642.60 
    For >25 To 50 Tons, Deduct  -1,323.01 
    For >50 Tons, Deduct  -1,890.01 

. 
 05 12 23 00-0004 TON >30-65 LB/LF Beams, Girders And Columns ................................................................................................................... 7,056.17 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  496.37 
    For Hot Dip Galvanizing, Add  1,737.29 
    For >10 To 25 Tons, Deduct  -527.39 
    For >25 To 50 Tons, Deduct  -1,085.80 
    For >50 Tons, Deduct  -1,551.15 

. 
 05 12 23 00-0005 TON >65-100 LB/LF Beams, Girders And Columns ................................................................................................................. 5,987.34 449.08 

    For ASTM A242 Type 2 High Strength Steel, Add  440.67 
    For Hot Dip Galvanizing, Add  1,542.33 
    For >10 To 25 Tons, Deduct  -468.21 
    For >25 To 50 Tons, Deduct  -963.96 
    For >50 Tons, Deduct  -1,377.08 

. 
 05 12 23 00-0006 TON >100-300 LB/LF Beams, Girders And Columns ............................................................................................................... 4,021.07 239.03 

    For ASTM A242 Type 2 High Strength Steel, Add  301.25 
    For Hot Dip Galvanizing, Add  1,054.37 
    For >10 To 25 Tons, Deduct  -320.08 
    For >25 To 50 Tons, Deduct  -658.98 
    For >50 Tons, Deduct  -941.40 

XXXXXXX 
. 
 05 12 23 00-0007  Trusses, Built-Up (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0008 TON Built-Up Trusses, Rolled Structural Steel Members ......................................................................................................... 7,487.21 839.84 
    For ASTM A242 Type 2 High Strength Steel, Add  527.35 
    For Hot Dip Galvanizing, Add  1,845.72 
    For >10 To 25 Tons, Deduct  -560.31 
    For >25 To 50 Tons, Deduct  -1,153.57 
    For >50 Tons, Deduct  -1,647.96 

XXXXXXX 
. 
 05 12 23 00-0009  Shapes (05 12 23 00-0001) 
. 
. 
 05 12 23 00-0010  Rolled Shape Steel Angles (05 12 23 00-0009) 
. 
. 

 05 12 23 00-0011 TON Up To 10 LB/LF Rolled Shape Steel Angles .................................................................................................................. 14,743.90 2,295.68 
    For ASTM A242 Type 2 High Strength Steel, Add  873.42 
    For Hot Dip Galvanizing, Add  3,056.97 
    For >10 To 25 Tons, Deduct  -928.01 
    For >25 To 50 Tons, Deduct  -1,910.61 
    For >50 Tons, Deduct  -2,729.44 

. 
 05 12 23 00-0012 TON >10 To 20 LB/LF Rolled Shape Steel Angles................................................................................................................. 12,998.72 1,347.24 

    For ASTM A242 Type 2 High Strength Steel, Add  835.52 
    For Hot Dip Galvanizing, Add  2,924.31 
    For >10 To 25 Tons, Deduct  -887.74 
    For >25 To 50 Tons, Deduct  -1,827.69 
    For >50 Tons, Deduct  -2,610.99 

. 
 05 12 23 00-0013 TON >20 To 58 LB/LF Rolled Shape Steel Angles................................................................................................................. 10,038.84 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  734.99 
    For Hot Dip Galvanizing, Add  2,572.47 
    For >10 To 25 Tons, Deduct  -780.93 
    For >25 To 50 Tons, Deduct  -1,607.79 
    For >50 Tons, Deduct  -2,296.85 

XXXXXXX 
. 
 05 12 23 00-0014  Rolled C, MC Steel Channels (05 12 23 00-0009) 
. 
. 

 05 12 23 00-0015 TON Up To 10 LB/LF Rolled C, MC Steel Channels .............................................................................................................. 16,016.87 3,143.54 
    For ASTM A242 Type 2 High Strength Steel, Add  860.24 
    For Hot Dip Galvanizing, Add  3,010.83 
    For >10 To 25 Tons, Deduct  -914.00 
    For >25 To 50 Tons, Deduct  -1,881.77 
    For >50 Tons, Deduct  -2,688.24 

. 
 05 12 23 00-0016 TON >10 To 20 Rolled C, MC Steel Channels ....................................................................................................................... 12,854.52 2,395.08 

    For ASTM A242 Type 2 High Strength Steel, Add  823.98 
    For Hot Dip Galvanizing, Add  2,883.94 
    For >10 To 25 Tons, Deduct  -875.48 
    For >25 To 50 Tons, Deduct  -1,802.46 
    For >50 Tons, Deduct  -2,574.94 

. 
 05 12 23 00-0017 TON >20 To 58 LB/LF Rolled C, MC Steel Channels ............................................................................................................... 9,874.05 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  721.81 
    For Hot Dip Galvanizing, Add  2,526.33 
    For >10 To 25 Tons, Deduct  -766.92 
    For >25 To 50 Tons, Deduct  -1,578.96 
    For >50 Tons, Deduct  -2,255.65 

XXXXXXX 
. 
 05 12 23 00-0018  Double L Shape Steel Angles (05 12 23 00-0009) 
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. 

. 
 05 12 23 00-0019 TON Up To 20 LB/LF Double L Shape Steel Angles .............................................................................................................. 13,694.23 1,821.45 

    For ASTM A242 Type 2 High Strength Steel, Add  840.46 
    For Hot Dip Galvanizing, Add  2,941.62 
    For >10 To 25 Tons, Deduct  -892.99 
    For >25 To 50 Tons, Deduct  -1,838.51 
    For >50 Tons, Deduct  -2,626.44 

. 
 05 12 23 00-0020 TON >20 To 50 LB/LF Double L Shape Steel Angles ............................................................................................................ 10,739.23 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  791.02 
    For Hot Dip Galvanizing, Add  2,768.58 
    For >10 To 25 Tons, Deduct  -840.46 
    For >25 To 50 Tons, Deduct  -1,730.36 
    For >50 Tons, Deduct  -2,471.95 

. 
 05 12 23 00-0021 TON >50 To 80 LB/LF Double L Shape Steel Angles .............................................................................................................. 8,100.84 449.08 

    For ASTM A242 Type 2 High Strength Steel, Add  609.75 
    For Hot Dip Galvanizing, Add  2,134.11 
    For >10 To 25 Tons, Deduct  -647.86 
    For >25 To 50 Tons, Deduct  -1,333.82 
    For >50 Tons, Deduct  -1,905.46 

. 
 05 12 23 00-0022 TON >80 To 115 LB/LF Double L Shape Steel Angles ............................................................................................................ 5,198.97 239.39 

    For ASTM A242 Type 2 High Strength Steel, Add  395.51 
    For Hot Dip Galvanizing, Add  1,384.29 
    For >10 To 25 Tons, Deduct  -420.23 
    For >25 To 50 Tons, Deduct  -865.18 
    For >50 Tons, Deduct  -1,235.97 

XXXXXXX 
. 
 05 12 23 00-0023  Structural WT, MT, ST Tee Shapes (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0024 TON Up To 30 LB/LF Structural WT, MT, ST Tee Shapes ..................................................................................................... 12,442.53 1,347.24 
    For ASTM A242 Type 2 High Strength Steel, Add  791.02 
    For Hot Dip Galvanizing, Add  2,768.58 
    For >10 To 25 Tons, Deduct  -840.46 
    For >25 To 50 Tons, Deduct  -1,730.36 
    For >50 Tons, Deduct  -2,471.95 

. 
 05 12 23 00-0025 TON >30 To 65 LB/LF Structural WT, MT, ST Tee Shapes ..................................................................................................... 8,411.61 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  604.80 
    For Hot Dip Galvanizing, Add  2,116.81 
    For >10 To 25 Tons, Deduct  -642.60 
    For >25 To 50 Tons, Deduct  -1,323.01 
    For >50 Tons, Deduct  -1,890.01 

. 
 05 12 23 00-0026 TON >65 To 100 LB/LF Structural WT, MT, ST Tee Shapes ................................................................................................... 6,658.87 449.08 

    For ASTM A242 Type 2 High Strength Steel, Add  494.39 
    For Hot Dip Galvanizing, Add  1,730.36 
    For >10 To 25 Tons, Deduct  -525.29 
    For >25 To 50 Tons, Deduct  -1,081.48 
    For >50 Tons, Deduct  -1,544.97 

. 
 05 12 23 00-0027 TON >100 To 365 LB/LF Structural WT, MT, ST Tee Shapes ................................................................................................. 4,910.98 239.03 

    For ASTM A242 Type 2 High Strength Steel, Add  372.44 
    For Hot Dip Galvanizing, Add  1,303.54 
    For >10 To 25 Tons, Deduct  -395.72 
    For >25 To 50 Tons, Deduct  -814.71 
    For >50 Tons, Deduct  -1,163.88 

XXXXXXX 
. 
 05 12 23 00-0028  Combination Section Shapes (05 12 23 00-0001) 
. 
. 
 05 12 23 00-0029  Combination Section, W Shapes And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0030 TON Up To 30 LB/LF Combination Section - W Shapes And Angles..................................................................................... 11,803.94 1,347.24 
    For ASTM A242 Type 2 High Strength Steel, Add  739.94 
    For Hot Dip Galvanizing, Add  2,589.77 
    For >10 To 25 Tons, Deduct  -786.18 
    For >25 To 50 Tons, Deduct  -1,618.61 
    For >50 Tons, Deduct  -2,312.30 

. 
 05 12 23 00-0031 TON >30-65 LB/LF Combination Section - W Shapes And Angles .......................................................................................... 8,473.43 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  609.75 
    For Hot Dip Galvanizing, Add  2,134.12 
    For >10 To 25 Tons, Deduct  -647.86 
    For >25 To 50 Tons, Deduct  -1,333.82 
    For >50 Tons, Deduct  -1,905.46 

. 
 05 12 23 00-0032 TON >65-100 LB/LF Combination Section - W Shapes And Angles ........................................................................................ 6,143.88 449.08 

    For ASTM A242 Type 2 High Strength Steel, Add  453.19 
    For Hot Dip Galvanizing, Add  1,586.16 
    For >10 To 25 Tons, Deduct  -481.51 
    For >25 To 50 Tons, Deduct  -991.35 
    For >50 Tons, Deduct  -1,416.22 

. 
 05 12 23 00-0033 TON >100-300 LB/LF Combination Section - W Shapes And Angles ...................................................................................... 5,322.57 239.03 

    For ASTM A242 Type 2 High Strength Steel, Add  405.40 
    For Hot Dip Galvanizing, Add  1,418.90 
    For >10 To 25 Tons, Deduct  -430.74 
    For >25 To 50 Tons, Deduct  -886.81 
    For >50 Tons, Deduct  -1,266.87 

. 
 05 12 23 00-0034 TON >300-500 LB/LF Combination Section - W Shapes And Angles ...................................................................................... 4,597.85 119.99 

    For ASTM A242 Type 2 High Strength Steel, Add  357.61 
    For Hot Dip Galvanizing, Add  1,251.63 
    For >10 To 25 Tons, Deduct  -379.96 
    For >25 To 50 Tons, Deduct  -782.27 
    For >50 Tons, Deduct  -1,117.53 
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XXXXXXX 
. 
 05 12 23 00-0035  Combination Section, S Shapes And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0036 TON >30-65 LB/LF Combination Section - S Shapes And Angles ........................................................................................... 8,143.82 798.28 
    For ASTM A242 Type 2 High Strength Steel, Add  583.38 
    For Hot Dip Galvanizing, Add  2,041.83 
    For >10 To 25 Tons, Deduct  -619.84 
    For >25 To 50 Tons, Deduct  -1,276.14 
    For >50 Tons, Deduct  -1,823.06 

. 
 05 12 23 00-0037 TON >65-100 LB/LF Combination Section - S Shapes And Angles ......................................................................................... 6,164.48 449.08 

    For ASTM A242 Type 2 High Strength Steel, Add  454.84 
    For Hot Dip Galvanizing, Add  1,591.93 
    For >10 To 25 Tons, Deduct  -483.26 
    For >25 To 50 Tons, Deduct  -994.96 
    For >50 Tons, Deduct  -1,421.37 

XXXXXXX 
. 
 05 12 23 00-0038  Combination Section, Channels And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0039 TON Up To 30 LB/LF Combination Section - Channels And Angles ...................................................................................... 12,442.53 1,347.24 
    For ASTM A242 Type 2 High Strength Steel, Add  791.02 
    For Hot Dip Galvanizing, Add  2,768.58 
    For >10 To 25 Tons, Deduct  -840.46 
    For >25 To 50 Tons, Deduct  -1,730.36 
    For >50 Tons, Deduct  -2,471.95 

. 
 05 12 23 00-0040 TON >30-65 LB/LF Combination Section - Channels And Angles............................................................................................ 8,885.40 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  642.71 
    For Hot Dip Galvanizing, Add  2,249.47 
    For >10 To 25 Tons, Deduct  -682.87 
    For >25 To 50 Tons, Deduct  -1,405.92 
    For >50 Tons, Deduct  -2,008.46 

. 
 05 12 23 00-0041 TON >65-100 LB/LF Combination Section - Channels And Angles.......................................................................................... 6,308.68 449.08 

    For ASTM A242 Type 2 High Strength Steel, Add  466.37 
    For Hot Dip Galvanizing, Add  1,632.31 
    For >10 To 25 Tons, Deduct  -495.52 
    For >25 To 50 Tons, Deduct  -1,020.19 
    For >50 Tons, Deduct  -1,457.42 

XXXXXXX 
. 
 05 12 23 00-0042  Standard Weight Pipe (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0043 TON 1/2" To 5" Diameter Standard Weight Pipe ...................................................................................................................... 7,193.49 718.53 
    For ASTM A242 Type 2 High Strength Steel, Add  514.16 
    For Hot Dip Galvanizing, Add  1,799.58 
    For >10 To 25 Tons, Deduct  -546.30 
    For >25 To 50 Tons, Deduct  -1,124.74 
    For >50 Tons, Deduct  -1,606.77 

. 
 05 12 23 00-0044 TON >5" To 12" Diameter Standard Weight Pipe ..................................................................................................................... 7,673.49 898.15 

    For ASTM A242 Type 2 High Strength Steel, Add  537.24 
    For Hot Dip Galvanizing, Add  1,880.33 
    For >10 To 25 Tons, Deduct  -570.81 
    For >25 To 50 Tons, Deduct  -1,175.20 
    For >50 Tons, Deduct  -1,678.86 

XXXXXXX 
. 
 05 12 23 00-0045  Structural Steel Shapes (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock cross-sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for 
field fabrication of additional structural metal connections. 

. 

. 
 05 12 23 00-0046  Steel Rods (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0047 TON 1/2" To 5" Diameter Extra Strong Steel, Solid .................................................................................................................. 7,767.40 561.41 
    For ASTM A242 Type 2 High Strength Steel, Add  573.49 
    For Hot Dip Galvanizing, Add  2,007.22 
    For >10 To 25 Tons, Deduct  -609.33 
    For >25 To 50 Tons, Deduct  -1,254.51 
    For >50 Tons, Deduct  -1,792.16 

. 
 05 12 23 00-0048 TON >5" To 12" Diameter Extra Strong Steel, Solid ................................................................................................................. 8,885.40 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  642.71 
    For Hot Dip Galvanizing, Add  2,249.47 
    For >10 To 25 Tons, Deduct  -682.87 
    For >25 To 50 Tons, Deduct  -1,405.92 
    For >50 Tons, Deduct  -2,008.46 

XXXXXXX 
. 
 05 12 23 00-0049  Column Base Plates (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0050 LB Column Base Plates, Up To 150 LB / Each, A36 Miscellaneous Steel Items ......................................................................... 3.85 0.72 
    For ASTM A242 Type 2 High Strength Steel, Add  0.25 
    For Hot Dip Galvanizing, Add  0.87 

. 
 05 12 23 00-0051 LB Column Base Plates, >150 LB / Each, A36 Miscellaneous Steel Items .................................................................................. 3.62 0.61 

    For ASTM A242 Type 2 High Strength Steel, Add  0.24 
    For Hot Dip Galvanizing, Add  0.82 
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. 
 05 12 23 00-0052 TON Column Base Plates, Up To 150 LB Each, A36 Miscellaneous Steel Items .................................................................... 7,050.04 635.46 

    For ASTM A242 Type 2 High Strength Steel, Add  509.78 
    For Hot Dip Galvanizing, Add  1,784.22 
    For >10 To 25 Tons, Deduct  -541.64 
    For >25 To 50 Tons, Deduct  -1,115.14 
    For >50 Tons, Deduct  -1,593.05 

. 
 05 12 23 00-0053 TON Column Base Plates, >150 LB Each, A36 Miscellaneous Steel Items ............................................................................. 5,015.64 381.27 

    For ASTM A242 Type 2 High Strength Steel, Add  368.72 
    For Hot Dip Galvanizing, Add  1,290.50 
    For >10 To 25 Tons, Deduct  -391.76 
    For >25 To 50 Tons, Deduct  -806.56 
    For >50 Tons, Deduct  -1,152.24 

XXXXXXX 
. 
 05 12 23 00-0054  Double Extra Strong Pipes (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0055 TON 2" To 5" Diameter Double Extra Strong Pipe ................................................................................................................... 9,293.51 1,026.41 
    For ASTM A242 Type 2 High Strength Steel, Add  655.89 
    For Hot Dip Galvanizing, Add  2,295.61 
    For >10 To 25 Tons, Deduct  -696.88 
    For >25 To 50 Tons, Deduct  -1,434.76 
    For >50 Tons, Deduct  -2,049.66 

. 
 05 12 23 00-0056 TON >5" To 8" Diameter Double Extra Strong Pipe ................................................................................................................. 8,788.18 552.67 

    For ASTM A242 Type 2 High Strength Steel, Add  655.89 
    For Hot Dip Galvanizing, Add  2,295.61 
    For >10 To 25 Tons, Deduct  -696.88 
    For >25 To 50 Tons, Deduct  -1,434.76 
    For >50 Tons, Deduct  -2,049.66 

XXXXXXX 
. 
 05 12 23 00-0057  Structural Pipes (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0058 TON 3" To 5" Outside Diameter Structural Pipe, Extra Heavy A36 Miscellaneous Steel Items ............................................... 6,497.53 474.23 
    For ASTM A242 Type 2 High Strength Steel, Add  461.43 
    For Hot Dip Galvanizing, Add  1,615.00 
    For >10 To 25 Tons, Deduct  -490.27 
    For >25 To 50 Tons, Deduct  -1,009.38 
    For >50 Tons, Deduct  -1,441.97 

. 
 05 12 23 00-0059 TON >5" To 12" Outside Diameter Structural Pipe, Extra Heavy A36 Miscellaneous Steel Items ........................................... 6,974.46 546.92 

    For ASTM A242 Type 2 High Strength Steel, Add  461.43 
    For Hot Dip Galvanizing, Add  1,615.00 
    For >10 To 25 Tons, Deduct  -490.27 
    For >25 To 50 Tons, Deduct  -1,009.38 
    For >50 Tons, Deduct  -1,441.97 

XXXXXXX 
. 
 05 12 23 00-0060  Structural Tubing (05 12 23 00-0045) 
. 
. 
 05 12 23 00-0061  Rectangle Structural Tubing (05 12 23 00-0060) 
. 
. 

 05 12 23 00-0062 TON 3" x 2" Weight Range 5-7 LB/LF Structural Tubing - Rectangle ..................................................................................... 10,810.72 479.01 
    For ASTM A242 Type 2 High Strength Steel, Add  823.98 
    For Hot Dip Galvanizing, Add  2,883.94 
    For >10 To 25 Tons, Deduct  -875.48 
    For >25 To 50 Tons, Deduct  -1,802.46 
    For >50 Tons, Deduct  -2,574.94 

. 
 05 12 23 00-0063 TON 4" x 3", 2" Weight Range 6-13 LB/LF Structural Tubing - Rectangle ............................................................................. 10,889.33 552.67 

    For ASTM A242 Type 2 High Strength Steel, Add  823.98 
    For Hot Dip Galvanizing, Add  2,883.94 
    For >10 To 25 Tons, Deduct  -875.48 
    For >25 To 50 Tons, Deduct  -1,802.46 
    For >50 Tons, Deduct  -2,574.94 

. 
 05 12 23 00-0064 TON 5" x 4", 2" Weight Range 8-20 LB/LF Structural Tubing - Rectangle ............................................................................... 9,496.49 598.77 

    For ASTM A242 Type 2 High Strength Steel, Add  708.62 
    For Hot Dip Galvanizing, Add  2,480.18 
    For >10 To 25 Tons, Deduct  -752.91 
    For >25 To 50 Tons, Deduct  -1,550.12 
    For >50 Tons, Deduct  -2,214.45 

. 
 05 12 23 00-0065 TON 6" x 4", 3 ", 2" Weight Range 9-29 LB/LF Structural Tubing - Rectangle ......................................................................... 9,006.25 718.53 

    For ASTM A242 Type 2 High Strength Steel, Add  659.19 
    For Hot Dip Galvanizing, Add  2,307.15 
    For >10 To 25 Tons, Deduct  -700.38 
    For >25 To 50 Tons, Deduct  -1,441.97 
    For >50 Tons, Deduct  -2,059.96 

. 
 05 12 23 00-0066 TON 7" x 5", 4 ", 3" Weight Range 12-35 LB/LF Structural Tubing - Rectangle ....................................................................... 8,473.41 798.28 

    For ASTM A242 Type 2 High Strength Steel, Add  609.75 
    For Hot Dip Galvanizing, Add  2,134.11 
    For >10 To 25 Tons, Deduct  -647.86 
    For >25 To 50 Tons, Deduct  -1,333.82 
    For >50 Tons, Deduct  -1,905.46 

. 
 05 12 23 00-0067 TON 8" x 6", 4 ", 3", 2" Weight Range 11-42 LB/LF Structural Tubing - Rectangle .................................................................. 8,800.22 1,104.73 

    For ASTM A242 Type 2 High Strength Steel, Add  609.75 
    For Hot Dip Galvanizing, Add  2,134.11 
    For >10 To 25 Tons, Deduct  -647.86 
    For >25 To 50 Tons, Deduct  -1,333.82 
    For >50 Tons, Deduct  -1,905.46 
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. 
 05 12 23 00-0068 TON 10" x 6", 4 ", 2" Weight Range 15-50 LB/LF Structural Tubing - Rectangle ..................................................................... 9,344.40 1,460.40 

    For ASTM A242 Type 2 High Strength Steel, Add  622.93 
    For Hot Dip Galvanizing, Add  2,180.26 
    For >10 To 25 Tons, Deduct  -661.86 
    For >25 To 50 Tons, Deduct  -1,362.66 
    For >50 Tons, Deduct  -1,946.66 

. 
 05 12 23 00-0069 TON 12" x 6", 4 ", 2" Weight Range 17-76 LB/LF Structural Tubing - Rectangle ..................................................................... 9,570.67 1,595.25 

    For ASTM A242 Type 2 High Strength Steel, Add  629.52 
    For Hot Dip Galvanizing, Add  2,203.33 
    For >10 To 25 Tons, Deduct  -668.87 
    For >25 To 50 Tons, Deduct  -1,377.08 
    For >50 Tons, Deduct  -1,967.26 

. 
 05 12 23 00-0070 TON 14" x 10", 6", 4" Weight Range 29-76 LB/LF Structural Tubing - Rectangle .................................................................... 9,785.08 1,796.31 

    For ASTM A242 Type 2 High Strength Steel, Add  629.52 
    For Hot Dip Galvanizing, Add  2,203.33 
    For >10 To 25 Tons, Deduct  -668.87 
    For >25 To 50 Tons, Deduct  -1,377.08 
    For >50 Tons, Deduct  -1,967.26 

. 
 05 12 23 00-0071 TON 16" x 12", 8", 4" Weight Range 40-90 LB/LF Structural Tubing - Rectangle .................................................................. 11,811.97 3,773.81 

    For ASTM A242 Type 2 High Strength Steel, Add  622.93 
    For Hot Dip Galvanizing, Add  2,180.26 
    For >10 To 25 Tons, Deduct  -661.86 
    For >25 To 50 Tons, Deduct  -1,362.66 
    For >50 Tons, Deduct  -1,946.66 

. 
 05 12 23 00-0072 TON 18" x 6" Weight Range 48-76 LB/LF Structural Tubing - Rectangle ............................................................................... 10,135.38 2,395.08 

    For ASTM A242 Type 2 High Strength Steel, Add  606.45 
    For Hot Dip Galvanizing, Add  2,122.58 
    For >10 To 25 Tons, Deduct  -644.35 
    For >25 To 50 Tons, Deduct  -1,326.61 
    For >50 Tons, Deduct  -1,895.16 

. 
 05 12 23 00-0073 TON 20" x 12", 8", 4" Weight Range 48-105 LB/LF Structural Tubing - Rectangle ................................................................ 13,870.11 5,510.24 

    For ASTM A242 Type 2 High Strength Steel, Add  639.41 
    For Hot Dip Galvanizing, Add  2,237.93 
    For >10 To 25 Tons, Deduct  -679.37 
    For >25 To 50 Tons, Deduct  -1,398.71 
    For >50 Tons, Deduct  -1,998.16 

XXXXXXX 
. 
 05 12 23 00-0074  Square Structural Tubing (05 12 23 00-0060) 
. 
. 

 05 12 23 00-0075 TON 2" x 2" Weight Range 4-6 LB/LF Structural Tubing - Square ......................................................................................... 10,778.78 449.08 
    For ASTM A242 Type 2 High Strength Steel, Add  823.98 
    For Hot Dip Galvanizing, Add  2,883.94 
    For >10 To 25 Tons, Deduct  -875.48 
    For >25 To 50 Tons, Deduct  -1,802.46 
    For >50 Tons, Deduct  -2,574.94 

. 
 05 12 23 00-0076 TON 2.5" x 2.5" Weight Range 5-8 LB/LF Structural Tubing - Square ................................................................................... 10,810.72 479.01 

    For ASTM A242 Type 2 High Strength Steel, Add  823.98 
    For Hot Dip Galvanizing, Add  2,883.94 
    For >10 To 25 Tons, Deduct  -875.48 
    For >25 To 50 Tons, Deduct  -1,802.46 
    For >50 Tons, Deduct  -2,574.94 

. 
 05 12 23 00-0077 TON 3" x 3" Weight Range 6-11 LB/LF Structural Tubing - Square ......................................................................................... 9,702.49 598.77 

    For ASTM A242 Type 2 High Strength Steel, Add  725.10 
    For Hot Dip Galvanizing, Add  2,537.86 
    For >10 To 25 Tons, Deduct  -770.42 
    For >25 To 50 Tons, Deduct  -1,586.17 
    For >50 Tons, Deduct  -2,265.95 

. 
 05 12 23 00-0078 TON 3.5" x 3.5" Weight Range 8-13 LB/LF Structural Tubing - Square ................................................................................... 9,624.23 718.53 

    For ASTM A242 Type 2 High Strength Steel, Add  708.62 
    For Hot Dip Galvanizing, Add  2,480.18 
    For >10 To 25 Tons, Deduct  -752.91 
    For >25 To 50 Tons, Deduct  -1,550.12 
    For >50 Tons, Deduct  -2,214.45 

. 
 05 12 23 00-0079 TON 4" x 4" Weight Range 10-22 LB/LF Structural Tubing - Square ....................................................................................... 7,714.69 898.15 

    For ASTM A242 Type 2 High Strength Steel, Add  540.53 
    For Hot Dip Galvanizing, Add  1,891.86 
    For >10 To 25 Tons, Deduct  -574.32 
    For >25 To 50 Tons, Deduct  -1,182.41 
    For >50 Tons, Deduct  -1,689.16 

. 
 05 12 23 00-0080 TON 5" x 5" Weight Range 12-30 LB/LF Structural Tubing - Square ....................................................................................... 7,851.54 1,026.41 

    For ASTM A242 Type 2 High Strength Steel, Add  540.53 
    For Hot Dip Galvanizing, Add  1,891.86 
    For >10 To 25 Tons, Deduct  -574.32 
    For >25 To 50 Tons, Deduct  -1,182.41 
    For >50 Tons, Deduct  -1,689.16 

. 
 05 12 23 00-0081 TON 6" x 6" Weight Range 15-35 LB/LF Structural Tubing - Square ....................................................................................... 8,289.50 1,437.05 

    For ASTM A242 Type 2 High Strength Steel, Add  540.53 
    For Hot Dip Galvanizing, Add  1,891.86 
    For >10 To 25 Tons, Deduct  -574.32 
    For >25 To 50 Tons, Deduct  -1,182.41 
    For >50 Tons, Deduct  -1,689.16 
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. 
 05 12 23 00-0082 TON 7" x 7" Weight Range 17-42 LB/LF Structural Tubing - Square ....................................................................................... 8,796.31 1,796.31 

    For ASTM A242 Type 2 High Strength Steel, Add  550.42 
    For Hot Dip Galvanizing, Add  1,926.47 
    For >10 To 25 Tons, Deduct  -584.82 
    For >25 To 50 Tons, Deduct  -1,204.04 
    For >50 Tons, Deduct  -1,720.06 

. 
 05 12 23 00-0083 TON 8" x 8" Weight Range 20-60 LB/LF Structural Tubing - Square ..................................................................................... 10,547.37 2,395.08 

    For ASTM A242 Type 2 High Strength Steel, Add  639.41 
    For Hot Dip Galvanizing, Add  2,237.93 
    For >10 To 25 Tons, Deduct  -679.37 
    For >25 To 50 Tons, Deduct  -1,398.71 
    For >50 Tons, Deduct  -1,998.16 

. 
 05 12 23 00-0084 TON 10" x 10" Weight Range 33-77 LB/LF Structural Tubing - Square ................................................................................. 11,824.75 3,592.62 

    For ASTM A242 Type 2 High Strength Steel, Add  639.41 
    For Hot Dip Galvanizing, Add  2,237.93 
    For >10 To 25 Tons, Deduct  -679.37 
    For >25 To 50 Tons, Deduct  -1,398.71 
    For >50 Tons, Deduct  -1,998.16 

. 
 05 12 23 00-0085 TON 12" x 12" Weight Range 40-80 LB/LF Structural Tubing - Square ................................................................................. 11,378.06 4,216.66 

    For ASTM A242 Type 2 High Strength Steel, Add  550.42 
    For Hot Dip Galvanizing, Add  1,926.47 
    For >10 To 25 Tons, Deduct  -584.82 
    For >25 To 50 Tons, Deduct  -1,204.04 
    For >50 Tons, Deduct  -1,720.06 

. 
 05 12 23 00-0086 TON 14" x 14" Weight Range 57-90 LB/LF Structural Tubing - Square ................................................................................. 13,705.31 5,510.24 

    For ASTM A242 Type 2 High Strength Steel, Add  626.23 
    For Hot Dip Galvanizing, Add  2,191.79 
    For >10 To 25 Tons, Deduct  -665.36 
    For >25 To 50 Tons, Deduct  -1,369.87 
    For >50 Tons, Deduct  -1,956.96 

. 
 05 12 23 00-0087 TON 16" x 16" Weight Range 65-105 LB/LF Structural Tubing - Square ............................................................................... 15,656.87 7,185.24 

    For ASTM A242 Type 2 High Strength Steel, Add  639.41 
    For Hot Dip Galvanizing, Add  2,237.93 
    For >10 To 25 Tons, Deduct  -679.37 
    For >25 To 50 Tons, Deduct  -1,398.71 
    For >50 Tons, Deduct  -1,998.16 

XXXXXXX 
. 
 05 12 23 00-0088  Structural Shapes (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0089 TON Structural Shapes, Steel Angle A36 Structural Steel, Purlins And Girts (Up To 20 LB/LF) .............................................. 8,182.01 2,541.86 
    For ASTM A242 Type 2 High Strength Steel, Add  331.79 
    For Hot Dip Galvanizing, Add  1,161.25 
    For >20 To 50 LB/LF, Deduct  -1,019.94 
    For >50 To 75 LB/LF, Deduct  -1,630.77 
    For >75 To 100 LB/LF, Deduct  -2,241.61 
    For >10 To 25 Tons, Deduct  -352.52 
    For >25 To 50 Tons, Deduct  -725.78 
    For >50 Tons, Deduct  -1,036.83 

. 
 05 12 23 00-0090 TON Structural Shapes, Steel Plate A36 Structural Steel ........................................................................................................ 7,944.04 1,016.74 

Note: Up to 21.5 LB per SF 
    For ASTM A242 Type 2 High Strength Steel, Add  527.36 
    For Hot Dip Galvanizing, Add  1,845.76 
    For >21.5 To 50 LB/LF, Deduct  -862.01 
    For >10 To 25 Tons, Deduct  -560.32 
    For >25 To 50 Tons, Deduct  -1,153.60 
    For >50 Tons, Deduct  -1,648.00 

. 
 05 12 23 00-0091 LB Structural Shapes, Primed Pipe Supports (Up To 20 LB/LF) .................................................................................................. 4.64 0.23 

. 
 05 12 23 00-0092 LB Structural Shapes, Galvanized Pipe Supports ........................................................................................................................ 5.67 0.23 

XXXXXXX 
. 
 05 12 23 00-0093  Built-Up Trusses (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0094 TON Up To 50 LF Span Average Weight 100 LB/LF Trusses, Built-up .................................................................................... 8,767.22 359.26 
    For >10 To 25 Tons, Deduct  -712.64 
    For >25 To 50 Tons, Deduct  -1,467.20 
    For >50 Tons, Deduct  -2,096.00 

. 
 05 12 23 00-0095 TON >50-100 LF Span Average Weight 120 LB/LF Trusses, Built-up ..................................................................................... 8,679.30 199.51 

    For >10 To 25 Tons, Deduct  -719.64 
    For >25 To 50 Tons, Deduct  -1,481.62 
    For >50 Tons, Deduct  -2,116.60 

. 
 05 12 23 00-0096 TON >100-200 LF Span Average Weight 150 LB/LF Trusses, Built-up ................................................................................... 7,734.54 105.62 

    For >10 To 25 Tons, Deduct  -647.86 
    For >25 To 50 Tons, Deduct  -1,333.82 
    For >50 Tons, Deduct  -1,905.46 

. 
 05 12 23 00-0097 TON >200 LF Span Average Weight 180 LB/LF Trusses, Built-up .......................................................................................... 7,522.28 99.87 

    For >10 To 25 Tons, Deduct  -630.35 
    For >25 To 50 Tons, Deduct  -1,297.77 
    For >50 Tons, Deduct  -1,853.96 

XXXXXXX 
. 
 05 12 23 00-0098  Masonry Plates, Filler Plates, Sole Plates And Anchor Straps (05 12 23 00-0045) 

Note: Includes shop fabrication, welds, drilling and shop primer. 
. 
. 

 05 12 23 00-0099 SF 1/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 28.69 7.32 
. 

 05 12 23 00-0100 SF 3/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 43.03 10.95 
. 

 05 12 23 00-0101 SF 1/2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 57.38 14.60 
. 

 05 12 23 00-0102 SF 5/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 71.72 18.24 
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. 
 05 12 23 00-0103 SF 3/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 86.07 21.79 

. 
 05 12 23 00-0104 SF 7/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps .................................................................................... 100.41 25.54 

. 
 05 12 23 00-0105 SF 1" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ....................................................................................... 114.76 29.19 

. 
 05 12 23 00-0106 SF 1-1/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 129.10 32.84 

. 
 05 12 23 00-0107 SF 1-1/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 143.45 36.49 

. 
 05 12 23 00-0108 SF 1-3/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 157.80 40.14 

. 
 05 12 23 00-0109 SF 1-1/2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 172.15 43.79 

. 
 05 12 23 00-0110 SF 1-5/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 186.49 47.44 

. 
 05 12 23 00-0111 SF 1-3/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 200.85 51.08 

. 
 05 12 23 00-0112 SF 1-7/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 215.19 54.73 

. 
 05 12 23 00-0113 SF 2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ....................................................................................... 229.54 58.38 

XXXXXXX 
. 
 05 12 23 00-0114  Accessories For Steel (05 12 23) 
. 
. 
 05 12 23 00-0115  Field Painting For Touch-Up Of Shop Prime Coat (05 12 23 00-0114) 
. 
. 

 05 12 23 00-0116 SF  Touch Up Paint - Type 1 Red Oxide Field Painting Prime Coat .............................................................................................. 1.19  

XXXXXXX 
. 
 05 12 23 00-0117  Connection And Stiffener Plates (05 12 23 00-0114) 

Note: For field fabrication of additional structural metal connections. 
. 
. 

 05 12 23 00-0118 TON 1/8" Plate Weight 6.16 LB/SF Connection And Stiffener Plates ..................................................................................... 19,030.43  
    For >10 To 25 Tons, Deduct  -1,617.59 
    For >25 To 50 Tons, Deduct  -3,330.33 
    For >50 Tons, Deduct  -4,757.61 

. 
 05 12 23 00-0119 TON 3/16" Plate Weight 8.71 LB/SF Connection And Stiffener Plates ................................................................................... 16,236.68  

    For >10 To 25 Tons, Deduct  -1,380.12 
    For >25 To 50 Tons, Deduct  -2,841.42 
    For >50 Tons, Deduct  -4,059.17 

. 
 05 12 23 00-0120 TON 1/4" Plate Weight 11.26 LB/SF Connection And Stiffener Plates ................................................................................... 12,556.16  

    For >10 To 25 Tons, Deduct  -1,067.27 
    For >25 To 50 Tons, Deduct  -2,197.33 
    For >50 Tons, Deduct  -3,139.04 

. 
 05 12 23 00-0121 TON 5/16" Plate Weight 13.81 LB/SF Connection And Stiffener Plates ................................................................................. 12,556.16  

    For >10 To 25 Tons, Deduct  -1,067.27 
    For >25 To 50 Tons, Deduct  -2,197.33 
    For >50 Tons, Deduct  -3,139.04 

. 
 05 12 23 00-0122 TON 3/8" Plate Weight 16.37 LB/SF Connection And Stiffener Plates ................................................................................... 12,556.16  

    For >10 To 25 Tons, Deduct  -1,067.27 
    For >25 To 50 Tons, Deduct  -2,197.33 
    For >50 Tons, Deduct  -3,139.04 

. 
 05 12 23 00-0123 TON 1/2" Plate Weight 21.47 LB/SF Connection And Stiffener Plates ................................................................................... 12,556.16  

    For >10 To 25 Tons, Deduct  -1,067.27 
    For >25 To 50 Tons, Deduct  -2,197.33 
    For >50 Tons, Deduct  -3,139.04 

. 
 05 12 23 00-0124 TON 9/16" Plate Weight 24.02 LB/SF Connection And Stiffener Plates ................................................................................. 12,556.16  

    For >10 To 25 Tons, Deduct  -1,067.27 
    For >25 To 50 Tons, Deduct  -2,197.33 
    For >50 Tons, Deduct  -3,139.04 

. 
 05 12 23 00-0125 TON 5/8" Plate Weight 26.58 LB/SF Connection And Stiffener Plates ................................................................................... 12,556.16  

    For >10 To 25 Tons, Deduct  -1,067.27 
    For >25 To 50 Tons, Deduct  -2,197.33 
    For >50 Tons, Deduct  -3,139.04 

. 
 05 12 23 00-0126 TON 3/4" Plate Weight 31.68 LB/SF Connection And Stiffener Plates ................................................................................... 11,771.40  

    For >10 To 25 Tons, Deduct  -1,000.57 
    For >25 To 50 Tons, Deduct  -2,060.00 
    For >50 Tons, Deduct  -2,942.85 

. 
 05 12 23 00-0127 TON 7/8" Plate Weight 36.78 LB/SF Connection And Stiffener Plates ................................................................................... 11,771.40  

    For >10 To 25 Tons, Deduct  -1,000.57 
    For >25 To 50 Tons, Deduct  -2,060.00 
    For >50 Tons, Deduct  -2,942.85 

. 
 05 12 23 00-0128 TON 1" Plate Weight 41.89 LB/SF Connection And Stiffener Plates ...................................................................................... 11,771.40  

    For >10 To 25 Tons, Deduct  -1,000.57 
    For >25 To 50 Tons, Deduct  -2,060.00 
    For >50 Tons, Deduct  -2,942.85 

XXXXXXX 
. 
 05 12 23 00-0129  Field Applied Cold Galvanizing (05 12 23 00-0114) 
. 
. 

 05 12 23 00-0130 SF  Brush Applied Cold Galvanizing.............................................................................................................................................. 1.80  

XXXXXXX 
. 
 05 12 23 00-0131  Metal Grinding (05 12 23 00-0114) 

Note: For use to prepare existing metal for welding by removing of rust or scale and smoothing surface after 
torch cutting. 

. 

. 
 05 12 23 00-0132 SI Metal Grinding Up To 1/32" Thickness To Be Removed ......................................................................................................... 1.02  

Note: Includes rust or scale removal on metal and smoothing surface. 

XXXXXXX 
. 
 05 12 23 00-0133  Structural Steel For Buildings And Structures (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock cross-sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. 
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. 

. 
 05 12 23 00-0134  First Tier A992/A36 Structural Steel Columns, W Shapes (05 12 23 00-0133) 

Note: With base plate. Includes material delivery and erection. 
. 
. 

 05 12 23 00-0135 LF W14 x 730 A992/A36 Structural Column ......................................................................................................................... 1,634.33 70.50 
    For Hot Dip Galvanizing, Add  432.67 
    For High Strength Low Alloy A572-50 Steel, Add  147.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  326.87 

. 
 05 12 23 00-0136 LF W14 x 665 A992/A36 Structural Column ......................................................................................................................... 1,490.40 65.71 

    For Hot Dip Galvanizing, Add  394.15 
    For High Strength Low Alloy A572-50 Steel, Add  134.14 
    For High Strength Low Alloy A588 Grade B Steel, Add  298.08 

. 
 05 12 23 00-0137 LF W14 x 605 A992/A36 Structural Column ......................................................................................................................... 1,357.42 61.16 

    For Hot Dip Galvanizing, Add  358.59 
    For High Strength Low Alloy A572-50 Steel, Add  122.17 
    For High Strength Low Alloy A588 Grade B Steel, Add  271.48 

. 
 05 12 23 00-0138 LF W14 x 550 A992/A36 Structural Column ......................................................................................................................... 1,235.39 56.90 

    For Hot Dip Galvanizing, Add  325.99 
    For High Strength Low Alloy A572-50 Steel, Add  111.19 
    For High Strength Low Alloy A588 Grade B Steel, Add  247.08 

. 
 05 12 23 00-0139 LF  W14 x 500 A992/A36 Structural Column ......................................................................................................................... 1,134.38 62.27 

    For Hot Dip Galvanizing, Add  296.35 
    For High Strength Low Alloy A572-50 Steel, Add  102.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  226.88 

. 
 05 12 23 00-0140 LF  W14 x 426 A992/A36 Structural Column ............................................................................................................................ 967.82 54.37 

    For Hot Dip Galvanizing, Add  252.49 
    For High Strength Low Alloy A572-50 Steel, Add  87.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  193.56 

. 
 05 12 23 00-0141 LF  W14 x 342 A992/A36 Structural Column ............................................................................................................................ 782.42 47.07 

    For Hot Dip Galvanizing, Add  203.21 
    For High Strength Low Alloy A572-50 Steel, Add  70.42 
    For High Strength Low Alloy A588 Grade B Steel, Add  156.48 

. 
 05 12 23 00-0142 LF  W14 x 311 A992/A36 Structural Column ............................................................................................................................ 704.61 43.95 

    For Hot Dip Galvanizing, Add  182.52 
    For High Strength Low Alloy A572-50 Steel, Add  63.41 
    For High Strength Low Alloy A588 Grade B Steel, Add  140.92 

. 
 05 12 23 00-0143 LF  W14 x 283 A992/A36 Structural Column ............................................................................................................................ 639.48 41.44 

    For Hot Dip Galvanizing, Add  165.21 
    For High Strength Low Alloy A572-50 Steel, Add  57.55 
    For High Strength Low Alloy A588 Grade B Steel, Add  127.90 

. 
 05 12 23 00-0144 LF  W14 x 257 A992/A36 Structural Column ............................................................................................................................ 561.92 39.28 

    For Hot Dip Galvanizing, Add  144.32 
    For High Strength Low Alloy A572-50 Steel, Add  50.57 
    For High Strength Low Alloy A588 Grade B Steel, Add  112.38 

. 
 05 12 23 00-0145 LF  W14 x 233 A992/A36 Structural Column ............................................................................................................................ 517.10 36.52 

    For Hot Dip Galvanizing, Add  132.69 
    For High Strength Low Alloy A572-50 Steel, Add  46.54 
    For High Strength Low Alloy A588 Grade B Steel, Add  103.42 

. 
 05 12 23 00-0146 LF  W14 x 211 A992/A36 Structural Column ............................................................................................................................ 459.86 34.01 

    For Hot Dip Galvanizing, Add  117.54 
    For High Strength Low Alloy A572-50 Steel, Add  41.39 
    For High Strength Low Alloy A588 Grade B Steel, Add  91.97 

. 
 05 12 23 00-0147 LF  W14 x 193 A992/A36 Structural Column ............................................................................................................................ 415.84 32.34 

    For Hot Dip Galvanizing, Add  105.82 
    For High Strength Low Alloy A572-50 Steel, Add  37.43 
    For High Strength Low Alloy A588 Grade B Steel, Add  83.17 

. 
 05 12 23 00-0148 LF  W14 x 176 A992/A36 Structural Column ............................................................................................................................ 374.69 30.90 

    For Hot Dip Galvanizing, Add  94.84 
    For High Strength Low Alloy A572-50 Steel, Add  33.72 
    For High Strength Low Alloy A588 Grade B Steel, Add  74.94 

. 
 05 12 23 00-0149 LF  W14 x 159 A992/A36 Structural Column ............................................................................................................................ 338.69 29.82 

    For Hot Dip Galvanizing, Add  85.18 
    For High Strength Low Alloy A572-50 Steel, Add  30.48 
    For High Strength Low Alloy A588 Grade B Steel, Add  67.74 

. 
 05 12 23 00-0150 LF  W14 x 145 A992/A36 Structural Column ............................................................................................................................ 327.29 28.86 

    For Hot Dip Galvanizing, Add  82.28 
    For High Strength Low Alloy A572-50 Steel, Add  29.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  65.46 

. 
 05 12 23 00-0151 LF  W14 x 132 A992/A36 Structural Column ............................................................................................................................ 279.74 27.54 

    For Hot Dip Galvanizing, Add  69.49 
    For High Strength Low Alloy A572-50 Steel, Add  25.18 
    For High Strength Low Alloy A588 Grade B Steel, Add  55.95 

. 
 05 12 23 00-0152 LF  W14 x 120 A992/A36 Structural Column ............................................................................................................................ 262.23 26.82 

    For Hot Dip Galvanizing, Add  64.83 
    For High Strength Low Alloy A572-50 Steel, Add  23.60 
    For High Strength Low Alloy A588 Grade B Steel, Add  52.45 

. 
 05 12 23 00-0153 LF  W14 x 109 A992/A36 Structural Column ............................................................................................................................ 234.70 25.74 

    For Hot Dip Galvanizing, Add  57.52 
    For High Strength Low Alloy A572-50 Steel, Add  21.12 
    For High Strength Low Alloy A588 Grade B Steel, Add  46.94 

. 
 05 12 23 00-0154 LF  W14 x 99 A992/A36 Structural Column .............................................................................................................................. 214.08 25.02 

    For Hot Dip Galvanizing, Add  52.03 
    For High Strength Low Alloy A572-50 Steel, Add  19.27 
    For High Strength Low Alloy A588 Grade B Steel, Add  42.82 

. 
 05 12 23 00-0155 LF  W14 x 90 A992/A36 Structural Column .............................................................................................................................. 198.81 24.43 

    For Hot Dip Galvanizing, Add  47.96 
    For High Strength Low Alloy A572-50 Steel, Add  17.89 
    For High Strength Low Alloy A588 Grade B Steel, Add  39.76 
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. 
 05 12 23 00-0156 LF  W14 x 82 A992/A36 Structural Column .............................................................................................................................. 183.07 23.71 

    For Hot Dip Galvanizing, Add  43.79 
    For High Strength Low Alloy A572-50 Steel, Add  16.48 
    For High Strength Low Alloy A588 Grade B Steel, Add  36.61 

. 
 05 12 23 00-0157 LF  W14 x 74 A992/A36 Structural Column .............................................................................................................................. 165.21 23.11 

    For Hot Dip Galvanizing, Add  39.03 
    For High Strength Low Alloy A572-50 Steel, Add  14.87 
    For High Strength Low Alloy A588 Grade B Steel, Add  33.04 

. 
 05 12 23 00-0158 LF  W14 x 68 A992/A36 Structural Column .............................................................................................................................. 154.25 22.75 

    For Hot Dip Galvanizing, Add  36.09 
    For High Strength Low Alloy A572-50 Steel, Add  13.88 
    For High Strength Low Alloy A588 Grade B Steel, Add  30.85 

. 
 05 12 23 00-0159 LF  W14 x 61 A992/A36 Structural Column .............................................................................................................................. 140.57 22.15 

    For Hot Dip Galvanizing, Add  32.46 
    For High Strength Low Alloy A572-50 Steel, Add  12.65 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.11 

. 
 05 12 23 00-0160 LF  W14 x 53 A992/A36 Structural Column .............................................................................................................................. 127.97 21.56 

    For Hot Dip Galvanizing, Add  29.13 
    For High Strength Low Alloy A572-50 Steel, Add  11.52 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.59 

. 
 05 12 23 00-0161 LF  W14 x 48 A992/A36 Structural Column .............................................................................................................................. 119.83 21.20 

    For Hot Dip Galvanizing, Add  26.97 
    For High Strength Low Alloy A572-50 Steel, Add  10.78 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.97 

. 
 05 12 23 00-0162 LF  W14 x 43 A992/A36 Structural Column .............................................................................................................................. 108.04 20.84 

    For Hot Dip Galvanizing, Add  23.83 
    For High Strength Low Alloy A572-50 Steel, Add  9.72 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.61 

. 
 05 12 23 00-0163 LF W12 x 336 A992/A36 Structural Column ............................................................................................................................ 745.35 31.40 

    For Hot Dip Galvanizing, Add  197.55 
    For High Strength Low Alloy A572-50 Steel, Add  67.08 
    For High Strength Low Alloy A588 Grade B Steel, Add  149.07 

. 
 05 12 23 00-0164 LF W12 x 305 A992/A36 Structural Column ............................................................................................................................ 679.01 30.77 

    For Hot Dip Galvanizing, Add  179.32 
    For High Strength Low Alloy A572-50 Steel, Add  61.11 
    For High Strength Low Alloy A588 Grade B Steel, Add  135.80 

. 
 05 12 23 00-0165 LF W12 x 279 A992/A36 Structural Column ............................................................................................................................ 623.52 30.40 

    For Hot Dip Galvanizing, Add  164.03 
    For High Strength Low Alloy A572-50 Steel, Add  56.12 
    For High Strength Low Alloy A588 Grade B Steel, Add  124.70 

. 
 05 12 23 00-0166 LF W12 x 252 A992/A36 Structural Column ............................................................................................................................ 565.51 29.64 

    For Hot Dip Galvanizing, Add  148.16 
    For High Strength Low Alloy A572-50 Steel, Add  50.90 
    For High Strength Low Alloy A588 Grade B Steel, Add  113.10 

. 
 05 12 23 00-0167 LF W12 x 230 A992/A36 Structural Column ............................................................................................................................ 518.45 29.21 

    For Hot Dip Galvanizing, Add  135.23 
    For High Strength Low Alloy A572-50 Steel, Add  46.66 
    For High Strength Low Alloy A588 Grade B Steel, Add  103.69 

. 
 05 12 23 00-0168 LF W12 x 210 A992/A36 Structural Column ............................................................................................................................ 475.62 28.81 

    For Hot Dip Galvanizing, Add  123.47 
    For High Strength Low Alloy A572-50 Steel, Add  42.81 
    For High Strength Low Alloy A588 Grade B Steel, Add  95.12 

. 
 05 12 23 00-0169 LF  W12 x 190 A992/A36 Structural Column ............................................................................................................................ 437.88 33.05 

    For Hot Dip Galvanizing, Add  111.71 
    For High Strength Low Alloy A572-50 Steel, Add  39.41 
    For High Strength Low Alloy A588 Grade B Steel, Add  87.58 

. 
 05 12 23 00-0170 LF  W12 x 170 A992/A36 Structural Column ............................................................................................................................ 395.57 32.09 

    For Hot Dip Galvanizing, Add  100.30 
    For High Strength Low Alloy A572-50 Steel, Add  35.60 
    For High Strength Low Alloy A588 Grade B Steel, Add  79.11 

. 
 05 12 23 00-0171 LF  W12 x 152 A992/A36 Structural Column ............................................................................................................................ 356.54 29.82 

    For Hot Dip Galvanizing, Add  90.13 
    For High Strength Low Alloy A572-50 Steel, Add  32.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  71.31 

. 
 05 12 23 00-0172 LF  W12 x 136 A992/A36 Structural Column ............................................................................................................................ 338.91 28.98 

    For Hot Dip Galvanizing, Add  85.47 
    For High Strength Low Alloy A572-50 Steel, Add  30.50 
    For High Strength Low Alloy A588 Grade B Steel, Add  67.78 

. 
 05 12 23 00-0173 LF  W12 x 120 A992/A36 Structural Column ............................................................................................................................ 256.28 26.59 

    For Hot Dip Galvanizing, Add  63.21 
    For High Strength Low Alloy A572-50 Steel, Add  23.07 
    For High Strength Low Alloy A588 Grade B Steel, Add  51.26 

. 
 05 12 23 00-0174 LF  W12 x 106 A992/A36 Structural Column ............................................................................................................................ 236.12 25.74 

    For Hot Dip Galvanizing, Add  57.91 
    For High Strength Low Alloy A572-50 Steel, Add  21.25 
    For High Strength Low Alloy A588 Grade B Steel, Add  47.22 

. 
 05 12 23 00-0175 LF  W12 x 96 A992/A36 Structural Column .............................................................................................................................. 211.12 24.91 

    For Hot Dip Galvanizing, Add  51.24 
    For High Strength Low Alloy A572-50 Steel, Add  19.00 
    For High Strength Low Alloy A588 Grade B Steel, Add  42.22 

. 
 05 12 23 00-0176 LF  W12 x 87 A992/A36 Structural Column .............................................................................................................................. 194.68 24.07 

    For Hot Dip Galvanizing, Add  46.88 
    For High Strength Low Alloy A572-50 Steel, Add  17.52 
    For High Strength Low Alloy A588 Grade B Steel, Add  38.94 
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 05 12 23 00-0177 LF  W12 x 79 A992/A36 Structural Column .............................................................................................................................. 170.70 23.35 

    For Hot Dip Galvanizing, Add  40.46 
    For High Strength Low Alloy A572-50 Steel, Add  15.36 
    For High Strength Low Alloy A588 Grade B Steel, Add  34.14 

. 
 05 12 23 00-0178 LF  W12 x 72 A992/A36 Structural Column .............................................................................................................................. 156.14 22.75 

    For Hot Dip Galvanizing, Add  36.58 
    For High Strength Low Alloy A572-50 Steel, Add  14.05 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.23 

. 
 05 12 23 00-0179 LF  W12 x 65 A992/A36 Structural Column .............................................................................................................................. 142.64 22.28 

    For Hot Dip Galvanizing, Add  33.00 
    For High Strength Low Alloy A572-50 Steel, Add  12.84 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.53 

. 
 05 12 23 00-0180 LF  W12 x 58 A992/A36 Structural Column .............................................................................................................................. 137.98 22.03 

    For Hot Dip Galvanizing, Add  31.78 
    For High Strength Low Alloy A572-50 Steel, Add  12.42 
    For High Strength Low Alloy A588 Grade B Steel, Add  27.60 

. 
 05 12 23 00-0181 LF  W12 x 53 A992/A36 Structural Column .............................................................................................................................. 127.97 21.56 

    For Hot Dip Galvanizing, Add  29.13 
    For High Strength Low Alloy A572-50 Steel, Add  11.52 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.59 

. 
 05 12 23 00-0182 LF  W12 x 50 A992/A36 Structural Column .............................................................................................................................. 123.95 21.43 

    For Hot Dip Galvanizing, Add  28.05 
    For High Strength Low Alloy A572-50 Steel, Add  11.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.79 

. 
 05 12 23 00-0183 LF  W12 x 45 A992/A36 Structural Column .............................................................................................................................. 112.51 20.96 

    For Hot Dip Galvanizing, Add  25.01 
    For High Strength Low Alloy A572-50 Steel, Add  10.13 
    For High Strength Low Alloy A588 Grade B Steel, Add  22.50 

. 
 05 12 23 00-0184 LF  W12 x 40 A992/A36 Structural Column .............................................................................................................................. 100.73 20.48 

    For Hot Dip Galvanizing, Add  21.87 
    For High Strength Low Alloy A572-50 Steel, Add  9.07 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.15 

. 
 05 12 23 00-0185 LF  W10 x 112 A992/A36 Structural Column ............................................................................................................................ 247.02 26.23 

    For Hot Dip Galvanizing, Add  60.81 
    For High Strength Low Alloy A572-50 Steel, Add  22.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  49.40 

. 
 05 12 23 00-0186 LF  W10 x 110 A992/A36 Structural Column ............................................................................................................................ 223.32 25.15 

    For Hot Dip Galvanizing, Add  54.53 
    For High Strength Low Alloy A572-50 Steel, Add  20.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  44.66 

. 
 05 12 23 00-0187 LF  W10 x 88 A992/A36 Structural Column .............................................................................................................................. 200.64 24.31 

    For Hot Dip Galvanizing, Add  48.50 
    For High Strength Low Alloy A572-50 Steel, Add  18.06 
    For High Strength Low Alloy A588 Grade B Steel, Add  40.13 

. 
 05 12 23 00-0188 LF  W10 x 77 A992/A36 Structural Column .............................................................................................................................. 178.30 23.35 

    For Hot Dip Galvanizing, Add  42.57 
    For High Strength Low Alloy A572-50 Steel, Add  16.05 
    For High Strength Low Alloy A588 Grade B Steel, Add  35.66 

. 
 05 12 23 00-0189 LF  W10 x 68 A992/A36 Structural Column .............................................................................................................................. 160.43 22.75 

    For Hot Dip Galvanizing, Add  37.81 
    For High Strength Low Alloy A572-50 Steel, Add  14.44 
    For High Strength Low Alloy A588 Grade B Steel, Add  32.09 

. 
 05 12 23 00-0190 LF  W10 x 60 A992/A36 Structural Column .............................................................................................................................. 140.57 22.15 

    For Hot Dip Galvanizing, Add  32.46 
    For High Strength Low Alloy A572-50 Steel, Add  12.65 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.11 

. 
 05 12 23 00-0191 LF  W10 x 54 A992/A36 Structural Column .............................................................................................................................. 139.63 21.79 

    For Hot Dip Galvanizing, Add  32.27 
    For High Strength Low Alloy A572-50 Steel, Add  12.57 
    For High Strength Low Alloy A588 Grade B Steel, Add  27.93 

. 
 05 12 23 00-0192 LF  W10 x 49 A992/A36 Structural Column .............................................................................................................................. 122.42 21.43 

    For Hot Dip Galvanizing, Add  27.66 
    For High Strength Low Alloy A572-50 Steel, Add  11.02 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.48 

. 
 05 12 23 00-0193 LF  W10 x 45 A992/A36 Structural Column .............................................................................................................................. 118.11 21.07 

    For Hot Dip Galvanizing, Add  26.53 
    For High Strength Low Alloy A572-50 Steel, Add  10.63 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.62 

. 
 05 12 23 00-0194 LF  W10 x 39 A992/A36 Structural Column .............................................................................................................................. 102.61 20.71 

    For Hot Dip Galvanizing, Add  22.36 
    For High Strength Low Alloy A572-50 Steel, Add  9.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.52 

. 
 05 12 23 00-0195 LF  W10 x 33 A992/A36 Structural Column ................................................................................................................................ 89.30 20.12 

    For Hot Dip Galvanizing, Add  18.83 
    For High Strength Low Alloy A572-50 Steel, Add  8.04 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.86 

. 
 05 12 23 00-0196 LF  W8 x 67 A992/A36 Structural Column ................................................................................................................................ 154.43 22.75 

    For Hot Dip Galvanizing, Add  36.14 
    For High Strength Low Alloy A572-50 Steel, Add  13.90 
    For High Strength Low Alloy A588 Grade B Steel, Add  30.89 

. 
 05 12 23 00-0197 LF  W8 x 58 A992/A36 Structural Column ................................................................................................................................ 138.51 22.03 

    For Hot Dip Galvanizing, Add  31.92 
    For High Strength Low Alloy A572-50 Steel, Add  12.47 
    For High Strength Low Alloy A588 Grade B Steel, Add  27.70 
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. 
 05 12 23 00-0198 LF  W8 x 48 A992/A36 Structural Column ................................................................................................................................ 123.83 21.43 

    For Hot Dip Galvanizing, Add  28.05 
    For High Strength Low Alloy A572-50 Steel, Add  11.14 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.77 

. 
 05 12 23 00-0199 LF  W8 x 40 A992/A36 Structural Column ................................................................................................................................ 106.09 20.84 

    For Hot Dip Galvanizing, Add  23.29 
    For High Strength Low Alloy A572-50 Steel, Add  9.55 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.22 

. 
 05 12 23 00-0200 LF  W8 x 35 A992/A36 Structural Column .................................................................................................................................. 95.71 20.35 

    For Hot Dip Galvanizing, Add  20.55 
    For High Strength Low Alloy A572-50 Steel, Add  8.61 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.14 

. 
 05 12 23 00-0201 LF  W8 x 31 A992/A36 Structural Column .................................................................................................................................. 87.35 20.12 

    For Hot Dip Galvanizing, Add  18.29 
    For High Strength Low Alloy A572-50 Steel, Add  7.86 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.47 

. 
 05 12 23 00-0202 LF  W8 x 28 A992/A36 Structural Column .................................................................................................................................. 82.17 19.88 

    For Hot Dip Galvanizing, Add  16.92 
    For High Strength Low Alloy A572-50 Steel, Add  7.40 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.43 

. 
 05 12 23 00-0203 LF  W8 x 24 A992/A36 Structural Column .................................................................................................................................. 75.92 19.63 

    For Hot Dip Galvanizing, Add  15.25 
    For High Strength Low Alloy A572-50 Steel, Add  6.83 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.18 

. 
 05 12 23 00-0204 LF  W8 x 21 A992/A36 Structural Column .................................................................................................................................. 71.79 19.52 

    For Hot Dip Galvanizing, Add  14.17 
    For High Strength Low Alloy A572-50 Steel, Add  6.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.36 

. 
 05 12 23 00-0205 LF  W8 x 18 A992/A36 Structural Column .................................................................................................................................. 63.95 19.16 

    For Hot Dip Galvanizing, Add  12.06 
    For High Strength Low Alloy A572-50 Steel, Add  5.76 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.79 

. 
 05 12 23 00-0206 LF  W6 x 25 A992/A36 Structural Column .................................................................................................................................. 79.80 19.63 

    For Hot Dip Galvanizing, Add  16.33 
    For High Strength Low Alloy A572-50 Steel, Add  7.18 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.96 

. 
 05 12 23 00-0207 LF  W6 x 20 A992/A36 Structural Column .................................................................................................................................. 67.25 19.29 

    For Hot Dip Galvanizing, Add  12.95 
    For High Strength Low Alloy A572-50 Steel, Add  6.05 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.45 

. 
 05 12 23 00-0208 LF  W6 x 15 A992/A36 Structural Column .................................................................................................................................. 57.46 18.68 

    For Hot Dip Galvanizing, Add  10.40 
    For High Strength Low Alloy A572-50 Steel, Add  5.17 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.49 

. 
 05 12 23 00-0209 LF  W6 x 12 A992/A36 Structural Column .................................................................................................................................. 53.75 18.68 

    For Hot Dip Galvanizing, Add  9.37 
    For High Strength Low Alloy A572-50 Steel, Add  4.84 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.75 

. 
 05 12 23 00-0210 LF  W6 x 9 A992/A36 Structural Column .................................................................................................................................... 49.04 18.57 

    For Hot Dip Galvanizing, Add  8.09 
    For High Strength Low Alloy A572-50 Steel, Add  4.41 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.81 

. 
 05 12 23 00-0211 LF  W5 x 19 A992/A36 Structural Column .................................................................................................................................. 66.19 19.29 

    For Hot Dip Galvanizing, Add  12.65 
    For High Strength Low Alloy A572-50 Steel, Add  5.96 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.24 

. 
 05 12 23 00-0212 LF  W5 x 16 A992/A36 Structural Column .................................................................................................................................. 60.83 19.16 

    For Hot Dip Galvanizing, Add  11.23 
    For High Strength Low Alloy A572-50 Steel, Add  5.47 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.17 

. 
 05 12 23 00-0213 LF  W4 x 13 A992/A36 Structural Column .................................................................................................................................. 56.88 18.93 

    For Hot Dip Galvanizing, Add  10.20 
    For High Strength Low Alloy A572-50 Steel, Add  5.12 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.38 

XXXXXXX 
. 
 05 12 23 00-0214  A992/A36 Structural Steel Beams And Girders, W Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0215 LF W36 x 300 A992/A36 Structural Beam Or Girder................................................................................................................ 584.09 77.21 
    For Hot Dip Galvanizing, Add  139.23 
    For High Strength Low Alloy A572-50 Steel, Add  52.57 
    For High Strength Low Alloy A588 Steel, Add  116.82 
    For Each Additional Top Copes >2, Add  5.02 
    For Structural Tees, WT, MT Or ST, Deduct  -192.08 
    For Skewed Or Sloped Connections, Add  70.09 

. 
 05 12 23 00-0216 LF  W36 x 280 A992/A36 Structural Beam Or Girder................................................................................................................ 564.09 89.81 

    For Hot Dip Galvanizing, Add  129.95 
    For High Strength Low Alloy A572-50 Steel, Add  50.77 
    For High Strength Low Alloy A588 Steel, Add  112.82 
    For Each Additional Top Copes >2, Add  4.68 
    For Structural Tees, WT, MT Or ST, Deduct  -183.06 
    For Skewed Or Sloped Connections, Add  67.69 
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. 
 05 12 23 00-0217 LF  W36 x 260 A992/A36 Structural Beam Or Girder ............................................................................................................... 533.78 88.74 

    For Hot Dip Galvanizing, Add  121.87 
    For High Strength Low Alloy A572-50 Steel, Add  48.04 
    For High Strength Low Alloy A588 Steel, Add  106.76 
    For Each Additional Top Copes >2, Add  4.39 
    For Structural Tees, WT, MT Or ST, Deduct  -172.63 
    For Skewed Or Sloped Connections, Add  64.05 

. 
 05 12 23 00-0218 LF W36 x 240 A992/A36 Structural Beam Or Girder ............................................................................................................... 496.45 74.42 

    For Hot Dip Galvanizing, Add  115.74 
    For High Strength Low Alloy A572-50 Steel, Add  44.68 
    For High Strength Low Alloy A588 Steel, Add  99.29 
    For Each Additional Top Copes >2, Add  4.17 
    For Structural Tees, WT, MT Or ST, Deduct  -161.85 
    For Skewed Or Sloped Connections, Add  59.57 

. 
 05 12 23 00-0219 LF W36 x 230 A992/A36 Structural Beam Or Girder ............................................................................................................... 480.20 75.48 

    For Hot Dip Galvanizing, Add  110.92 
    For High Strength Low Alloy A572-50 Steel, Add  43.22 
    For High Strength Low Alloy A588 Steel, Add  96.04 
    For Each Additional Top Copes >2, Add  4.00 
    For Structural Tees, WT, MT Or ST, Deduct  -156.00 
    For Skewed Or Sloped Connections, Add  57.62 

. 
 05 12 23 00-0220 LF  W36 x 210 A992/A36 Structural Beam Or Girder ............................................................................................................... 456.55 85.86 

    For Hot Dip Galvanizing, Add  101.27 
    For High Strength Low Alloy A572-50 Steel, Add  41.09 
    For High Strength Low Alloy A588 Steel, Add  91.31 
    For Each Additional Top Copes >2, Add  3.65 
    For Structural Tees, WT, MT Or ST, Deduct  -146.05 
    For Skewed Or Sloped Connections, Add  54.79 

. 
 05 12 23 00-0221 LF W36 x 194 A992/A36 Structural Beam Or Girder ............................................................................................................... 429.46 72.18 

    For Hot Dip Galvanizing, Add  97.81 
    For High Strength Low Alloy A572-50 Steel, Add  38.65 
    For High Strength Low Alloy A588 Steel, Add  85.89 
    For Each Additional Top Copes >2, Add  3.52 
    For Structural Tees, WT, MT Or ST, Deduct  -138.76 
    For Skewed Or Sloped Connections, Add  51.54 

. 
 05 12 23 00-0222 LF W36 x 182 A992/A36 Structural Beam Or Girder ............................................................................................................... 407.09 71.65 

    For Hot Dip Galvanizing, Add  91.76 
    For High Strength Low Alloy A572-50 Steel, Add  36.64 
    For High Strength Low Alloy A588 Steel, Add  81.42 
    For Each Additional Top Copes >2, Add  3.31 
    For Structural Tees, WT, MT Or ST, Deduct  -131.02 
    For Skewed Or Sloped Connections, Add  48.85 

. 
 05 12 23 00-0223 LF W36 x 170 A992/A36 Structural Beam Or Girder ............................................................................................................... 384.42 70.83 

    For Hot Dip Galvanizing, Add  85.71 
    For High Strength Low Alloy A572-50 Steel, Add  34.60 
    For High Strength Low Alloy A588 Steel, Add  76.88 
    For Each Additional Top Copes >2, Add  3.09 
    For Structural Tees, WT, MT Or ST, Deduct  -123.21 
    For Skewed Or Sloped Connections, Add  46.13 

. 
 05 12 23 00-0224 LF  W36 x 160 A992/A36 Structural Beam Or Girder ............................................................................................................... 379.32 83.11 

    For Hot Dip Galvanizing, Add  80.67 
    For High Strength Low Alloy A572-50 Steel, Add  34.14 
    For High Strength Low Alloy A588 Steel, Add  75.86 
    For Each Additional Top Copes >2, Add  2.91 
    For Structural Tees, WT, MT Or ST, Deduct  -119.47 
    For Skewed Or Sloped Connections, Add  45.52 

. 
 05 12 23 00-0225 LF  W36 x 150 A992/A36 Structural Beam Or Girder ............................................................................................................... 363.48 82.51 

    For Hot Dip Galvanizing, Add  76.44 
    For High Strength Low Alloy A572-50 Steel, Add  32.71 
    For High Strength Low Alloy A588 Steel, Add  72.70 
    For Each Additional Top Copes >2, Add  2.75 
    For Structural Tees, WT, MT Or ST, Deduct  -114.02 
    For Skewed Or Sloped Connections, Add  43.62 

. 
 05 12 23 00-0226 LF  W36 x 135 A992/A36 Structural Beam Or Girder ............................................................................................................... 341.35 81.79 

    For Hot Dip Galvanizing, Add  70.53 
    For High Strength Low Alloy A572-50 Steel, Add  30.72 
    For High Strength Low Alloy A588 Steel, Add  68.27 
    For Each Additional Top Copes >2, Add  2.54 
    For Structural Tees, WT, MT Or ST, Deduct  -106.40 
    For Skewed Or Sloped Connections, Add  40.96 

. 
 05 12 23 00-0227 LF W33 x 241 A992/A36 Structural Beam Or Girder ............................................................................................................... 502.57 76.76 

    For Hot Dip Galvanizing, Add  116.74 
    For High Strength Low Alloy A572-50 Steel, Add  45.23 
    For High Strength Low Alloy A588 Steel, Add  100.51 
    For Each Additional Top Copes >2, Add  4.21 
    For Structural Tees, WT, MT Or ST, Deduct  -163.62 
    For Skewed Or Sloped Connections, Add  60.31 

. 
 05 12 23 00-0228 LF W33 x 221 A992/A36 Structural Beam Or Girder ............................................................................................................... 465.65 74.87 

    For Hot Dip Galvanizing, Add  107.06 
    For High Strength Low Alloy A572-50 Steel, Add  41.91 
    For High Strength Low Alloy A588 Steel, Add  93.13 
    For Each Additional Top Copes >2, Add  3.86 
    For Structural Tees, WT, MT Or ST, Deduct  -151.00 
    For Skewed Or Sloped Connections, Add  55.88 
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. 
 05 12 23 00-0229 LF  W33 x 201 A992/A36 Structural Beam Or Girder................................................................................................................ 441.89 85.27 

    For Hot Dip Galvanizing, Add  97.37 
    For High Strength Low Alloy A572-50 Steel, Add  39.77 
    For High Strength Low Alloy A588 Steel, Add  88.38 
    For Each Additional Top Copes >2, Add  3.51 
    For Structural Tees, WT, MT Or ST, Deduct  -141.01 
    For Skewed Or Sloped Connections, Add  53.03 

. 
 05 12 23 00-0230 LF  W33 x 170 A992/A36 Structural Beam Or Girder................................................................................................................ 396.33 83.71 

    For Hot Dip Galvanizing, Add  85.22 
    For High Strength Low Alloy A572-50 Steel, Add  35.67 
    For High Strength Low Alloy A588 Steel, Add  79.27 
    For Each Additional Top Copes >2, Add  3.07 
    For Structural Tees, WT, MT Or ST, Deduct  -125.33 
    For Skewed Or Sloped Connections, Add  47.56 

. 
 05 12 23 00-0231 LF W33 x 152 A992/A36 Structural Beam Or Girder................................................................................................................ 359.21 70.60 

    For Hot Dip Galvanizing, Add  78.78 
    For High Strength Low Alloy A572-50 Steel, Add  32.33 
    For High Strength Low Alloy A588 Steel, Add  71.84 
    For Each Additional Top Copes >2, Add  2.84 
    For Structural Tees, WT, MT Or ST, Deduct  -114.43 
    For Skewed Or Sloped Connections, Add  43.11 

. 
 05 12 23 00-0232 LF  W33 x 141 A992/A36 Structural Beam Or Girder................................................................................................................ 350.89 82.04 

    For Hot Dip Galvanizing, Add  73.08 
    For High Strength Low Alloy A572-50 Steel, Add  31.58 
    For High Strength Low Alloy A588 Steel, Add  70.18 
    For Each Additional Top Copes >2, Add  2.63 
    For Structural Tees, WT, MT Or ST, Deduct  -109.68 
    For Skewed Or Sloped Connections, Add  42.11 

. 
 05 12 23 00-0233 LF  W33 x 130 A992/A36 Structural Beam Or Girder................................................................................................................ 332.99 81.43 

    For Hot Dip Galvanizing, Add  68.31 
    For High Strength Low Alloy A572-50 Steel, Add  29.97 
    For High Strength Low Alloy A588 Steel, Add  66.60 
    For Each Additional Top Copes >2, Add  2.46 
    For Structural Tees, WT, MT Or ST, Deduct  -103.52 
    For Skewed Or Sloped Connections, Add  39.96 

. 
 05 12 23 00-0234 LF  W33 x 118 A992/A36 Structural Beam Or Girder................................................................................................................ 312.14 80.71 

    For Hot Dip Galvanizing, Add  62.73 
    For High Strength Low Alloy A572-50 Steel, Add  28.09 
    For High Strength Low Alloy A588 Steel, Add  62.43 
    For Each Additional Top Copes >2, Add  2.26 
    For Structural Tees, WT, MT Or ST, Deduct  -96.33 
    For Skewed Or Sloped Connections, Add  37.46 

. 
 05 12 23 00-0235 LF W30 x 211 A992/A36 Structural Beam Or Girder................................................................................................................ 446.17 74.73 

    For Hot Dip Galvanizing, Add  101.69 
    For High Strength Low Alloy A572-50 Steel, Add  40.16 
    For High Strength Low Alloy A588 Steel, Add  89.23 
    For Each Additional Top Copes >2, Add  3.66 
    For Structural Tees, WT, MT Or ST, Deduct  -144.20 
    For Skewed Or Sloped Connections, Add  53.54 

. 
 05 12 23 00-0236 LF  W30 x 191 A992/A36 Structural Beam Or Girder................................................................................................................ 422.15 84.67 

    For Hot Dip Galvanizing, Add  92.06 
    For High Strength Low Alloy A572-50 Steel, Add  37.99 
    For High Strength Low Alloy A588 Steel, Add  84.43 
    For Each Additional Top Copes >2, Add  3.32 
    For Structural Tees, WT, MT Or ST, Deduct  -134.19 
    For Skewed Or Sloped Connections, Add  50.66 

. 
 05 12 23 00-0237 LF W30 x 173 A992/A36 Structural Beam Or Girder................................................................................................................ 385.74 71.32 

    For Hot Dip Galvanizing, Add  85.93 
    For High Strength Low Alloy A572-50 Steel, Add  34.72 
    For High Strength Low Alloy A588 Steel, Add  77.15 
    For Each Additional Top Copes >2, Add  3.10 
    For Structural Tees, WT, MT Or ST, Deduct  -123.60 
    For Skewed Or Sloped Connections, Add  46.29 

. 
 05 12 23 00-0238 LF  W30 x 154 A992/A36 Structural Beam Or Girder................................................................................................................ 363.80 82.63 

    For Hot Dip Galvanizing, Add  76.50 
    For High Strength Low Alloy A572-50 Steel, Add  32.74 
    For High Strength Low Alloy A588 Steel, Add  72.76 
    For Each Additional Top Copes >2, Add  2.76 
    For Structural Tees, WT, MT Or ST, Deduct  -114.11 
    For Skewed Or Sloped Connections, Add  43.66 

. 
 05 12 23 00-0239 LF W30 x 132 A992/A36 Structural Beam Or Girder................................................................................................................ 323.28 68.81 

    For Hot Dip Galvanizing, Add  69.34 
    For High Strength Low Alloy A572-50 Steel, Add  29.10 
    For High Strength Low Alloy A588 Steel, Add  64.66 
    For Each Additional Top Copes >2, Add  2.50 
    For Structural Tees, WT, MT Or ST, Deduct  -102.14 
    For Skewed Or Sloped Connections, Add  38.79 

. 
 05 12 23 00-0240 LF W30 x 124 A992/A36 Structural Beam Or Girder................................................................................................................ 308.09 68.77 

    For Hot Dip Galvanizing, Add  65.14 
    For High Strength Low Alloy A572-50 Steel, Add  27.73 
    For High Strength Low Alloy A588 Steel, Add  61.62 
    For Each Additional Top Copes >2, Add  2.35 
    For Structural Tees, WT, MT Or ST, Deduct  -96.83 
    For Skewed Or Sloped Connections, Add  36.97 
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. 
 05 12 23 00-0241 LF  W30 x 116 A992/A36 Structural Beam Or Girder ............................................................................................................... 305.58 80.60 

    For Hot Dip Galvanizing, Add  60.94 
    For High Strength Low Alloy A572-50 Steel, Add  27.50 
    For High Strength Low Alloy A588 Steel, Add  61.12 
    For Each Additional Top Copes >2, Add  2.20 
    For Structural Tees, WT, MT Or ST, Deduct  -94.05 
    For Skewed Or Sloped Connections, Add  36.67 

. 
 05 12 23 00-0242 LF  W30 x 108 A992/A36 Structural Beam Or Girder ............................................................................................................... 282.88 72.57 

    For Hot Dip Galvanizing, Add  57.03 
    For High Strength Low Alloy A572-50 Steel, Add  25.46 
    For High Strength Low Alloy A588 Steel, Add  56.58 
    For Each Additional Top Copes >2, Add  2.06 
    For Structural Tees, WT, MT Or ST, Deduct  -87.40 
    For Skewed Or Sloped Connections, Add  33.95 

. 
 05 12 23 00-0243 LF  W30 x 99 A992/A36 Structural Beam Or Girder ................................................................................................................. 270.09 72.21 

    For Hot Dip Galvanizing, Add  53.62 
    For High Strength Low Alloy A572-50 Steel, Add  24.31 
    For High Strength Low Alloy A588 Steel, Add  54.02 
    For Each Additional Top Copes >2, Add  1.93 
    For Structural Tees, WT, MT Or ST, Deduct  -83.00 
    For Skewed Or Sloped Connections, Add  32.41 

. 
 05 12 23 00-0244 LF W27 x 178 A992/A36 Structural Beam Or Girder ............................................................................................................... 428.29 83.50 

    For Hot Dip Galvanizing, Add  94.13 
    For High Strength Low Alloy A572-50 Steel, Add  38.55 
    For High Strength Low Alloy A588 Steel, Add  85.66 
    For Each Additional Top Copes >2, Add  3.39 
    For Structural Tees, WT, MT Or ST, Deduct  -136.54 
    For Skewed Or Sloped Connections, Add  51.39 

. 
 05 12 23 00-0245 LF W27 x 161 A992/A36 Structural Beam Or Girder ............................................................................................................... 392.54 80.36 

    For Hot Dip Galvanizing, Add  85.15 
    For High Strength Low Alloy A572-50 Steel, Add  35.33 
    For High Strength Low Alloy A588 Steel, Add  78.51 
    For Each Additional Top Copes >2, Add  3.07 
    For Structural Tees, WT, MT Or ST, Deduct  -124.53 
    For Skewed Or Sloped Connections, Add  47.10 

. 
 05 12 23 00-0246 LF W27 x 146 A992/A36 Structural Beam Or Girder ............................................................................................................... 360.92 77.51 

    For Hot Dip Galvanizing, Add  77.21 
    For High Strength Low Alloy A572-50 Steel, Add  32.48 
    For High Strength Low Alloy A588 Steel, Add  72.18 
    For Each Additional Top Copes >2, Add  2.78 
    For Structural Tees, WT, MT Or ST, Deduct  -113.92 
    For Skewed Or Sloped Connections, Add  43.31 

. 
 05 12 23 00-0247 LF W27 x 114 A992/A36 Structural Beam Or Girder ............................................................................................................... 285.94 64.39 

    For Hot Dip Galvanizing, Add  60.29 
    For High Strength Low Alloy A572-50 Steel, Add  25.73 
    For High Strength Low Alloy A588 Steel, Add  57.19 
    For Each Additional Top Copes >2, Add  2.17 
    For Structural Tees, WT, MT Or ST, Deduct  -89.78 
    For Skewed Or Sloped Connections, Add  34.31 

. 
 05 12 23 00-0248 LF  W27 x 102 A992/A36 Structural Beam Or Girder ............................................................................................................... 271.39 72.21 

    For Hot Dip Galvanizing, Add  53.94 
    For High Strength Low Alloy A572-50 Steel, Add  24.43 
    For High Strength Low Alloy A588 Steel, Add  54.28 
    For Each Additional Top Copes >2, Add  1.94 
    For Structural Tees, WT, MT Or ST, Deduct  -83.44 
    For Skewed Or Sloped Connections, Add  32.57 

. 
 05 12 23 00-0249 LF  W27 x 94 A992/A36 Structural Beam Or Girder ................................................................................................................. 259.38 71.73 

    For Hot Dip Galvanizing, Add  50.74 
    For High Strength Low Alloy A572-50 Steel, Add  23.34 
    For High Strength Low Alloy A588 Steel, Add  51.88 
    For Each Additional Top Copes >2, Add  1.83 
    For Structural Tees, WT, MT Or ST, Deduct  -79.31 
    For Skewed Or Sloped Connections, Add  31.13 

. 
 05 12 23 00-0250 LF  W27 x 84 A992/A36 Structural Beam Or Girder ................................................................................................................. 244.72 71.26 

    For Hot Dip Galvanizing, Add  46.84 
    For High Strength Low Alloy A572-50 Steel, Add  22.02 
    For High Strength Low Alloy A588 Steel, Add  48.94 
    For Each Additional Top Copes >2, Add  1.69 
    For Structural Tees, WT, MT Or ST, Deduct  -74.26 
    For Skewed Or Sloped Connections, Add  29.37 

. 
 05 12 23 00-0251 LF W24 x 162 A992/A36 Structural Beam Or Girder ............................................................................................................... 378.12 77.04 

    For Hot Dip Galvanizing, Add  82.13 
    For High Strength Low Alloy A572-50 Steel, Add  34.03 
    For High Strength Low Alloy A588 Steel, Add  75.62 
    For Each Additional Top Copes >2, Add  2.96 
    For Structural Tees, WT, MT Or ST, Deduct  -120.02 
    For Skewed Or Sloped Connections, Add  45.37 

. 
 05 12 23 00-0252 LF W24 x 146 A992/A36 Structural Beam Or Girder ............................................................................................................... 345.50 73.85 

    For Hot Dip Galvanizing, Add  74.01 
    For High Strength Low Alloy A572-50 Steel, Add  31.10 
    For High Strength Low Alloy A588 Steel, Add  69.10 
    For Each Additional Top Copes >2, Add  2.67 
    For Structural Tees, WT, MT Or ST, Deduct  -109.11 
    For Skewed Or Sloped Connections, Add  41.46 
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. 
 05 12 23 00-0253 LF W24 x 131 A992/A36 Structural Beam Or Girder................................................................................................................ 314.51 70.50 

    For Hot Dip Galvanizing, Add  66.41 
    For High Strength Low Alloy A572-50 Steel, Add  28.31 
    For High Strength Low Alloy A588 Steel, Add  62.90 
    For Each Additional Top Copes >2, Add  2.39 
    For Structural Tees, WT, MT Or ST, Deduct  -98.80 
    For Skewed Or Sloped Connections, Add  37.74 

. 
 05 12 23 00-0254 LF W24 x 117 A992/A36 Structural Beam Or Girder................................................................................................................ 285.18 66.98 

    For Hot Dip Galvanizing, Add  59.31 
    For High Strength Low Alloy A572-50 Steel, Add  25.67 
    For High Strength Low Alloy A588 Steel, Add  57.04 
    For Each Additional Top Copes >2, Add  2.14 
    For Structural Tees, WT, MT Or ST, Deduct  -89.10 
    For Skewed Or Sloped Connections, Add  34.22 

. 
 05 12 23 00-0255 LF W24 x 104 A992/A36 Structural Beam Or Girder................................................................................................................ 257.55 63.34 

    For Hot Dip Galvanizing, Add  52.72 
    For High Strength Low Alloy A572-50 Steel, Add  23.18 
    For High Strength Low Alloy A588 Steel, Add  51.51 
    For Each Additional Top Copes >2, Add  1.90 
    For Structural Tees, WT, MT Or ST, Deduct  -80.01 
    For Skewed Or Sloped Connections, Add  30.91 

. 
 05 12 23 00-0256 LF  W24 x 94 A992/A36 Structural Beam Or Girder ................................................................................................................. 248.24 71.73 

    For Hot Dip Galvanizing, Add  47.65 
    For High Strength Low Alloy A572-50 Steel, Add  22.34 
    For High Strength Low Alloy A588 Steel, Add  49.65 
    For Each Additional Top Copes >2, Add  1.72 
    For Structural Tees, WT, MT Or ST, Deduct  -75.41 
    For Skewed Or Sloped Connections, Add  29.79 

. 
 05 12 23 00-0257 LF  W24 x 84 A992/A36 Structural Beam Or Girder ................................................................................................................. 226.54 63.58 

    For Hot Dip Galvanizing, Add  44.02 
    For High Strength Low Alloy A572-50 Steel, Add  20.39 
    For High Strength Low Alloy A588 Steel, Add  45.31 
    For Each Additional Top Copes >2, Add  1.59 
    For Structural Tees, WT, MT Or ST, Deduct  -69.10 
    For Skewed Or Sloped Connections, Add  27.18 

. 
 05 12 23 00-0258 LF  W24 x 76 A992/A36 Structural Beam Or Girder ................................................................................................................. 215.31 63.11 

    For Hot Dip Galvanizing, Add  41.04 
    For High Strength Low Alloy A572-50 Steel, Add  19.38 
    For High Strength Low Alloy A588 Steel, Add  43.06 
    For Each Additional Top Copes >2, Add  1.48 
    For Structural Tees, WT, MT Or ST, Deduct  -65.25 
    For Skewed Or Sloped Connections, Add  25.84 

. 
 05 12 23 00-0259 LF  W24 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 201.16 62.75 

    For Hot Dip Galvanizing, Add  37.24 
    For High Strength Low Alloy A572-50 Steel, Add  18.10 
    For High Strength Low Alloy A588 Steel, Add  40.23 
    For Each Additional Top Copes >2, Add  1.34 
    For Structural Tees, WT, MT Or ST, Deduct  -60.36 
    For Skewed Or Sloped Connections, Add  24.14 

. 
 05 12 23 00-0260 LF  W24 x 62 A992/A36 Structural Beam Or Girder ................................................................................................................. 193.77 62.39 

    For Hot Dip Galvanizing, Add  35.29 
    For High Strength Low Alloy A572-50 Steel, Add  17.44 
    For High Strength Low Alloy A588 Steel, Add  38.75 
    For Each Additional Top Copes >2, Add  1.27 
    For Structural Tees, WT, MT Or ST, Deduct  -57.83 
    For Skewed Or Sloped Connections, Add  23.25 

. 
 05 12 23 00-0261 LF  W24 x 55 A992/A36 Structural Beam Or Girder ................................................................................................................. 183.63 62.15 

    For Hot Dip Galvanizing, Add  32.58 
    For High Strength Low Alloy A572-50 Steel, Add  16.53 
    For High Strength Low Alloy A588 Steel, Add  36.73 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -54.34 
    For Skewed Or Sloped Connections, Add  22.04 

. 
 05 12 23 00-0262 LF W21 x 147 A992/A36 Structural Beam Or Girder................................................................................................................ 331.30 63.35 

    For Hot Dip Galvanizing, Add  73.18 
    For High Strength Low Alloy A572-50 Steel, Add  29.82 
    For High Strength Low Alloy A588 Steel, Add  66.26 
    For Each Additional Top Copes >2, Add  2.64 
    For Structural Tees, WT, MT Or ST, Deduct  -105.82 
    For Skewed Or Sloped Connections, Add  39.76 

. 
 05 12 23 00-0263 LF W21 x 132 A992/A36 Structural Beam Or Girder................................................................................................................ 301.37 60.53 

    For Hot Dip Galvanizing, Add  65.71 
    For High Strength Low Alloy A572-50 Steel, Add  27.12 
    For High Strength Low Alloy A588 Steel, Add  60.27 
    For Each Additional Top Copes >2, Add  2.37 
    For Structural Tees, WT, MT Or ST, Deduct  -95.80 
    For Skewed Or Sloped Connections, Add  36.16 

. 
 05 12 23 00-0264 LF W21 x 122 A992/A36 Structural Beam Or Girder................................................................................................................ 282.34 59.51 

    For Hot Dip Galvanizing, Add  60.74 
    For High Strength Low Alloy A572-50 Steel, Add  25.41 
    For High Strength Low Alloy A588 Steel, Add  56.47 
    For Each Additional Top Copes >2, Add  2.19 
    For Structural Tees, WT, MT Or ST, Deduct  -89.30 
    For Skewed Or Sloped Connections, Add  33.88 
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. 
 05 12 23 00-0265 LF W21 x 111 A992/A36 Structural Beam Or Girder ............................................................................................................... 260.58 57.60 

    For Hot Dip Galvanizing, Add  55.26 
    For High Strength Low Alloy A572-50 Steel, Add  23.45 
    For High Strength Low Alloy A588 Steel, Add  52.12 
    For Each Additional Top Copes >2, Add  1.99 
    For Structural Tees, WT, MT Or ST, Deduct  -81.99 
    For Skewed Or Sloped Connections, Add  31.27 

. 
 05 12 23 00-0266 LF W21 x 101 A992/A36 Structural Beam Or Girder ............................................................................................................... 240.66 55.76 

    For Hot Dip Galvanizing, Add  50.28 
    For High Strength Low Alloy A572-50 Steel, Add  21.66 
    For High Strength Low Alloy A588 Steel, Add  48.13 
    For Each Additional Top Copes >2, Add  1.81 
    For Structural Tees, WT, MT Or ST, Deduct  -75.31 
    For Skewed Or Sloped Connections, Add  28.88 

. 
 05 12 23 00-0267 LF  W21 x 93 A992/A36 Structural Beam Or Girder ................................................................................................................. 235.45 64.30 

    For Hot Dip Galvanizing, Add  46.30 
    For High Strength Low Alloy A572-50 Steel, Add  21.19 
    For High Strength Low Alloy A588 Steel, Add  47.09 
    For Each Additional Top Copes >2, Add  1.67 
    For Structural Tees, WT, MT Or ST, Deduct  -72.12 
    For Skewed Or Sloped Connections, Add  28.25 

. 
 05 12 23 00-0268 LF  W21 x 83 A992/A36 Structural Beam Or Girder ................................................................................................................. 222.24 63.58 

    For Hot Dip Galvanizing, Add  42.83 
    For High Strength Low Alloy A572-50 Steel, Add  20.00 
    For High Strength Low Alloy A588 Steel, Add  44.45 
    For Each Additional Top Copes >2, Add  1.54 
    For Structural Tees, WT, MT Or ST, Deduct  -67.60 
    For Skewed Or Sloped Connections, Add  26.67 

. 
 05 12 23 00-0269 LF  W21 x 73 A992/A36 Structural Beam Or Girder ................................................................................................................. 206.01 63.11 

    For Hot Dip Galvanizing, Add  38.49 
    For High Strength Low Alloy A572-50 Steel, Add  18.54 
    For High Strength Low Alloy A588 Steel, Add  41.20 
    For Each Additional Top Copes >2, Add  1.39 
    For Structural Tees, WT, MT Or ST, Deduct  -62.01 
    For Skewed Or Sloped Connections, Add  24.72 

. 
 05 12 23 00-0270 LF  W21 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 197.84 62.75 

    For Hot Dip Galvanizing, Add  36.32 
    For High Strength Low Alloy A572-50 Steel, Add  17.81 
    For High Strength Low Alloy A588 Steel, Add  39.57 
    For Each Additional Top Copes >2, Add  1.31 
    For Structural Tees, WT, MT Or ST, Deduct  -59.20 
    For Skewed Or Sloped Connections, Add  23.74 

. 
 05 12 23 00-0271 LF  W21 x 62 A992/A36 Structural Beam Or Girder ................................................................................................................. 190.45 62.39 

    For Hot Dip Galvanizing, Add  34.37 
    For High Strength Low Alloy A572-50 Steel, Add  17.14 
    For High Strength Low Alloy A588 Steel, Add  38.09 
    For Each Additional Top Copes >2, Add  1.24 
    For Structural Tees, WT, MT Or ST, Deduct  -56.67 
    For Skewed Or Sloped Connections, Add  22.85 

. 
 05 12 23 00-0272 LF  W21 x 57 A992/A36 Structural Beam Or Girder ................................................................................................................. 183.75 62.27 

    For Hot Dip Galvanizing, Add  32.58 
    For High Strength Low Alloy A572-50 Steel, Add  16.54 
    For High Strength Low Alloy A588 Steel, Add  36.75 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -54.36 
    For Skewed Or Sloped Connections, Add  22.05 

. 
 05 12 23 00-0273 LF  W21 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 163.02 54.01 

    For Hot Dip Galvanizing, Add  29.22 
    For High Strength Low Alloy A572-50 Steel, Add  14.67 
    For High Strength Low Alloy A588 Steel, Add  32.60 
    For Each Additional Top Copes >2, Add  1.05 
    For Structural Tees, WT, MT Or ST, Deduct  -48.40 
    For Skewed Or Sloped Connections, Add  19.56 

. 
 05 12 23 00-0274 LF  W21 x 44 A992/A36 Structural Beam Or Girder ................................................................................................................. 155.24 53.77 

    For Hot Dip Galvanizing, Add  27.16 
    For High Strength Low Alloy A572-50 Steel, Add  13.97 
    For High Strength Low Alloy A588 Steel, Add  31.05 
    For Each Additional Top Copes >2, Add  0.98 
    For Structural Tees, WT, MT Or ST, Deduct  -45.73 
    For Skewed Or Sloped Connections, Add  18.63 

. 
 05 12 23 00-0275 LF W18 x 119 A992/A36 Structural Beam Or Girder ............................................................................................................... 274.41 59.31 

    For Hot Dip Galvanizing, Add  58.59 
    For High Strength Low Alloy A572-50 Steel, Add  24.70 
    For High Strength Low Alloy A588 Steel, Add  54.88 
    For Each Additional Top Copes >2, Add  2.11 
    For Structural Tees, WT, MT Or ST, Deduct  -86.55 
    For Skewed Or Sloped Connections, Add  32.93 

. 
 05 12 23 00-0276 LF W18 x 106 A992/A36 Structural Beam Or Girder ............................................................................................................... 248.02 56.20 

    For Hot Dip Galvanizing, Add  52.19 
    For High Strength Low Alloy A572-50 Steel, Add  22.32 
    For High Strength Low Alloy A588 Steel, Add  49.60 
    For Each Additional Top Copes >2, Add  1.88 
    For Structural Tees, WT, MT Or ST, Deduct  -77.82 
    For Skewed Or Sloped Connections, Add  29.76 
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. 
 05 12 23 00-0277 LF  W18 x 97 A992/A36 Structural Beam Or Girder ................................................................................................................. 240.86 64.30 

    For Hot Dip Galvanizing, Add  47.76 
    For High Strength Low Alloy A572-50 Steel, Add  21.68 
    For High Strength Low Alloy A588 Steel, Add  48.17 
    For Each Additional Top Copes >2, Add  1.72 
    For Structural Tees, WT, MT Or ST, Deduct  -73.99 
    For Skewed Or Sloped Connections, Add  28.90 

. 
 05 12 23 00-0278 LF  W18 x 86 A992/A36 Structural Beam Or Girder ................................................................................................................. 225.68 63.71 

    For Hot Dip Galvanizing, Add  43.75 
    For High Strength Low Alloy A572-50 Steel, Add  20.31 
    For High Strength Low Alloy A588 Steel, Add  45.14 
    For Each Additional Top Copes >2, Add  1.58 
    For Structural Tees, WT, MT Or ST, Deduct  -68.79 
    For Skewed Or Sloped Connections, Add  27.08 

. 
 05 12 23 00-0279 LF  W18 x 76 A992/A36 Structural Beam Or Girder ................................................................................................................. 211.99 63.11 

    For Hot Dip Galvanizing, Add  40.12 
    For High Strength Low Alloy A572-50 Steel, Add  19.08 
    For High Strength Low Alloy A588 Steel, Add  42.40 
    For Each Additional Top Copes >2, Add  1.45 
    For Structural Tees, WT, MT Or ST, Deduct  -64.08 
    For Skewed Or Sloped Connections, Add  25.44 

. 
 05 12 23 00-0280 LF  W18 x 71 A992/A36 Structural Beam Or Girder ................................................................................................................. 201.98 62.99 

    For Hot Dip Galvanizing, Add  37.41 
    For High Strength Low Alloy A572-50 Steel, Add  18.18 
    For High Strength Low Alloy A588 Steel, Add  40.40 
    For Each Additional Top Copes >2, Add  1.35 
    For Structural Tees, WT, MT Or ST, Deduct  -60.62 
    For Skewed Or Sloped Connections, Add  24.24 

. 
 05 12 23 00-0281 LF  W18 x 65 A992/A36 Structural Beam Or Girder ................................................................................................................. 192.24 62.75 

    For Hot Dip Galvanizing, Add  34.80 
    For High Strength Low Alloy A572-50 Steel, Add  17.30 
    For High Strength Low Alloy A588 Steel, Add  38.45 
    For Each Additional Top Copes >2, Add  1.25 
    For Structural Tees, WT, MT Or ST, Deduct  -57.26 
    For Skewed Or Sloped Connections, Add  23.07 

. 
 05 12 23 00-0282 LF  W18 x 60 A992/A36 Structural Beam Or Girder ................................................................................................................. 183.48 62.27 

    For Hot Dip Galvanizing, Add  32.47 
    For High Strength Low Alloy A572-50 Steel, Add  16.51 
    For High Strength Low Alloy A588 Steel, Add  36.70 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -54.25 
    For Skewed Or Sloped Connections, Add  22.02 

. 
 05 12 23 00-0283 LF  W18 x 55 A992/A36 Structural Beam Or Girder ................................................................................................................. 174.65 62.15 

    For Hot Dip Galvanizing, Add  30.09 
    For High Strength Low Alloy A572-50 Steel, Add  15.72 
    For High Strength Low Alloy A588 Steel, Add  34.93 
    For Each Additional Top Copes >2, Add  1.08 
    For Structural Tees, WT, MT Or ST, Deduct  -51.19 
    For Skewed Or Sloped Connections, Add  20.96 

. 
 05 12 23 00-0284 LF  W18 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 157.55 54.01 

    For Hot Dip Galvanizing, Add  27.70 
    For High Strength Low Alloy A572-50 Steel, Add  14.18 
    For High Strength Low Alloy A588 Steel, Add  31.51 
    For Each Additional Top Copes >2, Add  1.00 
    For Structural Tees, WT, MT Or ST, Deduct  -46.48 
    For Skewed Or Sloped Connections, Add  18.91 

. 
 05 12 23 00-0285 LF  W18 x 46 A992/A36 Structural Beam Or Girder ................................................................................................................. 150.67 53.89 

    For Hot Dip Galvanizing, Add  25.86 
    For High Strength Low Alloy A572-50 Steel, Add  13.56 
    For High Strength Low Alloy A588 Steel, Add  30.13 
    For Each Additional Top Copes >2, Add  0.93 
    For Structural Tees, WT, MT Or ST, Deduct  -44.11 
    For Skewed Or Sloped Connections, Add  18.08 

. 
 05 12 23 00-0286 LF  W18 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................. 131.93 45.99 

    For Hot Dip Galvanizing, Add  22.99 
    For High Strength Low Alloy A572-50 Steel, Add  11.87 
    For High Strength Low Alloy A588 Steel, Add  26.39 
    For Each Additional Top Copes >2, Add  0.83 
    For Structural Tees, WT, MT Or ST, Deduct  -38.81 
    For Skewed Or Sloped Connections, Add  15.83 

. 
 05 12 23 00-0287 LF  W18 x 35 A992/A36 Structural Beam Or Girder ................................................................................................................. 123.29 45.86 

    For Hot Dip Galvanizing, Add  20.65 
    For High Strength Low Alloy A572-50 Steel, Add  11.10 
    For High Strength Low Alloy A588 Steel, Add  24.66 
    For Each Additional Top Copes >2, Add  0.74 
    For Structural Tees, WT, MT Or ST, Deduct  -35.82 
    For Skewed Or Sloped Connections, Add  14.79 

. 
 05 12 23 00-0288 LF  W16 x 100 A992/A36 Structural Beam Or Girder................................................................................................................ 229.56 41.79 

    For Hot Dip Galvanizing, Add  51.34 
    For High Strength Low Alloy A572-50 Steel, Add  20.66 
    For High Strength Low Alloy A588 Steel, Add  45.91 
    For Each Additional Top Copes >2, Add  1.85 
    For Structural Tees, WT, MT Or ST, Deduct  -73.66 
    For Skewed Or Sloped Connections, Add  27.55 
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. 
 05 12 23 00-0289 LF  W16 x 89 A992/A36 Structural Beam Or Girder ................................................................................................................. 210.08 41.08 

    For Hot Dip Galvanizing, Add  46.13 
    For High Strength Low Alloy A572-50 Steel, Add  18.91 
    For High Strength Low Alloy A588 Steel, Add  42.02 
    For Each Additional Top Copes >2, Add  1.66 
    For Structural Tees, WT, MT Or ST, Deduct  -66.95 
    For Skewed Or Sloped Connections, Add  25.21 

. 
 05 12 23 00-0290 LF  W16 x 77 A992/A36 Structural Beam Or Girder ................................................................................................................. 189.17 40.60 

    For Hot Dip Galvanizing, Add  40.50 
    For High Strength Low Alloy A572-50 Steel, Add  17.03 
    For High Strength Low Alloy A588 Steel, Add  37.83 
    For Each Additional Top Copes >2, Add  1.46 
    For Structural Tees, WT, MT Or ST, Deduct  -59.73 
    For Skewed Or Sloped Connections, Add  22.70 

. 
 05 12 23 00-0291 LF  W16 x 67 A992/A36 Structural Beam Or Girder ................................................................................................................. 171.37 40.00 

    For Hot Dip Galvanizing, Add  35.73 
    For High Strength Low Alloy A572-50 Steel, Add  15.42 
    For High Strength Low Alloy A588 Steel, Add  34.27 
    For Each Additional Top Copes >2, Add  1.29 
    For Structural Tees, WT, MT Or ST, Deduct  -53.59 
    For Skewed Or Sloped Connections, Add  20.56 

. 
 05 12 23 00-0292 LF  W16 x 57 A992/A36 Structural Beam Or Girder ................................................................................................................. 153.79 39.40 

    For Hot Dip Galvanizing, Add  31.01 
    For High Strength Low Alloy A572-50 Steel, Add  13.84 
    For High Strength Low Alloy A588 Steel, Add  30.76 
    For Each Additional Top Copes >2, Add  1.12 
    For Structural Tees, WT, MT Or ST, Deduct  -47.52 
    For Skewed Or Sloped Connections, Add  18.45 

. 
 05 12 23 00-0293 LF  W16 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 141.51 39.04 

    For Hot Dip Galvanizing, Add  27.70 
    For High Strength Low Alloy A572-50 Steel, Add  12.74 
    For High Strength Low Alloy A588 Steel, Add  28.30 
    For Each Additional Top Copes >2, Add  1.00 
    For Structural Tees, WT, MT Or ST, Deduct  -43.28 
    For Skewed Or Sloped Connections, Add  16.98 

. 
 05 12 23 00-0294 LF  W16 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................. 132.86 38.80 

    For Hot Dip Galvanizing, Add  25.37 
    For High Strength Low Alloy A572-50 Steel, Add  11.96 
    For High Strength Low Alloy A588 Steel, Add  26.57 
    For Each Additional Top Copes >2, Add  0.91 
    For Structural Tees, WT, MT Or ST, Deduct  -40.29 
    For Skewed Or Sloped Connections, Add  15.94 

. 
 05 12 23 00-0295 LF  W16 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................. 123.91 38.44 

    For Hot Dip Galvanizing, Add  22.99 
    For High Strength Low Alloy A572-50 Steel, Add  11.15 
    For High Strength Low Alloy A588 Steel, Add  24.78 
    For Each Additional Top Copes >2, Add  0.83 
    For Structural Tees, WT, MT Or ST, Deduct  -37.21 
    For Skewed Or Sloped Connections, Add  14.87 

. 
 05 12 23 00-0296 LF  W16 x 36 A992/A36 Structural Beam Or Girder ................................................................................................................. 116.91 38.20 

    For Hot Dip Galvanizing, Add  21.14 
    For High Strength Low Alloy A572-50 Steel, Add  10.52 
    For High Strength Low Alloy A588 Steel, Add  23.38 
    For Each Additional Top Copes >2, Add  0.76 
    For Structural Tees, WT, MT Or ST, Deduct  -34.81 
    For Skewed Or Sloped Connections, Add  14.03 

. 
 05 12 23 00-0297 LF  W16 x 31 A992/A36 Structural Beam Or Girder ................................................................................................................. 100.05 30.41 

    For Hot Dip Galvanizing, Add  18.76 
    For High Strength Low Alloy A572-50 Steel, Add  9.00 
    For High Strength Low Alloy A588 Steel, Add  20.01 
    For Each Additional Top Copes >2, Add  0.68 
    For Structural Tees, WT, MT Or ST, Deduct  -30.15 
    For Skewed Or Sloped Connections, Add  12.01 

. 
 05 12 23 00-0298 LF  W16 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 88.77 30.05 

    For Hot Dip Galvanizing, Add  15.73 
    For High Strength Low Alloy A572-50 Steel, Add  7.99 
    For High Strength Low Alloy A588 Steel, Add  17.75 
    For Each Additional Top Copes >2, Add  0.57 
    For Structural Tees, WT, MT Or ST, Deduct  -26.26 
    For Skewed Or Sloped Connections, Add  10.65 

. 
 05 12 23 00-0299 LF  W14 x 99 A992/A36 Structural Beam Or Girder ................................................................................................................. 219.77 34.25 

    For Hot Dip Galvanizing, Add  50.85 
    For High Strength Low Alloy A572-50 Steel, Add  19.78 
    For High Strength Low Alloy A588 Steel, Add  43.95 
    For Each Additional Top Copes >2, Add  1.83 
    For Structural Tees, WT, MT Or ST, Deduct  -71.44 
    For Skewed Or Sloped Connections, Add  26.37 

. 
 05 12 23 00-0300 LF  W14 x 90 A992/A36 Structural Beam Or Girder ................................................................................................................. 203.94 33.65 

    For Hot Dip Galvanizing, Add  46.62 
    For High Strength Low Alloy A572-50 Steel, Add  18.35 
    For High Strength Low Alloy A588 Steel, Add  40.79 
    For Each Additional Top Copes >2, Add  1.68 
    For Structural Tees, WT, MT Or ST, Deduct  -65.99 
    For Skewed Or Sloped Connections, Add  24.47 
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. 
 05 12 23 00-0301 LF  W14 x 82 A992/A36 Structural Beam Or Girder ................................................................................................................. 189.78 33.29 

    For Hot Dip Galvanizing, Add  42.83 
    For High Strength Low Alloy A572-50 Steel, Add  17.08 
    For High Strength Low Alloy A588 Steel, Add  37.96 
    For Each Additional Top Copes >2, Add  1.54 
    For Structural Tees, WT, MT Or ST, Deduct  -61.11 
    For Skewed Or Sloped Connections, Add  22.77 

. 
 05 12 23 00-0302 LF  W14 x 74 A992/A36 Structural Beam Or Girder ................................................................................................................. 175.64 32.81 

    For Hot Dip Galvanizing, Add  39.03 
    For High Strength Low Alloy A572-50 Steel, Add  15.81 
    For High Strength Low Alloy A588 Steel, Add  35.13 
    For Each Additional Top Copes >2, Add  1.41 
    For Structural Tees, WT, MT Or ST, Deduct  -56.23 
    For Skewed Or Sloped Connections, Add  21.08 

. 
 05 12 23 00-0303 LF  W14 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 165.11 32.45 

    For Hot Dip Galvanizing, Add  36.21 
    For High Strength Low Alloy A572-50 Steel, Add  14.86 
    For High Strength Low Alloy A588 Steel, Add  33.02 
    For Each Additional Top Copes >2, Add  1.31 
    For Structural Tees, WT, MT Or ST, Deduct  -52.60 
    For Skewed Or Sloped Connections, Add  19.81 

. 
 05 12 23 00-0304 LF  W14 x 61 A992/A36 Structural Beam Or Girder ................................................................................................................. 152.84 32.09 

    For Hot Dip Galvanizing, Add  32.91 
    For High Strength Low Alloy A572-50 Steel, Add  13.76 
    For High Strength Low Alloy A588 Steel, Add  30.57 
    For Each Additional Top Copes >2, Add  1.19 
    For Structural Tees, WT, MT Or ST, Deduct  -48.36 
    For Skewed Or Sloped Connections, Add  18.34 

. 
 05 12 23 00-0305 LF  W14 x 53 A992/A36 Structural Beam Or Girder ................................................................................................................. 138.88 31.62 

    For Hot Dip Galvanizing, Add  29.17 
    For High Strength Low Alloy A572-50 Steel, Add  12.50 
    For High Strength Low Alloy A588 Steel, Add  27.78 
    For Each Additional Top Copes >2, Add  1.05 
    For Structural Tees, WT, MT Or ST, Deduct  -43.54 
    For Skewed Or Sloped Connections, Add  16.67 

. 
 05 12 23 00-0306 LF  W14 x 48 A992/A36 Structural Beam Or Girder ................................................................................................................. 129.92 31.26 

    For Hot Dip Galvanizing, Add  26.78 
    For High Strength Low Alloy A572-50 Steel, Add  11.69 
    For High Strength Low Alloy A588 Steel, Add  25.98 
    For Each Additional Top Copes >2, Add  0.97 
    For Structural Tees, WT, MT Or ST, Deduct  -40.46 
    For Skewed Or Sloped Connections, Add  15.59 

. 
 05 12 23 00-0307 LF  W14 x 43 A992/A36 Structural Beam Or Girder ................................................................................................................. 121.08 31.13 

    For Hot Dip Galvanizing, Add  24.40 
    For High Strength Low Alloy A572-50 Steel, Add  10.90 
    For High Strength Low Alloy A588 Steel, Add  24.22 
    For Each Additional Top Copes >2, Add  0.88 
    For Structural Tees, WT, MT Or ST, Deduct  -37.40 
    For Skewed Or Sloped Connections, Add  14.53 

. 
 05 12 23 00-0308 LF  W14 x 38 A992/A36 Structural Beam Or Girder ................................................................................................................. 112.32 30.90 

    For Hot Dip Galvanizing, Add  22.06 
    For High Strength Low Alloy A572-50 Steel, Add  10.11 
    For High Strength Low Alloy A588 Steel, Add  22.46 
    For Each Additional Top Copes >2, Add  0.80 
    For Structural Tees, WT, MT Or ST, Deduct  -34.39 
    For Skewed Or Sloped Connections, Add  13.48 

. 
 05 12 23 00-0309 LF  W14 x 34 A992/A36 Structural Beam Or Girder ................................................................................................................. 105.25 30.54 

    For Hot Dip Galvanizing, Add  20.17 
    For High Strength Low Alloy A572-50 Steel, Add  9.47 
    For High Strength Low Alloy A588 Steel, Add  21.05 
    For Each Additional Top Copes >2, Add  0.73 
    For Structural Tees, WT, MT Or ST, Deduct  -31.95 
    For Skewed Or Sloped Connections, Add  12.63 

. 
 05 12 23 00-0310 LF  W14 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 98.18 30.41 

    For Hot Dip Galvanizing, Add  18.27 
    For High Strength Low Alloy A572-50 Steel, Add  8.84 
    For High Strength Low Alloy A588 Steel, Add  19.64 
    For Each Additional Top Copes >2, Add  0.66 
    For Structural Tees, WT, MT Or ST, Deduct  -29.51 
    For Skewed Or Sloped Connections, Add  11.78 

. 
 05 12 23 00-0311 LF  W14 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 91.09 30.05 

    For Hot Dip Galvanizing, Add  16.37 
    For High Strength Low Alloy A572-50 Steel, Add  8.20 
    For High Strength Low Alloy A588 Steel, Add  18.22 
    For Each Additional Top Copes >2, Add  0.59 
    For Structural Tees, WT, MT Or ST, Deduct  -27.07 
    For Skewed Or Sloped Connections, Add  10.93 

. 
 05 12 23 00-0312 LF  W14 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 84.21 29.94 

    For Hot Dip Galvanizing, Add  14.53 
    For High Strength Low Alloy A572-50 Steel, Add  7.58 
    For High Strength Low Alloy A588 Steel, Add  16.84 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -24.70 
    For Skewed Or Sloped Connections, Add  10.11 
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. 
 05 12 23 00-0313 LF  W12 x 87 A992/A36 Structural Beam Or Girder ................................................................................................................. 198.73 33.53 

    For Hot Dip Galvanizing, Add  45.21 
    For High Strength Low Alloy A572-50 Steel, Add  17.89 
    For High Strength Low Alloy A588 Steel, Add  39.75 
    For Each Additional Top Copes >2, Add  1.63 
    For Structural Tees, WT, MT Or ST, Deduct  -64.19 
    For Skewed Or Sloped Connections, Add  23.85 

. 
 05 12 23 00-0314 LF  W12 x 79 A992/A36 Structural Beam Or Girder ................................................................................................................. 184.59 33.05 

    For Hot Dip Galvanizing, Add  41.42 
    For High Strength Low Alloy A572-50 Steel, Add  16.61 
    For High Strength Low Alloy A588 Steel, Add  36.92 
    For Each Additional Top Copes >2, Add  1.49 
    For Structural Tees, WT, MT Or ST, Deduct  -59.31 
    For Skewed Or Sloped Connections, Add  22.15 

. 
 05 12 23 00-0315 LF  W12 x 72 A992/A36 Structural Beam Or Girder ................................................................................................................. 172.19 32.70 

    For Hot Dip Galvanizing, Add  38.11 
    For High Strength Low Alloy A572-50 Steel, Add  15.50 
    For High Strength Low Alloy A588 Steel, Add  34.44 
    For Each Additional Top Copes >2, Add  1.37 
    For Structural Tees, WT, MT Or ST, Deduct  -55.04 
    For Skewed Or Sloped Connections, Add  20.66 

. 
 05 12 23 00-0316 LF  W12 x 65 A992/A36 Structural Beam Or Girder ................................................................................................................. 159.91 32.34 

    For Hot Dip Galvanizing, Add  34.80 
    For High Strength Low Alloy A572-50 Steel, Add  14.39 
    For High Strength Low Alloy A588 Steel, Add  31.98 
    For Each Additional Top Copes >2, Add  1.25 
    For Structural Tees, WT, MT Or ST, Deduct  -50.80 
    For Skewed Or Sloped Connections, Add  19.19 

. 
 05 12 23 00-0317 LF  W12 x 58 A992/A36 Structural Beam Or Girder ................................................................................................................. 147.52 31.85 

    For Hot Dip Galvanizing, Add  31.50 
    For High Strength Low Alloy A572-50 Steel, Add  13.28 
    For High Strength Low Alloy A588 Steel, Add  29.50 
    For Each Additional Top Copes >2, Add  1.14 
    For Structural Tees, WT, MT Or ST, Deduct  -46.53 
    For Skewed Or Sloped Connections, Add  17.70 

. 
 05 12 23 00-0318 LF  W12 x 53 A992/A36 Structural Beam Or Girder ................................................................................................................. 138.88 31.62 

    For Hot Dip Galvanizing, Add  29.17 
    For High Strength Low Alloy A572-50 Steel, Add  12.50 
    For High Strength Low Alloy A588 Steel, Add  27.78 
    For Each Additional Top Copes >2, Add  1.05 
    For Structural Tees, WT, MT Or ST, Deduct  -43.54 
    For Skewed Or Sloped Connections, Add  16.67 

. 
 05 12 23 00-0319 LF  W12 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 133.36 31.49 

    For Hot Dip Galvanizing, Add  27.70 
    For High Strength Low Alloy A572-50 Steel, Add  12.00 
    For High Strength Low Alloy A588 Steel, Add  26.67 
    For Each Additional Top Copes >2, Add  1.00 
    For Structural Tees, WT, MT Or ST, Deduct  -41.65 
    For Skewed Or Sloped Connections, Add  16.00 

. 
 05 12 23 00-0320 LF  W12 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................. 124.72 31.26 

    For Hot Dip Galvanizing, Add  25.37 
    For High Strength Low Alloy A572-50 Steel, Add  11.22 
    For High Strength Low Alloy A588 Steel, Add  24.94 
    For Each Additional Top Copes >2, Add  0.91 
    For Structural Tees, WT, MT Or ST, Deduct  -38.66 
    For Skewed Or Sloped Connections, Add  14.97 

. 
 05 12 23 00-0321 LF  W12 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................. 107.62 23.23 

    For Hot Dip Galvanizing, Add  22.99 
    For High Strength Low Alloy A572-50 Steel, Add  9.69 
    For High Strength Low Alloy A588 Steel, Add  21.52 
    For Each Additional Top Copes >2, Add  0.83 
    For Structural Tees, WT, MT Or ST, Deduct  -33.95 
    For Skewed Or Sloped Connections, Add  12.91 

. 
 05 12 23 00-0322 LF  W12 x 35 A992/A36 Structural Beam Or Girder ................................................................................................................... 98.98 23.11 

    For Hot Dip Galvanizing, Add  20.65 
    For High Strength Low Alloy A572-50 Steel, Add  8.91 
    For High Strength Low Alloy A588 Steel, Add  19.80 
    For Each Additional Top Copes >2, Add  0.74 
    For Structural Tees, WT, MT Or ST, Deduct  -30.96 
    For Skewed Or Sloped Connections, Add  11.88 

. 
 05 12 23 00-0323 LF  W12 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 90.03 22.75 

    For Hot Dip Galvanizing, Add  18.27 
    For High Strength Low Alloy A572-50 Steel, Add  8.10 
    For High Strength Low Alloy A588 Steel, Add  18.01 
    For Each Additional Top Copes >2, Add  0.66 
    For Structural Tees, WT, MT Or ST, Deduct  -27.88 
    For Skewed Or Sloped Connections, Add  10.80 

. 
 05 12 23 00-0324 LF  W12 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 82.95 22.51 

    For Hot Dip Galvanizing, Add  16.37 
    For High Strength Low Alloy A572-50 Steel, Add  7.47 
    For High Strength Low Alloy A588 Steel, Add  16.59 
    For Each Additional Top Copes >2, Add  0.59 
    For Structural Tees, WT, MT Or ST, Deduct  -25.44 
    For Skewed Or Sloped Connections, Add  9.95 
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. 
 05 12 23 00-0325 LF  W12 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 76.07 22.28 

    For Hot Dip Galvanizing, Add  14.53 
    For High Strength Low Alloy A572-50 Steel, Add  6.85 
    For High Strength Low Alloy A588 Steel, Add  15.21 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -23.07 
    For Skewed Or Sloped Connections, Add  9.13 

. 
 05 12 23 00-0326 LF  W12 x 19 A992/A36 Structural Beam Or Girder ................................................................................................................... 70.67 22.15 

    For Hot Dip Galvanizing, Add  13.06 
    For High Strength Low Alloy A572-50 Steel, Add  6.36 
    For High Strength Low Alloy A588 Steel, Add  14.13 
    For Each Additional Top Copes >2, Add  0.47 
    For Structural Tees, WT, MT Or ST, Deduct  -21.20 
    For Skewed Or Sloped Connections, Add  8.48 

. 
 05 12 23 00-0327 LF  W12 x 16 A992/A36 Structural Beam Or Girder ................................................................................................................... 65.35 21.79 

    For Hot Dip Galvanizing, Add  11.66 
    For High Strength Low Alloy A572-50 Steel, Add  5.88 
    For High Strength Low Alloy A588 Steel, Add  13.07 
    For Each Additional Top Copes >2, Add  0.42 
    For Structural Tees, WT, MT Or ST, Deduct  -19.37 
    For Skewed Or Sloped Connections, Add  7.84 

. 
 05 12 23 00-0328 LF  W12 x 14 A992/A36 Structural Beam Or Girder ................................................................................................................... 61.91 21.79 

    For Hot Dip Galvanizing, Add  10.73 
    For High Strength Low Alloy A572-50 Steel, Add  5.57 
    For High Strength Low Alloy A588 Steel, Add  12.38 
    For Each Additional Top Copes >2, Add  0.39 
    For Structural Tees, WT, MT Or ST, Deduct  -18.18 
    For Skewed Or Sloped Connections, Add  7.43 

. 
 05 12 23 00-0329 LF  W10 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 157.48 25.02 

    For Hot Dip Galvanizing, Add  36.32 
    For High Strength Low Alloy A572-50 Steel, Add  14.17 
    For High Strength Low Alloy A588 Steel, Add  31.50 
    For Each Additional Top Copes >2, Add  1.31 
    For Structural Tees, WT, MT Or ST, Deduct  -51.13 
    For Skewed Or Sloped Connections, Add  18.90 

. 
 05 12 23 00-0330 LF  W10 x 60 A992/A36 Structural Beam Or Girder ................................................................................................................. 143.51 24.55 

    For Hot Dip Galvanizing, Add  32.58 
    For High Strength Low Alloy A572-50 Steel, Add  12.92 
    For High Strength Low Alloy A588 Steel, Add  28.70 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -46.31 
    For Skewed Or Sloped Connections, Add  17.22 

. 
 05 12 23 00-0331 LF  W10 x 54 A992/A36 Structural Beam Or Girder ................................................................................................................. 132.80 24.07 

    For Hot Dip Galvanizing, Add  29.71 
    For High Strength Low Alloy A572-50 Steel, Add  11.95 
    For High Strength Low Alloy A588 Steel, Add  26.56 
    For Each Additional Top Copes >2, Add  1.07 
    For Structural Tees, WT, MT Or ST, Deduct  -42.62 
    For Skewed Or Sloped Connections, Add  15.94 

. 
 05 12 23 00-0332 LF  W10 x 49 A992/A36 Structural Beam Or Girder ................................................................................................................. 124.04 23.83 

    For Hot Dip Galvanizing, Add  27.38 
    For High Strength Low Alloy A572-50 Steel, Add  11.16 
    For High Strength Low Alloy A588 Steel, Add  24.81 
    For Each Additional Top Copes >2, Add  0.99 
    For Structural Tees, WT, MT Or ST, Deduct  -39.61 
    For Skewed Or Sloped Connections, Add  14.88 

. 
 05 12 23 00-0333 LF  W10 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................. 116.97 23.71 

    For Hot Dip Galvanizing, Add  25.48 
    For High Strength Low Alloy A572-50 Steel, Add  10.53 
    For High Strength Low Alloy A588 Steel, Add  23.39 
    For Each Additional Top Copes >2, Add  0.92 
    For Structural Tees, WT, MT Or ST, Deduct  -37.17 
    For Skewed Or Sloped Connections, Add  14.04 

. 
 05 12 23 00-0334 LF  W10 x 39 A992/A36 Structural Beam Or Girder ................................................................................................................. 106.45 23.23 

    For Hot Dip Galvanizing, Add  22.66 
    For High Strength Low Alloy A572-50 Steel, Add  9.58 
    For High Strength Low Alloy A588 Steel, Add  21.29 
    For Each Additional Top Copes >2, Add  0.82 
    For Structural Tees, WT, MT Or ST, Deduct  -33.54 
    For Skewed Or Sloped Connections, Add  12.77 

. 
 05 12 23 00-0335 LF  W10 x 33 A992/A36 Structural Beam Or Girder ................................................................................................................... 95.93 22.87 

    For Hot Dip Galvanizing, Add  19.84 
    For High Strength Low Alloy A572-50 Steel, Add  8.63 
    For High Strength Low Alloy A588 Steel, Add  19.19 
    For Each Additional Top Copes >2, Add  0.72 
    For Structural Tees, WT, MT Or ST, Deduct  -29.91 
    For Skewed Or Sloped Connections, Add  11.51 

. 
 05 12 23 00-0336 LF  W10 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 90.54 22.75 

    For Hot Dip Galvanizing, Add  18.38 
    For High Strength Low Alloy A572-50 Steel, Add  8.15 
    For High Strength Low Alloy A588 Steel, Add  18.11 
    For Each Additional Top Copes >2, Add  0.66 
    For Structural Tees, WT, MT Or ST, Deduct  -28.04 
    For Skewed Or Sloped Connections, Add  10.86 
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. 
 05 12 23 00-0337 LF  W10 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 83.66 22.64 

    For Hot Dip Galvanizing, Add  16.54 
    For High Strength Low Alloy A572-50 Steel, Add  7.53 
    For High Strength Low Alloy A588 Steel, Add  16.73 
    For Each Additional Top Copes >2, Add  0.60 
    For Structural Tees, WT, MT Or ST, Deduct  -25.67 
    For Skewed Or Sloped Connections, Add  10.04 

. 
 05 12 23 00-0338 LF  W10 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 76.46 22.28 

    For Hot Dip Galvanizing, Add  14.64 
    For High Strength Low Alloy A572-50 Steel, Add  6.88 
    For High Strength Low Alloy A588 Steel, Add  15.29 
    For Each Additional Top Copes >2, Add  0.53 
    For Structural Tees, WT, MT Or ST, Deduct  -23.20 
    For Skewed Or Sloped Connections, Add  9.18 

. 
 05 12 23 00-0339 LF  W10 x 19 A992/A36 Structural Beam Or Girder ................................................................................................................... 71.26 22.15 

    For Hot Dip Galvanizing, Add  13.23 
    For High Strength Low Alloy A572-50 Steel, Add  6.41 
    For High Strength Low Alloy A588 Steel, Add  14.25 
    For Each Additional Top Copes >2, Add  0.48 
    For Structural Tees, WT, MT Or ST, Deduct  -21.40 
    For Skewed Or Sloped Connections, Add  8.55 

. 
 05 12 23 00-0340 LF  W10 x 17 A992/A36 Structural Beam Or Girder ................................................................................................................... 67.62 22.03 

    For Hot Dip Galvanizing, Add  12.25 
    For High Strength Low Alloy A572-50 Steel, Add  6.09 
    For High Strength Low Alloy A588 Steel, Add  13.52 
    For Each Additional Top Copes >2, Add  0.44 
    For Structural Tees, WT, MT Or ST, Deduct  -20.15 
    For Skewed Or Sloped Connections, Add  8.11 

. 
 05 12 23 00-0341 LF  W10 x 15 A992/A36 Structural Beam Or Girder ................................................................................................................... 64.18 21.79 

    For Hot Dip Galvanizing, Add  11.33 
    For High Strength Low Alloy A572-50 Steel, Add  5.78 
    For High Strength Low Alloy A588 Steel, Add  12.84 
    For Each Additional Top Copes >2, Add  0.41 
    For Structural Tees, WT, MT Or ST, Deduct  -18.96 
    For Skewed Or Sloped Connections, Add  7.70 

. 
 05 12 23 00-0342 LF  W10 x 12 A992/A36 Structural Beam Or Girder ................................................................................................................... 58.98 21.79 

    For Hot Dip Galvanizing, Add  9.92 
    For High Strength Low Alloy A572-50 Steel, Add  5.31 
    For High Strength Low Alloy A588 Steel, Add  11.80 
    For Each Additional Top Copes >2, Add  0.36 
    For Structural Tees, WT, MT Or ST, Deduct  -17.16 
    For Skewed Or Sloped Connections, Add  7.08 

. 
 05 12 23 00-0343 LF  W8 x 35 A992/A36 Structural Beam Or Girder ..................................................................................................................... 99.37 23.11 

    For Hot Dip Galvanizing, Add  20.76 
    For High Strength Low Alloy A572-50 Steel, Add  8.94 
    For High Strength Low Alloy A588 Steel, Add  19.87 
    For Each Additional Top Copes >2, Add  0.75 
    For Structural Tees, WT, MT Or ST, Deduct  -31.10 
    For Skewed Or Sloped Connections, Add  11.92 

. 
 05 12 23 00-0344 LF  W8 x 31 A992/A36 Structural Beam Or Girder ..................................................................................................................... 92.30 22.75 

    For Hot Dip Galvanizing, Add  18.87 
    For High Strength Low Alloy A572-50 Steel, Add  8.31 
    For High Strength Low Alloy A588 Steel, Add  18.46 
    For Each Additional Top Copes >2, Add  0.68 
    For Structural Tees, WT, MT Or ST, Deduct  -28.66 
    For Skewed Or Sloped Connections, Add  11.08 

. 
 05 12 23 00-0345 LF W8 x 28 A992/A36 Structural Beam Or Girder ..................................................................................................................... 84.89 21.43 

    For Hot Dip Galvanizing, Add  17.21 
    For High Strength Low Alloy A572-50 Steel, Add  7.64 
    For High Strength Low Alloy A588 Steel, Add  16.98 
    For Each Additional Top Copes >2, Add  0.62 
    For Structural Tees, WT, MT Or ST, Deduct  -26.28 
    For Skewed Or Sloped Connections, Add  10.19 

. 
 05 12 23 00-0346 LF W8 x 24 A992/A36 Structural Beam Or Girder ..................................................................................................................... 77.31 20.12 

    For Hot Dip Galvanizing, Add  15.51 
    For High Strength Low Alloy A572-50 Steel, Add  6.96 
    For High Strength Low Alloy A588 Steel, Add  15.46 
    For Each Additional Top Copes >2, Add  0.56 
    For Structural Tees, WT, MT Or ST, Deduct  -23.84 
    For Skewed Or Sloped Connections, Add  9.28 

. 
 05 12 23 00-0347 LF W8 x 21 A992/A36 Structural Beam Or Girder ..................................................................................................................... 71.94 18.68 

    For Hot Dip Galvanizing, Add  14.41 
    For High Strength Low Alloy A572-50 Steel, Add  6.47 
    For High Strength Low Alloy A588 Steel, Add  14.39 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -22.18 
    For Skewed Or Sloped Connections, Add  8.63 

. 
 05 12 23 00-0348 LF W8 x 18 A992/A36 Structural Beam Or Girder ..................................................................................................................... 62.79 17.36 

    For Hot Dip Galvanizing, Add  12.27 
    For High Strength Low Alloy A572-50 Steel, Add  5.65 
    For High Strength Low Alloy A588 Steel, Add  12.56 
    For Each Additional Top Copes >2, Add  0.44 
    For Structural Tees, WT, MT Or ST, Deduct  -19.19 
    For Skewed Or Sloped Connections, Add  7.53 
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. 
 05 12 23 00-0349 LF W8 x 10 A992/A36 Structural Beam Or Girder ..................................................................................................................... 37.13 12.46 

    For Hot Dip Galvanizing, Add  6.65 
    For High Strength Low Alloy A572-50 Steel, Add  3.34 
    For High Strength Low Alloy A588 Steel, Add  7.43 
    For Each Additional Top Copes >2, Add  0.24 
    For Structural Tees, WT, MT Or ST, Deduct  -11.02 
    For Skewed Or Sloped Connections, Add  4.46 

. 
 05 12 23 00-0350 LF W6 x 9 A992/A36 Structural Beam Or Girder ....................................................................................................................... 34.42 10.18 

    For Hot Dip Galvanizing, Add  6.56 
    For High Strength Low Alloy A572-50 Steel, Add  3.10 
    For High Strength Low Alloy A588 Steel, Add  6.88 
    For Each Additional Top Copes >2, Add  0.24 
    For Structural Tees, WT, MT Or ST, Deduct  -10.43 
    For Skewed Or Sloped Connections, Add  4.13 

XXXXXXX 
. 
 05 12 23 00-0351  A992/A36 Structural Steel, M Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0352 LF M14 x 18 A992/A36 Structural Steel ..................................................................................................................................... 65.85 15.62 
    For Hot Dip Galvanizing, Add  13.65 
    For High Strength Low Alloy A572-50 Steel, Add  5.93 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.17 

. 
 05 12 23 00-0353 LF M12 x 11.8 A992/A36 Structural Steel .................................................................................................................................. 46.99 13.82 

    For Hot Dip Galvanizing, Add  8.95 
    For High Strength Low Alloy A572-50 Steel, Add  4.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.40 

. 
 05 12 23 00-0354 LF M10 x 9 A992/A36 Structural Steel ....................................................................................................................................... 36.42 11.09 

    For Hot Dip Galvanizing, Add  6.83 
    For High Strength Low Alloy A572-50 Steel, Add  3.28 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.28 

. 
 05 12 23 00-0355 LF M8 x 6.5 A992/A36 Structural Steel ...................................................................................................................................... 26.31 8.01 

    For Hot Dip Galvanizing, Add  4.93 
    For High Strength Low Alloy A572-50 Steel, Add  2.37 
    For High Strength Low Alloy A588 Grade B Steel, Add  5.26 

. 
 05 12 23 00-0356 LF  M6 x 20 A992/A36 Structural Steel ....................................................................................................................................... 75.02 19.29 

    For Hot Dip Galvanizing, Add  15.17 
    For High Strength Low Alloy A572-50 Steel, Add  6.75 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.00 

. 
 05 12 23 00-0357 LF M6 x 4.4 A992/A36 Structural Steel ...................................................................................................................................... 17.79 5.42 

    For Hot Dip Galvanizing, Add  3.33 
    For High Strength Low Alloy A572-50 Steel, Add  1.60 
    For High Strength Low Alloy A588 Grade B Steel, Add  3.56 

. 
 05 12 23 00-0358 LF  M5 x 18.9 A992/A36 Structural Steel .................................................................................................................................... 72.17 19.29 

    For Hot Dip Galvanizing, Add  14.31 
    For High Strength Low Alloy A572-50 Steel, Add  6.50 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.43 

. 
 05 12 23 00-0359 LF  M4 x 13 A992/A36 Structural Steel ....................................................................................................................................... 59.00 18.93 

    For Hot Dip Galvanizing, Add  10.79 
    For High Strength Low Alloy A572-50 Steel, Add  5.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.80 

XXXXXXX 
. 
 05 12 23 00-0360  A992/A36 Structural Steel, S Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0361 LF S24 x 121 A992/A36 Structural Steel .................................................................................................................................. 397.65 79.15 
    For Hot Dip Galvanizing, Add  86.93 
    For High Strength Low Alloy A572-50 Steel, Add  35.79 
    For High Strength Low Alloy A588 Grade B Steel, Add  79.53 

. 
 05 12 23 00-0362 LF S24 x 106 A992/A36 Structural Steel .................................................................................................................................. 352.25 72.98 

    For Hot Dip Galvanizing, Add  76.15 
    For High Strength Low Alloy A572-50 Steel, Add  31.70 
    For High Strength Low Alloy A588 Grade B Steel, Add  70.45 

. 
 05 12 23 00-0363 LF S24 x 100 A992/A36 Structural Steel .................................................................................................................................. 336.17 72.47 

    For Hot Dip Galvanizing, Add  71.84 
    For High Strength Low Alloy A572-50 Steel, Add  30.26 
    For High Strength Low Alloy A588 Grade B Steel, Add  67.23 

. 
 05 12 23 00-0364 LF S24 x 90 A992/A36 Structural Steel.................................................................................................................................... 306.22 68.66 

    For Hot Dip Galvanizing, Add  64.66 
    For High Strength Low Alloy A572-50 Steel, Add  27.56 
    For High Strength Low Alloy A588 Grade B Steel, Add  61.24 

. 
 05 12 23 00-0365 LF S24 x 80 A992/A36 Structural Steel.................................................................................................................................... 275.61 64.25 

    For Hot Dip Galvanizing, Add  57.48 
    For High Strength Low Alloy A572-50 Steel, Add  24.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  55.12 

. 
 05 12 23 00-0366 LF S20 x 96 A992/A36 Structural Steel.................................................................................................................................... 322.72 69.58 

    For Hot Dip Galvanizing, Add  68.97 
    For High Strength Low Alloy A572-50 Steel, Add  29.04 
    For High Strength Low Alloy A588 Grade B Steel, Add  64.54 

. 
 05 12 23 00-0367 LF S20 x 86 A992/A36 Structural Steel.................................................................................................................................... 292.60 65.61 

    For Hot Dip Galvanizing, Add  61.79 
    For High Strength Low Alloy A572-50 Steel, Add  26.33 
    For High Strength Low Alloy A588 Grade B Steel, Add  58.52 

. 
 05 12 23 00-0368 LF S20 x 75 A992/A36 Structural Steel.................................................................................................................................... 258.38 60.24 

    For Hot Dip Galvanizing, Add  53.88 
    For High Strength Low Alloy A572-50 Steel, Add  23.25 
    For High Strength Low Alloy A588 Grade B Steel, Add  51.68 
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. 
 05 12 23 00-0369 LF S20 x 66 A992/A36 Structural Steel ................................................................................................................................... 230.35 55.79 

    For Hot Dip Galvanizing, Add  47.42 
    For High Strength Low Alloy A572-50 Steel, Add  20.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  46.07 

. 
 05 12 23 00-0370 LF S18 x 70 A992/A36 Structural Steel ................................................................................................................................... 244.32 59.18 

    For Hot Dip Galvanizing, Add  50.29 
    For High Strength Low Alloy A572-50 Steel, Add  21.99 
    For High Strength Low Alloy A588 Grade B Steel, Add  48.86 

. 
 05 12 23 00-0371 LF S18 x 54.7 A992/A36 Structural Steel ................................................................................................................................ 193.51 48.67 

    For Hot Dip Galvanizing, Add  39.30 
    For High Strength Low Alloy A572-50 Steel, Add  17.42 
    For High Strength Low Alloy A588 Grade B Steel, Add  38.70 

. 
 05 12 23 00-0372 LF S15 x 50 A992/A36 Structural Steel ................................................................................................................................... 179.38 46.83 

    For Hot Dip Galvanizing, Add  35.92 
    For High Strength Low Alloy A572-50 Steel, Add  16.14 
    For High Strength Low Alloy A588 Grade B Steel, Add  35.88 

. 
 05 12 23 00-0373 LF S15 x 42.9 A992/A36 Structural Steel ................................................................................................................................ 156.17 42.29 

    For Hot Dip Galvanizing, Add  30.82 
    For High Strength Low Alloy A572-50 Steel, Add  14.06 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.23 

. 
 05 12 23 00-0374 LF S12 x 50 A992/A36 Structural Steel ................................................................................................................................... 176.89 44.49 

    For Hot Dip Galvanizing, Add  35.92 
    For High Strength Low Alloy A572-50 Steel, Add  15.92 
    For High Strength Low Alloy A588 Grade B Steel, Add  35.38 

. 
 05 12 23 00-0375 LF S12 x 40.8 A992/A36 Structural Steel ................................................................................................................................ 146.37 38.22 

    For Hot Dip Galvanizing, Add  29.31 
    For High Strength Low Alloy A572-50 Steel, Add  13.17 
    For High Strength Low Alloy A588 Grade B Steel, Add  29.27 

. 
 05 12 23 00-0376 LF S12 x 35 A992/A36 Structural Steel ................................................................................................................................... 127.39 34.51 

    For Hot Dip Galvanizing, Add  25.14 
    For High Strength Low Alloy A572-50 Steel, Add  11.47 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.48 

. 
 05 12 23 00-0377 LF S12 x 31.8 A992/A36 Structural Steel ................................................................................................................................ 117.52 33.00 

    For Hot Dip Galvanizing, Add  22.85 
    For High Strength Low Alloy A572-50 Steel, Add  10.58 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.50 

. 
 05 12 23 00-0378 LF S10 x 35 A992/A36 Structural Steel ................................................................................................................................... 129.34 36.33 

    For Hot Dip Galvanizing, Add  25.14 
    For High Strength Low Alloy A572-50 Steel, Add  11.64 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.87 

. 
 05 12 23 00-0379 LF S10 x 25.4 A992/A36 Structural Steel .................................................................................................................................. 95.34 27.75 

    For Hot Dip Galvanizing, Add  18.25 
    For High Strength Low Alloy A572-50 Steel, Add  8.58 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.07 

. 
 05 12 23 00-0380 LF S8 x 23 A992/A36 Structural Steel ....................................................................................................................................... 86.34 25.12 

    For Hot Dip Galvanizing, Add  16.53 
    For High Strength Low Alloy A572-50 Steel, Add  7.77 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.27 

. 
 05 12 23 00-0381 LF S8 x 18.4 A992/A36 Structural Steel .................................................................................................................................... 70.20 21.16 

    For Hot Dip Galvanizing, Add  13.22 
    For High Strength Low Alloy A572-50 Steel, Add  6.32 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.04 

. 
 05 12 23 00-0382 LF S7 x 20 A992/A36 Structural Steel ....................................................................................................................................... 76.30 23.00 

    For Hot Dip Galvanizing, Add  14.37 
    For High Strength Low Alloy A572-50 Steel, Add  6.87 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.26 

. 
 05 12 23 00-0383 LF S7 x 15.3 A992/A36 Structural Steel .................................................................................................................................... 59.36 18.53 

    For Hot Dip Galvanizing, Add  10.99 
    For High Strength Low Alloy A572-50 Steel, Add  5.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.87 

. 
 05 12 23 00-0384 LF  S6 x 17.25 A992/A36 Structural Steel .................................................................................................................................. 66.22 20.22 

    For Hot Dip Galvanizing, Add  12.39 
    For High Strength Low Alloy A572-50 Steel, Add  5.96 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.24 

. 
 05 12 23 00-0385 LF  S6 x 12.5 A992/A36 Structural Steel .................................................................................................................................... 56.63 18.68 

    For Hot Dip Galvanizing, Add  10.16 
    For High Strength Low Alloy A572-50 Steel, Add  5.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.33 

. 
 05 12 23 00-0386 LF  S5 x 14.75 A992/A36 Structural Steel .................................................................................................................................. 60.40 19.04 

    For Hot Dip Galvanizing, Add  11.14 
    For High Strength Low Alloy A572-50 Steel, Add  5.44 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.08 

. 
 05 12 23 00-0387 LF  S5 x 10 A992/A36 Structural Steel ....................................................................................................................................... 51.05 18.57 

    For Hot Dip Galvanizing, Add  8.65 
    For High Strength Low Alloy A572-50 Steel, Add  4.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.21 

. 
 05 12 23 00-0388 LF  S4 x 9.5 A992/A36 Structural Steel ...................................................................................................................................... 49.60 18.57 

    For Hot Dip Galvanizing, Add  8.25 
    For High Strength Low Alloy A572-50 Steel, Add  4.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.92 

. 
 05 12 23 00-0389 LF  S4 x 7.7 A992/A36 Structural Steel ...................................................................................................................................... 46.27 18.57 

    For Hot Dip Galvanizing, Add  7.36 
    For High Strength Low Alloy A572-50 Steel, Add  4.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.25 
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. 
 05 12 23 00-0390 LF  S3 x 7.5 A992/A36 Structural Steel....................................................................................................................................... 45.95 18.57 

    For Hot Dip Galvanizing, Add  7.27 
    For High Strength Low Alloy A572-50 Steel, Add  4.14 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.19 

. 
 05 12 23 00-0391 LF  S3 x 5.7 A992/A36 Structural Steel....................................................................................................................................... 41.98 18.44 

    For Hot Dip Galvanizing, Add  6.20 
    For High Strength Low Alloy A572-50 Steel, Add  3.78 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.40 

XXXXXXX 
. 
 05 12 23 00-0392  A992/A36 Structural Steel, HP Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0393 LF HP14 x 117 A992/A36 Structural Steel ............................................................................................................................... 247.49 23.45 
    For Hot Dip Galvanizing, Add  61.74 
    For High Strength Low Alloy A572-50 Steel, Add  22.27 
    For High Strength Low Alloy A588 Grade B Steel, Add  49.50 

. 
 05 12 23 00-0394 LF HP14 x 102 A992/A36 Structural Steel ............................................................................................................................... 216.42 21.82 

    For Hot Dip Galvanizing, Add  53.60 
    For High Strength Low Alloy A572-50 Steel, Add  19.48 
    For High Strength Low Alloy A588 Grade B Steel, Add  43.28 

. 
 05 12 23 00-0395 LF HP14 x 89 A992/A36 Structural Steel ................................................................................................................................. 192.72 20.47 

    For Hot Dip Galvanizing, Add  47.42 
    For High Strength Low Alloy A572-50 Steel, Add  17.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  38.54 

. 
 05 12 23 00-0396 LF HP14 x 73 A992/A36 Structural Steel ................................................................................................................................. 159.32 19.29 

    For Hot Dip Galvanizing, Add  38.51 
    For High Strength Low Alloy A572-50 Steel, Add  14.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.86 

. 
 05 12 23 00-0397 LF HP13 x 100 A992/A36 Structural Steel ............................................................................................................................... 212.19 21.39 

    For Hot Dip Galvanizing, Add  52.55 
    For High Strength Low Alloy A572-50 Steel, Add  19.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  42.44 

. 
 05 12 23 00-0398 LF HP13 x 87 A992/A36 Structural Steel ................................................................................................................................. 188.39 20.01 

    For Hot Dip Galvanizing, Add  46.36 
    For High Strength Low Alloy A572-50 Steel, Add  16.96 
    For High Strength Low Alloy A588 Grade B Steel, Add  37.68 

. 
 05 12 23 00-0399 LF HP13 x 73 A992/A36 Structural Steel ................................................................................................................................. 159.32 19.29 

    For Hot Dip Galvanizing, Add  38.51 
    For High Strength Low Alloy A572-50 Steel, Add  14.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.86 

. 
 05 12 23 00-0400 LF HP13 x 60 A992/A36 Structural Steel ................................................................................................................................. 134.77 18.49 

    For Hot Dip Galvanizing, Add  31.93 
    For High Strength Low Alloy A572-50 Steel, Add  12.13 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.95 

. 
 05 12 23 00-0401 LF HP12 x 84 A992/A36 Structural Steel ................................................................................................................................. 177.50 21.10 

    For Hot Dip Galvanizing, Add  43.02 
    For High Strength Low Alloy A572-50 Steel, Add  15.98 
    For High Strength Low Alloy A588 Grade B Steel, Add  35.50 

. 
 05 12 23 00-0402 LF HP12 x 74 A992/A36 Structural Steel ................................................................................................................................. 156.70 19.90 

    For Hot Dip Galvanizing, Add  37.60 
    For High Strength Low Alloy A572-50 Steel, Add  14.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.34 

. 
 05 12 23 00-0403 LF HP12 x 63 A992/A36 Structural Steel ................................................................................................................................. 134.78 18.30 

    For Hot Dip Galvanizing, Add  31.99 
    For High Strength Low Alloy A572-50 Steel, Add  12.13 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.96 

. 
 05 12 23 00-0404 LF HP12 x 53 A992/A36 Structural Steel ................................................................................................................................. 123.52 17.40 

    For Hot Dip Galvanizing, Add  29.13 
    For High Strength Low Alloy A572-50 Steel, Add  11.12 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.70 

. 
 05 12 23 00-0405 LF HP10 x 57 A992/A36 Structural Steel ................................................................................................................................. 130.16 17.85 

    For Hot Dip Galvanizing, Add  30.84 
    For High Strength Low Alloy A572-50 Steel, Add  11.71 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.03 

. 
 05 12 23 00-0406 LF HP10 x 42 A992/A36 Structural Steel ................................................................................................................................. 107.07 16.73 

    For Hot Dip Galvanizing, Add  24.76 
    For High Strength Low Alloy A572-50 Steel, Add  9.64 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.41 

. 
 05 12 23 00-0407 LF HP8 x 36 A992/A36 Structural Steel ..................................................................................................................................... 92.97 15.78 

    For Hot Dip Galvanizing, Add  21.13 
    For High Strength Low Alloy A572-50 Steel, Add  8.37 
    For High Strength Low Alloy A588 Grade B Steel, Add  18.59 

XXXXXXX 
. 
 05 12 23 00-0408  Lightweight Framing Steel Shapes (05 12 23) 

Note: Includes cutting to length.  Excludes fasteners or welds. When used with structural steel shapes by TON, 
connecting bolts or welds are considered included with structural steel tasks by TON. 

. 

. 
 05 12 23 00-0409  Angle Iron - L (05 12 23 00-0408) 
. 
. 
 05 12 23 00-0410  1/8" Thick (05 12 23 00-0409) 
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. 

. 
 05 12 23 00-0411 LF 1/2" x 1/2" x 1/8" Thick, Plain Steel Angle Iron........................................................................................................................ 2.75 1.60 

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000, Deduct  -0.47 
    For 316 Stainless Steel, Add  1.95 
    For Aluminum, Add  0.11 
    For Galvanized Steel, Add  0.38 
    For 304 Stainless Steel, Add  1.74 
    For High Strength Steel (HSS), Add  0.55 

. 
 05 12 23 00-0412 LF 3/4" x 1/2" x 1/8" Thick, Plain Steel Angle Iron........................................................................................................................ 3.19 1.81 

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000, Deduct  -0.54 
    For 316 Stainless Steel, Add  2.46 
    For Aluminum, Add  0.14 
    For Galvanized Steel, Add  0.48 
    For 304 Stainless Steel, Add  2.19 
    For High Strength Steel (HSS), Add  0.64 

. 
 05 12 23 00-0413 LF 3/4" x 3/4" x 1/8" Thick, Plain Steel Angle Iron........................................................................................................................ 3.62 2.01 

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.45 
    For >1,000, Deduct  -0.61 
    For 316 Stainless Steel, Add  3.04 
    For Aluminum, Add  0.17 
    For Galvanized Steel, Add  0.59 
    For 304 Stainless Steel, Add  2.71 
    For High Strength Steel (HSS), Add  0.72 

. 
 05 12 23 00-0414 LF 1" x 3/4" x 1/8" Thick, Plain Steel Angle Iron .......................................................................................................................... 4.06 2.23 

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000, Deduct  -0.67 
    For 316 Stainless Steel, Add  3.52 
    For Aluminum, Add  0.20 
    For Galvanized Steel, Add  0.68 
    For 304 Stainless Steel, Add  3.14 
    For High Strength Steel (HSS), Add  0.81 

. 
 05 12 23 00-0415 LF 1" x 1" x 1/8" Thick, Plain Steel Angle Iron ............................................................................................................................. 4.49 2.40 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -0.55 
    For >1,000, Deduct  -0.74 
    For 316 Stainless Steel, Add  4.10 
    For Aluminum, Add  0.23 
    For Galvanized Steel, Add  0.79 
    For 304 Stainless Steel, Add  3.65 
    For High Strength Steel (HSS), Add  0.90 

. 
 05 12 23 00-0416 LF 1-1/4" x 1-1/4" x 1/8" Thick, Plain Steel Angle Iron ................................................................................................................. 5.39 2.83 

    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000, Deduct  -0.88 
    For 316 Stainless Steel, Add  5.18 
    For Aluminum, Add  0.29 
    For Galvanized Steel, Add  1.00 
    For 304 Stainless Steel, Add  4.62 
    For High Strength Steel (HSS), Add  1.08 

. 
 05 12 23 00-0417 LF 1-1/2" x 1" x 1/8" Thick, Plain Steel Angle Iron ....................................................................................................................... 5.39 2.83 

    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000, Deduct  -0.88 
    For 316 Stainless Steel, Add  5.18 
    For Aluminum, Add  0.29 
    For Galvanized Steel, Add  1.00 
    For 304 Stainless Steel, Add  4.62 
    For High Strength Steel (HSS), Add  1.08 

. 
 05 12 23 00-0418 LF 1-1/2" x 1-1/2" x 1/8" Thick, Plain Steel Angle Iron ................................................................................................................. 6.47 3.39 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000, Deduct  -1.05 
    For 316 Stainless Steel, Add  6.24 
    For Aluminum, Add  0.35 
    For Galvanized Steel, Add  1.21 
    For 304 Stainless Steel, Add  5.56 
    For High Strength Steel (HSS), Add  1.29 
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. 
 05 12 23 00-0419 LF 2" x 2" x 1/8" Thick, Plain Steel Angle Iron .............................................................................................................................. 8.80 4.60 

    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.05 
    For >1,000, Deduct  -1.43 
    For 316 Stainless Steel, Add  8.51 
    For Aluminum, Add  0.48 
    For Galvanized Steel, Add  1.65 
    For 304 Stainless Steel, Add  7.58 
    For High Strength Steel (HSS), Add  1.76 

XXXXXXX 
. 
 05 12 23 00-0420  3/16" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0421 LF 1-1/4" x 1-1/4" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................... 6.36 2.99 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000, Deduct  -0.97 
    For 316 Stainless Steel, Add  7.62 
    For Aluminum, Add  0.43 
    For Galvanized Steel, Add  1.48 
    For 304 Stainless Steel, Add  6.78 
    For High Strength Steel (HSS), Add  1.27 

. 
 05 12 23 00-0422 LF 1-1/2" x 1" x 3/16" Thick, Plain Steel Angle Iron ..................................................................................................................... 6.36 2.99 

    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000, Deduct  -0.97 
    For 316 Stainless Steel, Add  7.62 
    For Aluminum, Add  0.43 
    For Galvanized Steel, Add  1.48 
    For 304 Stainless Steel, Add  6.78 
    For High Strength Steel (HSS), Add  1.27 

. 
 05 12 23 00-0423 LF 1-1/2" x 1-1/2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................... 7.16 3.21 

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000, Deduct  -1.07 
    For 316 Stainless Steel, Add  9.25 
    For Aluminum, Add  0.52 
    For Galvanized Steel, Add  1.79 
    For 304 Stainless Steel, Add  8.24 
    For High Strength Steel (HSS), Add  1.43 

. 
 05 12 23 00-0424 LF 2" x 2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................................ 8.51 3.44 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.56 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000, Deduct  -1.21 
    For 316 Stainless Steel, Add  12.58 
    For Aluminum, Add  0.71 
    For Galvanized Steel, Add  2.44 
    For 304 Stainless Steel, Add  11.20 
    For High Strength Steel (HSS), Add  1.70 

. 
 05 12 23 00-0425 LF 2-1/2" x 2" x 3/16" Thick, Plain Steel Angle Iron ..................................................................................................................... 9.33 3.68 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000, Deduct  -1.31 
    For 316 Stainless Steel, Add  14.18 
    For Aluminum, Add  0.80 
    For Galvanized Steel, Add  2.75 
    For 304 Stainless Steel, Add  12.63 
    For High Strength Steel (HSS), Add  1.87 

. 
 05 12 23 00-0426 LF 2-1/2" x 2-1/2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................. 10.20 3.94 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.65 
    For >500 To 1,000, Deduct  -1.04 
    For >1,000, Deduct  -1.42 
    For 316 Stainless Steel, Add  15.84 
    For Aluminum, Add  0.89 
    For Galvanized Steel, Add  3.07 
    For 304 Stainless Steel, Add  14.11 
    For High Strength Steel (HSS), Add  2.04 

. 
 05 12 23 00-0427 LF 3" x 2" x 3/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 10.19 3.94 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.65 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000, Deduct  -1.42 
    For 316 Stainless Steel, Add  15.81 
    For Aluminum, Add  0.89 
    For Galvanized Steel, Add  3.06 
    For 304 Stainless Steel, Add  14.08 
    For High Strength Steel (HSS), Add  2.04 
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 05 12 23 00-0428 LF 3" x 2-1/2" x 3/16" Thick, Plain Steel Angle Iron ................................................................................................................... 11.26 4.35 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.72 
    For >500 To 1,000, Deduct  -1.14 
    For >1,000, Deduct  -1.57 
    For 316 Stainless Steel, Add  17.47 
    For Aluminum, Add  0.98 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  15.56 
    For High Strength Steel (HSS), Add  2.25 

. 
 05 12 23 00-0429 LF 3" x 3" x 3/16" Thick, Plain Steel Angle Iron ......................................................................................................................... 12.32 4.76 

    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.78 
    For >500 To 1,000, Deduct  -1.25 
    For >1,000, Deduct  -1.72 
    For 316 Stainless Steel, Add  19.10 
    For Aluminum, Add  1.07 
    For Galvanized Steel, Add  3.70 
    For 304 Stainless Steel, Add  17.01 
    For High Strength Steel (HSS), Add  2.46 

XXXXXXX 
. 
 05 12 23 00-0430  1/4" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0431 LF 1-1/2" x 1" x 1/4" Thick, Plain Steel Angle Iron ....................................................................................................................... 7.26 3.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000, Deduct  -1.07 
    For 316 Stainless Steel, Add  9.76 
    For Aluminum, Add  0.55 
    For Galvanized Steel, Add  1.89 
    For 304 Stainless Steel, Add  8.69 
    For High Strength Steel (HSS), Add  1.45 

. 
 05 12 23 00-0432 LF 1-1/2" x 1-1/2" x 1/4" Thick, Plain Steel Angle Iron ................................................................................................................. 8.24 3.38 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.54 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000, Deduct  -1.18 
    For 316 Stainless Steel, Add  11.94 
    For Aluminum, Add  0.67 
    For Galvanized Steel, Add  2.31 
    For 304 Stainless Steel, Add  10.63 
    For High Strength Steel (HSS), Add  1.65 

. 
 05 12 23 00-0433 LF 2" x 2" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................. 9.93 3.60 

    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.61 
    For >500 To 1,000, Deduct  -0.98 
    For >1,000, Deduct  -1.35 
    For 316 Stainless Steel, Add  16.38 
    For Aluminum, Add  0.92 
    For Galvanized Steel, Add  3.17 
    For 304 Stainless Steel, Add  14.59 
    For High Strength Steel (HSS), Add  1.99 

. 
 05 12 23 00-0434 LF 2-1/2" x 2" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 11.15 3.99 

    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.09 
    For >1,000, Deduct  -1.50 
    For 316 Stainless Steel, Add  18.66 
    For Aluminum, Add  1.05 
    For Galvanized Steel, Add  3.61 
    For 304 Stainless Steel, Add  16.62 
    For High Strength Steel (HSS), Add  2.23 

. 
 05 12 23 00-0435 LF 2-1/2" x 2-1/2" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................... 12.42 4.37 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.75 
    For >500 To 1,000, Deduct  -1.21 
    For >1,000, Deduct  -1.66 
    For 316 Stainless Steel, Add  21.06 
    For Aluminum, Add  1.18 
    For Galvanized Steel, Add  4.08 
    For 304 Stainless Steel, Add  18.75 
    For High Strength Steel (HSS), Add  2.48 

. 
 05 12 23 00-0436 LF 3" x 2" x 1/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 12.42 4.37 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.75 
    For >500 To 1,000, Deduct  -1.21 
    For >1,000, Deduct  -1.66 
    For 316 Stainless Steel, Add  21.06 
    For Aluminum, Add  1.18 
    For Galvanized Steel, Add  4.08 
    For 304 Stainless Steel, Add  18.75 
    For High Strength Steel (HSS), Add  2.48 
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. 
 05 12 23 00-0437 LF 3" x 2-1/2" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 13.72 4.86 

    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.33 
    For >1,000, Deduct  -1.84 
    For 316 Stainless Steel, Add  23.17 
    For Aluminum, Add  1.30 
    For Galvanized Steel, Add  4.49 
    For 304 Stainless Steel, Add  20.63 
    For High Strength Steel (HSS), Add  2.74 

. 
 05 12 23 00-0438 LF 3" x 3" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 14.99 5.34 

    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -0.91 
    For >500 To 1,000, Deduct  -1.46 
    For >1,000, Deduct  -2.01 
    For 316 Stainless Steel, Add  25.18 
    For Aluminum, Add  1.42 
    For Galvanized Steel, Add  4.88 
    For 304 Stainless Steel, Add  22.43 
    For High Strength Steel (HSS), Add  3.00 

. 
 05 12 23 00-0439 LF 3-1/2" x 3" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 16.32 5.74 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -0.98 
    For >500 To 1,000, Deduct  -1.58 
    For >1,000, Deduct  -2.18 
    For 316 Stainless Steel, Add  27.74 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.38 
    For 304 Stainless Steel, Add  24.71 
    For High Strength Steel (HSS), Add  3.26 

. 
 05 12 23 00-0440 LF 3-1/2" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................... 17.33 0.59 

    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.03 
    For >500 To 1,000, Deduct  -1.67 
    For >1,000, Deduct  -2.30 
    For 316 Stainless Steel, Add  29.89 
    For Aluminum, Add  1.68 
    For Galvanized Steel, Add  5.79 
    For 304 Stainless Steel, Add  26.62 
    For High Strength Steel (HSS), Add  3.47 

. 
 05 12 23 00-0441 LF 4" x 3" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 17.33 6.00 

    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.03 
    For >500 To 1,000, Deduct  -1.67 
    For >1,000, Deduct  -2.30 
    For 316 Stainless Steel, Add  29.89 
    For Aluminum, Add  1.68 
    For Galvanized Steel, Add  5.79 
    For 304 Stainless Steel, Add  26.62 
    For High Strength Steel (HSS), Add  3.47 

. 
 05 12 23 00-0442 LF 4" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 18.28 6.25 

    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.41 
    For 316 Stainless Steel, Add  31.84 
    For Aluminum, Add  1.79 
    For Galvanized Steel, Add  6.17 
    For 304 Stainless Steel, Add  28.36 
    For High Strength Steel (HSS), Add  3.66 

. 
 05 12 23 00-0443 LF 4" x 4" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 19.30 6.51 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.13 
    For >500 To 1,000, Deduct  -1.83 
    For >1,000, Deduct  -2.53 
    For 316 Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
    For 304 Stainless Steel, Add  30.27 
    For High Strength Steel (HSS), Add  3.86 

. 
 05 12 23 00-0444 LF 5" x 3" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 19.30 6.51 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.13 
    For >500 To 1,000, Deduct  -1.83 
    For >1,000, Deduct  -2.53 
    For 316 Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
    For 304 Stainless Steel, Add  30.27 
    For High Strength Steel (HSS), Add  3.86 
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 05 12 23 00-0445 LF 5" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 20.39 6.86 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -1.93 
    For >1,000, Deduct  -2.67 
    For 316 Stainless Steel, Add  35.97 
    For Aluminum, Add  2.02 
    For Galvanized Steel, Add  6.97 
    For 304 Stainless Steel, Add  32.03 
    For High Strength Steel (HSS), Add  4.08 

XXXXXXX 
. 
 05 12 23 00-0446  5/16" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0447 LF 2-1/2" x 2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 13.43 4.64 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.80 
    For >500 To 1,000, Deduct  -1.29 
    For >1,000, Deduct  -1.78 
    For 316 Stainless Steel, Add  23.17 
    For Aluminum, Add  1.30 
    For Galvanized Steel, Add  4.49 
    For 304 Stainless Steel, Add  20.63 
    For High Strength Steel (HSS), Add  2.69 

. 
 05 12 23 00-0448 LF 2-1/2" x 2-1/2" x 5/16" Thick, Plain Steel Angle Iron ............................................................................................................. 14.61 4.92 

    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000, Deduct  -1.92 
    For 316 Stainless Steel, Add  25.76 
    For Aluminum, Add  1.45 
    For Galvanized Steel, Add  4.99 
    For 304 Stainless Steel, Add  22.94 
    For High Strength Steel (HSS), Add  2.92 

. 
 05 12 23 00-0449 LF 3" x 2" x 5/16" Thick, Plain Steel Angle Iron ......................................................................................................................... 14.61 4.92 

    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000, Deduct  -1.92 
    For 316 Stainless Steel, Add  25.76 
    For Aluminum, Add  1.45 
    For Galvanized Steel, Add  4.99 
    For 304 Stainless Steel, Add  22.94 
    For High Strength Steel (HSS), Add  2.92 

. 
 05 12 23 00-0450 LF 3" x 2-1/2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 16.20 5.39 

    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -0.94 
    For >500 To 1,000, Deduct  -1.53 
    For >1,000, Deduct  -2.11 
    For 316 Stainless Steel, Add  28.83 
    For Aluminum, Add  1.62 
    For Galvanized Steel, Add  5.59 
    For 304 Stainless Steel, Add  25.68 
    For High Strength Steel (HSS), Add  3.24 

. 
 05 12 23 00-0451 LF 3" x 3" x 5/16" Thick, Plain Steel Angle Iron ......................................................................................................................... 17.63 5.87 

    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.03 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.30 
    For 316 Stainless Steel, Add  31.42 
    For Aluminum, Add  1.77 
    For Galvanized Steel, Add  6.09 
    For 304 Stainless Steel, Add  27.99 
    For High Strength Steel (HSS), Add  3.53 

. 
 05 12 23 00-0452 LF 3-1/2" x 3" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 18.83 6.16 

    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.09 
    For >500 To 1,000, Deduct  -1.76 
    For >1,000, Deduct  -2.44 
    For 316 Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
    For 304 Stainless Steel, Add  30.27 
    For High Strength Steel (HSS), Add  3.77 

. 
 05 12 23 00-0453 LF 3-1/2" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron ............................................................................................................. 20.18 6.46 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.15 
    For >500 To 1,000, Deduct  -1.87 
    For >1,000, Deduct  -2.59 
    For 316 Stainless Steel, Add  36.99 
    For Aluminum, Add  2.08 
    For Galvanized Steel, Add  7.17 
    For 304 Stainless Steel, Add  32.95 
    For High Strength Steel (HSS), Add  4.04 



05
 05 Metals 

05 10 Structural Metal Framing 
05 12 Structural Steel Framing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 05 - 108  Monterey County Roads and Bridges 

. 
 05 12 23 00-0454 LF 4" x 3" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 20.18 6.46 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.15 
    For >500 To 1,000, Deduct  -1.87 
    For >1,000, Deduct  -2.59 
    For 316 Stainless Steel, Add  36.99 
    For Aluminum, Add  2.08 
    For Galvanized Steel, Add  7.17 
    For 304 Stainless Steel, Add  32.95 
    For High Strength Steel (HSS), Add  4.04 

. 
 05 12 23 00-0455 LF 4" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 21.47 6.83 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.22 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.75 
    For 316 Stainless Steel, Add  39.55 
    For Aluminum, Add  2.22 
    For Galvanized Steel, Add  7.66 
    For 304 Stainless Steel, Add  35.23 
    For High Strength Steel (HSS), Add  4.29 

. 
 05 12 23 00-0456 LF 4" x 4" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 22.72 7.14 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.89 
    For 316 Stainless Steel, Add  42.24 
    For Aluminum, Add  2.38 
    For Galvanized Steel, Add  8.18 
    For 304 Stainless Steel, Add  37.62 
    For High Strength Steel (HSS), Add  4.54 

. 
 05 12 23 00-0457 LF 5" x 3" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 22.72 7.14 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.89 
    For 316 Stainless Steel, Add  42.24 
    For Aluminum, Add  2.38 
    For Galvanized Steel, Add  8.18 
    For 304 Stainless Steel, Add  37.62 
    For High Strength Steel (HSS), Add  4.54 

. 
 05 12 23 00-0458 LF 5" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 23.88 7.44 

    For >100 To 250, Deduct  -0.74 
    For >250 To 500, Deduct  -1.34 
    For >500 To 1,000, Deduct  -2.19 
    For >1,000, Deduct  -3.03 
    For 316 Stainless Steel, Add  44.70 
    For Aluminum, Add  2.51 
    For Galvanized Steel, Add  8.66 
    For 304 Stainless Steel, Add  39.81 
    For High Strength Steel (HSS), Add  4.78 

. 
 05 12 23 00-0459 LF 5" x 5" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 26.91 7.75 

    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.38 
    For >1,000, Deduct  -3.31 
    For 316 Stainless Steel, Add  53.06 
    For Aluminum, Add  2.98 
    For Galvanized Steel, Add  10.28 
    For 304 Stainless Steel, Add  47.25 
    For High Strength Steel (HSS), Add  5.38 

. 
 05 12 23 00-0460 LF 6" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 26.50 8.07 

    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.47 
    For >500 To 1,000, Deduct  -2.40 
    For >1,000, Deduct  -3.33 
    For 316 Stainless Steel, Add  50.34 
    For Aluminum, Add  2.83 
    For Galvanized Steel, Add  9.75 
    For 304 Stainless Steel, Add  44.83 
    For High Strength Steel (HSS), Add  5.30 

XXXXXXX 
. 
 05 12 23 00-0461  3/8" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0462 LF 3" x 2" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 16.33 5.15 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.92 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000, Deduct  -2.08 
    For 316 Stainless Steel, Add  30.30 
    For Aluminum, Add  1.70 
    For Galvanized Steel, Add  5.87 
    For 304 Stainless Steel, Add  26.99 
    For High Strength Steel (HSS), Add  3.27 
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 05 12 23 00-0463 LF 3" x 2-1/2" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 18.06 5.57 

    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.01 
    For >500 To 1,000, Deduct  -1.65 
    For >1,000, Deduct  -2.28 
    For 316 Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
    For 304 Stainless Steel, Add  30.27 
    For High Strength Steel (HSS), Add  3.61 

. 
 05 12 23 00-0464 LF 3" x 3" x 3/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 19.56 6.01 

    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.09 
    For >500 To 1,000, Deduct  -1.78 
    For >1,000, Deduct  -2.47 
    For 316 Stainless Steel, Add  36.99 
    For Aluminum, Add  2.08 
    For Galvanized Steel, Add  7.17 
    For 304 Stainless Steel, Add  32.95 
    For High Strength Steel (HSS), Add  3.91 

. 
 05 12 23 00-0465 LF 3-1/2" x 3" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 20.94 6.17 

    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.14 
    For >500 To 1,000, Deduct  -1.87 
    For >1,000, Deduct  -2.60 
    For 316 Stainless Steel, Add  40.70 
    For Aluminum, Add  2.29 
    For Galvanized Steel, Add  7.89 
    For 304 Stainless Steel, Add  36.25 
    For High Strength Steel (HSS), Add  4.19 

. 
 05 12 23 00-0466 LF 3-1/2" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................... 22.33 6.51 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.76 
    For 316 Stainless Steel, Add  43.68 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.46 
    For 304 Stainless Steel, Add  38.90 
    For High Strength Steel (HSS), Add  4.47 

. 
 05 12 23 00-0467 LF 4" x 3" x 3/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 22.33 6.51 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.76 
    For 316 Stainless Steel, Add  43.68 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.46 
    For 304 Stainless Steel, Add  38.90 
    For High Strength Steel (HSS), Add  4.47 

. 
 05 12 23 00-0468 LF 4" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 24.06 7.10 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.31 
    For >500 To 1,000, Deduct  -2.15 
    For >1,000, Deduct  -2.99 
    For 316 Stainless Steel, Add  46.75 
    For Aluminum, Add  2.63 
    For Galvanized Steel, Add  9.06 
    For 304 Stainless Steel, Add  41.64 
    For High Strength Steel (HSS), Add  4.81 

. 
 05 12 23 00-0469 LF 4" x 4" x 3/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 25.46 7.30 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.37 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000, Deduct  -3.13 
    For 316 Stainless Steel, Add  50.34 
    For Aluminum, Add  2.83 
    For Galvanized Steel, Add  9.75 
    For 304 Stainless Steel, Add  44.83 
    For High Strength Steel (HSS), Add  5.09 

. 
 05 12 23 00-0470 LF 5" x 3" x 3/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 25.85 7.59 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.30 
    For >1,000, Deduct  -3.20 
    For 316 Stainless Steel, Add  50.34 
    For Aluminum, Add  2.83 
    For Galvanized Steel, Add  9.75 
    For 304 Stainless Steel, Add  44.83 
    For High Strength Steel (HSS), Add  5.17 
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 05 12 23 00-0471 LF 5" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 27.61 8.17 

    For >100 To 250, Deduct  -0.82 
    For >250 To 500, Deduct  -1.51 
    For >500 To 1,000, Deduct  -2.47 
    For >1,000, Deduct  -3.43 
    For 316 Stainless Steel, Add  53.44 
    For Aluminum, Add  3.01 
    For Galvanized Steel, Add  10.35 
    For 304 Stainless Steel, Add  47.60 
    For High Strength Steel (HSS), Add  5.52 

. 
 05 12 23 00-0472 LF 5" x 5" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 32.50 9.53 

    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.77 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.03 
    For 316 Stainless Steel, Add  63.36 
    For Aluminum, Add  3.56 
    For Galvanized Steel, Add  12.28 
    For 304 Stainless Steel, Add  56.43 
    For High Strength Steel (HSS), Add  6.50 

. 
 05 12 23 00-0473 LF 6" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 30.59 8.86 

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.65 
    For >500 To 1,000, Deduct  -2.71 
    For >1,000, Deduct  -3.77 
    For 316 Stainless Steel, Add  60.10 
    For Aluminum, Add  3.38 
    For Galvanized Steel, Add  11.64 
    For 304 Stainless Steel, Add  53.52 
    For High Strength Steel (HSS), Add  6.12 

. 
 05 12 23 00-0474 LF 6" x 4" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 32.50 9.53 

    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.77 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.03 
    For 316 Stainless Steel, Add  63.36 
    For Aluminum, Add  3.56 
    For Galvanized Steel, Add  12.28 
    For 304 Stainless Steel, Add  56.43 
    For High Strength Steel (HSS), Add  6.50 

. 
 05 12 23 00-0475 LF 6" x 6" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 39.22 11.44 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -2.12 
    For >500 To 1,000, Deduct  -3.49 
    For >1,000, Deduct  -4.85 
    For 316 Stainless Steel, Add  76.74 
    For Aluminum, Add  4.32 
    For Galvanized Steel, Add  14.87 
    For 304 Stainless Steel, Add  68.34 
    For High Strength Steel (HSS), Add  7.84 

. 
 05 12 23 00-0476 LF 7" x 4" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 35.86 10.48 

    For >100 To 250, Deduct  -1.05 
    For >250 To 500, Deduct  -1.95 
    For >500 To 1,000, Deduct  -3.19 
    For >1,000, Deduct  -4.44 
    For 316 Stainless Steel, Add  70.02 
    For Aluminum, Add  3.94 
    For Galvanized Steel, Add  13.57 
    For 304 Stainless Steel, Add  62.36 
    For High Strength Steel (HSS), Add  7.17 

XXXXXXX 
. 
 05 12 23 00-0477  1/2" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0478 LF 3" x 3" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 23.31 6.14 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.77 
    For 316 Stainless Steel, Add  48.42 
    For Aluminum, Add  2.72 
    For Galvanized Steel, Add  9.38 
    For 304 Stainless Steel, Add  43.12 
    For High Strength Steel (HSS), Add  4.66 

. 
 05 12 23 00-0479 LF 4" x 3" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 27.54 7.25 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.34 
    For >1,000, Deduct  -3.27 
    For 316 Stainless Steel, Add  57.18 
    For Aluminum, Add  3.22 
    For Galvanized Steel, Add  11.08 
    For 304 Stainless Steel, Add  50.93 
    For High Strength Steel (HSS), Add  5.51 
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 05 12 23 00-0480 LF 4" x 3-1/2" x 1/2" Thick, Plain Steel Angle Iron ..................................................................................................................... 29.50 7.77 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.51 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000, Deduct  -3.51 
    For 316 Stainless Steel, Add  61.28 
    For Aluminum, Add  3.45 
    For Galvanized Steel, Add  11.87 
    For 304 Stainless Steel, Add  54.58 
    For High Strength Steel (HSS), Add  5.90 

. 
 05 12 23 00-0481 LF 4" x 4" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 31.74 8.36 

    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -2.70 
    For >1,000, Deduct  -3.77 
    For 316 Stainless Steel, Add  65.92 
    For Aluminum, Add  3.71 
    For Galvanized Steel, Add  12.77 
    For 304 Stainless Steel, Add  58.71 
    For High Strength Steel (HSS), Add  6.35 

. 
 05 12 23 00-0482 LF 5" x 3" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 31.74 8.36 

    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -2.70 
    For >1,000, Deduct  -3.77 
    For 316 Stainless Steel, Add  65.92 
    For Aluminum, Add  3.71 
    For Galvanized Steel, Add  12.77 
    For 304 Stainless Steel, Add  58.71 
    For High Strength Steel (HSS), Add  6.35 

. 
 05 12 23 00-0483 LF 5" x 3-1/2" x 1/2" Thick, Plain Steel Angle Iron ..................................................................................................................... 33.72 8.88 

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.73 
    For >500 To 1,000, Deduct  -2.87 
    For >1,000, Deduct  -4.01 
    For 316 Stainless Steel, Add  70.05 
    For Aluminum, Add  3.94 
    For Galvanized Steel, Add  13.57 
    For 304 Stainless Steel, Add  62.39 
    For High Strength Steel (HSS), Add  6.74 

. 
 05 12 23 00-0484 LF 5" x 5" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 40.17 10.57 

    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -2.06 
    For >500 To 1,000, Deduct  -3.42 
    For >1,000, Deduct  -4.78 
    For 316 Stainless Steel, Add  83.42 
    For Aluminum, Add  4.69 
    For Galvanized Steel, Add  16.16 
    For 304 Stainless Steel, Add  74.30 
    For High Strength Steel (HSS), Add  8.03 

. 
 05 12 23 00-0485 LF 6" x 4" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 40.17 10.57 

    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -2.06 
    For >500 To 1,000, Deduct  -3.42 
    For >1,000, Deduct  -4.78 
    For 316 Stainless Steel, Add  83.42 
    For Aluminum, Add  4.69 
    For Galvanized Steel, Add  16.16 
    For 304 Stainless Steel, Add  74.30 
    For High Strength Steel (HSS), Add  8.03 

. 
 05 12 23 00-0486 LF 6" x 6" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 48.60 12.79 

    For >100 To 250, Deduct  -1.28 
    For >250 To 500, Deduct  -2.49 
    For >500 To 1,000, Deduct  -4.14 
    For >1,000, Deduct  -5.78 
    For 316 Stainless Steel, Add  100.93 
    For Aluminum, Add  5.68 
    For Galvanized Steel, Add  19.55 
    For 304 Stainless Steel, Add  89.89 
    For High Strength Steel (HSS), Add  9.72 

. 
 05 12 23 00-0487 LF 7" x 4" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 44.37 11.68 

    For >100 To 250, Deduct  -1.17 
    For >250 To 500, Deduct  -2.28 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000, Deduct  -5.27 
    For 316 Stainless Steel, Add  92.16 
    For Aluminum, Add  5.18 
    For Galvanized Steel, Add  17.86 
    For 304 Stainless Steel, Add  82.08 
    For High Strength Steel (HSS), Add  8.87 
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 05 12 23 00-0488 LF 8" x 4" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 48.60 12.79 

    For >100 To 250, Deduct  -1.28 
    For >250 To 500, Deduct  -2.49 
    For >500 To 1,000, Deduct  -4.14 
    For >1,000, Deduct  -5.78 
    For 316 Stainless Steel, Add  100.93 
    For Aluminum, Add  5.68 
    For Galvanized Steel, Add  19.55 
    For 304 Stainless Steel, Add  89.89 
    For High Strength Steel (HSS), Add  9.72 

. 
 05 12 23 00-0489 LF 8" x 6" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 57.04 15.02 

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -2.93 
    For >500 To 1,000, Deduct  -4.85 
    For >1,000, Deduct  -6.78 
    For 316 Stainless Steel, Add  118.46 
    For Aluminum, Add  6.66 
    For Galvanized Steel, Add  22.95 
    For 304 Stainless Steel, Add  105.51 
    For High Strength Steel (HSS), Add  11.41 

. 
 05 12 23 00-0490 LF 8" x 8" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 65.46 17.24 

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -3.36 
    For >500 To 1,000, Deduct  -5.57 
    For >1,000, Deduct  -7.78 
    For 316 Stainless Steel, Add  135.94 
    For Aluminum, Add  7.65 
    For Galvanized Steel, Add  26.34 
    For 304 Stainless Steel, Add  121.07 
    For High Strength Steel (HSS), Add  13.09 

XXXXXXX 
. 
 05 12 23 00-0491  5/8" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0492 LF 4" x 4" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 38.04 9.58 
    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.91 
    For >500 To 1,000, Deduct  -3.18 
    For >1,000, Deduct  -4.45 
    For 316 Stainless Steel, Add  80.86 
    For Aluminum, Add  4.55 
    For Galvanized Steel, Add  15.67 
    For High Strength Steel (HSS), Add  7.61 

. 
 05 12 23 00-0493 LF 5" x 3-1/2" x 5/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 40.72 10.25 

    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -2.04 
    For >500 To 1,000, Deduct  -3.40 
    For >1,000, Deduct  -4.76 
    For 316 Stainless Steel, Add  86.56 
    For Aluminum, Add  4.87 
    For Galvanized Steel, Add  16.77 
    For High Strength Steel (HSS), Add  8.14 

. 
 05 12 23 00-0494 LF 5" x 5" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 48.45 12.20 

    For >100 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -2.43 
    For >500 To 1,000, Deduct  -4.05 
    For >1,000, Deduct  -5.67 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For High Strength Steel (HSS), Add  9.69 

. 
 05 12 23 00-0495 LF 6" x 4" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 48.45 12.20 

    For >100 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -2.43 
    For >500 To 1,000, Deduct  -4.05 
    For >1,000, Deduct  -5.67 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For High Strength Steel (HSS), Add  9.69 

. 
 05 12 23 00-0496 LF 6" x 6" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 58.64 14.77 

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -2.94 
    For >500 To 1,000, Deduct  -4.90 
    For >1,000, Deduct  -6.86 
    For 316 Stainless Steel, Add  124.64 
    For Aluminum, Add  7.01 
    For Galvanized Steel, Add  24.15 
    For High Strength Steel (HSS), Add  11.73 

. 
 05 12 23 00-0497 LF 7" x 4" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 53.54 13.49 

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -2.69 
    For >500 To 1,000, Deduct  -4.47 
    For >1,000, Deduct  -6.26 
    For 316 Stainless Steel, Add  113.82 
    For Aluminum, Add  6.40 
    For Galvanized Steel, Add  22.05 
    For High Strength Steel (HSS), Add  10.71 
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 05 12 23 00-0498 LF 8" x 6" x 5/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 69.05 17.39 

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -3.46 
    For >500 To 1,000, Deduct  -5.77 
    For >1,000, Deduct  -8.08 
    For 316 Stainless Steel, Add  146.78 
    For Aluminum, Add  8.26 
    For Galvanized Steel, Add  28.44 
    For High Strength Steel (HSS), Add  13.81 

. 
 05 12 23 00-0499 LF 8" x 8" x 5/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 79.23 19.95 

    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -3.98 
    For >500 To 1,000, Deduct  -6.62 
    For >1,000, Deduct  -9.27 
    For 316 Stainless Steel, Add  168.42 
    For Aluminum, Add  9.47 
    For Galvanized Steel, Add  32.63 
    For High Strength Steel (HSS), Add  15.85 

XXXXXXX 
. 
 05 12 23 00-0500  3/4" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0501 LF 4" x 4" x 3/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 43.90 10.58 
    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -2.16 
    For >500 To 1,000, Deduct  -3.61 
    For >1,000, Deduct  -5.06 
    For 316 Stainless Steel, Add  95.33 
    For Aluminum, Add  5.36 
    For Galvanized Steel, Add  18.47 
    For High Strength Steel (HSS), Add  8.78 

. 
 05 12 23 00-0502 LF 5" x 3-1/2" x 3/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 46.96 11.33 

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -2.31 
    For >500 To 1,000, Deduct  -3.86 
    For >1,000, Deduct  -5.41 
    For 316 Stainless Steel, Add  101.95 
    For Aluminum, Add  5.73 
    For Galvanized Steel, Add  19.75 
    For High Strength Steel (HSS), Add  9.39 

. 
 05 12 23 00-0503 LF 5" x 5" x 3/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 55.98 13.51 

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -2.75 
    For >500 To 1,000, Deduct  -4.60 
    For >1,000, Deduct  -6.45 
    For 316 Stainless Steel, Add  121.57 
    For Aluminum, Add  6.84 
    For Galvanized Steel, Add  23.55 
    For High Strength Steel (HSS), Add  11.20 

. 
 05 12 23 00-0504 LF 6" x 4" x 3/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 55.98 13.51 

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -2.75 
    For >500 To 1,000, Deduct  -4.60 
    For >1,000, Deduct  -6.45 
    For 316 Stainless Steel, Add  121.57 
    For Aluminum, Add  6.84 
    For Galvanized Steel, Add  23.55 
    For High Strength Steel (HSS), Add  11.20 

. 
 05 12 23 00-0505 LF 6" x 6" x 3/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 68.08 16.41 

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -3.34 
    For >500 To 1,000, Deduct  -5.59 
    For >1,000, Deduct  -7.84 
    For 316 Stainless Steel, Add  147.81 
    For Aluminum, Add  8.31 
    For Galvanized Steel, Add  28.64 
    For High Strength Steel (HSS), Add  13.62 

. 
 05 12 23 00-0506 LF 7" x 4" x 3/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 62.14 14.99 

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -3.05 
    For >500 To 1,000, Deduct  -5.11 
    For >1,000, Deduct  -7.16 
    For 316 Stainless Steel, Add  134.91 
    For Aluminum, Add  7.59 
    For Galvanized Steel, Add  26.14 
    For High Strength Steel (HSS), Add  12.43 

. 
 05 12 23 00-0507 LF 8" x 4" x 3/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 68.08 16.41 

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -3.34 
    For >500 To 1,000, Deduct  -5.59 
    For >1,000, Deduct  -7.84 
    For 316 Stainless Steel, Add  147.81 
    For Aluminum, Add  8.31 
    For Galvanized Steel, Add  28.64 
    For High Strength Steel (HSS), Add  13.62 
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 05 12 23 00-0508 LF 8" x 6" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 80.18 19.33 

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -3.94 
    For >500 To 1,000, Deduct  -6.59 
    For >1,000, Deduct  -9.23 
    For 316 Stainless Steel, Add  174.11 
    For Aluminum, Add  9.79 
    For Galvanized Steel, Add  33.73 
    For High Strength Steel (HSS), Add  16.04 

. 
 05 12 23 00-0509 LF 8" x 8" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 92.27 22.25 

    For >100 To 250, Deduct  -2.22 
    For >250 To 500, Deduct  -4.53 
    For >500 To 1,000, Deduct  -7.58 
    For >1,000, Deduct  -10.63 
    For 316 Stainless Steel, Add  200.35 
    For Aluminum, Add  11.27 
    For Galvanized Steel, Add  38.82 
    For High Strength Steel (HSS), Add  18.45 

XXXXXXX 
. 
 05 12 23 00-0510  7/8" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0511 LF 5" x 5" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 63.13 14.51 
    For >100 To 250, Deduct  -1.45 
    For >250 To 500, Deduct  -3.03 
    For >500 To 1,000, Deduct  -5.09 
    For >1,000, Deduct  -7.15 
    For 316 Stainless Steel, Add  140.06 
    For Aluminum, Add  7.88 
    For Galvanized Steel, Add  27.14 
    For High Strength Steel (HSS), Add  12.63 

. 
 05 12 23 00-0512 LF 6" x 4" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 63.13 14.51 

    For >100 To 250, Deduct  -1.45 
    For >250 To 500, Deduct  -3.03 
    For >500 To 1,000, Deduct  -5.09 
    For >1,000, Deduct  -7.15 
    For 316 Stainless Steel, Add  140.06 
    For Aluminum, Add  7.88 
    For Galvanized Steel, Add  27.14 
    For High Strength Steel (HSS), Add  12.63 

. 
 05 12 23 00-0513 LF 6" x 6" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 76.84 17.67 

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -3.69 
    For >500 To 1,000, Deduct  -6.20 
    For >1,000, Deduct  -8.71 
    For 316 Stainless Steel, Add  170.50 
    For Aluminum, Add  9.59 
    For Galvanized Steel, Add  33.03 
    For High Strength Steel (HSS), Add  15.37 

. 
 05 12 23 00-0514 LF 8" x 6" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 90.76 20.87 

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -4.36 
    For >500 To 1,000, Deduct  -7.32 
    For >1,000, Deduct  -10.29 
    For 316 Stainless Steel, Add  201.38 
    For Aluminum, Add  11.33 
    For Galvanized Steel, Add  39.02 
    For High Strength Steel (HSS), Add  18.15 

. 
 05 12 23 00-0515 LF 8" x 8" x 7/8" Thick, Plain Steel Angle Iron .......................................................................................................................... 104.44 24.03 

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -5.01 
    For >500 To 1,000, Deduct  -8.42 
    For >1,000, Deduct  -11.84 
    For 316 Stainless Steel, Add  231.74 
    For Aluminum, Add  13.04 
    For Galvanized Steel, Add  44.90 
    For High Strength Steel (HSS), Add  20.89 

XXXXXXX 
. 
 05 12 23 00-0516  Bar Channel (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0517 LF 1" x 1/2" x 1/8" Thick Bar Channel .......................................................................................................................................... 4.96  
    For 316 Stainless Steel, Add  5.60 
    For Aluminum, Add  0.32 
    For Galvanized Steel, Add  1.09 
    For 304 Stainless Steel, Add  4.99 
    For High Strength Steel (HSS), Add  0.99 

. 
 05 12 23 00-0518 LF 1-1/4" x 1/2" x 1/8" Thick Bar Channel .................................................................................................................................... 5.59  

    For 316 Stainless Steel, Add  6.72 
    For Aluminum, Add  0.38 
    For Galvanized Steel, Add  1.30 
    For 304 Stainless Steel, Add  5.99 
    For High Strength Steel (HSS), Add  1.12 
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 05 12 23 00-0519 LF 1-1/2" x 1/2" x 1/8" Thick Bar Channel .................................................................................................................................... 6.09  

    For 316 Stainless Steel, Add  7.42 
    For Aluminum, Add  0.42 
    For Galvanized Steel, Add  1.44 
    For 304 Stainless Steel, Add  6.61 
    For High Strength Steel (HSS), Add  1.22 

. 
 05 12 23 00-0520 LF 1-1/2" x 3/4" x 1/8" Thick Bar Channel .................................................................................................................................... 6.94  

    For 316 Stainless Steel, Add  7.74 
    For Aluminum, Add  0.44 
    For Galvanized Steel, Add  1.50 
    For 304 Stainless Steel, Add  6.90 
    For High Strength Steel (HSS), Add  1.39 

. 
 05 12 23 00-0521 LF 2" x 1/2" x 1/8" Thick Bar Channel .......................................................................................................................................... 7.48  

    For 316 Stainless Steel, Add  9.47 
    For Aluminum, Add  0.53 
    For Galvanized Steel, Add  1.84 
    For 304 Stainless Steel, Add  8.44 

. 
 05 12 23 00-0522 LF 2" x 1" x 1/8" Thick Bar Channel ............................................................................................................................................. 9.76  

    For 316 Stainless Steel, Add  10.59 
    For Aluminum, Add  0.60 
    For Galvanized Steel, Add  2.05 
    For 304 Stainless Steel, Add  9.43 

XXXXXXX 
. 
 05 12 23 00-0523  Channels - C (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0524 LF C2 x 1.78 - 2" Wide Channel .................................................................................................................................................. 8.11 3.98 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000, Deduct  -1.27 
    For 316 Stainless Steel, Add  8.99 
    For Aluminum, Add  0.51 
    For Galvanized Steel, Add  1.74 
    For 304 Stainless Steel, Add  8.01 

. 
 05 12 23 00-0525 LF C3 x 4.1 - 3" Wide Channel .................................................................................................................................................. 14.22 5.72 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.47 
    For >1,000, Deduct  -2.02 
    For 316 Stainless Steel, Add  21.12 
    For Aluminum, Add  1.19 
    For Galvanized Steel, Add  4.09 
    For 304 Stainless Steel, Add  18.81 

. 
 05 12 23 00-0526 LF C3 x 5 - 3" Wide Channel ..................................................................................................................................................... 17.35 6.98 

    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.13 
    For >500 To 1,000, Deduct  -1.80 
    For >1,000, Deduct  -2.46 
    For 316 Stainless Steel, Add  25.76 
    For Aluminum, Add  1.45 
    For Galvanized Steel, Add  4.99 
    For 304 Stainless Steel, Add  22.94 

. 
 05 12 23 00-0527 LF C3 x 6 - 3" Wide Channel ..................................................................................................................................................... 20.83 8.37 

    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.36 
    For >500 To 1,000, Deduct  -2.16 
    For >1,000, Deduct  -2.96 
    For 316 Stainless Steel, Add  30.91 
    For Aluminum, Add  1.74 
    For Galvanized Steel, Add  5.99 
    For 304 Stainless Steel, Add  27.53 

. 
 05 12 23 00-0528 LF C4 x 5.4 - 4" Wide Channel .................................................................................................................................................. 17.84 6.86 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.13 
    For >500 To 1,000, Deduct  -1.81 
    For >1,000, Deduct  -2.48 
    For 316 Stainless Steel, Add  27.81 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.39 
    For 304 Stainless Steel, Add  24.77 

. 
 05 12 23 00-0529 LF C4 x 7.25 - 4" Wide Channel ................................................................................................................................................ 23.96 9.21 

    For >100 To 250, Deduct  -0.92 
    For >250 To 500, Deduct  -1.52 
    For >500 To 1,000, Deduct  -2.43 
    For >1,000, Deduct  -3.33 
    For 316 Stainless Steel, Add  37.34 
    For Aluminum, Add  2.10 
    For Galvanized Steel, Add  7.24 
    For 304 Stainless Steel, Add  33.26 
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 05 12 23 00-0530 LF C5 x 6.7 - 5" Wide Channel ................................................................................................................................................... 21.45 8.00 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.34 
    For >500 To 1,000, Deduct  -2.14 
    For >1,000, Deduct  -2.94 
    For 316 Stainless Steel, Add  34.50 
    For Aluminum, Add  1.94 
    For Galvanized Steel, Add  6.68 
    For 304 Stainless Steel, Add  30.72 

. 
 05 12 23 00-0531 LF C5 x 9 - 5" Wide Channel ...................................................................................................................................................... 28.81 10.75 

    For >100 To 250, Deduct  -1.07 
    For >250 To 500, Deduct  -1.80 
    For >500 To 1,000, Deduct  -2.87 
    For >1,000, Deduct  -3.95 
    For 316 Stainless Steel, Add  46.34 
    For Aluminum, Add  2.61 
    For Galvanized Steel, Add  8.98 
    For 304 Stainless Steel, Add  41.27 

. 
 05 12 23 00-0532 LF C6 x 8.2 - 6" Wide Channel ................................................................................................................................................... 26.01 9.61 

    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.61 
    For >500 To 1,000, Deduct  -2.58 
    For >1,000, Deduct  -3.55 
    For 316 Stainless Steel, Add  42.24 
    For Aluminum, Add  2.38 
    For Galvanized Steel, Add  8.18 
    For 304 Stainless Steel, Add  37.62 

. 
 05 12 23 00-0533 LF C6 x 10.5 - 6" Wide Channel ................................................................................................................................................. 33.30 12.31 

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -2.06 
    For >500 To 1,000, Deduct  -3.31 
    For >1,000, Deduct  -4.55 
    For 316 Stainless Steel, Add  54.08 
    For Aluminum, Add  3.04 
    For Galvanized Steel, Add  10.48 
    For 304 Stainless Steel, Add  48.17 

. 
 05 12 23 00-0534 LF C6 x 13 - 6" Wide Channel .................................................................................................................................................... 41.23 15.23 

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -2.55 
    For >500 To 1,000, Deduct  -4.09 
    For >1,000, Deduct  -5.63 
    For 316 Stainless Steel, Add  66.94 
    For Aluminum, Add  3.77 
    For Galvanized Steel, Add  12.97 
    For 304 Stainless Steel, Add  59.62 

. 
 05 12 23 00-0535 LF C7 x 9.8 - 7" Wide Channel ................................................................................................................................................... 31.02 11.44 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -1.92 
    For >500 To 1,000, Deduct  -3.08 
    For >1,000, Deduct  -4.23 
    For 316 Stainless Steel, Add  50.46 
    For Aluminum, Add  2.84 
    For Galvanized Steel, Add  9.78 
    For 304 Stainless Steel, Add  44.94 

. 
 05 12 23 00-0536 LF C7 x 12.25 - 7" Wide Channel ............................................................................................................................................... 38.77 14.29 

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -2.40 
    For >500 To 1,000, Deduct  -3.84 
    For >1,000, Deduct  -5.29 
    For 316 Stainless Steel, Add  63.07 
    For Aluminum, Add  3.55 
    For Galvanized Steel, Add  12.22 
    For 304 Stainless Steel, Add  56.17 

. 
 05 12 23 00-0537 LF C7 x 14.75 - 7" Wide Channel ............................................................................................................................................... 46.70 17.22 

    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -2.89 
    For >500 To 1,000, Deduct  -4.63 
    For >1,000, Deduct  -6.37 
    For 316 Stainless Steel, Add  75.97 
    For Aluminum, Add  4.27 
    For Galvanized Steel, Add  14.72 
    For 304 Stainless Steel, Add  67.66 

. 
 05 12 23 00-0538 LF C8 x 11.5 - 8" Wide Channel ................................................................................................................................................. 35.29 12.58 

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -2.14 
    For >500 To 1,000, Deduct  -3.44 
    For >1,000, Deduct  -4.74 
    For 316 Stainless Steel, Add  59.23 
    For Aluminum, Add  3.33 
    For Galvanized Steel, Add  11.48 
    For 304 Stainless Steel, Add  52.75 
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 05 12 23 00-0539 LF C8 x 13.75 - 8" Wide Channel .............................................................................................................................................. 42.19 15.05 

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -2.56 
    For >500 To 1,000, Deduct  -4.12 
    For >1,000, Deduct  -5.67 
    For 316 Stainless Steel, Add  70.82 
    For Aluminum, Add  3.98 
    For Galvanized Steel, Add  13.72 
    For 304 Stainless Steel, Add  63.07 

. 
 05 12 23 00-0540 LF C8 x 18.75 - 8" Wide Channel .............................................................................................................................................. 57.52 20.52 

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -3.49 
    For >500 To 1,000, Deduct  -5.61 
    For >1,000, Deduct  -7.73 
    For 316 Stainless Steel, Add  96.54 
    For Aluminum, Add  5.43 
    For Galvanized Steel, Add  18.71 
    For 304 Stainless Steel, Add  85.98 

. 
 05 12 23 00-0541 LF C9 x 13.4 - 9" Wide Channel ................................................................................................................................................ 41.11 14.67 

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -2.49 
    For >500 To 1,000, Deduct  -4.01 
    For >1,000, Deduct  -5.53 
    For 316 Stainless Steel, Add  68.99 
    For Aluminum, Add  3.88 
    For Galvanized Steel, Add  13.37 
    For 304 Stainless Steel, Add  61.45 

. 
 05 12 23 00-0542 LF C9 x 15 - 9" Wide Channel ................................................................................................................................................... 46.02 16.41 

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.79 
    For >500 To 1,000, Deduct  -4.49 
    For >1,000, Deduct  -6.19 
    For 316 Stainless Steel, Add  77.25 
    For Aluminum, Add  4.35 
    For Galvanized Steel, Add  14.97 
    For 304 Stainless Steel, Add  68.80 

. 
 05 12 23 00-0543 LF C9 x 20 - 9" Wide Channel ................................................................................................................................................... 61.36 21.88 

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -3.72 
    For >500 To 1,000, Deduct  -5.99 
    For >1,000, Deduct  -8.25 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For 304 Stainless Steel, Add  91.71 

. 
 05 12 23 00-0544 LF C10 x 15.3 - 10" Wide Channel ............................................................................................................................................ 46.94 16.73 

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.85 
    For >500 To 1,000, Deduct  -4.58 
    For >1,000, Deduct  -6.31 
    For 316 Stainless Steel, Add  78.78 
    For Aluminum, Add  4.43 
    For Galvanized Steel, Add  15.26 
    For 304 Stainless Steel, Add  70.17 

. 
 05 12 23 00-0545 LF C10 x 20 - 10" Wide Channel ............................................................................................................................................... 61.36 21.88 

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -3.72 
    For >500 To 1,000, Deduct  -5.99 
    For >1,000, Deduct  -8.25 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For 304 Stainless Steel, Add  91.71 

. 
 05 12 23 00-0546 LF C10 x 25 - 10" Wide Channel ............................................................................................................................................... 76.70 27.35 

    For >100 To 250, Deduct  -2.74 
    For >250 To 500, Deduct  -4.65 
    For >500 To 1,000, Deduct  -7.48 
    For >1,000, Deduct  -10.31 
    For 316 Stainless Steel, Add  128.74 
    For Aluminum, Add  7.24 
    For Galvanized Steel, Add  24.94 
    For 304 Stainless Steel, Add  114.66 

. 
 05 12 23 00-0547 LF C10 x 30 - 10" Wide Channel ............................................................................................................................................... 92.04 32.82 

    For >100 To 250, Deduct  -3.28 
    For >250 To 500, Deduct  -5.58 
    For >500 To 1,000, Deduct  -8.98 
    For >1,000, Deduct  -12.37 
    For 316 Stainless Steel, Add  154.50 
    For Aluminum, Add  8.69 
    For Galvanized Steel, Add  29.93 
    For 304 Stainless Steel, Add  137.60 
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 05 12 23 00-0548 LF C12 x 20.7 - 12" Wide Channel ............................................................................................................................................. 63.51 22.65 

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -3.85 
    For >500 To 1,000, Deduct  -6.20 
    For >1,000, Deduct  -8.54 
    For 316 Stainless Steel, Add  106.59 
    For Aluminum, Add  6.00 
    For Galvanized Steel, Add  20.65 
    For 304 Stainless Steel, Add  94.93 

. 
 05 12 23 00-0549 LF C12 x 25 - 12" Wide Channel ................................................................................................................................................ 76.70 27.35 

    For >100 To 250, Deduct  -2.74 
    For >250 To 500, Deduct  -4.65 
    For >500 To 1,000, Deduct  -7.48 
    For >1,000, Deduct  -10.31 
    For 316 Stainless Steel, Add  128.74 
    For Aluminum, Add  7.24 
    For Galvanized Steel, Add  24.94 
    For 304 Stainless Steel, Add  114.66 

. 
 05 12 23 00-0550 LF C12 x 30 - 12" Wide Channel ................................................................................................................................................ 92.04 32.82 

    For >100 To 250, Deduct  -3.28 
    For >250 To 500, Deduct  -5.58 
    For >500 To 1,000, Deduct  -8.98 
    For >1,000, Deduct  -12.37 
    For 316 Stainless Steel, Add  154.50 
    For Aluminum, Add  8.69 
    For Galvanized Steel, Add  29.93 
    For 304 Stainless Steel, Add  137.60 

. 
 05 12 23 00-0551 LF C15 x 33.9 - 15" Wide Channel ........................................................................................................................................... 104.00 37.09 

    For >100 To 250, Deduct  -3.71 
    For >250 To 500, Deduct  -6.31 
    For >500 To 1,000, Deduct  -10.15 
    For >1,000, Deduct  -13.98 
    For 316 Stainless Steel, Add  174.56 
    For Aluminum, Add  9.82 
    For Galvanized Steel, Add  33.82 
    For 304 Stainless Steel, Add  155.47 

. 
 05 12 23 00-0552 LF C15 x 40 - 15" Wide Channel .............................................................................................................................................. 122.72 43.76 

    For >100 To 250, Deduct  -4.38 
    For >250 To 500, Deduct  -7.44 
    For >500 To 1,000, Deduct  -11.97 
    For >1,000, Deduct  -16.50 
    For 316 Stainless Steel, Add  205.98 
    For Aluminum, Add  11.59 
    For Galvanized Steel, Add  39.91 
    For 304 Stainless Steel, Add  183.45 

. 
 05 12 23 00-0553 LF C15 x 50 - 15" Wide Channel .............................................................................................................................................. 153.40 54.70 

    For >100 To 250, Deduct  -5.47 
    For >250 To 500, Deduct  -9.31 
    For >500 To 1,000, Deduct  -14.96 
    For >1,000, Deduct  -20.62 
    For 316 Stainless Steel, Add  257.47 
    For Aluminum, Add  14.48 
    For Galvanized Steel, Add  49.89 
    For 304 Stainless Steel, Add  229.31 

XXXXXXX 
. 
 05 12 23 00-0554  Miscellaneous Channels - MC (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0555 LF MC6 x 12 - 6" Wide Channel ................................................................................................................................................. 38.06 14.06 
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -2.36 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000, Deduct  -5.20 
    For 316 Stainless Steel, Add  61.79 
    For Aluminum, Add  3.48 
    For Galvanized Steel, Add  11.97 
    For 304 Stainless Steel, Add  55.03 

. 
 05 12 23 00-0556 LF MC6 x 15.1 - 6" Wide Channel .............................................................................................................................................. 47.89 17.69 

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.97 
    For >500 To 1,000, Deduct  -4.75 
    For >1,000, Deduct  -6.54 
    For 316 Stainless Steel, Add  77.76 
    For Aluminum, Add  4.37 
    For Galvanized Steel, Add  15.07 
    For 304 Stainless Steel, Add  69.26 

. 
 05 12 23 00-0557 LF MC6 x 15.3 - 6" Wide Channel .............................................................................................................................................. 48.52 17.92 

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -3.01 
    For >500 To 1,000, Deduct  -4.82 
    For >1,000, Deduct  -6.63 
    For 316 Stainless Steel, Add  78.78 
    For Aluminum, Add  4.43 
    For Galvanized Steel, Add  15.26 
    For 304 Stainless Steel, Add  70.17 
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 05 12 23 00-0558 LF MC6 x 16.3 - 6" Wide Channel ............................................................................................................................................. 51.70 19.09 

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -3.20 
    For >500 To 1,000, Deduct  -5.13 
    For >1,000, Deduct  -7.06 
    For 316 Stainless Steel, Add  83.94 
    For Aluminum, Add  4.72 
    For Galvanized Steel, Add  16.26 
    For 304 Stainless Steel, Add  74.76 

. 
 05 12 23 00-0559 LF MC6 x 18 - 6" Wide Channel ................................................................................................................................................ 57.09 21.09 

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -3.54 
    For >500 To 1,000, Deduct  -5.67 
    For >1,000, Deduct  -7.80 
    For 316 Stainless Steel, Add  92.70 
    For Aluminum, Add  5.21 
    For Galvanized Steel, Add  17.96 
    For 304 Stainless Steel, Add  82.56 

. 
 05 12 23 00-0560 LF MC7 x 17.6 - 7" Wide Channel ............................................................................................................................................. 55.71 20.55 

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -3.45 
    For >500 To 1,000, Deduct  -5.52 
    For >1,000, Deduct  -7.60 
    For 316 Stainless Steel, Add  90.62 
    For Aluminum, Add  5.10 
    For Galvanized Steel, Add  17.56 
    For 304 Stainless Steel, Add  80.71 

. 
 05 12 23 00-0561 LF MC7 x 19.1 - 7" Wide Channel ............................................................................................................................................. 60.47 22.30 

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -3.74 
    For >500 To 1,000, Deduct  -6.00 
    For >1,000, Deduct  -8.25 
    For 316 Stainless Steel, Add  98.37 
    For Aluminum, Add  5.53 
    For Galvanized Steel, Add  19.06 
    For 304 Stainless Steel, Add  87.61 

. 
 05 12 23 00-0562 LF MC7 x 22.7 - 7" Wide Channel ............................................................................................................................................. 71.86 26.50 

    For >100 To 250, Deduct  -2.65 
    For >250 To 500, Deduct  -4.45 
    For >500 To 1,000, Deduct  -7.13 
    For >1,000, Deduct  -9.81 
    For 316 Stainless Steel, Add  116.90 
    For Aluminum, Add  6.58 
    For Galvanized Steel, Add  22.65 
    For 304 Stainless Steel, Add  104.11 

. 
 05 12 23 00-0563 LF MC8 x 8.5 - 8" Wide Channel ............................................................................................................................................... 26.09 9.30 

    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.58 
    For >500 To 1,000, Deduct  -2.55 
    For >1,000, Deduct  -3.51 
    For 316 Stainless Steel, Add  43.78 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.48 
    For 304 Stainless Steel, Add  38.99 

. 
 05 12 23 00-0564 LF MC8 x 18.7 - 8" Wide Channel ............................................................................................................................................. 57.37 20.46 

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -3.48 
    For >500 To 1,000, Deduct  -5.60 
    For >1,000, Deduct  -7.71 
    For 316 Stainless Steel, Add  96.29 
    For Aluminum, Add  5.42 
    For Galvanized Steel, Add  18.66 
    For 304 Stainless Steel, Add  85.76 

. 
 05 12 23 00-0565 LF MC8 x 20 - 8" Wide Channel ................................................................................................................................................ 61.36 21.88 

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -3.72 
    For >500 To 1,000, Deduct  -5.99 
    For >1,000, Deduct  -8.25 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For 304 Stainless Steel, Add  91.71 

. 
 05 12 23 00-0566 LF MC8 x 21.4 - 8" Wide Channel ............................................................................................................................................. 65.67 23.42 

    For >100 To 250, Deduct  -2.34 
    For >250 To 500, Deduct  -3.98 
    For >500 To 1,000, Deduct  -6.41 
    For >1,000, Deduct  -8.83 
    For 316 Stainless Steel, Add  110.21 
    For Aluminum, Add  6.20 
    For Galvanized Steel, Add  21.35 
    For 304 Stainless Steel, Add  98.15 
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. 
 05 12 23 00-0567 LF MC8 x 22.8 - 8" Wide Channel .............................................................................................................................................. 69.94 24.95 

    For >100 To 250, Deduct  -2.49 
    For >250 To 500, Deduct  -4.24 
    For >500 To 1,000, Deduct  -6.82 
    For >1,000, Deduct  -9.40 
    For 316 Stainless Steel, Add  117.41 
    For Aluminum, Add  6.60 
    For Galvanized Steel, Add  22.75 
    For 304 Stainless Steel, Add  104.57 

. 
 05 12 23 00-0568 LF MC9 x 23.9 - 9" Wide Channel .............................................................................................................................................. 73.33 26.15 

    For >100 To 250, Deduct  -2.62 
    For >250 To 500, Deduct  -4.45 
    For >500 To 1,000, Deduct  -7.15 
    For >1,000, Deduct  -9.86 
    For 316 Stainless Steel, Add  123.07 
    For Aluminum, Add  6.92 
    For Galvanized Steel, Add  23.85 
    For 304 Stainless Steel, Add  109.61 

. 
 05 12 23 00-0569 LF MC9 x 25.4 - 9" Wide Channel .............................................................................................................................................. 77.92 27.79 

    For >100 To 250, Deduct  -2.78 
    For >250 To 500, Deduct  -4.73 
    For >500 To 1,000, Deduct  -7.60 
    For >1,000, Deduct  -10.48 
    For 316 Stainless Steel, Add  130.78 
    For Aluminum, Add  7.36 
    For Galvanized Steel, Add  25.34 
    For 304 Stainless Steel, Add  116.48 

. 
 05 12 23 00-0570 LF MC10 x 6.5 - 10" Wide Channel ............................................................................................................................................ 19.95 7.11 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -1.95 
    For >1,000, Deduct  -2.68 
    For 316 Stainless Steel, Add  33.47 
    For Aluminum, Add  1.88 
    For Galvanized Steel, Add  6.49 
    For 304 Stainless Steel, Add  29.81 

. 
 05 12 23 00-0571 LF MC10 x 8.4 - 10" Wide Channel ............................................................................................................................................ 25.77 9.19 

    For >100 To 250, Deduct  -0.92 
    For >250 To 500, Deduct  -1.56 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000, Deduct  -3.46 
    For 316 Stainless Steel, Add  43.26 
    For Aluminum, Add  2.43 
    For Galvanized Steel, Add  8.38 
    For 304 Stainless Steel, Add  38.53 

. 
 05 12 23 00-0572 LF MC10 x 21.9 - 10" Wide Channel .......................................................................................................................................... 67.18 23.97 

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -4.08 
    For >500 To 1,000, Deduct  -6.55 
    For >1,000, Deduct  -9.03 
    For 316 Stainless Steel, Add  112.77 
    For Aluminum, Add  6.34 
    For Galvanized Steel, Add  21.85 
    For 304 Stainless Steel, Add  100.43 

. 
 05 12 23 00-0573 LF MC10 x 24.9 - 10" Wide Channel .......................................................................................................................................... 76.40 27.25 

    For >100 To 250, Deduct  -2.72 
    For >250 To 500, Deduct  -4.63 
    For >500 To 1,000, Deduct  -7.45 
    For >1,000, Deduct  -10.27 
    For 316 Stainless Steel, Add  128.22 
    For Aluminum, Add  7.21 
    For Galvanized Steel, Add  24.84 
    For 304 Stainless Steel, Add  114.20 

. 
 05 12 23 00-0574 LF MC10 x 25.3 - 10" Wide Channel .......................................................................................................................................... 77.62 27.69 

    For >100 To 250, Deduct  -2.77 
    For >250 To 500, Deduct  -4.71 
    For >500 To 1,000, Deduct  -7.57 
    For >1,000, Deduct  -10.44 
    For 316 Stainless Steel, Add  130.27 
    For Aluminum, Add  7.33 
    For Galvanized Steel, Add  25.24 
    For 304 Stainless Steel, Add  116.02 

. 
 05 12 23 00-0575 LF MC10 x 28.3 - 10" Wide Channel .......................................................................................................................................... 86.83 30.96 

    For >100 To 250, Deduct  -3.10 
    For >250 To 500, Deduct  -5.27 
    For >500 To 1,000, Deduct  -8.47 
    For >1,000, Deduct  -11.67 
    For 316 Stainless Steel, Add  145.73 
    For Aluminum, Add  8.20 
    For Galvanized Steel, Add  28.23 
    For 304 Stainless Steel, Add  129.79 
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 05 12 23 00-0576 LF MC10 x 28.5 - 10" Wide Channel.......................................................................................................................................... 87.44 31.19 

    For >100 To 250, Deduct  -3.12 
    For >250 To 500, Deduct  -5.30 
    For >500 To 1,000, Deduct  -8.53 
    For >1,000, Deduct  -11.76 
    For 316 Stainless Steel, Add  146.75 
    For Aluminum, Add  8.25 
    For Galvanized Steel, Add  28.43 
    For 304 Stainless Steel, Add  130.70 

. 
 05 12 23 00-0577 LF MC10 x 33.6 - 10" Wide Channel........................................................................................................................................ 103.09 36.76 

    For >100 To 250, Deduct  -3.68 
    For >250 To 500, Deduct  -6.25 
    For >500 To 1,000, Deduct  -10.06 
    For >1,000, Deduct  -13.86 
    For 316 Stainless Steel, Add  173.02 
    For Aluminum, Add  9.73 
    For Galvanized Steel, Add  33.52 
    For 304 Stainless Steel, Add  154.10 

. 
 05 12 23 00-0578 LF MC10 x 41.1 - 10" Wide Channel........................................................................................................................................ 126.09 44.97 

    For >100 To 250, Deduct  -4.50 
    For >250 To 500, Deduct  -7.65 
    For >500 To 1,000, Deduct  -12.30 
    For >1,000, Deduct  -16.95 
    For 316 Stainless Steel, Add  211.65 
    For Aluminum, Add  11.91 
    For Galvanized Steel, Add  41.01 
    For 304 Stainless Steel, Add  188.50 

. 
 05 12 23 00-0579 LF MC12 x 30.9 - 12" Wide Channel.......................................................................................................................................... 94.81 33.81 

    For >100 To 250, Deduct  -3.38 
    For >250 To 500, Deduct  -5.75 
    For >500 To 1,000, Deduct  -9.25 
    For >1,000, Deduct  -12.75 
    For 316 Stainless Steel, Add  159.10 
    For Aluminum, Add  8.95 
    For Galvanized Steel, Add  30.83 
    For 304 Stainless Steel, Add  141.70 

. 
 05 12 23 00-0580 LF MC12 x 32.9 - 12" Wide Channel........................................................................................................................................ 100.94 35.99 

    For >100 To 250, Deduct  -3.60 
    For >250 To 500, Deduct  -6.12 
    For >500 To 1,000, Deduct  -9.85 
    For >1,000, Deduct  -13.57 
    For 316 Stainless Steel, Add  169.41 
    For Aluminum, Add  9.53 
    For Galvanized Steel, Add  32.82 
    For 304 Stainless Steel, Add  150.88 

. 
 05 12 23 00-0581 LF MC12 x 35 - 12" Wide Channel .......................................................................................................................................... 107.38 38.29 

    For >100 To 250, Deduct  -3.83 
    For >250 To 500, Deduct  -6.51 
    For >500 To 1,000, Deduct  -10.48 
    For >1,000, Deduct  -14.44 
    For 316 Stainless Steel, Add  180.22 
    For Aluminum, Add  10.14 
    For Galvanized Steel, Add  34.92 
    For 304 Stainless Steel, Add  160.51 

. 
 05 12 23 00-0582 LF MC12 x 37 - 12" Wide Channel .......................................................................................................................................... 113.52 40.49 

    For >100 To 250, Deduct  -4.05 
    For >250 To 500, Deduct  -6.89 
    For >500 To 1,000, Deduct  -11.07 
    For >1,000, Deduct  -15.26 
    For 316 Stainless Steel, Add  190.53 
    For Aluminum, Add  10.72 
    For Galvanized Steel, Add  36.91 
    For 304 Stainless Steel, Add  169.69 

. 
 05 12 23 00-0583 LF MC12 x 40 - 12" Wide Channel .......................................................................................................................................... 122.72 43.76 

    For >100 To 250, Deduct  -4.38 
    For >250 To 500, Deduct  -7.44 
    For >500 To 1,000, Deduct  -11.97 
    For >1,000, Deduct  -16.50 
    For 316 Stainless Steel, Add  205.98 
    For Aluminum, Add  11.59 
    For Galvanized Steel, Add  39.91 
    For 304 Stainless Steel, Add  183.45 

. 
 05 12 23 00-0584 LF MC12 x 45 - 12" Wide Channel .......................................................................................................................................... 138.06 49.24 

    For >100 To 250, Deduct  -4.92 
    For >250 To 500, Deduct  -8.38 
    For >500 To 1,000, Deduct  -13.47 
    For >1,000, Deduct  -18.56 
    For 316 Stainless Steel, Add  231.71 
    For Aluminum, Add  13.03 
    For Galvanized Steel, Add  44.89 
    For 304 Stainless Steel, Add  206.37 
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 05 12 23 00-0585 LF MC12 x 50 - 12" Wide Channel ........................................................................................................................................... 153.40 54.71 

    For >100 To 250, Deduct  -5.47 
    For >250 To 500, Deduct  -9.31 
    For >500 To 1,000, Deduct  -14.96 
    For >1,000, Deduct  -20.62 
    For 316 Stainless Steel, Add  257.47 
    For Aluminum, Add  14.48 
    For Galvanized Steel, Add  49.89 
    For 304 Stainless Steel, Add  229.31 

. 
 05 12 23 00-0586 LF MC13 x 31.8 - 13" Wide Channel .......................................................................................................................................... 97.57 34.80 

    For >100 To 250, Deduct  -3.48 
    For >250 To 500, Deduct  -5.92 
    For >500 To 1,000, Deduct  -9.52 
    For >1,000, Deduct  -13.12 
    For 316 Stainless Steel, Add  163.74 
    For Aluminum, Add  9.21 
    For Galvanized Steel, Add  31.73 
    For 304 Stainless Steel, Add  145.83 

. 
 05 12 23 00-0587 LF MC13 x 35 - 13" Wide Channel ........................................................................................................................................... 107.38 38.29 

    For >100 To 250, Deduct  -3.83 
    For >250 To 500, Deduct  -6.51 
    For >500 To 1,000, Deduct  -10.48 
    For >1,000, Deduct  -14.44 
    For 316 Stainless Steel, Add  180.22 
    For Aluminum, Add  10.14 
    For Galvanized Steel, Add  34.92 
    For 304 Stainless Steel, Add  160.51 

. 
 05 12 23 00-0588 LF MC13 x 40 - 13" Wide Channel ........................................................................................................................................... 122.72 43.76 

    For >100 To 250, Deduct  -4.38 
    For >250 To 500, Deduct  -7.44 
    For >500 To 1,000, Deduct  -11.97 
    For >1,000, Deduct  -16.50 
    For 316 Stainless Steel, Add  205.98 
    For Aluminum, Add  11.59 
    For Galvanized Steel, Add  39.91 
    For 304 Stainless Steel, Add  183.45 

. 
 05 12 23 00-0589 LF MC13 x 50 - 13" Wide Channel ........................................................................................................................................... 153.40 54.71 

    For >100 To 250, Deduct  -5.47 
    For >250 To 500, Deduct  -9.31 
    For >500 To 1,000, Deduct  -14.96 
    For >1,000, Deduct  -20.62 
    For 316 Stainless Steel, Add  257.47 
    For Aluminum, Add  14.48 
    For Galvanized Steel, Add  49.89 
    For 304 Stainless Steel, Add  229.31 

. 
 05 12 23 00-0590 LF MC18 x 42.7 - 18" Wide Channel ........................................................................................................................................ 131.00 46.72 

    For >100 To 250, Deduct  -4.67 
    For >250 To 500, Deduct  -7.95 
    For >500 To 1,000, Deduct  -12.78 
    For >1,000, Deduct  -17.61 
    For 316 Stainless Steel, Add  219.87 
    For Aluminum, Add  12.37 
    For Galvanized Steel, Add  42.60 
    For 304 Stainless Steel, Add  195.82 

. 
 05 12 23 00-0591 LF MC18 x 45.8 - 18" Wide Channel ........................................................................................................................................ 140.51 50.12 

    For >100 To 250, Deduct  -5.01 
    For >250 To 500, Deduct  -8.52 
    For >500 To 1,000, Deduct  -13.71 
    For >1,000, Deduct  -18.89 
    For 316 Stainless Steel, Add  235.84 
    For Aluminum, Add  13.27 
    For Galvanized Steel, Add  45.69 
    For 304 Stainless Steel, Add  210.05 

. 
 05 12 23 00-0592 LF MC18 x 51.9 - 18" Wide Channel ........................................................................................................................................ 159.24 56.79 

    For >100 To 250, Deduct  -5.68 
    For >250 To 500, Deduct  -9.66 
    For >500 To 1,000, Deduct  -15.53 
    For >1,000, Deduct  -21.41 
    For 316 Stainless Steel, Add  267.26 
    For Aluminum, Add  15.03 
    For Galvanized Steel, Add  51.78 
    For 304 Stainless Steel, Add  238.03 

. 
 05 12 23 00-0593 LF MC18 x 58 - 18" Wide Channel ........................................................................................................................................... 177.94 63.45 

    For >100 To 250, Deduct  -6.35 
    For >250 To 500, Deduct  -10.79 
    For >500 To 1,000, Deduct  -17.36 
    For >1,000, Deduct  -23.92 
    For 316 Stainless Steel, Add  298.66 
    For Aluminum, Add  16.80 
    For Galvanized Steel, Add  57.86 
    For 304 Stainless Steel, Add  265.99 

XXXXXXX 
. 
 05 12 23 00-0594  Structural Bar Tees (05 12 23 00-0408) 
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. 

. 
 05 12 23 00-0595 LF 3/4" x 3/4" x 1/8" Structural Bar Tee ....................................................................................................................................... 5.18 2.91 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000, Deduct  -0.87 
    For 316 Stainless Steel, Add  4.16 
    For Aluminum, Add  0.23 
    For Galvanized Steel, Add  0.81 
    For 304 Stainless Steel, Add  3.71 

. 
 05 12 23 00-0596 LF 1" x 1" x 1/8" Structural Bar Tee ............................................................................................................................................. 6.36 3.43 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000, Deduct  -1.05 
    For 316 Stainless Steel, Add  5.70 
    For Aluminum, Add  0.32 
    For Galvanized Steel, Add  1.10 
    For 304 Stainless Steel, Add  5.07 

. 
 05 12 23 00-0597 LF 1-1/2" x 1-1/2" x 1/4" Structural Bar Tee ............................................................................................................................... 10.38 3.96 

    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.66 
    For >500 To 1,000, Deduct  -1.05 
    For >1,000, Deduct  -1.44 
    For 316 Stainless Steel, Add  16.32 
    For Aluminum, Add  0.92 
    For Galvanized Steel, Add  3.16 
    For 304 Stainless Steel, Add  14.54 

. 
 05 12 23 00-0598 LF 2" x 2" x 1/4" Structural Bar Tee ........................................................................................................................................... 14.51 5.18 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.42 
    For >1,000, Deduct  -1.95 
    For 316 Stainless Steel, Add  24.32 
    For Aluminum, Add  1.37 
    For Galvanized Steel, Add  4.71 
    For 304 Stainless Steel, Add  21.66 

. 
 05 12 23 00-0599 LF 2-1/2" x 2-1/2" x 3/8" Structural Bar Tee ............................................................................................................................... 21.99 6.25 

    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.18 
    For >500 To 1,000, Deduct  -1.93 
    For >1,000, Deduct  -2.69 
    For 316 Stainless Steel, Add  43.68 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.46 
    For 304 Stainless Steel, Add  38.90 

. 
 05 12 23 00-0600 LF 3" x 3" x 3/8" Structural Bar Tee ........................................................................................................................................... 27.05 8.00 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.48 
    For >500 To 1,000, Deduct  -2.42 
    For >1,000, Deduct  -3.36 
    For 316 Stainless Steel, Add  52.42 
    For Aluminum, Add  2.95 
    For Galvanized Steel, Add  10.16 
    For 304 Stainless Steel, Add  46.68 

XXXXXXX 
. 
 05 12 23 00-0601  Structural Zees (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0602 LF 1-1/4" x 1-3/4" x 1-3/4" x 3/16" Structural Zee ...................................................................................................................... 12.89 3.96 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.72 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000, Deduct  -1.63 
    For 316 Stainless Steel, Add  24.35 
    For Aluminum, Add  1.37 
    For Galvanized Steel, Add  4.72 
    For 304 Stainless Steel, Add  21.69 

. 
 05 12 23 00-0603 LF 2-11/16" x 3" x 2-11/16" x 1/4" Structural Zee ....................................................................................................................... 24.50 4.73 

    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -1.09 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000, Deduct  -2.63 
    For 316 Stainless Steel, Add  58.24 
    For Aluminum, Add  3.28 
    For Galvanized Steel, Add  11.28 
    For 304 Stainless Steel, Add  51.87 

. 
 05 12 23 00-0604 LF 3-1/16" x 4" x 3-1/16" x 1/4" Structural Zee ........................................................................................................................... 29.40 5.34 

    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -1.27 
    For >500 To 1,000, Deduct  -2.18 
    For >1,000, Deduct  -3.10 
    For 316 Stainless Steel, Add  71.30 
    For Aluminum, Add  4.01 
    For Galvanized Steel, Add  13.81 
    For 304 Stainless Steel, Add  63.50 
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. 
 05 12 23 00-0605 LF 3-1/4" x 5" x 3-1/4" x 5/16" Structural Zee ............................................................................................................................. 39.65 6.10 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.60 
    For >500 To 1,000, Deduct  -2.80 
    For >1,000, Deduct  -3.99 
    For 316 Stainless Steel, Add  100.86 
    For Aluminum, Add  5.67 
    For Galvanized Steel, Add  19.54 
    For 304 Stainless Steel, Add  89.83 

. 
 05 12 23 00-0606 LF 3-1/2" x 6" x 3-1/2" x 3/8" Structural Zee ............................................................................................................................... 51.51 6.63 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.95 
    For >500 To 1,000, Deduct  -3.46 
    For >1,000, Deduct  -4.97 
    For 316 Stainless Steel, Add  136.51 
    For Aluminum, Add  7.68 
    For Galvanized Steel, Add  26.45 
    For 304 Stainless Steel, Add  121.58 

XXXXXXX 
. 
 05 12 23 00-0607  Junior I-Beams (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0608 LF 3" Junior I-Beam, 2.9 LB/LF .................................................................................................................................................. 17.65 5.72 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.01 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000, Deduct  -2.28 
    For 316 Stainless Steel, Add  32.10 
    For Aluminum, Add  1.81 
    For Galvanized Steel, Add  6.22 
    For 304 Stainless Steel, Add  28.59 

. 
 05 12 23 00-0609 LF 4" Junior I-Beam, 3.2 LB/LF .................................................................................................................................................. 19.41 6.25 

    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.11 
    For >500 To 1,000, Deduct  -1.80 
    For >1,000, Deduct  -2.50 
    For 316 Stainless Steel, Add  35.42 
    For Aluminum, Add  1.99 
    For Galvanized Steel, Add  6.86 
    For 304 Stainless Steel, Add  31.55 

. 
 05 12 23 00-0610 LF 5" Junior I-Beam, 3.8 LB/LF .................................................................................................................................................. 22.29 6.86 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.24 
    For >500 To 1,000, Deduct  -2.03 
    For >1,000, Deduct  -2.82 
    For 316 Stainless Steel, Add  42.05 
    For Aluminum, Add  2.37 
    For Galvanized Steel, Add  8.15 
    For 304 Stainless Steel, Add  37.45 

. 
 05 12 23 00-0611 LF 6" Junior I-Beam, 4.4 LB/LF .................................................................................................................................................. 25.18 7.47 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.38 
    For >500 To 1,000, Deduct  -2.26 
    For >1,000, Deduct  -3.13 
    For 316 Stainless Steel, Add  48.67 
    For Aluminum, Add  2.74 
    For Galvanized Steel, Add  9.43 
    For 304 Stainless Steel, Add  43.35 

. 
 05 12 23 00-0612 LF 7" Junior I-Beam, 5.5 LB/LF .................................................................................................................................................. 29.69 8.00 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.54 
    For >500 To 1,000, Deduct  -2.55 
    For >1,000, Deduct  -3.56 
    For 316 Stainless Steel, Add  60.86 
    For Aluminum, Add  3.42 
    For Galvanized Steel, Add  11.79 
    For 304 Stainless Steel, Add  54.21 

. 
 05 12 23 00-0613 LF 8" Junior I-Beam, 6.5 LB/LF .................................................................................................................................................. 33.87 8.54 

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.70 
    For >500 To 1,000, Deduct  -2.83 
    For >1,000, Deduct  -3.96 
    For 316 Stainless Steel, Add  71.94 
    For Aluminum, Add  4.05 
    For Galvanized Steel, Add  13.94 
    For 304 Stainless Steel, Add  64.07 

. 
 05 12 23 00-0614 LF 10" Junior I-Beam, 9 LB/LF ................................................................................................................................................... 44.13 9.76 

    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -2.08 
    For >500 To 1,000, Deduct  -3.51 
    For >1,000, Deduct  -4.94 
    For 316 Stainless Steel, Add  99.58 
    For Aluminum, Add  5.60 
    For Galvanized Steel, Add  19.29 
    For 304 Stainless Steel, Add  88.69 
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. 
 05 12 23 00-0615 LF 12" Junior I-Beam, 11.8 LB/LF .............................................................................................................................................. 56.25 11.59 

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -2.57 
    For >500 To 1,000, Deduct  -4.36 
    For >1,000, Deduct  -6.15 
    For 316 Stainless Steel, Add  130.56 
    For Aluminum, Add  7.34 
    For Galvanized Steel, Add  25.30 
    For 304 Stainless Steel, Add  116.28 

XXXXXXX 
. 
 05 12 23 00-0616  Round Stock (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0617 LF 1/4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 2.26  
    For 316 Stainless Steel, Add  3.97 
    For Aluminum, Add  0.22 
    For Galvanized Steel, Add  0.77 
    For 304 Stainless Steel, Add  3.53 

. 
 05 12 23 00-0618 LF 3/8" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 3.61  

    For 316 Stainless Steel, Add  7.84 
    For Aluminum, Add  0.44 
    For Galvanized Steel, Add  1.52 
    For 304 Stainless Steel, Add  6.98 

. 
 05 12 23 00-0619 LF 1/2" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 5.00  

    For 316 Stainless Steel, Add  11.94 
    For Aluminum, Add  0.67 
    For Galvanized Steel, Add  2.31 
    For 304 Stainless Steel, Add  10.63 

. 
 05 12 23 00-0620 LF 5/8" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 7.63  

    For 316 Stainless Steel, Add  19.90 
    For Aluminum, Add  1.12 
    For Galvanized Steel, Add  3.86 
    For 304 Stainless Steel, Add  17.73 

. 
 05 12 23 00-0621 LF 3/4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 9.08  

    For 316 Stainless Steel, Add  23.65 
    For Aluminum, Add  1.33 
    For Galvanized Steel, Add  4.58 
    For 304 Stainless Steel, Add  21.06 

. 
 05 12 23 00-0622 LF 7/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................... 10.60  

    For 316 Stainless Steel, Add  27.65 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.36 
    For 304 Stainless Steel, Add  24.62 

. 
 05 12 23 00-0623 LF 1" Carbon Steel Rounds, ASTM A108 .................................................................................................................................. 15.47  

    For 316 Stainless Steel, Add  42.11 
    For Aluminum, Add  2.37 
    For Galvanized Steel, Add  8.16 
    For 304 Stainless Steel, Add  37.51 

. 
 05 12 23 00-0624 LF 1-1/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 18.81  

    For 316 Stainless Steel, Add  51.17 
    For Aluminum, Add  2.88 
    For Galvanized Steel, Add  9.91 
    For 304 Stainless Steel, Add  45.57 

. 
 05 12 23 00-0625 LF 1-1/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 22.45  

    For 316 Stainless Steel, Add  60.22 
    For Aluminum, Add  3.39 
    For Galvanized Steel, Add  11.67 
    For 304 Stainless Steel, Add  53.64 

. 
 05 12 23 00-0626 LF 1-3/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 27.20  

    For 316 Stainless Steel, Add  73.50 
    For Aluminum, Add  4.13 
    For Galvanized Steel, Add  14.24 
    For 304 Stainless Steel, Add  65.46 

. 
 05 12 23 00-0627 LF 1-1/2" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 30.27  

    For 316 Stainless Steel, Add  80.61 
    For Aluminum, Add  4.53 
    For Galvanized Steel, Add  15.62 
    For 304 Stainless Steel, Add  71.79 

. 
 05 12 23 00-0628 LF 1-5/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 34.90  

    For 316 Stainless Steel, Add  91.36 
    For Aluminum, Add  5.14 
    For Galvanized Steel, Add  17.70 
    For 304 Stainless Steel, Add  81.37 

. 
 05 12 23 00-0629 LF 1-3/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 41.70  

    For 316 Stainless Steel, Add  106.30 
    For Aluminum, Add  5.98 
    For Galvanized Steel, Add  20.60 
    For 304 Stainless Steel, Add  94.68 

. 
 05 12 23 00-0630 LF 1-7/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 50.11  

    For 316 Stainless Steel, Add  124.54 
    For Aluminum, Add  7.01 
    For Galvanized Steel, Add  24.13 
    For 304 Stainless Steel, Add  110.92 
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. 
 05 12 23 00-0631 LF 2" Carbon Steel Rounds, ASTM A108 .................................................................................................................................. 57.21  

    For 316 Stainless Steel, Add  138.53 
    For Aluminum, Add  7.79 
    For Galvanized Steel, Add  26.84 
    For 304 Stainless Steel, Add  123.38 

. 
 05 12 23 00-0632 LF 2-1/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 66.74  

    For 316 Stainless Steel, Add  158.21 
    For Aluminum, Add  8.90 
    For Galvanized Steel, Add  30.65 
    For 304 Stainless Steel, Add  140.90 

. 
 05 12 23 00-0633 LF 2-1/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 75.48  

    For 316 Stainless Steel, Add  177.89 
    For Aluminum, Add  10.01 
    For Galvanized Steel, Add  34.47 
    For 304 Stainless Steel, Add  158.43 

. 
 05 12 23 00-0634 LF 2-3/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 86.44  

    For 316 Stainless Steel, Add  203.46 
    For Aluminum, Add  11.44 
    For Galvanized Steel, Add  39.42 
    For 304 Stainless Steel, Add  181.20 

. 
 05 12 23 00-0635 LF 2-1/2" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 95.36  

    For 316 Stainless Steel, Add  219.26 
    For Aluminum, Add  12.33 
    For Galvanized Steel, Add  42.48 
    For 304 Stainless Steel, Add  195.28 

. 
 05 12 23 00-0636 LF 2-5/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 116.87  

    For 316 Stainless Steel, Add  278.53 
    For Aluminum, Add  15.67 
    For Galvanized Steel, Add  53.96 
    For 304 Stainless Steel, Add  248.06 

. 
 05 12 23 00-0637 LF 2-3/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 133.07  

    For 316 Stainless Steel, Add  317.63 
    For Aluminum, Add  17.87 
    For Galvanized Steel, Add  61.54 
    For 304 Stainless Steel, Add  282.89 

. 
 05 12 23 00-0638 LF 2-7/8 Carbon Steel Rounds, ASTM A108 ........................................................................................................................... 148.40  

    For 316 Stainless Steel, Add  353.95 
    For Aluminum, Add  19.91 
    For Galvanized Steel, Add  68.58 
    For 304 Stainless Steel, Add  315.24 

. 
 05 12 23 00-0639 LF 3" Carbon Steel Rounds, ASTM A108 ................................................................................................................................ 155.69  

    For 316 Stainless Steel, Add  364.54 
    For Aluminum, Add  20.51 
    For Galvanized Steel, Add  70.63 
    For 304 Stainless Steel, Add  324.67 

. 
 05 12 23 00-0640 LF 3-1/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 162.20  

    For 316 Stainless Steel, Add  372.64 
    For Aluminum, Add  20.96 
    For Galvanized Steel, Add  72.20 
    For 304 Stainless Steel, Add  331.88 

. 
 05 12 23 00-0641 LF 3-1/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 170.92  

    For 316 Stainless Steel, Add  387.84 
    For Aluminum, Add  21.82 
    For Galvanized Steel, Add  75.14 
    For 304 Stainless Steel, Add  345.42 

. 
 05 12 23 00-0642 LF 3-1/2" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 208.48  

    For 316 Stainless Steel, Add  492.13 
    For Aluminum, Add  27.68 
    For Galvanized Steel, Add  95.35 
    For 304 Stainless Steel, Add  438.30 

. 
 05 12 23 00-0643 LF 3-5/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 231.71  

    For 316 Stainless Steel, Add  550.53 
    For Aluminum, Add  30.97 
    For Galvanized Steel, Add  106.66 
    For 304 Stainless Steel, Add  490.31 

. 
 05 12 23 00-0644 LF 3-3/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 248.66  

    For 316 Stainless Steel, Add  588.90 
    For Aluminum, Add  33.13 
    For Galvanized Steel, Add  114.10 
    For 304 Stainless Steel, Add  524.49 

. 
 05 12 23 00-0645 LF 4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................ 279.12  

    For 316 Stainless Steel, Add  670.46 
    For Aluminum, Add  37.71 
    For Galvanized Steel, Add  129.90 
    For 304 Stainless Steel, Add  597.13 

XXXXXXX 
. 
 05 12 23 00-0646  Square Stock (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0647 LF 3/8" Square Bar Stock............................................................................................................................................................. 1.93  
    For 316 Stainless Steel, Add  2.46 
    For Aluminum, Add  0.14 
    For Galvanized Steel, Add  0.48 
    For 304 Stainless Steel, Add  2.19 
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. 
 05 12 23 00-0648 LF 1/2" Square Bar Stock ............................................................................................................................................................ 2.63  

    For 316 Stainless Steel, Add  4.35 
    For Aluminum, Add  0.24 
    For Galvanized Steel, Add  0.84 
    For 304 Stainless Steel, Add  3.88 

. 
 05 12 23 00-0649 LF 5/8" Square Bar Stock ............................................................................................................................................................ 3.53  

    For 316 Stainless Steel, Add  6.78 
    For Aluminum, Add  0.38 
    For Galvanized Steel, Add  1.31 
    For 304 Stainless Steel, Add  6.04 

. 
 05 12 23 00-0650 LF 3/4" Square Bar Stock ............................................................................................................................................................ 4.75  

    For 316 Stainless Steel, Add  9.79 
    For Aluminum, Add  0.55 
    For Galvanized Steel, Add  1.90 
    For 304 Stainless Steel, Add  8.72 

. 
 05 12 23 00-0651 LF 7/8" Square Bar Stock ............................................................................................................................................................ 6.23  

    For 316 Stainless Steel, Add  13.66 
    For Aluminum, Add  0.77 
    For Galvanized Steel, Add  2.65 
    For 304 Stainless Steel, Add  12.17 

. 
 05 12 23 00-0652 LF 1" Square Bar Stock ............................................................................................................................................................... 7.77  

    For 316 Stainless Steel, Add  17.47 
    For Aluminum, Add  0.98 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  15.56 

. 
 05 12 23 00-0653 LF 1-1/4" Square Bar Stock ....................................................................................................................................................... 12.15  

    For 316 Stainless Steel, Add  27.26 
    For Aluminum, Add  1.53 
    For Galvanized Steel, Add  5.28 
    For 304 Stainless Steel, Add  24.28 

. 
 05 12 23 00-0654 LF 1-1/2" Square Bar Stock ....................................................................................................................................................... 17.36  

    For 316 Stainless Steel, Add  39.30 
    For Aluminum, Add  2.21 
    For Galvanized Steel, Add  7.61 
    For 304 Stainless Steel, Add  35.00 

. 
 05 12 23 00-0655 LF 1-3/4" Square Bar Stock ....................................................................................................................................................... 25.55  

    For 316 Stainless Steel, Add  54.62 
    For Aluminum, Add  3.07 
    For Galvanized Steel, Add  10.58 
    For 304 Stainless Steel, Add  48.65 

. 
 05 12 23 00-0656 LF 2" Square Bar Stock ............................................................................................................................................................. 36.06  

    For 316 Stainless Steel, Add  69.86 
    For Aluminum, Add  3.93 
    For Galvanized Steel, Add  13.53 
    For 304 Stainless Steel, Add  62.22 

XXXXXXX 
. 
 05 12 23 00-0657  Steel Tubing (05 12 23 00-0408) 

Note: General purpose low-carbon steel. 
. 
. 
 05 12 23 00-0658  Square Steel Tubing (05 12 23 00-0657) 
. 
. 
 05 12 23 00-0659  0.06" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0660 LF 1/2" x 1/2" x 0.06" Square Steel Tubing .................................................................................................................................. 2.74 0.54 
    For >100 To 250, Deduct  -0.05 
    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.21 
    For >1,000, Deduct  -0.30 
    For 316 Stainless Steel, Add  6.43 
    For Aluminum, Add  0.36 
    For Galvanized Steel, Add  1.25 
    For 304 Stainless Steel, Add  5.73 

. 
 05 12 23 00-0661 LF 3/4" x 3/4" x 0.06" Square Steel Tubing .................................................................................................................................. 4.21 0.86 

    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.33 
    For >1,000, Deduct  -0.46 
    For 316 Stainless Steel, Add  9.79 
    For Aluminum, Add  0.55 
    For Galvanized Steel, Add  1.90 
    For 304 Stainless Steel, Add  8.72 

. 
 05 12 23 00-0662 LF 1" x 1" x 0.06" Square Steel Tubing ........................................................................................................................................ 5.65 1.56 

    For >100 To 250, Deduct  -0.12 
    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000, Deduct  -0.62 
    For 316 Stainless Steel, Add  13.09 
    For Aluminum, Add  0.74 
    For Galvanized Steel, Add  2.54 
    For 304 Stainless Steel, Add  11.66 



05
 05 Metals 

05 10 Structural Metal Framing 
05 12 Structural Steel Framing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 05 - 128  Monterey County Roads and Bridges 

. 
 05 12 23 00-0663 LF 1-1/4" x 1-1/4" x 0.06" Square Steel Tubing ............................................................................................................................ 7.48 1.48 

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.57 
    For >1,000, Deduct  -0.81 
    For 316 Stainless Steel, Add  17.60 
    For Aluminum, Add  0.99 
    For Galvanized Steel, Add  3.41 
    For 304 Stainless Steel, Add  15.68 

. 
 05 12 23 00-0664 LF 1-1/2" x 1-1/2" x 0.06" Square Steel Tubing ............................................................................................................................ 8.85 1.79 

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.40 
    For >500 To 1,000, Deduct  -0.68 
    For >1,000, Deduct  -0.96 
    For 316 Stainless Steel, Add  20.67 
    For Aluminum, Add  1.16 
    For Galvanized Steel, Add  4.01 
    For 304 Stainless Steel, Add  18.41 

XXXXXXX 
. 
 05 12 23 00-0665  0.083" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0666 LF 3/4" x 3/4" x 0.083" Square Steel Tubing ................................................................................................................................ 4.89 1.01 
    For >100 To 250, Deduct  -0.10 
    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000, Deduct  -0.53 
    For 316 Stainless Steel, Add  11.36 
    For Aluminum, Add  0.64 
    For Galvanized Steel, Add  2.20 
    For 304 Stainless Steel, Add  10.12 

. 
 05 12 23 00-0667 LF 1" x 1" x 0.083" Square Steel Tubing ...................................................................................................................................... 7.14 1.38 

    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -0.54 
    For >1,000, Deduct  -0.77 
    For 316 Stainless Steel, Add  16.96 
    For Aluminum, Add  0.95 
    For Galvanized Steel, Add  3.29 
    For 304 Stainless Steel, Add  15.11 

. 
 05 12 23 00-0668 LF 1-1/4" x 1-1/4" x 0.083" Square Steel Tubing .......................................................................................................................... 8.61 1.75 

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.67 
    For >1,000, Deduct  -0.94 
    For 316 Stainless Steel, Add  20.03 
    For Aluminum, Add  1.13 
    For Galvanized Steel, Add  3.88 
    For 304 Stainless Steel, Add  17.84 

. 
 05 12 23 00-0669 LF 1-1/2" x 1-1/2" x 0.083" Square Steel Tubing ........................................................................................................................ 10.40 2.14 

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000, Deduct  -1.14 
    For 316 Stainless Steel, Add  24.16 
    For Aluminum, Add  1.36 
    For Galvanized Steel, Add  4.68 
    For 304 Stainless Steel, Add  21.52 

. 
 05 12 23 00-0670 LF 2" x 2" x 0.083" Square Steel Tubing .................................................................................................................................... 13.31 2.85 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.62 
    For >500 To 1,000, Deduct  -1.05 
    For >1,000, Deduct  -1.47 
    For 316 Stainless Steel, Add  30.43 
    For Aluminum, Add  1.71 
    For Galvanized Steel, Add  5.90 
    For 304 Stainless Steel, Add  27.10 

XXXXXXX 
. 
 05 12 23 00-0671  0.12" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0672 LF 1" x 1" x 0.12" Square Steel Tubing ........................................................................................................................................ 7.85 1.64 
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.36 
    For >500 To 1,000, Deduct  -0.61 
    For >1,000, Deduct  -0.86 
    For 316 Stainless Steel, Add  18.08 
    For Aluminum, Add  1.02 
    For Galvanized Steel, Add  3.50 
    For 304 Stainless Steel, Add  16.10 
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. 
 05 12 23 00-0673 LF 1-1/4" x 1-1/4" x 0.12" Square Steel Tubing ......................................................................................................................... 10.10 2.11 

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000, Deduct  -1.11 
    For 316 Stainless Steel, Add  23.33 
    For Aluminum, Add  1.31 
    For Galvanized Steel, Add  4.52 
    For 304 Stainless Steel, Add  20.78 

. 
 05 12 23 00-0674 LF 1-1/2" x 1-1/2" x 0.12" Square Steel Tubing ......................................................................................................................... 12.41 2.58 

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.57 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000, Deduct  -1.36 
    For 316 Stainless Steel, Add  28.70 
    For Aluminum, Add  1.61 
    For Galvanized Steel, Add  5.56 
    For 304 Stainless Steel, Add  25.56 

. 
 05 12 23 00-0675 LF 2" x 2" x 0.12" Square Steel Tubing ...................................................................................................................................... 16.80 3.51 

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.31 
    For >1,000, Deduct  -1.85 
    For 316 Stainless Steel, Add  38.75 
    For Aluminum, Add  2.18 
    For Galvanized Steel, Add  7.51 
    For 304 Stainless Steel, Add  34.51 

XXXXXXX 
. 
 05 12 23 00-0676  1/8" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0677 LF 2" x 2" x 1/8" Square Steel Tubing ........................................................................................................................................ 14.96 3.65 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.74 
    For >500 To 1,000, Deduct  -1.24 
    For >1,000, Deduct  -1.73 
    For 316 Stainless Steel, Add  32.29 
    For Aluminum, Add  1.82 
    For Galvanized Steel, Add  6.26 
    For 304 Stainless Steel, Add  28.76 

. 
 05 12 23 00-0678 LF 2-1/2" x 2-1/2" x 1/8" Square Steel Tubing ........................................................................................................................... 19.79 4.63 

    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.96 
    For >500 To 1,000, Deduct  -1.61 
    For >1,000, Deduct  -2.25 
    For 316 Stainless Steel, Add  43.62 
    For Aluminum, Add  2.45 
    For Galvanized Steel, Add  8.45 
    For 304 Stainless Steel, Add  38.85 

. 
 05 12 23 00-0679 LF 3" x 3" x 1/8" Square Steel Tubing ........................................................................................................................................ 23.14 5.59 

    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.14 
    For >500 To 1,000, Deduct  -1.90 
    For >1,000, Deduct  -2.67 
    For 316 Stainless Steel, Add  50.18 
    For Aluminum, Add  2.82 
    For Galvanized Steel, Add  9.72 
    For 304 Stainless Steel, Add  44.69 

. 
 05 12 23 00-0680 LF 3-1/2" x 3-1/2" x 1/8" Square Steel Tubing ........................................................................................................................... 26.79 6.57 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.33 
    For >500 To 1,000, Deduct  -2.22 
    For >1,000, Deduct  -3.10 
    For 316 Stainless Steel, Add  57.70 
    For Aluminum, Add  3.25 
    For Galvanized Steel, Add  11.18 
    For 304 Stainless Steel, Add  51.39 

. 
 05 12 23 00-0681 LF 4" x 4" x 1/8" Square Steel Tubing ........................................................................................................................................ 29.42 7.54 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.49 
    For >500 To 1,000, Deduct  -2.48 
    For >1,000, Deduct  -3.46 
    For 316 Stainless Steel, Add  61.95 
    For Aluminum, Add  3.48 
    For Galvanized Steel, Add  12.00 
    For 304 Stainless Steel, Add  55.18 

XXXXXXX 
. 
 05 12 23 00-0682  3/16" Wall Thickness (05 12 23 00-0658) 
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. 

. 
 05 12 23 00-0683 LF 2" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 16.98 4.12 

    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.96 
    For 316 Stainless Steel, Add  36.77 
    For Aluminum, Add  2.07 
    For Galvanized Steel, Add  7.12 
    For 304 Stainless Steel, Add  32.75 

. 
 05 12 23 00-0684 LF 2-1/2" x 2-1/2" x 3/16" Square Steel Tubing .......................................................................................................................... 21.97 5.33 

    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -1.81 
    For >1,000, Deduct  -2.54 
    For 316 Stainless Steel, Add  47.55 
    For Aluminum, Add  2.67 
    For Galvanized Steel, Add  9.21 
    For 304 Stainless Steel, Add  42.35 

. 
 05 12 23 00-0685 LF 3" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 27.00 6.55 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.33 
    For >500 To 1,000, Deduct  -2.22 
    For >1,000, Deduct  -3.12 
    For 316 Stainless Steel, Add  58.46 
    For Aluminum, Add  3.29 
    For Galvanized Steel, Add  11.33 
    For 304 Stainless Steel, Add  52.07 

. 
 05 12 23 00-0686 LF 3-1/2" x 3-1/2" x 3/16" Square Steel Tubing .......................................................................................................................... 32.03 7.77 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.58 
    For >500 To 1,000, Deduct  -2.64 
    For >1,000, Deduct  -3.70 
    For 316 Stainless Steel, Add  69.34 
    For Aluminum, Add  3.90 
    For Galvanized Steel, Add  13.44 
    For 304 Stainless Steel, Add  61.76 

. 
 05 12 23 00-0687 LF 4" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 37.02 8.98 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.82 
    For >500 To 1,000, Deduct  -3.05 
    For >1,000, Deduct  -4.27 
    For 316 Stainless Steel, Add  80.16 
    For Aluminum, Add  4.51 
    For Galvanized Steel, Add  15.53 
    For 304 Stainless Steel, Add  71.39 

. 
 05 12 23 00-0688 LF 4-1/2" x 4-1/2" x 3/16" Square Steel Tubing .......................................................................................................................... 42.05 10.20 

    For >100 To 250, Deduct  -1.02 
    For >250 To 500, Deduct  -2.07 
    For >500 To 1,000, Deduct  -3.46 
    For >1,000, Deduct  -4.85 
    For 316 Stainless Steel, Add  91.04 
    For Aluminum, Add  5.12 
    For Galvanized Steel, Add  17.64 
    For 304 Stainless Steel, Add  81.08 

. 
 05 12 23 00-0689 LF 5" x 5" x 3/16" Square Steel Tubing ...................................................................................................................................... 47.04 11.41 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -2.32 
    For >500 To 1,000, Deduct  -3.87 
    For >1,000, Deduct  -5.43 
    For 316 Stainless Steel, Add  101.86 
    For Aluminum, Add  5.73 
    For Galvanized Steel, Add  19.73 
    For 304 Stainless Steel, Add  90.72 

. 
 05 12 23 00-0690 LF 6" x 6" x 3/16" Square Steel Tubing ...................................................................................................................................... 57.10 13.85 

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -2.81 
    For >500 To 1,000, Deduct  -4.70 
    For >1,000, Deduct  -6.59 
    For 316 Stainless Steel, Add  123.62 
    For Aluminum, Add  6.95 
    For Galvanized Steel, Add  23.95 
    For 304 Stainless Steel, Add  110.10 

XXXXXXX 
. 
 05 12 23 00-0691  1/4" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0692 LF 2" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 18.20 4.12 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.87 
    For >500 To 1,000, Deduct  -1.46 
    For >1,000, Deduct  -2.05 
    For 316 Stainless Steel, Add  40.64 
    For Aluminum, Add  2.29 
    For Galvanized Steel, Add  7.87 
    For 304 Stainless Steel, Add  36.20 
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. 
 05 12 23 00-0693 LF 2-1/2" x 2-1/2" x 1/4" Square Steel Tubing ........................................................................................................................... 23.91 5.42 

    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -1.14 
    For >500 To 1,000, Deduct  -1.92 
    For >1,000, Deduct  -2.70 
    For 316 Stainless Steel, Add  53.38 
    For Aluminum, Add  3.00 
    For Galvanized Steel, Add  10.34 
    For 304 Stainless Steel, Add  47.54 

. 
 05 12 23 00-0694 LF 3" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 29.63 6.71 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.38 
    For >1,000, Deduct  -3.34 
    For 316 Stainless Steel, Add  66.14 
    For Aluminum, Add  3.72 
    For Galvanized Steel, Add  12.82 
    For 304 Stainless Steel, Add  58.91 

. 
 05 12 23 00-0695 LF 3-1/2" x 3-1/2" x 1/4" Square Steel Tubing ........................................................................................................................... 35.34 8.01 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.68 
    For >500 To 1,000, Deduct  -2.84 
    For >1,000, Deduct  -3.99 
    For 316 Stainless Steel, Add  78.91 
    For Aluminum, Add  4.44 
    For Galvanized Steel, Add  15.29 
    For 304 Stainless Steel, Add  70.28 

. 
 05 12 23 00-0696 LF 4" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 41.07 9.31 

    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.96 
    For >500 To 1,000, Deduct  -3.30 
    For >1,000, Deduct  -4.63 
    For 316 Stainless Steel, Add  91.68 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.76 
    For 304 Stainless Steel, Add  81.65 

. 
 05 12 23 00-0697 LF 4-1/2" x 4-1/2" x 1/4" Square Steel Tubing ........................................................................................................................... 46.78 10.60 

    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -2.23 
    For >500 To 1,000, Deduct  -3.75 
    For >1,000, Deduct  -5.28 
    For 316 Stainless Steel, Add  104.45 
    For Aluminum, Add  5.88 
    For Galvanized Steel, Add  20.24 
    For 304 Stainless Steel, Add  93.02 

. 
 05 12 23 00-0698 LF 5" x 5" x 1/4" Square Steel Tubing ........................................................................................................................................ 52.54 11.91 

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -2.51 
    For >500 To 1,000, Deduct  -4.22 
    For >1,000, Deduct  -5.93 
    For 316 Stainless Steel, Add  117.28 
    For Aluminum, Add  6.60 
    For Galvanized Steel, Add  22.72 
    For 304 Stainless Steel, Add  104.45 

. 
 05 12 23 00-0699 LF 6" x 6" x 1/4" Square Steel Tubing ........................................................................................................................................ 63.97 14.50 

    For >100 To 250, Deduct  -1.45 
    For >250 To 500, Deduct  -3.05 
    For >500 To 1,000, Deduct  -5.13 
    For >1,000, Deduct  -7.22 
    For 316 Stainless Steel, Add  142.82 
    For Aluminum, Add  8.03 
    For Galvanized Steel, Add  27.67 
    For 304 Stainless Steel, Add  127.20 

XXXXXXX 
. 
 05 12 23 00-0700  Rectangular Steel Tubing (05 12 23 00-0657) 
. 
. 
 05 12 23 00-0701  3/16" Wall Thickness (05 12 23 00-0700) 
. 
. 

 05 12 23 00-0702 LF 3" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 21.97 5.33 
    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -1.81 
    For >1,000, Deduct  -2.54 
    For 316 Stainless Steel, Add  47.55 
    For Aluminum, Add  2.67 
    For Galvanized Steel, Add  9.21 
    For 304 Stainless Steel, Add  42.35 

. 
 05 12 23 00-0703 LF 4" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 27.00 6.55 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.33 
    For >500 To 1,000, Deduct  -2.22 
    For >1,000, Deduct  -3.12 
    For 316 Stainless Steel, Add  58.46 
    For Aluminum, Add  3.29 
    For Galvanized Steel, Add  11.33 
    For 304 Stainless Steel, Add  52.07 
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. 
 05 12 23 00-0704 LF 4" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 32.03 7.77 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.58 
    For >500 To 1,000, Deduct  -2.64 
    For >1,000, Deduct  -3.70 
    For 316 Stainless Steel, Add  69.34 
    For Aluminum, Add  3.90 
    For Galvanized Steel, Add  13.44 
    For 304 Stainless Steel, Add  61.76 

. 
 05 12 23 00-0705 LF 5" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 32.03 7.77 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.58 
    For >500 To 1,000, Deduct  -2.64 
    For >1,000, Deduct  -3.70 
    For 316 Stainless Steel, Add  69.34 
    For Aluminum, Add  3.90 
    For Galvanized Steel, Add  13.44 
    For 304 Stainless Steel, Add  61.76 

. 
 05 12 23 00-0706 LF 5" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 37.02 8.98 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.82 
    For >500 To 1,000, Deduct  -3.05 
    For >1,000, Deduct  -4.27 
    For 316 Stainless Steel, Add  80.16 
    For Aluminum, Add  4.51 
    For Galvanized Steel, Add  15.53 
    For 304 Stainless Steel, Add  71.39 

. 
 05 12 23 00-0707 LF 5" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 42.05 10.20 

    For >100 To 250, Deduct  -1.02 
    For >250 To 500, Deduct  -2.07 
    For >500 To 1,000, Deduct  -3.46 
    For >1,000, Deduct  -4.85 
    For 316 Stainless Steel, Add  91.04 
    For Aluminum, Add  5.12 
    For Galvanized Steel, Add  17.64 
    For 304 Stainless Steel, Add  81.08 

. 
 05 12 23 00-0708 LF 6" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 37.02 8.98 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.82 
    For >500 To 1,000, Deduct  -3.05 
    For >1,000, Deduct  -4.27 
    For 316 Stainless Steel, Add  80.16 
    For Aluminum, Add  4.51 
    For Galvanized Steel, Add  15.53 
    For 304 Stainless Steel, Add  71.39 

. 
 05 12 23 00-0709 LF 6" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 42.05 10.20 

    For >100 To 250, Deduct  -1.02 
    For >250 To 500, Deduct  -2.07 
    For >500 To 1,000, Deduct  -3.46 
    For >1,000, Deduct  -4.85 
    For 316 Stainless Steel, Add  91.04 
    For Aluminum, Add  5.12 
    For Galvanized Steel, Add  17.64 
    For 304 Stainless Steel, Add  81.08 

. 
 05 12 23 00-0710 LF 6" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 47.04 11.41 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -2.32 
    For >500 To 1,000, Deduct  -3.87 
    For >1,000, Deduct  -5.43 
    For 316 Stainless Steel, Add  101.86 
    For Aluminum, Add  5.73 
    For Galvanized Steel, Add  19.73 
    For 304 Stainless Steel, Add  90.72 

XXXXXXX 
. 
 05 12 23 00-0711  1/4" Wall Thickness (05 12 23 00-0700) 
. 
. 

 05 12 23 00-0712 LF 3" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 23.91 5.42 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -1.14 
    For >500 To 1,000, Deduct  -1.92 
    For >1,000, Deduct  -2.70 
    For 316 Stainless Steel, Add  53.38 
    For Aluminum, Add  3.00 
    For Galvanized Steel, Add  10.34 
    For 304 Stainless Steel, Add  47.54 

. 
 05 12 23 00-0713 LF 4" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 29.63 6.71 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.38 
    For >1,000, Deduct  -3.34 
    For 316 Stainless Steel, Add  66.14 
    For Aluminum, Add  3.72 
    For Galvanized Steel, Add  12.82 
    For 304 Stainless Steel, Add  58.91 
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. 
 05 12 23 00-0714 LF 4" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 35.34 8.01 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.68 
    For >500 To 1,000, Deduct  -2.84 
    For >1,000, Deduct  -3.99 
    For 316 Stainless Steel, Add  78.91 
    For Aluminum, Add  4.44 
    For Galvanized Steel, Add  15.29 
    For 304 Stainless Steel, Add  70.28 

. 
 05 12 23 00-0715 LF 5" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 35.34 8.01 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.68 
    For >500 To 1,000, Deduct  -2.84 
    For >1,000, Deduct  -3.99 
    For 316 Stainless Steel, Add  78.91 
    For Aluminum, Add  4.44 
    For Galvanized Steel, Add  15.29 
    For 304 Stainless Steel, Add  70.28 

. 
 05 12 23 00-0716 LF 5" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 41.07 9.31 

    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.96 
    For >500 To 1,000, Deduct  -3.30 
    For >1,000, Deduct  -4.63 
    For 316 Stainless Steel, Add  91.68 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.76 
    For 304 Stainless Steel, Add  81.65 

. 
 05 12 23 00-0717 LF 5" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 46.78 10.60 

    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -2.23 
    For >500 To 1,000, Deduct  -3.75 
    For >1,000, Deduct  -5.28 
    For 316 Stainless Steel, Add  104.45 
    For Aluminum, Add  5.88 
    For Galvanized Steel, Add  20.24 
    For 304 Stainless Steel, Add  93.02 

. 
 05 12 23 00-0718 LF 6" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 41.07 9.31 

    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.96 
    For >500 To 1,000, Deduct  -3.30 
    For >1,000, Deduct  -4.63 
    For 316 Stainless Steel, Add  91.68 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.76 
    For 304 Stainless Steel, Add  81.65 

. 
 05 12 23 00-0719 LF 6" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 46.78 10.60 

    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -2.23 
    For >500 To 1,000, Deduct  -3.75 
    For >1,000, Deduct  -5.28 
    For 316 Stainless Steel, Add  104.45 
    For Aluminum, Add  5.88 
    For Galvanized Steel, Add  20.24 
    For 304 Stainless Steel, Add  93.02 

. 
 05 12 23 00-0720 LF 6" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 52.54 11.91 

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -2.51 
    For >500 To 1,000, Deduct  -4.22 
    For >1,000, Deduct  -5.93 
    For 316 Stainless Steel, Add  117.28 
    For Aluminum, Add  6.60 
    For Galvanized Steel, Add  22.72 
    For 304 Stainless Steel, Add  104.45 

XXXXXXX 
. 
 05 12 23 00-0721  Round Steel Tubing (05 12 23 00-0657) 
. 
. 
 05 12 23 00-0722  0.065" Wall Thickness (05 12 23 00-0721) 
. 
. 

 05 12 23 00-0723 LF 1" Diameter x 0.065" Round Steel Tubing .............................................................................................................................. 4.89 0.99 
    For >100 To 250, Deduct  -0.10 
    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000, Deduct  -0.53 
    For 316 Stainless Steel, Add  11.42 
    For Aluminum, Add  0.64 
    For Galvanized Steel, Add  2.21 
    For 304 Stainless Steel, Add  10.17 

. 
 05 12 23 00-0724 LF 1-1/4" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 6.19 1.26 

    For >100 To 250, Deduct  -0.13 
    For >250 To 500, Deduct  -0.28 
    For >500 To 1,000, Deduct  -0.48 
    For >1,000, Deduct  -0.67 
    For 316 Stainless Steel, Add  14.46 
    For Aluminum, Add  0.81 
    For Galvanized Steel, Add  2.80 
    For 304 Stainless Steel, Add  12.88 



05
 05 Metals 

05 10 Structural Metal Framing 
05 12 Structural Steel Framing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 05 - 134  Monterey County Roads and Bridges 

. 
 05 12 23 00-0725 LF 1-1/2" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 7.50 1.52 

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000, Deduct  -0.82 
    For 316 Stainless Steel, Add  17.50 
    For Aluminum, Add  0.98 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  15.59 

. 
 05 12 23 00-0726 LF 2" Diameter x 0.065" Round Steel Tubing ............................................................................................................................ 10.11 2.05 

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000, Deduct  -1.10 
    For 316 Stainless Steel, Add  23.62 
    For Aluminum, Add  1.33 
    For Galvanized Steel, Add  4.58 
    For 304 Stainless Steel, Add  21.03 

. 
 05 12 23 00-0727 LF 2-1/2" Diameter x 0.065" Round Steel Tubing ...................................................................................................................... 12.73 2.58 

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.58 
    For >500 To 1,000, Deduct  -0.98 
    For >1,000, Deduct  -1.38 
    For 316 Stainless Steel, Add  29.73 
    For Aluminum, Add  1.67 
    For Galvanized Steel, Add  5.76 
    For 304 Stainless Steel, Add  26.48 

. 
 05 12 23 00-0728 LF 3" Diameter x 0.065" Round Steel Tubing ............................................................................................................................ 15.34 3.10 

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.69 
    For >500 To 1,000, Deduct  -1.18 
    For >1,000, Deduct  -1.67 
    For 316 Stainless Steel, Add  35.84 
    For Aluminum, Add  2.02 
    For Galvanized Steel, Add  6.94 
    For 304 Stainless Steel, Add  31.92 

. 
 05 12 23 00-0729 LF 3-1/2" Diameter x 0.065" Round Steel Tubing ...................................................................................................................... 17.96 3.64 

    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.81 
    For >500 To 1,000, Deduct  -1.38 
    For >1,000, Deduct  -1.95 
    For 316 Stainless Steel, Add  41.95 
    For Aluminum, Add  2.36 
    For Galvanized Steel, Add  8.13 
    For 304 Stainless Steel, Add  37.36 

. 
 05 12 23 00-0730 LF 4" Diameter x 0.065" Round Steel Tubing ............................................................................................................................ 20.57 4.16 

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.58 
    For >1,000, Deduct  -2.24 
    For 316 Stainless Steel, Add  48.06 
    For Aluminum, Add  2.70 
    For Galvanized Steel, Add  9.31 
    For 304 Stainless Steel, Add  42.81 

XXXXXXX 
. 
 05 12 23 00-0731  0.083" Wall Thickness (05 12 23 00-0721) 
. 
. 

 05 12 23 00-0732 LF 1" Diameter x 0.083" Round Steel Tubing .............................................................................................................................. 5.31 1.09 
    For >100 To 250, Deduct  -0.11 
    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.41 
    For >1,000, Deduct  -0.58 
    For 316 Stainless Steel, Add  12.35 
    For Aluminum, Add  0.69 
    For Galvanized Steel, Add  2.39 
    For 304 Stainless Steel, Add  11.00 

. 
 05 12 23 00-0733 LF 1-1/4" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 6.75 1.38 

    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.52 
    For >1,000, Deduct  -0.74 
    For 316 Stainless Steel, Add  15.71 
    For Aluminum, Add  0.88 
    For Galvanized Steel, Add  3.04 
    For 304 Stainless Steel, Add  13.99 

. 
 05 12 23 00-0734 LF 1-1/2" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 8.20 1.67 

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.37 
    For >500 To 1,000, Deduct  -0.63 
    For >1,000, Deduct  -0.90 
    For 316 Stainless Steel, Add  19.07 
    For Aluminum, Add  1.07 
    For Galvanized Steel, Add  3.70 
    For 304 Stainless Steel, Add  16.99 
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. 
 05 12 23 00-0735 LF 2" Diameter x 0.083" Round Steel Tubing ............................................................................................................................ 11.09 2.27 

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000, Deduct  -1.21 
    For 316 Stainless Steel, Add  25.82 
    For Aluminum, Add  1.45 
    For Galvanized Steel, Add  5.00 
    For 304 Stainless Steel, Add  23.00 

. 
 05 12 23 00-0736 LF 2-1/2" Diameter x 0.083" Round Steel Tubing ...................................................................................................................... 13.99 2.86 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.64 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -1.53 
    For 316 Stainless Steel, Add  32.58 
    For Aluminum, Add  1.83 
    For Galvanized Steel, Add  6.31 
    For 304 Stainless Steel, Add  29.01 

. 
 05 12 23 00-0737 LF 3" Diameter x 0.083" Round Steel Tubing ............................................................................................................................ 16.88 3.45 

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.30 
    For >1,000, Deduct  -1.84 
    For 316 Stainless Steel, Add  39.30 
    For Aluminum, Add  2.21 
    For Galvanized Steel, Add  7.61 
    For 304 Stainless Steel, Add  35.00 

. 
 05 12 23 00-0738 LF 3-1/2" Diameter x 0.083" Round Steel Tubing ...................................................................................................................... 19.77 4.04 

    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.53 
    For >1,000, Deduct  -2.16 
    For 316 Stainless Steel, Add  46.02 
    For Aluminum, Add  2.59 
    For Galvanized Steel, Add  8.92 
    For 304 Stainless Steel, Add  40.98 

. 
 05 12 23 00-0739 LF 4" Diameter x 0.083" Round Steel Tubing ............................................................................................................................ 22.67 4.64 

    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -1.03 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.47 
    For 316 Stainless Steel, Add  52.77 
    For Aluminum, Add  2.97 
    For Galvanized Steel, Add  10.22 
    For 304 Stainless Steel, Add  47.00 

XXXXXXX 
. 
 05 12 23 00-0740  0.125" Wall Thickness (05 12 23 00-0721) 
. 
. 

 05 12 23 00-0741 LF 2" Diameter x 0.125" Round Steel Tubing ............................................................................................................................ 11.74 2.86 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.58 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.36 
    For 316 Stainless Steel, Add  25.34 
    For Aluminum, Add  1.43 
    For Galvanized Steel, Add  4.91 
    For 304 Stainless Steel, Add  22.57 

. 
 05 12 23 00-0742 LF 2-1/2" Diameter x 0.125" Round Steel Tubing ...................................................................................................................... 14.87 3.63 

    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000, Deduct  -1.72 
    For 316 Stainless Steel, Add  32.10 
    For Aluminum, Add  1.81 
    For Galvanized Steel, Add  6.22 
    For 304 Stainless Steel, Add  28.59 

. 
 05 12 23 00-0743 LF 3" Diameter x 0.125" Round Steel Tubing ............................................................................................................................ 18.00 4.39 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.89 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000, Deduct  -2.08 
    For 316 Stainless Steel, Add  38.85 
    For Aluminum, Add  2.19 
    For Galvanized Steel, Add  7.53 
    For 304 Stainless Steel, Add  34.60 

. 
 05 12 23 00-0744 LF 3-1/2" Diameter x 0.125" Round Steel Tubing ...................................................................................................................... 21.12 5.15 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -1.04 
    For >500 To 1,000, Deduct  -1.74 
    For >1,000, Deduct  -2.44 
    For 316 Stainless Steel, Add  45.60 
    For Aluminum, Add  2.57 
    For Galvanized Steel, Add  8.84 
    For 304 Stainless Steel, Add  40.61 
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. 
 05 12 23 00-0745 LF 4" Diameter x 0.125" Round Steel Tubing ............................................................................................................................ 24.25 5.92 

    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.00 
    For >1,000, Deduct  -2.81 
    For 316 Stainless Steel, Add  52.35 
    For Aluminum, Add  2.94 
    For Galvanized Steel, Add  10.14 
    For 304 Stainless Steel, Add  46.63 

XXXXXXX 
. 
 05 12 23 00-0746  Flat Steel Bar (05 12 23 00-0408) 
. 
. 
 05 12 23 00-0747  1/8" Thick (05 12 23 00-0746) 
. 
. 

 05 12 23 00-0748 LF 1/8" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 3.18 1.42 
    For 316 Stainless Steel, Add  3.33 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.64 
    For 304 Stainless Steel, Add  2.96 

. 
 05 12 23 00-0749 LF 1/8" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 4.94 2.14 

    For 316 Stainless Steel, Add  5.54 
    For Aluminum, Add  0.31 
    For Galvanized Steel, Add  1.07 
    For 304 Stainless Steel, Add  4.93 

. 
 05 12 23 00-0750 LF 1/8" Thick x 4" Wide Flat Steel Bar ......................................................................................................................................... 7.66 3.01 

    For 316 Stainless Steel, Add  10.05 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.95 
    For 304 Stainless Steel, Add  8.95 

. 
 05 12 23 00-0751 LF 1/8" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 10.38 4.09 

    For 316 Stainless Steel, Add  13.60 
    For Aluminum, Add  0.77 
    For Galvanized Steel, Add  2.64 
    For 304 Stainless Steel, Add  12.11 

XXXXXXX 
. 
 05 12 23 00-0752  3/16" Thick (05 12 23 00-0746) 
. 
. 

 05 12 23 00-0753 LF 3/16" Thick x 1" Wide Flat Steel Bar ....................................................................................................................................... 4.23 1.77 
    For 316 Stainless Steel, Add  5.06 
    For Aluminum, Add  0.28 
    For Galvanized Steel, Add  0.98 
    For 304 Stainless Steel, Add  4.50 

. 
 05 12 23 00-0754 LF 3/16" Thick x 2" Wide Flat Steel Bar ....................................................................................................................................... 6.71 2.65 

    For 316 Stainless Steel, Add  8.74 
    For Aluminum, Add  0.49 
    For Galvanized Steel, Add  1.69 
    For 304 Stainless Steel, Add  7.78 

. 
 05 12 23 00-0755 LF 3/16" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 9.19 3.05 

    For 316 Stainless Steel, Add  14.75 
    For Aluminum, Add  0.83 
    For Galvanized Steel, Add  2.86 
    For 304 Stainless Steel, Add  13.14 

. 
 05 12 23 00-0756 LF 3/16" Thick x 6" Wide Flat Steel Bar ..................................................................................................................................... 12.71 4.23 

    For 316 Stainless Steel, Add  20.38 
    For Aluminum, Add  1.15 
    For Galvanized Steel, Add  3.95 
    For 304 Stainless Steel, Add  18.15 

XXXXXXX 
. 
 05 12 23 00-0757  1/4" Thick (05 12 23 00-0746) 
. 
. 

 05 12 23 00-0758 LF 1/4" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 4.36 1.87 
    For 316 Stainless Steel, Add  4.99 
    For Aluminum, Add  0.28 
    For Galvanized Steel, Add  0.97 
    For 304 Stainless Steel, Add  4.45 

. 
 05 12 23 00-0759 LF 1/4" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 7.37 2.80 

    For 316 Stainless Steel, Add  10.11 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.96 
    For 304 Stainless Steel, Add  9.01 

. 
 05 12 23 00-0760 LF 1/4" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 10.93 3.21 

    For 316 Stainless Steel, Add  19.58 
    For Aluminum, Add  1.10 
    For Galvanized Steel, Add  3.79 
    For 304 Stainless Steel, Add  17.44 

. 
 05 12 23 00-0761 LF 1/4" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 15.79 4.74 

    For 316 Stainless Steel, Add  27.74 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.38 
    For 304 Stainless Steel, Add  24.71 

XXXXXXX 
. 
 05 12 23 00-0762  3/8" Thick (05 12 23 00-0746) 
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. 

. 
 05 12 23 00-0763 LF 3/8" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 5.61 2.11 

    For 316 Stainless Steel, Add  7.84 
    For Aluminum, Add  0.44 
    For Galvanized Steel, Add  1.52 
    For 304 Stainless Steel, Add  6.98 

. 
 05 12 23 00-0764 LF 3/8" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 9.27 3.15 

    For 316 Stainless Steel, Add  14.50 
    For Aluminum, Add  0.82 
    For Galvanized Steel, Add  2.81 
    For 304 Stainless Steel, Add  12.91 

. 
 05 12 23 00-0765 LF 3/8" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 14.46 3.60 

    For 316 Stainless Steel, Add  28.96 
    For Aluminum, Add  1.63 
    For Galvanized Steel, Add  5.61 
    For 304 Stainless Steel, Add  25.79 

. 
 05 12 23 00-0766 LF 3/8" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 20.75 5.33 

    For 316 Stainless Steel, Add  40.77 
    For Aluminum, Add  2.29 
    For Galvanized Steel, Add  7.90 
    For 304 Stainless Steel, Add  36.31 

XXXXXXX 
. 
 05 12 23 00-0767  1/2" Thick (05 12 23 00-0746) 
. 
. 

 05 12 23 00-0768 LF 1/2" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 6.62 2.31 
    For 316 Stainless Steel, Add  10.05 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.95 
    For 304 Stainless Steel, Add  8.95 

. 
 05 12 23 00-0769 LF 1/2" Thick x 2" Wide Flat Steel Bar ....................................................................................................................................... 10.99 3.48 

    For 316 Stainless Steel, Add  18.50 
    For Aluminum, Add  1.04 
    For Galvanized Steel, Add  3.58 
    For 304 Stainless Steel, Add  16.47 

. 
 05 12 23 00-0770 LF 1/2" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 15.79 3.95 

    For 316 Stainless Steel, Add  31.49 
    For Aluminum, Add  1.77 
    For Galvanized Steel, Add  6.10 
    For 304 Stainless Steel, Add  28.04 

. 
 05 12 23 00-0771 LF 1/2" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 28.44 5.87 

    For 316 Stainless Steel, Add  62.82 
    For Aluminum, Add  3.53 
    For Galvanized Steel, Add  12.17 
    For 304 Stainless Steel, Add  55.95 

XXXXXXX 
. 
 05 12 23 00-0772  Flat Steel Plate (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0773 SF 1/8" Thick Flat Steel Plate ..................................................................................................................................................... 16.61 6.13 
    For 316 Stainless Steel, Add  23.71 
    For Aluminum, Add  1.33 
    For Galvanized Steel, Add  4.59 
    For 304 Stainless Steel, Add  21.12 

. 
 05 12 23 00-0774 SF 3/16" Thick Flat Steel Plate ................................................................................................................................................... 18.80 6.34 

    For 316 Stainless Steel, Add  29.66 
    For Aluminum, Add  1.67 
    For Galvanized Steel, Add  5.75 
    For 304 Stainless Steel, Add  26.42 

. 
 05 12 23 00-0775 SF 1/4" Thick Flat Steel Plate ..................................................................................................................................................... 22.49 7.11 

    For 316 Stainless Steel, Add  37.82 
    For Aluminum, Add  2.13 
    For Galvanized Steel, Add  7.33 
    For 304 Stainless Steel, Add  33.69 

. 
 05 12 23 00-0776 SF 3/8" Thick Flat Steel Plate ..................................................................................................................................................... 30.55 8.00 

    For 316 Stainless Steel, Add  59.36 
    For Aluminum, Add  3.34 
    For Galvanized Steel, Add  11.50 
    For 304 Stainless Steel, Add  52.87 

. 
 05 12 23 00-0777 SF 1/2" Thick Flat Steel Plate ..................................................................................................................................................... 36.31 8.80 

    For 316 Stainless Steel, Add  73.95 
    For Aluminum, Add  4.16 
    For Galvanized Steel, Add  14.33 
    For 304 Stainless Steel, Add  65.86 

. 
 05 12 23 00-0778 SF 3/4" Thick Flat Steel Plate ..................................................................................................................................................... 59.84 10.90 

    For 316 Stainless Steel, Add  138.66 
    For Aluminum, Add  7.80 
    For Galvanized Steel, Add  26.86 
    For 304 Stainless Steel, Add  123.49 

. 
 05 12 23 00-0779 SF 1" Thick Flat Steel Plate ........................................................................................................................................................ 79.96 13.62 

    For 316 Stainless Steel, Add  189.86 
    For Aluminum, Add  10.68 
    For Galvanized Steel, Add  36.78 
    For 304 Stainless Steel, Add  169.09 

XXXXXXX 
. 
 05 14  Structural Aluminum Framing (05 10) 
. 
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. 
 05 14 13  Architecturally-Exposed Structural Aluminum Framing (05 14) 
. 
. 
 05 14 13 00-0001  Rolled Or Plate Shapes (05 14 13) 

Note: 1" through 10" member. 
. 
. 

 05 14 13 00-0002 LB  Structural Aluminum, Up To 2,000 LB / Order 1" To 10" Rolled / Plate Structural Members .................................................. 6.20 0.84 
. 

 05 14 13 00-0003 LB  Structural Aluminum, >2,000 - 9,999 LB / Order 1" To 10" Rolled / Plate Structural Members ............................................... 5.48 0.78 

XXXXXXX 
. 
 05 14 13 00-0004  Aluminum Extrusions (05 14 13) 
. 
. 

 05 14 13 00-0005 LB  Aluminum Extrusions, Stock Shapes 1" To 10" Rolled / Plate Structural Members .............................................................. 11.18 3.48 
. 

 05 14 13 00-0006 LB  Aluminum Extrusions, Custom Shapes 1" To 10" Rolled / Plate Structural Members ........................................................... 11.72 3.48 

XXXXXXX 
. 
 05 14 13 00-0007  Aluminum Tubing (05 14 13) 
. 
. 

 05 14 13 00-0008 LB Aluminum Extrusions, Tubular Shapes 1" To 10" Rolled / Plate Structural Members ............................................................. 9.64 3.48 
. 

 05 14 13 00-0009 LF 1" x 1" Aluminum Tubing, 1/8" Wall Thickness ....................................................................................................................... 9.64 5.59 
. 

 05 14 13 00-0010 LF 1-1/4" x 1-1/4" Aluminum Tubing, 1/8" Wall Thickness ......................................................................................................... 11.39 6.10 
. 

 05 14 13 00-0011 LF 1-1/2" x 1-1/2" Aluminum Tubing, 1/8" Wall Thickness ......................................................................................................... 13.13 7.12 
. 

 05 14 13 00-0012 LF 2" x 2" Aluminum Tubing, 1/8" Wall Thickness ..................................................................................................................... 15.27 7.63 
. 

 05 14 13 00-0013 LF 4" x 4" Aluminum Tubing, 1/4" Wall Thickness ..................................................................................................................... 39.40 9.66 
. 

 05 14 13 00-0014 LF 2" x 5" Aluminum Tubing, 1/4" Wall Thickness ..................................................................................................................... 32.57 8.64 

XXXXXXX 
. 
 05 14 13 00-0015  Columns (05 14 13) 

Note: Baked on paint finish, load bearing. 
. 
. 
 05 14 13 00-0016  Round Columns (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0017 LF  6" Diameter Aluminum Column ............................................................................................................................................. 37.55 6.66 
. 

 05 14 13 00-0018 LF  8" Diameter Aluminum Column ............................................................................................................................................. 49.91 9.55 
. 

 05 14 13 00-0019 LF  10" Diameter Aluminum Column ........................................................................................................................................... 60.33 10.74 
. 

 05 14 13 00-0020 LF  12" Diameter Aluminum Column ........................................................................................................................................... 87.64 11.23 
. 

 05 14 13 00-0021 LF  15" Diameter Aluminum Column ......................................................................................................................................... 111.06 13.03 
. 

 05 14 13 00-0022 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 71.95 12.43 
. 

 05 14 13 00-0023 EA 8" Diameter Aluminum Base And Cap .................................................................................................................................. 81.88 13.42 
. 

 05 14 13 00-0024 EA 10" Diameter Aluminum Base And Cap .............................................................................................................................. 102.17 14.91 
. 

 05 14 13 00-0025 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 170.82 15.91 
. 

 05 14 13 00-0026 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 257.49 17.40 

XXXXXXX 
. 
 05 14 13 00-0027  Octagonal Columns (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0028 LF  6" Diameter Aluminum Column ............................................................................................................................................. 40.94 6.66 
. 

 05 14 13 00-0029 LF  8" Diameter Aluminum Column ............................................................................................................................................. 56.07 9.55 
. 

 05 14 13 00-0030 LF  10" Diameter Aluminum Column ........................................................................................................................................... 68.11 10.74 
. 

 05 14 13 00-0031 LF  12" Diameter Aluminum Column ......................................................................................................................................... 100.69 11.23 
. 

 05 14 13 00-0032 LF  15" Diameter Aluminum Column ......................................................................................................................................... 128.09 13.03 
. 

 05 14 13 00-0033 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 81.37 12.43 
. 

 05 14 13 00-0034 EA 8" Diameter Aluminum Base And Cap .................................................................................................................................. 92.89 13.42 
. 

 05 14 13 00-0035 EA 10" Diameter Aluminum Base And Cap .............................................................................................................................. 116.64 14.91 
. 

 05 14 13 00-0036 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 198.63 15.91 
. 

 05 14 13 00-0037 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 302.03 17.40 

XXXXXXX 
. 
 05 14 13 00-0038  Fluted Columns (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0039 LF  6" Diameter Aluminum Column ............................................................................................................................................. 45.11 6.66 
. 

 05 14 13 00-0040 LF  8" Diameter Aluminum Column ............................................................................................................................................. 61.61 9.55 
. 

 05 14 13 00-0041 LF  10" Diameter Aluminum Column ........................................................................................................................................... 75.10 10.74 
. 

 05 14 13 00-0042 LF  12" Diameter Aluminum Column ......................................................................................................................................... 112.43 11.23 
. 

 05 14 13 00-0043 LF  15" Diameter Aluminum Column ......................................................................................................................................... 143.40 13.03 
. 

 05 14 13 00-0044 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 89.85 12.43 
. 

 05 14 13 00-0045 EA 8" Diameter Aluminum Base And Cap ................................................................................................................................ 102.80 13.42 
. 

 05 14 13 00-0046 EA 10" Diameter Aluminum Base And Cap .............................................................................................................................. 129.66 14.91 
. 

 05 14 13 00-0047 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 223.65 15.91 
. 

 05 14 13 00-0048 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 342.11 17.40 

XXXXXXX 
. 
 05 14 13 00-0049  Square Columns (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0050 LF  6" Aluminum Column ............................................................................................................................................................ 47.95 6.66 
. 

 05 14 13 00-0051 LF  8" Aluminum Column ............................................................................................................................................................ 65.39 9.55 
. 

 05 14 13 00-0052 LF  10" Aluminum Column .......................................................................................................................................................... 79.89 10.74 
. 

 05 14 13 00-0053 LF  12" Aluminum Column ........................................................................................................................................................ 120.46 11.23 
. 

 05 14 13 00-0054 LF  15" Aluminum Column ........................................................................................................................................................ 153.88 13.03 
. 

 05 14 13 00-0055 EA 6" Aluminum Base And Cap .................................................................................................................................................. 95.64 12.43 
. 

 05 14 13 00-0056 EA 8" Aluminum Base And Cap ................................................................................................................................................ 109.57 13.42 
. 

 05 14 13 00-0057 EA 10" Aluminum Base And Cap .............................................................................................................................................. 138.56 14.91 
. 

 05 14 13 00-0058 EA 12" Aluminum Base And Cap .............................................................................................................................................. 240.76 15.91 
. 

 05 14 13 00-0059 EA 15" Aluminum Base And Cap .............................................................................................................................................. 369.53 17.40 

XXXXXXX 
. 
 05 14 13 00-0060  Ornamental Or Decorative Cap And Bases (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0061 EA 8" Corinthian Capital And Base ........................................................................................................................................... 509.25 14.91 
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. 
 05 14 13 00-0062 EA 10" Corinthian Capital And Base......................................................................................................................................... 746.76 17.40 

. 
 05 14 13 00-0063 EA 12" Corinthian Capital And Base...................................................................................................................................... 1,176.87 19.89 

. 
 05 14 13 00-0064 EA 8" Scamozzi Capital And Base ........................................................................................................................................... 257.25 14.91 

. 
 05 14 13 00-0065 EA 10" Scamozzi Capital And Base ......................................................................................................................................... 343.15 17.40 

. 
 05 14 13 00-0066 EA 12" Scamozzi Capital And Base ......................................................................................................................................... 681.47 19.89 

XXXXXXX 
. 
 05 15  Wire Rope Assemblies (05 10) 
. 
. 
 05 15 16  Steel Wire Rope Assemblies (05 15) 
. 
. 
 05 15 16 00-0001  6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0002 LF 1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 0.95 0.10 

    For >500, Deduct  -0.16 
. 

 05 15 16 00-0003 LF 5/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 1.30 0.10 

    For >500, Deduct  -0.21 
. 

 05 15 16 00-0004 LF 3/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 1.58 0.20 

    For >500, Deduct  -0.24 
. 

 05 15 16 00-0005 LF 7/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 1.96 0.20 

    For >500, Deduct  -0.28 
. 

 05 15 16 00-0006 LF 1/2" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 2.31 0.30 

    For >500, Deduct  -0.32 
. 

 05 15 16 00-0007 LF 9/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 2.85 0.40 

    For >500, Deduct  -0.39 
. 

 05 15 16 00-0008 LF 5/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 3.42 0.40 

    For >500, Deduct  -0.46 
. 

 05 15 16 00-0009 LF 3/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 4.77 0.72 

    For >500, Deduct  -0.63 
. 

 05 15 16 00-0010 LF 7/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 6.43 0.82 

    For >500, Deduct  -0.85 
. 

 05 15 16 00-0011 LF 1" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 8.10 1.12 

    For >500, Deduct  -1.04 
. 

 05 15 16 00-0012 LF 1-1/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope............................................................................................................................................................................ 10.01 1.42 

    For >500, Deduct  -1.29 
. 

 05 15 16 00-0013 LF 1-1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope............................................................................................................................................................................ 12.21 1.72 

    For >500, Deduct  -1.57 

XXXXXXX 
. 
 05 15 16 00-0014  6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0015 LF 1/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 1.10 0.10 

    For >500, Deduct  -0.19 
. 

 05 15 16 00-0016 LF 5/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 1.45 0.10 

    For >500, Deduct  -0.24 
. 

 05 15 16 00-0017 LF 3/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 1.84 0.20 

    For >500, Deduct  -0.29 
. 

 05 15 16 00-0018 LF 7/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 2.15 0.20 

    For >500, Deduct  -0.32 
. 

 05 15 16 00-0019 LF 1/2" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 2.59 0.30 

    For >500, Deduct  -0.38 
. 

 05 15 16 00-0020 LF 9/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 3.03 0.40 

    For >500, Deduct  -0.43 
. 

 05 15 16 00-0021 LF 5/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 3.57 0.40 

    For >500, Deduct  -0.49 
. 

 05 15 16 00-0022 LF 3/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 5.22 0.72 

    For >500, Deduct  -0.72 
. 

 05 15 16 00-0023 LF 7/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 6.76 0.82 

    For >500, Deduct  -0.92 
. 

 05 15 16 00-0024 LF 1" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 8.40 1.12 

    For >500, Deduct  -1.11 
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 05 15 16 00-0025 LF 1-1/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope ............................................................................................................................................................................ 10.76 1.42 
    For >500, Deduct  -1.43 

. 
 05 15 16 00-0026 LF 1-1/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope ............................................................................................................................................................................ 13.05 1.72 
    For >500, Deduct  -1.74 

XXXXXXX 
. 
 05 15 16 00-0027  6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire 

Rope (05 15 16) 
. 
. 

 05 15 16 00-0028 LF 1/4" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 0.89 0.10 
    For >500, Deduct  -0.14 

. 
 05 15 16 00-0029 LF 5/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ............................................... 1.23 0.10 

    For >500, Deduct  -0.19 
. 

 05 15 16 00-0030 LF 3/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 1.50 0.20 
    For >500, Deduct  -0.22 

. 
 05 15 16 00-0031 LF 7/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ............................................... 1.81 0.20 

    For >500, Deduct  -0.25 
. 

 05 15 16 00-0032 LF 1/2" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 2.22 0.30 
    For >500, Deduct  -0.30 

. 
 05 15 16 00-0033 LF 9/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ............................................... 2.81 0.40 

    For >500, Deduct  -0.38 
. 

 05 15 16 00-0034 LF 5/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 3.31 0.40 
    For >500, Deduct  -0.44 

. 
 05 15 16 00-0035 LF 3/4" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 4.67 0.72 

    For >500, Deduct  -0.61 
. 

 05 15 16 00-0036 LF 7/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 5.83 0.82 
    For >500, Deduct  -0.73 

. 
 05 15 16 00-0037 LF 1" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope .................................................... 7.48 1.12 

    For >500, Deduct  -0.92 

XXXXXXX 
. 
 05 15 16 00-0038  6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0039 LF 1/4" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 0.88 0.10 
    For >500, Deduct  -0.14 

. 
 05 15 16 00-0040 LF 5/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ................................... 1.19 0.10 

    For >500, Deduct  -0.18 
. 

 05 15 16 00-0041 LF 3/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 1.50 0.20 
    For >500, Deduct  -0.22 

. 
 05 15 16 00-0042 LF 7/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ................................... 1.81 0.20 

    For >500, Deduct  -0.25 
. 

 05 15 16 00-0043 LF 1/2" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 2.30 0.30 
    For >500, Deduct  -0.32 

. 
 05 15 16 00-0044 LF 9/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ................................... 2.77 0.40 

    For >500, Deduct  -0.37 
. 

 05 15 16 00-0045 LF 5/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 3.46 0.40 
    For >500, Deduct  -0.47 

. 
 05 15 16 00-0046 LF 3/4" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 4.85 0.72 

    For >500, Deduct  -0.65 
. 

 05 15 16 00-0047 LF 7/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 6.39 0.82 
    For >500, Deduct  -0.84 

. 
 05 15 16 00-0048 LF 1" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ........................................ 7.96 1.12 

    For >500, Deduct  -1.03 

XXXXXXX 
. 
 05 15 16 00-0049  6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Galvanized Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0050 LF 3/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope .............................................................................................................................................................................. 1.68 0.20 

    For >500, Deduct  -0.26 
. 

 05 15 16 00-0051 LF 7/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope .................................................................................................................................................................. 2.02 0.20 

    For >500, Deduct  -0.30 
. 

 05 15 16 00-0052 LF 1/2" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope .............................................................................................................................................................................. 2.40 0.30 

    For >500, Deduct  -0.34 
. 

 05 15 16 00-0053 LF 9/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope .................................................................................................................................................................. 3.20 0.40 

    For >500, Deduct  -0.46 
. 

 05 15 16 00-0054 LF 5/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope .............................................................................................................................................................................. 3.59 0.40 

    For >500, Deduct  -0.50 
. 

 05 15 16 00-0055 LF 3/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope .............................................................................................................................................................................. 4.94 0.72 

    For >500, Deduct  -0.67 
. 

 05 15 16 00-0056 LF 7/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope .............................................................................................................................................................................. 6.41 0.82 

    For >500, Deduct  -0.85 
. 

 05 15 16 00-0057 LF 1" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope .............................................................................................................................................................................. 8.45 1.12 

    For >500, Deduct  -1.11 
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 05 15 16 00-0058 LF 1-1/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 

Finish, Wire Rope ................................................................................................................................................................ 10.27 1.42 
    For >500, Deduct  -1.34 

. 
 05 15 16 00-0059 LF 1-1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 

Finish, Wire Rope ................................................................................................................................................................ 12.43 1.72 
    For >500, Deduct  -1.61 

XXXXXXX 
. 
 05 15 16 00-0060  6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Galvanized Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0061 LF 3/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 1.72 0.20 

    For >500, Deduct  -0.27 
. 

 05 15 16 00-0062 LF 7/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope .................................................................................................................................................................. 2.12 0.20 

    For >500, Deduct  -0.32 
. 

 05 15 16 00-0063 LF 1/2" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 2.54 0.30 

    For >500, Deduct  -0.37 
. 

 05 15 16 00-0064 LF 9/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope .................................................................................................................................................................. 3.50 0.40 

    For >500, Deduct  -0.52 
. 

 05 15 16 00-0065 LF 5/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 3.64 0.40 

    For >500, Deduct  -0.51 
. 

 05 15 16 00-0066 LF 3/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 5.04 0.72 

    For >500, Deduct  -0.69 
. 

 05 15 16 00-0067 LF 7/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 6.71 0.82 

    For >500, Deduct  -0.91 
. 

 05 15 16 00-0068 LF 1" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 8.55 1.12 

    For >500, Deduct  -1.13 

XXXXXXX 
. 
 05 15 16 00-0069  19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Rotation Resistant Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0070 LF 1/4" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 1.66 0.10 

    For >500, Deduct  -0.29 
. 

 05 15 16 00-0071 LF 5/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 1.83 0.10 

    For >500, Deduct  -0.31 
. 

 05 15 16 00-0072 LF 3/8" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 2.18 0.20 

    For >500, Deduct  -0.36 
. 

 05 15 16 00-0073 LF 7/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 2.95 0.20 

    For >500, Deduct  -0.48 
. 

 05 15 16 00-0074 LF 1/2" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 3.32 0.20 

    For >500, Deduct  -0.56 
. 

 05 15 16 00-0075 LF 9/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 3.97 0.40 

    For >500, Deduct  -0.62 
. 

 05 15 16 00-0076 LF 5/8" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 4.74 0.40 

    For >500, Deduct  -0.73 
. 

 05 15 16 00-0077 LF 3/4" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 6.57 0.61 

    For >500, Deduct  -1.00 

XXXXXXX 
. 
 05 15 16 00-0078  7x7, Galvanized Finish, Aircraft Cable (05 15 16) 
. 
. 

 05 15 16 00-0079 LF 1/16" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.23 0.07 
    For >500, Deduct  -0.03 

. 
 05 15 16 00-0080 LF 3/32" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.27 0.08 

    For >500, Deduct  -0.03 
. 

 05 15 16 00-0081 LF 1/8" Diameter, 7x7, Galvanized Finish, Aircraft Cable ............................................................................................................ 0.30 0.09 
    For >500, Deduct  -0.03 

. 
 05 15 16 00-0082 LF 5/32" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.35 0.10 

    For >500, Deduct  -0.04 
. 

 05 15 16 00-0083 LF 3/16" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.42 0.10 
    For >500, Deduct  -0.05 

XXXXXXX 
. 
 05 15 16 00-0084  7x19, Galvanized Finish, Aircraft Cable (05 15 16) 
. 
. 

 05 15 16 00-0085 LF 1/8" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.39 0.09 
    For >500, Deduct  -0.05 

. 
 05 15 16 00-0086 LF 5/32" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 0.43 0.10 

    For >500, Deduct  -0.05 
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. 
 05 15 16 00-0087 LF 3/16" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 0.49 0.10 

    For >500, Deduct  -0.06 
. 

 05 15 16 00-0088 LF 1/4" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.55 0.10 
    For >500, Deduct  -0.08 

. 
 05 15 16 00-0089 LF 5/16" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 0.84 0.10 

    For >500, Deduct  -0.11 
. 

 05 15 16 00-0090 LF 3/8" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 1.14 0.10 
    For >500, Deduct  -0.15 

XXXXXXX 
. 
 05 15 16 00-0091  Heavy Duty, Galvanized Steel, Wire Rope Thimbles (05 15 16) 
. 
. 

 05 15 16 00-0092 EA  1/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 12.22 3.05 
. 

 05 15 16 00-0093 EA  5/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 13.49 3.05 
. 

 05 15 16 00-0094 EA  3/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 14.90 3.05 
. 

 05 15 16 00-0095 EA  7/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 18.77 3.05 
. 

 05 15 16 00-0096 EA  1/2" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 18.79 3.05 
. 

 05 15 16 00-0097 EA  9/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 18.79 3.05 
. 

 05 15 16 00-0098 EA  5/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 20.10 3.05 
. 

 05 15 16 00-0099 EA  3/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 35.92 4.68 
. 

 05 15 16 00-0100 EA  7/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 42.58 5.69 
. 

 05 15 16 00-0101 EA  1" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ......................................................................................... 75.02 9.35 
. 

 05 15 16 00-0102 EA  1-1/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ................................................................................. 106.99 12.71 
. 

 05 15 16 00-0103 EA  1-1/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ................................................................................. 106.99 12.71 

XXXXXXX 
. 
 05 15 16 00-0104  Galvanized Steel, Wire Rope Clips (05 15 16) 
. 
. 

 05 15 16 00-0105 EA  1/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 14.26 3.05 
. 

 05 15 16 00-0106 EA  3/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 14.52 3.05 
. 

 05 15 16 00-0107 EA  1/4" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 16.25 3.05 
. 

 05 15 16 00-0108 EA  5/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 16.52 3.05 
. 

 05 15 16 00-0109 EA  3/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 16.91 3.05 
. 

 05 15 16 00-0110 EA  7/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 20.63 3.05 
. 

 05 15 16 00-0111 EA  1/2" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 20.92 3.05 
. 

 05 15 16 00-0112 EA  9/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 23.67 3.05 
. 

 05 15 16 00-0113 EA  5/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 24.06 3.05 
. 

 05 15 16 00-0114 EA  3/4" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 33.28 4.06 
. 

 05 15 16 00-0115 EA  7/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 50.11 6.10 
. 

 05 15 16 00-0116 EA  1" Diameter, Galvanized Steel, Wire Rope Clip .................................................................................................................... 54.67 6.10 
. 

 05 15 16 00-0117 EA  1-1/8" Diameter, Galvanized Steel, Wire Rope Clip .............................................................................................................. 64.80 8.13 
. 

 05 15 16 00-0118 EA  1-1/4" Diameter, Galvanized Steel, Wire Rope Clip .............................................................................................................. 94.21 12.20 

XXXXXXX 
. 
 05 15 16 00-0119  Steel, Open Swage Sockets (05 15 16) 
. 
. 

 05 15 16 00-0120 EA  1/4" Diameter, Steel, Open Swage Socket ........................................................................................................................... 66.10 3.05 
. 

 05 15 16 00-0121 EA  5/16" Diameter, Steel, Open Swage Socket ....................................................................................................................... 104.30 3.05 
. 

 05 15 16 00-0122 EA  3/8" Diameter, Steel, Open Swage Socket ......................................................................................................................... 108.32 4.06 
. 

 05 15 16 00-0123 EA  7/16" Diameter, Steel, Open Swage Socket ....................................................................................................................... 129.49 5.08 
. 

 05 15 16 00-0124 EA  1/2" Diameter, Steel, Open Swage Socket ......................................................................................................................... 129.49 5.08 
. 

 05 15 16 00-0125 EA  9/16" Diameter, Steel, Open Swage Socket ....................................................................................................................... 193.10 11.19 
. 

 05 15 16 00-0126 EA  5/8" Diameter, Steel, Open Swage Socket ......................................................................................................................... 193.10 11.19 
. 

 05 15 16 00-0127 EA  3/4" Diameter, Steel, Open Swage Socket ......................................................................................................................... 253.03 21.35 
. 

 05 15 16 00-0128 EA  7/8" Diameter, Steel, Open Swage Socket ......................................................................................................................... 341.96 30.50 
. 

 05 15 16 00-0129 EA  1" Diameter, Steel, Open Swage Socket ............................................................................................................................ 485.43 46.77 
. 

 05 15 16 00-0130 EA  1-1/8" Diameter, Steel, Open Swage Socket ...................................................................................................................... 649.17 73.21 
. 

 05 15 16 00-0131 EA  1-1/4" Diameter, Steel, Open Swage Socket ...................................................................................................................... 755.99 84.39 

XXXXXXX 
. 
 05 15 16 00-0132  Steel, Closed Swage Sockets (05 15 16) 
. 
. 

 05 15 16 00-0133 EA  1/4" Diameter, Steel, Closed Swage Socket ......................................................................................................................... 53.66 3.05 
. 

 05 15 16 00-0134 EA  5/16" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 71.76 3.05 
. 

 05 15 16 00-0135 EA  3/8" Diameter, Steel, Closed Swage Socket ......................................................................................................................... 71.76 3.05 
. 

 05 15 16 00-0136 EA  7/16" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 89.90 4.06 
. 

 05 15 16 00-0137 EA  1/2" Diameter, Steel, Closed Swage Socket ......................................................................................................................... 91.02 4.06 
. 

 05 15 16 00-0138 EA  9/16" Diameter, Steel, Closed Swage Socket ..................................................................................................................... 126.74 7.12 
. 

 05 15 16 00-0139 EA  5/8" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 131.58 8.13 
. 

 05 15 16 00-0140 EA  3/4" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 164.92 13.21 
. 

 05 15 16 00-0141 EA  7/8" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 215.54 19.32 
. 

 05 15 16 00-0142 EA  1" Diameter, Steel, Closed Swage Socket .......................................................................................................................... 308.11 26.44 
. 

 05 15 16 00-0143 EA  1-1/8" Diameter, Steel, Closed Swage Socket .................................................................................................................... 384.95 36.60 
. 

 05 15 16 00-0144 EA  1-1/4" Diameter, Steel, Closed Swage Socket .................................................................................................................... 528.95 56.94 

XXXXXXX 
. 
 05 15 16 00-0145  Galvanized Steel, Open Spelter Sockets (05 15 16) 
. 
. 

 05 15 16 00-0146 EA  1/4" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 109.01 3.05 
. 

 05 15 16 00-0147 EA  5/16" Galvanized Steel, Open Spelter Socket ..................................................................................................................... 112.54 3.05 
. 

 05 15 16 00-0148 EA  3/8" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 112.54 3.05 
. 

 05 15 16 00-0149 EA  7/16" Galvanized Steel, Open Spelter Socket ..................................................................................................................... 127.85 6.10 
. 

 05 15 16 00-0150 EA  1/2" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 127.85 6.10 
. 

 05 15 16 00-0151 EA  9/16" Galvanized Steel, Open Spelter Socket ..................................................................................................................... 170.01 10.17 
. 

 05 15 16 00-0152 EA  5/8" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 170.01 10.17 
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. 
 05 15 16 00-0153 EA  3/4" Galvanized Steel, Open Spelter Socket ...................................................................................................................... 217.74 15.25 

. 
 05 15 16 00-0154 EA  7/8" Galvanized Steel, Open Spelter Socket ...................................................................................................................... 328.06 25.42 

. 
 05 15 16 00-0155 EA  1" Galvanized Steel, Open Spelter Socket ......................................................................................................................... 589.73 39.65 

. 
 05 15 16 00-0156 EA  1-1/8" Galvanized Steel, Open Spelter Socket ................................................................................................................... 710.23 64.06 

. 
 05 15 16 00-0157 EA  1-1/4" Galvanized Steel, Open Spelter Socket ................................................................................................................... 958.87 84.39 

XXXXXXX 
. 
 05 15 16 00-0158  Galvanized Steel, Closed Spelter Sockets (05 15 16) 
. 
. 

 05 15 16 00-0159 EA  1/4" Galvanized Steel, Closed Spelter Socket ...................................................................................................................... 91.79 3.05 
. 

 05 15 16 00-0160 EA  5/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 92.22 3.05 
. 

 05 15 16 00-0161 EA  3/8" Galvanized Steel, Closed Spelter Socket ...................................................................................................................... 92.22 3.05 
. 

 05 15 16 00-0162 EA  7/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................. 104.99 5.08 
. 

 05 15 16 00-0163 EA  1/2" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 104.99 5.08 
. 

 05 15 16 00-0164 EA  9/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................. 149.14 9.15 
. 

 05 15 16 00-0165 EA  5/8" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 149.14 9.15 
. 

 05 15 16 00-0166 EA  3/4" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 185.45 13.21 
. 

 05 15 16 00-0167 EA  7/8" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 271.55 20.33 
. 

 05 15 16 00-0168 EA  1" Galvanized Steel, Closed Spelter Socket ....................................................................................................................... 411.11 31.52 
. 

 05 15 16 00-0169 EA  1-1/8" Galvanized Steel, Closed Spelter Socket ................................................................................................................. 538.93 42.71 
. 

 05 15 16 00-0170 EA  1-1/4" Galvanized Steel, Closed Spelter Socket ................................................................................................................. 681.99 56.94 

XXXXXXX 
. 
 05 15 16 00-0171  Forged Steel, Jaw And Jaw Turnbuckles (05 15 16) 
. 
. 

 05 15 16 00-0172 EA 1/4" x 4", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................ 63.89 3.05 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -8.06 

. 
 05 15 16 00-0173 EA 5/16" x 4-1/2", Forged Steel, Jaw And Jaw Turnbuckle ........................................................................................................ 68.36 3.05 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -8.73 
. 

 05 15 16 00-0174 EA 3/8" x 6", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................ 76.63 3.05 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -9.97 

. 
 05 15 16 00-0175 EA 1/2" x 6", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................ 86.23 4.06 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -10.37 
. 

 05 15 16 00-0176 EA 1/2" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 113.19 5.08 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -13.80 

. 
 05 15 16 00-0177 EA 1/2" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 128.70 6.10 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -15.63 
. 

 05 15 16 00-0178 EA 5/8" x 6", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 132.41 8.13 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -15.17 

. 
 05 15 16 00-0179 EA 5/8" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 162.75 8.13 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -19.33 
. 

 05 15 16 00-0180 EA 5/8" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 184.33 9.15 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -22.20 

. 
 05 15 16 00-0181 EA 3/4" x 6", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 178.76 11.19 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -20.33 
. 

 05 15 16 00-0182 EA 3/4" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 204.44 13.21 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -22.64 

. 
 05 15 16 00-0183 EA 3/4" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 250.75 14.23 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -28.90 
. 

 05 15 16 00-0184 EA 3/4" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 301.71 17.29 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -34.74 

. 
 05 15 16 00-0185 EA 7/8" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 347.09 24.40 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -37.54 
. 

 05 15 16 00-0186 EA 7/8" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 420.02 28.47 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -46.06 

. 
 05 15 16 00-0187 EA 1" x 6", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................. 359.76 24.40 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -39.44 
. 

 05 15 16 00-0188 EA 1" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 415.15 31.52 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -43.21 

. 
 05 15 16 00-0189 EA 1" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 565.39 39.65 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -61.35 
. 

 05 15 16 00-0190 EA 1" x 24", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 634.40 46.77 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -67.43 

. 
 05 15 16 00-0191 EA 1-1/4" x 12", Forged Steel, Jaw And Jaw Turnbuckle ......................................................................................................... 711.21 56.94 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -72.79 
. 

 05 15 16 00-0192 EA 1-1/4" x 18", Forged Steel, Jaw And Jaw Turnbuckle ......................................................................................................... 854.68 64.06 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -90.07 

. 
 05 15 16 00-0193 EA 1-1/4" x 24", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,098.72 73.21 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -121.23 
. 

 05 15 16 00-0194 EA 1-1/2" x 12", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,091.84 78.29 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -116.85 

. 
 05 15 16 00-0195 EA 1-1/2" x 18", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,214.92 101.67 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -121.23 
. 

 05 15 16 00-0196 EA 1-1/2" x 24", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 2,139.42 132.17 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -244.66 

. 
 05 15 16 00-0197 EA 2" x 24", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 3,548.50 254.19 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -379.76 

XXXXXXX 
. 
 05 15 16 00-0198  Galvanized Steel, Drop Forged, Shoulder Eye Bolts (05 15 16) 
. 
. 

 05 15 16 00-0199 EA  1/4" Diameter Thread, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ................................. 14.65  
. 

 05 15 16 00-0200 EA  5/16" Diameter Thread, 7/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ............................... 14.72  
. 

 05 15 16 00-0201 EA  3/8" Diameter Thread, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt.................................... 16.40  
. 

 05 15 16 00-0202 EA  7/16" Diameter Thread, 1-3/32" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ......................... 19.50  
. 

 05 15 16 00-0203 EA  1/2" Diameter Thread, 1-3/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ........................... 19.43  
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. 
 05 15 16 00-0204 EA  5/8" Diameter Thread, 1-3/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt.............................. 26.15  

. 
 05 15 16 00-0205 EA  3/4" Diameter Thread, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt.............................. 31.04  

. 
 05 15 16 00-0206 EA  7/8" Diameter Thread, 1-11/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt .......................... 41.49  

. 
 05 15 16 00-0207 EA  1" Diameter Thread, 1-13/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ............................. 54.94  

. 
 05 15 16 00-0208 EA  1-1/8" Diameter Thread, 2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt................................. 79.26  

. 
 05 15 16 00-0209 EA  1-1/4" Diameter Thread, 2-3/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ........................ 94.09  

. 
 05 15 16 00-0210 EA  1-1/2" Diameter Thread, 2-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ........................ 169.20  

. 
 05 15 16 00-0211 EA  1-3/4" Diameter Thread, 2-7/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ........................ 193.89  

. 
 05 15 16 00-0212 EA  2" Diameter Thread, 3-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt............................... 239.31  

XXXXXXX 
. 
 05 15 16 00-0213  Galvanized Steel, Drop Forged, Eye Bolts (05 15 16) 
. 
. 

 05 15 16 00-0214 EA 1/4" Diameter Thread, 3" Shank Length, 1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 18.85  
. 

 05 15 16 00-0215 EA 1/4" Diameter Thread, 4" Shank Length, 1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 17.19  
. 

 05 15 16 00-0216 EA 5/16" Diameter Thread, 2-1/4" Shank Length, 5/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............ 22.74  
. 

 05 15 16 00-0217 EA 5/16" Diameter Thread, 4-1/4" Shank Length, 5/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............ 15.79  
. 

 05 15 16 00-0218 EA 3/8" Diameter Thread, 2-1/2" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .............. 20.75  
. 

 05 15 16 00-0219 EA 3/8" Diameter Thread, 3" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 30.52  
. 

 05 15 16 00-0220 EA 3/8" Diameter Thread, 4" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 29.67  
. 

 05 15 16 00-0221 EA 3/8" Diameter Thread, 4-1/2" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .............. 28.27  
. 

 05 15 16 00-0222 EA 3/8" Diameter Thread, 5" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 25.50  
. 

 05 15 16 00-0223 EA 3/8" Diameter Thread, 6" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 26.32  
. 

 05 15 16 00-0224 EA 1/2" Diameter Thread, 2" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 23.53  
. 

 05 15 16 00-0225 EA 1/2" Diameter Thread, 3" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 19.14  
. 

 05 15 16 00-0226 EA 1/2" Diameter Thread, 3-1/4" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 24.42  
. 

 05 15 16 00-0227 EA 1/2" Diameter Thread, 4" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 32.77  
. 

 05 15 16 00-0228 EA 1/2" Diameter Thread, 4-1/2" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 25.30  
. 

 05 15 16 00-0229 EA 1/2" Diameter Thread, 6" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 39.70  
. 

 05 15 16 00-0230 EA 1/2" Diameter Thread, 8" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 35.19  
. 

 05 15 16 00-0231 EA 1/2" Diameter Thread, 10" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ..................... 32.31  
. 

 05 15 16 00-0232 EA 1/2" Diameter Thread, 12" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ..................... 37.68  
. 

 05 15 16 00-0233 EA 5/8" Diameter Thread, 4" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 38.30  
. 

 05 15 16 00-0234 EA 5/8" Diameter Thread, 4-1/2" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .......... 34.31  
. 

 05 15 16 00-0235 EA 5/8" Diameter Thread, 6" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 42.71  
. 

 05 15 16 00-0236 EA 5/8" Diameter Thread, 8" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 48.72  
. 

 05 15 16 00-0237 EA 5/8" Diameter Thread, 10" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............... 55.91  
. 

 05 15 16 00-0238 EA 5/8" Diameter Thread, 12" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............... 46.54  
. 

 05 15 16 00-0239 EA 3/4" Diameter Thread, 4-1/2" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .......... 46.40  
. 

 05 15 16 00-0240 EA 3/4" Diameter Thread, 6" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 47.33  
. 

 05 15 16 00-0241 EA 3/4" Diameter Thread, 8" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 52.16  
. 

 05 15 16 00-0242 EA 3/4" Diameter Thread, 10" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............... 56.13  
. 

 05 15 16 00-0243 EA 3/4" Diameter Thread, 12" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............... 65.24  
. 

 05 15 16 00-0244 EA 1" Diameter Thread, 8" Shank Length, 2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .......................... 85.91  

XXXXXXX 
. 
 05 15 19  Stainless Steel Wire Rope Assemblies (05 15) 
. 
. 
 05 15 19 00-0001  7x7, 304 Stainless Steel, Aircraft Cable (05 15 19) 
. 
. 

 05 15 19 00-0002 LF 1/16" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.25 0.07 
    For >500, Deduct  -0.03 

. 
 05 15 19 00-0003 LF 3/32" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.33 0.08 

    For >500, Deduct  -0.04 
. 

 05 15 19 00-0004 LF 1/8" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable .......................................................................................................... 0.42 0.09 
    For >500, Deduct  -0.06 

. 
 05 15 19 00-0005 LF 5/32" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.55 0.10 

    For >500, Deduct  -0.08 
. 

 05 15 19 00-0006 LF 3/16" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.69 0.10 
    For >500, Deduct  -0.10 

XXXXXXX 
. 
 05 15 19 00-0007  7x19, 304 Stainless Steel, Aircraft Cable (05 15 19) 
. 
. 

 05 15 19 00-0008 LF 1/8" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.48 0.09 
    For >500, Deduct  -0.07 

. 
 05 15 19 00-0009 LF 5/32" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ...................................................................................................... 0.56 0.10 

    For >500, Deduct  -0.08 
. 

 05 15 19 00-0010 LF 3/16" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ...................................................................................................... 0.65 0.10 
    For >500, Deduct  -0.09 

. 
 05 15 19 00-0011 LF 1/4" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.82 0.10 

    For >500, Deduct  -0.13 
. 

 05 15 19 00-0012 LF 5/16" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ...................................................................................................... 1.25 0.10 
    For >500, Deduct  -0.20 

. 
 05 15 19 00-0013 LF 3/8" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 1.87 0.20 

    For >500, Deduct  -0.30 

XXXXXXX 
. 
 05 15 19 00-0014  7x7, 316 Stainless Steel, Aircraft Cable (05 15 19) 
. 
. 

 05 15 19 00-0015 LF 1/16" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.25 0.07 
    For >500, Deduct  -0.03 

. 
 05 15 19 00-0016 LF 3/32" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.33 0.08 

    For >500, Deduct  -0.04 
. 

 05 15 19 00-0017 LF 1/8" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable .......................................................................................................... 0.42 0.09 
    For >500, Deduct  -0.06 
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. 
 05 15 19 00-0018 LF 5/32" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.55 0.10 

    For >500, Deduct  -0.08 
. 

 05 15 19 00-0019 LF 3/16" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.69 0.10 
    For >500, Deduct  -0.10 

XXXXXXX 
. 
 05 15 19 00-0020  7x19, 316 Stainless Steel, Aircraft Cable (05 15 19) 
. 
. 

 05 15 19 00-0021 LF 1/8" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.48 0.09 
    For >500, Deduct  -0.07 

. 
 05 15 19 00-0022 LF 5/32" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ...................................................................................................... 0.56 0.10 

    For >500, Deduct  -0.08 
. 

 05 15 19 00-0023 LF 3/16" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ...................................................................................................... 0.65 0.10 
    For >500, Deduct  -0.09 

. 
 05 15 19 00-0024 LF 1/4" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.82 0.10 

    For >500, Deduct  -0.13 
. 

 05 15 19 00-0025 LF 5/16" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ...................................................................................................... 1.25 0.10 
    For >500, Deduct  -0.20 

. 
 05 15 19 00-0026 LF 3/8" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 1.87 0.10 

    For >500, Deduct  -0.30 

XXXXXXX 
. 
 05 40  Cold-Formed Metal Framing (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 41  Structural Metal Stud Framing (05 40) 

Note: Includes studs, bridging, fasteners, and metal stiffener at half height. Do not deduct for openings of less than 25 SF. 
. 
. 
 05 41 00 00-0001  18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0002 SF 2-1/2" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 4.90 0.94 
    For Walls >10' High, Add  0.98 
    For Curved Wall, Add  0.66 
    For Up To 200, Add  1.42 
    For >200 To 500, Add  0.71 
    For 12" On Center, Add  0.87 
    For 24" On Center, Deduct  -0.87 

. 
 05 41 00 00-0003 SF 3-5/8" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 5.47 0.94 

    For Walls >10' High, Add  1.09 
    For Curved Wall, Add  0.69 
    For Up To 200, Add  1.55 
    For >200 To 500, Add  0.78 
    For 12" On Center, Add  0.98 
    For 24" On Center, Deduct  -0.98 

. 
 05 41 00 00-0004 SF 4" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 5.71 0.94 

    For Walls >10' High, Add  1.14 
    For Curved Wall, Add  0.72 
    For Up To 200, Add  1.62 
    For >200 To 500, Add  0.81 
    For 12" On Center, Add  1.02 
    For 24" On Center, Deduct  -1.02 

. 
 05 41 00 00-0005 SF 6" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 7.28 1.05 

    For Walls >10' High, Add  1.46 
    For Curved Wall, Add  0.75 
    For Up To 200, Add  1.96 
    For >200 To 500, Add  0.98 
    For 12" On Center, Add  1.33 
    For 24" On Center, Deduct  -1.33 

. 
 05 41 00 00-0006 SF 8" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 8.13 1.15 

    For Walls >10' High, Add  1.63 
    For Curved Wall, Add  0.78 
    For Up To 200, Add  2.15 
    For >200 To 500, Add  1.07 
    For 12" On Center, Add  1.50 
    For 24" On Center, Deduct  -1.50 

XXXXXXX 
. 
 05 41 00 00-0007  16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0008 SF 2-1/2" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 5.26 0.94 
    For Walls >10' High, Add  1.05 
    For Curved Wall, Add  0.69 
    For Up To 200, Add  1.51 
    For >200 To 500, Add  0.76 
    For 12" On Center, Add  0.94 
    For 24" On Center, Deduct  -0.94 

. 
 05 41 00 00-0009 SF 3-5/8" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 6.10 0.95 

    For Walls >10' High, Add  1.22 
    For Curved Wall, Add  0.73 
    For Up To 200, Add  1.70 
    For >200 To 500, Add  0.85 
    For 12" On Center, Add  1.10 
    For 24" On Center, Deduct  -1.10 
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. 
 05 41 00 00-0010 SF 4" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 6.43 0.95 

    For Walls >10' High, Add  1.29 
    For Curved Wall, Add  0.75 
    For Up To 200, Add  1.79 
    For >200 To 500, Add  0.89 
    For 12" On Center, Add  1.16 
    For 24" On Center, Deduct  -1.16 

. 
 05 41 00 00-0011 SF 6" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 8.14 1.15 

    For Walls >10' High, Add  1.63 
    For Curved Wall, Add  0.79 
    For Up To 200, Add  2.15 
    For >200 To 500, Add  1.08 
    For 12" On Center, Add  1.50 
    For 24" On Center, Deduct  -1.50 

. 
 05 41 00 00-0012 SF 8" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 8.99 1.25 

    For Walls >10' High, Add  1.80 
    For Curved Wall, Add  0.83 
    For Up To 200, Add  2.35 
    For >200 To 500, Add  1.18 
    For 12" On Center, Add  1.66 
    For 24" On Center, Deduct  -1.66 

XXXXXXX 
. 
 05 41 00 00-0013  14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0014 SF 3-5/8" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 7.24 1.31 
    For Walls >10' High, Add  1.45 
    For Curved Wall, Add  0.87 
    For Up To 200, Add  2.03 
    For >200 To 500, Add  1.01 
    For 12" On Center, Add  1.30 
    For 24" On Center, Deduct  -1.30 

. 
 05 41 00 00-0015 SF 4" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 7.45 1.33 

    For Walls >10' High, Add  1.49 
    For Curved Wall, Add  0.89 
    For Up To 200, Add  2.08 
    For >200 To 500, Add  1.04 
    For 12" On Center, Add  1.34 
    For 24" On Center, Deduct  -1.34 

. 
 05 41 00 00-0016 SF 6" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 9.36 1.40 

    For Walls >10' High, Add  1.87 
    For Curved Wall, Add  0.93 
    For Up To 200, Add  2.49 
    For >200 To 500, Add  1.25 
    For 12" On Center, Add  1.72 
    For 24" On Center, Deduct  -1.72 

. 
 05 41 00 00-0017 SF 8" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners .................... 10.29 1.46 

    For Walls >10' High, Add  2.06 
    For Curved Wall, Add  0.98 
    For Up To 200, Add  2.71 
    For >200 To 500, Add  1.35 
    For 12" On Center, Add  1.90 
    For 24" On Center, Deduct  -1.90 

XXXXXXX 
. 
 05 42  Cold-Formed Metal Joist Framing (05 40) 
. 
. 
 05 42 13  Cold-Formed Metal Floor Joist Framing (05 42) 

Note: Floor or roof joist framing 
. 
. 
 05 42 13 00-0001  Steel Joists, 20 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0002 LF 5-1/2" - 20 Gauge Steel Joists .............................................................................................................................................. 10.40 2.24 
. 

 05 42 13 00-0003 LF 6" - 20 Gauge Steel Joists .................................................................................................................................................... 11.31 2.82 
. 

 05 42 13 00-0004 LF 7-1/4" - 20 Gauge Steel Joists .............................................................................................................................................. 12.22 3.09 
. 

 05 42 13 00-0005 LF 8" - 20 Gauge Steel Joists .................................................................................................................................................... 13.73 3.29 

XXXXXXX 
. 
 05 42 13 00-0006  Steel Joists, 18 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0007 LF 5-1/2" - 18 Gauge Steel Joists .............................................................................................................................................. 11.59 2.49 
. 

 05 42 13 00-0008 LF 6" - 18 Gauge Steel Joists .................................................................................................................................................... 12.63 3.13 
. 

 05 42 13 00-0009 LF 7-1/4" - 18 Gauge Steel Joists .............................................................................................................................................. 13.69 3.43 
. 

 05 42 13 00-0010 LF 8" - 18 Gauge Steel Joists .................................................................................................................................................... 14.08 3.65 

XXXXXXX 
. 
 05 42 13 00-0011  Steel Joists, 16 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0012 LF 7-1/4" - 16 Gauge Steel Joists .............................................................................................................................................. 14.82 3.46 
. 

 05 42 13 00-0013 LF 8" - 16 Gauge Steel Joists .................................................................................................................................................... 15.65 3.65 

XXXXXXX 
. 
 05 42 13 00-0014  Steel Joists, 14 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0015 LF 9-1/4" - 14 Gauge Steel Joists .............................................................................................................................................. 17.69 3.65 
. 

 05 42 13 00-0016 LF 11-1/2" - 14 Gauge Steel Joists ............................................................................................................................................ 19.23 3.85 

XXXXXXX 
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. 
 05 42 13 00-0017  Steel Joists, 12 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0018 LF 9-1/4" - 12 Gauge Steel Joists .............................................................................................................................................. 21.07 4.01 
. 

 05 42 13 00-0019 LF 11-1/2" - 12 Gauge Steel Joists ............................................................................................................................................ 23.06 4.23 

XXXXXXX 
. 
 05 42 13 00-0020  Steel Joists, 10 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0021 LF 9-1/4" - 10 Gauge Steel Joists .............................................................................................................................................. 24.53 4.42 
. 

 05 42 13 00-0022 LF 11-1/2" - 10 Gauge Steel Joists ............................................................................................................................................ 26.96 4.66 

XXXXXXX 
. 
 05 42 13 00-0023  Steel Joists, 8 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0024 LF 9-1/4" - 8 Gauge Steel Joists ................................................................................................................................................ 28.02 4.86 
. 

 05 42 13 00-0025 LF 11-1/2" - 8 Gauge Steel Joists .............................................................................................................................................. 30.89 5.12 

XXXXXXX 
. 
 05 42 23  Cold-Formed Metal Roof Joist Framing (05 42) 

See CSI section 05 42 13 00-0000 for metal joist framing. 
. 
. 
 05 43  Slotted Channel Framing (05 40) 
. 
. 
 05 43 00 00-0001  Unistrut Channel (05 43) 

Note: Excludes fasteners and accessories. 
. 
. 
 05 43 00 00-0002  Steel Unistrut Channel (05 43 00 00-0001) 
. 
. 

 05 43 00 00-0003 LF 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel .............................................................................................. 11.19 2.30 
    For Powder Coating, Add  0.99 
    For Galvanizing, Add  1.12 

. 
 05 43 00 00-0004 LF 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel .............................................................................................. 11.51 2.30 

    For Powder Coating, Add  1.04 
    For Galvanizing, Add  1.18 

. 
 05 43 00 00-0005 LF 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ............................................................................................. 12.01 2.30 

    For Powder Coating, Add  1.11 
    For Galvanizing, Add  1.26 

. 
 05 43 00 00-0006 LF 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel .............................................................................................. 10.55 2.30 

    For Powder Coating, Add  0.89 
    For Galvanizing, Add  1.01 

. 
 05 43 00 00-0007 LF 1-5/8" Wide x 13/16" High, 14 Gauge, Steel Unistrut Channel ............................................................................................... 9.15 2.30 

    For Powder Coating, Add  0.68 
    For Galvanizing, Add  0.78 

XXXXXXX 
. 
 05 43 00 00-0008  Stainless Steel Unistrut Channel (05 43 00 00-0001) 
. 
. 
 05 43 00 00-0009  304 Stainless Steel Unistrut Channel (05 43 00 00-0008) 
. 
. 

 05 43 00 00-0010 LF 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ....................................................................... 24.19 2.30 
. 

 05 43 00 00-0011 LF 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ....................................................................... 28.98 2.30 
. 

 05 43 00 00-0012 LF 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................................................ 27.79 2.30 
. 

 05 43 00 00-0013 LF 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................................................ 35.18 2.30 

XXXXXXX 
. 
 05 43 00 00-0014  316 Stainless Steel Unistrut Channel (05 43 00 00-0008) 
. 
. 

 05 43 00 00-0015 LF 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel ....................................................................... 39.72 2.30 

XXXXXXX 
. 
 05 43 00 00-0016  Unistrut Closure Strips (05 43) 
. 
. 

 05 43 00 00-0017 LF Steel Raceway Closure Strip For Unistrut Channel ................................................................................................................ 5.98 0.50 

XXXXXXX 
. 
 05 43 00 00-0018  Lock Nuts With Spring For Unistrut Channel (05 43) 

Note: Includes hex bolt. 
. 
. 
 05 43 00 00-0019  Steel Lock Nuts With Spring For Unistrut Channel (05 43 00 00-0018) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0020 EA  1/4-20, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 7.00  
. 

 05 43 00 00-0021 EA  3/8-16, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 7.68  
. 

 05 43 00 00-0022 EA  1/2-13, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 8.19  
. 

 05 43 00 00-0023 EA  5/8-11, Steel Lock Nut With Spring For Unistrut Channel ..................................................................................................... 10.95  

XXXXXXX 
. 
 05 43 00 00-0024  Stainless Steel Lock Nuts With Spring For Unistrut Channel (05 43 00 00-0018) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0025 EA 1/4-20, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 14.08  
. 

 05 43 00 00-0026 EA 3/8-16, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 14.95  
. 

 05 43 00 00-0027 EA 1/2-13, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 20.98  
. 

 05 43 00 00-0028 EA 5/8-11, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 35.56  

XXXXXXX 
. 
 05 43 00 00-0029  Lock Nuts Without Spring For Unistrut Channel (05 43) 

Note: Includes hex bolt. 
. 
. 
 05 43 00 00-0030  Steel Lock Nuts Without Spring For Unistrut Channel (05 43 00 00-0029) 

Note: Includes hex bolt. 
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. 

. 
 05 43 00 00-0031 EA  1/4-20, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.02  

. 
 05 43 00 00-0032 EA  3/8-16, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.78  

. 
 05 43 00 00-0033 EA  1/2-13, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 8.23  

. 
 05 43 00 00-0034 EA  5/8-11, Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................ 11.75  

XXXXXXX 
. 
 05 43 00 00-0035  Stainless Steel Lock Nuts Without Spring For Unistrut Channel (05 43 00 00-0029) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0036 EA 1/4-20, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 10.22  
. 

 05 43 00 00-0037 EA 3/8-16, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 12.22  
. 

 05 43 00 00-0038 EA 1/2-13, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 13.28  
. 

 05 43 00 00-0039 EA 5/8-11, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 34.66  

XXXXXXX 
. 
 05 43 00 00-0040  Beam Clamp For Unistrut Channel (05 43) 
. 
. 

 05 43 00 00-0041 EA 1-5/8" Channel, P2675 Unistrut Beam Clamp ....................................................................................................................... 21.76 7.63 
. 

 05 43 00 00-0042 EA 1-5/8" Channel, P2676 Unistrut Beam Clamp ....................................................................................................................... 27.82 7.63 
. 

 05 43 00 00-0043 EA  Add For Unistrut Swivel Nut, P2676........................................................................................................................................ 3.30  

XXXXXXX 
. 
 05 43 00 00-0044  Beam Clamp Clevis Hangers For Unistrut Channel (05 43) 
. 
. 

 05 43 00 00-0045 EA Up To 3/8" Rod, Beam Clamp Clevis Hanger (Unistrut P2674) ............................................................................................ 23.86 7.63 
. 

 05 43 00 00-0046 EA Up To 1/2" Rod, Beam Clamp Clevis Hanger (Unistrut P2677) ............................................................................................ 28.68 7.63 
. 

 05 43 00 00-0047 EA  Add For Unistrut Swivel Nut .................................................................................................................................................... 3.30  
. 

 05 43 00 00-0048 EA  6-Hole Electrogalvanized Steel Shelf Bracket For Unistrut ................................................................................................. 166.50 10.17 

XXXXXXX 
. 
 05 45  Metal Support Assemblies (05 40) 
. 
. 
 05 45 16  Electrical Metal Supports (05 45) 

See CSI section 26 05 29 00-0000 for metal supports. 
. 
. 
 05 50  Metal Fabrications (05) 
. 
. 
 05 51  Metal Stairs (05 50) 
. 
. 
 05 51 13  Metal Pan Stairs (05 51) 

Note: Open concrete filled metal pan stair and landing including steel stringer, safety nosing and concrete. Excludes handrail. 
See CSI section 05 52 13 00-0000 for handrails. 

. 

. 
 05 51 13 00-0001  Open Concrete Filled Metal Pan Stair And Landing (05 51 13) 

Note: Includes steel stringer, safety nosing and concrete. Excludes handrail. 
. 
. 

 05 51 13 00-0002 RSR 3'-6" Wide Open Concrete Filled Metal Pan Tread Stair ..................................................................................................... 950.55 29.83 
    For Closed Riser, Add  109.98 

. 
 05 51 13 00-0003 RSR 4'-0" Wide Open Concrete Filled Metal Pan Tread Stair .................................................................................................. 1,080.00 34.80 

    For Closed Riser, Add  124.83 
. 

 05 51 13 00-0004 RSR 5'-0" Wide Open Concrete Filled Metal Pan Tread Stair .................................................................................................. 1,202.67 40.77 
    For Closed Riser, Add  138.73 

. 
 05 51 13 00-0005 SF Concrete Filled Steel Pan Landing........................................................................................................................................ 81.99 4.97 

Note: Conventional shape. 

XXXXXXX 
. 
 05 51 19  Metal Grating Stairs (05 51) 

Note: Open steel grating tread metal stair and landing including steel stringers, safety nosing and 2 pipe handrail. 
. 
. 
 05 51 19 00-0001  Open Steel Grating Tread Metal Stair And Landing (05 51 19) 

Note: Includes steel stringers, safety nosing and 2 pipe handrail. 
. 
. 

 05 51 19 00-0002 RSR 3'-6" Wide Open Steel Grating Tread Metal Stair................................................................................................................ 459.80 39.78 
    For Closed Riser, Add  55.40 
    For Galvanized Steel, Add  95.06 

. 
 05 51 19 00-0003 RSR 4'-0" Wide Open Steel Grating Tread Metal Stair................................................................................................................ 489.83 45.75 

    For Closed Riser, Add  58.65 
    For Galvanized Steel, Add  99.59 

. 
 05 51 19 00-0004 RSR 5'-0" Wide Open Steel Grating Tread Metal Stair................................................................................................................ 541.96 53.70 

    For Closed Riser, Add  64.55 
    For Galvanized Steel, Add  108.64 

. 
 05 51 19 00-0005 SF Steel Grating Landing With Framing And 2 Pipe Handrail .................................................................................................... 85.07 4.97 

Note: Conventional shape. 
    For Galvanized Steel, Add  16.30 

XXXXXXX 
. 
 05 51 33  Metal Ladders (05 51) 

Note: Includes factory prime. 
. 
. 
 05 51 33 13  Vertical Metal Ladders (05 51 33) 
. 
. 
 05 51 33 13-0001  Vertical Ladders (05 51 33 13) 

Note: Climbing rungs are 3/4" corrugated steel round rungs on 12" centers.  Stand-off brackets are 7" 
. 
. 

 05 51 33 13-0002 VLF 20" Wide Vertical Steel Ladder Primed ................................................................................................................................. 87.31 11.93 
    For Galvanized Steel, Add  12.47 
    For Aluminum, Add  24.94 

. 
 05 51 33 13-0003 VLF 24" Wide Vertical Steel Ladder Primed ................................................................................................................................. 99.95 11.93 

    For Galvanized Steel, Add  15.63 
    For Aluminum, Add  31.26 
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. 
 05 51 33 13-0004 VLF 20" Wide Vertical Steel Caged Ladder Primed ................................................................................................................... 208.28 19.89 

    For Galvanized Steel, Add  36.22 
    For Aluminum, Add  72.45 

. 
 05 51 33 13-0005 VLF 24" Wide Vertical Steel Caged Ladder Primed ................................................................................................................... 233.56 19.89 

    For Galvanized Steel, Add  42.54 
    For Aluminum, Add  85.09 

XXXXXXX 
. 
 05 51 33 13-0006  Vertical Ladders Options (05 51 33 13) 
. 
. 

 05 51 33 13-0007 EA 20" Wide Vertical Steel Ladder Walk-Thru Handrails, Primed ............................................................................................ 340.38 37.29 
Note: Extends 42" above landing surface. Includes mounting bracket. 

    For Galvanized Steel, Add  66.45 
    For Aluminum, Add  132.90 

. 
 05 51 33 13-0008 EA 24" Wide Vertical Steel Ladder Walk-Thru Handrails, Primed ............................................................................................ 372.71 39.78 

Note: Extends 42" above landing surface. Includes mounting bracket. 
    For Galvanized Steel, Add  73.29 
    For Aluminum, Add  146.58 

. 
 05 51 33 13-0009 EA Security Cage Entry Gate With Lockable Hasp .................................................................................................................. 513.46 12.43 

. 
 05 51 33 13-0010 EA 6' Security Ladder Guard ................................................................................................................................................. 1,093.14 74.58 

. 
 05 51 33 13-0011 EA 8' Security Ladder Guard ................................................................................................................................................. 1,307.57 87.01 

. 
 05 51 33 13-0012 EA Safety Chain Attachment .................................................................................................................................................... 199.69  

XXXXXXX 
. 
 05 51 33 13-0013  Welded Steel Ladder Cages (05 51 33 13) 

Note: For existing fixed ladders up to 20" wide. Excludes the ladder. 
. 
. 
 05 51 33 13-0014  Powder Coated, Welded Steel Ladder Cages (05 51 33 13-0013) 
. 
. 

 05 51 33 13-0015 EA 7-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................ 2,016.95 149.16 
. 

 05 51 33 13-0016 EA 8-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................ 2,191.81 154.13 
. 

 05 51 33 13-0017 EA 9-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................ 2,330.83 159.10 
. 

 05 51 33 13-0018 EA 10-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,479.41 164.07 
. 

 05 51 33 13-0019 EA 11-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,565.85 169.05 
. 

 05 51 33 13-0020 EA 12-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,707.26 174.02 
. 

 05 51 33 13-0021 EA 13-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,831.94 178.99 
. 

 05 51 33 13-0022 EA 14-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,994.86 183.96 
. 

 05 51 33 13-0023 EA 15-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,153.01 188.93 
. 

 05 51 33 13-0024 EA 16-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,282.46 193.91 
. 

 05 51 33 13-0025 EA 17-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,440.61 198.87 
. 

 05 51 33 13-0026 EA 18-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,593.97 203.85 
. 

 05 51 33 13-0027 EA 19-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,744.95 208.82 
. 

 05 51 33 13-0028 EA 20-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,020.21 213.80 
. 

 05 51 33 13-0029 EA 21-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,101.86 218.76 
. 

 05 51 33 13-0030 EA 22-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,243.27 223.74 
. 

 05 51 33 13-0031 EA 23-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,372.72 228.71 
. 

 05 51 33 13-0032 EA 24-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,492.63 233.68 
. 

 05 51 33 13-0033 EA 25-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,760.72 238.65 
. 

 05 51 33 13-0034 EA 26-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,904.52 243.63 
. 

 05 51 33 13-0035 EA 27-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 5,038.76 248.60 

XXXXXXX 
. 
 05 51 33 13-0036  Stainless Steel, Welded Steel Ladder Cages (05 51 33 13-0013) 
. 
. 

 05 51 33 13-0037 EA 7-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................. 4,843.37 149.16 
. 

 05 51 33 13-0038 EA 8-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................. 5,175.01 154.13 
. 

 05 51 33 13-0039 EA 9-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................. 5,727.99 159.10 
. 

 05 51 33 13-0040 EA 10-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 6,000.32 164.07 
. 

 05 51 33 13-0041 EA 11-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 6,229.31 169.05 
. 

 05 51 33 13-0042 EA 12-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 6,533.58 174.02 
. 

 05 51 33 13-0043 EA 13-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 7,082.00 178.99 
. 

 05 51 33 13-0044 EA 14-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 7,358.90 183.96 
. 

 05 51 33 13-0045 EA 15-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 7,644.93 188.93 
. 

 05 51 33 13-0046 EA 16-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 7,958.32 193.91 
. 

 05 51 33 13-0047 EA 17-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 8,518.15 198.87 
. 

 05 51 33 13-0048 EA 18-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 8,797.33 203.85 
. 

 05 51 33 13-0049 EA 19-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 9,062.82 208.82 
. 

 05 51 33 13-0050 EA 20-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 9,503.99 213.80 
. 

 05 51 33 13-0051 EA 21-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 9,999.93 218.76 
. 

 05 51 33 13-0052 EA 22-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 10,274.54 223.74 
. 

 05 51 33 13-0053 EA 23-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 10,555.99 228.71 
. 

 05 51 33 13-0054 EA 24-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 10,819.21 233.68 
. 

 05 51 33 13-0055 EA 25-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 11,497.67 238.65 
. 

 05 51 33 13-0056 EA 26-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 11,760.88 243.63 
. 

 05 51 33 13-0057 EA 27-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 12,030.93 248.60 

XXXXXXX 
. 
 05 51 33 16  Inclined Metal Ladders (05 51 33) 
. 
. 
 05 51 33 16-0001  Industrial Ship Ladder, Incline Stairs (05 51 33 16) 

Note: Includes factory prime. 
. 
. 

 05 51 33 16-0002 RSR 3' Wide Industrial Steel Ship Ladder With 2 Rails Each Side .............................................................................................. 327.03 49.72 
    For Aluminum, Add  113.80 

XXXXXXX 
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. 
 05 51 33 23  Alternating Tread Ladders (05 51 33) 
. 
. 
 05 51 33 23-0001  Vertical Ladders With Alternating Tread (05 51 33 23) 
. 
. 

 05 51 33 23-0002 EA 4' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 2,081.91 149.16 
    For Stainless Steel, Add  196.80 
    For Primed Steel, Deduct  -191.42 

. 
 05 51 33 23-0003 EA 5' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 2,384.06 158.11 

    For Stainless Steel, Add  240.90 
    For Primed Steel, Deduct  -223.30 

. 
 05 51 33 23-0004 EA 6' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 2,646.39 158.11 

    For Stainless Steel, Add  288.67 
    For Primed Steel, Deduct  -241.55 

. 
 05 51 33 23-0005 EA 7' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 3,021.60 198.68 

    For Stainless Steel, Add  347.24 
    For Primed Steel, Deduct  -256.61 

. 
 05 51 33 23-0006 EA 8' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 3,317.76 205.71 

    For Stainless Steel, Add  388.99 
    For Primed Steel, Deduct  -298.53 

. 
 05 51 33 23-0007 EA 9' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 3,549.55 205.71 

    For Stainless Steel, Add  453.51 
    For Primed Steel, Deduct  -293.53 

. 
 05 51 33 23-0008 EA 10' Vertical Height Aluminum Alternating Tread Ladder................................................................................................... 3,898.06 229.48 

    For Stainless Steel, Add  497.40 
    For Primed Steel, Deduct  -327.55 

. 
 05 51 33 23-0009 EA 11' Vertical Height Aluminum Alternating Tread Ladder................................................................................................... 4,157.77 229.48 

    For Stainless Steel, Add  546.61 
    For Primed Steel, Deduct  -347.07 

. 
 05 51 33 23-0010 EA 12' Vertical Height Aluminum Alternating Tread Ladder................................................................................................... 4,359.83 229.48 

    For Stainless Steel, Add  623.99 
    For Primed Steel, Deduct  -346.65 

XXXXXXX 
. 
 05 52  Metal Railings (05 50) 
. 
. 
 05 52 13  Pipe and Tube Railings (05 52) 

Note: Includes embedded steel sleeves, grouting, connection bolts (where necessary) and drilling of bolt (where necessary). 
. 
. 
 05 52 13 00-0001  Welded Steel Pipe Railing (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0002  One Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and one rail. 
. 
. 

 05 52 13 00-0003 LF 1" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 35.44 9.94 
    For Schedule 80 Handrail, Add  4.08 
    For 11 Gauge A513 Steel Tubing, Deduct  -3.42 
    For 12 Gauge A513 Steel Tubing, Deduct  -3.89 
    For 14 Gauge A513 Steel Tubing, Deduct  -5.13 
    For 16 Gauge A513 Steel Tubing, Deduct  -6.06 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  6.53 
    For Aluminum, Clear Anodized Finish, Add  10.11 
    For Aluminum, Dark Anodized Finish, Add  11.66 
    For Galvanizing, Add  6.22 
    For Wrought Iron, Add  3.54 
    For Solid Steel Rails, Add  7.09 
    For 304 Stainless Steel, Add  49.76 
    For 316 Stainless Steel, Add  55.98 
    For 2" Wheel Guard, Add  1.48 
    For 4" High Kick Plate, Add  1.94 
    For 6" High Kick Plate, Add  3.11 
    For Curved Rail, Add  15.30 
    For Mounting On Stairs, Add  10.63 
    For Mounting On Slopes, Add  3.54 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  12.75 
    For Nylon Coating, Add  2.33 
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. 
 05 52 13 00-0004 LF 1-1/4" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 38.12 9.94 

    For Schedule 80 Handrail, Add  6.30 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.01 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.56 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.02 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.11 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  7.66 
    For Aluminum, Clear Anodized Finish, Add  11.85 
    For Aluminum, Dark Anodized Finish, Add  13.67 
    For Galvanizing, Add  7.29 
    For Wrought Iron, Add  3.81 
    For Solid Steel Rails, Add  7.62 
    For 304 Stainless Steel, Add  58.34 
    For 316 Stainless Steel, Add  65.63 
    For 2" Wheel Guard, Add  1.73 
    For 4" High Kick Plate, Add  2.28 
    For 6" High Kick Plate, Add  3.65 
    For Curved Rail, Add  16.91 
    For Mounting On Stairs, Add  11.44 
    For Mounting On Slopes, Add  3.81 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  14.09 
    For Nylon Coating, Add  2.73 

. 
 05 52 13 00-0005 LF 1-1/2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 40.80 9.94 

    For Schedule 80 Handrail, Add  6.30 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.60 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.23 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.90 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.15 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  8.78 
    For Aluminum, Clear Anodized Finish, Add  13.59 
    For Aluminum, Dark Anodized Finish, Add  15.68 
    For Galvanizing, Add  8.36 
    For Wrought Iron, Add  4.08 
    For Solid Steel Rails, Add  8.16 
    For 304 Stainless Steel, Add  66.91 
    For 316 Stainless Steel, Add  75.28 
    For 2" Wheel Guard, Add  1.99 
    For 4" High Kick Plate, Add  2.61 
    For 6" High Kick Plate, Add  4.18 
    For Curved Rail, Add  18.51 
    For Mounting On Stairs, Add  12.24 
    For Mounting On Slopes, Add  4.08 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  15.43 
    For Nylon Coating, Add  3.14 

. 
 05 52 13 00-0006 LF 2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 45.44 9.94 

    For Schedule 80 Handrail, Add  7.19 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.62 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.39 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.43 
    For 16 Gauge A513 Steel Tubing, Deduct  -9.96 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  10.73 
    For Aluminum, Clear Anodized Finish, Add  16.61 
    For Aluminum, Dark Anodized Finish, Add  19.16 
    For Galvanizing, Add  10.22 
    For Wrought Iron, Add  4.54 
    For Solid Steel Rails, Add  9.09 
    For 304 Stainless Steel, Add  81.76 
    For 316 Stainless Steel, Add  91.98 
    For 2" Wheel Guard, Add  2.43 
    For 4" High Kick Plate, Add  3.19 
    For 6" High Kick Plate, Add  5.11 
    For Curved Rail, Add  21.30 
    For Mounting On Stairs, Add  13.63 
    For Mounting On Slopes, Add  4.54 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  17.75 
    For Nylon Coating, Add  3.83 
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. 
 05 52 13 00-0007 LF 2-1/2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing.......................................................... 51.01 9.94 

    For Schedule 80 Handrail, Add  8.10 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.85 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.78 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.27 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.14 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  13.07 
    For Aluminum, Clear Anodized Finish, Add  20.23 
    For Aluminum, Dark Anodized Finish, Add  23.34 
    For Galvanizing, Add  12.45 
    For Wrought Iron, Add  5.10 
    For Solid Steel Rails, Add  10.20 
    For 304 Stainless Steel, Add  99.58 
    For 316 Stainless Steel, Add  112.03 
    For 2" Wheel Guard, Add  2.96 
    For 4" High Kick Plate, Add  3.89 
    For 6" High Kick Plate, Add  6.22 
    For Curved Rail, Add  24.64 
    For Mounting On Stairs, Add  15.30 
    For Mounting On Slopes, Add  5.10 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  20.53 
    For Nylon Coating, Add  4.67 

XXXXXXX 
. 
 05 52 13 00-0008  Two Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and two rails. 
. 
. 

 05 52 13 00-0009 LF 1" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 47.10 9.94 
    For Schedule 80 Handrail, Add  4.08 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.99 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.80 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.98 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.61 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  11.43 
    For Aluminum, Clear Anodized Finish, Add  17.69 
    For Aluminum, Dark Anodized Finish, Add  20.41 
    For Galvanizing, Add  10.88 
    For Wrought Iron, Add  4.71 
    For Solid Steel Rails, Add  9.42 
    For 304 Stainless Steel, Add  87.07 
    For 316 Stainless Steel, Add  97.96 
    For 2" Wheel Guard, Add  2.58 
    For 4" High Kick Plate, Add  3.40 
    For 6" High Kick Plate, Add  5.44 
    For Curved Rail, Add  22.29 
    For Mounting On Stairs, Add  14.13 
    For Mounting On Slopes, Add  4.71 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  18.58 
    For Nylon Coating, Add  4.08 

. 
 05 52 13 00-0010 LF 1-1/4" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing.......................................................... 51.79 9.94 

    For Schedule 80 Handrail, Add  6.30 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.02 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.98 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.53 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.44 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  13.40 
    For Aluminum, Clear Anodized Finish, Add  20.74 
    For Aluminum, Dark Anodized Finish, Add  23.93 
    For Galvanizing, Add  12.76 
    For Wrought Iron, Add  5.18 
    For Solid Steel Rails, Add  10.36 
    For 304 Stainless Steel, Add  102.08 
    For 316 Stainless Steel, Add  114.84 
    For 2" Wheel Guard, Add  3.03 
    For 4" High Kick Plate, Add  3.99 
    For 6" High Kick Plate, Add  6.38 
    For Curved Rail, Add  25.11 
    For Mounting On Stairs, Add  15.54 
    For Mounting On Slopes, Add  5.18 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  20.92 
    For Nylon Coating, Add  4.79 
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. 
 05 52 13 00-0011 LF 1-1/2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 56.47 9.94 

    For Schedule 80 Handrail, Add  6.30 
    For 11 Gauge A513 Steel Tubing, Deduct  -8.05 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.15 
    For 14 Gauge A513 Steel Tubing, Deduct  -12.07 
    For 16 Gauge A513 Steel Tubing, Deduct  -14.27 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  15.36 
    For Aluminum, Clear Anodized Finish, Add  23.78 
    For Aluminum, Dark Anodized Finish, Add  27.44 
    For Galvanizing, Add  14.63 
    For Wrought Iron, Add  5.65 
    For Solid Steel Rails, Add  11.29 
    For 304 Stainless Steel, Add  117.06 
    For 316 Stainless Steel, Add  131.69 
    For 2" Wheel Guard, Add  3.48 
    For 4" High Kick Plate, Add  4.57 
    For 6" High Kick Plate, Add  7.32 
    For Curved Rail, Add  27.92 
    For Mounting On Stairs, Add  16.94 
    For Mounting On Slopes, Add  5.65 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  23.26 
    For Nylon Coating, Add  5.49 

. 
 05 52 13 00-0012 LF 2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 64.60 9.94 

    For Schedule 80 Handrail, Add  7.19 
    For 11 Gauge A513 Steel Tubing, Deduct  -9.84 
    For 12 Gauge A513 Steel Tubing, Deduct  -11.18 
    For 14 Gauge A513 Steel Tubing, Deduct  -14.75 
    For 16 Gauge A513 Steel Tubing, Deduct  -17.44 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  18.78 
    For Aluminum, Clear Anodized Finish, Add  29.06 
    For Aluminum, Dark Anodized Finish, Add  33.53 
    For Galvanizing, Add  17.88 
    For Wrought Iron, Add  6.46 
    For Solid Steel Rails, Add  12.92 
    For 304 Stainless Steel, Add  143.07 
    For 316 Stainless Steel, Add  160.96 
    For 2" Wheel Guard, Add  4.25 
    For 4" High Kick Plate, Add  5.59 
    For 6" High Kick Plate, Add  8.94 
    For Curved Rail, Add  32.79 
    For Mounting On Stairs, Add  19.38 
    For Mounting On Slopes, Add  6.46 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  27.33 
    For Nylon Coating, Add  6.71 

. 
 05 52 13 00-0013 LF 2-1/2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 74.34 9.94 

    For Schedule 80 Handrail, Add  8.10 
    For 11 Gauge A513 Steel Tubing, Deduct  -11.98 
    For 12 Gauge A513 Steel Tubing, Deduct  -13.61 
    For 14 Gauge A513 Steel Tubing, Deduct  -17.97 
    For 16 Gauge A513 Steel Tubing, Deduct  -21.24 
    For Additional Off Set Handrail, ADA Attachment, Add  12.47 
    For Aluminum, Satin Finish, Add  22.87 
    For Aluminum, Clear Anodized Finish, Add  35.39 
    For Aluminum, Dark Anodized Finish, Add  40.84 
    For Galvanizing, Add  21.78 
    For Wrought Iron, Add  7.43 
    For Solid Steel Rails, Add  14.87 
    For 304 Stainless Steel, Add  174.24 
    For 316 Stainless Steel, Add  196.02 
    For 2" Wheel Guard, Add  5.17 
    For 4" High Kick Plate, Add  6.81 
    For 6" High Kick Plate, Add  10.89 
    For Curved Rail, Add  38.64 
    For Mounting On Stairs, Add  22.30 
    For Mounting On Slopes, Add  7.43 
    For Post Base Flange With Screws, Add Per Post  19.49 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.48 
    For Custom Design Or Shapes (Square Tops, etc), Add  32.20 
    For Nylon Coating, Add  8.17 

XXXXXXX 
. 
 05 52 13 00-0014  Three Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and three rails. 
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. 
 05 52 13 00-0015 LF 1" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 73.86 11.93 

    For Schedule 80 Handrail, Add  5.96 
    For 11 Gauge A513 Steel Tubing, Deduct  -11.00 
    For 12 Gauge A513 Steel Tubing, Deduct  -12.50 
    For 14 Gauge A513 Steel Tubing, Deduct  -16.50 
    For 16 Gauge A513 Steel Tubing, Deduct  -19.50 
    For Additional Off Set Handrail, ADA Attachment, Add  13.26 
    For Aluminum, Satin Finish, Add  21.00 
    For Aluminum, Clear Anodized Finish, Add  32.49 
    For Aluminum, Dark Anodized Finish, Add  37.49 
    For Galvanizing, Add  20.00 
    For Wrought Iron, Add  7.39 
    For Solid Steel Rails, Add  14.77 
    For 304 Stainless Steel, Add  159.97 
    For 316 Stainless Steel, Add  179.96 
    For 2" Wheel Guard, Add  4.75 
    For 4" High Kick Plate, Add  6.25 
    For 6" High Kick Plate, Add  10.00 
    For Curved Rail, Add  37.16 
    For Mounting On Stairs, Add  22.16 
    For Mounting On Slopes, Add  7.39 
    For Post Base Flange With Screws, Add Per Post  19.89 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.08 
    For Custom Design Or Shapes (Square Tops, etc), Add  30.96 
    For Nylon Coating, Add  7.50 

. 
 05 52 13 00-0016 LF 1-1/4" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 82.47 11.93 

    For Schedule 80 Handrail, Add  8.92 
    For 11 Gauge A513 Steel Tubing, Deduct  -12.89 
    For 12 Gauge A513 Steel Tubing, Deduct  -14.65 
    For 14 Gauge A513 Steel Tubing, Deduct  -19.34 
    For 16 Gauge A513 Steel Tubing, Deduct  -22.85 
    For Additional Off Set Handrail, ADA Attachment, Add  13.26 
    For Aluminum, Satin Finish, Add  24.61 
    For Aluminum, Clear Anodized Finish, Add  38.09 
    For Aluminum, Dark Anodized Finish, Add  43.95 
    For Galvanizing, Add  23.44 
    For Wrought Iron, Add  8.25 
    For Solid Steel Rails, Add  16.49 
    For 304 Stainless Steel, Add  187.52 
    For 316 Stainless Steel, Add  210.96 
    For 2" Wheel Guard, Add  5.57 
    For 4" High Kick Plate, Add  7.33 
    For 6" High Kick Plate, Add  11.72 
    For Curved Rail, Add  42.32 
    For Mounting On Stairs, Add  24.74 
    For Mounting On Slopes, Add  8.25 
    For Post Base Flange With Screws, Add Per Post  19.89 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.08 
    For Custom Design Or Shapes (Square Tops, etc), Add  35.27 
    For Nylon Coating, Add  8.79 

. 
 05 52 13 00-0017 LF 1-1/2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 91.08 11.93 

    For Schedule 80 Handrail, Add  8.92 
    For 11 Gauge A513 Steel Tubing, Deduct  -14.79 
    For 12 Gauge A513 Steel Tubing, Deduct  -16.80 
    For 14 Gauge A513 Steel Tubing, Deduct  -22.18 
    For 16 Gauge A513 Steel Tubing, Deduct  -26.21 
    For Additional Off Set Handrail, ADA Attachment, Add  13.26 
    For Aluminum, Satin Finish, Add  28.23 
    For Aluminum, Clear Anodized Finish, Add  43.69 
    For Aluminum, Dark Anodized Finish, Add  50.41 
    For Galvanizing, Add  26.88 
    For Wrought Iron, Add  9.11 
    For Solid Steel Rails, Add  18.22 
    For 304 Stainless Steel, Add  215.07 
    For 316 Stainless Steel, Add  241.96 
    For 2" Wheel Guard, Add  6.38 
    For 4" High Kick Plate, Add  8.40 
    For 6" High Kick Plate, Add  13.44 
    For Curved Rail, Add  47.49 
    For Mounting On Stairs, Add  27.32 
    For Mounting On Slopes, Add  9.11 
    For Post Base Flange With Screws, Add Per Post  19.89 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.08 
    For Custom Design Or Shapes (Square Tops, etc), Add  39.57 
    For Nylon Coating, Add  10.08 
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 05 52 13 00-0018 LF 2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ........................................................... 106.04 11.93 

    For Schedule 80 Handrail, Add  10.11 
    For 11 Gauge A513 Steel Tubing, Deduct  -18.08 
    For 12 Gauge A513 Steel Tubing, Deduct  -20.54 
    For 14 Gauge A513 Steel Tubing, Deduct  -27.12 
    For 16 Gauge A513 Steel Tubing, Deduct  -32.05 
    For Additional Off Set Handrail, ADA Attachment, Add  13.26 
    For Aluminum, Satin Finish, Add  34.51 
    For Aluminum, Clear Anodized Finish, Add  53.41 
    For Aluminum, Dark Anodized Finish, Add  61.63 
    For Galvanizing, Add  32.87 
    For Wrought Iron, Add  10.60 
    For Solid Steel Rails, Add  21.21 
    For 304 Stainless Steel, Add  262.94 
    For 316 Stainless Steel, Add  295.81 
    For 2" Wheel Guard, Add  7.81 
    For 4" High Kick Plate, Add  10.27 
    For 6" High Kick Plate, Add  16.43 
    For Curved Rail, Add  56.46 
    For Mounting On Stairs, Add  31.81 
    For Mounting On Slopes, Add  10.60 
    For Post Base Flange With Screws, Add Per Post  19.89 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.08 
    For Custom Design Or Shapes (Square Tops, etc), Add  47.05 
    For Nylon Coating, Add  12.33 

. 
 05 52 13 00-0019 LF 2-1/2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ..................................................... 123.86 11.93 

    For Schedule 80 Handrail, Add  11.32 
    For 11 Gauge A513 Steel Tubing, Deduct  -22.00 
    For 12 Gauge A513 Steel Tubing, Deduct  -25.00 
    For 14 Gauge A513 Steel Tubing, Deduct  -33.00 
    For 16 Gauge A513 Steel Tubing, Deduct  -39.00 
    For Additional Off Set Handrail, ADA Attachment, Add  13.26 
    For Aluminum, Satin Finish, Add  42.00 
    For Aluminum, Clear Anodized Finish, Add  64.99 
    For Aluminum, Dark Anodized Finish, Add  74.99 
    For Galvanizing, Add  40.00 
    For Wrought Iron, Add  12.39 
    For Solid Steel Rails, Add  24.77 
    For 304 Stainless Steel, Add  319.97 
    For 316 Stainless Steel, Add  359.96 
    For 2" Wheel Guard, Add  9.50 
    For 4" High Kick Plate, Add  12.50 
    For 6" High Kick Plate, Add  20.00 
    For Curved Rail, Add  67.16 
    For Mounting On Stairs, Add  37.16 
    For Mounting On Slopes, Add  12.39 
    For Post Base Flange With Screws, Add Per Post  19.89 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.08 
    For Custom Design Or Shapes (Square Tops, etc), Add  55.96 
    For Nylon Coating, Add  15.00 

XXXXXXX 
. 
 05 52 13 00-0020  Four Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and four rails. 
. 
. 

 05 52 13 00-0021 LF 1" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................... 89.21 13.92 
    For Schedule 80 Handrail, Add  8.08 
    For 11 Gauge A513 Steel Tubing, Deduct  -13.50 
    For 12 Gauge A513 Steel Tubing, Deduct  -15.34 
    For 14 Gauge A513 Steel Tubing, Deduct  -20.25 
    For 16 Gauge A513 Steel Tubing, Deduct  -23.93 
    For Additional Off Set Handrail, ADA Attachment, Add  14.06 
    For Aluminum, Satin Finish, Add  25.77 
    For Aluminum, Clear Anodized Finish, Add  39.88 
    For Aluminum, Dark Anodized Finish, Add  46.02 
    For Galvanizing, Add  24.54 
    For Wrought Iron, Add  8.92 
    For Solid Steel Rails, Add  17.84 
    For 304 Stainless Steel, Add  196.35 
    For 316 Stainless Steel, Add  220.90 
    For 2" Wheel Guard, Add  5.83 
    For 4" High Kick Plate, Add  7.67 
    For 6" High Kick Plate, Add  12.27 
    For Curved Rail, Add  45.17 
    For Mounting On Stairs, Add  26.76 
    For Mounting On Slopes, Add  8.92 
    For Post Base Flange With Screws, Add Per Post  20.29 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  37.64 
    For Nylon Coating, Add  9.20 



05
 05 Metals 

05 50 Metal Fabrications 
05 52 Metal Railings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 05 - 156  Monterey County Roads and Bridges 

. 
 05 52 13 00-0022 LF 1-1/4" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 96.85 13.92 

    For Schedule 80 Handrail, Add  11.78 
    For 11 Gauge A513 Steel Tubing, Deduct  -15.18 
    For 12 Gauge A513 Steel Tubing, Deduct  -17.25 
    For 14 Gauge A513 Steel Tubing, Deduct  -22.77 
    For 16 Gauge A513 Steel Tubing, Deduct  -26.91 
    For Additional Off Set Handrail, ADA Attachment, Add  14.06 
    For Aluminum, Satin Finish, Add  28.98 
    For Aluminum, Clear Anodized Finish, Add  44.85 
    For Aluminum, Dark Anodized Finish, Add  51.75 
    For Galvanizing, Add  27.60 
    For Wrought Iron, Add  9.69 
    For Solid Steel Rails, Add  19.37 
    For 304 Stainless Steel, Add  220.80 
    For 316 Stainless Steel, Add  248.40 
    For 2" Wheel Guard, Add  6.56 
    For 4" High Kick Plate, Add  8.63 
    For 6" High Kick Plate, Add  13.80 
    For Curved Rail, Add  49.76 
    For Mounting On Stairs, Add  29.06 
    For Mounting On Slopes, Add  9.69 
    For Post Base Flange With Screws, Add Per Post  20.29 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  41.46 
    For Nylon Coating, Add  10.35 

. 
 05 52 13 00-0023 LF 1-1/2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 104.50 13.92 

    For Schedule 80 Handrail, Add  11.78 
    For 11 Gauge A513 Steel Tubing, Deduct  -16.86 
    For 12 Gauge A513 Steel Tubing, Deduct  -19.16 
    For 14 Gauge A513 Steel Tubing, Deduct  -25.29 
    For 16 Gauge A513 Steel Tubing, Deduct  -29.89 
    For Additional Off Set Handrail, ADA Attachment, Add  14.06 
    For Aluminum, Satin Finish, Add  32.19 
    For Aluminum, Clear Anodized Finish, Add  49.82 
    For Aluminum, Dark Anodized Finish, Add  57.49 
    For Galvanizing, Add  30.66 
    For Wrought Iron, Add  10.45 
    For Solid Steel Rails, Add  20.90 
    For 304 Stainless Steel, Add  245.28 
    For 316 Stainless Steel, Add  275.94 
    For 2" Wheel Guard, Add  7.28 
    For 4" High Kick Plate, Add  9.58 
    For 6" High Kick Plate, Add  15.33 
    For Curved Rail, Add  54.35 
    For Mounting On Stairs, Add  31.35 
    For Mounting On Slopes, Add  10.45 
    For Post Base Flange With Screws, Add Per Post  20.29 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  45.29 
    For Nylon Coating, Add  11.50 

. 
 05 52 13 00-0024 LF 2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 121.52 13.92 

    For Schedule 80 Handrail, Add  13.27 
    For 11 Gauge A513 Steel Tubing, Deduct  -20.61 
    For 12 Gauge A513 Steel Tubing, Deduct  -23.42 
    For 14 Gauge A513 Steel Tubing, Deduct  -30.91 
    For 16 Gauge A513 Steel Tubing, Deduct  -36.53 
    For Additional Off Set Handrail, ADA Attachment, Add  14.06 
    For Aluminum, Satin Finish, Add  39.34 
    For Aluminum, Clear Anodized Finish, Add  60.89 
    For Aluminum, Dark Anodized Finish, Add  70.25 
    For Galvanizing, Add  37.47 
    For Wrought Iron, Add  12.15 
    For Solid Steel Rails, Add  24.30 
    For 304 Stainless Steel, Add  299.74 
    For 316 Stainless Steel, Add  337.21 
    For 2" Wheel Guard, Add  8.90 
    For 4" High Kick Plate, Add  11.71 
    For 6" High Kick Plate, Add  18.73 
    For Curved Rail, Add  64.56 
    For Mounting On Stairs, Add  36.46 
    For Mounting On Slopes, Add  12.15 
    For Post Base Flange With Screws, Add Per Post  20.29 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  53.80 
    For Nylon Coating, Add  14.05 
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 05 52 13 00-0025 LF 2-1/2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 141.47 13.92 

    For Schedule 80 Handrail, Add  14.78 
    For 11 Gauge A513 Steel Tubing, Deduct  -25.00 
    For 12 Gauge A513 Steel Tubing, Deduct  -28.41 
    For 14 Gauge A513 Steel Tubing, Deduct  -37.49 
    For 16 Gauge A513 Steel Tubing, Deduct  -44.31 
    For Additional Off Set Handrail, ADA Attachment, Add  14.06 
    For Aluminum, Satin Finish, Add  47.72 
    For Aluminum, Clear Anodized Finish, Add  73.85 
    For Aluminum, Dark Anodized Finish, Add  85.22 
    For Galvanizing, Add  45.45 
    For Wrought Iron, Add  14.15 
    For Solid Steel Rails, Add  28.29 
    For 304 Stainless Steel, Add  363.58 
    For 316 Stainless Steel, Add  409.03 
    For 2" Wheel Guard, Add  10.79 
    For 4" High Kick Plate, Add  14.20 
    For 6" High Kick Plate, Add  22.72 
    For Curved Rail, Add  76.53 
    For Mounting On Stairs, Add  42.44 
    For Mounting On Slopes, Add  14.15 
    For Post Base Flange With Screws, Add Per Post  20.29 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  63.77 
    For Nylon Coating, Add  17.04 

XXXXXXX 
. 
 05 52 13 00-0026  Railing Infill Panels (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0027  Wire Mesh Or Welded Wire Mesh, Railing Infill Panels (05 52 13 00-0026) 

Note: Square weave or square welded wire mesh. 
. 
. 

 05 52 13 00-0028 SF Powder Coated Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ...................................................................... 13.86  
. 

 05 52 13 00-0029 SF Galvanized Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ............................................................................. 14.72  
. 

 05 52 13 00-0030 SF Aluminum, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ........................................................................................ 15.47  
. 

 05 52 13 00-0031 SF Stainless Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ................................................................................ 26.16  

XXXXXXX 
. 
 05 52 13 00-0032  Perforated Metal, Railing Infill Panels (05 52 13 00-0026) 
. 
. 

 05 52 13 00-0033 SF Powder Coated Steel, Perforated Metal, Railing Infill Panel ................................................................................................. 13.59  
. 

 05 52 13 00-0034 SF Galvanized Steel, Perforated Metal, Railing Infill Panel ........................................................................................................ 14.05  
. 

 05 52 13 00-0035 SF Aluminum, Perforated Metal, Railing Infill Panel ................................................................................................................... 15.04  
. 

 05 52 13 00-0036 SF Stainless Steel, Perforated Metal, Railing Infill Panel ........................................................................................................... 30.19  

XXXXXXX 
. 
 05 52 13 00-0037  Expanded Metal, Railing Infill Panels (05 52 13 00-0026) 
. 
. 

 05 52 13 00-0038 SF Powder Coated Steel, Expanded Metal, Railing Infill Panel .................................................................................................... 6.13  
. 

 05 52 13 00-0039 SF Galvanized Steel, Expanded Metal, Railing Infill Panel ........................................................................................................ 12.53  
. 

 05 52 13 00-0040 SF Aluminum, Expanded Metal, Railing Infill Panel.................................................................................................................... 16.46  
. 

 05 52 13 00-0041 SF Stainless Steel, Expanded Metal, Railing Infill Panel ............................................................................................................ 24.53  

XXXXXXX 
. 
 05 52 13 00-0042  Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railings (05 52 13) 

Note: Includes factory primed, fasteners and field touch-up of welds. 
. 
. 

 05 52 13 00-0043 LF 1" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .......................................... 35.74 5.97 
    For Schedule 80 Handrail, Add  2.27 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.58 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.21 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.87 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.12 
    For Stainless Steel, Add  41.66 
    For Aluminum, Satin Finish, Add  8.75 
    For Curved Rail, Add  10.72 
    For Aluminum, Clear Anodized Finish, Add  13.54 
    For Aluminum, Dark Anodized Finish, Add  15.62 
    For Galvanized Finish, Add  6.25 

. 
 05 52 13 00-0044 LF 1-1/4" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .................................... 36.41 5.97 

    For Schedule 80 Handrail, Add  2.63 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.73 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.38 
    For 14 Gauge A513 Steel Tubing, Deduct  -7.10 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.39 
    For Stainless Steel, Add  43.00 
    For Aluminum, Satin Finish, Add  9.03 
    For Curved Rail, Add  10.92 
    For Aluminum, Clear Anodized Finish, Add  13.98 
    For Aluminum, Dark Anodized Finish, Add  16.13 
    For Galvanized Finish, Add  6.45 
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 05 52 13 00-0045 LF 1-1/2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing..................................... 37.08 5.97 

    For Schedule 80 Handrail, Add  7.57 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.88 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.54 
    For 14 Gauge A513 Steel Tubing, Deduct  -7.32 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.65 
    For Stainless Steel, Add  44.34 
    For Aluminum, Satin Finish, Add  9.31 
    For Curved Rail, Add  11.12 
    For Aluminum, Clear Anodized Finish, Add  14.41 
    For Aluminum, Dark Anodized Finish, Add  16.63 
    For Galvanized Finish, Add  6.65 

. 
 05 52 13 00-0046 LF 2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ........................................... 44.81 5.97 

    For Schedule 80 Handrail, Add  3.31 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.58 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.48 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.87 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.66 
    For Stainless Steel, Add  59.80 
    For Aluminum, Satin Finish, Add  12.56 
    For Curved Rail, Add  13.44 
    For Aluminum, Clear Anodized Finish, Add  19.44 
    For Aluminum, Dark Anodized Finish, Add  22.43 
    For Galvanized Finish, Add  8.97 

. 
 05 52 13 00-0047 LF 2-1/2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing..................................... 51.19 5.97 

    For Schedule 80 Handrail, Add  3.61 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.98 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.07 
    For 14 Gauge A513 Steel Tubing, Deduct  -11.97 
    For 16 Gauge A513 Steel Tubing, Deduct  -14.15 
    For Stainless Steel, Add  72.56 
    For Aluminum, Satin Finish, Add  15.24 
    For Curved Rail, Add  15.36 
    For Aluminum, Clear Anodized Finish, Add  23.58 
    For Aluminum, Dark Anodized Finish, Add  27.21 
    For Galvanized Finish, Add  10.88 

XXXXXXX 
. 
 05 52 13 00-0048  Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel 

Pipe Railings (05 52 13) 
Note: Includes factory primed, fasteners and field touch-up of welds. 

. 

. 
 05 52 13 00-0049 LF 1" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 43.63 6.26 

    For Schedule 80 Handrail, Add  2.27 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.32 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.18 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.48 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.20 
    For Stainless Steel, Add  57.44 
    For Aluminum, Satin Finish, Add  12.06 
    For Curved Rail, Add  13.09 
    For Aluminum, Clear Anodized Finish, Add  18.67 
    For Aluminum, Dark Anodized Finish, Add  21.54 
    For Galvanized Finish, Add  8.62 

. 
 05 52 13 00-0050 LF 1-1/4" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 44.57 6.26 

    For Schedule 80 Handrail, Add  2.63 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.53 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.42 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.79 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.57 
    For Stainless Steel, Add  59.32 
    For Aluminum, Satin Finish, Add  12.46 
    For Curved Rail, Add  13.37 
    For Aluminum, Clear Anodized Finish, Add  19.28 
    For Aluminum, Dark Anodized Finish, Add  22.25 
    For Galvanized Finish, Add  8.90 

. 
 05 52 13 00-0051 LF 1-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 45.28 6.26 

    For Schedule 80 Handrail, Add  7.57 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.68 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.59 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.02 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.84 
    For Stainless Steel, Add  60.74 
    For Aluminum, Satin Finish, Add  12.76 
    For Curved Rail, Add  13.58 
    For Aluminum, Clear Anodized Finish, Add  19.74 
    For Aluminum, Dark Anodized Finish, Add  22.78 
    For Galvanized Finish, Add  9.11 
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. 
 05 52 13 00-0052 LF 2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 56.06 6.26 

    For Schedule 80 Handrail, Add  3.31 
    For 11 Gauge A513 Steel Tubing, Deduct  -9.05 
    For 12 Gauge A513 Steel Tubing, Deduct  -10.29 
    For 14 Gauge A513 Steel Tubing, Deduct  -13.58 
    For 16 Gauge A513 Steel Tubing, Deduct  -16.05 
    For Stainless Steel, Add  82.30 
    For Aluminum, Satin Finish, Add  17.28 
    For Curved Rail, Add  16.82 
    For Aluminum, Clear Anodized Finish, Add  26.75 
    For Aluminum, Dark Anodized Finish, Add  30.86 
    For Galvanized Finish, Add  12.35 

. 
 05 52 13 00-0053 LF 2-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 63.11 6.26 

    For Schedule 80 Handrail, Add  3.61 
    For 11 Gauge A513 Steel Tubing, Deduct  -10.60 
    For 12 Gauge A513 Steel Tubing, Deduct  -12.05 
    For 14 Gauge A513 Steel Tubing, Deduct  -15.91 
    For 16 Gauge A513 Steel Tubing, Deduct  -18.80 
    For Stainless Steel, Add  96.40 
    For Aluminum, Satin Finish, Add  20.24 
    For Curved Rail, Add  18.93 
    For Aluminum, Clear Anodized Finish, Add  31.33 
    For Aluminum, Dark Anodized Finish, Add  36.15 
    For Galvanized Finish, Add  14.46 

XXXXXXX 
. 
 05 52 13 00-0054  Remove/Reinstall Pipe Railing (05 52 13) 
. 
. 

 05 52 13 00-0055 LF Removal And Reinstallation Of Wall Bracket Mounted Pipe Railing ..................................................................................... 22.38  
. 

 05 52 13 00-0056 LF Removal And Reinstallation Of Floor Mounted Pipe Railing ................................................................................................. 29.91  
. 

 05 52 13 00-0057 EA  Install New Galvanized Steel Pipe Railing Bracket ............................................................................................................... 60.33  
    For Stainless Steel, Add  61.00 

XXXXXXX 
. 
 05 53  Metal Gratings (05 50) 
. 
. 
 05 53 13  Bar Gratings (05 53) 
. 
. 
 05 53 13 00-0001  Welded Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Welded grating is open grid grating which has bearing bars 
and cross bars locked in place by resistance welding, or conventional hand welding. Resistance welded grating 
is produced on precise automated production equipment by combining hydraulic pressure with a powerful electric 
current to fuse - electroforge - the cross bar and bearing bar into a single rigid panel. 

. 

. 
 05 53 13 00-0002  Steel, Welded Grating (05 53 13 00-0001) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0003 SF 3/4" x 1/8" Steel, Welded Grating ........................................................................................................................................... 8.23 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.03 
    For 304 Stainless Steel, Add  19.39 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  1.76 
    For Crossbars At 2" On-Center, Add  0.65 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.62 

. 
 05 53 13 00-0004 SF 3/4" x 3/16" Steel, Welded Grating ....................................................................................................................................... 10.73 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.45 
    For 304 Stainless Steel, Add  27.41 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.49 
    For Crossbars At 2" On-Center, Add  0.92 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.68 

. 
 05 53 13 00-0005 SF 1" x 1/8" Steel, Welded Grating .............................................................................................................................................. 9.83 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.30 
    For 304 Stainless Steel, Add  24.52 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.23 
    For Crossbars At 2" On-Center, Add  0.83 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.66 

. 
 05 53 13 00-0006 SF 1" x 3/16" Steel, Welded Grating .......................................................................................................................................... 13.22 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.88 
    For 304 Stainless Steel, Add  35.41 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.22 
    For Crossbars At 2" On-Center, Add  1.19 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.74 
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. 
 05 53 13 00-0007 SF 1" x 1/4" Steel, Welded Grating............................................................................................................................................. 16.62 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.45 
    For 304 Stainless Steel, Add  46.32 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.21 
    For Crossbars At 2" On-Center, Add  1.56 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.83 

. 
 05 53 13 00-0008 SF 1-1/4" x 1/8" Steel, Welded Grating ...................................................................................................................................... 11.46 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.58 
    For 304 Stainless Steel, Add  29.76 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.71 
    For Crossbars At 2" On-Center, Add  1.00 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.70 

. 
 05 53 13 00-0009 SF 1-1/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 15.58 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.28 
    For 304 Stainless Steel, Add  42.98 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.91 
    For Crossbars At 2" On-Center, Add  1.45 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.80 

. 
 05 53 13 00-0010 SF 1-1/2" x 1/8" Steel, Welded Grating ...................................................................................................................................... 13.08 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.85 
    For 304 Stainless Steel, Add  34.96 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.18 
    For Crossbars At 2" On-Center, Add  1.18 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.74 

. 
 05 53 13 00-0011 SF 1-1/2" x 3/16" Steel, Welded Grating .................................................................................................................................... 18.55 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.70 
    For 304 Stainless Steel, Add  50.94 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.63 
    For Crossbars At 2" On-Center, Add  1.71 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.19 

. 
 05 53 13 00-0012 SF 1-1/2" x 1/4" Steel, Welded Grating ...................................................................................................................................... 23.71 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.58 
    For 304 Stainless Steel, Add  67.51 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.14 
    For Crossbars At 2" On-Center, Add  2.27 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.32 

. 
 05 53 13 00-0013 SF 1-3/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 21.07 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.13 
    For 304 Stainless Steel, Add  59.03 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.37 
    For Crossbars At 2" On-Center, Add  1.99 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.26 

. 
 05 53 13 00-0014 SF 2" x 3/16" Steel, Welded Grating ........................................................................................................................................... 23.43 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.53 
    For 304 Stainless Steel, Add  66.61 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.06 
    For Crossbars At 2" On-Center, Add  2.24 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.31 

. 
 05 53 13 00-0015 SF 2-1/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 25.93 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.95 
    For 304 Stainless Steel, Add  74.63 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.79 
    For Crossbars At 2" On-Center, Add  2.51 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.38 
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. 
 05 53 13 00-0016 SF 2-1/2" x 3/16" Steel, Welded Grating .................................................................................................................................... 28.28 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.35 
    For 304 Stainless Steel, Add  82.18 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  7.48 
    For Crossbars At 2" On-Center, Add  2.76 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.44 

XXXXXXX 
. 
 05 53 13 00-0017  Pressure Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Pressure locked grating is an open grid grating which is an 
assembly of tight-fitting, slotted bearing bars and cross bars, interlocked together. The permanent locking of the 
bars is accomplished by slotting the bearing bars with a wider 'dovetail' shape at the bottom of the slot. The 
bearing bar slot is usually 1/2 the depth of the cross bar. The cross bars are slotted to a depth slightly less than 
half its depth. When the bars are pressed together under hydraulic pressure, the cross bar material is forced into 
the 'dovetail' shape of the bearing bar notch, forming a strong, rigid unit. 

. 

. 
 05 53 13 00-0018  Steel, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0019 SF 3/4" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................... 14.78 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.06 
    For 304 Stainless Steel, Add  23.56 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.68 
    For Crossbars At 2" On-Center, Add  1.36 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.78 

. 
 05 53 13 00-0020 SF 3/4" x 3/16" Steel, Pressure Locked Grating ......................................................................................................................... 17.99 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.59 
    For 304 Stainless Steel, Add  29.56 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.61 
    For Crossbars At 2" On-Center, Add  1.71 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.86 

. 
 05 53 13 00-0021 SF 1" x 1/8" Steel, Pressure Locked Grating .............................................................................................................................. 16.15 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.29 
    For 304 Stainless Steel, Add  26.12 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.08 
    For Crossbars At 2" On-Center, Add  1.51 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.82 

. 
 05 53 13 00-0022 SF 1" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 21.67 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.19 
    For 304 Stainless Steel, Add  36.45 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 7/16" On-Center, Add  28.25 
    For Bearing Bars At 15/16" On-Center, Add  5.69 
    For Crossbars At 2" On-Center, Add  2.10 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.95 

. 
 05 53 13 00-0023 SF 1-1/4" x 1/8" Steel, Pressure Locked Grating........................................................................................................................ 17.99 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.59 
    For 304 Stainless Steel, Add  29.56 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.61 
    For Crossbars At 2" On-Center, Add  1.71 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.86 

. 
 05 53 13 00-0024 SF 1-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 24.22 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.61 
    For 304 Stainless Steel, Add  41.22 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.43 
    For Crossbars At 2" On-Center, Add  2.38 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.02 

. 
 05 53 13 00-0025 SF 1-1/2" x 1/8" Steel, Pressure Locked Grating........................................................................................................................ 19.92 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.91 
    For 304 Stainless Steel, Add  33.17 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.18 
    For Crossbars At 2" On-Center, Add  1.91 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.91 
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. 
 05 53 13 00-0026 SF 1-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 27.39 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.05 
    For 304 Stainless Steel, Add  46.23 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 7/16" On-Center, Add  35.83 
    For Bearing Bars At 15/16" On-Center, Add  7.22 
    For Crossbars At 2" On-Center, Add  2.67 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.41 

. 
 05 53 13 00-0027 SF 1-3/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 30.09 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.50 
    For 304 Stainless Steel, Add  51.28 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  8.00 
    For Crossbars At 2" On-Center, Add  2.96 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.48 

. 
 05 53 13 00-0028 SF 2" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 32.28 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.85 
    For 304 Stainless Steel, Add  55.38 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  8.64 
    For Crossbars At 2" On-Center, Add  3.20 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.54 

. 
 05 53 13 00-0029 SF 2-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 34.39 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.20 
    For 304 Stainless Steel, Add  59.33 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  9.26 
    For Crossbars At 2" On-Center, Add  3.42 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.59 

. 
 05 53 13 00-0030 SF 2-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 36.21 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.50 
    For 304 Stainless Steel, Add  62.73 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  9.79 
    For Crossbars At 2" On-Center, Add  3.62 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.63 

XXXXXXX 
. 
 05 53 13 00-0031  Aluminum, Type 6063, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0032 SF 3/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................... 17.58 1.10 
    For Bearing Bars At 15/16" On-Center, Add  4.49 
    For Crossbars At 2" On-Center, Add  1.66 
    For Set In Place Without Bolting, Deduct  -1.85 
    For Powder Coating, Add  2.31 

. 
 05 53 13 00-0033 SF 3/4" x 3/16" Aluminum, Pressure Locked Grating ................................................................................................................. 23.89 1.10 

    For Bearing Bars At 15/16" On-Center, Add  6.34 
    For Crossbars At 2" On-Center, Add  2.34 
    For Set In Place Without Bolting, Deduct  -2.01 
    For Powder Coating, Add  3.26 

. 
 05 53 13 00-0034 SF 1" x 1/8" Aluminum, Pressure Locked Grating ...................................................................................................................... 22.53 1.10 

    For Bearing Bars At 15/16" On-Center, Add  5.94 
    For Crossbars At 2" On-Center, Add  2.20 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.98 
    For Powder Coating, Add  3.05 

. 
 05 53 13 00-0035 SF 1" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 30.69 1.10 

    For Bearing Bars At 7/16" On-Center, Add  41.33 
    For Bearing Bars At 15/16" On-Center, Add  8.32 
    For Crossbars At 2" On-Center, Add  3.08 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.18 
    For Powder Coating, Add  4.28 

. 
 05 53 13 00-0036 SF 1-1/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 26.12 1.10 

    For Bearing Bars At 15/16" On-Center, Add  6.99 
    For Crossbars At 2" On-Center, Add  2.58 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.07 
    For Powder Coating, Add  3.59 

. 
 05 53 13 00-0037 SF 1-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 35.02 1.10 

    For Bearing Bars At 15/16" On-Center, Add  9.59 
    For Crossbars At 2" On-Center, Add  3.55 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.29 
    For Powder Coating, Add  4.92 
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. 
 05 53 13 00-0038 SF 1-1/2" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 29.50 1.10 

    For Bearing Bars At 15/16" On-Center, Add  7.97 
    For Crossbars At 2" On-Center, Add  2.95 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.15 
    For Powder Coating, Add  4.10 

. 
 05 53 13 00-0039 SF 1-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 39.48 1.10 

    For Bearing Bars At 7/16" On-Center, Add  54.07 
    For Bearing Bars At 15/16" On-Center, Add  10.89 
    For Crossbars At 2" On-Center, Add  4.03 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.40 
    For Powder Coating, Add  5.59 

. 
 05 53 13 00-0040 SF 1-3/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 43.75 1.10 

    For Bearing Bars At 15/16" On-Center, Add  12.14 
    For Crossbars At 2" On-Center, Add  4.49 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.51 
    For Powder Coating, Add  6.23 

. 
 05 53 13 00-0041 SF 2" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 48.81 1.10 

    For Bearing Bars At 15/16" On-Center, Add  13.61 
    For Crossbars At 2" On-Center, Add  5.03 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.63 
    For Powder Coating, Add  6.99 

. 
 05 53 13 00-0042 SF 2-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 52.78 1.10 

    For Bearing Bars At 15/16" On-Center, Add  14.77 
    For Crossbars At 2" On-Center, Add  5.46 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.73 
    For Powder Coating, Add  7.59 

. 
 05 53 13 00-0043 SF 2-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 57.51 1.10 

    For Bearing Bars At 15/16" On-Center, Add  16.15 
    For Crossbars At 2" On-Center, Add  5.97 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.85 
    For Powder Coating, Add  8.30 

XXXXXXX 
. 
 05 53 13 00-0044  Swage Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Swage locked grating is an open grid grating where bearing 
bars are pre-punched to receive a cross bar without penetrating or cutting the top surface of the bearing bar. The 
cross bar is then inserted through the pre-punched hole and deformed by swaging or squeezing under hydraulic 
pressure to permanently lock the bars in place. 

. 

. 
 05 53 13 00-0045  Steel, Swage Locked Grating (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0046 SF 1" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 23.63 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.97 
    For 304 Stainless Steel, Add  35.55 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  13.72 
    For Crossbars At 2" On-Center, Add  1.72 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.00 

. 
 05 53 13 00-0047 SF 1-1/4" x 3/16" Steel, Swaged Grating ................................................................................................................................... 26.28 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.22 
    For 304 Stainless Steel, Add  39.94 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  15.42 
    For Crossbars At 2" On-Center, Add  1.93 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.07 

. 
 05 53 13 00-0048 SF 1-1/2" x 3/16" Steel, Swaged Grating ................................................................................................................................... 28.84 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.41 
    For 304 Stainless Steel, Add  43.37 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  16.74 
    For Crossbars At 2" On-Center, Add  2.09 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.45 

. 
 05 53 13 00-0049 SF 1-3/4" x 3/16" Steel, Swaged Grating ................................................................................................................................... 32.89 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.78 
    For 304 Stainless Steel, Add  50.09 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  19.33 
    For Crossbars At 2" On-Center, Add  2.42 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.55 
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. 
 05 53 13 00-0050 SF 2" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 36.96 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.15 
    For 304 Stainless Steel, Add  56.84 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  21.94 
    For Crossbars At 2" On-Center, Add  2.74 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.65 

. 
 05 53 13 00-0051 SF 2-1/4" x 3/16" Steel, Swaged Grating .................................................................................................................................... 41.02 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.53 
    For 304 Stainless Steel, Add  63.57 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  24.54 
    For Crossbars At 2" On-Center, Add  3.07 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.75 

. 
 05 53 13 00-0052 SF 2-1/2" x 3/16" Steel, Swaged Grating .................................................................................................................................... 45.09 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.90 
    For 304 Stainless Steel, Add  70.32 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  27.14 
    For Crossbars At 2" On-Center, Add  3.39 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.86 

XXXXXXX 
. 
 05 53 13 00-0053  Aluminum Grating, Type 6063, Swage Locked (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0054 SF 1" x 1/8" Aluminum, Swaged Grating .................................................................................................................................... 20.79 1.10 
    For Bearing Bars At 15/16" On-Center, Add  11.90 
    For Crossbars At 2" On-Center, Add  1.49 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.93 
    For Powder Coating, Add  2.79 

. 
 05 53 13 00-0055 SF 1" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 27.02 1.10 

    For Bearing Bars At 15/16" On-Center, Add  15.89 
    For Crossbars At 2" On-Center, Add  1.99 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.09 
    For Powder Coating, Add  3.72 

. 
 05 53 13 00-0056 SF 1-1/4" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 23.59 1.10 

    For Bearing Bars At 15/16" On-Center, Add  13.70 
    For Crossbars At 2" On-Center, Add  1.71 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.00 
    For Powder Coating, Add  3.21 

. 
 05 53 13 00-0057 SF 1-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 31.21 1.10 

    For Bearing Bars At 15/16" On-Center, Add  18.57 
    For Crossbars At 2" On-Center, Add  2.32 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.19 
    For Powder Coating, Add  4.35 

. 
 05 53 13 00-0058 SF 1-1/2" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 26.91 1.10 

    For Bearing Bars At 15/16" On-Center, Add  15.82 
    For Crossbars At 2" On-Center, Add  1.98 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.09 
    For Powder Coating, Add  3.71 

. 
 05 53 13 00-0059 SF 1-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 35.70 1.10 

    For Bearing Bars At 15/16" On-Center, Add  21.45 
    For Crossbars At 2" On-Center, Add  2.68 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.31 
    For Powder Coating, Add  5.03 

. 
 05 53 13 00-0060 SF 1-3/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 40.87 1.10 

    For Bearing Bars At 15/16" On-Center, Add  24.76 
    For Crossbars At 2" On-Center, Add  3.09 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.43 
    For Powder Coating, Add  5.80 

. 
 05 53 13 00-0061 SF 2" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 46.01 1.10 

    For Bearing Bars At 15/16" On-Center, Add  28.04 
    For Crossbars At 2" On-Center, Add  3.51 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.56 
    For Powder Coating, Add  6.57 

. 
 05 53 13 00-0062 SF 2-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 51.17 1.10 

    For Bearing Bars At 15/16" On-Center, Add  31.35 
    For Crossbars At 2" On-Center, Add  3.92 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.69 
    For Powder Coating, Add  7.35 
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. 
 05 53 13 00-0063 SF 2-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 56.31 1.10 

    For Bearing Bars At 15/16" On-Center, Add  34.64 
    For Crossbars At 2" On-Center, Add  4.33 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.82 
    For Powder Coating, Add  8.12 

XXXXXXX 
. 
 05 53 13 00-0064  Riveted Grating (05 53 13) 

Note: Riveted grating is an open grid grating where bearing bars are pre-punched to receive a solid round rivet. 
Crimp/lacing bars are pre-punched as well and then formed into a reticulated shape. Bearing bars and crimp bars 
are then assembled and clamped in place by rivets which are cold driven under hydraulic pressure to 
permanently lock the assembly together. 

. 

. 
 05 53 13 00-0065  Steel, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted or tack welded in place, unpainted steel, all sizes. 
. 
. 

 05 53 13 00-0066 SF 3/4" x 1/8", 7.0 LB/SF, Steel, Riveted Grating ....................................................................................................................... 44.13 1.10 
    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.01 
    For 304 Stainless Steel, Add  36.03 
    For 5/8" Clear Opening, Add  14.47 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.52 

. 
 05 53 13 00-0067 SF 3/4" x 3/16", 8.5 LB/SF, Steel, Riveted Grating ..................................................................................................................... 51.81 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.38 
    For 304 Stainless Steel, Add  42.62 
    For 5/8" Clear Opening, Add  17.12 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.71 

. 
 05 53 13 00-0068 SF 1" x 1/8", 8.0 LB/SF, Steel, Riveted Grating.......................................................................................................................... 47.67 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.18 
    For 304 Stainless Steel, Add  39.07 
    For 5/8" Clear Opening, Add  15.69 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.60 

. 
 05 53 13 00-0069 SF 1" x 3/16", 9.5 LB/SF, Steel, Riveted Grating........................................................................................................................ 54.74 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.52 
    For 304 Stainless Steel, Add  45.14 
    For 5/8" Clear Opening, Add  18.13 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.78 

. 
 05 53 13 00-0070 SF 1-1/4" x 1/8", 9.0 LB/SF, Steel, Riveted Grating ................................................................................................................... 50.60 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.32 
    For 304 Stainless Steel, Add  41.58 
    For 5/8" Clear Opening, Add  16.70 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.68 

. 
 05 53 13 00-0071 SF 1-1/4" x 3/16", 11.1 LB/SF, Steel, Riveted Grating ............................................................................................................... 60.19 1.10 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.78 
    For 304 Stainless Steel, Add  49.82 
    For 5/8" Clear Opening, Add  20.01 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.92 

. 
 05 53 13 00-0072 SF 1-1/2" x 1/8", 10.1 LB/SF, Steel, Riveted Grating ................................................................................................................. 53.91 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.46 
    For 304 Stainless Steel, Add  44.01 
    For 5/8" Clear Opening, Add  17.67 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.08 

. 
 05 53 13 00-0073 SF 1-1/2" x 3/16", 12.5 LB/SF, Steel, Riveted Grating ............................................................................................................... 64.16 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.95 
    For 304 Stainless Steel, Add  52.81 
    For 5/8" Clear Opening, Add  21.21 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.33 

. 
 05 53 13 00-0074 SF 1-3/4" x 3/16", 14.0 LB/SF, Steel, Riveted Grating ............................................................................................................... 69.39 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.20 
    For 304 Stainless Steel, Add  57.30 
    For 5/8" Clear Opening, Add  23.01 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.46 

. 
 05 53 13 00-0075 SF 2" x 3/16", 17.0 LB/SF, Steel, Riveted Grating ...................................................................................................................... 81.07 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.76 
    For 304 Stainless Steel, Add  67.34 
    For 5/8" Clear Opening, Add  27.04 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.76 
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. 
 05 53 13 00-0076 SF 2-1/4" x 3/16", 18.5 LB/SF, Steel, Riveted Grating................................................................................................................ 85.14 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.96 
    For 304 Stainless Steel, Add  70.83 
    For 5/8" Clear Opening, Add  28.45 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.86 

. 
 05 53 13 00-0077 SF 2-1/2" x 3/16", 20.0 LB/SF, Steel, Riveted Grating................................................................................................................ 88.76 1.35 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.13 
    For 304 Stainless Steel, Add  73.94 
    For 5/8" Clear Opening, Add  29.70 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.95 

XXXXXXX 
. 
 05 53 13 00-0078  Aluminum, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted in place and in all sizes. 
. 
. 

 05 53 13 00-0079 SF 3/4" x 1/8", 2.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................... 44.67 1.10 
    For 5/8" Clear Opening, Add  14.66 
    For Powder Coating, Add  6.37 
    For Set In Place Without Bolting, Deduct  -2.53 

. 
 05 53 13 00-0080 SF 3/4" x 3/16", 2.9 LB/SF, Aluminum, Riveted Grating ............................................................................................................. 53.08 1.10 

    For 5/8" Clear Opening, Add  17.56 
    For Powder Coating, Add  7.63 
    For Set In Place Without Bolting, Deduct  -2.74 

. 
 05 53 13 00-0081 SF 1" x 1/8", 2.7 LB/SF, Aluminum, Riveted Grating .................................................................................................................. 49.16 1.10 

    For 5/8" Clear Opening, Add  16.20 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  7.05 
    For Set In Place Without Bolting, Deduct  -2.64 

. 
 05 53 13 00-0082 SF 1" x 3/16", 3.2 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 57.37 1.10 

    For 5/8" Clear Opening, Add  19.04 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  8.28 
    For Set In Place Without Bolting, Deduct  -2.85 

. 
 05 53 13 00-0083 SF 1-1/4" x 1/8", 3.1 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 55.17 1.10 

    For 5/8" Clear Opening, Add  18.28 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  7.95 
    For Set In Place Without Bolting, Deduct  -2.79 

. 
 05 53 13 00-0084 SF 1-1/4" x 3/16", 3.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 66.57 1.10 

    For 5/8" Clear Opening, Add  22.21 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  9.66 
    For Set In Place Without Bolting, Deduct  -3.08 

. 
 05 53 13 00-0085 SF 1-1/2" x 1/8", 3.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 59.28 1.10 

    For 5/8" Clear Opening, Add  19.70 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  8.56 
    For Set In Place Without Bolting, Deduct  -2.89 

. 
 05 53 13 00-0086 SF 1-1/2" x 3/16", 4.3 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 73.75 1.10 

    For 5/8" Clear Opening, Add  24.69 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  10.73 
    For Set In Place Without Bolting, Deduct  -3.26 

. 
 05 53 13 00-0087 SF 1-3/4" x 3/16", 4.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 81.34 1.10 

    For 5/8" Clear Opening, Add  27.31 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  11.87 
    For Set In Place Without Bolting, Deduct  -3.45 

. 
 05 53 13 00-0088 SF 2" x 3/16", 5.8 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 96.92 1.10 

    For 5/8" Clear Opening, Add  32.68 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  14.21 
    For Set In Place Without Bolting, Deduct  -3.84 

. 
 05 53 13 00-0089 SF 2-1/4" x 3/16", 6.4 LB/SF, Aluminum, Riveted Grating ........................................................................................................ 105.76 1.10 

    For 5/8" Clear Opening, Add  35.73 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  15.54 
    For Set In Place Without Bolting, Deduct  -4.06 

. 
 05 53 13 00-0090 SF 2-1/2" x 3/16", 7.2 LB/SF, Aluminum, Riveted Grating ........................................................................................................ 117.62 1.10 

    For 5/8" Clear Opening, Add  39.82 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  17.31 
    For Set In Place Without Bolting, Deduct  -4.35 

XXXXXXX 
. 
 05 53 16  Plank Gratings (05 53) 
. 
. 
 05 53 16 00-0001  Grate-Lock Steel Plank Grating (05 53 16) 

Note: Smooth or traction grip surface. 
. 
. 

 05 53 16 00-0002 SF 1-1/2" Height, 18 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 16.39 0.85 
    For Stair Tread Application, Add  1.89 

. 
 05 53 16 00-0003 SF 2-1/2" Height, 18 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 17.49 1.05 

    For Stair Tread Application, Add  2.06 
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. 
 05 53 16 00-0004 SF 3" Height, 18 Gauge Steel Grate-Lock Plank Grating ........................................................................................................... 18.45 1.14 

    For Stair Tread Application, Add  2.19 
. 

 05 53 16 00-0005 SF 4" Height, 18 Gauge Steel Grate-Lock Plank Grating ........................................................................................................... 20.15 1.24 
    For Stair Tread Application, Add  2.39 

. 
 05 53 16 00-0006 SF 1-1/2" Height, 16 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 19.97 0.94 

    For Stair Tread Application, Add  2.28 
. 

 05 53 16 00-0007 SF 2-1/2" Height, 16 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 21.24 1.14 
    For Stair Tread Application, Add  2.47 

. 
 05 53 16 00-0008 SF 1-1/2" Height, 14 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 24.51 1.10 

    For Stair Tread Application, Add  2.78 
. 

 05 53 16 00-0009 SF 2-1/2" Height, 14 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 26.09 1.35 
    For Stair Tread Application, Add  3.01 

. 
 05 53 16 00-0010 SF 3" Height, 14 Gauge Steel Grate-Lock Plank Grating ........................................................................................................... 27.91 1.69 

    For Stair Tread Application, Add  3.30 
. 

 05 53 16 00-0011 SF 4" Height, 14 Gauge Steel Grate-Lock Plank Grating ........................................................................................................... 30.81 1.89 
    For Stair Tread Application, Add  3.65 

XXXXXXX 
. 
 05 54  Metal Floor Plates (05 50) 
. 
. 
 05 54 00 00-0001  Steel Floor Plates (05 54) 
. 
. 

 05 54 00 00-0002 SF 16 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 18.59 1.30 
. 

 05 54 00 00-0003 SF 14 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 21.31 1.30 
. 

 05 54 00 00-0004 SF 12 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 26.78 1.30 
. 

 05 54 00 00-0005 SF 1/8" Steel Raised Or Diamond Pattern Floor Plates ............................................................................................................. 35.86 1.39 
. 

 05 54 00 00-0006 SF 1/4" Steel Raised Or Diamond Pattern Floor Plates ............................................................................................................. 45.67 1.49 

XXXXXXX 
. 
 05 54 00 00-0007  Aluminum Alloy Floor Plates (05 54) 
. 
. 

 05 54 00 00-0008 SF 0.125" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ........................................................................................... 27.89 1.10 
    For Powder Coating, Add  3.86 

. 
 05 54 00 00-0009 SF 0.188" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ........................................................................................... 32.01 1.30 

    For Powder Coating, Add  4.43 
. 

 05 54 00 00-0010 SF 0.25" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ............................................................................................. 36.14 1.39 
    For Powder Coating, Add  5.00 

XXXXXXX 
. 
 05 54 00 00-0011  Type 304 Stainless Steel Floor Plates (05 54) 
. 
. 

 05 54 00 00-0012 SF 1/8" Type 304 Stainless Steel Raised Or Diamond Pattern Floor Plate ................................................................................ 28.48 1.49 
. 

 05 54 00 00-0013 SF 3/16" Type 304 Stainless Steel Raised Or Diamond Pattern Floor Plate .............................................................................. 34.03 1.69 
. 

 05 54 00 00-0014 SF 1/4" Type 304 Stainless Raised Or Diamond Pattern Steel Floor Plate ................................................................................ 44.00 1.99 

XXXXXXX 
. 
 05 55  Metal Stair Treads and Nosings (05 50) 
. 
. 
 05 55 13  Metal Stair Treads (05 55) 
. 
. 
 05 55 13 00-0001  Abrasive Cast Aluminum Stair Treads (05 55 13) 

Note: Includes abrasive diamond pattern surface and anchors. Excludes stringers. 
. 
. 

 05 55 13 00-0002 LF 8" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread .................................................................................. 66.79 6.10 
    For 3/8" Thick, Add  14.26 

. 
 05 55 13 00-0003 LF 9" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread .................................................................................. 73.63 6.10 

    For 3/8" Thick, Add  15.97 
. 

 05 55 13 00-0004 LF 10" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................ 80.45 6.10 
    For 3/8" Thick, Add  17.67 

. 
 05 55 13 00-0005 LF 11" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................ 87.30 6.10 

    For 3/8" Thick, Add  19.38 
. 

 05 55 13 00-0006 LF 12" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................ 94.10 6.10 
    For 3/8" Thick, Add  21.08 

XXXXXXX 
. 
 05 55 13 00-0007  Abrasive Cast Iron Stair Treads (05 55 13) 

Note: Includes abrasive diamond pattern surface and anchors. Excludes stringers. 
. 
. 

 05 55 13 00-0008 LF 8" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .............................................................................................. 93.30 6.10 
. 

 05 55 13 00-0009 LF 9" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread ............................................................................................ 103.43 6.10 
. 

 05 55 13 00-0010 LF 10" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .......................................................................................... 113.57 6.10 
. 

 05 55 13 00-0011 LF 11" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .......................................................................................... 123.70 6.10 
. 

 05 55 13 00-0012 LF 12" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .......................................................................................... 133.85 6.10 

XXXXXXX 
. 
 05 55 13 00-0013  Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Treads (05 55 

13) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. Excludes stringers. 

. 

. 
 05 55 13 00-0014 LF 6-1/2" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread ................ 34.83 6.10 

. 
 05 55 13 00-0015 LF 9" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread ...................... 41.02 6.10 

. 
 05 55 13 00-0016 LF 11" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread .................... 43.75 6.10 

XXXXXXX 
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. 
 05 55 13 00-0017  Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair 

Treads (05 55 13) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. Excludes stringers. 

. 

. 
 05 55 13 00-0018 LF 8" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread ................ 51.92 6.10 

    For Epoxy Sealed For Corrosive Environment, Add  4.30 
    For Two Color Tread, Add  3.22 

. 
 05 55 13 00-0019 LF 9" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread ................ 52.43 6.10 

    For Epoxy Sealed For Corrosive Environment, Add  4.30 
    For Two Color Tread, Add  3.22 

. 
 05 55 13 00-0020 LF 11" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 63.57 6.10 

    For Epoxy Sealed For Corrosive Environment, Add  4.30 
    For Two Color Tread, Add  3.22 

. 
 05 55 13 00-0021 LF 12" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 73.33 6.10 

    For Epoxy Sealed For Corrosive Environment, Add  4.30 
    For Two Color Tread, Add  3.22 

. 
 05 55 13 00-0022 LF 15" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 86.06 6.10 

    For Epoxy Sealed For Corrosive Environment, Add  4.30 
    For Two Color Tread, Add  3.22 

XXXXXXX 
. 
 05 55 13 00-0023  Stair Landing Treads (05 55 13) 
. 
. 
 05 55 13 00-0024  Abrasive Cast Aluminum Stair Landing Treads (05 55 13 00-0023) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 13 00-0025 SF  5/16" Thick, Abrasive Cast Aluminum Landing Treads ......................................................................................................... 94.10 6.10 
    For 3/8" Thick, Add  21.08 

XXXXXXX 
. 
 05 55 13 00-0026  Abrasive Cast Iron Stair Landing Treads (05 55 13 00-0023) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 13 00-0027 SF 3/8" Thick, Abrasive Cast Iron Landing Treads ................................................................................................................... 133.85 6.10 

XXXXXXX 
. 
 05 55 13 00-0028  Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair 

Landing Treads (05 55 13 00-0023) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. 

. 

. 
 05 55 13 00-0029 SF  9/32" Thick, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Landing Treads ................................. 87.17 6.10 

    For Epoxy Sealed For Corrosive Environment, Add  4.30 

XXXXXXX 
. 
 05 55 13 00-0030  Open Cast Iron Stair Tread (05 55 13) 

Note: Includes steel stringers, safety nosing and 2 pipe handrail. Excludes landings. 
. 
. 

 05 55 13 00-0031 RSR 3'-6" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 651.19 39.78 
    For Closed Riser, Add  55.81 

. 
 05 55 13 00-0032 RSR 4'-0" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 730.01 45.75 

    For Closed Riser, Add  62.41 
. 

 05 55 13 00-0033 RSR 5'-0" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 803.96 53.70 
    For Closed Riser, Add  68.66 

XXXXXXX 
. 
 05 55 16  Metal Stair Nosings (05 55) 
. 
. 
 05 55 16 00-0001  Abrasive Cast Aluminum Nosings (05 55 16) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 16 00-0002 LF 3" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 27.97 4.17 
    For 3/8" Thick, Add  5.33 

. 
 05 55 16 00-0003 LF 4" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 34.57 4.17 

    For 3/8" Thick, Add  6.98 
. 

 05 55 16 00-0004 LF 6" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 49.27 4.17 
    For 3/8" Thick, Add  10.65 

XXXXXXX 
. 
 05 55 16 00-0005  Abrasive Cast Iron Nosings (05 55 16) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 16 00-0006 LF  3" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 32.79 4.17 
    For 3/8" Thick, Add  6.53 

. 
 05 55 16 00-0007 LF 4" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 40.91 4.17 

    For 3/8" Thick, Add  8.56 
. 

 05 55 16 00-0008 LF 6" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 56.97 4.17 
    For 3/8" Thick, Add  12.58 

XXXXXXX 
. 
 05 55 16 00-0009  Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosings (05 55 16) 

Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. 

. 

. 
 05 55 16 00-0010 LF 1-7/8" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ......................................... 23.50 4.17 

. 
 05 55 16 00-0011 LF 3" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 26.68 4.17 

. 
 05 55 16 00-0012 LF 4" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 29.11 4.17 

. 
 05 55 16 00-0013 LF 6" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 36.65 4.17 

. 
 05 55 16 00-0014 LF 1-7/8" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ..................................... 24.36 4.17 
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. 
 05 55 16 00-0015 LF 3" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ........................................... 27.07 4.17 

. 
 05 55 16 00-0016 LF 4" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ........................................... 29.75 4.17 

. 
 05 55 16 00-0017 LF 3" Depth, 1/4" Thick, 1-3/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ........................................... 28.12 4.17 

XXXXXXX 
. 
 05 56  Metal Castings (05 50) 
. 
. 
 05 56 00 00-0001  Castings (05 56) 
. 
. 

 05 56 00 00-0002 LB Up To 150 LB, Miscellaneous Castings, Light Section ........................................................................................................... 5.11 0.50 
. 

 05 56 00 00-0003 LB  >150 LB, Miscellaneous Castings, Heavy Section .................................................................................................................. 8.80 0.39 

XXXXXXX 
. 
 05 58  Formed Metal Fabrications (05 50) 
. 
. 
 05 58 16  Formed Metal Enclosures (05 58) 
. 
. 
 05 58 16 00-0001  Drip Pan (05 58 16) 
. 
. 

 05 58 16 00-0002 SF  Stainless Steel Drip Pan ..................................................................................................................................................... 104.63 5.84 
. 

 05 58 16 00-0003 SF  Galvanized Steel Drip Pan .................................................................................................................................................. 103.34 5.84 
. 

 05 58 16 00-0004 SF  Aluminum Drip Pan ............................................................................................................................................................... 72.43 4.67 
. 

 05 58 16 00-0005 SF  Plastic Drip Pan .................................................................................................................................................................... 18.28 4.09 

XXXXXXX 
. 
 05 58 23  Formed Metal Guards (05 58) 
. 
. 
 05 58 23 00-0001  Protective Guard Rails (05 58 23) 

Note: Includes painted finish. 
. 
. 
 05 58 23 00-0002  2-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0001) 

Note: Steel King Armor Guard. 
. 
. 
 05 58 23 00-0003  Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0002) 

Note: Excludes posts. Includes fasteners. 
. 
. 

 05 58 23 00-0004 EA 1' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 192.62 19.99 
. 

 05 58 23 00-0005 EA 2' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 226.79 19.99 
. 

 05 58 23 00-0006 EA 3' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 259.02 19.99 
. 

 05 58 23 00-0007 EA 4' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 293.19 19.99 
. 

 05 58 23 00-0008 EA 5' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 325.61 19.99 
. 

 05 58 23 00-0009 EA 6' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 367.63 19.99 
. 

 05 58 23 00-0010 EA 7' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 396.26 19.99 
. 

 05 58 23 00-0011 EA 8' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 440.58 19.99 
. 

 05 58 23 00-0012 EA 9' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 469.68 19.99 
. 

 05 58 23 00-0013 EA 10' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ........................................................... 490.45 19.99 

XXXXXXX 
. 
 05 58 23 00-0014  Posts For 2-Rib Guard Rails (05 58 23 00-0002) 

Note: Includes drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0015 EA 12" Height, Single Rail Post For 2-Rib Guard Rails ............................................................................................................ 386.20 41.64 
. 

 05 58 23 00-0016 EA 42" Height, Triple Rail Post For 2-Rib Guard Rails ............................................................................................................. 504.87 41.64 

XXXXXXX 
. 
 05 58 23 00-0017  3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0001) 

Note: Steel King Steel Guard. 
. 
. 
 05 58 23 00-0018  Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0017) 

Note: Excludes posts. Includes fasteners. 
. 
. 

 05 58 23 00-0019 EA 1' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 213.21 19.99 
. 

 05 58 23 00-0020 EA 2' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 235.93 19.99 
. 

 05 58 23 00-0021 EA 3' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 264.28 19.99 
. 

 05 58 23 00-0022 EA 4' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 290.79 19.99 
. 

 05 58 23 00-0023 EA 5' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 321.45 19.99 
. 

 05 58 23 00-0024 EA 6' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 336.23 19.99 
. 

 05 58 23 00-0025 EA 7' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 371.78 19.99 
. 

 05 58 23 00-0026 EA 8' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 401.80 19.99 
. 

 05 58 23 00-0027 EA 9' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 433.66 19.99 
. 

 05 58 23 00-0028 EA 10' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................. 465.98 19.99 

XXXXXXX 
. 
 05 58 23 00-0029  Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0017) 

Note: Excludes posts. Includes fasteners and lift-out mounting plate. 
. 
. 

 05 58 23 00-0030 EA 1' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 315.45 19.99 
. 

 05 58 23 00-0031 EA 2' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 340.38 19.99 
. 

 05 58 23 00-0032 EA 3' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 366.24 19.99 
. 

 05 58 23 00-0033 EA 4' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 396.26 19.99 
. 

 05 58 23 00-0034 EA 5' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 426.27 19.99 
. 

 05 58 23 00-0035 EA 6' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 450.74 19.99 
. 

 05 58 23 00-0036 EA 7' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 478.91 19.99 
. 

 05 58 23 00-0037 EA 8' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 510.77 19.99 
. 

 05 58 23 00-0038 EA 9' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................... 544.94 19.99 
. 

 05 58 23 00-0039 EA 10' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................. 574.96 19.99 

XXXXXXX 
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. 
 05 58 23 00-0040  Posts For 3-Rib Guard Rails (05 58 23 00-0017) 

Note: Includes drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0041 EA 18" Height, Single Rail Post For 3-Rib Guard Rails ............................................................................................................ 338.91 41.64 
. 

 05 58 23 00-0042 EA 42" Height, Double Rail Post For 3-Rib Guard Rails ........................................................................................................... 435.14 41.64 

XXXXXXX 
. 
 05 58 23 00-0043  All-Welded, Protective Guards (05 58 23) 

Note: Surface mounted inverted-U style protective barriers. Includes painted finish, drilling, surface mounting 
plate and anchors. 

. 

. 
 05 58 23 00-0044  All-Welded, Protective Guards (05 58 23 00-0043) 
. 
. 

 05 58 23 00-0045 EA 36" Length, 9" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard .............................................................. 442.12 55.52 
. 

 05 58 23 00-0046 EA 48" Length, 9" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard .............................................................. 465.21 55.52 
. 

 05 58 23 00-0047 EA 36" Length, 16" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 478.60 55.52 
. 

 05 58 23 00-0048 EA 48" Length, 16" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 498.46 55.52 
. 

 05 58 23 00-0049 EA 36" Length, 24" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 493.84 55.52 
. 

 05 58 23 00-0050 EA 48" Length, 24" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 518.31 55.52 
. 

 05 58 23 00-0051 EA 36" Length, 36" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 525.24 55.52 
. 

 05 58 23 00-0052 EA 48" Length, 36" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 533.09 55.52 
. 

 05 58 23 00-0053 EA 48" Length, 42" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 570.49 55.52 

XXXXXXX 
. 
 05 58 23 00-0054  Corner Style, All-Welded, Protective Guards (05 58 23 00-0043) 
. 
. 

 05 58 23 00-0055 EA 24" Length, 24" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 585.27 55.52 
. 

 05 58 23 00-0056 EA 30" Length, 24" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 612.98 55.52 
. 

 05 58 23 00-0057 EA 24" Length, 36" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 624.52 55.52 
. 

 05 58 23 00-0058 EA 30" Length, 36" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 681.32 55.52 

XXXXXXX 
. 
 05 58 23 00-0059  Warehouse Safety Bollards (05 58 23) 

Note: Includes painted finish, drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0060 EA 24" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 271.58 41.64 
. 

 05 58 23 00-0061 EA 36" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 317.20 41.64 
. 

 05 58 23 00-0062 EA 42" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 365.50 41.64 
. 

 05 58 23 00-0063 EA 36" Height, 5-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 378.71 41.64 
. 

 05 58 23 00-0064 EA 42" Height, 5-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 409.18 41.64 

XXXXXXX 
. 
 05 59  Metal Specialties (05 50) 
. 
. 
 05 59 65  Metal Chain (05 59) 
. 
. 
 05 59 65 00-0001  Alloy Steel Chain, Self Colored, Cut Length (05 59 65) 

Note: Includes all connecting links, double clevis mid-Links, slip or grab hooks, or shackles as required. 
. 
. 

 05 59 65 00-0002 LF 3/16" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 5.94 0.96 
    For Plastic Dipped, Add  0.60 

. 
 05 59 65 00-0003 LF 1/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ..................................................................................................... 7.03 1.27 

    For Plastic Dipped, Add  0.67 
. 

 05 59 65 00-0004 LF 3/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 11.13 2.54 
    For Plastic Dipped, Add  0.91 

. 
 05 59 65 00-0005 LF 1/2" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 17.88 4.29 

    For Plastic Dipped, Add  1.40 
. 

 05 59 65 00-0006 LF 5/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 30.19 7.25 
    For Plastic Dipped, Add  2.36 

. 
 05 59 65 00-0007 LF 3/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 42.36 10.17 

    For Plastic Dipped, Add  3.30 
. 

 05 59 65 00-0008 LF 7/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 57.72 12.71 
    For Plastic Dipped, Add  4.85 

. 
 05 59 65 00-0009 LF 1" Diameter Alloy Steel Chain, Cut Length, Self Colored ...................................................................................................... 83.41 16.94 

    For Plastic Dipped, Add  7.43 
. 

 05 59 65 00-0010 LF 1-1/4" Diameter Alloy Steel Chain, Cut Length, Self Colored.............................................................................................. 135.59 25.42 
    For Plastic Dipped, Add  12.71 
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. 
07  Thermal And Moisture Protection 
. 
. 
 07 10  Dampproofing and Waterproofing (07) 

Note: The following tasks are for application to vertical (walls and foundations) surfaces. For horizontal (flat) surfaces apply the 
appropriate modifier to reduce the labor cost (where listed). Waterproofing is the treatment of a surface or structure to PREVENT the 
passage of water under hydrostatic pressure. Dampproofing is the treatment of a surface or structure to RESIST the passage of water in 
the absence of hydrostatic pressure. 

. 

. 
 07 11  Dampproofing (07 10) 
. 
. 
 07 11 13  Bituminous Dampproofing (07 11) 
. 
. 
 07 11 13 00-0001  Fibrous Asphalt Dampproofing, Brush, Roller Or Spray (07 11 13) 
. 
. 

 07 11 13 00-0002 CSF 1 Coat, Fibrous Asphalt Dampproofing, Brush, Roller Or Spray ......................................................................................... 166.37  
. 

 07 11 13 00-0003 CSF 2 Coats, Brush, Roller Or Spray, Fibrous Asphalt Dampproofing ....................................................................................... 252.50  

XXXXXXX 
. 
 07 11 13 00-0004  Fibrous Asphalt Dampproofing, Troweled On (07 11 13) 
. 
. 

 07 11 13 00-0005 CSF Primer And 1 Coat, Fibrous Asphalt Dampproofing, Troweled On ...................................................................................... 288.94  
. 

 07 11 13 00-0006 CSF Primer And 2 Coats, Troweled On, Fibrous Asphalt Dampproofing .................................................................................... 452.75  

XXXXXXX 
. 
 07 11 13 00-0007  Asphaltic Paint Dampproofing (07 11 13) 
. 
. 

 07 11 13 00-0008 CSF 1 Coat, Asphaltic Paint Dampproofing, Brushed On ........................................................................................................... 132.39  
. 

 07 11 13 00-0009 CSF 2 Coats, Brushed On, Asphaltic Paint Dampproofing ......................................................................................................... 245.39  

XXXXXXX 
. 
 07 11 19  Sheet Dampproofing (07 11) 
. 
. 
 07 11 19 00-0001  Neoprene (07 11 19) 
. 
. 

 07 11 19 00-0002 SF 1/16" Patch Neoprene Roof (5 To 20 SF) ............................................................................................................................. 34.30  

XXXXXXX 
. 
 07 13  Sheet Waterproofing (07 10) 
. 
. 
 07 13 13  Bituminous Sheet Waterproofing (07 13) 
. 
. 
 07 13 13 00-0001  15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped (07 13 

13) 
. 
. 

 07 13 13 00-0002 CSF 1 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 299.00 105.15 
    For 30 LB Felt, Add  66.53 
    For Application To Horizontal Surfaces, Deduct  -31.54 

. 
 07 13 13 00-0003 CSF 2 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 376.18 118.29 

    For 30 LB Felt, Add  104.70 
    For Application To Horizontal Surfaces, Deduct  -35.49 

. 
 07 13 13 00-0004 CSF 3 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 453.35 131.43 

    For 30 LB Felt, Add  142.86 
    For Application To Horizontal Surfaces, Deduct  -39.43 

. 
 07 13 13 00-0005 CSF 4 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 530.51 144.58 

    For 30 LB Felt, Add  181.02 
    For Application To Horizontal Surfaces, Deduct  -43.37 

. 
 07 13 13 00-0006 CSF 5 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 607.68 157.72 

    For 30 LB Felt, Add  219.18 
    For Application To Horizontal Surfaces, Deduct  -47.32 

XXXXXXX 
. 
 07 13 13 00-0007  Asphalt Coated Protective Board (07 13 13) 
. 
. 

 07 13 13 00-0008 CSF 1/8" Asphalt Coated Protective Board................................................................................................................................. 258.28 103.68 
    For Application To Horizontal Surfaces, Deduct  -34.58 

. 
 07 13 13 00-0009 CSF 1/4" Asphalt Coated Protective Board................................................................................................................................. 344.25 107.66 

    For Application To Horizontal Surfaces, Deduct  -35.89 
. 

 07 13 13 00-0010 CSF 3/8" Asphalt Coated Protective Board................................................................................................................................. 447.85 112.19 
    For Application To Horizontal Surfaces, Deduct  -37.38 

. 
 07 13 13 00-0011 CSF 1/2" Asphalt Coated Protective Board................................................................................................................................. 500.59 116.71 

    For Application To Horizontal Surfaces, Deduct  -38.91 

XXXXXXX 
. 
 07 13 53  Elastomeric Sheet Waterproofing (07 13) 
. 
. 
 07 13 53 00-0001  Rubberized Membrane Sheet (07 13 53) 
. 
. 

 07 13 53 00-0002 SF 215 Mil Rubberized Asphalt Membrane Sheet, Vertical Surface ............................................................................................ 7.20 1.07 
    For Floor Surfaces, Deduct  -1.06 

XXXXXXX 
. 
 07 13 53 00-0003  Ethylene Propylene Diene Monomer (EPDM) (07 13 53) 
. 
. 

 07 13 53 00-0004 CSF 45 Mil Ethylene Propylene Diene Monomer (EPDM) Membrane ........................................................................................ 387.72 150.72 
    For Application To Horizontal Surfaces, Deduct  -45.21 

. 
 07 13 53 00-0005 CSF 60 Mil Ethylene Propylene Diene Monomer (EPDM) Membrane ........................................................................................ 427.56 150.72 

    For Application To Horizontal Surfaces, Deduct  -45.21 

XXXXXXX 
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. 
 07 13 53 00-0006  Butyl Sheet Waterproofing (07 13 53) 
. 
. 

 07 13 53 00-0007 CSF 1/32" Butyl Sheet Waterproofing ......................................................................................................................................... 100.18 37.68 
    For Joint Taping, Add  13.69 
    For Each Additional Ply, Add  73.90 
    For Application To Horizontal Surfaces, Deduct  -5.66 

. 
 07 13 53 00-0008 CSF 1/16" Butyl Sheet Waterproofing ......................................................................................................................................... 120.04 37.68 

    For Joint Taping, Add  14.69 
    For Each Additional Ply, Add  87.80 
    For Application To Horizontal Surfaces, Deduct  -5.66 

XXXXXXX 
. 
 07 13 53 00-0009  Butyl With Nylon (07 13 53) 
. 
. 

 07 13 53 00-0010 CSF 1/32" Butyl Elastomeric Waterproofing With Nylon ............................................................................................................. 111.53 37.68 
    For Joint Taping, Add  14.26 
    For Each Additional Ply, Add  81.85 
    For Application To Horizontal Surfaces, Deduct  -5.66 

. 
 07 13 53 00-0011 CSF 1/16" Butyl Elastomeric Waterproofing With Nylon ............................................................................................................. 124.30 37.68 

    For Joint Taping, Add  14.90 
    For Each Additional Ply, Add  90.79 
    For Application To Horizontal Surfaces, Deduct  -5.66 

XXXXXXX 
. 
 07 13 53 00-0012  Neoprene Sheet Waterproofing (07 13 53) 
. 
. 

 07 13 53 00-0013 CSF 1/32" Neoprene Sheet Waterproofing ................................................................................................................................. 176.86 37.68 
    For Joint Taping, Add  17.53 
    For Each Additional Ply, Add  127.58 
    For Application To Horizontal Surfaces, Deduct  -5.66 

. 
 07 13 53 00-0014 CSF 1/16" Neoprene Sheet Waterproofing ................................................................................................................................. 261.40 37.68 

    For Joint Taping, Add  21.75 
    For Each Additional Ply, Add  186.76 
    For Application To Horizontal Surfaces, Deduct  -5.66 

XXXXXXX 
. 
 07 13 53 00-0015  Neoprene With Nylon (07 13 53) 
. 
. 

 07 13 53 00-0016 CSF 1/32" Neoprene Elastomeric Waterproofing With Nylon ..................................................................................................... 185.68 37.68 
    For Joint Taping, Add  17.97 
    For Each Additional Ply, Add  133.75 
    For Application To Horizontal Surfaces, Deduct  -5.66 

. 
 07 13 53 00-0017 CSF 1/16" Neoprene Elastomeric Waterproofing With Nylon ..................................................................................................... 275.50 37.68 

    For Joint Taping, Add  22.46 
    For Each Additional Ply, Add  196.63 
    For Application To Horizontal Surfaces, Deduct  -5.66 

XXXXXXX 
. 
 07 13 53 00-0018  Plastic Vapor Barrier (Polyethylene) (07 13 53) 
. 
. 

 07 13 53 00-0019 CSF 4 Mil Polyethylene Vapor Barrier........................................................................................................................................... 36.73 13.54 
    For Joint Taping, Add  8.73 
    For Each Additional Ply, Add  28.71 
    For Application To Horizontal Surfaces, Deduct  -4.50 

. 
 07 13 53 00-0020 CSF 6 Mil Polyethylene Vapor Barrier........................................................................................................................................... 37.71 13.54 

    For Joint Taping, Add  8.78 
    For Each Additional Ply, Add  29.39 
    For Application To Horizontal Surfaces, Deduct  -4.50 

. 
 07 13 53 00-0021 CSF 10 Mil Polyethylene Vapor Barrier......................................................................................................................................... 62.54 13.54 

    For Joint Taping, Add  10.02 
    For Each Additional Ply, Add  46.78 
    For Application To Horizontal Surfaces, Deduct  -4.50 

. 
 07 13 53 00-0022 CSF 60 Mil Polyethylene Vapor Barrier With Bentonite .............................................................................................................. 102.31 13.54 

Note: Includes seam tape, liquid mastic, anchors and termination bar. 
    For Each Additional Ply, Add  74.95 
    For Application To Horizontal Surfaces, Deduct  -5.00 

XXXXXXX 
. 
 07 13 53 00-0023  Plastic Vapor Barrier (PVC) (07 13 53) 
. 
. 

 07 13 53 00-0024 CSF 10 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 44.56 14.99 
    For Joint Taping, Add  9.12 
    For Each Additional Ply, Add  34.19 
    For Application To Horizontal Surfaces, Deduct  -4.50 

. 
 07 13 53 00-0025 CSF 20 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 56.31 15.54 

    For Joint Taping, Add  9.97 
    For Each Additional Ply, Add  42.53 
    For Application To Horizontal Surfaces, Deduct  -4.67 

. 
 07 13 53 00-0026 CSF 30 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 71.98 16.09 

    For Joint Taping, Add  11.00 
    For Each Additional Ply, Add  53.61 
    For Application To Horizontal Surfaces, Deduct  -4.83 

XXXXXXX 
. 
 07 13 53 00-0027  Vinyl Plastic Vapor Barrier (07 13 53) 
. 
. 

 07 13 53 00-0028 CSF 4 Mil Vinyl Plastic Vapor Barrier With Fiberglass Insulation At Joints (Tu-Tuf #4) ................................................................ 41.13 13.87 

XXXXXXX 
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. 
 07 14  Fluid-Applied Waterproofing (07 10) 
. 
. 
 07 14 13  Hot Fluid-Applied Rubberized Asphalt Waterproofing (07 14) 
. 
. 
 07 14 13 00-0001  Hot Applied Rubberized Asphalt Waterproofing Coating (07 14 13) 
. 
. 

 07 14 13 00-0002 SF 90 Mil Hot Applied Rubberized Asphalt Waterproofing Coating, Vertical Surface................................................................... 2.29  
Note: Includes primer. 

    For Application To Horizontal Surfaces, Deduct  -0.20 
    For Reinforcing Fabric, Add  0.50 

. 
 07 14 13 00-0003 SF 125 Mil Hot Applied Rubberized Asphalt Waterproofing Coating, Vertical Surface................................................................. 2.69  

Note: Includes primer. 
    For Application To Horizontal Surfaces, Deduct  -0.21 
    For Reinforcing Fabric, Add  0.50 

XXXXXXX 
. 
 07 14 16  Cold Fluid-Applied Waterproofing (07 14) 
. 
. 
 07 14 16 00-0001  Fluid Applied Rubber Based Polyurethane (07 14 16) 
. 
. 

 07 14 16 00-0002 SF 60 Mil Thick, Applied In 2 Coats, Fluid Applied, Rubber Base, Polyurethane Waterproofing ................................................. 3.74  
    For Application To Horizontal Surfaces, Deduct  -0.45 

. 
 07 14 16 00-0003 SF 90 Mil Thick, Applied In 2 Coats, Fluid Applied, Rubber Base, Polyurethane Waterproofing ................................................. 4.24  

    For Application To Horizontal Surfaces, Deduct  -0.48 
. 

 07 14 16 00-0004 SF 120 Mil Thick, Applied In 2 Coats, Fluid Applied, Rubber Base, Polyurethane Waterproofing ............................................... 4.80  
    For Application To Horizontal Surfaces, Deduct  -0.51 

XXXXXXX 
. 
 07 14 16 00-0005  One Part Solution Of Chlorosulfonated Polyethylene Polymer (07 14 16) 
. 
. 

 07 14 16 00-0006 SF 15 Mil Finish Coat, 1 Part Solution, Chlorosulfonated Polyethylene (CSM) Polymer .............................................................. 2.53  

XXXXXXX 
. 
 07 14 16 00-0007  Copolymer Compound (07 14 16) 
. 
. 

 07 14 16 00-0008 SF 32 Mil, Fluid Elastomeric Copolymer Compound For Slabs .................................................................................................... 4.06  

XXXXXXX 
. 
 07 14 16 00-0009  Fluid Applied Neoprene (07 14 16) 
. 
. 

 07 14 16 00-0010 CSF 1/8" Fiberglass Reinforced, Fluid Applied Neoprene .......................................................................................................... 483.80  
    For Application To Horizontal Surfaces, Deduct  -54.91 

. 
 07 14 16 00-0011 CSF 50 Mil, 4 Coats, Fluid Applied Neoprene ............................................................................................................................ 946.87  

    For Application To Horizontal Surfaces, Deduct  -107.71 
. 

 07 14 16 00-0012 CSF 90 Mil, 4 Coats, Fluid Applied Neoprene ......................................................................................................................... 1,534.16  
    For Application To Horizontal Surfaces, Deduct  -161.49 

XXXXXXX 
. 
 07 16  Cementitious and Reactive Waterproofing (07 10) 
. 
. 
 07 16 13  Polymer Modified Cement Waterproofing (07 16) 
. 
. 

 07 16 13 00-0001 SF Polymer Modified Cementitious Waterproofing Assembly, 2 Coats ........................................................................................ 4.43  
Note: As manufactured by Thoro Consumer Products. Includes Thoroseal, Acryl 60, acrylic waterproof coating 
and white pigmented acrylic copolymer primer. 

XXXXXXX 
. 
 07 16 16  Crystalline Waterproofing (07 16) 
. 
. 

 07 16 16 00-0001 SF Crystalline Cementitious Waterproofing. 2 Coats (Xypex Concentrate) .................................................................................. 5.83  

XXXXXXX 
. 
 07 16 19  Metal Oxide Waterproofing (07 16) 
. 
. 
 07 16 19 00-0001  Metallic Oxide Waterproofing (07 16 19) 

Note: Includes one broom applied bond coat and three brush applied waterproof coats. Excludes concrete repairs 
to subbase and final protective concrete surface coat. 

. 

. 
 07 16 19 00-0002 CSF Catalyzed Metallic Waterproofing Treatment, Metal Oxide Waterproofing (Euclid Iron Waterpeller) .................................. 465.47  

    For Application To Horizontal Surfaces, Deduct  -58.22 

XXXXXXX 
. 
 07 19  Water Repellents (07 10) 
. 
. 
 07 19 13  Acrylic Sealer (07 19) 

Note: Per coat. 
. 
. 

 07 19 13 00-0001 SF Spray On Concrete, Acrylic Sealer ......................................................................................................................................... 2.37  
. 

 07 19 13 00-0002 SF Spray On Concrete Block/Brick, Acrylic Sealer....................................................................................................................... 2.82  
. 

 07 19 13 00-0003 SF Spray On Stone, Acrylic Sealer .............................................................................................................................................. 3.10  

XXXXXXX 
. 
 07 19 16  Silane Water Repellents (07 19) 
. 
. 
 07 19 16 00-0001  Silane Concrete Sealer (07 19 16) 
. 
. 

 07 19 16 00-0002 SF Spray On Concrete, Water Based, Silane Penetrating Water Repellent Sealer (Specchem SpecSilane 40 WB) .................. 0.68  
. 

 07 19 16 00-0003 SF Spray On Concrete Block/Brick, Water Based, Silane Penetrating Water Repellent Sealer (Specchem SpecSilane 
40 WB) .................................................................................................................................................................................. 1.01  

XXXXXXX 
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. 
 07 19 16 00-0004  Silane/Siloxane Concrete Sealer (07 19 16) 
. 
. 

 07 19 16 00-0005 SF Spray On Concrete, Solvent Based, Silane/Siloxane Concrete Penetrating Water Repellent Sealer (Anti-Hydro 
Aridox 40) .............................................................................................................................................................................. 1.22  

Note: 40% silane, alcohol based. 
. 

 07 19 16 00-0006 SF Spray On Concrete Block/Brick, Solvent Based, Silane/Siloxane Penetrating Water Repellent Sealer (Anti-Hydro 
Aridox 40) .............................................................................................................................................................................. 1.78  

Note: 40% silane, alcohol based. 
. 

 07 19 16 00-0007 SF Spray On Concrete, Water-Based, Silane/Siloxane Penetrating Water Repellent Sealer (Prosoco Saltguard WB) ............... 0.46  
Note: 200 SF/GAL 

. 
 07 19 16 00-0008 SF Spray On Concrete Block/Masonry, Water-Based, Silane/Siloxane Penetrating Water Repellent Sealer (Prosoco 

Saltguard WB) ....................................................................................................................................................................... 0.68  
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. 
09  Finishes 
. 
. 
 09 01  Maintenance of Finishes (09) 
. 
. 
 09 01 90  Maintenance of Painting and Coating (09 01) 
. 
. 
 09 01 90 52  Maintenance Repainting (09 01 90) 
. 
. 
 09 01 90 52-0001  Cleaning And Preparation Of Painted And Unpainted Surfaces (09 01 90 52) 

Note: In excess of surface preparation required. Water blast and pressure washing includes mild detergent and 
rinsing of surface until detergent free. Sand blast and water blast includes canvas/plastic for protection of existing 
surfaces as well as for containment. 

. 

. 
 09 01 90 52-0002  Concrete And Masonry Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0003 SF Trisodium Phosphate (TSP), Clean Concrete Or Masonry Surfaces, Surface Preparation .................................................... 0.52  
    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0004 SF Calcimine Removal/Washing, Concrete And Masonry Surfaces, Surface Preparation ........................................................... 0.54  

    For Up To 100, Add  0.88 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0005 SF Chemical Clean, Brush And Wash, Concrete And Masonry Surfaces, Surface Preparation .................................................. 0.83  

    For Up To 100, Add  1.34 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.16 

. 
 09 01 90 52-0006 SF Hand Scrape, Concrete And Masonry Surfaces, Surface Preparation ................................................................................... 0.70  

    For Up To 100, Add  1.40 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.18 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0007 SF Steam Clean, Concrete And Masonry Surfaces, Surface Preparation .................................................................................... 0.75  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.15 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0008 SF Up To 5,000 PSI Pressure Wash, Concrete And Masonry Surfaces, Surface Preparation .................................................... 0.50  

    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.09 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0009 SF 10,000 To 12,000 PSI Water Blast, Concrete And Masonry Surfaces, Surface Preparation .................................................. 1.36  

    For Up To 100, Add  2.34 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.29 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.13 
    For >15,000 To 30,000, Deduct  -0.20 
    For >30,000, Deduct  -0.26 

. 
 09 01 90 52-0010 SF 30,000 To 40,000 PSI Water Blast, Concrete And Masonry Surfaces, Surface Preparation .................................................. 2.23  

    For Up To 100, Add  4.08 
    For >100 To 250, Add  1.02 
    For >250 To 500, Add  0.51 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 15,000, Deduct  -0.22 
    For >15,000 To 30,000, Deduct  -0.33 
    For >30,000, Deduct  -0.44 
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. 
 09 01 90 52-0011 SF Sand Blasting, Concrete And Masonry Surfaces, Surface Preparation .................................................................................. 3.44  

Note: 3 lbs of sand per SF 
    For 4.5 lbs Of Sand per SF, Where Multiple Pass Is Required, Add  2.00 
    For 6 lbs Of Sand per SF, Where Multiple Pass Is Required, Add  4.14 
    For 9 lbs Of Sand per SF, Where Multiple Pass Is Required, Add  6.88 
    For Up To 100, Add  5.60 
    For >100 To 250, Add  1.40 
    For >250 To 500, Add  0.70 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 15,000, Deduct  -0.32 
    For >15,000 To 30,000, Deduct  -0.50 
    For >30,000, Deduct  -0.66 

XXXXXXX 
. 
 09 01 90 52-0012  Metal Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0013 SF Trisodium Phosphate (TSP), Clean Metal Surfaces, Surface Preparation .............................................................................. 0.50  
    For Up To 100, Add  0.36 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0014 SF Chemical Clean, Brush And Wash, Metal Surfaces, Surface Preparation .............................................................................. 0.83  

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.16 

. 
 09 01 90 52-0015 SF Hand Scraping And Sanding, Metal Surfaces, Surface Preparation ....................................................................................... 0.70  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0016 SF Up To 5,000 PSI Pressure Wash, Metal Surfaces, Surface Preparation ................................................................................ 0.47  

    For Up To 100, Add  0.28 
    For >100 To 250, Add  0.13 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0017 SF Power Tool Cleaning, Metal Surfaces, Surface Preparation ................................................................................................... 1.28  

    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.19 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.13 
    For >15,000 To 30,000, Deduct  -0.19 
    For >30,000, Deduct  -0.26 

. 
 09 01 90 52-0018 SF Steam Cleaning, Metal Surfaces, Surface Preparation ........................................................................................................... 0.47  

    For Up To 100, Add  0.25 
    For >100 To 250, Add  0.12 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0019 SF Loose Mill Scale With Fine Powder, Commercial Blast, Metal Surfaces, Surface Preparation ............................................... 1.04  

    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 15,000, Deduct  -0.10 
    For >15,000 To 30,000, Deduct  -0.15 
    For >30,000, Deduct  -0.20 

. 
 09 01 90 52-0020 SF Tight Mill Scale With Fine Powder Rust, Commercial Blast, Metal Surfaces, Surface Preparation ........................................ 1.42  

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 15,000, Deduct  -0.13 
    For >15,000 To 30,000, Deduct  -0.20 
    For >30,000, Deduct  -0.27 

. 
 09 01 90 52-0021 SF Exterior Coating Blistered Pitted, Rust, Commercial Blast, Metal Surfaces, Surface Preparation .......................................... 2.07  

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.25 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 15,000, Deduct  -0.19 
    For >15,000 To 30,000, Deduct  -0.30 
    For >30,000, Deduct  -0.40 
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. 
 09 01 90 52-0022 SF Badly Pitted With Rust Nodules, Commercial Blast, Metal Surfaces, Surface Preparation .................................................... 3.48  

    For Up To 100, Add  2.12 
    For >100 To 250, Add  0.99 
    For >250 To 500, Add  0.42 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 15,000, Deduct  -0.32 
    For >15,000 To 30,000, Deduct  -0.50 
    For >30,000, Deduct  -0.66 

. 
 09 01 90 52-0023 SF Loose Mill Scale With Fine Powder Rust, Near White Blast, Metal Surfaces, Surface Preparation ........................................ 2.65  

    For Up To 100, Add  1.59 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 15,000, Deduct  -0.24 
    For >15,000 To 30,000, Deduct  -0.38 
    For >30,000, Deduct  -0.50 

. 
 09 01 90 52-0024 SF Tight Mill Scale Little Rust, Near White Blast, Metal Surfaces, Surface Preparation .............................................................. 3.28  

    For Up To 100, Add  1.96 
    For >100 To 250, Add  0.91 
    For >250 To 500, Add  0.39 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 15,000, Deduct  -0.30 
    For >15,000 To 30,000, Deduct  -0.47 
    For >30,000, Deduct  -0.62 

. 
 09 01 90 52-0025 SF Exterior Coat Blistered Pitted Rust, Near White Blast, Metal Surfaces, Surface Preparation ................................................. 4.26  

    For Up To 100, Add  2.55 
    For >100 To 250, Add  1.19 
    For >250 To 500, Add  0.51 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 15,000, Deduct  -0.39 
    For >15,000 To 30,000, Deduct  -0.61 
    For >30,000, Deduct  -0.81 

. 
 09 01 90 52-0026 SF Badly Pitted Rust Nodules, Near White Blast, Metal Surfaces, Surface Preparation .............................................................. 5.32  

    For Up To 100, Add  3.18 
    For >100 To 250, Add  1.48 
    For >250 To 500, Add  0.64 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 15,000, Deduct  -0.49 
    For >15,000 To 30,000, Deduct  -0.77 
    For >30,000, Deduct  -1.01 

XXXXXXX 
. 
 09 01 90 52-0027  Tile Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0028 SF Trisodium Phosphate (TSP), Clean Tile Surfaces, Surface Preparation ................................................................................. 0.46  
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0029 CSF Chemical Alkaline Cleaner, Brush And Wash Tile Surfaces, Surface Preparation ............................................................... 45.12  

    For Up To 100, Add  33.59 
    For >100 To 250, Add  15.68 
    For >250 To 500, Add  6.72 
    For >5,000 To 10,000, Deduct  -2.25 
    For >10,000 To 15,000, Deduct  -4.50 
    For >15,000 To 30,000, Deduct  -6.76 
    For >30,000, Deduct  -9.01 

. 
 09 01 90 52-0030 SF Up To 5,000 PSI, Pressure Wash Tile Surfaces, Surface Preparation ................................................................................... 0.33  

    For Up To 100, Add  0.20 
    For >100 To 250, Add  0.09 
    For >250 To 500, Add  0.04 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.03 
    For >15,000 To 30,000, Deduct  -0.05 
    For >30,000, Deduct  -0.06 

XXXXXXX 
. 
 09 01 90 52-0031  Wood Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0032 SF Trisodium Phosphate (TSP), Clean Wood Surfaces, Surface Preparation ............................................................................. 0.48  
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0033 SF Chemical Clean, Brush And Wash Wood Surfaces, Surface Preparation .............................................................................. 0.69  

    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 



09
 09 Finishes 

09 01 Maintenance of Finishes 
09 01 90 Maintenance of Painting and Coating 
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. 
 09 01 90 52-0034 SF Hand Scrape Wood Surfaces, Surface Preparation ................................................................................................................ 0.76  

    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 

. 
 09 01 90 52-0035 SF Steam Clean Wood Surfaces, Surface Preparation ................................................................................................................ 0.73  

    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0036 SF Up To 5,000 PSI, Pressure Wash Wood Surfaces, Surface Preparation ................................................................................ 0.51  

    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0037 SF Sanding Wood Paneling, Boards, Doors Or Other Wood Surfaces, Surface Preparation....................................................... 0.94  

    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 15,000, Deduct  -0.09 
    For >15,000 To 30,000, Deduct  -0.14 
    For >30,000, Deduct  -0.18 

. 
 09 01 90 52-0038 SF Sanding Wood Trim Surfaces, Surface Preparation ............................................................................................................... 1.27  

    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.12 
    For >15,000 To 30,000, Deduct  -0.19 
    For >30,000, Deduct  -0.25 

. 
 09 01 90 52-0039 SF Prepare New Wood Floor For Finish, Multi Grit Sanding/Screening ....................................................................................... 1.47  

    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 15,000, Deduct  -0.14 
    For >15,000 To 30,000, Deduct  -0.22 
    For >30,000, Deduct  -0.29 

. 
 09 01 90 52-0040 SF Prime Wood Surfaces With Linseed Oil, 1 Coat, Surface Preparation .................................................................................... 0.84  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.16 

. 
 09 01 90 52-0041 SF  Paint Wood Surfaces With Linseed Oil, 1 Coat, Surface Preparation ..................................................................................... 0.97  

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 15,000, Deduct  -0.09 
    For >15,000 To 30,000, Deduct  -0.14 
    For >30,000, Deduct  -0.19 

XXXXXXX 
. 
 09 01 90 52-0042  Vinyl Siding Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0043 SF Trisodium Phosphate (TSP), Clean, Vinyl Siding Surfaces, Surface Preparation ................................................................... 0.46  
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0044 SF Hand Wash,Vinyl Siding Surfaces, Surface Preparation......................................................................................................... 0.71  

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 



 

 Finishes 09 

09
 

Maintenance of Finishes 09 01 
Maintenance of Painting and Coating 09 01 90 
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. 
 09 01 90 52-0045 SF Up To 5,000 PSI Pressure Wash, Vinyl Siding Surfaces, Surface Preparation ...................................................................... 0.42  

    For Up To 100, Add  0.23 
    For >100 To 250, Add  0.11 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.08 

. 
 09 01 90 52-0046 SF  Steam Clean, Vinyl Siding Surfaces, Surface Preparation ..................................................................................................... 0.78  

    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 

XXXXXXX 
. 
 09 01 90 52-0047  Plaster/Stucco Surfaces, Surface Preparation (09 01 90 52-0001) 

Note: Based on total project quantity. 
. 
. 

 09 01 90 52-0048 SF Trisodium Phosphate (TSP), Clean Plaster/Stucco Surfaces, Surface Preparation ............................................................... 0.52  
    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0049 SF Up To 5,000 PSI Pressure Wash Plaster/Stucco Surfaces, Surface Preparation ................................................................... 0.55  

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.10 

XXXXXXX 
. 
 09 01 90 52-0050  Prep Work (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0051 SF  Citrus Strip, Single Applications .............................................................................................................................................. 1.23  
Note: For removal of dried latex and oil-based paint, varnish, lacquer, polyurethane and shellac from wood, 
metal, and masonry surfaces.  Multiple coats may be necessary, refer to manufacturer recommendations 

XXXXXXX 
. 
 09 01 90 91  Paint Restoration (09 01 90) 
. 
. 
 09 01 90 91-0001  Paint Removal, Strip To Bare Wood (09 01 90 91) 
. 
. 

 09 01 90 91-0002 SF Flat Surfaces, Paint Removal, Strip To Bare Wood ................................................................................................................ 8.23  
. 

 09 01 90 91-0003 SF  Cornices And Decorative Trim To 12" Wide, Paint Removal, Strip To Bare Wood ................................................................. 8.76  

XXXXXXX 
. 
 09 90  Painting and Coating (09) 

Note: Includes masking, safety signs, cleaning of area (dry wiping down walls, floors, doors, etc.), removal of loose paint (paint, caulk, 
etc.), feathering rough edges, sanding between coats, protective work to contain dust and paint splatters (drop cloths), unless otherwise 
noted, removal and reinstallation of cabinet hardware, switch covers and outlet plates, equipment to place paint and ladders. New 
construction work additionally includes filling knots, divots, depressions, holes (screw and nail holes in drywall to 1/4" diameter of 
unlimited quantity). All work designated as "brush/roller" includes brush work for cut and roller work up to cut in. 

. 

. 
 09 91  Painting (09 90) 
. 
. 
 09 91 13  Exterior Painting (09 91) 

Note: Acrylic latex paint unless otherwise stated. Paint tasks covers all paint sheens: flat, eggshell, satin, semi-gloss, or gloss. 
. 
. 
 09 91 13 00-0001  Paint Exterior Walls/Siding (09 91 13) 
. 
. 
 09 91 13 00-0002  Paint Exterior Brick Walls (09 91 13 00-0001) 
. 
. 

 09 91 13 00-0003 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Brick Walls ................................................................................................... 0.23  
    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.08 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.11 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.15 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.05 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0004 SF 1 Coat Filler, Brush Work, Paint Exterior Brick Walls .............................................................................................................. 0.99  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0005 SF 1 Coat Paint, Brush Work, Paint Exterior Brick Walls ............................................................................................................. 1.44  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.50 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.69 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0006 SF 2 Coats Paint, Brush Work, Paint Exterior Brick Walls ............................................................................................................ 2.05  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.25 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.42 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.67 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.92 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.31 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.41 

. 
 09 91 13 00-0007 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Brick Walls ................................................................................................... 0.66  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0008 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Brick Walls ................................................................................................... 1.09  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
Painting 09 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 09 - 7 

. 
 09 91 13 00-0009 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Brick Walls ................................................................................................. 1.60  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.47 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.94 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 13 00-0010 SF 1 Coat Filler, Sprayed, Paint Exterior Brick Walls ................................................................................................................... 0.60  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.34 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 13 00-0011 SF 1 Coat Paint, Sprayed, Paint Exterior Brick Walls ................................................................................................................... 0.59  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.05 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.08 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.13 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.18 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.28 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 13 00-0012 SF  2 Coats Paint, Sprayed, Paint Exterior Brick Walls ................................................................................................................. 1.28  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

XXXXXXX 
. 
 09 91 13 00-0013  Paint Exterior Concrete Walls (09 91 13 00-0001) 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 

. 
 09 91 13 00-0014 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Concrete Walls ............................................................................................ 0.16  

    For Oil Based Paint, Add  0.01 
    For Epoxy Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.04 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.08 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.11 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 

. 
 09 91 13 00-0015 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Walls ....................................................................................................... 0.84  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0016 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Walls ....................................................................................................... 0.93  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0017 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Walls ..................................................................................................... 1.75  

    For Oil Based Paint, Add  0.10 
    For Epoxy Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.61 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.84 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.18 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 
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. 
 09 91 13 00-0018 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Walls ............................................................................................. 0.68  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0019 SF 1 Coat Paint, Brush/Roller Work, Painit Exterior Concrete Walls ............................................................................................ 0.78  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0020 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Walls ........................................................................................... 1.31  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.60 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0021 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Walls ............................................................................................................ 0.54  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.15 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 
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. 
 09 91 13 00-0022 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Walls ............................................................................................................ 0.49  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.05 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.09 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.14 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.20 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.29 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.02 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.07 
    For >20,000, Deduct  -0.10 

. 
 09 91 13 00-0023 SF  2 Coats Paint, Sprayed, Paint Exterior Concrete Walls .......................................................................................................... 0.86  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

XXXXXXX 
. 
 09 91 13 00-0024  Paint Exterior Concrete Block Walls (09 91 13 00-0001) 
. 
. 
 09 91 13 00-0025  Paint Exterior Concrete Block Walls, Epoxy Paint (09 91 13 00-0024) 
. 
. 

 09 91 13 00-0026 LF 1 Coat Epoxy Paint, Cut-in Brush Work, Paint Exterior Concrete Block Walls ........................................................................ 0.22  
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.07 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 13 00-0027 SF 1 Coat Epoxy Filler, Brush Work, Paint Exterior Concrete Block Walls................................................................................... 1.17  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.37 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.51 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.23 
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. 
 09 91 13 00-0028 SF 1 Coat Epoxy Paint, Brush Work, Paint Exterior Concrete Block Walls .................................................................................. 1.35  

    For Work >15' To 20' Above Floor, Add  0.17 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.28 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.44 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.61 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0029 SF 2 Coats Epoxy Paint, Brush Work, Paint Exterior Concrete Block Walls ................................................................................ 2.34  

    For Work >15' To 20' Above Floor, Add  0.28 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.47 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.74 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.02 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.47 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 

. 
 09 91 13 00-0030 SF 1 Coat Epoxy Filler, Brush/Roller Work, Paint Exterior Concrete Block Walls ........................................................................ 0.95  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.39 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0031 SF 1 Coat Epoxy Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ........................................................................ 1.06  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.33 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0032 SF 2 Coats Epoxy Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ...................................................................... 1.86  

    For Work >15' To 20' Above Floor, Add  0.21 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.35 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.55 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.76 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.11 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 
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. 
 09 91 13 00-0033 SF 1 Coat Epoxy Filler, Sprayed, Paint Exterior Concrete Block Walls ........................................................................................ 0.70  

    For Work >15' To 20' Above Floor, Add  0.06 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.10 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.16 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.22 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0034 SF 1 Coat Epoxy Paint, Sprayed, Paint Exterior Concrete Block Walls........................................................................................ 0.78  

    For Work >15' To 20' Above Floor, Add  0.07 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.12 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.19 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.26 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0035 SF 2 Coats Epoxy Paint, Sprayed, Paint Exterior Concrete Block Walls ...................................................................................... 1.50  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.35 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.48 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

XXXXXXX 
. 
 09 91 13 00-0036  Paint Exterior Concrete Block Walls, Acrylic Latex Paint (09 91 13 00-0024) 
. 
. 

 09 91 13 00-0037 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Concrete Block Walls................................................................................... 0.22  
    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.07 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 13 00-0038 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Block Walls.............................................................................................. 1.09  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 
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. 
 09 91 13 00-0039 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Block Walls ............................................................................................. 1.29  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0040 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Block Walls ........................................................................................... 2.34  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.29 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.48 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.76 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.05 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.50 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 

. 
 09 91 13 00-0041 SF 1Coat Texture Paint, Brush Work, Paint Exterior Concrete Block Walls ................................................................................. 1.43  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.65 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0042 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................... 0.85  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0043 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................... 1.09  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 
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. 
 09 91 13 00-0044 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................. 1.85  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.57 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 13 00-0045 SF 1Coat Texture Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ....................................................................... 1.21  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0046 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Block Walls ................................................................................................... 0.76  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0047 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Block Walls .................................................................................................. 0.79  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.21 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.29 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0048 SF 2 Coats Paint, Sprayed, Paint Exterior Concrete Block Walls ................................................................................................. 1.25  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 
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 09 91 13 00-0049 SF 1Coat Texture Paint, Sprayed, Paint Exterior Concrete Block Walls ...................................................................................... 1.01  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

XXXXXXX 
. 
 09 91 13 00-0050  Paint Exterior Metal Walls (09 91 13 00-0001) 
. 
. 
 09 91 13 00-0051  Paint Exterior Galvanized Walls (09 91 13 00-0050) 

Note: Linseed oil or acrylic latex paint. 
. 
. 

 09 91 13 00-0052 SF 1 Coat Primer, Brush Work, Paint Exterior Galvanized Wall Surfaces .................................................................................... 1.13  
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0053 SF 1 Coat Paint, Brush Work, Paint Exterior Galvanized Wall Surfaces ...................................................................................... 1.25  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.38 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.52 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0054 SF 2 Coats Paint, Brush Work, Paint Exterior Galvanized Wall Surfaces .................................................................................... 2.28  

    For Work >15' To 20' Above Floor, Add  0.25 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.42 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.67 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.92 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.34 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.46 

. 
 09 91 13 00-0055 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Galvanized Walls ....................................................................................... 0.85  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.24 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.33 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 



09
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. 
 09 91 13 00-0056 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Galvanized Walls ......................................................................................... 0.98  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0057 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Galvanized Walls ....................................................................................... 1.83  

    For Work >15' To 20' Above Floor, Add  0.20 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.33 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.52 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.72 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.37 

. 
 09 91 13 00-0058 SF 1 Coat Primer, Sprayed, Paint Exterior Galvanized Walls ...................................................................................................... 0.69  

    For Work >15' To 20' Above Floor, Add  0.05 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.09 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.14 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.19 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0059 SF 1 Coat Paint, Sprayed, Paint Exterior Galvanized Walls ......................................................................................................... 0.89  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.30 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0060 SF  2 Coats Paint, Sprayed, Paint Exterior Galvanized Walls ....................................................................................................... 1.51  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

XXXXXXX 
. 
 09 91 13 00-0061  Paint Exterior Aluminum And Aluminum Alloy Walls (09 91 13 00-0050) 

Note: Alkyd enamel paint. 
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. 

. 
 09 91 13 00-0062 SF 1 Coat Primer, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces ..................................................... 1.13  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.33 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.46 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0063 SF 1 Coat Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces ....................................................... 1.25  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.38 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.52 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0064 SF 2 Coats Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces ..................................................... 2.27  

    For Work >15' To 20' Above Floor, Add  0.25 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.42 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.67 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.92 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.34 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.45 

. 
 09 91 13 00-0065 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................ 0.95  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.24 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.33 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0066 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls .......................................................... 1.07  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0067 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................ 2.01  

    For Work >15' To 20' Above Floor, Add  0.20 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.33 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.52 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.72 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 13 00-0068 SF 1 Coat Primer, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls ....................................................................... 0.75  

    For Work >15' To 20' Above Floor, Add  0.06 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.10 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.16 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.22 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0069 SF 1 Coat Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls .......................................................................... 0.89  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.30 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0070 SF 2 Coats Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................................ 1.51  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

XXXXXXX 
. 
 09 91 13 00-0071  Paint Exterior Aluminum And Aluminum Alloy Roof Stacks (09 91 13 00-0050) 
. 
. 

 09 91 13 00-0072 LF 1 Coat Primer, Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, Per LF Of 
Stack .................................................................................................................................................................................... 13.82  

    For Work >15' To 20' Above Floor, Add  1.81 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  3.02 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  4.83 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  6.64 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  9.32 
    For >100 To 250, Add  4.40 
    For >250 To 500, Add  1.90 
    For >2,500 To 5,000, Deduct  -0.69 
    For >5,000 To 10,000, Deduct  -1.38 
    For >10,000 To 20,000, Deduct  -2.07 
    For >20,000, Deduct  -2.76 
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. 
 09 91 13 00-0073 LF 1 Coat Paint, Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, Per LF Of 

Stack ................................................................................................................................................................................... 15.40  
    For Work >15' To 20' Above Floor, Add  2.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  3.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  5.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  7.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  10.37 
    For >100 To 250, Add  4.90 
    For >250 To 500, Add  2.11 
    For >2,500 To 5,000, Deduct  -0.77 
    For >5,000 To 10,000, Deduct  -1.54 
    For >10,000 To 20,000, Deduct  -2.31 
    For >20,000, Deduct  -3.08 

. 
 09 91 13 00-0074 LF 2 Coats Paint, Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, Per LF Of 

Stack ................................................................................................................................................................................... 28.74  
    For Work >15' To 20' Above Floor, Add  3.79 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  6.31 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  10.10 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  13.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  19.46 
    For >100 To 250, Add  9.19 
    For >250 To 500, Add  3.96 
    For >2,500 To 5,000, Deduct  -1.44 
    For >5,000 To 10,000, Deduct  -2.87 
    For >10,000 To 20,000, Deduct  -4.31 
    For >20,000, Deduct  -5.75 

XXXXXXX 
. 
 09 91 13 00-0075  Paint Exterior Corrugated Metal Walls (09 91 13 00-0050) 
. 
. 

 09 91 13 00-0076 SF 1 Coat Primer, Sprayed, Paint Exterior Corrugated Metal Walls............................................................................................. 0.85  
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.18 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.25 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0077 SF 1 Coat Paint, Sprayed, Paint Exterior Corrugated Metal Walls ............................................................................................... 1.12  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0078 SF  2 Coats Paint, Sprayed, Paint Exterior Corrugated Metal Walls ............................................................................................. 1.88  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.43 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.59 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.38 

XXXXXXX 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 09 - 20  Monterey County Roads and Bridges 

. 
 09 91 13 00-0079  Paint Exterior Stucco Walls (09 91 13 00-0001) 
. 
. 

 09 91 13 00-0080 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Stucco Wall Surfaces................................................................................... 0.27  
    For Oil Based Paint, Add  0.02 
    For Work >15' To 20' Above Floor, Add  0.04 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.06 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.10 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.18 
    For >100 To 250, Add  0.09 
    For >250 To 500, Add  0.04 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.04 
    For >20,000, Deduct  -0.05 

. 
 09 91 13 00-0081 SF 1 Coat Primer, Brush Work, Paint Exterior Stucco Wall Surfaces ........................................................................................... 1.47  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.33 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.52 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.72 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.01 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0082 SF 1 Coat Paint, Brush Work, Paint Exterior Stucco Wall Surfaces ............................................................................................. 1.62  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.57 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.79 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 13 00-0083 SF 2 Coats Paint, Brush Work, Paint Exterior Stucco Wall Surfaces ........................................................................................... 2.99  

    For Oil Based Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.39 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.65 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.04 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.44 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.01 
    For >100 To 250, Add  0.95 
    For >250 To 500, Add  0.41 
    For >2,500 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.30 
    For >10,000 To 20,000, Deduct  -0.45 
    For >20,000, Deduct  -0.60 

. 
 09 91 13 00-0084 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Stucco Walls .............................................................................................. 1.10  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 
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. 
 09 91 13 00-0085 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Stucco Walls ................................................................................................ 1.25  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.58 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0086 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Stucco Walls .............................................................................................. 2.30  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.29 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.48 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.77 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.06 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.50 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.46 

. 
 09 91 13 00-0087 SF 1 Coat Primer, Sprayed, Paint Exterior Stucco Walls ............................................................................................................. 0.76  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.23 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0088 SF 1 Coat Paint, Sprayed, Paint Exterior Stucco Walls ................................................................................................................ 0.92  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0089 SF  2 Coats Paint, Sprayed, Paint Exterior Stucco Walls .............................................................................................................. 1.78  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.74 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

XXXXXXX 
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. 
 09 91 13 00-0090  Paint Exterior Wood Siding (09 91 13 00-0001) 
. 
. 
 09 91 13 00-0091  Paint Exterior Smooth Wood Siding (09 91 13 00-0090) 

Note: Includes tongue and groove, beveled, drop or board and batten siding. 
. 
. 

 09 91 13 00-0092 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Wood Smooth Siding ................................................................................... 0.22  
    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.08 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.15 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 13 00-0093 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Smooth Siding ........................................................................................... 1.23  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0094 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Smooth Siding ............................................................................................. 1.31  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.63 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0095 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Smooth Siding ............................................................................................ 2.33  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.30 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.50 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.80 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.11 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.56 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
Painting 09 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 09 - 23 

. 
 09 91 13 00-0096 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Smooth Wood Siding ................................................................................. 0.94  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0097 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Smooth Wood Siding ................................................................................... 1.05  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0098 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Smooth Wood Siding ................................................................................. 1.96  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.40 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.63 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.87 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.24 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

. 
 09 91 13 00-0099 SF 1 Coat Primer, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................ 0.71  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.27 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0100 SF 1 Coat Paint, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................... 0.87  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.36 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 
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. 
 09 91 13 00-0101 SF 2 Coats Paint, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................. 1.37  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.27 

XXXXXXX 
. 
 09 91 13 00-0102  Paint Exterior Rough Wood Siding (09 91 13 00-0090) 

Note: Includes shingles, shakes or rough sawn siding. 
. 
. 

 09 91 13 00-0103 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding.................................... 1.66  
    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.79 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.11 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

. 
 09 91 13 00-0104 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding ...................................... 1.67  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.83 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

. 
 09 91 13 00-0105 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding .................................... 3.07  

    For Oil Based Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.41 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.69 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.10 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.11 
    For >100 To 250, Add  0.99 
    For >250 To 500, Add  0.43 
    For >2,500 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.31 
    For >10,000 To 20,000, Deduct  -0.46 
    For >20,000, Deduct  -0.61 
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. 
 09 91 13 00-0106 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ......................... 1.42  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 13 00-0107 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ........................... 1.54  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.65 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0108 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) .......................... 2.84  

    For Oil Based Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.32 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.54 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.86 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.18 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.71 
    For >100 To 250, Add  0.82 
    For >250 To 500, Add  0.36 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 20,000, Deduct  -0.43 
    For >20,000, Deduct  -0.57 

. 
 09 91 13 00-0109 SF 1 Coat Primer, Sprayed, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ......................................... 0.97  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0110 SF 1 Coat Paint, Sprayed, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ........................................... 1.11  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 
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. 
 09 91 13 00-0111 SF 2 Coats Paint, Sprayed, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ......................................... 2.07  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.59 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.81 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.41 

XXXXXXX 
. 
 09 91 13 00-0112  Paint Exterior Vinyl Siding (09 91 13 00-0001) 
. 
. 

 09 91 13 00-0113 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Vinyl Siding .................................................................................................. 0.16  
    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.03 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.05 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.07 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.10 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 

. 
 09 91 13 00-0114 SF 1 Coat Primer, Brush Work, Paint Exterior Vinyl Siding .......................................................................................................... 0.90  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0115 SF 1 Coat Paint, Brush Work, Paint Exterior Vinyl Siding ............................................................................................................ 1.00  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 
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. 
 09 91 13 00-0116 SF 2 Coats Paint, Brush Work, Paint Exterior Vinyl Siding .......................................................................................................... 1.83  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.57 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.79 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.37 

. 
 09 91 13 00-0117 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Vinyl Siding................................................................................................ 0.82  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.33 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0118 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Vinyl Siding .................................................................................................. 0.82  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.33 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0119 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Vinyl Siding ................................................................................................ 1.50  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

. 
 09 91 13 00-0120 SF 1 Coat Primer, Sprayed, Paint Exterior Vinyl Siding ............................................................................................................... 0.67  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.22 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.34 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 
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. 
 09 91 13 00-0121 SF 1 Coat Paint, Sprayed, Paint Exterior Vinyl Siding .................................................................................................................. 0.75  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.22 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0122 SF  2 Coats Paint, Sprayed, Paint Exterior Vinyl Siding ................................................................................................................ 1.48  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.30 

XXXXXXX 
. 
 09 91 13 00-0123  Paint Exterior Ceilings (09 91 13) 
. 
. 
 09 91 13 00-0124  Paint Exterior Concrete Ceilings (09 91 13 00-0123) 
. 
. 

 09 91 13 00-0125 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Concrete Ceiling .......................................................................................... 0.18  
    For Oil Based Paint, Add  0.01 
    For Epoxy Paint, Add  0.02 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.04 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.09 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.12 
    For >100 To 250, Add  0.06 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 13 00-0126 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Ceiling ..................................................................................................... 0.96  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 
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. 
 09 91 13 00-0127 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Ceiling .................................................................................................... 1.06  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0128 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Ceiling ................................................................................................... 1.88  

    For Oil Based Paint, Add  0.11 
    For Epoxy Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.25 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.42 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.66 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.91 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.38 

. 
 09 91 13 00-0129 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Ceiling ........................................................................................... 0.73  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.33 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0130 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Ceiling .......................................................................................... 0.82  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 
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. 
 09 91 13 00-0131 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Ceiling......................................................................................... 1.54  

    For Oil Based Paint, Add  0.09 
    For Epoxy Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.33 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.53 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.73 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0132 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Ceiling .......................................................................................................... 0.56  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.22 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 13 00-0133 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Ceiling .......................................................................................................... 0.67  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0134 SF  2 Coats Paint, Sprayed, Paint Exterior Concrete Ceiling ........................................................................................................ 1.08  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

XXXXXXX 
. 
 09 91 13 00-0135  Paint Exterior Wood Ceilings (09 91 13 00-0123) 
. 
. 
 09 91 13 00-0136  Paint Exterior Smooth Wood Ceilings (09 91 13 00-0135) 
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. 
 09 91 13 00-0137 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Wood Smooth Ceiling .................................................................................. 0.21  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.07 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 13 00-0138 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Smooth Ceiling .......................................................................................... 1.18  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.77 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0139 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Smooth Ceiling ............................................................................................ 1.23  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0140 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Smooth Ceiling........................................................................................... 2.23  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.29 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.48 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.76 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.05 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.48 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.45 

. 
 09 91 13 00-0141 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Smooth Wood Ceiling ................................................................................ 0.94  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 



09
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 09 91 13 00-0142 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Smooth Wood Ceiling .................................................................................. 1.02  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0143 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Smooth Wood Ceiling ................................................................................ 1.81  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.57 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.79 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

. 
 09 91 13 00-0144 SF 1 Coat Primer, Sprayed, Paint Exterior Smooth Wood Ceiling ............................................................................................... 0.70  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0145 SF 1 Coat Paint, Sprayed, Paint Exterior Smooth Wood Ceiling .................................................................................................. 0.70  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0146 SF  2 Coats Paint, Sprayed, Paint Exterior Smooth Wood Ceiling ................................................................................................ 1.26  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

XXXXXXX 
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 09 91 13 00-0147  Paint Exterior Rough Wood Ceilings (09 91 13 00-0135) 
. 
. 

 09 91 13 00-0148 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Rough Ceiling ............................................................................................ 1.77  
    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.83 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.35 

. 
 09 91 13 00-0149 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Rough Ceiling .............................................................................................. 1.83  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.25 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.42 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.67 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.92 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.37 

. 
 09 91 13 00-0150 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Rough Ceiling ............................................................................................ 3.18  

    For Oil Based Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.43 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.72 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.14 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.19 
    For >100 To 250, Add  1.03 
    For >250 To 500, Add  0.45 
    For >2,500 To 5,000, Deduct  -0.16 
    For >5,000 To 10,000, Deduct  -0.32 
    For >10,000 To 20,000, Deduct  -0.48 
    For >20,000, Deduct  -0.64 

. 
 09 91 13 00-0151 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Rough Wood Ceiling ................................................................................. 1.54  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.65 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0152 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Rough Wood Ceiling .................................................................................... 1.66  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.33 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.52 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.72 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 



09
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09 90 Painting and Coating 
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. 
 09 91 13 00-0153 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Rough Wood Ceiling .................................................................................. 2.95  

    For Oil Based Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.34 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.56 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.90 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.24 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.79 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.37 
    For >2,500 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.30 
    For >10,000 To 20,000, Deduct  -0.44 
    For >20,000, Deduct  -0.59 

. 
 09 91 13 00-0154 SF 1 Coat Primer, Sprayed, Paint Exterior Rough Wood Ceiling ................................................................................................. 1.10  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.44 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0155 SF 1 Coat Paint, Sprayed, Paint Exterior Rough Wood Ceiling .................................................................................................... 1.24  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0156 SF  2 Coats Paint, Sprayed, Paint Exterior Rough Wood Ceiling .................................................................................................. 2.21  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.65 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.30 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

XXXXXXX 
. 
 09 91 13 00-0157  Paint Exterior Metal Ceilings (09 91 13 00-0123) 
. 
. 
 09 91 13 00-0158  Paint Exterior Galvanized Ceilings (09 91 13 00-0157) 

Note: Linseed oil or acrylic latex paint. 
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. 
 09 91 13 00-0159 SF 1 Coat Primer, Brush Work, Paint Exterior Galvanized Ceiling ............................................................................................... 1.25  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.38 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.52 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0160 SF 1 Coat Paint, Brush Work, Paint Exterior Galvanized Ceiling ................................................................................................. 1.37  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.43 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.59 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0161 SF 2 Coats Paint, Brush Work, Paint Exterior Galvanized Ceiling ............................................................................................... 2.51  

    For Work >15' To 20' Above Floor, Add  0.29 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.48 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.76 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.05 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.38 
    For >20,000, Deduct  -0.50 

. 
 09 91 13 00-0162 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Galvanized Ceiling .................................................................................... 0.97  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0163 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Galvanized Ceiling ....................................................................................... 1.08  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.33 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.46 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0164 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Galvanized Ceiling ..................................................................................... 1.93  

    For Work >15' To 20' Above Floor, Add  0.21 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.36 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.57 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.79 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.15 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

. 
 09 91 13 00-0165 SF 1 Coat Primer, Sprayed, Paint Exterior Galvanized Ceiling .................................................................................................... 0.89  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.30 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0166 SF 1 Coat Paint, Sprayed, Paint Exterior Galvanized Ceiling ....................................................................................................... 1.01  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.26 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.36 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0167 SF  2 Coats Paint, Sprayed, Paint Exterior Galvanized Ceiling ..................................................................................................... 1.64  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.38 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.52 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

XXXXXXX 
. 
 09 91 13 00-0168  Paint Exterior Aluminum And Aluminum Alloy Ceilings (09 91 13 00-0157) 

Note: Alkyd enamel paint. 
. 
. 

 09 91 13 00-0169 SF 1 Coat Primer, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ................................................................ 1.25  
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
Painting 09 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 09 - 37 

. 
 09 91 13 00-0170 SF 1 Coat Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling .................................................................. 1.37  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.43 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.59 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0171 SF 2 Coats Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ................................................................ 2.51  

    For Work >15' To 20' Above Floor, Add  0.29 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.48 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.76 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.05 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.38 
    For >20,000, Deduct  -0.50 

. 
 09 91 13 00-0172 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ..................................................... 1.07  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0173 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ........................................................ 1.18  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.33 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.46 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0174 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ...................................................... 2.13  

    For Work >15' To 20' Above Floor, Add  0.21 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.36 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.57 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.79 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.18 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.43 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0175 SF 1 Coat Primer, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Ceiling ..................................................................... 0.89  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.30 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0176 SF 1 Coat Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Ceiling ........................................................................ 0.89  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.30 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0177 SF 2 Coats Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Ceiling ...................................................................... 1.64  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.38 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.52 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

XXXXXXX 
. 
 09 91 13 00-0178  Paint Exterior Corrugated Metal Ceilings (09 91 13 00-0157) 
. 
. 

 09 91 13 00-0179 SF 1 Coat Primer, Sprayed, Paint Exterior Corrugated Metal Ceiling........................................................................................... 0.98  
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.23 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0180 SF 1 Coat Paint, Sprayed, Paint Exterior Corrugated Metal Ceiling ............................................................................................. 1.12  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 
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. 
 09 91 13 00-0181 SF  2 Coats Paint, Sprayed, Paint Exterior Corrugated Metal Ceiling ........................................................................................... 2.05  

    For Work >15' To 20' Above Floor, Add  0.19 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.31 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.50 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.69 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.41 

XXXXXXX 
. 
 09 91 13 00-0182  Paint Exterior Floors (09 91 13) 
. 
. 
 09 91 13 00-0183  Paint Exterior Concrete Floors (09 91 13 00-0182) 
. 
. 

 09 91 13 00-0184 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Concrete Floors And Decks ......................................................................... 0.14  
    For Up To 100, Add  0.09 
    For >100 To 250, Add  0.04 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.01 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 

. 
 09 91 13 00-0185 SF 1 Coat Primer, Brush Work, Paint Exterior Concrete Floors And Decks ................................................................................. 0.73  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0186 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Floors And Decks ................................................................................... 0.82  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0187 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Floors And Decks ................................................................................. 1.53  

    For Oil Based Paint, Add  0.09 
    For Epoxy Paint, Add  0.14 
    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0188 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Concrete Floors And Decks....................................................................... 0.60  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 13 00-0189 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ......................................................................... 0.71  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0190 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ....................................................................... 1.15  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.12 
    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0191 SF 1 Coat Primer, Sprayed, Paint Exterior Concrete Floors And Decks ...................................................................................... 0.43  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.23 
    For >100 To 250, Add  0.11 
    For >250 To 500, Add  0.05 
    For >2,500 To 5,000, Deduct  -0.02 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 20,000, Deduct  -0.06 
    For >20,000, Deduct  -0.09 

. 
 09 91 13 00-0192 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Floors And Decks ......................................................................................... 0.53  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 13 00-0193 SF 2 Coats Paint, Sprayed, Paint Exterior Concrete Floors And Decks ....................................................................................... 0.94  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.13 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0194 SF 1 Coat Non Slip Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks........................................................... 2.08  

    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.42 

. 
 09 91 13 00-0195 SF 1 Coat Anti-Slip Paint, Single Component Epoxy Coating, Brush/Roller Work, Paint Exterior Concrete Floors And 

Decks ..................................................................................................................................................................................... 4.92  
    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.31 
    For >2,500 To 5,000, Deduct  -0.25 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 20,000, Deduct  -0.74 
    For >20,000, Deduct  -0.98 

. 
 09 91 13 00-0196 SF 1 Coat Anti-Slip Paint, High Performance Epoxy Coating, Brush/Roller Work, Paint Exterior Concrete Floors And 

Decks ..................................................................................................................................................................................... 6.11  
    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.37 
    For >2,500 To 5,000, Deduct  -0.31 
    For >5,000 To 10,000, Deduct  -0.61 
    For >10,000 To 20,000, Deduct  -0.92 
    For >20,000, Deduct  -1.22 

XXXXXXX 
. 
 09 91 13 00-0197  Paint Exterior Wood Floors (09 91 13 00-0182) 
. 
. 

 09 91 13 00-0198 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Wood Floors And Decks .............................................................................. 0.17  
    For Up To 100, Add  0.11 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.03 

. 
 09 91 13 00-0199 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Floors And Decks ...................................................................................... 0.91  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 
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. 
 09 91 13 00-0200 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Floors And Decks ........................................................................................ 0.99  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0201 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Floors And Decks ....................................................................................... 1.86  

    For Oil Based Paint, Add  0.11 
    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 13 00-0202 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Floors And Decks ............................................................................ 0.82  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0203 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Floors And Decks .............................................................................. 0.90  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0204 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Floors And Decks ............................................................................ 1.45  

    For Oil Based Paint, Add  0.09 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0205 SF 1 Coat Primer, Sprayed, Paint Exterior Wood Floors And Decks ........................................................................................... 0.56  

    For Oil Based Paint, Add  0.04 
    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 13 00-0206 SF 1 Coat Paint, Sprayed, Paint Exterior Wood Floors And Decks .............................................................................................. 0.70  

    For Oil Based Paint, Add  0.04 
    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0207 SF 2 Coats Paint, Sprayed, Paint Exterior Wood Floors And Decks ............................................................................................ 1.13  

    For Oil Based Paint, Add  0.07 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0208 SF 1 Coat Non Slip Paint, Brush Work, Paint Exterior Wood Floors And Decks .......................................................................... 2.20  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 
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. 
 09 91 13 00-0209 SF 1 Coat Non Slip Epoxy Paint, Brush Work, Paint Exterior Wood Floors And Decks ............................................................... 6.23  

    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.80 
    For >250 To 500, Add  0.38 
    For >2,500 To 5,000, Deduct  -0.31 
    For >5,000 To 10,000, Deduct  -0.62 
    For >10,000 To 20,000, Deduct  -0.93 
    For >20,000, Deduct  -1.25 

XXXXXXX 
. 
 09 91 13 00-0210  Paint Metal Surfaces (09 91 13) 

Note: Tasks can be used for exterior or interior applications. 
. 
. 
 09 91 13 00-0211  Paint Structural Steel (09 91 13 00-0210) 
. 
. 
 09 91 13 00-0212  Paint Structural Steel, Brush Work (09 91 13 00-0211) 
. 
. 

 09 91 13 00-0213 SF 1 Field Coat Primer, Brush/Roller Work, Paint Exterior Structural Steel ................................................................................. 1.07  
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For Epoxy Paint, Add  0.11 

. 
 09 91 13 00-0214 SF 1 Field Coat Paint, Brush/Roller Work, Paint Exterior Structural Steel.................................................................................... 0.94  

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For Epoxy Paint, Add  0.11 

XXXXXXX 
. 
 09 91 13 00-0215  Paint Structural Steel, Spray Work (09 91 13 00-0211) 
. 
. 

 09 91 13 00-0216 SF 1 Field Coat Primer, Sprayed, Paint Exterior Structural Steel ................................................................................................. 0.75  
    For Electrostatic Painting, Add  0.11 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For Epoxy Paint, Add  0.10 

. 
 09 91 13 00-0217 SF 1 Field Coat Paint, Sprayed, Paint Exterior Structural Steel ................................................................................................... 0.62  

    For Electrostatic Painting, Add  0.09 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For Epoxy Paint, Add  0.09 

XXXXXXX 
. 
 09 91 13 00-0218  Paint Metal Decking, Beams And Bar Joist (09 91 13 00-0211) 
. 
. 

 09 91 13 00-0219 SF 1 Coat Primer, Sprayed, Paint Exposed Metal Decking .......................................................................................................... 0.85  
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For Epoxy Paint, Add  0.10 

. 
 09 91 13 00-0220 SF 1 Coat Paint, Sprayed, Paint Exposed Metal Decking ............................................................................................................ 0.85  

    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For Epoxy Paint, Add  0.10 

. 
 09 91 13 00-0221 SF 2 Coats Paint, Sprayed, Paint Exposed Metal Decking .......................................................................................................... 1.42  

    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For Epoxy Paint, Add  0.19 

. 
 09 91 13 00-0222 SF 1 Coat Primer, Brush/Roller Work, Paint Metal Bearms And Bar Joists .................................................................................. 1.30  

    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For Epoxy Paint, Add  0.18 

. 
 09 91 13 00-0223 SF 1 Coat Paint, Brush/Roller Work, Paint Metal Beams And Bar Joists ..................................................................................... 1.27  

    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For Epoxy Paint, Add  0.17 

. 
 09 91 13 00-0224 SF 2 Coats Paint, Brush/Roller Work, Paint Metal Beams And Bar Joists ................................................................................... 2.39  

    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 
    For Epoxy Paint, Add  0.32 

. 
 09 91 13 00-0225 SF 1 Coat Primer, Sprayed, Paint Metal Beams And Bar Joists .................................................................................................. 1.04  

    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For Epoxy Paint, Add  0.14 

. 
 09 91 13 00-0226 SF 1 Coat Paint, Sprayed, Paint Metal Beams And Bar Joists ..................................................................................................... 1.04  

    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For Epoxy Paint, Add  0.14 
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. 
 09 91 13 00-0227 SF 2 Coats Paint, Sprayed, Paint Metal Beams And Bar Joists ................................................................................................... 1.76  

    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 
    For Epoxy Paint, Add  0.26 

XXXXXXX 
. 
 09 91 13 00-0228  Paint Steel Pipes (09 91 13 00-0210) 

Note: Includes pipe, tubes, rails, conduit, etc. 
. 
. 

 09 91 13 00-0229 LF 1 Coat Primer, 1/2" To 1-1/2" Diameter, Paint Conduit Or Steel Pipe ..................................................................................... 1.79  
    For Electrostatic Painting, Add  0.22 
    For Epoxy Paint, Add  0.18 

. 
 09 91 13 00-0230 LF 1 Coat Primer, 2" To 3-1/2" Diameter, Paint Conduit Or Steel Pipe ........................................................................................ 2.00  

    For Electrostatic Painting, Add  0.25 
    For Epoxy Paint, Add  0.21 

. 
 09 91 13 00-0231 LF 1 Coat Primer, 4" Diameter, Paint Steel Pipes ........................................................................................................................ 2.26  

    For Electrostatic Painting, Add  0.29 
    For Epoxy Paint, Add  0.23 

. 
 09 91 13 00-0232 LF 1 Coat Primer, 6" To 8" Diameter, Paint Steel Pipes .............................................................................................................. 2.82  

    For Electrostatic Painting, Add  0.35 
    For Epoxy Paint, Add  0.29 

. 
 09 91 13 00-0233 LF 1 Coat Primer, 10" To 12" Diameter, Paint Steel Pipes .......................................................................................................... 3.58  

    For Electrostatic Painting, Add  0.45 
    For Epoxy Paint, Add  0.36 

. 
 09 91 13 00-0234 LF 1 Coat Paint, 1/2"To 1-1/2" Diameter, Paint Conduit Or Steel Pipe ........................................................................................ 1.79  

    For Electrostatic Painting, Add  0.22 
    For Epoxy Paint, Add  0.18 

. 
 09 91 13 00-0235 LF 1 Coat Paint, 2" To 3-1/2" Diameter, Paint Conduit Or Steel Pipe .......................................................................................... 2.00  

    For Electrostatic Painting, Add  0.25 
    For Epoxy Paint, Add  0.21 

. 
 09 91 13 00-0236 LF 1 Coat Paint, 4" Diameter, Paint Steel Pipes .......................................................................................................................... 2.26  

    For Electrostatic Painting, Add  0.29 
    For Epoxy Paint, Add  0.23 

. 
 09 91 13 00-0237 LF 1 Coat Paint, 6" To 8" Diameter, Paint Steel Pipes ................................................................................................................. 2.82  

    For Electrostatic Painting, Add  0.35 
    For Epoxy Paint, Add  0.29 

. 
 09 91 13 00-0238 LF 1 Coat Paint, 10" To 12" Diameter, Paint Steel Pipes ............................................................................................................. 3.58  

    For Electrostatic Painting, Add  0.45 
    For Epoxy Paint, Add  0.36 

. 
 09 91 13 00-0239 LF 2 Coats Paint, 1/2" To 1-1/2" Diameter, Paint Conduit Or Steel Pipe ..................................................................................... 3.62  

    For Electrostatic Painting, Add  0.48 
    For Epoxy Paint, Add  0.42 

. 
 09 91 13 00-0240 LF 2 Coats Paint, 2" To 3-1/2" Diameter, Paint Conduit Or Steel Pipe ........................................................................................ 4.01  

    For Electrostatic Painting, Add  0.51 
    For Epoxy Paint, Add  0.41 

. 
 09 91 13 00-0241 LF 2 Coats Paint, 4" Diameter, Paint Steel Pipes ........................................................................................................................ 4.33  

    For Electrostatic Painting, Add  0.55 
    For Epoxy Paint, Add  0.45 

. 
 09 91 13 00-0242 LF 2 Coats Paint, 6" To 8" Diameter, Paint Steel Pipes ............................................................................................................... 5.47  

    For Electrostatic Painting, Add  0.69 
    For Epoxy Paint, Add  0.56 

. 
 09 91 13 00-0243 LF 2 Coats Paint, 10" To 12" Diameter, Paint Steel Pipes ........................................................................................................... 6.73  

    For Electrostatic Painting, Add  0.86 
    For Epoxy Paint, Add  0.70 

. 
 09 91 13 00-0244 EA 1 Coat Paint, Paint Exposed Single Or Double Gang Outlet Box ........................................................................................... 8.88  

    For Electrostatic Painting, Add  0.93 
    For Epoxy Paint, Add  0.54 

XXXXXXX 
. 
 09 91 13 00-0245  Paint Metal Louvers (09 91 13 00-0210) 
. 
. 

 09 91 13 00-0246 SF 1 Coat Primer, Brush/Roller Work, Paint Ventilation Louver, SF Of Opening Area................................................................. 1.49  
    For Electrostatic Painting, Add  0.18 

. 
 09 91 13 00-0247 SF 1 Coat Alkyd Paint, Brush/Roller Work, Paint Ventilation Louver, SF Of Opening Area ......................................................... 1.51  

    For Electrostatic Painting, Add  0.18 
. 

 09 91 13 00-0248 SF  2 Coats Alkyd Paint, Brush/Roller Work, Paint Ventilation Louver, SF Of Opening Area ....................................................... 3.09  
    For Electrostatic Painting, Add  0.38 

XXXXXXX 
. 
 09 91 13 00-0249  Paint Ladders (09 91 13 00-0210) 
. 
. 

 09 91 13 00-0250 LF 1 Coat Alkyd Primer, Brush/Roller Work, Paint Ladders ......................................................................................................... 4.08  
    For Epoxy Paint, Add  0.25 

. 
 09 91 13 00-0251 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Ladders .............................................................................................. 4.56  

    For Epoxy Paint, Add  0.27 
. 

 09 91 13 00-0252 LF  2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Ladders ............................................................................................ 8.98  
    For Epoxy Paint, Add  0.51 

XXXXXXX 
. 
 09 91 13 00-0253  Paint Handrails (09 91 13 00-0210) 
. 
. 

 09 91 13 00-0254 LF 1 Coat Alkyd Primer, Brush/Roller Work, 1 Rail, Paint Hand Rail And Bracket ...................................................................... 1.62  
    For Epoxy Paint, Add  0.13 

. 
 09 91 13 00-0255 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, 1 Rail, Paint Hand Rail And Bracket ............................................................ 1.80  

    For Epoxy Paint, Add  0.14 
. 

 09 91 13 00-0256 LF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, 1 Rail, Paint Hand Rail And Bracket .......................................................... 2.97  
    For Epoxy Paint, Add  0.19 
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. 
 09 91 13 00-0257 LF 1 Coat Alkyd Primer, Brush/Roller Work, 1 Rail, Paint Pipe Rail And Pickets ......................................................................... 2.94  

    For Epoxy Paint, Add  0.36 
. 

 09 91 13 00-0258 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, 1 Rail, Paint Pipe Rail And Pickets .............................................................. 3.21  
    For Epoxy Paint, Add  0.37 

. 
 09 91 13 00-0259 LF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, 1 Rail, Paint Pipe Rail And Pickets ............................................................ 5.52  

    For Epoxy Paint, Add  0.59 
. 

 09 91 13 00-0260 LF 1 Coat Alkyd Primer, Brush/Roller Work, 2 Rails, Paint Pipe Rail And Pickets ....................................................................... 3.16  
    For Epoxy Paint, Add  0.37 

. 
 09 91 13 00-0261 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, 2 Rails, Paint Pipe Rail And Pickets ............................................................ 3.47  

    For Epoxy Paint, Add  0.38 
. 

 09 91 13 00-0262 LF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, 2 Rails, Paint Pipe Rail And Pickets .......................................................... 5.86  
    For Epoxy Paint, Add  0.61 

. 
 09 91 13 00-0263 LF 1 Coat Alkyd Primer, Brush/Roller Work, Paint Balustrades ................................................................................................... 1.77  

    For Epoxy Paint, Add  0.19 
. 

 09 91 13 00-0264 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Balustrades ........................................................................................ 1.95  
    For Epoxy Paint, Add  0.20 

. 
 09 91 13 00-0265 LF  2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Balustrades....................................................................................... 3.55  

    For Epoxy Paint, Add  0.39 

XXXXXXX 
. 
 09 91 13 00-0266  Paint Grating (09 91 13 00-0210) 
. 
. 

 09 91 13 00-0267 SF 1 Coat Primer, Brush/Roller Work, Paint Gratings And Frames .............................................................................................. 2.97  
    For Epoxy Paint, Add  0.19 

. 
 09 91 13 00-0268 SF 1 Coat Paint, Brush/Roller Work, Paint Gratings And Frames ................................................................................................ 3.02  

    For Epoxy Paint, Add  0.21 
. 

 09 91 13 00-0269 SF 2 Coats Paint, Brush/Roller Work, Paint Gratings And Frames .............................................................................................. 4.52  
    For Epoxy Paint, Add  0.35 

XXXXXXX 
. 
 09 91 13 00-0270  Equipment And Tanks (09 91 13 00-0210) 
. 
. 
 09 91 13 00-0271  Paint Valves (09 91 13 00-0270) 

Note: Includes 1 coat primer and 1 coat paint finish 
. 
. 

 09 91 13 00-0272 EA Prime And Paint 4" And Smaller Valve ................................................................................................................................. 30.58  
. 

 09 91 13 00-0273 EA Prime And Paint 6" To 10" Valve .......................................................................................................................................... 37.46  
. 

 09 91 13 00-0274 EA Prime And Paint 12" To 18" Valve ........................................................................................................................................ 49.31  
. 

 09 91 13 00-0275 EA Prime And Paint 20" To 24" Valve ........................................................................................................................................ 66.11  
. 

 09 91 13 00-0276 EA Prime And Paint >24" To 36" Valve ...................................................................................................................................... 89.80  
. 

 09 91 13 00-0277 EA Prime And Paint >36" To 48" Valve .................................................................................................................................... 122.30  

XXXXXXX 
. 
 09 91 13 00-0278  Paint Pumps And Motors (09 91 13 00-0270) 

Note: Includes 1 coat primer and 1 coat paint finish 
. 
. 

 09 91 13 00-0279 EA Prime And Paint Pump Under 1 HP ...................................................................................................................................... 93.67  
. 

 09 91 13 00-0280 EA Prime And Paint Pump, 1 HP To 5 HP ................................................................................................................................ 123.16  
. 

 09 91 13 00-0281 EA Prime And Paint Pump, >5 HP To 10 HP............................................................................................................................ 147.70  
. 

 09 91 13 00-0282 EA Prime And Paint Pump, >10 HP To 20 HP.......................................................................................................................... 165.36  
. 

 09 91 13 00-0283 EA Prime And Paint Pump, >20 HP To 30 HP.......................................................................................................................... 192.91  
. 

 09 91 13 00-0284 EA Prime And Paint Pump, >30 HP To 50 HP.......................................................................................................................... 220.47  
. 

 09 91 13 00-0285 EA Prime And Paint Pump, >50 HP To 75 HP.......................................................................................................................... 243.08  
. 

 09 91 13 00-0286 EA Prime And Paint Pump, >75 HP .......................................................................................................................................... 275.59  

XXXXXXX 
. 
 09 91 13 00-0287  Paint Storage Tanks (09 91 13 00-0270) 
. 
. 

 09 91 13 00-0288 SF 1 Coat Primer, Roller, Paint Storage Tank, Exterior Surface .................................................................................................. 1.17  
. 

 09 91 13 00-0289 SF 1 Coat Paint, Roller, Paint Storage Tank, Exterior Surface ..................................................................................................... 1.53  
. 

 09 91 13 00-0290 SF 2 Coats Paint, Roller, Paint Storage Tank, Exterior Surface ................................................................................................... 2.91  
. 

 09 91 13 00-0291 SF 1 Coat Primer, Roller, Paint Storage Tank, Interior Surface ................................................................................................... 1.59  
. 

 09 91 13 00-0292 SF 1 Coat Paint, Roller, Paint Storage Tank, Interior Surface ...................................................................................................... 2.00  
. 

 09 91 13 00-0293 SF 2 Coats Paint, Roller, Paint Storage Tank, Interior Surface .................................................................................................... 3.84  
. 

 09 91 13 00-0294 SF 1 Coat Primer, Sprayed, Paint Storage Tank, Exterior Surface .............................................................................................. 1.18  
. 

 09 91 13 00-0295 SF 1 Coat Paint, Sprayed, Paint Storage Tank, Exterior Surface ................................................................................................. 1.44  
. 

 09 91 13 00-0296 SF 2 Coats Paint, Sprayed, Paint Storage Tank, Exterior Surface ............................................................................................... 2.79  
. 

 09 91 13 00-0297 SF 1 Coat Primer, Sprayed, Paint Storage Tank, Interior Surface ............................................................................................... 1.35  
. 

 09 91 13 00-0298 SF 1 Coat Paint, Sprayed, Paint Storage Tank, Interior Surface .................................................................................................. 1.78  
. 

 09 91 13 00-0299 SF 2 Coats Paint, Sprayed, Paint Storage Tank, Interior Surface ................................................................................................ 3.45  

XXXXXXX 
. 
 09 91 13 00-0300  Other Site Work Painting (09 91 13) 
. 
. 
 09 91 13 00-0301  Paint Fencing (09 91 13 00-0300) 

Note: Per side of fence. Based on gross fence area (length of fence x height of fence). 
. 
. 

 09 91 13 00-0302 SF 1 Coat Paint, Brush/Roller, Paint Existing Chain Link Fence .................................................................................................. 0.89  
    For Epoxy Paint, Add  0.10 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 

. 
 09 91 13 00-0303 SF 2 Coats Paint, Brush/Roller, Paint Existing Chain Link Fence ................................................................................................ 1.68  

    For Epoxy Paint, Add  0.19 
    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 
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. 
 09 91 13 00-0304 SF 1 Coat Paint, Sprayed, Paint Existing Chain Link Fence ........................................................................................................ 0.76  

    For Epoxy Paint, Add  0.10 
    For Electrostatic Painting, Add  0.11 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0305 SF 2 Coats Paint, Sprayed, Paint Existing Chain Link Fence ...................................................................................................... 1.42  

    For Epoxy Paint, Add  0.20 
    For Electrostatic Painting, Add  0.21 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

. 
 09 91 13 00-0306 SF 1 Coat Primer, Brush/Roller, Paint Wrought Iron Fence ......................................................................................................... 0.82  

    For Epoxy Paint, Add  0.11 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0307 SF 1 Coat Paint, Brush/Roller, Paint Wrought Iron Fence ............................................................................................................ 0.77  

    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0308 SF Each Additional Coat, Brush/Roller, Paint Wrought Iron Fence .............................................................................................. 0.54  

    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.30 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 

. 
 09 91 13 00-0309 SF 1 Coat Primer, Brush/Roller, Paint Picket Fence .................................................................................................................... 1.03  

    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

. 
 09 91 13 00-0310 SF 1 Coat Paint, Brush/Roller, Paint Picket Fence....................................................................................................................... 1.03  

    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

. 
 09 91 13 00-0311 SF Each Additional Coat, Brush/Roller, Paint Picket Fence ......................................................................................................... 0.73  

    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0312 SF 1 Coat Paint, Brush/Roller, Paint Wood Fences ..................................................................................................................... 0.73  

    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0313 SF 2 Coats Paint, Brush/Roller, Paint Wood Fences ................................................................................................................... 1.30  

    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

. 
 09 91 13 00-0314 SF 1 Coat Paint, Sprayed, Paint Wood Fences............................................................................................................................ 0.53  

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 

. 
 09 91 13 00-0315 SF 2 Coats Paint, Sprayed, Paint Wood Fences .......................................................................................................................... 1.00  

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

XXXXXXX 
. 
 09 91 13 00-0316  Paint Flagpoles (09 91 13 00-0300) 
. 
. 

 09 91 13 00-0317 EA 1 Coat Paint, 20' High, Paint Steel Flagpole ....................................................................................................................... 207.36  
. 

 09 91 13 00-0318 EA 1 Coat Paint, 30' High, Paint Steel Flagpole ....................................................................................................................... 279.51  
. 

 09 91 13 00-0319 EA 1 Coat Paint, 40' High, Paint Steel Flagpole ....................................................................................................................... 351.71  
. 

 09 91 13 00-0320 EA 1 Coat Paint, 50' High, Paint Steel Flagpole ....................................................................................................................... 423.92  
. 

 09 91 13 00-0321 EA 1 Coat Paint, 70' High, Paint Steel Flagpole ....................................................................................................................... 564.18  
. 

 09 91 13 00-0322 EA 1 Coat Paint, 80' High, Paint Steel Flagpole ....................................................................................................................... 635.86  
. 

 09 91 13 00-0323 EA 1 Coat Paint, 90' High, Paint Steel Flagpole ....................................................................................................................... 707.54  

XXXXXXX 
. 
 09 91 13 00-0324  Paint Lattice Or Trellis (09 91 13 00-0300) 
. 
. 

 09 91 13 00-0325 SF 1 Coat Paint, Sprayed, Per Side, Paint Wood Lattice Or Trellis.............................................................................................. 1.42  
    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

. 
 09 91 13 00-0326 SF 2 Coats Paint, Sprayed, Per Side, Paint Wood Lattice Or Trellis ............................................................................................ 2.64  

    For Up To 100, Add  1.82 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.37 

XXXXXXX 
. 
 09 91 13 00-0327  Paint Exterior Stairs (09 91 13) 
. 
. 
 09 91 13 00-0328  Paint Exterior Concrete Stairs (09 91 13 00-0327) 
. 
. 

 09 91 13 00-0329 RSR 1 Coat Primer, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) ..................................................................... 17.56  



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 09 - 46  Monterey County Roads and Bridges 

. 
 09 91 13 00-0330 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) ................................................. 17.56  

. 
 09 91 13 00-0331 RSR 1 Coat Non Slip Paint, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) ......................................................... 23.24  

. 
 09 91 13 00-0332 RSR 1 Coat Non Slip Epoxy Paint, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) .............................................. 39.39  

. 
 09 91 13 00-0333 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) ............................................... 35.11  

XXXXXXX 
. 
 09 91 13 00-0334  Paint Exterior Metal Stairs (09 91 13 00-0327) 
. 
. 

 09 91 13 00-0335 RSR 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Stair (To 4' Wide) ............................................................................. 9.29  
    For Oil Based Paint, Add  0.50 

. 
 09 91 13 00-0336 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Metal Stair (To 4' Wide)......................................................... 9.29  

    For Oil Based Paint, Add  0.50 
. 

 09 91 13 00-0337 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Metal Stair (To 4' Wide) ..................................................... 18.59  
    For Oil Based Paint, Add  1.00 

XXXXXXX 
. 
 09 91 13 00-0338  Paint Exterior Wood Stairs (09 91 13 00-0327) 
. 
. 

 09 91 13 00-0339 RSR 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) ............................................................................ 9.01  
. 

 09 91 13 00-0340 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) ........................................................ 9.00  
. 

 09 91 13 00-0341 RSR 1 Coat Non Slip Paint, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) .............................................................. 14.68  
. 

 09 91 13 00-0342 RSR 1 Coat Non Slip Epoxy Paint, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) ................................................... 30.83  
. 

 09 91 13 00-0343 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) .................................................... 18.01  

XXXXXXX 
. 
 09 91 13 00-0344  Paint Exterior Stair Nosing (09 91 13 00-0327) 
. 
. 

 09 91 13 00-0345 LF 1 Coat Paint, Up To 2", Non Slip, Brush Work, Paint Exterior Yellow Stair Safety Strip ......................................................... 1.71  

XXXXXXX 
. 
 09 91 13 00-0346  Paint Exterior Trim (09 91 13) 
. 
. 
 09 91 13 00-0347  Paint Exterior Metal Trim And Gutters (09 91 13 00-0346) 
. 
. 

 09 91 13 00-0348 SF 1 Coat Primer, Brush Work, Paint Exterior Exposed Metal Trim ............................................................................................. 1.20  
. 

 09 91 13 00-0349 SF 1 Coat Paint, Brush Work, Paint Exterior Exposed Metal Trim ............................................................................................... 1.31  
. 

 09 91 13 00-0350 SF 2 Coats Paint, Brush Work, Paint Exterior Exposed Metal Trim.............................................................................................. 2.36  
. 

 09 91 13 00-0351 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Exposed Metal Trim ................................................................................... 1.09  
. 

 09 91 13 00-0352 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Exposed Metal Trim ..................................................................................... 1.19  
. 

 09 91 13 00-0353 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Exposed Metal Trim ................................................................................... 2.12  
. 

 09 91 13 00-0354 LF 1 Coat Paint, Brush Work, Paint Exterior Gutter And Downspout ........................................................................................... 1.89  
. 

 09 91 13 00-0355 LF 2 Coats Paint, Brush Work, Paint Exterior Gutter And Downspout ......................................................................................... 2.43  

XXXXXXX 
. 
 09 91 13 00-0356  Paint Exterior Wood Trim (09 91 13 00-0346) 
. 
. 

 09 91 13 00-0357 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Trim ........................................................................................................... 1.66  
    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.57 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

. 
 09 91 13 00-0358 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Trim.............................................................................................................. 1.80  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.61 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.84 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.19 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 
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. 
 09 91 13 00-0359 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Trim ............................................................................................................ 3.26  

    For Oil Based Paint, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.41 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.68 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.09 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.12 
    For >100 To 250, Add  1.01 
    For >250 To 500, Add  0.44 
    For >2,500 To 5,000, Deduct  -0.16 
    For >5,000 To 10,000, Deduct  -0.33 
    For >10,000 To 20,000, Deduct  -0.49 
    For >20,000, Deduct  -0.65 

. 
 09 91 13 00-0360 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Trim ................................................................................................. 1.30  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.58 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0361 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Trim ................................................................................................... 1.45  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.47 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.65 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0362 SF  2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Trim ................................................................................................. 2.68  

    For Oil Based Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.32 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.54 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.86 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.18 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.69 
    For >100 To 250, Add  0.80 
    For >250 To 500, Add  0.35 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.27 
    For >10,000 To 20,000, Deduct  -0.40 
    For >20,000, Deduct  -0.54 

. 
 09 91 13 00-0363 SF 1 Coat Primer, Sprayed, Paint Exterior Wood Trim ................................................................................................................ 0.97  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0364 SF 1 Coat Paint, Sprayed, Paint Exterior Wood Trim ................................................................................................................... 1.11  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0365 SF 2 Coats Paint, Sprayed, Paint Exterior Wood Trim ................................................................................................................. 2.07  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.59 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.81 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.41 

XXXXXXX 
. 
 09 91 13 00-0366  Paint Exterior Miscellaneous Metal Surfaces (09 91 13) 
. 
. 

 09 91 13 00-0367 SF 1 Coat Alkyd Anticorrosive Metal Primer, Brush/Roller Work, Paint Exterior Miscellaneous Metal Surfaces .......................... 1.44  
    For Epoxy Paint, Add  0.17 
    For Electrostatic Painting, Add  0.19 

. 
 09 91 13 00-0368 SF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Miscellaneous Metal Surfaces .............................................. 1.33  

    For Epoxy Paint, Add  0.13 
    For Electrostatic Painting, Add  0.16 

. 
 09 91 13 00-0369 SF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Miscellaneous Metal Surfaces ............................................. 2.69  

    For Epoxy Paint, Add  0.27 
    For Electrostatic Painting, Add  0.34 

XXXXXXX 
. 
 09 91 33  Painting Materials (09 91) 

Note: Paint per gallon for owners to obtain extra paint. Not to be used in conjunction with other painting tasks. 
. 
. 
 09 91 33 00-0001  Primer (09 91 33) 
. 
. 

 09 91 33 00-0002 GAL Alkyd Primer/Sealer, Interior, 500 SF Per Gallon .................................................................................................................. 50.97  
. 

 09 91 33 00-0003 GAL Alkyd Wood Primer, Exterior, 400 SF Per Gallon ................................................................................................................. 30.89  
. 

 09 91 33 00-0004 GAL Prime Coat Oil Wood Primer, 310 SF Per Gallon ................................................................................................................. 39.17  
. 

 09 91 33 00-0005 GAL Catalyzed Epoxy Primer, Two Component Type, 425 SF Per Gallon ................................................................................. 116.64  
. 

 09 91 33 00-0006 EA Cement Base Primer, 25 LB Sack ........................................................................................................................................ 32.30  
. 

 09 91 33 00-0007 GAL Alkali Resistant Concrete And Masonry Primer, Exterior, 225 SF Per Gallon ....................................................................... 49.80  
. 

 09 91 33 00-0008 GAL Alkali Resistant Concrete And Masonry Primer, Interior, 225 SF Per Gallon ........................................................................ 39.98  
. 

 09 91 33 00-0009 GAL Acrylic Latex Primer, Flat Exterior, Fast Drying Wood Undercoat And Back Primer, 400 SF per Gallon .............................. 30.89  
. 

 09 91 33 00-0010 GAL Acrylic (Vinyl Acrylic) Block Filler, 50 SF Per Gallon ............................................................................................................. 28.06  
. 

 09 91 33 00-0011 GAL Acrylic (Vinyl Acrylic) Rust Inhibiting Metal, Primer - 500 SF Per Gallon: Paint - 260 SF Per Gallon ................................... 49.47  
. 

 09 91 33 00-0012 GAL Acrylic Heavy Duty Wall Primer/Sealer, Low Odor Type, Alkali-Resistant, 800 SF Per Gallon ............................................. 41.19  
. 

 09 91 33 00-0013 GAL Acrylic (Vinyl Acrylic) Undercoat, All Purpose, Interior/Exterior, 500 SF Per Gallon ............................................................. 41.19  
. 

 09 91 33 00-0014 GAL Latex Wood Primer, Exterior, 300 SF Per Gallon ................................................................................................................. 46.44  
. 

 09 91 33 00-0015 GAL Linseed (Oil Base) Primer, Exterior/Interior, 300 SF Per Gallon ........................................................................................... 30.29  
. 

 09 91 33 00-0016 GAL Red Alkyd Primer, 500 SF Per Gallon ................................................................................................................................... 87.24  
. 

 09 91 33 00-0017 GAL Wood Sealer/Primer, Interior, Clear, 600 SF Per Gallon ....................................................................................................... 32.30  
. 

 09 91 33 00-0018 GAL Zinc Chromate Primer, 300 SF Per Gallon ........................................................................................................................... 25.84  
. 

 09 91 33 00-0019 GAL Zinc Dust/Zinc Oxide Primer, 300 SF Per Gallon .................................................................................................................. 66.83  
. 

 09 91 33 00-0020 GAL Stain Killer, Alcohol Base ...................................................................................................................................................... 41.67  
. 

 09 91 33 00-0021 GAL Sealer, Primer Kilz, 400 SF Per Gallon ................................................................................................................................. 47.02  

XXXXXXX 
. 
 09 91 33 00-0022  Paint (09 91 33) 
. 
. 

 09 91 33 00-0023 GAL Aluminum Fiber Roof Coat On Composition Roof, 50 SF Per Gallon ................................................................................... 22.61  
. 

 09 91 33 00-0024 GAL Acrylic Urethane Sealer ...................................................................................................................................................... 112.12  
. 

 09 91 33 00-0025 GAL Asphalt-Fiber Roof And Foundation Coating, Solvent Type .................................................................................................. 12.11  
Note: 75 SF per gallon on roof or concrete, 100 SF per gallon on metal. 

. 
 09 91 33 00-0026 GAL Concrete Enamel Epoxy, 350 SF Per Gallon ........................................................................................................................ 70.06  

. 
 09 91 33 00-0027 GAL Concrete Acrylic Sealer, 400 SF Per Gallon ......................................................................................................................... 36.75  

. 
 09 91 33 00-0028 GAL Tar Emulsion, Driveway Coating, 120 SF Per Gallon ........................................................................................................... 12.11  

. 
 09 91 33 00-0029 GAL Acrylic Latex, Driveway Coating, 250 SF Per Gallon ............................................................................................................ 18.37  

. 
 09 91 33 00-0030 GAL Exterior, Oil Base, Gloss Enamel, 400 SF Per Gallon .......................................................................................................... 37.15  
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. 
 09 91 33 00-0031 GAL Exterior, Oil Base, Gloss, 400 SF Per Gallon ....................................................................................................................... 49.47  

. 
 09 91 33 00-0032 GAL Exterior, Oil Base, Semi-Gloss, 400 SF Per Gallon .............................................................................................................. 40.38  

. 
 09 91 33 00-0033 GAL Exterior, Flat, Oil Base .......................................................................................................................................................... 37.02  

. 
 09 91 33 00-0034 GAL Exterior, Latex, Semi-Gloss, 400 SF Per Gallon ................................................................................................................... 35.13  

. 
 09 91 33 00-0035 GAL Exterior, Flat Latex, Trim Paint, 500 SF Per Gallon .............................................................................................................. 41.39  

. 
 09 91 33 00-0036 GAL Exterior, Latex Flat Paint, 300 SF Per Gallon ....................................................................................................................... 36.75  

. 
 09 91 33 00-0037 GAL Exterior, Water Base, Latex Gloss Enamel ........................................................................................................................... 52.31  

. 
 09 91 33 00-0038 GAL Cold Galvanizing Paint ....................................................................................................................................................... 326.92  

. 
 09 91 33 00-0039 GAL High Heat Paint ................................................................................................................................................................... 123.51  

. 
 09 91 33 00-0040 GAL Heat Resistant Paint ............................................................................................................................................................. 82.34  

. 
 09 91 33 00-0041 GAL Zinc Chromate Paint ............................................................................................................................................................. 74.50  

. 
 09 91 33 00-0042 QT Anti-Rust Enamel, 500 SF Per Quart .................................................................................................................................... 29.41  

. 
 09 91 33 00-0043 GAL Rust Inhibitor, Ferrous Metal................................................................................................................................................. 82.34  

. 
 09 91 33 00-0044 GAL Masonry Waterproofing, 100 SF Per Gallon ......................................................................................................................... 36.75  

. 
 09 91 33 00-0045 GAL Alkyd Latex, Black ................................................................................................................................................................ 55.54  

. 
 09 91 33 00-0046 GAL Alkyd Latex, White ................................................................................................................................................................ 55.54  

. 
 09 91 33 00-0047 GAL Alkyd Latex, Colors ............................................................................................................................................................... 66.98  

. 
 09 91 33 00-0048 QT Wrought Iron Paint, Black ..................................................................................................................................................... 75.15  

. 
 09 91 33 00-0049 GAL Vinyl Paint ............................................................................................................................................................................. 61.78  

. 
 09 91 33 00-0050 GAL Silicone Alkyd ....................................................................................................................................................................... 75.11  

. 
 09 91 33 00-0051 GAL 2 Component Solvent Based Acrylic Epoxy .......................................................................................................................... 76.32  

. 
 09 91 33 00-0052 GAL 2 Component Solvent Based Polyester Epoxy ..................................................................................................................... 95.70  

. 
 09 91 33 00-0053 GAL Chlorinated Rubber ............................................................................................................................................................... 70.26  

. 
 09 91 33 00-0054 GAL Polyamide Epoxy Sealer ....................................................................................................................................................... 72.68  

. 
 09 91 33 00-0055 GAL Coal Tar Epoxy ..................................................................................................................................................................... 52.09  

. 
 09 91 33 00-0056 GAL Swimming Pool Enamel, 350 SF Per Gallon......................................................................................................................... 65.01  

. 
 09 91 33 00-0057 GAL Swimming Pool Epoxy Or Urethane Base ............................................................................................................................ 84.80  

. 
 09 91 33 00-0058 GAL Swimming Pool Rubber Base ............................................................................................................................................... 58.15  

. 
 09 91 33 00-0059 GAL Interior, Latex Flat Paint, 300 SF Per Gallon ........................................................................................................................ 36.95  

. 
 09 91 33 00-0060 GAL Interior, Latex Eggshell Or Semi-Gloss Enamel, 300 SF Per Gallon .................................................................................... 41.39  

. 
 09 91 33 00-0061 GAL Interior, Fire-Retardant Flat Paint, 200 SF Per Gallon .......................................................................................................... 75.71  

. 
 09 91 33 00-0062 GAL Interior, Ceiling White Latex Flat, 350 SF Per Gallon ........................................................................................................... 25.64  

. 
 09 91 33 00-0063 GAL Linseed Oil ............................................................................................................................................................................ 22.41  

. 
 09 91 33 00-0064 GAL Latex Floor Paint, 300 SF Per Gallon ................................................................................................................................... 36.75  

. 
 09 91 33 00-0065 GAL Acrylic Floor Paint, 400 SF Per Gallon ................................................................................................................................. 41.39  

. 
 09 91 33 00-0066 GAL Textured Paint, Sand Texture Latex, Armor Coat, 100 SF Per Gallon .................................................................................. 37.86  

. 
 09 91 33 00-0067 GAL Acoustic Spray-On Texture, Finish ....................................................................................................................................... 30.42  

XXXXXXX 
. 
 09 91 33 00-0068  Stain, Varnish (09 91 33) 
. 
. 

 09 91 33 00-0069 GAL Thompson Water Sealer, 150 SF Per Gallon........................................................................................................................ 21.00  
. 

 09 91 33 00-0070 GAL Latex Redwood Stain, Water Base, 300 SF Per Gallon ........................................................................................................ 39.17  
. 

 09 91 33 00-0071 GAL Redwood Oil Stain, 300 SF Per Gallon ................................................................................................................................. 34.93  
. 

 09 91 33 00-0072 GAL Varnish, Clear ....................................................................................................................................................................... 39.36  
. 

 09 91 33 00-0073 GAL Penetrating Water-Repellent Stain ....................................................................................................................................... 28.59  
. 

 09 91 33 00-0074 GAL Redwood Hue Or Clear Stain ............................................................................................................................................... 25.55  
. 

 09 91 33 00-0075 GAL Polyurethane......................................................................................................................................................................... 44.85  
. 

 09 91 33 00-0076 GAL Lacquer, Semi-Gloss ............................................................................................................................................................ 36.85  
. 

 09 91 33 00-0077 GAL Shellac, Clear ....................................................................................................................................................................... 48.35  
. 

 09 91 33 00-0078 GAL Acetone................................................................................................................................................................................. 15.95  
. 

 09 91 33 00-0079 GAL Paint Thinner .......................................................................................................................................................................... 3.94  
. 

 09 91 33 00-0080 GAL Shellac Or Lacquer Thinner .................................................................................................................................................. 16.15  
. 

 09 91 33 00-0081 GAL Turpentine............................................................................................................................................................................. 22.21  
. 

 09 91 33 00-0082 GAL Wood Filler Paste ................................................................................................................................................................. 37.96  
. 

 09 91 33 00-0083 GAL Wood Preservative, Pentachlorophenol, General Purpose, 40%, 150 SF Per Gallon .......................................................... 30.29  
. 

 09 91 33 00-0084 GAL Waterbased Alkyd Urethane (Sherwin Williams B53W01153) .............................................................................................. 95.93  

XXXXXXX 
. 
 09 91 43  Surface Preparation (09 91) 

See CSI section 09 01 90 52-0000 for preparation on painted or unpainted surfaces. 
. 
. 
 09 96  High-Performance Coatings (09 90) 
. 
. 
 09 96 23  Graffiti-Resistant Coatings (09 96) 
. 
. 
 09 96 23 00-0001  Anti-Graffiti Coating (09 96 23) 
. 
. 

 09 96 23 00-0002 SF Sacrificial Anti-Graffiti Coating, Per Coat ................................................................................................................................ 1.57  
    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

. 
 09 96 23 00-0003 SF Permanent (Non-Sacrificial) Anti-Graffiti Coating, Per Coat ................................................................................................... 1.66  

    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 

XXXXXXX 
. 
 09 96 53  Elastomeric Coatings (09 96) 
. 
. 
 09 96 53 00-0001  Elastomeric (09 96 53) 

Note: Per coat. 



09
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09 96 High-Performance Coatings 
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. 

. 
 09 96 53 00-0002 SF 1 Coat, 5.3 To 8 Wet Mils, Brush Work, Elastomeric Primer Applied To Walls And Floors ..................................................... 0.94  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.31 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.42 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 96 53 00-0003 SF 1 Coat, 5.3 To 8 Wet Mils, Brush/Roller Work, Elastomeric Primer Applied To Walls And Floors .......................................... 0.81  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.16 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.26 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.36 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 96 53 00-0004 SF 1 Coat, 5.3 To 8 Wet Mils, Sprayed, Elastomeric Primer Applied To Walls And Floors .......................................................... 0.66  

    For Work >15' To 20' Above Floor, Add  0.07 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.11 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.18 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.25 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 96 53 00-0005 SF 1 Coat, 13 To 16 Wet Mils, Brush Work, Elastomeric Paint Applied To Walls And Floors ...................................................... 1.97  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.50 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 

. 
 09 96 53 00-0006 SF 1 Coat, 13 To 16 Wet Mils, Brush/Roller Work, Elastomeric Paint Applied To Walls And Floors ............................................ 1.82  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.30 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.42 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 
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. 
 09 96 53 00-0007 SF 1 Coat, 13 To 16 Wet Mils, Sprayed, Elastomeric Paint Applied To Walls And Floors ........................................................... 1.95  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.21 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.29 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

. 
 09 96 53 00-0008 SF 1 Coat, 5.3 To 8 Wet Mils, Brush Work, Elastomeric Primer Applied To Ceilings And Overhead ........................................... 1.07  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.50 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 96 53 00-0009 SF 1 Coat, 5.3 To 8 Wet Mils, Brush/Roller Work, Elastomeric Primer Applied To Ceilings And Overhead ................................ 0.92  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.30 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.42 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 96 53 00-0010 SF 1 Coat, 5.3 To 8 Wet Mils, Sprayed, Elastomeric Primer Applied To Ceilings And Overhead ................................................ 0.73  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.21 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.29 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 96 53 00-0011 SF 1 Coat, 13 To 16 Wet Mils, Brush Work, Elastomeric Paint Applied To Ceilings And Overhead ............................................ 2.12  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.42 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.58 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.42 
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. 
 09 96 53 00-0012 SF 1 Coat, 13 To 16 Wet Mils, Brush/Roller Work, Elastomeric Paint Applied To Ceilings And Overhead .................................. 1.95  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.49 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

. 
 09 96 53 00-0013 SF 1 Coat, 13 To 16 Wet Mils, Sprayed, Elastomeric Paint Applied To Ceilings And Overhead .................................................. 2.04  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.24 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.34 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.41 

XXXXXXX 
. 
 09 96 56  Epoxy Coatings (09 96) 
. 
. 
 09 96 56 00-0001  High Build Epoxy (09 96 56) 
. 
. 

 09 96 56 00-0002 SF 50 Mil, High Build Epoxy ......................................................................................................................................................... 3.40  

XXXXXXX 
. 
 09 96 56 00-0003  Laminated Epoxy With Fiberglass (09 96 56) 
. 
. 

 09 96 56 00-0004 SF Laminated Epoxy With Fiberglass........................................................................................................................................... 6.24  

XXXXXXX 
. 
 09 96 66  Aggregate Wall Coatings (09 96) 
. 
. 
 09 96 66 00-0001  Troweled On (09 96 66) 
. 
. 

 09 96 66 00-0002 SF Exposed Aggregate - 1/16" To 1/4" - Troweled On ................................................................................................................. 4.67  
. 

 09 96 66 00-0003 SF Exposed Aggregate - 1/2" To 5/8" Troweled On ..................................................................................................................... 8.37  
. 

 09 96 66 00-0004 SF Exposed Aggregate - 1" Troweled On................................................................................................................................... 12.47  

XXXXXXX 
. 
 09 96 66 00-0005  Sprayed On (09 96 66) 
. 
. 

 09 96 66 00-0006 SF Exposed Aggregate - 1/8" - Sprayed On ................................................................................................................................. 3.80  

XXXXXXX 
. 
 09 97  Special Coatings (09 90) 
. 
. 
 09 97 13  Steel Coatings (09 97) 
. 
. 
 09 97 13 23  Exterior Steel Coatings (09 97 13) 

Note: Steel Structure Painting Council, SSPC; Surface Preparation, SP. 
. 
. 
 09 97 13 23-0001  Surface Preparation For Structural Steel (09 97 13 23) 

Note: Type 1 structural steel - up to 2 SF per LF, Type 2 structural steel - over 2 SF to 5 SF per LF, Type 3 
structural steel - over 5 SF per LF, and piping - under 14" diameter. 

. 

. 
 09 97 13 23-0002  SSPC SP2 Hand Tool Cleaning Surface Preparation For Structural Steel (09 

97 13 23-0001) 
Note: Hand Tool Cleaning removes all loose mill scale, loose rust and other detrimental foreign matter. It is not 
intended that adherent mill scale, rust and paint be removed by this process. Mill scale, rust, and paint are 
considered adherent if they cannot be removed by lifting with a dull putty knife. Before hand tool cleaning, 
remove visible oil, grease, soluble welding residues and salts by the methods outlined in SSPC-SP1. For 
complete instructions, refer to Society of Protective Coatings Surface Preparation Specification No. 2 or ISO 
8501-1 St 3. 

. 

. 
 09 97 13 23-0003 SF Type 1 Structural Steel SP2 Hand Tool Cleaning Surface Preparation .................................................................................. 1.68  

    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0004 SF Type 2 Structural Steel SP2 Hand Tool Cleaning Surface Preparation .................................................................................. 1.61  

    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 
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. 
 09 97 13 23-0005 SF Type 3 Structural Steel SP2 Hand Tool Cleaning Surface Preparation .................................................................................. 1.61  

    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0006 SF Up To 14" Diameter Pipe SP2 Hand Tool Cleaning Surface Preparation ............................................................................... 2.18  

    For Up To 100, Add  1.64 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 

XXXXXXX 
. 
 09 97 13 23-0007  SSPC SP3 Power Tool Cleaning Surface Preparation For Structural Steel (09 

97 13 23-0001) 
Note: Power Tool Cleaning removes all loose mill scale, loose rust and other detrimental foreign matter. It is not 
intended that adherent mill scale, rust and paint be removed by this process. Mill scale, rust and paint are 
considered adherent if they cannot be removed by lifting with a dull putty knife. Before power tool cleaning, 
remove visible oil, grease, soluble welding residues and salts by the methods outlined in SSPC-SP1. For 
complete instructions, refer to Society of Protective Coatings Surface Preparation Specification No. 3 or ISO 
8501-1 St 3. 

. 

. 
 09 97 13 23-0008 SF Type 1 Structural Steel SP3 Power Tool Cleaning Surface Preparation ................................................................................. 1.70  

    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0009 SF Type 2 Structural Steel SP3 Power Tool Cleaning Surface Preparation ................................................................................. 1.62  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0010 SF Type 3 Structural Steel SP3 Power Tool Cleaning Surface Preparation ................................................................................. 1.62  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0011 SF Up To 14" Diameter Pipe SP3 Power Tool Cleaning Surface Preparation ............................................................................. 2.20  

    For Up To 100, Add  1.65 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0012 SF >14" Diameter Pipe SP3 Power Tool Cleaning Surface Preparation ...................................................................................... 1.99  

    For Up To 100, Add  1.49 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.30 

XXXXXXX 
. 
 09 97 13 23-0013  SSPC SP7 Brush Off Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
Note: A Brush-Off Blast Cleaned surface, when viewed without magnification, shall be free of all visible oil, 
grease, dirt, dust, loose mill scale, loose rust and loose paint. Tightly adherent mill scale, rust and paint may 
remain on the surface. Mill scale, rust and coating are considered adherent if they cannot be removed by lifting 
with a dull putty knife after abrasive blast cleaning has been performed. Before blast cleaning, visible deposits of 
oil or grease shall be removed by any of the methods specified in SSPC-SP1 or other agreed upon methods. For 
complete instructions, refer to Joint Surface Preparation Standard SSPC-SP11 

. 

. 
 09 97 13 23-0014 SF Type 1 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 1.09  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 

. 
 09 97 13 23-0015 SF Type 2 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 0.96  

    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0016 SF Type 3 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 0.95  

    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 

. 
 09 97 13 23-0017 SF Up To 14" Diameter Pipe SP7 Brush Off Blast Cleaning Surface Preparation ....................................................................... 1.35  

    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.19 

XXXXXXX 
. 
 09 97 13 23-0018  SSPC SP6 Commercial Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
Note: A Commercial Blast Cleaned surface, when viewed without magnification, shall be free of all visible oil, 
grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products and other foreign matter, except for staining. 
Staining shall be limited to no more than 33% of each square inch of surface area and may consist of light 
shadows, slight streaks or minor discoloration caused by stains of rust, stains of mill scale or stains of previously 
applied paint. Before blast cleaning, visible deposits of oil or grease shall be removed by any of the methods 
specified in SSPC-SP1 or other agreed upon methods. For complete instructions, refer to Joint Surface 
Preparation Standard SSPC-SP6/NACE 3 or ISO 8501-1 Sa 2. 

. 

. 
 09 97 13 23-0019 SF Type 1 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.79  

    For Up To 100, Add  1.98 
    For >100 To 250, Add  0.93 
    For >250 To 500, Add  0.40 

. 
 09 97 13 23-0020 SF Type 2 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.44  

    For Up To 100, Add  1.72 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.35 
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. 
 09 97 13 23-0021 SF Type 3 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.26  

    For Up To 100, Add  1.59 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0022 SF Up To 14" Diameter Pipe SP6 Commercial Blast Cleaning Surface Preparation.................................................................... 3.51  

    For Up To 100, Add  2.52 
    For >100 To 250, Add  1.18 
    For >250 To 500, Add  0.51 

XXXXXXX 
. 
 09 97 13 23-0023  SSPC SP5 White Metal Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
Note: A White Metal Blast Cleaned surface, when viewed without magnification, shall be free of all visible oil, 
grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products and other foreign matter. Before blast 
cleaning, visible deposits of oil or grease shall be removed by any of the methods specified in SSPC-SP1 or 
other agreed upon methods. For complete Instructions, refer to Joint Surface Preparation Standard SSPC-
SP5/NACE 1 or ISO 8501-1 Sa 3. 

. 

. 
 09 97 13 23-0024 SF Type 1 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 5.44  

    For Up To 100, Add  3.89 
    For >100 To 250, Add  1.82 
    For >250 To 500, Add  0.78 

. 
 09 97 13 23-0025 SF Type 2 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 4.66  

    For Up To 100, Add  3.32 
    For >100 To 250, Add  1.56 
    For >250 To 500, Add  0.67 

. 
 09 97 13 23-0026 SF Type 3 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 4.28  

    For Up To 100, Add  3.03 
    For >100 To 250, Add  1.42 
    For >250 To 500, Add  0.61 

. 
 09 97 13 23-0027 SF Up To 14" Diameter Pipe SP5 White Metal Blast Cleaning Surface Preparation .................................................................... 6.58  

    For Up To 100, Add  4.74 
    For >100 To 250, Add  2.22 
    For >250 To 500, Add  0.96 

XXXXXXX 
. 
 09 97 13 23-0028  SSPC SP10 Near White Metal Blast Cleaning Surface Preparation For 

Structural Steel (09 97 13 23-0001) 
Note: A Near-White Blast Cleaned surface, when viewed without magnification, shall be free of all visible oil, 
grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products and other foreign matter, except for staining. 
Staining shall be limited to no more than 5 percent of each square inch of surface area and may consist of light 
shadows, slight streaks or minor discoloration caused by stains of rust, stains of mill scale or stains of previously 
applied paint. Before blast cleaning, visible deposits of oil or grease shall be removed by any of the methods 
specified in SSPC-SP1 or other agreed upon methods. For complete instructions, refer to Joint Surface 
Preparation Standard SSPC-SP10/NACE 2 or ISO 8501-1 Sa 2.5. 

. 

. 
 09 97 13 23-0029 SF Type 1 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 4.05  

    For Up To 100, Add  2.88 
    For >100 To 250, Add  1.35 
    For >250 To 500, Add  0.58 

. 
 09 97 13 23-0030 SF Type 2 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 3.45  

    For Up To 100, Add  2.45 
    For >100 To 250, Add  1.15 
    For >250 To 500, Add  0.49 

. 
 09 97 13 23-0031 SF Type 3 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 3.27  

    For Up To 100, Add  2.31 
    For >100 To 250, Add  1.09 
    For >250 To 500, Add  0.47 

. 
 09 97 13 23-0032 SF Up To 14" Diameter Pipe SP10 Near White Metal Blast Cleaning Surface Preparation ......................................................... 4.78  

    For Up To 100, Add  3.45 
    For >100 To 250, Add  1.62 
    For >250 To 500, Add  0.69 

XXXXXXX 
. 
 09 97 13 23-0033  Protective Coatings For Tanks And Structural Steel (09 97 13 23) 

Note: Type 1 structural steel - up to 2 SF per LF, Type 2 structural steel - over 2 SF to 5 SF per LF, Type 3 
structural steel - over 5 SF per LF, and piping - under 14" diameter. 

. 

. 
 09 97 13 23-0034  1.5 Mil Prime Coat For Structural Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0035 SF Spray Type 1 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 1.11  
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

. 
 09 97 13 23-0036 SF Spray Type 2 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.83  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 

. 
 09 97 13 23-0037 SF Spray Type 3 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.74  

    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 

. 
 09 97 13 23-0038 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime Coat ............................................................................................................... 1.33  

    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
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. 
 09 97 13 23-0039 SF Brush Type 1 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 1.58  

    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0040 SF Brush Type 2 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 1.17  

    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 

. 
 09 97 13 23-0041 SF Brush Type 3 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 1.05  

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0042 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime Coat ............................................................................................................... 1.91  

    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 

XXXXXXX 
. 
 09 97 13 23-0043  1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats For Structural Steel (09 97 13 

23-0033) 
. 
. 

 09 97 13 23-0044 SF Spray Type 1 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.28  
    For Up To 100, Add  2.12 
    For >100 To 250, Add  1.01 
    For >250 To 500, Add  0.44 

. 
 09 97 13 23-0045 SF Spray Type 2 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.38  

    For Up To 100, Add  1.47 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0046 SF Spray Type 3 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.22  

    For Up To 100, Add  1.35 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0047 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ............................................................... 3.98  

    For Up To 100, Add  2.63 
    For >100 To 250, Add  1.25 
    For >250 To 500, Add  0.54 

. 
 09 97 13 23-0048 SF Spray Type 1 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.47  

    For Up To 100, Add  1.59 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0049 SF Spray Type 2 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 1.79  

    For Up To 100, Add  1.11 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 

. 
 09 97 13 23-0050 SF Spray Type 3 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 1.66  

    For Up To 100, Add  1.01 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

. 
 09 97 13 23-0051 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ............................................................... 2.98  

    For Up To 100, Add  1.97 
    For >100 To 250, Add  0.93 
    For >250 To 500, Add  0.40 

. 
 09 97 13 23-0052 SF Brush Type 1 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 5.04  

    For Up To 100, Add  3.44 
    For >100 To 250, Add  1.62 
    For >250 To 500, Add  0.70 

. 
 09 97 13 23-0053 SF Brush Type 2 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.59  

    For Up To 100, Add  2.38 
    For >100 To 250, Add  1.13 
    For >250 To 500, Add  0.49 

. 
 09 97 13 23-0054 SF Brush Type 3 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.31  

    For Up To 100, Add  2.17 
    For >100 To 250, Add  1.03 
    For >250 To 500, Add  0.44 

. 
 09 97 13 23-0055 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ............................................................... 6.17  

    For Up To 100, Add  4.27 
    For >100 To 250, Add  2.01 
    For >250 To 500, Add  0.87 

. 
 09 97 13 23-0056 SF Brush Type 1 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 3.78  

    For Up To 100, Add  2.58 
    For >100 To 250, Add  1.22 
    For >250 To 500, Add  0.52 

. 
 09 97 13 23-0057 SF Brush Type 2 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.69  

    For Up To 100, Add  1.78 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0058 SF Brush Type 3 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.48  

    For Up To 100, Add  1.63 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0059 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ............................................................... 4.62  

    For Up To 100, Add  3.20 
    For >100 To 250, Add  1.51 
    For >250 To 500, Add  0.65 

XXXXXXX 
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. 
 09 97 13 23-0060  Touch-Up And Two 1.5 Mil Alkyd Finish Coats For Structural Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0061 SF Spray Type 1 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.54  
    For Up To 100, Add  1.65 
    For >100 To 250, Add  0.78 
    For >250 To 500, Add  0.34 

. 
 09 97 13 23-0062 SF Spray Type 2 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.08  

    For Up To 100, Add  1.33 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.27 

. 
 09 97 13 23-0063 SF Spray Type 3 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 1.91  

    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0064 SF Spray Up To 14" Diameter Pipe Touch-Up And Two 1.5 Mil Alkyd Finish Coats .................................................................... 3.14  

    For Up To 100, Add  2.10 
    For >100 To 250, Add  0.99 
    For >250 To 500, Add  0.43 

. 
 09 97 13 23-0065 SF Spray Type 1 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.63  

    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0066 SF Spray Type 2 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.33  

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 

. 
 09 97 13 23-0067 SF Spray Type 3 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.21  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 

. 
 09 97 13 23-0068 SF Spray Up To 14" Diameter Pipe Touch-Up And One 1.5 Mil Alkyd Finish Coat ...................................................................... 2.01  

    For Up To 100, Add  1.35 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.27 

. 
 09 97 13 23-0069 SF Brush Type 1 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 3.60  

    For Up To 100, Add  2.45 
    For >100 To 250, Add  1.16 
    For >250 To 500, Add  0.50 

. 
 09 97 13 23-0070 SF Brush Type 2 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.92  

    For Up To 100, Add  1.96 
    For >100 To 250, Add  0.93 
    For >250 To 500, Add  0.40 

. 
 09 97 13 23-0071 SF Brush Type 3 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.67  

    For Up To 100, Add  1.77 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0072 SF Brush Up To 14" Diameter Pipe Touch-Up And Two 1.5 Mil Alkyd Finish Coats .................................................................... 4.50  

    For Up To 100, Add  3.12 
    For >100 To 250, Add  1.47 
    For >250 To 500, Add  0.63 

. 
 09 97 13 23-0073 SF Brush Type 1 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 2.30  

    For Up To 100, Add  1.56 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0074 SF Brush Type 2 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.87  

    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0075 SF Brush Type 3 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.71  

    For Up To 100, Add  1.14 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 

. 
 09 97 13 23-0076 SF Brush Up To 14" Diameter Pipe Touch-Up And One 1.5 Mil Alkyd Finish Coat ...................................................................... 2.88  

    For Up To 100, Add  2.00 
    For >100 To 250, Add  0.94 
    For >250 To 500, Add  0.41 

XXXXXXX 
. 
 09 97 13 23-0077  2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats For 

Structural Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0078 SF Spray Type 1 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 4.21  
    For Up To 100, Add  2.46 
    For >100 To 250, Add  1.18 
    For >250 To 500, Add  0.52 

. 
 09 97 13 23-0079 SF Spray Type 2 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 3.09  

    For Up To 100, Add  1.69 
    For >100 To 250, Add  0.82 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0080 SF Spray Type 3 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 2.75  

    For Up To 100, Add  1.43 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0081 SF Spray Up To 14" Diameter Pipe 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ............................. 4.76  

    For Up To 100, Add  2.85 
    For >100 To 250, Add  1.37 
    For >250 To 500, Add  0.59 
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. 
 09 97 13 23-0082 SF Spray Type 1 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .......................................................... 2.95  

    For Up To 100, Add  1.73 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0083 SF Spray Type 2 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .......................................................... 2.16  

    For Up To 100, Add  1.18 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0084 SF Spray Type 3 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .......................................................... 1.92  

    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0085 SF Spray Up To 14" Diameter Pipe Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................................... 3.33  

    For Up To 100, Add  1.99 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.42 

XXXXXXX 
. 
 09 97 13 23-0086  2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats For Structural 

Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0087 SF Spray Type 1 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ..................................................... 4.53  
    For Up To 100, Add  2.51 
    For >100 To 250, Add  1.22 
    For >250 To 500, Add  0.53 

. 
 09 97 13 23-0088 SF Spray Type 2 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ..................................................... 3.39  

    For Up To 100, Add  1.73 
    For >100 To 250, Add  0.85 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0089 SF Spray Type 3 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ..................................................... 3.05  

    For Up To 100, Add  1.48 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0090 SF Spray Up To 14" Diameter Pipe 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats .................................................. 5.09  

    For Up To 100, Add  2.90 
    For >100 To 250, Add  1.40 
    For >250 To 500, Add  0.61 

. 
 09 97 13 23-0091 SF Spray Type 1 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 3.72  

    For Up To 100, Add  2.06 
    For >100 To 250, Add  1.00 
    For >250 To 500, Add  0.44 

. 
 09 97 13 23-0092 SF Spray Type 2 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 2.77  

    For Up To 100, Add  1.42 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0093 SF Spray Type 3 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 2.49  

    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0094 SF Spray Up To 14" Diameter Pipe Two 6 Mil High Build Epoxy Finish Coats ............................................................................ 4.18  

    For Up To 100, Add  2.38 
    For >100 To 250, Add  1.15 
    For >250 To 500, Add  0.50 

XXXXXXX 
. 
 09 97 13 23-0095  1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats 

For Structural Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0096 SF Spray Type 1 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 9.46  
    For Up To 100, Add  5.39 
    For >100 To 250, Add  2.60 
    For >250 To 500, Add  1.13 

. 
 09 97 13 23-0097 SF Spray Type 2 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 7.22  

    For Up To 100, Add  3.89 
    For >100 To 250, Add  1.89 
    For >250 To 500, Add  0.83 

. 
 09 97 13 23-0098 SF Spray Type 3 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 6.96  

    For Up To 100, Add  3.69 
    For >100 To 250, Add  1.80 
    For >250 To 500, Add  0.79 

. 
 09 97 13 23-0099 SF Spray Up To 14" Diameter Pipe 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ....................... 10.97  

    For Up To 100, Add  6.48 
    For >100 To 250, Add  3.11 
    For >250 To 500, Add  1.35 

XXXXXXX 
. 
 09 97 13 23-0100  1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats For Structural 

Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0101 SF Spray Type 1 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 5.01  
    For Up To 100, Add  2.63 
    For >100 To 250, Add  1.28 
    For >250 To 500, Add  0.56 

. 
 09 97 13 23-0102 SF Spray Type 2 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 3.99  

    For Up To 100, Add  1.87 
    For >100 To 250, Add  0.93 
    For >250 To 500, Add  0.41 
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. 
 09 97 13 23-0103 SF Spray Type 3 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 3.83  

    For Up To 100, Add  1.75 
    For >100 To 250, Add  0.87 
    For >250 To 500, Add  0.39 

. 
 09 97 13 23-0104 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats.................................................. 5.67  

    For Up To 100, Add  3.09 
    For >100 To 250, Add  1.50 
    For >250 To 500, Add  0.66 

. 
 09 97 13 23-0105 SF Spray Type 1 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 3.97  

    For Up To 100, Add  2.08 
    For >100 To 250, Add  1.02 
    For >250 To 500, Add  0.45 

. 
 09 97 13 23-0106 SF Spray Type 2 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 3.16  

    For Up To 100, Add  1.48 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0107 SF Spray Type 3 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 3.02  

    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0108 SF Spray Up To 14" Diameter Pipe Two 4 Mil High Build Vinyl Finish Coats ............................................................................... 4.49  

    For Up To 100, Add  2.44 
    For >100 To 250, Add  1.19 
    For >250 To 500, Add  0.52 

XXXXXXX 
. 
 09 97 13 23-0109  Two 8 Mil Coal Tar Epoxy Coats For Structural Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0110 SF Spray Type 1 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 4.20  
    For Up To 100, Add  2.51 
    For >100 To 250, Add  1.20 
    For >250 To 500, Add  0.52 

. 
 09 97 13 23-0111 SF Spray Type 2 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 3.43  

    For Up To 100, Add  1.99 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.42 

. 
 09 97 13 23-0112 SF Spray Type 3 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 3.17  

    For Up To 100, Add  1.80 
    For >100 To 250, Add  0.87 
    For >250 To 500, Add  0.38 

. 
 09 97 13 23-0113 SF Spray Up To 14" Diameter Pipe Two 8 Mil Coal Tar Epoxy Coats .......................................................................................... 5.17  

    For Up To 100, Add  3.22 
    For >100 To 250, Add  1.53 
    For >250 To 500, Add  0.67 

XXXXXXX 
. 
 09 97 13 23-0114  One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated 

Rubber Finish Coat For Structural Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0115 SF Spray Type 1 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 
Coat ....................................................................................................................................................................................... 4.03  

    For Up To 100, Add  2.54 
    For >100 To 250, Add  1.21 
    For >250 To 500, Add  0.52 

. 
 09 97 13 23-0116 SF Spray Type 2 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.88  
    For Up To 100, Add  1.70 
    For >100 To 250, Add  0.82 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0117 SF Spray Type 3 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.46  
    For Up To 100, Add  1.39 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 

. 
 09 97 13 23-0118 SF Spray Up To 14" Diameter Pipe One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber 

Finish Coat ............................................................................................................................................................................ 4.60  
    For Up To 100, Add  2.93 
    For >100 To 250, Add  1.39 
    For >250 To 500, Add  0.60 

XXXXXXX 
. 
 09 97 13 23-0119  One 3 Mil High Zinc Silicate Coat For Structural Steel (09 97 13 23-0033) 
. 
. 

 09 97 13 23-0120 SF Spray Type 1 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 2.20  
    For Up To 100, Add  1.15 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0121 SF Spray Type 2 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 1.62  

    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.17 

. 
 09 97 13 23-0122 SF Spray Type 3 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 1.54  

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
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. 
 09 97 13 23-0123 SF Spray Up To 14" Diameter Pipe One 3 Mil High Zinc Silicate Coat ........................................................................................ 2.31  

    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 

XXXXXXX 
. 
 09 97 13 23-0124  Two 1.5 Mil Vinyl Enamel Finish Coats For Structural Steel (09 97 13 23-0033) 

Note: Installed over existing primer. 
. 
. 

 09 97 13 23-0125 SF Spray Type 1 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 3.36  
    For Up To 100, Add  1.93 
    For >100 To 250, Add  0.93 
    For >250 To 500, Add  0.41 

. 
 09 97 13 23-0126 SF Spray Type 2 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 2.75  

    For Up To 100, Add  1.53 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0127 SF Spray Type 3 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 2.42  

    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 

. 
 09 97 13 23-0128 SF Spray Up To 14" Diameter Pipe Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................ 3.90  

    For Up To 100, Add  2.32 
    For >100 To 250, Add  1.11 
    For >250 To 500, Add  0.48 

XXXXXXX 
. 
 09 97 13 24  Steel Water Storage Tank Painting (09 97 13) 
. 
. 
 09 97 13 24-0001  Surface Preparation For Tanks (09 97 13 24) 

Note: Small pressure vessels and tanks - up to 12' diameter, large pressure vessels and tanks - over 12' 
diameter, tank interiors - over 6' diameter. 

. 

. 
 09 97 13 24-0002  SSPC SP2 Or 3 Hand Or Power Tool Cleaning Surface Preparation For 

Tanks (09 97 13 24-0001) 
. 
. 

 09 97 13 24-0003 SF Small Vessel/Tank SP2/3 Hand Or Power Tool Cleaning Surface Preparation ...................................................................... 1.61  
    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 

. 
 09 97 13 24-0004 SF Large Vessel/Tank SP2/3 Hand Or Power Tool Cleaning Surface Preparation ...................................................................... 1.43  

    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0005 SF Vessel/Tank Interior SP2/3 Hand Or Power Tool Cleaning Surface Preparation .................................................................... 2.02  

    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.30 

XXXXXXX 
. 
 09 97 13 24-0006  SSPC SP7 Brush Off Blast Cleaning Surface Preparation For Tanks (09 97 13 24-

0001) 
. 
. 

 09 97 13 24-0007 SF Small Vessel/Tank SP7 Brush Off Blast Cleaning Surface Preparation ................................................................................. 0.92  
    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 

. 
 09 97 13 24-0008 SF Large Vessel/Tank SP7 Brush Off Blast Cleaning Surface Preparation ................................................................................. 0.74  

    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 

. 
 09 97 13 24-0009 SF Vessel/Tank Interior SP7 Brush Off Blast Cleaning Surface Preparation ............................................................................... 1.29  

    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 

XXXXXXX 
. 
 09 97 13 24-0010  SSPC SP6 Commercial Blast Cleaning Surface Preparation For Tanks (09 97 13 

24-0001) 
. 
. 

 09 97 13 24-0011 SF Small Vessel/Tank SP6 Commercial Blast Cleaning Surface Preparation ............................................................................. 2.25  
    For Up To 100, Add  1.59 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.32 

. 
 09 97 13 24-0012 SF Large Vessel/Tank SP6 Commercial Blast Cleaning Surface Preparation ............................................................................. 2.06  

    For Up To 100, Add  1.44 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.29 

. 
 09 97 13 24-0013 SF Vessel/Tank Interior SP6 Commercial Blast Cleaning Surface Preparation ........................................................................... 3.02  

    For Up To 100, Add  2.16 
    For >100 To 250, Add  1.01 
    For >250 To 500, Add  0.44 

XXXXXXX 
. 
 09 97 13 24-0014  SSPC SP5 White Metal Blast Cleaning Surface Preparation For Tanks (09 97 13 

24-0001) 
. 
. 

 09 97 13 24-0015 SF Small Vessel/Tank SP5 White Metal Blast Cleaning Surface Preparation .............................................................................. 4.08  
    For Up To 100, Add  2.89 
    For >100 To 250, Add  1.36 
    For >250 To 500, Add  0.58 
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. 
 09 97 13 24-0016 SF Large Vessel/Tank SP5 White Metal Blast Cleaning Surface Preparation .............................................................................. 3.89  

    For Up To 100, Add  2.74 
    For >100 To 250, Add  1.29 
    For >250 To 500, Add  0.55 

. 
 09 97 13 24-0017 SF Vessel/Tank Interior SP5 White Metal Blast Cleaning Surface Preparation ............................................................................ 5.69  

    For Up To 100, Add  4.09 
    For >100 To 250, Add  1.92 
    For >250 To 500, Add  0.82 

XXXXXXX 
. 
 09 97 13 24-0018  SSPC SP10 Near White Metal Blast Cleaning Surface Preparation For 

Tanks (09 97 13 24-0001) 
. 
. 

 09 97 13 24-0019 SF Small Vessel/Tank SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................... 3.26  
    For Up To 100, Add  2.31 
    For >100 To 250, Add  1.09 
    For >250 To 500, Add  0.47 

. 
 09 97 13 24-0020 SF Large Vessel/Tank SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................... 3.26  

    For Up To 100, Add  2.31 
    For >100 To 250, Add  1.09 
    For >250 To 500, Add  0.47 

. 
 09 97 13 24-0021 SF Vessel/Tank Interior SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................. 4.77  

    For Up To 100, Add  3.45 
    For >100 To 250, Add  1.61 
    For >250 To 500, Add  0.69 

XXXXXXX 
. 
 09 97 13 24-0022  Protective Coatings For Tanks (09 97 13 24) 

Note: Small pressure vessels and tanks - up to 12' diameter, large pressure vessels and tanks - over 12' 
diameter, tank interiors - over 6' diameter. 

. 

. 
 09 97 13 24-0023  1.5 Mil Prime Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0024 SF Spray Small Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.66  
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 

. 
 09 97 13 24-0025 SF Spray Large Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.54  

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 

. 
 09 97 13 24-0026 SF Spray Tank Interior 1.5 Mil Prime Coat ................................................................................................................................... 1.26  

    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 

. 
 09 97 13 24-0027 SF Brush Small Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.91  

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0028 SF Brush Large Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.73  

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 

. 
 09 97 13 24-0029 SF Brush Tank Interior 1.5 Mil Prime Coat ................................................................................................................................... 1.80  

    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 

XXXXXXX 
. 
 09 97 13 24-0030  1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0031 SF Spray Small Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 1.94  
    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

. 
 09 97 13 24-0032 SF Spray Large Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 1.51  

    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 

. 
 09 97 13 24-0033 SF Spray Tank Interior 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................................. 3.55  

    For Up To 100, Add  2.36 
    For >100 To 250, Add  1.12 
    For >250 To 500, Add  0.48 

. 
 09 97 13 24-0034 SF Spray Small Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.47  

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 

. 
 09 97 13 24-0035 SF Spray Large Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.15  

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 

. 
 09 97 13 24-0036 SF Spray Tank Interior 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................................. 2.67  

    For Up To 100, Add  1.77 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.36 
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. 
 09 97 13 24-0037 SF Brush Small Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 2.87  

    For Up To 100, Add  1.85 
    For >100 To 250, Add  0.88 
    For >250 To 500, Add  0.38 

. 
 09 97 13 24-0038 SF Brush Large Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats......................................................................... 2.17  

    For Up To 100, Add  1.33 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.28 

. 
 09 97 13 24-0039 SF Brush Tank Interior 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................................. 5.52  

    For Up To 100, Add  3.84 
    For >100 To 250, Add  1.81 
    For >250 To 500, Add  0.78 

. 
 09 97 13 24-0040 SF Brush Small Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 2.16  

    For Up To 100, Add  1.39 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 

. 
 09 97 13 24-0041 SF Brush Large Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ........................................................................ 1.64  

    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0042 SF Brush Tank Interior 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................................. 4.14  

    For Up To 100, Add  2.88 
    For >100 To 250, Add  1.35 
    For >250 To 500, Add  0.58 

XXXXXXX 
. 
 09 97 13 24-0043  Touch-Up And Two 1.5 Mil Alkyd Finish Coats For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0044 SF Spray Small Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.73  
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 

. 
 09 97 13 24-0045 SF Spray Large Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.48  

    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 

. 
 09 97 13 24-0046 SF Spray Tank Interior Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................................... 3.68  

    For Up To 100, Add  2.54 
    For >100 To 250, Add  1.20 
    For >250 To 500, Add  0.52 

. 
 09 97 13 24-0047 SF Spray Small Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................ 1.10  

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 

. 
 09 97 13 24-0048 SF Spray Large Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ............................................................................... 0.93  

    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0049 SF Spray Tank Interior Touch-Up And One 1.5 Mil Alkyd Finish Coats ....................................................................................... 2.35  

    For Up To 100, Add  1.62 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 24-0050 SF Brush Small Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 2.40  

    For Up To 100, Add  1.58 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.32 

. 
 09 97 13 24-0051 SF Brush Large Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 2.02  

    For Up To 100, Add  1.29 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 

. 
 09 97 13 24-0052 SF Brush Tank Interior Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................................... 5.67  

    For Up To 100, Add  4.11 
    For >100 To 250, Add  1.93 
    For >250 To 500, Add  0.83 

. 
 09 97 13 24-0053 SF Brush Small Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................ 1.54  

    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0054 SF Brush Large Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ............................................................................... 1.29  

    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

. 
 09 97 13 24-0055 SF Brush Tank Interior Touch-Up And One 1.5 Mil Alkyd Finish Coats ....................................................................................... 3.71  

    For Up To 100, Add  2.64 
    For >100 To 250, Add  1.24 
    For >250 To 500, Add  0.53 

XXXXXXX 
. 
 09 97 13 24-0056  2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats For 

Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0057 SF Spray Small Vessel/Tank 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................... 2.55  
    For Up To 100, Add  1.30 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 
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. 
 09 97 13 24-0058 SF Spray Large Vessel/Tank 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................... 2.21  

    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0059 SF Spray Small Vessel/Tank Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................................................. 1.78  

    For Up To 100, Add  0.91 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0060 SF Spray Large Vessel/Tank Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................................................. 1.54  

    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 

XXXXXXX 
. 
 09 97 13 24-0061  2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats For Tanks (09 97 13 24-

0022) 
. 
. 

 09 97 13 24-0062 SF Spray Small Vessel/Tank 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ............................................................ 2.84  
    For Up To 100, Add  1.34 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.30 

. 
 09 97 13 24-0063 SF Spray Large Vessel/Tank 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ............................................................ 2.50  

    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

. 
 09 97 13 24-0064 SF Spray Small Vessel/Tank Two 6 Mil High Build Epoxy Finish Coats ....................................................................................... 2.32  

    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.24 

. 
 09 97 13 24-0065 SF Spray Large Vessel/Tank Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 2.04  

    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 

XXXXXXX 
. 
 09 97 13 24-0066  1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats 

For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0067 SF Spray Small Vessel/Tank 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ................................... 6.72  
    For Up To 100, Add  3.55 
    For >100 To 250, Add  1.73 
    For >250 To 500, Add  0.76 

. 
 09 97 13 24-0068 SF Spray Large Vessel/Tank 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ................................... 6.21  

    For Up To 100, Add  3.17 
    For >100 To 250, Add  1.55 
    For >250 To 500, Add  0.68 

. 
 09 97 13 24-0069 SF Spray Tank Interior 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ........................................... 10.11  

    For Up To 100, Add  6.09 
    For >100 To 250, Add  2.92 
    For >250 To 500, Add  1.27 

XXXXXXX 
. 
 09 97 13 24-0070  1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats For Tanks (09 97 13 24-

0022) 
. 
. 

 09 97 13 24-0071 SF Spray Small Vessel/Tank 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats............................................................ 3.56  
    For Up To 100, Add  1.67 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.37 

. 
 09 97 13 24-0072 SF Spray Large Vessel/Tank 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ........................................................... 3.19  

    For Up To 100, Add  1.40 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.31 

. 
 09 97 13 24-0073 SF Spray Tank Interior 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................................... 5.22  

    For Up To 100, Add  2.92 
    For >100 To 250, Add  1.41 
    For >250 To 500, Add  0.62 

. 
 09 97 13 24-0074 SF Spray Small Vessel/Tank Two 4 Mil High Build Vinyl Finish Coats ......................................................................................... 2.81  

    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 

. 
 09 97 13 24-0075 SF Spray Large Vessel/Tank Two 4 Mil High Build Vinyl Finish Coats......................................................................................... 2.52  

    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0076 SF Spray Tank Interior Two 4 Mil High Build Vinyl Finish Coats .................................................................................................. 4.12  

    For Up To 100, Add  2.30 
    For >100 To 250, Add  1.11 
    For >250 To 500, Add  0.49 

XXXXXXX 
. 
 09 97 13 24-0077  Two 8 Mil Coal Tar Epoxy Coats For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0078 SF Spray Small Vessel/Tank Two 8 Mil Coal Tar Epoxy Coats .................................................................................................... 3.14  
    For Up To 100, Add  1.79 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.38 
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. 
 09 97 13 24-0079 SF Spray Large Vessel/Tank Two 8 Mil Coal Tar Epoxy Coats ................................................................................................... 2.64  

    For Up To 100, Add  1.42 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 

. 
 09 97 13 24-0080 SF Spray Tank Interior Two 8 Mil Coal Tar Epoxy Coats ............................................................................................................. 3.99  

    For Up To 100, Add  2.43 
    For >100 To 250, Add  1.16 
    For >250 To 500, Add  0.50 

XXXXXXX 
. 
 09 97 13 24-0081  One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated 

Rubber Finish Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0082 SF Spray Small Vessel/Tank One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 
Coat ....................................................................................................................................................................................... 2.18  

    For Up To 100, Add  1.19 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0083 SF Spray Large Vessel/Tank One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.01  
    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0084 SF Spray Tank Interior One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish Coat ..................... 3.28  

    For Up To 100, Add  2.02 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.42 

XXXXXXX 
. 
 09 97 13 24-0085  Two 6 Mil High Build Epoxy Finish Coats For Tanks Interior (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0086 SF Spray Small Tank Interior Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 4.78  
    For Up To 100, Add  2.75 
    For >100 To 250, Add  1.33 
    For >250 To 500, Add  0.58 

. 
 09 97 13 24-0087 SF Spray Large Tank Interior Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 2.96  

    For Up To 100, Add  1.46 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.32 

XXXXXXX 
. 
 09 97 13 24-0088  One 3 Mil High Zinc Silicate Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0089 SF Spray Small Vessel/Tank One 3 Mil High Zinc Silicate Coat .................................................................................................. 1.43  
    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 

. 
 09 97 13 24-0090 SF Spray Large Vessel/Tank One 3 Mil High Zinc Silicate Coat .................................................................................................. 1.39  

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 

. 
 09 97 13 24-0091 SF Spray Tank Interior One 3 Mil High Zinc Silicate Coat ............................................................................................................ 2.19  

    For Up To 100, Add  1.19 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 

XXXXXXX 
. 
 09 97 13 24-0092  Two 1.5 Mil Vinyl Enamel Finish Coats For Tanks (09 97 13 24-0022) 

Note: Installed over existing primer. 
. 
. 

 09 97 13 24-0093 SF Spray Small Vessel/Tank Two 1.5 Mil Vinyl Enamel Finish Coats .......................................................................................... 2.30  
    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 

. 
 09 97 13 24-0094 SF Spray Large Vessel/Tank Two 1.5 Mil Vinyl Enamel Finish Coats .......................................................................................... 2.05  

    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 

. 
 09 97 13 24-0095 SF Spray Tank Interior Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................................... 3.15  

    For Up To 100, Add  1.85 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.39 

XXXXXXX 
. 
 09 97 13 24-0096  One 1 Mil Primer And 95 Mil Hot Coal Tar Enamel Finish Coat For Tanks (09 

97 13 24-0022) 
. 
. 

 09 97 13 24-0097 SF Spray/Mop Large Vessel/Tank One 1 Mil Primer And 95 Mil Hot Coal Tar Enamel Finish Coat............................................. 8.22  
    For Up To 100, Add  5.10 
    For >100 To 250, Add  2.43 
    For >250 To 500, Add  1.06 

XXXXXXX 
. 
 09 97 26  Cementitious Coatings (09 97) 
. 
. 
 09 97 26 13  Interior Cementitious Coatings (09 97 26) 
. 
. 
 09 97 26 13-0001  Ceramic-Like Glazed Coating (09 97 26 13) 
. 
. 
 09 97 26 13-0002  Ceramic-Like Glazed Coating, Cementitious (09 97 26 13-0001) 
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. 

. 
 09 97 26 13-0003 SF Ceramic-like Glazed Coating. - Cementitious ......................................................................................................................... 2.89  

XXXXXXX 
. 
 09 97 26 13-0004  Ceramic-Like Glazed Coating, Resin Base (09 97 26 13-0001) 
. 
. 

 09 97 26 13-0005 SF Ceramic-like Glazed Coating - Resin ...................................................................................................................................... 2.44  

XXXXXXX 
. 
 09 97 63  Special Coatings and Protection Systems (09 97) 
. 
. 
 09 97 63 00-0001  Acrylic Glazed Coating (09 97 63) 
. 
. 

 09 97 63 00-0002 SF Acrylic Glazed Coating ............................................................................................................................................................ 1.89  
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. 
10  Specialties 
. 
. 
 10 10  Information Specialties (10) 
. 
. 
 10 14  Signage (10 10) 

Note: Where required, signage excludes electrical connection, disconnect, or terminations unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection wiring, 26 05 83 00-0130 for terminations. 

. 

. 
 10 14 53  Traffic Signage (10 14) 
. 
. 
 10 14 53 11  Traffic Signage (10 14 53) 
. 
. 
 10 14 53 11-0001  Traffic Signs (Monterey County) (10 14 53 11) 
. 
. 

 10 14 53 11-0002 EA Roadside Sign-One Post (Monterey County) ...................................................................................................................... 339.48 24.39 
. 

 10 14 53 11-0003 EA Install Roadside Sign Panel On Existing Post (Monterey County) ...................................................................................... 178.06  

XXXXXXX 
. 
 10 14 53 11-0004  Traffic Signs (10 14 53 11) 
. 
. 
 10 14 53 11-0005  Reflectorized Stop Signs And Other Traffic Signs (10 14 53 11-0004) 

Note: Excludes posts. 
. 
. 
 10 14 53 11-0006  Aluminum Engineer Grade Stop Signs (10 14 53 11-0005) 
. 
. 

 10 14 53 11-0007 EA 18" x 18" Aluminum Engineer Grade Stop Sign .................................................................................................................... 59.84 17.85 
    For Hi-Intensity Grade, Add  7.24 
    For Diamond Grade, Add  13.76 

. 
 10 14 53 11-0008 EA 18" x 24" Aluminum Engineer Grade Stop Sign .................................................................................................................... 69.26 18.88 

    For Hi-Intensity Grade, Add  9.47 
    For Diamond Grade, Add  17.99 

. 
 10 14 53 11-0009 EA 24" x 24" Aluminum Engineer Grade Stop Sign .................................................................................................................... 74.97 19.84 

    For Hi-Intensity Grade, Add  14.47 
    For Diamond Grade, Add  22.94 

. 
 10 14 53 11-0010 EA 30" x 30" Aluminum Engineer Grade Stop Sign .................................................................................................................... 86.85 20.87 

    For Hi-Intensity Grade, Add  5.42 
    For Diamond Grade, Add  29.37 

. 
 10 14 53 11-0011 EA 36" x 36" Aluminum Engineer Grade Stop Sign .................................................................................................................. 116.07 21.82 

    For Hi-Intensity Grade, Add  15.93 
    For Diamond Grade, Add  49.98 

XXXXXXX 
. 
 10 14 53 11-0012  Other Reflectorized Traffic Signs (10 14 53 11-0005) 

Note: Other traffic signs includes reserve, handicap, visitor, no parking, property, speed limit, tow away, ADA, 
parking time limit, parking exclusive area, school, traffic/caution, etc. Excludes posts. 

. 

. 
 10 14 53 11-0013  Aluminum Engineer Grade Traffic Signs (10 14 53 11-0012) 
. 
. 

 10 14 53 11-0014 EA 6" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 37.72 15.87 
    For Hi-Intensity Grade, Add  1.79 

. 
 10 14 53 11-0015 EA 6" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 40.71 15.87 

    For Hi-Intensity Grade, Add  2.69 
. 

 10 14 53 11-0016 EA 9" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 40.71 15.87 
    For Hi-Intensity Grade, Add  2.69 

. 
 10 14 53 11-0017 EA 9" x 15" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 42.95 15.87 

    For Hi-Intensity Grade, Add  3.36 
. 

 10 14 53 11-0018 EA 9" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 45.20 15.87 
    For Hi-Intensity Grade, Add  4.04 

. 
 10 14 53 11-0019 EA 9" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 51.66 16.86 

    For Hi-Intensity Grade, Add  5.38 
. 

 10 14 53 11-0020 EA 9" x 48" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 69.61 16.86 
    For Hi-Intensity Grade, Add  10.77 

. 
 10 14 53 11-0021 EA 12" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 43.70 15.87 

    For Hi-Intensity Grade, Add  3.59 
. 

 10 14 53 11-0022 EA 12" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 51.66 16.86 
    For Hi-Intensity Grade, Add  5.38 

. 
 10 14 53 11-0023 EA 12" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 57.64 16.86 

    For Hi-Intensity Grade, Add  7.18 
. 

 10 14 53 11-0024 EA 12" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 63.62 16.86 
    For Hi-Intensity Grade, Add  8.97 

. 
 10 14 53 11-0025 EA 12" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 69.61 16.86 

    For Hi-Intensity Grade, Add  10.77 
. 

 10 14 53 11-0026 EA 18" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 60.63 16.86 
    For Hi-Intensity Grade, Add  8.07 

. 
 10 14 53 11-0027 EA 18" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 69.61 16.86 

    For Hi-Intensity Grade, Add  10.77 
. 

 10 14 53 11-0028 EA 18" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 80.56 17.85 
    For Hi-Intensity Grade, Add  13.46 

. 
 10 14 53 11-0029 EA 18" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 89.53 17.85 

    For Hi-Intensity Grade, Add  16.15 
. 

 10 14 53 11-0030 EA 18" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 115.41 21.82 
    For Hi-Intensity Grade, Add  21.53 

. 
 10 14 53 11-0031 EA 18" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 124.38 21.82 

    For Hi-Intensity Grade, Add  24.22 
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. 
 10 14 53 11-0032 EA 24" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 83.55 17.85 

    For Hi-Intensity Grade, Add  14.36 
. 

 10 14 53 11-0033 EA 24" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 95.51 17.85 
    For Hi-Intensity Grade, Add  17.94 

. 
 10 14 53 11-0034 EA 24" x 36" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 107.47 17.85 

    For Hi-Intensity Grade, Add  21.53 
. 

 10 14 53 11-0035 EA 24" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 127.37 21.82 
    For Hi-Intensity Grade, Add  25.12 

. 
 10 14 53 11-0036 EA 24" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 139.34 21.82 

    For Hi-Intensity Grade, Add  28.71 
. 

 10 14 53 11-0037 EA 24" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 151.30 21.82 
    For Hi-Intensity Grade, Add  32.30 

. 
 10 14 53 11-0038 EA 24" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 163.26 21.82 

    For Hi-Intensity Grade, Add  35.89 
. 

 10 14 53 11-0039 EA 30" x 30" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 110.46 17.85 
    For Hi-Intensity Grade, Add  22.43 

. 
 10 14 53 11-0040 EA 30" x 36" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 133.35 21.82 

    For Hi-Intensity Grade, Add  26.91 
. 

 10 14 53 11-0041 EA 30" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 148.31 21.82 
    For Hi-Intensity Grade, Add  31.40 

. 
 10 14 53 11-0042 EA 30" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 171.19 25.79 

    For Hi-Intensity Grade, Add  35.89 
. 

 10 14 53 11-0043 EA 30" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 209.03 29.76 
    For Hi-Intensity Grade, Add  44.86 

. 
 10 14 53 11-0044 EA 36" x 36" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 151.30 21.82 

    For Hi-Intensity Grade, Add  32.30 
. 

 10 14 53 11-0045 EA 36" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 177.17 25.79 
    For Hi-Intensity Grade, Add  37.68 

. 
 10 14 53 11-0046 EA 36" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 203.05 29.76 

    For Hi-Intensity Grade, Add  43.06 
. 

 10 14 53 11-0047 EA 36" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 221.00 29.76 
    For Hi-Intensity Grade, Add  48.45 

. 
 10 14 53 11-0048 EA 36" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 246.88 33.72 

    For Hi-Intensity Grade, Add  53.83 
. 

 10 14 53 11-0049 EA 36" x 73" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 293.69 37.69 
    For Hi-Intensity Grade, Add  65.49 

. 
 10 14 53 11-0050 EA 36" x 78" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 308.64 37.69 

    For Hi-Intensity Grade, Add  69.98 
. 

 10 14 53 11-0051 EA 36" x 108" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 410.26 43.64 
    For Hi-Intensity Grade, Add  96.89 

. 
 10 14 53 11-0052 EA 42" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 206.04 29.76 

    For Hi-Intensity Grade, Add  43.96 
. 

 10 14 53 11-0053 EA 48" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 258.84 33.72 
    For Hi-Intensity Grade, Add  57.42 

. 
 10 14 53 11-0054 EA 48" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 290.70 37.69 

    For Hi-Intensity Grade, Add  64.60 
. 

 10 14 53 11-0055 EA 48" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 314.62 37.69 
    For Hi-Intensity Grade, Add  71.77 

. 
 10 14 53 11-0056 EA 48" x 66" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 350.45 43.64 

    For Hi-Intensity Grade, Add  78.95 
. 

 10 14 53 11-0057 EA 48" x 72" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 374.38 43.64 
    For Hi-Intensity Grade, Add  86.13 

. 
 10 14 53 11-0058 EA 48" x 84" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 430.16 47.61 

    For Hi-Intensity Grade, Add  100.48 
. 

 10 14 53 11-0059 EA 48" x 96" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 478.00 47.61 
    For Hi-Intensity Grade, Add  114.83 

. 
 10 14 53 11-0060 EA 48" x 102" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 501.93 47.61 

    For Hi-Intensity Grade, Add  122.01 
. 

 10 14 53 11-0061 EA 48" x 108" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 529.81 49.60 
    For Hi-Intensity Grade, Add  129.19 

. 
 10 14 53 11-0062 EA 60" x 72" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 454.08 47.61 

    For Hi-Intensity Grade, Add  107.66 
. 

 10 14 53 11-0063 EA 72" x 144" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 988.21 63.48 
    For Hi-Intensity Grade, Add  258.38 

. 
 10 14 53 11-0064 EA 78" x 96" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 721.20 49.60 

    For Hi-Intensity Grade, Add  186.61 

XXXXXXX 
. 
 10 14 53 11-0065  Non-Reflectorized Traffic Signs (10 14 53 11-0004) 

Note: Includes reserved parking, handicap parking, visitor parking, no parking, tow away zones, etc. Excludes 
posts. 

. 

. 
 10 14 53 11-0066  Steel Non-Reflectorized Traffic Signs (10 14 53 11-0065) 
. 
. 

 10 14 53 11-0067 EA 6" x 12" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 36.91 15.87 
. 

 10 14 53 11-0068 EA 6" x 18" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 39.50 15.87 
. 

 10 14 53 11-0069 EA 9" x 12" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 39.50 15.87 
. 

 10 14 53 11-0070 EA 9" x 15" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 41.43 15.87 
. 

 10 14 53 11-0071 EA 9" x 18" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 43.37 15.87 
. 

 10 14 53 11-0072 EA 9" x 24" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 49.23 16.86 
. 

 10 14 53 11-0073 EA 9" x 48" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 64.74 16.86 
. 

 10 14 53 11-0074 EA 12" x 12" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 42.08 15.87 
. 

 10 14 53 11-0075 EA 12" x 18" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 49.23 16.86 
. 

 10 14 53 11-0076 EA 12" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 54.40 16.86 
. 

 10 14 53 11-0077 EA 12" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 59.57 16.86 
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. 
 10 14 53 11-0078 EA 12" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 64.74 16.86 

. 
 10 14 53 11-0079 EA 18" x 18" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 56.99 16.86 

. 
 10 14 53 11-0080 EA 18" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 64.74 16.86 

. 
 10 14 53 11-0081 EA 18" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 74.48 17.85 

. 
 10 14 53 11-0082 EA 18" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 82.24 17.85 

. 
 10 14 53 11-0083 EA 18" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 105.69 21.82 

. 
 10 14 53 11-0084 EA 18" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 113.44 21.82 

. 
 10 14 53 11-0085 EA 24" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 77.06 17.85 

. 
 10 14 53 11-0086 EA 24" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 87.41 17.85 

. 
 10 14 53 11-0087 EA 24" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 97.75 17.85 

. 
 10 14 53 11-0088 EA 24" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 116.03 21.82 

. 
 10 14 53 11-0089 EA 24" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 126.37 21.82 

. 
 10 14 53 11-0090 EA 24" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 136.71 21.82 

. 
 10 14 53 11-0091 EA 24" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 147.05 21.82 

. 
 10 14 53 11-0092 EA 30" x 30" Steel Non Reflectorized Traffic Sign .................................................................................................................... 100.33 17.85 

. 
 10 14 53 11-0093 EA 30" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 121.20 21.82 

. 
 10 14 53 11-0094 EA 30" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 134.12 21.82 

. 
 10 14 53 11-0095 EA 30" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 154.98 25.79 

. 
 10 14 53 11-0096 EA 30" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 188.77 29.76 

. 
 10 14 53 11-0097 EA 36" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 136.71 21.82 

. 
 10 14 53 11-0098 EA 36" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 160.15 25.79 

. 
 10 14 53 11-0099 EA 36" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 183.60 29.76 

. 
 10 14 53 11-0100 EA 36" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 199.11 29.76 

. 
 10 14 53 11-0101 EA 36" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 222.57 33.72 

. 
 10 14 53 11-0102 EA 36" x 73" Steel Non Reflectorized Traffic Sign .................................................................................................................... 264.11 37.69 

. 
 10 14 53 11-0103 EA 36" x 78" Steel Non Reflectorized Traffic Sign .................................................................................................................... 277.03 37.69 

. 
 10 14 53 11-0104 EA 36" x 108" Steel Non Reflectorized Traffic Sign .................................................................................................................. 366.50 43.64 

. 
 10 14 53 11-0105 EA 42" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 186.19 29.76 

. 
 10 14 53 11-0106 EA 48" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 232.91 33.72 

. 
 10 14 53 11-0107 EA 48" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 261.52 37.69 

. 
 10 14 53 11-0108 EA 48" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 282.20 37.69 

. 
 10 14 53 11-0109 EA 48" x 66" Steel Non Reflectorized Traffic Sign .................................................................................................................... 314.79 43.64 

. 
 10 14 53 11-0110 EA 48" x 72" Steel Non Reflectorized Traffic Sign .................................................................................................................... 335.48 43.64 

. 
 10 14 53 11-0111 EA 48" x 84" Steel Non Reflectorized Traffic Sign .................................................................................................................... 384.77 47.61 

. 
 10 14 53 11-0112 EA 48" x 96" Steel Non Reflectorized Traffic Sign .................................................................................................................... 426.14 47.61 

. 
 10 14 53 11-0113 EA 48" x 102" Steel Non Reflectorized Traffic Sign .................................................................................................................. 446.82 47.61 

. 
 10 14 53 11-0114 EA 48" x 108" Steel Non Reflectorized Traffic Sign .................................................................................................................. 471.46 49.60 

. 
 10 14 53 11-0115 EA 60" x 72" Steel Non Reflectorized Traffic Sign .................................................................................................................... 405.45 47.61 

. 
 10 14 53 11-0116 EA 72" x 144" Steel Non Reflectorized Traffic Sign .................................................................................................................. 871.51 63.48 

. 
 10 14 53 11-0117 EA 78" x 96" Steel Non Reflectorized Traffic Sign .................................................................................................................... 636.92 49.60 

XXXXXXX 
. 
 10 14 53 11-0118  Aluminum Non-Reflectorized Traffic Signs (10 14 53 11-0065) 
. 
. 

 10 14 53 11-0119 EA 6" x 12" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 37.12 15.87 
. 

 10 14 53 11-0120 EA 6" x 18" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 39.81 15.87 
. 

 10 14 53 11-0121 EA 9" x 12" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 39.81 15.87 
. 

 10 14 53 11-0122 EA 9" x 15" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 41.83 15.87 
. 

 10 14 53 11-0123 EA 9" x 18" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 43.85 15.87 
. 

 10 14 53 11-0124 EA 9" x 24" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 49.86 16.86 
. 

 10 14 53 11-0125 EA 9" x 48" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 66.01 16.86 
. 

 10 14 53 11-0126 EA 12" x 12" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 42.50 15.87 
. 

 10 14 53 11-0127 EA 12" x 18" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 49.86 16.86 
. 

 10 14 53 11-0128 EA 12" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 55.25 16.86 
. 

 10 14 53 11-0129 EA 12" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 60.63 16.86 
. 

 10 14 53 11-0130 EA 12" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 66.01 16.86 
. 

 10 14 53 11-0131 EA 18" x 18" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 57.94 16.86 
. 

 10 14 53 11-0132 EA 18" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 66.01 16.86 
. 

 10 14 53 11-0133 EA 18" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 76.06 17.85 
. 

 10 14 53 11-0134 EA 18" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 84.13 17.85 
. 

 10 14 53 11-0135 EA 18" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 108.22 21.82 
. 

 10 14 53 11-0136 EA 18" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 116.29 21.82 
. 

 10 14 53 11-0137 EA 24" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 78.75 17.85 
. 

 10 14 53 11-0138 EA 24" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 89.51 17.85 
. 

 10 14 53 11-0139 EA 24" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 100.28 17.85 
. 

 10 14 53 11-0140 EA 24" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 118.98 21.82 
. 

 10 14 53 11-0141 EA 24" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 129.74 21.82 
. 

 10 14 53 11-0142 EA 24" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 140.50 21.82 
. 

 10 14 53 11-0143 EA 24" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 151.27 21.82 
. 

 10 14 53 11-0144 EA 30" x 30" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 102.97 17.85 
. 

 10 14 53 11-0145 EA 30" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 124.36 21.82 
. 

 10 14 53 11-0146 EA 30" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 137.81 21.82 
. 

 10 14 53 11-0147 EA 30" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 159.20 25.79 
. 

 10 14 53 11-0148 EA 30" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 194.04 29.76 
. 

 10 14 53 11-0149 EA 36" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 140.50 21.82 
. 

 10 14 53 11-0150 EA 36" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 164.58 25.79 
. 

 10 14 53 11-0151 EA 36" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 188.66 29.76 
. 

 10 14 53 11-0152 EA 36" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 204.80 29.76 
. 

 10 14 53 11-0153 EA 36" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 228.89 33.72 
. 

 10 14 53 11-0154 EA 36" x 73" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 271.80 37.69 
. 

 10 14 53 11-0155 EA 36" x 78" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 285.25 37.69 
. 

 10 14 53 11-0156 EA 36" x 108" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 377.88 43.64 
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. 
 10 14 53 11-0157 EA 42" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 191.35 29.76 

. 
 10 14 53 11-0158 EA 48" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 239.65 33.72 

. 
 10 14 53 11-0159 EA 48" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 269.11 37.69 

. 
 10 14 53 11-0160 EA 48" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 290.63 37.69 

. 
 10 14 53 11-0161 EA 48" x 66" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 324.07 43.64 

. 
 10 14 53 11-0162 EA 48" x 72" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 345.59 43.64 

. 
 10 14 53 11-0163 EA 48" x 84" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 396.57 47.61 

. 
 10 14 53 11-0164 EA 48" x 96" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 439.62 47.61 

. 
 10 14 53 11-0165 EA 48" x 102" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 461.15 47.61 

. 
 10 14 53 11-0166 EA 48" x 108" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 486.63 49.60 

. 
 10 14 53 11-0167 EA 60" x 72" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 418.10 47.61 

. 
 10 14 53 11-0168 EA 72" x 144" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 901.85 63.48 

. 
 10 14 53 11-0169 EA 78" x 96" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 658.83 49.60 

XXXXXXX 
. 
 10 14 53 11-0170  Aluminum Street Signs (10 14 53 11-0004) 

Note: Excludes posts. 
. 
. 
 10 14 53 11-0171  Aluminum Engineer Grade Street Signs (10 14 53 11-0170) 
. 
. 

 10 14 53 11-0172 EA 6" High, Aluminum Engineer Grade Street Sign ................................................................................................................... 65.33 7.93 
. 

 10 14 53 11-0173 EA 8" High, Aluminum Engineer Grade Street Sign ................................................................................................................... 74.06 7.93 
. 

 10 14 53 11-0174 EA 9" High, Aluminum Engineer Grade Street Sign ................................................................................................................... 80.56 7.93 

XXXXXXX 
. 
 10 14 53 11-0175  Street Sign Accessories (10 14 53 11-0170) 
. 
. 

 10 14 53 11-0176 EA Single Bracket And Post Cap For Street Sign ....................................................................................................................... 19.83 3.97 
. 

 10 14 53 11-0177 EA Double Bracket And Post Cap For Street Sign ..................................................................................................................... 19.83 3.97 

XXXXXXX 
. 
 10 14 53 11-0178  Sign Posts (10 14 53 11-0004) 

Note: Excludes sign. See CSI section 32 31 13 13-0001 for auguring of holes and backfill. 
. 
. 
 10 14 53 11-0179  U-Channel Sign Posts (10 14 53 11-0178) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0180  Baked Enamel U-Channel Sign Posts (10 14 53 11-0179) 
. 
. 

 10 14 53 11-0181 EA 3' To 4' Baked Enamel U-Channel Sign Post Base............................................................................................................... 53.15 16.26 
. 

 10 14 53 11-0182 EA 6' Baked Enamel U-Channel Sign Post................................................................................................................................. 69.68 20.32 
. 

 10 14 53 11-0183 EA 7' Baked Enamel U-Channel Sign Post................................................................................................................................. 83.20 24.39 
. 

 10 14 53 11-0184 EA 8' Baked Enamel U-Channel Sign Post................................................................................................................................. 97.41 28.45 
. 

 10 14 53 11-0185 EA 10' Baked Enamel U-Channel Sign Post............................................................................................................................. 117.57 34.55 
. 

 10 14 53 11-0186 EA 12' Baked Enamel U-Channel Sign Post............................................................................................................................. 120.88 34.55 

XXXXXXX 
. 
 10 14 53 11-0187  Galvanized Steel U-Channel Sign Posts (10 14 53 11-0179) 
. 
. 

 10 14 53 11-0188 EA 3' To 4' Galvanized Steel U-Channel Sign Post Base ........................................................................................................... 57.41 16.26 
. 

 10 14 53 11-0189 EA 6' Galvanized Steel U-Channel Sign Post ............................................................................................................................. 76.43 20.32 
. 

 10 14 53 11-0190 EA 7' Galvanized Steel U-Channel Sign Post ............................................................................................................................. 98.48 24.39 
. 

 10 14 53 11-0191 EA 8' Galvanized Steel U-Channel Sign Post ........................................................................................................................... 114.29 28.45 
. 

 10 14 53 11-0192 EA 10' Galvanized Steel U-Channel Sign Post ......................................................................................................................... 129.86 34.55 
. 

 10 14 53 11-0193 EA 12' Galvanized Steel U-Channel Sign Post ......................................................................................................................... 131.57 34.55 

XXXXXXX 
. 
 10 14 53 11-0194  Fiberglass Or Composite Plastic U-Channel Sign Posts (10 14 53 11-0179) 
. 
. 

 10 14 53 11-0195 EA 3' To 4' Fiberglass Or Composite Plastic U-Channel Sign Post Base ................................................................................... 52.15 16.26 
. 

 10 14 53 11-0196 EA 6' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 67.50 20.32 
. 

 10 14 53 11-0197 EA 7' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 80.57 24.39 
. 

 10 14 53 11-0198 EA 8' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 94.27 28.45 
. 

 10 14 53 11-0199 EA 10' Fiberglass Or Composite Plastic U-Channel Sign Post ................................................................................................. 111.87 34.55 
. 

 10 14 53 11-0200 EA 12' Fiberglass Or Composite Plastic U-Channel Sign Post ................................................................................................. 117.50 34.55 

XXXXXXX 
. 
 10 14 53 11-0201  Tubular Sign Posts (10 14 53 11-0178) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0202  2-3/8" Diameter, Galvanized Steel Tubular Sign Post (10 14 53 11-0201) 
. 
. 

 10 14 53 11-0203 EA 6', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 77.13 20.32 
. 

 10 14 53 11-0204 EA 7', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 91.54 24.39 
. 

 10 14 53 11-0205 EA 8', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................... 108.10 28.45 
. 

 10 14 53 11-0206 EA 10', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................. 139.10 34.55 
. 

 10 14 53 11-0207 EA 12', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................. 150.69 34.55 

XXXXXXX 
. 
 10 14 53 11-0208  Square Sign Posts (10 14 53 11-0178) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0209  Galvanized Steel Square Sign Posts (10 14 53 11-0208) 
. 
. 

 10 14 53 11-0210 EA 3' To 4' Galvanized Steel Square Sign Post Base ................................................................................................................ 58.35 16.26 
. 

 10 14 53 11-0211 EA 6' Galvanized Steel Square Sign Post .................................................................................................................................. 92.43 20.32 
. 

 10 14 53 11-0212 EA 7' Galvanized Steel Square Sign Post ................................................................................................................................ 108.43 24.39 
. 

 10 14 53 11-0213 EA 8' Galvanized Steel Square Sign Post ................................................................................................................................ 126.47 28.45 
. 

 10 14 53 11-0214 EA 10' Galvanized Steel Square Sign Post .............................................................................................................................. 154.43 34.55 
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. 
 10 14 53 11-0215 EA 12' Galvanized Steel Square Sign Post .............................................................................................................................. 162.52 34.55 

XXXXXXX 
. 
 10 14 53 11-0216  Other Sign Posts And Bases (10 14 53 11-0004) 

Note: For breakaway post systems, base posts are driven in, sign posts bolted to base post using lap splice 
hardware kit. 

. 

. 
 10 14 53 11-0217  2.5 LB/FT Breakaway Sign Posts And Base Posts (10 14 53 11-0216) 
. 
. 
 10 14 53 11-0218  Base Posts, 2.5 LB/LF, For Breakaway Sign Posts (10 14 53 11-0217) 
. 
. 

 10 14 53 11-0219 EA Base Post for 2.5 LB/LF Breakaway Sign Post ..................................................................................................................... 85.14 19.84 
. 

 10 14 53 11-0220 EA Lap Splice Hardware For 2.5 LB/LF Breakaway Sign Post ................................................................................................... 53.40 15.87 

XXXXXXX 
. 
 10 14 53 11-0221  Breakaway Sign Posts, 2.5 LB/LF (10 14 53 11-0217) 
. 
. 

 10 14 53 11-0222 LF 2.5 LB/LF Breakaway Sign Post ........................................................................................................................................... 11.25 1.99 

XXXXXXX 
. 
 10 14 53 11-0223  4 LB/FT Breakaway Sign Posts And Base Posts (10 14 53 11-0216) 
. 
. 
 10 14 53 11-0224  Base Posts, 4 LB/LF, For Breakaway Sign Posts (10 14 53 11-0223) 
. 
. 

 10 14 53 11-0225 EA Base Post For 4 LB/LF Breakaway Sign Post....................................................................................................................... 89.31 23.80 
. 

 10 14 53 11-0226 EA Lap Splice Hardware for 4 LB/LF Breakaway Sign Post ....................................................................................................... 53.40 15.87 

XXXXXXX 
. 
 10 14 53 11-0227  Breakaway Sign Posts, 4 LB/LF (10 14 53 11-0223) 
. 
. 

 10 14 53 11-0228 LF 4 LB/LF Breakaway Sign Post .............................................................................................................................................. 13.83 1.99 

XXXXXXX 
. 
 10 14 53 11-0229  Driven Sign Posts (10 14 53 11-0216) 
. 
. 
 10 14 53 11-0230  Driven Posts, 2.5 LB/LF (10 14 53 11-0229) 
. 
. 

 10 14 53 11-0231 LF 2.5 LB/LF Driven Post ........................................................................................................................................................... 12.04 2.78 

XXXXXXX 
. 
 10 14 53 11-0232  Driven Posts, 4 LB/LF (10 14 53 11-0229) 
. 
. 

 10 14 53 11-0233 LF 4 LB/LF Driven Post .............................................................................................................................................................. 15.01 3.17 

XXXXXXX 
. 
 10 14 53 11-0234  Omni-Directional Breakaway System For Sign Posts And Light Poles (10 14 53 11-

0216) 
. 
. 
 10 14 53 11-0235  Omni-Directional Breakaway Systems For Signs (10 14 53 11-0234) 

Note: Break-Safe as manufactured by Tramspo Industries. Tasks are organized by post type and size. Includes 
hinges, anchors, all associated parts and drilling. 

. 

. 
 10 14 53 11-0236 EA Omni-Directional Breakaway System For 6" To 8" Wide Flange (Tramspo B525) ........................................................... 1,316.65  

. 
 10 14 53 11-0237 EA Omni-Directional Breakaway System For 10" To 21" Wide Flange (Tramspo B650) ....................................................... 1,402.89  

. 
 10 14 53 11-0238 EA Omni-Directional Breakaway System For Standard I Beam Or W6x9 Flange (Tramspo AI4 And AI6) ............................... 961.80  

. 
 10 14 53 11-0239 EA Omni-Directional Breakaway System For 3" To 4.5" Outside Diameter Pipe (Tramspo A3 And A4.5) ............................... 842.40  

. 
 10 14 53 11-0240 EA Omni-Directional Breakaway System For Square Tube (Tramspo AS3 And AS4) ............................................................. 955.16  

. 
 10 14 53 11-0241 EA Omni-Directional Breakaway System For U-Channels (Tramspo AU4 To AU6) ................................................................. 908.73  

. 
 10 14 53 11-0242 EA Omni-Directional Breakaway System For U-Channels Embedded (Tramspo AUX4 To AUX6) .......................................... 985.01  

XXXXXXX 
. 
 10 14 53 11-0243  Omni-Directional Breakaway Systems For Poles (10 14 53 11-0234) 

Note: Pole-Safe as Manufactured by Tramspo Industries. Tasks are organized by bolt size. Includes four 
couplings, all associated parts, drilling and can be for new or for retro-fitting existing poles. 

. 

. 
 10 14 53 11-0244 EA Omni-Directional Breakaway System For Poles With 5/8" Couplings ................................................................................. 442.46  

. 
 10 14 53 11-0245 EA Omni-Directional Breakaway System For Poles With 3/4" Couplings ................................................................................. 463.88  

. 
 10 14 53 11-0246 EA Omni-Directional Breakaway System For Poles With 1" Couplings .................................................................................... 481.72  

. 
 10 14 53 11-0247 EA Omni-Directional Breakaway System For Poles With 1 1/4" Couplings .............................................................................. 731.51  

. 
 10 14 53 11-0248 EA Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 10" To Less Than 15" .................... 64.22  

. 
 10 14 53 11-0249 EA Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 15" To 20" ..................................... 85.63  

XXXXXXX 
. 
 10 14 53 11-0250  Wood Posts (10 14 53 11-0216) 

Note: The quantity is the total length, including the buried portion. See CSI section 32 31 13 13-0001 for 
augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 10 14 53 11-0251 LF 4" x 4" Pressure Treated Wood Sign Post ............................................................................................................................ 10.97  

XXXXXXX 
. 
 10 14 53 11-0252  Sign Post Accessories (10 14 53 11-0004) 
. 
. 
 10 14 53 11-0253  Sign Post Brackets (10 14 53 11-0252) 
. 
. 

 10 14 53 11-0254 EA 2-3/8" Outside Diameter, Single Side Sign Bracket Set ........................................................................................................ 38.97 5.95 
Note: Includes 2 single side sign post brackets 

. 
 10 14 53 11-0255 EA 2-3/8" Outside Diameter, Double Side Sign Bracket Set ...................................................................................................... 52.37 9.92 

Note: Includes 2 double side sign post brackets 
. 

 10 14 53 11-0256 EA 4" To 12" Diameter, Buckle Bracket Set ............................................................................................................................... 47.22 7.93 
Note: Includes 2 stainless steel straps, 2 brackets and fastener hardware 

XXXXXXX 
. 
 10 14 53 11-0257  Sign Post Caps (10 14 53 11-0252) 
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. 

. 
 10 14 53 11-0258 EA 2-3/8" Diameter, Galvanized, Flat Traffic Sign Post Cap (EC-2) ........................................................................................... 18.03 3.97 

XXXXXXX 
. 
 10 14 53 11-0259  Sign Post Replacement Bolts (10 14 53 11-0252) 
. 
. 

 10 14 53 11-0260 EA Signage Fasteners Replacement .......................................................................................................................................... 12.77  
Note: Includes two 5/16" x 2" long bolts, two 5/16" nuts And four 5/16" washers 

XXXXXXX 
. 
 10 14 53 11-0261  Reflective Panels For "U" Channel Post (10 14 53 11-0252) 
. 
. 

 10 14 53 11-0262 EA 3" x 72" Reflective Panel For "U-Channel" Post .................................................................................................................... 51.74  
Note: Diamond grade panel including mounting hardware. 

XXXXXXX 
. 
 10 14 53 11-0263  Removal Of Signs (10 14 53 11) 

Note: Includes structural supports. 
. 
. 

 10 14 53 11-0264 EA >4 To 10 SF Sign Area, Sign Removal ............................................................................................................................... 158.70  
. 

 10 14 53 11-0265 EA  >10 To 20 SF Sign Area, Sign Removal ............................................................................................................................. 380.87  
. 

 10 14 53 11-0266 EA >20 To 40 SF Sign Area, Sign Removal ............................................................................................................................. 571.30  
. 

 10 14 53 11-0267 EA  >40 To 100 SF Sign Area, Sign Removal ........................................................................................................................ 1,008.72  

XXXXXXX 
. 
 10 14 53 11-0268  Removal And Reinstallation Of Signs (10 14 53 11) 

Note: Includes structural supports. 
. 
. 

 10 14 53 11-0269 EA >4 To 10 SF Sign Area, Removal And Reinstallation Of Sign ............................................................................................. 241.75  
. 

 10 14 53 11-0270 EA >10 To 20 SF Sign Area, Removal And Reinstallation Of Sign ........................................................................................... 573.95  
. 

 10 14 53 11-0271 EA >20 SF To 40 SF Sign Area, Removal And Reinstallation Of Sign ..................................................................................... 859.21  
. 

 10 14 53 11-0272 EA >40 SF To 100 SF Sign Area, Removal And Reinstallation Of Sign ................................................................................ 1,515.16  
. 

 10 14 53 11-0273 EA Removal And Reinstallation Of Street Sign On Post............................................................................................................. 91.25  
. 

 10 14 53 11-0274 EA Removal And Relocation Of Traffic Light ............................................................................................................................ 340.07  
Note: Excludes electrical hookup. 

XXXXXXX 
. 
 10 80  Other Specialties (10) 
. 
. 
 10 81  Pest Control Devices (10 80) 
. 
. 
 10 81 13  Bird Control Devices (10 81) 
. 
. 
 10 81 13 00-0001  Stainless Steel Spiked Bird Barrier (10 81 13) 

Note: Stainless steel spikes with flexible polycarbonate base. 
. 
. 

 10 81 13 00-0002 LF 2-1/2" To 3" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ................................................... 9.74 0.89 
. 

 10 81 13 00-0003 LF 4-1/2" To 5" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ................................................. 11.78 0.89 
. 

 10 81 13 00-0004 LF 8" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ................................................................. 17.38 0.89 

XXXXXXX 
. 
 10 81 13 00-0005  Polycarbonate Spiked Bird Barrier (10 81 13) 

Note: Polycarbonate spikes and base. 
. 
. 

 10 81 13 00-0006 LF 3" Wide Polycarbonate Spikes And Base Bird Deterrent System ........................................................................................... 8.98 0.89 
. 

 10 81 13 00-0007 LF 5" Wide Polycarbonate Spikes And Base Bird Deterrent System ......................................................................................... 10.90 0.89 
. 

 10 81 13 00-0008 LF 8" Wide Polycarbonate Spikes And Base Bird Deterrent System ......................................................................................... 12.98 0.89 

XXXXXXX 
. 
 10 81 13 00-0009  Spiked Gutter Or Girder Bird Barrier (10 81 13) 

Note: Stainless steel spikes with flexible polycarbonate base mounted to gutter or girder. Includes aluminum 
clamps. 

. 

. 
 10 81 13 00-0010 LF Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System For Gutter Or Girder Application .......................... 10.38 0.89 

XXXXXXX 
. 
 10 81 13 00-0011  Coil Bird Barrier (10 81 13) 

Note: Stainless steel coil. 
. 
. 

 10 81 13 00-0012 LF 4" Diameter Stainless Steel Coil Bird Deterrent System ......................................................................................................... 7.24 0.89 
. 

 10 81 13 00-0013 LF 5" Diameter Stainless Steel Coil Bird Deterrent System ......................................................................................................... 8.59 0.89 

XXXXXXX 
. 
 10 81 13 00-0014  Spider Bird Barrier (10 81 13) 

Note: Stainless steel arms with various bases. 
. 
. 

 10 81 13 00-0015 EA 2' Diameter Stainless Steel Spider Bird Deterrent System.................................................................................................. 125.05 0.89 
. 

 10 81 13 00-0016 EA 4' Diameter Stainless Steel Spider Bird Deterrent System.................................................................................................. 185.03 0.89 
. 

 10 81 13 00-0017 EA 8' Diameter Stainless Steel Spider Bird Deterrent System.................................................................................................. 233.71 0.89 

XXXXXXX 
. 
 10 81 13 00-0018  Oriented Flexible Flame-resistant Netting (10 81 13) 

Note: Includes stainless steel rings and plastic ties. 
. 
. 

 10 81 13 00-0019 SF 1/8" x 1/8" Mesh Flexible Polypropylene Netting..................................................................................................................... 0.91 0.32 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0020 SF 1/4" x 1/4" Mesh Flexible Polypropylene Netting..................................................................................................................... 0.88 0.32 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0021 SF 1/2" x 1/2" Mesh Flexible Polypropylene Netting..................................................................................................................... 0.84 0.32 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0022 SF 3/4" x 3/4" Mesh Flexible Polypropylene Netting..................................................................................................................... 0.81 0.32 

Note: To control bird and marine predators. 
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. 
 10 81 13 00-0023 SF 1" x 1" Mesh Flexible Polypropylene Netting .......................................................................................................................... 0.81 0.32 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0024 SF 1-1/8" x 1-1/8" Mesh Flexible Polypropylene Netting .............................................................................................................. 0.79 0.32 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0025 SF 2" x 2" Mesh Flexible Polypropylene Netting .......................................................................................................................... 0.77 0.32 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0026 SF 3" x 3" Mesh Flexible Polypropylene Netting .......................................................................................................................... 0.77 0.32 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0027 SF 4" x 4" Mesh Flexible Polypropylene Netting .......................................................................................................................... 0.74 0.32 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0028 SF 5/8" x 3/4" Mesh Flexible Polypropylene Netting .................................................................................................................... 0.83 0.32 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0029 SF 1-1/4" x 1-1/2" Mesh Flexible Polypropylene Netting .............................................................................................................. 0.78 0.32 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0030 EA Poly Clips For Flexible Netting ................................................................................................................................................ 2.81  

XXXXXXX 
. 
 10 81 13 00-0031  Netting Accessories (10 81 13) 
. 
. 

 10 81 13 00-0032 EA 2' Zipper For Flexible Netting .................................................................................................................................................. 8.45  
. 

 10 81 13 00-0033 EA 4' Zipper For Flexible Netting ................................................................................................................................................ 12.73  
. 

 10 81 13 00-0034 EA 6' Zipper For Flexible Netting ................................................................................................................................................ 14.98  
. 

 10 81 13 00-0035 EA 8' Zipper For Flexible Netting ................................................................................................................................................ 21.29  

XXXXXXX 
. 
 10 81 16  Insect Control Devices (10 81) 
. 
. 
 10 81 16 00-0001  Insect Screening (10 81 16) 
. 
. 

 10 81 16 00-0002 CSF 17/14 Mesh Insect Screening With Flat Screen Splines ..................................................................................................... 128.28  
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. 
11  Equipment 
. 
. 
 11 60  Entertainment and Recreation Equipment (11) 
. 
. 
 11 68  Play Field Equipment and Structures (11 60) 
. 
. 
 11 68 13  Playground Equipment (11 68) 

See CSI section 32 31 13 13-0001 for augering holes and fill for posts. 
. 
. 
 11 68 13 00-0001  Standalone Playground Equipment (11 68 13) 
. 
. 
 11 68 13 00-0002  Ground Socket For Movable Posts (11 68 13 00-0001) 
. 
. 

 11 68 13 00-0003 PR  Ground Socket For 2-3/8" Post For Playground Equipment ............................................................................................... 260.71 53.85 
. 

 11 68 13 00-0004 PR  Ground Socket For 3-1/2" Post For Playground Equipment ............................................................................................... 404.50 53.85 

XXXXXXX 
. 
 11 68 13 00-0005  See-Saws (11 68 13 00-0001) 
. 
. 
 11 68 13 00-0006  Steel See-Saw (11 68 13 00-0005) 
. 
. 

 11 68 13 00-0007 EA  2 Unit Steel See-Saw ....................................................................................................................................................... 2,214.27 331.41 
. 

 11 68 13 00-0008 EA  4 Unit Steel See-Saw ....................................................................................................................................................... 3,607.75 391.63 
. 

 11 68 13 00-0009 EA  6 Unit Steel See-Saw ....................................................................................................................................................... 5,011.74 478.67 

XXXXXXX 
. 
 11 68 13 00-0010  14' Long Laminated Beam (11 68 13 00-0005) 
. 
. 

 11 68 13 00-0011 EA  Beam Is Supported By Two 12 In x 12 In Stepping Column Posts .................................................................................. 2,375.20 293.03 
. 

 11 68 13 00-0012 EA  Beam Is Supported By Two 8 In x 8 In Posts................................................................................................................... 1,639.85 261.04 

XXXXXXX 
. 
 11 68 13 00-0013  Slides (11 68 13 00-0001) 
. 
. 

 11 68 13 00-0014 EA  8' Long x 4' High Slide With Stainless Steel Bed ............................................................................................................. 2,690.26 378.95 
. 

 11 68 13 00-0015 EA  12' Long x 6' High Slide With Stainless Steel Bed ........................................................................................................... 3,764.94 538.51 
. 

 11 68 13 00-0016 EA  16' Long x 8' High Slide With Stainless Steel Bed ........................................................................................................... 4,169.47 598.34 
. 

 11 68 13 00-0017 EA  20' Long x 10' High Slide With Stainless Steel Bed ......................................................................................................... 5,251.17 662.80 
. 

 11 68 13 00-0018 EA  6' High, 360 Degree One Piece Molded Polyethylene Slide .......................................................................................... 14,283.54 1,042.63 
. 

 11 68 13 00-0019 EA  7' High, 360 Degree Slide, Stainless Steel Bed ............................................................................................................. 16,621.35 1,075.59 
. 

 11 68 13 00-0020 EA  9' High, 360 Degree Slide, Stainless Steel Bed ............................................................................................................. 20,948.85 1,130.47 

XXXXXXX 
. 
 11 68 13 00-0021  Whirlers (11 68 13 00-0001) 
. 
. 

 11 68 13 00-0022 EA  8' Diameter Whirler .......................................................................................................................................................... 5,985.76 718.02 
. 

 11 68 13 00-0023 EA  10' Diameter Whirler ........................................................................................................................................................ 6,947.24 861.62 

XXXXXXX 
. 
 11 68 13 00-0024  Other Standalone Playground Equipment (11 68 13 00-0001) 
. 
. 
 11 68 13 00-0025  Miscellaneous Standalone Playground Equipment (11 68 13 00-0024) 
. 
. 

 11 68 13 00-0026 EA Horizontal Ladder ............................................................................................................................................................ 1,917.15 191.82 
. 

 11 68 13 00-0027 EA Tether Ball Post .................................................................................................................................................................. 324.16 37.50 
. 

 11 68 13 00-0028 PR 10'-6" Long Multiple Purpose Post ...................................................................................................................................... 493.48 66.30 
. 

 11 68 13 00-0029 EA 3-Person Fiberglass Golf Tee Shelter Turntable.............................................................................................................. 8,006.17 187.32 
. 

 11 68 13 00-0030 EA Horizontal Turning Bars, 1 Bar............................................................................................................................................ 608.07 100.09 
. 

 11 68 13 00-0031 EA Horizontal Turning Bars, 2 Bars .......................................................................................................................................... 823.80 119.64 
. 

 11 68 13 00-0032 EA Horizontal Turning Bars, 3 Bars ....................................................................................................................................... 1,110.96 159.51 
. 

 11 68 13 00-0033 EA Horizontal Turning Bars, 5 Bars ....................................................................................................................................... 1,626.55 219.34 
. 

 11 68 13 00-0034 EA Top Goal Opening With 4 Exit Holes (One Each Side) And 8' Pole ................................................................................. 1,723.32 91.32 
. 

 11 68 13 00-0035 EA Top Goal Opening With 4 Exit Holes (One Each Side) And 10' Pole ............................................................................... 1,897.63 98.58 
. 

 11 68 13 00-0036 EA Coil Spring With Single Riding Aluminum Saddle Devices .............................................................................................. 1,855.45 105.68 
. 

 11 68 13 00-0037 EA "C" Spring With Single Riding Aluminum Saddle Devices ............................................................................................... 1,400.42 90.92 
. 

 11 68 13 00-0038 EA Rubber Spring With Single Riding Aluminum Saddle Devices ......................................................................................... 1,727.78 119.08 
. 

 11 68 13 00-0039 EA Coil Spring Assembly Only ................................................................................................................................................. 469.69 43.79 
. 

 11 68 13 00-0040 EA "C" Spring Assembly Only .................................................................................................................................................. 312.08 29.19 
. 

 11 68 13 00-0041 EA Rubber Spring Assembly Only ............................................................................................................................................ 223.39 56.94 
. 

 11 68 13 00-0042 EA Footbuck Assembly Only ...................................................................................................................................................... 81.10 7.65 
. 

 11 68 13 00-0043 EA Two Seat, Two Spring Action Cars (4'-8" x 2'-8") ............................................................................................................. 2,110.53 109.51 

XXXXXXX 
. 
 11 68 13 00-0044  Freestanding Panels (11 68 13 00-0024) 

Note: Rotomolded polyethylene. 
. 
. 

 11 68 13 00-0045 EA  Tic-Tac-Toe Panel .............................................................................................................................................................. 898.66 46.89 
. 

 11 68 13 00-0046 EA  24" Bubble Panel ............................................................................................................................................................. 1,346.24 70.27 
. 

 11 68 13 00-0047 EA  Fire Engine Panel ............................................................................................................................................................ 1,975.64 103.13 
. 

 11 68 13 00-0048 EA  Flat Mirror Panel .............................................................................................................................................................. 1,580.52 82.55 
. 

 11 68 13 00-0049 EA  Wavy Mirror Panel ........................................................................................................................................................... 2,339.29 122.19 
. 

 11 68 13 00-0050 EA  Paint Time Panel ............................................................................................................................................................. 1,517.57 79.28 
. 

 11 68 13 00-0051 EA  Phone Time Panel ........................................................................................................................................................... 1,076.99 56.22 
. 

 11 68 13 00-0052 EA  Phone Time With Graphic Panel ...................................................................................................................................... 1,076.99 56.22 
. 

 11 68 13 00-0053 EA  Race Time Panel ............................................................................................................................................................. 1,888.22 98.58 
. 

 11 68 13 00-0054 EA  Rescue 911 Panel ........................................................................................................................................................... 1,916.41 98.58 
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. 
 11 68 13 00-0055 EA  Eastern/Central/Western States Panel ............................................................................................................................ 1,031.53 53.84 

. 
 11 68 13 00-0056 EA  Career People Panel ........................................................................................................................................................ 1,171.39 61.18 

. 
 11 68 13 00-0057 EA  Solar System Panel ......................................................................................................................................................... 1,171.39 61.18 

. 
 11 68 13 00-0058 EA  Animals Panel .................................................................................................................................................................. 1,171.39 61.18 

XXXXXXX 
. 
 11 68 13 00-0059  Freestanding Panels Uprights (11 68 13 00-0024) 
. 
. 

 11 68 13 00-0060 EA  3-1/2" Outside Diameter End Panel Upright ........................................................................................................................ 278.04 26.32 
. 

 11 68 13 00-0061 EA  3-1/2" Outside Diameter 90 Degree Upright ....................................................................................................................... 301.22 28.47 
. 

 11 68 13 00-0062 EA  3-1/2" Outside Diameter 180 Degree Upright ..................................................................................................................... 301.22 28.47 
. 

 11 68 13 00-0063 EA  3-1/2" Outside Diameter "T-Shaped" Upright ...................................................................................................................... 320.53 30.31 

XXXXXXX 
. 
 11 68 13 00-0064  Coasters (11 68 13 00-0024) 
. 
. 

 11 68 13 00-0065 EA  12' Single Metal Coaster With Four Posts........................................................................................................................ 6,954.66 319.03 
. 

 11 68 13 00-0066 EA  18' Single Metal Coaster With Four Posts........................................................................................................................ 7,774.12 398.79 
. 

 11 68 13 00-0067 EA  12' Double Metal Coaster With Four Posts .................................................................................................................... 11,252.30 478.54 
. 

 11 68 13 00-0068 EA  18' Double Metal Coaster With Four Posts .................................................................................................................... 12,792.85 598.18 

XXXXXXX 
. 
 11 68 13 00-0069  Climbers (11 68 13 00-0024) 
. 
. 

 11 68 13 00-0070 EA  Tower Climber, 3.17' Diameter x 7.25' High ..................................................................................................................... 1,264.54 213.11 
. 

 11 68 13 00-0071 EA  Arch Climber, 2' x 12' x 4.5' High ..................................................................................................................................... 1,150.86 260.96 
. 

 11 68 13 00-0072 EA  Arch Climber, 2' x 15' x 5.83' High ................................................................................................................................... 1,251.35 213.11 
. 

 11 68 13 00-0073 EA  Arch Climber, 2' x 17' x 6.58' High ................................................................................................................................... 1,346.51 260.96 
. 

 11 68 13 00-0074 EA  Rainbow Climber, 2' x 10'-5" x 4' High ............................................................................................................................. 1,443.63 212.88 
. 

 11 68 13 00-0075 EA  Rainbow Climber, 2' x 10'-5" x 5' High ............................................................................................................................. 1,619.78 212.95 
. 

 11 68 13 00-0076 EA  Rainbow Climber, 2' x 12'-5" x 6' High ............................................................................................................................. 1,889.67 212.95 
. 

 11 68 13 00-0077 EA  Rainbow Climber, 2' x 15'-4" x 7' High ............................................................................................................................. 2,066.11 212.88 
. 

 11 68 13 00-0078 EA  Double Level Arch Climber, 6' Wide x 12'-6" x 6' High Upper Section / 5' High Lower Section ........................................ 2,493.40 249.24 
. 

 11 68 13 00-0079 EA  12' Long Horizontal Ladder Climber ................................................................................................................................. 2,031.58 186.12 
. 

 11 68 13 00-0080 EA  14' Long Horizontal Ladder Climber ................................................................................................................................. 2,061.27 186.12 
. 

 11 68 13 00-0081 EA  16' Long Horizontal Ladder Climber ................................................................................................................................. 2,257.85 186.12 
. 

 11 68 13 00-0082 EA  Bell Climber, 7'-5" High With Double Bars ....................................................................................................................... 2,118.95 239.28 
. 

 11 68 13 00-0083 EA  2-Way Climber ................................................................................................................................................................. 1,777.13 191.82 
. 

 11 68 13 00-0084 EA  4-Way Climber ................................................................................................................................................................. 2,844.23 191.82 

XXXXXXX 
. 
 11 68 13 00-0085  Swings (11 68 13 00-0001) 
. 
. 
 11 68 13 00-0086  Two-Leg-End Swings, 2-3/8" Diameter Galvanized Steel Top Rail (11 68 13 00-0085) 

Note: Legs, 1-7/8" diameter, traditional. 
. 
. 

 11 68 13 00-0087 EA  8' High Top Rail, One Section Two Seats ........................................................................................................................ 1,661.22 293.03 
    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  193.69 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  220.91 

. 
 11 68 13 00-0088 EA  8' High Top Rail, Two Sections Four Seats...................................................................................................................... 2,654.56 419.32 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  310.88 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  359.83 

. 
 11 68 13 00-0089 EA  8' High Top Rail, Three Sections, Six Seats .................................................................................................................... 3,672.06 617.02 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  429.62 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  495.65 

. 
 11 68 13 00-0090 EA  8' High Top Rail, Four Sections, Eight Seats ................................................................................................................... 4,604.08 718.02 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  539.60 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  626.17 

. 
 11 68 13 00-0091 EA  10' High Top Rail, One Section Two Seats ...................................................................................................................... 1,774.93 293.03 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  207.91 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  240.81 

. 
 11 68 13 00-0092 EA  10' High Top Rail, Two Section Four Seats ..................................................................................................................... 2,771.39 446.61 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  323.48 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  370.29 

. 
 11 68 13 00-0093 EA  10' High Top Rail, Three Sections, Six Seats .................................................................................................................. 3,823.20 693.52 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  444.86 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  503.88 

. 
 11 68 13 00-0094 EA  10' High Top Rail, Four Sections, Eight Seats ................................................................................................................. 5,070.03 837.69 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  591.85 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  677.75 

XXXXXXX 
. 
 11 68 13 00-0095  Three-Leg-End Swings, 2-3/8" Diameter Galvanized Steel Top Rail (11 68 13 00-

0085) 
Note: Legs, 1-7/8" diameter, traditional. 

. 

. 
 11 68 13 00-0096 EA  8' High Top Rail, One Section, Two Seats ....................................................................................................................... 1,911.19 258.80 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  225.96 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  269.75 

. 
 11 68 13 00-0097 EA  8' High Top Rail, Two Sections, Four Seats ..................................................................................................................... 2,773.97 375.52 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  327.97 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  391.57 

. 
 11 68 13 00-0098 EA  8' High Top Rail, Three Sections, Six Seats .................................................................................................................... 3,700.66 502.21 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  437.47 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  522.06 

. 
 11 68 13 00-0099 EA  8' High Top Rail, Four Sections, Eight Seats ................................................................................................................... 4,628.56 598.34 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  548.65 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  660.39 
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. 
 11 68 13 00-0100 EA  10' High Top Rail, One Section, Two Seats ..................................................................................................................... 2,155.32 291.67 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  254.83 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  304.27 

. 
 11 68 13 00-0101 EA  10' High Top Rail, One Section Three Seats ................................................................................................................... 2,252.73 309.31 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  266.86 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  320.56 

. 
 11 68 13 00-0102 EA  10' High Top Rail, Two Sections, Four Seats .................................................................................................................. 3,008.76 408.31 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  355.68 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  424.45 

. 
 11 68 13 00-0103 EA  10' High Top Rail, Two Sections, Six Seats ..................................................................................................................... 3,626.14 470.70 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  430.84 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  522.45 

. 
 11 68 13 00-0104 EA  10' High Top Rail, Three Section, Six Seats .................................................................................................................... 4,005.07 543.22 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  473.47 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  565.08 

. 
 11 68 13 00-0105 EA  10' High Top Rail, Three Sections, Nine Seats ................................................................................................................ 4,999.66 598.58 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  595.04 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  725.33 

. 
 11 68 13 00-0106 EA  10' High Top Rail, Four Section, Eight Seats ................................................................................................................... 5,075.47 718.02 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  598.52 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  708.66 

. 
 11 68 13 00-0107 EA  12' High Top Rail, One Section Three Seats ................................................................................................................... 2,357.08 316.80 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  279.54 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  337.02 

. 
 11 68 13 00-0108 EA  12' High Top Rail, Two Sections, Six Seats ..................................................................................................................... 3,835.24 509.71 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  455.12 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  549.76 

. 
 11 68 13 00-0109 EA  12' High Top Rail, Three Sections, Nine Seats ................................................................................................................ 5,572.90 816.38 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  656.72 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  775.81 

XXXXXXX 
. 
 11 68 13 00-0110  Swing Accessories (11 68 13 00-0085) 
. 
. 

 11 68 13 00-0111 EA Enclosed Tot Seat With Chain And Hardware .................................................................................................................... 567.94 24.02 
. 

 11 68 13 00-0112 EA Bucket Seat With Chain And Hardware .............................................................................................................................. 472.15 19.97 
. 

 11 68 13 00-0113 EA Belt Seat With Chain And Hardware ................................................................................................................................... 502.94 21.33 
. 

 11 68 13 00-0114 EA Seat With Chain And Hardware .......................................................................................................................................... 496.10 21.01 
. 

 11 68 13 00-0115 EA Wide Seat With Chain And Hardware ................................................................................................................................. 523.67 22.20 
. 

 11 68 13 00-0116 EA Handi Seat With Chain And Hardware ............................................................................................................................. 1,563.56 66.20 
. 

 11 68 13 00-0117 LF 0.4 LB/LF Replacement Chain ................................................................................................................................................ 6.49 0.47 
. 

 11 68 13 00-0118 LF  1 LB/LF Replacement Chain ................................................................................................................................................. 12.07 0.95 
. 

 11 68 13 00-0119 EA  Swing Hanger Replacement ................................................................................................................................................. 70.52 5.47 

XXXXXXX 
. 
 11 68 23  Exterior Court Athletic Equipment (11 68) 
. 
. 
 11 68 23 13  Exterior Basketball Equipment (11 68 23) 
. 
. 
 11 68 23 13-0001  Basketball Systems (11 68 23 13) 

See CSI section 32 31 13 13-0001 for auguring holes and concrete. 
. 
. 

 11 68 23 13-0002 EA 4-1/2" Bent Post Galvanized Steel Pole With 4' Extension, Aluminum Backboard, Double Rim Goal And Steel Net 
Basketball System (Sportsplay 541-616) ........................................................................................................................ 2,274.63 250.17 

. 
 11 68 23 13-0003 EA 5-9/16" Bent Post Galvanized Steel Pole With 6' Extension Style, Aluminum Backboard, Double Rim Goal And 

Nylon Net Basketball System (Porter Athletic 00176-230) ............................................................................................. 3,666.92 275.18 
    For Fan Shaped Fiberglass Backboard, Deduct  -133.00 
    For 42" x 72" Perforated Steel Backboard, Add  350.00 

. 
 11 68 23 13-0004 EA 4-1/2" Galvanized Steel Pole With 4' Extension, Aluminum Backboard, Double Rim Goal And Nylon Net 

Basketball System (Porter Athletic 00164-230) .............................................................................................................. 2,403.86 250.17 
    For Fan Shaped Fiberglass Backboard, Deduct  -133.00 
    For 42" x 72" Perforated Steel Backboard, Add  350.00 

. 
 11 68 23 13-0005 EA 5-9/16" Galvanized Steel Pole With 6' Extension, Aluminum Backboard, Double Rim Goal And Nylon Net 

Basketball System (Porter Athletic 00166-230) .............................................................................................................. 3,666.92 275.18 
    For Fan Shaped Fiberglass Backboard, Deduct  -133.00 
    For 42" x 72" Perforated Steel Backboard, Add  350.00 

. 
 11 68 23 13-0006 EA Back To Back 6" Galvanized Steel Pole With 5' Extensions, Aluminum Backboards, Double Rim Goals And Nylon 

Net Double Basketball System (Porter Athletic 195582) ................................................................................................ 6,536.97 404.69 
    For Fan Shaped Fiberglass Backboard, Deduct  -498.00 
    For 42" x 72" Perforated Steel Backboard, Add  700.00 

XXXXXXX 
. 
 11 68 23 13-0007  Basketball Components (11 68 23 13) 

See CSI section 32 31 13 13-0001 for auguring holes and concrete. 
. 
. 

 11 68 23 13-0008 EA Anti-Whip, Nylon Cord Basketball Net (Porter Athletic 09608-120) ...................................................................................... 28.11 7.98 
. 

 11 68 23 13-0009 EA Chain Basketball Net (Porter Athletic 00161-000) ................................................................................................................ 49.55 7.98 
. 

 11 68 23 13-0010 EA Heavy Duty Goal Ring (Porter Athletic 00235-000) ............................................................................................................ 113.59 39.88 
. 

 11 68 23 13-0011 EA Goal Ring For Steel Net (Porter Athletic 00251-H00) ......................................................................................................... 204.94 17.95 
. 

 11 68 23 13-0012 EA 42" x 72" Rectangular Fully Tempered Glass Basketball Backboard With Steel Frame (Porter Athletic 00204-000) ...... 1,180.74 33.90 
Note: Includes perimeter and target markings. Excludes pole and goal. 

. 
 11 68 23 13-0013 EA 42" x 72" Rectangular 11 Gauge Perforated Steel Basketball Backboard (Porter Athletic 01207-300) ........................... 1,516.74 33.90 

Note: Includes perimeter and target markings. Excludes pole and goal. 
. 

 11 68 23 13-0014 EA 54" x 39" Fan Shaped Cast Aluminum Basketball Backboard (Porter Athletic 00234-300) ................................................ 773.76 29.91 
Note: Includes perimeter and target markings. Excludes pole and goal. 

. 
 11 68 23 13-0015 EA 54" x 39" Fan Shaped Fiberglass Basketball Backboard (Porter Athletic 00267-000) ........................................................ 846.26 29.91 

Note: Includes perimeter and target markings. Excludes pole and goal. 
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XXXXXXX 
. 
 11 68 23 33  Tennis Equipment (11 68 23) 
. 
. 
 11 68 23 33-0001  Tennis Court Net Posts (11 68 23 33) 
. 
. 

 11 68 23 33-0002 PR Round, Powder Coated Steel, Tennis Court Net Posts With External Winder ................................................................. 1,015.43 135.62 
. 

 11 68 23 33-0003 PR Round, Powder Coated Steel, Tennis Court Net Posts With Internal Brass Winder ........................................................ 1,302.26 135.62 
. 

 11 68 23 33-0004 PR Square, Powder Coated Steel, Tennis Court Net Posts With Internal Brass Winder ....................................................... 1,350.07 135.62 
. 

 11 68 23 33-0005 PR Round, Powder Coated Aluminum, Tennis Court Net Posts With External Winder ......................................................... 1,432.74 135.62 
. 

 11 68 23 33-0006 PR Round, Powder Coated Aluminum, Tennis Court Net Posts With Internal Winder .......................................................... 1,727.09 135.62 
. 

 11 68 23 33-0007 PR Polyvinyl Chloride (PVC) Ground Sleeves For Tennis Court Net Posts .............................................................................. 252.77  
. 

 11 68 23 33-0008 PR Galvanized Steel Ground Sleeves For Tennis Court Net Posts .......................................................................................... 288.51  

XXXXXXX 
. 
 11 68 23 33-0009  Tennis Court Nets (11 68 23 33) 
. 
. 

 11 68 23 33-0010 EA 42' Length, Single Top, Vinyl Headband, Polyethylene Net Body, Tennis Court Net .......................................................... 558.55 134.03 
. 

 11 68 23 33-0011 EA 42' Length, Double Top, Vinyl Headband, Polyethylene Net Body, Tennis Court Net ........................................................ 615.60 134.03 
. 

 11 68 23 33-0012 EA  42' Length, Anti-Vandal, Aluminum Coated Flexible Steel Mesh, Tennis Court Net ........................................................ 1,345.30 206.23 
. 

 11 68 23 33-0013 EA Galvanized Steel Anchor For Tennis Court Net Center Strap ............................................................................................... 71.64  

XXXXXXX 
. 
 11 68 33  Athletic Field Equipment (11 68) 
. 
. 
 11 68 33 13  Football Field Equipment (11 68 33) 
. 
. 
 11 68 33 13-0001  Football Goal Posts (11 68 33 13) 

Note: Includes augering for post(s), set in concrete and backfill. 
. 
. 

 11 68 33 13-0002 PR Double Steel Football Goal Posts, "H Shape" .................................................................................................................. 4,733.57 358.91 
. 

 11 68 33 13-0003 PR Vertical Style Goal Post, Single In Ground Mounting, Steel With 20' Uprights................................................................. 6,908.19 559.06 
. 

 11 68 33 13-0004 PR Gooseneck (Offset) Style Goal Post, Single In Ground Mounting, Steel, With 20' Uprights............................................. 8,249.66 670.88 

XXXXXXX 
. 
 11 68 33 23  Soccer and Field Hockey Equipment (11 68 33) 
. 
. 
 11 68 33 23-0001  Soccer Goal Posts (11 68 33 23) 

Note: Includes augering for post(s), set in concrete and backfill. 
. 
. 

 11 68 33 23-0002 PR Regulation Soccer Goal Posts ......................................................................................................................................... 4,459.19 239.34 
. 

 11 68 33 23-0003 PR Combination Football/Soccer Goal Post .......................................................................................................................... 5,352.85 358.91 

XXXXXXX 
. 
 11 68 33 33  Baseball Field Equipment (11 68 33) 
. 
. 
 11 68 33 33-0001  Bases (11 68 33 33) 
. 
. 

 11 68 33 33-0002 SET Bases For Baseball Or Softball ........................................................................................................................................... 548.70  

XXXXXXX 
. 
 11 80  Facility Maintenance and Operation Equipment (11) 
. 
. 
 11 82  Facility Solid Waste Handling Equipment (11 80) 
. 
. 
 11 82 19  Packaged Incinerators (11 82) 
. 
. 
 11 82 19 00-0001  Electric Incinerator (11 82 19) 
. 
. 

 11 82 19 00-0002 EA Electric Package Incinerator, 100 LB/Hour .................................................................................................................... 38,280.74 961.63 
. 

 11 82 19 00-0003 EA Electric Package Incinerator, 400 LB/Hour .................................................................................................................... 78,334.79 1,923.26 
. 

 11 82 19 00-0004 EA Electric Package Incinerator, 1,000 LB/Hour ............................................................................................................... 265,441.47 2,884.89 

XXXXXXX 
. 
 11 82 26  Facility Waste Compactors (11 82) 
. 
. 
 11 82 26 00-0001  110 Volt Compactors (11 82 26) 
. 
. 

 11 82 26 00-0002 EA Waste Compactor, 110 Volt At 75 LB/Hour .................................................................................................................... 20,842.26 504.00 
. 

 11 82 26 00-0003 EA Waste Compactor, 110 Volt At 250 LB/Hour .................................................................................................................. 26,061.62 1,209.59 

XXXXXXX 
. 
 11 82 26 00-0004  230 Volt Compactors (11 82 26) 
. 
. 

 11 82 26 00-0005 EA Waste Compactor, 230 Volt At 600 LB/Hour Hand Fed ................................................................................................. 25,893.22 1,612.79 
. 

 11 82 26 00-0006 EA Waste Compactor, 230 Volt At 600 LB/Hour Chute Fed ................................................................................................ 29,108.91 2,116.79 

XXXXXXX 
. 
 11 82 26 00-0007  Trash Compactors (11 82 26) 
. 
. 

 11 82 26 00-0008 EA Trash Compactor, Small .................................................................................................................................................. 3,770.39 279.54 
. 

 11 82 26 00-0009 EA  Trash Compactor, Large .................................................................................................................................................. 4,652.19 316.34 
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. 
13  Special Construction 
. 
. 
 13 40  Integrated Construction (13) 
. 
. 
 13 47  Facility Protection (13 40) 
. 
. 
 13 47 13  Cathodic Protection (13 47) 
. 
. 
 13 47 13 13  Cathodic Protection for Underground and Submerged Piping (13 47 13) 
. 
. 
 13 47 13 13-0001  Anodes (13 47 13 13) 
. 
. 
 13 47 13 13-0002  Magnesium Type, Conventional (13 47 13 13-0001) 
. 
. 

 13 47 13 13-0003 EA  9 LB Magnesium Type Anodes ........................................................................................................................................... 367.90 161.64 
. 

 13 47 13 13-0004 EA  17 LB Magnesium Type Anodes ......................................................................................................................................... 545.33 233.62 
. 

 13 47 13 13-0005 EA  32 LB Magnesium Type Anode........................................................................................................................................... 743.03 300.54 
. 

 13 47 13 13-0006 EA  48 LB Magnesium Type Anode........................................................................................................................................ 1,057.40 420.52 

XXXXXXX 
. 
 13 47 13 13-0007  Graphite Type (13 47 13 13-0001) 

Note: Includes epoxy cap. 
. 
. 

 13 47 13 13-0008 EA  3" x 60" (32 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 534.73 219.79 
. 

 13 47 13 13-0009 EA  4" x 80" (68 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 833.64 306.91 
. 

 13 47 13 13-0010 EA 6" x 36" (45 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 627.83 192.07 
. 

 13 47 13 13-0011 EA 6" x 72" (80 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 962.63 256.42 

XXXXXXX 
. 
 13 47 13 13-0012  High Silicon Cast Iron Type (13 47 13 13-0001) 
. 
. 

 13 47 13 13-0013 EA 2.66" x 84" High Silicon Cast Iron Anode, 70 LB ............................................................................................................. 1,930.88 306.91 

XXXXXXX 
. 
 13 47 13 13-0014  Metal Oxide Type (13 47 13 13-0001) 
. 
. 

 13 47 13 13-0015 EA 1" x 60" Mixed Metal Oxide Anode, 5 LB ............................................................................................................................ 985.38 161.64 
Note: Includes center connected #8 HMWPE/HALAR Lead wire. 

XXXXXXX 
. 
 13 47 13 13-0016  Rectifiers (13 47 13 13) 
. 
. 
 13 47 13 13-0017  Air Cooled, Silicon Type (13 47 13 13-0016) 
. 
. 

 13 47 13 13-0018 EA  Air Cooled Rectifiers, 28 Volt, 10 Amperes, Silicon Type ................................................................................................ 2,067.84 312.12 
. 

 13 47 13 13-0019 EA  Air Cooled Rectifiers, 20 Volt / 20 Amperes, Silicon Type ............................................................................................... 2,247.93 312.12 

XXXXXXX 
. 
 13 47 13 13-0020  Oil Immersed, Silicon Type (13 47 13 13-0016) 
. 
. 

 13 47 13 13-0021 EA  Oil Immersed Rectifiers, 28 Volt, 10 Amperes, Silicon Type ............................................................................................ 3,164.43 360.88 
. 

 13 47 13 13-0022 EA  Oil Immersed Rectifiers, 20 Volt / 20 Amperes, Silicon Type ........................................................................................... 3,357.38 360.88 

XXXXXXX 
. 
 13 47 13 13-0023  Anode Backfill (13 47 13 13) 
. 
. 

 13 47 13 13-0024 LB Anode Backfill, Coke Breeze .................................................................................................................................................. 1.04 0.39 

XXXXXXX 
. 
 13 47 13 13-0025  Cathodic Protection Cable (13 47 13 13) 
. 
. 

 13 47 13 13-0026 MLF Cathodic Protection Cable, OR2 - No 8 ........................................................................................................................... 2,050.01 768.28 
. 

 13 47 13 13-0027 MLF Cathodic Protection Cable, OR2 - No 6 ........................................................................................................................... 2,277.62 768.28 
. 

 13 47 13 13-0028 MLF Cathodic Protection Cable, OR2 - No 4 ........................................................................................................................... 2,619.04 768.28 
. 

 13 47 13 13-0029 MLF Cathodic Protection Cable, OR2 - No 2 ........................................................................................................................... 3,188.08 768.28 
. 

 13 47 13 13-0030 MLF Cathodic Protection Cable, OR2 - No 1 ........................................................................................................................... 3,966.11 846.49 
. 

 13 47 13 13-0031 MLF Cathodic Protection Cable, OR2-No 1/0 .......................................................................................................................... 4,392.88 846.49 
. 

 13 47 13 13-0032 MLF Cathodic Protection Cable, OR2-No 2/0 .......................................................................................................................... 5,104.17 846.49 
. 

 13 47 13 13-0033 MLF Cathodic Protection Cable, OR2-No 4/0 .......................................................................................................................... 6,963.08 922.72 

XXXXXXX 
. 
 13 47 13 13-0034  Cathodic Test Stations (13 47 13 13) 
. 
. 
 13 47 13 13-0035  Flush Curb Box Type With Lockable Cover And Terminal Box (13 47 13 13-0034) 
. 
. 

 13 47 13 13-0036 EA  Cathodic Test Station, Flush Curb Type With Lockable Cover ........................................................................................... 275.16 89.95 

XXXXXXX 
. 
 13 47 13 16  Cathodic Protection for Underground Storage Tanks (13 47 13) 

See CSI section 13 47 13 13-0000 for cathodic protection for tanks. 
. 
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. 
22  Plumbing 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise. 
. 
. 
 22 05  Common Work Results for Plumbing (22) 
. 
. 
 22 05 23  General-Duty Valves for Plumbing Piping (22 05) 
. 
. 
 22 05 23 00-0001  Earthquake-Sensitive Gas Shut-Off Valve (22 05 23) 
. 
. 
 22 05 23 00-0002  0.5 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0003 EA 3/4" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve ....................................................................................... 162.74 12.24 
. 

 22 05 23 00-0004 EA 1" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve .......................................................................................... 184.47 13.91 

XXXXXXX 
. 
 22 05 23 00-0005  7 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0006 EA 1-1/4" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 215.83 14.80 
. 

 22 05 23 00-0007 EA 1-1/2" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 290.19 17.13 

XXXXXXX 
. 
 22 05 23 00-0008  60 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0009 EA 3/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 200.51 12.24 
. 

 22 05 23 00-0010 EA 1" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 210.70 13.91 
. 

 22 05 23 00-0011 EA 1-1/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 236.82 14.80 
. 

 22 05 23 00-0012 EA 1-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 321.67 17.13 
. 

 22 05 23 00-0013 EA 2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 730.68 20.25 
. 

 22 05 23 00-0014 EA 2-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 870.59 27.26 
. 

 22 05 23 00-0015 EA 3" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,128.16 31.76 
. 

 22 05 23 00-0016 EA 4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,307.23 35.86 

XXXXXXX 
. 
 22 05 23 00-0017  60 PSI Flanged Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0018 EA 2" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,024.82 148.33 
. 

 22 05 23 00-0019 EA 3" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,261.98 174.21 
. 

 22 05 23 00-0020 EA 4" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,782.40 292.04 
. 

 22 05 23 00-0021 EA 6" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 2,899.05 345.51 
. 

 22 05 23 00-0022 EA 8" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 7,787.89 441.48 

XXXXXXX 
. 
 22 05 23 00-0023  Regulators, Clay Valve (22 05 23) 
. 
. 

 22 05 23 00-0024 EA 4" Regulator - Clay Valve ................................................................................................................................................. 1,850.14  
. 

 22 05 23 00-0025 EA 8" Regulator - Clay Valve ................................................................................................................................................. 2,512.43  
. 

 22 05 23 00-0026 EA 10" Regulator - Clay Valve ............................................................................................................................................... 3,454.49  
. 

 22 05 23 00-0027 EA 12" Regulator - Clay Valve ............................................................................................................................................... 4,228.08  
. 

 22 05 23 00-0028 EA 18" Regulator - Clay Valve ............................................................................................................................................... 7,194.29  
. 

 22 05 23 00-0029 EA 24" Regulator - Clay Valve ............................................................................................................................................. 11,593.00  

XXXXXXX 
. 
 22 05 76  Facility Drainage Piping Cleanouts (22 05) 
. 
. 
 22 05 76 00-0001  Cast Iron Cleanout With Plug And Cover (22 05 76) 

Note: For floor installation. 
. 
. 
 22 05 76 00-0002  Cast Iron Cleanout With Plug And Round Or Square Cover (22 05 76 00-0001) 
. 
. 

 22 05 76 00-0003 EA 2" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover.................. 669.95 59.20 
    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0004 EA 3" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover.................. 722.87 74.22 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0005 EA 4" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover.................. 902.92 89.69 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 
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. 
 22 05 76 00-0006 EA 5" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,298.91 100.37 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0007 EA 6" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,600.42 108.71 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0008  Cast Iron Heavy Duty Cleanout With Plug And Round Cover (22 05 76 00-0001) 
. 
. 

 22 05 76 00-0009 EA 2" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 773.07 59.20 
    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0010 EA 3" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 827.54 74.11 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0011 EA 4" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,007.67 89.69 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0012 EA 5" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,403.71 100.37 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0013 EA 6" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,705.14 108.71 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0014  Wall Cover For Cleanout (22 05 76) 

Note: Cover and screw only. 
. 
. 
 22 05 76 00-0015  Round Access Cover, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0016 EA 4-1/4" Diameter Wall Cover For Cleanout, Screwed ............................................................................................................. 99.29 18.58 
    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0017 EA 5-1/2" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 106.71 22.26 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0018 EA 7" Diameter Wall Cover For Cleanout, Screwed ................................................................................................................. 136.83 25.04 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0019 EA 9-1/4" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 234.04 27.82 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0020 EA 11-1/4" Diameter Wall Cover For Cleanout, Screwed ......................................................................................................... 354.19 30.60 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

XXXXXXX 
. 
 22 05 76 00-0021  Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0022 EA 7" x 7" Bronze Wall Or Floor Access Cover ........................................................................................................................ 535.78 18.58 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0023 EA 9" x 9" Bronze Wall Or Floor Access Cover ........................................................................................................................ 773.13 19.47 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 
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. 
 22 05 76 00-0024 EA 10" x 10" Bronze Wall Or Floor Access Cover .................................................................................................................... 826.15 20.59 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0025 EA 14" x 14" Bronze Wall Or Floor Access Cover .................................................................................................................... 924.05 23.37 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0026  Secured Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0027 EA 6" x 6" Bronze Secured Wall Access Panel ........................................................................................................................ 545.53 18.58 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0028 EA 8" x 8" Bronze Secured Wall Access Panel ........................................................................................................................ 787.49 19.47 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0029 EA 10" x 10" Bronze Secured Wall Access Panel .................................................................................................................... 841.50 20.59 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0030 EA 12" x 12" Bronze Secured Wall Access Panel .................................................................................................................... 941.21 23.37 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0031  Secure Square Hinged Access Panel, Bronze Polished Top, Scoriated (22 05 76 

00-0014) 
Note: Cover and screw only. 

. 

. 
 22 05 76 00-0032 EA 6" x 6" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 529.06 18.58 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0033 EA 8" x 8" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 733.35 19.47 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0034 EA 10" x 10" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................ 1,041.58 20.59 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0035 EA 12" x 12" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................ 1,261.34 23.37 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0036  Cast Iron Cleanout Tee (22 05 76) 
. 
. 
 22 05 76 00-0037  Cast Iron Cleanout Tee And Round Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0038 EA 2" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 484.51 59.20 
    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  88.80 

. 
 22 05 76 00-0039 EA 3" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 552.61 74.11 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  88.80 

. 
 22 05 76 00-0040 EA 4" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 722.62 89.69 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  88.80 

. 
 22 05 76 00-0041 EA 6" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover ............................................................... 1,742.63 108.71 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  88.80 

XXXXXXX 
. 
 22 05 76 00-0042  Cast Iron Cleanout Tee And Square Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0043 EA 2" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 850.65 59.20 
    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  88.80 

. 
 22 05 76 00-0044 EA 3" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 918.75 74.11 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  88.80 

. 
 22 05 76 00-0045 EA 4" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover .......................................................... 1,064.46 89.69 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  88.80 

. 
 22 05 76 00-0046 EA 6" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover .......................................................... 2,237.18 108.71 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  88.80 

XXXXXXX 
. 
 22 05 76 00-0047  Cast Iron Cleanout Tee With Brass Plug (22 05 76 00-0036) 
. 
. 

 22 05 76 00-0048 EA 2" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 397.06 48.40 
. 

 22 05 76 00-0049 EA 3" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 444.14 52.86 
. 

 22 05 76 00-0050 EA 4" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 592.07 69.55 
. 

 22 05 76 00-0051 EA 5" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 893.62 82.35 
. 

 22 05 76 00-0052 EA 6" Cleanout Tee With Cast Bronze Screw Plug ............................................................................................................... 1,531.11 97.36 

XXXXXXX 
. 
 22 05 76 00-0053  Removable Cleanout Plug (22 05 76) 
. 
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. 
 22 05 76 00-0054  Threaded Bronze Plugs (22 05 76 00-0053) 
. 
. 

 22 05 76 00-0055 EA 1-1/4", 1-1/2" Or 2" Threaded Bronze Plug ........................................................................................................................... 79.39 13.91 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0056 EA 2-1/2" Threaded Bronze Plug ................................................................................................................................................ 95.66 15.14 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0057 EA 3" Threaded Bronze Plug .................................................................................................................................................... 166.80 16.69 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0058 EA 3-1/2" Threaded Bronze Plug .............................................................................................................................................. 186.42 19.47 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0059 EA 4" Threaded Bronze Plug .................................................................................................................................................... 210.70 22.26 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0060 EA 5" Threaded Bronze Plug .................................................................................................................................................... 298.16 25.04 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0061 EA 6" Threaded Bronze Plug .................................................................................................................................................... 441.76 27.82 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0062 EA 8" Threaded Bronze Plug .................................................................................................................................................... 751.38 30.60 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0063 EA 10" Threaded Bronze Plug ............................................................................................................................................... 1,084.47 33.38 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 05 76 00-0064  Threaded Brass Plugs (22 05 76 00-0053) 
. 
. 

 22 05 76 00-0065 EA 1-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 31.15 13.91 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0066 EA 2" Threaded Brass Plug, Raised Head ................................................................................................................................. 31.72 13.91 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0067 EA 2-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 34.61 15.13 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0068 EA 3" Threaded Brass Plug, Raised Head ................................................................................................................................. 39.21 16.69 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0069 EA 3-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 46.35 19.47 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0070 EA 4" Threaded Brass Plug, Raised Head ................................................................................................................................. 54.53 22.26 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0071 EA 4-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 58.61 23.44 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0072 EA 5" Threaded Brass Plug, Raised Head ................................................................................................................................. 63.05 25.04 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0073 EA 6" Threaded Brass Plug, Raised Head ................................................................................................................................. 82.64 27.82 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0074 EA 1-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 30.69 13.91 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0075 EA 2" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 31.33 13.91 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0076 EA 2-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 35.87 15.13 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0077 EA 3" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 39.39 16.69 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0078 EA 3-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 45.80 19.47 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0079 EA 4" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 53.67 22.26 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0080 EA 5" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 62.58 25.04 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0081 EA 6" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 75.11 27.82 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 07  Plumbing Insulation (22) 
. 
. 
 22 07 19  Plumbing Piping Insulation (22 07) 
. 
. 
 22 07 19 00-0001  Insulation Protective Jacketing (22 07 19) 

Note: Jacketing only and to be added to insulation prices when required. 
. 
. 
 22 07 19 00-0002  Aluminum Insulation Protective Jacketing With Bands (22 07 19 00-0001) 
. 
. 
 22 07 19 00-0003  Aluminum Roll, Insulation Protective Jacketing With Bands (22 07 19 00-0002) 
. 
. 

 22 07 19 00-0004 SF 0.006" Aluminum Insulation Jacket With Bands .................................................................................................................... 16.27 6.87 
. 

 22 07 19 00-0005 SF 0.016" Aluminum Insulation Jacket With Bands .................................................................................................................... 16.89 6.87 

XXXXXXX 
. 
 22 07 19 00-0006  16 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0002) 
. 
. 

 22 07 19 00-0007 LF 1/2" ID, 0.016" Aluminum Insulation Jacketing........................................................................................................................ 8.19 1.95 
    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0008 LF 3/4" ID, 0.016" Aluminum Insulation Jacketing........................................................................................................................ 8.48 1.99 

    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0009 LF 1" ID, 0.016" Aluminum Insulation Jacketing........................................................................................................................... 8.78 2.05 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 
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. 
 22 07 19 00-0010 LF 1-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................... 9.10 2.10 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0011 LF 1-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................... 9.33 2.13 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0012 LF 1-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................... 9.57 2.16 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0013 LF 2" ID, 0.016" Aluminum Insulation Jacketing .......................................................................................................................... 9.85 2.21 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0014 LF 2-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 10.17 2.25 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0015 LF 2-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 10.48 2.30 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0016 LF 2-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 10.74 2.34 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0017 LF 3" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 11.07 2.39 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0018 LF 3-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 11.40 2.44 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0019 LF 3-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 11.74 2.50 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0020 LF 3-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 12.04 2.54 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0021 LF 4" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 12.39 2.60 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0022 LF 4-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 12.76 2.67 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0023 LF 4-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 13.16 2.73 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0024 LF 4-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 13.48 2.79 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0025 LF 5" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 13.89 2.86 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0026 LF 5-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.33 2.94 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0027 LF 5-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.68 3.00 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0028 LF 5-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 15.16 3.09 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0029 LF 6" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 15.63 3.18 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0030 LF 6-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 15.94 3.22 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0031 LF 6-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 16.24 3.27 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0032 LF 7" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 16.76 3.35 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0033 LF 7-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 17.20 3.44 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0034 LF 7-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 17.53 3.50 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0035 LF 8" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 17.99 3.56 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0036 LF 8-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 18.46 3.61 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0037 LF 9" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 19.05 3.70 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 
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. 
 22 07 19 00-0038 LF 9-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 19.55 3.77 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0039 LF 10" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 20.04 3.84 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0040 LF 10-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 20.55 3.90 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0041 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 21.21 4.01 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0042 LF 11-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 21.76 4.09 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0043 LF 12" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 22.29 4.17 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0044 LF 12-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 23.02 4.29 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0045 LF 13" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 23.42 4.34 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0046 LF 14" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 24.06 4.38 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0047 LF 15" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 24.87 4.47 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0048 LF 16" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 25.53 4.52 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0049 LF 17" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 26.37 4.61 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0050 LF 18" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 26.88 4.66 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0051 LF 19" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 27.89 4.78 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0052 LF 20" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 28.57 4.83 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0053 LF 21" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 29.47 4.94 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0054 LF 22" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 30.14 5.00 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0055 LF 23" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 31.09 5.11 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0056 LF 24" ID, 0.016" Aluminum Insulation Jacketing....................................................................................................................... 31.78 5.18 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

XXXXXXX 
. 
 22 07 19 00-0057  20 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0002) 
. 
. 

 22 07 19 00-0058 LF 1/2" ID, 0.020" Aluminum Insulation Jacketing........................................................................................................................ 9.06 2.15 
    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0059 LF 3/4" ID, 0.020" Aluminum Insulation Jacketing........................................................................................................................ 9.40 2.20 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0060 LF 1" ID, 0.020" Aluminum Insulation Jacketing........................................................................................................................... 9.77 2.25 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0061 LF 1-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 10.13 2.31 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0062 LF 1-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 10.40 2.34 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0063 LF 1-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 10.69 2.38 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0064 LF 2" ID, 0.020" Aluminum Insulation Jacketing......................................................................................................................... 11.03 2.42 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0065 LF 2-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 11.37 2.47 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 
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. 
 22 07 19 00-0066 LF 2-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 11.74 2.53 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0067 LF 2-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 12.05 2.57 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0068 LF 3" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 12.44 2.62 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0069 LF 3-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 12.83 2.68 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0070 LF 3-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 13.21 2.75 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0071 LF 3-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 13.55 2.79 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0072 LF 4" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 13.97 2.86 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0073 LF 4-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 14.40 2.93 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0074 LF 4-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 14.86 3.01 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0075 LF 4-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 15.23 3.06 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0076 LF 5" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 15.69 3.15 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0077 LF 5-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 16.20 3.23 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0078 LF 5-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 16.61 3.30 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0079 LF 5-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 17.14 3.40 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0080 LF 6" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 17.68 3.50 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0081 LF 6-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 18.04 3.56 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0082 LF 6-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 18.41 3.61 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0083 LF 7" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 19.01 3.69 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0084 LF 7-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 19.50 3.78 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0085 LF 7-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 19.89 3.84 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0086 LF 8" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 20.45 3.91 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0087 LF 8-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 20.98 3.97 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0088 LF 9" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 21.68 4.07 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0089 LF 9-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 22.26 4.14 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0090 LF 10" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 22.85 4.22 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0091 LF 10-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 23.44 4.29 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0092 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 24.21 4.41 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0093 LF 11-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 24.84 4.50 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 
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. 
 22 07 19 00-0094 LF 12" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 25.49 4.58 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0095 LF 12-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 26.31 4.72 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0096 LF 13" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 26.79 4.78 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0097 LF 14" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 27.58 4.82 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0098 LF 15" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 28.56 4.92 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0099 LF 16" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 29.35 4.98 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0100 LF 17" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 30.35 5.08 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0101 LF 18" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 30.95 5.14 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0102 LF 19" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 32.18 5.25 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0103 LF 20" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 33.01 5.31 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0104 LF 21" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 34.07 5.43 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0105 LF 22" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 34.89 5.49 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0106 LF 23" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 36.01 5.62 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0107 LF 24" ID, 0.020" Aluminum Insulation Jacketing....................................................................................................................... 36.85 5.69 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

XXXXXXX 
. 
 22 07 19 00-0108  24 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0002) 
. 
. 

 22 07 19 00-0109 LF 1/2" ID, 0.024" Aluminum Insulation Jacketing........................................................................................................................ 9.95 2.34 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0110 LF 3/4" ID, 0.024" Aluminum Insulation Jacketing...................................................................................................................... 10.34 2.40 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0111 LF 1" ID, 0.024" Aluminum Insulation Jacketing......................................................................................................................... 10.73 2.46 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0112 LF 1-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 11.14 2.52 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0113 LF 1-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 11.47 2.55 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0114 LF 1-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 11.79 2.59 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0115 LF 2" ID, 0.024" Aluminum Insulation Jacketing......................................................................................................................... 12.17 2.64 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0116 LF 2-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 12.56 2.70 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0117 LF 2-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 12.98 2.76 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0118 LF 2-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 13.34 2.80 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0119 LF 3" ID, 0.024" Aluminum Insulation Jacketing......................................................................................................................... 13.78 2.86 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0120 LF 3-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.21 2.93 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0121 LF 3-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.65 2.99 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 
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. 
 22 07 19 00-0122 LF 3-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 15.04 3.05 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0123 LF 4" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 15.50 3.12 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0124 LF 4-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 15.98 3.20 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0125 LF 4-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 16.50 3.28 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0126 LF 4-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 16.94 3.34 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0127 LF 5" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 17.46 3.44 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0128 LF 5-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 18.00 3.53 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0129 LF 5-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 18.48 3.61 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0130 LF 5-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 19.08 3.71 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0131 LF 6" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 19.69 3.82 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0132 LF 6-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 20.08 3.88 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0133 LF 6-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 20.50 3.93 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0134 LF 7" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 21.18 4.03 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0135 LF 7-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 21.74 4.12 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0136 LF 7-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 22.17 4.19 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0137 LF 8" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 22.82 4.26 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0138 LF 8-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 23.43 4.33 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0139 LF 9" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 24.22 4.44 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0140 LF 9-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 24.89 4.52 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0141 LF 10" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 25.56 4.60 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0142 LF 10-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 26.24 4.68 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0143 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 27.10 4.82 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0144 LF 11-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 27.82 4.91 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0145 LF 12" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 28.55 5.01 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0146 LF 12-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 29.49 5.15 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0147 LF 13" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 30.05 5.21 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0148 LF 14" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 30.97 5.26 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0149 LF 15" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 32.08 5.37 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 



22
 22 Plumbing 

22 07 Plumbing Insulation 
22 07 19 Plumbing Piping Insulation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 22 - 10  Monterey County Roads and Bridges 

. 
 22 07 19 00-0150 LF 16" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 33.02 5.42 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0151 LF 17" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 34.16 5.54 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0152 LF 18" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 34.88 5.60 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0153 LF 19" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 36.29 5.72 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0154 LF 20" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 37.26 5.79 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

. 
 22 07 19 00-0155 LF 21" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 38.47 5.92 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0156 LF 22" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 39.43 5.99 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0157 LF 23" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 40.71 6.14 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0158 LF 24" ID, 0.024" Aluminum Insulation Jacketing....................................................................................................................... 41.68 6.21 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

XXXXXXX 
. 
 22 07 19 00-0159  32 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0002) 
. 
. 

 22 07 19 00-0160 LF 1/2" ID, 0.032" Aluminum Insulation Jacketing...................................................................................................................... 11.16 2.60 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0161 LF 3/4" ID, 0.032" Aluminum Insulation Jacketing...................................................................................................................... 11.63 2.66 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0162 LF 1" ID, 0.032" Aluminum Insulation Jacketing......................................................................................................................... 12.11 2.72 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0163 LF 1-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 12.60 2.79 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0164 LF 1-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 13.00 2.83 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0165 LF 1-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 13.39 2.87 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0166 LF 2" ID, 0.032" Aluminum Insulation Jacketing......................................................................................................................... 13.87 2.93 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0167 LF 2-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 14.34 2.99 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0168 LF 2-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 14.86 3.05 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0169 LF 2-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 15.28 3.10 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0170 LF 3" ID, 0.032" Aluminum Insulation Jacketing......................................................................................................................... 15.81 3.17 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0171 LF 3-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 16.33 3.24 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0172 LF 3-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 16.86 3.32 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0173 LF 3-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 17.33 3.37 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0174 LF 4" ID, 0.032" Aluminum Insulation Jacketing......................................................................................................................... 17.88 3.47 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0175 LF 4-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 18.45 3.55 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0176 LF 4-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 19.08 3.64 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0177 LF 4-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 19.59 3.71 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 
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. 
 22 07 19 00-0178 LF 5" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 20.22 3.81 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0179 LF 5-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 20.87 3.91 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0180 LF 5-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 21.43 3.99 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0181 LF 5-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 22.13 4.11 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0182 LF 6" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 22.85 4.23 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0183 LF 6-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 23.34 4.29 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0184 LF 6-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 23.83 4.36 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0185 LF 7" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 24.67 4.46 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0186 LF 7-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 25.32 4.57 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0187 LF 7-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 25.86 4.64 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0188 LF 8" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 26.63 4.72 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0189 LF 8-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 27.39 4.80 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0190 LF 9" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 28.36 4.93 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0191 LF 9-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 29.18 5.01 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0192 LF 10" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 30.00 5.10 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0193 LF 10-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 30.82 5.19 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0194 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 31.87 5.34 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0195 LF 11-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 32.77 5.44 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0196 LF 12" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 33.64 5.54 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0197 LF 12-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 34.77 5.71 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0198 LF 13" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 35.46 5.77 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0199 LF 14" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 36.64 5.82 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0200 LF 15" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 38.04 5.95 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0201 LF 16" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 39.24 6.01 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.38 

. 
 22 07 19 00-0202 LF 17" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 40.67 6.15 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0203 LF 18" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 41.57 6.21 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

. 
 22 07 19 00-0204 LF 19" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 43.36 6.35 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.45 

. 
 22 07 19 00-0205 LF 20" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 44.59 6.42 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.47 
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. 
 22 07 19 00-0206 LF 21" ID, 0.032" Aluminum Insulation Jacketing....................................................................................................................... 46.08 6.57 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.50 

. 
 22 07 19 00-0207 LF 22" ID, 0.032" Aluminum Insulation Jacketing....................................................................................................................... 47.32 6.64 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.52 

. 
 22 07 19 00-0208 LF 23" ID, 0.032" Aluminum Insulation Jacketing....................................................................................................................... 48.90 6.80 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.54 

. 
 22 07 19 00-0209 LF 24" ID, 0.032" Aluminum Insulation Jacketing....................................................................................................................... 50.13 6.88 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.57 

XXXXXXX 
. 
 22 07 19 00-0210  40 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0002) 
. 
. 

 22 07 19 00-0211 LF 1/2" ID, 0.040" Aluminum Insulation Jacketing...................................................................................................................... 12.92 2.98 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0212 LF 3/4" ID, 0.040" Aluminum Insulation Jacketing...................................................................................................................... 13.48 3.05 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0213 LF 1" ID, 0.040" Aluminum Insulation Jacketing......................................................................................................................... 14.06 3.13 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0214 LF 1-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 14.64 3.20 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0215 LF 1-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 15.13 3.25 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0216 LF 1-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 15.62 3.30 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0217 LF 2" ID, 0.040" Aluminum Insulation Jacketing......................................................................................................................... 16.18 3.36 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0218 LF 2-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 16.75 3.44 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0219 LF 2-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 17.36 3.52 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0220 LF 2-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 17.89 3.57 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0221 LF 3" ID, 0.040" Aluminum Insulation Jacketing......................................................................................................................... 18.52 3.65 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0222 LF 3-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 19.14 3.74 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0223 LF 3-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 19.78 3.82 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0224 LF 3-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 20.32 3.89 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0225 LF 4" ID, 0.040" Aluminum Insulation Jacketing......................................................................................................................... 21.00 3.98 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0226 LF 4-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 21.68 4.08 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0227 LF 4-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 22.41 4.18 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0228 LF 4-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 23.04 4.26 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0229 LF 5" ID, 0.040" Aluminum Insulation Jacketing......................................................................................................................... 23.78 4.38 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0230 LF 5-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 24.55 4.50 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0231 LF 5-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 25.21 4.59 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0232 LF 5-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 26.07 4.72 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0233 LF 6" ID, 0.040" Aluminum Insulation Jacketing......................................................................................................................... 26.91 4.87 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.19 
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. 
 22 07 19 00-0234 LF 6-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 27.49 4.94 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0235 LF 6-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 28.08 5.02 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0236 LF 7" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 29.09 5.13 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0237 LF 7-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 29.88 5.26 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0238 LF 7-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 30.51 5.34 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0239 LF 8" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 31.44 5.43 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0240 LF 8-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 32.37 5.52 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0241 LF 9" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 33.52 5.66 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0242 LF 9-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 34.52 5.76 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0243 LF 10" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 35.51 5.86 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0244 LF 10-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 36.51 5.97 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0245 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 37.76 6.14 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0246 LF 11-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 38.83 6.26 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

. 
 22 07 19 00-0247 LF 12" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 39.91 6.38 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0248 LF 12-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 41.24 6.57 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0249 LF 13" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 42.09 6.64 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0250 LF 14" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 43.55 6.70 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

. 
 22 07 19 00-0251 LF 15" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 45.25 6.84 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.45 

. 
 22 07 19 00-0252 LF 16" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 46.72 6.91 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.48 

. 
 22 07 19 00-0253 LF 17" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 48.47 7.06 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.51 

. 
 22 07 19 00-0254 LF 18" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 49.57 7.14 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.53 

. 
 22 07 19 00-0255 LF 19" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 51.75 7.30 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.56 

. 
 22 07 19 00-0256 LF 20" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 53.27 7.38 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.59 

. 
 22 07 19 00-0257 LF 21" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 55.09 7.56 

    For Stucco Embossed, Add  0.25 
    For Corrugated, Add  0.62 

. 
 22 07 19 00-0258 LF 22" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 56.60 7.64 

    For Stucco Embossed, Add  0.26 
    For Corrugated, Add  0.65 

. 
 22 07 19 00-0259 LF 23" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 58.51 7.82 

    For Stucco Embossed, Add  0.27 
    For Corrugated, Add  0.68 

. 
 22 07 19 00-0260 LF 24" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 60.04 7.92 

    For Stucco Embossed, Add  0.28 
    For Corrugated, Add  0.71 

XXXXXXX 
. 
 22 07 19 00-0261  Aluminum Insulation Protective Jacketing For Fittings (22 07 19 00-0002) 
. 
. 

 22 07 19 00-0262 EA 1-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 17.97 3.06 
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. 
 22 07 19 00-0263 EA 1-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 18.42 3.18 

. 
 22 07 19 00-0264 EA 2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 20.40 3.30 

. 
 22 07 19 00-0265 EA 2-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 20.60 3.35 

. 
 22 07 19 00-0266 EA 2-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 20.81 3.41 

. 
 22 07 19 00-0267 EA 2-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 21.14 3.50 

. 
 22 07 19 00-0268 EA 3" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 22.10 3.58 

. 
 22 07 19 00-0269 EA 3-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 22.46 3.67 

. 
 22 07 19 00-0270 EA 3-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 24.14 3.74 

. 
 22 07 19 00-0271 EA 3-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 24.64 3.80 

. 
 22 07 19 00-0272 EA 4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 25.50 3.90 

. 
 22 07 19 00-0273 EA 4-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 26.07 3.98 

. 
 22 07 19 00-0274 EA 4-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 26.36 4.05 

. 
 22 07 19 00-0275 EA 4-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 26.67 4.13 

. 
 22 07 19 00-0276 EA 5" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 28.28 4.21 

. 
 22 07 19 00-0277 EA 5-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 30.39 4.29 

. 
 22 07 19 00-0278 EA 5-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 34.16 4.42 

. 
 22 07 19 00-0279 EA 5-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 34.53 4.52 

. 
 22 07 19 00-0280 EA 6" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 32.71 4.66 

. 
 22 07 19 00-0281 EA 6-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 33.12 4.78 

. 
 22 07 19 00-0282 EA 6-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 36.65 4.94 

. 
 22 07 19 00-0283 EA 7" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 40.72 5.05 

. 
 22 07 19 00-0284 EA 7-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 40.96 5.11 

. 
 22 07 19 00-0285 EA 7-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 50.86 5.18 

. 
 22 07 19 00-0286 EA 8" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 43.43 5.24 

. 
 22 07 19 00-0287 EA 8-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 63.03 5.37 

. 
 22 07 19 00-0288 EA 9" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 63.58 5.50 

. 
 22 07 19 00-0289 EA 9-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 52.87 5.58 

. 
 22 07 19 00-0290 EA 10" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 53.17 5.65 

. 
 22 07 19 00-0291 EA 10-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 54.13 5.72 

. 
 22 07 19 00-0292 EA 11" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 54.44 5.80 

. 
 22 07 19 00-0293 EA 11-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 59.36 5.96 

. 
 22 07 19 00-0294 EA 12" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................... 59.69 6.04 

. 
 22 07 19 00-0295 EA 12-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 88.09 6.23 

. 
 22 07 19 00-0296 EA 13" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................... 88.46 6.32 

. 
 22 07 19 00-0297 EA 14" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 110.77 6.51 

. 
 22 07 19 00-0298 EA 15" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 115.44 6.71 

. 
 22 07 19 00-0299 EA 16" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 123.91 6.82 

. 
 22 07 19 00-0300 EA 2-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 19.56 3.41 

. 
 22 07 19 00-0301 EA 2-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 19.89 3.50 

. 
 22 07 19 00-0302 EA 3" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 21.02 3.58 

. 
 22 07 19 00-0303 EA 3-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 21.38 3.67 

. 
 22 07 19 00-0304 EA 3-1/2" ID Aluminum 45 Degree Elbow Insulation Jacketing .................................................................................................. 22.58 3.74 

. 
 22 07 19 00-0305 EA 3-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 22.84 3.80 

. 
 22 07 19 00-0306 EA 4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 23.39 3.90 

. 
 22 07 19 00-0307 EA 4-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 24.78 3.98 

. 
 22 07 19 00-0308 EA 4-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 25.07 4.05 

. 
 22 07 19 00-0309 EA 4-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 25.38 4.13 

. 
 22 07 19 00-0310 EA 5" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 27.24 4.21 

. 
 22 07 19 00-0311 EA 5-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 27.59 4.29 

. 
 22 07 19 00-0312 EA 5-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 28.63 4.42 

. 
 22 07 19 00-0313 EA 6" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 29.59 4.66 

. 
 22 07 19 00-0314 EA 6-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 34.83 4.94 

. 
 22 07 19 00-0315 EA 7" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 35.29 5.05 

. 
 22 07 19 00-0316 EA 7-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 35.91 5.18 

. 
 22 07 19 00-0317 EA 8" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 36.16 5.24 

. 
 22 07 19 00-0318 EA 8-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 40.40 5.37 

. 
 22 07 19 00-0319 EA 9" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 40.95 5.50 

. 
 22 07 19 00-0320 EA 9-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 48.57 5.58 

. 
 22 07 19 00-0321 EA 10" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 48.87 5.65 

. 
 22 07 19 00-0322 EA 10-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 47.47 5.72 

. 
 22 07 19 00-0323 EA 11" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 47.78 5.80 

. 
 22 07 19 00-0324 EA 11-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 53.38 5.96 

. 
 22 07 19 00-0325 EA 12" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 53.71 6.04 

. 
 22 07 19 00-0326 EA 13" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 59.91 6.32 

. 
 22 07 19 00-0327 EA 14" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 68.54 6.51 

. 
 22 07 19 00-0328 EA 15" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 92.34 6.71 

. 
 22 07 19 00-0329 EA 16" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 98.27 6.82 

. 
 22 07 19 00-0330 EA 17" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 97.04 6.92 

. 
 22 07 19 00-0331 EA 18" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 107.25 7.04 

. 
 22 07 19 00-0332 EA 19" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 125.24 7.15 

. 
 22 07 19 00-0333 EA 20" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 122.54 7.27 

. 
 22 07 19 00-0334 EA 21" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 130.48 7.40 

. 
 22 07 19 00-0335 EA 2-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 60.23 4.88 

. 
 22 07 19 00-0336 EA 2-3/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 60.69 5.00 

. 
 22 07 19 00-0337 EA 3" ID, Aluminum Tee Insulation Jacketing............................................................................................................................. 66.45 5.11 

. 
 22 07 19 00-0338 EA 3-1/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 66.94 5.24 

. 
 22 07 19 00-0339 EA 3-1/2" ID Aluminum Tee Insulation Jacketing ....................................................................................................................... 69.68 5.37 

. 
 22 07 19 00-0340 EA 4" ID, Aluminum Tee Insulation Jacketing............................................................................................................................. 70.75 5.50 

. 
 22 07 19 00-0341 EA 4-1/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 74.14 5.65 

. 
 22 07 19 00-0342 EA 4-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 74.32 5.80 

. 
 22 07 19 00-0343 EA 4-3/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 74.97 5.96 
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. 
 22 07 19 00-0344 EA 5" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 77.56 6.14 

. 
 22 07 19 00-0345 EA 5-1/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 78.28 6.32 

. 
 22 07 19 00-0346 EA 5-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 81.39 6.51 

. 
 22 07 19 00-0347 EA 6" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 82.21 6.71 

. 
 22 07 19 00-0348 EA 6-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 89.45 7.15 

. 
 22 07 19 00-0349 EA 7" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 90.44 7.40 

. 
 22 07 19 00-0350 EA 7-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 98.31 7.67 

. 
 22 07 19 00-0351 EA 8" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 99.44 7.95 

. 
 22 07 19 00-0352 EA 8-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 102.45 8.26 

. 
 22 07 19 00-0353 EA 9" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 103.77 8.58 

. 
 22 07 19 00-0354 EA 9-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 86.57 8.76 

. 
 22 07 19 00-0355 EA 10" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 87.30 8.95 

. 
 22 07 19 00-0356 EA 10-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 91.43 9.14 

. 
 22 07 19 00-0357 EA 11" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 92.22 9.34 

. 
 22 07 19 00-0358 EA 11-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 96.04 9.54 

. 
 22 07 19 00-0359 EA 12" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 96.91 9.76 

. 
 22 07 19 00-0360 EA 13" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 100.69 9.98 

. 
 22 07 19 00-0361 EA 14" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 104.62 10.23 

. 
 22 07 19 00-0362 EA 15" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 110.82 10.48 

. 
 22 07 19 00-0363 EA 16" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 113.60 10.74 

. 
 22 07 19 00-0364 EA 17" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 125.28 11.01 

. 
 22 07 19 00-0365 EA 18" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 129.60 11.30 

. 
 22 07 19 00-0366 EA 19" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 139.75 11.61 

. 
 22 07 19 00-0367 EA 20" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 143.08 11.93 

. 
 22 07 19 00-0368 EA 22" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 170.39 12.27 

. 
 22 07 19 00-0369 EA 23" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 175.20 12.63 

. 
 22 07 19 00-0370 EA 24" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 183.35 13.85 

XXXXXXX 
. 
 22 07 19 00-0371  Stainless Steel Insulation Protective Jacketing With Bands (22 07 19 00-0001) 
. 
. 
 22 07 19 00-0372  Type 304 Stainless Steel Roll, Insulation Protective Jacketing With Bands (22 

07 19 00-0371) 
. 
. 

 22 07 19 00-0373 SF 0.010" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 19.92 8.05 
. 

 22 07 19 00-0374 SF 0.016" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 24.41 9.66 

XXXXXXX 
. 
 22 07 19 00-0375  10 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0371) 
. 
. 

 22 07 19 00-0376 LF 2-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 10.47 1.71 
. 

 22 07 19 00-0377 LF 2-3/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 10.93 1.75 
. 

 22 07 19 00-0378 LF 3" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 11.38 1.79 
. 

 22 07 19 00-0379 LF 3-1/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 11.87 1.82 
. 

 22 07 19 00-0380 LF 3-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 12.35 1.86 
. 

 22 07 19 00-0381 LF 3-3/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 12.84 1.90 
. 

 22 07 19 00-0382 LF 4" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 13.33 1.95 
. 

 22 07 19 00-0383 LF 4-1/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 13.83 1.99 
. 

 22 07 19 00-0384 LF 4-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 14.33 2.05 
. 

 22 07 19 00-0385 LF 5" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 15.38 2.15 
. 

 22 07 19 00-0386 LF 5-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 16.48 2.26 
. 

 22 07 19 00-0387 LF 6" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 17.61 2.39 
. 

 22 07 19 00-0388 LF 6-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 18.52 2.46 
. 

 22 07 19 00-0389 LF 7" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 19.46 2.53 
. 

 22 07 19 00-0390 LF 7-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 20.47 2.62 
. 

 22 07 19 00-0391 LF 8" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 21.30 2.67 
. 

 22 07 19 00-0392 LF 8-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 22.14 2.72 
. 

 22 07 19 00-0393 LF 9" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 22.99 2.77 
. 

 22 07 19 00-0394 LF 9-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 23.85 2.82 
. 

 22 07 19 00-0395 LF 10" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 24.72 2.88 
. 

 22 07 19 00-0396 LF 10-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................ 25.60 2.94 
. 

 22 07 19 00-0397 LF 11" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 26.48 3.00 
. 

 22 07 19 00-0398 LF 12" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 28.27 3.13 
. 

 22 07 19 00-0399 LF 13" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 30.05 3.25 
. 

 22 07 19 00-0400 LF 14" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 31.52 3.30 

XXXXXXX 
. 
 22 07 19 00-0401  16 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0371) 
. 
. 

 22 07 19 00-0402 LF 2-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 14.36 2.29 
. 

 22 07 19 00-0403 LF 2-3/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 15.01 2.33 
. 

 22 07 19 00-0404 LF 3" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 15.66 2.38 
. 

 22 07 19 00-0405 LF 3-1/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 16.34 2.43 
. 

 22 07 19 00-0406 LF 3-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 17.01 2.48 
. 

 22 07 19 00-0407 LF 3-3/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 17.69 2.54 
. 

 22 07 19 00-0408 LF 4" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 18.39 2.60 
. 

 22 07 19 00-0409 LF 4-1/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 19.09 2.66 
. 

 22 07 19 00-0410 LF 4-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 19.80 2.72 
. 

 22 07 19 00-0411 LF 5" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 21.28 2.85 
. 

 22 07 19 00-0412 LF 5-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 22.81 3.00 
. 

 22 07 19 00-0413 LF 6" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 24.40 3.17 
. 

 22 07 19 00-0414 LF 6-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 25.69 3.26 
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. 
 22 07 19 00-0415 LF 7" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 27.01 3.35 

. 
 22 07 19 00-0416 LF 7-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 28.42 3.49 

. 
 22 07 19 00-0417 LF 8" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 29.59 3.55 

. 
 22 07 19 00-0418 LF 8-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 30.80 3.62 

. 
 22 07 19 00-0419 LF 9" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 32.02 3.69 

. 
 22 07 19 00-0420 LF 9-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 33.23 3.76 

. 
 22 07 19 00-0421 LF 10" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 34.45 3.83 

. 
 22 07 19 00-0422 LF 10-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ......................................................................................................... 35.71 3.91 

. 
 22 07 19 00-0423 LF 11" ID, 0.0106 Stainless Steel Insulation Jacketing .............................................................................................................. 36.96 3.99 

. 
 22 07 19 00-0424 LF 12" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 39.49 4.17 

. 
 22 07 19 00-0425 LF 13" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 42.00 4.32 

. 
 22 07 19 00-0426 LF 14" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 44.10 4.39 

XXXXXXX 
. 
 22 07 19 00-0427  Type 316 Stainless Steel Insulation Protective Jacketing For Fittings (22 07 19 00-

0371) 
. 
. 

 22 07 19 00-0428 EA 2-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 29.52 3.41 
. 

 22 07 19 00-0429 EA 2-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 29.85 3.50 
. 

 22 07 19 00-0430 EA 3" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 30.94 3.58 
. 

 22 07 19 00-0431 EA 3-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 31.30 3.67 
. 

 22 07 19 00-0432 EA 3-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 32.40 3.74 
. 

 22 07 19 00-0433 EA 3-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 33.65 3.80 
. 

 22 07 19 00-0434 EA 4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 35.90 3.90 
. 

 22 07 19 00-0435 EA 4-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 42.87 3.98 
. 

 22 07 19 00-0436 EA 4-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 43.16 4.05 
. 

 22 07 19 00-0437 EA 5" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 44.41 4.21 
. 

 22 07 19 00-0438 EA 5-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 58.82 4.42 
. 

 22 07 19 00-0439 EA 6" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 63.80 4.66 
. 

 22 07 19 00-0440 EA 6-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 81.86 4.94 
. 

 22 07 19 00-0441 EA 7" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 82.32 5.05 
. 

 22 07 19 00-0442 EA 7-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 93.22 5.18 
. 

 22 07 19 00-0443 EA 8" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 94.00 5.37 
. 

 22 07 19 00-0444 EA 8-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 96.46 5.37 
. 

 22 07 19 00-0445 EA 9" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ........................................................................................ 136.09 5.50 
. 

 22 07 19 00-0446 EA 9-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 134.38 5.58 
. 

 22 07 19 00-0447 EA 10" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 134.68 5.65 
. 

 22 07 19 00-0448 EA 10-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ................................................................................ 157.01 5.72 
. 

 22 07 19 00-0449 EA 11" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 151.22 5.80 
. 

 22 07 19 00-0450 EA 12" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 169.52 6.04 
. 

 22 07 19 00-0451 EA 13" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 226.61 6.32 
. 

 22 07 19 00-0452 EA 14" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 228.74 6.51 
. 

 22 07 19 00-0453 EA 2-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 26.88 3.41 
. 

 22 07 19 00-0454 EA 2-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 27.21 3.50 
. 

 22 07 19 00-0455 EA 3" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 28.57 3.58 
. 

 22 07 19 00-0456 EA 3-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 28.93 3.67 
. 

 22 07 19 00-0457 EA 3-1/2" ID Stainless Steel 45 Degree Elbow Insulation Jacketing .......................................................................................... 29.37 3.74 
. 

 22 07 19 00-0458 EA 3-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 29.63 3.80 
. 

 22 07 19 00-0459 EA 4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 34.17 3.90 
. 

 22 07 19 00-0460 EA 4-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 41.95 3.98 
. 

 22 07 19 00-0461 EA 4-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 42.24 4.05 
. 

 22 07 19 00-0462 EA 4-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 42.55 4.13 
. 

 22 07 19 00-0463 EA 5" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 43.32 4.21 
. 

 22 07 19 00-0464 EA 5-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 44.20 4.42 
. 

 22 07 19 00-0465 EA 6" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 50.09 4.66 
. 

 22 07 19 00-0466 EA 6-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 51.17 4.94 
. 

 22 07 19 00-0467 EA 7" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 73.37 5.05 
. 

 22 07 19 00-0468 EA 7-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 74.94 5.18 
. 

 22 07 19 00-0469 EA 8" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 75.19 5.24 
. 

 22 07 19 00-0470 EA 8-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 84.96 5.37 
. 

 22 07 19 00-0471 EA 9" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 85.51 5.50 
. 

 22 07 19 00-0472 EA 9-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 96.84 5.58 
. 

 22 07 19 00-0473 EA 10" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing.............................................................................................. 97.14 5.65 
. 

 22 07 19 00-0474 EA 10-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ..................................................................................... 112.48 5.72 
. 

 22 07 19 00-0475 EA 11" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 112.79 5.80 
. 

 22 07 19 00-0476 EA 12" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 121.47 6.04 
. 

 22 07 19 00-0477 EA 13" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 139.73 6.32 

XXXXXXX 
. 
 22 07 19 00-0478  Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0001) 
. 
. 
 22 07 19 00-0479  20 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0478) 
. 
. 

 22 07 19 00-0480 LF 1-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 7.37 1.59 
. 

 22 07 19 00-0481 LF 2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 7.95 1.65 
. 

 22 07 19 00-0482 LF 2-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .............................................................................................. 8.47 1.71 
. 

 22 07 19 00-0483 LF 3" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................... 9.08 1.79 
. 

 22 07 19 00-0484 LF 3-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .............................................................................................. 9.65 1.86 
. 

 22 07 19 00-0485 LF 4" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 10.29 1.95 
. 

 22 07 19 00-0486 LF 4-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 10.95 2.05 
. 

 22 07 19 00-0487 LF 5" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 11.60 2.15 
. 

 22 07 19 00-0488 LF 5-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 12.36 2.26 
. 

 22 07 19 00-0489 LF 6" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 13.15 2.39 
. 

 22 07 19 00-0490 LF 6-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 13.72 2.46 
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. 
 22 07 19 00-0491 LF 7" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 14.26 2.53 

. 
 22 07 19 00-0492 LF 7-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 14.97 2.62 

. 
 22 07 19 00-0493 LF 8" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 15.42 2.67 

. 
 22 07 19 00-0494 LF 8-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 15.91 2.72 

. 
 22 07 19 00-0495 LF 9" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 16.41 2.77 

. 
 22 07 19 00-0496 LF 9-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 16.93 2.82 

. 
 22 07 19 00-0497 LF 10" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 17.41 2.88 

. 
 22 07 19 00-0498 LF 10-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 17.94 2.94 

. 
 22 07 19 00-0499 LF 11" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 18.48 3.00 

. 
 22 07 19 00-0500 LF 11-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 19.03 3.06 

. 
 22 07 19 00-0501 LF 12" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 19.54 3.13 

. 
 22 07 19 00-0502 LF 12-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 20.16 3.20 

. 
 22 07 19 00-0503 LF 13" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 20.62 3.25 

. 
 22 07 19 00-0504 LF 13-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 20.92 3.25 

. 
 22 07 19 00-0505 LF 14" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 21.41 3.30 

. 
 22 07 19 00-0506 LF 15" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 22.20 3.35 

. 
 22 07 19 00-0507 LF 16" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 22.95 3.41 

. 
 22 07 19 00-0508 LF 17" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 23.76 3.47 

. 
 22 07 19 00-0509 LF 18" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 24.58 3.52 

. 
 22 07 19 00-0510 LF 19" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 25.37 3.58 

. 
 22 07 19 00-0511 LF 20" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 26.19 3.64 

. 
 22 07 19 00-0512 LF 21" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 26.99 3.70 

. 
 22 07 19 00-0513 LF 22" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 27.84 3.77 

. 
 22 07 19 00-0514 LF 23" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 28.64 3.84 

. 
 22 07 19 00-0515 LF 24" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 29.52 3.90 

. 
 22 07 19 00-0516 LF 25" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 30.40 3.98 

. 
 22 07 19 00-0517 LF 26" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 31.24 4.05 

. 
 22 07 19 00-0518 LF 27" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 32.13 4.13 

. 
 22 07 19 00-0519 LF 28" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 33.00 4.21 

. 
 22 07 19 00-0520 LF 29" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 33.94 4.29 

. 
 22 07 19 00-0521 LF 30" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 34.88 4.38 

XXXXXXX 
. 
 22 07 19 00-0522  30 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0478) 
. 
. 

 22 07 19 00-0523 LF 2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 8.58 1.65 
. 

 22 07 19 00-0524 LF 2-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 9.26 1.71 
. 

 22 07 19 00-0525 LF 3" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 10.01 1.79 
. 

 22 07 19 00-0526 LF 3-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 10.70 1.86 
. 

 22 07 19 00-0527 LF 4" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.46 1.95 
. 

 22 07 19 00-0528 LF 4-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 12.25 2.05 
. 

 22 07 19 00-0529 LF 5" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 13.07 2.15 
. 

 22 07 19 00-0530 LF 5-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 13.95 2.26 
. 

 22 07 19 00-0531 LF 6" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 14.87 2.39 
. 

 22 07 19 00-0532 LF 6-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 15.56 2.46 
. 

 22 07 19 00-0533 LF 7" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 16.27 2.53 
. 

 22 07 19 00-0534 LF 7-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 17.12 2.62 
. 

 22 07 19 00-0535 LF 8" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 17.73 2.67 
. 

 22 07 19 00-0536 LF 8-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 18.35 2.72 
. 

 22 07 19 00-0537 LF 9" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 18.98 2.77 
. 

 22 07 19 00-0538 LF 9-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 19.62 2.82 
. 

 22 07 19 00-0539 LF 10" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 20.27 2.88 
. 

 22 07 19 00-0540 LF 10-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 20.93 2.94 
. 

 22 07 19 00-0541 LF 11" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 21.59 3.00 
. 

 22 07 19 00-0542 LF 11-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 22.27 3.06 
. 

 22 07 19 00-0543 LF 12" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 22.95 3.13 
. 

 22 07 19 00-0544 LF 12-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 23.69 3.20 
. 

 22 07 19 00-0545 LF 13" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 24.32 3.25 
. 

 22 07 19 00-0546 LF 13-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 24.74 3.25 
. 

 22 07 19 00-0547 LF 14" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 25.36 3.30 
. 

 22 07 19 00-0548 LF 15" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 26.40 3.35 
. 

 22 07 19 00-0549 LF 16" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 27.45 3.41 
. 

 22 07 19 00-0550 LF 17" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 28.51 3.47 
. 

 22 07 19 00-0551 LF 18" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 29.62 3.52 
. 

 22 07 19 00-0552 LF 19" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 30.70 3.58 
. 

 22 07 19 00-0553 LF 20" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 31.78 3.64 
. 

 22 07 19 00-0554 LF 21" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 32.87 3.70 
. 

 22 07 19 00-0555 LF 22" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 33.97 3.77 
. 

 22 07 19 00-0556 LF 23" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 35.07 3.84 
. 

 22 07 19 00-0557 LF 24" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 36.20 3.90 
. 

 22 07 19 00-0558 LF 25" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 37.37 3.98 
. 

 22 07 19 00-0559 LF 26" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 38.50 4.05 
. 

 22 07 19 00-0560 LF 27" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 39.65 4.13 
. 

 22 07 19 00-0561 LF 28" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 40.81 4.21 
. 

 22 07 19 00-0562 LF 29" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 42.00 4.29 
. 

 22 07 19 00-0563 LF 30" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 43.19 4.38 

XXXXXXX 
. 
 22 07 19 00-0564  Polyvinyl Chloride (PVC) Insulation Protective Jacketing For Fittings (22 07 19 00-

0478) 
. 
. 

 22 07 19 00-0565 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 15.03 3.18 
. 

 22 07 19 00-0566 EA 2" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 16.08 3.30 
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. 
 22 07 19 00-0567 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 16.61 3.35 

. 
 22 07 19 00-0568 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 17.16 3.41 

. 
 22 07 19 00-0569 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 17.78 3.50 

. 
 22 07 19 00-0570 EA 3" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 18.35 3.58 

. 
 22 07 19 00-0571 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 19.39 3.70 

. 
 22 07 19 00-0572 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 20.32 3.80 

. 
 22 07 19 00-0573 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 22.09 3.90 

. 
 22 07 19 00-0574 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 24.17 4.09 

. 
 22 07 19 00-0575 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 26.29 4.29 

. 
 22 07 19 00-0576 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 30.09 4.52 

. 
 22 07 19 00-0577 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 39.11 4.78 

. 
 22 07 19 00-0578 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 40.83 4.94 

. 
 22 07 19 00-0579 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 46.63 5.05 

. 
 22 07 19 00-0580 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 48.41 5.18 

. 
 22 07 19 00-0581 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 57.13 5.37 

. 
 22 07 19 00-0582 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 69.93 5.58 

. 
 22 07 19 00-0583 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 76.38 5.80 

. 
 22 07 19 00-0584 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 85.13 6.04 

. 
 22 07 19 00-0585 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 102.20 6.32 

. 
 22 07 19 00-0586 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 113.97 6.51 

. 
 22 07 19 00-0587 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 121.34 6.71 

. 
 22 07 19 00-0588 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 130.41 6.82 

. 
 22 07 19 00-0589 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 142.15 6.92 

. 
 22 07 19 00-0590 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 175.79 7.04 

. 
 22 07 19 00-0591 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 229.05 7.15 

. 
 22 07 19 00-0592 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 286.70 7.27 

. 
 22 07 19 00-0593 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 15.03 3.18 

. 
 22 07 19 00-0594 EA 2" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 16.08 3.30 

. 
 22 07 19 00-0595 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 16.61 3.35 

. 
 22 07 19 00-0596 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 17.16 3.41 

. 
 22 07 19 00-0597 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 17.78 3.50 

. 
 22 07 19 00-0598 EA 3" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 18.35 3.58 

. 
 22 07 19 00-0599 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 19.39 3.70 

. 
 22 07 19 00-0600 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 20.32 3.80 

. 
 22 07 19 00-0601 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 22.09 3.90 

. 
 22 07 19 00-0602 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 24.17 4.09 

. 
 22 07 19 00-0603 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 26.29 4.29 

. 
 22 07 19 00-0604 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 30.09 4.52 

. 
 22 07 19 00-0605 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 39.11 4.78 

. 
 22 07 19 00-0606 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 40.83 4.94 

. 
 22 07 19 00-0607 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 46.63 5.05 

. 
 22 07 19 00-0608 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 48.41 5.18 

. 
 22 07 19 00-0609 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 57.13 5.37 

. 
 22 07 19 00-0610 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 69.93 5.58 

. 
 22 07 19 00-0611 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 76.34 5.80 

. 
 22 07 19 00-0612 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 82.78 6.04 

. 
 22 07 19 00-0613 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 90.65 6.32 

. 
 22 07 19 00-0614 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 100.74 6.51 

. 
 22 07 19 00-0615 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 107.02 6.71 

. 
 22 07 19 00-0616 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 118.82 6.82 

. 
 22 07 19 00-0617 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 130.81 6.92 

. 
 22 07 19 00-0618 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 154.16 7.04 

. 
 22 07 19 00-0619 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 200.49 7.15 

. 
 22 07 19 00-0620 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 223.78 7.27 

. 
 22 07 19 00-0621 EA 1-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 22.26 4.47 

. 
 22 07 19 00-0622 EA 2" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 23.23 4.56 

. 
 22 07 19 00-0623 EA 2-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 24.26 4.71 

. 
 22 07 19 00-0624 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 25.39 4.88 

. 
 22 07 19 00-0625 EA 2-3/4"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 26.68 5.05 

. 
 22 07 19 00-0626 EA 3" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 27.95 5.24 

. 
 22 07 19 00-0627 EA 3-3/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 29.80 5.44 

. 
 22 07 19 00-0628 EA 3-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 31.76 5.65 

. 
 22 07 19 00-0629 EA 4-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 34.37 5.88 

. 
 22 07 19 00-0630 EA 4-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 38.02 6.14 

. 
 22 07 19 00-0631 EA 5-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 41.85 6.41 

. 
 22 07 19 00-0632 EA 5-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 48.81 6.82 

. 
 22 07 19 00-0633 EA 6-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 56.94 7.15 

. 
 22 07 19 00-0634 EA 6-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 64.14 7.27 

. 
 22 07 19 00-0635 EA 7-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 86.75 7.54 

. 
 22 07 19 00-0636 EA 7-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 93.88 7.95 

. 
 22 07 19 00-0637 EA 8-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 108.55 8.26 

. 
 22 07 19 00-0638 EA 9-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 123.39 8.58 

. 
 22 07 19 00-0639 EA 10-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 125.87 8.95 

. 
 22 07 19 00-0640 EA 11-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 136.64 9.14 

. 
 22 07 19 00-0641 EA 12-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 147.42 9.34 

. 
 22 07 19 00-0642 EA 14-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 158.33 9.54 

. 
 22 07 19 00-0643 EA 15-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 169.16 9.76 

. 
 22 07 19 00-0644 EA 16-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 180.09 9.98 

. 
 22 07 19 00-0645 EA 17-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 190.96 10.23 

. 
 22 07 19 00-0646 EA 18-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 207.08 10.48 

. 
 22 07 19 00-0647 EA 19-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 223.16 10.74 
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. 
 22 07 19 00-0648 EA 20-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 242.62 11.01 

. 
 22 07 19 00-0649 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ...................... 30.54 3.06 

. 
 22 07 19 00-0650 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 30.54 3.06 

. 
 22 07 19 00-0651 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 35.86 3.18 

. 
 22 07 19 00-0652 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 35.86 3.18 

. 
 22 07 19 00-0653 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .......................... 49.72 3.30 

. 
 22 07 19 00-0654 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .................... 54.27 3.44 

. 
 22 07 19 00-0655 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 59.72 3.58 

. 
 22 07 19 00-0656 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 67.48 3.74 

. 
 22 07 19 00-0657 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 74.17 3.90 

. 
 22 07 19 00-0658 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 89.97 4.29 

. 
 22 07 19 00-0659 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 126.60 4.78 

. 
 22 07 19 00-0660 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 138.57 5.37 

. 
 22 07 19 00-0661 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 172.71 5.72 

. 
 22 07 19 00-0662 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 240.72 6.32 

. 
 22 07 19 00-0663 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 242.27 6.61 

. 
 22 07 19 00-0664 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 320.80 6.82 

. 
 22 07 19 00-0665 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 431.86 7.04 

. 
 22 07 19 00-0666 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ...................... 28.52 3.06 

. 
 22 07 19 00-0667 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 28.52 3.06 

. 
 22 07 19 00-0668 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 33.43 3.18 

. 
 22 07 19 00-0669 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 33.43 3.18 

. 
 22 07 19 00-0670 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .......................... 45.73 3.30 

. 
 22 07 19 00-0671 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .................... 49.82 3.44 

. 
 22 07 19 00-0672 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 54.85 3.58 

. 
 22 07 19 00-0673 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 57.70 3.74 

. 
 22 07 19 00-0674 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 67.70 3.90 

. 
 22 07 19 00-0675 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 81.94 4.29 

. 
 22 07 19 00-0676 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 114.80 4.78 

. 
 22 07 19 00-0677 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 125.63 5.37 

. 
 22 07 19 00-0678 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 156.25 5.72 

. 
 22 07 19 00-0679 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 217.16 6.32 

. 
 22 07 19 00-0680 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 276.04 6.61 

. 
 22 07 19 00-0681 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 329.66 6.82 

. 
 22 07 19 00-0682 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 385.08 7.04 

. 
 22 07 19 00-0683 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................... 42.28 4.61 

. 
 22 07 19 00-0684 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .............................................. 42.28 4.61 

. 
 22 07 19 00-0685 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 49.15 4.78 

. 
 22 07 19 00-0686 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 49.15 4.78 

. 
 22 07 19 00-0687 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 67.17 4.94 

. 
 22 07 19 00-0688 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ......................................... 73.20 5.11 

. 
 22 07 19 00-0689 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .............................................. 80.48 5.37 

. 
 22 07 19 00-0690 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 84.84 5.58 

. 
 22 07 19 00-0691 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .............................................. 99.89 5.88 

. 
 22 07 19 00-0692 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 109.77 6.41 

. 
 22 07 19 00-0693 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 153.08 7.15 

. 
 22 07 19 00-0694 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 166.70 7.95 

. 
 22 07 19 00-0695 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 229.15 8.58 

. 
 22 07 19 00-0696 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 317.35 9.34 

. 
 22 07 19 00-0697 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 378.17 9.98 

. 
 22 07 19 00-0698 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 446.61 10.23 

. 
 22 07 19 00-0699 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 488.85 10.48 

XXXXXXX 
. 
 22 07 19 00-0700  Insulation Foam Rubber (22 07 19) 
. 
. 
 22 07 19 00-0701  Covering 4x6 Sheet (22 07 19 00-0700) 
. 
. 

 22 07 19 00-0702 SF  1" Thick Foam Rubber Sheet Insulation ............................................................................................................................... 21.86 7.63 

XXXXXXX 
. 
 22 07 19 00-0703  Fiberglass (Glass Fiber) Pipe Insulation (22 07 19) 

Note: Includes factory applied All Service Jacket (ASJ), Self Sealing Lap (SSL) longitudinal seam, butt strip seals, 
and adhesive. Excludes insulation for fittings (a location requiring purchase of an insulation fitting or cutting and 
fitting straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve 
or 3 LF for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0704  1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0703) 
. 
. 

 22 07 19 00-0705 LF  1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 7.93 2.36 
    For Single Layer Of Felt Finish, Add  0.16 
    For Work In Restricted Working Space, Add  1.92 

. 
 22 07 19 00-0706 LF  3/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 8.10 2.36 

    For Single Layer Of Felt Finish, Add  0.18 
    For Work In Restricted Working Space, Add  1.92 

. 
 22 07 19 00-0707 LF  1" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 8.60 2.47 

    For Single Layer Of Felt Finish, Add  0.19 
    For Work In Restricted Working Space, Add  2.03 

. 
 22 07 19 00-0708 LF  1-1/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 8.92 2.58 

    For Single Layer Of Felt Finish, Add  0.21 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0709 LF  1-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 9.17 2.58 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  2.11 
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. 
 22 07 19 00-0710 LF  2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 9.71 2.68 

    For Single Layer Of Felt Finish, Add  0.24 
    For Work In Restricted Working Space, Add  2.22 

. 
 22 07 19 00-0711 LF  2-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 10.17 2.79 

    For Single Layer Of Felt Finish, Add  0.28 
    For Work In Restricted Working Space, Add  2.26 

. 
 22 07 19 00-0712 LF  3" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.74 2.90 

    For Single Layer Of Felt Finish, Add  0.31 
    For Work In Restricted Working Space, Add  2.34 

. 
 22 07 19 00-0713 LF  4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 12.20 3.11 

    For Single Layer Of Felt Finish, Add  0.40 
    For Work In Restricted Working Space, Add  2.53 

. 
 22 07 19 00-0714 LF  6" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 14.41 3.65 

    For Single Layer Of Felt Finish, Add  0.48 
    For Work In Restricted Working Space, Add  2.95 

XXXXXXX 
. 
 22 07 19 00-0715  1" Thick Fiberglass Pipe Insulation (22 07 19 00-0703) 
. 
. 

 22 07 19 00-0716 LF 1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.65 3.22 
    For Single Layer Of Felt Finish, Add  0.19 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 07 19 00-0717 LF 3/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.92 3.22 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 07 19 00-0718 LF 1" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 11.09 3.22 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  2.69 

. 
 22 07 19 00-0719 LF 1-1/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 11.50 3.32 

    For Single Layer Of Felt Finish, Add  0.25 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 07 19 00-0720 LF 1-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 11.81 3.32 

    For Single Layer Of Felt Finish, Add  0.27 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 07 19 00-0721 LF 2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 12.30 3.44 

    For Single Layer Of Felt Finish, Add  0.30 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 07 19 00-0722 LF 2-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 12.98 3.65 

    For Single Layer Of Felt Finish, Add  0.33 
    For Work In Restricted Working Space, Add  2.95 

. 
 22 07 19 00-0723 LF 3" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 13.63 3.76 

    For Single Layer Of Felt Finish, Add  0.37 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0724 LF 4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 15.42 3.97 

    For Single Layer Of Felt Finish, Add  0.48 
    For Work In Restricted Working Space, Add  3.26 

. 
 22 07 19 00-0725 LF 6" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 17.84 4.61 

    For Single Layer Of Felt Finish, Add  0.59 
    For Work In Restricted Working Space, Add  3.68 

. 
 22 07 19 00-0726 LF 8" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 22.03 5.15 

    For Single Layer Of Felt Finish, Add  0.84 
    For Work In Restricted Working Space, Add  4.22 

. 
 22 07 19 00-0727 LF 10" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 25.92 6.12 

    For Single Layer Of Felt Finish, Add  0.98 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 07 19 00-0728 LF 12" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 29.74 6.98 

    For Single Layer Of Felt Finish, Add  1.11 
    For Work In Restricted Working Space, Add  5.75 

. 
 22 07 19 00-0729 LF 14" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 32.10 7.63 

    For Single Layer Of Felt Finish, Add  1.29 
    For Work In Restricted Working Space, Add  5.95 

XXXXXXX 
. 
 22 07 19 00-0730  1-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0703) 
. 
. 

 22 07 19 00-0731 LF 1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 12.92 3.31 
    For Single Layer Of Felt Finish, Add  0.39 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 07 19 00-0732 LF 3/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 13.08 3.31 

    For Single Layer Of Felt Finish, Add  0.41 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 07 19 00-0733 LF 1" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 13.82 3.51 

    For Single Layer Of Felt Finish, Add  0.43 
    For Work In Restricted Working Space, Add  2.92 

. 
 22 07 19 00-0734 LF 1-1/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 14.32 3.59 

    For Single Layer Of Felt Finish, Add  0.46 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 07 19 00-0735 LF 1-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 14.74 3.65 

    For Single Layer Of Felt Finish, Add  0.49 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0736 LF 2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 15.72 3.84 

    For Single Layer Of Felt Finish, Add  0.53 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0737 LF 2-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 16.40 3.91 

    For Single Layer Of Felt Finish, Add  0.58 
    For Work In Restricted Working Space, Add  3.25 
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. 
 22 07 19 00-0738 LF 3" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 16.93 4.05 

    For Single Layer Of Felt Finish, Add  0.60 
    For Work In Restricted Working Space, Add  3.36 

. 
 22 07 19 00-0739 LF 4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 18.69 4.38 

    For Single Layer Of Felt Finish, Add  0.69 
    For Work In Restricted Working Space, Add  3.64 

. 
 22 07 19 00-0740 LF 6" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.63 5.11 

    For Single Layer Of Felt Finish, Add  0.79 
    For Work In Restricted Working Space, Add  4.24 

. 
 22 07 19 00-0741 LF 8" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 24.31 5.39 

    For Single Layer Of Felt Finish, Add  0.98 
    For Work In Restricted Working Space, Add  4.48 

. 
 22 07 19 00-0742 LF 10" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 29.70 6.45 

    For Single Layer Of Felt Finish, Add  1.24 
    For Work In Restricted Working Space, Add  5.36 

. 
 22 07 19 00-0743 LF 12" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 33.70 7.52 

    For Single Layer Of Felt Finish, Add  1.35 
    For Work In Restricted Working Space, Add  6.24 

. 
 22 07 19 00-0744 LF 14" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 37.73 8.23 

    For Single Layer Of Felt Finish, Add  1.57 
    For Work In Restricted Working Space, Add  6.84 

XXXXXXX 
. 
 22 07 19 00-0745  2" Thick Fiberglass Pipe Insulation (22 07 19 00-0703) 
. 
. 

 22 07 19 00-0746 LF  1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 15.93 3.65 
    For Single Layer Of Felt Finish, Add  0.61 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0747 LF  3/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 16.13 3.65 

    For Single Layer Of Felt Finish, Add  0.63 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0748 LF  1" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 16.69 3.76 

    For Single Layer Of Felt Finish, Add  0.68 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 07 19 00-0749 LF  1-1/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 17.18 3.76 

    For Single Layer Of Felt Finish, Add  0.72 
    For Work In Restricted Working Space, Add  3.11 

. 
 22 07 19 00-0750 LF  1-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 17.69 3.87 

    For Single Layer Of Felt Finish, Add  0.76 
    For Work In Restricted Working Space, Add  3.14 

. 
 22 07 19 00-0751 LF  2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 18.35 3.97 

    For Single Layer Of Felt Finish, Add  0.79 
    For Work In Restricted Working Space, Add  3.26 

. 
 22 07 19 00-0752 LF  2-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 19.29 4.08 

    For Single Layer Of Felt Finish, Add  0.85 
    For Work In Restricted Working Space, Add  3.37 

. 
 22 07 19 00-0753 LF  3" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 20.31 4.29 

    For Single Layer Of Felt Finish, Add  0.91 
    For Work In Restricted Working Space, Add  3.49 

. 
 22 07 19 00-0754 LF  4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 22.21 4.51 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  3.68 

. 
 22 07 19 00-0755 LF  6" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 26.27 5.29 

    For Single Layer Of Felt Finish, Add  1.21 
    For Work In Restricted Working Space, Add  4.42 

. 
 22 07 19 00-0756 LF  8" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 29.82 5.59 

    For Single Layer Of Felt Finish, Add  1.50 
    For Work In Restricted Working Space, Add  4.66 

. 
 22 07 19 00-0757 LF  10" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 35.69 6.69 

    For Single Layer Of Felt Finish, Add  1.79 
    For Work In Restricted Working Space, Add  5.58 

. 
 22 07 19 00-0758 LF  12" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 41.03 8.02 

    For Single Layer Of Felt Finish, Add  1.97 
    For Work In Restricted Working Space, Add  6.68 

. 
 22 07 19 00-0759 LF  14" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 52.29 8.74 

    For Single Layer Of Felt Finish, Add  2.23 
    For Work In Restricted Working Space, Add  9.32 

. 
 22 07 19 00-0760 LF  16" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 55.23 10.26 

    For Single Layer Of Felt Finish, Add  2.54 
    For Work In Restricted Working Space, Add  9.32 

. 
 22 07 19 00-0761 LF  18" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 61.32 10.77 

    For Single Layer Of Felt Finish, Add  3.01 
    For Work In Restricted Working Space, Add  9.78 

. 
 22 07 19 00-0762 LF  20" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 69.50 12.30 

    For Single Layer Of Felt Finish, Add  3.38 
    For Work In Restricted Working Space, Add  11.19 

. 
 22 07 19 00-0763 LF  24" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 80.75 14.87 

    For Single Layer Of Felt Finish, Add  3.75 
    For Work In Restricted Working Space, Add  13.51 

XXXXXXX 
. 
 22 07 19 00-0764  2-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0703) 
. 
. 

 22 07 19 00-0765 LF  1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 19.77 4.29 
    For Single Layer Of Felt Finish, Add  0.85 
    For Work In Restricted Working Space, Add  3.50 
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. 
 22 07 19 00-0766 LF  3/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 20.05 4.29 

    For Single Layer Of Felt Finish, Add  0.88 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 07 19 00-0767 LF  1" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 20.84 4.29 

    For Single Layer Of Felt Finish, Add  0.95 
    For Work In Restricted Working Space, Add  3.55 

. 
 22 07 19 00-0768 LF  1-1/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 21.43 4.40 

    For Single Layer Of Felt Finish, Add  1.00 
    For Work In Restricted Working Space, Add  3.58 

. 
 22 07 19 00-0769 LF  1-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 22.05 4.40 

    For Single Layer Of Felt Finish, Add  1.05 
    For Work In Restricted Working Space, Add  3.60 

. 
 22 07 19 00-0770 LF  2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 22.96 4.61 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  3.75 

. 
 22 07 19 00-0771 LF  2-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 24.26 4.72 

    For Single Layer Of Felt Finish, Add  1.19 
    For Work In Restricted Working Space, Add  3.88 

. 
 22 07 19 00-0772 LF  3" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 25.44 4.94 

    For Single Layer Of Felt Finish, Add  1.27 
    For Work In Restricted Working Space, Add  4.02 

. 
 22 07 19 00-0773 LF  4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.15 5.15 

    For Single Layer Of Felt Finish, Add  1.47 
    For Work In Restricted Working Space, Add  4.24 

. 
 22 07 19 00-0774 LF  6" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 32.27 5.47 

    For Single Layer Of Felt Finish, Add  1.70 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 07 19 00-0775 LF  8" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 43.12 6.55 

    For Single Layer Of Felt Finish, Add  2.65 
    For Work In Restricted Working Space, Add  5.37 

. 
 22 07 19 00-0776 LF  10" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 51.51 7.52 

    For Single Layer Of Felt Finish, Add  3.24 
    For Work In Restricted Working Space, Add  6.19 

. 
 22 07 19 00-0777 LF  12" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 58.53 9.34 

    For Single Layer Of Felt Finish, Add  3.45 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 07 19 00-0778 LF  14" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 66.19 10.31 

    For Single Layer Of Felt Finish, Add  4.01 
    For Work In Restricted Working Space, Add  8.40 

. 
 22 07 19 00-0779 LF  16" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 77.87 13.10 

    For Single Layer Of Felt Finish, Add  4.42 
    For Work In Restricted Working Space, Add  10.73 

. 
 22 07 19 00-0780 LF  18" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 83.75 13.74 

    For Single Layer Of Felt Finish, Add  4.85 
    For Work In Restricted Working Space, Add  11.27 

. 
 22 07 19 00-0781 LF  20" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 95.05 15.68 

    For Single Layer Of Felt Finish, Add  5.47 
    For Work In Restricted Working Space, Add  12.89 

. 
 22 07 19 00-0782 LF 24" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 111.78 18.94 

    For Single Layer Of Felt Finish, Add  6.29 
    For Work In Restricted Working Space, Add  15.56 

XXXXXXX 
. 
 22 07 19 00-0783  3" Thick Fiberglass Pipe Insulation (22 07 19 00-0703) 
. 
. 

 22 07 19 00-0784 LF  1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 21.80 4.75 
    For Single Layer Of Felt Finish, Add  0.94 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0785 LF  3/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 22.11 4.75 

    For Single Layer Of Felt Finish, Add  0.97 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0786 LF  1" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 22.92 4.79 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  3.91 

. 
 22 07 19 00-0787 LF  1-1/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 23.55 4.82 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  3.93 

. 
 22 07 19 00-0788 LF  1-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 24.27 4.88 

    For Single Layer Of Felt Finish, Add  1.16 
    For Work In Restricted Working Space, Add  3.98 

. 
 22 07 19 00-0789 LF  2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 25.22 5.06 

    For Single Layer Of Felt Finish, Add  1.21 
    For Work In Restricted Working Space, Add  4.12 

. 
 22 07 19 00-0790 LF  2-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.64 5.23 

    For Single Layer Of Felt Finish, Add  1.31 
    For Work In Restricted Working Space, Add  4.26 

. 
 22 07 19 00-0791 LF  3" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 27.94 5.42 

    For Single Layer Of Felt Finish, Add  1.39 
    For Work In Restricted Working Space, Add  4.42 

. 
 22 07 19 00-0792 LF  4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 30.93 5.72 

    For Single Layer Of Felt Finish, Add  1.62 
    For Work In Restricted Working Space, Add  4.66 

. 
 22 07 19 00-0793 LF  6" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 35.45 6.50 

    For Single Layer Of Felt Finish, Add  1.87 
    For Work In Restricted Working Space, Add  5.30 
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. 
 22 07 19 00-0794 LF  8" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 47.36 7.23 

    For Single Layer Of Felt Finish, Add  2.91 
    For Work In Restricted Working Space, Add  5.90 

. 
 22 07 19 00-0795 LF  10" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 56.59 8.35 

    For Single Layer Of Felt Finish, Add  3.56 
    For Work In Restricted Working Space, Add  6.81 

. 
 22 07 19 00-0796 LF  12" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 64.30 10.38 

    For Single Layer Of Felt Finish, Add  3.79 
    For Work In Restricted Working Space, Add  8.46 

. 
 22 07 19 00-0797 LF  14" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 72.72 11.33 

    For Single Layer Of Felt Finish, Add  4.40 
    For Work In Restricted Working Space, Add  9.24 

. 
 22 07 19 00-0798 LF  16" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 85.54 14.48 

    For Single Layer Of Felt Finish, Add  4.85 
    For Work In Restricted Working Space, Add  11.81 

. 
 22 07 19 00-0799 LF  18" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 92.00 15.21 

    For Single Layer Of Felt Finish, Add  5.32 
    For Work In Restricted Working Space, Add  12.40 

. 
 22 07 19 00-0800 LF  20" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 104.44 17.39 

    For Single Layer Of Felt Finish, Add  6.00 
    For Work In Restricted Working Space, Add  14.18 

. 
 22 07 19 00-0801 LF 24" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 122.81 20.99 

    For Single Layer Of Felt Finish, Add  6.90 
    For Work In Restricted Working Space, Add  17.12 

XXXXXXX 
. 
 22 07 19 00-0802  3-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0703) 
. 
. 

 22 07 19 00-0803 LF  1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 23.50 5.15 
    For Single Layer Of Felt Finish, Add  0.98 
    For Work In Restricted Working Space, Add  4.24 

. 
 22 07 19 00-0804 LF  3/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 23.86 5.15 

    For Single Layer Of Felt Finish, Add  1.02 
    For Work In Restricted Working Space, Add  4.24 

. 
 22 07 19 00-0805 LF  1" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 25.03 5.15 

    For Single Layer Of Felt Finish, Add  1.14 
    For Work In Restricted Working Space, Add  4.26 

. 
 22 07 19 00-0806 LF  1-1/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 25.72 5.26 

    For Single Layer Of Felt Finish, Add  1.20 
    For Work In Restricted Working Space, Add  4.29 

. 
 22 07 19 00-0807 LF  1-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 26.54 5.26 

    For Single Layer Of Felt Finish, Add  1.27 
    For Work In Restricted Working Space, Add  4.35 

. 
 22 07 19 00-0808 LF  2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 27.52 5.47 

    For Single Layer Of Felt Finish, Add  1.32 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 07 19 00-0809 LF  2-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 29.07 5.69 

    For Single Layer Of Felt Finish, Add  1.42 
    For Work In Restricted Working Space, Add  4.65 

. 
 22 07 19 00-0810 LF  3" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.40 5.90 

    For Single Layer Of Felt Finish, Add  1.51 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 07 19 00-0811 LF  4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 33.80 6.23 

    For Single Layer Of Felt Finish, Add  1.77 
    For Work In Restricted Working Space, Add  5.09 

. 
 22 07 19 00-0812 LF  6" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 38.71 7.08 

    For Single Layer Of Felt Finish, Add  2.04 
    For Work In Restricted Working Space, Add  5.78 

. 
 22 07 19 00-0813 LF  8" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 51.71 7.84 

    For Single Layer Of Felt Finish, Add  3.18 
    For Work In Restricted Working Space, Add  6.44 

. 
 22 07 19 00-0814 LF  10" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 61.81 9.02 

    For Single Layer Of Felt Finish, Add  3.89 
    For Work In Restricted Working Space, Add  7.43 

. 
 22 07 19 00-0815 LF  12" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 70.23 11.27 

    For Single Layer Of Felt Finish, Add  4.14 
    For Work In Restricted Working Space, Add  9.23 

. 
 22 07 19 00-0816 LF  14" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 79.45 12.34 

    For Single Layer Of Felt Finish, Add  4.81 
    For Work In Restricted Working Space, Add  10.08 

. 
 22 07 19 00-0817 LF  16" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 93.46 15.68 

    For Single Layer Of Felt Finish, Add  5.30 
    For Work In Restricted Working Space, Add  12.88 

. 
 22 07 19 00-0818 LF  18" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 100.49 16.53 

    For Single Layer Of Felt Finish, Add  5.82 
    For Work In Restricted Working Space, Add  13.52 

. 
 22 07 19 00-0819 LF  20" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 114.11 18.89 

    For Single Layer Of Felt Finish, Add  6.57 
    For Work In Restricted Working Space, Add  15.47 

. 
 22 07 19 00-0820 LF  24" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 134.14 22.76 

    For Single Layer Of Felt Finish, Add  7.55 
    For Work In Restricted Working Space, Add  18.68 

XXXXXXX 
. 
 22 07 19 00-0821  4" Thick Fiberglass Pipe Insulation (22 07 19 00-0703) 
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. 

. 
 22 07 19 00-0822 LF  1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 26.64 5.79 

    For Single Layer Of Felt Finish, Add  1.15 
    For Work In Restricted Working Space, Add  4.70 

. 
 22 07 19 00-0823 LF  3/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 27.03 5.79 

    For Single Layer Of Felt Finish, Add  1.19 
    For Work In Restricted Working Space, Add  4.70 

. 
 22 07 19 00-0824 LF  1" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 28.12 5.79 

    For Single Layer Of Felt Finish, Add  1.28 
    For Work In Restricted Working Space, Add  4.79 

. 
 22 07 19 00-0825 LF  1-1/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.99 5.90 

    For Single Layer Of Felt Finish, Add  1.35 
    For Work In Restricted Working Space, Add  4.84 

. 
 22 07 19 00-0826 LF  1-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.19 6.12 

    For Single Layer Of Felt Finish, Add  1.42 
    For Work In Restricted Working Space, Add  4.99 

. 
 22 07 19 00-0827 LF  2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 31.29 6.34 

    For Single Layer Of Felt Finish, Add  1.48 
    For Work In Restricted Working Space, Add  5.15 

. 
 22 07 19 00-0828 LF  2-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 32.70 6.34 

    For Single Layer Of Felt Finish, Add  1.60 
    For Work In Restricted Working Space, Add  5.23 

. 
 22 07 19 00-0829 LF  3" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 34.33 6.66 

    For Single Layer Of Felt Finish, Add  1.71 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 07 19 00-0830 LF  4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 37.99 6.98 

    For Single Layer Of Felt Finish, Add  1.99 
    For Work In Restricted Working Space, Add  5.72 

. 
 22 07 19 00-0831 LF  6" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 43.53 7.95 

    For Single Layer Of Felt Finish, Add  2.30 
    For Work In Restricted Working Space, Add  6.49 

. 
 22 07 19 00-0832 LF  8" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 58.19 8.58 

    For Single Layer Of Felt Finish, Add  3.58 
    For Work In Restricted Working Space, Add  7.24 

. 
 22 07 19 00-0833 LF  10" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 69.55 10.20 

    For Single Layer Of Felt Finish, Add  4.38 
    For Work In Restricted Working Space, Add  8.36 

. 
 22 07 19 00-0834 LF  12" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 79.02 12.66 

    For Single Layer Of Felt Finish, Add  4.66 
    For Work In Restricted Working Space, Add  10.39 

. 
 22 07 19 00-0835 LF  14" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 89.40 13.85 

    For Single Layer Of Felt Finish, Add  5.42 
    For Work In Restricted Working Space, Add  11.35 

. 
 22 07 19 00-0836 LF  16" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 105.18 17.71 

    For Single Layer Of Felt Finish, Add  5.97 
    For Work In Restricted Working Space, Add  14.51 

. 
 22 07 19 00-0837 LF  18" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 113.01 18.57 

    For Single Layer Of Felt Finish, Add  6.55 
    For Work In Restricted Working Space, Add  15.20 

. 
 22 07 19 00-0838 LF  20" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 126.73 21.26 

    For Single Layer Of Felt Finish, Add  7.22 
    For Work In Restricted Working Space, Add  17.40 

. 
 22 07 19 00-0839 LF  24" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 150.94 25.66 

    For Single Layer Of Felt Finish, Add  8.49 
    For Work In Restricted Working Space, Add  21.02 

. 
 22 07 19 00-0840 LF 26" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 172.31 30.27 

    For Single Layer Of Felt Finish, Add  9.42 
    For Work In Restricted Working Space, Add  24.77 

. 
 22 07 19 00-0841 LF 28" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 194.18 35.64 

    For Single Layer Of Felt Finish, Add  10.18 
    For Work In Restricted Working Space, Add  29.17 

. 
 22 07 19 00-0842 LF 30" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 218.91 42.08 

    For Single Layer Of Felt Finish, Add  10.89 
    For Work In Restricted Working Space, Add  34.55 

. 
 22 07 19 00-0843 LF 36" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 264.31 53.50 

    For Single Layer Of Felt Finish, Add  12.37 
    For Work In Restricted Working Space, Add  43.94 

. 
 22 07 19 00-0844 LF 42" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 309.70 65.16 

    For Single Layer Of Felt Finish, Add  13.86 
    For Work In Restricted Working Space, Add  53.32 

. 
 22 07 19 00-0845 LF 44" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 332.96 71.60 

    For Single Layer Of Felt Finish, Add  14.39 
    For Work In Restricted Working Space, Add  58.77 

. 
 22 07 19 00-0846 LF 46" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 353.89 77.08 

    For Single Layer Of Felt Finish, Add  14.97 
    For Work In Restricted Working Space, Add  63.40 

XXXXXXX 
. 
 22 07 19 00-0847  Foamglas (Cellular Glass) Pipe Insulation, Rigid, Closed Cell (22 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0848  1" Thick Foamglas Pipe Insulation (22 07 19 00-0847) 
. 
. 

 22 07 19 00-0849 LF 1/2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 18.70 5.24 
    For Work In Restricted Working Space, Add  4.76 
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. 
 22 07 19 00-0850 LF 3/4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 19.42 5.24 

    For Work In Restricted Working Space, Add  4.76 
. 

 22 07 19 00-0851 LF 1" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 20.37 5.31 
    For Work In Restricted Working Space, Add  4.83 

. 
 22 07 19 00-0852 LF 1-1/4" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 20.85 5.39 

    For Work In Restricted Working Space, Add  4.90 
. 

 22 07 19 00-0853 LF 1-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 21.56 5.46 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 07 19 00-0854 LF 2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 22.94 5.61 

    For Work In Restricted Working Space, Add  5.11 
. 

 22 07 19 00-0855 LF 2-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 24.67 5.85 
    For Work In Restricted Working Space, Add  5.32 

. 
 22 07 19 00-0856 LF 3" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 26.53 6.00 

    For Work In Restricted Working Space, Add  5.45 
. 

 22 07 19 00-0857 LF 4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 30.56 6.45 
    For Work In Restricted Working Space, Add  5.87 

. 
 22 07 19 00-0858 LF 6" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 38.71 7.27 

    For Work In Restricted Working Space, Add  6.62 

XXXXXXX 
. 
 22 07 19 00-0859  1-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0847) 
. 
. 

 22 07 19 00-0860 LF 1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 22.03 5.80 
    For Work In Restricted Working Space, Add  5.11 

. 
 22 07 19 00-0861 LF 3/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 22.48 5.80 

    For Work In Restricted Working Space, Add  5.11 
. 

 22 07 19 00-0862 LF 1" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 23.16 5.88 
    For Work In Restricted Working Space, Add  5.18 

. 
 22 07 19 00-0863 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 23.72 5.95 

    For Work In Restricted Working Space, Add  5.24 
. 

 22 07 19 00-0864 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 24.23 6.04 
    For Work In Restricted Working Space, Add  5.31 

. 
 22 07 19 00-0865 LF 2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 26.23 6.24 

    For Work In Restricted Working Space, Add  5.49 
. 

 22 07 19 00-0866 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 29.57 6.48 
    For Work In Restricted Working Space, Add  5.70 

. 
 22 07 19 00-0867 LF 3" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 32.55 6.67 

    For Work In Restricted Working Space, Add  5.87 
. 

 22 07 19 00-0868 LF 4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 36.78 7.09 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 07 19 00-0869 LF 6" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 43.25 8.04 

    For Work In Restricted Working Space, Add  7.07 
. 

 22 07 19 00-0870 LF 8" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 48.37 8.97 
    For Work In Restricted Working Space, Add  7.89 

. 
 22 07 19 00-0871 LF 10" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 58.57 10.34 

    For Work In Restricted Working Space, Add  9.09 
. 

 22 07 19 00-0872 LF 12" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 69.61 12.84 
    For Work In Restricted Working Space, Add  11.30 

. 
 22 07 19 00-0873 LF 14" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 77.29 13.52 

    For Work In Restricted Working Space, Add  12.28 
. 

 22 07 19 00-0874 LF  16" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 85.13 15.09 
    For Work In Restricted Working Space, Add  13.72 

. 
 22 07 19 00-0875 LF  18" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 96.62 17.85 

    For Work In Restricted Working Space, Add  16.23 
. 

 22 07 19 00-0876 LF  20" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ......................................................................................................... 107.91 19.77 
    For Work In Restricted Working Space, Add  17.97 

. 
 22 07 19 00-0877 LF  24" Diameter Pipe, 1-1/2" Thick Fiberglass Insulation ........................................................................................................ 134.21 21.90 

    For Work In Restricted Working Space, Add  19.91 

XXXXXXX 
. 
 22 07 19 00-0878  2" Thick Foamglas Pipe Insulation (22 07 19 00-0847) 
. 
. 

 22 07 19 00-0879 LF  1/2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 24.70 6.00 
    For Work In Restricted Working Space, Add  5.45 

. 
 22 07 19 00-0880 LF  3/4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 25.41 6.00 

    For Work In Restricted Working Space, Add  5.45 
. 

 22 07 19 00-0881 LF  1" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 26.33 6.06 
    For Work In Restricted Working Space, Add  5.52 

. 
 22 07 19 00-0882 LF  1-1/4" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 27.67 6.16 

    For Work In Restricted Working Space, Add  5.59 
. 

 22 07 19 00-0883 LF  1-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 29.02 6.23 
    For Work In Restricted Working Space, Add  5.66 

. 
 22 07 19 00-0884 LF  2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 32.34 6.45 

    For Work In Restricted Working Space, Add  5.87 
. 

 22 07 19 00-0885 LF  2-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 33.91 6.69 
    For Work In Restricted Working Space, Add  6.08 

. 
 22 07 19 00-0886 LF  3" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 36.34 6.90 

    For Work In Restricted Working Space, Add  6.28 
. 

 22 07 19 00-0887 LF  4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 40.83 7.29 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 07 19 00-0888 LF  6" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 48.75 8.28 

    For Work In Restricted Working Space, Add  7.52 
. 

 22 07 19 00-0889 LF  8" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 54.28 9.23 
    For Work In Restricted Working Space, Add  8.39 

. 
 22 07 19 00-0890 LF  10" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 65.96 10.64 

    For Work In Restricted Working Space, Add  9.68 
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. 
 22 07 19 00-0891 LF  12" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 81.71 13.23 

    For Work In Restricted Working Space, Add  12.02 
. 

 22 07 19 00-0892 LF  14" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 87.34 14.44 
    For Work In Restricted Working Space, Add  13.12 

. 
 22 07 19 00-0893 LF  16" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 103.50 18.46 

    For Work In Restricted Working Space, Add  16.78 
. 

 22 07 19 00-0894 LF  18" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 112.71 19.37 
    For Work In Restricted Working Space, Add  17.61 

. 
 22 07 19 00-0895 LF  20" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 124.81 22.14 

    For Work In Restricted Working Space, Add  20.13 
. 

 22 07 19 00-0896 LF  24" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 156.37 26.75 
    For Work In Restricted Working Space, Add  24.32 

XXXXXXX 
. 
 22 07 19 00-0897  2-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0847) 
. 
. 

 22 07 19 00-0898 LF 1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 29.87 6.51 
    For Work In Restricted Working Space, Add  5.91 

. 
 22 07 19 00-0899 LF 3/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 31.06 6.50 

    For Work In Restricted Working Space, Add  5.91 
. 

 22 07 19 00-0900 LF 1" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 32.59 6.60 
    For Work In Restricted Working Space, Add  6.01 

. 
 22 07 19 00-0901 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 33.94 6.66 

    For Work In Restricted Working Space, Add  6.05 
. 

 22 07 19 00-0902 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 35.31 6.71 
    For Work In Restricted Working Space, Add  6.10 

. 
 22 07 19 00-0903 LF 2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 37.82 6.98 

    For Work In Restricted Working Space, Add  6.35 
. 

 22 07 19 00-0904 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 40.21 7.22 
    For Work In Restricted Working Space, Add  6.57 

. 
 22 07 19 00-0905 LF 3" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 43.61 7.48 

    For Work In Restricted Working Space, Add  6.80 
. 

 22 07 19 00-0906 LF 4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 48.80 7.88 
    For Work In Restricted Working Space, Add  7.17 

. 
 22 07 19 00-0907 LF 6" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 58.28 8.97 

    For Work In Restricted Working Space, Add  8.15 
. 

 22 07 19 00-0908 LF 8" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 64.93 9.99 
    For Work In Restricted Working Space, Add  9.08 

. 
 22 07 19 00-0909 LF 10" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 74.10 11.51 

    For Work In Restricted Working Space, Add  10.47 
. 

 22 07 19 00-0910 LF 12" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 92.27 14.32 
    For Work In Restricted Working Space, Add  13.02 

. 
 22 07 19 00-0911 LF 14" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 96.32 15.63 

    For Work In Restricted Working Space, Add  14.21 
. 

 22 07 19 00-0912 LF 16" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 113.80 19.98 
    For Work In Restricted Working Space, Add  18.16 

. 
 22 07 19 00-0913 LF 18" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 123.63 20.97 

    For Work In Restricted Working Space, Add  19.07 
. 

 22 07 19 00-0914 LF 20" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 142.13 23.97 
    For Work In Restricted Working Space, Add  21.80 

. 
 22 07 19 00-0915 LF 24" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 177.85 28.97 

    For Work In Restricted Working Space, Add  26.33 

XXXXXXX 
. 
 22 07 19 00-0916  3" Thick Foamglas Pipe Insulation (22 07 19 00-0847) 
. 
. 

 22 07 19 00-0917 LF 1/2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 35.95 6.91 
    For Work In Restricted Working Space, Add  6.29 

. 
 22 07 19 00-0918 LF 3/4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 36.67 6.91 

    For Work In Restricted Working Space, Add  6.29 
. 

 22 07 19 00-0919 LF 1" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 37.74 7.03 
    For Work In Restricted Working Space, Add  6.39 

. 
 22 07 19 00-0920 LF 1-1/4" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 38.61 7.07 

    For Work In Restricted Working Space, Add  6.44 
. 

 22 07 19 00-0921 LF 1-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 39.52 7.14 
    For Work In Restricted Working Space, Add  6.49 

. 
 22 07 19 00-0922 LF 2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 42.44 7.42 

    For Work In Restricted Working Space, Add  6.76 
. 

 22 07 19 00-0923 LF 2-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 45.23 7.69 
    For Work In Restricted Working Space, Add  6.98 

. 
 22 07 19 00-0924 LF 3" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 51.28 7.96 

    For Work In Restricted Working Space, Add  7.23 
. 

 22 07 19 00-0925 LF 4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 58.44 8.38 
    For Work In Restricted Working Space, Add  7.62 

. 
 22 07 19 00-0926 LF 6" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 64.03 9.53 

    For Work In Restricted Working Space, Add  8.66 
. 

 22 07 19 00-0927 LF 8" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 72.32 10.63 
    For Work In Restricted Working Space, Add  9.67 

. 
 22 07 19 00-0928 LF 10" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 86.22 12.26 

    For Work In Restricted Working Space, Add  11.14 
. 

 22 07 19 00-0929 LF 12" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 100.27 15.23 
    For Work In Restricted Working Space, Add  13.85 

. 
 22 07 19 00-0930 LF 14" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 107.39 16.63 

    For Work In Restricted Working Space, Add  15.12 
. 

 22 07 19 00-0931 LF 16" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 128.38 21.26 
    For Work In Restricted Working Space, Add  19.32 
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. 
 22 07 19 00-0932 LF 18" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 137.38 22.31 

    For Work In Restricted Working Space, Add  20.29 
. 

 22 07 19 00-0933 LF 20" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 160.92 25.51 
    For Work In Restricted Working Space, Add  23.19 

. 
 22 07 19 00-0934 LF 24" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 196.69 30.82 

    For Work In Restricted Working Space, Add  28.01 

XXXXXXX 
. 
 22 07 19 00-0935  3-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0847) 
. 
. 

 22 07 19 00-0936 LF 1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 43.31 8.38 
    For Work In Restricted Working Space, Add  7.62 

. 
 22 07 19 00-0937 LF 3/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 44.21 8.38 

    For Work In Restricted Working Space, Add  7.62 
. 

 22 07 19 00-0938 LF 1" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 45.29 8.44 
    For Work In Restricted Working Space, Add  7.67 

. 
 22 07 19 00-0939 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 46.35 8.49 

    For Work In Restricted Working Space, Add  7.72 
. 

 22 07 19 00-0940 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 47.58 8.60 
    For Work In Restricted Working Space, Add  7.82 

. 
 22 07 19 00-0941 LF 2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 52.30 8.90 

    For Work In Restricted Working Space, Add  8.09 
. 

 22 07 19 00-0942 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 57.06 9.21 
    For Work In Restricted Working Space, Add  8.37 

. 
 22 07 19 00-0943 LF 3" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 60.25 9.53 

    For Work In Restricted Working Space, Add  8.66 
. 

 22 07 19 00-0944 LF 4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 64.51 10.08 
    For Work In Restricted Working Space, Add  9.16 

. 
 22 07 19 00-0945 LF 6" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 74.26 11.44 

    For Work In Restricted Working Space, Add  10.40 
. 

 22 07 19 00-0946 LF 8" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 84.40 12.74 
    For Work In Restricted Working Space, Add  11.58 

. 
 22 07 19 00-0947 LF 10" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 100.90 14.71 

    For Work In Restricted Working Space, Add  13.37 
. 

 22 07 19 00-0948 LF 12" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 119.31 18.28 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 07 19 00-0949 LF 14" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 124.54 19.96 

    For Work In Restricted Working Space, Add  18.14 
. 

 22 07 19 00-0950 LF 16" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 149.44 25.51 
    For Work In Restricted Working Space, Add  23.19 

. 
 22 07 19 00-0951 LF 18" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 164.14 26.79 

    For Work In Restricted Working Space, Add  24.35 
. 

 22 07 19 00-0952 LF 20" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 186.88 30.63 
    For Work In Restricted Working Space, Add  27.85 

. 
 22 07 19 00-0953 LF 24" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 229.44 36.98 

    For Work In Restricted Working Space, Add  33.62 

XXXXXXX 
. 
 22 07 19 00-0954  4" Thick Foamglas Pipe Insulation (22 07 19 00-0847) 
. 
. 

 22 07 19 00-0955 LF 1/2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 52.74 10.31 
    For Work In Restricted Working Space, Add  9.37 

. 
 22 07 19 00-0956 LF 3/4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 53.91 10.31 

    For Work In Restricted Working Space, Add  9.37 
. 

 22 07 19 00-0957 LF 1" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 55.61 10.48 
    For Work In Restricted Working Space, Add  9.53 

. 
 22 07 19 00-0958 LF 1-1/4" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 57.15 10.61 

    For Work In Restricted Working Space, Add  9.64 
. 

 22 07 19 00-0959 LF 1-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 59.32 10.94 
    For Work In Restricted Working Space, Add  9.94 

. 
 22 07 19 00-0960 LF 2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 64.05 11.27 

    For Work In Restricted Working Space, Add  10.25 
. 

 22 07 19 00-0961 LF 2-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 68.26 11.45 
    For Work In Restricted Working Space, Add  10.41 

. 
 22 07 19 00-0962 LF 3" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 71.66 11.88 

    For Work In Restricted Working Space, Add  10.79 
. 

 22 07 19 00-0963 LF 4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 78.33 13.24 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 07 19 00-0964 LF 6" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 90.53 14.21 

    For Work In Restricted Working Space, Add  12.92 
. 

 22 07 19 00-0965 LF 8" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................. 102.16 15.41 
    For Work In Restricted Working Space, Add  14.01 

. 
 22 07 19 00-0966 LF 10" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 117.06 18.32 

    For Work In Restricted Working Space, Add  16.65 
. 

 22 07 19 00-0967 LF 12" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 136.85 22.75 
    For Work In Restricted Working Space, Add  20.68 

. 
 22 07 19 00-0968 LF 14" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 148.82 24.84 

    For Work In Restricted Working Space, Add  22.59 
. 

 22 07 19 00-0969 LF 16" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 176.80 31.76 
    For Work In Restricted Working Space, Add  28.88 

. 
 22 07 19 00-0970 LF 18" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 196.56 33.29 

    For Work In Restricted Working Space, Add  30.26 
. 

 22 07 19 00-0971 LF 20" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 220.39 38.10 
    For Work In Restricted Working Space, Add  34.64 

. 
 22 07 19 00-0972 LF 24" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 279.38 46.03 

    For Work In Restricted Working Space, Add  41.84 
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XXXXXXX 
. 
 22 07 19 00-0973  Flexible Polyethylene Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV resistant standard temperature (-90 Degree F To +212 Degree F). For elbow fittings/valves add 1 LF for 
each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0974  3/8" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0973) 
. 
. 

 22 07 19 00-0975 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 6.92 3.21 
    For Work In Restricted Working Space, Add  1.93 

. 
 22 07 19 00-0976 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 6.93 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0977 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.23 3.32 
    For Work In Restricted Working Space, Add  2.00 

. 
 22 07 19 00-0978 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.52 3.44 

    For Work In Restricted Working Space, Add  2.06 
. 

 22 07 19 00-0979 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.82 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-0980 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation....................... 8.16 3.56 

    For Work In Restricted Working Space, Add  2.13 
. 

 22 07 19 00-0981 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation....................... 8.31 3.56 
    For Work In Restricted Working Space, Add  2.14 

. 
 22 07 19 00-0982 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.72 3.56 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-0983 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation....................... 9.50 3.66 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 07 19 00-0984 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.84 3.73 

    For Work In Restricted Working Space, Add  2.25 

XXXXXXX 
. 
 22 07 19 00-0985  1/2" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0973) 
. 
. 

 22 07 19 00-0986 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.71 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-0987 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.80 3.50 

    For Work In Restricted Working Space, Add  2.11 
. 

 22 07 19 00-0988 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.93 3.56 
    For Work In Restricted Working Space, Add  2.13 

. 
 22 07 19 00-0989 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.10 3.58 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-0990 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.54 3.66 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 07 19 00-0991 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation....................... 8.90 3.73 

    For Work In Restricted Working Space, Add  2.23 
. 

 22 07 19 00-0992 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation....................... 9.34 3.78 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-0993 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.86 3.83 

    For Work In Restricted Working Space, Add  2.30 
. 

 22 07 19 00-0994 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation..................... 10.76 3.95 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-0995 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 11.71 4.00 

    For Work In Restricted Working Space, Add  2.40 
. 

 22 07 19 00-0996 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation..................... 12.62 4.06 
    For Work In Restricted Working Space, Add  2.44 

. 
 22 07 19 00-0997 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 13.14 4.11 

    For Work In Restricted Working Space, Add  2.47 

XXXXXXX 
. 
 22 07 19 00-0998  3/4" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0973) 
. 
. 

 22 07 19 00-0999 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.62 3.78 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-1000 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.73 3.83 

    For Work In Restricted Working Space, Add  2.30 
. 

 22 07 19 00-1001 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.33 3.95 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-1002 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.60 4.00 

    For Work In Restricted Working Space, Add  2.40 
. 

 22 07 19 00-1003 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.35 4.11 
    For Work In Restricted Working Space, Add  2.47 

. 
 22 07 19 00-1004 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation..................... 11.14 4.18 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-1005 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation..................... 11.49 4.20 
    For Work In Restricted Working Space, Add  2.52 

. 
 22 07 19 00-1006 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 12.96 4.23 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 07 19 00-1007 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation..................... 14.96 4.33 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-1008 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 15.07 4.40 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-1009 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation..................... 16.51 4.45 
    For Work In Restricted Working Space, Add  2.67 

. 
 22 07 19 00-1010 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 17.11 4.51 

    For Work In Restricted Working Space, Add  2.71 

XXXXXXX 
. 
 22 07 19 00-1011  1" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0973) 
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. 

. 
 22 07 19 00-1012 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................ 9.85 4.18 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-1013 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 10.12 4.23 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-1014 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 10.99 4.33 

    For Work In Restricted Working Space, Add  2.60 
. 

 22 07 19 00-1015 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 11.25 4.40 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-1016 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 12.57 4.51 

    For Work In Restricted Working Space, Add  2.71 
. 

 22 07 19 00-1017 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 13.21 4.62 
    For Work In Restricted Working Space, Add  2.77 

. 
 22 07 19 00-1018 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 13.47 4.68 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-1019 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 14.76 4.73 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 07 19 00-1020 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 15.66 4.86 

    For Work In Restricted Working Space, Add  2.91 
. 

 22 07 19 00-1021 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 16.46 4.91 
    For Work In Restricted Working Space, Add  2.94 

XXXXXXX 
. 
 22 07 19 00-1022  Flexible Elastomeric Tubing Closed Cell Foam Insulation (22 07 19) 

Note: For elbow fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 
. 
. 
 22 07 19 00-1023  3/8" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-1022) 
. 
. 

 22 07 19 00-1024 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 7.23 3.21 
    For Work In Restricted Working Space, Add  1.93 

. 
 22 07 19 00-1025 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 7.36 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-1026 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 7.66 3.32 
    For Work In Restricted Working Space, Add  2.00 

. 
 22 07 19 00-1027 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 7.84 3.38 

    For Work In Restricted Working Space, Add  2.03 
. 

 22 07 19 00-1028 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 8.04 3.44 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-1029 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 8.30 3.50 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-1030 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 8.53 3.56 
    For Work In Restricted Working Space, Add  2.13 

. 
 22 07 19 00-1031 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 8.78 3.56 

    For Work In Restricted Working Space, Add  2.14 
. 

 22 07 19 00-1032 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 8.99 3.56 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-1033 LF 2" I.D. (2-1/8" O.D.)Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.20 3.61 

    For Work In Restricted Working Space, Add  2.16 
. 

 22 07 19 00-1034 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 9.51 3.66 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 07 19 00-1035 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.78 3.66 

    For Work In Restricted Working Space, Add  2.21 
. 

 22 07 19 00-1036 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.96 3.73 
    For Work In Restricted Working Space, Add  2.23 

. 
 22 07 19 00-1037 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 10.25 3.73 

    For Work In Restricted Working Space, Add  2.25 
. 

 22 07 19 00-1038 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.86 3.78 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-1039 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.57 3.83 

    For Work In Restricted Working Space, Add  2.30 
. 

 22 07 19 00-1040 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.35 3.86 
    For Work In Restricted Working Space, Add  2.32 

XXXXXXX 
. 
 22 07 19 00-1041  1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-1022) 
. 
. 

 22 07 19 00-1042 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 8.20 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-1043 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 8.32 3.50 

    For Work In Restricted Working Space, Add  2.11 
. 

 22 07 19 00-1044 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 8.45 3.56 
    For Work In Restricted Working Space, Add  2.13 

. 
 22 07 19 00-1045 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 8.65 3.56 

    For Work In Restricted Working Space, Add  2.14 
. 

 22 07 19 00-1046 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation............................... 8.80 3.56 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-1047 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 9.17 3.66 

    For Work In Restricted Working Space, Add  2.20 
. 

 22 07 19 00-1048 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.53 3.73 
    For Work In Restricted Working Space, Add  2.23 

. 
 22 07 19 00-1049 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.85 3.78 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-1050 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.17 3.81 
    For Work In Restricted Working Space, Add  2.28 

. 
 22 07 19 00-1051 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 10.44 3.83 

    For Work In Restricted Working Space, Add  2.30 
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. 
 22 07 19 00-1052 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.46 3.90 

    For Work In Restricted Working Space, Add  2.34 
. 

 22 07 19 00-1053 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.06 3.95 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-1054 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.53 3.98 

    For Work In Restricted Working Space, Add  2.39 
. 

 22 07 19 00-1055 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.91 4.00 
    For Work In Restricted Working Space, Add  2.40 

. 
 22 07 19 00-1056 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 13.19 4.04 

    For Work In Restricted Working Space, Add  2.42 
. 

 22 07 19 00-1057 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.44 4.06 
    For Work In Restricted Working Space, Add  2.44 

. 
 22 07 19 00-1058 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.60 4.11 

    For Work In Restricted Working Space, Add  2.47 
. 

 22 07 19 00-1059 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.88 4.14 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-1060 LF  5"  I.D. (5-9/16" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation.......................... 16.02 4.18 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-1061 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 17.35 4.28 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-1062 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 18.85 4.40 

    For Work In Restricted Working Space, Add  2.64 

XXXXXXX 
. 
 22 07 19 00-1063  3/4" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-1022) 
. 
. 

 22 07 19 00-1064 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.50 3.78 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-1065 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.78 3.83 

    For Work In Restricted Working Space, Add  2.30 
. 

 22 07 19 00-1066 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.19 3.95 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-1067 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.45 3.98 

    For Work In Restricted Working Space, Add  2.39 
. 

 22 07 19 00-1068 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.55 4.00 
    For Work In Restricted Working Space, Add  2.40 

. 
 22 07 19 00-1069 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.16 4.11 

    For Work In Restricted Working Space, Add  2.47 
. 

 22 07 19 00-1070 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.67 4.18 
    For Work In Restricted Working Space, Add  2.50 

. 
 22 07 19 00-1071 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.16 4.23 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 07 19 00-1072 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.30 4.23 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-1073 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.49 4.26 

    For Work In Restricted Working Space, Add  2.56 
. 

 22 07 19 00-1074 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 13.08 4.28 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-1075 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.40 4.33 

    For Work In Restricted Working Space, Add  2.60 
. 

 22 07 19 00-1076 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 14.08 4.37 
    For Work In Restricted Working Space, Add  2.62 

. 
 22 07 19 00-1077 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.56 4.40 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-1078 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 15.28 4.43 
    For Work In Restricted Working Space, Add  2.66 

. 
 22 07 19 00-1079 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 15.55 4.45 

    For Work In Restricted Working Space, Add  2.67 
. 

 22 07 19 00-1080 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 16.64 4.51 
    For Work In Restricted Working Space, Add  2.71 

. 
 22 07 19 00-1081 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 17.50 4.54 

    For Work In Restricted Working Space, Add  2.72 
. 

 22 07 19 00-1082 LF  5" IPS (5-9/16" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 18.97 4.56 
    For Work In Restricted Working Space, Add  2.74 

. 
 22 07 19 00-1083 LF  6" IPS (6-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 20.50 4.62 

    For Work In Restricted Working Space, Add  2.77 
. 

 22 07 19 00-1084 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 22.36 4.73 
    For Work In Restricted Working Space, Add  2.84 

XXXXXXX 
. 
 22 07 19 00-1085  1" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-1022) 
. 
. 

 22 07 19 00-1086 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.18 4.16 
    For Work In Restricted Working Space, Add  2.50 

. 
 22 07 19 00-1087 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.54 4.23 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 07 19 00-1088 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.97 4.33 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-1089 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 12.35 4.37 

    For Work In Restricted Working Space, Add  2.62 
. 

 22 07 19 00-1090 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 12.69 4.40 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-1091 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 13.25 4.51 

    For Work In Restricted Working Space, Add  2.71 
. 

 22 07 19 00-1092 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 14.15 4.62 
    For Work In Restricted Working Space, Add  2.77 



 

 Plumbing 22 

22
 

Plumbing Insulation 22 07 
Plumbing Piping Insulation 22 07 19 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 22 - 31 

. 
 22 07 19 00-1093 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 14.61 4.62 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-1094 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 15.23 4.68 
    For Work In Restricted Working Space, Add  2.83 

. 
 22 07 19 00-1095 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 15.45 4.73 

    For Work In Restricted Working Space, Add  2.84 
. 

 22 07 19 00-1096 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 16.79 4.80 
    For Work In Restricted Working Space, Add  2.88 

. 
 22 07 19 00-1097 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.83 4.86 

    For Work In Restricted Working Space, Add  2.91 
. 

 22 07 19 00-1098 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 19.16 4.89 
    For Work In Restricted Working Space, Add  2.93 

. 
 22 07 19 00-1099 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 19.54 4.91 

    For Work In Restricted Working Space, Add  2.94 
. 

 22 07 19 00-1100 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 20.23 4.94 
    For Work In Restricted Working Space, Add  2.96 

. 
 22 07 19 00-1101 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 20.57 4.96 

    For Work In Restricted Working Space, Add  2.98 
. 

 22 07 19 00-1102 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 23.10 5.08 
    For Work In Restricted Working Space, Add  3.04 

. 
 22 07 19 00-1103 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 24.82 5.13 

    For Work In Restricted Working Space, Add  3.08 
. 

 22 07 19 00-1104 LF 5" IPS (5-9/16" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 27.35 5.19 
    For Work In Restricted Working Space, Add  3.11 

. 
 22 07 19 00-1105 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 30.03 5.30 

    For Work In Restricted Working Space, Add  3.18 

XXXXXXX 
. 
 22 07 19 00-1106  1-1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-1022) 
. 
. 

 22 07 19 00-1107 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.42 4.67 
    For Work In Restricted Working Space, Add  2.80 

. 
 22 07 19 00-1108 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.86 4.77 

    For Work In Restricted Working Space, Add  2.87 
. 

 22 07 19 00-1109 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.26 4.80 
    For Work In Restricted Working Space, Add  2.88 

. 
 22 07 19 00-1110 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.64 4.85 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 07 19 00-1111 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 19.17 4.95 
    For Work In Restricted Working Space, Add  2.96 

. 
 22 07 19 00-1112 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 20.05 5.13 

    For Work In Restricted Working Space, Add  3.08 
. 

 22 07 19 00-1113 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 21.29 5.06 
    For Work In Restricted Working Space, Add  3.10 

. 
 22 07 19 00-1114 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 22.38 5.18 

    For Work In Restricted Working Space, Add  3.14 
. 

 22 07 19 00-1115 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 23.04 5.30 
    For Work In Restricted Working Space, Add  3.18 

. 
 22 07 19 00-1116 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 25.12 5.37 

    For Work In Restricted Working Space, Add  3.21 
. 

 22 07 19 00-1117 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 27.10 5.43 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-1118 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 28.03 5.45 

    For Work In Restricted Working Space, Add  3.26 
. 

 22 07 19 00-1119 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 28.96 5.46 
    For Work In Restricted Working Space, Add  3.29 

. 
 22 07 19 00-1120 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 30.04 5.50 

    For Work In Restricted Working Space, Add  3.30 
. 

 22 07 19 00-1121 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 30.72 5.52 
    For Work In Restricted Working Space, Add  3.31 

. 
 22 07 19 00-1122 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 34.41 5.72 

    For Work In Restricted Working Space, Add  3.42 
. 

 22 07 19 00-1123 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 36.40 5.80 
    For Work In Restricted Working Space, Add  3.48 

. 
 22 07 19 00-1124 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 41.20 5.89 

    For Work In Restricted Working Space, Add  3.54 
. 

 22 07 19 00-1125 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 45.96 6.07 
    For Work In Restricted Working Space, Add  3.64 

XXXXXXX 
. 
 22 07 19 00-1126  2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-1022) 
. 
. 

 22 07 19 00-1127 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation................................ 25.53 5.15 
    For Work In Restricted Working Space, Add  3.09 

. 
 22 07 19 00-1128 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation................................ 26.56 5.23 

    For Work In Restricted Working Space, Add  3.16 
. 

 22 07 19 00-1129 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation................................ 28.36 5.27 
    For Work In Restricted Working Space, Add  3.17 

. 
 22 07 19 00-1130 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation................................ 28.97 5.31 

    For Work In Restricted Working Space, Add  3.18 
. 

 22 07 19 00-1131 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 30.46 5.42 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-1132 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 32.28 5.68 

    For Work In Restricted Working Space, Add  3.40 
. 

 22 07 19 00-1133 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 33.38 5.54 
    For Work In Restricted Working Space, Add  3.43 
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. 
 22 07 19 00-1134 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 35.33 5.73 

    For Work In Restricted Working Space, Add  3.49 
. 

 22 07 19 00-1135 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 37.19 5.92 
    For Work In Restricted Working Space, Add  3.56 

. 
 22 07 19 00-1136 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 38.45 6.00 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 07 19 00-1137 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 41.03 6.07 
    For Work In Restricted Working Space, Add  3.62 

. 
 22 07 19 00-1138 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 41.34 6.08 

    For Work In Restricted Working Space, Add  3.65 
. 

 22 07 19 00-1139 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 43.76 6.09 
    For Work In Restricted Working Space, Add  3.67 

. 
 22 07 19 00-1140 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 45.43 6.12 

    For Work In Restricted Working Space, Add  3.68 
. 

 22 07 19 00-1141 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 47.22 6.16 
    For Work In Restricted Working Space, Add  3.69 

. 
 22 07 19 00-1142 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 53.14 6.44 

    For Work In Restricted Working Space, Add  3.85 
. 

 22 07 19 00-1143 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 56.59 6.57 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 07 19 00-1144 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 57.60 6.70 

    For Work In Restricted Working Space, Add  4.02 
. 

 22 07 19 00-1145 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 64.75 6.97 
    For Work In Restricted Working Space, Add  4.18 

XXXXXXX 
. 
 22 07 19 00-1146  Flexible Polyolefin Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV stabilized, work temperature (-110 degree F to +210 degree F) 0 water vapor transmission. For elbow 
fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-1147  3/8" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-1146) 
. 
. 

 22 07 19 00-1148 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 6.94 3.21 
    For Work In Restricted Working Space, Add  1.93 

. 
 22 07 19 00-1149 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.02 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-1150 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.28 3.32 
    For Work In Restricted Working Space, Add  2.00 

. 
 22 07 19 00-1151 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.59 3.44 

    For Work In Restricted Working Space, Add  2.06 
. 

 22 07 19 00-1152 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.80 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-1153 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation............................ 8.14 3.56 

    For Work In Restricted Working Space, Add  2.13 
. 

 22 07 19 00-1154 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation............................ 8.41 3.56 
    For Work In Restricted Working Space, Add  2.14 

. 
 22 07 19 00-1155 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.60 3.66 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-1156 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation............................ 9.45 3.66 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 07 19 00-1157 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.22 3.73 

    For Work In Restricted Working Space, Add  2.25 
. 

 22 07 19 00-1158 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.16 3.83 
    For Work In Restricted Working Space, Add  2.30 

XXXXXXX 
. 
 22 07 19 00-1159  1/2" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-1146) 
. 
. 

 22 07 19 00-1160 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.77 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-1161 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.85 3.50 

    For Work In Restricted Working Space, Add  2.11 
. 

 22 07 19 00-1162 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.00 3.56 
    For Work In Restricted Working Space, Add  2.13 

. 
 22 07 19 00-1163 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.22 3.56 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-1164 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.48 3.66 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 07 19 00-1165 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation............................ 8.86 3.73 

    For Work In Restricted Working Space, Add  2.23 
. 

 22 07 19 00-1166 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation............................ 9.29 3.78 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-1167 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.70 3.83 

    For Work In Restricted Working Space, Add  2.30 
. 

 22 07 19 00-1168 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation.......................... 10.61 3.95 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-1169 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.42 4.00 

    For Work In Restricted Working Space, Add  2.40 
. 

 22 07 19 00-1170 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.95 4.11 
    For Work In Restricted Working Space, Add  2.47 

XXXXXXX 
. 
 22 07 19 00-1171  3/4" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-1146) 
. 
. 

 22 07 19 00-1172 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.73 3.78 
    For Work In Restricted Working Space, Add  2.27 
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. 
 22 07 19 00-1173 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.03 3.83 

    For Work In Restricted Working Space, Add  2.30 
. 

 22 07 19 00-1174 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.39 3.95 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-1175 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.94 4.00 

    For Work In Restricted Working Space, Add  2.40 
. 

 22 07 19 00-1176 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................ 10.46 4.11 
    For Work In Restricted Working Space, Add  2.47 

. 
 22 07 19 00-1177 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 11.36 4.18 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-1178 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 11.93 4.18 
    For Work In Restricted Working Space, Add  2.52 

. 
 22 07 19 00-1179 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................ 12.60 4.23 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 07 19 00-1180 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 13.88 4.33 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-1181 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................ 15.05 4.40 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-1182 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................ 17.28 4.51 
    For Work In Restricted Working Space, Add  2.71 

XXXXXXX 
. 
 22 07 19 00-1183  1" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-1146) 
. 
. 

 22 07 19 00-1184 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.39 4.18 
    For Work In Restricted Working Space, Add  2.50 

. 
 22 07 19 00-1185 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.55 4.23 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 07 19 00-1186 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.91 4.33 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-1187 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 11.71 4.40 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-1188 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................... 12.38 4.51 
    For Work In Restricted Working Space, Add  2.71 

. 
 22 07 19 00-1189 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 13.06 4.62 

    For Work In Restricted Working Space, Add  2.77 
. 

 22 07 19 00-1190 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 13.72 4.62 
    For Work In Restricted Working Space, Add  2.81 

. 
 22 07 19 00-1191 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................... 15.20 4.73 

    For Work In Restricted Working Space, Add  2.84 
. 

 22 07 19 00-1192 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 17.17 4.86 
    For Work In Restricted Working Space, Add  2.91 

. 
 22 07 19 00-1193 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................... 18.58 4.91 

    For Work In Restricted Working Space, Add  2.94 

XXXXXXX 
. 
 22 10  Plumbing Piping (22) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 22 11  Facility Water Distribution (22 10) 
. 
. 
 22 11 16  Domestic Water Piping (22 11) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. 

. 

. 
 22 11 16 00-0001  Galvanized Steel Pipe Assemblies (22 11 16) 

Note: (ASTM A-53) Threaded and coupled. Includes all hangers and all galvanized malleable iron fittings 
(couplings, elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is 
available. 

. 

. 
 22 11 16 00-0002 LF 1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 18.06 4.10 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -0.67 
    For Work In Restricted Working Space, Add  4.08 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.73 

. 
 22 11 16 00-0003 LF 3/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 19.94 4.40 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -0.83 
    For Work In Restricted Working Space, Add  4.31 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.38 

. 
 22 11 16 00-0004 LF 1" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 22.78 4.82 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -1.11 
    For Work In Restricted Working Space, Add  4.61 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.41 

. 
 22 11 16 00-0005 LF 1-1/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 26.90 5.02 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -1.59 
    For Work In Restricted Working Space, Add  4.90 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  8.03 
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. 
 22 11 16 00-0006 LF 1-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 29.15 5.95 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -1.82 
    For Work In Restricted Working Space, Add  5.11 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  8.86 

. 
 22 11 16 00-0007 LF 2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 35.53 7.17 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -2.42 
    For Work In Restricted Working Space, Add  5.81 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  11.14 

. 
 22 11 16 00-0008 LF 2-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 53.62 8.50 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -4.64 
    For Work In Restricted Working Space, Add  6.81 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  18.45 

. 
 22 11 16 00-0009 LF 3" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 65.95 11.38 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -5.76 
    For Work In Restricted Working Space, Add  8.26 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  22.80 

. 
 22 11 16 00-0010 LF 4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 105.59 12.76 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -11.37 
    For Work In Restricted Working Space, Add  8.95 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  40.06 

. 
 22 11 16 00-0011 LF 5" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 193.36 16.31 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -23.60 
    For Work In Restricted Working Space, Add  10.81 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  78.00 

. 
 22 11 16 00-0012 LF 6" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 235.00 19.29 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For ASTM 120, Deduct  -29.11 
    For Work In Restricted Working Space, Add  12.28 
    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  95.52 

XXXXXXX 
. 
 22 11 16 00-0013  Galvanized Steel Pipe And Threaded Fittings (22 11 16) 

Note: (ASTM A-53) Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 
 22 11 16 00-0014  Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. Welded pipe has a weld bead on the inside. 
. 
. 

 22 11 16 00-0015 LF 1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ........................................................... 8.56 4.10 
    For ASTM 120, Deduct  -0.35 
    For Work In Restricted Working Space, Add  1.86 
    For Schedule 80 Pipe, Add  1.75 

. 
 22 11 16 00-0016 LF 3/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ........................................................... 9.72 4.40 

    For ASTM 120, Deduct  -0.47 
    For Work In Restricted Working Space, Add  1.98 
    For Schedule 80 Pipe, Add  2.15 

. 
 22 11 16 00-0017 LF 1" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 11.77 4.82 

    For ASTM 120, Deduct  -0.69 
    For Work In Restricted Working Space, Add  2.15 
    For Schedule 80 Pipe, Add  2.93 

. 
 22 11 16 00-0018 LF 1-1/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 13.83 5.02 

    For ASTM 120, Deduct  -0.94 
    For Work In Restricted Working Space, Add  2.28 
    For Schedule 80 Pipe, Add  3.75 

. 
 22 11 16 00-0019 LF 1-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 16.37 5.95 

    For ASTM 120, Deduct  -1.12 
    For Work In Restricted Working Space, Add  2.67 
    For Schedule 80 Pipe, Add  4.47 

. 
 22 11 16 00-0020 LF 2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 20.80 7.17 

    For ASTM 120, Deduct  -1.50 
    For Work In Restricted Working Space, Add  3.23 
    For Schedule 80 Pipe, Add  5.89 

. 
 22 11 16 00-0021 LF 2-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 28.71 8.50 

    For ASTM 120, Deduct  -2.39 
    For Work In Restricted Working Space, Add  3.84 
    For Schedule 80 Pipe, Add  8.91 

. 
 22 11 16 00-0022 LF 3" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 37.89 11.38 

    For ASTM 120, Deduct  -3.12 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Pipe, Add  11.70 

. 
 22 11 16 00-0023 LF 4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 48.82 12.76 

    For ASTM 120, Deduct  -4.44 
    For Work In Restricted Working Space, Add  5.76 
    For Schedule 80 Pipe, Add  16.14 
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. 
 22 11 16 00-0024 LF 5" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 64.16 16.31 

    For ASTM 120, Deduct  -5.96 
    For Work In Restricted Working Space, Add  7.33 
    For Schedule 80 Pipe, Add  21.51 

. 
 22 11 16 00-0025 LF 6" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 80.43 19.29 

    For ASTM 120, Deduct  -7.73 
    For Work In Restricted Working Space, Add  8.67 
    For Schedule 80 Pipe, Add  27.63 

. 
 22 11 16 00-0026 LF 8" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 90.58 23.32 

    For ASTM 120, Deduct  -8.35 
    For Work In Restricted Working Space, Add  10.47 
    For Schedule 80 Pipe, Add  30.22 

XXXXXXX 
. 
 22 11 16 00-0027  Seamless, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 22 11 16 00-0028 LF 1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................... 10.18 4.10 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  1.86 
    For Schedule 80 Pipe, Add  2.53 

. 
 22 11 16 00-0029 LF 3/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................... 11.37 4.40 

    For ASTM 120, Deduct  -0.71 
    For Work In Restricted Working Space, Add  1.98 
    For Schedule 80 Pipe, Add  2.95 

. 
 22 11 16 00-0030 LF 1" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 12.69 4.82 

    For ASTM 120, Deduct  -0.83 
    For Work In Restricted Working Space, Add  2.15 
    For Schedule 80 Pipe, Add  3.37 

. 
 22 11 16 00-0031 LF 1-1/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 14.54 5.02 

    For ASTM 120, Deduct  -1.04 
    For Work In Restricted Working Space, Add  2.28 
    For Schedule 80 Pipe, Add  4.10 

. 
 22 11 16 00-0032 LF 1-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 16.85 5.95 

    For ASTM 120, Deduct  -1.19 
    For Work In Restricted Working Space, Add  2.67 
    For Schedule 80 Pipe, Add  4.70 

. 
 22 11 16 00-0033 LF 2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 19.82 7.17 

    For ASTM 120, Deduct  -1.36 
    For Work In Restricted Working Space, Add  3.23 
    For Schedule 80 Pipe, Add  5.42 

. 
 22 11 16 00-0034 LF 2-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 27.94 8.50 

    For ASTM 120, Deduct  -2.27 
    For Work In Restricted Working Space, Add  3.84 
    For Schedule 80 Pipe, Add  8.54 

. 
 22 11 16 00-0035 LF 3" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 35.58 11.38 

    For ASTM 120, Deduct  -2.78 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Pipe, Add  10.59 

. 
 22 11 16 00-0036 LF 4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 45.65 12.76 

    For ASTM 120, Deduct  -3.97 
    For Work In Restricted Working Space, Add  5.76 
    For Schedule 80 Pipe, Add  14.62 

. 
 22 11 16 00-0037 LF 5" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 58.95 16.31 

    For ASTM 120, Deduct  -5.18 
    For Work In Restricted Working Space, Add  7.33 
    For Schedule 80 Pipe, Add  19.01 

. 
 22 11 16 00-0038 LF 6" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 73.05 19.29 

    For ASTM 120, Deduct  -6.62 
    For Work In Restricted Working Space, Add  8.67 
    For Schedule 80 Pipe, Add  24.09 

XXXXXXX 
. 
 22 11 16 00-0039  Galvanized Malleable Iron 90 Degree Elbows (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0040 EA 1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................. 33.70 18.24 
    For ASTM 120, Deduct  -0.96 
    For Work In Restricted Working Space, Add  8.20 
    For 300 LB Rating, Add  23.30 

. 
 22 11 16 00-0041 EA 3/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................. 38.41 20.40 

    For ASTM 120, Deduct  -1.17 
    For Work In Restricted Working Space, Add  9.18 
    For 300 LB Rating, Add  28.42 

. 
 22 11 16 00-0042 EA 1", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ..................................................................................................... 48.65 22.75 

    For ASTM 120, Deduct  -2.17 
    For Work In Restricted Working Space, Add  10.25 
    For 300 LB Rating, Add  51.32 

. 
 22 11 16 00-0043 EA 1-1/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 61.56 25.83 

    For ASTM 120, Deduct  -3.44 
    For Work In Restricted Working Space, Add  11.60 
    For 300 LB Rating, Add  80.18 

. 
 22 11 16 00-0044 EA 1-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 73.48 29.10 

    For ASTM 120, Deduct  -4.48 
    For Work In Restricted Working Space, Add  13.08 
    For 300 LB Rating, Add  104.21 
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. 
 22 11 16 00-0045 EA 2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow.................................................................................................... 104.34 36.99 

    For ASTM 120, Deduct  -7.34 
    For Work In Restricted Working Space, Add  16.62 
    For 300 LB Rating, Add  169.75 

. 
 22 11 16 00-0046 EA 2-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................. 210.06 54.72 

    For ASTM 120, Deduct  -19.21 
    For Work In Restricted Working Space, Add  24.59 
    For 300 LB Rating, Add  440.42 

. 
 22 11 16 00-0047 EA 3", 150 LB, Galvanized Malleable Iron 90 Degree Elbow.................................................................................................... 319.04 71.94 

    For ASTM 120, Deduct  -31.68 
    For Work In Restricted Working Space, Add  32.36 
    For 300 LB Rating, Add  724.48 

. 
 22 11 16 00-0048 EA 4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow.................................................................................................... 484.43 74.66 

    For ASTM 120, Deduct  -55.87 
    For Work In Restricted Working Space, Add  33.59 
    For 300 LB Rating, Add  1,273.08 

. 
 22 11 16 00-0049 EA 5", 150 LB, Galvanized Malleable Iron 90 Degree Elbow................................................................................................. 1,725.31 77.93 

    For ASTM 120, Deduct  -241.27 
    For Work In Restricted Working Space, Add  35.05 
    For 300 LB Rating, Add  5,475.84 

. 
 22 11 16 00-0050 EA  6", 150 LB, Galvanized Malleable Iron 90 Degree Elbow................................................................................................. 1,604.99 81.48 

    For ASTM 120, Deduct  -222.43 
    For Work In Restricted Working Space, Add  36.65 
    For 300 LB Rating, Add  5,048.99 

. 
 22 11 16 00-0051 EA 8", 150 LB, Galvanized Malleable Iron 90 Degree Elbow................................................................................................. 1,916.60 85.14 

    For ASTM 120, Deduct  -268.34 
    For Work In Restricted Working Space, Add  38.30 
    For 300 LB Rating, Add  6,090.09 

XXXXXXX 
. 
 22 11 16 00-0052  Galvanized Malleable Iron Reducing 90 Degree Elbows (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0053 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 42.56 19.27 
    For ASTM 120, Deduct  -2.04 
    For Work In Restricted Working Space, Add  8.69 

. 
 22 11 16 00-0054 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 49.82 21.62 

    For ASTM 120, Deduct  -2.62 
    For Work In Restricted Working Space, Add  9.71 

. 
 22 11 16 00-0055 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 49.26 20.50 

    For ASTM 120, Deduct  -2.78 
    For Work In Restricted Working Space, Add  9.22 

. 
 22 11 16 00-0056 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 65.69 24.28 

    For ASTM 120, Deduct  -4.39 
    For Work In Restricted Working Space, Add  10.92 

. 
 22 11 16 00-0057 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 69.79 23.06 

    For ASTM 120, Deduct  -5.28 
    For Work In Restricted Working Space, Add  10.39 

. 
 22 11 16 00-0058 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 70.25 22.03 

    For ASTM 120, Deduct  -5.59 
    For Work In Restricted Working Space, Add  9.90 

. 
 22 11 16 00-0059 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow .................................................................. 87.92 27.46 

    For ASTM 120, Deduct  -7.02 
    For Work In Restricted Working Space, Add  12.34 

. 
 22 11 16 00-0060 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 85.67 25.93 

    For ASTM 120, Deduct  -7.02 
    For Work In Restricted Working Space, Add  11.66 

. 
 22 11 16 00-0061 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 83.88 24.70 

    For ASTM 120, Deduct  -7.02 
    For Work In Restricted Working Space, Add  11.13 

. 
 22 11 16 00-0062 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 104.16 32.99 

    For ASTM 120, Deduct  -8.20 
    For Work In Restricted Working Space, Add  14.85 

. 
 22 11 16 00-0063 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 109.69 31.36 

    For ASTM 120, Deduct  -9.40 
    For Work In Restricted Working Space, Add  14.11 

. 
 22 11 16 00-0064 EA 2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 109.79 29.82 

    For ASTM 120, Deduct  -9.75 
    For Work In Restricted Working Space, Add  13.43 

. 
 22 11 16 00-0065 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 92.31 28.69 

    For ASTM 120, Deduct  -7.40 
    For Work In Restricted Working Space, Add  12.90 

. 
 22 11 16 00-0066 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 253.94 45.81 

    For ASTM 120, Deduct  -27.79 
    For Work In Restricted Working Space, Add  20.60 

. 
 22 11 16 00-0067 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ................................................................ 269.20 41.91 

    For ASTM 120, Deduct  -30.96 
    For Work In Restricted Working Space, Add  18.84 

. 
 22 11 16 00-0068 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 431.64 63.33 

    For ASTM 120, Deduct  -50.51 
    For Work In Restricted Working Space, Add  28.48 

. 
 22 11 16 00-0069 EA 3" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 374.09 54.41 

    For ASTM 120, Deduct  -43.87 
    For Work In Restricted Working Space, Add  24.49 

. 
 22 11 16 00-0070 EA  4" x 3", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 868.47 71.02 

    For ASTM 120, Deduct  -114.30 
    For Work In Restricted Working Space, Add  31.95 



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Water Distribution 22 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 22 - 37 

XXXXXXX 
. 
 22 11 16 00-0071  Galvanized Malleable Iron 45 Degree Elbow (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0072 EA 1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................. 34.83 18.24 
    For ASTM 120, Deduct  -1.13 
    For Work In Restricted Working Space, Add  8.20 
    For 300 LB Rating, Add  27.14 

. 
 22 11 16 00-0073 EA 3/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................. 41.37 20.40 

    For ASTM 120, Deduct  -1.62 
    For Work In Restricted Working Space, Add  9.18 
    For 300 LB Rating, Add  38.49 

. 
 22 11 16 00-0074 EA 1", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ..................................................................................................... 46.33 22.75 

    For ASTM 120, Deduct  -1.83 
    For Work In Restricted Working Space, Add  10.25 
    For 300 LB Rating, Add  43.43 

. 
 22 11 16 00-0075 EA 1-1/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................... 61.40 25.83 

    For ASTM 120, Deduct  -3.41 
    For Work In Restricted Working Space, Add  11.60 
    For 300 LB Rating, Add  79.64 

. 
 22 11 16 00-0076 EA 1-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................... 70.31 29.10 

    For ASTM 120, Deduct  -4.01 
    For Work In Restricted Working Space, Add  13.08 
    For 300 LB Rating, Add  93.43 

. 
 22 11 16 00-0077 EA 2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ..................................................................................................... 94.92 36.99 

    For ASTM 120, Deduct  -5.93 
    For Work In Restricted Working Space, Add  16.62 
    For 300 LB Rating, Add  137.73 

. 
 22 11 16 00-0078 EA 2-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................. 219.50 54.72 

    For ASTM 120, Deduct  -20.63 
    For Work In Restricted Working Space, Add  24.59 
    For 300 LB Rating, Add  472.52 

. 
 22 11 16 00-0079 EA 3", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 307.89 71.94 

    For ASTM 120, Deduct  -30.00 
    For Work In Restricted Working Space, Add  32.36 
    For 300 LB Rating, Add  686.57 

. 
 22 11 16 00-0080 EA 4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 447.32 74.66 

    For ASTM 120, Deduct  -50.30 
    For Work In Restricted Working Space, Add  33.59 
    For 300 LB Rating, Add  1,146.91 

. 
 22 11 16 00-0081 EA 5", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 1,471.90 77.93 

    For ASTM 120, Deduct  -203.26 
    For Work In Restricted Working Space, Add  35.05 
    For 300 LB Rating, Add  4,614.25 

. 
 22 11 16 00-0082 EA  6", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 1,756.05 81.48 

    For ASTM 120, Deduct  -245.09 
    For Work In Restricted Working Space, Add  36.65 
    For 300 LB Rating, Add  5,562.59 

. 
 22 11 16 00-0083 EA 8", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 2,096.02 85.14 

    For ASTM 120, Deduct  -295.26 
    For Work In Restricted Working Space, Add  38.30 
    For 300 LB Rating, Add  6,700.12 

XXXXXXX 
. 
 22 11 16 00-0084  Galvanized Malleable Iron Tees (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0085 EA 1/2", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 42.41 22.75 
    For ASTM 120, Deduct  -1.24 
    For Work In Restricted Working Space, Add  10.25 
    For 300 LB Rating, Add  30.10 

. 
 22 11 16 00-0086 EA 3/4", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 53.02 26.33 

    For ASTM 120, Deduct  -2.04 
    For Work In Restricted Working Space, Add  11.82 
    For 300 LB Rating, Add  48.64 

. 
 22 11 16 00-0087 EA 1", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................... 68.57 31.05 

    For ASTM 120, Deduct  -3.30 
    For Work In Restricted Working Space, Add  13.97 
    For 300 LB Rating, Add  77.59 

. 
 22 11 16 00-0088 EA 1-1/4", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................... 90.30 36.99 

    For ASTM 120, Deduct  -5.24 
    For Work In Restricted Working Space, Add  16.62 
    For 300 LB Rating, Add  122.02 

. 
 22 11 16 00-0089 EA 1-1/2", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................. 109.50 44.07 

    For ASTM 120, Deduct  -6.51 
    For Work In Restricted Working Space, Add  19.83 
    For 300 LB Rating, Add  151.49 

. 
 22 11 16 00-0090 EA 2", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 152.50 54.72 

    For ASTM 120, Deduct  -10.58 
    For Work In Restricted Working Space, Add  24.59 
    For 300 LB Rating, Add  244.72 

. 
 22 11 16 00-0091 EA 2-1/2", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................. 287.69 59.43 

    For ASTM 120, Deduct  -29.79 
    For Work In Restricted Working Space, Add  26.73 
    For 300 LB Rating, Add  680.52 
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. 
 22 11 16 00-0092 EA 3", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 340.73 71.94 

    For ASTM 120, Deduct  -34.93 
    For Work In Restricted Working Space, Add  32.36 
    For 300 LB Rating, Add  798.23 

. 
 22 11 16 00-0093 EA 4", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 692.33 94.35 

    For ASTM 120, Deduct  -82.63 
    For Work In Restricted Working Space, Add  42.43 
    For 300 LB Rating, Add  1,881.51 

. 
 22 11 16 00-0094 EA 5", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,899.63 112.00 

    For ASTM 120, Deduct  -259.75 
    For Work In Restricted Working Space, Add  50.39 
    For 300 LB Rating, Add  5,897.79 

. 
 22 11 16 00-0095 EA  6", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 2,156.07 128.03 

    For ASTM 120, Deduct  -294.62 
    For Work In Restricted Working Space, Add  57.58 
    For 300 LB Rating, Add  6,689.56 

. 
 22 11 16 00-0096 EA 8", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 2,564.08 152.02 

    For ASTM 120, Deduct  -350.06 
    For Work In Restricted Working Space, Add  69.10 
    For 300 LB Rating, Add  7,948.54 

XXXXXXX 
. 
 22 11 16 00-0097  Galvanized Malleable Iron Reducing Tee (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0098 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 53.34 22.75 
    For ASTM 120, Deduct  -2.88 
    For Work In Restricted Working Space, Add  10.25 
    For 300 LB Rating, Add  67.26 

. 
 22 11 16 00-0099 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 58.32 26.33 

    For ASTM 120, Deduct  -2.84 
    For Work In Restricted Working Space, Add  11.82 
    For 300 LB Rating, Add  66.66 

. 
 22 11 16 00-0100 EA 1", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................... 73.14 31.05 

    For ASTM 120, Deduct  -3.99 
    For Work In Restricted Working Space, Add  13.97 
    For 300 LB Rating, Add  93.13 

. 
 22 11 16 00-0101 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Tee..................................................................................................... 96.60 36.99 

    For ASTM 120, Deduct  -6.18 
    For Work In Restricted Working Space, Add  16.62 
    For 300 LB Rating, Add  143.44 

. 
 22 11 16 00-0102 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee................................................................................................... 117.01 44.07 

    For ASTM 120, Deduct  -7.64 
    For Work In Restricted Working Space, Add  19.83 
    For 300 LB Rating, Add  177.03 

. 
 22 11 16 00-0103 EA 2", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 156.28 54.72 

    For ASTM 120, Deduct  -11.15 
    For Work In Restricted Working Space, Add  24.59 
    For 300 LB Rating, Add  257.57 

. 
 22 11 16 00-0104 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee................................................................................................... 351.85 59.63 

    For ASTM 120, Deduct  -39.37 
    For Work In Restricted Working Space, Add  26.82 
    For 300 LB Rating, Add  897.73 

. 
 22 11 16 00-0105 EA 3", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 449.96 73.07 

    For ASTM 120, Deduct  -51.06 
    For Work In Restricted Working Space, Add  32.87 
    For 300 LB Rating, Add  1,163.90 

. 
 22 11 16 00-0106 EA 4", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 1,128.19 94.35 

    For ASTM 120, Deduct  -148.01 
    For Work In Restricted Working Space, Add  42.43 
    For 300 LB Rating, Add  3,363.44 

. 
 22 11 16 00-0107 EA 5", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 2,456.12 112.00 

    For ASTM 120, Deduct  -343.23 
    For Work In Restricted Working Space, Add  50.39 
    For 300 LB Rating, Add  7,789.86 

. 
 22 11 16 00-0108 EA  6", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 2,787.91 128.03 

    For ASTM 120, Deduct  -389.40 
    For Work In Restricted Working Space, Add  57.58 
    For 300 LB Rating, Add  8,837.81 

. 
 22 11 16 00-0109 EA 8", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 3,350.80 147.01 

    For ASTM 120, Deduct  -469.51 
    For Work In Restricted Working Space, Add  66.22 
    For 300 LB Rating, Add  10,655.48 

XXXXXXX 
. 
 22 11 16 00-0110  Galvanized Malleable Iron Couplings (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0111 EA 1/2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 33.62 18.24 
    For ASTM 120, Deduct  -0.94 
    For Work In Restricted Working Space, Add  8.20 
    For 300 LB Rating, Add  23.03 

. 
 22 11 16 00-0112 EA 3/4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 37.84 20.40 

    For ASTM 120, Deduct  -1.09 
    For Work In Restricted Working Space, Add  9.18 
    For 300 LB Rating, Add  26.49 
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. 
 22 11 16 00-0113 EA 1", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 46.04 22.75 

    For ASTM 120, Deduct  -1.78 
    For Work In Restricted Working Space, Add  10.25 
    For 300 LB Rating, Add  42.44 

. 
 22 11 16 00-0114 EA 1-1/4", 150 LB, Galvanized Malleable Iron Coupling............................................................................................................. 55.41 25.83 

    For ASTM 120, Deduct  -2.51 
    For Work In Restricted Working Space, Add  11.60 
    For 300 LB Rating, Add  59.27 

. 
 22 11 16 00-0115 EA 1-1/2", 150 LB, Galvanized Malleable Iron Coupling............................................................................................................. 62.64 29.10 

    For ASTM 120, Deduct  -2.86 
    For Work In Restricted Working Space, Add  13.08 
    For 300 LB Rating, Add  67.35 

. 
 22 11 16 00-0116 EA 2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 83.23 36.99 

    For ASTM 120, Deduct  -4.18 
    For Work In Restricted Working Space, Add  16.62 
    For 300 LB Rating, Add  97.98 

. 
 22 11 16 00-0117 EA 2-1/2", 150 LB, Galvanized Malleable Iron Coupling........................................................................................................... 167.19 54.72 

    For ASTM 120, Deduct  -12.78 
    For Work In Restricted Working Space, Add  24.59 
    For 300 LB Rating, Add  294.67 

. 
 22 11 16 00-0118 EA 3", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 221.76 71.94 

    For ASTM 120, Deduct  -17.09 
    For Work In Restricted Working Space, Add  32.36 
    For 300 LB Rating, Add  393.73 

. 
 22 11 16 00-0119 EA 4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 353.87 74.66 

    For ASTM 120, Deduct  -36.29 
    For Work In Restricted Working Space, Add  33.59 
    For 300 LB Rating, Add  829.18 

. 
 22 11 16 00-0120 EA 5", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 797.97 77.93 

    For ASTM 120, Deduct  -102.17 
    For Work In Restricted Working Space, Add  35.05 
    For 300 LB Rating, Add  2,322.89 

. 
 22 11 16 00-0121 EA  6", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 898.15 81.48 

    For ASTM 120, Deduct  -116.40 
    For Work In Restricted Working Space, Add  36.65 
    For 300 LB Rating, Add  2,645.73 

. 
 22 11 16 00-0122 EA 8", 150 LB, Galvanized Malleable Iron Coupling .............................................................................................................. 1,062.89 85.14 

    For ASTM 120, Deduct  -140.29 
    For Work In Restricted Working Space, Add  38.30 
    For 300 LB Rating, Add  3,187.48 

XXXXXXX 
. 
 22 11 16 00-0123  Galvanized Malleable Iron Reducing Couplings (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0124 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 34.96 18.24 
    For ASTM 120, Deduct  -1.14 
    For Work In Restricted Working Space, Add  8.20 
    For 300 LB Rating, Add  27.58 

. 
 22 11 16 00-0125 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 38.75 20.40 

    For ASTM 120, Deduct  -1.22 
    For Work In Restricted Working Space, Add  9.18 
    For 300 LB Rating, Add  29.58 

. 
 22 11 16 00-0126 EA 1", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 47.76 22.75 

    For ASTM 120, Deduct  -2.04 
    For Work In Restricted Working Space, Add  10.25 
    For 300 LB Rating, Add  48.29 

. 
 22 11 16 00-0127 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................ 56.24 25.83 

    For ASTM 120, Deduct  -2.64 
    For Work In Restricted Working Space, Add  11.60 
    For 300 LB Rating, Add  62.09 

. 
 22 11 16 00-0128 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................ 66.27 29.10 

    For ASTM 120, Deduct  -3.40 
    For Work In Restricted Working Space, Add  13.08 
    For 300 LB Rating, Add  79.69 

. 
 22 11 16 00-0129 EA 2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 86.32 36.99 

    For ASTM 120, Deduct  -4.64 
    For Work In Restricted Working Space, Add  16.62 
    For 300 LB Rating, Add  108.49 

. 
 22 11 16 00-0130 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling .......................................................................................... 168.27 54.72 

    For ASTM 120, Deduct  -12.95 
    For Work In Restricted Working Space, Add  24.59 
    For 300 LB Rating, Add  298.34 

. 
 22 11 16 00-0131 EA 3", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 218.53 71.94 

    For ASTM 120, Deduct  -16.60 
    For Work In Restricted Working Space, Add  32.36 
    For 300 LB Rating, Add  382.75 

. 
 22 11 16 00-0132 EA 4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 360.10 74.66 

    For ASTM 120, Deduct  -37.22 
    For Work In Restricted Working Space, Add  33.59 
    For 300 LB Rating, Add  850.36 

. 
 22 11 16 00-0133 EA 5", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 833.82 77.93 

    For ASTM 120, Deduct  -107.55 
    For Work In Restricted Working Space, Add  35.05 
    For 300 LB Rating, Add  2,444.78 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 11 Facility Water Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 22 - 40  Monterey County Roads and Bridges 

. 
 22 11 16 00-0134 EA  6", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 938.99 81.48 

    For ASTM 120, Deduct  -122.53 
    For Work In Restricted Working Space, Add  36.65 
    For 300 LB Rating, Add  2,784.59 

. 
 22 11 16 00-0135 EA 8", 150 LB, Galvanized Malleable Iron Reducing Coupling .............................................................................................. 1,112.48 85.14 

    For ASTM 120, Deduct  -147.72 
    For Work In Restricted Working Space, Add  38.30 
    For 300 LB Rating, Add  3,356.08 

XXXXXXX 
. 
 22 11 16 00-0136  Galvanized Malleable Iron Caps (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0137 EA 1/2", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 15.11 8.50 
    For ASTM 120, Deduct  -0.35 
    For Work In Restricted Working Space, Add  3.84 
    For 300 LB Rating, Add  8.59 

. 
 22 11 16 00-0138 EA 3/4", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 16.84 9.12 

    For ASTM 120, Deduct  -0.48 
    For Work In Restricted Working Space, Add  4.10 
    For 300 LB Rating, Add  11.63 

. 
 22 11 16 00-0139 EA 1", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 19.71 10.55 

    For ASTM 120, Deduct  -0.59 
    For Work In Restricted Working Space, Add  4.73 
    For 300 LB Rating, Add  14.38 

. 
 22 11 16 00-0140 EA 1-1/4", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 21.73 11.06 

    For ASTM 120, Deduct  -0.78 
    For Work In Restricted Working Space, Add  4.96 
    For 300 LB Rating, Add  18.67 

. 
 22 11 16 00-0141 EA 1-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 21.40 11.06 

    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  4.96 
    For 300 LB Rating, Add  17.55 

. 
 22 11 16 00-0142 EA 2", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 32.46 14.65 

    For ASTM 120, Deduct  -1.56 
    For Work In Restricted Working Space, Add  6.61 
    For 300 LB Rating, Add  36.75 

. 
 22 11 16 00-0143 EA 2-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 50.71 18.24 

    For ASTM 120, Deduct  -3.51 
    For Work In Restricted Working Space, Add  8.20 
    For 300 LB Rating, Add  81.13 

. 
 22 11 16 00-0144 EA 3", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 66.33 22.03 

    For ASTM 120, Deduct  -4.99 
    For Work In Restricted Working Space, Add  9.92 
    For 300 LB Rating, Add  115.14 

. 
 22 11 16 00-0145 EA 4", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 100.61 25.62 

    For ASTM 120, Deduct  -9.33 
    For Work In Restricted Working Space, Add  11.52 
    For 300 LB Rating, Add  213.85 

. 
 22 11 16 00-0146 EA 5", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 254.54 32.05 

    For ASTM 120, Deduct  -30.98 
    For Work In Restricted Working Space, Add  14.40 
    For 300 LB Rating, Add  705.15 

. 
 22 11 16 00-0147 EA  6", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 317.49 38.10 

    For ASTM 120, Deduct  -39.05 
    For Work In Restricted Working Space, Add  17.15 
    For 300 LB Rating, Add  888.52 

. 
 22 11 16 00-0148 EA 8", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 401.18 42.57 

    For ASTM 120, Deduct  -50.60 
    For Work In Restricted Working Space, Add  19.15 
    For 300 LB Rating, Add  1,150.85 

XXXXXXX 
. 
 22 11 16 00-0149  Galvanized Malleable Iron FIP Threaded, Unions (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0150 EA 1/2", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 50.49 22.75 
    For Work In Restricted Working Space, Add  10.25 

. 
 22 11 16 00-0151 EA 3/4", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 58.17 26.33 

    For Work In Restricted Working Space, Add  11.82 
. 

 22 11 16 00-0152 EA 1", 150 LB, Galvanized Malleable Iron Union ........................................................................................................................ 71.14 31.05 
    For Work In Restricted Working Space, Add  13.97 

. 
 22 11 16 00-0153 EA 1-1/4", 150 LB, Galvanized Malleable Iron Union ................................................................................................................. 90.91 36.99 

    For Work In Restricted Working Space, Add  16.62 
. 

 22 11 16 00-0154 EA 1-1/2", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 109.15 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 11 16 00-0155 EA 2", 150 LB, Galvanized Malleable Iron Union ...................................................................................................................... 131.45 54.72 

    For Work In Restricted Working Space, Add  24.59 
. 

 22 11 16 00-0156 EA 2-1/2", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 292.88 80.64 
    For Work In Restricted Working Space, Add  36.30 

. 
 22 11 16 00-0157 EA  3", 150 LB, Galvanized Malleable Iron Union ...................................................................................................................... 399.78 106.06 

    For Work In Restricted Working Space, Add  47.77 
. 

 22 11 16 00-0158 EA 1/2", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 67.35 22.75 
    For Work In Restricted Working Space, Add  10.25 

. 
 22 11 16 00-0159 EA 3/4", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 69.58 26.33 

    For Work In Restricted Working Space, Add  11.82 
. 

 22 11 16 00-0160 EA 1", 250 LB, Galvanized Malleable Iron Union ........................................................................................................................ 83.97 31.05 
    For Work In Restricted Working Space, Add  13.97 
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. 
 22 11 16 00-0161 EA 1-1/4", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 112.02 36.99 

    For Work In Restricted Working Space, Add  16.61 
. 

 22 11 16 00-0162 EA 1-1/2", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 131.31 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 11 16 00-0163 EA 2", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 174.05 54.72 

    For Work In Restricted Working Space, Add  24.59 
. 

 22 11 16 00-0164 EA 2-1/2", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 363.25 80.64 
    For Work In Restricted Working Space, Add  36.31 

. 
 22 11 16 00-0165 EA 3", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 530.88 106.06 

    For Work In Restricted Working Space, Add  47.77 
. 

 22 11 16 00-0166 EA 4", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 748.28 110.17 
    For Work In Restricted Working Space, Add  49.59 

. 
 22 11 16 00-0167 EA 1/2", 300 LB, Galvanized Malleable Iron Union .................................................................................................................... 71.98 22.75 

    For Work In Restricted Working Space, Add  10.25 
. 

 22 11 16 00-0168 EA 3/4", 300 LB, Galvanized Malleable Iron Union .................................................................................................................... 80.43 26.33 
    For Work In Restricted Working Space, Add  11.82 

. 
 22 11 16 00-0169 EA 1", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 100.99 31.05 

    For Work In Restricted Working Space, Add  13.97 
. 

 22 11 16 00-0170 EA 1-1/4", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 131.26 36.99 
    For Work In Restricted Working Space, Add  16.61 

. 
 22 11 16 00-0171 EA 1-1/2", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 157.48 44.07 

    For Work In Restricted Working Space, Add  19.83 
. 

 22 11 16 00-0172 EA 2", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 191.64 54.72 
    For Work In Restricted Working Space, Add  24.59 

. 
 22 11 16 00-0173 EA 2-1/2", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 426.93 80.64 

    For Work In Restricted Working Space, Add  36.31 
. 

 22 11 16 00-0174 EA 3", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 676.61 106.06 
    For Work In Restricted Working Space, Add  47.77 

. 
 22 11 16 00-0175 EA 4", 300 LB, Galvanized Malleable Iron Union .................................................................................................................. 1,462.89 110.17 

    For Work In Restricted Working Space, Add  49.59 

XXXXXXX 
. 
 22 11 16 00-0176  Galvanized Steel Nipples (22 11 16 00-0013) 

Note: ASTM A-53. 
. 
. 

 22 11 16 00-0177 EA 3/8" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 17.20 9.73 
    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  2.92 

. 
 22 11 16 00-0178 EA 1/2" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 16.71 9.73 

    For ASTM 120, Deduct  -0.31 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  2.36 

. 
 22 11 16 00-0179 EA 3/4" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 17.15 9.73 

    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  2.86 

. 
 22 11 16 00-0180 EA 1" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 19.21 10.55 

    For ASTM 120, Deduct  -0.52 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  3.93 

. 
 22 11 16 00-0181 EA 1-1/4" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 21.70 11.38 

    For ASTM 120, Deduct  -0.69 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  5.27 

. 
 22 11 16 00-0182 EA 1-1/2" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 22.51 11.38 

    For ASTM 120, Deduct  -0.81 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  6.19 

. 
 22 11 16 00-0183 EA 2" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 29.69 14.65 

    For ASTM 120, Deduct  -1.15 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  8.72 

. 
 22 11 16 00-0184 EA 2-1/2" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 50.10 18.24 

    For ASTM 120, Deduct  -3.42 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  25.96 

. 
 22 11 16 00-0185 EA 3" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 60.33 22.03 

    For ASTM 120, Deduct  -4.09 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  31.10 

. 
 22 11 16 00-0186 EA 4" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 79.28 25.62 

    For ASTM 120, Deduct  -6.13 
    For Work In Restricted Working Space, Add  11.52 
    For Schedule 80 Nipples, Add  46.61 

. 
 22 11 16 00-0187 EA 3/8" x 1-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 17.58 9.73 

    For ASTM 120, Deduct  -0.44 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  3.35 

. 
 22 11 16 00-0188 EA 1/2" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 16.82 9.73 

    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  2.49 
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. 
 22 11 16 00-0189 EA 3/4" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 17.38 9.73 

    For ASTM 120, Deduct  -0.41 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  3.12 

. 
 22 11 16 00-0190 EA 3/8" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.58 9.73 

    For ASTM 120, Deduct  -0.44 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  3.35 

. 
 22 11 16 00-0191 EA 1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.82 9.73 

    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  2.49 

. 
 22 11 16 00-0192 EA 3/4" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.38 9.73 

    For ASTM 120, Deduct  -0.41 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  3.12 

. 
 22 11 16 00-0193 EA 1" x 2" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 19.83 10.55 

    For ASTM 120, Deduct  -0.61 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  4.64 

. 
 22 11 16 00-0194 EA 1-1/4" x 2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 22.04 11.38 

    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  5.65 

. 
 22 11 16 00-0195 EA 1-1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 22.91 11.38 

    For ASTM 120, Deduct  -0.87 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  6.65 

. 
 22 11 16 00-0196 EA 3/8" x 2-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 18.55 9.73 

    For ASTM 120, Deduct  -0.59 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  4.46 

. 
 22 11 16 00-0197 EA 1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 17.20 9.73 

    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  2.92 

. 
 22 11 16 00-0198 EA 3/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 17.66 9.73 

    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  3.44 

. 
 22 11 16 00-0199 EA 1" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 20.16 10.55 

    For ASTM 120, Deduct  -0.66 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  5.02 

. 
 22 11 16 00-0200 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 22.53 11.38 

    For ASTM 120, Deduct  -0.82 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  6.21 

. 
 22 11 16 00-0201 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 23.57 11.38 

    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  7.40 

. 
 22 11 16 00-0202 EA 2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 30.65 14.65 

    For ASTM 120, Deduct  -1.29 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  9.82 

. 
 22 11 16 00-0203 EA 3/8" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 18.55 9.73 

    For ASTM 120, Deduct  -0.59 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  4.46 

. 
 22 11 16 00-0204 EA 1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.20 9.73 

    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  2.92 

. 
 22 11 16 00-0205 EA 3/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.66 9.73 

    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  3.44 

. 
 22 11 16 00-0206 EA 1" x 3" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 20.16 10.55 

    For ASTM 120, Deduct  -0.66 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  5.02 

. 
 22 11 16 00-0207 EA 1-1/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 22.53 11.38 

    For ASTM 120, Deduct  -0.82 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  6.21 

. 
 22 11 16 00-0208 EA 1-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 23.57 11.38 

    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  7.40 

. 
 22 11 16 00-0209 EA 2" x 3" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 30.65 14.65 

    For ASTM 120, Deduct  -1.29 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  9.82 
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. 
 22 11 16 00-0210 EA 2-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 50.97 18.24 

    For ASTM 120, Deduct  -3.55 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  26.95 

. 
 22 11 16 00-0211 EA 3" x 3" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 64.09 22.03 

    For ASTM 120, Deduct  -4.66 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  35.39 

. 
 22 11 16 00-0212 EA 3/8" x 3-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 19.29 9.73 

    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  5.30 

. 
 22 11 16 00-0213 EA 1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 17.80 9.73 

    For ASTM 120, Deduct  -0.47 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  3.60 

. 
 22 11 16 00-0214 EA 3/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 18.55 9.73 

    For ASTM 120, Deduct  -0.59 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  4.46 

. 
 22 11 16 00-0215 EA 1" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 21.05 10.55 

    For ASTM 120, Deduct  -0.79 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  6.03 

. 
 22 11 16 00-0216 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 23.57 11.38 

    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  7.40 

. 
 22 11 16 00-0217 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 25.28 11.38 

    For ASTM 120, Deduct  -1.23 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  9.35 

. 
 22 11 16 00-0218 EA 2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 32.49 14.65 

    For ASTM 120, Deduct  -1.57 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  11.91 

. 
 22 11 16 00-0219 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 54.77 18.24 

    For ASTM 120, Deduct  -4.12 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  31.28 

. 
 22 11 16 00-0220 EA 3" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 69.47 22.03 

    For ASTM 120, Deduct  -5.46 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  41.52 

. 
 22 11 16 00-0221 EA 3/8" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 19.29 9.73 

    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  5.30 

. 
 22 11 16 00-0222 EA 1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 17.80 9.73 

    For ASTM 120, Deduct  -0.47 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  3.60 

. 
 22 11 16 00-0223 EA 3/4" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 19.29 9.73 

    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  5.30 

. 
 22 11 16 00-0224 EA 1" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 21.05 10.55 

    For ASTM 120, Deduct  -0.79 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  6.03 

. 
 22 11 16 00-0225 EA 1-1/4" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 23.57 11.38 

    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  7.40 

. 
 22 11 16 00-0226 EA 1-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 25.28 11.38 

    For ASTM 120, Deduct  -1.23 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  9.35 

. 
 22 11 16 00-0227 EA 2" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 32.58 14.65 

    For ASTM 120, Deduct  -1.58 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  12.02 

. 
 22 11 16 00-0228 EA 2-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 54.77 18.24 

    For ASTM 120, Deduct  -4.12 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  31.28 

. 
 22 11 16 00-0229 EA 3" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 69.47 22.03 

    For ASTM 120, Deduct  -5.46 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  41.52 

. 
 22 11 16 00-0230 EA  4" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 87.29 25.62 

    For ASTM 120, Deduct  -7.34 
    For Work In Restricted Working Space, Add  11.52 
    For Schedule 80 Nipples, Add  55.75 
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. 
 22 11 16 00-0231 EA 3/8" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 21.04 9.73 

    For ASTM 120, Deduct  -0.96 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  7.30 

. 
 22 11 16 00-0232 EA 1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 18.44 9.73 

    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  4.33 

. 
 22 11 16 00-0233 EA 3/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 19.31 9.73 

    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  5.32 

. 
 22 11 16 00-0234 EA 1" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 22.25 10.55 

    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  7.40 

. 
 22 11 16 00-0235 EA 1-1/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 25.11 11.38 

    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  9.15 

. 
 22 11 16 00-0236 EA 1-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 27.00 11.38 

    For ASTM 120, Deduct  -1.49 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  11.31 

. 
 22 11 16 00-0237 EA 2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 35.38 14.65 

    For ASTM 120, Deduct  -2.00 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  15.21 

. 
 22 11 16 00-0238 EA 2-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 57.93 18.24 

    For ASTM 120, Deduct  -4.59 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  34.88 

. 
 22 11 16 00-0239 EA 3" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 75.50 22.03 

    For ASTM 120, Deduct  -6.37 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  48.39 

. 
 22 11 16 00-0240 EA 4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 93.22 25.62 

    For ASTM 120, Deduct  -8.22 
    For Work In Restricted Working Space, Add  11.52 
    For Schedule 80 Nipples, Add  62.51 

. 
 22 11 16 00-0241 EA 3/8" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 21.04 9.73 

    For ASTM 120, Deduct  -0.96 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  7.30 

. 
 22 11 16 00-0242 EA 1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 18.44 9.73 

    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  4.33 

. 
 22 11 16 00-0243 EA 3/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 19.31 9.73 

    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  5.32 

. 
 22 11 16 00-0244 EA 1" x 5" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 22.25 10.55 

    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  7.40 

. 
 22 11 16 00-0245 EA 1-1/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 25.11 11.38 

    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  9.15 

. 
 22 11 16 00-0246 EA 1-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 27.00 11.38 

    For ASTM 120, Deduct  -1.49 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  11.31 

. 
 22 11 16 00-0247 EA 2" x 5" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 35.38 14.65 

    For ASTM 120, Deduct  -2.00 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  15.21 

. 
 22 11 16 00-0248 EA 2-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 57.93 18.24 

    For ASTM 120, Deduct  -4.59 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  34.88 

. 
 22 11 16 00-0249 EA 3" x 5" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 75.50 22.03 

    For ASTM 120, Deduct  -6.37 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  48.39 

. 
 22 11 16 00-0250 EA 4" x 5" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 93.22 25.62 

    For ASTM 120, Deduct  -8.22 
    For Work In Restricted Working Space, Add  11.52 
    For Schedule 80 Nipples, Add  62.51 

. 
 22 11 16 00-0251 EA 3/8" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 21.76 9.73 

    For ASTM 120, Deduct  -1.07 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  8.12 



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Water Distribution 22 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 22 - 45 

. 
 22 11 16 00-0252 EA 1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 18.95 9.73 

    For ASTM 120, Deduct  -0.65 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  4.91 

. 
 22 11 16 00-0253 EA 3/4" x 6" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 20.24 9.73 

    For ASTM 120, Deduct  -0.84 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  6.38 

. 
 22 11 16 00-0254 EA 1" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 23.12 10.55 

    For ASTM 120, Deduct  -1.10 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  8.39 

. 
 22 11 16 00-0255 EA 1-1/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 26.40 11.38 

    For ASTM 120, Deduct  -1.40 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  10.62 

. 
 22 11 16 00-0256 EA 1-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 28.24 11.38 

    For ASTM 120, Deduct  -1.67 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  12.72 

. 
 22 11 16 00-0257 EA 2" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 37.54 14.65 

    For ASTM 120, Deduct  -2.33 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  17.67 

. 
 22 11 16 00-0258 EA 2-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 60.95 18.24 

    For ASTM 120, Deduct  -5.04 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  38.33 

. 
 22 11 16 00-0259 EA 3" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 77.94 22.03 

    For ASTM 120, Deduct  -6.73 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  51.17 

. 
 22 11 16 00-0260 EA 4" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 99.00 25.62 

    For ASTM 120, Deduct  -9.09 
    For Work In Restricted Working Space, Add  11.52 
    For Schedule 80 Nipples, Add  69.10 

. 
 22 11 16 00-0261 EA 3/8" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 43.08 9.73 

    For ASTM 120, Deduct  -4.27 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  32.42 

. 
 22 11 16 00-0262 EA 1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 22.24 9.73 

    For ASTM 120, Deduct  -1.14 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  8.66 

. 
 22 11 16 00-0263 EA 3/4" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 24.36 9.73 

    For ASTM 120, Deduct  -1.46 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  11.08 

. 
 22 11 16 00-0264 EA 1" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 28.08 10.55 

    For ASTM 120, Deduct  -1.85 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  14.04 

. 
 22 11 16 00-0265 EA 1-1/4" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 32.18 11.38 

    For ASTM 120, Deduct  -2.27 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  17.21 

. 
 22 11 16 00-0266 EA 1-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 34.40 11.38 

    For ASTM 120, Deduct  -2.60 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  19.74 

. 
 22 11 16 00-0267 EA 2" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 47.30 14.65 

    For ASTM 120, Deduct  -3.79 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  28.80 

. 
 22 11 16 00-0268 EA 2-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 70.60 18.24 

    For ASTM 120, Deduct  -6.49 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  49.33 

. 
 22 11 16 00-0269 EA 3" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 93.53 22.03 

    For ASTM 120, Deduct  -9.07 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  68.95 

. 
 22 11 16 00-0270 EA 4" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 110.72 25.62 

    For ASTM 120, Deduct  -10.85 
    For Work In Restricted Working Space, Add  11.52 
    For Schedule 80 Nipples, Add  82.46 

. 
 22 11 16 00-0271 EA 3/8" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 28.20 9.73 

    For ASTM 120, Deduct  -2.03 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  15.46 

. 
 22 11 16 00-0272 EA 1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 23.67 9.73 

    For ASTM 120, Deduct  -1.35 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  10.29 
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. 
 22 11 16 00-0273 EA 3/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 25.42 9.73 

    For ASTM 120, Deduct  -1.62 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  12.29 

. 
 22 11 16 00-0274 EA 1" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 29.84 10.55 

    For ASTM 120, Deduct  -2.11 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  16.05 

. 
 22 11 16 00-0275 EA 1-1/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 35.14 11.38 

    For ASTM 120, Deduct  -2.71 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  20.59 

. 
 22 11 16 00-0276 EA 1-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 37.27 11.38 

    For ASTM 120, Deduct  -3.03 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  23.02 

. 
 22 11 16 00-0277 EA 2" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 51.59 14.65 

    For ASTM 120, Deduct  -4.43 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  33.69 

. 
 22 11 16 00-0278 EA 2-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 76.65 18.24 

    For ASTM 120, Deduct  -7.40 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  56.22 

. 
 22 11 16 00-0279 EA 3" x 10" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 102.05 22.03 

    For ASTM 120, Deduct  -10.35 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  78.66 

. 
 22 11 16 00-0280 EA 4" x 10" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 122.22 25.62 

    For ASTM 120, Deduct  -12.57 
    For Work In Restricted Working Space, Add  11.52 
    For Schedule 80 Nipples, Add  95.57 

. 
 22 11 16 00-0281 EA 3/8" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 29.67 9.73 

    For ASTM 120, Deduct  -2.25 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  17.13 

. 
 22 11 16 00-0282 EA 1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 24.91 9.73 

    For ASTM 120, Deduct  -1.54 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  11.71 

. 
 22 11 16 00-0283 EA 3/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 26.74 9.73 

    For ASTM 120, Deduct  -1.82 
    For Work In Restricted Working Space, Add  4.39 
    For Schedule 80 Nipples, Add  13.79 

. 
 22 11 16 00-0284 EA 1" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 32.15 10.55 

    For ASTM 120, Deduct  -2.46 
    For Work In Restricted Working Space, Add  4.73 
    For Schedule 80 Nipples, Add  18.68 

. 
 22 11 16 00-0285 EA 1-1/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 38.76 11.38 

    For ASTM 120, Deduct  -3.25 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  24.72 

. 
 22 11 16 00-0286 EA 1-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 40.18 11.38 

    For ASTM 120, Deduct  -3.47 
    For Work In Restricted Working Space, Add  5.12 
    For Schedule 80 Nipples, Add  26.33 

. 
 22 11 16 00-0287 EA 2" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 55.95 14.65 

    For ASTM 120, Deduct  -5.09 
    For Work In Restricted Working Space, Add  6.61 
    For Schedule 80 Nipples, Add  38.66 

. 
 22 11 16 00-0288 EA 2-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 82.52 18.24 

    For ASTM 120, Deduct  -8.28 
    For Work In Restricted Working Space, Add  8.20 
    For Schedule 80 Nipples, Add  62.92 

. 
 22 11 16 00-0289 EA 3" x 12" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 110.63 22.03 

    For ASTM 120, Deduct  -11.64 
    For Work In Restricted Working Space, Add  9.92 
    For Schedule 80 Nipples, Add  88.44 

. 
 22 11 16 00-0290 EA 4" x 12" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 133.82 25.62 

    For ASTM 120, Deduct  -14.31 
    For Work In Restricted Working Space, Add  11.52 
    For Schedule 80 Nipples, Add  108.79 

XXXXXXX 
. 
 22 11 16 00-0291  Galvanized Malleable Iron Square Head Plugs (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0292 EA 1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 17.05 7.28 
    For Work In Restricted Working Space, Add  3.28 
    For 300 LB Rating, Add  21.46 

. 
 22 11 16 00-0293 EA 3/4", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 18.35 8.20 

    For Work In Restricted Working Space, Add  3.67 
    For 300 LB Rating, Add  21.54 

. 
 22 11 16 00-0294 EA 1", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 20.37 9.12 

    For Work In Restricted Working Space, Add  4.10 
    For 300 LB Rating, Add  23.63 
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. 
 22 11 16 00-0295 EA 1-1/4", 150 LB, Galvanized Malleable Iron Square Head Plug ............................................................................................. 25.79 10.35 

    For Work In Restricted Working Space, Add  4.64 
    For 300 LB Rating, Add  36.02 

. 
 22 11 16 00-0296 EA 1-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ............................................................................................. 31.34 11.58 

    For Work In Restricted Working Space, Add  5.23 
    For 300 LB Rating, Add  48.31 

. 
 22 11 16 00-0297 EA 2", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 39.83 14.75 

    For Work In Restricted Working Space, Add  6.65 
    For 300 LB Rating, Add  61.41 

. 
 22 11 16 00-0298 EA 2-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ............................................................................................. 67.25 21.83 

    For Work In Restricted Working Space, Add  9.84 
    For 300 LB Rating, Add  119.13 

. 
 22 11 16 00-0299 EA 3", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 92.04 28.80 

    For Work In Restricted Working Space, Add  12.95 
    For 300 LB Rating, Add  168.82 

. 
 22 11 16 00-0300 EA 4", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 146.30 29.85 

    For Work In Restricted Working Space, Add  13.44 
    For 300 LB Rating, Add  347.82 

. 
 22 11 16 00-0301 EA 5", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 232.98 31.19 

    For Work In Restricted Working Space, Add  14.02 
    For 300 LB Rating, Add  636.02 

. 
 22 11 16 00-0302 EA  6", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 250.20 32.53 

    For Work In Restricted Working Space, Add  14.66 
    For 300 LB Rating, Add  687.49 

XXXXXXX 
. 
 22 11 16 00-0303  Galvanized Malleable Iron Bushing (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0304 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 44.37 19.27 
    For Work In Restricted Working Space, Add  8.69 

. 
 22 11 16 00-0305 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 49.18 20.50 

    For Work In Restricted Working Space, Add  9.22 
. 

 22 11 16 00-0306 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 49.84 21.62 
    For Work In Restricted Working Space, Add  9.71 

. 
 22 11 16 00-0307 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 58.81 22.03 

    For Work In Restricted Working Space, Add  9.90 
. 

 22 11 16 00-0308 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 58.10 23.06 
    For Work In Restricted Working Space, Add  10.39 

. 
 22 11 16 00-0309 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 59.89 24.28 

    For Work In Restricted Working Space, Add  10.92 
. 

 22 11 16 00-0310 EA 1-1/2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 69.59 23.67 
    For Work In Restricted Working Space, Add  10.64 

. 
 22 11 16 00-0311 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 71.21 24.70 

    For Work In Restricted Working Space, Add  11.13 
. 

 22 11 16 00-0312 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 69.65 25.93 
    For Work In Restricted Working Space, Add  11.66 

. 
 22 11 16 00-0313 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing................................................................................................. 69.52 27.46 

    For Work In Restricted Working Space, Add  12.34 
. 

 22 11 16 00-0314 EA 2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 83.98 27.57 
    For Work In Restricted Working Space, Add  12.41 

. 
 22 11 16 00-0315 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 82.65 28.69 

    For Work In Restricted Working Space, Add  12.90 
. 

 22 11 16 00-0316 EA 2" x 1", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................................. 82.26 29.82 
    For Work In Restricted Working Space, Add  13.43 

. 
 22 11 16 00-0317 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 84.52 31.36 

    For Work In Restricted Working Space, Add  14.11 
. 

 22 11 16 00-0318 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 82.38 32.99 
    For Work In Restricted Working Space, Add  14.85 

. 
 22 11 16 00-0319 EA 2-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................. 117.96 37.51 

    For Work In Restricted Working Space, Add  16.89 
. 

 22 11 16 00-0320 EA 2-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 119.74 38.74 
    For Work In Restricted Working Space, Add  17.42 

. 
 22 11 16 00-0321 EA 2-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing............................................................................................... 122.00 40.17 

    For Work In Restricted Working Space, Add  18.10 
. 

 22 11 16 00-0322 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing............................................................................................... 123.33 41.91 
    For Work In Restricted Working Space, Add  18.84 

. 
 22 11 16 00-0323 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 122.31 45.81 

    For Work In Restricted Working Space, Add  20.60 
. 

 22 11 16 00-0324 EA 3" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 150.64 46.11 
    For Work In Restricted Working Space, Add  20.77 

. 
 22 11 16 00-0325 EA 3" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 152.42 47.34 

    For Work In Restricted Working Space, Add  21.30 
. 

 22 11 16 00-0326 EA 3" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 154.68 48.88 
    For Work In Restricted Working Space, Add  21.98 

. 
 22 11 16 00-0327 EA 3" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 155.55 50.51 

    For Work In Restricted Working Space, Add  22.72 
. 

 22 11 16 00-0328 EA 3" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 153.99 54.41 
    For Work In Restricted Working Space, Add  24.49 

. 
 22 11 16 00-0329 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 171.48 63.33 

    For Work In Restricted Working Space, Add  28.48 
. 

 22 11 16 00-0330 EA 4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 240.92 46.83 
    For Work In Restricted Working Space, Add  21.09 

. 
 22 11 16 00-0331 EA 4" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 242.59 47.99 

    For Work In Restricted Working Space, Add  21.59 
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. 
 22 11 16 00-0332 EA 4" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 244.70 49.42 

    For Work In Restricted Working Space, Add  22.23 
. 

 22 11 16 00-0333 EA 4" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 247.01 50.97 
    For Work In Restricted Working Space, Add  22.92 

. 
 22 11 16 00-0334 EA 4" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 232.44 54.61 

    For Work In Restricted Working Space, Add  24.58 
. 

 22 11 16 00-0335 EA 4" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 264.98 62.96 
    For Work In Restricted Working Space, Add  28.31 

. 
 22 11 16 00-0336 EA 4" x 3", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 265.83 71.02 

    For Work In Restricted Working Space, Add  31.95 

XXXXXXX 
. 
 22 11 16 00-0337  Galvanized Malleable Iron Floor Flange (22 11 16 00-0013) 

Note: Excludes fasteners to floor or wall. See CSI section 05 05 19 00-0001 for anchors. 
. 
. 

 22 11 16 00-0338 EA 1/2", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 62.95 37.45 
. 

 22 11 16 00-0339 EA 3/4", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 68.81 40.99 
. 

 22 11 16 00-0340 EA 1", 150 LB, Galvanized Malleable Iron Floor Flange ............................................................................................................. 79.00 46.31 
. 

 22 11 16 00-0341 EA 1-1/4", 150 LB, Galvanized Malleable Iron Floor Flange ....................................................................................................... 82.09 47.96 
. 

 22 11 16 00-0342 EA 1-1/2", 150 LB, Galvanized Malleable Iron Floor Flange ....................................................................................................... 89.34 52.16 
. 

 22 11 16 00-0343 EA 2", 150 LB, Galvanized Malleable Iron Floor Flange ............................................................................................................. 96.13 54.41 

XXXXXXX 
. 
 22 11 16 00-0344  Galvanized Cast Iron Flanges (22 11 16 00-0013) 

Note: Excludes bolt and gasket sets 
. 
. 

 22 11 16 00-0345 EA 3/4", 125 LB, Galvanized Cast Iron Flange ......................................................................................................................... 118.66 40.99 
    For Work In Restricted Working Space, Add  18.44 

. 
 22 11 16 00-0346 EA 1", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 113.74 46.31 

    For Work In Restricted Working Space, Add  20.84 
. 

 22 11 16 00-0347 EA 1-1/4", 125 LB, Galvanized Cast Iron Flange ........................................................................................................................ 95.30 47.96 
    For Work In Restricted Working Space, Add  21.57 

. 
 22 11 16 00-0348 EA 1-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 130.23 52.16 

    For Work In Restricted Working Space, Add  23.47 
. 

 22 11 16 00-0349 EA 2", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 127.37 54.41 
    For Work In Restricted Working Space, Add  24.49 

. 
 22 11 16 00-0350 EA 2-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 147.93 63.02 

    For Work In Restricted Working Space, Add  28.33 
. 

 22 11 16 00-0351 EA 3", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 264.29 79.93 
    For Work In Restricted Working Space, Add  35.95 

. 
 22 11 16 00-0352 EA 4", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 350.29 102.41 

    For Work In Restricted Working Space, Add  46.06 
. 

 22 11 16 00-0353 EA 5", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 491.67 121.89 
    For Work In Restricted Working Space, Add  54.83 

. 
 22 11 16 00-0354 EA  6", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 540.13 140.03 

    For Work In Restricted Working Space, Add  62.98 
. 

 22 11 16 00-0355 EA 8", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 498.08 160.03 
    For Work In Restricted Working Space, Add  71.98 

XXXXXXX 
. 
 22 11 16 00-0356  Cut And Thread Existing In-Place Galvanized Steel Pipe (22 11 16 00-0013) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 11 16 00-0357 EA 1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 33.38  
    For Work In Restricted Working Space, Add  10.01 

. 
 22 11 16 00-0358 EA 3/4", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 36.72  

    For Work In Restricted Working Space, Add  11.02 
. 

 22 11 16 00-0359 EA 1", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 40.06  
    For Work In Restricted Working Space, Add  12.02 

. 
 22 11 16 00-0360 EA 1-1/4", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 43.40  

    For Work In Restricted Working Space, Add  13.02 
. 

 22 11 16 00-0361 EA 1-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 45.62  
    For Work In Restricted Working Space, Add  13.69 

. 
 22 11 16 00-0362 EA 2", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 47.85  

    For Work In Restricted Working Space, Add  14.36 
. 

 22 11 16 00-0363 EA 2-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 50.08  
    For Work In Restricted Working Space, Add  15.02 

. 
 22 11 16 00-0364 EA 3", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 52.30  

    For Work In Restricted Working Space, Add  15.69 
. 

 22 11 16 00-0365 EA 4", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 54.52  
    For Work In Restricted Working Space, Add  16.36 

. 
 22 11 16 00-0366 EA 6", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 58.97  

    For Work In Restricted Working Space, Add  17.69 
. 

 22 11 16 00-0367 EA 8", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 63.42  
    For Work In Restricted Working Space, Add  19.03 

XXXXXXX 
. 
 22 11 16 00-0368  Copper Pipe And Fittings (22 11 16) 

Note: Excludes hangers. See CSI section 22 11 16 00-0899 for pipe with fittings assembly. 
. 
. 
 22 11 16 00-0369  Copper Tube/Pipe (22 11 16 00-0368) 

Note: Pipe based on inside diameter size. Excludes hangers and fittings (couplers, tees, elbows, etc). 
. 
. 
 22 11 16 00-0370  Hard Drawn Type L Copper Tube/Pipe (22 11 16 00-0369) 
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. 

. 
 22 11 16 00-0371 LF 1/4" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 5.01 2.51 

    For Up To 20, Add  0.53 
    For >150, Deduct  -0.13 
    For Work In Restricted Working Space, Add  1.13 
    For Medical/Oxygen Service Tubing, Add  0.10 

. 
 22 11 16 00-0372 LF 3/8" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 5.75 2.61 

    For Up To 20, Add  0.62 
    For >150, Deduct  -0.18 
    For Work In Restricted Working Space, Add  1.17 
    For Medical/Oxygen Service Tubing, Add  0.15 

. 
 22 11 16 00-0373 LF 1/2" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 6.28 2.72 

    For Up To 20, Add  0.68 
    For >150, Deduct  -0.22 
    For Work In Restricted Working Space, Add  1.22 
    For Medical/Oxygen Service Tubing, Add  0.18 

. 
 22 11 16 00-0374 LF 3/4" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 7.89 2.88 

    For Up To 20, Add  0.88 
    For >150, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.30 
    For Medical/Oxygen Service Tubing, Add  0.29 

. 
 22 11 16 00-0375 LF 1" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 10.01 3.24 

    For Up To 20, Add  1.13 
    For >150, Deduct  -0.52 
    For Work In Restricted Working Space, Add  1.46 
    For Medical/Oxygen Service Tubing, Add  0.41 

. 
 22 11 16 00-0376 LF 1-1/4" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 14.33 4.81 

    For Up To 20, Add  1.61 
    For >150, Deduct  -0.71 
    For Work In Restricted Working Space, Add  2.17 
    For Medical/Oxygen Service Tubing, Add  0.57 

. 
 22 11 16 00-0377 LF 1-1/2" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 17.22 5.38 

    For Up To 20, Add  1.95 
    For >150, Deduct  -0.92 
    For Work In Restricted Working Space, Add  2.42 
    For Medical/Oxygen Service Tubing, Add  0.73 

. 
 22 11 16 00-0378 LF 2" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 24.42 6.63 

    For Up To 20, Add  2.80 
    For >150, Deduct  -1.45 
    For Work In Restricted Working Space, Add  2.98 
    For Medical/Oxygen Service Tubing, Add  1.16 

. 
 22 11 16 00-0379 LF 2-1/2" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 44.35 7.80 

    For Up To 20, Add  4.96 
    For >150, Deduct  -2.09 
    For Work In Restricted Working Space, Add  7.03 
    For Medical/Oxygen Service Tubing, Add  1.67 

. 
 22 11 16 00-0380 LF 3" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 55.46 9.19 

    For Up To 20, Add  6.24 
    For >150, Deduct  -2.79 
    For Work In Restricted Working Space, Add  8.27 
    For Medical/Oxygen Service Tubing, Add  2.23 

. 
 22 11 16 00-0381 LF 4" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 80.82 10.37 

    For Up To 20, Add  9.33 
    For >150, Deduct  -4.97 
    For Work In Restricted Working Space, Add  9.33 
    For Medical/Oxygen Service Tubing, Add  3.98 

. 
 22 11 16 00-0382 LF 5" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 123.55 11.91 

    For Up To 20, Add  14.55 
    For >150, Deduct  -8.78 
    For Work In Restricted Working Space, Add  10.71 
    For Medical/Oxygen Service Tubing, Add  7.03 

. 
 22 11 16 00-0383 LF 6" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 170.89 18.45 

    For Up To 20, Add  19.98 
    For >150, Deduct  -11.56 
    For Work In Restricted Working Space, Add  16.60 
    For Medical/Oxygen Service Tubing, Add  9.24 

. 
 22 11 16 00-0384 LF 8" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 279.32 20.52 

    For Up To 20, Add  33.38 
    For >150, Deduct  -21.78 
    For Work In Restricted Working Space, Add  18.46 
    For Medical/Oxygen Service Tubing, Add  17.42 

XXXXXXX 
. 
 22 11 16 00-0385  Hard Drawn Type K Copper Tube/Pipe (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0386 LF 1/4" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 5.45 2.69 
    For Up To 20, Add  0.58 
    For >150, Deduct  -0.14 
    For Work In Restricted Working Space, Add  1.21 
    For Medical/Oxygen Service Tubing, Add  0.11 

. 
 22 11 16 00-0387 LF 3/8" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 7.15 2.80 

    For Up To 20, Add  0.78 
    For >150, Deduct  -0.25 
    For Work In Restricted Working Space, Add  1.38 
    For Medical/Oxygen Service Tubing, Add  0.20 
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. 
 22 11 16 00-0388 LF 1/2" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 7.49 2.91 

    For Up To 20, Add  0.82 
    For >150, Deduct  -0.30 
    For Work In Restricted Working Space, Add  1.35 
    For Medical/Oxygen Service Tubing, Add  0.24 

. 
 22 11 16 00-0389 LF 3/4" Hard Drawn Type K Copper Tube/Pipe ......................................................................................................................... 10.59 3.09 

    For Up To 20, Add  1.19 
    For >150, Deduct  -0.54 
    For Work In Restricted Working Space, Add  1.56 
    For Medical/Oxygen Service Tubing, Add  0.43 

. 
 22 11 16 00-0390 LF 1" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 12.69 3.48 

    For Up To 20, Add  1.45 
    For >150, Deduct  -0.72 
    For Work In Restricted Working Space, Add  1.66 
    For Medical/Oxygen Service Tubing, Add  0.57 

. 
 22 11 16 00-0391 LF 1-1/4" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 16.76 5.18 

    For Up To 20, Add  1.90 
    For >150, Deduct  -0.89 
    For Work In Restricted Working Space, Add  2.36 
    For Medical/Oxygen Service Tubing, Add  0.71 

. 
 22 11 16 00-0392 LF 1-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 20.24 5.77 

    For Up To 20, Add  2.31 
    For >150, Deduct  -1.14 
    For Work In Restricted Working Space, Add  2.65 
    For Medical/Oxygen Service Tubing, Add  0.91 

. 
 22 11 16 00-0393 LF 2" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 28.35 7.13 

    For Up To 20, Add  3.27 
    For >150, Deduct  -1.75 
    For Work In Restricted Working Space, Add  3.25 
    For Medical/Oxygen Service Tubing, Add  1.40 

. 
 22 11 16 00-0394 LF 2-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 49.66 8.38 

    For Up To 20, Add  5.62 
    For >150, Deduct  -2.61 
    For Work In Restricted Working Space, Add  7.06 
    For Medical/Oxygen Service Tubing, Add  2.09 

. 
 22 11 16 00-0395 LF 3" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 66.03 9.88 

    For Up To 20, Add  7.50 
    For >150, Deduct  -3.57 
    For Work In Restricted Working Space, Add  9.10 
    For Medical/Oxygen Service Tubing, Add  2.86 

. 
 22 11 16 00-0396 LF 4" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 98.00 11.14 

    For Up To 20, Add  11.39 
    For >150, Deduct  -6.37 
    For Work In Restricted Working Space, Add  10.31 
    For Medical/Oxygen Service Tubing, Add  5.09 

. 
 22 11 16 00-0397 LF 5" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 157.20 12.80 

    For Up To 20, Add  18.64 
    For >150, Deduct  -11.67 
    For Work In Restricted Working Space, Add  12.17 
    For Medical/Oxygen Service Tubing, Add  9.33 

. 
 22 11 16 00-0398 LF 6" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 232.74 19.84 

    For Up To 20, Add  27.46 
    For >150, Deduct  -16.74 
    For Work In Restricted Working Space, Add  19.61 
    For Medical/Oxygen Service Tubing, Add  13.39 

. 
 22 11 16 00-0399 LF 8" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 385.43 22.05 

    For Up To 20, Add  46.38 
    For >150, Deduct  -31.34 
    For Work In Restricted Working Space, Add  21.61 
    For Medical/Oxygen Service Tubing, Add  25.07 

XXXXXXX 
. 
 22 11 16 00-0400  Hard Drawn Type M Copper Tube/Pipe (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0401 LF 3/8" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 4.81 2.35 
    For Up To 20, Add  0.52 
    For >150, Deduct  -0.14 
    For Work In Restricted Working Space, Add  1.01 

. 
 22 11 16 00-0402 LF 1/2" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 5.11 2.45 

    For Up To 20, Add  0.55 
    For >150, Deduct  -0.16 
    For Work In Restricted Working Space, Add  1.05 

. 
 22 11 16 00-0403 LF 3/4" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 6.33 2.59 

    For Up To 20, Add  0.70 
    For >150, Deduct  -0.26 
    For Work In Restricted Working Space, Add  1.12 

. 
 22 11 16 00-0404 LF 1" Hard Drawn Type M Copper Tube/Pipe.............................................................................................................................. 8.18 2.91 

    For Up To 20, Add  0.92 
    For >150, Deduct  -0.40 
    For Work In Restricted Working Space, Add  1.25 

. 
 22 11 16 00-0405 LF 1-1/4" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 12.27 4.34 

    For Up To 20, Add  1.37 
    For >150, Deduct  -0.59 
    For Work In Restricted Working Space, Add  1.92 



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Water Distribution 22 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 22 - 51 

. 
 22 11 16 00-0406 LF 1-1/2" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 15.44 4.84 

    For Up To 20, Add  1.75 
    For >150, Deduct  -0.81 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 11 16 00-0407 LF 2" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 21.85 5.96 

    For Up To 20, Add  2.50 
    For >150, Deduct  -1.27 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 11 16 00-0408 LF 2-1/2" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 40.63 7.02 

    For Up To 20, Add  4.53 
    For >150, Deduct  -1.85 
    For Work In Restricted Working Space, Add  6.64 

. 
 22 11 16 00-0409 LF 3" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 49.44 8.27 

    For Up To 20, Add  5.56 
    For >150, Deduct  -2.46 
    For Work In Restricted Working Space, Add  7.46 

. 
 22 11 16 00-0410 LF 4" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 75.05 9.33 

    For Up To 20, Add  8.66 
    For >150, Deduct  -4.60 
    For Work In Restricted Working Space, Add  8.70 

. 
 22 11 16 00-0411 LF 5" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 122.87 10.72 

    For Up To 20, Add  14.52 
    For >150, Deduct  -8.94 
    For Work In Restricted Working Space, Add  10.05 

. 
 22 11 16 00-0412 LF 6" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 171.27 16.61 

    For Up To 20, Add  20.11 
    For >150, Deduct  -11.94 
    For Work In Restricted Working Space, Add  15.56 

. 
 22 11 16 00-0413 LF 8" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 283.33 18.46 

    For Up To 20, Add  33.99 
    For >150, Deduct  -22.63 
    For Work In Restricted Working Space, Add  17.12 

XXXXXXX 
. 
 22 11 16 00-0414  Soft Drawn Type L Copper Tube (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0415 LF 1/4" Soft Drawn Type L Copper Tube ..................................................................................................................................... 5.37 2.51 
    For Up To 20, Add  0.58 
    For >150, Deduct  -0.16 
    For Work In Restricted Working Space, Add  1.13 

. 
 22 11 16 00-0416 LF 3/8" Soft Drawn Type L Copper Tube ..................................................................................................................................... 6.43 2.61 

    For Up To 20, Add  0.71 
    For >150, Deduct  -0.25 
    For Work In Restricted Working Space, Add  1.17 

. 
 22 11 16 00-0417 LF 1/2" Soft Drawn Type L Copper Tube ..................................................................................................................................... 7.47 2.72 

    For Up To 20, Add  0.83 
    For >150, Deduct  -0.34 
    For Work In Restricted Working Space, Add  1.22 

. 
 22 11 16 00-0418 LF 5/8" Soft Drawn Type L Copper Tube ..................................................................................................................................... 8.55 2.80 

    For Up To 20, Add  0.96 
    For >150, Deduct  -0.44 
    For Work In Restricted Working Space, Add  1.26 

. 
 22 11 16 00-0419 LF 3/4" Soft Drawn Type L Copper Tube ..................................................................................................................................... 9.50 2.88 

    For Up To 20, Add  1.08 
    For >150, Deduct  -0.52 
    For Work In Restricted Working Space, Add  1.30 

. 
 22 11 16 00-0420 LF 1" Soft Drawn Type L Copper Tube ...................................................................................................................................... 12.03 3.24 

    For Up To 20, Add  1.38 
    For >150, Deduct  -0.72 
    For Work In Restricted Working Space, Add  1.46 

. 
 22 11 16 00-0421 LF 1-1/4" Soft Drawn Type L Copper Tube ................................................................................................................................ 16.67 4.81 

    For Up To 20, Add  1.90 
    For >150, Deduct  -0.95 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 11 16 00-0422 LF 1-1/2" Soft Drawn Type L Copper Tube ................................................................................................................................ 20.87 5.38 

    For Up To 20, Add  2.41 
    For >150, Deduct  -1.28 
    For Work In Restricted Working Space, Add  2.42 

. 
 22 11 16 00-0423 LF 2" Soft Drawn Type L Copper Tube ...................................................................................................................................... 30.30 6.63 

    For Up To 20, Add  3.54 
    For >150, Deduct  -2.04 
    For Work In Restricted Working Space, Add  2.98 

XXXXXXX 
. 
 22 11 16 00-0424  Soft Drawn Type K Copper Tube (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0425 LF 1/4" Soft Drawn Type K Copper Tube..................................................................................................................................... 5.54 2.51 
    For Up To 20, Add  0.60 
    For >150, Deduct  -0.18 
    For Work In Restricted Working Space, Add  1.13 

. 
 22 11 16 00-0426 LF 3/8" Soft Drawn Type K Copper Tube..................................................................................................................................... 6.96 2.61 

    For Up To 20, Add  0.77 
    For >150, Deduct  -0.31 
    For Work In Restricted Working Space, Add  1.17 
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. 
 22 11 16 00-0427 LF 1/2" Soft Drawn Type K Copper Tube ..................................................................................................................................... 7.90 2.72 

    For Up To 20, Add  0.89 
    For >150, Deduct  -0.38 
    For Work In Restricted Working Space, Add  1.22 

. 
 22 11 16 00-0428 LF 5/8" Soft Drawn Type K Copper Tube ..................................................................................................................................... 8.76 2.80 

    For Up To 20, Add  0.99 
    For >150, Deduct  -0.46 
    For Work In Restricted Working Space, Add  1.26 

. 
 22 11 16 00-0429 LF 3/4" Soft Drawn Type K Copper Tube ................................................................................................................................... 11.39 2.88 

    For Up To 20, Add  1.32 
    For >150, Deduct  -0.71 
    For Work In Restricted Working Space, Add  1.30 

. 
 22 11 16 00-0430 LF 1" Soft Drawn Type K Copper Tube ...................................................................................................................................... 14.23 3.24 

    For Up To 20, Add  1.66 
    For >150, Deduct  -0.94 
    For Work In Restricted Working Space, Add  1.46 

. 
 22 11 16 00-0431 LF 1-1/4" Soft Drawn Type K Copper Tube................................................................................................................................ 18.28 4.81 

    For Up To 20, Add  2.10 
    For >150, Deduct  -1.11 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 11 16 00-0432 LF 1-1/2" Soft Drawn Type K Copper Tube................................................................................................................................ 23.43 5.38 

    For Up To 20, Add  2.73 
    For >150, Deduct  -1.54 
    For Work In Restricted Working Space, Add  2.42 

. 
 22 11 16 00-0433 LF 2" Soft Drawn Type K Copper Tube ...................................................................................................................................... 33.84 6.63 

    For Up To 20, Add  3.98 
    For >150, Deduct  -2.39 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 11 16 00-0434 LF 2-1/2" Soft Drawn Type K Copper Tube................................................................................................................................ 47.76 7.96 

    For Up To 20, Add  5.67 
    For >150, Deduct  -3.58 
    For Work In Restricted Working Space, Add  3.58 

. 
 22 11 16 00-0435 LF 3" Soft Drawn Type K Copper Tube ...................................................................................................................................... 63.93 9.39 

    For Up To 20, Add  7.64 
    For >150, Deduct  -4.99 
    For Work In Restricted Working Space, Add  4.22 

XXXXXXX 
. 
 22 11 16 00-0436  Copper And Brass Fittings (22 11 16 00-0368) 

Note: All fittings are based on 95/5 solder. 
. 
. 
 22 11 16 00-0437  90 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0438 EA 1/4" 90 Degree Copper Elbow .............................................................................................................................................. 26.39 14.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Street Fitting, Add  1.65 
    For Work In Restricted Working Space, Add  6.68 
    For Silver Solder Instead Of 95/5 Solder, Add  3.55 

. 
 22 11 16 00-0439 EA 3/8" 90 Degree Copper Elbow .............................................................................................................................................. 31.08 17.81 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.89 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Street Fitting, Add  1.75 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  4.23 

. 
 22 11 16 00-0440 EA 1/2" 90 Degree Copper Elbow .............................................................................................................................................. 38.14 24.48 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.51 
    For Street Fitting, Add  0.57 
    For Work In Restricted Working Space, Add  11.02 
    For Silver Solder Instead Of 95/5 Solder, Add  5.58 

. 
 22 11 16 00-0441 EA 3/4" 90 Degree Copper Elbow .............................................................................................................................................. 48.81 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Street Fitting, Add  1.28 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  7.00 

. 
 22 11 16 00-0442 EA 1" 90 Degree Copper Elbow ................................................................................................................................................. 62.32 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Street Fitting, Add  3.12 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  8.57 

. 
 22 11 16 00-0443 EA 1-1/4" 90 Degree Copper Elbow ........................................................................................................................................... 70.62 39.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.85 
    For Street Fitting, Add  4.66 
    For Work In Restricted Working Space, Add  17.69 
    For Silver Solder Instead Of 95/5 Solder, Add  9.43 

. 
 22 11 16 00-0444 EA 1-1/2" 90 Degree Copper Elbow ........................................................................................................................................... 82.75 43.07 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.68 
    For Street Fitting, Add  7.28 
    For Work In Restricted Working Space, Add  19.36 
    For Silver Solder Instead Of 95/5 Solder, Add  10.59 
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. 
 22 11 16 00-0445 EA 2" 90 Degree Copper Elbow ............................................................................................................................................... 105.52 48.29 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.89 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.85 
    For Street Fitting, Add  13.28 
    For Work In Restricted Working Space, Add  21.70 
    For Silver Solder Instead Of 95/5 Solder, Add  12.51 

. 
 22 11 16 00-0446 EA 2-1/2" 90 Degree Copper Elbow ......................................................................................................................................... 138.88 49.18 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.63 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.07 
    For Work In Restricted Working Space, Add  22.13 
    For Silver Solder Instead Of 95/5 Solder, Add  14.32 

. 
 22 11 16 00-0447 EA 3" 90 Degree Copper Elbow ............................................................................................................................................... 179.93 58.82 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.22 
    For Work In Restricted Working Space, Add  26.44 
    For Silver Solder Instead Of 95/5 Solder, Add  17.81 

. 
 22 11 16 00-0448 EA 4" 90 Degree Copper Elbow ............................................................................................................................................... 347.75 83.42 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -23.64 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.75 
    For Work In Restricted Working Space, Add  37.50 
    For Silver Solder Instead Of 95/5 Solder, Add  29.89 

. 
 22 11 16 00-0449 EA 5" 90 Degree Copper Elbow ............................................................................................................................................ 1,104.27 114.15 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -63.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  25.67 
    For Work In Restricted Working Space, Add  51.34 
    For Silver Solder Instead Of 95/5 Solder, Add  72.33 

. 
 22 11 16 00-0450 EA 6" 90 Degree Copper Elbow ............................................................................................................................................ 1,492.96 166.11 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -87.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  37.35 
    For Work In Restricted Working Space, Add  74.70 
    For Silver Solder Instead Of 95/5 Solder, Add  99.55 

. 
 22 11 16 00-0451 EA 8" 90 Degree Copper Elbow ............................................................................................................................................ 4,933.97 221.45 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -263.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  49.80 
    For Work In Restricted Working Space, Add  99.60 
    For Silver Solder Instead Of 95/5 Solder, Add  279.90 

XXXXXXX 
. 
 22 11 16 00-0452  90 Degree Brass Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0453 EA 1/2" Drop Ear 90 Degree Brass Elbow .................................................................................................................................. 45.61 24.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.51 
    For Work In Restricted Working Space, Add  11.02 
    For Silver Solder Instead Of 95/5 Solder, Add  5.95 

. 
 22 11 16 00-0454 EA 3/4" Drop Ear 90 Degree Brass Elbow .................................................................................................................................. 71.54 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  8.14 

. 
 22 11 16 00-0455 EA 1/2" Flanged Sink 90 Degree Brass Elbow ........................................................................................................................... 52.93 24.48 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.51 
    For Work In Restricted Working Space, Add  11.02 
    For Silver Solder Instead Of 95/5 Solder, Add  6.32 

. 
 22 11 16 00-0456 EA 3/8" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 40.00 17.81 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.34 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  4.67 

. 
 22 11 16 00-0457 EA 1/2" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 46.24 24.48 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.51 
    For Work In Restricted Working Space, Add  11.02 
    For Silver Solder Instead Of 95/5 Solder, Add  5.98 

. 
 22 11 16 00-0458 EA 3/4" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 62.38 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  7.68 

. 
 22 11 16 00-0459 EA 1" Drop Ear 90 Degree Brass Elbow, Solder X Threaded ................................................................................................... 108.02 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.13 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  10.85 

XXXXXXX 
. 
 22 11 16 00-0460  Reducing 90 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0461 EA 1/2" Reducing 90 Degree Copper Elbow .............................................................................................................................. 48.21 24.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.51 
    For Work In Restricted Working Space, Add  11.02 
    For Silver Solder Instead Of 95/5 Solder, Add  6.08 
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. 
 22 11 16 00-0462 EA 3/4" Reducing 90 Degree Copper Elbow .............................................................................................................................. 53.76 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  7.25 

. 
 22 11 16 00-0463 EA 1" Reducing 90 Degree Copper Elbow ................................................................................................................................. 69.48 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  8.93 

. 
 22 11 16 00-0464 EA 1-1/4" Reducing 90 Degree Copper Elbow ........................................................................................................................... 97.05 39.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.85 
    For Work In Restricted Working Space, Add  17.69 
    For Silver Solder Instead Of 95/5 Solder, Add  10.75 

. 
 22 11 16 00-0465 EA 1-1/2" Reducing 90 Degree Copper Elbow ......................................................................................................................... 114.57 43.07 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.68 
    For Work In Restricted Working Space, Add  19.36 
    For Silver Solder Instead Of 95/5 Solder, Add  12.18 

. 
 22 11 16 00-0466 EA 2" Reducing 90 Degree Copper Elbow ............................................................................................................................... 139.66 48.29 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.85 
    For Work In Restricted Working Space, Add  21.70 
    For Silver Solder Instead Of 95/5 Solder, Add  14.22 

XXXXXXX 
. 
 22 11 16 00-0467  45 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0468 EA 1/4" 45 Degree Copper Elbow .............................................................................................................................................. 29.97 14.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Street Fitting, Add  3.08 
    For Work In Restricted Working Space, Add  6.68 
    For Silver Solder Instead Of 95/5 Solder, Add  3.72 

. 
 22 11 16 00-0469 EA 3/8" 45 Degree Copper Elbow .............................................................................................................................................. 33.32 17.81 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Street Fitting, Add  2.64 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  4.34 

. 
 22 11 16 00-0470 EA 1/2" 45 Degree Copper Elbow .............................................................................................................................................. 39.32 24.48 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.51 
    For Street Fitting, Add  1.04 
    For Work In Restricted Working Space, Add  11.02 
    For Silver Solder Instead Of 95/5 Solder, Add  5.64 

. 
 22 11 16 00-0471 EA 3/4" 45 Degree Copper Elbow .............................................................................................................................................. 50.06 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Street Fitting, Add  1.78 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  7.07 

. 
 22 11 16 00-0472 EA 1" 45 Degree Copper Elbow ................................................................................................................................................. 65.62 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Street Fitting, Add  4.44 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  8.73 

. 
 22 11 16 00-0473 EA 1-1/4" 45 Degree Copper Elbow ........................................................................................................................................... 74.01 39.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.85 
    For Street Fitting, Add  6.01 
    For Work In Restricted Working Space, Add  17.69 
    For Silver Solder Instead Of 95/5 Solder, Add  9.60 

. 
 22 11 16 00-0474 EA 1-1/2" 45 Degree Copper Elbow ........................................................................................................................................... 82.99 43.07 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.68 
    For Street Fitting, Add  7.38 
    For Work In Restricted Working Space, Add  19.36 
    For Silver Solder Instead Of 95/5 Solder, Add  10.60 

. 
 22 11 16 00-0475 EA 2" 45 Degree Copper Elbow ............................................................................................................................................... 103.08 48.29 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.85 
    For Work In Restricted Working Space, Add  21.70 
    For Silver Solder Instead Of 95/5 Solder, Add  12.39 

. 
 22 11 16 00-0476 EA 2-1/2" 45 Degree Copper Elbow ......................................................................................................................................... 138.09 49.18 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.07 
    For Work In Restricted Working Space, Add  22.13 
    For Silver Solder Instead Of 95/5 Solder, Add  14.28 

. 
 22 11 16 00-0477 EA 3" 45 Degree Copper Elbow ............................................................................................................................................... 183.55 58.82 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.58 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.22 
    For Work In Restricted Working Space, Add  26.44 
    For Silver Solder Instead Of 95/5 Solder, Add  17.99 
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. 
 22 11 16 00-0478 EA 4" 45 Degree Copper Elbow ............................................................................................................................................... 328.48 83.42 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.75 
    For Work In Restricted Working Space, Add  37.50 
    For Silver Solder Instead Of 95/5 Solder, Add  28.93 

. 
 22 11 16 00-0479 EA 5" 45 Degree Copper Elbow ............................................................................................................................................... 959.13 114.15 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -56.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  25.67 
    For Work In Restricted Working Space, Add  51.34 
    For Silver Solder Instead Of 95/5 Solder, Add  65.07 

. 
 22 11 16 00-0480 EA 6" 45 Degree Copper Elbow ............................................................................................................................................ 1,490.83 166.11 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -86.99 
    For Brazed Fittings Instead Of 95/5 Solder, Add  37.35 
    For Work In Restricted Working Space, Add  74.70 
    For Silver Solder Instead Of 95/5 Solder, Add  99.44 

. 
 22 11 16 00-0481 EA 8" 45 Degree Copper Elbow ............................................................................................................................................ 4,551.65 221.45 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -244.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  49.80 
    For Work In Restricted Working Space, Add  99.60 
    For Silver Solder Instead Of 95/5 Solder, Add  260.78 

XXXXXXX 
. 
 22 11 16 00-0482  Straight Copper And Brass Tees (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0483 EA 1/4" Straight Copper Tee ...................................................................................................................................................... 42.03 22.26 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Silver Solder Instead Of 95/5 Solder, Add  5.44 

. 
 22 11 16 00-0484 EA 3/8" Straight Copper Tee ...................................................................................................................................................... 47.02 26.71 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.01 
    For Work In Restricted Working Space, Add  12.02 
    For Silver Solder Instead Of 95/5 Solder, Add  6.36 

. 
 22 11 16 00-0485 EA 1/2" Straight Copper Tee ...................................................................................................................................................... 58.08 37.16 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.35 
    For Work In Restricted Working Space, Add  16.69 
    For Silver Solder Instead Of 95/5 Solder, Add  8.47 

. 
 22 11 16 00-0486 EA 3/4" Straight Copper Tee ...................................................................................................................................................... 74.81 46.07 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.35 
    For Work In Restricted Working Space, Add  20.70 
    For Silver Solder Instead Of 95/5 Solder, Add  10.64 

. 
 22 11 16 00-0487 EA 1" Straight Copper Tee ......................................................................................................................................................... 99.85 54.97 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.35 
    For Work In Restricted Working Space, Add  24.71 
    For Silver Solder Instead Of 95/5 Solder, Add  13.23 

. 
 22 11 16 00-0488 EA 1-1/4" Straight Copper Tee ................................................................................................................................................. 113.41 59.42 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.35 
    For Work In Restricted Working Space, Add  26.71 
    For Silver Solder Instead Of 95/5 Solder, Add  14.57 

. 
 22 11 16 00-0489 EA 1-1/2" Straight Copper Tee ................................................................................................................................................. 133.70 64.54 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.53 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.52 
    For Work In Restricted Working Space, Add  29.04 
    For Silver Solder Instead Of 95/5 Solder, Add  16.37 

. 
 22 11 16 00-0490 EA 2" Straight Copper Tee ....................................................................................................................................................... 167.70 72.78 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.36 
    For Work In Restricted Working Space, Add  32.72 
    For Silver Solder Instead Of 95/5 Solder, Add  19.29 

. 
 22 11 16 00-0491 EA 2-1/2" Straight Copper Tee ................................................................................................................................................. 226.70 73.78 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.87 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.60 
    For Work In Restricted Working Space, Add  33.20 
    For Silver Solder Instead Of 95/5 Solder, Add  22.40 

. 
 22 11 16 00-0492 EA 3" Straight Copper Tee ....................................................................................................................................................... 310.48 88.85 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.98 
    For Work In Restricted Working Space, Add  39.96 
    For Silver Solder Instead Of 95/5 Solder, Add  28.85 

. 
 22 11 16 00-0493 EA 4" Straight Copper Tee ....................................................................................................................................................... 615.54 124.40 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -40.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  27.98 
    For Work In Restricted Working Space, Add  55.95 
    For Silver Solder Instead Of 95/5 Solder, Add  49.43 

. 
 22 11 16 00-0494 EA 5" Straight Copper Tee .................................................................................................................................................... 1,657.69 170.21 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -95.64 
    For Brazed Fittings Instead Of 95/5 Solder, Add  38.27 
    For Work In Restricted Working Space, Add  76.55 
    For Silver Solder Instead Of 95/5 Solder, Add  108.40 
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. 
 22 11 16 00-0495 EA 6" Straight Copper Tee .................................................................................................................................................... 2,291.28 249.52 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -133.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  56.10 
    For Work In Restricted Working Space, Add  112.21 
    For Silver Solder Instead Of 95/5 Solder, Add  151.97 

. 
 22 11 16 00-0496 EA 8" Straight Copper Tee .................................................................................................................................................... 7,893.72 332.22 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -419.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  74.70 
    For Work In Restricted Working Space, Add  149.40 
    For Silver Solder Instead Of 95/5 Solder, Add  444.49 

. 
 22 11 16 00-0497 EA 1/2" Cast Bronze Drop Ear Tee ............................................................................................................................................ 70.63 37.16 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.35 
    For Work In Restricted Working Space, Add  16.69 
    For Silver Solder Instead Of 95/5 Solder, Add  9.10 

XXXXXXX 
. 
 22 11 16 00-0498  Reducing Copper Tees (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0499 EA 3/8" Reducing Copper Tee .................................................................................................................................................... 49.37 23.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.34 
    For Work In Restricted Working Space, Add  10.68 
    For Silver Solder Instead Of 95/5 Solder, Add  6.03 

. 
 22 11 16 00-0500 EA 1/2" Reducing Copper Tee .................................................................................................................................................... 62.19 33.38 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.51 
    For Work In Restricted Working Space, Add  15.02 
    For Silver Solder Instead Of 95/5 Solder, Add  8.12 

. 
 22 11 16 00-0501 EA 3/4" Reducing Copper Tee .................................................................................................................................................... 70.72 43.07 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.68 
    For Work In Restricted Working Space, Add  19.36 
    For Silver Solder Instead Of 95/5 Solder, Add  9.99 

. 
 22 11 16 00-0502 EA 1" Reducing Copper Tee....................................................................................................................................................... 97.52 51.97 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.68 
    For Work In Restricted Working Space, Add  23.37 
    For Silver Solder Instead Of 95/5 Solder, Add  12.67 

. 
 22 11 16 00-0503 EA 1-1/4" Reducing Copper Tee .............................................................................................................................................. 114.35 56.41 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.95 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.69 
    For Work In Restricted Working Space, Add  25.37 
    For Silver Solder Instead Of 95/5 Solder, Add  14.17 

. 
 22 11 16 00-0504 EA 1-1/2" Reducing Copper Tee .............................................................................................................................................. 134.45 61.65 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.34 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.85 
    For Work In Restricted Working Space, Add  27.71 
    For Silver Solder Instead Of 95/5 Solder, Add  15.96 

. 
 22 11 16 00-0505 EA 2" Reducing Copper Tee..................................................................................................................................................... 164.34 68.99 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.52 
    For Work In Restricted Working Space, Add  31.05 
    For Silver Solder Instead Of 95/5 Solder, Add  18.57 

. 
 22 11 16 00-0506 EA 2-1/2" Reducing Copper Tee .............................................................................................................................................. 233.68 71.11 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.99 
    For Work In Restricted Working Space, Add  31.97 
    For Silver Solder Instead Of 95/5 Solder, Add  22.34 

. 
 22 11 16 00-0507 EA 3" Reducing Copper Tee..................................................................................................................................................... 331.71 81.97 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.45 
    For Work In Restricted Working Space, Add  36.89 
    For Silver Solder Instead Of 95/5 Solder, Add  28.88 

. 
 22 11 16 00-0508 EA 4" Reducing Copper Tee..................................................................................................................................................... 591.09 101.14 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -37.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.75 
    For Work In Restricted Working Space, Add  45.50 
    For Silver Solder Instead Of 95/5 Solder, Add  44.72 

XXXXXXX 
. 
 22 11 16 00-0509  Copper Couplings (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0510 EA 1/4" Copper Coupling ............................................................................................................................................................ 23.09 14.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Work In Restricted Working Space, Add  6.68 
    For Silver Solder Instead Of 95/5 Solder, Add  3.38 

. 
 22 11 16 00-0511 EA 3/8" Copper Coupling ............................................................................................................................................................ 27.81 17.81 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  4.06 

. 
 22 11 16 00-0512 EA 1/2" Copper Coupling ............................................................................................................................................................ 37.62 24.48 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.51 
    For Work In Restricted Working Space, Add  11.02 
    For Silver Solder Instead Of 95/5 Solder, Add  5.55 
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. 
 22 11 16 00-0513 EA 3/4" Copper Coupling ............................................................................................................................................................ 47.47 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  6.94 

. 
 22 11 16 00-0514 EA 1" Copper Coupling............................................................................................................................................................... 58.19 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.64 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  8.36 

. 
 22 11 16 00-0515 EA 1-1/4" Copper Coupling ........................................................................................................................................................ 65.43 39.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.22 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.85 
    For Work In Restricted Working Space, Add  17.69 
    For Silver Solder Instead Of 95/5 Solder, Add  9.17 

. 
 22 11 16 00-0516 EA 1-1/2" Copper Coupling ........................................................................................................................................................ 73.08 43.07 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.68 
    For Work In Restricted Working Space, Add  19.36 
    For Silver Solder Instead Of 95/5 Solder, Add  10.11 

. 
 22 11 16 00-0517 EA 2" Copper Coupling............................................................................................................................................................... 86.52 47.85 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.85 
    For Work In Restricted Working Space, Add  21.70 
    For Silver Solder Instead Of 95/5 Solder, Add  11.56 

. 
 22 11 16 00-0518 EA 2-1/2" Copper Coupling ........................................................................................................................................................ 98.87 46.52 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.45 
    For Work In Restricted Working Space, Add  20.90 
    For Silver Solder Instead Of 95/5 Solder, Add  11.91 

. 
 22 11 16 00-0519 EA 3" Copper Coupling............................................................................................................................................................. 123.76 56.36 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.60 
    For Work In Restricted Working Space, Add  25.21 
    For Silver Solder Instead Of 95/5 Solder, Add  14.59 

. 
 22 11 16 00-0520 EA 4" Copper Coupling............................................................................................................................................................. 200.24 75.83 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.91 
    For Work In Restricted Working Space, Add  33.82 
    For Silver Solder Instead Of 95/5 Solder, Add  21.28 

. 
 22 11 16 00-0521 EA 5" Copper Coupling............................................................................................................................................................. 336.10 138.33 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -24.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  23.06 
    For Work In Restricted Working Space, Add  46.11 
    For Silver Solder Instead Of 95/5 Solder, Add  32.18 

. 
 22 11 16 00-0522 EA 6" Copper Coupling............................................................................................................................................................. 526.85 150.32 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -37.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  33.82 
    For Work In Restricted Working Space, Add  67.63 
    For Silver Solder Instead Of 95/5 Solder, Add  48.89 

. 
 22 11 16 00-0523 EA 8" Copper Coupling.......................................................................................................................................................... 1,276.25 199.31 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -78.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  44.88 
    For Work In Restricted Working Space, Add  89.77 
    For Silver Solder Instead Of 95/5 Solder, Add  93.73 

XXXXXXX 
. 
 22 11 16 00-0524  Reducing Copper Couplings (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0525 EA 3/8" Reducing Copper Coupling ........................................................................................................................................... 24.07 14.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Work In Restricted Working Space, Add  6.68 
    For Silver Solder Instead Of 95/5 Solder, Add  3.43 

. 
 22 11 16 00-0526 EA 1/2" Reducing Copper Coupling ........................................................................................................................................... 33.61 21.14 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.76 
    For Work In Restricted Working Space, Add  9.52 
    For Silver Solder Instead Of 95/5 Solder, Add  4.85 

. 
 22 11 16 00-0527 EA 3/4" Reducing Copper Coupling ........................................................................................................................................... 44.43 27.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.18 
    For Work In Restricted Working Space, Add  12.35 
    For Silver Solder Instead Of 95/5 Solder, Add  6.34 

. 
 22 11 16 00-0528 EA 1" Reducing Copper Coupling .............................................................................................................................................. 55.98 33.38 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.51 
    For Work In Restricted Working Space, Add  15.02 
    For Silver Solder Instead Of 95/5 Solder, Add  7.81 

. 
 22 11 16 00-0529 EA 1-1/4" Reducing Copper Coupling ........................................................................................................................................ 64.97 37.83 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.51 
    For Work In Restricted Working Space, Add  17.03 
    For Silver Solder Instead Of 95/5 Solder, Add  8.92 
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. 
 22 11 16 00-0530 EA 1-1/2" Reducing Copper Coupling ........................................................................................................................................ 75.37 41.17 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.26 
    For Work In Restricted Working Space, Add  18.53 
    For Silver Solder Instead Of 95/5 Solder, Add  9.94 

. 
 22 11 16 00-0531 EA 2" Reducing Copper Coupling ............................................................................................................................................... 89.48 45.62 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.27 
    For Work In Restricted Working Space, Add  20.53 
    For Silver Solder Instead Of 95/5 Solder, Add  11.32 

. 
 22 11 16 00-0532 EA 2-1/2" Reducing Copper Coupling ...................................................................................................................................... 113.50 46.83 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.53 
    For Work In Restricted Working Space, Add  21.06 
    For Silver Solder Instead Of 95/5 Solder, Add  12.69 

. 
 22 11 16 00-0533 EA 3" Reducing Copper Coupling ............................................................................................................................................. 134.49 54.31 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.14 
    For Work In Restricted Working Space, Add  24.29 
    For Silver Solder Instead Of 95/5 Solder, Add  14.82 

. 
 22 11 16 00-0534 EA 4" Reducing Copper Coupling ............................................................................................................................................. 212.85 71.11 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.99 
    For Work In Restricted Working Space, Add  31.97 
    For Silver Solder Instead Of 95/5 Solder, Add  21.30 

. 
 22 11 16 00-0535 EA 5" Reducing Copper Coupling ............................................................................................................................................. 564.17 99.09 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -35.64 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.29 
    For Work In Restricted Working Space, Add  44.57 
    For Silver Solder Instead Of 95/5 Solder, Add  43.07 

. 
 22 11 16 00-0536 EA 6" Reducing Copper Coupling ............................................................................................................................................. 843.39 133.21 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -52.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  29.97 
    For Work In Restricted Working Space, Add  59.95 
    For Silver Solder Instead Of 95/5 Solder, Add  62.15 

. 
 22 11 16 00-0537 EA 8" Reducing Copper Coupling .......................................................................................................................................... 1,655.33 194.12 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -97.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  43.65 
    For Work In Restricted Working Space, Add  87.31 
    For Silver Solder Instead Of 95/5 Solder, Add  111.87 

XXXXXXX 
. 
 22 11 16 00-0538  Male Copper Adapters (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0539 EA 1/4" Male Copper Adapter ..................................................................................................................................................... 36.85 14.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Work In Restricted Working Space, Add  6.68 
    For Silver Solder Instead Of 95/5 Solder, Add  4.07 

. 
 22 11 16 00-0540 EA 3/8" Male Copper Adapter ..................................................................................................................................................... 33.99 17.81 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.04 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  4.37 

. 
 22 11 16 00-0541 EA 1/2" Male Copper Adapter ..................................................................................................................................................... 36.33 22.26 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Silver Solder Instead Of 95/5 Solder, Add  5.15 

. 
 22 11 16 00-0542 EA 3/4" Male Copper Adapter ..................................................................................................................................................... 46.17 27.82 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.37 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.18 
    For Work In Restricted Working Space, Add  12.35 
    For Silver Solder Instead Of 95/5 Solder, Add  6.43 

. 
 22 11 16 00-0543 EA 1" Male Copper Adapter........................................................................................................................................................ 60.55 32.27 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.18 
    For Work In Restricted Working Space, Add  14.36 
    For Silver Solder Instead Of 95/5 Solder, Add  7.81 

. 
 22 11 16 00-0544 EA 1-1/4" Male Copper Adapter ................................................................................................................................................. 74.13 36.72 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.35 
    For Work In Restricted Working Space, Add  16.69 
    For Silver Solder Instead Of 95/5 Solder, Add  9.27 

. 
 22 11 16 00-0545 EA 1-1/2" Male Copper Adapter ................................................................................................................................................. 85.06 42.28 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.51 
    For Work In Restricted Working Space, Add  19.03 
    For Silver Solder Instead Of 95/5 Solder, Add  10.60 

. 
 22 11 16 00-0546 EA 2" Male Copper Adapter...................................................................................................................................................... 117.85 53.96 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.95 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.18 
    For Work In Restricted Working Space, Add  24.37 
    For Silver Solder Instead Of 95/5 Solder, Add  14.02 
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. 
 22 11 16 00-0547 EA 2-1/2" Male Copper Adapter ............................................................................................................................................... 221.05 70.10 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.69 
    For Work In Restricted Working Space, Add  31.38 
    For Silver Solder Instead Of 95/5 Solder, Add  21.51 

. 
 22 11 16 00-0548 EA 3" Male Copper Adapter ..................................................................................................................................................... 293.55 93.50 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.90 
    For Work In Restricted Working Space, Add  41.81 
    For Silver Solder Instead Of 95/5 Solder, Add  28.61 

. 
 22 11 16 00-0549 EA 4" Male Copper Adapter ..................................................................................................................................................... 443.33 131.17 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -32.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  29.51 
    For Work In Restricted Working Space, Add  59.03 
    For Silver Solder Instead Of 95/5 Solder, Add  41.84 

XXXXXXX 
. 
 22 11 16 00-0550  Female Copper Adapters (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0551 EA 1/4" Female Copper Adapter ................................................................................................................................................ 31.58 14.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Work In Restricted Working Space, Add  6.68 
    For Silver Solder Instead Of 95/5 Solder, Add  3.81 

. 
 22 11 16 00-0552 EA 3/8" Female Copper Adapter ................................................................................................................................................ 36.46 17.81 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  4.49 

. 
 22 11 16 00-0553 EA 1/2" Female Copper Adapter ................................................................................................................................................ 38.10 22.26 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Silver Solder Instead Of 95/5 Solder, Add  5.24 

. 
 22 11 16 00-0554 EA 3/4" Female Copper Adapter ................................................................................................................................................ 47.62 27.82 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.18 
    For Work In Restricted Working Space, Add  12.35 
    For Silver Solder Instead Of 95/5 Solder, Add  6.50 

. 
 22 11 16 00-0555 EA 1" Female Copper Adapter ................................................................................................................................................... 62.60 32.27 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.52 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.18 
    For Work In Restricted Working Space, Add  14.36 
    For Silver Solder Instead Of 95/5 Solder, Add  7.92 

. 
 22 11 16 00-0556 EA 1-1/4" Female Copper Adapter ............................................................................................................................................. 77.27 36.72 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.35 
    For Work In Restricted Working Space, Add  16.69 
    For Silver Solder Instead Of 95/5 Solder, Add  9.43 

. 
 22 11 16 00-0557 EA 1-1/2" Female Copper Adapter ............................................................................................................................................. 97.30 42.28 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.04 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.51 
    For Work In Restricted Working Space, Add  19.03 
    For Silver Solder Instead Of 95/5 Solder, Add  11.21 

. 
 22 11 16 00-0558 EA 2" Female Copper Adapter ................................................................................................................................................. 127.17 53.96 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.18 
    For Work In Restricted Working Space, Add  24.37 
    For Silver Solder Instead Of 95/5 Solder, Add  14.48 

. 
 22 11 16 00-0559 EA 2-1/2" Female Copper Adapter ........................................................................................................................................... 260.65 64.56 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.45 
    For Work In Restricted Working Space, Add  28.90 
    For Silver Solder Instead Of 95/5 Solder, Add  22.66 

. 
 22 11 16 00-0560 EA 3" Female Copper Adapter ................................................................................................................................................. 416.19 93.50 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -27.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.90 
    For Work In Restricted Working Space, Add  41.81 
    For Silver Solder Instead Of 95/5 Solder, Add  34.75 

XXXXXXX 
. 
 22 11 16 00-0561  Wrot Copper, Solder Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0562 EA 1/4" Wrot Copper, Solder Union............................................................................................................................................ 47.29 17.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.70 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  5.04 

. 
 22 11 16 00-0563 EA 3/8" Wrot Copper, Solder Union............................................................................................................................................ 53.47 21.47 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.84 
    For Work In Restricted Working Space, Add  9.68 
    For Silver Solder Instead Of 95/5 Solder, Add  5.90 

. 
 22 11 16 00-0564 EA 1/2" Wrot Copper, Solder Union............................................................................................................................................ 53.17 26.71 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.66 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.01 
    For Work In Restricted Working Space, Add  12.02 
    For Silver Solder Instead Of 95/5 Solder, Add  6.66 
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. 
 22 11 16 00-0565 EA 3/4" Wrot Copper, Solder Union ............................................................................................................................................ 61.74 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.37 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  7.65 

. 
 22 11 16 00-0566 EA 1" Wrot Copper, Solder Union ............................................................................................................................................... 82.23 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  9.56 

. 
 22 11 16 00-0567 EA 1-1/4" Wrot Copper, Solder Union ...................................................................................................................................... 100.20 40.06 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.01 
    For Work In Restricted Working Space, Add  18.03 
    For Silver Solder Instead Of 95/5 Solder, Add  11.02 

. 
 22 11 16 00-0568 EA 1-1/2" Wrot Copper, Solder Union ...................................................................................................................................... 123.32 44.51 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.50 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.02 
    For Work In Restricted Working Space, Add  20.03 
    For Silver Solder Instead Of 95/5 Solder, Add  12.84 

. 
 22 11 16 00-0569 EA 2" Wrot Copper, Solder Union ............................................................................................................................................. 176.51 53.41 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.02 
    For Work In Restricted Working Space, Add  24.04 
    For Silver Solder Instead Of 95/5 Solder, Add  16.84 

. 
 22 11 16 00-0570 EA 2-1/2" Wrot Copper, Solder Union ...................................................................................................................................... 351.00 58.82 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.22 
    For Work In Restricted Working Space, Add  26.44 
    For Silver Solder Instead Of 95/5 Solder, Add  26.36 

. 
 22 11 16 00-0571 EA 3" Wrot Copper, Solder Union ............................................................................................................................................. 805.25 83.42 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -46.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.75 
    For Work In Restricted Working Space, Add  37.50 
    For Silver Solder Instead Of 95/5 Solder, Add  52.76 

XXXXXXX 
. 
 22 11 16 00-0572  Cast Bronze, Solder Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0573 EA 1/4"  Cast Bronze, Solder Union ........................................................................................................................................... 54.88 17.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.08 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  5.42 

. 
 22 11 16 00-0574 EA 3/8" Cast Bronze, Solder Union ............................................................................................................................................ 60.63 21.47 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.84 
    For Work In Restricted Working Space, Add  9.68 
    For Silver Solder Instead Of 95/5 Solder, Add  6.26 

. 
 22 11 16 00-0575 EA 1/2" Cast Bronze, Solder Union ............................................................................................................................................ 55.16 26.71 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.01 
    For Work In Restricted Working Space, Add  12.02 
    For Silver Solder Instead Of 95/5 Solder, Add  6.76 

. 
 22 11 16 00-0576 EA 3/4" Cast Bronze, Solder Union ............................................................................................................................................ 64.55 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  7.79 

. 
 22 11 16 00-0577 EA 1" Cast Bronze, Solder Union ............................................................................................................................................... 87.12 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.08 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  9.81 

. 
 22 11 16 00-0578 EA 1-1/4" Cast Bronze, Solder Union ....................................................................................................................................... 113.57 40.06 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.01 
    For Work In Restricted Working Space, Add  18.03 
    For Silver Solder Instead Of 95/5 Solder, Add  11.69 

. 
 22 11 16 00-0579 EA 1-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 137.27 44.51 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.02 
    For Work In Restricted Working Space, Add  20.03 
    For Silver Solder Instead Of 95/5 Solder, Add  13.54 

. 
 22 11 16 00-0580 EA 2" Cast Bronze, Solder Union ............................................................................................................................................. 200.26 53.41 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.02 
    For Work In Restricted Working Space, Add  24.04 
    For Silver Solder Instead Of 95/5 Solder, Add  18.03 

. 
 22 11 16 00-0581 EA 2-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 350.98 58.82 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.22 
    For Work In Restricted Working Space, Add  26.44 
    For Silver Solder Instead Of 95/5 Solder, Add  26.36 
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. 
 22 11 16 00-0582 EA 3" Cast Bronze, Solder Union ............................................................................................................................................. 805.25 83.42 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -46.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.75 
    For Work In Restricted Working Space, Add  37.50 
    For Silver Solder Instead Of 95/5 Solder, Add  52.76 

XXXXXXX 
. 
 22 11 16 00-0583  Cast Bronze, Solder X Female Threaded Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0584 EA 1/4" Cast Bronze, Solder X Female Threaded Union............................................................................................................ 65.13 17.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  5.93 

. 
 22 11 16 00-0585 EA 3/8" Cast Bronze, Solder X Female Threaded Union............................................................................................................ 72.02 21.47 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.21 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.84 
    For Work In Restricted Working Space, Add  9.68 
    For Silver Solder Instead Of 95/5 Solder, Add  6.83 

. 
 22 11 16 00-0586 EA 1/2" Cast Bronze, Solder X Female Threaded Union............................................................................................................ 71.63 26.71 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.58 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.01 
    For Work In Restricted Working Space, Add  12.02 
    For Silver Solder Instead Of 95/5 Solder, Add  7.59 

. 
 22 11 16 00-0587 EA 3/4" Cast Bronze, Solder X Female Threaded Union............................................................................................................ 88.65 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  8.99 

. 
 22 11 16 00-0588 EA 1" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 144.04 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  12.66 

. 
 22 11 16 00-0589 EA 1-1/4" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 226.90 40.06 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.01 
    For Work In Restricted Working Space, Add  18.03 
    For Silver Solder Instead Of 95/5 Solder, Add  17.35 

. 
 22 11 16 00-0590 EA 1-1/2" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 278.10 44.51 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.24 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.02 
    For Work In Restricted Working Space, Add  20.03 
    For Silver Solder Instead Of 95/5 Solder, Add  20.58 

. 
 22 11 16 00-0591 EA 2" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 437.84 53.41 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -25.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.02 
    For Work In Restricted Working Space, Add  24.04 
    For Silver Solder Instead Of 95/5 Solder, Add  29.90 

. 
 22 11 16 00-0592 EA 2-1/2" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 766.25 58.82 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -42.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.22 
    For Work In Restricted Working Space, Add  26.44 
    For Silver Solder Instead Of 95/5 Solder, Add  47.13 

XXXXXXX 
. 
 22 11 16 00-0593  Cast Bronze, Solder X Male Threaded Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0594 EA 1/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 55.97 17.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.13 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.01 
    For Silver Solder Instead Of 95/5 Solder, Add  5.47 

. 
 22 11 16 00-0595 EA 3/8" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 66.42 21.47 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.84 
    For Work In Restricted Working Space, Add  9.68 
    For Silver Solder Instead Of 95/5 Solder, Add  6.55 

. 
 22 11 16 00-0596 EA 1/2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 64.98 26.71 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.01 
    For Work In Restricted Working Space, Add  12.02 
    For Silver Solder Instead Of 95/5 Solder, Add  7.26 

. 
 22 11 16 00-0597 EA 3/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 83.02 30.49 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.69 
    For Silver Solder Instead Of 95/5 Solder, Add  8.71 

. 
 22 11 16 00-0598 EA 1" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 146.62 36.39 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.06 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.18 
    For Work In Restricted Working Space, Add  16.36 
    For Silver Solder Instead Of 95/5 Solder, Add  12.78 

. 
 22 11 16 00-0599 EA 1-1/4" Cast Bronze, Solder X Male Threaded Union........................................................................................................... 174.32 40.06 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.01 
    For Work In Restricted Working Space, Add  18.03 
    For Silver Solder Instead Of 95/5 Solder, Add  14.73 
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. 
 22 11 16 00-0600 EA 1-1/2" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 186.75 44.51 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.02 
    For Work In Restricted Working Space, Add  20.03 
    For Silver Solder Instead Of 95/5 Solder, Add  16.01 

. 
 22 11 16 00-0601 EA 2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 264.42 53.41 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.02 
    For Work In Restricted Working Space, Add  24.04 
    For Silver Solder Instead Of 95/5 Solder, Add  21.23 

. 
 22 11 16 00-0602 EA 2-1/2" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 628.23 58.82 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -35.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.22 
    For Work In Restricted Working Space, Add  26.44 
    For Silver Solder Instead Of 95/5 Solder, Add  40.22 

XXXXXXX 
. 
 22 11 16 00-0603  Copper Caps (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0604 EA 1/4" Copper Cap ..................................................................................................................................................................... 8.60 4.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.10 
    For Work In Restricted Working Space, Add  2.20 
    For Silver Solder Instead Of 95/5 Solder, Add  1.16 

. 
 22 11 16 00-0605 EA 3/8" Copper Cap ................................................................................................................................................................... 10.82 5.79 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.32 
    For Work In Restricted Working Space, Add  2.64 
    For Silver Solder Instead Of 95/5 Solder, Add  1.42 

. 
 22 11 16 00-0606 EA 1/2" Copper Cap ................................................................................................................................................................... 13.14 8.01 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.82 
    For Work In Restricted Working Space, Add  3.64 
    For Silver Solder Instead Of 95/5 Solder, Add  1.87 

. 
 22 11 16 00-0607 EA 3/4" Copper Cap ................................................................................................................................................................... 16.99 9.90 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.26 
    For Work In Restricted Working Space, Add  4.52 
    For Silver Solder Instead Of 95/5 Solder, Add  2.36 

. 
 22 11 16 00-0608 EA 1" Copper Cap ...................................................................................................................................................................... 22.52 11.90 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.03 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.70 
    For Work In Restricted Working Space, Add  5.40 
    For Silver Solder Instead Of 95/5 Solder, Add  2.93 

. 
 22 11 16 00-0609 EA 1-1/4" Copper Cap ................................................................................................................................................................ 25.52 12.80 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.92 
    For Work In Restricted Working Space, Add  5.84 
    For Silver Solder Instead Of 95/5 Solder, Add  3.22 

. 
 22 11 16 00-0610 EA 1-1/2" Copper Cap ................................................................................................................................................................ 30.11 14.02 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.20 
    For Work In Restricted Working Space, Add  6.39 
    For Silver Solder Instead Of 95/5 Solder, Add  3.64 

. 
 22 11 16 00-0611 EA 2" Copper Cap ...................................................................................................................................................................... 38.26 14.55 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.30 
    For Work In Restricted Working Space, Add  6.59 
    For Silver Solder Instead Of 95/5 Solder, Add  4.11 

. 
 22 11 16 00-0612 EA 2-1/2" Copper Cap ................................................................................................................................................................ 74.60 17.01 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.87 
    For Work In Restricted Working Space, Add  7.75 
    For Silver Solder Instead Of 95/5 Solder, Add  6.31 

. 
 22 11 16 00-0613 EA 3" Copper Cap .................................................................................................................................................................... 102.91 21.83 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.96 
    For Work In Restricted Working Space, Add  9.92 
    For Silver Solder Instead Of 95/5 Solder, Add  8.45 

. 
 22 11 16 00-0614 EA 4" Copper Cap .................................................................................................................................................................... 181.85 32.99 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.50 
    For Work In Restricted Working Space, Add  15.00 
    For Silver Solder Instead Of 95/5 Solder, Add  14.09 

. 
 22 11 16 00-0615 EA 5" Cast Bronze Cap ......................................................................................................................................................... 1,003.77 50.83 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -54.04 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.55 
    For Work In Restricted Working Space, Add  23.10 
    For Silver Solder Instead Of 95/5 Solder, Add  57.89 

. 
 22 11 16 00-0616 EA 6" Cast Bronze Cap ......................................................................................................................................................... 1,958.50 73.98 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -103.53 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.81 
    For Work In Restricted Working Space, Add  33.62 
    For Silver Solder Instead Of 95/5 Solder, Add  109.13 
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. 
 22 11 16 00-0617 EA 8" Cast Bronze Cap ......................................................................................................................................................... 2,492.83 98.58 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -132.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.41 
    For Work In Restricted Working Space, Add  44.82 
    For Silver Solder Instead Of 95/5 Solder, Add  139.58 

XXXXXXX 
. 
 22 11 16 00-0618  Copper Crosses (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0619 EA  1/2" Copper Cross ................................................................................................................................................................ 83.86 45.08 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.58 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.15 
    For Work In Restricted Working Space, Add  20.29 
    For Silver Solder Instead Of 95/5 Solder, Add  10.96 

. 
 22 11 16 00-0620 EA  3/4" Copper Cross .............................................................................................................................................................. 115.57 56.06 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.60 
    For Work In Restricted Working Space, Add  25.21 
    For Silver Solder Instead Of 95/5 Solder, Add  14.18 

. 
 22 11 16 00-0621 EA  1" Copper Cross ................................................................................................................................................................. 153.99 66.91 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.06 
    For Work In Restricted Working Space, Add  30.13 
    For Silver Solder Instead Of 95/5 Solder, Add  17.74 

. 
 22 11 16 00-0622 EA  1-1/4" Copper Cross ........................................................................................................................................................... 185.61 72.45 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.29 
    For Work In Restricted Working Space, Add  32.59 
    For Silver Solder Instead Of 95/5 Solder, Add  20.14 

. 
 22 11 16 00-0623 EA  1-1/2" Copper Cross ........................................................................................................................................................... 228.61 79.21 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.37 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.83 
    For Work In Restricted Working Space, Add  35.66 
    For Silver Solder Instead Of 95/5 Solder, Add  23.32 

. 
 22 11 16 00-0624 EA  2" Copper Cross ................................................................................................................................................................. 340.53 88.85 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -23.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.98 
    For Work In Restricted Working Space, Add  39.96 
    For Silver Solder Instead Of 95/5 Solder, Add  30.35 

. 
 22 11 16 00-0625 EA  2-1/2" Copper Cross ........................................................................................................................................................... 625.46 98.37 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -38.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.13 
    For Work In Restricted Working Space, Add  44.27 
    For Silver Solder Instead Of 95/5 Solder, Add  46.03 

XXXXXXX 
. 
 22 11 16 00-0626  Cast Bronze Crosses (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0627 EA 3/8" Cast Bronze Cross ........................................................................................................................................................ 70.81 32.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.38 
    For Work In Restricted Working Space, Add  14.75 
    For Silver Solder Instead Of 95/5 Solder, Add  8.46 

. 
 22 11 16 00-0628 EA 1/2" Cast Bronze Cross ........................................................................................................................................................ 87.11 45.08 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.15 
    For Work In Restricted Working Space, Add  20.29 
    For Silver Solder Instead Of 95/5 Solder, Add  11.12 

. 
 22 11 16 00-0629 EA 3/4" Cast Bronze Cross ...................................................................................................................................................... 121.87 56.06 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.60 
    For Work In Restricted Working Space, Add  25.21 
    For Silver Solder Instead Of 95/5 Solder, Add  14.50 

. 
 22 11 16 00-0630 EA 1" Cast Bronze Cross ......................................................................................................................................................... 164.69 66.91 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.06 
    For Work In Restricted Working Space, Add  30.13 
    For Silver Solder Instead Of 95/5 Solder, Add  18.28 

. 
 22 11 16 00-0631 EA 1-1/4" Cast Bronze Cross ................................................................................................................................................... 201.01 72.45 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.29 
    For Work In Restricted Working Space, Add  32.59 
    For Silver Solder Instead Of 95/5 Solder, Add  20.91 

. 
 22 11 16 00-0632 EA 1-1/2" Cast Bronze Cross ................................................................................................................................................... 250.56 79.21 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.83 
    For Work In Restricted Working Space, Add  35.66 
    For Silver Solder Instead Of 95/5 Solder, Add  24.42 

. 
 22 11 16 00-0633 EA 2" Cast Bronze Cross ......................................................................................................................................................... 381.99 88.85 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -25.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.98 
    For Work In Restricted Working Space, Add  39.96 
    For Silver Solder Instead Of 95/5 Solder, Add  32.42 

. 
 22 11 16 00-0634 EA 2-1/2" Cast Bronze Cross ................................................................................................................................................... 721.04 98.37 

    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -43.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.13 
    For Work In Restricted Working Space, Add  44.27 
    For Silver Solder Instead Of 95/5 Solder, Add  50.81 
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XXXXXXX 
. 
 22 11 16 00-0635  Flexible Corrugated Copper Supply Line (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0636 EA 3/4" Threaded x 3/4" Solder x 18" Long, Flexible Corrugated Copper Supply Line .............................................................. 94.40 30.49 
. 

 22 11 16 00-0637 EA 3/4" Threaded x 3/4" Solder x 24" Long, Flexible Corrugated Copper Supply Line ............................................................ 100.27 30.49 
. 

 22 11 16 00-0638 EA 3/4" Threaded x 3/4" Threaded x 12" Long, Flexible Corrugated Copper Supply Line ......................................................... 83.84 30.49 
. 

 22 11 16 00-0639 EA 3/4" Threaded x 3/4" Threaded x 15" Long, Flexible Corrugated Copper Supply Line ......................................................... 90.49 30.49 
. 

 22 11 16 00-0640 EA 3/4" Threaded x 3/4" Threaded x 18" Long, Flexible Corrugated Copper Supply Line ......................................................... 96.36 30.49 
. 

 22 11 16 00-0641 EA 3/4" Threaded x 3/4" Threaded x 24" Long, Flexible Corrugated Copper Supply Line ....................................................... 100.27 30.49 

XXXXXXX 
. 
 22 11 16 00-0642  Crimped Copper Fittings (22 11 16 00-0368) 

Note: Viega ProPress type. Includes factory installed ethylene propylene diene monomer (EPDM) sealing 
elements. 

. 

. 
 22 11 16 00-0643  Crimped Copper 90 Degree Elbows (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0644 EA 1/2" Crimped Copper 90 Degree Elbow ................................................................................................................................ 24.04 13.36 
. 

 22 11 16 00-0645 EA 3/4" Crimped Copper 90 Degree Elbow ................................................................................................................................ 29.61 15.25 
. 

 22 11 16 00-0646 EA 1" Crimped Copper 90 Degree Elbow ................................................................................................................................... 40.88 18.14 
. 

 22 11 16 00-0647 EA 1-1/4" Crimped Copper 90 Degree Elbow ............................................................................................................................. 57.54 20.03 
. 

 22 11 16 00-0648 EA 1-1/2" Crimped Copper 90 Degree Elbow ............................................................................................................................. 85.45 22.26 
. 

 22 11 16 00-0649 EA 2" Crimped Copper 90 Degree Elbow ................................................................................................................................. 112.43 26.71 
. 

 22 11 16 00-0650 EA 2-1/2" Crimped Copper 90 Degree Elbow ........................................................................................................................... 256.95 31.16 
. 

 22 11 16 00-0651 EA 3" Crimped Copper 90 Degree Elbow ................................................................................................................................. 320.12 37.05 
. 

 22 11 16 00-0652 EA 4" Crimped Copper 90 Degree Elbow ................................................................................................................................. 400.66 48.96 

XXXXXXX 
. 
 22 11 16 00-0653  Crimped Copper 45 Degree Elbows (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0654 EA 1/2" Crimped Copper 45 Degree Elbow ................................................................................................................................ 24.70 13.36 
. 

 22 11 16 00-0655 EA 3/4" Crimped Copper 45 Degree Elbow ................................................................................................................................ 28.55 15.25 
. 

 22 11 16 00-0656 EA 1" Crimped Copper 45 Degree Elbow ................................................................................................................................... 45.69 18.14 
. 

 22 11 16 00-0657 EA 1-1/4" Crimped Copper 45 Degree Elbow ............................................................................................................................. 56.48 20.03 
. 

 22 11 16 00-0658 EA 1-1/2" Crimped Copper 45 Degree Elbow ............................................................................................................................. 76.25 22.26 
. 

 22 11 16 00-0659 EA 2" Crimped Copper 45 Degree Elbow ................................................................................................................................. 100.02 26.71 
. 

 22 11 16 00-0660 EA 2-1/2" Crimped Copper 45 Degree Elbow ........................................................................................................................... 185.59 31.16 
. 

 22 11 16 00-0661 EA 3" Crimped Copper 45 Degree Elbow ................................................................................................................................. 254.04 37.05 
. 

 22 11 16 00-0662 EA 4" Crimped Copper 45 Degree Elbow ................................................................................................................................. 348.97 48.96 

XXXXXXX 
. 
 22 11 16 00-0663  Crimped Copper Straight Tees (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0664 EA 1/2" Crimped Copper Straight Tee ........................................................................................................................................ 36.18 20.03 
. 

 22 11 16 00-0665 EA 3/4" Crimped Copper Straight Tee ........................................................................................................................................ 50.31 26.37 
. 

 22 11 16 00-0666 EA 1" Crimped Copper Straight Tee ........................................................................................................................................... 63.45 29.27 
. 

 22 11 16 00-0667 EA 1-1/4" Crimped Copper Straight Tee ..................................................................................................................................... 78.05 30.04 
. 

 22 11 16 00-0668 EA 1-1/2" Crimped Copper Straight Tee ................................................................................................................................... 115.27 34.16 
. 

 22 11 16 00-0669 EA 2" Crimped Copper Straight Tee ......................................................................................................................................... 139.26 40.06 
. 

 22 11 16 00-0670 EA 2-1/2" Crimped Copper Straight Tee ................................................................................................................................... 329.83 46.73 
. 

 22 11 16 00-0671 EA 3" Crimped Copper Straight Tee ......................................................................................................................................... 408.10 55.64 
. 

 22 11 16 00-0672 EA 4" Crimped Copper Straight Tee ......................................................................................................................................... 565.70 73.44 

XXXXXXX 
. 
 22 11 16 00-0673  Crimped Copper Reducing Tees (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0674 EA 3/4" Crimped Copper Reducing Tee ..................................................................................................................................... 45.28 19.03 
. 

 22 11 16 00-0675 EA 1" Crimped Copper Reducing Tee ........................................................................................................................................ 67.15 25.04 
. 

 22 11 16 00-0676 EA 1-1/4" Crimped Copper Reducing Tee .................................................................................................................................. 71.90 27.82 
. 

 22 11 16 00-0677 EA 1-1/2" Crimped Copper Reducing Tee .................................................................................................................................. 99.73 28.59 
. 

 22 11 16 00-0678 EA 2" Crimped Copper Reducing Tee ...................................................................................................................................... 120.60 32.38 
. 

 22 11 16 00-0679 EA 2-1/2" Crimped Copper Reducing Tee ................................................................................................................................ 360.74 36.72 
. 

 22 11 16 00-0680 EA 3" Crimped Copper Reducing Tee ...................................................................................................................................... 440.27 44.51 
. 

 22 11 16 00-0681 EA 4" Crimped Copper Reducing Tee ...................................................................................................................................... 513.96 59.31 

XXXXXXX 
. 
 22 11 16 00-0682  Crimped Copper Couplings (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0683 EA 1/2" Crimped Copper Coupling ............................................................................................................................................. 23.64 13.36 
. 

 22 11 16 00-0684 EA 3/4" Crimped Copper Coupling ............................................................................................................................................. 28.29 15.25 
. 

 22 11 16 00-0685 EA 1" Crimped Copper Coupling ................................................................................................................................................ 38.33 18.14 
. 

 22 11 16 00-0686 EA 1-1/4" Crimped Copper Coupling .......................................................................................................................................... 43.80 20.03 
. 

 22 11 16 00-0687 EA 1-1/2" Crimped Copper Coupling .......................................................................................................................................... 59.02 22.26 
. 

 22 11 16 00-0688 EA 2" Crimped Copper Coupling ................................................................................................................................................ 72.78 26.71 
. 

 22 11 16 00-0689 EA 2-1/2" Crimped Copper Coupling ........................................................................................................................................ 151.43 31.16 
. 

 22 11 16 00-0690 EA 3" Crimped Copper Coupling .............................................................................................................................................. 188.98 37.05 
. 

 22 11 16 00-0691 EA 4" Crimped Copper Coupling .............................................................................................................................................. 258.59 48.96 

XXXXXXX 
. 
 22 11 16 00-0692  Crimped Copper Reducing Couplings (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0693 EA 3/4" Crimped Copper Reducing Coupling ............................................................................................................................. 35.46 12.69 
. 

 22 11 16 00-0694 EA 1" Crimped Copper Reducing Coupling ................................................................................................................................ 40.52 14.46 
. 

 22 11 16 00-0695 EA 1-1/4" Crimped Copper Reducing Coupling .......................................................................................................................... 53.30 17.24 
. 

 22 11 16 00-0696 EA 1-1/2" Crimped Copper Reducing Coupling .......................................................................................................................... 68.91 19.03 
. 

 22 11 16 00-0697 EA 2" Crimped Copper Reducing Coupling ................................................................................................................................ 77.11 21.14 
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. 
 22 11 16 00-0698 EA 2-1/2" Crimped Copper FTG x C Reducing Coupling ......................................................................................................... 161.51 25.26 

. 
 22 11 16 00-0699 EA 3" Crimped Copper FTG x C Reducing Coupling ............................................................................................................... 202.27 29.71 

. 
 22 11 16 00-0700 EA 4" Crimped Copper FTG x C Reducing Coupling ............................................................................................................... 262.52 39.28 

XXXXXXX 
. 
 22 11 16 00-0701  Crimped Copper Male Adapters (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0702 EA 1/2" Crimped Copper Male Adapter ...................................................................................................................................... 24.44 13.36 
. 

 22 11 16 00-0703 EA 3/4" Crimped Copper Male Adapter ...................................................................................................................................... 30.81 15.25 
. 

 22 11 16 00-0704 EA 1" Crimped Copper Male Adapter ......................................................................................................................................... 41.94 18.14 
. 

 22 11 16 00-0705 EA 1-1/4" Crimped Copper Male Adapter ................................................................................................................................... 62.22 20.03 
. 

 22 11 16 00-0706 EA 1-1/2" Crimped Copper Male Adapter ................................................................................................................................... 78.51 22.26 
. 

 22 11 16 00-0707 EA 2" Crimped Copper Male Adapter ....................................................................................................................................... 126.98 26.71 
. 

 22 11 16 00-0708 EA 2-1/2" Crimped Copper Male Adapter ................................................................................................................................. 256.95 31.16 
. 

 22 11 16 00-0709 EA 3" Crimped Copper Male Adapter ....................................................................................................................................... 320.12 37.05 
. 

 22 11 16 00-0710 EA 4" Crimped Copper Male Adapter ....................................................................................................................................... 379.58 48.96 

XXXXXXX 
. 
 22 11 16 00-0711  Crimped Copper Female Adapters (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0712 EA 1/2" Crimped Copper Female Adapter .................................................................................................................................. 25.37 13.36 
. 

 22 11 16 00-0713 EA 3/4" Crimped Copper Female Adapter .................................................................................................................................. 31.49 15.25 
. 

 22 11 16 00-0714 EA 1" Crimped Copper Female Adapter ..................................................................................................................................... 43.29 18.14 
. 

 22 11 16 00-0715 EA 1-1/4" Crimped Copper Female Adapter ............................................................................................................................... 66.23 20.03 
. 

 22 11 16 00-0716 EA 1-1/2" Crimped Copper Female Adapter ............................................................................................................................... 85.99 22.26 
. 

 22 11 16 00-0717 EA 2" Crimped Copper Female Adapter ................................................................................................................................... 129.38 26.71 

XXXXXXX 
. 
 22 11 16 00-0718  Crimped Copper Caps (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0719 EA 1/2" Crimped Copper Cap ..................................................................................................................................................... 17.75 6.68 
. 

 22 11 16 00-0720 EA 3/4" Crimped Copper Cap ..................................................................................................................................................... 24.76 7.79 
. 

 22 11 16 00-0721 EA 1" Crimped Copper Cap ........................................................................................................................................................ 33.52 8.90 
. 

 22 11 16 00-0722 EA 1-1/4" Crimped Copper Cap ................................................................................................................................................. 37.86 10.01 
. 

 22 11 16 00-0723 EA 1-1/2" Crimped Copper Cap ................................................................................................................................................. 52.62 11.46 
. 

 22 11 16 00-0724 EA 2" Crimped Copper Cap ........................................................................................................................................................ 63.02 13.36 
. 

 22 11 16 00-0725 EA 2-1/2" Crimped Copper Cap ............................................................................................................................................... 160.82 15.58 
. 

 22 11 16 00-0726 EA 3" Crimped Copper Cap ...................................................................................................................................................... 201.78 18.58 
. 

 22 11 16 00-0727 EA 4" Crimped Copper Cap ...................................................................................................................................................... 268.54 24.48 

XXXXXXX 
. 
 22 11 16 00-0728  C x F NPT Crimped Bronze Unions (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0729 EA 1/2" C x F NPT Crimped Bronze Union ................................................................................................................................. 49.97 18.14 
. 

 22 11 16 00-0730 EA 3/4" C x F NPT Crimped Bronze Union ................................................................................................................................. 62.61 22.37 
. 

 22 11 16 00-0731 EA 1" C x F NPT Crimped Bronze Union.................................................................................................................................... 88.51 26.82 
. 

 22 11 16 00-0732 EA 1-1/4" C x F NPT Crimped Bronze Union ........................................................................................................................... 107.67 30.93 
. 

 22 11 16 00-0733 EA 1-1/2" C x F NPT Crimped Bronze Union ........................................................................................................................... 141.54 30.27 
. 

 22 11 16 00-0734 EA 2" C x F NPT Crimped Bronze Union.................................................................................................................................. 193.03 43.84 

XXXXXXX 
. 
 22 11 16 00-0735  C x C Crimped Bronze Unions (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0736 EA 1/2" C x C Bronze Crimped Union ........................................................................................................................................ 48.33 13.36 
. 

 22 11 16 00-0737 EA 3/4" C x C Bronze Crimped Union ........................................................................................................................................ 59.92 15.25 
. 

 22 11 16 00-0738 EA 1" C x C Bronze Crimped Union ........................................................................................................................................... 86.54 18.14 
. 

 22 11 16 00-0739 EA 1-1/4" C x C Bronze Crimped Union ................................................................................................................................... 114.69 20.03 
. 

 22 11 16 00-0740 EA 1-1/2" C x C Bronze Crimped Union ................................................................................................................................... 148.34 22.26 
. 

 22 11 16 00-0741 EA 2" C x C Bronze Crimped Union ......................................................................................................................................... 227.79 26.71 

XXXXXXX 
. 
 22 11 16 00-0742  C x Flange Crimped Bronze Flange (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0743 EA 2-1/2" C x Flange Crimped Bronze Flange ......................................................................................................................... 448.70 31.16 
. 

 22 11 16 00-0744 EA 3" C x Flange Crimped Bronze Flange ............................................................................................................................... 488.29 37.05 
. 

 22 11 16 00-0745 EA 4" C x Flange Crimped Bronze Flange ............................................................................................................................... 557.78 48.96 

XXXXXXX 
. 
 22 11 16 00-0746  Field Installed FKM Seals (22 11 16 00-0642) 

Note: For vacuum systems. Includes removing factory installed ethylene propylene diene monomer (EPDM) seal 
and installing FKM seal. 

. 

. 
 22 11 16 00-0747 EA 1/2" Field Installed FKM Seal .................................................................................................................................................. 7.28  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0748 EA 3/4" Field Installed FKM Seal .................................................................................................................................................. 9.31  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0749 EA 1" Field Installed FKM Seal ................................................................................................................................................... 10.69  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0750 EA 1-1/4" Field Installed FKM Seal ............................................................................................................................................ 12.32  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0751 EA 1-1/2" Field Installed FKM Seal ............................................................................................................................................ 17.71  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0752 EA 2" Field Installed FKM Seal ................................................................................................................................................... 19.62  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0753 EA 2-1/2" Field Installed FKM Seal ............................................................................................................................................ 29.97  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0754 EA 3" Field Installed FKM Seal ................................................................................................................................................... 34.33  
Note: To be used in conjunction with fittings. 
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. 
 22 11 16 00-0755 EA 4" Field Installed FKM Seal ................................................................................................................................................... 46.93  

Note: To be used in conjunction with fittings. 

XXXXXXX 
. 
 22 11 16 00-0756  Cut And Prepare Existing In-Place Copper Pipe (22 11 16 00-0368) 
. 
. 

 22 11 16 00-0757 EA Up To 1/2", Cut And Prepare Existing In Place Copper Pipe ................................................................................................ 11.13  
. 

 22 11 16 00-0758 EA 3/4", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................... 12.02  
. 

 22 11 16 00-0759 EA 1", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 13.52  
. 

 22 11 16 00-0760 EA 1-1/4", Cut And Prepare Existing In Place Copper Pipe........................................................................................................ 14.19  
. 

 22 11 16 00-0761 EA 1-1/2", Cut And Prepare Existing In Place Copper Pipe........................................................................................................ 15.02  
. 

 22 11 16 00-0762 EA 2", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 16.53  
. 

 22 11 16 00-0763 EA 2-1/2", Cut And Prepare Existing In Place Copper Pipe........................................................................................................ 17.81  
. 

 22 11 16 00-0764 EA 3", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 21.03  
. 

 22 11 16 00-0765 EA 4", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 28.37  
. 

 22 11 16 00-0766 EA 6", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 40.55  
. 

 22 11 16 00-0767 EA 8", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 54.07  

XXXXXXX 
. 
 22 11 16 00-0768  Sweat Brass Companion Flanges (22 11 16 00-0368) 

Note: Excludes bolt and gasket sets 
. 
. 

 22 11 16 00-0769 EA 1" Sweat Brass Companion Flange ...................................................................................................................................... 70.39 17.11 
. 

 22 11 16 00-0770 EA 1-1/4" Sweat Brass Companion Flange ................................................................................................................................ 76.79 18.85 
. 

 22 11 16 00-0771 EA 1-1/2" Sweat Brass Companion Flange .............................................................................................................................. 111.78 20.50 
. 

 22 11 16 00-0772 EA 2" Sweat Brass Companion Flange .................................................................................................................................... 151.04 22.75 
. 

 22 11 16 00-0773 EA 2-1/2" Sweat Brass Companion Flange .............................................................................................................................. 191.41 27.36 
. 

 22 11 16 00-0774 EA 3" Sweat Brass Companion Flange .................................................................................................................................... 209.46 35.86 
. 

 22 11 16 00-0775 EA 4" Sweat Brass Companion Flange .................................................................................................................................... 281.26 42.74 
. 

 22 11 16 00-0776 EA 5" Sweat Brass Companion Flange .................................................................................................................................... 526.17 50.08 
. 

 22 11 16 00-0777 EA 6" Sweat Brass Companion Flange .................................................................................................................................... 599.49 72.77 
. 

 22 11 16 00-0778 EA 8" Copper Companion Flange .......................................................................................................................................... 1,414.42 103.80 

XXXXXXX 
. 
 22 11 16 00-0779  Brass Compression Fittings (22 11 16 00-0368) 
. 
. 
 22 11 16 00-0780  Brass Compression Unions (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0781 EA  1/4" Brass Compression Union ............................................................................................................................................. 19.33 12.02 
. 

 22 11 16 00-0782 EA  3/8" Brass Compression Union ............................................................................................................................................. 19.68 12.02 
. 

 22 11 16 00-0783 EA  1/2" Brass Compression Union ............................................................................................................................................. 20.75 12.02 
. 

 22 11 16 00-0784 EA  5/8" Brass Compression Union ............................................................................................................................................. 21.26 12.02 
. 

 22 11 16 00-0785 EA 3/4" Brass Compression Union ............................................................................................................................................. 27.85 12.02 
. 

 22 11 16 00-0786 EA  3/8" x 1/4" Brass Compression Union ................................................................................................................................... 19.92 12.02 
. 

 22 11 16 00-0787 EA  1/2" x 3/8" Brass Compression Union ................................................................................................................................... 20.83 12.02 
. 

 22 11 16 00-0788 EA  5/8" x 3/8" Brass Compression Union ................................................................................................................................... 21.47 12.02 
. 

 22 11 16 00-0789 EA 5/8" x 1/2" Brass Compression Union ................................................................................................................................... 22.48 12.02 

XXXXXXX 
. 
 22 11 16 00-0790  Brass Compression Union Elbows (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0791 EA  1/4" Brass Compression Union Elbow .................................................................................................................................. 20.75 12.02 
. 

 22 11 16 00-0792 EA  3/8" Brass Compression Union Elbow .................................................................................................................................. 21.33 12.02 
. 

 22 11 16 00-0793 EA  1/2" Brass Compression Union Elbow .................................................................................................................................. 22.59 12.02 
. 

 22 11 16 00-0794 EA  5/8" Brass Compression Union Elbow .................................................................................................................................. 24.56 12.02 
. 

 22 11 16 00-0795 EA  3/4" Brass Compression Union Elbow .................................................................................................................................. 32.23 12.02 
. 

 22 11 16 00-0796 EA 3/8" x 1/4" Brass Compression Union Elbow ........................................................................................................................ 21.33 12.02 
. 

 22 11 16 00-0797 EA 1/2" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 22.59 12.02 
. 

 22 11 16 00-0798 EA 5/8" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 22.94 12.02 
. 

 22 11 16 00-0799 EA 5/8" x 1/2" Brass Compression Union Elbow ........................................................................................................................ 28.71 12.02 

XXXXXXX 
. 
 22 11 16 00-0800  Brass Compression Union Tees (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0801 EA  1/4" Brass Compression Union Tee ...................................................................................................................................... 21.19 12.02 
. 

 22 11 16 00-0802 EA  3/8" Brass Compression Union Tee ...................................................................................................................................... 22.38 12.02 
. 

 22 11 16 00-0803 EA  1/2" Brass Compression Union Tee ...................................................................................................................................... 23.65 12.02 
. 

 22 11 16 00-0804 EA  5/8" Brass Compression Union Tee ...................................................................................................................................... 27.66 12.02 
. 

 22 11 16 00-0805 EA  3/4" Brass Compression Union Tee ...................................................................................................................................... 41.51 12.02 
. 

 22 11 16 00-0806 EA 3/8" x 3/8" x 1/4" Brass Compression Union Tee .................................................................................................................. 23.22 12.02 
. 

 22 11 16 00-0807 EA 1/2" x 1/2" x 3/8" Brass Compression Union Tee .................................................................................................................. 29.73 12.02 
. 

 22 11 16 00-0808 EA 5/8" x 5/8" x 3/8" Brass Compression Union Tee .................................................................................................................. 29.10 12.02 
. 

 22 11 16 00-0809 EA 5/8" x 5/8" x 1/2" Brass Compression Union Tee .................................................................................................................. 29.84 12.02 

XXXXXXX 
. 
 22 11 16 00-0810  Brass Compression Male Connectors (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0811 EA  1/4" Brass Compression Male Connector ............................................................................................................................. 19.08 12.02 
. 

 22 11 16 00-0812 EA  3/8" Brass Compression Male Connector ............................................................................................................................. 19.54 12.02 
. 

 22 11 16 00-0813 EA  1/2" Brass Compression Male Connector ............................................................................................................................. 20.34 12.02 
. 

 22 11 16 00-0814 EA  5/8" Brass Compression Male Connector ............................................................................................................................. 21.54 12.02 
. 

 22 11 16 00-0815 EA 3/4" Brass Compression Male Connector ............................................................................................................................. 24.89 11.90 

XXXXXXX 
. 
 22 11 16 00-0816  Brass Compression Female Connectors (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0817 EA  1/4" Brass Compression Female Connector ......................................................................................................................... 19.58 12.02 
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. 
 22 11 16 00-0818 EA  3/8" Brass Compression Female Connector ......................................................................................................................... 20.18 12.02 

. 
 22 11 16 00-0819 EA  1/2" Brass Compression Female Connector ......................................................................................................................... 21.20 12.02 

. 
 22 11 16 00-0820 EA  5/8" Brass Compression Female Connector ......................................................................................................................... 21.96 12.02 

. 
 22 11 16 00-0821 EA 3/4" Brass Compression Female Connector ......................................................................................................................... 31.78 11.79 

XXXXXXX 
. 
 22 11 16 00-0822  Dielectric Fittings (22 11 16 00-0368) 
. 
. 
 22 11 16 00-0823  Copper x Female Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0824 EA 1/2" Copper x Female Iron Pipe Thread Dielectric Union ..................................................................................................... 47.36 26.71 
. 

 22 11 16 00-0825 EA 3/4" Copper x Female Iron Pipe Thread Dielectric Union ..................................................................................................... 52.92 30.49 
. 

 22 11 16 00-0826 EA 1" Copper x Female Iron Pipe Thread Dielectric Union ........................................................................................................ 62.91 33.51 
. 

 22 11 16 00-0827 EA 1-1/4" Copper x Female Iron Pipe Thread Dielectric Union .................................................................................................. 76.14 36.89 
. 

 22 11 16 00-0828 EA 1-1/2" Copper x Female Iron Pipe Thread Dielectric Union .................................................................................................. 91.99 40.99 
. 

 22 11 16 00-0829 EA 2" Copper x Female Iron Pipe Thread Dielectric Union ...................................................................................................... 116.77 49.18 

XXXXXXX 
. 
 22 11 16 00-0830  Female Brass Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0831 EA 1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 51.97 26.71 
. 

 22 11 16 00-0832 EA 3/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 60.51 30.49 
. 

 22 11 16 00-0833 EA 1" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................... 72.92 33.51 
. 

 22 11 16 00-0834 EA 1-1/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ........................................................................................ 89.42 36.89 
. 

 22 11 16 00-0835 EA 1-1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ...................................................................................... 108.42 40.99 
. 

 22 11 16 00-0836 EA 2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................. 136.04 49.18 

XXXXXXX 
. 
 22 11 16 00-0837  Female Iron Pipe Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0838 EA 1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union....................................................................................... 49.05 26.71 
. 

 22 11 16 00-0839 EA 3/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union....................................................................................... 55.69 30.49 
. 

 22 11 16 00-0840 EA 1" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ......................................................................................... 63.64 33.51 
. 

 22 11 16 00-0841 EA 1-1/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ................................................................................... 73.57 36.89 
. 

 22 11 16 00-0842 EA 1-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ................................................................................... 89.45 40.99 
. 

 22 11 16 00-0843 EA 2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 114.73 49.18 

XXXXXXX 
. 
 22 11 16 00-0844  Copper x Female Iron Pipe Thread Dielectric Flanges (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0845 EA  2-1/2" Copper x Female Iron Pipe Thread Dielectric Flange ............................................................................................... 284.43 126.45 
. 

 22 11 16 00-0846 EA  3" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 356.10 159.24 
. 

 22 11 16 00-0847 EA  4" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 501.89 216.73 

XXXXXXX 
. 
 22 11 16 00-0848  Copper x Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flanges (22 

11 16 00-0822) 
. 
. 

 22 11 16 00-0849 EA  2-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ................................................................................ 286.33 126.45 
. 

 22 11 16 00-0850 EA  3" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 371.21 159.24 
. 

 22 11 16 00-0851 EA  4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 676.25 216.73 

XXXXXXX 
. 
 22 11 16 00-0852  Brass Push-Fit Fittings (22 11 16) 
. 
. 

 22 11 16 00-0853 EA 1/4" x 1/4" Brass Push-Fit Coupling ...................................................................................................................................... 24.25 11.13 
Note: (Sharkbite) 

. 
 22 11 16 00-0854 EA 3/8" x 3/8" Brass Push-Fit Coupling ...................................................................................................................................... 30.24 11.87 

Note: (Sharkbite) 
. 

 22 11 16 00-0855 EA 1/2" x 1/2" Brass Push-Fit Coupling ...................................................................................................................................... 31.27 13.36 
Note: (Sharkbite) 

. 
 22 11 16 00-0856 EA 5/8" x 5/8" Brass Push-Fit Coupling ...................................................................................................................................... 36.06 14.24 

Note: (Sharkbite) 
. 

 22 11 16 00-0857 EA 3/4" x 3/4" Brass Push-Fit Coupling ...................................................................................................................................... 36.71 15.21 
Note: (Sharkbite) 

. 
 22 11 16 00-0858 EA 1" x 1" Brass Push-Fit Coupling ............................................................................................................................................ 51.82 18.17 

Note: (Sharkbite) 
. 

 22 11 16 00-0859 EA 1/2" x 3/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 30.74 12.61 
Note: (Sharkbite) 

. 
 22 11 16 00-0860 EA 3/4" x 5/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 35.66 13.80 

Note: (Sharkbite) 
. 

 22 11 16 00-0861 EA 1" x 3/4" Brass Push-Fit Reducing Coupling ......................................................................................................................... 53.38 16.69 
Note: (Sharkbite) 

. 
 22 11 16 00-0862 EA 1/4" x 1/4" Brass Push-Fit Elbow .......................................................................................................................................... 25.34 11.13 

Note: (Sharkbite) 
. 

 22 11 16 00-0863 EA 3/8" x 3/8" Brass Push-Fit Elbow .......................................................................................................................................... 34.90 11.87 
Note: (Sharkbite) 

. 
 22 11 16 00-0864 EA 1/2" x 1/2" Brass Push-Fit Elbow .......................................................................................................................................... 31.86 13.36 

Note: (Sharkbite) 
. 

 22 11 16 00-0865 EA 5/8" x 5/8" Brass Push-Fit Elbow .......................................................................................................................................... 38.76 14.24 
Note: (Sharkbite) 

. 
 22 11 16 00-0866 EA 3/4" x 3/4" Brass Push-Fit Elbow .......................................................................................................................................... 35.94 15.21 

Note: (Sharkbite) 
. 

 22 11 16 00-0867 EA 1" x 1" Brass Push-Fit Elbow ................................................................................................................................................ 52.42 18.17 
Note: (Sharkbite) 

. 
 22 11 16 00-0868 EA 1/2" x 3/8" Brass Push-Fit Reducing Elbow .......................................................................................................................... 30.25 12.61 

Note: (Sharkbite) 
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. 
 22 11 16 00-0869 EA 3/4" x 1/2" Brass Push-Fit Reducing Elbow .......................................................................................................................... 33.73 13.80 

Note: (Sharkbite) 
. 

 22 11 16 00-0870 EA 1" x 3/4" Brass Push-Fit Reducing Elbow ............................................................................................................................. 66.71 16.69 
Note: (Sharkbite) 

. 
 22 11 16 00-0871 EA 1/4" x 1/4" x 1/4" Brass Push-Fit Tee .................................................................................................................................... 38.47 16.69 

Note: (Sharkbite) 
. 

 22 11 16 00-0872 EA 3/8" x 3/8" x 3/8" Brass Push-Fit Tee .................................................................................................................................... 48.95 17.81 
Note: (Sharkbite) 

. 
 22 11 16 00-0873 EA 1/2" x 1/2" x 1/2" Brass Push-Fit Tee .................................................................................................................................... 44.56 20.03 

Note: (Sharkbite) 
. 

 22 11 16 00-0874 EA 5/8" x 5/8" x 5/8" Brass Push-Fit Tee .................................................................................................................................... 57.01 21.36 
Note: (Sharkbite) 

. 
 22 11 16 00-0875 EA 3/4" x 3/4" x 3/4" Brass Push-Fit Tee .................................................................................................................................... 52.01 22.81 

Note: (Sharkbite) 
. 

 22 11 16 00-0876 EA 1" x 1" x 1" Brass Push-Fit Tee ............................................................................................................................................. 71.38 27.26 
Note: (Sharkbite) 

. 
 22 11 16 00-0877 EA 1/2" x 1/2" x 1/4" Brass Push-Fit Reducing Tee .................................................................................................................... 50.25 18.91 

Note: (Sharkbite) 
. 

 22 11 16 00-0878 EA 1/2" x 1/2" x 3/8" Brass Push-Fit Reducing Tee .................................................................................................................... 50.52 19.29 
Note: (Sharkbite) 

. 
 22 11 16 00-0879 EA 3/4" x 3/4" x 1/2" Brass Push-Fit Reducing Tee .................................................................................................................... 50.22 21.89 

Note: (Sharkbite) 
. 

 22 11 16 00-0880 EA 1" x 1" x 3/4" Brass Push-Fit Reducing Tee .......................................................................................................................... 69.30 25.78 
Note: (Sharkbite) 

. 
 22 11 16 00-0881 EA 1/4" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 28.94 12.24 

Note: (Sharkbite) 
. 

 22 11 16 00-0882 EA 3/8" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 28.56 12.61 
Note: (Sharkbite) 

. 
 22 11 16 00-0883 EA 1/2" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 28.17 13.36 

Note: (Sharkbite) 
. 

 22 11 16 00-0884 EA 3/4" x 3/4" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 32.26 15.21 
Note: (Sharkbite) 

. 
 22 11 16 00-0885 EA 1" x 1" Brass Push-Fit Pipe To FNPT Connector .................................................................................................................. 45.56 18.17 

Note: (Sharkbite) 
. 

 22 11 16 00-0886 EA 1/4" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 25.20 12.24 
Note: (Sharkbite) 

. 
 22 11 16 00-0887 EA 3/8" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 28.56 12.61 

Note: (Sharkbite) 
. 

 22 11 16 00-0888 EA 1/2" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 28.24 13.36 
Note: (Sharkbite) 

. 
 22 11 16 00-0889 EA 3/4" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 31.92 15.21 

Note: (Sharkbite) 
. 

 22 11 16 00-0890 EA 5/8" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 34.82 14.72 
Note: (Sharkbite) 

. 
 22 11 16 00-0891 EA 1" x 3/4" Brass Push-Fit Pipe To MNPT Connector .............................................................................................................. 41.85 16.69 

Note: (Sharkbite) 
. 

 22 11 16 00-0892 EA 1" x 1" Brass Push-Fit Pipe To MNPT Connector ................................................................................................................. 46.26 18.17 
Note: (Sharkbite) 

. 
 22 11 16 00-0893 EA 1/2" Brass Push-Fit Ball Valve .............................................................................................................................................. 41.09 13.36 

Note: (Sharkbite) 
. 

 22 11 16 00-0894 EA 3/4" Brass Push-Fit Ball Valve .............................................................................................................................................. 48.07 15.21 
Note: (Sharkbite) 

. 
 22 11 16 00-0895 EA 1" Brass Push-Fit Ball Valve ................................................................................................................................................. 63.64 18.17 

Note: (Sharkbite) 
. 

 22 11 16 00-0896 EA 1/2" Brass Push-Fit Check Valve .......................................................................................................................................... 44.10 13.36 
Note: (Sharkbite) 

. 
 22 11 16 00-0897 EA 3/4" Brass Push-Fit Check Valve .......................................................................................................................................... 53.14 15.21 

Note: (Sharkbite) 
. 

 22 11 16 00-0898 EA 1" Brass Push-Fit Check Valve ............................................................................................................................................. 90.01 18.17 
Note: (Sharkbite) 

XXXXXXX 
. 
 22 11 16 00-0899  Copper Pipe Assemblies (22 11 16) 

Note: Includes hangers and all coupling, elbow, tee and reducer fittings. All fittings are based on 95/5 solder. All 
hangers are complete assemblies installed in accordance with MSS SP 58 and 69. Excludes insulation. Not for 
use where detail is available. 

. 

. 
 22 11 16 00-0900 LF 1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................ 21.91 3.11 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.48 
    For Type M Tubing Instead Of Type L, Deduct  -1.24 
    For Silver Solder Instead Of 95/5 Solder, Add  2.84 
    For For Brazed Fittings, Add  0.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.97 
    For Work In Restricted Working Space, Add  5.22 

. 
 22 11 16 00-0901 LF 3/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................ 25.38 4.01 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.77 
    For Type M Tubing Instead Of Type L, Deduct  -1.47 
    For Silver Solder Instead Of 95/5 Solder, Add  3.24 
    For For Brazed Fittings, Add  0.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.26 
    For Work In Restricted Working Space, Add  5.92 
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. 
 22 11 16 00-0902 LF 1" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 28.12 4.78 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.13 
    For Type M Tubing Instead Of Type L, Deduct  -1.72 
    For Silver Solder Instead Of 95/5 Solder, Add  3.47 
    For For Brazed Fittings, Add  0.83 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.44 
    For Work In Restricted Working Space, Add  6.20 

. 
 22 11 16 00-0903 LF 1-1/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 31.80 5.56 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.66 
    For Type M Tubing Instead Of Type L, Deduct  -2.10 
    For Silver Solder Instead Of 95/5 Solder, Add  3.74 
    For For Brazed Fittings, Add  0.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.66 
    For Work In Restricted Working Space, Add  6.44 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.03 

. 
 22 11 16 00-0904 LF 1-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 35.52 6.35 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  3.12 
    For Type M Tubing Instead Of Type L, Deduct  -2.43 
    For Silver Solder Instead Of 95/5 Solder, Add  4.07 
    For For Brazed Fittings, Add  0.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.92 
    For Work In Restricted Working Space, Add  6.87 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.26 

. 
 22 11 16 00-0905 LF 2" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 45.02 7.90 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  4.31 
    For Type M Tubing Instead Of Type L, Deduct  -3.29 
    For Silver Solder Instead Of 95/5 Solder, Add  4.89 
    For For Brazed Fittings, Add  1.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.57 
    For Work In Restricted Working Space, Add  7.91 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.87 

. 
 22 11 16 00-0906 LF 2-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 56.05 9.53 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  5.97 
    For Type M Tubing Instead Of Type L, Deduct  -4.46 
    For Silver Solder Instead Of 95/5 Solder, Add  5.63 
    For For Brazed Fittings, Add  1.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.22 
    For Work In Restricted Working Space, Add  8.48 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -2.78 

. 
 22 11 16 00-0907 LF 3" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 68.74 11.06 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  7.87 
    For Type M Tubing Instead Of Type L, Deduct  -5.80 
    For Silver Solder Instead Of 95/5 Solder, Add  6.50 
    For For Brazed Fittings, Add  1.22 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.97 
    For Work In Restricted Working Space, Add  9.19 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -3.81 

. 
 22 11 16 00-0908 LF 4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 108.47 14.65 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  13.60 
    For Type M Tubing Instead Of Type L, Deduct  -9.85 
    For Silver Solder Instead Of 95/5 Solder, Add  9.38 
    For For Brazed Fittings, Add  1.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.40 
    For Work In Restricted Working Space, Add  11.88 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -6.89 

. 
 22 11 16 00-0909 LF 5" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 200.55 18.24 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  28.14 
    For Type M Tubing Instead Of Type L, Deduct  -20.00 
    For Silver Solder Instead Of 95/5 Solder, Add  15.11 
    For For Brazed Fittings, Add  2.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.57 
    For Work In Restricted Working Space, Add  15.25 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -14.97 
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. 
 22 11 16 00-0910 LF 6" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 262.63 22.03 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  37.13 
    For Type M Tubing Instead Of Type L, Deduct  -26.35 
    For Silver Solder Instead Of 95/5 Solder, Add  19.59 
    For For Brazed Fittings, Add  2.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.36 
    For Work In Restricted Working Space, Add  19.37 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -19.81 

. 
 22 11 16 00-0911 LF 8" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 602.64 26.33 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  94.32 
    For Type M Tubing Instead Of Type L, Deduct  -65.90 
    For Silver Solder Instead Of 95/5 Solder, Add  38.16 
    For For Brazed Fittings, Add  3.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -34.14 
    For Work In Restricted Working Space, Add  24.07 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -52.24 

XXXXXXX 
. 
 22 11 16 00-0912  Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And Fittings (22 11 16) 

Note: Socket weld. 
. 
. 
 22 11 16 00-0913  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And 

Fittings (22 11 16 00-0912) 
. 
. 
 22 11 16 00-0914  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pipe (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0915 LF  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 8.60 1.64 
    For Work In Restricted Working Space, Add  1.23 

. 
 22 11 16 00-0916 LF  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................. 10.45 1.72 

    For Work In Restricted Working Space, Add  1.29 
. 

 22 11 16 00-0917 LF  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 13.66 1.85 
    For Work In Restricted Working Space, Add  1.39 

. 
 22 11 16 00-0918 LF  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 17.52 2.02 

    For Work In Restricted Working Space, Add  1.52 
. 

 22 11 16 00-0919 LF  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 20.67 2.24 
    For Work In Restricted Working Space, Add  1.68 

. 
 22 11 16 00-0920 LF  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 27.14 2.50 

    For Work In Restricted Working Space, Add  1.87 
. 

 22 11 16 00-0921 LF  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 39.07 2.84 
    For Work In Restricted Working Space, Add  2.13 

. 
 22 11 16 00-0922 LF  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 51.10 3.37 

    For Work In Restricted Working Space, Add  2.52 
. 

 22 11 16 00-0923 LF  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 72.96 4.13 
    For Work In Restricted Working Space, Add  3.10 

. 
 22 11 16 00-0924 LF  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .............................................................................. 134.28 5.25 

    For Work In Restricted Working Space, Add  3.94 
. 

 22 11 16 00-0925 LF  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .............................................................................. 195.90 6.88 
    For Work In Restricted Working Space, Add  5.16 

XXXXXXX 
. 
 22 11 16 00-0926  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0927 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 26.49 7.79 
    For Work In Restricted Working Space, Add  5.84 

. 
 22 11 16 00-0928 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 35.52 9.83 

    For Work In Restricted Working Space, Add  7.38 
. 

 22 11 16 00-0929 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 48.11 12.29 
    For Work In Restricted Working Space, Add  9.25 

. 
 22 11 16 00-0930 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 71.79 15.37 

    For Work In Restricted Working Space, Add  11.56 
. 

 22 11 16 00-0931 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 80.17 17.01 
    For Work In Restricted Working Space, Add  12.79 

. 
 22 11 16 00-0932 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 98.17 17.01 

    For Work In Restricted Working Space, Add  14.27 
. 

 22 11 16 00-0933 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ................................................................... 185.96 21.62 
    For Work In Restricted Working Space, Add  16.23 

. 
 22 11 16 00-0934 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 207.23 25.62 

    For Work In Restricted Working Space, Add  19.19 
. 

 22 11 16 00-0935 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 317.65 31.46 
    For Work In Restricted Working Space, Add  23.61 

. 
 22 11 16 00-0936 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 399.53 39.96 

    For Work In Restricted Working Space, Add  30.00 
. 

 22 11 16 00-0937 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 864.20 52.47 
    For Work In Restricted Working Space, Add  39.35 

XXXXXXX 
. 
 22 11 16 00-0938  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0939 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 30.00 7.79 
    For Work In Restricted Working Space, Add  5.84 

. 
 22 11 16 00-0940 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 39.72 9.83 

    For Work In Restricted Working Space, Add  7.38 
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. 
 22 11 16 00-0941 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................... 54.93 12.29 

    For Work In Restricted Working Space, Add  9.25 
. 

 22 11 16 00-0942 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 80.77 15.37 
    For Work In Restricted Working Space, Add  11.56 

. 
 22 11 16 00-0943 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 91.10 17.01 

    For Work In Restricted Working Space, Add  12.79 
. 

 22 11 16 00-0944 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 101.88 19.06 
    For Work In Restricted Working Space, Add  14.27 

. 
 22 11 16 00-0945 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ................................................................... 188.30 21.62 

    For Work In Restricted Working Space, Add  16.23 
. 

 22 11 16 00-0946 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 206.93 25.62 
    For Work In Restricted Working Space, Add  19.19 

. 
 22 11 16 00-0947 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 274.84 31.46 

    For Work In Restricted Working Space, Add  23.61 
. 

 22 11 16 00-0948 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 479.79 39.96 
    For Work In Restricted Working Space, Add  30.00 

. 
 22 11 16 00-0949 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 921.07 52.47 

    For Work In Restricted Working Space, Add  39.35 

XXXXXXX 
. 
 22 11 16 00-0950  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tees (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0951 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................. 41.98 11.68 
    For Work In Restricted Working Space, Add  8.76 

. 
 22 11 16 00-0952 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................. 57.28 14.75 

    For Work In Restricted Working Space, Add  11.07 
. 

 22 11 16 00-0953 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ................................................................................................ 71.38 18.55 
    For Work In Restricted Working Space, Add  13.89 

. 
 22 11 16 00-0954 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 110.65 23.16 

    For Work In Restricted Working Space, Add  17.34 
. 

 22 11 16 00-0955 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 124.52 25.62 
    For Work In Restricted Working Space, Add  19.19 

. 
 22 11 16 00-0956 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 161.67 28.49 

    For Work In Restricted Working Space, Add  21.40 
. 

 22 11 16 00-0957 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 229.58 32.49 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 11 16 00-0958 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 257.39 38.32 

    For Work In Restricted Working Space, Add  28.77 
. 

 22 11 16 00-0959 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 308.82 47.24 
    For Work In Restricted Working Space, Add  35.42 

. 
 22 11 16 00-0960 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 522.78 60.05 

    For Work In Restricted Working Space, Add  45.01 
. 

 22 11 16 00-0961 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................... 1,263.92 78.70 
    For Work In Restricted Working Space, Add  59.03 

XXXXXXX 
. 
 22 11 16 00-0962  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Crosses (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0963 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .......................................................................................... 49.94 15.58 
    For Work In Restricted Working Space, Add  11.68 

. 
 22 11 16 00-0964 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .......................................................................................... 66.74 19.67 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 11 16 00-0965 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................. 83.29 24.70 
    For Work In Restricted Working Space, Add  18.51 

. 
 22 11 16 00-0966 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 122.59 30.84 

    For Work In Restricted Working Space, Add  23.12 
. 

 22 11 16 00-0967 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 137.43 34.12 
    For Work In Restricted Working Space, Add  25.58 

. 
 22 11 16 00-0968 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 172.91 38.02 

    For Work In Restricted Working Space, Add  28.53 
. 

 22 11 16 00-0969 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 236.04 43.24 
    For Work In Restricted Working Space, Add  32.46 

. 
 22 11 16 00-0970 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 266.97 51.13 

    For Work In Restricted Working Space, Add  38.36 
. 

 22 11 16 00-0971 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 321.71 62.92 
    For Work In Restricted Working Space, Add  47.22 

. 
 22 11 16 00-0972 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 521.08 80.03 

    For Work In Restricted Working Space, Add  60.01 
. 

 22 11 16 00-0973 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................ 1,181.50 104.93 
    For Work In Restricted Working Space, Add  78.70 

XXXXXXX 
. 
 22 11 16 00-0974  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld Reducing 

Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0975 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................... 22.24 7.17 
    For Work In Restricted Working Space, Add  5.41 

. 
 22 11 16 00-0976 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 32.47 9.73 

    For Work In Restricted Working Space, Add  7.28 
. 

 22 11 16 00-0977 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 69.21 12.71 
    For Work In Restricted Working Space, Add  9.53 

. 
 22 11 16 00-0978 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 79.34 14.04 

    For Work In Restricted Working Space, Add  10.55 
. 

 22 11 16 00-0979 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 97.28 15.68 
    For Work In Restricted Working Space, Add  11.78 
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. 
 22 11 16 00-0980 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert...................................................................... 102.71 17.83 

    For Work In Restricted Working Space, Add  13.40 
. 

 22 11 16 00-0981 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 127.09 21.11 
    For Work In Restricted Working Space, Add  15.83 

. 
 22 11 16 00-0982 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 184.05 25.93 

    For Work In Restricted Working Space, Add  19.49 
. 

 22 11 16 00-0983 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 336.17 32.99 
    For Work In Restricted Working Space, Add  24.75 

. 
 22 11 16 00-0984 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 871.47 43.24 

    For Work In Restricted Working Space, Add  32.46 

XXXXXXX 
. 
 22 11 16 00-0985  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Or Male Thread Reducing Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0986 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 40.31 5.12 

    For Work In Restricted Working Space, Add  3.84 
. 

 22 11 16 00-0987 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 47.69 7.17 

    For Work In Restricted Working Space, Add  5.41 
. 

 22 11 16 00-0988 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 56.07 9.73 
    For Work In Restricted Working Space, Add  7.28 

. 
 22 11 16 00-0989 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 67.17 12.71 
    For Work In Restricted Working Space, Add  9.53 

. 
 22 11 16 00-0990 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 82.35 14.04 
    For Work In Restricted Working Space, Add  10.55 

. 
 22 11 16 00-0991 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 112.31 15.68 

    For Work In Restricted Working Space, Add  11.78 
. 

 22 11 16 00-0992 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................. 200.83 17.83 

    For Work In Restricted Working Space, Add  13.40 
. 

 22 11 16 00-0993 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 460.64 21.11 
    For Work In Restricted Working Space, Add  15.83 

. 
 22 11 16 00-0994 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 707.78 25.93 

    For Work In Restricted Working Space, Add  19.49 

XXXXXXX 
. 
 22 11 16 00-0995  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male 

Thread Male Adapters (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0996 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 23.34 5.12 
    For Work In Restricted Working Space, Add  3.84 

. 
 22 11 16 00-0997 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 32.28 7.17 

    For Work In Restricted Working Space, Add  5.41 
. 

 22 11 16 00-0998 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 48.27 9.73 
    For Work In Restricted Working Space, Add  7.28 

. 
 22 11 16 00-0999 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 67.17 12.71 

    For Work In Restricted Working Space, Add  9.53 
. 

 22 11 16 00-1000 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 83.04 14.04 
    For Work In Restricted Working Space, Add  10.55 

. 
 22 11 16 00-1001 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 104.01 15.68 

    For Work In Restricted Working Space, Add  11.78 
. 

 22 11 16 00-1002 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ........................... 167.28 17.83 
    For Work In Restricted Working Space, Add  13.40 

. 
 22 11 16 00-1003 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 201.01 21.11 

    For Work In Restricted Working Space, Add  15.83 
. 

 22 11 16 00-1004 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 315.61 25.93 
    For Work In Restricted Working Space, Add  19.49 

XXXXXXX 
. 
 22 11 16 00-1005  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Thread Female Adapters (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1006 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 27.35 5.12 
    For Work In Restricted Working Space, Add  3.84 

. 
 22 11 16 00-1007 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 33.55 7.17 

    For Work In Restricted Working Space, Add  5.41 
. 

 22 11 16 00-1008 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters........................... 48.61 9.73 
    For Work In Restricted Working Space, Add  7.28 

. 
 22 11 16 00-1009 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 68.34 12.71 

    For Work In Restricted Working Space, Add  9.53 
. 

 22 11 16 00-1010 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 77.67 14.04 
    For Work In Restricted Working Space, Add  10.55 

. 
 22 11 16 00-1011 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters........................... 99.63 15.68 

    For Work In Restricted Working Space, Add  11.78 
. 

 22 11 16 00-1012 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................. 169.82 17.83 
    For Work In Restricted Working Space, Add  13.40 

. 
 22 11 16 00-1013 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters......................... 245.29 21.11 

    For Work In Restricted Working Space, Add  15.83 
. 

 22 11 16 00-1014 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters......................... 390.90 25.93 
    For Work In Restricted Working Space, Add  19.49 

XXXXXXX 
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. 
 22 11 16 00-1015  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1016 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 20.65 4.72 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 11 16 00-1017 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 29.07 6.56 

    For Work In Restricted Working Space, Add  4.92 
. 

 22 11 16 00-1018 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 39.10 8.82 
    For Work In Restricted Working Space, Add  6.61 

. 
 22 11 16 00-1019 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings................................................................................. 54.36 11.58 

    For Work In Restricted Working Space, Add  8.67 
. 

 22 11 16 00-1020 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings................................................................................. 64.06 12.81 
    For Work In Restricted Working Space, Add  9.59 

. 
 22 11 16 00-1021 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 72.92 14.25 

    For Work In Restricted Working Space, Add  10.70 
. 

 22 11 16 00-1022 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings............................................................................... 129.92 16.19 
    For Work In Restricted Working Space, Add  12.17 

. 
 22 11 16 00-1023 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 138.18 19.17 

    For Work In Restricted Working Space, Add  14.39 
. 

 22 11 16 00-1024 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 177.23 23.57 
    For Work In Restricted Working Space, Add  17.71 

. 
 22 11 16 00-1025 EA 6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 308.21 30.03 

    For Work In Restricted Working Space, Add  22.50 
. 

 22 11 16 00-1026 EA 8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 570.90 39.35 
    For Work In Restricted Working Space, Add  29.51 

XXXXXXX 
. 
 22 11 16 00-1027  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1028 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions......................................................................................... 52.27 5.63 
    For Work In Restricted Working Space, Add  4.21 

. 
 22 11 16 00-1029 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions......................................................................................... 59.76 7.89 

    For Work In Restricted Working Space, Add  5.90 
. 

 22 11 16 00-1030 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ........................................................................................... 67.79 10.55 
    For Work In Restricted Working Space, Add  7.93 

. 
 22 11 16 00-1031 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 131.87 13.84 

    For Work In Restricted Working Space, Add  10.39 
. 

 22 11 16 00-1032 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 137.32 15.37 
    For Work In Restricted Working Space, Add  11.50 

. 
 22 11 16 00-1033 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 207.08 17.11 

    For Work In Restricted Working Space, Add  12.85 
. 

 22 11 16 00-1034 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 389.24 19.47 
    For Work In Restricted Working Space, Add  14.60 

. 
 22 11 16 00-1035 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 572.26 23.06 

    For Work In Restricted Working Space, Add  17.28 
. 

 22 11 16 00-1036 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 945.75 28.29 
    For Work In Restricted Working Space, Add  21.24 

. 
 22 11 16 00-1037 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 1,271.64 35.96 

    For Work In Restricted Working Space, Add  26.99 
. 

 22 11 16 00-1038 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 1,561.48 47.24 
    For Work In Restricted Working Space, Add  35.42 

XXXXXXX 
. 
 22 11 16 00-1039  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Caps (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1040 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 21.46 4.82 
    For Work In Restricted Working Space, Add  2.19 

. 
 22 11 16 00-1041 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 29.31 6.05 

    For Work In Restricted Working Space, Add  2.77 
. 

 22 11 16 00-1042 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 47.07 7.59 
    For Work In Restricted Working Space, Add  3.47 

. 
 22 11 16 00-1043 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 53.37 5.73 

    For Work In Restricted Working Space, Add  4.34 
. 

 22 11 16 00-1044 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 55.68 6.35 
    For Work In Restricted Working Space, Add  4.79 

. 
 22 11 16 00-1045 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 81.74 7.17 

    For Work In Restricted Working Space, Add  5.35 
. 

 22 11 16 00-1046 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ........................................................................................ 135.37 8.09 
    For Work In Restricted Working Space, Add  6.09 

. 
 22 11 16 00-1047 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 141.70 9.63 

    For Work In Restricted Working Space, Add  7.19 
. 

 22 11 16 00-1048 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 228.08 11.78 
    For Work In Restricted Working Space, Add  8.85 

. 
 22 11 16 00-1049 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 531.59 14.96 

    For Work In Restricted Working Space, Add  11.25 
. 

 22 11 16 00-1050 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 683.61 19.67 
    For Work In Restricted Working Space, Add  14.75 

XXXXXXX 
. 
 22 11 16 00-1051  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges (22 11 16 00-

0913) 
. 
. 

 22 11 16 00-1052 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 43.46 3.69 
    For Work In Restricted Working Space, Add  2.80 

. 
 22 11 16 00-1053 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 49.70 5.23 

    For Work In Restricted Working Space, Add  3.94 
. 

 22 11 16 00-1054 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 58.39 7.07 
    For Work In Restricted Working Space, Add  5.29 
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. 
 22 11 16 00-1055 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges........................................................................ 65.10 9.22 

    For Work In Restricted Working Space, Add  6.95 
. 

 22 11 16 00-1056 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges........................................................................ 68.53 10.25 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 11 16 00-1057 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 85.55 11.38 

    For Work In Restricted Working Space, Add  8.55 
. 

 22 11 16 00-1058 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges...................................................................... 121.55 13.01 
    For Work In Restricted Working Space, Add  9.75 

. 
 22 11 16 00-1059 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 135.46 15.37 

    For Work In Restricted Working Space, Add  11.50 
. 

 22 11 16 00-1060 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 170.32 18.85 
    For Work In Restricted Working Space, Add  14.17 

. 
 22 11 16 00-1061 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 253.55 23.98 

    For Work In Restricted Working Space, Add  18.02 
. 

 22 11 16 00-1062 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 515.24 31.46 
    For Work In Restricted Working Space, Add  23.61 

XXXXXXX 
. 
 22 11 19  Domestic Water Piping Specialties (22 11) 
. 
. 
 22 11 19 00-0001  Rubber Hose And Clamps (22 11 19) 
. 
. 
 22 11 19 00-0002  General Purpose Hose (22 11 19 00-0001) 

Note: For medium pressure (up to 200/250 psi) applications requiring excellent resistance to air, oil and heat. 
. 
. 

 22 11 19 00-0003 LF 3/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 6.86 2.21 
. 

 22 11 19 00-0004 LF 1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 8.01 2.21 
. 

 22 11 19 00-0005 LF 5/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 9.70 2.21 
. 

 22 11 19 00-0006 LF 3/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 9.78 2.21 
. 

 22 11 19 00-0007 LF 1" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ................................................ 13.17 3.32 
. 

 22 11 19 00-0008 LF 1-1/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .......................................... 21.42 3.32 
. 

 22 11 19 00-0009 LF 1-1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .......................................... 23.32 4.43 
. 

 22 11 19 00-0010 LF 2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ................................................ 44.07 4.43 

XXXXXXX 
. 
 22 11 19 00-0011  Reinfored EPDM Water Hose Assembly (22 11 19 00-0001) 

Note: Includes male/female camlock, 150 psi, synthetic fiber with steel wire helix reinforcement. 
. 
. 

 22 11 19 00-0012 LF 1-1/2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 58.16 4.43 

. 
 22 11 19 00-0013 LF 2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 68.55 4.43 
. 

 22 11 19 00-0014 LF 3" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 96.35 5.44 

. 
 22 11 19 00-0015 LF 4" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement ........................................................................................................ 135.14 7.36 

XXXXXXX 
. 
 22 11 19 00-0016  Chemical Resistant Rubber Hoses (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0017 EA  50' x 6" Brown Gum Rubber, Chemical Resistant Flexible Hose ..................................................................................... 1,163.58 263.84 
. 

 22 11 19 00-0018 EA  50' x 6" Nitrile Rubber, Low pH Resistance, Flexible Hose .............................................................................................. 1,580.21 263.84 

XXXXXXX 
. 
 22 11 19 00-0019  Water Pump Hose (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0020 EA  2" Inside Diameter, 20' Rubber Discharge Hose ................................................................................................................. 506.33 67.61 
. 

 22 11 19 00-0021 EA  2" Inside Diameter, 20' Rubber Intake Hose ....................................................................................................................... 535.04 67.61 

XXXXXXX 
. 
 22 11 19 00-0022  Barbed Hose x Threaded Male Pipe, Steel Coupling (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0023 EA 3/8" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 27.38 9.29 
. 

 22 11 19 00-0024 EA 1/2" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 29.06 9.96 
. 

 22 11 19 00-0025 EA 5/8" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 31.12 10.62 
. 

 22 11 19 00-0026 EA 3/4" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 35.70 11.95 
. 

 22 11 19 00-0027 EA 1" Inside Diameter Barbed Hose x 1" Threaded Male Pipe, Steel Coupling ......................................................................... 42.35 14.61 
. 

 22 11 19 00-0028 EA 1-1/4" Inside Diameter Barbed Hose x 1-1/4" Threaded Male Pipe, Steel Coupling ............................................................. 50.20 17.48 
. 

 22 11 19 00-0029 EA 1-1/2" Inside Diameter Barbed Hose x 1-1/2" Threaded Male Pipe, Steel Coupling ............................................................. 64.75 23.01 
. 

 22 11 19 00-0030 EA 2" Inside Diameter Barbed Hose x 2" Threaded Male Pipe, Steel Coupling ......................................................................... 81.49 28.77 

XXXXXXX 
. 
 22 11 19 00-0031  Worm-Drive Hose Clamp (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0032 EA  3/8" To 1" Diameter Worm Drive Hose Clamp ...................................................................................................................... 11.52 3.32 
. 

 22 11 19 00-0033 EA  1/2" To 1-1/6" Diameter Worm Drive Hose Clamp ................................................................................................................ 12.18 3.32 
. 

 22 11 19 00-0034 EA  5/8" To 1-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................ 12.91 3.32 
. 

 22 11 19 00-0035 EA  3/4" To 2" Diameter Worm Drive Hose Clamp ...................................................................................................................... 13.73 3.32 
. 

 22 11 19 00-0036 EA  1" To 2-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................... 14.69 3.32 
. 

 22 11 19 00-0037 EA  1-1/4" To 2-3/4" Diameter Worm Drive Hose Clamp ............................................................................................................. 15.89 4.43 
. 

 22 11 19 00-0038 EA  1-1/2" To 3" Diameter Worm Drive Hose Clamp ................................................................................................................... 17.16 4.43 

XXXXXXX 
. 
 22 11 19 00-0039  Trap Primer And Accessories (22 11 19) 
. 
. 
 22 11 19 00-0040  Trap Primer (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0041 EA  1/2" Inlet/Outlet, Flow Through Automatic Trap Primer (JR Smith 2699) ............................................................................ 287.07 16.69 
. 

 22 11 19 00-0042 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Two Floor Drains (PPP PR-500) .............................................................. 176.02 11.13 
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. 
 22 11 19 00-0043 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Four Floor Drains (PPP PO-500) ............................................................. 170.45 11.13 

XXXXXXX 
. 
 22 11 19 00-0044  Trap Primer Distribution Unit (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0045 EA  Molded Plastic Four Opening Trap Primer Distribution Unit (PPP DU-U) ........................................................................... 146.97 22.26 
Note: Can be used for two, three or four drains. 

. 
 22 11 19 00-0046 EA Copper Four Opening Trap Primer Distribution Unit (PPP DU-4) ....................................................................................... 161.97 22.26 

Note: Can be used for two, three or four drains. 

XXXXXXX 
. 
 22 11 19 00-0047  Trap Primer Manifold (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0048 EA  Two Outlet Trap Primer Manifold ........................................................................................................................................ 230.36 29.93 
. 

 22 11 19 00-0049 EA  Four Outlet Trap Primer Manifold ....................................................................................................................................... 348.97 34.05 
. 

 22 11 19 00-0050 EA  Six Outlet Trap Primer Manifold .......................................................................................................................................... 464.88 36.06 
. 

 22 11 19 00-0051 EA  Eight Outlet Trap Primer Manifold ....................................................................................................................................... 584.94 42.28 

XXXXXXX 
. 
 22 11 19 00-0052  Brass, Anti Siphon Vacuum Breakers (22 11 19) 

Note: Watts 288A 
. 
. 

 22 11 19 00-0053 EA 1/2" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................... 103.10 27.82 
. 

 22 11 19 00-0054 EA 3/4" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................... 118.48 31.16 
. 

 22 11 19 00-0055 EA 1" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 243.46 35.60 
. 

 22 11 19 00-0056 EA 1-1/4" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 387.66 41.17 
. 

 22 11 19 00-0057 EA 1-1/2" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 463.05 45.62 
. 

 22 11 19 00-0058 EA 2" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 678.01 55.64 
. 

 22 11 19 00-0059 EA 2-1/2" Brass, Anti Siphon Vacuum Breaker ..................................................................................................................... 1,779.88 69.55 

XXXXXXX 
. 
 22 11 19 00-0060  Anti Siphon Pressure Vacuum Breakers (22 11 19) 

Note: Watts 800M4QT 
. 
. 

 22 11 19 00-0061 EA 1/2" Anti Siphon Pressure Type Vacuum Breaker .............................................................................................................. 304.14 27.82 
. 

 22 11 19 00-0062 EA 3/4" Anti Siphon Pressure Type Vacuum Breaker .............................................................................................................. 265.72 31.16 
. 

 22 11 19 00-0063 EA 1" Anti Siphon Pressure Type Vacuum Breaker ................................................................................................................. 380.20 35.60 
. 

 22 11 19 00-0064 EA 1-1/4" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 688.49 41.17 
. 

 22 11 19 00-0065 EA 1-1/2" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 838.47 45.62 
. 

 22 11 19 00-0066 EA 2" Anti Siphon Pressure Type Vacuum Breaker ................................................................................................................. 846.17 55.64 

XXXXXXX 
. 
 22 11 19 00-0067  Bellows Type Water Hammer Arrestors (22 11 19) 
. 
. 

 22 11 19 00-0068 EA Up To 11 Fixture Unit Capacity, 3/4" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5005) ................................................................................................................................................................................. 279.07 13.30 

. 
 22 11 19 00-0069 EA >11 To 32 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5010) ................................................................................................................................................................................. 545.94 16.10 
. 

 22 11 19 00-0070 EA >32 To 60 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5020) ................................................................................................................................................................................. 800.61 16.10 

. 
 22 11 19 00-0071 EA >60 To 113 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5030) .............................................................................................................................................................................. 1,958.71 16.10 
. 

 22 11 19 00-0072 EA >113 To 154 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5040) .............................................................................................................................................................................. 2,206.77 16.10 

. 
 22 11 19 00-0073 EA >154 To 330 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5050) .............................................................................................................................................................................. 2,704.36 16.10 

XXXXXXX 
. 
 22 11 19 00-0074  Piston Type Water Hammer Arrestors (22 11 19) 
. 
. 
 22 11 19 00-0075  Threaded Piston Type Water Hammer Arrestors (22 11 19 00-0074) 
. 
. 

 22 11 19 00-0076 EA Up To 11 Fixture Unit Capacity, 1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 
(MI Fab MWH-A) ............................................................................................................................................................... 168.54 7.42 

. 
 22 11 19 00-0077 EA >11 To 32 Fixture Unit Capacity, 3/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-B) .................................................................................................................................................. 324.52 8.56 
. 

 22 11 19 00-0078 EA >32 To 60 Fixture Unit Capacity, 1" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 
(MI Fab MWH-C) ............................................................................................................................................................... 482.77 9.28 

. 
 22 11 19 00-0079 EA >60 To 113 Fixture Unit Capacity, 1-1/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-D)............................................................................................................................................... 1,189.17 11.97 
. 

 22 11 19 00-0080 EA >113 To 154 Fixture Unit Capacity, 1-1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-E) ............................................................................................................................................... 1,448.32 14.84 

. 
 22 11 19 00-0081 EA >154 To 330 Fixture Unit Capacity, 2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-F) ............................................................................................................................................... 1,648.18 16.10 

XXXXXXX 
. 
 22 11 19 00-0082  Escutcheons (22 11 19) 
. 
. 
 22 11 19 00-0083  Brass Escutcheons (22 11 19 00-0082) 
. 
. 
 22 11 19 00-0084  Shallow Brass Escutcheons (22 11 19 00-0083) 
. 
. 

 22 11 19 00-0085 EA 3/8" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 12.89 2.78 
. 

 22 11 19 00-0086 EA 1/2" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 13.92 2.78 

XXXXXXX 
. 
 22 11 19 00-0087  Deep Bell Brass Escutcheons (22 11 19 00-0083) 
. 
. 

 22 11 19 00-0088 EA 3/8" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 15.25 3.11 
. 

 22 11 19 00-0089 EA 1/2" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 15.29 3.11 
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XXXXXXX 
. 
 22 11 19 00-0090  Chrome Plated Brass Escutcheons With Setscrew (22 11 19 00-0083) 
. 
. 

 22 11 19 00-0091 EA 3/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 24.11 2.78 
. 

 22 11 19 00-0092 EA 1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 24.38 2.78 
. 

 22 11 19 00-0093 EA 5/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 24.77 2.78 
. 

 22 11 19 00-0094 EA 3/4" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 26.21 2.78 
. 

 22 11 19 00-0095 EA 7/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 26.57 3.33 
. 

 22 11 19 00-0096 EA 1" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 27.96 3.33 
. 

 22 11 19 00-0097 EA 1-1/4" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 28.91 3.68 
. 

 22 11 19 00-0098 EA 1-1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 30.19 3.90 
. 

 22 11 19 00-0099 EA 2" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 43.79 4.45 

XXXXXXX 
. 
 22 11 19 00-0100  Plastic Escutcheons (22 11 19 00-0082) 
. 
. 
 22 11 19 00-0101  Split-Ring White Plastic Escutcheons (22 11 19 00-0100) 
. 
. 

 22 11 19 00-0102 EA  3/8" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 6.52 2.76 
. 

 22 11 19 00-0103 EA  1/2" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 6.52 2.76 
. 

 22 11 19 00-0104 EA  3/4" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 7.53 3.09 
. 

 22 11 19 00-0105 EA  1" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................... 8.17 3.32 
. 

 22 11 19 00-0106 EA  1-1/4" IPS, Split-Ring White Plastic Escutcheon ..................................................................................................................... 8.80 3.66 
. 

 22 11 19 00-0107 EA  1-1/2" IPS, Split-Ring White Plastic Escutcheon ..................................................................................................................... 9.42 3.88 
. 

 22 11 19 00-0108 EA  2" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 10.64 4.43 
. 

 22 11 19 00-0109 EA  2-1/2" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 13.24 4.76 
. 

 22 11 19 00-0110 EA  3" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 15.86 4.98 
. 

 22 11 19 00-0111 EA  4" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 19.02 5.54 

XXXXXXX 
. 
 22 11 19 00-0112  Chrome Plate Plastic Escutcheons (22 11 19 00-0100) 
. 
. 

 22 11 19 00-0113 EA  1/2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................ 8.20 2.76 
. 

 22 11 19 00-0114 EA  3/4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................ 8.97 3.09 
. 

 22 11 19 00-0115 EA  1" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 10.02 3.32 
. 

 22 11 19 00-0116 EA  1-1/4" IPS, Chrome Plate Plastic Escutcheon ....................................................................................................................... 11.08 3.66 
. 

 22 11 19 00-0117 EA  1-1/2" IPS, Chrome Plate Plastic Escutcheon ....................................................................................................................... 11.71 3.88 
. 

 22 11 19 00-0118 EA  2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 14.54 4.43 
. 

 22 11 19 00-0119 EA  2-1/2" IPS, Chrome Plate Plastic Escutcheon ....................................................................................................................... 20.27 4.76 
. 

 22 11 19 00-0120 EA  3" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 21.05 4.98 
. 

 22 11 19 00-0121 EA  4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 22.59 5.54 

XXXXXXX 
. 
 22 11 19 00-0122  Stainless Steel Escutcheons (22 11 19 00-0082) 
. 
. 
 22 11 19 00-0123  Shallow Stainless Steel Escutcheons (22 11 19 00-0122) 
. 
. 

 22 11 19 00-0124 EA 3/8" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 17.38 2.78 
. 

 22 11 19 00-0125 EA 1/2" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 17.38 2.78 
. 

 22 11 19 00-0126 EA 3/4" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 24.77 3.11 

XXXXXXX 
. 
 22 11 19 00-0127  Chrome Plated Steel Escutcheons (22 11 19 00-0082) 
. 
. 
 22 11 19 00-0128  Split-Ring Chrome Plated Steel Escutcheons (22 11 19 00-0127) 
. 
. 

 22 11 19 00-0129 EA  1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 6.36 2.76 
. 

 22 11 19 00-0130 EA  3/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 6.91 3.09 
. 

 22 11 19 00-0131 EA  1" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 7.61 3.32 
. 

 22 11 19 00-0132 EA  1-1/4" IPS, Split-Ring Chrome Plated Steel Escutcheon......................................................................................................... 8.16 3.66 
. 

 22 11 19 00-0133 EA  1-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon......................................................................................................... 8.72 3.88 
. 

 22 11 19 00-0134 EA  2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 10.06 4.43 
. 

 22 11 19 00-0135 EA  2-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon....................................................................................................... 16.09 4.76 
. 

 22 11 19 00-0136 EA  3" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 17.10 4.98 
. 

 22 11 19 00-0137 EA  3-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon....................................................................................................... 21.47 5.31 
. 

 22 11 19 00-0138 EA  4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 18.61 5.54 
. 

 22 11 19 00-0139 EA  5" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 24.49 6.09 
. 

 22 11 19 00-0140 EA  6" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 28.78 6.64 

XXXXXXX 
. 
 22 11 19 00-0141  Split-Ring/Springs Chrome Plated Steel Escutcheons (22 11 19 00-0127) 
. 
. 

 22 11 19 00-0142 EA  3/8" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 10.95 2.76 
. 

 22 11 19 00-0143 EA  1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 10.95 2.76 
. 

 22 11 19 00-0144 EA  3/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 11.67 3.09 
. 

 22 11 19 00-0145 EA  1" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 11.57 3.32 
. 

 22 11 19 00-0146 EA  1-1/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 13.96 3.66 
. 

 22 11 19 00-0147 EA  1-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 14.75 3.88 
. 

 22 11 19 00-0148 EA  2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 17.56 4.43 
. 

 22 11 19 00-0149 EA  2-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 20.39 4.76 
. 

 22 11 19 00-0150 EA  3" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 25.27 4.98 
. 

 22 11 19 00-0151 EA  3-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 31.46 5.31 
. 

 22 11 19 00-0152 EA  4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 31.85 5.54 
. 

 22 11 19 00-0153 EA  5" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 54.02 6.09 
. 

 22 11 19 00-0154 EA  6" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 56.26 6.64 
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XXXXXXX 
. 
 22 11 19 00-0155  Deep Bell Chrome Plated Steel Escutcheons (22 11 19 00-0127) 
. 
. 

 22 11 19 00-0156 EA 3/8" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 7.89 3.11 
. 

 22 11 19 00-0157 EA 1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 7.75 3.11 
. 

 22 11 19 00-0158 EA 3/4" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 7.47 3.11 
. 

 22 11 19 00-0159 EA 1" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................... 8.39 3.33 
. 

 22 11 19 00-0160 EA 1-1/4" IPS, Deep Bell Chrome Plated Steel Escutcheon ........................................................................................................ 9.11 3.68 
. 

 22 11 19 00-0161 EA 1-1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon ...................................................................................................... 10.07 3.90 

XXXXXXX 
. 
 22 11 19 00-0162  Shallow Chrome Plated Steel Escutcheons (22 11 19 00-0127) 
. 
. 

 22 11 19 00-0163 EA 3/8" IPS, Shallow Chrome Plated Steel Escutcheon............................................................................................................... 6.94 2.78 
. 

 22 11 19 00-0164 EA 1/2" IPS, Shallow Chrome Plated Steel Escutcheon............................................................................................................... 6.94 2.78 
. 

 22 11 19 00-0165 EA 3/4" IPS, Shallow Chrome Plated Steel Escutcheon............................................................................................................... 7.07 2.78 
. 

 22 11 19 00-0166 EA 1" IPS, Shallow Chrome Plated Steel Escutcheon.................................................................................................................. 7.58 3.33 
. 

 22 11 19 00-0167 EA 1-1/4" IPS, Shallow Chrome Plated Steel Escutcheon ........................................................................................................... 8.20 3.68 
. 

 22 11 19 00-0168 EA 1-1/2" IPS, Shallow Chrome Plated Steel Escutcheon ........................................................................................................... 9.14 3.90 
. 

 22 11 19 00-0169 EA 2" IPS, Shallow Chrome Plated Steel Escutcheon................................................................................................................ 10.35 4.45 

XXXXXXX 
. 
 22 11 19 00-0170  Wall Hydrants (22 11 19) 

Note: Female inlet connection, 3/4" hose thread outlet. 
. 
. 
 22 11 19 00-0171  Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker 

Wall Hydrants (22 11 19 00-0170) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0172 EA 6" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ............................. 847.34 27.82 

    For Cast Bronze Box, Add  43.74 
    For 1" NPT Outlet, Add  103.08 

. 
 22 11 19 00-0173 EA 12" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................... 891.65 33.38 

    For Cast Bronze Box, Add  43.74 
    For 1" NPT Outlet, Add  103.08 

. 
 22 11 19 00-0174 EA 18" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................... 914.44 40.17 

    For Cast Bronze Box, Add  43.74 
    For 1" NPT Outlet, Add  103.08 

XXXXXXX 
. 
 22 11 19 00-0175  Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrants 

(22 11 19 00-0170) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0176 EA Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................................................................ 843.17 46.73 

    For Cast Bronze Box, Add  43.74 
    For 1" NPT Outlet, Add  103.08 

XXXXXXX 
. 
 22 11 19 00-0177  Cast Bronze Non-Freezing Wall Hydrant (22 11 19 00-0170) 

Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 
. 
. 

 22 11 19 00-0178 EA 3" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 451.02 34.50 
    For 1" NPT Outlet, Add  103.08 

. 
 22 11 19 00-0179 EA 4" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 561.76 34.50 

    For 1" NPT Outlet, Add  103.08 
. 

 22 11 19 00-0180 EA 6" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 561.76 34.50 
    For 1" NPT Outlet, Add  103.08 

. 
 22 11 19 00-0181 EA 8" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 561.76 34.50 

    For 1" NPT Outlet, Add  103.08 
. 

 22 11 19 00-0182 EA 10" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 587.53 69.55 
    For 1" NPT Outlet, Add  103.08 

. 
 22 11 19 00-0183 EA 12" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 587.53 69.55 

    For 1" NPT Outlet, Add  103.08 
. 

 22 11 19 00-0184 EA 18" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 664.62 69.55 
    For 1" NPT Outlet, Add  103.08 

XXXXXXX 
. 
 22 11 19 00-0185  Stainless Steel Box Type Wall Hydrants (22 11 19 00-0170) 

Note: With 3/4" NPT female and 3/4" NPT male inlet connection. 
. 
. 

 22 11 19 00-0186 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8140) ................................................................ 417.62 27.82 
. 

 22 11 19 00-0187 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8141) ................................... 456.26 27.82 
. 

 22 11 19 00-0188 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8150) ................................................................. 461.53 27.82 
. 

 22 11 19 00-0189 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8151) .................................... 519.48 27.82 
. 

 22 11 19 00-0190 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8145) ................................................................ 732.95 38.95 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0191 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8146) ................................... 755.78 38.95 

Note: Includes hot and cold hose connections. 
. 

 22 11 19 00-0192 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8155) ................................................................. 755.78 38.95 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0193 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8156) .................................... 810.22 38.95 

Note: Includes hot and cold hose connections. 

XXXXXXX 
. 
 22 11 19 00-0194  Washer Boxes And Dryer Outlets (22 11 19) 
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. 

. 
 22 11 19 00-0195  Dryer Vent Kit (22 11 19 00-0194) 

Note: Includes 4" flexible tubing plastic hood clamps and tailpipe. 
. 
. 

 22 11 19 00-0196 EA Dryer Vent Kit With Hood, 4" x 5' Flexible Vent And Clamps ................................................................................................ 74.56 14.46 

XXXXXXX 
. 
 22 11 19 00-0197  Washer Boxes And Dryer Vents (22 11 19 00-0194) 

Note: Includes 1/2" supply valves and mounting brackets. 
. 
. 

 22 11 19 00-0198 EA  2" Washing Machine Outlet Box, Plastic, Two 1/2" Supply Valves ..................................................................................... 266.13 22.26 

XXXXXXX 
. 
 22 11 19 00-0199  Ice Maker Outlet Box (22 11 19) 

Note: Includes one 1/2" quarter turn ball valve and connections wall mount. 
. 
. 

 22 11 19 00-0200 EA  Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount............................................................................. 141.26 22.26 
. 

 22 11 19 00-0201 EA Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve With Water Hammer Arrestor, Wall Mount.............................. 143.64 22.26 
. 

 22 11 19 00-0202 EA Steel Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................... 205.72 22.26 

XXXXXXX 
. 
 22 11 19 00-0203  Tempering Controllers For Potable Hot Water (22 11 19) 
. 
. 
 22 11 19 00-0204  Point-Of-Use Thermostatic Mixing Valves (Bradley) (22 11 19 00-0203) 

Note: Point-of-Use Water Tempering Valves: ASSE 1016, or 1070, with piston-control mechanism, positive 
shutoff of hot water when cold water supply is lost, bronze body and cap with replaceable corrosion-resistant 
components, including stainless steel piston and liner. 

. 

. 
 22 11 19 00-0205 EA 1/2" Inlets, 1/2" Outlet Sink/Faucet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-2007) ..................................... 533.51 26.94 

. 
 22 11 19 00-0206 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4004) ......................................................... 136.43 26.94 

. 
 22 11 19 00-0207 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4008) ......................................................... 300.33 26.94 

. 
 22 11 19 00-0208 EA 3/4" Inlets, 3/4" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4016) ......................................................... 343.19 36.29 

XXXXXXX 
. 
 22 11 19 00-0209  Thermostatic Mixing Valves (Bradley) (22 11 19 00-0203) 

Note: Standard Thermostatic, Water Mixing Valves: ASSE 1017, liquid-filled motor and piston control mechanism 
with positive shutoff of hot water when coldwater supply is lost. Water flow is shut off in event of thermostat 
failure. Bronze valve body and cap with replaceable corrosion-resistant components, including stainless steel 
piston and liner. Equipped with integral check stops and removable strainers. 

. 

. 
 22 11 19 00-0210 EA 3/4" Inlets, 3/4" Outlet, 25 GPM Thermostatic Mixing Valve (Bradley S59-2025) ............................................................ 1,459.04 38.85 

. 
 22 11 19 00-0211 EA 3/4" Inlets, 1" Outlet, 45 GPM Thermostatic Mixing Valve (Bradley S59-2045) ............................................................... 1,636.41 47.85 

. 
 22 11 19 00-0212 EA 1" Inlets, 1-1/4" Outlet, 80 GPM Thermostatic Mixing Valve (Bradley S59-2080) ............................................................ 1,967.84 55.66 

. 
 22 11 19 00-0213 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM Thermostatic Mixing Valve (Bradley S59-2130) .................................................... 2,554.98 58.50 

. 
 22 11 19 00-0214 EA 2" Inlets, 2" Outlet, 220 GPM Thermostatic Mixing Valve (Bradley S59-2200) ................................................................ 3,430.96 75.90 

XXXXXXX 
. 
 22 11 19 00-0215  High Low Temperature Thermostatic Mixing Valves (Bradley) (22 11 19 00-0203) 

Note: High Low Temperature Thermostatic Mixing Valves: ASSE 1017, liquid-filled thermal motor and piston 
control mechanism with positive shutoff of hot water when cold water supply is lost, and allowing restricted cold 
flow in event of loss or interruption of hot water supply. Flow is shut off in the event of thermostat failure. 
Equipped with integral check stops, thermometer, and removable strainers. 

. 

. 
 22 11 19 00-0216 EA 3/4" Inlets, 1" Outlet, 45 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3045) ............................................... 3,731.19 59.83 

. 
 22 11 19 00-0217 EA 1" Inlets, 1-1/4" Outlet, 80 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3080) ............................................ 4,858.80 69.57 

. 
 22 11 19 00-0218 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3130) .................................... 5,668.95 73.13 

. 
 22 11 19 00-0219 EA 2" Inlets, 2" Outlet, 220 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3200) ................................................ 6,276.24 94.87 

XXXXXXX 
. 
 22 11 19 00-0220  Thermostatic Mixing Valves (Leonard) (22 11 19 00-0203) 

Note: Thermostatic Water Mixing Valve with Integral combination checkstops with strainers, 125 PSI (8.6 BAR) 
maximum operating pressure, Copper encapsulated thermostatic assembly with Teflon coated brass shuttle, 
Locking temperature regulating handle, Top or bottom supply/outlet connections, Integral circulation port 
connection 

. 

. 
 22 11 19 00-0221 EA 3/4" In x 3/4" Out Thermostatic Mixing Valve (Leonard LV-981-RF) ................................................................................ 1,055.40 38.85 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0222 EA 1" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-982-RF) ................................................................................ 1,241.96 47.85 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0223 EA 1-1/4" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-983-RF) .......................................................................... 1,527.28 55.66 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0224 EA 1-1/4" In x 1-1/2" Out Thermostatic Mixing Valve (Leonard LV-984-RF) .......................................................................... 1,870.10 58.52 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0225 EA 2" In x 2" Out Thermostatic Mixing Valve (Leonard LV-985-RF) ...................................................................................... 2,781.44 75.90 

Note: For hot water or two pipe low pressure steam. 

XXXXXXX 
. 
 22 11 19 00-0226  Water Mixing/Self Operating Temperature Regulator (22 11 19 00-0203) 

Note: Includes high rate spring, temperature adjustment screw, temperature dial and remote bulb with 8' capillary 
tube. 

. 

. 
 22 11 19 00-0227 EA  3/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ..................... 3,133.78 55.64 

. 
 22 11 19 00-0228 EA  1" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 3,316.92 70.10 

. 
 22 11 19 00-0229 EA  1-1/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 3,650.85 84.57 

. 
 22 11 19 00-0230 EA  1-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 4,016.61 99.03 

. 
 22 11 19 00-0231 EA  2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 4,780.73 130.19 

. 
 22 11 19 00-0232 EA  2-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 5,650.59 148.48 

XXXXXXX 
. 
 22 11 19 00-0233  Thermostatic Mixing Valves (Holby) (22 11 19 00-0203) 
. 
. 

 22 11 19 00-0234 EA 2-1/2" Thermostatic Mixing Valve (Holby HOLBY2500) ................................................................................................... 4,974.22 75.92 
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XXXXXXX 
. 
 22 11 19 00-0235  Backflow Preventer Valves (22 11 19) 
. 
. 
 22 11 19 00-0236  Double Check Valve Backflow Preventer Assemblies (22 11 19 00-0235) 
. 
. 
 22 11 19 00-0237  Threaded Double Check Valve Assemblies (22 11 19 00-0236) 
. 
. 
 22 11 19 00-0238  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0237) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
two epoxy coated bronze body check valves (Watts 007 QT or 719 QT series). 

. 

. 
 22 11 19 00-0239 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) ................. 429.97 29.82 

    For Work In Restricted Working Space, Add  22.37 
    For Owner Furnished Material, Deduct  -355.42 

. 
 22 11 19 00-0240 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ................. 506.94 42.28 

    For Work In Restricted Working Space, Add  31.71 
    For Owner Furnished Material, Deduct  -401.23 

. 
 22 11 19 00-0241 EA 1"Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ..................... 584.31 51.63 

    For Work In Restricted Working Space, Add  38.72 
    For Owner Furnished Material, Deduct  -455.23 

. 
 22 11 19 00-0242 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .............. 819.03 60.09 

    For Work In Restricted Working Space, Add  45.07 
    For Owner Furnished Material, Deduct  -668.81 

. 
 22 11 19 00-0243 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ........... 1,014.68 68.99 

    For Work In Restricted Working Space, Add  51.41 
    For Owner Furnished Material, Deduct  -843.32 

. 
 22 11 19 00-0244 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ................. 1,168.03 89.02 

    For Work In Restricted Working Space, Add  66.77 
    For Owner Furnished Material, Deduct  -945.48 

XXXXXXX 
. 
 22 11 19 00-0245  Double Check Valve Assemblies With Quarter Turn Shut-Offs And Strainer 

(22 11 19 00-0237) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, two 
epoxy coated bronze body check valves, and bronze strainer (Watts 007 QT-S or 719 QT-S series). 

. 

. 
 22 11 19 00-0246 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 531.67 29.82 
    For Work In Restricted Working Space, Add  22.37 
    For Owner Furnished Material, Deduct  -457.12 

. 
 22 11 19 00-0247 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 655.90 42.28 
    For Work In Restricted Working Space, Add  31.71 
    For Owner Furnished Material, Deduct  -550.19 

. 
 22 11 19 00-0248 EA 1" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 766.93 51.63 
    For Work In Restricted Working Space, Add  38.72 
    For Owner Furnished Material, Deduct  -637.85 

. 
 22 11 19 00-0249 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) ....................................................................................................................................................................... 1,079.23 60.09 
    For Work In Restricted Working Space, Add  45.07 
    For Owner Furnished Material, Deduct  -929.01 

. 
 22 11 19 00-0250 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) ....................................................................................................................................................................... 1,321.14 68.99 
    For Work In Restricted Working Space, Add  51.41 
    For Owner Furnished Material, Deduct  -1,149.78 

. 
 22 11 19 00-0251 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) .............................................................................................................................................................................. 1,591.13 89.02 
    For Work In Restricted Working Space, Add  66.77 
    For Owner Furnished Material, Deduct  -1,368.58 

XXXXXXX 
. 
 22 11 19 00-0252  Flanged Double Check Valve Assemblies (22 11 19 00-0236) 
. 
. 
 22 11 19 00-0253  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 NRS series). 

. 

. 
 22 11 19 00-0254 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ............................................... 5,837.64 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -5,509.73 

. 
 22 11 19 00-0255 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS)...................................................... 6,414.04 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -6,050.26 

XXXXXXX 
. 
 22 11 19 00-0256  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0252) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 OSY series). 

. 

. 
 22 11 19 00-0257 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF007 OSY) ................. 6,397.67 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -6,069.76 

. 
 22 11 19 00-0258 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 007 OSY) ........................... 7,347.42 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -6,983.64 

XXXXXXX 
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. 
 22 11 19 00-0259  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 NRS series). 

. 

. 
 22 11 19 00-0260 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ..................................... 5,878.02 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -5,550.13 

. 
 22 11 19 00-0261 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 4,478.12 276.68 

    For Work In Restricted Working Space, Add  109.14 
    For Owner Furnished Material, Deduct  -4,114.33 

. 
 22 11 19 00-0262 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 7,011.63 409.89 

    For Work In Restricted Working Space, Add  163.87 
    For Owner Furnished Material, Deduct  -6,465.40 

. 
 22 11 19 00-0263 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series)......................................... 10,629.48 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -9,554.59 

. 
 22 11 19 00-0264 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series)......................................... 24,333.86 892.55 

    For Work In Restricted Working Space, Add  483.78 
    For Owner Furnished Material, Deduct  -22,721.26 

. 
 22 11 19 00-0265 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series)....................................... 31,263.48 1,055.70 

    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -29,344.02 

XXXXXXX 
. 
 22 11 19 00-0266  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs And 

Strainer (22 11 19 00-0252) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and iron body strainer (Watts 709 NRS-S series). 

. 

. 
 22 11 19 00-0267 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) .......... 8,194.33 409.89 

    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -7,648.15 

. 
 22 11 19 00-0268 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) ........ 13,601.69 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -12,526.80 

. 
 22 11 19 00-0269 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) ...... 36,334.07 1,055.70 

    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -34,414.61 

XXXXXXX 
. 
 22 11 19 00-0270  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0252) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 OSY series). 

. 

. 
 22 11 19 00-0271 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ...... 6,244.41 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -5,916.52 

. 
 22 11 19 00-0272 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY series) ............. 6,861.22 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -6,497.44 

. 
 22 11 19 00-0273 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ............ 7,440.66 409.89 

    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -6,894.48 

. 
 22 11 19 00-0274 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) .......... 12,453.77 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -11,378.88 

. 
 22 11 19 00-0275 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) .......... 25,848.66 892.55 

    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -24,236.31 

. 
 22 11 19 00-0276 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ........ 33,218.32 1,055.70 

    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -31,298.86 

XXXXXXX 
. 
 22 11 19 00-0277  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0252) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 OSY series). 

. 

. 
 22 11 19 00-0278 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .......... 3,713.27 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -3,385.38 

. 
 22 11 19 00-0279 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 4,087.90 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -3,724.12 

. 
 22 11 19 00-0280 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 4,609.03 409.89 

    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -4,062.85 

. 
 22 11 19 00-0281 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 7,427.73 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -6,352.84 

. 
 22 11 19 00-0282 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .............. 14,172.45 892.55 

    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -12,560.10 

. 
 22 11 19 00-0283 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ............ 15,359.65 1,055.70 

    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -13,440.19 
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XXXXXXX 
. 
 22 11 19 00-0284  N-Pattern Double Check Valve Assemblies With Outside Stem And Yoke 

Shut-Offs (22 11 19 00-0252) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N OSY series). 

. 

. 
 22 11 19 00-0285 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N 

OSY Series).................................................................................................................................................................... 4,914.48 245.93 
    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -4,586.59 

. 
 22 11 19 00-0286 EA 3" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) ............................................................................................................................................................................ 5,289.10 276.68 
    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -4,925.32 

. 
 22 11 19 00-0287 EA 4" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757 OSY 

Series) ............................................................................................................................................................................ 6,616.29 409.89 
    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -6,070.11 

. 
 22 11 19 00-0288 EA 6" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 10,787.97 595.03 
    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -9,713.08 

. 
 22 11 19 00-0289 EA 8" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 19,152.66 892.55 
    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -17,540.31 

. 
 22 11 19 00-0290 EA 10" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 22,791.38 1,055.70 
    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -20,871.92 

XXXXXXX 
. 
 22 11 19 00-0291  Double Check Valve Assemblies With Non-Rising Stem Shut-Off Valves (22 11 

19 00-0252) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 NRS series). 

. 

. 
 22 11 19 00-0292 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ........................................ 3,474.36 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -3,146.47 

. 
 22 11 19 00-0293 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 3,859.85 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -3,496.07 

. 
 22 11 19 00-0294 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 4,391.71 409.89 

    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -3,845.53 

. 
 22 11 19 00-0295 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 7,257.00 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -6,182.11 

. 
 22 11 19 00-0296 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................. 14,007.92 892.55 

    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -12,395.57 

. 
 22 11 19 00-0297 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ........................................... 15,819.03 1,055.70 

    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -13,899.57 

XXXXXXX 
. 
 22 11 19 00-0298  N-Pattern Double Check Valve Assemblies With Non-Rising Stem Shut-

Offs (22 11 19 00-0252) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N NRS series). 

. 

. 
 22 11 19 00-0299 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .......................... 4,574.84 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -4,246.95 

. 
 22 11 19 00-0300 EA 3" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 4,949.46 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -4,585.68 

. 
 22 11 19 00-0301 EA 4" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 6,277.07 409.89 

    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -5,730.89 

. 
 22 11 19 00-0302 EA 6" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .............................. 10,426.66 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -9,351.77 

. 
 22 11 19 00-0303 EA 8" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .............................. 18,605.79 892.55 

    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -16,993.44 

. 
 22 11 19 00-0304 EA 10" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ............................ 22,242.91 1,055.70 

    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -20,323.45 

XXXXXXX 
. 
 22 11 19 00-0305  Double Check Valve Assemblies With Butterfly Shut-Off Valves (22 11 19 00-0252) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757 BFG series). 
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. 

. 
 22 11 19 00-0306 EA 2-1/2" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ....................................... 4,039.40 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -3,711.51 

. 
 22 11 19 00-0307 EA 3" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series).............................................. 4,414.02 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -4,050.24 

. 
 22 11 19 00-0308 EA 4" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series).............................................. 4,935.16 409.89 

    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -4,388.98 

. 
 22 11 19 00-0309 EA 6" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series).............................................. 7,762.07 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -6,687.18 

. 
 22 11 19 00-0310 EA 8" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series)............................................ 14,506.79 892.55 

    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -12,894.44 

XXXXXXX 
. 
 22 11 19 00-0311  N-Pattern Double Check Valve Assemblies With Butterfly Shut-Offs (22 11 19 00-

0252) 
Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757N BFG series). 

. 

. 
 22 11 19 00-0312 EA 2-1/2" N-Pattern Flanged Double Check Assembly With Butterfly Valves (Watts 757 BFG series) ................................. 5,240.61 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -4,912.72 

. 
 22 11 19 00-0313 EA 3" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 5,615.23 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -5,251.45 

. 
 22 11 19 00-0314 EA 4" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 6,942.41 409.89 

    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -6,396.23 

. 
 22 11 19 00-0315 EA 6" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................... 11,122.38 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -10,047.49 

. 
 22 11 19 00-0316 EA 8" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................... 14,506.79 892.55 

    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -12,894.44 

XXXXXXX 
. 
 22 11 19 00-0317  Grooved Double Check Valve Assemblies (22 11 19 00-0236) 
. 
. 
 22 11 19 00-0318  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0317) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 QT series). 

. 

. 
 22 11 19 00-0319 EA 2-1/2" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .............................. 3,474.36 131.17 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -3,146.47 

. 
 22 11 19 00-0320 EA 3" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .................................... 3,859.85 145.51 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -3,496.07 

XXXXXXX 
. 
 22 11 19 00-0321  N-Patten Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 

19 00-0317) 
Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N QT series). 

. 

. 
 22 11 19 00-0322 EA 2-1/2" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) .............................. 4,574.84 131.17 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -4,246.95 

. 
 22 11 19 00-0323 EA 3" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) ..................................... 4,949.46 145.51 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -4,585.68 

XXXXXXX 
. 
 22 11 19 00-0324  Reduced Pressure Zone Backflow Preventer Assemblies (22 11 19 00-0235) 
. 
. 
 22 11 19 00-0325  Threaded Reduced Pressure Zone Assemblies (22 11 19 00-0324) 
. 
. 
 22 11 19 00-0326  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0325) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 22 11 19 00-0327 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 477.92 25.81 

    For Work In Restricted Working Space, Add  19.36 
    For Owner Furnished Material, Deduct  -413.38 

. 
 22 11 19 00-0328 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 504.67 28.48 

    For Work In Restricted Working Space, Add  21.37 
    For Owner Furnished Material, Deduct  -433.45 

. 
 22 11 19 00-0329 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 588.01 29.82 

    For Work In Restricted Working Space, Add  22.37 
    For Owner Furnished Material, Deduct  -513.46 

. 
 22 11 19 00-0330 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ....................... 789.55 42.28 

    For Work In Restricted Working Space, Add  31.71 
    For Owner Furnished Material, Deduct  -683.84 

. 
 22 11 19 00-0331 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 936.67 51.63 

    For Work In Restricted Working Space, Add  38.72 
    For Owner Furnished Material, Deduct  -807.59 



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Water Distribution 22 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 22 - 83 

. 
 22 11 19 00-0332 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,417.10 60.09 

    For Work In Restricted Working Space, Add  45.07 
    For Owner Furnished Material, Deduct  -1,266.88 

. 
 22 11 19 00-0333 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,497.82 68.99 

    For Work In Restricted Working Space, Add  51.41 
    For Owner Furnished Material, Deduct  -1,326.46 

. 
 22 11 19 00-0334 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,796.60 89.02 

    For Work In Restricted Working Space, Add  66.77 
    For Owner Furnished Material, Deduct  -1,574.05 

XXXXXXX 
. 
 22 11 19 00-0335  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0325) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 009 QT-S series). 

. 

. 
 22 11 19 00-0336 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 527.96 25.81 
    For Work In Restricted Working Space, Add  19.36 
    For Owner Furnished Material, Deduct  -463.42 

. 
 22 11 19 00-0337 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 557.41 28.48 
    For Work In Restricted Working Space, Add  21.37 
    For Owner Furnished Material, Deduct  -486.19 

. 
 22 11 19 00-0338 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 660.29 42.28 
    For Work In Restricted Working Space, Add  22.37 
    For Owner Furnished Material, Deduct  -585.74 

. 
 22 11 19 00-0339 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 903.13 42.28 
    For Work In Restricted Working Space, Add  31.71 
    For Owner Furnished Material, Deduct  -797.42 

. 
 22 11 19 00-0340 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,078.70 51.63 
    For Work In Restricted Working Space, Add  38.72 
    For Owner Furnished Material, Deduct  -949.62 

. 
 22 11 19 00-0341 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,610.78 60.09 
    For Work In Restricted Working Space, Add  45.07 
    For Owner Furnished Material, Deduct  -1,460.56 

. 
 22 11 19 00-0342 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,771.15 68.99 
    For Work In Restricted Working Space, Add  51.41 
    For Owner Furnished Material, Deduct  -1,599.79 

. 
 22 11 19 00-0343 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 2,131.95 89.02 
    For Work In Restricted Working Space, Add  66.77 
    For Owner Furnished Material, Deduct  -1,909.40 

XXXXXXX 
. 
 22 11 19 00-0344  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0325) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 919 QT series). 

. 

. 
 22 11 19 00-0345 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 789.55 42.28 

    For Work In Restricted Working Space, Add  31.71 
    For Owner Furnished Material, Deduct  -683.84 

. 
 22 11 19 00-0346 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................... 936.67 51.63 

    For Work In Restricted Working Space, Add  38.72 
    For Owner Furnished Material, Deduct  -807.59 

. 
 22 11 19 00-0347 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,417.10 60.09 

    For Work In Restricted Working Space, Add  45.07 
    For Owner Furnished Material, Deduct  -1,266.88 

. 
 22 11 19 00-0348 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,497.82 68.99 

    For Work In Restricted Working Space, Add  51.41 
    For Owner Furnished Material, Deduct  -1,326.46 

. 
 22 11 19 00-0349 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 1,796.60 89.02 

    For Work In Restricted Working Space, Add  66.77 
    For Owner Furnished Material, Deduct  -1,574.05 

XXXXXXX 
. 
 22 11 19 00-0350  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0325) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 919 QT-S series). 

. 

. 
 22 11 19 00-0351 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 903.13 42.28 
    For Work In Restricted Working Space, Add  31.71 
    For Owner Furnished Material, Deduct  -797.42 

. 
 22 11 19 00-0352 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,078.70 51.63 
    For Work In Restricted Working Space, Add  38.72 
    For Owner Furnished Material, Deduct  -949.62 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 11 Facility Water Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 22 - 84  Monterey County Roads and Bridges 

. 
 22 11 19 00-0353 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,610.78 60.09 
    For Work In Restricted Working Space, Add  45.07 
    For Owner Furnished Material, Deduct  -1,460.56 

. 
 22 11 19 00-0354 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,771.15 68.99 
    For Work In Restricted Working Space, Add  51.41 
    For Owner Furnished Material, Deduct  -1,599.79 

. 
 22 11 19 00-0355 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 2,131.95 89.02 
    For Work In Restricted Working Space, Add  66.77 
    For Owner Furnished Material, Deduct  -1,909.40 

XXXXXXX 
. 
 22 11 19 00-0356  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0325) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 909 QT series). 

. 

. 
 22 11 19 00-0357 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) ................................. 1,633.18 42.28 

    For Work In Restricted Working Space, Add  31.71 
    For Owner Furnished Material, Deduct  -1,527.47 

. 
 22 11 19 00-0358 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) .................................... 1,932.99 51.63 

    For Work In Restricted Working Space, Add  38.72 
    For Owner Furnished Material, Deduct  -1,803.91 

. 
 22 11 19 00-0359 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ........................ 2,976.30 60.09 

    For Work In Restricted Working Space, Add  45.07 
    For Owner Furnished Material, Deduct  -2,826.08 

. 
 22 11 19 00-0360 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ........................ 3,217.30 68.99 

    For Work In Restricted Working Space, Add  51.41 
    For Owner Furnished Material, Deduct  -3,045.94 

. 
 22 11 19 00-0361 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909M1QT) ................................... 3,731.36 89.02 

    For Work In Restricted Working Space, Add  66.77 
    For Owner Furnished Material, Deduct  -3,508.81 

XXXXXXX 
. 
 22 11 19 00-0362  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0325) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts LF909 QT-S series). 

. 

. 
 22 11 19 00-0363 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........ 2,200.97 42.28 

    For Work In Restricted Working Space, Add  31.71 
    For Owner Furnished Material, Deduct  -2,095.26 

. 
 22 11 19 00-0364 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........... 2,616.23 51.63 

    For Work In Restricted Working Space, Add  38.72 
    For Owner Furnished Material, Deduct  -2,487.15 

. 
 22 11 19 00-0365 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 3,990.50 60.09 
    For Work In Restricted Working Space, Add  45.07 
    For Owner Furnished Material, Deduct  -3,840.28 

. 
 22 11 19 00-0366 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 4,358.79 68.99 
    For Work In Restricted Working Space, Add  51.41 
    For Owner Furnished Material, Deduct  -4,187.43 

. 
 22 11 19 00-0367 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909M1QT-S) ...... 5,176.80 89.02 

    For Work In Restricted Working Space, Add  66.77 
    For Owner Furnished Material, Deduct  -4,954.25 

XXXXXXX 
. 
 22 11 19 00-0368  Flanged Reduced Pressure Zone Assemblies (22 11 19 00-0324) 
. 
. 
 22 11 19 00-0369  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0368) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 NRS series). 

. 

. 
 22 11 19 00-0370 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ............................... 5,368.16 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -5,040.25 

. 
 22 11 19 00-0371 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ..................................... 6,049.04 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -5,685.26 

XXXXXXX 
. 
 22 11 19 00-0372  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Strainer (22 11 19 00-0368) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF009 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0373 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 6,401.85 245.93 
    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -6,073.94 

. 
 22 11 19 00-0374 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 7,249.90 276.68 
    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -6,886.12 

XXXXXXX 
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. 
 22 11 19 00-0375  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0368) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 OSY series). 

. 

. 
 22 11 19 00-0376 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY 

series) ............................................................................................................................................................................. 5,763.81 245.93 
    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -5,435.90 

. 
 22 11 19 00-0377 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY series) ...... 6,706.59 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -6,342.81 

XXXXXXX 
. 
 22 11 19 00-0378  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs And Strainer (22 11 19 00-0368) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies. (Watts LF009 OSY-S-FDA Series) 

. 

. 
 22 11 19 00-0379 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts 

LF009 OSY-S-FDA series) ............................................................................................................................................. 6,401.85 245.93 
    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -6,073.94 

. 
 22 11 19 00-0380 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts LF009 

OSY-S-FDA series) ........................................................................................................................................................ 7,249.90 276.68 
    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -6,886.12 

XXXXXXX 
. 
 22 11 19 00-0381  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0368) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and captured 
spring assemblies (Watts LF009 QT-FDA series). 

. 

. 
 22 11 19 00-0382 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) ........................... 7,108.15 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -6,780.24 

. 
 22 11 19 00-0383 EA 3" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) ................................. 8,226.46 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -7,862.68 

XXXXXXX 
. 
 22 11 19 00-0384  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0368) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 NRS series). 

. 

. 
 22 11 19 00-0385 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series)............................... 9,228.44 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -8,900.55 

. 
 22 11 19 00-0386 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 10,484.70 276.68 

    For Work In Restricted Working Space, Add  109.14 
    For Owner Furnished Material, Deduct  -10,120.91 

. 
 22 11 19 00-0387 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 13,198.41 409.89 

    For Work In Restricted Working Space, Add  163.87 
    For Owner Furnished Material, Deduct  -12,652.18 

. 
 22 11 19 00-0388 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 19,888.15 595.03 

    For Work In Restricted Working Space, Add  451.49 
    For Owner Furnished Material, Deduct  -18,383.20 

. 
 22 11 19 00-0389 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) .............................. 33,000.82 892.55 

    For Work In Restricted Working Space, Add  677.23 
    For Owner Furnished Material, Deduct  -30,743.39 

. 
 22 11 19 00-0390 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) ............................ 42,638.39 1,055.70 

    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -40,718.93 

XXXXXXX 
. 
 22 11 19 00-0391  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Epoxy Coated Strainer (22 11 19 00-0368) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF909 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0392 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ............................................................................................................................................................................. 9,945.89 245.93 
    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -9,618.00 

. 
 22 11 19 00-0393 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 11,239.75 276.68 
    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -10,875.97 

. 
 22 11 19 00-0394 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 14,356.03 409.89 
    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -13,809.85 

. 
 22 11 19 00-0395 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 21,637.12 595.03 
    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -20,562.23 
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. 
 22 11 19 00-0396 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 35,045.96 892.55 
    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -33,433.61 

. 
 22 11 19 00-0397 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 47,577.61 1,055.70 
    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -45,658.15 

XXXXXXX 
. 
 22 11 19 00-0398  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0368) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 OSY series). 

. 

. 
 22 11 19 00-0399 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY 

series) ............................................................................................................................................................................. 9,819.11 245.93 
    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -9,491.22 

. 
 22 11 19 00-0400 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 11,161.75 276.68 

    For Work In Restricted Working Space, Add  109.14 
    For Owner Furnished Material, Deduct  -10,797.96 

. 
 22 11 19 00-0401 EA 4" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 14,039.85 409.89 

    For Work In Restricted Working Space, Add  163.87 
    For Owner Furnished Material, Deduct  -13,493.62 

. 
 22 11 19 00-0402 EA 6" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 20,684.70 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -19,609.81 

. 
 22 11 19 00-0403 EA 8" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 34,406.25 892.55 
    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -32,793.90 

. 
 22 11 19 00-0404 EA 10" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 45,351.46 1,055.70 
    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -43,432.00 

XXXXXXX 
. 
 22 11 19 00-0405  Double Check Detector Assemblies (22 11 19 00-0235) 
. 
. 
 22 11 19 00-0406  Flanged Double Check Detector Assemblies With Meter (22 11 19 00-0405) 
. 
. 
 22 11 19 00-0407  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0406) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and meter (Watts 709 DCDA OSY series). 

. 

. 
 22 11 19 00-0408 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 7,361.42 276.68 
    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -6,997.64 

. 
 22 11 19 00-0409 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 7,706.18 409.89 
    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -7,160.00 

. 
 22 11 19 00-0410 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 10,372.40 595.03 
    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -9,297.51 

. 
 22 11 19 00-0411 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 18,418.14 892.55 
    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -16,805.79 

. 
 22 11 19 00-0412 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 24,887.30 1,055.70 
    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -22,967.84 

XXXXXXX 
. 
 22 11 19 00-0413  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0406) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 757 DCDA OSY series). 

. 

. 
 22 11 19 00-0414 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 5,512.00 245.93 
    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -5,184.09 

. 
 22 11 19 00-0415 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 5,886.26 276.68 
    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -5,522.48 

. 
 22 11 19 00-0416 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 6,415.40 409.89 
    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -5,869.22 
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. 
 22 11 19 00-0417 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 8,696.01 595.03 
    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -7,621.12 

. 
 22 11 19 00-0418 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 15,388.21 892.55 
    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -13,775.86 

. 
 22 11 19 00-0419 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 18,145.58 1,055.70 
    For Work In Restricted Working Space, Add  575.84 
    For Owner Furnished Material, Deduct  -16,226.12 

XXXXXXX 
. 
 22 11 19 00-0420  Double Check Detector Assembly With Butterfly Valves And Meter (22 11 19 00-0406) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, single stainless steel housing 
and sleeve for two check valves, and meter (Watts 757 DCDA BFG series). 

. 

. 
 22 11 19 00-0421 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ...... 5,838.20 245.93 

    For Work In Restricted Working Space, Add  98.37 
    For Owner Furnished Material, Deduct  -5,510.29 

. 
 22 11 19 00-0422 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 6,212.45 276.68 

    For Work In Restricted Working Space, Add  109.13 
    For Owner Furnished Material, Deduct  -5,848.67 

. 
 22 11 19 00-0423 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 6,741.53 409.89 

    For Work In Restricted Working Space, Add  163.85 
    For Owner Furnished Material, Deduct  -6,195.35 

. 
 22 11 19 00-0424 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 9,030.36 595.03 

    For Work In Restricted Working Space, Add  322.47 
    For Owner Furnished Material, Deduct  -7,955.47 

. 
 22 11 19 00-0425 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) .......... 14,987.06 892.55 

    For Work In Restricted Working Space, Add  483.71 
    For Owner Furnished Material, Deduct  -13,374.71 

XXXXXXX 
. 
 22 11 19 00-0426  Flanged Double Check Detector Assemblies Without Meter (22 11 19 00-0405) 
. 
. 
 22 11 19 00-0427  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

Less Meter (22 11 19 00-0426) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves (Watts 757 DCDA OSY LM series). 

. 

. 
 22 11 19 00-0428 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 5,409.01 245.93 
    For Work In Restricted Working Space, Add  98.37 

. 
 22 11 19 00-0429 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 5,783.31 276.68 
    For Work In Restricted Working Space, Add  109.13 

. 
 22 11 19 00-0430 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 6,312.45 409.89 
    For Work In Restricted Working Space, Add  163.85 

. 
 22 11 19 00-0431 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 8,593.06 595.03 
    For Work In Restricted Working Space, Add  322.47 

. 
 22 11 19 00-0432 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 15,285.33 892.55 
    For Work In Restricted Working Space, Add  483.71 

. 
 22 11 19 00-0433 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 18,042.56 1,055.70 
    For Work In Restricted Working Space, Add  575.84 

XXXXXXX 
. 
 22 11 19 00-0434  Double Check Detector Assembly With Butterfly Valves Less Meter (22 11 19 00-

0426) 
Note: Includes ball type test cocks, two butterfly resilient seated iron body butterfly valves, single stainless steel 
housing and sleeve for two check valves (Watts 757 DCDA BFG LM series). 

. 

. 
 22 11 19 00-0435 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM 

series) ............................................................................................................................................................................. 5,735.18 245.93 
    For Work In Restricted Working Space, Add  98.37 

. 
 22 11 19 00-0436 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 6,109.43 276.68 

    For Work In Restricted Working Space, Add  109.13 
. 

 22 11 19 00-0437 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 6,638.58 409.89 
    For Work In Restricted Working Space, Add  163.85 

. 
 22 11 19 00-0438 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 8,927.34 595.03 

    For Work In Restricted Working Space, Add  322.47 
. 

 22 11 19 00-0439 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ... 15,619.67 892.55 
    For Work In Restricted Working Space, Add  483.71 

XXXXXXX 
. 
 22 11 19 00-0440  Backflow Preventer Accessories (22 11 19 00-0235) 
. 
. 
 22 11 19 00-0441  Air Gap (22 11 19 00-0440) 
. 
. 

 22 11 19 00-0442 EA Up To 1" Diameter Air Gap For Backflow Preventer ........................................................................................................... 122.40 13.91 
. 

 22 11 19 00-0443 EA 1-1/4" To 2" Diameter Air Gap For Backflow Preventer ...................................................................................................... 150.64 16.69 
. 

 22 11 19 00-0444 EA 2-1/2" To 3" Diameter Air Gap For Backflow Preventer ...................................................................................................... 283.20 22.26 
. 

 22 11 19 00-0445 EA 4" To 6" Diameter Air Gap For Backflow Preventer ............................................................................................................ 560.35 38.95 
. 

 22 11 19 00-0446 EA 8" To 10" Diameter Air Gap For Backflow Preventer .......................................................................................................... 593.73 55.64 
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XXXXXXX 
. 
 22 11 19 00-0447  Brass Test Cocks (22 11 19 00-0440) 
. 
. 

 22 11 19 00-0448 EA 1/8" Or 1/4" Brass Test Cock ................................................................................................................................................ 49.83 5.56 

XXXXXXX 
. 
 22 11 19 00-0449  Backflow Valve Enclosures (22 11 19 00-0235) 
. 
. 
 22 11 19 00-0450  Flip-Top, Insulated Fiberglass Valve Enclosures (22 11 19 00-0449) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0451 EA  19" Length x 11" Width x 22" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,208.14 100.14 
    For Heated Enclosure, Add  156.18 

. 
 22 11 19 00-0452 EA  27" Length x 13" Width x 23" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,499.48 100.14 

    For Heated Enclosure, Add  199.89 
. 

 22 11 19 00-0453 EA  27" Length x 13" Width x 35" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,922.03 92.22 
    For Heated Enclosure, Add  265.25 

. 
 22 11 19 00-0454 EA  33" Length x 21" Width x 25" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,980.86 122.97 

    For Heated Enclosure, Add  266.39 
. 

 22 11 19 00-0455 EA  39" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,079.66 122.97 
    For Heated Enclosure, Add  281.21 

. 
 22 11 19 00-0456 EA  47" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,464.74 122.97 

    For Heated Enclosure, Add  338.97 
. 

 22 11 19 00-0457 EA  39" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,474.88 122.97 
    For Heated Enclosure, Add  340.49 

. 
 22 11 19 00-0458 EA  47" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 3,131.03 122.97 

    For Heated Enclosure, Add  438.91 
. 

 22 11 19 00-0459 EA  70" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 7,271.76 184.45 
    For Heated Enclosure, Add  1,044.65 

. 
 22 11 19 00-0460 EA  83" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 10,582.93 184.45 

    For Heated Enclosure, Add  1,541.33 
. 

 22 11 19 00-0461 EA  70" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 10,050.91 184.45 
    For Heated Enclosure, Add  1,461.52 

. 
 22 11 19 00-0462 EA  83" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 12,106.07 215.19 

    For Heated Enclosure, Add  1,762.11 

XXXXXXX 
. 
 22 11 19 00-0463  One-Piece Drop Over, Insulated Fiberglass Valve Enclosures (22 11 19 00-0449) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0464 EA  20" Length x 6-1/2" Width x 22" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .............................. 677.86 26.71 
    For Heated Enclosure, Add  126.67 

. 
 22 11 19 00-0465 EA  27" Length x 14" Width x 26" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .................................. 946.40 26.71 

    For Heated Enclosure, Add  180.38 
. 

 22 11 19 00-0466 EA  38-1/2" Length x 12" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ......................... 1,191.16 24.60 
    For Heated Enclosure, Add  230.03 

. 
 22 11 19 00-0467 EA  47" Length x 13" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 1,804.24 24.60 

    For Heated Enclosure, Add  352.65 
. 

 22 11 19 00-0468 EA  70" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,677.53 46.11 
    For Heated Enclosure, Add  920.13 

. 
 22 11 19 00-0469 EA  83" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 6,392.65 46.11 

    For Heated Enclosure, Add  1,263.16 
. 

 22 11 19 00-0470 EA  45" Length x 35" Width x 35" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,251.92 46.11 
    For Heated Enclosure, Add  835.01 

. 
 22 11 19 00-0471 EA  53" Length x 44" Width x 44" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,814.34 46.11 

    For Heated Enclosure, Add  947.50 
. 

 22 11 19 00-0472 EA  61" Length x 52" Width x 50" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 7,542.82 46.11 
    For Heated Enclosure, Add  1,493.19 

XXXXXXX 
. 
 22 11 19 00-0473  Sectional, Insulated Aluminum Valve Enclosures (22 11 19 00-0449) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0474 EA  70" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 9,484.51 200.30 
    For Heated Enclosure, Add  1,372.60 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0475 EA  83" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 10,464.94 200.30 

    For Heated Enclosure, Add  1,519.67 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0476 EA  53" Length x 33" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 7,390.83 184.45 

    For Heated Enclosure, Add  1,062.51 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0477 EA  53" Length x 44" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,115.39 184.45 

    For Heated Enclosure, Add  1,171.20 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0478 EA  90" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................. 9,426.30 245.93 

    For Heated Enclosure, Add  1,352.46 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0479 EA  102" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ......................................... 10,586.60 245.93 

    For Heated Enclosure, Add  1,526.51 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 
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 22 11 19 00-0480 EA  90" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 10,586.60 245.93 

    For Heated Enclosure, Add  1,526.51 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0481 EA  102" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ......................................... 11,711.43 245.93 

    For Heated Enclosure, Add  1,695.23 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0482 EA  62" Length x 39" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,777.17 215.19 

    For Heated Enclosure, Add  1,262.78 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0483 EA  62" Length x 53" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 10,280.06 245.93 

    For Heated Enclosure, Add  1,480.53 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0484 EA  105" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 12,035.71 245.93 

    For Heated Enclosure, Add  1,743.87 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0485 EA  125" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,216.56 261.30 

    For Heated Enclosure, Add  1,917.16 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0486 EA  105" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,545.32 283.75 

    For Heated Enclosure, Add  1,960.86 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0487 EA  125" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 15,022.24 300.44 

    For Heated Enclosure, Add  2,178.23 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0488 EA  105" Length x 36" Width x 80" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 15,562.78 276.68 

    For Heated Enclosure, Add  2,265.25 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0489 EA  72" Length x 45" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 11,275.69 245.93 

    For Heated Enclosure, Add  1,629.87 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0490 EA  72" Length x 45" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 12,028.11 245.93 

    For Heated Enclosure, Add  1,742.73 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0491 EA  72" Length x 65" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 13,619.38 261.30 

    For Heated Enclosure, Add  1,977.58 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0492 EA  72" Length x 65" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 16,528.01 276.68 

    For Heated Enclosure, Add  2,410.03 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0493 EA  118" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 14,402.48 122.97 

    For Heated Enclosure, Add  2,091.20 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0494 EA  142" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 17,328.86 122.97 

    For Heated Enclosure, Add  2,526.32 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0495 EA  118" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 16,748.71 184.45 

    For Heated Enclosure, Add  2,439.29 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0496 EA  142" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 19,442.29 184.45 

    For Heated Enclosure, Add  2,835.65 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0497 EA  142" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 17,934.62 184.45 

    For Heated Enclosure, Add  2,613.34 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0498 EA  172" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 20,972.75 215.19 

    For Heated Enclosure, Add  3,061.37 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0499 EA  142" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 21,023.98 184.45 

    For Heated Enclosure, Add  3,061.37 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

. 
 22 11 19 00-0500 EA  172" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 24,964.01 184.45 

    For Heated Enclosure, Add  3,644.69 
    For One 24" Fluorescent Light Fixture, Add  765.84 
    For Two 24" Fluorescent Light Fixture, Add  1,370.45 

XXXXXXX 
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. 
 22 11 19 00-0501  Faucets (Hose Bibbs) (22 11 19) 
. 
. 
 22 11 19 00-0502  Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends (22 11 19 00-0501) 
. 
. 

 22 11 19 00-0503 EA  1/2", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 59.54 11.13 
. 

 22 11 19 00-0504 EA  3/4", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 68.89 12.24 
. 

 22 11 19 00-0505 EA  3/4" Screwed Ends Vacuum Breaker (Mueller 108-904NL) .................................................................................................. 17.17 8.35 

XXXXXXX 
. 
 22 11 19 00-0506  Chrome Plated Brass Hose Valves, Screwed Ends (22 11 19 00-0501) 
. 
. 

 22 11 19 00-0507 EA  3/4" Hose Valve With Screwed Ends (Chicago Faucets #387-CP) ..................................................................................... 211.47 34.05 

XXXXXXX 
. 
 22 11 19 00-0508  Antisiphon Freezeless Wall Faucet (Woodford 19CP) (22 11 19 00-0501) 
. 
. 

 22 11 19 00-0509 EA 4" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 131.97 27.82 
. 

 22 11 19 00-0510 EA 6" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 143.08 30.82 
. 

 22 11 19 00-0511 EA 8" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 151.40 32.60 
. 

 22 11 19 00-0512 EA 10" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 159.71 34.94 
. 

 22 11 19 00-0513 EA 12" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 168.13 37.05 

XXXXXXX 
. 
 22 11 19 00-0514  Keyed, Recessed Valve Boxes (22 11 19) 
. 
. 

 22 11 19 00-0515 EA 8" x 8" x 4" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 298.40 33.20 
. 

 22 11 19 00-0516 EA 8" x 8" x 6" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 331.54 33.20 
. 

 22 11 19 00-0517 EA 8" x 8" x 8" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 381.26 33.20 
. 

 22 11 19 00-0518 EA 12" x 12" x 4" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 370.24 44.26 
. 

 22 11 19 00-0519 EA 12" x 12" x 6" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 419.96 44.26 
. 

 22 11 19 00-0520 EA 12" x 12" x 8" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 434.88 44.26 
. 

 22 11 19 00-0521 EA 8" x 8" x 4" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 351.43 33.20 
. 

 22 11 19 00-0522 EA 8" x 8" x 6" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 424.35 33.20 
. 

 22 11 19 00-0523 EA 8" x 8" x 8" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 488.98 33.20 
. 

 22 11 19 00-0524 EA 12" x 12" x 4" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 463.05 44.26 
. 

 22 11 19 00-0525 EA 12" x 12" x 6" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 527.69 44.26 
. 

 22 11 19 00-0526 EA 12" x 12" x 8" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 552.55 44.26 

XXXXXXX 
. 
 22 11 23  Domestic Water Pumps (22 11) 
. 
. 
 22 11 23 13  Domestic Water Packaged Booster Pumps (22 11 23) 

Note: Includes motor starter and controls. 
. 
. 
 22 11 23 13-0001  Simplex Domestic Water Packaged Booster Pumps And Tank (22 11 23 13) 
. 
. 

 22 11 23 13-0002 EA 1 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 11,775.57 327.91 
. 

 22 11 23 13-0003 EA 1.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 12,224.64 440.64 
. 

 22 11 23 13-0004 EA 2 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 12,757.33 553.35 
. 

 22 11 23 13-0005 EA 3 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 13,248.21 666.07 
. 

 22 11 23 13-0006 EA 5 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 14,659.04 778.79 
. 

 22 11 23 13-0007 EA 7.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 16,278.96 891.51 
. 

 22 11 23 13-0008 EA 10 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................ 17,397.08 1,004.23 

XXXXXXX 
. 
 22 11 23 13-0009  Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0010 EA  100 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 31,633.49 1,329.20 
. 

 22 11 23 13-0011 EA  200 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 38,132.38 1,412.27 
. 

 22 11 23 13-0012 EA  300 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 44,657.96 1,495.36 

XXXXXXX 
. 
 22 11 23 13-0013  Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0014 EA 200 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 41,697.20 1,412.27 
. 

 22 11 23 13-0015 EA  300 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 51,958.51 1,495.36 
. 

 22 11 23 13-0016 EA  500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 64,613.41 1,661.50 
. 

 22 11 23 13-0017 EA  750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 81,903.12 1,827.65 
. 

 22 11 23 13-0018 EA  1,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 99,192.82 1,993.81 
. 

 22 11 23 13-0019 EA  1,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 115,570.58 2,243.03 
. 

 22 11 23 13-0020 EA  2,500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 131,948.35 2,492.25 
. 

 22 11 23 13-0021 EA  3,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 148,326.11 2,741.48 
. 

 22 11 23 13-0022 EA  5,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 164,911.57 3,073.78 

XXXXXXX 
. 
 22 11 23 23  Domestic-Water In-Line Pumps (22 11 23) 
. 
. 
 22 11 23 23-0001  Bronze In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0002 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL30B) .................. 1,131.09 184.45 
. 

 22 11 23 23-0003 EA  1/6 HP, 3/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL36B) .................................... 1,163.15 184.45 
. 

 22 11 23 23-0004 EA  1/6 HP, 1" To 1-1/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL45B) ....................... 1,219.20 188.03 
. 

 22 11 23 23-0005 EA  1/6 HP, 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL50B) ................................. 1,348.04 195.72 
. 

 22 11 23 23-0006 EA  1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL75B) ....................................... 2,473.27 203.01 
. 

 22 11 23 23-0007 EA 1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2AB) ........................................... 2,643.52 203.01 
. 

 22 11 23 23-0008 EA  1/4 HP, 2-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2AB) .............................. 3,981.70 223.52 
. 

 22 11 23 23-0009 EA  1/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G LD3 AB) ..................................... 4,147.33 245.56 
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. 
 22 11 23 23-0010 EA  1/3 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G HD3 AB) .................................... 5,031.63 270.17 

. 
 22 11 23 23-0011 EA  1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB35S) .................................... 5,134.53 297.34 

. 
 22 11 23 23-0012 EA  3/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB37S) .................................... 5,614.57 326.56 

. 
 22 11 23 23-0013 EA  1 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB38S) ....................................... 8,087.92 359.37 

. 
 22 11 23 23-0014 EA  1-1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB40S) ................................ 9,331.17 376.80 

XXXXXXX 
. 
 22 11 23 23-0015  Cast Iron In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0016 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL30) ................. 1,181.00 184.45 
. 

 22 11 23 23-0017 EA  1/6 HP, 3/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL36) ................................... 2,023.66 184.45 
. 

 22 11 23 23-0018 EA  1/6 HP, 1" To 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ...................... 2,031.07 188.03 
. 

 22 11 23 23-0019 EA  1/6 HP, 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ................................ 2,065.89 192.13 
. 

 22 11 23 23-0020 EA  1/6 HP, 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL50) ................................ 2,073.04 195.72 
. 

 22 11 23 23-0021 EA  1/6 HP, 2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL75) ...................................... 2,110.77 203.01 
. 

 22 11 23 23-0022 EA  1/4 HP, 2-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2) ................................ 2,589.61 223.52 
. 

 22 11 23 23-0023 EA  1/3 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G HD30) ..................................... 3,348.13 270.17 
. 

 22 11 23 23-0024 EA  1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD35S) ................................... 3,522.53 297.34 
. 

 22 11 23 23-0025 EA  3/4 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD37S) ................................... 4,119.74 326.56 
. 

 22 11 23 23-0026 EA  1 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD38S) ...................................... 5,591.50 359.37 
. 

 22 11 23 23-0027 EA  1-1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD40S) ................................ 6,553.93 376.80 
. 

 22 11 23 23-0028 EA  2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 5,861.51 395.77 
. 

 22 11 23 23-0029 EA  3 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 6,297.18 435.04 
. 

 22 11 23 23-0030 EA  5 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 6,918.25 461.38 
. 

 22 11 23 23-0031 EA  7-1/2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ............... 8,801.13 512.65 
. 

 22 11 23 23-0032 EA  10 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................... 9,307.51 615.28 
. 

 22 11 23 23-0033 EA  15 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................. 11,898.74 718.02 

XXXXXXX 
. 
 22 12  Facility Potable-Water Storage Tanks (22 10) 
. 
. 
 22 12 19  Facility Ground-Mounted, Potable-Water Storage Tanks (22 12) 
. 
. 
 22 12 19 00-0001  Steel, Horizontal, Ground-Mounted Water Tanks (22 12 19) 
. 
. 

 22 12 19 00-0002 EA 5,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank ...................................................................................... 37,611.60 9,030.72 
. 

 22 12 19 00-0003 EA 10,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 42,591.37 9,030.72 
. 

 22 12 19 00-0004 EA 20,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 76,563.58 13,936.32 
. 

 22 12 19 00-0005 EA 35,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 98,830.97 18,061.43 

XXXXXXX 
. 
 22 12 19 00-0006  Galvanized Steel, Flat Bottom, Vertical Storage Tanks (22 12 19) 
. 
. 

 22 12 19 00-0007 EA 5,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .............................................................................. 44,989.03 9,030.72 
. 

 22 12 19 00-0008 EA 10,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 62,325.97 9,030.72 
. 

 22 12 19 00-0009 EA 20,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 92,957.89 13,936.32 
. 

 22 12 19 00-0010 EA 35,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .......................................................................... 133,517.23 18,061.43 

XXXXXXX 
. 
 22 12 23  Facility Indoor Potable-Water Storage Tanks (22 12) 
. 
. 
 22 12 23 13  Facility Steel, Indoor Potable-Water Storage Pressure Tanks (22 12 23) 
. 
. 
 22 12 23 13-0001  Insulated Glass Lined Storage Tank (A.O. Smith TJ, TJV And TJH) (22 12 23 13) 
. 
. 

 22 12 23 13-0002 EA 80 Gallon ASME Rated Tank, 150PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJ-80A) ............ 2,575.48 409.89 
. 

 22 12 23 13-0003 EA 119 Gallon 150 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-120M).................................... 3,189.66 512.36 
. 

 22 12 23 13-0004 EA 140 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
140A) .............................................................................................................................................................................. 5,970.28 563.60 

. 
 22 12 23 13-0005 EA 200 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

200A) .............................................................................................................................................................................. 6,604.31 614.83 
. 

 22 12 23 13-0006 EA 250 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
250A) ............................................................................................................................................................................ 13,239.66 666.07 

. 
 22 12 23 13-0007 EA 350 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

350A) ............................................................................................................................................................................ 11,376.99 717.30 
. 

 22 12 23 13-0008 EA 400 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
400A) ............................................................................................................................................................................ 19,630.36 768.54 

. 
 22 12 23 13-0009 EA 500 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

500A) ............................................................................................................................................................................ 18,065.76 819.78 
. 

 22 12 23 13-0010 EA 750 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
750A) ............................................................................................................................................................................ 19,630.01 871.01 

. 
 22 12 23 13-0011 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

1000A) .......................................................................................................................................................................... 23,414.05 922.25 

XXXXXXX 
. 
 22 12 23 13-0012  Uninsulated Glass Lined Storage Tank (A.O. Smith T) (22 12 23 13) 
. 
. 

 22 12 23 13-0013 EA 80 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-80S) .................................................................... 2,191.14 409.89 
. 

 22 12 23 13-0014 EA 120 Gallon 150 PSA, Uninsulated, Glass Lined Water Storage Tank (T-120S)............................................................... 4,272.17 512.36 
. 

 22 12 23 13-0015 EA 140 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-140A) ................................ 5,359.03 563.60 
. 

 22 12 23 13-0016 EA 200 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200S) ................................................................ 6,642.14 614.83 
. 

 22 12 23 13-0017 EA 200 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200A) ................................ 5,620.91 614.83 
. 

 22 12 23 13-0018 EA 250 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-250A) ................................ 8,754.98 666.07 
. 

 22 12 23 13-0019 EA 325 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-325A) ................................ 9,476.03 717.30 
. 

 22 12 23 13-0020 EA 350 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350S) ................................................................ 9,012.10 717.30 
. 

 22 12 23 13-0021 EA 350 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350A) ................................ 8,209.57 717.30 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 12 Facility Potable-Water Storage Tanks 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 22 - 92  Monterey County Roads and Bridges 

. 
 22 12 23 13-0022 EA 400 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-400A) .............................. 11,279.58 768.54 

. 
 22 12 23 13-0023 EA 500 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-500A) .............................. 12,239.27 819.78 

. 
 22 12 23 13-0024 EA 750 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-750A) .............................. 14,227.32 871.01 

. 
 22 12 23 13-0025 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-1000A).......................... 26,850.37 922.25 

XXXXXXX 
. 
 22 12 23 26  Facility Plastic, Indoor Potable-Water Storage Non-Pressure Tanks (22 12 23) 
. 
. 
 22 12 23 26-0001  Horizontal Non-Pressurized Polyethylene Tanks (22 12 23 26) 

Note: Excludes excavation and backfill. 
. 
. 

 22 12 23 26-0002 EA 100 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 681.53 230.57 
    For Saddle Assembly, Add  761.76 

. 
 22 12 23 26-0003 EA 150 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 798.40 268.99 

    For Saddle Assembly, Add  761.76 
. 

 22 12 23 26-0004 EA 200 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 948.09 307.42 
    For Saddle Assembly, Add  873.34 

. 
 22 12 23 26-0005 EA 300 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,156.85 345.84 

    For Saddle Assembly, Add  1,308.74 
. 

 22 12 23 26-0006 EA 335 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,389.69 384.28 
    For Two Tie Down Bands, Add  436.33 

. 
 22 12 23 26-0007 EA  535 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,796.77 525.64 

    For Two Tie Down Bands, Add  466.96 
. 

 22 12 23 26-0008 EA  1,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 2,695.25 613.24 
    For Three Tie Down Bands, Add  798.91 

. 
 22 12 23 26-0009 EA 1,335 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 3,899.04 700.85 

    For Three Tie Down Bands, Add  805.48 
. 

 22 12 23 26-0010 EA 1,635 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 4,871.32 788.45 
    For Four Tie Down Bands, Add  1,091.47 

. 
 22 12 23 26-0011 EA  2,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 5,708.94 876.06 

    For Four Tie Down Bands, Add  1,537.80 
. 

 22 12 23 26-0012 EA 2,635 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 8,176.74 963.66 
    For Four Tie Down Bands, Add  2,027.89 

. 
 22 12 23 26-0013 EA 3,135 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 9,475.02 1,051.27 

    For Four Tie Down Bands, Add  2,194.17 
. 

 22 12 23 26-0014 EA  4,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ....................................................................................... 13,615.93 1,401.69 
    For Four Tie Down Bands, Add  2,482.97 

. 
 22 12 23 26-0015 EA 5,025 Gallon Horizontal Non-Pressurized Polyethylene Tank ....................................................................................... 17,637.09 1,401.69 

    For Five Tie Down Bands, Add  3,902.30 

XXXXXXX 
. 
 22 12 23 26-0016  Vertical Non-Pressurized Polyethylene Tanks (22 12 23 26) 
. 
. 

 22 12 23 26-0017 EA 100 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 740.24 307.42 
. 

 22 12 23 26-0018 EA 160 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 894.95 326.63 
. 

 22 12 23 26-0019 EA 210 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 984.01 345.84 
. 

 22 12 23 26-0020 EA 300 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,194.96 384.28 
. 

 22 12 23 26-0021 EA 405 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,360.88 461.12 
. 

 22 12 23 26-0022 EA 500 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,607.75 537.98 
. 

 22 12 23 26-0023 EA 800 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 2,255.93 700.85 
. 

 22 12 23 26-0024 EA 1,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 2,922.74 876.06 
. 

 22 12 23 26-0025 EA 2,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 3,935.26 1,051.27 
. 

 22 12 23 26-0026 EA 3,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 5,153.43 1,226.48 
. 

 22 12 23 26-0027 EA 4,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 7,603.38 1,401.69 
. 

 22 12 23 26-0028 EA 5,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 10,311.51 1,576.90 
. 

 22 12 23 26-0029 EA 6,250 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 11,691.59 1,752.11 
. 

 22 12 23 26-0030 EA 7,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 12,883.51 1,927.32 
. 

 22 12 23 26-0031 EA 8,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 14,849.94 2,102.53 
. 

 22 12 23 26-0032 EA 9,150 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 16,779.17 2,277.74 
. 

 22 12 23 26-0033 EA 10,500 Gallon Vertical Non-Pressurized Polyethylene Tank .......................................................................................... 20,786.92 2,452.95 
. 

 22 12 23 26-0034 EA 12,500 Gallon Vertical Non-Pressurized Polyethylene Tank .......................................................................................... 25,017.33 2,803.38 

XXXXXXX 
. 
 22 13  Facility Sanitary Sewerage (22 10) 
. 
. 
 22 13 16  Sanitary Waste and Vent Piping (22 13) 
. 
. 
 22 13 16 00-0001  Cast Iron Soil Pipe Assemblies (22 13 16) 
. 
. 
 22 13 16 00-0002  Underground Bell And Spigot Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings and gaskets. Fittings are assumed every 10'. Excludes excavation, backfill and 
compaction. Not for use where detail is available. 

. 

. 
 22 13 16 00-0003 LF 2" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 39.84 6.46 

Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  4.74 
. 

 22 13 16 00-0004 LF 3" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 57.43 9.73 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  6.42 
. 

 22 13 16 00-0005 LF 4" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 74.62 12.39 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.26 
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. 
 22 13 16 00-0006 LF 5" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 88.77 14.97 

Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.42 
. 

 22 13 16 00-0007 LF 6" Underground Bell And Spigot Cast Iron Soil Pipe Assembly .......................................................................................... 105.09 16.31 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  9.36 
. 

 22 13 16 00-0008 LF 8" Underground Bell And Spigot Cast Iron Soil Pipe Assembly .......................................................................................... 169.50 23.27 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  13.18 
. 

 22 13 16 00-0009 LF 10" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ........................................................................................ 255.70 23.27 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  14.92 

XXXXXXX 
. 
 22 13 16 00-0010  Aboveground No Hub Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

. 

. 
 22 13 16 00-0011 LF 1-1/2" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................. 31.26 6.15 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.40 
. 

 22 13 16 00-0012 LF 2" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 33.11 6.56 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.80 
. 

 22 13 16 00-0013 LF 3" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 42.38 9.53 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.11 
. 

 22 13 16 00-0014 LF 4" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 50.92 12.39 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.51 
. 

 22 13 16 00-0015 LF 5" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 67.50 14.69 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.97 
. 

 22 13 16 00-0016 LF 6" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 76.70 16.03 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.86 
. 

 22 13 16 00-0017 LF 8" Aboveground No Hub Cast Iron Soil Pipe Assembly ...................................................................................................... 121.16 23.08 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  15.02 
. 

 22 13 16 00-0018 LF 10" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................... 172.46 26.22 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 20'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  17.46 

XXXXXXX 
. 
 22 13 16 00-0019  Bell And Spigot Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service weight. ASTM A74 and CISPI 301 (Fitting Requirements). 
. 
. 
 22 13 16 00-0020  Bell And Spigot Cast Iron Pipe (22 13 16 00-0019) 

Note: Excludes excavation, hangers, gaskets, and fittings. 
. 
. 

 22 13 16 00-0021 LF  2" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 29.01 6.46 
    For Extra Heavy Pipe, Add  8.09 
    For Above Ground Cast Iron Pipe Installation, Add  0.49 
    For Work In Restricted Working Space, Add  2.93 

. 
 22 13 16 00-0022 LF  3" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 42.24 9.73 

    For Extra Heavy Pipe, Add  11.59 
    For Above Ground Cast Iron Pipe Installation, Add  0.73 
    For Work In Restricted Working Space, Add  4.39 

. 
 22 13 16 00-0023 LF  4" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 54.52 12.39 

    For Extra Heavy Pipe, Add  15.07 
    For Above Ground Cast Iron Pipe Installation, Add  0.93 
    For Work In Restricted Working Space, Add  5.59 

. 
 22 13 16 00-0024 LF  5" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 73.05 14.97 

    For Extra Heavy Pipe, Add  21.27 
    For Above Ground Cast Iron Pipe Installation, Add  1.12 
    For Work In Restricted Working Space, Add  6.72 

. 
 22 13 16 00-0025 LF  6" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 86.11 16.31 

    For Extra Heavy Pipe, Add  25.91 
    For Above Ground Cast Iron Pipe Installation, Add  1.22 
    For Work In Restricted Working Space, Add  7.33 

. 
 22 13 16 00-0026 LF  8" Bell And Spigot Cast Iron Pipe ....................................................................................................................................... 130.84 23.27 

    For Extra Heavy Pipe, Add  40.29 
    For Above Ground Cast Iron Pipe Installation, Add  1.75 
    For Work In Restricted Working Space, Add  10.47 
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. 
 22 13 16 00-0027 LF  10" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 198.99 26.22 

    For Extra Heavy Pipe, Add  67.08 
    For Above Ground Cast Iron Pipe Installation, Add  1.96 
    For Work In Restricted Working Space, Add  11.78 

. 
 22 13 16 00-0028 LF  12" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 284.38 34.96 

    For Extra Heavy Pipe, Add  97.44 
    For Above Ground Cast Iron Pipe Installation, Add  2.62 
    For Work In Restricted Working Space, Add  15.71 

. 
 22 13 16 00-0029 LF  15" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 401.94 41.93 

    For Extra Heavy Pipe, Add  142.42 
    For Above Ground Cast Iron Pipe Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.86 

XXXXXXX 
. 
 22 13 16 00-0030  Bell And Spigot Cast Iron Fittings (22 13 16 00-0019) 
. 
. 
 22 13 16 00-0031  Bell And Spigot Cast Iron Long Sweeps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0032 EA  2" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 105.52 29.41 
    For Extra Heavy Fittings, Add  21.51 
    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0033 EA  3" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 180.06 36.99 

    For Extra Heavy Fittings, Add  43.63 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0034 EA  4" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 239.89 49.18 

    For Extra Heavy Fittings, Add  58.16 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 13 16 00-0035 EA  6" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 374.73 63.34 

    For Extra Heavy Fittings, Add  97.93 
    For Above Ground Cast Iron Pipe Installation, Add  4.75 
    For Work In Restricted Working Space, Add  28.48 

. 
 22 13 16 00-0036 EA  8" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 746.78 81.90 

    For Extra Heavy Fittings, Add  218.41 
    For Above Ground Cast Iron Pipe Installation, Add  6.14 
    For Work In Restricted Working Space, Add  36.83 

. 
 22 13 16 00-0037 EA  10" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,022.67 100.75 

    For Extra Heavy Fittings, Add  305.06 
    For Above Ground Cast Iron Pipe Installation, Add  7.55 
    For Work In Restricted Working Space, Add  45.32 

. 
 22 13 16 00-0038 EA  12" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,569.74 140.63 

    For Extra Heavy Fittings, Add  475.61 
    For Above Ground Cast Iron Pipe Installation, Add  10.54 
    For Work In Restricted Working Space, Add  63.26 

. 
 22 13 16 00-0039 EA  15" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 2,921.80 195.82 

    For Extra Heavy Fittings, Add  919.88 
    For Above Ground Cast Iron Pipe Installation, Add  14.68 
    For Work In Restricted Working Space, Add  88.07 

XXXXXXX 
. 
 22 13 16 00-0040  Bell And Spigot Cast Iron Short Sweeps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0041 EA  2" Bell And Spigot Cast Iron Short Sweep ............................................................................................................................ 89.29 29.41 
    For Extra Heavy Fittings, Add  15.83 
    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0042 EA  3" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 152.84 36.99 

    For Extra Heavy Fittings, Add  34.11 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0043 EA  4" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 209.28 49.18 

    For Extra Heavy Fittings, Add  47.45 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 13 16 00-0044 EA  5" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 315.09 53.84 

    For Extra Heavy Fittings, Add  82.04 
    For Above Ground Cast Iron Pipe Installation, Add  4.03 
    For Work In Restricted Working Space, Add  24.21 

. 
 22 13 16 00-0045 EA  6" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 380.56 63.34 

    For Extra Heavy Fittings, Add  99.97 
    For Above Ground Cast Iron Pipe Installation, Add  4.75 
    For Work In Restricted Working Space, Add  28.48 

. 
 22 13 16 00-0046 EA  8" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 629.44 81.90 

    For Extra Heavy Fittings, Add  177.34 
    For Above Ground Cast Iron Pipe Installation, Add  6.14 
    For Work In Restricted Working Space, Add  36.83 

. 
 22 13 16 00-0047 EA  10" Bell And Spigot Cast Iron Short Sweep ........................................................................................................................ 922.56 100.75 

    For Extra Heavy Fittings, Add  270.02 
    For Above Ground Cast Iron Pipe Installation, Add  7.55 
    For Work In Restricted Working Space, Add  45.32 

. 
 22 13 16 00-0048 EA  12" Bell And Spigot Cast Iron Short Sweep ..................................................................................................................... 1,532.41 140.63 

    For Extra Heavy Fittings, Add  462.55 
    For Above Ground Cast Iron Pipe Installation, Add  10.54 
    For Work In Restricted Working Space, Add  63.26 

XXXXXXX 
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. 
 22 13 16 00-0049  Bell And Spigot Cast Iron 1/4 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0050 EA  2" Bell And Spigot Cast Iron 1/4 Bend .................................................................................................................................. 80.09 29.30 
    For Extra Heavy Fittings, Add  12.64 
    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.19 

. 
 22 13 16 00-0051 EA  3" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 121.68 32.99 

    For Extra Heavy Fittings, Add  25.26 
    For Above Ground Cast Iron Pipe Installation, Add  2.48 
    For Work In Restricted Working Space, Add  14.85 

. 
 22 13 16 00-0052 EA  4" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 174.23 43.96 

    For Extra Heavy Fittings, Add  37.92 
    For Above Ground Cast Iron Pipe Installation, Add  3.29 
    For Work In Restricted Working Space, Add  19.77 

. 
 22 13 16 00-0053 EA  5" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 217.55 48.08 

    For Extra Heavy Fittings, Add  50.93 
    For Above Ground Cast Iron Pipe Installation, Add  3.60 
    For Work In Restricted Working Space, Add  21.61 

. 
 22 13 16 00-0054 EA  6" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 261.69 57.58 

    For Extra Heavy Fittings, Add  61.35 
    For Above Ground Cast Iron Pipe Installation, Add  4.32 
    For Work In Restricted Working Space, Add  25.92 

. 
 22 13 16 00-0055 EA  8" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 548.00 75.42 

    For Extra Heavy Fittings, Add  152.24 
    For Above Ground Cast Iron Pipe Installation, Add  5.65 
    For Work In Restricted Working Space, Add  33.91 

. 
 22 13 16 00-0056 EA  10" Bell And Spigot Cast Iron 1/4 Bend .............................................................................................................................. 810.17 91.52 

    For Extra Heavy Fittings, Add  235.54 
    For Above Ground Cast Iron Pipe Installation, Add  6.86 
    For Work In Restricted Working Space, Add  41.16 

. 
 22 13 16 00-0057 EA  12" Bell And Spigot Cast Iron 1/4 Bend ........................................................................................................................... 1,069.42 108.03 

    For Extra Heavy Fittings, Add  317.60 
    For Above Ground Cast Iron Pipe Installation, Add  8.10 
    For Work In Restricted Working Space, Add  48.60 

. 
 22 13 16 00-0058 EA  15" Bell And Spigot Cast Iron 1/4 Bend ........................................................................................................................... 2,743.52 170.38 

    For Extra Heavy Fittings, Add  870.84 
    For Above Ground Cast Iron Pipe Installation, Add  12.77 
    For Work In Restricted Working Space, Add  76.62 

XXXXXXX 
. 
 22 13 16 00-0059  Bell And Spigot Cast Iron 1/8 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0060 EA  2" Bell And Spigot Cast Iron 1/8 Bend .................................................................................................................................. 72.90 29.41 
    For Extra Heavy Fittings, Add  10.09 
    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0061 EA  3" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 114.89 36.99 

    For Extra Heavy Fittings, Add  20.83 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0062 EA  4" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 164.00 49.18 

    For Extra Heavy Fittings, Add  31.60 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 13 16 00-0063 EA  5" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 204.02 60.18 

    For Extra Heavy Fittings, Add  39.84 
    For Above Ground Cast Iron Pipe Installation, Add  4.51 
    For Work In Restricted Working Space, Add  27.05 

. 
 22 13 16 00-0064 EA  6" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 236.19 67.09 

    For Extra Heavy Fittings, Add  47.45 
    For Above Ground Cast Iron Pipe Installation, Add  5.03 
    For Work In Restricted Working Space, Add  30.19 

. 
 22 13 16 00-0065 EA  8" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 474.64 90.34 

    For Extra Heavy Fittings, Add  118.71 
    For Above Ground Cast Iron Pipe Installation, Add  6.77 
    For Work In Restricted Working Space, Add  40.64 

. 
 22 13 16 00-0066 EA  10" Bell And Spigot Cast Iron 1/8 Bend .............................................................................................................................. 665.34 111.46 

    For Extra Heavy Fittings, Add  174.37 
    For Above Ground Cast Iron Pipe Installation, Add  8.36 
    For Work In Restricted Working Space, Add  50.15 

. 
 22 13 16 00-0067 EA  12" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 1,078.70 144.55 

    For Extra Heavy Fittings, Add  301.71 
    For Above Ground Cast Iron Pipe Installation, Add  10.83 
    For Work In Restricted Working Space, Add  65.00 

. 
 22 13 16 00-0068 EA  15" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 2,077.99 170.38 

    For Extra Heavy Fittings, Add  637.90 
    For Above Ground Cast Iron Pipe Installation, Add  12.77 
    For Work In Restricted Working Space, Add  76.62 

XXXXXXX 
. 
 22 13 16 00-0069  Bell And Spigot Cast Iron Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0070 EA  2" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 126.27 65.68 
    For Extra Heavy Fittings, Add  9.71 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.56 
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. 
 22 13 16 00-0071 EA  3" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 159.82 71.94 

    For Extra Heavy Fittings, Add  18.19 
    For Above Ground Cast Iron Pipe Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0072 EA  4" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 210.46 94.28 

    For Extra Heavy Fittings, Add  24.20 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.39 

. 
 22 13 16 00-0073 EA  5" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 270.52 103.56 

    For Extra Heavy Fittings, Add  40.33 
    For Above Ground Cast Iron Pipe Installation, Add  7.77 
    For Work In Restricted Working Space, Add  46.59 

. 
 22 13 16 00-0074 EA  6" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 340.17 122.74 

    For Extra Heavy Fittings, Add  54.64 
    For Above Ground Cast Iron Pipe Installation, Add  9.20 
    For Work In Restricted Working Space, Add  55.22 

. 
 22 13 16 00-0075 EA  8" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 630.18 164.98 

    For Extra Heavy Fittings, Add  133.98 
    For Above Ground Cast Iron Pipe Installation, Add  12.37 
    For Work In Restricted Working Space, Add  74.21 

. 
 22 13 16 00-0076 EA  10" Bell And Spigot Cast Iron Wye ..................................................................................................................................... 888.18 187.17 

    For Extra Heavy Fittings, Add  212.66 
    For Above Ground Cast Iron Pipe Installation, Add  14.03 
    For Work In Restricted Working Space, Add  84.17 

. 
 22 13 16 00-0077 EA  12" Bell And Spigot Cast Iron Wye .................................................................................................................................. 1,319.06 227.83 

    For Extra Heavy Fittings, Add  342.12 
    For Above Ground Cast Iron Pipe Installation, Add  17.08 
    For Work In Restricted Working Space, Add  102.47 

. 
 22 13 16 00-0078 EA  15" Bell And Spigot Cast Iron Wye .................................................................................................................................. 2,057.02 255.62 

    For Extra Heavy Fittings, Add  585.83 
    For Above Ground Cast Iron Pipe Installation, Add  19.16 
    For Work In Restricted Working Space, Add  114.97 

XXXXXXX 
. 
 22 13 16 00-0079  Bell And Spigot Cast Iron Reducing Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0080 EA  3" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 202.73 68.65 
    For Extra Heavy Fittings, Add  34.92 
    For Above Ground Cast Iron Pipe Installation, Add  5.15 
    For Work In Restricted Working Space, Add  30.89 

. 
 22 13 16 00-0081 EA  4" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 246.64 84.85 

    For Extra Heavy Fittings, Add  41.78 
    For Above Ground Cast Iron Pipe Installation, Add  6.36 
    For Work In Restricted Working Space, Add  38.18 

. 
 22 13 16 00-0082 EA  4" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 275.83 87.00 

    For Extra Heavy Fittings, Add  50.87 
    For Above Ground Cast Iron Pipe Installation, Add  6.53 
    For Work In Restricted Working Space, Add  39.15 

. 
 22 13 16 00-0083 EA  6" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 407.03 109.98 

    For Extra Heavy Fittings, Add  84.77 
    For Above Ground Cast Iron Pipe Installation, Add  8.24 
    For Work In Restricted Working Space, Add  49.45 

. 
 22 13 16 00-0084 EA  6" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 417.66 112.00 

    For Extra Heavy Fittings, Add  87.40 
    For Above Ground Cast Iron Pipe Installation, Add  8.40 
    For Work In Restricted Working Space, Add  50.39 

. 
 22 13 16 00-0085 EA  6" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 436.93 119.49 

    For Extra Heavy Fittings, Add  90.22 
    For Above Ground Cast Iron Pipe Installation, Add  8.96 
    For Work In Restricted Working Space, Add  53.75 

. 
 22 13 16 00-0086 EA  8" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 648.14 132.67 

    For Extra Heavy Fittings, Add  157.23 
    For Above Ground Cast Iron Pipe Installation, Add  9.95 
    For Work In Restricted Working Space, Add  59.67 

. 
 22 13 16 00-0087 EA  8" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 677.88 135.22 

    For Extra Heavy Fittings, Add  166.32 
    For Above Ground Cast Iron Pipe Installation, Add  10.13 
    For Work In Restricted Working Space, Add  60.81 

. 
 22 13 16 00-0088 EA  8" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 693.87 141.61 

    For Extra Heavy Fittings, Add  168.54 
    For Above Ground Cast Iron Pipe Installation, Add  10.62 
    For Work In Restricted Working Space, Add  63.70 

. 
 22 13 16 00-0089 EA 8" x 6" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 820.97 157.52 

    For Extra Heavy Fittings, Add  204.67 
    For Above Ground Cast Iron Pipe Installation, Add  11.81 
    For Work In Restricted Working Space, Add  70.86 

. 
 22 13 16 00-0090 EA 10" x 3" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,017.71 147.60 

    For Extra Heavy Fittings, Add  278.74 
    For Above Ground Cast Iron Pipe Installation, Add  11.07 
    For Work In Restricted Working Space, Add  66.39 

. 
 22 13 16 00-0091 EA 10" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,058.61 154.08 

    For Extra Heavy Fittings, Add  289.64 
    For Above Ground Cast Iron Pipe Installation, Add  11.55 
    For Work In Restricted Working Space, Add  69.32 
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. 
 22 13 16 00-0092 EA 10" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,157.93 170.38 

    For Extra Heavy Fittings, Add  315.88 
    For Above Ground Cast Iron Pipe Installation, Add  12.77 
    For Work In Restricted Working Space, Add  76.62 

. 
 22 13 16 00-0093 EA 10" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,536.16 180.70 

    For Extra Heavy Fittings, Add  442.84 
    For Above Ground Cast Iron Pipe Installation, Add  13.55 
    For Work In Restricted Working Space, Add  81.27 

. 
 22 13 16 00-0094 EA 12" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,581.72 180.70 

    For Extra Heavy Fittings, Add  458.79 
    For Above Ground Cast Iron Pipe Installation, Add  13.55 
    For Work In Restricted Working Space, Add  81.27 

. 
 22 13 16 00-0095 EA 12" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,645.35 195.82 

    For Extra Heavy Fittings, Add  473.12 
    For Above Ground Cast Iron Pipe Installation, Add  14.68 
    For Work In Restricted Working Space, Add  88.07 

. 
 22 13 16 00-0096 EA 12" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,934.94 205.54 

    For Extra Heavy Fittings, Add  569.40 
    For Above Ground Cast Iron Pipe Installation, Add  15.40 
    For Work In Restricted Working Space, Add  92.43 

. 
 22 13 16 00-0097 EA 12" x 10" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 2,356.48 211.63 

    For Extra Heavy Fittings, Add  713.72 
    For Above Ground Cast Iron Pipe Installation, Add  15.86 
    For Work In Restricted Working Space, Add  95.19 

. 
 22 13 16 00-0098 EA 15" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 3,913.89 199.55 

    For Extra Heavy Fittings, Add  1,265.15 
    For Above Ground Cast Iron Pipe Installation, Add  14.96 
    For Work In Restricted Working Space, Add  89.75 

. 
 22 13 16 00-0099 EA 15" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 4,083.87 215.95 

    For Extra Heavy Fittings, Add  1,316.01 
    For Above Ground Cast Iron Pipe Installation, Add  16.19 
    For Work In Restricted Working Space, Add  97.15 

. 
 22 13 16 00-0100 EA 15" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 4,167.00 225.27 

    For Extra Heavy Fittings, Add  1,340.23 
    For Above Ground Cast Iron Pipe Installation, Add  16.89 
    For Work In Restricted Working Space, Add  101.33 

. 
 22 13 16 00-0101 EA 15" x 10" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 4,263.76 232.94 

    For Extra Heavy Fittings, Add  1,370.11 
    For Above Ground Cast Iron Pipe Installation, Add  17.46 
    For Work In Restricted Working Space, Add  104.75 

. 
 22 13 16 00-0102 EA 15" x 12" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 4,370.63 246.49 

    For Extra Heavy Fittings, Add  1,400.38 
    For Above Ground Cast Iron Pipe Installation, Add  18.48 
    For Work In Restricted Working Space, Add  110.86 

XXXXXXX 
. 
 22 13 16 00-0103  Bell And Spigot Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0104 EA  2" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 138.15 65.68 
    For Extra Heavy Fittings, Add  13.87 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.56 

. 
 22 13 16 00-0105 EA  3" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 167.14 71.94 

    For Extra Heavy Fittings, Add  20.75 
    For Above Ground Cast Iron Pipe Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0106 EA  4" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 223.20 94.28 

    For Extra Heavy Fittings, Add  28.66 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.39 

. 
 22 13 16 00-0107 EA  5" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 311.21 108.64 

    For Extra Heavy Fittings, Add  51.93 
    For Above Ground Cast Iron Pipe Installation, Add  8.14 
    For Work In Restricted Working Space, Add  48.85 

. 
 22 13 16 00-0108 EA  6" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 389.88 134.75 

    For Extra Heavy Fittings, Add  65.76 
    For Above Ground Cast Iron Pipe Installation, Add  10.10 
    For Work In Restricted Working Space, Add  60.60 

. 
 22 13 16 00-0109 EA  8" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 723.68 177.65 

    For Extra Heavy Fittings, Add  160.08 
    For Above Ground Cast Iron Pipe Installation, Add  13.32 
    For Work In Restricted Working Space, Add  79.89 

. 
 22 13 16 00-0110 EA  10" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ....................................................................................... 1,046.97 232.94 

    For Extra Heavy Fittings, Add  244.23 
    For Above Ground Cast Iron Pipe Installation, Add  17.46 
    For Work In Restricted Working Space, Add  104.75 

. 
 22 13 16 00-0111 EA  12" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ....................................................................................... 1,405.17 299.42 

    For Extra Heavy Fittings, Add  334.69 
    For Above Ground Cast Iron Pipe Installation, Add  22.45 
    For Work In Restricted Working Space, Add  134.68 

XXXXXXX 
. 
 22 13 16 00-0112  Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 

00-0030) 
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. 
 22 13 16 00-0113 EA  3" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 147.42 68.65 

    For Extra Heavy Fittings, Add  15.56 
    For Above Ground Cast Iron Pipe Installation, Add  5.15 
    For Work In Restricted Working Space, Add  30.89 

. 
 22 13 16 00-0114 EA  4" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 208.93 84.85 

    For Extra Heavy Fittings, Add  28.58 
    For Above Ground Cast Iron Pipe Installation, Add  6.36 
    For Work In Restricted Working Space, Add  38.18 

. 
 22 13 16 00-0115 EA  4" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 226.06 87.00 

    For Extra Heavy Fittings, Add  33.45 
    For Above Ground Cast Iron Pipe Installation, Add  6.53 
    For Work In Restricted Working Space, Add  39.15 

. 
 22 13 16 00-0116 EA  6" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 335.66 109.98 

    For Extra Heavy Fittings, Add  59.79 
    For Above Ground Cast Iron Pipe Installation, Add  8.24 
    For Work In Restricted Working Space, Add  49.45 

. 
 22 13 16 00-0117 EA  6" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 349.90 112.00 

    For Extra Heavy Fittings, Add  63.68 
    For Above Ground Cast Iron Pipe Installation, Add  8.40 
    For Work In Restricted Working Space, Add  50.39 

. 
 22 13 16 00-0118 EA  6" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 370.82 119.49 

    For Extra Heavy Fittings, Add  67.08 
    For Above Ground Cast Iron Pipe Installation, Add  8.96 
    For Work In Restricted Working Space, Add  53.75 

. 
 22 13 16 00-0119 EA  8" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 515.58 132.67 

    For Extra Heavy Fittings, Add  110.84 
    For Above Ground Cast Iron Pipe Installation, Add  9.95 
    For Work In Restricted Working Space, Add  59.67 

. 
 22 13 16 00-0120 EA  8" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 529.01 141.61 

    For Extra Heavy Fittings, Add  110.84 
    For Above Ground Cast Iron Pipe Installation, Add  10.62 
    For Work In Restricted Working Space, Add  63.70 

. 
 22 13 16 00-0121 EA  8" x 6" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 670.95 157.52 

    For Extra Heavy Fittings, Add  152.16 
    For Above Ground Cast Iron Pipe Installation, Add  11.81 
    For Work In Restricted Working Space, Add  70.86 

XXXXXXX 
. 
 22 13 16 00-0122  Bell And Spigot Cast Iron Double Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0123 EA  2" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 227.36 78.60 
    For Extra Heavy Fittings, Add  38.35 
    For Above Ground Cast Iron Pipe Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.34 

. 
 22 13 16 00-0124 EA  3" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 332.47 99.09 

    For Extra Heavy Fittings, Add  64.39 
    For Above Ground Cast Iron Pipe Installation, Add  7.43 
    For Work In Restricted Working Space, Add  44.55 

. 
 22 13 16 00-0125 EA  4" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 452.07 125.32 

    For Extra Heavy Fittings, Add  92.44 
    For Above Ground Cast Iron Pipe Installation, Add  9.40 
    For Work In Restricted Working Space, Add  56.39 

. 
 22 13 16 00-0126 EA  6" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 868.67 188.59 

    For Extra Heavy Fittings, Add  205.07 
    For Above Ground Cast Iron Pipe Installation, Add  14.14 
    For Work In Restricted Working Space, Add  84.83 

. 
 22 13 16 00-0127 EA  8" Bell And Spigot Cast Iron Double Wye ........................................................................................................................ 1,760.47 223.01 

    For Extra Heavy Fittings, Add  499.16 
    For Above Ground Cast Iron Pipe Installation, Add  16.72 
    For Work In Restricted Working Space, Add  100.29 

. 
 22 13 16 00-0128 EA  10" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 2,338.90 249.53 

    For Extra Heavy Fittings, Add  687.68 
    For Above Ground Cast Iron Pipe Installation, Add  18.71 
    For Work In Restricted Working Space, Add  112.23 

. 
 22 13 16 00-0129 EA  12" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 1,605.59 299.42 

    For Extra Heavy Fittings, Add  404.83 
    For Above Ground Cast Iron Pipe Installation, Add  22.45 
    For Work In Restricted Working Space, Add  134.68 

. 
 22 13 16 00-0130 EA  15" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 4,595.23 314.25 

    For Extra Heavy Fittings, Add  1,443.34 
    For Above Ground Cast Iron Pipe Installation, Add  23.57 
    For Work In Restricted Working Space, Add  141.42 

XXXXXXX 
. 
 22 13 16 00-0131  Bell And Spigot Cast Iron Reducing Double Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0132 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 204.03 92.94 
    For Extra Heavy Fittings, Add  22.63 
    For Above Ground Cast Iron Pipe Installation, Add  6.97 
    For Work In Restricted Working Space, Add  41.81 

. 
 22 13 16 00-0133 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 237.21 106.77 

    For Extra Heavy Fittings, Add  26.99 
    For Above Ground Cast Iron Pipe Installation, Add  8.01 
    For Work In Restricted Working Space, Add  48.03 
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 22 13 16 00-0134 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 257.32 112.00 

    For Extra Heavy Fittings, Add  31.27 
    For Above Ground Cast Iron Pipe Installation, Add  8.40 
    For Work In Restricted Working Space, Add  50.40 

. 
 22 13 16 00-0135 EA  6" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 329.42 130.82 

    For Extra Heavy Fittings, Add  46.67 
    For Above Ground Cast Iron Pipe Installation, Add  9.80 
    For Work In Restricted Working Space, Add  58.83 

. 
 22 13 16 00-0136 EA  6" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 349.60 135.80 

    For Extra Heavy Fittings, Add  51.11 
    For Above Ground Cast Iron Pipe Installation, Add  10.18 
    For Work In Restricted Working Space, Add  61.07 

. 
 22 13 16 00-0137 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 403.32 148.09 

    For Extra Heavy Fittings, Add  63.46 
    For Above Ground Cast Iron Pipe Installation, Add  11.10 
    For Work In Restricted Working Space, Add  66.60 

. 
 22 13 16 00-0138 EA  8" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 660.17 171.85 

    For Extra Heavy Fittings, Add  140.91 
    For Above Ground Cast Iron Pipe Installation, Add  12.88 
    For Work In Restricted Working Space, Add  77.27 

. 
 22 13 16 00-0139 EA  8" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 716.97 203.37 

    For Extra Heavy Fittings, Add  144.20 
    For Above Ground Cast Iron Pipe Installation, Add  15.25 
    For Work In Restricted Working Space, Add  91.49 

. 
 22 13 16 00-0140 EA  10" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 703.16 183.83 

    For Extra Heavy Fittings, Add  149.63 
    For Above Ground Cast Iron Pipe Installation, Add  13.78 
    For Work In Restricted Working Space, Add  82.70 

. 
 22 13 16 00-0141 EA 10" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 819.28 215.95 

    For Extra Heavy Fittings, Add  173.40 
    For Above Ground Cast Iron Pipe Installation, Add  16.19 
    For Work In Restricted Working Space, Add  97.15 

. 
 22 13 16 00-0142 EA 10" x 8" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,013.53 235.39 

    For Extra Heavy Fittings, Add  231.21 
    For Above Ground Cast Iron Pipe Installation, Add  17.65 
    For Work In Restricted Working Space, Add  105.88 

. 
 22 13 16 00-0143 EA 12" x 6" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,035.19 240.79 

    For Extra Heavy Fittings, Add  235.95 
    For Above Ground Cast Iron Pipe Installation, Add  18.05 
    For Work In Restricted Working Space, Add  108.31 

. 
 22 13 16 00-0144 EA 12" x 8" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,329.18 262.00 

    For Extra Heavy Fittings, Add  327.73 
    For Above Ground Cast Iron Pipe Installation, Add  19.64 
    For Work In Restricted Working Space, Add  117.84 

XXXXXXX 
. 
 22 13 16 00-0145  Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-

0030) 
. 
. 

 22 13 16 00-0146 EA  2" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 188.09 78.60 
    For Extra Heavy Fittings, Add  24.61 
    For Above Ground Cast Iron Pipe Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.34 

. 
 22 13 16 00-0147 EA  3" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 253.38 105.14 

    For Extra Heavy Fittings, Add  33.51 
    For Above Ground Cast Iron Pipe Installation, Add  7.88 
    For Work In Restricted Working Space, Add  47.30 

. 
 22 13 16 00-0148 EA  4" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 331.78 131.47 

    For Extra Heavy Fittings, Add  47.15 
    For Above Ground Cast Iron Pipe Installation, Add  9.85 
    For Work In Restricted Working Space, Add  59.12 

. 
 22 13 16 00-0149 EA  6" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 733.64 210.76 

    For Extra Heavy Fittings, Add  146.17 
    For Above Ground Cast Iron Pipe Installation, Add  15.80 
    For Work In Restricted Working Space, Add  94.80 

XXXXXXX 
. 
 22 13 16 00-0150  Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0151 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 252.43 94.28 
    For Extra Heavy Fittings, Add  38.89 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.39 

. 
 22 13 16 00-0152 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 300.12 106.77 

    For Extra Heavy Fittings, Add  49.00 
    For Above Ground Cast Iron Pipe Installation, Add  8.01 
    For Work In Restricted Working Space, Add  48.03 

. 
 22 13 16 00-0153 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 337.05 118.87 

    For Extra Heavy Fittings, Add  55.62 
    For Above Ground Cast Iron Pipe Installation, Add  8.91 
    For Work In Restricted Working Space, Add  53.45 

. 
 22 13 16 00-0154 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 681.57 157.21 

    For Extra Heavy Fittings, Add  156.05 
    For Above Ground Cast Iron Pipe Installation, Add  11.79 
    For Work In Restricted Working Space, Add  70.72 

XXXXXXX 
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. 
 22 13 16 00-0155  Bell And Spigot Cast Iron Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0156 EA  2" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 153.41 65.79 
    For Extra Heavy Fittings, Add  19.18 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.59 

. 
 22 13 16 00-0157 EA  3" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 174.76 71.94 

    For Extra Heavy Fittings, Add  23.42 
    For Above Ground Cast Iron Pipe Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0158 EA  4" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 284.44 88.13 

    For Extra Heavy Fittings, Add  53.29 
    For Above Ground Cast Iron Pipe Installation, Add  6.61 
    For Work In Restricted Working Space, Add  39.66 

. 
 22 13 16 00-0159 EA  5" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 414.71 95.78 

    For Extra Heavy Fittings, Add  94.86 
    For Above Ground Cast Iron Pipe Installation, Add  7.18 
    For Work In Restricted Working Space, Add  43.10 

. 
 22 13 16 00-0160 EA  6" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 497.51 114.88 

    For Extra Heavy Fittings, Add  113.84 
    For Above Ground Cast Iron Pipe Installation, Add  8.61 
    For Work In Restricted Working Space, Add  51.68 

. 
 22 13 16 00-0161 EA  8" Bell And Spigot Cast Iron Sanitary Tee ....................................................................................................................... 1,082.40 150.74 

    For Extra Heavy Fittings, Add  299.74 
    For Above Ground Cast Iron Pipe Installation, Add  11.30 
    For Work In Restricted Working Space, Add  67.80 

. 
 22 13 16 00-0162 EA  10" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 1,632.04 183.83 

    For Extra Heavy Fittings, Add  474.73 
    For Above Ground Cast Iron Pipe Installation, Add  13.78 
    For Work In Restricted Working Space, Add  82.70 

. 
 22 13 16 00-0163 EA  12" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 2,442.61 215.95 

    For Extra Heavy Fittings, Add  741.57 
    For Above Ground Cast Iron Pipe Installation, Add  16.19 
    For Work In Restricted Working Space, Add  97.15 

XXXXXXX 
. 
 22 13 16 00-0164  Bell And Spigot Cast Iron Reducing Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0165 EA  3" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 207.92 68.65 
    For Extra Heavy Fittings, Add  36.74 
    For Above Ground Cast Iron Pipe Installation, Add  5.15 
    For Work In Restricted Working Space, Add  30.89 

. 
 22 13 16 00-0166 EA  4" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 246.28 80.44 

    For Extra Heavy Fittings, Add  44.00 
    For Above Ground Cast Iron Pipe Installation, Add  6.03 
    For Work In Restricted Working Space, Add  36.17 

. 
 22 13 16 00-0167 EA  4" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 258.39 80.44 

    For Extra Heavy Fittings, Add  48.24 
    For Above Ground Cast Iron Pipe Installation, Add  6.03 
    For Work In Restricted Working Space, Add  36.17 

. 
 22 13 16 00-0168 EA  6" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 390.88 109.98 

    For Extra Heavy Fittings, Add  79.12 
    For Above Ground Cast Iron Pipe Installation, Add  8.24 
    For Work In Restricted Working Space, Add  49.45 

. 
 22 13 16 00-0169 EA  6" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 407.28 112.00 

    For Extra Heavy Fittings, Add  83.77 
    For Above Ground Cast Iron Pipe Installation, Add  8.40 
    For Work In Restricted Working Space, Add  50.39 

. 
 22 13 16 00-0170 EA  6" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 442.12 119.49 

    For Extra Heavy Fittings, Add  92.04 
    For Above Ground Cast Iron Pipe Installation, Add  8.96 
    For Work In Restricted Working Space, Add  53.75 

. 
 22 13 16 00-0171 EA  8" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 762.49 141.61 

    For Extra Heavy Fittings, Add  192.56 
    For Above Ground Cast Iron Pipe Installation, Add  10.62 
    For Work In Restricted Working Space, Add  63.70 

. 
 22 13 16 00-0172 EA  8" x 6" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 959.96 157.52 

    For Extra Heavy Fittings, Add  253.31 
    For Above Ground Cast Iron Pipe Installation, Add  11.81 
    For Work In Restricted Working Space, Add  70.86 

XXXXXXX 
. 
 22 13 16 00-0173  Bell And Spigot Cast Iron Vent Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0174 EA  2" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 130.54 65.68 
    For Extra Heavy Fittings, Add  11.20 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.56 

. 
 22 13 16 00-0175 EA  3" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 163.57 71.94 

    For Extra Heavy Fittings, Add  19.50 
    For Above Ground Cast Iron Pipe Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0176 EA  4" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 216.80 94.28 

    For Extra Heavy Fittings, Add  26.42 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.39 
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 22 13 16 00-0177 EA  5" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 275.46 108.64 

    For Extra Heavy Fittings, Add  39.42 
    For Above Ground Cast Iron Pipe Installation, Add  8.14 
    For Work In Restricted Working Space, Add  48.85 

. 
 22 13 16 00-0178 EA  6" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 347.09 134.75 

    For Extra Heavy Fittings, Add  50.79 
    For Above Ground Cast Iron Pipe Installation, Add  10.10 
    For Work In Restricted Working Space, Add  60.60 

. 
 22 13 16 00-0179 EA  8" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 603.96 177.65 

    For Extra Heavy Fittings, Add  118.18 
    For Above Ground Cast Iron Pipe Installation, Add  13.32 
    For Work In Restricted Working Space, Add  79.89 

XXXXXXX 
. 
 22 13 16 00-0180  Bell And Spigot Cast Iron Tapped Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0181 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 134.28 65.68 
    For Extra Heavy Fittings, Add  12.51 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.56 

. 
 22 13 16 00-0182 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 148.29 71.94 

    For Extra Heavy Fittings, Add  14.15 
    For Above Ground Cast Iron Pipe Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0183 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 191.14 94.28 

    For Extra Heavy Fittings, Add  17.44 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.39 

XXXXXXX 
. 
 22 13 16 00-0184  Bell And Spigot Cast Iron Tapped Sanitary Crosses (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0185 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 136.65 65.68 
    For Extra Heavy Fittings, Add  13.34 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.56 

. 
 22 13 16 00-0186 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 152.78 71.94 

    For Extra Heavy Fittings, Add  15.72 
    For Above Ground Cast Iron Pipe Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0187 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 202.44 94.28 

    For Extra Heavy Fittings, Add  21.40 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.39 

XXXXXXX 
. 
 22 13 16 00-0188  Bell And Spigot Cast Iron Reducers (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0189 EA  3" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 75.63 36.99 
    For Extra Heavy Fittings, Add  7.08 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0190 EA  4" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 94.36 48.78 

    For Extra Heavy Fittings, Add  7.41 
    For Above Ground Cast Iron Pipe Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.96 

. 
 22 13 16 00-0191 EA  4" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 101.23 49.18 

    For Extra Heavy Fittings, Add  9.63 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 13 16 00-0192 EA  6" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 127.20 58.16 

    For Extra Heavy Fittings, Add  13.99 
    For Above Ground Cast Iron Pipe Installation, Add  4.36 
    For Work In Restricted Working Space, Add  26.17 

. 
 22 13 16 00-0193 EA  6" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 133.31 58.93 

    For Extra Heavy Fittings, Add  15.72 
    For Above Ground Cast Iron Pipe Installation, Add  4.42 
    For Work In Restricted Working Space, Add  26.52 

. 
 22 13 16 00-0194 EA  6" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 137.70 60.18 

    For Extra Heavy Fittings, Add  16.63 
    For Above Ground Cast Iron Pipe Installation, Add  4.51 
    For Work In Restricted Working Space, Add  27.05 

. 
 22 13 16 00-0195 EA  8" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 180.69 62.00 

    For Extra Heavy Fittings, Add  30.70 
    For Above Ground Cast Iron Pipe Installation, Add  4.65 
    For Work In Restricted Working Space, Add  27.89 

. 
 22 13 16 00-0196 EA  8" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 203.32 76.50 

    For Extra Heavy Fittings, Add  31.02 
    For Above Ground Cast Iron Pipe Installation, Add  5.73 
    For Work In Restricted Working Space, Add  34.40 

. 
 22 13 16 00-0197 EA  8" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 208.68 78.46 

    For Extra Heavy Fittings, Add  31.85 
    For Above Ground Cast Iron Pipe Installation, Add  5.88 
    For Work In Restricted Working Space, Add  35.30 

. 
 22 13 16 00-0198 EA 8" x 6" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 215.42 81.90 

    For Extra Heavy Fittings, Add  32.43 
    For Above Ground Cast Iron Pipe Installation, Add  6.14 
    For Work In Restricted Working Space, Add  36.83 
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. 
 22 13 16 00-0199 EA 10" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 270.47 91.92 

    For Extra Heavy Fittings, Add  46.42 
    For Above Ground Cast Iron Pipe Installation, Add  6.89 
    For Work In Restricted Working Space, Add  41.35 

. 
 22 13 16 00-0200 EA 10" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 285.21 96.54 

    For Extra Heavy Fittings, Add  49.15 
    For Above Ground Cast Iron Pipe Installation, Add  7.24 
    For Work In Restricted Working Space, Add  43.44 

. 
 22 13 16 00-0201 EA 10" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 304.19 100.75 

    For Extra Heavy Fittings, Add  53.59 
    For Above Ground Cast Iron Pipe Installation, Add  7.55 
    For Work In Restricted Working Space, Add  45.32 

. 
 22 13 16 00-0202 EA 12" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 380.22 109.20 

    For Extra Heavy Fittings, Add  75.79 
    For Above Ground Cast Iron Pipe Installation, Add  8.18 
    For Work In Restricted Working Space, Add  49.10 

. 
 22 13 16 00-0203 EA 12" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 423.21 127.76 

    For Extra Heavy Fittings, Add  81.06 
    For Above Ground Cast Iron Pipe Installation, Add  9.58 
    For Work In Restricted Working Space, Add  57.48 

. 
 22 13 16 00-0204 EA 12" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 456.69 145.53 

    For Extra Heavy Fittings, Add  83.46 
    For Above Ground Cast Iron Pipe Installation, Add  10.91 
    For Work In Restricted Working Space, Add  65.47 

. 
 22 13 16 00-0205 EA 12" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 499.18 167.63 

    For Extra Heavy Fittings, Add  86.75 
    For Above Ground Cast Iron Pipe Installation, Add  12.57 
    For Work In Restricted Working Space, Add  75.40 

. 
 22 13 16 00-0206 EA 15" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 659.56 167.63 

    For Extra Heavy Fittings, Add  142.88 
    For Above Ground Cast Iron Pipe Installation, Add  12.57 
    For Work In Restricted Working Space, Add  75.40 

. 
 22 13 16 00-0207 EA 15" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 701.46 180.70 

    For Extra Heavy Fittings, Add  150.70 
    For Above Ground Cast Iron Pipe Installation, Add  13.55 
    For Work In Restricted Working Space, Add  81.27 

. 
 22 13 16 00-0208 EA 15" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 730.08 190.51 

    For Extra Heavy Fittings, Add  155.54 
    For Above Ground Cast Iron Pipe Installation, Add  14.28 
    For Work In Restricted Working Space, Add  85.70 

. 
 22 13 16 00-0209 EA 15" x 12" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 768.93 203.37 

    For Extra Heavy Fittings, Add  162.38 
    For Above Ground Cast Iron Pipe Installation, Add  15.25 
    For Work In Restricted Working Space, Add  91.49 

XXXXXXX 
. 
 22 13 16 00-0210  Bell And Spigot Cast Iron P-Traps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0211 EA  2" Bell And Spigot Cast Iron P-Trap ...................................................................................................................................... 78.67 29.41 
    For Extra Heavy Fittings, Add  12.11 
    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0212 EA  3" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 105.73 36.99 

    For Extra Heavy Fittings, Add  17.62 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0213 EA  4" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 144.25 49.18 

    For Extra Heavy Fittings, Add  24.69 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 13 16 00-0214 EA  5" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 231.90 53.84 

    For Extra Heavy Fittings, Add  52.92 
    For Above Ground Cast Iron Pipe Installation, Add  4.03 
    For Work In Restricted Working Space, Add  24.21 

. 
 22 13 16 00-0215 EA  6" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 312.70 63.34 

    For Extra Heavy Fittings, Add  76.22 
    For Above Ground Cast Iron Pipe Installation, Add  4.75 
    For Work In Restricted Working Space, Add  28.48 

. 
 22 13 16 00-0216 EA  8" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 704.05 81.90 

    For Extra Heavy Fittings, Add  203.46 
    For Above Ground Cast Iron Pipe Installation, Add  6.14 
    For Work In Restricted Working Space, Add  36.83 

. 
 22 13 16 00-0217 EA  10" Bell And Spigot Cast Iron P-Trap .................................................................................................................................. 779.10 100.75 

    For Extra Heavy Fittings, Add  219.81 
    For Above Ground Cast Iron Pipe Installation, Add  7.55 
    For Work In Restricted Working Space, Add  45.32 

XXXXXXX 
. 
 22 13 16 00-0218  Bell And Spigot Cast Iron Deep Seal P-Traps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0219 EA  2" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................... 91.82 29.41 
    For Extra Heavy Fittings, Add  16.71 
    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.22 



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Sanitary Sewerage 22 13 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 22 - 103 

. 
 22 13 16 00-0220 EA  3" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 131.57 36.99 

    For Extra Heavy Fittings, Add  26.66 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0221 EA  4" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 192.29 49.18 

    For Extra Heavy Fittings, Add  41.50 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 13 16 00-0222 EA  5" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 317.34 60.18 

    For Extra Heavy Fittings, Add  79.51 
    For Above Ground Cast Iron Pipe Installation, Add  4.51 
    For Work In Restricted Working Space, Add  27.05 

. 
 22 13 16 00-0223 EA  6" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 336.27 67.09 

    For Extra Heavy Fittings, Add  82.47 
    For Above Ground Cast Iron Pipe Installation, Add  5.03 
    For Work In Restricted Working Space, Add  30.19 

XXXXXXX 
. 
 22 13 16 00-0224  Bell And Spigot Cast Iron Running Traps With Single Vent (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0225 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 211.21 71.01 
    For Above Ground Cast Iron Pipe Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0226 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 282.00 93.35 

    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.39 

. 
 22 13 16 00-0227 EA  5" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 382.00 104.52 

    For Above Ground Cast Iron Pipe Installation, Add  7.90 
    For Work In Restricted Working Space, Add  47.40 

. 
 22 13 16 00-0228 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 782.15 118.43 

    For Above Ground Cast Iron Pipe Installation, Add  8.96 
    For Work In Restricted Working Space, Add  53.75 

. 
 22 13 16 00-0229 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ................................................................................... 2,606.24 140.03 

    For Above Ground Cast Iron Pipe Installation, Add  10.62 
    For Work In Restricted Working Space, Add  63.70 

. 
 22 13 16 00-0230 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Single Vent ................................................................................... 2,821.26 156.25 

    For Above Ground Cast Iron Pipe Installation, Add  11.81 
    For Work In Restricted Working Space, Add  70.86 

XXXXXXX 
. 
 22 13 16 00-0231  Bell And Spigot Cast Running Traps With Double Vent (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0232 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 269.27 98.07 
    For Above Ground Cast Iron Pipe Installation, Add  7.43 
    For Work In Restricted Working Space, Add  44.55 

. 
 22 13 16 00-0233 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 369.09 123.78 

    For Above Ground Cast Iron Pipe Installation, Add  9.40 
    For Work In Restricted Working Space, Add  56.39 

. 
 22 13 16 00-0234 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 869.54 146.36 

    For Above Ground Cast Iron Pipe Installation, Add  11.10 
    For Work In Restricted Working Space, Add  66.60 

. 
 22 13 16 00-0235 EA  6" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 1,007.39 177.16 

    For Above Ground Cast Iron Pipe Installation, Add  13.42 
    For Work In Restricted Working Space, Add  80.54 

. 
 22 13 16 00-0236 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 2,804.13 169.79 

    For Above Ground Cast Iron Pipe Installation, Add  12.88 
    For Work In Restricted Working Space, Add  77.27 

. 
 22 13 16 00-0237 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 3,074.77 201.61 

    For Above Ground Cast Iron Pipe Installation, Add  15.25 
    For Work In Restricted Working Space, Add  91.49 

. 
 22 13 16 00-0238 EA  10" x 8" Bell And Spigot Cast Iron Running Trap With Double Vent ................................................................................ 4,094.98 232.64 

    For Above Ground Cast Iron Pipe Installation, Add  17.65 
    For Work In Restricted Working Space, Add  105.88 

. 
 22 13 16 00-0239 EA  12" x 10" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 5,676.18 268.97 

    For Above Ground Cast Iron Pipe Installation, Add  20.37 
    For Work In Restricted Working Space, Add  122.24 

. 
 22 13 16 00-0240 EA  15" x 12" Bell And Spigot Cast Iron Running Trap With Double Vent ............................................................................ 11,082.85 311.11 

    For Above Ground Cast Iron Pipe Installation, Add  23.58 
    For Work In Restricted Working Space, Add  141.47 

XXXXXXX 
. 
 22 13 16 00-0241  Bell And Spigot Cast Iron Scission Joint Fittings (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0242 EA  2" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 167.47  
    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.19 

. 
 22 13 16 00-0243 EA  3" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 232.13  

    For Above Ground Cast Iron Pipe Installation, Add  2.47 
    For Work In Restricted Working Space, Add  14.82 

. 
 22 13 16 00-0244 EA  4" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 267.13  

    For Above Ground Cast Iron Pipe Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.85 

. 
 22 13 16 00-0245 EA  5" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 330.37  

    For Above Ground Cast Iron Pipe Installation, Add  3.84 
    For Work In Restricted Working Space, Add  23.06 

. 
 22 13 16 00-0246 EA  6" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 401.25  

    For Above Ground Cast Iron Pipe Installation, Add  4.64 
    For Work In Restricted Working Space, Add  27.86 
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. 
 22 13 16 00-0247 EA  8" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 765.91  

    For Above Ground Cast Iron Pipe Installation, Add  5.87 
    For Work In Restricted Working Space, Add  35.20 

XXXXXXX 
. 
 22 13 16 00-0248  Cut And Prepare Existing In-Place Cast Iron Pipe (22 13 16 00-0019) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0249 EA 2", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 12.24  
    For Above Ground Cast Iron Pipe Installation, Add  0.61 
    For Work In Restricted Working Space, Add  3.67 

. 
 22 13 16 00-0250 EA 3", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 13.36  

    For Above Ground Cast Iron Pipe Installation, Add  0.67 
    For Work In Restricted Working Space, Add  4.01 

. 
 22 13 16 00-0251 EA 4", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 16.69  

    For Above Ground Cast Iron Pipe Installation, Add  0.83 
    For Work In Restricted Working Space, Add  5.01 

. 
 22 13 16 00-0252 EA 6", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 20.03  

    For Above Ground Cast Iron Pipe Installation, Add  1.00 
    For Work In Restricted Working Space, Add  6.01 

. 
 22 13 16 00-0253 EA 8", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 26.71  

    For Above Ground Cast Iron Pipe Installation, Add  1.34 
    For Work In Restricted Working Space, Add  8.01 

. 
 22 13 16 00-0254 EA 10", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 31.16  

    For Above Ground Cast Iron Pipe Installation, Add  1.56 
    For Work In Restricted Working Space, Add  9.35 

. 
 22 13 16 00-0255 EA 12", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 36.72  

    For Above Ground Cast Iron Pipe Installation, Add  1.84 
    For Work In Restricted Working Space, Add  11.02 

. 
 22 13 16 00-0256 EA 15", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 42.28  

    For Above Ground Cast Iron Pipe Installation, Add  2.11 
    For Work In Restricted Working Space, Add  12.68 

XXXXXXX 
. 
 22 13 16 00-0257  Joint Material (22 13 16 00-0019) 

Note: Labor costs are included in the installation costs for fittings. 
. 
. 

 22 13 16 00-0258 LB  Lead (1 LB/Diameter Inch) Joint Material ................................................................................................................................ 6.03  
. 

 22 13 16 00-0259 LB  Oakum (1/8 LB/Diameter Inch) Joint Material ....................................................................................................................... 16.96  
. 

 22 13 16 00-0260 EA 2" Dual Tite Rubber Gasket .................................................................................................................................................... 3.17  
. 

 22 13 16 00-0261 EA 3" Dual Tite Rubber Gasket .................................................................................................................................................... 4.34  
. 

 22 13 16 00-0262 EA 4" Dual Tite Rubber Gasket .................................................................................................................................................... 5.40  
. 

 22 13 16 00-0263 EA 6" Dual Tite Rubber Gasket .................................................................................................................................................... 8.95  
. 

 22 13 16 00-0264 EA 8" Dual Tite Rubber Gasket .................................................................................................................................................. 19.75  
. 

 22 13 16 00-0265 EA 10" Dual Tite Rubber Gasket ................................................................................................................................................ 30.28  
. 

 22 13 16 00-0266 EA 12" Dual Tite Rubber Gasket ................................................................................................................................................ 38.57  
. 

 22 13 16 00-0267 EA 15" Dual Tite Rubber Gasket ................................................................................................................................................ 45.81  

XXXXXXX 
. 
 22 13 16 00-0268  No Hub Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service Weight. Excludes hangers. 
. 
. 
 22 13 16 00-0269  No Hub Cast Iron Pipe (22 13 16 00-0268) 

Note: Excludes couplings. 
. 
. 

 22 13 16 00-0270 LF 1-1/2" No Hub Cast Iron Pipe ................................................................................................................................................ 17.23 6.15 
    For Below Ground Installation, Add  0.46 
    For Work In Restricted Working Space, Add  2.77 

. 
 22 13 16 00-0271 LF 2" No Hub Cast Iron Pipe ...................................................................................................................................................... 18.31 6.56 

    For Below Ground Installation, Add  0.50 
    For Work In Restricted Working Space, Add  2.97 

. 
 22 13 16 00-0272 LF 3" No Hub Cast Iron Pipe ...................................................................................................................................................... 25.96 9.53 

    For Below Ground Installation, Add  0.72 
    For Work In Restricted Working Space, Add  4.30 

. 
 22 13 16 00-0273 LF 4" No Hub Cast Iron Pipe ...................................................................................................................................................... 33.69 12.39 

    For Below Ground Installation, Add  0.93 
    For Work In Restricted Working Space, Add  5.59 

. 
 22 13 16 00-0274 LF 5" No Hub Cast Iron Pipe ...................................................................................................................................................... 43.00 14.69 

    For Below Ground Installation, Add  1.10 
    For Work In Restricted Working Space, Add  6.61 

. 
 22 13 16 00-0275 LF 6" No Hub Cast Iron Pipe ...................................................................................................................................................... 49.94 16.03 

    For Below Ground Installation, Add  1.20 
    For Work In Restricted Working Space, Add  7.20 

. 
 22 13 16 00-0276 LF 8" No Hub Cast Iron Pipe ...................................................................................................................................................... 76.10 23.08 

    For Below Ground Installation, Add  1.73 
    For Work In Restricted Working Space, Add  10.36 

. 
 22 13 16 00-0277 LF 10" No Hub Cast Iron Pipe .................................................................................................................................................. 108.19 26.22 

    For Below Ground Installation, Add  1.96 
    For Work In Restricted Working Space, Add  11.78 

XXXXXXX 
. 
 22 13 16 00-0278  No Hub Cast Iron Fittings (22 13 16 00-0268) 
. 
. 
 22 13 16 00-0279  No Hub Cast Iron Long Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0280 EA  1-1/2" No Hub Cast Iron Long Sweep ................................................................................................................................... 60.60 27.87 
    For Below Ground Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.55 
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. 
 22 13 16 00-0281 EA  2" No Hub Cast Iron Long Sweep ......................................................................................................................................... 62.84 29.10 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.08 

. 
 22 13 16 00-0282 EA  3" No Hub Cast Iron Long Sweep ......................................................................................................................................... 74.11 33.30 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0283 EA  4" No Hub Cast Iron Long Sweep ....................................................................................................................................... 102.05 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0284 EA  5" No Hub Cast Iron Long Sweep ....................................................................................................................................... 138.81 48.46 

    For Below Ground Installation, Add  3.63 
    For Work In Restricted Working Space, Add  21.79 

. 
 22 13 16 00-0285 EA  6" No Hub Cast Iron Long Sweep ....................................................................................................................................... 164.70 57.78 

    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  26.01 

. 
 22 13 16 00-0286 EA  8" No Hub Cast Iron Long Sweep ....................................................................................................................................... 325.51 74.83 

    For Below Ground Installation, Add  5.61 
    For Work In Restricted Working Space, Add  33.67 

XXXXXXX 
. 
 22 13 16 00-0287  No Hub Cast Iron Reducing Long Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0288 EA  3" x 2" No Hub Cast Iron Reducing Long Sweep .................................................................................................................. 93.97 33.30 
    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0289 EA  4" x 3" No Hub Cast Iron Reducing Long Sweep ................................................................................................................ 139.92 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

XXXXXXX 
. 
 22 13 16 00-0290  No Hub Cast Iron Short Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0291 EA  2" No Hub Cast Iron Short Sweep ........................................................................................................................................ 58.85 29.10 
    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.08 

. 
 22 13 16 00-0292 EA  3" No Hub Cast Iron Short Sweep ........................................................................................................................................ 70.94 33.30 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0293 EA  4" No Hub Cast Iron Short Sweep ...................................................................................................................................... 100.39 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0294 EA  5" No Hub Cast Iron Short Sweep ...................................................................................................................................... 139.43 48.46 

    For Below Ground Installation, Add  3.63 
    For Work In Restricted Working Space, Add  21.79 

. 
 22 13 16 00-0295 EA  6" No Hub Cast Iron Short Sweep ...................................................................................................................................... 155.00 57.78 

    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  26.01 

. 
 22 13 16 00-0296 EA  8" No Hub Cast Iron Short Sweep ...................................................................................................................................... 296.20 74.83 

    For Below Ground Installation, Add  5.61 
    For Work In Restricted Working Space, Add  33.67 

. 
 22 13 16 00-0297 EA  10" No Hub Cast Iron Short Sweep .................................................................................................................................... 480.72 104.78 

    For Below Ground Installation, Add  7.86 
    For Work In Restricted Working Space, Add  47.14 

XXXXXXX 
. 
 22 13 16 00-0298  No Hub Cast Iron 1/4 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0299 EA  1-1/2" No Hub Cast Iron 1/4 Bend ........................................................................................................................................ 53.66 27.87 
    For Below Ground Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0300 EA  2" No Hub Cast Iron 1/4 Bend .............................................................................................................................................. 56.10 29.10 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.08 

. 
 22 13 16 00-0301 EA  3" No Hub Cast Iron 1/4 Bend .............................................................................................................................................. 66.48 33.30 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0302 EA  4" No Hub Cast Iron 1/4 Bend .............................................................................................................................................. 90.54 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0303 EA  5" No Hub Cast Iron 1/4 Bend ............................................................................................................................................ 127.19 48.46 

    For Below Ground Installation, Add  3.63 
    For Work In Restricted Working Space, Add  21.79 

. 
 22 13 16 00-0304 EA  6" No Hub Cast Iron 1/4 Bend ............................................................................................................................................ 147.17 57.78 

    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  26.01 

. 
 22 13 16 00-0305 EA  8" No Hub Cast Iron 1/4 Bend ............................................................................................................................................ 273.38 74.83 

    For Below Ground Installation, Add  5.61 
    For Work In Restricted Working Space, Add  33.67 

XXXXXXX 
. 
 22 13 16 00-0306  No Hub Cast Iron 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0307 EA 1-1/2" No Hub Cast Iron 1/8 Bend ........................................................................................................................................ 51.11 27.87 
    For Below Ground Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0308 EA 2" No Hub Cast Iron 1/8 Bend .............................................................................................................................................. 53.09 29.10 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.08 
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. 
 22 13 16 00-0309 EA 3" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 63.53 33.30 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0310 EA 4" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 83.90 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0311 EA 6" No Hub Cast Iron 1/8 Bend ............................................................................................................................................. 138.20 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 13 16 00-0312 EA 8" No Hub Cast Iron 1/8 Bend ............................................................................................................................................. 236.19 85.46 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.43 

. 
 22 13 16 00-0313 EA 10" No Hub Cast Iron 1/8 Bend ........................................................................................................................................... 361.54 105.14 

    For Below Ground Installation, Add  7.88 
    For Work In Restricted Working Space, Add  47.30 

XXXXXXX 
. 
 22 13 16 00-0314  No Hub Cast Iron Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0315 EA  1-1/2" No Hub Cast Iron Wye ................................................................................................................................................ 82.18 43.85 
    For Below Ground Installation, Add  3.28 
    For Work In Restricted Working Space, Add  19.71 

. 
 22 13 16 00-0316 EA  2" No Hub Cast Iron Wye .................................................................................................................................................... 105.81 59.43 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 13 16 00-0317 EA  3" No Hub Cast Iron Wye .................................................................................................................................................... 120.41 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 13 16 00-0318 EA  4" No Hub Cast Iron Wye .................................................................................................................................................... 165.13 85.46 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.43 

. 
 22 13 16 00-0319 EA  5" No Hub Cast Iron Wye .................................................................................................................................................... 221.57 94.35 

    For Below Ground Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.43 

. 
 22 13 16 00-0320 EA  6" No Hub Cast Iron Wye .................................................................................................................................................... 262.92 112.00 

    For Below Ground Installation, Add  8.40 
    For Work In Restricted Working Space, Add  50.39 

. 
 22 13 16 00-0321 EA  8" No Hub Cast Iron Wye .................................................................................................................................................... 447.60 149.76 

    For Below Ground Installation, Add  11.22 
    For Work In Restricted Working Space, Add  67.34 

. 
 22 13 16 00-0322 EA  10" No Hub Cast Iron Wye .................................................................................................................................................. 732.54 166.35 

    For Below Ground Installation, Add  12.47 
    For Work In Restricted Working Space, Add  74.82 

XXXXXXX 
. 
 22 13 16 00-0323  No Hub Cast Iron Reducing Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0324 EA  3" x 1-1/2" No Hub Cast Iron Reducing Wye....................................................................................................................... 103.04 56.77 
    For Below Ground Installation, Add  4.25 
    For Work In Restricted Working Space, Add  25.51 

. 
 22 13 16 00-0325 EA  3" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 115.59 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 13 16 00-0326 EA  4" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 130.89 71.94 

    For Below Ground Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0327 EA  4" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................. 150.71 79.93 

    For Below Ground Installation, Add  5.99 
    For Work In Restricted Working Space, Add  35.96 

. 
 22 13 16 00-0328 EA  6" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 194.13 95.30 

    For Below Ground Installation, Add  7.15 
    For Work In Restricted Working Space, Add  42.88 

. 
 22 13 16 00-0329 EA  6" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................. 207.02 99.62 

    For Below Ground Installation, Add  7.46 
    For Work In Restricted Working Space, Add  44.79 

. 
 22 13 16 00-0330 EA  6" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................. 237.73 116.42 

    For Below Ground Installation, Add  8.73 
    For Work In Restricted Working Space, Add  52.35 

. 
 22 13 16 00-0331 EA  8" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................. 304.29 117.74 

    For Below Ground Installation, Add  8.83 
    For Work In Restricted Working Space, Add  52.96 

. 
 22 13 16 00-0332 EA  8" x 6" No Hub Cast Iron Reducing Wye ............................................................................................................................. 351.76 129.43 

    For Below Ground Installation, Add  9.70 
    For Work In Restricted Working Space, Add  58.19 

. 
 22 13 16 00-0333 EA  10" x 4" No Hub Cast Iron Reducing Wye ........................................................................................................................... 540.87 137.88 

    For Below Ground Installation, Add  10.34 
    For Work In Restricted Working Space, Add  62.02 

. 
 22 13 16 00-0334 EA  10" x 6" No Hub Cast Iron Reducing Wye ........................................................................................................................... 570.89 147.60 

    For Below Ground Installation, Add  11.07 
    For Work In Restricted Working Space, Add  66.39 

. 
 22 13 16 00-0335 EA  10" x 8" No Hub Cast Iron Reducing Wye ........................................................................................................................... 656.09 157.62 

    For Below Ground Installation, Add  11.81 
    For Work In Restricted Working Space, Add  70.88 

XXXXXXX 
. 
 22 13 16 00-0336  No Hub Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0278) 
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. 

. 
 22 13 16 00-0337 EA 1-1/2" No Hub Cast Iron Combination Wye And 1/8 Bend .................................................................................................... 93.17 51.03 

    For Below Ground Installation, Add  3.82 
    For Work In Restricted Working Space, Add  22.94 

. 
 22 13 16 00-0338 EA 2" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 106.49 59.43 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 13 16 00-0339 EA 3" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 125.49 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 13 16 00-0340 EA 4" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 179.50 85.46 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.43 

. 
 22 13 16 00-0341 EA 6" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 326.47 131.47 

    For Below Ground Installation, Add  9.85 
    For Work In Restricted Working Space, Add  59.12 

. 
 22 13 16 00-0342 EA 8" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 577.59 168.67 

    For Below Ground Installation, Add  12.65 
    For Work In Restricted Working Space, Add  75.87 

. 
 22 13 16 00-0343 EA 10" No Hub Cast Iron Combination Wye And 1/8 Bend ...................................................................................................... 678.53 203.92 

    For Below Ground Installation, Add  15.29 
    For Work In Restricted Working Space, Add  91.71 

XXXXXXX 
. 
 22 13 16 00-0344  No Hub Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0345 EA  2" x 1-1/2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ........................................................................... 107.32 59.43 
    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 13 16 00-0346 EA  3" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 118.13 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 13 16 00-0347 EA  4" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 135.97 71.94 

    For Below Ground Installation, Add  5.39 
    For Work In Restricted Working Space, Add  32.36 

. 
 22 13 16 00-0348 EA  4" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 155.64 79.93 

    For Below Ground Installation, Add  5.99 
    For Work In Restricted Working Space, Add  35.96 

. 
 22 13 16 00-0349 EA  6" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 208.92 95.30 

    For Below Ground Installation, Add  7.15 
    For Work In Restricted Working Space, Add  42.88 

. 
 22 13 16 00-0350 EA  6" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 232.85 99.62 

    For Below Ground Installation, Add  7.46 
    For Work In Restricted Working Space, Add  44.79 

. 
 22 13 16 00-0351 EA  6" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 260.34 116.42 

    For Below Ground Installation, Add  8.73 
    For Work In Restricted Working Space, Add  52.35 

. 
 22 13 16 00-0352 EA  8" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 346.56 117.74 

    For Below Ground Installation, Add  8.83 
    For Work In Restricted Working Space, Add  52.96 

. 
 22 13 16 00-0353 EA  8" x 6" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 448.39 129.43 

    For Below Ground Installation, Add  9.70 
    For Work In Restricted Working Space, Add  58.19 

XXXXXXX 
. 
 22 13 16 00-0354  No Hub Cast Iron Double Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0355 EA  2" No Hub Cast Iron Double Wye ....................................................................................................................................... 134.07 73.88 
    For Below Ground Installation, Add  5.54 
    For Work In Restricted Working Space, Add  33.23 

. 
 22 13 16 00-0356 EA  3" No Hub Cast Iron Double Wye ....................................................................................................................................... 177.79 89.98 

    For Below Ground Installation, Add  6.74 
    For Work In Restricted Working Space, Add  40.45 

. 
 22 13 16 00-0357 EA  4" No Hub Cast Iron Double Wye ....................................................................................................................................... 235.82 98.37 

    For Below Ground Installation, Add  7.37 
    For Work In Restricted Working Space, Add  44.23 

. 
 22 13 16 00-0358 EA  6" No Hub Cast Iron Double Wye ....................................................................................................................................... 363.87 141.18 

    For Below Ground Installation, Add  10.58 
    For Work In Restricted Working Space, Add  63.48 

. 
 22 13 16 00-0359 EA  8" No Hub Cast Iron Double Wye ....................................................................................................................................... 698.08 190.51 

    For Below Ground Installation, Add  14.28 
    For Work In Restricted Working Space, Add  85.70 

XXXXXXX 
. 
 22 13 16 00-0360  No Hub Cast Iron Reducing Double Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0361 EA  3" x 2" No Hub Cast Iron Double Wye ................................................................................................................................ 159.55 81.87 
    For Below Ground Installation, Add  6.14 
    For Work In Restricted Working Space, Add  36.82 

. 
 22 13 16 00-0362 EA  4" x 2" No Hub Cast Iron Double Wye ................................................................................................................................ 190.82 94.28 

    For Below Ground Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.40 

. 
 22 13 16 00-0363 EA  4" x 3" No Hub Cast Iron Double Wye ................................................................................................................................ 209.90 102.78 

    For Below Ground Installation, Add  7.70 
    For Work In Restricted Working Space, Add  46.23 

. 
 22 13 16 00-0364 EA  6" x 4" No Hub Cast Iron Double Wye ................................................................................................................................ 310.11 124.48 

    For Below Ground Installation, Add  9.33 
    For Work In Restricted Working Space, Add  55.98 
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XXXXXXX 
. 
 22 13 16 00-0365  No Hub Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0366 EA  2" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 173.90 88.75 
    For Below Ground Installation, Add  6.65 
    For Work In Restricted Working Space, Add  39.92 

. 
 22 13 16 00-0367 EA  3" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 210.67 98.37 

    For Below Ground Installation, Add  7.37 
    For Work In Restricted Working Space, Add  44.23 

. 
 22 13 16 00-0368 EA  4" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 315.94 130.24 

    For Below Ground Installation, Add  9.76 
    For Work In Restricted Working Space, Add  58.56 

. 
 22 13 16 00-0369 EA  6" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 442.36 201.05 

    For Below Ground Installation, Add  15.07 
    For Work In Restricted Working Space, Add  90.42 

XXXXXXX 
. 
 22 13 16 00-0370  No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bends (22 13 16 

00-0278) 
. 
. 

 22 13 16 00-0371 EA  3" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 161.84 76.34 
    For Below Ground Installation, Add  5.72 
    For Work In Restricted Working Space, Add  34.35 

. 
 22 13 16 00-0372 EA  4" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 187.64 88.75 

    For Below Ground Installation, Add  6.65 
    For Work In Restricted Working Space, Add  39.92 

. 
 22 13 16 00-0373 EA  4" x 3" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 224.66 96.94 

    For Below Ground Installation, Add  7.27 
    For Work In Restricted Working Space, Add  43.61 

XXXXXXX 
. 
 22 13 16 00-0374  No Hub Cast Iron Sanitary Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0375 EA  1-1/2" No Hub Cast Iron Sanitary Tee................................................................................................................................... 80.11 42.94 
    For Below Ground Installation, Add  3.22 
    For Work In Restricted Working Space, Add  19.34 

. 
 22 13 16 00-0376 EA  2" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 106.64 59.43 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 13 16 00-0377 EA  3" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 118.54 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 13 16 00-0378 EA  4" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 160.88 85.46 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.43 

. 
 22 13 16 00-0379 EA  5" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 222.46 94.35 

    For Below Ground Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.43 

. 
 22 13 16 00-0380 EA  6" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 262.30 112.00 

    For Below Ground Installation, Add  8.40 
    For Work In Restricted Working Space, Add  50.39 

. 
 22 13 16 00-0381 EA  8" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 500.04 149.76 

    For Below Ground Installation, Add  11.22 
    For Work In Restricted Working Space, Add  67.34 

XXXXXXX 
. 
 22 13 16 00-0382  No Hub Cast Iron Reducing Sanitary Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0383 EA  2" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ........................................................................................................... 90.20 48.47 
    For Below Ground Installation, Add  3.63 
    For Work In Restricted Working Space, Add  21.80 

. 
 22 13 16 00-0384 EA  3" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ......................................................................................................... 104.49 56.77 

    For Below Ground Installation, Add  4.25 
    For Work In Restricted Working Space, Add  25.51 

. 
 22 13 16 00-0385 EA  3" x 2" No Hub Cast Iron Reducing Sanitary Tee................................................................................................................ 108.56 59.43 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 13 16 00-0386 EA  3" x 4" No Hub Cast Iron Reducing Sanitary Tee................................................................................................................ 128.63 59.43 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 13 16 00-0387 EA  4" x 2" No Hub Cast Iron Reducing Sanitary Tee................................................................................................................ 145.51 80.44 

    For Below Ground Installation, Add  6.03 
    For Work In Restricted Working Space, Add  36.17 

. 
 22 13 16 00-0388 EA  4" x 3" No Hub Cast Iron Reducing Sanitary Tee................................................................................................................ 150.38 80.44 

    For Below Ground Installation, Add  6.03 
    For Work In Restricted Working Space, Add  36.17 

. 
 22 13 16 00-0389 EA  5" x 2" No Hub Cast Iron Reducing Sanitary Tee................................................................................................................ 192.31 89.63 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.31 

. 
 22 13 16 00-0390 EA  5" x 3" No Hub Cast Iron Reducing Sanitary Tee................................................................................................................ 199.10 89.63 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.31 

. 
 22 13 16 00-0391 EA  5" x 4" No Hub Cast Iron Reducing Sanitary Tee................................................................................................................ 199.93 89.63 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.31 

. 
 22 13 16 00-0392 EA  6" x 4" No Hub Cast Iron Reducing Sanitary Tee................................................................................................................ 207.44 93.38 

    For Below Ground Installation, Add  7.00 
    For Work In Restricted Working Space, Add  41.99 
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. 
 22 13 16 00-0393 EA  8" x 6" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 394.64 126.29 

    For Below Ground Installation, Add  9.47 
    For Work In Restricted Working Space, Add  56.79 

XXXXXXX 
. 
 22 13 16 00-0394  No Hub Cast Iron Sanitary Tapped Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0395 EA 2" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 61.18 29.10 
    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.08 

. 
 22 13 16 00-0396 EA 3" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 71.10 33.30 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0397 EA 4" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 87.69 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

XXXXXXX 
. 
 22 13 16 00-0398  No Hub Cast Iron Cleanout Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0399 EA 2" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 58.12 29.10 
    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.08 

. 
 22 13 16 00-0400 EA 3" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 73.33 33.30 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0401 EA 4" No Hub Cast Iron Cleanout Tee ..................................................................................................................................... 107.14 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0402 EA 6" No Hub Cast Iron Cleanout Tee ..................................................................................................................................... 177.62 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

XXXXXXX 
. 
 22 13 16 00-0403  No Hub Cast Iron Two-Way Cleanout Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0404 EA 4" No Hub Cast Iron Single Two-Way Cleanout Tee .......................................................................................................... 245.25 85.46 
    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.43 

. 
 22 13 16 00-0405 EA 4" No Hub Cast Iron Double Two-Way Cleanout Tee ......................................................................................................... 303.47 129.83 

    For Below Ground Installation, Add  9.73 
    For Work In Restricted Working Space, Add  58.41 

XXXXXXX 
. 
 22 13 16 00-0406  No Hub Cast Iron Cleanout Plugs (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0407 EA 2" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 49.77 29.10 
    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.08 

. 
 22 13 16 00-0408 EA  3" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 59.69 33.30 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0409 EA  4" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 84.52 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0410 EA  6" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 131.98 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 13 16 00-0411 EA 8" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 175.35 85.46 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.43 

XXXXXXX 
. 
 22 13 16 00-0412  No Hub Cast Iron Sanitary Crosses (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0413 EA  1-1/2" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 107.28 57.39 
    For Below Ground Installation, Add  4.31 
    For Work In Restricted Working Space, Add  25.84 

. 
 22 13 16 00-0414 EA  2" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 115.56 59.43 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 13 16 00-0415 EA  3" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 139.24 65.07 

    For Below Ground Installation, Add  4.88 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 13 16 00-0416 EA  4" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 206.37 85.46 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.43 

XXXXXXX 
. 
 22 13 16 00-0417  No Hub Cast Iron Reducing Sanitary Crosses (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0418 EA  3" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 151.92 76.34 
    For Below Ground Installation, Add  5.72 
    For Work In Restricted Working Space, Add  34.34 

. 
 22 13 16 00-0419 EA  4" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 170.75 78.60 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 
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. 
 22 13 16 00-0420 EA  4" x 3" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 186.84 82.09 

    For Below Ground Installation, Add  6.15 
    For Work In Restricted Working Space, Add  36.90 

XXXXXXX 
. 
 22 13 16 00-0421  No Hub Cast Iron Reducers (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0422 EA  3" x 2" No Hub Cast Iron Reducer ........................................................................................................................................ 97.98 59.43 
    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 13 16 00-0423 EA  4" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 134.10 80.44 

    For Below Ground Installation, Add  6.03 
    For Work In Restricted Working Space, Add  36.17 

. 
 22 13 16 00-0424 EA  4" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 134.51 80.44 

    For Below Ground Installation, Add  6.03 
    For Work In Restricted Working Space, Add  36.17 

. 
 22 13 16 00-0425 EA  5" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 154.24 89.63 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.31 

. 
 22 13 16 00-0426 EA  5" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 156.98 89.63 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.31 

. 
 22 13 16 00-0427 EA  5" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 158.07 89.63 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.31 

. 
 22 13 16 00-0428 EA  6" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 183.57 99.62 

    For Below Ground Installation, Add  7.46 
    For Work In Restricted Working Space, Add  44.79 

. 
 22 13 16 00-0429 EA  6" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 183.99 99.62 

    For Below Ground Installation, Add  7.46 
    For Work In Restricted Working Space, Add  44.79 

. 
 22 13 16 00-0430 EA  6" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 185.23 99.62 

    For Below Ground Installation, Add  7.46 
    For Work In Restricted Working Space, Add  44.79 

. 
 22 13 16 00-0431 EA  8" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 255.19 139.74 

    For Below Ground Installation, Add  10.48 
    For Work In Restricted Working Space, Add  62.85 

. 
 22 13 16 00-0432 EA  8" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 258.36 139.74 

    For Below Ground Installation, Add  10.48 
    For Work In Restricted Working Space, Add  62.85 

. 
 22 13 16 00-0433 EA  8" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 263.44 139.74 

    For Below Ground Installation, Add  10.48 
    For Work In Restricted Working Space, Add  62.85 

. 
 22 13 16 00-0434 EA  8" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 268.73 139.74 

    For Below Ground Installation, Add  10.48 
    For Work In Restricted Working Space, Add  62.85 

. 
 22 13 16 00-0435 EA  8" x 6" No Hub Cast Iron Reducer ...................................................................................................................................... 269.35 139.74 

    For Below Ground Installation, Add  10.48 
    For Work In Restricted Working Space, Add  62.85 

. 
 22 13 16 00-0436 EA  10" x 4" No Hub Cast Iron Reducer .................................................................................................................................... 319.09 147.40 

    For Below Ground Installation, Add  11.05 
    For Work In Restricted Working Space, Add  66.29 

. 
 22 13 16 00-0437 EA  10" x 6" No Hub Cast Iron Reducer .................................................................................................................................... 340.74 153.88 

    For Below Ground Installation, Add  11.54 
    For Work In Restricted Working Space, Add  69.23 

. 
 22 13 16 00-0438 EA  10" x 8" No Hub Cast Iron Reducer .................................................................................................................................... 382.16 167.04 

    For Below Ground Installation, Add  12.52 
    For Work In Restricted Working Space, Add  75.13 

XXXXXXX 
. 
 22 13 16 00-0439  No Hub Cast Iron Blind Plugs (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0440 EA  1-1/2" No Hub Cast Iron Blind Plug ....................................................................................................................................... 26.00 13.95 
    For Below Ground Installation, Add  1.05 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 13 16 00-0441 EA  2" No Hub Cast Iron Blind Plug ............................................................................................................................................. 26.69 14.55 

    For Below Ground Installation, Add  1.09 
    For Work In Restricted Working Space, Add  6.54 

. 
 22 13 16 00-0442 EA  3" No Hub Cast Iron Blind Plug ............................................................................................................................................. 33.65 16.71 

    For Below Ground Installation, Add  1.25 
    For Work In Restricted Working Space, Add  7.50 

. 
 22 13 16 00-0443 EA  4" No Hub Cast Iron Blind Plug ............................................................................................................................................. 44.65 22.03 

    For Below Ground Installation, Add  1.65 
    For Work In Restricted Working Space, Add  9.91 

. 
 22 13 16 00-0444 EA 5" No Hub Cast Iron Blind Plug ............................................................................................................................................. 58.53 24.67 

    For Below Ground Installation, Add  1.85 
    For Work In Restricted Working Space, Add  11.09 

. 
 22 13 16 00-0445 EA  6" No Hub Cast Iron Blind Plug ............................................................................................................................................. 65.16 28.88 

    For Below Ground Installation, Add  2.17 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0446 EA  8" No Hub Cast Iron Blind Plug ........................................................................................................................................... 124.80 37.41 

    For Below Ground Installation, Add  2.80 
    For Work In Restricted Working Space, Add  16.82 

. 
 22 13 16 00-0447 EA  10" No Hub Cast Iron Blind Plug ......................................................................................................................................... 159.20 40.26 

    For Below Ground Installation, Add  3.02 
    For Work In Restricted Working Space, Add  18.12 
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XXXXXXX 
. 
 22 13 16 00-0448  No Hub Cast Iron P-Traps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0449 EA  2" No Hub Cast Iron P-Trap .................................................................................................................................................. 61.60 29.10 
    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.08 

. 
 22 13 16 00-0450 EA  3" No Hub Cast Iron P-Trap .................................................................................................................................................. 91.02 33.30 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0451 EA  4" No Hub Cast Iron P-Trap ................................................................................................................................................ 137.38 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0452 EA  5" No Hub Cast Iron P-Trap ................................................................................................................................................ 236.27 48.85 

    For Below Ground Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.96 

. 
 22 13 16 00-0453 EA  6" No Hub Cast Iron P-Trap ................................................................................................................................................ 250.56 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.20 

XXXXXXX 
. 
 22 13 16 00-0454  No Hub Cast Iron Deep Seal P-Traps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0455 EA  2" No Hub Cast Iron Deep Seal P-Trap ................................................................................................................................ 98.34 36.99 
    For Below Ground Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0456 EA  3" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 142.24 49.18 

    For Below Ground Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 13 16 00-0457 EA  4" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 207.31 64.96 

    For Below Ground Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.21 

XXXXXXX 
. 
 22 13 16 00-0458  No Hub Cast Iron Closet Flanges (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0459 EA  4" No Hub Cast Iron Closet Flange ....................................................................................................................................... 94.64 44.07 
    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0460 EA  4" x 2-1/2" No Hub Cast Iron Offset Closet Flange ............................................................................................................. 100.56 44.07 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

XXXXXXX 
. 
 22 13 16 00-0461  No Hub Cast Iron Closet Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0462 EA  4" x 16" No Hub Cast Iron Closet Bend .............................................................................................................................. 177.78 44.07 
    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.83 

XXXXXXX 
. 
 22 13 16 00-0463  No Hub Cast Iron Threaded Adapter (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0464 EA 1-1/4" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 70.85 36.99 
    For Below Ground Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0465 EA 1-1/2" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 75.62 36.99 

    For Below Ground Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.62 

XXXXXXX 
. 
 22 13 16 00-0466  No Hub Couplings (22 13 16 00-0278) 

Note: Includes stainless steel shield/clamps assembly with elastomeric gasket, ASTM C 564. (Fernco NH). 
. 
. 

 22 13 16 00-0467 EA 1-1/2" No Hub Coupling ........................................................................................................................................................ 18.04  
    For Medium Duty (Fernco MD-2000), Add  2.35 
    For Heavy Duty (Fernco HD-4000), Add  4.87 

. 
 22 13 16 00-0468 EA 2" No Hub Coupling .............................................................................................................................................................. 18.04  

    For Medium Duty (Fernco MD-2000), Add  2.35 
    For Heavy Duty (Fernco HD-4000), Add  4.87 

. 
 22 13 16 00-0469 EA 3" No Hub Coupling .............................................................................................................................................................. 21.41  

    For Medium Duty (Fernco MD-2000), Add  2.78 
    For Heavy Duty (Fernco HD-4000), Add  5.78 

. 
 22 13 16 00-0470 EA 4" No Hub Coupling .............................................................................................................................................................. 25.42  

    For Medium Duty (Fernco MD-2000), Add  3.30 
    For Heavy Duty (Fernco HD-4000), Add  6.86 

. 
 22 13 16 00-0471 EA 5" No Hub Coupling .............................................................................................................................................................. 58.78  

    For Medium Duty (Fernco MD-2000), Add  7.64 
    For Heavy Duty (Fernco HD-4000), Add  15.87 

. 
 22 13 16 00-0472 EA 6" No Hub Coupling .............................................................................................................................................................. 64.58  

    For Medium Duty (Fernco MD-2000), Add  8.40 
    For Heavy Duty (Fernco HD-4000), Add  17.44 

. 
 22 13 16 00-0473 EA 8" No Hub Coupling ............................................................................................................................................................ 121.67  

    For Medium Duty (Fernco MD-2000), Add  15.82 
    For Heavy Duty (Fernco HD-4000), Add  32.85 

. 
 22 13 16 00-0474 EA 10" No Hub Coupling .......................................................................................................................................................... 167.61  

    For Medium Duty (Fernco MD-2000), Add  21.79 
    For Heavy Duty (Fernco HD-4000), Add  45.25 

. 
 22 13 16 00-0475 EA 2" x 1-1/2" No Hub Reducing Coupling ................................................................................................................................. 21.41  
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. 
 22 13 16 00-0476 EA 3" x 2" No Hub Reducing Coupling ....................................................................................................................................... 33.20  

. 
 22 13 16 00-0477 EA 4" x 2" No Hub Reducing Coupling ....................................................................................................................................... 46.32  

. 
 22 13 16 00-0478 EA 4" x 3" No Hub Reducing Coupling ....................................................................................................................................... 39.47  

XXXXXXX 
. 
 22 13 16 00-0479  Cast Iron Mechanical Joint Couplings With Neoprene Gasket And Bolts (22 13 

16 00-0278) 
Note: For underground connections. See CSI section 22 13 16 00-0870 for additional FERNCO couplings. 

. 

. 
 22 13 16 00-0480 EA  1-1/2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ..................................................................... 34.17  

. 
 22 13 16 00-0481 EA  2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 35.27  

. 
 22 13 16 00-0482 EA  3" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 37.03  

. 
 22 13 16 00-0483 EA  4" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 43.20  

. 
 22 13 16 00-0484 EA  5" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 81.56  

. 
 22 13 16 00-0485 EA  6" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 111.98  

. 
 22 13 16 00-0486 EA  8" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 196.19  

. 
 22 13 16 00-0487 EA  10" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ....................................................................... 299.79  

XXXXXXX 
. 
 22 13 16 00-0488  Cut And Prepare Existing Pipe In-Place (22 13 16 00-0268) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0489 EA Cut And Prepare 1-1/2" Cast Iron Pipe, No Hub ................................................................................................................... 10.01  
    For Work In Restricted Working Space, Add  3.00 

. 
 22 13 16 00-0490 EA Cut And Prepare 2" Cast Iron Pipe, No Hub ......................................................................................................................... 12.24  

    For Work In Restricted Working Space, Add  3.67 
. 

 22 13 16 00-0491 EA Cut And Prepare 3" Cast Iron Pipe, No Hub ......................................................................................................................... 13.36  
    For Work In Restricted Working Space, Add  4.01 

. 
 22 13 16 00-0492 EA Cut And Prepare 4" Cast Iron Pipe, No Hub ......................................................................................................................... 16.69  

    For Work In Restricted Working Space, Add  5.01 
. 

 22 13 16 00-0493 EA Cut And Prepare 6" Cast Iron Pipe, No Hub ......................................................................................................................... 20.03  
    For Work In Restricted Working Space, Add  6.01 

. 
 22 13 16 00-0494 EA Cut And Prepare 8" Cast Iron Pipe, No Hub ......................................................................................................................... 26.71  

    For Work In Restricted Working Space, Add  8.01 
. 

 22 13 16 00-0495 EA Cut And Prepare 10" Cast Iron Pipe, No Hub ....................................................................................................................... 31.16  
    For Work In Restricted Working Space, Add  9.35 

XXXXXXX 
. 
 22 13 16 00-0496  Copper Drain-Waste-Vent (DWV) Pipe (22 13 16) 

See CSI section 22 11 16 00-0436 for copper and brass fittings. 
. 
. 

 22 13 16 00-0497 LF 1-1/4" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 15.06 4.81 
. 

 22 13 16 00-0498 LF 1-1/2" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 17.91 5.38 
. 

 22 13 16 00-0499 LF 2" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 23.00 6.63 
. 

 22 13 16 00-0500 LF 3" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 50.31 9.19 
. 

 22 13 16 00-0501 LF 4" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 69.33 10.37 
. 

 22 13 16 00-0502 LF 5" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 133.02 11.91 
. 

 22 13 16 00-0503 LF 6" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 190.28 18.45 

XXXXXXX 
. 
 22 13 16 00-0504  Polyvinyl Chloride (PVC) Drain-Waste-Vent (DWV) Pipe And Fittings (22 13 16) 

Note: Aboveground installation. See CSI section 33 31 11 00-0019 for underground installation. 
. 
. 
 22 13 16 00-0505  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies (22 13 16 00-0504) 
. 
. 
 22 13 16 00-0506  Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies 

(22 13 16 00-0505) 
Note: Includes all fittings. Fittings are assumed every 20'. Excludes excavation, backfill and compaction. Not for 
use where detail is available.Not for use where detail is available. 

. 

. 
 22 13 16 00-0507 LF 1-1/2" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................ 11.33  

Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  2.40 
. 

 22 13 16 00-0508 LF 2" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 13.63  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  2.92 
. 

 22 13 16 00-0509 LF 3" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 22.07  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  4.13 
. 

 22 13 16 00-0510 LF 4" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 28.04  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  4.55 
. 

 22 13 16 00-0511 LF 6" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 49.16  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  5.86 
. 

 22 13 16 00-0512 LF 8" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 70.09  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.83 
. 

 22 13 16 00-0513 LF 10" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly .................................................................. 101.16  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  10.44 

XXXXXXX 
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. 
 22 13 16 00-0514  Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies 

(22 13 16 00-0505) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0515 LF 1-1/2" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................... 46.11 8.61 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.86 
. 

 22 13 16 00-0516 LF 2" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 51.75 10.25 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.97 
. 

 22 13 16 00-0517 LF 3" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 72.70 14.75 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  13.64 
. 

 22 13 16 00-0518 LF 4" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 90.33 15.98 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  14.89 
. 

 22 13 16 00-0519 LF 6" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................... 139.46 20.50 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  19.07 
. 

 22 13 16 00-0520 LF 8" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................... 182.05 27.26 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  21.85 
. 

 22 13 16 00-0521 LF 10" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................. 255.66 36.48 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  28.49 

XXXXXXX 
. 
 22 13 16 00-0522  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0504) 

Note: Excludes fittings or hangers. 
. 
. 
 22 13 16 00-0523  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (ASTM D-2665) (22 13 16 00-0522) 

Note: Excludes fittings or hangers. 
. 
. 

 22 13 16 00-0524 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ........................................................................................................ 8.72 4.30 
    For Work In Restricted Working Space, Add  1.92 

. 
 22 13 16 00-0525 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 10.72 5.12 

    For Work In Restricted Working Space, Add  2.30 
. 

 22 13 16 00-0526 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 17.08 7.38 
    For Work In Restricted Working Space, Add  3.30 

. 
 22 13 16 00-0527 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 20.52 7.99 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 13 16 00-0528 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 29.69 9.59 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 13 16 00-0529 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 42.43 12.76 

    For Work In Restricted Working Space, Add  5.76 
. 

 22 13 16 00-0530 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe .......................................................................................................... 61.17 17.08 
    For Work In Restricted Working Space, Add  7.68 

XXXXXXX 
. 
 22 13 16 00-0531  Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe (ASTM F-

891) (22 13 16 00-0522) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0532 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .................................................................................. 8.04 4.30 

    For Work In Restricted Working Space, Add  1.92 
. 

 22 13 16 00-0533 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ........................................................................................ 9.90 5.12 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 13 16 00-0534 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 15.54 7.38 

    For Work In Restricted Working Space, Add  3.30 
. 

 22 13 16 00-0535 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 18.47 7.99 
    For Work In Restricted Working Space, Add  3.59 

. 
 22 13 16 00-0536 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 25.87 9.59 

    For Work In Restricted Working Space, Add  4.31 
. 

 22 13 16 00-0537 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 37.06 12.76 
    For Work In Restricted Working Space, Add  5.76 

. 
 22 13 16 00-0538 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .................................................................................... 55.33 17.08 

    For Work In Restricted Working Space, Add  7.68 

XXXXXXX 
. 
 22 13 16 00-0539  Polyvinyl Chloride (PVC) DWV Fittings (ASTM D-2665) (22 13 16 00-0504) 
. 
. 
 22 13 16 00-0540  Polyvinyl Chloride (PVC) DWV 1/4 Bends (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0541 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................. 31.25 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0542 EA  2" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 39.94 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0543 EA  3" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 66.28 29.30 
    For Work In Restricted Working Space, Add  13.22 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 22 - 114  Monterey County Roads and Bridges 

. 
 22 13 16 00-0544 EA  4" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 98.37 34.12 

    For Work In Restricted Working Space, Add  15.37 
. 

 22 13 16 00-0545 EA  6" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 353.41 44.37 
    For Work In Restricted Working Space, Add  19.98 

. 
 22 13 16 00-0546 EA  8" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 580.93 59.75 

    For Work In Restricted Working Space, Add  26.90 
. 

 22 13 16 00-0547 EA  10" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................... 767.24 79.62 
    For Work In Restricted Working Space, Add  35.86 

XXXXXXX 
. 
 22 13 16 00-0548  Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0549 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................. 47.07 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0550 EA  2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 49.04 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0551 EA  3" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 89.69 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0552 EA  4" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 141.28 34.12 

    For Work In Restricted Working Space, Add  15.37 
. 

 22 13 16 00-0553 EA  6" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 270.53 44.37 
    For Work In Restricted Working Space, Add  19.98 

. 
 22 13 16 00-0554 EA  8" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 472.01 59.75 

    For Work In Restricted Working Space, Add  26.90 
. 

 22 13 16 00-0555 EA  10" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................... 765.28 79.62 
    For Work In Restricted Working Space, Add  35.86 

XXXXXXX 
. 
 22 13 16 00-0556  Polyvinyl Chloride (PVC) DWV 1/8 Bends (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0557 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................. 32.55 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0558 EA  2" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 39.83 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0559 EA  3" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 64.33 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0560 EA  4" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 88.84 34.12 

    For Work In Restricted Working Space, Add  15.37 
. 

 22 13 16 00-0561 EA  6" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 329.14 44.37 
    For Work In Restricted Working Space, Add  19.98 

. 
 22 13 16 00-0562 EA  8" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 524.52 59.75 

    For Work In Restricted Working Space, Add  26.90 
. 

 22 13 16 00-0563 EA  10" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................... 601.30 79.62 
    For Work In Restricted Working Space, Add  35.86 

XXXXXXX 
. 
 22 13 16 00-0564  Polyvinyl Chloride (PVC) DWV Sanitary Tees (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0565 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Sanitary Tees ............................................................................................................ 48.50 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0566 EA  2" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 63.59 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0567 EA  3" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 104.44 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0568 EA  4" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 150.00 51.24 

    For Work In Restricted Working Space, Add  23.06 
. 

 22 13 16 00-0569 EA  6" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 525.31 66.51 
    For Work In Restricted Working Space, Add  29.97 

. 
 22 13 16 00-0570 EA 8" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 684.43 89.56 

    For Work In Restricted Working Space, Add  40.35 

XXXXXXX 
. 
 22 13 16 00-0571  Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0572 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ........................................................................ 60.21 27.97 
    For Work In Restricted Working Space, Add  12.60 

. 
 22 13 16 00-0573 EA  2" x 1-1/2" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 70.74 30.33 

    For Work In Restricted Working Space, Add  13.68 
. 

 22 13 16 00-0574 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 60.01 30.33 
    For Work In Restricted Working Space, Add  13.68 

. 
 22 13 16 00-0575 EA  3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 86.23 37.92 

    For Work In Restricted Working Space, Add  17.06 
. 

 22 13 16 00-0576 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................... 88.41 40.27 
    For Work In Restricted Working Space, Add  18.14 

. 
 22 13 16 00-0577 EA  4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................ 103.49 42.62 

    For Work In Restricted Working Space, Add  19.22 
. 

 22 13 16 00-0578 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 166.78 45.08 
    For Work In Restricted Working Space, Add  20.29 

. 
 22 13 16 00-0579 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 208.06 48.78 

    For Work In Restricted Working Space, Add  21.98 
. 

 22 13 16 00-0580 EA  6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 503.62 61.38 
    For Work In Restricted Working Space, Add  27.67 

. 
 22 13 16 00-0581 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................... 1,547.32 76.75 

    For Work In Restricted Working Space, Add  34.58 
. 

 22 13 16 00-0582 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................... 1,601.19 81.87 
    For Work In Restricted Working Space, Add  36.89 
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XXXXXXX 
. 
 22 13 16 00-0583  Polyvinyl Chloride (PVC) DWV Double Sanitary Tees (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0584 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees ............................................................................................... 81.58 34.12 
    For Work In Restricted Working Space, Add  15.37 

. 
 22 13 16 00-0585 EA  2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 110.00 43.65 

    For Work In Restricted Working Space, Add  19.67 
. 

 22 13 16 00-0586 EA  3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 212.73 58.72 
    For Work In Restricted Working Space, Add  26.44 

. 
 22 13 16 00-0587 EA  4" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 302.81 68.25 

    For Work In Restricted Working Space, Add  30.74 

XXXXXXX 
. 
 22 13 16 00-0588  Polyvinyl Chloride (PVC) DWV Reducing Double Sanitary Tees (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0589 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ....................................................................... 98.56 38.94 
    For Work In Restricted Working Space, Add  17.52 

. 
 22 13 16 00-0590 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ..................................................................... 164.00 46.42 

    For Work In Restricted Working Space, Add  20.90 
. 

 22 13 16 00-0591 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 188.61 51.24 
    For Work In Restricted Working Space, Add  23.06 

. 
 22 13 16 00-0592 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 330.13 55.95 

    For Work In Restricted Working Space, Add  25.21 
. 

 22 13 16 00-0593 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 348.16 63.43 
    For Work In Restricted Working Space, Add  28.59 

XXXXXXX 
. 
 22 13 16 00-0594  Polyvinyl Chloride (PVC) DWV Reducers (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0595 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ........................................................................................................... 40.47 19.47 
    For Work In Restricted Working Space, Add  8.76 

. 
 22 13 16 00-0596 EA  3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ........................................................................................................... 70.82 23.16 

    For Work In Restricted Working Space, Add  10.46 
. 

 22 13 16 00-0597 EA  3" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 68.54 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0598 EA  4" x 2" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 101.60 27.97 

    For Work In Restricted Working Space, Add  12.60 
. 

 22 13 16 00-0599 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 109.95 31.76 
    For Work In Restricted Working Space, Add  14.30 

. 
 22 13 16 00-0600 EA 6" x 3" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 370.08 36.89 

    For Work In Restricted Working Space, Add  16.60 
. 

 22 13 16 00-0601 EA  6" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 311.70 39.25 
    For Work In Restricted Working Space, Add  17.68 

. 
 22 13 16 00-0602 EA 8" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 764.06 46.94 

    For Work In Restricted Working Space, Add  21.14 
. 

 22 13 16 00-0603 EA 8" x 6" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 648.82 52.06 
    For Work In Restricted Working Space, Add  23.44 

. 
 22 13 16 00-0604 EA 10" x 6" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 869.83 61.99 

    For Work In Restricted Working Space, Add  27.92 
. 

 22 13 16 00-0605 EA 10" x 8" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 687.32 69.68 
    For Work In Restricted Working Space, Add  31.38 

XXXXXXX 
. 
 22 13 16 00-0606  Polyvinyl Chloride (PVC) DWV P-Traps (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0607 EA  1-1/2" Polyvinyl Chloride (PVC) DWV P-Traps ..................................................................................................................... 58.14 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0608 EA  2" Polyvinyl Chloride (PVC) DWV P-Traps ........................................................................................................................... 76.05 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0609 EA  3" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 199.90 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0610 EA  4" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 395.51 51.24 

    For Work In Restricted Working Space, Add  23.06 
. 

 22 13 16 00-0611 EA  6" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 663.32 66.51 
    For Work In Restricted Working Space, Add  29.97 

XXXXXXX 
. 
 22 13 16 00-0612  Polyvinyl Chloride (PVC) DWV Closet Flanges (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0613 EA  4" Polyvinyl Chloride (PVC) DWV Closet Flanges ................................................................................................................ 89.05 34.12 
    For Work In Restricted Working Space, Add  15.37 

. 
 22 13 16 00-0614 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Closet Flanges ......................................................................................................... 74.09 31.76 

    For Work In Restricted Working Space, Add  14.30 

XXXXXXX 
. 
 22 13 16 00-0615  Polyvinyl Chloride (PVC) DWV Wyes (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0616 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Wyes ......................................................................................................................... 58.57 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0617 EA  2" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 69.44 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0618 EA  3" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 111.92 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0619 EA  4" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 162.24 51.24 

    For Work In Restricted Working Space, Add  23.06 
. 

 22 13 16 00-0620 EA 6" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 479.37 66.51 
    For Work In Restricted Working Space, Add  29.97 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 22 - 116  Monterey County Roads and Bridges 

. 
 22 13 16 00-0621 EA 8" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 597.16 89.56 

    For Work In Restricted Working Space, Add  40.35 
. 

 22 13 16 00-0622 EA 10" Polyvinyl Chloride (PVC) DWV Wyes ........................................................................................................................... 786.43 119.38 
    For Work In Restricted Working Space, Add  53.80 

XXXXXXX 
. 
 22 13 16 00-0623  Polyvinyl Chloride (PVC) DWV Reducing Wyes (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0624 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ..................................................................................... 77.98 27.97 
    For Work In Restricted Working Space, Add  12.60 

. 
 22 13 16 00-0625 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 81.25 30.33 

    For Work In Restricted Working Space, Add  13.68 
. 

 22 13 16 00-0626 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ......................................................................................... 112.87 37.92 
    For Work In Restricted Working Space, Add  17.06 

. 
 22 13 16 00-0627 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ................................................................................................. 95.89 40.27 

    For Work In Restricted Working Space, Add  18.14 
. 

 22 13 16 00-0628 EA 4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ......................................................................................... 152.96 42.62 
    For Work In Restricted Working Space, Add  19.22 

. 
 22 13 16 00-0629 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 136.22 45.08 

    For Work In Restricted Working Space, Add  20.29 
. 

 22 13 16 00-0630 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 153.34 48.78 
    For Work In Restricted Working Space, Add  21.98 

. 
 22 13 16 00-0631 EA 6" x 6" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 432.87 59.02 

    For Work In Restricted Working Space, Add  26.59 
. 

 22 13 16 00-0632 EA 6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 532.48 61.38 
    For Work In Restricted Working Space, Add  27.67 

. 
 22 13 16 00-0633 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 511.82 76.75 

    For Work In Restricted Working Space, Add  34.58 
. 

 22 13 16 00-0634 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 641.83 81.87 
    For Work In Restricted Working Space, Add  36.89 

. 
 22 13 16 00-0635 EA 10" x 10" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 591.94 96.64 

    For Work In Restricted Working Space, Add  43.55 
. 

 22 13 16 00-0636 EA 10" x 10" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 732.48 101.76 
    For Work In Restricted Working Space, Add  45.85 

. 
 22 13 16 00-0637 EA 10" x 10" x 8" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 850.12 109.44 

    For Work In Restricted Working Space, Add  49.31 

XXXXXXX 
. 
 22 13 16 00-0638  Polyvinyl Chloride (PVC) DWV Double Wyes (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0639 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................. 94.15 34.12 
    For Work In Restricted Working Space, Add  15.37 

. 
 22 13 16 00-0640 EA  2" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 120.73 43.65 

    For Work In Restricted Working Space, Add  19.67 
. 

 22 13 16 00-0641 EA  3" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 230.61 58.72 
    For Work In Restricted Working Space, Add  26.44 

. 
 22 13 16 00-0642 EA  4" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 391.33 68.25 

    For Work In Restricted Working Space, Add  30.74 
. 

 22 13 16 00-0643 EA 6" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 787.40 88.75 
    For Work In Restricted Working Space, Add  39.96 

. 
 22 13 16 00-0644 EA 8" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 917.64 119.48 

    For Work In Restricted Working Space, Add  53.80 
. 

 22 13 16 00-0645 EA 10" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................ 1,415.57 159.24 
    For Work In Restricted Working Space, Add  71.73 

XXXXXXX 
. 
 22 13 16 00-0646  Polyvinyl Chloride (PVC) DWV Reducing Double Wyes (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0647 EA  2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................. 108.78 38.94 
    For Work In Restricted Working Space, Add  17.52 

. 
 22 13 16 00-0648 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................. 194.70 46.42 

    For Work In Restricted Working Space, Add  20.90 
. 

 22 13 16 00-0649 EA  3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 182.93 51.24 
    For Work In Restricted Working Space, Add  23.06 

. 
 22 13 16 00-0650 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 257.19 55.95 

    For Work In Restricted Working Space, Add  25.21 
. 

 22 13 16 00-0651 EA  4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 324.02 63.43 
    For Work In Restricted Working Space, Add  28.59 

. 
 22 13 16 00-0652 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 493.51 78.50 

    For Work In Restricted Working Space, Add  35.36 
. 

 22 13 16 00-0653 EA 8" x 8" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 578.34 93.86 
    For Work In Restricted Working Space, Add  42.27 

. 
 22 13 16 00-0654 EA 8" x 8" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 731.37 104.11 

    For Work In Restricted Working Space, Add  46.88 
. 

 22 13 16 00-0655 EA 10" x 10" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 773.88 113.75 
    For Work In Restricted Working Space, Add  51.23 

. 
 22 13 16 00-0656 EA 10" x 10" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 997.53 123.99 

    For Work In Restricted Working Space, Add  55.85 
. 

 22 13 16 00-0657 EA 10" x 10" x 8" x 8" Polyvinyl Chloride (PVC) DWV Double Wyes ..................................................................................... 1,203.07 139.36 
    For Work In Restricted Working Space, Add  62.76 

XXXXXXX 
. 
 22 13 16 00-0658  Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0659 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................................. 71.14 25.62 
    For Work In Restricted Working Space, Add  11.53 
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. 
 22 13 16 00-0660 EA 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................... 89.05 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0661 EA 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................. 170.86 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0662 EA 4" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................. 294.42 51.24 

    For Work In Restricted Working Space, Add  23.06 

XXXXXXX 
. 
 22 13 16 00-0663  Polyvinyl Chloride (PVC) DWV Reducing Combination Wye And 1/8 Bends 

(22 13 16 00-0539) 
. 
. 

 22 13 16 00-0664 EA 2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................. 128.16 30.33 
    For Work In Restricted Working Space, Add  13.68 

. 
 22 13 16 00-0665 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................. 200.31 37.92 

    For Work In Restricted Working Space, Add  17.06 
. 

 22 13 16 00-0666 EA 3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 150.11 40.27 
    For Work In Restricted Working Space, Add  18.14 

. 
 22 13 16 00-0667 EA 4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 267.08 45.08 

    For Work In Restricted Working Space, Add  20.29 
. 

 22 13 16 00-0668 EA 4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 289.29 48.78 
    For Work In Restricted Working Space, Add  21.98 

XXXXXXX 
. 
 22 13 16 00-0669  Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends (22 13 

16 00-0539) 
. 
. 

 22 13 16 00-0670 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ............................................................... 103.90 34.12 
    For Work In Restricted Working Space, Add  15.37 

. 
 22 13 16 00-0671 EA 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 121.81 43.65 

    For Work In Restricted Working Space, Add  19.67 
. 

 22 13 16 00-0672 EA 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 185.86 58.72 
    For Work In Restricted Working Space, Add  26.44 

. 
 22 13 16 00-0673 EA 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 617.34 68.25 

    For Work In Restricted Working Space, Add  30.74 
. 

 22 13 16 00-0674 EA 6" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends .................................................................. 2,002.46 88.75 
    For Work In Restricted Working Space, Add  39.96 

XXXXXXX 
. 
 22 13 16 00-0675  Polyvinyl Chloride (PVC) DWV Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0676 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................... 230.70 38.94 
    For Work In Restricted Working Space, Add  17.52 

. 
 22 13 16 00-0677 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 368.77 51.24 

    For Work In Restricted Working Space, Add  23.06 
. 

 22 13 16 00-0678 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 628.06 55.95 
    For Work In Restricted Working Space, Add  25.21 

. 
 22 13 16 00-0679 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 571.42 63.43 

    For Work In Restricted Working Space, Add  28.59 
. 

 22 13 16 00-0680 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ............................................. 1,339.03 78.50 
    For Work In Restricted Working Space, Add  35.36 

XXXXXXX 
. 
 22 13 16 00-0681  Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0682 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 145.09 32.79 
    For Work In Restricted Working Space, Add  14.75 

. 
 22 13 16 00-0683 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 249.32 44.07 

    For Work In Restricted Working Space, Add  19.83 
. 

 22 13 16 00-0684 EA  4" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 395.57 51.24 
    For Work In Restricted Working Space, Add  23.06 

. 
 22 13 16 00-0685 EA  6" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ........................................................................................... 1,025.99 66.51 

    For Work In Restricted Working Space, Add  29.97 
. 

 22 13 16 00-0686 EA  8" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ........................................................................................... 1,287.52 89.56 
    For Work In Restricted Working Space, Add  40.35 

. 
 22 13 16 00-0687 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ......................................................................................... 1,708.71 119.38 

    For Work In Restricted Working Space, Add  53.80 

XXXXXXX 
. 
 22 13 16 00-0688  Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0689 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .................................................................................... 42.20 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0690 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 59.55 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0691 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 85.24 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0692 EA 4" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 147.99 34.12 

    For Work In Restricted Working Space, Add  15.37 
. 

 22 13 16 00-0693 EA 6" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 332.17 44.37 
    For Work In Restricted Working Space, Add  19.98 

. 
 22 13 16 00-0694 EA 8" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 737.22 59.75 

    For Work In Restricted Working Space, Add  26.90 
. 

 22 13 16 00-0695 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ................................................................................... 1,351.35 79.62 
    For Work In Restricted Working Space, Add  35.84 

XXXXXXX 
. 
 22 13 16 00-0696  Polyvinyl Chloride (PVC) Couplings (22 13 16 00-0539) 
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. 

. 
 22 13 16 00-0697 EA  1-1/2" Polyvinyl Chloride (PVC) Couplings ........................................................................................................................... 30.53 17.11 

    For Work In Restricted Working Space, Add  7.69 
. 

 22 13 16 00-0698 EA  2" Polyvinyl Chloride (PVC) Couplings.................................................................................................................................. 38.32 21.83 
    For Work In Restricted Working Space, Add  9.84 

. 
 22 13 16 00-0699 EA  3" Polyvinyl Chloride (PVC) Couplings.................................................................................................................................. 58.19 29.30 

    For Work In Restricted Working Space, Add  13.22 
. 

 22 13 16 00-0700 EA  4" Polyvinyl Chloride (PVC) Couplings.................................................................................................................................. 74.45 34.12 
    For Work In Restricted Working Space, Add  15.37 

. 
 22 13 16 00-0701 EA  6" Polyvinyl Chloride (PVC) Couplings................................................................................................................................ 194.70 44.37 

    For Work In Restricted Working Space, Add  19.98 
. 

 22 13 16 00-0702 EA  8" Polyvinyl Chloride (PVC) Couplings................................................................................................................................ 459.67 59.75 
    For Work In Restricted Working Space, Add  26.90 

. 
 22 13 16 00-0703 EA  10" Polyvinyl Chloride (PVC) Couplings.............................................................................................................................. 692.93 79.62 

    For Work In Restricted Working Space, Add  35.87 

XXXXXXX 
. 
 22 13 16 00-0704  Polyvinyl Chloride (PVC) Male Adapters (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0705 EA  1-1/2" Polyvinyl Chloride (PVC) Male Adapters .................................................................................................................... 17.78 8.50 
    For Work In Restricted Working Space, Add  3.84 

. 
 22 13 16 00-0706 EA 2" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 28.62 10.96 

    For Work In Restricted Working Space, Add  4.92 
. 

 22 13 16 00-0707 EA 3" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 55.95 14.65 
    For Work In Restricted Working Space, Add  6.61 

. 
 22 13 16 00-0708 EA 4" Polyvinyl Chloride (PVC) Male Adapters ........................................................................................................................ 103.36 17.11 

    For Work In Restricted Working Space, Add  7.69 

XXXXXXX 
. 
 22 13 16 00-0709  Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0504) 

Note: In place piping. 
. 
. 

 22 13 16 00-0710 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ................................................................................... 7.51  
. 

 22 13 16 00-0711 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ......................................................................................... 8.26  
. 

 22 13 16 00-0712 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 10.51  
. 

 22 13 16 00-0713 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 14.19  
. 

 22 13 16 00-0714 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 20.27  
. 

 22 13 16 00-0715 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 27.04  
. 

 22 13 16 00-0716 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ..................................................................................... 33.06  

XXXXXXX 
. 
 22 13 16 00-0717  Acrylonitrile Butadiene Styrene (ABS) Drain-Waste-Vent (DWV) Pipe And 

Fittings (22 13 16) 
Note: Aboveground installation. 

. 

. 
 22 13 16 00-0718  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assemblies 

(22 13 16 00-0717) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0719 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ................................................................. 24.48 4.30 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.90 
. 

 22 13 16 00-0720 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 27.20 5.12 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.53 
. 

 22 13 16 00-0721 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 36.88 7.38 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.11 
. 

 22 13 16 00-0722 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 42.38 7.99 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.01 
. 

 22 13 16 00-0723 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 69.72 10.25 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  11.98 

XXXXXXX 
. 
 22 13 16 00-0724  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe 

(ASTM F-628) (22 13 16 00-0717) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0725 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .............................................................. 9.41 4.30 

    For Work In Restricted Working Space, Add  1.92 
. 

 22 13 16 00-0726 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 11.71 5.12 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 13 16 00-0727 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 19.34 7.38 

    For Work In Restricted Working Space, Add  3.30 
. 

 22 13 16 00-0728 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 23.86 7.99 
    For Work In Restricted Working Space, Add  3.59 

. 
 22 13 16 00-0729 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 38.65 9.59 

    For Work In Restricted Working Space, Add  4.31 

XXXXXXX 
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. 
 22 13 16 00-0730  Acrylonitrile Butadiene Styrene (ABS) DWV Fittings (ASTM D-2661) (22 13 16 00-

0717) 
. 
. 
 22 13 16 00-0731  Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0732 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends ............................................................................................. 38.38 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0733 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 50.99 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0734 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 100.25 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0735 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 161.31 34.12 

    For Work In Restricted Working Space, Add  15.37 
. 

 22 13 16 00-0736 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 477.42 44.37 
    For Work In Restricted Working Space, Add  19.98 

XXXXXXX 
. 
 22 13 16 00-0737  Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends (22 13 16 00-

0730) 
. 
. 

 22 13 16 00-0738 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends......................................................................... 56.03 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0739 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 68.24 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0740 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................. 143.07 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0741 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................. 246.52 34.12 

    For Work In Restricted Working Space, Add  15.37 

XXXXXXX 
. 
 22 13 16 00-0742  Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0743 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends ............................................................................................. 40.77 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0744 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 49.32 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0745 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 91.46 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0746 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 145.10 34.12 

    For Work In Restricted Working Space, Add  15.37 
. 

 22 13 16 00-0747 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 494.52 44.37 
    For Work In Restricted Working Space, Add  19.98 

XXXXXXX 
. 
 22 13 16 00-0748  Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0749 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ....................................................................................... 60.15 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0750 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 81.85 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0751 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 149.33 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0752 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 236.79 51.24 

    For Work In Restricted Working Space, Add  23.06 
. 

 22 13 16 00-0753 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 966.83 66.51 
    For Work In Restricted Working Space, Add  29.97 

XXXXXXX 
. 
 22 13 16 00-0754  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees (22 13 16 00-

0730) 
. 
. 

 22 13 16 00-0755 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ................................................... 76.67 27.97 
    For Work In Restricted Working Space, Add  12.60 

. 
 22 13 16 00-0756 EA 2" x 1-1/2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ......................................................... 94.27 30.33 

    For Work In Restricted Working Space, Add  13.68 
. 

 22 13 16 00-0757 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ......................................................... 76.91 30.33 
    For Work In Restricted Working Space, Add  13.68 

. 
 22 13 16 00-0758 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ....................................................... 120.45 37.92 

    For Work In Restricted Working Space, Add  17.06 
. 

 22 13 16 00-0759 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees.............................................................. 124.62 40.27 
    For Work In Restricted Working Space, Add  18.14 

. 
 22 13 16 00-0760 EA 4" x 4" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ....................................................... 294.56 42.62 

    For Work In Restricted Working Space, Add  19.22 
. 

 22 13 16 00-0761 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees.............................................................. 282.82 45.08 
    For Work In Restricted Working Space, Add  20.29 

. 
 22 13 16 00-0762 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees.............................................................. 325.60 48.78 

    For Work In Restricted Working Space, Add  21.98 
. 

 22 13 16 00-0763 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees........................................................... 1,061.49 61.38 
    For Work In Restricted Working Space, Add  27.67 

XXXXXXX 
. 
 22 13 16 00-0764  Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0765 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ......................................................................... 117.26 34.12 
    For Work In Restricted Working Space, Add  15.37 

. 
 22 13 16 00-0766 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 161.90 43.65 

    For Work In Restricted Working Space, Add  19.67 
. 

 22 13 16 00-0767 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 358.71 58.72 
    For Work In Restricted Working Space, Add  26.44 
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. 
 22 13 16 00-0768 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 536.14 68.25 

    For Work In Restricted Working Space, Add  30.74 

XXXXXXX 
. 
 22 13 16 00-0769  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Sanitary 

Tees (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0770 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................... 133.28 38.94 
    For Work In Restricted Working Space, Add  17.52 

. 
 22 13 16 00-0771 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .............................................. 207.59 46.42 

    For Work In Restricted Working Space, Add  20.90 
. 

 22 13 16 00-0772 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .......................................................... 240.03 51.24 
    For Work In Restricted Working Space, Add  23.06 

. 
 22 13 16 00-0773 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes........................................................................ 438.07 52.40 

    For Work In Restricted Working Space, Add  23.61 
. 

 22 13 16 00-0774 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .......................................................... 458.55 59.41 
    For Work In Restricted Working Space, Add  26.78 

XXXXXXX 
. 
 22 13 16 00-0775  Acrylonitrile Butadiene Styrene (ABS) DWV Wyes (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0776 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ..................................................................................................... 82.18 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0777 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ........................................................................................................... 94.10 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0778 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 165.52 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0779 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 262.10 51.24 

    For Work In Restricted Working Space, Add  23.06 
. 

 22 13 16 00-0780 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 779.65 66.51 
    For Work In Restricted Working Space, Add  29.97 

XXXXXXX 
. 
 22 13 16 00-0781  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0782 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes .............................................................. 120.08 27.97 
    For Work In Restricted Working Space, Add  12.60 

. 
 22 13 16 00-0783 EA 2" x 2" X 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes .................................................................... 122.87 30.33 

    For Work In Restricted Working Space, Add  13.68 
. 

 22 13 16 00-0784 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 137.73 40.27 
    For Work In Restricted Working Space, Add  18.14 

. 
 22 13 16 00-0785 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 216.48 45.08 

    For Work In Restricted Working Space, Add  20.29 
. 

 22 13 16 00-0786 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 247.16 48.78 
    For Work In Restricted Working Space, Add  21.98 

. 
 22 13 16 00-0787 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 653.82 61.38 

    For Work In Restricted Working Space, Add  27.67 

XXXXXXX 
. 
 22 13 16 00-0788  Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0789 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ...................................................................................... 144.30 34.12 
    For Work In Restricted Working Space, Add  15.37 

. 
 22 13 16 00-0790 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 185.28 43.65 

    For Work In Restricted Working Space, Add  19.67 
. 

 22 13 16 00-0791 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 397.59 58.72 
    For Work In Restricted Working Space, Add  26.44 

. 
 22 13 16 00-0792 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 729.35 68.25 

    For Work In Restricted Working Space, Add  30.74 

XXXXXXX 
. 
 22 13 16 00-0793  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Wyes (22 13 16 00-

0730) 
. 
. 

 22 13 16 00-0794 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes............................................................. 167.73 38.94 
    For Work In Restricted Working Space, Add  17.52 

. 
 22 13 16 00-0795 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................... 287.96 46.42 

    For Work In Restricted Working Space, Add  20.90 
. 

 22 13 16 00-0796 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes........................................................................ 306.61 51.24 
    For Work In Restricted Working Space, Add  23.06 

. 
 22 13 16 00-0797 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes........................................................................ 459.88 55.95 

    For Work In Restricted Working Space, Add  25.21 
. 

 22 13 16 00-0798 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes........................................................................ 591.75 63.43 
    For Work In Restricted Working Space, Add  28.59 

XXXXXXX 
. 
 22 13 16 00-0799  Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 

Bend (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0800 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ....................................................... 108.31 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0801 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 140.01 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0802 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 215.75 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0803 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 365.78 47.99 

    For Work In Restricted Working Space, Add  21.59 

XXXXXXX 
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. 
 22 13 16 00-0804  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Combination Wye 

And 1/8 Bend (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0805 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................... 119.16 30.33 
    For Work In Restricted Working Space, Add  13.68 

. 
 22 13 16 00-0806 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................... 231.05 37.92 

    For Work In Restricted Working Space, Add  17.06 
. 

 22 13 16 00-0807 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 169.31 40.27 
    For Work In Restricted Working Space, Add  18.14 

. 
 22 13 16 00-0808 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 310.10 45.08 

    For Work In Restricted Working Space, Add  20.29 
. 

 22 13 16 00-0809 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 335.81 48.78 
    For Work In Restricted Working Space, Add  21.98 

XXXXXXX 
. 
 22 13 16 00-0810  Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 

1/8 Bend (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0811 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 230.02 43.65 
    For Work In Restricted Working Space, Add  19.67 

. 
 22 13 16 00-0812 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 467.40 58.72 

    For Work In Restricted Working Space, Add  26.44 

XXXXXXX 
. 
 22 13 16 00-0813  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Combination 

Wye And 1/8 Bend (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0814 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................. 190.73 38.94 
    For Work In Restricted Working Space, Add  17.52 

. 
 22 13 16 00-0815 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ............................ 449.66 51.24 

    For Work In Restricted Working Space, Add  23.06 

XXXXXXX 
. 
 22 13 16 00-0816  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug (22 13 16 00-

0730) 
. 
. 

 22 13 16 00-0817 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .................................................................... 120.63 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0818 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 152.32 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0819 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 243.27 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0820 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 408.05 51.24 

    For Work In Restricted Working Space, Add  23.06 

XXXXXXX 
. 
 22 13 16 00-0821  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug (22 

13 16 00-0730) 
. 
. 

 22 13 16 00-0822 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ................................................................ 53.80 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0823 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 78.27 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0824 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 113.96 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0825 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 215.79 34.12 

    For Work In Restricted Working Space, Add  15.37 
. 

 22 13 16 00-0826 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 518.35 44.37 
    For Work In Restricted Working Space, Add  19.98 

XXXXXXX 
. 
 22 13 16 00-0827  Acrylonitrile Butadiene Styrene (ABS) DWV Couplings (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0828 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .............................................................................................. 35.33 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0829 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 43.03 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0830 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 71.93 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0831 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 97.17 34.12 

    For Work In Restricted Working Space, Add  15.37 
. 

 22 13 16 00-0832 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................. 293.65 44.37 
    For Work In Restricted Working Space, Add  19.98 

XXXXXXX 
. 
 22 13 16 00-0833  Acrylonitrile Butadiene Styrene (ABS) DWV Reducers (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0834 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ....................................................................................... 53.82 19.47 
    For Work In Restricted Working Space, Add  8.76 

. 
 22 13 16 00-0835 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ..................................................................................... 112.92 23.16 

    For Work In Restricted Working Space, Add  10.46 
. 

 22 13 16 00-0836 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 103.88 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0837 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 171.13 27.97 

    For Work In Restricted Working Space, Add  12.60 
. 

 22 13 16 00-0838 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 182.74 31.76 
    For Work In Restricted Working Space, Add  14.30 

XXXXXXX 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 22 - 122  Monterey County Roads and Bridges 

. 
 22 13 16 00-0839  Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0840 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ................................................................................................. 86.16 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0841 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 126.45 32.79 

    For Work In Restricted Working Space, Add  14.75 
. 

 22 13 16 00-0842 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 420.02 44.07 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0843 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 801.97 51.24 

    For Work In Restricted Working Space, Add  23.06 

XXXXXXX 
. 
 22 13 16 00-0844  Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0845 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges .......................................................................................... 117.90 34.12 
    For Work In Restricted Working Space, Add  15.37 

. 
 22 13 16 00-0846 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ................................................................................... 110.17 31.76 

    For Work In Restricted Working Space, Add  14.30 

XXXXXXX 
. 
 22 13 16 00-0847  Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0848 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ....................................................................................... 25.20 8.50 
    For Work In Restricted Working Space, Add  3.84 

. 
 22 13 16 00-0849 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 38.36 10.96 

    For Work In Restricted Working Space, Add  4.92 
. 

 22 13 16 00-0850 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 86.03 14.65 
    For Work In Restricted Working Space, Add  6.61 

. 
 22 13 16 00-0851 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ........................................................................................... 167.21 17.11 

    For Work In Restricted Working Space, Add  7.69 

XXXXXXX 
. 
 22 13 16 00-0852  Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushings (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0853 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 39.44 19.47 
    For Work In Restricted Working Space, Add  8.76 

. 
 22 13 16 00-0854 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 90.10 23.16 

    For Work In Restricted Working Space, Add  10.46 
. 

 22 13 16 00-0855 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 73.53 25.62 
    For Work In Restricted Working Space, Add  11.53 

. 
 22 13 16 00-0856 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 169.35 27.97 

    For Work In Restricted Working Space, Add  12.60 
. 

 22 13 16 00-0857 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 121.45 31.76 
    For Work In Restricted Working Space, Add  14.30 

. 
 22 13 16 00-0858 EA 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 344.55 36.76 

    For Work In Restricted Working Space, Add  16.55 

XXXXXXX 
. 
 22 13 16 00-0859  Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible 

Couplings (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0860 EA  1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ............................... 106.88 17.11 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 13 16 00-0861 EA  2" x 2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 119.47 21.83 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0862 EA  3" x 3" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 136.17 29.30 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 13 16 00-0863 EA  4" x 4" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 148.76 34.12 

    For Work In Restricted Working Space, Add  15.37 

XXXXXXX 
. 
 22 13 16 00-0864  Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe 

(22 13 16 00-0717) 
Note: In place piping. 

. 

. 
 22 13 16 00-0865 EA 1-1/2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .............................................................. 7.51  

. 
 22 13 16 00-0866 EA 2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ..................................................................... 8.26  

. 
 22 13 16 00-0867 EA 3", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ................................................................... 10.51  

. 
 22 13 16 00-0868 EA 4", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ................................................................... 14.19  

. 
 22 13 16 00-0869 EA 6", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ................................................................... 20.27  

XXXXXXX 
. 
 22 13 16 00-0870  Elastomeric Flexible Pipe Couplings (22 13 16) 
. 
. 
 22 13 16 00-0871  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Couplings 

(22 13 16 00-0870) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0872 EA 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-125) ................................. 12.79 4.45 

    For Work In Restricted Working Space, Add  2.67 
. 

 22 13 16 00-0873 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) ................................. 13.77 4.73 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 13 16 00-0874 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22) .......................................... 14.48 5.01 

    For Work In Restricted Working Space, Add  3.00 
. 

 22 13 16 00-0875 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33) .......................................... 16.63 5.29 
    For Work In Restricted Working Space, Add  3.17 

. 
 22 13 16 00-0876 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44) .......................................... 18.70 5.56 

    For Work In Restricted Working Space, Add  3.34 
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. 
 22 13 16 00-0877 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) ......................................... 23.54 5.84 

    For Work In Restricted Working Space, Add  3.50 
. 

 22 13 16 00-0878 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) ......................................... 28.43 6.12 
    For Work In Restricted Working Space, Add  3.67 

. 
 22 13 16 00-0879 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) ......................................... 38.26 6.68 

    For Work In Restricted Working Space, Add  4.01 
. 

 22 13 16 00-0880 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) ................................... 50.19 7.79 
    For Work In Restricted Working Space, Add  4.67 

XXXXXXX 
. 
 22 13 16 00-0881  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe 

Couplings (22 13 16 00-0870) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0882 EA 1-1/2" x 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-

150/125) .............................................................................................................................................................................. 13.62 4.73 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 13 16 00-0883 EA 2" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-215) .......... 14.74 5.01 

    For Work In Restricted Working Space, Add  3.00 
. 

 22 13 16 00-0884 EA 3" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-315) .......... 17.87 5.29 
    For Work In Restricted Working Space, Add  3.17 

. 
 22 13 16 00-0885 EA 3" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-32) .................. 16.17 5.29 

    For Work In Restricted Working Space, Add  3.17 
. 

 22 13 16 00-0886 EA 4" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-415) .......... 21.77 5.56 
    For Work In Restricted Working Space, Add  3.34 

. 
 22 13 16 00-0887 EA 4" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-42) .................. 20.90 5.56 

    For Work In Restricted Working Space, Add  3.34 
. 

 22 13 16 00-0888 EA 4" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-43) .................. 19.28 5.56 
    For Work In Restricted Working Space, Add  3.34 

. 
 22 13 16 00-0889 EA 5" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-53) .................. 27.34 5.84 

    For Work In Restricted Working Space, Add  3.50 
. 

 22 13 16 00-0890 EA 5" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-54) .................. 24.87 5.84 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 13 16 00-0891 EA 6" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-63) .................. 33.54 6.12 

    For Work In Restricted Working Space, Add  3.67 
. 

 22 13 16 00-0892 EA 6" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-64) .................. 29.84 6.12 
    For Work In Restricted Working Space, Add  3.67 

. 
 22 13 16 00-0893 EA 6" x 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-65) .................. 30.87 6.12 

    For Work In Restricted Working Space, Add  3.67 
. 

 22 13 16 00-0894 EA 8" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-84) .................. 60.36 11.13 
    For Work In Restricted Working Space, Add  6.68 

. 
 22 13 16 00-0895 EA 8" x 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-86) .................. 50.10 11.13 

    For Work In Restricted Working Space, Add  6.68 
. 

 22 13 16 00-0896 EA 10" x 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-10-8) ............. 62.95 12.52 
    For Work In Restricted Working Space, Add  7.51 

XXXXXXX 
. 
 22 13 16 00-0897  Elastomeric Flexible Pipe Caps (Fernco QC) (22 13 16) 

Note: For cast iron, steel, copper or plastic pipe. Includes stainless steel clamp. 
. 
. 

 22 13 16 00-0898 EA 1-1/2" Elastomeric Flexible Pipe Cap (Fernco QC-101)........................................................................................................ 48.64 30.04 
. 

 22 13 16 00-0899 EA 2" Elastomeric Flexible Pipe Cap (Fernco QC-102) .............................................................................................................. 52.14 31.94 
. 

 22 13 16 00-0900 EA 3" Elastomeric Flexible Pipe Cap (Fernco QC-103) .............................................................................................................. 60.31 36.61 
. 

 22 13 16 00-0901 EA 4" Elastomeric Flexible Pipe Cap (Fernco QC-104) .............................................................................................................. 79.60 48.40 
. 

 22 13 16 00-0902 EA 5" Elastomeric Flexible Pipe Cap (Fernco QC-105) .............................................................................................................. 95.38 57.86 
. 

 22 13 16 00-0903 EA 6" Elastomeric Flexible Pipe Cap (Fernco QC-106) ............................................................................................................ 110.09 66.77 
. 

 22 13 16 00-0904 EA 8" Elastomeric Flexible Pipe Cap (Fernco QC-108) ............................................................................................................ 146.95 84.57 
. 

 22 13 16 00-0905 EA 10" Elastomeric Flexible Pipe Cap (Fernco QC-110) .......................................................................................................... 179.33 94.58 
. 

 22 13 16 00-0906 EA 12" Elastomeric Flexible Pipe Cap (Fernco QC-112) .......................................................................................................... 224.78 105.16 

XXXXXXX 
. 
 22 13 16 00-0907  Cast Iron Vent Stack Flashing Sleeves With Caulking Recess (Josam 

26450 Series) (22 13 16) 
. 
. 

 22 13 16 00-0908 EA  1-1/2” Cast Iron Vent Stack Flashing Sleeves With Caulking Recess .................................................................................. 93.46 23.06 
. 

 22 13 16 00-0909 EA  2" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ........................................................................................ 98.59 25.62 
. 

 22 13 16 00-0910 EA  3" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 147.77 33.30 
. 

 22 13 16 00-0911 EA  4" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 173.25 38.42 
. 

 22 13 16 00-0912 EA  5" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 202.08 43.55 
. 

 22 13 16 00-0913 EA  6" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 340.84 48.67 

XXXXXXX 
. 
 22 13 16 00-0914  Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess 

(Josam 26440 Series) (22 13 16) 
. 
. 

 22 13 16 00-0915 EA  1-1/2” Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ..................................................................... 201.62 23.06 
. 

 22 13 16 00-0916 EA  2" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 206.75 25.62 
. 

 22 13 16 00-0917 EA  3" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 245.37 33.30 
. 

 22 13 16 00-0918 EA  4" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 307.44 38.42 
. 

 22 13 16 00-0919 EA  5" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 421.36 43.55 
. 

 22 13 16 00-0920 EA  6" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 431.61 48.67 

XXXXXXX 
. 
 22 13 16 00-0921  Cast Iron Vandal Proof Hooded Vent Cap (Josam 26700 Series) (22 13 16) 

Note: Includes counterflashing collar, deep protective hood and recessed securing screws. 
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. 

. 
 22 13 16 00-0922 EA  1-1/2" Cast Iron Vandal Proof Hooded Vent Cap ................................................................................................................ 387.49 23.06 

. 
 22 13 16 00-0923 EA  2" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 392.62 25.62 

. 
 22 13 16 00-0924 EA  3" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 450.66 33.30 

. 
 22 13 16 00-0925 EA  4" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 507.14 38.42 

. 
 22 13 16 00-0926 EA  5" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 592.07 43.55 

. 
 22 13 16 00-0927 EA  6" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 646.77 48.67 

XXXXXXX 
. 
 22 13 19  Sanitary Waste Piping Specialties (22 13) 
. 
. 
 22 13 19 13  Sanitary Drains (22 13 19) 
. 
. 
 22 13 19 13-0001  Round Top Floor Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0002 EA Bronze Top, 6" Round Top Floor Drain With 1-1/2" Outlet .................................................................................................. 815.13 110.16 
    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0003 EA Bronze Top, 6" Round Top Floor Drain With 2" Outlet ........................................................................................................ 894.95 123.48 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0004 EA Bronze Top, 6" Round Top Floor Drain With 3" Outlet ........................................................................................................ 868.11 136.60 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0005 EA Bronze Top, 6" Round Top Floor Drain With 4" Outlet ........................................................................................................ 896.24 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0006 EA Cast Iron Top, 9" Round Top Floor Drain With 2" Outlet ..................................................................................................... 814.36 123.48 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 

. 
 22 13 19 13-0007 EA Cast Iron Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 840.70 136.60 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 

. 
 22 13 19 13-0008 EA Cast Iron Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 868.83 150.74 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 

. 
 22 13 19 13-0009 EA  Nikaloy Top, 9" Round Top Floor Drain With 2" Outlet .................................................................................................... 1,379.06 123.48 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 

. 
 22 13 19 13-0010 EA  Nikaloy Top, 9" Round Top Floor Drain With 3" Outlet .................................................................................................... 1,405.40 136.60 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 

. 
 22 13 19 13-0011 EA  Nikaloy Top, 9" Round Top Floor Drain With 4" Outlet .................................................................................................... 1,433.53 150.74 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 
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 22 13 19 13-0012 EA  Bronze Top, 9" Round Top Floor Drain With 2" Outlet ..................................................................................................... 1,296.82 123.48 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 

. 
 22 13 19 13-0013 EA  Bronze Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 1,323.01 136.60 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 

. 
 22 13 19 13-0014 EA  Bronze Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 1,351.29 150.74 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3", Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
    For Galvanized Cast Iron Parts, Add  87.50 

. 
 22 13 19 13-0015 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 2" Outlet ......................................................................................... 1,428.28 123.38 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0016 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 3" Outlet ......................................................................................... 1,454.59 136.60 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0017 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 4" Outlet ......................................................................................... 1,482.87 150.74 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0018 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................ 2,272.58 123.38 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0019 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................ 2,298.89 136.60 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0020 EA  Nikaloy Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................ 2,327.17 150.74 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
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 22 13 19 13-0021 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................. 2,160.19 123.38 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0022 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................. 2,186.50 136.60 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0023 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................. 2,214.78 150.74 

    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 

XXXXXXX 
. 
 22 13 19 13-0024  Square Or Rectangular Top Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0025 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 970.49 123.38 
    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0026 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 997.09 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0027 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,025.08 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0028 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,052.73 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0029 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,079.33 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0030 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,107.32 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0031 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,414.57 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0032 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,441.17 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0033 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,469.16 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0034 EA  5" x 5" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 910.18 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0035 EA  5" x 5" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 936.78 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0036 EA  5" x 5" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 964.77 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0037 EA  6" x 6" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,014.35 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
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 22 13 19 13-0038 EA  6" x 6" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,040.95 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0039 EA  6" x 6" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,068.94 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0040 EA  8" x 8" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,307.66 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0041 EA  8" x 8" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,334.26 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0042 EA  8" x 8" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,362.25 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0043 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Cast Iron Top .................................................................................... 3,450.51 136.70 

    For Galvanized Cast Iron Parts, Add  318.00 
    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 

. 
 22 13 19 13-0044 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Cast Iron Top .................................................................................... 3,478.50 150.74 

    For Galvanized Cast Iron Parts, Add  318.00 
    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 

. 
 22 13 19 13-0045 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................... 4,344.16 136.70 

    For Galvanized Cast Iron Parts, Add  318.00 
    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 

. 
 22 13 19 13-0046 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................... 4,372.15 150.74 

    For Galvanized Cast Iron Parts, Add  318.00 
    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 

. 
 22 13 19 13-0047 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Bronze Top........................................................................................ 4,237.25 136.70 

    For Galvanized Cast Iron Parts, Add  318.00 
    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 

. 
 22 13 19 13-0048 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Bronze Top........................................................................................ 4,265.24 150.74 

    For Galvanized Cast Iron Parts, Add  318.00 
    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 

. 
 22 13 19 13-0049 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,436.50 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0050 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,463.10 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0051 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,491.09 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0052 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 1,861.40 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0053 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 1,888.00 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0054 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 1,915.99 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0055 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Nikaloy Top ........................................................................................... 1,960.08 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0056 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Nikaloy Top ........................................................................................... 1,986.68 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0057 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Nikaloy Top ........................................................................................... 2,014.67 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0058 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 2,724.89 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 
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 22 13 19 13-0059 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 2,751.49 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0060 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 2,779.48 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0061 EA  5" x 9" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,348.78 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0062 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,375.38 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0063 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,403.37 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0064 EA  5" x 13" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 1,710.63 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0065 EA  5" x 13" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 1,737.23 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0066 EA  5" x 13" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 1,765.22 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0067 EA  5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Bronze Top ............................................................................................ 1,809.31 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0068 EA  5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Bronze Top ............................................................................................ 1,835.91 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0069 EA  5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Bronze Top ............................................................................................ 1,863.90 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0070 EA  5" x 21" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 2,431.58 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0071 EA  5" x 21" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 2,458.18 136.70 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

. 
 22 13 19 13-0072 EA  5" x 21" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 2,486.17 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
    For Sediment Bucket, Add  22.50 

XXXXXXX 
. 
 22 13 19 13-0073  Funnel Type Floor Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0074 EA 7" Diameter Floor Drain With 4" Round Funnel With 1-1/2" Outlet, Bronze Top .............................................................. 1,357.99 110.16 
    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

. 
 22 13 19 13-0075 EA 7" Diameter Floor Drain With 4" Round Funnel With 2" Outlet, Bronze Top .................................................................... 1,384.42 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

. 
 22 13 19 13-0076 EA 7" Diameter Floor Drain With 4" Round Funnel With 3" Outlet, Bronze Top .................................................................... 1,410.73 136.60 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

. 
 22 13 19 13-0077 EA 7" Diameter Floor Drain With 4" Round Funnel With 4" Outlet, Bronze Top .................................................................... 1,439.01 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

. 
 22 13 19 13-0078 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Nikaloy Top .......................................................... 2,001.20 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Primer Tap, Add  15.10 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

. 
 22 13 19 13-0079 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Nikaloy Top .......................................................... 2,027.51 136.60 

    For Vandal Proof Screws, Add  11.00 
    For Primer Tap, Add  15.10 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
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 22 13 19 13-0080 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Nikaloy Top .......................................................... 2,055.79 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Primer Tap, Add  15.10 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

. 
 22 13 19 13-0081 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Bronze Top .......................................................... 1,894.29 123.38 

    For Vandal Proof Screws, Add  11.00 
    For Primer Tap, Add  15.10 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

. 
 22 13 19 13-0082 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Bronze Top .......................................................... 1,920.60 136.60 

    For Vandal Proof Screws, Add  11.00 
    For Primer Tap, Add  15.10 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

. 
 22 13 19 13-0083 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Bronze Top .......................................................... 1,948.88 150.74 

    For Vandal Proof Screws, Add  11.00 
    For Primer Tap, Add  15.10 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 

XXXXXXX 
. 
 22 13 19 13-0084  Floor Drain With Sediment Bucket Bottom Outlet (22 13 19 13) 
. 
. 

 22 13 19 13-0085 EA 12-5/8" Round Floor Drain With Sediment Bucket, 2" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,925.89 110.16 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 
    For Primer Tap, Add  33.50 

. 
 22 13 19 13-0086 EA 12-5/8" Round Floor Drain With Sediment Bucket, 3" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,952.41 123.38 

    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 
    For Primer Tap, Add  33.50 

. 
 22 13 19 13-0087 EA 12-5/8" Round Floor Drain With Sediment Bucket, 4" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,978.72 136.60 

    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 
    For Primer Tap, Add  33.50 

. 
 22 13 19 13-0088 EA 12-5/8" Round Floor Drain With Sediment Bucket, 5" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 3,007.00 150.74 

    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 
    For Primer Tap, Add  33.50 

. 
 22 13 19 13-0089 EA 12-5/8" Round Floor Drain With Sediment Bucket, 6" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 3,036.17 165.29 

    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 
    For Primer Tap, Add  33.50 

. 
 22 13 19 13-0090 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 3,160.75 123.38 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0091 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 3,187.35 136.70 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0092 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 3,215.34 150.74 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0093 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 3,244.51 165.29 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0094 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 1,924.44 123.38 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0095 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 1,951.04 136.70 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0096 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 1,979.03 150.74 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 
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. 
 22 13 19 13-0097 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,008.20 165.29 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0098 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,946.93 123.38 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0099 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,973.53 136.70 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0100 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,001.52 150.74 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0101 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,030.69 165.29 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

XXXXXXX 
. 
 22 13 19 13-0102  Other Drains (22 13 19 13) 
. 
. 
 22 13 19 13-0103  Shower Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0104 EA 4-1/4" Stainless Steel Shower Drain Strainer ........................................................................................................................ 48.20 11.13 
Note: Includes two 2-5/8" screws. 

. 
 22 13 19 13-0105 EA 4-1/4" Brass Shower Drain Strainer ...................................................................................................................................... 53.70 11.13 

Note: Includes two 2-5/8" screws. 
. 

 22 13 19 13-0106 EA 4" Brass Shower Drain For Polyvinyl Chloride (PVC) Pipe ................................................................................................. 110.77 22.26 
Note: Fits over 2" polyvinyl chloride (PVC) pipe or inside 3" polyvinyl chloride (PVC) pipe. 

. 
 22 13 19 13-0107 EA 4" Chrome Finish, Threaded Brass Shower Drain And Gasket ........................................................................................... 142.42 22.26 

Note: For 2" pipe. Kohler K-9132. 

XXXXXXX 
. 
 22 13 19 13-0108  Acid Resistant Floor Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0109 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Acid Resistant Top ................................................................................ 1,368.86 110.16 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 

. 
 22 13 19 13-0110 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Acid Resistant Top ................................................................................ 1,395.38 123.38 

    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 

. 
 22 13 19 13-0111 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Acid Resistant Top ................................................................................ 1,421.69 136.60 

    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 

XXXXXXX 
. 
 22 13 19 13-0112  Rotary And Lever Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0113 EA 1-1/2" Drain, 3" Sink Opening Lever Drain .......................................................................................................................... 246.83 74.30 
. 

 22 13 19 13-0114 EA 2" Drain, 3" Sink Opening Lever Drain ................................................................................................................................ 262.20 81.97 
. 

 22 13 19 13-0115 EA 1-1/2" Drain, 3-1/2" Sink Opening Lever Drain.................................................................................................................... 246.83 74.30 
. 

 22 13 19 13-0116 EA 2" Drain, 3-1/2" Sink Opening Lever Drain .......................................................................................................................... 262.20 81.97 
. 

 22 13 19 13-0117 EA 1-1/2" Drain, 3" Sink Opening Twist Drain .......................................................................................................................... 246.83 74.30 
. 

 22 13 19 13-0118 EA 2" Drain, 3" Sink Opening Twist Drain ................................................................................................................................ 262.20 81.97 
. 

 22 13 19 13-0119 EA 1-1/2" Drain, 3-1/2" Sink Opening Twist Drain .................................................................................................................... 246.83 74.30 
. 

 22 13 19 13-0120 EA 2" Drain, 3-1/2" Sink Opening Twist Drain .......................................................................................................................... 262.20 81.97 
. 

 22 13 19 13-0121 EA 1-1/2"-2" Drain, 3-1/2" Sink Opening Rotary Twist Drain (Fisher 16100) ............................................................................ 338.01 81.97 

XXXXXXX 
. 
 22 13 19 13-0122  Floor Receptor (22 13 19 13) 
. 
. 
 22 13 19 13-0123  9" Diameter Round Shallow Receptor (22 13 19 13-0122) 

Note: With slotted medium duty grate, aluminum secondary strainer and white acid resisting coated interior and 
top. 

. 

. 
 22 13 19 13-0124 EA 9" Diameter x 3" Shallow Cast Iron Floor Receptor, 2" Drain Connection........................................................................ 1,683.39 123.48 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 
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. 
 22 13 19 13-0125 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 3" Drain Connection ....................................................................... 1,710.11 136.80 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

. 
 22 13 19 13-0126 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 4" Drain Connection ....................................................................... 1,737.81 150.74 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

XXXXXXX 
. 
 22 13 19 13-0127  Square Top Floor Receptors (22 13 19 13-0122) 

Note: With acid resistant coating. 
. 
. 

 22 13 19 13-0128 EA 8" x 8" Floor Drain With 1-1/2" Bottom Outlet, Acid Resistant Top .................................................................................. 1,996.70 110.16 
    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0129 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Acid Resistant Top......................................................................................... 2,023.25 123.48 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0130 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Acid Resistant Top......................................................................................... 2,049.44 136.60 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0131 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Acid Resistant Top......................................................................................... 2,077.72 150.74 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

XXXXXXX 
. 
 22 13 19 13-0132  Floor Drain Accessories (22 13 19 13) 
. 
. 

 22 13 19 13-0133 EA 3" Trap Guard Floor Drain Insert (ProVent TG3H) .............................................................................................................. 103.80 12.81 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0134 EA 2" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG22) .............................................. 84.25 12.81 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0135 EA 3" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG33) .............................................. 92.07 12.81 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0136 EA 3" Trap Guard Drain Insert For 4" Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG34IP) ..................................... 111.61 12.81 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0137 EA 3" Trap Guard Drain Insert For 4" Hub (ProVent TG34TP) ................................................................................................... 99.89 12.81 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0138 EA 2" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-02) ............................................................. 143.18 12.81 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0139 EA 3" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-03) ............................................................. 158.92 12.81 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0140 EA 4" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-04) ............................................................. 197.98 12.81 

Note: Prevents emission of sewer gases. 

XXXXXXX 
. 
 22 13 19 26  Grease Removal Devices (22 13 19) 
. 
. 
 22 13 19 26-0001  Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval and flow control fitting. 

. 

. 
 22 13 19 26-0002  Standard Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60100H/60210A, Smith 8100/8400, Wade 5100, or Zurn Z1173/Z1170 series. 

. 

. 
 22 13 19 26-0003 EA 7 GPM, 14 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ........................................................ 1,211.76 76.86 

Note: Josam 60102H. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,312.11 
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. 
 22 13 19 26-0004 EA 10 GPM, 20 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,413.63 172.93 

Note: Josam 60103H. 
    For Flange And Clamp Device, Add  375.45 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,386.37 

. 
 22 13 19 26-0005 EA 15 GPM, 30 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,007.81 192.13 

Note: Josam 60104H. 
    For Flange And Clamp Device, Add  388.25 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,514.06 

. 
 22 13 19 26-0006 EA 20 GPM, 40 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,425.76 211.35 

Note: Josam 60105H. 
    For Flange And Clamp Device, Add  401.06 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,636.31 

. 
 22 13 19 26-0007 EA 25 GPM, 50 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,716.09 230.57 

Note: Josam 60106H. 
    For Flange And Clamp Device, Add  444.27 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,703.85 

. 
 22 13 19 26-0008 EA 35 GPM, 70 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 3,335.89 268.99 

Note: Josam 60107H. 
    For Flange And Clamp Device, Add  481.09 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,874.75 

. 
 22 13 19 26-0009 EA 50 GPM, 100 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 4,352.76 307.42 

Note: Josam 60108H. 
    For Flange And Clamp Device, Add  547.67 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,998.62 

. 
 22 13 19 26-0010 EA 75 GPM, 150 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 8,564.29 345.84 

Note: Josam 60109H. 
    For Flange And Clamp Device, Add  774.56 

. 
 22 13 19 26-0011 EA 100 GPM, 200 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................. 9,696.42 435.26 

Note: Josam 60110H. 
    For Flange And Clamp Device, Add  898.18 

. 
 22 13 19 26-0012 EA 150 GPM, 300 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 11,961.71 696.43 

Note: Josam 60213A. 
    For Flange And Clamp Device, Add  1,232.29 

. 
 22 13 19 26-0013 EA 200 GPM, 400 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 17,166.50 870.54 

Note: Josam 60214A. 
    For Flange And Clamp Device, Add  1,477.64 

. 
 22 13 19 26-0014 EA 250 GPM, 500 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 20,024.73 1,044.64 

Note: Josam 60215A. 
    For Flange And Clamp Device, Add  1,906.67 

. 
 22 13 19 26-0015 EA 350 GPM, 700 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 26,020.94 1,218.75 

Note: Josam 60216A,. 
    For Flange And Clamp Device, Add  2,260.50 

. 
 22 13 19 26-0016 EA 500 GPM, 1,000 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ............................................. 33,666.80 1,392.85 

Note: Josam 60217A. 
    For Flange And Clamp Device, Add  2,649.85 

XXXXXXX 
. 
 22 13 19 26-0017  Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60110A, Smith 8100, Wade 5100LR, or Zurn Z1171 series. 

. 

. 
 22 13 19 26-0018 EA 20 GPM, 40 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................... 3,495.38 211.35 

Note: Josam 60115A. 
. 

 22 13 19 26-0019 EA 35 GPM, 70 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................... 4,496.67 268.99 
Note: Josam 60117A. 

. 
 22 13 19 26-0020 EA 50 GPM, 100 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................. 7,421.16 307.42 

Note: Smith 8150. 

XXXXXXX 
. 
 22 13 19 26-0021  Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval, grease recovery cone, flexible hose, grease draw off valve and flow control fitting. 

. 

. 
 22 13 19 26-0022  Standard Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor 

(22 13 19 26-0021) 
Note: Josam 60100-SA, Smith 8300GTX, Wade 5100JCX, or Zurn Z1173-TD series. 

. 

. 
 22 13 19 26-0023 EA 7 GPM, 14 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor .......................................................... 3,072.79 76.86 

Note: Josam 60102-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,312.11 

. 
 22 13 19 26-0024 EA 10 GPM, 20 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,613.64 172.93 

Note: Josam 60103-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,386.37 

. 
 22 13 19 26-0025 EA 15 GPM, 30 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,860.74 192.13 

Note: Josam 60104-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,514.06 

. 
 22 13 19 26-0026 EA 20 GPM, 40 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 4,712.21 211.35 

Note: Josam 60105-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,636.31 

. 
 22 13 19 26-0027 EA 25 GPM, 50 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 5,681.17 230.57 

Note: Josam 60106-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,703.85 

. 
 22 13 19 26-0028 EA 35 GPM, 70 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 5,873.53 268.99 

Note: Josam 60107-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,874.75 

. 
 22 13 19 26-0029 EA 50 GPM, 100 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ...................................................... 6,704.70 307.42 

Note: Josam 60108-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,998.62 
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XXXXXXX 
. 
 22 13 19 26-0030  Low Profile Semi Automatic Cleaning Epoxy Coated Steel Grease 

Interceptor (22 13 19 26-0021) 
Note: Josam 60115A-SA, Smith 8100GTX, or Zurn Z1171-TD series. 

. 

. 
 22 13 19 26-0031 EA 35 GPM, 70 LB Capacity Low Profile Semi Automatic Epoxy Coated Steel Grease Interceptor ..................................... 7,893.92 268.99 

Note: Josam 60115A-SA. 

XXXXXXX 
. 
 22 13 19 26-0032  Automatic Cleaning Stainless Steel Grease Interceptor (22 13 19 26) 
. 
. 

 22 13 19 26-0033 EA 20 GPM, 69 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 6,722.34 211.35 
Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 20 Greasestopper). 

. 
 22 13 19 26-0034 EA 25 GPM, 91 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 7,819.55 230.57 

Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 25 Greasestopper). 

. 
 22 13 19 26-0035 EA 35 GPM, 70 LB Capacity, 110 Volt, Automatic Cleaning Stainless Steel Grease Trap/Removal Device (Guardian 

GGX35) .......................................................................................................................................................................... 6,711.55 268.99 

XXXXXXX 
. 
 22 13 19 26-0036  Precast Concrete Grease Interceptor (22 13 19 26) 

Note: Includes two access manholes, cast iron non-skid surface, lift hole, frame and cover for heavy-traffic. 
. 
. 

 22 13 19 26-0037 EA  1,000 Gallon Pre-Cast Grease Interceptor ...................................................................................................................... 5,241.51 391.49 
. 

 22 13 19 26-0038 EA  1,250 Gallon Pre-Cast Grease Interceptor ...................................................................................................................... 5,995.94 391.49 
. 

 22 13 19 26-0039 EA  1,500 Gallon Pre-Cast Grease Interceptor ...................................................................................................................... 6,805.35 447.57 
. 

 22 13 19 26-0040 EA  2,000 Gallon Pre-Cast Grease Interceptor ...................................................................................................................... 7,746.60 632.08 
. 

 22 13 19 26-0041 EA  2,500 Gallon Pre-Cast Grease Interceptor ...................................................................................................................... 8,724.76 850.41 
. 

 22 13 19 26-0042 EA  4,000 Gallon Pre-Cast Grease Interceptor .................................................................................................................... 13,083.26 1,118.86 
. 

 22 13 19 26-0043 EA  5,000 Gallon Pre-Cast Grease Interceptor .................................................................................................................... 16,804.19 1,834.77 

XXXXXXX 
. 
 22 13 19 26-0044  Coated Steel Manual Oil Interceptor (22 13 19 26) 

Note: Includes internal air relief, and flow control fitting. 
. 
. 

 22 13 19 26-0045 EA  10 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 4,344.59 292.65 
. 

 22 13 19 26-0046 EA  15 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 5,853.51 347.74 
. 

 22 13 19 26-0047 EA 20 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 7,088.02 427.86 
. 

 22 13 19 26-0048 EA  25 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 7,697.83 463.46 
. 

 22 13 19 26-0049 EA  35 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 9,241.30 505.74 
. 

 22 13 19 26-0050 EA  50 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................. 12,184.24 556.37 
. 

 22 13 19 26-0051 EA 75 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................. 20,455.87 640.46 
. 

 22 13 19 26-0052 EA 100 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 22,363.37 788.01 
. 

 22 13 19 26-0053 EA 150 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 27,459.23 854.11 
. 

 22 13 19 26-0054 EA 200 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 38,432.10 1,024.72 
. 

 22 13 19 26-0055 EA 250 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 44,336.19 1,101.58 
. 

 22 13 19 26-0056 EA 350 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 55,859.56 1,313.70 
. 

 22 13 19 26-0057 EA 400 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 67,457.79 1,076.48 
. 

 22 13 19 26-0058 EA 500 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 79,911.17 1,280.91 

XXXXXXX 
. 
 22 13 19 33  Backwater Valves (22 13 19) 
. 
. 
 22 13 19 33-0001  Cast Iron Body Terminal Backwater Valves (22 13 19 33) 
. 
. 

 22 13 19 33-0002 EA 2" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 344.84 29.41 
. 

 22 13 19 33-0003 EA 3" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 356.10 36.99 
. 

 22 13 19 33-0004 EA 4" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 512.16 49.18 
. 

 22 13 19 33-0005 EA 6" Cast Iron Body Terminal Backwater Valve .................................................................................................................. 1,353.60 67.09 
. 

 22 13 19 33-0006 EA 8" Cast Iron Body Terminal Backwater Valve .................................................................................................................. 1,657.33 88.29 
. 

 22 13 19 33-0007 EA 10" Cast Iron Body Terminal Backwater Valve ................................................................................................................ 4,746.73 108.93 
. 

 22 13 19 33-0008 EA 12" Cast Iron Body Terminal Backwater Valve ................................................................................................................ 5,383.12 141.27 

XXXXXXX 
. 
 22 13 19 33-0009  Cast Iron Backwater Sewer Line Valve (22 13 19 33) 

Note: Offset type with bronze swing check assembly, threaded bronze cover, and bell and spigot connections. 
. 
. 

 22 13 19 33-0010 EA 2" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly .................................................. 860.60 70.10 
. 

 22 13 19 33-0011 EA  3" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,301.22 85.05 
. 

 22 13 19 33-0012 EA  4" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,611.86 109.65 
. 

 22 13 19 33-0013 EA  6" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,243.25 121.89 
. 

 22 13 19 33-0014 EA  8" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 3,098.12 144.43 

XXXXXXX 
. 
 22 13 19 33-0015  Cast Iron, Straight Through Shear Gate, Swing Check Backwater Valve (22 13 

19 33) 
Note: Offset type with bronze, manually operated shear gate, non-rising stem, and bell and spigot connections. 

. 

. 
 22 13 19 33-0016 EA  3" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve .......................................................... 2,285.56 110.98 

. 
 22 13 19 33-0017 EA  4" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve .......................................................... 2,340.48 147.56 

. 
 22 13 19 33-0018 EA  5" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve .......................................................... 3,391.41 180.52 

. 
 22 13 19 33-0019 EA  6" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve .......................................................... 3,422.79 201.25 

XXXXXXX 
. 
 22 13 19 33-0020  Polyvinyl Chloride (PVC) Backwater Sewer Line Valve (22 13 19 33) 

Note: Oatey. 
. 
. 

 22 13 19 33-0021 EA  3" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43900) .................................................................................. 131.86 36.99 
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. 
 22 13 19 33-0022 EA  4" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43904) .................................................................................. 158.04 49.18 

. 
 22 13 19 33-0023 EA  6" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43908) .................................................................................. 459.85 67.09 

XXXXXXX 
. 
 22 13 19 33-0024  Polyvinyl Chloride (PVC) Extendable Backwater Valves (22 13 19 33) 
. 
. 

 22 13 19 33-0025 EA 3" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 310.91 73.98 
Note: Includes valve body, flapper assembly and collar. 

. 
 22 13 19 33-0026 EA 4" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 414.01 98.37 

Note: Includes valve body, flapper assembly and collar. 
. 

 22 13 19 33-0027 EA 6" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 711.35 134.17 
Note: Includes valve body, flapper assembly and collar. 

XXXXXXX 
. 
 22 13 19 36  Air-Admittance Valves (22 13 19) 
. 
. 
 22 13 19 36-0001  Acrylonitrile Butadiene Styrene (ABS) And Polyvinyl Chloride (PVC) 

Automatic Drain Vent (22 13 19 36) 
. 
. 

 22 13 19 36-0002 EA 1-1/4", 1-1/2" And 2" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, 
Mini Vent ............................................................................................................................................................................ 142.58 14.35 

. 
 22 13 19 36-0003 EA 2", 3" And 4" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, Maxi Vent .......... 169.00 14.35 

XXXXXXX 
. 
 22 13 23  Sanitary Waste Interceptors (22 13) 
. 
. 
 22 13 23 00-0001  Sediment Bucket Solids Interceptors (22 13 23) 
. 
. 

 22 13 23 00-0002 EA  1-1/2" Or 2" Top Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 
1180) .............................................................................................................................................................................. 1,192.50 145.11 

Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0003 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 

1184) .............................................................................................................................................................................. 1,193.99 145.11 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0004 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Steel (Inside And Outside), Aluminum Cover, Removable 

Stainless Steel Sediment Bucket Solids Interceptor (Jay R. Smith 8714 ARIO) ............................................................. 1,678.33 145.11 
Note: On floor mount. Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay 
or similar materials. 

. 
 22 13 23 00-0005 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Acid Resistant Coated Cast Iron, Aluminum Strainer, Removable Stainless 

Steel Screens, Sediment Bucket Solids Interceptor (Jay R. Smith 8730-ARIO) ............................................................. 1,678.33 145.11 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0006 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Cast Aluminum (Inside And Outside) Removable Stainless Steel 

Screen, Sediment Bucket Solids Interceptor (Josam 61030) .......................................................................................... 1,787.98 145.11 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

XXXXXXX 
. 
 22 13 23 00-0007  Solid Interceptors, Cast Iron With Internal Deep Seal Trap (22 13 23) 
. 
. 

 22 13 23 00-0008 EA  1-1/2" Inlet Cast Iron Solid Interceptor, Painted Enamel ..................................................................................................... 321.80 49.63 
    For Stainless Steel Bucket, Add  175.00 

. 
 22 13 23 00-0009 EA  2" Inlet Cast Iron Solid Interceptor, Painted Enamel ........................................................................................................... 328.14 52.86 

    For Stainless Steel Bucket, Add  175.00 

XXXXXXX 
. 
 22 13 23 00-0010  Sediment Strainers (22 13 23) 
. 
. 

 22 13 23 00-0011 EA  2" Strainer, Pump Suction Side ........................................................................................................................................... 155.39 67.61 

XXXXXXX 
. 
 22 13 29  Sanitary Sewerage Pumps (22 13) 

Note: Includes extra set of gaskets, bearings and seals. 
. 
. 
 22 13 29 13  Wet-Pit-Mounted, Vertical Sewerage Pumps (22 13 29) 
. 
. 
 22 13 29 13-0001  Vertical Column, Flanged Discharge, Non-Clog Sump Or Drainage Pumps 

(Crane-Deming Series 4500) (22 13 29 13) 
Note: Mounted on steel support plate. Excludes float and float switch, and sump cover See CSI section 22 13 29 
13-0030 for float and float switch, 22 13 29 13-0034 for sump cover. 

. 

. 
 22 13 29 13-0002  1-1/2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0003 EA 1/2 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ..................... 5,980.25 1,229.26 
. 

 22 13 29 13-0004 EA 3/4 HP, Up To 125 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ................... 6,196.71 1,229.26 
. 

 22 13 29 13-0005 EA 1 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ...................... 6,413.17 1,229.26 
. 

 22 13 29 13-0006 EA 1-1/2 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM................ 6,619.64 1,229.26 

XXXXXXX 
. 
 22 13 29 13-0007  2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0008 EA 3/4 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ........................... 6,579.68 1,229.26 
. 

 22 13 29 13-0009 EA 1 HP, Up To 100 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,662.94 1,229.26 
. 

 22 13 29 13-0010 EA 2 HP, Up To 200 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,721.22 1,229.26 
. 

 22 13 29 13-0011 EA 3 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,120.84 1,229.26 
. 

 22 13 29 13-0012 EA 5 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,512.14 1,229.26 
. 

 22 13 29 13-0013 EA 7-1/2 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ...................... 8,111.57 1,229.26 
. 

 22 13 29 13-0014 EA 10 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM .......................... 8,711.01 1,229.26 
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. 
 22 13 29 13-0015 EA 15 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ........................ 10,123.68 1,635.87 

XXXXXXX 
. 
 22 13 29 13-0016  3" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0017 EA 2 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 6,996.84 1,229.26 
. 

 22 13 29 13-0018 EA 3 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 6,996.84 1,229.26 
. 

 22 13 29 13-0019 EA 5 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 7,141.09 1,229.26 
. 

 22 13 29 13-0020 EA 7-1/2 HP, Up To 700 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM...................... 8,260.30 1,229.26 
. 

 22 13 29 13-0021 EA 10 HP, Up To 800 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM .......................... 8,456.63 1,229.26 
. 

 22 13 29 13-0022 EA 15 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ........................ 10,192.74 1,635.87 
. 

 22 13 29 13-0023 EA 20 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ........................ 10,692.27 1,635.87 

XXXXXXX 
. 
 22 13 29 13-0024  Extra Column Assemblies Addition, 5' Or Less (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0025 EA 2-1/2" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps................................................................. 544.22  
. 

 22 13 29 13-0026 EA 3" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 653.44  
. 

 22 13 29 13-0027 EA 4" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 730.37  
. 

 22 13 29 13-0028 EA 5" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 743.67  
. 

 22 13 29 13-0029 EA 6" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 834.84  

XXXXXXX 
. 
 22 13 29 13-0030  Float Switches (22 13 29 13-0001) 

Note: Copper coated floats, brass rods and stops and switch brackets. 
. 
. 

 22 13 29 13-0031 EA Float Switch Copper Coated Float, Add, General Purpose For vertical sewage pumps ..................................................... 489.13  
. 

 22 13 29 13-0032 EA Float Switch Copper Coated Float, Add, Weather Proof For vertical sewage pumps ......................................................... 513.82  
. 

 22 13 29 13-0033 EA Float Switch Copper Coated Float, Add, Explosion Proof For vertical sewage pumps ....................................................... 525.22  

XXXXXXX 
. 
 22 13 29 13-0034  Square Or Round Steel Sump Covers (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0035 EA 24" Steel Sump Covers, Square Or Round ......................................................................................................................... 796.70 40.99 
. 

 22 13 29 13-0036 EA 30" Steel Sump Covers, Square Or Round ......................................................................................................................... 881.95 46.11 
. 

 22 13 29 13-0037 EA 36" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,224.25 61.49 
. 

 22 13 29 13-0038 EA 40" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,779.69 71.73 
. 

 22 13 29 13-0039 EA 42" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,908.43 74.30 
. 

 22 13 29 13-0040 EA 48" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,041.07 76.86 
. 

 22 13 29 13-0041 EA 54" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,601.03 92.22 
. 

 22 13 29 13-0042 EA 60" Steel Sump Covers, Square Or Round ...................................................................................................................... 3,527.41 102.47 
. 

 22 13 29 13-0043 EA 72" Steel Sump Covers, Square Or Round ...................................................................................................................... 4,473.26 128.10 
. 

 22 13 29 13-0044 EA 84" Steel Sump Covers, Square Or Round ...................................................................................................................... 5,690.17 140.90 

XXXXXXX 
. 
 22 13 29 16  Submersible Sewerage Pumps (22 13 29) 
. 
. 
 22 13 29 16-0001  Submersible Sewage Pumps With Vortex Impeller (22 13 29 16) 
. 
. 
 22 13 29 16-0002  Submersible Single Seal Sewage Pumps With Cast Iron Vortex Impeller (22 13 

29 16-0001) 
Note: Includes 25' cord. 

. 

. 
 22 13 29 16-0003 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,238.30 74.55 
. 

 22 13 29 16-0004 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,318.41 74.55 

. 
 22 13 29 16-0005 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,293.76 74.55 
. 

 22 13 29 16-0006 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,411.87 74.55 

. 
 22 13 29 16-0007 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,411.87 74.55 
. 

 22 13 29 16-0008 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,498.33 93.19 

. 
 22 13 29 16-0009 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,603.08 93.19 
. 

 22 13 29 16-0010 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,616.44 93.19 

XXXXXXX 
. 
 22 13 29 16-0011  Submersible Single Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0012 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,260.90 74.55 
. 

 22 13 29 16-0013 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,375.93 74.55 

. 
 22 13 29 16-0014 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,321.49 74.55 
. 

 22 13 29 16-0015 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,432.41 74.55 

. 
 22 13 29 16-0016 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,532.04 74.55 
. 

 22 13 29 16-0017 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,434.65 93.19 

. 
 22 13 29 16-0018 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,553.79 93.19 
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. 
 22 13 29 16-0019 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,552.76 93.19 
. 

 22 13 29 16-0020 EA 1-1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,793.62 150.22 

. 
 22 13 29 16-0021 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,894.27 150.22 
. 

 22 13 29 16-0022 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,911.73 150.22 

. 
 22 13 29 16-0023 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,928.51 183.61 
. 

 22 13 29 16-0024 EA 2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,043.54 183.61 

. 
 22 13 29 16-0025 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,046.62 183.61 

XXXXXXX 
. 
 22 13 29 16-0026  Submersible Double Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0027 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,490.96 74.55 
. 

 22 13 29 16-0028 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,686.10 74.55 

. 
 22 13 29 16-0029 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,653.41 93.19 
. 

 22 13 29 16-0030 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,771.52 93.19 

. 
 22 13 29 16-0031 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,028.81 150.22 
. 

 22 13 29 16-0032 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,146.92 150.22 

. 
 22 13 29 16-0033 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,164.73 183.61 
. 

 22 13 29 16-0034 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,282.84 183.61 

XXXXXXX 
. 
 22 13 29 16-0035  Submersible Sewage Pumps With Semi-Open Impeller (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0036 EA 1 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,854.78 93.19 

. 
 22 13 29 16-0037 EA 1.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,126.01 152.66 
. 

 22 13 29 16-0038 EA 2 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,423.22 186.60 

. 
 22 13 29 16-0039 EA 3 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,631.38 226.17 
. 

 22 13 29 16-0040 EA 5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 5,198.80 265.75 

. 
 22 13 29 16-0041 EA 7.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Ironl Housing And Semi-Open Impeller .......................................................................................................................... 5,808.25 305.34 

XXXXXXX 
. 
 22 13 29 16-0042  Submersible Sewage Pumps, Explosion Proof (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0043 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,221.36 333.97 

. 
 22 13 29 16-0044 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,742.27 333.97 
. 

 22 13 29 16-0045 EA 1 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,742.27 333.97 

. 
 22 13 29 16-0046 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 6,535.82 445.28 
. 

 22 13 29 16-0047 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 6,056.74 445.28 

. 
 22 13 29 16-0048 EA 1.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 6,056.74 445.28 
. 

 22 13 29 16-0049 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,949.11 556.60 

. 
 22 13 29 16-0050 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,470.02 556.60 
. 

 22 13 29 16-0051 EA 2 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,470.02 556.60 

. 
 22 13 29 16-0052 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,269.55 667.93 
. 

 22 13 29 16-0053 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,790.47 667.93 

. 
 22 13 29 16-0054 EA 3 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,790.47 667.93 
. 

 22 13 29 16-0055 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 8,036.17 779.25 

. 
 22 13 29 16-0056 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,557.08 779.25 
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. 
 22 13 29 16-0057 EA 5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,557.08 779.25 
. 

 22 13 29 16-0058 EA 7.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 8,334.66 890.57 

. 
 22 13 29 16-0059 EA 7.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 8,334.66 890.57 

XXXXXXX 
. 
 22 13 29 16-0060  Submersible Sewage Pump Accessories (22 13 29 16) 
. 
. 

 22 13 29 16-0061 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 115 Volt, 1 Phase, 0-15 Amperes Range, 
Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump ............................................................................ 607.08 81.28 

Note: Includes alarm horn, warning light and alarm float switch. 
. 

 22 13 29 16-0062 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 230 Volt, 1 Phase, 0-15 Amperes Range, 
Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump ............................................................................ 626.70 81.28 

Note: Includes alarm horn, warning light, and alarm float switch. 
. 

 22 13 29 16-0063 EA Simplex Control Panel With 3 Floats, 115/208/230 Volt, 1 Phase, 0-20 Amperes Range, Indoor/Outdoor, NEMA 
4X Enclosure For Submersible Sewage Pump ............................................................................................................... 1,229.42 108.38 

Note: Includes alarm horn, warning light, HOA switch and three 20' control float switches. 
. 

 22 13 29 16-0064 EA Simplex Control Panel 208/230/460 Volt, 3 Phase, 1-23 Amperes Range, Indoor/Outdoor, NEMA 4X Enclosure 
For Submersible Sewage Pump ..................................................................................................................................... 1,731.84 108.38 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0065 EA Simplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 
Sewage Pumps With Explosion Proof Motors ................................................................................................................ 3,879.44 108.38 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0066 EA Simplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 
Submersible Sewage Pumps With Explosion Proof Motors ........................................................................................... 4,058.44 108.38 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0067 EA Duplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 
Sewage Pumps With Explosion Proof Motors ................................................................................................................ 6,483.65 135.46 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0068 EA Duplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 
Submersible Sewage Pumps With Explosion Proof Motors ........................................................................................... 5,465.39 135.46 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0069 EA Electrical Alternator Duplex Control Panel with 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 1 
Enclosure For Submersible Sewage Pumps .................................................................................................................. 1,365.06 135.46 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0070 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 
4X Enclosure For Submersible Sewage Pumps ............................................................................................................. 1,502.44 135.46 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0071 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-20 Amperes, Indoor NEMA 
1 Enclosure For Submersible Sewage Pumps ............................................................................................................... 1,442.58 135.46 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0072 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-30 Amperes Range, Indoor 
NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 1,566.39 135.46 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0073 EA Electrical Alternator Duplex Control Panel, 200/230/460 Volt, 3 Phase, 1-25 Amperes Range, Indoor/Outdoor 
NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 2,672.22 135.46 

Note: Includes alarm horn and warning light. Float switches not included.. 
. 

 22 13 29 16-0074 EA Alarm System, 115 Volt, Indoor/Outdoor 4X Enclosure ...................................................................................................... 501.88 54.18 
Note: Includes alarm horn, warning light and 15' tethered float. 

. 
 22 13 29 16-0075 EA Variable Level (Clamp Type) Float Switch With 15' Cord ..................................................................................................... 97.36 27.10 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0076 EA Variable Level (Clamp Type) Float Switch With 15' Cord For Intrinsically Safe Control Systems Only............................... 114.39 27.10 
. 

 22 13 29 16-0077 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord ................................................................................. 123.73 27.10 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0078 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord For Intrinsically Safe Control Systems Only ............ 128.04 27.10 

. 
 22 13 29 16-0079 EA Float Switch Tree With (3) 15' Floats .................................................................................................................................. 363.50 27.10 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0080 EA Float Switch Tree And (3) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 402.41 27.10 
. 

 22 13 29 16-0081 EA Float Switch Tree And (4) Floats With 15' Cords ................................................................................................................ 404.34 27.10 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0082 EA Float Switch Tree And (4) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 457.96 27.10 

. 
 22 13 29 16-0083 EA Float Switch Tree ................................................................................................................................................................ 195.21 27.10 

Note: Tree only. 
. 

 22 13 29 16-0084 EA Adjustable Weight For Float Switch ...................................................................................................................................... 52.97 13.54 
. 

 22 13 29 16-0085 EA Rail And Disconnect System, Stainless Steel, For 2" Horizontal Discharge .................................................................... 1,023.91 81.28 
Note: Lifting equipment not included. 

. 
 22 13 29 16-0086 EA Rail And Disconnect System, Stainless Steel, For 3" Horizontal Discharge .................................................................... 1,603.09 108.38 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0087 EA Rail And Disconnect System, Stainless Steel, For 4" Horizontal Discharge .................................................................... 2,093.19 135.46 
Note: Lifting equipment not included. 

. 
 22 13 29 16-0088 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 3" Horizontal Discharge ........................................... 2,222.15 81.28 

. 
 22 13 29 16-0089 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 4" Horizontal Discharge ........................................... 3,136.86 81.28 

. 
 22 13 29 16-0090 EA Intermediate Guide Rail Bracket, Stainless Steel, For 2" Rail System ................................................................................ 298.26 54.18 

. 
 22 13 29 16-0091 EA Intermediate Guide Rail Bracket, Stainless Steel, For 3" Rail Systems .............................................................................. 522.37 67.74 

. 
 22 13 29 16-0092 EA Intermediate Guide Rail Bracket, Stainless Steel, For 4" Rail Systems .............................................................................. 524.97 81.28 

. 
 22 13 29 16-0093 EA 12' Stainless Steel Lifting Cable ......................................................................................................................................... 147.08 27.10 

. 
 22 13 29 16-0094 EA Disconnect Fitting For 2" Horizontal Discharge .................................................................................................................. 287.96 27.10 

Note: Used for shallow systems where guide rails are not necessary. 

XXXXXXX 
. 
 22 13 29 33  Sewerage Pump Basins and Pits (22 13 29) 
. 
. 
 22 13 29 33-0001  Sewage Sump Pump Basin (22 13 29 33) 
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. 

. 
 22 13 29 33-0002  High Density Polyethylene (HDPE) Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0003 EA 18" Diameter x 24" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 127.35  
. 

 22 13 29 33-0004 EA 18" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 163.52  
. 

 22 13 29 33-0005 EA 24" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 364.28  
. 

 22 13 29 33-0006 EA 24" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 509.14  
. 

 22 13 29 33-0007 EA 30" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 653.99  
. 

 22 13 29 33-0008 EA 36" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 760.04  

XXXXXXX 
. 
 22 13 29 33-0009  Fiberglass Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0010 EA 18" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 354.40  
. 

 22 13 29 33-0011 EA 24" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 722.33  
. 

 22 13 29 33-0012 EA 30" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,298.36  
. 

 22 13 29 33-0013 EA 36" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,748.35  
. 

 22 13 29 33-0014 EA 36" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,014.77  
. 

 22 13 29 33-0015 EA 36" Diameter x 60" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,127.87  
. 

 22 13 29 33-0016 EA 36" Diameter x 72" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,500.11  
. 

 22 13 29 33-0017 EA 48" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,903.40  

XXXXXXX 
. 
 22 60  Gas and Vacuum Systems for Laboratory and Healthcare 

Facilities (22) 
. 
. 
 22 66  Chemical-Waste Systems for Laboratory and Healthcare 

Facilities (22 60) 
. 
. 
 22 66 53  Laboratory Chemical-Waste and Vent Piping (22 66) 
. 
. 
 22 66 53 00-0001  Polypropylene Acid Resistant Drain-Waste-Vent (DWV) Pipe And Fittings (22 

66 53) 
. 
. 
 22 66 53 00-0002  Schedule 40 Polypropylene Acid Resistant DWV Pipe And Fuseal Fittings (22 

66 53 00-0001) 
. 
. 
 22 66 53 00-0003  Schedule 40 Polypropylene Acid Resistant DWV Pipe (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0004 LF  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Pipe ............................................................................................... 19.20 5.84 
    For Schedule 80, Add  5.41 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  4.63 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 66 53 00-0005 LF  2" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 23.98 6.56 

    For Schedule 80, Add  7.32 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  6.26 
    For Work In Restricted Working Space, Add  2.97 

. 
 22 66 53 00-0006 LF  3" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 39.73 9.53 

    For Schedule 80, Add  13.21 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  11.30 
    For Work In Restricted Working Space, Add  4.30 

. 
 22 66 53 00-0007 LF  4" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 54.69 12.39 

    For Schedule 80, Add  18.75 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  16.05 
    For Work In Restricted Working Space, Add  5.59 

. 
 22 66 53 00-0008 LF  6" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 92.32 18.24 

    For Schedule 80, Add  33.79 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  28.92 
    For Work In Restricted Working Space, Add  8.20 

XXXXXXX 
. 
 22 66 53 00-0009  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0010 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ............................................................................ 75.00 22.03 
    For Work In Restricted Working Space, Add  9.92 

. 
 22 66 53 00-0011 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend .................................................................................. 95.70 29.10 

    For Work In Restricted Working Space, Add  13.08 
. 

 22 66 53 00-0012 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 138.45 33.30 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 66 53 00-0013 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 206.92 44.07 

    For Work In Restricted Working Space, Add  19.83 
. 

 22 66 53 00-0014 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 443.66 65.07 
    For Work In Restricted Working Space, Add  29.28 

XXXXXXX 
. 
 22 66 53 00-0015  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0016 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ............................................................................ 74.29 22.03 
    For Work In Restricted Working Space, Add  9.92 

. 
 22 66 53 00-0017 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend .................................................................................. 93.81 29.10 

    For Work In Restricted Working Space, Add  13.08 
. 

 22 66 53 00-0018 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 142.07 33.30 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 66 53 00-0019 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 170.53 44.07 

    For Work In Restricted Working Space, Add  19.83 
. 

 22 66 53 00-0020 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 387.26 65.07 
    For Work In Restricted Working Space, Add  29.28 
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XXXXXXX 
. 
 22 66 53 00-0021  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tees (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0022 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .................................................................... 122.77 47.14 
    For Work In Restricted Working Space, Add  21.20 

. 
 22 66 53 00-0023 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 151.54 59.43 

    For Work In Restricted Working Space, Add  26.73 
. 

 22 66 53 00-0024 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 222.48 65.07 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 66 53 00-0025 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 315.12 85.46 

    For Work In Restricted Working Space, Add  38.43 
. 

 22 66 53 00-0026 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 576.88 136.70 
    For Work In Restricted Working Space, Add  61.48 

XXXXXXX 
. 
 22 66 53 00-0027  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary 

Tees (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0028 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ..................................... 151.45 59.43 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 66 53 00-0029 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 213.76 65.07 

    For Work In Restricted Working Space, Add  29.28 
. 

 22 66 53 00-0030 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ..................................... 206.01 65.07 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 66 53 00-0031 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 295.24 85.46 

    For Work In Restricted Working Space, Add  38.43 
. 

 22 66 53 00-0032 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 302.74 85.46 
    For Work In Restricted Working Space, Add  38.43 

. 
 22 66 53 00-0033 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 521.53 136.70 

    For Work In Restricted Working Space, Add  61.48 

XXXXXXX 
. 
 22 66 53 00-0034  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tees 

With Plug (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0035 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug .................................................. 148.22 47.14 
    For Work In Restricted Working Space, Add  21.20 

. 
 22 66 53 00-0036 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 157.68 59.43 

    For Work In Restricted Working Space, Add  26.73 
. 

 22 66 53 00-0037 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 241.31 65.07 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 66 53 00-0038 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 323.80 85.46 

    For Work In Restricted Working Space, Add  38.43 
. 

 22 66 53 00-0039 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 469.55 136.70 
    For Work In Restricted Working Space, Add  61.48 

XXXXXXX 
. 
 22 66 53 00-0040  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wyes (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0041 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ................................................................................. 137.05 47.14 
    For Work In Restricted Working Space, Add  21.20 

. 
 22 66 53 00-0042 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 164.76 59.43 

    For Work In Restricted Working Space, Add  26.73 
. 

 22 66 53 00-0043 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 230.36 65.07 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 66 53 00-0044 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 321.65 85.46 

    For Work In Restricted Working Space, Add  38.43 
. 

 22 66 53 00-0045 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 696.29 136.70 
    For Work In Restricted Working Space, Add  61.48 

XXXXXXX 
. 
 22 66 53 00-0046  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wyes (22 66 

53 00-0002) 
. 
. 

 22 66 53 00-0047 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 182.24 59.43 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 66 53 00-0048 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 221.39 65.07 

    For Work In Restricted Working Space, Add  29.28 
. 

 22 66 53 00-0049 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 221.39 65.07 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 66 53 00-0050 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 313.90 85.46 

    For Work In Restricted Working Space, Add  38.43 
. 

 22 66 53 00-0051 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 313.90 85.46 
    For Work In Restricted Working Space, Add  38.43 

. 
 22 66 53 00-0052 EA  6" x 6" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 593.43 136.70 

    For Work In Restricted Working Space, Add  61.48 
. 

 22 66 53 00-0053 EA  6" x 6" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 599.45 136.70 
    For Work In Restricted Working Space, Add  61.48 

. 
 22 66 53 00-0054 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 524.06 136.70 

    For Work In Restricted Working Space, Add  61.48 

XXXXXXX 
. 
 22 66 53 00-0055  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Crosses (22 

66 53 00-0002) 
. 
. 

 22 66 53 00-0056 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ................................................................ 170.02 58.92 
    For Work In Restricted Working Space, Add  26.50 
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. 
 22 66 53 00-0057 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 209.24 74.30 

    For Work In Restricted Working Space, Add  33.41 
. 

 22 66 53 00-0058 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 317.77 81.36 
    For Work In Restricted Working Space, Add  36.60 

. 
 22 66 53 00-0059 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 453.29 106.77 

    For Work In Restricted Working Space, Add  48.03 
. 

 22 66 53 00-0060 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 839.23 170.82 
    For Work In Restricted Working Space, Add  76.85 

XXXXXXX 
. 
 22 66 53 00-0061  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye 

And 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0062 EA 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ..................................... 118.12 47.14 
    For Work In Restricted Working Space, Add  21.20 

. 
 22 66 53 00-0063 EA 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 158.43 59.43 

    For Work In Restricted Working Space, Add  26.73 
. 

 22 66 53 00-0064 EA 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 186.30 65.07 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 66 53 00-0065 EA 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 266.05 85.46 

    For Work In Restricted Working Space, Add  38.43 
. 

 22 66 53 00-0066 EA 2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 137.80 59.43 
    For Work In Restricted Working Space, Add  26.73 

. 
 22 66 53 00-0067 EA 3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 178.00 65.07 

    For Work In Restricted Working Space, Add  29.28 
. 

 22 66 53 00-0068 EA 3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 181.33 65.07 
    For Work In Restricted Working Space, Add  29.28 

. 
 22 66 53 00-0069 EA 4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 253.71 85.46 

    For Work In Restricted Working Space, Add  38.43 
. 

 22 66 53 00-0070 EA 4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 255.81 85.46 
    For Work In Restricted Working Space, Add  38.43 

XXXXXXX 
. 
 22 66 53 00-0071  Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Traps (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0072 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ............................................................................. 141.49 54.72 
    For Work In Restricted Working Space, Add  24.59 

. 
 22 66 53 00-0073 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 189.74 71.94 

    For Work In Restricted Working Space, Add  32.36 
. 

 22 66 53 00-0074 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 307.46 97.65 
    For Work In Restricted Working Space, Add  43.92 

. 
 22 66 53 00-0075 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 456.98 124.30 

    For Work In Restricted Working Space, Add  55.89 

XXXXXXX 
. 
 22 66 53 00-0076  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapters (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0077 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ...................................................................... 73.02 22.03 
    For Work In Restricted Working Space, Add  9.92 

. 
 22 66 53 00-0078 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 85.26 29.10 

    For Work In Restricted Working Space, Add  13.08 
. 

 22 66 53 00-0079 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 101.55 33.30 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 66 53 00-0080 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 140.41 44.07 

    For Work In Restricted Working Space, Add  19.83 
. 

 22 66 53 00-0081 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 208.88 65.07 
    For Work In Restricted Working Space, Add  29.28 

XXXXXXX 
. 
 22 66 53 00-0082  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint 

Adapters (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0083 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter .................................................. 68.01 22.03 
    For Work In Restricted Working Space, Add  9.92 

. 
 22 66 53 00-0084 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 89.05 29.10 

    For Work In Restricted Working Space, Add  13.08 
. 

 22 66 53 00-0085 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ...................................................... 108.50 33.30 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 66 53 00-0086 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ...................................................... 147.24 44.07 

    For Work In Restricted Working Space, Add  19.83 

XXXXXXX 
. 
 22 66 53 00-0087  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Couplings (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0088 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ............................................................................ 61.78 22.03 
    For Work In Restricted Working Space, Add  9.92 

. 
 22 66 53 00-0089 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 77.85 29.10 

    For Work In Restricted Working Space, Add  13.08 
. 

 22 66 53 00-0090 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 91.56 33.30 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 66 53 00-0091 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ................................................................................ 121.08 44.07 

    For Work In Restricted Working Space, Add  19.83 
. 

 22 66 53 00-0092 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ................................................................................ 177.50 65.07 
    For Work In Restricted Working Space, Add  29.28 

XXXXXXX 
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. 
 22 66 53 00-0093  Bell And Spigot High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: Acid resistant. ASTM A518. 

. 

. 
 22 66 53 00-0094  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0095 LF  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 143.69 9.12 
. 

 22 66 53 00-0096 LF  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 203.27 11.38 
. 

 22 66 53 00-0097 LF  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 278.29 13.12 
. 

 22 66 53 00-0098 LF  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 458.80 18.24 
. 

 22 66 53 00-0099 LF  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 815.32 24.45 
. 

 22 66 53 00-0100 LF  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 1,451.19 30.84 
. 

 22 66 53 00-0101 LF  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 2,597.66 41.54 
. 

 22 66 53 00-0102 LF  15" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 4,646.44 47.63 

XXXXXXX 
. 
 22 66 53 00-0103  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0093) 
. 
. 
 22 66 53 00-0104  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweeps (22 

66 53 00-0103) 
. 
. 

 22 66 53 00-0105 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ..................................................................... 544.41 77.67 
. 

 22 66 53 00-0106 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ..................................................................... 723.31 85.46 
. 

 22 66 53 00-0107 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep .................................................................. 1,201.17 102.27 
. 

 22 66 53 00-0108 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep .................................................................. 1,808.82 120.44 
. 

 22 66 53 00-0109 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep .................................................................. 4,216.63 196.50 

XXXXXXX 
. 
 22 66 53 00-0110  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 53 

00-0103) 
. 
. 

 22 66 53 00-0111 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 293.54 77.67 
. 

 22 66 53 00-0112 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 393.73 85.46 
. 

 22 66 53 00-0113 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 497.74 102.27 
. 

 22 66 53 00-0114 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................ 1,420.21 120.44 
. 

 22 66 53 00-0115 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................ 3,280.52 196.50 
. 

 22 66 53 00-0116 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 5,022.31 244.82 
. 

 22 66 53 00-0117 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 7,424.21 294.41 

XXXXXXX 
. 
 22 66 53 00-0118  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 53 

00-0103) 
. 
. 

 22 66 53 00-0119 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 293.54 77.67 
. 

 22 66 53 00-0120 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 393.73 85.46 
. 

 22 66 53 00-0121 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 497.74 102.27 
. 

 22 66 53 00-0122 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................ 1,016.84 120.44 
. 

 22 66 53 00-0123 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................ 2,759.10 196.50 
. 

 22 66 53 00-0124 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 4,063.82 244.82 
. 

 22 66 53 00-0125 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 5,801.64 294.41 

XXXXXXX 
. 
 22 66 53 00-0126  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 66 

53 00-0103) 
. 
. 

 22 66 53 00-0127 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 293.54 77.67 
. 

 22 66 53 00-0128 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 393.73 85.46 
. 

 22 66 53 00-0129 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 497.50 102.17 

XXXXXXX 
. 
 22 66 53 00-0130  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweeps 

(22 66 53 00-0103) 
. 
. 

 22 66 53 00-0131 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 421.43 77.67 
. 

 22 66 53 00-0132 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 782.34 85.46 
. 

 22 66 53 00-0133 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 871.59 102.27 

XXXXXXX 
. 
 22 66 53 00-0134  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tees (22 

66 53 00-0103) 
. 
. 

 22 66 53 00-0135 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 410.40 116.21 
. 

 22 66 53 00-0136 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 527.63 128.81 
. 

 22 66 53 00-0137 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 752.06 153.81 
. 

 22 66 53 00-0138 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee .................................................................. 1,304.39 181.00 
. 

 22 66 53 00-0139 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee .................................................................. 4,185.76 295.00 
. 

 22 66 53 00-0140 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ................................................................ 5,980.32 368.36 

XXXXXXX 
. 
 22 66 53 00-0141  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Sanitary Tees (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0142 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee........................................ 383.47 111.39 
. 

 22 66 53 00-0143 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee........................................ 454.80 119.58 
. 

 22 66 53 00-0144 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 515.16 123.78 
. 

 22 66 53 00-0145 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee........................................ 593.55 136.70 
. 

 22 66 53 00-0146 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 639.43 141.00 
. 

 22 66 53 00-0147 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 709.53 145.21 
. 

 22 66 53 00-0148 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 899.74 156.63 
. 

 22 66 53 00-0149 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................... 1,008.28 160.66 
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. 
 22 66 53 00-0150 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................... 1,137.40 168.05 

XXXXXXX 
. 
 22 66 53 00-0151  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tees (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0152 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 479.20 116.21 
. 

 22 66 53 00-0153 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 586.15 128.50 
. 

 22 66 53 00-0154 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 815.96 153.81 

XXXXXXX 
. 
 22 66 53 00-0155  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tees 

(22 66 53 00-0103) 
. 
. 

 22 66 53 00-0156 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ...................................................... 452.31 111.39 
. 

 22 66 53 00-0157 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 575.06 124.40 
. 

 22 66 53 00-0158 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 699.07 141.42 
. 

 22 66 53 00-0159 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 754.45 145.61 

XXXXXXX 
. 
 22 66 53 00-0160  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0161 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 405.69 116.41 
. 

 22 66 53 00-0162 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 581.74 128.81 
. 

 22 66 53 00-0163 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 751.88 153.71 
. 

 22 66 53 00-0164 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye ............................................................................... 1,313.18 180.33 
. 

 22 66 53 00-0165 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye ............................................................................... 5,297.03 294.71 

XXXXXXX 
. 
 22 66 53 00-0166  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0167 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 422.79 111.39 
. 

 22 66 53 00-0168 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 454.75 119.58 
. 

 22 66 53 00-0169 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 481.81 124.51 
. 

 22 66 53 00-0170 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 539.44 136.70 
. 

 22 66 53 00-0171 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 560.98 141.21 
. 

 22 66 53 00-0172 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 690.50 145.61 
. 

 22 66 53 00-0173 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 953.32 156.82 
. 

 22 66 53 00-0174 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,150.94 160.66 
. 

 22 66 53 00-0175 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,201.35 168.05 
. 

 22 66 53 00-0176 EA  8" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 3,066.91 237.75 
. 

 22 66 53 00-0177 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 3,319.72 245.61 
. 

 22 66 53 00-0178 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 4,091.10 258.18 

XXXXXXX 
. 
 22 66 53 00-0179  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0180 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 498.82 116.21 
. 

 22 66 53 00-0181 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 600.91 128.50 
. 

 22 66 53 00-0182 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 914.35 153.81 
. 

 22 66 53 00-0183 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ................................... 1,441.42 180.52 

XXXXXXX 
. 
 22 66 53 00-0184  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0185 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 403.12 111.39 
. 

 22 66 53 00-0186 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 474.43 119.58 
. 

 22 66 53 00-0187 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 530.79 124.40 
. 

 22 66 53 00-0188 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 573.87 136.70 
. 

 22 66 53 00-0189 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 674.48 141.42 
. 

 22 66 53 00-0190 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 774.07 145.51 
. 

 22 66 53 00-0191 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............ 1,017.20 156.82 
. 

 22 66 53 00-0192 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............ 1,293.65 160.76 
. 

 22 66 53 00-0193 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............ 1,423.12 168.33 

XXXXXXX 
. 
 22 66 53 00-0194  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducers (22 66 53 

00-0103) 
. 
. 

 22 66 53 00-0195 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer............................................................... 247.41 73.17 
. 

 22 66 53 00-0196 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer............................................................... 273.20 77.27 
. 

 22 66 53 00-0197 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 308.88 81.36 
. 

 22 66 53 00-0198 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 523.87 90.18 
. 

 22 66 53 00-0199 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 549.71 94.38 
. 

 22 66 53 00-0200 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 593.42 100.48 
. 

 22 66 53 00-0201 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 786.92 108.16 
. 

 22 66 53 00-0202 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer .................................................................. 1,150.64 147.40 
. 

 22 66 53 00-0203 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer .................................................................. 1,223.49 159.88 

XXXXXXX 
. 
 22 66 53 00-0204  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Increasers (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0205 EA  2" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 679.22 170.82 
. 

 22 66 53 00-0206 EA  2" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 935.02 170.82 
. 

 22 66 53 00-0207 EA  3" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 957.97 170.82 
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. 
 22 66 53 00-0208 EA  4" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser .................................................. 1,049.17 224.09 

XXXXXXX 
. 
 22 66 53 00-0209  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0103) 
. 
. 

 22 66 53 00-0210 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap .............................................................................. 834.64 77.67 
. 

 22 66 53 00-0211 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ........................................................................... 1,013.54 85.46 
. 

 22 66 53 00-0212 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ........................................................................... 1,235.60 102.27 
. 

 22 66 53 00-0213 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ........................................................................... 3,766.63 120.44 

XXXXXXX 
. 
 22 66 53 00-0214  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hubs (22 

66 53 00-0103) 
. 
. 

 22 66 53 00-0215 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 387.00 77.67 
. 

 22 66 53 00-0216 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 497.03 85.46 
. 

 22 66 53 00-0217 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 694.50 102.27 
. 

 22 66 53 00-0218 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 897.96 120.44 
. 

 22 66 53 00-0219 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ................................................................... 1,796.59 168.05 

XXXXXXX 
. 
 22 66 53 00-0220  Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 

DWV Pipe And Fittings (22 66 53 00-0093) 
Note: Labor costs for installation of lead and oakum are included in the installation costs for fittings. 

. 

. 
 22 66 53 00-0221 LB  Lead (1 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe 

And Fittings............................................................................................................................................................................ 6.03  
. 

 22 66 53 00-0222 LB  Seal-Tite Packing (1/8 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 
DWV Pipe And Fittings ........................................................................................................................................................ 90.18  

XXXXXXX 
. 
 22 66 53 00-0223  Mechanical Joint High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: ASTM A518. 

. 

. 
 22 66 53 00-0224  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0223) 
. 
. 

 22 66 53 00-0225 LF 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe .......................................................................... 114.29 6.86 
. 

 22 66 53 00-0226 LF 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 130.19 7.59 
. 

 22 66 53 00-0227 LF 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 180.21 9.53 
. 

 22 66 53 00-0228 LF 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 228.05 11.06 

XXXXXXX 
. 
 22 66 53 00-0229  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0223) 
. 
. 
 22 66 53 00-0230  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweeps 

(22 66 53 00-0229) 
. 
. 

 22 66 53 00-0231 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ............................................................. 401.35 54.41 
. 

 22 66 53 00-0232 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 431.64 61.49 
. 

 22 66 53 00-0233 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 603.40 67.84 
. 

 22 66 53 00-0234 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 728.02 81.97 

XXXXXXX 
. 
 22 66 53 00-0235  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 

53 00-0229) 
. 
. 

 22 66 53 00-0236 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend .................................................................. 209.51 54.41 
. 

 22 66 53 00-0237 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend......................................................................... 253.60 60.87 
. 

 22 66 53 00-0238 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend......................................................................... 333.21 68.04 
. 

 22 66 53 00-0239 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend......................................................................... 441.79 81.36 
. 

 22 66 53 00-0240 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................... 248.53 57.49 

XXXXXXX 
. 
 22 66 53 00-0241  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 

53 00-0229) 
. 
. 

 22 66 53 00-0242 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend .................................................................. 209.51 54.41 
. 

 22 66 53 00-0243 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend......................................................................... 253.60 60.87 
. 

 22 66 53 00-0244 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend......................................................................... 333.21 68.04 
. 

 22 66 53 00-0245 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend......................................................................... 441.79 81.36 

XXXXXXX 
. 
 22 66 53 00-0246  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bends (22 66 

53 00-0229) 
. 
. 

 22 66 53 00-0247 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend .................................................................. 253.78 54.41 
. 

 22 66 53 00-0248 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend......................................................................... 322.47 60.87 
. 

 22 66 53 00-0249 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend......................................................................... 515.22 68.04 
. 

 22 66 53 00-0250 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend......................................................................... 574.61 81.36 

XXXXXXX 
. 
 22 66 53 00-0251  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 

66 53 00-0229) 
. 
. 

 22 66 53 00-0252 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ................................................................ 243.94 54.41 
. 

 22 66 53 00-0253 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend....................................................................... 292.95 60.87 
. 

 22 66 53 00-0254 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend....................................................................... 470.94 68.04 
. 

 22 66 53 00-0255 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend....................................................................... 530.34 81.36 

XXXXXXX 
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. 
 22 66 53 00-0256  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Branch 1/4 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0257 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Branch 1/4 Bend .......................................... 368.72 81.87 

XXXXXXX 
. 
 22 66 53 00-0258  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Straight Tees (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0259 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ............................................... 290.01 81.87 
. 

 22 66 53 00-0260 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 364.54 92.22 
. 

 22 66 53 00-0261 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 493.51 102.78 
. 

 22 66 53 00-0262 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 769.82 123.07 

XXXXXXX 
. 
 22 66 53 00-0263  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Reducing Tees (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0264 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee...................................... 339.66 88.75 
. 

 22 66 53 00-0265 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee...................................... 423.83 95.71 
. 

 22 66 53 00-0266 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Sanitary Reducing Tee ............................................................................. 453.49 99.09 
. 

 22 66 53 00-0267 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee...................................... 483.61 109.34 
. 

 22 66 53 00-0268 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 537.50 112.42 
. 

 22 66 53 00-0269 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 586.89 115.79 

XXXXXXX 
. 
 22 66 53 00-0270  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0271 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye .......................................................................... 290.42 82.19 
. 

 22 66 53 00-0272 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 344.86 92.22 
. 

 22 66 53 00-0273 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 473.83 102.78 
. 

 22 66 53 00-0274 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 769.82 123.07 

XXXXXXX 
. 
 22 66 53 00-0275  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0276 EA 2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 325.60 89.25 
. 

 22 66 53 00-0277 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 409.04 95.61 
. 

 22 66 53 00-0278 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 429.35 99.40 
. 

 22 66 53 00-0279 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 484.10 109.65 
. 

 22 66 53 00-0280 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 538.43 113.03 
. 

 22 66 53 00-0281 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 572.56 116.10 

XXXXXXX 
. 
 22 66 53 00-0282  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wyes 

(22 66 53 00-0229) 
. 
. 

 22 66 53 00-0283 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 444.47 109.44 
. 

 22 66 53 00-0284 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye.................................................................... 578.13 123.17 
. 

 22 66 53 00-0285 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye.................................................................... 755.24 136.29 
. 

 22 66 53 00-0286 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye.................................................................... 993.37 163.86 
. 

 22 66 53 00-0287 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ...................................................... 493.55 115.89 
. 

 22 66 53 00-0288 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ...................................................... 557.89 122.77 
. 

 22 66 53 00-0289 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 676.34 129.53 
. 

 22 66 53 00-0290 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 746.29 143.46 
. 

 22 66 53 00-0291 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 914.61 150.74 

XXXXXXX 
. 
 22 66 53 00-0292  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Crosses (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0293 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 503.44 109.44 
. 

 22 66 53 00-0294 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 597.56 122.97 
. 

 22 66 53 00-0295 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 884.29 137.00 
. 

 22 66 53 00-0296 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ............................................................. 1,254.34 164.06 
. 

 22 66 53 00-0297 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross .................................................. 542.68 115.89 
. 

 22 66 53 00-0298 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross .................................................. 730.02 122.77 
. 

 22 66 53 00-0299 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 769.74 129.53 
. 

 22 66 53 00-0300 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 820.02 143.36 
. 

 22 66 53 00-0301 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ...................................................... 1,066.30 150.12 

XXXXXXX 
. 
 22 66 53 00-0302  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0303 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .............................. 328.95 81.57 
. 

 22 66 53 00-0304 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 384.22 92.22 
. 

 22 66 53 00-0305 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 473.83 102.78 
. 

 22 66 53 00-0306 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 823.92 123.07 

XXXXXXX 
. 
 22 66 53 00-0307  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0308 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 364.35 88.85 
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. 
 22 66 53 00-0309 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 409.45 95.91 
. 

 22 66 53 00-0310 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 449.03 99.40 
. 

 22 66 53 00-0311 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 626.76 109.65 

. 
 22 66 53 00-0312 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 641.73 113.03 

. 
 22 66 53 00-0313 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 725.05 116.10 

XXXXXXX 
. 
 22 66 53 00-0314  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Combination Wye And 1/8 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0315 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend .................. 537.64 109.23 
. 

 22 66 53 00-0316 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 686.01 122.87 
. 

 22 66 53 00-0317 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ..................... 1,016.37 136.60 
. 

 22 66 53 00-0318 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ..................... 1,220.44 164.36 

XXXXXXX 
. 
 22 66 53 00-0319  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Double Combination Wye And 1/8 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0320 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 
1/8 Bend ............................................................................................................................................................................ 586.96 115.89 

. 
 22 66 53 00-0321 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 

1/8 Bend ............................................................................................................................................................................ 715.23 122.66 
. 

 22 66 53 00-0322 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 745.14 129.53 

. 
 22 66 53 00-0323 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 829.86 143.36 
. 

 22 66 53 00-0324 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend ............................................................................................................................................................................... 1,066.30 150.12 

XXXXXXX 
. 
 22 66 53 00-0325  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducers-

Increasers (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0326 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 249.39 58.10 
. 

 22 66 53 00-0327 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 284.03 61.49 
. 

 22 66 53 00-0328 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 333.83 71.73 
. 

 22 66 53 00-0329 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 407.15 68.15 
. 

 22 66 53 00-0330 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 431.94 71.52 
. 

 22 66 53 00-0331 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 456.73 74.91 

XXXXXXX 
. 
 22 66 53 00-0332  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Cleanout And Test Tees (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0333 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ....................... 234.06 47.85 
. 

 22 66 53 00-0334 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 272.98 54.10 
. 

 22 66 53 00-0335 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 323.01 61.28 
. 

 22 66 53 00-0336 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 613.63 74.60 

XXXXXXX 
. 
 22 66 53 00-0337  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plugs (22 66 

53 00-0229) 
. 
. 

 22 66 53 00-0338 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug ................................................................... 99.83 27.26 
. 

 22 66 53 00-0339 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug........................................................................ 119.43 30.43 
. 

 22 66 53 00-0340 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug........................................................................ 129.72 34.02 
. 

 22 66 53 00-0341 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug........................................................................ 169.24 40.68 

XXXXXXX 
. 
 22 66 53 00-0342  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0229) 
. 
. 

 22 66 53 00-0343 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ...................................................................... 450.06 54.10 
. 

 22 66 53 00-0344 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 460.20 60.87 
. 

 22 66 53 00-0345 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 574.24 68.04 
. 

 22 66 53 00-0346 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 736.94 81.36 
. 

 22 66 53 00-0347 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap........................................................ 638.13 58.20 
. 

 22 66 53 00-0348 EA  2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 889.43 64.96 
. 

 22 66 53 00-0349 EA  3" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap ........................................................... 1,081.50 71.73 
. 

 22 66 53 00-0350 EA  4" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap ........................................................... 1,348.02 85.46 

XXXXXXX 
. 
 22 66 53 00-0351  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Centrifugal Drum Traps (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0352 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ...................... 864.90 61.79 
. 

 22 66 53 00-0353 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ......................... 1,386.37 68.35 
. 

 22 66 53 00-0354 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ...................... 903.88 61.49 
. 

 22 66 53 00-0355 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ......................... 1,386.37 68.35 

XXXXXXX 
. 
 22 66 53 00-0356  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Traps (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0357 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap ........................................ 800.58 61.49 
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. 
 22 66 53 00-0358 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap .............................................. 943.65 68.35 

. 
 22 66 53 00-0359 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long P-Trap ......................................... 933.40 61.49 

. 
 22 66 53 00-0360 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ...................................... 2,099.64 68.35 

. 
 22 66 53 00-0361 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ............................................ 1,228.96 68.35 

XXXXXXX 
. 
 22 66 53 00-0362  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bends 

(22 66 53 00-0229) 
. 
. 

 22 66 53 00-0363 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ............................................................. 313.17 54.72 
. 

 22 66 53 00-0364 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ................................................................... 416.88 61.49 

XXXXXXX 
. 
 22 66 53 00-0365  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded 

Adapters (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0366 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ....................................... 150.02 40.99 
. 

 22 66 53 00-0367 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ............................................. 297.81 44.47 
. 

 22 66 53 00-0368 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ................................................... 204.76 51.24 

XXXXXXX 
. 
 22 66 53 00-0369  Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical 

Joint Adapter (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0370 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ........................ 294.07 58.30 
. 

 22 66 53 00-0371 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 323.38 61.49 
. 

 22 66 53 00-0372 EA  1-1/2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 362.93 64.86 
. 

 22 66 53 00-0373 EA  1-1/2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 387.67 71.52 
. 

 22 66 53 00-0374 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter..................................... 362.98 64.96 
. 

 22 66 53 00-0375 EA  2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter..................................... 382.81 68.35 
. 

 22 66 53 00-0376 EA  2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter..................................... 412.46 74.91 
. 

 22 66 53 00-0377 EA  3" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter..................................... 476.52 71.73 
. 

 22 66 53 00-0378 EA  4" x 4" Mechanical Joint High Silicon Iron Alloy Hub To Mechanical Joint Adapter ............................................................ 590.50 85.46 

XXXXXXX 
. 
 22 66 53 00-0379  Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy 

Acid Resistant DWV Pipe And Fittings (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0380 EA  1-1/2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And 
Fitting ................................................................................................................................................................................. 118.06  

. 
 22 66 53 00-0381 EA  2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ........... 137.74  

. 
 22 66 53 00-0382 EA  3" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ........... 147.57  

. 
 22 66 53 00-0383 EA  4" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ........... 162.33  

XXXXXXX 
. 
 22 66 53 00-0384  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Fittings (22 66 53 00-

0229) 
. 
. 

 22 66 53 00-0385 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Outlet ................................................................................... 852.64 27.36 
. 

 22 66 53 00-0386 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Stopper ........................................................................................ 320.57 13.63 
. 

 22 66 53 00-0387 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Overflow............................................................................... 605.88 13.63 

XXXXXXX 
. 
 22 66 53 00-0388  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drains With 

Stainless Steel Strainer Plates (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0389 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain With Stainless Steel Strainer .................................. 3,028.51 136.70 
. 

 22 66 53 00-0390 EA Mechanical Joint High Silicon Iron Alloy Acid Resistant Sediment Basin Floor Drain With Stainless Steel Strainer ........ 3,756.95 143.56 
. 

 22 66 53 00-0391 EA  Stainless Steel Funnel Attachment For Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain .................. 2,588.27 13.63 
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. 
26  Electrical 

Note: Termination costs are included with all electrical equipment, panel boards, fixtures and devices. Terminations are not included with patch 
panels.  Electricial equipment and lighting shall conform to California Title 24. 

. 

. 
 26 01  Operation and Maintenance of Electrical Systems (26) 
. 
. 
 26 01 10  Operation and Maintenance of Medium-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 10 91  Medium-Voltage Electrical Distribution Restoration (26 01 10) 
. 
. 
 26 01 10 91-0001  Retrofit Distribution Enclosures (26 01 10 91) 

Note: Includes removal of equipment housing, punch or drill hole for window, touch-up area, and reinstallation of 
equipment housing. 

. 

. 
 26 01 10 91-0002 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-2C) ................................ 503.15  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  109.06 
    For >20 To 50, Add  87.24 
    For >50 To 100, Add  43.62 

. 
 26 01 10 91-0003 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-3C) ................................ 659.50  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  148.14 
    For >20 To 50, Add  118.51 
    For >50 To 100, Add  59.26 

. 
 26 01 10 91-0004 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-4C) ............................. 1,003.48  

Note: 4mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  234.14 
    For >20 To 50, Add  187.31 
    For >50 To 100, Add  93.66 

. 
 26 01 10 91-0005 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 1 Rated (Fluke CLKTO) .................................. 498.70  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  107.94 
    For >20 To 50, Add  86.35 
    For >50 To 100, Add  43.18 

. 
 26 01 10 91-0006 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated  (Fluke CLKT-2) ............................ 501.45  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  108.63 
    For >20 To 50, Add  86.90 
    For >50 To 100, Add  43.45 

. 
 26 01 10 91-0007 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-3) ............................. 646.77  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  144.96 
    For >20 To 50, Add  115.97 
    For >50 To 100, Add  57.98 

. 
 26 01 10 91-0008 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-4) ............................. 975.20  

Note: 4mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  227.07 
    For >20 To 50, Add  181.65 
    For >50 To 100, Add  90.83 

. 
 26 01 10 91-0009 EA 2" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 390.58  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  80.91 
    For >20 To 50, Add  64.73 
    For >50 To 100, Add  32.37 

. 
 26 01 10 91-0010 EA 3" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 559.44  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  123.13 
    For >20 To 50, Add  98.50 
    For >50 To 100, Add  49.25 

. 
 26 01 10 91-0011 EA 4" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 805.69  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  184.69 
    For >20 To 50, Add  147.75 
    For >50 To 100, Add  73.88 

. 
 26 01 10 91-0012 EA 2" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 732.63  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  166.43 
    For >20 To 50, Add  133.14 
    For >50 To 100, Add  66.57 

. 
 26 01 10 91-0013 EA 3" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,015.14  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  237.05 
    For >20 To 50, Add  189.64 
    For >50 To 100, Add  94.82 
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. 
 26 01 10 91-0014 EA 4" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,878.03  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  452.78 
    For >20 To 50, Add  362.22 
    For >50 To 100, Add  181.11 

. 
 26 01 10 91-0015 EA 3" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 844.92  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  194.50 
    For >20 To 50, Add  155.60 
    For >50 To 100, Add  77.80 

. 
 26 01 10 91-0016 EA 4" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,253.98  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  296.76 
    For >20 To 50, Add  237.41 
    For >50 To 100, Add  118.71 

XXXXXXX 
. 
 26 01 20  Operation and Maintenance of Low-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 20 91  Low-Voltage Electrical Distribution Restoration (26 01 20) 
. 
. 
 26 01 20 91-0001  Lock Out/Tag Out Devices (26 01 20 91) 

Note: Includes following OSHA procedures and completing Owner's paperwork. Excludes circuit tracing. 
. 
. 

 26 01 20 91-0002 EA Lock Out/Tag Out Local Disconnect ..................................................................................................................................... 39.09  
Note: Excludes tag or padlock See CSI section 26 01 20 91-0004 for padlock, 26 01 20 91-0005 for tag(s). 

. 
 26 01 20 91-0003 EA Lock Out/Tag Out Breaker Or Motor Starter ......................................................................................................................... 39.09  

Note: Excludes tag or padlock See CSI section 26 01 20 91-0004 for padlock, 26 01 20 91-0005 for tag(s). 
. 

 26 01 20 91-0004 EA Lock Out Padlock Device ...................................................................................................................................................... 10.86  
Note: Includes the installation and removal of pad lock when required 

. 
 26 01 20 91-0005 EA  Lock Out Tags......................................................................................................................................................................... 4.44  

Note: Includes filling out tag information, installation and removal of identifying tags. 

XXXXXXX 
. 
 26 01 20 91-0006  Existing Circuit Tracing (26 01 20 91) 
. 
. 

 26 01 20 91-0007 EA Motors, Diconnects And Other Single Source Devices, Existing Circuit Tracing Per Device ................................................ 22.58  
. 

 26 01 20 91-0008 EA Lighting, Existing Circuit Tracing Per Circuit ......................................................................................................................... 22.58  

XXXXXXX 
. 
 26 01 30  Operation and Maintenance of Facility Electrical Power 

Generating and Storing Equipment (26 01) 
. 
. 
 26 01 30 91  Facility Electrical Power Generating and Storing Equipment Restoration (26 01 

30) 
. 
. 
 26 01 30 91-0001  Emergency Generator Permits (26 01 30 91) 
. 
. 
 26 01 30 91-0002  Air Pollution Control Board (26 01 30 91-0001) 
. 
. 

 26 01 30 91-0003 EA APCD Permit To Construct And Operate Emergency Generator ..................................................................................... 4,541.34  

XXXXXXX 
. 
 26 01 50  Operation and Maintenance of Lighting (26 01) 
. 
. 
 26 01 50 51  Luminaire Relamping (26 01 50) 
. 
. 
 26 01 50 51-0001  Replace Lamps In Existing Fixtures (26 01 50 51) 

Note: Includes removal of existing lamp from fixture and installation of new lamp. Excludes disposal of hazardous 
lamps. See CSI section 26 01 50 51-0370 for disposal of hazardous lamps. 

. 

. 
 26 01 50 51-0002  Halogen Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0003 EA 300 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 44.08  
. 

 26 01 50 51-0004 EA 500 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 56.49  
. 

 26 01 50 51-0005 EA 1,000 Watt, T3, Tungsten Halogen Lamp ............................................................................................................................. 83.83  
. 

 26 01 50 51-0006 EA 90 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 21.35  
. 

 26 01 50 51-0007 EA 100 Watt, PAR38, Halogen Lamp ......................................................................................................................................... 21.35  
. 

 26 01 50 51-0008 EA 60 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 45.09  
. 

 26 01 50 51-0009 EA 67 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 50.36  
. 

 26 01 50 51-0010 EA 70 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 49.00  
. 

 26 01 50 51-0011 EA 90 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 53.03  
. 

 26 01 50 51-0012 EA 100 Watt, PAR38, Halogen IR Reflective Lamp .................................................................................................................... 53.89  
. 

 26 01 50 51-0013 EA 12 Watt, 10 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-65-B01-12-830-10) .................................................... 23.32  
. 

 26 01 50 51-0014 EA 12 Watt, 20 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-20) .................................................... 23.32  
. 

 26 01 50 51-0015 EA 12 Watt, 25 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-25) .................................................... 25.79  
. 

 26 01 50 51-0016 EA 12 Watt, 36 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-36) .................................................... 25.79  

XXXXXXX 
. 
 26 01 50 51-0017  Incandescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0018 EA 100 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 6.13  
    For Multiple Lamps In Fixture, Deduct  -1.80 
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. 
 26 01 50 51-0019 EA 150 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 7.52  

    For Multiple Lamps In Fixture, Deduct  -1.80 
. 

 26 01 50 51-0020 EA 200 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 9.10  
    For Multiple Lamps In Fixture, Deduct  -1.80 

. 
 26 01 50 51-0021 EA 300 Watt, PS25, Interior Incandescent Lamp ....................................................................................................................... 11.08  

    For Multiple Lamps In Fixture, Deduct  -1.80 
. 

 26 01 50 51-0022 EA 60 Watt, G25, Clear, Interior Incandescent Lamp ................................................................................................................... 8.41  
    For Multiple Lamps In Fixture, Deduct  -1.80 

. 
 26 01 50 51-0023 EA 75 Watt, R20, Interior Incandescent Lamp ........................................................................................................................... 13.16  

    For Multiple Lamps In Fixture, Deduct  -2.16 
. 

 26 01 50 51-0024 EA 75 Watt, PAR38, Exterior Incandescent Lamp...................................................................................................................... 15.93  
    For Multiple Lamps In Fixture, Deduct  -2.16 

. 
 26 01 50 51-0025 EA 100 Watt, PAR38, Exterior Incandescent Lamp.................................................................................................................... 14.83  

    For Multiple Lamps In Fixture, Deduct  -2.16 
. 

 26 01 50 51-0026 EA 150 Watt, PAR38, Exterior Incandescent Lamp.................................................................................................................... 25.33  
    For Multiple Lamps In Fixture, Deduct  -2.16 

. 
 26 01 50 51-0027 EA 250 Watt, PAR38, Exterior Incandescent Lamp.................................................................................................................... 51.87  

    For Multiple Lamps In Fixture, Deduct  -2.51 
. 

 26 01 50 51-0028 EA 300 Watt, PAR56, Exterior Incandescent Lamp.................................................................................................................... 59.58  
    For Multiple Lamps In Fixture, Deduct  -2.51 

XXXXXXX 
. 
 26 01 50 51-0029  Exit Light Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0030 EA Convert Exit Light Lamps To Red LED Lamps ................................................................................................................... 101.52  
    For Green LED Lamps, Add  25.00 

. 
 26 01 50 51-0031 EA Fluorescent Lamp For Exit Light ........................................................................................................................................... 28.73  

    For Multiple Lamps In Fixture, Deduct  -7.19 
. 

 26 01 50 51-0032 EA Lamp Replacement For Emergency Lights On Exit Sign ...................................................................................................... 36.04  
    For Multiple Lamps In Fixture, Deduct  -3.59 

XXXXXXX 
. 
 26 01 50 51-0033  Fluorescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0034 EA 18", 15 Watt, T8 Fluorescent Lamp ...................................................................................................................................... 11.55  
    For Multiple Lamps In Fixture, Deduct  -2.87 

. 
 26 01 50 51-0035 EA 2', 17 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 14.01  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0036 EA 3', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 16.11  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0037 EA 4', 32 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 15.26  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0038 EA 4', 30 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 20.34  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0039 EA 4', 28 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 17.76  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0040 EA 4', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 17.66  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0041 EA 4', 44 Watt, T8HO Fluorescent Lamp.................................................................................................................................... 28.76  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0042 EA 8', 59 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 21.79  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0043 EA 18", 15 Watt, T12 Fluorescent Lamp .................................................................................................................................... 17.74  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0044 EA 2', 20 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 13.31  
    For Multiple Lamps In Fixture, Deduct  -2.87 

. 
 26 01 50 51-0045 EA 3', 30 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 14.94  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0046 EA 4', 34 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 15.02  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0047 EA 4', 40 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 14.70  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0048 EA 8', 60 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 22.36  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0049 EA 8', 75 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 18.79  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0050 EA 8', 95 Watt, Instant Start T12 Fluorescent Lamp ................................................................................................................... 29.74  
. 

 26 01 50 51-0051 EA 6" Diameter, 20 Watt, Circular T9 Fluorescent Lamp............................................................................................................ 17.96  
    For Multiple Lamps In Fixture, Deduct  -2.87 

. 
 26 01 50 51-0052 EA 8" Diameter, 22 Watt, Circular T9 Fluorescent Lamp............................................................................................................ 14.68  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0053 EA 12" Diameter, 32 Watt, Circular T9 Fluorescent Lamp.......................................................................................................... 14.17  
    For Multiple Lamps In Fixture, Deduct  -2.87 

. 
 26 01 50 51-0054 EA 16" Diameter, 40 Watt, Circular T9 Fluorescent Lamp.......................................................................................................... 15.74  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0055 EA 6", 4 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 12.88  
    For Multiple Lamps In Fixture, Deduct  -2.87 

. 
 26 01 50 51-0056 EA 9", 6 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 12.66  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0057 EA 12", 8 Watt, T5 Fluorescent Lamp ........................................................................................................................................ 13.08  
    For Multiple Lamps In Fixture, Deduct  -2.87 

. 
 26 01 50 51-0058 EA 21", 13 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 13.71  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0059 EA 24", 14 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 15.88  
    For Multiple Lamps In Fixture, Deduct  -2.87 
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. 
 26 01 50 51-0060 EA 34", 21 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 17.26  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0061 EA 46", 28 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 16.69  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0062 EA 46", 54 Watt, T5HO Fluorescent Lamp ................................................................................................................................. 18.32  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0063 EA 46", 54 Watt T5 Fluorescent Lamp ....................................................................................................................................... 15.29  
. 

 26 01 50 51-0064 EA 32 Watt, Rapid Start, U-Shaped T8 Fluorescent Lamp ......................................................................................................... 26.25  
    For Multiple Lamps In Fixture, Deduct  -3.59 

. 
 26 01 50 51-0065 EA 40 Watt, Rapid Start, U-Shaped T12 Fluorescent Lamp ....................................................................................................... 25.28  

    For Multiple Lamps In Fixture, Deduct  -3.59 
. 

 26 01 50 51-0066 EA 27-55 Watt, 4-Pin Compact Fluorescent Lamp ..................................................................................................................... 23.85  
    For Multiple Lamps In Fixture, Deduct  -1.80 

. 
 26 01 50 51-0067 EA 5-13 Watt, 2-Pin Compact Fluorescent Lamp ....................................................................................................................... 10.29  

    For Multiple Lamps In Fixture, Deduct  -1.80 
. 

 26 01 50 51-0068 EA 9-26 Watt, 4-Pin Compact Fluorescent Lamp ....................................................................................................................... 11.42  
    For Multiple Lamps In Fixture, Deduct  -1.80 

. 
 26 01 50 51-0069 EA Compact Fluorescent 13 Watt, 4-Pin Lamps CF13DD/E/827, Dulux .................................................................................... 30.97  

. 
 26 01 50 51-0070 EA Compact Fluorescent 18 Watt, 4-Pin Lamps CF18DD/E/827, Dulux .................................................................................... 30.97  

. 
 26 01 50 51-0071 EA 32 Watt 2D (DoubleD) Fluorescent Lamp ............................................................................................................................. 59.12  

. 
 26 01 50 51-0072 EA 26 Watt (1,600 Lumens) 4-pin Quad Tube PL Lamp ............................................................................................................ 21.21  

. 
 26 01 50 51-0073 EA <9 Watt, Screw-In, Spiral Compact Fluorescent Lamps ....................................................................................................... 10.06  

. 
 26 01 50 51-0074 EA 9 To 27 Watt, Screw-In, Spiral Compact Fluorescent Lamps ................................................................................................. 8.73  

. 
 26 01 50 51-0075 EA 29 To 32 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................... 9.14  

. 
 26 01 50 51-0076 EA 33 To 42 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 36.70  

. 
 26 01 50 51-0077 EA 43 To 65 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 40.01  

. 
 26 01 50 51-0078 EA 85 Watt, Screw-In, Spiral Compact Fluorescent Lamps ........................................................................................................ 75.91  

. 
 26 01 50 51-0079 EA 105 Watt, Screw-In, Spiral Compact Fluorescent Lamps ...................................................................................................... 90.87  

. 
 26 01 50 51-0080 EA 200 Watt, Screw-In, Spiral Compact Fluorescent Lamps ...................................................................................................... 93.91  

. 
 26 01 50 51-0081 EA 11 Watt, Screw-In, Compact Fluorescent Reflector Lamps .................................................................................................. 34.32  

. 
 26 01 50 51-0082 EA 15 Watt, Screw-In, Compact Fluorescent Reflector Lamps .................................................................................................. 35.78  

. 
 26 01 50 51-0083 EA 20 To 28 Watt, Screw-In, Compact Fluorescent Reflector Lamps ........................................................................................ 41.26  

XXXXXXX 
. 
 26 01 50 51-0084  Metal Halide Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0085 EA 50 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 45.40  
. 

 26 01 50 51-0086 EA 70 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 43.39  
. 

 26 01 50 51-0087 EA 100 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 49.75  
. 

 26 01 50 51-0088 EA 150 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 48.31  
. 

 26 01 50 51-0089 EA 175 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 47.89  
. 

 26 01 50 51-0090 EA 250 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 48.17  
. 

 26 01 50 51-0091 EA 400 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 58.31  
. 

 26 01 50 51-0092 EA 1,000 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 68.03  
. 

 26 01 50 51-0093 EA 1,500 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 67.62  

XXXXXXX 
. 
 26 01 50 51-0094  High Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0095 EA 35 Watt, High Pressure Sodium Lamp .................................................................................................................................. 37.20  
    For Enclosed And Gasket Light Fixtures, Add  2.76 

. 
 26 01 50 51-0096 EA 50 Watt, High Pressure Sodium Lamp .................................................................................................................................. 37.20  

    For Enclosed And Gasket Light Fixtures, Add  2.76 
. 

 26 01 50 51-0097 EA 70 Watt, High Pressure Sodium Lamp .................................................................................................................................. 38.07  
    For Enclosed And Gasket Light Fixtures, Add  2.76 

. 
 26 01 50 51-0098 EA 100 Watt, High Pressure Sodium Lamp ................................................................................................................................ 39.72  

    For Enclosed And Gasket Light Fixtures, Add  2.76 
. 

 26 01 50 51-0099 EA 150 Watt, High Pressure Sodium Lamp ................................................................................................................................ 38.07  
    For Enclosed And Gasket Light Fixtures, Add  2.76 

. 
 26 01 50 51-0100 EA 250 Watt, High Pressure Sodium Lamp ................................................................................................................................ 38.07  

    For Enclosed And Gasket Light Fixtures, Add  2.76 
. 

 26 01 50 51-0101 EA 400 Watt, High Pressure Sodium Lamp ................................................................................................................................ 35.61  
    For Enclosed And Gasket Light Fixtures, Add  2.76 

. 
 26 01 50 51-0102 EA  1,000 Watt, High Pressure Sodium Lamp ............................................................................................................................. 84.25  

XXXXXXX 
. 
 26 01 50 51-0103  Low Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0104 EA 35 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 96.82  
. 

 26 01 50 51-0105 EA 55 Watt, Low Pressure Sodium Lamp ................................................................................................................................. 108.21  
. 

 26 01 50 51-0106 EA 70 Watt, Low Pressure Sodium Lamp ................................................................................................................................. 110.78  
. 

 26 01 50 51-0107 EA 90 Watt, Low Pressure Sodium Lamp ................................................................................................................................. 113.34  
. 

 26 01 50 51-0108 EA 135 Watt, Low Pressure Sodium Lamp ............................................................................................................................... 123.60  
. 

 26 01 50 51-0109 EA 180 Watt, Low Pressure Sodium Lamp ............................................................................................................................... 169.77  

XXXXXXX 
. 
 26 01 50 51-0110  LED Lamps (26 01 50 51-0001) 
. 
. 
 26 01 50 51-0111  LED Lamps, Candelabra Base, CA10 (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0112 EA 3 Watt (25 Watt Incandescent Equivalent), Candelabra Base, CA10, Dimmable LED Lamp (Energy Star) ......................... 14.20  

XXXXXXX 
. 
 26 01 50 51-0113  LED Lamps, Medium Base, A19 Or A21 (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0114 EA 6 Watt (40 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star).................................. 18.77  
. 

 26 01 50 51-0115 EA 11 Watt (60 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star)................................ 18.77  
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. 
 26 01 50 51-0116 EA 14 Watt (75 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ............................... 31.05  

. 
 26 01 50 51-0117 EA 17 Watt (75 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ............................... 21.87  

. 
 26 01 50 51-0118 EA 18 Watt (100 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ............................. 38.72  

XXXXXXX 
. 
 26 01 50 51-0119  LED Lamps, Medium Base, BR30 Or BR40 (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0120 EA 9.5 Watt (65 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................ 25.42  
. 

 26 01 50 51-0121 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................. 22.83  
. 

 26 01 50 51-0122 EA 11 Watt (65 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 29.72  
. 

 26 01 50 51-0123 EA 14.5 Watt (75 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) .......................... 25.13  
. 

 26 01 50 51-0124 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 32.79  
. 

 26 01 50 51-0125 EA 18 Watt (90 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 25.13  

XXXXXXX 
. 
 26 01 50 51-0126  LED Lamps, Medium Base, PAR (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0127 EA 7 Watt (45 Watt Halogen Equivalent), Medium Base, PAR20, Dimmable LED Lamp (Energy Star) .................................... 27.88  
. 

 26 01 50 51-0128 EA 12 Watt (60 Watt Halogen Equivalent), Medium Base, Short Neck Par30, Dimmable LED Lamp (Energy Star) ................. 37.41  
. 

 26 01 50 51-0129 EA 16.3 Watt (65 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 37.41  
. 

 26 01 50 51-0130 EA 15.6 Watt (70 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 35.87  
. 

 26 01 50 51-0131 EA 12 Watt (50 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 34.34  
. 

 26 01 50 51-0132 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 34.34  
. 

 26 01 50 51-0133 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 65.33  
. 

 26 01 50 51-0134 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) .................................. 37.41  
. 

 26 01 50 51-0135 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) .................................. 35.87  
. 

 26 01 50 51-0136 EA 19 Watt (120 Watt Halogen Equivalent), Medium Base, Par38, Dimmable LED Lamp (Energy Star) .................................. 37.41  
. 

 26 01 50 51-0137 EA 24 Watt (120 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................ 37.41  

XXXXXXX 
. 
 26 01 50 51-0138  LED Lamps, GU Base, MR16 (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0139 EA 4 Watt (20 Watt Halogen Equivalent), GU5.3 Base, MR16, LED Lamp (Energy Star) .......................................................... 19.76  
. 

 26 01 50 51-0140 EA 6 Watt (30 Watt Halogen Equivalent), GU10 Base, MR16, Dimmable LED Lamp (Energy Star).......................................... 25.42  
. 

 26 01 50 51-0141 EA 8 Watt (50 Watt Halogen Equivalent), GU5.3 Base, MR16, Dimmable LED Lamp (Energy Star)......................................... 27.88  

XXXXXXX 
. 
 26 01 50 51-0142  LED Lamps, PL Series (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0143 EA 3.5 Watt, 2-Pin CFL G23 Base , Hybrid Lamp (GreenCreative PLS 3.5 HYB G23) .............................................................. 17.34  
. 

 26 01 50 51-0144 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/827/DIR) .............................................................. 22.72  
. 

 26 01 50 51-0145 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/830/DIR) .............................................................. 19.01  
. 

 26 01 50 51-0146 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/835/DIR) .............................................................. 21.33  
. 

 26 01 50 51-0147 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/840/DIR) .............................................................. 21.33  
. 

 26 01 50 51-0148 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 10.5PLH/930/DIR) ........................................... 25.49  
. 

 26 01 50 51-0149 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/827/DIR) ........................................................ 21.33  
. 

 26 01 50 51-0150 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/830/DIR) ........................................................ 21.33  
. 

 26 01 50 51-0151 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/835/DIR) ........................................................ 21.33  
. 

 26 01 50 51-0152 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/840/DIR) ........................................................ 21.33  
. 

 26 01 50 51-0153 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 10PLV/827/DIR) ............................................................... 24.10  
. 

 26 01 50 51-0154 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/830/DIR) ............................................................... 24.10  
. 

 26 01 50 51-0155 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 10PLV/835/DIR) ............................................................... 24.10  
. 

 26 01 50 51-0156 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/840/DIR) ............................................................... 24.10  
. 

 26 01 50 51-0157 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 11PLV/930/DIR) .............................................. 22.72  
. 

 26 01 50 51-0158 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/827/DIR) ......................................................... 22.72  
. 

 26 01 50 51-0159 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/830/DIR) ......................................................... 22.72  
. 

 26 01 50 51-0160 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/835/DIR) ......................................................... 23.64  
. 

 26 01 50 51-0161 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/840/DIR) ......................................................... 23.64  
. 

 26 01 50 51-0162 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/827/BYP) ......................................................... 23.85  
. 

 26 01 50 51-0163 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/830/BYP) ......................................................... 23.85  
. 

 26 01 50 51-0164 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/835/BYP) ......................................................... 23.85  
. 

 26 01 50 51-0165 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/840/BYP) ......................................................... 23.85  
. 

 26 01 50 51-0166 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP) ......................................................... 24.57  
. 

 26 01 50 51-0167 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP) ......................................................... 24.57  
. 

 26 01 50 51-0168 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/E26) ...................................................... 24.57  
. 

 26 01 50 51-0169 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/E26) ...................................................... 24.57  
. 

 26 01 50 51-0170 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/E26) ...................................................... 24.57  
. 

 26 01 50 51-0171 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/GU24) ................................................... 24.57  
. 

 26 01 50 51-0172 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/GU24) ................................................... 24.57  
. 

 26 01 50 51-0173 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/GU24) ................................................... 24.57  
. 

 26 01 50 51-0174 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/827/BYP) ......................................................... 31.80  
. 

 26 01 50 51-0175 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/830/BYP) ......................................................... 31.80  
. 

 26 01 50 51-0176 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/835/BYP) ......................................................... 31.80  
. 

 26 01 50 51-0177 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/840/BYP) ......................................................... 30.13  
. 

 26 01 50 51-0178 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 7PLV/835/BYP) ......................................................... 30.13  
. 

 26 01 50 51-0179 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 7PLV/840/BYP) ......................................................... 30.13  
. 

 26 01 50 51-0180 EA 4 Pin, 6 Watt, 560 Lumens 4000K CCT, Horizontal Mount LED PL Lamp (Green Creative 57898) ..................................... 24.15  

XXXXXXX 
. 
 26 01 50 51-0181  HID LED Lamps, Medium Base E26 (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0182 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/840/277V/E26) ............................................ 62.08  
. 

 26 01 50 51-0183 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/850/277V/E26) ............................................ 62.08  
. 

 26 01 50 51-0184 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/840/277V/E26) ............................................ 79.20  
. 

 26 01 50 51-0185 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/850/277V/E26) ............................................ 79.20  
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. 
 26 01 50 51-0186 EA 10 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-3026) .................. 52.56  

. 
 26 01 50 51-0187 EA 10 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-4026) .................. 52.56  

. 
 26 01 50 51-0188 EA 10 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-5026) .................. 52.56  

. 
 26 01 50 51-0189 EA 10 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-6026) .................. 52.56  

. 
 26 01 50 51-0190 EA 15 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-3026) .................. 54.41  

. 
 26 01 50 51-0191 EA 15 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-4026) .................. 54.41  

. 
 26 01 50 51-0192 EA 15 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-5026) .................. 54.41  

. 
 26 01 50 51-0193 EA 15 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-6026) .................. 54.41  

. 
 26 01 50 51-0194 EA 20 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-3026) .................. 61.82  

. 
 26 01 50 51-0195 EA 20 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-4026) .................. 61.82  

. 
 26 01 50 51-0196 EA 20 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-5026) .................. 61.82  

. 
 26 01 50 51-0197 EA 20 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-6026) .................. 61.82  

. 
 26 01 50 51-0198 EA 25 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-3026) .................. 71.08  

. 
 26 01 50 51-0199 EA 25 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-4026) .................. 71.08  

. 
 26 01 50 51-0200 EA 25 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-5026) .................. 71.08  

. 
 26 01 50 51-0201 EA 25 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-6026) .................. 71.08  

. 
 26 01 50 51-0202 EA 30 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-3026) .................. 91.45  

. 
 26 01 50 51-0203 EA 30 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-4026) .................. 91.45  

. 
 26 01 50 51-0204 EA 30 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-5026) .................. 91.45  

. 
 26 01 50 51-0205 EA 30 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-6026) .................. 91.45  

. 
 26 01 50 51-0206 EA 40 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-3026) ................ 109.04  

. 
 26 01 50 51-0207 EA 40 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-4026) ................ 109.04  

. 
 26 01 50 51-0208 EA 40 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-5026) ................ 109.04  

. 
 26 01 50 51-0209 EA 40 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-6026) ................ 109.04  

. 
 26 01 50 51-0210 EA 60 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-3026) ................ 121.08  

. 
 26 01 50 51-0211 EA 60 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-4026) ................ 121.08  

. 
 26 01 50 51-0212 EA 60 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-5026) ................ 121.08  

. 
 26 01 50 51-0213 EA 60 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-6026) ................ 121.08  

. 
 26 01 50 51-0214 EA 80 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-3026) ................ 164.60  

. 
 26 01 50 51-0215 EA 80 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-4026) ................ 164.60  

. 
 26 01 50 51-0216 EA 80 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-5026) ................ 164.60  

. 
 26 01 50 51-0217 EA 80 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-6026) ................ 164.60  

. 
 26 01 50 51-0218 EA 100 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-3026) ............ 170.16  

. 
 26 01 50 51-0219 EA 100 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-4026) ............ 170.16  

. 
 26 01 50 51-0220 EA 100 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-5026) ............ 170.16  

. 
 26 01 50 51-0221 EA 100 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-6026) ............ 170.16  

. 
 26 01 50 51-0222 EA 120 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-3026) ............ 202.57  

. 
 26 01 50 51-0223 EA 120 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-4026) ............ 202.57  

. 
 26 01 50 51-0224 EA 120 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-5026) ............ 202.57  

. 
 26 01 50 51-0225 EA 120 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-6026) ............ 202.57  

. 
 26 01 50 51-0226 EA 150 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-3026) ............ 241.46  

. 
 26 01 50 51-0227 EA 150 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-4026) ............ 241.46  

. 
 26 01 50 51-0228 EA 150 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-5026) ............ 241.46  

. 
 26 01 50 51-0229 EA 150 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-6026) ............ 241.46  

. 
 26 01 50 51-0230 EA 20 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT40KMED-G6 ) ...................... 77.32  

. 
 26 01 50 51-0231 EA 20 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT50KMED-G6 ) ...................... 83.80  

. 
 26 01 50 51-0232 EA 27 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT40KMED-G5 ) ...................... 83.80  

. 
 26 01 50 51-0233 EA 27 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT50KMED-G5 ) ...................... 77.32  

. 
 26 01 50 51-0234 EA 36 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT40KMED-G5 ) ...................... 97.69  

. 
 26 01 50 51-0235 EA 36 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT50KMED-G5 ) ...................... 89.36  

. 
 26 01 50 51-0236 EA 45 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT40KMED-G5 ) .................... 107.88  

. 
 26 01 50 51-0237 EA 45 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT50KMED-G5 ) .................... 106.79  

. 
 26 01 50 51-0238 EA 54 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT40KMED-G5 ) .................... 109.27  

. 
 26 01 50 51-0239 EA 54 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT50KMED-G5 ) .................... 109.27  

. 
 26 01 50 51-0240 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT40KMED-G7 ) ...................................... 65.31  

. 
 26 01 50 51-0241 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT50KMED-G7 ) ...................................... 65.31  

. 
 26 01 50 51-0242 EA 36 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT40KMED-G7 ) ...................................... 73.88  

. 
 26 01 50 51-0243 EA 36 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT50KMED-G7 ) ...................................... 73.88  

. 
 26 01 50 51-0244 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT40KMED-G7 ) ...................................... 79.57  

. 
 26 01 50 51-0245 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT50KMED-G7 ) ...................................... 79.57  

. 
 26 01 50 51-0246 EA 54 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT40KMED-G7 ) ...................................... 88.13  

. 
 26 01 50 51-0247 EA 54 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT50KMED-G7 ) ...................................... 88.13  

. 
 26 01 50 51-0248 EA 20 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-20W8-55K-E26) ........................................................... 88.57  

. 
 26 01 50 51-0249 EA 30 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-30W8-55K-E26) ........................................................... 96.17  

. 
 26 01 50 51-0250 EA 40 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-40W8-55K-E26) ......................................................... 120.15  

. 
 26 01 50 51-0251 EA 50 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-50W8-55K-E26) ......................................................... 132.56  

. 
 26 01 50 51-0252 EA 10 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-10W12-55K-E26) ....................................... 50.79  

. 
 26 01 50 51-0253 EA 15 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-15W12-55K-E26) ....................................... 57.46  

. 
 26 01 50 51-0254 EA 20 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-20W12-55K-E26) ....................................... 60.79  

. 
 26 01 50 51-0255 EA 25 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-25W12-55K-E26) ....................................... 67.00  

. 
 26 01 50 51-0256 EA 15 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148015-UNV) ............................................. 81.00  

. 
 26 01 50 51-0257 EA 20 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148020-UNV) ............................................. 95.25  

. 
 26 01 50 51-0258 EA 25 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148025-UNV) ........................................... 130.86  

. 
 26 01 50 51-0259 EA 30 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148030-UNV) ........................................... 137.98  

. 
 26 01 50 51-0260 EA 35 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148035-UNV) ........................................... 149.38  

. 
 26 01 50 51-0261 EA 40 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148040-UNV) ........................................... 156.50  

. 
 26 01 50 51-0262 EA 60 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148060-UNV) ........................................... 226.32  

. 
 26 01 50 51-0263 EA 20 Watt, 5000K CCT, 120-277 Volt, E26 (Medium) Base, LED Retrofit Omni-Directional Lamp (HYLITE HL-IOD-

20W-E26-50K) ..................................................................................................................................................................... 65.34  

XXXXXXX 
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. 
 26 01 50 51-0264  HID LED Lamps, Mogul Base E39 Or EX39 (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0265 EA 120 Watt, 2700K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/827/277V/EX39) ............................. 215.59  
. 

 26 01 50 51-0266 EA 120 Watt, 5000K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/850/277V/EX39) ............................. 215.59  
. 

 26 01 50 51-0267 EA 120 Watt, 5700 CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/857/277V/EX39) ................................ 215.59  
. 

 26 01 50 51-0268 EA 27 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/830/277V/EX39) ............................................. 62.08  
. 

 26 01 50 51-0269 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/840/277V/EX39/R) ......................................... 62.08  
. 

 26 01 50 51-0270 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/850/277V/EX39) ............................................. 62.08  
. 

 26 01 50 51-0271 EA 45 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/830/277V/EX39) ............................................. 79.20  
. 

 26 01 50 51-0272 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/840/277V/EX39/R) ......................................... 79.20  
. 

 26 01 50 51-0273 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/850/277V/EX39) ............................................. 79.20  
. 

 26 01 50 51-0274 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 80HID/850/277V/EX39) ........................................... 148.65  
. 

 26 01 50 51-0275 EA 80 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-3039) ................... 164.60  
. 

 26 01 50 51-0276 EA 80 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-4039) ................... 164.60  
. 

 26 01 50 51-0277 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-5039) ................... 164.60  
. 

 26 01 50 51-0278 EA 80 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-6039) ................... 164.60  
. 

 26 01 50 51-0279 EA 100 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-3039) ............... 170.16  
. 

 26 01 50 51-0280 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-4039) ............... 170.16  
. 

 26 01 50 51-0281 EA 100 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-5039) ............... 170.16  
. 

 26 01 50 51-0282 EA 100 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-6039) ............... 170.16  
. 

 26 01 50 51-0283 EA 120 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-3039) ............... 202.57  
. 

 26 01 50 51-0284 EA 120 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-4039) ............... 202.57  
. 

 26 01 50 51-0285 EA 120 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-5039) ............... 202.57  
. 

 26 01 50 51-0286 EA 120 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-6039) ............... 202.57  
. 

 26 01 50 51-0287 EA 150 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-3039) ............... 241.46  
. 

 26 01 50 51-0288 EA 150 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-4039) ............... 241.46  
. 

 26 01 50 51-0289 EA 150 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-5039) ............... 241.46  
. 

 26 01 50 51-0290 EA 150 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-6039) ............... 241.46  
. 

 26 01 50 51-0291 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT40KMOG-G5 ) ......................... 83.80  
. 

 26 01 50 51-0292 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT50KMOG-G5 ) ......................... 83.80  
. 

 26 01 50 51-0293 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT40KMOG-G5 ) ......................... 97.69  
. 

 26 01 50 51-0294 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT50KMOG-G5 ) ......................... 96.42  
. 

 26 01 50 51-0295 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT40KMOG-G5 ) ....................... 107.88  
. 

 26 01 50 51-0296 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT50KMOG-G5 ) ....................... 106.79  
. 

 26 01 50 51-0297 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT40KMOG-G5 ) ....................... 109.27  
. 

 26 01 50 51-0298 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT50KMOG-G5 ) ....................... 106.05  
. 

 26 01 50 51-0299 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED100WPT40KMOG-G5 ) ................... 231.96  
. 

 26 01 50 51-0300 EA 20 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/40KMOG-G7 ) ............... 83.78  
. 

 26 01 50 51-0301 EA 20 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/50KMOG-G7 ) ............... 83.78  
. 

 26 01 50 51-0302 EA 30 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/40KMOG-G7 ) ............... 95.30  
. 

 26 01 50 51-0303 EA 30 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/50KMOG-G7 ) ............... 95.30  
. 

 26 01 50 51-0304 EA 40 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/40KMOG-G7 ) ............. 102.22  
. 

 26 01 50 51-0305 EA 40 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/50KMOG-G7 ) ............. 102.22  
. 

 26 01 50 51-0306 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT40KMOG-G7 ) ........................................ 65.20  
. 

 26 01 50 51-0307 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT50KMOG-G7 ) ........................................ 65.20  
. 

 26 01 50 51-0308 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT40KMOG-G7 ) ........................................ 73.88  
. 

 26 01 50 51-0309 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT50KMOG-G7 ) ........................................ 73.88  
. 

 26 01 50 51-0310 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT40KMOG-G7 ) ........................................ 79.57  
. 

 26 01 50 51-0311 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT50KMOG-G7 ) ........................................ 79.57  
. 

 26 01 50 51-0312 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT40KMOG-G7 ) ........................................ 88.13  
. 

 26 01 50 51-0313 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT50KMOG-G7 ) ........................................ 88.13  
. 

 26 01 50 51-0314 EA 65 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-65W8-55K-E39) ............................................................ 160.25  
. 

 26 01 50 51-0315 EA 80 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-80W8-55K-E39) ............................................................ 185.62  
. 

 26 01 50 51-0316 EA 100 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-100W8-55K-E39) ........................................................ 221.73  
. 

 26 01 50 51-0317 EA 120 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-120W8-55K-E39) ........................................................ 434.40  
. 

 26 01 50 51-0318 EA 150 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-150W8-55K-E39) ........................................................ 410.11  
. 

 26 01 50 51-0319 EA 200 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-200W8-55K-E39) ........................................................ 434.40  
. 

 26 01 50 51-0320 EA 250 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-250W8-55K-E39) ........................................................ 436.29  
. 

 26 01 50 51-0321 EA 24 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M30-A) ............................................. 64.77  
. 

 26 01 50 51-0322 EA 24 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M40-A) ............................................. 64.77  
. 

 26 01 50 51-0323 EA 24 Watt, 5700K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M57-A) ............................................. 64.77  
. 

 26 01 50 51-0324 EA 100 Watt, Mogul Base E39, LED Area Lamp (MaxLite AR100LED50) ............................................................................... 193.22  
. 

 26 01 50 51-0325 EA 115 Watt, 4000K CCT, Mogul Base EX39, HID LED Lamp (Keystone KT-LED115HID-V-EX39-840-D) ............................ 380.04  
. 

 26 01 50 51-0326 EA 40 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Arc-Cob Lamp (HYLITE HL-AC-40W-E39-50K) ............................... 177.29  
. 

 26 01 50 51-0327 EA 100 Watt, 480 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-100W-E39-50K) .............................. 209.29  
. 

 26 01 50 51-0328 EA 45 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-45W-E39-50K) ............................. 90.93  
. 

 26 01 50 51-0329 EA 40 Watt, 5680 Lumens, Mogul Base E39, LED Directional Flood Lamp (HYLITE HL-IDL-40W-E39-50K) ......................... 264.29  

XXXXXXX 
. 
 26 01 50 51-0330  LED Lamps, 2G11 Base (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0331 EA 19 Watt, 1550 Lumens, 3500K CCT, 2G11 Base, Dimmable LED Lamp (Green Creative 14.5PLL/835/DIR) ..................... 44.31  

XXXXXXX 
. 
 26 01 50 51-0332  LED Lamps, GX23 Or G23 Base (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0333 EA 5 Watt, 580 Lumens, 2 Pin GX23 Base, Dimmable LED Lamp (Lunera HN-H-GX23-U-5W-840-G4) .................................. 21.65  

XXXXXXX 
. 
 26 01 50 51-0334  LED Lamps, G24 Base (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0335 EA 5.5 Watt, 500 Lumens, G24 Base, LED Lamp (Green Creative 5.5PLH/835/DIR/R) ............................................................ 28.22  

XXXXXXX 
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. 
 26 01 50 51-0336  LED Tubes (Fluorescent Lamp Replacement) (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0337 EA 2', 1,250 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-24IN-4000K) ................................................................................................................................................................... 38.72  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0338 EA 2', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-24INU-4000K) ................................................................................................................................................................ 50.52  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0339 EA 3', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-36IN-4000K) ................................................................................................................................................................... 41.73  

    For Multiple Lamps In Fixture, Deduct  -3.06 
. 

 26 01 50 51-0340 EA 4', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-48IN-4000K) ................................................................................................................................................................... 45.71  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0341 EA 4', 2,200 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-
TOTALTUBEG2HO-T8-48IN-4000K) ................................................................................................................................... 50.14  

    For Multiple Lamps In Fixture, Deduct  -3.23 
. 

 26 01 50 51-0342 EA 4', 2,539 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology CT-D02018TBN) ........................ 31.33  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0343 EA 2', 1,348 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology  CT-D02010TBN) ....................... 30.24  

    For Multiple Lamps In Fixture, Deduct  -2.87 
. 

 26 01 50 51-0344 EA 2', 1,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED9T8/L24/FG/835/BF) ............................. 27.49  
    For Multiple Lamps In Fixture, Deduct  -2.87 

. 
 26 01 50 51-0345 EA 3', 1,650 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED12T8/L36/FG/835/BF) ........................... 27.96  

    For Multiple Lamps In Fixture, Deduct  -3.06 
. 

 26 01 50 51-0346 EA 4', 1,700 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED14T8/L48/FG/835/BF) ........................... 27.92  
    For Multiple Lamps In Fixture, Deduct  -3.23 

. 
 26 01 50 51-0347 EA 4', 2,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED17T8/L48/FG/835/BF) ........................... 28.97  

    For Multiple Lamps In Fixture, Deduct  -3.23 

XXXXXXX 
. 
 26 01 50 51-0348  Filament LED Lamps (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0349 EA 7.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 7.5FA19DIM/827 ) ................................................. 19.49  
. 

 26 01 50 51-0350 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5A19DIM/827/R ) ............................................... 19.49  
. 

 26 01 50 51-0351 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5FA19DIM/827) .................................................. 18.57  
. 

 26 01 50 51-0352 EA 4.5 Watt, 2400 CCT, Amber A19 Filament LED Lamp (Green Creative 4.5FA19DIM/824/A) ............................................... 18.57  
. 

 26 01 50 51-0353 EA 4.5 Watt, 2700K CCT, Clear G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/827)....................................... 20.05  
. 

 26 01 50 51-0354 EA 4.5 Watt, 2400 CCT, Amber G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/824/A).................................... 20.05  
. 

 26 01 50 51-0355 EA 3.5 Watt, 2700K CCT, Clear B10 Candle Filament LED Lamp (Green Creative 3.5FB10DIM/827) ..................................... 16.72  
. 

 26 01 50 51-0356 EA 3.5 Watt, 2700K CCT, Clear B11 Candle Filament LED Lamp (Green Creative 3.5FB11DIM/827/E26) .............................. 16.72  
. 

 26 01 50 51-0357 EA 3.5 Watt, 2400 CCT, Amber B10 Candle Filament LED Lamp (Green Creative 3.5FBA10DIM/824/FT/A) ........................... 17.27  
. 

 26 01 50 51-0358 EA 3.5 Watt, 2400 CCT, Amber ST19 Filament LED Lamp (Green Creative 5FST19DIM/824/A) ............................................. 21.35  
. 

 26 01 50 51-0359 EA 4.5 Watt, 120 Volt 450 Lumens ULTRA LED Filament Lamp (Sylvania 79521) .................................................................... 20.97  

XXXXXXX 
. 
 26 01 50 51-0360  Other Lamps (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0361 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 8A19/END/2700 DIM 6/1) .......................................... 18.42  
. 

 26 01 50 51-0362 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 7A19/2700 DIM) ......................................................... 18.42  
. 

 26 01 50 51-0363 EA 11 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 11A19/2700 DIM) ..................................................... 18.42  
. 

 26 01 50 51-0364 EA 12 Watt, Medium Base, Dimmable BR40 LED Lamp (Philips 12BR40/F90 2700 DIM AF 6/1) ............................................. 19.35  
. 

 26 01 50 51-0365 EA 13 Watt, Medium Base, Dimmable PAR38 LED Single Optic Lamp (Philips 13PAR38/S15 4000 DIM AF SO 6/1) ............. 19.35  
. 

 26 01 50 51-0366 EA 8 Watt, Medium Base, Dimmable PAR20 LED Lamp (Philips 8PAR20/END/F36 3000 DIM 6/1) ......................................... 19.35  

XXXXXXX 
. 
 26 01 50 51-0367  LED Lamps, Light Engines, Round, LER Series (26 01 50 51-0110) 
. 
. 

 26 01 50 51-0368 EA 5.5" Diameter, 17 Watt, 3000K CCT, Round LED Light Engine (Maxlite LER5.5A1730) ...................................................... 50.51  
. 

 26 01 50 51-0369 EA 9 Watt, 120 Volt, 800 Lumens, 2700K, Omnidirectional Ultra LED A-line Lamp (Sylvania LED9A19/DIM/O/827/U) ............ 28.64  

XXXXXXX 
. 
 26 01 50 51-0370  Recycle Hazardous Lamps (26 01 50 51) 

Note: Includes containers, shipping costs and recycling fees. Excludes lamp removal. See CSI section 01 22 23 
00-0001 for work over 14' to add appropriate aerial lift, 26 01 50 51-0001 for removal of lamps from fixtures. 

. 

. 
 26 01 50 51-0371 EA Recycle 2' Length Linear Fluorescent Lamps ......................................................................................................................... 0.43  

. 
 26 01 50 51-0372 EA Recycle 3' Length Linear Fluorescent Lamps ......................................................................................................................... 0.65  

. 
 26 01 50 51-0373 EA Recycle 4' Length Linear Fluorescent Lamps ......................................................................................................................... 0.87  

. 
 26 01 50 51-0374 EA Recycle 6' Length Linear Fluorescent Lamps ......................................................................................................................... 1.30  

. 
 26 01 50 51-0375 EA Recycle 8' Length Linear Fluorescent Lamps ......................................................................................................................... 1.74  

. 
 26 01 50 51-0376 EA Recycle Compact Fluorescent Lamps .................................................................................................................................... 0.78  

. 
 26 01 50 51-0377 EA Recycle U-Shaped Or Circular Fluorescent Lamps ................................................................................................................ 0.78  

. 
 26 01 50 51-0378 EA Recycle High Intensity Discharge (HID) Lamps ...................................................................................................................... 2.72  

XXXXXXX 
. 
 26 01 50 52  Ballasts Replacement (26 01 50) 
. 
. 
 26 01 50 52-0001  High Intensity Discharge (HID) Ballasts (26 01 50 52) 
. 
. 
 26 01 50 52-0002  Magnetic High Intensity Discharge (HID) Ballasts (26 01 50 52-0001) 
. 
. 
 26 01 50 52-0003  Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0004  Metal Halide, Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-

0003) 
. 
. 

 26 01 50 52-0005 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast................................ 169.79 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
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. 
 26 01 50 52-0006 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................... 174.05 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0007 EA 1 Lamp, 250 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................................... 174.05 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0008 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................... 161.93 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0009 EA 1 Lamp, 400 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................................... 161.93 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0010 EA 1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................ 243.17 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0011 EA 1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 243.17 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0012 EA 1 Lamp, 1,500 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................ 314.73 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0013 EA 1 Lamp, 1,500 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 351.24 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0014  High Pressure Sodium, Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0003) 
. 
. 

 26 01 50 52-0015 EA 1 Lamp, 50 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................. 152.96 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0016 EA 1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................. 162.48 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0017 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............... 158.37 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0018 EA 1 Lamp, 150 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............... 186.99 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0019 EA 1 Lamp, 150 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................... 182.90 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0020 EA 1 Lamp, 250 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............... 209.46 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0021 EA 1 Lamp, 250 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................... 209.46 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0022 EA 1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............... 253.63 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0023 EA 1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................... 253.63 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0024 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast............. 408.61 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0025 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................... 408.61 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0026  Mounting Brackets For Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0003) 
. 
. 

 26 01 50 52-0027 EA Single Mounting Bracket For Core And Coil Type ................................................................................................................ 16.18  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 01 50 52-0028 EA Double Mounting Bracket For Core And Coil Type ............................................................................................................... 26.96  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.90 

XXXXXXX 
. 
 26 01 50 52-0029  F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0030  Metal Halide, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0029) 
. 
. 

 26 01 50 52-0031 EA  1 Lamp, 70 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................................. 216.69 27.22 
    For Pulse Start Ballast, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0032 EA  1 Lamp, 100 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 228.50 27.22 

    For Pulse Start Ballast, Add  19.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0033 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 207.75 27.22 

    For Pulse Start Ballast, Add  16.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0034 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 241.85 27.22 

    For Pulse Start Ballast, Add  20.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0035 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 337.44 27.22 

    For Pulse Start Ballast, Add  29.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0036  High Pressure Sodium, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 

52-0029) 
. 
. 

 26 01 50 52-0037 EA  1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................. 261.45 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0038 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................ 279.87 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0039  Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0040  Metal Halide, Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0039) 
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. 

. 
 26 01 50 52-0041 EA  1 Lamp, 50 Watt Metal Halide, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................................. 437.97 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0042  High Pressure Sodium, Postline High Intensity Discharge (HID) Ballasts (26 01 

50 52-0039) 
. 
. 

 26 01 50 52-0043 EA  1 Lamp, 70 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................. 677.01 27.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.40 

. 
 26 01 50 52-0044 EA  1 Lamp, 100 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 755.51 27.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.40 
. 

 26 01 50 52-0045 EA  1 Lamp, 150 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 728.35 27.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.40 

XXXXXXX 
. 
 26 01 50 52-0046  Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0047  Metal Halide, Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 

52-0046) 
. 
. 

 26 01 50 52-0048 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 540.22 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0049 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 613.72 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0050 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 811.94 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0051 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 807.67 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0052 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 1,133.06 29.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.09 

. 
 26 01 50 52-0053 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 1,133.06 29.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.09 
. 

 26 01 50 52-0054 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 778.51 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0055 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 916.66 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0056  High Pressure Sodium, Indoor Enclosed High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0046) 
. 
. 

 26 01 50 52-0057 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......... 1,011.65 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0058 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................... 962.96 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0059 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ...... 1,239.01 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0060 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............. 1,239.01 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0061  Outdoor Weatherproof High Intensity Discharge (HID) Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0062  Metal Halide, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0061) 
. 
. 

 26 01 50 52-0063 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 607.57 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0064 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 656.63 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0065 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 651.80 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0066 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 684.66 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0067 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............... 1,090.20 29.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.09 

. 
 26 01 50 52-0068 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 1,341.17 29.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.09 
. 

 26 01 50 52-0069 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............ 1,017.36 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0070 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 925.85 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0071  High Pressure Sodium, Outdoor Weatherproof High Intensity Discharge 

(HID) Ballasts (26 01 50 52-0061) 
. 
. 

 26 01 50 52-0072 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 785.58 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0073 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......... 847.45 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0074 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ............................................................................................................................................................................. 1,267.57 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0075 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ............................................................................................................................................................................. 1,090.07 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
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XXXXXXX 
. 
 26 01 50 52-0076  Electronic High Intensity Discharge (HID) Ballasts (26 01 50 52-0001) 
. 
. 
 26 01 50 52-0077  Electronic Low Frequency High Intensity Discharge (HID) Ballasts (26 01 50 52-0076) 
. 
. 

 26 01 50 52-0078 EA 1 Lamp, 70 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............... 240.22 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0079 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 240.22 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0080 EA 1 Lamp, 150 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 271.23 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0081 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 705.82 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0082 EA 1 Lamp, 300 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 705.82 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0083 EA 1 Lamp, 320 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 705.82 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
. 

 26 01 50 52-0084 EA 1 Lamp, 350 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 705.82 27.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0085 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 705.82 27.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 01 50 52-0086  Owner Supplied Ballasts (26 01 50 52) 
. 
. 

 26 01 50 52-0087 EA Install Owner Supplied, 1 Lamp Fluorescent Ballast ............................................................................................................. 21.78  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 01 50 52-0088 EA Install Owner Supplied, 2 Lamp Fluorescent Ballast ............................................................................................................. 27.22  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.17 
. 

 26 01 50 52-0089 EA Install Owner Supplied, 3 Lamp Fluorescent Ballast ............................................................................................................. 31.58  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.47 

. 
 26 01 50 52-0090 EA Install Owner Supplied, 4 Lamp Fluorescent Ballast ............................................................................................................. 33.75  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.13 
. 

 26 01 50 52-0091 EA Install Owner Supplied, 1 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 38.11  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 01 50 52-0092 EA Install Owner Supplied, 2 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 40.29  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.09 

XXXXXXX 
. 
 26 01 50 53  Lens and Accessory Replacement (26 01 50) 
. 
. 
 26 01 50 53-0001  Lens and Accessory Replacement (26 01 50 53) 
. 
. 

 26 01 50 53-0002 EA  Removal And Replacement Of Parabolic Aluminum Louver ................................................................................................. 80.32  
. 

 26 01 50 53-0003 EA  Removal And Replacement Of Visor For Fixtures .............................................................................................................. 173.69  
. 

 26 01 50 53-0004 EA  Removal And Replacement Of Globe On Pole ................................................................................................................... 199.36  
. 

 26 01 50 53-0005 EA  Removal And Replacement Of Lenses For Flat Top Pole Fixtures....................................................................................... 82.45  
. 

 26 01 50 53-0006 EA Removal And Replacement Of 1' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 28.08  
. 

 26 01 50 53-0007 EA Removal And Replacement Of 2' x 2' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 29.11  
. 

 26 01 50 53-0008 EA Removal And Replacement Of 2' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 33.55  
. 

 26 01 50 53-0009 EA  Removal And Replacement Of Slide-On Lampholder ........................................................................................................... 12.46  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.26 

. 
 26 01 50 53-0010 EA  Removal And Replacement Of Screw Mount Lampholder .................................................................................................... 12.62  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.26 
. 

 26 01 50 53-0011 EA  Removal And Replacement Of Medium Bi-Pin Lampholder ................................................................................................. 13.98  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.26 

. 
 26 01 50 53-0012 EA  Removal And Replacement Of Fixed High Output Lampholder, Recessed, Double Contact Double Pedestal Type ........... 16.06  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.26 
. 

 26 01 50 53-0013 EA  Removal And Replacement Of Plunger High Output Lampholder, Recessed, Double Contact Double Pedestal 
Type .................................................................................................................................................................................... 17.42  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.26 
. 

 26 01 50 53-0014 EA  Removal And Replacement Of Compact Twin-Tube Lampholder, Snap-in .......................................................................... 13.77  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.26 

. 
 26 01 50 53-0015 EA  Removal And Replacement Of Exterior Light Globes ........................................................................................................... 54.15  

XXXXXXX 
. 
 26 05  Common Work Results for Electrical (26) 
. 
. 
 26 05 13  Medium-Voltage Cables (26 05) 
. 
. 
 26 05 13 16  Medium-Voltage, Single-and Multi-Conductor Cables (26 05 13) 
. 
. 
 26 05 13 16-0001  Wire And Cable (26 05 13 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. 
Excludes terminations. 

. 

. 
 26 05 13 16-0002  5 KV Cable (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0003  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0004 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 3,753.42 886.24 
. 

 26 05 13 16-0005 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,498.28 967.68 
. 

 26 05 13 16-0006 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 5,410.56 1,093.33 
. 

 26 05 13 16-0007 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 7,070.01 1,347.03 
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. 
 26 05 13 16-0008 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 8,064.36 1,516.88 

. 
 26 05 13 16-0009 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 10,019.48 1,683.69 

. 
 26 05 13 16-0010 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 11,280.25 1,891.81 

. 
 26 05 13 16-0011 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 13,487.00 2,104.71 

. 
 26 05 13 16-0012 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 15,681.35 2,512.97 

. 
 26 05 13 16-0013 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 19,916.47 2,953.94 

. 
 26 05 13 16-0014 MLF 750 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 30,303.93 3,481.54 

. 
 26 05 13 16-0015 MLF 1,000 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................. 40,696.92 4,008.88 

XXXXXXX 
. 
 26 05 13 16-0016  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0017 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 3,642.64  

. 
 26 05 13 16-0018 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 4,183.79  

. 
 26 05 13 16-0019 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 4,781.90  

. 
 26 05 13 16-0020 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 6,015.36  

. 
 26 05 13 16-0021 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 6,584.98  

. 
 26 05 13 16-0022 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 8,330.70  

. 
 26 05 13 16-0023 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 9,071.21  

. 
 26 05 13 16-0024 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 10,958.68  

. 
 26 05 13 16-0025 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 12,242.91  

. 
 26 05 13 16-0026 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 15,475.26  

XXXXXXX 
. 
 26 05 13 16-0027  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0028 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial).............. 3,008.92 550.47 
. 

 26 05 13 16-0029 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial).............. 3,656.53 590.21 
. 

 26 05 13 16-0030 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial).............. 4,671.71 746.39 
. 

 26 05 13 16-0031 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 6,123.83 906.09 
. 

 26 05 13 16-0032 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 7,114.54 1,063.67 
. 

 26 05 13 16-0033 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 9,060.82 1,216.42 
. 

 26 05 13 16-0034 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 10,322.27 1,411.38 
. 

 26 05 13 16-0035 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 12,970.29 1,775.61 
. 

 26 05 13 16-0036 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 15,402.57 2,246.70 
. 

 26 05 13 16-0037 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 20,074.92 2,822.76 

XXXXXXX 
. 
 26 05 13 16-0038  5 KV Non-Shielded Single Copper Conductor (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0039 MLF 1/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 8,259.34 1,766.16 
. 

 26 05 13 16-0040 MLF 2/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 9,668.25 1,791.53 
. 

 26 05 13 16-0041 MLF 3/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 11,077.16 1,816.92 
. 

 26 05 13 16-0042 MLF 4/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 11,561.75 1,857.07 
. 

 26 05 13 16-0043 MLF 350 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 14,018.28 1,927.92 
. 

 26 05 13 16-0044 MLF 500 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 20,426.99 2,020.48 
. 

 26 05 13 16-0045 MLF 750 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 31,940.31 2,525.60 
. 

 26 05 13 16-0046 MLF 1,000 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ................................................... 36,607.60 3,367.52 

XXXXXXX 
. 
 26 05 13 16-0047  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0048 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 4,030.25 886.24 
. 

 26 05 13 16-0049 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 4,872.52 967.68 
. 

 26 05 13 16-0050 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 5,892.46 1,093.33 
. 

 26 05 13 16-0051 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,814.30 1,220.12 
. 

 26 05 13 16-0052 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 7,736.47 1,347.03 
. 

 26 05 13 16-0053 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 8,833.35 1,516.88 
. 

 26 05 13 16-0054 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 11,065.30 1,683.69 
. 

 26 05 13 16-0055 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 12,459.36 1,891.81 
. 

 26 05 13 16-0056 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 14,967.56 2,104.71 
. 

 26 05 13 16-0057 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 17,373.13 2,512.97 
. 

 26 05 13 16-0058 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 22,172.17 2,953.94 
. 

 26 05 13 16-0059 MLF 750 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 34,192.51 3,481.54 
. 

 26 05 13 16-0060 MLF 1,000 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ................................................. 46,218.36 4,008.88 

XXXXXXX 
. 
 26 05 13 16-0061  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0062 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,919.48  

. 
 26 05 13 16-0063 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,558.03  

. 
 26 05 13 16-0064 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,263.80  

. 
 26 05 13 16-0065 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,973.29  

. 
 26 05 13 16-0066 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,681.81  

. 
 26 05 13 16-0067 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 7,353.97  

. 
 26 05 13 16-0068 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 9,376.52  

. 
 26 05 13 16-0069 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 10,250.32  

. 
 26 05 13 16-0070 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 12,439.24  
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. 
 26 05 13 16-0071 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 13,934.68  

. 
 26 05 13 16-0072 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 17,730.96  

XXXXXXX 
. 
 26 05 13 16-0073  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 
16-0002) 

. 

. 
 26 05 13 16-0074 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 3,285.75 550.47 

. 
 26 05 13 16-0075 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 4,030.77 590.21 

. 
 26 05 13 16-0076 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation  Cable, Installed On Poles (Aerial) ............ 5,153.61 746.39 

. 
 26 05 13 16-0077 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 5,970.45 825.65 

. 
 26 05 13 16-0078 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 6,790.29 906.09 

. 
 26 05 13 16-0079 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 7,883.53 1,063.67 

. 
 26 05 13 16-0080 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 10,106.64 1,216.42 

. 
 26 05 13 16-0081 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 11,501.38 1,411.38 

. 
 26 05 13 16-0082 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 14,450.85 1,775.61 

. 
 26 05 13 16-0083 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 17,094.34 2,246.70 

. 
 26 05 13 16-0084 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 22,330.62 2,822.76 

XXXXXXX 
. 
 26 05 13 16-0085  15 KV Cable (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0086  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0087  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0086) 
. 
. 

 26 05 13 16-0088 MLF #4 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................... 8,210.90 1,766.16 
. 

 26 05 13 16-0089 MLF #2 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................... 8,983.02 1,766.16 
. 

 26 05 13 16-0090 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................... 9,277.53 1,766.16 
. 

 26 05 13 16-0091 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................ 10,236.95 1,766.16 
. 

 26 05 13 16-0092 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................ 11,147.59 1,766.16 
. 

 26 05 13 16-0093 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................ 12,869.53 1,843.57 
. 

 26 05 13 16-0094 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................ 13,227.27 1,843.57 
. 

 26 05 13 16-0095 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct....................... 15,389.73 1,927.92 
. 

 26 05 13 16-0096 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct....................... 17,600.41 1,973.13 
. 

 26 05 13 16-0097 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct....................... 21,850.20 2,222.53 

XXXXXXX 
. 
 26 05 13 16-0098  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0086) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0099 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.................................. 7,377.69  

. 
 26 05 13 16-0100 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial................................. 8,337.10  

. 
 26 05 13 16-0101 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial................................. 9,247.73  

. 
 26 05 13 16-0102 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial............................... 10,994.11  

. 
 26 05 13 16-0103 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial............................... 11,351.84  

. 
 26 05 13 16-0104 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.............................. 13,618.42  

. 
 26 05 13 16-0105 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.............................. 15,832.50  

. 
 26 05 13 16-0106 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.............................. 19,829.73  

XXXXXXX 
. 
 26 05 13 16-0107  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 
16-0086) 

. 

. 
 26 05 13 16-0108 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)............ 6,963.49 786.37 

. 
 26 05 13 16-0109 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........... 8,242.85 906.09 

. 
 26 05 13 16-0110 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........... 9,574.57 1,063.67 

. 
 26 05 13 16-0111 MLF 3/0 AWG, XLP, 15 KV, Installed On Poles (Aerial), Shielded, Single Copper Conductor, 133% Insulation Cable......... 11,511.45 1,216.42 

. 
 26 05 13 16-0112 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)......... 12,390.12 1,411.38 

. 
 26 05 13 16-0113 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........ 14,960.73 1,643.04 

. 
 26 05 13 16-0114 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........ 17,783.87 1,914.56 

. 
 26 05 13 16-0115 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........ 22,237.05 2,223.93 

XXXXXXX 
. 
 26 05 13 16-0116  Ethylene-Propylene Rubber (EPR) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0117  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0118 MLF #4 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 8,894.09 1,766.16 
. 

 26 05 13 16-0119 MLF #2 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 9,805.19 1,766.16 
. 

 26 05 13 16-0120 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ......................... 10,152.72 1,766.16 
. 

 26 05 13 16-0121 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 11,284.84 1,766.16 
. 

 26 05 13 16-0122 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 12,359.38 1,766.16 
. 

 26 05 13 16-0123 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 14,356.46 1,843.57 
. 

 26 05 13 16-0124 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 14,778.61 1,843.57 
. 

 26 05 13 16-0125 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 17,292.31 1,927.92 
. 

 26 05 13 16-0126 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 19,880.58 1,973.13 
. 

 26 05 13 16-0127 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 24,783.10 2,222.53 
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XXXXXXX 
. 
 26 05 13 16-0128  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0116) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0129 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 8,252.87  

. 
 26 05 13 16-0130 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 9,384.98  

. 
 26 05 13 16-0131 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 10,459.53  

. 
 26 05 13 16-0132 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 12,481.04  

. 
 26 05 13 16-0133 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 12,903.17  

. 
 26 05 13 16-0134 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 15,515.46  

. 
 26 05 13 16-0135 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 18,104.75  

. 
 26 05 13 16-0136 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 22,762.63  

XXXXXXX 
. 
 26 05 13 16-0137  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0138 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 7,838.67 786.37 
. 

 26 05 13 16-0139 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 9,290.73 906.09 
. 

 26 05 13 16-0140 MLF 2/0 AWG, EPEPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ... 10,786.37 1,063.67 
. 

 26 05 13 16-0141 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 12,998.38 1,216.42 
. 

 26 05 13 16-0142 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 13,941.45 1,411.38 
. 

 26 05 13 16-0143 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 16,863.31 1,643.04 
. 

 26 05 13 16-0144 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 20,064.04 1,914.56 
. 

 26 05 13 16-0145 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 25,169.95 2,223.93 

XXXXXXX 
. 
 26 05 13 16-0146  15 KV Non-Shielded Single Copper Conductor (26 05 13 16-0085) 
. 
. 

 26 05 13 16-0147 MLF 1/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 12,331.84 1,772.34 
. 

 26 05 13 16-0148 MLF 2/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 10,462.48 1,814.71 
. 

 26 05 13 16-0149 MLF 3/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 16,347.78 1,857.07 
. 

 26 05 13 16-0150 MLF 350 MCM, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 22,881.49 1,980.83 

XXXXXXX 
. 
 26 05 13 16-0151  Shielded, Armored Copper, 15 KV, 3 Conductor Cable (26 05 13 16-0085) 

Note: Laid in cable tray or hung in vertical cable shaft. 
. 
. 
 26 05 13 16-0152  Galvanized Steel Interlocked Armor Cable (26 05 13 16-0151) 
. 
. 

 26 05 13 16-0153 LF  3 Conductors, #2 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically .............. 54.93 13.52 
. 

 26 05 13 16-0154 LF  3 Conductors, 1/0 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ............. 66.87 14.39 

XXXXXXX 
. 
 26 05 13 16-0155  Aluminum Interlocked Armor Cable (26 05 13 16-0151) 
. 
. 

 26 05 13 16-0156 LF 3 Conductors, #2 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 54.93 13.52 
. 

 26 05 13 16-0157 LF 3 Conductor, 1/0 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 66.87 14.39 

XXXXXXX 
. 
 26 05 13 16-0158  Type URD, 15 KV Primary Concentric UD Cable (26 05 13 16-0085) 

Note: 0.175" XLPE insulation, copper conductor. 
. 
. 

 26 05 13 16-0159 MLF #4 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 4,056.35 886.24 
. 

 26 05 13 16-0160 MLF #2 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 4,907.79 967.68 
. 

 26 05 13 16-0161 MLF #1 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 5,937.88 1,093.33 
. 

 26 05 13 16-0162 MLF 1/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 7,790.33 1,343.37 
. 

 26 05 13 16-0163 MLF 2/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 8,894.47 1,512.33 
. 

 26 05 13 16-0164 MLF 3/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ..................................... 11,163.88 1,683.69 
. 

 26 05 13 16-0165 MLF 4/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ..................................... 12,552.84 1,884.73 

XXXXXXX 
. 
 26 05 13 16-0166  15 KV, URD Copper Cable, Direct Burial (26 05 13 16-0085) 
. 
. 

 26 05 13 16-0167 MLF 3 Conductors, #6 AWG, 15 KV, URD Copper Cable, Direct Burial ................................................................................ 22,038.81  

XXXXXXX 
. 
 26 05 13 16-0168  Wire Connections (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0169  Medium Voltage Up To 5 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0170  Shielded One Conductor Cable Splice (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0171 EA #6 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 346.80 108.38 
. 

 26 05 13 16-0172 EA #2 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 474.27 108.38 
. 

 26 05 13 16-0173 EA 1/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV........................................................ 474.27 108.38 
. 

 26 05 13 16-0174 EA 2/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV........................................................ 506.53 130.05 
. 

 26 05 13 16-0175 EA 3/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV........................................................ 506.53 130.05 
. 

 26 05 13 16-0176 EA 4/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV........................................................ 506.53 130.05 
. 

 26 05 13 16-0177 EA 250 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV....................................................... 549.53 151.73 
. 

 26 05 13 16-0178 EA 350 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV....................................................... 549.53 151.73 
. 

 26 05 13 16-0179 EA 500 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV....................................................... 549.53 151.73 

XXXXXXX 
. 
 26 05 13 16-0180  Cable Termination Without Stress Cone (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0181 EA  #6 To 4/0 AWG Cable Termination Without Stress Cone, Medium Voltage To 5 KV ......................................................... 528.60 130.05 
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. 
 26 05 13 16-0182 EA  250 To 500 MCM Cable Termination Without Stress Cone, Medium Voltage To 5 KV ...................................................... 609.60 151.73 

XXXXXXX 
. 
 26 05 13 16-0183  Cable Termination With Stress Cone (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0184 EA  #6 To 4/0 AWG Cable Termination With Stress Cone, Medium Voltage To 5 KV ........................................................... 1,611.53 260.09 
. 

 26 05 13 16-0185 EA  250 To 500 MCM Cable Termination With Stress Cone, Medium Voltage To 5 KV ........................................................ 2,213.44 357.63 

XXXXXXX 
. 
 26 05 13 16-0186  Connect To Pothead, Pothead Included (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0187 EA  #6 To 4/0 AWG Connection To Pothead (Included) Medium Voltage To 5 KV ................................................................ 1,688.52 260.09 
. 

 26 05 13 16-0188 EA  250 To 500 MCM Connection To Pothead (Included) Medium Voltage To 5 KV ............................................................. 2,170.04 298.03 

XXXXXXX 
. 
 26 05 13 16-0189  Two Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0190 EA  #6 To 4/0 AWG, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV .................................................. 1,186.29 357.63 
. 

 26 05 13 16-0191 EA  250 To 350 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................... 1,598.80 455.18 
. 

 26 05 13 16-0192 EA  400 To 700 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................... 2,491.12 516.08 
. 

 26 05 13 16-0193 EA  750 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV............................................................ 4,122.14 602.13 
. 

 26 05 13 16-0194 EA  1,000 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ......................................................... 7,642.20 903.08 

XXXXXXX 
. 
 26 05 13 16-0195  Three Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0196 EA  #6 To 4/0 AWG, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 5,095.50 520.20 
. 

 26 05 13 16-0197 EA  250 To 500 MCM, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................. 5,568.51 606.89 

XXXXXXX 
. 
 26 05 13 16-0198  Copper Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0199 EA  #6 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 74.69  
. 

 26 05 13 16-0200 EA  #4 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 82.68  
. 

 26 05 13 16-0201 EA  #3 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 96.39  
. 

 26 05 13 16-0202 EA  #2 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 109.02  
. 

 26 05 13 16-0203 EA  #1 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 123.16  
. 

 26 05 13 16-0204 EA  1/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 136.71  
. 

 26 05 13 16-0205 EA  2/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 150.01  
. 

 26 05 13 16-0206 EA  3/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 164.33  
. 

 26 05 13 16-0207 EA  4/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 178.04  
. 

 26 05 13 16-0208 EA  250 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 192.21  
. 

 26 05 13 16-0209 EA  300 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 206.97  
. 

 26 05 13 16-0210 EA  350 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 220.32  
. 

 26 05 13 16-0211 EA  400 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 249.47  
. 

 26 05 13 16-0212 EA  500 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 280.05  

XXXXXXX 
. 
 26 05 13 16-0213  Aluminum Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0214 EA  #6 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................... 77.44  
. 

 26 05 13 16-0215 EA  #4 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................... 84.20  
. 

 26 05 13 16-0216 EA  #2 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 114.03  
. 

 26 05 13 16-0217 EA  #1 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 135.90  
. 

 26 05 13 16-0218 EA  1/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 148.73  
. 

 26 05 13 16-0219 EA  2/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 161.49  
. 

 26 05 13 16-0220 EA  3/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 177.67  
. 

 26 05 13 16-0221 EA  4/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 192.15  
. 

 26 05 13 16-0222 EA  250 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 205.98  
. 

 26 05 13 16-0223 EA  300 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 220.43  
. 

 26 05 13 16-0224 EA  350 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 234.44  
. 

 26 05 13 16-0225 EA  400 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 269.71  
. 

 26 05 13 16-0226 EA  500 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 305.30  

XXXXXXX 
. 
 26 05 13 16-0227  15 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0228  Single Conductor Pothead On Racks (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0229 EA  #2 To 4/0 AWG, Single Conductor, 15 KV Pothead (Included), On Racks ...................................................................... 1,437.96 455.18 
. 

 26 05 13 16-0230 EA  250 To 500 MCM, Single Conductor, 15 KV Pothead (Included), On Racks ................................................................... 1,837.84 563.54 

XXXXXXX 
. 
 26 05 13 16-0231  Two Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0232 EA  #2 To 4/0 AWG, Two Conductors, 15 KV Pothead (Included), On Racks ....................................................................... 2,110.76 693.59 
. 

 26 05 13 16-0233 EA  250 To 500 MCM, Two Conductors, 15 KV Pothead (Included), On Racks .................................................................... 2,542.12 823.65 

XXXXXXX 
. 
 26 05 13 16-0234  Three Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0235 EA  #2 To 4/0 AWG, Three Conductors, 15 KV Pothead (Included), On Racks ..................................................................... 2,690.74 899.50 
. 

 26 05 13 16-0236 EA  250 To 500 MCM, Three Conductors, 15 KV Pothead (Included), On Racks .................................................................. 3,351.01 1,127.09 
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XXXXXXX 
. 
 26 05 13 16-0237  Stress Relief Cone On Rack (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0238 EA  #2 To 4/0 AWG Stress Relief Cone, On Rack ................................................................................................................. 1,344.94 455.18 
. 

 26 05 13 16-0239 EA  250 To 500 MCM Stress Relief Cone, On Rack............................................................................................................... 1,733.26 563.54 

XXXXXXX 
. 
 26 05 13 16-0240  Grounded, Shielded Cable Splice (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0241 EA  #2 To 4/0 AWG Cable Splice, Grounded, Shielded, 15 KV ................................................................................................. 920.41 335.96 
. 

 26 05 13 16-0242 EA  250 To 500 MCM Cable Splice, Grounded, Shielded, 15 KV ........................................................................................... 1,178.47 433.49 
. 

 26 05 13 16-0243 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE 2-Way ..... 5,898.88 1,192.12 
. 

 26 05 13 16-0244 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE - CE 
3-Way ............................................................................................................................................................................. 7,635.47 1,300.49 

XXXXXXX 
. 
 26 05 13 16-0245  Cable Termination (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0246 EA  #2 To 3/0 AWG Cable Termination 15 KV .......................................................................................................................... 619.40 189.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.79 

. 
 26 05 13 16-0247 EA  4/0 To 250 MCM Cable Termination 15 KV ........................................................................................................................ 781.45 243.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.31 
. 

 26 05 13 16-0248 EA  350 To 500 MCM Cable Termination 15 KV ....................................................................................................................... 969.90 298.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.82 

. 
 26 05 13 16-0249 EA  #2 To 3/0 AWG Cable Elbow Termination 15 KV ............................................................................................................... 397.86 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 

XXXXXXX 
. 
 26 05 13 16-0250  Stress Cones, 5-15 KV, 4 Skirted (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0251 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 4 Skirted .............................................................................................................. 817.51 140.89 
. 

 26 05 13 16-0252 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................. 932.48 155.71 
. 

 26 05 13 16-0253 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 4 Skirted ......................................................................................................... 1,111.27 170.41 
. 

 26 05 13 16-0254 EA  400 To 500 MCM Stress Cones, 5-15 KV, 4 Skirted ........................................................................................................ 1,435.33 196.34 

XXXXXXX 
. 
 26 05 13 16-0255  Stress Cones, 5-15 KV, 6 Skirted (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0256 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................... 1,635.04 282.25 
. 

 26 05 13 16-0257 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 6 Skirted .......................................................................................................... 1,865.19 311.42 
. 

 26 05 13 16-0258 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 6 Skirted ......................................................................................................... 2,209.88 334.49 
. 

 26 05 13 16-0259 EA  400 To 500 MCM Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................ 2,870.66 392.66 

XXXXXXX 
. 
 26 05 13 16-0260  35 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0261  35 KV One Conductor Splice (26 05 13 16-0260) 
. 
. 

 26 05 13 16-0262 EA  #1 Stranded To 4/0 Stranded, 35 KV, Cable Splicing ...................................................................................................... 2,302.05  

XXXXXXX 
. 
 26 05 13 16-0263  Cable Termination (26 05 13 16-0260) 
. 
. 

 26 05 13 16-0264 EA  #2 To 3/0 AWG Cable Termination, 35 KV ......................................................................................................................... 550.01 130.16 
. 

 26 05 13 16-0265 EA  3/0 AWG To 250 MCM, 35 KV, Cable Termination ............................................................................................................. 747.16 196.38 
. 

 26 05 13 16-0266 EA  350 To 500 MCM Cable Termination 35 KV ....................................................................................................................... 871.23 210.03 
. 

 26 05 13 16-0267 EA  #2 To 3/0 AWG Cable Elbow Termination 35 KV ............................................................................................................... 435.31 108.38 

XXXXXXX 
. 
 26 05 13 16-0268  70 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0269  Cable Splice (26 05 13 16-0268) 
. 
. 

 26 05 13 16-0270 EA  350 MCM, 70 KV, Cable Splicing ................................................................................................................................... 13,007.69  
. 

 26 05 13 16-0271 EA  #2 To 4/0, 70 KV, Cable Splicing ..................................................................................................................................... 2,396.15  

XXXXXXX 
. 
 26 05 19  Low-Voltage Electrical Power Conductors and Cables (26 05) 
. 
. 
 26 05 19 16  Low-Voltage, Single-and Multi-Conductor Cables (26 05 19) 
. 
. 
 26 05 19 16-0001  Cable Installation Methods (26 05 19 16) 
. 
. 
 26 05 19 16-0002  Pull Cord (26 05 19 16-0001) 

Note: Left in conduit for others to pull cable. Not to be used when contractor has priced new wire in a conduit. 
Priced when owner wants a pull cord left in a conduit for owner to pull wire at a later time. 

. 

. 
 26 05 19 16-0003 LF Pull String Installed To Remain In Place, In Existing Conduit ................................................................................................. 0.34  

. 
 26 05 19 16-0004 LF Pull String Installed To Remain In Place, In New Conduits ..................................................................................................... 0.18  

. 
 26 05 19 16-0005 LF 1/4" Nylon Pull Cord Installed To Remain In Place, In Existing Conduit ................................................................................. 0.60  

. 
 26 05 19 16-0006 LF  1/4" Nylon Pull Cord Installed To Remain In Place, In New Conduits ..................................................................................... 0.39  

XXXXXXX 
. 
 26 05 19 16-0007  Bore Conduit Into Dirt Or Sand (26 05 19 16-0001) 

Note: For installation under roads, driveways or other structures up to 20'. 
. 
. 

 26 05 19 16-0008 LF  Bore 1" To 4" Conduit Into Dirt Or Sand ................................................................................................................................. 3.05  
. 

 26 05 19 16-0009 LF  Bore 5" To 8" Conduit Into Dirt Or Sand ................................................................................................................................. 3.89  
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. 
 26 05 19 16-0010 EA Boring Minimum Set-Up Charge ......................................................................................................................................... 427.12  

Note: For projects where the total boring charge is less than the minimum set-up charge. Use this item 
exclusively. This item should not be used in conjunction with any other items in this section. 

XXXXXXX 
. 
 26 05 19 16-0011  Wire and Cable (26 05 19 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. For 
tasks installed in conduit, tasks exclude conduit. Excludes terminations. See CSI section 26 05 33 13-0057 for 
various conduit types. 

. 

. 
 26 05 19 16-0012  600 Volt Wire (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0013  Single Solid Conductor, Copper (26 05 19 16-0012) 
. 
. 

 26 05 19 16-0014 MLF #14 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 631.85 240.28 
. 

 26 05 19 16-0015 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................... 799.51 282.66 
. 

 26 05 19 16-0016 MLF #10 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................. 1,003.32 345.62 
. 

 26 05 19 16-0017 MLF #14 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit .......................................................... 845.80 240.28 
. 

 26 05 19 16-0018 MLF #12 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,033.76 282.66 
. 

 26 05 19 16-0019 MLF #10 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,258.31 345.62 

XXXXXXX 
. 
 26 05 19 16-0020  Power Cable, Stranded Conductor, Copper (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0021  Power Cable, Stranded, Single Conductor, XHHW-2 (26 05 19 16-0020) 
. 
. 

 26 05 19 16-0022 MLF #16 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 675.00 198.01 
. 

 26 05 19 16-0023 MLF #14 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 793.01 237.61 
. 

 26 05 19 16-0024 MLF #12 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 991.37 277.22 
. 

 26 05 19 16-0025 MLF #10 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,243.94 316.82 
. 

 26 05 19 16-0026 MLF #8 AWG, XLP (XHHW-2), 600 Volt, Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 1,684.13 396.01 
. 

 26 05 19 16-0027 MLF #6 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 2,335.63 475.22 
. 

 26 05 19 16-0028 MLF #4 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,254.70 594.03 
. 

 26 05 19 16-0029 MLF #3 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,880.79 673.23 
. 

 26 05 19 16-0030 MLF #2 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 4,640.37 752.44 
. 

 26 05 19 16-0031 MLF #1 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 5,854.86 831.64 
. 

 26 05 19 16-0032 MLF 1/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 7,072.42 950.45 
. 

 26 05 19 16-0033 MLF 2/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 8,542.26 1,069.26 
. 

 26 05 19 16-0034 MLF 3/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................ 10,317.66 1,188.05 
. 

 26 05 19 16-0035 MLF 4/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................ 12,482.34 1,306.86 
. 

 26 05 19 16-0036 MLF 250 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 13,187.12 1,425.67 
. 

 26 05 19 16-0037 MLF 300 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 15,784.34 1,544.48 
. 

 26 05 19 16-0038 MLF 350 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 16,822.42 1,663.28 
. 

 26 05 19 16-0039 MLF 400 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 18,896.37 1,782.09 
. 

 26 05 19 16-0040 MLF 500 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 22,045.67 1,900.90 
. 

 26 05 19 16-0041 MLF 600 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 25,520.31 2,059.30 
. 

 26 05 19 16-0042 MLF 750 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 39,636.49 2,296.91 
. 

 26 05 19 16-0043 MLF 1,000 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................ 56,461.07 2,692.93 

XXXXXXX 
. 
 26 05 19 16-0044  Power Cable, Stranded, Multi Conductor, XHHW-2 (26 05 19 16-0020) 
. 
. 

 26 05 19 16-0045 MLF 2 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 1,586.03 475.13 
. 

 26 05 19 16-0046 MLF 3 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 1,983.02 554.53 
. 

 26 05 19 16-0047 MLF 4 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,479.13 673.23 
. 

 26 05 19 16-0048 MLF 6 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,024.71 732.34 
. 

 26 05 19 16-0049 MLF 7 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,323.28 772.14 
. 

 26 05 19 16-0050 MLF 9 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,918.90 851.25 
. 

 26 05 19 16-0051 MLF 10 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 2,417.07 887.28 
. 

 26 05 19 16-0052 MLF 12 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 4,813.47 970.25 
. 

 26 05 19 16-0053 MLF 14 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 5,360.34 1,029.85 
. 

 26 05 19 16-0054 MLF 24 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 8,043.05 1,306.96 
. 

 26 05 19 16-0055 MLF 37 Conductors,  #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .............. 12,213.75 1,940.49 
. 

 26 05 19 16-0056 MLF 2 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 1,982.97 554.53 
. 

 26 05 19 16-0057 MLF 3 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,578.18 673.23 
. 

 26 05 19 16-0058 MLF 4 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,173.41 792.04 
. 

 26 05 19 16-0059 MLF 2 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,685.11 712.53 
. 

 26 05 19 16-0060 MLF 3 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,531.93 870.45 
. 

 26 05 19 16-0061 MLF 4 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 4,580.21 1,109.05 
. 

 26 05 19 16-0062 MLF 6 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 6,276.78 1,426.17 
. 

 26 05 19 16-0063 MLF 9 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 8,621.51 1,821.79 
. 

 26 05 19 16-0064 MLF 2 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 3,417.77 811.84 
. 

 26 05 19 16-0065 MLF 3 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 4,458.35 950.45 
. 

 26 05 19 16-0066 MLF 4 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 5,795.96 1,207.86 
. 

 26 05 19 16-0067 MLF 2 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 4,572.34 910.85 
. 

 26 05 19 16-0068 MLF 3 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 6,264.34 1,128.66 
. 

 26 05 19 16-0069 MLF 4 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 8,070.28 1,392.01 
. 

 26 05 19 16-0070 MLF 2 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 6,301.92 1,105.09 
. 

 26 05 19 16-0071 MLF 3 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 8,468.91 1,264.00 
. 

 26 05 19 16-0072 MLF 4 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 11,021.79 1,577.35 
. 

 26 05 19 16-0073 MLF 2 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 8,883.71 1,346.07 
. 

 26 05 19 16-0074 MLF 3 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 12,040.99 1,505.28 
. 

 26 05 19 16-0075 MLF 4 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 15,987.35 1,980.09 
. 

 26 05 19 16-0076 MLF 3 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 16,078.68 1,900.60 
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. 
 26 05 19 16-0077 MLF 4 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 21,040.76 2,375.13 

. 
 26 05 19 16-0078 MLF 3 Conductors, 1/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 19,238.07 2,059.70 

. 
 26 05 19 16-0079 MLF 3 Conductors, 2/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 23,545.16 2,375.13 

. 
 26 05 19 16-0080 MLF 3 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 28,969.87 2,770.95 

. 
 26 05 19 16-0081 MLF 4 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 38,296.60 3,562.69 

. 
 26 05 19 16-0082 MLF 3 Conductors, 4/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 35,572.70 3,170.83 

. 
 26 05 19 16-0083 MLF 3 Conductors, 250 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 37,775.40 3,562.69 

. 
 26 05 19 16-0084 MLF 3 Conductors, 350 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 47,893.10 3,960.20 

. 
 26 05 19 16-0085 MLF 3 Conductors, 500 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 62,761.47 4,352.45 

XXXXXXX 
. 
 26 05 19 16-0086  Underground Feeder And Branch Circuit Suitable, Single Stranded Copper 

(26 05 19 16-0012) 
Note: Direct bury. 

. 

. 
 26 05 19 16-0087 MLF #14 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,111.99  

. 
 26 05 19 16-0088 MLF #12 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,313.92  

. 
 26 05 19 16-0089 MLF #10 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,712.91  

. 
 26 05 19 16-0090 MLF #8 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 2,298.32  

. 
 26 05 19 16-0091 MLF #6 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 3,386.28  

. 
 26 05 19 16-0092 MLF #4 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 4,529.06  

. 
 26 05 19 16-0093 MLF #2 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 6,773.02  

. 
 26 05 19 16-0094 MLF #1 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 8,645.97  

. 
 26 05 19 16-0095 MLF 1/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 10,752.24  

. 
 26 05 19 16-0096 MLF 2/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 13,202.10  

. 
 26 05 19 16-0097 MLF 3/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 16,127.41  

. 
 26 05 19 16-0098 MLF 4/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 18,292.62  

. 
 26 05 19 16-0099 MLF 250 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 19,787.34  

. 
 26 05 19 16-0100 MLF 300 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 24,031.30  

. 
 26 05 19 16-0101 MLF 350 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 27,001.75  

. 
 26 05 19 16-0102 MLF 400 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 30,518.61  

. 
 26 05 19 16-0103 MLF 500 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 36,587.54  

. 
 26 05 19 16-0104 MLF 600 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 43,519.32  

. 
 26 05 19 16-0105 MLF 750 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 71,354.41  

. 
 26 05 19 16-0106 MLF #14 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 784.95  

. 
 26 05 19 16-0107 MLF #12 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 948.59  

. 
 26 05 19 16-0108 MLF #10 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 1,150.55  

. 
 26 05 19 16-0109 MLF #8 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,404.02  

. 
 26 05 19 16-0110 MLF #6 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,839.23  

. 
 26 05 19 16-0111 MLF #4 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 2,482.90  

. 
 26 05 19 16-0112 MLF #2 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,424.03  

. 
 26 05 19 16-0113 MLF #1 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 4,108.68  

. 
 26 05 19 16-0114 MLF 1/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,641.96  

. 
 26 05 19 16-0115 MLF 2/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 5,233.68  

. 
 26 05 19 16-0116 MLF 3/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 6,135.24  

. 
 26 05 19 16-0117 MLF 4/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 7,249.52  

. 
 26 05 19 16-0118 MLF 250 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 8,278.52  

. 
 26 05 19 16-0119 MLF 300 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 9,370.30  

. 
 26 05 19 16-0120 MLF 350 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 10,565.22  

. 
 26 05 19 16-0121 MLF 400 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 11,805.06  

. 
 26 05 19 16-0122 MLF 500 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 13,920.38  

. 
 26 05 19 16-0123 MLF 750 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 24,143.39  

. 
 26 05 19 16-0124 MLF #14 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 656.33  
. 

 26 05 19 16-0125 MLF #12 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ................................................................................................................................................................................. 824.80  

. 
 26 05 19 16-0126 MLF #10 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 1,039.71  
. 

 26 05 19 16-0127 MLF #8 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,494.49  
. 

 26 05 19 16-0128 MLF #6 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,086.78  
. 

 26 05 19 16-0129 MLF #4 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,824.75  
. 

 26 05 19 16-0130 MLF #2 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 4,102.95  
. 

 26 05 19 16-0131 MLF #1 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 4,941.34  
. 

 26 05 19 16-0132 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 5,753.01  

. 
 26 05 19 16-0133 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 6,571.26  
. 

 26 05 19 16-0134 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 7,903.35  

. 
 26 05 19 16-0135 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 9,503.02  
. 

 26 05 19 16-0136 MLF 250 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 11,244.25  

. 
 26 05 19 16-0137 MLF 300 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 13,063.90  
. 

 26 05 19 16-0138 MLF 350 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 15,029.50  

. 
 26 05 19 16-0139 MLF 400 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 16,921.47  
. 

 26 05 19 16-0140 MLF 500 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 20,295.30  

. 
 26 05 19 16-0141 MLF 600 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 24,566.64  
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. 
 26 05 19 16-0142 MLF 750 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 39,833.53  
. 

 26 05 19 16-0143 MLF #2 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 6,502.30  
. 

 26 05 19 16-0144 MLF 1/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,478.06  
. 

 26 05 19 16-0145 MLF 2/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 10,507.91  
. 

 26 05 19 16-0146 MLF 3/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,964.39  
. 

 26 05 19 16-0147 MLF 4/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 13,311.95  
. 

 26 05 19 16-0148 MLF 250 MCM,Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 14,326.83  
. 

 26 05 19 16-0149 MLF 350 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 20,961.61  
. 

 26 05 19 16-0150 MLF 400 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 22,816.83  
. 

 26 05 19 16-0151 MLF 500 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 26,167.11  

XXXXXXX 
. 
 26 05 19 16-0152  600 Volt, Armored Cable, Copper Conductors (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0153  ACTHH, Solid (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0154 MLF 1 Conductor, #8 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,493.42 650.25 
. 

 26 05 19 16-0155 MLF 1 Conductor, #6 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,883.72 736.94 
. 

 26 05 19 16-0156 MLF 1 Conductor, #4 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 3,338.39 780.29 
. 

 26 05 19 16-0157 MLF 2 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,506.23 1,083.74 
. 

 26 05 19 16-0158 MLF 2 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,724.45 1,213.57 
. 

 26 05 19 16-0159 MLF 2 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,833.14 1,344.59 
. 

 26 05 19 16-0160 MLF 2 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 6,490.75 1,474.43 
. 

 26 05 19 16-0161 MLF 3 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,299.21 1,213.57 
. 

 26 05 19 16-0162 MLF 3 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,459.03 1,344.59 
. 

 26 05 19 16-0163 MLF 3 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,825.60 1,517.89 
. 

 26 05 19 16-0164 MLF 3 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 7,766.72 1,647.07 
. 

 26 05 19 16-0165 MLF 4 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,189.36 1,344.59 
. 

 26 05 19 16-0166 MLF 4 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,659.15 1,517.89 
. 

 26 05 19 16-0167 MLF 4 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 7,348.75 1,690.74 
. 

 26 05 19 16-0168 MLF 4 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 9,760.89 1,821.44 

XXXXXXX 
. 
 26 05 19 16-0169  ACTHH, Stranded (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0170 MLF 2 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 6,708.53 1,561.56 
. 

 26 05 19 16-0171 MLF 2 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 8,261.63 1,776.57 
. 

 26 05 19 16-0172 MLF 3 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 7,984.13 1,733.99 
. 

 26 05 19 16-0173 MLF 3 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 10,156.87 1,949.22 
. 

 26 05 19 16-0174 MLF 3 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 13,044.40 2,167.48 
. 

 26 05 19 16-0175 MLF 3 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 15,067.50 2,381.85 
. 

 26 05 19 16-0176 MLF 3 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 17,349.25 2,598.91 
. 

 26 05 19 16-0177 MLF 4 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 10,407.65 2,080.13 
. 

 26 05 19 16-0178 MLF 4 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 12,743.21 2,296.02 
. 

 26 05 19 16-0179 MLF 4 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 16,675.39 2,514.50 
. 

 26 05 19 16-0180 MLF 4 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 18,291.40 2,729.84 
. 

 26 05 19 16-0181 MLF 4 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 21,891.37 2,944.96 

XXXXXXX 
. 
 26 05 19 16-0182  HCFC, Solid (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0183 MLF 2 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,006.77 1,083.74 
. 

 26 05 19 16-0184 MLF 2 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,367.13 1,217.69 
. 

 26 05 19 16-0185 MLF 2 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,896.18 1,337.99 
. 

 26 05 19 16-0186 MLF 3 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,918.73 1,217.69 
. 

 26 05 19 16-0187 MLF 3 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 5,257.12 1,337.99 
. 

 26 05 19 16-0188 MLF 3 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 7,018.97 1,526.45 
. 

 26 05 19 16-0189 MLF 4 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,145.01 1,337.99 
. 

 26 05 19 16-0190 MLF 4 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,672.71 1,526.45 
. 

 26 05 19 16-0191 MLF 4 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 9,374.15 1,693.35 

XXXXXXX 
. 
 26 05 19 16-0192  MC, Solid Or Stranded, Galvanized Steel Armor (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0193 MLF 2 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,428.87 1,083.74 
. 

 26 05 19 16-0194 MLF 2 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,826.78 1,217.69 
. 

 26 05 19 16-0195 MLF 2 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,653.43 1,337.99 
. 

 26 05 19 16-0196 MLF 2 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 6,070.58 1,429.78 
. 

 26 05 19 16-0197 MLF 2 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 7,670.84 1,515.72 
. 

 26 05 19 16-0198 MLF 3 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,974.79 1,217.69 
. 

 26 05 19 16-0199 MLF 3 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,499.94 1,337.99 
. 

 26 05 19 16-0200 MLF 3 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,792.25 1,526.45 
. 

 26 05 19 16-0201 MLF 3 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 7,670.99 1,647.07 
. 

 26 05 19 16-0202 MLF 3 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 9,034.93 1,776.57 
. 

 26 05 19 16-0203 MLF 3 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 11,305.08 1,908.04 
. 

 26 05 19 16-0204 MLF 3 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 15,896.70 2,037.11 
. 

 26 05 19 16-0205 MLF 4 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,640.00 1,337.99 
. 

 26 05 19 16-0206 MLF 4 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,318.33 1,526.45 
. 

 26 05 19 16-0207 MLF 4 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 8,301.62 1,693.35 
. 

 26 05 19 16-0208 MLF 4 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 11,447.24 1,865.33 
. 

 26 05 19 16-0209 MLF 4 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 14,114.40 1,995.81 
. 

 26 05 19 16-0210 MLF 4 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 18,847.51 2,125.00 
. 

 26 05 19 16-0211 MLF 4 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 24,564.85 2,253.10 
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XXXXXXX 
. 
 26 05 19 16-0212  FPLP Solid TFN Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0213 MLF #18/2 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,633.57 823.65 
. 

 26 05 19 16-0214 MLF #18/4 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,118.21 953.69 
. 

 26 05 19 16-0215 MLF #18/6 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,148.45 1,083.74 
. 

 26 05 19 16-0216 MLF #18/8 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,918.15 1,213.79 
. 

 26 05 19 16-0217 MLF #16/2 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,128.59 953.69 
. 

 26 05 19 16-0218 MLF #16/4 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,899.25 1,083.74 
. 

 26 05 19 16-0219 MLF #16/6 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 6,217.37 1,213.79 
. 

 26 05 19 16-0220 MLF #16/8 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 7,089.03 1,343.84 

XXXXXXX 
. 
 26 05 19 16-0221  FPLP Solid THHN Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0222 MLF #14/2 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 4,575.49 1,083.74 
. 

 26 05 19 16-0223 MLF #14/4 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 5,739.74 1,213.79 
. 

 26 05 19 16-0224 MLF #14/6 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 7,756.38 1,343.84 
. 

 26 05 19 16-0225 MLF #14/8 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 9,030.14 1,473.88 
. 

 26 05 19 16-0226 MLF #12/2 With #12 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 5,839.80 1,213.79 
. 

 26 05 19 16-0227 MLF #12/4 With #12 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 7,207.96 1,343.84 

XXXXXXX 
. 
 26 05 19 16-0228  FPLP Twisted Shielded Pair Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0229 MLF #18/2 With #18 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 3,973.38 823.65 
. 

 26 05 19 16-0230 MLF #18/2 With #18 Tinned Ground And #14/2 With #14 Tinned Ground FPLP Twisted Shielded Pair Red Armored 
Cable .............................................................................................................................................................................. 6,413.70 1,213.79 

. 
 26 05 19 16-0231 MLF #16/2 With #16 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 4,912.99 953.69 

. 
 26 05 19 16-0232 MLF #16/4 With Two #16 Tinned Grounds FPLP Twisted Shielded Pair Red Armored Cable ................................................ 5,822.41 1,083.74 

. 
 26 05 19 16-0233 MLF #16/2 With #16 Tinned Ground And #12/2 With #12 Ground FPLP Twisted Shielded Pair Red Armored Cable ............. 8,168.87 1,343.84 

. 
 26 05 19 16-0234 MLF #14/2 With One #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 5,750.49 1,127.09 

. 
 26 05 19 16-0235 MLF #14/4 With Two #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 7,144.90 1,300.49 

XXXXXXX 
. 
 26 05 19 16-0236  Armored Cable Connectors (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0237 EA 3/4" Armored Cable Connector ............................................................................................................................................... 6.64 2.38 
    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.78 

. 
 26 05 19 16-0238 EA 1" Armored Cable Connector .................................................................................................................................................. 8.87 3.17 

    For Work In Restricted Working Space, Add  2.38 
    For Elevated Installation >10' To 15', Add  0.79 
    For Elevated Installation >15' To 20', Add  1.58 
    For Elevated Installation >20' To 25', Add  1.98 
    For Elevated Installation >25' To 30', Add  2.77 
    For Elevated Installation >30' To 35', Add  3.17 
    For Elevated Installation >35' To 40', Add  3.96 
    For Elevated Installation >40', Add  4.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.38 

. 
 26 05 19 16-0239 EA 1-1/4" Armored Cable Connector .......................................................................................................................................... 11.15 3.96 

    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

XXXXXXX 
. 
 26 05 19 16-0240  600 Volt, Feeder Wire, Single Stranded Copper (26 05 19 16-0012) 
. 
. 

 26 05 19 16-0241 MLF #12 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................................... 901.93 240.38 
. 

 26 05 19 16-0242 MLF #10 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................... 1,155.61 282.66 
. 

 26 05 19 16-0243 MLF #8 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 1,696.20 384.43 
. 

 26 05 19 16-0244 MLF #6 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 2,420.26 460.18 
. 

 26 05 19 16-0245 MLF #4 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 3,338.67 536.50 
. 

 26 05 19 16-0246 MLF #2 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 4,911.74 691.15 
. 

 26 05 19 16-0247 MLF #1 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 5,964.18 768.97 
. 

 26 05 19 16-0248 MLF 1/0 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................... 6,947.82 866.39 
. 

 26 05 19 16-0249 MLF 2/0 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................... 7,973.42 961.14 
. 

 26 05 19 16-0250 MLF 3/0 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................... 9,684.53 1,079.26 
. 

 26 05 19 16-0251 MLF 4/0 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................. 11,719.60 1,190.63 
. 

 26 05 19 16-0252 MLF 250 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 13,943.52 1,308.85 
. 

 26 05 19 16-0253 MLF 300 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 16,272.08 1,430.62 
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. 
 26 05 19 16-0254 MLF 350 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 18,795.38 1,537.85 

. 
 26 05 19 16-0255 MLF 400 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 21,220.46 1,708.72 

. 
 26 05 19 16-0256 MLF 500 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 25,622.71 1,883.07 

. 
 26 05 19 16-0257 MLF #14 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 916.69 158.70 

    For EPR Insulation, Add  48.40 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  112.93 

. 
 26 05 19 16-0258 MLF #12 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,021.96 175.73 

    For EPR Insulation, Add  49.34 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  115.12 

. 
 26 05 19 16-0259 MLF #10 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,272.26 219.69 

    For EPR Insulation, Add  72.03 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  168.08 

. 
 26 05 19 16-0260 MLF #8 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 1,779.53 349.48 

    For EPR Insulation, Add  118.42 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  276.32 

. 
 26 05 19 16-0261 MLF #6 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 2,514.69 419.38 

    For EPR Insulation, Add  198.99 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  464.32 

. 
 26 05 19 16-0262 MLF #4 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,492.10 486.90 

    For EPR Insulation, Add  301.05 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  702.46 

. 
 26 05 19 16-0263 MLF #3 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,989.65 557.30 

    For EPR Insulation, Add  345.99 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  807.30 

. 
 26 05 19 16-0264 MLF #2 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 5,140.77 627.69 

    For EPR Insulation, Add  488.95 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,140.89 

. 
 26 05 19 16-0265 MLF #1 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 6,483.48 699.08 

    For EPR Insulation, Add  660.66 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,541.53 

. 
 26 05 19 16-0266 MLF 1/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 7,876.87 788.67 

    For EPR Insulation, Add  825.11 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,925.27 

. 
 26 05 19 16-0267 MLF 2/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 9,587.71 874.61 

    For EPR Insulation, Add  1,037.19 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,420.10 

. 
 26 05 19 16-0268 MLF 3/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ............................... 11,610.76 976.38 

    For EPR Insulation, Add  1,296.09 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,024.21 

. 
 26 05 19 16-0269 MLF 4/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ............................... 13,134.70 1,085.59 

    For EPR Insulation, Add  1,480.13 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,453.64 

. 
 26 05 19 16-0270 MLF 250 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 13,948.61 1,190.63 

    For EPR Insulation, Add  1,557.67 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,634.55 

. 
 26 05 19 16-0271 MLF 300 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 16,616.78 1,308.85 

    For EPR Insulation, Add  1,913.34 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,464.46 

. 
 26 05 19 16-0272 MLF 350 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 18,604.47 1,387.55 

    For EPR Insulation, Add  2,166.94 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  5,056.19 

. 
 26 05 19 16-0273 MLF 400 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 20,937.68 1,550.82 

    For EPR Insulation, Add  2,472.37 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  5,768.86 

. 
 26 05 19 16-0274 MLF 500 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 24,079.51 1,724.77 

    For EPR Insulation, Add  2,899.09 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  6,764.54 

. 
 26 05 19 16-0275 MLF 600 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 28,383.31 1,794.47 

    For EPR Insulation, Add  3,485.26 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  8,132.27 

. 
 26 05 19 16-0276 MLF 750 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 47,235.25 1,864.06 

    For EPR Insulation, Add  6,223.94 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  14,522.54 

. 
 26 05 19 16-0277 MLF 1,000 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................... 59,973.95 1,991.78 

    For EPR Insulation, Add  8,075.35 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  18,842.47 

. 
 26 05 19 16-0278 MLF #16 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 1,614.35 356.22 

. 
 26 05 19 16-0279 MLF #14 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,064.45 396.01 

. 
 26 05 19 16-0280 MLF #12 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,611.14 475.62 

. 
 26 05 19 16-0281 MLF #10 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 3,103.95 554.23 

. 
 26 05 19 16-0282 MLF #8 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................... 4,837.86 593.44 

. 
 26 05 19 16-0283 MLF #18 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 493.35 198.01 

. 
 26 05 19 16-0284 MLF #16 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 614.83 217.81 

. 
 26 05 19 16-0285 MLF #14 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 648.65 158.80 

. 
 26 05 19 16-0286 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 813.81 189.30 

. 
 26 05 19 16-0287 MLF #10 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................... 1,023.24 238.11 

. 
 26 05 19 16-0288 MLF #8 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 1,465.75 313.84 

. 
 26 05 19 16-0289 MLF #6 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 2,039.27 378.99 

. 
 26 05 19 16-0290 MLF #4 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 2,751.53 447.90 

. 
 26 05 19 16-0291 MLF #3 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 3,308.11 507.00 

. 
 26 05 19 16-0292 MLF #2 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 3,987.72 567.79 

. 
 26 05 19 16-0293 MLF #1 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 4,795.62 640.76 

. 
 26 05 19 16-0294 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 5,582.78 701.65 

. 
 26 05 19 16-0295 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 6,371.49 775.40 
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. 
 26 05 19 16-0296 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 7,649.58 820.16 

. 
 26 05 19 16-0297 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 9,187.23 922.72 

. 
 26 05 19 16-0298 MLF 250 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 10,859.68 981.64 

. 
 26 05 19 16-0299 MLF 300 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 12,606.82 1,111.73 

. 
 26 05 19 16-0300 MLF 350 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 14,492.97 1,230.33 

. 
 26 05 19 16-0301 MLF 400 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 16,308.99 1,264.00 

. 
 26 05 19 16-0302 MLF 500 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 19,536.30 1,337.26 

. 
 26 05 19 16-0303 MLF 600 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 24,467.64 1,573.68 

. 
 26 05 19 16-0304 MLF 750 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 38,191.26 1,864.06 

. 
 26 05 19 16-0305 MLF 1,000 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 45,854.38 2,250.58 

. 
 26 05 19 16-0306 MLF #16 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 2,426.69 475.62 

. 
 26 05 19 16-0307 MLF #14 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 2,698.83 554.23 

. 
 26 05 19 16-0308 MLF #12 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 3,126.72 634.13 

. 
 26 05 19 16-0309 MLF #10 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 4,055.91 712.53 

. 
 26 05 19 16-0310 MLF #8 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit...................... 4,595.00 792.04 

. 
 26 05 19 16-0311 MLF #6 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit...................... 5,851.03 870.45 

XXXXXXX 
. 
 26 05 19 16-0312  Non-Metallic Sheathed Cable (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0313  Indoor Installation (26 05 19 16-0312) 

Note: For NM, NM-B, NMC-B and NMS-B. 
. 
. 

 26 05 19 16-0314 MLF #14 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 2,159.21 752.34 
    For Installation In Wood Stud Wall (Includes Drilling), Add  282.12 

. 
 26 05 19 16-0315 MLF #14 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 2,658.89 910.85 

    For Installation In Wood Stud Wall (Includes Drilling), Add  341.58 
. 

 26 05 19 16-0316 MLF #14 AWG, 4 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 3,409.82 1,007.87 
    For Installation In Wood Stud Wall (Includes Drilling), Add  377.95 

. 
 26 05 19 16-0317 MLF #12 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 2,510.17 855.40 

    For Installation In Wood Stud Wall (Includes Drilling), Add  304.44 
. 

 26 05 19 16-0318 MLF #12 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 3,283.86 950.25 
    For Installation In Wood Stud Wall (Includes Drilling), Add  356.36 

. 
 26 05 19 16-0319 MLF #12 AWG, 4 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 4,057.86 1,061.33 

    For Installation In Wood Stud Wall (Includes Drilling), Add  398.00 
. 

 26 05 19 16-0320 MLF #10 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 3,039.96 950.74 
    For Installation In Wood Stud Wall (Includes Drilling), Add  356.54 

. 
 26 05 19 16-0321 MLF #10 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 4,219.34 1,109.05 

    For Installation In Wood Stud Wall (Includes Drilling), Add  415.89 
. 

 26 05 19 16-0322 MLF #10 AWG, 4 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 4,947.48 1,267.26 
    For Installation In Wood Stud Wall (Includes Drilling), Add  475.22 

. 
 26 05 19 16-0323 MLF #8 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ...................................................... 4,653.43 1,138.55 

    For Installation In Wood Stud Wall (Includes Drilling), Add  405.43 
. 

 26 05 19 16-0324 MLF #8 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ...................................................... 5,832.08 1,376.17 
    For Installation In Wood Stud Wall (Includes Drilling), Add  490.08 

. 
 26 05 19 16-0325 MLF #6 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ...................................................... 5,814.44 1,296.96 

    For Installation In Wood Stud Wall (Includes Drilling), Add  460.37 
. 

 26 05 19 16-0326 MLF #6 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ...................................................... 7,531.75 1,564.27 
    For Installation In Wood Stud Wall (Includes Drilling), Add  556.90 

. 
 26 05 19 16-0327 MLF #4 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 14,705.84 1,722.68 

    For Installation In Wood Stud Wall (Includes Drilling), Add  612.59 
. 

 26 05 19 16-0328 MLF #2 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 16,970.30 1,871.20 
    For Installation In Wood Stud Wall (Includes Drilling), Add  668.28 

XXXXXXX 
. 
 26 05 19 16-0329  Direct Burial Cable (26 05 19 16-0312) 

Note: Excludes trench and backfill. For NM, NM-B, NMC-B and NMS-B. Copper. 
. 
. 

 26 05 19 16-0330 MLF #14 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 
Trench ............................................................................................................................................................................ 2,348.00  

. 
 26 05 19 16-0331 MLF #14 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 

Trench ............................................................................................................................................................................ 3,105.67  
. 

 26 05 19 16-0332 MLF #12 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 
Trench ............................................................................................................................................................................ 3,007.23  

. 
 26 05 19 16-0333 MLF #12 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 

Trench ............................................................................................................................................................................ 4,003.52  
. 

 26 05 19 16-0334 MLF #10 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 
Trench ............................................................................................................................................................................ 3,344.79  

. 
 26 05 19 16-0335 MLF #10 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 

Trench ............................................................................................................................................................................ 4,991.81  
. 

 26 05 19 16-0336 MLF #8 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In Trench ....... 5,569.58  
. 

 26 05 19 16-0337 MLF #8 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In Trench ....... 7,210.60  
. 

 26 05 19 16-0338 MLF #6 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In Trench ....... 7,125.32  
. 

 26 05 19 16-0339 MLF #6 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In Trench ....... 9,564.79  

XXXXXXX 
. 
 26 05 19 16-0340  SEU Cable Copper, 3 Conductor (26 05 19 16-0312) 
. 
. 

 26 05 19 16-0341 MLF 12-12-12 Cable SEU Copper ........................................................................................................................................... 3,196.20 954.02 
. 

 26 05 19 16-0342 MLF 10-10-10 Cable SEU Copper ........................................................................................................................................... 4,159.51 1,083.74 
. 

 26 05 19 16-0343 MLF 8-8-8 Cable SEU Copper ................................................................................................................................................. 5,351.93 1,213.57 
. 

 26 05 19 16-0344 MLF 6-6-8 Cable SEU Copper ................................................................................................................................................. 6,678.90 1,301.03 
. 

 26 05 19 16-0345 MLF 6-6-6 Cable SEU Copper ................................................................................................................................................. 7,256.67 1,344.59 
. 

 26 05 19 16-0346 MLF 4-4-6 Cable SEU Copper ................................................................................................................................................. 9,062.25 1,474.43 
. 

 26 05 19 16-0347 MLF 4-4-4 Cable SEU Copper ................................................................................................................................................. 9,857.93 1,517.89 
. 

 26 05 19 16-0348 MLF 3-3-5 Cable SEU Copper ............................................................................................................................................... 11,636.37 1,647.07 
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. 
 26 05 19 16-0349 MLF 3-3-3 Cable SEU Copper ............................................................................................................................................... 12,380.18 1,733.99 

. 
 26 05 19 16-0350 MLF 2-2-4 Cable SEU Copper ............................................................................................................................................... 13,266.25 1,821.44 

. 
 26 05 19 16-0351 MLF 2-2-2 Cable SEU Copper ............................................................................................................................................... 14,235.49 1,908.04 

. 
 26 05 19 16-0352 MLF 1-1-1 Cable SEU Copper ............................................................................................................................................... 17,647.44 2,167.48 

. 
 26 05 19 16-0353 MLF 1/0-1/0-1/0 Cable SEU Copper ...................................................................................................................................... 21,200.14 2,429.97 

. 
 26 05 19 16-0354 MLF 2/0-2/0-2/0 Cable SEU Copper ...................................................................................................................................... 25,780.47 2,736.78 

. 
 26 05 19 16-0355 MLF 3/0-3/0-3/0 Cable SEU Copper ...................................................................................................................................... 31,346.97 3,044.23 

. 
 26 05 19 16-0356 MLF 4/0-4/0-4/0 Cable SEU Copper ...................................................................................................................................... 35,038.29 3,397.31 

XXXXXXX 
. 
 26 05 19 16-0357  SER Cable Copper, 4 Conductor (26 05 19 16-0312) 
. 
. 

 26 05 19 16-0358 MLF 6-6-6-6 Cable SER Copper ............................................................................................................................................ 11,487.21 1,561.56 
. 

 26 05 19 16-0359 MLF 4-4-4-6 Cable SER Copper ............................................................................................................................................ 12,619.74 1,690.74 
. 

 26 05 19 16-0360 MLF 3-3-3-5 Cable SER Copper ............................................................................................................................................ 15,840.67 1,908.04 
. 

 26 05 19 16-0361 MLF 2-2-2-4 Cable SER Copper ............................................................................................................................................ 18,247.06 2,080.13 
. 

 26 05 19 16-0362 MLF 1-1-1-3 Cable SER Copper ............................................................................................................................................ 21,313.54 2,381.85 
. 

 26 05 19 16-0363 MLF 1/0-1/0-1/0-2 Cable SER Copper ................................................................................................................................... 26,143.43 2,729.84 
. 

 26 05 19 16-0364 MLF 2/0-2/0-2/0-1 Cable SER Copper ................................................................................................................................... 33,267.63 2,944.96 
. 

 26 05 19 16-0365 MLF 3/0-3/0-3/0-1/0 Cable SER Copper ................................................................................................................................ 38,541.75 3,294.03 

XXXXXXX 
. 
 26 05 19 16-0366  Control Tray Cable, Low Voltage (26 05 19 16-0011) 

Note: Type "TC" multi-conductor (individually numbered conductors) control cables installed in conduit. 
. 
. 

 26 05 19 16-0367 MLF 2 Conductor #18 AWG, Stranded, Type TC Control Cable ................................................................................................. 999.16 480.27 
    For Work In Restricted Working Space, Add  240.14 

. 
 26 05 19 16-0368 MLF 3 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,150.88 537.24 

    For Work In Restricted Working Space, Add  268.62 
. 

 26 05 19 16-0369 MLF 4 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,202.93 537.20 
    For Work In Restricted Working Space, Add  268.62 

. 
 26 05 19 16-0370 MLF 5 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,506.24 673.80 

    For Work In Restricted Working Space, Add  336.90 
. 

 26 05 19 16-0371 MLF 7 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,893.66 821.10 
    For Work In Restricted Working Space, Add  410.55 

. 
 26 05 19 16-0372 MLF 9 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,157.78 902.92 

    For Work In Restricted Working Space, Add  451.46 
. 

 26 05 19 16-0373 MLF 12 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 2,561.54 1,025.94 
    For Work In Restricted Working Space, Add  512.98 

. 
 26 05 19 16-0374 MLF 15 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,234.95 1,253.99 

    For Work In Restricted Working Space, Add  627.00 
. 

 26 05 19 16-0375 MLF 19 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,689.99 1,368.05 
    For Work In Restricted Working Space, Add  684.03 

. 
 26 05 19 16-0376 MLF 25 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,347.94 1,410.82 

    For Work In Restricted Working Space, Add  705.41 
. 

 26 05 19 16-0377 MLF 30 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,336.19 1,762.49 
    For Work In Restricted Working Space, Add  881.24 

. 
 26 05 19 16-0378 MLF 37 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,394.72 2,059.80 

    For Work In Restricted Working Space, Add  1,029.90 
. 

 26 05 19 16-0379 MLF 2 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,090.92 505.92 
    For Work In Restricted Working Space, Add  252.76 

. 
 26 05 19 16-0380 MLF 3 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,261.89 565.52 

    For Work In Restricted Working Space, Add  282.76 
. 

 26 05 19 16-0381 MLF 4 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,469.50 651.06 
    For Work In Restricted Working Space, Add  325.53 

. 
 26 05 19 16-0382 MLF 5 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,661.15 709.27 

    For Work In Restricted Working Space, Add  354.64 
. 

 26 05 19 16-0383 MLF 7 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,096.97 864.32 
    For Work In Restricted Working Space, Add  432.16 

. 
 26 05 19 16-0384 MLF 9 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,400.21 950.45 

    For Work In Restricted Working Space, Add  475.22 
. 

 26 05 19 16-0385 MLF 12 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 2,864.43 1,079.95 
    For Work In Restricted Working Space, Add  539.97 

. 
 26 05 19 16-0386 MLF 15 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,631.08 1,319.93 

    For Work In Restricted Working Space, Add  659.97 
. 

 26 05 19 16-0387 MLF 19 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,162.25 1,439.93 
    For Work In Restricted Working Space, Add  719.96 

. 
 26 05 19 16-0388 MLF 25 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,970.83 1,485.08 

    For Work In Restricted Working Space, Add  742.54 
. 

 26 05 19 16-0389 MLF 30 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,090.32 1,855.15 
    For Work In Restricted Working Space, Add  927.58 

. 
 26 05 19 16-0390 MLF 37 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,315.84 2,168.21 

    For Work In Restricted Working Space, Add  1,084.10 
. 

 26 05 19 16-0391 MLF 2 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,181.76 528.09 
    For Work In Restricted Working Space, Add  264.05 

. 
 26 05 19 16-0392 MLF 3 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,409.94 594.03 

    For Work In Restricted Working Space, Add  297.02 
. 

 26 05 19 16-0393 MLF 4 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,652.05 678.98 
    For Work In Restricted Working Space, Add  339.49 

. 
 26 05 19 16-0394 MLF 5 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,857.46 731.25 

    For Work In Restricted Working Space, Add  365.63 
. 

 26 05 19 16-0395 MLF 7 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,469.79 896.39 
    For Work In Restricted Working Space, Add  448.19 

. 
 26 05 19 16-0396 MLF 9 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,845.04 990.05 

    For Work In Restricted Working Space, Add  495.12 
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. 
 26 05 19 16-0397 MLF 12 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,485.58 1,104.90 

    For Work In Restricted Working Space, Add  552.45 
. 

 26 05 19 16-0398 MLF 15 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,163.34 1,319.74 
    For Work In Restricted Working Space, Add  659.97 

. 
 26 05 19 16-0399 MLF 19 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,002.65 1,533.59 

    For Work In Restricted Working Space, Add  766.60 
. 

 26 05 19 16-0400 MLF 25 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,229.83 1,792.98 
    For Work In Restricted Working Space, Add  896.69 

. 
 26 05 19 16-0401 MLF 30 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,237.36 2,003.66 

    For Work In Restricted Working Space, Add  1,001.83 
. 

 26 05 19 16-0402 MLF 37 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 8,715.59 2,341.66 
    For Work In Restricted Working Space, Add  1,170.83 

. 
 26 05 19 16-0403 MLF 2 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,374.25 565.52 

    For Work In Restricted Working Space, Add  282.76 
. 

 26 05 19 16-0404 MLF 3 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,639.83 625.71 
    For Work In Restricted Working Space, Add  312.76 

. 
 26 05 19 16-0405 MLF 4 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,992.42 719.97 

    For Work In Restricted Working Space, Add  359.98 
. 

 26 05 19 16-0406 MLF 5 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,252.98 766.30 
    For Work In Restricted Working Space, Add  383.15 

. 
 26 05 19 16-0407 MLF 7 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,965.72 913.62 

    For Work In Restricted Working Space, Add  456.81 
. 

 26 05 19 16-0408 MLF 9 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,656.91 1,079.95 
    For Work In Restricted Working Space, Add  539.97 

. 
 26 05 19 16-0409 MLF 12 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,443.50 1,218.35 

    For Work In Restricted Working Space, Add  609.18 
. 

 26 05 19 16-0410 MLF 15 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,286.59 1,397.75 
    For Work In Restricted Working Space, Add  698.88 

. 
 26 05 19 16-0411 MLF 19 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,248.00 1,584.28 

    For Work In Restricted Working Space, Add  792.14 
. 

 26 05 19 16-0412 MLF 25 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,994.61 1,851.59 
    For Work In Restricted Working Space, Add  925.80 

. 
 26 05 19 16-0413 MLF 30 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,258.72 2,164.05 

    For Work In Restricted Working Space, Add  1,082.02 
. 

 26 05 19 16-0414 MLF 37 Conductor #12 AWG, Stranded, Type TC Control Cable .......................................................................................... 11,194.21 2,529.37 
    For Work In Restricted Working Space, Add  1,264.69 

. 
 26 05 19 16-0415 MLF 2 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,634.68 594.03 

    For Work In Restricted Working Space, Add  297.02 
. 

 26 05 19 16-0416 MLF 3 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,037.24 651.45 
    For Work In Restricted Working Space, Add  325.53 

. 
 26 05 19 16-0417 MLF 4 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,479.51 742.54 

    For Work In Restricted Working Space, Add  371.27 
. 

 26 05 19 16-0418 MLF 5 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,880.14 805.51 
    For Work In Restricted Working Space, Add  402.75 

. 
 26 05 19 16-0419 MLF 7 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,896.91 1,011.04 

    For Work In Restricted Working Space, Add  505.52 
. 

 26 05 19 16-0420 MLF 9 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 4,618.32 1,131.62 
    For Work In Restricted Working Space, Add  565.82 

. 
 26 05 19 16-0421 MLF 12 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,381.62 1,319.93 

    For Work In Restricted Working Space, Add  659.97 
. 

 26 05 19 16-0422 MLF 15 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,359.82 1,509.43 
    For Work In Restricted Working Space, Add  754.72 

. 
 26 05 19 16-0423 MLF 19 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,541.14 1,710.81 

    For Work In Restricted Working Space, Add  855.40 
. 

 26 05 19 16-0424 MLF 25 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,713.72 1,999.50 
    For Work In Restricted Working Space, Add  999.75 

. 
 26 05 19 16-0425 MLF 30 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 11,242.42 2,336.91 

    For Work In Restricted Working Space, Add  1,168.46 
. 

 26 05 19 16-0426 MLF 37 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 13,625.38 2,731.94 
    For Work In Restricted Working Space, Add  1,365.97 

XXXXXXX 
. 
 26 05 19 16-0427  ACSR (Aluminum Conductor Steel Reinforced) (26 05 19 16-0011) 

Note: Concentric lay stranded Class A galvanizing installed on poles, aerially. 
. 
. 
 26 05 19 16-0428  ACSR Cable (26 05 19 16-0427) 
. 
. 

 26 05 19 16-0429 MLF #4 AWG, ACSR Cable Swan 6/1, Aluminum Cable, Installed On Poles (Aerial) ............................................................. 1,449.77 510.49 
. 

 26 05 19 16-0430 MLF #4 AWG, ACSR Cable Swanate 7/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................ 1,519.61 530.07 
. 

 26 05 19 16-0431 MLF #2 AWG, ACSR Cable Sparrow 6/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 1,603.96 550.47 
. 

 26 05 19 16-0432 MLF #2 AWG, ACSR Cable Sparate 7/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 1,674.47 570.41 
. 

 26 05 19 16-0433 MLF 1/0 AWG, ACSR Cable Raven 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................... 1,787.97 589.75 
. 

 26 05 19 16-0434 MLF 2/0 AWG, ACSR Cable Quail 6/1, Aluminum Cable, Installed On Poles (Aerial) ............................................................. 2,051.74 668.54 
. 

 26 05 19 16-0435 MLF 3/0 AWG, ACSR Cable Pigeon 6/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 2,326.07 745.56 
. 

 26 05 19 16-0436 MLF 4/0 AWG, ACSR Cable Penguin 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................ 2,617.97 823.64 
. 

 26 05 19 16-0437 MLF 336 AWG ACSR Cable Merlin 18/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 3,225.56 1,058.47 
. 

 26 05 19 16-0438 MLF 477 AWG, ACSR Cable Hawk 26/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 3,686.16 1,214.17 

XXXXXXX 
. 
 26 05 19 16-0439  All Aluminum Conductors (26 05 19 16-0427) 
. 
. 

 26 05 19 16-0440 MLF 795.0 ACSR Conductor Aluminum................................................................................................................................. 27,382.28 10,102.41 

XXXXXXX 
. 
 26 05 19 16-0441  Single Conductor Installed On Poles (26 05 19 16-0011) 
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. 

. 
 26 05 19 16-0442  Bare Stranded Conductor (26 05 19 16-0441) 
. 
. 

 26 05 19 16-0443 MLF #12 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,344.22 432.52 
. 

 26 05 19 16-0444 MLF #10 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,593.02 471.44 
. 

 26 05 19 16-0445 MLF #8 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 1,843.09 510.84 
. 

 26 05 19 16-0446 MLF #6 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,296.50 550.47 
. 

 26 05 19 16-0447 MLF #4 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,832.64 590.21 
. 

 26 05 19 16-0448 MLF #2 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 4,127.16 707.93 
. 

 26 05 19 16-0449 MLF #1 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 4,756.64 786.37 
. 

 26 05 19 16-0450 MLF 1/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 5,445.44 863.39 
. 

 26 05 19 16-0451 MLF 2/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 7,371.33 1,024.04 
. 

 26 05 19 16-0452 MLF 3/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 8,978.39 1,177.37 
. 

 26 05 19 16-0453 MLF 4/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 9,600.68 1,334.37 
. 

 26 05 19 16-0454 MLF 250 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 12,212.02 1,572.62 
. 

 26 05 19 16-0455 MLF 300 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 12,468.23 1,655.42 
. 

 26 05 19 16-0456 MLF 350 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 15,736.86 1,733.62 
. 

 26 05 19 16-0457 MLF 400 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 17,447.50 1,804.74 
. 

 26 05 19 16-0458 MLF 500 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 20,453.75 1,881.77 

XXXXXXX 
. 
 26 05 19 16-0459  Insulated Stranded Conductor (26 05 19 16-0441) 
. 
. 

 26 05 19 16-0460 MLF #12 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,471.29 432.52 
. 

 26 05 19 16-0461 MLF #10 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,756.97 471.44 
. 

 26 05 19 16-0462 MLF #8 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,166.75 510.84 
. 

 26 05 19 16-0463 MLF #6 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,357.76 550.47 
. 

 26 05 19 16-0464 MLF #4 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,926.11 590.21 
. 

 26 05 19 16-0465 MLF #2 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 3,992.18 707.93 
. 

 26 05 19 16-0466 MLF #1 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 4,743.17 786.37 
. 

 26 05 19 16-0467 MLF 1/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 5,633.38 863.39 
. 

 26 05 19 16-0468 MLF 2/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 6,794.17 1,024.04 
. 

 26 05 19 16-0469 MLF 3/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 8,173.89 1,177.37 
. 

 26 05 19 16-0470 MLF 4/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 9,663.44 1,334.37 
. 

 26 05 19 16-0471 MLF 250 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 11,828.02 1,572.62 
. 

 26 05 19 16-0472 MLF 300 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 13,484.68 1,655.42 
. 

 26 05 19 16-0473 MLF 350 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 14,830.15 1,733.62 
. 

 26 05 19 16-0474 MLF 400 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 16,695.71 1,804.74 
. 

 26 05 19 16-0475 MLF 500 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 18,854.72 1,881.77 

XXXXXXX 
. 
 26 05 19 16-0476  Bare Solid Conductor (26 05 19 16-0441) 
. 
. 

 26 05 19 16-0477 MLF #12 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ................................................................... 1,344.22 432.52 
. 

 26 05 19 16-0478 MLF #8 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 1,843.09 510.84 
. 

 26 05 19 16-0479 MLF #6 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 2,296.50 550.47 
. 

 26 05 19 16-0480 MLF #4 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 2,794.02 590.21 

XXXXXXX 
. 
 26 05 19 16-0481  Multi-Conductor Cords, Cables And Associated Equipment (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0482  Multi-Conductor Cords (26 05 19 16-0481) 

Note: Includes installation in cable tray, surface mounting or installation between junction boxes. Excludes strain 
relief devices, plugs and connector bodies. 

. 

. 
 26 05 19 16-0483  Multi-Conductor Type SOOW And SJOOW Cord (26 05 19 16-0482) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0484  300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-0483) 
. 
. 
 26 05 19 16-0485  #18, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0484) 
. 
. 

 26 05 19 16-0486 LF 2 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.18 0.43 
. 

 26 05 19 16-0487 LF 3 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.25 0.43 
. 

 26 05 19 16-0488 LF 4 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.43 0.43 

XXXXXXX 
. 
 26 05 19 16-0489  #16, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0484) 
. 
. 

 26 05 19 16-0490 LF 2 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.38 0.43 
. 

 26 05 19 16-0491 LF 3 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.49 0.43 
. 

 26 05 19 16-0492 LF 4 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.65 0.43 

XXXXXXX 
. 
 26 05 19 16-0493  #14, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0484) 
. 
. 

 26 05 19 16-0494 LF 2 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.58 0.43 
. 

 26 05 19 16-0495 LF 3 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.76 0.43 
. 

 26 05 19 16-0496 LF 4 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.10 0.43 

XXXXXXX 
. 
 26 05 19 16-0497  #12, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0484) 
. 
. 

 26 05 19 16-0498 LF 2 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.88 0.43 
. 

 26 05 19 16-0499 LF 3 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.09 0.43 
. 

 26 05 19 16-0500 LF 4 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.38 0.43 
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XXXXXXX 
. 
 26 05 19 16-0501  #10, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0484) 
. 
. 

 26 05 19 16-0502 LF 2 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.50 0.54 
. 

 26 05 19 16-0503 LF 3 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.64 0.54 
. 

 26 05 19 16-0504 LF 4 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.86 0.54 

XXXXXXX 
. 
 26 05 19 16-0505  600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0483) 
. 
. 
 26 05 19 16-0506  #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0505) 
. 
. 

 26 05 19 16-0507 LF 2 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.25 0.43 
. 

 26 05 19 16-0508 LF 3 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.37 0.43 
. 

 26 05 19 16-0509 LF 4 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.54 0.43 
. 

 26 05 19 16-0510 LF 5 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 2.79 0.58 
. 

 26 05 19 16-0511 LF 6 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.07 0.60 
. 

 26 05 19 16-0512 LF 7 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.28 0.62 
. 

 26 05 19 16-0513 LF 8 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.62 0.63 
. 

 26 05 19 16-0514 LF 10 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 4.20 0.66 

. 
 26 05 19 16-0515 LF 12 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 4.83 0.68 
. 

 26 05 19 16-0516 LF 14 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 6.48 0.70 

. 
 26 05 19 16-0517 LF 16 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 6.60 0.71 
. 

 26 05 19 16-0518 LF 18 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 6.79 0.73 

. 
 26 05 19 16-0519 LF 20 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 7.58 0.75 
. 

 26 05 19 16-0520 LF 24 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 9.66 0.76 

. 
 26 05 19 16-0521 LF 30 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.07 0.81 

XXXXXXX 
. 
 26 05 19 16-0522  #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0505) 
. 
. 

 26 05 19 16-0523 LF 2 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.48 0.43 
. 

 26 05 19 16-0524 LF 3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.59 0.43 
. 

 26 05 19 16-0525 LF 4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.81 0.43 
. 

 26 05 19 16-0526 LF 5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 2.93 0.58 
. 

 26 05 19 16-0527 LF 6 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.26 0.60 
. 

 26 05 19 16-0528 LF 7 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.59 0.62 
. 

 26 05 19 16-0529 LF 8 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.99 0.63 
. 

 26 05 19 16-0530 LF 9 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.16 0.65 
. 

 26 05 19 16-0531 LF 10 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 4.66 0.66 

. 
 26 05 19 16-0532 LF 12 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 5.49 0.68 
. 

 26 05 19 16-0533 LF 14 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 5.91 0.70 

. 
 26 05 19 16-0534 LF 16 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 6.72 0.71 
. 

 26 05 19 16-0535 LF 18 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 7.82 0.73 

. 
 26 05 19 16-0536 LF 20 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 8.80 0.75 
. 

 26 05 19 16-0537 LF 24 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.72 0.76 

. 
 26 05 19 16-0538 LF 26 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 11.82 0.78 
. 

 26 05 19 16-0539 LF 30 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 13.82 0.81 

XXXXXXX 
. 
 26 05 19 16-0540  #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0505) 
. 
. 

 26 05 19 16-0541 LF 2 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.79 0.43 
. 

 26 05 19 16-0542 LF 3 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.92 0.43 
. 

 26 05 19 16-0543 LF 4 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.23 0.43 
. 

 26 05 19 16-0544 LF 5 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.90 0.58 
. 

 26 05 19 16-0545 LF 6 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.74 0.60 
. 

 26 05 19 16-0546 LF 7 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.02 0.62 
. 

 26 05 19 16-0547 LF 8 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.67 0.63 
. 

 26 05 19 16-0548 LF 9 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.12 0.65 
. 

 26 05 19 16-0549 LF 10 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 6.87 0.66 

. 
 26 05 19 16-0550 LF 12 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 7.59 0.68 
. 

 26 05 19 16-0551 LF 14 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.40 0.70 
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. 
 26 05 19 16-0552 LF 16 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.18 0.71 
. 

 26 05 19 16-0553 LF 20 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.45 0.75 

. 
 26 05 19 16-0554 LF 24 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 13.57 0.76 
. 

 26 05 19 16-0555 LF 30 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 16.10 0.81 

XXXXXXX 
. 
 26 05 19 16-0556  #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0505) 
. 
. 

 26 05 19 16-0557 LF 2 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.10 0.43 
. 

 26 05 19 16-0558 LF 3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.34 0.43 
. 

 26 05 19 16-0559 LF 4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.57 0.43 
. 

 26 05 19 16-0560 LF 5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.52 0.58 
. 

 26 05 19 16-0561 LF 6 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.29 0.60 
. 

 26 05 19 16-0562 LF 7 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.07 0.62 
. 

 26 05 19 16-0563 LF 8 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.92 0.63 
. 

 26 05 19 16-0564 LF 9 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.52 0.65 
. 

 26 05 19 16-0565 LF 10 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.56 0.66 

. 
 26 05 19 16-0566 LF 12 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 9.79 0.68 
. 

 26 05 19 16-0567 LF 14 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.92 0.70 

. 
 26 05 19 16-0568 LF 16 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 12.06 0.71 
. 

 26 05 19 16-0569 LF 18 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 12.61 0.73 

. 
 26 05 19 16-0570 LF 20 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 14.58 0.75 
. 

 26 05 19 16-0571 LF 24 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 16.61 0.76 

. 
 26 05 19 16-0572 LF 26 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 18.65 0.78 
. 

 26 05 19 16-0573 LF 28 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 19.29 0.79 

. 
 26 05 19 16-0574 LF 30 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 20.01 0.81 

XXXXXXX 
. 
 26 05 19 16-0575  #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0505) 
. 
. 

 26 05 19 16-0576 LF 2 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.44 0.54 
. 

 26 05 19 16-0577 LF 3 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.64 0.54 
. 

 26 05 19 16-0578 LF 4 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.85 0.54 
. 

 26 05 19 16-0579 LF 5 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.87 0.58 
. 

 26 05 19 16-0580 LF 6 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.54 0.60 
. 

 26 05 19 16-0581 LF 7 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.75 0.62 
. 

 26 05 19 16-0582 LF 10 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.05 0.66 

. 
 26 05 19 16-0583 LF 12 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 11.56 0.68 
. 

 26 05 19 16-0584 LF 16 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 14.83 0.71 

. 
 26 05 19 16-0585 LF 20 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 21.74 0.75 

XXXXXXX 
. 
 26 05 19 16-0586  #8, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0505) 
. 
. 

 26 05 19 16-0587 LF 3 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 5.07 0.65 
. 

 26 05 19 16-0588 LF 4 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 5.54 0.76 
. 

 26 05 19 16-0589 LF 5 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 7.69 0.76 

XXXXXXX 
. 
 26 05 19 16-0590  #6, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0505) 
. 
. 

 26 05 19 16-0591 LF 3 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 7.42 0.76 
. 

 26 05 19 16-0592 LF 4 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 8.98 0.86 
. 

 26 05 19 16-0593 LF 5 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 10.79 1.08 

XXXXXXX 
. 
 26 05 19 16-0594  #4, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0505) 
. 
. 

 26 05 19 16-0595 LF 3 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 11.96 1.08 
. 

 26 05 19 16-0596 LF 4 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 13.15 1.19 
. 

 26 05 19 16-0597 LF 5 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 15.93 1.30 

XXXXXXX 
. 
 26 05 19 16-0598  #2, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0505) 
. 
. 

 26 05 19 16-0599 LF 3 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 17.60 2.17 
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. 
 26 05 19 16-0600 LF 4 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 22.44 2.71 

. 
 26 05 19 16-0601 LF 5 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 26.95 3.58 

XXXXXXX 
. 
 26 05 19 16-0602  300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-

0483) 
. 
. 
 26 05 19 16-0603  #18, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0602) 
. 
. 

 26 05 19 16-0604 LF  2 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 1.65 0.43 

. 
 26 05 19 16-0605 LF  3 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 1.84 0.43 
. 

 26 05 19 16-0606 LF  4 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.24 0.43 

XXXXXXX 
. 
 26 05 19 16-0607  #16, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0602) 
. 
. 

 26 05 19 16-0608 LF  2 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 1.77 0.43 

. 
 26 05 19 16-0609 LF  3 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 2.08 0.43 
. 

 26 05 19 16-0610 LF  4 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.23 0.43 

XXXXXXX 
. 
 26 05 19 16-0611  #14, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0602) 
. 
. 

 26 05 19 16-0612 LF  2 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.55 0.43 

. 
 26 05 19 16-0613 LF  3 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 3.82 0.43 
. 

 26 05 19 16-0614 LF  4 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 4.94 0.54 

XXXXXXX 
. 
 26 05 19 16-0615  600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0483) 
. 
. 
 26 05 19 16-0616  #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0615) 
. 
. 

 26 05 19 16-0617 LF  2 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 2.45 0.43 

. 
 26 05 19 16-0618 LF  3 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 2.99 0.43 
. 

 26 05 19 16-0619 LF  4 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.54 0.43 

XXXXXXX 
. 
 26 05 19 16-0620  #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0615) 
. 
. 

 26 05 19 16-0621 LF  2/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.64 0.43 
. 

 26 05 19 16-0622 LF  3/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.19 0.43 
. 

 26 05 19 16-0623 LF  4/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.05 0.43 
. 

 26 05 19 16-0624 LF  5/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.37 0.54 

XXXXXXX 
. 
 26 05 19 16-0625  #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0615) 
. 
. 

 26 05 19 16-0626 LF  3 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.31 0.43 

. 
 26 05 19 16-0627 LF  4 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 4.01 0.43 
. 

 26 05 19 16-0628 LF  5 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.49 0.54 

XXXXXXX 
. 
 26 05 19 16-0629  #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0615) 
. 
. 

 26 05 19 16-0630 LF  3 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.98 0.43 

. 
 26 05 19 16-0631 LF  4 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 4.59 0.43 
. 

 26 05 19 16-0632 LF  5 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 5.13 0.54 

XXXXXXX 
. 
 26 05 19 16-0633  #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0615) 
. 
. 

 26 05 19 16-0634 LF  3/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.57 0.54 
. 

 26 05 19 16-0635 LF  4/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 5.12 0.54 
. 

 26 05 19 16-0636 LF  5/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 5.66 0.54 

XXXXXXX 
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. 
 26 05 19 16-0637  Multi-Conductor Type SEOW Cord (26 05 19 16-0482) 

Note: Includes thermoplastic elastomeric (TPE) insulation. 
. 
. 
 26 05 19 16-0638  600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-0637) 
. 
. 
 26 05 19 16-0639  #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0638) 
. 
. 

 26 05 19 16-0640 LF  3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 1.80 0.43 
. 

 26 05 19 16-0641 LF  4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.01 0.43 
. 

 26 05 19 16-0642 LF  5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.16 0.54 

XXXXXXX 
. 
 26 05 19 16-0643  #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0638) 
. 
. 

 26 05 19 16-0644 LF  3/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.44 0.43 
. 

 26 05 19 16-0645 LF  4/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.85 0.43 
. 

 26 05 19 16-0646 LF  5/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.17 0.54 

XXXXXXX 
. 
 26 05 19 16-0647  #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0638) 
. 
. 

 26 05 19 16-0648 LF  3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.10 0.43 
. 

 26 05 19 16-0649 LF  4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.63 0.43 
. 

 26 05 19 16-0650 LF  5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.61 0.54 

XXXXXXX 
. 
 26 05 19 16-0651  #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0638) 
. 
. 

 26 05 19 16-0652 LF  3/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 3.98 0.54 
. 

 26 05 19 16-0653 LF  4/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.61 0.54 
. 

 26 05 19 16-0654 LF  5/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.95 0.54 

XXXXXXX 
. 
 26 05 19 16-0655  Multi-Conductor Type W Cord (26 05 19 16-0482) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0656  2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0655) 
. 
. 
 26 05 19 16-0657  #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0656) 
. 
. 

 26 05 19 16-0658 LF 3/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 5.60 0.65 
. 

 26 05 19 16-0659 LF 4/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 6.04 0.76 
. 

 26 05 19 16-0660 LF 5/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 7.19 0.76 

XXXXXXX 
. 
 26 05 19 16-0661  #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0656) 
. 
. 

 26 05 19 16-0662 LF 3 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 6.00 0.76 
. 

 26 05 19 16-0663 LF 4 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 7.17 0.86 
. 

 26 05 19 16-0664 LF 5/c #6, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 8.94 1.08 

XXXXXXX 
. 
 26 05 19 16-0665  #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0656) 
. 
. 

 26 05 19 16-0666 LF 3 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 8.33 0.76 
. 

 26 05 19 16-0667 LF 4 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 9.85 0.86 
. 

 26 05 19 16-0668 LF 5 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................. 12.71 1.08 

XXXXXXX 
. 
 26 05 19 16-0669  Cord Grips, Cable Reels, Extension Cords, And Accessories (26 05 19 16-0481) 
. 
. 
 26 05 19 16-0670  Cord Grips (26 05 19 16-0669) 
. 
. 

 26 05 19 16-0671 EA  Cord Grip With Watertight Connector For 1/2" NPT Zinc Plated Steel.................................................................................. 69.08  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.70 

. 
 26 05 19 16-0672 EA  Cord Grip With Watertight Connector For 3/4" NPT Zinc Plated Steel.................................................................................. 69.46  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.70 

XXXXXXX 
. 
 26 05 19 16-0673  Cable Reels (26 05 19 16-0669) 

Note: Includes handling, mounting, electrical connections and installing cord. See CSI section 26 05 19 16-0481 
for cords. 

. 

. 
 26 05 19 16-0674 EA  30', 16-3, SJO, Extension Cord Reel (Cox Reels PC10-3016-A) ........................................................................................ 901.97 54.18 

. 
 26 05 19 16-0675 EA 50', 10-4, SEOOW, Extension Cord Reel (Reelcraft L 7050 104 X 1).............................................................................. 2,607.05 54.18 

. 
 26 05 19 16-0676 EA  50', 16-3, SOOW, Extension Cord Reel (KH Industries RTFD3L-WW-B16K) .................................................................. 1,933.04 54.18 

XXXXXXX 
. 
 26 05 19 16-0677  Extension Cords For Cable Reel (26 05 19 16-0669) 
. 
. 

 26 05 19 16-0678 EA  100 LF, 120 Volt, 12 Gauge, 3 Wire, Extension Cord ......................................................................................................... 189.77  
. 

 26 05 19 16-0679 EA  100 LF, 240 Volt, 10 Gauge, 3 Wire, Extension Cord ......................................................................................................... 270.74  

XXXXXXX 
. 
 26 05 19 16-0680  Plugs And Connector Bodies (26 05 19 16-0669) 

Note: Up to 277 volt 
. 
. 
 26 05 19 16-0681  NEMA Twist-Lock Plugs (26 05 19 16-0680) 
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. 

. 
 26 05 19 16-0682 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7545C) ........................................................................... 75.56  

. 
 26 05 19 16-0683 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL4770CBK) ...................................................................... 77.20  

. 
 26 05 19 16-0684 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7102C) ........................................................................... 70.28  

. 
 26 05 19 16-0685 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2331) ............................................................................. 75.35  

. 
 26 05 19 16-0686 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2411) ............................................................................. 99.12  

. 
 26 05 19 16-0687 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2441) ........................................................................... 105.56  

. 
 26 05 19 16-0688 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2511BK) ...................................................................... 111.87  

. 
 26 05 19 16-0689 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2611BK) ...................................................................... 100.08  

. 
 26 05 19 16-0690 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2711BK) ...................................................................... 115.56  

. 
 26 05 19 16-0691 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2761) ........................................................................... 118.58  

. 
 26 05 19 16-0692 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2811BK) ...................................................................... 122.42  

XXXXXXX 
. 
 26 05 19 16-0693  NEMA Twist-Lock Connector Bodies (26 05 19 16-0680) 
. 
. 

 26 05 19 16-0694 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7506C) ........................................................ 80.21  
. 

 26 05 19 16-0695 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL4779C) ........................................................ 86.04  
. 

 26 05 19 16-0696 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7101C) ........................................................ 73.77  
. 

 26 05 19 16-0697 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2323BK) .................................................... 100.08  
. 

 26 05 19 16-0698 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2413BK) .................................................... 117.07  
. 

 26 05 19 16-0699 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2443) ......................................................... 125.29  
. 

 26 05 19 16-0700 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2513BK) .................................................... 152.97  
. 

 26 05 19 16-0701 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2623BK) .................................................... 145.98  
. 

 26 05 19 16-0702 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2713BK) .................................................... 180.65  
. 

 26 05 19 16-0703 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2753) ......................................................... 189.83  
. 

 26 05 19 16-0704 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2813BK) .................................................... 179.83  

XXXXXXX 
. 
 26 05 19 16-0705  Watertight Pin And Sleeve Plug (26 05 19 16-0680) 
. 
. 

 26 05 19 16-0706 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P4W) ............................................... 262.36 32.51 
. 

 26 05 19 16-0707 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P6W) ............................................... 265.22 32.51 
. 

 26 05 19 16-0708 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P7W) ............................................... 287.44 32.51 
. 

 26 05 19 16-0709 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P12W) ...................................... 287.25 35.77 
. 

 26 05 19 16-0710 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P9W) ............................................... 282.94 35.77 
. 

 26 05 19 16-0711 EA 20 Amperes, Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P7W) .................................................. 284.22 35.77 
. 

 26 05 19 16-0712 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P4W) ............................................... 402.21 39.99 
. 

 26 05 19 16-0713 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P6W) ............................................... 391.47 39.99 
. 

 26 05 19 16-0714 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P7W) ............................................... 437.58 39.99 
. 

 26 05 19 16-0715 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P12W) ...................................... 428.97 43.89 
. 

 26 05 19 16-0716 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P9W) ............................................... 410.33 43.89 
. 

 26 05 19 16-0717 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P7W) ............................................... 423.15 43.89 
. 

 26 05 19 16-0718 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P4W) ............................................... 546.97 52.02 
. 

 26 05 19 16-0719 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P6W) ............................................... 557.19 52.02 
. 

 26 05 19 16-0720 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P7W) ............................................... 532.95 52.02 
. 

 26 05 19 16-0721 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P12W) ...................................... 607.24 57.87 
. 

 26 05 19 16-0722 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P9W) ............................................... 591.33 57.87 
. 

 26 05 19 16-0723 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P7W) ............................................... 598.21 57.87 
. 

 26 05 19 16-0724 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P6W) ........................................... 751.95 65.02 
. 

 26 05 19 16-0725 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P7W) ........................................... 791.44 65.02 
. 

 26 05 19 16-0726 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P12W) .................................. 769.92 71.53 
. 

 26 05 19 16-0727 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P9W) ........................................... 756.44 71.53 
. 

 26 05 19 16-0728 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P7W) ........................................... 763.72 71.53 

XXXXXXX 
. 
 26 05 19 16-0729  Watertight Pin And Sleeve Connector (26 05 19 16-0680) 
. 
. 

 26 05 19 16-0730 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C4W) ..................................... 278.82 32.51 
. 

 26 05 19 16-0731 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C6W) ..................................... 280.80 32.51 
. 

 26 05 19 16-0732 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C7W) ..................................... 331.98 32.51 
. 

 26 05 19 16-0733 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C12W)............................. 328.72 35.77 
. 

 26 05 19 16-0734 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C9W) ..................................... 323.53 35.77 
. 

 26 05 19 16-0735 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C7W) ..................................... 328.23 35.77 
. 

 26 05 19 16-0736 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C4W) ..................................... 412.04 39.99 
. 

 26 05 19 16-0737 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C6W) ..................................... 411.93 39.99 
. 

 26 05 19 16-0738 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C7W) ..................................... 429.58 39.99 
. 

 26 05 19 16-0739 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C12W)............................. 424.18 43.89 
. 

 26 05 19 16-0740 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C9W) ..................................... 427.82 43.89 
. 

 26 05 19 16-0741 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C7W) ..................................... 423.98 43.89 
. 

 26 05 19 16-0742 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C4W) ..................................... 647.84 52.02 
. 

 26 05 19 16-0743 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C6W) ..................................... 626.23 52.02 
. 

 26 05 19 16-0744 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C7W) ..................................... 613.34 52.02 
. 

 26 05 19 16-0745 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C12W)............................. 667.28 57.87 
. 

 26 05 19 16-0746 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C9W) ..................................... 686.07 57.87 
. 

 26 05 19 16-0747 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C7W) ..................................... 687.44 57.87 
. 

 26 05 19 16-0748 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C6W) ................................. 862.60 65.02 
. 

 26 05 19 16-0749 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C7W) ................................. 887.39 65.02 
. 

 26 05 19 16-0750 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C12W)......................... 958.63 71.53 
. 

 26 05 19 16-0751 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C9W) ................................. 924.58 71.53 
. 

 26 05 19 16-0752 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C7W) ................................. 936.19 71.53 

XXXXXXX 
. 
 26 05 19 16-0753  Accessories (26 05 19 16-0669) 
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. 

. 
 26 05 19 16-0754 EA  1/2" Straight Steel Cord Connector ....................................................................................................................................... 57.10 10.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 05 19 16-0755 EA  1/2" Straight Nylon Cord Connector ...................................................................................................................................... 33.97 8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 19 16-0756 EA  1/2" 90 Degree Steel Cord Connector .................................................................................................................................. 65.18 13.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
. 

 26 05 19 16-0757 EA  1/2" 90 Degree Nylon Cord Connector ................................................................................................................................. 40.71 10.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 05 19 16-0758 EA  1/2" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................ 64.30 13.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
. 

 26 05 19 16-0759 EA  1/2" 90 Degree Steel Cord Connector With Strain Relief Mesh .......................................................................................... 112.47 16.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 

. 
 26 05 19 16-0760 EA  1/2" Straight Nylon Cord Connector With Strain Relief Mesh ............................................................................................... 40.03 10.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 05 19 16-0761 EA  1/2" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 68.40 13.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

. 
 26 05 19 16-0762 EA  3/4" Straight Steel Cord Connector ....................................................................................................................................... 59.59 10.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 05 19 16-0763 EA  3/4" Straight Nylon Cord Connector ...................................................................................................................................... 35.22 8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 19 16-0764 EA  3/4" 90 Degree Steel Cord Connector .................................................................................................................................. 72.96 13.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
. 

 26 05 19 16-0765 EA  3/4" 90 Degree Nylon Cord Connector ................................................................................................................................. 44.60 10.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 05 19 16-0766 EA  3/4" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................ 72.33 16.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 
. 

 26 05 19 16-0767 EA  3/4" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 86.09 18.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 

. 
 26 05 19 16-0768 EA  3/4" Straight Nylon Cord Connector With Strain Relief Mesh ............................................................................................... 48.08 13.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
. 

 26 05 19 16-0769 EA  3/4" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 58.08 16.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 

. 
 26 05 19 16-0770 EA  1" Straight Steel Cord Connector .......................................................................................................................................... 75.59 10.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 05 19 16-0771 EA  1" Straight Nylon Cord Connector ......................................................................................................................................... 43.22 8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 19 16-0772 EA  1" 90 Degree Steel Cord Connector ..................................................................................................................................... 83.52 13.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
. 

 26 05 19 16-0773 EA  1" 90 Degree Nylon Cord Connector .................................................................................................................................... 49.89 10.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 05 19 16-0774 EA  1" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................... 89.13 16.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 
. 

 26 05 19 16-0775 EA  1" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................... 97.18 18.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 

. 
 26 05 19 16-0776 EA  1" Straight Nylon Cord Connector With Strain Relief Mesh .................................................................................................. 56.60 13.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
. 

 26 05 19 16-0777 EA  1" 90 Degree Nylon Cord Connector With Strain Relief Mesh .............................................................................................. 65.29 16.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 

XXXXXXX 
. 
 26 05 23  Control-Voltage Electrical Power Cables (26 05) 
. 
. 
 26 05 23 00-0001  Cable For HVAC System Controls (26 05 23) 
. 
. 
 26 05 23 00-0002  Low Voltage Thermostat Cable To 300 Volt (26 05 23 00-0001) 

Note: For surface or conduit installation. 
. 
. 

 26 05 23 00-0003 MLF #20/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 459.30 126.23 
. 

 26 05 23 00-0004 MLF #20/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 531.69 132.97 
. 

 26 05 23 00-0005 MLF #20/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 578.63 140.59 
. 

 26 05 23 00-0006 MLF #20/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 708.76 146.53 
. 

 26 05 23 00-0007 MLF #20/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 744.53 153.46 
. 

 26 05 23 00-0008 MLF #20/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 823.96 159.84 
. 

 26 05 23 00-0009 MLF #20/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 892.22 166.23 
. 

 26 05 23 00-0010 MLF #20/9 Conductor, Low Volt Thermostat Cable .................................................................................................................... 973.74 172.86 
. 

 26 05 23 00-0011 MLF #20/10 Conductor, Low Volt Thermostat Cable ............................................................................................................... 1,052.86 178.05 
. 

 26 05 23 00-0012 MLF #18/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 506.03 126.23 
. 

 26 05 23 00-0013 MLF #18/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 615.06 132.97 
. 

 26 05 23 00-0014 MLF #18/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 710.89 140.59 
. 

 26 05 23 00-0015 MLF #18/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 763.36 146.53 
. 

 26 05 23 00-0016 MLF #18/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 854.20 153.46 
. 

 26 05 23 00-0017 MLF #18/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 874.31 159.84 
. 

 26 05 23 00-0018 MLF #18/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 969.07 166.23 
. 

 26 05 23 00-0019 MLF #18/9 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,158.13 172.86 
. 

 26 05 23 00-0020 MLF #18/10 Conductor, Low Volt Thermostat Cable ............................................................................................................... 1,280.29 178.05 

XXXXXXX 
. 
 26 05 26  Grounding and Bonding for Electrical Systems (26 05) 
. 
. 
 26 05 26 00-0001  Conductors, Straps And Conduit Jumpers (26 05 26) 
. 
. 
 26 05 26 00-0002  Single Conductor (26 05 26 00-0001) 
. 
. 
 26 05 26 00-0003  Copper Bare Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0004 MLF 12 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 606.90 203.43 
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. 
 26 05 26 00-0005 MLF 10 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 829.10 203.43 

. 
 26 05 26 00-0006 MLF 8 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,052.12 245.06 

. 
 26 05 26 00-0007 MLF 6 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,501.24 245.06 

. 
 26 05 26 00-0008 MLF 4 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 2,062.96 295.91 

. 
 26 05 26 00-0009 MLF 2 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 3,328.99 295.91 

. 
 26 05 26 00-0010 MLF 1 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 3,874.93 356.02 

. 
 26 05 26 00-0011 MLF 1/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 4,552.89 356.02 

. 
 26 05 26 00-0012 MLF 2/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 6,456.82 448.49 

. 
 26 05 26 00-0013 MLF 3/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 7,998.57 448.49 

. 
 26 05 26 00-0014 MLF 4/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 8,436.45 596.45 

. 
 26 05 26 00-0015 MLF 250 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 10,917.55 596.45 

. 
 26 05 26 00-0016 MLF 300 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 10,919.47 688.92 

. 
 26 05 26 00-0017 MLF 350 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 14,849.15 688.92 

. 
 26 05 26 00-0018 MLF 500 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 20,356.31 850.74 

XXXXXXX 
. 
 26 05 26 00-0019  Copper Insulated Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0020 MLF 12 AWG Copper Insulated Single Stranded Conductor ................................................................................................... 1,232.36 277.42 
. 

 26 05 26 00-0021 MLF 10 AWG Copper Insulated Single Stranded Conductor ................................................................................................... 1,285.33 277.42 
. 

 26 05 26 00-0022 MLF 8 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,673.81 277.42 
. 

 26 05 26 00-0023 MLF 6 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,873.76 480.85 
. 

 26 05 26 00-0024 MLF 4 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 2,584.91 480.85 
. 

 26 05 26 00-0025 MLF 2 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 3,718.22 480.85 
. 

 26 05 26 00-0026 MLF 1 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 4,530.18 841.49 
. 

 26 05 26 00-0027 MLF 1/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 5,563.01 841.49 
. 

 26 05 26 00-0028 MLF 2/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 6,575.97 841.49 
. 

 26 05 26 00-0029 MLF 3/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 7,900.62 841.49 
. 

 26 05 26 00-0030 MLF 4/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 9,376.64 1,100.41 
. 

 26 05 26 00-0031 MLF 250 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 11,425.45 1,100.41 
. 

 26 05 26 00-0032 MLF 300 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 13,370.17 1,100.41 
. 

 26 05 26 00-0033 MLF 350 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 15,510.70 1,710.73 
. 

 26 05 26 00-0034 MLF 500 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 20,428.40 1,710.73 

XXXXXXX 
. 
 26 05 26 00-0035  Copper Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0036 MLF 12 AWG Copper Bare Single Solid Conductor .................................................................................................................... 606.90 203.43 
. 

 26 05 26 00-0037 MLF 10 AWG Copper Bare Single Solid Conductor .................................................................................................................... 829.10 203.43 
. 

 26 05 26 00-0038 MLF 8 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,052.12 245.06 
. 

 26 05 26 00-0039 MLF 6 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,501.24 245.06 
. 

 26 05 26 00-0040 MLF 4 AWG Copper Bare Single Solid Conductor ................................................................................................................... 2,062.96 295.91 
. 

 26 05 26 00-0041 MLF 2 AWG Copper Bare Single Solid Conductor ................................................................................................................... 3,328.99 295.91 
. 

 26 05 26 00-0042 MLF 1/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 4,552.89 356.02 
. 

 26 05 26 00-0043 MLF 4/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 8,436.45 471.60 

XXXXXXX 
. 
 26 05 26 00-0044  Aluminum Bare Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0045 MLF 8 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 531.48 245.06 
. 

 26 05 26 00-0046 MLF 6 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 573.04 245.06 
. 

 26 05 26 00-0047 MLF 4 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 636.64 295.91 
. 

 26 05 26 00-0048 MLF 2 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 762.32 295.91 
. 

 26 05 26 00-0049 MLF 1 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 844.06 356.02 
. 

 26 05 26 00-0050 MLF 1/0 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................ 966.20 356.02 
. 

 26 05 26 00-0051 MLF 2/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,094.18 448.49 
. 

 26 05 26 00-0052 MLF 3/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,238.22 448.49 
. 

 26 05 26 00-0053 MLF 4/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,481.88 596.45 
. 

 26 05 26 00-0054 MLF 250 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 1,634.42 596.45 
. 

 26 05 26 00-0055 MLF 300 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 1,862.81 688.92 
. 

 26 05 26 00-0056 MLF 350 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,063.94 688.92 
. 

 26 05 26 00-0057 MLF 500 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,447.87 850.74 

XXXXXXX 
. 
 26 05 26 00-0058  Aluminum Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0059 MLF 8 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 531.48 245.06 
. 

 26 05 26 00-0060 MLF 6 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 573.04 245.06 
. 

 26 05 26 00-0061 MLF 4 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 636.64 295.91 
. 

 26 05 26 00-0062 MLF 2 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 762.32 295.91 
. 

 26 05 26 00-0063 MLF 1 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 806.74 471.60 
. 

 26 05 26 00-0064 MLF 1/0 AWG Aluminum Bare Single Solid Conductor............................................................................................................... 966.20 471.60 
. 

 26 05 26 00-0065 MLF 2/0 AWG Aluminum Bare Single Solid Conductor............................................................................................................ 1,001.73 448.49 
. 

 26 05 26 00-0066 MLF 3/0 AWG Aluminum Bare Single Solid Conductor............................................................................................................ 1,052.07 448.49 
. 

 26 05 26 00-0067 MLF 4/0 AWG Aluminum Bare Single Solid Conductor............................................................................................................ 1,481.88 596.45 
. 

 26 05 26 00-0068 MLF 250 MCM Aluminum Bare Single Solid Conductor........................................................................................................... 1,634.42 596.45 
. 

 26 05 26 00-0069 MLF 300 MCM Aluminum Bare Single Solid Conductor........................................................................................................... 1,862.81 688.92 
. 

 26 05 26 00-0070 MLF 350 MCM Aluminum Bare Single Solid Conductor........................................................................................................... 2,063.94 688.92 
. 

 26 05 26 00-0071 MLF 500 MCM Aluminum Bare Single Solid Conductor........................................................................................................... 2,447.87 850.74 

XXXXXXX 
. 
 26 05 26 00-0072  Aluminum Smooth Woven Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0073 LF 10 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.63 0.75 
. 

 26 05 26 00-0074 LF 16 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.91 0.82 
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. 
 26 05 26 00-0075 LF 24 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 3.47 0.94 

. 
 26 05 26 00-0076 LF 26 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 3.48 0.96 

. 
 26 05 26 00-0077 LF 28 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 3.66 1.01 

XXXXXXX 
. 
 26 05 26 00-0078  Copper Flexible Braid Connector Jumper Strap (26 05 26 00-0001) 

Note: Manufactured from flat extra flexible tinned braid. Ferrules are tin plated pure electrolytic copper with 2 
holes, on each end. 

. 

. 
 26 05 26 00-0079 EA 100 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ........................................................................................ 128.01 27.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 
. 

 26 05 26 00-0080 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ........................................................................................ 221.92 32.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 05 26 00-0081 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 18" Length ........................................................................................ 284.74 32.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 
. 

 26 05 26 00-0082 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 24" Length ........................................................................................ 346.70 32.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 05 26 00-0083 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ........................................................................................ 299.00 35.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.38 
. 

 26 05 26 00-0084 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 18" Length ........................................................................................ 389.37 35.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.38 

. 
 26 05 26 00-0085 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 24" Length ........................................................................................ 467.89 35.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.38 
. 

 26 05 26 00-0086 EA 600 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ........................................................................................ 389.79 44.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.82 

. 
 26 05 26 00-0087 EA 800 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ........................................................................................ 468.72 54.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

XXXXXXX 
. 
 26 05 26 00-0088  Bonding Jumper For Metallic Conduit (26 05 26 00-0001) 
. 
. 

 26 05 26 00-0089 EA  1/2" To 1" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................... 169.24 59.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.87 

. 
 26 05 26 00-0090 EA  1-1/4" To 2" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 208.50 59.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.68 
. 

 26 05 26 00-0091 EA  2-1/2" To 4" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 307.07 92.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.26 

. 
 26 05 26 00-0092 EA  5" To 6" Conductor, Bonding Jumper, Metallic Conduit ...................................................................................................... 455.63 92.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.21 

XXXXXXX 
. 
 26 05 26 00-0093  Ground Rods (26 05 26) 
. 
. 
 26 05 26 00-0094  Copper-Clad Ground Rods (26 05 26 00-0093) 
. 
. 

 26 05 26 00-0095 EA 1/2" Diameter x 8' Long Copper-Clad Ground Rods ............................................................................................................. 88.49 81.28 
. 

 26 05 26 00-0096 EA 5/8" Diameter x 8' Long Copper-Clad Ground Rods ............................................................................................................. 91.71 81.28 
. 

 26 05 26 00-0097 EA 3/4" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 104.72 81.28 
. 

 26 05 26 00-0098 EA 1/2" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 103.85 81.28 
. 

 26 05 26 00-0099 EA 5/8" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 107.88 81.28 
. 

 26 05 26 00-0100 EA 3/4" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 124.14 81.28 

XXXXXXX 
. 
 26 05 26 00-0101  Copper Grounding Shaft (26 05 26 00-0093) 
. 
. 

 26 05 26 00-0102 EA 2-1/8" Diameter x 10' Long Copper Grounding Shaft .......................................................................................................... 274.90 81.28 
. 

 26 05 26 00-0103 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 10' Horizontal Copper Grounding Shaft ................................................................. 340.03 81.28 
. 

 26 05 26 00-0104 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 20' Horizontal Copper Grounding Shaft ................................................................. 517.39 81.28 

XXXXXXX 
. 
 26 05 26 00-0105  Ground Access Wells (26 05 26 00-0093) 
. 
. 
 26 05 26 00-0106  Precast Ground Access Wells (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0107 EA 8" Diameter x 24" Deep Precast Ground Access Well ........................................................................................................ 261.39  
Note: With cast iron grate. 

. 
 26 05 26 00-0108 EA 10" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 270.68  

Note: With cast iron grate. 
. 

 26 05 26 00-0109 EA 12" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 796.78  
Note: With cast iron grate. 

. 
 26 05 26 00-0110 EA 18" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 806.07  

Note: With cast iron grate. 

XXXXXXX 
. 
 26 05 26 00-0111  Polyvinyl Chloride (PVC) Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0112 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 446.88  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0113 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 524.76  

Note: Schedule 40 with cast iron grated cover. 
. 

 26 05 26 00-0114 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 971.94  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0115 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 427.28  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0116 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 500.71  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0117 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 932.24  

Note: Schedule 40 with flat steel cover. 
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. 
 26 05 26 00-0118 EA 8" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ............................................................................. 240.52  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0119 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 257.27  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0120 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 271.74  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0121 EA 8" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ................................. 185.68  
. 

 26 05 26 00-0122 EA 10" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ............................... 273.08  
. 

 26 05 26 00-0123 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 479.71  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0124 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 636.30  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0125 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 386.84  
Note: Schedule 40 with plastic cover. 

. 
 26 05 26 00-0126 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 560.40  

Note: Schedule 40 with plastic cover. 
. 

 26 05 26 00-0127 EA 10" Diameter x 36" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 592.11  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0128 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 721.24  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0129 EA 12" Diameter x 12" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 320.67  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0130 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 557.92  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0131 EA 12" Diameter x 30" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 600.47  
Note: With cast iron grate, heavy duty. 

XXXXXXX 
. 
 26 05 26 00-0132  Polymer Concrete Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0133 EA 12" x 12" x 12" Polymer Concrete Ground Access Well...................................................................................................... 501.84  
. 

 26 05 26 00-0134 EA 12" x 12" x 12" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 550.91  
. 

 26 05 26 00-0135 EA 12" x 12" x 18" Polymer Concrete Ground Access Well...................................................................................................... 553.23  
. 

 26 05 26 00-0136 EA 12" x 12" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 607.24  
. 

 26 05 26 00-0137 EA 12" x 12" x 24" Polymer Concrete Ground Access Well...................................................................................................... 606.59  
. 

 26 05 26 00-0138 EA 12" x 12" x 24" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 666.00  
. 

 26 05 26 00-0139 EA 13" x 24" x 18" Polymer Concrete Ground Access Well...................................................................................................... 810.76  
. 

 26 05 26 00-0140 EA 13" x 24" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 891.82  

XXXXXXX 
. 
 26 05 26 00-0141  High Density Polyethylene (HDPE) Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0142 EA 9" Diameter x 10" Deep High Density Polyethylene (HDPE) Ground Access Well ............................................................. 180.78  
Note: With cover. 

. 
 26 05 26 00-0143 EA 14" Diameter x 18" Deep High Density Polyethylene (HDPE) Ground Access Well ........................................................... 252.53  

Note: With cover. 

XXXXXXX 
. 
 26 05 26 00-0144  Clay Tile Ground Access Wells (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0145 EA 8" Diameter x 24" Deep Clay Tile Ground Access Well With Concrete Cover .................................................................... 286.09  
. 

 26 05 26 00-0146 EA 8" Diameter x 24" Deep Clay Tile Ground Access Well With Cast Iron Grated Cover ........................................................ 301.15  
. 

 26 05 26 00-0147 EA Concrete Cover For 8" Diameter x 24" Deep Clay Tile Ground Access Well ........................................................................ 92.19  

XXXXXXX 
. 
 26 05 26 00-0148  Ground Rod Clamps And Fittings (26 05 26) 
. 
. 
 26 05 26 00-0149  Bronze Ground Rod Clamp (26 05 26 00-0148) 
. 
. 

 26 05 26 00-0150 EA 1/2" Bronze Ground Rod Clamp ........................................................................................................................................... 20.81 12.25 
. 

 26 05 26 00-0151 EA 5/8" Bronze Ground Rod Clamp ........................................................................................................................................... 21.63 12.25 
. 

 26 05 26 00-0152 EA 3/4" Bronze Ground Rod Clamp ........................................................................................................................................... 22.79 12.25 

XXXXXXX 
. 
 26 05 26 00-0153  Bronze Pipe Clamps (26 05 26 00-0148) 
. 
. 

 26 05 26 00-0154 EA 1/2" To 1" Bronze Pipe Ground Clamps ................................................................................................................................ 29.87 20.37 
. 

 26 05 26 00-0155 EA 1-1/4" To 2" Bronze Ground Clamps For Pipe ...................................................................................................................... 38.65 24.38 
. 

 26 05 26 00-0156 EA 2-1/2" To 3" Bronze Ground Clamps For Pipe ...................................................................................................................... 61.00 28.50 
. 

 26 05 26 00-0157 EA 2-1/2" To 4" Bronze Ground Clamps For Pipe ...................................................................................................................... 73.81 36.63 
. 

 26 05 26 00-0158 EA 4" To 6" Bronze Ground Clamps For Pipe .......................................................................................................................... 114.39 52.89 

XXXXXXX 
. 
 26 05 26 00-0159  Grounding Fittings (26 05 26 00-0148) 
. 
. 
 26 05 26 00-0160  Embedded Fittings (26 05 26 00-0159) 
. 
. 

 26 05 26 00-0161 EA  Ground Insert With Two 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded........................................................... 139.99  
. 

 26 05 26 00-0162 EA  Ground Insert With Four 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded .......................................................... 147.36  
. 

 26 05 26 00-0163 EA  Ground Insert With Four  3/8 x 16 Holes 250 To 500 MCM Cable Range, Embedded ....................................................... 160.42  
. 

 26 05 26 00-0164 EA  #8 To 1 AWG, Copper To Aluminum, Grounding Wire Splice ............................................................................................. 141.86  
. 

 26 05 26 00-0165 EA  1/0 To 3/0 AWG, Copper To Aluminum, Grounding Wire Splice ......................................................................................... 170.03  
. 

 26 05 26 00-0166 EA  4/0 To 300 MCM, Copper To Aluminum, Grounding Wire Splice ........................................................................................ 199.26  
. 

 26 05 26 00-0167 EA 350 To 500 MCM, Copper To Aluminum, Grounding Wire Splice ....................................................................................... 224.13  

XXXXXXX 
. 
 26 05 26 00-0168  Ground Rod Receptacle (26 05 26 00-0159) 
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. 

. 
 26 05 26 00-0169 EA 1/2" Ground Rod Receptacle .............................................................................................................................................. 300.54 112.71 

. 
 26 05 26 00-0170 EA 5/8" Ground Rod Receptacle .............................................................................................................................................. 313.32 115.89 

. 
 26 05 26 00-0171 EA 3/4" Ground Rod Receptacle .............................................................................................................................................. 326.44 119.03 

XXXXXXX 
. 
 26 05 26 00-0172  Ground Kits For Circuit Breaker Panels (26 05 26 00-0159) 
. 
. 

 26 05 26 00-0173 EA  14-8 AWG Copper Ground Kit .............................................................................................................................................. 68.05 27.10 
. 

 26 05 26 00-0174 EA  12-8 AWG Aluminum Ground Kit .......................................................................................................................................... 69.72 27.10 
. 

 26 05 26 00-0175 EA  14-4 AWG Copper Ground Kit .............................................................................................................................................. 74.24 27.10 
. 

 26 05 26 00-0176 EA  12-4 AWG Aluminum Ground Kit .......................................................................................................................................... 80.60 27.10 

XXXXXXX 
. 
 26 05 26 00-0177  Insulated Grounding Bars (26 05 26 00-0148) 
. 
. 

 26 05 26 00-0178 EA  1/2" x 4" x 10" Insulated Ground Bar .................................................................................................................................. 271.50 27.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.77 

. 
 26 05 26 00-0179 EA  Insulated Ground Bar SK 9560 1/2" x 4" x 20" .................................................................................................................... 283.46 27.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.77 

XXXXXXX 
. 
 26 05 26 00-0180  Ground Conductor Bonding (26 05 26) 
. 
. 
 26 05 26 00-0181  Ground Conductor Bonding (26 05 26 00-0180) 
. 
. 
 26 05 26 00-0182  Splice, Lug, Ground Rod, Rebar Or Structural Steel Cadweld (26 05 26 00-0181) 
. 
. 

 26 05 26 00-0183 EA Up To #6 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................................... 126.78  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0184 EA #4 To #1 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel.......................................... 137.61  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0185 EA 1/0 To 4/0 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel........................................ 148.45  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0186 EA 250 To 1,000 MCM AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................... 213.47  

Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0187  Tee, Wye Or Cross Cadweld (26 05 26 00-0181) 
. 
. 

 26 05 26 00-0188 EA Up To #6 AWG Cadweld Connection For Tee, Wye Or Cross............................................................................................ 143.03  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0189 EA #4 To #1 AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................................ 164.70  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0190 EA 1/0 To 4/0 AWG Cadweld Connection For Tee, Wye Or Cross .......................................................................................... 202.64  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0191 EA 250 To 1,000 MCM AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................ 245.98  

Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0192  Grounding Equipment (26 05 26) 
. 
. 
 26 05 26 00-0193  Special Grounding Equipment (26 05 26 00-0192) 
. 
. 
 26 05 26 00-0194  Ground Reels And Ground Bus (26 05 26 00-0193) 
. 
. 

 26 05 26 00-0195 EA  Ground Reel With 50' Of Galvanized Steel Cable .............................................................................................................. 589.49  

XXXXXXX 
. 
 26 05 26 00-0196  Copper Bars (26 05 26 00-0193) 
. 
. 

 26 05 26 00-0197 LF  1/4" x 2" Copper Bar ............................................................................................................................................................. 34.82  

XXXXXXX 
. 
 26 05 26 00-0198  Phenolic Insulators (26 05 26 00-0193) 
. 
. 

 26 05 26 00-0199 EA  2" x 2" x 1" Long Phenolic Insulators .................................................................................................................................... 27.22  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

XXXXXXX 
. 
 26 05 26 00-0200  Grounding Studs (26 05 26 00-0193) 
. 
. 

 26 05 26 00-0201 EA  Ball Grounding Stud .............................................................................................................................................................. 39.61  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.71 

XXXXXXX 
. 
 26 05 26 00-0202  Equipment Ground Bar Kits (26 05 26 00-0193) 
. 
. 

 26 05 26 00-0203 EA Switch Rating 30 Ground Bar Kit .......................................................................................................................................... 29.99  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 05 26 00-0204 EA Switch Rating 60 Ground Bar Kit .......................................................................................................................................... 37.54  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 
. 

 26 05 26 00-0205 EA Switch Rating 100 Ground Bar Kit ........................................................................................................................................ 43.62  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

. 
 26 05 26 00-0206 EA Switch Rating 200 Ground Bar Kit ........................................................................................................................................ 72.72  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 

XXXXXXX 
. 
 26 05 26 00-0207  Panelboard Ground Bar Kits (26 05 26 00-0193) 
. 
. 

 26 05 26 00-0208 EA  Panelboard Ground Bar Kit ................................................................................................................................................. 101.37 8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
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XXXXXXX 
. 
 26 05 26 00-0209  Circuit Breaker Ground Bar Kits (26 05 26 00-0193) 
. 
. 

 26 05 26 00-0210 EA  3 Circuit, Ground Bar Kit ....................................................................................................................................................... 24.58 4.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 26 00-0211 EA  4 Circuit, Ground Bar Kit ....................................................................................................................................................... 24.20 4.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 
. 

 26 05 26 00-0212 EA  7 Circuit, Ground Bar Kit ....................................................................................................................................................... 24.84 4.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 26 00-0213 EA  12 Circuit, Ground Bar Kit ..................................................................................................................................................... 28.16 5.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.53 
. 

 26 05 26 00-0214 EA  20 Circuit, Ground Bar Kit ..................................................................................................................................................... 31.99 6.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.18 

. 
 26 05 26 00-0215 EA  24 Circuit, Ground Bar Kit ..................................................................................................................................................... 35.31 6.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 
. 

 26 05 26 00-0216 EA  30 Circuit, Ground Bar Kit ..................................................................................................................................................... 39.58 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.80 

. 
 26 05 26 00-0217 EA  54 Circuit, Ground Bar Kit ..................................................................................................................................................... 45.85 9.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.11 
. 

 26 05 26 00-0218 EA  24 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 48.24 6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 26 00-0219 EA  30 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 53.54 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.80 
. 

 26 05 26 00-0220 EA  54 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 59.93 9.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.11 

XXXXXXX 
. 
 26 05 29  Hangers and Supports for Electrical Systems (26 05) 
. 
. 
 26 05 29 00-0001  Metal Framing Channel And Fittings (26 05 29) 
. 
. 
 26 05 29 00-0002  Metal Framing Channel (26 05 29 00-0001) 

Note: Excludes fasteners and accessories. 
. 
. 
 26 05 29 00-0003  14 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 
 26 05 29 00-0004  14 Gauge, Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0005 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 19.82 5.94 
. 

 26 05 29 00-0006 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 22.81 5.94 
. 

 26 05 29 00-0007 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel .......................................................................... 10.42 2.24 

XXXXXXX 
. 
 26 05 29 00-0008  14 Gauge, 304 Stainless Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0009 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 33.46 5.94 
. 

 26 05 29 00-0010 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 37.06 5.94 
. 

 26 05 29 00-0011 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 50.09 5.94 
. 

 26 05 29 00-0012 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 57.28 5.94 
. 

 26 05 29 00-0013 LF >2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 24.06 2.24 
. 

 26 05 29 00-0014 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 27.66 2.24 

XXXXXXX 
. 
 26 05 29 00-0015  14 Gauge, 316 Stainless Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0016 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel .......................................... 48.99 5.94 
. 

 26 05 29 00-0017 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel .......................................... 81.16 5.94 
. 

 26 05 29 00-0018 LF >2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel ................................................... 39.59 2.24 

XXXXXXX 
. 
 26 05 29 00-0019  12 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 
 26 05 29 00-0020  12 Gauge, Steel Unistrut Channel (26 05 29 00-0019) 
. 
. 

 26 05 29 00-0021 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................ 21.28 5.94 
. 

 26 05 29 00-0022 EA Up To 1' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 20.78 5.94 
. 

 26 05 29 00-0023 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 20.46 5.94 
. 

 26 05 29 00-0024 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................ 25.72 5.94 
. 

 26 05 29 00-0025 EA >1' To 2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 24.74 5.94 
. 

 26 05 29 00-0026 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 24.10 5.94 
. 

 26 05 29 00-0027 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ......................................................................... 11.88 2.24 
. 

 26 05 29 00-0028 LF >2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel .......................................................................... 11.38 2.24 
. 

 26 05 29 00-0029 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel .......................................................................... 11.06 2.24 

XXXXXXX 
. 
 26 05 29 00-0030  12 Gauge, 304 Stainless Steel Unistrut Channel (26 05 29 00-0019) 
. 
. 

 26 05 29 00-0031 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 38.25 5.94 
. 

 26 05 29 00-0032 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 44.45 5.94 
. 

 26 05 29 00-0033 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 59.67 5.94 
. 

 26 05 29 00-0034 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 72.08 5.94 
. 

 26 05 29 00-0035 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 28.85 2.24 
. 

 26 05 29 00-0036 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 35.05 2.24 

XXXXXXX 
. 
 26 05 29 00-0037  Metal Framing Channel Fittings (26 05 29 00-0001) 
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. 

. 
 26 05 29 00-0038  Unistrut Channel Closure Strips And Caps (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0039  Steel Unistrut Channel Closure Strips And Caps (26 05 29 00-0038) 
. 
. 

 26 05 29 00-0040 LF Steel Raceway Closure Strip, Unistrut Channel Fittings ......................................................................................................... 6.05 0.54 
. 

 26 05 29 00-0041 EA Steel End Cap, Unistrut Channel Fittings ............................................................................................................................. 12.82 5.43 

XXXXXXX 
. 
 26 05 29 00-0042  Stainless Steel Unistrut Channel Closure Strips And Caps (26 05 29 00-0038) 
. 
. 

 26 05 29 00-0043 EA Stainless Steel End Cap For Unistrut Channel ..................................................................................................................... 20.15 5.43 

XXXXXXX 
. 
 26 05 29 00-0044  Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0045  Steel Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0044) 
. 
. 

 26 05 29 00-0046 EA 2-Hole, 3-1/4" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 6.01  
. 

 26 05 29 00-0047 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 5.97  
. 

 26 05 29 00-0048 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 7.25  

XXXXXXX 
. 
 26 05 29 00-0049  Stainless Steel Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0044) 
. 
. 

 26 05 29 00-0050 EA 2-Hole, 3-1/2" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 17.25  
. 

 26 05 29 00-0051 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 25.69  
. 

 26 05 29 00-0052 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 32.83  

XXXXXXX 
. 
 26 05 29 00-0053  90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0054  Steel 90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0053) 
. 
. 

 26 05 29 00-0055 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, Steel, Unistrut Channel Fitting .................................................................................... 5.81  
. 

 26 05 29 00-0056 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, Steel, Unistrut Channel Fitting .............................................................................. 4.87  
. 

 26 05 29 00-0057 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, Steel, Unistrut Channel Fitting .............................................................................. 8.38  
. 

 26 05 29 00-0058 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, Steel, Unistrut Channel Fitting .............................................................................. 8.27  

XXXXXXX 
. 
 26 05 29 00-0059  Stainless Steel 90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0053) 
. 
. 

 26 05 29 00-0060 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting .............................................................. 9.85  
. 

 26 05 29 00-0061 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ............................................................ 12.33  
. 

 26 05 29 00-0062 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 10.45  
. 

 26 05 29 00-0063 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 14.86  
. 

 26 05 29 00-0064 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 13.58  
. 

 26 05 29 00-0065 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 25.10  
. 

 26 05 29 00-0066 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 14.28  
. 

 26 05 29 00-0067 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 20.73  

XXXXXXX 
. 
 26 05 29 00-0068  60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0069  Steel 60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0068) 
. 
. 

 26 05 29 00-0070 EA 2-Hole, 1-7/8" x 3-3/8", 60 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................ 11.97  

XXXXXXX 
. 
 26 05 29 00-0071  U-Connector, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0072  Steel, U-Connector, Unistrut Channel Fittings (26 05 29 00-0071) 
. 
. 

 26 05 29 00-0073 EA 3-Hole, 1-5/8" x 13/16", U-Connector, Steel, Unistrut Channel Fitting .................................................................................... 4.26  
. 

 26 05 29 00-0074 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, Steel, Unistrut Channel Fitting ..................................................................................... 4.75  

XXXXXXX 
. 
 26 05 29 00-0075  Stainless Steel, U-Connector, Unistrut Channel Fittings (26 05 29 00-0071) 
. 
. 

 26 05 29 00-0076 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, 304 Stainless Steel, Unistrut Channel Fitting ............................................................ 20.58  

XXXXXXX 
. 
 26 05 29 00-0077  Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0078  Steel Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0077) 
. 
. 

 26 05 29 00-0079 EA 3-Hole, Z-Bracket, Steel, Unistrut Channel Fitting ................................................................................................................ 12.28  

XXXXXXX 
. 
 26 05 29 00-0080  Stainless Steel Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0077) 
. 
. 

 26 05 29 00-0081 EA 3-Hole, Z-Bracket, 304 Stainless Steel, Unistrut Channel Fitting .......................................................................................... 40.09  

XXXXXXX 
. 
 26 05 29 00-0082  Standard Pipe And Rigid Conduit Clamps For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex screw and nut. 
. 
. 
 26 05 29 00-0083  Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut Channel (26 05 29 

00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0084 EA 1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................ 4.63 1.63 

. 
 26 05 29 00-0085 EA 3/4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................ 4.65 1.63 

. 
 26 05 29 00-0086 EA 1" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 4.76 1.63 
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. 
 26 05 29 00-0087 EA 1-1/4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 6.00 2.17 

. 
 26 05 29 00-0088 EA 1-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 6.56 2.17 

. 
 26 05 29 00-0089 EA 2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 6.62 2.17 

. 
 26 05 29 00-0090 EA 2-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 8.11 2.71 

. 
 26 05 29 00-0091 EA 3" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 8.61 2.71 

. 
 26 05 29 00-0092 EA 3-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 9.09 2.71 

. 
 26 05 29 00-0093 EA 4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 9.26 2.71 

XXXXXXX 
. 
 26 05 29 00-0094  304 Stainless Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut 

Channel (26 05 29 00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0095 EA 1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...................................... 7.78 1.63 

. 
 26 05 29 00-0096 EA 3/4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...................................... 8.72 1.63 

. 
 26 05 29 00-0097 EA 1" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................... 9.66 1.63 

. 
 26 05 29 00-0098 EA 1-1/4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 11.99 2.17 

. 
 26 05 29 00-0099 EA 1-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 14.60 2.17 

. 
 26 05 29 00-0100 EA 2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 15.29 2.17 

. 
 26 05 29 00-0101 EA 2-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 18.34 2.71 

. 
 26 05 29 00-0102 EA 3" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 20.67 2.71 

. 
 26 05 29 00-0103 EA 3-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 21.67 2.71 

. 
 26 05 29 00-0104 EA 4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 25.36 2.71 

XXXXXXX 
. 
 26 05 29 00-0105  316 Stainless Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut 

Channel (26 05 29 00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0106 EA 1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...................................... 8.35 1.63 

. 
 26 05 29 00-0107 EA 3/4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...................................... 9.68 1.63 

. 
 26 05 29 00-0108 EA 1" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 10.06 1.63 

. 
 26 05 29 00-0109 EA 1-1/4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 12.17 2.17 

. 
 26 05 29 00-0110 EA 1-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 16.75 2.17 

. 
 26 05 29 00-0111 EA 2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 16.98 2.17 

. 
 26 05 29 00-0112 EA 2-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 20.11 2.71 

. 
 26 05 29 00-0113 EA 3" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 21.29 2.71 

. 
 26 05 29 00-0114 EA 3-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 29.72 2.71 

. 
 26 05 29 00-0115 EA 4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 34.87 2.71 

XXXXXXX 
. 
 26 05 29 00-0116  Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0117  Steel Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0116) 
. 
. 

 26 05 29 00-0118 EA Set Screw Beam Clamp, Steel Unistrut Channel Fitting ....................................................................................................... 34.30 9.90 
. 

 26 05 29 00-0119 EA  "C" Beam Clamp Use With 1/2" Rod, Steel Unistrut Channel Fittings .................................................................................. 23.14 9.90 
. 

 26 05 29 00-0120 EA  "U" Bolt Beam Clamp, Steel Unistrut Channel Fitting ........................................................................................................... 33.17 9.90 

XXXXXXX 
. 
 26 05 29 00-0121  304 Stainless Steel Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0116) 
. 
. 

 26 05 29 00-0122 EA "U" Bolt Beam Clamp, 304 Stainless Steel Unistrut Channel Fitting ..................................................................................... 47.68 9.90 

XXXXXXX 
. 
 26 05 29 00-0123  Square Washers For Unistrut Channel (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0124  Steel Square Washers For Unistrut Channel (26 05 29 00-0123) 
. 
. 

 26 05 29 00-0125 EA  1/2" Bolt Size, Steel, Square Washer For Unistrut Channel .................................................................................................... 4.24  

XXXXXXX 
. 
 26 05 29 00-0126  Stainless Steel Square Washers For Unistrut Channel (26 05 29 00-0123) 
. 
. 

 26 05 29 00-0127 EA 1/2" Bolt Size, 304 Stainless Steel, Square Washer For Unistrut Channel ............................................................................. 4.86  
. 

 26 05 29 00-0128 EA 1/2" Bolt Size, 316 Stainless Steel, Square Washer For Unistrut Channel ............................................................................. 6.15  

XXXXXXX 
. 
 26 05 29 00-0129  Strut Braces, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 

 26 05 29 00-0130 EA 16" Diagonal Steel Bar Brace For Unistrut Channel ............................................................................................................. 33.65  

XXXXXXX 
. 
 26 05 29 00-0131  Trolley Hangers, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 

 26 05 29 00-0132 EA Steel Trolley Track Hanger For Unistrut Channel ................................................................................................................. 41.80  

XXXXXXX 
. 
 26 05 29 00-0133  Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex bolt. 
. 
. 
 26 05 29 00-0134  Steel Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0133) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0135 EA  1/4-20, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 7.35  
. 

 26 05 29 00-0136 EA  3/8-16, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 8.03  
. 

 26 05 29 00-0137 EA  1/2-13, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 8.54  
. 

 26 05 29 00-0138 EA  5/8-11, Steel Lock Nut With Spring For Unistrut Channel ..................................................................................................... 11.30  

XXXXXXX 
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. 
 26 05 29 00-0139  Stainless Steel Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0133) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0140 EA 1/4-20, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 14.08  
. 

 26 05 29 00-0141 EA 3/8-16, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 14.95  
. 

 26 05 29 00-0142 EA 1/2-13, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 20.98  
. 

 26 05 29 00-0143 EA 5/8-11, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 35.56  

XXXXXXX 
. 
 26 05 29 00-0144  Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex bolt. 
. 
. 
 26 05 29 00-0145  Steel Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0144) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0146 EA  1/4-20, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.37  
. 

 26 05 29 00-0147 EA  3/8-16, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 8.13  
. 

 26 05 29 00-0148 EA  1/2-13, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 8.58  
. 

 26 05 29 00-0149 EA  5/8-11, Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................ 12.10  

XXXXXXX 
. 
 26 05 29 00-0150  Stainless Steel Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0144) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0151 EA 1/4-20, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel ......................................................................... 10.22  
. 

 26 05 29 00-0152 EA 3/8-16, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel ......................................................................... 12.22  
. 

 26 05 29 00-0153 EA 1/2-13, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel ......................................................................... 13.28  
. 

 26 05 29 00-0154 EA 5/8-11, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel ......................................................................... 34.66  

XXXXXXX 
. 
 26 05 29 00-0155  Mounting Assemblies (26 05 29) 
. 
. 
 26 05 29 00-0156  Galvanized Steel Mounting Assemblies (26 05 29 00-0155) 
. 
. 
 26 05 29 00-0157  Galvanized Steel Back Plate (26 05 29 00-0156) 
. 
. 

 26 05 29 00-0158 EA  1/4" x 4' x 4', Galvanized Steel Back Plate, Painted ........................................................................................................... 416.48 65.02 
. 

 26 05 29 00-0159 EA  3/8" x 14" x 16", Galvanized Steel Back Plate, Painted ...................................................................................................... 104.04 21.67 
. 

 26 05 29 00-0160 EA  3/16" x 30" x 48", Galvanized Steel Back Plate, Painted .................................................................................................... 263.27 54.18 

XXXXXXX 
. 
 26 05 29 00-0161  Aluminum Mounting Assemblies (26 05 29 00-0155) 
. 
. 
 26 05 29 00-0162  Aluminum Back Plate (26 05 29 00-0161) 
. 
. 

 26 05 29 00-0163 EA 3/16" x 2' x 2' Aluminum Back Plate .................................................................................................................................... 318.27 81.28 
. 

 26 05 29 00-0164 EA 3/16" x 4' x 4' Aluminum Back Plate .................................................................................................................................... 847.69 81.28 

XXXXXXX 
. 
 26 05 29 00-0165  Supports (26 05 29) 
. 
. 
 26 05 29 00-0166  One Hole Steel Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0167 EA  1/2", One Hole Steel Conduit Strap ........................................................................................................................................ 3.97  
    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.09 

. 
 26 05 29 00-0168 EA  3/4", One Hole Steel Conduit Strap ........................................................................................................................................ 4.02  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 

. 
 26 05 29 00-0169 EA  1", One Hole Steel Conduit Strap ........................................................................................................................................... 4.26  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.12 

. 
 26 05 29 00-0170 EA  1-1/4", One Hole Steel Conduit Strap ..................................................................................................................................... 4.44  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.14 

. 
 26 05 29 00-0171 EA  1-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 4.56  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.15 
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. 
 26 05 29 00-0172 EA  2", One Hole Steel Conduit Strap ........................................................................................................................................... 5.28  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.22 

. 
 26 05 29 00-0173 EA  2-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 6.03  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.30 

. 
 26 05 29 00-0174 EA  3", One Hole Steel Conduit Strap ........................................................................................................................................... 6.28  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.90 
    For >500, Deduct  -1.32 

. 
 26 05 29 00-0175 EA  3-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 7.50  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.44 

. 
 26 05 29 00-0176 EA  4", One Hole Steel Conduit Strap ........................................................................................................................................... 8.48  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.07 
    For >500, Deduct  -1.54 

XXXXXXX 
. 
 26 05 29 00-0177  One Hole Iron Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0178 EA  1/2", One Hole Iron Conduit Strap .......................................................................................................................................... 4.09  
    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 

. 
 26 05 29 00-0179 EA  3/4", One Hole Iron Conduit Strap .......................................................................................................................................... 4.21  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.12 

. 
 26 05 29 00-0180 EA  1", One Hole Iron Conduit Strap ............................................................................................................................................. 4.42  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.14 

. 
 26 05 29 00-0181 EA  1-1/4", One Hole Iron Conduit Strap ....................................................................................................................................... 4.93  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.80 
    For >500, Deduct  -1.19 

. 
 26 05 29 00-0182 EA  1-1/2", One Hole Iron Conduit Strap ....................................................................................................................................... 5.13  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.21 

. 
 26 05 29 00-0183 EA  2", One Hole Iron Conduit Strap ............................................................................................................................................. 6.42  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.92 
    For >500, Deduct  -1.34 

. 
 26 05 29 00-0184 EA  2-1/2", One Hole Iron Conduit Strap ....................................................................................................................................... 9.19  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.61 
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. 
 26 05 29 00-0185 EA  3", One Hole Iron Conduit Strap ........................................................................................................................................... 11.51  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.30 
    For >500, Deduct  -1.85 

. 
 26 05 29 00-0186 EA  3-1/2", One Hole Iron Conduit Strap ..................................................................................................................................... 14.89  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.46 
    For >100 To 250, Deduct  -0.92 
    For >250 To 500, Deduct  -1.55 
    For >500, Deduct  -2.18 

. 
 26 05 29 00-0187 EA  4", One Hole Iron Conduit Strap ........................................................................................................................................... 28.42  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.59 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.54 

. 
 26 05 29 00-0188 EA  5", One Hole Iron Conduit Strap ........................................................................................................................................... 35.69  

    For Work In Restricted Working Space, Add  1.04 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.98 
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -3.11 
    For >500, Deduct  -4.26 

XXXXXXX 
. 
 26 05 29 00-0189  Two Hole Steel Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0190 EA  1/2", Two Hole Steel Conduit Strap ........................................................................................................................................ 4.61  
    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.24 

. 
 26 05 29 00-0191 EA  3/4", Two Hole Steel Conduit Strap ........................................................................................................................................ 4.69  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.25 

. 
 26 05 29 00-0192 EA  1", Two Hole Steel Conduit Strap ........................................................................................................................................... 4.73  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.25 

. 
 26 05 29 00-0193 EA  1-1/4", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.79  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.26 

. 
 26 05 29 00-0194 EA  1-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.83  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.26 

. 
 26 05 29 00-0195 EA  2", Two Hole Steel Conduit Strap ........................................................................................................................................... 4.93  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.86 
    For >500, Deduct  -1.27 

. 
 26 05 29 00-0196 EA  2-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 5.49  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.90 
    For >500, Deduct  -1.33 

. 
 26 05 29 00-0197 EA  3", Two Hole Steel Conduit Strap ........................................................................................................................................... 5.61  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.91 
    For >500, Deduct  -1.34 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 29 Hangers and Supports for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 42  Monterey County Roads and Bridges 

. 
 26 05 29 00-0198 EA  3-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 6.05  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.94 
    For >500, Deduct  -1.39 

. 
 26 05 29 00-0199 EA  4", Two Hole Steel Conduit Strap ........................................................................................................................................... 6.35  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.96 
    For >500, Deduct  -1.42 

. 
 26 05 29 00-0200 EA  5", Two Hole Steel Conduit Strap ........................................................................................................................................... 6.74  

    For Work In Restricted Working Space, Add  1.17 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.45 

XXXXXXX 
. 
 26 05 29 00-0201  Clamp Back Spacers (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0202 EA  1/2" Conduit, Clamp Back Spacer ........................................................................................................................................... 3.65  
    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.61 
    For >500, Deduct  -0.91 

. 
 26 05 29 00-0203 EA  3/4" Conduit, Clamp Back Spacer ........................................................................................................................................... 3.94  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.94 

. 
 26 05 29 00-0204 EA  1" Conduit, Clamp Back Spacer .............................................................................................................................................. 4.22  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.96 

. 
 26 05 29 00-0205 EA  1-1/4" Conduit, Clamp Back Spacer ....................................................................................................................................... 5.31  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.07 

. 
 26 05 29 00-0206 EA  1-1/2" Conduit, Clamp Back Spacer ....................................................................................................................................... 6.18  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.80 
    For >500, Deduct  -1.16 

. 
 26 05 29 00-0207 EA  2" Conduit, Clamp Back Spacer .............................................................................................................................................. 7.10  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.25 

. 
 26 05 29 00-0208 EA  2-1/2" Conduit, Clamp Back Spacer ..................................................................................................................................... 10.82  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.62 

. 
 26 05 29 00-0209 EA  3" Conduit, Clamp Back Spacer ............................................................................................................................................ 15.28  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.45 
    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.48 
    For >500, Deduct  -2.07 

. 
 26 05 29 00-0210 EA  3-1/2" Conduit, Clamp Back Spacer ..................................................................................................................................... 19.60  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -0.56 
    For >100 To 250, Deduct  -1.12 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.50 
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. 
 26 05 29 00-0211 EA  4" Conduit, Clamp Back Spacer............................................................................................................................................ 39.90  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -1.07 
    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -3.33 
    For >500, Deduct  -4.53 

. 
 26 05 29 00-0212 EA  5" Conduit, Clamp Back Spacer............................................................................................................................................ 74.17  

    For Work In Restricted Working Space, Add  0.81 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.78 
    For >50 To 100, Deduct  -1.92 
    For >100 To 250, Deduct  -3.84 
    For >250 To 500, Deduct  -5.90 
    For >500, Deduct  -7.96 

XXXXXXX 
. 
 26 05 29 00-0213  Conduit Clips (26 05 29 00-0165) 

Note: Push in or clip. 
. 
. 

 26 05 29 00-0214 EA  1/2" Conduit Clip ..................................................................................................................................................................... 4.55  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0215 EA  3/4" Conduit Clip ..................................................................................................................................................................... 4.55  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0216 EA  1" Conduit Clip ........................................................................................................................................................................ 4.46  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.14 

. 
 26 05 29 00-0217 EA  1-1/4" Conduit Clip .................................................................................................................................................................. 4.67  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.97 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.16 

XXXXXXX 
. 
 26 05 29 00-0218  Bolt And Nut Conduit Clips (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0219 EA  3/4" Bolt And Nut Conduit Clip (Minerallac 1B) ....................................................................................................................... 5.64  
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.96 
    For >500, Deduct  -1.43 

. 
 26 05 29 00-0220 EA 1" Bolt And Nut Conduit Clip (Minerallac 2B) .......................................................................................................................... 5.85  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.18 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.98 
    For >500, Deduct  -1.45 

. 
 26 05 29 00-0221 EA 1-1/4" Bolt And Nut Conduit Clip (Minerallac 2-1/2B).............................................................................................................. 6.23  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.25 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -1.04 
    For >500, Deduct  -1.54 

. 
 26 05 29 00-0222 EA 1-1/2" Bolt And Nut Conduit Clip (Minerallac 3B) .................................................................................................................... 6.35  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.25 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.05 
    For >500, Deduct  -1.56 

. 
 26 05 29 00-0223 EA 2" Bolt And Nut Conduit Clip (Minerallac 5B) .......................................................................................................................... 7.15  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.25 
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.11 
    For >500, Deduct  -1.64 

. 
 26 05 29 00-0224 EA 2-1/2" Bolt And Nut Conduit Clip (Minerallac 6B) .................................................................................................................... 7.76  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.32 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.19 
    For >500, Deduct  -1.75 
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. 
 26 05 29 00-0225 EA 3" Bolt And Nut Conduit Clip (Minerallac 7B) .......................................................................................................................... 8.46  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.32 
    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.24 
    For >500, Deduct  -1.82 

. 
 26 05 29 00-0226 EA 4" Bolt And Nut Conduit Clip (Minerallac 9B) ........................................................................................................................ 15.68  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For >50 To 100, Deduct  -0.53 
    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.65 

XXXXXXX 
. 
 26 05 29 00-0227  Conduit Hanger From Flange, Wire Or Rod (26 05 29 00-0165) 

Note: Bat wing. 
. 
. 

 26 05 29 00-0228 EA  1/2", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................... 3.27  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.75 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.85 

. 
 26 05 29 00-0229 EA  3/4", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................... 3.33  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.75 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.85 

. 
 26 05 29 00-0230 EA  1", Conduit Hanger From Flange, Wire Or Rod ...................................................................................................................... 3.49  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.75 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.87 

. 
 26 05 29 00-0231 EA  1-1/4", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................ 3.89  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.75 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -0.91 

XXXXXXX 
. 
 26 05 29 00-0232  Beam Flange Clamps (26 05 29 00-0165) 

Note: For threaded rod, nut not required. 
. 
. 

 26 05 29 00-0233 EA  1/8" To 1/4" Flange Thickness, Beam Clamp (Caddy 6TA24) ................................................................................................ 4.95  
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.04 

. 
 26 05 29 00-0234 EA  5/16" To 1/2" Flange Thickness, Beam Clamp (Caddy 6TA58) .............................................................................................. 4.84  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0235 EA  9/16" To 3/4" Flange Thickness, Beam Clamp (Caddy 6TA912) ............................................................................................ 5.46  

    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.09 

XXXXXXX 
. 
 26 05 29 00-0236  T-Bar Support Clips (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0237 EA 9/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS95) ........................................................................................... 8.13  
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.29 
    For >500, Deduct  -1.90 

. 
 26 05 29 00-0238 EA 15/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS) ............................................................................................. 7.65  

    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.25 
    For >500, Deduct  -1.85 

. 
 26 05 29 00-0239 EA 15/16 Grid Size, Twist On T-Bar Support Clip (Caddy 4G16) ................................................................................................. 3.01  

    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.39 
    For >500, Deduct  -0.57 

. 
 26 05 29 00-0240 EA 24" Long Snap On T-Bar Electrical Box Hanger (Caddy 512)............................................................................................... 26.07  

    For >50 To 100, Deduct  -0.71 
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -2.23 
    For >500, Deduct  -3.04 

XXXXXXX 
. 
 26 05 29 00-0241  Switch And Outlet Box Type Supports (26 05 29 00-0165) 
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. 

. 
 26 05 29 00-0242 EA 1/4" To 3/4" Drywall Thickness, Adjustable Switch And Outlet Box Support (Caddy MFS) .................................................... 6.25  

    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.06 

. 
 26 05 29 00-0243 EA 1/2" Drywall Thickness, Riveted Switch And Outlet Box Support (Caddy MF500) .................................................................. 5.25  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -0.96 

. 
 26 05 29 00-0244 EA Flush, Riveted Switch And Outlet Box Support (Caddy MFO) ................................................................................................ 6.11  

    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.05 

. 
 26 05 29 00-0245 EA Snap On, Switch And Outlet Box Support (Caddy MSF) ........................................................................................................ 3.81  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.82 

. 
 26 05 29 00-0246 EA 1/4-20 Thread Impression, Switch And Outlet Box Support (Caddy MFI) ............................................................................... 4.00  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.83 

XXXXXXX 
. 
 26 05 29 00-0247  Lighting Fixture Hanger (26 05 29 00-0165) 

Note: For existing or owner furnished fixtures. 
. 
. 

 26 05 29 00-0248 EA  Lay-In/Troffer, Straight Lip Type Fixture Support Clip (Caddy 515) ........................................................................................ 5.31  
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.94 
    For >500, Deduct  -1.40 

. 
 26 05 29 00-0249 PR Support Bars For Recessed "High Hat" Light Fixtures (Caddy 517) ..................................................................................... 20.23  

    For >50 To 100, Deduct  -0.61 
    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -2.06 
    For >500, Deduct  -2.89 

. 
 26 05 29 00-0250 PR Support Bars For Recessed "Lightolier" Light Fixtures (Caddy 520) .................................................................................... 28.07  

    For >50 To 100, Deduct  -0.81 
    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.65 
    For >500, Deduct  -3.67 

XXXXXXX 
. 
 26 05 29 00-0251  Rigid Steel Conduit Clamps For Unistrut Channel (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0252 EA  1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 4.63  
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.11 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 29 00-0253 EA  3/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 4.65  

    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.12 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 29 00-0254 EA  1" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 4.76  

    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.13 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 29 00-0255 EA  1-1/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 5.99  

    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.47 
    For Work In Restricted Working Space, Add  1.30 

. 
 26 05 29 00-0256 EA  1-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 6.55  

    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -1.03 
    For >500, Deduct  -1.52 
    For Work In Restricted Working Space, Add  1.30 

. 
 26 05 29 00-0257 EA  2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 6.61  

    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.04 
    For >500, Deduct  -1.53 
    For Work In Restricted Working Space, Add  1.30 
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. 
 26 05 29 00-0258 EA  2-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 8.10  

    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.29 
    For >500, Deduct  -1.89 
    For Work In Restricted Working Space, Add  1.63 

. 
 26 05 29 00-0259 EA  3" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 8.60  

    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.32 
    For >500, Deduct  -1.94 
    For Work In Restricted Working Space, Add  1.63 

. 
 26 05 29 00-0260 EA  3-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 9.08  

    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.36 
    For >500, Deduct  -1.99 
    For Work In Restricted Working Space, Add  1.63 

. 
 26 05 29 00-0261 EA  4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 9.25  

    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -2.01 
    For Work In Restricted Working Space, Add  1.63 

XXXXXXX 
. 
 26 05 29 00-0262  Electrical Metallic Tubing (EMT) Conduit Clamps For Unistrut Channel (26 05 29 

00-0165) 
. 
. 

 26 05 29 00-0263 EA  1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................... 5.00  
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.15 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 29 00-0264 EA  3/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................... 4.95  

    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.15 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 29 00-0265 EA  1" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel .............................................................. 4.90  

    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.14 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 29 00-0266 EA  1-1/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................ 6.44  

    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -1.02 
    For >500, Deduct  -1.51 
    For Work In Restricted Working Space, Add  1.30 

. 
 26 05 29 00-0267 EA  1-1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................ 7.42  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.10 
    For >500, Deduct  -1.61 
    For Work In Restricted Working Space, Add  1.30 

. 
 26 05 29 00-0268 EA  2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel .............................................................. 7.47  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.10 
    For >500, Deduct  -1.61 
    For Work In Restricted Working Space, Add  1.30 

XXXXXXX 
. 
 26 05 29 00-0269  "J" Type Conduit Hangers (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0270 EA  1/2", "J" Type Conduit Hanger (Unistrut J1205) .................................................................................................................... 24.05  
    For >50 To 100, Deduct  -0.79 
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -2.75 
    For >500, Deduct  -3.92 
    For Work In Restricted Working Space, Add  2.28 

. 
 26 05 29 00-0271 EA  3/4", "J" Type Conduit Hanger (Unistrut J1207) .................................................................................................................... 24.33  

    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.77 
    For >500, Deduct  -3.95 
    For Work In Restricted Working Space, Add  2.28 

. 
 26 05 29 00-0272 EA  1", "J" Type Conduit Hanger (Unistrut J1210) ....................................................................................................................... 25.68  

    For >50 To 100, Deduct  -0.86 
    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -3.01 
    For >500, Deduct  -4.30 
    For Work In Restricted Working Space, Add  2.60 
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. 
 26 05 29 00-0273 EA  1-1/4", "J" Type Conduit Hanger (Unistrut J1212)................................................................................................................. 25.99  

    For >50 To 100, Deduct  -0.87 
    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -3.03 
    For >500, Deduct  -4.33 
    For Work In Restricted Working Space, Add  2.60 

. 
 26 05 29 00-0274 EA  1-1/2", "J" Type Conduit Hanger (Unistrut J1215)................................................................................................................. 27.27  

    For >50 To 100, Deduct  -0.93 
    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -3.26 
    For >500, Deduct  -4.68 
    For Work In Restricted Working Space, Add  2.93 

. 
 26 05 29 00-0275 EA  2", "J" Type Conduit Hanger (Unistrut J1220) ....................................................................................................................... 28.44  

    For >50 To 100, Deduct  -0.95 
    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -3.35 
    For >500, Deduct  -4.79 
    For Work In Restricted Working Space, Add  2.93 

. 
 26 05 29 00-0276 EA  2-1/2", "J" Type Conduit Hanger (Unistrut J1225)................................................................................................................. 46.24  

    For >50 To 100, Deduct  -1.43 
    For >100 To 250, Deduct  -2.85 
    For >250 To 500, Deduct  -4.82 
    For >500, Deduct  -6.79 
    For Work In Restricted Working Space, Add  3.25 

. 
 26 05 29 00-0277 EA  3", "J" Type Conduit Hanger (Unistrut J1230) ....................................................................................................................... 49.08  

    For >50 To 100, Deduct  -1.53 
    For >100 To 250, Deduct  -3.05 
    For >250 To 500, Deduct  -5.17 
    For >500, Deduct  -7.29 
    For Work In Restricted Working Space, Add  3.58 

. 
 26 05 29 00-0278 EA  3-1/2", "J" Type Conduit Hanger (Unistrut J1235)................................................................................................................. 52.81  

    For >50 To 100, Deduct  -1.65 
    For >100 To 250, Deduct  -3.29 
    For >250 To 500, Deduct  -5.59 
    For >500, Deduct  -7.88 
    For Work In Restricted Working Space, Add  3.90 

. 
 26 05 29 00-0279 EA  4", "J" Type Conduit Hanger (Unistrut J1240) ....................................................................................................................... 70.93  

    For >50 To 100, Deduct  -2.10 
    For >100 To 250, Deduct  -4.20 
    For >250 To 500, Deduct  -6.94 
    For >500, Deduct  -9.69 
    For Work In Restricted Working Space, Add  3.90 

. 
 26 05 29 00-0280 EA  5", "J" Type Conduit Hanger (Unistrut J1250) ....................................................................................................................... 77.96  

    For >50 To 100, Deduct  -2.30 
    For >100 To 250, Deduct  -4.60 
    For >250 To 500, Deduct  -7.61 
    For >500, Deduct  -10.61 
    For Work In Restricted Working Space, Add  4.22 

. 
 26 05 29 00-0281 EA  6", "J" Type Conduit Hanger (Unistrut J1260) ..................................................................................................................... 110.51  

    For >50 To 100, Deduct  -3.17 
    For >100 To 250, Deduct  -6.34 
    For >250 To 500, Deduct  -10.32 
    For >500, Deduct  -14.30 
    For Work In Restricted Working Space, Add  4.88 

XXXXXXX 
. 
 26 05 29 00-0282  Between Studs Box Brackets (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0283 EA  16" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB16A) .......................... 8.59  
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.05 
    For >500, Deduct  -1.51 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 29 00-0284 EA  24" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB24A) ........................ 10.43  

    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.19 
    For >500, Deduct  -1.69 
    For Work In Restricted Working Space, Add  0.98 

XXXXXXX 
. 
 26 05 29 00-0285  Hangers And Brackets (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0286 EA  Rod Hangers Only With 1/4" Thread Impression (Caddy 4TI) ................................................................................................ 2.87  
    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.49 
    For >500, Deduct  -0.72 

. 
 26 05 29 00-0287 EA  Angle Bracket Only With 1/4" Hole (Caddy AB) ...................................................................................................................... 2.77  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.48 
    For >500, Deduct  -0.71 
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. 
 26 05 29 00-0288 EA  Offset Bracket Only With 1/4" Hole (Caddy AO) ..................................................................................................................... 2.77  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.48 
    For >500, Deduct  -0.71 

. 
 26 05 29 00-0289 EA  Angle Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIB) ..................................................... 3.87  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.82 

. 
 26 05 29 00-0290 EA  Angle Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIB) ..................................................... 3.89  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.82 

. 
 26 05 29 00-0291 EA Angle Bracket Mount, 1/4" Or 3/8" Threaded Rod Hanger With Nut (Caddy 6TB) .................................................................. 3.77  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.55 
    For >500, Deduct  -0.81 

. 
 26 05 29 00-0292 EA  Offset Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIO) .................................................... 3.87  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.82 

. 
 26 05 29 00-0293 EA  Offset Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIO) .................................................... 3.89  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.82 

XXXXXXX 
. 
 26 05 29 00-0294  Clips And Accessories (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0295 EA  1/2" Diameter Center, Bridle Ring (Caddy 2BR) ..................................................................................................................... 1.97  
    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.32 
    For >500, Deduct  -0.47 

. 
 26 05 29 00-0296 EA  3/4" Diameter Center, Bridle Ring (Caddy 2BR12) ................................................................................................................. 2.01  

    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.32 
    For >500, Deduct  -0.47 

. 
 26 05 29 00-0297 EA  1-1/4" Diameter Center, Bridle Ring (Caddy 2BR20) .............................................................................................................. 2.17  

    For >50 To 100, Deduct  -0.09 
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.33 
    For >500, Deduct  -0.49 

. 
 26 05 29 00-0298 EA  2" Diameter Center, Bridle Ring (Caddy 2BR32) .................................................................................................................... 2.52  

    For >50 To 100, Deduct  -0.10 
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.52 

XXXXXXX 
. 
 26 05 29 00-0299  Wire Ties (26 05 29 00-0165) 

Note: Per hundred (C). 
. 
. 

 26 05 29 00-0300 C   3" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 27.91  
    For Up To 0.1, Add  22.62 
    For >0.1 To 0.25, Add  11.31 
    For >0.25 To 0.75, Add  5.66 
    For >2.0, Deduct  -2.26 
    For UV Black, Add  0.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 29 00-0301 C   4" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 28.12  

    For Up To 0.1, Add  22.62 
    For >0.1 To 0.25, Add  11.31 
    For >0.25 To 0.75, Add  5.66 
    For >2.0, Deduct  -2.26 
    For UV Black, Add  0.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 29 00-0302 C   4-3/4" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 28.26  

    For Up To 0.1, Add  22.62 
    For >0.1 To 0.25, Add  11.31 
    For >0.25 To 0.75, Add  5.66 
    For >2.0, Deduct  -2.26 
    For UV Black, Add  0.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 29 00-0303 C   5-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 28.32  

    For Up To 0.1, Add  22.62 
    For >0.1 To 0.25, Add  11.31 
    For >0.25 To 0.75, Add  5.66 
    For >2.0, Deduct  -2.26 
    For UV Black, Add  0.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 
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. 
 26 05 29 00-0304 C   6-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 29.37  

    For Up To 0.1, Add  23.60 
    For >0.1 To 0.25, Add  11.80 
    For >0.25 To 0.75, Add  5.90 
    For >2.0, Deduct  -2.36 
    For UV Black, Add  0.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.08 

. 
 26 05 29 00-0305 C   8" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 34.92  

    For Up To 0.1, Add  24.68 
    For >0.1 To 0.25, Add  12.34 
    For >0.25 To 0.75, Add  6.17 
    For >2.0, Deduct  -2.47 
    For UV Black, Add  1.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.40 

. 
 26 05 29 00-0306 C   4-3/4" Length, 40 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 33.60  

    For Up To 0.1, Add  22.62 
    For >0.1 To 0.25, Add  11.31 
    For >0.25 To 0.75, Add  5.66 
    For >2.0, Deduct  -2.26 
    For UV Black, Add  1.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 29 00-0307 C   6" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 34.66  

    For Up To 0.1, Add  23.60 
    For >0.1 To 0.25, Add  11.80 
    For >0.25 To 0.75, Add  5.90 
    For >2.0, Deduct  -2.36 
    For UV Black, Add  1.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.08 

. 
 26 05 29 00-0308 C   8" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 35.80  

    For Up To 0.1, Add  24.68 
    For >0.1 To 0.25, Add  12.34 
    For >0.25 To 0.75, Add  6.17 
    For >2.0, Deduct  -2.47 
    For UV Black, Add  1.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.40 

. 
 26 05 29 00-0309 C   10" Length, 40 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 52.26  

    For Up To 0.1, Add  26.61 
    For >0.1 To 0.25, Add  13.31 
    For >0.25 To 0.75, Add  6.65 
    For >2.0, Deduct  -2.66 
    For UV Black, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.98 

. 
 26 05 29 00-0310 C   11-1/2" Length, 40 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 54.58  

    For Up To 0.1, Add  26.61 
    For >0.1 To 0.25, Add  13.31 
    For >0.25 To 0.75, Add  6.65 
    For >2.0, Deduct  -2.66 
    For UV Black, Add  4.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.98 

. 
 26 05 29 00-0311 C   7" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 37.42  

    For Up To 0.1, Add  24.68 
    For >0.1 To 0.25, Add  12.34 
    For >0.25 To 0.75, Add  6.17 
    For >2.0, Deduct  -2.47 
    For UV Black, Add  1.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.40 

. 
 26 05 29 00-0312 C   8" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 35.37  

    For Up To 0.1, Add  24.68 
    For >0.1 To 0.25, Add  12.34 
    For >0.25 To 0.75, Add  6.17 
    For >2.0, Deduct  -2.47 
    For UV Black, Add  1.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.40 

. 
 26 05 29 00-0313 C   11" Length, 50 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 52.90  

    For Up To 0.1, Add  26.61 
    For >0.1 To 0.25, Add  13.31 
    For >0.25 To 0.75, Add  6.65 
    For >2.0, Deduct  -2.66 
    For UV Black, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.98 

. 
 26 05 29 00-0314 C   14-1/2" Length, 50 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 60.59  

    For Up To 0.1, Add  28.27 
    For >0.1 To 0.25, Add  14.14 
    For >0.25 To 0.75, Add  7.07 
    For >2.0, Deduct  -2.83 
    For UV Black, Add  4.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.48 

. 
 26 05 29 00-0315 C   8" Length, 120 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 59.36  

    For Up To 0.1, Add  24.68 
    For >0.1 To 0.25, Add  12.34 
    For >0.25 To 0.75, Add  6.17 
    For >2.0, Deduct  -2.47 
    For UV Black, Add  5.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.40 
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. 
 26 05 29 00-0316 C   11" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 65.00  

    For Up To 0.1, Add  26.61 
    For >0.1 To 0.25, Add  13.31 
    For >0.25 To 0.75, Add  6.65 
    For >2.0, Deduct  -2.66 
    For UV Black, Add  5.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.98 

. 
 26 05 29 00-0317 C   15" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 78.77  

    For Up To 0.1, Add  28.27 
    For >0.1 To 0.25, Add  14.14 
    For >0.25 To 0.75, Add  7.07 
    For >2.0, Deduct  -2.83 
    For UV Black, Add  7.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.48 

. 
 26 05 29 00-0318 C   17" Length, 120 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 112.90  

    For Up To 0.1, Add  30.16 
    For >0.1 To 0.25, Add  15.08 
    For >0.25 To 0.75, Add  7.54 
    For >2.0, Deduct  -3.02 
    For UV Black, Add  12.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.05 

. 
 26 05 29 00-0319 C   17-3/4" Length, 175 LB Tensile Strength, Nylon Cable Ties ............................................................................................... 109.37  

    For Up To 0.1, Add  30.16 
    For >0.1 To 0.25, Add  15.08 
    For >0.25 To 0.75, Add  7.54 
    For >2.0, Deduct  -3.02 
    For UV Black, Add  11.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.05 

. 
 26 05 29 00-0320 C   21-11/16" Length, 175 LB Tensile Strength, Nylon Cable Ties ........................................................................................... 133.35  

    For Up To 0.1, Add  31.57 
    For >0.1 To 0.25, Add  15.79 
    For >0.25 To 0.75, Add  7.89 
    For >2.0, Deduct  -3.16 
    For UV Black, Add  15.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.47 

. 
 26 05 29 00-0321 C   30" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 154.41  

    For Up To 0.1, Add  33.10 
    For >0.1 To 0.25, Add  16.55 
    For >0.25 To 0.75, Add  8.28 
    For >2.0, Deduct  -3.31 
    For UV Black, Add  18.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.93 

. 
 26 05 29 00-0322 C   46" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 211.98  

    For Up To 0.1, Add  35.71 
    For >0.1 To 0.25, Add  17.86 
    For >0.25 To 0.75, Add  8.93 
    For >2.0, Deduct  -3.57 
    For UV Black, Add  26.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.71 

. 
 26 05 29 00-0323 C   3/4" x 3/4" Self Adhesive Tie Mounts .................................................................................................................................... 36.52  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.18 
. 

 26 05 29 00-0324 C   1.1" x 1.1" Tie Mounts With Screw ........................................................................................................................................ 72.37  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.36 

. 
 26 05 29 00-0325 EA  6" Length x 1/2" Width, Velcro Grip Cable Tie ........................................................................................................................ 2.20  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.16 
. 

 26 05 29 00-0326 EA  8" Length x 1/2" Width, Velcro Grip Cable Tie ........................................................................................................................ 2.21  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.14 

. 
 26 05 29 00-0327 EA  12" Length x 1/2" Width, Velcro Grip Cable Tie ...................................................................................................................... 2.73  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.14 
. 

 26 05 29 00-0328 EA  15" Length x 3/4" Width, Velcro Grip Cable Tie ...................................................................................................................... 3.84  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.14 

. 
 26 05 29 00-0329 EA  180" Length x 3/4" Width, Velcro Grip Cable Tie Roll ........................................................................................................... 98.91  

Note: Cut to length. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.02 

XXXXXXX 
. 
 26 05 29 00-0330  Fastening Devices For Wireway And Conduit (26 05 29) 

Note: Includes drilling of holes with power tools in concrete, brick, concrete block, wood, tile or steel and alignment 
of hangers and supports for bolts. 

. 

. 
 26 05 29 00-0331  Toggle Bolts (26 05 29 00-0330) 

Note: Includes machine screw, toggle wing and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0332 EA 1/8" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 8.34  
    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.80 
    For >500, Deduct  -4.00 

. 
 26 05 29 00-0333 EA 1/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 8.56  

    For >50 To 100, Deduct  -0.82 
    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.88 
    For >500, Deduct  -4.10 

. 
 26 05 29 00-0334 EA 3/16" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 8.98  

    For >50 To 100, Deduct  -0.85 
    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.96 
    For >500, Deduct  -4.22 
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. 
 26 05 29 00-0335 EA 3/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 9.20  

    For >50 To 100, Deduct  -0.87 
    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -3.03 
    For >500, Deduct  -4.32 

. 
 26 05 29 00-0336 EA 1/4" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 9.42  

    For >50 To 100, Deduct  -0.89 
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -3.10 
    For >500, Deduct  -4.43 

. 
 26 05 29 00-0337 EA 5/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt .................................................................................................... 10.51  

    For >50 To 100, Deduct  -0.93 
    For >100 To 250, Deduct  -1.86 
    For >250 To 500, Deduct  -3.24 
    For >500, Deduct  -4.62 

. 
 26 05 29 00-0338 EA 3/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 10.91  

    For >50 To 100, Deduct  -0.96 
    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -3.32 
    For >500, Deduct  -4.74 

XXXXXXX 
. 
 26 05 29 00-0339  Machine Screws (26 05 29 00-0330) 

Note: Includes drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0340 EA  #8 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................... 2.48  
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.21 

. 
 26 05 29 00-0341 EA  #10 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 2.51  

    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.22 

. 
 26 05 29 00-0342 EA  1/4" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ................................................................................................. 3.15  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.07 
    For >500, Deduct  -1.52 

. 
 26 05 29 00-0343 EA  5/16" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ............................................................................................... 3.27  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.08 
    For >500, Deduct  -1.54 

. 
 26 05 29 00-0344 EA  3/8" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ................................................................................................. 4.00  

    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.74 
    For >250 To 500, Deduct  -1.29 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 26 05 29 00-0345  Hex Lag Bolts With Lag Shield Expansion Anchors (26 05 29 00-0330) 

Note: Includes lag bolt, lag shield expansion anchor and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0346 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 3.89  
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.60 

. 
 26 05 29 00-0347 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ........................................... 3.85  

    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.59 

. 
 26 05 29 00-0348 EA 3/8" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 5.33  

    For >50 To 100, Deduct  -0.40 
    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.39 
    For >500, Deduct  -1.97 

. 
 26 05 29 00-0349 EA 1/2" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 6.74  

    For >50 To 100, Deduct  -0.48 
    For >100 To 250, Deduct  -0.97 
    For >250 To 500, Deduct  -1.66 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 26 05 29 00-0350  Hanger Lag Bolts With Hex Nuts (26 05 29 00-0330) 

Note: Includes hanger lag bolt (threaded one side), hex nut and drilling in concrete, concrete block, wood or 
steel. 

. 

. 
 26 05 29 00-0351 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .......................................................................... 2.94  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.26 
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. 
 26 05 29 00-0352 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut ........................................................................ 2.98  

    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.26 

. 
 26 05 29 00-0353 EA 3/8" Diameter, 2-1/2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .................................................................... 3.49  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.42 

XXXXXXX 
. 
 26 05 29 00-0354  Hollow Wall Screw Anchors (26 05 29 00-0330) 
. 
. 

 26 05 29 00-0355 EA  6-32 Screw Size, 5/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................... 1.73  
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.53 
    For >500, Deduct  -0.75 

. 
 26 05 29 00-0356 EA  6-32 Screw Size, 5/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 1.77  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.53 
    For >500, Deduct  -0.75 

. 
 26 05 29 00-0357 EA  6-32 Screw Size, 5/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ............. 1.85  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.53 
    For >500, Deduct  -0.76 

. 
 26 05 29 00-0358 EA  10-24 Screw Size, 3/8" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................... 2.32  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.90 

. 
 26 05 29 00-0359 EA  10-24 Screw Size, 3/8" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 2.42  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.91 

. 
 26 05 29 00-0360 EA  10-24 Screw Size, 3/8" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ............. 2.45  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.92 

. 
 26 05 29 00-0361 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 2.47  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.92 

. 
 26 05 29 00-0362 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ............. 2.61  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.93 

. 
 26 05 29 00-0363 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw 

Anchor ................................................................................................................................................................................... 2.67  
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.94 

XXXXXXX 
. 
 26 05 29 00-0364  Lead Screw Anchors (26 05 29 00-0330) 

Note: Includes screw. 
. 
. 

 26 05 29 00-0365 EA  #6-8 Screw Size, 1/4" Hole Diameter, Lead Screw Anchor With Screw ................................................................................. 4.07  
    For >50 To 100, Deduct  -0.38 
    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.32 
    For >500, Deduct  -1.88 

. 
 26 05 29 00-0366 EA  #10-14 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw............................................................................ 4.82  

    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.88 
    For >250 To 500, Deduct  -1.54 
    For >500, Deduct  -2.19 

. 
 26 05 29 00-0367 EA  #16-18 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw............................................................................ 6.47  

    For >50 To 100, Deduct  -0.57 
    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 26 05 29 00-0368  Acoustical T-Bar Clips (26 05 29 00-0330) 

Note: For conduit installation above suspended ceilings up to 15' height. 
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. 

. 
 26 05 29 00-0369 EA  1/2" Conduit, Push-In Acoustical T-Bar Clip ........................................................................................................................... 6.76  

    For >50 To 100, Deduct  -0.51 
    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.52 

. 
 26 05 29 00-0370 EA  3/4" Conduit, Push-In Acoustical T-Bar Clip ........................................................................................................................... 7.09  

    For >50 To 100, Deduct  -0.54 
    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.65 

. 
 26 05 29 00-0371 EA  1" Conduit, Push-In Acoustical T-Bar Clip .............................................................................................................................. 7.72  

    For >50 To 100, Deduct  -0.58 
    For >100 To 250, Deduct  -1.15 
    For >250 To 500, Deduct  -1.99 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 26 05 29 00-0372  Threaded Rod, Accessories And Attachments (26 05 29) 
. 
. 
 26 05 29 00-0373  Threaded Rod And Rod Accessories (26 05 29 00-0372) 
. 
. 
 26 05 29 00-0374  Carbon Steel Threaded Rod (26 05 29 00-0373) 

Note: Includes plain finish. 
. 
. 

 26 05 29 00-0375 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.13 0.68 
    For Galvanized, Add  0.71 
    For Zinc Coated, Add  0.50 

. 
 26 05 29 00-0376 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.27 0.72 

    For Galvanized, Add  1.13 
    For Zinc Coated, Add  0.80 

. 
 26 05 29 00-0377 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 5.86 0.75 

    For Galvanized, Add  1.74 
    For Zinc Coated, Add  1.24 

. 
 26 05 29 00-0378 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 9.48 0.77 

    For Galvanized, Add  3.17 
    For Zinc Coated, Add  2.26 

. 
 26 05 29 00-0379 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.31 0.79 

    For Galvanized, Add  3.48 
    For Zinc Coated, Add  2.48 

. 
 26 05 29 00-0380 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 14.04 0.90 

    For Galvanized, Add  4.89 
    For Zinc Coated, Add  3.49 

. 
 26 05 29 00-0381 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 17.44 1.00 

    For Galvanized, Add  6.17 
    For Zinc Coated, Add  4.40 

XXXXXXX 
. 
 26 05 29 00-0382  Threaded Rod Couplings (26 05 29 00-0373) 
. 
. 

 26 05 29 00-0383 EA 3/8" Diameter, Threaded Rod Coupling Nut ........................................................................................................................... 8.45  
. 

 26 05 29 00-0384 EA 1/2" Diameter, Threaded Rod Coupling Nut ........................................................................................................................... 9.55  
. 

 26 05 29 00-0385 EA  5/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 11.74  
. 

 26 05 29 00-0386 EA  3/4" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 14.09  
. 

 26 05 29 00-0387 EA  7/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 19.95  
. 

 26 05 29 00-0388 EA  1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 23.64  
. 

 26 05 29 00-0389 EA  1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 43.30  

XXXXXXX 
. 
 26 05 29 00-0390  Flat Washers (26 05 29 00-0373) 
. 
. 

 26 05 29 00-0391 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.72 0.27 
    For Galvanized, Add  0.03 

. 
 26 05 29 00-0392 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.91 0.27 

    For Galvanized, Add  0.06 
. 

 26 05 29 00-0393 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.15 0.27 
    For Galvanized, Add  0.11 

. 
 26 05 29 00-0394 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.39 0.54 

    For Galvanized, Add  0.16 
. 

 26 05 29 00-0395 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.55 0.54 
    For Galvanized, Add  0.19 

. 
 26 05 29 00-0396 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 1.84 0.54 

    For Galvanized, Add  0.24 
. 

 26 05 29 00-0397 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.06 0.54 
    For Galvanized, Add  0.27 

XXXXXXX 
. 
 26 05 29 00-0398  Malleable Iron Eye Sockets (26 05 29 00-0373) 

Note: Type 16. 
. 
. 

 26 05 29 00-0399 EA  3/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 10.97  
. 

 26 05 29 00-0400 EA  1/2" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 13.17  
. 

 26 05 29 00-0401 EA  5/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 23.28  
. 

 26 05 29 00-0402 EA  3/4" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 33.36  
. 

 26 05 29 00-0403 EA  7/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 35.51  

XXXXXXX 
. 
 26 05 29 00-0404  Hex Nuts (26 05 29 00-0373) 
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. 

. 
 26 05 29 00-0405 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.70 0.27 

    For Galvanized, Add  0.02 
. 

 26 05 29 00-0406 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.88 0.27 
    For Galvanized, Add  0.05 

. 
 26 05 29 00-0407 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.16 0.27 

    For Galvanized, Add  0.11 
. 

 26 05 29 00-0408 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.35 0.54 
    For Galvanized, Add  0.15 

. 
 26 05 29 00-0409 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.92 0.54 

    For Galvanized, Add  0.28 
. 

 26 05 29 00-0410 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 2.43 0.54 
    For Galvanized, Add  0.38 

. 
 26 05 29 00-0411 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 3.89 0.54 

    For Galvanized, Add  0.72 

XXXXXXX 
. 
 26 05 29 00-0412  Forged Steel Turnbuckles (26 05 29 00-0373) 

Note: Type 13. 
. 
. 

 26 05 29 00-0413 EA  3/8" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 26.69  
. 

 26 05 29 00-0414 EA  1/2" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 33.08  
. 

 26 05 29 00-0415 EA  5/8" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 44.54  
. 

 26 05 29 00-0416 EA  3/4" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 55.24  
. 

 26 05 29 00-0417 EA  7/8" Thread Diameter, Forged Steel Turnbuckle Body ....................................................................................................... 137.81  
. 

 26 05 29 00-0418 EA  1" Thread Diameter, Forged Steel Turnbuckle Body ............................................................................................................ 90.83  
. 

 26 05 29 00-0419 EA  1-1/4" Thread Diameter, Forged Steel Turnbuckle Body .................................................................................................... 184.16  

XXXXXXX 
. 
 26 05 29 00-0420  Attachments (26 05 29 00-0372) 
. 
. 
 26 05 29 00-0421  Welded Beam Attachments (26 05 29 00-0420) 

Note: Type 22. 
. 
. 

 26 05 29 00-0422 EA 3/8" Rod Size, Welded Beam Attachment............................................................................................................................. 48.83 10.84 
. 

 26 05 29 00-0423 EA 1/2" Rod Size, Welded Beam Attachment............................................................................................................................. 52.11 11.38 
. 

 26 05 29 00-0424 EA 5/8" Rod Size, Welded Beam Attachment............................................................................................................................. 55.48 12.03 
. 

 26 05 29 00-0425 EA 3/4" Rod Size, Welded Beam Attachment............................................................................................................................. 70.98 12.79 
. 

 26 05 29 00-0426 EA 7/8" Rod Size, Welded Beam Attachment............................................................................................................................. 85.29 13.54 
. 

 26 05 29 00-0427 EA 1" Rod Size, Welded Beam Attachment.............................................................................................................................. 119.82 15.50 
. 

 26 05 29 00-0428 EA 1-1/8" Rod Size, Welded Beam Attachment ....................................................................................................................... 170.07 16.26 

XXXXXXX 
. 
 26 05 29 00-0429  C-Clamp Style Beam Clamps (26 05 29 00-0420) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 26 05 29 00-0430 EA 3/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 16.89 8.15 
. 

 26 05 29 00-0431 EA 1/2" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 20.22 8.69 
. 

 26 05 29 00-0432 EA 5/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 22.99 9.30 
. 

 26 05 29 00-0433 EA 3/4" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 29.67 10.02 
. 

 26 05 29 00-0434 EA 7/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 43.30 10.86 

XXXXXXX 
. 
 26 05 29 00-0435  Bottom Mount I-Beam Clamps (26 05 29 00-0420) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 26 05 29 00-0436 EA 3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 47.26 10.86 
. 

 26 05 29 00-0437 EA 1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 69.71 11.84 
. 

 26 05 29 00-0438 EA 5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 99.84 13.03 
. 

 26 05 29 00-0439 EA 3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp ................................................................................ 119.57 14.47 
. 

 26 05 29 00-0440 EA 1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp ................................................................................... 290.71 16.29 

XXXXXXX 
. 
 26 05 29 00-0441  Steel U-Bolts (26 05 29 00-0420) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 26 05 29 00-0442 EA 1/2" Pipe Size, Zinc Plated Steel, U-Bolt............................................................................................................................... 13.78 6.52 
. 

 26 05 29 00-0443 EA 3/4" Pipe Size, Zinc Plated Steel, U-Bolt............................................................................................................................... 14.97 6.86 
. 

 26 05 29 00-0444 EA 1" Pipe Size, Zinc Plated Steel, U-Bolt.................................................................................................................................. 16.11 7.24 
. 

 26 05 29 00-0445 EA 1-1/4" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 18.35 7.66 
. 

 26 05 29 00-0446 EA 1-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 18.94 8.15 
. 

 26 05 29 00-0447 EA 2" Pipe Size, Zinc Plated Steel, U-Bolt.................................................................................................................................. 20.26 8.69 
. 

 26 05 29 00-0448 EA 2-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 29.40 9.31 
. 

 26 05 29 00-0449 EA 3" Pipe Size, Zinc Plated Steel, U-Bolt.................................................................................................................................. 32.42 10.02 
. 

 26 05 29 00-0450 EA 4" Pipe Size, Zinc Plated Steel, U-Bolt.................................................................................................................................. 39.25 10.86 

XXXXXXX 
. 
 26 05 29 00-0451  Stainless Steel Threaded Rod (26 05 29 00-0372) 
. 
. 

 26 05 29 00-0452 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod.......................................................................................................... 3.08 0.54 
    For 316 Stainless Steel, Add  0.81 

. 
 26 05 29 00-0453 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod........................................................................................................ 4.62 0.59 

    For 316 Stainless Steel, Add  1.39 
. 

 26 05 29 00-0454 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod.......................................................................................................... 5.92 0.68 
    For 316 Stainless Steel, Add  1.85 

. 
 26 05 29 00-0455 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod........................................................................................................ 8.18 0.70 

    For 316 Stainless Steel, Add  2.75 
. 

 26 05 29 00-0456 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod.......................................................................................................... 9.81 0.72 
    For 316 Stainless Steel, Add  3.39 
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. 
 26 05 29 00-0457 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 14.64 0.73 

    For 316 Stainless Steel, Add  5.33 
. 

 26 05 29 00-0458 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 20.45 0.75 
    For 316 Stainless Steel, Add  7.67 

. 
 26 05 29 00-0459 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 28.10 0.77 

    For 316 Stainless Steel, Add  10.75 
. 

 26 05 29 00-0460 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 36.09 0.90 
    For 316 Stainless Steel, Add  13.88 

. 
 26 05 29 00-0461 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 76.28 1.08 

    For 316 Stainless Steel, Add  29.98 

XXXXXXX 
. 
 26 05 29 00-0462  Polyvinyl Chloride (PVC) Coated Supports (26 05 29) 

Note: Includes stainless steel and/or Polyvinyl Chloride (PVC) coated hardware. 
. 
. 
 26 05 29 00-0463  Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0464  Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0465 EA  1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 66.33 21.67 
. 

 26 05 29 00-0466 EA  3/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 72.02 23.63 
. 

 26 05 29 00-0467 EA  1", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 76.35 26.01 
. 

 26 05 29 00-0468 EA  1-1/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp..................................................................................... 93.03 28.93 
. 

 26 05 29 00-0469 EA  1-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp................................................................................... 108.01 32.51 
. 

 26 05 29 00-0470 EA  2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 131.16 35.77 
. 

 26 05 29 00-0471 EA  2-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp................................................................................... 143.50 39.02 
. 

 26 05 29 00-0472 EA  3", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 158.48 42.26 
. 

 26 05 29 00-0473 EA  3-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp................................................................................... 166.81 45.51 
. 

 26 05 29 00-0474 EA  4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 180.56 48.77 

XXXXXXX 
. 
 26 05 29 00-0475  Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0476 EA  1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 72.16 21.67 
. 

 26 05 29 00-0477 EA  3/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 75.97 23.63 
. 

 26 05 29 00-0478 EA  1", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................. 88.18 26.01 
. 

 26 05 29 00-0479 EA  1-1/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 97.23 28.93 
. 

 26 05 29 00-0480 EA  1-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 109.64 32.51 
. 

 26 05 29 00-0481 EA  2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 128.38 35.77 
. 

 26 05 29 00-0482 EA  2-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 148.77 39.02 
. 

 26 05 29 00-0483 EA  3", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 165.46 42.26 
. 

 26 05 29 00-0484 EA  3-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 175.59 45.51 
. 

 26 05 29 00-0485 EA  4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 181.74 48.77 

XXXXXXX 
. 
 26 05 29 00-0486  Edge, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0487 EA  1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 67.53 21.45 
. 

 26 05 29 00-0488 EA  3/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 72.41 23.41 
. 

 26 05 29 00-0489 EA  1", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................................... 82.29 26.01 
. 

 26 05 29 00-0490 EA  1-1/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 97.74 28.61 
. 

 26 05 29 00-0491 EA  1-1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................. 130.30 32.51 
. 

 26 05 29 00-0492 EA  2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................... 142.80 35.77 

XXXXXXX 
. 
 26 05 29 00-0493  Polyvinyl Chloride (PVC) Coated Conduit Straps (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0494  One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0493) 
. 
. 

 26 05 29 00-0495 EA  1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 9.38 0.65 
. 

 26 05 29 00-0496 EA  3/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 10.22 0.65 
. 

 26 05 29 00-0497 EA  1", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 15.21 0.65 
. 

 26 05 29 00-0498 EA  1-1/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 18.58 0.65 
. 

 26 05 29 00-0499 EA  1-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 24.57 0.65 
. 

 26 05 29 00-0500 EA  2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 37.11 0.65 
. 

 26 05 29 00-0501 EA  2-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 49.56 0.65 
. 

 26 05 29 00-0502 EA  3", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 66.52 0.65 
. 

 26 05 29 00-0503 EA  3-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap............................................................................ 118.02 0.65 
. 

 26 05 29 00-0504 EA  4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................. 125.45 0.65 

XXXXXXX 
. 
 26 05 29 00-0505  Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0493) 
. 
. 

 26 05 29 00-0506 EA  1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 18.49 1.30 
. 

 26 05 29 00-0507 EA  3/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 18.57 1.30 
. 

 26 05 29 00-0508 EA  1", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 19.08 1.30 
. 

 26 05 29 00-0509 EA  1-1/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 24.21 1.30 
. 

 26 05 29 00-0510 EA  1-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 24.91 1.30 
. 

 26 05 29 00-0511 EA  2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 28.69 1.30 
. 

 26 05 29 00-0512 EA  2-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 32.37 1.30 
. 

 26 05 29 00-0513 EA  3", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 33.88 1.30 
. 

 26 05 29 00-0514 EA  3-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 36.23 1.30 
. 

 26 05 29 00-0515 EA  4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 39.37 1.30 

XXXXXXX 
. 
 26 05 29 00-0516  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0462) 
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. 

. 
 26 05 29 00-0517  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0516) 
. 
. 

 26 05 29 00-0518 EA  1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .................................................................................................. 16.69 1.30 
. 

 26 05 29 00-0519 EA  3/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .................................................................................................. 19.55 1.30 
. 

 26 05 29 00-0520 EA  1" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ..................................................................................................... 24.80 1.30 
. 

 26 05 29 00-0521 EA  1-1/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 29.14 1.30 
. 

 26 05 29 00-0522 EA  1-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 39.29 1.30 
. 

 26 05 29 00-0523 EA 2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ..................................................................................................... 48.34 1.30 
. 

 26 05 29 00-0524 EA  2-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 97.66 1.30 
. 

 26 05 29 00-0525 EA  3" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ................................................................................................... 133.66 1.30 
. 

 26 05 29 00-0526 EA  3-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................. 234.57 1.30 
. 

 26 05 29 00-0527 EA  4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ................................................................................................... 234.57 1.30 

XXXXXXX 
. 
 26 05 29 00-0528  Polyvinyl Chloride (PVC) Coated Threaded Rod And Accessories (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0529  Polyvinyl Chloride (PVC) Coated Threaded Rod (26 05 29 00-0528) 
. 
. 

 26 05 29 00-0530 LF  3/8" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod ........................................................................................... 11.57 0.86 
. 

 26 05 29 00-0531 LF  1/2" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod ........................................................................................... 14.28 0.97 

XXXXXXX 
. 
 26 05 29 00-0532  Attachments (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0533  Polyvinyl Chloride (PVC) Coated U-Bolts And Encapsulation Nuts (26 05 29 00-0532) 
. 
. 

 26 05 29 00-0534 EA  1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 19.50 6.52 
. 

 26 05 29 00-0535 EA  3/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 20.07 6.84 
. 

 26 05 29 00-0536 EA  1" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 21.12 7.27 
. 

 26 05 29 00-0537 EA  1-1/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts............................................................................... 22.50 7.71 
. 

 26 05 29 00-0538 EA  1-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts............................................................................... 23.97 8.15 
. 

 26 05 29 00-0539 EA  2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 27.23 8.69 
. 

 26 05 29 00-0540 EA  2-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts............................................................................... 41.28 9.34 
. 

 26 05 29 00-0541 EA  3" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 43.14 9.99 
. 

 26 05 29 00-0542 EA  4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 45.88 10.86 
. 

 26 05 29 00-0543 EA  5" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 78.11 12.37 
. 

 26 05 29 00-0544 EA  6" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 97.42 14.33 

XXXXXXX 
. 
 26 05 29 00-0545  Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamps (26 05 29 00-0532) 
. 
. 

 26 05 29 00-0546 EA  1/4", 20 Hole, 15/16" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ...................................................... 68.39 21.45 
. 

 26 05 29 00-0547 EA  5/16", 18 Hole, 7/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ........................................................ 82.27 21.45 
. 

 26 05 29 00-0548 EA  3/8", 16 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 87.99 21.45 
. 

 26 05 29 00-0549 EA  1/2", 13 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 97.65 22.76 
. 

 26 05 29 00-0550 EA  1/2", 13 Hole, 2-1/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ..................................................... 114.73 26.01 

XXXXXXX 
. 
 26 05 29 00-0551  Polyvinyl Chloride (PVC) Coated Pipe Straps (26 05 29 00-0532) 

Note: Includes stainless steel nuts and bolts. 
. 
. 

 26 05 29 00-0552 EA 1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 21.17 7.16 
. 

 26 05 29 00-0553 EA 3/4" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 22.27 7.80 
. 

 26 05 29 00-0554 EA 1" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 24.26 8.45 
. 

 26 05 29 00-0555 EA 1-1/4" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 27.33 9.75 
. 

 26 05 29 00-0556 EA 1-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 31.28 11.06 
. 

 26 05 29 00-0557 EA 2" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 34.75 11.71 
. 

 26 05 29 00-0558 EA 2-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 38.40 13.00 
. 

 26 05 29 00-0559 EA 3" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 45.63 14.31 
. 

 26 05 29 00-0560 EA 3-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 49.86 14.96 
. 

 26 05 29 00-0561 EA 4" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 52.42 16.26 
. 

 26 05 29 00-0562 EA 5" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 56.04 18.20 

XXXXXXX 
. 
 26 05 29 00-0563  Polyvinyl Chloride (PVC) Coated Channel (26 05 29 00-0462) 
. 
. 

 26 05 29 00-0564 LF  A12, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................... 21.77 3.25 
. 

 26 05 29 00-0565 LF  A12A, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 38.50 4.55 
. 

 26 05 29 00-0566 LF  A12P, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 23.24 3.25 
. 

 26 05 29 00-0567 LF  C14, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................... 17.27 3.25 
. 

 26 05 29 00-0568 LF  C14P, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 18.18 3.25 

XXXXXXX 
. 
 26 05 29 00-0569  Polymer Concrete Pads (26 05 29) 

Note: Excludes excavation and backfill. 
. 
. 
 26 05 29 00-0570  Polymer Concrete, Box Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0571 EA 24" x 36", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,273.31 117.51 
. 

 26 05 29 00-0572 EA 25" x 25", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,316.22 117.51 
. 

 26 05 29 00-0573 EA 40" x 44", 15" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,710.47 117.51 
. 

 26 05 29 00-0574 EA 40" x 44", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,775.83 117.51 
. 

 26 05 29 00-0575 EA 52" x 36", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,649.62 117.51 
. 

 26 05 29 00-0576 EA 44" x 44", 32" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,958.32 117.51 
. 

 26 05 29 00-0577 EA 40" x 58", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 2,195.02 117.51 
. 

 26 05 29 00-0578 EA 52" x 50", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 2,098.97 146.89 
. 

 26 05 29 00-0579 EA 74" x 76", 36" Depth, Polymer Concrete, Box Pad ........................................................................................................... 3,204.93 146.89 
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. 
 26 05 29 00-0580 EA 93" x 93", 36" Depth, Polymer Concrete, Box Pad........................................................................................................... 4,316.36 146.89 

XXXXXXX 
. 
 26 05 29 00-0581  Polymer Concrete, Telecommunications Equipment Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0582 EA 42" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 604.30 59.46 
. 

 26 05 29 00-0583 EA 48" x 46", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 721.50 59.46 
. 

 26 05 29 00-0584 EA 60" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 944.60 88.13 
. 

 26 05 29 00-0585 EA 54" x 48", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 988.15 88.13 
. 

 26 05 29 00-0586 EA 57" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,431.58 88.13 
. 

 26 05 29 00-0587 EA 72" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,493.21 88.13 
. 

 26 05 29 00-0588 EA 64" x 72", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,608.04 88.13 
. 

 26 05 29 00-0589 EA 72" x 64", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,608.04 88.13 
. 

 26 05 29 00-0590 EA 76" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 3,050.72 88.13 
. 

 26 05 29 00-0591 EA 96" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 3,462.37 88.13 

XXXXXXX 
. 
 26 05 29 00-0592  Polymer Concrete, Electrical Equipment Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0593 EA 24" x 25", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 356.07 59.46 
. 

 26 05 29 00-0594 EA 24" x 36", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 386.19 59.46 
. 

 26 05 29 00-0595 EA 24" x 44", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 413.64 59.46 
. 

 26 05 29 00-0596 EA 24" x 58", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 504.81 59.46 
. 

 26 05 29 00-0597 EA 40" x 40", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 464.12 59.46 
. 

 26 05 29 00-0598 EA 42" x 42", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 483.30 59.46 
. 

 26 05 29 00-0599 EA 48" x 42", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 533.00 59.46 
. 

 26 05 29 00-0600 EA 48" x 46", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 561.98 59.46 
. 

 26 05 29 00-0601 EA 54" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 658.81 59.46 
. 

 26 05 29 00-0602 EA 56" x 44", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 818.30 59.46 
. 

 26 05 29 00-0603 EA 64" x 64", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 1,217.95 88.13 
. 

 26 05 29 00-0604 EA 66" x 72", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 1,276.25 88.13 
. 

 26 05 29 00-0605 EA 75" x 52", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 1,294.64 88.13 
. 

 26 05 29 00-0606 EA 90" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 1,417.18 88.13 
. 

 26 05 29 00-0607 EA 84" x 96", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 3,056.25 88.13 
. 

 26 05 29 00-0608 EA 96" x 80", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 3,605.27 88.13 

XXXXXXX 
. 
 26 05 33  Raceway and Boxes for Electrical Systems (26 05) 
. 
. 
 26 05 33 13  Conduit for Electrical Systems (26 05 33) 
. 
. 
 26 05 33 13-0001  Conduit Assemblies With Wire (26 05 33 13) 

Note: Includes conduit, fittings and wire. Excludes hangers or supports. 
. 
. 
 26 05 33 13-0002  Electrical Metallic Tubing (EMT) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, set screw connectors, set screw couplings, straps, and copper wire as 
indicated. Per CLF. See CSI section 26 05 19 16-0240 for larger copper conducter, 26 05 33 13-0593 for larger 
EMT conduit. 

. 

. 
 26 05 33 13-0003 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ........................................................................................................................................................ 853.47 241.97 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  207.44 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.20 

. 
 26 05 33 13-0004 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ........................................................................................................................................................ 934.85 262.76 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  225.26 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.30 

. 
 26 05 33 13-0005 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,016.22 283.55 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  243.08 
    For 4 #12 THWN Conductor Instead Of THHN, Add  4.40 

. 
 26 05 33 13-0006 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ........................................................................................................................................................ 905.25 252.37 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  216.35 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.29 

. 
 26 05 33 13-0007 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,007.58 276.62 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  237.14 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.94 

. 
 26 05 33 13-0008 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,024.60 273.16 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  234.17 
    For 2 #8 THWN Conductor Instead Of THHN, Add  5.75 
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. 
 26 05 33 13-0009 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ........................................................................................................................................................ 958.72 260.88 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  223.59 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.20 

. 
 26 05 33 13-0010 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,040.11 281.67 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  241.42 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.30 

. 
 26 05 33 13-0011 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,121.48 302.46 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  259.23 
. 

 26 05 33 13-0012 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ..................................................................................................................................................... 1,202.85 323.25 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  277.05 
    For 5 #12 THWN Conductor Instead Of THHN, Add  5.49 

. 
 26 05 33 13-0013 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,010.50 271.27 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  232.50 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.29 

. 
 26 05 33 13-0014 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,112.83 295.53 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  253.30 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.94 

. 
 26 05 33 13-0015 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,215.15 319.79 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  274.09 
    For 4 #10 THWN Conductor Instead Of THHN, Add  6.59 

. 
 26 05 33 13-0016 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,317.47 344.04 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  294.88 
    For 5 #10 THWN Conductor Instead Of THHN, Add  8.24 

. 
 26 05 33 13-0017 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,276.42 323.25 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  277.05 
    For 3 #8 THWN Conductor Instead Of THHN, Add  8.62 

. 
 26 05 33 13-0018 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,423.01 354.44 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  303.79 
    For 4 #8 THWN Conductor Instead Of THHN, Add  11.49 

. 
 26 05 33 13-0019 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,288.81 312.86 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  268.15 
    For 2 #6 THWN Conductor Instead Of THHN, Add  9.50 

. 
 26 05 33 13-0020 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,492.73 350.98 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  300.82 
    For 3 #6 THWN Conductor Instead Of THHN, Add  14.25 

. 
 26 05 33 13-0021 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,112.06 280.78 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  240.70 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.20 

. 
 26 05 33 13-0022 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,193.44 301.57 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  258.52 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.30 
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. 
 26 05 33 13-0023 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,274.83 322.36 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  276.35 
. 

 26 05 33 13-0024 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ..................................................................................................................................................... 1,356.21 343.15 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  294.17 
    For 5 #12 THWN Conductor Instead Of THHN, Add  5.49 

. 
 26 05 33 13-0025 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,163.83 291.18 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  249.61 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.29 

. 
 26 05 33 13-0026 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,266.16 315.43 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  270.40 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.94 

. 
 26 05 33 13-0027 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,368.49 339.68 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  291.20 
    For 4 #10 THWN Conductor Instead Of THHN, Add  6.59 

. 
 26 05 33 13-0028 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,470.80 363.94 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  311.98 
    For 5 #10 THWN Conductor Instead Of THHN, Add  8.24 

. 
 26 05 33 13-0029 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,429.77 343.15 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  294.17 
    For 3 #8 THWN Conductor Instead Of THHN, Add  8.62 

. 
 26 05 33 13-0030 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,646.08 370.87 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  317.93 
    For 3 #6 THWN Conductor Instead Of THHN, Add  14.25 

. 
 26 05 33 13-0031 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,850.00 408.99 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  350.60 
    For 4 #6 THWN Conductor Instead Of THHN, Add  19.00 

XXXXXXX 
. 
 26 05 33 13-0032  Rigid Galvanized Steel (RGS) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, terminations, straps, and copper wire as indicated. Per CLF. See CSI section 
26 05 19 16-0240 for larger copper conducter, 26 05 33 13-0059 for larger RGS conduit. 

. 

. 
 26 05 33 13-0033 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,168.10 275.43 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  236.07 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.20 

. 
 26 05 33 13-0034 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,249.47 296.22 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  253.89 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.30 

. 
 26 05 33 13-0035 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,219.87 285.83 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  244.98 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.29 

. 
 26 05 33 13-0036 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,322.20 310.08 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  265.77 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.94 

. 
 26 05 33 13-0037 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,339.23 306.62 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  262.80 
    For 2 #8 THWN Conductor Instead Of THHN, Add  5.75 
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. 
 26 05 33 13-0038 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,294.16 293.74 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  251.75 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.20 

. 
 26 05 33 13-0039 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,375.55 314.54 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  269.57 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.30 

. 
 26 05 33 13-0040 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,456.93 335.33 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  287.39 
. 

 26 05 33 13-0041 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ..................................................................................................................................................... 1,345.95 304.14 

Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  260.66 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.29 

. 
 26 05 33 13-0042 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,448.27 328.40 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  281.45 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.94 

. 
 26 05 33 13-0043 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,550.59 352.65 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  302.24 
    For 4 #10 THWN Conductor Instead Of THHN, Add  6.59 

. 
 26 05 33 13-0044 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,611.87 356.12 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  305.21 
    For 3 #8 THWN Conductor Instead Of THHN, Add  8.62 

. 
 26 05 33 13-0045 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,758.45 387.31 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  331.94 
    For 4 #8 THWN Conductor Instead Of THHN, Add  11.49 

. 
 26 05 33 13-0046 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,624.26 345.72 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  296.30 
    For 2 #6 THWN Conductor Instead Of THHN, Add  9.50 

. 
 26 05 33 13-0047 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,828.18 383.84 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  328.97 
    For 3 #6 THWN Conductor Instead Of THHN, Add  14.25 

. 
 26 05 33 13-0048 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,691.98 350.78 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  300.67 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.30 

. 
 26 05 33 13-0049 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,773.36 371.57 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  318.49 
. 

 26 05 33 13-0050 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ..................................................................................................................................................... 1,854.74 392.35 

Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  336.31 
    For 5 #12 THWN Conductor Instead Of THHN, Add  5.49 

. 
 26 05 33 13-0051 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,764.70 364.64 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  312.55 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.94 

. 
 26 05 33 13-0052 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,867.03 388.89 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  333.34 
    For 4 #10 THWN Conductor Instead Of THHN, Add  6.59 

. 
 26 05 33 13-0053 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,969.34 413.14 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  354.13 
    For 5 #10 THWN Conductor Instead Of THHN, Add  8.24 

. 
 26 05 33 13-0054 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,928.30 392.35 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  336.31 
    For 3 #8 THWN Conductor Instead Of THHN, Add  8.62 
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. 
 26 05 33 13-0055 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 2,144.62 420.07 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  360.07 
    For 3 #6 THWN Conductor Instead Of THHN, Add  14.25 

. 
 26 05 33 13-0056 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 2,348.54 458.19 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  392.74 
    For 4 #6 THWN Conductor Instead Of THHN, Add  19.00 

XXXXXXX 
. 
 26 05 33 13-0057  Conduit (26 05 33 13) 

Note: Where 4-1/2" conduit is required, use tasks for 5" conduit. Add couplings as required at each fitting. 
. 
. 
 26 05 33 13-0058  Conduit Installed Above Grade (26 05 33 13-0057) 

See CSI section 26 05 29 00-0000 for supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0059  Rigid Galvanized Steel (RGS) Or Galvanized Rigid Steel Conduit (GRC) 

Conduit (26 05 33 13-0058) 
Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 

. 

. 
 26 05 33 13-0060  Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling (26 05 33 13-0059) 

Note: Includes field bending for conduit up to 1". 
. 
. 

 26 05 33 13-0061 LF 1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling .................................................................................... 8.49 2.18 
    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000, Deduct  -0.71 
    For Installation In Metal Stud Wall, Add  0.55 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.36 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.82 
    For Work In Restricted Working Space, Add  1.64 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.09 
    For Elevated Installation >20' To 25', Add  1.36 
    For Elevated Installation >25' To 30', Add  1.91 
    For Elevated Installation >30' To 35', Add  2.18 
    For Elevated Installation >35' To 40', Add  2.73 
    For Elevated Installation >40', Add  3.00 

. 
 26 05 33 13-0062 LF 3/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling .................................................................................. 10.09 2.38 

    For >250 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000, Deduct  -0.85 
    For Installation In Metal Stud Wall, Add  0.63 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.59 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.95 
    For Work In Restricted Working Space, Add  1.90 
    For Elevated Installation >10' To 15', Add  0.63 
    For Elevated Installation >15' To 20', Add  1.27 
    For Elevated Installation >20' To 25', Add  1.59 
    For Elevated Installation >25' To 30', Add  2.22 
    For Elevated Installation >30' To 35', Add  2.54 
    For Elevated Installation >35' To 40', Add  3.17 
    For Elevated Installation >40', Add  3.49 

. 
 26 05 33 13-0063 LF 1" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 14.31 2.77 

    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000, Deduct  -1.22 
    For Installation In Metal Stud Wall, Add  0.85 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.13 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.28 
    For Work In Restricted Working Space, Add  2.55 
    For Elevated Installation >10' To 15', Add  0.85 
    For Elevated Installation >15' To 20', Add  1.70 
    For Elevated Installation >20' To 25', Add  2.13 
    For Elevated Installation >25' To 30', Add  2.98 
    For Elevated Installation >30' To 35', Add  3.40 
    For Elevated Installation >35' To 40', Add  4.26 
    For Elevated Installation >40', Add  4.68 

. 
 26 05 33 13-0064 LF 1-1/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 16.74 3.17 

    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000, Deduct  -1.45 
    For Installation In Metal Stud Wall, Add  0.90 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.25 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.35 
    For Work In Restricted Working Space, Add  2.70 
    For Elevated Installation >10' To 15', Add  0.90 
    For Elevated Installation >15' To 20', Add  1.80 
    For Elevated Installation >20' To 25', Add  2.25 
    For Elevated Installation >25' To 30', Add  3.15 
    For Elevated Installation >30' To 35', Add  3.60 
    For Elevated Installation >35' To 40', Add  4.51 
    For Elevated Installation >40', Add  4.96 
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 26 05 33 13-0065 LF 1-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 19.36 3.56 

    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -1.20 
    For >1,000, Deduct  -1.69 
    For Installation In Metal Stud Wall, Add  0.99 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.48 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.49 
    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 

. 
 26 05 33 13-0066 LF 2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 24.83 4.35 

    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -1.56 
    For >1,000, Deduct  -2.18 
    For Installation In Metal Stud Wall, Add  1.22 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.04 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.83 
    For Work In Restricted Working Space, Add  3.65 
    For Elevated Installation >10' To 15', Add  1.22 
    For Elevated Installation >15' To 20', Add  2.43 
    For Elevated Installation >20' To 25', Add  3.04 
    For Elevated Installation >25' To 30', Add  4.26 
    For Elevated Installation >30' To 35', Add  4.87 
    For Elevated Installation >35' To 40', Add  6.09 
    For Elevated Installation >40', Add  6.69 

. 
 26 05 33 13-0067 LF 2-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 37.52 5.94 

    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -2.40 
    For >1,000, Deduct  -3.34 
    For Installation In Metal Stud Wall, Add  1.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.14 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.48 
    For Work In Restricted Working Space, Add  4.96 
    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.79 
    For Elevated Installation >30' To 35', Add  6.62 
    For Elevated Installation >35' To 40', Add  8.27 
    For Elevated Installation >40', Add  9.10 

. 
 26 05 33 13-0068 LF 3" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 48.96 7.92 

    For >250 To 500, Deduct  -1.33 
    For >500 To 1,000, Deduct  -3.12 
    For >1,000, Deduct  -4.34 
    For Installation In Metal Stud Wall, Add  2.23 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.57 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.34 
    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.45 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.79 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 

. 
 26 05 33 13-0069 LF 3-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 59.01 9.90 

    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -3.76 
    For >1,000, Deduct  -5.24 
    For Installation In Metal Stud Wall, Add  2.64 
    For Installation In Wood Stud Wall (Includes Drilling), Add  6.61 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.97 
    For Work In Restricted Working Space, Add  7.93 
    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.29 
    For Elevated Installation >20' To 25', Add  6.61 
    For Elevated Installation >25' To 30', Add  9.25 
    For Elevated Installation >30' To 35', Add  10.58 
    For Elevated Installation >35' To 40', Add  13.22 
    For Elevated Installation >40', Add  14.54 
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 26 05 33 13-0070 LF 4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 70.29 11.88 

    For >250 To 500, Deduct  -1.99 
    For >500 To 1,000, Deduct  -4.51 
    For >1,000, Deduct  -6.27 
    For Installation In Metal Stud Wall, Add  3.05 
    For Installation In Wood Stud Wall (Includes Drilling), Add  7.63 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.58 
    For Work In Restricted Working Space, Add  9.15 
    For Elevated Installation >10' To 15', Add  3.05 
    For Elevated Installation >15' To 20', Add  6.10 
    For Elevated Installation >20' To 25', Add  7.63 
    For Elevated Installation >25' To 30', Add  10.68 
    For Elevated Installation >30' To 35', Add  12.20 
    For Elevated Installation >35' To 40', Add  15.25 
    For Elevated Installation >40', Add  16.78 

. 
 26 05 33 13-0071 LF 5" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ................................................................................... 114.44 15.05 

    For >250 To 500, Deduct  -3.84 
    For >500 To 1,000, Deduct  -7.64 
    For >1,000, Deduct  -10.50 
    For Installation In Metal Stud Wall, Add  3.76 
    For Installation In Wood Stud Wall (Includes Drilling), Add  9.41 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  5.64 
    For Work In Restricted Working Space, Add  11.29 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.53 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.82 
    For Elevated Installation >40', Add  20.70 

. 
 26 05 33 13-0072 LF 6" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ................................................................................... 155.49 19.01 

    For >250 To 500, Deduct  -5.40 
    For >500 To 1,000, Deduct  -10.47 
    For >1,000, Deduct  -14.36 
    For Installation In Metal Stud Wall, Add  4.75 
    For Installation In Wood Stud Wall (Includes Drilling), Add  11.88 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  7.13 
    For Work In Restricted Working Space, Add  14.26 
    For Elevated Installation >10' To 15', Add  4.75 
    For Elevated Installation >15' To 20', Add  9.51 
    For Elevated Installation >20' To 25', Add  11.88 
    For Elevated Installation >25' To 30', Add  16.64 
    For Elevated Installation >30' To 35', Add  19.01 
    For Elevated Installation >35' To 40', Add  23.77 
    For Elevated Installation >40', Add  26.14 

XXXXXXX 
. 
 26 05 33 13-0073  Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0074 EA  2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 79.94 21.88 
    For Work In Restricted Working Space, Add  16.40 
    For Elevated Installation >10' To 15', Add  5.47 
    For Elevated Installation >15' To 20', Add  10.93 
    For Elevated Installation >20' To 25', Add  13.66 
    For Elevated Installation >25' To 30', Add  19.13 
    For Elevated Installation >30' To 35', Add  21.86 
    For Elevated Installation >35' To 40', Add  27.33 
    For Elevated Installation >40', Add  30.06 

. 
 26 05 33 13-0075 EA  2-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 113.38 27.33 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.16 
    For Elevated Installation >40', Add  37.57 

. 
 26 05 33 13-0076 EA  3" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 160.14 37.23 

    For Work In Restricted Working Space, Add  27.92 
    For Elevated Installation >10' To 15', Add  9.31 
    For Elevated Installation >15' To 20', Add  18.61 
    For Elevated Installation >20' To 25', Add  23.26 
    For Elevated Installation >25' To 30', Add  32.57 
    For Elevated Installation >30' To 35', Add  37.22 
    For Elevated Installation >35' To 40', Add  46.53 
    For Elevated Installation >40', Add  51.18 

. 
 26 05 33 13-0077 EA  3-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 209.85 41.98 

    For Work In Restricted Working Space, Add  31.49 
    For Elevated Installation >10' To 15', Add  10.50 
    For Elevated Installation >15' To 20', Add  20.99 
    For Elevated Installation >20' To 25', Add  26.24 
    For Elevated Installation >25' To 30', Add  36.74 
    For Elevated Installation >30' To 35', Add  41.98 
    For Elevated Installation >35' To 40', Add  52.48 
    For Elevated Installation >40', Add  57.73 
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 26 05 33 13-0078 EA  4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 257.48 54.66 

    For Work In Restricted Working Space, Add  40.98 
    For Elevated Installation >10' To 15', Add  13.66 
    For Elevated Installation >15' To 20', Add  27.32 
    For Elevated Installation >20' To 25', Add  34.15 
    For Elevated Installation >25' To 30', Add  47.81 
    For Elevated Installation >30' To 35', Add  54.64 
    For Elevated Installation >35' To 40', Add  68.30 
    For Elevated Installation >40', Add  75.13 

. 
 26 05 33 13-0079 EA  5" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 421.11 89.10 

    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.11 
    For Elevated Installation >35' To 40', Add  111.39 
    For Elevated Installation >40', Add  122.52 

. 
 26 05 33 13-0080 EA  6" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 633.06 133.85 

    For Work In Restricted Working Space, Add  100.38 
    For Elevated Installation >10' To 15', Add  33.46 
    For Elevated Installation >15' To 20', Add  66.92 
    For Elevated Installation >20' To 25', Add  83.65 
    For Elevated Installation >25' To 30', Add  117.11 
    For Elevated Installation >30' To 35', Add  133.84 
    For Elevated Installation >35' To 40', Add  167.31 
    For Elevated Installation >40', Add  184.04 

XXXXXXX 
. 
 26 05 33 13-0081  Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0082 EA 1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 29.02 9.80 
    For Work In Restricted Working Space, Add  7.37 
    For Elevated Installation >10' To 15', Add  2.46 
    For Elevated Installation >15' To 20', Add  4.92 
    For Elevated Installation >20' To 25', Add  6.15 
    For Elevated Installation >25' To 30', Add  8.60 
    For Elevated Installation >30' To 35', Add  9.83 
    For Elevated Installation >35' To 40', Add  12.29 
    For Elevated Installation >40', Add  13.52 

. 
 26 05 33 13-0083 EA 3/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 36.42 12.17 

    For Work In Restricted Working Space, Add  9.17 
    For Elevated Installation >10' To 15', Add  3.06 
    For Elevated Installation >15' To 20', Add  6.11 
    For Elevated Installation >20' To 25', Add  7.64 
    For Elevated Installation >25' To 30', Add  10.70 
    For Elevated Installation >30' To 35', Add  12.22 
    For Elevated Installation >35' To 40', Add  15.28 
    For Elevated Installation >40', Add  16.81 

. 
 26 05 33 13-0084 EA 1" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 46.29 14.95 

    For Work In Restricted Working Space, Add  11.18 
    For Elevated Installation >10' To 15', Add  3.73 
    For Elevated Installation >15' To 20', Add  7.45 
    For Elevated Installation >20' To 25', Add  9.32 
    For Elevated Installation >25' To 30', Add  13.04 
    For Elevated Installation >30' To 35', Add  14.91 
    For Elevated Installation >35' To 40', Add  18.64 
    For Elevated Installation >40', Add  20.50 

. 
 26 05 33 13-0085 EA 1-1/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 58.70 17.33 

    For Work In Restricted Working Space, Add  12.98 
    For Elevated Installation >10' To 15', Add  4.33 
    For Elevated Installation >15' To 20', Add  8.66 
    For Elevated Installation >20' To 25', Add  10.82 
    For Elevated Installation >25' To 30', Add  15.15 
    For Elevated Installation >30' To 35', Add  17.31 
    For Elevated Installation >35' To 40', Add  21.64 
    For Elevated Installation >40', Add  23.80 

. 
 26 05 33 13-0086 EA 1-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 68.07 19.90 

    For Work In Restricted Working Space, Add  14.90 
    For Elevated Installation >10' To 15', Add  4.97 
    For Elevated Installation >15' To 20', Add  9.93 
    For Elevated Installation >20' To 25', Add  12.42 
    For Elevated Installation >25' To 30', Add  17.38 
    For Elevated Installation >30' To 35', Add  19.87 
    For Elevated Installation >35' To 40', Add  24.84 
    For Elevated Installation >40', Add  27.32 

. 
 26 05 33 13-0087 EA 2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 79.94 21.88 

    For Work In Restricted Working Space, Add  16.40 
    For Elevated Installation >10' To 15', Add  5.47 
    For Elevated Installation >15' To 20', Add  10.93 
    For Elevated Installation >20' To 25', Add  13.66 
    For Elevated Installation >25' To 30', Add  19.13 
    For Elevated Installation >30' To 35', Add  21.86 
    For Elevated Installation >35' To 40', Add  27.33 
    For Elevated Installation >40', Add  30.06 
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 26 05 33 13-0088 EA 2-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .......................................................................... 111.55 27.33 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.16 
    For Elevated Installation >40', Add  37.57 

. 
 26 05 33 13-0089 EA 3" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 153.02 37.23 

    For Work In Restricted Working Space, Add  27.92 
    For Elevated Installation >10' To 15', Add  9.31 
    For Elevated Installation >15' To 20', Add  18.61 
    For Elevated Installation >20' To 25', Add  23.26 
    For Elevated Installation >25' To 30', Add  32.57 
    For Elevated Installation >30' To 35', Add  37.22 
    For Elevated Installation >35' To 40', Add  46.53 
    For Elevated Installation >40', Add  51.18 

. 
 26 05 33 13-0090 EA 3-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .......................................................................... 199.83 41.98 

    For Work In Restricted Working Space, Add  31.49 
    For Elevated Installation >10' To 15', Add  10.50 
    For Elevated Installation >15' To 20', Add  20.99 
    For Elevated Installation >20' To 25', Add  26.24 
    For Elevated Installation >25' To 30', Add  36.74 
    For Elevated Installation >30' To 35', Add  41.98 
    For Elevated Installation >35' To 40', Add  52.48 
    For Elevated Installation >40', Add  57.73 

. 
 26 05 33 13-0091 EA 4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 244.15 54.66 

    For Work In Restricted Working Space, Add  40.98 
    For Elevated Installation >10' To 15', Add  13.66 
    For Elevated Installation >15' To 20', Add  27.32 
    For Elevated Installation >20' To 25', Add  34.15 
    For Elevated Installation >25' To 30', Add  47.81 
    For Elevated Installation >30' To 35', Add  54.64 
    For Elevated Installation >35' To 40', Add  68.30 
    For Elevated Installation >40', Add  75.13 

. 
 26 05 33 13-0092 EA 5" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 421.11 89.10 

    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.11 
    For Elevated Installation >35' To 40', Add  111.39 
    For Elevated Installation >40', Add  122.52 

. 
 26 05 33 13-0093 EA 6" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 633.06 133.85 

    For Work In Restricted Working Space, Add  100.38 
    For Elevated Installation >10' To 15', Add  33.46 
    For Elevated Installation >15' To 20', Add  66.92 
    For Elevated Installation >20' To 25', Add  83.65 
    For Elevated Installation >25' To 30', Add  117.11 
    For Elevated Installation >30' To 35', Add  133.84 
    For Elevated Installation >35' To 40', Add  167.31 
    For Elevated Installation >40', Add  184.04 

XXXXXXX 
. 
 26 05 33 13-0094  Rigid Galvanized Steel (RGS) 12" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0095 EA 1" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................... 70.39 24.45 
    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 

. 
 26 05 33 13-0096 EA 1-1/4" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 81.15 28.32 

    For Work In Restricted Working Space, Add  16.99 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 

. 
 26 05 33 13-0097 EA 1-1/2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 93.72 32.18 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
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. 
 26 05 33 13-0098 EA 2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................. 105.40 35.39 

    For Work In Restricted Working Space, Add  21.24 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 

XXXXXXX 
. 
 26 05 33 13-0099  Rigid Galvanized Steel (RGS) 15" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0100 EA 1" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................... 75.96 24.45 
    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 

. 
 26 05 33 13-0101 EA 1-1/4" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 88.31 28.32 

    For Work In Restricted Working Space, Add  16.99 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 

. 
 26 05 33 13-0102 EA 1-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 96.98 32.18 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0103 EA 2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................. 109.04 35.39 

    For Work In Restricted Working Space, Add  21.24 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 

. 
 26 05 33 13-0104 EA 2-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........................................................................................... 144.32 44.41 

    For Work In Restricted Working Space, Add  26.64 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 

. 
 26 05 33 13-0105 EA 3" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................. 194.40 60.49 

    For Work In Restricted Working Space, Add  36.29 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 

XXXXXXX 
. 
 26 05 33 13-0106  Rigid Galvanized Steel (RGS) 18" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0107 EA 1" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................... 76.22 24.45 
    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
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 26 05 33 13-0108 EA 1-1/4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ............................................................................................. 87.60 28.32 

    For Work In Restricted Working Space, Add  16.99 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 

. 
 26 05 33 13-0109 EA 1-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 100.51 32.18 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0110 EA 2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 116.93 35.39 

    For Work In Restricted Working Space, Add  21.24 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 

. 
 26 05 33 13-0111 EA 2-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 151.68 44.41 

    For Work In Restricted Working Space, Add  26.64 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 

. 
 26 05 33 13-0112 EA 3" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 200.33 60.49 

    For Work In Restricted Working Space, Add  36.29 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 

. 
 26 05 33 13-0113 EA 3-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 248.59 68.21 

    For Work In Restricted Working Space, Add  40.93 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 

. 
 26 05 33 13-0114 EA 4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 302.94 88.81 

    For Work In Restricted Working Space, Add  53.28 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 

XXXXXXX 
. 
 26 05 33 13-0115  Rigid Galvanized Steel (RGS) 24" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0116 EA 1" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................... 85.11 24.45 
    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 

. 
 26 05 33 13-0117 EA 1-1/4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ............................................................................................. 96.32 28.32 

    For Work In Restricted Working Space, Add  16.99 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
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 26 05 33 13-0118 EA 1-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 107.04 32.18 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0119 EA 2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 126.56 35.39 

    For Work In Restricted Working Space, Add  21.24 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 

. 
 26 05 33 13-0120 EA 2-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 164.80 44.41 

    For Work In Restricted Working Space, Add  26.64 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 

. 
 26 05 33 13-0121 EA 3" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 220.90 60.49 

    For Work In Restricted Working Space, Add  36.29 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 

. 
 26 05 33 13-0122 EA 3-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 268.59 68.21 

    For Work In Restricted Working Space, Add  40.93 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 

. 
 26 05 33 13-0123 EA 4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 318.88 88.81 

    For Work In Restricted Working Space, Add  53.28 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 

XXXXXXX 
. 
 26 05 33 13-0124  Rigid Galvanized Steel (RGS) 30" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0125 EA 1" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................... 84.57 24.45 
    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 

. 
 26 05 33 13-0126 EA 1-1/4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 102.80 28.32 

    For Work In Restricted Working Space, Add  16.99 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 

. 
 26 05 33 13-0127 EA 1-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 114.05 32.18 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
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. 
 26 05 33 13-0128 EA 2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 135.72 35.39 

    For Work In Restricted Working Space, Add  21.24 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 

. 
 26 05 33 13-0129 EA 2-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 177.39 44.41 

    For Work In Restricted Working Space, Add  26.64 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 

. 
 26 05 33 13-0130 EA 3" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 237.15 60.49 

    For Work In Restricted Working Space, Add  36.29 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 

. 
 26 05 33 13-0131 EA 3-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 288.37 68.21 

    For Work In Restricted Working Space, Add  40.93 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 

. 
 26 05 33 13-0132 EA 4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 348.15 88.81 

    For Work In Restricted Working Space, Add  53.28 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 

. 
 26 05 33 13-0133 EA 5" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 508.64 144.79 

    For Work In Restricted Working Space, Add  86.88 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 

XXXXXXX 
. 
 26 05 33 13-0134  Rigid Galvanized Steel (RGS) 36" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0135 EA 1" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................... 89.31 24.45 
    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 

. 
 26 05 33 13-0136 EA 1-1/4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 105.99 28.32 

    For Work In Restricted Working Space, Add  16.99 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 

. 
 26 05 33 13-0137 EA 1-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 126.34 32.18 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
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 26 05 33 13-0138 EA 2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 142.88 35.39 

    For Work In Restricted Working Space, Add  21.24 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 

. 
 26 05 33 13-0139 EA 2-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 192.32 44.41 

    For Work In Restricted Working Space, Add  26.64 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 

. 
 26 05 33 13-0140 EA 3" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 251.04 60.49 

    For Work In Restricted Working Space, Add  36.29 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 

. 
 26 05 33 13-0141 EA 3-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 313.90 68.21 

    For Work In Restricted Working Space, Add  40.93 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 

. 
 26 05 33 13-0142 EA 4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 361.92 88.81 

    For Work In Restricted Working Space, Add  53.28 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 

. 
 26 05 33 13-0143 EA 5" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 620.97 144.79 

    For Work In Restricted Working Space, Add  86.88 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 

. 
 26 05 33 13-0144 EA 6" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 799.09 217.52 

    For Work In Restricted Working Space, Add  130.51 
    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 

XXXXXXX 
. 
 26 05 33 13-0145  Rigid Galvanized Steel (RGS) 42" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0146 EA 1" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................... 96.26 24.45 
    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 

. 
 26 05 33 13-0147 EA 1-1/4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 114.48 28.32 

    For Work In Restricted Working Space, Add  16.99 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
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 26 05 33 13-0148 EA 1-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 135.37 32.18 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0149 EA 2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 152.32 35.39 

    For Work In Restricted Working Space, Add  21.24 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 

. 
 26 05 33 13-0150 EA 2-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 203.74 44.41 

    For Work In Restricted Working Space, Add  26.64 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 

. 
 26 05 33 13-0151 EA 3" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 271.40 60.49 

    For Work In Restricted Working Space, Add  36.29 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 

. 
 26 05 33 13-0152 EA 3-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 334.32 68.21 

    For Work In Restricted Working Space, Add  40.93 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 

. 
 26 05 33 13-0153 EA 4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 420.66 88.81 

    For Work In Restricted Working Space, Add  53.28 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 

. 
 26 05 33 13-0154 EA 5" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 702.00 144.79 

    For Work In Restricted Working Space, Add  86.88 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 

. 
 26 05 33 13-0155 EA 6" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 869.26 217.52 

    For Work In Restricted Working Space, Add  130.51 
    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 

XXXXXXX 
. 
 26 05 33 13-0156  Rigid Galvanized Steel (RGS) 48" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0157 EA 1" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 102.05 24.45 
    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
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 26 05 33 13-0158 EA 1-1/4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 121.01 28.32 

    For Work In Restricted Working Space, Add  16.99 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 

. 
 26 05 33 13-0159 EA 1-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 141.07 32.18 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0160 EA 2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 169.94 35.39 

    For Work In Restricted Working Space, Add  21.24 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 

. 
 26 05 33 13-0161 EA 2-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 224.80 44.41 

    For Work In Restricted Working Space, Add  26.64 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 

. 
 26 05 33 13-0162 EA 3" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 291.91 60.49 

    For Work In Restricted Working Space, Add  36.29 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 

. 
 26 05 33 13-0163 EA 3-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 359.98 68.21 

    For Work In Restricted Working Space, Add  40.93 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 

. 
 26 05 33 13-0164 EA 4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 451.83 88.81 

    For Work In Restricted Working Space, Add  53.28 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 

. 
 26 05 33 13-0165 EA 5" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 727.38 144.79 

    For Work In Restricted Working Space, Add  86.88 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 

. 
 26 05 33 13-0166 EA 6" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 883.46 217.52 

    For Work In Restricted Working Space, Add  130.51 
    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 

XXXXXXX 
. 
 26 05 33 13-0167  Rigid Galvanized Steel (RGS) Plastic Insulating Bushing (26 05 33 13-0059) 
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. 
 26 05 33 13-0168 EA  1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ............................................................................................. 12.94 6.31 

    For Work In Restricted Working Space, Add  3.79 
    For Elevated Installation >10' To 15', Add  1.26 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.16 
    For Elevated Installation >25' To 30', Add  4.42 
    For Elevated Installation >30' To 35', Add  5.05 
    For Elevated Installation >35' To 40', Add  6.32 
    For Elevated Installation >40', Add  6.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.79 

. 
 26 05 33 13-0169 EA  3/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ............................................................................................. 13.88 6.73 

    For Work In Restricted Working Space, Add  4.04 
    For Elevated Installation >10' To 15', Add  1.35 
    For Elevated Installation >15' To 20', Add  2.69 
    For Elevated Installation >20' To 25', Add  3.37 
    For Elevated Installation >25' To 30', Add  4.71 
    For Elevated Installation >30' To 35', Add  5.39 
    For Elevated Installation >35' To 40', Add  6.74 
    For Elevated Installation >40', Add  7.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.04 

. 
 26 05 33 13-0170 EA  1" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 15.77 7.57 

    For Work In Restricted Working Space, Add  4.54 
    For Elevated Installation >10' To 15', Add  1.51 
    For Elevated Installation >15' To 20', Add  3.03 
    For Elevated Installation >20' To 25', Add  3.79 
    For Elevated Installation >25' To 30', Add  5.30 
    For Elevated Installation >30' To 35', Add  6.06 
    For Elevated Installation >35' To 40', Add  7.57 
    For Elevated Installation >40', Add  8.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.54 

. 
 26 05 33 13-0171 EA  1-1/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 17.74 8.41 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.05 

. 
 26 05 33 13-0172 EA  1-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 22.28 10.52 

    For Work In Restricted Working Space, Add  6.31 
    For Elevated Installation >10' To 15', Add  2.10 
    For Elevated Installation >15' To 20', Add  4.21 
    For Elevated Installation >20' To 25', Add  5.26 
    For Elevated Installation >25' To 30', Add  7.36 
    For Elevated Installation >30' To 35', Add  8.42 
    For Elevated Installation >35' To 40', Add  10.52 
    For Elevated Installation >40', Add  11.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.31 

. 
 26 05 33 13-0173 EA  2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 27.54 12.63 

    For Work In Restricted Working Space, Add  7.57 
    For Elevated Installation >10' To 15', Add  2.52 
    For Elevated Installation >15' To 20', Add  5.05 
    For Elevated Installation >20' To 25', Add  6.31 
    For Elevated Installation >25' To 30', Add  8.83 
    For Elevated Installation >30' To 35', Add  10.10 
    For Elevated Installation >35' To 40', Add  12.62 
    For Elevated Installation >40', Add  13.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.57 

. 
 26 05 33 13-0174 EA  2-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 34.54 14.73 

    For Work In Restricted Working Space, Add  8.84 
    For Elevated Installation >10' To 15', Add  2.95 
    For Elevated Installation >15' To 20', Add  5.89 
    For Elevated Installation >20' To 25', Add  7.36 
    For Elevated Installation >25' To 30', Add  10.31 
    For Elevated Installation >30' To 35', Add  11.78 
    For Elevated Installation >35' To 40', Add  14.73 
    For Elevated Installation >40', Add  16.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.84 

. 
 26 05 33 13-0175 EA  3" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 39.04 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.47 
    For Elevated Installation >35' To 40', Add  16.84 
    For Elevated Installation >40', Add  18.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 
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 26 05 33 13-0176 EA  3-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 45.33 15.84 

    For Work In Restricted Working Space, Add  11.36 
    For Elevated Installation >10' To 15', Add  3.79 
    For Elevated Installation >15' To 20', Add  7.57 
    For Elevated Installation >20' To 25', Add  9.47 
    For Elevated Installation >25' To 30', Add  13.25 
    For Elevated Installation >30' To 35', Add  15.15 
    For Elevated Installation >35' To 40', Add  18.94 
    For Elevated Installation >40', Add  20.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.36 

. 
 26 05 33 13-0177 EA  4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing................................................................................................. 50.29 21.04 

    For Work In Restricted Working Space, Add  12.62 
    For Elevated Installation >10' To 15', Add  4.21 
    For Elevated Installation >15' To 20', Add  8.42 
    For Elevated Installation >20' To 25', Add  10.52 
    For Elevated Installation >25' To 30', Add  14.73 
    For Elevated Installation >30' To 35', Add  16.83 
    For Elevated Installation >35' To 40', Add  21.04 
    For Elevated Installation >40', Add  23.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.62 

. 
 26 05 33 13-0178 EA  5" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing................................................................................................. 60.28 23.15 

    For Work In Restricted Working Space, Add  13.88 
    For Elevated Installation >10' To 15', Add  4.63 
    For Elevated Installation >15' To 20', Add  9.26 
    For Elevated Installation >20' To 25', Add  11.57 
    For Elevated Installation >25' To 30', Add  16.20 
    For Elevated Installation >30' To 35', Add  18.51 
    For Elevated Installation >35' To 40', Add  23.14 
    For Elevated Installation >40', Add  25.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.88 

. 
 26 05 33 13-0179 EA  6" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing................................................................................................. 85.94 25.24 

    For Work In Restricted Working Space, Add  15.15 
    For Elevated Installation >10' To 15', Add  5.05 
    For Elevated Installation >15' To 20', Add  10.10 
    For Elevated Installation >20' To 25', Add  12.62 
    For Elevated Installation >25' To 30', Add  17.67 
    For Elevated Installation >30' To 35', Add  20.20 
    For Elevated Installation >35' To 40', Add  25.25 
    For Elevated Installation >40', Add  27.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

XXXXXXX 
. 
 26 05 33 13-0180  Rigid Galvanized Steel (RGS) Steel Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0181 EA  1/2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 15.63 7.42 
    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0182 EA  3/4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 16.98 7.92 

    For Work In Restricted Working Space, Add  4.75 
    For Elevated Installation >10' To 15', Add  1.58 
    For Elevated Installation >15' To 20', Add  3.17 
    For Elevated Installation >20' To 25', Add  3.96 
    For Elevated Installation >25' To 30', Add  5.54 
    For Elevated Installation >30' To 35', Add  6.34 
    For Elevated Installation >35' To 40', Add  7.92 
    For Elevated Installation >40', Add  8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 

. 
 26 05 33 13-0183 EA  1" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 19.79 8.92 

    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-0184 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 22.24 9.90 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 
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 26 05 33 13-0185 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 28.36 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0186 EA 2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 33.58 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.91 

. 
 26 05 33 13-0187 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 46.84 17.33 

    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.66 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 05 33 13-0188 EA 3" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 55.59 19.80 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.88 

. 
 26 05 33 13-0189 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 81.91 22.27 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.60 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-0190 EA 4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 110.07 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-0191 EA 5" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 146.32 27.23 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-0192 EA 6" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 214.46 29.70 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.82 

XXXXXXX 
. 
 26 05 33 13-0193  Rigid Galvanized Steel (RGS) Steel Insulated Bushing (26 05 33 13-0059) 
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 26 05 33 13-0194 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 16.55 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0195 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 18.36 7.92 

    For Work In Restricted Working Space, Add  4.75 
    For Elevated Installation >10' To 15', Add  1.58 
    For Elevated Installation >15' To 20', Add  3.17 
    For Elevated Installation >20' To 25', Add  3.96 
    For Elevated Installation >25' To 30', Add  5.54 
    For Elevated Installation >30' To 35', Add  6.34 
    For Elevated Installation >35' To 40', Add  7.92 
    For Elevated Installation >40', Add  8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 

. 
 26 05 33 13-0196 EA 1" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 21.54 8.92 

    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-0197 EA  1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing.............................................................................................. 25.18 9.90 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-0198 EA  1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing.............................................................................................. 31.42 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0199 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 39.02 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.91 

. 
 26 05 33 13-0200 EA  2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing.............................................................................................. 54.21 17.33 

    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.66 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 05 33 13-0201 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 64.24 19.80 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.88 
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 26 05 33 13-0202 EA  3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ............................................................................................. 83.52 22.27 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.60 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-0203 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 117.28 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-0204 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 154.17 27.23 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-0205 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 217.23 29.70 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.82 

XXXXXXX 
. 
 26 05 33 13-0206  Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0207 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 24.66 8.92 
    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-0208 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 27.61 9.90 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-0209 EA  1" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 31.52 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0210 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 37.36 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 
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 26 05 33 13-0211 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 45.24 15.34 

    For Work In Restricted Working Space, Add  9.21 
    For Elevated Installation >10' To 15', Add  3.07 
    For Elevated Installation >15' To 20', Add  6.14 
    For Elevated Installation >20' To 25', Add  7.67 
    For Elevated Installation >25' To 30', Add  10.74 
    For Elevated Installation >30' To 35', Add  12.28 
    For Elevated Installation >35' To 40', Add  15.35 
    For Elevated Installation >40', Add  16.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.21 

. 
 26 05 33 13-0212 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 56.85 18.31 

    For Work In Restricted Working Space, Add  10.99 
    For Elevated Installation >10' To 15', Add  3.66 
    For Elevated Installation >15' To 20', Add  7.33 
    For Elevated Installation >20' To 25', Add  9.16 
    For Elevated Installation >25' To 30', Add  12.82 
    For Elevated Installation >30' To 35', Add  14.65 
    For Elevated Installation >35' To 40', Add  18.32 
    For Elevated Installation >40', Add  20.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.99 

. 
 26 05 33 13-0213 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 75.59 21.29 

    For Work In Restricted Working Space, Add  12.77 
    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.51 
    For Elevated Installation >20' To 25', Add  10.64 
    For Elevated Installation >25' To 30', Add  14.90 
    For Elevated Installation >30' To 35', Add  17.03 
    For Elevated Installation >35' To 40', Add  21.29 
    For Elevated Installation >40', Add  23.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.77 

. 
 26 05 33 13-0214 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 83.57 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-0215 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 94.47 27.72 

    For Work In Restricted Working Space, Add  16.64 
    For Elevated Installation >10' To 15', Add  5.55 
    For Elevated Installation >15' To 20', Add  11.09 
    For Elevated Installation >20' To 25', Add  13.86 
    For Elevated Installation >25' To 30', Add  19.41 
    For Elevated Installation >30' To 35', Add  22.18 
    For Elevated Installation >35' To 40', Add  27.73 
    For Elevated Installation >40', Add  30.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.64 

. 
 26 05 33 13-0216 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 121.10 30.69 

    For Work In Restricted Working Space, Add  18.41 
    For Elevated Installation >10' To 15', Add  6.14 
    For Elevated Installation >15' To 20', Add  12.28 
    For Elevated Installation >20' To 25', Add  15.35 
    For Elevated Installation >25' To 30', Add  21.48 
    For Elevated Installation >30' To 35', Add  24.55 
    For Elevated Installation >35' To 40', Add  30.69 
    For Elevated Installation >40', Add  33.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.41 

. 
 26 05 33 13-0217 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 170.12 33.67 

    For Work In Restricted Working Space, Add  20.20 
    For Elevated Installation >10' To 15', Add  6.73 
    For Elevated Installation >15' To 20', Add  13.46 
    For Elevated Installation >20' To 25', Add  16.83 
    For Elevated Installation >25' To 30', Add  23.56 
    For Elevated Installation >30' To 35', Add  26.93 
    For Elevated Installation >35' To 40', Add  33.66 
    For Elevated Installation >40', Add  37.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.20 

. 
 26 05 33 13-0218 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 232.71 37.13 

    For Work In Restricted Working Space, Add  22.28 
    For Elevated Installation >10' To 15', Add  7.43 
    For Elevated Installation >15' To 20', Add  14.85 
    For Elevated Installation >20' To 25', Add  18.56 
    For Elevated Installation >25' To 30', Add  25.99 
    For Elevated Installation >30' To 35', Add  29.70 
    For Elevated Installation >35' To 40', Add  37.13 
    For Elevated Installation >40', Add  40.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.28 

XXXXXXX 
. 
 26 05 33 13-0219  Rigid Galvanized Steel (RGS) Box Connectors With Set Screw (26 05 33 13-0059) 
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 26 05 33 13-0220 EA  1/2" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 16.17 4.55 

    For Work In Restricted Working Space, Add  3.39 
    For Elevated Installation >10' To 15', Add  1.13 
    For Elevated Installation >15' To 20', Add  2.26 
    For Elevated Installation >20' To 25', Add  2.83 
    For Elevated Installation >25' To 30', Add  3.96 
    For Elevated Installation >30' To 35', Add  4.52 
    For Elevated Installation >35' To 40', Add  5.65 
    For Elevated Installation >40', Add  6.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.39 

. 
 26 05 33 13-0221 EA  3/4" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 19.85 5.24 

    For Work In Restricted Working Space, Add  3.92 
    For Elevated Installation >10' To 15', Add  1.31 
    For Elevated Installation >15' To 20', Add  2.62 
    For Elevated Installation >20' To 25', Add  3.27 
    For Elevated Installation >25' To 30', Add  4.58 
    For Elevated Installation >30' To 35', Add  5.23 
    For Elevated Installation >35' To 40', Add  6.54 
    For Elevated Installation >40', Add  7.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.92 

. 
 26 05 33 13-0222 EA  1" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ........................................................................................ 26.56 6.34 

    For Work In Restricted Working Space, Add  4.73 
    For Elevated Installation >10' To 15', Add  1.58 
    For Elevated Installation >15' To 20', Add  3.15 
    For Elevated Installation >20' To 25', Add  3.94 
    For Elevated Installation >25' To 30', Add  5.52 
    For Elevated Installation >30' To 35', Add  6.31 
    For Elevated Installation >35' To 40', Add  7.89 
    For Elevated Installation >40', Add  8.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.73 

. 
 26 05 33 13-0223 EA  1-1/4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................. 40.77 7.82 

    For Work In Restricted Working Space, Add  5.89 
    For Elevated Installation >10' To 15', Add  1.96 
    For Elevated Installation >15' To 20', Add  3.92 
    For Elevated Installation >20' To 25', Add  4.91 
    For Elevated Installation >25' To 30', Add  6.87 
    For Elevated Installation >30' To 35', Add  7.85 
    For Elevated Installation >35' To 40', Add  9.81 
    For Elevated Installation >40', Add  10.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.89 

. 
 26 05 33 13-0224 EA  1-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................. 55.31 10.49 

    For Work In Restricted Working Space, Add  7.88 
    For Elevated Installation >10' To 15', Add  2.63 
    For Elevated Installation >15' To 20', Add  5.25 
    For Elevated Installation >20' To 25', Add  6.57 
    For Elevated Installation >25' To 30', Add  9.19 
    For Elevated Installation >30' To 35', Add  10.50 
    For Elevated Installation >35' To 40', Add  13.13 
    For Elevated Installation >40', Add  14.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.88 

. 
 26 05 33 13-0225 EA  2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ........................................................................ 96.29 15.74 

    For Work In Restricted Working Space, Add  11.80 
    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.87 
    For Elevated Installation >20' To 25', Add  9.83 
    For Elevated Installation >25' To 30', Add  13.77 
    For Elevated Installation >30' To 35', Add  15.73 
    For Elevated Installation >35' To 40', Add  19.67 
    For Elevated Installation >40', Add  21.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.80 

. 
 26 05 33 13-0226 EA  2-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ............................................................... 184.53 17.43 

    For Work In Restricted Working Space, Add  13.07 
    For Elevated Installation >10' To 15', Add  4.36 
    For Elevated Installation >15' To 20', Add  8.71 
    For Elevated Installation >20' To 25', Add  10.89 
    For Elevated Installation >25' To 30', Add  15.25 
    For Elevated Installation >30' To 35', Add  17.42 
    For Elevated Installation >35' To 40', Add  21.78 
    For Elevated Installation >40', Add  23.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.07 

. 
 26 05 33 13-0227 EA  3" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 219.62 21.09 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 
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. 
 26 05 33 13-0228 EA  3-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................ 299.08 26.44 

    For Work In Restricted Working Space, Add  19.82 
    For Elevated Installation >10' To 15', Add  6.61 
    For Elevated Installation >15' To 20', Add  13.21 
    For Elevated Installation >20' To 25', Add  16.51 
    For Elevated Installation >25' To 30', Add  23.12 
    For Elevated Installation >30' To 35', Add  26.42 
    For Elevated Installation >35' To 40', Add  33.03 
    For Elevated Installation >40', Add  36.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.82 

. 
 26 05 33 13-0229 EA  4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 349.63 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-0230 EA  5" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 634.62 35.25 

    For Work In Restricted Working Space, Add  26.40 
    For Elevated Installation >10' To 15', Add  8.80 
    For Elevated Installation >15' To 20', Add  17.60 
    For Elevated Installation >20' To 25', Add  22.00 
    For Elevated Installation >25' To 30', Add  30.80 
    For Elevated Installation >30' To 35', Add  35.20 
    For Elevated Installation >35' To 40', Add  44.01 
    For Elevated Installation >40', Add  48.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.40 

. 
 26 05 33 13-0231 EA  6" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 760.66 39.60 

    For Work In Restricted Working Space, Add  29.69 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.64 
    For Elevated Installation >30' To 35', Add  39.59 
    For Elevated Installation >35' To 40', Add  49.49 
    For Elevated Installation >40', Add  54.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.69 

XXXXXXX 
. 
 26 05 33 13-0232  Rigid Galvanized Steel (RGS) Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0233 EA 1/2" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 14.63 6.44 
    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-0234 EA 3/4" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.83 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0235 EA 1" x 2" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 21.57 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0236 EA 1-1/4" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 25.29 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 
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. 
 26 05 33 13-0237 EA 1-1/2" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 28.91 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0238 EA 1/2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 14.77 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-0239 EA 3/4" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 17.05 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0240 EA 1" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 21.81 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0241 EA 1-1/4" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 25.63 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0242 EA 1-1/2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 29.44 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0243 EA 2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 33.39 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0244 EA 1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 14.92 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 
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. 
 26 05 33 13-0245 EA 3/4" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 17.25 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0246 EA 1" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 22.15 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0247 EA 1-1/4" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 25.92 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0248 EA 1-1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 29.80 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0249 EA 2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 34.28 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0250 EA 2-1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 47.21 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.46 
    For Elevated Installation >35' To 40', Add  16.83 
    For Elevated Installation >40', Add  18.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-0251 EA 3" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 63.18 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-0252 EA 1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 15.12 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 
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. 
 26 05 33 13-0253 EA 3/4" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 17.35 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0254 EA 1" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 22.60 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0255 EA 1-1/4" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 26.49 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0256 EA 1-1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 30.56 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0257 EA 2" x 3-1/2" Long, Rigid Galvanized Steel (RGS), Nipple ....................................................................................................... 35.19 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0258 EA 2-1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 49.67 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.46 
    For Elevated Installation >35' To 40', Add  16.83 
    For Elevated Installation >40', Add  18.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-0259 EA 3" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 65.32 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-0260 EA 1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.31 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 
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. 
 26 05 33 13-0261 EA 3/4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 17.69 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0262 EA 1" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 22.88 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0263 EA 1-1/4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 26.77 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0264 EA 1-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 31.07 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0265 EA 2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 35.97 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0266 EA 2-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 50.43 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.46 
    For Elevated Installation >35' To 40', Add  16.83 
    For Elevated Installation >40', Add  18.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-0267 EA 3" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 66.90 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-0268 EA 3-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 77.26 26.23 

    For Work In Restricted Working Space, Add  15.74 
    For Elevated Installation >10' To 15', Add  5.25 
    For Elevated Installation >15' To 20', Add  10.49 
    For Elevated Installation >20' To 25', Add  13.12 
    For Elevated Installation >25' To 30', Add  18.36 
    For Elevated Installation >30' To 35', Add  20.99 
    For Elevated Installation >35' To 40', Add  26.24 
    For Elevated Installation >40', Add  28.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 
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. 
 26 05 33 13-0269 EA 4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 96.13 34.16 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.15 
    For Elevated Installation >40', Add  37.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-0270 EA 1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.60 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-0271 EA 3/4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 18.11 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0272 EA 1" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 23.42 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0273 EA 1-1/4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 27.56 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0274 EA 1-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 31.84 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0275 EA 2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 37.34 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0276 EA 2-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 53.48 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.46 
    For Elevated Installation >35' To 40', Add  16.83 
    For Elevated Installation >40', Add  18.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 
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. 
 26 05 33 13-0277 EA 3" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 70.21 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-0278 EA 3-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 80.55 26.23 

    For Work In Restricted Working Space, Add  15.74 
    For Elevated Installation >10' To 15', Add  5.25 
    For Elevated Installation >15' To 20', Add  10.49 
    For Elevated Installation >20' To 25', Add  13.12 
    For Elevated Installation >25' To 30', Add  18.36 
    For Elevated Installation >30' To 35', Add  20.99 
    For Elevated Installation >35' To 40', Add  26.24 
    For Elevated Installation >40', Add  28.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-0279 EA 4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 100.94 34.16 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.15 
    For Elevated Installation >40', Add  37.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-0280 EA 5" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 157.40 47.02 

    For Work In Restricted Working Space, Add  28.22 
    For Elevated Installation >10' To 15', Add  9.41 
    For Elevated Installation >15' To 20', Add  18.81 
    For Elevated Installation >20' To 25', Add  23.51 
    For Elevated Installation >25' To 30', Add  32.92 
    For Elevated Installation >30' To 35', Add  37.62 
    For Elevated Installation >35' To 40', Add  47.03 
    For Elevated Installation >40', Add  51.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 

. 
 26 05 33 13-0281 EA 6" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 199.61 60.29 

    For Work In Restricted Working Space, Add  36.20 
    For Elevated Installation >10' To 15', Add  12.07 
    For Elevated Installation >15' To 20', Add  24.13 
    For Elevated Installation >20' To 25', Add  30.17 
    For Elevated Installation >25' To 30', Add  42.23 
    For Elevated Installation >30' To 35', Add  48.26 
    For Elevated Installation >35' To 40', Add  60.33 
    For Elevated Installation >40', Add  66.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.20 

. 
 26 05 33 13-0282 EA 1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.13 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-0283 EA 3/4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 18.66 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0284 EA 1" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 23.85 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 
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. 
 26 05 33 13-0285 EA 1-1/4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 28.28 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0286 EA 1-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 33.47 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0287 EA 2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 38.72 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0288 EA 2-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 56.15 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.46 
    For Elevated Installation >35' To 40', Add  16.83 
    For Elevated Installation >40', Add  18.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-0289 EA 3" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 73.57 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-0290 EA 3-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 84.56 26.23 

    For Work In Restricted Working Space, Add  15.74 
    For Elevated Installation >10' To 15', Add  5.25 
    For Elevated Installation >15' To 20', Add  10.49 
    For Elevated Installation >20' To 25', Add  13.12 
    For Elevated Installation >25' To 30', Add  18.36 
    For Elevated Installation >30' To 35', Add  20.99 
    For Elevated Installation >35' To 40', Add  26.24 
    For Elevated Installation >40', Add  28.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-0291 EA 4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 104.75 34.16 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.15 
    For Elevated Installation >40', Add  37.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-0292 EA 5" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 162.98 47.02 

    For Work In Restricted Working Space, Add  28.22 
    For Elevated Installation >10' To 15', Add  9.41 
    For Elevated Installation >15' To 20', Add  18.81 
    For Elevated Installation >20' To 25', Add  23.51 
    For Elevated Installation >25' To 30', Add  32.92 
    For Elevated Installation >30' To 35', Add  37.62 
    For Elevated Installation >35' To 40', Add  47.03 
    For Elevated Installation >40', Add  51.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 
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 26 05 33 13-0293 EA 6" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 207.78 60.29 

    For Work In Restricted Working Space, Add  36.20 
    For Elevated Installation >10' To 15', Add  12.07 
    For Elevated Installation >15' To 20', Add  24.13 
    For Elevated Installation >20' To 25', Add  30.17 
    For Elevated Installation >25' To 30', Add  42.23 
    For Elevated Installation >30' To 35', Add  48.26 
    For Elevated Installation >35' To 40', Add  60.33 
    For Elevated Installation >40', Add  66.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.20 

. 
 26 05 33 13-0294 EA 1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 18.06 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-0295 EA 3/4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 21.13 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0296 EA 1" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 26.76 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0297 EA 1-1/4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 32.43 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0298 EA 1-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 38.09 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0299 EA 2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 43.59 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0300 EA 2-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 63.25 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.46 
    For Elevated Installation >35' To 40', Add  16.83 
    For Elevated Installation >40', Add  18.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 
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 26 05 33 13-0301 EA 3" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 81.71 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-0302 EA 3-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 92.68 26.23 

    For Work In Restricted Working Space, Add  15.74 
    For Elevated Installation >10' To 15', Add  5.25 
    For Elevated Installation >15' To 20', Add  10.49 
    For Elevated Installation >20' To 25', Add  13.12 
    For Elevated Installation >25' To 30', Add  18.36 
    For Elevated Installation >30' To 35', Add  20.99 
    For Elevated Installation >35' To 40', Add  26.24 
    For Elevated Installation >40', Add  28.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-0303 EA 4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 113.72 34.16 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.15 
    For Elevated Installation >40', Add  37.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-0304 EA 5" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 175.92 47.02 

    For Work In Restricted Working Space, Add  28.22 
    For Elevated Installation >10' To 15', Add  9.41 
    For Elevated Installation >15' To 20', Add  18.81 
    For Elevated Installation >20' To 25', Add  23.51 
    For Elevated Installation >25' To 30', Add  32.92 
    For Elevated Installation >30' To 35', Add  37.62 
    For Elevated Installation >35' To 40', Add  47.03 
    For Elevated Installation >40', Add  51.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 

. 
 26 05 33 13-0305 EA 6" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 222.31 60.29 

    For Work In Restricted Working Space, Add  36.20 
    For Elevated Installation >10' To 15', Add  12.07 
    For Elevated Installation >15' To 20', Add  24.13 
    For Elevated Installation >20' To 25', Add  30.17 
    For Elevated Installation >25' To 30', Add  42.23 
    For Elevated Installation >30' To 35', Add  48.26 
    For Elevated Installation >35' To 40', Add  60.33 
    For Elevated Installation >40', Add  66.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.20 

. 
 26 05 33 13-0306 EA 1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 19.36 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-0307 EA 3/4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 22.39 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0308 EA 1" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 29.08 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 90  Monterey County Roads and Bridges 

. 
 26 05 33 13-0309 EA 1-1/4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 35.18 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0310 EA 1-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 40.79 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0311 EA 2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 46.73 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0312 EA 2-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 68.01 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.46 
    For Elevated Installation >35' To 40', Add  16.83 
    For Elevated Installation >40', Add  18.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-0313 EA 3" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 88.11 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-0314 EA 3-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................... 101.11 26.23 

    For Work In Restricted Working Space, Add  15.74 
    For Elevated Installation >10' To 15', Add  5.25 
    For Elevated Installation >15' To 20', Add  10.49 
    For Elevated Installation >20' To 25', Add  13.12 
    For Elevated Installation >25' To 30', Add  18.36 
    For Elevated Installation >30' To 35', Add  20.99 
    For Elevated Installation >35' To 40', Add  26.24 
    For Elevated Installation >40', Add  28.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-0315 EA 4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 124.40 34.16 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.15 
    For Elevated Installation >40', Add  37.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-0316 EA 5" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 190.04 47.02 

    For Work In Restricted Working Space, Add  28.22 
    For Elevated Installation >10' To 15', Add  9.41 
    For Elevated Installation >15' To 20', Add  18.81 
    For Elevated Installation >20' To 25', Add  23.51 
    For Elevated Installation >25' To 30', Add  32.92 
    For Elevated Installation >30' To 35', Add  37.62 
    For Elevated Installation >35' To 40', Add  47.03 
    For Elevated Installation >40', Add  51.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 
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 26 05 33 13-0317 EA 6" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 247.71 60.29 

    For Work In Restricted Working Space, Add  36.20 
    For Elevated Installation >10' To 15', Add  12.07 
    For Elevated Installation >15' To 20', Add  24.13 
    For Elevated Installation >20' To 25', Add  30.17 
    For Elevated Installation >25' To 30', Add  42.23 
    For Elevated Installation >30' To 35', Add  48.26 
    For Elevated Installation >35' To 40', Add  60.33 
    For Elevated Installation >40', Add  66.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.20 

. 
 26 05 33 13-0318 EA 1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 20.36 6.44 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-0319 EA 3/4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 23.33 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0320 EA 1" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 30.47 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0321 EA 1-1/4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 37.38 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-0322 EA 1-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 42.15 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0323 EA 2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 49.37 13.86 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0324 EA 2-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 73.62 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.46 
    For Elevated Installation >35' To 40', Add  16.83 
    For Elevated Installation >40', Add  18.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 
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 26 05 33 13-0325 EA 3" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 97.02 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-0326 EA 3-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................... 109.32 26.23 

    For Work In Restricted Working Space, Add  15.74 
    For Elevated Installation >10' To 15', Add  5.25 
    For Elevated Installation >15' To 20', Add  10.49 
    For Elevated Installation >20' To 25', Add  13.12 
    For Elevated Installation >25' To 30', Add  18.36 
    For Elevated Installation >30' To 35', Add  20.99 
    For Elevated Installation >35' To 40', Add  26.24 
    For Elevated Installation >40', Add  28.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-0327 EA 4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 135.09 34.16 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.15 
    For Elevated Installation >40', Add  37.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-0328 EA 5" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 210.32 47.02 

    For Work In Restricted Working Space, Add  28.22 
    For Elevated Installation >10' To 15', Add  9.41 
    For Elevated Installation >15' To 20', Add  18.81 
    For Elevated Installation >20' To 25', Add  23.51 
    For Elevated Installation >25' To 30', Add  32.92 
    For Elevated Installation >30' To 35', Add  37.62 
    For Elevated Installation >35' To 40', Add  47.03 
    For Elevated Installation >40', Add  51.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 

. 
 26 05 33 13-0329 EA 6" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 261.82 60.29 

    For Work In Restricted Working Space, Add  36.20 
    For Elevated Installation >10' To 15', Add  12.07 
    For Elevated Installation >15' To 20', Add  24.13 
    For Elevated Installation >20' To 25', Add  30.17 
    For Elevated Installation >25' To 30', Add  42.23 
    For Elevated Installation >30' To 35', Add  48.26 
    For Elevated Installation >35' To 40', Add  60.33 
    For Elevated Installation >40', Add  66.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.20 

XXXXXXX 
. 
 26 05 33 13-0330  Rigid Galvanized Steel (RGS) Off-Set Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0331 EA  1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 15.57 5.14 
    For Work In Restricted Working Space, Add  3.89 
    For Elevated Installation >10' To 15', Add  1.30 
    For Elevated Installation >15' To 20', Add  2.59 
    For Elevated Installation >20' To 25', Add  3.24 
    For Elevated Installation >25' To 30', Add  4.54 
    For Elevated Installation >30' To 35', Add  5.19 
    For Elevated Installation >35' To 40', Add  6.49 
    For Elevated Installation >40', Add  7.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.89 

. 
 26 05 33 13-0332 EA  3/4" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 18.74 5.94 

    For Work In Restricted Working Space, Add  4.43 
    For Elevated Installation >10' To 15', Add  1.48 
    For Elevated Installation >15' To 20', Add  2.95 
    For Elevated Installation >20' To 25', Add  3.69 
    For Elevated Installation >25' To 30', Add  5.17 
    For Elevated Installation >30' To 35', Add  5.91 
    For Elevated Installation >35' To 40', Add  7.39 
    For Elevated Installation >40', Add  8.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-0333 EA  1" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................... 23.42 7.52 

    For Work In Restricted Working Space, Add  5.66 
    For Elevated Installation >10' To 15', Add  1.89 
    For Elevated Installation >15' To 20', Add  3.78 
    For Elevated Installation >20' To 25', Add  4.72 
    For Elevated Installation >25' To 30', Add  6.61 
    For Elevated Installation >30' To 35', Add  7.55 
    For Elevated Installation >35' To 40', Add  9.44 
    For Elevated Installation >40', Add  10.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.66 
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. 
 26 05 33 13-0334 EA  1-1/4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 29.96 9.01 

    For Work In Restricted Working Space, Add  6.79 
    For Elevated Installation >10' To 15', Add  2.26 
    For Elevated Installation >15' To 20', Add  4.53 
    For Elevated Installation >20' To 25', Add  5.66 
    For Elevated Installation >25' To 30', Add  7.92 
    For Elevated Installation >30' To 35', Add  9.05 
    For Elevated Installation >35' To 40', Add  11.32 
    For Elevated Installation >40', Add  12.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-0335 EA  1-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 32.81 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.67 
    For Elevated Installation >30' To 35', Add  9.91 
    For Elevated Installation >35' To 40', Add  12.39 
    For Elevated Installation >40', Add  13.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0336 EA  2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .................................................................................................. 43.29 12.17 

    For Work In Restricted Working Space, Add  9.15 
    For Elevated Installation >10' To 15', Add  3.05 
    For Elevated Installation >15' To 20', Add  6.10 
    For Elevated Installation >20' To 25', Add  7.63 
    For Elevated Installation >25' To 30', Add  10.68 
    For Elevated Installation >30' To 35', Add  12.20 
    For Elevated Installation >35' To 40', Add  15.26 
    For Elevated Installation >40', Add  16.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.15 

. 
 26 05 33 13-0337 EA  2-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 70.79 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-0338 EA  3" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................ 116.67 27.33 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.16 
    For Elevated Installation >40', Add  37.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-0339 EA  3-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .......................................................................................... 145.55 32.27 

    For Work In Restricted Working Space, Add  24.08 
    For Elevated Installation >10' To 15', Add  8.03 
    For Elevated Installation >15' To 20', Add  16.05 
    For Elevated Installation >20' To 25', Add  20.06 
    For Elevated Installation >25' To 30', Add  28.09 
    For Elevated Installation >30' To 35', Add  32.10 
    For Elevated Installation >35' To 40', Add  40.13 
    For Elevated Installation >40', Add  44.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.08 

. 
 26 05 33 13-0340 EA 4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................ 175.21 37.23 

    For Work In Restricted Working Space, Add  27.92 
    For Elevated Installation >10' To 15', Add  9.31 
    For Elevated Installation >15' To 20', Add  18.61 
    For Elevated Installation >20' To 25', Add  23.27 
    For Elevated Installation >25' To 30', Add  32.57 
    For Elevated Installation >30' To 35', Add  37.23 
    For Elevated Installation >35' To 40', Add  46.54 
    For Elevated Installation >40', Add  51.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.92 

XXXXXXX 
. 
 26 05 33 13-0341  Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (26 05 33 13-0059) 

Note: Erickson fittings. 
. 
. 

 26 05 33 13-0342 EA  1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 41.79 15.84 
    For Work In Restricted Working Space, Add  11.90 
    For Elevated Installation >10' To 15', Add  3.97 
    For Elevated Installation >15' To 20', Add  7.93 
    For Elevated Installation >20' To 25', Add  9.91 
    For Elevated Installation >25' To 30', Add  13.88 
    For Elevated Installation >30' To 35', Add  15.86 
    For Elevated Installation >35' To 40', Add  19.83 
    For Elevated Installation >40', Add  21.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.90 



26
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. 
 26 05 33 13-0343 EA  3/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 46.99 17.72 

    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.85 
    For Elevated Installation >20' To 25', Add  11.06 
    For Elevated Installation >25' To 30', Add  15.49 
    For Elevated Installation >30' To 35', Add  17.70 
    For Elevated Installation >35' To 40', Add  22.13 
    For Elevated Installation >40', Add  24.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.28 

. 
 26 05 33 13-0344 EA  1" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ................................................................................ 54.35 19.71 

    For Work In Restricted Working Space, Add  14.79 
    For Elevated Installation >10' To 15', Add  4.93 
    For Elevated Installation >15' To 20', Add  9.86 
    For Elevated Installation >20' To 25', Add  12.32 
    For Elevated Installation >25' To 30', Add  17.25 
    For Elevated Installation >30' To 35', Add  19.72 
    For Elevated Installation >35' To 40', Add  24.65 
    For Elevated Installation >40', Add  27.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.79 

. 
 26 05 33 13-0345 EA  1-1/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).......................................................................... 64.72 21.58 

    For Work In Restricted Working Space, Add  16.18 
    For Elevated Installation >10' To 15', Add  5.39 
    For Elevated Installation >15' To 20', Add  10.79 
    For Elevated Installation >20' To 25', Add  13.49 
    For Elevated Installation >25' To 30', Add  18.88 
    For Elevated Installation >30' To 35', Add  21.58 
    For Elevated Installation >35' To 40', Add  26.97 
    For Elevated Installation >40', Add  29.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.18 

. 
 26 05 33 13-0346 EA  1-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).......................................................................... 71.94 23.57 

    For Work In Restricted Working Space, Add  17.71 
    For Elevated Installation >10' To 15', Add  5.90 
    For Elevated Installation >15' To 20', Add  11.80 
    For Elevated Installation >20' To 25', Add  14.76 
    For Elevated Installation >25' To 30', Add  20.66 
    For Elevated Installation >30' To 35', Add  23.61 
    For Elevated Installation >35' To 40', Add  29.51 
    For Elevated Installation >40', Add  32.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.71 

. 
 26 05 33 13-0347 EA  2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ................................................................................ 89.79 25.54 

    For Work In Restricted Working Space, Add  19.17 
    For Elevated Installation >10' To 15', Add  6.39 
    For Elevated Installation >15' To 20', Add  12.78 
    For Elevated Installation >20' To 25', Add  15.98 
    For Elevated Installation >25' To 30', Add  22.37 
    For Elevated Installation >30' To 35', Add  25.56 
    For Elevated Installation >35' To 40', Add  31.96 
    For Elevated Installation >40', Add  35.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.17 

. 
 26 05 33 13-0348 EA  2-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson)........................................................................ 139.15 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-0349 EA  3" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 190.00 39.60 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.70 

. 
 26 05 33 13-0350 EA  3-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson)........................................................................ 270.41 47.53 

    For Work In Restricted Working Space, Add  35.66 
    For Elevated Installation >10' To 15', Add  11.89 
    For Elevated Installation >15' To 20', Add  23.77 
    For Elevated Installation >20' To 25', Add  29.71 
    For Elevated Installation >25' To 30', Add  41.60 
    For Elevated Installation >30' To 35', Add  47.54 
    For Elevated Installation >35' To 40', Add  59.43 
    For Elevated Installation >40', Add  65.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.66 
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. 
 26 05 33 13-0351 EA  4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 306.94 51.49 

    For Work In Restricted Working Space, Add  38.61 
    For Elevated Installation >10' To 15', Add  12.87 
    For Elevated Installation >15' To 20', Add  25.74 
    For Elevated Installation >20' To 25', Add  32.18 
    For Elevated Installation >25' To 30', Add  45.05 
    For Elevated Installation >30' To 35', Add  51.48 
    For Elevated Installation >35' To 40', Add  64.35 
    For Elevated Installation >40', Add  70.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.61 

. 
 26 05 33 13-0352 EA  5" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 524.19 63.36 

    For Work In Restricted Working Space, Add  47.52 
    For Elevated Installation >10' To 15', Add  15.84 
    For Elevated Installation >15' To 20', Add  31.68 
    For Elevated Installation >20' To 25', Add  39.60 
    For Elevated Installation >25' To 30', Add  55.44 
    For Elevated Installation >30' To 35', Add  63.36 
    For Elevated Installation >35' To 40', Add  79.20 
    For Elevated Installation >40', Add  87.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.52 

. 
 26 05 33 13-0353 EA  6" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 670.73 73.27 

    For Work In Restricted Working Space, Add  54.94 
    For Elevated Installation >10' To 15', Add  18.31 
    For Elevated Installation >15' To 20', Add  36.63 
    For Elevated Installation >20' To 25', Add  45.79 
    For Elevated Installation >25' To 30', Add  64.10 
    For Elevated Installation >30' To 35', Add  73.26 
    For Elevated Installation >35' To 40', Add  91.57 
    For Elevated Installation >40', Add  100.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.94 

XXXXXXX 
. 
 26 05 33 13-0354  Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) 

Connectors (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0355 EA  1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 26.77 7.92 
    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 

. 
 26 05 33 13-0356 EA  3/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 30.03 8.71 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 

. 
 26 05 33 13-0357 EA  1" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 34.57 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 

. 
 26 05 33 13-0358 EA  1-1/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 39.70 10.69 

    For Work In Restricted Working Space, Add  8.02 
    For Elevated Installation >10' To 15', Add  2.67 
    For Elevated Installation >15' To 20', Add  5.35 
    For Elevated Installation >20' To 25', Add  6.68 
    For Elevated Installation >25' To 30', Add  9.36 
    For Elevated Installation >30' To 35', Add  10.69 
    For Elevated Installation >35' To 40', Add  13.37 
    For Elevated Installation >40', Add  14.70 

. 
 26 05 33 13-0359 EA  1-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 47.77 11.88 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
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. 
 26 05 33 13-0360 EA  2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 59.39 13.07 

    For Work In Restricted Working Space, Add  9.80 
    For Elevated Installation >10' To 15', Add  3.27 
    For Elevated Installation >15' To 20', Add  6.53 
    For Elevated Installation >20' To 25', Add  8.17 
    For Elevated Installation >25' To 30', Add  11.43 
    For Elevated Installation >30' To 35', Add  13.07 
    For Elevated Installation >35' To 40', Add  16.34 
    For Elevated Installation >40', Add  17.97 

. 
 26 05 33 13-0361 EA  2-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 82.43 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 

. 
 26 05 33 13-0362 EA  3" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .............................................................. 101.76 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0363 EA  3-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ........................................................ 122.27 23.76 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

. 
 26 05 33 13-0364 EA  4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .............................................................. 139.00 25.74 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 

XXXXXXX 
. 
 26 05 33 13-0365  Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0366 EA  1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 21.59 8.92 
    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-0367 EA  3/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 24.05 9.90 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-0368 EA  1" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 29.73 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 
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. 
 26 05 33 13-0369 EA  1-1/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 36.47 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.91 

. 
 26 05 33 13-0370 EA  1-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 47.04 19.80 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.88 

. 
 26 05 33 13-0371 EA  2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 54.51 22.27 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.60 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-0372 EA  2-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 66.39 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-0373 EA  3" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 88.85 31.19 

    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.48 
    For Elevated Installation >20' To 25', Add  15.60 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.95 
    For Elevated Installation >35' To 40', Add  31.19 
    For Elevated Installation >40', Add  34.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-0374 EA  3-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ........................................................................................ 105.64 37.63 

    For Work In Restricted Working Space, Add  22.57 
    For Elevated Installation >10' To 15', Add  7.52 
    For Elevated Installation >15' To 20', Add  15.05 
    For Elevated Installation >20' To 25', Add  18.81 
    For Elevated Installation >25' To 30', Add  26.33 
    For Elevated Installation >30' To 35', Add  30.10 
    For Elevated Installation >35' To 40', Add  37.62 
    For Elevated Installation >40', Add  41.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.57 

. 
 26 05 33 13-0375 EA  4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .............................................................................................. 129.18 44.56 

    For Work In Restricted Working Space, Add  26.73 
    For Elevated Installation >10' To 15', Add  8.91 
    For Elevated Installation >15' To 20', Add  17.82 
    For Elevated Installation >20' To 25', Add  22.28 
    For Elevated Installation >25' To 30', Add  31.19 
    For Elevated Installation >30' To 35', Add  35.64 
    For Elevated Installation >35' To 40', Add  44.55 
    For Elevated Installation >40', Add  49.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.73 

XXXXXXX 
. 
 26 05 33 13-0376  Rigid Galvanized Steel (RGS) Expansion Fittings, 4" Conduit Movement (26 05 

33 13-0059) 
Note: Type AX 

. 

. 
 26 05 33 13-0377 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement....................................................................... 94.95 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.81 
    For Elevated Installation >40', Add  21.79 
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. 
 26 05 33 13-0378 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 107.72 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 

. 
 26 05 33 13-0379 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 127.22 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.76 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0380 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 155.11 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 

. 
 26 05 33 13-0381 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 193.93 23.76 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

. 
 26 05 33 13-0382 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 266.13 25.74 

    For Work In Restricted Working Space, Add  19.30 
    For Elevated Installation >10' To 15', Add  6.43 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.17 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0383 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 405.40 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 

. 
 26 05 33 13-0384 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 519.13 39.60 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 

. 
 26 05 33 13-0385 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 755.04 47.53 

    For Work In Restricted Working Space, Add  35.65 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.71 
    For Elevated Installation >25' To 30', Add  41.59 
    For Elevated Installation >30' To 35', Add  47.53 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 

. 
 26 05 33 13-0386 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 805.09 51.49 

    For Work In Restricted Working Space, Add  38.61 
    For Elevated Installation >10' To 15', Add  12.87 
    For Elevated Installation >15' To 20', Add  25.74 
    For Elevated Installation >20' To 25', Add  32.18 
    For Elevated Installation >25' To 30', Add  45.05 
    For Elevated Installation >30' To 35', Add  51.48 
    For Elevated Installation >35' To 40', Add  64.35 
    For Elevated Installation >40', Add  70.79 
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. 
 26 05 33 13-0387 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................... 1,228.90 63.36 

    For Work In Restricted Working Space, Add  47.52 
    For Elevated Installation >10' To 15', Add  15.84 
    For Elevated Installation >15' To 20', Add  31.68 
    For Elevated Installation >20' To 25', Add  39.60 
    For Elevated Installation >25' To 30', Add  55.44 
    For Elevated Installation >30' To 35', Add  63.36 
    For Elevated Installation >35' To 40', Add  79.21 
    For Elevated Installation >40', Add  87.13 

. 
 26 05 33 13-0388 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................... 1,507.54 70.29 

    For Work In Restricted Working Space, Add  52.75 
    For Elevated Installation >10' To 15', Add  17.58 
    For Elevated Installation >15' To 20', Add  35.17 
    For Elevated Installation >20' To 25', Add  43.96 
    For Elevated Installation >25' To 30', Add  61.54 
    For Elevated Installation >30' To 35', Add  70.33 
    For Elevated Installation >35' To 40', Add  87.92 
    For Elevated Installation >40', Add  96.71 

XXXXXXX 
. 
 26 05 33 13-0389  Rigid Galvanized Steel (RGS) Expansion Fittings, 8" Conduit Movement (26 05 

33 13-0059) 
Note: Type AX-8 

. 

. 
 26 05 33 13-0390 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement..................................................................... 104.20 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.81 
    For Elevated Installation >40', Add  21.79 

. 
 26 05 33 13-0391 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement..................................................................... 115.92 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 

. 
 26 05 33 13-0392 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ....................................................................... 140.09 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.76 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0393 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 175.37 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 

. 
 26 05 33 13-0394 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 234.18 23.76 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

. 
 26 05 33 13-0395 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ....................................................................... 285.36 25.74 

    For Work In Restricted Working Space, Add  19.30 
    For Elevated Installation >10' To 15', Add  6.43 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.17 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0396 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 530.08 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
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. 
 26 05 33 13-0397 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 604.27 39.60 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 

. 
 26 05 33 13-0398 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 923.28 47.53 

    For Work In Restricted Working Space, Add  35.65 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.71 
    For Elevated Installation >25' To 30', Add  41.59 
    For Elevated Installation >30' To 35', Add  47.53 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 

. 
 26 05 33 13-0399 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 999.55 51.49 

    For Work In Restricted Working Space, Add  38.61 
    For Elevated Installation >10' To 15', Add  12.87 
    For Elevated Installation >15' To 20', Add  25.74 
    For Elevated Installation >20' To 25', Add  32.18 
    For Elevated Installation >25' To 30', Add  45.05 
    For Elevated Installation >30' To 35', Add  51.48 
    For Elevated Installation >35' To 40', Add  64.35 
    For Elevated Installation >40', Add  70.79 

. 
 26 05 33 13-0400 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,392.82 63.36 

    For Work In Restricted Working Space, Add  47.52 
    For Elevated Installation >10' To 15', Add  15.84 
    For Elevated Installation >15' To 20', Add  31.68 
    For Elevated Installation >20' To 25', Add  39.60 
    For Elevated Installation >25' To 30', Add  55.44 
    For Elevated Installation >30' To 35', Add  63.36 
    For Elevated Installation >35' To 40', Add  79.21 
    For Elevated Installation >40', Add  87.13 

. 
 26 05 33 13-0401 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,718.44 70.29 

    For Work In Restricted Working Space, Add  52.75 
    For Elevated Installation >10' To 15', Add  17.58 
    For Elevated Installation >15' To 20', Add  35.17 
    For Elevated Installation >20' To 25', Add  43.96 
    For Elevated Installation >25' To 30', Add  61.54 
    For Elevated Installation >30' To 35', Add  70.33 
    For Elevated Installation >35' To 40', Add  87.92 
    For Elevated Installation >40', Add  96.71 

XXXXXXX 
. 
 26 05 33 13-0402  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion 

Fittings, 8" Conduit Movement (26 05 33 13-0059) 
Note: Type EX 

. 

. 
 26 05 33 13-0403 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 117.74 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.81 
    For Elevated Installation >40', Add  21.79 

. 
 26 05 33 13-0404 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 147.84 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 

. 
 26 05 33 13-0405 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 183.21 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.76 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0406 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............ 222.06 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
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. 
 26 05 33 13-0407 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement............ 297.40 23.76 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

. 
 26 05 33 13-0408 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 407.54 25.74 

    For Work In Restricted Working Space, Add  19.30 
    For Elevated Installation >10' To 15', Add  6.43 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.17 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0409 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement............ 630.67 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 

. 
 26 05 33 13-0410 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 849.19 39.60 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 

. 
 26 05 33 13-0411 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement......... 1,271.64 47.53 

    For Work In Restricted Working Space, Add  35.65 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.71 
    For Elevated Installation >25' To 30', Add  41.59 
    For Elevated Installation >30' To 35', Add  47.53 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 

. 
 26 05 33 13-0412 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 1,316.85 51.49 

    For Work In Restricted Working Space, Add  38.61 
    For Elevated Installation >10' To 15', Add  12.87 
    For Elevated Installation >15' To 20', Add  25.74 
    For Elevated Installation >20' To 25', Add  32.18 
    For Elevated Installation >25' To 30', Add  45.05 
    For Elevated Installation >30' To 35', Add  51.48 
    For Elevated Installation >35' To 40', Add  64.35 
    For Elevated Installation >40', Add  70.79 

. 
 26 05 33 13-0413 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 1,977.72 63.36 

    For Work In Restricted Working Space, Add  47.52 
    For Elevated Installation >10' To 15', Add  15.84 
    For Elevated Installation >15' To 20', Add  31.68 
    For Elevated Installation >20' To 25', Add  39.60 
    For Elevated Installation >25' To 30', Add  55.44 
    For Elevated Installation >30' To 35', Add  63.36 
    For Elevated Installation >35' To 40', Add  79.21 
    For Elevated Installation >40', Add  87.13 

. 
 26 05 33 13-0414 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 2,449.38 70.29 

    For Work In Restricted Working Space, Add  52.75 
    For Elevated Installation >10' To 15', Add  17.58 
    For Elevated Installation >15' To 20', Add  35.17 
    For Elevated Installation >20' To 25', Add  43.96 
    For Elevated Installation >25' To 30', Add  61.54 
    For Elevated Installation >30' To 35', Add  70.33 
    For Elevated Installation >35' To 40', Add  87.92 
    For Elevated Installation >40', Add  96.71 

XXXXXXX 
. 
 26 05 33 13-0415  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection 

Expansion Fittings (26 05 33 13-0059) 
Note: Type DX 

. 

. 
 26 05 33 13-0416 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 201.23 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.81 
    For Elevated Installation >40', Add  21.79 
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. 
 26 05 33 13-0417 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 239.40 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 

. 
 26 05 33 13-0418 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 288.87 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.76 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0419 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 339.14 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 

. 
 26 05 33 13-0420 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 374.94 23.76 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

. 
 26 05 33 13-0421 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 462.30 25.74 

    For Work In Restricted Working Space, Add  19.30 
    For Elevated Installation >10' To 15', Add  6.43 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.17 
    For Elevated Installation >40', Add  35.39 

. 
 26 05 33 13-0422 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 610.34 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 

. 
 26 05 33 13-0423 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 773.86 39.60 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 

. 
 26 05 33 13-0424 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 871.64 47.53 

    For Work In Restricted Working Space, Add  35.65 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.71 
    For Elevated Installation >25' To 30', Add  41.59 
    For Elevated Installation >30' To 35', Add  47.53 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 

. 
 26 05 33 13-0425 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 1,055.12 51.49 

    For Work In Restricted Working Space, Add  38.61 
    For Elevated Installation >10' To 15', Add  12.87 
    For Elevated Installation >15' To 20', Add  25.74 
    For Elevated Installation >20' To 25', Add  32.18 
    For Elevated Installation >25' To 30', Add  45.05 
    For Elevated Installation >30' To 35', Add  51.48 
    For Elevated Installation >35' To 40', Add  64.35 
    For Elevated Installation >40', Add  70.79 
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. 
 26 05 33 13-0426 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 1,797.23 63.36 

    For Work In Restricted Working Space, Add  47.52 
    For Elevated Installation >10' To 15', Add  15.84 
    For Elevated Installation >15' To 20', Add  31.68 
    For Elevated Installation >20' To 25', Add  39.60 
    For Elevated Installation >25' To 30', Add  55.44 
    For Elevated Installation >30' To 35', Add  63.36 
    For Elevated Installation >35' To 40', Add  79.21 
    For Elevated Installation >40', Add  87.13 

. 
 26 05 33 13-0427 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 2,848.52 70.29 

    For Work In Restricted Working Space, Add  52.75 
    For Elevated Installation >10' To 15', Add  17.58 
    For Elevated Installation >15' To 20', Add  35.17 
    For Elevated Installation >20' To 25', Add  43.96 
    For Elevated Installation >25' To 30', Add  61.54 
    For Elevated Installation >30' To 35', Add  70.33 
    For Elevated Installation >35' To 40', Add  87.92 
    For Elevated Installation >40', Add  96.71 

XXXXXXX 
. 
 26 05 33 13-0428  Rigid Galvanized Steel (RGS) Conduit Bonding Jumpers (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0429 EA 1/2" To 3/4" Conduit, 14" Bonding Jumper ........................................................................................................................... 53.13 7.92 
    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 

. 
 26 05 33 13-0430 EA 1" To 1-1/4" Conduit, 14" Bonding Jumper ........................................................................................................................... 61.44 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 

. 
 26 05 33 13-0431 EA 1-1/2" To 2" Conduit, 14" Bonding Jumper ........................................................................................................................... 75.65 11.88 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0432 EA 2-1/2" To 3" Conduit, 14" Bonding Jumper ......................................................................................................................... 106.00 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 

. 
 26 05 33 13-0433 EA 3-1/2" To 4" Conduit, 14" Bonding Jumper ......................................................................................................................... 160.53 23.76 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.71 
    For Elevated Installation >40', Add  32.68 

. 
 26 05 33 13-0434 EA 5" To 6" Conduit, 14" Bonding Jumper ............................................................................................................................... 271.32 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 

. 
 26 05 33 13-0435 EA 1/2" To 3/4" Conduit, 24" Bonding Jumper ........................................................................................................................... 58.84 7.92 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
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. 
 26 05 33 13-0436 EA 1" To 1-1/4" Conduit, 24" Bonding Jumper ........................................................................................................................... 68.65 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 

. 
 26 05 33 13-0437 EA 1-1/2" To 2" Conduit, 24" Bonding Jumper ........................................................................................................................... 82.25 11.88 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0438 EA 2-1/2" To 3" Conduit, 24" Bonding Jumper ......................................................................................................................... 114.77 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 

. 
 26 05 33 13-0439 EA 3-1/2" To 4" Conduit, 24" Bonding Jumper ......................................................................................................................... 172.16 23.76 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.71 
    For Elevated Installation >40', Add  32.68 

. 
 26 05 33 13-0440 EA 5" To 6" Conduit, 24" Bonding Jumper................................................................................................................................ 308.83 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 

XXXXXXX 
. 
 26 05 33 13-0441  Rigid Galvanized Steel (RGS) Sealing Fittings, Vertical/Horizontal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0442 EA 1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ................................................................................. 97.88 24.75 
    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-0443 EA 3/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................... 116.22 29.70 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.82 

. 
 26 05 33 13-0444 EA 1" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal .................................................................................. 142.34 34.65 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.79 
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. 
 26 05 33 13-0445 EA 1-1/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................... 167.88 39.60 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-0446 EA 1-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................... 222.61 44.56 

    For Work In Restricted Working Space, Add  26.73 
    For Elevated Installation >10' To 15', Add  8.91 
    For Elevated Installation >15' To 20', Add  17.82 
    For Elevated Installation >20' To 25', Add  22.28 
    For Elevated Installation >25' To 30', Add  31.19 
    For Elevated Installation >30' To 35', Add  35.64 
    For Elevated Installation >35' To 40', Add  44.55 
    For Elevated Installation >40', Add  49.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.73 

. 
 26 05 33 13-0447 EA 2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................. 271.98 49.50 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.70 

. 
 26 05 33 13-0448 EA 2-1/2" Rigid Galvanized Steel (RGS) Conduit Sealing Fitting, Vertical/Horizontal .............................................................. 387.57 59.40 

    For Work In Restricted Working Space, Add  35.64 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.70 
    For Elevated Installation >25' To 30', Add  41.58 
    For Elevated Installation >30' To 35', Add  47.52 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.64 

. 
 26 05 33 13-0449 EA 3" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................. 466.90 69.31 

    For Work In Restricted Working Space, Add  41.58 
    For Elevated Installation >10' To 15', Add  13.86 
    For Elevated Installation >15' To 20', Add  27.72 
    For Elevated Installation >20' To 25', Add  34.65 
    For Elevated Installation >25' To 30', Add  48.51 
    For Elevated Installation >30' To 35', Add  55.44 
    For Elevated Installation >35' To 40', Add  69.30 
    For Elevated Installation >40', Add  76.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.58 

. 
 26 05 33 13-0450 EA 3-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................ 1,105.26 79.20 

    For Work In Restricted Working Space, Add  47.52 
    For Elevated Installation >10' To 15', Add  15.84 
    For Elevated Installation >15' To 20', Add  31.68 
    For Elevated Installation >20' To 25', Add  39.60 
    For Elevated Installation >25' To 30', Add  55.44 
    For Elevated Installation >30' To 35', Add  63.36 
    For Elevated Installation >35' To 40', Add  79.21 
    For Elevated Installation >40', Add  87.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.52 

. 
 26 05 33 13-0451 EA 4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal............................................................................... 1,274.04 89.10 

    For Work In Restricted Working Space, Add  53.46 
    For Elevated Installation >10' To 15', Add  17.82 
    For Elevated Installation >15' To 20', Add  35.64 
    For Elevated Installation >20' To 25', Add  44.55 
    For Elevated Installation >25' To 30', Add  62.37 
    For Elevated Installation >30' To 35', Add  71.28 
    For Elevated Installation >35' To 40', Add  89.11 
    For Elevated Installation >40', Add  98.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.46 

XXXXXXX 
. 
 26 05 33 13-0452  Rigid Galvanized Steel (RGS) Threaded Couplings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0453 EA  1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 13.00 5.94 
    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 
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 26 05 33 13-0454 EA  3/4" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 18.23 8.41 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 

. 
 26 05 33 13-0455 EA  1" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 23.92 10.89 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 

. 
 26 05 33 13-0456 EA  1-1/4" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 27.45 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 

. 
 26 05 33 13-0457 EA  1-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 33.08 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0458 EA  2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 38.71 16.83 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.47 
    For Elevated Installation >35' To 40', Add  16.84 
    For Elevated Installation >40', Add  18.52 

. 
 26 05 33 13-0459 EA  2-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 48.94 18.81 

    For Work In Restricted Working Space, Add  11.29 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.53 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.82 
    For Elevated Installation >40', Add  20.70 

. 
 26 05 33 13-0460 EA  3" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 57.27 21.29 

    For Work In Restricted Working Space, Add  12.77 
    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.51 
    For Elevated Installation >20' To 25', Add  10.64 
    For Elevated Installation >25' To 30', Add  14.90 
    For Elevated Installation >30' To 35', Add  17.03 
    For Elevated Installation >35' To 40', Add  21.29 
    For Elevated Installation >40', Add  23.41 

. 
 26 05 33 13-0461 EA  3-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 66.39 23.27 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 

. 
 26 05 33 13-0462 EA  4" Threaded Rigid Galvanized Steel (RGS) Coupling ........................................................................................................... 70.19 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 

XXXXXXX 
. 
 26 05 33 13-0463  Rigid Galvanized Steel (RGS) Sealing Locknut (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0464 EA  1/2" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 2.97 0.99 
. 

 26 05 33 13-0465 EA  3/4" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 4.11 1.48 
. 

 26 05 33 13-0466 EA  1" Rigid Galvanized Steel (RGS) Sealing Locknut .................................................................................................................. 6.83 2.48 
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 26 05 33 13-0467 EA  1-1/4" Rigid Galvanized Steel (RGS) Sealing Locknut............................................................................................................ 9.87 3.47 

. 
 26 05 33 13-0468 EA  1-1/2" Rigid Galvanized Steel (RGS) Sealing Locknut.......................................................................................................... 11.80 3.96 

. 
 26 05 33 13-0469 EA  2" Rigid Galvanized Steel (RGS) Sealing Locknut ................................................................................................................ 13.86 4.45 

XXXXXXX 
. 
 26 05 33 13-0470  Rigid Galvanized Steel (RGS) Fire Stop Fittings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0471 EA  1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 222.79 12.02 
    For Work In Restricted Working Space, Add  9.01 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.01 
    For Elevated Installation >20' To 25', Add  7.51 
    For Elevated Installation >25' To 30', Add  10.51 
    For Elevated Installation >30' To 35', Add  12.02 
    For Elevated Installation >35' To 40', Add  15.02 
    For Elevated Installation >40', Add  16.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.01 

. 
 26 05 33 13-0472 EA  3/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 225.68 13.17 

    For Work In Restricted Working Space, Add  9.88 
    For Elevated Installation >10' To 15', Add  3.29 
    For Elevated Installation >15' To 20', Add  6.59 
    For Elevated Installation >20' To 25', Add  8.23 
    For Elevated Installation >25' To 30', Add  11.53 
    For Elevated Installation >30' To 35', Add  13.17 
    For Elevated Installation >35' To 40', Add  16.47 
    For Elevated Installation >40', Add  18.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.88 

. 
 26 05 33 13-0473 EA  1" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 271.97 14.45 

    For Work In Restricted Working Space, Add  10.82 
    For Elevated Installation >10' To 15', Add  3.61 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.02 
    For Elevated Installation >25' To 30', Add  12.62 
    For Elevated Installation >30' To 35', Add  14.43 
    For Elevated Installation >35' To 40', Add  18.04 
    For Elevated Installation >40', Add  19.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.82 

. 
 26 05 33 13-0474 EA  1-1/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 298.55 15.84 

    For Work In Restricted Working Space, Add  11.89 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.93 
    For Elevated Installation >20' To 25', Add  9.91 
    For Elevated Installation >25' To 30', Add  13.87 
    For Elevated Installation >30' To 35', Add  15.85 
    For Elevated Installation >35' To 40', Add  19.82 
    For Elevated Installation >40', Add  21.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.89 

. 
 26 05 33 13-0475 EA  1-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 340.88 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.60 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-0476 EA  2" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 509.83 19.80 

    For Work In Restricted Working Space, Add  14.86 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.91 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.34 
    For Elevated Installation >30' To 35', Add  19.81 
    For Elevated Installation >35' To 40', Add  24.77 
    For Elevated Installation >40', Add  27.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.86 

. 
 26 05 33 13-0477 EA  2-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 583.88 26.44 

    For Work In Restricted Working Space, Add  19.81 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.21 
    For Elevated Installation >20' To 25', Add  16.51 
    For Elevated Installation >25' To 30', Add  23.11 
    For Elevated Installation >30' To 35', Add  26.42 
    For Elevated Installation >35' To 40', Add  33.02 
    For Elevated Installation >40', Add  36.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.81 

. 
 26 05 33 13-0478 EA  3" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 647.95 29.01 

    For Work In Restricted Working Space, Add  21.77 
    For Elevated Installation >10' To 15', Add  7.26 
    For Elevated Installation >15' To 20', Add  14.51 
    For Elevated Installation >20' To 25', Add  18.14 
    For Elevated Installation >25' To 30', Add  25.40 
    For Elevated Installation >30' To 35', Add  29.03 
    For Elevated Installation >35' To 40', Add  36.29 
    For Elevated Installation >40', Add  39.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.77 
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. 
 26 05 33 13-0479 EA  3-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 755.28 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.61 
    For Elevated Installation >40', Add  43.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-0480 EA  4" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 851.47 35.64 

    For Work In Restricted Working Space, Add  26.73 
    For Elevated Installation >10' To 15', Add  8.91 
    For Elevated Installation >15' To 20', Add  17.82 
    For Elevated Installation >20' To 25', Add  22.28 
    For Elevated Installation >25' To 30', Add  31.19 
    For Elevated Installation >30' To 35', Add  35.64 
    For Elevated Installation >35' To 40', Add  44.55 
    For Elevated Installation >40', Add  49.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.73 

. 
 26 05 33 13-0481 EA  5" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 1,149.06 39.60 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.70 

. 
 26 05 33 13-0482 EA  6" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 1,433.26 43.95 

    For Work In Restricted Working Space, Add  32.97 
    For Elevated Installation >10' To 15', Add  10.99 
    For Elevated Installation >15' To 20', Add  21.98 
    For Elevated Installation >20' To 25', Add  27.47 
    For Elevated Installation >25' To 30', Add  38.46 
    For Elevated Installation >30' To 35', Add  43.96 
    For Elevated Installation >35' To 40', Add  54.95 
    For Elevated Installation >40', Add  60.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.97 

XXXXXXX 
. 
 26 05 33 13-0483  Rigid Galvanized Steel (RGS) Reducing Bushings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0484 EA  3/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 16.11 7.67 
    For Work In Restricted Working Space, Add  4.60 
    For Elevated Installation >10' To 15', Add  1.53 
    For Elevated Installation >15' To 20', Add  3.07 
    For Elevated Installation >20' To 25', Add  3.84 
    For Elevated Installation >25' To 30', Add  5.37 
    For Elevated Installation >30' To 35', Add  6.14 
    For Elevated Installation >35' To 40', Add  7.67 
    For Elevated Installation >40', Add  8.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.60 

. 
 26 05 33 13-0485 EA 1" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 17.74 8.16 

    For Work In Restricted Working Space, Add  4.90 
    For Elevated Installation >10' To 15', Add  1.63 
    For Elevated Installation >15' To 20', Add  3.27 
    For Elevated Installation >20' To 25', Add  4.09 
    For Elevated Installation >25' To 30', Add  5.72 
    For Elevated Installation >30' To 35', Add  6.54 
    For Elevated Installation >35' To 40', Add  8.17 
    For Elevated Installation >40', Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.90 

. 
 26 05 33 13-0486 EA  1" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 18.23 8.41 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.05 

. 
 26 05 33 13-0487 EA 1-1/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 20.97 8.66 

    For Work In Restricted Working Space, Add  5.20 
    For Elevated Installation >10' To 15', Add  1.73 
    For Elevated Installation >15' To 20', Add  3.47 
    For Elevated Installation >20' To 25', Add  4.33 
    For Elevated Installation >25' To 30', Add  6.07 
    For Elevated Installation >30' To 35', Add  6.93 
    For Elevated Installation >35' To 40', Add  8.67 
    For Elevated Installation >40', Add  9.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
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 26 05 33 13-0488 EA 1-1/4" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 21.46 8.92 

    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-0489 EA  1-1/4" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 22.45 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0490 EA 1-1/2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 24.21 9.90 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-0491 EA 1-1/2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 24.71 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.08 
    For Elevated Installation >25' To 30', Add  7.11 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0492 EA 1-1/2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 25.70 10.64 

    For Work In Restricted Working Space, Add  6.39 
    For Elevated Installation >10' To 15', Add  2.13 
    For Elevated Installation >15' To 20', Add  4.26 
    For Elevated Installation >20' To 25', Add  5.32 
    For Elevated Installation >25' To 30', Add  7.45 
    For Elevated Installation >30' To 35', Add  8.52 
    For Elevated Installation >35' To 40', Add  10.65 
    For Elevated Installation >40', Add  11.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.39 

. 
 26 05 33 13-0493 EA  1-1/2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ......................................................................................... 26.68 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.45 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.79 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0494 EA 2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 31.96 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.45 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.79 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0495 EA 2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 32.46 11.38 

    For Work In Restricted Working Space, Add  6.83 
    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.55 
    For Elevated Installation >20' To 25', Add  5.69 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 
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 26 05 33 13-0496 EA 2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ..................................................................................................... 33.45 11.88 

    For Work In Restricted Working Space, Add  7.13 
    For Elevated Installation >10' To 15', Add  2.38 
    For Elevated Installation >15' To 20', Add  4.75 
    For Elevated Installation >20' To 25', Add  5.94 
    For Elevated Installation >25' To 30', Add  8.32 
    For Elevated Installation >30' To 35', Add  9.50 
    For Elevated Installation >35' To 40', Add  11.88 
    For Elevated Installation >40', Add  13.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.13 

. 
 26 05 33 13-0497 EA 2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 34.44 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0498 EA  2" x 1-1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 36.92 13.61 

    For Work In Restricted Working Space, Add  8.17 
    For Elevated Installation >10' To 15', Add  2.72 
    For Elevated Installation >15' To 20', Add  5.45 
    For Elevated Installation >20' To 25', Add  6.81 
    For Elevated Installation >25' To 30', Add  9.53 
    For Elevated Installation >30' To 35', Add  10.89 
    For Elevated Installation >35' To 40', Add  13.62 
    For Elevated Installation >40', Add  14.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.17 

. 
 26 05 33 13-0499 EA  2-1/2" x 2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 46.54 16.09 

    For Work In Restricted Working Space, Add  9.65 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

XXXXXXX 
. 
 26 05 33 13-0500  Rigid Galvanized Steel (RGS) Locknuts (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0501 EA 1/2" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 2.05 0.99 
    For Work In Restricted Working Space, Add  0.59 
    For Elevated Installation >10' To 15', Add  0.20 
    For Elevated Installation >15' To 20', Add  0.40 
    For Elevated Installation >20' To 25', Add  0.50 
    For Elevated Installation >25' To 30', Add  0.69 
    For Elevated Installation >30' To 35', Add  0.79 
    For Elevated Installation >35' To 40', Add  0.99 
    For Elevated Installation >40', Add  1.09 

. 
 26 05 33 13-0502 EA 3/4" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 3.07 1.48 

    For Work In Restricted Working Space, Add  0.89 
    For Elevated Installation >10' To 15', Add  0.30 
    For Elevated Installation >15' To 20', Add  0.59 
    For Elevated Installation >20' To 25', Add  0.74 
    For Elevated Installation >25' To 30', Add  1.04 
    For Elevated Installation >30' To 35', Add  1.19 
    For Elevated Installation >35' To 40', Add  1.49 
    For Elevated Installation >40', Add  1.63 

. 
 26 05 33 13-0503 EA 1" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 5.12 2.48 

    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 

. 
 26 05 33 13-0504 EA 1-1/4" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 7.20 3.47 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 
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. 
 26 05 33 13-0505 EA 1-1/2" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 8.27 3.96 

    For Work In Restricted Working Space, Add  2.38 
    For Elevated Installation >10' To 15', Add  0.79 
    For Elevated Installation >15' To 20', Add  1.58 
    For Elevated Installation >20' To 25', Add  1.98 
    For Elevated Installation >25' To 30', Add  2.77 
    For Elevated Installation >30' To 35', Add  3.17 
    For Elevated Installation >35' To 40', Add  3.96 
    For Elevated Installation >40', Add  4.36 

. 
 26 05 33 13-0506 EA 2" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 9.35 4.45 

    For Work In Restricted Working Space, Add  2.68 
    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.78 
    For Elevated Installation >20' To 25', Add  2.23 
    For Elevated Installation >25' To 30', Add  3.12 
    For Elevated Installation >30' To 35', Add  3.57 
    For Elevated Installation >35' To 40', Add  4.46 
    For Elevated Installation >40', Add  4.91 

. 
 26 05 33 13-0507 EA 2-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 13.03 5.94 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 

. 
 26 05 33 13-0508 EA 3" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 16.12 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 

. 
 26 05 33 13-0509 EA 3-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 18.94 8.41 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 

. 
 26 05 33 13-0510 EA 4" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 21.24 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 

XXXXXXX 
. 
 26 05 33 13-0511  Rigid Galvanized Steel (RGS) Grounding Locknuts (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0512 EA 1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................ 3.03 0.99 
    For Work In Restricted Working Space, Add  0.59 
    For Elevated Installation >10' To 15', Add  0.20 
    For Elevated Installation >15' To 20', Add  0.40 
    For Elevated Installation >20' To 25', Add  0.50 
    For Elevated Installation >25' To 30', Add  0.69 
    For Elevated Installation >30' To 35', Add  0.79 
    For Elevated Installation >35' To 40', Add  0.99 
    For Elevated Installation >40', Add  1.09 

. 
 26 05 33 13-0513 EA 3/4" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................ 4.23 1.48 

    For Work In Restricted Working Space, Add  0.89 
    For Elevated Installation >10' To 15', Add  0.30 
    For Elevated Installation >15' To 20', Add  0.59 
    For Elevated Installation >20' To 25', Add  0.74 
    For Elevated Installation >25' To 30', Add  1.04 
    For Elevated Installation >30' To 35', Add  1.19 
    For Elevated Installation >35' To 40', Add  1.49 
    For Elevated Installation >40', Add  1.63 

. 
 26 05 33 13-0514 EA 1" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................... 6.75 2.48 

    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 
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. 
 26 05 33 13-0515 EA 1-1/4" Rigid Galvanized Steel (RGS) Grounding Locknuts ..................................................................................................... 9.44 3.47 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 

. 
 26 05 33 13-0516 EA 1-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 10.67 3.96 

    For Work In Restricted Working Space, Add  2.38 
    For Elevated Installation >10' To 15', Add  0.79 
    For Elevated Installation >15' To 20', Add  1.58 
    For Elevated Installation >20' To 25', Add  1.98 
    For Elevated Installation >25' To 30', Add  2.77 
    For Elevated Installation >30' To 35', Add  3.17 
    For Elevated Installation >35' To 40', Add  3.96 
    For Elevated Installation >40', Add  4.36 

. 
 26 05 33 13-0517 EA 2" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 12.50 4.45 

    For Work In Restricted Working Space, Add  2.68 
    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.78 
    For Elevated Installation >20' To 25', Add  2.23 
    For Elevated Installation >25' To 30', Add  3.12 
    For Elevated Installation >30' To 35', Add  3.57 
    For Elevated Installation >35' To 40', Add  4.46 
    For Elevated Installation >40', Add  4.91 

. 
 26 05 33 13-0518 EA 2-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 18.54 5.94 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 

. 
 26 05 33 13-0519 EA 3" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 23.31 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 

. 
 26 05 33 13-0520 EA 3-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 30.56 8.41 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 

. 
 26 05 33 13-0521 EA 4" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 36.51 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 

XXXXXXX 
. 
 26 05 33 13-0522  Rigid Galvanized Steel (RGS) Insulated Ground Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0523 EA 1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................... 8.57 2.97 
    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 

. 
 26 05 33 13-0524 EA 3/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................. 10.77 3.96 

    For Work In Restricted Working Space, Add  2.38 
    For Elevated Installation >10' To 15', Add  0.79 
    For Elevated Installation >15' To 20', Add  1.58 
    For Elevated Installation >20' To 25', Add  1.98 
    For Elevated Installation >25' To 30', Add  2.77 
    For Elevated Installation >30' To 35', Add  3.17 
    For Elevated Installation >35' To 40', Add  3.96 
    For Elevated Installation >40', Add  4.36 
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. 
 26 05 33 13-0525 EA 1" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 13.74 4.95 

    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 

. 
 26 05 33 13-0526 EA 1-1/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 20.13 7.92 

    For Work In Restricted Working Space, Add  4.75 
    For Elevated Installation >10' To 15', Add  1.58 
    For Elevated Installation >15' To 20', Add  3.17 
    For Elevated Installation >20' To 25', Add  3.96 
    For Elevated Installation >25' To 30', Add  5.54 
    For Elevated Installation >30' To 35', Add  6.34 
    For Elevated Installation >35' To 40', Add  7.92 
    For Elevated Installation >40', Add  8.71 

. 
 26 05 33 13-0527 EA 1-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 22.67 8.92 

    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 

. 
 26 05 33 13-0528 EA 2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 25.75 9.90 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 

. 
 26 05 33 13-0529 EA 2-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 35.26 11.88 

    For Work In Restricted Working Space, Add  7.13 
    For Elevated Installation >10' To 15', Add  2.38 
    For Elevated Installation >15' To 20', Add  4.75 
    For Elevated Installation >20' To 25', Add  5.94 
    For Elevated Installation >25' To 30', Add  8.32 
    For Elevated Installation >30' To 35', Add  9.50 
    For Elevated Installation >35' To 40', Add  11.88 
    For Elevated Installation >40', Add  13.07 

. 
 26 05 33 13-0530 EA 3" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 42.87 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0531 EA 3-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 53.20 19.80 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 

. 
 26 05 33 13-0532 EA 4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 64.88 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 

XXXXXXX 
. 
 26 05 33 13-0533  Rigid Galvanized Steel (RGS) Threadless Compression Connectors (26 05 33 13-

0059) 
. 
. 

 26 05 33 13-0534 EA 1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................... 21.66 8.92 
    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
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 26 05 33 13-0535 EA 3/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................... 25.98 9.90 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 

. 
 26 05 33 13-0536 EA 1" Rigid Galvanized Steel (RGS) Threadless Compression Connectors .............................................................................. 34.40 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 

. 
 26 05 33 13-0537 EA 1-1/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 47.86 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0538 EA 1-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 64.76 19.80 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 

. 
 26 05 33 13-0539 EA 2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors .............................................................................. 97.77 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0540 EA 2-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 170.74 29.70 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

. 
 26 05 33 13-0541 EA 3" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 216.93 34.65 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 

. 
 26 05 33 13-0542 EA 3-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 277.06 42.08 

    For Work In Restricted Working Space, Add  25.25 
    For Elevated Installation >10' To 15', Add  8.42 
    For Elevated Installation >15' To 20', Add  16.83 
    For Elevated Installation >20' To 25', Add  21.04 
    For Elevated Installation >25' To 30', Add  29.46 
    For Elevated Installation >30' To 35', Add  33.66 
    For Elevated Installation >35' To 40', Add  42.08 
    For Elevated Installation >40', Add  46.29 

. 
 26 05 33 13-0543 EA 4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 335.16 49.50 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 

XXXXXXX 
. 
 26 05 33 13-0544  Rigid Galvanized Steel (RGS) Compression Coupling (26 05 33 13-0059) 
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. 
 26 05 33 13-0545 EA 1/2" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 30.94 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 

. 
 26 05 33 13-0546 EA 3/4" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 39.63 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0547 EA 1" Rigid Galvanized Steel (RGS) Compression Coupling ..................................................................................................... 56.92 19.80 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 

. 
 26 05 33 13-0548 EA 1-1/4" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 75.14 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0549 EA 1-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 92.78 29.70 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

. 
 26 05 33 13-0550 EA 2" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 142.30 34.65 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 

. 
 26 05 33 13-0551 EA 2-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 232.96 39.60 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 

. 
 26 05 33 13-0552 EA 3" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 272.02 34.16 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.16 
    For Elevated Installation >40', Add  37.57 

. 
 26 05 33 13-0553 EA 3-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 372.12 51.98 

    For Work In Restricted Working Space, Add  31.19 
    For Elevated Installation >10' To 15', Add  10.40 
    For Elevated Installation >15' To 20', Add  20.79 
    For Elevated Installation >20' To 25', Add  25.99 
    For Elevated Installation >25' To 30', Add  36.39 
    For Elevated Installation >30' To 35', Add  41.58 
    For Elevated Installation >35' To 40', Add  51.98 
    For Elevated Installation >40', Add  57.18 
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 26 05 33 13-0554 EA 4" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 461.94 59.40 

    For Work In Restricted Working Space, Add  35.64 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.70 
    For Elevated Installation >25' To 30', Add  41.58 
    For Elevated Installation >30' To 35', Add  47.52 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 

XXXXXXX 
. 
 26 05 33 13-0555  Zinc Plated Steel Snap-in Knock Out Seal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0556 EA 1/2" Zinc Plated Steel Snap-in Knock Out Seal ...................................................................................................................... 5.17 2.48 
    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 

. 
 26 05 33 13-0557 EA 3/4" Zinc Plated Steel Snap-in Knock Out Seal ...................................................................................................................... 6.23 2.97 

    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 

. 
 26 05 33 13-0558 EA 1" Zinc Plated Steel Snap-in Knock Out Seal ......................................................................................................................... 7.39 3.47 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 

. 
 26 05 33 13-0559 EA 1-1/4" Zinc Plated Steel Snap-in Knock Out Seal ................................................................................................................... 9.53 4.45 

    For Work In Restricted Working Space, Add  2.68 
    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.78 
    For Elevated Installation >20' To 25', Add  2.23 
    For Elevated Installation >25' To 30', Add  3.12 
    For Elevated Installation >30' To 35', Add  3.57 
    For Elevated Installation >35' To 40', Add  4.46 
    For Elevated Installation >40', Add  4.91 

. 
 26 05 33 13-0560 EA 1-1/2" Zinc Plated Steel Snap-in Knock Out Seal ................................................................................................................. 10.75 4.95 

    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 

. 
 26 05 33 13-0561 EA 2" Zinc Plated Steel Snap-in Knock Out Seal ....................................................................................................................... 13.07 5.94 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 

XXXXXXX 
. 
 26 05 33 13-0562  Zinc Plated Steel 3-Piece Knock Out Seal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0563 EA 1/2" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 6.28 2.48 
    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 
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 26 05 33 13-0564 EA 3/4" Zinc Plated Steel 3-Piece Knock Out Seal ...................................................................................................................... 7.49 2.97 

    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 

. 
 26 05 33 13-0565 EA 1" Zinc Plated Steel 3-Piece Knock Out Seal ......................................................................................................................... 9.07 3.47 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 

. 
 26 05 33 13-0566 EA 1-1/4" Zinc Plated Steel 3-Piece Knock Out Seal ................................................................................................................. 11.67 4.45 

    For Work In Restricted Working Space, Add  2.68 
    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.78 
    For Elevated Installation >20' To 25', Add  2.23 
    For Elevated Installation >25' To 30', Add  3.12 
    For Elevated Installation >30' To 35', Add  3.57 
    For Elevated Installation >35' To 40', Add  4.46 
    For Elevated Installation >40', Add  4.91 

. 
 26 05 33 13-0567 EA 1-1/2" Zinc Plated Steel 3-Piece Knock Out Seal ................................................................................................................. 14.30 4.95 

    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 

. 
 26 05 33 13-0568 EA 2" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 17.29 5.94 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 

. 
 26 05 33 13-0569 EA 2-1/2" Zinc Plated Steel 3-Piece Knock Out Seal ................................................................................................................. 21.22 7.42 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 

. 
 26 05 33 13-0570 EA 3" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 24.78 8.41 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 

. 
 26 05 33 13-0571 EA 3-1/2" Zinc Plated Steel 3-Piece Knock Out Seal ................................................................................................................. 30.01 9.41 

    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 

. 
 26 05 33 13-0572 EA 4" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 35.16 10.40 

    For Work In Restricted Working Space, Add  6.24 
    For Elevated Installation >10' To 15', Add  2.08 
    For Elevated Installation >15' To 20', Add  4.16 
    For Elevated Installation >20' To 25', Add  5.20 
    For Elevated Installation >25' To 30', Add  7.28 
    For Elevated Installation >30' To 35', Add  8.32 
    For Elevated Installation >35' To 40', Add  10.40 
    For Elevated Installation >40', Add  11.43 

XXXXXXX 
. 
 26 05 33 13-0573  Rigid Galvanized Steel (RGS) Chase Nipples (26 05 33 13-0059) 
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. 
 26 05 33 13-0574 EA 1/2" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 12.22 5.94 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-0575 EA 3/4" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 14.43 6.93 

    For Work In Restricted Working Space, Add  4.16 
    For Elevated Installation >10' To 15', Add  1.39 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.47 
    For Elevated Installation >25' To 30', Add  4.85 
    For Elevated Installation >30' To 35', Add  5.54 
    For Elevated Installation >35' To 40', Add  6.93 
    For Elevated Installation >40', Add  7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-0576 EA 1" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 18.08 8.41 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.05 

. 
 26 05 33 13-0577 EA 1-1/4" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 21.96 9.90 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-0578 EA 1-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 27.53 12.38 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0579 EA 2" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 34.21 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.91 

. 
 26 05 33 13-0580 EA 2-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 43.23 17.33 

    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.66 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 05 33 13-0581 EA 3" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 48.40 19.80 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.88 



 

 Electrical 26 

26
 

Common Work Results for Electrical 26 05 
Raceway and Boxes for Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 119 

. 
 26 05 33 13-0582 EA 3-1/2" Rigid Galvanized Steel (RGS) Chase Nipple.............................................................................................................. 60.12 22.27 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.60 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-0583 EA 4" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 82.10 24.75 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

XXXXXXX 
. 
 26 05 33 13-0584  Rigid Galvanized Steel (RGS) Pulling Elbow (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0585 EA 1/2" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 23.73 8.92 
    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 

. 
 26 05 33 13-0586 EA 3/4" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 27.58 10.40 

    For Work In Restricted Working Space, Add  6.24 
    For Elevated Installation >10' To 15', Add  2.08 
    For Elevated Installation >15' To 20', Add  4.16 
    For Elevated Installation >20' To 25', Add  5.20 
    For Elevated Installation >25' To 30', Add  7.28 
    For Elevated Installation >30' To 35', Add  8.32 
    For Elevated Installation >35' To 40', Add  10.40 
    For Elevated Installation >40', Add  11.43 

. 
 26 05 33 13-0587 EA 1" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 35.03 11.88 

    For Work In Restricted Working Space, Add  7.13 
    For Elevated Installation >10' To 15', Add  2.38 
    For Elevated Installation >15' To 20', Add  4.75 
    For Elevated Installation >20' To 25', Add  5.94 
    For Elevated Installation >25' To 30', Add  8.32 
    For Elevated Installation >30' To 35', Add  9.50 
    For Elevated Installation >35' To 40', Add  11.88 
    For Elevated Installation >40', Add  13.07 

. 
 26 05 33 13-0588 EA 1-1/4" Rigid Galvanized Steel (RGS) Pulling Elbow.............................................................................................................. 44.88 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0589 EA 1-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow.............................................................................................................. 59.73 17.82 

    For Work In Restricted Working Space, Add  10.69 
    For Elevated Installation >10' To 15', Add  3.56 
    For Elevated Installation >15' To 20', Add  7.13 
    For Elevated Installation >20' To 25', Add  8.91 
    For Elevated Installation >25' To 30', Add  12.47 
    For Elevated Installation >30' To 35', Add  14.26 
    For Elevated Installation >35' To 40', Add  17.82 
    For Elevated Installation >40', Add  19.60 

. 
 26 05 33 13-0590 EA 2" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 79.71 20.79 

    For Work In Restricted Working Space, Add  12.47 
    For Elevated Installation >10' To 15', Add  4.16 
    For Elevated Installation >15' To 20', Add  8.32 
    For Elevated Installation >20' To 25', Add  10.40 
    For Elevated Installation >25' To 30', Add  14.55 
    For Elevated Installation >30' To 35', Add  16.63 
    For Elevated Installation >35' To 40', Add  20.79 
    For Elevated Installation >40', Add  22.87 

. 
 26 05 33 13-0591 EA 2-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow............................................................................................................ 110.48 23.76 

    For Work In Restricted Working Space, Add  14.26 
    For Elevated Installation >10' To 15', Add  4.75 
    For Elevated Installation >15' To 20', Add  9.51 
    For Elevated Installation >20' To 25', Add  11.88 
    For Elevated Installation >25' To 30', Add  16.64 
    For Elevated Installation >30' To 35', Add  19.01 
    For Elevated Installation >35' To 40', Add  23.77 
    For Elevated Installation >40', Add  26.14 
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. 
 26 05 33 13-0592 EA 3" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................. 192.76 29.70 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

XXXXXXX 
. 
 26 05 33 13-0593  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0594  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0593) 

Note: Includes field bending conduit up to and including 1". 
. 
. 

 26 05 33 13-0595 LF 1/2" Electrical Metallic Tubing (EMT) Conduit ......................................................................................................................... 5.33 1.79 
    For >250 To 500, Deduct  -0.04 
    For >500 To 1,000, Deduct  -0.29 
    For >1,000, Deduct  -0.42 
    For Installation In Metal Stud Wall, Add  0.45 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.11 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.67 
    For Work In Restricted Working Space, Add  1.34 
    For Elevated Installation >10' To 15', Add  0.45 
    For Elevated Installation >15' To 20', Add  0.89 
    For Elevated Installation >20' To 25', Add  1.11 
    For Elevated Installation >25' To 30', Add  1.56 
    For Elevated Installation >30' To 35', Add  1.78 
    For Elevated Installation >35' To 40', Add  2.23 
    For Elevated Installation >40', Add  2.45 
    For Factory Applied Color Coating, Add  0.26 

. 
 26 05 33 13-0596 LF 3/4" Electrical Metallic Tubing (EMT) Conduit ......................................................................................................................... 6.32 1.98 

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000, Deduct  -0.51 
    For Installation In Metal Stud Wall, Add  0.50 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.24 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.74 
    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 
    For Factory Applied Color Coating, Add  0.41 

. 
 26 05 33 13-0597 LF 1" Electrical Metallic Tubing (EMT) Conduit ............................................................................................................................ 7.73 2.18 

    For >250 To 500, Deduct  -0.11 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000, Deduct  -0.64 
    For Installation In Metal Stud Wall, Add  0.55 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.36 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.82 
    For Work In Restricted Working Space, Add  1.64 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.09 
    For Elevated Installation >20' To 25', Add  1.36 
    For Elevated Installation >25' To 30', Add  1.91 
    For Elevated Installation >30' To 35', Add  2.18 
    For Elevated Installation >35' To 40', Add  2.73 
    For Elevated Installation >40', Add  3.00 
    For Factory Applied Color Coating, Add  0.68 

. 
 26 05 33 13-0598 LF 1-1/4" Electrical Metallic Tubing (EMT) Conduit ...................................................................................................................... 9.74 2.46 

    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000, Deduct  -0.82 
    For Installation In Metal Stud Wall, Add  0.61 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.54 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.92 
    For Work In Restricted Working Space, Add  1.84 
    For Elevated Installation >10' To 15', Add  0.61 
    For Elevated Installation >15' To 20', Add  1.23 
    For Elevated Installation >20' To 25', Add  1.54 
    For Elevated Installation >25' To 30', Add  2.15 
    For Elevated Installation >30' To 35', Add  2.46 
    For Elevated Installation >35' To 40', Add  3.07 
    For Elevated Installation >40', Add  3.38 
    For Factory Applied Color Coating, Add  1.08 
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. 
 26 05 33 13-0599 LF 1-1/2" Electrical Metallic Tubing (EMT) Conduit ................................................................................................................... 11.41 2.77 

    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.68 
    For >1,000, Deduct  -0.97 
    For Installation In Metal Stud Wall, Add  0.69 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.73 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.04 
    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 
    For Factory Applied Color Coating, Add  1.34 

. 
 26 05 33 13-0600 LF 2" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 13.24 3.17 

    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.80 
    For >1,000, Deduct  -1.13 
    For Installation In Metal Stud Wall, Add  0.79 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.98 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.19 
    For Work In Restricted Working Space, Add  2.38 
    For Elevated Installation >10' To 15', Add  0.79 
    For Elevated Installation >15' To 20', Add  1.58 
    For Elevated Installation >20' To 25', Add  1.98 
    For Elevated Installation >25' To 30', Add  2.77 
    For Elevated Installation >30' To 35', Add  3.17 
    For Elevated Installation >35' To 40', Add  3.96 
    For Elevated Installation >40', Add  4.36 
    For Factory Applied Color Coating, Add  1.60 

. 
 26 05 33 13-0601 LF 2-1/2" Electrical Metallic Tubing (EMT) Conduit ................................................................................................................... 17.29 3.76 

    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -1.06 
    For >1,000, Deduct  -1.49 
    For Installation In Metal Stud Wall, Add  0.94 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.35 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.41 
    For Work In Restricted Working Space, Add  2.82 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.29 
    For Elevated Installation >30' To 35', Add  3.76 
    For Elevated Installation >35' To 40', Add  4.71 
    For Elevated Installation >40', Add  5.18 
    For Factory Applied Color Coating, Add  2.36 

. 
 26 05 33 13-0602 LF 3" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 20.75 4.35 

    For >250 To 500, Deduct  -0.49 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.80 
    For Installation In Metal Stud Wall, Add  1.09 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.72 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.63 
    For Work In Restricted Working Space, Add  3.27 
    For Elevated Installation >10' To 15', Add  1.09 
    For Elevated Installation >15' To 20', Add  2.18 
    For Elevated Installation >20' To 25', Add  2.72 
    For Elevated Installation >25' To 30', Add  3.81 
    For Elevated Installation >30' To 35', Add  4.36 
    For Elevated Installation >35' To 40', Add  5.45 
    For Elevated Installation >40', Add  5.99 
    For Factory Applied Color Coating, Add  2.96 

. 
 26 05 33 13-0603 LF 3-1/2" Electrical Metallic Tubing (EMT) Conduit ................................................................................................................... 26.05 5.14 

    For >250 To 500, Deduct  -0.66 
    For >500 To 1,000, Deduct  -1.63 
    For >1,000, Deduct  -2.28 
    For Installation In Metal Stud Wall, Add  1.29 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.22 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.93 
    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Factory Applied Color Coating, Add  3.95 
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. 
 26 05 33 13-0604 LF 4" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 35.06 8.08 

    For >250 To 500, Deduct  -0.74 
    For >500 To 1,000, Deduct  -2.12 
    For >1,000, Deduct  -3.00 
    For Installation In Metal Stud Wall, Add  2.02 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.05 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.03 
    For Work In Restricted Working Space, Add  6.06 
    For Elevated Installation >10' To 15', Add  2.02 
    For Elevated Installation >15' To 20', Add  4.04 
    For Elevated Installation >20' To 25', Add  5.05 
    For Elevated Installation >25' To 30', Add  7.07 
    For Elevated Installation >30' To 35', Add  8.08 
    For Elevated Installation >35' To 40', Add  10.11 
    For Elevated Installation >40', Add  11.12 
    For Factory Applied Color Coating, Add  4.46 

XXXXXXX 
. 
 26 05 33 13-0605  Electrical Metallic Tubing (EMT) 90 Degree Elbows (26 05 33 13-0593) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 
 26 05 33 13-0606  Electrical Metallic Tubing (EMT) Set Screw Couplings (26 05 33 13-0593) 
. 
. 

 26 05 33 13-0607 EA 1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ...................................................................................................... 5.19 2.38 
    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 

. 
 26 05 33 13-0608 EA  3/4" Electrical Metallic Tubing (EMT) Set Screw Coupling ...................................................................................................... 6.30 2.38 

    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 

. 
 26 05 33 13-0609 EA  1" Electrical Metallic Tubing (EMT) Set Screw Coupling ......................................................................................................... 7.48 2.77 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 

. 
 26 05 33 13-0610 EA  1-1/4" Electrical Metallic Tubing (EMT) Set Screw Coupling................................................................................................. 10.11 3.56 

    For Work In Restricted Working Space, Add  2.67 
    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.78 
    For Elevated Installation >20' To 25', Add  2.23 
    For Elevated Installation >25' To 30', Add  3.12 
    For Elevated Installation >30' To 35', Add  3.56 
    For Elevated Installation >35' To 40', Add  4.46 
    For Elevated Installation >40', Add  4.90 

. 
 26 05 33 13-0611 EA  1-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling................................................................................................. 12.47 4.35 

    For Work In Restricted Working Space, Add  3.27 
    For Elevated Installation >10' To 15', Add  1.09 
    For Elevated Installation >15' To 20', Add  2.18 
    For Elevated Installation >20' To 25', Add  2.72 
    For Elevated Installation >25' To 30', Add  3.81 
    For Elevated Installation >30' To 35', Add  4.36 
    For Elevated Installation >35' To 40', Add  5.45 
    For Elevated Installation >40', Add  5.99 

. 
 26 05 33 13-0612 EA  2" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 16.96 5.94 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 

. 
 26 05 33 13-0613 EA  2-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling................................................................................................. 23.50 7.92 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
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. 
 26 05 33 13-0614 EA 3" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 30.48 9.11 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 

. 
 26 05 33 13-0615 EA 3-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................ 34.24 9.90 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0616 EA 4" Electrical Metallic Tubing (EMT) Set Screw Coupling ..................................................................................................... 102.92 29.29 

    For Work In Restricted Working Space, Add  28.45 
    For Elevated Installation >10' To 15', Add  9.48 
    For Elevated Installation >15' To 20', Add  18.97 
    For Elevated Installation >20' To 25', Add  23.71 
    For Elevated Installation >25' To 30', Add  33.19 
    For Elevated Installation >30' To 35', Add  37.93 
    For Elevated Installation >35' To 40', Add  47.42 
    For Elevated Installation >40', Add  52.16 

XXXXXXX 
. 
 26 05 33 13-0617  Electrical Metallic Tubing (EMT) Compression Couplings (26 05 33 13-0593) 
. 
. 

 26 05 33 13-0618 EA 1/2 Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 6.55 2.38 
    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 

. 
 26 05 33 13-0619 EA 3/4" Electrical Metallic Tubing (EMT) Compression Coupling ................................................................................................. 7.60 2.77 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 

. 
 26 05 33 13-0620 EA 1" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 10.83 3.96 

    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 

. 
 26 05 33 13-0621 EA 1-1/4" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 13.82 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 

. 
 26 05 33 13-0622 EA 1-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 16.59 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Elevated Installation >10' To 15', Add  1.39 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.47 
    For Elevated Installation >25' To 30', Add  4.85 
    For Elevated Installation >30' To 35', Add  5.54 
    For Elevated Installation >35' To 40', Add  6.93 
    For Elevated Installation >40', Add  7.62 

. 
 26 05 33 13-0623 EA 2" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 22.11 7.13 

    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
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. 
 26 05 33 13-0624 EA 2-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 34.96 9.51 

    For Work In Restricted Working Space, Add  7.13 
    For Elevated Installation >10' To 15', Add  2.38 
    For Elevated Installation >15' To 20', Add  4.75 
    For Elevated Installation >20' To 25', Add  5.94 
    For Elevated Installation >25' To 30', Add  8.32 
    For Elevated Installation >30' To 35', Add  9.50 
    For Elevated Installation >35' To 40', Add  11.88 
    For Elevated Installation >40', Add  13.07 

. 
 26 05 33 13-0625 EA 3" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 40.46 11.09 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 

. 
 26 05 33 13-0626 EA 3-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 50.58 13.86 

    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.66 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 

. 
 26 05 33 13-0627 EA 4" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 64.88 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.60 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.51 

XXXXXXX 
. 
 26 05 33 13-0628  Electrical Metallic Tubing (EMT) Raintight Compression Couplings (26 05 33 13-0593) 
. 
. 

 26 05 33 13-0629 EA 1/2 Electrical Metallic Tubing (EMT) Raintight Compression Coupling ................................................................................... 7.42 2.38 
    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.78 

. 
 26 05 33 13-0630 EA 3/4" Electrical Metallic Tubing (EMT) Raintight Compression Coupling .................................................................................. 8.55 2.77 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.08 

. 
 26 05 33 13-0631 EA 1" Electrical Metallic Tubing (EMT) Raintight Compression Coupling ................................................................................... 12.64 3.96 

    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

. 
 26 05 33 13-0632 EA 1-1/4" Electrical Metallic Tubing (EMT) Raintight Compression Coupling ............................................................................. 16.02 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 
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. 
 26 05 33 13-0633 EA 1-1/2" Electrical Metallic Tubing (EMT) Raintight Compression Coupling ............................................................................. 20.50 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Elevated Installation >10' To 15', Add  1.39 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.47 
    For Elevated Installation >25' To 30', Add  4.85 
    For Elevated Installation >30' To 35', Add  5.54 
    For Elevated Installation >35' To 40', Add  6.93 
    For Elevated Installation >40', Add  7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-0634 EA 2" Electrical Metallic Tubing (EMT) Raintight Compression Coupling ................................................................................... 24.99 6.73 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.05 

. 
 26 05 33 13-0635 EA 2-1/2" Electrical Metallic Tubing (EMT) Raintight Compression Coupling ............................................................................. 33.62 9.11 

    For Work In Restricted Working Space, Add  6.83 
    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.55 
    For Elevated Installation >20' To 25', Add  5.69 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-0636 EA 3" Electrical Metallic Tubing (EMT) Raintight Compression Coupling ................................................................................... 42.46 11.09 

    For Work In Restricted Working Space, Add  8.32 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.54 
    For Elevated Installation >20' To 25', Add  6.93 
    For Elevated Installation >25' To 30', Add  9.70 
    For Elevated Installation >30' To 35', Add  11.09 
    For Elevated Installation >35' To 40', Add  13.86 
    For Elevated Installation >40', Add  15.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-0637 EA 3-1/2" Electrical Metallic Tubing (EMT) Raintight Compression Coupling ............................................................................. 55.98 13.86 

    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.66 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 05 33 13-0638 EA 4" Electrical Metallic Tubing (EMT) Raintight Compression Coupling ................................................................................... 68.40 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.60 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

XXXXXXX 
. 
 26 05 33 13-0639  Electrical Metallic Tubing (EMT) Insulated Bushing (26 05 33 13-0593) 
. 
. 

 26 05 33 13-0640 EA 1/2" Electrical Metallic Tubing (EMT) Insulated Bushing ......................................................................................................... 6.71 2.68 
    For Work In Restricted Working Space, Add  1.99 
    For Elevated Installation >10' To 15', Add  0.66 
    For Elevated Installation >15' To 20', Add  1.33 
    For Elevated Installation >20' To 25', Add  1.66 
    For Elevated Installation >25' To 30', Add  2.32 
    For Elevated Installation >30' To 35', Add  2.65 
    For Elevated Installation >35' To 40', Add  3.32 
    For Elevated Installation >40', Add  3.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.99 

. 
 26 05 33 13-0641 EA 3/4" Electrical Metallic Tubing (EMT) Insulated Bushing ......................................................................................................... 7.36 2.87 

    For Work In Restricted Working Space, Add  2.17 
    For Elevated Installation >10' To 15', Add  0.72 
    For Elevated Installation >15' To 20', Add  1.45 
    For Elevated Installation >20' To 25', Add  1.81 
    For Elevated Installation >25' To 30', Add  2.53 
    For Elevated Installation >30' To 35', Add  2.89 
    For Elevated Installation >35' To 40', Add  3.62 
    For Elevated Installation >40', Add  3.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.17 
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. 
 26 05 33 13-0642 EA 1" Electrical Metallic Tubing (EMT) Insulated Bushing ............................................................................................................ 9.22 3.56 

    For Work In Restricted Working Space, Add  2.64 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.76 
    For Elevated Installation >20' To 25', Add  2.20 
    For Elevated Installation >25' To 30', Add  3.08 
    For Elevated Installation >30' To 35', Add  3.52 
    For Elevated Installation >35' To 40', Add  4.41 
    For Elevated Installation >40', Add  4.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.64 

. 
 26 05 33 13-0643 EA 1-1/4" Electrical Metallic Tubing (EMT) Insulated Bushing.................................................................................................... 11.78 4.55 

    For Work In Restricted Working Space, Add  3.38 
    For Elevated Installation >10' To 15', Add  1.13 
    For Elevated Installation >15' To 20', Add  2.26 
    For Elevated Installation >20' To 25', Add  2.82 
    For Elevated Installation >25' To 30', Add  3.95 
    For Elevated Installation >30' To 35', Add  4.51 
    For Elevated Installation >35' To 40', Add  5.64 
    For Elevated Installation >40', Add  6.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.38 

. 
 26 05 33 13-0644 EA 1-1/2" Electrical Metallic Tubing (EMT) Insulated Bushing.................................................................................................... 13.97 5.24 

    For Work In Restricted Working Space, Add  3.95 
    For Elevated Installation >10' To 15', Add  1.32 
    For Elevated Installation >15' To 20', Add  2.63 
    For Elevated Installation >20' To 25', Add  3.29 
    For Elevated Installation >25' To 30', Add  4.61 
    For Elevated Installation >30' To 35', Add  5.27 
    For Elevated Installation >35' To 40', Add  6.59 
    For Elevated Installation >40', Add  7.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.95 

. 
 26 05 33 13-0645 EA 2" Electrical Metallic Tubing (EMT) Insulated Bushing .......................................................................................................... 17.17 6.34 

    For Work In Restricted Working Space, Add  4.75 
    For Elevated Installation >10' To 15', Add  1.58 
    For Elevated Installation >15' To 20', Add  3.17 
    For Elevated Installation >20' To 25', Add  3.96 
    For Elevated Installation >25' To 30', Add  5.54 
    For Elevated Installation >30' To 35', Add  6.34 
    For Elevated Installation >35' To 40', Add  7.92 
    For Elevated Installation >40', Add  8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 

. 
 26 05 33 13-0646 EA 2-1/2" Electrical Metallic Tubing (EMT) Insulated Bushing.................................................................................................... 24.86 8.81 

    For Work In Restricted Working Space, Add  6.59 
    For Elevated Installation >10' To 15', Add  2.20 
    For Elevated Installation >15' To 20', Add  4.40 
    For Elevated Installation >20' To 25', Add  5.50 
    For Elevated Installation >25' To 30', Add  7.69 
    For Elevated Installation >30' To 35', Add  8.79 
    For Elevated Installation >35' To 40', Add  10.99 
    For Elevated Installation >40', Add  12.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.59 

. 
 26 05 33 13-0647 EA 3" Electrical Metallic Tubing (EMT) Insulated Bushing .......................................................................................................... 32.96 11.68 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.65 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0648 EA 3-1/2" Electrical Metallic Tubing (EMT) Insulated Bushing.................................................................................................... 42.23 15.05 

    For Work In Restricted Working Space, Add  11.32 
    For Elevated Installation >10' To 15', Add  3.77 
    For Elevated Installation >15' To 20', Add  7.54 
    For Elevated Installation >20' To 25', Add  9.43 
    For Elevated Installation >25' To 30', Add  13.20 
    For Elevated Installation >30' To 35', Add  15.09 
    For Elevated Installation >35' To 40', Add  18.86 
    For Elevated Installation >40', Add  20.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.32 

. 
 26 05 33 13-0649 EA 4" Electrical Metallic Tubing (EMT) Insulated Bushing .......................................................................................................... 54.53 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

XXXXXXX 
. 
 26 05 33 13-0650  Electrical Metallic Tubing (EMT) Straight Box Connectors With Set Screw (26 

05 33 13-0593) 
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. 
 26 05 33 13-0651 EA 1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ....................................................................... 5.15 1.98 

    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.49 

. 
 26 05 33 13-0652 EA 3/4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ....................................................................... 6.25 2.38 

    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.78 

. 
 26 05 33 13-0653 EA 1" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .......................................................................... 7.48 2.77 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.08 

. 
 26 05 33 13-0654 EA 1-1/4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ................................................................. 10.91 3.96 

    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

. 
 26 05 33 13-0655 EA 1-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ................................................................. 13.35 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-0656 EA 2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 17.02 5.94 

    For Work In Restricted Working Space, Add  4.46 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-0657 EA 2-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ................................................................. 25.85 7.92 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-0658 EA 3" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 32.15 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 
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. 
 26 05 33 13-0659 EA 3-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 38.02 11.88 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.91 

. 
 26 05 33 13-0660 EA 4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 44.28 13.86 

    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.66 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

XXXXXXX 
. 
 26 05 33 13-0661  Electrical Metallic Tubing (EMT) Insulated Straight Box Connectors With 

Set Screw (26 05 33 13-0593) 
. 
. 

 26 05 33 13-0662 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ....................................................... 6.95 2.68 
    For Work In Restricted Working Space, Add  1.99 
    For Elevated Installation >10' To 15', Add  0.66 
    For Elevated Installation >15' To 20', Add  1.33 
    For Elevated Installation >20' To 25', Add  1.66 
    For Elevated Installation >25' To 30', Add  2.32 
    For Elevated Installation >30' To 35', Add  2.65 
    For Elevated Installation >35' To 40', Add  3.32 
    For Elevated Installation >40', Add  3.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.99 

. 
 26 05 33 13-0663 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ....................................................... 7.75 2.87 

    For Work In Restricted Working Space, Add  2.17 
    For Elevated Installation >10' To 15', Add  0.72 
    For Elevated Installation >15' To 20', Add  1.45 
    For Elevated Installation >20' To 25', Add  1.81 
    For Elevated Installation >25' To 30', Add  2.53 
    For Elevated Installation >30' To 35', Add  2.89 
    For Elevated Installation >35' To 40', Add  3.62 
    For Elevated Installation >40', Add  3.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.17 

. 
 26 05 33 13-0664 EA  1" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .......................................................... 9.73 3.56 

    For Work In Restricted Working Space, Add  2.64 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.76 
    For Elevated Installation >20' To 25', Add  2.20 
    For Elevated Installation >25' To 30', Add  3.08 
    For Elevated Installation >30' To 35', Add  3.52 
    For Elevated Installation >35' To 40', Add  4.41 
    For Elevated Installation >40', Add  4.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.64 

. 
 26 05 33 13-0665 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 12.81 4.55 

    For Work In Restricted Working Space, Add  3.38 
    For Elevated Installation >10' To 15', Add  1.13 
    For Elevated Installation >15' To 20', Add  2.26 
    For Elevated Installation >20' To 25', Add  2.82 
    For Elevated Installation >25' To 30', Add  3.95 
    For Elevated Installation >30' To 35', Add  4.51 
    For Elevated Installation >35' To 40', Add  5.64 
    For Elevated Installation >40', Add  6.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.38 

. 
 26 05 33 13-0666 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 15.21 5.24 

    For Work In Restricted Working Space, Add  3.95 
    For Elevated Installation >10' To 15', Add  1.32 
    For Elevated Installation >15' To 20', Add  2.63 
    For Elevated Installation >20' To 25', Add  3.29 
    For Elevated Installation >25' To 30', Add  4.61 
    For Elevated Installation >30' To 35', Add  5.27 
    For Elevated Installation >35' To 40', Add  6.59 
    For Elevated Installation >40', Add  7.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.95 

. 
 26 05 33 13-0667 EA  2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 18.64 6.34 

    For Work In Restricted Working Space, Add  4.75 
    For Elevated Installation >10' To 15', Add  1.58 
    For Elevated Installation >15' To 20', Add  3.17 
    For Elevated Installation >20' To 25', Add  3.96 
    For Elevated Installation >25' To 30', Add  5.54 
    For Elevated Installation >30' To 35', Add  6.34 
    For Elevated Installation >35' To 40', Add  7.92 
    For Elevated Installation >40', Add  8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 
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. 
 26 05 33 13-0668 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 31.15 8.81 

    For Work In Restricted Working Space, Add  6.59 
    For Elevated Installation >10' To 15', Add  2.20 
    For Elevated Installation >15' To 20', Add  4.40 
    For Elevated Installation >20' To 25', Add  5.50 
    For Elevated Installation >25' To 30', Add  7.69 
    For Elevated Installation >30' To 35', Add  8.79 
    For Elevated Installation >35' To 40', Add  10.99 
    For Elevated Installation >40', Add  12.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.59 

. 
 26 05 33 13-0669 EA  3" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 40.26 11.68 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.65 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0670 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 51.43 15.05 

    For Work In Restricted Working Space, Add  11.32 
    For Elevated Installation >10' To 15', Add  3.77 
    For Elevated Installation >15' To 20', Add  7.54 
    For Elevated Installation >20' To 25', Add  9.43 
    For Elevated Installation >25' To 30', Add  13.20 
    For Elevated Installation >30' To 35', Add  15.09 
    For Elevated Installation >35' To 40', Add  18.86 
    For Elevated Installation >40', Add  20.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.32 

. 
 26 05 33 13-0671 EA  4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 64.58 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

XXXXXXX 
. 
 26 05 33 13-0672  Electrical Metallic Tubing (EMT) Straight Box Compression Connectors (26 05 33 

13-0593) 
. 
. 

 26 05 33 13-0673 EA 1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector .......................................................................... 6.26 2.38 
    For Work In Restricted Working Space, Add  1.78 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.19 
    For Elevated Installation >20' To 25', Add  1.49 
    For Elevated Installation >25' To 30', Add  2.08 
    For Elevated Installation >30' To 35', Add  2.38 
    For Elevated Installation >35' To 40', Add  2.97 
    For Elevated Installation >40', Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.78 

. 
 26 05 33 13-0674 EA 3/4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector .......................................................................... 7.41 2.77 

    For Work In Restricted Working Space, Add  2.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.08 

. 
 26 05 33 13-0675 EA 1" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 10.58 3.96 

    For Work In Restricted Working Space, Add  2.97 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

. 
 26 05 33 13-0676 EA 1-1/4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 13.16 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 
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. 
 26 05 33 13-0677 EA 1-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 15.66 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Elevated Installation >10' To 15', Add  1.39 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.47 
    For Elevated Installation >25' To 30', Add  4.85 
    For Elevated Installation >30' To 35', Add  5.54 
    For Elevated Installation >35' To 40', Add  6.93 
    For Elevated Installation >40', Add  7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-0678 EA 2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 20.42 7.13 

    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-0679 EA 2-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 31.60 9.51 

    For Work In Restricted Working Space, Add  7.13 
    For Elevated Installation >10' To 15', Add  2.38 
    For Elevated Installation >15' To 20', Add  4.75 
    For Elevated Installation >20' To 25', Add  5.94 
    For Elevated Installation >25' To 30', Add  8.32 
    For Elevated Installation >30' To 35', Add  9.50 
    For Elevated Installation >35' To 40', Add  11.88 
    For Elevated Installation >40', Add  13.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.13 

. 
 26 05 33 13-0680 EA 3" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 39.95 11.88 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.91 

. 
 26 05 33 13-0681 EA 3-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 50.45 13.86 

    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.66 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 05 33 13-0682 EA 4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 56.73 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.88 

XXXXXXX 
. 
 26 05 33 13-0683  Electrical Metallic Tubing (EMT) Insulated Straight Box Compression 

Connectors (26 05 33 13-0593) 
. 
. 

 26 05 33 13-0684 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ........................................................... 7.17 2.68 
    For Work In Restricted Working Space, Add  1.99 
    For Elevated Installation >10' To 15', Add  0.66 
    For Elevated Installation >15' To 20', Add  1.33 
    For Elevated Installation >20' To 25', Add  1.66 
    For Elevated Installation >25' To 30', Add  2.32 
    For Elevated Installation >30' To 35', Add  2.65 
    For Elevated Installation >35' To 40', Add  3.32 
    For Elevated Installation >40', Add  3.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.99 

. 
 26 05 33 13-0685 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ........................................................... 7.97 2.87 

    For Work In Restricted Working Space, Add  2.17 
    For Elevated Installation >10' To 15', Add  0.72 
    For Elevated Installation >15' To 20', Add  1.45 
    For Elevated Installation >20' To 25', Add  1.81 
    For Elevated Installation >25' To 30', Add  2.53 
    For Elevated Installation >30' To 35', Add  2.89 
    For Elevated Installation >35' To 40', Add  3.62 
    For Elevated Installation >40', Add  3.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.17 
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. 
 26 05 33 13-0686 EA  1" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector.............................................................. 9.92 3.56 

    For Work In Restricted Working Space, Add  2.64 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.76 
    For Elevated Installation >20' To 25', Add  2.20 
    For Elevated Installation >25' To 30', Add  3.08 
    For Elevated Installation >30' To 35', Add  3.52 
    For Elevated Installation >35' To 40', Add  4.41 
    For Elevated Installation >40', Add  4.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.64 

. 
 26 05 33 13-0687 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ..................................................... 13.35 4.55 

    For Work In Restricted Working Space, Add  3.38 
    For Elevated Installation >10' To 15', Add  1.13 
    For Elevated Installation >15' To 20', Add  2.26 
    For Elevated Installation >20' To 25', Add  2.82 
    For Elevated Installation >25' To 30', Add  3.95 
    For Elevated Installation >30' To 35', Add  4.51 
    For Elevated Installation >35' To 40', Add  5.64 
    For Elevated Installation >40', Add  6.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.38 

. 
 26 05 33 13-0688 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ..................................................... 16.10 5.24 

    For Work In Restricted Working Space, Add  3.95 
    For Elevated Installation >10' To 15', Add  1.32 
    For Elevated Installation >15' To 20', Add  2.63 
    For Elevated Installation >20' To 25', Add  3.29 
    For Elevated Installation >25' To 30', Add  4.61 
    For Elevated Installation >30' To 35', Add  5.27 
    For Elevated Installation >35' To 40', Add  6.59 
    For Elevated Installation >40', Add  7.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.95 

. 
 26 05 33 13-0689 EA  2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector............................................................ 19.94 6.34 

    For Work In Restricted Working Space, Add  4.75 
    For Elevated Installation >10' To 15', Add  1.58 
    For Elevated Installation >15' To 20', Add  3.17 
    For Elevated Installation >20' To 25', Add  3.96 
    For Elevated Installation >25' To 30', Add  5.54 
    For Elevated Installation >30' To 35', Add  6.34 
    For Elevated Installation >35' To 40', Add  7.92 
    For Elevated Installation >40', Add  8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 

. 
 26 05 33 13-0690 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ..................................................... 35.87 8.81 

    For Work In Restricted Working Space, Add  6.59 
    For Elevated Installation >10' To 15', Add  2.20 
    For Elevated Installation >15' To 20', Add  4.40 
    For Elevated Installation >20' To 25', Add  5.50 
    For Elevated Installation >25' To 30', Add  7.69 
    For Elevated Installation >30' To 35', Add  8.79 
    For Elevated Installation >35' To 40', Add  10.99 
    For Elevated Installation >40', Add  12.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.59 

. 
 26 05 33 13-0691 EA  3" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector............................................................ 48.20 11.68 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.65 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0692 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ..................................................... 65.35 15.05 

    For Work In Restricted Working Space, Add  11.32 
    For Elevated Installation >10' To 15', Add  3.77 
    For Elevated Installation >15' To 20', Add  7.54 
    For Elevated Installation >20' To 25', Add  9.43 
    For Elevated Installation >25' To 30', Add  13.20 
    For Elevated Installation >30' To 35', Add  15.09 
    For Elevated Installation >35' To 40', Add  18.86 
    For Elevated Installation >40', Add  20.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.32 

. 
 26 05 33 13-0693 EA  4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector............................................................ 81.81 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

XXXXXXX 
. 
 26 05 33 13-0694  Electrical Metallic Tubing (EMT) Expansion Coupling (26 05 33 13-0593) 

Note: Excludes jumper. 
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. 
 26 05 33 13-0695 EA  1/2" Electrical Metallic Tubing (EMT) Expansion Coupling ................................................................................................... 54.87 13.17 

    For Work In Restricted Working Space, Add  9.89 
    For Elevated Installation >10' To 15', Add  3.30 
    For Elevated Installation >15' To 20', Add  6.59 
    For Elevated Installation >20' To 25', Add  8.24 
    For Elevated Installation >25' To 30', Add  11.53 
    For Elevated Installation >30' To 35', Add  13.18 
    For Elevated Installation >35' To 40', Add  16.48 
    For Elevated Installation >40', Add  18.12 

. 
 26 05 33 13-0696 EA  3/4" Electrical Metallic Tubing (EMT) Expansion Coupling ................................................................................................... 66.08 15.94 

    For Work In Restricted Working Space, Add  11.98 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.99 
    For Elevated Installation >20' To 25', Add  9.99 
    For Elevated Installation >25' To 30', Add  13.98 
    For Elevated Installation >30' To 35', Add  15.98 
    For Elevated Installation >35' To 40', Add  19.97 
    For Elevated Installation >40', Add  21.97 

. 
 26 05 33 13-0697 EA  1" Electrical Metallic Tubing (EMT) Expansion Coupling ...................................................................................................... 81.13 20.00 

    For Work In Restricted Working Space, Add  14.98 
    For Elevated Installation >10' To 15', Add  4.99 
    For Elevated Installation >15' To 20', Add  9.98 
    For Elevated Installation >20' To 25', Add  12.48 
    For Elevated Installation >25' To 30', Add  17.47 
    For Elevated Installation >30' To 35', Add  19.97 
    For Elevated Installation >35' To 40', Add  24.96 
    For Elevated Installation >40', Add  27.46 

. 
 26 05 33 13-0698 EA  1-1/4" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 105.13 24.55 

    For Work In Restricted Working Space, Add  18.42 
    For Elevated Installation >10' To 15', Add  6.14 
    For Elevated Installation >15' To 20', Add  12.28 
    For Elevated Installation >20' To 25', Add  15.35 
    For Elevated Installation >25' To 30', Add  21.49 
    For Elevated Installation >30' To 35', Add  24.56 
    For Elevated Installation >35' To 40', Add  30.71 
    For Elevated Installation >40', Add  33.78 

. 
 26 05 33 13-0699 EA  1-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 130.94 28.81 

    For Work In Restricted Working Space, Add  21.61 
    For Elevated Installation >10' To 15', Add  7.20 
    For Elevated Installation >15' To 20', Add  14.40 
    For Elevated Installation >20' To 25', Add  18.01 
    For Elevated Installation >25' To 30', Add  25.21 
    For Elevated Installation >30' To 35', Add  28.81 
    For Elevated Installation >35' To 40', Add  36.01 
    For Elevated Installation >40', Add  39.61 

. 
 26 05 33 13-0700 EA  2" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 164.34 35.05 

    For Work In Restricted Working Space, Add  26.31 
    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.93 
    For Elevated Installation >25' To 30', Add  30.70 
    For Elevated Installation >30' To 35', Add  35.08 
    For Elevated Installation >35' To 40', Add  43.86 
    For Elevated Installation >40', Add  48.24 

. 
 26 05 33 13-0701 EA  2-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 317.75 45.05 

    For Work In Restricted Working Space, Add  33.80 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.53 
    For Elevated Installation >20' To 25', Add  28.16 
    For Elevated Installation >25' To 30', Add  39.43 
    For Elevated Installation >30' To 35', Add  45.06 
    For Elevated Installation >35' To 40', Add  56.33 
    For Elevated Installation >40', Add  61.96 

. 
 26 05 33 13-0702 EA  3" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 389.08 52.67 

    For Work In Restricted Working Space, Add  39.51 
    For Elevated Installation >10' To 15', Add  13.17 
    For Elevated Installation >15' To 20', Add  26.34 
    For Elevated Installation >20' To 25', Add  32.93 
    For Elevated Installation >25' To 30', Add  46.10 
    For Elevated Installation >30' To 35', Add  52.68 
    For Elevated Installation >35' To 40', Add  65.86 
    For Elevated Installation >40', Add  72.44 

. 
 26 05 33 13-0703 EA  3-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 479.20 57.42 

    For Work In Restricted Working Space, Add  43.08 
    For Elevated Installation >10' To 15', Add  14.36 
    For Elevated Installation >15' To 20', Add  28.72 
    For Elevated Installation >20' To 25', Add  35.90 
    For Elevated Installation >25' To 30', Add  50.26 
    For Elevated Installation >30' To 35', Add  57.44 
    For Elevated Installation >35' To 40', Add  71.80 
    For Elevated Installation >40', Add  78.98 
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 26 05 33 13-0704 EA  4" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 518.44 63.36 

    For Work In Restricted Working Space, Add  47.54 
    For Elevated Installation >10' To 15', Add  15.85 
    For Elevated Installation >15' To 20', Add  31.69 
    For Elevated Installation >20' To 25', Add  39.62 
    For Elevated Installation >25' To 30', Add  55.46 
    For Elevated Installation >30' To 35', Add  63.38 
    For Elevated Installation >35' To 40', Add  79.23 
    For Elevated Installation >40', Add  87.15 

XXXXXXX 
. 
 26 05 33 13-0705  Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapters 

(26 05 33 13-0593) 
. 
. 

 26 05 33 13-0706 EA  1/2" To 3/8" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................... 10.11 3.56 
    For Work In Restricted Working Space, Add  2.64 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.76 
    For Elevated Installation >20' To 25', Add  2.20 
    For Elevated Installation >25' To 30', Add  3.08 
    For Elevated Installation >30' To 35', Add  3.52 
    For Elevated Installation >35' To 40', Add  4.40 
    For Elevated Installation >40', Add  4.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.64 

. 
 26 05 33 13-0707 EA  1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 10.83 3.56 

    For Work In Restricted Working Space, Add  2.64 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.76 
    For Elevated Installation >20' To 25', Add  2.20 
    For Elevated Installation >25' To 30', Add  3.08 
    For Elevated Installation >30' To 35', Add  3.52 
    For Elevated Installation >35' To 40', Add  4.40 
    For Elevated Installation >40', Add  4.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.64 

. 
 26 05 33 13-0708 EA  3/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 12.11 3.86 

    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.42 
    For Elevated Installation >30' To 35', Add  3.91 
    For Elevated Installation >35' To 40', Add  4.89 
    For Elevated Installation >40', Add  5.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

. 
 26 05 33 13-0709 EA  1" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 14.12 4.45 

    For Work In Restricted Working Space, Add  3.34 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.22 
    For Elevated Installation >20' To 25', Add  2.78 
    For Elevated Installation >25' To 30', Add  3.89 
    For Elevated Installation >30' To 35', Add  4.45 
    For Elevated Installation >35' To 40', Add  5.56 
    For Elevated Installation >40', Add  6.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.34 

. 
 26 05 33 13-0710 EA  1-1/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ............................................................. 20.25 5.35 

    For Work In Restricted Working Space, Add  4.04 
    For Elevated Installation >10' To 15', Add  1.35 
    For Elevated Installation >15' To 20', Add  2.69 
    For Elevated Installation >20' To 25', Add  3.36 
    For Elevated Installation >25' To 30', Add  4.71 
    For Elevated Installation >30' To 35', Add  5.38 
    For Elevated Installation >35' To 40', Add  6.73 
    For Elevated Installation >40', Add  7.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.04 

. 
 26 05 33 13-0711 EA  1-1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ............................................................. 24.83 6.14 

    For Work In Restricted Working Space, Add  4.61 
    For Elevated Installation >10' To 15', Add  1.54 
    For Elevated Installation >15' To 20', Add  3.07 
    For Elevated Installation >20' To 25', Add  3.84 
    For Elevated Installation >25' To 30', Add  5.38 
    For Elevated Installation >30' To 35', Add  6.14 
    For Elevated Installation >35' To 40', Add  7.68 
    For Elevated Installation >40', Add  8.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.61 

. 
 26 05 33 13-0712 EA  2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 32.40 7.72 

    For Work In Restricted Working Space, Add  5.76 
    For Elevated Installation >10' To 15', Add  1.92 
    For Elevated Installation >15' To 20', Add  3.84 
    For Elevated Installation >20' To 25', Add  4.80 
    For Elevated Installation >25' To 30', Add  6.72 
    For Elevated Installation >30' To 35', Add  7.68 
    For Elevated Installation >35' To 40', Add  9.60 
    For Elevated Installation >40', Add  10.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.76 

XXXXXXX 
. 
 26 05 33 13-0713  Electrical Metallic Tubing (EMT) Pulling Elbows (26 05 33 13-0593) 
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. 
 26 05 33 13-0714 EA 1/2" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws .................................................................................. 21.25 8.92 

    For Work In Restricted Working Space, Add  5.35 
    For Elevated Installation >15' To 20', Add  3.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-0715 EA 3/4" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws .................................................................................. 24.78 10.40 

    For Work In Restricted Working Space, Add  6.24 
    For Elevated Installation >15' To 20', Add  4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.24 

. 
 26 05 33 13-0716 EA 1" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ..................................................................................... 30.88 11.88 

    For Work In Restricted Working Space, Add  7.13 
    For Elevated Installation >15' To 20', Add  4.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.13 

. 
 26 05 33 13-0717 EA 1-1/4" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ............................................................................... 39.49 14.85 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >15' To 20', Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.91 

XXXXXXX 
. 
 26 05 33 13-0718  Intermediate Metal Conduit (IMC) (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0719  Intermediate Metal Conduit (IMC) Conduit (26 05 33 13-0718) 

Note: Includes field bending conduit up to 1". 
. 
. 

 26 05 33 13-0720 LF 1/2" Intermediate Metal Conduit (IMC) Conduit ...................................................................................................................... 7.43 1.98 
    For >250 To 500, Deduct  -0.11 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000, Deduct  -0.23 
    For Installation In Metal Stud Wall, Add  0.51 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.29 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.77 
    For Work In Restricted Working Space, Add  1.54 
    For Elevated Installation >10' To 15', Add  0.51 
    For Elevated Installation >15' To 20', Add  1.03 
    For Elevated Installation >20' To 25', Add  1.29 
    For Elevated Installation >25' To 30', Add  1.80 
    For Elevated Installation >30' To 35', Add  2.06 
    For Elevated Installation >35' To 40', Add  2.57 
    For Elevated Installation >40', Add  2.83 

. 
 26 05 33 13-0721 LF 3/4" Intermediate Metal Conduit (IMC) Conduit ...................................................................................................................... 8.87 2.18 

    For >250 To 500, Deduct  -0.14 
    For >500 To 1,000, Deduct  -0.20 
    For >1,000, Deduct  -0.27 
    For Installation In Metal Stud Wall, Add  0.61 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.54 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.92 
    For Work In Restricted Working Space, Add  1.84 
    For Elevated Installation >10' To 15', Add  0.61 
    For Elevated Installation >15' To 20', Add  1.23 
    For Elevated Installation >20' To 25', Add  1.54 
    For Elevated Installation >25' To 30', Add  2.15 
    For Elevated Installation >30' To 35', Add  2.46 
    For Elevated Installation >35' To 40', Add  3.07 
    For Elevated Installation >40', Add  3.38 

. 
 26 05 33 13-0722 LF 1" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 11.93 2.38 

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000, Deduct  -0.42 
    For Installation In Metal Stud Wall, Add  0.77 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.93 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.16 
    For Work In Restricted Working Space, Add  2.32 
    For Elevated Installation >10' To 15', Add  0.77 
    For Elevated Installation >15' To 20', Add  1.54 
    For Elevated Installation >20' To 25', Add  1.93 
    For Elevated Installation >25' To 30', Add  2.70 
    For Elevated Installation >30' To 35', Add  3.09 
    For Elevated Installation >35' To 40', Add  3.86 
    For Elevated Installation >40', Add  4.25 

. 
 26 05 33 13-0723 LF 1-1/4" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 13.85 4.75 

    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000, Deduct  -0.53 
    For Installation In Metal Stud Wall, Add  0.85 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.13 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.28 
    For Work In Restricted Working Space, Add  2.55 
    For Elevated Installation >10' To 15', Add  0.85 
    For Elevated Installation >15' To 20', Add  1.70 
    For Elevated Installation >20' To 25', Add  2.13 
    For Elevated Installation >25' To 30', Add  2.98 
    For Elevated Installation >30' To 35', Add  3.40 
    For Elevated Installation >35' To 40', Add  4.26 
    For Elevated Installation >40', Add  4.68 
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 26 05 33 13-0724 LF 1-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 15.61 3.17 

    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000, Deduct  -0.63 
    For Installation In Metal Stud Wall, Add  0.93 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.33 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.40 
    For Work In Restricted Working Space, Add  2.79 
    For Elevated Installation >10' To 15', Add  0.93 
    For Elevated Installation >15' To 20', Add  1.86 
    For Elevated Installation >20' To 25', Add  2.33 
    For Elevated Installation >25' To 30', Add  3.26 
    For Elevated Installation >30' To 35', Add  3.72 
    For Elevated Installation >35' To 40', Add  4.66 
    For Elevated Installation >40', Add  5.12 

. 
 26 05 33 13-0725 LF 2" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 19.83 3.56 

    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000, Deduct  -0.86 
    For Installation In Metal Stud Wall, Add  1.13 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.82 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.69 
    For Work In Restricted Working Space, Add  3.38 
    For Elevated Installation >10' To 15', Add  1.13 
    For Elevated Installation >15' To 20', Add  2.26 
    For Elevated Installation >20' To 25', Add  2.82 
    For Elevated Installation >25' To 30', Add  3.95 
    For Elevated Installation >30' To 35', Add  4.51 
    For Elevated Installation >35' To 40', Add  5.64 
    For Elevated Installation >40', Add  6.20 

. 
 26 05 33 13-0726 LF 2-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 33.89 4.75 

    For >250 To 500, Deduct  -0.95 
    For >500 To 1,000, Deduct  -1.42 
    For >1,000, Deduct  -1.89 
    For Installation In Metal Stud Wall, Add  1.50 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.74 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.24 
    For Work In Restricted Working Space, Add  4.49 
    For Elevated Installation >10' To 15', Add  1.50 
    For Elevated Installation >15' To 20', Add  2.99 
    For Elevated Installation >20' To 25', Add  3.74 
    For Elevated Installation >25' To 30', Add  5.23 
    For Elevated Installation >30' To 35', Add  5.98 
    For Elevated Installation >35' To 40', Add  7.48 
    For Elevated Installation >40', Add  8.22 

. 
 26 05 33 13-0727 LF 3" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 43.12 5.94 

    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.33 
    For Installation In Metal Stud Wall, Add  1.98 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.95 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.97 
    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 

. 
 26 05 33 13-0728 LF 3-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 49.68 7.13 

    For >250 To 500, Deduct  -1.35 
    For >500 To 1,000, Deduct  -2.03 
    For >1,000, Deduct  -2.70 
    For Installation In Metal Stud Wall, Add  2.27 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.67 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.40 
    For Work In Restricted Working Space, Add  6.80 
    For Elevated Installation >10' To 15', Add  2.27 
    For Elevated Installation >15' To 20', Add  4.53 
    For Elevated Installation >20' To 25', Add  5.67 
    For Elevated Installation >25' To 30', Add  7.93 
    For Elevated Installation >30' To 35', Add  9.07 
    For Elevated Installation >35' To 40', Add  11.34 
    For Elevated Installation >40', Add  12.47 
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 26 05 33 13-0729 LF 4" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 58.23 8.31 

    For >250 To 500, Deduct  -1.59 
    For >500 To 1,000, Deduct  -2.38 
    For >1,000, Deduct  -3.18 
    For Installation In Metal Stud Wall, Add  2.64 
    For Installation In Wood Stud Wall (Includes Drilling), Add  6.61 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.97 
    For Work In Restricted Working Space, Add  7.93 
    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.29 
    For Elevated Installation >20' To 25', Add  6.61 
    For Elevated Installation >25' To 30', Add  9.25 
    For Elevated Installation >30' To 35', Add  10.58 
    For Elevated Installation >35' To 40', Add  13.22 
    For Elevated Installation >40', Add  14.54 

XXXXXXX 
. 
 26 05 33 13-0730  Intermediate Metal Conduit (IMC) 90 Degree Elbows (26 05 33 13-0718) 

See CSI section 26 05 33 13-2437 for conduit field bending. 
. 
. 

 26 05 33 13-0731 EA 1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ..................................................................................................... 33.57 9.80 
    For Work In Restricted Working Space, Add  7.37 
    For Elevated Installation >10' To 15', Add  2.46 
    For Elevated Installation >15' To 20', Add  4.92 
    For Elevated Installation >20' To 25', Add  6.15 
    For Elevated Installation >25' To 30', Add  8.60 
    For Elevated Installation >30' To 35', Add  9.83 
    For Elevated Installation >35' To 40', Add  12.29 
    For Elevated Installation >40', Add  13.52 

. 
 26 05 33 13-0732 EA 3/4" Intermediate Metal Conduit (IMC) 90 Degree Elbow ..................................................................................................... 40.65 12.17 

    For Work In Restricted Working Space, Add  9.17 
    For Elevated Installation >10' To 15', Add  3.06 
    For Elevated Installation >15' To 20', Add  6.11 
    For Elevated Installation >20' To 25', Add  7.64 
    For Elevated Installation >25' To 30', Add  10.70 
    For Elevated Installation >30' To 35', Add  12.23 
    For Elevated Installation >35' To 40', Add  15.29 
    For Elevated Installation >40', Add  16.81 

. 
 26 05 33 13-0733 EA 1" Intermediate Metal Conduit (IMC) 90 Degree Elbow ........................................................................................................ 51.60 14.95 

    For Work In Restricted Working Space, Add  11.18 
    For Elevated Installation >10' To 15', Add  3.73 
    For Elevated Installation >15' To 20', Add  7.45 
    For Elevated Installation >20' To 25', Add  9.32 
    For Elevated Installation >25' To 30', Add  13.04 
    For Elevated Installation >30' To 35', Add  14.91 
    For Elevated Installation >35' To 40', Add  18.64 
    For Elevated Installation >40', Add  20.50 

. 
 26 05 33 13-0734 EA 1-1/4" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 63.37 17.33 

    For Work In Restricted Working Space, Add  12.98 
    For Elevated Installation >10' To 15', Add  4.33 
    For Elevated Installation >15' To 20', Add  8.66 
    For Elevated Installation >20' To 25', Add  10.82 
    For Elevated Installation >25' To 30', Add  15.15 
    For Elevated Installation >30' To 35', Add  17.31 
    For Elevated Installation >35' To 40', Add  21.64 
    For Elevated Installation >40', Add  23.80 

. 
 26 05 33 13-0735 EA 1-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 75.08 19.90 

    For Work In Restricted Working Space, Add  14.90 
    For Elevated Installation >10' To 15', Add  4.97 
    For Elevated Installation >15' To 20', Add  9.93 
    For Elevated Installation >20' To 25', Add  12.42 
    For Elevated Installation >25' To 30', Add  17.38 
    For Elevated Installation >30' To 35', Add  19.87 
    For Elevated Installation >35' To 40', Add  24.84 
    For Elevated Installation >40', Add  27.32 

. 
 26 05 33 13-0736 EA 2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ........................................................................................................ 91.23 21.88 

    For Work In Restricted Working Space, Add  16.40 
    For Elevated Installation >10' To 15', Add  5.47 
    For Elevated Installation >15' To 20', Add  10.93 
    For Elevated Installation >20' To 25', Add  13.66 
    For Elevated Installation >25' To 30', Add  19.13 
    For Elevated Installation >30' To 35', Add  21.86 
    For Elevated Installation >35' To 40', Add  27.33 
    For Elevated Installation >40', Add  30.06 

. 
 26 05 33 13-0737 EA 2-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 130.43 27.33 

    For Work In Restricted Working Space, Add  20.49 
    For Elevated Installation >10' To 15', Add  6.83 
    For Elevated Installation >15' To 20', Add  13.66 
    For Elevated Installation >20' To 25', Add  17.08 
    For Elevated Installation >25' To 30', Add  23.91 
    For Elevated Installation >30' To 35', Add  27.32 
    For Elevated Installation >35' To 40', Add  34.16 
    For Elevated Installation >40', Add  37.57 
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. 
 26 05 33 13-0738 EA 3" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 188.14 37.23 

    For Work In Restricted Working Space, Add  27.92 
    For Elevated Installation >10' To 15', Add  9.31 
    For Elevated Installation >15' To 20', Add  18.61 
    For Elevated Installation >20' To 25', Add  23.26 
    For Elevated Installation >25' To 30', Add  32.57 
    For Elevated Installation >30' To 35', Add  37.22 
    For Elevated Installation >35' To 40', Add  46.53 
    For Elevated Installation >40', Add  51.18 

. 
 26 05 33 13-0739 EA 3-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 272.84 41.98 

    For Work In Restricted Working Space, Add  31.49 
    For Elevated Installation >10' To 15', Add  10.50 
    For Elevated Installation >15' To 20', Add  20.99 
    For Elevated Installation >20' To 25', Add  26.24 
    For Elevated Installation >25' To 30', Add  36.74 
    For Elevated Installation >30' To 35', Add  41.98 
    For Elevated Installation >35' To 40', Add  52.48 
    For Elevated Installation >40', Add  57.73 

. 
 26 05 33 13-0740 EA 4" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 331.34 54.66 

    For Work In Restricted Working Space, Add  40.98 
    For Elevated Installation >10' To 15', Add  13.66 
    For Elevated Installation >15' To 20', Add  27.32 
    For Elevated Installation >20' To 25', Add  34.15 
    For Elevated Installation >25' To 30', Add  47.81 
    For Elevated Installation >30' To 35', Add  54.64 
    For Elevated Installation >35' To 40', Add  68.30 
    For Elevated Installation >40', Add  75.13 

XXXXXXX 
. 
 26 05 33 13-0741  Intermediate Metal Conduit (IMC) Bushing Sets With Locknut (26 05 33 13-0718) 
. 
. 

 26 05 33 13-0742 EA 1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 13.50 5.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-0743 EA 3/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 15.91 0.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 
. 

 26 05 33 13-0744 EA 1" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 20.58 7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0745 EA 1-1/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................... 25.13 9.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 
. 

 26 05 33 13-0746 EA 1-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................... 28.12 9.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0747 EA 2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 36.25 12.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.21 
. 

 26 05 33 13-0748 EA 2-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................... 66.82 19.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-0749 EA 3" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 82.73 26.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.20 
. 

 26 05 33 13-0750 EA 3-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................. 108.04 32.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.06 

. 
 26 05 33 13-0751 EA 4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ......................................................................................... 127.49 37.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.92 

XXXXXXX 
. 
 26 05 33 13-0752  Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fittings (26 05 33 13-

0718) 
Note: 3-Piece coupling. 

. 

. 
 26 05 33 13-0753 EA 1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 44.47 15.84 

    For Work In Restricted Working Space, Add  11.90 
    For Elevated Installation >10' To 15', Add  3.97 
    For Elevated Installation >15' To 20', Add  7.93 
    For Elevated Installation >20' To 25', Add  9.91 
    For Elevated Installation >25' To 30', Add  13.88 
    For Elevated Installation >30' To 35', Add  15.86 
    For Elevated Installation >35' To 40', Add  19.83 
    For Elevated Installation >40', Add  21.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.90 

. 
 26 05 33 13-0754 EA 3/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 50.46 17.72 

    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.85 
    For Elevated Installation >20' To 25', Add  11.06 
    For Elevated Installation >25' To 30', Add  15.49 
    For Elevated Installation >30' To 35', Add  17.70 
    For Elevated Installation >35' To 40', Add  22.13 
    For Elevated Installation >40', Add  24.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.28 

. 
 26 05 33 13-0755 EA 1" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................... 61.26 19.71 

    For Work In Restricted Working Space, Add  14.79 
    For Elevated Installation >10' To 15', Add  4.93 
    For Elevated Installation >15' To 20', Add  9.86 
    For Elevated Installation >20' To 25', Add  12.32 
    For Elevated Installation >25' To 30', Add  17.25 
    For Elevated Installation >30' To 35', Add  19.72 
    For Elevated Installation >35' To 40', Add  24.65 
    For Elevated Installation >40', Add  27.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.79 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 138  Monterey County Roads and Bridges 

. 
 26 05 33 13-0756 EA 1-1/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ......................................................................... 75.96 21.58 

    For Work In Restricted Working Space, Add  16.18 
    For Elevated Installation >10' To 15', Add  5.39 
    For Elevated Installation >15' To 20', Add  10.79 
    For Elevated Installation >20' To 25', Add  13.49 
    For Elevated Installation >25' To 30', Add  18.88 
    For Elevated Installation >30' To 35', Add  21.58 
    For Elevated Installation >35' To 40', Add  26.97 
    For Elevated Installation >40', Add  29.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.18 

. 
 26 05 33 13-0757 EA 1-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ......................................................................... 86.65 23.57 

    For Work In Restricted Working Space, Add  17.71 
    For Elevated Installation >10' To 15', Add  5.90 
    For Elevated Installation >15' To 20', Add  11.80 
    For Elevated Installation >20' To 25', Add  14.76 
    For Elevated Installation >25' To 30', Add  20.66 
    For Elevated Installation >30' To 35', Add  23.61 
    For Elevated Installation >35' To 40', Add  29.51 
    For Elevated Installation >40', Add  32.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.71 

. 
 26 05 33 13-0758 EA 2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 119.17 25.54 

    For Work In Restricted Working Space, Add  19.17 
    For Elevated Installation >10' To 15', Add  6.39 
    For Elevated Installation >15' To 20', Add  12.78 
    For Elevated Installation >20' To 25', Add  15.98 
    For Elevated Installation >25' To 30', Add  22.37 
    For Elevated Installation >30' To 35', Add  25.56 
    For Elevated Installation >35' To 40', Add  31.96 
    For Elevated Installation >40', Add  35.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.17 

. 
 26 05 33 13-0759 EA 2-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 197.40 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-0760 EA 3" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 279.26 39.60 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.70 

. 
 26 05 33 13-0761 EA 3-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 408.45 47.53 

    For Work In Restricted Working Space, Add  35.66 
    For Elevated Installation >10' To 15', Add  11.89 
    For Elevated Installation >15' To 20', Add  23.77 
    For Elevated Installation >20' To 25', Add  29.71 
    For Elevated Installation >25' To 30', Add  41.60 
    For Elevated Installation >30' To 35', Add  47.54 
    For Elevated Installation >35' To 40', Add  59.43 
    For Elevated Installation >40', Add  65.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.66 

. 
 26 05 33 13-0762 EA 4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 471.49 51.49 

    For Work In Restricted Working Space, Add  38.61 
    For Elevated Installation >10' To 15', Add  12.87 
    For Elevated Installation >15' To 20', Add  25.74 
    For Elevated Installation >20' To 25', Add  32.18 
    For Elevated Installation >25' To 30', Add  45.05 
    For Elevated Installation >30' To 35', Add  51.48 
    For Elevated Installation >35' To 40', Add  64.35 
    For Elevated Installation >40', Add  70.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.61 

XXXXXXX 
. 
 26 05 33 13-0763  Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To 

Electrical Metallic Tubing (EMT) Connectors (26 05 33 13-0718) 
. 
. 

 26 05 33 13-0764 EA 1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 
Connector ............................................................................................................................................................................ 25.05 7.92 

    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.90 
    For Elevated Installation >40', Add  10.89 
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 26 05 33 13-0765 EA 3/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 27.99 8.71 
    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 

. 
 26 05 33 13-0766 EA 1" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 32.14 9.90 
    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 

. 
 26 05 33 13-0767 EA 1-1/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 36.48 10.69 
    For Work In Restricted Working Space, Add  8.02 
    For Elevated Installation >10' To 15', Add  2.67 
    For Elevated Installation >15' To 20', Add  5.35 
    For Elevated Installation >20' To 25', Add  6.68 
    For Elevated Installation >25' To 30', Add  9.36 
    For Elevated Installation >30' To 35', Add  10.69 
    For Elevated Installation >35' To 40', Add  13.37 
    For Elevated Installation >40', Add  14.70 

. 
 26 05 33 13-0768 EA 1-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 43.29 11.88 
    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 

. 
 26 05 33 13-0769 EA 2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 52.76 13.07 
    For Work In Restricted Working Space, Add  9.80 
    For Elevated Installation >10' To 15', Add  3.27 
    For Elevated Installation >15' To 20', Add  6.53 
    For Elevated Installation >20' To 25', Add  8.17 
    For Elevated Installation >25' To 30', Add  11.43 
    For Elevated Installation >30' To 35', Add  13.07 
    For Elevated Installation >35' To 40', Add  16.34 
    For Elevated Installation >40', Add  17.97 

. 
 26 05 33 13-0770 EA 2-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 71.81 15.84 
    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 

. 
 26 05 33 13-0771 EA 3" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 88.80 19.80 
    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0772 EA 3-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 106.68 23.76 
    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 
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. 
 26 05 33 13-0773 EA 4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 120.50 25.74 
    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 

XXXXXXX 
. 
 26 05 33 13-0774  Intermediate Metal Conduit (IMC) Rain Tight Threaded Hubs (26 05 33 13-0718) 
. 
. 

 26 05 33 13-0775 EA 1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 22.00 7.92 
    For Work In Restricted Working Space, Add  5.94 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-0776 EA 3/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 28.03 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-0777 EA 1" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 34.55 11.88 

    For Work In Restricted Working Space, Add  8.91 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.91 

. 
 26 05 33 13-0778 EA 1-1/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 41.52 13.86 

    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.67 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 05 33 13-0779 EA 1-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 48.44 15.84 

    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.88 

. 
 26 05 33 13-0780 EA 2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 57.32 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-0781 EA 2-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 70.89 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 
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. 
 26 05 33 13-0782 EA 3" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ........................................................................................... 83.26 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-0783 EA 3-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ................................................................................... 101.70 25.74 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.31 

. 
 26 05 33 13-0784 EA 4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 116.43 27.72 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.65 
    For Elevated Installation >40', Add  38.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.79 

XXXXXXX 
. 
 26 05 33 13-0785  Intermediate Metal Conduit (IMC) Expansion Fittings (26 05 33 13-0718) 
. 
. 

 26 05 33 13-0786 EA 1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 134.17 15.84 
    For Work In Restricted Working Space, Add  11.88 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.81 
    For Elevated Installation >40', Add  21.79 

. 
 26 05 33 13-0787 EA 3/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 148.57 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 

. 
 26 05 33 13-0788 EA 1" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 165.11 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.76 
    For Elevated Installation >40', Add  27.23 

. 
 26 05 33 13-0789 EA 1-1/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 198.66 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 

. 
 26 05 33 13-0790 EA 1-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 242.32 23.76 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 

. 
 26 05 33 13-0791 EA 2" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 316.58 25.74 

    For Work In Restricted Working Space, Add  19.30 
    For Elevated Installation >10' To 15', Add  6.43 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.17 
    For Elevated Installation >40', Add  35.39 
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. 
 26 05 33 13-0792 EA 2-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 475.42 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 

. 
 26 05 33 13-0793 EA 3" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 572.11 39.60 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 

. 
 26 05 33 13-0794 EA 3-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 794.70 47.53 

    For Work In Restricted Working Space, Add  35.65 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.71 
    For Elevated Installation >25' To 30', Add  41.59 
    For Elevated Installation >30' To 35', Add  47.53 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 

. 
 26 05 33 13-0795 EA 4" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 917.82 51.49 

    For Work In Restricted Working Space, Add  38.61 
    For Elevated Installation >10' To 15', Add  12.87 
    For Elevated Installation >15' To 20', Add  25.74 
    For Elevated Installation >20' To 25', Add  32.18 
    For Elevated Installation >25' To 30', Add  45.05 
    For Elevated Installation >30' To 35', Add  51.48 
    For Elevated Installation >35' To 40', Add  64.35 
    For Elevated Installation >40', Add  70.79 

XXXXXXX 
. 
 26 05 33 13-0796  Intermediate Metal Conduit (IMC) Sealing Fittings, Vertical/Horizontal (26 05 33 13-

0718) 
. 
. 

 26 05 33 13-0797 EA 1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ........................................................................... 85.89 24.75 
    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-0798 EA 3/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ......................................................................... 102.13 29.70 

    For Work In Restricted Working Space, Add  17.82 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.82 

. 
 26 05 33 13-0799 EA 1" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 124.23 34.65 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.79 

. 
 26 05 33 13-0800 EA 1-1/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 145.90 39.60 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 
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. 
 26 05 33 13-0801 EA 1-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 189.52 44.56 

    For Work In Restricted Working Space, Add  26.73 
    For Elevated Installation >10' To 15', Add  8.91 
    For Elevated Installation >15' To 20', Add  17.82 
    For Elevated Installation >20' To 25', Add  22.28 
    For Elevated Installation >25' To 30', Add  31.19 
    For Elevated Installation >30' To 35', Add  35.64 
    For Elevated Installation >35' To 40', Add  44.55 
    For Elevated Installation >40', Add  49.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.73 

. 
 26 05 33 13-0802 EA 2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 229.10 49.50 

    For Work In Restricted Working Space, Add  29.70 
    For Elevated Installation >10' To 15', Add  9.90 
    For Elevated Installation >15' To 20', Add  19.80 
    For Elevated Installation >20' To 25', Add  24.75 
    For Elevated Installation >25' To 30', Add  34.65 
    For Elevated Installation >30' To 35', Add  39.60 
    For Elevated Installation >35' To 40', Add  49.50 
    For Elevated Installation >40', Add  54.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.70 

. 
 26 05 33 13-0803 EA 2-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 320.95 59.40 

    For Work In Restricted Working Space, Add  35.64 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.70 
    For Elevated Installation >25' To 30', Add  41.58 
    For Elevated Installation >30' To 35', Add  47.52 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.64 

. 
 26 05 33 13-0804 EA 3" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 385.52 69.31 

    For Work In Restricted Working Space, Add  41.58 
    For Elevated Installation >10' To 15', Add  13.86 
    For Elevated Installation >15' To 20', Add  27.72 
    For Elevated Installation >20' To 25', Add  34.65 
    For Elevated Installation >25' To 30', Add  48.51 
    For Elevated Installation >30' To 35', Add  55.44 
    For Elevated Installation >35' To 40', Add  69.30 
    For Elevated Installation >40', Add  76.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.58 

. 
 26 05 33 13-0805 EA 3-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 870.53 79.20 

    For Work In Restricted Working Space, Add  47.52 
    For Elevated Installation >10' To 15', Add  15.84 
    For Elevated Installation >15' To 20', Add  31.68 
    For Elevated Installation >20' To 25', Add  39.60 
    For Elevated Installation >25' To 30', Add  55.44 
    For Elevated Installation >30' To 35', Add  63.36 
    For Elevated Installation >35' To 40', Add  79.21 
    For Elevated Installation >40', Add  87.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.52 

. 
 26 05 33 13-0806 EA 4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ......................................................................... 1,002.39 89.10 

    For Work In Restricted Working Space, Add  53.46 
    For Elevated Installation >10' To 15', Add  17.82 
    For Elevated Installation >15' To 20', Add  35.64 
    For Elevated Installation >20' To 25', Add  44.55 
    For Elevated Installation >25' To 30', Add  62.37 
    For Elevated Installation >30' To 35', Add  71.28 
    For Elevated Installation >35' To 40', Add  89.11 
    For Elevated Installation >40', Add  98.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.46 

XXXXXXX 
. 
 26 05 33 13-0807  Intermediate Metal Conduit (IMC) Threaded Couplings (26 05 33 13-0718) 
. 
. 

 26 05 33 13-0808 EA 1/2" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 13.11 4.75 
    For Work In Restricted Working Space, Add  3.56 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.37 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.15 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 

. 
 26 05 33 13-0809 EA 3/4" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 18.35 6.73 

    For Work In Restricted Working Space, Add  5.05 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.74 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 
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. 
 26 05 33 13-0810 EA 1" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 24.01 8.71 

    For Work In Restricted Working Space, Add  6.53 
    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.35 
    For Elevated Installation >20' To 25', Add  5.44 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.70 
    For Elevated Installation >35' To 40', Add  10.88 
    For Elevated Installation >40', Add  11.97 

. 
 26 05 33 13-0811 EA 1-1/4" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 27.57 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.67 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.62 

. 
 26 05 33 13-0812 EA 1-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 33.23 11.88 

    For Work In Restricted Working Space, Add  8.90 
    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.42 
    For Elevated Installation >25' To 30', Add  10.39 
    For Elevated Installation >30' To 35', Add  11.87 
    For Elevated Installation >35' To 40', Add  14.84 
    For Elevated Installation >40', Add  16.32 

. 
 26 05 33 13-0813 EA 2" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 38.35 13.47 

    For Work In Restricted Working Space, Add  10.10 
    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.74 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.79 
    For Elevated Installation >30' To 35', Add  13.47 
    For Elevated Installation >35' To 40', Add  16.84 
    For Elevated Installation >40', Add  18.52 

. 
 26 05 33 13-0814 EA 2-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 47.96 15.05 

    For Work In Restricted Working Space, Add  11.29 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.52 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.81 
    For Elevated Installation >40', Add  20.69 

. 
 26 05 33 13-0815 EA 3" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 56.71 17.03 

    For Work In Restricted Working Space, Add  12.77 
    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.52 
    For Elevated Installation >20' To 25', Add  10.65 
    For Elevated Installation >25' To 30', Add  14.90 
    For Elevated Installation >30' To 35', Add  17.03 
    For Elevated Installation >35' To 40', Add  21.29 
    For Elevated Installation >40', Add  23.42 

. 
 26 05 33 13-0816 EA 3-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 65.42 18.61 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.64 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.62 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.60 

. 
 26 05 33 13-0817 EA 4" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 68.52 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.37 
    For Elevated Installation >25' To 30', Add  17.32 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.22 

XXXXXXX 
. 
 26 05 33 13-0818  Intermediate Metal Conduit (IMC) Reducer Bushings (26 05 33 13-0718) 
. 
. 

 26 05 33 13-0819 EA 1/2" To 3/4" Intermediate Metal Conduit (IMC) Reducing Bushing ......................................................................................... 6.34 1.98 
    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 
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 26 05 33 13-0820 EA 3/4" To 1" Intermediate Metal Conduit (IMC) Reducing Bushing ............................................................................................ 7.14 1.98 

    For Work In Restricted Working Space, Add  1.49 
    For Elevated Installation >10' To 15', Add  0.50 
    For Elevated Installation >15' To 20', Add  0.99 
    For Elevated Installation >20' To 25', Add  1.24 
    For Elevated Installation >25' To 30', Add  1.73 
    For Elevated Installation >30' To 35', Add  1.98 
    For Elevated Installation >35' To 40', Add  2.48 
    For Elevated Installation >40', Add  2.72 

XXXXXXX 
. 
 26 05 33 13-0821  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0058) 
Note: 40 mil polyvinyl chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). Used in hazardous locations. Exposed installation, branch and feeder conduit. Excludes supporting 
strap, hanger and fastening. 

. 

. 
 26 05 33 13-0822  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0821) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-0823 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 12.55 2.77 

    For >250 To 500, Deduct  -0.45 
    For >500 To 1,000, Deduct  -0.77 
    For >1,000, Deduct  -1.08 
    For Elevated Installation >10' To 15', Add  0.69 
    For Elevated Installation >15' To 20', Add  1.39 
    For Elevated Installation >20' To 25', Add  1.73 
    For Elevated Installation >25' To 30', Add  2.43 
    For Elevated Installation >30' To 35', Add  2.77 
    For Elevated Installation >35' To 40', Add  3.47 
    For Elevated Installation >40', Add  3.81 
    For Work In Restricted Working Space, Add  2.08 

. 
 26 05 33 13-0824 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 14.43 3.17 

    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000, Deduct  -1.25 
    For Elevated Installation >10' To 15', Add  0.79 
    For Elevated Installation >15' To 20', Add  1.58 
    For Elevated Installation >20' To 25', Add  1.98 
    For Elevated Installation >25' To 30', Add  2.77 
    For Elevated Installation >30' To 35', Add  3.17 
    For Elevated Installation >35' To 40', Add  3.96 
    For Elevated Installation >40', Add  4.36 
    For Work In Restricted Working Space, Add  2.38 

. 
 26 05 33 13-0825 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 18.34 3.96 

    For >250 To 500, Deduct  -0.67 
    For >500 To 1,000, Deduct  -1.13 
    For >1,000, Deduct  -1.59 
    For Elevated Installation >10' To 15', Add  0.99 
    For Elevated Installation >15' To 20', Add  1.98 
    For Elevated Installation >20' To 25', Add  2.48 
    For Elevated Installation >25' To 30', Add  3.47 
    For Elevated Installation >30' To 35', Add  3.96 
    For Elevated Installation >35' To 40', Add  4.95 
    For Elevated Installation >40', Add  5.45 
    For Work In Restricted Working Space, Add  2.97 

. 
 26 05 33 13-0826 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 22.58 4.75 

    For >250 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.96 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 
    For Work In Restricted Working Space, Add  3.56 

. 
 26 05 33 13-0827 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 27.85 5.94 

    For >250 To 500, Deduct  -1.02 
    For >500 To 1,000, Deduct  -1.72 
    For >1,000, Deduct  -2.41 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.97 
    For Elevated Installation >20' To 25', Add  3.71 
    For Elevated Installation >25' To 30', Add  5.20 
    For Elevated Installation >30' To 35', Add  5.94 
    For Elevated Installation >35' To 40', Add  7.43 
    For Elevated Installation >40', Add  8.17 
    For Work In Restricted Working Space, Add  4.46 
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 26 05 33 13-0828 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 34.76 7.13 

    For >250 To 500, Deduct  -1.29 
    For >500 To 1,000, Deduct  -2.16 
    For >1,000, Deduct  -3.03 
    For Elevated Installation >10' To 15', Add  1.78 
    For Elevated Installation >15' To 20', Add  3.56 
    For Elevated Installation >20' To 25', Add  4.46 
    For Elevated Installation >25' To 30', Add  6.24 
    For Elevated Installation >30' To 35', Add  7.13 
    For Elevated Installation >35' To 40', Add  8.91 
    For Elevated Installation >40', Add  9.80 
    For Work In Restricted Working Space, Add  5.35 

. 
 26 05 33 13-0829 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 46.48 8.31 

    For >250 To 500, Deduct  -1.80 
    For >500 To 1,000, Deduct  -2.97 
    For >1,000, Deduct  -4.13 
    For Elevated Installation >10' To 15', Add  2.08 
    For Elevated Installation >15' To 20', Add  4.16 
    For Elevated Installation >20' To 25', Add  5.20 
    For Elevated Installation >25' To 30', Add  7.28 
    For Elevated Installation >30' To 35', Add  8.32 
    For Elevated Installation >35' To 40', Add  10.40 
    For Elevated Installation >40', Add  11.43 
    For Work In Restricted Working Space, Add  6.24 

. 
 26 05 33 13-0830 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 58.14 10.30 

    For >250 To 500, Deduct  -2.26 
    For >500 To 1,000, Deduct  -3.72 
    For >1,000, Deduct  -5.17 
    For Elevated Installation >10' To 15', Add  2.57 
    For Elevated Installation >15' To 20', Add  5.15 
    For Elevated Installation >20' To 25', Add  6.44 
    For Elevated Installation >25' To 30', Add  9.01 
    For Elevated Installation >30' To 35', Add  10.30 
    For Elevated Installation >35' To 40', Add  12.87 
    For Elevated Installation >40', Add  14.16 
    For Work In Restricted Working Space, Add  7.72 

. 
 26 05 33 13-0831 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 71.31 12.68 

    For >250 To 500, Deduct  -2.77 
    For >500 To 1,000, Deduct  -4.56 
    For >1,000, Deduct  -6.34 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.34 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.09 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-0832 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 84.35 15.05 

    For >250 To 500, Deduct  -3.28 
    For >500 To 1,000, Deduct  -5.39 
    For >1,000, Deduct  -7.49 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.53 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.82 
    For Elevated Installation >40', Add  20.70 
    For Work In Restricted Working Space, Add  11.29 

. 
 26 05 33 13-0833 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 127.36 17.82 

    For >250 To 500, Deduct  -5.25 
    For >500 To 1,000, Deduct  -8.44 
    For >1,000, Deduct  -11.62 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.60 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.51 
    For Work In Restricted Working Space, Add  13.37 

. 
 26 05 33 13-0834 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 172.86 23.76 

    For >250 To 500, Deduct  -7.16 
    For >500 To 1,000, Deduct  -11.48 
    For >1,000, Deduct  -15.80 
    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 
    For Work In Restricted Working Space, Add  17.82 

XXXXXXX 
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 26 05 33 13-0835  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0836 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 17.82 5.94 
    For Elevated Installation >10' To 15', Add  1.19 
    For Elevated Installation >15' To 20', Add  2.38 
    For Elevated Installation >20' To 25', Add  2.97 
    For Elevated Installation >25' To 30', Add  4.16 
    For Elevated Installation >30' To 35', Add  4.75 
    For Elevated Installation >35' To 40', Add  5.94 
    For Elevated Installation >40', Add  6.53 
    For Work In Restricted Working Space, Add  3.56 

. 
 26 05 33 13-0837 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 23.05 8.41 

    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.37 
    For Elevated Installation >20' To 25', Add  4.21 
    For Elevated Installation >25' To 30', Add  5.89 
    For Elevated Installation >30' To 35', Add  6.73 
    For Elevated Installation >35' To 40', Add  8.42 
    For Elevated Installation >40', Add  9.26 
    For Work In Restricted Working Space, Add  5.05 

. 
 26 05 33 13-0838 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 29.86 10.89 

    For Elevated Installation >10' To 15', Add  2.18 
    For Elevated Installation >15' To 20', Add  4.36 
    For Elevated Installation >20' To 25', Add  5.45 
    For Elevated Installation >25' To 30', Add  7.62 
    For Elevated Installation >30' To 35', Add  8.71 
    For Elevated Installation >35' To 40', Add  10.89 
    For Elevated Installation >40', Add  11.98 
    For Work In Restricted Working Space, Add  6.53 

. 
 26 05 33 13-0839 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 34.17 12.38 

    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Work In Restricted Working Space, Add  7.43 

. 
 26 05 33 13-0840 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 40.90 14.85 

    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Work In Restricted Working Space, Add  8.91 

. 
 26 05 33 13-0841 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 50.06 16.83 

    For Elevated Installation >10' To 15', Add  3.37 
    For Elevated Installation >15' To 20', Add  6.73 
    For Elevated Installation >20' To 25', Add  8.42 
    For Elevated Installation >25' To 30', Add  11.78 
    For Elevated Installation >30' To 35', Add  13.47 
    For Elevated Installation >35' To 40', Add  16.84 
    For Elevated Installation >40', Add  18.52 
    For Work In Restricted Working Space, Add  10.10 

. 
 26 05 33 13-0842 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 78.20 16.83 

    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.53 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.82 
    For Elevated Installation >40', Add  20.70 
    For Work In Restricted Working Space, Add  11.29 

. 
 26 05 33 13-0843 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 91.84 23.27 

    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.51 
    For Elevated Installation >20' To 25', Add  10.64 
    For Elevated Installation >25' To 30', Add  14.90 
    For Elevated Installation >30' To 35', Add  17.03 
    For Elevated Installation >35' To 40', Add  21.29 
    For Elevated Installation >40', Add  23.41 
    For Work In Restricted Working Space, Add  12.77 

. 
 26 05 33 13-0844 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ................................... 109.74 23.27 

    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.31 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.29 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.27 
    For Elevated Installation >40', Add  25.59 
    For Work In Restricted Working Space, Add  13.96 
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 26 05 33 13-0845 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 123.40 24.75 

    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Work In Restricted Working Space, Add  14.85 

. 
 26 05 33 13-0846 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 300.22 29.70 

    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 
    For Work In Restricted Working Space, Add  17.82 

. 
 26 05 33 13-0847 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 338.32 34.65 

    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 
    For Work In Restricted Working Space, Add  20.79 

XXXXXXX 
. 
 26 05 33 13-0848  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows (26 05 33 13-0821) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-0849 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 52.99 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-0850 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 61.51 19.95 

    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 

. 
 26 05 33 13-0851 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................... 73.69 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-0852 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .............. 87.08 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-0853 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 101.77 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-0854 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 123.02 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
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 26 05 33 13-0855 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 187.21 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-0856 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 278.21 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-0857 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 342.74 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-0858 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 395.70 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

. 
 26 05 33 13-0859 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 815.14 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-0860 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............... 1,279.80 217.52 

    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 
    For Work In Restricted Working Space, Add  130.51 

XXXXXXX 
. 
 26 05 33 13-0861  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0862 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 122.74 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-0863 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 138.30 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-0864 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 157.84 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 
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 26 05 33 13-0865 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 187.72 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-0866 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 260.44 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

XXXXXXX 
. 
 26 05 33 13-0867  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0868 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 136.01 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-0869 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 160.22 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-0870 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 173.56 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-0871 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 221.99 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-0872 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 293.48 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-0873 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 376.22 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

XXXXXXX 
. 
 26 05 33 13-0874  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows (26 05 33 13-0821) 
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. 
 26 05 33 13-0875 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 151.87 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-0876 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 171.63 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-0877 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 193.73 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-0878 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 233.36 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-0879 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 331.46 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-0880 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 420.81 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-0881 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 529.46 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-0882 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 599.12 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-0883  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0884 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 179.27 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
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 26 05 33 13-0885 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 198.43 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-0886 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 224.15 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-0887 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 277.17 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-0888 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 399.43 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-0889 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 496.34 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-0890 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 575.58 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-0891 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 683.79 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-0892  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0893 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 200.59 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-0894 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 223.38 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 
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 26 05 33 13-0895 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 254.10 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-0896 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 315.31 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-0897 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 436.51 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-0898 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 556.77 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-0899 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 687.72 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-0900 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 761.52 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

. 
 26 05 33 13-0901 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow .............. 1,268.91 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

XXXXXXX 
. 
 26 05 33 13-0902  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0903 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 228.47 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-0904 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 253.52 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 
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 26 05 33 13-0905 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 286.93 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-0906 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 357.61 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-0907 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 498.30 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-0908 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 633.75 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-0909 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 743.92 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-0910 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 861.86 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

. 
 26 05 33 13-0911 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,339.23 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-0912 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,835.47 217.52 

    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 
    For Work In Restricted Working Space, Add  130.51 

XXXXXXX 
. 
 26 05 33 13-0913  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0914 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 267.28 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
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 26 05 33 13-0915 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 280.39 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-0916 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 330.86 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-0917 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 416.50 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-0918 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 581.63 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-0919 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 737.53 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-0920 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 900.14 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-0921 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,057.07 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

. 
 26 05 33 13-0922 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,568.61 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-0923 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,940.77 217.52 

    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 
    For Work In Restricted Working Space, Add  130.51 

XXXXXXX 
. 
 26 05 33 13-0924  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows (26 05 33 13-0821) 
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 26 05 33 13-0925 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 276.63 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-0926 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 325.84 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-0927 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 368.86 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-0928 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 434.21 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-0929 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 602.44 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-0930 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 769.44 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-0931 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 985.22 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-0932 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,101.34 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

. 
 26 05 33 13-0933 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,630.24 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 
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 26 05 33 13-0934 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,994.27 217.52 

    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 
    For Work In Restricted Working Space, Add  130.51 

XXXXXXX 
. 
 26 05 33 13-0935  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Sealtight Fittings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0936 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 102.17 16.09 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-0937 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 125.00 21.24 

    For Elevated Installation >10' To 15', Add  4.25 
    For Elevated Installation >15' To 20', Add  8.49 
    For Elevated Installation >20' To 25', Add  10.62 
    For Elevated Installation >25' To 30', Add  14.86 
    For Elevated Installation >30' To 35', Add  16.99 
    For Elevated Installation >35' To 40', Add  21.24 
    For Elevated Installation >40', Add  23.36 
    For Work In Restricted Working Space, Add  12.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.74 

. 
 26 05 33 13-0938 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 166.77 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0939 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 274.26 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.99 

. 
 26 05 33 13-0940 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 302.79 32.18 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.31 

. 
 26 05 33 13-0941 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 382.75 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-0942 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting .............................................................................................................................................................................. 1,044.42 44.41 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 
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 26 05 33 13-0943 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,246.34 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.35 
    For Elevated Installation >30' To 35', Add  48.40 
    For Elevated Installation >35' To 40', Add  60.50 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.30 

. 
 26 05 33 13-0944 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,655.74 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.80 
    For Elevated Installation >40', Add  97.68 
    For Work In Restricted Working Space, Add  53.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-0945  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Sealtight Fittings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0946 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............ 97.91 16.09 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-0947 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 120.20 21.24 

    For Elevated Installation >10' To 15', Add  4.25 
    For Elevated Installation >15' To 20', Add  8.49 
    For Elevated Installation >20' To 25', Add  10.62 
    For Elevated Installation >25' To 30', Add  14.86 
    For Elevated Installation >30' To 35', Add  16.99 
    For Elevated Installation >35' To 40', Add  21.24 
    For Elevated Installation >40', Add  23.36 
    For Work In Restricted Working Space, Add  12.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.74 

. 
 26 05 33 13-0948 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 166.77 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0949 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 271.78 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.99 

. 
 26 05 33 13-0950 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 292.82 32.18 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.31 

. 
 26 05 33 13-0951 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 382.87 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 
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 26 05 33 13-0952 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting .............................................................................................................................................................................. 1,001.85 44.41 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-0953 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,215.29 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.35 
    For Elevated Installation >30' To 35', Add  48.40 
    For Elevated Installation >35' To 40', Add  60.50 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.30 

. 
 26 05 33 13-0954 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,655.67 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.80 
    For Elevated Installation >40', Add  97.68 
    For Work In Restricted Working Space, Add  53.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-0955  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Sealtight Fittings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0956 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................ 88.49 16.09 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-0957 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .............. 105.90 21.24 

    For Elevated Installation >10' To 15', Add  4.25 
    For Elevated Installation >15' To 20', Add  8.49 
    For Elevated Installation >20' To 25', Add  10.62 
    For Elevated Installation >25' To 30', Add  14.86 
    For Elevated Installation >30' To 35', Add  16.99 
    For Elevated Installation >35' To 40', Add  21.24 
    For Elevated Installation >40', Add  23.36 
    For Work In Restricted Working Space, Add  12.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.74 

. 
 26 05 33 13-0958 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 124.98 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0959 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 177.74 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.99 

. 
 26 05 33 13-0960 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 207.64 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.31 
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 26 05 33 13-0961 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 321.32 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-0962 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 883.32 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-0963 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 993.88 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.35 
    For Elevated Installation >30' To 35', Add  48.40 
    For Elevated Installation >35' To 40', Add  60.50 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.30 

. 
 26 05 33 13-0964 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .............. 1,268.82 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.80 
    For Elevated Installation >40', Add  97.68 
    For Work In Restricted Working Space, Add  53.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-0965  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Grounded Sealtight Fittings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0966 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 151.51 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-0967 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 228.45 21.24 
    For Elevated Installation >10' To 15', Add  4.25 
    For Elevated Installation >15' To 20', Add  8.49 
    For Elevated Installation >20' To 25', Add  10.62 
    For Elevated Installation >25' To 30', Add  14.86 
    For Elevated Installation >30' To 35', Add  16.99 
    For Elevated Installation >35' To 40', Add  21.24 
    For Elevated Installation >40', Add  23.36 
    For Work In Restricted Working Space, Add  12.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.74 

. 
 26 05 33 13-0968 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 287.28 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 



 

 Electrical 26 

26
 

Common Work Results for Electrical 26 05 
Raceway and Boxes for Electrical Systems 26 05 33 
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. 
 26 05 33 13-0969 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 331.60 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.99 

. 
 26 05 33 13-0970 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 376.60 32.18 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.31 

. 
 26 05 33 13-0971 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 495.86 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-0972 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,562.55 44.41 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-0973 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,824.19 60.49 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.35 
    For Elevated Installation >30' To 35', Add  48.40 
    For Elevated Installation >35' To 40', Add  60.50 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.30 

. 
 26 05 33 13-0974 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,242.39 88.81 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.80 
    For Elevated Installation >40', Add  97.68 
    For Work In Restricted Working Space, Add  53.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-0975  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Grounded Sealtight Fittings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0976 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 168.24 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
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 26 05 33 13-0977 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 244.24 21.24 
    For Elevated Installation >10' To 15', Add  4.25 
    For Elevated Installation >15' To 20', Add  8.49 
    For Elevated Installation >20' To 25', Add  10.62 
    For Elevated Installation >25' To 30', Add  14.86 
    For Elevated Installation >30' To 35', Add  16.99 
    For Elevated Installation >35' To 40', Add  21.24 
    For Elevated Installation >40', Add  23.36 
    For Work In Restricted Working Space, Add  12.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.74 

. 
 26 05 33 13-0978 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 290.28 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0979 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 336.55 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.99 

. 
 26 05 33 13-0980 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 390.18 32.18 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.31 

. 
 26 05 33 13-0981 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 615.21 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-0982 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,742.63 44.41 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-0983 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,452.92 60.49 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.35 
    For Elevated Installation >30' To 35', Add  48.40 
    For Elevated Installation >35' To 40', Add  60.50 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.30 
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. 
 26 05 33 13-0984 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,560.68 88.81 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.80 
    For Elevated Installation >40', Add  97.68 
    For Work In Restricted Working Space, Add  53.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-0985  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Grounded Sealtight Fittings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-0986 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 
Fitting ................................................................................................................................................................................. 133.08 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-0987 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 167.88 21.24 
    For Elevated Installation >10' To 15', Add  4.25 
    For Elevated Installation >15' To 20', Add  8.49 
    For Elevated Installation >20' To 25', Add  10.62 
    For Elevated Installation >25' To 30', Add  14.86 
    For Elevated Installation >30' To 35', Add  16.99 
    For Elevated Installation >35' To 40', Add  21.24 
    For Elevated Installation >40', Add  23.36 
    For Work In Restricted Working Space, Add  12.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.74 

. 
 26 05 33 13-0988 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 201.17 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0989 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 222.87 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.99 

. 
 26 05 33 13-0990 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 300.29 32.18 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.31 

. 
 26 05 33 13-0991 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 424.72 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 
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. 
 26 05 33 13-0992 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,413.39 44.41 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-0993 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,590.96 60.49 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.35 
    For Elevated Installation >30' To 35', Add  48.40 
    For Elevated Installation >35' To 40', Add  60.50 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.30 

. 
 26 05 33 13-0994 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,890.24 88.81 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.80 
    For Elevated Installation >40', Add  97.68 
    For Work In Restricted Working Space, Add  53.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-0995  Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0821) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0996 EA 1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 120.07 30.89 
    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.63 
    For Elevated Installation >30' To 35', Add  24.72 
    For Elevated Installation >35' To 40', Add  30.90 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.54 

. 
 26 05 33 13-0997 EA 3/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 135.41 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.77 
    For Elevated Installation >30' To 35', Add  28.31 
    For Elevated Installation >35' To 40', Add  35.39 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.23 

. 
 26 05 33 13-0998 EA 1" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 167.56 40.55 
    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.33 

. 
 26 05 33 13-0999 EA 1-1/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 219.49 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.19 
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 26 05 33 13-1000 EA 1-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 256.25 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.89 

. 
 26 05 33 13-1001 EA 2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 349.55 61.78 
    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.07 

. 
 26 05 33 13-1002 EA 2-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 588.49 86.88 
    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.82 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.57 
    For Work In Restricted Working Space, Add  52.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.13 

. 
 26 05 33 13-1003 EA 3" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 753.39 115.84 
    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.34 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.09 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.50 

. 
 26 05 33 13-1004 EA 3-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,047.58 144.79 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  86.88 

. 
 26 05 33 13-1005 EA 4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,202.31 176.33 
    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.53 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.43 
    For Elevated Installation >30' To 35', Add  141.06 
    For Elevated Installation >35' To 40', Add  176.33 
    For Elevated Installation >40', Add  193.96 
    For Work In Restricted Working Space, Add  105.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.80 

XXXXXXX 
. 
 26 05 33 13-1006  Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron 

Conduit Bodies With Cover (26 05 33 13-0821) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-1007 EA 1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover .................... 156.86 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.43 
    For Elevated Installation >35' To 40', Add  40.54 
    For Elevated Installation >40', Add  44.59 
    For Work In Restricted Working Space, Add  24.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.32 
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 26 05 33 13-1008 EA 3/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover .................... 178.83 45.05 

    For Elevated Installation >10' To 15', Add  9.01 
    For Elevated Installation >15' To 20', Add  18.02 
    For Elevated Installation >20' To 25', Add  22.53 
    For Elevated Installation >25' To 30', Add  31.54 
    For Elevated Installation >30' To 35', Add  36.04 
    For Elevated Installation >35' To 40', Add  45.05 
    For Elevated Installation >40', Add  49.56 
    For Work In Restricted Working Space, Add  27.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.03 

. 
 26 05 33 13-1009 EA 1" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ....................... 218.62 49.55 

    For Elevated Installation >10' To 15', Add  9.91 
    For Elevated Installation >15' To 20', Add  19.82 
    For Elevated Installation >20' To 25', Add  24.78 
    For Elevated Installation >25' To 30', Add  34.69 
    For Elevated Installation >30' To 35', Add  39.64 
    For Elevated Installation >35' To 40', Add  49.55 
    For Elevated Installation >40', Add  54.51 
    For Work In Restricted Working Space, Add  29.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.73 

. 
 26 05 33 13-1010 EA 1-1/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 294.36 56.63 

    For Elevated Installation >10' To 15', Add  11.33 
    For Elevated Installation >15' To 20', Add  22.65 
    For Elevated Installation >20' To 25', Add  28.32 
    For Elevated Installation >25' To 30', Add  39.64 
    For Elevated Installation >30' To 35', Add  45.30 
    For Elevated Installation >35' To 40', Add  56.63 
    For Elevated Installation >40', Add  62.29 
    For Work In Restricted Working Space, Add  33.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.98 

. 
 26 05 33 13-1011 EA 1-1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 348.04 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.07 

. 
 26 05 33 13-1012 EA 2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ....................... 474.31 75.94 

    For Elevated Installation >10' To 15', Add  15.19 
    For Elevated Installation >15' To 20', Add  30.37 
    For Elevated Installation >20' To 25', Add  37.97 
    For Elevated Installation >25' To 30', Add  53.15 
    For Elevated Installation >30' To 35', Add  60.75 
    For Elevated Installation >35' To 40', Add  75.94 
    For Elevated Installation >40', Add  83.53 
    For Work In Restricted Working Space, Add  45.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.56 

XXXXXXX 
. 
 26 05 33 13-1013  Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0821) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-1014 EA 1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 138.06 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-1015 EA 3/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 157.50 41.19 

    For Elevated Installation >10' To 15', Add  8.24 
    For Elevated Installation >15' To 20', Add  16.47 
    For Elevated Installation >20' To 25', Add  20.59 
    For Elevated Installation >25' To 30', Add  28.83 
    For Elevated Installation >30' To 35', Add  32.95 
    For Elevated Installation >35' To 40', Add  41.19 
    For Elevated Installation >40', Add  45.30 
    For Work In Restricted Working Space, Add  24.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.71 

. 
 26 05 33 13-1016 EA 1" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 190.75 45.05 

    For Elevated Installation >10' To 15', Add  9.01 
    For Elevated Installation >15' To 20', Add  18.02 
    For Elevated Installation >20' To 25', Add  22.53 
    For Elevated Installation >25' To 30', Add  31.54 
    For Elevated Installation >30' To 35', Add  36.04 
    For Elevated Installation >35' To 40', Add  45.05 
    For Elevated Installation >40', Add  49.56 
    For Work In Restricted Working Space, Add  27.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.03 
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 26 05 33 13-1017 EA 1-1/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 244.66 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.89 

. 
 26 05 33 13-1018 EA 1-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 290.22 56.63 
    For Elevated Installation >10' To 15', Add  11.33 
    For Elevated Installation >15' To 20', Add  22.65 
    For Elevated Installation >20' To 25', Add  28.32 
    For Elevated Installation >25' To 30', Add  39.64 
    For Elevated Installation >30' To 35', Add  45.30 
    For Elevated Installation >35' To 40', Add  56.63 
    For Elevated Installation >40', Add  62.29 
    For Work In Restricted Working Space, Add  33.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.98 

. 
 26 05 33 13-1019 EA 2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 389.54 66.29 

    For Elevated Installation >10' To 15', Add  13.26 
    For Elevated Installation >15' To 20', Add  26.51 
    For Elevated Installation >20' To 25', Add  33.14 
    For Elevated Installation >25' To 30', Add  46.40 
    For Elevated Installation >30' To 35', Add  53.03 
    For Elevated Installation >35' To 40', Add  66.29 
    For Elevated Installation >40', Add  72.91 
    For Work In Restricted Working Space, Add  39.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.77 

. 
 26 05 33 13-1020 EA 2-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 627.15 96.53 
    For Elevated Installation >10' To 15', Add  19.31 
    For Elevated Installation >15' To 20', Add  38.61 
    For Elevated Installation >20' To 25', Add  48.27 
    For Elevated Installation >25' To 30', Add  67.57 
    For Elevated Installation >30' To 35', Add  77.23 
    For Elevated Installation >35' To 40', Add  96.54 
    For Elevated Installation >40', Add  106.19 
    For Work In Restricted Working Space, Add  57.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.92 

. 
 26 05 33 13-1021 EA 3" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 830.22 125.49 

    For Elevated Installation >10' To 15', Add  25.10 
    For Elevated Installation >15' To 20', Add  50.19 
    For Elevated Installation >20' To 25', Add  62.74 
    For Elevated Installation >25' To 30', Add  87.84 
    For Elevated Installation >30' To 35', Add  100.39 
    For Elevated Installation >35' To 40', Add  125.49 
    For Elevated Installation >40', Add  138.03 
    For Work In Restricted Working Space, Add  75.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.29 

. 
 26 05 33 13-1022 EA 3-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,141.45 154.45 
    For Elevated Installation >10' To 15', Add  30.89 
    For Elevated Installation >15' To 20', Add  61.78 
    For Elevated Installation >20' To 25', Add  77.22 
    For Elevated Installation >25' To 30', Add  108.11 
    For Elevated Installation >30' To 35', Add  123.56 
    For Elevated Installation >35' To 40', Add  154.45 
    For Elevated Installation >40', Add  169.89 
    For Work In Restricted Working Space, Add  92.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  92.67 

. 
 26 05 33 13-1023 EA 4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 1,275.20 185.98 

    For Elevated Installation >10' To 15', Add  37.20 
    For Elevated Installation >15' To 20', Add  74.40 
    For Elevated Installation >20' To 25', Add  93.00 
    For Elevated Installation >25' To 30', Add  130.19 
    For Elevated Installation >30' To 35', Add  148.79 
    For Elevated Installation >35' To 40', Add  185.99 
    For Elevated Installation >40', Add  204.59 
    For Work In Restricted Working Space, Add  111.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  111.59 

XXXXXXX 
. 
 26 05 33 13-1024  Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, 

Urethane Lined (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1025 EA 1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ....................................... 28.39 3.86 
    For Elevated Installation >10' To 15', Add  0.77 
    For Elevated Installation >15' To 20', Add  1.54 
    For Elevated Installation >20' To 25', Add  1.93 
    For Elevated Installation >25' To 30', Add  2.70 
    For Elevated Installation >30' To 35', Add  3.09 
    For Elevated Installation >35' To 40', Add  3.86 
    For Elevated Installation >40', Add  4.25 
    For Work In Restricted Working Space, Add  2.32 
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 26 05 33 13-1026 EA 3/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................ 31.84 4.50 

    For Elevated Installation >10' To 15', Add  0.90 
    For Elevated Installation >15' To 20', Add  1.80 
    For Elevated Installation >20' To 25', Add  2.25 
    For Elevated Installation >25' To 30', Add  3.15 
    For Elevated Installation >30' To 35', Add  3.60 
    For Elevated Installation >35' To 40', Add  4.51 
    For Elevated Installation >40', Add  4.96 
    For Work In Restricted Working Space, Add  2.70 

. 
 26 05 33 13-1027 EA 1" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined........................................... 41.53 5.80 

    For Elevated Installation >10' To 15', Add  1.16 
    For Elevated Installation >15' To 20', Add  2.32 
    For Elevated Installation >20' To 25', Add  2.90 
    For Elevated Installation >25' To 30', Add  4.05 
    For Elevated Installation >30' To 35', Add  4.63 
    For Elevated Installation >35' To 40', Add  5.79 
    For Elevated Installation >40', Add  6.37 
    For Work In Restricted Working Space, Add  3.47 

. 
 26 05 33 13-1028 EA 1-1/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 53.43 7.08 

    For Elevated Installation >10' To 15', Add  1.42 
    For Elevated Installation >15' To 20', Add  2.83 
    For Elevated Installation >20' To 25', Add  3.54 
    For Elevated Installation >25' To 30', Add  4.96 
    For Elevated Installation >30' To 35', Add  5.66 
    For Elevated Installation >35' To 40', Add  7.08 
    For Elevated Installation >40', Add  7.79 
    For Work In Restricted Working Space, Add  4.25 

. 
 26 05 33 13-1029 EA 1-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 59.80 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 

. 
 26 05 33 13-1030 EA 2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined........................................... 74.05 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 

. 
 26 05 33 13-1031 EA 2-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 95.90 10.94 

    For Elevated Installation >10' To 15', Add  2.19 
    For Elevated Installation >15' To 20', Add  4.38 
    For Elevated Installation >20' To 25', Add  5.47 
    For Elevated Installation >25' To 30', Add  7.66 
    For Elevated Installation >30' To 35', Add  8.75 
    For Elevated Installation >35' To 40', Add  10.94 
    For Elevated Installation >40', Add  12.03 
    For Work In Restricted Working Space, Add  6.56 

. 
 26 05 33 13-1032 EA 3" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined......................................... 104.91 15.44 

    For Elevated Installation >10' To 15', Add  3.09 
    For Elevated Installation >15' To 20', Add  6.18 
    For Elevated Installation >20' To 25', Add  7.72 
    For Elevated Installation >25' To 30', Add  10.81 
    For Elevated Installation >30' To 35', Add  12.36 
    For Elevated Installation >35' To 40', Add  15.45 
    For Elevated Installation >40', Add  16.99 
    For Work In Restricted Working Space, Add  9.27 

. 
 26 05 33 13-1033 EA 3-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................. 127.57 17.38 

    For Elevated Installation >10' To 15', Add  3.48 
    For Elevated Installation >15' To 20', Add  6.95 
    For Elevated Installation >20' To 25', Add  8.69 
    For Elevated Installation >25' To 30', Add  12.16 
    For Elevated Installation >30' To 35', Add  13.90 
    For Elevated Installation >35' To 40', Add  17.38 
    For Elevated Installation >40', Add  19.11 
    For Work In Restricted Working Space, Add  10.43 

. 
 26 05 33 13-1034 EA 4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined......................................... 136.58 21.88 

    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.75 
    For Elevated Installation >20' To 25', Add  10.94 
    For Elevated Installation >25' To 30', Add  15.32 
    For Elevated Installation >30' To 35', Add  17.50 
    For Elevated Installation >35' To 40', Add  21.88 
    For Elevated Installation >40', Add  24.07 
    For Work In Restricted Working Space, Add  13.13 

XXXXXXX 
. 
 26 05 33 13-1035  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYS Sealing Conduit Bodies (26 05 33 13-0821) 
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. 
 26 05 33 13-1036 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 135.73 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.53 

. 
 26 05 33 13-1037 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 150.32 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-1038 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 175.57 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.33 

. 
 26 05 33 13-1039 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 208.39 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.19 

. 
 26 05 33 13-1040 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 259.37 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.89 

. 
 26 05 33 13-1041 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 314.34 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.07 

. 
 26 05 33 13-1042 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 455.21 86.88 
    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.81 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.56 
    For Work In Restricted Working Space, Add  52.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.13 

. 
 26 05 33 13-1043 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 583.70 115.84 

    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.33 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.08 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.50 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 170  Monterey County Roads and Bridges 

. 
 26 05 33 13-1044 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body ............................................................................................................................................................................... 1,167.75 144.79 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  86.88 

. 
 26 05 33 13-1045 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 1,710.10 176.33 

    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.53 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.43 
    For Elevated Installation >30' To 35', Add  141.06 
    For Elevated Installation >35' To 40', Add  176.33 
    For Elevated Installation >40', Add  193.96 
    For Work In Restricted Working Space, Add  105.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.80 

XXXXXXX 
. 
 26 05 33 13-1046  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYD Sealing Conduit Bodies (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1047 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body.......... 231.99 30.89 
    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.53 

. 
 26 05 33 13-1048 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body.......... 249.84 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-1049 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body............. 285.31 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.33 

. 
 26 05 33 13-1050 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 319.38 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.19 

. 
 26 05 33 13-1051 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 387.14 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.89 

. 
 26 05 33 13-1052 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body............. 435.88 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.07 
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 26 05 33 13-1053 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 613.24 86.88 
    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.81 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.56 
    For Work In Restricted Working Space, Add  52.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.13 

. 
 26 05 33 13-1054 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............ 854.32 115.84 

    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.33 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.08 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.50 

. 
 26 05 33 13-1055 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body ............................................................................................................................................................................... 1,246.34 144.79 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  86.88 

. 
 26 05 33 13-1056 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ......... 1,812.95 176.33 

    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.53 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.43 
    For Elevated Installation >30' To 35', Add  141.06 
    For Elevated Installation >35' To 40', Add  176.33 
    For Elevated Installation >40', Add  193.96 
    For Work In Restricted Working Space, Add  105.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.80 

XXXXXXX 
. 
 26 05 33 13-1057  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZS Sealing Conduit Bodies (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1058 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 185.65 30.89 
    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.53 

. 
 26 05 33 13-1059 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 197.95 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-1060 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 227.43 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.33 

. 
 26 05 33 13-1061 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 253.74 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.19 
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 26 05 33 13-1062 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 348.92 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.89 

. 
 26 05 33 13-1063 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 438.19 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.07 

. 
 26 05 33 13-1064 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 680.44 86.88 
    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.81 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.56 
    For Work In Restricted Working Space, Add  52.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.13 

. 
 26 05 33 13-1065 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 991.05 115.84 

    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.33 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.08 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.50 

. 
 26 05 33 13-1066 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body ............................................................................................................................................................................... 1,246.34 144.79 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  86.88 

XXXXXXX 
. 
 26 05 33 13-1067  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZD Sealing Conduit Bodies (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1068 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 245.59 30.89 
    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.53 

. 
 26 05 33 13-1069 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 272.53 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-1070 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 337.80 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.33 
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 26 05 33 13-1071 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body .................................................................................................................................................................................. 416.45 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.19 

. 
 26 05 33 13-1072 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body .................................................................................................................................................................................. 578.81 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.89 

. 
 26 05 33 13-1073 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 693.70 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.07 

XXXXXXX 
. 
 26 05 33 13-1074  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Split Couplings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1075 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 47.27 12.38 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Work In Restricted Working Space, Add  7.43 

. 
 26 05 33 13-1076 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 62.70 14.85 

    For Elevated Installation >10' To 15', Add  2.97 
    For Elevated Installation >15' To 20', Add  5.94 
    For Elevated Installation >20' To 25', Add  7.43 
    For Elevated Installation >25' To 30', Add  10.40 
    For Elevated Installation >30' To 35', Add  11.88 
    For Elevated Installation >35' To 40', Add  14.85 
    For Elevated Installation >40', Add  16.34 
    For Work In Restricted Working Space, Add  8.91 

. 
 26 05 33 13-1077 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................... 79.66 19.80 

    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.86 
    For Elevated Installation >30' To 35', Add  15.84 
    For Elevated Installation >35' To 40', Add  19.80 
    For Elevated Installation >40', Add  21.78 
    For Work In Restricted Working Space, Add  11.88 

. 
 26 05 33 13-1078 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 109.63 24.75 

    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Work In Restricted Working Space, Add  14.85 

. 
 26 05 33 13-1079 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 143.88 29.70 

    For Elevated Installation >10' To 15', Add  5.94 
    For Elevated Installation >15' To 20', Add  11.88 
    For Elevated Installation >20' To 25', Add  14.85 
    For Elevated Installation >25' To 30', Add  20.79 
    For Elevated Installation >30' To 35', Add  23.76 
    For Elevated Installation >35' To 40', Add  29.70 
    For Elevated Installation >40', Add  32.67 
    For Work In Restricted Working Space, Add  17.82 
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 26 05 33 13-1080 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 247.93 34.65 

    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 
    For Work In Restricted Working Space, Add  20.79 

. 
 26 05 33 13-1081 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 360.42 39.60 

    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Work In Restricted Working Space, Add  23.76 

. 
 26 05 33 13-1082 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 449.73 44.56 

    For Elevated Installation >10' To 15', Add  8.91 
    For Elevated Installation >15' To 20', Add  17.82 
    For Elevated Installation >20' To 25', Add  22.28 
    For Elevated Installation >25' To 30', Add  31.19 
    For Elevated Installation >30' To 35', Add  35.64 
    For Elevated Installation >35' To 40', Add  44.55 
    For Elevated Installation >40', Add  49.01 
    For Work In Restricted Working Space, Add  26.73 

. 
 26 05 33 13-1083 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 626.15 51.98 

    For Elevated Installation >10' To 15', Add  10.40 
    For Elevated Installation >15' To 20', Add  20.79 
    For Elevated Installation >20' To 25', Add  25.99 
    For Elevated Installation >25' To 30', Add  36.39 
    For Elevated Installation >30' To 35', Add  41.58 
    For Elevated Installation >35' To 40', Add  51.98 
    For Elevated Installation >40', Add  57.18 
    For Work In Restricted Working Space, Add  31.19 

. 
 26 05 33 13-1084 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 760.30 59.40 

    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.76 
    For Elevated Installation >20' To 25', Add  29.70 
    For Elevated Installation >25' To 30', Add  41.58 
    For Elevated Installation >30' To 35', Add  47.52 
    For Elevated Installation >35' To 40', Add  59.41 
    For Elevated Installation >40', Add  65.35 
    For Work In Restricted Working Space, Add  35.64 

. 
 26 05 33 13-1085 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,216.89 94.06 

    For Elevated Installation >10' To 15', Add  18.81 
    For Elevated Installation >15' To 20', Add  37.62 
    For Elevated Installation >20' To 25', Add  47.03 
    For Elevated Installation >25' To 30', Add  65.84 
    For Elevated Installation >30' To 35', Add  75.24 
    For Elevated Installation >35' To 40', Add  94.06 
    For Elevated Installation >40', Add  103.46 
    For Work In Restricted Working Space, Add  56.43 

. 
 26 05 33 13-1086 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,663.26 143.56 

    For Elevated Installation >10' To 15', Add  28.71 
    For Elevated Installation >15' To 20', Add  57.42 
    For Elevated Installation >20' To 25', Add  71.78 
    For Elevated Installation >25' To 30', Add  100.49 
    For Elevated Installation >30' To 35', Add  114.85 
    For Elevated Installation >35' To 40', Add  143.56 
    For Elevated Installation >40', Add  157.92 
    For Work In Restricted Working Space, Add  86.14 

XXXXXXX 
. 
 26 05 33 13-1087  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Pulling Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1088 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 175.08 30.89 
    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 

. 
 26 05 33 13-1089 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 207.01 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
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 26 05 33 13-1090 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 228.39 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1091 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow............................ 328.36 46.97 

    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

. 
 26 05 33 13-1092 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow............................ 433.26 51.49 

    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 

. 
 26 05 33 13-1093 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 467.58 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

. 
 26 05 33 13-1094 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow......................... 1,105.20 85.59 

    For Elevated Installation >10' To 15', Add  17.12 
    For Elevated Installation >15' To 20', Add  34.24 
    For Elevated Installation >20' To 25', Add  42.80 
    For Elevated Installation >25' To 30', Add  59.92 
    For Elevated Installation >30' To 35', Add  68.48 
    For Elevated Installation >35' To 40', Add  85.60 
    For Elevated Installation >40', Add  94.15 
    For Work In Restricted Working Space, Add  51.36 

. 
 26 05 33 13-1095 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 1,165.91 115.84 

    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.34 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.09 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 

. 
 26 05 33 13-1096 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow......................... 1,907.84 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.28 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-1097 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 1,986.61 176.33 

    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.54 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.44 
    For Elevated Installation >30' To 35', Add  141.07 
    For Elevated Installation >35' To 40', Add  176.34 
    For Elevated Installation >40', Add  193.97 
    For Work In Restricted Working Space, Add  105.80 

XXXXXXX 
. 
 26 05 33 13-1098  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Hazardous Locations Pulling Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1099 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 
Pulling Elbow ..................................................................................................................................................................... 255.71 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 
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 26 05 33 13-1100 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 291.30 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1101 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 575.28 40.55 
    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1102 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 603.41 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

. 
 26 05 33 13-1103 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 825.06 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 

. 
 26 05 33 13-1104 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 879.91 61.78 
    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

. 
 26 05 33 13-1105 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 1,692.49 86.88 
    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.81 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.56 
    For Work In Restricted Working Space, Add  52.13 

. 
 26 05 33 13-1106 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 1,780.43 115.84 
    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.33 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.08 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 

. 
 26 05 33 13-1107 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 2,608.81 144.79 
    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 
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 26 05 33 13-1108 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 2,953.80 176.33 
    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.53 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.43 
    For Elevated Installation >30' To 35', Add  141.06 
    For Elevated Installation >35' To 40', Add  176.33 
    For Elevated Installation >40', Add  193.96 
    For Work In Restricted Working Space, Add  105.80 

XXXXXXX 
. 
 26 05 33 13-1109  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Male 90 Degree Malleable Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1110 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 
Malleable Elbow .................................................................................................................................................................. 98.01 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1111 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................ 114.02 19.95 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 

. 
 26 05 33 13-1112 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................ 135.82 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-1113 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................ 160.34 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

XXXXXXX 
. 
 26 05 33 13-1114  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 90 Degree Malleable Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1115 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 
Degree Malleable Elbow ...................................................................................................................................................... 77.00 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1116 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow ...................................................................................................................................................... 88.81 19.95 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 
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 26 05 33 13-1117 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 123.54 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-1118 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 160.43 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-1119 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 195.62 32.18 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-1120 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 281.86 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1121 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 385.39 44.41 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

XXXXXXX 
. 
 26 05 33 13-1122  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Female 90 Degree Malleable Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1123 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 
Malleable Elbow................................................................................................................................................................... 98.06 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1124 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow................................................................................................................................................................. 116.93 19.95 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 

. 
 26 05 33 13-1125 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow................................................................................................................................................................. 135.84 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
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 26 05 33 13-1126 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 160.39 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

XXXXXXX 
. 
 26 05 33 13-1127  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 45 Degree Malleable Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1128 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 
Degree Malleable Elbow ...................................................................................................................................................... 77.08 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1129 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow ...................................................................................................................................................... 88.81 19.95 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 

. 
 26 05 33 13-1130 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 114.84 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-1131 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 143.54 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-1132 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 168.11 32.18 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-1133 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 193.72 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1134 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 362.92 44.41 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 
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 26 05 33 13-1135 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 415.45 60.49 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-1136 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 448.08 68.21 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-1137 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 552.57 88.81 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-1138  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Service Entrance Elbows (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1139 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow .............. 161.47 30.89 
    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.53 

. 
 26 05 33 13-1140 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow .............. 174.40 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.24 

. 
 26 05 33 13-1141 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ................. 190.83 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.33 

. 
 26 05 33 13-1142 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 256.67 46.97 

    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.19 

. 
 26 05 33 13-1143 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 326.98 51.49 

    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.89 

XXXXXXX 
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 26 05 33 13-1144  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAB, GUAC, GUAL, GUAN Junction Boxes With Cast Iron Cover 
(26 05 33 13-0821) 

. 

. 
 26 05 33 13-1145 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 194.76 30.89 
    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 

. 
 26 05 33 13-1146 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 209.73 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1147 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 245.19 40.55 
    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1148 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 351.03 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

. 
 26 05 33 13-1149 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 571.48 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 

. 
 26 05 33 13-1150 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 617.20 61.78 
    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

XXXXXXX 
. 
 26 05 33 13-1151  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAT Junction Boxes With Cast Iron Cover (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1152 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 
Cast Iron Cover ................................................................................................................................................................. 213.65 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 
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 26 05 33 13-1153 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 241.24 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1154 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 263.17 40.55 
    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1155 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 369.29 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

. 
 26 05 33 13-1156 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 615.05 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 

. 
 26 05 33 13-1157 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 657.19 61.78 
    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

XXXXXXX 
. 
 26 05 33 13-1158  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAW, GUAX Junction Boxes With Cast Iron Cover (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1159 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 
Box With Cast Iron Cover .................................................................................................................................................. 213.80 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 

. 
 26 05 33 13-1160 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 235.66 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1161 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover ......................................................................................................................................................... 280.52 40.55 
    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 



 

 Electrical 26 

26
 

Common Work Results for Electrical 26 05 
Raceway and Boxes for Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 183 

. 
 26 05 33 13-1162 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 383.21 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

. 
 26 05 33 13-1163 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 635.82 51.49 
    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 

. 
 26 05 33 13-1164 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover ......................................................................................................................................................... 682.78 61.78 
    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

XXXXXXX 
. 
 26 05 33 13-1165  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAD Junction Boxes With Cast Iron Cover (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1166 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 
Cast Iron Cover ................................................................................................................................................................. 266.09 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 

. 
 26 05 33 13-1167 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover ................................................................................................................................................................. 293.80 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1168 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover ................................................................................................................................................................. 318.33 40.55 
    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1169 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover ................................................................................................................................................................. 805.87 46.97 
    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

XXXXXXX 
. 
 26 05 33 13-1170  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FS Series Junction Boxes (26 05 33 13-0821) 
Note: Excludes cover. 
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. 
 26 05 33 13-1171 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 126.65 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 

. 
 26 05 33 13-1172 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 139.17 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1173 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 155.33 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1174 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 140.83 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 

. 
 26 05 33 13-1175 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 151.57 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1176 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 172.56 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

XXXXXXX 
. 
 26 05 33 13-1177  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FD Series Junction Boxes (26 05 33 13-0821) 
Note: Excludes cover. 

. 

. 
 26 05 33 13-1178 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 133.35 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 

. 
 26 05 33 13-1179 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 146.71 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1180 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 160.55 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 
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 26 05 33 13-1181 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 150.42 30.89 

    For Elevated Installation >10' To 15', Add  6.18 
    For Elevated Installation >15' To 20', Add  12.36 
    For Elevated Installation >20' To 25', Add  15.45 
    For Elevated Installation >25' To 30', Add  21.62 
    For Elevated Installation >30' To 35', Add  24.71 
    For Elevated Installation >35' To 40', Add  30.89 
    For Elevated Installation >40', Add  33.98 
    For Work In Restricted Working Space, Add  18.53 

. 
 26 05 33 13-1182 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 163.95 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1183 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 185.30 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

XXXXXXX 
. 
 26 05 33 13-1184  Polyvinyl Chloride (PVC) Coated, Urethane Lined, FS And FD Series 

Covers (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1185 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS23, FS And FD Series Cover ........................................................... 47.86 3.86 
    For Elevated Installation >10' To 15', Add  0.77 
    For Elevated Installation >15' To 20', Add  1.54 
    For Elevated Installation >20' To 25', Add  1.93 
    For Elevated Installation >25' To 30', Add  2.70 
    For Elevated Installation >30' To 35', Add  3.09 
    For Elevated Installation >35' To 40', Add  3.86 
    For Elevated Installation >40', Add  4.25 
    For Work In Restricted Working Space, Add  2.32 

. 
 26 05 33 13-1186 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS21G, FS And FD Series Cover ......................................................... 65.15 4.50 

    For Elevated Installation >10' To 15', Add  0.90 
    For Elevated Installation >15' To 20', Add  1.80 
    For Elevated Installation >20' To 25', Add  2.25 
    For Elevated Installation >25' To 30', Add  3.15 
    For Elevated Installation >30' To 35', Add  3.60 
    For Elevated Installation >35' To 40', Add  4.51 
    For Elevated Installation >40', Add  4.96 
    For Work In Restricted Working Space, Add  2.70 

. 
 26 05 33 13-1187 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS32G, FS And FD Series Cover ......................................................... 61.48 4.50 

    For Elevated Installation >10' To 15', Add  0.90 
    For Elevated Installation >15' To 20', Add  1.80 
    For Elevated Installation >20' To 25', Add  2.25 
    For Elevated Installation >25' To 30', Add  3.15 
    For Elevated Installation >30' To 35', Add  3.60 
    For Elevated Installation >35' To 40', Add  4.51 
    For Elevated Installation >40', Add  4.96 
    For Work In Restricted Working Space, Add  2.70 

. 
 26 05 33 13-1188 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS100G, FS And FD Series Cover ....................................................... 54.60 4.50 

    For Elevated Installation >10' To 15', Add  0.90 
    For Elevated Installation >15' To 20', Add  1.80 
    For Elevated Installation >20' To 25', Add  2.25 
    For Elevated Installation >25' To 30', Add  3.15 
    For Elevated Installation >30' To 35', Add  3.60 
    For Elevated Installation >35' To 40', Add  4.51 
    For Elevated Installation >40', Add  4.96 
    For Work In Restricted Working Space, Add  2.70 

. 
 26 05 33 13-1189 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRD1, FS And FD Series Cover ...................................................... 267.63 6.44 

    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Work In Restricted Working Space, Add  3.86 

. 
 26 05 33 13-1190 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRS1, FS And FD Series Cover ...................................................... 237.83 6.44 

    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Work In Restricted Working Space, Add  3.86 

XXXXXXX 
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 26 05 33 13-1191  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Mogul Conduit Bodies (26 05 33 13-0821) 
Note: Includes covers. 

. 

. 
 26 05 33 13-1192 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 276.68 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1193 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 310.65 46.97 

    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

. 
 26 05 33 13-1194 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 430.09 51.49 

    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 

. 
 26 05 33 13-1195 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 512.46 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

. 
 26 05 33 13-1196 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 740.52 86.88 

    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.81 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.56 
    For Work In Restricted Working Space, Add  52.13 

. 
 26 05 33 13-1197 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 933.85 115.84 

    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.33 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.08 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 

. 
 26 05 33 13-1198 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........ 1,371.03 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-1199 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body .............. 1,701.48 176.33 

    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.53 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.43 
    For Elevated Installation >30' To 35', Add  141.06 
    For Elevated Installation >35' To 40', Add  176.33 
    For Elevated Installation >40', Add  193.96 
    For Work In Restricted Working Space, Add  105.80 

. 
 26 05 33 13-1200 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 276.68 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 
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 26 05 33 13-1201 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 310.65 46.97 

    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

. 
 26 05 33 13-1202 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 428.89 51.49 

    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 

. 
 26 05 33 13-1203 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 500.32 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

. 
 26 05 33 13-1204 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 751.70 86.88 

    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.81 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.56 
    For Work In Restricted Working Space, Add  52.13 

. 
 26 05 33 13-1205 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 983.98 115.84 

    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.33 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.08 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 

. 
 26 05 33 13-1206 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ...... 1,431.55 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-1207 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............ 1,739.16 176.33 

    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.53 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.43 
    For Elevated Installation >30' To 35', Add  141.06 
    For Elevated Installation >35' To 40', Add  176.33 
    For Elevated Installation >40', Add  193.96 
    For Work In Restricted Working Space, Add  105.80 

. 
 26 05 33 13-1208 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ................. 276.68 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1209 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 310.65 46.97 

    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 
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 26 05 33 13-1210 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 428.89 51.49 

    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 

. 
 26 05 33 13-1211 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body.................. 500.32 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

. 
 26 05 33 13-1212 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 751.70 86.88 

    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.81 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.56 
    For Work In Restricted Working Space, Add  52.13 

. 
 26 05 33 13-1213 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body.................. 983.98 115.84 

    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.33 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.08 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 

. 
 26 05 33 13-1214 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........ 1,431.55 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-1215 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body............... 1,739.16 176.33 

    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.53 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.43 
    For Elevated Installation >30' To 35', Add  141.06 
    For Elevated Installation >35' To 40', Add  176.33 
    For Elevated Installation >40', Add  193.96 
    For Work In Restricted Working Space, Add  105.80 

. 
 26 05 33 13-1216 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 276.68 40.55 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.22 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.38 
    For Elevated Installation >30' To 35', Add  32.44 
    For Elevated Installation >35' To 40', Add  40.55 
    For Elevated Installation >40', Add  44.60 
    For Work In Restricted Working Space, Add  24.33 

. 
 26 05 33 13-1217 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 310.65 46.97 

    For Elevated Installation >10' To 15', Add  9.40 
    For Elevated Installation >15' To 20', Add  18.79 
    For Elevated Installation >20' To 25', Add  23.49 
    For Elevated Installation >25' To 30', Add  32.89 
    For Elevated Installation >30' To 35', Add  37.58 
    For Elevated Installation >35' To 40', Add  46.98 
    For Elevated Installation >40', Add  51.68 
    For Work In Restricted Working Space, Add  28.19 

. 
 26 05 33 13-1218 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 430.09 51.49 

    For Elevated Installation >10' To 15', Add  10.30 
    For Elevated Installation >15' To 20', Add  20.59 
    For Elevated Installation >20' To 25', Add  25.74 
    For Elevated Installation >25' To 30', Add  36.04 
    For Elevated Installation >30' To 35', Add  41.18 
    For Elevated Installation >35' To 40', Add  51.48 
    For Elevated Installation >40', Add  56.63 
    For Work In Restricted Working Space, Add  30.89 
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 26 05 33 13-1219 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body............... 506.86 61.78 

    For Elevated Installation >10' To 15', Add  12.36 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.89 
    For Elevated Installation >25' To 30', Add  43.25 
    For Elevated Installation >30' To 35', Add  49.42 
    For Elevated Installation >35' To 40', Add  61.78 
    For Elevated Installation >40', Add  67.96 
    For Work In Restricted Working Space, Add  37.07 

. 
 26 05 33 13-1220 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ........ 740.52 86.88 

    For Elevated Installation >10' To 15', Add  17.38 
    For Elevated Installation >15' To 20', Add  34.75 
    For Elevated Installation >20' To 25', Add  43.44 
    For Elevated Installation >25' To 30', Add  60.81 
    For Elevated Installation >30' To 35', Add  69.50 
    For Elevated Installation >35' To 40', Add  86.88 
    For Elevated Installation >40', Add  95.56 
    For Work In Restricted Working Space, Add  52.13 

. 
 26 05 33 13-1221 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body............... 933.85 115.84 

    For Elevated Installation >10' To 15', Add  23.17 
    For Elevated Installation >15' To 20', Add  46.33 
    For Elevated Installation >20' To 25', Add  57.92 
    For Elevated Installation >25' To 30', Add  81.08 
    For Elevated Installation >30' To 35', Add  92.67 
    For Elevated Installation >35' To 40', Add  115.84 
    For Elevated Installation >40', Add  127.42 
    For Work In Restricted Working Space, Add  69.50 

. 
 26 05 33 13-1222 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ..... 1,371.03 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-1223 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body............ 1,717.17 176.33 

    For Elevated Installation >10' To 15', Add  35.27 
    For Elevated Installation >15' To 20', Add  70.53 
    For Elevated Installation >20' To 25', Add  88.17 
    For Elevated Installation >25' To 30', Add  123.43 
    For Elevated Installation >30' To 35', Add  141.06 
    For Elevated Installation >35' To 40', Add  176.33 
    For Elevated Installation >40', Add  193.96 
    For Work In Restricted Working Space, Add  105.80 

XXXXXXX 
. 
 26 05 33 13-1224  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid 

Galvanized Steel (RGS) Mogul Covers (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1225 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 139.01 5.80 
    For Elevated Installation >10' To 15', Add  1.16 
    For Elevated Installation >15' To 20', Add  2.32 
    For Elevated Installation >20' To 25', Add  2.90 
    For Elevated Installation >25' To 30', Add  4.05 
    For Elevated Installation >30' To 35', Add  4.63 
    For Elevated Installation >35' To 40', Add  5.79 
    For Elevated Installation >40', Add  6.37 
    For Work In Restricted Working Space, Add  3.47 

. 
 26 05 33 13-1226 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 140.30 6.44 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Work In Restricted Working Space, Add  3.86 

. 
 26 05 33 13-1227 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 198.35 9.01 
    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.51 
    For Elevated Installation >25' To 30', Add  6.31 
    For Elevated Installation >30' To 35', Add  7.21 
    For Elevated Installation >35' To 40', Add  9.01 
    For Elevated Installation >40', Add  9.91 
    For Work In Restricted Working Space, Add  5.41 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 190  Monterey County Roads and Bridges 

. 
 26 05 33 13-1228 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 200.92 10.30 

    For Elevated Installation >10' To 15', Add  2.06 
    For Elevated Installation >15' To 20', Add  4.12 
    For Elevated Installation >20' To 25', Add  5.15 
    For Elevated Installation >25' To 30', Add  7.21 
    For Elevated Installation >30' To 35', Add  8.24 
    For Elevated Installation >35' To 40', Add  10.30 
    For Elevated Installation >40', Add  11.32 
    For Work In Restricted Working Space, Add  6.18 

. 
 26 05 33 13-1229 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 351.67 12.22 
    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 

. 
 26 05 33 13-1230 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 358.11 15.44 

    For Elevated Installation >10' To 15', Add  3.09 
    For Elevated Installation >15' To 20', Add  6.18 
    For Elevated Installation >20' To 25', Add  7.72 
    For Elevated Installation >25' To 30', Add  10.81 
    For Elevated Installation >30' To 35', Add  12.36 
    For Elevated Installation >35' To 40', Add  15.45 
    For Elevated Installation >40', Add  16.99 
    For Work In Restricted Working Space, Add  9.27 

. 
 26 05 33 13-1231 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 539.97 17.38 
    For Elevated Installation >10' To 15', Add  3.48 
    For Elevated Installation >15' To 20', Add  6.95 
    For Elevated Installation >20' To 25', Add  8.69 
    For Elevated Installation >25' To 30', Add  12.16 
    For Elevated Installation >30' To 35', Add  13.90 
    For Elevated Installation >35' To 40', Add  17.38 
    For Elevated Installation >40', Add  19.11 
    For Work In Restricted Working Space, Add  10.43 

. 
 26 05 33 13-1232 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 550.27 22.52 

    For Elevated Installation >10' To 15', Add  4.51 
    For Elevated Installation >15' To 20', Add  9.01 
    For Elevated Installation >20' To 25', Add  11.26 
    For Elevated Installation >25' To 30', Add  15.77 
    For Elevated Installation >30' To 35', Add  18.02 
    For Elevated Installation >35' To 40', Add  22.53 
    For Elevated Installation >40', Add  24.78 
    For Work In Restricted Working Space, Add  13.52 

XXXXXXX 
. 
 26 05 33 13-1233  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1234 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 238.78 16.09 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1235 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 282.02 19.95 

    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 

. 
 26 05 33 13-1236 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 333.74 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 
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 26 05 33 13-1237 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 411.33 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-1238 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 550.44 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-1239 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 763.04 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1240 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,090.38 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-1241 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 1,355.27 60.49 

    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-1242 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,903.22 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-1243 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 2,192.48 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-1244  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings With Bonding Jumper (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1245 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 
Bonding Jumper ................................................................................................................................................................ 380.31 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
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 26 05 33 13-1246 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 394.60 19.95 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 

. 
 26 05 33 13-1247 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 442.97 24.45 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-1248 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 536.16 28.32 
    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-1249 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 650.11 32.18 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-1250 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 831.66 35.39 
    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1251 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,228.60 44.41 
    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-1252 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,539.98 60.49 
    For Elevated Installation >10' To 15', Add  12.10 
    For Elevated Installation >15' To 20', Add  24.20 
    For Elevated Installation >20' To 25', Add  30.25 
    For Elevated Installation >25' To 30', Add  42.34 
    For Elevated Installation >30' To 35', Add  48.39 
    For Elevated Installation >35' To 40', Add  60.49 
    For Elevated Installation >40', Add  66.54 
    For Work In Restricted Working Space, Add  36.29 

. 
 26 05 33 13-1253 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,962.85 68.21 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 
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 26 05 33 13-1254 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ............................................................................................................................................................. 2,456.57 88.81 
    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

XXXXXXX 
. 
 26 05 33 13-1255  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STG Knockout Hubs (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1256 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ....................... 78.65 7.72 
    For Elevated Installation >10' To 15', Add  1.54 
    For Elevated Installation >15' To 20', Add  3.09 
    For Elevated Installation >20' To 25', Add  3.86 
    For Elevated Installation >25' To 30', Add  5.40 
    For Elevated Installation >30' To 35', Add  6.18 
    For Elevated Installation >35' To 40', Add  7.72 
    For Elevated Installation >40', Add  8.49 
    For Work In Restricted Working Space, Add  4.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.63 

. 
 26 05 33 13-1257 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ....................... 85.18 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1258 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .......................... 93.64 11.58 

    For Elevated Installation >10' To 15', Add  2.32 
    For Elevated Installation >15' To 20', Add  4.63 
    For Elevated Installation >20' To 25', Add  5.79 
    For Elevated Installation >25' To 30', Add  8.11 
    For Elevated Installation >30' To 35', Add  9.27 
    For Elevated Installation >35' To 40', Add  11.59 
    For Elevated Installation >40', Add  12.74 
    For Work In Restricted Working Space, Add  6.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.95 

. 
 26 05 33 13-1259 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 105.85 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.33 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.58 
    For Work In Restricted Working Space, Add  8.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.50 

. 
 26 05 33 13-1260 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 142.62 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1261 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 174.40 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.42 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1262 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 249.92 22.52 

    For Elevated Installation >10' To 15', Add  4.51 
    For Elevated Installation >15' To 20', Add  9.01 
    For Elevated Installation >20' To 25', Add  11.26 
    For Elevated Installation >25' To 30', Add  15.77 
    For Elevated Installation >30' To 35', Add  18.02 
    For Elevated Installation >35' To 40', Add  22.53 
    For Elevated Installation >40', Add  24.78 
    For Work In Restricted Working Space, Add  13.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.52 
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 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 194  Monterey County Roads and Bridges 

. 
 26 05 33 13-1263 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 326.19 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 

. 
 26 05 33 13-1264 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 416.85 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-1265 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 524.16 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-1266 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 650.45 72.07 

    For Elevated Installation >10' To 15', Add  14.42 
    For Elevated Installation >15' To 20', Add  28.83 
    For Elevated Installation >20' To 25', Add  36.04 
    For Elevated Installation >25' To 30', Add  50.45 
    For Elevated Installation >30' To 35', Add  57.66 
    For Elevated Installation >35' To 40', Add  72.08 
    For Elevated Installation >40', Add  79.28 
    For Work In Restricted Working Space, Add  43.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.25 

. 
 26 05 33 13-1267 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 980.99 108.76 

    For Elevated Installation >10' To 15', Add  21.75 
    For Elevated Installation >15' To 20', Add  43.50 
    For Elevated Installation >20' To 25', Add  54.38 
    For Elevated Installation >25' To 30', Add  76.13 
    For Elevated Installation >30' To 35', Add  87.01 
    For Elevated Installation >35' To 40', Add  108.76 
    For Elevated Installation >40', Add  119.64 
    For Work In Restricted Working Space, Add  65.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.26 

XXXXXXX 
. 
 26 05 33 13-1268  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTB Knockout Hubs (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1269 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 118.86 7.72 
    For Elevated Installation >10' To 15', Add  1.54 
    For Elevated Installation >15' To 20', Add  3.09 
    For Elevated Installation >20' To 25', Add  3.86 
    For Elevated Installation >25' To 30', Add  5.40 
    For Elevated Installation >30' To 35', Add  6.18 
    For Elevated Installation >35' To 40', Add  7.72 
    For Elevated Installation >40', Add  8.49 
    For Work In Restricted Working Space, Add  4.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.63 

. 
 26 05 33 13-1270 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 125.67 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1271 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 135.02 11.58 

    For Elevated Installation >10' To 15', Add  2.32 
    For Elevated Installation >15' To 20', Add  4.63 
    For Elevated Installation >20' To 25', Add  5.79 
    For Elevated Installation >25' To 30', Add  8.11 
    For Elevated Installation >30' To 35', Add  9.27 
    For Elevated Installation >35' To 40', Add  11.59 
    For Elevated Installation >40', Add  12.74 
    For Work In Restricted Working Space, Add  6.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.95 
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 26 05 33 13-1272 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 154.11 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.33 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.58 
    For Work In Restricted Working Space, Add  8.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.50 

. 
 26 05 33 13-1273 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 165.40 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1274 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 187.09 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.42 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1275 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 285.54 22.52 

    For Elevated Installation >10' To 15', Add  4.51 
    For Elevated Installation >15' To 20', Add  9.01 
    For Elevated Installation >20' To 25', Add  11.26 
    For Elevated Installation >25' To 30', Add  15.77 
    For Elevated Installation >30' To 35', Add  18.02 
    For Elevated Installation >35' To 40', Add  22.53 
    For Elevated Installation >40', Add  24.78 
    For Work In Restricted Working Space, Add  13.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.52 

. 
 26 05 33 13-1276 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 341.54 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 

. 
 26 05 33 13-1277 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 420.17 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-1278 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 545.58 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-1279 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 848.49 72.07 

    For Elevated Installation >10' To 15', Add  14.42 
    For Elevated Installation >15' To 20', Add  28.83 
    For Elevated Installation >20' To 25', Add  36.04 
    For Elevated Installation >25' To 30', Add  50.45 
    For Elevated Installation >30' To 35', Add  57.66 
    For Elevated Installation >35' To 40', Add  72.08 
    For Elevated Installation >40', Add  79.28 
    For Work In Restricted Working Space, Add  43.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.25 
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 26 05 33 13-1280 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 1,389.11 108.76 

    For Elevated Installation >10' To 15', Add  21.75 
    For Elevated Installation >15' To 20', Add  43.50 
    For Elevated Installation >20' To 25', Add  54.38 
    For Elevated Installation >25' To 30', Add  76.13 
    For Elevated Installation >30' To 35', Add  87.01 
    For Elevated Installation >35' To 40', Add  108.76 
    For Elevated Installation >40', Add  119.64 
    For Work In Restricted Working Space, Add  65.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.26 

XXXXXXX 
. 
 26 05 33 13-1281  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTTB Knockout Hubs (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1282 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub.................. 127.80 7.72 
    For Elevated Installation >10' To 15', Add  1.54 
    For Elevated Installation >15' To 20', Add  3.09 
    For Elevated Installation >20' To 25', Add  3.86 
    For Elevated Installation >25' To 30', Add  5.40 
    For Elevated Installation >30' To 35', Add  6.18 
    For Elevated Installation >35' To 40', Add  7.72 
    For Elevated Installation >40', Add  8.49 
    For Work In Restricted Working Space, Add  4.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.63 

. 
 26 05 33 13-1283 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub.................. 134.16 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1284 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................... 143.89 11.58 

    For Elevated Installation >10' To 15', Add  2.32 
    For Elevated Installation >15' To 20', Add  4.63 
    For Elevated Installation >20' To 25', Add  5.79 
    For Elevated Installation >25' To 30', Add  8.11 
    For Elevated Installation >30' To 35', Add  9.27 
    For Elevated Installation >35' To 40', Add  11.59 
    For Elevated Installation >40', Add  12.74 
    For Work In Restricted Working Space, Add  6.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.95 

. 
 26 05 33 13-1285 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .............. 181.03 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.33 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.58 
    For Work In Restricted Working Space, Add  8.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.50 

. 
 26 05 33 13-1286 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .............. 197.90 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1287 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................... 209.52 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.42 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

XXXXXXX 
. 
 26 05 33 13-1288  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions (26 05 33 13-0821) 
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. 
 26 05 33 13-1289 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ....................... 94.21 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1290 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 103.06 19.95 

    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 

. 
 26 05 33 13-1291 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 133.58 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-1292 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 192.90 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-1293 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 228.72 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-1294 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 289.84 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

. 
 26 05 33 13-1295 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 385.37 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-1296 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 497.65 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-1297 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 643.57 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 
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 26 05 33 13-1298 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 828.79 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

. 
 26 05 33 13-1299 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 1,506.72 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-1300 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 1,884.62 217.52 

    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 
    For Work In Restricted Working Space, Add  130.51 

XXXXXXX 
. 
 26 05 33 13-1301  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1302 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ....................... 96.30 16.09 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1303 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 111.04 19.95 

    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.95 
    For Elevated Installation >40', Add  21.95 
    For Work In Restricted Working Space, Add  11.97 

. 
 26 05 33 13-1304 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 137.84 24.45 

    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.23 
    For Elevated Installation >25' To 30', Add  17.12 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.46 
    For Elevated Installation >40', Add  26.90 
    For Work In Restricted Working Space, Add  14.67 

. 
 26 05 33 13-1305 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 200.71 28.32 

    For Elevated Installation >10' To 15', Add  5.66 
    For Elevated Installation >15' To 20', Add  11.33 
    For Elevated Installation >20' To 25', Add  14.16 
    For Elevated Installation >25' To 30', Add  19.82 
    For Elevated Installation >30' To 35', Add  22.65 
    For Elevated Installation >35' To 40', Add  28.32 
    For Elevated Installation >40', Add  31.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 26 05 33 13-1306 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 239.56 32.18 

    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Work In Restricted Working Space, Add  19.31 

. 
 26 05 33 13-1307 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 313.25 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 



 

 Electrical 26 

26
 

Common Work Results for Electrical 26 05 
Raceway and Boxes for Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 199 

. 
 26 05 33 13-1308 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 435.45 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-1309 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 548.58 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.41 
    For Elevated Installation >40', Add  48.85 
    For Work In Restricted Working Space, Add  26.64 

. 
 26 05 33 13-1310 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 735.65 68.21 

    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.29 
    For Elevated Installation >20' To 25', Add  34.11 
    For Elevated Installation >25' To 30', Add  47.75 
    For Elevated Installation >30' To 35', Add  54.57 
    For Elevated Installation >35' To 40', Add  68.22 
    For Elevated Installation >40', Add  75.04 
    For Work In Restricted Working Space, Add  40.93 

. 
 26 05 33 13-1311 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 920.53 88.81 

    For Elevated Installation >10' To 15', Add  17.76 
    For Elevated Installation >15' To 20', Add  35.52 
    For Elevated Installation >20' To 25', Add  44.40 
    For Elevated Installation >25' To 30', Add  62.16 
    For Elevated Installation >30' To 35', Add  71.04 
    For Elevated Installation >35' To 40', Add  88.81 
    For Elevated Installation >40', Add  97.69 
    For Work In Restricted Working Space, Add  53.28 

. 
 26 05 33 13-1312 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 1,674.89 144.79 

    For Elevated Installation >10' To 15', Add  28.96 
    For Elevated Installation >15' To 20', Add  57.92 
    For Elevated Installation >20' To 25', Add  72.40 
    For Elevated Installation >25' To 30', Add  101.36 
    For Elevated Installation >30' To 35', Add  115.84 
    For Elevated Installation >35' To 40', Add  144.80 
    For Elevated Installation >40', Add  159.27 
    For Work In Restricted Working Space, Add  86.88 

. 
 26 05 33 13-1313 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 2,156.16 217.52 

    For Elevated Installation >10' To 15', Add  43.50 
    For Elevated Installation >15' To 20', Add  87.01 
    For Elevated Installation >20' To 25', Add  108.76 
    For Elevated Installation >25' To 30', Add  152.26 
    For Elevated Installation >30' To 35', Add  174.01 
    For Elevated Installation >35' To 40', Add  217.52 
    For Elevated Installation >40', Add  239.27 
    For Work In Restricted Working Space, Add  130.51 

XXXXXXX 
. 
 26 05 33 13-1314  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Reducing Couplings (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1315 EA  3/4" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 52.25 5.14 
    For Elevated Installation >10' To 15', Add  1.03 
    For Elevated Installation >15' To 20', Add  2.06 
    For Elevated Installation >20' To 25', Add  2.57 
    For Elevated Installation >25' To 30', Add  3.60 
    For Elevated Installation >30' To 35', Add  4.12 
    For Elevated Installation >35' To 40', Add  5.15 
    For Elevated Installation >40', Add  5.66 
    For Work In Restricted Working Space, Add  3.09 

. 
 26 05 33 13-1316 EA  1" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 57.37 6.44 

    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.58 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.51 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Work In Restricted Working Space, Add  3.86 

. 
 26 05 33 13-1317 EA  1" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 65.20 6.44 

    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.58 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.51 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Work In Restricted Working Space, Add  3.86 
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 26 05 33 13-1318 EA  1-1/4" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 80.54 7.08 

    For Elevated Installation >10' To 15', Add  1.42 
    For Elevated Installation >15' To 20', Add  2.83 
    For Elevated Installation >20' To 25', Add  3.54 
    For Elevated Installation >25' To 30', Add  4.96 
    For Elevated Installation >30' To 35', Add  5.66 
    For Elevated Installation >35' To 40', Add  7.08 
    For Elevated Installation >40', Add  7.79 
    For Work In Restricted Working Space, Add  4.25 

. 
 26 05 33 13-1319 EA  1-1/4" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 85.06 7.08 

    For Elevated Installation >10' To 15', Add  1.42 
    For Elevated Installation >15' To 20', Add  2.83 
    For Elevated Installation >20' To 25', Add  3.54 
    For Elevated Installation >25' To 30', Add  4.96 
    For Elevated Installation >30' To 35', Add  5.66 
    For Elevated Installation >35' To 40', Add  7.08 
    For Elevated Installation >40', Add  7.79 
    For Work In Restricted Working Space, Add  4.25 

. 
 26 05 33 13-1320 EA  1-1/2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 73.15 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.19 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.70 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.21 
    For Work In Restricted Working Space, Add  5.02 

. 
 26 05 33 13-1321 EA  1-1/2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 83.24 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.19 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.70 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.21 
    For Work In Restricted Working Space, Add  5.02 

. 
 26 05 33 13-1322 EA  1-1/2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 128.64 8.36 
    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.19 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.70 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.21 
    For Work In Restricted Working Space, Add  5.02 

. 
 26 05 33 13-1323 EA  2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............... 143.00 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 

. 
 26 05 33 13-1324 EA  2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 139.09 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 

. 
 26 05 33 13-1325 EA  2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 146.37 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 

. 
 26 05 33 13-1326 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 164.68 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
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 26 05 33 13-1327 EA  2-1/2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 163.63 11.58 
    For Elevated Installation >10' To 15', Add  2.32 
    For Elevated Installation >15' To 20', Add  4.63 
    For Elevated Installation >20' To 25', Add  5.79 
    For Elevated Installation >25' To 30', Add  8.11 
    For Elevated Installation >30' To 35', Add  9.27 
    For Elevated Installation >35' To 40', Add  11.59 
    For Elevated Installation >40', Add  12.74 
    For Work In Restricted Working Space, Add  6.95 

. 
 26 05 33 13-1328 EA  3" x 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 208.69 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1329 EA  3-1/2" x 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 307.11 18.66 
    For Elevated Installation >10' To 15', Add  3.73 
    For Elevated Installation >15' To 20', Add  7.47 
    For Elevated Installation >20' To 25', Add  9.33 
    For Elevated Installation >25' To 30', Add  13.07 
    For Elevated Installation >30' To 35', Add  14.93 
    For Elevated Installation >35' To 40', Add  18.67 
    For Elevated Installation >40', Add  20.53 
    For Work In Restricted Working Space, Add  11.20 

. 
 26 05 33 13-1330 EA  4" x 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 410.92 25.74 

    For Elevated Installation >10' To 15', Add  5.15 
    For Elevated Installation >15' To 20', Add  10.30 
    For Elevated Installation >20' To 25', Add  12.87 
    For Elevated Installation >25' To 30', Add  18.02 
    For Elevated Installation >30' To 35', Add  20.60 
    For Elevated Installation >35' To 40', Add  25.75 
    For Elevated Installation >40', Add  28.32 
    For Work In Restricted Working Space, Add  15.45 

. 
 26 05 33 13-1331 EA  5" x 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 513.95 35.39 

    For Elevated Installation >10' To 15', Add  7.08 
    For Elevated Installation >15' To 20', Add  14.16 
    For Elevated Installation >20' To 25', Add  17.70 
    For Elevated Installation >25' To 30', Add  24.78 
    For Elevated Installation >30' To 35', Add  28.32 
    For Elevated Installation >35' To 40', Add  35.40 
    For Elevated Installation >40', Add  38.93 
    For Work In Restricted Working Space, Add  21.24 

XXXXXXX 
. 
 26 05 33 13-1332  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples (26 05 33 13-0821) 
. 
. 

 26 05 33 13-1333 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 33.03 7.72 
    For Elevated Installation >10' To 15', Add  1.54 
    For Elevated Installation >15' To 20', Add  3.09 
    For Elevated Installation >20' To 25', Add  3.86 
    For Elevated Installation >25' To 30', Add  5.40 
    For Elevated Installation >30' To 35', Add  6.18 
    For Elevated Installation >35' To 40', Add  7.72 
    For Elevated Installation >40', Add  8.49 
    For Work In Restricted Working Space, Add  4.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.63 

. 
 26 05 33 13-1334 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 37.23 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1335 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 43.36 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 
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 26 05 33 13-1336 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 51.58 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.33 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.58 
    For Work In Restricted Working Space, Add  8.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.50 

. 
 26 05 33 13-1337 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 56.21 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1338 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 36.58 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1339 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 39.63 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1340 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 45.79 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1341 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 54.16 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.33 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.58 
    For Work In Restricted Working Space, Add  8.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.50 

. 
 26 05 33 13-1342 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 58.98 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.44 
    For Elevated Installation >20' To 25', Add  8.05 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.70 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1343 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 64.04 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.42 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 
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 26 05 33 13-1344 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 36.75 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1345 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 39.80 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1346 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 46.10 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1347 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 54.48 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.32 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.57 
    For Work In Restricted Working Space, Add  8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.49 

. 
 26 05 33 13-1348 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 59.30 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.69 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1349 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 64.89 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.41 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1350 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 39.03 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1351 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 42.08 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 
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 26 05 33 13-1352 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 48.56 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1353 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 55.88 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.32 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.57 
    For Work In Restricted Working Space, Add  8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.49 

. 
 26 05 33 13-1354 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 60.84 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.69 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1355 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 67.59 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.41 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1356 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 93.84 21.88 

    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.75 
    For Elevated Installation >20' To 25', Add  10.94 
    For Elevated Installation >25' To 30', Add  15.31 
    For Elevated Installation >30' To 35', Add  17.50 
    For Elevated Installation >35' To 40', Add  21.88 
    For Elevated Installation >40', Add  24.06 
    For Work In Restricted Working Space, Add  13.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.13 

. 
 26 05 33 13-1357 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 121.78 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 

. 
 26 05 33 13-1358 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 39.20 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1359 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 42.40 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 
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 26 05 33 13-1360 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 48.89 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1361 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 57.27 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.32 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.57 
    For Work In Restricted Working Space, Add  8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.49 

. 
 26 05 33 13-1362 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 62.38 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.69 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1363 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 70.28 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.41 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1364 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 96.22 21.88 

    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.75 
    For Elevated Installation >20' To 25', Add  10.94 
    For Elevated Installation >25' To 30', Add  15.31 
    For Elevated Installation >30' To 35', Add  17.50 
    For Elevated Installation >35' To 40', Add  21.88 
    For Elevated Installation >40', Add  24.06 
    For Work In Restricted Working Space, Add  13.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.13 

. 
 26 05 33 13-1365 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 126.90 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 

. 
 26 05 33 13-1366 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 151.03 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-1367 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 177.41 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 
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 26 05 33 13-1368 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 39.51 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1369 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 42.73 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1370 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 49.25 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1371 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 57.92 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.32 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.57 
    For Work In Restricted Working Space, Add  8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.49 

. 
 26 05 33 13-1372 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 63.05 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.69 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1373 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 71.74 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.41 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1374 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 105.69 21.88 

    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.75 
    For Elevated Installation >20' To 25', Add  10.94 
    For Elevated Installation >25' To 30', Add  15.31 
    For Elevated Installation >30' To 35', Add  17.50 
    For Elevated Installation >35' To 40', Add  21.88 
    For Elevated Installation >40', Add  24.06 
    For Work In Restricted Working Space, Add  13.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.13 

. 
 26 05 33 13-1375 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 134.56 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 
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 26 05 33 13-1376 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 152.67 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-1377 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 181.79 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-1378 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 266.91 61.13 

    For Elevated Installation >10' To 15', Add  12.23 
    For Elevated Installation >15' To 20', Add  24.45 
    For Elevated Installation >20' To 25', Add  30.57 
    For Elevated Installation >25' To 30', Add  42.79 
    For Elevated Installation >30' To 35', Add  48.91 
    For Elevated Installation >35' To 40', Add  61.14 
    For Elevated Installation >40', Add  67.25 
    For Work In Restricted Working Space, Add  36.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.68 

. 
 26 05 33 13-1379 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 40.12 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1380 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 43.33 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1381 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 49.90 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1382 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 59.12 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.32 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.57 
    For Work In Restricted Working Space, Add  8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.49 

. 
 26 05 33 13-1383 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 64.50 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.69 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
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 26 05 33 13-1384 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 73.21 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.41 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1385 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 115.30 21.88 

    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.75 
    For Elevated Installation >20' To 25', Add  10.94 
    For Elevated Installation >25' To 30', Add  15.31 
    For Elevated Installation >30' To 35', Add  17.50 
    For Elevated Installation >35' To 40', Add  21.88 
    For Elevated Installation >40', Add  24.06 
    For Work In Restricted Working Space, Add  13.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.13 

. 
 26 05 33 13-1386 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 144.75 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 

. 
 26 05 33 13-1387 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 161.85 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-1388 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 197.27 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-1389 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 290.05 61.13 

    For Elevated Installation >10' To 15', Add  12.23 
    For Elevated Installation >15' To 20', Add  24.45 
    For Elevated Installation >20' To 25', Add  30.57 
    For Elevated Installation >25' To 30', Add  42.79 
    For Elevated Installation >30' To 35', Add  48.91 
    For Elevated Installation >35' To 40', Add  61.14 
    For Elevated Installation >40', Add  67.25 
    For Work In Restricted Working Space, Add  36.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.68 

. 
 26 05 33 13-1390 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 41.05 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1391 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 44.25 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 
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 26 05 33 13-1392 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 51.34 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1393 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 59.43 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.32 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.57 
    For Work In Restricted Working Space, Add  8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.49 

. 
 26 05 33 13-1394 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 67.43 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.69 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1395 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 80.37 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.41 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1396 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 127.12 21.88 

    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.75 
    For Elevated Installation >20' To 25', Add  10.94 
    For Elevated Installation >25' To 30', Add  15.31 
    For Elevated Installation >30' To 35', Add  17.50 
    For Elevated Installation >35' To 40', Add  21.88 
    For Elevated Installation >40', Add  24.06 
    For Work In Restricted Working Space, Add  13.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.13 

. 
 26 05 33 13-1397 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 158.69 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 

. 
 26 05 33 13-1398 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 184.82 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-1399 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 220.51 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 
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 26 05 33 13-1400 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 305.91 61.13 

    For Elevated Installation >10' To 15', Add  12.23 
    For Elevated Installation >15' To 20', Add  24.45 
    For Elevated Installation >20' To 25', Add  30.57 
    For Elevated Installation >25' To 30', Add  42.79 
    For Elevated Installation >30' To 35', Add  48.91 
    For Elevated Installation >35' To 40', Add  61.14 
    For Elevated Installation >40', Add  67.25 
    For Work In Restricted Working Space, Add  36.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.68 

. 
 26 05 33 13-1401 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 42.04 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1402 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 45.21 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1403 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 52.76 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1404 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 63.76 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.32 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.57 
    For Work In Restricted Working Space, Add  8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.49 

. 
 26 05 33 13-1405 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 74.40 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.69 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1406 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 90.90 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.41 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1407 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 139.62 21.88 

    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.75 
    For Elevated Installation >20' To 25', Add  10.94 
    For Elevated Installation >25' To 30', Add  15.31 
    For Elevated Installation >30' To 35', Add  17.50 
    For Elevated Installation >35' To 40', Add  21.88 
    For Elevated Installation >40', Add  24.06 
    For Work In Restricted Working Space, Add  13.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.13 
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. 
 26 05 33 13-1408 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 176.55 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 

. 
 26 05 33 13-1409 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 208.95 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-1410 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 261.17 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-1411 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 337.57 61.13 

    For Elevated Installation >10' To 15', Add  12.23 
    For Elevated Installation >15' To 20', Add  24.45 
    For Elevated Installation >20' To 25', Add  30.57 
    For Elevated Installation >25' To 30', Add  42.79 
    For Elevated Installation >30' To 35', Add  48.91 
    For Elevated Installation >35' To 40', Add  61.14 
    For Elevated Installation >40', Add  67.25 
    For Work In Restricted Working Space, Add  36.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.68 

. 
 26 05 33 13-1412 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 43.05 8.36 

    For Elevated Installation >10' To 15', Add  1.67 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.18 
    For Elevated Installation >25' To 30', Add  5.86 
    For Elevated Installation >30' To 35', Add  6.69 
    For Elevated Installation >35' To 40', Add  8.37 
    For Elevated Installation >40', Add  9.20 
    For Work In Restricted Working Space, Add  5.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.02 

. 
 26 05 33 13-1413 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 46.34 9.66 

    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.65 
    For Elevated Installation >40', Add  10.62 
    For Work In Restricted Working Space, Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-1414 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 56.37 12.22 

    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.11 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.78 
    For Elevated Installation >35' To 40', Add  12.23 
    For Elevated Installation >40', Add  13.45 
    For Work In Restricted Working Space, Add  7.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-1415 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 70.87 14.16 

    For Elevated Installation >10' To 15', Add  2.83 
    For Elevated Installation >15' To 20', Add  5.66 
    For Elevated Installation >20' To 25', Add  7.08 
    For Elevated Installation >25' To 30', Add  9.91 
    For Elevated Installation >30' To 35', Add  11.32 
    For Elevated Installation >35' To 40', Add  14.16 
    For Elevated Installation >40', Add  15.57 
    For Work In Restricted Working Space, Add  8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.49 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 212  Monterey County Roads and Bridges 

. 
 26 05 33 13-1416 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 82.83 16.09 

    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.26 
    For Elevated Installation >30' To 35', Add  12.87 
    For Elevated Installation >35' To 40', Add  16.09 
    For Elevated Installation >40', Add  17.69 
    For Work In Restricted Working Space, Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 05 33 13-1417 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 99.36 18.02 

    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.61 
    For Elevated Installation >30' To 35', Add  14.41 
    For Elevated Installation >35' To 40', Add  18.02 
    For Elevated Installation >40', Add  19.82 
    For Work In Restricted Working Space, Add  10.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.81 

. 
 26 05 33 13-1418 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 156.30 21.88 

    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.75 
    For Elevated Installation >20' To 25', Add  10.94 
    For Elevated Installation >25' To 30', Add  15.31 
    For Elevated Installation >30' To 35', Add  17.50 
    For Elevated Installation >35' To 40', Add  21.88 
    For Elevated Installation >40', Add  24.06 
    For Work In Restricted Working Space, Add  13.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.13 

. 
 26 05 33 13-1419 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 203.32 30.25 

    For Elevated Installation >10' To 15', Add  6.05 
    For Elevated Installation >15' To 20', Add  12.10 
    For Elevated Installation >20' To 25', Add  15.12 
    For Elevated Installation >25' To 30', Add  21.17 
    For Elevated Installation >30' To 35', Add  24.20 
    For Elevated Installation >35' To 40', Add  30.25 
    For Elevated Installation >40', Add  33.27 
    For Work In Restricted Working Space, Add  18.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.15 

. 
 26 05 33 13-1420 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 223.76 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-1421 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 273.65 44.41 

    For Elevated Installation >10' To 15', Add  8.88 
    For Elevated Installation >15' To 20', Add  17.76 
    For Elevated Installation >20' To 25', Add  22.20 
    For Elevated Installation >25' To 30', Add  31.08 
    For Elevated Installation >30' To 35', Add  35.52 
    For Elevated Installation >35' To 40', Add  44.40 
    For Elevated Installation >40', Add  48.84 
    For Work In Restricted Working Space, Add  26.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.64 

. 
 26 05 33 13-1422 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 342.09 61.13 

    For Elevated Installation >10' To 15', Add  12.23 
    For Elevated Installation >15' To 20', Add  24.45 
    For Elevated Installation >20' To 25', Add  30.57 
    For Elevated Installation >25' To 30', Add  42.79 
    For Elevated Installation >30' To 35', Add  48.91 
    For Elevated Installation >35' To 40', Add  61.14 
    For Elevated Installation >40', Add  67.25 
    For Work In Restricted Working Space, Add  36.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.68 

XXXXXXX 
. 
 26 05 33 13-1423  Aluminum Rigid Conduit (ARC) (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1424  Aluminum Rigid Conduit (ARC) With Threaded Coupling (26 05 33 13-1423) 

Note: Includes field bend conduit up to 1". 
. 
. 

 26 05 33 13-1425 LF 1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................ 5.97 1.98 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.74 
    For Work In Restricted Working Space, Add  1.49 

. 
 26 05 33 13-1426 LF 3/4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................ 6.80 2.18 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.82 
    For Work In Restricted Working Space, Add  1.64 

. 
 26 05 33 13-1427 LF 1" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................... 7.86 2.38 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.89 
    For Work In Restricted Working Space, Add  1.78 
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 26 05 33 13-1428 LF 1-1/4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ............................................................................................ 8.96 2.58 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.93 

. 
 26 05 33 13-1429 LF 1-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling .......................................................................................... 10.06 2.77 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.04 
    For Work In Restricted Working Space, Add  2.08 

. 
 26 05 33 13-1430 LF 2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 12.11 3.17 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.19 
    For Work In Restricted Working Space, Add  2.38 

. 
 26 05 33 13-1431 LF 2-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling .......................................................................................... 16.52 3.96 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.49 
    For Work In Restricted Working Space, Add  2.97 

. 
 26 05 33 13-1432 LF 3" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 20.58 4.75 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.78 
    For Work In Restricted Working Space, Add  3.56 

. 
 26 05 33 13-1433 LF 3-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling .......................................................................................... 25.29 5.94 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.23 
    For Work In Restricted Working Space, Add  4.46 

. 
 26 05 33 13-1434 LF 4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 31.17 7.52 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.82 
    For Work In Restricted Working Space, Add  5.64 

. 
 26 05 33 13-1435 LF 5" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 41.45 9.51 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.56 
    For Work In Restricted Working Space, Add  7.13 

. 
 26 05 33 13-1436 LF 6" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 52.98 11.88 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.46 
    For Work In Restricted Working Space, Add  8.91 

XXXXXXX 
. 
 26 05 33 13-1437  Aluminum 90 Degree Elbows (26 05 33 13-1423) 
. 
. 

 26 05 33 13-1438 EA 1" Aluminum 90 Degree Elbow ............................................................................................................................................. 36.52 10.30 
    For Work In Restricted Working Space, Add  7.72 

. 
 26 05 33 13-1439 EA 1-1/4" Aluminum 90 Degree Elbow ....................................................................................................................................... 46.32 11.68 

    For Work In Restricted Working Space, Add  8.76 
. 

 26 05 33 13-1440 EA 1-1/2" Aluminum 90 Degree Elbow ....................................................................................................................................... 56.45 13.47 
    For Work In Restricted Working Space, Add  10.10 

. 
 26 05 33 13-1441 EA 2" Aluminum 90 Degree Elbow ............................................................................................................................................. 72.15 15.44 

    For Work In Restricted Working Space, Add  11.58 
. 

 26 05 33 13-1442 EA 2-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 103.54 18.81 
    For Work In Restricted Working Space, Add  14.11 

. 
 26 05 33 13-1443 EA 3" Aluminum 90 Degree Elbow ........................................................................................................................................... 148.19 24.36 

    For Work In Restricted Working Space, Add  18.27 
. 

 26 05 33 13-1444 EA 3-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 204.47 27.33 
    For Work In Restricted Working Space, Add  20.49 

. 
 26 05 33 13-1445 EA 4" Aluminum 90 Degree Elbow ........................................................................................................................................... 247.08 34.26 

    For Work In Restricted Working Space, Add  25.69 
. 

 26 05 33 13-1446 EA 5" Aluminum 90 Degree Elbow ........................................................................................................................................... 616.95 55.84 
    For Work In Restricted Working Space, Add  41.88 

. 
 26 05 33 13-1447 EA 6" Aluminum 90 Degree Elbow ........................................................................................................................................... 870.34 83.96 

    For Work In Restricted Working Space, Add  62.97 

XXXXXXX 
. 
 26 05 33 13-1448  Aluminum Bushing Set With Locknut (26 05 33 13-1423) 
. 
. 

 26 05 33 13-1449 EA 1/2" Aluminum Bushing Set With Locknut ............................................................................................................................. 10.72 3.96 
    For Work In Restricted Working Space, Add  2.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

. 
 26 05 33 13-1450 EA 3/4" Aluminum Bushing Set With Locknut ............................................................................................................................. 16.17 5.14 

    For Work In Restricted Working Space, Add  3.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-1451 EA 1" Aluminum Bushing Set With Locknut ................................................................................................................................ 16.37 6.34 

    For Work In Restricted Working Space, Add  4.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 

. 
 26 05 33 13-1452 EA 1-1/4" Aluminum Bushing Set With Locknut ......................................................................................................................... 18.41 7.13 

    For Work In Restricted Working Space, Add  5.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-1453 EA 1-1/2" Aluminum Bushing Set With Locknut ......................................................................................................................... 22.54 8.71 

    For Work In Restricted Working Space, Add  6.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-1454 EA 2" Aluminum Bushing Set With Locknut ................................................................................................................................ 27.48 10.49 

    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1455 EA 2-1/2" Aluminum Bushing Set With Locknut ......................................................................................................................... 33.74 12.48 

    For Work In Restricted Working Space, Add  9.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.36 

. 
 26 05 33 13-1456 EA 3" Aluminum Bushing Set With Locknut ................................................................................................................................ 39.42 14.26 

    For Work In Restricted Working Space, Add  10.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.69 

. 
 26 05 33 13-1457 EA 3-1/2" Aluminum Bushing Set With Locknut ......................................................................................................................... 42.63 15.44 

    For Work In Restricted Working Space, Add  11.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.58 

. 
 26 05 33 13-1458 EA 4" Aluminum Bushing Set With Locknut ................................................................................................................................ 46.41 16.64 

    For Work In Restricted Working Space, Add  12.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.47 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 214  Monterey County Roads and Bridges 

. 
 26 05 33 13-1459 EA 5" Aluminum Bushing Set With Locknut ................................................................................................................................ 61.50 22.17 

    For Work In Restricted Working Space, Add  16.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.64 

. 
 26 05 33 13-1460 EA 6" Aluminum Bushing Set With Locknut ................................................................................................................................ 91.47 33.26 

    For Work In Restricted Working Space, Add  24.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.95 

XXXXXXX 
. 
 26 05 33 13-1461  Schedule 40 Polyvinyl Chloride (PVC) Conduit (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1462  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings (26 05 33 13-

1461) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1463 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End.................................................................................. 4.48 1.51 

    For Schedule 60, Add  0.36 
    For Schedule 80, Add  0.62 

. 
 26 05 33 13-1464 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End.................................................................................. 5.08 1.66 

    For Schedule 60, Add  0.44 
    For Schedule 80, Add  0.74 

. 
 26 05 33 13-1465 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................... 6.24 1.94 

    For Schedule 60, Add  0.59 
    For Schedule 80, Add  0.97 

. 
 26 05 33 13-1466 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .............................................................................. 7.38 2.22 

    For Schedule 60, Add  0.74 
    For Schedule 80, Add  1.20 

. 
 26 05 33 13-1467 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .............................................................................. 8.67 2.58 

    For Schedule 60, Add  0.87 
    For Schedule 80, Add  1.42 

. 
 26 05 33 13-1468 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 10.29 2.96 

    For Schedule 60, Add  1.09 
    For Schedule 80, Add  1.75 

. 
 26 05 33 13-1469 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ............................................................................ 13.41 3.52 

    For Schedule 60, Add  1.59 
    For Schedule 80, Add  2.50 

. 
 26 05 33 13-1470 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 15.68 4.07 

    For Schedule 60, Add  1.89 
    For Schedule 80, Add  2.95 

. 
 26 05 33 13-1471 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ............................................................................ 19.06 4.81 

    For Schedule 60, Add  2.36 
    For Schedule 80, Add  3.67 

. 
 26 05 33 13-1472 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 22.54 5.92 

    For Schedule 60, Add  2.68 
    For Schedule 80, Add  4.19 

. 
 26 05 33 13-1473 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 32.11 8.33 

    For Schedule 60, Add  3.87 
    For Schedule 80, Add  6.04 

. 
 26 05 33 13-1474 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 42.66 11.10 

    For Schedule 60, Add  5.12 
    For Schedule 80, Add  8.00 

XXXXXXX 
. 
 26 05 33 13-1475  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows (26 05 33 13-1461) 

See CSI section 26 05 33 13-2447 for conduit field bending. 
. 
. 

 26 05 33 13-1476 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 20.31 7.39 
See CSI section 26 05 33 13-2447 for conduit field bending. 

    For Schedule 60, Add  1.38 
    For Schedule 80, Add  2.48 

. 
 26 05 33 13-1477 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 22.49 8.14 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  1.55 
    For Schedule 80, Add  2.79 

. 
 26 05 33 13-1478 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 26.49 9.25 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  2.00 
    For Schedule 80, Add  3.49 

. 
 26 05 33 13-1479 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 34.48 11.83 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  2.70 
    For Schedule 80, Add  4.67 

. 
 26 05 33 13-1480 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 43.62 14.80 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  3.51 
    For Schedule 80, Add  6.02 

. 
 26 05 33 13-1481 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 55.32 18.50 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  4.58 
    For Schedule 80, Add  7.80 

. 
 26 05 33 13-1482 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 71.78 22.19 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  6.85 
    For Schedule 80, Add  11.25 

. 
 26 05 33 13-1483 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 91.55 25.89 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  9.94 
    For Schedule 80, Add  15.86 
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. 
 26 05 33 13-1484 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow............................................................................ 116.00 31.44 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  13.28 
    For Schedule 80, Add  20.95 

. 
 26 05 33 13-1485 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 140.61 36.99 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  16.66 
    For Schedule 80, Add  26.10 

. 
 26 05 33 13-1486 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 200.01 46.24 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  26.88 
    For Schedule 80, Add  41.11 

. 
 26 05 33 13-1487 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 246.37 55.49 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  33.85 
    For Schedule 80, Add  51.55 

XXXXXXX 
. 
 26 05 33 13-1488  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows (26 05 33 13-1461) 

See CSI section 26 05 33 13-2447 for conduit field bending. 
. 
. 

 26 05 33 13-1489 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 20.31 7.39 
See CSI section 26 05 33 13-2447 for conduit field bending. 

    For Schedule 60, Add  1.38 
    For Schedule 80, Add  2.48 

. 
 26 05 33 13-1490 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 22.35 8.14 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  1.52 
    For Schedule 80, Add  2.74 

. 
 26 05 33 13-1491 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 26.31 9.25 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  1.96 
    For Schedule 80, Add  3.43 

. 
 26 05 33 13-1492 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow.............................................................................. 33.94 11.83 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  2.57 
    For Schedule 80, Add  4.48 

. 
 26 05 33 13-1493 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow.............................................................................. 42.40 14.80 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  3.20 
    For Schedule 80, Add  5.59 

. 
 26 05 33 13-1494 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 54.67 18.50 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  4.42 
    For Schedule 80, Add  7.57 

. 
 26 05 33 13-1495 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow.............................................................................. 70.57 22.19 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  6.54 
    For Schedule 80, Add  10.83 

. 
 26 05 33 13-1496 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 90.02 25.89 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  9.56 
    For Schedule 80, Add  15.32 

. 
 26 05 33 13-1497 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow............................................................................ 111.69 31.44 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  12.20 
    For Schedule 80, Add  19.44 

. 
 26 05 33 13-1498 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 136.90 36.99 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  15.73 
    For Schedule 80, Add  24.80 

. 
 26 05 33 13-1499 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 195.21 46.24 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  25.68 
    For Schedule 80, Add  39.43 

. 
 26 05 33 13-1500 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 232.07 55.49 

See CSI section 26 05 33 13-2447 for conduit field bending. 
    For Schedule 60, Add  30.28 
    For Schedule 80, Add  46.55 

XXXXXXX 
. 
 26 05 33 13-1501  Polyvinyl Chloride (PVC) Conduit Female Adapters (26 05 33 13-1461) 
. 
. 

 26 05 33 13-1502 EA 1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................ 13.78 5.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.89 

. 
 26 05 33 13-1503 EA 3/4" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................ 15.92 5.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 
. 

 26 05 33 13-1504 EA 1" Polyvinyl Chloride (PVC) Conduit Female Adapter........................................................................................................... 18.19 6.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.99 

. 
 26 05 33 13-1505 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Female Adapter .................................................................................................... 20.63 7.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
. 

 26 05 33 13-1506 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter .................................................................................................... 25.41 9.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.93 

. 
 26 05 33 13-1507 EA 2" Polyvinyl Chloride (PVC) Conduit Female Adapter........................................................................................................... 30.98 11.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 
. 

 26 05 33 13-1508 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter .................................................................................................... 43.09 14.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.10 
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. 
 26 05 33 13-1509 EA 3" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 54.59 18.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.87 
. 

 26 05 33 13-1510 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter..................................................................................................... 70.73 24.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.03 

. 
 26 05 33 13-1511 EA 4" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 85.02 29.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
. 

 26 05 33 13-1512 EA 5" Polyvinyl Chloride (PVC) Conduit Female Adapter ......................................................................................................... 114.64 36.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

. 
 26 05 33 13-1513 EA 6" Polyvinyl Chloride (PVC) Conduit Female Adapter ......................................................................................................... 142.31 46.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.68 

XXXXXXX 
. 
 26 05 33 13-1514  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug (26 05 33 13-1461) 
. 
. 

 26 05 33 13-1515 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug .................................................................................................... 18.04 4.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.33 

. 
 26 05 33 13-1516 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug .................................................................................................... 20.35 5.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.89 
. 

 26 05 33 13-1517 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 22.71 5.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 

. 
 26 05 33 13-1518 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 27.51 6.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.99 
. 

 26 05 33 13-1519 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 30.67 7.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-1520 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 37.17 8.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.38 
. 

 26 05 33 13-1521 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 41.47 9.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1522 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 46.67 11.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 
. 

 26 05 33 13-1523 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 55.56 12.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.71 

. 
 26 05 33 13-1524 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 60.55 14.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.10 
. 

 26 05 33 13-1525 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 78.40 16.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.48 

. 
 26 05 33 13-1526 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 88.28 18.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.87 

XXXXXXX 
. 
 26 05 33 13-1527  Polyvinyl Chloride (PVC) Conduit Terminal Adapters (26 05 33 13-1461) 
. 
. 

 26 05 33 13-1528 EA 1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ............................................................................................. 14.92  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.27 

. 
 26 05 33 13-1529 EA 3/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ............................................................................................. 18.17  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 05 33 13-1530 EA 1" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 20.28  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.68 

. 
 26 05 33 13-1531 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 22.88  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 
. 

 26 05 33 13-1532 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 25.11 9.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.93 

. 
 26 05 33 13-1533 EA 2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 30.57 11.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 
. 

 26 05 33 13-1534 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 42.27 14.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.10 

. 
 26 05 33 13-1535 EA 3" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 53.44 18.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.87 
. 

 26 05 33 13-1536 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 69.27 24.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.03 

. 
 26 05 33 13-1537 EA 4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 83.52 29.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
. 

 26 05 33 13-1538 EA 5" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .............................................................................................. 111.68 36.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

. 
 26 05 33 13-1539 EA 6" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .............................................................................................. 138.76 46.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.68 

XXXXXXX 
. 
 26 05 33 13-1540  Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body 

With Cover (26 05 33 13-1461) 
. 
. 

 26 05 33 13-1541 EA 1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................... 44.93 14.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.10 

. 
 26 05 33 13-1542 EA 3/4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................... 52.83 16.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.48 
. 

 26 05 33 13-1543 EA 1" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ...................................................... 58.64 18.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.87 

. 
 26 05 33 13-1544 EA 1-1/4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover................................................ 73.21 22.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.65 
. 

 26 05 33 13-1545 EA 1-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover................................................ 90.06 27.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.81 

. 
 26 05 33 13-1546 EA 2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 119.94 33.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.97 
. 

 26 05 33 13-1547 EA 2-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover.............................................. 231.13 36.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 
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. 
 26 05 33 13-1548 EA 3" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 245.17 40.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.52 
. 

 26 05 33 13-1549 EA 3-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ............................................. 263.78 46.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.68 

. 
 26 05 33 13-1550 EA 4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 291.85 53.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.22 

XXXXXXX 
. 
 26 05 33 13-1551  Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover (26 05 33 

13-1461) 
. 
. 

 26 05 33 13-1552 EA 1/2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ....................................................................... 60.06 19.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-1553 EA 3/4" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ....................................................................... 67.66 21.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 
. 

 26 05 33 13-1554 EA 1" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .......................................................................... 72.86 23.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.82 

. 
 26 05 33 13-1555 EA 1-1/4" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .................................................................... 93.69 27.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.79 
. 

 26 05 33 13-1556 EA 1-1/2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .................................................................. 112.91 33.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.25 

. 
 26 05 33 13-1557 EA 2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ........................................................................ 140.93 39.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.70 

XXXXXXX 
. 
 26 05 33 13-1558  Polyvinyl Chloride (PVC) Conduit Expansion Joint (26 05 33 13-1461) 
. 
. 

 26 05 33 13-1559 EA 1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ...................................................................................................... 114.42 18.50 
. 

 26 05 33 13-1560 EA 3/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ...................................................................................................... 125.36 22.19 
. 

 26 05 33 13-1561 EA 1" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 137.32 25.89 
. 

 26 05 33 13-1562 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 148.26 29.59 
. 

 26 05 33 13-1563 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 158.77 33.29 
. 

 26 05 33 13-1564 EA 2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 172.45 36.99 
. 

 26 05 33 13-1565 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 214.58 42.53 
. 

 26 05 33 13-1566 EA 3" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 260.72 48.08 
. 

 26 05 33 13-1567 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 306.19 55.49 
. 

 26 05 33 13-1568 EA 4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 365.85 64.73 
. 

 26 05 33 13-1569 EA 5" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 493.15 77.68 
. 

 26 05 33 13-1570 EA 6" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 651.45 99.87 

XXXXXXX 
. 
 26 05 33 13-1571  Polyvinyl Chloride (PVC) Conduit End Caps (26 05 33 13-1461) 
. 
. 

 26 05 33 13-1572 EA 1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 12.81 3.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.78 

. 
 26 05 33 13-1573 EA 3/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 15.05 4.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.33 
. 

 26 05 33 13-1574 EA 1" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 17.21 5.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.89 

. 
 26 05 33 13-1575 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 20.93 5.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 
. 

 26 05 33 13-1576 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 24.70 6.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.99 

. 
 26 05 33 13-1577 EA 2" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 29.72 7.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
. 

 26 05 33 13-1578 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 45.23 8.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.38 

. 
 26 05 33 13-1579 EA 3" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 49.13 9.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 
. 

 26 05 33 13-1580 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 64.90 10.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 05 33 13-1581 EA 4" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 80.54 11.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.60 
. 

 26 05 33 13-1582 EA 5" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 93.71 12.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.71 

. 
 26 05 33 13-1583 EA 6" Polyvinyl Chloride (PVC) Conduit End Cap .................................................................................................................... 120.68 14.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.10 

XXXXXXX 
. 
 26 05 33 13-1584  Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Bodies 

With Cover (Smart Pathways) (26 05 33 13-1461) 
. 
. 

 26 05 33 13-1585 EA 2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways EZLB200) .......... 118.15 33.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.97 

. 
 26 05 33 13-1586 EA 3/4" To 1-1/4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB121) .......................................................................................................................................................................... 126.02 22.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.65 

. 
 26 05 33 13-1587 EA 1-1/2" To 2-1/2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart 

Pathways KBLB251) .......................................................................................................................................................... 308.68 36.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

. 
 26 05 33 13-1588 EA 3" To 4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB401) .......................................................................................................................................................................... 604.54 53.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.22 

XXXXXXX 
. 
 26 05 33 13-1589  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-0058) 

Note: Exposed installation. Excludes supporting strap, hanger and fastening. 
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. 

. 
 26 05 33 13-1590  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1591 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit................................................................................... 9.48 1.51 
. 

 26 05 33 13-1592 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit................................................................................. 10.58 1.66 
. 

 26 05 33 13-1593 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 11.65 1.92 
. 

 26 05 33 13-1594 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 12.71 2.22 
. 

 26 05 33 13-1595 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 14.21 2.58 
. 

 26 05 33 13-1596 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 15.34 2.96 
. 

 26 05 33 13-1597 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 18.31 3.52 
. 

 26 05 33 13-1598 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 21.60 4.07 
. 

 26 05 33 13-1599 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 24.88 4.81 
. 

 26 05 33 13-1600 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 29.08 5.92 
. 

 26 05 33 13-1601 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 38.65 8.33 
. 

 26 05 33 13-1602 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 50.06 11.10 

XXXXXXX 
. 
 26 05 33 13-1603  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1604 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........ 123.93 7.39 
    For 24" Radius, Add  8.83 
    For 36" Radius, Add  12.39 
    For 48" Radius, Add  15.95 

. 
 26 05 33 13-1605 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........ 138.37 8.14 

    For 24" Radius, Add  9.87 
    For 36" Radius, Add  13.84 
    For 48" Radius, Add  17.80 

. 
 26 05 33 13-1606 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 142.34 9.25 

    For 24" Radius, Add  10.10 
    For 36" Radius, Add  14.23 
    For 48" Radius, Add  18.37 

. 
 26 05 33 13-1607 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 149.98 11.83 
    For 24" Radius, Add  10.51 
    For 36" Radius, Add  15.00 
    For 48" Radius, Add  19.49 

. 
 26 05 33 13-1608 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 158.58 14.80 
    For 24" Radius, Add  10.97 
    For 36" Radius, Add  15.86 
    For 48" Radius, Add  20.75 

. 
 26 05 33 13-1609 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 184.60 18.50 

    For 24" Radius, Add  12.69 
    For 36" Radius, Add  18.46 
    For 48" Radius, Add  24.23 

. 
 26 05 33 13-1610 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 221.09 22.19 
    For 24" Radius, Add  15.19 
    For 36" Radius, Add  22.11 
    For 48" Radius, Add  29.02 

. 
 26 05 33 13-1611 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 263.45 25.89 

    For 24" Radius, Add  18.14 
    For 36" Radius, Add  26.35 
    For 48" Radius, Add  34.55 

. 
 26 05 33 13-1612 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 302.16 31.44 
    For 24" Radius, Add  20.70 
    For 36" Radius, Add  30.22 
    For 48" Radius, Add  39.74 

. 
 26 05 33 13-1613 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 340.87 36.99 

    For 24" Radius, Add  23.25 
    For 36" Radius, Add  34.09 
    For 48" Radius, Add  44.92 

. 
 26 05 33 13-1614 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 426.09 46.24 

    For 24" Radius, Add  29.07 
    For 36" Radius, Add  42.61 
    For 48" Radius, Add  56.15 

. 
 26 05 33 13-1615 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 526.83 55.49 

    For 24" Radius, Add  36.04 
    For 36" Radius, Add  52.68 
    For 48" Radius, Add  69.32 

XXXXXXX 
. 
 26 05 33 13-1616  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1617 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........ 104.95 7.39 
    For 24" Radius, Add  7.41 
    For 36" Radius, Add  10.50 
    For 48" Radius, Add  13.58 

. 
 26 05 33 13-1618 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........ 117.13 8.14 

    For 24" Radius, Add  8.28 
    For 36" Radius, Add  11.71 
    For 48" Radius, Add  15.15 
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. 
 26 05 33 13-1619 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 120.88 9.25 

    For 24" Radius, Add  8.49 
    For 36" Radius, Add  12.09 
    For 48" Radius, Add  15.69 

. 
 26 05 33 13-1620 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 128.31 11.83 
    For 24" Radius, Add  8.88 
    For 36" Radius, Add  12.83 
    For 48" Radius, Add  16.78 

. 
 26 05 33 13-1621 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 136.69 14.80 
    For 24" Radius, Add  9.33 
    For 36" Radius, Add  13.67 
    For 48" Radius, Add  18.01 

. 
 26 05 33 13-1622 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 159.69 18.50 

    For 24" Radius, Add  10.82 
    For 36" Radius, Add  15.97 
    For 48" Radius, Add  21.12 

. 
 26 05 33 13-1623 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 191.28 22.19 
    For 24" Radius, Add  12.96 
    For 36" Radius, Add  19.13 
    For 48" Radius, Add  25.30 

. 
 26 05 33 13-1624 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 227.68 25.89 

    For 24" Radius, Add  15.46 
    For 36" Radius, Add  22.77 
    For 48" Radius, Add  30.08 

. 
 26 05 33 13-1625 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 261.92 31.44 
    For 24" Radius, Add  17.68 
    For 36" Radius, Add  26.19 
    For 48" Radius, Add  34.71 

. 
 26 05 33 13-1626 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 296.16 36.99 

    For 24" Radius, Add  19.90 
    For 36" Radius, Add  29.62 
    For 48" Radius, Add  39.33 

. 
 26 05 33 13-1627 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 370.20 46.24 

    For 24" Radius, Add  24.88 
    For 36" Radius, Add  37.02 
    For 48" Radius, Add  49.16 

. 
 26 05 33 13-1628 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 456.97 55.49 

    For 24" Radius, Add  30.81 
    For 36" Radius, Add  45.70 
    For 48" Radius, Add  60.59 

XXXXXXX 
. 
 26 05 33 13-1629  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1630 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 97.82 6.66 
    For 24" Radius, Add  6.92 
    For 36" Radius, Add  9.78 
    For 48" Radius, Add  12.64 

. 
 26 05 33 13-1631 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........ 109.19 7.32 

    For 24" Radius, Add  7.73 
    For 36" Radius, Add  10.92 
    For 48" Radius, Add  14.11 

. 
 26 05 33 13-1632 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 112.62 8.33 

    For 24" Radius, Add  7.93 
    For 36" Radius, Add  11.26 
    For 48" Radius, Add  14.60 

. 
 26 05 33 13-1633 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 119.33 10.65 
    For 24" Radius, Add  8.28 
    For 36" Radius, Add  11.93 
    For 48" Radius, Add  15.58 

. 
 26 05 33 13-1634 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 126.91 13.32 
    For 24" Radius, Add  8.69 
    For 36" Radius, Add  12.69 
    For 48" Radius, Add  16.70 

. 
 26 05 33 13-1635 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 148.14 16.64 

    For 24" Radius, Add  10.07 
    For 36" Radius, Add  14.81 
    For 48" Radius, Add  19.56 

. 
 26 05 33 13-1636 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 177.45 19.98 
    For 24" Radius, Add  12.06 
    For 36" Radius, Add  17.75 
    For 48" Radius, Add  23.43 

. 
 26 05 33 13-1637 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 211.26 23.31 

    For 24" Radius, Add  14.39 
    For 36" Radius, Add  21.13 
    For 48" Radius, Add  27.86 
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. 
 26 05 33 13-1638 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 242.88 28.29 
    For 24" Radius, Add  16.45 
    For 36" Radius, Add  24.29 
    For 48" Radius, Add  32.13 

. 
 26 05 33 13-1639 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 274.49 33.29 

    For 24" Radius, Add  18.51 
    For 36" Radius, Add  27.45 
    For 48" Radius, Add  36.39 

. 
 26 05 33 13-1640 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 343.12 41.61 

    For 24" Radius, Add  23.13 
    For 36" Radius, Add  34.31 
    For 48" Radius, Add  45.49 

. 
 26 05 33 13-1641 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 423.69 49.94 

    For 24" Radius, Add  28.66 
    For 36" Radius, Add  42.37 
    For 48" Radius, Add  56.08 

XXXXXXX 
. 
 26 05 33 13-1642  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1643 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 
Elbows ................................................................................................................................................................................. 92.55 6.66 

    For 24" Radius, Add  6.53 
    For 36" Radius, Add  9.26 
    For 48" Radius, Add  11.98 

. 
 26 05 33 13-1644 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 103.29 7.32 
    For 24" Radius, Add  7.29 
    For 36" Radius, Add  10.33 
    For 48" Radius, Add  13.37 

. 
 26 05 33 13-1645 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 106.66 8.33 
    For 24" Radius, Add  7.48 
    For 36" Radius, Add  10.67 
    For 48" Radius, Add  13.85 

. 
 26 05 33 13-1646 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 113.31 10.65 
    For 24" Radius, Add  7.83 
    For 36" Radius, Add  11.33 
    For 48" Radius, Add  14.83 

. 
 26 05 33 13-1647 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 120.83 13.32 
    For 24" Radius, Add  8.23 
    For 36" Radius, Add  12.08 
    For 48" Radius, Add  15.94 

. 
 26 05 33 13-1648 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 141.23 16.64 
    For 24" Radius, Add  9.55 
    For 36" Radius, Add  14.12 
    For 48" Radius, Add  18.69 

. 
 26 05 33 13-1649 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 169.17 19.98 
    For 24" Radius, Add  11.44 
    For 36" Radius, Add  16.92 
    For 48" Radius, Add  22.39 

. 
 26 05 33 13-1650 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 201.33 23.31 
    For 24" Radius, Add  13.64 
    For 36" Radius, Add  20.13 
    For 48" Radius, Add  26.62 

. 
 26 05 33 13-1651 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 231.70 28.29 
    For 24" Radius, Add  15.61 
    For 36" Radius, Add  23.17 
    For 48" Radius, Add  30.73 

. 
 26 05 33 13-1652 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 262.07 33.29 
    For 24" Radius, Add  17.57 
    For 36" Radius, Add  26.21 
    For 48" Radius, Add  34.84 

. 
 26 05 33 13-1653 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 327.59 41.61 
    For 24" Radius, Add  21.97 
    For 36" Radius, Add  32.76 
    For 48" Radius, Add  43.55 

. 
 26 05 33 13-1654 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 404.28 49.94 
    For 24" Radius, Add  27.20 
    For 36" Radius, Add  40.43 
    For 48" Radius, Add  53.66 

XXXXXXX 
. 
 26 05 33 13-1655  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-1589) 
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. 

. 
 26 05 33 13-1656 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 56.60 5.18 

. 
 26 05 33 13-1657 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 63.44 5.92 

. 
 26 05 33 13-1658 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 65.78 6.66 

. 
 26 05 33 13-1659 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 68.05 7.39 

. 
 26 05 33 13-1660 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 73.66 9.25 

. 
 26 05 33 13-1661 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 87.93 11.10 

. 
 26 05 33 13-1662 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ......................................... 109.44 14.80 

. 
 26 05 33 13-1663 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 133.18 18.50 

. 
 26 05 33 13-1664 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ......................................... 157.92 24.05 

. 
 26 05 33 13-1665 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 182.65 29.59 

. 
 26 05 33 13-1666 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 228.31 36.99 

. 
 26 05 33 13-1667 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 285.33 46.24 

XXXXXXX 
. 
 26 05 33 13-1668  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1669 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 37.58 5.18 
. 

 26 05 33 13-1670 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 42.16 5.92 
. 

 26 05 33 13-1671 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 44.30 6.66 
. 

 26 05 33 13-1672 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 46.45 7.39 
. 

 26 05 33 13-1673 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 51.34 9.25 
. 

 26 05 33 13-1674 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 56.14 11.10 
. 

 26 05 33 13-1675 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 71.06 14.80 
. 

 26 05 33 13-1676 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 87.15 18.50 
. 

 26 05 33 13-1677 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................. 106.13 24.05 
. 

 26 05 33 13-1678 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 125.10 29.59 
. 

 26 05 33 13-1679 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 156.43 36.99 
. 

 26 05 33 13-1680 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 195.49 46.24 

XXXXXXX 
. 
 26 05 33 13-1681  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve 

Couplings (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1682 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ..................................................... 43.57 4.26 
. 

 26 05 33 13-1683 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ..................................................... 48.83 5.92 
. 

 26 05 33 13-1684 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 51.04 6.66 
. 

 26 05 33 13-1685 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 53.11 7.39 
. 

 26 05 33 13-1686 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 58.51 9.25 
. 

 26 05 33 13-1687 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 69.89 11.10 
. 

 26 05 33 13-1688 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 87.54 14.80 
. 

 26 05 33 13-1689 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 106.89 18.50 
. 

 26 05 33 13-1690 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ................................................ 128.34 24.05 
. 

 26 05 33 13-1691 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 149.77 29.59 
. 

 26 05 33 13-1692 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 187.19 36.99 
. 

 26 05 33 13-1693 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 234.03 46.24 

XXXXXXX 
. 
 26 05 33 13-1694  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1695 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 79.98 18.50 
. 

 26 05 33 13-1696 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 92.92 22.19 
. 

 26 05 33 13-1697 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 102.57 25.89 
. 

 26 05 33 13-1698 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 112.06 29.59 
. 

 26 05 33 13-1699 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 122.18 33.29 
. 

 26 05 33 13-1700 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 138.84 36.99 
. 

 26 05 33 13-1701 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 161.99 42.53 
. 

 26 05 33 13-1702 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 186.99 48.08 
. 

 26 05 33 13-1703 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 213.83 55.49 
. 

 26 05 33 13-1704 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 245.28 64.73 
. 

 26 05 33 13-1705 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 289.28 73.97 
. 

 26 05 33 13-1706 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 338.47 83.22 

XXXXXXX 
. 
 26 05 33 13-1707  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1708 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 93.68 18.50 
. 

 26 05 33 13-1709 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................ 108.27 22.19 
. 

 26 05 33 13-1710 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 118.01 25.89 
. 

 26 05 33 13-1711 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 127.67 29.59 
. 

 26 05 33 13-1712 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 137.91 33.29 
. 

 26 05 33 13-1713 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 156.81 36.99 
. 

 26 05 33 13-1714 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 183.56 42.53 
. 

 26 05 33 13-1715 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 212.86 48.08 
. 

 26 05 33 13-1716 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 242.96 55.49 
. 

 26 05 33 13-1717 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 277.66 64.73 
. 

 26 05 33 13-1718 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 329.85 73.97 
. 

 26 05 33 13-1719 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 389.19 83.22 

XXXXXXX 
. 
 26 05 33 13-1720  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-1589) 
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. 

. 
 26 05 33 13-1721 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................. 125.76 5.18 

. 
 26 05 33 13-1722 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................. 140.12 5.92 

. 
 26 05 33 13-1723 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 145.81 6.66 

. 
 26 05 33 13-1724 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 151.68 7.39 

. 
 26 05 33 13-1725 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 158.36 9.25 

. 
 26 05 33 13-1726 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 175.87 11.10 

. 
 26 05 33 13-1727 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 214.76 14.80 

. 
 26 05 33 13-1728 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 259.45 18.50 

. 
 26 05 33 13-1729 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 299.98 24.05 

. 
 26 05 33 13-1730 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 340.50 29.59 

. 
 26 05 33 13-1731 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 425.74 36.99 

. 
 26 05 33 13-1732 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 529.59 46.24 

XXXXXXX 
. 
 26 05 33 13-1733  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1734 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ....................... 117.51 18.50 
. 

 26 05 33 13-1735 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ....................... 134.69 22.19 
. 

 26 05 33 13-1736 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 162.57 25.89 
. 

 26 05 33 13-1737 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 205.88 29.59 
. 

 26 05 33 13-1738 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 264.05 33.29 
. 

 26 05 33 13-1739 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 360.46 36.99 
. 

 26 05 33 13-1740 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 528.05 42.53 
. 

 26 05 33 13-1741 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 643.12 48.08 
. 

 26 05 33 13-1742 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 781.81 55.49 
. 

 26 05 33 13-1743 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 925.10 64.73 
. 

 26 05 33 13-1744 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ....................... 1,091.61 73.97 
. 

 26 05 33 13-1745 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ....................... 1,747.28 83.22 

XXXXXXX 
. 
 26 05 33 13-1746  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or 

LL, Two Hub Conduit Body And Cover (26 05 33 13-1589) 
. 
. 

 26 05 33 13-1747 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 100.08 14.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.10 
. 

 26 05 33 13-1748 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 116.84 16.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.48 
. 

 26 05 33 13-1749 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 160.94 18.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.87 
. 

 26 05 33 13-1750 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 197.18 22.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.65 
. 

 26 05 33 13-1751 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 251.53 27.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.81 
. 

 26 05 33 13-1752 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 353.11 33.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.97 
. 

 26 05 33 13-1753 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 603.14 38.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.13 
. 

 26 05 33 13-1754 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 785.70 44.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.29 
. 

 26 05 33 13-1755 EA 3-1/2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 947.57 51.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.84 
. 

 26 05 33 13-1756 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover .............................................................................................................................................................................. 1,109.45 59.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.39 
. 

 26 05 33 13-1757 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover .............................................................................................................................................................................. 1,313.48 66.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.94 
. 

 26 05 33 13-1758 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover .............................................................................................................................................................................. 1,492.23 73.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.49 

XXXXXXX 
. 
 26 05 33 13-1759  Explosion Proof Conduit Fittings (26 05 33 13-0058) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT) and Intermediate Metal 
Conduit (IMC) conduit. 

. 

. 
 26 05 33 13-1760  Explosion Proof Malleable Iron Conduit Unions (26 05 33 13-1759) 
. 
. 

 26 05 33 13-1761 EA 1/2" Explosion Proof Malleable Iron Conduit Union .............................................................................................................. 42.16 8.26 
. 

 26 05 33 13-1762 EA 3/4" Explosion Proof Malleable Iron Conduit Union .............................................................................................................. 52.42 9.12 
. 

 26 05 33 13-1763 EA 1" Explosion Proof Malleable Iron Conduit Union ................................................................................................................. 84.18 12.16 
. 

 26 05 33 13-1764 EA 1-1/4" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 112.57 13.47 
. 

 26 05 33 13-1765 EA 1-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 141.85 16.50 
. 

 26 05 33 13-1766 EA 2" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 177.34 19.11 
. 

 26 05 33 13-1767 EA 2-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 270.64 27.31 
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. 
 26 05 33 13-1768 EA 3" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 344.93 32.51 

. 
 26 05 33 13-1769 EA 3-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 585.98 39.02 

. 
 26 05 33 13-1770 EA 4" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 617.84 49.85 

XXXXXXX 
. 
 26 05 33 13-1771  Explosion Proof Malleable Iron Conduit Bodies (26 05 33 13-1759) 
. 
. 

 26 05 33 13-1772 EA 1/2" Explosion Proof Malleable Iron Two Hub Conduit Body .............................................................................................. 150.66 26.06 
. 

 26 05 33 13-1773 EA 3/4" Explosion Proof Malleable Iron Two Hub Conduit Body .............................................................................................. 169.75 29.53 
. 

 26 05 33 13-1774 EA 1" Explosion Proof Malleable Iron Two Hub Conduit Conduit Body .................................................................................... 199.69 32.57 
. 

 26 05 33 13-1775 EA 1/2" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................ 168.57 32.57 
. 

 26 05 33 13-1776 EA 3/4" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................ 200.70 39.09 
. 

 26 05 33 13-1777 EA 1" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................... 238.21 44.73 

XXXXXXX 
. 
 26 05 33 13-1778  Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical (26 

05 33 13-1759) 
Note: Includes sealing gasket and lock nut. 

. 

. 
 26 05 33 13-1779 EA 1/2" x 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ......................................................... 124.53 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.28 
. 

 26 05 33 13-1780 EA 3/4" x 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ......................................................... 126.29 24.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.24 

. 
 26 05 33 13-1781 EA 1" x 1-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 137.87 26.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.87 
. 

 26 05 33 13-1782 EA 1-1/4" x 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 177.89 32.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.43 

. 
 26 05 33 13-1783 EA 1-1/2" x 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 228.63 38.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.66 
. 

 26 05 33 13-1784 EA 2" x 2-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 296.45 43.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.57 

. 
 26 05 33 13-1785 EA 2-1/2" x 3" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 420.57 65.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.77 
. 

 26 05 33 13-1786 EA 3" x 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................ 531.88 81.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.12 

. 
 26 05 33 13-1787 EA 3-1/2" x 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 762.85 89.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.30 
. 

 26 05 33 13-1788 EA 4" x 5" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................ 992.73 97.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  73.15 

XXXXXXX 
. 
 26 05 33 13-1789  Explosion Proof Flexible Conduit Couplings (26 05 33 13-1759) 
. 
. 

 26 05 33 13-1790 EA 1/2" x 12" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 356.01 9.99 
. 

 26 05 33 13-1791 EA 3/4" x 15" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 466.62 11.29 

XXXXXXX 
. 
 26 05 33 13-1792  Flexible Conduit (26 05 33 13-0057) 
. 
. 
 26 05 33 13-1793  Flexible Liquid Tight Metallic Conduit And Connectors (26 05 33 13-1792) 

Note: Steel inner core with PVC cover. 
. 
. 
 26 05 33 13-1794  Flexible Liquid Tight Metallic Conduit (26 05 33 13-1793) 
. 
. 

 26 05 33 13-1795 LF 3/8" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 3.87 1.18 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.45 
    For Work In Restricted Working Space, Add  0.89 

. 
 26 05 33 13-1796 LF 1/2" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 4.00 1.18 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.45 
    For Work In Restricted Working Space, Add  0.89 

. 
 26 05 33 13-1797 LF 3/4" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 5.36 1.58 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.59 
    For Work In Restricted Working Space, Add  1.19 

. 
 26 05 33 13-1798 LF 1" Flexible Liquid Tight Metallic Conduit ................................................................................................................................. 6.08 1.58 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.59 
    For Work In Restricted Working Space, Add  1.19 

. 
 26 05 33 13-1799 LF 1-1/4" Flexible Liquid Tight Metallic Conduit ........................................................................................................................... 7.83 1.98 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.74 
    For Work In Restricted Working Space, Add  1.49 

. 
 26 05 33 13-1800 LF 1-1/2" Flexible Liquid Tight Metallic Conduit ........................................................................................................................... 9.99 2.38 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.89 
    For Work In Restricted Working Space, Add  1.78 

. 
 26 05 33 13-1801 LF 2" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 13.16 3.17 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.19 
    For Work In Restricted Working Space, Add  2.38 

. 
 26 05 33 13-1802 LF 2-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 17.57 3.56 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.34 
    For Work In Restricted Working Space, Add  2.68 

. 
 26 05 33 13-1803 LF 3" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 25.44 4.35 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.63 
    For Work In Restricted Working Space, Add  3.27 

. 
 26 05 33 13-1804 LF 4" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 34.63 5.55 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.08 
    For Work In Restricted Working Space, Add  4.16 

XXXXXXX 
. 
 26 05 33 13-1805  Straight Liquid Tight Connector (26 05 33 13-1793) 
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. 

. 
 26 05 33 13-1806 EA 3/8" Straight Liquid Tight Connector ..................................................................................................................................... 10.49 3.17 

    For Work In Restricted Working Space, Add  2.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.38 

. 
 26 05 33 13-1807 EA 1/2" Straight Liquid Tight Connector ..................................................................................................................................... 10.49 3.17 

    For Work In Restricted Working Space, Add  2.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.38 

. 
 26 05 33 13-1808 EA 3/4" Straight Liquid Tight Connector ..................................................................................................................................... 12.60 3.56 

    For Work In Restricted Working Space, Add  2.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.68 

. 
 26 05 33 13-1809 EA 1" Straight Liquid Tight Connector ........................................................................................................................................ 16.46 3.96 

    For Work In Restricted Working Space, Add  2.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

. 
 26 05 33 13-1810 EA 1-1/4" Straight Liquid Tight Connector .................................................................................................................................. 20.81 4.35 

    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1811 EA 1-1/2" Straight Liquid Tight Connector .................................................................................................................................. 26.04 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1812 EA 2" Straight Liquid Tight Connector ........................................................................................................................................ 35.43 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-1813 EA 2-1/2" Straight Liquid Tight Connector ................................................................................................................................ 115.73 7.13 

    For Work In Restricted Working Space, Add  5.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-1814 EA 3" Straight Liquid Tight Connector ...................................................................................................................................... 148.47 7.52 

    For Work In Restricted Working Space, Add  5.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-1815 EA 4" Straight Liquid Tight Connector ...................................................................................................................................... 182.57 11.09 

    For Work In Restricted Working Space, Add  8.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

XXXXXXX 
. 
 26 05 33 13-1816  90 Degree Angle Liquid Tight Connector (26 05 33 13-1793) 
. 
. 

 26 05 33 13-1817 EA 3/8" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 15.18 4.35 
    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1818 EA 1/2" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 15.73 4.35 

    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1819 EA 3/4" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.70 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1820 EA 1" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 24.44 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-1821 EA 1-1/4" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 30.33 5.94 

    For Work In Restricted Working Space, Add  4.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-1822 EA 1-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 36.40 6.34 

    For Work In Restricted Working Space, Add  4.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 

. 
 26 05 33 13-1823 EA 2" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 47.59 7.13 

    For Work In Restricted Working Space, Add  5.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

. 
 26 05 33 13-1824 EA 2-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................. 160.59 7.52 

    For Work In Restricted Working Space, Add  5.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-1825 EA 3" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 189.68 8.71 

    For Work In Restricted Working Space, Add  6.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-1826 EA 4" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 263.20 13.86 

    For Work In Restricted Working Space, Add  10.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

XXXXXXX 
. 
 26 05 33 13-1827  45 Degree Angle Connector (26 05 33 13-1793) 
. 
. 

 26 05 33 13-1828 EA 3/8" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 14.99 4.35 
    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1829 EA 1/2" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 15.12 4.35 

    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1830 EA 3/4" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.70 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1831 EA 1" 45 Degree Angle Liquid Tight Connector .......................................................................................................................... 25.95 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-1832 EA 1-1/4" 45 Degree Angle Liquid Tight Connector .................................................................................................................... 29.35 5.94 

    For Work In Restricted Working Space, Add  4.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-1833 EA 1-1/2" 45 Degree Angle Liquid Tight Connector .................................................................................................................... 32.75 6.34 

    For Work In Restricted Working Space, Add  4.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 
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XXXXXXX 
. 
 26 05 33 13-1834  Flexible Metallic Conduit And Connectors (26 05 33 13-1792) 
. 
. 
 26 05 33 13-1835  Flexible Steel Conduit (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1836 LF 3/8" Flexible Metallic Conduit .................................................................................................................................................. 4.04 1.30 
    For Flexible Aluminum Conduit, Add  0.14 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.48 
    For Installation In Metal Stud Wall, Add  0.32 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.80 
    For Work In Restricted Working Space, Add  0.95 

. 
 26 05 33 13-1837 LF 1/2" Flexible Metallic Conduit .................................................................................................................................................. 4.20 1.30 

    For Flexible Aluminum Conduit, Add  0.16 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.49 
    For Installation In Metal Stud Wall, Add  0.33 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.81 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 33 13-1838 LF 3/4" Flexible Metallic Conduit .................................................................................................................................................. 4.81 1.73 

    For Flexible Aluminum Conduit, Add  0.21 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.53 
    For Installation In Metal Stud Wall, Add  0.35 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.88 
    For Work In Restricted Working Space, Add  1.06 

. 
 26 05 33 13-1839 LF 1" Flexible Metallic Conduit ..................................................................................................................................................... 6.20 1.73 

    For Flexible Aluminum Conduit, Add  0.40 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.57 
    For Installation In Metal Stud Wall, Add  0.38 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.95 
    For Work In Restricted Working Space, Add  1.14 

. 
 26 05 33 13-1840 LF 1-1/4" Flexible Metallic Conduit .............................................................................................................................................. 7.16 2.17 

    For Flexible Aluminum Conduit, Add  0.52 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.60 
    For Installation In Metal Stud Wall, Add  0.40 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.00 
    For Work In Restricted Working Space, Add  1.20 

. 
 26 05 33 13-1841 LF 1-1/2" Flexible Metallic Conduit .............................................................................................................................................. 9.69 2.60 

    For Flexible Aluminum Conduit, Add  0.91 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.63 
    For Installation In Metal Stud Wall, Add  0.42 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.04 
    For Work In Restricted Working Space, Add  1.25 

. 
 26 05 33 13-1842 LF 2" Flexible Metallic Conduit ................................................................................................................................................... 11.10 3.47 

    For Flexible Aluminum Conduit, Add  1.12 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.65 
    For Installation In Metal Stud Wall, Add  0.43 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.08 
    For Work In Restricted Working Space, Add  1.30 

. 
 26 05 33 13-1843 LF 2-1/2" Flexible Steel Conduit ................................................................................................................................................ 13.61 3.90 

    For Flexible Aluminum Conduit, Add  1.35 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.81 
    For Installation In Metal Stud Wall, Add  0.54 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.36 
    For Work In Restricted Working Space, Add  1.63 

. 
 26 05 33 13-1844 LF 3" Flexible Metallic Conduit ................................................................................................................................................... 20.74 4.77 

    For Flexible Aluminum Conduit, Add  2.35 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.98 
    For Installation In Metal Stud Wall, Add  0.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.63 
    For Work In Restricted Working Space, Add  1.95 

. 
 26 05 33 13-1845 LF 3-1/2" Flexible Metallic Conduit ............................................................................................................................................ 25.53 5.20 

    For Flexible Aluminum Conduit, Add  2.96 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.14 
    For Installation In Metal Stud Wall, Add  0.76 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.90 
    For Work In Restricted Working Space, Add  2.28 

. 
 26 05 33 13-1846 LF 4" Flexible Metallic Conduit ................................................................................................................................................... 29.36 6.07 

    For Flexible Aluminum Conduit, Add  3.41 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.30 
    For Installation In Metal Stud Wall, Add  0.87 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.17 
    For Work In Restricted Working Space, Add  2.60 

XXXXXXX 
. 
 26 05 33 13-1847  Plain Squeeze Type Straight Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1848 EA 3/8" Flexible Straight Connectors, Plain .................................................................................................................................. 7.05 3.47 
    For Work In Restricted Working Space, Add  1.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.46 

. 
 26 05 33 13-1849 EA 1/2" Flexible Straight Connectors, Plain .................................................................................................................................. 8.88 3.90 

    For Work In Restricted Working Space, Add  1.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.63 

. 
 26 05 33 13-1850 EA 3/4" Flexible Straight Connectors, Plain ................................................................................................................................ 10.16 4.77 

    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1851 EA 1" Flexible Straight Connectors, Plain................................................................................................................................... 16.68 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 
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. 
 26 05 33 13-1852 EA 1-1/4" Flexible Straight Connectors, Plain............................................................................................................................. 23.96 6.07 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

. 
 26 05 33 13-1853 EA 1-1/2" Flexible Straight Connectors, Plain............................................................................................................................. 31.75 7.37 

    For Work In Restricted Working Space, Add  4.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.06 

. 
 26 05 33 13-1854 EA 2" Flexible Straight Connectors, Plain ................................................................................................................................... 42.16 7.37 

    For Work In Restricted Working Space, Add  4.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 33 13-1855 EA 2-1/2" Flexible Straight Connectors, Plain............................................................................................................................. 69.86 9.10 

    For Work In Restricted Working Space, Add  5.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.69 

. 
 26 05 33 13-1856 EA 3" Flexible Straight Connectors, Plain ................................................................................................................................... 92.22 9.97 

    For Work In Restricted Working Space, Add  6.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 05 33 13-1857 EA 3-1/2" Flexible Straight Connectors, Plain........................................................................................................................... 297.22 11.71 

    For Work In Restricted Working Space, Add  7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-1858 EA 4" Flexible Straight Connectors, Plain ................................................................................................................................. 372.27 14.31 

    For Work In Restricted Working Space, Add  8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

XXXXXXX 
. 
 26 05 33 13-1859  Insulated Throat Squeeze Type Straight Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1860 EA 1/2" Flexible Straight Connectors, Insulated ......................................................................................................................... 10.08 3.90 
    For Work In Restricted Working Space, Add  1.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.63 

. 
 26 05 33 13-1861 EA 3/4" Flexible Straight Connectors, Insulated ......................................................................................................................... 11.73 4.77 

    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1862 EA 1" Flexible Straight Connectors, Insulated ............................................................................................................................ 18.81 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1863 EA 1-1/4" Flexible Straight Connectors, Insulated ...................................................................................................................... 27.87 6.07 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

. 
 26 05 33 13-1864 EA 1-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 38.72 6.51 

    For Work In Restricted Working Space, Add  4.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.06 

. 
 26 05 33 13-1865 EA 2" Flexible Straight Connectors, Insulated ............................................................................................................................ 54.46 7.37 

    For Work In Restricted Working Space, Add  4.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 33 13-1866 EA 2-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 96.17 9.10 

    For Work In Restricted Working Space, Add  5.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.69 

. 
 26 05 33 13-1867 EA 3" Flexible Straight Connectors, Insulated .......................................................................................................................... 123.24 9.97 

    For Work In Restricted Working Space, Add  6.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 05 33 13-1868 EA 3-1/2" Flexible Straight Connectors, Insulated .................................................................................................................... 345.03 11.71 

    For Work In Restricted Working Space, Add  7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-1869 EA 4" Flexible Straight Connectors, Insulated .......................................................................................................................... 444.15 14.31 

    For Work In Restricted Working Space, Add  8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

XXXXXXX 
. 
 26 05 33 13-1870  Plain Squeeze Type 90 Degree Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1871 EA 3/8" Flexible 90 Degree Connector, Plain ............................................................................................................................. 10.01 4.33 
    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1872 EA 1/2" Flexible 90 Degree Connector, Plain ............................................................................................................................. 13.44 4.77 

    For Work In Restricted Working Space, Add  2.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.28 

. 
 26 05 33 13-1873 EA 3/4" Flexible 90 Degree Connector, Plain ............................................................................................................................. 17.83 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1874 EA 1" Flexible 90 Degree Connector, Plain ................................................................................................................................ 25.30 6.07 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

. 
 26 05 33 13-1875 EA 1-1/4" Flexible 90 Degree Connector, Plain .......................................................................................................................... 40.45 6.51 

    For Work In Restricted Working Space, Add  3.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.90 

. 
 26 05 33 13-1876 EA 1-1/2" Flexible 90 Degree Connector, Plain .......................................................................................................................... 64.24 7.59 

    For Work In Restricted Working Space, Add  4.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 33 13-1877 EA 2" Flexible 90 Degree Connector, Plain ................................................................................................................................ 77.77 9.32 

    For Work In Restricted Working Space, Add  5.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.53 

. 
 26 05 33 13-1878 EA 2-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 176.33 9.97 

    For Work In Restricted Working Space, Add  6.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 05 33 13-1879 EA 3" Flexible 90 Degree Connector, Plain .............................................................................................................................. 227.42 11.71 

    For Work In Restricted Working Space, Add  7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 
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. 
 26 05 33 13-1880 EA 3-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 488.85 14.31 

    For Work In Restricted Working Space, Add  8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

. 
 26 05 33 13-1881 EA 4" Flexible 90 Degree Connector, Plain .............................................................................................................................. 877.45 16.26 

    For Work In Restricted Working Space, Add  9.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 

XXXXXXX 
. 
 26 05 33 13-1882  Insulated Throat Squeeze Type 90 Degree Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1883 EA 1/2" Flexible 90 Degree Connector, Insulated ...................................................................................................................... 15.10 4.77 
    For Work In Restricted Working Space, Add  2.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.28 

. 
 26 05 33 13-1884 EA 3/4" Flexible 90 Degree Connector, Insulated ...................................................................................................................... 19.87 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1885 EA 1" Flexible 90 Degree Connector, Insulated ......................................................................................................................... 25.30 6.07 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

. 
 26 05 33 13-1886 EA 1-1/4" Flexible 90 Degree Connector, Insulated ................................................................................................................... 47.71 6.51 

    For Work In Restricted Working Space, Add  3.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.90 

. 
 26 05 33 13-1887 EA 1-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................... 77.42 7.59 

    For Work In Restricted Working Space, Add  4.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 33 13-1888 EA 2" Flexible 90 Degree Connector, Insulated ......................................................................................................................... 99.19 9.32 

    For Work In Restricted Working Space, Add  5.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.53 

. 
 26 05 33 13-1889 EA 2-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................. 243.32 9.97 

    For Work In Restricted Working Space, Add  6.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 05 33 13-1890 EA 3" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 300.00 11.71 

    For Work In Restricted Working Space, Add  7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-1891 EA 3-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................. 817.77 14.31 

    For Work In Restricted Working Space, Add  8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

. 
 26 05 33 13-1892 EA 4" Flexible 90 Degree Connector, Insulated .................................................................................................................... 1,221.96 16.26 

    For Work In Restricted Working Space, Add  9.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 

XXXXXXX 
. 
 26 05 33 13-1893  Plain Squeeze Type 45 Degree Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1894 EA 3/8" Flexible 45 Degree Connector, Plain ............................................................................................................................. 11.34 4.33 
    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1895 EA 1/2" Flexible 45 Degree Connector, Plain ............................................................................................................................. 15.58 4.77 

    For Work In Restricted Working Space, Add  2.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.28 

. 
 26 05 33 13-1896 EA 3/4" Flexible 45 Degree Connector, Plain ............................................................................................................................. 20.22 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

XXXXXXX 
. 
 26 05 33 13-1897  Insulated Squeeze Type 45 Degree Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1898 EA 3/8" Flexible 45 Degree Connector, Insulated ...................................................................................................................... 12.26 5.20 
    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1899 EA 1/2" Flexible 45 Degree Connector, Insulated ...................................................................................................................... 17.09 4.77 

    For Work In Restricted Working Space, Add  2.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.28 

. 
 26 05 33 13-1900 EA 3/4" Flexible 45 Degree Connector, Insulated ...................................................................................................................... 22.36 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

XXXXXXX 
. 
 26 05 33 13-1901  Plain Screw-In Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1902 EA 3/8" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 5.68 3.47 
    For Work In Restricted Working Space, Add  1.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.46 

. 
 26 05 33 13-1903 EA 1/2" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 6.09 3.90 

    For Work In Restricted Working Space, Add  1.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.63 

. 
 26 05 33 13-1904 EA 3/4" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 7.87 4.77 

    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1905 EA 1" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 11.41 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1906 EA 1-1/4" Flexible Steel Screw-in Connector, Plain ................................................................................................................... 17.24 6.07 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

. 
 26 05 33 13-1907 EA 1-1/2" Flexible Steel Screw-in Connector, Plain ................................................................................................................... 20.99 6.51 

    For Work In Restricted Working Space, Add  4.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.06 
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. 
 26 05 33 13-1908 EA 2" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 31.73 7.37 

    For Work In Restricted Working Space, Add  4.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

XXXXXXX 
. 
 26 05 33 13-1909  Insulated Screw-In Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1910 EA 3/8" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 6.07 3.47 
    For Work In Restricted Working Space, Add  1.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.46 

. 
 26 05 33 13-1911 EA 1/2" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 6.41 3.90 

    For Work In Restricted Working Space, Add  1.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.63 

. 
 26 05 33 13-1912 EA 3/4" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 8.68 4.77 

    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1913 EA 1" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 12.64 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1914 EA 1-1/4" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 19.00 6.07 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

. 
 26 05 33 13-1915 EA 1-1/2" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 23.10 6.51 

    For Work In Restricted Working Space, Add  4.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.06 

. 
 26 05 33 13-1916 EA 2" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 33.59 7.37 

    For Work In Restricted Working Space, Add  4.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

XXXXXXX 
. 
 26 05 33 13-1917  Screw-In Coupling (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1918 EA 1/2" Flexible Steel Screw-in Coupling ..................................................................................................................................... 6.86 3.90 
    For Work In Restricted Working Space, Add  1.63 

. 
 26 05 33 13-1919 EA 3/4" Flexible Steel Screw-in Coupling ..................................................................................................................................... 9.15 4.77 

    For Work In Restricted Working Space, Add  1.95 

XXXXXXX 
. 
 26 05 33 13-1920  Flexible To Electrical Metallic Tubing (EMT) Coupling (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1921 EA 3/8" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ........................................................................................... 9.79 3.47 
    For Work In Restricted Working Space, Add  1.46 

. 
 26 05 33 13-1922 EA 1/2" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ......................................................................................... 13.62 3.90 

    For Work In Restricted Working Space, Add  1.63 
. 

 26 05 33 13-1923 EA 3/4" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ......................................................................................... 18.17 4.77 
    For Work In Restricted Working Space, Add  1.95 

XXXXXXX 
. 
 26 05 33 13-1924  Die Cast Squeeze Type Straight Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1925 EA 3/8" Flexible Straight Connector, Die Cast .............................................................................................................................. 5.92 3.47 
    For Work In Restricted Working Space, Add  1.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.46 

. 
 26 05 33 13-1926 EA 1/2" Flexible Straight Connector, Die Cast .............................................................................................................................. 6.73 3.90 

    For Work In Restricted Working Space, Add  1.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.63 

. 
 26 05 33 13-1927 EA 3/4" Flexible Straight Connector, Die Cast .............................................................................................................................. 8.41 4.77 

    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1928 EA 1" Flexible Straight Connector, Die Cast ............................................................................................................................... 12.92 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1929 EA 1-1/4" Flexible Straight Connector, Die Cast ......................................................................................................................... 17.61 6.07 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

. 
 26 05 33 13-1930 EA 1-1/2" Flexible Straight Connector, Die Cast ......................................................................................................................... 24.17 6.51 

    For Work In Restricted Working Space, Add  4.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.06 

. 
 26 05 33 13-1931 EA 2" Flexible Straight Connector, Die Cast ............................................................................................................................... 31.56 7.37 

    For Work In Restricted Working Space, Add  4.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

XXXXXXX 
. 
 26 05 33 13-1932  Die Cast Squeeze Type 90 Degree Connector (26 05 33 13-1834) 
. 
. 

 26 05 33 13-1933 EA 3/8" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 7.85 4.33 
    For Work In Restricted Working Space, Add  1.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.95 

. 
 26 05 33 13-1934 EA 1/2" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 9.84 4.77 

    For Work In Restricted Working Space, Add  2.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.28 

. 
 26 05 33 13-1935 EA 3/4" Flexible 90 Degree Connector, Die Cast ....................................................................................................................... 12.07 5.20 

    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1936 EA 1" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 19.82 6.07 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 
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. 
 26 05 33 13-1937 EA 1-1/4" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 28.67 6.51 

    For Work In Restricted Working Space, Add  3.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.90 

. 
 26 05 33 13-1938 EA 1-1/2" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 45.50 7.59 

    For Work In Restricted Working Space, Add  4.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 05 33 13-1939 EA 2" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 54.65 9.32 

    For Work In Restricted Working Space, Add  5.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.53 

XXXXXXX 
. 
 26 05 33 13-1940  Flexible Liquid Tight Non-Metallic Conduit And Connectors (26 05 33 13-1792) 
. 
. 
 26 05 33 13-1941  Flexible Liquid Tight Non-Metallic Conduit (26 05 33 13-1940) 
. 
. 

 26 05 33 13-1942 LF 3/8" Flexible Liquid Tight Non-Metallic Conduit ...................................................................................................................... 3.96 1.18 
    For Work In Restricted Working Space, Add  0.89 

. 
 26 05 33 13-1943 LF 1/2" Flexible Liquid Tight Non-Metallic Conduit ...................................................................................................................... 4.05 1.18 

    For Work In Restricted Working Space, Add  0.89 
. 

 26 05 33 13-1944 LF 3/4" Flexible Liquid Tight Non-Metallic Conduit ...................................................................................................................... 5.45 1.58 
    For Work In Restricted Working Space, Add  1.19 

. 
 26 05 33 13-1945 LF 1" Flexible Liquid Tight Non-Metallic Conduit ......................................................................................................................... 6.97 1.58 

    For Work In Restricted Working Space, Add  1.19 
. 

 26 05 33 13-1946 LF 1-1/4" Flexible Liquid Tight Non-Metallic Conduit ................................................................................................................... 8.86 1.98 
    For Work In Restricted Working Space, Add  1.49 

. 
 26 05 33 13-1947 LF 1-1/2" Flexible Liquid Tight Non-Metallic Conduit ................................................................................................................. 11.39 2.38 

    For Work In Restricted Working Space, Add  1.78 
. 

 26 05 33 13-1948 LF 2" Flexible Liquid Tight Non-Metallic Conduit ....................................................................................................................... 14.56 3.17 
    For Work In Restricted Working Space, Add  2.38 

XXXXXXX 
. 
 26 05 33 13-1949  Liquid Tight Non-Metallic Straight Connector (26 05 33 13-1940) 
. 
. 

 26 05 33 13-1950 EA 3/8" Liquid Tight Non-Metallic Straight Connector ................................................................................................................ 11.58 3.17 
    For Work In Restricted Working Space, Add  2.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.38 

. 
 26 05 33 13-1951 EA 1/2" Liquid Tight Non-Metallic Straight Connector ................................................................................................................ 11.58 3.17 

    For Work In Restricted Working Space, Add  2.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.38 

. 
 26 05 33 13-1952 EA 3/4" Liquid Tight Non-Metallic Straight Connector ................................................................................................................ 14.34 3.56 

    For Work In Restricted Working Space, Add  2.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.68 

. 
 26 05 33 13-1953 EA 1" Liquid Tight Non-Metallic Straight Connector ................................................................................................................... 18.04 3.96 

    For Work In Restricted Working Space, Add  2.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

. 
 26 05 33 13-1954 EA 1-1/4" Liquid Tight Non-Metallic Straight Connector ............................................................................................................. 25.50 4.35 

    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1955 EA 1-1/2" Liquid Tight Non-Metallic Straight Connector ............................................................................................................. 32.22 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1956 EA 2" Liquid Tight Non-Metallic Straight Connector ................................................................................................................... 51.16 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

XXXXXXX 
. 
 26 05 33 13-1957  Liquid Tight Non-Metallic 90 Degree Angle Connector (26 05 33 13-1940) 
. 
. 

 26 05 33 13-1958 EA 3/8" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 16.85 4.35 
    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1959 EA 1/2" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 16.85 4.35 

    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1960 EA 3/4" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 21.04 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1961 EA 1" Liquid Tight Non-Metallic 90 Degree Angle Connector ..................................................................................................... 30.40 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-1962 EA 1-1/4" Liquid Tight Non-Metallic 90 Degree Angle Connector ............................................................................................... 31.30 5.94 

    For Work In Restricted Working Space, Add  4.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-1963 EA 1-1/2" Liquid Tight Non-Metallic 90 Degree Angle Connector ............................................................................................... 51.13 6.34 

    For Work In Restricted Working Space, Add  4.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 

. 
 26 05 33 13-1964 EA 2" Liquid Tight Non-Metallic 90 Degree Angle Connector ..................................................................................................... 69.45 7.13 

    For Work In Restricted Working Space, Add  5.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

XXXXXXX 
. 
 26 05 33 13-1965  Liquid Tight Non-Metallic 45 Degree Angle Connector (26 05 33 13-1940) 
. 
. 

 26 05 33 13-1966 EA 3/8" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 16.85 4.35 
    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 
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. 
 26 05 33 13-1967 EA 1/2" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 16.85 4.35 

    For Work In Restricted Working Space, Add  3.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.27 

. 
 26 05 33 13-1968 EA 3/4" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 21.04 4.75 

    For Work In Restricted Working Space, Add  3.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1969 EA 1" Liquid Tight Non-Metallic 45 Degree Angle Connector ..................................................................................................... 30.40 5.55 

    For Work In Restricted Working Space, Add  4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-1970 EA 1-1/4" Liquid Tight Non-Metallic 45 Degree Angle Connector ............................................................................................... 31.30 5.94 

    For Work In Restricted Working Space, Add  4.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-1971 EA 1-1/2" Liquid Tight Non-Metallic 45 Degree Angle Connector ............................................................................................... 51.13 6.34 

    For Work In Restricted Working Space, Add  4.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.75 

. 
 26 05 33 13-1972 EA 2" Liquid Tight Non-Metallic 45 Degree Angle Connector ..................................................................................................... 69.45 7.13 

    For Work In Restricted Working Space, Add  5.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.35 

XXXXXXX 
. 
 26 05 33 13-1973  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-1792) 

Note: Carlon - FLEX-PLUS. 
. 
. 
 26 05 33 13-1974  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-1973) 
. 
. 

 26 05 33 13-1975 LF 1/2" Blue ENT Electrical Non-Metallic Tubing ......................................................................................................................... 4.34 1.30 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 33 13-1976 LF 3/4" Blue ENT Electrical Non-Metallic Tubing ......................................................................................................................... 5.85 1.73 

    For Work In Restricted Working Space, Add  1.30 
. 

 26 05 33 13-1977 LF 1" Blue ENT Electrical Non-Metallic Tubing ............................................................................................................................ 6.78 1.73 
    For Work In Restricted Working Space, Add  1.30 

XXXXXXX 
. 
 26 05 33 13-1978  Terminal Adapter (26 05 33 13-1973) 
. 
. 

 26 05 33 13-1979 EA 1/2" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................ 10.46 3.47 
    For Work In Restricted Working Space, Add  2.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1980 EA 3/4" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................ 13.02 3.90 

    For Work In Restricted Working Space, Add  2.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

. 
 26 05 33 13-1981 EA 1" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................... 15.04 4.33 

    For Work In Restricted Working Space, Add  3.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

XXXXXXX 
. 
 26 05 33 13-1982  Coupling (26 05 33 13-1973) 
. 
. 

 26 05 33 13-1983 EA 1/2" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ......................................................................... 10.23 3.47 
    For Work In Restricted Working Space, Add  2.60 

. 
 26 05 33 13-1984 EA 3/4" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ......................................................................... 11.77 3.90 

    For Work In Restricted Working Space, Add  2.93 
. 

 26 05 33 13-1985 EA 1" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ............................................................................ 13.87 4.33 
    For Work In Restricted Working Space, Add  3.25 

XXXXXXX 
. 
 26 05 33 13-1986  Conduit Installed Below Grade (26 05 33 13-0057) 

Note: By direct burial In trench or in concrete slabs or duct banks. Includes detectable warning tape for 
underground conduits. Excludes trenching, backfilling and concrete. 

. 

. 
 26 05 33 13-1987  Schedule 40 Polyvinyl Chloride (PVC) Conduit, Direct Burial (26 05 33 13-1986) 
. 
. 
 26 05 33 13-1988  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct 

Burial (26 05 33 13-1987) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1989 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................ 3.70  

    For Schedule 60, Add  0.32 
    For Schedule 80, Add  0.54 

. 
 26 05 33 13-1990 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................ 4.16  

    For Schedule 60, Add  0.39 
    For Schedule 80, Add  0.65 

. 
 26 05 33 13-1991 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 4.85  

    For Schedule 60, Add  0.52 
    For Schedule 80, Add  0.83 

. 
 26 05 33 13-1992 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 5.53  

    For Schedule 60, Add  0.64 
    For Schedule 80, Add  1.01 

. 
 26 05 33 13-1993 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 6.13  

    For Schedule 60, Add  0.75 
    For Schedule 80, Add  1.16 

. 
 26 05 33 13-1994 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 7.06  

    For Schedule 60, Add  0.93 
    For Schedule 80, Add  1.43 

. 
 26 05 33 13-1995 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 9.01  

    For Schedule 60, Add  1.37 
    For Schedule 80, Add  2.06 
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. 
 26 05 33 13-1996 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 10.13  

    For Schedule 60, Add  1.61 
    For Schedule 80, Add  2.39 

. 
 26 05 33 13-1997 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ....................................................... 11.90  

    For Schedule 60, Add  2.00 
    For Schedule 80, Add  2.95 

. 
 26 05 33 13-1998 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 12.83  

    For Schedule 60, Add  2.19 
    For Schedule 80, Add  3.22 

. 
 26 05 33 13-1999 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 16.62  

    For Schedule 60, Add  3.09 
    For Schedule 80, Add  4.49 

. 
 26 05 33 13-2000 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 20.47  

    For Schedule 60, Add  4.01 
    For Schedule 80, Add  5.78 

XXXXXXX 
. 
 26 05 33 13-2001  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows, Direct 

Burial (26 05 33 13-1987) 
See CSI section 26 05 33 13-2447 for conduit field bending. 

. 

. 
 26 05 33 13-2002 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................... 24.92  

    For Schedule 60, Add  1.61 
    For Schedule 80, Add  2.94 

. 
 26 05 33 13-2003 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................... 29.89  

    For Schedule 60, Add  1.92 
    For Schedule 80, Add  3.53 

. 
 26 05 33 13-2004 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 35.74  

    For Schedule 60, Add  2.46 
    For Schedule 80, Add  4.42 

. 
 26 05 33 13-2005 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 41.88  

    For Schedule 60, Add  3.07 
    For Schedule 80, Add  5.41 

. 
 26 05 33 13-2006 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 48.24  

    For Schedule 60, Add  3.74 
    For Schedule 80, Add  6.48 

. 
 26 05 33 13-2007 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 55.32  

    For Schedule 60, Add  4.58 
    For Schedule 80, Add  7.80 

. 
 26 05 33 13-2008 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 67.15  

    For Schedule 60, Add  6.62 
    For Schedule 80, Add  10.79 

. 
 26 05 33 13-2009 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 82.31  

    For Schedule 60, Add  9.48 
    For Schedule 80, Add  14.94 

. 
 26 05 33 13-2010 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ...................................................... 102.13  

    For Schedule 60, Add  12.59 
    For Schedule 80, Add  19.56 

. 
 26 05 33 13-2011 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 122.11  

    For Schedule 60, Add  15.73 
    For Schedule 80, Add  24.25 

. 
 26 05 33 13-2012 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 167.64  

    For Schedule 60, Add  25.27 
    For Schedule 80, Add  37.87 

. 
 26 05 33 13-2013 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 200.13  

    For Schedule 60, Add  31.54 
    For Schedule 80, Add  46.93 

XXXXXXX 
. 
 26 05 33 13-2014  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows, Direct 

Burial (26 05 33 13-1987) 
See CSI section 26 05 33 13-2447 for conduit field bending. 

. 

. 
 26 05 33 13-2015 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................... 24.92  

    For Schedule 60, Add  1.61 
    For Schedule 80, Add  2.94 

. 
 26 05 33 13-2016 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................... 29.75  

    For Schedule 60, Add  1.89 
    For Schedule 80, Add  3.48 

. 
 26 05 33 13-2017 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 35.56  

    For Schedule 60, Add  2.42 
    For Schedule 80, Add  4.36 

. 
 26 05 33 13-2018 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 41.34  

    For Schedule 60, Add  2.94 
    For Schedule 80, Add  5.22 

. 
 26 05 33 13-2019 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 47.02  

    For Schedule 60, Add  3.43 
    For Schedule 80, Add  6.05 

. 
 26 05 33 13-2020 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 54.67  

    For Schedule 60, Add  4.42 
    For Schedule 80, Add  7.57 

. 
 26 05 33 13-2021 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 65.94  

    For Schedule 60, Add  6.31 
    For Schedule 80, Add  10.36 
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. 
 26 05 33 13-2022 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 80.78  

    For Schedule 60, Add  9.10 
    For Schedule 80, Add  14.40 

. 
 26 05 33 13-2023 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 97.82  

    For Schedule 60, Add  11.51 
    For Schedule 80, Add  18.05 

. 
 26 05 33 13-2024 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 118.40  

    For Schedule 60, Add  14.81 
    For Schedule 80, Add  22.95 

. 
 26 05 33 13-2025 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 162.84  

    For Schedule 60, Add  24.07 
    For Schedule 80, Add  36.19 

. 
 26 05 33 13-2026 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 185.83  

    For Schedule 60, Add  27.96 
    For Schedule 80, Add  41.92 

XXXXXXX 
. 
 26 05 33 13-2027  Polyvinyl Chloride (PVC) Conduit Female Adapters, Direct Burial (26 05 33 13-1987) 
. 
. 

 26 05 33 13-2028 EA 1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial .................................................................................. 13.78  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.89 

. 
 26 05 33 13-2029 EA 3/4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial .................................................................................. 15.92  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 
. 

 26 05 33 13-2030 EA 1" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 18.19  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.99 

. 
 26 05 33 13-2031 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 20.63  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
. 

 26 05 33 13-2032 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 22.64  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.10 

. 
 26 05 33 13-2033 EA 2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 25.43  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 
. 

 26 05 33 13-2034 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 31.07  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.49 

. 
 26 05 33 13-2035 EA 3" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 36.09  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 
. 

 26 05 33 13-2036 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 42.98  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.71 

. 
 26 05 33 13-2037 EA 4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 48.04  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.10 
. 

 26 05 33 13-2038 EA 5" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 63.78  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.48 

. 
 26 05 33 13-2039 EA 6" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 72.96  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.87 

XXXXXXX 
. 
 26 05 33 13-2040  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug, Direct Burial (26 05 33 13-

1987) 
. 
. 

 26 05 33 13-2041 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................... 18.04  
. 

 26 05 33 13-2042 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................... 20.35  
. 

 26 05 33 13-2043 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 22.71  
. 

 26 05 33 13-2044 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 29.37  
. 

 26 05 33 13-2045 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 32.51  
. 

 26 05 33 13-2046 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 37.17  
. 

 26 05 33 13-2047 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 41.47  
. 

 26 05 33 13-2048 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 46.67  
. 

 26 05 33 13-2049 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 55.56  
. 

 26 05 33 13-2050 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 60.55  
. 

 26 05 33 13-2051 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 78.40  
. 

 26 05 33 13-2052 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 88.28  

XXXXXXX 
. 
 26 05 33 13-2053  Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial (26 05 

33 13-1987) 
. 
. 

 26 05 33 13-2054 EA 1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ...................................................................... 13.64  
. 

 26 05 33 13-2055 EA 3/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ...................................................................... 15.92  
. 

 26 05 33 13-2056 EA 1" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ......................................................................... 17.99  
. 

 26 05 33 13-2057 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ................................................................... 20.29  
. 

 26 05 33 13-2058 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 22.34  
. 

 26 05 33 13-2059 EA 2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial........................................................................... 25.02  
. 

 26 05 33 13-2060 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 30.25  
. 

 26 05 33 13-2061 EA 3" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial........................................................................... 34.94  
. 

 26 05 33 13-2062 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 41.52  
. 

 26 05 33 13-2063 EA 4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial........................................................................... 46.54  
. 

 26 05 33 13-2064 EA 5" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial........................................................................... 60.82  
. 

 26 05 33 13-2065 EA 6" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial........................................................................... 69.41  

XXXXXXX 
. 
 26 05 33 13-2066  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1986) 
Note: 40 mil Polyvinyl Chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). 
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. 

. 
 26 05 33 13-2067  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-2066) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-2068 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................... 11.07 2.08 

    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000, Deduct  -0.97 

. 
 26 05 33 13-2069 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................... 12.45 2.58 

    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000, Deduct  -1.10 

. 
 26 05 33 13-2070 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 15.37 2.87 

    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -0.98 
    For >1,000, Deduct  -1.36 

. 
 26 05 33 13-2071 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 18.62 3.86 

    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.20 
    For >1,000, Deduct  -1.66 

. 
 26 05 33 13-2072 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 21.92 4.35 

    For >250 To 500, Deduct  -0.87 
    For >500 To 1,000, Deduct  -1.42 
    For >1,000, Deduct  -1.97 

. 
 26 05 33 13-2073 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 27.83 4.75 

    For >250 To 500, Deduct  -1.12 
    For >500 To 1,000, Deduct  -1.82 
    For >1,000, Deduct  -2.51 

. 
 26 05 33 13-2074 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 40.54 7.13 

    For >250 To 500, Deduct  -1.66 
    For >500 To 1,000, Deduct  -2.67 
    For >1,000, Deduct  -3.68 

. 
 26 05 33 13-2075 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 52.20 8.92 

    For >250 To 500, Deduct  -2.12 
    For >500 To 1,000, Deduct  -3.42 
    For >1,000, Deduct  -4.73 

. 
 26 05 33 13-2076 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 64.38 9.41 

    For >250 To 500, Deduct  -2.60 
    For >500 To 1,000, Deduct  -4.21 
    For >1,000, Deduct  -5.82 

. 
 26 05 33 13-2077 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 76.42 10.40 

    For >250 To 500, Deduct  -3.08 
    For >500 To 1,000, Deduct  -4.99 
    For >1,000, Deduct  -6.90 

. 
 26 05 33 13-2078 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 120.43 14.35 

    For >250 To 500, Deduct  -5.08 
    For >500 To 1,000, Deduct  -8.09 
    For >1,000, Deduct  -11.10 

. 
 26 05 33 13-2079 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 160.99 18.81 

    For >250 To 500, Deduct  -6.86 
    For >500 To 1,000, Deduct  -10.89 
    For >1,000, Deduct  -14.91 

XXXXXXX 
. 
 26 05 33 13-2080  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2081 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial................... 11.88 2.97 
. 

 26 05 33 13-2082 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial................... 14.14 3.96 
. 

 26 05 33 13-2083 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial...................... 17.98 4.95 
. 

 26 05 33 13-2084 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ............... 20.31 5.45 
. 

 26 05 33 13-2085 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ............... 24.07 6.44 
. 

 26 05 33 13-2086 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial...................... 31.24 7.42 
. 

 26 05 33 13-2087 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ............... 58.39 8.92 
. 

 26 05 33 13-2088 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial...................... 74.02 12.38 
. 

 26 05 33 13-2089 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ............... 91.92 14.35 
. 

 26 05 33 13-2090 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial.................... 113.50 19.80 
. 

 26 05 33 13-2091 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial.................... 295.27 27.23 
. 

 26 05 33 13-2092 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial.................... 299.71 15.34 

XXXXXXX 
. 
 26 05 33 13-2093  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows, Direct Burial (26 05 33 13-2066) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-2094 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 45.56 12.38 
. 

 26 05 33 13-2095 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 52.30 15.34 

. 
 26 05 33 13-2096 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 62.40 18.81 
. 

 26 05 33 13-2097 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 74.01 21.78 

. 
 26 05 33 13-2098 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 86.92 24.75 
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 26 05 33 13-2099 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 106.68 27.23 
. 

 26 05 33 13-2100 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 166.71 34.16 

. 
 26 05 33 13-2101 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 250.29 46.53 
. 

 26 05 33 13-2102 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 311.26 52.47 

. 
 26 05 33 13-2103 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 354.72 68.31 
. 

 26 05 33 13-2104 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 748.31 111.38 

. 
 26 05 33 13-2105 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,179.41 167.32 

XXXXXXX 
. 
 26 05 33 13-2106  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2107 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 111.45 18.81 

. 
 26 05 33 13-2108 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 125.23 21.78 
. 

 26 05 33 13-2109 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 142.99 24.75 

. 
 26 05 33 13-2110 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 171.38 27.23 
. 

 26 05 33 13-2111 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 239.94 34.16 

XXXXXXX 
. 
 26 05 33 13-2112  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2113 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 124.72 18.81 

. 
 26 05 33 13-2114 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 147.15 21.78 
. 

 26 05 33 13-2115 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 158.71 24.75 

. 
 26 05 33 13-2116 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 205.65 27.23 
. 

 26 05 33 13-2117 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 272.98 34.16 

. 
 26 05 33 13-2118 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 348.30 46.53 

XXXXXXX 
. 
 26 05 33 13-2119  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2120 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 140.58 18.81 

. 
 26 05 33 13-2121 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 158.56 21.78 
. 

 26 05 33 13-2122 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 178.88 24.75 

. 
 26 05 33 13-2123 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 217.02 27.23 
. 

 26 05 33 13-2124 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 310.96 34.16 

. 
 26 05 33 13-2125 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 392.89 46.53 
. 

 26 05 33 13-2126 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 497.98 52.47 

. 
 26 05 33 13-2127 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 558.14 68.31 

XXXXXXX 
. 
 26 05 33 13-2128  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2129 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 167.98 18.81 

. 
 26 05 33 13-2130 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 185.36 21.78 
. 

 26 05 33 13-2131 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 209.30 24.75 

. 
 26 05 33 13-2132 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 260.83 27.23 
. 

 26 05 33 13-2133 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 378.93 34.16 

. 
 26 05 33 13-2134 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 468.42 46.53 
. 

 26 05 33 13-2135 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 544.10 52.47 
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. 
 26 05 33 13-2136 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 642.81 68.31 

XXXXXXX 
. 
 26 05 33 13-2137  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2138 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 189.31 18.81 

. 
 26 05 33 13-2139 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 210.31 21.78 
. 

 26 05 33 13-2140 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 239.25 24.75 

. 
 26 05 33 13-2141 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 298.97 27.23 
. 

 26 05 33 13-2142 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 416.01 34.16 

. 
 26 05 33 13-2143 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 528.85 46.53 
. 

 26 05 33 13-2144 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 656.24 52.47 

. 
 26 05 33 13-2145 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 720.54 68.31 
. 

 26 05 33 13-2146 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,202.08 111.38 

XXXXXXX 
. 
 26 05 33 13-2147  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2148 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 217.18 18.81 

. 
 26 05 33 13-2149 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 240.45 21.78 
. 

 26 05 33 13-2150 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 272.08 24.75 

. 
 26 05 33 13-2151 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 341.27 27.23 
. 

 26 05 33 13-2152 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 477.80 34.16 

. 
 26 05 33 13-2153 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 605.83 46.53 
. 

 26 05 33 13-2154 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 712.44 52.47 

. 
 26 05 33 13-2155 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 820.88 68.31 
. 

 26 05 33 13-2156 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,272.40 111.38 

. 
 26 05 33 13-2157 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,735.08 167.32 

XXXXXXX 
. 
 26 05 33 13-2158  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2159 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 256.00 18.81 

. 
 26 05 33 13-2160 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 267.32 21.78 
. 

 26 05 33 13-2161 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 316.01 24.75 

. 
 26 05 33 13-2162 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 400.16 27.23 
. 

 26 05 33 13-2163 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 561.13 34.16 

. 
 26 05 33 13-2164 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 709.61 46.53 
. 

 26 05 33 13-2165 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 868.66 52.47 

. 
 26 05 33 13-2166 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,016.09 68.31 
. 

 26 05 33 13-2167 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,501.78 111.38 

. 
 26 05 33 13-2168 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,840.38 167.32 

XXXXXXX 
. 
 26 05 33 13-2169  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2170 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 265.35 18.81 

. 
 26 05 33 13-2171 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 312.77 21.78 
. 

 26 05 33 13-2172 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 354.01 24.75 
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. 
 26 05 33 13-2173 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 417.87 27.23 
. 

 26 05 33 13-2174 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 581.94 34.16 

. 
 26 05 33 13-2175 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 741.52 46.53 
. 

 26 05 33 13-2176 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 953.74 52.47 

. 
 26 05 33 13-2177 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,060.36 68.31 
. 

 26 05 33 13-2178 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,563.41 111.38 

. 
 26 05 33 13-2179 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,893.88 167.32 

XXXXXXX 
. 
 26 05 33 13-2180  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2181 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial ................................................................................................................................................................................... 86.78 12.38 

. 
 26 05 33 13-2182 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................... 93.85 15.34 
. 

 26 05 33 13-2183 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial ................................................................................................................................................................................. 122.29 18.81 

. 
 26 05 33 13-2184 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 

Direct Burial ....................................................................................................................................................................... 179.83 21.78 
. 

 26 05 33 13-2185 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 213.87 24.75 

. 
 26 05 33 13-2186 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................. 273.50 27.23 
. 

 26 05 33 13-2187 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 364.87 34.16 

. 
 26 05 33 13-2188 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................. 477.15 34.16 
. 

 26 05 33 13-2189 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 612.09 52.47 

. 
 26 05 33 13-2190 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................. 787.81 68.31 
. 

 26 05 33 13-2191 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial .............................................................................................................................................................................. 1,439.89 111.38 

. 
 26 05 33 13-2192 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial .............................................................................................................................................................................. 1,784.23 167.32 

XXXXXXX 
. 
 26 05 33 13-2193  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2194 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial ................................................................................................................................................................................... 88.87 12.38 

. 
 26 05 33 13-2195 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 101.83 15.34 
. 

 26 05 33 13-2196 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial ................................................................................................................................................................................. 126.55 18.81 

. 
 26 05 33 13-2197 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 

Direct Burial ....................................................................................................................................................................... 187.64 21.78 
. 

 26 05 33 13-2198 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 224.71 24.75 

. 
 26 05 33 13-2199 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 296.91 27.23 
. 

 26 05 33 13-2200 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 414.95 34.16 

. 
 26 05 33 13-2201 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 528.08 34.16 
. 

 26 05 33 13-2202 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 704.17 52.47 

. 
 26 05 33 13-2203 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 879.55 68.31 
. 

 26 05 33 13-2204 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial .............................................................................................................................................................................. 1,608.06 111.38 

. 
 26 05 33 13-2205 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial .............................................................................................................................................................................. 2,055.77 167.32 

XXXXXXX 
. 
 26 05 33 13-2206  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples, Direct Burial (26 05 33 13-2066) 
. 
. 

 26 05 33 13-2207 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 29.47 5.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 
. 

 26 05 33 13-2208 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 32.78 7.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 
. 

 26 05 33 13-2209 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 37.72 9.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 
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. 
 26 05 33 13-2210 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 45.04 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2211 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 48.78 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2212 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 32.72 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2213 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 35.18 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-2214 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 40.15 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2215 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 47.62 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2216 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 51.55 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2217 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 55.72 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-2218 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 32.89 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2219 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 35.35 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-2220 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 40.46 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2221 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 47.95 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2222 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 51.88 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2223 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 56.58 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-2224 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 35.17 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2225 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.63 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-2226 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 42.92 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2227 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 49.35 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2228 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 53.42 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2229 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 59.28 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-2230 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 83.75 16.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-2231 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 107.82 23.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-2232 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 35.34 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2233 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.95 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-2234 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 43.25 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2235 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 50.74 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2236 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 54.96 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2237 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 61.97 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 238  Monterey County Roads and Bridges 

. 
 26 05 33 13-2238 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 86.13 16.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-2239 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 112.94 23.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-2240 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 135.29 26.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-2241 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 156.91 34.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-2242 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 35.65 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2243 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 38.28 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-2244 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 43.61 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2245 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 51.39 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2246 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 55.63 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2247 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 63.43 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-2248 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 95.60 16.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-2249 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 120.60 23.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-2250 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 136.93 26.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-2251 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 161.29 34.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-2252 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 238.69 47.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 

. 
 26 05 33 13-2253 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 36.26 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2254 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 38.88 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-2255 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 44.26 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2256 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 52.59 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2257 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 57.08 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2258 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 64.90 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-2259 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 105.21 16.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-2260 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 130.79 23.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-2261 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 146.11 26.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-2262 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 176.77 34.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-2263 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 261.83 47.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 

. 
 26 05 33 13-2264 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.19 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2265 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 39.80 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 
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. 
 26 05 33 13-2266 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 45.70 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2267 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 52.90 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2268 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 60.01 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2269 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 72.06 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-2270 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 117.03 16.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-2271 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 144.73 23.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-2272 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 169.08 26.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-2273 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 200.01 34.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-2274 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 277.69 47.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 

. 
 26 05 33 13-2275 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 38.18 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2276 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 40.76 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-2277 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 47.12 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2278 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 57.23 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2279 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 66.98 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2280 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 82.59 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-2281 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 129.53 16.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-2282 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 162.59 23.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 

. 
 26 05 33 13-2283 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 193.21 26.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-2284 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 240.67 34.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-2285 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 309.35 47.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 

. 
 26 05 33 13-2286 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 39.19 6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

. 
 26 05 33 13-2287 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 41.89 7.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.46 

. 
 26 05 33 13-2288 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 50.73 9.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2289 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 64.34 10.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.53 

. 
 26 05 33 13-2290 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 75.41 12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2291 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 91.05 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.32 

. 
 26 05 33 13-2292 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 146.21 16.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.10 

. 
 26 05 33 13-2293 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 189.36 23.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.96 
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. 
 26 05 33 13-2294 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 208.02 26.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.74 

. 
 26 05 33 13-2295 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 253.15 34.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.49 

. 
 26 05 33 13-2296 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 313.87 47.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.22 

XXXXXXX 
. 
 26 05 33 13-2297  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1986) 

Note: Direct burial or encased application. 
. 
. 
 26 05 33 13-2298  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-2297) 
. 
. 

 26 05 33 13-2299 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 8.70 1.20 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 33 13-2300 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 9.66 1.29 

    For Work In Restricted Working Space, Add  0.97 
. 

 26 05 33 13-2301 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 10.26 1.38 
    For Work In Restricted Working Space, Add  1.04 

. 
 26 05 33 13-2302 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ........................................................ 10.86 1.48 

    For Work In Restricted Working Space, Add  1.11 
. 

 26 05 33 13-2303 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ........................................................ 11.67 1.57 
    For Work In Restricted Working Space, Add  1.18 

. 
 26 05 33 13-2304 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 12.11 1.66 

    For Work In Restricted Working Space, Add  1.25 
. 

 26 05 33 13-2305 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ........................................................ 13.91 1.75 
    For Work In Restricted Working Space, Add  1.32 

. 
 26 05 33 13-2306 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 16.05 1.85 

    For Work In Restricted Working Space, Add  1.39 
. 

 26 05 33 13-2307 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ........................................................ 17.72 1.94 
    For Work In Restricted Working Space, Add  1.46 

. 
 26 05 33 13-2308 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 19.37 2.03 

    For Work In Restricted Working Space, Add  1.53 
. 

 26 05 33 13-2309 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 23.16 2.12 
    For Work In Restricted Working Space, Add  1.60 

. 
 26 05 33 13-2310 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 27.87 2.22 

    For Work In Restricted Working Space, Add  1.67 

XXXXXXX 
. 
 26 05 33 13-2311  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-2297) 
. 
. 

 26 05 33 13-2312 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 
Elbows, Direct Burial .......................................................................................................................................................... 128.54 9.25 

    For Work In Restricted Working Space, Add  6.93 
    For 24" Radius, Add  9.06 
    For 36" Radius, Add  12.85 
    For 48" Radius, Add  16.65 

. 
 26 05 33 13-2313 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 145.77 11.10 
    For Work In Restricted Working Space, Add  8.32 
    For 24" Radius, Add  10.24 
    For 36" Radius, Add  14.58 
    For 48" Radius, Add  18.91 

. 
 26 05 33 13-2314 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 151.59 12.95 
    For Work In Restricted Working Space, Add  9.71 
    For 24" Radius, Add  10.56 
    For 36" Radius, Add  15.16 
    For 48" Radius, Add  19.76 

. 
 26 05 33 13-2315 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 157.38 14.80 
    For Work In Restricted Working Space, Add  11.10 
    For 24" Radius, Add  10.88 
    For 36" Radius, Add  15.74 
    For 48" Radius, Add  20.60 

. 
 26 05 33 13-2316 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 163.20 16.64 
    For Work In Restricted Working Space, Add  12.48 
    For 24" Radius, Add  11.20 
    For 36" Radius, Add  16.32 
    For 48" Radius, Add  21.44 

. 
 26 05 33 13-2317 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 184.60 18.50 
    For Work In Restricted Working Space, Add  13.87 
    For 24" Radius, Add  12.69 
    For 36" Radius, Add  18.46 
    For 48" Radius, Add  24.23 

. 
 26 05 33 13-2318 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 216.46 20.34 
    For Work In Restricted Working Space, Add  15.26 
    For 24" Radius, Add  14.96 
    For 36" Radius, Add  21.65 
    For 48" Radius, Add  28.33 



 

 Electrical 26 

26
 

Common Work Results for Electrical 26 05 
Raceway and Boxes for Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 241 

. 
 26 05 33 13-2319 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 254.21 22.19 
    For Work In Restricted Working Space, Add  16.65 
    For 24" Radius, Add  17.68 
    For 36" Radius, Add  25.42 
    For 48" Radius, Add  33.16 

. 
 26 05 33 13-2320 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ......................................................................................................................................................... 288.29 25.89 
    For Work In Restricted Working Space, Add  19.42 
    For 24" Radius, Add  20.00 
    For 36" Radius, Add  28.83 
    For 48" Radius, Add  37.65 

. 
 26 05 33 13-2321 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 322.37 33.29 
    For Work In Restricted Working Space, Add  22.19 
    For 24" Radius, Add  22.33 
    For 36" Radius, Add  32.24 
    For 48" Radius, Add  42.15 

. 
 26 05 33 13-2322 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 393.72 33.29 
    For Work In Restricted Working Space, Add  24.97 
    For 24" Radius, Add  27.45 
    For 36" Radius, Add  39.37 
    For 48" Radius, Add  51.30 

. 
 26 05 33 13-2323 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 480.59 36.99 
    For Work In Restricted Working Space, Add  27.74 
    For 24" Radius, Add  33.73 
    For 36" Radius, Add  48.06 
    For 48" Radius, Add  62.39 

XXXXXXX 
. 
 26 05 33 13-2324  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-2297) 
. 
. 

 26 05 33 13-2325 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 56.60 5.18 
    For Work In Restricted Working Space, Add  3.89 

. 
 26 05 33 13-2326 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 63.44 5.92 

    For Work In Restricted Working Space, Add  4.44 
. 

 26 05 33 13-2327 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 65.78 6.66 
    For Work In Restricted Working Space, Add  4.99 

. 
 26 05 33 13-2328 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ..................... 68.05 7.39 

    For Work In Restricted Working Space, Add  5.55 
. 

 26 05 33 13-2329 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ..................... 70.89 8.14 
    For Work In Restricted Working Space, Add  6.10 

. 
 26 05 33 13-2330 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 82.38 8.88 

    For Work In Restricted Working Space, Add  6.66 
. 

 26 05 33 13-2331 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ..................... 97.42 9.99 
    For Work In Restricted Working Space, Add  7.49 

. 
 26 05 33 13-2332 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 114.68 11.10 

    For Work In Restricted Working Space, Add  8.32 
. 

 26 05 33 13-2333 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ................... 130.17 12.95 
    For Work In Restricted Working Space, Add  9.71 

. 
 26 05 33 13-2334 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 145.67 14.80 

    For Work In Restricted Working Space, Add  11.10 
. 

 26 05 33 13-2335 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 177.45 16.64 
    For Work In Restricted Working Space, Add  12.48 

. 
 26 05 33 13-2336 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 215.98 18.50 

    For Work In Restricted Working Space, Add  13.87 

XXXXXXX 
. 
 26 05 33 13-2337  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-2297) 
. 
. 

 26 05 33 13-2338 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial............. 37.58 5.18 
    For Work In Restricted Working Space, Add  3.89 

. 
 26 05 33 13-2339 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial............. 42.16 5.92 

    For Work In Restricted Working Space, Add  4.44 
. 

 26 05 33 13-2340 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 44.30 6.66 
    For Work In Restricted Working Space, Add  4.99 

. 
 26 05 33 13-2341 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 46.45 7.39 
    For Work In Restricted Working Space, Add  5.55 

. 
 26 05 33 13-2342 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 48.57 8.14 
    For Work In Restricted Working Space, Add  6.10 

. 
 26 05 33 13-2343 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 50.59 8.88 

    For Work In Restricted Working Space, Add  6.66 
. 

 26 05 33 13-2344 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 
Burial ................................................................................................................................................................................... 59.04 9.99 

    For Work In Restricted Working Space, Add  7.49 
. 

 26 05 33 13-2345 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 68.65 11.10 
    For Work In Restricted Working Space, Add  8.32 

. 
 26 05 33 13-2346 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 78.38 12.95 
    For Work In Restricted Working Space, Add  9.71 
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. 
 26 05 33 13-2347 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 88.12 14.80 

    For Work In Restricted Working Space, Add  11.10 
. 

 26 05 33 13-2348 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial .............. 105.57 16.64 
    For Work In Restricted Working Space, Add  12.48 

. 
 26 05 33 13-2349 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial .............. 126.14 18.50 

    For Work In Restricted Working Space, Add  13.87 

XXXXXXX 
. 
 26 05 33 13-2350  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW)  Conduit Sleeve 

Couplings (26 05 33 13-2297) 
. 
. 

 26 05 33 13-2351 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 38.01 2.96 
    For Work In Restricted Working Space, Add  2.22 

. 
 26 05 33 13-2352 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 42.36 3.33 

    For Work In Restricted Working Space, Add  2.50 
. 

 26 05 33 13-2353 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 43.65 3.70 
    For Work In Restricted Working Space, Add  2.78 

. 
 26 05 33 13-2354 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 44.78 4.07 

    For Work In Restricted Working Space, Add  3.05 
. 

 26 05 33 13-2355 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 46.50 4.44 
    For Work In Restricted Working Space, Add  3.33 

. 
 26 05 33 13-2356 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 55.10 5.18 

    For Work In Restricted Working Space, Add  3.89 
. 

 26 05 33 13-2357 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 66.27 6.29 
    For Work In Restricted Working Space, Add  4.72 

. 
 26 05 33 13-2358 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 79.15 7.39 

    For Work In Restricted Working Space, Add  5.55 
. 

 26 05 33 13-2359 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 91.34 9.25 
    For Work In Restricted Working Space, Add  6.93 

. 
 26 05 33 13-2360 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................. 103.54 11.10 

    For Work In Restricted Working Space, Add  8.32 
. 

 26 05 33 13-2361 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................. 127.08 12.95 
    For Work In Restricted Working Space, Add  9.71 

. 
 26 05 33 13-2362 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................. 155.43 14.80 

    For Work In Restricted Working Space, Add  11.10 

XXXXXXX 
. 
 26 05 33 13-2363  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-2297) 
. 
. 

 26 05 33 13-2364 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 79.98 18.50 
    For Work In Restricted Working Space, Add  13.87 

. 
 26 05 33 13-2365 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 92.92 22.19 

    For Work In Restricted Working Space, Add  16.65 
. 

 26 05 33 13-2366 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 102.57 25.89 
    For Work In Restricted Working Space, Add  19.42 

. 
 26 05 33 13-2367 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 112.06 29.59 

    For Work In Restricted Working Space, Add  22.19 
. 

 26 05 33 13-2368 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 117.56 31.44 
    For Work In Restricted Working Space, Add  23.58 

. 
 26 05 33 13-2369 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 129.59 33.29 

    For Work In Restricted Working Space, Add  24.97 
. 

 26 05 33 13-2370 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 143.49 35.14 
    For Work In Restricted Working Space, Add  26.36 

. 
 26 05 33 13-2371 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 159.25 36.99 

    For Work In Restricted Working Space, Add  27.74 
. 

 26 05 33 13-2372 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 172.22 38.84 
    For Work In Restricted Working Space, Add  29.13 

. 
 26 05 33 13-2373 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 185.18 40.69 

    For Work In Restricted Working Space, Add  30.52 
. 

 26 05 33 13-2374 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 210.68 42.53 
    For Work In Restricted Working Space, Add  31.91 

. 
 26 05 33 13-2375 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 241.38 44.39 

    For Work In Restricted Working Space, Add  33.29 

XXXXXXX 
. 
 26 05 33 13-2376  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-2297) 
. 
. 

 26 05 33 13-2377 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial..................... 93.68 18.50 
    For Work In Restricted Working Space, Add  13.87 

. 
 26 05 33 13-2378 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial................... 108.27 22.19 

    For Work In Restricted Working Space, Add  16.65 
. 

 26 05 33 13-2379 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 118.01 25.89 
    For Work In Restricted Working Space, Add  19.42 

. 
 26 05 33 13-2380 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 127.67 29.59 

    For Work In Restricted Working Space, Add  22.19 
. 

 26 05 33 13-2381 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 133.29 31.44 
    For Work In Restricted Working Space, Add  23.58 

. 
 26 05 33 13-2382 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 147.56 33.29 

    For Work In Restricted Working Space, Add  24.97 
. 

 26 05 33 13-2383 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 165.06 35.14 
    For Work In Restricted Working Space, Add  26.36 

. 
 26 05 33 13-2384 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 185.12 36.99 

    For Work In Restricted Working Space, Add  27.74 
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. 
 26 05 33 13-2385 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 201.35 38.84 

    For Work In Restricted Working Space, Add  29.13 
. 

 26 05 33 13-2386 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 217.56 40.69 
    For Work In Restricted Working Space, Add  30.52 

. 
 26 05 33 13-2387 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 251.25 42.53 

    For Work In Restricted Working Space, Add  31.91 
. 

 26 05 33 13-2388 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 292.10 44.39 
    For Work In Restricted Working Space, Add  33.29 

XXXXXXX 
. 
 26 05 33 13-2389  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-2297) 
. 
. 

 26 05 33 13-2390 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................... 125.76 5.18 
    For Work In Restricted Working Space, Add  3.89 

. 
 26 05 33 13-2391 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................... 140.12 5.92 

    For Work In Restricted Working Space, Add  4.44 
. 

 26 05 33 13-2392 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 145.81 6.66 
    For Work In Restricted Working Space, Add  4.99 

. 
 26 05 33 13-2393 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................ 151.68 7.39 

    For Work In Restricted Working Space, Add  5.55 
. 

 26 05 33 13-2394 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................ 155.59 8.14 
    For Work In Restricted Working Space, Add  6.10 

. 
 26 05 33 13-2395 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 170.32 8.88 

    For Work In Restricted Working Space, Add  6.66 
. 

 26 05 33 13-2396 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................ 202.74 9.99 
    For Work In Restricted Working Space, Add  7.49 

. 
 26 05 33 13-2397 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 240.95 11.10 

    For Work In Restricted Working Space, Add  8.32 
. 

 26 05 33 13-2398 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................ 272.23 12.95 
    For Work In Restricted Working Space, Add  9.71 

. 
 26 05 33 13-2399 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 303.52 14.80 

    For Work In Restricted Working Space, Add  11.10 
. 

 26 05 33 13-2400 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 374.88 16.64 
    For Work In Restricted Working Space, Add  12.48 

. 
 26 05 33 13-2401 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 460.24 18.50 

    For Work In Restricted Working Space, Add  13.87 

XXXXXXX 
. 
 26 05 33 13-2402  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-2297) 
. 
. 

 26 05 33 13-2403 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 117.51 18.50 

    For Work In Restricted Working Space, Add  13.87 
. 

 26 05 33 13-2404 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 134.69 22.19 

    For Work In Restricted Working Space, Add  16.65 
. 

 26 05 33 13-2405 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 162.57 25.89 

    For Work In Restricted Working Space, Add  19.42 
. 

 26 05 33 13-2406 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 205.88 29.59 

    For Work In Restricted Working Space, Add  22.19 
. 

 26 05 33 13-2407 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 259.43 31.44 

    For Work In Restricted Working Space, Add  23.58 
. 

 26 05 33 13-2408 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 351.21 33.29 

    For Work In Restricted Working Space, Add  24.97 
. 

 26 05 33 13-2409 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 509.55 35.14 

    For Work In Restricted Working Space, Add  26.36 
. 

 26 05 33 13-2410 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 615.38 36.99 

    For Work In Restricted Working Space, Add  27.74 
. 

 26 05 33 13-2411 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 740.20 38.84 

    For Work In Restricted Working Space, Add  29.13 
. 

 26 05 33 13-2412 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 865.00 40.69 

    For Work In Restricted Working Space, Add  30.52 
. 

 26 05 33 13-2413 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .............................................................................................................................................................................. 1,013.01 42.53 

    For Work In Restricted Working Space, Add  31.91 
. 

 26 05 33 13-2414 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .............................................................................................................................................................................. 1,650.19 44.39 

    For Work In Restricted Working Space, Add  33.29 

XXXXXXX 
. 
 26 05 33 13-2415  Spacers (26 05 33 13-1986) 

Note: For concrete encasement applications. See CSI section 03 31 13 00-0039 for concrete., 26 05 33 13-1986 
for conduit. 

. 

. 
 26 05 33 13-2416 EA 1" Base Spacers, Average 4" Wide, Direct Burial ................................................................................................................. 10.56  

. 
 26 05 33 13-2417 EA 1" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 11.25  

. 
 26 05 33 13-2418 EA 1-1/4" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 12.48  
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. 
 26 05 33 13-2419 EA 1-1/4" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 13.32  

. 
 26 05 33 13-2420 EA 1-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 12.65  

. 
 26 05 33 13-2421 EA 1-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 13.44  

. 
 26 05 33 13-2422 EA 2" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 15.49  

. 
 26 05 33 13-2423 EA 2" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 14.38  

. 
 26 05 33 13-2424 EA 2-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 17.06  

. 
 26 05 33 13-2425 EA 2-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 16.53  

. 
 26 05 33 13-2426 EA 3" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 19.40  

. 
 26 05 33 13-2427 EA 3" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 18.63  

. 
 26 05 33 13-2428 EA 3-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 21.03  

. 
 26 05 33 13-2429 EA 3-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 20.17  

. 
 26 05 33 13-2430 EA 4" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 21.73  

. 
 26 05 33 13-2431 EA 4" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 20.73  

. 
 26 05 33 13-2432 EA 5" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 24.06  

. 
 26 05 33 13-2433 EA 5" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 22.87  

. 
 26 05 33 13-2434 EA 6" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 27.79  

. 
 26 05 33 13-2435 EA 6" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 26.76  

XXXXXXX 
. 
 26 05 33 13-2436  Conduit Field Bending (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2437  Metallic Conduit Field Bending (26 05 33 13-2436) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT), Intermediate Metal Conduit 
(IMC) and aluminum conduits. 

. 

. 
 26 05 33 13-2438 EA 1-1/4" Metallic Conduit Field Bending ................................................................................................................................... 16.73  

. 
 26 05 33 13-2439 EA 1-1/2" Metallic Conduit Field Bending ................................................................................................................................... 22.31  

. 
 26 05 33 13-2440 EA 2" Metallic Conduit Field Bending ......................................................................................................................................... 27.89  

. 
 26 05 33 13-2441 EA 2-1/2" Metallic Conduit Field Bending ................................................................................................................................... 39.04  

. 
 26 05 33 13-2442 EA 3" Metallic Conduit Field Bending ......................................................................................................................................... 50.20  

. 
 26 05 33 13-2443 EA 3-1/2" Metallic Conduit Field Bending ................................................................................................................................... 61.35  

. 
 26 05 33 13-2444 EA 4" Metallic Conduit Field Bending ......................................................................................................................................... 72.51  

. 
 26 05 33 13-2445 EA 5" Metallic Conduit Field Bending ......................................................................................................................................... 89.24  

. 
 26 05 33 13-2446 EA 6" Metallic Conduit Field Bending ....................................................................................................................................... 105.98  

XXXXXXX 
. 
 26 05 33 13-2447  Plastic Conduit Field Bending (26 05 33 13-2436) 

Note: For PVC conduits. 
. 
. 

 26 05 33 13-2448 EA 1" Plastic Conduit Field Bending ........................................................................................................................................... 25.65  
. 

 26 05 33 13-2449 EA 1-1/4" Plastic Conduit Field Bending ..................................................................................................................................... 27.89  
. 

 26 05 33 13-2450 EA 1-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 33.47  
. 

 26 05 33 13-2451 EA 2" Plastic Conduit Field Bending ........................................................................................................................................... 44.62  
. 

 26 05 33 13-2452 EA 2-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 55.78  
. 

 26 05 33 13-2453 EA 3" Plastic Conduit Field Bending ........................................................................................................................................... 66.93  
. 

 26 05 33 13-2454 EA 3-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 78.09  
. 

 26 05 33 13-2455 EA 4" Plastic Conduit Field Bending ........................................................................................................................................... 89.24  
. 

 26 05 33 13-2456 EA 5" Plastic Conduit Field Bending ......................................................................................................................................... 100.40  
. 

 26 05 33 13-2457 EA 6" Plastic Conduit Field Bending ......................................................................................................................................... 111.55  

XXXXXXX 
. 
 26 05 33 13-2458  Cut And Thread Existing In-Place Threaded Conduit (26 05 33 13-0057) 

Note: For use when connecting conduit to an existing in-place system. 
. 
. 

 26 05 33 13-2459 EA 1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 32.57  
    For Work In Restricted Working Space, Add  9.77 

. 
 26 05 33 13-2460 EA 3/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 35.83  

    For Work In Restricted Working Space, Add  10.75 
. 

 26 05 33 13-2461 EA 1", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 39.09  
    For Work In Restricted Working Space, Add  11.73 

. 
 26 05 33 13-2462 EA 1-1/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 42.34  

    For Work In Restricted Working Space, Add  12.70 
. 

 26 05 33 13-2463 EA 1-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 44.51  
    For Work In Restricted Working Space, Add  13.35 

. 
 26 05 33 13-2464 EA 2", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 46.69  

    For Work In Restricted Working Space, Add  14.01 
. 

 26 05 33 13-2465 EA 2-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 48.86  
    For Work In Restricted Working Space, Add  14.66 

. 
 26 05 33 13-2466 EA 3", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 51.03  

    For Work In Restricted Working Space, Add  15.31 
. 

 26 05 33 13-2467 EA 3-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 52.11  
    For Work In Restricted Working Space, Add  15.63 

. 
 26 05 33 13-2468 EA 4", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 53.20  

    For Work In Restricted Working Space, Add  15.96 
. 

 26 05 33 13-2469 EA 5", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 55.37  
    For Work In Restricted Working Space, Add  16.61 

. 
 26 05 33 13-2470 EA 6", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 57.55  

    For Work In Restricted Working Space, Add  17.27 

XXXXXXX 
. 
 26 05 33 13-2471  Metallic Conduit Bodies (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2472  Threaded, Cast Aluminum Conduit Body (26 05 33 13-2471) 

Note: For use with Rigid Galvanized Steel (RGS), Galvanized Rigid Steel Conduit (GRC), Intermediate Metal 
Conduit (IMC), or Aluminum Rigid Conduit (ARC) 



 

 Electrical 26 

26
 

Common Work Results for Electrical 26 05 
Raceway and Boxes for Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 245 

. 

. 
 26 05 33 13-2473  Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2472) 
. 
. 

 26 05 33 13-2474 EA 1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 57.43 19.01 
    For Mogul LB, Add  5.05 
    For Work In Restricted Working Space, Add  14.26 
    For Elevated Installation >10' To 15', Add  4.75 
    For Elevated Installation >15' To 20', Add  9.51 
    For Elevated Installation >20' To 25', Add  11.88 
    For Elevated Installation >25' To 30', Add  16.64 
    For Elevated Installation >30' To 35', Add  19.01 
    For Elevated Installation >35' To 40', Add  23.77 
    For Elevated Installation >40', Add  26.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

. 
 26 05 33 13-2475 EA 3/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 67.89 21.78 

    For Mogul LB, Add  7.36 
    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-2476 EA 1" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 82.50 25.34 

    For Mogul LB, Add  11.19 
    For Work In Restricted Working Space, Add  19.01 
    For Elevated Installation >10' To 15', Add  6.34 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.84 
    For Elevated Installation >25' To 30', Add  22.18 
    For Elevated Installation >30' To 35', Add  25.34 
    For Elevated Installation >35' To 40', Add  31.68 
    For Elevated Installation >40', Add  34.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.01 

. 
 26 05 33 13-2477 EA 1-1/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 100.86 28.91 

    For Mogul LB, Add  17.82 
    For Work In Restricted Working Space, Add  21.68 
    For Elevated Installation >10' To 15', Add  7.23 
    For Elevated Installation >15' To 20', Add  14.46 
    For Elevated Installation >20' To 25', Add  18.07 
    For Elevated Installation >25' To 30', Add  25.30 
    For Elevated Installation >30' To 35', Add  28.91 
    For Elevated Installation >35' To 40', Add  36.14 
    For Elevated Installation >40', Add  39.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.68 

. 
 26 05 33 13-2478 EA 1-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 116.07 31.68 

    For Mogul LB, Add  23.69 
    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-2479 EA 2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 154.60 38.02 

    For Mogul LB, Add  39.92 
    For Work In Restricted Working Space, Add  28.51 
    For Elevated Installation >10' To 15', Add  9.50 
    For Elevated Installation >15' To 20', Add  19.01 
    For Elevated Installation >20' To 25', Add  23.76 
    For Elevated Installation >25' To 30', Add  33.26 
    For Elevated Installation >30' To 35', Add  38.02 
    For Elevated Installation >35' To 40', Add  47.52 
    For Elevated Installation >40', Add  52.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.51 

. 
 26 05 33 13-2480 EA 2-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 265.48 53.46 

    For Mogul LB, Add  92.18 
    For Work In Restricted Working Space, Add  40.10 
    For Elevated Installation >10' To 15', Add  13.37 
    For Elevated Installation >15' To 20', Add  26.73 
    For Elevated Installation >20' To 25', Add  33.42 
    For Elevated Installation >25' To 30', Add  46.78 
    For Elevated Installation >30' To 35', Add  53.46 
    For Elevated Installation >35' To 40', Add  66.83 
    For Elevated Installation >40', Add  73.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.10 
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 26 05 33 13-2481 EA 3" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 348.41 71.28 

    For Mogul LB, Add  118.74 
    For Work In Restricted Working Space, Add  53.46 
    For Elevated Installation >10' To 15', Add  17.82 
    For Elevated Installation >15' To 20', Add  35.64 
    For Elevated Installation >20' To 25', Add  44.55 
    For Elevated Installation >25' To 30', Add  62.37 
    For Elevated Installation >30' To 35', Add  71.28 
    For Elevated Installation >35' To 40', Add  89.11 
    For Elevated Installation >40', Add  98.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.46 

. 
 26 05 33 13-2482 EA 3-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 466.17 89.10 

    For Mogul LB, Add  171.42 
    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.10 
    For Elevated Installation >35' To 40', Add  111.38 
    For Elevated Installation >40', Add  122.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.83 

. 
 26 05 33 13-2483 EA 4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 609.51 108.51 

    For Mogul LB, Add  240.12 
    For Work In Restricted Working Space, Add  81.38 
    For Elevated Installation >10' To 15', Add  27.13 
    For Elevated Installation >15' To 20', Add  54.25 
    For Elevated Installation >20' To 25', Add  67.82 
    For Elevated Installation >25' To 30', Add  94.94 
    For Elevated Installation >30' To 35', Add  108.51 
    For Elevated Installation >35' To 40', Add  135.64 
    For Elevated Installation >40', Add  149.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.38 

XXXXXXX 
. 
 26 05 33 13-2484  Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2472) 
. 
. 

 26 05 33 13-2485 EA  1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 58.64 19.01 
    For Mogul LB, Add  5.96 
    For Work In Restricted Working Space, Add  14.26 
    For Elevated Installation >10' To 15', Add  4.75 
    For Elevated Installation >15' To 20', Add  9.51 
    For Elevated Installation >20' To 25', Add  11.88 
    For Elevated Installation >25' To 30', Add  16.64 
    For Elevated Installation >30' To 35', Add  19.01 
    For Elevated Installation >35' To 40', Add  23.77 
    For Elevated Installation >40', Add  26.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

. 
 26 05 33 13-2486 EA  3/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 69.07 21.78 

    For Mogul LB, Add  8.24 
    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-2487 EA 1" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .............................................................. 84.87 25.34 

    For Mogul LB, Add  12.96 
    For Work In Restricted Working Space, Add  19.01 
    For Elevated Installation >10' To 15', Add  6.34 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.84 
    For Elevated Installation >25' To 30', Add  22.18 
    For Elevated Installation >30' To 35', Add  25.34 
    For Elevated Installation >35' To 40', Add  31.68 
    For Elevated Installation >40', Add  34.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.01 

. 
 26 05 33 13-2488 EA  1-1/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 103.75 28.91 

    For Mogul LB, Add  19.99 
    For Work In Restricted Working Space, Add  21.68 
    For Elevated Installation >10' To 15', Add  7.23 
    For Elevated Installation >15' To 20', Add  14.46 
    For Elevated Installation >20' To 25', Add  18.07 
    For Elevated Installation >25' To 30', Add  25.30 
    For Elevated Installation >30' To 35', Add  28.91 
    For Elevated Installation >35' To 40', Add  36.14 
    For Elevated Installation >40', Add  39.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.68 
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 26 05 33 13-2489 EA  1-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 120.98 31.68 

    For Mogul LB, Add  27.38 
    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-2490 EA  2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 165.13 38.02 

    For Mogul LB, Add  47.82 
    For Work In Restricted Working Space, Add  28.51 
    For Elevated Installation >10' To 15', Add  9.50 
    For Elevated Installation >15' To 20', Add  19.01 
    For Elevated Installation >20' To 25', Add  23.76 
    For Elevated Installation >25' To 30', Add  33.26 
    For Elevated Installation >30' To 35', Add  38.02 
    For Elevated Installation >35' To 40', Add  47.52 
    For Elevated Installation >40', Add  52.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.51 

. 
 26 05 33 13-2491 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 260.17 53.46 

    For Mogul LB, Add  88.20 
    For Work In Restricted Working Space, Add  40.10 
    For Elevated Installation >10' To 15', Add  13.37 
    For Elevated Installation >15' To 20', Add  26.73 
    For Elevated Installation >20' To 25', Add  33.42 
    For Elevated Installation >25' To 30', Add  46.78 
    For Elevated Installation >30' To 35', Add  53.46 
    For Elevated Installation >35' To 40', Add  66.83 
    For Elevated Installation >40', Add  73.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.10 

. 
 26 05 33 13-2492 EA  3" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 330.54 71.28 

    For Mogul LB, Add  105.34 
    For Work In Restricted Working Space, Add  53.46 
    For Elevated Installation >10' To 15', Add  17.82 
    For Elevated Installation >15' To 20', Add  35.64 
    For Elevated Installation >20' To 25', Add  44.55 
    For Elevated Installation >25' To 30', Add  62.37 
    For Elevated Installation >30' To 35', Add  71.28 
    For Elevated Installation >35' To 40', Add  89.11 
    For Elevated Installation >40', Add  98.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.46 

. 
 26 05 33 13-2493 EA  3-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 481.40 89.10 

    For Mogul LB, Add  182.84 
    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.10 
    For Elevated Installation >35' To 40', Add  111.38 
    For Elevated Installation >40', Add  122.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.83 

. 
 26 05 33 13-2494 EA  4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 640.63 108.51 

    For Mogul LB, Add  263.46 
    For Work In Restricted Working Space, Add  81.38 
    For Elevated Installation >10' To 15', Add  27.13 
    For Elevated Installation >15' To 20', Add  54.25 
    For Elevated Installation >20' To 25', Add  67.82 
    For Elevated Installation >25' To 30', Add  94.94 
    For Elevated Installation >30' To 35', Add  108.51 
    For Elevated Installation >35' To 40', Add  135.64 
    For Elevated Installation >40', Add  149.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.38 

XXXXXXX 
. 
 26 05 33 13-2495  Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2472) 
. 
. 

 26 05 33 13-2496 EA  1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 67.58 21.78 
    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 
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 26 05 33 13-2497 EA  3/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 80.26 25.34 

    For Work In Restricted Working Space, Add  19.01 
    For Elevated Installation >10' To 15', Add  6.34 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.84 
    For Elevated Installation >25' To 30', Add  22.18 
    For Elevated Installation >30' To 35', Add  25.34 
    For Elevated Installation >35' To 40', Add  31.68 
    For Elevated Installation >40', Add  34.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.01 

. 
 26 05 33 13-2498 EA  1" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ........................................................................ 93.23 27.72 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.79 

. 
 26 05 33 13-2499 EA  1-1/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 115.46 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-2500 EA  1-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 134.25 34.85 

    For Work In Restricted Working Space, Add  26.14 
    For Elevated Installation >10' To 15', Add  8.71 
    For Elevated Installation >15' To 20', Add  17.43 
    For Elevated Installation >20' To 25', Add  21.78 
    For Elevated Installation >25' To 30', Add  30.50 
    For Elevated Installation >30' To 35', Add  34.85 
    For Elevated Installation >35' To 40', Add  43.57 
    For Elevated Installation >40', Add  47.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.14 

. 
 26 05 33 13-2501 EA  2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 182.57 40.79 

    For Work In Restricted Working Space, Add  30.59 
    For Elevated Installation >10' To 15', Add  10.20 
    For Elevated Installation >15' To 20', Add  20.40 
    For Elevated Installation >20' To 25', Add  25.50 
    For Elevated Installation >25' To 30', Add  35.69 
    For Elevated Installation >30' To 35', Add  40.79 
    For Elevated Installation >35' To 40', Add  50.99 
    For Elevated Installation >40', Add  56.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.59 

. 
 26 05 33 13-2502 EA  2-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 290.91 59.40 

    For Work In Restricted Working Space, Add  44.55 
    For Elevated Installation >10' To 15', Add  14.85 
    For Elevated Installation >15' To 20', Add  29.70 
    For Elevated Installation >20' To 25', Add  37.13 
    For Elevated Installation >25' To 30', Add  51.98 
    For Elevated Installation >30' To 35', Add  59.40 
    For Elevated Installation >35' To 40', Add  74.26 
    For Elevated Installation >40', Add  81.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.55 

. 
 26 05 33 13-2503 EA  3" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 375.61 77.22 

    For Work In Restricted Working Space, Add  57.92 
    For Elevated Installation >10' To 15', Add  19.31 
    For Elevated Installation >15' To 20', Add  38.61 
    For Elevated Installation >20' To 25', Add  48.27 
    For Elevated Installation >25' To 30', Add  67.57 
    For Elevated Installation >30' To 35', Add  77.22 
    For Elevated Installation >35' To 40', Add  96.53 
    For Elevated Installation >40', Add  106.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.92 

. 
 26 05 33 13-2504 EA  3-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 616.76 95.04 

    For Work In Restricted Working Space, Add  71.28 
    For Elevated Installation >10' To 15', Add  23.76 
    For Elevated Installation >15' To 20', Add  47.52 
    For Elevated Installation >20' To 25', Add  59.40 
    For Elevated Installation >25' To 30', Add  83.16 
    For Elevated Installation >30' To 35', Add  95.04 
    For Elevated Installation >35' To 40', Add  118.81 
    For Elevated Installation >40', Add  130.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.28 
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 26 05 33 13-2505 EA  4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 703.58 114.45 

    For Work In Restricted Working Space, Add  85.84 
    For Elevated Installation >10' To 15', Add  28.61 
    For Elevated Installation >15' To 20', Add  57.22 
    For Elevated Installation >20' To 25', Add  71.53 
    For Elevated Installation >25' To 30', Add  100.14 
    For Elevated Installation >30' To 35', Add  114.45 
    For Elevated Installation >35' To 40', Add  143.06 
    For Elevated Installation >40', Add  157.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.84 

XXXXXXX 
. 
 26 05 33 13-2506  Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2472) 
. 
. 

 26 05 33 13-2507 EA  1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 58.88 19.01 
    For Work In Restricted Working Space, Add  14.26 
    For Elevated Installation >10' To 15', Add  4.75 
    For Elevated Installation >15' To 20', Add  9.51 
    For Elevated Installation >20' To 25', Add  11.88 
    For Elevated Installation >25' To 30', Add  16.64 
    For Elevated Installation >30' To 35', Add  19.01 
    For Elevated Installation >35' To 40', Add  23.77 
    For Elevated Installation >40', Add  26.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

. 
 26 05 33 13-2508 EA  3/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 68.24 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-2509 EA  1" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .......................................................................... 82.93 24.95 

    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.48 
    For Elevated Installation >20' To 25', Add  15.60 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.95 
    For Elevated Installation >35' To 40', Add  31.19 
    For Elevated Installation >40', Add  34.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-2510 EA  1-1/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 102.60 28.91 

    For Work In Restricted Working Space, Add  21.68 
    For Elevated Installation >10' To 15', Add  7.23 
    For Elevated Installation >15' To 20', Add  14.46 
    For Elevated Installation >20' To 25', Add  18.07 
    For Elevated Installation >25' To 30', Add  25.30 
    For Elevated Installation >30' To 35', Add  28.91 
    For Elevated Installation >35' To 40', Add  36.14 
    For Elevated Installation >40', Add  39.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.68 

. 
 26 05 33 13-2511 EA  1-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 115.27 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-2512 EA  2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 154.68 38.02 

    For Work In Restricted Working Space, Add  28.51 
    For Elevated Installation >10' To 15', Add  9.50 
    For Elevated Installation >15' To 20', Add  19.01 
    For Elevated Installation >20' To 25', Add  23.76 
    For Elevated Installation >25' To 30', Add  33.26 
    For Elevated Installation >30' To 35', Add  38.02 
    For Elevated Installation >35' To 40', Add  47.52 
    For Elevated Installation >40', Add  52.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.51 

. 
 26 05 33 13-2513 EA 2-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 255.69 53.46 

    For Work In Restricted Working Space, Add  40.10 
    For Elevated Installation >10' To 15', Add  13.37 
    For Elevated Installation >15' To 20', Add  26.73 
    For Elevated Installation >20' To 25', Add  33.42 
    For Elevated Installation >25' To 30', Add  46.78 
    For Elevated Installation >30' To 35', Add  53.46 
    For Elevated Installation >35' To 40', Add  66.83 
    For Elevated Installation >40', Add  73.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.10 
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 26 05 33 13-2514 EA  3" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 327.69 71.28 

    For Work In Restricted Working Space, Add  53.46 
    For Elevated Installation >10' To 15', Add  17.82 
    For Elevated Installation >15' To 20', Add  35.64 
    For Elevated Installation >20' To 25', Add  44.55 
    For Elevated Installation >25' To 30', Add  62.37 
    For Elevated Installation >30' To 35', Add  71.28 
    For Elevated Installation >35' To 40', Add  89.11 
    For Elevated Installation >40', Add  98.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.46 

. 
 26 05 33 13-2515 EA  3-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 472.24 89.10 

    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.10 
    For Elevated Installation >35' To 40', Add  111.38 
    For Elevated Installation >40', Add  122.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.83 

. 
 26 05 33 13-2516 EA 4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 612.37 108.51 

    For Work In Restricted Working Space, Add  81.38 
    For Elevated Installation >10' To 15', Add  27.13 
    For Elevated Installation >15' To 20', Add  54.25 
    For Elevated Installation >20' To 25', Add  67.82 
    For Elevated Installation >25' To 30', Add  94.94 
    For Elevated Installation >30' To 35', Add  108.51 
    For Elevated Installation >35' To 40', Add  135.64 
    For Elevated Installation >40', Add  149.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.38 

XXXXXXX 
. 
 26 05 33 13-2517  Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2472) 
. 
. 

 26 05 33 13-2518 EA  1/2"Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 78.49 24.95 
    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.48 
    For Elevated Installation >20' To 25', Add  15.60 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.95 
    For Elevated Installation >35' To 40', Add  31.19 
    For Elevated Installation >40', Add  34.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-2519 EA  3/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ....................................................................... 91.10 27.72 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.79 

. 
 26 05 33 13-2520 EA  1" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 113.11 30.50 

    For Work In Restricted Working Space, Add  22.87 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.25 
    For Elevated Installation >20' To 25', Add  19.06 
    For Elevated Installation >25' To 30', Add  26.68 
    For Elevated Installation >30' To 35', Add  30.50 
    For Elevated Installation >35' To 40', Add  38.12 
    For Elevated Installation >40', Add  41.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.87 

. 
 26 05 33 13-2521 EA  1-1/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 130.55 34.85 

    For Work In Restricted Working Space, Add  26.14 
    For Elevated Installation >10' To 15', Add  8.71 
    For Elevated Installation >15' To 20', Add  17.43 
    For Elevated Installation >20' To 25', Add  21.78 
    For Elevated Installation >25' To 30', Add  30.50 
    For Elevated Installation >30' To 35', Add  34.85 
    For Elevated Installation >35' To 40', Add  43.57 
    For Elevated Installation >40', Add  47.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.14 

. 
 26 05 33 13-2522 EA  1-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 171.08 38.02 

    For Work In Restricted Working Space, Add  28.51 
    For Elevated Installation >10' To 15', Add  9.50 
    For Elevated Installation >15' To 20', Add  19.01 
    For Elevated Installation >20' To 25', Add  23.76 
    For Elevated Installation >25' To 30', Add  33.26 
    For Elevated Installation >30' To 35', Add  38.02 
    For Elevated Installation >35' To 40', Add  47.52 
    For Elevated Installation >40', Add  52.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.51 
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 26 05 33 13-2523 EA  2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 206.50 46.73 

    For Work In Restricted Working Space, Add  35.05 
    For Elevated Installation >10' To 15', Add  11.68 
    For Elevated Installation >15' To 20', Add  23.36 
    For Elevated Installation >20' To 25', Add  29.21 
    For Elevated Installation >25' To 30', Add  40.89 
    For Elevated Installation >30' To 35', Add  46.73 
    For Elevated Installation >35' To 40', Add  58.41 
    For Elevated Installation >40', Add  64.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.05 

. 
 26 05 33 13-2524 EA  2-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ................................................................. 393.77 68.51 

    For Work In Restricted Working Space, Add  51.38 
    For Elevated Installation >10' To 15', Add  17.13 
    For Elevated Installation >15' To 20', Add  34.26 
    For Elevated Installation >20' To 25', Add  42.82 
    For Elevated Installation >25' To 30', Add  59.95 
    For Elevated Installation >30' To 35', Add  68.51 
    For Elevated Installation >35' To 40', Add  85.64 
    For Elevated Installation >40', Add  94.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.38 

. 
 26 05 33 13-2525 EA  3" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 483.41 89.10 

    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.10 
    For Elevated Installation >35' To 40', Add  111.38 
    For Elevated Installation >40', Add  122.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.83 

. 
 26 05 33 13-2526 EA  3-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ................................................................. 697.59 110.09 

    For Work In Restricted Working Space, Add  83.17 
    For Elevated Installation >10' To 15', Add  27.72 
    For Elevated Installation >15' To 20', Add  55.44 
    For Elevated Installation >20' To 25', Add  69.31 
    For Elevated Installation >25' To 30', Add  97.03 
    For Elevated Installation >30' To 35', Add  110.89 
    For Elevated Installation >35' To 40', Add  138.61 
    For Elevated Installation >40', Add  152.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.17 

. 
 26 05 33 13-2527 EA  4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 843.51 132.27 

    For Work In Restricted Working Space, Add  99.20 
    For Elevated Installation >10' To 15', Add  33.07 
    For Elevated Installation >15' To 20', Add  66.14 
    For Elevated Installation >20' To 25', Add  82.67 
    For Elevated Installation >25' To 30', Add  115.74 
    For Elevated Installation >30' To 35', Add  132.27 
    For Elevated Installation >35' To 40', Add  165.34 
    For Elevated Installation >40', Add  181.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.20 

XXXXXXX 
. 
 26 05 33 13-2528  Threaded, Malleable Iron Conduit Body (26 05 33 13-2471) 

Note: For use with Rigid Galvanized Steel (RGS), Galvanized Rigid Steel Conduit (GRC), or Intermediate Metal 
Conduit (IMC) 

. 

. 
 26 05 33 13-2529  Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2528) 
. 
. 

 26 05 33 13-2530 EA 1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 60.80 19.01 
    For Work In Restricted Working Space, Add  14.26 
    For Elevated Installation >10' To 15', Add  4.75 
    For Elevated Installation >15' To 20', Add  9.51 
    For Elevated Installation >20' To 25', Add  11.88 
    For Elevated Installation >25' To 30', Add  16.64 
    For Elevated Installation >30' To 35', Add  19.01 
    For Elevated Installation >35' To 40', Add  23.77 
    For Elevated Installation >40', Add  26.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

. 
 26 05 33 13-2531 EA 3/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 70.72 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-2532 EA 1" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 87.61 25.34 

    For Work In Restricted Working Space, Add  19.01 
    For Elevated Installation >10' To 15', Add  6.34 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.84 
    For Elevated Installation >25' To 30', Add  22.18 
    For Elevated Installation >30' To 35', Add  25.34 
    For Elevated Installation >35' To 40', Add  31.68 
    For Elevated Installation >40', Add  34.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.01 
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. 
 26 05 33 13-2533 EA 1-1/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 115.78 28.91 

    For Work In Restricted Working Space, Add  21.68 
    For Elevated Installation >10' To 15', Add  7.23 
    For Elevated Installation >15' To 20', Add  14.46 
    For Elevated Installation >20' To 25', Add  18.07 
    For Elevated Installation >25' To 30', Add  25.30 
    For Elevated Installation >30' To 35', Add  28.91 
    For Elevated Installation >35' To 40', Add  36.14 
    For Elevated Installation >40', Add  39.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.68 

. 
 26 05 33 13-2534 EA 1-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 132.56 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-2535 EA 2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 184.35 38.02 

    For Work In Restricted Working Space, Add  28.52 
    For Elevated Installation >10' To 15', Add  9.51 
    For Elevated Installation >15' To 20', Add  19.01 
    For Elevated Installation >20' To 25', Add  23.76 
    For Elevated Installation >25' To 30', Add  33.27 
    For Elevated Installation >30' To 35', Add  38.02 
    For Elevated Installation >35' To 40', Add  47.53 
    For Elevated Installation >40', Add  52.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.52 

. 
 26 05 33 13-2536 EA 2-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 316.45 53.46 

    For Work In Restricted Working Space, Add  40.10 
    For Elevated Installation >10' To 15', Add  13.37 
    For Elevated Installation >15' To 20', Add  26.73 
    For Elevated Installation >20' To 25', Add  33.42 
    For Elevated Installation >25' To 30', Add  46.78 
    For Elevated Installation >30' To 35', Add  53.46 
    For Elevated Installation >35' To 40', Add  66.83 
    For Elevated Installation >40', Add  73.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.10 

. 
 26 05 33 13-2537 EA 3" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 450.90 71.28 

    For Work In Restricted Working Space, Add  53.47 
    For Elevated Installation >10' To 15', Add  17.82 
    For Elevated Installation >15' To 20', Add  35.64 
    For Elevated Installation >20' To 25', Add  44.56 
    For Elevated Installation >25' To 30', Add  62.38 
    For Elevated Installation >30' To 35', Add  71.29 
    For Elevated Installation >35' To 40', Add  89.11 
    For Elevated Installation >40', Add  98.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.47 

. 
 26 05 33 13-2538 EA 3-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 626.46 89.10 

    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.10 
    For Elevated Installation >35' To 40', Add  111.38 
    For Elevated Installation >40', Add  122.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.83 

. 
 26 05 33 13-2539 EA 4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 748.65 108.51 

    For Work In Restricted Working Space, Add  81.38 
    For Elevated Installation >10' To 15', Add  27.13 
    For Elevated Installation >15' To 20', Add  54.26 
    For Elevated Installation >20' To 25', Add  67.82 
    For Elevated Installation >25' To 30', Add  94.95 
    For Elevated Installation >30' To 35', Add  108.51 
    For Elevated Installation >35' To 40', Add  135.64 
    For Elevated Installation >40', Add  149.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.38 

XXXXXXX 
. 
 26 05 33 13-2540  Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With 

Cover (26 05 33 13-2528) 
. 
. 

 26 05 33 13-2541 EA 1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 63.87 19.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

. 
 26 05 33 13-2542 EA 3/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 71.62 21.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 
. 

 26 05 33 13-2543 EA 1" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ................................................................ 92.30 25.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.01 

. 
 26 05 33 13-2544 EA 1-1/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 118.93 28.91 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.68 
. 

 26 05 33 13-2545 EA 1-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 136.41 31.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 

. 
 26 05 33 13-2546 EA 2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 176.46 38.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.52 
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 26 05 33 13-2547 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 272.62 53.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.10 
. 

 26 05 33 13-2548 EA 3" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 372.09 71.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.47 

. 
 26 05 33 13-2549 EA 3-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 672.87 89.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.83 
. 

 26 05 33 13-2550 EA 4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 782.89 108.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.38 

XXXXXXX 
. 
 26 05 33 13-2551  Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2528) 
. 
. 

 26 05 33 13-2552 EA 1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 76.36 21.78 
    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-2553 EA 3/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 89.98 25.34 

    For Work In Restricted Working Space, Add  19.31 
    For Elevated Installation >10' To 15', Add  6.44 
    For Elevated Installation >15' To 20', Add  12.87 
    For Elevated Installation >20' To 25', Add  16.09 
    For Elevated Installation >25' To 30', Add  22.52 
    For Elevated Installation >30' To 35', Add  25.74 
    For Elevated Installation >35' To 40', Add  32.18 
    For Elevated Installation >40', Add  35.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.31 

. 
 26 05 33 13-2554 EA 1" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 108.06 27.72 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.79 

. 
 26 05 33 13-2555 EA 1-1/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 138.26 31.68 

    For Work In Restricted Working Space, Add  23.46 
    For Elevated Installation >10' To 15', Add  7.82 
    For Elevated Installation >15' To 20', Add  15.64 
    For Elevated Installation >20' To 25', Add  19.55 
    For Elevated Installation >25' To 30', Add  27.37 
    For Elevated Installation >30' To 35', Add  31.28 
    For Elevated Installation >35' To 40', Add  39.11 
    For Elevated Installation >40', Add  43.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.46 

. 
 26 05 33 13-2556 EA 1-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 159.29 34.85 

    For Work In Restricted Working Space, Add  26.14 
    For Elevated Installation >10' To 15', Add  8.71 
    For Elevated Installation >15' To 20', Add  17.43 
    For Elevated Installation >20' To 25', Add  21.78 
    For Elevated Installation >25' To 30', Add  30.50 
    For Elevated Installation >30' To 35', Add  34.85 
    For Elevated Installation >35' To 40', Add  43.57 
    For Elevated Installation >40', Add  47.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.14 

. 
 26 05 33 13-2557 EA 2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 215.03 40.79 

    For Work In Restricted Working Space, Add  30.59 
    For Elevated Installation >10' To 15', Add  10.20 
    For Elevated Installation >15' To 20', Add  20.40 
    For Elevated Installation >20' To 25', Add  25.50 
    For Elevated Installation >25' To 30', Add  35.69 
    For Elevated Installation >30' To 35', Add  40.79 
    For Elevated Installation >35' To 40', Add  50.99 
    For Elevated Installation >40', Add  56.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.59 

. 
 26 05 33 13-2558 EA 2-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 267.11 59.40 

    For Work In Restricted Working Space, Add  44.55 
    For Elevated Installation >10' To 15', Add  14.85 
    For Elevated Installation >15' To 20', Add  29.70 
    For Elevated Installation >20' To 25', Add  37.13 
    For Elevated Installation >25' To 30', Add  51.98 
    For Elevated Installation >30' To 35', Add  59.40 
    For Elevated Installation >35' To 40', Add  74.26 
    For Elevated Installation >40', Add  81.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.55 
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 26 05 33 13-2559 EA 3" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 390.14 77.22 

    For Work In Restricted Working Space, Add  57.92 
    For Elevated Installation >10' To 15', Add  19.31 
    For Elevated Installation >15' To 20', Add  38.61 
    For Elevated Installation >20' To 25', Add  48.27 
    For Elevated Installation >25' To 30', Add  67.57 
    For Elevated Installation >30' To 35', Add  77.22 
    For Elevated Installation >35' To 40', Add  96.53 
    For Elevated Installation >40', Add  106.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.92 

. 
 26 05 33 13-2560 EA 3-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 709.16 95.04 

    For Work In Restricted Working Space, Add  71.28 
    For Elevated Installation >10' To 15', Add  23.76 
    For Elevated Installation >15' To 20', Add  47.52 
    For Elevated Installation >20' To 25', Add  59.40 
    For Elevated Installation >25' To 30', Add  83.16 
    For Elevated Installation >30' To 35', Add  95.04 
    For Elevated Installation >35' To 40', Add  118.81 
    For Elevated Installation >40', Add  130.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.28 

. 
 26 05 33 13-2561 EA 4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 817.25 114.45 

    For Work In Restricted Working Space, Add  86.14 
    For Elevated Installation >10' To 15', Add  28.71 
    For Elevated Installation >15' To 20', Add  57.42 
    For Elevated Installation >20' To 25', Add  71.78 
    For Elevated Installation >25' To 30', Add  100.49 
    For Elevated Installation >30' To 35', Add  114.85 
    For Elevated Installation >35' To 40', Add  143.56 
    For Elevated Installation >40', Add  157.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  86.14 

XXXXXXX 
. 
 26 05 33 13-2562  Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2528) 
. 
. 

 26 05 33 13-2563 EA 1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 61.03 19.01 
    For Work In Restricted Working Space, Add  14.26 
    For Elevated Installation >10' To 15', Add  4.75 
    For Elevated Installation >15' To 20', Add  9.51 
    For Elevated Installation >20' To 25', Add  11.88 
    For Elevated Installation >25' To 30', Add  16.64 
    For Elevated Installation >30' To 35', Add  19.01 
    For Elevated Installation >35' To 40', Add  23.77 
    For Elevated Installation >40', Add  26.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

. 
 26 05 33 13-2564 EA 3/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 74.69 21.78 

    For Work In Restricted Working Space, Add  16.34 
    For Elevated Installation >10' To 15', Add  5.45 
    For Elevated Installation >15' To 20', Add  10.89 
    For Elevated Installation >20' To 25', Add  13.61 
    For Elevated Installation >25' To 30', Add  19.06 
    For Elevated Installation >30' To 35', Add  21.78 
    For Elevated Installation >35' To 40', Add  27.23 
    For Elevated Installation >40', Add  29.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.34 

. 
 26 05 33 13-2565 EA 1" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................................ 87.73 24.95 

    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.48 
    For Elevated Installation >20' To 25', Add  15.60 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.95 
    For Elevated Installation >35' To 40', Add  31.19 
    For Elevated Installation >40', Add  34.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-2566 EA 1-1/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 121.57 28.91 

    For Work In Restricted Working Space, Add  21.68 
    For Elevated Installation >10' To 15', Add  7.23 
    For Elevated Installation >15' To 20', Add  14.46 
    For Elevated Installation >20' To 25', Add  18.07 
    For Elevated Installation >25' To 30', Add  25.30 
    For Elevated Installation >30' To 35', Add  28.91 
    For Elevated Installation >35' To 40', Add  36.14 
    For Elevated Installation >40', Add  39.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.68 

. 
 26 05 33 13-2567 EA 1-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 143.41 31.68 

    For Work In Restricted Working Space, Add  23.76 
    For Elevated Installation >10' To 15', Add  7.92 
    For Elevated Installation >15' To 20', Add  15.84 
    For Elevated Installation >20' To 25', Add  19.80 
    For Elevated Installation >25' To 30', Add  27.72 
    For Elevated Installation >30' To 35', Add  31.68 
    For Elevated Installation >35' To 40', Add  39.60 
    For Elevated Installation >40', Add  43.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.76 
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 26 05 33 13-2568 EA 2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 187.45 38.02 

    For Work In Restricted Working Space, Add  28.52 
    For Elevated Installation >10' To 15', Add  9.51 
    For Elevated Installation >15' To 20', Add  19.01 
    For Elevated Installation >20' To 25', Add  23.76 
    For Elevated Installation >25' To 30', Add  33.27 
    For Elevated Installation >30' To 35', Add  38.02 
    For Elevated Installation >35' To 40', Add  47.53 
    For Elevated Installation >40', Add  52.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.52 

. 
 26 05 33 13-2569 EA 2-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 409.44 100.29 

    For Work In Restricted Working Space, Add  75.19 
    For Elevated Installation >10' To 15', Add  25.06 
    For Elevated Installation >15' To 20', Add  50.12 
    For Elevated Installation >20' To 25', Add  62.66 
    For Elevated Installation >25' To 30', Add  87.72 
    For Elevated Installation >30' To 35', Add  100.25 
    For Elevated Installation >35' To 40', Add  125.31 
    For Elevated Installation >40', Add  137.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.19 

. 
 26 05 33 13-2570 EA 3" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 405.19 71.28 

    For Work In Restricted Working Space, Add  53.47 
    For Elevated Installation >10' To 15', Add  17.82 
    For Elevated Installation >15' To 20', Add  35.64 
    For Elevated Installation >20' To 25', Add  44.56 
    For Elevated Installation >25' To 30', Add  62.38 
    For Elevated Installation >30' To 35', Add  71.29 
    For Elevated Installation >35' To 40', Add  89.11 
    For Elevated Installation >40', Add  98.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.47 

. 
 26 05 33 13-2571 EA 3-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 672.87 89.10 

    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.10 
    For Elevated Installation >35' To 40', Add  111.38 
    For Elevated Installation >40', Add  122.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.83 

. 
 26 05 33 13-2572 EA 4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 782.87 108.51 

    For Work In Restricted Working Space, Add  81.38 
    For Elevated Installation >10' To 15', Add  27.13 
    For Elevated Installation >15' To 20', Add  54.25 
    For Elevated Installation >20' To 25', Add  67.82 
    For Elevated Installation >25' To 30', Add  94.94 
    For Elevated Installation >30' To 35', Add  108.50 
    For Elevated Installation >35' To 40', Add  135.63 
    For Elevated Installation >40', Add  149.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.38 

XXXXXXX 
. 
 26 05 33 13-2573  Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2528) 
. 
. 

 26 05 33 13-2574 EA 1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ........................................................................ 86.67 24.95 
    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.48 
    For Elevated Installation >20' To 25', Add  15.60 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.95 
    For Elevated Installation >35' To 40', Add  31.19 
    For Elevated Installation >40', Add  34.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-2575 EA 3/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ........................................................................ 94.51 27.72 

    For Work In Restricted Working Space, Add  20.79 
    For Elevated Installation >10' To 15', Add  6.93 
    For Elevated Installation >15' To 20', Add  13.86 
    For Elevated Installation >20' To 25', Add  17.33 
    For Elevated Installation >25' To 30', Add  24.26 
    For Elevated Installation >30' To 35', Add  27.72 
    For Elevated Installation >35' To 40', Add  34.66 
    For Elevated Installation >40', Add  38.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.79 

. 
 26 05 33 13-2576 EA 1" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ......................................................................... 110.82 30.50 

    For Work In Restricted Working Space, Add  22.87 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.25 
    For Elevated Installation >20' To 25', Add  19.06 
    For Elevated Installation >25' To 30', Add  26.68 
    For Elevated Installation >30' To 35', Add  30.50 
    For Elevated Installation >35' To 40', Add  38.12 
    For Elevated Installation >40', Add  41.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.87 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 256  Monterey County Roads and Bridges 

. 
 26 05 33 13-2577 EA 1-1/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 132.79 34.85 

    For Work In Restricted Working Space, Add  26.14 
    For Elevated Installation >10' To 15', Add  8.71 
    For Elevated Installation >15' To 20', Add  17.43 
    For Elevated Installation >20' To 25', Add  21.78 
    For Elevated Installation >25' To 30', Add  30.50 
    For Elevated Installation >30' To 35', Add  34.85 
    For Elevated Installation >35' To 40', Add  43.57 
    For Elevated Installation >40', Add  47.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.14 

. 
 26 05 33 13-2578 EA 1-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 154.61 38.02 

    For Work In Restricted Working Space, Add  28.51 
    For Elevated Installation >10' To 15', Add  9.50 
    For Elevated Installation >15' To 20', Add  19.01 
    For Elevated Installation >20' To 25', Add  23.76 
    For Elevated Installation >25' To 30', Add  33.26 
    For Elevated Installation >30' To 35', Add  38.02 
    For Elevated Installation >35' To 40', Add  47.52 
    For Elevated Installation >40', Add  52.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.51 

. 
 26 05 33 13-2579 EA 2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 220.53 46.73 

    For Work In Restricted Working Space, Add  35.05 
    For Elevated Installation >10' To 15', Add  11.68 
    For Elevated Installation >15' To 20', Add  23.36 
    For Elevated Installation >20' To 25', Add  29.21 
    For Elevated Installation >25' To 30', Add  40.89 
    For Elevated Installation >30' To 35', Add  46.73 
    For Elevated Installation >35' To 40', Add  58.41 
    For Elevated Installation >40', Add  64.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.05 

. 
 26 05 33 13-2580 EA 2-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 356.44 68.51 

    For Work In Restricted Working Space, Add  51.38 
    For Elevated Installation >10' To 15', Add  17.13 
    For Elevated Installation >15' To 20', Add  34.26 
    For Elevated Installation >20' To 25', Add  42.82 
    For Elevated Installation >25' To 30', Add  59.95 
    For Elevated Installation >30' To 35', Add  68.51 
    For Elevated Installation >35' To 40', Add  85.64 
    For Elevated Installation >40', Add  94.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.38 

. 
 26 05 33 13-2581 EA 3" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 530.45 89.10 

    For Work In Restricted Working Space, Add  66.83 
    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.97 
    For Elevated Installation >30' To 35', Add  89.10 
    For Elevated Installation >35' To 40', Add  111.38 
    For Elevated Installation >40', Add  122.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.83 

. 
 26 05 33 13-2582 EA 3-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 807.31 110.09 

    For Work In Restricted Working Space, Add  82.57 
    For Elevated Installation >10' To 15', Add  27.52 
    For Elevated Installation >15' To 20', Add  55.05 
    For Elevated Installation >20' To 25', Add  68.81 
    For Elevated Installation >25' To 30', Add  96.33 
    For Elevated Installation >30' To 35', Add  110.09 
    For Elevated Installation >35' To 40', Add  137.62 
    For Elevated Installation >40', Add  151.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.57 

. 
 26 05 33 13-2583 EA 4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 895.62 132.27 

    For Work In Restricted Working Space, Add  99.20 
    For Elevated Installation >10' To 15', Add  33.07 
    For Elevated Installation >15' To 20', Add  66.14 
    For Elevated Installation >20' To 25', Add  82.67 
    For Elevated Installation >25' To 30', Add  115.74 
    For Elevated Installation >30' To 35', Add  132.27 
    For Elevated Installation >35' To 40', Add  165.34 
    For Elevated Installation >40', Add  181.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.20 

XXXXXXX 
. 
 26 05 33 13-2584  Set Screw, Cast Aluminum Conduit Body (26 05 33 13-2471) 

Note: For use with Electrical Metallic Tubing (EMT) 
. 
. 
 26 05 33 13-2585  Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2584) 
. 
. 

 26 05 33 13-2586 EA 1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 30.33 7.52 
    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 
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 26 05 33 13-2587 EA 3/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 38.60 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2588 EA 1" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 53.04 12.27 

    For Work In Restricted Working Space, Add  9.21 
    For Elevated Installation >10' To 15', Add  3.07 
    For Elevated Installation >15' To 20', Add  6.14 
    For Elevated Installation >20' To 25', Add  7.67 
    For Elevated Installation >25' To 30', Add  10.74 
    For Elevated Installation >30' To 35', Add  12.28 
    For Elevated Installation >35' To 40', Add  15.35 
    For Elevated Installation >40', Add  16.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.21 

. 
 26 05 33 13-2589 EA 1-1/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 69.43 15.05 

    For Work In Restricted Working Space, Add  11.29 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.53 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.82 
    For Elevated Installation >40', Add  20.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.29 

. 
 26 05 33 13-2590 EA 1-1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 93.02 17.43 

    For Work In Restricted Working Space, Add  13.07 
    For Elevated Installation >10' To 15', Add  4.36 
    For Elevated Installation >15' To 20', Add  8.71 
    For Elevated Installation >20' To 25', Add  10.89 
    For Elevated Installation >25' To 30', Add  15.25 
    For Elevated Installation >30' To 35', Add  17.42 
    For Elevated Installation >35' To 40', Add  21.78 
    For Elevated Installation >40', Add  23.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.07 

. 
 26 05 33 13-2591 EA 2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 125.62 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

XXXXXXX 
. 
 26 05 33 13-2592  Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2584) 
. 
. 

 26 05 33 13-2593 EA 1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 30.65 7.52 
    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2594 EA 3/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 39.82 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2595 EA 1" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ............................................................. 48.81 12.27 

    For Work In Restricted Working Space, Add  9.21 
    For Elevated Installation >10' To 15', Add  3.07 
    For Elevated Installation >15' To 20', Add  6.14 
    For Elevated Installation >20' To 25', Add  7.67 
    For Elevated Installation >25' To 30', Add  10.74 
    For Elevated Installation >30' To 35', Add  12.28 
    For Elevated Installation >35' To 40', Add  15.35 
    For Elevated Installation >40', Add  16.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.21 
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. 
 26 05 33 13-2596 EA 1-1/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 69.07 15.05 

    For Work In Restricted Working Space, Add  11.29 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.53 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.82 
    For Elevated Installation >40', Add  20.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.29 

. 
 26 05 33 13-2597 EA 1-1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 85.99 17.43 

    For Work In Restricted Working Space, Add  13.07 
    For Elevated Installation >10' To 15', Add  4.36 
    For Elevated Installation >15' To 20', Add  8.71 
    For Elevated Installation >20' To 25', Add  10.89 
    For Elevated Installation >25' To 30', Add  15.25 
    For Elevated Installation >30' To 35', Add  17.42 
    For Elevated Installation >35' To 40', Add  21.78 
    For Elevated Installation >40', Add  23.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.07 

. 
 26 05 33 13-2598 EA 2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 125.01 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

XXXXXXX 
. 
 26 05 33 13-2599  Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover (26 

05 33 13-2584) 
. 
. 

 26 05 33 13-2600 EA 1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 39.26 9.90 
    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2601 EA 3/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 51.59 12.27 

    For Work In Restricted Working Space, Add  9.21 
    For Elevated Installation >10' To 15', Add  3.07 
    For Elevated Installation >15' To 20', Add  6.14 
    For Elevated Installation >20' To 25', Add  7.67 
    For Elevated Installation >25' To 30', Add  10.74 
    For Elevated Installation >30' To 35', Add  12.28 
    For Elevated Installation >35' To 40', Add  15.35 
    For Elevated Installation >40', Add  16.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.21 

. 
 26 05 33 13-2602 EA 1" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ....................................................................... 62.06 15.05 

    For Work In Restricted Working Space, Add  11.29 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.53 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.82 
    For Elevated Installation >40', Add  20.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.29 

. 
 26 05 33 13-2603 EA 1-1/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ................................................................. 87.72 17.43 

    For Work In Restricted Working Space, Add  13.66 
    For Elevated Installation >10' To 15', Add  4.55 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.94 
    For Elevated Installation >30' To 35', Add  18.22 
    For Elevated Installation >35' To 40', Add  22.77 
    For Elevated Installation >40', Add  25.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 05 33 13-2604 EA 1-1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ............................................................... 113.92 19.80 

    For Work In Restricted Working Space, Add  16.04 
    For Elevated Installation >10' To 15', Add  5.35 
    For Elevated Installation >15' To 20', Add  10.69 
    For Elevated Installation >20' To 25', Add  13.37 
    For Elevated Installation >25' To 30', Add  18.71 
    For Elevated Installation >30' To 35', Add  21.38 
    For Elevated Installation >35' To 40', Add  26.73 
    For Elevated Installation >40', Add  29.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.04 



 

 Electrical 26 

26
 

Common Work Results for Electrical 26 05 
Raceway and Boxes for Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 259 

. 
 26 05 33 13-2605 EA 2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 156.39 22.17 

    For Work In Restricted Working Space, Add  18.41 
    For Elevated Installation >10' To 15', Add  6.14 
    For Elevated Installation >15' To 20', Add  12.28 
    For Elevated Installation >20' To 25', Add  15.35 
    For Elevated Installation >25' To 30', Add  21.48 
    For Elevated Installation >30' To 35', Add  24.55 
    For Elevated Installation >35' To 40', Add  30.69 
    For Elevated Installation >40', Add  33.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.41 

XXXXXXX 
. 
 26 05 33 13-2606  Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2584) 
. 
. 

 26 05 33 13-2607 EA 1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 31.68 7.52 
    For Work In Restricted Working Space, Add  5.64 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.76 
    For Elevated Installation >20' To 25', Add  4.70 
    For Elevated Installation >25' To 30', Add  6.58 
    For Elevated Installation >30' To 35', Add  7.52 
    For Elevated Installation >35' To 40', Add  9.41 
    For Elevated Installation >40', Add  10.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-2608 EA 3/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 42.51 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Elevated Installation >10' To 15', Add  2.48 
    For Elevated Installation >15' To 20', Add  4.95 
    For Elevated Installation >20' To 25', Add  6.19 
    For Elevated Installation >25' To 30', Add  8.66 
    For Elevated Installation >30' To 35', Add  9.90 
    For Elevated Installation >35' To 40', Add  12.38 
    For Elevated Installation >40', Add  13.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.43 

. 
 26 05 33 13-2609 EA 1" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ......................................................................... 54.58 12.27 

    For Work In Restricted Working Space, Add  9.21 
    For Elevated Installation >10' To 15', Add  3.07 
    For Elevated Installation >15' To 20', Add  6.14 
    For Elevated Installation >20' To 25', Add  7.67 
    For Elevated Installation >25' To 30', Add  10.74 
    For Elevated Installation >30' To 35', Add  12.28 
    For Elevated Installation >35' To 40', Add  15.35 
    For Elevated Installation >40', Add  16.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.21 

. 
 26 05 33 13-2610 EA 1-1/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 71.26 15.05 

    For Work In Restricted Working Space, Add  11.29 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.53 
    For Elevated Installation >20' To 25', Add  9.41 
    For Elevated Installation >25' To 30', Add  13.17 
    For Elevated Installation >30' To 35', Add  15.05 
    For Elevated Installation >35' To 40', Add  18.82 
    For Elevated Installation >40', Add  20.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.29 

. 
 26 05 33 13-2611 EA 1-1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 87.25 17.43 

    For Work In Restricted Working Space, Add  13.07 
    For Elevated Installation >10' To 15', Add  4.36 
    For Elevated Installation >15' To 20', Add  8.71 
    For Elevated Installation >20' To 25', Add  10.89 
    For Elevated Installation >25' To 30', Add  15.25 
    For Elevated Installation >30' To 35', Add  17.42 
    For Elevated Installation >35' To 40', Add  21.78 
    For Elevated Installation >40', Add  23.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.07 

. 
 26 05 33 13-2612 EA 2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 136.75 19.80 

    For Work In Restricted Working Space, Add  14.85 
    For Elevated Installation >10' To 15', Add  4.95 
    For Elevated Installation >15' To 20', Add  9.90 
    For Elevated Installation >20' To 25', Add  12.38 
    For Elevated Installation >25' To 30', Add  17.33 
    For Elevated Installation >30' To 35', Add  19.80 
    For Elevated Installation >35' To 40', Add  24.75 
    For Elevated Installation >40', Add  27.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

XXXXXXX 
. 
 26 05 33 13-2613  Aluminum Type LB Telecommunications Conduit Bodies With Cover (Smart 

Pathways) (26 05 33 13-2471) 
. 
. 

 26 05 33 13-2614 EA 3/4" To 1-1/4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB120) .............. 147.91 21.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.28 

. 
 26 05 33 13-2615 EA 1-1/2" To 2-1/2" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB250) ........... 560.78 40.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 
. 

 26 05 33 13-2616 EA 3" To 4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB400)..................... 1,077.88 81.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.04 

XXXXXXX 
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. 
 26 05 33 13-2617  Replacement Covers And Gaskets For Conduit Body (26 05 33 13-2471) 
. 
. 
 26 05 33 13-2618  Replacement Stamped Aluminum Conduit Body Cover (26 05 33 13-2617) 
. 
. 

 26 05 33 13-2619 EA 1/2" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................ 10.96 3.86 
. 

 26 05 33 13-2620 EA 3/4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................ 13.54 4.50 
. 

 26 05 33 13-2621 EA 1" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 17.33 5.80 
. 

 26 05 33 13-2622 EA 1-1/4" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 21.09 7.08 
. 

 26 05 33 13-2623 EA 1-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 26.11 8.36 
. 

 26 05 33 13-2624 EA 2" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 31.12 9.66 
. 

 26 05 33 13-2625 EA 2-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 42.33 10.94 
. 

 26 05 33 13-2626 EA 3" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 53.68 15.44 
. 

 26 05 33 13-2627 EA 3-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 58.20 17.38 
. 

 26 05 33 13-2628 EA 4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 73.35 21.88 

XXXXXXX 
. 
 26 05 33 13-2629  Replacement Cast Steel Conduit Body Cover (26 05 33 13-2617) 
. 
. 

 26 05 33 13-2630 EA 1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 13.17 3.86 
. 

 26 05 33 13-2631 EA 3/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 15.47 4.50 
. 

 26 05 33 13-2632 EA 1" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 22.08 5.80 
. 

 26 05 33 13-2633 EA 1-1/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 27.52 7.08 
. 

 26 05 33 13-2634 EA 1-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 33.60 8.36 
. 

 26 05 33 13-2635 EA 2" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 39.69 9.66 
. 

 26 05 33 13-2636 EA 2-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 45.73 10.94 
. 

 26 05 33 13-2637 EA 3" Replacement Cast Steel  Conduit Body Cover ................................................................................................................. 61.71 15.44 
. 

 26 05 33 13-2638 EA 3-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 70.85 17.38 
. 

 26 05 33 13-2639 EA 4" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 89.36 21.88 

XXXXXXX 
. 
 26 05 33 13-2640  Replacement Velbuna Composition Conduit Body Gasket (26 05 33 13-2617) 
. 
. 

 26 05 33 13-2641 EA 1/2" Replacement Velbuna Composition Conduit Body Gasket .............................................................................................. 9.97 3.86 
. 

 26 05 33 13-2642 EA 3/4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................ 11.33 4.50 
. 

 26 05 33 13-2643 EA 1" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 14.87 5.80 
. 

 26 05 33 13-2644 EA 1-1/4" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 19.60 7.08 
. 

 26 05 33 13-2645 EA 1-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 22.17 8.36 
. 

 26 05 33 13-2646 EA 2" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 26.56 9.66 
. 

 26 05 33 13-2647 EA 2-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 36.08 10.94 
. 

 26 05 33 13-2648 EA 3" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 45.88 15.44 
. 

 26 05 33 13-2649 EA 3-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 50.82 17.38 
. 

 26 05 33 13-2650 EA 4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 59.73 21.88 

XXXXXXX 
. 
 26 05 33 13-2651  Replacement Neoprene Conduit Body Gasket (26 05 33 13-2617) 
. 
. 

 26 05 33 13-2652 EA 1/2" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 11.51 3.86 
. 

 26 05 33 13-2653 EA 3/4" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 12.80 4.50 
. 

 26 05 33 13-2654 EA 1" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 16.79 5.80 
. 

 26 05 33 13-2655 EA 1-1/4" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 20.57 7.08 
. 

 26 05 33 13-2656 EA 1-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 23.14 8.36 
. 

 26 05 33 13-2657 EA 2" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 26.66 9.66 
. 

 26 05 33 13-2658 EA 2-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 36.33 10.94 
. 

 26 05 33 13-2659 EA 3" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 46.13 15.44 
. 

 26 05 33 13-2660 EA 3-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 52.46 17.38 
. 

 26 05 33 13-2661 EA 4" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 61.37 21.88 

XXXXXXX 
. 
 26 05 33 16  Boxes for Electrical Systems (26 05 33) 

See CSI section 26 27 16 00-0000 for larger junction boxes and enclosures. 
. 
. 
 26 05 33 16-0001  Steel Junction, Device, And Fixture Boxes, Rings And Covers (26 05 33 16) 

Note: Thin wall metal. See CSI section 26 27 26 00-0003 for steel box/receptacle assemblies, 26 27 26 00-0128 
for steel box/switch assemblies. 

. 

. 
 26 05 33 16-0002  4" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0003 EA 1-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 37.44 16.26 
    For Stud Bracket, Add  1.21 

. 
 26 05 33 16-0004 EA 2-1/8" Depth, 4" Square Steel Box ........................................................................................................................................ 39.68 16.26 

    For Stud Bracket, Add  2.17 
. 

 26 05 33 16-0005 EA 3-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 47.37 16.26 
    For Stud Bracket, Add  2.37 

. 
 26 05 33 16-0006 EA 1-1/2" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 32.63 10.84 

. 
 26 05 33 16-0007 EA 2-1/8" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 24.85 10.84 

. 
 26 05 33 16-0008 EA 1/2" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 13.19 5.42 

. 
 26 05 33 16-0009 EA 5/8" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 13.55 5.42 

. 
 26 05 33 16-0010 EA 3/4" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 13.81 5.42 

. 
 26 05 33 16-0011 EA 1" Depth, 1 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 14.64 5.42 

. 
 26 05 33 16-0012 EA 1-1/4" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 14.88 5.42 

. 
 26 05 33 16-0013 EA 1-1/2" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 17.54 5.42 

. 
 26 05 33 16-0014 EA 1/2" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.20 5.42 

. 
 26 05 33 16-0015 EA 5/8" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.46 5.42 

. 
 26 05 33 16-0016 EA 3/4" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.77 5.42 

. 
 26 05 33 16-0017 EA 1" Depth, 2 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 17.50 5.42 

. 
 26 05 33 16-0018 EA 1-1/4" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 18.06 5.42 
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. 
 26 05 33 16-0019 EA 1-1/2" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 21.52 5.42 

. 
 26 05 33 16-0020 EA 3/4" Depth, Fixture Cover, 4" Square Mud Rings .................................................................................................................. 15.53 5.42 

. 
 26 05 33 16-0021 EA 1" Depth, Fixture Cover, 4" Square Mud Rings ..................................................................................................................... 17.73 5.42 

. 
 26 05 33 16-0022 EA One Toggle Switch, 4" Square Steel Exposed Work Cover .................................................................................................. 14.16 5.42 

. 
 26 05 33 16-0023 EA Two Toggle Switches, 4" Square Steel Exposed Work Cover .............................................................................................. 14.36 5.42 

. 
 26 05 33 16-0024 EA One Duplex Receptacle, 4" Square Steel Exposed Work Cover .......................................................................................... 14.11 5.42 

. 
 26 05 33 16-0025 EA Two Duplex Receptacles, 4" Square Steel Exposed Work Cover ........................................................................................ 14.70 5.42 

. 
 26 05 33 16-0026 EA One Toggle Switch And One Duplex Receptacle, 4" Square Steel Exposed Work Cover .................................................... 15.19 5.42 

. 
 26 05 33 16-0027 EA One Toggle Switch And One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ..................................... 21.29 5.42 

. 
 26 05 33 16-0028 EA One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 15.10 5.42 

. 
 26 05 33 16-0029 EA Two 1.406" Diameter Receptacles, 4" Square Steel Exposed Work Cover .......................................................................... 21.29 5.42 

. 
 26 05 33 16-0030 EA One 1.620" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 15.10 5.42 

. 
 26 05 33 16-0031 EA One 1.719" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 16.53 5.42 

. 
 26 05 33 16-0032 EA One 2.165" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 21.29 5.42 

. 
 26 05 33 16-0033 EA One 2.480" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 21.29 5.42 

. 
 26 05 33 16-0034 EA Flat, 4" Square Steel Exposed Work Cover .......................................................................................................................... 12.42 5.42 

XXXXXXX 
. 
 26 05 33 16-0035  4-11/16" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0036 EA 1-1/2" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 45.73 16.26 
. 

 26 05 33 16-0037 EA 2-1/8" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 40.66 16.26 
    For Stud Bracket, Add  1.14 

. 
 26 05 33 16-0038 EA 3-1/4" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 66.12 16.26 

. 
 26 05 33 16-0039 EA 1-1/2" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 34.75 10.84 

. 
 26 05 33 16-0040 EA 2-1/8" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 36.00 10.84 

. 
 26 05 33 16-0041 EA 1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 18.26 5.42 

. 
 26 05 33 16-0042 EA 5/8" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 18.32 5.42 

. 
 26 05 33 16-0043 EA 3/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 20.48 5.42 

. 
 26 05 33 16-0044 EA 1" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 19.61 5.42 

. 
 26 05 33 16-0045 EA 1-1/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 19.42 5.42 

. 
 26 05 33 16-0046 EA 1-1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 28.41 5.42 

. 
 26 05 33 16-0047 EA 1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 19.98 5.42 

. 
 26 05 33 16-0048 EA 5/8" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 20.45 5.42 

. 
 26 05 33 16-0049 EA 3/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 20.48 5.42 

. 
 26 05 33 16-0050 EA 1" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 23.66 5.42 

. 
 26 05 33 16-0051 EA 1-1/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 24.32 5.42 

. 
 26 05 33 16-0052 EA 1-1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 32.02 5.42 

. 
 26 05 33 16-0053 EA 1/2" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 19.56 5.42 

. 
 26 05 33 16-0054 EA 5/8" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 19.79 5.42 

. 
 26 05 33 16-0055 EA One Toggle Switch, 4-11/16" Square Steel Exposed Work Cover ........................................................................................ 25.75 5.42 

. 
 26 05 33 16-0056 EA Two Toggle Switches, 4-11/16" Square Steel Exposed Work Cover .................................................................................... 27.42 5.42 

. 
 26 05 33 16-0057 EA One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover ................................................................................ 25.26 5.42 

. 
 26 05 33 16-0058 EA Two Duplex Receptacles, 4-11/16" Square Steel Exposed Work Cover .............................................................................. 23.44 5.42 

. 
 26 05 33 16-0059 EA One Toggle Switch And One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover .......................................... 29.53 5.42 

. 
 26 05 33 16-0060 EA One 1.594" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 27.41 5.42 

. 
 26 05 33 16-0061 EA One 2.141" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 27.41 5.42 

. 
 26 05 33 16-0062 EA One 2.625" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 27.41 5.42 

. 
 26 05 33 16-0063 EA Flat, 4-11/16" Square Steel Exposed Work Cover ................................................................................................................ 13.78 5.42 

XXXXXXX 
. 
 26 05 33 16-0064  Steel Square Box Brackets (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0065 EA 16" Or 24" Width Box Bracket, For Multiple 1-1/2" And 2-1/8" Deep Boxes.......................................................................... 18.56 8.14 
. 

 26 05 33 16-0066 EA Single Box Bracket, One 4" Or 4-11/16" Square Box ........................................................................................................... 14.37 5.43 
. 

 26 05 33 16-0067 EA 16" Box Bracket, Up To Three 4" Or 4-11/16" Square Boxes ............................................................................................... 23.96 8.14 
. 

 26 05 33 16-0068 EA 24" Box Bracket, Up To Four 4" Or 4-11/16" Square Boxes ................................................................................................. 26.74 8.14 

XXXXXXX 
. 
 26 05 33 16-0069  4" Octagon Steel Boxes And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0070 EA 1-1/2" Depth, 4" Steel Octagon Box ...................................................................................................................................... 31.14 13.54 
    For Stud Bracket, Add  2.94 

. 
 26 05 33 16-0071 EA 2-1/8" Depth, 4" Steel Octagon Box ...................................................................................................................................... 33.10 13.54 

. 
 26 05 33 16-0072 EA Flat, 4" Octagon Steel Exposed Work Cover ........................................................................................................................ 12.29 5.42 

XXXXXXX 
. 
 26 05 33 16-0073  4" Steel Octagonal Concrete Rings And Steel Covers (26 05 33 16-0001) 

Note: Placed in concrete slabs or walls. 
. 
. 

 26 05 33 16-0074 EA 2" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 52.21  
. 

 26 05 33 16-0075 EA 2-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 55.83  
. 

 26 05 33 16-0076 EA 3" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 58.38  
. 

 26 05 33 16-0077 EA 3-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 60.81  
. 

 26 05 33 16-0078 EA 4" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 68.37  
. 

 26 05 33 16-0079 EA 5" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 76.27  
. 

 26 05 33 16-0080 EA 6" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 82.04  
. 

 26 05 33 16-0081 EA Flat, 4" Steel Octagonal Concrete Cover .............................................................................................................................. 14.99 5.42 

XXXXXXX 
. 
 26 05 33 16-0082  4-1/2" Steel Gang Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0083 EA 2 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box .................................................................................................................... 58.89 13.54 
. 

 26 05 33 16-0084 EA 3 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box .................................................................................................................... 65.10 14.63 
. 

 26 05 33 16-0085 EA 4 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box .................................................................................................................... 80.48 16.26 
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. 
 26 05 33 16-0086 EA 5 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box................................................................................................................... 110.57 17.88 

. 
 26 05 33 16-0087 EA 6 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box................................................................................................................... 175.59 19.51 

. 
 26 05 33 16-0088 EA 2 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 89.16 13.54 

. 
 26 05 33 16-0089 EA 3 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 97.35 14.63 

. 
 26 05 33 16-0090 EA 4 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box................................................................................................................... 134.94 16.26 

. 
 26 05 33 16-0091 EA 5 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box................................................................................................................... 178.29 17.88 

. 
 26 05 33 16-0092 EA 6 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box................................................................................................................... 309.48 19.51 

. 
 26 05 33 16-0093 EA 2 Device, Gang Box Mud Ring .............................................................................................................................................. 26.58 5.42 

. 
 26 05 33 16-0094 EA 3 Device, Gang Box Mud Ring .............................................................................................................................................. 27.09 5.42 

. 
 26 05 33 16-0095 EA 4 Device, Gang Box Mud Ring .............................................................................................................................................. 32.92 5.42 

. 
 26 05 33 16-0096 EA 5 Device, Gang Box Mud Ring .............................................................................................................................................. 42.95 5.42 

. 
 26 05 33 16-0097 EA 6 Device, Gang Box Mud Ring .............................................................................................................................................. 64.94 5.42 

. 
 26 05 33 16-0098 EA 2 Device, Gang Box Flat Cover............................................................................................................................................. 21.57 5.42 

. 
 26 05 33 16-0099 EA 3 Device, Gang Box Flat Cover............................................................................................................................................. 27.03 5.42 

. 
 26 05 33 16-0100 EA 4 Device, Gang Box Flat Cover............................................................................................................................................. 34.28 5.42 

. 
 26 05 33 16-0101 EA 5 Device, Gang Box Flat Cover............................................................................................................................................. 43.51 5.42 

. 
 26 05 33 16-0102 EA 6 Device, Gang Box Flat Cover............................................................................................................................................. 66.50 5.42 

XXXXXXX 
. 
 26 05 33 16-0103  Steel Switch Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0104 EA 2-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 34.91 13.54 
. 

 26 05 33 16-0105 EA 2-3/4" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 35.76 13.54 
. 

 26 05 33 16-0106 EA 3-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 40.13 13.54 
. 

 26 05 33 16-0107 EA 2-1/2" Depth, 2 Device, Stud Bracket, Steel Box .................................................................................................................. 49.95 13.54 
. 

 26 05 33 16-0108 EA 2-1/2" Depth, 3 Device, Stud Bracket, Steel Box .................................................................................................................. 50.80 13.54 
. 

 26 05 33 16-0109 EA 2-1/2" Depth, 4 Device, Stud Bracket, Steel Box .................................................................................................................. 64.10 13.54 

XXXXXXX 
. 
 26 05 33 16-0110  4" x 2" Steel Handy Boxes, Extension Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0111 EA 1-1/2" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 30.92 13.54 
    For Stud Bracket, Add  4.73 

. 
 26 05 33 16-0112 EA 1-7/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 31.83 13.54 

    For Stud Bracket, Add  2.04 
. 

 26 05 33 16-0113 EA 2-1/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 33.84 13.54 
    For Stud Bracket, Add  2.77 

. 
 26 05 33 16-0114 EA 1-1/2" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 21.75 8.13 

. 
 26 05 33 16-0115 EA 1-7/8" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 20.85 8.13 

. 
 26 05 33 16-0116 EA GFI Receptacle, 2" x 4" Steel Handy Box Exposed Work Cover ............................................................................................ 7.40 2.71 

. 
 26 05 33 16-0117 EA 1.406" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ......................................................................... 7.57 2.71 

. 
 26 05 33 16-0118 EA Duplex Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ....................................................................................... 6.72 2.71 

. 
 26 05 33 16-0119 EA Toggle Switch, 4" x 2" Steel Handy Box Exposed Work Cover ............................................................................................... 6.78 2.71 

. 
 26 05 33 16-0120 EA 1.594" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ......................................................................... 8.51 2.71 

. 
 26 05 33 16-0121 EA Flat, 2" x 4" Steel Handy Box Exposed Work Cover ............................................................................................................... 6.78 2.71 

XXXXXXX 
. 
 26 05 33 16-0122  3"-1/2" Depth, 3-3/4" Steel Masonry Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0123 EA 1 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 48.58 18.97 
. 

 26 05 33 16-0124 EA 2 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 56.16 20.05 
. 

 26 05 33 16-0125 EA 3 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 66.39 21.67 
. 

 26 05 33 16-0126 EA 4 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 76.95 23.84 

XXXXXXX 
. 
 26 05 33 16-0127  Cast Boxes (26 05 33 16) 

Note: For flush or surface mount. 
. 
. 
 26 05 33 16-0128  Cast Iron Alloy Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0265 for box covers. 
. 
. 
 26 05 33 16-0129  Shallow, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0130 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box .......................................................................................... 93.64 32.51 
Note: One hub. 

. 
 26 05 33 16-0131 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box ........................................................................................ 100.74 37.93 

Note: One hub. 
. 

 26 05 33 16-0132 EA 1" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box ........................................................................................... 118.56 46.06 
Note: One hub. 

. 
 26 05 33 16-0133 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 116.90 43.35 

Note: Two hub. 
. 

 26 05 33 16-0134 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 149.63 51.48 
Note: Two hub. 

. 
 26 05 33 16-0135 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 116.41 43.35 

Note: Two hub. 
. 

 26 05 33 16-0136 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 140.02 51.48 
Note: Two hubs. 

. 
 26 05 33 16-0137 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 119.50 43.35 

Note: Two hubs. 
. 

 26 05 33 16-0138 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 140.07 51.48 
Note: Two hubs. 

. 
 26 05 33 16-0139 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 116.41 43.35 

Note: Two hubs. 
. 

 26 05 33 16-0140 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 136.25 51.48 
Note: Two hubs. 
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. 
 26 05 33 16-0141 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 138.61 54.18 

Note: Three hubs. 
. 

 26 05 33 16-0142 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 163.99 65.02 
Note: Three hubs. 

. 
 26 05 33 16-0143 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 144.53 54.18 

Note: Three hubs. 
. 

 26 05 33 16-0144 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 186.59 65.02 
Note: Three hubs. 

. 
 26 05 33 16-0145 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 148.40 54.18 

Note: Three hubs. 
. 

 26 05 33 16-0146 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 177.29 65.02 
Note: Three hubs. 

. 
 26 05 33 16-0147 EA 1/2" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 138.10 54.18 

Note: Three hubs. 
. 

 26 05 33 16-0148 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 179.91 65.02 
Note: Three hubs. 

. 
 26 05 33 16-0149 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box...................................................................................... 176.23 65.02 

Note: Four hubs. 
. 

 26 05 33 16-0150 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box...................................................................................... 212.59 78.57 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0151  Deep, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0152 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box .............................................................................................. 98.00 32.51 
Note: One hub. 

. 
 26 05 33 16-0153 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 112.85 37.93 

Note: One hub. 
. 

 26 05 33 16-0154 EA 1" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................... 132.53 46.06 
Note: One hub. 

. 
 26 05 33 16-0155 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 124.88 43.35 

Note: Two hubs. 
. 

 26 05 33 16-0156 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 144.13 51.48 
Note: Two hubs. 

. 
 26 05 33 16-0157 EA 1" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 173.22 62.31 

Note: Two hubs. 
. 

 26 05 33 16-0158 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 155.01 51.48 
Note: Two hubs. 

. 
 26 05 33 16-0159 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Iron Alloy Box ...................................................................................... 199.47 65.02 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0160  Shallow, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0161 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 112.79 35.22 
Note: One hub. 

. 
 26 05 33 16-0162 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 124.91 40.64 

Note: One hub. 
. 

 26 05 33 16-0163 EA 1" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box .............................................................................................. 145.06 48.77 
Note: One hub. 

. 
 26 05 33 16-0164 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................ 136.56 46.06 

Note: Two hubs. 
. 

 26 05 33 16-0165 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................ 155.06 54.18 
Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0166  Deep, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0167 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 125.89 35.22 
Note: One hub. 

. 
 26 05 33 16-0168 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 137.24 40.64 

Note: One hub. 
. 

 26 05 33 16-0169 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 156.28 46.06 
Note: Two hubs. 

. 
 26 05 33 16-0170 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 175.90 54.18 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0171  Cast Aluminum Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0265 for box covers. 
. 
. 
 26 05 33 16-0172  Shallow, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0173 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 82.80 27.10 
Note: One hub. 

. 
 26 05 33 16-0174 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 94.78 32.51 

Note: One hub. 
. 

 26 05 33 16-0175 EA 1" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box .......................................................................................... 105.21 40.64 
Note: One hub. 

. 
 26 05 33 16-0176 EA 1/2" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box....................................................................................... 77.72 27.10 

Note: One hub. 
. 

 26 05 33 16-0177 EA 3/4" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box....................................................................................... 98.37 32.51 
Note: One hub. 
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. 
 26 05 33 16-0178 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box .................................................................................... 104.97 37.93 

Note: Two hubs. 
. 

 26 05 33 16-0179 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box .................................................................................... 126.10 46.06 
Note: Two hubs. 

. 
 26 05 33 16-0180 EA 1" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 158.26 56.90 

Note: Two hubs. 
. 

 26 05 33 16-0181 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 113.81 37.93 
Note: Two hubs. 

. 
 26 05 33 16-0182 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 121.80 46.06 

Note: Two hubs. 
. 

 26 05 33 16-0183 EA 1/2" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ................................................................................... 108.79 37.93 
Note: Two hubs. 

. 
 26 05 33 16-0184 EA 3/4" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ................................................................................... 124.80 46.06 

Note: Two hubs. 
. 

 26 05 33 16-0185 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box .................................................................................... 105.54 37.93 
Note: Two hubs. 

. 
 26 05 33 16-0186 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box .................................................................................... 124.80 46.06 

Note: Two hubs. 
. 

 26 05 33 16-0187 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 98.04 37.93 
Note: Two hubs. 

. 
 26 05 33 16-0188 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 132.78 46.06 

Note: Two hubs. 
. 

 26 05 33 16-0189 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 124.89 48.77 
Note: Three hubs. 

. 
 26 05 33 16-0190 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 151.73 59.61 

Note: Three hubs. 
. 

 26 05 33 16-0191 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 132.66 48.77 
Note: Three hubs. 

. 
 26 05 33 16-0192 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 178.66 59.61 

Note: Three hubs. 
. 

 26 05 33 16-0193 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 132.01 48.77 
Note: Three hubs. 

. 
 26 05 33 16-0194 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 161.98 59.61 

Note: Three hubs. 
. 

 26 05 33 16-0195 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 164.29 59.61 
Note: Three hubs. 

. 
 26 05 33 16-0196 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 160.96 59.61 

Note: Four hubs. 
. 

 26 05 33 16-0197 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 196.46 73.15 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0198  Deep, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0199 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ............................................................................................. 91.82 27.10 
Note: One hub. 

. 
 26 05 33 16-0200 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ........................................................................................... 110.00 32.51 

Note: One hub. 
. 

 26 05 33 16-0201 EA 1" Depth, Type FD, Deep, Single Gang Cast Aluminum Box .............................................................................................. 126.13 40.64 
Note: One hub. 

. 
 26 05 33 16-0202 EA 3/4" Depth, Type FDA, Deep, Single Gang Cast Aluminum Box ........................................................................................ 118.23 32.51 

Note: One hub. 
. 

 26 05 33 16-0203 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 116.63 37.93 
Note: Two hubs. 

. 
 26 05 33 16-0204 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 140.42 46.06 

Note: Two hubs. 
. 

 26 05 33 16-0205 EA 1" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................... 156.92 56.90 
Note: Two hubs. 

. 
 26 05 33 16-0206 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Aluminum Box ........................................................................................ 142.33 46.06 

Note: Two hubs. 
. 

 26 05 33 16-0207 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Aluminum Box ...................................................................................... 174.00 59.61 
Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0208  Shallow, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0209 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 109.87 29.80 
Note: One hub. 

. 
 26 05 33 16-0210 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 125.79 35.22 

Note: One hub. 
. 

 26 05 33 16-0211 EA 1" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box ............................................................................................. 134.93 43.35 
Note: One hub. 

. 
 26 05 33 16-0212 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................ 137.24 40.64 

Note: Two hubs. 
. 

 26 05 33 16-0213 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................ 139.79 48.77 
Note: Two hubs. 

. 
 26 05 33 16-0214 EA 1" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................... 172.68 59.61 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0215  Deep, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0216 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Aluminum Box .............................................................................................. 109.77 29.80 
Note: One hub. 
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. 
 26 05 33 16-0217 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Aluminum Box .............................................................................................. 127.02 35.22 

Note: One hub. 
. 

 26 05 33 16-0218 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 140.05 40.64 
Note: Two hubs. 

. 
 26 05 33 16-0219 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 158.64 48.77 

Note: Two hubs. 
. 

 26 05 33 16-0220 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 140.05 40.64 
Note: Two hubs. 

. 
 26 05 33 16-0221 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 158.64 48.77 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0222  Shallow, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0223 EA 1/2" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 146.97 43.35 
Note: Two hubs. 

. 
 26 05 33 16-0224 EA 3/4" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 164.83 51.48 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0225  Deep, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0226 EA 3/4" Depth, Type FD, Deep, Three Gang Cast Aluminum Box ........................................................................................... 167.86 37.93 
Note: One hub. 

. 
 26 05 33 16-0227 EA 1" Depth, Type FD, Deep, Three Gang Cast Aluminum Box .............................................................................................. 187.01 46.06 

Note: One hub. 

XXXXXXX 
. 
 26 05 33 16-0228  Cast Aluminum Explosion Proof Outlet Bodies (26 05 33 16-0127) 

Note: Class I, Div. 1 & 2; Class II, Div. 1 & 2; and Class III. 
. 
. 

 26 05 33 16-0229 EA 1/2" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body............................................................ 173.58 43.35 
. 

 26 05 33 16-0230 EA 3/4" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body............................................................ 215.32 48.77 
. 

 26 05 33 16-0231 EA 1" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body .............................................................. 196.63 54.18 
. 

 26 05 33 16-0232 EA 1/2" Depth, Type GRSSA, 13 Opening, Cast Aluminum Explosion Proof Outlet Body ....................................................... 192.34 48.77 
. 

 26 05 33 16-0233 EA 3/4" Depth, 13 Hubs, Explosion Proof Conduit Outlet Box With Cover Cast Aluminum, Type GRSSA .............................. 234.71 54.18 

XXXXXXX 
. 
 26 05 33 16-0234  Non Metallic (PVC) Boxes (26 05 33 16) 

See CSI section 26 27 26 00-0265 for box covers. 
. 
. 
 26 05 33 16-0235  Shallow, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0236 EA 1/2" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 57.86 22.76 
Note: One hub. 

. 
 26 05 33 16-0237 EA 3/4" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 65.84 26.56 

Note: One hub. 
. 

 26 05 33 16-0238 EA 1" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................... 73.97 32.24 
Note: One hub. 

. 
 26 05 33 16-0239 EA 1/2" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 73.43 30.35 

Note: Two hubs. 
. 

 26 05 33 16-0240 EA 3/4" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 86.07 36.04 
Note: Two hubs. 

. 
 26 05 33 16-0241 EA 1" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 104.44 43.62 

Note: Two hubs. 
. 

 26 05 33 16-0242 EA 1/2" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 73.75 30.35 
Note: Two hubs. 

. 
 26 05 33 16-0243 EA 3/4" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 85.20 36.04 

Note: Two hubs. 
. 

 26 05 33 16-0244 EA 1" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 101.46 43.62 
Note: Two hubs. 

. 
 26 05 33 16-0245 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box.............................................................................. 93.33 37.93 

Note: Three hubs. 
. 

 26 05 33 16-0246 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box............................................................................ 105.06 45.51 
Note: Three hubs. 

. 
 26 05 33 16-0247 EA 1" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box............................................................................... 122.99 55.00 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0248  Deep, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0249 EA No Hub, Type FD, Deep, Single Gang Non Metallic (PVC) Box ........................................................................................... 58.82 22.76 
Note: No hubs. 

. 
 26 05 33 16-0250 EA 1/2" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 57.13 22.76 

Note: One hub. 
. 

 26 05 33 16-0251 EA 3/4" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 68.12 26.56 
Note: One hub. 

. 
 26 05 33 16-0252 EA 1" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 74.91 32.24 

Note: One hub. 
. 

 26 05 33 16-0253 EA 1/2" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 75.32 30.35 
Note: Two hubs. 

. 
 26 05 33 16-0254 EA 3/4" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 83.59 36.04 

Note: Two hubs. 
. 

 26 05 33 16-0255 EA 1" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 99.62 43.62 
Note: Two hubs. 

XXXXXXX 
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. 
 26 05 33 16-0256  Shallow, Two Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0257 EA 1/2" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 62.16 24.65 
Note: One hub. 

. 
 26 05 33 16-0258 EA 3/4" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 71.10 28.45 

Note: One hub. 
. 

 26 05 33 16-0259 EA 1" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box ....................................................................................... 77.94 34.13 
Note: One hub. 

. 
 26 05 33 16-0260 EA 1/2" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................... 75.12 32.24 

Note: Two hubs. 
. 

 26 05 33 16-0261 EA 3/4" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................... 93.97 37.93 
Note: Two hubs. 

. 
 26 05 33 16-0262 EA 1" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 110.84 45.51 

Note: Two hubs. 
. 

 26 05 33 16-0263 EA 1/2" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 77.36 32.24 
Note: Two hubs. 

. 
 26 05 33 16-0264 EA 3/4" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................. 100.16 37.93 

Note: Two hubs. 
. 

 26 05 33 16-0265 EA 1" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box ..................................................................................... 105.87 45.51 
Note: Two hubs. 

. 
 26 05 33 16-0266 EA 1/2" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................. 94.35 39.83 

Note: Three hubs. 
. 

 26 05 33 16-0267 EA 3/4" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ............................................................................... 126.92 47.42 
Note: Three hubs. 

. 
 26 05 33 16-0268 EA 1" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................. 126.63 56.90 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0269  Poke Thru Units (26 05 33 16) 
. 
. 
 26 05 33 16-0270  Surface Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. See CSI section 27 11 19 00-0122 for jacks. 
. 
. 

 26 05 33 16-0271 EA Single 20 Amperes, Duplex Receptacle RC3 Power And Communications Poke Thru Unit ............................................... 468.42 40.64 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC3ATCAL. 

. 
 26 05 33 16-0272 EA Retrofit Kit Upgrades Existing RC3 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements .................................................................................................................................................................... 299.27  
Note: Includes 20 Amp duplex receptacle. Tile or carpet with brushed aluminum flange with black nonmetallic 
cover. Wiremold RC3KTCAL. 

. 
 26 05 33 16-0273 EA 20 Amperes, Replacement Duplex Receptacle For RC3 Series Power And Communications Poke Thru Unit .................... 41.95 10.84 

Note: Wiremold RC37REC. 
. 

 26 05 33 16-0274 EA Abandonment Plate For RC3 Series Power And Communications Poke Thru Unit .............................................................. 50.26 5.42 
Note: Wiremold RC3APTCBK. 

. 
 26 05 33 16-0275 EA Four 20 Amperes, Receptacles RC4 Power And Communications Poke Thru Unit............................................................ 529.63 43.35 

Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC4ATCAL. 

. 
 26 05 33 16-0276 EA Retrofit Kit Upgrades Existing RC4 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements .................................................................................................................................................................... 280.31  
Note: Includes two 20 Amp duplex receptacles. Tile or carpet with brushed aluminum flange with black 
nonmetallic cover. Excludes communication jacks. Wiremold RC4KTCAL. 

. 
 26 05 33 16-0277 EA Two 20 Amperes, Replacement Duplex Receptacles For RC4 Series Power And Communications Poke Thru Unit .......... 71.78 16.26 

Note: Wiremold RC4REC2. 
. 

 26 05 33 16-0278 EA Abandonment Plate For RC4 Series Power And Communications Poke Thru Unit .............................................................. 50.26 5.42 
Note: Wiremold RC4APTCBK. 

. 
 26 05 33 16-0279 EA Abandonment Plug For RC4 Series Power And Communications Poke Thru Unit ............................................................. 146.16 10.84 

Note: Wiremold ABPLUG4. 
. 

 26 05 33 16-0280 EA Four Jack RC9AMD Communications Poke Thru Unit ........................................................................................................ 419.31 37.93 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept four 
Ortronics TracJack inserts and two Ortronics Series II inserts. Excludes communication jacks. Wiremold 
RC9AMDTCAL. 

. 
 26 05 33 16-0281 EA Abandonment Plate For RC9 Series Communications Poke Thru Unit ................................................................................ 35.02 5.42 

Note: Wiremold RC9APTCBK. 
. 

 26 05 33 16-0282 EA Eight Jack AMD8 Communications Poke Thru Unit ............................................................................................................ 417.39 37.93 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept eight 
Ortronics TracJack inserts and four Ortronics Series II inserts. Excludes communication jacks. Wiremold 
AMD8ATCAL. 

. 
 26 05 33 16-0283 EA Communication Conduit Adapter For Poke Thru Units ......................................................................................................... 48.59 5.42 

Note: Includes two conduit connections for communication systems. Wiremold COM75. 

XXXXXXX 
. 
 26 05 33 16-0284  Recessed Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. 
. 
. 
 26 05 33 16-0285  Evolution 6AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0286 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 6ATCP) .................................................................... 806.51 43.35 
Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0287 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 6ATP) ........................................................................... 806.61 43.35 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 
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. 
 26 05 33 16-0288 EA Recessed Assembly With Surface Style Cover (Wiremold 6ATC) ...................................................................................... 768.54 43.35 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  
below floor surface. Diecast aluminum cover is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0289 EA Recessed Assembly With Flush Style Cover (Wiremold 6AT) ............................................................................................ 768.54 43.35 

Note: For tile, wood or laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover is available in the following finishes: (BK) painted black, (GY) painted 
gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0290 EA Recessed Prewired Audio/Video Assembly With Surface Style Cover (Wiremold 6ATCPA) .............................................. 806.51 43.35 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0291 EA Recessed Prewired Audio/Video Assembly With Flush Style Cover (Wiremold 6ATPA) .................................................... 806.51 43.35 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0292 EA Recessed Furniture Feed Assembly With Surface Style Cover (Wiremold 6ATCFF) ......................................................... 736.40 43.35 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Die-cast aluminum cover 
assembly provides one (1) 3/4" trade size screw plug opening and one (1) concentric 2"-1 1/4" trade size screw 
plug opening and is available in the following finishes: (BK) painted black, (GY) painted gray, (NK) nickel, (BS) 
brass, and (BZ) bronze. 

. 
 26 05 33 16-0293 EA Recessed Assembly With Disposable Plate (Wiremold 6STC) ........................................................................................... 460.69 40.64 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. No device plates are included. For use with the following cover 
assemblies (purchased separately): 6CTC, 6CT, and 6CFFTC Series. 

. 
 26 05 33 16-0294 EA Recessed Prewired Audio/Video Assembly With Disposable Plate (Wiremold 6STCPAV) ................................................ 494.27 40.64 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4"  below 
floor surface. No cover assembly is included. For use with the following cover assemblies(purchased separately): 
6CTC and 6CT Series. 

. 
 26 05 33 16-0295 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 6STCP) ......................................................................... 497.60 40.64 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 6CTC and 6CT Series. 

. 
 26 05 33 16-0296 EA 6" Pre-Pour Poke-Thru Sleeve (Wiremold 6PPS) ............................................................................................................... 140.29 21.67 

Note: Nonmetallic sleeve attaches to structural decking and maintains 6"-6 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0297 EA Surface Style Cover Assembly (Wiremold 6CTC) ............................................................................................................... 325.55 10.84 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CTC Series cover assemblies designed for use with 6STC, 
6STCP, and 6STCPAV Poke-Thru Stem Assemblies. 

. 
 26 05 33 16-0298 EA Flush Style Cover Assembly (Wiremold 6CT) ..................................................................................................................... 325.55 10.84 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CT Series cover assemblies designed for use with 6STC, 
6STCP and 6STCPAV Poke-Thru Stem Assemblies. Includes one (1) 6TS Tile Shim. 

. 
 26 05 33 16-0299 EA Furniture Feed Cover Assembly (Wiremold 6CFFTC) ........................................................................................................ 270.49 10.84 

Note: Surface style, die-cast aluminum cover assembly, with one (1) 3/4" trade size screw plug opening, and one 
(1) concentric 2"-1 1/4" trade size screw plug opening. Cover assembly is available in finishes: black (BK), 
gray(GY), nickel (NK), brass (BS), and bronze (BZ). 6CFFTC Series Cover Assemblies designed for use with 
6STC Poke- Thru Stem Assembly. Includes one (1) 3/4" and one (1) 2" trade size conduit fittings and one (1) 
divider to separate services. 

. 
 26 05 33 16-0300 EA Tile Shim (Wiremold 6TS) ..................................................................................................................................................... 39.05 2.71 

Note: Used for floor coverings greater than 5/16"  The 6TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8"  of 
adjustment. 

. 
 26 05 33 16-0301 EA Device Mounting Plate (Wiremold 6AAP) ............................................................................................................................. 18.83 5.42 

Note: Device plate that will accept up to two (2) Extron® Electronics AAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0302 EA Device Mounting Plate (Wiremold 6ACT8A) ......................................................................................................................... 21.81 5.42 

Note: Device plate that will accept up to eight (8) ports of communication devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0303 EA Device Mounting Plate (Wiremold 6B) .................................................................................................................................. 18.74 5.42 

Note: Device plate used to blank off center compartment, when no devices are used. 
. 

 26 05 33 16-0304 EA Device Mounting Plate (Wiremold 6DEC) ............................................................................................................................. 18.80 5.42 
Note: Device plate that will accept Decorator style devices such as 20 amperes receptacles, GFCIs, 106 
adapters or A/V devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0305 EA Device Mounting Plate (Wiremold 6DP) ............................................................................................................................... 18.67 5.42 

Note: Device plate that will accept standard 20 amperes duplex receptacle or duplex Turnlok receptacle. For use 
in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0306 EA Device Mounting Plate (Wiremold 6MAAP) .......................................................................................................................... 22.13 5.42 

Note: Device plate that will accept up to six (6) Extron® Electronics MAAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0307 EA Device Mounting Plate (Wiremold 6MAAP2A) ...................................................................................................................... 21.88 5.42 

Note: Combination device plate that will accept up to three (3) Extron® Electronics MAAP style plates, and up to 
two (2) ports of communication devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0308 EA Mosaic Mounting Plate (Wiremold 6MOS) ............................................................................................................................ 22.43 5.42 

Note: Device plate will accept two (2) standard [45mm x 45mm] or one (1) standard [45mm x 90mm] Mosaic style 
device(s). Devices supplied by others. 

. 
 26 05 33 16-0309 EA Device Mounting Plate (Wiremold 6S1) ................................................................................................................................ 18.38 5.42 

Note: Receptacle opening 1 3/8". For 6" poke-thru units only. 
. 

 26 05 33 16-0310 EA Device Mounting Plate (Wiremold 6S2) ................................................................................................................................ 18.40 5.42 
Note: Receptacle opening 1 9/16". For 6" poke-thru units only. 

. 
 26 05 33 16-0311 EA Device Mounting Plate (Wiremold 6SER) ............................................................................................................................. 18.14 5.42 

Note: Device plate that will accept up to four (4) Ortronics® Series II dual modular inserts. For use in the center 
compartment only. Devices supplied by others. 
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. 
 26 05 33 16-0312 EA Device Mounting Plate (Wiremold 6TRAC) ........................................................................................................................... 18.14 5.42 

Note: Device plate that will accept up to eight (8) Ortronics® TracJack devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0313 EA 20 Amperes, Duplex Receptacles (Wiremold 68REC) .......................................................................................................... 44.07 8.13 

Note: Two (2) proprietary 20 amperes duplex power receptacles with mounting plates. Designed to fit in either of 
the two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can be wired 
as a standard or isolated ground device. 

. 
 26 05 33 16-0314 EA Device Mounting Plate (Wiremold 68B) ................................................................................................................................ 16.57 5.42 

Note: Blank plate. Used to blank off either of the side compartments when no devices or cabling are to be used. 
. 

 26 05 33 16-0315 EA Device Mounting Plate (Wiremold 68MAAP) ........................................................................................................................ 17.00 5.42 
Note: Device plate that will accept up to two (2) Extron® Electronics MAAP device plates. For use in either of the 
two side compartments only. Not for use in the center compartment. Extron Devices supplied by others. 

. 
 26 05 33 16-0316 EA 20 Amperes, Duplex Receptacles (Wiremold 68REC-25) ................................................................................................... 139.82 9.75 

Note: Two (2) proprietary 20 amperes duplex power receptacles with mounting plates and 25' leads. Designed to 
fit in either of the two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle 
can be wired as a standard or isolated 

. 
 26 05 33 16-0317 EA Device Mounting Plate (Wiremold 682A) .............................................................................................................................. 21.61 5.42 

Note: Device plate that will accept up to two (2) ports of communication devices. For use in either of the two side 
compartments only. Not for use in the center compartment. Communication devices supplied by others. 

. 
 26 05 33 16-0318 EA Bottom Housing Assembly (Wiremold 5PTHA) ..................................................................................................................... 22.54 5.42 

Note: Half-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. For use on side compartments only. 

. 
 26 05 33 16-0319 EA Bottom Housing Assembly (Wiremold 5BLH) ....................................................................................................................... 23.20 5.42 

Note: Half-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. For use on side compartments only. Includes tunnels for 6" and 8" poke-thru devices. 

. 
 26 05 33 16-0320 EA Bottom Housing Assembly (Wiremold 152CHA) ................................................................................................................... 35.43 10.84 

Note: One and a half-gang 2" trade size conduit housing assembly. Recommended for use with furniture feed 
devices (6ATCFF). Covers the center compartment and one of the side compartments. 

. 
 26 05 33 16-0321 EA Bottom Housing Assembly (Wiremold 575CHA) ................................................................................................................... 40.51 13.54 

Note: Half-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. For use on side compartments only. 

. 
 26 05 33 16-0322 EA Bottom Housing Assembly (Wiremold 175CHA) ................................................................................................................... 44.78 13.54 

Note: One-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. 

. 
 26 05 33 16-0323 EA Bottom Housing Assembly (Wiremold 1125CHA) ................................................................................................................. 33.98 10.84 

Note: One-gang 1 1/4" trade size conduit housing assembly. 
. 

 26 05 33 16-0324 EA Bottom Housing Assembly (Wiremold 1PTHA) ..................................................................................................................... 22.38 5.42 
Note: One-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. 

. 
 26 05 33 16-0325 EA Bottom Housing Assembly (Wiremold 1BLH) ....................................................................................................................... 22.38 5.42 

Note: One-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. 

. 
 26 05 33 16-0326 EA Bottom Housing Assembly (Wiremold 15FFHA) ................................................................................................................... 23.61 5.42 

Note: One and a half-gang pass through conduit housing assembly. Used for furniture feed applications on the 
center compartment only. Only for use with 6AT Series units. 

. 
 26 05 33 16-0327 EA Bottom Housing Assembly (Wiremold 1BHA) ....................................................................................................................... 24.44 5.42 

Note: One-gang bottom housing assembly. Designed to accept 175CHA, 1125CHA, 1PTHA, and 1BLH plates. 

XXXXXXX 
. 
 26 05 33 16-0328  Evolution 8AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0329 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 8ATCP) ................................................................. 1,059.08 43.35 
Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0330 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8ATP) ........................................................................ 1,007.84 43.35 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0331 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8AT2P) ...................................................................... 1,070.68 43.35 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0332 EA Recessed Assembly With Surface Style Cover (Wiremold 8ATC) ...................................................................................... 998.20 43.35 

Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0333 EA Recessed Assembly With Flush Style Cover (Wiremold 8AT) ............................................................................................ 989.06 43.35 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" below 
floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0334 EA Recessed Assembly With Disposable Plate (Wiremold 8STC) ........................................................................................... 596.27 40.64 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0335 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 8STCP) ......................................................................... 668.45 40.64 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0336 EA 8" Pre-Pour Poke-Thru Sleeve (Wiremold 8PPS) ............................................................................................................... 168.46 21.67 

Note: Nonmetallic sleeve attaches to structural decking and maintains 8"-8 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0337 EA Surface Style Cover Assembly (Wiremold 8CTC) ............................................................................................................... 352.14 10.84 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. 
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. 
 26 05 33 16-0338 EA Flush Style Cover Assembly (Wiremold 8CT) ..................................................................................................................... 352.14 10.84 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. Includes one (1) 8TS Tile Shim. 

. 
 26 05 33 16-0339 EA Tile Shim (Wiremold 8TS) ..................................................................................................................................................... 60.96 2.71 

Note: Used for floor coverings greater than 5/16". The 8TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8" [9.5mm] of 
adjustment. 

. 
 26 05 33 16-0340 EA Device Mounting Plate (Wiremold 8B) .................................................................................................................................. 19.47 5.42 

Note: Singlegang device plate used to blank off any one (1) of the three (3) gangs in the center compartment, 
when no devices are used. 

. 
 26 05 33 16-0341 EA Device Mounting Plate (Wiremold 8DP) ............................................................................................................................... 19.58 5.42 

Note: Singlegang device plate that accepts standard 20 amperes duplex receptacle or a duplex Turnlok 
receptacle. Fits in any one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0342 EA Device Mounting Plate (Wiremold 8DEC) ............................................................................................................................. 19.71 5.42 

Note: Singlegang device plate that will accept Decorator style devices such as 20 amperes receptacles, GGCIs, 
106 adapters or A/V devices. Fits in any one (1) of the three (3) gangs in the center compartment. Devices 
supplied by others. 

. 
 26 05 33 16-0343 EA Device Mounting Plate (Wiremold 8ACT6A) ......................................................................................................................... 22.91 5.42 

Note: Singlegang device plate that will accept up to six (6) ports of communication devices. Fits in any one (1) of 
the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0344 EA Mosaic Mounting Plate (Wiremold 8MOS) ............................................................................................................................ 27.84 5.42 

Note: Device plate accepts three (3) standard Mosaic devices. Devices supplied by others. 
. 

 26 05 33 16-0345 EA Crestron Double Gang Plate (Wiremold 8CREST) ............................................................................................................... 27.80 5.42 
Note: Device plate accepts Crestron double-gang decorator style devices. 

. 
 26 05 33 16-0346 EA Device Mounting Plate (Wiremold 8S1) ................................................................................................................................ 18.87 5.42 

Note: Receptacle opening 1 3/8". For 8" poke-thru units only. 
. 

 26 05 33 16-0347 EA Device Mounting Plate (Wiremold 8S2) ................................................................................................................................ 19.11 5.42 
Note: Receptacle opening 1 9/16". For 8" poke-thru units only. 

. 
 26 05 33 16-0348 EA Device Mounting Plate (Wiremold 8TRAC) ........................................................................................................................... 18.87 5.42 

Note: Singlegang device plate that will accept up to six (6) Ortronics TracJack devices. Fits in any one (1) of the 
three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0349 EA Device Mounting Plate (Wiremold 8SER) ............................................................................................................................. 18.87 5.42 

Note: Singlegang device plate that will accept up to three (3) Ortronics Series II dual modular inserts. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0350 EA Device Mounting Plate (Wiremold 8MAAP) .......................................................................................................................... 27.40 5.42 

Note: Singlegang device plate that will accept up to four (4) Extron® Electronics MAAP style plates. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0351 EA Device Mounting Plate (Wiremold 8AAP) ............................................................................................................................. 22.77 5.42 

Note: Twogang device plate that will accept up to four (4) Extron® Electronics AAP style plates. 8AAP takes up 2 
of the 3 gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0352 EA 8" Divider (Wiremold 8DIV) ................................................................................................................................................... 26.31 5.42 

Note: Divider allows for separation of services when required. 
. 

 26 05 33 16-0353 EA Bottom Housing Assembly (Wiremold 22CHA) ..................................................................................................................... 35.43 10.84 
Note: Two-gang 2" trade size conduit housing assembly. Used on 8AT Series devices. Covers two (2) of the 
three (3) gangs in the center compartment. Only for use with 8AT Series units. 

XXXXXXX 
. 
 26 05 43  Underground Ducts and Raceways for Electrical Systems (26 05) 

Note: Includes warning tape. 
. 
. 
 26 05 43 00-0001  Precast Concrete Trenches, One Piece Pedestrian Trench (26 05 43) 

Note: Rated for 200 PSF Pedestrian Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0002  10" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0003 LF Base, Solid Bottom 10" Wide x 15" Deep Pedestrian Trench ............................................................................................... 82.01  
. 

 26 05 43 00-0004 LF Base, Open Bottom 10" Wide x 15" Deep Pedestrian Trench .............................................................................................. 78.39  
. 

 26 05 43 00-0005 LF Base, Solid Bottom 10" Wide x 24" Deep Pedestrian Trench ............................................................................................. 113.91  
. 

 26 05 43 00-0006 LF Base, Open Bottom 10" Wide x 24" Deep Pedestrian Trench ............................................................................................ 108.88  
. 

 26 05 43 00-0007 EA End Wall, 10" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 55.18  
. 

 26 05 43 00-0008 EA End Wall, 10" Wide x 24" Deep Pedestrian Trench .............................................................................................................. 65.18  
. 

 26 05 43 00-0009 LF Lid, Concrete, 10" Wide Pedestrian Trench .......................................................................................................................... 54.68  

XXXXXXX 
. 
 26 05 43 00-0010  20" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0011 LF Base, Solid Bottom 20" Wide x 15" Deep Pedestrian Trench ............................................................................................. 103.85  
. 

 26 05 43 00-0012 LF Base, Open Bottom 20" Wide x 15" Deep Pedestrian Trench .............................................................................................. 97.44  
. 

 26 05 43 00-0013 LF Base, Solid Bottom 20" Wide x 24" Deep Pedestrian Trench ............................................................................................. 140.58  
. 

 26 05 43 00-0014 LF Base, Open Bottom 20" Wide x 24" Deep Pedestrian Trench ............................................................................................ 134.74  
. 

 26 05 43 00-0015 EA End Wall, 20" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 68.90  
. 

 26 05 43 00-0016 EA End Wall, 20" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 100.42  
. 

 26 05 43 00-0017 LF Lid, Concrete, 20" Wide Pedestrian Trench .......................................................................................................................... 68.38  

XXXXXXX 
. 
 26 05 43 00-0018  30" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0019 LF Base, Solid Bottom 30" Wide x 15" Deep Pedestrian Trench ............................................................................................. 132.33  
. 

 26 05 43 00-0020 LF Base, Open Bottom 30" Wide x 15" Deep Pedestrian Trench ............................................................................................ 155.81  
. 

 26 05 43 00-0021 LF Base, Solid Bottom 30" Wide x 24" Deep Pedestrian Trench ............................................................................................. 165.63  
. 

 26 05 43 00-0022 LF Base, Open Bottom 30" Wide x 24" Deep Pedestrian Trench ............................................................................................ 158.98  
. 

 26 05 43 00-0023 EA End Wall, 30" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 98.78  
. 

 26 05 43 00-0024 EA End Wall, 30" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 134.27  
. 

 26 05 43 00-0025 LF Lid, Concrete, 30" Wide Pedestrian Trench .......................................................................................................................... 85.40  

XXXXXXX 
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. 
 26 05 43 00-0026  40" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0027 LF Base, Solid Bottom 40" Wide x 15" Deep Pedestrian Trench ............................................................................................. 158.36  
. 

 26 05 43 00-0028 LF Base, Open Bottom 40" Wide x 15" Deep Pedestrian Trench ............................................................................................ 152.31  
. 

 26 05 43 00-0029 LF Base, Solid Bottom 40" Wide x 24" Deep Pedestrian Trench ............................................................................................. 193.80  
. 

 26 05 43 00-0030 LF Base, Open Bottom 40" Wide x 24" Deep Pedestrian Trench ............................................................................................ 186.40  
. 

 26 05 43 00-0031 EA End Wall, 40" Wide x 15" Deep Pedestrian Trench ............................................................................................................ 126.43  
. 

 26 05 43 00-0032 EA End Wall, 40" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 171.67  
. 

 26 05 43 00-0033 LF Lid, Concrete, 40" Wide Pedestrian Trench ........................................................................................................................ 100.88  

XXXXXXX 
. 
 26 05 43 00-0034  Precast Concrete Trenches, One Piece Medium Vehicle Trench (26 05 43) 

Note: Rated for 7000 lbs Gross Vehicle Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0035  10" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0036 LF Base, Solid Bottom 10" Wide x 15" Deep Medium Vehicle Trench ....................................................................................... 99.80  
. 

 26 05 43 00-0037 LF Base, Open Bottom 10" Wide x 15" Deep Medium Vehicle Trench ...................................................................................... 95.10  
. 

 26 05 43 00-0038 LF Base, Solid Bottom 10" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 138.59  
. 

 26 05 43 00-0039 LF Base Open Bottom 10" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 132.10  
. 

 26 05 43 00-0040 EA End Wall, 10" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 65.06  
. 

 26 05 43 00-0041 EA End Wall, 10" Wide x 24" Deep Medium Vehicle Trench ...................................................................................................... 75.55  
. 

 26 05 43 00-0042 LF Lid, Concrete 10" Wide Medium Vehicle Trench ................................................................................................................... 66.54  
. 

 26 05 43 00-0043 LF Lid, Galvanized Steel 10" Wide Medium Vehicle Trench .................................................................................................... 298.36  

XXXXXXX 
. 
 26 05 43 00-0044  20" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0045 LF Base, Solid Bottom 20" Wide x 15" Deep Medium Vehicle Trench ..................................................................................... 125.57  
. 

 26 05 43 00-0046 LF Base, Open Bottom 20" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 117.30  
. 

 26 05 43 00-0047 LF Base, Solid Bottom 20" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 169.22  
. 

 26 05 43 00-0048 LF Base Open Bottom 20" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 161.67  
. 

 26 05 43 00-0049 EA End Wall, 20" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 80.34  
. 

 26 05 43 00-0050 EA End Wall, 20" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 117.25  
. 

 26 05 43 00-0051 LF Lid, Concrete 20" Wide Medium Vehicle Trench ................................................................................................................... 83.20  
. 

 26 05 43 00-0052 LF Lid, Galvanized Steel 20" Wide Medium Vehicle Trench .................................................................................................... 395.70  

XXXXXXX 
. 
 26 05 43 00-0053  30" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0054 LF Base, Solid Bottom 30" Wide x 15" Deep Medium Vehicle Trench ..................................................................................... 125.74  
. 

 26 05 43 00-0055 LF Base, Open Bottom 30" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 151.23  
. 

 26 05 43 00-0056 LF Base, Solid Bottom 30" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 198.22  
. 

 26 05 43 00-0057 LF Base Open Bottom 30" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 189.62  
. 

 26 05 43 00-0058 EA End Wall, 30" Wide x 15" Deep Medium Vehicle Trench .................................................................................................... 114.57  
. 

 26 05 43 00-0059 EA End Wall, 30" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 157.63  
. 

 26 05 43 00-0060 LF Lid, Concrete 30" Wide Medium Vehicle Trench ................................................................................................................. 104.18  
. 

 26 05 43 00-0061 LF Lid, Galvanized Steel 30" Wide Medium Vehicle Trench .................................................................................................... 494.02  

XXXXXXX 
. 
 26 05 43 00-0062  40" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0063 LF Base, Solid Bottom 40" Wide x 15" Deep Medium Vehicle Trench ..................................................................................... 187.98  
. 

 26 05 43 00-0064 LF Base, Open Bottom 40" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 180.16  
. 

 26 05 43 00-0065 LF Base, Solid Bottom 40" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 230.13  
. 

 26 05 43 00-0066 LF Base Open Bottom 40" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 220.55  
. 

 26 05 43 00-0067 EA End Wall, 40" Wide x 15" Deep Medium Vehicle Trench .................................................................................................... 146.65  
. 

 26 05 43 00-0068 EA End Wall, 40" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 201.50  
. 

 26 05 43 00-0069 LF Lid, Concrete 40" Wide Medium Vehicle Trench ................................................................................................................. 122.60  
. 

 26 05 43 00-0070 LF Lid, Galvanized Steel 40" Wide Medium Vehicle Trench .................................................................................................... 671.73  

XXXXXXX 
. 
 26 05 43 00-0071  Precast Concrete Trenches, One Piece H20 Road Crossing Trench (26 05 43) 

Note: H20 Rated for 32000 lbs Gross Vehicle Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0072  10" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0073 LF Base, Solid Bottom for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ........................................................... 217.09  
. 

 26 05 43 00-0074 LF Base, Open Bottom for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench........................................................... 206.55  
. 

 26 05 43 00-0075 LF Base, Solid Bottom for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ........................................................... 271.07  
. 

 26 05 43 00-0076 LF Base, Open Bottom for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench........................................................... 257.77  
. 

 26 05 43 00-0077 LF Base, Solid Bottom for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................... 208.41  
. 

 26 05 43 00-0078 LF Base, Open Bottom for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench .............................................. 198.37  
. 

 26 05 43 00-0079 LF Base, Solid Bottom for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................... 262.38  
. 

 26 05 43 00-0080 LF Base, Open Bottom for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench .............................................. 249.63  
. 

 26 05 43 00-0081 EA End Wall for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ........................................................................... 143.23  
. 

 26 05 43 00-0082 EA End Wall for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ........................................................................... 193.86  
. 

 26 05 43 00-0083 EA End Wall for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................................... 129.46  
. 

 26 05 43 00-0084 EA End Wall for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................................... 179.78  
. 

 26 05 43 00-0085 LF Lid, Concrete 10" Wide Road Crossing Trench .................................................................................................................... 99.99  
. 

 26 05 43 00-0086 LF Lid, Galvanized Steel 10" Wide Road Crossing Trench ...................................................................................................... 323.81  

XXXXXXX 
. 
 26 05 43 00-0087  20" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0088 LF Base, Solid Bottom for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ........................................................... 229.83  
. 

 26 05 43 00-0089 LF Base, Open Bottom for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench........................................................... 219.01  
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. 
 26 05 43 00-0090 LF Base, Solid Bottom for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ........................................................... 303.88  

. 
 26 05 43 00-0091 LF Base, Open Bottom for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench .......................................................... 289.41  

. 
 26 05 43 00-0092 LF Base, Solid Bottom for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................... 229.83  

. 
 26 05 43 00-0093 LF Base, Open Bottom for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench .............................................. 219.01  

. 
 26 05 43 00-0094 LF Base, Solid Bottom for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................... 295.19  

. 
 26 05 43 00-0095 LF Base, Open Bottom for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench .............................................. 281.27  

. 
 26 05 43 00-0096 EA End Wall for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ........................................................................... 204.64  

. 
 26 05 43 00-0097 EA End Wall for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ........................................................................... 278.39  

. 
 26 05 43 00-0098 EA End Wall for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................................... 184.57  

. 
 26 05 43 00-0099 EA End Wall for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................................... 258.32  

. 
 26 05 43 00-0100 LF Lid, Concrete 20" Wide Road Crossing Trench .................................................................................................................. 111.42  

. 
 26 05 43 00-0101 LF Lid, Galvanized Steel 20" Wide Road Crossing Trench ...................................................................................................... 480.47  

XXXXXXX 
. 
 26 05 43 00-0102  30" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0103 LF Base, Solid Bottom for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ........................................................... 270.94  
. 

 26 05 43 00-0104 LF Base, Open Bottom for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench .......................................................... 258.58  
. 

 26 05 43 00-0105 LF Base, Solid Bottom for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ........................................................... 335.04  
. 

 26 05 43 00-0106 LF Base, Open Bottom for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench .......................................................... 319.67  
. 

 26 05 43 00-0107 LF Base, Solid Bottom for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................... 262.26  
. 

 26 05 43 00-0108 LF Base, Open Bottom for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench .............................................. 250.40  
. 

 26 05 43 00-0109 LF Base, Solid Bottom for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................... 326.35  
. 

 26 05 43 00-0110 LF Base, Open Bottom for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench .............................................. 311.23  
. 

 26 05 43 00-0111 EA End Wall for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ........................................................................... 272.71  
. 

 26 05 43 00-0112 EA End Wall for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ........................................................................... 361.30  
. 

 26 05 43 00-0113 EA End Wall for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................................... 246.35  
. 

 26 05 43 00-0114 EA End Wall for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................................... 334.95  
. 

 26 05 43 00-0115 LF Lid, Concrete 30" Wide Road Crossing Trench .................................................................................................................. 141.08  
. 

 26 05 43 00-0116 LF Lid, Galvanized Steel 30" Wide Road Crossing Trench ...................................................................................................... 602.53  

XXXXXXX 
. 
 26 05 43 00-0117  40" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0118 LF Base, Solid Bottom for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ........................................................... 298.74  
. 

 26 05 43 00-0119 LF Base, Open Bottom for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench .......................................................... 285.44  
. 

 26 05 43 00-0120 LF Base, Solid Bottom for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ........................................................... 367.82  
. 

 26 05 43 00-0121 LF Base, Open Bottom for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench .......................................................... 351.14  
. 

 26 05 43 00-0122 LF Base, Solid Bottom for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................... 290.05  
. 

 26 05 43 00-0123 LF Base, Open Bottom for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench .............................................. 277.30  
. 

 26 05 43 00-0124 LF Base, Solid Bottom for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................... 359.13  
. 

 26 05 43 00-0125 LF Base, Open Bottom for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench .............................................. 342.96  
. 

 26 05 43 00-0126 EA End Wall for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ........................................................................... 338.34  
. 

 26 05 43 00-0127 EA End Wall for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ........................................................................... 448.00  
. 

 26 05 43 00-0128 EA End Wall for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................................... 305.99  
. 

 26 05 43 00-0129 EA End Wall for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................................... 415.65  
. 

 26 05 43 00-0130 LF Lid, Concrete 40" Wide Road Crossing Trench .................................................................................................................. 170.37  
. 

 26 05 43 00-0131 LF Lid, Galvanized Steel 40" Wide Road Crossing Trench ...................................................................................................... 819.39  

XXXXXXX 
. 
 26 05 43 00-0132  Duct Bank (26 05 43) 

Note: Installation of single or multiple configuration underground utility raceways to have 3" concrete leveling base 
and encased in concrete envelope. Based on 100' run, minimum 30" bury depth. Includes installation in trench 
using the appropriate supports, cleaning to remove any obstructions and installation of nylon pull string. Excludes 
trenching, concrete, backfilling, grading and seeding. Duct Banks are to be installed according to the appropriate 
sections of the accompanying specifications. Individual rows to be stacked for larger duct bank configurations. 

. 

. 
 26 05 43 00-0133  Rigid Galvanized Steel Conduit, Galvanized Rigid Conduit (GRC) Or Rigid 

Galvanized Steel (RGS), Duct Bank (26 05 43 00-0132) 
Note: Includes appropriate spacers and fittings. 

. 

. 
 26 05 43 00-0134 LF 2 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 38.54  

. 
 26 05 43 00-0135 LF 4 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 77.10  

. 
 26 05 43 00-0136 LF 2 At 3", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 80.33  

. 
 26 05 43 00-0137 LF 4 At 3", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 161.16  

. 
 26 05 43 00-0138 LF 2 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 118.45  

. 
 26 05 43 00-0139 LF 4 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 237.89  

. 
 26 05 43 00-0140 LF 6 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 356.94  

. 
 26 05 43 00-0141 LF 2 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 227.96  

. 
 26 05 43 00-0142 LF 4 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 454.91  

. 
 26 05 43 00-0143 LF 6 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 697.45  

. 
 26 05 43 00-0144 LF 2 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 323.38  

. 
 26 05 43 00-0145 LF 4 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 649.23  

. 
 26 05 43 00-0146 LF 6 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 967.86  

XXXXXXX 
. 
 26 05 43 00-0147  Polyvinyl Chloride (PVC), Type EB Duct Bank System (26 05 43 00-0132) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0148 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 6.95  
. 

 26 05 43 00-0149 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 15.29  
. 

 26 05 43 00-0150 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 29.34  
. 

 26 05 43 00-0151 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 9.20  
. 

 26 05 43 00-0152 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 18.38  
. 

 26 05 43 00-0153 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 37.33  
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. 
 26 05 43 00-0154 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 12.29  

. 
 26 05 43 00-0155 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 24.59  

. 
 26 05 43 00-0156 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 49.23  

. 
 26 05 43 00-0157 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 73.81  

. 
 26 05 43 00-0158 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 15.50  

. 
 26 05 43 00-0159 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 30.98  

. 
 26 05 43 00-0160 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 59.96  

. 
 26 05 43 00-0161 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 84.97  

. 
 26 05 43 00-0162 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 27.59  

. 
 26 05 43 00-0163 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 41.94  

. 
 26 05 43 00-0164 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 84.08  

. 
 26 05 43 00-0165 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ........................................................................................... 136.02  

XXXXXXX 
. 
 26 05 43 00-0166  Polyvinyl Chloride (PVC), Type DB Duct Bank System (26 05 43 00-0132) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0167 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................... 7.73  
. 

 26 05 43 00-0168 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 16.89  
. 

 26 05 43 00-0169 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 32.33  
. 

 26 05 43 00-0170 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................... 9.55  
. 

 26 05 43 00-0171 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 19.08  
. 

 26 05 43 00-0172 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 38.04  
. 

 26 05 43 00-0173 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 12.57  
. 

 26 05 43 00-0174 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 25.16  
. 

 26 05 43 00-0175 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 50.36  
. 

 26 05 43 00-0176 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 75.52  
. 

 26 05 43 00-0177 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 15.93  
. 

 26 05 43 00-0178 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 31.83  
. 

 26 05 43 00-0179 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 61.67  
. 

 26 05 43 00-0180 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 87.54  
. 

 26 05 43 00-0181 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 28.19  
. 

 26 05 43 00-0182 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 43.17  
. 

 26 05 43 00-0183 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 86.54  
. 

 26 05 43 00-0184 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ........................................................................................... 139.72  

XXXXXXX 
. 
 26 05 43 00-0185  Male Or Female Adapters (26 05 43 00-0132) 
. 
. 

 26 05 43 00-0186 EA 2" Adapter ............................................................................................................................................................................. 39.39  
. 

 26 05 43 00-0187 EA 3" Adapter ............................................................................................................................................................................. 59.56  
. 

 26 05 43 00-0188 EA 4" Adapter ............................................................................................................................................................................. 77.95  
. 

 26 05 43 00-0189 EA 5" Adapter ........................................................................................................................................................................... 127.91  
. 

 26 05 43 00-0190 EA 6" Adapter ........................................................................................................................................................................... 156.24  

XXXXXXX 
. 
 26 05 46  Utility Poles for Electrical Systems (26 05) 
. 
. 
 26 05 46 00-0001  Wood Poles (26 05 46) 
. 
. 
 26 05 46 00-0002  Wood Pole, Class 3, Penta-Treated To 8 LB Retention (26 05 46 00-0001) 

Note: Machine dig and set. 
. 
. 

 26 05 46 00-0003 EA 25' Treated Wood Pole, Class 3, Machine Dig And Set ...................................................................................................... 914.84 296.38 
    For Class 1 Pole, Add  112.69 
    For Class 2 Pole, Add  64.39 
    For Class 4 Pole, Deduct  -32.20 
    For Class 5 Pole, Deduct  -96.59 
    For Class 6 Pole, Deduct  -128.79 

. 
 26 05 46 00-0004 EA 30' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,094.85 328.83 

    For Class 1 Pole, Add  153.00 
    For Class 2 Pole, Add  87.43 
    For Class 4 Pole, Deduct  -43.71 
    For Class 5 Pole, Deduct  -131.14 
    For Class 6 Pole, Deduct  -174.86 

. 
 26 05 46 00-0005 EA 35' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,419.40 434.91 

    For Class 1 Pole, Add  192.40 
    For Class 2 Pole, Add  109.94 
    For Class 4 Pole, Deduct  -54.97 
    For Class 5 Pole, Deduct  -164.91 
    For Class 6 Pole, Deduct  -219.88 

. 
 26 05 46 00-0006 EA 40' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,624.17 478.35 

    For Class 1 Pole, Add  233.63 
    For Class 2 Pole, Add  133.50 
    For Class 4 Pole, Deduct  -66.75 
    For Class 5 Pole, Deduct  -200.25 
    For Class 6 Pole, Deduct  -267.00 

. 
 26 05 46 00-0007 EA 45' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,856.17 532.77 

    For Class 1 Pole, Add  276.68 
    For Class 2 Pole, Add  158.10 
    For Class 4 Pole, Deduct  -79.05 
    For Class 5 Pole, Deduct  -237.16 
    For Class 6 Pole, Deduct  -316.21 
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. 
 26 05 46 00-0008 EA 50' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,112.00 597.93 

    For Class 1 Pole, Add  320.66 
    For Class 2 Pole, Add  183.23 
    For Class 4 Pole, Deduct  -91.62 
    For Class 5 Pole, Deduct  -274.85 
    For Class 6 Pole, Deduct  -366.47 

. 
 26 05 46 00-0009 EA 55' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,362.46 657.66 

    For Class 1 Pole, Add  366.47 
    For Class 2 Pole, Add  209.41 
    For Class 4 Pole, Deduct  -104.71 
    For Class 5 Pole, Deduct  -314.12 
    For Class 6 Pole, Deduct  -418.82 

. 
 26 05 46 00-0010 EA 60' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,640.15 723.20 

    For Class 1 Pole, Add  417.77 
    For Class 2 Pole, Add  238.73 
    For Class 4 Pole, Deduct  -119.36 
    For Class 5 Pole, Deduct  -358.09 
    For Class 6 Pole, Deduct  -477.46 

. 
 26 05 46 00-0011 EA 65' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,326.88 788.24 

    For Class 1 Pole, Add  962.62 
    For Class 2 Pole, Add  550.07 
    For Class 4 Pole, Deduct  -275.04 
    For Class 5 Pole, Deduct  -825.11 
    For Class 6 Pole, Deduct  -1,100.14 

. 
 26 05 46 00-0012 EA 70' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,751.82 838.50 

    For Class 1 Pole, Add  1,076.18 
    For Class 2 Pole, Add  614.96 
    For Class 4 Pole, Deduct  -307.48 
    For Class 5 Pole, Deduct  -922.44 
    For Class 6 Pole, Deduct  -1,229.92 

. 
 26 05 46 00-0013 EA 75' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 5,223.62 895.58 

    For Class 1 Pole, Add  1,201.34 
    For Class 2 Pole, Add  686.48 
    For Class 4 Pole, Deduct  -343.24 
    For Class 5 Pole, Deduct  -1,029.72 
    For Class 6 Pole, Deduct  -1,372.96 

XXXXXXX 
. 
 26 05 46 00-0014  Removal And Relocation Of Wood Poles With Cross Arm (26 05 46 00-0001) 
. 
. 

 26 05 46 00-0015 LF Removal And Relocation Of Up To 75' Wood Pole With Cross Arms ................................................................................... 25.26  

XXXXXXX 
. 
 26 05 46 00-0016  Crossarms (26 05 46) 

Note: Includes hardware and braces. 
. 
. 
 26 05 46 00-0017  Wood Single Arm Crossarms (26 05 46 00-0016) 
. 
. 

 26 05 46 00-0018 EA 3-1/2" x 4-1/2" x 5'-7", Single Arm Wood Crossarm, With Hardware And Braces ............................................................... 217.33 88.40 
. 

 26 05 46 00-0019 EA 3-1/2" x 4-1/2" x 8'-0", Single Arm Wood Crossarm, With Hardware And Braces ............................................................... 262.63 88.40 
. 

 26 05 46 00-0020 EA 3-3/4" x 4-3/4" x 10'-0", Single Arm Wood Crossarm, With Hardware And Braces ............................................................. 275.66 113.65 

XXXXXXX 
. 
 26 05 46 00-0021  Wood Double Arm Crossarms (26 05 46 00-0016) 
. 
. 

 26 05 46 00-0022 EA 3-1/2" x 4-1/2" x 5'-7", Double Arm Wood Crossarm, With Hardware And Braces ............................................................. 559.41 246.25 
. 

 26 05 46 00-0023 EA 3-1/2" x 4-1/2" x 8'-0", Double Arm Wood Crossarm, With Hardware And Braces ............................................................. 595.74 246.25 
. 

 26 05 46 00-0024 EA 3-3/4" x 4-3/4" x 10'-0", Double Arm Wood Crossarm, With Hardware And Braces ........................................................... 620.08 246.25 

XXXXXXX 
. 
 26 05 46 00-0025  Fiberglass Crossarms (26 05 46 00-0016) 

Note: Includes hardware. 
. 
. 
 26 05 46 00-0026  Single Phase, 15 Degree Angle (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0027 EA Fiberglass Cutout And Arrestor Bracket, 18", Minimum Ultimate Load 800 LB .................................................................. 227.15  
. 

 26 05 46 00-0028 EA  Fiberglass Insulator Bracket, 14", 11/16" Diameter Hole, Minimum Ultimate Load 1,200 LB ............................................. 289.44 53.04 
. 

 26 05 46 00-0029 EA  Fiberglass Insulator Bracket, 14", 1" Lead Threaded, Minimum Ultimate Load 1,200 LB ................................................... 302.06 56.82 

XXXXXXX 
. 
 26 05 46 00-0030  Two Phase, 15 Degree Angle (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0031 EA  Fiberglass Insulator Bracket, 36", Minimum Ultimate Load 1,200 LB ................................................................................. 361.80 68.19 

XXXXXXX 
. 
 26 05 46 00-0032  Fiberglass Crossarm Accessories (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0033 EA  Fiberglass Deadend Crossarm, 36", Minimum Ultimate Load 7,000 LB Per Conductor ..................................................... 623.05 87.13 
. 

 26 05 46 00-0034 EA  Fiberglass Deadend Crossarm, 36", Minimum Ultimate Load 12,000 LB Per Conductor ................................................... 738.24 106.08 
. 

 26 05 46 00-0035 EA Pole Top Pin, Hot Dip Galvanized, 18", 1" Lead Threaded ................................................................................................. 108.35 15.15 
. 

 26 05 46 00-0036 EA  Three Phase Equipment Mounting Bracket ........................................................................................................................ 541.77 75.77 
. 

 26 05 46 00-0037 EA  Fiberglass Bull Horn Crossarm ........................................................................................................................................... 426.08 126.28 

XXXXXXX 
. 
 26 05 46 00-0038  Insulator Support System (26 05 46 00-0016) 
. 
. 
 26 05 46 00-0039  Epoxy Construction Units, In Place Mounting (26 05 46 00-0038) 

Note: Includes hardware. 
. 
. 

 26 05 46 00-0040 EA  1-1/2" Diameter x 19" Long Pole Side Pins Vertical (1 Arm Installed), In Place Mounting .................................................. 127.95  
. 

 26 05 46 00-0041 EA  1-1/2" Diameter x 15" Long Pole Top Pins, In Place Mounting ........................................................................................... 104.78  
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. 
 26 05 46 00-0042 EA  Deadend Arms, In Place Mounting ..................................................................................................................................... 305.21  

. 
 26 05 46 00-0043 EA  1-1/2" Diameter x 18" Long Pole Side Pins Vertical (2 Arms Installed), In Place Mounting ................................................ 204.84  

XXXXXXX 
. 
 26 05 46 00-0044  Epoxy Construction Units, Grounding Mounting (26 05 46 00-0038) 

Note: Includes hardware. 
. 
. 

 26 05 46 00-0045 EA  1-1/2" Diameter x 18" Long Pole Side Pins Vertical, Grounding Mounting ........................................................................... 91.40  
. 

 26 05 46 00-0046 EA  1-1/2" Diameter x 15" Long Pole Top Pins, Grounding Mounting ......................................................................................... 80.41  
. 

 26 05 46 00-0047 EA  Deadend Arms, Grounding Mounting .................................................................................................................................. 280.84  

XXXXXXX 
. 
 26 05 46 00-0048  Guying (26 05 46) 

Note: Includes cable, anchor and rod assembly, guy marker. 
. 
. 
 26 05 46 00-0049  Down Guy (26 05 46 00-0048) 
. 
. 

 26 05 46 00-0050 EA  Down Guy For 25' To 40' Pole ............................................................................................................................................ 892.63 353.58 
. 

 26 05 46 00-0051 EA  Down Guy For 45' To 60' Pole ............................................................................................................................................ 910.13 353.58 
. 

 26 05 46 00-0052 EA  Down Guy For 65' To 75' Pole ............................................................................................................................................ 946.12 353.58 
. 

 26 05 46 00-0053 EA  Guy Guard, Plastic ................................................................................................................................................................ 38.62  

XXXXXXX 
. 
 26 05 46 00-0054  Head Guy, 50' Spans (26 05 46 00-0048) 
. 
. 

 26 05 46 00-0055 EA  Head Guy (50' Span), For 25' To 40' Pole ....................................................................................................................... 1,277.53 543.00 
. 

 26 05 46 00-0056 EA  Head Guy (50' Span), For 45' To 60' Pole ....................................................................................................................... 1,277.53 543.00 
. 

 26 05 46 00-0057 EA  Head Guy (50' Span), For 65' To 75' Pole ....................................................................................................................... 1,277.53 543.00 

XXXXXXX 
. 
 26 05 46 00-0058  Guy Strain Insulators Additional Insulators (26 05 46 00-0048) 

Note: As required at same material cost and labor. 
. 
. 

 26 05 46 00-0059 EA  Guy Strain Insulator ............................................................................................................................................................ 537.18 265.19 

XXXXXXX 
. 
 26 05 46 00-0060  Insulators (26 05 46) 
. 
. 
 26 05 46 00-0061  Pin Insulator With Pin (26 05 46 00-0060) 
. 
. 

 26 05 46 00-0062 EA  5 KV Class 55-3, Pin Insulator With Pin .............................................................................................................................. 173.49 75.77 
. 

 26 05 46 00-0063 EA  15 KV Class 55-5, Pin Insulator With Pin ............................................................................................................................ 180.77 75.77 

XXXXXXX 
. 
 26 05 46 00-0064  Suspension Insulator (26 05 46 00-0060) 

Note: Includes clevis and strain clamp. 
. 
. 

 26 05 46 00-0065 EA 5 KV Class 52-2, Suspension Insulator, With Clevis And Strain Clamp .............................................................................. 223.80 101.03 
. 

 26 05 46 00-0066 EA 15 KV Class 52-4, Suspension Insulator, With Clevis And Strain Clamp ............................................................................ 243.58 101.03 
. 

 26 05 46 00-0067 EA 25 KV Class 2 x 52-4, Suspension Insulator, With Clevis And Strain Clamp ...................................................................... 348.62 126.28 
. 

 26 05 46 00-0068 EA 50 KV Class 4 x 52-4, Suspension Insulator, With Clevis And Strain Clamp ...................................................................... 561.80 202.05 

XXXXXXX 
. 
 26 05 46 00-0069  Spool Insulator With Clevis (26 05 46 00-0060) 
. 
. 

 26 05 46 00-0070 EA  5 KV Class 53-5, Spool Insulator With Clevis ....................................................................................................................... 74.52 31.57 
. 

 26 05 46 00-0071 EA 15 KV Class, Spool Insulator With Clevis ........................................................................................................................... 241.24 113.65 
. 

 26 05 46 00-0072 EA  25 KV Class, Spool Insulator With Clevis ........................................................................................................................... 312.21 113.65 

XXXXXXX 
. 
 26 05 46 00-0073  Secondary Rack (26 05 46 00-0060) 
. 
. 

 26 05 46 00-0074 EA  1 Spool Secondary Rack .................................................................................................................................................... 147.63 63.14 
. 

 26 05 46 00-0075 EA  2 Spool Secondary Rack .................................................................................................................................................... 154.02 80.57 
. 

 26 05 46 00-0076 EA  3 Spool Secondary Rack .................................................................................................................................................... 230.31 107.33 
. 

 26 05 46 00-0077 EA  4 Spool Secondary Rack .................................................................................................................................................... 257.95 107.33 

XXXXXXX 
. 
 26 05 46 00-0078  Outdoor Load Break Switches (26 05 46) 

Note: 3-Phase, group operated, 3-insulator, vertical break, high strength pin insulators worm gear operating 
mechanism operating rods, mechanisms, and switch bases are galvanized steel. 

. 

. 
 26 05 46 00-0079  7.2 KV Outdoor Load Break Switches (26 05 46 00-0078) 
. 
. 

 26 05 46 00-0080 EA  600 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ................................................ 4,290.01 429.35 
. 

 26 05 46 00-0081 EA  1,200 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................. 8,383.75 429.35 
. 

 26 05 46 00-0082 EA  1,600 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 12,484.87 726.11 
. 

 26 05 46 00-0083 EA  2,000 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 12,745.99 726.11 

XXXXXXX 
. 
 26 05 46 00-0084  14.4 KV Outdoor Load Break Switches (26 05 46 00-0078) 
. 
. 

 26 05 46 00-0085 EA  600 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .............................................. 5,235.55 429.35 
. 

 26 05 46 00-0086 EA  1,200 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 9,901.22 429.35 
. 

 26 05 46 00-0087 EA  1,600 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ......................................... 12,484.87 726.11 
. 

 26 05 46 00-0088 EA  2,000 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ......................................... 12,745.99 726.11 

XXXXXXX 
. 
 26 05 46 00-0089  23 KV Outdoor Load Break Switches (26 05 46 00-0078) 
. 
. 

 26 05 46 00-0090 EA  600 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ................................................. 5,775.07 498.81 
. 

 26 05 46 00-0091 EA  1,200 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................ 10,835.81 498.81 
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. 
 26 05 46 00-0092 EA  1,600 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................ 13,053.22 858.70 

. 
 26 05 46 00-0093 EA  2,000 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................ 13,322.89 858.70 

XXXXXXX 
. 
 26 05 46 00-0094  Square Distribution Poles (26 05 46) 
. 
. 
 26 05 46 00-0095  Square Steel Tapered Shaft Distribution Poles (26 05 46 00-0094) 
. 
. 

 26 05 46 00-0096 EA  20', Steel Taped Shaft Distribution Pole .......................................................................................................................... 3,535.14 536.70 
. 

 26 05 46 00-0097 EA 25', Steel Taped Shaft Distribution Pole .......................................................................................................................... 3,952.24 568.26 
. 

 26 05 46 00-0098 EA 30', Steel Taped Shaft Distribution Pole .......................................................................................................................... 4,284.85 631.40 
. 

 26 05 46 00-0099 EA 35', Steel Taped Shaft Distribution Pole .......................................................................................................................... 4,742.48 694.54 
. 

 26 05 46 00-0100 EA  40', Steel Taped Shaft Distribution Pole .......................................................................................................................... 6,472.54 757.68 

XXXXXXX 
. 
 26 05 46 00-0101  Square Prestressed Concrete Distribution Poles (26 05 46 00-0094) 
. 
. 

 26 05 46 00-0102 EA 30', Prestressed Concrete Square Pole For Distribution.................................................................................................. 4,602.04 926.54 
. 

 26 05 46 00-0103 EA 35', Prestressed Concrete Square Pole For Distribution.................................................................................................. 5,198.37 1,016.21 
. 

 26 05 46 00-0104 EA  40', Prestressed Concrete Square Pole For Distribution.................................................................................................. 6,099.67 1,135.76 
. 

 26 05 46 00-0105 EA 45', Prestressed Concrete Square Pole For Distribution.................................................................................................. 6,872.99 1,255.32 
. 

 26 05 46 00-0106 EA 50', Prestressed Concrete Square Pole For Distribution.................................................................................................. 5,585.54 1,524.31 
. 

 26 05 46 00-0107 EA 55', Prestressed Concrete Square Pole For Distribution.................................................................................................. 9,693.66 1,793.31 
. 

 26 05 46 00-0108 EA 60', Prestressed Concrete Square Pole For Distribution................................................................................................ 11,436.89 2,032.42 
. 

 26 05 46 00-0109 EA 65', Prestressed Concrete Square Pole For Distribution................................................................................................ 13,805.09 2,510.63 
. 

 26 05 46 00-0110 EA 70', Prestressed Concrete Square Pole For Distribution................................................................................................ 15,463.26 2,749.74 

XXXXXXX 
. 
 26 05 46 00-0111  Aluminum Tapered Poles (26 05 46) 
. 
. 
 26 05 46 00-0112  Aluminum Tapered Round Seamless Shaft Poles (26 05 46 00-0111) 
. 
. 

 26 05 46 00-0113 EA  20', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 2,542.65 473.55 
. 

 26 05 46 00-0114 EA 25', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 3,492.79 505.12 
. 

 26 05 46 00-0115 EA 30', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 4,010.62 568.26 
. 

 26 05 46 00-0116 EA  35', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 4,735.15 631.40 
. 

 26 05 46 00-0117 EA 40', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 7,032.56 694.54 

XXXXXXX 
. 
 26 05 46 00-0118  Steel Service Poles Distribution (26 05 46) 

Note: Direct embedded, bearing plate on base end, pole cap on top end, grounding nut, galvanized finish. 
. 
. 
 26 05 46 00-0119  Round Tapered Pole (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0120 EA 40', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 3,628.94 757.68 
. 

 26 05 46 00-0121 EA 45', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 4,180.82 820.83 
. 

 26 05 46 00-0122 EA 50', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 4,460.04 883.96 
. 

 26 05 46 00-0123 EA 55', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 5,234.78 1,010.24 
. 

 26 05 46 00-0124 EA 60', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 6,407.99 1,136.52 
. 

 26 05 46 00-0125 EA  65', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 7,550.45 1,404.76 
. 

 26 05 46 00-0126 EA 70', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 8,422.83 1,593.65 
. 

 26 05 46 00-0127 EA  75', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 9,321.49 1,793.31 
. 

 26 05 46 00-0128 EA 80', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 10,482.12 2,032.42 
. 

 26 05 46 00-0129 EA  85', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 11,193.82 2,151.98 
. 

 26 05 46 00-0130 EA 90', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 12,181.87 2,391.08 
. 

 26 05 46 00-0131 EA  95', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 13,405.94 2,689.96 
. 

 26 05 46 00-0132 EA 100', Galvanized Steel Tapered Round Pole For Distribution ........................................................................................ 14,857.67 3,048.63 

XXXXXXX 
. 
 26 05 46 00-0133  12 Sided Tapered (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0134 EA 40', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 5,894.18 757.68 
. 

 26 05 46 00-0135 EA  45', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 6,495.14 820.83 
. 

 26 05 46 00-0136 EA 50', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 7,178.45 883.96 
. 

 26 05 46 00-0137 EA 55', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 7,910.28 1,010.24 
. 

 26 05 46 00-0138 EA 60', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 10,393.71 1,136.52 
. 

 26 05 46 00-0139 EA  65', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 11,560.69 1,404.76 
. 

 26 05 46 00-0140 EA 70', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 13,375.89 1,593.65 
. 

 26 05 46 00-0141 EA  75', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 14,430.67 1,793.31 
. 

 26 05 46 00-0142 EA 80', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 15,584.89 2,032.42 
. 

 26 05 46 00-0143 EA  85', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 16,514.28 2,151.98 
. 

 26 05 46 00-0144 EA 90', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 18,723.72 2,391.08 
. 

 26 05 46 00-0145 EA  95', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 19,929.46 2,689.96 
. 

 26 05 46 00-0146 EA 100', Galvanized Steel Tapered 12 Sided Pole For Distribution .................................................................................... 21,424.02 3,048.63 
. 

 26 05 46 00-0147 EA 105', Galvanized Steel Tapered 12 Sided Pole For Distribution .................................................................................... 23,011.74 3,407.29 

XXXXXXX 
. 
 26 05 46 00-0148  Standard Options For Round, 12 Sided and Octagonal Tapered Poles (26 05 46 

00-0118) 
. 
. 

 26 05 46 00-0149 EA  Ladder Clips.......................................................................................................................................................................... 20.11  
. 

 26 05 46 00-0150 EA  Coal Tar Epoxy Coating From Base To 1' Above Ground Line ........................................................................................... 150.87  
. 

 26 05 46 00-0151 EA Ground Sleeve-2' At Ground Line ....................................................................................................................................... 151.75  

XXXXXXX 
. 
 26 05 46 00-0152  Arms With Baseplates And Endplates (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0153 EA 4' Arm With Baseplate And Endplate .................................................................................................................................. 761.52 126.28 
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. 
 26 05 46 00-0154 EA 5' Arm With Baseplate And Endplate .................................................................................................................................. 830.53 126.28 

. 
 26 05 46 00-0155 EA 6' Arm With Baseplate And Endplate ............................................................................................................................... 1,026.82 189.42 

. 
 26 05 46 00-0156 EA 7' Arm With Baseplate And Endplate ............................................................................................................................... 1,087.18 189.42 

. 
 26 05 46 00-0157 EA 8' Arm With Baseplate And Endplate ............................................................................................................................... 1,281.52 252.56 

. 
 26 05 46 00-0158 EA 9' Arm With Baseplate And Endplate ............................................................................................................................... 1,350.49 252.56 

. 
 26 05 46 00-0159 EA 10' Arm With Baseplate And Endplate ............................................................................................................................. 1,796.00 315.70 

. 
 26 05 46 00-0160 EA 11' Arm With Baseplate And Endplate ............................................................................................................................. 1,873.43 315.70 

XXXXXXX 
. 
 26 05 46 00-0161  Standard Vangs Load Bearing At Any Angle (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0162 EA 15,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 309.48 126.28 
. 

 26 05 46 00-0163 EA 30,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 351.75 126.28 
. 

 26 05 46 00-0164 EA 45,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 409.57 126.28 

XXXXXXX 
. 
 26 05 46 00-0165  Armless Construction Brackets (26 05 46 00-0118) 
. 
. 
 26 05 46 00-0166  Verticals Insulator And Equipment Bracket (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0167 EA 7" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................... 316.37 126.28 
. 

 26 05 46 00-0168 EA 12" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................. 343.06 126.28 
. 

 26 05 46 00-0169 EA 12" 3 Position Vertical Insulation And Equipment Bracket .................................................................................................. 386.44 126.28 
. 

 26 05 46 00-0170 EA 18" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................. 540.95 189.42 
. 

 26 05 46 00-0171 EA 18" 3 Position Vertical Insulation And Equipment Bracket .................................................................................................. 566.28 189.42 

XXXXXXX 
. 
 26 05 46 00-0172  Horizontal And Multiple Insulator Brackets (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0173 EA Sidepole 1 7/8" Clearance Horizontal And Multiple Insulation Brackets ............................................................................. 295.58 126.28 
. 

 26 05 46 00-0174 EA Sidepole 2" Clearance Horizontal And Multiple Insulation Brackets ................................................................................... 351.68 126.28 
. 

 26 05 46 00-0175 EA Sidepole 9" Clearance Horizontal And Multiple Insulation Brackets ................................................................................... 513.78 189.42 
. 

 26 05 46 00-0176 EA Sidepole 10" Clearance Horizontal And Multiple Insulation Brackets ................................................................................. 646.17 189.42 
. 

 26 05 46 00-0177 EA Sidepole 15" Clearance Horizontal And Multiple Insulation Brackets ................................................................................. 827.75 252.56 
. 

 26 05 46 00-0178 EA Sidepole 20" Clearance Horizontal And Multiple Insulation Brackets ................................................................................. 898.02 252.56 

XXXXXXX 
. 
 26 05 46 00-0179  Pole Top Bracket And Pins (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0180 EA  Pole Top Pin - 5" ................................................................................................................................................................. 303.72 126.28 
. 

 26 05 46 00-0181 EA  Pole Top Bracket - 5" .......................................................................................................................................................... 317.34 126.28 

XXXXXXX 
. 
 26 05 46 00-0182  Angle Pins (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0183 EA  Angle Pin - 25 Degree, 6" ................................................................................................................................................... 301.88 126.28 
. 

 26 05 46 00-0184 EA  Angle Pin - 25 Degree, 7 1/4" ............................................................................................................................................. 346.12 126.28 

XXXXXXX 
. 
 26 05 46 00-0185  Static And Neutral Wire Brackets (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0186 EA  Neutral Wire Extension Bracket .......................................................................................................................................... 320.04 126.28 
. 

 26 05 46 00-0187 EA  Static Wire Support Bracket ................................................................................................................................................ 324.88 126.28 

XXXXXXX 
. 
 26 05 46 00-0188  Cutout, Arrestor And Terminator Brackets (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0189 EA  Cutout And Arrestor, With Mounting Bracket ...................................................................................................................... 282.49 126.28 
. 

 26 05 46 00-0190 EA  Equipment Mounting T Bracket ........................................................................................................................................... 302.08 126.28 
. 

 26 05 46 00-0191 EA  15 KV Cutout....................................................................................................................................................................... 391.73  
. 

 26 05 46 00-0192 EA  9/10 KV Arrestor ................................................................................................................................................................. 364.18 126.28 

XXXXXXX 
. 
 26 05 46 00-0193  Spacer Cable, Conduit Support And Cluster Bracket (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0194 EA  Parallel Cable Spacer ......................................................................................................................................................... 354.77 126.28 
. 

 26 05 46 00-0195 EA  Conduit Standoff Support Bracket....................................................................................................................................... 339.33 126.28 
. 

 26 05 46 00-0196 EA  Three Transformer Pole Mounted Cluster Bracket.............................................................................................................. 874.80 126.28 

XXXXXXX 
. 
 26 05 46 00-0197  15 KV, 200 Amperes, Solenoid Operated High Voltage Switch (26 05 46 00-0165) 

Note: Includes pole mounting bracket. 
. 
. 

 26 05 46 00-0198 EA  15 KV, 1 Phase, Solenoid Switch With Pole Bracket ....................................................................................................... 1,845.42 315.70 

XXXXXXX 
. 
 26 05 46 00-0199  Octagonal Tapered (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0200 EA  40', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 6,062.54 757.68 
. 

 26 05 46 00-0201 EA  45', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 6,681.88 820.83 
. 

 26 05 46 00-0202 EA  50', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 7,386.62 883.96 
. 

 26 05 46 00-0203 EA  55', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 8,136.81 1,073.38 
. 

 26 05 46 00-0204 EA  60', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 10,705.96 1,136.52 
. 

 26 05 46 00-0205 EA  65', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 11,897.43 1,404.76 
. 

 26 05 46 00-0206 EA  70', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 13,767.73 1,494.43 
. 

 26 05 46 00-0207 EA  75', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 14,848.53 1,793.31 
. 

 26 05 46 00-0208 EA  80', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 16,027.23 1,912.87 
. 

 26 05 46 00-0209 EA  85', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 16,982.65 2,151.98 
. 

 26 05 46 00-0210 EA  90', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 19,257.91 2,271.52 
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. 
 26 05 46 00-0211 EA  95', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 20,491.20 2,689.96 

. 
 26 05 46 00-0212 EA  100', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................. 22,013.30 2,869.30 

. 
 26 05 46 00-0213 EA  105', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................. 23,631.64 3,227.96 

XXXXXXX 
. 
 26 05 46 00-0214  Removal And Relocation Of Steel Service Poles (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0215 LF Removal And Relocation Of Steel Service Poles With Arms Up To 60' ................................................................................ 44.19  

XXXXXXX 
. 
 26 05 46 00-0216  Special Steel Bases For Poles (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0217 EA  Spin-In Steel Base For Poles .............................................................................................................................................. 266.42  
. 

 26 05 46 00-0218 EA  Series 3, 25' Pole And less ................................................................................................................................................. 295.98 63.14 
. 

 26 05 46 00-0219 EA  Series 4, 40' Pole And less ................................................................................................................................................. 352.63 72.61 
. 

 26 05 46 00-0220 EA  Series 5, 50' Pole And less ................................................................................................................................................. 402.97 78.93 

XXXXXXX 
. 
 26 05 46 00-0221  Primary Fuse Cutouts (26 05 46) 

Note: Interrupting rating RMS, amperes - 25,000 symmetric and 40,000 asymmetric. 
. 
. 
 26 05 46 00-0222  Non-Loadbreak Current Limiting Primary Fuse Cutouts (26 05 46 00-0221) 

Note: Includes the fuse and cut-out switch. 
. 
. 
 26 05 46 00-0223  8.3 KV-95 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0222) 
. 
. 

 26 05 46 00-0224 EA  15 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 629.91 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

. 
 26 05 46 00-0225 EA  25 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 756.19 315.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.42 
. 

 26 05 46 00-0226 EA  40 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 882.04 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.18 

. 
 26 05 46 00-0227 EA  100 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 894.13 315.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.31 
. 

 26 05 46 00-0228 EA  200 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 894.13 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.31 

XXXXXXX 
. 
 26 05 46 00-0229  17.1 KV-95 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0222) 
. 
. 

 26 05 46 00-0230 EA  15 A Primary Fuse Cutout 17.1 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 629.91 252.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

XXXXXXX 
. 
 26 05 46 00-0231  17.1 KV-125 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0222) 
. 
. 

 26 05 46 00-0232 EA  15 A Primary Fuse Cutout 17.1 KV - 125 KV Non-Loadbreak Current Limiting .................................................................. 645.65 252.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

XXXXXXX 
. 
 26 05 46 00-0233  Fuseholders (26 05 46 00-0222) 

Note: Including current limiting fuse. 
. 
. 

 26 05 46 00-0234 EA  15 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting.................................................................... 563.58 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

. 
 26 05 46 00-0235 EA  25 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting.................................................................... 689.86 315.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.42 
. 

 26 05 46 00-0236 EA  40 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting.................................................................... 815.71 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.18 

. 
 26 05 46 00-0237 EA  100 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting ................................................................. 569.03 315.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 
. 

 26 05 46 00-0238 EA  200 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting ................................................................. 695.31 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.42 

. 
 26 05 46 00-0239 EA  15 A 17.1 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting ................................................................. 563.58 252.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

XXXXXXX 
. 
 26 05 46 00-0240  Accessories (26 05 46 00-0222) 
. 
. 

 26 05 46 00-0241 EA  Hot Line Clamp ..................................................................................................................................................................... 79.38 28.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.94 

. 
 26 05 46 00-0242 EA  Stirrup ................................................................................................................................................................................... 84.38 28.42 

XXXXXXX 
. 
 26 05 46 00-0243  Loadbreak Current Limiting Primary Fuse Cutouts (26 05 46 00-0221) 

Note: Includes fuse, cutout switch, crossarm mounting bracket and fuse holder. 
. 
. 
 26 05 46 00-0244  8.3 KV-95 KV BIL Loadbreak Current Limiting (26 05 46 00-0243) 
. 
. 

 26 05 46 00-0245 EA  15 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 752.46 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

. 
 26 05 46 00-0246 EA  25 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 878.74 315.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.42 
. 

 26 05 46 00-0247 EA  40 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ........................................................................... 1,004.59 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.18 

. 
 26 05 46 00-0248 EA  100 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ......................................................................... 1,028.10 315.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.31 
. 

 26 05 46 00-0249 EA  200 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ......................................................................... 1,028.10 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.31 

XXXXXXX 
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. 
 26 05 46 00-0250  17.1 KV-95 KV BIL Loadbreak Current Limiting (26 05 46 00-0243) 
. 
. 

 26 05 46 00-0251 EA  15 A Primary Fuse Cutout 17.1 KV - 95 KV Loadbreak Current Limiting ............................................................................ 752.46 252.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

XXXXXXX 
. 
 26 05 46 00-0252  17.1 KV-125 KV BIL Loadbreak Current Limiting (26 05 46 00-0243) 
. 
. 

 26 05 46 00-0253 EA  15 A Primary Fuse Cutout 17.1 KV - 125 KV Loadbreak Current Limiting .......................................................................... 752.46 252.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

XXXXXXX 
. 
 26 05 46 00-0254  Fuseholders (26 05 46 00-0243) 

Note: Includes current limiting fuses. 
. 
. 

 26 05 46 00-0255 EA  15 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting .............................................................. 569.20 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

. 
 26 05 46 00-0256 EA  25 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting .............................................................. 695.48 315.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.42 
. 

 26 05 46 00-0257 EA  40 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting .............................................................. 821.33 315.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.18 

. 
 26 05 46 00-0258 EA  15 Amperes, 17.1 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................ 569.20 315.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.54 

XXXXXXX 
. 
 26 05 46 00-0259  Pole Mounted Capacitors (26 05 46 00-0243) 
. 
. 

 26 05 46 00-0260 EA  Capacitors - Pole Mounted 6 KVAR ................................................................................................................................. 1,207.63 254.58 

XXXXXXX 
. 
 26 05 46 00-0261  Pole Structure Assemblies (26 05 46 00-0221) 
. 
. 
 26 05 46 00-0262  5 KV Pole Structure Assemblies (26 05 46 00-0261) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0263 EA  Type OH-1, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 501.26 239.94 
. 

 26 05 46 00-0264 EA  Type OH-2, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 839.49 404.09 
. 

 26 05 46 00-0265 EA  Type OH-3, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 854.93 315.70 
. 

 26 05 46 00-0266 EA  Type OH-4, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 472.30 164.17 
. 

 26 05 46 00-0267 EA  Type OH-5, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 615.14 227.31 
. 

 26 05 46 00-0268 EA  Type OH-6, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 1,117.86 454.61 
. 

 26 05 46 00-0269 EA  Type OH-7, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................... 864.25 340.95 
. 

 26 05 46 00-0270 EA  Type OH-8, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 1,629.04 681.91 
. 

 26 05 46 00-0271 EA  Type OH-9, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 1,843.60 770.31 
. 

 26 05 46 00-0272 EA  Type OH-10, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 981.20 378.84 
. 

 26 05 46 00-0273 EA  Type OH-11, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 888.96 404.09 
. 

 26 05 46 00-0274 EA  Type OH-12, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,715.01 820.83 
. 

 26 05 46 00-0275 EA  Type OH-13, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,214.50 492.49 
. 

 26 05 46 00-0276 EA  Type OH-14, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 789.25 353.58 
. 

 26 05 46 00-0277 EA  Type OH-15, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,529.25 719.80 
. 

 26 05 46 00-0278 EA  Type OH-16, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,110.40 366.21 

XXXXXXX 
. 
 26 05 46 00-0279  15 KV Pole Structure Assemblies (26 05 46 00-0261) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0280 EA  Type OH-1, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 517.00 239.94 
. 

 26 05 46 00-0281 EA  Type OH-2, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 861.98 404.09 
. 

 26 05 46 00-0282 EA  Type OH-3, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 931.38 315.70 
. 

 26 05 46 00-0283 EA  Type OH-4, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 499.28 164.17 
. 

 26 05 46 00-0284 EA  Type OH-5, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 653.37 214.68 
. 

 26 05 46 00-0285 EA  Type OH-6, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,194.31 454.61 
. 

 26 05 46 00-0286 EA  Type OH-7, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 920.47 340.95 
. 

 26 05 46 00-0287 EA  Type OH-8, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,743.72 681.91 
. 

 26 05 46 00-0288 EA  Type OH-9, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,998.75 770.31 
. 

 26 05 46 00-0289 EA  Type OH-10, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,057.65 378.84 
. 

 26 05 46 00-0290 EA  Type OH-11, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 918.19 404.09 
. 

 26 05 46 00-0291 EA  Type OH-12, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,744.24 820.83 
. 

 26 05 46 00-0292 EA  Type OH-13, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,272.96 492.49 
. 

 26 05 46 00-0293 EA  Type OH-14, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 818.48 340.95 
. 

 26 05 46 00-0294 EA  Type OH-15, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,558.48 719.80 
. 

 26 05 46 00-0295 EA  Type OH-16, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,168.86 441.98 

XXXXXXX 
. 
 26 05 46 00-0296  25 KV Pole Structure Assemblies (26 05 46 00-0261) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0297 EA  Type OH-3, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,325.22 378.84 
. 

 26 05 46 00-0298 EA  Type OH-4, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 782.05 189.42 
. 

 26 05 46 00-0299 EA  Type OH-5, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,140.21 290.44 
. 

 26 05 46 00-0300 EA  Type OH-6, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,650.30 593.52 
. 

 26 05 46 00-0301 EA  Type OH-7, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,482.50 441.98 
. 

 26 05 46 00-0302 EA  Type OH-8, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 2,515.13 871.33 
. 

 26 05 46 00-0303 EA  Type OH-9, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 2,502.65 984.98 
. 

 26 05 46 00-0304 EA  Type OH-13, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,686.27 574.57 
. 

 26 05 46 00-0305 EA  Type OH-16, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,496.08 574.57 

XXXXXXX 
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. 
 26 05 46 00-0306  50 KV Pole Structure Assemblies (26 05 46 00-0261) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0307 EA  Type OH-3, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,781.01 517.75 
. 

 26 05 46 00-0308 EA  Type OH-4, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 954.49 265.19 
. 

 26 05 46 00-0309 EA  Type OH-5, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,275.83 416.72 
. 

 26 05 46 00-0310 EA  Type OH-6, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 2,434.74 846.07 
. 

 26 05 46 00-0311 EA  Type OH-7, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 1,856.41 631.40 
. 

 26 05 46 00-0312 EA  Type OH-8, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 3,602.64 1,262.80 
. 

 26 05 46 00-0313 EA  Type OH-9, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 4,195.80 1,401.70 
. 

 26 05 46 00-0314 EA  Type OH-10, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 2,114.72 681.91 
. 

 26 05 46 00-0315 EA  Type OH-13, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 2,205.83 789.25 
. 

 26 05 46 00-0316 EA  Type OH-16, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 2,112.98 745.06 

XXXXXXX 
. 
 26 05 46 00-0317  Overhead To Underground Conversion Structures (26 05 46 00-0221) 

Note: Includes insulator with pin, bolts, washers, crossarms, fused cut out, arrestors, ground rods, clamps, 
conduit, molding, cable termination and neutral wire brackets. Excludes pole. 

. 

. 
 26 05 46 00-0318  5 KV Structures (26 05 46 00-0317) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0319 EA (3 Wire Dead End), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................ 4,739.82 2,525.60 
. 

 26 05 46 00-0320 EA (3 Wire Tangent), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................... 4,739.82 2,525.60 
. 

 26 05 46 00-0321 EA (4 Wire Tangent), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................... 4,739.82 2,525.60 
. 

 26 05 46 00-0322 EA (4 Wire Dead End), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................ 4,739.82 2,525.60 

XXXXXXX 
. 
 26 05 46 00-0323  15 KV Structures (26 05 46 00-0317) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0324 EA (3 Wire Dead End), 15 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,845.62 2,525.60 
. 

 26 05 46 00-0325 EA (3 Wire Tangent), 15 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,845.62 2,525.60 
. 

 26 05 46 00-0326 EA (4 Wire Tangent), 15 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,845.62 2,525.60 
. 

 26 05 46 00-0327 EA (4 Wire Dead End), 15 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,845.62 2,525.60 

XXXXXXX 
. 
 26 05 46 00-0328  25 KV Structures (26 05 46 00-0317) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0329 EA (3 Wire Dead End), 25 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,961.04 2,525.60 
. 

 26 05 46 00-0330 EA (3 Wire Tangent), 25 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,961.04 2,525.60 
. 

 26 05 46 00-0331 EA (4 Wire Tangent), 25 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,961.04 2,525.60 
. 

 26 05 46 00-0332 EA (4 Wire Dead End), 25 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,961.04 2,525.60 

XXXXXXX 
. 
 26 05 46 00-0333  Transformer Stations (26 05 46 00-0221) 

Note: Includes insulator with pin, bolts, washers, crossarms, fused cut out, arrestors, ground rods, clamps, 
conduit, molding, cable termination, neutral wire brackets and transformer mounting bracket(s). Excludes pole 
and transformer. 

. 

. 
 26 05 46 00-0334  5 KV Station (26 05 46 00-0333) 
. 
. 

 26 05 46 00-0335 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 5 KV Transformer Station Without Pole ............................................... 6,474.67 3,366.63 
. 

 26 05 46 00-0336 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 5 KV Transformer Station Without Pole ............................................. 7,269.58 3,788.40 
. 

 26 05 46 00-0337 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 5 KV Transformer Station Without Pole ................................................ 8,064.49 4,208.92 
. 

 26 05 46 00-0338 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 5 KV Transformer Station Without Pole ............................................. 8,064.49 4,208.92 
. 

 26 05 46 00-0339 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 5 KV Transformer Station Without Pole ............................................... 6,474.67 3,366.63 

XXXXXXX 
. 
 26 05 46 00-0340  15 KV Stations (26 05 46 00-0333) 
. 
. 

 26 05 46 00-0341 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 15 KV Transformer Station Without Pole ............................................. 6,580.47 3,365.68 
. 

 26 05 46 00-0342 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 15 KV Transformer Station Without Pole............................................ 7,375.38 3,788.40 
. 

 26 05 46 00-0343 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 15 KV Transformer Station Without Pole .............................................. 8,170.28 4,208.92 
. 

 26 05 46 00-0344 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 15 KV Transformer Station Without Pole ........................................... 8,170.28 4,208.92 
. 

 26 05 46 00-0345 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 15 KV Transformer Station Without Pole ............................................. 6,580.47 3,366.63 

XXXXXXX 
. 
 26 05 46 00-0346  25 KV Stations (26 05 46 00-0333) 
. 
. 

 26 05 46 00-0347 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 25 KV Transformer Station Without Pole ............................................. 6,695.89 3,366.63 
. 

 26 05 46 00-0348 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 25 KV Transformer Station Without Pole............................................ 7,490.79 3,788.40 
. 

 26 05 46 00-0349 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 25 KV Transformer Station Without Pole .............................................. 8,285.70 4,208.92 
. 

 26 05 46 00-0350 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 25 KV Transformer Station Without Pole ........................................... 8,285.70 4,208.92 
. 

 26 05 46 00-0351 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 25 KV Transformer Station Without Pole ............................................. 6,695.89 3,366.63 

XXXXXXX 
. 
 26 05 53  Identification for Electrical Systems (26 05) 
. 
. 
 26 05 53 00-0001  Conduit Markers Pressure-Sensitive (26 05 53) 

Note: Stick-on, includes arrow tape. 
. 
. 

 26 05 53 00-0002 EA 1/2" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 11.95  
. 

 26 05 53 00-0003 EA 3/4" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 12.49  
. 

 26 05 53 00-0004 EA 1" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 13.58  
. 

 26 05 53 00-0005 EA 1-1/4" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 13.80  
. 

 26 05 53 00-0006 EA 1-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 14.01  
. 

 26 05 53 00-0007 EA 2" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 14.34  
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. 
 26 05 53 00-0008 EA 2-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 16.69  

. 
 26 05 53 00-0009 EA 3" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 17.12  

. 
 26 05 53 00-0010 EA 3-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 17.44  

. 
 26 05 53 00-0011 EA 4" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 17.78  

. 
 26 05 53 00-0012 EA 4-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 18.46  

. 
 26 05 53 00-0013 EA 5" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 19.19  

. 
 26 05 53 00-0014 EA 6" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 19.82  

. 
 26 05 53 00-0015 EA 7" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 20.47  

. 
 26 05 53 00-0016 EA 8" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 22.39  

. 
 26 05 53 00-0017 EA 10" Outside Diameter Pressure Sensitive Marker Stick-on ................................................................................................... 23.58  

XXXXXXX 
. 
 26 05 53 00-0018  Labeling Electrical Wires (26 05 53) 

Note: Self-adhesive vinly coated white cloth 
. 
. 

 26 05 53 00-0019 EA  Labeling Wire .......................................................................................................................................................................... 3.39  

XXXXXXX 
. 
 26 05 53 00-0020  Equipment Labeling (26 05 53) 
. 
. 

 26 05 53 00-0021 EA  Label Both Ends Of One 4 Pair Cable .................................................................................................................................. 21.33  
. 

 26 05 53 00-0022 EA  Label single gang face plate (2 labels required) ................................................................................................................... 17.06  
. 

 26 05 53 00-0023 EA  Label two gang face plate (4 labels required) ....................................................................................................................... 25.60  
. 

 26 05 53 00-0024 EA  Label both ends of a Siamese (dual 4 Pair cable)................................................................................................................. 21.33  

XXXXXXX 
. 
 26 05 83  Wiring Connections (26 05) 
. 
. 
 26 05 83 00-0001  Tape Wrapped Compression Connectors (26 05 83) 
. 
. 

 26 05 83 00-0002 EA #6 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 14.93 4.87 
. 

 26 05 83 00-0003 EA #4 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 16.41 5.42 
. 

 26 05 83 00-0004 EA #2 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 17.83 5.96 
. 

 26 05 83 00-0005 EA 1/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 20.72 6.51 
. 

 26 05 83 00-0006 EA 2/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 22.29 7.05 
. 

 26 05 83 00-0007 EA 3/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 24.76 7.59 
. 

 26 05 83 00-0008 EA 4/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 26.55 8.13 
. 

 26 05 83 00-0009 EA 250 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 28.95 8.67 
. 

 26 05 83 00-0010 EA 300 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 32.02 9.75 
. 

 26 05 83 00-0011 EA 350 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 33.56 10.30 
. 

 26 05 83 00-0012 EA 400 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 37.51 10.84 
. 

 26 05 83 00-0013 EA 500 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 40.93 11.38 
. 

 26 05 83 00-0014 EA 750 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 45.80 12.46 
. 

 26 05 83 00-0015 EA 1,000 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................ 53.24 14.08 

XXXXXXX 
. 
 26 05 83 00-0016  One Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0017 EA #22-18 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 18.92 14.08 
. 

 26 05 83 00-0018 EA  #16-14 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 19.08 14.08 
. 

 26 05 83 00-0019 EA  #12-10 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 21.60 15.17 
. 

 26 05 83 00-0020 EA  #8 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 26.97 16.80 
. 

 26 05 83 00-0021 EA  #6 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 37.75 21.67 
. 

 26 05 83 00-0022 EA  #4 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 44.04 21.67 
. 

 26 05 83 00-0023 EA  #2 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 50.67 21.67 
. 

 26 05 83 00-0024 EA  1/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 62.27 32.51 
. 

 26 05 83 00-0025 EA  2/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 72.84 32.51 
. 

 26 05 83 00-0026 EA  3/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 85.19 32.51 
. 

 26 05 83 00-0027 EA  4/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ...................................................................................... 102.65 43.35 
. 

 26 05 83 00-0028 EA  250 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 121.71 65.02 
. 

 26 05 83 00-0029 EA  300 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 139.25 65.02 
. 

 26 05 83 00-0030 EA  350 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 149.61 65.02 
. 

 26 05 83 00-0031 EA  400 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 163.09 75.86 
. 

 26 05 83 00-0032 EA  500 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 178.37 75.86 
. 

 26 05 83 00-0033 EA 750 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 193.76 86.69 
. 

 26 05 83 00-0034 EA 1,000 MCM Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 228.58 97.54 

XXXXXXX 
. 
 26 05 83 00-0035  Two Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0036 EA #8 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 38.76 18.43 
. 

 26 05 83 00-0037 EA #6 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 41.68 19.62 
. 

 26 05 83 00-0038 EA #4 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 43.86 19.62 
. 

 26 05 83 00-0039 EA #2 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 50.47 22.55 
. 

 26 05 83 00-0040 EA 1/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 62.05 28.18 
. 

 26 05 83 00-0041 EA 2/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 72.62 33.48 
. 

 26 05 83 00-0042 EA 3/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 84.94 39.23 
. 

 26 05 83 00-0043 EA 4/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ...................................................................................... 102.36 47.58 
. 

 26 05 83 00-0044 EA 250 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 121.37 56.46 
. 

 26 05 83 00-0045 EA 300 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 138.86 64.48 
. 

 26 05 83 00-0046 EA 350 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 149.21 69.47 
. 

 26 05 83 00-0047 EA 400 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 162.61 75.22 
. 

 26 05 83 00-0048 EA 500 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 177.83 82.14 
. 

 26 05 83 00-0049 EA 750 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 194.54 89.08 
. 

 26 05 83 00-0050 EA 1,000 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug .................................................................................. 241.47 108.38 
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XXXXXXX 
. 
 26 05 83 00-0051  Tape Wrapped Split Bolt Connectors (26 05 83) 
. 
. 

 26 05 83 00-0052 EA #8 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................... 57.47 43.35 
. 

 26 05 83 00-0053 EA #6 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................... 63.20 46.61 
. 

 26 05 83 00-0054 EA #4 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................... 72.09 48.77 
. 

 26 05 83 00-0055 EA #2 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................... 83.89 54.18 
. 

 26 05 83 00-0056 EA 1/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................. 99.25 59.61 
. 

 26 05 83 00-0057 EA 2/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 111.95 65.02 
. 

 26 05 83 00-0058 EA 3/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 140.18 70.44 
. 

 26 05 83 00-0059 EA 4/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 150.43 75.86 
. 

 26 05 83 00-0060 EA 250 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................... 158.62 81.28 
. 

 26 05 83 00-0061 EA 300 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................... 181.97 89.41 
. 

 26 05 83 00-0062 EA 350 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................... 205.30 130.05 
. 

 26 05 83 00-0063 EA 400 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................... 225.23 108.38 
. 

 26 05 83 00-0064 EA 500 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................... 245.15 146.30 
. 

 26 05 83 00-0065 EA 750 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................... 273.77 151.73 
. 

 26 05 83 00-0066 EA 1,000 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................ 311.88 162.56 

XXXXXXX 
. 
 26 05 83 00-0067  Cable Termination Lugs Handwrapped, No Stress Cone (26 05 83) 
. 
. 

 26 05 83 00-0068 EA  #8 Or #6 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .............................................. 97.46 43.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.76 

. 
 26 05 83 00-0069 EA  #4 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ...................................................... 108.15 43.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.80 
. 

 26 05 83 00-0070 EA  1/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ..................................................... 149.50 65.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.13 

. 
 26 05 83 00-0071 EA  4/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ..................................................... 169.33 65.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.68 
. 

 26 05 83 00-0072 EA  300 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .................................................... 202.97 81.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.26 

. 
 26 05 83 00-0073 EA  500 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .................................................... 284.30 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.73 

XXXXXXX 
. 
 26 05 83 00-0074  Terminal Blocks (26 05 83) 

Note: Labor excludes wire termination. 
. 
. 

 26 05 83 00-0075 EA  Power Distribution Block, 250 MCM 3 Phase Terminal Block, No Labor Wire Termination, 600 Volt ................................. 979.29 400.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  240.83 

. 
 26 05 83 00-0076 EA  #22 To #10 Wire Size, 12 Point, 600 Volt Terminal Block .................................................................................................. 268.67 54.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.89 
. 

 26 05 83 00-0077 EA  #8 To #2 Wire Size, 12 Point, 600 Volt Terminal Block ...................................................................................................... 298.28 54.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.24 

XXXXXXX 
. 
 26 05 83 00-0078  Parallel Gutter Tap Or Motor Connection (26 05 83) 
. 
. 

 26 05 83 00-0079 EA #8 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 38.75 19.62 
. 

 26 05 83 00-0080 EA #6 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 41.69 19.62 
. 

 26 05 83 00-0081 EA #4 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 43.86 19.62 
. 

 26 05 83 00-0082 EA #2 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 50.47 22.55 
. 

 26 05 83 00-0083 EA 1/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 62.05 28.18 
. 

 26 05 83 00-0084 EA 2/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 72.62 33.48 
. 

 26 05 83 00-0085 EA 3/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 84.94 39.23 
. 

 26 05 83 00-0086 EA 4/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ....................................................................... 102.36 47.58 
. 

 26 05 83 00-0087 EA 250 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 121.37 56.46 
. 

 26 05 83 00-0088 EA 300 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 138.86 64.48 
. 

 26 05 83 00-0089 EA 350 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 149.21 69.47 
. 

 26 05 83 00-0090 EA 400 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 162.61 75.22 
. 

 26 05 83 00-0091 EA 500 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 177.83 82.14 
. 

 26 05 83 00-0092 EA 750 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 178.32 82.14 
. 

 26 05 83 00-0093 EA  #8 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 38.75 19.62 
. 

 26 05 83 00-0094 EA  #6 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 41.69 19.62 
. 

 26 05 83 00-0095 EA  #4 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 43.86 19.62 
. 

 26 05 83 00-0096 EA  #2 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 50.47 22.55 
. 

 26 05 83 00-0097 EA  1/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 62.05 28.18 
. 

 26 05 83 00-0098 EA  2/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 72.62 33.48 
. 

 26 05 83 00-0099 EA  3/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 84.94 39.23 
. 

 26 05 83 00-0100 EA  4/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 102.36 47.58 
. 

 26 05 83 00-0101 EA  250 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 121.37 56.46 
. 

 26 05 83 00-0102 EA  300 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 138.86 64.48 
. 

 26 05 83 00-0103 EA  350 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 149.21 69.47 
. 

 26 05 83 00-0104 EA  400 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 162.61 75.22 
. 

 26 05 83 00-0105 EA  500 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 177.83 82.14 
. 

 26 05 83 00-0106 EA  750 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 178.32 82.14 

XXXXXXX 
. 
 26 05 83 00-0107  Copper Mechanical Lugs (26 05 83) 
. 
. 

 26 05 83 00-0108 EA  #8 Copper Mechanical Lugs ................................................................................................................................................. 30.30 13.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

. 
 26 05 83 00-0109 EA  #6 Copper Mechanical Lugs ................................................................................................................................................. 36.38 16.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.82 
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. 
 26 05 83 00-0110 EA  #4 Copper Mechanical Lugs ................................................................................................................................................. 42.06 18.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 
. 

 26 05 83 00-0111 EA  #2 Copper Mechanical Lugs ................................................................................................................................................. 54.87 24.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.51 

. 
 26 05 83 00-0112 EA  1/0 Copper Mechanical Lugs ................................................................................................................................................ 73.89 32.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 
. 

 26 05 83 00-0113 EA  2/0 Copper Mechanical Lugs ................................................................................................................................................ 87.82 37.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.66 

. 
 26 05 83 00-0114 EA  3/0 Copper Mechanical Lugs .............................................................................................................................................. 102.48 43.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 
. 

 26 05 83 00-0115 EA  4/0 Copper Mechanical Lugs .............................................................................................................................................. 116.46 48.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.17 

. 
 26 05 83 00-0116 EA  250 MCM Copper Mechanical Lugs .................................................................................................................................... 132.98 54.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 
. 

 26 05 83 00-0117 EA  300 MCM Copper Mechanical Lugs .................................................................................................................................... 149.24 59.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.78 

. 
 26 05 83 00-0118 EA  350 MCM Copper Mechanical Lugs .................................................................................................................................... 165.41 65.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.01 
. 

 26 05 83 00-0119 EA  400 MCM Copper Mechanical Lugs .................................................................................................................................... 181.49 70.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.23 

. 
 26 05 83 00-0120 EA  500 MCM Copper Mechanical Lugs .................................................................................................................................... 197.82 75.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.52 
. 

 26 05 83 00-0121 EA  750 MCM Copper Mechanical Lugs .................................................................................................................................... 224.32 86.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.86 

. 
 26 05 83 00-0122 EA 1,000 MCM Copper Mechanical Lugs ................................................................................................................................. 253.88 97.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 

XXXXXXX 
. 
 26 05 83 00-0123  Gel Connectors (26 05 83) 
. 
. 

 26 05 83 00-0124 EA 3 Port, #14 to 2/0, Push On Gel Stub Splice Kit .................................................................................................................... 62.04  
Note: Kit contains connector, gel filled cap and cap clamp. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.26 
. 

 26 05 83 00-0125 EA 4 Port, #14 to 2, Gel Tap Splice Kit ....................................................................................................................................... 59.71  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.91 

XXXXXXX 
. 
 26 05 83 00-0126  Other Connections (26 05 83) 
. 
. 

 26 05 83 00-0127 EA  #14 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 10.90 4.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

. 
 26 05 83 00-0128 EA  #12 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 11.00 4.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 
. 

 26 05 83 00-0129 EA  #10 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 11.10 4.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.97 

XXXXXXX 
. 
 26 05 83 00-0130  Motor/Equipment Connections And Terminations (26 05 83) 

Note: Includes rotation testing. If equipment rating is other than horsepower (KW, CFM, tons, Btu/Hr, etc.) convert 
units to horsepower and select proper circuit characteristics. Includes material conduit (6 LF max.), connectors and 
conductors. To connect electrical wiring to all new or existing equipment motors. 

. 

. 
 26 05 83 00-0131  AC Single Phase, 230 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0132 EA <1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 74.84 27.10 
. 

 26 05 83 00-0133 EA 1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 74.15 27.10 
. 

 26 05 83 00-0134 EA 3/4 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 85.82 32.51 
. 

 26 05 83 00-0135 EA 1 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 103.60 40.64 
. 

 26 05 83 00-0136 EA 1-1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 104.99 40.64 
. 

 26 05 83 00-0137 EA 2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 105.27 40.64 
. 

 26 05 83 00-0138 EA 3 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 109.84 40.64 
. 

 26 05 83 00-0139 EA 5 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 137.50 54.18 
. 

 26 05 83 00-0140 EA 7-1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 142.63 54.18 
. 

 26 05 83 00-0141 EA 10 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ..................... 181.22 67.74 

XXXXXXX 
. 
 26 05 83 00-0142  AC Three Phase, 230 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0143 EA 1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 74.15 27.10 
. 

 26 05 83 00-0144 EA 3/4 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 85.82 32.51 
. 

 26 05 83 00-0145 EA 1 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 103.60 40.64 
. 

 26 05 83 00-0146 EA 1-1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................. 104.99 40.64 
. 

 26 05 83 00-0147 EA 2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 105.27 40.64 
. 

 26 05 83 00-0148 EA 3 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 109.84 40.64 
. 

 26 05 83 00-0149 EA 5 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 137.50 54.18 
. 

 26 05 83 00-0150 EA 7-1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................. 142.63 54.18 
. 

 26 05 83 00-0151 EA 10 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 181.22 67.74 
. 

 26 05 83 00-0152 EA 15 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 188.15 67.74 
. 

 26 05 83 00-0153 EA 20 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 242.56 81.28 
. 

 26 05 83 00-0154 EA 25 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 253.11 81.28 
. 

 26 05 83 00-0155 EA 30 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 348.47 108.38 
. 

 26 05 83 00-0156 EA 40 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 437.32 135.46 
. 

 26 05 83 00-0157 EA 50 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 511.76 162.56 
. 

 26 05 83 00-0158 EA 60 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 613.90 189.66 
. 

 26 05 83 00-0159 EA 75 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 707.19 216.75 
. 

 26 05 83 00-0160 EA 100 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 875.33 270.94 
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. 
 26 05 83 00-0161 EA 125 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,030.78 322.42 

. 
 26 05 83 00-0162 EA 150 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,227.90 376.06 

. 
 26 05 83 00-0163 EA 200 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,715.16 563.97 

XXXXXXX 
. 
 26 05 83 00-0164  AC Three Phase, 460 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0165 EA 1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 74.15 27.10 
. 

 26 05 83 00-0166 EA 3/4 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 85.82 32.51 
. 

 26 05 83 00-0167 EA 1 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 103.60 40.64 
. 

 26 05 83 00-0168 EA 1-1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 104.99 40.64 
. 

 26 05 83 00-0169 EA 2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 105.27 40.64 
. 

 26 05 83 00-0170 EA 3 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 109.84 40.64 
. 

 26 05 83 00-0171 EA 5 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 137.50 54.18 
. 

 26 05 83 00-0172 EA 7-1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 142.63 54.18 
. 

 26 05 83 00-0173 EA 10 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 181.22 67.74 
. 

 26 05 83 00-0174 EA 15 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 188.15 67.74 
. 

 26 05 83 00-0175 EA 20 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 242.57 81.28 
. 

 26 05 83 00-0176 EA 25 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 253.10 81.28 
. 

 26 05 83 00-0177 EA 30 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 348.47 108.38 
. 

 26 05 83 00-0178 EA 40 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 437.64 135.69 
. 

 26 05 83 00-0179 EA 50 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 511.76 162.56 
. 

 26 05 83 00-0180 EA 60 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 613.90 189.66 
. 

 26 05 83 00-0181 EA 75 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 707.19 216.75 
. 

 26 05 83 00-0182 EA 100 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 875.33 270.94 
. 

 26 05 83 00-0183 EA 125 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,031.09 322.52 
. 

 26 05 83 00-0184 EA 150 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,228.32 376.27 
. 

 26 05 83 00-0185 EA 200 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,716.10 564.42 

XXXXXXX 
. 
 26 05 83 00-0186  AC Single Phase, 120 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0187 EA 1/2 HP AC And Less Single Phase, 120 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................ 74.84 27.10 

XXXXXXX 
. 
 26 05 83 00-0188  Motor Moisture Sensor (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0189 EA  Motor Moisture Sensor Located In Winding ........................................................................................................................ 678.06  

XXXXXXX 
. 
 26 09  Instrumentation and Control for Electrical Systems (26) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23  Lighting Control Devices (26 09) 
. 
. 
 26 09 23 00-0001  Lighting Contactors (26 09 23) 

Note: Up to 600 volt. 
. 
. 
 26 09 23 00-0002  Electrically Held, Lighting Contactors (26 09 23 00-0001) 
. 
. 
 26 09 23 00-0003  NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0002) 
. 
. 
 26 09 23 00-0004  2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0005 EA 20 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 471.85 86.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.02 

. 
 26 09 23 00-0006 EA  30 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 585.37 97.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 
. 

 26 09 23 00-0007 EA  60 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,102.92 151.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.04 

. 
 26 09 23 00-0008 EA  100 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 1,724.59 205.91 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.55 
. 

 26 09 23 00-0009 EA  200 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,629.05 270.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.56 

XXXXXXX 
. 
 26 09 23 00-0010  3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0011 EA 20 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 532.95 97.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 

. 
 26 09 23 00-0012 EA  30 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 641.49 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 
. 

 26 09 23 00-0013 EA  60 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,192.19 173.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.04 

. 
 26 09 23 00-0014 EA  100 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 1,861.42 227.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.55 
. 

 26 09 23 00-0015 EA  200 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,893.96 298.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.82 

XXXXXXX 
. 
 26 09 23 00-0016  4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0017 EA 20 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 629.02 108.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 

. 
 26 09 23 00-0018 EA  30 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 757.46 119.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.53 
. 

 26 09 23 00-0019 EA  60 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,445.44 195.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  117.04 
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. 
 26 09 23 00-0020 EA  100 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 2,231.93 249.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  149.56 
. 

 26 09 23 00-0021 EA  200 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 4,983.78 325.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.08 

XXXXXXX 
. 
 26 09 23 00-0022  NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0002) 
. 
. 
 26 09 23 00-0023  2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0024 EA 20 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 789.12 86.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.02 

. 
 26 09 23 00-0025 EA 30 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,006.02 97.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 
. 

 26 09 23 00-0026 EA 60 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,941.74 151.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.04 

. 
 26 09 23 00-0027 EA 100 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 2,916.00 205.91 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.55 
. 

 26 09 23 00-0028 EA 200 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 5,662.56 270.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.56 

XXXXXXX 
. 
 26 09 23 00-0029  3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0030 EA 20 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 817.06 97.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 

. 
 26 09 23 00-0031 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,062.14 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 
. 

 26 09 23 00-0032 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 2,033.47 173.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.04 

. 
 26 09 23 00-0033 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,052.02 227.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.55 
. 

 26 09 23 00-0034 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 5,926.66 298.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.82 

XXXXXXX 
. 
 26 09 23 00-0035  4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0036 EA 20 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 882.66 108.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 

. 
 26 09 23 00-0037 EA 30 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,178.10 119.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.53 
. 

 26 09 23 00-0038 EA 60 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 2,613.89 195.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  117.04 

. 
 26 09 23 00-0039 EA 100 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,749.69 249.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  149.56 
. 

 26 09 23 00-0040 EA 200 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 7,918.44 325.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.08 

XXXXXXX 
. 
 26 09 23 00-0041  Mechanically Held, Lighting Contactors (26 09 23 00-0001) 
. 
. 
 26 09 23 00-0042  NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-0041) 
. 
. 
 26 09 23 00-0043  2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0044 EA 20 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 703.08 86.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.02 

. 
 26 09 23 00-0045 EA  30 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 800.21 97.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 
. 

 26 09 23 00-0046 EA  60 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,521.10 151.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.04 

. 
 26 09 23 00-0047 EA  100 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,120.63 205.91 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.55 
. 

 26 09 23 00-0048 EA 200 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 4,914.75 270.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.56 

XXXXXXX 
. 
 26 09 23 00-0049  3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0050 EA 20 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 750.74 97.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 

. 
 26 09 23 00-0051 EA  30 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 857.96 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 
. 

 26 09 23 00-0052 EA  60 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,612.83 173.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.04 

. 
 26 09 23 00-0053 EA  100 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,258.29 227.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.55 
. 

 26 09 23 00-0054 EA  200 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 5,528.15 298.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.82 

XXXXXXX 
. 
 26 09 23 00-0055  4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0056 EA 20 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 810.06 108.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 

. 
 26 09 23 00-0057 EA  30 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 914.07 119.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.53 
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. 
 26 09 23 00-0058 EA  60 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,888.22 195.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  117.04 
. 

 26 09 23 00-0059 EA  100 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,652.57 249.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  149.56 

. 
 26 09 23 00-0060 EA  200 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 6,679.47 325.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.08 

XXXXXXX 
. 
 26 09 23 00-0061  NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-0041) 
. 
. 
 26 09 23 00-0062  2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0063 EA 20 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,060.68 86.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.02 

. 
 26 09 23 00-0064 EA 30 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,220.85 97.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 
. 

 26 09 23 00-0065 EA 60 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 2,362.39 151.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.04 

. 
 26 09 23 00-0066 EA 100 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 3,312.04 205.91 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.55 
. 

 26 09 23 00-0067 EA 200 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 6,946.63 270.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.56 

XXXXXXX 
. 
 26 09 23 00-0068  3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0069 EA 20 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,119.99 97.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 

. 
 26 09 23 00-0070 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,278.61 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 
. 

 26 09 23 00-0071 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 2,454.12 173.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.04 

. 
 26 09 23 00-0072 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 3,450.52 227.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.55 
. 

 26 09 23 00-0073 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 7,561.67 298.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.82 

XXXXXXX 
. 
 26 09 23 00-0074  4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0075 EA 20 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,183.80 108.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 

. 
 26 09 23 00-0076 EA 30 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,334.72 119.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.53 
. 

 26 09 23 00-0077 EA 60 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 3,056.67 195.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  117.04 

. 
 26 09 23 00-0078 EA 100 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 4,170.33 249.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  149.56 
. 

 26 09 23 00-0079 EA 200 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 9,554.27 325.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.08 

XXXXXXX 
. 
 26 09 23 00-0080  Combination Lighting Contactors (26 09 23) 

Note: Up to 600 volt. 
. 
. 
 26 09 23 00-0081  Electrically Held, Combination Lighting Contactors (26 09 23 00-0080) 
. 
. 
 26 09 23 00-0082  NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactors (26 09 23 

00-0081) 
. 
. 
 26 09 23 00-0083  3-Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting 

Contactors (26 09 23 00-0082) 
. 
. 

 26 09 23 00-0084 EA 30 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 1,363.82 119.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.53 
. 

 26 09 23 00-0085 EA 60 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 2,137.84 190.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.44 
. 

 26 09 23 00-0086 EA 100 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 3,459.95 250.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.21 
. 

 26 09 23 00-0087 EA 200 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 6,334.34 327.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  196.70 

XXXXXXX 
. 
 26 09 23 00-0088  NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactors (26 09 23 

00-0081) 
. 
. 
 26 09 23 00-0089  3-Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting 

Contactors (26 09 23 00-0088) 
. 
. 

 26 09 23 00-0090 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 2,484.31 119.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.53 
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. 
 26 09 23 00-0091 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 

Disconnect Switch .......................................................................................................................................................... 3,864.69 190.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.44 

. 
 26 09 23 00-0092 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 

Disconnect Switch .......................................................................................................................................................... 6,473.33 250.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.21 

. 
 26 09 23 00-0093 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 

Disconnect Switch ........................................................................................................................................................ 10,189.01 327.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  196.70 

XXXXXXX 
. 
 26 09 23 00-0094  Mechanically Held, Combination Lighting Contactors (26 09 23 00-0080) 
. 
. 
 26 09 23 00-0095  NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactors (26 

09 23 00-0094) 
. 
. 
 26 09 23 00-0096  3-Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting 

Contactors (26 09 23 00-0095) 
. 
. 

 26 09 23 00-0097 EA 30 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 1,491.74 119.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.53 
. 

 26 09 23 00-0098 EA 60 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 2,580.62 190.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.44 
. 

 26 09 23 00-0099 EA 100 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 3,879.36 250.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.21 
. 

 26 09 23 00-0100 EA 200 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 7,526.16 327.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  196.70 

XXXXXXX 
. 
 26 09 23 00-0101  NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactors (26 

09 23 00-0094) 
. 
. 
 26 09 23 00-0102  3-Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting 

Contactors (26 09 23 00-0101) 
. 
. 

 26 09 23 00-0103 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 2,613.45 119.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.53 
. 

 26 09 23 00-0104 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 4,309.93 190.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.44 
. 

 26 09 23 00-0105 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 6,893.97 250.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.21 
. 

 26 09 23 00-0106 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................ 11,380.83 327.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  196.70 

XXXXXXX 
. 
 26 09 23 00-0107  Photo-Cell, Relay, Lighting Arrester, Receptacle And Bracket (26 09 23) 
. 
. 

 26 09 23 00-0108 EA 105 To 130 Volt Relay, Photo-Cell, Lighting Arrester, Receptacle And Bracket ................................................................. 131.80 28.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.94 

. 
 26 09 23 00-0109 EA 105 To 285 Volt Relay, Photo-Cell, Lighting Arrester, Receptacle And Bracket ................................................................. 144.28 28.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.94 

XXXXXXX 
. 
 26 09 23 00-0110  Dimming Module System (Lutron Grafik Eye) (26 09 23) 
. 
. 

 26 09 23 00-0111 EA  2,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-2) .................. 1,611.14 108.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 

. 
 26 09 23 00-0112 EA  4,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-4) .................. 2,084.71 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 
. 

 26 09 23 00-0113 EA  6,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-6) .................. 2,566.73 108.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.03 

XXXXXXX 
. 
 26 09 23 00-0114  Dimming Module Contol (Leviton) (26 09 23) 
. 
. 

 26 09 23 00-0115 EA 5 Amperes, Wireless Dimming Module (Leviton WSD05-9D0) ........................................................................................... 208.56 13.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.15 

XXXXXXX 
. 
 26 09 23 00-0116  Light Control Panels (26 09 23) 
. 
. 
 26 09 23 00-0117  Lighting Control Panels (Watt Stopper) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0118  Lighting Control Panels (Watt Stopper) (26 09 23 00-0117) 
. 
. 

 26 09 23 00-0119 EA 4 Relays, Surface Mount, Lighting Control Panel (Watt Stopper LP8S-4) ....................................................................... 1,566.11 152.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.20 

. 
 26 09 23 00-0120 EA 8 Relays, Surface Mount, Lighting Control Panel (Watt Stopper LP8S-8) ....................................................................... 1,473.02 162.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 
. 

 26 09 23 00-0121 EA 8 Relays, Surface Mount, Lighting Control Panel With Group Switching Card (Watt Stopper LP8S-8-G) ....................... 1,652.37 162.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 



 

 Electrical 26 

26
 

Instrumentation and Control for Electrical Systems 26 09 
Lighting Control Devices 26 09 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 287 

. 
 26 09 23 00-0122 EA 8 Relays, Surface Mount, Lighting Control Panel With DIN Rail (Watt Stopper LP24S-8) ............................................... 2,455.01 162.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 
. 

 26 09 23 00-0123 EA 8 Relays, Surface Mount, Lighting Control Panel With Group Switching Card And DIN Rail (Watt Stopper LP24S-
8-G) ................................................................................................................................................................................ 2,665.58 162.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 
. 

 26 09 23 00-0124 EA 4 Relays, Flush Mount, Lighting Control Panel (Watt Stopper LP8F-4) ........................................................................... 1,738.60 152.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.20 

. 
 26 09 23 00-0125 EA 8 Relays, Flush Mount, Lighting Control Panel (Watt Stopper LP8F-8) ........................................................................... 1,865.51 162.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 
. 

 26 09 23 00-0126 EA 8 Relays, Flush Mount, Lighting Control Panel With Group Switching Card (Watt Stopper LP8F-8-G) ........................... 2,075.87 162.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 

. 
 26 09 23 00-0127 EA 8 Relays, Flush Mount, Lighting Control Panel With DIN Rail (Watt Stopper LP24F-8) ................................................... 2,539.16 162.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 
. 

 26 09 23 00-0128 EA 8 Relays, Flush Mount, Lighting Control Panel With Group Switching Card And DIN Rail (Watt Stopper LP24F-8-
G) ................................................................................................................................................................................... 2,749.72 162.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 

XXXXXXX 
. 
 26 09 23 00-0129  Accessories For Lighting Control Panels (Watt Stopper) (26 09 23 00-0117) 
. 
. 

 26 09 23 00-0130 EA Low Voltage Photocell For Watt Stopper Lighting Control Panels (Watt Stopper EM-24A2) .............................................. 154.27 27.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.28 

. 
 26 09 23 00-0131 EA Automatic Control Switch For Watt Stopper Lighting Control Panels (Watt Stopper AS-100-W) ........................................ 118.91 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 
. 

 26 09 23 00-0132 EA Low Voltage Momentary Switch For Watt Stopper Lighting Control Panels (Watt Stopper DCC2) ...................................... 64.80 21.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

XXXXXXX 
. 
 26 09 23 00-0133  Lighting Control Panels (Synergy) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0134  Lighting Control Panels (Synergy) (26 09 23 00-0133) 
. 
. 

 26 09 23 00-0135 EA 8 Relays, Surface Mount, Lighting Control Panel (Synergy SwitchPak SPAK 8S) .......................................................... 2,557.72 162.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 

XXXXXXX 
. 
 26 09 23 00-0136  Accessories For Lighting Control Panels (Synergy) (26 09 23 00-0133) 
. 
. 

 26 09 23 00-0137 EA Outdoor Photocell For Synergy SwitchPak Lighting Control Panels (Synergy LSA-APS-OL)............................................. 628.56 27.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.28 

. 
 26 09 23 00-0138 EA Sweepswitch, Line Voltage Override Switch For Synergy SwitchPak Lighting Control Panels (Synergy SSPL-20) ........... 243.42 10.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 
. 

 26 09 23 00-0139 EA Override Switch For Synergy SwitchPak Lighting Control Panels (Synergy LVPS-2BT) .................................................... 136.91 16.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.77 

XXXXXXX 
. 
 26 09 23 00-0140  Lighting Switching Panels (Lutron) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0141  Lighting Switching Panels (Lutron) (26 09 23 00-0140) 
. 
. 

 26 09 23 00-0142 EA 8 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS8-FT) ............... 2,078.43 162.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.72 

. 
 26 09 23 00-0143 EA 12 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS12-FT) ........... 2,854.43 173.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.23 
. 

 26 09 23 00-0144 EA 16 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS16-FT) ........... 3,741.96 184.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.74 

XXXXXXX 
. 
 26 09 23 00-0145  Wireless (ZigBee) LED Lighting Control Panels (PlanLED GigaTera) (26 09 23 00-

0116) 
. 
. 

 26 09 23 00-0146 EA 6 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED GigaTera 
IPC6Z) ............................................................................................................................................................................ 1,386.24 152.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.20 
. 

 26 09 23 00-0147 EA 12 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED 
GigaTera IPC12Z) .......................................................................................................................................................... 1,583.00 152.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.20 
. 

 26 09 23 00-0148 EA 18 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED 
GigaTera IPC18Z) .......................................................................................................................................................... 1,779.78 152.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.20 

XXXXXXX 
. 
 26 09 23 00-0149  Power Filters (26 09 23 00-0116) 
. 
. 

 26 09 23 00-0150 EA  600 Amperes, 480/277 Volt, 4 Conductor Power Filter With 80" X 60" X 17" Enclosure ............................................... 39,191.37 903.08 
. 

 26 09 23 00-0151 EA  200 Amperes, 480/277 Volt, 4 Conductor Power Filter With 25" X 40" X 17" Enclosure ............................................... 23,216.40 392.64 

XXXXXXX 
. 
 26 09 23 00-0152  Signal Filters (26 09 23 00-0116) 
. 
. 

 26 09 23 00-0153 EA  0.5 Amperes, 125 Volt, 500 Conductor Signal Filter With 19" X 36-3/4" X 19-1/8 Case ................................................ 17,842.25 821.04 
. 

 26 09 23 00-0154 EA  0.5 Amperes, 125 Volt, 200 Conductor Signal Filter With 29" X 40" X 11" Case ........................................................... 12,219.00 501.77 
. 

 26 09 23 00-0155 EA  0.5 Amperes, 125 Volt, 3 Pair Conductor Signal Filter With 12" X 12" X 4" Case ............................................................ 6,813.51 291.31 
. 

 26 09 23 00-0156 EA  5 Amperes, 24 Volt DC, 5 Volt, 2 - 1 Pair Conductor Signal Filter With Case .................................................................. 9,305.86 291.31 

XXXXXXX 
. 
 26 09 23 00-0157  Lighting Control Devices (Encelium) (26 09 23) 
. 
. 

 26 09 23 00-0158 EA 8 Port, G4, Wired Energy Control Unit, GreenBus II™ (120V) With Polaris 3D™ (Encelium EN-ECU-G4-P3D) ........... 14,888.74 108.58 
Note: Excludes GB II cable. 
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. 
 26 09 23 00-0159 EA Server, System Support Unit (SSU) (Encelium EN-SSU-1U) .......................................................................................... 6,798.91 108.58 

Note: Excludes GB II and Ethernet cable. 
. 

 26 09 23 00-0160 EA Server, System Support Unit (SSU), VIRTUAL (Encelium EN-SW-SSUVIRT) ................................................................ 3,531.82 108.58 
Note: Excludes GB II and Ethernet cable. 

. 
 26 09 23 00-0161 EA Server, System Support Unit (SSU) With BACnet (Encelium EN-SSU-BIF-KIT) ........................................................... 14,976.39 108.58 

Note: Excludes GB II and Ethernet cable. 
. 

 26 09 23 00-0162 EA Isolated, Wired Luminaire Control Module (Encelium EN-iLCM-1R10V-GB2-BK) .............................................................. 116.15 13.57 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0163 EA Damp Rated, Isolated, Wired Luminaire Control Module (Encelium EN-iLCM-1R10V-GB2-BK/DR) .................................. 180.87 13.57 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0164 EA Wired Area Lighting Controller, Heavy Duty Relay With 0-10V Dimming (Encelium EN-ALC-1R10V-GB2-BK) ................. 226.29 27.15 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0165 EA Damp Rated, Wired Area Lighting Controller, Heavy Duty Relay With 0-10V Dimming (Encelium EN-ALC-1R10V-

GB2-BK-DR) ...................................................................................................................................................................... 273.88 27.15 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0166 EA Wired Sensor Interface Module (Encelium EN-SIM-AI/SPS-GB2-BK) ................................................................................ 143.28 27.15 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0167 EA Damp Rated, Wired Sensor Interface Module (Encelium EN-SIM-AI/SPS-GB2-BK/DR) .................................................... 208.00 27.15 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0168 EA 16 Port, Rack Mounted, Wired Ethernet Switch (Encelium ETH-700)................................................................................. 525.81 54.28 

Note: Excludes cable. 
. 

 26 09 23 00-0169 EA Rack Mounted, Wired Power Bar (Encelium PWR-700) ..................................................................................................... 392.83 54.28 
. 

 26 09 23 00-0170 EA Rack Mounted, Wired Power Bar With Surge Protection (Encelium PWR-800) ................................................................. 727.11 54.28 
. 

 26 09 23 00-0171 EA Wall Mounted, 4U Mounting Rack (Encelium RCK-700) ..................................................................................................... 242.55 54.28 
. 

 26 09 23 00-0172 EA 4 Port, 10/100 VPN, Dual WAN, Wired Router (Encelium RV042) ..................................................................................... 816.16 54.28 
Note: Excludes cable. 

. 
 26 09 23 00-0173 EA Wired BACnet Interface (Encelium BIF-600) ................................................................................................................... 8,611.76 217.14 

Note: Excludes cable. 
. 

 26 09 23 00-0174 EA Wired AV Interface (Encelium EN-SW-AVINT) ................................................................................................................ 6,391.45 54.28 
Note: Excludes cable. 

. 
 26 09 23 00-0175 EA Two Button, GB2, Wired Wall Station (Encelium EN-WS-2B-GB2-WH) ............................................................................. 237.60 13.57 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0176 EA 3 Scene, GB2, Wired Wall Station (Encelium EN-WS-SC3-GB2-WH) ................................................................................ 290.18 13.57 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0177 EA 3 Zone, GB2, Wired Wall Station (Encelium EN-WS-ZC3-GB2-WH) .................................................................................. 277.50 13.57 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0178 EA 5 Scene, GB2, Wired Wall Station (Encelium EN-WS-SC5-GB2-WH) ................................................................................ 290.18 13.57 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0179 EA 6 Zone, GB2, Wired Wall Station (Encelium EN-WS-ZC6-GB2-WH) .................................................................................. 277.50 13.57 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0180 EA Rocker Switch, GB2, Wired Wall Station (Encelium EN-WS-R-GB2-WT) ........................................................................... 209.17 13.57 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0181 EA Scene Controller, GB2, Wired Wall Station (Encelium EN-WS-SC3D-GB2-WT) ................................................................ 290.18 13.57 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0182 EA 3 Zone Controller, GB2, Wired Wall Station (Encelium EN-WS-ZC3-GB2-WT) .................................................................. 277.50 13.57 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0183 EA Wired Key Switch Controller (Encelium KSW-300) ............................................................................................................. 204.06 13.57 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0184 EA Wall Station Surface Mount Kit (Encelium EN-SMK-ZB-WH) ............................................................................................... 85.71 13.57 
Note: Includes white finish. 

. 
 26 09 23 00-0185 EA 1/2' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-0.5FT-GB2) ........................................................... 67.59 27.15 

. 
 26 09 23 00-0186 EA 1' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-01FT-GB2) ............................................................... 68.15 27.15 

. 
 26 09 23 00-0187 EA 5' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-05FT-GB2) ............................................................... 72.63 27.15 

. 
 26 09 23 00-0188 EA 10' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-10FT-GB2) ............................................................. 77.05 27.15 

. 
 26 09 23 00-0189 EA 15' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-15FT-GB2) ............................................................. 82.33 27.15 

. 
 26 09 23 00-0190 EA 20' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-20FT-GB2) ............................................................. 87.09 27.15 

. 
 26 09 23 00-0191 EA 25' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-25FT-GB2) ............................................................. 92.94 27.15 

. 
 26 09 23 00-0192 EA 50' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-50FT-GB2) ........................................................... 119.38 27.15 

. 
 26 09 23 00-0193 EA 1,000' Box, GreenBus II™ Cable (Encelium EN-BC-1000FT-GB2) .................................................................................... 787.76 27.15 

. 
 26 09 23 00-0194 EA Box Of 50, Greenbus II™ Connectors (Encelium EN-CON-50-GB2) .................................................................................. 188.48 27.15 

. 
 26 09 23 00-0195 EA 1,000' Box, Category 5, Network Cable (Encelium NWC-400-B) ..................................................................................... 1,018.06 27.15 

. 
 26 09 23 00-0196 EA Indoor Wired Photo Sensor (Encelium PHS-700) ............................................................................................................... 590.48 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0197 EA Outdoor Wired Photo Sensor (Encelium PHS-800) ............................................................................................................ 590.48 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0198 EA Skylight Wired Photo Sensor (Encelium PHS-900) ............................................................................................................. 590.48 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0199 EA 450 SF, 360 Degree, Passive Infrared, Ceiling Mounted, Wired Occupancy Sensor (Encelium SCP-0450) ...................... 303.93 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0200 EA 1,500 SF, 360 Degree, Passive Infrared, Ceiling Mounted, Wired Occupancy Sensor (Encelium SCP-1500) ................... 294.31 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0201 EA 2,500 SF, Wide View, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-WV00) ...................... 300.72 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0202 EA High-Bay, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-HBAY) ......................................... 332.75 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0203 EA Long-Range, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-LRNG) .................................... 300.72 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0204 EA 120-277 Volt AC, No Neutral, Passive Infrared, Wall Switch Mounted, Wired Occupancy Sensor (Encelium SSP-

LNV) .................................................................................................................................................................................. 236.69 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0205 EA High Bay, Passive Infrared, Fixture Mounted, Wired Occupancy Sensor (Encelium WSPEM24V) .................................... 251.32 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0206 EA High Bay, Passive Infrared, Surface Mounted, Wired Occupancy Sensor (Encelium WSPSM24V) ................................... 251.32 54.28 
Note: Excludes GB II cable. 
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. 
 26 09 23 00-0207 EA 360 Degree Lens, Wired Occupancy Sensor (Encelium WSPLENS360) ........................................................................... 129.33 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0208 EA Passive Infrared, Wall Switch Mounted, Wired Occupancy Sensor (Encelium PW-100-24) ............................................... 308.65 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0209 EA Hallway, Wired Occupancy Sensor (Encelium HW-13) ...................................................................................................... 439.19 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0210 EA 500 SF, 180 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 
(Encelium SCM-0500) ....................................................................................................................................................... 383.98 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0211 EA 1,000 SF, 360 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 
(Encelium SCM-1000) ....................................................................................................................................................... 409.60 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0212 EA 2,000 SF, 360 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 
(Encelium SCM-2000) ....................................................................................................................................................... 422.42 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0213 EA 1,200 SF, (Multi) Passive Infrared And Ultrasonic, Wall Mounted, Wired Occupancy Sensor (Encelium SWM-
1200) ................................................................................................................................................................................. 380.78 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0214 EA 120-277 Volt AC, No Neutral, Passive Infrared And Ultrasonic, Wall Switch Mounted, Wired Occupancy Sensor 
(Encelium SSM-LNV) ........................................................................................................................................................ 316.74 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0215 EA 500 SF, 180 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC05-M0W) ................ 397.76 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0216 EA 1,200 SF, 360 Degree, Dual Technology, Wall Mounted, Wired Occupancy Sensor (Encelium OSW12-M0W) ................ 394.40 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0217 EA 2,000 SF, 360 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC20-M0W) ............. 438.10 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0218 EA 1,000 SF, 360 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC10-M0W) ............. 424.67 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0219 EA Dual Technology, Wall Switch Mounted, Wired Occupancy Sensor (Encelium DW-100-24) .............................................. 457.50 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0220 EA Dual Technology, Wall Switch Mounted, Wired Occupancy Sensor (Encelium WSD-PDT-LV) .......................................... 424.80 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0221 EA Wide View, Dual Technology, Wired Occupancy Sensor (Encelium WV-PDT) .................................................................. 424.80 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0222 EA 10A, 120V, Single Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESRU1C) ......................................... 277.22 54.28 

. 
 26 09 23 00-0223 EA 10A, 277V, Single Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESRH1C) ......................................... 297.35 54.28 

. 
 26 09 23 00-0224 EA 20A, 120V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR01P) ............................................. 525.36 54.28 

. 
 26 09 23 00-0225 EA 20A, 277V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR02P) ............................................. 562.31 54.28 

. 
 26 09 23 00-0226 EA 10A, 120V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR2401D) ......................................... 413.22 54.28 

. 
 26 09 23 00-0227 EA 10A, 277V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR2402D) ......................................... 431.08 54.28 

. 
 26 09 23 00-0228 EA 24 Circuit, Relay Module (Encelium EN-RPM-24C-GB2) ................................................................................................ 1,241.92 108.58 

Note: Excludes GB II cable and enclosure. 
. 

 26 09 23 00-0229 EA 24 Circuit, 120/277V, Relay Panel With Relay Module (Encelium EN-RP-24C-GB2-120/277V) ..................................... 3,869.72 434.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0230 EA 12 Relays, 24 Circuit, 120-347V, Emergency Relay Panel (Encelium EN-RPA12R120-347V) ....................................... 5,670.41 434.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0231 EA 24 Relays, 24 Circuit, 120-347V, Emergency Relay Panel (Encelium EN-RPA24R120-347V) ....................................... 7,471.08 434.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0232 EA Wired Phase Cut Dimming Module (Encelium EN-PCDM-GB2) ......................................................................................... 620.97 54.28 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0233 EA Wired DALI Bridge (Encelium EN-DB-1L-GB2) .................................................................................................................. 712.48 54.28 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0234 EA Wireless Manager (Encelium EN-WM-ZB-P3D) .............................................................................................................. 1,938.54 54.28 

Note: Includes white finish. 
. 

 26 09 23 00-0235 EA Wireless Control Module (Encelium EN-WCM-ZB) ............................................................................................................. 261.68 27.15 
. 

 26 09 23 00-0236 EA Damp Rated, Wireless Control Module (Encelium EN-WCM-ZB-DR) ................................................................................ 310.47 27.15 
. 

 26 09 23 00-0237 EA Wireless Area Lighting Controller (Encelium EN-ALC-ZB-BK)............................................................................................ 311.69 27.15 
. 

 26 09 23 00-0238 EA Damp Rated, Wireless Area Lighting Controller (Encelium EN-ALC-ZB-BK-DR) ............................................................... 323.20 27.15 
. 

 26 09 23 00-0239 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 234.55 13.57 
Note: Includes white finish. 

. 
 26 09 23 00-0240 EA 3 Scene Control, Wireless Wall Station (Encelium EN-WS-SC3-ZB-WH) .......................................................................... 234.55 13.57 

Note: Includes white finish. 
. 

 26 09 23 00-0241 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................ 234.55 13.57 
Note: Includes white finish. 

. 
 26 09 23 00-0242 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH) .......................................................................... 234.55 13.57 

Note: Includes white finish. 
. 

 26 09 23 00-0243 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................ 234.55 13.57 
Note: Includes white finish. 

. 
 26 09 23 00-0244 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 242.47 13.57 

. 
 26 09 23 00-0245 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 511.17 54.28 

. 
 26 09 23 00-0246 EA 450 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB) ............................................ 315.98 54.28 

. 
 26 09 23 00-0247 EA 1,500 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB) ......................................... 315.98 54.28 

. 
 26 09 23 00-0248 EA 1,500 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB-DR) ............. 364.77 54.28 

. 
 26 09 23 00-0249 EA 450 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB-DR) ................ 364.77 54.28 

. 
 26 09 23 00-0250 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 234.55 13.57 

Note: Includes white finish. 
. 

 26 09 23 00-0251 EA 3 Scene Control, Wireless Wall Station (Encelium EN-WS-SC3-ZB-WH) .......................................................................... 234.55 13.57 
Note: Includes white finish. 

. 
 26 09 23 00-0252 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................ 234.55 13.57 

Note: Includes white finish. 
. 

 26 09 23 00-0253 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH) .......................................................................... 234.55 13.57 
Note: Includes white finish. 
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. 
 26 09 23 00-0254 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 234.55 13.57 

Note: Includes white finish. 
. 

 26 09 23 00-0255 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 242.47 13.57 
Note: Includes white finish. 

. 
 26 09 23 00-0256 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 511.17 54.28 

. 
 26 09 23 00-0257 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 234.55 13.57 

. 
 26 09 23 00-0258 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH) .......................................................................... 234.55 13.57 

. 
 26 09 23 00-0259 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 234.55 13.57 

. 
 26 09 23 00-0260 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 242.47 13.57 

. 
 26 09 23 00-0261 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 511.17 54.28 

. 
 26 09 23 00-0262 EA 450 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB) ............................................ 315.98 54.28 

. 
 26 09 23 00-0263 EA 1,500 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB) ......................................... 315.98 54.28 

. 
 26 09 23 00-0264 EA 1,500 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB-DR) ............. 364.77 54.28 

. 
 26 09 23 00-0265 EA 450 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB-DR) ................ 364.77 54.28 

. 
 26 09 23 00-0266 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 234.55 13.57 

Note: Includes white finish. 
. 

 26 09 23 00-0267 EA 3 Scene Control, Wireless, Wall Station (Encelium EN-WS-SC3-ZB-WH) ......................................................................... 234.55 13.57 
Note: Includes white finish. 

. 
 26 09 23 00-0268 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 234.55 13.57 

Note: Includes white finish. 
. 

 26 09 23 00-0269 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH) .......................................................................... 234.55 13.57 
Note: Includes white finish. 

. 
 26 09 23 00-0270 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 234.55 13.57 

Note: Includes white finish. 
. 

 26 09 23 00-0271 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 242.47 13.57 
. 

 26 09 23 00-0272 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 511.17 54.28 
. 

 26 09 23 00-0273 EA Ceiling Mounted, Wireless Mounting Kit (Encelium EN-SCPPH-MK-ZB) ............................................................................ 136.63 54.28 
. 

 26 09 23 00-0274 EA Wireless Ethernet Transceiver Unit (cns-enocean Connectivity Kit) ................................................................................... 671.80 54.28 

XXXXXXX 
. 
 26 09 23 00-0275  Lighting Control Sensors (26 09 23) 
. 
. 

 26 09 23 00-0276 EA DALIMulti Sensor, 600 SF (Fifthlight FLT-MTS6-DALI) ...................................................................................................... 358.77 24.42 
. 

 26 09 23 00-0277 EA DALIMulti Sensor, 1,200 SF (Fifthlight FLT-MTS12-DALI) ................................................................................................. 358.77 24.42 
. 

 26 09 23 00-0278 EA Smart Multi-sensor (LG 9SD131VVDA.ALWB000) ............................................................................................................. 313.79 24.42 
. 

 26 09 23 00-0279 EA Zigbee Dongle (LG 9CM2315VD2.AWP01U) ....................................................................................................................... 94.00 16.29 
. 

 26 09 23 00-0280 EA Clip for Performance Troffer (LG BKTTR015122.BUAAWAA) ................................................................................................ 7.31  
. 

 26 09 23 00-0281 EA Clip for Downlight (BKTCE015123.BUAAWAA) .................................................................................................................... 61.46  
. 

 26 09 23 00-0282 EA Clip for Tube (LG BKTTU015121.BUAAWAA) ...................................................................................................................... 10.58  

XXXXXXX 
. 
 26 09 23 00-0283  Radio Controlled Devices (Lutron) (26 09 23) 
. 
. 
 26 09 23 00-0284  Tabletop Transmitters For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 
 26 09 23 00-0285  Switched Lighting Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0286 EA One Zone Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-SW-B-WH) .................. 475.33 16.29 
. 

 26 09 23 00-0287 EA Two Zones Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2SW-B-WH) .............. 618.75 16.29 
. 

 26 09 23 00-0288 EA Three Zones Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-3SW-B-WH) ........... 780.09 16.29 

XXXXXXX 
. 
 26 09 23 00-0289  Dimmable Lighting Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0290 EA One Zone Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-L-B-WH) ............................... 475.33 16.29 
. 

 26 09 23 00-0291 EA Two Zones Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2L-B-WH) ............................ 564.97 16.29 
. 

 26 09 23 00-0292 EA Three Zones Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-3L-B-WH) ......................... 780.09 16.29 
. 

 26 09 23 00-0293 EA One Zone Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 
(Lutron RTA-TX-L-WH) ...................................................................................................................................................... 475.33 16.29 

. 
 26 09 23 00-0294 EA Two Zones Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 

(Lutron RTA-TX-2L-WH) .................................................................................................................................................... 618.75 16.29 
. 

 26 09 23 00-0295 EA Three Zones Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 
(Lutron RTA-TX-3L-WH) .................................................................................................................................................... 780.09 16.29 

XXXXXXX 
. 
 26 09 23 00-0296  Dimmable And Switched Lighting Controls, Tabletop Wireless Transmitter (26 

09 23 00-0284) 
. 
. 

 26 09 23 00-0297 EA One Zone Of Dimmable Lighting Controls And One Zone Of On/Off Switched Lighting Controls, Tabletop Wireless 
Transmitter (Lutron RTA-TX-LSW-B-WH) ......................................................................................................................... 618.75 16.29 

. 
 26 09 23 00-0298 EA Two Zones Of Dimmable Lighting Controls And One Zone Of On/Off Switched Lighting Controls, Tabletop 

Wireless Transmitter (Lutron RTA-TX-2LSW-B-WH) ......................................................................................................... 780.09 16.29 
. 

 26 09 23 00-0299 EA One Zone Of Dimmable Lighting Controls And Two Zones Of On/Off Switched Lighting Controls, Tabletop 
Wireless Transmitter (Lutron RTA-TX-L2SW-B-WH) ......................................................................................................... 780.09 16.29 

XXXXXXX 
. 
 26 09 23 00-0300  Dimmable Lighting Controls And Shade Or Projection Controls, Tabletop 

Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0301 EA One Zone Of Open/Stop/Close Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-C3-B-
WH) ................................................................................................................................................................................... 475.33 16.29 

. 
 26 09 23 00-0302 EA Two Zones Of Open/Stop/Close Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2C3-

B-WH) ................................................................................................................................................................................ 618.75 16.29 
. 

 26 09 23 00-0303 EA One Zone Of Dimmable Lighting Controls And One Zone Of Output Switch Projection Screen Controls, Tabletop 
Wireless Transmitter (Lutron RTA-TX-LC2-B-WH) ............................................................................................................ 564.97 16.29 

. 
 26 09 23 00-0304 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Output Switch Projection Screen Controls, Tabletop 

Wireless Transmitter (Lutron RTA-TX-2LC2-B-WH) .......................................................................................................... 690.46 16.29 
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. 
 26 09 23 00-0305 EA One Zone Of Dimmable Lighting Controls And One Zone Of Open/Stop/Close Motorized Shade Controls, 

Tabletop Wireless Transmitter (Lutron RTA-TX-LC3-B-WH) ............................................................................................. 618.75 16.29 
. 

 26 09 23 00-0306 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Open/Stop/Close Motorized Shade Controls, 
Tabletop Wireless Transmitter (Lutron RTA-TX-2LC3-B-WH) ........................................................................................... 744.24 16.29 

. 
 26 09 23 00-0307 EA One Zone Of Dimmable Lighting Controls And Two Zones Of Open/Stop/Close Motorized Shade Controls, 

Tabletop Wireless Transmitter (Lutron RTA-TX-L2C3-B-WH) ........................................................................................... 618.75 16.29 

XXXXXXX 
. 
 26 09 23 00-0308  Dimmable Lighting Controls And Sivoia QED Shade Controls, Tabletop 

Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0309 EA One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron 
RTA-TX-Q-B-WH) .............................................................................................................................................................. 475.33 16.29 

. 
 26 09 23 00-0310 EA Two Zones Of Sivoia QED Open/Stop/Preset Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron 

RTA-TX-2Q-B-WH) ............................................................................................................................................................ 618.75 16.29 
. 

 26 09 23 00-0311 EA One Zone Of Dimmable Lighting Controls And One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 
Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-LQ-B-WH) ............................................................................... 618.75 16.29 

. 
 26 09 23 00-0312 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 

Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2LQ-B-WH) ............................................................................. 780.09 16.29 
. 

 26 09 23 00-0313 EA One Zone Of Dimmable Lighting Controls And Two Zones Of Sivoia QED Open/Stop/Preset Motorized Shade 
Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-L2Q-B-WH) ............................................................................. 618.75 16.29 

. 
 26 09 23 00-0314 EA One Zone Of Dimmable Lighting Controls, One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 

Controls, One Zone Of Output Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-LQC2-B-WH) .......................... 780.09 16.29 

XXXXXXX 
. 
 26 09 23 00-0315  Output Switch Closure Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0316 EA Five Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-TX-
C5-WH) ............................................................................................................................................................................. 475.33 16.29 

. 
 26 09 23 00-0317 EA Nine Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-TX-

C5C4-WH) ......................................................................................................................................................................... 618.75 16.29 
. 

 26 09 23 00-0318 EA Thirteen Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-
TX-C52C4-WH) ................................................................................................................................................................. 780.09 16.29 

XXXXXXX 
. 
 26 09 23 00-0319  Accessories For Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0320 EA Security Mounting Brackets For Tabletop Wireless Transmitters (Lutron RTA-SEC-WH) .................................................... 98.86 16.29 

XXXXXXX 
. 
 26 09 23 00-0321  Wall Box Transmitters For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0322 EA On/Off Switched Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-2BSW-WH) ..................................... 439.48 16.29 
. 

 26 09 23 00-0323 EA Dimmable Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-2B-WH) ..................................................... 475.33 16.29 
. 

 26 09 23 00-0324 EA Four Preset Lighting Level And Dimmable Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-5B-
WH) ................................................................................................................................................................................... 475.33 16.29 

. 
 26 09 23 00-0325 EA Open/Stop/Close Motorized Shade Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-C3LB-WH) ...................... 475.33 16.29 

. 
 26 09 23 00-0326 EA Up/Down Projection Screen Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-C2LB-WH) .................................. 475.33 16.29 

. 
 26 09 23 00-0327 EA Open/Stop/Close Sivoia QED Shade Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-Q3LB-WH) ................... 475.33 16.29 

XXXXXXX 
. 
 26 09 23 00-0328  Interfaces For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0329 EA Incandescent And Magnetic Low Voltage Lighting Interface For Radio Controlled Devices (Lutron FDI-INC-2000) .......... 439.48 16.29 
. 

 26 09 23 00-0330 EA Lutron Tu-Wire Ballast Interface For Radio Controlled Devices (Lutron FDI-INC-2000) ..................................................... 439.48 16.29 
. 

 26 09 23 00-0331 EA Electronic Low Voltage Lighting Interface For Radio Controlled Devices (Lutron FDI-ELV-1000) ...................................... 439.48 16.29 
. 

 26 09 23 00-0332 EA Sivoia QED Controllable Window Treatments Contact Closure Interface For Radio Controlled Devices (Lutron 
SVQ-CCI-8) ....................................................................................................................................................................... 894.83 16.29 

. 
 26 09 23 00-0333 EA RS-232 Interface For Radio Controlled Devices (Lutron RTA-RS232) ............................................................................ 1,282.06 16.29 

. 
 26 09 23 00-0334 EA Switch Closure Input Interface For Radio Controlled (Lutron RTA-SCI) .......................................................................... 1,282.06 16.29 

XXXXXXX 
. 
 26 09 23 00-0335  Fluorescent Controllers For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0336 EA On/Off Switched Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-SW) ......................................... 564.97 16.29 
. 

 26 09 23 00-0337 EA Dimmable Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-F) ....................................................... 636.68 16.29 
. 

 26 09 23 00-0338 EA Switch Closures And Dimmable Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-F-SC) ............... 744.24 16.29 

XXXXXXX 
. 
 26 09 23 00-0339  AC Motor Group Controllers For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0340 EA Up To Two Motors, AC Motor Group Controllers For Radio Controlled Devices (Lutron WC-2M-GC) ............................... 833.88 16.29 
. 

 26 09 23 00-0341 EA Up To Four Motors, AC Motor Group Controllers For Radio Controlled Devices (Lutron WC-4M-GC)............................ 1,147.60 16.29 

XXXXXXX 
. 
 26 09 23 00-0342  RF Wireless Technology, Switches And Dimmers (Lutron® Maestro 

Wireless®) (26 09 23) 
. 
. 
 26 09 23 00-0343  RF Wireless Technology, Switches (Lutron® Maestro Wireless®) (26 09 23 00-0342) 
. 
. 

 26 09 23 00-0344 EA 6 Amperes Lighting, 3 Amperes Fan, RF Wireless Technology, Electronic Switch (Lutron® Maestro Wireless® 
MRF2-6ANS) ..................................................................................................................................................................... 125.97 21.71 

. 
 26 09 23 00-0345 EA 8 Amperes Lighting, 5.8 Amperes Fan, RF Wireless Technology, Spec Grade Electronic Switch (Lutron® Maestro 

Wireless® MRF2-8ANS-120) ............................................................................................................................................ 148.80 21.71 
. 

 26 09 23 00-0346 EA 8 Amperes Lighting, 3 Amperes Fan, RF Wireless Technology, Spec Grade Electronic Switch (Lutron® Maestro 
Wireless® MRF2-8S-DV) .................................................................................................................................................. 233.89 21.71 

. 
 26 09 23 00-0347 EA 120 Volt, Claro® Gloss Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® MA-AS) .......... 87.88 21.71 

. 
 26 09 23 00-0348 EA 277 Volt, Claro® Gloss Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® MA-AS-

277) ................................................................................................................................................................................... 107.82 21.71 
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. 
 26 09 23 00-0349 EA 120 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® 

MSC-AS) ............................................................................................................................................................................. 96.25 21.71 
. 

 26 09 23 00-0350 EA 277 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® 
MSC-AS-277) .................................................................................................................................................................... 116.60 21.71 

XXXXXXX 
. 
 26 09 23 00-0351  RF Wireless Technology, Dimmers (Lutron® Maestro Wireless®) (26 09 23 00-0342) 
. 
. 

 26 09 23 00-0352 EA 600 Watt, 120 Volt, RF Wireless Technology, Incandescent Dimmer (Lutron® Maestro Wireless® MRF2-600M) ............ 120.70 21.71 
. 

 26 09 23 00-0353 EA 600 Watt, 120 Volt, RF Wireless Technology, Magnetic Low Voltage Dimmer (Lutron® Maestro Wireless® MRF2-
6MLV) ................................................................................................................................................................................ 131.23 21.71 

. 
 26 09 23 00-0354 EA 600 Watt, 120 Volt, RF Wireless Technology, Spec Grade Neutral Wire Dimmer (Lutron® Maestro Wireless® 

MRF2-6ND-120) ................................................................................................................................................................ 157.58 21.71 
. 

 26 09 23 00-0355 EA 1,000 Watt, 120 Volt, RF Wireless Technology, Spec Grade Dimmer (Lutron® Maestro Wireless® MRF2-10D-
120) ................................................................................................................................................................................... 168.43 27.15 

. 
 26 09 23 00-0356 EA 600 Watt, 120 Volt, RF Wireless Technology, Electronic Low-Voltage Dimmer (Lutron® Maestro Wireless® 

MRF2-6ELV-120)............................................................................................................................................................... 209.38 21.71 
. 

 26 09 23 00-0357 EA 120 Volt, Claro®  Gloss Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® MA-
R) ......................................................................................................................................................................................... 67.58 21.71 

. 
 26 09 23 00-0358 EA 277 Volt, Claro®  Gloss Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® MA-

R-277) .................................................................................................................................................................................. 82.06 21.71 
. 

 26 09 23 00-0359 EA 120 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® 
MSC-AD) ............................................................................................................................................................................. 72.85 21.71 

. 
 26 09 23 00-0360 EA 277 Volt, Satin Colors®  Satin Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® 

MSC-AD-277) ...................................................................................................................................................................... 87.33 21.71 
. 

 26 09 23 00-0361 EA 6 Amperes, 120/277 Volt, RF Wireless Technology, 3-Wire Fluorescent Spec Grade Neutral Wire Dimmer 
(Lutron® Maestro Wireless® MRF2-F6AN-DV) ................................................................................................................. 234.05 38.00 

XXXXXXX 
. 
 26 09 23 00-0362  Removal And Reinstallation Of Occupancy Sensors (26 09 23) 
. 
. 

 26 09 23 00-0363 EA Removal And Reinstallation Of Ceiling Mounted Occupancy Sensor ................................................................................... 73.28  
Note: Includes storing and cleaning. 

. 
 26 09 23 00-0364 EA Removal And Reinstallation Of Wall Mounted Occupancy Sensor ....................................................................................... 48.86  

Note: Includes storing and cleaning. 

XXXXXXX 
. 
 26 09 23 00-0365  Occupancy Sensors (Watt Stopper) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0366  Occupancy Sensors (26 09 23 00-0365) 

Note: Exclude boxes. 
. 
. 
 26 09 23 00-0367  Wall Switch Mounted Occupancy Sensors (26 09 23 00-0366) 
. 
. 
 26 09 23 00-0368  Ultrasonic, Wall Switch Mounted Occupancy Sensors (26 09 23 00-0367) 
. 
. 

 26 09 23 00-0369 EA Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper UW-100) ................................................................... 110.32 10.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0370 EA Dual Relay, Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper UW-200) ................................................ 129.94 10.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

XXXXXXX 
. 
 26 09 23 00-0371  Passive Infrared, Wall Switch Mounted Occupancy Sensors (26 09 23 00-0367) 
. 
. 

 26 09 23 00-0372 EA Nightlight, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WN-100) .......................................... 91.35 10.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0373 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WS)................................................................... 85.40 10.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 
. 

 26 09 23 00-0374 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper PW-100) ........................................................... 96.50 10.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0375 EA Dual Relay, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper PW-200) ...................................... 111.50 10.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 
. 

 26 09 23 00-0376 EA Dimmable, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WD) .............................................. 110.27 10.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

XXXXXXX 
. 
 26 09 23 00-0377  Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensors 

(26 09 23 00-0367) 
. 
. 

 26 09 23 00-0378 EA Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper DW-100) ................................. 159.82 10.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0379 EA Dual Relay, Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper DW-200) ............. 172.23 10.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

XXXXXXX 
. 
 26 09 23 00-0380  Wall Switch Mounted Occupancy Sensor Accessories (26 09 23 00-0367) 
. 
. 

 26 09 23 00-0381 EA Single Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) ......................................................... 6.61 2.71 
. 

 26 09 23 00-0382 EA One Side Blank, Double Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) ............................. 7.60 2.71 
. 

 26 09 23 00-0383 EA Switch Option, Double Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) ............................... 7.60 2.71 

XXXXXXX 
. 
 26 09 23 00-0384  Ceiling Mounted Occupancy Sensors (26 09 23 00-0366) 
. 
. 
 26 09 23 00-0385  Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0384) 
. 
. 
 26 09 23 00-0386  25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0385) 
. 
. 

 26 09 23 00-0387 EA 500 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-500A) ............ 147.08 24.42 
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. 
 26 09 23 00-0388 EA 1,000 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-

1000A) ............................................................................................................................................................................... 168.43 24.42 
. 

 26 09 23 00-0389 EA 2,000 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-
2000A) ............................................................................................................................................................................... 189.93 24.42 

. 
 26 09 23 00-0390 EA 90 LF Hallway Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-2000H) .................. 187.98 24.42 

XXXXXXX 
. 
 26 09 23 00-0391  32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0385) 
. 
. 

 26 09 23 00-0392 EA 600 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-605) ............ 159.71 24.42 
. 

 26 09 23 00-0393 EA 1,100 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-
1105) ................................................................................................................................................................................. 181.36 24.42 

. 
 26 09 23 00-0394 EA 2,205 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-

2205) ................................................................................................................................................................................. 201.86 24.42 
. 

 26 09 23 00-0395 EA 90 LF Hallway Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-2255) ................... 205.33 24.42 
. 

 26 09 23 00-0396 EA 600 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WT-600) ............................................................................................................................................................... 172.65 24.42 

. 
 26 09 23 00-0397 EA 1,100 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper WT-1100) ............................................................................................................................................................. 194.84 24.42 
. 

 26 09 23 00-0398 EA 2,200 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WT-2200) ............................................................................................................................................................. 216.94 24.42 

. 
 26 09 23 00-0399 EA 90 LF Hallway Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper 

WT-2250)........................................................................................................................................................................... 223.30 24.42 

XXXXXXX 
. 
 26 09 23 00-0400  40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0385) 
. 
. 

 26 09 23 00-0401 EA 500 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-300-1) ............................................................................................................................................................. 165.97 24.42 

. 
 26 09 23 00-0402 EA 1,000 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-300-2) ............................................................................................................................................................. 191.83 24.42 
. 

 26 09 23 00-0403 EA 2,000 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-300-3) ............................................................................................................................................................. 213.48 24.42 

. 
 26 09 23 00-0404 EA 500 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-305-1) ............................................................................................................................................................. 156.44 24.42 
. 

 26 09 23 00-0405 EA 1,000 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-305-2) ............................................................................................................................................................. 189.04 24.42 

. 
 26 09 23 00-0406 EA 2,000 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-305-3) ............................................................................................................................................................. 199.59 24.42 
. 

 26 09 23 00-0407 EA 500 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-355-1) ............................................................................................................................................................. 167.31 24.42 

. 
 26 09 23 00-0408 EA 1,000 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-355-2) ............................................................................................................................................................. 186.08 24.42 
. 

 26 09 23 00-0409 EA 2,000 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-355-3) ............................................................................................................................................................. 209.25 24.42 

XXXXXXX 
. 
 26 09 23 00-0410  Passive Infrared, Ceiling Mounted Occupancy Sensors (26 09 23 00-0384) 
. 
. 

 26 09 23 00-0411 EA 30 Segment, 5 Level Lens, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper WPIR) ......................... 122.17 24.42 
. 

 26 09 23 00-0412 EA HVAC/BAS, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-12/24) ............................................ 124.69 24.42 
. 

 26 09 23 00-0413 EA Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-205) ................................................................... 130.66 24.42 
. 

 26 09 23 00-0414 EA Line Voltage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-355) ............................................. 146.68 24.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0415 EA Low Profile, Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-305) ....................... 148.62 24.42 

. 
 26 09 23 00-0416 EA Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-200) .......................................... 157.00 24.42 

. 
 26 09 23 00-0417 EA Low Profile, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-300) ............................................... 170.42 24.42 

XXXXXXX 
. 
 26 09 23 00-0418  Passive Infrared And Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 

00-0384) 
. 
. 

 26 09 23 00-0419 EA 1,000 SF 360 Degree Coverage, Line Voltage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt 
Stopper DT-355) ................................................................................................................................................................ 201.68 24.42 

. 
 26 09 23 00-0420 EA 1,000 SF 360 Degree Coverage, Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt 

Stopper DT-300) ................................................................................................................................................................ 230.06 24.42 
. 

 26 09 23 00-0421 EA 1,000 SF 360 Degree Coverage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper DT-305) ............. 195.66 24.42 

XXXXXXX 
. 
 26 09 23 00-0422  Ceiling/Wall Mounted Occupancy Sensors (26 09 23 00-0366) 
. 
. 
 26 09 23 00-0423  Passive Infrared, Ceiling/Wall Mounted Occupancy Sensors (26 09 23 00-0422) 
. 
. 

 26 09 23 00-0424 EA 120 LF Coverage, Low Temperature, Passive Infrared, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper 
CB-100-1/3) ....................................................................................................................................................................... 247.06 24.42 

. 
 26 09 23 00-0425 EA 2,000 SF Coverage, Low Temperature, Passive Infrared, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper 

CB-100) ............................................................................................................................................................................. 247.06 24.42 

XXXXXXX 
. 
 26 09 23 00-0426  Passive Infrared And Ultrasonic, Ceiling/Wall Mounted Occupancy Sensors 

(26 09 23 00-0422) 
. 
. 

 26 09 23 00-0427 EA 2,000 SF Coverage, Passive Infrared And Ultrasonic, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper DT-
200) ................................................................................................................................................................................... 230.06 24.42 

XXXXXXX 
. 
 26 09 23 00-0428  Occupancy Sensor Power Packs (26 09 23 00-0365) 
. 
. 
 26 09 23 00-0429  Single Voltage, Occupancy Sensor Power Packs (26 09 23 00-0428) 



26
 26 Electrical 

26 09 Instrumentation and Control for Electrical Systems 
26 09 23 Lighting Control Devices 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 294  Monterey County Roads and Bridges 
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. 
 26 09 23 00-0430 EA 220 To 240 Volt AC, 20 Amperes, Occupancy Sensor Power Pack (Watt Stopper B230E-P) .............................................. 83.11 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 
. 

 26 09 23 00-0431 EA 347 Volt AC, 15 Amperes, Occupancy Sensor Power Pack (Watt Stopper B347D-P) .......................................................... 75.90 21.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

XXXXXXX 
. 
 26 09 23 00-0432  Auxiliary, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0433 EA 120, 277 Or 347 Volt AC, 20 Amperes, Auxiliary Occupancy Sensor Power Pack (Watt Stopper S120/277/347E-
P) ......................................................................................................................................................................................... 69.96 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

XXXXXXX 
. 
 26 09 23 00-0434  Universal Voltage, Power Packs For Occupancy Sensors (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0435 EA 120/277 Volt AC, 20 Amperes, Dual Voltage, Occupancy Sensor Power Pack (Watt Stopper BZ-100) ............................... 91.70 21.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

XXXXXXX 
. 
 26 09 23 00-0436  Form C, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0437 EA 120 Volt AC, Form C, Occupancy Sensor Power Pack (Watt Stopper A120C-P) ................................................................. 83.44 21.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

. 
 26 09 23 00-0438 EA 277 Volt AC, Form C, Occupancy Sensor Power Pack (Watt Stopper A277C-P) ................................................................. 83.50 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

XXXXXXX 
. 
 26 09 23 00-0439  Two Relay, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0440 EA 120 Volt AC, Two Relay, Occupancy Sensor Power Pack (Watt Stopper C120E-P) .......................................................... 104.33 21.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

. 
 26 09 23 00-0441 EA 277 Volt AC, Two Relay, Occupancy Sensor Power Pack (Watt Stopper C277E-P) .......................................................... 105.76 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

XXXXXXX 
. 
 26 09 23 00-0442  Occupancy Sensor Power Supplies (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0443 EA 120 Volt AC, Occupancy Sensor Power Supply (Watt Stopper BZ-150)............................................................................... 93.43 21.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

. 
 26 09 23 00-0444 EA 277 Volt AC, Occupancy Sensor Power Supply (Watt Stopper AT-277)............................................................................. 209.96 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

XXXXXXX 
. 
 26 09 23 00-0445  Intelligent, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0446 EA 120/277 Volt AC, Two Relays, Two Dimming Channels, Intelligent Occupancy Sensor Power Pack (Watt Stopper 
LC-100) .............................................................................................................................................................................. 276.95 21.71 

XXXXXXX 
. 
 26 09 23 00-0447  DIN Rail Mounted, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0448 EA 120/230/277 Volt AC, DIN Rail Mounted, Occupancy Sensor Power Pack (Watt Stopper BD-100) ..................................... 90.88 21.71 

XXXXXXX 
. 
 26 09 23 00-0449  Occupancy Sensor Accessories (26 09 23 00-0365) 
. 
. 
 26 09 23 00-0450  Protective Cages For Occupancy Sensors (26 09 23 00-0449) 
. 
. 

 26 09 23 00-0451 EA Protective Cage For Occupancy Sensors (Watt Stopper WC) .............................................................................................. 51.68 8.14 

XXXXXXX 
. 
 26 09 23 00-0452  Mounting Brackets For Occupancy Sensors (26 09 23 00-0449) 
. 
. 

 26 09 23 00-0453 EA Mounting Bracket For Occupancy Sensor (Watt Stopper MB) .............................................................................................. 41.28 13.57 
Note: Includes J-plate for mounting to HID fixtures or L-plate for mounting to fluorescent fixtures, walls, shelves 
and girders. 

XXXXXXX 
. 
 26 09 23 00-0454  Occupancy/Lighting Logger (26 09 23 00-0449) 

Note: Logs when a space is occupied/vacant and when lighting is on/off. 
. 
. 

 26 09 23 00-0455 EA Occupancy/Lighting Logger With Connector Cable (Watt Stopper IT-200) ......................................................................... 381.94 46.15 

XXXXXXX 
. 
 26 09 23 00-0456  Digital Time Light Switches (26 09 23 00-0365) 
. 
. 

 26 09 23 00-0457 EA Preset Time, Wall Switch Mounted, Digital Time Light Switch (Watt Stopper TS-400) ......................................................... 82.59 10.86 

XXXXXXX 
. 
 26 09 23 00-0458  Occupancy Sensors (Sensor Switch) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0459  Occupancy Sensors (Sensor Switch) (26 09 23 00-0458) 

Note: Exclude boxes 
. 
. 
 26 09 23 00-0460  Wall Switch Mount Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0461  Passive Infrared, Wall Switch Mount Occupancy Sensors (Sensor Switch) (26 

09 23 00-0460) 
. 
. 

 26 09 23 00-0462 EA Single Pole, Low Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD LV) ................. 200.98 10.86 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
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. 
 26 09 23 00-0463 EA Nightlight, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD NL) ................... 141.23 10.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 
. 

 26 09 23 00-0464 EA Single Pole, Line Voltage, Fully Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 
Switch WSD) ..................................................................................................................................................................... 134.65 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0465 EA Single Pole, Line Voltage, Semi-Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 

Switch WSD SA) ................................................................................................................................................................ 134.65 10.86 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0466 EA 2-Pole, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD 2P) ........................ 171.10 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0467 EA Single Pole, Passive Infrared, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS) ......................... 171.10 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 

. 
 26 09 23 00-0468 EA 2-Pole, Passive Infrared, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS 2P) ........................... 208.46 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 

. 
 26 09 23 00-0469 EA Single Pole, Passive Infrared, Internally Powered, Wall Switch Mount Occupancy Sensor (Sensor Switch IPD) .............. 171.10 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 

XXXXXXX 
. 
 26 09 23 00-0470  Dual Technology, Wall Switch Mount Occupancy Sensors (Sensor Switch) 

(26 09 23 00-0460) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0471 EA Single Pole, Low Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT LV) ......... 260.74 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 

. 
 26 09 23 00-0472 EA Nightlight, Line Voltage, Dual Technology, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT NL) .......... 200.98 10.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 
. 

 26 09 23 00-0473 EA Single Pole, Line Voltage, Fully Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 
Switch WSD PDT) ............................................................................................................................................................. 196.51 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0474 EA Single Pole, Line Voltage, Semi-Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 

Switch WSD PDT SA) ....................................................................................................................................................... 196.51 10.86 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0475 EA 2-Pole, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT 2P) ................ 230.86 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

. 
 26 09 23 00-0476 EA Single Pole, Dual Technology, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS PDT)................ 230.86 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 

. 
 26 09 23 00-0477 EA 2-Pole, Dual Technology, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS PDT 2P) .................. 248.79 10.86 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 

XXXXXXX 
. 
 26 09 23 00-0478  Wall Switch Mount Occupancy Sensor Accessories (Sensor Switch) (26 09 23 00-

0460) 
. 
. 

 26 09 23 00-0479 EA One Blank, 2-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS BPX) ................................... 17.38 2.71 
. 

 26 09 23 00-0480 EA One Switch, 2-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS SPX) ................................. 17.38 2.71 
. 

 26 09 23 00-0481 EA Two Blanks, 3-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS BPX 3) .............................. 35.31 2.71 
. 

 26 09 23 00-0482 EA Two Switches, 3-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS SPX 3) ........................... 35.31 2.71 

XXXXXXX 
. 
 26 09 23 00-0483  360 Degree View Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0484  Passive Infrared, 360 Degree View Occupancy Sensors (Sensor Switch) (26 09 

23 00-0483) 
Note: One photocell or dimming option per occupancy sensor 

. 

. 
 26 09 23 00-0485 EA Low Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM 9) ..................................................................................................................................................................... 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0486 EA Low Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM 9) ..................................................................................................................................................................... 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
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. 
 26 09 23 00-0487 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB 9) ..................................................................................................................................................... 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0488 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR 9) ......................................................................................................................................... 243.07 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0489 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR 9) ......................................................................................................................................... 243.07 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0490 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB 9)....................................................................................................................................... 195.27 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0491 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR 9 2P) ................................................................................................................................................ 302.83 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0492 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR 9 2P) ................................................................................................................................................ 302.83 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0493 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB 9 2P) ................................................................................................................................. 255.02 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0494 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM 10) ................................................................................................................................................................... 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0495 EA Low Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM 10) ................................................................................................................................................................... 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0496 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB 10) ................................................................................................................................................... 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0497 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR 10) ....................................................................................................................................... 243.07 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0498 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR 10) ....................................................................................................................................... 243.07 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0499 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB 10)..................................................................................................................................... 195.27 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 
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. 
 26 09 23 00-0500 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR 10 2P) .............................................................................................................................................. 302.83 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0501 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR 10 2P) .............................................................................................................................................. 302.83 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0502 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB 10 2P) ............................................................................................................................... 255.02 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

XXXXXXX 
. 
 26 09 23 00-0503  Dual Technology, 360 Degree View Occupancy Sensors (Sensor Switch) (26 

09 23 00-0483) 
Note: One photocell or dimming option per occupancy sensor. Includes passive infrared and microphonics 
detection 

. 

. 
 26 09 23 00-0504 EA Low Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM PDT 9) ............................................................................................................................................................. 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0505 EA Low Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM PDT 9) ............................................................................................................................................................. 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0506 EA Low Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB PDT 9) ............................................................................................................................................. 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0507 EA Single Pole, Line Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR PDT 9) ................................................................................................................................. 272.95 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0508 EA Single Pole, Line Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR PDT 9) ................................................................................................................................. 272.95 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0509 EA Single Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 9) .............................................................................................................................. 225.14 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0510 EA 2-Pole, Line Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR PDT 9 2P) ........................................................................................................................................ 332.71 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0511 EA 2-Pole, Line Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR PDT 9 2P) ........................................................................................................................................ 332.71 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0512 EA 2-Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 9 2P) ......................................................................................................................... 284.90 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 
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. 
 26 09 23 00-0513 EA Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM PDT 10) ........................................................................................................................................................... 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0514 EA Low Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM PDT 10) ........................................................................................................................................................... 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0515 EA Low Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB PDT 10) ........................................................................................................................................... 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 

. 
 26 09 23 00-0516 EA Single Pole, Line Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR PDT 10) ............................................................................................................................... 272.95 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0517 EA Single Pole, Line Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR PDT 10) ............................................................................................................................... 272.95 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0518 EA Single Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 10) ............................................................................................................................ 225.14 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Photocell Option With Dimming Capability, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0519 EA 2-Pole, Line Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR PDT 10 2P) ...................................................................................................................................... 332.71 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0520 EA 2-Pole, Line Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR PDT 10 2P) ...................................................................................................................................... 332.71 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0521 EA 2-Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 10 2P) ....................................................................................................................... 284.90 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Photocell Option With Dual Zone On/Off, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

XXXXXXX 
. 
 26 09 23 00-0522  Wide View And Hallway Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0523  Passive Infrared, Wide View And Hallway Occupancy Sensors (Sensor 

Switch) (26 09 23 00-0522) 
. 
. 

 26 09 23 00-0524 EA Low Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WV 16)................................. 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Ceiling Mount, Add  27.16 

. 
 26 09 23 00-0525 EA Low Voltage, Passive Infrared, Wall Mount, Hallway Occupancy Sensor (Sensor Switch HW 13) ..................................... 258.01 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Ceiling Mount, Add  27.16 

. 
 26 09 23 00-0526 EA Line Voltage, Passive Infrared, Wall Mount, Hallway Occupancy Sensor (Sensor Switch HWR 13) .................................. 317.77 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Ceiling Mount, Add  27.16 

. 
 26 09 23 00-0527 EA Single Pole, Line Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 16) .......... 302.83 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Ceiling Mount, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 
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. 
 26 09 23 00-0528 EA 2-Pole, Line Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 16 2P) ............ 362.59 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Ceiling Mount, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

XXXXXXX 
. 
 26 09 23 00-0529  Dual Technology, Wide View And Hallway Occupancy Sensors (Sensor 

Switch) (26 09 23 00-0522) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0530 EA Low Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WV PDT 16) ....................... 287.89 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Ceiling Mount, Add  27.16 

. 
 26 09 23 00-0531 EA Single Pole, Line Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 

PDT 16) ............................................................................................................................................................................. 332.71 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Ceiling Mount, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0532 EA 2-Pole, Line Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR PDT 16 

2P) ..................................................................................................................................................................................... 392.47 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell (Inhibit Mode Only) Option, Add  16.30 
    For Ceiling Mount, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

XXXXXXX 
. 
 26 09 23 00-0533  High Bay Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0534  Passive Infrared, High Bay Occupancy Sensors (Sensor Switch) (26 09 23 00-0533) 
. 
. 

 26 09 23 00-0535 EA Low Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor Switch CM 
6) ....................................................................................................................................................................................... 228.13 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell Option, Add  27.16 
    For Occupancy Controlled Dimming Option, Add  27.16 

. 
 26 09 23 00-0536 EA Low Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor Switch 

RM 6) ................................................................................................................................................................................. 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell Option, Add  27.16 
    For Occupancy Controlled Dimming Option, Add  27.16 

. 
 26 09 23 00-0537 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch CMB 6) ................................................................................................................................................................... 228.13 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell Option, Add  27.16 
    For Occupancy Controlled Dimming Option, Add  27.16 

. 
 26 09 23 00-0538 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6) ..................................................................................................................................................... 195.27 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Start To High, HID Option, Add  16.30 
    For Photocell Option, Add  27.16 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0539 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch RMR 6) ..................................................................................................................................................... 195.27 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Start To High, HID Option, Add  16.30 
    For Photocell Option, Add  27.16 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0540 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6) ................................................................................................................................................... 195.27 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Start To High, HID Option, Add  16.30 
    For Photocell Option, Add  27.16 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0541 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch CMR 6 2P) ............................................................................................................................................................. 255.02 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0542 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch RMR 6 2P) ............................................................................................................................................................. 255.02 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0543 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6 2P) ............................................................................................................................................. 255.02 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 
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. 
 26 09 23 00-0544 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6 208) .............................................................................................................................................. 216.18 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0545 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy 

Sensor (Sensor Switch RMR 6 208) .................................................................................................................................. 216.18 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0546 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy 

Sensor (Sensor Switch CMRB 6 208) ................................................................................................................................ 216.18 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0547 EA 480 Volt AC, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6 480) .............................................................................................................................................. 216.18 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0548 EA 480 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch RMR 6 480) .............................................................................................................................................. 216.18 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0549 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6 480) ............................................................................................................................................ 216.18 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0550 EA Low Voltage, Passive Infrared, Surface Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HM 50) ...................................................................................................................................................... 258.01 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 

. 
 26 09 23 00-0551 EA Low Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch RM 50) ...................................................................................................................................................... 258.01 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 

. 
 26 09 23 00-0552 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch CMB 50) ................................................................................................................................................... 258.01 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Photocell Option, Add  27.16 
    For Occupancy Controlled Dimming Option, Add  27.16 

. 
 26 09 23 00-0553 EA Single Pole, Line Voltage, Passive Infrared, Surface Mount, Bi-Directional Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch HMR 50) ....................................................................................................................................... 314.78 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Start To High, HID Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0554 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch RMR 50) .................................................................................................................... 314.78 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Start To High, HID Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0555 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch CMRB 50) .................................................................................................................. 314.78 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Start To High, HID Option, Add  16.30 
    For Photocell Option, Add  27.16 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0556 EA 2-Pole, Line Voltage, Recessed Mount, Passive Infrared, Bi-Directional Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch RMR 50 2P).................................................................................................................................. 275.94 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0557 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch CMRB 50 2P) ............................................................................................................................... 275.94 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0558 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch RMR 50 208) ............................................................................................................. 231.12 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0559 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch CMRB 50 208) ........................................................................................................... 231.12 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0560 EA 480 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch RMR 50 480) ............................................................................................................. 231.12 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 
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. 
 26 09 23 00-0561 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch CMRB 50 480) ........................................................................................................... 231.12 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Photocell Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0562 EA Low Voltage, Passive Infrared, Surface Mount, End Of Aisle Way View, High Bay Occupancy Sensor (Sensor 

Switch HM 10) ................................................................................................................................................................... 258.01 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 

. 
 26 09 23 00-0563 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HMB 10) ................................................................................................................................................... 258.01 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Low Voltage Relay Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 

. 
 26 09 23 00-0564 EA Single Pole, Line Voltage, Passive Infrared, Surface Mount, End Of Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HMR 10) ................................................................................................................................................... 314.78 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Start To High, HID Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0565 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch HMRB 10) .................................................................................................................................... 314.78 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Start To High, HID Option, Add  16.30 
    For Occupancy Controlled Dimming Option, Add  27.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0566 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HMRB 10 2P) ........................................................................................................................................... 302.83 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0567 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch HMRB 10 480) ............................................................................................................................. 272.95 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0568 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch HMRB 10 208) ........................................................................................................... 272.95 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

XXXXXXX 
. 
 26 09 23 00-0569  Occupancy Sensor Power Packs (Sensor Switch) (26 09 23 00-0458) 
. 
. 

 26 09 23 00-0570 EA Single Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack With Relay Circuit Protection (Sensor 
Switch PP20) ..................................................................................................................................................................... 127.09 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 
. 

 26 09 23 00-0571 EA 2-Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack With Relay Circuit Protection (Sensor 
Switch PP20 2P) ................................................................................................................................................................ 186.85 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 
. 

 26 09 23 00-0572 EA Single Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack Without Relay Circuit Protection 
(Sensor Switch MP20) ......................................................................................................................................................... 97.21 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 
. 

 26 09 23 00-0573 EA 2-Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Slave Pack Without Relay Circuit Protection (Sensor 
Switch MSP20) .................................................................................................................................................................... 88.25 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 
. 

 26 09 23 00-0574 EA 20 Amperes, 120/277 Volt AC, Occupancy Sensor Slave Pack (Sensor Switch SP20) ..................................................... 118.13 21.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

. 
 26 09 23 00-0575 EA 120/277 Volt AC, High Intensity Discharge (HID) Power Pack With 20 Minute Start To High Override (Sensor 

Switch PP20 SH) ............................................................................................................................................................... 192.82 21.71 
    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

. 
 26 09 23 00-0576 EA 120/277 Volt AC, 2-Pole, Power Pack With Alternating Relays (Sensor Switch PP 2PAR) ................................................ 192.82 21.71 

    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

. 
 26 09 23 00-0577 EA 120/277 Volt AC, Power Pack With Momentary Contacts For Latching Contactors Or Relays (Sensor Switch PP 

2PM) .................................................................................................................................................................................. 192.82 21.71 
    For Low Temp/High Humidity Option, Add  13.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.03 

XXXXXXX 
. 
 26 09 23 00-0578  Daylighting Control (Sensor Switch) (26 09 23 00-0458) 
. 
. 

 26 09 23 00-0579 EA Low Voltage, Ceiling Mount, On-Off Switching Photocell (Sensor Switch CM PC) ............................................................. 198.25 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0580 EA Low Voltage, Recessed Mount, On-Off Switching Photocell (Sensor Switch RM PC) ........................................................ 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0581 EA Low Voltage, Fixture (Box) Mount, On-Off Switching Photocell (Sensor Switch CMB PC) ................................................. 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0582 EA Line Voltage, Ceiling Mount, On-Off Switching Photocell (Sensor Switch CMR PC) .......................................................... 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For 480 Volt AC Option, Add  19.01 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 
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. 
 26 09 23 00-0583 EA Line Voltage, Recessed Mount, On-Off Switching Photocell (Sensor Switch RMR PC) ..................................................... 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For 480 Volt AC Option, Add  19.01 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0584 EA Line Voltage, Fixture (Box) Mount, On-Off Switching Photocell (Sensor Switch CMRB PC) .............................................. 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For 480 Volt AC Option, Add  19.01 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0585 EA Low Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch CM ADC) .......................................... 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0586 EA Low Voltage, Recessed Mount, Automatic Dimming Control Photocell (Sensor Switch RM ADC) ..................................... 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0587 EA Low Voltage, Fixture (Box) Mount, Automatic Dimming Control Photocell (Sensor Switch CMB ADC) .............................. 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0588 EA Line Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch CMR ADC) ....................................... 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0589 EA Line Voltage, Recessed Mount, Automatic Dimming Control Photocell (Sensor Switch RMR ADC) .................................. 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0590 EA Line Voltage, Fixture (Box) Mount, Automatic Dimming Control Photocell (Sensor Switch CMRB ADC) ........................... 198.25 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0591 EA Low Voltage, Ceiling Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CM PC ADC) ............. 287.89 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0592 EA Low Voltage, Recessed Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch RM PC ADC) ........ 287.89 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0593 EA Low Voltage, Fixture (Box) Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMB PC 

ADC) .................................................................................................................................................................................. 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 

. 
 26 09 23 00-0594 EA Line Voltage, Ceiling Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMR PC ADC) .......... 287.89 24.42 

    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0595 EA Line Voltage, Recessed Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch RMR PC 

ADC) .................................................................................................................................................................................. 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 09 23 00-0596 EA Line Voltage, Fixture (Box) Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMRB PC 

ADC) .................................................................................................................................................................................. 287.89 24.42 
    For Low Temp/High Humidity Option, Add  13.58 
    For Dual Zone Option, Add  40.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

XXXXXXX 
. 
 26 09 23 00-0597  Occupancy Sensors (Sensor Switch nLight®) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0598  Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0597) 

Note: Excludes boxes. 
. 
. 
 26 09 23 00-0599  Wall Switch Mount Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0598) 
. 
. 
 26 09 23 00-0600  Dual Technology, Wall Switch Mount Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0599) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0601 EA Low Voltage, Dual Technology, Wall Switch Mount Occupancy Sensor With Raise/Lower Dim Control (Sensor 

Switch nLight® nWSX PDT LV DX) ................................................................................................................................... 313.50 10.86 

XXXXXXX 
. 
 26 09 23 00-0602  360 Degree View Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0598) 
. 
. 
 26 09 23 00-0603  Passive Infrared, 360 Degree View Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0602) 
Note: One photocell or dimming option per occupancy sensor 

. 

. 
 26 09 23 00-0604 EA Low Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch nLight® nCM 9) ...................................................................................................................................................... 369.50 24.42 
. 

 26 09 23 00-0605 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch nLight® nCM 10) .................................................................................................................................................... 369.50 24.42 

. 
 26 09 23 00-0606 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor With Auto 

Dimming Control Photocell (Sensor Switch nLight® nCM 10 ADC)................................................................................... 369.50 24.42 

XXXXXXX 
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. 
 26 09 23 00-0607  Dual Technology, 360 Degree View Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0602) 
Note: One photocell or dimming option per occupancy sensor. Includes passive infrared and microphonics 
detection 

. 

. 
 26 09 23 00-0608 EA Low Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch nLight® nCM PDT 9) .............................................................................................................................................. 433.63 24.42 
. 

 26 09 23 00-0609 EA Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch nLight® nCM PDT 10) ............................................................................................................................................ 433.63 24.42 

. 
 26 09 23 00-0610 EA 2-Channel, Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch nLight® nCM PDT 10 2P) ......................................................................................................................... 449.64 24.42 

XXXXXXX 
. 
 26 09 23 00-0611  Wide View And Hallway Occupancy Sensors (Sensor Switch nLight®) (26 09 23 

00-0598) 
. 
. 
 26 09 23 00-0612  Dual Technology, Wide View And Hallway Occupancy Sensors (Sensor 

Switch nLight®) (26 09 23 00-0611) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0613 EA Low Voltage, Dual Technology, Corner/Ceiling Mount, Wide View Occupancy Sensor (Sensor Switch nLight® 

nWV PDT 16) .................................................................................................................................................................... 433.63 24.42 

XXXXXXX 
. 
 26 09 23 00-0614  High Bay Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0598) 
. 
. 
 26 09 23 00-0615  Passive Infrared, High Bay Occupancy Sensors (Sensor Switch nLight®) (26 

09 23 00-0614) 
. 
. 

 26 09 23 00-0616 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 
Switch nLight® nCMB 6) ................................................................................................................................................... 369.50 24.42 

XXXXXXX 
. 
 26 09 23 00-0617  Occupancy Sensor Power Packs (Sensor Switch nLight®) (26 09 23 00-0597) 
. 
. 

 26 09 23 00-0618 EA 150mA At 15 Volt DC Output, 120-277 Volt AC Input, Standard Power Supply (Sensor Switch nLight® PS-150) ............. 123.59 21.71 
. 

 26 09 23 00-0619 EA 250mA At 15 Volt DC Output, 120-277 Volt AC Input, Standard Power Supply (Sensor Switch nLight® PS-250) ............. 155.68 21.71 
. 

 26 09 23 00-0620 EA 30mA/Port At 15 Volt DC Output, 120-277 Volt AC Input, Dimming Power Pack (Sensor Switch nLight® nEPP5 D 
KO) .................................................................................................................................................................................... 210.16 21.71 

. 
 26 09 23 00-0621 EA System Power Pack and Relay, Switching Module (Sensor Switch nLight® nPP 16) ........................................................ 210.16 21.71 

XXXXXXX 
. 
 26 09 23 00-0622  Occupancy Sensor Accessories (Sensor Switch nLight®) (26 09 23 00-0597) 
. 
. 

 26 09 23 00-0623 EA RS232 AV Integrator (Sensor Switch nLight® nIO X) ......................................................................................................... 449.64 24.42 
. 

 26 09 23 00-0624 EA 8 Port, Aggregation Bridge With Power Supply (Sensor Switch nLight® nBRG 8 KIT) ...................................................... 362.85 24.42 

XXXXXXX 
. 
 26 09 23 00-0625  Daylighting Controls (Sensor Switch nLight®) (26 09 23 00-0597) 
. 
. 

 26 09 23 00-0626 EA Low Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch nLight® nCM ADC) .......................... 305.38 24.42 

XXXXXXX 
. 
 26 09 23 00-0627  Controls (Sensor Switch nLight®) (26 09 23 00-0597) 
. 
. 

 26 09 23 00-0628 EA On/Off And Raise/Lower Control, Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® 
nPODM DX)....................................................................................................................................................................... 199.57 24.42 

. 
 26 09 23 00-0629 EA 1 Scene Controller (2 Buttons), Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® 

nPODM 1SB) ..................................................................................................................................................................... 289.37 24.42 
. 

 26 09 23 00-0630 EA On/Off Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® nPODM) ........................................... 674.12 24.42 
. 

 26 09 23 00-0631 EA 3-1/2" Screen, High Resolution Touch Screen Controller, WallPod® Station (Sensor Switch nLight® nPOD GFX) .......... 674.12 24.42 
. 

 26 09 23 00-0632 EA 3-1/2" Screen, Touch Screen Clock And Network Interface Controller, Gateway (Sensor Switch nLight® nGWY2) ....... 2,533.85 24.42 

XXXXXXX 
. 
 26 09 23 00-0633  Occupancy Sensors (Lutron) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0634  Wireless Occupancy Sensors (26 09 23 00-0633) 
. 
. 

 26 09 23 00-0635 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View Occupancy/Vacancy Sensor (Lutron® LRF2-
OCR2B-P-WH) .................................................................................................................................................................. 147.62 24.42 

. 
 26 09 23 00-0636 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View Vacancy Sensor (Lutron® LRF2-VCR2B-P-WH) ................ 154.22 24.42 

. 
 26 09 23 00-0637 EA Wireless, Passive Infrared, Hallway Wall Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OHLB-P-WH) .................. 149.19 24.42 

. 
 26 09 23 00-0638 EA Wireless, Passive Infrared, Hallway Wall Mount, Vacancy Sensor (Lutron® LRF2-VHLB-P-WH) ...................................... 157.97 24.42 

. 
 26 09 23 00-0639 EA Wireless, Passive Infrared, 90 Degree Corner Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OKLB-P-WH) .......... 151.16 24.42 

. 
 26 09 23 00-0640 EA Wireless, Passive Infrared, 90 Degree Corner Mount, Vacancy Sensor (Lutron® LRF2-VKLB-P-WH) .............................. 157.97 24.42 

. 
 26 09 23 00-0641 EA Wireless, Passive Infrared, 180 Degree Wall Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OWLB-P-WH) ........... 147.62 24.42 

. 
 26 09 23 00-0642 EA Wireless, Passive Infrared, 180 Degree Wall Mount, Vacancy Sensor (Lutron® LRF2-VWLB-P-WH) ............................... 151.16 24.42 

. 
 26 09 23 00-0643 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Lutron® 

FHB140NP24V) ................................................................................................................................................................. 149.19 24.42 
. 

 26 09 23 00-0644 EA Wireless, Dual Technology, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-500-WH) ........................................................................................................................................................... 231.84 24.42 

. 
 26 09 23 00-0645 EA Wireless, Dual Technology, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-500R-WH) .......................................................................................................................................... 247.58 24.42 
. 

 26 09 23 00-0646 EA Wireless, Dual Technology, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-1000-WH) ......................................................................................................................................................... 283.00 24.42 

. 
 26 09 23 00-0647 EA Wireless, Dual Technology, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-1000R-WH) ........................................................................................................................................ 298.74 24.42 
. 

 26 09 23 00-0648 EA Wireless, Dual Technology, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-2000-WH) ......................................................................................................................................................... 306.61 24.42 
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. 
 26 09 23 00-0649 EA Wireless, Dual Technology, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-2000R-WH) ........................................................................................................................................ 322.35 24.42 
. 

 26 09 23 00-0650 EA Wireless, Passive Infrared, Ceiling Mount, 450 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 
LOS-CIR-450-WH)............................................................................................................................................................. 182.25 24.42 

. 
 26 09 23 00-0651 EA Wireless, Passive Infrared, Ceiling Mount, 1,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 

LOS-CIR-1500-WH) ........................................................................................................................................................... 192.48 24.42 
. 

 26 09 23 00-0652 EA Wireless, Ultrasonic, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® LOS-CUS-
500-WH) ............................................................................................................................................................................ 225.93 24.42 

. 
 26 09 23 00-0653 EA Wireless, Ultrasonic, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® LOS-

CUS-1000-WH).................................................................................................................................................................. 251.51 24.42 
. 

 26 09 23 00-0654 EA Wireless, Ultrasonic, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® LOS-
CUS-2000-WH).................................................................................................................................................................. 271.19 24.42 

. 
 26 09 23 00-0655 EA Wireless, Passive Infrared, 1,600 SF Coverage, 110 Degree Wall Mount, Occupancy Sensor (Lutron® LOS-WIR-

WH) ................................................................................................................................................................................... 233.80 24.42 
. 

 26 09 23 00-0656 EA Wireless, Passive Infrared, RF Daylight Sensor (Lutron® LRF2-DCRB-WH) ..................................................................... 214.64 24.42 
. 

 26 09 23 00-0657 EA Wireless, Dual Technology, Wall Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-SIR-HD-WH).............................................................................................................................................................. 179.09 24.42 

. 
 26 09 23 00-0658 EA Wireless, Dual Technology, Wall Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor, Dual Circuit 

(Lutron® LOS-S2IR-HD-WH)............................................................................................................................................. 221.01 24.42 
. 

 26 09 23 00-0659 EA Wireless, Switch and Ceiling Retrofit Sensor (Lutron® MRF2-1S8A-10C) ......................................................................... 269.00 24.42 
. 

 26 09 23 00-0660 EA Wireless, Switch and Hallway Retrofit Sensor (Lutron® MRF2-1S8A-10H) ........................................................................ 285.66 24.42 
. 

 26 09 23 00-0661 EA Wireless, Switch and Corner Retrofit Sensor (Lutron® MRF2-1S8A-10K) ......................................................................... 285.66 24.42 
. 

 26 09 23 00-0662 EA Wireless, Switch and Wall Retrofit Sensor (Lutron® MRF2-1S8A-10W) ............................................................................ 285.66 24.42 
. 

 26 09 23 00-0663 EA Wireless, Switch and Vacancy Retrofit Sensor (Lutron® MRF2-1S8A-10V) ....................................................................... 300.94 24.42 
. 

 26 09 23 00-0664 EA Wireless, Two Switchs and Wall Retrofit Sensor (Lutron® MRF2-2S8A-10W) ................................................................... 488.62 35.28 

XXXXXXX 
. 
 26 09 23 00-0665  Nodes And Modules (26 09 23 00-0633) 
. 
. 

 26 09 23 00-0666 EA 0 Wired Inputs, Ceiling Mount, QS Sensor Module (Lutron® QSM2-XW-C ) ...................................................................... 241.67 24.42 
. 

 26 09 23 00-0667 EA 0 Wired Inputs, Junction Box Ceiling Mount, QS Sensor Module (Lutron® QSM2-XW-J) .................................................. 241.67 24.42 
. 

 26 09 23 00-0668 EA 4 Wired Inputs, Ceiling Mount, QS Sensor Module (Lutron® QSM2-4W-C ) ...................................................................... 306.61 24.42 
. 

 26 09 23 00-0669 EA 4 Wired Inputs, Junction Box Ceiling Mount, QS Sensor Module (Lutron® QSM2-4W-J) .................................................. 306.61 24.42 
. 

 26 09 23 00-0670 EA 120 Volt, Gang Box Mount, 3-Wire Fluorescent Power Module (Lutron® PHPM-3F-120-WH) ........................................... 392.70 27.15 
. 

 26 09 23 00-0671 EA 120 Volt, Gang Box Mount, Switching Power Module (Lutron® PHPM-SW-DV-WH) ......................................................... 392.70 27.15 
. 

 26 09 23 00-0672 EA 120 Volt, Gang Box Mount, Phase Adaptive Power Module (Lutron® PHPM-PA-120-WH) ............................................... 477.32 27.15 
. 

 26 09 23 00-0673 EA 120 Volt, Gang Box Mount, Phase Adaptive Power Module With 3-Wire Fluorescent Input (Lutron® PHPM-WBX-
120-WH) ............................................................................................................................................................................ 489.12 27.15 

. 
 26 09 23 00-0674 EA 120/277 Volt, Gang Box Mount, 3-Wire Fluorescent Power Module (Lutron® PHPM-3F-DV-WH) ..................................... 605.22 27.15 

. 
 26 09 23 00-0675 EA 120/277 Volt, Gang Box Mount, Phase Adaptive Power Module (Lutron® PHPM-PA-DV-WH) ......................................... 642.60 27.15 

. 
 26 09 23 00-0676 EA 120/277 Volt, Gang Box Mount, Phase Adaptive Power Module With 3-Wire Fluorescent Input (Lutron® PHPM-

WBX-DV-WH) .................................................................................................................................................................... 679.99 27.15 
. 

 26 09 23 00-0677 EA 1 Circuit, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-2) .......................................................... 1,843.02 43.43 
. 

 26 09 23 00-0678 EA 2 Circuits, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-4) ........................................................ 1,809.62 48.86 
. 

 26 09 23 00-0679 EA 3 Circuits, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-6) ........................................................ 2,656.75 54.28 

XXXXXXX 
. 
 26 09 23 00-0680  Other Accessories (26 09 23 00-0633) 
. 
. 

 26 09 23 00-0681 EA Pico® Wireless Control Wallplate Adapter (Lutron® PJ) ...................................................................................................... 37.15  
. 

 26 09 23 00-0682 EA Pico® Wireless Control (Lutron® PJ).................................................................................................................................... 50.05  
. 

 26 09 23 00-0683 EA 4-Scene Wireless Remote Control (Lutron® GRX-IT-WH) ................................................................................................. 148.58  
. 

 26 09 23 00-0684 EA 8-Scene Wireless Remote Control (Lutron® GRX-8IT-WH) ............................................................................................... 284.35  
. 

 26 09 23 00-0685 EA 4 Button, EcoSystem® Wall Control With Raise/Lower (Lutron® CC-4BRL) ...................................................................... 295.26 24.42 
. 

 26 09 23 00-0686 EA seeTouch® QS Wallstation (Lutron® QSWS2) ................................................................................................................... 375.01 24.42 
. 

 26 09 23 00-0687 EA seeTouch® QS Wallstation With Infrared Receiver (Lutron® QSWS2) .............................................................................. 375.01 24.42 
. 

 26 09 23 00-0688 EA 120/277 Volt, Energi Savr Node™ With Softswitch®, Fixture Controller (Lutron® QSN-4S16-S)....................................... 617.02 27.15 
. 

 26 09 23 00-0689 EA 120/277 Volt, Energi Savr Node™ For 0-10 V Models, Fixture Controller (Lutron® QSN-4T16-S) .................................... 847.24 27.15 
. 

 26 09 23 00-0690 EA Control Interface (Lutron® QSE-CI-NWK-E) .................................................................................................................... 1,020.88 24.42 
. 

 26 09 23 00-0691 EA 1 EcoSystem® Digital Link, Energi Savr Node™, Digital Fixture Controller (Lutron® QSN-1ECO-S) ............................. 1,013.03 24.42 
. 

 26 09 23 00-0692 EA 2 EcoSystem® Digital Links, Energi Savr Node™, Digital Fixture Controller (Lutron® QSN-2ECO-S) ........................... 1,357.38 24.42 
. 

 26 09 23 00-0693 MLF 5 Conductor, Non-Plenum, Low Voltage Grafik Eye Cable (Lutron® GRX-CBL-346S) ................................................... 2,107.53 758.62 
. 

 26 09 23 00-0694 MLF 5 Conductor, Plenum Rated, Low Voltage Grafik Eye Cable (Lutron® GRX-PCBL-346S) .............................................. 2,894.61 758.62 

XXXXXXX 
. 
 26 09 23 00-0695  Fixture Mounted Occupancy Sensors (Leviton) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 

 26 09 23 00-0696 EA 120-347 Volt, Passive Infrared, Fixture Mount, 360 Degree View, High Bay Occupancy Sensor (Leviton® 
OSFHU-ITW) ..................................................................................................................................................................... 141.32 24.42 

. 
 26 09 23 00-0697 EA 480 Volt, Passive Infrared, Fixture Mount, 360 Degree View, High Bay Occupancy Sensor (Leviton® OSFHU-

I4W) ................................................................................................................................................................................... 123.22 24.42 
. 

 26 09 23 00-0698 EA 120-347 Volt, Passive Infrared, Fixture Mount, 360 Degree View, Cold Storage Occupancy Sensor (Leviton® 
OSFHU-CTW).................................................................................................................................................................... 156.28 24.42 

. 
 26 09 23 00-0699 EA 480 Volt, Passive Infrared, Fixture Mount, 360 Degree View, Cold Storage Occupancy Sensor (Leviton® OSFHU-

C4W) ................................................................................................................................................................................. 123.22 24.42 
. 

 26 09 23 00-0700 EA 120-347 Volt, Dual Detection Occupancy Wall Sensor Switch (Lithonia WSX-PDT) .......................................................... 209.46 10.84 

XXXXXXX 
. 
 26 09 23 00-0701  Wireless Enabled Communication Devices For Streetlights (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0702  Wireless Enabled Communication Nodes For Streetlights (Roam®) (26 09 23 00-

0701) 
. 
. 

 26 09 23 00-0703 EA 120/244/277 Voltage, Wireless Enabled Communication Node For Streetlights (Roam® REN127 NM1) .......................... 319.84  
. 

 26 09 23 00-0704 EA 480 Voltage, Wireless Enabled Communication Node For Streetlights (Roam® REN480 NM1) ........................................ 448.10  
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XXXXXXX 
. 
 26 09 23 00-0705  Wireless Enabled Communication Devices For Streetlights (Roam®) (26 09 23 00-

0701) 
. 
. 

 26 09 23 00-0706 EA Retrofit Receptacle Kit (Roam® DUR103) ............................................................................................................................ 53.72  
Note: For adapting light fixtures for use with a NEMA locking type photocontrol. 

. 
 26 09 23 00-0707 EA Wireless Enabled Backbone And Data Backhaul Device, Gateway (Roam® REG127) ................................................ 12,950.76 62.50 

XXXXXXX 
. 
 26 09 23 00-0708  Counter Mounted Consolets (26 09 23) 
. 
. 

 26 09 23 00-0709 EA 20" x 24" Type 12, Oil Tight Consolets, Counter Mounted (Schaefer's SPCL-20C24)........................................................ 613.61 135.46 

XXXXXXX 
. 
 26 09 23 00-0710  Lighting Console And Stations (26 09 23) 
. 
. 

 26 09 23 00-0711 EA 80 Channel, 40 Faders, Lighting Console (ETC ColorSource CS 40) ............................................................................. 4,558.23 135.46 
    For Lighting Console Dust Cover (ETC ColorSource CS40DC), Add  99.14 
    For Lighting Console Case (ETC ColorSourcePart 11866), Add  1,057.08 

. 
 26 09 23 00-0712 EA 10 Preset, Lighting Control Station (Doug Fleenor PRE10-A2) ....................................................................................... 3,150.13 81.28 

XXXXXXX 
. 
 26 09 23 00-0713  Emergency Lighting Controls (26 09 23) 
. 
. 
 26 09 23 00-0714  Emergency Lighting Control Units (Watt Stopper ELCU) (26 09 23 00-0713) 

Note: The ELCU monitors a single circuit and can be wired either as a control device, so that emergency lighting 
follows the control of normal lighting, or as a bypass device to shunt emergency power around a control device 
when normal power fails. Includes integral push-to-test button and LED indicator for emergency and normal 
power. 

. 

. 
 26 09 23 00-0715 EA DIN Rail Mount, Emergency Lighting Control/Bypass Shunt Unit (Watt Stopper ELCU-100) ............................................. 191.01 27.15 

. 
 26 09 23 00-0716 EA 1/2" Knockout Mount, Emergency Lighting Control/Bypass Shunt Unit (Watt Stopper ELCU-200) .................................... 191.01 27.15 

XXXXXXX 
. 
 26 09 23 00-0717  Emergency Shunt Relays (Lighting Control & Design GR 2001™) (26 09 23 00-0713) 

Note: Normally-closed, electrically-held relay to be wired in parallel with a wall switch. Manually controlled 
emergency lighting will be automatically shunted on during a power outage. Includes two-gang NEMA 1 junction 
box, voltage-separating barrier and plaster ring separating normal and emergency power. Excludes wall plate 
and switch. 

. 

. 
 26 09 23 00-0718 EA 1 Emergency Shunt Relay And NEMA 1 Enclosure (Lighting Control & Design GR 2001™) ............................................. 365.66 38.00 

. 
 26 09 23 00-0719 EA 2 Emergency Shunt Relays And NEMA 1 Enclosure (Lighting Control & Design GR 2001™) ........................................... 500.51 43.43 

. 
 26 09 23 00-0720 EA 2 Emergency Shunt Relays And NEMA 1 Enclosure (Lighting Control & Design GR 2001™ Dual) ................................... 677.02 48.86 

Note: Controls normal and emergency lighting from single-pole wall switch. 

XXXXXXX 
. 
 26 09 23 00-0721  Photocells (26 09 23) 
. 
. 

 26 09 23 00-0722 EA  Plug-In Photocell For Lighting Fixtures (Intermac® LC2000)................................................................................................ 86.68  
. 

 26 09 23 00-0723 EA Wired Photocell For Lighting Fixtures (Intermac® K4021C) ............................................................................................... 193.96  

XXXXXXX 
. 
 26 09 23 00-0724  Outdoor Lighting Motion Sensors (26 09 23) 
. 
. 

 26 09 23 00-0725 EA 70' Range, 180 Degree Detection Zone, 8 Amperes, Switching Capacity, Polycarbonate Housing, Outdoor Motion 
Sensor (Lithonia OMS 1000) ............................................................................................................................................. 116.55 27.15 

. 
 26 09 23 00-0726 EA 70' Range, 200 Degree Detection Zone, 10 Amperes, Switching Capacity, Cast Aluminum Housing, Outdoor 

Motion Sensor (Lithonia OMS 2000) ................................................................................................................................. 127.84 27.15 
. 

 26 09 23 00-0727 EA 30' Range, 360 Degree Detection Zone, Line Voltage, Plastic Housing, IP66 Rated, Outdoor Motion Sensor With 
Photocell (SensorSwitch SBOR) ....................................................................................................................................... 547.04 27.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.28 

XXXXXXX 
. 
 26 09 23 00-0728  Street Light Controls (26 09 23) 
. 
. 
 26 09 23 00-0729  Photo Controls (26 09 23 00-0728) 
. 
. 

 26 09 23 00-0730 EA Photo Control, 120 Volt As Manufactured By Cooper Lighting #RA1014 ............................................................................. 92.38  
. 

 26 09 23 00-0731 EA Photo Control, Multi-Tap As Manufactured By Cooper Lighting #RA1016 .......................................................................... 106.78  

XXXXXXX 
. 
 26 09 23 00-0732  Connector Node (26 09 23 00-0728) 
. 
. 

 26 09 23 00-0733 EA Outdoor Lighting Connector Node (Philips City Touch LLC7260) ....................................................................................... 497.61 2.98 

XXXXXXX 
. 
 26 10  Medium-Voltage Electrical Distribution (26) 
. 
. 
 26 11  Substations (26 10) 
. 
. 
 26 11 13  Primary Unit Substations (26 11) 
. 
. 
 26 11 13 00-0001  "Switchyard" Substation Primary Incoming Section (26 11 13) 
. 
. 
 26 11 13 00-0002  Outdoor Oil Circuit Breakers "Switchyard" (26 11 13 00-0001) 

Note: Type SP 14.4 thru 69 KV 1200 amp. Frame mounted. Standard equipment 
. 
. 

 26 11 13 00-0003 EA  14.4 KV, 500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 55,713.36 1,892.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,154.73 

. 
 26 11 13 00-0004 EA  23.0 KV, 750 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 68,345.09 2,392.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,443.41 
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. 
 26 11 13 00-0005 EA  34.5 KV, 1,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ......................... 77,421.33 2,392.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,443.41 
. 

 26 11 13 00-0006 EA  46 KV, 2,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 89,023.15 2,392.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,539.64 

. 
 26 11 13 00-0007 EA  69 KV, 3,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation .......................... 100,998.19 2,949.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,776.51 

XXXXXXX 
. 
 26 11 13 00-0008  Accessories For Outdoor Oil Circuit Breakers (26 11 13 00-0001) 
. 
. 

 26 11 13 00-0009 EA  Reclosure Relay, Adjustable, 3 Shot, #179 ...................................................................................................................... 1,526.36 198.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  117.25 

. 
 26 11 13 00-0010 EA  Overcurrent Relay, 1 Phase, #51/51N ................................................................................................................................ 483.40 143.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  78.20 
. 

 26 11 13 00-0011 EA  Directional Overcurrent Relay, Three-Phase, Device No. 67 .............................................................................................. 724.41 143.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.44 

. 
 26 11 13 00-0012 EA  Voltage Relay, Under Or Over- Voltage, Device No. 27 Or 59, Three-Phase ..................................................................... 572.93 143.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  78.20 
. 

 26 11 13 00-0013 EA  Differential Relay Package, Complete, Device No. 87 ..................................................................................................... 2,143.27 485.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  292.93 

XXXXXXX 
. 
 26 11 13 00-0014  "Switchyard", Substation Transformer Section (26 11 13) 

Note: Standard NEMA design two winding three phase, 60 Hz. oil filled load tap changer 10% Range 
. 
. 
 26 11 13 00-0015  14.4 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0016 EA  1,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................... 32,100.06 1,892.09 
    For 50 Hz Operation, Add  3,390.11 
    For Forced Air Cooling, Add  3,390.11 
    For External Control Panel, Add  847.53 
    For Internally Mounted Current Transformers And Linear Couplers, Add  282.51 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,412.55 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,531.37 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,237.64 

. 
 26 11 13 00-0017 EA  2,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................... 36,705.51 2,370.67 

    For 50 Hz Operation, Add  3,827.30 
    For Forced Air Cooling, Add  3,827.30 
    For External Control Panel, Add  956.82 
    For Internally Mounted Current Transformers And Linear Couplers, Add  318.94 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,594.71 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,986.77 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,784.12 

. 
 26 11 13 00-0018 EA  5,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................... 56,471.67 3,338.98 

    For 50 Hz Operation, Add  5,955.46 
    For Forced Air Cooling, Add  5,955.46 
    For External Control Panel, Add  1,488.86 
    For Internally Mounted Current Transformers And Linear Couplers, Add  496.29 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,481.44 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  6,203.60 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  7,444.32 

. 
 26 11 13 00-0019 EA  7,500 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................... 81,949.01 4,064.83 

    For 50 Hz Operation, Add  8,781.81 
    For Forced Air Cooling, Add  8,781.81 
    For External Control Panel, Add  2,195.45 
    For Internally Mounted Current Transformers And Linear Couplers, Add  731.82 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,659.09 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  9,147.72 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  10,977.26 

. 
 26 11 13 00-0020 EA  10,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled................................................ 100,964.29 5,260.37 

    For 50 Hz Operation, Add  10,800.62 
    For Forced Air Cooling, Add  10,800.62 
    For External Control Panel, Add  2,700.16 
    For Internally Mounted Current Transformers And Linear Couplers, Add  900.05 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,500.26 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  11,250.65 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  13,500.78 

XXXXXXX 
. 
 26 11 13 00-0021  23 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0022 EA  1,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 35,888.13 2,559.89 
    For 50 Hz Operation, Add  3,729.21 
    For External Control Panel, Add  932.30 
    For Internally Mounted Current Transformers And Linear Couplers, Add  310.77 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,553.84 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,884.59 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,661.51 
    For Forced Air Cooling, Add  2,486.14 

. 
 26 11 13 00-0023 EA  2,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 40,975.75 2,559.89 

    For 50 Hz Operation, Add  4,219.89 
    For External Control Panel, Add  1,054.97 
    For Internally Mounted Current Transformers And Linear Couplers, Add  351.66 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,758.29 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,395.72 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  5,274.87 
    For Forced Air Cooling, Add  2,813.26 
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. 
 26 11 13 00-0024 EA  5,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ...................................................... 65,738.74 3,784.17 

    For 50 Hz Operation, Add  6,964.86 
    For External Control Panel, Add  1,741.22 
    For Internally Mounted Current Transformers And Linear Couplers, Add  580.41 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,902.03 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,255.07 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  8,706.08 
    For Forced Air Cooling, Add  4,643.24 

. 
 26 11 13 00-0025 EA  7,500 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ...................................................... 88,346.73 5,260.37 

    For 50 Hz Operation, Add  9,286.51 
    For External Control Panel, Add  2,321.63 
    For Internally Mounted Current Transformers And Linear Couplers, Add  773.88 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,869.38 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  9,673.45 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  11,608.14 
    For Forced Air Cooling, Add  6,191.01 

. 
 26 11 13 00-0026 EA  10,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................. 109,376.01 5,260.37 

    For 50 Hz Operation, Add  11,810.03 
    For External Control Panel, Add  2,952.51 
    For Internally Mounted Current Transformers And Linear Couplers, Add  984.17 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,920.85 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  12,302.11 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  14,762.54 
    For Forced Air Cooling, Add  7,873.35 

XXXXXXX 
. 
 26 11 13 00-0027  34.5 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0028 EA  1,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 45,064.77 3,060.73 
    For 50 Hz Operation, Add  4,710.58 
    For External Control Panel, Add  1,177.64 
    For Internally Mounted Current Transformers And Linear Couplers, Add  392.55 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,962.74 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,906.85 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  5,888.22 
    For Forced Air Cooling, Add  3,140.38 

. 
 26 11 13 00-0029 EA  2,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 54,431.23 4,785.88 

    For 50 Hz Operation, Add  5,691.94 
    For External Control Panel, Add  1,422.99 
    For Internally Mounted Current Transformers And Linear Couplers, Add  474.33 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,371.64 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  5,929.11 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  7,114.93 
    For Forced Air Cooling, Add  3,794.63 

. 
 26 11 13 00-0030 EA  5,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 75,234.27 4,785.88 

    For 50 Hz Operation, Add  7,873.38 
    For External Control Panel, Add  1,968.35 
    For Internally Mounted Current Transformers And Linear Couplers, Add  656.12 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,280.58 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  8,201.44 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  9,841.73 
    For Forced Air Cooling, Add  5,248.92 

. 
 26 11 13 00-0031 EA  7,500 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 96,758.39 5,140.82 

    For 50 Hz Operation, Add  10,295.91 
    For External Control Panel, Add  2,573.98 
    For Internally Mounted Current Transformers And Linear Couplers, Add  857.99 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,289.96 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  10,724.91 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  12,869.89 
    For Forced Air Cooling, Add  6,863.94 

. 
 26 11 13 00-0032 EA  10,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ............................................... 167,120.70 6,575.48 

    For 50 Hz Operation, Add  18,371.16 
    For External Control Panel, Add  4,592.79 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,530.93 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  7,654.65 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  19,136.63 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  22,963.95 
    For Forced Air Cooling, Add  12,247.44 

XXXXXXX 
. 
 26 11 13 00-0033  46 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0034 EA  1,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ...................................................... 69,097.07 3,561.58 
    For 50 Hz Operation, Add  7,451.84 
    For External Control Panel, Add  1,862.96 
    For Internally Mounted Current Transformers And Linear Couplers, Add  620.99 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,104.94 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,762.34 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  9,314.81 
    For Forced Air Cooling, Add  4,967.90 

. 
 26 11 13 00-0035 EA  2,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ...................................................... 78,100.47 3,561.58 

    For 50 Hz Operation, Add  8,448.27 
    For External Control Panel, Add  2,112.07 
    For Internally Mounted Current Transformers And Linear Couplers, Add  704.02 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,520.11 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  8,800.28 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  10,560.34 
    For Forced Air Cooling, Add  5,632.18 
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. 
 26 11 13 00-0036 EA  5,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled..................................................... 108,182.95 4,785.88 

    For 50 Hz Operation, Add  11,827.22 
    For External Control Panel, Add  2,956.81 
    For Internally Mounted Current Transformers And Linear Couplers, Add  985.60 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,928.01 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  12,320.02 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  14,784.03 
    For Forced Air Cooling, Add  7,884.82 

. 
 26 11 13 00-0037 EA  7,500 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled..................................................... 132,459.30 6,575.48 

    For 50 Hz Operation, Add  14,211.80 
    For External Control Panel, Add  3,552.95 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,184.32 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  5,921.58 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  14,803.95 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  17,764.74 
    For Forced Air Cooling, Add  9,474.53 

. 
 26 11 13 00-0038 EA  10,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled................................................... 188,202.08 6,575.48 

    For 50 Hz Operation, Add  20,900.93 
    For External Control Panel, Add  5,225.23 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,741.74 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  8,708.72 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  21,771.80 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  26,126.16 
    For Forced Air Cooling, Add  13,933.95 

XXXXXXX 
. 
 26 11 13 00-0039  69 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0040 EA  1,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 99,452.46 3,784.17 
    For 50 Hz Operation, Add  11,010.51 
    For External Control Panel, Add  2,752.63 
    For Internally Mounted Current Transformers And Linear Couplers, Add  917.54 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,587.71 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  11,469.28 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  13,763.14 
    For Forced Air Cooling, Add  7,340.34 

. 
 26 11 13 00-0041 EA  2,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled..................................................... 114,228.64 4,785.88 

    For 50 Hz Operation, Add  12,552.71 
    For External Control Panel, Add  3,138.18 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,046.06 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  5,230.29 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  13,075.74 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  15,690.88 
    For Forced Air Cooling, Add  8,368.47 

. 
 26 11 13 00-0042 EA  5,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled..................................................... 156,965.51 4,785.88 

    For 50 Hz Operation, Add  17,681.13 
    For External Control Panel, Add  4,420.28 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,473.43 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  7,367.14 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  18,417.84 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  22,101.41 
    For Forced Air Cooling, Add  11,787.42 

. 
 26 11 13 00-0043 EA  7,500 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled..................................................... 166,509.05 6,575.48 

    For 50 Hz Operation, Add  18,297.77 
    For External Control Panel, Add  4,574.44 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,524.81 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  7,624.07 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  19,060.17 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  22,872.21 
    For Forced Air Cooling, Add  12,198.51 

. 
 26 11 13 00-0044 EA  10,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled................................................... 217,983.66 6,575.48 

    For 50 Hz Operation, Add  24,474.72 
    For External Control Panel, Add  6,118.68 
    For Internally Mounted Current Transformers And Linear Couplers, Add  2,039.56 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  10,197.80 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  25,494.50 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  30,593.40 
    For Forced Air Cooling, Add  16,316.48 

XXXXXXX 
. 
 26 11 13 00-0045  Circuit Breakers Fluarc SF6 13.8 KV (26 11 13) 
. 
. 

 26 11 13 00-0046 EA  1,200 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 59,671.78 963.14 
. 

 26 11 13 00-0047 EA  1,200 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 65,508.17 963.14 
. 

 26 11 13 00-0048 EA  1,200 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section .............................. 74,591.29 1,196.38 
. 

 26 11 13 00-0049 EA  2,000 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 69,777.15 1,438.59 
. 

 26 11 13 00-0050 EA  2,000 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 78,594.25 1,438.59 
. 

 26 11 13 00-0051 EA  2,000 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section .............................. 89,666.88 1,671.32 
. 

 26 11 13 00-0052 EA  3,000 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 92,453.12 1,909.48 
. 

 26 11 13 00-0053 EA  3,000 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ............................... 103,430.91 1,909.48 
. 

 26 11 13 00-0054 EA  3,000 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ............................ 108,421.93 2,144.36 

XXXXXXX 
. 
 26 11 16  Secondary Unit Substations (26 11) 
. 
. 
 26 11 16 11  Secondary Unit Substations with Switchgear Secondary (26 11 16) 
. 
. 
 26 11 16 11-0001  Substation Primary Incoming Section (26 11 16 11) 
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. 

. 
 26 11 16 11-0002  Manual Transferring Fused Load Break Switches (26 11 16 11-0001) 

Note: 15 KV 600 Amp 3 pole 2 position floor mounted. Type, metal compartment includes weatherproofing, fuses, 
transformer throat, pothead terminations thru 500 MCM, with surge protection. Manual transferring of one line to 
an alternate incoming line. 

. 

. 
 26 11 16 11-0003 EA  112.5 Thru 1,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position .................................................... 33,994.75 1,414.33 

. 
 26 11 16 11-0004 EA  2,000 And 2,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position..................................................... 39,206.65 1,414.33 

XXXXXXX 
. 
 26 11 16 11-0005  Automatic Transferring Fused Load Break Switches (26 11 16 11-0001) 

Note: Items are equipped with 3 pole - 2 position selector switch for automatic transferring one line to an alternate 
incoming line. 

. 

. 
 26 11 16 11-0006 EA  112.5 Thru 1,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position Selector Switch .......................... 48,061.32 1,414.33 

. 
 26 11 16 11-0007 EA  2,000 And 2,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position Selector Switch ........................... 51,453.25 1,414.33 

XXXXXXX 
. 
 26 11 16 11-0008  Accessories For Substation Fused Load Break Switches (26 11 16 11-0001) 
. 
. 

 26 11 16 11-0009 EA  Primary Lightning Arrestors Accessories, Secondary Distribution Section ...................................................................... 7,035.27  
. 

 26 11 16 11-0010 EA  Key Interlock Accessories, Secondary Distribution Section ................................................................................................ 684.79  

XXXXXXX 
. 
 26 11 16 11-0011  Oil Filled Substation Transformers (26 11 16 11) 

Note: 112-1/2 KVA thru 2500 KVA standard NEMA design 3 phase cover mounted manual tap changer, liquid 
level gauge with alarm contacts, thermometer with alarm contacts, pressure vacuum gauge, automatic control for 
auxiliary cooling equipment. Weatherproof. 

. 

. 
 26 11 16 11-0012  Substation, Primary 13.8 KV Secondary 480Y/277 Or 480 Volt, 60 HZ (26 11 16 

11-0011) 
. 
. 

 26 11 16 11-0013 EA  75 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ............................ 13,301.09 834.75 
    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  814.21 
    For Control Power Transformer On Fans And Auxiliary, Add  348.95 
    For Internal Mounted Current Transformer And Linear Coupler, Add  116.32 

. 
 26 11 16 11-0014 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 19,376.72 1,001.69 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,216.13 
    For Control Power Transformer On Fans And Auxiliary, Add  521.20 
    For Internal Mounted Current Transformer And Linear Coupler, Add  173.73 

. 
 26 11 16 11-0015 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 21,916.63 1,112.99 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,378.34 
    For Control Power Transformer On Fans And Auxiliary, Add  590.72 
    For Internal Mounted Current Transformer And Linear Coupler, Add  196.91 

. 
 26 11 16 11-0016 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 25,985.69 1,391.24 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,624.22 
    For Control Power Transformer On Fans And Auxiliary, Add  696.10 
    For Internal Mounted Current Transformer And Linear Coupler, Add  232.03 

. 
 26 11 16 11-0017 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 29,093.55 1,725.14 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,795.03 
    For Control Power Transformer On Fans And Auxiliary, Add  769.30 
    For Internal Mounted Current Transformer And Linear Coupler, Add  256.43 

. 
 26 11 16 11-0018 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 31,298.99 2,114.68 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,894.87 
    For Control Power Transformer On Fans And Auxiliary, Add  812.09 
    For Internal Mounted Current Transformer And Linear Coupler, Add  270.70 

. 
 26 11 16 11-0019 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 36,691.99 1,112.99 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,210.05 
    For Control Power Transformer On Fans And Auxiliary, Add  947.17 
    For Internal Mounted Current Transformer And Linear Coupler, Add  315.72 

. 
 26 11 16 11-0020 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 39,133.60 2,782.48 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,349.80 
    For Control Power Transformer On Fans And Auxiliary, Add  1,007.06 
    For Internal Mounted Current Transformer And Linear Coupler, Add  335.69 

. 
 26 11 16 11-0021 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 43,695.85 3,060.73 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,630.21 
    For Control Power Transformer On Fans And Auxiliary, Add  1,127.23 
    For Internal Mounted Current Transformer And Linear Coupler, Add  375.74 

. 
 26 11 16 11-0022 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 50,434.73 3,394.63 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,055.18 
    For Control Power Transformer On Fans And Auxiliary, Add  1,309.36 
    For Internal Mounted Current Transformer And Linear Coupler, Add  436.45 

. 
 26 11 16 11-0023 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 55,362.75 3,700.71 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,357.29 
    For Control Power Transformer On Fans And Auxiliary, Add  1,438.84 
    For Internal Mounted Current Transformer And Linear Coupler, Add  479.61 

XXXXXXX 
. 
 26 11 16 11-0024  Substation, Primary 13.8 KV Secondary 208Y/120 Volt, 60 HZ (26 11 16 11-0011) 
. 
. 

 26 11 16 11-0025 EA  75 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ............................ 12,720.80 834.75 
    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  773.59 
    For Control Power Transformer On Fans And Auxiliary, Add  331.54 
    For Internal Mounted Current Transformer And Linear Coupler, Add  110.51 

. 
 26 11 16 11-0026 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 18,854.66 834.75 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,202.96 
    For Control Power Transformer On Fans And Auxiliary, Add  515.56 
    For Internal Mounted Current Transformer And Linear Coupler, Add  171.85 
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. 
 26 11 16 11-0027 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 21,903.79 1,112.99 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,377.45 
    For Control Power Transformer On Fans And Auxiliary, Add  590.33 
    For Internal Mounted Current Transformer And Linear Coupler, Add  196.78 

. 
 26 11 16 11-0028 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 26,007.78 1,391.24 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,625.77 
    For Control Power Transformer On Fans And Auxiliary, Add  696.76 
    For Internal Mounted Current Transformer And Linear Coupler, Add  232.25 

. 
 26 11 16 11-0029 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 31,348.40 1,725.14 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,952.87 
    For Control Power Transformer On Fans And Auxiliary, Add  836.94 
    For Internal Mounted Current Transformer And Linear Coupler, Add  278.98 

. 
 26 11 16 11-0030 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 34,106.69 2,114.68 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,091.41 
    For Control Power Transformer On Fans And Auxiliary, Add  896.32 
    For Internal Mounted Current Transformer And Linear Coupler, Add  298.77 

. 
 26 11 16 11-0031 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 37,988.48 2,559.89 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,300.81 
    For Control Power Transformer On Fans And Auxiliary, Add  986.06 
    For Internal Mounted Current Transformer And Linear Coupler, Add  328.69 

. 
 26 11 16 11-0032 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 41,366.91 2,782.48 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,506.14 
    For Control Power Transformer On Fans And Auxiliary, Add  1,074.06 
    For Internal Mounted Current Transformer And Linear Coupler, Add  358.02 

. 
 26 11 16 11-0033 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 46,583.87 3,060.73 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,832.37 
    For Control Power Transformer On Fans And Auxiliary, Add  1,213.87 
    For Internal Mounted Current Transformer And Linear Coupler, Add  404.62 

XXXXXXX 
. 
 26 11 16 11-0034  Accessories For Oil Filled Substation Transformers (26 11 16 11-0011) 
. 
. 

 26 11 16 11-0035 EA  Sudden Pressure Relay ................................................................................................................................................... 3,525.49  
. 

 26 11 16 11-0036 EA  Throats Or Flanges (HV Or LV) ....................................................................................................................................... 6,999.30  
. 

 26 11 16 11-0037 EA  Lightning Arrestors (3 - 1 Pole) ........................................................................................................................................ 4,608.77  
. 

 26 11 16 11-0038 EA  Single Feeder Switch With Fuses 3 Pole, 2 Position, Open-Close Close) Fuse Type - CLE (80E To 125 X) ................ 25,576.35  
. 

 26 11 16 11-0039 EA Oil Fuse Cutout, 15 KV, 200 Amperes, Free Standing Air Filled Terminal Compartment, 15 KV - 200 Amp Cutout...... 23,929.22  

XXXXXXX 
. 
 26 11 16 11-0040  Reinforced Concrete Curb With 6" Slab (26 11 16 11-0011) 

Note: For transformer liquid containment area. 
. 
. 

 26 11 16 11-0041 EA  112.5 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ......................................................... 4,220.50 1,210.96 
. 

 26 11 16 11-0042 EA  150 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 4,220.50 1,210.96 
. 

 26 11 16 11-0043 EA  225 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 4,220.50 1,210.96 
. 

 26 11 16 11-0044 EA  300 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 4,220.50 1,210.96 
. 

 26 11 16 11-0045 EA  500 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 4,220.50 1,210.96 
. 

 26 11 16 11-0046 EA  750 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 4,220.50 1,210.96 
. 

 26 11 16 11-0047 EA  1,000 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ......................................................... 4,220.50 1,210.96 
. 

 26 11 16 11-0048 EA  1,500 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ......................................................... 4,940.33 1,396.25 

XXXXXXX 
. 
 26 11 16 11-0049  Dry Type Substation Transformer (26 11 16 11) 

Note: Standard NEMA design 3 phase - 150 C rise - 60 Hz self-cooled, ventilated. 
. 
. 
 26 11 16 11-0050  Primary 4.16 Or 4.8 KV Secondary 208 Y/120 Or 240 Volt (26 11 16 11-0049) 

Note: Primary 4.160 or 4.8 KV (delta or wye). 
. 
. 

 26 11 16 11-0051 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 22,776.77 890.40 
    For Gas Filled Transformers, Add  12,597.59 
    For Single Phase Transformers, Deduct  -524.90 
    For Dry Type Unit, Add  4,797.19 

. 
 26 11 16 11-0052 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 22,888.07 946.05 

    For Gas Filled Transformers, Add  12,597.59 
    For Single Phase Transformers, Deduct  -524.90 
    For Dry Type Unit, Add  4,808.32 

. 
 26 11 16 11-0053 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 23,495.45 1,112.99 

    For Gas Filled Transformers, Add  12,761.68 
    For Single Phase Transformers, Deduct  -531.74 
    For Dry Type Unit, Add  4,901.88 

. 
 26 11 16 11-0054 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 25,929.62 1,224.30 

    For Gas Filled Transformers, Add  14,088.62 
    For Single Phase Transformers, Deduct  -587.03 
    For Dry Type Unit, Add  5,410.69 

. 
 26 11 16 11-0055 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 28,846.97 1,446.89 

    For Gas Filled Transformers, Add  15,571.91 
    For Single Phase Transformers, Deduct  -648.83 
    For Dry Type Unit, Add  5,999.08 

. 
 26 11 16 11-0056 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 33,415.98 1,669.49 

    For Gas Filled Transformers, Add  18,046.20 
    For Single Phase Transformers, Deduct  -751.93 
    For Dry Type Unit, Add  6,950.84 

. 
 26 11 16 11-0057 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 38,847.18 2,003.39 

    For Gas Filled Transformers, Add  20,904.24 
    For Single Phase Transformers, Deduct  -871.01 
    For Dry Type Unit, Add  8,065.57 
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. 
 26 11 16 11-0058 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 45,808.66 2,225.99 

    For Gas Filled Transformers, Add  24,814.01 
    For Single Phase Transformers, Deduct  -1,033.92 
    For Dry Type Unit, Add  9,543.67 

. 
 26 11 16 11-0059 EA  2,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 58,941.09 2,337.29 

    For Gas Filled Transformers, Add  32,559.91 
    For Single Phase Transformers, Deduct  -1,356.66 
    For Dry Type Unit, Add  12,406.09 

XXXXXXX 
. 
 26 11 16 11-0060  Primary 4.16 Or 4.8 KV Secondary 480 Y/277 Or 480 Volt (26 11 16 11-0049) 

Note: Primary 4.16 or 4.8 KV (delta or wye). 
. 
. 

 26 11 16 11-0061 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 22,031.68 890.40 
    For Gas Filled Transformers, Add  12,150.53 
    For Single Phase Transformers, Deduct  -506.27 
    For Dry Type Unit, Add  4,633.27 

. 
 26 11 16 11-0062 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 22,888.07 946.05 

    For Gas Filled Transformers, Add  12,597.59 
    For Single Phase Transformers, Deduct  -524.90 
    For Dry Type Unit, Add  4,808.32 

. 
 26 11 16 11-0063 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 23,495.45 1,112.99 

    For Gas Filled Transformers, Add  12,761.68 
    For Single Phase Transformers, Deduct  -531.74 
    For Dry Type Unit, Add  4,901.88 

. 
 26 11 16 11-0064 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 25,929.62 1,224.30 

    For Gas Filled Transformers, Add  14,088.62 
    For Single Phase Transformers, Deduct  -587.03 
    For Dry Type Unit, Add  5,410.69 

. 
 26 11 16 11-0065 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 28,846.97 1,446.89 

    For Gas Filled Transformers, Add  15,571.91 
    For Single Phase Transformers, Deduct  -648.83 
    For Dry Type Unit, Add  5,999.08 

. 
 26 11 16 11-0066 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 33,415.98 1,669.49 

    For Gas Filled Transformers, Add  18,046.20 
    For Single Phase Transformers, Deduct  -751.93 
    For Dry Type Unit, Add  6,950.84 

. 
 26 11 16 11-0067 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 38,847.18 2,003.39 

    For Gas Filled Transformers, Add  20,904.24 
    For Single Phase Transformers, Deduct  -871.01 
    For Dry Type Unit, Add  8,065.57 

. 
 26 11 16 11-0068 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 45,808.66 2,225.99 

    For Gas Filled Transformers, Add  24,814.01 
    For Single Phase Transformers, Deduct  -1,033.92 
    For Dry Type Unit, Add  9,543.67 

. 
 26 11 16 11-0069 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 58,941.09 2,337.29 

    For Gas Filled Transformers, Add  32,559.91 
    For Single Phase Transformers, Deduct  -1,356.66 
    For Dry Type Unit, Add  12,406.09 

. 
 26 11 16 11-0070 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 64,603.28 2,448.58 

    For Gas Filled Transformers, Add  35,823.66 
    For Single Phase Transformers, Deduct  -1,492.65 
    For Dry Type Unit, Add  13,625.06 

. 
 26 11 16 11-0071 EA  3,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 71,968.81 2,559.89 

    For Gas Filled Transformers, Add  40,109.42 
    For Single Phase Transformers, Deduct  -1,671.23 
    For Dry Type Unit, Add  15,218.76 

. 
 26 11 16 11-0072 EA  3,750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 82,734.61 2,671.18 

    For Gas Filled Transformers, Add  46,435.34 
    For Single Phase Transformers, Deduct  -1,934.81 
    For Dry Type Unit, Add  17,560.53 

XXXXXXX 
. 
 26 11 16 11-0073  Primary 13.8 KV (Delta Or Wye) Secondary 208 Y/120 Or 240 Volt (26 11 16 11-0049) 
. 
. 

 26 11 16 11-0074 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 24,541.22 1,001.69 
    For Gas Filled Transformers, Add  13,522.70 
    For Single Phase Transformers, Deduct  -563.45 
    For Dry Type Unit, Add  5,158.66 

. 
 26 11 16 11-0075 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 25,393.30 1,057.34 

    For Gas Filled Transformers, Add  13,967.17 
    For Single Phase Transformers, Deduct  -581.97 
    For Dry Type Unit, Add  5,332.76 

. 
 26 11 16 11-0076 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 27,245.37 1,224.30 

    For Gas Filled Transformers, Add  14,878.07 
    For Single Phase Transformers, Deduct  -619.92 
    For Dry Type Unit, Add  5,700.15 

. 
 26 11 16 11-0077 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 28,803.09 1,335.59 

    For Gas Filled Transformers, Add  15,679.15 
    For Single Phase Transformers, Deduct  -653.30 
    For Dry Type Unit, Add  6,016.14 

. 
 26 11 16 11-0078 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 32,874.68 1,558.19 

    For Gas Filled Transformers, Add  17,854.98 
    For Single Phase Transformers, Deduct  -743.96 
    For Dry Type Unit, Add  6,858.46 
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. 
 26 11 16 11-0079 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 36,478.96 1,780.79 

    For Gas Filled Transformers, Add  19,750.43 
    For Single Phase Transformers, Deduct  -822.93 
    For Dry Type Unit, Add  7,597.98 

. 
 26 11 16 11-0080 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 42,627.25 2,114.68 

    For Gas Filled Transformers, Add  23,038.72 
    For Single Phase Transformers, Deduct  -959.95 
    For Dry Type Unit, Add  8,870.47 

. 
 26 11 16 11-0081 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 51,460.06 2,337.29 

    For Gas Filled Transformers, Add  28,071.29 
    For Single Phase Transformers, Deduct  -1,169.64 
    For Dry Type Unit, Add  10,760.26 

. 
 26 11 16 11-0082 EA  2,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 61,872.72 2,448.58 

    For Gas Filled Transformers, Add  34,185.32 
    For Single Phase Transformers, Deduct  -1,424.39 
    For Dry Type Unit, Add  13,024.34 

XXXXXXX 
. 
 26 11 16 11-0083  Primary 13.8 KV (Delta Or Wye) Secondary 480 Y/277 Or 480 Volt (26 11 16 11-0049) 
. 
. 

 26 11 16 11-0084 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 24,541.22 1,001.69 
    For Gas Filled Transformers, Add  13,522.70 
    For Single Phase Transformers, Deduct  -563.45 
    For Dry Type Unit, Add  5,158.66 

. 
 26 11 16 11-0085 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 25,393.30 1,057.34 

    For Gas Filled Transformers, Add  13,967.17 
    For Single Phase Transformers, Deduct  -581.97 
    For Dry Type Unit, Add  5,332.76 

. 
 26 11 16 11-0086 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 27,245.37 1,224.30 

    For Gas Filled Transformers, Add  14,878.07 
    For Single Phase Transformers, Deduct  -619.92 
    For Dry Type Unit, Add  5,700.15 

. 
 26 11 16 11-0087 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 28,803.09 1,335.59 

    For Gas Filled Transformers, Add  15,679.15 
    For Single Phase Transformers, Deduct  -653.30 
    For Dry Type Unit, Add  6,016.14 

. 
 26 11 16 11-0088 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 32,874.68 1,558.19 

    For Gas Filled Transformers, Add  17,854.98 
    For Single Phase Transformers, Deduct  -743.96 
    For Dry Type Unit, Add  6,858.46 

. 
 26 11 16 11-0089 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 32,172.10 1,780.79 

    For Gas Filled Transformers, Add  17,166.31 
    For Single Phase Transformers, Deduct  -715.26 
    For Dry Type Unit, Add  6,650.47 

. 
 26 11 16 11-0090 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 33,779.27 2,114.68 

    For Gas Filled Transformers, Add  17,729.93 
    For Single Phase Transformers, Deduct  -738.75 
    For Dry Type Unit, Add  6,923.91 

. 
 26 11 16 11-0091 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 41,322.82 2,337.29 

    For Gas Filled Transformers, Add  21,988.95 
    For Single Phase Transformers, Deduct  -916.21 
    For Dry Type Unit, Add  8,530.07 

. 
 26 11 16 11-0092 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 48,733.51 2,448.58 

    For Gas Filled Transformers, Add  26,301.80 
    For Single Phase Transformers, Deduct  -1,095.91 
    For Dry Type Unit, Add  10,133.71 

. 
 26 11 16 11-0093 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 54,329.72 2,559.89 

    For Gas Filled Transformers, Add  29,525.96 
    For Single Phase Transformers, Deduct  -1,230.25 
    For Dry Type Unit, Add  11,338.16 

. 
 26 11 16 11-0094 EA  3,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 63,505.01 2,671.18 

    For Gas Filled Transformers, Add  34,897.58 
    For Single Phase Transformers, Deduct  -1,454.07 
    For Dry Type Unit, Add  13,330.02 

. 
 26 11 16 11-0095 EA  3,750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 77,465.72 2,782.48 

    For Gas Filled Transformers, Add  43,140.45 
    For Single Phase Transformers, Deduct  -1,797.52 
    For Dry Type Unit, Add  16,374.66 

XXXXXXX 
. 
 26 12  Medium-Voltage Transformers (26 10) 
. 
. 
 26 12 13  Liquid-Filled, Medium-Voltage Transformers (26 12) 
. 
. 
 26 12 13 00-0001  Removal And Relocation Of Transformers (26 12 13) 
. 
. 

 26 12 13 00-0002 EA Removal And Relocation Of Up To 37.5 KVA Oil Filled Transformer............................................................................... 1,191.32  
. 

 26 12 13 00-0003 EA Removal And Relocation Of >37.5 To 100 KVA Oil Filled Transformers ......................................................................... 2,192.36  

XXXXXXX 
. 
 26 12 13 00-0004  Single Phase Oil Filled Distribution Transformers (26 12 13) 

Note: Self-protected type, CSP, external secondary breaker handle, external tap changer. 
. 
. 
 26 12 13 00-0005  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt, 4-2.5 Percent 

Taps FCBN, Class A, 95 KV BIL. Rated To 5 KVA (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0006 EA  10 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 1,902.11 471.80 
. 

 26 12 13 00-0007 EA  15 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 2,317.87 589.75 
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. 
 26 12 13 00-0008 EA  25 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 2,726.83 707.70 

. 
 26 12 13 00-0009 EA  37.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase .............. 3,484.79 884.62 

. 
 26 12 13 00-0010 EA  50 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 4,152.68 1,061.54 

. 
 26 12 13 00-0011 EA  75 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 5,407.21 1,238.47 

. 
 26 12 13 00-0012 EA  100 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ............... 6,419.33 1,474.37 

XXXXXXX 
. 
 26 12 13 00-0013  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt, 2-2.5 Percent 

Taps FCAN And FCBN. Rated To 5 KVA (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0014 EA  10 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,902.11 471.80 
. 

 26 12 13 00-0015 EA  15 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,344.19 589.75 
. 

 26 12 13 00-0016 EA  25 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,726.83 707.70 
. 

 26 12 13 00-0017 EA  37.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase .............. 3,484.79 884.62 
. 

 26 12 13 00-0018 EA  50 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 4,152.68 1,061.54 
. 

 26 12 13 00-0019 EA  75 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 5,136.66 1,238.47 
. 

 26 12 13 00-0020 EA  100 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,281.94 1,474.37 

XXXXXXX 
. 
 26 12 13 00-0021  Primary 13.8/14.4 KV Ground Y Secondary 120/240V 2-2.5 Percent Taps 

FCBN And FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0022 EA  10 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 1,871.40 471.80 
. 

 26 12 13 00-0023 EA  15 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,234.52 589.75 
. 

 26 12 13 00-0024 EA  25 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,644.40 707.70 
. 

 26 12 13 00-0025 EA  37.5 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt,  2 Taps, Oil Filled, 1 Phase ........... 3,465.77 884.62 
. 

 26 12 13 00-0026 EA  50 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,072.36 1,061.54 
. 

 26 12 13 00-0027 EA  75 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 5,187.39 1,238.47 
. 

 26 12 13 00-0028 EA  100 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............. 6,294.63 1,474.37 

XXXXXXX 
. 
 26 12 13 00-0029  Primary 13.8/14.4 KV Ground Y Secondary 240/480 Volt, 2-2.5 Percent 

Taps FCBN And FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0030 EA  10 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,013.97 471.80 
. 

 26 12 13 00-0031 EA  15 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,381.47 589.75 
. 

 26 12 13 00-0032 EA  25 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 3,029.40 707.70 
. 

 26 12 13 00-0033 EA  37.5 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............ 3,808.50 884.62 
. 

 26 12 13 00-0034 EA  50 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,456.56 1,061.54 
. 

 26 12 13 00-0035 EA  75 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 5,755.60 1,238.47 
. 

 26 12 13 00-0036 EA  100 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............. 7,211.91 1,474.37 

XXXXXXX 
. 
 26 12 13 00-0037  Transformer Platforms (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0038 EA  Transformer Platforms, 75 - 167 KVA .............................................................................................................................. 4,855.77 796.75 

XXXXXXX 
. 
 26 12 13 00-0039  Primary 24.9 KV, Ground Y Secondary 240/480 Volt, 2-2.5 Percent Tops 

FCBN Auto FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0040 EA  10 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 2,143.98 471.80 
. 

 26 12 13 00-0041 EA  15 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 2,499.52 589.75 
. 

 26 12 13 00-0042 EA  25 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 3,030.53 707.70 
. 

 26 12 13 00-0043 EA  37.5 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ...................... 3,807.11 884.62 
. 

 26 12 13 00-0044 EA  50 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 4,574.02 1,120.52 
. 

 26 12 13 00-0045 EA  75 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 5,759.07 1,238.47 
. 

 26 12 13 00-0046 EA  100 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ....................... 7,211.91 1,474.37 
. 

 26 12 13 00-0047 EA  167 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ....................... 9,513.12 1,887.19 
. 

 26 12 13 00-0048 EA  250 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 12,365.88 2,535.91 
. 

 26 12 13 00-0049 EA  333 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 14,451.74 2,948.73 
. 

 26 12 13 00-0050 EA  500 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 17,475.85 3,184.63 

XXXXXXX 
. 
 26 12 13 00-0051  Primary 4.8 KV Ground Y Secondary 120/240V 4-2.5 Percent Taps FCBN, 

Class A, 95 KV BIL (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0052 EA  10 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 1,902.11 577.72 
. 

 26 12 13 00-0053 EA  15 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 2,317.87 722.09 
. 

 26 12 13 00-0054 EA  25 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 2,726.35 865.63 
. 

 26 12 13 00-0055 EA  37.5 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................ 3,485.93 1,084.78 
. 

 26 12 13 00-0056 EA  50 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 4,151.58 1,299.45 
. 

 26 12 13 00-0057 EA  75 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 5,405.73 1,513.41 
. 

 26 12 13 00-0058 EA  100 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ......................... 6,419.33 1,805.33 

XXXXXXX 
. 
 26 12 13 00-0059  Primary 4.8 KV Ground Y Secondary 120/240V 2-2.5 Percent Taps FCAN 

And FCBN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0060 EA  10 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 1,902.11 577.72 
. 

 26 12 13 00-0061 EA  15 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 2,344.19 722.09 
. 

 26 12 13 00-0062 EA  25 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 2,726.35 865.63 
. 

 26 12 13 00-0063 EA  37.5 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................ 3,485.93 1,084.78 
. 

 26 12 13 00-0064 EA  50 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 4,151.58 1,299.45 
. 

 26 12 13 00-0065 EA  75 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 5,135.18 1,513.41 
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. 
 26 12 13 00-0066 EA  100 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 6,281.94 1,805.33 

XXXXXXX 
. 
 26 12 13 00-0067  Primary 7.2 To 14.4 KV Ground Y (26 12 13 00-0004) 
. 
. 
 26 12 13 00-0068  Primary 7.2 To 14.4 KV Ground Y Secondary 120 / 240 V 2-2.5 Percent 

Taps FCBN And FCAN (26 12 13 00-0067) 
. 
. 

 26 12 13 00-0069 EA  10 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,671.40 471.80 
. 

 26 12 13 00-0070 EA  15 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,034.92 589.75 
. 

 26 12 13 00-0071 EA  25 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,390.84 707.70 
. 

 26 12 13 00-0072 EA  37.5 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase .............. 3,067.87 884.62 
. 

 26 12 13 00-0073 EA  50 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,767.53 1,061.54 
. 

 26 12 13 00-0074 EA  75 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 5,263.59 1,238.47 
. 

 26 12 13 00-0075 EA  100 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,139.13 1,474.37 

XXXXXXX 
. 
 26 12 13 00-0076  Primary 7.2 To 14.4 KV Ground Y Secondary 240 / 480 V 2-2.5 Pct Taps 

FCBN And FCAN (26 12 13 00-0067) 
. 
. 

 26 12 13 00-0077 EA  10 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,601.61 471.80 
. 

 26 12 13 00-0078 EA  15 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,947.18 589.75 
. 

 26 12 13 00-0079 EA  25 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,350.96 707.70 
. 

 26 12 13 00-0080 EA  37.5 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase .............. 2,988.11 884.62 
. 

 26 12 13 00-0081 EA  50 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,657.86 1,061.54 
. 

 26 12 13 00-0082 EA  75 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 4,864.79 1,238.47 
. 

 26 12 13 00-0083 EA  100 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 5,740.33 1,474.37 

XXXXXXX 
. 
 26 12 13 00-0084  3 Phase Oil Filled Distribution Transformers (26 12 13) 
. 
. 
 26 12 13 00-0085  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt (26 12 13 00-0084) 

Note: 4-2.5 Percent taps FCBN, Class A, 95 KV BIL. 
. 
. 

 26 12 13 00-0086 EA  112.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............ 6,816.60 1,651.29 
. 

 26 12 13 00-0087 EA  150 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............... 8,060.20 1,769.24 
. 

 26 12 13 00-0088 EA  225 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 10,528.26 2,241.04 
. 

 26 12 13 00-0089 EA  300 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 13,593.95 2,830.78 
. 

 26 12 13 00-0090 EA  500 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 18,461.62 3,184.63 
. 

 26 12 13 00-0091 EA  750 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 27,199.34 4,246.18 

XXXXXXX 
. 
 26 12 16  Dry-Type, Medium-Voltage Transformers (26 12) 
. 
. 
 26 12 16 00-0001  Removal and Relocation of Transformers (26 12 16) 
. 
. 

 26 12 16 00-0002 EA Removal And Relocation Of Up To 37.5 KVA "Dry Type" Transformer .............................................................................. 461.89  
. 

 26 12 16 00-0003 EA Removal And Relocation Of >37.5 To 112.5 KVA "Dry Type" Transformer ..................................................................... 2,052.86  

XXXXXXX 
. 
 26 12 19  Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers (26 12) 
. 
. 
 26 12 19 00-0001  Single Phase Pad Mounted Distribution Transformers (26 12 19) 

Note: Designed for residential and multi-family buildings. UL listed. 
. 
. 
 26 12 19 00-0002  Mini Pak - Single Phase KVA 25 Thru 167 - 95 KV BIL.- Oil Filled (26 12 19 00-0001) 

Note: Self actuating pressure relief device, taps, 4-1/2 % below or 2-1/2 % above and below. Designed for loop 
feed grounded wye distribution system. 

. 

. 
 26 12 19 00-0003  Primary, 4.16/4.8 KV Ground Y Or Delta (26 12 19 00-0002) 

Note: 2.4 To 24.94 KV ground Y / 14.4 KV secondary - 240/120 Volt, 480/240 Volt, 277 V. Rated to 5 KVA. 
. 
. 

 26 12 19 00-0004 EA  25 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 3,595.41 556.50 

. 
 26 12 19 00-0005 EA  37.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 

480/240 Volt, 277 Volt .................................................................................................................................................... 4,006.09 667.80 
. 

 26 12 19 00-0006 EA  50 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 4,749.87 779.09 

. 
 26 12 19 00-0007 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 5,681.70 834.75 
. 

 26 12 19 00-0008 EA  100 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 6,363.71 890.40 

. 
 26 12 19 00-0009 EA  167 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 8,333.00 1,168.65 

XXXXXXX 
. 
 26 12 19 00-0010  Factory Modifications Material Cost Only (26 12 19 00-0002) 
. 
. 

 26 12 19 00-0011 EA  Loadbreaker Current Limiting Fuse Factory Modifications .................................................................................................. 594.40  
. 

 26 12 19 00-0012 EA  Loadbreaker Oil Switch, 2 Position Factory Modifications .................................................................................................. 624.55  
. 

 26 12 19 00-0013 EA  Loadbreaker Inserts, Factory Modifications ........................................................................................................................ 687.01  

XXXXXXX 
. 
 26 12 19 00-0014  Distribution - Single Phase Multiple Building Transformer (26 12 19 00-0001) 

Note: KVA 25 to 250, KVA BIL-95, 125, 150 standard features. Oil filled, self-actuating pressure relief device, 
lighting arrester mounted. Pad HV/LV barrier, etc. with taps 4-1/2 % below or 2-1/2 % above and below. 
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. 

. 
 26 12 19 00-0015  Primary, 4.16/4.8 KVA Ground Y Or Delta (26 12 19 00-0014) 

Note: 2.4 To 34.5 KV ground Y / 19.9 KV secondary - 240/120 V, 120/240 V, 240/480 V, 480/240 V, 277V. Rated 
to 5 KVA. 

. 

. 
 26 12 19 00-0016 EA  25 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 4,232.67 556.50 
. 

 26 12 19 00-0017 EA  37.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 
480/240 Volt, 277 Volt .................................................................................................................................................... 4,846.95 556.50 

. 
 26 12 19 00-0018 EA  50 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 5,293.32 762.40 
. 

 26 12 19 00-0019 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 6,472.07 762.40 

. 
 26 12 19 00-0020 EA  100 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 7,242.23 1,001.69 
. 

 26 12 19 00-0021 EA  167 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 8,757.09 1,001.69 

. 
 26 12 19 00-0022 EA  250 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt ................................................................................................................................................................ 13,532.02 1,391.24 

XXXXXXX 
. 
 26 12 19 00-0023  Factory Modifications Material Cost Only (26 12 19 00-0014) 
. 
. 

 26 12 19 00-0024 EA  Loadbreaker Current Limiting Fuse Factory Modifications .................................................................................................. 792.54  
. 

 26 12 19 00-0025 EA Lightning Arrestors, Factory Modifications .......................................................................................................................... 200.81  
. 

 26 12 19 00-0026 EA  Loadbreaker Oil Switch, 2 Position Factory Modifications .................................................................................................. 624.55  
. 

 26 12 19 00-0027 EA  Loop Feed Air Switch, Factory Modifications ................................................................................................................... 1,016.51  
. 

 26 12 19 00-0028 EA  Loadbreaker Inserts (Two), Factory Modifications .............................................................................................................. 271.36  
. 

 26 12 19 00-0029 EA  Bay-O-Net Fuse 25 Thru 167 KVA Factory Modifications ................................................................................................... 234.75  

XXXXXXX 
. 
 26 12 19 00-0030  Primary, 12.47 KV Ground Y Or Delta (26 12 19 00-0014) 

Note: 7.2 To 34.5 KV ground Y / 19.9 KV secondary - 240/120 V, 120/240 V, 240/480 V, 480/240 V, 277V. Rated 
to 5 KVA. 

. 

. 
 26 12 19 00-0031 EA  25 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt .......................................................................................................................................................................... 4,524.77 556.50 
. 

 26 12 19 00-0032 EA  37.5 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 4,944.23 556.50 

. 
 26 12 19 00-0033 EA  50 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt .......................................................................................................................................................................... 5,255.11 762.40 
. 

 26 12 19 00-0034 EA  75 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 
277 Volt .......................................................................................................................................................................... 6,238.51 762.40 

. 
 26 12 19 00-0035 EA  100 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt .......................................................................................................................................................................... 7,726.75 1,001.69 
. 

 26 12 19 00-0036 EA  167 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 
277 Volt .......................................................................................................................................................................... 9,611.37 1,001.80 

. 
 26 12 19 00-0037 EA  250 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ........................................................................................................................................................................ 12,168.76 1,391.24 

XXXXXXX 
. 
 26 12 19 00-0038  Oil Filled Distribution Transformer Single Phase Cluster Mounted (26 12 19 00-0001) 

Note: Conventional type. 
. 
. 
 26 12 19 00-0039  13.8/14.4 KV Ground Y Or Delta Primary 120/240V (26 12 19 00-0038) 

Note: 2.5 Taps FCBN and FCAN. 
. 
. 

 26 12 19 00-0040 EA  10 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................ 3,126.27 404.09 
. 

 26 12 19 00-0041 EA  37.5 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ..................... 3,965.97 568.26 
. 

 26 12 19 00-0042 EA  50 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................ 5,994.40 909.21 
. 

 26 12 19 00-0043 EA  100 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 10,213.44 909.21 
. 

 26 12 19 00-0044 EA  167 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 13,918.55 1,490.10 
. 

 26 12 19 00-0045 EA  250 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 18,250.36 1,490.10 

XXXXXXX 
. 
 26 12 19 00-0046  Oil Filled Distribution Transformer Single Phase (26 12 19 00-0001) 
. 
. 
 26 12 19 00-0047  7.2 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0048 EA  10 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,048.50 429.35 
. 

 26 12 19 00-0049 EA  15 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,336.40 429.35 
. 

 26 12 19 00-0050 EA  25 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,896.50 606.15 
. 

 26 12 19 00-0051 EA  37.5 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,090.20 606.15 
. 

 26 12 19 00-0052 EA  50 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 5,871.27 820.83 
. 

 26 12 19 00-0053 EA  100 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 10,014.82 1,262.80 
. 

 26 12 19 00-0054 EA  167 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 13,763.01 1,262.80 
. 

 26 12 19 00-0055 EA  250 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 18,010.27 1,578.50 

XXXXXXX 
. 
 26 12 19 00-0056  7.2 KV Primary, 240/480 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0057 EA  10 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,048.50 429.35 
. 

 26 12 19 00-0058 EA  15 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,336.48 429.35 
. 

 26 12 19 00-0059 EA  25 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,896.50 606.15 
. 

 26 12 19 00-0060 EA  37.5 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,090.20 606.15 
. 

 26 12 19 00-0061 EA  50 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 5,871.27 820.83 
. 

 26 12 19 00-0062 EA  75 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 8,855.45 1,111.27 
. 

 26 12 19 00-0063 EA  100 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 10,014.82 1,111.27 
. 

 26 12 19 00-0064 EA  167 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 13,763.01 1,401.70 
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. 
 26 12 19 00-0065 EA  250 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 18,010.27 1,578.50 

XXXXXXX 
. 
 26 12 19 00-0066  2.4 KV Primary, 277 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0067 EA  10 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 3,292.55 429.35 
. 

 26 12 19 00-0068 EA  15 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 3,602.37 429.35 
. 

 26 12 19 00-0069 EA  25 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 4,211.83 606.15 
. 

 26 12 19 00-0070 EA  37.5 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................ 5,493.03 606.15 
. 

 26 12 19 00-0071 EA  50 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 6,332.61 820.83 
. 

 26 12 19 00-0072 EA  75 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 9,408.31 1,111.27 
. 

 26 12 19 00-0073 EA  100 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 10,867.68 1,111.27 
. 

 26 12 19 00-0074 EA  167 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 14,960.07 1,401.70 
. 

 26 12 19 00-0075 EA  250 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 19,633.03 1,578.50 

XXXXXXX 
. 
 26 12 19 00-0076  2.4 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0077 EA  10 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,048.50 429.35 
. 

 26 12 19 00-0078 EA  15 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,336.40 429.35 
. 

 26 12 19 00-0079 EA  25 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,896.50 824.74 
. 

 26 12 19 00-0080 EA  37.5 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,090.20 1,111.27 
. 

 26 12 19 00-0081 EA  50 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 5,871.27 820.83 
. 

 26 12 19 00-0082 EA  75 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 8,680.34 1,111.27 
. 

 26 12 19 00-0083 EA  100 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 10,013.23 1,111.27 

XXXXXXX 
. 
 26 12 19 00-0084  2.4 KV Primary, 240/480 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0085 EA  10 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,048.50 429.35 
. 

 26 12 19 00-0086 EA  15 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,336.40 429.35 
. 

 26 12 19 00-0087 EA  25 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,896.50 606.15 
. 

 26 12 19 00-0088 EA  37.5 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,090.20 606.15 
. 

 26 12 19 00-0089 EA  50 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 5,871.27 820.83 
. 

 26 12 19 00-0090 EA  75 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 8,680.34 1,111.27 
. 

 26 12 19 00-0091 EA  100 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 10,013.23 1,111.27 

XXXXXXX 
. 
 26 12 19 00-0092  2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0093 EA  10 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 2,669.02 441.98 
. 

 26 12 19 00-0094 EA  15 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 2,907.68 492.49 
. 

 26 12 19 00-0095 EA  25 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 3,482.93 543.00 
. 

 26 12 19 00-0096 EA  37 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 4,505.93 757.68 
. 

 26 12 19 00-0097 EA  50 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 5,062.84 883.96 
. 

 26 12 19 00-0098 EA  75 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 6,788.75 1,035.50 
. 

 26 12 19 00-0099 EA  100 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 8,094.90 1,187.03 
. 

 26 12 19 00-0100 EA  167 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................. 12,278.20 1,515.36 
. 

 26 12 19 00-0101 EA  250 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................. 16,511.10 1,704.78 

XXXXXXX 
. 
 26 13  Medium-Voltage Switchgear (26 10) 
. 
. 
 26 13 16  Medium-Voltage Fusible Interrupter Switchgear (26 13) 
. 
. 
 26 13 16 00-0001  "Switchyard", Substation Secondary Distribution Section (26 13 16) 

Note: Medium voltage, metal clad switchgear, 3 phase, 3 wire with ground. Includes breaker element, housing, 
control switch two lamps - 3 cable terminals. 

. 

. 
 26 13 16 00-0002  4.16 Or 4.8 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0003 EA  1,200 Amperes, 75 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .......... 13,099.62 1,313.32 
    For Weatherproofing, Add  2,697.76 

. 
 26 13 16 00-0004 EA  1,200 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 13,739.46 1,313.32 

    For Weatherproofing, Add  2,838.52 
. 

 26 13 16 00-0005 EA  1,200 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 18,685.39 1,673.21 
    For Weatherproofing, Add  3,889.24 

. 
 26 13 16 00-0006 EA  2,000 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 25,405.95 1,673.21 

    For Weatherproofing, Add  5,339.60 
. 

 26 13 16 00-0007 EA  2,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 36,334.56 2,020.48 
    For Weatherproofing, Add  7,710.28 

. 
 26 13 16 00-0008 EA  3,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 33,201.05 2,020.48 

    For Weatherproofing, Add  7,006.60 

XXXXXXX 
. 
 26 13 16 00-0009  7.2 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0010 EA  1,200 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section..................... 19,470.19 1,515.36 
    For Weatherproofing, Add  4,080.23 

. 
 26 13 16 00-0011 EA  2,000 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section..................... 23,926.16 1,894.21 

    For Weatherproofing, Add  4,998.30 
. 

 26 13 16 00-0012 EA  3,000 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section..................... 33,573.43 2,273.04 
    For Weatherproofing, Add  7,075.99 

XXXXXXX 
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. 
 26 13 16 00-0013  13.8 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0014 EA  1,200 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .................. 18,802.98 1,515.36 
    For Weatherproofing, Add  3,916.76 

. 
 26 13 16 00-0015 EA  1,200 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .................. 25,836.03 1,515.36 

    For Weatherproofing, Add  5,427.71 
. 

 26 13 16 00-0016 EA  1,200 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ............... 37,658.49 2,020.48 
    For Weatherproofing, Add  7,987.24 

. 
 26 13 16 00-0017 EA  2,000 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .................. 23,658.79 2,020.48 

    For Weatherproofing, Add  4,924.31 
. 

 26 13 16 00-0018 EA  2,000 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .................. 34,257.60 2,525.60 
    For Weatherproofing, Add  7,219.84 

. 
 26 13 16 00-0019 EA  2,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ............... 47,844.14 2,525.60 

    For Weatherproofing, Add  10,170.71 
. 

 26 13 16 00-0020 EA  3,000 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .................. 33,007.25 2,525.60 
    For Weatherproofing, Add  6,934.20 

. 
 26 13 16 00-0021 EA  3,000 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .................. 45,671.36 2,525.60 

    For Weatherproofing, Add  9,683.93 
. 

 26 13 16 00-0022 EA  3,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ............... 59,119.70 2,525.60 
    For Weatherproofing, Add  12,608.15 

XXXXXXX 
. 
 26 13 16 00-0023  4.16 Or 4.8 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0024 EA  1,200 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ........................................................................................................................................................................... 5,916.94 827.13 

    For Weatherproofing, Add  1,185.72 
. 

 26 13 16 00-0025 EA  1,200 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ........................................................................................................................................................................... 7,651.55 827.13 

    For Weatherproofing, Add  1,567.34 
. 

 26 13 16 00-0026 EA  2,000 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ........................................................................................................................................................................... 8,330.09 1,098.64 

    For Weatherproofing, Add  1,679.15 
. 

 26 13 16 00-0027 EA  2,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ......................................................................................................................................................................... 10,322.36 1,357.51 

    For Weatherproofing, Add  2,080.82 
. 

 26 13 16 00-0028 EA  3,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ......................................................................................................................................................................... 13,833.06 1,357.51 

    For Weatherproofing, Add  2,853.17 

XXXXXXX 
. 
 26 13 16 00-0029  7.2 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0030 EA  1,200 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................. 7,469.19 1,262.80 
    For Weatherproofing, Add  1,511.09 

. 
 26 13 16 00-0031 EA  2,000 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................. 9,768.85 1,262.80 

    For Weatherproofing, Add  1,979.81 
. 

 26 13 16 00-0032 EA  3,000 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............... 14,842.71 1,262.80 
    For Weatherproofing, Add  3,059.34 

XXXXXXX 
. 
 26 13 16 00-0033  13.8 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0034 EA 1,200 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............... 7,718.32 1,073.38 
    For Weatherproofing, Add  1,548.46 

. 
 26 13 16 00-0035 EA  1,200 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............... 8,220.34 1,073.38 

    For Weatherproofing, Add  1,658.90 
. 

 26 13 16 00-0036 EA  1,200 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .......... 11,746.26 1,325.95 
    For Weatherproofing, Add  2,397.69 

. 
 26 13 16 00-0037 EA  2,000 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............. 10,538.58 1,591.13 

    For Weatherproofing, Add  2,095.27 
. 

 26 13 16 00-0038 EA  2,000 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............. 12,904.29 1,591.13 
    For Weatherproofing, Add  2,615.72 

. 
 26 13 16 00-0039 EA  2,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .......... 14,842.43 1,856.32 

    For Weatherproofing, Add  3,004.58 
. 

 26 13 16 00-0040 EA  3,000 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............. 13,967.25 2,121.50 
    For Weatherproofing, Add  2,775.17 

. 
 26 13 16 00-0041 EA  3,000 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............. 15,588.30 2,121.50 

    For Weatherproofing, Add  3,131.80 
. 

 26 13 16 00-0042 EA  3,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .......... 19,167.53 2,374.07 
    For Weatherproofing, Add  3,882.02 

XXXXXXX 
. 
 26 13 16 00-0043  Accessories For Substation Secondary Distribution Sections (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0044 EA  1,200 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ..................................... 3,803.16 800.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  480.15 

. 
 26 13 16 00-0045 EA  2,000 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ..................................... 4,735.05 888.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  532.83 
. 

 26 13 16 00-0046 EA  3,000 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ..................................... 6,164.97 1,068.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  641.02 

. 
 26 13 16 00-0047 EA  3-Phase Pothead Termination Accessories, Secondary Distribution Section .................................................................. 4,059.07 1,606.66 
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. 
 26 13 16 00-0048 EA  5 KV, 15 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 4,572.01 99.00 

. 
 26 13 16 00-0049 EA  5 KV, 30 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 6,104.26 99.00 

. 
 26 13 16 00-0050 EA  5 KV, 75 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 11,171.96 99.00 

. 
 26 13 16 00-0051 EA  15 KV, 15 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 8,781.51 99.00 

. 
 26 13 16 00-0052 EA  15 KV, 30 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 9,585.85 99.00 

. 
 26 13 16 00-0053 EA  15 KV, 75 KVA, Control Power Transformer Accessories, Secondary Distribution Section ........................................... 13,045.60 99.00 

. 
 26 13 16 00-0054 EA  6 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section ............................................................. 2,075.29 99.00 

. 
 26 13 16 00-0055 EA  9 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section ............................................................. 2,344.61 99.00 

. 
 26 13 16 00-0056 EA  15 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section ........................................................... 3,557.31 99.00 

. 
 26 13 16 00-0057 EA  Overcurrent Phase Protection, Time And Instantaneous Device 67 ................................................................................ 2,279.83 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 13 16 00-0058 EA  AC Ammeter With Switch .................................................................................................................................................... 896.80 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 13 16 00-0059 EA AC Voltmeter With Switch And Potential Transformer ........................................................................................................ 896.80 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 13 16 00-0060 EA  Indicating Wattmeter ........................................................................................................................................................ 1,321.90 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 13 16 00-0061 EA  Indicating Varmeter .......................................................................................................................................................... 1,557.74 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 13 16 00-0062 EA Indicating Watt-hour Meter, 2 Element ................................................................................................................................ 981.24 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 13 16 00-0063 EA  Ground Protection, Time Or Instantaneous Device 67N .................................................................................................. 2,390.95 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 13 16 00-0064 EA  Differential Generator Protection Single Phase NEMA Device 87 ................................................................................... 4,323.07 99.00 
. 

 26 13 16 00-0065 EA  Current Transformers 5 And 15 KV Single Secondary........................................................................................................ 610.73 99.00 
. 

 26 13 16 00-0066 EA Potential Transformers 5 KV And 15 KV With Primary Fuses .......................................................................................... 2,887.63 99.00 

XXXXXXX 
. 
 26 13 19  Medium-Voltage Vacuum Interrupter Switchgear (26 13) 
. 
. 
 26 13 19 00-0001  Vacuum Circuit Breakers 13.8 KV (26 13 19) 
. 
. 

 26 13 19 00-0002 EA  1,200 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 46,807.96 1,578.50 
. 

 26 13 19 00-0003 EA  1,200 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 51,708.91 1,995.22 
. 

 26 13 19 00-0004 EA  1,200 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................ 58,715.62 1,995.22 
. 

 26 13 19 00-0005 EA  2,000 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 53,608.73 1,578.50 
. 

 26 13 19 00-0006 EA  2,000 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 60,269.21 1,578.50 
. 

 26 13 19 00-0007 EA  2,000 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................ 68,701.45 1,856.32 
. 

 26 13 19 00-0008 EA  3,000 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 70,924.95 2,121.50 
. 

 26 13 19 00-0009 EA  3,000 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 77,619.25 2,121.50 
. 

 26 13 19 00-0010 EA  3,000 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV  Substation, Secondary Distribution Section ............... 84,823.98 2,386.70 

XXXXXXX 
. 
 26 13 29  Medium-Voltage Compartmentalized Switchgear (26 13) 
. 
. 
 26 13 29 00-0001  Substation Secondary Distribution Section (26 13 29) 

Note: Low voltage drawout switchgear 277/480 volt, 3 phase 4 wire. 
. 
. 
 26 13 29 00-0002  Switchgear Compartment Complete With Air Circuit Breaker (26 13 29 00-0001) 

Note: With solid state long - time and instantaneous trips. 
. 
. 

 26 13 29 00-0003 EA  800 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-206 ....................................................... 14,891.35 975.03 
. 

 26 13 29 00-0004 EA  1,600 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-416 .................................................... 23,548.00 1,474.15 
. 

 26 13 29 00-0005 EA  2,000 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-420 .................................................... 31,884.80 1,810.77 
. 

 26 13 29 00-0006 EA  3,200 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-632 .................................................... 52,911.31 2,100.96 
. 

 26 13 29 00-0007 EA  4,000 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-840 .................................................... 67,993.23 2,391.15 

XXXXXXX 
. 
 26 13 29 00-0008  Switchgear Compartment Without Circuit Breaker (26 13 29 00-0001) 
. 
. 

 26 13 29 00-0009 EA  800 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............................ 6,592.94 296.00 
. 

 26 13 29 00-0010 EA  1,600 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ......................... 7,618.19 296.00 
. 

 26 13 29 00-0011 EA  2,000 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ......................... 9,966.73 435.28 
. 

 26 13 29 00-0012 EA  3,200 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 14,237.69 435.28 
. 

 26 13 29 00-0013 EA  4,000 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 23,764.40 638.42 

XXXXXXX 
. 
 26 13 29 00-0014  Switchgear Compartment, Blank, Use As Filler Or Metering (26 13 29 00-0001) 

Note: No provisions for future breaker. 
. 
. 

 26 13 29 00-0015 EA  600 To 2,000 Amperes, Blank Section Filler, Secondary Distribution Section ................................................................. 3,070.37 330.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.16 

. 
 26 13 29 00-0016 EA  3,000 Amperes, Blank Section Filler, Secondary Distribution Section ............................................................................. 3,828.21 330.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.06 
. 

 26 13 29 00-0017 EA  4,000 Amperes, Blank Section Filler, Secondary Distribution Section ............................................................................. 5,024.18 510.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  319.21 

XXXXXXX 
. 
 26 13 29 00-0018  Accessories For Substation Secondary Distribution (26 13 29 00-0001) 
. 
. 

 26 13 29 00-0019 EA  Short Time Delay Accessories, Secondary Distribution Section ...................................................................................... 1,623.61  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 13 29 00-0020 EA  Key Interlock Accessories, Secondary Distribution Section ............................................................................................. 1,281.21  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 13 29 00-0021 EA  Ammeter And Switch Complete Accessories, Secondary Distribution Section ................................................................ 3,884.75 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 13 29 00-0022 EA  Voltmeter And Switch Complete Accessories, Secondary Distribution Section ............................................................... 3,884.75 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
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. 
 26 13 29 00-0023 EA  Wattmeter - Complete Accessories, Secondary Distribution Section ............................................................................... 5,112.23 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 13 29 00-0024 EA Watt-hour Meter - Complete Accessories, Secondary Distribution Section ..................................................................... 6,598.12 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 13 29 00-0025 EA  Circuit Breaker Lifting Device Accessories, Secondary Distribution Section ................................................................... 2,915.46 112.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.73 
. 

 26 13 29 00-0026 EA  Weatherproofing, Per Vertical Section Accessories, Secondary Distribution Section ...................................................... 9,964.65 1,672.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,003.46 

. 
 26 13 29 00-0027 EA  Current Transformer, Single Section 5 To 800 Single Secondary 5 To 800 .................................................................... 1,804.50 99.00 

. 
 26 13 29 00-0028 EA  Potential Transformers Each With Fuses Accessories, Secondary Distribution Section ................................................. 2,105.27 99.00 

. 
 26 13 29 00-0029 EA  Shunt Trip And Auxiliary Switch Accessories, Secondary Distribution Section ................................................................ 1,121.90 49.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.70 
. 

 26 13 29 00-0030 EA  3 Current Limiting Fuses 15 KV Accessories, Secondary Distribution Section ................................................................ 8,267.06 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 13 29 00-0031 EA  3 Phase Surge Capacitors 15 KV Accessories, Secondary Distribution Section ............................................................. 1,070.22 49.50 

XXXXXXX 
. 
 26 18  Medium-Voltage Circuit Protection Devices (26 10) 
. 
. 
 26 18 36  Medium-Voltage Enclosed Fuses (26 18) 
. 
. 
 26 18 36 00-0001  Sectionalizing Switch (26 18 36) 
. 
. 
 26 18 36 00-0002  Pad Mounted Metal Enclosed Oil Filled Switching Units (26 18 36 00-0001) 

Note: 15 KV - 25 KV. 
. 
. 
 26 18 36 00-0003  Sectionalizing Tapping And Fusing Underground Feeders (26 18 36 00-0002) 

Note: 200 Amp replaceable bushing wells recessed locking assembly oil level and oil fill plugs. 
. 
. 

 26 18 36 00-0004 EA 3 Phase, 1 Switch Up And 2 Switch Downstream Tapping And Fusing Underground ................................................... 25,770.10 834.75 
. 

 26 18 36 00-0005 EA 3 Phase, 2 Switch Up And 2 Switch Downstream Tapping And Fusing Underground ................................................... 28,937.21 834.75 

XXXXXXX 
. 
 26 20  Low-Voltage Electrical Distribution (26) 
. 
. 
 26 21  Low-Voltage Electrical Service Entrance (26 20) 

See CSI section 26 05 13 00-0000 for wire and cables. 
. 
. 
 26 21 13  Low-Voltage Overhead Electrical Service Entrance (26 21) 
. 
. 
 26 21 13 00-0001  Service Drop Cable And Weatherheads (26 21 13) 
. 
. 
 26 21 13 00-0002  600 Volt Insulated Stranded Conductors (26 21 13 00-0001) 
. 
. 
 26 21 13 00-0003  Aluminum Duplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0004 LF #6 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 7.69 3.01 
. 

 26 21 13 00-0005 LF #4 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 9.18 3.55 
. 

 26 21 13 00-0006 LF #2 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 10.52 4.01 
. 

 26 21 13 00-0007 LF 1/0 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 13.54 5.05 

XXXXXXX 
. 
 26 21 13 00-0008  Aluminum Triplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0009 LF #6 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 9.23 3.55 
. 

 26 21 13 00-0010 LF #4 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 10.47 4.01 
. 

 26 21 13 00-0011 LF #2 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 13.22 5.05 
. 

 26 21 13 00-0012 LF 1/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 16.29 6.16 
. 

 26 21 13 00-0013 LF 2/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 21.44 8.15 
. 

 26 21 13 00-0014 LF 4/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 26.87 10.10 
. 

 26 21 13 00-0015 LF 336 MCM, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ....................................... 33.51 12.03 

XXXXXXX 
. 
 26 21 13 00-0016  Aluminum Quadruplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0017 LF #6 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 10.48 4.01 
. 

 26 21 13 00-0018 LF #4 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 13.22 5.05 
. 

 26 21 13 00-0019 LF #2 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 16.99 6.47 
. 

 26 21 13 00-0020 LF 1/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................ 21.69 8.15 
. 

 26 21 13 00-0021 LF 2/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................ 24.07 9.02 
. 

 26 21 13 00-0022 LF 3/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................ 27.30 10.10 
. 

 26 21 13 00-0023 LF 4/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................ 32.34 12.03 
. 

 26 21 13 00-0024 LF 336 MCM, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ............................... 37.58 13.29 

XXXXXXX 
. 
 26 21 13 00-0025  Weatherproof Conduit Hubs (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0026 EA  1/2" Weatherproof Conduit Hubs .......................................................................................................................................... 50.67 19.08 
. 

 26 21 13 00-0027 EA  3/4" Weatherproof Conduit Hubs .......................................................................................................................................... 57.83 21.67 
. 

 26 21 13 00-0028 EA  1" Weatherproof Conduit Hubs ............................................................................................................................................. 67.54 24.28 
. 

 26 21 13 00-0029 EA  1-1/4" Weatherproof Conduit Hubs ....................................................................................................................................... 94.76 32.51 
. 

 26 21 13 00-0030 EA  1-1/2" Weatherproof Conduit Hubs ..................................................................................................................................... 104.47 35.12 
. 

 26 21 13 00-0031 EA  2" Weatherproof Conduit Hubs ........................................................................................................................................... 136.87 40.75 
. 

 26 21 13 00-0032 EA  2-1/2" Weatherproof Conduit Hubs ..................................................................................................................................... 182.84 45.95 
. 

 26 21 13 00-0033 EA  3" Weatherproof Conduit Hubs ........................................................................................................................................... 238.24 54.18 
. 

 26 21 13 00-0034 EA  4" Weatherproof Conduit Hubs ........................................................................................................................................... 416.90 108.38 

XXXXXXX 
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. 
 26 21 13 00-0035  Service Entrance Cap, Threaded Weatherhead, Galvanized (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0036 EA  1/2" Galvanized Threaded Service Entrance Weatherhead Cap For #14 Through #10 AWG Cable Service ....................... 55.48 19.08 
. 

 26 21 13 00-0037 EA  3/4" Galvanized Threaded Service Entrance Weatherhead Cap For #12 Through #8 AWG Cable Service ......................... 63.57 21.67 
. 

 26 21 13 00-0038 EA  1" Galvanized Threaded Service Entrance Weatherhead Cap For #6 AWG Cable Service ................................................. 72.69 24.28 
. 

 26 21 13 00-0039 EA 1-1/4" Galvanized Threaded Service Entrance Weatherhead Cap For #4 Through #2 AWG Cable Service ........................ 97.65 32.51 
. 

 26 21 13 00-0040 EA 1-1/2" Galvanized Threaded Service Entrance Weatherhead Cap For #4 Through #2 AWG Cable Service ...................... 110.09 35.12 
. 

 26 21 13 00-0041 EA 2" Galvanized Threaded Service Entrance Weatherhead Cap For 1/0 Through 2/0 AWG Cable Service .......................... 143.52 40.75 
. 

 26 21 13 00-0042 EA 2-1/2" Galvanized Threaded Service Entrance Weatherhead Cap For 3/0 Through 4/0 Cable Service ............................. 236.76 45.95 
. 

 26 21 13 00-0043 EA  3" Galvanized Threaded Service Entrance Weatherhead Cap For 250 Through 350 MCM Cable Service ........................ 269.91 54.18 
. 

 26 21 13 00-0044 EA  4" Galvanized Threaded Service Entrance Weatherhead Cap For 600 Through 750 MCM Cable Service ........................ 447.80 108.38 

XXXXXXX 
. 
 26 21 13 00-0045  Service Entrance Cap, Clamp-On Weatherhead, Aluminum (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0046 EA 1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For #14 To #12 AWG Cable Service ................................. 53.78 19.08 
. 

 26 21 13 00-0047 EA 3/4" Aluminum Clamp-On Service Entrance Weatherhead Cap For #10 To #8 AWG Cable Service ................................... 60.71 21.67 
. 

 26 21 13 00-0048 EA 1" Aluminum Clamp-On Service Entrance Weatherhead Cap For #6 AWG Cable Service .................................................. 68.82 24.17 
. 

 26 21 13 00-0049 EA 1-1/4" Aluminum Clamp-On Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service .................................. 91.53 32.51 
. 

 26 21 13 00-0050 EA 1-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ................................ 101.83 35.12 
. 

 26 21 13 00-0051 EA 2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 1/0 To 2/0 AWG Cable Service .................................... 119.92 40.75 
. 

 26 21 13 00-0052 EA 2-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 3/0 To 4/0 Cable Service ....................................... 192.49 45.95 
. 

 26 21 13 00-0053 EA 3" Aluminum Clamp-On Service Entrance Weatherhead Cap For 250 To 350 MCM Cable Service .................................. 247.65 54.18 
. 

 26 21 13 00-0054 EA 3-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 400 To 500 MCM Cable Service ............................ 349.69 81.28 
. 

 26 21 13 00-0055 EA 4" Aluminum Clamp-On Service Entrance Weatherhead Cap For 600 To 750 MCM Cable Service .................................. 421.30 108.38 

XXXXXXX 
. 
 26 21 13 00-0056  Service Entrance Cap, Threaded Weatherhead, Polyvinyl Chloride (PVC) (26 

21 13 00-0002) 
. 
. 

 26 21 13 00-0057 EA  1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #14 To #12 AWG Cable Service ........... 52.71 19.08 
. 

 26 21 13 00-0058 EA  3/4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #10 To #8 AWG Cable Service ............. 60.33 21.67 
. 

 26 21 13 00-0059 EA  1" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #6 AWG Cable Service ............................ 68.61 24.17 
. 

 26 21 13 00-0060 EA 1-1/4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service............ 91.36 32.51 
. 

 26 21 13 00-0061 EA 1-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service............ 99.58 35.12 
. 

 26 21 13 00-0062 EA 2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 1/0 To 2/0 AWG Cable Service .............. 122.71 40.75 
. 

 26 21 13 00-0063 EA 2-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 3/0 To 4/0 Cable Service ................. 210.83 45.95 
. 

 26 21 13 00-0064 EA  3" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 250 To 350 MCM Cable Service ............ 235.57 54.18 
. 

 26 21 13 00-0065 EA  3-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 400 To 500 MCM Cable 
Service ............................................................................................................................................................................... 407.83 81.28 

. 
 26 21 13 00-0066 EA  4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 600 To 750 MCM Cable Service ............ 565.93 108.38 

XXXXXXX 
. 
 26 21 16  Low-Voltage Underground Electrical Service Entrance (26 21) 
. 
. 
 26 21 16 00-0001  Aluminum Triplex For Underground Service, Direct Burial (26 21 16) 

Note: Excludes excavation and backfill. 
. 
. 

 26 21 16 00-0002 MLF #6 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,194.59 1,122.51 
. 

 26 21 16 00-0003 MLF #4 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,487.48 1,188.55 
. 

 26 21 16 00-0004 MLF #2 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,872.80 1,262.80 
. 

 26 21 16 00-0005 MLF 1/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 4,179.53 1,262.80 
. 

 26 21 16 00-0006 MLF 2/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 4,549.35 1,347.03 
. 

 26 21 16 00-0007 MLF 3/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 5,323.99 1,554.26 
. 

 26 21 16 00-0008 MLF 4/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 6,728.59 2,020.48 

XXXXXXX 
. 
 26 22  Low-Voltage Transformers (26 20) 
. 
. 
 26 22 13  Low-Voltage Distribution Transformers (26 22) 
. 
. 
 26 22 13 00-0001  Single Phase General Purpose "Dry Type" Transformers (26 22 13) 

Note: 60 HZ type EP and EPT 115 C rise, 185 C insulation, type DT-3 and DS-3 150 C rise, 220 C insulation. 
Indoor Use. Wall mounted for up to 10 KVA, floor mounted for 15 KVA and larger. DT-3 and DS-3 use 
weathershields for outdoor placement. UL listed. 

. 

. 
 26 22 13 00-0002  480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 00-0001) 

Note: 2-2.5 Percent taps above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0003 EA  1 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .................................................... 771.22 278.88 
. 

 26 22 13 00-0004 EA  3 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .................................................... 994.27 334.66 
. 

 26 22 13 00-0005 EA  5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ................................................. 1,161.93 349.16 
. 

 26 22 13 00-0006 EA  7.5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .............................................. 1,330.92 362.55 
. 

 26 22 13 00-0007 EA  10 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 1,730.48 390.43 
. 

 26 22 13 00-0008 EA  15 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,002.38 418.32 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  58.29 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  87.43 

. 
 26 22 13 00-0009 EA  25 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,179.10 446.20 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  64.33 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  96.50 

. 
 26 22 13 00-0010 EA  37.5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................ 2,203.42 501.98 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  59.97 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  89.96 

. 
 26 22 13 00-0011 EA  50 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,575.03 557.76 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  72.98 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  109.46 
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. 
 26 22 13 00-0012 EA  75 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 3,317.00 669.31 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  98.92 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  148.38 

. 
 26 22 13 00-0013 EA  100 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 4,120.47 780.86 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  127.94 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  191.91 

. 
 26 22 13 00-0014 EA  167 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 6,252.08 1,003.97 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  212.21 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  318.31 

. 
 26 22 13 00-0015 EA  250 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ........................................... 10,505.71 1,227.07 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  402.58 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  603.87 

. 
 26 22 13 00-0016 EA  333 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ........................................... 15,778.81 1,394.40 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  649.50 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  974.25 

XXXXXXX 
. 
 26 22 13 00-0017  240 x 480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 

00-0001) 
Note: 1-10 Percent x 2-5 percent FCBN taps. 

. 

. 
 26 22 13 00-0018 EA  3 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .......................................... 894.93 334.66 

. 
 26 22 13 00-0019 EA  5 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ....................................... 1,002.75 348.60 

. 
 26 22 13 00-0020 EA  7.5 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .................................... 1,152.98 362.55 

. 
 26 22 13 00-0021 EA  10 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 1,312.04 390.43 

XXXXXXX 
. 
 26 22 13 00-0022  240 x 480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 

00-0001) 
Note: 2-5 Percent x 4 - 2.5 percent FCBN taps. 

. 

. 
 26 22 13 00-0023 EA  15 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 2,002.38 418.32 

. 
 26 22 13 00-0024 EA  25 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 2,179.10 446.20 

XXXXXXX 
. 
 26 22 13 00-0025  1 Phase Mounting Brackets (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0026 EA  1 Phase Mounting Brackets (Set Of 2) For Transformers Up To 100 KVA ......................................................................... 572.76 198.01 

XXXXXXX 
. 
 26 22 13 00-0027  1 Phase Weathershields (26 22 13 00-0001) 

Note: Use with types DT-3 and DS-3. 
. 
. 

 26 22 13 00-0028 EA 37.5 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................ 41.99  
. 

 26 22 13 00-0029 EA 50 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................... 53.53  
. 

 26 22 13 00-0030 EA 75 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................... 63.83  
. 

 26 22 13 00-0031 EA 100 KVA 1 Phase Weathershields, Set Of 2 ......................................................................................................................... 76.15  
. 

 26 22 13 00-0032 EA 167 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 103.02  
. 

 26 22 13 00-0033 EA 250 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 123.18  
. 

 26 22 13 00-0034 EA 333 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 151.18  

XXXXXXX 
. 
 26 22 13 00-0035  Packaged Power Supply (26 22 13 00-0001) 

Note: 2-5 Percent FCBN taps. 
. 
. 

 26 22 13 00-0036 EA  5 KVA, 480 Volt - 120/240 Volt, Transformer With 6 - 1 Pole / 3 - 2 Pole Max 20 Amperes Breakers ............................. 1,314.57 348.60 
. 

 26 22 13 00-0037 EA  7.5 KVA, 480 Volt - 120/240 Volt, Transformer With 8 - 1 Pole / 4 - 2 Pole Max 30 Amperes Breakers .......................... 1,446.98 362.55 
. 

 26 22 13 00-0038 EA  10 KVA, 480 Volt - 120/240 Volt, Transformer With 10 - 1 Pole / 5 - 2 Pole Max 40 Amperes Breakers ......................... 1,565.00 390.43 
. 

 26 22 13 00-0039 EA  15 KVA, 480 Volt - 120/240 Volt, Transformer With 16 - 1 Pole / 8 - 2 Pole Max 60 Amperes Breakers ......................... 1,854.36 418.32 
. 

 26 22 13 00-0040 EA  25 KVA, 480 Volt - 120/240 Volt, Transformer With 24 - 1 Pole / 12 - 2 Pole Max 100 Amperes Breakers ..................... 2,410.44 446.20 

XXXXXXX 
. 
 26 22 13 00-0041  240 Volt, 120/240 Volt, Single Phase Isolation Transformer Computer 

Grade (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0042 EA 0.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ..................................................................................... 966.71 251.00 
. 

 26 22 13 00-0043 EA  1 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ..................................................................................... 1,280.05 278.88 
. 

 26 22 13 00-0044 EA  2.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer .................................................................................. 1,503.58 334.66 
. 

 26 22 13 00-0045 EA  5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ..................................................................................... 1,637.86 348.60 
. 

 26 22 13 00-0046 EA  7.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer .................................................................................. 1,811.32 362.55 
. 

 26 22 13 00-0047 EA  10 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 2,247.84 390.43 
. 

 26 22 13 00-0048 EA  15 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 2,816.50 418.32 

XXXXXXX 
. 
 26 22 13 00-0049  1 Phase, 208/600 Volt, Dry General Purpose Transformer (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0050 EA  15 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,356.64 418.32 
. 

 26 22 13 00-0051 EA  25 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,495.95 446.20 
. 

 26 22 13 00-0052 EA  30 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,644.13 474.09 
. 

 26 22 13 00-0053 EA  37.5 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ........................................................... 4,666.45 501.98 
. 

 26 22 13 00-0054 EA  45 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 4,858.67 529.87 
. 

 26 22 13 00-0055 EA  50 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 6,307.80 557.76 

XXXXXXX 
. 
 26 22 13 00-0056  3 Phase General Purpose "Dry Type" Transformer (26 22 13) 

Note: 60 HZ type EP and EPT 115 C rise, 185 C insulation, type DT-3 and DS-3 150 C rise, 220 C insulation. 
Indoor use. Wall mounted for up to 10 KVA, floor mounted for 15 KVA and larger. DT-3 and DS-3 use 
weathershields for outdoor placement. UL listed. 
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. 

. 
 26 22 13 00-0057  Packaged Power Supply (26 22 13 00-0056) 

Note: 2-5 Percent FCBN taps. 
. 
. 

 26 22 13 00-0058 EA  15 KVA, 480 Volt - 208/120 Volt, Transformer With 12 - 1 Pole / 4 - 3 Pole Max, 40 Amperes Breakers ........................ 5,357.57 1,199.18 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  147.96 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  221.94 

. 
 26 22 13 00-0059 EA  22.5 KVA, 480 Volt - 208/120 Volt, Transformer With 18 - 1 Pole / 6 - 3 Pole Max, 60 Amperes Breakers ..................... 6,232.78 1,282.84 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  183.35 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  275.03 

. 
 26 22 13 00-0060 EA  30 KVA, 480 Volt - 208/120 Volt, Transformer With 24 - 1 Pole / 8 - 3 Pole Max, 80 Amperes Breakers ........................ 7,288.25 1,394.40 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  224.97 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  337.46 

XXXXXXX 
. 
 26 22 13 00-0061  Drive Isolation Transformers (26 22 13 00-0056) 

Note: Only use in step-up applications. 
. 
. 
 26 22 13 00-0062  230 Volt Drive Isolation Transformers (26 22 13 00-0061) 
. 
. 

 26 22 13 00-0063 EA  7.5 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............... 3,511.51 446.20 
. 

 26 22 13 00-0064 EA  11 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,057.14 474.09 
. 

 26 22 13 00-0065 EA  15 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,210.89 501.98 
. 

 26 22 13 00-0066 EA  20 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,902.83 529.87 
. 

 26 22 13 00-0067 EA  27 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,114.95 585.65 
. 

 26 22 13 00-0068 EA  34 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,621.00 641.42 
. 

 26 22 13 00-0069 EA  40 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,325.61 697.20 
. 

 26 22 13 00-0070 EA  51 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 7,327.65 780.86 
. 

 26 22 13 00-0071 EA  63 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 7,891.56 808.75 
. 

 26 22 13 00-0072 EA  75 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 9,006.74 836.64 
. 

 26 22 13 00-0073 EA  93 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 11,130.36 864.53 
. 

 26 22 13 00-0074 EA  118 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 12,590.62 1,059.75 
. 

 26 22 13 00-0075 EA  145 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 13,973.19 1,115.52 
. 

 26 22 13 00-0076 EA  175 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 15,893.94 1,171.29 
. 

 26 22 13 00-0077 EA  220 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 19,351.11 1,394.40 
. 

 26 22 13 00-0078 EA  275 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 25,423.08 1,645.39 
. 

 26 22 13 00-0079 EA  330 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 26,915.10 1,812.72 
. 

 26 22 13 00-0080 EA  440 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 32,565.93 2,007.93 
. 

 26 22 13 00-0081 EA  550 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 39,932.81 2,231.04 

XXXXXXX 
. 
 26 22 13 00-0082  208V Drive Isolation Transformers (26 22 13 00-0061) 
. 
. 

 26 22 13 00-0083 EA  7.5 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............... 3,644.82 446.20 
. 

 26 22 13 00-0084 EA  11 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,215.38 474.09 
. 

 26 22 13 00-0085 EA  15 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,374.12 501.98 
. 

 26 22 13 00-0086 EA  20 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,098.44 529.87 
. 

 26 22 13 00-0087 EA  27 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,315.68 585.65 
. 

 26 22 13 00-0088 EA  30 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,786.04 613.53 
. 

 26 22 13 00-0089 EA  45 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,632.37 725.09 
. 

 26 22 13 00-0090 EA  51 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 7,621.13 780.86 
. 

 26 22 13 00-0091 EA  63 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,210.91 808.75 
. 

 26 22 13 00-0092 EA  75 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 9,380.01 836.64 
. 

 26 22 13 00-0093 EA  93 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 11,608.88 864.53 
. 

 26 22 13 00-0094 EA  118 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 13,123.60 1,059.75 
. 

 26 22 13 00-0095 EA  145 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 14,570.87 1,115.52 
. 

 26 22 13 00-0096 EA  175 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 16,583.70 1,171.29 
. 

 26 22 13 00-0097 EA  220 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 20,194.14 1,394.40 

XXXXXXX 
. 
 26 22 13 00-0098  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCBN Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0099 EA  9 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,626.88 460.15 
. 

 26 22 13 00-0100 EA  15 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,345.60 501.98 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  117.08 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  175.62 

XXXXXXX 
. 
 26 22 13 00-0101  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCAN And 4-2.5 Percent FCBN 

Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0102 EA  30 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,799.28 613.53 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  128.61 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  192.92 
    For K4 Factor Rating, Add  1,800.55 
    For K13 Factor Rating, Add  2,572.21 
    For K20 Factor Rating, Add  3,343.87 

. 
 26 22 13 00-0103 EA  37.5 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................ 4,518.02 669.31 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  158.97 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  238.46 
    For K4 Factor Rating, Add  2,225.58 
    For K13 Factor Rating, Add  3,179.40 
    For K20 Factor Rating, Add  4,133.22 
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. 
 26 22 13 00-0104 EA  45 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 4,748.01 725.09 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  164.89 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  247.34 
    For K4 Factor Rating, Add  2,308.49 
    For K13 Factor Rating, Add  3,297.84 
    For K20 Factor Rating, Add  4,287.19 

. 
 26 22 13 00-0105 EA  50 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,069.15 780.86 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  225.37 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  338.06 
    For K4 Factor Rating, Add  3,155.19 
    For K13 Factor Rating, Add  4,507.42 
    For K20 Factor Rating, Add  5,859.65 

. 
 26 22 13 00-0106 EA  75 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,049.31 836.64 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  218.80 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  328.20 
    For K4 Factor Rating, Add  3,063.22 
    For K13 Factor Rating, Add  4,376.03 
    For K20 Factor Rating, Add  5,688.84 

. 
 26 22 13 00-0107 EA  112.5 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry .......................................... 7,493.79 1,003.97 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  274.29 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  411.44 
    For K4 Factor Rating, Add  3,840.10 
    For K13 Factor Rating, Add  5,485.86 
    For K20 Factor Rating, Add  7,131.62 

. 
 26 22 13 00-0108 EA  150 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................. 9,547.27 1,115.52 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  365.81 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  548.72 
    For K4 Factor Rating, Add  5,121.36 
    For K13 Factor Rating, Add  7,316.23 
    For K20 Factor Rating, Add  9,511.10 

. 
 26 22 13 00-0109 EA  225 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 12,897.54 1,394.40 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  505.44 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  758.16 
    For K4 Factor Rating, Add  7,076.13 
    For K13 Factor Rating, Add  10,108.75 
    For K20 Factor Rating, Add  13,141.38 

. 
 26 22 13 00-0110 EA  300 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 15,749.58 1,729.06 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  614.57 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  921.86 
    For K4 Factor Rating, Add  8,604.04 
    For K13 Factor Rating, Add  12,291.48 
    For K20 Factor Rating, Add  15,978.92 

. 
 26 22 13 00-0111 EA  500 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 22,237.86 2,119.48 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  899.94 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,349.92 
    For K4 Factor Rating, Add  12,599.22 
    For K13 Factor Rating, Add  17,998.89 
    For K20 Factor Rating, Add  23,398.56 

. 
 26 22 13 00-0112 EA  750 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 49,034.79 2,559.89 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  2,195.17 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  3,292.76 
    For K4 Factor Rating, Add  30,732.38 
    For K13 Factor Rating, Add  43,903.40 
    For K20 Factor Rating, Add  57,074.42 

. 
 26 22 13 00-0113 EA  1,000 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................ 64,029.28 2,788.79 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  2,922.58 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  4,383.88 
    For K4 Factor Rating, Add  40,916.18 
    For K13 Factor Rating, Add  58,451.68 
    For K20 Factor Rating, Add  75,987.18 

XXXXXXX 
. 
 26 22 13 00-0114  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCAN And 2-2.5 Percent FCBN 

Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0115 EA  6 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,194.62 432.26 
    For K4 Factor Rating, Add  931.06 
    For K13 Factor Rating, Add  1,330.09 
    For K20 Factor Rating, Add  1,729.12 

. 
 26 22 13 00-0116 EA  9 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,626.88 460.15 

    For K4 Factor Rating, Add  1,194.60 
    For K13 Factor Rating, Add  1,706.57 
    For K20 Factor Rating, Add  2,218.54 

. 
 26 22 13 00-0117 EA  15 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,345.60 501.98 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  117.08 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  175.62 
    For K4 Factor Rating, Add  1,639.14 
    For K13 Factor Rating, Add  2,341.63 
    For K20 Factor Rating, Add  3,044.12 

XXXXXXX 
. 
 26 22 13 00-0118  480 Volt x 480Y/277 Volt, 2-2.5 Percent FCAN And 4 Percent FCBN Taps 

(26 22 13 00-0056) 
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. 

. 
 26 22 13 00-0119 EA  30 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,123.38 613.53 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  244.82 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  367.22 
    For K4 Factor Rating, Add  3,427.42 
    For K13 Factor Rating, Add  4,896.31 
    For K20 Factor Rating, Add  6,365.20 

. 
 26 22 13 00-0120 EA  45 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,898.79 725.09 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  272.43 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  408.65 
    For K4 Factor Rating, Add  3,814.03 
    For K13 Factor Rating, Add  5,448.62 
    For K20 Factor Rating, Add  7,083.21 

. 
 26 22 13 00-0121 EA  75 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 9,959.99 836.64 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  414.34 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  621.50 
    For K4 Factor Rating, Add  5,800.70 
    For K13 Factor Rating, Add  8,286.71 
    For K20 Factor Rating, Add  10,772.72 

. 
 26 22 13 00-0122 EA  112.5 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................ 12,460.43 1,003.97 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  522.63 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  783.94 
    For K4 Factor Rating, Add  7,316.75 
    For K13 Factor Rating, Add  10,452.50 
    For K20 Factor Rating, Add  13,588.25 

. 
 26 22 13 00-0123 EA  150 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 14,919.67 1,115.52 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  634.43 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  951.65 
    For K4 Factor Rating, Add  8,882.04 
    For K13 Factor Rating, Add  12,688.63 
    For K20 Factor Rating, Add  16,495.22 

. 
 26 22 13 00-0124 EA  225 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 19,091.22 1,394.40 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  815.12 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,222.68 
    For K4 Factor Rating, Add  11,411.70 
    For K13 Factor Rating, Add  16,302.43 
    For K20 Factor Rating, Add  21,193.16 

. 
 26 22 13 00-0125 EA  300 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 23,244.01 1,729.06 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  989.30 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,483.94 
    For K4 Factor Rating, Add  13,850.14 
    For K13 Factor Rating, Add  19,785.91 
    For K20 Factor Rating, Add  25,721.68 

. 
 26 22 13 00-0126 EA  500 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 36,736.26 2,119.48 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,624.86 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  2,437.30 
    For K4 Factor Rating, Add  22,748.10 
    For K13 Factor Rating, Add  32,497.29 
    For K20 Factor Rating, Add  42,246.48 

XXXXXXX 
. 
 26 22 13 00-0127  3 Phase 60 Hz K20 Dry Type Transformers (26 22 13 00-0056) 
. 
. 
 26 22 13 00-0128  3 Phase 60 Hz K20 Dry Type Transformers, 115 C Rise (26 22 13 00-0127) 

Note: 220 C insulation 480 V-208 Y/120 V. 2-2.5 Percent above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0129 EA  15 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 3,157.36 501.98 
. 

 26 22 13 00-0130 EA  30 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 4,638.15 613.53 
. 

 26 22 13 00-0131 EA  45 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 6,644.36 725.09 
. 

 26 22 13 00-0132 EA  75 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 8,406.49 836.64 
. 

 26 22 13 00-0133 EA  112.5 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ............................................................... 12,394.24 1,003.97 
. 

 26 22 13 00-0134 EA  150 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 14,977.59 1,115.52 
. 

 26 22 13 00-0135 EA  225 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 17,508.76 1,394.40 
. 

 26 22 13 00-0136 EA  300 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 27,358.40 1,729.06 

XXXXXXX 
. 
 26 22 13 00-0137  3 Phase 60 Hz K20 Dry Type Transformers, 80 C Rise (26 22 13 00-0127) 

Note: 220 C insulation 480 V-208 Y/120 V. 2-2.5 Percent above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0138 EA  15 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 3,589.69 501.98 
. 

 26 22 13 00-0139 EA  30 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 5,320.78 613.53 
. 

 26 22 13 00-0140 EA  45 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 7,682.78 725.09 
. 

 26 22 13 00-0141 EA  75 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 9,751.06 836.64 
. 

 26 22 13 00-0142 EA  112.5 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ............................................................... 14,471.09 1,003.97 
. 

 26 22 13 00-0143 EA  150 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 17,528.14 1,115.52 
. 

 26 22 13 00-0144 EA  225 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 20,452.34 1,394.40 
. 

 26 22 13 00-0145 EA  300 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 32,138.87 1,729.06 

XXXXXXX 
. 
 26 22 13 00-0146  NEMA Premium Efficient Dry Type Transformers (26 22 13 00-0056) 
. 
. 
 26 22 13 00-0147  Aluminum Windings, NEMA Premium Efficient Dry Type Transformers (26 22 13 

00-0146) 
Note: Two taps at 2.5%, four at -2.5%. 

. 

. 
 26 22 13 00-0148  150 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
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. 

. 
 26 22 13 00-0149 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,201.22 500.85 
. 

 26 22 13 00-0150 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,905.24 612.15 

. 
 26 22 13 00-0151 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,704.56 723.44 
. 

 26 22 13 00-0152 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 6,285.44 834.75 

. 
 26 22 13 00-0153 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 8,382.89 1,001.69 
. 

 26 22 13 00-0154 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 10,397.98 1,112.99 

. 
 26 22 13 00-0155 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 13,766.80 1,391.24 
. 

 26 22 13 00-0156 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 19,326.66 1,725.14 

XXXXXXX 
. 
 26 22 13 00-0157  115 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0158 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,863.00 500.85 

. 
 26 22 13 00-0159 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,706.86 612.15 
. 

 26 22 13 00-0160 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 5,682.07 723.44 

. 
 26 22 13 00-0161 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 7,670.45 834.75 
. 

 26 22 13 00-0162 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 9,812.43 1,001.69 

. 
 26 22 13 00-0163 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 12,849.58 1,112.99 
. 

 26 22 13 00-0164 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 17,062.31 1,391.24 

. 
 26 22 13 00-0165 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 24,089.57 1,725.14 

XXXXXXX 
. 
 26 22 13 00-0166  80 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0167 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,522.11 500.85 

. 
 26 22 13 00-0168 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 5,510.70 612.15 
. 

 26 22 13 00-0169 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 6,659.60 723.44 

. 
 26 22 13 00-0170 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 9,053.23 834.75 
. 

 26 22 13 00-0171 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 11,616.06 1,001.69 

. 
 26 22 13 00-0172 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 15,301.18 1,112.99 
. 

 26 22 13 00-0173 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 20,357.83 1,391.24 

. 
 26 22 13 00-0174 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 28,852.48 1,725.14 

XXXXXXX 
. 
 26 22 13 00-0175  Copper Windings, NEMA Premium Efficient Dry Type Transformers (26 22 13 00-

0146) 
Note: Two taps at 2.5%, four at -2.5%. 

. 

. 
 26 22 13 00-0176  150 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0177 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 4,301.66 500.85 

. 
 26 22 13 00-0178 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 5,243.49 612.15 
. 

 26 22 13 00-0179 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 6,332.27 723.44 

. 
 26 22 13 00-0180 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 8,592.30 834.75 
. 

 26 22 13 00-0181 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 11,642.77 1,001.69 

. 
 26 22 13 00-0182 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 14,568.59 1,112.99 
. 

 26 22 13 00-0183 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 19,371.40 1,391.24 

. 
 26 22 13 00-0184 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 27,429.62 1,725.14 

XXXXXXX 
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. 
 26 22 13 00-0185  115 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0186 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 4,960.77 500.85 

. 
 26 22 13 00-0187 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 6,047.34 612.15 
. 

 26 22 13 00-0188 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 7,309.80 723.44 

. 
 26 22 13 00-0189 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 9,977.31 834.75 
. 

 26 22 13 00-0190 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 15,152.06 1,001.69 

. 
 26 22 13 00-0191 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 19,079.88 1,112.99 
. 

 26 22 13 00-0192 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 24,350.31 1,391.24 

. 
 26 22 13 00-0193 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 36,222.86 1,725.14 

XXXXXXX 
. 
 26 22 13 00-0194  80 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0195 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 
Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 5,622.09 500.85 

. 
 26 22 13 00-0196 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 

Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 6,851.17 612.15 
. 

 26 22 13 00-0197 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 
Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 8,287.31 723.44 

. 
 26 22 13 00-0198 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 

Windings, NEMA Premium Efficient Dry Type Transformer .......................................................................................... 11,360.09 834.75 
. 

 26 22 13 00-0199 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 17,971.07 1,001.69 

. 
 26 22 13 00-0200 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 23,170.34 1,112.99 
. 

 26 22 13 00-0201 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 29,326.98 1,391.24 

. 
 26 22 13 00-0202 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 43,245.87 1,725.14 

XXXXXXX 
. 
 26 22 13 00-0203  3 Phase Weathershields (26 22 13 00-0056) 

Note: Use with type DT-3 and DS-3. 
. 
. 

 26 22 13 00-0204 EA 45-112.5 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2.................................................................................... 568.86  
. 

 26 22 13 00-0205 EA 150-300 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2..................................................................................... 966.02  
. 

 26 22 13 00-0206 EA 500-1,000 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2.................................................................................. 966.02  

XXXXXXX 
. 
 26 22 13 00-0207  Three Phase Mounting Brackets (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0208 EA  3 Phase Mounting Brackets (Set Of 2) For Transformers Up To 112.5 KVA ...................................................................... 699.68 198.01 

XXXXXXX 
. 
 26 22 13 00-0209  Pad Mounted Commercial Type Distribution Transformers UL Listed (26 22 13) 
. 
. 
 26 22 13 00-0210  Distribution 3 Phase Oil Filled Transformer (26 22 13 00-0209) 

Note: Designed for loads as shopping centers, institutions, and industrial plants with underground distribution. 
KVA-75 thru 1000, 3 phase 95 thru 150 KV BIL standard features. With taps 4-1/2 percent below - 2-1/2 percent 
above and below. 

. 

. 
 26 22 13 00-0211  Factory Modifications (26 22 13 00-0210) 

Note: For use with series 4100 3 phase transformers. 
. 
. 

 26 22 13 00-0212 EA  Current Limiting Fuse 95 KV Series 4100, 3 Phase Transformer, Factory Modification .................................................. 1,042.36  
. 

 26 22 13 00-0213 EA Lightning Arrestors 9-10 KV Series 4100, 3 Phase Transformer, Factory Modification ...................................................... 169.50  
. 

 26 22 13 00-0214 EA  Loadbreaker Oil Switch, 2 Position Series 4100, 3 Phase Transformer, Factory Modification ............................................ 677.99  
. 

 26 22 13 00-0215 EA Loop Feed Air Switch Series 4100, 3 Phase Transformer, Factory Modification ............................................................. 1,953.34  
. 

 26 22 13 00-0216 EA Loadbreaker Inserts Series 4100, 3 Phase Transformer, Factory Modification .................................................................. 239.29  
. 

 26 22 13 00-0217 EA Lightning Arrestors, 15 KV Series 4100, 3 Phase Transformer, Factory Modification......................................................... 189.44  

XXXXXXX 
. 
 26 22 13 00-0218  Accessories For Transformer Liquid Containment Area (26 22 13 00-0210) 

Note: Reinforced concrete curb with 6" slab. 
. 
. 

 26 22 13 00-0219 EA  Containment Area For 75 KVA......................................................................................................................................... 5,466.48 2,024.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,349.80 

. 
 26 22 13 00-0220 EA  Containment Area For 112.5 KVA.................................................................................................................................... 5,466.48 2,024.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,349.80 
. 

 26 22 13 00-0221 EA  Containment Area For 150 KVA....................................................................................................................................... 5,466.48 2,024.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,349.80 

. 
 26 22 13 00-0222 EA  Containment Area For 225 KVA....................................................................................................................................... 5,466.48 2,024.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,349.80 
. 

 26 22 13 00-0223 EA  Containment Area For 300 KVA....................................................................................................................................... 5,459.22 2,024.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,347.62 

. 
 26 22 13 00-0224 EA  Containment Area For 500 KVA....................................................................................................................................... 5,459.22 2,024.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,347.62 
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. 
 26 22 13 00-0225 EA  Containment Area For 750 KVA ...................................................................................................................................... 5,487.14 2,024.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,347.62 
. 

 26 22 13 00-0226 EA  Containment Area For 1,000 KVA ................................................................................................................................... 5,891.94 2,024.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,347.62 

XXXXXXX 
. 
 26 22 13 00-0227  Primary 4.16 / 4.8 KV, Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 

Volt, 480 Volt, 95 KV BIL (26 22 13 00-0210) 
Note: Rated to 5 KVA. 

. 

. 
 26 22 13 00-0228 EA  45 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 7,387.76 1,335.59 
. 

 26 22 13 00-0229 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ............................................................................................................................................. 7,985.98 1,335.59 

. 
 26 22 13 00-0230 EA  112.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 8,384.81 1,335.59 
. 

 26 22 13 00-0231 EA  150 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ............................................................................................................................................. 9,581.27 1,335.59 

. 
 26 22 13 00-0232 EA  225 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 10,677.54 2,003.39 
. 

 26 22 13 00-0233 EA  300 KVA, Primary4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 11,076.36 2,003.39 

. 
 26 22 13 00-0234 EA  500 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 15,862.20 2,003.39 
. 

 26 22 13 00-0235 EA  750 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 20,358.99 2,671.18 

. 
 26 22 13 00-0236 EA  1,000 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 25,543.65 2,671.18 

XXXXXXX 
. 
 26 22 13 00-0237  Primary 4.16 / 4.8 KV, Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 

Volt, 95 BIL (26 22 13 00-0210) 
Note: Rated to 5 KVA. 

. 

. 
 26 22 13 00-0238 EA  45 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted .................................................................................................................................................................. 7,587.17 1,335.59 
. 

 26 22 13 00-0239 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted .................................................................................................................................................................. 8,384.81 1,335.59 

. 
 26 22 13 00-0240 EA  112.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 8,584.22 1,335.59 
. 

 26 22 13 00-0241 EA  150 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted .................................................................................................................................................................. 8,783.63 1,335.59 

. 
 26 22 13 00-0242 EA  225 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted ................................................................................................................................................................ 10,677.54 2,003.39 
. 

 26 22 13 00-0243 EA  300 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted ................................................................................................................................................................ 11,475.18 2,003.39 

. 
 26 22 13 00-0244 EA  500 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted ................................................................................................................................................................ 15,862.20 2,003.39 
. 

 26 22 13 00-0245 EA  750 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted ................................................................................................................................................................ 20,558.39 2,671.18 

. 
 26 22 13 00-0246 EA  1,000 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 25,543.65 2,671.18 

XXXXXXX 
. 
 26 22 13 00-0247  Primary 5 KV Or 15 KV, Secondary 277/480 Volt (26 22 13 00-0209) 

Note: 4-2.5 Percent taps FCAN and FCBN. Pad mounted. 
. 
. 

 26 22 13 00-0248 EA 150 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 12,708.73 1,816.42 
. 

 26 22 13 00-0249 EA 225 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 14,118.85 2,144.32 
. 

 26 22 13 00-0250 EA 300 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 16,176.39 2,620.83 
. 

 26 22 13 00-0251 EA 500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 19,018.67 2,948.73 
. 

 26 22 13 00-0252 EA 750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 22,584.70 3,103.83 
. 

 26 22 13 00-0253 EA  1,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 28,508.18 4,535.15 
. 

 26 22 13 00-0254 EA  1,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 33,179.91 5,130.80 
. 

 26 22 13 00-0255 EA  2,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 40,799.69 5,897.47 
. 

 26 22 13 00-0256 EA  2,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 44,583.46 6,192.34 
. 

 26 22 13 00-0257 EA  3,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 47,645.66 6,900.27 
. 

 26 22 13 00-0258 EA  3,750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 53,909.96 7,372.07 

XXXXXXX 
. 
 26 22 13 00-0259  Pad Mounted Transformer 15 KV - 480 Volt, Oil Filled (26 22 13 00-0209) 
. 
. 

 26 22 13 00-0260 EA  1,500 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 47,270.43 4,960.05 
. 

 26 22 13 00-0261 EA  2,000 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 57,789.99 5,704.10 
. 

 26 22 13 00-0262 EA  2,500 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 65,255.78 6,004.27 
. 

 26 22 13 00-0263 EA  3,000 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 69,624.94 6,710.69 
. 

 26 22 13 00-0264 EA  3,750 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 77,482.46 6,914.03 

XXXXXXX 
. 
 26 22 13 00-0265  Silicone Filled Distribution Transformers, 3 Phase (26 22 13 00-0209) 

Note: Primary 5 KV or 15 KV, secondary 277/480 V, 4-2.5 percent taps FCAN and FCBN. Pad mounted. 
. 
. 

 26 22 13 00-0266 EA 225 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 20,438.68 2,144.32 
. 

 26 22 13 00-0267 EA 300 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 22,419.88 2,620.83 
. 

 26 22 13 00-0268 EA 500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 26,098.39 2,948.73 
. 

 26 22 13 00-0269 EA 750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 30,918.75 3,103.83 
. 

 26 22 13 00-0270 EA 1,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ................. 38,293.88 4,535.15 
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. 
 26 22 13 00-0271 EA 1,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ................. 47,682.29 5,130.80 

. 
 26 22 13 00-0272 EA 2,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ................. 57,552.35 5,897.47 

. 
 26 22 13 00-0273 EA 2,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ................. 64,994.83 6,192.34 

XXXXXXX 
. 
 26 22 13 00-0274  Foam Core Poly Transformer Pads (26 22 13) 
. 
. 

 26 22 13 00-0275 EA Single Phase Foam Core Poly Pads ................................................................................................................................... 189.25 38.65 
Note: Excludes site prep. 

XXXXXXX 
. 
 26 24  Switchboards and Panelboards (26 20) 
. 
. 
 26 24 13  Switchboards (26 24) 

Note: Installation of free-standing building distribution switchboards. Switchboard sections to be mounted on 4" concrete pad. 
Includes material, handling, unloading at job site, assembly and installation, wiring connections, testing and cleanup. Exclude 
concrete pad and foundation. 

. 

. 
 26 24 13 00-0001  Fusible Switch Type 240 Volt, 3 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0002  Incoming Service Section Main Device Only (26 24 13 00-0001) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0003 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 3,872.16 947.94 
. 

 26 24 13 00-0004 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 4,289.32 1,002.68 
. 

 26 24 13 00-0005 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 6,962.82 1,137.38 
. 

 26 24 13 00-0006 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ................................................. 7,500.84 1,219.31 
. 

 26 24 13 00-0007 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................... 12,083.37 1,300.05 
. 

 26 24 13 00-0008 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................... 13,479.23 1,382.31 
. 

 26 24 13 00-0009 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 4,702.58 947.94 
. 

 26 24 13 00-0010 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 6,039.43 1,002.68 
. 

 26 24 13 00-0011 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 8,436.69 1,138.36 
. 

 26 24 13 00-0012 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 11,565.35 1,219.31 
. 

 26 24 13 00-0013 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 12,083.37 1,301.36 
. 

 26 24 13 00-0014 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 13,479.23 1,382.31 
. 

 26 24 13 00-0015 EA  2,500 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 16,215.72 1,445.17 
. 

 26 24 13 00-0016 EA  3,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 18,388.18 1,548.24 
. 

 26 24 13 00-0017 EA  4,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 21,717.47 1,668.97 
. 

 26 24 13 00-0018 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 2,614.31 839.90 
. 

 26 24 13 00-0019 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 2,890.82 894.19 
. 

 26 24 13 00-0020 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 3,310.80 1,029.33 
. 

 26 24 13 00-0021 EA  1,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 3,571.93 1,072.58 
. 

 26 24 13 00-0022 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 3,805.82 1,111.27 
. 

 26 24 13 00-0023 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 4,172.22 1,191.47 
. 

 26 24 13 00-0024 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 4,511.60 1,273.18 

XXXXXXX 
. 
 26 24 13 00-0025  Branch Breaker Units (26 24 13 00-0001) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0026 EA  15 To 60 Amperes, 240 Volt, MC Branch Breaker .............................................................................................................. 335.61 33.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.83 
. 

 26 24 13 00-0027 EA  70 To 100 Amperes, 240 Volt, MC Branch Breaker ............................................................................................................ 491.46 52.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.21 

. 
 26 24 13 00-0028 EA  125 To 225 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 1,323.26 94.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.90 
. 

 26 24 13 00-0029 EA  100 To 400 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 2,352.61 123.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  74.13 

. 
 26 24 13 00-0030 EA  300 To 600 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 4,184.51 303.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.04 
. 

 26 24 13 00-0031 EA  400 To 800 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 6,712.82 303.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.04 

. 
 26 24 13 00-0032 EA  600 To 1,200 Amperes, 240 Volt, MC Branch Breaker .................................................................................................. 10,879.83 540.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  324.47 

XXXXXXX 
. 
 26 24 13 00-0033  Fusible Switch Type 480 Volt, 3 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0034  Incoming Service Section Main Device Only (26 24 13 00-0033) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0035 EA  400 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 5,485.13 1,230.05 
. 

 26 24 13 00-0036 EA  600 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 6,131.95 1,230.05 
. 

 26 24 13 00-0037 EA  800 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 9,123.92 1,598.52 
. 

 26 24 13 00-0038 EA  1,200 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................... 10,346.44 1,598.52 

XXXXXXX 
. 
 26 24 13 00-0039  Fusible Switch Type 120/240 Volt, 1 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0040  Incoming Service Section Main Device Only (26 24 13 00-0039) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0041 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ...................................... 3,485.40 839.90 
. 

 26 24 13 00-0042 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................. 3,883.77 894.19 
. 

 26 24 13 00-0043 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................. 5,975.05 1,029.33 
. 

 26 24 13 00-0044 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch .......................................... 6,492.47 1,110.41 
. 

 26 24 13 00-0045 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker .............................. 4,273.70 839.90 
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. 
 26 24 13 00-0046 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker..................................... 5,409.85 894.19 

. 
 26 24 13 00-0047 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker..................................... 7,612.31 1,029.33 

. 
 26 24 13 00-0048 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ................................ 10,957.86 1,110.41 

. 
 26 24 13 00-0049 EA  2,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,868.52 1,246.30 

. 
 26 24 13 00-0050 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ........................................... 2,429.80 731.42 

. 
 26 24 13 00-0051 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug .................................................. 2,725.39 785.82 

. 
 26 24 13 00-0052 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug .................................................. 3,199.48 920.97 

. 
 26 24 13 00-0053 EA  1,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 3,446.03 964.20 

. 
 26 24 13 00-0054 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 3,684.81 1,002.68 

. 
 26 24 13 00-0055 EA  1,600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 3,999.71 1,072.58 

. 
 26 24 13 00-0056 EA  2,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 4,307.94 1,137.38 

. 
 26 24 13 00-0057 EA  2,500 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 5,347.84 1,408.86 

. 
 26 24 13 00-0058 EA  3,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 5,988.20 1,544.33 

. 
 26 24 13 00-0059 EA  4,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 7,056.99 1,666.25 

XXXXXXX 
. 
 26 24 13 00-0060  Branch Breaker Units (26 24 13 00-0039) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 2 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0061 EA  15 To 60 Amperes, 120 / 240 Volt, MC Branch Breaker ..................................................................................................... 179.73 28.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.23 
. 

 26 24 13 00-0062 EA  70 To 100 Amperes, 120 / 240 Volt, MC Branch Breaker ................................................................................................... 285.37 47.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.61 

. 
 26 24 13 00-0063 EA  125 To 225 Amperes, 120 / 240 Volt, MC Branch Breaker ................................................................................................. 874.44 66.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.99 
. 

 26 24 13 00-0064 EA  100 To 400 Amperes, 120 / 240 Volt, MC Branch Breaker .............................................................................................. 2,520.99 85.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.37 

. 
 26 24 13 00-0065 EA  300 To 600 Amperes, 120/240 Volt, MC Branch Breaker ................................................................................................ 3,966.28 208.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.16 
. 

 26 24 13 00-0066 EA  400 To 800 Amperes, 120/240 Volt, MC Branch Breaker ................................................................................................ 5,643.96 208.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.16 

. 
 26 24 13 00-0067 EA  600 To 1,200 Amperes, 120/240 Volt, MC Branch Breaker ............................................................................................. 9,302.94 398.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  238.99 

XXXXXXX 
. 
 26 24 13 00-0068  Fusible Switch Type 120/208 Volt, 3 Phase, 4 Wire (26 24 13) 
. 
. 
 26 24 13 00-0069  Incoming Service Section Main Device Only (26 24 13 00-0068) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0070 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 3,873.49 947.94 
. 

 26 24 13 00-0071 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 4,287.83 1,002.68 
. 

 26 24 13 00-0072 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 6,960.90 1,137.38 
. 

 26 24 13 00-0073 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .......................................... 7,498.65 1,219.31 
. 

 26 24 13 00-0074 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ........................................ 12,078.37 1,300.05 
. 

 26 24 13 00-0075 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ........................................ 13,479.23 1,382.31 
. 

 26 24 13 00-0076 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker..................................... 4,703.91 947.94 
. 

 26 24 13 00-0077 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker..................................... 6,037.94 1,002.68 
. 

 26 24 13 00-0078 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker..................................... 8,436.69 1,138.36 
. 

 26 24 13 00-0079 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 11,563.16 1,219.31 
. 

 26 24 13 00-0080 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,080.86 1,301.36 
. 

 26 24 13 00-0081 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 13,479.23 1,382.31 
. 

 26 24 13 00-0082 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 2,745.94 839.90 
. 

 26 24 13 00-0083 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,073.56 894.19 
. 

 26 24 13 00-0084 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,584.86 1,029.33 
. 

 26 24 13 00-0085 EA  1,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 3,859.91 1,072.58 
. 

 26 24 13 00-0086 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,125.99 1,111.27 
. 

 26 24 13 00-0087 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,480.00 1,191.47 
. 

 26 24 13 00-0088 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,838.88 1,273.18 
. 

 26 24 13 00-0089 EA  2,500 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 5,749.09 1,446.80 
. 

 26 24 13 00-0090 EA  3,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 6,365.09 1,548.13 
. 

 26 24 13 00-0091 EA  4,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 7,528.11 1,663.54 

XXXXXXX 
. 
 26 24 13 00-0092  Branch Breaker Units (26 24 13 00-0068) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 120/208 V, 3 pole. 
Use upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0093 EA  15 To 60 Amperes, 120/208 Volt, MC Branch Breaker ....................................................................................................... 335.61 33.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.83 
. 

 26 24 13 00-0094 EA  70 To 100 Amperes, 120/208 Volt, MC Branch Breaker ..................................................................................................... 491.46 52.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.21 

. 
 26 24 13 00-0095 EA  125 To 225 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 1,323.26 94.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.90 
. 

 26 24 13 00-0096 EA  100 To 400 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 2,352.61 123.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  74.13 

. 
 26 24 13 00-0097 EA  300 To 600 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 4,184.51 303.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.04 
. 

 26 24 13 00-0098 EA  400 To 800 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 6,712.82 303.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.04 

. 
 26 24 13 00-0099 EA  600 To 1,200 Amperes, 120/208 Volt, MC Branch Breaker ........................................................................................... 10,879.83 540.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  324.47 

XXXXXXX 
. 
 26 24 13 00-0100  Fusible Switch Type 277/480 Volt, 3 Phase, 4 Wire (26 24 13) 
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. 

. 
 26 24 13 00-0101  Incoming Service Section Main Device Only (26 24 13 00-0100) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0102 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 5,015.61 1,300.05 
. 

 26 24 13 00-0103 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 5,508.56 1,382.31 
. 

 26 24 13 00-0104 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 7,867.88 1,542.92 
. 

 26 24 13 00-0105 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .......................................... 8,603.27 1,652.05 
. 

 26 24 13 00-0106 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 6,425.46 1,300.05 
. 

 26 24 13 00-0107 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 8,668.53 1,382.31 
. 

 26 24 13 00-0108 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 9,823.65 1,544.66 
. 

 26 24 13 00-0109 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,428.59 1,652.05 
. 

 26 24 13 00-0110 EA  1,600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 13,001.44 1,761.63 
. 

 26 24 13 00-0111 EA  2,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 14,456.79 1,871.08 
. 

 26 24 13 00-0112 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 2,745.94 839.90 
. 

 26 24 13 00-0113 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,073.56 894.19 
. 

 26 24 13 00-0114 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,584.86 1,029.33 
. 

 26 24 13 00-0115 EA  1,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 3,859.91 1,072.58 
. 

 26 24 13 00-0116 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,125.99 1,111.27 
. 

 26 24 13 00-0117 EA  1,600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,480.00 1,191.47 
. 

 26 24 13 00-0118 EA  2,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,838.88 1,273.18 

XXXXXXX 
. 
 26 24 13 00-0119  Branch Breaker Units (26 24 13 00-0100) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 480 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0120 EA  15 To 60 Amperes, 480/277 Volt, MC Branch Breaker ....................................................................................................... 697.76 33.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.83 
. 

 26 24 13 00-0121 EA  70 To 100 Amperes, 480/277 Volt, MC Branch Breaker ..................................................................................................... 803.07 52.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.21 

. 
 26 24 13 00-0122 EA  125 To 225 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 1,456.33 94.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.90 
. 

 26 24 13 00-0123 EA  100 To 400 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 2,352.61 123.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  74.13 

. 
 26 24 13 00-0124 EA  300 To 600 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 5,636.47 303.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.04 
. 

 26 24 13 00-0125 EA  400 To 800 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 5,766.17 303.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.04 

. 
 26 24 13 00-0126 EA  600 To 1,200 Amperes, 480/277 Volt, MC Branch Breaker ............................................................................................. 9,247.63 540.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  324.47 

XXXXXXX 
. 
 26 24 13 00-0127  Fusible Branch Circuit Switch (26 24 13) 

Note: Includes switch fuses, and portion of distribution section occupied by that branch device. 
. 
. 
 26 24 13 00-0128  240 Volt, 2 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0129 EA  30/30 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 714.50 85.07 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0130 EA  30/60 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 711.98 85.07 

    For Electrical Interlock Kit, Add  294.47 
. 

 26 24 13 00-0131 EA  60/60 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 711.98 85.07 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0132 EA  60/100 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ............................................................................................ 1,119.29 112.17 

    For Electrical Interlock Kit, Add  294.47 
. 

 26 24 13 00-0133 EA  100/100 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit .......................................................................................... 1,119.29 112.17 
    For Electrical Interlock Kit, Add  294.47 

XXXXXXX 
. 
 26 24 13 00-0134  240 Volt, 2 Pole Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0135 EA  100 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit ................................................................................................. 818.51 83.45 
    For Electrical Interlock Kit, Add  282.09 

. 
 26 24 13 00-0136 EA  200 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit .............................................................................................. 1,196.79 83.45 

    For Electrical Interlock Kit, Add  282.09 
. 

 26 24 13 00-0137 EA  400 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit .............................................................................................. 3,075.22 224.88 

XXXXXXX 
. 
 26 24 13 00-0138  240 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0139 EA  30/30 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 916.74 95.91 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0140 EA  30/60 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 914.22 95.91 

    For Electrical Interlock Kit, Add  294.47 
. 

 26 24 13 00-0141 EA  60/60 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 914.22 95.91 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0142 EA  60/100 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................ 1,378.59 128.43 

    For Electrical Interlock Kit, Add  294.47 
. 

 26 24 13 00-0143 EA  100/100 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 1,378.59 128.43 
    For Electrical Interlock Kit, Add  294.47 

XXXXXXX 
. 
 26 24 13 00-0144  240 Volt, 3 Pole Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0145 EA  100 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit ................................................................................................. 991.94 94.28 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0146 EA  200 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,608.60 94.28 

    For Electrical Interlock Kit, Add  282.09 
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. 
 26 24 13 00-0147 EA  400 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 4,122.98 251.75 

. 
 26 24 13 00-0148 EA  600 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 5,891.06 322.52 

. 
 26 24 13 00-0149 EA  800 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit ............................................................................................ 10,979.08 436.96 

XXXXXXX 
. 
 26 24 13 00-0150  600 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0151 EA  30/30 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................. 1,298.60 95.91 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0152 EA  30/60 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................. 1,296.04 95.91 

    For Electrical Interlock Kit, Add  294.47 
. 

 26 24 13 00-0153 EA  60/60 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................. 1,298.60 95.91 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0154 EA  60/100 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ........................................................................................... 1,954.75 128.43 

    For Electrical Interlock Kit, Add  294.47 
. 

 26 24 13 00-0155 EA  100/100 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ......................................................................................... 1,997.39 128.43 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0156 EA 200/200 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ......................................................................................... 4,262.13 167.98 

    For Electrical Interlock Kit, Add  294.47 

XXXXXXX 
. 
 26 24 13 00-0157  600 Volt, 3 Pole, Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0158 EA  100 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,403.21 94.28 
    For Electrical Interlock Kit, Add  294.47 

. 
 26 24 13 00-0159 EA  200 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 2,130.72 94.28 

    For Electrical Interlock Kit, Add  282.09 
. 

 26 24 13 00-0160 EA  400 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 5,182.08 251.75 
    For Electrical Interlock Kit, Add  282.09 

. 
 26 24 13 00-0161 EA  600 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 6,291.93 322.52 

. 
 26 24 13 00-0162 EA  800 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit ............................................................................................ 10,979.08 436.96 

XXXXXXX 
. 
 26 24 13 00-0163  Service And Distribution Structures (26 24 13) 
. 
. 
 26 24 13 00-0164  Distribution Section 600 Volt, 250 Volt DC (26 24 13 00-0163) 
. 
. 
 26 24 13 00-0165  600 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0166 EA  14 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .............................................. 2,557.73 997.04 
. 

 26 24 13 00-0167 EA  24 To 30 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,056.62 997.04 
. 

 26 24 13 00-0168 EA  34 To 38 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,403.85 1,267.97 
. 

 26 24 13 00-0169 EA  42 To 48 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,753.96 1,267.97 

XXXXXXX 
. 
 26 24 13 00-0170  800 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0171 EA  14 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .............................................. 2,876.35 1,154.18 
. 

 26 24 13 00-0172 EA  24 To 30 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,361.40 1,154.18 
. 

 26 24 13 00-0173 EA  34 To 38 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,753.96 1,430.54 
. 

 26 24 13 00-0174 EA  42 To 48 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 4,068.48 1,430.54 

XXXXXXX 
. 
 26 24 13 00-0175  1,200 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0176 EA  14 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 3,369.49 1,408.86 
. 

 26 24 13 00-0177 EA  24 To 30 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 3,866.37 1,408.86 
. 

 26 24 13 00-0178 EA  34 To 38 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,283.51 1,733.99 
. 

 26 24 13 00-0179 EA  42 To 48 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,744.28 1,733.99 

XXXXXXX 
. 
 26 24 13 00-0180  1,600 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0181 EA  14 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 4,174.91 1,544.33 
. 

 26 24 13 00-0182 EA  24 To 30 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,766.51 1,544.33 
. 

 26 24 13 00-0183 EA  34 To 38 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,261.80 1,907.39 
. 

 26 24 13 00-0184 EA  42 To 48 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,663.18 1,907.39 

XXXXXXX 
. 
 26 24 13 00-0185  2,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0186 EA  14 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 4,375.83 1,549.75 
. 

 26 24 13 00-0187 EA  24 To 30 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,014.62 1,744.82 
. 

 26 24 13 00-0188 EA  34 To 38 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,122.86 1,744.82 
. 

 26 24 13 00-0189 EA  42 To 48 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,335.52 1,842.36 

XXXXXXX 
. 
 26 24 13 00-0190  3,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0191 EA  24 To 30 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,043.64 1,744.82 
. 

 26 24 13 00-0192 EA  34 To 38 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,150.25 1,744.82 
. 

 26 24 13 00-0193 EA  42 To 48 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,362.91 1,842.36 

XXXXXXX 
. 
 26 24 13 00-0194  4,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0195 EA  24 To 30 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,182.58 1,842.36 
. 

 26 24 13 00-0196 EA  34 To 38 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,362.91 1,842.36 
. 

 26 24 13 00-0197 EA  42 To 48 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,439.71 1,842.36 
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XXXXXXX 
. 
 26 24 13 00-0198  Pull Boy, Horizontal Mounted Across Top Of Switch Board (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0199 EA  18 - 24" Wide, 30" High, Open Bottom, Pull Boy Horizontal Mounted, Top Of Switchboard ............................................... 548.41 130.05 
. 

 26 24 13 00-0200 EA Drilled Bottom For Pull Boy ................................................................................................................................................. 618.23 130.05 
. 

 26 24 13 00-0201 EA Cable Supports In Pull Box ................................................................................................................................................. 221.75 32.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.06 

XXXXXXX 
. 
 26 24 13 00-0202  Underground Pull Sections (26 24 13 00-0164) 

Note: Excludes no bus or terminal. 
. 
. 

 26 24 13 00-0203 EA  12 To 20" Wide, 15 - 20" Deep, Underground Pull Section Without Bus Or Terminal ......................................................... 530.99 151.73 
. 

 26 24 13 00-0204 EA  24 To 28" Wide, 20" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 920.37 195.07 
. 

 26 24 13 00-0205 EA  24 To 28" Wide, 30" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 920.37 195.07 
. 

 26 24 13 00-0206 EA  14 To 20" Wide, 36" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 688.75 151.73 
. 

 26 24 13 00-0207 EA  28 To 30" Wide, 36" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 986.55 222.17 
. 

 26 24 13 00-0208 EA  14 To 20" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ...................................................... 1,125.62 222.17 
. 

 26 24 13 00-0209 EA  26 To 30" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ...................................................... 1,179.44 287.19 
. 

 26 24 13 00-0210 EA  38" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 1,245.01 287.19 

XXXXXXX 
. 
 26 24 13 00-0211  Switchboard Sections (26 24 13 00-0163) 
. 
. 

 26 24 13 00-0212 EA  600 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit ....................................................................... 4,279.65 903.08 
. 

 26 24 13 00-0213 EA  800 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit ....................................................................... 4,687.64 981.66 
. 

 26 24 13 00-0214 EA  1,200 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 5,878.24 1,254.32 
. 

 26 24 13 00-0215 EA  1,600 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 6,428.92 1,368.33 
. 

 26 24 13 00-0216 EA  2,000 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 6,856.41 1,456.66 
. 

 26 24 13 00-0217 EA  400 Amperes, 480 Volt, Switchboard Incoming For Switch Circuit Section ..................................................................... 5,097.39 792.22 
. 

 26 24 13 00-0218 EA  200 Amperes, Distribution Section Subfeeder Lug-Rated................................................................................................ 2,896.05 752.55 
. 

 26 24 13 00-0219 EA  400 Amperes, Distribution Section Subfeeder Lug-Rated................................................................................................ 3,209.38 816.06 
. 

 26 24 13 00-0220 EA  120/208 Or 277/480 Volt, 4 Wire, Distribution Section Aluminum Bus ............................................................................. 5,393.18 903.08 
. 

 26 24 13 00-0221 EA 800 Amperes, Switchboard Distribution Section Aluminum Bus Less Breaker ................................................................ 5,815.81 905.47 
. 

 26 24 13 00-0222 EA  1,000 Amperes, Switchboard Distribution Section Aluminum Bus Less Breaker ............................................................. 6,396.59 1,010.91 
. 

 26 24 13 00-0223 EA  15 To 60 Amperes, 240 Volt, 1 Phase, Feed Section Circuit Breaker FA Frame ................................................................ 161.93 54.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.09 

. 
 26 24 13 00-0224 EA  70 To 100 Amperes, 240 Volt, 3 Phase, Feed Section Circuit Breaker FA Frame .............................................................. 197.70 55.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.10 
. 

 26 24 13 00-0225 EA  70 To 225 Amperes, 480 Volt, 3 Phase, Feed Section Circuit Breaker KA Frame.............................................................. 918.82 65.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.23 

. 
 26 24 13 00-0226 EA  125 To 400 Amperes, 480 Volt, 3 Phase, Feed Section Circuit Breaker LA Frame ......................................................... 1,523.71 140.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  117.29 
. 

 26 24 13 00-0227 EA  100 Amperes, 240 Volt HIC, 3 Phase, Switchboard Feed Section Branch Circuit Breaker................................................. 605.74 195.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.73 

. 
 26 24 13 00-0228 EA 225 Amperes, 240 Volt HIC, 3 Phase, Switchboard Feed Section Branch Circuit Breaker.............................................. 1,714.63 112.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.23 

XXXXXXX 
. 
 26 24 13 00-0229  Switchboard, Structure Per Section Copper, 480 Volt (26 24 13 00-0163) 
. 
. 

 26 24 13 00-0230 EA  225 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 2,218.50 470.34 
. 

 26 24 13 00-0231 EA  400 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 3,156.47 636.05 
. 

 26 24 13 00-0232 EA  600 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 3,539.83 774.11 
. 

 26 24 13 00-0233 EA  800 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 4,461.80 1,083.74 
. 

 26 24 13 00-0234 EA  1,200 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 5,528.71 1,354.68 
. 

 26 24 13 00-0235 EA  1,600 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 6,096.60 1,354.68 
. 

 26 24 13 00-0236 EA  2,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 7,523.40 1,806.28 
. 

 26 24 13 00-0237 EA  2,500 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 8,612.30 1,806.28 
. 

 26 24 13 00-0238 EA  3,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ........................................................................ 10,126.78 2,150.26 
. 

 26 24 13 00-0239 EA  4,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ........................................................................ 12,130.46 2,150.26 

XXXXXXX 
. 
 26 24 13 00-0240  Main Devices (26 24 13) 
. 
. 
 26 24 13 00-0241  Power Circuit Breakers (26 24 13 00-0240) 
. 
. 
 26 24 13 00-0242  DSL Breaker With Current Limiters And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
. 
. 

 26 24 13 00-0243 EA  50 To 800 Amperes, DSL-206, Main Breaker With Current Limiter, Amptector Static Trip .............................................. 7,798.95 1,137.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  681.31 

. 
 26 24 13 00-0244 EA  50 To 1,600 Amperes, DSL-416, Main Breaker With Current Limiter, Amptector Static Trip ......................................... 14,236.12 1,896.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,136.79 
. 

 26 24 13 00-0245 EA  1,200 To 3,200 Amperes, DSL-632, Main Breaker With Current Limiter, Amptector Static Trip .................................... 32,094.11 3,186.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,894.65 

. 
 26 24 13 00-0246 EA  4,000 Amperes, DSL-840, Main Breaker With Current Limiter, Amptector Static Trip ................................................... 51,697.38 5,158.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3,150.41 
. 

 26 24 13 00-0247 EA  Ground-Fault Trip All Power Breakers - Factory Installed ................................................................................................ 2,726.80  
. 

 26 24 13 00-0248 EA  Key Interlock All Power Breakers - Factory Installed .......................................................................................................... 352.16  
. 

 26 24 13 00-0249 EA  Short Time Delay Selective Trip - Factory Installed ............................................................................................................ 462.01  
. 

 26 24 13 00-0250 EA  Shunt Trip Manually Open Breakers - Factory Installed ...................................................................................................... 332.77  

XXXXXXX 
. 
 26 24 13 00-0251  DSL Breaker Electrical Operated And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
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. 

. 
 26 24 13 00-0252 EA  50 To 800 Amperes, DSL-206, Main Breaker, Electrical Operated With Amptector Static Trip ....................................... 9,141.46 1,192.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  718.66 
. 

 26 24 13 00-0253 EA  50 To 1,600 Amperes, DSL-416, Main Breaker, Electrical Operated With Amptector Static Trip .................................. 16,987.74 2,004.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,197.06 

. 
 26 24 13 00-0254 EA  1,200 To 3,200 Amperes, DSL-632, Main Breaker, Electrical Operated With Amptector Static Trip ............................. 36,061.91 3,305.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,992.17 
. 

 26 24 13 00-0255 EA  4,000 Amperes, DSL-840, Main Breaker, Electrical Operated With Amptector Static Trip ............................................ 55,682.56 5,418.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3,331.17 

XXXXXXX 
. 
 26 24 13 00-0256  DS Breakers With Amptector Static Trip, Manually Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted manually operated. 

. 

. 
 26 24 13 00-0257 EA  50 To 800 Amperes, DS-206, Main Breaker With Groundfault, Amptector Static Trip ..................................................... 6,203.40 1,040.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  625.24 
. 

 26 24 13 00-0258 EA  50 To 1,600 Amperes, DS-416, Main Breaker With Groundfault, Amptector Static Trip ................................................ 11,355.08 1,744.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,042.06 

. 
 26 24 13 00-0259 EA  2,000 Amperes, DS-420, Main Breaker With Groundfault, Amptector Static Trip .......................................................... 16,820.80 2,926.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,736.76 
. 

 26 24 13 00-0260 EA  1,200 To 3,200 Amperes, DS-632, Main Breaker With Groundfault, Amptector Static Trip ........................................... 29,034.74 4,714.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,892.55 

. 
 26 24 13 00-0261 EA  4,000 Amperes, DS-840, Main Breaker With Groundfault, Amptector Static Trip .......................................................... 47,244.49 7,694.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,809.50 

XXXXXXX 
. 
 26 24 13 00-0262  DS Breakers With Amptector Static Trip, Electrically Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted electrical operated. 

. 

. 
 26 24 13 00-0263 EA  50 To 800 Amperes, DS-206, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .................... 7,325.07 997.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  596.33 
. 

 26 24 13 00-0264 EA  50 To 1,600 Amperes, DS-416, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip ............... 13,676.60 1,668.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  993.65 

. 
 26 24 13 00-0265 EA  2,000 Amperes, DS-420, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .......................... 19,463.76 2,774.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,658.79 
. 

 26 24 13 00-0266 EA  1,200 To 3,200 Amperes, DS-632, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip........... 32,121.90 4,519.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,764.64 

. 
 26 24 13 00-0267 EA  4,000 Amperes, DS-840, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .......................... 50,217.29 7,748.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,618.22 

XXXXXXX 
. 
 26 24 13 00-0268  Molded Case Circuit Breakers Conventional (26 24 13 00-0241) 
. 
. 

 26 24 13 00-0269 EA 70 To 225 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ........................................................................ 2,621.90 910.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  524.39 

. 
 26 24 13 00-0270 EA 125 To 400 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 3,844.63 910.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  570.39 
. 

 26 24 13 00-0271 EA 300 To 600 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 4,264.91 1,083.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  625.24 

. 
 26 24 13 00-0272 EA 400 To 800 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 5,073.44 1,083.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  677.34 
. 

 26 24 13 00-0273 EA 600 To 1,200 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ................................................................... 7,543.43 1,300.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  742.29 

. 
 26 24 13 00-0274 EA 1,000 To 2,000 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker .............................................................. 12,211.06 1,300.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  821.02 
. 

 26 24 13 00-0275 EA  Shunt Trip, Factory Installed ............................................................................................................................................... 348.93  
. 

 26 24 13 00-0276 EA Groundfault Trip Complete Interrupting Circuit, Factory Installed ......................................................................................... 80.77  

XXXXXXX 
. 
 26 24 13 00-0277  Switchboard Branch Breaker 480 Volt (26 24 13 00-0240) 
. 
. 

 26 24 13 00-0278 EA  60 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ............................................................................................ 549.50 78.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.12 

. 
 26 24 13 00-0279 EA  100 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .......................................................................................... 647.73 104.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.53 
. 

 26 24 13 00-0280 EA  225 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 1,878.32 156.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.19 

. 
 26 24 13 00-0281 EA  400 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 2,483.20 196.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.14 
. 

 26 24 13 00-0282 EA  600 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 3,004.62 264.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  158.44 

. 
 26 24 13 00-0283 EA  800 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 3,627.94 338.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  203.20 
. 

 26 24 13 00-0284 EA  1,000 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 5,836.42 516.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  309.64 

. 
 26 24 13 00-0285 EA  1,200 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 5,836.42 516.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  309.64 
. 

 26 24 13 00-0286 EA  1,600 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 8,185.99 722.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  433.50 

. 
 26 24 13 00-0287 EA  2,000 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................. 10,207.66 1,083.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  650.24 

XXXXXXX 
. 
 26 24 13 00-0288  Switchboard 277/480 Volt Main Breaker (26 24 13 00-0240) 
. 
. 

 26 24 13 00-0289 EA  400 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................ 6,633.03 470.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.23 
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. 
 26 24 13 00-0290 EA  600 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................. 6,722.46 515.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  309.05 
. 

 26 24 13 00-0291 EA  800 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................. 7,240.48 774.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  464.46 

. 
 26 24 13 00-0292 EA  1,200 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 12,393.50 1,083.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  650.24 
. 

 26 24 13 00-0293 EA  1,600 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 12,623.68 1,198.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  719.30 

. 
 26 24 13 00-0294 EA  2,000 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 16,644.11 2,150.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,290.17 

XXXXXXX 
. 
 26 24 13 00-0295  Branch Or Distribution Devices (26 24 13) 
. 
. 
 26 24 13 00-0296  3 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0297 EA  15 To 60 Amperes, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ....................................... 594.57 39.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 24 13 00-0298 EA  70 To 100 Amperes, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ..................................... 598.49 48.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 
. 

 26 24 13 00-0299 EA  125 To 150 Amperes, 600 Volt, Type FB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,452.67 58.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 24 13 00-0300 EA 70 To 225 Amperes, 600 Volt, Type JDB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 2,108.46 75.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.39 
. 

 26 24 13 00-0301 EA  125 To 400 Amperes, 600 Volt, Type LBB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................. 2,975.41 93.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.42 

. 
 26 24 13 00-0302 EA  300 To 600 Amperes, 600 Volt, Type LC, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 3,899.82 109.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  73.15 
. 

 26 24 13 00-0303 EA  900 To 1,000 Amperes, 600 Volt, Type NB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................ 5,962.52 123.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.58 

XXXXXXX 
. 
 26 24 13 00-0304  2 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0305 EA  15 To 60 Amperes, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ....................................... 409.18 29.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 24 13 00-0306 EA  70 To 100 Amperes, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ..................................... 525.42 39.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 
. 

 26 24 13 00-0307 EA  125 To 150 Amperes, 600 Volt, Type FB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,449.56 48.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 24 13 00-0308 EA 70 To 225 Amperes, 600 Volt, Type JDB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 2,301.70 54.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.76 
. 

 26 24 13 00-0309 EA  125 To 400 Amperes, 600 Volt, Type LBB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................. 2,429.30 70.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.14 

. 
 26 24 13 00-0310 EA  900 To 1,000 Amperes, 600 Volt, Type NB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................ 5,518.02 102.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.27 

XXXXXXX 
. 
 26 24 13 00-0311  Meter Devices And Instrumentation (26 24 13) 

Note: Factory installed accessories. 
. 
. 
 26 24 13 00-0312  Compartments For Instrument Transformers And Metering Devices (26 24 13 00-

0311) 
. 
. 

 26 24 13 00-0313 EA Compartment For, Up To 800 Amperes, Primary Current Transformer .............................................................................. 421.62  
. 

 26 24 13 00-0314 EA  Compartment For, 1,000 To 1,500 Amperes, Primary Current Transformer ....................................................................... 609.01  
. 

 26 24 13 00-0315 EA  Compartment For, 2,000 To 6,000 Amperes, Primary Current Transformer ....................................................................... 717.24  

XXXXXXX 
. 
 26 24 13 00-0316  Instruments (26 24 13 00-0311) 
. 
. 

 26 24 13 00-0317 EA  AC Voltmeter....................................................................................................................................................................... 575.08  
. 

 26 24 13 00-0318 EA  AC Ammeter ....................................................................................................................................................................... 575.08  
. 

 26 24 13 00-0319 EA  AC Wattmeter .................................................................................................................................................................. 1,536.25  
. 

 26 24 13 00-0320 EA  Variometer ....................................................................................................................................................................... 1,734.94  
. 

 26 24 13 00-0321 EA  Power Factor Meter ......................................................................................................................................................... 1,386.02  
. 

 26 24 13 00-0322 EA  Frequency Meter .............................................................................................................................................................. 1,529.79  
. 

 26 24 13 00-0323 EA  200 Volt-Amperes Max Potential Transformer .................................................................................................................... 516.93  
. 

 26 24 13 00-0324 EA AC Watt-hour Meter Indicating 1 Or 2 Element With Test Block And Plug Block ............................................................. 1,946.56  
. 

 26 24 13 00-0325 EA AC Watt-hour Meter Recording 2 Element With Recording KW Demand Type R-2 ........................................................ 3,256.65  
. 

 26 24 13 00-0326 EA  Weatherproof, Modify Meter ............................................................................................................................................ 3,116.57  
. 

 26 24 13 00-0327 EA Control Switch Resistor Type 130 V ..................................................................................................................................... 72.48  
. 

 26 24 13 00-0328 EA  Metering Instrument: Voltage, Amperes And Watt Hour .................................................................................................. 3,928.34  

XXXXXXX 
. 
 26 24 16  Panelboards (26 24) 
. 
. 
 26 24 16 00-0001  Branch Circuit Panelboard (26 24 16) 

Note: Includes wiring connections, drilling hole (or removing knock-out on residential units), labeling and testing. 
All NEMA 3R panelboards include weatherproof hubs. Copper bussing. Panelboards with less than a 30 circuit 
capacity do not have the door in a door trim front option. 

. 

. 
 26 24 16 00-0002  Assembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Includes main lugs or breaker (as indicated). 20 Amp, 1 pole branch circuit plug-on breakers (the number of 
which is indicated). Panelboard box, trim and connection of main service cable from meter. 

. 

. 
 26 24 16 00-0003  120/240 Volt, 3 Wire, 1 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
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. 

. 
 26 24 16 00-0004 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 

Eight 20 Ampere Breakers.............................................................................................................................................. 1,176.76 308.86 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0005 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Ten 20 Ampere Breakers ............................................................................................................................................... 1,337.31 308.86 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0006 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Twelve 20 Ampere Breakers .......................................................................................................................................... 1,518.35 428.08 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0007 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Fourteen 20 Ampere Breakers ....................................................................................................................................... 1,701.87 428.08 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0008 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Sixteen 20 Ampere Breakers .......................................................................................................................................... 1,874.33 536.46 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0009 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Eighteen 20 Ampere Breakers........................................................................................................................................ 2,051.29 536.46 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0010 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Twenty 20 Ampere Breakers .......................................................................................................................................... 2,222.35 617.74 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0011 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Two 20 Ampere Breakers .................................................................................................................................. 2,668.60 791.14 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0012 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 2,808.37 791.14 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0013 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard 

WithTwenty-Six 20 Ampere Breakers ............................................................................................................................. 2,946.15 904.93 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0014 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,168.55 904.93 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0015 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 3,305.83 1,018.72 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0016 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 3,509.38 1,018.72 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0017 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 3,633.42 1,127.09 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0018 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers....................................................................................................................................... 3,838.61 1,127.09 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0019 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers ................................................................................................................................... 4,026.58 1,246.30 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0020 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers.............................................................................................................................................. 4,157.19 1,246.30 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0021 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 54 Circuit Capacity  Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 4,345.97 1,246.30 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0022  120/240 Volt, 3 Wire, 1 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0023 EA 50 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Eight 20 Ampere Breakers ............................................................................................... 1,397.11 298.03 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0024 EA 50 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Ten 20 Ampere Breakers ................................................................................................. 1,560.01 298.03 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0025 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Twelve 20 Ampere Breakers ............................................................................................ 1,934.19 509.36 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0026 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers ......................................................................................... 2,193.79 509.36 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0027 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 2,369.77 623.15 

    For NEMA 3R Panelboard, Add  1,421.60 
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. 
 26 24 16 00-0028 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Cpacity 

Assembled Panelboard With Eighteen 20 Ampere Breakers .......................................................................................... 2,553.12 623.15 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0029 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 

Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 2,716.20 747.78 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0030 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Two 20 Ampere Breakers .................................................................................... 3,287.05 747.78 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0031 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 3,432.17 915.76 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0032 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 3,589.57 915.76 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0033 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 3,761.75 1,029.56 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0034 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 3,901.82 1,029.56 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0035 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 4,051.02 1,127.09 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0036 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 4,210.71 1,127.09 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0037 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 4,382.61 1,333.01 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0038 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 4,568.84 1,333.01 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0039 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 4,771.95 1,333.01 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0040 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 4,898.29 1,408.86 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0041  120/208 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0042 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,421.24 352.22 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0043 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 1,594.73 352.22 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0044 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers .......................................................................................................................................... 1,791.75 471.43 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0045 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ....................................................................................................................................... 1,998.86 471.43 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0046 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,184.44 579.80 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0047 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 2,382.64 579.80 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0048 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 2,569.45 688.17 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0049 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 
Twenty-Two 20 Ampere Breakers .................................................................................................................................. 2,762.28 688.17 

    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0050 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 2,941.87 807.39 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 
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. 
 26 24 16 00-0051 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 3,148.70 807.39 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0052 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,359.16 932.01 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0053 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 3,565.94 932.01 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0054 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 3,978.20 1,127.09 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0055 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,118.35 1,127.09 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0056 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers....................................................................................................................................... 4,359.74 1,251.72 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0057 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers ................................................................................................................................... 4,578.36 1,251.72 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0058 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers.............................................................................................................................................. 4,733.38 1,365.52 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0059 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 4,951.33 1,365.52 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0060 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 4,819.94 1,211.63 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0061 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,974.63 1,273.40 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0062 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers....................................................................................................................................... 5,226.81 1,341.13 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0063 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers ................................................................................................................................... 5,461.77 1,419.70 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0064 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers.............................................................................................................................................. 5,626.28 1,463.05 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0065 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 5,890.70 1,552.46 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0066  120/208 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0067 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Eight 20 Ampere Breakers ............................................................................................... 1,693.56 341.37 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0068 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Ten 20 Ampere Breakers ................................................................................................. 1,869.26 341.37 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0069 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Twelve 20 Ampere Breakers ............................................................................................ 2,078.51 449.75 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0070 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers ......................................................................................... 2,370.26 449.75 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0071 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 2,797.49 677.33 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0072 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Eighteen 20 Ampere Breakers ......................................................................................... 2,978.87 677.33 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0073 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 3,175.11 791.14 

    For NEMA 3R Panelboard, Add  1,421.60 
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. 
 26 24 16 00-0074 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Two 20 Ampere Breakers .................................................................................... 3,338.37 791.14 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0075 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 3,558.65 915.76 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0076 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 3,708.89 915.76 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0077 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 3,953.02 1,029.56 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0078 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 4,162.58 1,029.56 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0079 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 4,894.35 1,192.12 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0080 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 5,110.51 1,257.14 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0081 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 5,202.22 1,257.14 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0082 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 5,444.73 1,419.70 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0083 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 5,614.38 1,419.70 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0084 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two- 20 Ampere Breakers ...................................................................................... 5,725.45 1,419.70 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0085 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 5,760.81 1,305.91 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0086 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard  With Thirty-Four 20 Ampere Breakers ..................................................................................... 5,996.99 1,381.77 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0087 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 6,091.76 1,419.70 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0088 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 6,353.40 1,506.40 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0089 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 6,522.04 1,549.75 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0090 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 6,680.83 1,603.94 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0091  480 Volt, 3 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-0002) 
. 
. 

 26 24 16 00-0092 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With Eight 
20 Ampere Breakers ....................................................................................................................................................... 1,605.34 346.80 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0093 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With Ten 
20 Ampere Breakers ....................................................................................................................................................... 1,834.83 346.80 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0094 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers .......................................................................................................................................... 2,055.04 476.85 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0095 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ....................................................................................................................................... 2,284.52 476.85 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0096 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,498.83 596.05 

    For NEMA 3R Panelboard, Add  1,421.60 
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. 
 26 24 16 00-0097 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Eighteen 20 Ampere Breakers........................................................................................................................................ 2,724.41 596.05 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0098 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard 

WithTwenty 20 Ampere Breakers ................................................................................................................................... 2,959.63 720.69 
    For NEMA 3R Panelboard, Add  1,421.60 

. 
 26 24 16 00-0099 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Two 20 Ampere Breakers .................................................................................................................................. 3,175.57 720.69 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0100 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard 

WithTwenty-Four 20 Ampere Breakers .......................................................................................................................... 3,412.55 856.16 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0101 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 3,641.49 856.16 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0102 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,852.31 975.37 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0103 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With Thirty 

20 Ampere Breakers ....................................................................................................................................................... 4,077.90 975.37 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0104 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 4,558.51 1,186.69 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0105 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,783.82 1,186.69 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0106 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers....................................................................................................................................... 5,023.46 1,300.49 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0107 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty- Eight 20 Ampere Breakers .................................................................................................................................. 5,199.50 1,300.49 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0108 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With Forty 

20 Ampere Breakers ....................................................................................................................................................... 5,465.67 1,435.96 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0109 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 5,656.85 1,435.96 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0110  480 Volt, 3 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 00-0002) 
. 
. 

 26 24 16 00-0111 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 12 Circuit Capacity Assembled 
Panelboard  With Eight 20 Ampere Breakers ................................................................................................................. 2,043.40 368.47 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0112 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Ten 20 Ampere Breakers .................................................................................................................... 2,267.77 400.98 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0113 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Twelve 20 Ampere Breakers ............................................................................................................... 2,494.56 498.52 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0114 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Fourteen 20 Ampere Breakers, ........................................................................................................... 2,997.47 606.89 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0115 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Sixteen 20 Ampere Breakers .............................................................................................................. 3,213.80 671.92 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0116 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 24 Circuit Capacity Assembled 
Panelboard With Eighteen 20 Ampere Breakers ............................................................................................................ 3,411.09 726.11 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0117 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity Assembled 
Panelboard With Twenty 20 Ampere Breakers ............................................................................................................... 3,628.41 791.14 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0118 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 
Panelboard With Twenty-Two 20 Ampere Breakers ....................................................................................................... 3,837.58 856.16 

    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0119 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Four 20 Ampere Breakers ...................................................................................................... 4,029.05 910.34 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0120 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Six 20 Ampere Breakers ......................................................................................................... 4,234.38 964.53 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 
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. 
 26 24 16 00-0121 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Eight 20 Ampere Breakers...................................................................................................... 4,456.48 1,029.56 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0122 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Thirty 20 Ampere Breakers ................................................................................................................. 4,699.11 1,110.84 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0123 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 5,917.91 1,235.46 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0124 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 6,150.61 1,311.32 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0125 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 6,316.40 1,343.84 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0126 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 6,577.90 1,430.54 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0127 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Cpacity Assembled 

Panelboard With Forty 20 Ampere Breakers .................................................................................................................. 6,760.14 1,484.72 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0128 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 6,949.08 1,531.33 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0129  277/480 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0130 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,954.85 379.31 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0131 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 2,211.36 379.31 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0132 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers .......................................................................................................................................... 2,461.27 503.94 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0133 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ....................................................................................................................................... 2,713.21 503.94 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0134 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,969.23 623.15 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0135 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 3,219.98 623.15 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0136 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 3,474.81 747.78 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0137 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 
Twenty-Two 20 Ampere Breakers .................................................................................................................................. 3,728.59 747.78 

    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0138 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 4,005.66 877.83 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0139 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 4,238.11 877.83 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0140 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 4,483.59 883.25 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0141 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 32 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 4,744.80 883.25 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0142 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 5,404.44 1,224.63 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0143 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 5,671.67 1,224.63 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 
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. 
 26 24 16 00-0144 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers....................................................................................................................................... 5,878.56 1,289.65 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0145 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers ................................................................................................................................... 6,170.14 1,376.35 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0146 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers.............................................................................................................................................. 6,390.86 1,376.35 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0147 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 6,714.20 1,506.40 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0148  277/480 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0149 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Eight 20 Ampere Breakers .................................................................................................................. 2,538.15 466.01 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0150 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Ten 20 Ampere Breakers .................................................................................................................... 2,800.66 466.01 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0151 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Twelve 20 Ampere Breakers ............................................................................................................... 3,053.38 617.74 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0152 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers ......................................................................................... 3,636.34 617.74 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0153 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 3,879.60 780.29 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0154 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Eighteen 20 Ampere Breakers ......................................................................................... 4,122.46 780.29 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0155 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 4,357.16 894.09 

    For NEMA 3R Panelboard, Add  1,421.60 
. 

 26 24 16 00-0156 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 
Assembled Panelboard With Twenty-Two 20 Ampere Breakers .................................................................................... 4,574.17 894.09 

    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0157 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers.................................................................................... 4,805.04 1,018.72 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0158 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 5,052.66 1,018.72 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0159 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 5,265.79 1,127.09 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0160 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 5,489.41 1,127.09 
    For NEMA 3R Panelboard, Add  1,563.37 
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0161 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 7,182.82 1,333.01 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0162 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 7,454.11 1,333.01 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0163 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main 42 Circuit Capacity Assembled 

Panelboard With Thirty-Six 20 Ampere Breakers ........................................................................................................... 7,654.56 1,457.63 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0164 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 7,957.63 1,457.63 
    For NEMA 3R Panelboard, Add  1,846.71 
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0165 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ............................................................................................... 8,176.36 1,593.10 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0166 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ....................................................................................... 8,402.50 1,593.10 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 
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. 
 26 24 16 00-0167 EA 400 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 9,977.25 1,774.09 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0168 EA 600 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >400 To 600 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ...................................................................................... 12,146.05 2,129.55 
    For NEMA 3R Panelboard, Add  1,922.05 
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0169  Unassembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Includes the main device (lugs or breaker), connection of main service cable from meter and that portion of 
the panel box, trim and interior occupied by that device. Spaces include that portion of the panel box, trim and 
interior reserved by that space. The maximum single pole capacity of the panelboard main device (lugs, 
breakers) is indicated. Excludes branch breakers. A complete panelboard will be the sum of main device and the 
branch circuit breakers and spaces (within the capacity of the main device). See CSI section 26 28 16 13-0001 
for circuit breakers. 

. 

. 
 26 24 16 00-0170  240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers. 

. 

. 
 26 24 16 00-0171  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0172 EA  100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ................................................................................................................................................. 625.61  

. 
 26 24 16 00-0173 EA  100 Ampere Rating, 20 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard ................................................................................................................................................. 719.47  
. 

 26 24 16 00-0174 EA  225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ................................................................................................................................................. 978.07  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0175 EA  225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,128.57  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0176 EA  225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,276.79  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0177 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,427.19  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0178 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,549.18  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0179 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,696.11  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0180 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,838.85  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0181 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,960.17  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0182 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,140.07  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0183  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0184 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ................................................................................................................................................. 930.22  

. 
 26 24 16 00-0185 EA  100 Ampere Rating, 20 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 1,053.36  
. 

 26 24 16 00-0186 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,686.49  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0187 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,871.85  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0188 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,045.74  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0189 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,560.78  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0190 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,767.32  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0191 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,954.31  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0192  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
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. 

. 
 26 24 16 00-0193 EA  100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,269.75  
. 

 26 24 16 00-0194 EA  100 Ampere Rating, 20 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,356.24  

. 
 26 24 16 00-0195 EA  225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,599.50  
. 

 26 24 16 00-0196 EA  225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,746.94  

. 
 26 24 16 00-0197 EA  225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,883.50  
. 

 26 24 16 00-0198 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,152.91  

. 
 26 24 16 00-0199 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,266.93  
. 

 26 24 16 00-0200 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,406.50  

. 
 26 24 16 00-0201 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,605.67  
. 

 26 24 16 00-0202 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,722.55  

. 
 26 24 16 00-0203 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,891.04  

XXXXXXX 
. 
 26 24 16 00-0204  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0205 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,566.99  

. 
 26 24 16 00-0206 EA  100 Ampere Rating, 20 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,682.16  
. 

 26 24 16 00-0207 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,426.93  

. 
 26 24 16 00-0208 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,597.57  
. 

 26 24 16 00-0209 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,760.42  

. 
 26 24 16 00-0210 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 4,260.12  
. 

 26 24 16 00-0211 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 4,459.30  

. 
 26 24 16 00-0212 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 4,644.46  

XXXXXXX 
. 
 26 24 16 00-0213  240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers 

. 

. 
 26 24 16 00-0214  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0215 EA 100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ................................................................................................................................................. 704.83  

. 
 26 24 16 00-0216 EA 100 Ampere Rating, 24 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ................................................................................................................................................. 828.62  
. 

 26 24 16 00-0217 EA 100 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ................................................................................................................................................. 932.16  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0218 EA 225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,054.14  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0219 EA 225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,213.15  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0220 EA 225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,343.17  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0221 EA 400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,548.57  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0222 EA 400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,668.34  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0223 EA 400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,800.39  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0224 EA 600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,973.71  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0225 EA 600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,179.10  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0226 EA 600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,580.05  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
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XXXXXXX 
. 
 26 24 16 00-0227  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0228 EA 100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,091.05  

. 
 26 24 16 00-0229 EA 100 Ampere Rating, 24 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard .............................................................................................................................................. 1,230.34  
. 

 26 24 16 00-0230 EA 100 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,408.59  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0231 EA 225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,090.15  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0232 EA 225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,262.95  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0233 EA 225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,423.24  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0234 EA 400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,357.46  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0235 EA 400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,549.12  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0236 EA 400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,708.30  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0237  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0238 EA 100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 1,348.96  

. 
 26 24 16 00-0239 EA 100 Ampere Rating, 24 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 1,465.39  
. 

 26 24 16 00-0240 EA 100 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 1,560.96  

. 
 26 24 16 00-0241 EA 225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 1,675.58  
. 

 26 24 16 00-0242 EA 225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 1,831.52  

. 
 26 24 16 00-0243 EA 225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 1,949.88  
. 

 26 24 16 00-0244 EA 400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,274.30  

. 
 26 24 16 00-0245 EA 400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 2,386.09  
. 

 26 24 16 00-0246 EA 400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,510.77  

. 
 26 24 16 00-0247 EA 600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 2,740.53  
. 

 26 24 16 00-0248 EA 600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,931.82  

. 
 26 24 16 00-0249 EA 600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 3,332.76  

XXXXXXX 
. 
 26 24 16 00-0250  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0251 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 1,727.82  

. 
 26 24 16 00-0252 EA  100 Ampere Rating, 24 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 1,859.13  
. 

 26 24 16 00-0253 EA  100 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,033.09  

. 
 26 24 16 00-0254 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 2,830.60  
. 

 26 24 16 00-0255 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,988.67  

. 
 26 24 16 00-0256 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 3,137.92  
. 

 26 24 16 00-0257 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 4,699.96  

. 
 26 24 16 00-0258 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 4,897.99  
. 

 26 24 16 00-0259 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 5,067.97  

XXXXXXX 
. 
 26 24 16 00-0260  480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
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. 

. 
 26 24 16 00-0261  Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0262 EA  125 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,012.81  

. 
 26 24 16 00-0263 EA  125 Ampere Rating, 18 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,110.86  
. 

 26 24 16 00-0264 EA  250 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,532.61  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0265 EA  250 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,708.26  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0266 EA  250 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,860.13  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0267 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,853.30  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0268 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,952.37  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0269 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,120.56  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0270 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,233.63  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0271 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,394.13  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0272 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,613.91  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0273  Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0274 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,079.77  

. 
 26 24 16 00-0275 EA  100 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,145.47  
. 

 26 24 16 00-0276 EA  125 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,328.95  

. 
 26 24 16 00-0277 EA  125 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,453.31  
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0278 EA  125 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,699.37  
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0279 EA  250 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 3,508.79  
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0280 EA  250 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 3,662.63  
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0281 EA  250 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 3,860.58  
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0282 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 3,981.28  
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0283 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 4,186.68  
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0284 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 4,373.34  
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0285  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0286 EA  125 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,634.86  

. 
 26 24 16 00-0287 EA  125 Ampere Rating, 18 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 1,732.91  
. 

 26 24 16 00-0288 EA  250 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,139.93  

. 
 26 24 16 00-0289 EA  250 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,422.33  
. 

 26 24 16 00-0290 EA  250 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,561.92  

. 
 26 24 16 00-0291 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,555.10  
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. 
 26 24 16 00-0292 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,635.77  
. 

 26 24 16 00-0293 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,777.57  

. 
 26 24 16 00-0294 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,951.99  
. 

 26 24 16 00-0295 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,097.45  

. 
 26 24 16 00-0296 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 3,284.91  

XXXXXXX 
. 
 26 24 16 00-0297  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0298 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,834.32  

. 
 26 24 16 00-0299 EA  100 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,900.02  
. 

 26 24 16 00-0300 EA  125 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,941.79  

. 
 26 24 16 00-0301 EA  125 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 3,060.64  
. 

 26 24 16 00-0302 EA  125 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,413.44  

. 
 26 24 16 00-0303 EA  250 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 4,210.59  
. 

 26 24 16 00-0304 EA  250 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 4,346.03  

. 
 26 24 16 00-0305 EA  250 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 4,517.60  
. 

 26 24 16 00-0306 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 4,638.29  

. 
 26 24 16 00-0307 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 4,826.83  
. 

 26 24 16 00-0308 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 5,010.92  

XXXXXXX 
. 
 26 24 16 00-0309  480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
. 
. 
 26 24 16 00-0310  Main Lugs, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0311 EA  125 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,054.53  

. 
 26 24 16 00-0312 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 

Panelboard ..................................................................................................................................................................... 1,153.19  
. 

 26 24 16 00-0313 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,333.98  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0314 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,593.99  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0315 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,770.99  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0316 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,921.66  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0317 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,934.44  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0318 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,052.98  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0319 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,219.90  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 
. 

 26 24 16 00-0320 EA  600 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,333.20  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0321 EA  600 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,494.42  

    For Door-In-Door (Hinged) Trim Front, Add  195.10 
. 

 26 24 16 00-0322 EA  600 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,715.01  

    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0323  Main Breaker, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0324 EA  100 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,294.48  
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. 
 26 24 16 00-0325 EA  100 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,360.79  
. 

 26 24 16 00-0326 EA  100 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,557.83  

    For Door-In-Door (Hinged) Trim Front, Add  114.24 
. 

 26 24 16 00-0327 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,624.08  

. 
 26 24 16 00-0328 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,748.97  
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0329 EA  125 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,994.38  
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0330 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 3,855.01  
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0331 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,010.69  
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0332 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,206.57  
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

. 
 26 24 16 00-0333 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,396.14  
    For Door-In-Door (Hinged) Trim Front, Add  114.24 

. 
 26 24 16 00-0334 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,603.53  
    For Door-In-Door (Hinged) Trim Front, Add  195.10 

. 
 26 24 16 00-0335 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,790.07  
    For Door-In-Door (Hinged) Trim Front, Add  249.35 

XXXXXXX 
. 
 26 24 16 00-0336  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0337 EA  125 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 1,676.58  

. 
 26 24 16 00-0338 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 1,775.24  
. 

 26 24 16 00-0339 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 1,946.82  

. 
 26 24 16 00-0340 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 2,201.31  
. 

 26 24 16 00-0341 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 2,485.05  

. 
 26 24 16 00-0342 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 2,623.46  
. 

 26 24 16 00-0343 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 2,638.08  

. 
 26 24 16 00-0344 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 2,736.37  
. 

 26 24 16 00-0345 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 2,876.91  

. 
 26 24 16 00-0346 EA  600 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 3,051.56  
. 

 26 24 16 00-0347 EA  600 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 3,197.45  

. 
 26 24 16 00-0348 EA  600 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 3,384.91  

XXXXXXX 
. 
 26 24 16 00-0349  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0350 EA  100 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 2,901.80  

. 
 26 24 16 00-0351 EA  100 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 2,968.11  
. 

 26 24 16 00-0352 EA  100 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 3,271.89  

. 
 26 24 16 00-0353 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 3,236.93  
. 

 26 24 16 00-0354 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 3,356.30  

. 
 26 24 16 00-0355 EA  125 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 3,708.45  
. 

 26 24 16 00-0356 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 4,556.80  

. 
 26 24 16 00-0357 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 4,694.09  
. 

 26 24 16 00-0358 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 4,863.58  

. 
 26 24 16 00-0359 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 5,053.15  
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. 
 26 24 16 00-0360 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 5,243.37  
. 

 26 24 16 00-0361 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 5,426.84  

XXXXXXX 
. 
 26 24 16 00-0362  600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: Square D I-Line or equal. 
. 
. 
 26 24 16 00-0363  Main Lugs, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0364 EA  400 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 1,792.04 322.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.36 
. 

 26 24 16 00-0365 EA  400 Ampere Rating, 45" Breaker Mounted Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,099.55 322.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.31 
. 

 26 24 16 00-0366 EA  400 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,331.11 322.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.31 
. 

 26 24 16 00-0367 EA  600 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,656.11 529.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  317.45 
. 

 26 24 16 00-0368 EA  600 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,835.33 529.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  317.45 
. 

 26 24 16 00-0369 EA  600 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,032.00 529.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  317.45 
. 

 26 24 16 00-0370 EA  800 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,273.36 703.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  421.98 
. 

 26 24 16 00-0371 EA  800 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,445.78 705.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  423.27 
. 

 26 24 16 00-0372 EA  800 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,516.03 703.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  421.98 
. 

 26 24 16 00-0373 EA  800 Ampere Rating, 99" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,084.62 703.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  421.98 
. 

 26 24 16 00-0374 EA  1,200 Ampere Rating, 27" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,320.92 1,058.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  634.90 
. 

 26 24 16 00-0375 EA  1,200 Ampere Rating, 45" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,707.92 1,058.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  634.90 
. 

 26 24 16 00-0376 EA  1,200 Ampere Rating, 63" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 6,024.33 1,058.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  634.90 
. 

 26 24 16 00-0377 EA  1,200 Ampere Rating, 99" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 6,410.53 1,058.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  634.90 

XXXXXXX 
. 
 26 24 16 00-0378  Main Breaker, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0379 EA  225 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,468.60 329.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  197.45 
. 

 26 24 16 00-0380 EA  400 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,554.61 373.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  223.96 
. 

 26 24 16 00-0381 EA  400 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,778.24 373.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  223.96 
. 

 26 24 16 00-0382 EA  400 Ampere Rating, 81" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,436.44 373.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  223.96 
. 

 26 24 16 00-0383 EA  600 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,088.14 611.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  367.13 
. 

 26 24 16 00-0384 EA  600 Ampere Rating, 72" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,457.77 613.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  368.11 
. 

 26 24 16 00-0385 EA  600 Ampere Rating, 72" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,762.21 611.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  367.13 
. 

 26 24 16 00-0386 EA  800 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 8,961.14 817.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  490.81 
. 

 26 24 16 00-0387 EA  800 Ampere Rating, 72" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,398.66 815.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  489.08 
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. 
 26 24 16 00-0388 EA  800 Ampere Rating, 72" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,834.82 815.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  489.08 

XXXXXXX 
. 
 26 24 16 00-0389  Residential Lighting And Power Panelboards (26 24 16 00-0001) 

See CSI section 26 28 16 13-0001 for circuit breakers. 
. 
. 
 26 24 16 00-0390  Residential Type Unassembled Load Center (26 24 16 00-0389) 

Note: Interior box and cover, includes ground bar kit. 
. 
. 
 26 24 16 00-0391  Main Lug Load Center, Single Phase, 3 Wire, 120/240 Volt (26 24 16 00-0390) 
. 
. 

 26 24 16 00-0392 EA  30 Ampere Rating, 2 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 147.17 54.18 

. 
 26 24 16 00-0393 EA  70 Ampere Rating, 4 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ........................................................................................................................................................................ 491.14 216.75 
. 

 26 24 16 00-0394 EA  100 Ampere Rating, 8 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 743.58 309.40 

. 
 26 24 16 00-0395 EA  125 Ampere Rating, 24 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,590.17 650.36 
. 

 26 24 16 00-0396 EA  150 Ampere Rating, 30 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,739.50 704.43 

XXXXXXX 
. 
 26 24 16 00-0397  Main Lug Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta. 
. 
. 

 26 24 16 00-0398 EA  60 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard .................................................................. 206.07 59.61 

. 
 26 24 16 00-0399 EA  125 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard .................................................... 371.77 65.02 

XXXXXXX 
. 
 26 24 16 00-0400  Main Lug Load Center, Single Phase, 3 Wire, 120/240 Volt, Rainproof (26 24 16 

00-0390) 
. 
. 

 26 24 16 00-0401 EA  40 Ampere Rating, 2 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 
Panelboard ........................................................................................................................................................................ 209.62 59.61 

. 
 26 24 16 00-0402 EA  70 Ampere Rating, 4 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 

Panelboard ........................................................................................................................................................................ 233.91 65.02 
. 

 26 24 16 00-0403 EA  100 Ampere Rating, 8 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 
Panelboard ........................................................................................................................................................................ 814.67 309.40 

. 
 26 24 16 00-0404 EA  150 Ampere Rating, 30 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 

Panelboard ..................................................................................................................................................................... 1,847.69 704.43 

XXXXXXX 
. 
 26 24 16 00-0405  Main Lug Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0406 EA  60 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................................. 260.16 59.61 

. 
 26 24 16 00-0407 EA  125 Ampere Rating, 20 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 1,788.15 650.36 

XXXXXXX 
. 
 26 24 16 00-0408  Main Breaker Load Center, Single Phase, 3 Wire, 120/240 Volt (26 24 16 00-0390) 
. 
. 

 26 24 16 00-0409 EA  125 Ampere Rating, 24 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,927.09 650.36 

. 
 26 24 16 00-0410 EA  150 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 2,091.88 704.43 
. 

 26 24 16 00-0411 EA  300 Ampere Rating, 42 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 7,444.73 1,083.74 

XXXXXXX 
. 
 26 24 16 00-0412  Main Breaker Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 V Delta. 
. 
. 

 26 24 16 00-0413 EA  125 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard ................................................. 2,824.71 650.36 

. 
 26 24 16 00-0414 EA  150 Ampere Rating, 40 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard ................................................. 3,081.46 704.43 
. 

 26 24 16 00-0415 EA  300 Ampere Rating, 42 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard ................................................. 8,200.02 1,083.74 

XXXXXXX 
. 
 26 24 16 00-0416  Main Breaker Load Center, Single Phase, 3 Wire, 120/240 Volt, Rainproof 

(26 24 16 00-0390) 
. 
. 

 26 24 16 00-0417 EA  125 Ampere Rating, 24 Circuit, Main Breaker Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 
Unassembled Panelboard .............................................................................................................................................. 2,027.55 650.36 

. 
 26 24 16 00-0418 EA  150 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 

Unassembled Panelboard .............................................................................................................................................. 2,263.42 704.43 

XXXXXXX 
. 
 26 24 16 00-0419  Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0420 EA  125 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 2,991.32 650.36 
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. 
 26 24 16 00-0421 EA  155 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 3,099.54 704.43 

XXXXXXX 
. 
 26 24 16 00-0422  Residential Type Assembled Load Center (26 24 16 00-0389) 
. 
. 
 26 24 16 00-0423  Main Lug Load Center, 3 Wire, 20 Amperes, 120/240 Volt, 1 Phase (26 24 16 00-

0422) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0424 EA  100 Ampere Rating, Main Lugs, Indoor 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ...................................................................................................................................... 744.05 309.40 
. 

 26 24 16 00-0425 EA  100 Ampere Rating, Main Lugs, Indoor 12 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers ................................................................................................................................. 906.79 361.42 

. 
 26 24 16 00-0426 EA  100 Ampere Rating, Main Lugs, Rainproof, 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ......................................................................................................................... 761.05 309.40 
. 

 26 24 16 00-0427 EA  100 Ampere Rating, Main Lugs, Rainproof, 12 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ......................................................................................................................... 911.43 361.42 

. 
 26 24 16 00-0428 EA  200 Ampere Rating, Main Lugs, Indoor, 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 1,325.14 481.72 
. 

 26 24 16 00-0429 EA  200 Ampere Rating, Main Lugs, Indoor, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,562.83 578.18 

. 
 26 24 16 00-0430 EA  200 Ampere Rating, Main Lugs, Indoor, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,786.83 667.04 
. 

 26 24 16 00-0431 EA  200 Ampere Rating, Main Lugs, Indoor, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,969.69 722.10 

. 
 26 24 16 00-0432 EA  200 Ampere Rating, Main Lugs, Indoor, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,947.96 1,083.74 
. 

 26 24 16 00-0433 EA  200 Ampere Rating, Main Lugs, Rainproof, 16 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,385.41 481.72 

. 
 26 24 16 00-0434 EA  200 Ampere Rating, Main Lugs, Rainproof, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,620.01 578.18 
. 

 26 24 16 00-0435 EA  200 Ampere Rating, Main Lugs, Rainproof, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,844.01 667.04 

. 
 26 24 16 00-0436 EA  200 Ampere Rating, Main Lugs, Rainproof, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,023.78 722.10 
. 

 26 24 16 00-0437 EA  200 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 3,125.69 1,083.74 

. 
 26 24 16 00-0438 EA  400 Ampere Rating, Main Lugs, Indoor, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 3,636.98 1,204.15 
. 

 26 24 16 00-0439 EA  400 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 3,822.44 1,204.15 

XXXXXXX 
. 
 26 24 16 00-0440  Main Lug Load Center, 4 Wire, 20 Amperes, 120/208 Volt (26 24 16 00-0422) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0441 EA  125 Ampere Rating, Main Lugs, Indoor, 12 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers ..................................................................................................................................................... 993.34 361.42 

. 
 26 24 16 00-0442 EA  125 Ampere Rating, Main Lugs, Indoor, 18 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 1,480.93 541.87 
. 

 26 24 16 00-0443 EA  125 Ampere Rating, Main Lugs, Rainproof, 12 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 1,044.34 361.42 

. 
 26 24 16 00-0444 EA  125 Ampere Rating, Main Lugs, Rainproof, 18 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 1,527.30 541.87 
. 

 26 24 16 00-0445 EA  200 Ampere Rating, Main Lugs, Indoor, 24 Circuit, 4 Wire, 120/208 Volt,  Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 1,874.92 667.04 

. 
 26 24 16 00-0446 EA  200 Ampere Rating, Main Lugs, Indoor, 30 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 2,047.73 722.53 
. 

 26 24 16 00-0447 EA  200 Ampere Rating, Main Lugs, Indoor, 36 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 2,507.29 867.31 

. 
 26 24 16 00-0448 EA  200 Ampere Rating, Main Lugs, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 3,009.78 1,083.74 
. 

 26 24 16 00-0449 EA  200 Ampere Rating, Main Lugs, Rainproof, 24 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 1,929.02 667.04 

. 
 26 24 16 00-0450 EA  200 Ampere Rating, Main Lugs, Rainproof, 30 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,108.78 722.10 
. 

 26 24 16 00-0451 EA  200 Ampere Rating, Main Lugs, Rainproof, 36 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,714.83 866.67 

. 
 26 24 16 00-0452 EA  200 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,218.42 1,083.74 
. 

 26 24 16 00-0453 EA  400 Ampere Rating, Main Lugs, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 3,683.35 1,204.15 

. 
 26 24 16 00-0454 EA  400 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,868.80 1,204.15 

XXXXXXX 
. 
 26 24 16 00-0455  Main Breaker Load Center, 3 Wire, 20 Amperes, 120/240 Volt, 1 Phase (26 24 

16 00-0422) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0456 EA  125 Ampere Rating, Main Breaker, Indoor, 12 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ................................................................................................................................. 987.16 361.42 
. 

 26 24 16 00-0457 EA  125 Ampere Rating, Main Breaker, Indoor, 18 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,459.30 541.87 

. 
 26 24 16 00-0458 EA  200 Ampere Rating, Main Breaker, Indoor, 20 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,689.56 578.18 
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. 
 26 24 16 00-0459 EA  200 Ampere Rating, Main Breaker, Indoor, 24 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,937.40 667.37 
. 

 26 24 16 00-0460 EA  200 Ampere Rating, Main Breaker, Indoor, 30 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,132.74 722.53 

. 
 26 24 16 00-0461 EA  200 Ampere Rating, Main Breaker, Indoor, 40 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,823.38 963.44 
. 

 26 24 16 00-0462 EA  200 Ampere Rating, Main Breaker, Rainproof, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,705.01 578.18 

. 
 26 24 16 00-0463 EA  200 Ampere Rating, Main Breaker, Rainproof, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,967.65 667.04 
. 

 26 24 16 00-0464 EA  200 Ampere Rating, Main Breaker, Rainproof, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,139.69 722.10 

. 
 26 24 16 00-0465 EA  200 Ampere Rating, Main Breaker, Rainproof, 40 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,738.38 963.44 
. 

 26 24 16 00-0466 EA  400 Ampere Rating, Main Breaker, Indoor, 42 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 5,228.84 1,204.15 

. 
 26 24 16 00-0467 EA  400 Ampere Rating, Main Breaker, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 5,537.94 1,204.15 

XXXXXXX 
. 
 26 24 16 00-0468  Main Breaker Load Center, 4 Wire, 20 Amperes, 120/208 Volt (26 24 16 00-0422) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0469 EA  200 Ampere Rating, Main Breaker, Indoor, 30 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,565.48 722.53 

. 
 26 24 16 00-0470 EA  200 Ampere Rating, Main Breaker, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,504.34 1,083.74 
. 

 26 24 16 00-0471 EA  200 Ampere Rating, Main Breaker, Rainproof, 30 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,657.44 722.10 

. 
 26 24 16 00-0472 EA  200 Ampere Rating, Main Breaker, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,597.06 1,083.74 

XXXXXXX 
. 
 26 24 16 00-0473  Panel Mounted Accessories And Fuseholders (26 24 16 00-0001) 
. 
. 
 26 24 16 00-0474  Midget Finger-Safe Fuse Holders (26 24 16 00-0473) 

Note: 30 Amp capacity. Excludes fuse. 
. 
. 

 26 24 16 00-0475 EA 1 Pole Midget Finger-Safe Fuse Holder ................................................................................................................................ 70.56 19.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 24 16 00-0476 EA 1 Pole With Indicator Midget Finger-Safe Fuse Holder ......................................................................................................... 83.44 19.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
. 

 26 24 16 00-0477 EA 2 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 114.02 29.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 24 16 00-0478 EA 2 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 147.66 29.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 
. 

 26 24 16 00-0479 EA 3 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 167.92 39.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 24 16 00-0480 EA 3 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 212.59 39.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 
. 

 26 24 16 00-0481 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 249.97 39.02 
Note: With indicators. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 
. 

 26 24 16 00-0482 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 200.42 39.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 24 16 00-0483 EA 4 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 211.53 48.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 
. 

 26 24 16 00-0484 EA 4 Pole With Indicator Midget Finger-Safe Fuse Holder ....................................................................................................... 260.60 48.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 24 16 00-0485 EA 12 To 24 Volt DC Midget Finger-Safe Fuse Holder .............................................................................................................. 83.49 19.51 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 24 16 00-0486 EA 20 To 24 Volt DC Midget Finger-Safe Fuse Holder .............................................................................................................. 90.33 19.51 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 24 16 00-0487 EA 35 To 48 Volt DC Midget Finger-Safe Fuse Holder .............................................................................................................. 84.75 19.51 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

XXXXXXX 
. 
 26 24 16 00-0488  Removal And Reinstallation Of Panelboards (26 24 16 00-0001) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 26 24 16 00-0489 EA Removal And Reinstallation Of Up To 42 Circuit Capacity Panelboards With Breakers .................................................. 1,360.91  
Note: Includes removal and reinstallation of main wiring to panelboard. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  406.40 
. 

 26 24 16 00-0490 EA Removal And Reinstallation Of Breaker, 1-2-3 Pole, Any Amperage ................................................................................... 72.23  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.13 

. 
 26 24 16 00-0491 EA  Panelboard Filler Plate, Fits 1" Opening ................................................................................................................................. 5.18  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.02 

XXXXXXX 
. 
 26 24 19  Motor-Control Centers (26 24) 
. 
. 
 26 24 19 00-0001  Combination Starters With Molded Case Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" o 20" Deep), fully factory assembled and wired internally. 
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. 

. 
 26 24 19 00-0002  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0003 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination With Molded Case Circuit ..................................... 2,321.08 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0004 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination With Molded Case Circuit ......................................... 2,750.70 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0005 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination With Molded Case Circuit ......................................... 4,099.74 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0006 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit ......................................... 7,441.64 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0007 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ..................................... 15,003.03 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0008 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ..................................... 25,248.77 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0009  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0010 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination With Molded Case Circuit ......................................... 2,321.08 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0011 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination With Molded Case Circuit ......................................... 2,750.70 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0012 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit ......................................... 4,099.74 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0013 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ....................................... 7,441.64 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0014 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ..................................... 15,003.03 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0015 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination With Molded Case Circuit ..................................... 25,248.77 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0016  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0017 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination With Molded Case Circuit ............................................. 3,369.29 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0018 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination With Molded Case Circuit ................................................. 4,494.02 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0019 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination With Molded Case Circuit ................................................. 6,447.10 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0020 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ............................................... 11,288.03 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0021 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 22,231.68 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0022 EA  230 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 38,320.29 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0023  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0024 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination With Molded Case Circuit ................................................. 3,369.29 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0025 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination With Molded Case Circuit ................................................. 4,494.02 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0026 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ................................................. 6,447.10 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0027 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 11,288.03 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0028 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 22,231.68 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0029 EA  480 Volt, Full Volt, 1 Speed, Reversing, 400 HP Combination With Molded Case Circuit ............................................. 38,320.29 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0030  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0031 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 4,094.35 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0032 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 5,637.62 168.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.99 
. 

 26 24 19 00-0033 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 8,309.02 178.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.92 

. 
 26 24 19 00-0034 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 14,863.20 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0035 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 24,635.12 237.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.57 

XXXXXXX 
. 
 26 24 19 00-0036  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0037 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 4,094.35 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 



 

 Electrical 26 

26
 

Low-Voltage Electrical Distribution 26 20 
Switchboards and Panelboards 26 24 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 353 

. 
 26 24 19 00-0038 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 5,637.62 168.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.99 
. 

 26 24 19 00-0039 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 8,309.02 178.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.92 

. 
 26 24 19 00-0040 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 14,863.20 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0041 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit ............... 24,635.12 237.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.57 

XXXXXXX 
. 
 26 24 19 00-0042  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0043 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 4,739.51 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0044 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 7,059.02 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0045 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 9,667.23 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0046 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 18,170.23 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0047 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 31,490.11 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

XXXXXXX 
. 
 26 24 19 00-0048  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0049 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 4,739.51 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0050 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 7,059.02 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0051 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 9,667.23 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0052 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 18,170.23 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0053 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit ............... 31,490.11 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

XXXXXXX 
. 
 26 24 19 00-0054  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0055 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination With Molded Case Circuit ............................................ 7,014.60 103.96 
. 

 26 24 19 00-0056 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination With Molded Case Circuit .......................................... 10,745.33 113.85 
. 

 26 24 19 00-0057 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 18,119.15 128.71 
. 

 26 24 19 00-0058 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 28,034.58 148.51 
. 

 26 24 19 00-0059 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 47,967.37 198.01 

XXXXXXX 
. 
 26 24 19 00-0060  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0061 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination With Molded Case Circuit ............................................ 7,014.60 103.96 
. 

 26 24 19 00-0062 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 10,745.33 113.85 
. 

 26 24 19 00-0063 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 18,119.15 128.71 
. 

 26 24 19 00-0064 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 28,034.58 148.51 
. 

 26 24 19 00-0065 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination With Molded Case Circuit ........................................ 47,967.37 198.01 

XXXXXXX 
. 
 26 24 19 00-0066  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0067 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination With Molded Case Circuit ...................................... 4,780.57 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0068 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination With Molded Case Circuit ...................................... 6,178.09 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0069 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination With Molded Case Circuit .................................... 10,876.89 202.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 

. 
 26 24 19 00-0070 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 18,549.98 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0071 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 25,486.41 316.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0072  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0073 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination With Molded Case Circuit ...................................... 4,780.57 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0074 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination With Molded Case Circuit ...................................... 6,178.09 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0075 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 10,876.89 202.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 

. 
 26 24 19 00-0076 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 18,549.98 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0077 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination With Molded Case Circuit .................................. 25,486.41 316.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
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. 
 26 24 19 00-0078  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0079 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7-1/2 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 19,813.61 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0080 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 21,016.70 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0081 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 23,207.05 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0082 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 35,145.59 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0083 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 47,935.36 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0084 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 65,054.07 316.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0085  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0086 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 19,813.61 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0087 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 21,016.70 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0088 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 23,207.05 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0089 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 35,145.59 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0090 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 47,935.36 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0091 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 65,054.07 316.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0092  Combination Starters With Current Limiting Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and wired internally. 

. 

. 
 26 24 19 00-0093  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0094 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit .................... 3,109.45 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0095 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination Starters With Current Limiting Circuit ........................ 3,539.08 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0096 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination Starters With Current Limiting Circuit ........................ 5,478.84 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0097 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ...................... 10,104.35 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0098 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 18,098.80 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0099 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 29,506.01 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0100  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0101 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination Starters With Current Limiting Circuit ........................ 3,109.45 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0102 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination Starters With Current Limiting Circuit ........................ 3,539.08 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0103 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ........................ 5,478.84 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0104 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 10,104.35 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0105 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 18,098.80 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0106 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination Starters With Current Limiting Circuit .................... 29,506.01 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0107  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0108 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit ........................... 4,151.00 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
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. 
 26 24 19 00-0109 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination Starters With Current Limiting Circuit ............................... 5,266.85 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0110 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination Starters With Current Limiting Circuit ............................... 7,795.12 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0111 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit ............................. 13,915.22 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0112 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ........................... 25,265.26 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

XXXXXXX 
. 
 26 24 19 00-0113  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0114 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination Starters With Current Limiting Circuit ............................... 4,151.00 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0115 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination Starters With Current Limiting Circuit ............................... 5,266.85 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0116 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit ............................... 7,795.12 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0117 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ........................... 13,915.22 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0118 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination Starters With Current Limiting Circuit ........................... 25,265.26 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

XXXXXXX 
. 
 26 24 19 00-0119  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0120 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 4,862.74 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0121 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 6,394.91 168.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.99 
. 

 26 24 19 00-0122 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 9,634.82 178.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.92 
. 

 26 24 19 00-0123 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 17,459.29 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0124 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 27,644.28 237.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.57 

XXXXXXX 
. 
 26 24 19 00-0125  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0126 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 4,862.74 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0127 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 6,394.91 168.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.99 
. 

 26 24 19 00-0128 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 9,634.82 178.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.92 
. 

 26 24 19 00-0129 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 17,459.29 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0130 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 27,644.28 237.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.57 

XXXXXXX 
. 
 26 24 19 00-0131  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0132 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 5,606.91 148.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 
. 

 26 24 19 00-0133 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 7,911.87 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0134 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 11,105.19 168.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.99 
. 

 26 24 19 00-0135 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 20,863.93 193.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.83 
. 

 26 24 19 00-0136 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 34,597.73 227.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.63 

XXXXXXX 
. 
 26 24 19 00-0137  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
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. 

. 
 26 24 19 00-0138 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................. 5,606.91 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0139 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................. 7,911.87 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0140 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 

Circuit ........................................................................................................................................................................... 11,105.19 168.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.99 

. 
 26 24 19 00-0141 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 

Circuit ........................................................................................................................................................................... 20,863.93 193.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.83 

. 
 26 24 19 00-0142 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 

Circuit ........................................................................................................................................................................... 34,597.73 227.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.63 

XXXXXXX 
. 
 26 24 19 00-0143  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0144 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination Starters With Current Limiting Circuit........................... 7,760.79 103.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 

. 
 26 24 19 00-0145 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination Starters With Current Limiting Circuit......................... 12,504.19 113.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.31 
. 

 26 24 19 00-0146 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit......................... 21,141.64 128.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 

. 
 26 24 19 00-0147 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit....................... 32,034.21 148.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 
. 

 26 24 19 00-0148 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit....................... 52,713.18 198.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0149  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0150 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination Starters With Current Limiting Circuit........................... 7,760.79 103.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 

. 
 26 24 19 00-0151 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit......................... 12,504.19 113.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.31 
. 

 26 24 19 00-0152 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit....................... 21,141.64 128.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 

. 
 26 24 19 00-0153 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit....................... 32,034.21 148.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 
. 

 26 24 19 00-0154 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination Starters With Current Limiting Circuit....................... 52,713.18 198.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0155  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0156 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination Starters With Current Limiting Circuit .................... 5,548.96 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0157 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination Starters With Current Limiting Circuit .................... 6,930.94 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0158 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination Starters With Current Limiting Circuit .................. 12,193.82 202.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 

. 
 26 24 19 00-0159 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit .................. 21,610.22 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0160 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................ 31,886.71 316.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0161  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0162 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination Starters With Current Limiting Circuit .................... 5,548.96 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0163 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination Starters With Current Limiting Circuit .................... 6,930.94 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0164 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit .................. 12,193.82 202.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 

. 
 26 24 19 00-0165 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................ 21,610.22 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0166 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination Starters With Current Limiting Circuit ................ 31,886.71 316.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0167  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0168 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7.5 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 20,450.97 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0169 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 21,647.40 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0170 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 23,815.54 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
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. 
 26 24 19 00-0171 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 

Limiting Circuit .............................................................................................................................................................. 35,649.71 202.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 

. 
 26 24 19 00-0172 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 

Limiting Circuit .............................................................................................................................................................. 48,326.22 247.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 

. 
 26 24 19 00-0173 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 

Limiting Circuit .............................................................................................................................................................. 67,734.56 316.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0174  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0175 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 20,451.02 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.24 
. 

 26 24 19 00-0176 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 21,647.40 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0177 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 23,815.54 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0178 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 35,649.71 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0179 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 48,326.22 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0180 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 67,734.56 316.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0181  Combination Starters With Fusible Switch (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and Wired Internally. 

. 

. 
 26 24 19 00-0182  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0183 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 2,063.47 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0184 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,850.64 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0185 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,814.83 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0186 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 8,500.95 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0187 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 13,808.25 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0188 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 24,638.06 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0189  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0190 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,063.47 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0191 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,850.64 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0192 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,814.83 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0193 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................... 8,500.95 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0194 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 13,808.25 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0195 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 24,638.06 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0196  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0197 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ........................................ 3,340.42 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0198 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 4,982.59 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0199 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 7,979.44 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0200 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ........................................... 13,011.36 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0201 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 20,024.22 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0202 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 34,045.29 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
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. 
 26 24 19 00-0203  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0204 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 3,340.42 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0205 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 4,982.59 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0206 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 7,979.44 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0207 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 13,011.36 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0208 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 20,024.22 148.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 

. 
 26 24 19 00-0209 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 34,045.29 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0210  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0211 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 3,907.80 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0212 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 5,380.01 168.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.99 
. 

 26 24 19 00-0213 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 8,475.58 178.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.92 

. 
 26 24 19 00-0214 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter .......... 15,151.90 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0215 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 24,148.77 237.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.57 

XXXXXXX 
. 
 26 24 19 00-0216  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0217 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 3,907.80 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0218 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 5,380.01 168.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.99 
. 

 26 24 19 00-0219 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 8,475.58 178.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.92 

. 
 26 24 19 00-0220 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 15,151.90 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0221 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 24,148.77 237.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.57 

XXXXXXX 
. 
 26 24 19 00-0222  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0223 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 4,468.57 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0224 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 6,819.18 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0225 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 9,822.69 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0226 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter .......... 19,809.17 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 

XXXXXXX 
. 
 26 24 19 00-0227  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0228 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 4,468.57 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0229 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 6,819.18 103.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 
. 

 26 24 19 00-0230 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 9,822.69 108.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.34 

. 
 26 24 19 00-0231 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 19,809.17 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 

XXXXXXX 
. 
 26 24 19 00-0232  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0233 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ....................................... 6,772.54 103.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 

. 
 26 24 19 00-0234 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 11,964.54 113.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.31 
. 

 26 24 19 00-0235 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 19,940.19 128.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 

. 
 26 24 19 00-0236 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 26,626.60 148.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 
. 

 26 24 19 00-0237 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 44,738.35 198.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
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. 
 26 24 19 00-0238  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0239 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ...................................... 6,772.54 103.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.37 

. 
 26 24 19 00-0240 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer .................................... 11,964.54 113.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.31 
. 

 26 24 19 00-0241 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer................................... 19,940.19 128.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 

. 
 26 24 19 00-0242 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer................................... 26,626.60 148.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.11 
. 

 26 24 19 00-0243 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer................................... 44,738.35 198.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

XXXXXXX 
. 
 26 24 19 00-0244  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0245 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters................................. 4,809.44 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0246 EA  25 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters................................. 6,369.08 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0247 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters............................... 10,148.48 202.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 

. 
 26 24 19 00-0248 EA  75 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters............................... 20,244.44 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 

XXXXXXX 
. 
 26 24 19 00-0249  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0250 EA  15 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters................................. 4,809.44 158.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 

. 
 26 24 19 00-0251 EA  40 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters................................. 6,369.08 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0252 EA  75 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters............................... 10,148.48 202.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 

. 
 26 24 19 00-0253 EA  150 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters............................. 20,244.44 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 

XXXXXXX 
. 
 26 24 19 00-0254  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0255 EA 7.5 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 19,811.39 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0256 EA 15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 21,016.70 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0257 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 23,207.05 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0258 EA 50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 35,145.59 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0259 EA 100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 47,935.36 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0260 EA 200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 65,054.07 316.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0261  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0262 EA 10 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 19,811.39 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.22 
. 

 26 24 19 00-0263 EA 25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 21,016.70 158.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.04 
. 

 26 24 19 00-0264 EA 50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 23,207.05 183.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.89 
. 

 26 24 19 00-0265 EA 100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 35,145.59 202.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.77 
. 

 26 24 19 00-0266 EA 200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 47,935.36 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0267 EA 400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 65,054.07 316.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.10 

XXXXXXX 
. 
 26 24 19 00-0268  Starter Accessories (26 24 19) 

Note: Additional options or accessories for the Combination Starters 
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. 

. 
 26 24 19 00-0269  Starter Modifications (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0270 EA  Size 1, 2, 50 VA, 60 Hertz, Standard Control Circuit Transformer ...................................................................................... 174.56  
. 

 26 24 19 00-0271 EA  Size 3, 4, 150 VA, 60 Hertz, Standard Control Circuit Transformer .................................................................................... 346.44  
. 

 26 24 19 00-0272 EA  Size 5, 6, 50 VA, 60 Hertz, Control Circuit Transformer ...................................................................................................... 495.23  
. 

 26 24 19 00-0273 EA  Extra 50 VA, 60 Hertz, Control Circuit Transformer, All Sizes ............................................................................................ 124.36  
. 

 26 24 19 00-0274 EA  Extra 100 VA, 60 Hertz, Control Circuit Transformer, All Sizes .......................................................................................... 175.44  
. 

 26 24 19 00-0275 EA  Extra 150 VA, 60 Hertz, Control Circuit Transformer, All Sizes .......................................................................................... 295.36  
. 

 26 24 19 00-0276 EA  Overload Relay Heater Elements, 3 Per Starter ................................................................................................................... 73.29  
. 

 26 24 19 00-0277 EA  N.O. Overload Relay Alarm .................................................................................................................................................. 62.18  
. 

 26 24 19 00-0278 EA  Control Circuit Fuses, Primary/Secondary .......................................................................................................................... 112.60  
. 

 26 24 19 00-0279 EA  Control Devices Type PB2 Mount On Device, 2 Unit Pushbutton ....................................................................................... 139.22  
. 

 26 24 19 00-0280 EA  Control Devices Type PB2 Mount On Device, 3 Unit Pushbutton ....................................................................................... 272.29  
. 

 26 24 19 00-0281 EA  Control Devices Type PB2 Mount On Device, 2 Or 3 Post Select ...................................................................................... 139.22  
. 

 26 24 19 00-0282 EA  Control Devices Type PB2 Mount On Device, Individual Light Full V ................................................................................. 159.69  
. 

 26 24 19 00-0283 EA  Control Devices Type PB2 Mount On Device, Individual Light Transformer ....................................................................... 192.45  
. 

 26 24 19 00-0284 EA  Control Devices Type PB2 Mount On Device, Individual Light Push To ............................................................................. 227.25  
. 

 26 24 19 00-0285 EA  Blank Devices Panel ............................................................................................................................................................. 42.99  
. 

 26 24 19 00-0286 EA  Oversize Or Special Color Starter ......................................................................................................................................... 67.56  
. 

 26 24 19 00-0287 EA Mini Voltmeter/Ammeter With Current Transformer ............................................................................................................ 592.71  
. 

 26 24 19 00-0288 EA Mini Elapsed Time Meters, Non Resettable ........................................................................................................................ 537.43  
. 

 26 24 19 00-0289 EA  Panel Elapsed Time Meter, Resettable ............................................................................................................................... 798.45  
. 

 26 24 19 00-0290 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Press ....................................................................................... 67.56  
. 

 26 24 19 00-0291 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Screw ...................................................................................... 96.22  
. 

 26 24 19 00-0292 EA  Terminal Blocks, Front Mounted, Press Connection, Standard ............................................................................................ 67.56  
. 

 26 24 19 00-0293 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In ................................................................................................ 96.22  
. 

 26 24 19 00-0294 EA  Terminal Blocks, Front Mounted, Press Connection, Screw-Type Utility .............................................................................. 96.22  
. 

 26 24 19 00-0295 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In Screw Type .......................................................................... 139.22  
. 

 26 24 19 00-0296 EA MOR - A Solid State Modular Overload Relay .................................................................................................................... 345.99  
. 

 26 24 19 00-0297 EA Heater Module ...................................................................................................................................................................... 73.85  
. 

 26 24 19 00-0298 EA LAM - Long Acceleration Module ........................................................................................................................................ 458.77  
. 

 26 24 19 00-0299 EA JAM - Jam Protection Module ............................................................................................................................................. 525.90  
. 

 26 24 19 00-0300 EA PUM - Phase Unbalance Module ........................................................................................................................................ 998.10  
. 

 26 24 19 00-0301 EA ULM - Underload Module .................................................................................................................................................... 478.91  
. 

 26 24 19 00-0302 EA  Wiring To Common Control Circuit Transformer ................................................................................................................. 105.18  
. 

 26 24 19 00-0303 EA  Handle Operator Separable Source Control Circuit ............................................................................................................ 196.93  
. 

 26 24 19 00-0304 EA  Type SIS Control Wire .......................................................................................................................................................... 82.80  
. 

 26 24 19 00-0305 EA  Ring Or Spade Terminals Control ....................................................................................................................................... 105.18  
. 

 26 24 19 00-0306 EA  Ring Terminals Power ......................................................................................................................................................... 105.18  
. 

 26 24 19 00-0307 EA  14 Gauge Control Wire ......................................................................................................................................................... 82.80  
. 

 26 24 19 00-0308 EA  Wiremakers ......................................................................................................................................................................... 105.18  
. 

 26 24 19 00-0309 EA  Wiring Diagram On Door ....................................................................................................................................................... 62.66  
. 

 26 24 19 00-0310 EA  Special Color Or Type Control Wire ...................................................................................................................................... 76.09  
. 

 26 24 19 00-0311 EA  Current Transformer 12.5 VA .............................................................................................................................................. 597.52  
. 

 26 24 19 00-0312 EA  Ground Fault Relay-Instant Non-Adjust, Size 1 Thru 4 .................................................................................................... 1,908.92  
. 

 26 24 19 00-0313 EA  Ground Fault Relay-Instant Non-Adjust, Size 5 Thru 6 .................................................................................................... 2,148.37  

XXXXXXX 
. 
 26 24 19 00-0314  Control Relays And Special Components (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0315 EA 600 Volt, 2 Pole, Control Relays ......................................................................................................................................... 494.54  
. 

 26 24 19 00-0316 EA 600 Volt, 4 Pole, Control Relays ......................................................................................................................................... 584.62  
. 

 26 24 19 00-0317 EA 600 Volt, 6 Pole, Control Relays ......................................................................................................................................... 684.61  
. 

 26 24 19 00-0318 EA 600 Volt, 8 Pole, Control Relays ......................................................................................................................................... 761.92  
. 

 26 24 19 00-0319 EA  Pneumatic Timer, Control Relays ....................................................................................................................................... 656.53  
. 

 26 24 19 00-0320 EA  Motor Driven Timer, Control Relays ................................................................................................................................. 1,710.80  
. 

 26 24 19 00-0321 EA  7 Days Time Switch, Control Relays ................................................................................................................................ 2,153.28  
. 

 26 24 19 00-0322 EA  24 Hour Time Switch, Control Relays ................................................................................................................................. 603.81  
. 

 26 24 19 00-0323 EA  Phase Voltage, Control Relays ........................................................................................................................................ 1,027.12  
. 

 26 24 19 00-0324 EA  Two Circuit Alternator, Control Relays ............................................................................................................................. 1,437.65  
. 

 26 24 19 00-0325 EA  Manual 120 Volt, Control Relays......................................................................................................................................... 140.57  
. 

 26 24 19 00-0326 EA  Over-Current Relay, Control Relays ................................................................................................................................ 4,269.89  
. 

 26 24 19 00-0327 EA  UV-Relay, Control Relays ................................................................................................................................................ 3,616.43  
. 

 26 24 19 00-0328 EA  Over-Current Relay, Control Relays ................................................................................................................................ 3,616.43  
. 

 26 24 19 00-0329 EA  Teleductor, Control Relays .............................................................................................................................................. 1,059.07  
. 

 26 24 19 00-0330 EA  Current Transducer, Control Relays ................................................................................................................................ 2,848.14  
. 

 26 24 19 00-0331 EA  Watt Transducer, Control Relays ..................................................................................................................................... 5,696.29  
. 

 26 24 19 00-0332 EA  Control Relays, Blank, Add For Each 1x ............................................................................................................................. 193.28  
. 

 26 24 19 00-0333 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure With Wireway ............................................................................. 289.13  
. 

 26 24 19 00-0334 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure With Wireway ............................................................................. 325.87  
. 

 26 24 19 00-0335 EA  Control Relays, Fixed Mounted Back Pan, 280" Structure With Wireway ........................................................................... 362.61  
. 

 26 24 19 00-0336 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure Without Wireway ........................................................................ 325.87  
. 

 26 24 19 00-0337 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure Without Wireway ........................................................................ 362.61  
. 

 26 24 19 00-0338 EA  Control Relays, Fixed Mounted Back Pan, 2820" Structure Without Wireway .................................................................... 381.78  

XXXXXXX 
. 
 26 24 19 00-0339  Circuit Breaker Modifications/Accessories (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0340 EA  Shunt Trip, Circuit Breaker .................................................................................................................................................. 340.78  
. 

 26 24 19 00-0341 EA  Auxiliary Switch, Circuit Breaker ......................................................................................................................................... 117.71  
. 

 26 24 19 00-0342 EA  Key Interlock, Circuit Breaker.............................................................................................................................................. 423.36  
. 

 26 24 19 00-0343 EA  GFR Ground Fault, Circuit Breaker .................................................................................................................................. 1,951.65  
. 

 26 24 19 00-0344 EA  Seltronic Breaker, Circuit Breaker .................................................................................................................................... 1,130.55  
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XXXXXXX 
. 
 26 24 19 00-0345  Incoming Line And Feeder Circuit Breakers (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0346 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100 ................................................................... 1,443.07 64.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.61 

. 
 26 24 19 00-0347 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150 ................................................................... 2,501.23 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 24 19 00-0348 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/100 ............................................................ 2,415.54 64.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.61 

. 
 26 24 19 00-0349 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/150 ............................................................ 3,471.66 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 24 19 00-0350 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150/150 ............................................................ 4,462.55 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0351 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 250 ................................................................... 2,749.03 128.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.24 
. 

 26 24 19 00-0352 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 400 ................................................................... 4,468.10 138.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.18 

. 
 26 24 19 00-0353 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 600 ................................................................... 5,894.23 178.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.88 
. 

 26 24 19 00-0354 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 800 ................................................................... 6,926.17 272.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  163.41 

. 
 26 24 19 00-0355 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 1200 ................................................................. 9,805.98 410.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  246.72 
. 

 26 24 19 00-0356 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2000 ............................................................... 21,538.67 544.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  326.44 

. 
 26 24 19 00-0357 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2500 ............................................................... 32,199.48 683.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  409.49 
. 

 26 24 19 00-0358 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 3000 ............................................................... 53,761.07 791.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  475.63 

. 
 26 24 19 00-0359 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ....................................... 1,735.84 64.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.61 
. 

 26 24 19 00-0360 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150 ..................................... 2,785.81 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0361 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ....................................... 1,735.84 64.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.61 
. 

 26 24 19 00-0362 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/50 .................................. 2,785.81 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0363 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/150................................. 2,958.08 64.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.61 
. 

 26 24 19 00-0364 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150/150............................... 4,049.00 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0365 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ....................................... 5,027.61 99.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 24 19 00-0366 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 100 ..................................... 2,644.54 99.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0367 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 400 ..................................... 6,696.87 272.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  163.41 
. 

 26 24 19 00-0368 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-225 .............................. 6,696.87 272.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  163.41 

. 
 26 24 19 00-0369 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-400 .............................. 9,028.69 297.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.13 
. 

 26 24 19 00-0370 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-600 ............................ 11,277.32 346.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.82 

. 
 26 24 19 00-0371 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-800 ............................ 12,975.22 410.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  246.72 

XXXXXXX 
. 
 26 24 19 00-0372  Incoming Line And Feeder Fusible Switches (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0373 EA  30 To 60 Amperes, Incoming Line And Feeder Fusible Switches.................................................................................... 1,777.96 99.00 
. 

 26 24 19 00-0374 EA  Incoming Line And Feeder Fusible Switches, 30 Dual / 60 Dual ..................................................................................... 2,760.39 99.00 
. 

 26 24 19 00-0375 EA  100 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 2,495.45 123.75 
. 

 26 24 19 00-0376 EA  200 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 4,062.07 148.51 
. 

 26 24 19 00-0377 EA  400 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 8,014.82 188.11 
. 

 26 24 19 00-0378 EA  600 Amperes, Incoming Line And Feeder Fusible Switches .......................................................................................... 11,243.39 247.51 
. 

 26 24 19 00-0379 EA  800 Amperes, Incoming Line And Feeder Fusible Switches .......................................................................................... 27,365.91 331.66 
. 

 26 24 19 00-0380 EA  1,200 Amperes, Incoming Line And Feeder Fusible Switches ....................................................................................... 30,868.90 460.38 

XXXXXXX 
. 
 26 24 19 00-0381  Dry Type Distribution Transformers (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0382 EA  500 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................... 1,396.26  
. 

 26 24 19 00-0383 EA  750 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................... 1,441.30  
. 

 26 24 19 00-0384 EA  1,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,488.39  
. 

 26 24 19 00-0385 EA  1,500 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,707.45  
. 

 26 24 19 00-0386 EA  2,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,850.77  
. 

 26 24 19 00-0387 EA  3,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 2,401.25  
. 

 26 24 19 00-0388 EA  5,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 2,518.19  
. 

 26 24 19 00-0389 EA  7,500 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 2,837.57  
. 

 26 24 19 00-0390 EA  9,000 VA, Phase 3, Dry Type Distribution Transformers ................................................................................................. 6,596.42  
. 

 26 24 19 00-0391 EA  10,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 3,500.90  
. 

 26 24 19 00-0392 EA  15,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 4,850.07  
. 

 26 24 19 00-0393 EA  15,000 VA, Phase 3, Dry Type Distribution Transformers ............................................................................................... 7,558.66  
. 

 26 24 19 00-0394 EA  20,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 6,999.74  
. 

 26 24 19 00-0395 EA  30,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 9,700.14  
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. 
 26 24 19 00-0396 EA  30,000 VA, Phase 3, Dry Type Distribution Transformers ............................................................................................. 11,480.36  

. 
 26 24 19 00-0397 EA  45,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................. 15,902.43  

XXXXXXX 
. 
 26 24 19 00-0398  Metering Equipment (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0399 EA  Metering Equipment, Voltmeter, Panel Type ...................................................................................................................... 659.23  
. 

 26 24 19 00-0400 EA  Metering Equipment, Voltmeter, Switchboard Type ......................................................................................................... 1,441.30  
. 

 26 24 19 00-0401 EA  Metering Equipment, Ammeter, Panel ................................................................................................................................ 593.72  
. 

 26 24 19 00-0402 EA  Metering Equipment, Ammeter, Switchboard Type .......................................................................................................... 1,441.30  
. 

 26 24 19 00-0403 EA  Metering Equipment, Voltmeter/Ammeter, Switch............................................................................................................... 800.50  
. 

 26 24 19 00-0404 EA  Metering Equipment, Control Switch, 4 Circuits .................................................................................................................. 849.63  
. 

 26 24 19 00-0405 EA  Add For Additional Circuits ................................................................................................................................................. 123.08  
. 

 26 24 19 00-0406 EA  Metering Equipment, Indicating Wattmeter ...................................................................................................................... 2,972.69  
. 

 26 24 19 00-0407 EA  Metering Equipment, Indicating Power Factor ................................................................................................................. 3,113.95  
. 

 26 24 19 00-0408 EA Metering Equipment, Integrating Watt-hour ..................................................................................................................... 2,745.44  
. 

 26 24 19 00-0409 EA  Add For Demand Attachment ............................................................................................................................................. 805.64  
. 

 26 24 19 00-0410 EA  800 Amperes, Metering Equipment, Current Transformer .................................................................................................. 820.97  
. 

 26 24 19 00-0411 EA  1,000 Amperes, Metering Equipment, Current Transformer ............................................................................................ 1,416.74  
. 

 26 24 19 00-0412 EA  2,000 Amperes, Metering Equipment, Current Transformer ............................................................................................ 1,650.13  
. 

 26 24 19 00-0413 EA  Metering Equipment, Potential Transformer .................................................................................................................... 1,375.79  
. 

 26 24 19 00-0414 EA  Metering Equipment, Surge Arrester ................................................................................................................................ 1,480.20  
. 

 26 24 19 00-0415 EA  Metering Equipment, Ground Detector System ............................................................................................................... 1,132.16  

XXXXXXX 
. 
 26 24 19 00-0416  Current Limiting Reactors (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0417 EA  600 Amperes, Current Limiting Reactors ....................................................................................................................... 25,269.92  
. 

 26 24 19 00-0418 EA  800 Amperes, Current Limiting Reactors ....................................................................................................................... 36,800.35  
. 

 26 24 19 00-0419 EA  1,000 Amperes, Current Limiting Reactors .................................................................................................................... 48,357.40  
. 

 26 24 19 00-0420 EA  1,200 Amperes, Current Limiting Reactors .................................................................................................................... 73,608.89  

XXXXXXX 
. 
 26 24 19 00-0421  Incoming Line Cable Space Requirements, Main Lugs Only (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0422 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Screw ........................................................................................... 481.91  
. 

 26 24 19 00-0423 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Crimp ........................................................................................... 481.91  
. 

 26 24 19 00-0424 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Screw ........................................................................................... 666.24  
. 

 26 24 19 00-0425 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Crimp ........................................................................................ 1,219.21  
. 

 26 24 19 00-0426 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Screw ........................................................................................... 666.24  
. 

 26 24 19 00-0427 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Crimp ........................................................................................... 850.56  
. 

 26 24 19 00-0428 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Screw ........................................................................................... 850.56  
. 

 26 24 19 00-0429 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Crimp ........................................................................................ 1,216.99  
. 

 26 24 19 00-0430 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Screw ........................................................................................... 850.56  
. 

 26 24 19 00-0431 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Crimp ........................................................................................ 1,216.99  
. 

 26 24 19 00-0432 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Screw ........................................................................................ 1,034.88  
. 

 26 24 19 00-0433 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Crimp ........................................................................................ 3,355.60  
. 

 26 24 19 00-0434 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Screw ..................................................................................... 1,034.88  
. 

 26 24 19 00-0435 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Crimp ..................................................................................... 1,216.99  
. 

 26 24 19 00-0436 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Screw ..................................................................................... 3,355.60  
. 

 26 24 19 00-0437 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Crimp ..................................................................................... 3,355.60  
. 

 26 24 19 00-0438 EA  Bus Duct Transition Pull Box ........................................................................................................................................... 1,015.35  
. 

 26 24 19 00-0439 EA Throat And Transition To Substation ............................................................................................................................... 1,960.12  
. 

 26 24 19 00-0440 EA  Service Entrance Label ....................................................................................................................................................... 424.49  
. 

 26 24 19 00-0441 EA  Type W To 5 Star - 10" Transition ....................................................................................................................................... 887.30  
. 

 26 24 19 00-0442 EA  600 Amperes, Sub Feed Lugs On Main Bus ....................................................................................................................... 534.86  

XXXXXXX 
. 
 26 24 19 00-0443  Standard Structures And Structure Options/Modifications (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0444 EA  Standard Structure Add For Each Additional 4" Of Structure Width .................................................................................... 280.30  
. 

 26 24 19 00-0445 EA  Standard Structure Add For 8" Vertical Wireway In Lieu Of 4"............................................................................................ 280.30  
. 

 26 24 19 00-0446 EA  Standard Structure Single Corner Section "L", 16" Depth ................................................................................................... 867.13  
. 

 26 24 19 00-0447 EA  Standard Structure Single Corner Section "L", 21" Depth ................................................................................................... 978.04  
. 

 26 24 19 00-0448 EA  Standard Structure Unused Space/Future Space ................................................................................................................. 83.69  
. 

 26 24 19 00-0449 EA  Standard Structure NEMA 12 Dustproof ............................................................................................................................. 225.86  
. 

 26 24 19 00-0450 EA  Standard Structure Bottom Plate For NEMA 1 Gasket Enclosure ........................................................................................ 47.39  
. 

 26 24 19 00-0451 EA  Standard Structure 150 Watt Space ................................................................................................................................... 203.67  
. 

 26 24 19 00-0452 EA  Standard Structure Thermostat For Space Heater Control ................................................................................................. 651.23  
. 

 26 24 19 00-0453 EA  Standard Structure Rear Hinged Structure Door, 72" High ................................................................................................. 203.67  
. 

 26 24 19 00-0454 EA Standard Structure NEMA 2 Drip Shield On Top Of MCC .................................................................................................. 420.72  
. 

 26 24 19 00-0455 EA  Standard Structure NEMA 3R N-Walk In Front Mounted ................................................................................................. 6,002.02  
. 

 26 24 19 00-0456 EA  Standard Structure NEMA 3R N-Walk In Back-to-back ................................................................................................... 6,937.45  
. 

 26 24 19 00-0457 EA  Standard Structure NEMA 3R Walk-In Aisle Front Mounted ............................................................................................ 6,944.17  

XXXXXXX 
. 
 26 24 19 00-0458  Installation Hours For Vertical Sections (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0459 EA  Install Vertical Section, 230/480 Volt, 1 Section, 600 Amperes .......................................................................................... 594.01 297.01 
. 

 26 24 19 00-0460 EA  Install Vertical Section, 230/480 Volt, 2 Section, 600 Amperes .......................................................................................... 891.01 445.53 
. 

 26 24 19 00-0461 EA  Install Vertical Section, 230/480 Volt, 3 Section, 600 Amperes .......................................................................................... 990.05 495.03 
. 

 26 24 19 00-0462 EA  Install Vertical Section, 230/480 Volt, 4 Section, 600 Amperes ....................................................................................... 1,188.17 594.03 
. 

 26 24 19 00-0463 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 600 Amperes ................................................................................................. 99.00 49.50 
. 

 26 24 19 00-0464 EA  Install Vertical Section, 230/480 Volt, 1 Section, 800 Amperes .......................................................................................... 594.01 297.01 
. 

 26 24 19 00-0465 EA  Install Vertical Section, 230/480 Volt, 2 Section, 800 Amperes .......................................................................................... 891.01 445.53 
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. 
 26 24 19 00-0466 EA  Install Vertical Section, 230/480 Volt, 3 Section, 800 Amperes .......................................................................................... 990.05 495.03 

. 
 26 24 19 00-0467 EA  Install Vertical Section, 230/480 Volt, 4 Section, 800 Amperes ....................................................................................... 1,188.17 594.03 

. 
 26 24 19 00-0468 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 800 Amperes ................................................................................................. 99.00 49.50 

. 
 26 24 19 00-0469 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,200 Amperes ....................................................................................... 693.05 346.51 

. 
 26 24 19 00-0470 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,200 Amperes ....................................................................................... 891.01 445.53 

. 
 26 24 19 00-0471 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,200 Amperes .................................................................................... 1,188.17 594.03 

. 
 26 24 19 00-0472 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,200 Amperes .................................................................................... 1,385.89 692.94 

. 
 26 24 19 00-0473 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 1,200 Amperes ............................................................................................ 148.50 74.25 

. 
 26 24 19 00-0474 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,600 Amperes ....................................................................................... 792.04 396.01 

. 
 26 24 19 00-0475 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,600 Amperes .................................................................................... 1,089.14 544.53 

. 
 26 24 19 00-0476 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,600 Amperes .................................................................................... 1,385.89 692.94 

. 
 26 24 19 00-0477 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,600 Amperes .................................................................................... 1,583.81 791.94 

. 
 26 24 19 00-0478 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 1,600 Amperes ............................................................................................ 198.01 99.00 

. 
 26 24 19 00-0479 EA  Install Vertical Section, 230/480 Volt, 1 Section, 2,000 Amperes ....................................................................................... 792.04 396.01 

. 
 26 24 19 00-0480 EA  Install Vertical Section, 230/480 Volt, 2 Section, 2,000 Amperes .................................................................................... 1,188.17 594.03 

. 
 26 24 19 00-0481 EA  Install Vertical Section, 230/480 Volt, 3 Section, 2,000 Amperes .................................................................................... 1,484.92 742.44 

. 
 26 24 19 00-0482 EA  Install Vertical Section, 230/480 Volt, 4 Section, 2,000 Amperes .................................................................................... 1,683.19 841.64 

. 
 26 24 19 00-0483 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 2,000 Amperes ............................................................................................ 198.01 99.00 

XXXXXXX 
. 
 26 24 19 00-0484  Motor Control Centers (26 24 19) 
. 
. 
 26 24 19 00-0485  2.4 KV Motor Control Centers (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0486 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 100 To 300 Hp .................................................................................. 16,696.24 198.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

. 
 26 24 19 00-0487 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 400 Hp .............................................................................................. 16,696.24 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 
. 

 26 24 19 00-0488 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 600 Hp .............................................................................................. 16,696.24 198.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 

. 
 26 24 19 00-0489 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 700 Hp .............................................................................................. 16,745.78 222.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  133.67 
. 

 26 24 19 00-0490 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,000 Hp ........................................................................................... 17,782.24 247.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 

. 
 26 24 19 00-0491 EA  2,400 KV CL 11-202, Squirrel Cage Motor Control, 1,250 Hp ....................................................................................... 17,831.72 272.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  163.35 
. 

 26 24 19 00-0492 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,500 Hp ........................................................................................... 17,881.22 297.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.20 

. 
 26 24 19 00-0493 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,750 Hp ........................................................................................... 17,980.26 346.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.92 
. 

 26 24 19 00-0494 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,000 Hp ........................................................................................... 18,079.25 396.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  237.61 

. 
 26 24 19 00-0495 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,250 Hp ........................................................................................... 30,480.66 445.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  267.30 
. 

 26 24 19 00-0496 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,500 Hp ........................................................................................... 32,713.18 495.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  297.02 

. 
 26 24 19 00-0497 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 100 Hp ............................................................................................... 24,787.53 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 
. 

 26 24 19 00-0498 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 150 Hp ............................................................................................... 25,822.18 212.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  127.72 

. 
 26 24 19 00-0499 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 200 Hp ............................................................................................... 29,337.16 232.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.60 
. 

 26 24 19 00-0500 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 300 Hp ............................................................................................... 32,656.83 247.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 

. 
 26 24 19 00-0501 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 400 Hp ............................................................................................... 35,527.53 287.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  172.28 
. 

 26 24 19 00-0502 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 600 Hp ............................................................................................... 38,926.85 306.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  184.15 

. 
 26 24 19 00-0503 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 700 Hp ............................................................................................... 42,324.16 326.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  196.02 
. 

 26 24 19 00-0504 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,000 Hp ............................................................................................ 46,353.50 356.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  213.86 

. 
 26 24 19 00-0505 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,250 Hp ............................................................................................ 53,943.74 396.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  237.61 
. 

 26 24 19 00-0506 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,500 Hp ............................................................................................ 58,445.71 420.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  252.48 

. 
 26 24 19 00-0507 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,750 Hp ............................................................................................ 89,280.46 495.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  297.02 
. 

 26 24 19 00-0508 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,000 Hp ............................................................................................ 95,122.01 544.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  326.74 

. 
 26 24 19 00-0509 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,250 Hp .......................................................................................... 100,205.82 594.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  356.45 
. 

 26 24 19 00-0510 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,500 Hp .......................................................................................... 109,114.05 643.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  386.19 

. 
 26 24 19 00-0511 EA  2.4 KV CL 14-202, Synchronous Motor Control, 100 To 300 Hp ................................................................................... 23,385.81 198.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.80 
. 

 26 24 19 00-0512 EA  2.4 KV CL 14-202, Synchronous Motor Control, 400 Hp ............................................................................................... 23,435.35 222.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  133.67 

. 
 26 24 19 00-0513 EA  2.4 KV CL 14-202, Synchronous Motor Control, 600 Hp ............................................................................................... 23,484.83 247.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.51 
. 

 26 24 19 00-0514 EA  2.4 KV CL 14-202, Synchronous Motor Control, 700 Hp ............................................................................................... 23,534.31 272.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  163.35 

. 
 26 24 19 00-0515 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,000 Hp ............................................................................................ 23,587.80 297.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.20 
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. 
 26 24 19 00-0516 EA  2,400 Volt CL 14-202, Synchronous Motor Control, 1,250 HP ....................................................................................... 23,637.34 321.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.07 
. 

 26 24 19 00-0517 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,500 Hp ............................................................................................ 23,686.84 346.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.92 

. 
 26 24 19 00-0518 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,750 Hp ............................................................................................ 23,884.80 445.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  267.30 
. 

 26 24 19 00-0519 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,000 Hp ............................................................................................ 40,738.68 495.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  297.02 

. 
 26 24 19 00-0520 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,250 Hp ............................................................................................ 40,837.77 544.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  326.74 
. 

 26 24 19 00-0521 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,500 Hp ............................................................................................ 43,058.32 594.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  356.45 

. 
 26 24 19 00-0522 EA  Add For Reversing Starters, 100 To 700 HP ................................................................................................................... 9,190.55  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 24 19 00-0523 EA  Add For Reversing Starters, 1,000 To 1,500 Hp .............................................................................................................. 9,469.70  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0524 EA  Add For Reversing Starters, 1,750 To 2,500 HP............................................................................................................ 14,504.33  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

XXXXXXX 
. 
 26 24 19 00-0525  4.8 KV Motor Control Centers (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0526 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 100 To 600 HP .................................................................................. 18,160.37 297.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.20 

. 
 26 24 19 00-0527 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 700 HP .............................................................................................. 18,209.91 321.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.07 
. 

 26 24 19 00-0528 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,000 HP ........................................................................................... 18,259.41 346.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.92 

. 
 26 24 19 00-0529 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,250 HP ........................................................................................... 18,308.94 371.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.77 
. 

 26 24 19 00-0530 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,500 HP ........................................................................................... 19,335.42 396.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  237.61 

. 
 26 24 19 00-0531 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,750 HP ........................................................................................... 19,384.98 420.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  252.48 
. 

 26 24 19 00-0532 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,000 HP ........................................................................................... 19,434.39 445.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  267.30 

. 
 26 24 19 00-0533 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,250 HP ........................................................................................... 19,483.98 470.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.18 
. 

 26 24 19 00-0534 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,500 HP ........................................................................................... 19,533.43 495.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  297.02 

. 
 26 24 19 00-0535 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,000 HP ........................................................................................... 33,120.09 643.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  386.19 
. 

 26 24 19 00-0536 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,500 HP ........................................................................................... 33,218.69 692.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  415.77 

. 
 26 24 19 00-0537 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,000 HP ........................................................................................... 35,441.24 742.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  445.48 
. 

 26 24 19 00-0538 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,500 HP ........................................................................................... 35,540.13 791.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  475.14 

. 
 26 24 19 00-0539 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 100 HP ............................................................................................... 25,268.67 297.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.20 
. 

 26 24 19 00-0540 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 150 HP ............................................................................................... 25,597.35 321.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.07 

. 
 26 24 19 00-0541 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 200 HP ............................................................................................... 29,854.01 346.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.92 
. 

 26 24 19 00-0542 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 300 HP ............................................................................................... 33,183.52 371.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.77 

. 
 26 24 19 00-0543 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 400 HP ............................................................................................... 36,024.46 396.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  237.61 
. 

 26 24 19 00-0544 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 600 HP ............................................................................................... 39,433.76 420.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  252.48 

. 
 26 24 19 00-0545 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 700 HP ............................................................................................... 42,633.55 445.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  267.30 
. 

 26 24 19 00-0546 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,000 HP ............................................................................................ 46,860.39 470.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.18 

. 
 26 24 19 00-0547 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,250 HP ............................................................................................ 54,287.31 495.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  297.02 
. 

 26 24 19 00-0548 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,500 HP ............................................................................................ 59,333.57 519.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  311.87 

. 
 26 24 19 00-0549 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,750 HP ............................................................................................ 64,429.34 569.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  341.58 
. 

 26 24 19 00-0550 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,000 HP ............................................................................................ 68,644.20 594.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  356.45 

. 
 26 24 19 00-0551 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,250 HP ............................................................................................ 72,619.61 618.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  371.27 
. 

 26 24 19 00-0552 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,500 HP ............................................................................................ 78,182.49 643.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  386.19 

. 
 26 24 19 00-0553 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,000 HP .......................................................................................... 123,960.14 791.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  475.14 
. 

 26 24 19 00-0554 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,500 HP .......................................................................................... 137,857.39 841.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  504.96 

. 
 26 24 19 00-0555 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,000 HP .......................................................................................... 165,721.43 891.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  534.60 
. 

 26 24 19 00-0556 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,500 HP .......................................................................................... 175,302.17 891.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  534.60 
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. 
 26 24 19 00-0557 EA  4.8 KV CL 14-202, Synchronous Motor Control, 100 To 600 HP ................................................................................... 24,945.00 346.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.92 
. 

 26 24 19 00-0558 EA  4.8 KV CL 14-202, Synchronous Motor Control, 700 HP ............................................................................................... 24,994.53 371.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.77 

. 
 26 24 19 00-0559 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,000 HP ............................................................................................ 25,043.99 396.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  237.61 
. 

 26 24 19 00-0560 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,250 HP ............................................................................................ 25,093.55 420.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  252.48 

. 
 26 24 19 00-0561 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,500 HP ............................................................................................ 27,244.54 445.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  267.30 
. 

 26 24 19 00-0562 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,750 HP ............................................................................................ 27,294.13 470.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.18 

. 
 26 24 19 00-0563 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,000 HP ............................................................................................ 27,343.58 495.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  297.02 
. 

 26 24 19 00-0564 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,250 HP ............................................................................................ 27,393.10 519.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  311.87 

. 
 26 24 19 00-0565 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,500 HP ............................................................................................ 27,442.67 544.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  326.74 
. 

 26 24 19 00-0566 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,000 HP ............................................................................................ 27,739.42 692.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  415.77 

. 
 26 24 19 00-0567 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,500 HP ............................................................................................ 44,872.44 742.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  445.48 
. 

 26 24 19 00-0568 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,000 HP ............................................................................................ 47,084.87 791.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  475.14 

. 
 26 24 19 00-0569 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,500 HP ............................................................................................ 47,084.87 791.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  475.14 
. 

 26 24 19 00-0570 EA  Add For Reversing Starters, 100 To 1,250 HP .............................................................................................................. 10,213.73  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

. 
 26 24 19 00-0571 EA  Add For Reversing Starters, 1,500 To 2,500 HP ........................................................................................................... 10,524.64  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 
. 

 26 24 19 00-0572 EA  Add For Reversing Starters, 3,000 To 4,500 HP ........................................................................................................... 16,132.12  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.40 

XXXXXXX 
. 
 26 24 19 00-0573  2.4/4.8 KV Motor Control Centers, Accessories (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0574 EA  2.4/4.8 KV Load Break Disconnect Switch 600 Amperes .............................................................................................. 13,276.54 198.01 
. 

 26 24 19 00-0575 EA  2.4/4.8 KV Load Break Disconnect Switch 1,200 Amperes ........................................................................................... 15,941.83 297.01 
. 

 26 24 19 00-0576 EA  2.4/4.8 KV NEMA 3 Weather Resistant ........................................................................................................................... 5,243.26  
. 

 26 24 19 00-0577 EA  2.4/4.8 KV Space Heaters .................................................................................................................................................. 231.75 14.85 
. 

 26 24 19 00-0578 EA  2.4/4.8 KV Potential Transformer Fused .......................................................................................................................... 1,519.01  
. 

 26 24 19 00-0579 EA  2.4/4.8 KV Current Transformer 600 Volt, 5 KVA ............................................................................................................... 815.03  
. 

 26 24 19 00-0580 EA  2.4/4.8 KV Control Transformer 4 KVA Max .................................................................................................................... 2,427.31  
. 

 26 24 19 00-0581 EA  2.4/4.8 KV Pushbuttons Each ............................................................................................................................................. 155.45  
. 

 26 24 19 00-0582 EA  2.4/4.8 KV Selector Switch Each ........................................................................................................................................ 515.22  
. 

 26 24 19 00-0583 EA  2.4/4.8 KV Indicating Light .................................................................................................................................................. 155.45  
. 

 26 24 19 00-0584 EA  2.4/4.8 KV Push To Test Light ............................................................................................................................................ 470.81  
. 

 26 24 19 00-0585 EA  2.4/4.8 KV AC Voltmeter, Switchboard Type ................................................................................................................... 1,252.52  
. 

 26 24 19 00-0586 EA  2.4/4.8 KV AC Ammeter, Switchboard Type .................................................................................................................... 1,252.52  
. 

 26 24 19 00-0587 EA  2.4/4.8 KV Power Factor Meter ........................................................................................................................................ 3,746.46  
. 

 26 24 19 00-0588 EA  2.4/4.8 KV Watt Hr Meter, 2 Element Drawout ................................................................................................................ 2,582.77  
. 

 26 24 19 00-0589 EA  2.4/4.8 KV Operation Counter............................................................................................................................................. 500.51 14.85 
. 

 26 24 19 00-0590 EA  2.4/4.8 KV Phase Failure Protection ................................................................................................................................ 3,612.28 49.50 
. 

 26 24 19 00-0591 EA  2.4/4.8 KV Ground Protection .......................................................................................................................................... 6,916.16 24.75 
. 

 26 24 19 00-0592 EA  2.4/4.8 KV Synchronous Motor DC Protection ................................................................................................................. 2,769.20 24.75 
. 

 26 24 19 00-0593 EA  2.4/4.8 KV Lightning Arresters ......................................................................................................................................... 4,937.39 14.85 
. 

 26 24 19 00-0594 EA  2.4/4.8 KV Portable Lifting Mechanism ............................................................................................................................ 7,153.72  
. 

 26 24 19 00-0595 EA  2.4/4.8 KV Auxiliary Timing Relay ....................................................................................................................................... 572.39 49.50 
. 

 26 24 19 00-0596 EA  2.4/4.8 KV Auxiliary Control Relay ...................................................................................................................................... 412.05 49.50 

XXXXXXX 
. 
 26 24 19 00-0597  Incoming Section And Feeder Air Circuit Breakers (26 24 19 00-0484) 

Note: 3 Pole. Includes structure. 
. 
. 

 26 24 19 00-0598 EA  Incoming Section MCC, Air Circuit Breaker, 70 - 100 Amperes, 14,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 1,202.50 296.94 

. 
 26 24 19 00-0599 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 225 Amperes, 22,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 2,083.78 525.62 
. 

 26 24 19 00-0600 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 2,475.79 673.00 

. 
 26 24 19 00-0601 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 600 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 3,984.52 1,083.74 
. 

 26 24 19 00-0602 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 1,200 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 4,702.33 1,192.12 

. 
 26 24 19 00-0603 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 2,000 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 6,136.70 1,322.17 
. 

 26 24 19 00-0604 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 45,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 7,138.41 1,549.75 

. 
 26 24 19 00-0605 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 100,000 Ampere IC, 3-Pole, With Structure 

Included ........................................................................................................................................................................ 12,629.94 1,805.51 

XXXXXXX 
. 
 26 24 19 00-0606  Main Lugs Only (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0607 EA  600 Amperes Incoming Section, Main Lugs........................................................................................................................ 916.96 379.31 
. 

 26 24 19 00-0608 EA  800 Amperes Incoming Section, Main Lugs........................................................................................................................ 993.68 379.31 
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. 
 26 24 19 00-0609 EA  1,200 Amperes Incoming Section, Main Lugs .................................................................................................................. 1,382.78 596.05 

. 
 26 24 19 00-0610 EA  2,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 3,515.01 1,083.74 

. 
 26 24 19 00-0611 EA  3,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 5,363.52 1,571.42 

. 
 26 24 19 00-0612 EA  4,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 7,690.21 2,167.48 

XXXXXXX 
. 
 26 24 19 00-0613  Incoming Main Circuit Breaker Structure (26 24 19 00-0484) 

Note: Includes structure, main breaker, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" 
cabinet depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0614 EA  225 Amperes, Main Circuit Breaker Section .................................................................................................................... 6,748.38 524.43 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0615 EA  400 Amperes, Main Circuit Breaker Section .................................................................................................................. 14,454.12 673.66 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0616 EA  600 Amperes, Main Circuit Breaker Section .................................................................................................................. 14,905.17 1,049.27 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0617 EA  800 Amperes, Main Circuit Breaker Section .................................................................................................................. 21,307.50 1,049.27 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0618 EA  1,200 Amperes, Main Circuit Breaker Section ............................................................................................................... 30,937.32 1,187.24 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0619  Incoming Fusible Main Disconnect Section (26 24 19 00-0484) 

Note: Includes structure, fuses, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" cabinet 
depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0620 EA  200 Amperes, Fusible Main Disconnect Section .............................................................................................................. 5,839.27 525.07 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0621 EA  400 Amperes, Fusible Main Disconnect Section .............................................................................................................. 8,077.38 673.98 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0622 EA  600 Amperes, Fusible Main Disconnect Section ............................................................................................................ 15,858.26 1,050.15 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0623 EA  800 Amperes, Fusible Main Disconnect Section ............................................................................................................ 18,484.62 1,050.15 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0624 EA  1,200 Amperes, Fusible Main Disconnect Section ......................................................................................................... 26,118.51 1,188.32 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0625  Circuit Breaker Combination Starters (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0626  Class I, Type A (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0627 EA  Size 1, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,013.32 220.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.43 

. 
 26 24 19 00-0628 EA  Size 2, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,181.63 220.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.94 
. 

 26 24 19 00-0629 EA  Size 3, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,721.47 312.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  186.85 
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. 
 26 24 19 00-0630 EA  Size 4, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 2,827.12 410.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  246.31 
. 

 26 24 19 00-0631 EA  Size 5, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 5,119.76 513.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  307.88 

XXXXXXX 
. 
 26 24 19 00-0632  Class I, Type B (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0633 EA  Size 1, Class I, Type B Circuit Breaker Combination Starter .............................................................................................. 963.29 191.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.37 

. 
 26 24 19 00-0634 EA  Size 2, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,125.31 191.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  122.04 
. 

 26 24 19 00-0635 EA  Size 3, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,654.39 277.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.73 

. 
 26 24 19 00-0636 EA  Size 4, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 2,758.70 376.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  225.78 
. 

 26 24 19 00-0637 EA  Size 5, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 5,064.58 480.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  291.33 

XXXXXXX 
. 
 26 24 19 00-0638  Class I, Type C (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0639 EA  Size 1, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,021.47 177.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.17 

. 
 26 24 19 00-0640 EA  Size 2, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,192.90 177.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.29 
. 

 26 24 19 00-0641 EA  Size 3, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,777.09 265.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  159.37 

. 
 26 24 19 00-0642 EA  Size 4, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 2,887.56 367.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.28 
. 

 26 24 19 00-0643 EA  Size 5, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 5,185.85 471.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.23 

XXXXXXX 
. 
 26 24 19 00-0644  Class II, Type B (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0645 EA  Size 1, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,006.88 263.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.87 

. 
 26 24 19 00-0646 EA  Size 2, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,404.40 263.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0647 EA  Size 3, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,998.67 351.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  210.03 

. 
 26 24 19 00-0648 EA  Size 4, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 3,287.14 449.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  270.93 
. 

 26 24 19 00-0649 EA  Size 5, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 5,981.47 549.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  330.41 

XXXXXXX 
. 
 26 24 19 00-0650  Class II, Type C (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0651 EA  Size 1, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,270.74 249.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.60 

. 
 26 24 19 00-0652 EA  Size 2, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,461.65 249.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  155.71 
. 

 26 24 19 00-0653 EA  Size 3, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 2,127.03 340.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  203.71 

. 
 26 24 19 00-0654 EA  Size 4, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 3,408.06 438.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.05 
. 

 26 24 19 00-0655 EA  Size 5, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 6,117.61 541.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  326.43 

XXXXXXX 
. 
 26 24 19 00-0656  Fused Disconnect Combination Starter (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0657  Class I, Type A (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0658 EA  Size 1, Class I, Type A Fused Disconnect Combination Starter ......................................................................................... 922.66 202.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  122.04 

. 
 26 24 19 00-0659 EA  Size 2, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 1,395.61 277.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0660 EA  Size 3, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 2,229.82 360.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.75 

. 
 26 24 19 00-0661 EA  Size 4, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 3,048.38 506.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.42 
. 

 26 24 19 00-0662 EA  Size 5, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 5,376.36 644.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  387.05 

XXXXXXX 
. 
 26 24 19 00-0663  Class I, Type B (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0664 EA  Size 1, Class I, Type B Fused Disconnect Combination Starter ......................................................................................... 943.51 180.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.37 

. 
 26 24 19 00-0665 EA  Size 2, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 1,270.00 248.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.87 
. 

 26 24 19 00-0666 EA  Size 3, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 1,884.25 331.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  199.22 

. 
 26 24 19 00-0667 EA  Size 4, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 3,163.05 479.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  288.23 
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. 
 26 24 19 00-0668 EA  Size 5, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 5,476.19 609.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  366.13 

XXXXXXX 
. 
 26 24 19 00-0669  Class I, Type C (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0670 EA  Size 1, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,001.82 169.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.48 

. 
 26 24 19 00-0671 EA  Size 2, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,346.02 229.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.94 
. 

 26 24 19 00-0672 EA  Size 3, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 2,053.75 319.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.52 

. 
 26 24 19 00-0673 EA  Size 4, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 3,331.53 471.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.23 
. 

 26 24 19 00-0674 EA  Size 5, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 5,176.80 602.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  361.25 

XXXXXXX 
. 
 26 24 19 00-0675  Class II, Type B (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0676 EA  Size 1, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,186.32 253.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  152.21 

. 
 26 24 19 00-0677 EA  Size 2, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,534.30 316.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.47 
. 

 26 24 19 00-0678 EA  Size 3, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 2,232.21 407.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  244.09 

. 
 26 24 19 00-0679 EA  Size 4, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 3,650.85 549.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  330.41 
. 

 26 24 19 00-0680 EA  Size 5, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 6,298.70 686.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  410.51 

XXXXXXX 
. 
 26 24 19 00-0681  Class II, Type C (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0682 EA  Size 1, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,235.58 238.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.60 

. 
 26 24 19 00-0683 EA  Size 2, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,609.95 299.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.43 
. 

 26 24 19 00-0684 EA  Size 3, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 2,375.70 389.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.56 

. 
 26 24 19 00-0685 EA  Size 4, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 3,803.20 536.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  322.54 
. 

 26 24 19 00-0686 EA  Size 5, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 6,446.95 664.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  398.43 

XXXXXXX 
. 
 26 24 19 00-0687  Space Complete With Bus And Hardware (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0688  Circuit Breaker Type (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0689 EA Circuit Breaker Type, Size 1 Space Complete With Bus And Hardware ............................................................................. 283.08 73.69 
. 

 26 24 19 00-0690 EA Circuit Breaker Type, Size 2 Space Complete With Bus And Hardware ............................................................................. 283.08 73.69 
. 

 26 24 19 00-0691 EA Circuit Breaker Type, Size 3 Space Complete With Bus And Hardware ............................................................................. 421.06 107.30 
. 

 26 24 19 00-0692 EA Circuit Breaker Type, Size 4 Space Complete With Bus And Hardware ............................................................................. 496.91 140.89 
. 

 26 24 19 00-0693 EA Circuit Breaker Type, Size 5 Space Complete With Bus And Hardware ............................................................................. 838.91 214.58 

XXXXXXX 
. 
 26 24 19 00-0694  Fused Disconnect Type (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0695 EA Fused Disconnect Type, Size 1 Space Complete With Bus And Hardware ........................................................................ 283.08 73.69 
. 

 26 24 19 00-0696 EA Fused Disconnect Type, Size 2 Space Complete With Bus And Hardware ........................................................................ 373.25 107.30 
. 

 26 24 19 00-0697 EA Fused Disconnect Type, Size 3 Space Complete With Bus And Hardware ........................................................................ 520.31 140.89 
. 

 26 24 19 00-0698 EA Fused Disconnect Type, Size 4 Space Complete With Bus And Hardware ........................................................................ 904.19 214.58 
. 

 26 24 19 00-0699 EA Fused Disconnect Type, Size 5 Space Complete With Bus And Hardware ..................................................................... 1,257.73 312.12 

XXXXXXX 
. 
 26 24 19 00-0700  Blank Space For Future Expansion (26 24 19 00-0687) 

Note: Factory modified no labor costs. 
. 
. 

 26 24 19 00-0701 EA  Blank Space For Future Expansion, Size 1 Factory Modified, No Crew Costs ................................................................... 136.23  
. 

 26 24 19 00-0702 EA  Blank Space For Future Expansion, Size 2 Factory Modified, No Crew Costs ................................................................... 136.23  
. 

 26 24 19 00-0703 EA  Blank Space For Future Expansion, Size 3 Factory Modified, No Crew Costs ................................................................... 206.54  
. 

 26 24 19 00-0704 EA  Blank Space For Future Expansion, Size 4 Factory Modified, No Crew Costs ................................................................... 206.54  
. 

 26 24 19 00-0705 EA  Blank Space For Future Expansion, Size 5 Factory Modified, No Crew Costs ................................................................... 410.89  

XXXXXXX 
. 
 26 24 19 00-0706  Structure Combination Of Starters To 72" High (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0707 EA  Structure Combination Of Starters To 72" High ............................................................................................................... 3,355.38 570.37 

XXXXXXX 
. 
 26 24 19 00-0708  Motor Control Center Basic Distribution Section (26 24 19 00-0484) 
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. 

. 
 26 24 19 00-0709 EA  20" Wide Basic Section With Vertical Wireway ................................................................................................................ 5,511.36 1,485.37 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0710 EA  25"-35" Wide Basic Section (No Vertical Wireway) .......................................................................................................... 5,511.36 1,485.37 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0711 EA  25" Wide Basic Section With 9" Wide Vertical Wireway .................................................................................................. 6,110.01 1,485.37 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0712 EA  Corner Section ................................................................................................................................................................. 6,110.01 1,485.37 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

XXXXXXX 
. 
 26 24 19 00-0713  Motor Control Center Starters With HMCP Circuit Breaker (26 24 19 00-0484) 

Note: Includes door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. Line 
voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0714  FVNR Starters With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0715 EA  Class 1, Type A, Size 1 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,458.87 208.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.16 

. 
 26 24 19 00-0716 EA  Class 1, Type A, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,623.93 231.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.82 
. 

 26 24 19 00-0717 EA  Class 1, Type A, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 2,830.07 311.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  186.64 

. 
 26 24 19 00-0718 EA  Class 1, Type A, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 4,111.58 410.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  246.08 
. 

 26 24 19 00-0719 EA  Class 1, Type A, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 9,441.82 512.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  307.53 

. 
 26 24 19 00-0720 EA  Class 1, Type A, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 22,195.18 512.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  307.53 
. 

 26 24 19 00-0721 EA  Class 1, Type B, Size 1 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,477.80 180.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.26 

. 
 26 24 19 00-0722 EA  Class 1, Type B, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,666.75 203.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.91 
. 

 26 24 19 00-0723 EA  Class 1, Type B, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 2,900.12 277.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.46 

. 
 26 24 19 00-0724 EA  Class 1, Type B, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 4,119.78 376.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  225.65 
. 

 26 24 19 00-0725 EA  Class 1, Type B, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 9,464.10 485.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  291.33 

. 
 26 24 19 00-0726 EA  Class 1, Type B, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 22,354.69 485.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  291.33 

XXXXXXX 
. 
 26 24 19 00-0727  Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0728 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,348.50 261.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  156.61 

. 
 26 24 19 00-0729 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,886.34 288.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.31 
. 

 26 24 19 00-0730 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 4,771.06 388.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  232.90 

. 
 26 24 19 00-0731 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 8,232.97 513.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  307.88 
. 

 26 24 19 00-0732 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker .................................................... 14,914.68 642.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.22 

. 
 26 24 19 00-0733 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,391.71 225.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  135.24 
. 

 26 24 19 00-0734 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,954.30 254.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  152.50 
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. 
 26 24 19 00-0735 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 4,864.92 347.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.41 
. 

 26 24 19 00-0736 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 8,261.89 470.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.23 

. 
 26 24 19 00-0737 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker .................................................... 14,960.02 607.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  364.49 

XXXXXXX 
. 
 26 24 19 00-0738  Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0739 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,577.38 261.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  156.61 

. 
 26 24 19 00-0740 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 3,681.32 288.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.31 
. 

 26 24 19 00-0741 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 6,972.89 388.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  232.90 

. 
 26 24 19 00-0742 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 9,497.92 513.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  307.88 
. 

 26 24 19 00-0743 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 19,103.21 642.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.22 

. 
 26 24 19 00-0744 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,620.59 225.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  135.24 
. 

 26 24 19 00-0745 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 3,749.28 254.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  152.50 

. 
 26 24 19 00-0746 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 7,066.76 347.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.41 
. 

 26 24 19 00-0747 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 9,526.84 470.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.23 

. 
 26 24 19 00-0748 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 19,148.55 607.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  364.49 

XXXXXXX 
. 
 26 24 19 00-0749  Motor Control Center Starters With Fusible Disconnect (26 24 19 00-0484) 

Note: Includes fuses, door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. 
Line voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0750  FVNR Starters With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0751 EA  Class 1, Type A, Size 1 FVNR Starters With Fusible Disconnect .................................................................................... 1,171.27 203.42 
. 

 26 24 19 00-0752 EA  Class 1, Type A, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,524.91 276.46 
. 

 26 24 19 00-0753 EA  Class 1, Type A, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 2,559.25 360.23 
. 

 26 24 19 00-0754 EA  Class 1, Type A, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 4,331.99 507.40 
. 

 26 24 19 00-0755 EA  Class 1, Type A, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 8,765.43 645.04 
. 

 26 24 19 00-0756 EA  Class 1, Type A, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 22,382.33 645.04 
. 

 26 24 19 00-0757 EA  Class 1, Type B, Size 1 FVNR Starters With Fusible Disconnect .................................................................................... 1,199.48 180.34 
. 

 26 24 19 00-0758 EA  Class 1, Type B, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,566.47 247.63 
. 

 26 24 19 00-0759 EA  Class 1, Type B, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 2,640.07 332.06 
. 

 26 24 19 00-0760 EA  Class 1, Type B, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 4,354.31 480.42 
. 

 26 24 19 00-0761 EA  Class 1, Type B, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 8,771.98 610.26 
. 

 26 24 19 00-0762 EA  Class 1, Type B, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 22,526.21 610.26 

XXXXXXX 
. 
 26 24 19 00-0763  Two Speed 2-Winding (TS2W) With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0764 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,033.63 254.68 
. 

 26 24 19 00-0765 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,835.01 345.60 
. 

 26 24 19 00-0766 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 4,403.53 450.07 
. 

 26 24 19 00-0767 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 9,281.30 636.05 
. 

 26 24 19 00-0768 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ......................................................... 15,148.28 744.31 
. 

 26 24 19 00-0769 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,088.57 225.42 
. 

 26 24 19 00-0770 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,899.75 309.30 
. 

 26 24 19 00-0771 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 4,509.97 415.51 
. 

 26 24 19 00-0772 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 9,322.57 599.42 
. 

 26 24 19 00-0773 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ......................................................... 15,177.87 701.94 

XXXXXXX 
. 
 26 24 19 00-0774  Two Speed 1-Winding (TS1W) With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0775 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,378.48 254.68 
. 

 26 24 19 00-0776 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 3,642.20 345.60 
. 

 26 24 19 00-0777 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,628.25 450.07 
. 

 26 24 19 00-0778 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 9,745.17 636.05 
. 

 26 24 19 00-0779 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 18,485.37 744.31 
. 

 26 24 19 00-0780 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,434.44 225.42 
. 

 26 24 19 00-0781 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 3,706.94 309.30 
. 

 26 24 19 00-0782 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,734.70 415.51 
. 

 26 24 19 00-0783 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 9,786.44 599.42 
. 

 26 24 19 00-0784 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 18,514.96 701.94 

XXXXXXX 
. 
 26 24 19 00-0785  Tin Plated Copper Bus Bar And Ground Bus Bar Splice Kit (26 24 19 00-0484) 

Note: Per section. Labor is included in basic distribution section. 
. 
. 

 26 24 19 00-0786 EA  600 Amperes, Horizontal Tin Plated Copper Bus Kit .......................................................................................................... 259.08  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.15 

. 
 26 24 19 00-0787 EA  800 Amperes, Horizontal Tin Plated Copper Bus Kit .......................................................................................................... 318.08  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.15 
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. 
 26 24 19 00-0788 EA  1,200 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 382.50  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.77 
. 

 26 24 19 00-0789 EA  1,600 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 498.47  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.77 

. 
 26 24 19 00-0790 EA  2,000 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 837.56  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.40 
. 

 26 24 19 00-0791 EA  1/4" x 2" Horizontal Tin Plated Copper Ground Bus Kit ...................................................................................................... 147.85  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.51 

XXXXXXX 
. 
 26 24 19 00-0792  Disconnect Switch For Motor Control Centers (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0793  3 Pole Circuit Breaker Disconnect For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, inverse time (Thermal Magnetic) circuit breaker, and NEMA 1, NEMA 1 
with gasket, or NEMA 12 enclosure. Class 1 type A (no starters). 

. 

. 
 26 24 19 00-0794 EA  150 Amperes Rating, 15 To 100 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ................................................ 801.34 156.60 

. 
 26 24 19 00-0795 EA  150 Amperes Rating, 125 To 150 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 1,376.17 173.40 

. 
 26 24 19 00-0796 EA  225 Amperes Rating, 70 To 225 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ............................................. 1,684.62 233.55 

. 
 26 24 19 00-0797 EA  400 Amperes Rating, 125 To 400 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 2,774.56 307.78 

. 
 26 24 19 00-0798 EA  600 Amperes Rating, 300 To 600 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 4,755.39 384.73 

. 
 26 24 19 00-0799 EA  800 Amperes Rating, 400 To 800 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 5,410.63 384.73 

. 
 26 24 19 00-0800 EA  1,200 Amperes Rating, 600 To 1,200 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ................................... 11,065.93 481.72 

XXXXXXX 
. 
 26 24 19 00-0801  Fusible Disconnect Switch For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, fuses and NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Class 1 
type A (no starters). 

. 

. 
 26 24 19 00-0802 EA  30 Amperes Switch Rating, Fusible Disconnect Switch With 30 Amperes Fuse Clips........................................................ 808.06 152.27 

. 
 26 24 19 00-0803 EA  60 Amperes Switch Rating, Fusible Disconnect Switch With 60 Amperes Fuse Clips........................................................ 949.16 207.53 

. 
 26 24 19 00-0804 EA  100 Amperes Switch Rating, Fusible Disconnect Switch With 100 Amperes Fuse Clips ................................................. 1,303.12 265.52 

. 
 26 24 19 00-0805 EA  200 Amperes Switch Rating, Fusible Disconnect Switch With 200 Amperes Fuse Clips ................................................. 2,443.88 380.39 

. 
 26 24 19 00-0806 EA  400 Amperes Switch Rating, Fusible Disconnect Switch With 400 Amperes Fuse Clips ................................................. 4,365.74 483.79 

. 
 26 24 19 00-0807 EA  600 Amperes Switch Rating, Fusible Disconnect Switch With 600 Amperes Fuse Clips ............................................... 10,103.03 483.79 

. 
 26 24 19 00-0808 EA  800 Amperes Switch Rating, Fusible Disconnect Switch With 800 Amperes Fuse Clips ............................................... 12,488.79 604.73 

. 
 26 24 19 00-0809 EA  1,200 Amperes Switch Rating, Fusible Disconnect Switch With 1,200 Amperes Fuse Clips ......................................... 18,494.63 604.73 

XXXXXXX 
. 
 26 24 19 00-0810  Control Circuit Transformer (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0811 EA  Control Circuit Transformer, Size 1 Factory Installed ........................................................................................................... 72.68  
. 

 26 24 19 00-0812 EA  Control Circuit Transformer, Size 2 Factory Installed ........................................................................................................... 72.68  
. 

 26 24 19 00-0813 EA  Control Circuit Transformer, Size 3 Factory Installed ......................................................................................................... 139.97  
. 

 26 24 19 00-0814 EA  Control Circuit Transformer, Size 4 Factory Installed ......................................................................................................... 139.97  
. 

 26 24 19 00-0815 EA  Control Circuit Transformer, Size 5 Factory Installed ......................................................................................................... 194.46  
. 

 26 24 19 00-0816 EA  Control Circuit Fuse And Holder Small Dim, Dual Element Time Delay ............................................................................... 52.07 12.27 

XXXXXXX 
. 
 26 24 19 00-0817  Cover Mounted Control Devices (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0818 EA  Control Device, 2 Unit Push Button Station Cover Mounted ............................................................................................... 117.83 21.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.55 

. 
 26 24 19 00-0819 EA  Control Device, 2-3 Unit Selector Switch Cover Mounted ................................................................................................... 131.82 21.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.94 
. 

 26 24 19 00-0820 EA  Control Device, Pilot Light Cover Mounted ......................................................................................................................... 111.88 21.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.15 

. 
 26 24 19 00-0821 EA  Control Device, Hand-Off-Auto Switch Cover Mounted With Pilot Light ............................................................................. 298.80 73.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.42 
. 

 26 24 19 00-0822 EA  Auxiliary Contact Add Per Starter ....................................................................................................................................... 369.01 28.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.85 

XXXXXXX 
. 
 26 24 19 00-0823  Extra Interlocks (26 24 19 00-0484) 

Note: Per contact. 
. 
. 

 26 24 19 00-0824 EA  Extra Interlocks, Class I, Type A Per Contact ....................................................................................................................... 76.37 14.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.15 

. 
 26 24 19 00-0825 EA  Extra Interlocks, Class I, Type B Per Contact ..................................................................................................................... 106.75 14.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.15 
. 

 26 24 19 00-0826 EA  Extra Interlocks, Class I, Type C Per Contact ..................................................................................................................... 119.37 14.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 

. 
 26 24 19 00-0827 EA  Extra Interlocks, Class II, Type B Per Contact .................................................................................................................... 107.65 14.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 24 19 00-0828 EA  Extra Interlocks, Class II, Type C Per Contact .................................................................................................................... 114.27 14.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.11 

XXXXXXX 
. 
 26 24 19 00-0829  Special Cabinet Provisions (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0830 EA  Provisions For Bus Duct Entrance Special Cabinet Provisions........................................................................................... 909.82  

XXXXXXX 
. 
 26 24 19 00-0831  Nameplate Requirements (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0832 EA  Special Cabinet Nameplate Requirements ........................................................................................................................... 32.30  

XXXXXXX 
. 
 26 24 19 00-0833  Auxiliary Relays (26 24 19 00-0484) 
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. 

. 
 26 24 19 00-0834 EA  Industrial Control Relay, 10 Amperes, Class A600 With 2 Contacts ................................................................................... 173.91 27.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.28 
. 

 26 24 19 00-0835 EA  Timing Relay, Solid State, DPDT 0.1-10 Sec Variable, Off-Delay....................................................................................... 164.19 24.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.28 

. 
 26 24 19 00-0836 EA  General Purpose Control Relay, 240 Volt AC, 10 Amperes, With Base ................................................................................ 91.67 24.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.28 

XXXXXXX 
. 
 26 24 19 00-0837  Motor Control Center Accessories (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0838  Lighting Transformer With Circuit Breaker (26 24 19 00-0837) 

Note: For 240 V, 480 V, or 600 V primary. Includes door, unit support pan, and NEMA 1, NEMA 1 with gasket, or 
NEMA 12 enclosure for MCC only. 

. 

. 
 26 24 19 00-0839 EA  1 Phase, 5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ..................................................... 5,222.76 348.60 

. 
 26 24 19 00-0840 EA  1 Phase, 7.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .................................................. 5,430.10 362.55 

. 
 26 24 19 00-0841 EA  1 Phase, 10 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 5,941.98 390.43 

. 
 26 24 19 00-0842 EA  1 Phase, 15 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 7,478.86 418.32 

. 
 26 24 19 00-0843 EA  1 Phase, 25 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 10,070.64 446.20 

. 
 26 24 19 00-0844 EA  1 Phase, 37.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .............................................. 12,376.74 501.98 

. 
 26 24 19 00-0845 EA  1 Phase, 50 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 16,275.48 557.76 

. 
 26 24 19 00-0846 EA  3 Phase, 10 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 9,489.15 460.15 

. 
 26 24 19 00-0847 EA  3 Phase, 15 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 10,309.20 501.98 

. 
 26 24 19 00-0848 EA  3 Phase, 25 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 11,792.92 557.76 

. 
 26 24 19 00-0849 EA  3 Phase, 30 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 12,508.25 613.53 

. 
 26 24 19 00-0850 EA  3 Phase, 37.5 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker .............................................. 15,100.35 669.31 

. 
 26 24 19 00-0851 EA  3 Phase, 45 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 15,576.41 725.09 

XXXXXXX 
. 
 26 24 19 00-0852  Bolt-On Lighting Panel (26 24 19 00-0837) 

Note: Includes door, T-handle, unit support pan, neutral bar (10 KA IC RMS), and NEMA 1, NEMA 1 with gasket, 
or NEMA 12 enclosure. For MCC only. 

. 

. 
 26 24 19 00-0853 EA  18 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 2,114.95 563.97 

. 
 26 24 19 00-0854 EA  30 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 3,275.54 981.66 

. 
 26 24 19 00-0855 EA  42 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 4,347.94 1,328.12 

. 
 26 24 19 00-0856 EA  18 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 2,207.42 610.26 

. 
 26 24 19 00-0857 EA  30 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 3,233.77 960.74 

. 
 26 24 19 00-0858 EA  42 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 4,513.96 1,411.14 

. 
 26 24 19 00-0859 EA  18 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt.......................................................................... 3,633.63 654.15 

. 
 26 24 19 00-0860 EA  30 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt.......................................................................... 4,799.53 1,050.15 

. 
 26 24 19 00-0861 EA  42 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt.......................................................................... 5,975.75 1,411.14 

. 
 26 24 19 00-0862 EA  18 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt.......................................................................... 3,736.52 705.51 

. 
 26 24 19 00-0863 EA  30 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt.......................................................................... 4,799.53 1,050.15 

. 
 26 24 19 00-0864 EA  42 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt.......................................................................... 6,066.78 1,456.66 

XXXXXXX 
. 
 26 24 19 00-0865  Factory Installed Bolt-On Branch Circuit Breaker (26 24 19 00-0837) 

Note: For MCC lighting panel only. 
. 
. 

 26 24 19 00-0866 EA  15 To 30 Amperes,1 Pole, Bolt-On Branch Circuit Breaker .................................................................................................. 19.58  
. 

 26 24 19 00-0867 EA  15 To 30 Amperes, 1 Pole (GFI) Bolt-On Branch Circuit Breaker ....................................................................................... 280.39  
. 

 26 24 19 00-0868 EA  15 To 50 Amperes, 2 Pole, Bolt-On Branch Circuit Breaker ................................................................................................. 38.27  
. 

 26 24 19 00-0869 EA  60 To 100 Amperes, 2 Pole, Bolt-On Branch Circuit Breaker ............................................................................................... 88.10  
. 

 26 24 19 00-0870 EA  15 To 50 Amperes, 3 Pole, Bolt-On Branch Circuit Breaker ............................................................................................... 103.23  
. 

 26 24 19 00-0871 EA  60 To 100 Amperes, 3 Pole, Bolt-On Branch Circuit Breaker ............................................................................................. 156.63  

XXXXXXX 
. 
 26 24 19 00-0872  Blank Unit Door (BUD) (26 24 19 00-0837) 

Note: With NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Factory installed. 
. 
. 

 26 24 19 00-0873 EA  6" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ............................................ 74.77  
. 

 26 24 19 00-0874 EA  12" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure .......................................... 89.73  
. 

 26 24 19 00-0875 EA  18" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 134.59  
. 

 26 24 19 00-0876 EA  24" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 179.45  
. 

 26 24 19 00-0877 EA  30" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 269.18  
. 

 26 24 19 00-0878 EA  48" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 314.04  
. 

 26 24 19 00-0879 EA  72" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 358.90  

XXXXXXX 
. 
 26 25  Enclosed Bus Assemblies (26 20) 
. 
. 
 26 25 13  Low-Voltage Busways (26 25) 
. 
. 
 26 25 13 00-0001  Plug-In Bus Duct (26 25 13) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 13 00-0002  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0001) 
. 
. 

 26 25 13 00-0003 LF  225 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 209.06 32.51 
    For Up To 25, Add  52.27 
    For >25 To 50, Add  31.36 
    For >50 To 100, Add  15.68 

. 
 26 25 13 00-0004 LF  400 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 352.22 32.51 

    For Up To 25, Add  88.06 
    For >25 To 50, Add  52.83 
    For >50 To 100, Add  26.42 
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. 
 26 25 13 00-0005 LF  600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................ 445.43 43.35 

    For Up To 25, Add  111.36 
    For >25 To 50, Add  66.81 
    For >50 To 100, Add  33.41 

. 
 26 25 13 00-0006 LF  800 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................ 612.39 43.35 

    For Up To 25, Add  153.10 
    For >25 To 50, Add  91.86 
    For >50 To 100, Add  45.93 

. 
 26 25 13 00-0007 LF  1,000 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ......................................................................... 646.21 54.18 

    For Up To 25, Add  161.55 
    For >25 To 50, Add  96.93 
    For >50 To 100, Add  48.47 

. 
 26 25 13 00-0008 LF  1,350 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ......................................................................... 897.00 54.18 

    For Up To 25, Add  224.25 
    For >25 To 50, Add  134.55 
    For >50 To 100, Add  67.28 

. 
 26 25 13 00-0009 LF  1,600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ...................................................................... 1,048.15 56.90 

    For Up To 25, Add  262.04 
    For >25 To 50, Add  157.22 
    For >50 To 100, Add  78.61 

. 
 26 25 13 00-0010 LF  2,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,273.72 58.52 

    For Up To 25, Add  318.43 
    For >25 To 50, Add  191.06 
    For >50 To 100, Add  95.53 

. 
 26 25 13 00-0011 LF  2,500 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,569.53 61.77 

    For Up To 25, Add  392.38 
    For >25 To 50, Add  235.43 
    For >50 To 100, Add  117.71 

. 
 26 25 13 00-0012 LF  3,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,812.45 72.07 

    For Up To 25, Add  453.11 
    For >25 To 50, Add  271.87 
    For >50 To 100, Add  135.93 

. 
 26 25 13 00-0013 LF  4,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 2,096.36 78.57 

    For Up To 25, Add  524.09 
    For >25 To 50, Add  314.45 
    For >50 To 100, Add  157.23 

XXXXXXX 
. 
 26 25 13 00-0014  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0001) 
. 
. 

 26 25 13 00-0015 LF  225 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ...................................................................... 404.50 32.51 
    For Up To 25, Add  101.13 
    For >25 To 50, Add  60.68 
    For >50 To 100, Add  30.34 

. 
 26 25 13 00-0016 LF  400 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ...................................................................... 581.93 32.51 

    For Up To 25, Add  145.48 
    For >25 To 50, Add  87.29 
    For >50 To 100, Add  43.64 

. 
 26 25 13 00-0017 LF  600 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ...................................................................... 657.97 43.35 

    For Up To 25, Add  164.49 
    For >25 To 50, Add  98.70 
    For >50 To 100, Add  49.35 

. 
 26 25 13 00-0018 LF  800 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ...................................................................... 835.12 43.35 

    For Up To 25, Add  208.78 
    For >25 To 50, Add  125.27 
    For >50 To 100, Add  62.63 

. 
 26 25 13 00-0019 LF  1,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 1,017.58 54.18 

    For Up To 25, Add  254.40 
    For >25 To 50, Add  152.64 
    For >50 To 100, Add  76.32 

. 
 26 25 13 00-0020 LF  1,350 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 1,315.95 54.18 

    For Up To 25, Add  328.99 
    For >25 To 50, Add  197.39 
    For >50 To 100, Add  98.70 

. 
 26 25 13 00-0021 LF  1,600 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 1,699.53 56.14 

    For Up To 25, Add  424.88 
    For >25 To 50, Add  254.93 
    For >50 To 100, Add  127.46 

. 
 26 25 13 00-0022 LF 2,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 2,044.80 58.52 

    For Up To 25, Add  511.20 
    For >25 To 50, Add  306.72 
    For >50 To 100, Add  153.36 

. 
 26 25 13 00-0023 LF 2,500 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 2,533.47 61.23 

    For Up To 25, Add  633.37 
    For >25 To 50, Add  380.02 
    For >50 To 100, Add  190.01 

. 
 26 25 13 00-0024 LF 3,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 2,924.71 72.07 

    For Up To 25, Add  731.18 
    For >25 To 50, Add  438.71 
    For >50 To 100, Add  219.35 

. 
 26 25 13 00-0025 LF 4,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 3,389.16 78.57 

    For Up To 25, Add  847.29 
    For >25 To 50, Add  508.37 
    For >50 To 100, Add  254.19 

XXXXXXX 
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. 
 26 25 13 00-0026  Cable Tap Boxes (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0027  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0026) 
. 
. 

 26 25 13 00-0028 EA  225 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................ 2,031.28 151.73 
. 

 26 25 13 00-0029 EA  400 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................ 2,102.47 151.73 
. 

 26 25 13 00-0030 EA  600 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................ 2,274.86 205.91 
. 

 26 25 13 00-0031 EA  800 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................ 2,423.03 205.91 
. 

 26 25 13 00-0032 EA  1,000 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ............................................................................................. 2,600.16 270.94 
. 

 26 25 13 00-0033 EA  1,350 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ............................................................................................. 2,849.34 270.94 

XXXXXXX 
. 
 26 25 13 00-0034  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0026) 
. 
. 

 26 25 13 00-0035 EA  225 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .......................................................................................... 2,102.47 298.03 
. 

 26 25 13 00-0036 EA  400 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .......................................................................................... 2,287.29 298.03 
. 

 26 25 13 00-0037 EA  600 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .......................................................................................... 2,446.80 406.40 
. 

 26 25 13 00-0038 EA  800 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .......................................................................................... 2,749.85 406.40 
. 

 26 25 13 00-0039 EA  1,000 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ....................................................................................... 2,895.11 541.87 
. 

 26 25 13 00-0040 EA  1,350 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ....................................................................................... 3,292.50 541.87 

XXXXXXX 
. 
 26 25 13 00-0041  Bus Duct Plug-In Circuit Breaker (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0042  240 Volt, 3-Phase (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0043 EA 60 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker ..................................................................................... 920.49 108.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.29 

. 
 26 25 13 00-0044 EA  100 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker ................................................................................ 1,820.76 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.11 

XXXXXXX 
. 
 26 25 13 00-0045  600 Volt, 3-Phase (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0046 EA  60 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker .................................................................................. 1,764.69 108.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.29 

. 
 26 25 13 00-0047 EA  100 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker ................................................................................ 2,285.52 108.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.11 

XXXXXXX 
. 
 26 25 13 00-0048  120/208 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0049 EA  60 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................... 1,059.86 130.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.73 

. 
 26 25 13 00-0050 EA  100 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................. 1,267.11 130.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.67 

XXXXXXX 
. 
 26 25 13 00-0051  277/480 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0052 EA  60 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................... 1,210.66 130.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.73 

. 
 26 25 13 00-0053 EA  100 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 1,857.59 130.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.67 
. 

 26 25 13 00-0054 EA  225 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 2,731.60 449.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.92 

. 
 26 25 13 00-0055 EA  400 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 6,509.04 449.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  423.34 
. 

 26 25 13 00-0056 EA  600 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 7,301.44 1,300.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  588.99 

. 
 26 25 13 00-0057 EA  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 9,212.03 1,300.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,042.06 

XXXXXXX 
. 
 26 25 13 00-0058  Bus Duct Plug-In Fusible Switch (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0059  240 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0060 EA  30 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ....................................................................... 918.42 108.38 
. 

 26 25 13 00-0061 EA  60 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,009.86 108.38 
. 

 26 25 13 00-0062 EA  100 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 1,393.87 130.05 
. 

 26 25 13 00-0063 EA  200 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,353.67 260.09 
. 

 26 25 13 00-0064 EA  400 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 5,935.93 585.22 
. 

 26 25 13 00-0065 EA  600 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 8,893.95 1,018.72 

XXXXXXX 
. 
 26 25 13 00-0066  600 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0067 EA  30 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ....................................................................... 953.45 119.21 
. 

 26 25 13 00-0068 EA  60 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,042.63 119.21 
. 

 26 25 13 00-0069 EA  100 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 1,404.30 119.21 
. 

 26 25 13 00-0070 EA  200 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,409.69 249.26 
. 

 26 25 13 00-0071 EA  400 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 5,906.99 563.54 
. 

 26 25 13 00-0072 EA  600 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 9,099.20 1,083.74 
. 

 26 25 13 00-0073 EA  800 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 14,887.50 1,408.86 

XXXXXXX 
. 
 26 25 13 00-0074  120/208 Volt, 4-pole, 3 Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0075 EA  30 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,062.44 140.89 
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. 
 26 25 13 00-0076 EA  60 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,142.48 140.89 

. 
 26 25 13 00-0077 EA  100 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 1,544.51 140.89 

. 
 26 25 13 00-0078 EA  200 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 2,617.85 292.61 

. 
 26 25 13 00-0079 EA  400 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 6,517.38 650.25 

. 
 26 25 13 00-0080 EA  600 AAmperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 9,489.88 997.04 

XXXXXXX 
. 
 26 25 13 00-0081  277/480 Volt, 4-pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0082 EA  30 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,097.12 140.89 
. 

 26 25 13 00-0083 EA  60 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,177.16 119.54 
. 

 26 25 13 00-0084 EA  100 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 1,646.79 162.56 
. 

 26 25 13 00-0085 EA  200 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 2,727.33 292.61 
. 

 26 25 13 00-0086 EA  400 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 6,517.38 650.25 
. 

 26 25 13 00-0087 EA  600 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 9,489.88 997.04 
. 

 26 25 13 00-0088 EA  800 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 14,996.53 1,322.17 

XXXXXXX 
. 
 26 25 16  Low-Voltage Cablebus Systems (26 25) 
. 
. 
 26 25 16 00-0001  Feeder Bus Duct (26 25 16) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 16 00-0002  600 Volt, 3 Phase, 3 Wire, Ventilated Low Impedance (26 25 16 00-0001) 

Note: Copper conductors. 
. 
. 

 26 25 16 00-0003 LF  800 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .................................................... 732.09 45.51 
    For Up To 25, Add  183.02 
    For >25 To 50, Add  109.81 
    For >50 To 100, Add  54.91 

. 
 26 25 16 00-0004 LF  1,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports ................................................. 742.39 45.51 

    For Up To 25, Add  185.60 
    For >25 To 50, Add  111.36 
    For >50 To 100, Add  55.68 

. 
 26 25 16 00-0005 LF  1,350 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports ................................................. 970.50 45.51 

    For Up To 25, Add  242.63 
    For >25 To 50, Add  145.58 
    For >50 To 100, Add  72.79 

. 
 26 25 16 00-0006 LF  1,600 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,164.85 45.51 

    For Up To 25, Add  291.21 
    For >25 To 50, Add  174.73 
    For >50 To 100, Add  87.36 

. 
 26 25 16 00-0007 LF  2,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,423.32 45.51 

    For Up To 25, Add  355.83 
    For >25 To 50, Add  213.50 
    For >50 To 100, Add  106.75 

. 
 26 25 16 00-0008 LF  3,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,942.52 108.38 

    For Up To 25, Add  485.63 
    For >25 To 50, Add  291.38 
    For >50 To 100, Add  145.69 

. 
 26 25 16 00-0009 LF  4,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 2,683.61 108.38 

    For Up To 25, Add  670.90 
    For >25 To 50, Add  402.54 
    For >50 To 100, Add  201.27 

. 
 26 25 16 00-0010 LF  5,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 3,175.08 108.38 

    For Up To 25, Add  793.77 
    For >25 To 50, Add  476.26 
    For >50 To 100, Add  238.13 

. 
 26 25 16 00-0011 LF  6,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 3,909.89 108.38 

    For Up To 25, Add  977.47 
    For >25 To 50, Add  586.48 
    For >50 To 100, Add  293.24 

XXXXXXX 
. 
 26 25 16 00-0012  277/480 Volt, 3 Phase, 4 Wire, Half Neutral, Ventilated (26 25 16 00-0001) 

Note: Low impedance, copper conductors. 
. 
. 

 26 25 16 00-0013 LF  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ............................................. 838.69 48.77 
    For Up To 25, Add  209.67 
    For >25 To 50, Add  125.80 
    For >50 To 100, Add  62.90 

. 
 26 25 16 00-0014 LF  1,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports .......................................... 852.31 48.77 

    For Up To 25, Add  213.08 
    For >25 To 50, Add  127.85 
    For >50 To 100, Add  63.92 

. 
 26 25 16 00-0015 LF  1,350 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,095.81 48.77 

    For Up To 25, Add  273.95 
    For >25 To 50, Add  164.37 
    For >50 To 100, Add  82.19 

. 
 26 25 16 00-0016 LF  1,600 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,298.97 48.77 

    For Up To 25, Add  324.74 
    For >25 To 50, Add  194.85 
    For >50 To 100, Add  97.42 

. 
 26 25 16 00-0017 LF  2,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,568.81 48.77 

    For Up To 25, Add  392.20 
    For >25 To 50, Add  235.32 
    For >50 To 100, Add  117.66 
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. 
 26 25 16 00-0018 LF  3,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 2,409.56 83.45 

    For Up To 25, Add  602.39 
    For >25 To 50, Add  361.43 
    For >50 To 100, Add  180.72 

. 
 26 25 16 00-0019 LF  4,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 3,021.92 83.45 

    For Up To 25, Add  755.48 
    For >25 To 50, Add  453.29 
    For >50 To 100, Add  226.64 

. 
 26 25 16 00-0020 LF  5,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 3,575.81 154.97 

    For Up To 25, Add  893.95 
    For >25 To 50, Add  536.37 
    For >50 To 100, Add  268.19 

. 
 26 25 16 00-0021 LF  6,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 4,408.69 154.97 

    For Up To 25, Add  1,102.17 
    For >25 To 50, Add  661.30 
    For >50 To 100, Add  330.65 

XXXXXXX 
. 
 26 27  Low-Voltage Distribution Equipment (26 20) 
. 
. 
 26 27 13  Electricity Metering (26 27) 
. 
. 
 26 27 13 00-0001  Revenue Metering (26 27 13) 
. 
. 
 26 27 13 00-0002  Meter Socket Base (26 27 13 00-0001) 

Note: NEMA 3R. 
. 
. 

 26 27 13 00-0003 EA 100 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass ............................................................................. 242.46 70.44 
. 

 26 27 13 00-0004 EA 100 Amperes, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass ............................................................................. 256.81 70.44 
. 

 26 27 13 00-0005 EA 200 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass ............................................................................. 331.21 86.69 
. 

 26 27 13 00-0006 EA 200 Amperes, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass ............................................................................. 335.29 86.69 
. 

 26 27 13 00-0007 EA 200 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ................................................. 643.11 97.54 
. 

 26 27 13 00-0008 EA 320 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ................................................. 853.69 108.38 
. 

 26 27 13 00-0009 EA 400 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release .............................................. 2,098.60 119.21 
. 

 26 27 13 00-0010 EA Combination Motor And Current Transformer Cabinet, 15 To 30 Amperes, 13 Terminal, Underground, With Test 
Switch And Transformer, Socket Base ........................................................................................................................... 2,439.12 541.87 

XXXXXXX 
. 
 26 27 13 00-0011  Meter Device (26 27 13 00-0001) 

Note: Direct read, with 15 minute demand. 
. 
. 

 26 27 13 00-0012 EA 100 To 200 Amperes, 120 Volt, Or 240 Volt, 1 Phase, KWH Meter .................................................................................... 237.55 21.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.33 

. 
 26 27 13 00-0013 EA 200 Amperes, 120 Volt, Or 240 Volt, 3 Phase, KWH Meter ................................................................................................ 666.27 21.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.57 

XXXXXXX 
. 
 26 27 13 00-0014  Current Transformer Enclosure (26 27 13 00-0001) 
. 
. 

 26 27 13 00-0015 EA  18" x 24" x 9", NEMA 3R, Screwed Cover, Current Transformer Enclosure ....................................................................... 502.74 140.89 

XXXXXXX 
. 
 26 27 13 00-0016  120/240 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0017  800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max., 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0018 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ................................................. 924.65 67.74 
. 

 26 27 13 00-0019 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,216.37 81.28 
. 

 26 27 13 00-0020 EA 5 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,506.52 94.82 
. 

 26 27 13 00-0021 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,745.62 108.38 
. 

 26 27 13 00-0022 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 2,270.99 121.92 
. 

 26 27 13 00-0023 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 2,452.83 135.46 
. 

 26 27 13 00-0024 EA 10 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ............................................ 2,862.93 162.56 

XXXXXXX 
. 
 26 27 13 00-0025  1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max., 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0026 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 1,698.38 67.74 
. 

 26 27 13 00-0027 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 2,236.14 81.28 
. 

 26 27 13 00-0028 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 3,079.53 108.38 
. 

 26 27 13 00-0029 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 3,416.09 121.92 
. 

 26 27 13 00-0030 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 4,294.28 135.46 

XXXXXXX 
. 
 26 27 13 00-0031  800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0032 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,415.22 94.82 
. 

 26 27 13 00-0033 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,857.04 108.38 
. 

 26 27 13 00-0034 EA 5 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,270.99 121.92 
. 

 26 27 13 00-0035 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,669.47 135.46 
. 

 26 27 13 00-0036 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,361.96 149.02 
. 

 26 27 13 00-0037 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,528.33 162.56 
. 

 26 27 13 00-0038 EA 10 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............. 4,371.70 189.66 

XXXXXXX 
. 
 26 27 13 00-0039  1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0016) 
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. 
 26 27 13 00-0040 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,185.85 94.82 

. 
 26 27 13 00-0041 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,862.87 108.38 

. 
 26 27 13 00-0042 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,031.22 135.46 

. 
 26 27 13 00-0043 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,321.37 149.02 

. 
 26 27 13 00-0044 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,524.49 162.56 

XXXXXXX 
. 
 26 27 13 00-0045  120/208 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0046  800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max., 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0047 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,007.46 81.28 
. 

 26 27 13 00-0048 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,316.19 94.82 
. 

 26 27 13 00-0049 EA 5 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,623.37 108.38 
. 

 26 27 13 00-0050 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,884.13 121.92 
. 

 26 27 13 00-0051 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 2,313.56 135.46 
. 

 26 27 13 00-0052 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 2,495.39 149.02 
. 

 26 27 13 00-0053 EA 10 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ............................................ 3,075.72 176.11 

XXXXXXX 
. 
 26 27 13 00-0054  1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0055 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,787.38 81.28 
. 

 26 27 13 00-0056 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,356.09 94.82 
. 

 26 27 13 00-0057 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,400.62 121.92 
. 

 26 27 13 00-0058 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,737.21 135.46 
. 

 26 27 13 00-0059 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,522.57 149.02 

XXXXXXX 
. 
 26 27 13 00-0060  800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0061 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,498.05 108.38 
. 

 26 27 13 00-0062 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,946.04 121.92 
. 

 26 27 13 00-0063 EA 5 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,406.43 135.46 
. 

 26 27 13 00-0064 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,804.91 149.02 
. 

 26 27 13 00-0065 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,528.37 162.56 
. 

 26 27 13 00-0066 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,694.70 176.11 
. 

 26 27 13 00-0067 EA 10 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............. 4,600.00 203.20 

XXXXXXX 
. 
 26 27 13 00-0068  1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0069 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,290.34 108.38 
. 

 26 27 13 00-0070 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,013.78 121.92 
. 

 26 27 13 00-0071 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,321.40 149.02 
. 

 26 27 13 00-0072 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,518.69 162.56 
. 

 26 27 13 00-0073 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,737.32 176.11 

XXXXXXX 
. 
 26 27 13 00-0074  120/240 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0075  800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0076 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity .................. 924.65 67.74 
. 

 26 27 13 00-0077 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,216.37 81.28 
. 

 26 27 13 00-0078 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,745.62 108.38 
. 

 26 27 13 00-0079 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,270.99 121.92 
. 

 26 27 13 00-0080 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,808.74 135.46 

XXXXXXX 
. 
 26 27 13 00-0081  1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0082 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,698.37 67.74 
. 

 26 27 13 00-0083 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,236.13 81.28 
. 

 26 27 13 00-0084 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,234.26 108.38 
. 

 26 27 13 00-0085 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,570.84 121.92 
. 

 26 27 13 00-0086 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,294.28 135.46 

XXXXXXX 
. 
 26 27 13 00-0087  800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0088 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,415.22 94.82 
. 

 26 27 13 00-0089 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,857.04 108.38 
. 

 26 27 13 00-0090 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,669.47 135.46 
. 

 26 27 13 00-0091 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,361.96 149.02 
. 

 26 27 13 00-0092 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,528.33 162.56 

XXXXXXX 



26
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. 
 26 27 13 00-0093  1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0094 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,185.87 94.82 
. 

 26 27 13 00-0095 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,862.87 108.38 
. 

 26 27 13 00-0096 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,031.22 135.46 
. 

 26 27 13 00-0097 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,321.37 149.02 
. 

 26 27 13 00-0098 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,524.53 162.56 

XXXXXXX 
. 
 26 27 13 00-0099  120/208 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0100  800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0101 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,007.46 81.28 
. 

 26 27 13 00-0102 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,316.19 94.82 
. 

 26 27 13 00-0103 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,884.13 121.92 
. 

 26 27 13 00-0104 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,468.30 135.46 
. 

 26 27 13 00-0105 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,804.88 149.02 

XXXXXXX 
. 
 26 27 13 00-0106  1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0107 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,787.37 81.28 
. 

 26 27 13 00-0108 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,356.07 94.82 
. 

 26 27 13 00-0109 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,245.87 121.92 
. 

 26 27 13 00-0110 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,582.46 135.46 
. 

 26 27 13 00-0111 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,522.54 149.02 

XXXXXXX 
. 
 26 27 13 00-0112  800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0113 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,498.03 108.38 
. 

 26 27 13 00-0114 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,946.02 121.92 
. 

 26 27 13 00-0115 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,804.88 149.02 
. 

 26 27 13 00-0116 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,528.33 162.56 
. 

 26 27 13 00-0117 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,694.70 176.11 

XXXXXXX 
. 
 26 27 13 00-0118  1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0119 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,290.32 108.38 
. 

 26 27 13 00-0120 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,013.76 121.92 
. 

 26 27 13 00-0121 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,321.37 149.02 
. 

 26 27 13 00-0122 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,518.69 162.56 
. 

 26 27 13 00-0123 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,737.32 176.11 

XXXXXXX 
. 
 26 27 13 00-0124  Watt/Hour Meters (26 27 13) 
. 
. 

 26 27 13 00-0125 EA  Single Phase M-90 Meter, Socket, NEMA 3R Enclosure .................................................................................................... 987.06 65.02 
. 

 26 27 13 00-0126 EA  Three Phase M-90 Meter/Main Breaker Combination With Socket, NEMA 3R Enclosure ............................................... 2,994.59 130.05 
. 

 26 27 13 00-0127 EA  Three Phase M-90 Meter In Line Secondary With Socket, NEMA 3R Enclosure ............................................................ 1,592.70 97.54 
. 

 26 27 13 00-0128 EA  Three Phase M-90 Meter, Primary Side Transformer Mount With Socket Totally Enclosed, NEMA 3R Enclosure ......... 1,946.11 97.54 
. 

 26 27 13 00-0129 EA  Three Phase M-90 Meter, Primary Side Pole Mount With Socket, NEMA 3R Enclosure ................................................. 1,644.61 97.54 
. 

 26 27 13 00-0130 EA  C.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure .......................................................................................... 1,112.57 89.95 
. 

 26 27 13 00-0131 EA  P.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure ........................................................................................... 1,902.50 162.56 

XXXXXXX 
. 
 26 27 13 00-0132  Watt/Hour Meter Systems (26 27 13) 

Note: Includes NEMA 3R enclosure with C.T. and NEMA 3R C.T. enclosure. systems with main breakers include 
an additional NEMA 3R enclosure. 

. 

. 
 26 27 13 00-0133  Watt/Hour Meter System Without Main Breaker (26 27 13 00-0132) 
. 
. 

 26 27 13 00-0134 EA  400 Amperes System; 200 Amperes M-90 Meter And Enclosure .................................................................................... 4,888.15 650.36 
. 

 26 27 13 00-0135 EA  600 To 800 Amperes System; 200 Amperes M-90 Meter And Enclosure ........................................................................ 5,722.19 650.36 

XXXXXXX 
. 
 26 27 13 00-0136  Watt/Hour Meter System With Main Breaker (26 27 13 00-0132) 
. 
. 

 26 27 13 00-0137 EA  400 Amperes System; 400 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure ...................................... 8,550.00 650.36 
. 

 26 27 13 00-0138 EA  600 Amperes System; 600 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure .................................... 10,368.66 650.36 
. 

 26 27 13 00-0139 EA  800 Amperes System; 800 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure .................................... 11,139.95 650.36 

XXXXXXX 
. 
 26 27 16  Electrical Cabinets and Enclosures (26 27) 

Note: Can be used as enclosure or pull/junction boxes. 
. 
. 
 26 27 16 00-0001  NEMA 1 Enclosures, Lockable (26 27 16) 
. 
. 
 26 27 16 00-0002  Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0003  4" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
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. 

. 
 26 27 16 00-0004 EA 6" x 4" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 69.12 21.67 

. 
 26 27 16 00-0005 EA 6" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 77.57 23.84 

. 
 26 27 16 00-0006 EA 8" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 86.08 26.01 

. 
 26 27 16 00-0007 EA 8" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 100.50 30.35 

. 
 26 27 16 00-0008 EA 10" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 109.52 32.51 

. 
 26 27 16 00-0009 EA 10" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 119.19 34.68 

. 
 26 27 16 00-0010 EA 12" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 118.85 34.68 

. 
 26 27 16 00-0011 EA 12" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 128.79 36.85 

. 
 26 27 16 00-0012 EA 12" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 139.23 39.02 

. 
 26 27 16 00-0013 EA 16" x 12" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 180.42 52.02 

. 
 26 27 16 00-0014 EA 16" x 16" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 218.88 62.86 

. 
 26 27 16 00-0015 EA 18" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 207.86 60.69 

XXXXXXX 
. 
 26 27 16 00-0016  6" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0017 EA 6" x 6" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 86.75 26.01 
. 

 26 27 16 00-0018 EA 8" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 105.43 30.35 
. 

 26 27 16 00-0019 EA 10" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 125.81 36.85 
. 

 26 27 16 00-0020 EA 10" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 135.99 39.02 
. 

 26 27 16 00-0021 EA 12" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 146.38 41.18 
. 

 26 27 16 00-0022 EA 12" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 157.27 43.35 
. 

 26 27 16 00-0023 EA 16" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 199.58 56.36 
. 

 26 27 16 00-0024 EA 16" x 16" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 241.88 69.36 
. 

 26 27 16 00-0025 EA 18" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 233.23 67.20 
. 

 26 27 16 00-0026 EA 18" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 303.81 86.69 
. 

 26 27 16 00-0027 EA 24" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 390.98 99.71 
. 

 26 27 16 00-0028 EA 24" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 447.28 108.38 
. 

 26 27 16 00-0029 EA 30" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 498.45 114.87 
. 

 26 27 16 00-0030 EA 36" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 544.21 119.21 
. 

 26 27 16 00-0031 EA 24-1/2"  x 12-1/2"  x 6-1/2", Hinged Cover, Galvanized Steel NEMA 1 Enclosure (Control Products MH3803L) ............... 378.66 86.69 

XXXXXXX 
. 
 26 27 16 00-0032  Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0033  3" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0034 EA 4" x 4" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 46.41 15.17 
. 

 26 27 16 00-0035 EA 6" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 66.32 21.67 
. 

 26 27 16 00-0036 EA 8" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 73.90 23.84 

XXXXXXX 
. 
 26 27 16 00-0037  4" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0038 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 51.98 17.34 
. 

 26 27 16 00-0039 EA 6" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 64.48 21.67 
. 

 26 27 16 00-0040 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 71.95 23.84 
. 

 26 27 16 00-0041 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 79.51 26.01 
. 

 26 27 16 00-0042 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 92.77 30.35 
. 

 26 27 16 00-0043 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 100.68 32.51 
. 

 26 27 16 00-0044 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 108.95 34.68 
. 

 26 27 16 00-0045 EA 12" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 108.67 34.68 
. 

 26 27 16 00-0046 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 117.29 36.85 
. 

 26 27 16 00-0047 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 126.14 39.02 
. 

 26 27 16 00-0048 EA 16" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 165.25 52.02 
. 

 26 27 16 00-0049 EA 16" x 16" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 204.91 65.02 
. 

 26 27 16 00-0050 EA 18" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 190.23 60.69 
. 

 26 27 16 00-0051 EA 18" x 18" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 246.25 78.03 
. 

 26 27 16 00-0052 EA 24" x 24" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 351.74 97.54 

XXXXXXX 
. 
 26 27 16 00-0053  6" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0054 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 79.92 26.01 
. 

 26 27 16 00-0055 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 88.03 28.18 
. 

 26 27 16 00-0056 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 101.48 32.51 
. 

 26 27 16 00-0057 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 115.20 36.85 
. 

 26 27 16 00-0058 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 123.93 39.02 
. 

 26 27 16 00-0059 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 132.74 41.18 
. 

 26 27 16 00-0060 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 141.91 43.35 
. 

 26 27 16 00-0061 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 181.90 56.36 
. 

 26 27 16 00-0062 EA 16" x 16" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 223.53 69.36 
. 

 26 27 16 00-0063 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 212.76 67.20 
. 

 26 27 16 00-0064 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 276.47 86.69 
. 

 26 27 16 00-0065 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 343.14 99.71 
. 

 26 27 16 00-0066 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 391.80 108.38 
. 

 26 27 16 00-0067 EA 30" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 422.48 114.87 
. 

 26 27 16 00-0068 EA 36" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 460.50 119.21 

XXXXXXX 
. 
 26 27 16 00-0069  8" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0070 EA 8" x 8" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 115.20 36.85 
. 

 26 27 16 00-0071 EA 12" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 156.50 47.69 
. 

 26 27 16 00-0072 EA 16" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 198.98 60.69 
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. 
 26 27 16 00-0073 EA 16" x 16" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 247.10 75.86 

. 
 26 27 16 00-0074 EA 18" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 236.46 73.69 

. 
 26 27 16 00-0075 EA 18" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 292.85 91.04 

. 
 26 27 16 00-0076 EA 24" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 327.22 104.04 

. 
 26 27 16 00-0077 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 377.01 110.54 

. 
 26 27 16 00-0078 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 431.96 119.21 

. 
 26 27 16 00-0079 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 459.34 125.71 

. 
 26 27 16 00-0080 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 482.07 130.05 

. 
 26 27 16 00-0081 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 493.96 130.05 

XXXXXXX 
. 
 26 27 16 00-0082  10" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0083 EA 18" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 268.04 82.36 
. 

 26 27 16 00-0084 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 352.22 106.20 
. 

 26 27 16 00-0085 EA 24" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 357.83 112.71 
. 

 26 27 16 00-0086 EA 24" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 457.99 121.38 
. 

 26 27 16 00-0087 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 525.74 134.38 
. 

 26 27 16 00-0088 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 580.85 138.72 
. 

 26 27 16 00-0089 EA 36" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 618.93 145.22 

XXXXXXX 
. 
 26 27 16 00-0090  12" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0091 EA 18" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 388.80 117.04 
. 

 26 27 16 00-0092 EA 24" x 12" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 388.97 123.55 
. 

 26 27 16 00-0093 EA 24" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 503.78 134.38 
. 

 26 27 16 00-0094 EA 24" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 574.05 147.38 
. 

 26 27 16 00-0095 EA 30" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 641.28 153.89 
. 

 26 27 16 00-0096 EA 36" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 675.89 160.40 

XXXXXXX 
. 
 26 27 16 00-0097  NEMA 1 Enclosures For Up To 6 Boards, Lockable (26 27 16) 
. 
. 
 26 27 16 00-0098  4.5" Depth, Hinged Cover, Powder Coated Steel, NEMA 1 Enclosures (26 27 16 

00-0097) 
. 
. 

 26 27 16 00-0099 EA 24" High x 18" Wide x 4.5" Deep, 18 Gauge, Powder Coated Steel, NEMA 1 Enclosure (RS2 Technologies NCL-
12) .................................................................................................................................................................................. 1,120.58 95.37 

XXXXXXX 
. 
 26 27 16 00-0100  NEMA 12 Enclosures, Lockable (26 27 16) 

Note: Dust-tight enclosures. 
. 
. 
 26 27 16 00-0101  Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 
. 
. 
 26 27 16 00-0102  4" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 
. 
. 

 26 27 16 00-0103 EA 4" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 99.82 17.34 
. 

 26 27 16 00-0104 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 129.86 23.84 
. 

 26 27 16 00-0105 EA 8" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 160.55 30.35 
. 

 26 27 16 00-0106 EA 10" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure.................................................................................... 173.86 32.51 
. 

 26 27 16 00-0107 EA 12" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure.................................................................................... 195.37 34.68 
. 

 26 27 16 00-0108 EA 12" x 10" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure.................................................................................. 210.52 36.85 

XXXXXXX 
. 
 26 27 16 00-0109  6" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 
. 
. 

 26 27 16 00-0110 EA 6" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 144.21 26.01 
. 

 26 27 16 00-0111 EA 8" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 158.94 28.18 

XXXXXXX 
. 
 26 27 16 00-0112  Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 
. 
. 
 26 27 16 00-0113  4" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0114 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 186.18 17.34 
. 

 26 27 16 00-0115 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 223.74 23.84 
. 

 26 27 16 00-0116 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 252.89 26.01 
. 

 26 27 16 00-0117 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 289.40 30.35 
. 

 26 27 16 00-0118 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 297.84 32.51 
. 

 26 27 16 00-0119 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 351.25 34.68 
. 

 26 27 16 00-0120 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 377.10 36.85 
. 

 26 27 16 00-0121 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 428.72 39.02 

XXXXXXX 
. 
 26 27 16 00-0122  6" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0123 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 272.00 26.01 
. 

 26 27 16 00-0124 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 307.33 28.18 
. 

 26 27 16 00-0125 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 335.24 32.51 
. 

 26 27 16 00-0126 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 396.58 39.02 
. 

 26 27 16 00-0127 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 430.81 43.35 
. 

 26 27 16 00-0128 EA 16" x 14" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 597.74 56.36 
. 

 26 27 16 00-0129 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 926.19 86.69 
. 

 26 27 16 00-0130 EA 24" x 16" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,211.35 99.71 
. 

 26 27 16 00-0131 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,365.21 108.38 

XXXXXXX 
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. 
 26 27 16 00-0132  8" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0133 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,263.97 110.54 
. 

 26 27 16 00-0134 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,455.57 119.21 
. 

 26 27 16 00-0135 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,599.29 125.71 
. 

 26 27 16 00-0136 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,762.15 130.05 
. 

 26 27 16 00-0137 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,738.12 130.05 

XXXXXXX 
. 
 26 27 16 00-0138  Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-

0100) 
. 
. 
 26 27 16 00-0139  8" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0140 EA 60" x 48" x 8" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ....................................................... 5,518.48 176.11 

XXXXXXX 
. 
 26 27 16 00-0141  10" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0142 EA 60" x 48" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 5,573.78 195.07 
. 

 26 27 16 00-0143 EA 60" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 6,392.07 208.62 
. 

 26 27 16 00-0144 EA 72" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 7,355.67 260.09 
. 

 26 27 16 00-0145 EA 72" x 72" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 8,215.21 306.70 

XXXXXXX 
. 
 26 27 16 00-0146  12" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0147 EA 60" x 48" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 5,955.77 306.70 
. 

 26 27 16 00-0148 EA 60" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 6,637.48 325.12 
. 

 26 27 16 00-0149 EA 72" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 7,536.50 346.80 
. 

 26 27 16 00-0150 EA 72" x 72" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 8,312.77 346.80 

XXXXXXX 
. 
 26 27 16 00-0151  NEMA 3 Enclosures, Lockable (26 27 16) 

Note: Can be used underground or encased in concrete. 
. 
. 
 26 27 16 00-0152  2" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0153 EA 4" x 4" x 2" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 283.77 75.86 

XXXXXXX 
. 
 26 27 16 00-0154  3" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0155 EA 4" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 304.66 75.86 
. 

 26 27 16 00-0156 EA 5" x 5" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 389.17 78.57 
. 

 26 27 16 00-0157 EA 6" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 403.39 78.57 
. 

 26 27 16 00-0158 EA 6" x 6" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 506.68 81.28 

XXXXXXX 
. 
 26 27 16 00-0159  4" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0160 EA 4" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 385.33 78.57 
. 

 26 27 16 00-0161 EA 5" x 5" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 422.51 78.57 
. 

 26 27 16 00-0162 EA 6" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 440.42 81.28 
. 

 26 27 16 00-0163 EA 6" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 554.62 81.28 
. 

 26 27 16 00-0164 EA 8" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 609.67 86.69 
. 

 26 27 16 00-0165 EA 8" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 656.26 92.12 
. 

 26 27 16 00-0166 EA 10" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 683.42 92.12 
. 

 26 27 16 00-0167 EA 10" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 812.64 94.82 
. 

 26 27 16 00-0168 EA 12" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 881.58 97.54 
. 

 26 27 16 00-0169 EA 12" x 12" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 1,206.91 108.38 

XXXXXXX 
. 
 26 27 16 00-0170  6" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0171 EA 6" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 585.76 83.99 
. 

 26 27 16 00-0172 EA 8" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 738.16 94.82 
. 

 26 27 16 00-0173 EA 8" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 864.88 97.54 
. 

 26 27 16 00-0174 EA 10" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................... 996.74 100.25 
. 

 26 27 16 00-0175 EA 10" x 10" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 1,060.81 100.25 
. 

 26 27 16 00-0176 EA 12" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,206.57 108.38 
. 

 26 27 16 00-0177 EA 12" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 1,395.66 121.92 
. 

 26 27 16 00-0178 EA 16" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,315.12 116.50 
. 

 26 27 16 00-0179 EA 18" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 2,556.90 216.75 
. 

 26 27 16 00-0180 EA 18" x 18" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 4,430.23 270.94 

XXXXXXX 
. 
 26 27 16 00-0181  8" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0182 EA 8" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................... 1,070.80 102.95 
. 

 26 27 16 00-0183 EA 12" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................. 1,610.36 135.46 
. 

 26 27 16 00-0184 EA 12" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 1,636.52 135.46 
. 

 26 27 16 00-0185 EA 16" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 2,217.02 203.20 
. 

 26 27 16 00-0186 EA 18" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 2,920.32 216.75 
. 

 26 27 16 00-0187 EA 24" x 24" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 7,411.58 379.31 
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XXXXXXX 
. 
 26 27 16 00-0188  10" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0189 EA 18" x 12" x 10" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 3,894.02 270.94 

XXXXXXX 
. 
 26 27 16 00-0190  12" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0191 EA 18" x 18" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 5,989.52 325.12 
. 

 26 27 16 00-0192 EA 24" x 12" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 4,925.55 298.03 

XXXXXXX 
. 
 26 27 16 00-0193  NEMA 3R Enclosures, Lockable (26 27 16) 

Note: Rain-tight enclosures. 
. 
. 
 26 27 16 00-0194  Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 
. 
. 
 26 27 16 00-0195  4" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0196 EA 6" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 90.63 21.67 
. 

 26 27 16 00-0197 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 100.07 23.84 
. 

 26 27 16 00-0198 EA 8" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 148.26 26.01 

XXXXXXX 
. 
 26 27 16 00-0199  6" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0200 EA 8" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 186.63 32.51 
. 

 26 27 16 00-0201 EA 10" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 208.54 36.85 
. 

 26 27 16 00-0202 EA 12" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 244.72 41.18 
. 

 26 27 16 00-0203 EA 12" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 264.59 43.35 
. 

 26 27 16 00-0204 EA 16" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 344.48 56.36 
. 

 26 27 16 00-0205 EA 16" x 16" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 411.90 69.36 
. 

 26 27 16 00-0206 EA 18" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 470.36 86.69 

XXXXXXX 
. 
 26 27 16 00-0207  8" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0208 EA 24" x 20" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 714.72 110.54 
. 

 26 27 16 00-0209 EA 24" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 792.73 119.21 
. 

 26 27 16 00-0210 EA 30" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 892.52 125.71 
. 

 26 27 16 00-0211 EA 30" x 30" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 938.77 130.05 

XXXXXXX 
. 
 26 27 16 00-0212  10" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0213 EA 12" x 48" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 886.28 134.38 
. 

 26 27 16 00-0214 EA 12" x 54" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,001.17 151.73 
. 

 26 27 16 00-0215 EA 12" x 60" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,108.39 167.98 
. 

 26 27 16 00-0216 EA 12" x 66" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,221.12 185.32 
. 

 26 27 16 00-0217 EA 12" x 72" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,329.42 201.58 
. 

 26 27 16 00-0218 EA 18" x 18" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 576.67 106.20 
. 

 26 27 16 00-0219 EA 24" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 886.28 134.38 
. 

 26 27 16 00-0220 EA 30" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,049.75 138.72 
. 

 26 27 16 00-0221 EA 36" x 36" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,329.27 151.73 

XXXXXXX 
. 
 26 27 16 00-0222  12" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0223 EA 12" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 860.06 107.30 
. 

 26 27 16 00-0224 EA 12" x 54" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 964.39 120.30 
. 

 26 27 16 00-0225 EA 12" x 60" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,067.65 133.30 
. 

 26 27 16 00-0226 EA 12" x 66" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,180.81 147.38 
. 

 26 27 16 00-0227 EA 12" x 72" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,285.13 160.40 
. 

 26 27 16 00-0228 EA 18" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 642.58 80.20 
. 

 26 27 16 00-0229 EA 18" x 32" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 860.06 107.30 
. 

 26 27 16 00-0230 EA 18" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 964.39 120.30 
. 

 26 27 16 00-0231 EA 18" x 42" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,135.30 140.89 
. 

 26 27 16 00-0232 EA 18" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,285.13 160.40 
. 

 26 27 16 00-0233 EA 30" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,221.35 158.23 
. 

 26 27 16 00-0234 EA 36" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,285.13 160.40 
. 

 26 27 16 00-0235 EA 36" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,353.81 164.73 
. 

 26 27 16 00-0236 EA 36" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,508.20 173.40 
. 

 26 27 16 00-0237 EA 42" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,635.88 182.07 

XXXXXXX 
. 
 26 27 16 00-0238  Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 
. 
. 
 26 27 16 00-0239  4" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0240 EA 4" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 64.03 17.34 
. 

 26 27 16 00-0241 EA 6" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 77.45 21.67 
. 

 26 27 16 00-0242 EA 6" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 85.52 23.84 
. 

 26 27 16 00-0243 EA 8" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 94.78 26.01 
. 

 26 27 16 00-0244 EA 8" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 110.08 30.35 
. 

 26 27 16 00-0245 EA 10" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 119.93 32.51 
. 

 26 27 16 00-0246 EA 10" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 130.62 34.68 
. 

 26 27 16 00-0247 EA 12" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 130.05 34.68 
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. 
 26 27 16 00-0248 EA 12" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 142.07 36.85 

. 
 26 27 16 00-0249 EA 12" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 152.77 39.02 

. 
 26 27 16 00-0250 EA 18" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 230.95 60.69 

. 
 26 27 16 00-0251 EA 18" x 18" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 307.81 78.03 

XXXXXXX 
. 
 26 27 16 00-0252  6" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0253 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 89.13 26.01 
. 

 26 27 16 00-0254 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ...................................................................................... 121.46 32.51 
. 

 26 27 16 00-0255 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 137.59 36.85 
. 

 26 27 16 00-0256 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 149.07 39.02 
. 

 26 27 16 00-0257 EA 12" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 148.23 39.02 
. 

 26 27 16 00-0258 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 160.38 41.18 
. 

 26 27 16 00-0259 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 172.65 43.35 
. 

 26 27 16 00-0260 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 225.31 56.36 
. 

 26 27 16 00-0261 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 259.53 67.20 
. 

 26 27 16 00-0262 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 346.12 86.69 
. 

 26 27 16 00-0263 EA 24" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 361.50 93.20 
. 

 26 27 16 00-0264 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 412.75 99.71 
. 

 26 27 16 00-0265 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 464.68 108.38 

XXXXXXX 
. 
 26 27 16 00-0266  8" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0267 EA 12" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 193.20 47.69 
. 

 26 27 16 00-0268 EA 18" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 280.09 73.69 
. 

 26 27 16 00-0269 EA 18" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 382.91 95.37 
. 

 26 27 16 00-0270 EA 24" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 456.72 110.54 
. 

 26 27 16 00-0271 EA 24" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 516.39 119.21 
. 

 26 27 16 00-0272 EA 30" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 573.28 125.71 

XXXXXXX 
. 
 26 27 16 00-0273  10" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0274 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 422.50 106.20 
. 

 26 27 16 00-0275 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 568.04 134.38 
. 

 26 27 16 00-0276 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 622.67 138.72 

XXXXXXX 
. 
 26 27 16 00-0277  12" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0278 EA 24" x 24" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 627.46 147.38 
. 

 26 27 16 00-0279 EA 30" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 871.20 160.40 
. 

 26 27 16 00-0280 EA 36" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 900.33 164.73 
. 

 26 27 16 00-0281 EA 36" x 36" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................. 1,051.80 173.40 

XXXXXXX 
. 
 26 27 16 00-0282  NEMA 4 Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0283  Hinge Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0284 EA 4" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 110.39 15.17 
. 

 26 27 16 00-0285 EA 6" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 128.55 18.43 
. 

 26 27 16 00-0286 EA 8" x 6" x 3.5" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................ 160.56 23.84 
. 

 26 27 16 00-0287 EA 6" x 6" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 152.33 23.84 
. 

 26 27 16 00-0288 EA 10" x 8" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 203.34 32.51 
. 

 26 27 16 00-0289 EA 12" x 10" x 5" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 253.90 39.02 
. 

 26 27 16 00-0290 EA 10" x 8" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 234.23 36.85 
. 

 26 27 16 00-0291 EA 12" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 272.93 43.35 
. 

 26 27 16 00-0292 EA 14" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 321.59 49.85 
. 

 26 27 16 00-0293 EA 16" x 14" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 388.88 62.86 

XXXXXXX 
. 
 26 27 16 00-0294  Clamp Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0295 EA 4" x 4" x 3" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 100.82 15.17 
. 

 26 27 16 00-0296 EA 6" x 6" x 4" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 142.78 23.84 

XXXXXXX 
. 
 26 27 16 00-0297  Screw Cover, Fiberglass NEMA 4 Or 4x Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0298 EA 6" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 125.93 20.81 
. 

 26 27 16 00-0299 EA 8" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 133.62 22.55 
. 

 26 27 16 00-0300 EA 10" x 8" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ...................................................................................... 163.32 29.47 
. 

 26 27 16 00-0301 EA 12" x 10" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure .................................................................................... 191.54 32.51 
. 

 26 27 16 00-0302 EA 14" x 12" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure .............................................................................................. 248.25 41.18 
. 

 26 27 16 00-0303 EA 16" x 14" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure .............................................................................................. 290.05 48.77 
. 

 26 27 16 00-0304 EA 18" x 16" x 10", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................ 404.70 78.03 

XXXXXXX 
. 
 26 27 16 00-0305  NEMA 4X Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0306  Clamp Cover, Aluminum NEMA 4X Enclosures (26 27 16 00-0305) 
. 
. 

 26 27 16 00-0307 EA 6" x 4" x 3" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 224.78 17.34 
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. 
 26 27 16 00-0308 EA 6" x 6" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 263.67 23.84 

. 
 26 27 16 00-0309 EA 10" x 8" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................... 333.30 32.51 

. 
 26 27 16 00-0310 EA 12" x 10" x 5" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 404.81 39.02 

. 
 26 27 16 00-0311 EA 14" x 12" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 498.39 49.85 

. 
 26 27 16 00-0312 EA 16" x 14" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 586.97 62.86 

XXXXXXX 
. 
 26 27 16 00-0313  Clamp Cover, 304 Stainless Steel NEMA 4X Enclosures (26 27 16 00-0305) 
. 
. 

 26 27 16 00-0314 EA 4" x 4" x 3", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 275.74 15.17 
    For 316 Stainless Steel, Add  38.05 

. 
 26 27 16 00-0315 EA 6" x 4" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 358.48 21.67 

    For 316 Stainless Steel, Add  48.69 
. 

 26 27 16 00-0316 EA 6" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 406.28 23.84 
    For 316 Stainless Steel, Add  55.47 

. 
 26 27 16 00-0317 EA 8" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 465.08 26.01 

    For 316 Stainless Steel, Add  64.01 
. 

 26 27 16 00-0318 EA 10" x 8" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ............................................................................... 571.16 32.51 
    For 316 Stainless Steel, Add  78.38 

. 
 26 27 16 00-0319 EA 12" x 10" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure.............................................................................. 803.72 41.18 

    For 316 Stainless Steel, Add  112.12 
. 

 26 27 16 00-0320 EA 14" x 12" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure........................................................................... 1,002.08 49.85 
    For 316 Stainless Steel, Add  140.39 

. 
 26 27 16 00-0321 EA 16" x 14" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure........................................................................... 1,207.84 62.86 

    For 316 Stainless Steel, Add  168.11 

XXXXXXX 
. 
 26 27 16 00-0322  Screw Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0323 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 136.19 23.84 
. 

 26 27 16 00-0324 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 153.70 26.01 
. 

 26 27 16 00-0325 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 175.63 30.35 
. 

 26 27 16 00-0326 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 191.13 32.51 
. 

 26 27 16 00-0327 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 221.10 36.85 
. 

 26 27 16 00-0328 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 207.00 36.85 
. 

 26 27 16 00-0329 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 241.95 41.18 
. 

 26 27 16 00-0330 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 304.00 49.85 
. 

 26 27 16 00-0331 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 386.33 68.28 
. 

 26 27 16 00-0332 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .................................................... 492.90 98.29 
. 

 26 27 16 00-0333 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 147.29 23.84 
. 

 26 27 16 00-0334 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 166.81 26.01 
. 

 26 27 16 00-0335 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 189.74 30.35 
. 

 26 27 16 00-0336 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................ 208.25 32.51 
. 

 26 27 16 00-0337 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover........................................................... 239.24 36.85 
. 

 26 27 16 00-0338 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................ 224.14 36.85 
. 

 26 27 16 00-0339 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover........................................................... 265.20 41.18 
. 

 26 27 16 00-0340 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover........................................................... 316.09 49.85 
. 

 26 27 16 00-0341 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover........................................................... 411.54 68.28 
. 

 26 27 16 00-0342 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover......................................................... 520.10 98.29 

XXXXXXX 
. 
 26 27 16 00-0343  Hinged Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0344 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 167.44 23.84 
. 

 26 27 16 00-0345 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 178.90 26.01 
. 

 26 27 16 00-0346 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 202.83 30.35 
. 

 26 27 16 00-0347 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 219.34 32.51 
. 

 26 27 16 00-0348 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 260.41 36.85 
. 

 26 27 16 00-0349 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 238.24 36.85 
. 

 26 27 16 00-0350 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 294.41 41.18 
. 

 26 27 16 00-0351 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 349.35 49.85 
. 

 26 27 16 00-0352 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 425.64 68.28 
. 

 26 27 16 00-0353 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ................................................... 544.28 98.29 
. 

 26 27 16 00-0354 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 175.50 23.84 
. 

 26 27 16 00-0355 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 194.00 26.01 
. 

 26 27 16 00-0356 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 216.94 30.35 
. 

 26 27 16 00-0357 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 234.45 32.51 
. 

 26 27 16 00-0358 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 280.57 36.85 
. 

 26 27 16 00-0359 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 255.36 36.85 
. 

 26 27 16 00-0360 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 315.58 41.18 
. 

 26 27 16 00-0361 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 359.43 49.85 
. 

 26 27 16 00-0362 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 458.89 68.28 
. 

 26 27 16 00-0363 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ....................................................... 579.56 98.29 

XXXXXXX 
. 
 26 27 16 00-0364  NEMA 7/9 Enclosures, Lockable (26 27 16) 

Note: Nominal inside dimensions. 
. 
. 
 26 27 16 00-0365  4" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0366 EA 6" x 6" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,262.44 121.92 
    For Mounting Pan, Add  53.92 
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. 
 26 27 16 00-0367 EA 6" x 8" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,005.30 130.05 

    For Mounting Pan, Add  100.47 
. 

 26 27 16 00-0368 EA 8" x 10" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 1,969.50 146.30 
    For Mounting Pan, Add  138.54 

XXXXXXX 
. 
 26 27 16 00-0369  6" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0370 EA 8" x 8" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,750.69 146.30 
    For Mounting Pan, Add  70.45 

. 
 26 27 16 00-0371 EA 8" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,282.72 150.37 

    For Mounting Pan, Add  138.54 
. 

 26 27 16 00-0372 EA 8" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,335.46 162.56 
    For Mounting Pan, Add  105.98 

. 
 26 27 16 00-0373 EA 10" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,396.96 162.56 

    For Mounting Pan, Add  123.99 
. 

 26 27 16 00-0374 EA 10" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,390.06 203.20 
    For Mounting Pan, Add  162.67 

. 
 26 27 16 00-0375 EA 12" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,196.12 182.88 

    For Mounting Pan, Add  101.57 
. 

 26 27 16 00-0376 EA 12" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,305.85 203.20 
    For Mounting Pan, Add  151.98 

. 
 26 27 16 00-0377 EA 12" x 24" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,104.51 365.76 

    For Mounting Pan, Add  204.47 
. 

 26 27 16 00-0378 EA 14" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,054.84 243.84 
    For Mounting Pan, Add  199.08 

. 
 26 27 16 00-0379 EA 16" x 16" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,317.97 406.40 

    For Mounting Pan, Add  182.77 
. 

 26 27 16 00-0380 EA 18" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,376.95 406.40 
    For Mounting Pan, Add  297.12 

XXXXXXX 
. 
 26 27 16 00-0381  8" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0382 EA 8" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,726.03 182.88 
    For Mounting Pan, Add  105.98 

. 
 26 27 16 00-0383 EA 10" x 10" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,745.14 182.88 

    For Mounting Pan, Add  123.99 
. 

 26 27 16 00-0384 EA 10" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,109.18 182.88 
    For Mounting Pan, Add  162.67 

. 
 26 27 16 00-0385 EA 12" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,445.35 203.20 

    For Mounting Pan, Add  101.57 
. 

 26 27 16 00-0386 EA 12" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,005.90 365.76 
    For Mounting Pan, Add  151.98 

. 
 26 27 16 00-0387 EA 12" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,091.45 447.05 

    For Mounting Pan, Add  204.47 
. 

 26 27 16 00-0388 EA 12" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 9,573.25 528.33 
    For Mounting Pan, Add  307.50 

. 
 26 27 16 00-0389 EA 14" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,483.47 447.05 

    For Mounting Pan, Add  199.08 
. 

 26 27 16 00-0390 EA 16" x 16" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,633.28 447.05 
    For Mounting Pan, Add  182.77 

. 
 26 27 16 00-0391 EA 16" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,399.55 487.69 

    For Mounting Pan, Add  273.96 
. 

 26 27 16 00-0392 EA 18" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,936.00 447.05 
    For Mounting Pan, Add  297.12 

. 
 26 27 16 00-0393 EA 18" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 9,269.03 487.69 

    For Mounting Pan, Add  434.48 
. 

 26 27 16 00-0394 EA 18" x 30" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 9,205.43 487.69 
    For Mounting Pan, Add  579.22 

. 
 26 27 16 00-0395 EA 18" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 14,295.79 650.25 

    For Mounting Pan, Add  723.92 
. 

 26 27 16 00-0396 EA 24" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 10,879.08 528.33 
    For Mounting Pan, Add  673.12 

. 
 26 27 16 00-0397 EA 24" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 19,715.75 812.81 

    For Mounting Pan, Add  921.49 

XXXXXXX 
. 
 26 27 16 00-0398  10" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0399 EA 12" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 9,958.63 528.33 
    For Mounting Pan, Add  307.50 

. 
 26 27 16 00-0400 EA 16" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 9,167.13 487.69 

    For Mounting Pan, Add  273.96 
. 

 26 27 16 00-0401 EA 18" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 9,987.31 528.33 
    For Mounting Pan, Add  434.48 

. 
 26 27 16 00-0402 EA 18" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 12,619.76 568.97 

    For Mounting Pan, Add  723.92 
. 

 26 27 16 00-0403 EA 24" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 11,164.21 568.97 
    For Mounting Pan, Add  673.12 

. 
 26 27 16 00-0404 EA 24" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 21,481.19 812.81 

    For Mounting Pan, Add  921.49 
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XXXXXXX 
. 
 26 27 16 00-0405  12" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0406 EA 12" x 24" x 12" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 6,228.90 447.05 
    For Mounting Pan, Add  204.47 

XXXXXXX 
. 
 26 27 16 00-0407  Breaker Enclosures (26 27 16) 

See CSI section 26 24 16 00-0001 for lighting and power panel boards. 
. 
. 
 26 27 16 00-0408  15 To 100 Amperes, F-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0409 EA  NEMA 1,  Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ....................................................................... 351.40 86.69 
. 

 26 27 16 00-0410 EA  NEMA 3R, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ..................................................................... 644.30 86.69 
. 

 26 27 16 00-0411 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ............................................. 1,586.14 119.21 
. 

 26 27 16 00-0412 EA  NEMA 7, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 2,149.34 130.05 
. 

 26 27 16 00-0413 EA  NEMA 9, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 1,568.25 130.05 
. 

 26 27 16 00-0414 EA  NEMA 12, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ...................................................................... 553.94 119.21 

XXXXXXX 
. 
 26 27 16 00-0415  15 To 250 Amperes, H Or J-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0416 EA  NEMA 1, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure ................................................................ 560.52 119.21 
. 

 26 27 16 00-0417 EA  NEMA 3R, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .......................................................... 1,029.55 119.21 
. 

 26 27 16 00-0418 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .................................... 3,510.26 151.73 
. 

 26 27 16 00-0419 EA  NEMA 12, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .............................................................. 851.56 151.73 

XXXXXXX 
. 
 26 27 16 00-0420  125 To 400 Amperes, L-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0421 EA  NEMA 1, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ...................................................................... 878.98 238.42 
. 

 26 27 16 00-0422 EA  NEMA 3R, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................ 2,035.60 238.42 
. 

 26 27 16 00-0423 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ........................................... 5,949.76 303.45 
. 

 26 27 16 00-0424 EA  NEMA 12, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................. 1,457.25 303.45 

XXXXXXX 
. 
 26 27 16 00-0425  300 To 800 Amperes, M-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0426 EA  NEMA 1, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure .................................................................. 1,721.29 455.18 
. 

 26 27 16 00-0427 EA  NEMA 3R, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ............................................................... 2,943.75 455.18 
. 

 26 27 16 00-0428 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ........................................ 10,706.06 585.22 
. 

 26 27 16 00-0429 EA  NEMA 12, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ................................................................ 5,802.11 585.22 

XXXXXXX 
. 
 26 27 16 00-0430  250 To 1,200 Amperes, P-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0431 EA NEMA 1, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ................................................................ 2,097.07 455.18 
. 

 26 27 16 00-0432 EA NEMA 3R, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ............................................................. 3,538.02 455.18 
. 

 26 27 16 00-0433 EA NEMA 3R/5/12, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ..................................................... 7,290.16 585.22 

XXXXXXX 
. 
 26 27 16 00-0434  Legend Plates (26 27 16) 
. 
. 

 26 27 16 00-0435 EA  3" Phenolic Plastic Cabinet Legend Plate Engraved With 1/2" Letters ................................................................................. 18.78 5.42 
. 

 26 27 16 00-0436 EA  3" Engraved Aluminum Cabinet Legend Plate Engraved With 1/2" Letters .......................................................................... 21.10 5.42 

XXXXXXX 
. 
 26 27 23  Indoor Service Poles (26 27) 
. 
. 
 26 27 23 00-0001  Communication And Power Poles (26 27 23) 

Note: Includes separate compartments for power and communication cable. Includes removable cover plates with 
knock-outs for modular jacks and openings to accept modular furniture adapters for communication devices. 
Includes all necessary mounting plates and assemblies. Excludes electrical and communications wire, power 
outlets and communication devices. Wiremold Tele-Power Pole series. 

. 

. 
 26 27 23 00-0002  Steel Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0003  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0004  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0003) 
. 
. 

 26 27 23 00-0005 EA  2-1/4" x 2-5/16", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 279.22 48.02 
. 

 26 27 23 00-0006 EA  2-1/4" x 2-5/16", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 303.02 48.02 
. 

 26 27 23 00-0007 EA  2-1/4" x 2-5/16", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 330.55 48.02 

XXXXXXX 
. 
 26 27 23 00-0008  Additional Cover Plates For 2-1/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0003) 
Note: Excludes receptacles, communication jacks and wiring. 

. 

. 
 26 27 23 00-0009 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One Single Receptacle .................................... 57.17 9.90 

. 
 26 27 23 00-0010 EA  Add-On 2-1/4" Width Steel Cover Plate For Three Duplex Receptacles ............................................................................... 49.66 9.90 

. 
 26 27 23 00-0011 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One GFCI Receptacle ...................................... 56.13 9.90 

. 
 26 27 23 00-0012 EA Add-On 2-1/4" Width Steel Cover Plate For Data And A/V Modular Devices........................................................................ 41.78 9.90 

. 
 26 27 23 00-0013 EA Add-On 2-1/4" Width Steel Cover Plate Radius Control Entrance End Fitting ...................................................................... 34.54 9.90 

XXXXXXX 
. 
 26 27 23 00-0014  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
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. 

. 
 26 27 23 00-0015  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0014) 
. 
. 

 26 27 23 00-0016 EA  2-3/4" x 1-17/32", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole.................................................... 360.84 48.02 
. 

 26 27 23 00-0017 EA  2-3/4" x 1-17/32", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole.................................................... 411.99 48.02 
. 

 26 27 23 00-0018 EA 2-3/4" x 1-17/32", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole.................................................... 439.59 48.02 

XXXXXXX 
. 
 26 27 23 00-0019  Additional Cover Plates For 2-3/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0014) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0020 EA  Add-On 2-3/4" Width Steel Cover Plate For One Single Receptacle .................................................................................... 38.58 9.90 

. 
 26 27 23 00-0021 EA  Add-On 2-3/4" Width Steel Cover Plate For One Duplex Receptacle ................................................................................... 34.76 9.90 

. 
 26 27 23 00-0022 EA  Add-On 2-3/4" Width Steel Cover Plate For Data And A/V Modular Devices ....................................................................... 37.49 9.90 

XXXXXXX 
. 
 26 27 23 00-0023  3" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0024  3" Width, Steel Communication And Power Poles (26 27 23 00-0023) 
. 
. 

 26 27 23 00-0025 EA  3" x 2-3/4", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 469.23 48.02 
. 

 26 27 23 00-0026 EA  3" x 2-3/4", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 530.80 48.02 
. 

 26 27 23 00-0027 EA 3" x 2-3/4", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 571.38 48.02 

XXXXXXX 
. 
 26 27 23 00-0028  Additional Cover Plates For 3" Width, Steel Communication And Power 

Poles (26 27 23 00-0023) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0029 EA  Add-On 3" Width Steel Steel Cover Plate For One Single Receptacle ................................................................................. 38.58 9.90 

. 
 26 27 23 00-0030 EA  Add-On 3" Width Steel Cover Plate For One Duplex Receptacle ......................................................................................... 34.76 9.90 

. 
 26 27 23 00-0031 EA  Add-On 3" Width Steel Cover Plate For Data And A/V Modular Devices.............................................................................. 37.49 9.90 

XXXXXXX 
. 
 26 27 23 00-0032  Aluminum Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0033  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 
 26 27 23 00-0034  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0035 EA  2-1/8" x 2-3/8", 10'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 376.85 48.02 
. 

 26 27 23 00-0036 EA  2-1/8" x 2-3/8", 12'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 419.90 48.02 
. 

 26 27 23 00-0037 EA  2-1/8" x 2-3/8", 15'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 468.16 48.02 

XXXXXXX 
. 
 26 27 23 00-0038  Additional Cover Plates For 2-1/8" Width, Aluminum Communication And 

Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0039 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One Single Receptacle ............................. 58.64 9.90 
. 

 26 27 23 00-0040 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Three Duplex Receptacles ....................................................................... 59.86 9.90 
. 

 26 27 23 00-0041 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One GFCI Receptacle .............................. 63.90 9.90 
. 

 26 27 23 00-0042 EA Add-On 2-1/8" Width Aluminum Cover Plate For Data And A/V Modular Devices ................................................................ 44.05 9.90 
. 

 26 27 23 00-0043 EA Add-On 2-1/8" Width Aluminum Radius Control Entrance End Fitting .................................................................................. 34.54 9.90 

XXXXXXX 
. 
 26 27 23 00-0044  2-1/4" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0045 EA  2-1/4" x 2-5/16", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 363.41 48.02 
. 

 26 27 23 00-0046 EA  2-1/4" x 2-5/16", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 407.56 48.02 
. 

 26 27 23 00-0047 EA  2-1/4" x 2-5/16", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 459.57 48.02 

XXXXXXX 
. 
 26 27 23 00-0048  5" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0049 EA  5" x 4-3/4", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 756.65 48.02 
. 

 26 27 23 00-0050 EA  5" x 4-3/4", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 864.93 48.02 
. 

 26 27 23 00-0051 EA  5" x 4-3/4", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 986.20 48.02 

XXXXXXX 
. 
 26 27 23 00-0052  2" Diameter, Round Aluminum Communication And Power Pole (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0053 EA  2" Diameter, 10'-4" Height, Satin Anodized Finish, Aluminum Communication And Power Pole ........................................ 412.75 48.02 
. 

 26 27 23 00-0054 EA  2" Diameter, 10'-4" Height, Painted White Finish, Aluminum Communication And Power Pole ......................................... 390.94 48.02 
. 

 26 27 23 00-0055 EA  2" Diameter, 10'-4" Height, Polished Anodized Finish, Aluminum Communication And Power Pole .................................. 499.84 48.02 

XXXXXXX 
. 
 26 27 26  Wiring Devices (26 27) 

Note: Includes device, installation, wire connections, support clips (where necessary) and testing. Assemblies include outlet 
device, cover plate, mounting and appropriate box. 

. 

. 
 26 27 26 00-0001  Receptacles (26 27 26) 
. 
. 
 26 27 26 00-0002  General Use Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0003  Receptacle Assemblies (26 27 26 00-0002) 

Note: Includes 4" square steel box, bracket, mud ring, receptacle and cover plate. 
. 
. 

 26 27 26 00-0004 EA 15 Amperes, 1 Gang, NEMA 5-15, Duplex Receptacle Assembly ........................................................................................ 95.42 38.48 
. 

 26 27 26 00-0005 EA 20 Amperes, 1 Gang, NEMA 5-20, Duplex Receptacle Assembly ...................................................................................... 102.30 41.18 
. 

 26 27 26 00-0006 EA 15 Amperes, 2 Gang, NEMA 5-15, Duplex Receptacle Assembly ...................................................................................... 122.90 49.31 
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. 
 26 27 26 00-0007 EA 20 Amperes, 2 Gang, NEMA 5-20, Duplex Receptacle Assembly ...................................................................................... 136.68 54.73 

. 
 26 27 26 00-0008 EA 15 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly .................................................................................................. 115.34 38.48 

. 
 26 27 26 00-0009 EA 20 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly .................................................................................................. 123.27 41.18 

XXXXXXX 
. 
 26 27 26 00-0010  Receptacle Components (26 27 26 00-0002) 
. 
. 

 26 27 26 00-0011 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Single Receptacle ......................................................................................... 27.11 10.84 
. 

 26 27 26 00-0012 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Duplex Receptacle ........................................................................................ 25.94 10.84 
. 

 26 27 26 00-0013 EA 15 Amperes, 120/277 Volt, 3 Wire, Single Receptacle ......................................................................................................... 32.79 10.84 
. 

 26 27 26 00-0014 EA 15 Amperes, 120/277 Volt, 3 Wire, Duplex Receptacle ........................................................................................................ 36.76 10.84 
. 

 26 27 26 00-0015 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Single Receptacle ......................................................................................... 47.23 13.54 
. 

 26 27 26 00-0016 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Duplex Receptacle ........................................................................................ 60.24 13.54 
. 

 26 27 26 00-0017 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Single Receptacle ......................................................................................... 28.63 10.84 
. 

 26 27 26 00-0018 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Duplex Receptacle ........................................................................................ 27.41 10.84 
. 

 26 27 26 00-0019 EA 20 Amperes, 120/277 Volt, Single Receptacle ...................................................................................................................... 45.27 10.84 
. 

 26 27 26 00-0020 EA 20 Amperes, 120/277 Volt, Duplex Receptacle .................................................................................................................... 35.51 10.84 
. 

 26 27 26 00-0021 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Single Receptacle ......................................................................................... 47.23 13.54 
. 

 26 27 26 00-0022 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Duplex Receptacle ........................................................................................ 60.24 13.54 
. 

 26 27 26 00-0023 EA 20 Amperes, 125/250 Volt, 1 Phase, NEMA 14-20, Single Receptacle .............................................................................. 101.98 13.54 
. 

 26 27 26 00-0024 EA 20 Amperes, 250 Volt, 3 Phase, NEMA 15-20, Single Receptacle ..................................................................................... 101.98 13.54 
. 

 26 27 26 00-0025 EA 25 Amperes, 120/277 Volt, Duplex Receptacle .................................................................................................................... 80.60 16.26 

XXXXXXX 
. 
 26 27 26 00-0026  Specialty Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0027  Specialty Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0028 EA 30 Amperes, 125 Volt, 1 Phase, NEMA 5-30, Single Receptacle ......................................................................................... 67.47 18.97 
. 

 26 27 26 00-0029 EA 30 Amperes, 250 Volt, 1 Phase, NEMA 6-30, Single Receptacle ......................................................................................... 67.47 18.97 
. 

 26 27 26 00-0030 EA 30 Amperes, 125/250 Volt, NEMA 10-30, Single Receptacles ............................................................................................. 76.66 18.97 
. 

 26 27 26 00-0031 EA 30 Amperes, 125/250 Volt, 1 Phase, NEMA 14-30, Single Receptacle .............................................................................. 112.81 18.97 
. 

 26 27 26 00-0032 EA 30 Amperes, 250 Volt, 3 Phase, NEMA 15-30, Single Receptacle ..................................................................................... 118.23 21.67 
. 

 26 27 26 00-0033 EA 50 Amperes, 125 Volt, 1 Phase, NEMA 5-50, Single Receptacle ....................................................................................... 107.41 21.67 
. 

 26 27 26 00-0034 EA 50 Amperes, 250 Volt, 1 Phase, NEMA 6-50, Single Receptacle ....................................................................................... 104.36 21.67 
. 

 26 27 26 00-0035 EA 50 Amperes, 277 Volt, NEMA 7-50, Single Receptacle ........................................................................................................ 88.64 21.67 
. 

 26 27 26 00-0036 EA 50 Amperes, 125/250 Volt, NEMA 10-50, Single Receptacle ............................................................................................... 92.94 21.67 
. 

 26 27 26 00-0037 EA 50 Amperes, 125/250 Volt, 1 Phase, NEMA 14-50, Single Receptacle .............................................................................. 134.87 21.67 
. 

 26 27 26 00-0038 EA 50 Amperes, 250 Volt, 3 Phase, NEMA 15-50, Single Receptacle ..................................................................................... 140.29 24.38 
. 

 26 27 26 00-0039 EA 60 Amperes, 125/250 Volt, 1 Phase, NEMA 14-60, Single Receptacle .............................................................................. 154.02 27.10 
. 

 26 27 26 00-0040 EA 60 Amperes, 250 Volt, 3 Phase, NEMA 15-60, Single Receptacle ..................................................................................... 164.86 32.51 
. 

 26 27 26 00-0041 EA 100 Amperes, 480 Volt, 3 Phase, Joy Receptacle With Box, Complete .......................................................................... 1,620.46 254.68 
. 

 26 27 26 00-0042 EA 400 Amperes, 4 Pole Weatherproof Generator Receptacle With Box, Complete ............................................................ 4,303.75 311.58 
. 

 26 27 26 00-0043 EA 30 Amperes, 230 Volt, Dryer Receptacle .............................................................................................................................. 81.54 21.67 
. 

 26 27 26 00-0044 EA 60 Amperes, 230 Volt, Range Receptacle .......................................................................................................................... 118.52 32.51 
. 

 26 27 26 00-0045 EA 15 Or 20 Amperes, 120/277 Volt, Clock Hanger Receptacle ................................................................................................ 83.95 13.54 
. 

 26 27 26 00-0046 EA Cable Reel With 20 Amperes, 120 Volt Receptacle, Complete........................................................................................ 1,632.38 329.99 

XXXXXXX 
. 
 26 27 26 00-0047  Isolated Ground Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0048 EA 15 Amperes, 125 Volt, NEMA 5-15R Isolated Ground Receptacle, Simplex ........................................................................ 86.45 10.84 
Note: 2 Pole, 3 wire. 

. 
 26 27 26 00-0049 EA 20 Amperes, 120 Volt Isolated Ground Receptacles, Simplex .............................................................................................. 69.14 13.54 

. 
 26 27 26 00-0050 EA 20 Amperes, 120 Volt Isolated Ground Receptacles, Duplex ............................................................................................... 68.84 13.54 

. 
 26 27 26 00-0051 EA 30 Amperes, 120 Volt Isolated Ground Receptacles, Simplex .............................................................................................. 92.60 21.67 

. 
 26 27 26 00-0052 EA Locking 15 Amperes, 250 Volt Isolated Ground Receptacles ............................................................................................... 79.16 13.54 

. 
 26 27 26 00-0053 EA Locking 15 Amperes, 277 Volt Isolated Ground Receptacles ............................................................................................... 71.36 13.54 

. 
 26 27 26 00-0054 EA Locking 20 Amperes, 120/208 Volt Isolated Ground Receptacles ...................................................................................... 101.15 16.26 

. 
 26 27 26 00-0055 EA Locking 20 Amperes, 277/480 Volt Isolated Ground Receptacles ........................................................................................ 76.88 16.26 

. 
 26 27 26 00-0056 EA Locking 20 Amperes, 347/600 Volt Isolated Ground Receptacles ...................................................................................... 104.03 16.26 

. 
 26 27 26 00-0057 EA Locking 30 Amperes, 120/208 Volt Isolated Ground Receptacles ...................................................................................... 130.49 16.26 

. 
 26 27 26 00-0058 EA Locking 30 Amperes, 277 Volt Isolated Ground Receptacles ............................................................................................. 122.67 21.67 

XXXXXXX 
. 
 26 27 26 00-0059  Explosion Proof Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0060 EA 1/2", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 884.65 27.10 
. 

 26 27 26 00-0061 EA 3/4", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 814.10 29.80 
. 

 26 27 26 00-0062 EA 3/4", 30 Amperes, 2 Watt, 3 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .......................................... 1,352.56 54.18 
. 

 26 27 26 00-0063 EA 3/4", 30 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .......................................... 1,706.66 54.18 
. 

 26 27 26 00-0064 EA 1-1/4", 60 Amperes, 2 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 2,156.94 81.28 
. 

 26 27 26 00-0065 EA 1-1/4", 60 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 2,054.42 81.28 

XXXXXXX 
. 
 26 27 26 00-0066  Ground Fault Circuit Interrupter (GFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0067 EA 15 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 43.16 13.54 
. 

 26 27 26 00-0068 EA 20 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 59.23 16.26 
. 

 26 27 26 00-0069 EA 15 Amperes, 120 Volt, Ground Fault Circuit Interrupter (GFCI), Weatherproof Duplex Receptacle ..................................... 46.60 18.46 
. 

 26 27 26 00-0070 EA 20 Amperes, 120 Volt, Ground Fault Circuit Interrupter (GFCI), Weatherproof Duplex Receptacle ..................................... 79.66 21.67 

XXXXXXX 
. 
 26 27 26 00-0071  Arc Fault Circuit Interrupter (AFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0072 EA 15 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 86.61 13.54 
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. 
 26 27 26 00-0073 EA 20 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 96.26 13.54 

XXXXXXX 
. 
 26 27 26 00-0074  Locking Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0075 EA NEMA L5-15, 125 Volt, 2 Pole, 15 Amperes, Locking Receptacle........................................................................................ 51.45 13.54 
. 

 26 27 26 00-0076 EA NEMA L6-15, 250 Volt, 2 Pole, 15 Amperes, Locking Receptacle........................................................................................ 64.09 13.54 
. 

 26 27 26 00-0077 EA NEMA L5-20, 125 Volt, 2 Pole, 20 Amperes, Locking Receptacle........................................................................................ 56.72 16.26 
. 

 26 27 26 00-0078 EA NEMA L6-20, 250 Volt, 2 Pole, 20 Amperes, Locking Receptacle........................................................................................ 56.16 16.26 
. 

 26 27 26 00-0079 EA NEMA L8-20, 480 Volt, 2 Pole, 20 Amperes, Locking Receptacle........................................................................................ 67.27 16.26 
. 

 26 27 26 00-0080 EA NEMA L9-20, 600 Volt,  2 Pole, 20 Amperes, Locking Receptacle ....................................................................................... 81.65 16.26 
. 

 26 27 26 00-0081 EA NEMA L10-20, 125/250 Volt, 3 Pole, 20 Amperes, Locking Receptacle ............................................................................... 80.06 16.26 
. 

 26 27 26 00-0082 EA NEMA L14-20, 125/250 Volt, 3 Pole, 20 Amperes, Locking Receptacle ............................................................................... 69.55 16.26 
. 

 26 27 26 00-0083 EA NEMA L5-30, 125 Volt, 2 Pole, 30 Amperes, Locking Receptacle........................................................................................ 78.49 21.67 
. 

 26 27 26 00-0084 EA NEMA L6-30, 250 Volt, 2 Pole, 30 Amperes, Locking, Receptacle ....................................................................................... 79.83 21.67 
. 

 26 27 26 00-0085 EA NEMA L15-30, 250 Volt, 3 Pole, 30 Amperes, Locking Receptacle .................................................................................... 133.39 21.67 

XXXXXXX 
. 
 26 27 26 00-0086  Weathertight Pin And Sleeve Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0087 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R4W) .................................... 263.44 54.18 
. 

 26 27 26 00-0088 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R6W) .................................... 262.80 54.18 
. 

 26 27 26 00-0089 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R7W) .................................... 274.89 54.18 
. 

 26 27 26 00-0090 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R12W) ........................... 337.01 59.61 
. 

 26 27 26 00-0091 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R9W) .................................... 338.02 59.61 
. 

 26 27 26 00-0092 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R7W) .................................... 335.69 59.61 
. 

 26 27 26 00-0093 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R4W) .................................... 403.56 66.65 
. 

 26 27 26 00-0094 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R6W) .................................... 383.89 66.65 
. 

 26 27 26 00-0095 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R7W) .................................... 414.68 66.65 
. 

 26 27 26 00-0096 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R12W) ........................... 417.38 73.15 
. 

 26 27 26 00-0097 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R9W) .................................... 417.00 73.15 
. 

 26 27 26 00-0098 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R7W) .................................... 419.79 73.15 
. 

 26 27 26 00-0099 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R4W) .................................... 591.28 86.69 
. 

 26 27 26 00-0100 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R6W) .................................... 567.47 86.69 
. 

 26 27 26 00-0101 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R7W) .................................... 582.97 86.69 
. 

 26 27 26 00-0102 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R12W) ........................... 649.24 96.45 
. 

 26 27 26 00-0103 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R9W) .................................... 649.70 96.45 
. 

 26 27 26 00-0104 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R7W) .................................... 650.16 96.45 
. 

 26 27 26 00-0105 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R6W) ................................ 722.37 108.38 
. 

 26 27 26 00-0106 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R7W) ................................ 752.90 108.38 
. 

 26 27 26 00-0107 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R12W) ....................... 809.34 119.21 
. 

 26 27 26 00-0108 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R9W) ................................ 807.05 119.21 
. 

 26 27 26 00-0109 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R7W) ................................ 811.36 119.21 

XXXXXXX 
. 
 26 27 26 00-0110  Corrosion Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0111 EA 15/20 Amperes, 125 Volt Corrosion Resistant, Power Receptacles ..................................................................................... 91.11 10.84 
. 

 26 27 26 00-0112 EA 15/20 Amperes, 250 Volt Corrosion Resistant, Power Receptacles ................................................................................... 191.20 13.54 

XXXXXXX 
. 
 26 27 26 00-0113  Tamper Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0114 EA 15 Amperes, 125 Volt Duplex Tamper Resistant Receptacle ............................................................................................... 27.09 10.84 
Note: Pass & Seymour 3232-TR. 

. 
 26 27 26 00-0115 EA 20 Amperes, 125 Volt Duplex Tamper Resistant Receptacle ............................................................................................... 29.88 10.84 

Note: Pass & Seymour TR20. 
. 

 26 27 26 00-0116 EA 15 Amperes, 125 Volt Single Specification Grade Tamper Resistant Receptacle ................................................................ 37.88 10.84 
Note: Pass & Seymour TR5251. 

. 
 26 27 26 00-0117 EA 20 Amperes, 125 Volt Single Specification Grade Tamper Resistant Receptacle ................................................................ 41.64 10.84 

Note: Pass & Seymour TR5351. 
. 

 26 27 26 00-0118 EA 15 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Tamper Resistant Receptacle ................................ 64.19 10.84 
Note: Pass & Seymour S1595-TR*CC8. 

. 
 26 27 26 00-0119 EA 15 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle........................................................................................................................................................................... 69.56 10.84 
Note: Pass & Seymour 1595-TRS. 

. 
 26 27 26 00-0120 EA 20 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle........................................................................................................................................................................... 74.69 10.84 
Note: Pass & Seymour 2095-TRS. 

XXXXXXX 
. 
 26 27 26 00-0121  USB Charger/Duplex Tamper-Resistant Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0122 EA 15 Amperes, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle............................................................. 66.20 10.84 
. 

 26 27 26 00-0123 EA 20 Amperes, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle............................................................. 71.76 10.84 

XXXXXXX 
. 
 26 27 26 00-0124  Television Receptacle (26 27 26 00-0001) 
. 
. 

 26 27 26 00-0125 EA  TV Receptacle With Cover (Type F), Complete .................................................................................................................... 79.56 25.14 

XXXXXXX 
. 
 26 27 26 00-0126  Switches (26 27 26) 
. 
. 
 26 27 26 00-0127  Switches (26 27 26 00-0126) 
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. 

. 
 26 27 26 00-0128  Switch Assemblies (26 27 26 00-0127) 

Note: Includes 4" square steel box, bracket, mud ring, switch and cover plate. 
. 
. 

 26 27 26 00-0129 EA 1 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 100.74 37.93 
. 

 26 27 26 00-0130 EA 1 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 107.96 41.18 
. 

 26 27 26 00-0131 EA 2 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 136.25 49.58 
. 

 26 27 26 00-0132 EA 2 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 148.52 55.00 
. 

 26 27 26 00-0133 EA 3 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 233.27 85.07 
. 

 26 27 26 00-0134 EA 3 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 251.68 93.20 
. 

 26 27 26 00-0135 EA 4 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 268.97 96.18 
. 

 26 27 26 00-0136 EA 4 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 293.53 107.01 

XXXXXXX 
. 
 26 27 26 00-0137  Switch Components (26 27 26 00-0127) 
. 
. 

 26 27 26 00-0138 EA 15 Amperes, 120/277 Volt, SPST Switch .............................................................................................................................. 32.35 10.84 
. 

 26 27 26 00-0139 EA 15 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................. 41.13 13.54 
. 

 26 27 26 00-0140 EA 15 Amperes, 120/277 Volt, 4-Way Switch ............................................................................................................................. 84.06 21.67 
. 

 26 27 26 00-0141 EA 15 Amperes, 120/277 Volt, DPST Switch ............................................................................................................................. 38.56 10.84 
. 

 26 27 26 00-0142 EA 15 Amperes, 120/277 Volt, Thermal Switch .......................................................................................................................... 80.18 13.54 
. 

 26 27 26 00-0143 EA 20 Amperes, 120/277 Volt, SPST Switch .............................................................................................................................. 38.50 13.54 
. 

 26 27 26 00-0144 EA 20 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................. 48.10 16.26 
. 

 26 27 26 00-0145 EA 20 Amperes, 120/277 Volt, 4-Way Switch ........................................................................................................................... 121.00 21.67 
. 

 26 27 26 00-0146 EA 20 Amperes, 120/277 Volt, DPST Switch ............................................................................................................................. 48.45 13.54 
. 

 26 27 26 00-0147 EA 20 Amperes, 120/277 Volt, DPDT Switch ............................................................................................................................. 52.86 13.54 
. 

 26 27 26 00-0148 EA 15 Amperes, 120/277 Volt, Single Pole, Toggle, Three Position, Center Off, Momentary Contact Switch ........................... 80.10 13.57 
. 

 26 27 26 00-0149 EA 15 Amperes, 120/277 Volt, Key Operated, Single Pole, Three Position, Center Off, Momentary Contact Switch .............. 101.33 13.57 
. 

 26 27 26 00-0150 EA Momentary Contact Switch With Separate Neon Pilot .......................................................................................................... 76.75 16.29 
Note: Neon Pilot is 125 V, 1 / 125W. 

. 
 26 27 26 00-0151 EA 20 Amperes, 125 Volt AC, Single Pole, Maintained Contact Switch With Center Off............................................................ 60.05 18.97 

Note: Or 250 VAC 10 Amp, double throw BAT handle. 
. 

 26 27 26 00-0152 EA 20 Amperes, 125 Volt AC, Double Pole, Maintained Contact Switch .................................................................................... 75.57 21.67 
Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 

. 
 26 27 26 00-0153 EA 20 Amperes, 125 Volt AC, Three Pole, Maintained Contact Switch .................................................................................... 121.10 21.67 

Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 
. 

 26 27 26 00-0154 EA 30 Amperes, 120/277 Volt, Single Pole, Local Switch .......................................................................................................... 79.66 21.71 
. 

 26 27 26 00-0155 EA 30 Amperes, 120/277 Volt, Double Pole, Local Switch ......................................................................................................... 98.75 21.71 
. 

 26 27 26 00-0156 EA 30 Amperes, 120/277 Volt, Three-Way Local Switch .......................................................................................................... 102.79 27.15 
. 

 26 27 26 00-0157 EA 30 Amperes, 120/277 Volt, Four-Way Local Switch ............................................................................................................ 144.37 29.86 
. 

 26 27 26 00-0158 EA 15 Amperes, 120/277 Volt, Local Switch With Neon Pilot ..................................................................................................... 66.87 17.76 
. 

 26 27 26 00-0159 EA 15 Amperes, 120/277 Volt, Local Switch With Separate Neon Pilot ..................................................................................... 95.96 17.76 
Note: Neon pilot is 125V, 1/25W. Requires 2 gang installation. 

. 
 26 27 26 00-0160 EA 15 Amperes, 120 Volt, Clear Toggle, Lighted In On Position, Single Pole, Lighted Toggle Switch ....................................... 83.42 17.76 

. 
 26 27 26 00-0161 EA 15 Amperes, 120 Volt, Ivory Toggle, Lighted In Off Position, Lighted Toggle Switch............................................................ 79.10 17.76 

. 
 26 27 26 00-0162 EA 6 Amperes, 125 Volt, Door Open-Light On, Automatic Door Switch ..................................................................................... 89.86 8.80 

. 
 26 27 26 00-0163 EA 6 Amperes, 125 Volt, Door Closed-Light On, Automatic Door Switch ................................................................................... 95.71 8.80 

. 
 26 27 26 00-0164 EA 15 Amperes, 120/277 Volt, Three Position, Center Off, Toggle, Single Pole Momentary Contact Switch .......................... 100.41 33.88 

. 
 26 27 26 00-0165 EA Three Position, Center Off, Key Operated, Momentary Contact Switch .............................................................................. 121.64 33.88 

Note: 15A, 120/277 V, Single Pole 
. 

 26 27 26 00-0166 EA Single Pole, Slide Dimmer (Leviton IP710-LFZ) ................................................................................................................. 147.10 10.86 
. 

 26 27 26 00-0167 EA 8 Amperes, 120/277 Volt, 0 To 10 Volt Dimmer LED Control Switch, White (Lutron DVSTV-WH) ....................................... 90.09 10.86 
. 

 26 27 26 00-0168 EA 120/277 Volt, (8 Amperes Lighting/3 Amperes Fan), Wireless Dimming Switch (Lutron MRF2-8S-DV-WH) ...................... 250.17 10.84 
. 

 26 27 26 00-0169 EA 120 Volt, Companion Wireless Dimmer Switch (Lutron MA-AS-WH) .................................................................................... 47.45 10.84 
. 

 26 27 26 00-0170 EA 1200VA 0-10V LED And Fluorescent, Sunrise Electronic Wall Dimmer (Philips SR1200ZTUNV) ........................................ 96.41 10.86 
. 

 26 27 26 00-0171 EA 1 Zone, 2 Button Wireless Scheduling Switch (LG 9SSA2B1T520.ALWB000) ................................................................... 111.55 10.86 
. 

 26 27 26 00-0172 EA 2 Zone, 4 Button Wireless Scheduling Switch (LG 9SSA2B2T520.ALWB000) ................................................................... 144.57 10.86 
. 

 26 27 26 00-0173 EA Wireless Single Rocker Remote Switch (Leviton WSS0S-S9) ............................................................................................ 151.51 10.86 

XXXXXXX 
. 
 26 27 26 00-0174  Specialty Switches (26 27 26 00-0126) 
. 
. 
 26 27 26 00-0175  Dimmers With SPST Switch (26 27 26 00-0174) 
. 
. 

 26 27 26 00-0176 EA 600 Watt Dimmers With SPST Switch .................................................................................................................................. 71.84 24.38 
. 

 26 27 26 00-0177 EA 1,000 Watt Dimmers With SPST Switch ............................................................................................................................. 143.87 24.38 
. 

 26 27 26 00-0178 EA 1,500 Watt Dimmers With SPST Switch ............................................................................................................................. 264.48 39.23 
. 

 26 27 26 00-0179 EA 2,000 Watt Dimmers With SPST Switch ............................................................................................................................. 356.39 39.23 
. 

 26 27 26 00-0180 EA 600 Watt Fluorescent Dimmer Switch ................................................................................................................................. 190.32 28.93 
. 

 26 27 26 00-0181 EA 1,000 Watt Fluorescent Dimmer Switch .............................................................................................................................. 269.40 28.93 
. 

 26 27 26 00-0182 EA 1,500 Watt Fluorescent Dimmer Switch .............................................................................................................................. 497.63 43.68 
. 

 26 27 26 00-0183 EA Remote Speed Switch For Paddle Fan ............................................................................................................................... 123.08 36.09 
. 

 26 27 26 00-0184 EA 600 Watt Combination Remote Speed Switch/Incandescent Dimmer ................................................................................ 209.52 53.86 

XXXXXXX 
. 
 26 27 26 00-0185  Time Switches (26 27 26 00-0174) 
. 
. 

 26 27 26 00-0186 EA 40 Amperes, 125 Volt, SPST, Standard Time Switch ......................................................................................................... 148.22 32.51 
. 

 26 27 26 00-0187 EA 40 Amperes, 277 Volt, SPST, Standard Time Switch ......................................................................................................... 152.38 32.51 
. 

 26 27 26 00-0188 EA 40 Amperes, 125 Volt, DPST, Standard Time Switch ......................................................................................................... 148.22 32.51 
. 

 26 27 26 00-0189 EA 40 Amperes, 277 Volt, DPST, Standard Time Switch ......................................................................................................... 152.38 32.51 
. 

 26 27 26 00-0190 EA 40 Amperes, 125 Volt, SPST, 7-Day Time Switch .............................................................................................................. 175.95 32.51 
. 

 26 27 26 00-0191 EA 40 Amperes, 277 Volt, SPST, 7-Day Time Switch .............................................................................................................. 175.95 32.51 
. 

 26 27 26 00-0192 EA 40 Amperes, 125 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 339.58 32.51 
. 

 26 27 26 00-0193 EA 40 Amperes, 277 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 339.58 32.51 
. 

 26 27 26 00-0194 EA 20 Amperes, 125 Volt, SPST, Programmable Time Switch ................................................................................................ 287.08 32.51 
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. 
 26 27 26 00-0195 EA 20 Amperes, 277 Volt, SPST, Programmable Time Switch ................................................................................................ 319.14 32.51 

. 
 26 27 26 00-0196 EA 20 Amperes, 277 Volt, SPST, Weatherproof Programmable Time Switch ......................................................................... 319.14 32.51 

. 
 26 27 26 00-0197 EA 40 Amperes, 125 Volt, 4PST, Astro Dial Time Switch ........................................................................................................ 394.91 32.51 

. 
 26 27 26 00-0198 EA 40 Amperes, 277 Volt, 4PST, Astro Dial Time Switch ........................................................................................................ 407.67 32.51 

. 
 26 27 26 00-0199 EA 40 Amperes, 125 Volt, SPST, Weatherproof Standard Time Switch .................................................................................. 148.22 32.51 

. 
 26 27 26 00-0200 EA 40 Amperes, 277 Volt, SPST, Weatherproof Standard Time Switch .................................................................................. 152.38 32.51 

. 
 26 27 26 00-0201 EA 40 Amperes, 125 Volt, DPST, Weatherproof Standard Time Switch .................................................................................. 148.22 32.51 

. 
 26 27 26 00-0202 EA 40 Amperes, 277 Volt, DPST, Weatherproof Standard Time Switch .................................................................................. 152.38 32.51 

. 
 26 27 26 00-0203 EA 40 Amperes, 125 Volt, SPST, Weatherproof 7-Day Time Switch ....................................................................................... 175.95 32.51 

. 
 26 27 26 00-0204 EA 40 Amperes, 277 Volt, SPST, Weatherproof 7-Day Time Switch ....................................................................................... 175.95 32.51 

. 
 26 27 26 00-0205 EA 40 Amperes, 125 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 339.58 32.51 

. 
 26 27 26 00-0206 EA 40 Amperes, 277 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 339.58 32.51 

. 
 26 27 26 00-0207 EA 40 Amperes, 125 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 394.91 32.51 

. 
 26 27 26 00-0208 EA 40 Amperes, 277 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 407.67 32.51 

XXXXXXX 
. 
 26 27 26 00-0209  Low Voltage Switching (26 27 26 00-0174) 
. 
. 

 26 27 26 00-0210 EA  36 Pin Male Or Female Connector ..................................................................................................................................... 290.66 10.84 

XXXXXXX 
. 
 26 27 26 00-0211  Other Switches (26 27 26 00-0174) 
. 
. 

 26 27 26 00-0212 EA Pull Chain Switch 120/277 Volt AC Installed In Light Fixture ................................................................................................ 37.65 16.26 
. 

 26 27 26 00-0213 EA SPST Locking Switch For Concealed Devices ................................................................................................................... 122.47 43.35 
. 

 26 27 26 00-0214 EA 3-Way Locking Switch For Concealed Devices .................................................................................................................. 124.68 43.35 
. 

 26 27 26 00-0215 EA Emergency Off Switch, With 1 Non-Closing Contact, Circular, Red, With Guard ............................................................... 144.42 40.53 
. 

 26 27 26 00-0216 EA 15 Amperes Momentary Contact Switch ............................................................................................................................. 135.34 40.53 
. 

 26 27 26 00-0217 EA 20 Amperes Momentary Contact Switch ............................................................................................................................. 144.90 40.53 
. 

 26 27 26 00-0218 EA 2-1/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 124.41 48.86 
. 

 26 27 26 00-0219 EA 2-3/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 127.08 48.86 
. 

 26 27 26 00-0220 EA 4" Square Box Cover Units With 2 Fuseholders And 2 Switches ........................................................................................ 156.79 59.72 
. 

 26 27 26 00-0221 EA 4" Square Box Cover Units With 1 Fuseholder And 1 Switch ............................................................................................. 142.60 54.28 
. 

 26 27 26 00-0222 EA 4" Octagon Box Cover Units With 1 Fuseholder And 1 Switch ........................................................................................... 143.27 54.28 

XXXXXXX 
. 
 26 27 26 00-0223  Plates And Covers (26 27 26) 
. 
. 
 26 27 26 00-0224  Wall Plates (26 27 26 00-0223) 
. 
. 
 26 27 26 00-0225  Nylon Wall Plates (26 27 26 00-0224) 
. 
. 

 26 27 26 00-0226 EA 1 Gang Nylon Switch Wall Plates ........................................................................................................................................... 1.77 0.54 
. 

 26 27 26 00-0227 EA 2 Gang Nylon Switch Wall Plates ........................................................................................................................................... 3.02 0.81 
. 

 26 27 26 00-0228 EA 3 Gang Nylon Switch Wall Plates ........................................................................................................................................... 4.31 1.08 
. 

 26 27 26 00-0229 EA 4 Gang Nylon Switch Wall Plate ............................................................................................................................................. 6.24 1.36 
. 

 26 27 26 00-0230 EA 1 Gang Duplex Nylon Wall Plate ............................................................................................................................................. 1.79 0.54 
. 

 26 27 26 00-0231 EA 2 Gang Duplex Nylon Wall Plate ............................................................................................................................................. 3.10 0.81 

XXXXXXX 
. 
 26 27 26 00-0232  Plastic Wall Plates (26 27 26 00-0224) 
. 
. 

 26 27 26 00-0233 EA 1 Gang Plastic Switch Wall Plates .......................................................................................................................................... 1.63 0.54 
. 

 26 27 26 00-0234 EA 2 Gang Plastic Switch Wall Plates .......................................................................................................................................... 2.75 0.81 
. 

 26 27 26 00-0235 EA 3 Gang Plastic Switch Wall Plates .......................................................................................................................................... 3.86 1.08 
. 

 26 27 26 00-0236 EA 4 Gang Plastic Switch Wall Plates .......................................................................................................................................... 6.24 1.36 
. 

 26 27 26 00-0237 EA 1 Gang Duplex Plastic Wall Plate ........................................................................................................................................... 1.63 0.54 
. 

 26 27 26 00-0238 EA 2 Gang Duplex Plastic Wall Plate ........................................................................................................................................... 2.75 0.81 

XXXXXXX 
. 
 26 27 26 00-0239  Brass Wall Plates (26 27 26 00-0224) 
. 
. 

 26 27 26 00-0240 EA 1 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 17.97 2.44 
. 

 26 27 26 00-0241 EA 2 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 34.06 2.82 
. 

 26 27 26 00-0242 EA 3 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 50.04 3.15 
. 

 26 27 26 00-0243 EA 4 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 78.16 3.42 
. 

 26 27 26 00-0244 EA 5 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 95.31 3.64 
. 

 26 27 26 00-0245 EA 6 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................. 110.41 3.80 
. 

 26 27 26 00-0246 EA 1 Gang, 0.04" Brass Duplex Receptacle Wall Plate.............................................................................................................. 17.97 2.44 
. 

 26 27 26 00-0247 EA 2 Gang, 0.04" Brass Duplex Receptacle Wall Plate.............................................................................................................. 40.02 2.82 
. 

 26 27 26 00-0248 EA 3 Gang 0.04" Brass Duplex Receptacle Wall Plate............................................................................................................... 57.90 3.15 

XXXXXXX 
. 
 26 27 26 00-0249  Stainless Steel Wall Plates (26 27 26 00-0224) 
. 
. 

 26 27 26 00-0250 EA 1 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ......................................................................................... 9.37 2.44 
. 

 26 27 26 00-0251 EA 2 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 15.25 2.82 
. 

 26 27 26 00-0252 EA 3 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 21.48 3.15 
. 

 26 27 26 00-0253 EA 4 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 31.78 3.42 
. 

 26 27 26 00-0254 EA 5 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 37.50 3.64 
. 

 26 27 26 00-0255 EA 6 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 45.49 3.80 
. 

 26 27 26 00-0256 EA 1 Gang, 302 Stainless Steel With Satin Finish Duplex Receptacle Wall Plate ..................................................................... 10.31 2.44 
. 

 26 27 26 00-0257 EA 2 Gang, 302 Stainless Steel With Satin Finish Duplex Receptacle Wall Plate ..................................................................... 17.48 2.82 
. 

 26 27 26 00-0258 EA 3 Gang, 302 Stainless Steel With Satin Finish Duplex Receptacle Wall Plate ..................................................................... 28.87 3.15 
. 

 26 27 26 00-0259 EA 4 Gang, 302 Stainless Steel With Satin Finish Duplex Receptacle Wall Plate ..................................................................... 34.98 3.42 

XXXXXXX 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 27 Low-Voltage Distribution Equipment 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 392  Monterey County Roads and Bridges 

. 
 26 27 26 00-0260  Chrome Wall Plates (26 27 26 00-0224) 
. 
. 

 26 27 26 00-0261 EA 1 Gang, 0.040" Chrome Switch Wall Plate............................................................................................................................ 36.50 2.44 
. 

 26 27 26 00-0262 EA 2 Gang 0.040" Chrome Switch Wall Plate............................................................................................................................. 68.77 2.82 
. 

 26 27 26 00-0263 EA 3 Gang 0.040" Chrome Switch Wall Plate........................................................................................................................... 101.03 3.15 
. 

 26 27 26 00-0264 EA 1 Gang 0.040" Chrome Duplex Receptacle Wall Plate ......................................................................................................... 36.47 2.44 

XXXXXXX 
. 
 26 27 26 00-0265  Weatherproof Covers (26 27 26 00-0223) 
. 
. 
 26 27 26 00-0266  Stamped Metallic Weatherproof Covers (26 27 26 00-0265) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0267 EA Blank Cover, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FBC) ............................................................ 11.06 0.54 
. 

 26 27 26 00-0268 EA Duplex Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FAC) .................................................. 11.99 0.54 
. 

 26 27 26 00-0269 EA Single Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FRC) ................................................... 11.99 0.54 
. 

 26 27 26 00-0270 EA Toggle Switch, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FTC) ......................................................... 11.99 0.54 
. 

 26 27 26 00-0271 EA Blank Cover, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FBC) ............................................................... 14.71 0.81 
. 

 26 27 26 00-0272 EA Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FAC) ..................................................... 16.70 0.81 
. 

 26 27 26 00-0273 EA Single Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FRC) ...................................................... 16.90 0.81 
. 

 26 27 26 00-0274 EA Toggle Switch, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTC) ............................................................. 16.90 0.81 
. 

 26 27 26 00-0275 EA Toggle Switch And Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTAC) .................... 22.98 0.81 
. 

 26 27 26 00-0276 EA Blank Cover, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FB) ............................................................... 21.76 1.08 
. 

 26 27 26 00-0277 EA Toggle Switch, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FT) ............................................................. 23.80 1.08 

XXXXXXX 
. 
 26 27 26 00-0278  Cast Metallic Weatherproof Covers (26 27 26 00-0265) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0279 EA Blank Cover, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSBC) ................................................................... 13.55 0.54 
. 

 26 27 26 00-0280 EA Duplex Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLA) ....................... 43.31 0.54 
. 

 26 27 26 00-0281 EA Single Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLR) ........................ 48.57 0.54 
. 

 26 27 26 00-0282 EA Guarded Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSTG) ................................................. 13.45 0.54 
. 

 26 27 26 00-0283 EA Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLT) .............................. 36.71 0.54 
. 

 26 27 26 00-0284 EA Lever Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSPT) ...................................... 61.08 0.54 
. 

 26 27 26 00-0285 EA Plunger Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FST) ..................................... 77.77 0.54 
. 

 26 27 26 00-0286 EA Blank Cover, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FSBC) .................................................................... 16.90 0.81 
. 

 26 27 26 00-0287 EA Plunger Operated Toggle Switch, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FST)..................................... 122.86 0.81 
. 

 26 27 26 00-0288 EA Blank Cover, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FSBC) ................................................................. 28.29 1.08 
. 

 26 27 26 00-0289 EA Plunger Operated Toggle Switch, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FST) .................................. 117.36 1.08 

XXXXXXX 
. 
 26 27 26 00-0290  Die Cast Aluminum Weatherproof Covers (26 27 26 00-0265) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0291 EA Duplex Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5027) ................... 4.91 0.54 
. 

 26 27 26 00-0292 EA Single Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5026) ..................... 6.31 0.54 
. 

 26 27 26 00-0293 EA Duplex Receptacles, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5032) ..................... 8.47 0.81 
. 

 26 27 26 00-0294 EA Toggle Switch, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5041) .............................. 9.19 0.81 
. 

 26 27 26 00-0295 EA Toggle Switch And Duplex Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Bell® 5042)........................................................................................................................................................................... 9.19 0.81 

. 
 26 27 26 00-0296 EA Toggle Switch And Single Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 

(Bell® 5043)......................................................................................................................................................................... 10.24 0.81 

XXXXXXX 
. 
 26 27 26 00-0297  Heavy Duty Die Cast Aluminum Weatherproof Covers (26 27 26 00-0265) 

Note: Includes baked on lacquer finish and neoprene gasket. 
. 
. 

 26 27 26 00-0298 EA Duplex Receptacle, Single Gang, Heavy Duty Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Pass & Seymour Legrand® 4510) ...................................................................................................................................... 50.48 0.54 

XXXXXXX 
. 
 26 27 26 00-0299  Polycarbonate Weatherproof Covers (26 27 26 00-0265) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0300 EA Toggle Switch, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) .......................................... 10.14 0.54 
. 

 26 27 26 00-0301 EA Duplex Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) .................................. 10.14 0.54 
. 

 26 27 26 00-0302 EA Single Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730).................................... 10.14 0.54 
. 

 26 27 26 00-0303 EA Duplex Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5775)...................................... 12.53 0.81 
. 

 26 27 26 00-0304 EA Toggle Switch And Single Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 
5775) ................................................................................................................................................................................... 12.53 0.81 

XXXXXXX 
. 
 26 27 26 00-0305  High Impact Thermoplastic Weatherproof Covers (26 27 26 00-0265) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0306 EA Duplex Receptacle, Single Gang, High Impact Thermoplastic Weatherproof Cover With Self Closing Lid 
(Hubbell® HBL522) ............................................................................................................................................................. 85.22 0.54 

XXXXXXX 
. 
 26 27 26 00-0307  Non Metallic (PVC) Weatherproof Covers (26 27 26 00-0265) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0308 EA Blank Cover, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................... 13.53 0.54 
. 

 26 27 26 00-0309 EA Blank Cover, Two Gang, Non Metallic (PVC) Weatherproof Cover ...................................................................................... 14.44 0.81 
. 

 26 27 26 00-0310 EA Toggle Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................ 13.57 0.54 
. 

 26 27 26 00-0311 EA Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................................ 30.16 0.54 
. 

 26 27 26 00-0312 EA Duplex Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ......................................................................... 35.00 0.54 
. 

 26 27 26 00-0313 EA 20 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 28.33 0.54 
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. 
 26 27 26 00-0314 EA 30 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 21.06 0.54 

. 
 26 27 26 00-0315 EA 50 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 24.68 0.54 

. 
 26 27 26 00-0316 EA Plunger Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................... 22.05 0.54 

. 
 26 27 26 00-0317 EA Double Duplex Receptacle, Two Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 31.73 0.81 

XXXXXXX 
. 
 26 27 26 00-0318  Removal And Reinstallation Of Wiring Devices (26 27 26) 

Note: Includes storage and cleaning. 
. 
. 

 26 27 26 00-0319 EA Removal And Reinstallation Of Receptacle, Switch, Outlet Or Special System Device ........................................................ 71.30  
. 

 26 27 26 00-0320 EA Removal And Reinstallation Of Receptacle Or Switch Outlet Cover Plate ............................................................................. 9.03  

XXXXXXX 
. 
 26 27 26 00-0321  In Line Midget Fuseholders (26 27 26) 

See CSI section 26 28 13 00-0078 for fuses. 
. 
. 

 26 27 26 00-0322 EA Single Pole Water Resistant In Line Midget Fuseholder ....................................................................................................... 81.65  
. 

 26 27 26 00-0323 EA Double Pole Water Resistant In Line Midget Fuseholder ................................................................................................... 193.71  

XXXXXXX 
. 
 26 27 26 00-0324  Relay Systems (26 27 26) 
. 
. 

 26 27 26 00-0325 EA  10 Amperes, 24 Volt Coil, 2 Position Relay .......................................................................................................................... 84.45 24.38 
. 

 26 27 26 00-0326 EA  20 Amperes, 120 Volt Coil, Up To 4 Contacts, Industrial Control Relay ............................................................................. 367.11 81.28 
. 

 26 27 26 00-0327 EA  20 Amperes, 120 Volt Coil, 12 Contacts, Industrial Control Relay ...................................................................................... 626.16 108.38 

XXXXXXX 
. 
 26 27 26 00-0328  Limit Switches (26 27 26) 
. 
. 
 26 27 26 00-0329  Heavy Duty Precision Oiltight (26 27 26 00-0328) 
. 
. 
 26 27 26 00-0330  Lever Arm, Plunger, Wobble Stick Type (26 27 26 00-0329) 
. 
. 

 26 27 26 00-0331 EA  Limit Switch, Heavy Duty, Lever Arm Weatherproof, 10 Amperes Rated ........................................................................... 422.58 68.28 

XXXXXXX 
. 
 26 27 33  Power Distribution Units (26 27) 

Note: Includes wiring connections and testing. 
. 
. 
 26 27 33 00-0001  Liebert Precision Power Center (26 27 33) 

Note: With K20 Trans Spike Suppression Modules Lighting/Surge Arrestors. Includes start-up. 
. 
. 

 26 27 33 00-0002 EA PDU 15 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC015C) ............................................... 19,697.97 333.25 
. 

 26 27 33 00-0003 EA PDU 30 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC030C) ............................................... 23,792.61 361.21 
. 

 26 27 33 00-0004 EA PDU 50 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC050C) ............................................... 27,117.56 400.98 
. 

 26 27 33 00-0005 EA PDU 75 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC075C) ............................................... 31,206.57 433.49 
. 

 26 27 33 00-0006 EA PDU 100 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC100C) ............................................. 34,038.80 541.87 
. 

 26 27 33 00-0007 EA PDU 125 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC125C) ............................................. 38,178.78 650.25 
. 

 26 27 33 00-0008 EA PDU 150 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC150C) ............................................. 44,049.58 758.62 
. 

 26 27 33 00-0009 EA PDU 200 KVA, 480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC200C) .................................................... 46,304.87 866.99 
. 

 26 27 33 00-0010 EA PDU 225 KVA, 480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC225C) .................................................... 48,906.31 975.37 
. 

 26 27 33 00-0011 EA Ex Panelboard 10-30 KVA ............................................................................................................................................... 1,732.19 108.38 
. 

 26 27 33 00-0012 EA Ex Panelboard 50-125 KVA ............................................................................................................................................. 2,594.10 135.46 
. 

 26 27 33 00-0013 EA Ex Panelboard 150-220 KVA ........................................................................................................................................... 5,879.17 162.56 
. 

 26 27 33 00-0014 EA Removal And Reinstallation Of Power Distribution Unit ................................................................................................... 1,733.99  
Note: Includes disconnection / reconnection of branch circuits, storage and cleaning. 

. 
 26 27 33 00-0015 EA Start-Up Liebert Power Distribution Unit Line Item Applies To A Relocation Only ........................................................... 1,300.49  

XXXXXXX 
. 
 26 27 73  Door Chimes (26 27) 
. 
. 
 26 27 73 00-0001  Door Bell Chime And Door Button With Built-In Viewer (26 27 73) 

Note: Non-electric chime, mounted on door 
. 
. 

 26 27 73 00-0002 EA Mechanical Door Bell Chime And Door Button With Built-In Viewer (Newhouse Hardware MCHBV) .................................. 78.78 16.66 

XXXXXXX 
. 
 26 27 73 00-0003  Wireless Door Bell System (26 27 73) 
. 
. 

 26 27 73 00-0004 EA Wireless Doorbell Chime And Push Button (Broan LA542WH) .......................................................................................... 128.99  
Note: Includes 2 push buttons 

. 
 26 27 73 00-0005 EA Wireless Doorbell Chime And Push Button (STI-3350G) .................................................................................................... 121.26  

Note: Includes 2 push buttons 
. 

 26 27 73 00-0006 EA Wireless Doorbell Chime And Push Button (GE 19300) ....................................................................................................... 89.70  
Note: Includes 2 push buttons 

XXXXXXX 
. 
 26 27 73 00-0007  Door Bell Buzzer System, Wired (26 27 73) 
. 
. 

 26 27 73 00-0008 EA Door Bell, Push-Button And Transformer, Complete .......................................................................................................... 676.33 225.75 
. 

 26 27 73 00-0009 EA Visual Flashing Doorbell Indicator, Wire To Existing System, Complete ............................................................................ 319.42 54.18 
. 

 26 27 73 00-0010 EA Removal And Replacement Of Bell/Buzzer, Complete ....................................................................................................... 123.51 27.10 
Note: Includes removal of existing. 

XXXXXXX 
. 
 26 28  Low-Voltage Circuit Protective Devices (26 20) 
. 
. 
 26 28 13  Fuses (26 28) 
. 
. 
 26 28 13 00-0001  125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuses (26 

28 13) 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 28 Low-Voltage Circuit Protective Devices 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 394  Monterey County Roads and Bridges 

. 

. 
 26 28 13 00-0002 EA  1 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 23.41 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0003 EA  2 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 22.93 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0004 EA  3 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 22.27 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0005 EA  5 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 22.18 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0006 EA  6 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 22.79 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0007 EA  8 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 21.59 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0008 EA  10 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 21.31 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0009 EA  15 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 18.97 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0010 EA  20 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 18.61 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0011 EA  25 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 19.29 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0012 EA  30 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 18.82 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

XXXXXXX 
. 
 26 28 13 00-0013  Class RK1, Time Delay Fuses (26 28 13) 
. 
. 
 26 28 13 00-0014  250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0015 EA  1 Ampere, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse........................................................... 34.93 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0016 EA  2 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 32.81 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0017 EA  3 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 34.29 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0018 EA  4 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 34.09 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0019 EA  5 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 32.62 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0020 EA  10 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 31.73 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0021 EA  15 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 29.39 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0022 EA  20 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 29.21 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0023 EA  25 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 29.40 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0024 EA  30 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 29.16 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0025 EA  35 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.14 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0026 EA  40 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.43 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0027 EA  45 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.96 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0028 EA  50 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.53 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0029 EA  60 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 37.89 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

XXXXXXX 
. 
 26 28 13 00-0030  250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0031 EA  70 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 68.71 9.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 28 13 00-0032 EA  80 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 68.35 9.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 28 13 00-0033 EA  90 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 75.52 9.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 28 13 00-0034 EA  100 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ........................................................ 67.79 9.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 28 13 00-0035 EA  110 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 185.70 9.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 28 13 00-0036 EA  125 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 136.88 9.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 28 13 00-0037 EA  150 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 126.46 10.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 

. 
 26 28 13 00-0038 EA  200 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 132.96 10.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 
. 

 26 28 13 00-0039 EA  250 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 245.30 10.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 

. 
 26 28 13 00-0040 EA  300 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 264.58 13.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.78 
. 

 26 28 13 00-0041 EA  350 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 284.04 13.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.78 
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. 
 26 28 13 00-0042 EA  400 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 220.21 13.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.78 
. 

 26 28 13 00-0043 EA  450 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 483.50 13.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.78 

. 
 26 28 13 00-0044 EA  500 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 459.11 16.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.73 
. 

 26 28 13 00-0045 EA  600 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 359.61 16.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.73 

XXXXXXX 
. 
 26 28 13 00-0046  600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0047 EA  1 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 52.38 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0048 EA  2 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 49.00 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0049 EA  3 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 46.17 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0050 EA  4 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 47.11 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0051 EA  5 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 46.30 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0052 EA  10 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 46.59 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0053 EA  15 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 43.51 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0054 EA  20 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 43.20 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0055 EA  25 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 42.79 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0056 EA  30 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 43.40 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0057 EA  35 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 61.69 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0058 EA  40 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 61.84 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0059 EA  45 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 60.68 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0060 EA  50 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 61.23 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0061 EA  60 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 61.71 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

XXXXXXX 
. 
 26 28 13 00-0062  600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0063 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 113.86 9.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 28 13 00-0064 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 116.95 10.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 
. 

 26 28 13 00-0065 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 116.34 10.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 

. 
 26 28 13 00-0066 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 116.82 10.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 
. 

 26 28 13 00-0067 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 210.55 10.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 

. 
 26 28 13 00-0068 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 213.67 10.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.15 
. 

 26 28 13 00-0069 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 211.97 13.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.78 

. 
 26 28 13 00-0070 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 211.46 13.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.78 
. 

 26 28 13 00-0071 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 398.27 13.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.78 

. 
 26 28 13 00-0072 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 401.87 16.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.73 
. 

 26 28 13 00-0073 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 452.33 16.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.73 

. 
 26 28 13 00-0074 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 410.45 16.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.73 
. 

 26 28 13 00-0075 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 731.96 16.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.73 

. 
 26 28 13 00-0076 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 654.20 19.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
. 

 26 28 13 00-0077 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 571.61 19.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

XXXXXXX 
. 
 26 28 13 00-0078  600 Volt AC, Class CC Midget Fuses (26 28 13) 

Note: 250/300 Volt DC. 
. 
. 

 26 28 13 00-0079 EA 1 Amperes, 600 Volt AC, Class CC Midget Fuse.................................................................................................................. 39.75 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0080 EA 2 Amperes, 600 Volt AC, Class CC Midget Fuse.................................................................................................................. 40.31 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
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. 
 26 28 13 00-0081 EA 3 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 40.15 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0082 EA 5 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 39.97 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0083 EA 6 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 42.62 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0084 EA 8 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 38.38 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0085 EA 10 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 43.36 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0086 EA 15 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 39.99 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0087 EA 20 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 39.30 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 28 13 00-0088 EA 25 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 37.71 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 28 13 00-0089 EA 30 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 39.06 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

XXXXXXX 
. 
 26 28 13 00-0090  200,000 Ampere Interrupting Capacity, 600 Volt AC, Class J Bolted Fuse (26 

28 13) 
. 
. 

 26 28 13 00-0091 EA  1 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 49.28 5.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 

. 
 26 28 13 00-0092 EA  3 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 49.65 5.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.25 
. 

 26 28 13 00-0093 EA  6 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 43.44 6.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.90 

. 
 26 28 13 00-0094 EA  10 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 43.75 8.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 
. 

 26 28 13 00-0095 EA  15 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 44.63 8.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 

. 
 26 28 13 00-0096 EA  20 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 43.84 8.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.88 
. 

 26 28 13 00-0097 EA  25 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 56.00 10.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 28 13 00-0098 EA  30 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 47.18 10.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 28 13 00-0099 EA  35 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 80.09 10.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 28 13 00-0100 EA  40 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 68.75 10.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 
. 

 26 28 13 00-0101 EA  45 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 78.36 10.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.50 

. 
 26 28 13 00-0102 EA  50 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 70.75 13.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
. 

 26 28 13 00-0103 EA  60 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 69.52 13.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

. 
 26 28 13 00-0104 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 106.52 16.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 
. 

 26 28 13 00-0105 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 113.25 16.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 

. 
 26 28 13 00-0106 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 111.53 16.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 
. 

 26 28 13 00-0107 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 99.10 18.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 

. 
 26 28 13 00-0108 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 224.64 18.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 
. 

 26 28 13 00-0109 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 191.74 18.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 

. 
 26 28 13 00-0110 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 183.89 21.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
. 

 26 28 13 00-0111 EA  175 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 186.51 21.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 13 00-0112 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 155.90 21.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
. 

 26 28 13 00-0113 EA  225 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 384.77 21.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 13 00-0114 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 356.21 21.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
. 

 26 28 13 00-0115 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 328.72 21.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 13 00-0116 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 357.97 21.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
. 

 26 28 13 00-0117 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 297.41 24.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 

. 
 26 28 13 00-0118 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 623.78 24.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 
. 

 26 28 13 00-0119 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 531.31 27.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.26 

. 
 26 28 13 00-0120 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 397.22 27.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.26 

XXXXXXX 



 

 Electrical 26 

26
 

Low-Voltage Electrical Distribution 26 20 
Low-Voltage Circuit Protective Devices 26 28 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 397 

. 
 26 28 13 00-0121  600 Volt AC, 200 kAmp I.R., Class L Bolted Fuses (26 28 13) 
. 
. 

 26 28 13 00-0122 EA 100 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,183.87 13.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

. 
 26 28 13 00-0123 EA 150 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,186.20 13.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 
. 

 26 28 13 00-0124 EA 200 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,188.37 13.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.13 

. 
 26 28 13 00-0125 EA 250 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,185.44 16.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 
. 

 26 28 13 00-0126 EA 300 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,092.19 16.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.75 

. 
 26 28 13 00-0127 EA 350 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,169.17 18.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 
. 

 26 28 13 00-0128 EA 400 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,076.60 18.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 

. 
 26 28 13 00-0129 EA 450 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,203.37 18.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 
. 

 26 28 13 00-0130 EA 500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,180.02 18.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.38 

. 
 26 28 13 00-0131 EA 600 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,051.16 21.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
. 

 26 28 13 00-0132 EA  601 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,079.25 21.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 13 00-0133 EA  650 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,432.40 21.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
. 

 26 28 13 00-0134 EA  700 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,046.06 21.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 13 00-0135 EA  750 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,603.22 24.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 
. 

 26 28 13 00-0136 EA  800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 927.04 24.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 

. 
 26 28 13 00-0137 EA  900 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,349.83 24.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 
. 

 26 28 13 00-0138 EA  1,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 911.58 24.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 

. 
 26 28 13 00-0139 EA  1,200 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 938.46 24.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 
. 

 26 28 13 00-0140 EA  1,350 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,075.79 24.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 

. 
 26 28 13 00-0141 EA  1,400 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,046.75 24.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 
. 

 26 28 13 00-0142 EA  1,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,847.47 24.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.63 

. 
 26 28 13 00-0143 EA  1,600 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,158.42 27.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 
. 

 26 28 13 00-0144 EA  1,800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,444.36 27.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 13 00-0145 EA  2,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,568.31 27.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 
. 

 26 28 13 00-0146 EA  2,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,116.73 27.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 13 00-0147 EA 2,501 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 3,599.17 27.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 
. 

 26 28 13 00-0148 EA  3,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,359.57 29.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 28 13 00-0149 EA  3,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,868.18 29.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 
. 

 26 28 13 00-0150 EA  3,800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 5,647.05 29.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 28 13 00-0151 EA  4,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 3,269.86 29.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 
. 

 26 28 13 00-0152 EA  5,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 5,154.16 29.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 28 13 00-0153 EA  6,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 8,525.18 29.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

XXXXXXX 
. 
 26 28 16  Enclosed Switches and Circuit Breakers (26 28) 
. 
. 
 26 28 16 13  Enclosed Circuit Breakers (26 28 16) 
. 
. 
 26 28 16 13-0001  Branch Circuit Breakers (26 28 16 13) 

Note: For installation in existing and new panelboards. Use task modifier for installation in new panelboards. 
. 
. 
 26 28 16 13-0002  Branch Circuit Breakers 10,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0003 EA 1 Pole, 120/240 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 52.09 19.51 

    For Bolt-On, Add  14.10 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
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. 
 26 28 16 13-0004 EA 1 Pole, 120/240 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 52.09 19.51 

    For Bolt-On, Add  14.10 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0005 EA 1 Pole, 120/240 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 74.36 24.38 

    For Bolt-On, Add  18.78 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0006 EA 1 Pole GFI, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................. 109.05 24.38 

    For Bolt-On, Add  23.11 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0007 EA 1 Pole GFI, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 148.71 24.38 
    For Bolt-On, Add  28.07 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0008 EA 1 Pole GFI, 15 To 30 Amperes, 120/240 Volt, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 171.33 24.38 
    For Bolt-On, Add  30.90 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0009 EA 1 Pole GFI, 15 To 20 Amperes, 120/240 Volt, "Arc Fault" Circuit Breaker, 10,000 Amperes Interrupting Capacity .............. 87.19 24.38 

    For Bolt-On, Add  20.38 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0010 EA 2 Pole, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 85.20 29.26 

    For Bolt-On, Add  22.03 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0011 EA 2 Pole, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 85.20 29.26 

    For Bolt-On, Add  22.03 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0012 EA 2 Pole, 70 To 100 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ...................... 127.05 39.02 

    For Bolt-On, Add  31.05 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0013 EA 2 Pole, 110 To 125 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .................... 205.92 48.77 

    For Bolt-On, Add  44.71 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0014 EA 2 Pole, 150 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................................ 241.63 54.18 

    For Bolt-On, Add  51.07 
    For Installation In New Panelboard, Deduct  -29.80 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.76 

. 
 26 28 16 13-0015 EA 2 Pole GFI, 15 To 50 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................. 201.94 34.68 

    For Bolt-On, Add  38.90 
    For Installation In New Panelboard, Deduct  -19.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.41 

. 
 26 28 16 13-0016 EA 2 Pole GFI, 15 To 50 Amperes, 120/240 Volt, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 266.83 34.68 
    For Bolt-On, Add  47.01 
    For Installation In New Panelboard, Deduct  -19.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.41 

. 
 26 28 16 13-0017 EA 3 Pole, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 157.32 39.02 

    For Bolt-On, Add  34.84 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0018 EA 3 Pole, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 157.32 39.02 

    For Bolt-On, Add  34.84 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0019 EA 3 Pole, 70 To 100 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ...................... 205.54 48.77 

    For Bolt-On, Add  44.66 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 
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. 
 26 28 16 13-0020 EA 3 Pole, 110 To 125 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .................... 306.56 58.52 

    For Bolt-On, Add  61.08 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 28 16 13-0021 EA 3 Pole, 150 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................................ 389.29 68.28 

    For Bolt-On, Add  75.21 
    For Installation In New Panelboard, Deduct  -37.93 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.52 

XXXXXXX 
. 
 26 28 16 13-0022  Branch Circuit Breakers 14,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0023 EA 1 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .......................... 72.65 19.51 

    For Bolt-On, Add  16.67 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0024 EA 1 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .......................... 72.65 19.51 

    For Bolt-On, Add  16.67 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0025 EA 1 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 126.90 24.38 

    For Bolt-On, Add  25.34 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0026 EA 1 Pole GFI, 277/480 Volt, 15 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................. 193.60 24.38 

    For Bolt-On, Add  33.68 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0027 EA 2 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 139.31 29.26 

    For Bolt-On, Add  28.79 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0028 EA 2 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 139.31 29.26 

    For Bolt-On, Add  28.79 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0029 EA 2 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 269.21 39.02 

    For Bolt-On, Add  48.82 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0030 EA 2 Pole, 277/480 Volt, 110 To 125 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .................... 365.58 48.77 

    For Bolt-On, Add  64.66 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0031 EA 2 Pole, 277/480 Volt, 150 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 532.22 54.18 

    For Bolt-On, Add  87.39 
    For Installation In New Panelboard, Deduct  -29.80 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.76 

. 
 26 28 16 13-0032 EA 3 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 220.09 39.02 

    For Bolt-On, Add  42.68 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0033 EA 3 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 220.09 39.02 

    For Bolt-On, Add  42.68 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0034 EA 3 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 326.54 48.77 

    For Bolt-On, Add  59.78 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0035 EA 3 Pole, 277/480 Volt, 110 To 125 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .................... 461.55 58.52 

    For Bolt-On, Add  80.45 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 28 16 13-0036 EA 3 Pole, 277/480 Volt, 150 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 708.52 68.28 

    For Bolt-On, Add  115.12 
    For Installation In New Panelboard, Deduct  -37.93 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.52 
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 26 28 16 13-0037 EA 3 Pole, 277/480 Volt, 175 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 816.07 73.15 

    For Bolt-On, Add  130.46 
    For Installation In New Panelboard, Deduct  -40.64 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.77 

. 
 26 28 16 13-0038 EA 3 Pole, 277/480 Volt, 200 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 876.57 78.03 

    For Bolt-On, Add  139.92 
    For Installation In New Panelboard, Deduct  -43.35 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.02 

. 
 26 28 16 13-0039 EA 3 Pole, 277/480 Volt, 225 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ............................. 1,034.67 82.90 

    For Bolt-On, Add  161.58 
    For Installation In New Panelboard, Deduct  -46.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.27 

XXXXXXX 
. 
 26 28 16 13-0040  Branch Circuit Breakers 18,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0041 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ................................. 86.16 19.51 

    For Bolt-On, Add  18.36 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0042 EA 35 To 60 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ................................. 86.16 19.51 

    For Bolt-On, Add  18.36 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0043 EA 70 To 100 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 140.24 24.38 

    For Bolt-On, Add  27.01 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0044 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 174.51 29.26 

    For Bolt-On, Add  33.19 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0045 EA 35 To 60 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 174.51 29.26 

    For Bolt-On, Add  33.19 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0046 EA 70 To 100 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 302.97 39.02 

    For Bolt-On, Add  53.04 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0047 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ........................... 763.53 48.77 

    For Bolt-On, Add  114.41 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0048 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 278.19 39.02 

    For Bolt-On, Add  49.94 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0049 EA 35 To 60 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 278.19 39.02 

    For Bolt-On, Add  49.94 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0050 EA 70 To 100 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 368.82 48.77 

    For Bolt-On, Add  65.07 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0051 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ........................... 944.71 58.52 

    For Bolt-On, Add  140.85 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

XXXXXXX 
. 
 26 28 16 13-0052  Branch Circuit Breakers 22,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0053 EA 15 To 30 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity .......................... 97.62 19.51 

    For Bolt-On, Add  19.79 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 
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 26 28 16 13-0054 EA 35 To 60 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity .......................... 97.62 19.51 

    For Bolt-On, Add  19.79 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0055 EA 70 To 100 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 115.42 24.38 

    For Bolt-On, Add  23.91 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0056 EA 15 To 30 Amperes, 1 Pole GFI, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ................. 192.06 24.38 

    For Bolt-On, Add  33.49 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0057 EA 15 To 30 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 204.44 29.26 

    For Bolt-On, Add  36.93 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0058 EA 35 To 60 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 204.44 29.26 

    For Bolt-On, Add  36.93 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0059 EA 70 To 100 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 248.76 39.02 

    For Bolt-On, Add  46.27 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0060 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 356.84 48.77 

    For Bolt-On, Add  63.57 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0061 EA 150 To 225 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 459.28 54.18 

    For Bolt-On, Add  78.27 
    For Installation In New Panelboard, Deduct  -29.80 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.76 

. 
 26 28 16 13-0062 EA 250 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ....................................... 572.58 63.40 

    For Bolt-On, Add  96.23 
    For Installation In New Panelboard, Deduct  -35.22 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.27 

. 
 26 28 16 13-0063 EA 300 To 400 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 618.90 73.15 

    For Bolt-On, Add  105.81 
    For Installation In New Panelboard, Deduct  -40.64 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.77 

. 
 26 28 16 13-0064 EA 15 To 30 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 249.26 39.02 

    For Bolt-On, Add  46.33 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0065 EA 35 To 60 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 249.26 39.02 

    For Bolt-On, Add  46.33 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0066 EA 70 To 100 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 293.10 48.77 

    For Bolt-On, Add  55.60 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0067 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 441.74 58.52 

    For Bolt-On, Add  77.98 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 28 16 13-0068 EA 150 To 225 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 579.50 75.86 

    For Bolt-On, Add  101.83 
    For Installation In New Panelboard, Deduct  -42.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.39 

. 
 26 28 16 13-0069 EA 250 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ....................................... 714.64 87.79 

    For Bolt-On, Add  123.47 
    For Installation In New Panelboard, Deduct  -48.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 

. 
 26 28 16 13-0070 EA 300 To 400 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 759.84 93.20 

    For Bolt-On, Add  131.01 
    For Installation In New Panelboard, Deduct  -51.48 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.77 

XXXXXXX 
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 26 28 16 13-0071  Branch Circuit Breakers 25,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0072 EA 15 To 30 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 211.91 29.26 

    For Bolt-On, Add  37.87 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0073 EA 35 To 60 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 211.91 29.26 

    For Bolt-On, Add  37.87 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0074 EA 70 To 100 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ...................... 321.03 39.02 

    For Bolt-On, Add  55.30 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0075 EA 110 To 125 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 518.34 48.77 

    For Bolt-On, Add  83.76 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0076 EA 150 To 225 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 804.17 60.69 

    For Bolt-On, Add  124.23 
    For Installation In New Panelboard, Deduct  -33.87 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.64 

. 
 26 28 16 13-0077 EA 250 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ................................ 910.33 63.40 

    For Bolt-On, Add  138.45 
    For Installation In New Panelboard, Deduct  -35.22 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.27 

. 
 26 28 16 13-0078 EA 300 To 400 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 995.53 73.15 

    For Bolt-On, Add  152.89 
    For Installation In New Panelboard, Deduct  -40.64 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.77 

. 
 26 28 16 13-0079 EA 15 To 30 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 303.88 39.02 

    For Bolt-On, Add  53.16 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0080 EA 35 To 60 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 303.88 39.02 

    For Bolt-On, Add  53.16 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0081 EA 70 To 100 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ...................... 382.72 48.77 

    For Bolt-On, Add  66.81 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0082 EA 110 To 125 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 644.34 58.52 

    For Bolt-On, Add  103.30 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 28 16 13-0083 EA 150 To 225 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 939.57 75.86 

    For Bolt-On, Add  146.84 
    For Installation In New Panelboard, Deduct  -42.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.39 

. 
 26 28 16 13-0084 EA 250 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ............................. 1,109.52 87.79 

    For Bolt-On, Add  172.83 
    For Installation In New Panelboard, Deduct  -48.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 

. 
 26 28 16 13-0085 EA 300 To 400 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ................. 1,199.90 93.20 

    For Bolt-On, Add  186.02 
    For Installation In New Panelboard, Deduct  -51.48 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.77 

XXXXXXX 
. 
 26 28 16 13-0086  Branch Circuit Breakers 30,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0087 EA 2 Pole, 240/480 Volt, 15-30 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 219.34 29.26 

    For Bolt-On, Add  38.80 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 
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 26 28 16 13-0088 EA 2 Pole, 240/480 Volt, 35-60 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 219.34 29.26 

    For Bolt-On, Add  38.80 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0089 EA 2 Pole, 240/480 Volt, 70-100 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ........................... 389.61 39.02 

    For Bolt-On, Add  63.87 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0090 EA 2 Pole, 240/480 Volt, 110-125 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 708.51 48.77 

    For Bolt-On, Add  107.53 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0091 EA 2 Pole, 240/480 Volt, 150-225 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ...................... 1,118.53 60.69 

    For Bolt-On, Add  163.52 
    For Installation In New Panelboard, Deduct  -33.87 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.64 

. 
 26 28 16 13-0092 EA 2 Pole, 240/480 Volt, 250 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 1,271.87 63.40 

    For Bolt-On, Add  183.64 
    For Installation In New Panelboard, Deduct  -35.22 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.27 

. 
 26 28 16 13-0093 EA 2 Pole, 240/480 Volt, 300-400 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity .................... 1,385.68 73.15 

    For Bolt-On, Add  201.66 
    For Installation In New Panelboard, Deduct  -40.64 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.77 

. 
 26 28 16 13-0094 EA 3 Pole, 240/480 Volt, 15-30 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ........................... 355.32 39.02 

    For Bolt-On, Add  59.59 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0095 EA 3 Pole, 240/480 Volt, 35-60 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ........................... 355.32 39.02 

    For Bolt-On, Add  59.59 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0096 EA 3 Pole, 240/480 Volt, 70-100 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ......................... 471.89 48.77 

    For Bolt-On, Add  77.95 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0097 EA 3 Pole, 240/480 Volt, 110-125 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 861.63 58.52 

    For Bolt-On, Add  130.46 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 28 16 13-0098 EA 3 Pole, 240/480 Volt, 150-225 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ...................... 1,088.95 75.86 

    For Bolt-On, Add  165.52 
    For Installation In New Panelboard, Deduct  -42.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.39 

. 
 26 28 16 13-0099 EA 3 Pole, 240/480 Volt, 250 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 1,730.26 87.79 

    For Bolt-On, Add  250.42 
    For Installation In New Panelboard, Deduct  -48.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.52 

. 
 26 28 16 13-0100 EA 3 Pole, 240/480 Volt, 300-400 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ...................... 1,842.62 93.20 

    For Bolt-On, Add  266.36 
    For Installation In New Panelboard, Deduct  -51.48 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.77 

XXXXXXX 
. 
 26 28 16 13-0101  Branch Circuit Breakers 35,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0102 EA 1 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 116.34 19.51 

    For Bolt-On, Add  22.13 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0103 EA 1 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 116.34 19.51 

    For Bolt-On, Add  22.13 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0104 EA 1 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 199.27 24.38 

    For Bolt-On, Add  34.39 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 
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. 
 26 28 16 13-0105 EA 2 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 249.76 29.26 

    For Bolt-On, Add  42.60 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0106 EA 2 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 249.76 29.26 

    For Bolt-On, Add  42.60 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0107 EA 2 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 452.56 39.02 

    For Bolt-On, Add  71.74 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0108 EA 2 Pole, 480 Volt, 110-125 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ................................ 834.25 48.77 

    For Bolt-On, Add  123.25 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0109 EA 2 Pole, 480 Volt, 150-225 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 1,615.18 60.69 

    For Bolt-On, Add  225.60 
    For Installation In New Panelboard, Deduct  -33.87 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.64 

. 
 26 28 16 13-0110 EA 3 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 410.21 39.02 

    For Bolt-On, Add  66.45 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0111 EA 3 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 410.21 39.02 

    For Bolt-On, Add  66.45 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0112 EA 3 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 548.15 48.77 

    For Bolt-On, Add  87.49 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0113 EA 3 Pole, 480 Volt, 110-125 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 1,027.38 58.52 

    For Bolt-On, Add  151.18 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 28 16 13-0114 EA 3 Pole, 480 Volt, 150-225 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 2,008.17 75.86 

    For Bolt-On, Add  280.42 
    For Installation In New Panelboard, Deduct  -42.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.39 

XXXXXXX 
. 
 26 28 16 13-0115  Branch Circuit Breakers 42,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0116 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 169.09 19.51 

    For Bolt-On, Add  28.72 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0117 EA 35 To 60 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Ampere Interrupting Capacity ................................. 169.09 19.51 

    For Bolt-On, Add  28.72 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0118 EA 70 To 100 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 255.37 24.38 

    For Bolt-On, Add  41.40 
    For Installation In New Panelboard, Deduct  -13.55 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 28 16 13-0119 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 310.79 29.26 

    For Bolt-On, Add  50.23 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0120 EA 35 To 60 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 310.79 29.26 

    For Bolt-On, Add  50.23 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0121 EA 70 To 100 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 583.94 39.02 

    For Bolt-On, Add  88.16 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 
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. 
 26 28 16 13-0122 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 1,057.15 48.77 

    For Bolt-On, Add  151.11 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0123 EA 150 To 225 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 2,102.49 54.18 

    For Bolt-On, Add  283.67 
    For Installation In New Panelboard, Deduct  -29.80 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.76 

. 
 26 28 16 13-0124 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 532.50 39.02 

    For Bolt-On, Add  81.73 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0125 EA 35 To 60 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 532.50 39.02 

    For Bolt-On, Add  81.73 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0126 EA 70 To 100 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 737.08 48.77 

    For Bolt-On, Add  111.10 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0127 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 1,193.13 58.52 

    For Bolt-On, Add  171.90 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 28 16 13-0128 EA 150 To 225 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 2,654.22 75.86 

    For Bolt-On, Add  361.17 
    For Installation In New Panelboard, Deduct  -42.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.39 

XXXXXXX 
. 
 26 28 16 13-0129  Branch Circuit Breakers 65,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0130 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ................................. 78.05 19.51 

    For Bolt-On, Add  17.34 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0131 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 162.80 29.26 

    For Bolt-On, Add  31.73 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0132 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 257.01 39.02 

    For Bolt-On, Add  47.30 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0133 EA 15 To 30 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 160.05 19.51 

    For Bolt-On, Add  27.59 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0134 EA 35 To 60 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 160.05 19.51 

    For Bolt-On, Add  27.59 
    For Installation In New Panelboard, Deduct  -10.84 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 28 16 13-0135 EA 70 To 100 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 318.74 39.02 

    For Bolt-On, Add  55.01 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0136 EA 15 To 30 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 361.05 29.26 

    For Bolt-On, Add  56.51 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0137 EA 35 To 60 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 361.05 29.26 

    For Bolt-On, Add  56.51 
    For Installation In New Panelboard, Deduct  -16.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.51 

. 
 26 28 16 13-0138 EA 70 To 100 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 697.23 39.02 

    For Bolt-On, Add  102.32 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 
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 26 28 16 13-0139 EA 110 To 125 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 1,182.89 48.77 

    For Bolt-On, Add  166.83 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0140 EA 150 To 225 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 2,602.41 60.69 

    For Bolt-On, Add  349.01 
    For Installation In New Panelboard, Deduct  -33.87 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.64 

. 
 26 28 16 13-0141 EA 15 To 30 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 604.41 39.02 

    For Bolt-On, Add  90.72 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0142 EA 35 To 60 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 604.41 39.02 

    For Bolt-On, Add  90.72 
    For Installation In New Panelboard, Deduct  -21.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

. 
 26 28 16 13-0143 EA 70 To 100 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 841.48 48.77 

    For Bolt-On, Add  124.15 
    For Installation In New Panelboard, Deduct  -27.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.51 

. 
 26 28 16 13-0144 EA 110 To 125 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 1,284.58 58.52 

    For Bolt-On, Add  183.33 
    For Installation In New Panelboard, Deduct  -32.51 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.02 

. 
 26 28 16 13-0145 EA 150 To 225 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 3,236.01 75.86 

    For Bolt-On, Add  433.90 
    For Installation In New Panelboard, Deduct  -42.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.39 

XXXXXXX 
. 
 26 28 16 16  Enclosed Switches (26 28 16) 
. 
. 
 26 28 16 16-0001  Motor And Circuit Disconnects (26 28 16 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the disconnect. 

. 

. 
 26 28 16 16-0002  NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0003  Heavy Duty Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-

0002) 
Note: Includes fuses and neutral bar. 

. 

. 
 26 28 16 16-0004  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0005 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 409.03 108.38 

. 
 26 28 16 16-0006 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 645.75 130.59 
. 

 26 28 16 16-0007 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 889.50 152.81 

. 
 26 28 16 16-0008 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,533.77 240.59 
. 

 26 28 16 16-0009 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,271.73 373.89 

. 
 26 28 16 16-0010 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,468.73 552.71 
. 

 26 28 16 16-0011 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,468.03 650.25 

. 
 26 28 16 16-0012 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,035.02 758.62 

XXXXXXX 
. 
 26 28 16 16-0013  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0014 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 625.76 120.41 

. 
 26 28 16 16-0015 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 755.00 145.11 
. 

 26 28 16 16-0016 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,205.15 169.61 

. 
 26 28 16 16-0017 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,780.62 267.68 
. 

 26 28 16 16-0018 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,897.67 415.29 

. 
 26 28 16 16-0019 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,078.49 613.83 
. 

 26 28 16 16-0020 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 9,002.28 722.10 
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. 
 26 28 16 16-0021 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 12,309.45 842.93 

XXXXXXX 
. 
 26 28 16 16-0022  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0023 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 580.71 170.15 

. 
 26 28 16 16-0024 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 857.54 225.96 
. 

 26 28 16 16-0025 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,158.46 250.89 

. 
 26 28 16 16-0026 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,832.84 392.85 
. 

 26 28 16 16-0027 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,819.42 644.82 

. 
 26 28 16 16-0028 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,222.81 903.30 

XXXXXXX 
. 
 26 28 16 16-0029  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0030 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 761.22 188.02 

. 
 26 28 16 16-0031 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 966.65 250.89 
. 

 26 28 16 16-0032 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,430.51 282.32 

. 
 26 28 16 16-0033 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,105.30 430.24 
. 

 26 28 16 16-0034 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,707.58 694.68 

. 
 26 28 16 16-0035 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,583.59 1,003.54 
. 

 26 28 16 16-0036 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 12,096.05 1,192.12 

. 
 26 28 16 16-0037 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 15,474.24 1,354.68 

XXXXXXX 
. 
 26 28 16 16-0038  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0039 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 562.24 170.15 

. 
 26 28 16 16-0040 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 833.67 225.96 
. 

 26 28 16 16-0041 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,115.05 250.89 

. 
 26 28 16 16-0042 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,892.56 392.85 
. 

 26 28 16 16-0043 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,155.93 644.82 

. 
 26 28 16 16-0044 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,729.05 903.30 
. 

 26 28 16 16-0045 EA  800 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 11,162.74 1,137.93 

. 
 26 28 16 16-0046 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 13,771.22 1,300.49 

XXXXXXX 
. 
 26 28 16 16-0047  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0048 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 828.97 188.02 

. 
 26 28 16 16-0049 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,049.91 250.89 
. 

 26 28 16 16-0050 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,552.26 282.32 

. 
 26 28 16 16-0051 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,287.56 430.24 
. 

 26 28 16 16-0052 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,096.43 694.68 

. 
 26 28 16 16-0053 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,270.35 1,003.54 
. 

 26 28 16 16-0054 EA  800 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 13,236.24 1,192.12 

. 
 26 28 16 16-0055 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 16,705.88 1,354.68 

XXXXXXX 
. 
 26 28 16 16-0056  Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches 

(26 28 16 16-0002) 
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. 

. 
 26 28 16 16-0057  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0058 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 397.35 156.82 

. 
 26 28 16 16-0059 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 618.40 218.16 
. 

 26 28 16 16-0060 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 854.55 250.89 

. 
 26 28 16 16-0061 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,338.36 401.42 
. 

 26 28 16 16-0062 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,706.77 668.99 

. 
 26 28 16 16-0063 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,434.11 912.30 
. 

 26 28 16 16-0064 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 6,344.68 1,083.74 

. 
 26 28 16 16-0065 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 8,385.71 1,264.84 

XXXXXXX 
. 
 26 28 16 16-0066  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0067 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 438.89 173.08 

. 
 26 28 16 16-0068 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 700.43 244.82 
. 

 26 28 16 16-0069 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 966.09 278.74 

. 
 26 28 16 16-0070 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,499.32 436.32 
. 

 26 28 16 16-0071 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,912.35 716.78 

. 
 26 28 16 16-0072 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,904.35 1,003.44 
. 

 26 28 16 16-0073 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 7,041.66 1,083.74 

. 
 26 28 16 16-0074 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 9,340.20 1,264.84 

XXXXXXX 
. 
 26 28 16 16-0075  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0076 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 462.83 140.89 

. 
 26 28 16 16-0077 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 709.48 196.15 
. 

 26 28 16 16-0078 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 959.29 225.96 

. 
 26 28 16 16-0079 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,506.80 361.42 
. 

 26 28 16 16-0080 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,023.53 602.02 

. 
 26 28 16 16-0081 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,882.43 820.93 
. 

 26 28 16 16-0082 EA  800 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 8,426.21 975.37 

. 
 26 28 16 16-0083 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch .......................................................................................................................................................... 10,987.66 1,137.93 

XXXXXXX 
. 
 26 28 16 16-0084  480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0085 EA  30 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 504.84 155.51 

. 
 26 28 16 16-0086 EA  60 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 779.98 220.55 
. 

 26 28 16 16-0087 EA  100 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,045.73 250.89 

. 
 26 28 16 16-0088 EA  200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,625.64 392.85 
. 

 26 28 16 16-0089 EA  400 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,239.48 644.82 

. 
 26 28 16 16-0090 EA  600 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,278.09 903.30 
. 

 26 28 16 16-0091 EA  800 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 8,887.34 975.37 

XXXXXXX 
. 
 26 28 16 16-0092  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
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. 

. 
 26 28 16 16-0093 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 539.22 155.73 
. 

 26 28 16 16-0094 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 838.61 220.32 

. 
 26 28 16 16-0095 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,141.08 250.89 
. 

 26 28 16 16-0096 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,772.52 392.64 

. 
 26 28 16 16-0097 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 3,444.93 645.04 
. 

 26 28 16 16-0098 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 5,886.13 903.08 

. 
 26 28 16 16-0099 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 9,581.46 975.37 
. 

 26 28 16 16-0100 EA  1,200 Amperes, 600 Volt Class, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch ................................................................................................................................................................ 12,542.82 1,137.93 

XXXXXXX 
. 
 26 28 16 16-0101  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0102 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 793.06 141.10 

. 
 26 28 16 16-0103 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 957.15 196.38 
. 

 26 28 16 16-0104 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,470.12 225.75 

. 
 26 28 16 16-0105 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,205.45 361.21 

XXXXXXX 
. 
 26 28 16 16-0106  480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0107 EA  30 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 858.75 155.51 

. 
 26 28 16 16-0108 EA  60 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,045.37 220.55 
. 

 26 28 16 16-0109 EA  100 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,593.06 250.89 

. 
 26 28 16 16-0110 EA  200 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,374.20 392.85 

XXXXXXX 
. 
 26 28 16 16-0111  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0112 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 954.45 155.73 

. 
 26 28 16 16-0113 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,150.93 220.32 
. 

 26 28 16 16-0114 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,782.88 250.89 

. 
 26 28 16 16-0115 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,650.72 392.64 

XXXXXXX 
. 
 26 28 16 16-0116  General Duty Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 

16-0002) 
Note: Includes fuses and neutral bar. 

. 

. 
 26 28 16 16-0117  240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0118 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 283.15 94.28 

. 
 26 28 16 16-0119 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 386.48 113.47 
. 

 26 28 16 16-0120 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 596.01 132.65 

. 
 26 28 16 16-0121 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,104.53 209.27 
. 

 26 28 16 16-0122 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,633.31 324.58 

. 
 26 28 16 16-0123 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,929.19 480.42 

XXXXXXX 
. 
 26 28 16 16-0124  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0125 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 390.63 148.15 

. 
 26 28 16 16-0126 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 551.88 196.38 
. 

 26 28 16 16-0127 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 767.00 218.16 
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. 
 26 28 16 16-0128 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,370.08 341.48 
. 

 26 28 16 16-0129 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,108.52 560.95 

. 
 26 28 16 16-0130 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,543.93 785.28 

XXXXXXX 
. 
 26 28 16 16-0131  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0132 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 435.28 148.15 

. 
 26 28 16 16-0133 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 623.87 196.38 
. 

 26 28 16 16-0134 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 832.50 218.16 

. 
 26 28 16 16-0135 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,535.11 341.48 
. 

 26 28 16 16-0136 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,390.62 560.95 

. 
 26 28 16 16-0137 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,722.74 785.28 

XXXXXXX 
. 
 26 28 16 16-0138  General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0002) 
. 
. 
 26 28 16 16-0139  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, 

NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0138) 
. 
. 

 26 28 16 16-0140 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 386.80 131.13 

. 
 26 28 16 16-0141 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 515.69 150.75 
. 

 26 28 16 16-0142 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,168.28 240.92 

. 
 26 28 16 16-0143 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,509.74 400.98 
. 

 26 28 16 16-0144 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 4,349.97 546.42 

XXXXXXX 
. 
 26 28 16 16-0145  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, 

NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0138) 
. 
. 

 26 28 16 16-0146 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 365.46 122.68 

. 
 26 28 16 16-0147 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 500.66 170.69 
. 

 26 28 16 16-0148 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 763.78 196.38 

. 
 26 28 16 16-0149 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,315.44 314.18 
. 

 26 28 16 16-0150 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,755.92 523.66 

. 
 26 28 16 16-0151 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,686.69 713.75 

XXXXXXX 
. 
 26 28 16 16-0152  NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0153  Heavy Duty Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
Note: With fuses, neutral bar, and hub if required. 

. 

. 
 26 28 16 16-0154  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0155 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 601.83 127.33 
. 

 26 28 16 16-0156 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 959.14 152.81 

. 
 26 28 16 16-0157 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,199.23 177.73 
. 

 26 28 16 16-0158 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,755.01 270.94 

. 
 26 28 16 16-0159 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,883.78 433.49 
. 

 26 28 16 16-0160 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,813.14 578.18 

. 
 26 28 16 16-0161 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 10,222.58 650.25 
. 

 26 28 16 16-0162 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 13,549.55 758.62 
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. 
 26 28 16 16-0163  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0164 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,037.51 169.71 
. 

 26 28 16 16-0165 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,235.23 208.07 

. 
 26 28 16 16-0166 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,755.22 238.96 
. 

 26 28 16 16-0167 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,472.23 358.40 

. 
 26 28 16 16-0168 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 5,386.75 586.41 
. 

 26 28 16 16-0169 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 9,915.67 806.41 

. 
 26 28 16 16-0170 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 14,587.53 928.55 
. 

 26 28 16 16-0171 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 16,068.82 1,045.26 

XXXXXXX 
. 
 26 28 16 16-0172  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0173 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 766.38 200.50 
. 

 26 28 16 16-0174 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,218.35 265.52 

. 
 26 28 16 16-0175 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,469.44 291.53 
. 

 26 28 16 16-0176 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,178.14 451.38 

. 
 26 28 16 16-0177 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 4,718.33 752.66 
. 

 26 28 16 16-0178 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 7,879.56 1,003.54 

XXXXXXX 
. 
 26 28 16 16-0179  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0180 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,175.48 237.67 
. 

 26 28 16 16-0181 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,402.23 291.31 

. 
 26 28 16 16-0182 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,879.31 334.45 
. 

 26 28 16 16-0183 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,729.44 501.77 

. 
 26 28 16 16-0184 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 5,756.14 821.04 
. 

 26 28 16 16-0185 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 10,410.00 1,128.93 

. 
 26 28 16 16-0186 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 14,746.83 1,300.49 
. 

 26 28 16 16-0187 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 17,655.91 1,463.05 

XXXXXXX 
. 
 26 28 16 16-0188  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0189 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 842.09 200.50 
. 

 26 28 16 16-0190 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,220.54 265.52 

. 
 26 28 16 16-0191 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,575.90 291.53 
. 

 26 28 16 16-0192 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,249.14 451.38 

. 
 26 28 16 16-0193 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 4,783.47 752.66 
. 

 26 28 16 16-0194 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 8,596.01 1,003.54 

. 
 26 28 16 16-0195 EA  800 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 14,366.70 1,137.93 
. 

 26 28 16 16-0196 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 17,912.63 1,300.49 

XXXXXXX 
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 26 28 16 16-0197  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0198 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,218.92 237.88 
. 

 26 28 16 16-0199 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,451.07 291.53 

. 
 26 28 16 16-0200 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,987.86 334.34 
. 

 26 28 16 16-0201 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,800.00 501.77 

. 
 26 28 16 16-0202 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,011.24 820.93 
. 

 26 28 16 16-0203 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 10,703.09 1,128.72 

. 
 26 28 16 16-0204 EA  800 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 15,669.73 1,300.49 
. 

 26 28 16 16-0205 EA  1,200 Amperes, 600 Volt Class, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 18,872.41 1,463.05 

XXXXXXX 
. 
 26 28 16 16-0206  Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
. 
. 
 26 28 16 16-0207  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0208 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 571.72 111.52 

. 
 26 28 16 16-0209 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 934.65 154.43 
. 

 26 28 16 16-0210 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,229.98 177.09 

. 
 26 28 16 16-0211 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,634.38 286.76 
. 

 26 28 16 16-0212 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 3,645.47 478.36 

. 
 26 28 16 16-0213 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 6,657.68 637.78 
. 

 26 28 16 16-0214 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 10,722.37 758.95 

. 
 26 28 16 16-0215 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 14,160.60 867.31 

XXXXXXX 
. 
 26 28 16 16-0216  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0217 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 643.81 122.89 

. 
 26 28 16 16-0218 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,059.33 171.99 
. 

 26 28 16 16-0219 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,389.10 194.21 

. 
 26 28 16 16-0220 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,814.64 301.06 
. 

 26 28 16 16-0221 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 4,138.98 501.77 

. 
 26 28 16 16-0222 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 7,188.89 668.99 
. 

 26 28 16 16-0223 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 11,435.72 795.04 

. 
 26 28 16 16-0224 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 15,097.41 903.08 

XXXXXXX 
. 
 26 28 16 16-0225  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0226 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 683.22 167.22 

. 
 26 28 16 16-0227 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,089.03 231.59 
. 

 26 28 16 16-0228 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,407.05 265.63 

. 
 26 28 16 16-0229 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,921.09 430.13 
. 

 26 28 16 16-0230 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 4,178.34 717.43 

. 
 26 28 16 16-0231 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 7,402.25 956.40 
. 

 26 28 16 16-0232 EA  800 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 11,600.57 1,137.93 

. 
 26 28 16 16-0233 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 15,367.21 1,300.49 
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. 
 26 28 16 16-0234  480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0235 EA  30 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 742.26 184.24 

. 
 26 28 16 16-0236 EA  60 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,186.68 258.04 
. 

 26 28 16 16-0237 EA  100 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,521.03 291.31 

. 
 26 28 16 16-0238 EA  200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 2,039.86 451.60 
. 

 26 28 16 16-0239 EA  400 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 4,444.45 752.55 

. 
 26 28 16 16-0240 EA  600 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 7,887.86 1,003.44 
. 

 26 28 16 16-0241 EA  800 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 12,374.79 1,192.12 

. 
 26 28 16 16-0242 EA  1,200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 16,385.68 1,354.68 

XXXXXXX 
. 
 26 28 16 16-0243  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0244 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 396.87 184.24 

. 
 26 28 16 16-0245 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,231.36 258.04 
. 

 26 28 16 16-0246 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,583.32 291.31 

. 
 26 28 16 16-0247 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 2,115.67 451.60 
. 

 26 28 16 16-0248 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 4,640.72 752.55 

. 
 26 28 16 16-0249 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 7,857.87 1,003.44 
. 

 26 28 16 16-0250 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 12,357.99 1,192.12 

. 
 26 28 16 16-0251 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 16,362.82 1,354.68 

XXXXXXX 
. 
 26 28 16 16-0252  General Duty Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
Note: With fuses, neutral bar, and hub if required. 

. 

. 
 26 28 16 16-0253  240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0254 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 366.78 110.75 
. 

 26 28 16 16-0255 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 518.50 132.87 

. 
 26 28 16 16-0256 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 682.74 154.54 
. 

 26 28 16 16-0257 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,403.55 235.60 

. 
 26 28 16 16-0258 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,441.57 376.92 
. 

 26 28 16 16-0259 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,107.12 502.85 

XXXXXXX 
. 
 26 28 16 16-0260  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0261 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 494.89 174.59 
. 

 26 28 16 16-0262 EA 60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 715.08 230.94 

. 
 26 28 16 16-0263 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 879.98 253.38 
. 

 26 28 16 16-0264 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,718.62 392.64 

. 
 26 28 16 16-0265 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,998.55 654.37 
. 

 26 28 16 16-0266 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,855.44 872.85 

XXXXXXX 
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. 
 26 28 16 16-0267  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0268 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 557.47 174.48 
. 

 26 28 16 16-0269 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 777.84 230.94 

. 
 26 28 16 16-0270 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,082.03 253.38 
. 

 26 28 16 16-0271 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,849.12 392.64 

. 
 26 28 16 16-0272 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 4,082.37 654.47 
. 

 26 28 16 16-0273 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 7,509.80 872.85 

. 
 26 28 16 16-0274 EA  800 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 10,742.72 988.80 

XXXXXXX 
. 
 26 28 16 16-0275  General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
. 
. 
 26 28 16 16-0276  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, 

NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0275) 
. 
. 

 26 28 16 16-0277 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 331.08 97.00 

. 
 26 28 16 16-0278 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 542.86 134.27 
. 

 26 28 16 16-0279 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 570.08 154.00 

. 
 26 28 16 16-0280 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,431.50 249.26 
. 

 26 28 16 16-0281 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 3,520.31 415.94 

. 
 26 28 16 16-0282 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 6,213.45 554.55 

XXXXXXX 
. 
 26 28 16 16-0283  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, 

NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0275) 
. 
. 

 26 28 16 16-0284 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 518.50 145.44 

. 
 26 28 16 16-0285 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 746.75 201.36 
. 

 26 28 16 16-0286 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,096.06 230.94 

. 
 26 28 16 16-0287 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,885.06 373.99 

XXXXXXX 
. 
 26 28 16 16-0288  NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0289  Heavy Duty Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0288) 
Note: With fuses and neutral bar (stainless steel). 

. 

. 
 26 28 16 16-0290  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0291 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,608.03 108.38 

. 
 26 28 16 16-0292 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,931.64 130.59 
. 

 26 28 16 16-0293 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 3,945.76 152.59 

. 
 26 28 16 16-0294 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 5,456.15 240.81 
. 

 26 28 16 16-0295 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 11,097.32 373.67 

. 
 26 28 16 16-0296 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 15,950.88 552.50 

XXXXXXX 
. 
 26 28 16 16-0297  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0298 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,041.39 120.41 

. 
 26 28 16 16-0299 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,269.62 145.01 
. 

 26 28 16 16-0300 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 4,265.95 169.50 
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. 
 26 28 16 16-0301 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 6,027.79 267.68 
. 

 26 28 16 16-0302 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 11,523.45 415.51 

. 
 26 28 16 16-0303 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 16,522.18 613.83 

XXXXXXX 
. 
 26 28 16 16-0304  240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0305 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,804.87 170.36 

. 
 26 28 16 16-0306 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,261.66 225.75 
. 

 26 28 16 16-0307 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 4,322.39 250.89 

. 
 26 28 16 16-0308 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 6,142.84 392.64 
. 

 26 28 16 16-0309 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 11,982.53 645.04 

. 
 26 28 16 16-0310 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 17,100.81 903.08 

XXXXXXX 
. 
 26 28 16 16-0311  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0312 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,182.47 188.14 

. 
 26 28 16 16-0313 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,487.44 250.89 
. 

 26 28 16 16-0314 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 4,503.55 282.21 

. 
 26 28 16 16-0315 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 6,369.59 430.03 
. 

 26 28 16 16-0316 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 12,373.64 694.68 

. 
 26 28 16 16-0317 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 17,606.53 1,003.44 

XXXXXXX 
. 
 26 28 16 16-0318  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0319 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,158.89 170.36 

. 
 26 28 16 16-0320 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,704.22 225.75 
. 

 26 28 16 16-0321 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 5,207.96 250.89 

. 
 26 28 16 16-0322 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 7,353.80 392.64 
. 

 26 28 16 16-0323 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 14,365.87 645.04 

. 
 26 28 16 16-0324 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 20,376.10 903.08 

XXXXXXX 
. 
 26 28 16 16-0325  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0326 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,600.78 188.14 

. 
 26 28 16 16-0327 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,961.80 250.89 
. 

 26 28 16 16-0328 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 5,407.49 282.21 

. 
 26 28 16 16-0329 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 7,590.68 430.03 
. 

 26 28 16 16-0330 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 14,789.14 694.68 

. 
 26 28 16 16-0331 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 20,926.46 1,003.44 

XXXXXXX 
. 
 26 28 16 16-0332  Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 Enclosure, 

Neutral Kit, Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0333  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0334 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,542.71 108.38 
. 

 26 28 16 16-0335 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,877.07 150.75 
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. 
 26 28 16 16-0336 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 3,537.46 173.40 
. 

 26 28 16 16-0337 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 4,906.74 277.00 

. 
 26 28 16 16-0338 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 8,934.60 461.24 
. 

 26 28 16 16-0339 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 12,797.69 628.35 

XXXXXXX 
. 
 26 28 16 16-0340  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0341 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,754.55 119.54 
. 

 26 28 16 16-0342 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,138.59 169.07 

. 
 26 28 16 16-0343 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 4,031.79 192.69 
. 

 26 28 16 16-0344 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 5,576.70 301.06 

. 
 26 28 16 16-0345 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 10,147.69 495.48 
. 

 26 28 16 16-0346 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 14,577.03 693.59 

XXXXXXX 
. 
 26 28 16 16-0347  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0348 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,608.19 141.10 
. 

 26 28 16 16-0349 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,943.09 196.38 

. 
 26 28 16 16-0350 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 2,027.05 225.75 
. 

 26 28 16 16-0351 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 3,913.14 361.21 

. 
 26 28 16 16-0352 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 5,556.84 602.13 
. 

 26 28 16 16-0353 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 13,563.10 821.04 

XXXXXXX 
. 
 26 28 16 16-0354  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0355 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,826.80 155.73 
. 

 26 28 16 16-0356 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,241.10 220.32 

. 
 26 28 16 16-0357 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 4,148.18 250.89 
. 

 26 28 16 16-0358 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 5,759.81 392.64 

. 
 26 28 16 16-0359 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 11,505.25 645.04 
. 

 26 28 16 16-0360 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 15,430.32 903.08 

XXXXXXX 
. 
 26 28 16 16-0361  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0362 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,213.41 141.10 
. 

 26 28 16 16-0363 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,652.98 196.38 

. 
 26 28 16 16-0364 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 5,978.31 225.75 
. 

 26 28 16 16-0365 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 9,119.22 361.21 

XXXXXXX 
. 
 26 28 16 16-0366  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0367 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,518.49 155.73 
. 

 26 28 16 16-0368 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 3,023.77 220.32 

. 
 26 28 16 16-0369 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 6,818.02 250.89 
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. 
 26 28 16 16-0370 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 10,381.58 392.64 

XXXXXXX 
. 
 26 28 16 16-0371  Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 

Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0372  600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester 

NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0371) 
. 
. 

 26 28 16 16-0373 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,928.58 188.02 

. 
 26 28 16 16-0374 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,336.80 250.89 
. 

 26 28 16 16-0375 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,004.30 282.32 

. 
 26 28 16 16-0376 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,812.96 430.24 

XXXXXXX 
. 
 26 28 16 16-0377  600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced 

Polyester NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-
0371) 

. 

. 
 26 28 16 16-0378 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,743.18 155.51 
. 

 26 28 16 16-0379 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,143.17 220.55 

. 
 26 28 16 16-0380 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,676.68 250.89 
. 

 26 28 16 16-0381 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,714.29 392.85 

XXXXXXX 
. 
 26 28 16 16-0382  Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0383  600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0382) 
. 
. 

 26 28 16 16-0384 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 3,349.78 188.02 

. 
 26 28 16 16-0385 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 

Switch ............................................................................................................................................................................. 3,808.12 250.89 
. 

 26 28 16 16-0386 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 6,895.63 282.32 

XXXXXXX 
. 
 26 28 16 16-0387  600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0382) 
. 
. 

 26 28 16 16-0388 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 3,141.72 155.51 

. 
 26 28 16 16-0389 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 3,589.43 220.55 
. 

 26 28 16 16-0390 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 6,532.22 250.89 

XXXXXXX 
. 
 26 28 16 16-0391  NEMA 7 Or 9 Enclosures, Neutral Kit, Safety Switches (26 28 16 16-0001) 

Note: Class 1, groups C and D, division 1 or 2, NEMA 7; Class 2, groups E, F and G, division 1 or 2, NEMA 9; or 
Class 3, division 1 Or 2, NEMA 9, hazardous locations as defined in NEC article 500. 

. 

. 
 26 28 16 16-0392  Heavy Duty Fusible, NEMA 7 Or 9 Enclosures, Neutral Kit, Safety Switches 

(26 28 16 16-0391) 
Note: With fuses and neutral bar. 

. 

. 
 26 28 16 16-0393 EA 30 Amperes, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .................... 2,646.67 216.75 

. 
 26 28 16 16-0394 EA  60 Amperes, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .................... 2,988.10 258.04 

. 
 26 28 16 16-0395 EA  100 Amperes, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .................. 3,313.54 291.31 

. 
 26 28 16 16-0396 EA  200 Amperes, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .................. 7,037.89 451.60 

XXXXXXX 
. 
 26 28 16 16-0397  Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0391) 
. 
. 

 26 28 16 16-0398 EA  60 Amperes, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ............ 2,052.22 258.04 
. 

 26 28 16 16-0399 EA  100 Amperes, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .......... 2,402.10 291.31 
. 

 26 28 16 16-0400 EA  200 Amperes, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .......... 4,419.30 451.60 

XXXXXXX 
. 
 26 28 16 16-0401  NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0402  Heavy Duty Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 

16-0401) 
Note: With fuses and neutral bar. 

. 

. 
 26 28 16 16-0403  240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
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. 
 26 28 16 16-0404 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 584.19 108.38 
. 

 26 28 16 16-0405 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 763.33 130.59 

. 
 26 28 16 16-0406 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,042.60 152.81 
. 

 26 28 16 16-0407 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,759.16 240.59 

. 
 26 28 16 16-0408 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,759.71 373.89 
. 

 26 28 16 16-0409 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,793.05 552.71 

XXXXXXX 
. 
 26 28 16 16-0410  600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0411 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 919.29 120.30 

. 
 26 28 16 16-0412 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 947.01 145.22 
. 

 26 28 16 16-0413 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,365.68 169.61 

. 
 26 28 16 16-0414 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,136.57 267.68 
. 

 26 28 16 16-0415 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,668.39 415.08 

. 
 26 28 16 16-0416 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 9,243.31 613.94 

XXXXXXX 
. 
 26 28 16 16-0417  240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0418 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 811.12 170.15 

. 
 26 28 16 16-0419 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,124.00 225.96 
. 

 26 28 16 16-0420 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,536.70 250.89 

. 
 26 28 16 16-0421 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,283.27 392.85 
. 

 26 28 16 16-0422 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,487.00 644.82 

. 
 26 28 16 16-0423 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,208.89 903.30 

XXXXXXX 
. 
 26 28 16 16-0424  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0425 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,081.90 188.02 

. 
 26 28 16 16-0426 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,223.60 250.89 
. 

 26 28 16 16-0427 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,807.36 282.32 

. 
 26 28 16 16-0428 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,629.51 430.24 
. 

 26 28 16 16-0429 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,519.79 694.68 

. 
 26 28 16 16-0430 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,397.97 1,003.54 

XXXXXXX 
. 
 26 28 16 16-0431  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0432 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 867.29 170.15 

. 
 26 28 16 16-0433 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,162.58 225.96 
. 

 26 28 16 16-0434 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,657.81 250.89 

. 
 26 28 16 16-0435 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,435.31 392.85 
. 

 26 28 16 16-0436 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,894.09 644.82 

. 
 26 28 16 16-0437 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,483.91 903.30 

XXXXXXX 
. 
 26 28 16 16-0438  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
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. 

. 
 26 28 16 16-0439 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,147.01 188.02 
. 

 26 28 16 16-0440 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,397.29 250.89 

. 
 26 28 16 16-0441 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,926.78 282.32 
. 

 26 28 16 16-0442 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,857.46 430.24 

. 
 26 28 16 16-0443 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,888.86 694.68 
. 

 26 28 16 16-0444 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,701.90 1,003.54 

XXXXXXX 
. 
 26 28 16 16-0445  Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches 

(26 28 16 16-0401) 
. 
. 
 26 28 16 16-0446  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0447 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 611.53 156.60 

. 
 26 28 16 16-0448 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 810.61 218.37 
. 

 26 28 16 16-0449 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,076.19 250.89 

. 
 26 28 16 16-0450 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,533.35 401.52 
. 

 26 28 16 16-0451 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,379.89 669.21 

. 
 26 28 16 16-0452 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,357.43 912.51 

XXXXXXX 
. 
 26 28 16 16-0453  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0454 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 681.69 172.86 

. 
 26 28 16 16-0455 EA  60 Amperes, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ................................................... 900.85 244.93 

. 
 26 28 16 16-0456 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,199.49 278.52 
. 

 26 28 16 16-0457 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,666.01 436.21 

. 
 26 28 16 16-0458 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 3,578.43 716.89 
. 

 26 28 16 16-0459 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 5,919.30 1,003.54 

XXXXXXX 
. 
 26 28 16 16-0460  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0461 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 787.48 140.89 

. 
 26 28 16 16-0462 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,035.26 196.15 
. 

 26 28 16 16-0463 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,381.13 225.96 

. 
 26 28 16 16-0464 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,968.46 361.42 
. 

 26 28 16 16-0465 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 4,158.41 602.02 

. 
 26 28 16 16-0466 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 6,571.91 820.93 

XXXXXXX 
. 
 26 28 16 16-0467  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0468 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 769.52 155.51 

. 
 26 28 16 16-0469 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,119.00 220.55 
. 

 26 28 16 16-0470 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,478.69 250.89 

. 
 26 28 16 16-0471 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,941.40 392.85 
. 

 26 28 16 16-0472 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 4,172.22 644.82 

. 
 26 28 16 16-0473 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 7,830.86 903.30 

XXXXXXX 
. 
 26 28 16 16-0474  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
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. 

. 
 26 28 16 16-0475 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 948.15 140.89 
. 

 26 28 16 16-0476 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,126.64 196.15 

. 
 26 28 16 16-0477 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,755.46 225.96 
. 

 26 28 16 16-0478 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,783.46 361.42 

. 
 26 28 16 16-0479 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,049.24 460.59 

XXXXXXX 
. 
 26 28 16 16-0480  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0481 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 984.45 155.51 

. 
 26 28 16 16-0482 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,227.55 220.55 
. 

 26 28 16 16-0483 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,874.91 250.89 

. 
 26 28 16 16-0484 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,858.65 392.85 
. 

 26 28 16 16-0485 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 5,362.98 606.89 

XXXXXXX 
. 
 26 28 16 16-0486  Double Throw Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0487  NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0488  240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0489 EA  30 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............ 733.17 139.26 
. 

 26 28 16 16-0490 EA  60 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,084.15 182.07 
. 

 26 28 16 16-0491 EA  100 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 1,521.50 237.88 
. 

 26 28 16 16-0492 EA  200 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,029.26 309.40 
. 

 26 28 16 16-0493 EA  400 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 4,912.74 386.90 
. 

 26 28 16 16-0494 EA  600 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 8,941.57 620.44 

XXXXXXX 
. 
 26 28 16 16-0495  240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0496 EA  30 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............ 924.29 195.07 
. 

 26 28 16 16-0497 EA  60 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,290.99 254.68 
. 

 26 28 16 16-0498 EA  100 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 1,945.63 333.25 
. 

 26 28 16 16-0499 EA  200 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,859.60 433.49 
. 

 26 28 16 16-0500 EA  400 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 6,769.30 541.87 
. 

 26 28 16 16-0501 EA  600 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 9,440.81 866.99 

XXXXXXX 
. 
 26 28 16 16-0502  240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0503 EA  30 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,228.82 243.84 
. 

 26 28 16 16-0504 EA  60 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,789.44 318.62 
. 

 26 28 16 16-0505 EA  100 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,182.52 416.16 
. 

 26 28 16 16-0506 EA  200 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 4,360.82 540.79 
. 

 26 28 16 16-0507 EA  400 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 8,807.66 677.33 
. 

 26 28 16 16-0508 EA  600 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 11,132.89 1,085.36 

XXXXXXX 
. 
 26 28 16 16-0509  600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0510 EA  60 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,253.44 182.07 
. 

 26 28 16 16-0511 EA  100 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 1,886.49 237.88 
. 

 26 28 16 16-0512 EA  200 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,782.70 309.40 
. 

 26 28 16 16-0513 EA  400 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 6,578.43 386.90 
. 

 26 28 16 16-0514 EA  600 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 9,721.48 620.44 

XXXXXXX 
. 
 26 28 16 16-0515  600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0516 EA  60 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,398.50 254.68 
. 

 26 28 16 16-0517 EA  100 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,076.66 333.25 
. 

 26 28 16 16-0518 EA  200 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,029.84 433.49 
. 

 26 28 16 16-0519 EA  400 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 6,888.13 541.87 
. 

 26 28 16 16-0520 EA  600 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 10,216.13 866.99 

XXXXXXX 
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. 
 26 28 16 16-0521  600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0522 EA  60 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,895.37 318.62 
. 

 26 28 16 16-0523 EA  100 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,335.84 416.16 
. 

 26 28 16 16-0524 EA  200 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 4,677.33 540.79 
. 

 26 28 16 16-0525 EA  400 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 9,482.51 677.33 
. 

 26 28 16 16-0526 EA  600 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 11,888.80 1,085.36 

XXXXXXX 
. 
 26 28 16 16-0527  NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0528  240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0527) 
. 
. 

 26 28 16 16-0529 EA  100 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 1,905.26 237.88 
. 

 26 28 16 16-0530 EA  200 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,384.77 309.40 
. 

 26 28 16 16-0531 EA  400 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 14,401.60 386.90 
. 

 26 28 16 16-0532 EA  600 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 24,807.05 620.44 

XXXXXXX 
. 
 26 28 16 16-0533  240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0527) 
. 
. 

 26 28 16 16-0534 EA  100 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 2,495.94 332.71 
. 

 26 28 16 16-0535 EA  200 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,036.40 432.95 
. 

 26 28 16 16-0536 EA  400 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 14,839.70 541.87 
. 

 26 28 16 16-0537 EA  600 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 16,109.26 868.62 

XXXXXXX 
. 
 26 28 16 16-0538  240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0527) 
. 
. 

 26 28 16 16-0539 EA  30 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,410.56 243.95 
. 

 26 28 16 16-0540 EA  60 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,988.20 318.41 
. 

 26 28 16 16-0541 EA  100 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,192.23 416.05 
. 

 26 28 16 16-0542 EA  200 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,066.24 541.01 
. 

 26 28 16 16-0543 EA  400 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 10,315.88 677.33 
. 

 26 28 16 16-0544 EA  600 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 12,015.17 1,085.47 

XXXXXXX 
. 
 26 28 16 16-0545  600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0527) 
. 
. 

 26 28 16 16-0546 EA  60 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 1,617.15 182.07 
. 

 26 28 16 16-0547 EA  100 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 2,463.91 237.88 
. 

 26 28 16 16-0548 EA  200 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,493.21 309.40 
. 

 26 28 16 16-0549 EA  400 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 8,658.97 386.90 
. 

 26 28 16 16-0550 EA  600 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 11,564.92 620.44 

XXXXXXX 
. 
 26 28 16 16-0551  600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0527) 
. 
. 

 26 28 16 16-0552 EA  60 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 1,828.87 254.68 
. 

 26 28 16 16-0553 EA  100 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 2,758.96 332.71 
. 

 26 28 16 16-0554 EA  200 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,944.23 432.95 
. 

 26 28 16 16-0555 EA  400 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 9,383.70 541.87 
. 

 26 28 16 16-0556 EA  600 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 12,602.25 868.62 

XXXXXXX 
. 
 26 28 16 16-0557  600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0527) 
. 
. 

 26 28 16 16-0558 EA  60 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,012.74 318.41 
. 

 26 28 16 16-0559 EA  100 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,203.48 416.05 
. 

 26 28 16 16-0560 EA  200 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,222.52 541.01 
. 

 26 28 16 16-0561 EA  400 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 10,297.43 677.33 
. 

 26 28 16 16-0562 EA  600 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 12,116.88 1,085.47 

XXXXXXX 
. 
 26 28 16 16-0563  NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0564  240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0563) 
. 
. 

 26 28 16 16-0565 EA  30 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 1,932.70 139.36 
. 

 26 28 16 16-0566 EA  60 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,187.70 181.96 
. 

 26 28 16 16-0567 EA  100 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 2,473.41 237.77 
. 

 26 28 16 16-0568 EA  200 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,401.36 309.19 
. 

 26 28 16 16-0569 EA  400 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,367.53 387.01 
. 

 26 28 16 16-0570 EA  600 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 9,334.60 620.22 

XXXXXXX 
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. 
 26 28 16 16-0571  240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0563) 
. 
. 

 26 28 16 16-0572 EA  30 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,218.72 195.07 
. 

 26 28 16 16-0573 EA  60 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,622.84 254.68 
. 

 26 28 16 16-0574 EA  100 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,110.60 332.71 
. 

 26 28 16 16-0575 EA  200 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,338.88 432.95 
. 

 26 28 16 16-0576 EA  400 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 7,924.12 541.87 
. 

 26 28 16 16-0577 EA  600 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 10,461.22 868.62 

XXXXXXX 
. 
 26 28 16 16-0578  240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0563) 
. 
. 

 26 28 16 16-0579 EA  30 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,317.95 243.95 
. 

 26 28 16 16-0580 EA  60 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,879.91 318.41 
. 

 26 28 16 16-0581 EA  100 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 5,320.79 416.05 
. 

 26 28 16 16-0582 EA  200 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 7,229.45 541.01 
. 

 26 28 16 16-0583 EA  400 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 13,403.91 677.33 
. 

 26 28 16 16-0584 EA  600 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 16,638.66 1,085.47 

XXXXXXX 
. 
 26 28 16 16-0585  600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0563) 
. 
. 

 26 28 16 16-0586 EA  60 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,889.89 181.96 
. 

 26 28 16 16-0587 EA  100 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,035.90 237.77 
. 

 26 28 16 16-0588 EA  200 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 5,764.91 309.19 
. 

 26 28 16 16-0589 EA  400 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 8,322.98 387.01 
. 

 26 28 16 16-0590 EA  600 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 11,169.05 620.22 

XXXXXXX 
. 
 26 28 16 16-0591  600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0563) 
. 
. 

 26 28 16 16-0592 EA  60 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,168.38 254.68 
. 

 26 28 16 16-0593 EA  100 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,360.95 332.71 
. 

 26 28 16 16-0594 EA  200 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,282.66 432.95 
. 

 26 28 16 16-0595 EA  400 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 9,029.71 541.87 
. 

 26 28 16 16-0596 EA  600 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 12,185.13 868.62 

XXXXXXX 
. 
 26 28 16 16-0597  600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0563) 
. 
. 

 26 28 16 16-0598 EA  60 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,919.91 318.41 
. 

 26 28 16 16-0599 EA  100 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 5,615.88 416.05 
. 

 26 28 16 16-0600 EA  200 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 7,403.38 541.01 
. 

 26 28 16 16-0601 EA  400 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 13,778.29 677.33 
. 

 26 28 16 16-0602 EA  600 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 17,134.90 1,085.47 

XXXXXXX 
. 
 26 28 16 16-0603  Removal And Reinstallation Of Disconnect Switches (26 28 16 16-0001) 

Note: Includes storage and cleaning. 
. 
. 

 26 28 16 16-0604 EA Removal And Reinstallation Of Up To 100 Amperes Safety Disconnect Switch ................................................................. 541.87  
. 

 26 28 16 16-0605 EA Removal And Reinstallation Of >100 To 200 Amperes Safety Disconnect Switch ............................................................. 704.46  
. 

 26 28 16 16-0606 EA Removal And Reinstallation Of >200 To 300 Amperes Safety Disconnect Switch ............................................................. 785.77  
. 

 26 28 16 16-0607 EA Removal And Reinstallation Of >300 To 400 Amperes Safety Disconnect Switch ............................................................. 921.24  

XXXXXXX 
. 
 26 28 16 16-0608  Bolted Contact Switches (26 28 16 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the switch. 

. 

. 
 26 28 16 16-0609  Electrical Trip, Bolted Contact Switches (26 28 16 16-0608) 
. 
. 
 26 28 16 16-0610  Top Feed, Electrical Trip, Bolted Contact Switches (26 28 16 16-0609) 
. 
. 

 26 28 16 16-0611 EA 800 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833T120480) ............................................. 9,262.10 1,083.74 
. 

 26 28 16 16-0612 EA 1,200 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233T120480) .......................................... 9,999.99 1,300.49 
. 

 26 28 16 16-0613 EA 1,600 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633T120480) ........................................ 10,860.79 1,517.24 
. 

 26 28 16 16-0614 EA 2,000 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033T120480) ........................................ 11,440.63 1,733.99 
. 

 26 28 16 16-0615 EA 2,500 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533T120480) ........................................ 12,921.94 1,950.73 
. 

 26 28 16 16-0616 EA 3,000 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033T120480) ........................................ 16,264.70 2,167.48 
. 

 26 28 16 16-0617 EA 4,000 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033T120480) ........................................ 21,990.21 2,600.98 

XXXXXXX 
. 
 26 28 16 16-0618  Bottom Feed, Electrical Trip, Bolted Contact Switches (26 28 16 16-0609) 
. 
. 

 26 28 16 16-0619 EA 800 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833B120480) ........................................ 9,829.90 1,083.74 
. 

 26 28 16 16-0620 EA 1,200 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233B120480) ................................... 10,679.01 1,300.49 
. 

 26 28 16 16-0621 EA 1,600 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633B120480) ................................... 11,533.96 1,517.24 
. 

 26 28 16 16-0622 EA 2,000 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033B120480) ................................... 12,406.49 1,733.99 
. 

 26 28 16 16-0623 EA 2,500 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533B120480) ................................... 13,963.89 1,950.73 
. 

 26 28 16 16-0624 EA 3,000 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033B120480) ................................... 18,219.82 2,167.48 
. 

 26 28 16 16-0625 EA 4,000 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033B120480) ................................... 24,027.28 2,600.98 
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XXXXXXX 
. 
 26 28 16 16-0626  Manually Operated, Bolted Contact Switches (26 28 16 16-0608) 
. 
. 
 26 28 16 16-0627  Top Feed, Manually Operated, Bolted Contact Switches (26 28 16 16-0626) 
. 
. 

 26 28 16 16-0628 EA 800 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833T480) .......................................... 6,709.91 1,083.74 
. 

 26 28 16 16-0629 EA 1,200 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233T480) ....................................... 7,478.24 1,300.49 
. 

 26 28 16 16-0630 EA 1,600 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633T480) ....................................... 8,294.56 1,517.24 
. 

 26 28 16 16-0631 EA 2,000 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033T480) ....................................... 9,103.86 1,733.99 
. 

 26 28 16 16-0632 EA 2,500 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533T480) ....................................... 9,971.70 1,950.73 
. 

 26 28 16 16-0633 EA 3,000 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033T480) ..................................... 13,314.46 2,167.48 
. 

 26 28 16 16-0634 EA 4,000 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033T480) ..................................... 18,969.73 2,600.98 

XXXXXXX 
. 
 26 28 16 16-0635  Bottom Feed, Manually Operated, Bolted Contact Switches (26 28 16 16-0626) 
. 
. 

 26 28 16 16-0636 EA 800 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833B480) ..................................... 7,085.71 1,083.74 
. 

 26 28 16 16-0637 EA 1,200 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233B480) .................................. 8,046.04 1,300.49 
. 

 26 28 16 16-0638 EA 1,600 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633B480) .................................. 8,844.80 1,517.24 
. 

 26 28 16 16-0639 EA 2,000 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033B480) .................................. 9,830.88 1,733.99 
. 

 26 28 16 16-0640 EA 2,500 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533B480) ................................ 10,884.87 1,950.73 
. 

 26 28 16 16-0641 EA 3,000 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033B480) ................................ 15,123.24 2,167.48 
. 

 26 28 16 16-0642 EA 4,000 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033B480) ................................ 20,866.31 2,600.98 

XXXXXXX 
. 
 26 29  Low-Voltage Controllers (26 20) 
. 
. 
 26 29 13  Enclosed Controllers (26 29) 
. 
. 
 26 29 13 13  Across-The-Line Motor Controllers (26 29 13) 
. 
. 
 26 29 13 13-0001  Manual Motor Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0002  Fractional HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0003 EA NEMA 1, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 
D 2510FG1) ....................................................................................................................................................................... 219.99 54.28 

    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -3.09 
    For Oversized Enclosure, Add  31.09 
    For Pilot Light, Add  45.60 

. 
 26 29 13 13-0004 EA NEMA 1, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 

D 2510FG2) ....................................................................................................................................................................... 288.33 70.57 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -3.09 
    For Oversized Enclosure, Add  31.09 
    For Pilot Light, Add  45.60 

. 
 26 29 13 13-0005 EA NEMA 1, 1 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG3) .......................................................................................................................................................................... 251.08 54.28 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -3.09 
    For Oversized Enclosure, Add  31.09 
    For Pilot Light, Add  45.60 

. 
 26 29 13 13-0006 EA NEMA 1, 2 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG4) .......................................................................................................................................................................... 319.41 70.57 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -3.09 
    For Oversized Enclosure, Add  31.09 
    For Pilot Light, Add  45.60 

. 
 26 29 13 13-0007 EA NEMA 1, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG5) ........................................................................................................................ 233.47 54.28 
    For Oversized Enclosure, Add  31.09 

. 
 26 29 13 13-0008 EA NEMA 1, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG6) ........................................................................................................................ 305.94 70.57 
    For Oversized Enclosure, Add  31.09 

. 
 26 29 13 13-0009 EA NEMA 4, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW1) ........................................................................................................................ 484.20 65.14 
    For Pilot Light, Add  119.18 

. 
 26 29 13 13-0010 EA NEMA 4, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW2) ........................................................................................................................ 555.64 81.43 
    For Pilot Light, Add  119.18 

. 
 26 29 13 13-0011 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510FR1) ........................................................................................................... 515.29 65.14 
. 

 26 29 13 13-0012 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510FR2) ........................................................................................................... 583.62 81.43 

XXXXXXX 
. 
 26 29 13 13-0013  Non Reversing Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0014 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG1) .......................................................... 174.58 54.28 

Note: NEMA 1 or flush cover plate installation. 
    For Oversize Enclosure, Add  15.00 
    For Pilot Light, Add  72.00 

. 
 26 29 13 13-0015 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG2) ............................................. 290.14 70.57 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.00 
    For Pilot Light, Add  72.00 
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. 
 26 29 13 13-0016 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG5).............................................. 197.43 59.72 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.00 
    For Pilot Light, Add  72.00 

. 
 26 29 13 13-0017 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG6).............................................. 313.99 76.00 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.00 
    For Pilot Light, Add  72.00 

. 
 26 29 13 13-0018 EA NEMA 1, Non Reversing, 2 Pole, Key Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG3) .......................................................... 203.58 54.28 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.00 
    For Pilot Light, Add  72.00 

. 
 26 29 13 13-0019 EA NEMA 1, Non Reversing, 3 Pole, Key Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG4).............................................. 320.14 70.57 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.00 
    For Pilot Light, Add  72.00 

. 
 26 29 13 13-0020 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW1) .......................................................... 444.28 65.14 
    For Pilot Light, Add  113.99 

. 
 26 29 13 13-0021 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW2) ............................................. 548.84 81.43 
    For Pilot Light, Add  113.99 

. 
 26 29 13 13-0022 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW5) ............................................. 468.14 70.57 
    For Pilot Light, Add  113.99 

. 
 26 29 13 13-0023 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW6) ............................................. 569.70 86.85 
    For Pilot Light, Add  113.99 

. 
 26 29 13 13-0024 EA NEMA 3R, 7 And 9, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 

Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR1) ...................................... 472.27 65.14 
. 

 26 29 13 13-0025 EA NEMA 3R, 7 And 9, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 
460 Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR2) ............................... 584.84 81.43 

. 
 26 29 13 13-0026 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO1).............................................. 128.00 38.00 
    For Pilot Light, Add  72.00 

. 
 26 29 13 13-0027 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO2).............................................. 243.57 54.28 
    For Pilot Light, Add  72.00 

. 
 26 29 13 13-0028 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO5).............................................. 150.85 43.43 
    For Pilot Light, Add  72.00 

. 
 26 29 13 13-0029 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO6).............................................. 266.42 59.72 
    For Pilot Light, Add  72.00 

XXXXXXX 
. 
 26 29 13 13-0030  Reversing Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0031 EA NEMA 1, Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG11) ........................................................ 482.42 97.72 

    For Pilot Light, Add  115.99 
. 

 26 29 13 13-0032 EA NEMA 1, Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG22) ........................................................ 701.56 130.29 

    For Pilot Light, Add  115.99 

XXXXXXX 
. 
 26 29 13 13-0033  Two Speed Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0034 EA NEMA 1, Two Speed, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG11) ........................................................ 482.42 97.72 

. 
 26 29 13 13-0035 EA NEMA 1, Two Speed, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG22) ............................................ 701.56 130.29 

XXXXXXX 
. 
 26 29 13 13-0036  Non-Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0037 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBG1) ....................................................................................................... 448.46 65.14 

. 
 26 29 13 13-0038 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TBG1) ........................................................................................................ 448.46 65.14 
. 

 26 29 13 13-0039 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBW11) ..................................................................................................... 942.73 76.00 

. 
 26 29 13 13-0040 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW1) ..................... 942.73 76.00 
. 

 26 29 13 13-0041 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR1) ................... 1,237.04 76.00 

. 
 26 29 13 13-0042 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBA1) ........................................................................................................ 572.76 76.00 
. 

 26 29 13 13-0043 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBO1) ....................................................................................................... 384.80 48.86 

. 
 26 29 13 13-0044 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCG1) ....................................................................................................... 533.93 70.57 
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. 
 26 29 13 13-0045 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TCG1) ........................................................................................................ 533.93 70.57 
. 

 26 29 13 13-0046 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCW11) ................................................................................................. 1,130.80 81.43 

. 
 26 29 13 13-0047 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW1) .................. 1,130.80 81.43 
. 

 26 29 13 13-0048 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR1) ................... 1,447.91 81.43 

. 
 26 29 13 13-0049 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCA1) ....................................................................................................... 658.24 81.43 
. 

 26 29 13 13-0050 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCO1) ....................................................................................................... 470.27 54.28 

. 
 26 29 13 13-0051 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 

With Thermal Overload Protection (Square D 2510MCG2) ............................................................................................... 705.41 76.00 
. 

 26 29 13 13-0052 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1P, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TCG2) ........................................................................................................ 705.41 76.00 

. 
 26 29 13 13-0053 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 

With Thermal Overload Protection (Square D 2510MCW12) ......................................................................................... 1,346.85 86.85 
. 

 26 29 13 13-0054 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW2) ............... 1,346.85 86.85 

. 
 26 29 13 13-0055 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR2) ................ 1,650.49 86.85 
. 

 26 29 13 13-0056 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCA2) ....................................................................................................... 832.84 86.85 

. 
 26 29 13 13-0057 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCO2) ....................................................................................................... 644.86 59.72 
. 

 26 29 13 13-0058 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBG2) ....................................................................................................... 555.13 81.43 

. 
 26 29 13 13-0059 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TBG2) ........................................................................................................ 555.13 81.43 
. 

 26 29 13 13-0060 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBW12) .................................................................................................. 1,049.40 92.29 

. 
 26 29 13 13-0061 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW2) .................. 1,049.40 92.29 
. 

 26 29 13 13-0062 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR2) ................... 1,352.01 92.29 

. 
 26 29 13 13-0063 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBA2) ........................................................................................................ 680.47 92.29 
. 

 26 29 13 13-0064 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBO2) ....................................................................................................... 494.58 65.14 

. 
 26 29 13 13-0065 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCG3) ....................................................................................................... 640.61 86.85 
. 

 26 29 13 13-0066 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TCG3) ........................................................................................................ 640.61 86.85 

. 
 26 29 13 13-0067 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCW13) ................................................................................................. 1,237.47 97.72 
. 

 26 29 13 13-0068 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW3) .................. 1,237.47 97.72 

. 
 26 29 13 13-0069 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR3) ................... 1,561.84 97.72 
. 

 26 29 13 13-0070 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCA3) ....................................................................................................... 764.91 97.72 

. 
 26 29 13 13-0071 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCO3) ....................................................................................................... 576.95 70.57 

XXXXXXX 
. 
 26 29 13 13-0072  Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0073 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2511MBG1) .................................................................................................... 1,314.61 114.00 

. 
 26 29 13 13-0074 EA NEMA 1, Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With Thermal 

Overload Protection (Square D 2511TBG1) ................................................................................................................... 1,314.61 114.00 
. 

 26 29 13 13-0075 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511MBO1) .................................................................................................................. 1,161.38 81.43 

. 
 26 29 13 13-0076 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2511MCG1) .................................................................................................... 1,557.05 124.86 
. 

 26 29 13 13-0077 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511MCO1) .................................................................................................................. 1,403.82 92.29 

XXXXXXX 
. 
 26 29 13 13-0078  Two Speed Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0079 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MBG1) .................................................................................................... 1,314.61 114.00 

. 
 26 29 13 13-0080 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MBO1) .................................................................................................... 1,161.38 81.43 
. 

 26 29 13 13-0081 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MCG1) .................................................................................................... 1,557.05 124.86 

. 
 26 29 13 13-0082 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MCO1) .................................................................................................... 1,403.82 92.29 

XXXXXXX 
. 
 26 29 13 13-0083  Magnetic Contactors/Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0084  Non Reversing, Magnetic Contactors (26 29 13 13-0083) 
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. 

. 
 26 29 13 13-0085  Open Enclosure, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0086 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAO11) ................................................................................................. 514.56 108.58 

. 
 26 29 13 13-0087 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SAO12) ................................................................................................. 579.81 119.43 
. 

 26 29 13 13-0088 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBO5) ................................................................................................... 558.09 108.58 

. 
 26 29 13 13-0089 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBO1) ................................................................................................... 624.37 119.43 
. 

 26 29 13 13-0090 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBO2) ................................................................................................... 689.62 130.29 

. 
 26 29 13 13-0091 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBO3) ................................................................................................... 871.86 162.86 
. 

 26 29 13 13-0092 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBO4) ................................................................................................ 1,099.70 195.43 

. 
 26 29 13 13-0093 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO5) ................................................................................................... 652.35 119.43 
. 

 26 29 13 13-0094 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO1) ................................................................................................... 717.60 130.29 

. 
 26 29 13 13-0095 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO2) ................................................................................................... 784.90 141.15 
. 

 26 29 13 13-0096 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO3) ................................................................................................ 1,000.75 190.01 

. 
 26 29 13 13-0097 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO4) ................................................................................................ 1,227.57 222.58 
. 

 26 29 13 13-0098 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDO1) ...................................................................... 1,117.61 130.29 

. 
 26 29 13 13-0099 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDO2) ...................................................................... 1,239.75 162.86 
. 

 26 29 13 13-0100 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDO3) ...................................................................... 1,614.65 217.14 

. 
 26 29 13 13-0101 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEO1) ...................................................................... 1,683.30 162.86 
. 

 26 29 13 13-0102 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEO2) ...................................................................... 1,911.03 217.14 

. 
 26 29 13 13-0103 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEO3) ...................................................................... 2,432.07 271.43 
. 

 26 29 13 13-0104 EA Size 3, 3 Phase, 5 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEO4) ...................................................................... 3,485.77 325.72 

. 
 26 29 13 13-0105 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO1)....................................................................... 3,819.69 271.43 
. 

 26 29 13 13-0106 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO2)....................................................................... 4,194.61 325.72 

. 
 26 29 13 13-0107 EA Size 4, 3 Phase, 4 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO3)....................................................................... 5,689.76 380.00 
. 

 26 29 13 13-0108 EA Size 5, 1 Phase, 2 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO1) ...................................................................... 7,752.28 325.72 

. 
 26 29 13 13-0109 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO2) ...................................................................... 8,590.18 434.28 
. 

 26 29 13 13-0110 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHO2) .................................................................... 22,380.51 651.44 

. 
 26 29 13 13-0111 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SJO2) .............................................................................................. 32,036.51 977.15 

XXXXXXX 
. 
 26 29 13 13-0112  NEMA 1, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0113 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAG11) ................................................................................................. 546.69 108.58 

. 
 26 29 13 13-0114 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SAG12) ................................................................................................. 611.93 119.43 
. 

 26 29 13 13-0115 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG5) ................................................................................................... 590.21 108.58 

. 
 26 29 13 13-0116 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG1) ................................................................................................... 657.53 119.43 
. 

 26 29 13 13-0117 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG2) ................................................................................................... 722.78 130.29 

. 
 26 29 13 13-0118 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG3) ................................................................................................... 907.09 162.86 
. 

 26 29 13 13-0119 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG4) ................................................................................................ 1,135.97 195.43 

. 
 26 29 13 13-0120 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG5) ................................................................................................... 686.55 119.43 
. 

 26 29 13 13-0121 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG1) ................................................................................................... 753.87 130.29 

. 
 26 29 13 13-0122 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG2) ................................................................................................... 819.10 141.15 
. 

 26 29 13 13-0123 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG3) ................................................................................................ 1,035.99 190.01 

. 
 26 29 13 13-0124 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG4) ................................................................................................ 1,261.77 222.58 
. 

 26 29 13 13-0125 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG1) ...................................................................... 1,270.99 130.29 
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. 
 26 29 13 13-0126 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG2) ...................................................................... 1,394.16 162.86 
. 

 26 29 13 13-0127 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG3) ...................................................................... 1,768.02 217.14 

. 
 26 29 13 13-0128 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG1) ...................................................................... 1,984.86 162.86 
. 

 26 29 13 13-0129 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG2) ...................................................................... 2,211.56 217.14 

. 
 26 29 13 13-0130 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG3) ...................................................................... 2,733.63 271.43 
. 

 26 29 13 13-0131 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG1) ...................................................................... 4,444.59 271.43 

. 
 26 29 13 13-0132 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG2) ...................................................................... 4,819.51 325.72 
. 

 26 29 13 13-0133 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGG2) ...................................................................... 9,729.09 434.28 

. 
 26 29 13 13-0134 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHG2) .................................................................... 27,389.03 651.44 
. 

 26 29 13 13-0135 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amperes, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SJG2) .............................................................................................. 37,059.54 977.15 

XXXXXXX 
. 
 26 29 13 13-0136  NEMA 12, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0137 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBA1) ................................................................................................... 834.74 119.43 

. 
 26 29 13 13-0138 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 12 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBA2) ................................................................................................... 899.99 130.29 
. 

 26 29 13 13-0139 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCA2) ................................................................................................... 996.31 141.15 

. 
 26 29 13 13-0140 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA1) ...................................................................... 1,594.32 130.29 
. 

 26 29 13 13-0141 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA2) ...................................................................... 1,718.53 162.86 

. 
 26 29 13 13-0142 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA1) ....................................................................... 2,368.30 162.86 
. 

 26 29 13 13-0143 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA2) ....................................................................... 2,593.96 217.14 

. 
 26 29 13 13-0144 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFA2) ....................................................................... 6,089.00 325.72 
. 

 26 29 13 13-0145 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGA2) .................................................................... 12,977.94 434.28 

. 
 26 29 13 13-0146 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, NEMA 

12 Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHA2) ............................................................... 31,372.63 651.44 

XXXXXXX 
. 
 26 29 13 13-0147  NEMA 4/4X, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0148 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBW12) ............................................................................................. 1,239.90 130.29 

. 
 26 29 13 13-0149 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 4/4X Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SCW11) ..................................................................................... 1,285.50 130.29 
. 

 26 29 13 13-0150 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 4/4X Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SCW12) ..................................................................................... 1,350.73 141.15 

. 
 26 29 13 13-0151 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 4/4X Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SCW13) ..................................................................................... 1,567.62 190.01 
. 

 26 29 13 13-0152 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDW12) ................................................................... 2,457.42 162.86 

. 
 26 29 13 13-0153 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 4/4X 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEW12) .................................................................... 3,716.30 217.14 
. 

 26 29 13 13-0154 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 
4/4X Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFW12)............................................................ 7,388.54 325.72 

. 
 26 29 13 13-0155 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 

4/4X Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGW12) ......................................................... 12,977.94 434.28 
. 

 26 29 13 13-0156 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, NEMA 
4/4X Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHW2) ........................................................... 34,767.61 651.44 

XXXXXXX 
. 
 26 29 13 13-0157  NEMA 7/9, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0158 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 7/9 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBT2) ................................................................................................ 2,492.61 173.72 

XXXXXXX 
. 
 26 29 13 13-0159  Non Reversing, Magnetic Starters (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0160  Open Enclosure, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0161 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SAO11) ........................................................................................................ 617.16 108.58 

. 
 26 29 13 13-0162 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, Open Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SAO12)................................................................................... 638.88 119.43 
. 

 26 29 13 13-0163 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBO1) .......................................................................................................... 689.66 119.43 

. 
 26 29 13 13-0164 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SBO2) ................................................................................................... 763.19 130.29 
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. 
 26 29 13 13-0165 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SBO4) ................................................................................................ 1,229.24 195.43 
. 

 26 29 13 13-0166 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCO1) .......................................................................................................... 785.99 130.29 

. 
 26 29 13 13-0167 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCO3) .................................................................................... 924.81 141.15 
. 

 26 29 13 13-0168 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amperes, Open Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCO2) ................................................................................................... 968.33 141.15 

. 
 26 29 13 13-0169 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SDO6) ....................................................................................................... 1,211.92 130.29 
. 

 26 29 13 13-0170 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDO1) ......................................................... 1,373.44 162.86 

. 
 26 29 13 13-0171 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEO1) ......................................................... 2,131.77 217.14 
. 

 26 29 13 13-0172 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, Open 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFO1) ......................................................... 4,534.52 325.72 

. 
 26 29 13 13-0173 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGO1) ....................................................... 10,352.95 434.28 
. 

 26 29 13 13-0174 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, Open 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHO2) ....................................................... 23,848.97 651.44 

. 
 26 29 13 13-0175 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amperes, Open Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SJO2) ................................................................................ 34,349.57 977.15 

XXXXXXX 
. 
 26 29 13 13-0176  NEMA 1, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0177 EA Size 00, 1 Phase, 2 Pole, .34 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SAG11) ........................................................................................................ 651.36 108.58 

. 
 26 29 13 13-0178 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, NEMA 1 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SAG12) ................................................................................... 673.08 119.43 
. 

 26 29 13 13-0179 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBG1) .......................................................................................................... 723.86 119.43 

. 
 26 29 13 13-0180 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SBG2) ..................................................................................... 797.39 130.29 
. 

 26 29 13 13-0181 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCG1) .......................................................................................................... 819.15 130.29 

. 
 26 29 13 13-0182 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCG3) .................................................................................... 893.72 141.15 
. 

 26 29 13 13-0183 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amperes, NEMA 1 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCG2) ................................................................................. 1,003.57 141.15 

. 
 26 29 13 13-0184 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, NEMA 1 Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SDG6) ................................................................................................ 1,366.33 130.29 
. 

 26 29 13 13-0185 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDG1) ......................................................... 1,527.85 162.86 

. 
 26 29 13 13-0186 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEG1) ......................................................... 2,433.34 217.14 
. 

 26 29 13 13-0187 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFG1) ......................................................... 5,159.42 325.72 

. 
 26 29 13 13-0188 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGG1) ....................................................... 11,494.97 434.28 

XXXXXXX 
. 
 26 29 13 13-0189  NEMA 12, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0190 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBA1) ........................................................................................................... 901.07 119.43 

. 
 26 29 13 13-0191 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 12 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SBA2) ..................................................................................... 974.60 130.29 
. 

 26 29 13 13-0192 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCA1)........................................................................................................... 996.37 130.29 

. 
 26 29 13 13-0193 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 12 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCA3) .................................................................................. 1,070.93 141.15 
. 

 26 29 13 13-0194 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amperes, NEMA 12 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCA2) .................................................................................. 1,180.78 141.15 

. 
 26 29 13 13-0195 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, NEMA 12 Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SDA6) ................................................................................................ 1,690.70 130.29 
. 

 26 29 13 13-0196 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDA1) ......................................................... 1,851.18 162.86 

. 
 26 29 13 13-0197 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEA1) ......................................................... 2,815.74 217.14 
. 

 26 29 13 13-0198 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFA1) .......................................................... 6,427.87 325.72 

. 
 26 29 13 13-0199 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGA1) ....................................................... 14,740.72 434.28 
. 

 26 29 13 13-0200 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, NEMA 
12 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHA2) .................................................. 35,218.41 651.44 

XXXXXXX 
. 
 26 29 13 13-0201  NEMA 3R, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0202 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBH1)........................................................................................................... 901.07 119.43 

. 
 26 29 13 13-0203 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 3R Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SBH2) ..................................................................................... 974.60 130.29 
. 

 26 29 13 13-0204 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCH1) .......................................................................................................... 996.37 130.29 



 

 Electrical 26 

26
 

Low-Voltage Electrical Distribution 26 20 
Low-Voltage Controllers 26 29 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 429 

. 
 26 29 13 13-0205 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 3R Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCH3).................................................................................. 1,070.93 141.15 
. 

 26 29 13 13-0206 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amperes, NEMA 3R Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCH2).................................................................................. 1,180.78 141.15 

. 
 26 29 13 13-0207 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, NEMA 3R Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SDH6) ................................................................................................ 1,690.70 130.29 
. 

 26 29 13 13-0208 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDH1) ......................................................... 1,851.18 162.86 

. 
 26 29 13 13-0209 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 3R 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEH1) ......................................................... 2,815.74 217.14 
. 

 26 29 13 13-0210 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFH1) ......................................................... 6,427.87 325.72 

XXXXXXX 
. 
 26 29 13 13-0211  NEMA 3R/4/4X/7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast aluminum enclosure. 
. 
. 

 26 29 13 13-0212 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 3R/4/4X/7/9 Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SBT4) ........................................................................... 2,597.22 184.57 

. 
 26 29 13 13-0213 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 3R/4/4X/7/9 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCR1).................................................................................. 3,200.36 184.57 
. 

 26 29 13 13-0214 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 3R/4/4X/7/9 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCR3) ......................................................... 3,296.69 195.43 

. 
 26 29 13 13-0215 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 

3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDR1) ..................................... 5,125.69 217.14 
. 

 26 29 13 13-0216 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SET43) .................................... 6,179.39 271.43 

. 
 26 29 13 13-0217 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 

3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFT41) .................................... 9,856.79 380.00 

XXXXXXX 
. 
 26 29 13 13-0218  NEMA 4/4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0219 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 4/4X Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBW11) ............................................................................................. 1,239.94 119.43 

. 
 26 29 13 13-0220 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 4/4X Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SBW12) ............................................................................... 1,314.51 130.29 
. 

 26 29 13 13-0221 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 4/4X Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCW11) ............................................................................................. 1,350.79 130.29 

. 
 26 29 13 13-0222 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 4/4X Enclosure, 

Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCW13) ........................................................................ 1,425.35 141.15 
. 

 26 29 13 13-0223 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 7-1/2 HP At 460/575 Volt, 36 Amperes, NEMA 4/4X Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCW12) ........................................................................ 1,535.20 141.15 

. 
 26 29 13 13-0224 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, NEMA 4/4X Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SDW16) ............................................................................... 2,427.52 130.29 
. 

 26 29 13 13-0225 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW11) ...................................................... 3,937.03 217.14 

. 
 26 29 13 13-0226 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 

4/4X Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW11) .............................................. 7,726.38 325.72 
. 

 26 29 13 13-0227 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 
4/4X Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGW11) ............................................ 17,237.21 434.28 

XXXXXXX 
. 
 26 29 13 13-0228  NEMA 4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Glass polyester enclosure. 
. 
. 

 26 29 13 13-0229 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDW21) ...................................................... 2,591.11 162.86 

. 
 26 29 13 13-0230 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 4X 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW21) ...................................................... 4,813.76 217.14 
. 

 26 29 13 13-0231 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW21)....................................................... 9,496.41 325.72 

XXXXXXX 
. 
 26 29 13 13-0232  NEMA 7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0233 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBT1) ........................................................................................................ 2,514.37 173.72 

. 
 26 29 13 13-0234 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 7/9 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SBT2) .................................................................................. 2,597.22 184.57 
. 

 26 29 13 13-0235 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT1) ........................................................................................................ 2,634.53 184.57 

. 
 26 29 13 13-0236 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 7/9 Enclosure, 

Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCT3) ........................................................................... 2,713.25 195.43 
. 

 26 29 13 13-0237 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 36 Amperes, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT2) ........................................................................................................ 2,839.68 195.43 

. 
 26 29 13 13-0238 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 7/9 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDT1) ......................................................... 4,188.86 217.14 

XXXXXXX 
. 
 26 29 13 13-0239  Reversing, Magnetic Starters (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0240  Open Enclosure, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0241 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAO13) ..................................................................................................... 1,176.63 141.15 
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. 
 26 29 13 13-0242 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, Open Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SAO16) ....................................................................................... 1,241.92 141.15 
. 

 26 29 13 13-0243 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBO1) ....................................................................................................... 1,375.55 152.00 

. 
 26 29 13 13-0244 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SBO2) ....................................................................................................... 1,426.29 162.86 
. 

 26 29 13 13-0245 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBO10) ..................................................................................................... 1,462.56 162.86 

. 
 26 29 13 13-0246 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCO2) ....................................................................................................... 1,565.10 173.72 
. 

 26 29 13 13-0247 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SCO3) ....................................................................................................... 1,628.76 190.01 

. 
 26 29 13 13-0248 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SCO7) ......................................................................................... 1,666.07 190.01 
. 

 26 29 13 13-0249 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDO1) ................................................................ 2,868.59 217.14 

. 
 26 29 13 13-0250 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SEO1) ................................................................. 4,695.15 325.72 
. 

 26 29 13 13-0251 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230, 100 HP At 460/575 Volt, 135 Amperes, Open 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SFO1) ............................................................... 10,853.25 488.58 

. 
 26 29 13 13-0252 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, Open 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SGO1) .............................................................. 20,276.79 651.44 
. 

 26 29 13 13-0253 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amperes, Open Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SJO1) ........................................................................................ 65,863.01 1,194.30 

XXXXXXX 
. 
 26 29 13 13-0254  NEMA 1, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0255 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAG13) ..................................................................................................... 1,217.10 130.29 

. 
 26 29 13 13-0256 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SAG15) ..................................................................................................... 1,269.90 141.15 
. 

 26 29 13 13-0257 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, NEMA 1 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SAG16) ....................................................................................... 1,307.21 141.15 

. 
 26 29 13 13-0258 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SBG1) ....................................................................................................... 1,437.73 152.00 
. 

 26 29 13 13-0259 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBG2) ....................................................................................................... 1,490.54 162.86 

. 
 26 29 13 13-0260 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SBG4) ......................................................................................... 1,527.85 162.86 
. 

 26 29 13 13-0261 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SCG2) ....................................................................................................... 1,658.37 173.72 

. 
 26 29 13 13-0262 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCG6) ....................................................................................................... 1,722.03 190.01 
. 

 26 29 13 13-0263 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SCG8) ......................................................................................... 1,759.34 190.01 

. 
 26 29 13 13-0264 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDG2) ................................................................ 3,111.09 217.14 
. 

 26 29 13 13-0265 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SEG2) ................................................................. 5,114.86 325.72 

. 
 26 29 13 13-0266 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 1 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SFG3) ............................................................... 11,624.27 488.58 

XXXXXXX 
. 
 26 29 13 13-0267  NEMA 12, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0268 EA Size 0, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 18 Amperes, NEMA 12 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBA2) ........................................................................................................ 1,755.84 162.86 

. 
 26 29 13 13-0269 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 12 Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SBA4) .......................................................................................... 1,793.14 162.86 
. 

 26 29 13 13-0270 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 12 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SCA4) ......................................................................................... 2,024.64 190.01 

. 
 26 29 13 13-0271 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 12 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDA1) ................................................................. 3,554.63 217.14 

XXXXXXX 
. 
 26 29 13 13-0272  NEMA 4X, Reversing, Magnetic Starters (26 29 13 13-0239) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0273 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 4/4X Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SBW14) ....................................................................................... 2,205.60 162.86 

. 
 26 29 13 13-0274 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 4/4X Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCW11)..................................................................................................... 2,603.49 173.72 

XXXXXXX 
. 
 26 29 13 13-0275  Magnetic Contactor/Starters Accessories (26 29 13 13-0083) 
. 
. 

 26 29 13 13-0276 EA NEMA 1 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA2) .................................. 164.23 13.57 
    For Factory Installed Accessory, Deduct  -27.15 

. 
 26 29 13 13-0277 EA NEMA 12 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA3) ................................ 281.23 13.57 

    For Factory Installed Accessory, Deduct  -27.15 
. 

 26 29 13 13-0278 EA NEMA 1 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC2) .............................................. 164.23 13.57 
    For Factory Installed Accessory, Deduct  -27.15 

. 
 26 29 13 13-0279 EA NEMA 12 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC8) ............................................ 281.23 13.57 

    For Factory Installed Accessory, Deduct  -27.15 
. 

 26 29 13 13-0280 EA NEMA 1 And 12 Enclosure Red Pilot Light Kit, Contactor/Starter Accessory (Square D 9999SP2R)................................. 281.23 13.57 
    For Factory Installed Accessory, Deduct  -27.15 
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. 
 26 29 13 13-0281 EA Internal Nonconvertible Contact Block Kit, 1 Contact, Contactor/Starter Accessory (Square D 9999SX11) ....................... 138.70 10.86 

    For Factory Installed Accessory, Deduct  -21.71 
. 

 26 29 13 13-0282 EA External Convertible Field Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX6) ................................... 123.34 10.86 
    For Factory Installed Accessory, Deduct  -21.71 

. 
 26 29 13 13-0283 EA External Convertible Field Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory (Square 

D 9999SX8) ....................................................................................................................................................................... 164.23 13.57 
    For Factory Installed Accessory, Deduct  -27.15 

. 
 26 29 13 13-0284 EA External Field Non Convertible Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX13) .......................... 138.70 10.86 

    For Factory Installed Accessory, Deduct  -21.71 
. 

 26 29 13 13-0285 EA External Field Non Convertible Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory 
(Square D 9999SX15) ....................................................................................................................................................... 185.51 13.57 

    For Factory Installed Accessory, Deduct  -27.15 
. 

 26 29 13 13-0286 EA 30 Amperes, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB6) ................................... 208.43 10.86 
    For Factory Installed Accessory, Deduct  -21.71 

. 
 26 29 13 13-0287 EA 45 Amperes, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB11) ................................. 360.88 10.86 

    For Factory Installed Accessory, Deduct  -21.71 
. 

 26 29 13 13-0288 EA 60 Amperes, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB21) ................................. 383.33 10.86 
    For Factory Installed Accessory, Deduct  -21.71 

. 
 26 29 13 13-0289 EA 30 Amperes, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB8) ................................... 458.49 13.57 

    For Factory Installed Accessory, Deduct  -27.15 
. 

 26 29 13 13-0290 EA 45 Amperes, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB13) ................................. 802.39 13.57 
    For Factory Installed Accessory, Deduct  -27.15 

. 
 26 29 13 13-0291 EA 60 Amperes, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB23) ................................. 802.39 13.57 

    For Factory Installed Accessory, Deduct  -27.15 
. 

 26 29 13 13-0292 EA Adapter Bracket For Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SBT1) ........................................ 47.14 8.15 
    For Factory Installed Accessory, Deduct  -16.29 

. 
 26 29 13 13-0293 EA 1 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF3) ....................................................... 97.34 10.86 

    For Factory Installed Accessory, Deduct  -21.71 
. 

 26 29 13 13-0294 EA 2 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF4) ..................................................... 128.78 13.57 
    For Factory Installed Accessory, Deduct  -27.15 

. 
 26 29 13 13-0295 EA Transient Suppression Module, Contactor/Starter Accessory (Square D 9999ST1)........................................................... 100.42 13.57 

    For Factory Installed Accessory, Deduct  -27.15 
. 

 26 29 13 13-0296 EA Terminal Block, Contactor/Starter Accessory (Square D 9999T7) ........................................................................................ 55.65 8.15 
    For Factory Installed Accessory, Deduct  -16.29 

. 
 26 29 13 13-0297 EA Closing Plate For NEMA 1 Enclosures, Contactor/Starter Accessory (Square D 9999SG1) ................................................ 33.20 8.15 

    For Factory Installed Accessory, Deduct  -16.29 
. 

 26 29 13 13-0298 EA 1 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R39) ............................... 181.25 10.86 
    For Factory Installed Accessory, Deduct  -21.71 

. 
 26 29 13 13-0299 EA 2 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R40) ............................... 314.32 13.57 

    For Factory Installed Accessory, Deduct  -27.15 

XXXXXXX 
. 
 26 29 13 13-0300  Definite Purpose Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0301  Open Enclosure, Definite Purpose Starter (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0302 EA Open Enclosure, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amperes, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO13) ........................................................................................... 568.37 130.29 

    For Factory Installed Accessory, Deduct  -260.58 
. 

 26 29 13 13-0303 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amperes, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO22) ................................................................................................... 567.33 130.29 

    For Factory Installed Accessory, Deduct  -260.58 
. 

 26 29 13 13-0304 EA Open Enclosure, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amperes, Definite Purpose 
Starter With Thermal Overload Protection (Square D 8911DPSO23) ............................................................................... 613.91 141.15 

    For Factory Installed Accessory, Deduct  -282.29 
. 

 26 29 13 13-0305 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amperes, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO32) ................................................................................................... 605.67 130.29 

    For Factory Installed Accessory, Deduct  -260.58 
. 

 26 29 13 13-0306 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amperes, Definite Purpose 
Starter With Thermal Overload Protection (Square D 8911DPSO33) ............................................................................... 658.47 141.15 

    For Factory Installed Accessory, Deduct  -282.29 
. 

 26 29 13 13-0307 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amperes, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO42) ........................................................................................... 638.84 130.29 

    For Factory Installed Accessory, Deduct  -260.58 
. 

 26 29 13 13-0308 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amperes, Definite Purpose 
Starter With Thermal Overload Protection (Square D 8911DPSO43) ............................................................................... 739.21 162.86 

    For Factory Installed Accessory, Deduct  -325.72 
. 

 26 29 13 13-0309 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amperes, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO52) ........................................................................................... 825.22 162.86 

    For Factory Installed Accessory, Deduct  -325.72 
. 

 26 29 13 13-0310 EA Open Enclosure, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amperes, Definite Purpose 
Starter With Thermal Overload Protection (Square D 8911DPSO53) ............................................................................ 1,041.17 190.01 

    For Factory Installed Accessory, Deduct  -380.00 

XXXXXXX 
. 
 26 29 13 13-0311  NEMA 1, Definite Purpose Starter (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0312 EA NEMA 1, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 20 Amperes, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG12) ................................................................................................... 582.92 119.43 

    For Factory Installed Accessory, Deduct  -238.86 
. 

 26 29 13 13-0313 EA NEMA 1, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amperes, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG13) ................................................................................................... 629.51 130.29 

    For Factory Installed Accessory, Deduct  -260.58 
. 

 26 29 13 13-0314 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amperes, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG22) ................................................................................................... 627.44 130.29 

    For Factory Installed Accessory, Deduct  -260.58 
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. 
 26 29 13 13-0315 EA NEMA 1, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG23) ................................................................................................... 677.13 141.15 
    For Factory Installed Accessory, Deduct  -282.29 

. 
 26 29 13 13-0316 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG32) ................................................................................................... 666.82 130.29 
    For Factory Installed Accessory, Deduct  -260.58 

. 
 26 29 13 13-0317 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG33) ................................................................................................... 720.65 141.15 
    For Factory Installed Accessory, Deduct  -282.29 

. 
 26 29 13 13-0318 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG42) ................................................................................................... 702.05 130.29 
    For Factory Installed Accessory, Deduct  -260.58 

. 
 26 29 13 13-0319 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG43) ................................................................................................... 801.39 162.86 
    For Factory Installed Accessory, Deduct  -325.72 

. 
 26 29 13 13-0320 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG52) ................................................................................................... 884.29 162.86 
    For Factory Installed Accessory, Deduct  -325.72 

. 
 26 29 13 13-0321 EA NEMA 1, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG53) ................................................................................................ 1,101.28 190.01 
    For Factory Installed Accessory, Deduct  -380.00 

XXXXXXX 
. 
 26 29 13 13-0322  Definite Purpose Starter Accessory (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0323 EA Start-Stop Push Button Kit, Definite Purpose Starter Accessory ........................................................................................ 185.51 13.57 
Note: Or Hand-Off-Auto Selector Switch Kit 

    For Factory Installed Accessory, Deduct  -27.15 

XXXXXXX 
. 
 26 29 13 13-0324  Panel Mounted Miniature Contactor (26 29 13 13) 
. 
. 
 26 29 13 13-0325  Non Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0326 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 
Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, AC Coil, Non Reversing, Panel Mounted Miniature Contactor 
(Square D LC1K) ............................................................................................................................................................... 167.65 54.28 

. 
 26 29 13 13-0327 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LC1K) ............................................................................................................................... 197.15 59.72 

. 
 26 29 13 13-0328 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LC1K) ............................................................................................................................... 197.15 59.72 

. 
 26 29 13 13-0329 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, AC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LC1K) ............................................................................................................................... 219.41 65.14 

. 
 26 29 13 13-0330 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, DC Coil, Non Reversing, Panel Mounted Miniature Contactor 
(Square D LP1K) ............................................................................................................................................................... 186.30 54.28 

. 
 26 29 13 13-0331 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, DC Coil With Integral Suppression, Non Reversing, Panel 
Mounted Miniature Contactor (Square D LP1K) ................................................................................................................ 196.67 54.28 

. 
 26 29 13 13-0332 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 214.77 59.72 

. 
 26 29 13 13-0333 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 225.13 59.72 

. 
 26 29 13 13-0334 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 220.99 59.72 

. 
 26 29 13 13-0335 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 225.13 59.72 

. 
 26 29 13 13-0336 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Coil, Non Reversing, Panel 
Mounted Miniature Contactor (Square D LP1K) ................................................................................................................ 240.14 65.14 

. 
 26 29 13 13-0337 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 231.35 59.72 

. 
 26 29 13 13-0338 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 250.50 65.14 

. 
 26 29 13 13-0339 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 233.42 59.72 

. 
 26 29 13 13-0340 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 233.42 59.72 

. 
 26 29 13 13-0341 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 260.87 65.14 

. 
 26 29 13 13-0342 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Low Consumption Coil With 
Integral Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) .......................................... 260.87 65.14 

XXXXXXX 
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. 
 26 29 13 13-0343  Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0344 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 
Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, AC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LC2K) ............................................................................................................................................................... 243.30 54.28 

. 
 26 29 13 13-0345 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, AC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 264.03 54.28 

. 
 26 29 13 13-0346 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K)............................................................................................................................................... 292.49 59.72 

. 
 26 29 13 13-0347 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 292.49 59.72 

. 
 26 29 13 13-0348 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil With Integral Suppression, Reversing, 
Panel Mounted Miniature Contactor (Square D LC2K) ...................................................................................................... 313.22 59.72 

. 
 26 29 13 13-0349 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K)............................................................................................................................................... 328.23 65.14 

. 
 26 29 13 13-0350 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amperes, 20 Amperes, AC Coil, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 328.23 65.14 

. 
 26 29 13 13-0351 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, DC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LP2K) ............................................................................................................................................................... 281.64 54.28 

. 
 26 29 13 13-0352 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, DC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LP2K) ............................................................................................................................... 302.37 54.28 

. 
 26 29 13 13-0353 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LP2K) ............................................................................................................................................... 328.77 59.72 

. 
 26 29 13 13-0354 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil With Integral Suppression, Reversing, 
Panel Mounted Miniature Contactor (Square D LP2K) ...................................................................................................... 349.49 59.72 

. 
 26 29 13 13-0355 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LP2K) ............................................................................................................................................... 370.72 65.14 

. 
 26 29 13 13-0356 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP2K) .................................................................................... 391.44 65.14 

. 
 26 29 13 13-0357 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .............................................................. 317.37 59.72 

. 
 26 29 13 13-0358 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .............................................................. 366.07 59.72 

. 
 26 29 13 13-0359 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .............................................................. 414.24 65.14 

XXXXXXX 
. 
 26 29 13 13-0360  Panel Mounted Miniature Contactor Accessories (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0361 EA 2 Auxiliary Contacts, 10 Amperes, Panel Mounted Miniature Contactor Accessory (Square D LA1KN02) .......................... 70.55 27.15 
. 

 26 29 13 13-0362 EA 4 Auxiliary Contacts, 10 Amperes, Panel Mounted Miniature Contactor Accessory (Square D LA1KN40) .......................... 78.55 27.15 
. 

 26 29 13 13-0363 EA Electronic Time Delay Contact, 2 Amperes, Panel Mounted Miniature Contactor Accessory (Square D LA2KT2U) ............ 93.04 27.15 
. 

 26 29 13 13-0364 EA Overload Relay, Panel Mounted Miniature Contactor Accessory (Square D LR2K0301) ................................................... 121.86 27.15 

XXXXXXX 
. 
 26 29 13 13-0365  Reduced Voltage Auto Transformer Type 240-600 Volt, 3 Pole (26 29 13 13) 
. 
. 
 26 29 13 13-0366  NEMA 1 Enclosure (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0367 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............... 7,044.34 520.20 
    For NEMA 4, Add  747.73 

. 
 26 29 13 13-0368 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 12,315.68 693.59 

    For NEMA 4, Add  1,365.78 
. 

 26 29 13 13-0369 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 21,584.13 823.65 
    For NEMA 4, Add  2,492.76 

. 
 26 29 13 13-0370 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 52,697.56 1,007.88 

    For NEMA 4, Add  6,336.33 
. 

 26 29 13 13-0371 EA  Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 84,094.74 1,289.65 
    For NEMA 4, Add  10,189.30 

XXXXXXX 
. 
 26 29 13 13-0372  NEMA 12 Enclosure (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0373 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ............. 6,994.51 531.25 
. 

 26 29 13 13-0374 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 12,224.67 694.68 
. 

 26 29 13 13-0375 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 21,418.02 821.04 
. 

 26 29 13 13-0376 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 52,275.34 1,003.44 
. 

 26 29 13 13-0377 EA Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 83,415.78 1,290.19 

XXXXXXX 
. 
 26 29 13 13-0378  Factory Modifications Pilot Devices (26 29 13 13-0365) 
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. 

. 
 26 29 13 13-0379 EA  Start-Stop Push-button, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device ........................................................................................................................................................................ 176.17  
. 

 26 29 13 13-0380 EA  H-O-A Select Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device ........................................................................................................................................................................ 194.29  

. 
 26 29 13 13-0381 EA  Forward-Reverse-Stop, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device ........................................................................................................................................................................ 330.72  
. 

 26 29 13 13-0382 EA  Pilot Light, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot Device ......... 179.69  
. 

 26 29 13 13-0383 EA  Fused Control Circuit, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device ........................................................................................................................................................................ 258.38  

. 
 26 29 13 13-0384 EA  Auxiliary Interlock, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 

Device ................................................................................................................................................................................ 129.19  
. 

 26 29 13 13-0385 EA  Auxiliary Relay, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 
Device ................................................................................................................................................................................ 421.67  

XXXXXXX 
. 
 26 29 13 13-0386  Factory Modifications Meters (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0387 EA Ammeter And Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Meter .............................................................................................................................................................................. 1,694.96  

. 
 26 29 13 13-0388 EA  Voltmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter ................ 1,637.10  

. 
 26 29 13 13-0389 EA  Wattmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter .................. 578.77  

. 
 26 29 13 13-0390 EA  Elapsed-time Meter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Meter ................................................................................................................................................................................. 479.57  

XXXXXXX 
. 
 26 29 13 13-0391  Factory Modifications Main Circuit Breakers (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0392 EA  Reduced Voltage Auto Transformer Starter, Size 3, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 2,240.14  
. 

 26 29 13 13-0393 EA  Reduced Voltage Auto Transformer Starter, Size 4, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 4,096.94  
. 

 26 29 13 13-0394 EA  Reduced Voltage Auto Transformer Starter, Size 5-7, Circuit Breaker, Factory Modification Main Circuit Breaker ......... 8,714.59  

XXXXXXX 
. 
 26 29 13 13-0395  Factory Modifications Addition (26 29 13 13-0365) 

Note: For reversing service auto transformer type. 
. 
. 

 26 29 13 13-0396 EA  Reduced Voltage Auto Transformer Starter, Size 3, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase ................................................................................................................................................................................ 376.21  

. 
 26 29 13 13-0397 EA  Reduced Voltage Auto Transformer Starter, Size 4, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase ................................................................................................................................................................................ 376.21  
. 

 26 29 13 13-0398 EA  Reduced Voltage Auto Transformer Starter, Size 5, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase ................................................................................................................................................................................ 376.21  

. 
 26 29 13 13-0399 EA  Reduced Voltage Auto Transformer Starter, Size 6, 7, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase ................................................................................................................................................................................ 376.21  

XXXXXXX 
. 
 26 29 13 13-0400  Combination Starters Non-Reversing (26 29 13 13) 
. 
. 
 26 29 13 13-0401  240-600 Volt, 3-Pole (26 29 13 13-0400) 
. 
. 
 26 29 13 13-0402  NEMA 1 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0403 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,696.39 249.26 
    For Electronic Overloads, Add  226.99 

. 
 26 29 13 13-0404 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,045.62 390.14 

    For Electronic Overloads, Add  239.46 
. 

 26 29 13 13-0405 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,898.59 455.18 
    For Electronic Overloads, Add  379.14 

. 
 26 29 13 13-0406 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 4,450.32 563.54 

    For Electronic Overloads, Add  631.07 
. 

 26 29 13 13-0407 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 8,212.78 899.50 
    For Electronic Overloads, Add  1,217.24 

. 
 26 29 13 13-0408 EA  Combination Starter, Size 5, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 16,641.87 1,127.09 

    For Electronic Overloads, Add  2,732.98 

XXXXXXX 
. 
 26 29 13 13-0409  NEMA 1 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0410 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,169.01 249.26 
    For Electronic Overloads, Add  316.78 

. 
 26 29 13 13-0411 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,518.24 390.14 

    For Electronic Overloads, Add  329.25 
. 

 26 29 13 13-0412 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,358.07 455.18 
    For Electronic Overloads, Add  466.44 

. 
 26 29 13 13-0413 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 4,699.76 563.54 

    For Electronic Overloads, Add  678.46 
. 

 26 29 13 13-0414 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 9,643.75 899.50 
    For Electronic Overloads, Add  1,489.13 

. 
 26 29 13 13-0415 EA  Combination Starter, Size 5, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 20,435.90 1,127.09 

    For Electronic Overloads, Add  3,453.84 

XXXXXXX 
. 
 26 29 13 13-0416  Factory Modifications For NEMA 1 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0417 EA Start-Stop Push-button, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ................................ 215.22  
. 

 26 29 13 13-0418 EA H-O-A Select Switch, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt .................................... 505.51  
. 

 26 29 13 13-0419 EA Pilot Light, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ..................................................... 348.89  

XXXXXXX 
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. 
 26 29 13 13-0420  NEMA 4 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0421 EA  Combination Starter, Size 0, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 3,123.93 325.12 
    For Electronic Overloads, Add  466.44 

. 
 26 29 13 13-0422 EA  Combination Starter, Size 1, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 3,423.71 455.18 

    For Electronic Overloads, Add  478.91 
. 

 26 29 13 13-0423 EA  Combination Starter, Size 2, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 4,941.91 498.52 
    For Electronic Overloads, Add  748.31 

. 
 26 29 13 13-0424 EA  Combination Starter, Size 3, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 7,912.65 606.89 

    For Electronic Overloads, Add  1,274.61 
. 

 26 29 13 13-0425 EA  Combination Starter, Size 4, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 12,545.07 899.50 
    For Electronic Overloads, Add  2,040.38 

. 
 26 29 13 13-0426 EA  Combination Starter, Size 5, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 27,695.77 1,127.09 

    For Electronic Overloads, Add  4,833.22 

XXXXXXX 
. 
 26 29 13 13-0427  NEMA 4 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0428 EA  Combination Starter, Size 0, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,596.55 325.12 
    For Electronic Overloads, Add  556.24 

. 
 26 29 13 13-0429 EA  Combination Starter, Size 1, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,896.33 455.18 

    For Electronic Overloads, Add  568.71 
. 

 26 29 13 13-0430 EA  Combination Starter, Size 2, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 5,401.39 498.52 
    For Electronic Overloads, Add  835.61 

. 
 26 29 13 13-0431 EA  Combination Starter, Size 3, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 8,162.08 606.89 

    For Electronic Overloads, Add  1,322.00 
. 

 26 29 13 13-0432 EA  Combination Starter, Size 4, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 13,976.04 899.50 
    For Electronic Overloads, Add  2,312.26 

. 
 26 29 13 13-0433 EA  Combination Starter, Size 5, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 26,212.29 1,127.09 

    For Electronic Overloads, Add  4,551.36 

XXXXXXX 
. 
 26 29 13 13-0434  Factory Modifications For NEMA 4 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0435 EA Start-Stop Push-button, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ................................ 215.25  
. 

 26 29 13 13-0436 EA H-0-A Select Switch, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt..................................... 505.51  
. 

 26 29 13 13-0437 EA Pilot Light, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ..................................................... 348.89  

XXXXXXX 
. 
 26 29 13 13-0438  NEMA 12 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0439 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 1,756.12 250.89 
    For Electronic Overloads, Add  238.33 

. 
 26 29 13 13-0440 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 2,108.64 392.64 

    For Electronic Overloads, Add  251.43 
. 

 26 29 13 13-0441 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 2,998.36 451.60 
    For Electronic Overloads, Add  398.10 

. 
 26 29 13 13-0442 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 4,616.39 564.42 

    For Electronic Overloads, Add  662.62 
. 

 26 29 13 13-0443 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 8,533.10 903.19 
    For Electronic Overloads, Add  1,278.10 

. 
 26 29 13 13-0444 EA  Combination Starter, Size 5, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ................... 17,361.06 1,128.82 

    For Electronic Overloads, Add  2,869.62 

XXXXXXX 
. 
 26 29 13 13-0445  NEMA 12 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0446 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,320.46 250.89 
    For Electronic Overloads, Add  345.56 

. 
 26 29 13 13-0447 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,675.65 392.64 

    For Electronic Overloads, Add  359.16 
. 

 26 29 13 13-0448 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 3,581.08 451.60 
    For Electronic Overloads, Add  508.81 

. 
 26 29 13 13-0449 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 5,024.12 564.42 

    For Electronic Overloads, Add  740.09 
. 

 26 29 13 13-0450 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 10,355.69 903.19 
    For Electronic Overloads, Add  1,624.40 

. 
 26 29 13 13-0451 EA  Combination Starter, Size 5, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 22,087.16 1,128.82 

    For Electronic Overloads, Add  3,767.58 

XXXXXXX 
. 
 26 29 13 13-0452  Factory Modifications For NEMA 12 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0453 EA Start-Stop Push-button, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .............................. 213.46  
. 

 26 29 13 13-0454 EA H-O-A Select Switch, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .................................. 501.31  
. 

 26 29 13 13-0455 EA Pilot Light, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt ................................................... 345.98  

XXXXXXX 
. 
 26 29 13 13-0456  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0457 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 4,109.68 520.20 
. 

 26 29 13 13-0458 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 5,568.21 693.59 
. 

 26 29 13 13-0459 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 6,046.50 953.69 
. 

 26 29 13 13-0460 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 8,988.83 1,300.49 
. 

 26 29 13 13-0461 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................. 13,549.48 1,820.68 

XXXXXXX 
. 
 26 29 13 13-0462  Factory Modifications For NEMA 7 Or 9 Enclosure (26 29 13 13-0401) 
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. 

. 
 26 29 13 13-0463 EA Start-Stop Push-button, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt ..................... 1,279.97  

. 
 26 29 13 13-0464 EA H-0-A Select Switch, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt .......................... 1,279.97  

. 
 26 29 13 13-0465 EA Pilot Light, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt .......................................... 1,279.97  

XXXXXXX 
. 
 26 29 13 13-0466  Combination Starters Reversing (26 29 13 13) 
. 
. 
 26 29 13 13-0467  240-600 Volt, 3 Pole (26 29 13 13-0466) 
. 
. 
 26 29 13 13-0468  NEMA 1 With Disconnect Switch (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0469 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 2,092.62 325.12 
. 

 26 29 13 13-0470 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 2,422.10 455.18 
. 

 26 29 13 13-0471 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 3,542.52 498.52 
. 

 26 29 13 13-0472 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 5,411.56 606.89 
. 

 26 29 13 13-0473 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 10,618.27 899.50 

XXXXXXX 
. 
 26 29 13 13-0474  NEMA 1 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0475 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,341.99 325.12 
. 

 26 29 13 13-0476 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,688.28 455.18 
. 

 26 29 13 13-0477 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 3,854.13 498.52 
. 

 26 29 13 13-0478 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 4,982.56 606.89 
. 

 26 29 13 13-0479 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 11,461.13 899.50 

XXXXXXX 
. 
 26 29 13 13-0480  NEMA 12 With Disconnect Switch (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0481 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,237.63 334.55 
. 

 26 29 13 13-0482 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,576.81 451.60 
. 

 26 29 13 13-0483 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 3,801.14 501.77 
. 

 26 29 13 13-0484 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 5,840.11 602.13 
. 

 26 29 13 13-0485 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .......................... 11,515.83 903.19 

XXXXXXX 
. 
 26 29 13 13-0486  NEMA 12 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0487 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 2,512.39 334.55 
. 

 26 29 13 13-0488 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 2,870.12 451.60 
. 

 26 29 13 13-0489 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 4,144.49 501.77 
. 

 26 29 13 13-0490 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 5,367.41 602.13 
. 

 26 29 13 13-0491 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ................................ 12,444.54 903.19 

XXXXXXX 
. 
 26 29 13 13-0492  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0493 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 4,980.07 693.59 
. 

 26 29 13 13-0494 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 5,343.29 866.99 
. 

 26 29 13 13-0495 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 7,690.20 1,127.09 
. 

 26 29 13 13-0496 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 12,255.41 1,473.88 
. 

 26 29 13 13-0497 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 22,414.43 1,994.08 

XXXXXXX 
. 
 26 29 13 13-0498  Solid State Motor Controllers (26 29 13 13) 
. 
. 
 26 29 13 13-0499  Adjustable Voltage Drives, DC Motors (26 29 13 13-0498) 
. 
. 

 26 29 13 13-0500 EA  0.5-1.5 HP DC Solid State Motor Controller, Reversing With Dynamic Braking .............................................................. 1,667.22 195.07 
. 

 26 29 13 13-0501 EA  0.5-2.0 HP DC Solid State Motor Controller, Non-Reversing With Dynamic Braking ....................................................... 2,016.16 195.07 

XXXXXXX 
. 
 26 29 13 13-0502  Removal And Reinstallation Of Motor Starters (26 29 13 13) 

Note: Includes storage and cleaning. 
. 
. 

 26 29 13 13-0503 EA Removal And Reinstallation Of Up To 25 HP Motor Starter With Disconnect ..................................................................... 774.10  

XXXXXXX 
. 
 26 29 13 13-0504  Auxiliary Devices (26 29 13 13) 
. 
. 

 26 29 13 13-0505 EA Normally Open, Auxiliary Contact ....................................................................................................................................... 488.42 108.38 
. 

 26 29 13 13-0506 EA Normally Closed, Auxiliary Contact ..................................................................................................................................... 488.42 108.38 
. 

 26 29 13 13-0507 EA Pilot Light Kit ....................................................................................................................................................................... 515.84 108.38 

XXXXXXX 
. 
 26 29 23  Variable-Frequency Motor Controllers (26 29) 
. 
. 
 26 29 23 00-0001  208/230 Volt, Ultra Low Harmonic (ULH) Variable Frequency Drives (26 29 23) 

Note: 1 or 3 phase. Wall mounted. ABB ACH580 Series. Includes full voltage bypass with main input circuit 
breaker. NEMA 1 enclosure. 

. 

. 
 26 29 23 00-0002 EA  3/4 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 2,231.44 407.72 

    For 6-Pulse Drive Package, Deduct  -778.75 
. 

 26 29 23 00-0003 EA 1 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................. 2,517.16 445.62 
    For 6-Pulse Drive Package, Deduct  -896.53 

. 
 26 29 23 00-0004 EA 1-1/2 HP, 208/230 Volt Variable Frequency Drive ........................................................................................................... 2,932.51 489.99 

    For 6-Pulse Drive Package, Deduct  -1,073.90 
. 

 26 29 23 00-0005 EA  2 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................. 3,104.87 470.98 
    For 6-Pulse Drive Package, Deduct  -1,189.60 
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. 
 26 29 23 00-0006 EA  3 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................. 3,325.95 513.51 

    For 6-Pulse Drive Package, Deduct  -1,264.42 
. 

 26 29 23 00-0007 EA 5 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................. 3,609.38 513.51 
    For 6-Pulse Drive Package, Deduct  -1,420.31 

. 
 26 29 23 00-0008 EA 7.5 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 4,312.50 613.12 

    For 6-Pulse Drive Package, Deduct  -1,697.44 
. 

 26 29 23 00-0009 EA 10 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 4,721.91 613.12 
    For 6-Pulse Drive Package, Deduct  -1,922.62 

. 
 26 29 23 00-0010 EA 15 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 6,192.31 923.17 

    For 6-Pulse Drive Package, Deduct  -2,390.28 
. 

 26 29 23 00-0011 EA 20 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 7,326.05 923.17 
    For 6-Pulse Drive Package, Deduct  -3,013.84 

. 
 26 29 23 00-0012 EA 25 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 8,908.55 1,226.35 

    For 6-Pulse Drive Package, Deduct  -3,550.78 
. 

 26 29 23 00-0013 EA 30 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 10,325.71 1,226.35 
    For 6-Pulse Drive Package, Deduct  -4,330.22 

. 
 26 29 23 00-0014 EA 40 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 11,553.92 1,226.35 

    For 6-Pulse Drive Package, Deduct  -5,005.73 
. 

 26 29 23 00-0015 EA 50 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 15,256.51 1,550.26 
    For 6-Pulse Drive Package, Deduct  -6,685.86 

. 
 26 29 23 00-0016 EA 60 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 18,406.34 1,833.92 

    For 6-Pulse Drive Package, Deduct  -8,106.17 
. 

 26 29 23 00-0017 EA 75 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 20,925.74 1,833.92 
    For 6-Pulse Drive Package, Deduct  -9,491.84 

XXXXXXX 
. 
 26 29 23 00-0018  460/480 Volt, Ultra Low Harmonic (ULH) Variable Frequency Drives (26 29 23) 

Note: 3 Phase. ABB ACH580 Series. Includes full voltage bypass with main circuit breaker. NEMA 1 enclosure. 
. 
. 

 26 29 23 00-0019 EA 3 HP, 480 Volt Variable Frequency Drive ........................................................................................................................ 5,372.25 733.59 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -2,147.79 
. 

 26 29 23 00-0020 EA  5 HP, 480 Volt Variable Frequency Drive ........................................................................................................................ 5,561.20 733.59 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -2,251.71 
. 

 26 29 23 00-0021 EA 7.5 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 6,062.53 874.08 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -2,372.96 
. 

 26 29 23 00-0022 EA  10 HP, 480 Volt Variable Frequency Drive ...................................................................................................................... 6,094.02 874.08 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -2,390.28 
. 

 26 29 23 00-0023 EA 15 HP, 480 Volt Variable Frequency Drive ...................................................................................................................... 8,129.99 1,325.14 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -3,013.84 
. 

 26 29 23 00-0024 EA  20 HP, 480 Volt Variable Frequency Drive ...................................................................................................................... 8,570.88 1,325.14 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -3,256.32 
. 

 26 29 23 00-0025 EA  25 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 10,267.13 1,748.16 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -3,723.99 
. 

 26 29 23 00-0026 EA 30 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 11,841.75 1,748.16 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -4,590.03 
. 

 26 29 23 00-0027 EA 40 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 13,479.36 1,748.16 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -5,490.72 
. 

 26 29 23 00-0028 EA  50 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 17,667.92 2,220.59 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -7,274.77 
. 

 26 29 23 00-0029 EA 60 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 23,658.30 2,633.34 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -10,115.39 
. 

 26 29 23 00-0030 EA  75 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 25,169.94 2,633.34 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -10,946.79 
. 

 26 29 23 00-0031 EA 100 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 29,173.06 2,934.36 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -12,817.45 
. 

 26 29 23 00-0032 EA  125 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 30,810.67 2,934.36 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -13,718.13 
. 

 26 29 23 00-0033 EA  150 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 34,211.86 2,934.36 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -15,588.79 
. 

 26 29 23 00-0034 EA 200 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 39,457.13 3,541.42 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -17,805.86 
. 

 26 29 23 00-0035 EA  250 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 49,578.74 3,699.48 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -23,198.88 
. 

 26 29 23 00-0036 EA  300 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 58,172.61 4,245.02 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -27,325.41 
. 

 26 29 23 00-0037 EA  350 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 67,001.60 4,603.85 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -31,786.58 
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. 
 26 29 23 00-0038 EA  400 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 77,755.75 4,971.21 

Note: Floor mounted. 
    For 6-Pulse Drive Package, Deduct  -37,297.39 

. 
 26 29 23 00-0039 EA 450 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 83,792.44 5,390.75 

Note: Floor mounted. 
    For 6-Pulse Drive Package, Deduct  -40,156.02 

XXXXXXX 
. 
 26 30  Facility Electrical Power Generating and Storing Equipment 

(26) 
. 
. 
 26 31  Photovoltaic Collectors (26 30) 
. 
. 
 26 31 00 00-0002  Rigid Photovoltaic Modules (26 31) 
. 
. 
 26 31 00 00-0003  Sanyo Rigid Photovoltaic Modules (26 31 00 00-0002) 
. 
. 

 26 31 00 00-0004 EA 205 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 16.3% Module 
Efficiency (Sanyo HIP-205NHKA6) ................................................................................................................................. 2,019.82 102.95 

    For >50, Deduct  -181.39 
. 

 26 31 00 00-0005 EA 210 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 16.7% Module 
Efficiency (Sanyo HIP-210NHKA6) ................................................................................................................................. 2,118.15 102.95 

    For >50, Deduct  -191.22 
. 

 26 31 00 00-0006 EA 215 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 17.1% Module 
Efficiency (Sanyo HIP-215HNKA6) ................................................................................................................................. 1,981.25 102.95 

    For >50, Deduct  -177.53 

XXXXXXX 
. 
 26 31 00 00-0007  Sharp Rigid Photovoltaic Modules (26 31 00 00-0002) 
. 
. 

 26 31 00 00-0008 EA 224 Watt Polycrystalline Photovoltaic Module, 64.6" x 39.1", 13.74% Module Efficiency (Sharp ND-224UC1) ............... 1,577.07 102.95 
    For >50, Deduct  -137.12 

. 
 26 31 00 00-0009 EA 230 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.1% Module Efficiency (Sharp NU-U230F3) ............... 1,796.55 102.95 

    For >50, Deduct  -159.06 
. 

 26 31 00 00-0010 EA 235 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.4% Module Efficiency (Sharp NU-U235F1) ............... 1,831.31 102.95 
    For >50, Deduct  -162.54 

. 
 26 31 00 00-0011 EA 240 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.7% Module Efficiency (Sharp NU-U240F1) ............... 1,722.66 102.95 

    For >50, Deduct  -151.68 

XXXXXXX 
. 
 26 31 00 00-0012  BP Solar Rigid Photovoltaic Modules (26 31 00 00-0002) 

Note: Approved for applications in NEC Class 1, Division 2, Groups C and D hazardous locations. 
. 
. 

 26 31 00 00-0013 EA 50 Watt Polycrystalline Photovoltaic Module, 33" x 21.1" (BP SX350J) .............................................................................. 768.61 102.95 
    For >50, Deduct  -56.27 

. 
 26 31 00 00-0014 EA 75 Watt Polycrystalline Photovoltaic Module, 47.6" x 21.14" (BP SX375J) ......................................................................... 953.31 102.95 

    For >50, Deduct  -74.74 
. 

 26 31 00 00-0015 EA 80 Watt Polycrystalline Photovoltaic Module, 47.6" x 20.9" (BP SX380J) ........................................................................ 1,027.20 102.95 
    For >50, Deduct  -82.13 

XXXXXXX 
. 
 26 31 00 00-0016  Photovoltaic Inverters (26 31) 
. 
. 
 26 31 00 00-0017  Fronius Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0018 EA 3 KW Photovoltaic Inverter (Fronius IG Plus 3.0-1) ......................................................................................................... 4,836.75 108.38 
. 

 26 31 00 00-0019 EA 5 KW Photovoltaic Inverter (Fronius IG Plus 5.0-1) ......................................................................................................... 6,385.99 108.38 
. 

 26 31 00 00-0020 EA 6 KW Photovoltaic Inverter (Fronius IG Plus 6.0-1) ......................................................................................................... 6,741.93 108.38 
. 

 26 31 00 00-0021 EA 7.5 KW Photovoltaic Inverter (Fronius IG Plus 7.5-1) ...................................................................................................... 7,540.50 108.38 
. 

 26 31 00 00-0022 EA 10 KW Photovoltaic Inverter (Fronius IG Plus 10.0-1) ................................................................................................... 11,951.42 108.38 
. 

 26 31 00 00-0023 EA 12 KW Photovoltaic Inverter (Fronius IG Plus 12.0-3-1) ................................................................................................ 13,895.79 108.38 
. 

 26 31 00 00-0024 EA 11.4 KW Photovoltaic Inverter (Fronius IG Plus 11.4-3 Delta) ....................................................................................... 11,293.80 216.75 
. 

 26 31 00 00-0025 EA 11.4 KW Photovoltaic Inverter (Fronius IG Plus 11.4-3) ................................................................................................ 14,303.64 216.75 
. 

 26 31 00 00-0026 EA Inverter Display Stand (Fronius 4,045,894) ........................................................................................................................ 416.29 54.18 

XXXXXXX 
. 
 26 31 00 00-0027  SMA Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0028 EA 4 KW AC Photovoltaic Inverter (SMA Sunny Boy 4000TL-US-22) ................................................................................... 3,591.47 108.38 
. 

 26 31 00 00-0029 EA 5 KW AC Photovoltaic Inverter (SMA Sunny Boy 5000TL-US-22) ................................................................................... 4,314.82 108.38 
. 

 26 31 00 00-0030 EA 6 KW AC Photovoltaic Inverter (SMA Sunny Boy 6000TL-US-22) ................................................................................... 4,988.93 108.38 
. 

 26 31 00 00-0031 EA 7 KW AC Photovoltaic Inverter (SMA Sunny Boy 7000TL-US-22) ................................................................................... 5,503.57 108.38 
. 

 26 31 00 00-0032 EA 8 KW AC Photovoltaic Inverter (SMA Sunny Boy 8000TL-US-12) ................................................................................... 5,330.21 108.38 

XXXXXXX 
. 
 26 31 00 00-0033  PVPowered Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0034 EA 120 Volt, 1.1 KW Photovoltaic Inverter (PVPowered PVP1100) ...................................................................................... 4,443.52 108.38 
. 

 26 31 00 00-0035 EA 240 Volt, 2 KW Photovoltaic Inverter (PVPowered PVP2000) ......................................................................................... 4,648.17 108.38 
. 

 26 31 00 00-0036 EA 240 Volt, 2.5 KW Photovoltaic Inverter (PVPowered PVP2500) ...................................................................................... 5,137.60 108.38 
. 

 26 31 00 00-0037 EA 240 Volt, 3.5 KW Photovoltaic Inverter (PVPowered PVP3500) ...................................................................................... 6,090.52 135.46 
. 

 26 31 00 00-0038 EA 208 Volt, 4.6 KW Photovoltaic Inverter (PVPowered PVP4600) ...................................................................................... 7,426.07 162.56 
. 

 26 31 00 00-0039 EA 240 Volt, 4.8 KW Photovoltaic Inverter (PVPowered PVP4800) ...................................................................................... 7,488.37 162.56 
. 

 26 31 00 00-0040 EA 240 Volt, 5.2 KW Photovoltaic Inverter (PVPowered PVP5200) ...................................................................................... 7,903.02 162.56 
. 

 26 31 00 00-0041 EA 208 Volt, 75 KW Photovoltaic Inverter (PVPowered PVP75kW) .................................................................................... 94,407.20 866.99 
. 

 26 31 00 00-0042 EA 480 Volt, 75 KW Photovoltaic Inverter (PVPowered PVP75kW) .................................................................................... 94,532.35 866.99 
. 

 26 31 00 00-0043 EA 208 Volt, 100 KW Photovoltaic Inverter (PVPowered PVP100kW) .............................................................................. 102,305.01 866.99 
. 

 26 31 00 00-0044 EA 480 Volt, 100 KW Photovoltaic Inverter (PVPowered PVP100kW) ................................................................................ 94,831.01 866.99 
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XXXXXXX 
. 
 26 31 00 00-0045  Solectria Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0046 EA 208 Or 480 Volt, 10 KW Photovoltaic Inverter (Solectria PVI) ....................................................................................... 14,847.42 216.75 
. 

 26 31 00 00-0047 EA 208 Or 480 Volt, 13 KW Photovoltaic Inverter (Solectria PVI) ....................................................................................... 14,847.42 216.75 
. 

 26 31 00 00-0048 EA 208 Volt, 15 KW, Photovoltaic Inverter (Solectria PVI) .................................................................................................. 15,282.74 216.75 
. 

 26 31 00 00-0049 EA 480 Volt, 15 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 15,282.74 216.75 
. 

 26 31 00 00-0050 EA 208 Volt, 50 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 46,525.39 650.25 
. 

 26 31 00 00-0051 EA 480 Volt, 50 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 44,348.79 650.25 
. 

 26 31 00 00-0052 EA 208 Volt, 60 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 50,878.59 650.25 
. 

 26 31 00 00-0053 EA 480 Volt, 60 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 49,669.37 650.25 
. 

 26 31 00 00-0054 EA 208 Volt, 75 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 54,022.57 650.25 
. 

 26 31 00 00-0055 EA 480 Volt, 75 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 51,604.13 650.25 
. 

 26 31 00 00-0056 EA 208 Volt, 85 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 56,874.51 866.99 
. 

 26 31 00 00-0057 EA 480 Volt, 85 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 54,214.22 866.99 
. 

 26 31 00 00-0058 EA 208 Volt, 100 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................. 59,051.11 866.99 
. 

 26 31 00 00-0059 EA 480 Volt, 100 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................. 55,907.14 866.99 

XXXXXXX 
. 
 26 31 00 00-0060  Xantrex Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0061 EA 0.6 KW Photovoltaic Inverter (Xantrex 806-1206) ............................................................................................................... 617.53 27.10 
. 

 26 31 00 00-0062 EA 1 KW Photovoltaic Inverter (Xantrex 806-1210).................................................................................................................. 673.48 27.10 
. 

 26 31 00 00-0063 EA 2 KW Photovoltaic Inverter (Xantrex 806-1220)............................................................................................................... 1,084.70 27.10 

XXXXXXX 
. 
 26 31 00 00-0064  Photovoltaic DC-DC Converters (26 31) 
. 
. 

 26 31 00 00-0065 EA 15 Amperes, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-20) ........................................... 359.42 40.64 
Note: Hazardous locations. 

. 
 26 31 00 00-0066 EA 20 Amperes, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-23) ........................................... 237.74 40.64 

. 
 26 31 00 00-0067 EA 60 Amperes, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-60) ........................................... 672.34 40.64 

XXXXXXX 
. 
 26 31 00 00-0068  Photovoltaic Combiner Boxes (26 31) 
. 
. 
 26 31 00 00-0069  Midnight Solar Photovoltaic Combiner Boxes (26 31 00 00-0068) 
. 
. 

 26 31 00 00-0070 EA 3 - 150 Volt DC Breaker Or 3 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 
(Midnite Solar MNPV3) ...................................................................................................................................................... 421.94 108.38 

. 
 26 31 00 00-0071 EA 6 - 150 Volt DC Breaker Or 4 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 

(Midnite Solar MNPV6) ...................................................................................................................................................... 410.67 108.38 
. 

 26 31 00 00-0072 EA 12 - 150 Volt DC Breaker Or 10 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 
(Midnite Solar MNPV12) .................................................................................................................................................... 654.86 162.56 

. 
 26 31 00 00-0073 EA 6 - 300 Volt DC Breaker, NEMA 3R, Aluminum Photovoltaic Combiner Box (Midnite Solar MNPV12-250) ....................... 658.81 162.56 

. 
 26 31 00 00-0074 EA 16, 600 Volt DC Breakers, NEMA 3R, Aluminum Photovoltaic Combiner Box (Midnite Solar MNPV16) ......................... 1,024.35 162.56 

XXXXXXX 
. 
 26 31 00 00-0075  SMA Photovoltaic Combiner Boxes (26 31 00 00-0068) 
. 
. 

 26 31 00 00-0076 EA 6 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SBCB-6) ................................................................................. 953.81 108.38 
. 

 26 31 00 00-0077 EA 12 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-12) ......................................................................... 1,145.86 108.38 
. 

 26 31 00 00-0078 EA 28 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-28) ......................................................................... 2,218.31 216.75 
. 

 26 31 00 00-0079 EA 52 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-52) ......................................................................... 5,142.25 216.75 
. 

 26 31 00 00-0080 EA 4 Input NEMA 3R, Steel Combination DC Disconnect And Photovoltaic Combiner Box (SMA Combi-Switch) .................. 849.89 108.38 

XXXXXXX 
. 
 26 31 00 00-0081  Photovoltaic Charge Controller (26 31) 
. 
. 

 26 31 00 00-0082 EA 35 Amperes, 12 Or 24 Volt, Charge Controller (Xantrex C-35) ........................................................................................... 285.54 40.64 
. 

 26 31 00 00-0083 EA 40 Amperes, 12 Or 24 Volt, Charge Controller (Xantrex C-40) ........................................................................................... 383.33 40.64 
. 

 26 31 00 00-0084 EA 60 Amperes, 12 Or 24 Volt, Charge Controller (Xantrex C-60) ........................................................................................... 448.52 40.64 
. 

 26 31 00 00-0085 EA Remote Digital Meter For Xantrex C-35, 40 And 60 ........................................................................................................... 342.04 40.64 
. 

 26 31 00 00-0086 EA MPPT Charge Controller (Xantrex XW SCC)................................................................................................................... 1,199.12 54.18 

XXXXXXX 
. 
 26 31 00 00-0087  Photovoltaic Batteries (26 31) 
. 
. 
 26 31 00 00-0088  Concorde Photovoltaic Batteries (26 31 00 00-0087) 
. 
. 

 26 31 00 00-0089 EA 34 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-340T) ........................................ 267.04 16.26 
. 

 26 31 00 00-0090 EA 45 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-420T) ........................................ 336.51 21.67 
. 

 26 31 00 00-0091 EA 49 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-490T) ........................................ 364.85 21.67 
. 

 26 31 00 00-0092 EA 56 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-560T) ........................................ 416.81 32.51 
. 

 26 31 00 00-0093 EA 69 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-690T) ........................................ 475.44 32.51 
. 

 26 31 00 00-0094 EA 89 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-890T) ........................................ 564.46 37.93 
. 

 26 31 00 00-0095 EA 104 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-1040T) .................................... 647.22 43.35 
. 

 26 31 00 00-0096 EA 108 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-1080T) .................................... 639.79 43.35 
. 

 26 31 00 00-0097 EA 210 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-2120T) ................................. 1,177.87 51.48 
. 

 26 31 00 00-0098 EA 255 Ampere Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-2580T) ................................. 1,363.10 54.18 

XXXXXXX 
. 
 26 31 00 00-0099  Deka Photovoltaic Batteries (26 31 00 00-0087) 
. 
. 

 26 31 00 00-0100 EA 31 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8GU1) ................................................................ 278.10 27.15 
. 

 26 31 00 00-0101 EA 50 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G22NF) ............................................................ 384.58 27.15 
. 

 26 31 00 00-0102 EA 74 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G24)................................................................. 569.28 27.15 
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. 
 26 31 00 00-0103 EA 86 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G27) ................................................................. 651.86 27.15 

. 
 26 31 00 00-0104 EA 98 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G31) ................................................................. 654.03 27.15 

. 
 26 31 00 00-0105 EA 183 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G4D) ........................................................... 1,271.16 27.15 

. 
 26 31 00 00-0106 EA 225 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G8D) ........................................................... 1,471.08 27.15 

XXXXXXX 
. 
 26 31 00 00-0107  Battery Enclosures (26 31 00 00-0087) 
. 
. 

 26 31 00 00-0108 EA 14" x 12" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge 55-2501-010) ........................................... 314.94 27.10 
. 

 26 31 00 00-0109 EA 22" x 16" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS1GC) ............................................ 1,560.17 27.15 
. 

 26 31 00 00-0110 EA 37" x 16" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS2GCL) .......................................... 1,466.73 27.15 
. 

 26 31 00 00-0111 EA 37" x 16" x 14.5" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS4GC) ....................................... 1,955.66 27.15 
. 

 26 31 00 00-0112 EA 15" x 17.1" x 8.4" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETSLCF1) ....................................... 869.16 27.15 
. 

 26 31 00 00-0113 EA 31" x 36" x 14" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETSBR827BP) ................................. 2,049.09 27.15 

XXXXXXX 
. 
 26 31 00 00-0114  Photovoltaic System Monitoring (26 31) 
. 
. 

 26 31 00 00-0115 EA Solar Inverter Monitor (Xantrex 864-0203) .......................................................................................................................... 665.10 54.18 
. 

 26 31 00 00-0116 EA Photovoltaic System Monitoring, Remote Diagnosis, Data Storage Communication Hub (SMA Sunny WebBox) .......... 1,388.95 27.10 
. 

 26 31 00 00-0117 EA Sun Radiation And Temperature Monitor (SMA Sunny SensorBox) ................................................................................ 1,159.75 27.10 
. 

 26 31 00 00-0118 EA PT100 Ambient Temperature Sensor For Sunny SensorBox (SMA) .................................................................................. 210.24 27.10 
. 

 26 31 00 00-0119 EA Wind Sensor Accessory For Sunny SensorBox (SMA) ....................................................................................................... 521.86 54.18 
. 

 26 31 00 00-0120 EA Sunny Boy Control with RS485 (SMA) ............................................................................................................................. 1,366.13 27.10 
. 

 26 31 00 00-0121 EA RS 485 Module (SMA) ........................................................................................................................................................ 307.10 27.10 
. 

 26 31 00 00-0122 EA RS 232 Module (SMA) ........................................................................................................................................................ 314.94 27.10 
. 

 26 31 00 00-0123 EA Wireless Monitor with Bluetooth (SMA Sunny Beam) ......................................................................................................... 590.15  
. 

 26 31 00 00-0124 EA Bluetooth Piggy-Back Computer Card (SMA) ..................................................................................................................... 319.17 27.10 
. 

 26 31 00 00-0125 EA RS485-N Communication Computer Card (SMA) ............................................................................................................... 316.98 27.10 
. 

 26 31 00 00-0126 EA Bluetooth Repeater (SMA) .................................................................................................................................................. 602.78 27.10 
. 

 26 31 00 00-0127 EA Sunny Boy PC Service Cable (SMA) .................................................................................................................................. 287.21 8.13 
. 

 26 31 00 00-0128 EA Integrated Revenue Grade Meter, Option (PVPowered) .................................................................................................. 5,573.74  
. 

 26 31 00 00-0129 EA Data Monitoring Module (PVPowered PVM1010) ............................................................................................................... 601.50 27.10 
. 

 26 31 00 00-0130 EA Wireless IG Personal Display (Fronius 4,240,108) ............................................................................................................. 599.69  
. 

 26 31 00 00-0131 EA DatCom Power Supply (Fronius 43,0001,2311) ................................................................................................................. 196.35  
. 

 26 31 00 00-0132 EA Wireless Card For IG Personal Display (Fronius 4,240,008,Z) ........................................................................................... 356.18 27.10 
. 

 26 31 00 00-0133 EA Retrofit Solar Inverter Interface And Power Supply Option Communication Card (Fronius 4,240,001,Z) ........................... 300.55 27.10 
. 

 26 31 00 00-0134 EA Datalogger Pro Box (Fronius 4,240,102) ......................................................................................................................... 1,195.62 27.10 
. 

 26 31 00 00-0135 EA Datalogger Easy Box (Fronius 4,240,103) .......................................................................................................................... 775.91 27.10 
. 

 26 31 00 00-0136 EA Datalogger Interface Box (Fronius 4,240,105) ................................................................................................................. 1,350.50 27.10 
. 

 26 31 00 00-0137 EA Datalogger Web (Fronius 4,240,122) ............................................................................................................................... 2,324.42 27.10 
. 

 26 31 00 00-0138 EA Interface Box (Fronius 4,240,109)....................................................................................................................................... 620.69 27.10 
. 

 26 31 00 00-0139 EA Interface Card (Fronius 4,240,009,Z) .................................................................................................................................. 441.38 27.10 
. 

 26 31 00 00-0140 EA Interface Card Easy (Fronius 4,240,013,Z) ......................................................................................................................... 289.26 27.10 
. 

 26 31 00 00-0141 EA Sensor Box (Fronius 4,240,104) ...................................................................................................................................... 1,248.94 27.10 
. 

 26 31 00 00-0142 EA Ambient Temperature Sensor (Fronius 43,0001,1188) ....................................................................................................... 133.83 27.10 
. 

 26 31 00 00-0143 EA Irradiance Sensor (Fronius 43,0001,1188) ......................................................................................................................... 430.33 27.10 
. 

 26 31 00 00-0144 EA Module Temperature Sensor (Fronius 43,0001,1190) ........................................................................................................ 479.87 27.10 
. 

 26 31 00 00-0145 EA Wind Speed Sensor (Fronius 42,0411,0027) ...................................................................................................................... 246.21 54.18 

XXXXXXX 
. 
 26 31 00 00-0146  Photovoltaic System Accessories (26 31) 
. 
. 

 26 31 00 00-0147 EA Four Inverter Bypass Switch (OutBack AC-IOB-100Q) ....................................................................................................... 915.06 54.18 
. 

 26 31 00 00-0148 EA Line Communication Filter (Enphase LCF) ...................................................................................................................... 1,996.44 108.38 
. 

 26 31 00 00-0149 EA 15 Meter RS 485 Communication Cable (SMA) ................................................................................................................. 153.16 8.13 
. 

 26 31 00 00-0150 EA 15 Meter RS 232 Communication Cable (SMA) ................................................................................................................. 231.39 8.13 
. 

 26 31 00 00-0151 EA 24" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 34.83 2.69 
. 

 26 31 00 00-0152 EA 36" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 37.45 2.69 
. 

 26 31 00 00-0153 EA 48" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 38.93 2.69 
. 

 26 31 00 00-0154 EA 72" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 43.04 2.69 
. 

 26 31 00 00-0155 EA 120" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 49.20 2.69 
. 

 26 31 00 00-0156 EA 240" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 77.86 5.36 
. 

 26 31 00 00-0157 EA 360" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 96.98 5.36 
. 

 26 31 00 00-0158 EA 420" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .............................................................. 127.05 8.05 
. 

 26 31 00 00-0159 EA 36" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................... 44.07 2.69 
. 

 26 31 00 00-0160 EA 120" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 61.52 2.69 
. 

 26 31 00 00-0161 EA 240" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 90.19 5.36 
. 

 26 31 00 00-0162 EA 360" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ........................................................... 120.99 5.36 
. 

 26 31 00 00-0163 EA 600" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ........................................................... 195.76 10.73 
. 

 26 31 00 00-0164 EA 1200" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ......................................................... 204.46 10.73 
. 

 26 31 00 00-0165 EA Lighting Kit, 9 Watt Fluorescent, 12 Volt, 4.5 Ampere Hours Battery ............................................................................... 3,644.03 292.61 
Note: Tamper proof enclosure. 

XXXXXXX 
. 
 26 31 00 00-0166  Photovoltaic Mounting Systems (26 31) 
. 
. 

 26 31 00 00-0167 LF Anodized Aluminum Photovoltaic Module Mounting Rail (UNIRAC SolarMount Standard) .................................................. 12.17 2.71 
. 

 26 31 00 00-0168 EA Splice Bar For Photovoltaic Module Mounting Rail (UNIRAC 310229) ................................................................................. 33.91 13.54 
. 

 26 31 00 00-0169 EA Splice Plate For Photovoltaic Module Mounting Rail (UNIRAC 310216) ............................................................................... 43.59 13.54 
. 

 26 31 00 00-0170 EA 8" x 3/8" Hanger Bolt (UNIRAC 310046) ............................................................................................................................... 23.31 5.42 
Note: Supports mounting rail above tile or metal roof. 

. 
 26 31 00 00-0171 EA Mounting Rail Grounding Clip (UNIRAC 980006) ................................................................................................................. 10.83 4.06 

Note: One grounding clip for every two top mounting clamps (end clamps + mid clamps) in your installation. Only 
one of the two rails in each row requires grounding clips. 
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. 
 26 31 00 00-0172 EA Mounting Rail Grounding Lugs (UNIRAC 980012) ............................................................................................................... 23.76 5.42 

Note: Two grounding lugs for each rail splice and one additional lug for each rail. 
. 

 26 31 00 00-0173 EA Anodized Aluminum Photovoltaic Module Mounting End Clamp (UNIRAC 320002) .............................................................. 6.31 1.81 
Note: Four for each row of modules you plan to mount. 

. 
 26 31 00 00-0174 EA Anodized Aluminum Photovoltaic Module Mounting Mid Clamp (UNIRAC 320008) ............................................................... 6.63 1.81 

Note: For each row, take one less than the number of modules in the row and multiply that figure by 2. 
. 

 26 31 00 00-0175 EA Photovoltaic Module Mount L-Feet (UNIRAC 310065) ......................................................................................................... 16.26 5.42 
. 

 26 31 00 00-0176 EA 12" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310121) ....................................................................... 97.68 27.10 
Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0177 EA 30" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310122) ..................................................................... 108.64 27.10 

Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0178 EA 44" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310123) ..................................................................... 117.46 27.10 

Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0179 EA 12" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310107) ..................................................................... 143.34 40.64 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0180 EA 44" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310108) ..................................................................... 176.20 40.64 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0181 EA 72" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310109) ..................................................................... 206.01 40.64 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0182 EA 18" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310111) .................................................................... 225.20 54.18 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0183 EA 64" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310112) .................................................................... 303.69 54.18 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0184 EA 104" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310110) .................................................................. 426.01 81.28 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0185 EA Ballasted Photovoltaic Module Frame (UNIRAC 310351) .................................................................................................. 207.84  

Note: Excludes ballast. 
. 

 26 31 00 00-0186 EA Ballasted Photovoltaic Module Frame With Module Mount (UNIRAC 310355) ................................................................... 388.57  
Note: Excludes ballast. 

. 
 26 31 00 00-0187 EA 3" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310051) ......................................................................... 75.81 27.10 

. 
 26 31 00 00-0188 EA 4" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310052) ......................................................................... 76.81 27.10 

. 
 26 31 00 00-0189 EA 6" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310053) ......................................................................... 77.74 27.10 

. 
 26 31 00 00-0190 EA 7" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310054) ......................................................................... 80.04 27.10 

. 
 26 31 00 00-0191 EA 3" High Aluminum Photovoltaic Module Standoff (UNIRAC 310553) .................................................................................... 69.70 27.10 

. 
 26 31 00 00-0192 EA 4" High Aluminum Photovoltaic Module Standoff (UNIRAC 310554) .................................................................................... 70.86 27.10 

. 
 26 31 00 00-0193 EA 6" High Aluminum Photovoltaic Module Standoff (UNIRAC 310555) .................................................................................... 74.26 27.10 

. 
 26 31 00 00-0194 EA 7" High Aluminum Photovoltaic Module Standoff (UNIRAC 310556) .................................................................................... 73.30 27.10 

. 
 26 31 00 00-0195 EA 3" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310390) ........................................................................... 147.60 40.64 

. 
 26 31 00 00-0196 EA 4" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310391) ........................................................................... 148.30 40.64 

. 
 26 31 00 00-0197 EA 7" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310394) ........................................................................... 150.37 40.64 

. 
 26 31 00 00-0198 EA Photovoltaic Module Rapidfoot Standoff Assembly (UNIRAC 310370) .............................................................................. 148.21 40.64 

. 
 26 31 00 00-0199 EA Photovoltaic Module Standoff Flashing (UNIRAC 990103) ................................................................................................... 29.96 5.42 

. 
 26 31 00 00-0200 EA Photovoltaic Module Standoff Ethylene Propylene Diene Monomer (EPDM) Patch (UNIRAC 990161) ............................... 19.38 5.42 

. 
 26 31 00 00-0201 EA 1/4" Photovoltaic Module Standing Seam Metal Roof Mounting Block (UNIRAC 004030M-0100) ....................................... 37.19 8.13 

. 
 26 31 00 00-0202 EA 3/8" Photovoltaic Module Standing Seam Metal Roof Mounting Block (UNIRAC 004031M-0100) ....................................... 38.77 8.13 

. 
 26 31 00 00-0203 EA Photovoltaic Module Standing Seam Metal Roof Mounting Clamp (UNIRAC 004032M-0100) ............................................. 10.91 1.81 

Note: Mid or end clamp. 
. 

 26 31 00 00-0204 EA Photovoltaic Module Tile Roof Mounting Hook (UNIRAC 905011C-0024) ........................................................................... 50.29 5.42 
. 

 26 31 00 00-0205 EA Photovoltaic Module Wire Clip (UNIRAC 908002S-0100) ...................................................................................................... 2.48  

XXXXXXX 
. 
 26 32  Packaged Generator Assemblies (26 30) 
. 
. 
 26 32 13  Engine Generators (26 32) 
. 
. 
 26 32 13 13  Diesel-Engine-Driven Generator Sets (26 32 13) 

See CSI section 01 22 23 00-0736 for fuel reimbursment for commissioning. 
. 
. 
 26 32 13 13-0001  Diesel Generator Sets (Cummins) (26 32 13 13) 

Note: 3 Phase, 4-Wire 480/277 or 208/120 Volt complete with radiator, fuel pump, battery charger, silencer, 
exhaust flex, indicating and operating controls, electronic governor. Pricing based on installation above grade on 
concrete pad without enclosure. Includes manufacturer's representative at startup. Excludes fuel, fuel tank, 
enclosure, active diesel particulate filter, utility piping, wiring, automatic transfer switch, loadbank testing and 
concrete pad. See CSI section 01 22 23 00-0715 for loadbank rental, 26 36 23 00-0000 for automatic transfer 
switch. 

. 

. 
 26 32 13 13-0002 EA 25 KW Diesel Generator Set, 3 Phase (Cummins DSKCA) ........................................................................................... 30,390.24 956.43 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,610.18 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,738.33 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  17,026.92 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  22,702.56 
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. 
 26 32 13 13-0003 EA  35 KW Diesel Generator Set, 3 Phase (Cummins DSFAA) ........................................................................................... 32,230.46 1,177.60 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,610.18 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,738.33 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  17,026.92 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  22,702.56 

. 
 26 32 13 13-0004 EA  40 KW Diesel Generator Set, 3 Phase (Cummins DSFAB) ........................................................................................... 33,237.12 1,291.18 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,610.18 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,738.33 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  17,026.92 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  22,702.56 

. 
 26 32 13 13-0005 EA  50 KW Diesel Generator Set, 3 Phase (Cummins DSFAC) ........................................................................................... 38,976.75 1,482.47 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,610.18 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,738.33 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  17,026.92 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  22,702.56 

. 
 26 32 13 13-0006 EA  60 KW Diesel Generator Set, 3 Phase (Cummins DSFAD) ........................................................................................... 41,990.46 1,703.64 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,610.18 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,738.33 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  17,026.92 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  22,702.56 

. 
 26 32 13 13-0007 EA  80 KW Diesel Generator Set, 3 Phase (Cummins DSFAE) ........................................................................................... 49,313.43 1,996.55 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,610.18 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,738.33 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  17,026.92 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  22,702.56 

. 
 26 32 13 13-0008 EA  100 KW Diesel Generator Set, 3 Phase (Cummins DSGAA) ......................................................................................... 53,002.62 2,319.35 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  6,992.67 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  15,060.49 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  18,105.81 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  24,141.08 

. 
 26 32 13 13-0009 EA  125 KW Diesel Generator Set, 3 Phase (Cummins DSGAB) ......................................................................................... 54,253.76 2,749.74 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  6,992.67 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  15,060.49 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  18,105.81 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  24,141.08 

. 
 26 32 13 13-0010 EA  150 KW Diesel Generator Set, 3 Phase (Cummins DSGAC) ........................................................................................ 59,968.22 3,030.69 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  6,992.67 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  15,060.49 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  18,105.81 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  24,141.08 

. 
 26 32 13 13-0011 EA  175 KW Diesel Generator Set, 3 Phase (Cummins DSHAB) ......................................................................................... 62,997.31 3,383.37 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  6,992.67 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  15,060.49 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  18,105.81 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  24,141.08 

. 
 26 32 13 13-0012 EA  200 KW Diesel Generator Set, 3 Phase (Cummins DSHAC) ......................................................................................... 66,937.49 3,706.17 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  6,992.67 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  15,060.49 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  18,105.81 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  24,141.08 

. 
 26 32 13 13-0013 EA 230 KW Diesel Generator Set, 3 Phase (Cummins DSHAD) ......................................................................................... 72,131.20 3,915.40 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  6,992.67 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  15,060.49 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  18,105.81 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  24,141.08 

. 
 26 32 13 13-0014 EA  250 KW Diesel Generator Set, 3 Phase (Cummins DQDAA) ........................................................................................ 75,167.49 4,076.79 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  45,349.20 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  50,214.73 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  66,952.97 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  55,001.77 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  61,381.07 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  81,841.43 
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. 
 26 32 13 13-0015 EA  275 KW Diesel Generator Set, 3 Phase (Cummins DQHAA) ........................................................................................ 81,772.03 4,297.97 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  45,349.20 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  50,214.73 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  66,952.97 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  55,001.77 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  61,381.07 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  81,841.43 

. 
 26 32 13 13-0016 EA  300 KW Diesel Generator Set, 3 Phase (Cummins DQHAB) ........................................................................................ 83,562.97 4,489.25 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  45,349.20 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  50,214.73 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  66,952.97 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  55,001.77 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  61,381.07 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  81,841.43 

. 
 26 32 13 13-0017 EA  350 KW Diesel Generator Set, 3 Phase (Cummins DFEG) ........................................................................................... 94,147.98 5,021.27 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  45,349.20 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  50,214.73 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  66,952.97 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  55,001.77 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  61,381.07 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  81,841.43 

. 
 26 32 13 13-0018 EA  400 KW Diesel Generator Set, 3 Phase (Cummins DFEH) ......................................................................................... 101,334.34 5,499.48 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  45,349.20 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  50,214.73 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  66,952.97 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  55,001.77 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  61,381.07 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  81,841.43 

. 
 26 32 13 13-0019 EA 450 KW Diesel Generator Set, 3 Phase (Cummins DFEJ) .......................................................................................... 114,337.84 5,923.90 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  45,349.20 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  50,214.73 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  66,952.97 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  55,001.77 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  61,381.07 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  81,841.43 

. 
 26 32 13 13-0020 EA  500 KW Diesel Generator Set, 3 Phase (Cummins DFEK).......................................................................................... 120,237.40 6,312.45 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  45,349.20 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  50,214.73 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  66,952.97 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  55,001.77 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  61,381.07 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  81,841.43 

. 
 26 32 13 13-0021 EA  600 KW Diesel Generator Set, 3 Phase (Cummins DQCA) ......................................................................................... 174,450.25 6,952.06 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  92,640.09 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  111,560.32 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  148,747.09 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  108,962.80 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  129,966.09 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  173,288.12 

. 
 26 32 13 13-0022 EA  750 KW Diesel Generator Set, 3 Phase (Cummins DQCB) ......................................................................................... 199,735.63 7,645.47 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  92,640.09 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  111,560.32 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  148,747.09 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  108,962.80 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  129,966.09 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  173,288.12 

. 
 26 32 13 13-0023 EA  800 KW Diesel Generator Set, 3 Phase (Cummins DQCC)......................................................................................... 208,553.45 7,812.86 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  92,640.09 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  111,560.32 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  148,747.09 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  108,962.80 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  129,966.09 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  173,288.12 

. 
 26 32 13 13-0024 EA  900 KW Diesel Generator Set, 3 Phase (Cummins DQFAC)....................................................................................... 254,276.77 8,422.58 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  92,640.09 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  111,560.32 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  148,747.09 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  108,962.80 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  129,966.09 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  173,288.12 

. 
 26 32 13 13-0025 EA  1,000 KW Diesel Generator Set, 3 Phase (Cummins DQFAD).................................................................................... 284,087.63 8,966.55 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  92,640.09 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  111,560.32 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  148,747.09 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  108,962.80 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  129,966.09 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  173,288.12 

XXXXXXX 
. 
 26 32 13 19  Natural Gas-Engine-Driven Generator Sets (26 32 13) 
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. 

. 
 26 32 13 19-0001  Natural Gas Or Propane Generator Sets (Cummins) (26 32 13 19) 

Note: 3 Phase, 4-Wire 480/277 or 208/120 Volt complete with radiator, fuel pump, battery charger, silencer, 
exhaust flex, indicating and operating controls, electronic governor. Pricing based on installation above grade on 
concrete pad without enclosure. Includes manufacturer's representative at startup. Excludes fuel, fuel tank, 
enclosure, utility piping, wiring, automatic transfer switch, loadbank testing and concrete pad. See CSI section 01 
22 23 00-0715 for loadbank rental, 01 22 23 00-0736 for fuel reimbursement, 26 36 23 00-0000 for automatic 
transfer switches. 

. 

. 
 26 32 13 19-0002 EA 20 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMA) ................................................................ 12,949.15 801.02 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,193.03 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  4,541.36 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  7,534.55 

. 
 26 32 13 19-0003 EA 25 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMB) ................................................................ 14,623.81 956.43 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,193.03 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  4,541.36 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  7,534.55 

. 
 26 32 13 19-0004 EA  29 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMC) ............................................................... 16,861.38 1,064.03 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,193.03 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  4,541.36 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  7,534.55 

. 
 26 32 13 19-0005 EA 35 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPA) ................................................................ 19,112.38 1,177.60 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,193.03 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  12,845.71 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0006 EA  40 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPB) ................................................................ 21,434.92 1,291.18 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,193.03 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  12,845.71 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0007 EA 45 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPC) ................................................................ 23,222.48 1,392.80 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,193.03 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  12,845.71 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0008 EA  60 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHE) ................................................................ 25,428.48 1,703.64 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,193.03 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  12,845.71 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0009 EA  70 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHF) ................................................................ 27,292.24 1,906.88 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,193.03 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  10,848.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  14,464.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  12,845.71 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0010 EA  85 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHG) ................................................................ 35,720.70 2,038.40 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  7,642.06 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  15,060.49 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0011 EA  100 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHH) .............................................................. 42,998.42 2,295.44 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  7,642.06 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  15,060.49 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0012 EA  125 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGLA) ............................................................... 49,275.43 2,749.74 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  7,642.06 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  15,060.49 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0013 EA  150 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGLB) ............................................................... 58,506.55 3,030.69 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  7,642.06 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  16,586.65 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  22,115.53 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  15,060.49 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  21,560.76 

. 
 26 32 13 19-0014 EA  175 KW Natural Gas Generator Set, 3 Phase (Cummins GFBA) .................................................................................. 94,320.61 8,061.41 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  40,782.03 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  45,144.39 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  60,192.52 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  44,590.15 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  66,912.11 
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. 
 26 32 13 19-0015 EA 205 KW Natural Gas Generator Set, 3 Phase (Cummins GFBB) ................................................................................ 107,028.76 3,640.42 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  40,782.03 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  45,144.39 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  60,192.52 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  44,590.15 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  66,912.11 

. 
 26 32 13 19-0016 EA 250 KW Natural Gas Generator Set, 3 Phase (Cummins GFBC) ................................................................................ 115,110.02 4,076.79 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  40,782.03 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  45,144.39 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  60,192.52 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  44,590.15 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  66,912.11 

. 
 26 32 13 19-0017 EA 300 KW Natural Gas Generator Set, 3 Phase (Cummins GFEA) ................................................................................ 148,707.98 4,489.25 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  40,782.03 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  45,144.39 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  60,192.52 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  44,590.15 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  66,912.11 

. 
 26 32 13 19-0018 EA 350 KW Natural Gas Generator Set, 3 Phase (Cummins GFEB) ................................................................................ 159,645.34 5,021.27 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  40,782.03 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  45,144.39 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  60,192.52 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  44,590.15 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  66,912.11 

. 
 26 32 13 19-0019 EA 450 KW Natural Gas Generator Set, 3 Phase (Cummins GFGA) ................................................................................ 224,060.82 5,923.90 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  89,049.14 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  94,614.04 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  126,152.05 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  101,144.41 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  142,952.12 

. 
 26 32 13 19-0020 EA 500 KW Natural Gas Generator Set, 3 Phase (Cummins GFJB) ................................................................................. 286,392.64 6,312.45 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  89,049.14 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  94,614.04 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  126,152.05 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  101,144.41 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  142,952.12 

. 
 26 32 13 19-0021 EA 550 KW Natural Gas Generator Set, 3 Phase (Cummins GFJC)................................................................................. 320,377.36 6,653.18 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  89,049.14 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  94,614.04 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  126,152.05 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  101,144.41 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  142,952.12 

. 
 26 32 13 19-0022 EA 600 KW Natural Gas Generator Set, 3 Phase (Cummins GFLA)................................................................................. 364,794.70 6,952.06 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  89,049.14 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  94,614.04 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  126,152.05 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  101,144.41 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  142,952.12 

. 
 26 32 13 19-0023 EA 650 KW Natural Gas Generator Set, 3 Phase (Cummins GFLB)................................................................................. 381,413.87 7,215.08 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  89,049.14 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  94,614.04 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  126,152.05 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  101,144.41 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  142,952.12 

. 
 26 32 13 19-0024 EA 725 KW Natural Gas Generator Set, 3 Phase (Cummins GFLC) ................................................................................ 403,429.57 7,711.24 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  89,049.14 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  94,614.04 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  126,152.05 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  101,144.41 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  142,952.12 

XXXXXXX 
. 
 26 32 13 19-0025  Small Natural Gas Or Propane Air Cooled Generator Sets (26 32 13 19) 
. 
. 

 26 32 13 19-0026 EA  7.5 KW Natural Gas Or Propane Air Cooled Generator Set ............................................................................................ 4,360.97 501.98 
Note: Includes weatherproof composite enclosure and 100 A automatic transfer switch. 

. 
 26 32 13 19-0027 EA  10 KW Natural Gas Or Propane Air Cooled Generator Set ............................................................................................. 5,496.11 557.76 

Note: Includes weatherproof composite enclosure and 200 A automatic transfer switch. 
. 

 26 32 13 19-0028 EA  14 KW Natural Gas Or Propane Air Cooled Generator Set ............................................................................................. 6,304.99 597.14 
Note: Includes weatherproof composite enclosure and 200 A automatic transfer switch. 

XXXXXXX 
. 
 26 32 29  Rotary Converters (26 32) 
. 
. 
 26 32 29 00-0001  60 Hz AC Input 230 Or 460 Volt, 125 Volt DC Output (26 32 29) 
. 
. 

 26 32 29 00-0002 EA  3 KW, 24 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ............................................................... 9,081.29 216.75 
. 

 26 32 29 00-0003 EA  5 KW, 40 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ............................................................. 11,070.50 216.75 
. 

 26 32 29 00-0004 EA  7.5 KW, 60 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .......................................................... 14,678.58 216.75 
. 

 26 32 29 00-0005 EA  10 KW, 80 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ........................................................... 14,794.37 216.75 
. 

 26 32 29 00-0006 EA  15 KW, 120 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ......................................................... 16,416.88 270.94 
. 

 26 32 29 00-0007 EA  20 KW, 160 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ......................................................... 17,783.65 270.94 
. 

 26 32 29 00-0008 EA  25 KW, 200 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ......................................................... 18,624.14 270.94 
. 

 26 32 29 00-0009 EA  40 KW, 320 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ......................................................... 22,673.37 357.63 
. 

 26 32 29 00-0010 EA  50 KW, 400 Amperes, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ......................................................... 25,207.24 357.63 

XXXXXXX 



26
 26 Electrical 

26 30 Facility Electrical Power Generating and Storing Equipment 
26 32 Packaged Generator Assemblies 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 446  Monterey County Roads and Bridges 

. 
 26 32 29 00-0011  60 Hz AC Input, 230 Or 460 Volt, 250 Volts DC Output (26 32 29) 
. 
. 

 26 32 29 00-0012 EA  3 KW, 12 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ............................................................. 10,521.38 216.75 
. 

 26 32 29 00-0013 EA  5 KW, 20 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ............................................................. 12,554.23 216.75 
. 

 26 32 29 00-0014 EA  7.5 KW, 30 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .......................................................... 14,365.25 216.75 
. 

 26 32 29 00-0015 EA  10 KW, 40 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ........................................................... 14,764.98 216.75 
. 

 26 32 29 00-0016 EA  15 KW, 60 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ........................................................... 16,719.29 270.94 
. 

 26 32 29 00-0017 EA  20 KW, 80 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ........................................................... 18,392.42 270.94 
. 

 26 32 29 00-0018 EA  25 KW, 100 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ......................................................... 19,001.18 270.94 
. 

 26 32 29 00-0019 EA  40 KW, 160 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ......................................................... 22,583.04 357.63 
. 

 26 32 29 00-0020 EA  50 KW, 200 Amperes, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ......................................................... 23,961.59 357.63 

XXXXXXX 
. 
 26 32 29 00-0021  460 Volt 3 Phase AC Motor Drive 250 Volt DC (26 32 29) 
. 
. 

 26 32 29 00-0022 EA  33 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 25,893.91 4,184.39 
. 

 26 32 29 00-0023 EA  40 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 28,650.61 4,184.39 
. 

 26 32 29 00-0024 EA  50 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 32,552.62 5,977.70 
. 

 26 32 29 00-0025 EA  65 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 38,060.84 5,977.70 
. 

 26 32 29 00-0026 EA  85 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 43,261.19 5,977.70 
. 

 26 32 29 00-0027 EA  100 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ................................................... 50,690.20 8,966.55 
. 

 26 32 29 00-0028 EA  125 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ................................................... 61,319.15 8,966.55 

XXXXXXX 
. 
 26 32 29 00-0029  4,160 Volt 3 Phase AC Motor Drive 250 Or 500 Volt DC (26 32 29) 
. 
. 

 26 32 29 00-0030 EA  170 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 90,241.26 11,955.40 
. 

 26 32 29 00-0031 EA  200 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 98,304.83 11,955.40 
. 

 26 32 29 00-0032 EA  240 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 118,300.90 15,542.02 
. 

 26 32 29 00-0033 EA  320 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 134,431.81 18,889.53 
. 

 26 32 29 00-0034 EA  400 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 159,388.36 18,889.53 
. 

 26 32 29 00-0035 EA  560 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 226,227.53 28,214.75 
. 

 26 32 29 00-0036 EA  640 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 233,812.17 28,214.75 
. 

 26 32 29 00-0037 EA  800 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 269,408.71 32,877.36 

XXXXXXX 
. 
 26 33  Battery Equipment (26 30) 
. 
. 
 26 33 13  Batteries (26 33) 
. 
. 
 26 33 13 00-0001  Standby Batteries (26 33 13) 
. 
. 

 26 33 13 00-0002 EA 12 Volt, 100 Ampere Hours To 10.5 Volt Capacity, 6-Cell, Valve Regulated Lead-Calcium, Standby Battery ................. 1,111.99 27.15 
. 

 26 33 13 00-0003 EA 12 Volt, 100 Ampere Hours To 10.5 Volt Capacity, 6-Cell, Valve Regulated Lead-Calcium, Standby Battery With 
Steel Jacket .................................................................................................................................................................... 1,201.62 27.15 

. 
 26 33 13 00-0004 EA 725CCA, Group 31, 12 Volt Lead Calcium Standby Battery ............................................................................................... 270.02 27.15 

. 
 26 33 13 00-0005 EA 810CCA, Group 24, 12 Volt Lead Calcium Standby Battery ............................................................................................... 246.30 27.15 

. 
 26 33 13 00-0006 EA 1080CCA, Group 4D, 12 Volt Lead Calcium Standby Battery ............................................................................................ 415.49 27.15 

. 
 26 33 13 00-0007 EA 1400CCA, Group 8D, 12 Volt Lead Calcium Standby Battery ............................................................................................ 481.05 27.15 

XXXXXXX 
. 
 26 33 43  Battery Chargers (26 33) 
. 
. 
 26 33 43 00-0001  Solid State Chargers, Single Phase (26 33 43) 

Note: Includes wall bracket, 10' of DC charging cable and standard connector, 208/240/480 V. 
. 
. 

 26 33 43 00-0002 EA  Solid State Battery Charger, 6 Cell Single Phase With Wall Bracket, 208/240/480 Volt .................................................. 3,095.37 618.78 
. 

 26 33 43 00-0003 EA  Solid State Battery Charger, 9 Cell Single Phase With Wall Bracket, 208/240/480 Volt .................................................. 3,621.95 618.78 
. 

 26 33 43 00-0004 EA  Solid State Battery Charger, 12 Cell Single Phase With Wall Bracket, 208/240/480 Volt ................................................ 3,988.66 618.78 
. 

 26 33 43 00-0005 EA  Solid State Battery Charger, 18 Cell Single Phase With Wall Bracket, 208/240/480 Volt ................................................ 4,215.95 732.64 

XXXXXXX 
. 
 26 33 53  Static Uninterruptible Power Supply (26 33) 
. 
. 
 26 33 53 00-0001  Single Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53) 
. 
. 
 26 33 53 00-0002  Single Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53 00-0001) 
. 
. 
 26 33 53 00-0003  120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0004 EA 0.5 kVA, 450 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-500RT120) ................................................................................................................................. 1,034.76 107.30 
Note: Includes 12 minutes of battery backup at full load. 

. 
 26 33 53 00-0005 EA 0.7 kVA, 630 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-700RT120) ................................................................................................................................. 1,236.02 125.17 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0006 EA 1 kVA, 900 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-1000RT120) ............................................................................................................................... 1,523.45 143.05 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0007 EA 1.5 KVA, 1,350 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-1500RT120) ................................................................................................................... 1,861.01 160.94 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0008 EA 2 KVA, 1,800 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-2000RT120) ............................................................................................................................... 2,387.94 178.82 
Note: Includes 4 minutes of battery backup at full load. 
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. 
 26 33 53 00-0009 EA 3 KVA, 2,700 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT120) .............................................................................................................................. 3,845.67 214.58 
Note: Includes 4 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0010  208 Volt AC Output, 208 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0011 EA 3 KVA, 2,700 Watt, 208 Volt AC Output, 208 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT208) .............................................................................................................................. 3,774.88 214.58 
Note: Includes 4 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0012  120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 50 or 60 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0013 EA 5 KVA, 4,000 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-5000RT208) ....................................................................................................... 5,822.99 286.11 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0014 EA 6 KVA, 4,800 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-6000RT208) ....................................................................................................... 6,367.92 321.88 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0015 EA 8 KVA, 7,200 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-8000RT208) ....................................................................................................... 9,521.58 393.40 
Note: Includes 7 minutes of battery backup at full load. 

. 
 26 33 53 00-0016 EA 10 KVA, 9,000 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-10000RT208) ................................................................................................... 10,945.09 429.16 
Note: Includes 4-1/2 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0017  230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0018 EA 0.7 KVA, 630 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-700RT230) ................................................................................................................................ 1,236.02 125.17 
Note: Includes 11 minutes of battery backup at full load. 

. 
 26 33 53 00-0019 EA 1 KVA, 900 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-1000RT230) .............................................................................................................................. 1,523.45 143.05 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0020 EA 1.5 KVA, 1,350 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-1500RT230) ................................................................................................................... 1,881.92 160.94 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0021 EA 2 KVA, 1,800 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-2000RT230) .............................................................................................................................. 2,392.98 178.82 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0022 EA 3 KVA, 2,700 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT230) .............................................................................................................................. 3,861.39 214.58 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0023 EA 5 KVA, 4,000 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-5000RT230) .............................................................................................................................. 5,586.58 286.11 
Note: Includes 9 minutes of battery backup at full load. 

. 
 26 33 53 00-0024 EA 6 KVA, 4,800 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-6000RT230) .............................................................................................................................. 6,859.42 321.88 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0025 EA 10 KVA, 9,000 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-10000RT230) ............................................................................................................... 10,607.15 429.16 
Note: Includes 3 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0026  Optional Accessories For Single Phase, Uninterruptible Power Supply 

Systems (26 33 53 00-0001) 
. 
. 

 26 33 53 00-0027 EA External Battery Cabinet For 0.5 To 2 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
48VBATT) .......................................................................................................................................................................... 686.18 32.51 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0028 EA External Battery Cabinet For 3 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
72VBATT) .......................................................................................................................................................................... 898.83 32.51 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0029 EA External Battery Cabinet For 5 To 6 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
144VBATT) ........................................................................................................................................................................ 875.16 32.51 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0030 EA External Battery Cabinet For 8 To 10 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
288RTVBATT) ................................................................................................................................................................... 594.58 32.51 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0031 EA Internal Replacement Battery For 5 To 6 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® 
GXT3-144VBATKIT) .......................................................................................................................................................... 879.22 107.30 

. 
 26 33 53 00-0032 EA Internal Replacement Battery For 8 To 10 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® 

GXT3-288RTBKIT) ............................................................................................................................................................ 987.59 143.05 

XXXXXXX 
. 
 26 33 53 00-0033  Three Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53) 
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. 

. 
 26 33 53 00-0034  208 Volt AC Output, 120 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) With Internal Battery (26 33 53 00-0033) 
Note: Includes start-up, 60 Hz frequency, bypass switch and diagnostics. 

. 

. 
 26 33 53 00-0035 EA 10 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 38,721.95 429.16 
. 

 26 33 53 00-0036 EA 15 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 42,861.44 572.21 

. 
 26 33 53 00-0037 EA 20 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 47,904.82 715.27 
. 

 26 33 53 00-0038 EA 30 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 51,953.92 858.32 

. 
 26 33 53 00-0039 EA 40 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 62,511.09 1,001.38 

XXXXXXX 
. 
 26 33 53 00-0040  208 Volt AC Output, 120 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) Without Internal Battery (26 33 53 00-0033) 
Note: Excludes Internal Battery See CSI section 26 33 53 00-0055 for batteries. 

. 

. 
 26 33 53 00-0041 EA 60 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 84,781.60 1,706.89 
. 

 26 33 53 00-0042 EA 80 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 92,165.08 2,113.29 

. 
 26 33 53 00-0043 EA 100 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 101,926.26 2,465.52 
. 

 26 33 53 00-0044 EA 120 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 125,879.14 2,790.63 

. 
 26 33 53 00-0045 EA 140 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 130,668.87 3,115.75 
. 

 26 33 53 00-0046 EA 160 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 135,839.08 3,440.88 

. 
 26 33 53 00-0047 EA 180 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 142,093.97 3,766.00 
. 

 26 33 53 00-0048 EA 200 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 148,348.87 4,091.12 

XXXXXXX 
. 
 26 33 53 00-0049  480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) Without Internal Battery (26 33 53 00-0033) 
Note: Excludes Internal Battery See CSI section 26 33 53 00-0055 for batteries. 

. 

. 
 26 33 53 00-0050 EA 50 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) .............................................................................................................. 79,150.79 1,408.86 
. 

 26 33 53 00-0051 EA 100 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 
Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 102,468.60 2,476.35 

. 
 26 33 53 00-0052 EA 150 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 140,096.99 2,861.07 
. 

 26 33 53 00-0053 EA 200 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 
Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 165,044.16 3,142.85 

. 
 26 33 53 00-0054 EA 250 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 193,064.59 3,467.97 

XXXXXXX 
. 
 26 33 53 00-0055  Optional Accessories For Three Phase, Uninterruptible Power Supply 

Systems (26 33 53 00-0033) 
. 
. 

 26 33 53 00-0056 EA Programmable Relay Board For Three Phase Uninterruptible Power Supply Systems ...................................................... 612.02 54.18 
. 

 26 33 53 00-0057 EA Network Interface Card For Three Phase Uninterruptible Power Supply Systems ............................................................. 985.11 54.18 
. 

 26 33 53 00-0058 EA Remote Status Panel With 100' Of Cable For Three Phase Uninterruptible Power Supply Systems .............................. 1,890.88 108.38 
. 

 26 33 53 00-0059 EA Slim Line Distribution Panel With Two 42 Pole Panels For Three Phase Uninterruptible Power Supply Systems .......... 5,884.40 433.49 
. 

 26 33 53 00-0060 EA 12 Volt, 491 Watt, 3 Phase, 134 Ampere Hours, Battery For Uninterruptible Power Supply Systems (C&D UPS12-
490MR) .............................................................................................................................................................................. 588.01 54.18 

. 
 26 33 53 00-0061 EA 12 Volt, 204 Watt, 3 Phase, 55 Ampere Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX200) ......................................................................................................................................................................... 320.14 54.18 
. 

 26 33 53 00-0062 EA 12 Volt, 257 Watt, 3 Phase, 65 Ampere Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX250) ......................................................................................................................................................................... 359.23 54.18 

. 
 26 33 53 00-0063 EA 12 Volt, 311 Watt, 3 Phase, 75 Ampere Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX300) ......................................................................................................................................................................... 398.32 54.18 
. 

 26 33 53 00-0064 EA 12 Volt, 374 Watt, 3 Phase, 90 Ampere Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX350) ......................................................................................................................................................................... 468.68 54.18 

. 
 26 33 53 00-0065 EA 12 Volt, 415 Watt, 3 Phase, 100 Ampere Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX400) ......................................................................................................................................................................... 492.13 54.18 
. 

 26 33 53 00-0066 EA 12 Volt, 493 Watt, 3 Phase, 135 Ampere Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX500) ......................................................................................................................................................................... 613.30 54.18 

. 
 26 33 53 00-0067 EA 12 Volt, 540 Watt, 3 Phase, 150 Ampere Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX540) ......................................................................................................................................................................... 642.62 54.18 

XXXXXXX 
. 
 26 33 53 00-0068  Other Uninterruptable Power Supply Equipment (26 33 53) 
. 
. 

 26 33 53 00-0069 EA  Uninterrupted Power Supply Slim-Line Distribution Panel 42 Pole GE Plug-In ................................................................ 5,763.54 99.00 
. 

 26 33 53 00-0070 EA  Uninterrupted Power Supply Slim-Line Distribution Panel 84 Pole GE Plug-In ................................................................ 6,921.11 198.01 
. 

 26 33 53 00-0071 EA  1 Pole, 15 To 60 Amperes, GE Plug-In Breakers For UPS Distribution Panel ...................................................................... 29.15 5.94 
. 

 26 33 53 00-0072 EA  2 Pole, 15 To 40 Amperes, GE Plug-In Breakers For UPS Distribution Panel ...................................................................... 53.23 7.42 
. 

 26 33 53 00-0073 EA  2 Pole, 50 To 80 Amperes, GE Plug-In Breakers For UPS Distribution Panel .................................................................... 101.21 7.42 
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. 
 26 33 53 00-0074 EA  3 Pole, 15 To 60 Amperes, GE Plug-In Breakers For UPS Distribution Panel .................................................................... 148.38 9.90 

. 
 26 33 53 00-0075 EA  3 Pole, 70 To 100 Amperes, GE Plug-In Breakers For UPS Distribution Panel .................................................................. 211.71 9.90 

. 
 26 33 53 00-0076 EA  Uninterrupted Power Supply Remote Status Panel ......................................................................................................... 3,940.35 99.00 

. 
 26 33 53 00-0077 EA  Uninterrupted Power Supply Remote Contact Board ....................................................................................................... 1,299.98 74.25 

XXXXXXX 
. 
 26 35  Power Filters and Conditioners (26 30) 
. 
. 
 26 35 33  Power Factor Correction Equipment (26 35) 
. 
. 
 26 35 33 16  Low-Voltage Power Factor Correction Equipment (26 35 33) 
. 
. 
 26 35 33 16-0001  Power Factor Correction Capacitors (26 35 33 16) 
. 
. 

 26 35 33 16-0002 EA  Power Factor Correction Capacitors, 2.0 KVAC ................................................................................................................. 710.08  
. 

 26 35 33 16-0003 EA  Power Factor Correction Capacitors, 3.0 KVAC ................................................................................................................. 786.43  
. 

 26 35 33 16-0004 EA  Power Factor Correction Capacitors, 4.0 KVAC ................................................................................................................. 862.78  
. 

 26 35 33 16-0005 EA  Power Factor Correction Capacitors, 5.0 KVAC ................................................................................................................. 936.08  
. 

 26 35 33 16-0006 EA  Power Factor Correction Capacitors, 7.5 KVAC .............................................................................................................. 1,149.87  
. 

 26 35 33 16-0007 EA  Power Factor Correction Capacitors, 10.0 KVAC ............................................................................................................ 1,404.89  
. 

 26 35 33 16-0008 EA  Power Factor Correction Capacitors, 15.0 KVAC ............................................................................................................ 2,169.94  
. 

 26 35 33 16-0009 EA  Power Factor Correction Capacitors, 20.0 KVAC ............................................................................................................ 2,635.69  
. 

 26 35 33 16-0010 EA  Power Factor Correction Capacitors, 25.0 KVAC ............................................................................................................ 3,405.33  
. 

 26 35 33 16-0011 EA  Power Factor Correction Capacitors, 30.0 KVAC ............................................................................................................ 3,872.60  
. 

 26 35 33 16-0012 EA  Power Factor Correction Capacitors, 50.0 KVAC ............................................................................................................ 6,795.38  
. 

 26 35 33 16-0013 EA  Power Factor Correction Capacitors, 75.0 KVAC .......................................................................................................... 10,217.50  
. 

 26 35 33 16-0014 EA  Power Factor Correction Capacitors, 100.0 KVAC ........................................................................................................ 13,624.36  
. 

 26 35 33 16-0015 EA  Power Factor Correction Capacitors, Fuse Kit .................................................................................................................... 632.20  

XXXXXXX 
. 
 26 35 43  Static-Frequency Converters (26 35) 
. 
. 
 26 35 43 00-0001  Rotary Phase Converter With NEMA 1 Indoor Enclosure (26 35 43) 
. 
. 

 26 35 43 00-0002 EA 750 Watt Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................... 654.33 108.38 
. 

 26 35 43 00-0003 EA 2 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,144.13 130.05 
. 

 26 35 43 00-0004 EA 3 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,311.13 173.40 
. 

 26 35 43 00-0005 EA 5 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,801.75 216.75 
. 

 26 35 43 00-0006 EA 7 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 2,483.71 281.78 
. 

 26 35 43 00-0007 EA 11 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 3,211.65 346.80 
. 

 26 35 43 00-0008 EA 15 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 4,031.59 411.82 
. 

 26 35 43 00-0009 EA 21 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 4,921.82 466.01 
. 

 26 35 43 00-0010 EA 29 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 5,714.79 563.54 
. 

 26 35 43 00-0011 EA 36 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 6,545.55 633.99 
. 

 26 35 43 00-0012 EA 44 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 7,376.32 704.43 
. 

 26 35 43 00-0013 EA 55 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 9,163.67 850.73 
. 

 26 35 43 00-0014 EA 74 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................. 11,925.05 1,024.13 
. 

 26 35 43 00-0015 EA 87 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................. 15,128.89 1,246.30 
. 

 26 35 43 00-0016 EA 110 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 17,299.26 1,457.63 
. 

 26 35 43 00-0017 EA 125 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 22,326.42 1,625.61 
. 

 26 35 43 00-0018 EA 165 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 34,257.92 1,842.36 
. 

 26 35 43 00-0019 EA 220 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 51,248.55 2,059.11 

XXXXXXX 
. 
 26 35 53  Voltage Regulators (26 35) 
. 
. 
 26 35 53 00-0001  Voltage Regulators, 480/277 Or 208/120 Volt, 3 Phase (26 35 53) 

Note: For diesel motor generator sets mounted in switchgear cabinet. 
. 
. 

 26 35 53 00-0002 EA  50 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear .............................................. 6,574.68 1,723.15 
. 

 26 35 53 00-0003 EA  75 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear .............................................. 7,471.38 2,167.48 
. 

 26 35 53 00-0004 EA  100 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear ............................................ 8,297.08 2,579.31 

XXXXXXX 
. 
 26 36  Transfer Switches (26 30) 
. 
. 
 26 36 13  Manual Transfer Switches (26 36) 
. 
. 
 26 36 13 00-0001  Fused Manual Transfer Switches (26 36 13) 
. 
. 

 26 36 13 00-0002 EA 30 Amperes, Manual Transfer Switch, Fused, 3 Pole, 480 Volt ....................................................................................... 1,299.76 189.66 
. 

 26 36 13 00-0003 EA 60 Amperes, Manual Transfer Switch, Fused, 3 Pole, 480 Volt ....................................................................................... 1,511.30 235.60 

XXXXXXX 
. 
 26 36 13 00-0004  Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure 

(26 36 13) 
. 
. 

 26 36 13 00-0005 EA 40 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT40) ................. 2,688.85 278.88 
    For NEMA 3R Enclosure, Add  838.64 
    For NEMA 12 Enclosure, Add  789.30 

. 
 26 36 13 00-0006 EA 70 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT70) ................. 2,984.92 334.66 

    For NEMA 3R Enclosure, Add  838.64 
    For NEMA 12 Enclosure, Add  789.30 

. 
 26 36 13 00-0007 EA 125 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT125) ............. 3,390.44 390.43 

    For NEMA 3R Enclosure, Add  838.64 
    For NEMA 12 Enclosure, Add  789.30 
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. 
 26 36 13 00-0008 EA 150 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT150) ............. 4,200.94 446.20 

    For NEMA 3R Enclosure, Add  986.63 
    For NEMA 12 Enclosure, Add  789.30 

. 
 26 36 13 00-0009 EA 225 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT225) ............. 5,188.35 501.98 

    For NEMA 3R Enclosure, Add  986.63 
    For NEMA 12 Enclosure, Add  789.30 

. 
 26 36 13 00-0010 EA 260 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT260) ............. 5,831.76 557.76 

    For NEMA 3R Enclosure, Add  986.63 
    For NEMA 12 Enclosure, Add  789.30 

. 
 26 36 13 00-0011 EA 300 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT300) ............. 6,485.13 613.53 

    For NEMA 3R Enclosure, Add  1,164.22 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 13 00-0012 EA 400 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT400) ............. 7,602.53 669.31 

    For NEMA 3R Enclosure, Add  1,164.22 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 13 00-0013 EA 600 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT600) ........... 10,043.85 836.64 

    For NEMA 3R Enclosure, Add  1,164.22 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 13 00-0014 EA 800 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT800) ........... 11,313.78 1,003.97 

    For NEMA 3R Enclosure, Add  1,430.60 
    For NEMA 12 Enclosure, Add  1,381.28 

. 
 26 36 13 00-0015 EA 1,000 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT1000) ...... 15,141.13 1,434.65 

    For NEMA 3R Enclosure, Add  1,430.60 
    For NEMA 12 Enclosure, Add  1,381.28 

XXXXXXX 
. 
 26 36 23  Automatic Transfer Switches (26 36) 
. 
. 
 26 36 23 00-0001  Automatic Transfer Switch (26 36 23) 
. 
. 
 26 36 23 00-0002  Automatic Transfer Switch, 2 Pole Circuit Breaker, NEMA 1 Enclosure (26 36 23 

00-0001) 
Note: Programmable, 120/240 volt single phase, 3 wire. 

. 

. 
 26 36 23 00-0003 EA 100 Amperes, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ........ 2,460.08 390.43 

. 
 26 36 23 00-0004 EA 225 Amperes, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ........ 3,340.28 501.98 

. 
 26 36 23 00-0005 EA 400 Amperes, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ........ 5,281.15 669.31 

. 
 26 36 23 00-0006 EA 600 Amperes, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ........ 8,533.30 836.64 

XXXXXXX 
. 
 26 36 23 00-0007  Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (26 36 23 

00-0001) 
. 
. 

 26 36 23 00-0008 EA 40 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC40) .................... 3,978.72 278.88 
    For NEMA 3R Enclosure, Add  838.64 
    For NEMA 4 Enclosure, Add  887.96 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0009 EA 70 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC70) .................... 4,595.89 334.66 

    For NEMA 3R Enclosure, Add  838.64 
    For NEMA 4 Enclosure, Add  887.96 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0010 EA 125 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC125) ................ 5,056.59 390.43 

    For NEMA 3R Enclosure, Add  838.64 
    For NEMA 4 Enclosure, Add  887.96 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0011 EA 150 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC150) ................ 6,012.09 446.20 

    For NEMA 3R Enclosure, Add  986.63 
    For NEMA 4 Enclosure, Add  1,282.61 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0012 EA 225 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC225) ................ 6,863.55 501.98 

    For NEMA 3R Enclosure, Add  986.63 
    For NEMA 4 Enclosure, Add  1,282.61 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0013 EA 260 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC260) ................ 7,574.80 557.76 

    For NEMA 3R Enclosure, Add  986.63 
    For NEMA 4 Enclosure, Add  1,282.61 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0014 EA 300 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC300) ................ 7,920.63 613.53 

    For NEMA 3R Enclosure, Add  1,164.22 
    For NEMA 4 Enclosure, Add  1,381.28 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 23 00-0015 EA 400 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC400) ................ 8,952.99 669.31 

    For NEMA 3R Enclosure, Add  1,164.22 
    For NEMA 4 Enclosure, Add  1,381.28 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 23 00-0016 EA 600 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC600) .............. 12,254.53 836.64 

    For NEMA 3R Enclosure, Add  1,164.22 
    For NEMA 4 Enclosure, Add  1,381.28 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 23 00-0017 EA 800 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC800) .............. 13,755.12 1,003.97 

    For NEMA 3R Enclosure, Add  1,430.60 
    For NEMA 4 Enclosure, Add  1,578.61 
    For NEMA 12 Enclosure, Add  1,381.28 

. 
 26 36 23 00-0018 EA 1,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1000) ......... 17,994.93 1,434.65 

    For NEMA 3R Enclosure, Add  1,430.60 
    For NEMA 4 Enclosure, Add  1,578.61 
    For NEMA 12 Enclosure, Add  1,381.28 
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. 
 26 36 23 00-0019 EA 1,200 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1200)......... 23,292.08 1,554.20 

    For NEMA 3R Enclosure, Add  3,157.20 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  1,479.94 

. 
 26 36 23 00-0020 EA 1,600 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1600)......... 24,860.27 1,793.31 

    For NEMA 3R Enclosure, Add  5,130.44 
    For NEMA 4 Enclosure, Add  6,314.39 
    For NEMA 12 Enclosure, Add  5,130.44 

. 
 26 36 23 00-0021 EA 2,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC2000)......... 28,420.97 2,032.42 

    For NEMA 3R Enclosure, Add  5,130.44 
    For NEMA 4 Enclosure, Add  6,314.39 
    For NEMA 12 Enclosure, Add  5,130.44 

. 
 26 36 23 00-0022 EA 3,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC3000)......... 34,336.71 2,510.63 

    For NEMA 3R Enclosure, Add  5,130.44 
. 

 26 36 23 00-0023 EA 4,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC4000)......... 59,320.27 2,988.85 
    For NEMA 3R Enclosure, Add  24,113.04 

XXXXXXX 
. 
 26 36 23 00-0024  Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 

Enclosure (26 36 23 00-0001) 
. 
. 

 26 36 23 00-0025 EA 150 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC150) .... 19,919.82 2,119.48 
    For NEMA 3R Enclosure, Add  1,726.60 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  937.30 

. 
 26 36 23 00-0026 EA 225 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC225) .... 20,796.18 2,231.04 

    For NEMA 3R Enclosure, Add  1,726.60 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  937.30 

. 
 26 36 23 00-0027 EA 260 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC260) .... 21,800.86 2,342.59 

    For NEMA 3R Enclosure, Add  1,726.60 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  937.30 

. 
 26 36 23 00-0028 EA 300 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC300) .... 24,308.31 2,398.37 

    For NEMA 3R Enclosure, Add  1,726.60 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  937.30 

. 
 26 36 23 00-0029 EA 400 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC400) .... 28,020.91 2,454.14 

    For NEMA 3R Enclosure, Add  1,726.60 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  937.30 

. 
 26 36 23 00-0030 EA 600 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC600) .... 33,603.16 2,565.70 

    For NEMA 3R Enclosure, Add  1,726.60 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 23 00-0031 EA 800 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC800) .... 37,027.85 2,677.24 

    For NEMA 3R Enclosure, Add  1,775.92 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  1,085.29 

. 
 26 36 23 00-0032 EA 1,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1000) ................................................................................................................................................................... 46,499.34 3,123.45 
    For NEMA 3R Enclosure, Add  1,775.92 
    For NEMA 4 Enclosure, Add  1,775.92 
    For NEMA 12 Enclosure, Add  1,085.29 

. 
 26 36 23 00-0033 EA 1,200 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1200) ................................................................................................................................................................... 61,060.46 3,586.62 
    For NEMA 3R Enclosure, Add  7,892.98 
    For NEMA 4 Enclosure, Add  9,866.22 
    For NEMA 12 Enclosure, Add  7,892.98 

. 
 26 36 23 00-0034 EA 1,600 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1600) ................................................................................................................................................................... 79,532.49 3,825.72 
    For NEMA 3R Enclosure, Add  16,772.57 
    For NEMA 4 Enclosure, Add  16,772.57 
    For NEMA 12 Enclosure, Add  15,628.10 

. 
 26 36 23 00-0035 EA 2,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC2000) ................................................................................................................................................................... 90,281.97 4,184.39 
    For NEMA 3R Enclosure, Add  16,772.57 
    For NEMA 4 Enclosure, Add  16,772.57 
    For NEMA 12 Enclosure, Add  15,628.10 

. 
 26 36 23 00-0036 EA 3,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC3000) ................................................................................................................................................................. 144,101.91 4,782.16 
    For NEMA 3R Enclosure, Add  20,719.06 

. 
 26 36 23 00-0037 EA 4,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC4000) ................................................................................................................................................................. 155,575.75 5,379.93 
    For NEMA 3R Enclosure, Add  20,719.06 

XXXXXXX 
. 
 26 36 23 00-0038  Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 

1 Enclosure (26 36 23 00-0001) 
. 
. 

 26 36 23 00-0039 EA 40 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 
OTPCSE40).................................................................................................................................................................... 6,467.99 278.88 

    For NEMA 3R Enclosure, Add  493.31 
    For NEMA 12 Enclosure, Add  887.96 
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. 
 26 36 23 00-0040 EA 70 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE70) .................................................................................................................................................................... 6,999.25 334.66 
    For NEMA 3R Enclosure, Add  493.31 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0041 EA 125 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE125) .................................................................................................................................................................. 7,529.60 390.43 
    For NEMA 3R Enclosure, Add  493.31 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0042 EA 150 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE150) .................................................................................................................................................................. 9,039.56 446.20 
    For Four Pole Circuit Breaker, Add  2,466.56 
    For NEMA 3R Enclosure, Add  493.31 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0043 EA 225 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE225) ................................................................................................................................................................ 11,759.79 501.98 
    For Four Pole Circuit Breaker, Add  2,466.56 
    For NEMA 3R Enclosure, Add  493.31 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0044 EA 250 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE250) ................................................................................................................................................................ 12,523.51 557.76 
    For Four Pole Circuit Breaker, Add  2,466.56 
    For NEMA 3R Enclosure, Add  493.31 
    For NEMA 12 Enclosure, Add  887.96 

. 
 26 36 23 00-0045 EA 300 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE300) ................................................................................................................................................................ 13,028.54 613.53 
    For Four Pole Circuit Breaker, Add  3,354.52 
    For NEMA 3R Enclosure, Add  1,282.61 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 23 00-0046 EA 400 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE400) ................................................................................................................................................................ 14,740.20 669.31 
    For Four Pole Circuit Breaker, Add  3,354.52 
    For NEMA 3R Enclosure, Add  1,282.61 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 23 00-0047 EA 600 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE600) ................................................................................................................................................................ 17,888.87 836.64 
    For Four Pole Circuit Breaker, Add  3,354.52 
    For NEMA 3R Enclosure, Add  1,282.61 
    For NEMA 12 Enclosure, Add  986.63 

. 
 26 36 23 00-0048 EA 800 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE800) ................................................................................................................................................................ 18,654.08 1,003.97 
    For Four Pole Circuit Breaker, Add  4,785.12 
    For NEMA 3R Enclosure, Add  2,210.04 
    For NEMA 12 Enclosure, Add  1,381.28 

. 
 26 36 23 00-0049 EA 1,000 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure 

(Cummins OTPCSE1000) ............................................................................................................................................ 22,228.15 1,434.65 
    For Four Pole Circuit Breaker, Add  4,785.12 
    For NEMA 3R Enclosure, Add  2,210.04 
    For NEMA 12 Enclosure, Add  1,381.28 

XXXXXXX 
. 
 26 36 23 00-0050  Accessories (26 36 23) 
. 
. 

 26 36 23 00-0051 EA Auxiliary Contacts For Automatic Transfer Switch .............................................................................................................. 228.90  
. 

 26 36 23 00-0052 EA Battery Charger For Automatic Transfer Switch .............................................................................................................. 1,874.59  
. 

 26 36 23 00-0053 EA Elevator Relay Signal For Automatic Transfer Switch ......................................................................................................... 680.77  

XXXXXXX 
. 
 26 40  Electrical And Cathodic Protection (26) 
. 
. 
 26 43  Surge Protective Devices (26 40) 
. 
. 
 26 43 13  Surge Protective Devices for Low-Voltage Electrical Power Circuits (26 43) 
. 
. 
 26 43 13 00-0001  25 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0002 EA 120/240 Volt AC Single Phase, 3 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor ................................... 219.78 27.10 
. 

 26 43 13 00-0003 EA 208 Volt AC Three Phase, 3 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .......................................... 236.58 27.10 
. 

 26 43 13 00-0004 EA 240/120 Volt AC Three Phase, 4 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor.................................... 247.42 32.51 
. 

 26 43 13 00-0005 EA 277 Volt AC Single Phase, 2 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .......................................... 204.15 21.67 
. 

 26 43 13 00-0006 EA 480/277 Volt AC Three Phase, 4 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor.................................... 247.42 32.51 

XXXXXXX 
. 
 26 43 13 00-0007  50 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0008 EA 120/240 Volt AC Single Phase, 3 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor ................................... 302.58 27.10 
. 

 26 43 13 00-0009 EA 208/120 Volt AC Three Phase, 4 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor.................................... 323.02 32.51 
. 

 26 43 13 00-0010 EA 208 Volt AC Three Phase, 3 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor .......................................... 312.18 27.10 
. 

 26 43 13 00-0011 EA 480/277 Volt AC Three Phase, 4 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor.................................... 323.02 32.51 

XXXXXXX 
. 
 26 43 13 00-0012  100 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0013 EA 120/240 Volt AC Single Phase, 3 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ................................. 364.98 27.10 
. 

 26 43 13 00-0014 EA 208/120 Volt AC Three Phase, 4 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor.................................. 385.42 32.51 
. 

 26 43 13 00-0015 EA 277 Volt AC Single Phase, 2 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ........................................ 339.75 21.67 
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. 
 26 43 13 00-0016 EA 480/277 Volt AC Three Phase, 4 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ................................. 385.42 32.51 

XXXXXXX 
. 
 26 43 13 00-0017  100 kA Low Exposure (65 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPM 
. 
. 

 26 43 13 00-0018 EA 120/240 Volt AC Single Phase, 3 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 429.78 27.10 
. 

 26 43 13 00-0019 EA 208/120 Volt AC Three Phase, 4 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 485.02 32.51 
. 

 26 43 13 00-0020 EA 277 Volt AC Three Phase, 2 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor .................................. 405.75 21.67 

XXXXXXX 
. 
 26 43 13 00-0021  160 kA Low Exposure (65 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPM 
. 
. 

 26 43 13 00-0022 EA 208/120 Volt AC Single Phase, 4 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 755.02 32.51 
. 

 26 43 13 00-0023 EA 208 Volt AC Three Phase, 3 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor .................................. 744.18 27.10 
. 

 26 43 13 00-0024 EA 480/277 Volt AC Three Phase, 4 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 755.02 32.51 

XXXXXXX 
. 
 26 43 13 00-0025  250 kA, 500 Joule Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert Interceptor Hybrid. 
. 
. 

 26 43 13 00-0026 EA LED Display, 120/208 Volt AC Three Phase, 250 kA Transient Voltage Surge Suppressor ............................................ 7,348.49 54.18 
. 

 26 43 13 00-0027 EA Audible Alarm/LED Display, 120/208 Volt AC Three Phase, 250 kA Transient Voltage Surge Suppressor .................... 8,990.09 54.18 

XXXXXXX 
. 
 26 43 13 00-0028  Class 1310 Transient Voltage Surge Suppression (26 43 13) 

Note: Supplied with audible alarm, alarm enable/disable switch and dry contacts. Square D. 
. 
. 
 26 43 13 00-0029  NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor (26 43 13 00-

0028) 
Note: Square D. EMA series. 

. 

. 
 26 43 13 00-0030 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,526.17 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0031 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,890.63 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0032 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,674.62 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0033 EA 320 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,542.01 216.75 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0034 EA 480 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 11,155.61 298.03 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0035 EA 120 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,678.17 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0036 EA 160 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,057.61 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0037 EA 240 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,932.60 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0038 EA 320 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,877.05 216.75 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0039 EA 480 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 11,672.61 298.03 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0040 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,678.17 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0041 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,057.61 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0042 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,932.54 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0043 EA 320 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,877.05 216.75 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0044 EA 480 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 11,672.61 298.03 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0045 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,830.20 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0046 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,226.74 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0047 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 6,192.70 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0048 EA 320 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 8,214.30 216.75 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0049 EA 480 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 12,191.72 298.03 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0050 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,006.81 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0051 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,402.33 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0052 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 6,464.58 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0053 EA 320 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 8,567.53 216.75 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0054 EA 480 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 12,000.62 298.03 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0055  NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor (26 

43 13 00-0028) 
Note: Square D EBA series. 

. 

. 
 26 43 13 00-0056 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,755.51 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0057 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,327.64 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0058 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,867.55 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0059 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,842.21 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0060 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,456.09 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0061 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 5,035.60 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0062 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,842.21 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0063 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,456.09 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0064 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 5,035.60 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0065 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,952.47 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0066 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,594.17 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0067 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 5,250.75 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0068 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,068.08 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0069 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,740.81 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0070 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 5,476.60 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0071  NEMA 4X Modular Device Transient Voltage Surge Suppressor (26 43 13 00-0028) 

Note: Square D EMA series. Stainless steel. 
. 
. 

 26 43 13 00-0072 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,537.70 140.89 
    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0073 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,902.16 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0074 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,686.15 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0075 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,689.70 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0076 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,069.14 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0077 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,944.13 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0078 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,689.70 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0079 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,069.14 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0080 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,944.07 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0081 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,841.72 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0082 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,238.27 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0083 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 7,204.23 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0084 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,018.34 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0085 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,413.85 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0086 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 7,476.11 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0087  NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor (26 43 13 00-

0028) 
Note: Square D EBA series. Stainless steel. 

. 

. 
 26 43 13 00-0088 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,767.04 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0089 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,339.17 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0090 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,879.08 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0091 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,853.74 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0092 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,467.62 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0093 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 6,047.13 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0094 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,853.74 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0095 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,467.62 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0096 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 6,047.13 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0097 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,964.00 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0098 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,605.70 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0099 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 6,262.28 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0100 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,079.60 140.89 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0101 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,752.34 162.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0102 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 6,488.13 189.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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XXXXXXX 
. 
 26 50  Lighting (26) 

Note: Includes testing of fixture, a set of lamps (light bulbs), wire nuts, ground wire connector, fixture whip, ballast(s), mounting brackets 
where necessary and cable connectors. Lay-in fixtures include support wire, clips and seismic supports. 

. 

. 
 26 52  Safety Lighting (26 50) 
. 
. 
 26 52 13  Emergency and Exit Lighting (26 52) 
. 
. 
 26 52 13 13  Emergency Lighting (26 52 13) 
. 
. 
 26 52 13 13-0001  Commercial Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0002  Polycarbonate Housing, Commercial Emergency Lights (26 52 13 13-0001) 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
. 
. 

 26 52 13 13-0003 EA 3 Max Wattage At 90 Minutes, 3.6 Volt, Polycarbonate Housing, LED Lamps, Commercial Emergency Light 
(Lithonia ELM2 LED) ......................................................................................................................................................... 226.28 27.10 

. 
 26 52 13 13-0004 EA 10.8 Max Wattage At 90 Minutes, 6 Volt, Polycarbonate Housing, Krypton Lamps, Commercial Emergency Light 

(Lithonia ELM2) ................................................................................................................................................................. 153.95 27.10 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0005 EA 18 Max Wattage At 90 Minutes, 6 Volt, Polycarbonate Housing, Krypton Lamps, Commercial Emergency Light 

(Lithonia ELM618) ............................................................................................................................................................. 248.61 27.10 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0006 EA 27 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM627).................................................................................................................................. 291.47 27.10 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0007 EA 54 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM654).................................................................................................................................. 438.73 27.10 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0008 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM1254)................................................................................................................................ 498.51 27.10 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0009 EA 72 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM1272)................................................................................................................................ 731.42 27.10 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

XXXXXXX 
. 
 26 52 13 13-0010  Remote Heads For Commercial Emergency Lights (26 52 13 13-0001) 

Note: For use with fixtures that have remote capability. 
. 
. 

 26 52 13 13-0011 EA 6 Watt, 6 Volt, Aluminum Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA MT H0606) ................ 153.76 16.26 
. 

 26 52 13 13-0012 EA 6 Watt, 6 Volt, Gasketed Fiberglass Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA NX 
H0606) ............................................................................................................................................................................... 154.84 16.26 

. 
 26 52 13 13-0013 EA 8 Watt, 8 Volt, Gasketed Fiberglass Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA NX 

H0806) ............................................................................................................................................................................... 158.46 16.26 
. 

 26 52 13 13-0014 EA 12 Watt, 12 Volt, Aluminum Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA MT H1212) ............ 157.87 16.26 
. 

 26 52 13 13-0015 EA 12 Watt, 12 Volt, Thermoplastic Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA H1212) ............ 135.67 16.26 
. 

 26 52 13 13-0016 EA 12 Watt, 12 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N1206) ................................................................................................................................................................................. 91.59 16.26 

XXXXXXX 
. 
 26 52 13 13-0017  Industrial Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0018  Painted Steel Housing, Industrial Emergency Lights (26 52 13 13-0017) 
. 
. 
 26 52 13 13-0019  Painted Steel Housing, Industrial Emergency Lights (26 52 13 13-0018) 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
. 
. 

 26 52 13 13-0020 EA 16 Max Wattage At 90 Minutes, 6 Volt, Painted Steel Housing, Incandescent Lamps, Industrial Emergency Light 
(Lithonia ELT16) ................................................................................................................................................................ 406.21 27.10 

    For Wireguard, Add  211.80 
. 

 26 52 13 13-0021 EA 24 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, Industrial 
Emergency Light (Lithonia ELT24) .................................................................................................................................... 339.32 27.10 

    For Wireguard, Add  211.80 
. 

 26 52 13 13-0022 EA 36 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, Industrial 
Emergency Light (Lithonia ELT36) .................................................................................................................................... 534.79 27.10 

    For Wireguard, Add  211.80 
. 

 26 52 13 13-0023 EA 50 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT50) ..................................................................................................................... 568.53 27.10 

    For Wireguard, Add  211.80 
. 

 26 52 13 13-0024 EA 125 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT125) ................................................................................................................... 815.93 27.10 

    For Wireguard, Add  225.59 
. 

 26 52 13 13-0025 EA 275 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT275) ................................................................................................................ 1,289.20 27.10 

    For Wireguard, Add  225.59 

XXXXXXX 
. 
 26 52 13 13-0026  Remote Heads For Painted Steel Housing, Industrial Emergency Lights (26 52 

13 13-0018) 
Note: For use with fixtures that have remote capability. 



 

 Electrical 26 

26
 

Lighting 26 50 
Safety Lighting 26 52 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 457 

. 

. 
 26 52 13 13-0027 EA 8 Watt, 6 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 

N0806) ............................................................................................................................................................................... 117.00 16.26 
    For Wireguard, Add  170.93 

. 
 26 52 13 13-0028 EA 12 Watt, 6 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 

N1206) ............................................................................................................................................................................... 121.20 16.26 
    For Wireguard, Add  170.93 

. 
 26 52 13 13-0029 EA 8 Watt, 12 Volt, Thermoplastic Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA H0812) ............. 117.58 16.26 

    For Wireguard, Add  170.93 
. 

 26 52 13 13-0030 EA 12 Watt, 12 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N1212) ............................................................................................................................................................................... 118.27 16.26 

    For Wireguard, Add  170.93 
. 

 26 52 13 13-0031 EA 12 Watt, 25 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N2512) ............................................................................................................................................................................... 121.20 16.26 

    For Wireguard, Add  170.93 
. 

 26 52 13 13-0032 EA 12 Watt, 25 Volt, Aluminum Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA MT 
N2512) ............................................................................................................................................................................... 142.52 16.26 

    For Wireguard, Add  170.93 

XXXXXXX 
. 
 26 52 13 13-0033  Rugged Injection-Molded Thermoplastic Housing, Industrial Emergency 

Lights (26 52 13 13-0017) 
. 
. 
 26 52 13 13-0034  Rugged Injection-Molded Thermoplastic Housing, Industrial Emergency 

Lights (26 52 13 13-0033) 
Note: Includes lead-calcium batteries and two adjustable lamp heads. 

. 

. 
 26 52 13 13-0035 EA 18 Max Wattage At 90 Minutes, 6 Volt, Krypton Lamps, Rugged Injection-Molded Thermoplastic Housing, 

Industrial Emergency Light (Lithonia IND618) ................................................................................................................... 400.83 27.10 
    For Wireguard, Add  205.94 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0036 EA 36 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND1236) ........................................................................... 436.52 27.10 
    For Wireguard, Add  205.94 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0037 EA 54 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND654) ............................................................................. 426.74 27.10 
    For Wireguard, Add  205.94 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0038 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND1254) ........................................................................... 451.68 27.10 
    For Wireguard, Add  205.94 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0039 EA 100 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND12100) ......................................................................... 767.52 27.10 
    For Wireguard, Add  205.94 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0040 EA 18 Max Wattage At 90 Minutes, 6 Volt, Krypton Lamps, NEMA 4X, Rugged Injection-Molded Thermoplastic 

Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX618) .................................................................. 600.80 27.10 
    For Wireguard, Add  205.94 
    For Self-Diagnostics, Add  61.50 

. 
 26 52 13 13-0041 EA 36 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, NEMA 4X, Rugged Injection-Molded 

Thermoplastic Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX1236) ......................................... 674.14 27.10 
    For Wireguard, Add  205.94 
    For Self-Diagnostics, Add  61.50 

. 
 26 52 13 13-0042 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, NEMA 4X, Rugged Injection-Molded 

Thermoplastic Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX1254) ......................................... 711.30 27.10 
    For Wireguard, Add  205.94 
    For Self-Diagnostics, Add  61.50 

XXXXXXX 
. 
 26 52 13 13-0043  Remote Heads For Rugged Injection-Molded Thermoplastic Housing, 

Industrial Emergency Lights (26 52 13 13-0033) 
Note: For use with fixtures that have remote capability. 

. 

. 
 26 52 13 13-0044 EA 9 Watt, 6 Volt, Heavyweight Polycarbonate Housing, Krypton Lamp, Emergency Light Remote Head (Lithonia 

ELA IND K0906) ................................................................................................................................................................ 100.86 16.26 
. 

 26 52 13 13-0045 EA 12 Watt, 6 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 
ELA IND H1206) ................................................................................................................................................................ 109.37 16.26 

. 
 26 52 13 13-0046 EA 9 Watt, 12 Volt, Heavyweight Polycarbonate Housing, Krypton Lamp, Emergency Light Remote Head (Lithonia 

ELA IND K0912) ................................................................................................................................................................ 100.96 16.26 
. 

 26 52 13 13-0047 EA 12 Watt, 12 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 
ELA IND H1212) ................................................................................................................................................................ 107.22 16.26 

. 
 26 52 13 13-0048 EA 12 Watt, 20 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 

ELA IND H2012) .................................................................................................................................................................. 91.14 16.26 

XXXXXXX 
. 
 26 52 13 13-0049  Outdoor Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0050  Gasketed Die-Cast Aluminum Housing, Outdoor Emergency Lights (26 52 13 13-

0049) 
Note: Includes nickel-cadmium batteries. 

. 

. 
 26 52 13 13-0051 EA 10 Max Wattage At 90 Minutes, LED Lamps, Gasketed Aluminum Die-Cast Housing, Outdoor Emergency Light 

(Dual-Lite PG Series) ........................................................................................................................................................ 636.49 27.10 
. 

 26 52 13 13-0052 EA 10 Max Wattage At 90 Minutes, LED Lamps, Gasketed Aluminum Die-Cast Housing, Outdoor Emergency Light 
With Heater (Dual-Lite PG Series) ..................................................................................................................................... 761.17 27.10 

XXXXXXX 
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. 
 26 52 13 13-0053  Recessed Emergency Lights (26 52 13 13) 
. 
. 

 26 52 13 13-0054 EA 10 Watt At 90 Minutes, 6 Volt, Halogen Lamp, 8" Round, Recessed High-Hat Emergency Light (Lithonia ELRG) ............ 694.80 27.10 
    For Wire Guard, Add  60.00 

. 
 26 52 13 13-0055 EA 16 Max Wattage At 90 Minutes, 6 Volt, 12" x 12" Polycarbonate Housing, Glass Sealed-Beam Lamps, Recessed 

Emergency Light (Lithonia ELR2) ...................................................................................................................................... 538.85 54.18 
Note: Includes lead-calcium batteries and two adjustable lamp heads. 

    For Wireguard, Add  225.59 
. 

 26 52 13 13-0056 EA 50 Max Wattage At 90 Minutes, 12 Volt, 12" x 12" Polycarbonate Housing, Glass Sealed-Beam Lamps, Recessed 
Emergency Light (Lithonia ELR4) ...................................................................................................................................... 780.49 54.18 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
    For Wireguard, Add  225.59 

XXXXXXX 
. 
 26 52 13 13-0057  Square Wraparound Emergency Lights (26 52 13 13) 
. 
. 

 26 52 13 13-0058 EA 10 Max Wattage At 90 Minutes, 6 Volt, Halogen Lamp, 10-5/16" x 10-5/16" Lexan Frame, Square Wraparound 
Emergency Light (Lithonia ELSQ) ..................................................................................................................................... 313.69 27.10 

XXXXXXX 
. 
 26 52 13 16  Exit Signs (26 52 13) 

Note: Excludes pendants. 
. 
. 
 26 52 13 16-0001  LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
. 
. 

 26 52 13 16-0002 EA Single Face, Thermoplastic Housing, LED Exit Sign (Lithonia LQM-S-W-3-R-120/277-M6) .............................................. 178.24 39.61 
    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -6.44 
    For >100 To 250, Deduct  -10.89 
    For >250 To 500, Deduct  -17.82 
    For >500, Deduct  -24.76 

. 
 26 52 13 16-0003 EA Double Face, Thermoplastic Housing, LED Exit Sign (Lithonia LQM-S-W-3-R-120/277-M6) ............................................. 178.24 39.61 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -6.44 
    For >100 To 250, Deduct  -10.89 
    For >250 To 500, Deduct  -17.82 
    For >500, Deduct  -24.76 

. 
 26 52 13 16-0004 EA Single Face, Thermoplastic Housing, LED Exit Sign With Battery Back-Up (Lithonia LQM-S-W-3-R-120/277-EL-N-

M6) .................................................................................................................................................................................... 252.31 39.61 
    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -8.29 
    For >100 To 250, Deduct  -14.60 
    For >250 To 500, Deduct  -25.23 
    For >500, Deduct  -35.87 

. 
 26 52 13 16-0005 EA Double Face, Thermoplastic Housing, LED Exit Sign With Battery Back-Up (Lithonia LQM ELN) ..................................... 252.31 39.61 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -8.29 
    For >100 To 250, Deduct  -14.60 
    For >250 To 500, Deduct  -25.23 
    For >500, Deduct  -35.87 

. 
 26 52 13 16-0006 EA Single Face, Die-Cast Aluminum Housing, LED Exit Sign (Lithonia LQC-W-1-R) .............................................................. 278.77 39.61 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -8.95 
    For >100 To 250, Deduct  -15.92 
    For >250 To 500, Deduct  -27.88 
    For >500, Deduct  -39.83 

. 
 26 52 13 16-0007 EA Double Face, Die-Cast Aluminum Housing, LED Exit Sign (Lithonia LQC-W-2-R) ............................................................. 317.38 39.61 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -9.92 
    For >100 To 250, Deduct  -17.85 
    For >250 To 500, Deduct  -31.74 
    For >500, Deduct  -45.63 

. 
 26 52 13 16-0008 EA Single Face, Die-Cast Aluminum Housing, LED Exit Sign With Battery Back-Up (Lithonia LQC-W-1-R-EL-N) .................. 262.64 39.61 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -8.55 
    For >100 To 250, Deduct  -15.11 
    For >250 To 500, Deduct  -26.26 
    For >500, Deduct  -37.42 

. 
 26 52 13 16-0009 EA Double Face, Die-Cast Aluminum Housing, LED Exit Sign With Battery Back-Up (Lithonia LQC-W-2-R-EL-N) ................ 290.66 39.61 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -9.25 
    For >100 To 250, Deduct  -16.51 
    For >250 To 500, Deduct  -29.07 
    For >500, Deduct  -41.62 

. 
 26 52 13 16-0010 EA Single Face, Thermoplastic Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Lithonia 

LHQM-S-W-3-R-M4) .......................................................................................................................................................... 333.31 39.61 
Note: Includes two circular side mounted krypton emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -11.04 
    For >100 To 250, Deduct  -19.38 
    For >250 To 500, Deduct  -33.33 
    For >500, Deduct  -47.29 



 

 Electrical 26 

26
 

Lighting 26 50 
Safety Lighting 26 52 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 459 

. 
 26 52 13 16-0011 EA Single Face, Thermoplastic Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Lithonia 

LHQM-LED-R-M6) ............................................................................................................................................................. 291.45 39.61 
Note: Includes two circular side mounted LED emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -10.00 
    For >100 To 250, Deduct  -17.28 
    For >250 To 500, Deduct  -29.15 
    For >500, Deduct  -41.01 

. 
 26 52 13 16-0012 EA Single Face, Powder Coated Steel Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Big 

Beam COM-PH) ................................................................................................................................................................ 420.97 39.61 
Note: Includes two rectangular front mounted high intensity tungsten emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -13.23 
    For >100 To 250, Deduct  -23.76 
    For >250 To 500, Deduct  -42.10 
    For >500, Deduct  -60.44 

. 
 26 52 13 16-0013 EA Single Face, Powder Coated Steel Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Big 

Beam COM)....................................................................................................................................................................... 441.31 39.61 
Note: Includes two circular side mounted PAR 36 emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -13.74 
    For >100 To 250, Deduct  -24.78 
    For >250 To 500, Deduct  -44.13 
    For >500, Deduct  -63.49 

. 
 26 52 13 16-0014 EA Single Or Double Face, Polycarbonate Housing, LED Emergency Exit Sign (Eaton Lighting APX6R)............................... 115.86 39.61 

    For >50 To 100, Deduct  -4.88 
    For >100 To 250, Deduct  -7.77 
    For >250 To 500, Deduct  -11.59 
    For >500, Deduct  -15.40 

. 
 26 52 13 16-0015 EA 120-277 Volt, LED Emergency Exit Sign With Nickel Cadmium Battery, Red (Cooper Industries APX7R) ........................ 116.33 39.61 

    For >50 To 100, Deduct  -4.89 
    For >100 To 250, Deduct  -7.80 
    For >250 To 500, Deduct  -11.63 
    For >500, Deduct  -15.47 

XXXXXXX 
. 
 26 52 13 16-0016  Edge-Lit LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
. 
. 

 26 52 13 16-0017 EA Single Face, Edge-Lit LED Exit Sign (Lithonia EDG-1- R-M6) ............................................................................................ 225.89 39.61 
    For Green LED Lamps, Add  40.00 
    For >50 To 100, Deduct  -7.63 
    For >100 To 250, Deduct  -13.28 
    For >250 To 500, Deduct  -22.59 
    For >500, Deduct  -31.90 

. 
 26 52 13 16-0018 EA Double Face, Edge-Lit LED Exit Sign (Lithonia EDG-2-R-M6) ........................................................................................... 228.22 39.61 

    For Green LED Lamps, Add  40.00 
    For >50 To 100, Deduct  -7.69 
    For >100 To 250, Deduct  -13.39 
    For >250 To 500, Deduct  -22.82 
    For >500, Deduct  -32.25 

. 
 26 52 13 16-0019 EA Single Face, Edge-Lit LED Exit Sign With Battery Back-Up (Lithonia EDG-1-R-EL-M6) .................................................... 243.97 39.61 

    For Green LED Lamps, Add  40.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -8.08 
    For >100 To 250, Deduct  -14.18 
    For >250 To 500, Deduct  -24.40 
    For >500, Deduct  -34.61 

. 
 26 52 13 16-0020 EA Double Face, Edge-Lit LED Exit Sign With Battery Back-Up (Lithonia EDG-2-R-EL-M6) ................................................... 291.05 39.61 

    For Green LED Lamps, Add  40.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -9.26 
    For >100 To 250, Deduct  -16.53 
    For >250 To 500, Deduct  -29.11 
    For >500, Deduct  -41.68 

XXXXXXX 
. 
 26 52 13 16-0021  Self-Luminous Tritium Exit Signs (26 52 13 16) 

Note: Includes red or green tritium filled pyrex glass light tubes with phosphor coating. 
. 
. 

 26 52 13 16-0022 EA 10 Year, Single Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign (Isolite 
SLX-60-S-10-R) ................................................................................................................................................................. 536.86 39.61 

    For >50 To 100, Deduct  -15.40 
    For >100 To 250, Deduct  -28.82 
    For >250 To 500, Deduct  -53.69 
    For >500, Deduct  -78.55 

. 
 26 52 13 16-0023 EA 10 Year, Double Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign (Isolite 

SLX-60-D-10-R) ................................................................................................................................................................. 994.01 39.61 
    For >50 To 100, Deduct  -26.83 
    For >100 To 250, Deduct  -51.68 
    For >250 To 500, Deduct  -99.40 
    For >500, Deduct  -147.12 

. 
 26 52 13 16-0024 EA 20 Year, Single Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign (Isolite 

SLX-60-S-20-R) ................................................................................................................................................................. 641.00 39.61 
    For >50 To 100, Deduct  -18.01 
    For >100 To 250, Deduct  -34.03 
    For >250 To 500, Deduct  -64.10 
    For >500, Deduct  -94.17 
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. 
 26 52 13 16-0025 EA 20 Year, Double Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign (Isolite 

SLX-60-D-20-R) .............................................................................................................................................................. 1,077.61 39.61 
    For >50 To 100, Deduct  -28.92 
    For >100 To 250, Deduct  -55.86 
    For >250 To 500, Deduct  -107.76 
    For >500, Deduct  -159.66 

. 
 26 52 13 16-0026 EA 10 Year, Single Face, Aluminum Housing, Self-Luminous Tritium Exit Sign (Isolite 2040-01-10-R) ................................... 588.69 39.61 

    For >50 To 100, Deduct  -16.70 
    For >100 To 250, Deduct  -31.42 
    For >250 To 500, Deduct  -58.87 
    For >500, Deduct  -86.32 

. 
 26 52 13 16-0027 EA 10 Year, Double Face, Aluminum Housing, Self-Luminous Tritium Exit Sign (Isolite 2040-07-10-R) .............................. 1,077.61 39.61 

    For >50 To 100, Deduct  -28.92 
    For >100 To 250, Deduct  -55.86 
    For >250 To 500, Deduct  -107.76 
    For >500, Deduct  -159.66 

. 
 26 52 13 16-0028 EA 20 Year, Single Face, Aluminum Housing, Self-Luminous Tritium Exit Sign (Isolite 2040-01-20-R) ................................... 724.12 39.61 

    For >50 To 100, Deduct  -20.08 
    For >100 To 250, Deduct  -38.19 
    For >250 To 500, Deduct  -72.41 
    For >500, Deduct  -106.64 

. 
 26 52 13 16-0029 EA 20 Year, Double Face, Aluminum Housing, Self-Luminous Tritium Exit Sign (Isolite 2040-07-20-R) .............................. 1,339.68 39.61 

    For >50 To 100, Deduct  -35.47 
    For >100 To 250, Deduct  -68.96 
    For >250 To 500, Deduct  -133.97 
    For >500, Deduct  -198.97 

XXXXXXX 
. 
 26 52 13 16-0030  Vandal-Resistant LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
. 
. 

 26 52 13 16-0031 EA Single Face, Aluminum Housing, Vandal-Resistant/Wet Location, LED Exit Sign (Lithonia LV-S-W-1-R-120/277) ........... 506.06 39.61 
    For >50 To 100, Deduct  -14.63 
    For >100 To 250, Deduct  -27.28 
    For >250 To 500, Deduct  -50.61 
    For >500, Deduct  -73.93 

. 
 26 52 13 16-0032 EA Single Face, Aluminum Housing, Vandal-Resistant/Wet Location, LED Exit Sign With Battery Backup (Lithonia 

LV-S-W-1-R-120/277-EL-N) .............................................................................................................................................. 789.15 39.61 
    For >50 To 100, Deduct  -21.71 
    For >100 To 250, Deduct  -41.44 
    For >250 To 500, Deduct  -78.92 
    For >500, Deduct  -116.39 

. 
 26 52 13 16-0033 EA Single Face, Aluminum Housing, NEMA 4X, Vandal-Resistant/Wet Location, LED Exit Sign With Battery Backup 

(Lithonia LV-S-1-R-120/277-EL-N-UM-4X) ........................................................................................................................ 962.72 39.61 
    For >50 To 100, Deduct  -26.05 
    For >100 To 250, Deduct  -50.12 
    For >250 To 500, Deduct  -96.27 
    For >500, Deduct  -142.43 

XXXXXXX 
. 
 26 52 13 16-0034  Removal And Reinstallation Of Exit Light Fixture (26 52 13 16) 
. 
. 

 26 52 13 16-0035 EA Removal And Reinstall Of Exit Light Fixtures ....................................................................................................................... 81.28  
Note: Includes storage and cleaning. 

    For >50 To 100, Deduct  -4.06 
    For >100 To 250, Deduct  -6.10 
    For >250 To 500, Deduct  -8.13 
    For >500, Deduct  -10.16 

XXXXXXX 
. 
 26 52 13 16-0036  Exit Sign Accessories (26 52 13 16) 
. 
. 

 26 52 13 16-0037 EA Polycarbonate Vandal Shield For Exit Signs (Radiant-Lite BG-1) ....................................................................................... 119.47 10.86 
    For >50 To 100, Deduct  -3.53 
    For >100 To 250, Deduct  -6.52 
    For >250 To 500, Deduct  -11.95 
    For >500, Deduct  -17.38 

. 
 26 52 13 16-0038 EA Wire Guard For Exit Signs Or Emergency Lights (Best Lighting Products WG-1) ................................................................ 68.93 10.86 

    For >50 To 100, Deduct  -2.27 
    For >100 To 250, Deduct  -3.99 
    For >250 To 500, Deduct  -6.89 
    For >500, Deduct  -9.80 

. 
 26 52 13 16-0039 EA  Removal And Replacement Of Battery For Exit Signs ........................................................................................................ 118.96  

Note: Battery: nickel cadmium, 1.2 volt, 1 Ah battery capacity 
    For >50 To 100, Deduct  -3.65 
    For >100 To 250, Deduct  -6.63 
    For >250 To 500, Deduct  -11.90 
    For >500, Deduct  -17.17 

XXXXXXX 
. 
 26 55  Special Purpose Lighting (26 50) 
. 
. 
 26 55 13  Landscape Lighting (26 55) 
. 
. 
 26 55 13 00-0001  Bollards (26 55 13) 

Note: Excludes concrete base. 
. 
. 
 26 55 13 00-0002  Aluminum Architectural Bollards (26 55 13 00-0001) 
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. 

. 
 26 55 13 00-0003  High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0004  Square, High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0003) 
. 
. 

 26 55 13 00-0005 EA 24" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,461.24 92.12 
. 

 26 55 13 00-0006 EA 30" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,472.07 97.54 
. 

 26 55 13 00-0007 EA 36" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,482.91 102.95 
. 

 26 55 13 00-0008 EA 42" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,370.44 108.38 
. 

 26 55 13 00-0009 EA 24" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,461.24 92.12 
. 

 26 55 13 00-0010 EA 30" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,472.07 97.54 
. 

 26 55 13 00-0011 EA 36" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,482.91 102.95 
. 

 26 55 13 00-0012 EA 42" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,370.44 108.38 
. 

 26 55 13 00-0013 EA 24" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,461.24 92.12 
. 

 26 55 13 00-0014 EA 30" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,472.07 97.54 
. 

 26 55 13 00-0015 EA 36" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,482.91 102.95 
. 

 26 55 13 00-0016 EA 42" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,370.44 108.38 
. 

 26 55 13 00-0017 EA 24" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,461.24 92.12 
. 

 26 55 13 00-0018 EA 30" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,472.07 97.54 
. 

 26 55 13 00-0019 EA 36" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,482.91 102.95 
. 

 26 55 13 00-0020 EA 42" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,370.44 108.38 

XXXXXXX 
. 
 26 55 13 00-0021  Round, High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0003) 
. 
. 

 26 55 13 00-0022 EA 24" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,404.62 92.12 
. 

 26 55 13 00-0023 EA 30" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,415.45 97.54 
. 

 26 55 13 00-0024 EA 36" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,426.29 102.95 
. 

 26 55 13 00-0025 EA 42" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,313.30 108.38 
. 

 26 55 13 00-0026 EA 24" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,404.62 92.12 
. 

 26 55 13 00-0027 EA 30" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,415.45 97.54 
. 

 26 55 13 00-0028 EA 36" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,426.29 102.95 
. 

 26 55 13 00-0029 EA 42" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,313.30 108.38 
. 

 26 55 13 00-0030 EA 24" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,404.62 92.12 
. 

 26 55 13 00-0031 EA 30" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,415.45 97.54 
. 

 26 55 13 00-0032 EA 36" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,426.29 102.95 
. 

 26 55 13 00-0033 EA 42" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 1,313.30 108.38 
. 

 26 55 13 00-0034 EA 24" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................... 1,404.62 92.12 
. 

 26 55 13 00-0035 EA 30" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................... 1,415.45 97.54 
. 

 26 55 13 00-0036 EA 36" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................... 1,426.29 102.95 
. 

 26 55 13 00-0037 EA 42" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................... 1,313.30 108.38 

XXXXXXX 
. 
 26 55 13 00-0038  Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0039  Square, Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0038) 
. 
. 

 26 55 13 00-0040 EA 24" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,534.77 92.12 
. 

 26 55 13 00-0041 EA 30" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,545.60 97.54 
. 

 26 55 13 00-0042 EA 36" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,556.44 102.95 
. 

 26 55 13 00-0043 EA 42" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,443.45 108.38 
. 

 26 55 13 00-0044 EA 24" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,534.77 92.12 
. 

 26 55 13 00-0045 EA 30" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,545.60 97.54 
. 

 26 55 13 00-0046 EA 36" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,556.44 102.95 
. 

 26 55 13 00-0047 EA 42" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,443.45 108.38 
. 

 26 55 13 00-0048 EA 24" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,534.77 92.12 
. 

 26 55 13 00-0049 EA 30" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,545.60 97.54 
. 

 26 55 13 00-0050 EA 36" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,556.44 102.95 
. 

 26 55 13 00-0051 EA 42" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,504.98 108.38 

XXXXXXX 
. 
 26 55 13 00-0052  Round, Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0038) 
. 
. 

 26 55 13 00-0053 EA 24" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,477.63 92.12 
. 

 26 55 13 00-0054 EA 30" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,488.46 97.54 
. 

 26 55 13 00-0055 EA 36" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,499.30 102.95 
. 

 26 55 13 00-0056 EA 42" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,386.31 108.38 
. 

 26 55 13 00-0057 EA 24" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,477.63 92.12 
. 

 26 55 13 00-0058 EA 30" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,488.46 97.54 
. 

 26 55 13 00-0059 EA 36" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,499.30 102.95 
. 

 26 55 13 00-0060 EA 42" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,386.31 108.38 
. 

 26 55 13 00-0061 EA 24" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,477.63 92.12 
. 

 26 55 13 00-0062 EA 30" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,488.46 97.54 
. 

 26 55 13 00-0063 EA 36" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,499.30 102.95 
. 

 26 55 13 00-0064 EA 42" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,386.31 108.38 

XXXXXXX 
. 
 26 55 13 00-0065  Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0066  Square, Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0065) 
. 
. 

 26 55 13 00-0067 EA 24" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,454.80 92.12 
. 

 26 55 13 00-0068 EA 30" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,465.63 97.54 
. 

 26 55 13 00-0069 EA 36" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,476.47 102.95 
. 

 26 55 13 00-0070 EA 42" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,365.15 108.38 
. 

 26 55 13 00-0071 EA 24" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,454.80 92.12 
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. 
 26 55 13 00-0072 EA 30" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,465.63 97.54 

. 
 26 55 13 00-0073 EA 36" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,476.47 102.95 

. 
 26 55 13 00-0074 EA 42" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,365.15 108.38 

. 
 26 55 13 00-0075 EA 24" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,454.80 92.12 

. 
 26 55 13 00-0076 EA 30" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,465.63 97.54 

. 
 26 55 13 00-0077 EA 36" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,476.47 102.95 

. 
 26 55 13 00-0078 EA 42" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,365.15 108.38 

XXXXXXX 
. 
 26 55 13 00-0079  Round, Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0065) 
. 
. 

 26 55 13 00-0080 EA 24" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,398.90 92.12 
. 

 26 55 13 00-0081 EA 30" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,409.73 97.54 
. 

 26 55 13 00-0082 EA 36" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,420.57 102.95 
. 

 26 55 13 00-0083 EA 42" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,310.33 108.38 
. 

 26 55 13 00-0084 EA 24" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,398.90 92.12 
. 

 26 55 13 00-0085 EA 30" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,409.73 97.54 
. 

 26 55 13 00-0086 EA 36" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,420.57 102.95 
. 

 26 55 13 00-0087 EA 42" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,310.33 108.38 
. 

 26 55 13 00-0088 EA 24" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,398.90 92.12 
. 

 26 55 13 00-0089 EA 30" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,409.73 97.54 
. 

 26 55 13 00-0090 EA 36" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,420.57 102.95 
. 

 26 55 13 00-0091 EA 42" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,310.33 108.38 

XXXXXXX 
. 
 26 55 13 00-0092  LED, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0093  Square, LED, Aluminum Architectural Bollards (26 55 13 00-0092) 
. 
. 

 26 55 13 00-0094 EA 24" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard.................................................................. 1,745.02 92.12 
. 

 26 55 13 00-0095 EA 30" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard.................................................................. 1,755.85 97.54 
. 

 26 55 13 00-0096 EA 36" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard.................................................................. 1,766.69 102.95 
. 

 26 55 13 00-0097 EA 42" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard.................................................................. 1,656.93 108.38 
. 

 26 55 13 00-0098 EA 24" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard.................................................................. 2,134.14 92.12 
. 

 26 55 13 00-0099 EA 30" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard.................................................................. 2,144.97 97.54 
. 

 26 55 13 00-0100 EA 36" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard.................................................................. 2,155.81 102.95 
. 

 26 55 13 00-0101 EA 42" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard.................................................................. 2,044.11 108.38 

XXXXXXX 
. 
 26 55 13 00-0102  Round, LED, Aluminum Architectural Bollards (26 55 13 00-0092) 
. 
. 

 26 55 13 00-0103 EA 24" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,686.98 92.12 
. 

 26 55 13 00-0104 EA 30" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,697.81 97.54 
. 

 26 55 13 00-0105 EA 36" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,708.65 102.95 
. 

 26 55 13 00-0106 EA 42" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,596.95 108.38 
. 

 26 55 13 00-0107 EA 24" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 2,076.10 92.12 
. 

 26 55 13 00-0108 EA 30" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 2,086.93 97.54 
. 

 26 55 13 00-0109 EA 36" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 2,097.77 102.95 
. 

 26 55 13 00-0110 EA 42" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,986.76 108.38 

XXXXXXX 
. 
 26 55 13 00-0111  Reinforced Concrete Bollards (26 55 13 00-0001) 
. 
. 

 26 55 13 00-0112 EA 48" Overall Height, 12" Diameter, LED Light, Reinforced Concrete Bollard ..................................................................... 1,417.97 270.94 
. 

 26 55 13 00-0113 EA 58" Overall Height, 18" Diameter, High Intensity Discharge (HID) Light, Reinforced Concrete Bollard ........................... 2,511.69 361.21 

XXXXXXX 
. 
 26 55 13 00-0114  Low Voltage (26 55 13) 
. 
. 

 26 55 13 00-0115 EA  Low Voltage Recessed Uplight ........................................................................................................................................... 661.59 197.24 
. 

 26 55 13 00-0116 EA  Low Voltage Walkway ......................................................................................................................................................... 457.58 108.38 
. 

 26 55 13 00-0117 EA  Low Voltage Malibu - 5 Light Set ........................................................................................................................................ 464.52 144.68 
. 

 26 55 13 00-0118 EA  Low Voltage Mushroom 24" Pier ......................................................................................................................................... 396.28 108.38 

XXXXXXX 
. 
 26 55 13 00-0119  Recessed, Adjustable (26 55 13) 
. 
. 

 26 55 13 00-0120 EA  150 Watt Incandescent Recessed, Adjustable .................................................................................................................... 754.00 173.40 
. 

 26 55 13 00-0121 EA  300 Watt Incandescent Recessed, Adjustable .................................................................................................................... 819.68 173.40 

XXXXXXX 
. 
 26 55 13 00-0122  Recessed, Uplight (26 55 13) 
. 
. 

 26 55 13 00-0123 EA  50 Watt Incandescent Recessed Uplight ............................................................................................................................ 679.56 173.40 
. 

 26 55 13 00-0124 EA  150 Watt Incandescent Recessed Uplight .......................................................................................................................... 692.70 173.40 
. 

 26 55 13 00-0125 EA  300 Watt Incandescent Recessed Uplight .......................................................................................................................... 732.10 173.40 
. 

 26 55 13 00-0126 EA  500 Watt Quartz Recessed Uplight ..................................................................................................................................... 727.72 173.40 
. 

 26 55 13 00-0127 EA 5 Watt, LED Recessed Uplight......................................................................................................................................... 1,056.92 173.40 
. 

 26 55 13 00-0128 EA 15 Watt, LED Recessed Uplight....................................................................................................................................... 1,165.29 173.40 

XXXXXXX 
. 
 26 55 13 00-0129  Recessed Wall Light (26 55 13) 
. 
. 

 26 55 13 00-0130 EA  100 Watt Incandescent Recessed Wall Light ...................................................................................................................... 356.87 108.38 
. 

 26 55 13 00-0131 EA  100 Watt Fluorescent Recessed Wall Light ........................................................................................................................ 343.73 108.38 
. 

 26 55 13 00-0132 EA  100 Watt High Intensity Discharge (HID) Recessed Wall Light ........................................................................................... 547.71 144.68 

XXXXXXX 
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. 
 26 55 13 00-0133  Step Lights (26 55 13) 
. 
. 

 26 55 13 00-0134 EA  Incandescent Step Light ..................................................................................................................................................... 291.56 86.69 
. 

 26 55 13 00-0135 EA  Fluorescent Step Light ........................................................................................................................................................ 335.41 86.69 
. 

 26 55 13 00-0136 EA 5 Watt, LED Step Light ....................................................................................................................................................... 581.63 86.69 
. 

 26 55 13 00-0137 EA 15 Watt, LED Step Light ..................................................................................................................................................... 697.23 86.69 

XXXXXXX 
. 
 26 55 13 00-0138  Tree Lights, Surface Adjustable (26 55 13) 
. 
. 

 26 55 13 00-0139 EA  50 Watt Incandescent Tree Lights ...................................................................................................................................... 604.63 144.68 
. 

 26 55 13 00-0140 EA  100 Watt Incandescent Tree Lights .................................................................................................................................... 617.77 144.68 
. 

 26 55 13 00-0141 EA  150 Watt Incandescent Tree Lights .................................................................................................................................... 783.78 216.75 

XXXXXXX 
. 
 26 55 16  Walkway Lighting (26 55) 
. 
. 
 26 55 16 00-0001  Incandescent Walkway (26 55 16) 
. 
. 

 26 55 16 00-0002 EA  Post Top 300 Watt Incandescent Walkway Fixture ............................................................................................................. 374.44 100.79 

XXXXXXX 
. 
 26 55 16 00-0003  Metal Halide Walkway (26 55 16) 
. 
. 

 26 55 16 00-0004 EA  Post Top 100 Watt Metal Halide Walkway Fixture .............................................................................................................. 575.85 158.44 
. 

 26 55 16 00-0005 EA  Post Top 150-175 Watt Metal Halide Walkway Fixture ....................................................................................................... 609.90 164.19 
. 

 26 55 16 00-0006 EA  Post Top 250 Watt Metal Halide Walkway Fixture .............................................................................................................. 657.85 170.47 
. 

 26 55 16 00-0007 EA  Post Top 400 Watt Metal Halide Walkway Fixture .............................................................................................................. 704.45 184.24 
. 

 26 55 16 00-0008 EA  Round Luminaries 100 Watt Metal Halide Walkway Fixture ............................................................................................... 627.66 170.47 
. 

 26 55 16 00-0009 EA  Round Luminaries 150-175 Watt Metal Halide Walkway Fixture ........................................................................................ 633.93 158.44 
. 

 26 55 16 00-0010 EA  Round Luminaries 250 Watt Metal Halide Walkway Fixture ............................................................................................... 646.15 164.19 
. 

 26 55 16 00-0011 EA  Spherical 100 Watt Metal Halide Walkway Fixture ............................................................................................................. 512.64 112.93 
. 

 26 55 16 00-0012 EA  Spherical 150-175 Watt Metal Halide Walkway Fixture ...................................................................................................... 542.84 112.93 
. 

 26 55 16 00-0013 EA  Spherical 250 Watt Metal Halide Walkway Fixture ............................................................................................................. 573.04 112.93 
. 

 26 55 16 00-0014 EA  Spherical 400 Watt Metal Halide Walkway Fixture ............................................................................................................. 646.95 127.12 
. 

 26 55 16 00-0015 EA  Low Walkway 100 Watt Metal Halide Walkway Fixture ...................................................................................................... 489.81 101.44 

XXXXXXX 
. 
 26 55 16 00-0016  High Pressure Sodium Walkway (26 55 16) 
. 
. 

 26 55 16 00-0017 EA  Post Top 100 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 519.20 158.44 
. 

 26 55 16 00-0018 EA  Post Top 150-175 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 548.32 164.19 
. 

 26 55 16 00-0019 EA  Post Top 250 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 588.50 170.47 
. 

 26 55 16 00-0020 EA  Post Top 400 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 630.99 184.24 
. 

 26 55 16 00-0021 EA  Round Luminaries 100 Watt High Pressure Sodium Walkway Fixture ............................................................................... 564.91 170.47 
. 

 26 55 16 00-0022 EA  Round Luminaries 150-175 Watt High Pressure Sodium Walkway Fixture ........................................................................ 564.58 158.44 
. 

 26 55 16 00-0023 EA  Round Luminaries 250 Watt High Pressure Sodium Walkway Fixture ............................................................................... 576.64 164.19 
. 

 26 55 16 00-0024 EA  Spherical 100 Watt High Pressure Sodium Walkway Fixture ............................................................................................. 449.89 112.93 
. 

 26 55 16 00-0025 EA  Spherical 175 150-Watt High Pressure Sodium Walkway Fixture ...................................................................................... 473.48 112.93 
. 

 26 55 16 00-0026 EA  Spherical 250 Watt High Pressure Sodium Walkway Fixture ............................................................................................. 497.07 112.93 
. 

 26 55 16 00-0027 EA  Spherical 400 Watt High Pressure Sodium Walkway Fixture ............................................................................................. 561.08 127.12 
. 

 26 55 16 00-0028 EA  Low Walkway 100 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 408.16 101.44 

XXXXXXX 
. 
 26 55 16 00-0029  Walkway, Adjustable (26 55 16) 
. 
. 

 26 55 16 00-0030 EA  2' Fluorescent Adjustable Walkway Fixture ........................................................................................................................ 542.64 144.68 
. 

 26 55 16 00-0031 EA  4' Fluorescent Adjustable Walkway Fixture ........................................................................................................................ 557.54 144.68 
. 

 26 55 16 00-0032 EA  8' Fluorescent Adjustable Walkway Fixture ........................................................................................................................ 959.89 216.75 
. 

 26 55 16 00-0033 EA  50 Watt Incandescent Adjustable Walkway Fixture ............................................................................................................ 455.12 108.38 
. 

 26 55 16 00-0034 EA  150 Watt Incandescent Adjustable Walkway Fixture .......................................................................................................... 474.98 108.38 

XXXXXXX 
. 
 26 55 16 00-0035  LED Walkway (26 55 16) 
. 
. 
 26 55 16 00-0036  LED Pathway Fixtures (CREE® BetaLED® Edge® PWY-EDG) (26 55 16 00-0035) 

Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 16 00-0037 EA 13" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................ 767.83 83.17 

    For Multi-Level Drive Currents, Add  199.30 
. 

 26 55 16 00-0038 EA 18" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................ 792.03 83.17 
    For Multi-Level Drive Currents, Add  199.30 

. 
 26 55 16 00-0039 EA 36" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................ 834.74 83.17 

    For Multi-Level Drive Currents, Add  199.30 
. 

 26 55 16 00-0040 EA 42" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................ 867.48 83.17 
    For Multi-Level Drive Currents, Add  199.30 

. 
 26 55 16 00-0041 EA 96" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................ 999.62 106.92 

    For Multi-Level Drive Currents, Add  199.30 

XXXXXXX 
. 
 26 55 16 00-0042  Wall Mounted Walkway Lighting (26 55 16 00-0035) 
. 
. 

 26 55 16 00-0043 EA Wall Mounted Lantern With LED Kit, No. PDEX-Bracket (Herwig P-492) ........................................................................ 4,135.05  
Note: Type Fixture 17 as Post 

XXXXXXX 
. 
 26 55 16 00-0044  Pole Mounted Walkway Lighting (26 55 16 00-0035) 
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. 

. 
 26 55 16 00-0045 EA 43-1/2" Height x 19" Diameter, LED Post Lantern (Herwig AP-27) .................................................................................. 3,825.72  

. 
 26 55 16 00-0046 EA 12' Tapered and Fluted Post (Herwig BRA Series, BRAJ-12) .......................................................................................... 3,755.95  

Note: Washers and nuts included 

XXXXXXX 
. 
 26 55 29  Underwater Lighting (26 55) 
. 
. 
 26 55 29 00-0001  Underwater Lights (26 55 29) 
. 
. 

 26 55 29 00-0002 EA  150 Watt, 120 Volt Underwater Lights ................................................................................................................................ 481.31 72.07 
. 

 26 55 29 00-0003 EA  300 Watt, 120 Volt Underwater Lights ................................................................................................................................ 533.85 72.07 
. 

 26 55 29 00-0004 EA  1,000 Watt, 120 Volt Underwater Lights .......................................................................................................................... 1,289.53 108.38 
. 

 26 55 29 00-0005 EA  50 Watt, 12 Volt Underwater Lights .................................................................................................................................... 503.20 72.07 
. 

 26 55 29 00-0006 EA  300 Watt, 12 Volt Underwater Lights .................................................................................................................................. 564.50 72.07 
. 

 26 55 29 00-0007 SET Under Water Fountain Fixture, Set Of 6, 300 Watt, Incandescent ................................................................................... 1,441.40 162.56 

XXXXXXX 
. 
 26 55 53  Security Lighting (26 55) 
. 
. 
 26 55 53 11  Security Flood Lighting (26 55 53) 
. 
. 
 26 55 53 11-0001  General Electric Powerflood® Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0002  MPF (Small Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For perimeters, entrances, building facades and sign lighting. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. 1/2" 
threaded mounting knuckle. 

. 

. 
 26 55 53 11-0003  High Pressure Sodium MPF Series GE Flood Lights (26 55 53 11-0002) 
. 
. 

 26 55 53 11-0004 EA 70 Watt High Pressure Sodium MPF Series GE Flood Light .............................................................................................. 349.88 94.71 
. 

 26 55 53 11-0005 EA 100 Watt High Pressure Sodium MPF Series GE Flood Light ............................................................................................ 353.08 94.71 
. 

 26 55 53 11-0006 EA 150 Watt High Pressure Sodium MPF Series GE Flood Light ............................................................................................ 358.43 94.71 

XXXXXXX 
. 
 26 55 53 11-0007  Metal Halide MPF Series GE Flood Lights (26 55 53 11-0002) 
. 
. 

 26 55 53 11-0008 EA 70 Watt Metal Halide MPF Series GE Flood Light .............................................................................................................. 477.17 94.71 

XXXXXXX 
. 
 26 55 53 11-0009  P-154 (Small Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security, building facades, recreation areas and sign lighting. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0010  High Pressure Sodium P-154 Series GE Flood Lights (26 55 53 11-0009) 
. 
. 

 26 55 53 11-0011 EA 70 Watt High Pressure Sodium P-154 Series GE Flood Light ............................................................................................ 713.60 126.28 
. 

 26 55 53 11-0012 EA 100 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 717.88 126.28 
. 

 26 55 53 11-0013 EA 150 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 725.37 126.28 
. 

 26 55 53 11-0014 EA 250 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 809.87 126.28 
. 

 26 55 53 11-0015 EA 400 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 834.48 126.28 

XXXXXXX 
. 
 26 55 53 11-0016  Metal Halide P-154 Series GE Flood Lights (26 55 53 11-0009) 
. 
. 

 26 55 53 11-0017 EA 175 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 706.11 126.28 
. 

 26 55 53 11-0018 EA 250 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 743.55 126.28 
. 

 26 55 53 11-0019 EA 400 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 762.81 126.28 

XXXXXXX 
. 
 26 55 53 11-0020  PF-154 (Medium Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security and building facades. Includes die-cast aluminum housing, corrosion 
resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke or slip 
fitter mounting. 

. 

. 
 26 55 53 11-0021  High Pressure Sodium PF-154 Series GE Flood Lights (26 55 53 11-0020) 
. 
. 

 26 55 53 11-0022 EA 70 Watt High Pressure Sodium PF-154 Series GE Flood Light .......................................................................................... 726.99 142.06 
. 

 26 55 53 11-0023 EA 100 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 732.33 142.06 
. 

 26 55 53 11-0024 EA 150 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 740.89 142.06 
. 

 26 55 53 11-0025 EA 250 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 824.33 142.06 
. 

 26 55 53 11-0026 EA 400 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 847.86 142.06 

XXXXXXX 
. 
 26 55 53 11-0027  Metal Halide PF-154 GE Flood Lights (26 55 53 11-0020) 
. 
. 

 26 55 53 11-0028 EA 175 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 720.57 142.06 
. 

 26 55 53 11-0029 EA 250 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 756.94 142.06 
. 

 26 55 53 11-0030 EA 400 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 776.19 142.06 

XXXXXXX 
. 
 26 55 53 11-0031  PF-400 (Medium Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security, building facades, shipping yards and rail yards. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Formed 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0032  High Pressure Sodium PF-400 Series GE Flood Lights (26 55 53 11-0031) 
. 
. 

 26 55 53 11-0033 EA 150 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 979.43 142.06 
. 

 26 55 53 11-0034 EA 200 Watt High Pressure Sodium PF-400 Series GE Flood Light ..................................................................................... 1,054.31 142.06 
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. 
 26 55 53 11-0035 EA 250 Watt High Pressure Sodium PF-400 Series GE Flood Light ..................................................................................... 1,048.97 142.06 

. 
 26 55 53 11-0036 EA 400 Watt High Pressure Sodium PF-400 Series GE Flood Light ..................................................................................... 1,075.71 142.06 

XXXXXXX 
. 
 26 55 53 11-0037  Metal Halide PF-400 GE Flood Lights (26 55 53 11-0031) 
. 
. 

 26 55 53 11-0038 EA 175 Watt Metal Halide PF-400 Series GE Flood Light ..................................................................................................... 1,007.25 142.06 
. 

 26 55 53 11-0039 EA 250 Watt Metal Halide PF-400 Series GE Flood Light ..................................................................................................... 1,029.71 142.06 
. 

 26 55 53 11-0040 EA 400 Watt Metal Halide PF-400 Series GE Flood Light ..................................................................................................... 1,053.24 142.06 

XXXXXXX 
. 
 26 55 53 11-0041  PF-1000 (Large Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, industrial yards and sports stadiums. Includes die-cast aluminum housing, corrosion 
resistant polyester powder finish and thermal shock resistant lens. Formed aluminum reflector. Yoke or slip fitter 
mounting. 

. 

. 
 26 55 53 11-0042  High Pressure Sodium PF-154 Series GE Flood Lights (26 55 53 11-0041) 
. 
. 

 26 55 53 11-0043 EA 750 Watt High Pressure Sodium PF-1000 Series GE Flood Light ................................................................................... 1,330.85 157.85 
. 

 26 55 53 11-0044 EA 1,000 Watt High Pressure Sodium PF-1000 Series GE Flood Light ................................................................................ 1,330.85 157.85 

XXXXXXX 
. 
 26 55 53 11-0045  Metal Halide PF-1000 Series GE Flood Lights (26 55 53 11-0041) 
. 
. 

 26 55 53 11-0046 EA 1,000 Watt Metal Halide PF-1000 Series GE Flood Light ................................................................................................ 1,268.80 157.85 

XXXXXXX 
. 
 26 55 53 11-0047  HLU/VLU (Medium Size) FRP Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, industrial yards, construction sites, recreation areas and facades. Includes corrosion 
resistant reinforced polyester housing and thermal shock resistant lens. Hydroformed aluminum reflector. Yoke or 
slip fitter mounting. 

. 

. 
 26 55 53 11-0048  High Pressure Sodium HLU/VLU FRP Series GE Flood Lights (26 55 53 11-0047) 
. 
. 

 26 55 53 11-0049 EA 250 Watt High Pressure Sodium HLU/VLU FRP Series GE Flood Light ......................................................................... 1,082.13 142.06 
. 

 26 55 53 11-0050 EA 400 Watt High Pressure Sodium HLU/VLU FRP Series GE Flood Light ......................................................................... 1,102.45 142.06 

XXXXXXX 
. 
 26 55 53 11-0051  Metal Halide HLU/VLU Series GE Flood Lights (26 55 53 11-0047) 
. 
. 

 26 55 53 11-0052 EA 400 Watt Metal Halide HLU/VLU FRP Series GE Flood Light ......................................................................................... 1,093.89 142.06 

XXXXXXX 
. 
 26 55 53 11-0053  Accessories For Powerflood GE Flood Lights (26 55 53 11-0001) 
. 
. 

 26 55 53 11-0054 EA Wireguard For Powerflood GE Flood Light ......................................................................................................................... 186.16 31.57 
. 

 26 55 53 11-0055 EA Polycarbonate Vandal Shield For Powerflood GE Flood Light ............................................................................................ 107.00 31.57 
. 

 26 55 53 11-0056 EA Top Visor For Powerflood Flood Light ................................................................................................................................ 156.20 31.57 
. 

 26 55 53 11-0057 EA Top And Two Side Visors For Powerflood GE Flood Light ................................................................................................. 118.76 31.57 
. 

 26 55 53 11-0058 EA Pipe Wall Mounting Bracket For Powerflood GE Flood Light .............................................................................................. 298.53 94.71 
. 

 26 55 53 11-0059 EA Multiple Mounting Channel For Powerflood GE Flood Light ............................................................................................... 130.53 31.57 
. 

 26 55 53 11-0060 EA Wall Or Flat Surface Bracket For Powerflood GE Flood Light ............................................................................................ 218.30 94.71 
. 

 26 55 53 11-0061 EA Steel Angle Bracket For Powerflood GE Flood Light .......................................................................................................... 227.93 94.71 
. 

 26 55 53 11-0062 EA Cross Arm Adaptor For Powerflood GE Flood Light ............................................................................................................. 97.37 31.57 
. 

 26 55 53 11-0063 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Powerflood GE Flood Light ....................................................... 94.16 31.57 

XXXXXXX 
. 
 26 55 53 11-0064  Lithonia Contour Series Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0065  TFM (Small Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and thermal shock resistant lens. Faceted parabolic optics. 1/2" threaded mounting 
knuckle. 

. 

. 
 26 55 53 11-0066  High Pressure Sodium TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0067 EA 70 Watt High Pressure Sodium TFM Series Lithonia Flood Light ....................................................................................... 656.65 126.28 
. 

 26 55 53 11-0068 EA 100 Watt High Pressure Sodium TFM Series Lithonia Flood Light ..................................................................................... 718.41 126.28 
. 

 26 55 53 11-0069 EA 150 Watt High Pressure Sodium TFM Series Lithonia Flood Light ..................................................................................... 778.90 126.28 

XXXXXXX 
. 
 26 55 53 11-0070  Metal Halide TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0071 EA 50 Watt Metal Halide TFM Series Lithonia Flood Light ....................................................................................................... 854.37 126.28 
. 

 26 55 53 11-0072 EA 70 Watt Metal Halide TFM Series Lithonia Flood Light ....................................................................................................... 839.50 126.28 
. 

 26 55 53 11-0073 EA 100 Watt Metal Halide TFM Series Lithonia Flood Light ..................................................................................................... 815.54 126.28 
. 

 26 55 53 11-0074 EA 175 Watt Metal Halide TFM Series Lithonia Flood Light ..................................................................................................... 813.77 126.28 

XXXXXXX 
. 
 26 55 53 11-0075  Compact Fluorescent TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0076 EA 42 Watt Compact Fluorescent TFM Series Lithonia Flood Light ......................................................................................... 848.21 126.28 

XXXXXXX 
. 
 26 55 53 11-0077  TFL (Medium Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For recreation areas, parking lots, building facades and car lots. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke 
or slip fitter mounting. 

. 

. 
 26 55 53 11-0078  High Pressure Sodium TFL Series Lithonia Flood Lights (26 55 53 11-0077) 
. 
. 

 26 55 53 11-0079 EA 250 Watt High Pressure Sodium TFL Series Lithonia Flood Light ................................................................................... 1,010.07 142.06 
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. 
 26 55 53 11-0080 EA 400 Watt High Pressure Sodium TFL Series Lithonia Flood Light ................................................................................... 1,030.67 142.06 

XXXXXXX 
. 
 26 55 53 11-0081  Metal Halide TFL Series Lithonia Flood Lights (26 55 53 11-0077) 
. 
. 

 26 55 53 11-0082 EA 175 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 963.77 142.06 
. 

 26 55 53 11-0083 EA 250 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 963.77 142.06 
. 

 26 55 53 11-0084 EA 400 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 996.08 142.06 

XXXXXXX 
. 
 26 55 53 11-0085  TFR (Low Profile) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For recreation areas, parking lots, building facades and car lots. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke 
or slip fitter mounting. 

. 

. 
 26 55 53 11-0086  High Pressure Sodium TFR Lithonia Flood Lights (26 55 53 11-0085) 
. 
. 

 26 55 53 11-0087 EA 150 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light .................................................................... 968.23 126.28 
. 

 26 55 53 11-0088 EA 250 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light .................................................................... 999.06 126.28 
. 

 26 55 53 11-0089 EA 400 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light ................................................................. 1,024.82 126.28 

XXXXXXX 
. 
 26 55 53 11-0090  Metal Halide TFR Lithonia Flood Lights (26 55 53 11-0085) 
. 
. 

 26 55 53 11-0091 EA 250 Watt Metal Halide TFR Series Lithonia Flood Light ..................................................................................................... 957.92 126.28 
. 

 26 55 53 11-0092 EA 400 Watt Metal Halide TFR Series Lithonia Flood Light ..................................................................................................... 988.79 126.28 

XXXXXXX 
. 
 26 55 53 11-0093  TFA (Large Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For industrial yards, parking lots, construction sites, streets and recreational areas. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0094  High Pressure Sodium TFA Series Lithonia Flood Lights (26 55 53 11-0093) 
. 
. 

 26 55 53 11-0095 EA 1,000 Watt High Pressure Sodium TFA Series Lithonia Flood Light ................................................................................ 1,885.76 157.85 

XXXXXXX 
. 
 26 55 53 11-0096  Metal Halide TFA Series Lithonia Flood Lights (26 55 53 11-0093) 
. 
. 

 26 55 53 11-0097 EA 400 Watt Metal Halide TFA Series Lithonia Flood Light ................................................................................................... 1,448.19 157.85 
. 

 26 55 53 11-0098 EA 1,000 Watt Metal Halide TFA Series Lithonia Flood Light ................................................................................................ 1,602.61 157.85 

XXXXXXX 
. 
 26 55 53 11-0099  Accessories For Contour Series Lithonia Flood Lights (26 55 53 11-0064) 
. 
. 

 26 55 53 11-0100 EA Wireguard For Contour Series Lithonia Flood Light ............................................................................................................ 160.20 31.57 
. 

 26 55 53 11-0101 EA Vandal Guard For Contour Series Lithonia Flood Light ...................................................................................................... 311.78 31.57 
. 

 26 55 53 11-0102 EA Upper Visor For Contour Series Lithonia Flood Light.......................................................................................................... 131.60 31.57 
. 

 26 55 53 11-0103 EA Full Visor For Contour Series Lithonia Flood Light.............................................................................................................. 177.92 31.57 
. 

 26 55 53 11-0104 EA Pipe Wall Mounting Bracket For Contour Series Lithonia Flood Light................................................................................. 395.29 94.71 
. 

 26 55 53 11-0105 EA Radius Wall Bracket For Contour Series Lithonia Flood Light ............................................................................................ 313.33 94.71 
. 

 26 55 53 11-0106 EA Steel Angle Bracket For Contour Series Lithonia Flood Light ............................................................................................. 313.33 94.71 
. 

 26 55 53 11-0107 EA U Bolt Wall Bracket For Contour Series Lithonia Flood Light, Mounts To 2" Pipe .............................................................. 346.02 94.71 
. 

 26 55 53 11-0108 EA Crossarm Adapter For Horizontal Mounted Contour Lithonia Series Flood Light ............................................................... 153.17 31.57 
. 

 26 55 53 11-0109 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Contour Lithonia Series Flood Light ........................................ 121.76 31.57 

XXXXXXX 
. 
 26 55 53 11-0110  Eaton Flood Lights (26 55 53 11) 
. 
. 

 26 55 53 11-0111 EA 6" x 6", 16,932 Lumens, 128 Watt, LED Flood Light (Eaton NFFLD-C40-D-UNV-66-T-CB) ............................................ 1,038.10 126.28 
    For NEMA Photocontrol Option (Eaton OA/RA1016), Add  55.43 
    For >50 To 100, Deduct  -32.27 
    For >100 To 250, Deduct  -58.22 
    For >250 To 500, Deduct  -103.81 
    For >500, Deduct  -149.40 

. 
 26 55 53 11-0112 EA 16,900 Lumens, 128 Watt, NEMA 6H x 6V Wide, Trunnion Mount, 4000K CCT, Night Falcon LED Flood Light 

With Multi-Tap (Cooper Industries NFFLD-C40-D-UNV-66-T-CB-PER7+OA/RA1016) .................................................. 1,288.77 137.50 
    For >50 To 100, Deduct  -39.09 
    For >100 To 250, Deduct  -71.31 
    For >250 To 500, Deduct  -128.88 
    For >500, Deduct  -186.44 

XXXXXXX 
. 
 26 55 53 11-0113  Ruud Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0114  NS (Micro) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: Provides conventional floodlighting. 1/2" threaded mounting knuckle. 
. 
. 
 26 55 53 11-0115  High Pressure Sodium NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0116 EA 35 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................. 431.17 94.71 
. 

 26 55 53 11-0117 EA 50 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................. 431.17 94.71 
. 

 26 55 53 11-0118 EA 70 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................. 431.17 94.71 
. 

 26 55 53 11-0119 EA 100 Watt High Pressure Sodium NS Series Ruud Flood Light ........................................................................................... 431.17 94.71 
. 

 26 55 53 11-0120 EA 150 Watt High Pressure Sodium NS Series Ruud Flood Light ........................................................................................... 431.17 94.71 

XXXXXXX 
. 
 26 55 53 11-0121  Metal Halide NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0122 EA 50 Watt Metal Halide NS Series Ruud Flood Light ............................................................................................................. 491.08 94.71 
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. 
 26 55 53 11-0123 EA 70 Watt Metal Halide NS Series Ruud Flood Light ............................................................................................................. 491.08 94.71 

. 
 26 55 53 11-0124 EA 100 Watt Metal Halide NS Series Ruud Flood Light ........................................................................................................... 491.08 94.71 

XXXXXXX 
. 
 26 55 53 11-0125  Compact Fluorescent NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0126 EA 13 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 369.13 94.71 
. 

 26 55 53 11-0127 EA 26 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 384.11 94.71 
. 

 26 55 53 11-0128 EA 32 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 388.38 94.71 
. 

 26 55 53 11-0129 EA 42 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 392.66 94.71 

XXXXXXX 
. 
 26 55 53 11-0130  NSF/NSW/NSC (Standard, Wide And Cutoff Micro) Series Ruud Flood 

Lights (26 55 53 11-0113) 
Note: The NSF is suited for large open areas and façade applications. The NSW is suited for roadway 
applications, parking areas or security. The NSC is designed for parking lot and outdoor sports areas. Yoke or 
slip fitter mounting. 

. 

. 
 26 55 53 11-0131  High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0132 EA 150 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ....................................................................... 664.94 142.06 
. 

 26 55 53 11-0133 EA 250 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ....................................................................... 703.45 142.06 
. 

 26 55 53 11-0134 EA 400 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ....................................................................... 724.85 142.06 

XXXXXXX 
. 
 26 55 53 11-0135  Metal Halide NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0136 EA 175 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light ....................................................................................... 656.39 142.06 
. 

 26 55 53 11-0137 EA 250 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light ....................................................................................... 660.66 142.06 
. 

 26 55 53 11-0138 EA 400 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light ....................................................................................... 673.50 142.06 

XXXXXXX 
. 
 26 55 53 11-0139  Compact Fluorescent NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0140 EA 70 Watt Compact Fluorescent NSF/NSW/NSC Series Ruud Flood Light ........................................................................... 641.41 142.06 

XXXXXXX 
. 
 26 55 53 11-0141  FS (Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: For signs, large open areas and façade applications. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0142  High Pressure Sodium FS Series Ruud Flood Lights (26 55 53 11-0141) 
. 
. 

 26 55 53 11-0143 EA 250 Watt High Pressure Sodium FS Series Ruud Flood Light ............................................................................................ 778.33 142.06 
. 

 26 55 53 11-0144 EA 400 Watt High Pressure Sodium FS Series Ruud Flood Light ............................................................................................ 782.61 142.06 
. 

 26 55 53 11-0145 EA 1,000 Watt High Pressure Sodium FS Series Ruud Flood Light ...................................................................................... 1,331.92 157.85 

XXXXXXX 
. 
 26 55 53 11-0146  Metal Halide FS Series Ruud Flood Lights (26 55 53 11-0141) 
. 
. 

 26 55 53 11-0147 EA 175 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 778.33 142.06 
. 

 26 55 53 11-0148 EA 250 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 782.61 142.06 
. 

 26 55 53 11-0149 EA 400 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 795.45 142.06 
. 

 26 55 53 11-0150 EA 1,000 Watt Metal Halide FS Series Ruud Flood Light ...................................................................................................... 1,190.71 157.85 

XXXXXXX 
. 
 26 55 53 11-0151  MFS (Mini Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: For signs, large open areas and façade applications. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0152  High Pressure Sodium MFS Series Ruud Flood Lights (26 55 53 11-0151) 
. 
. 

 26 55 53 11-0153 EA 35 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 609.84 126.28 
. 

 26 55 53 11-0154 EA 50 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 654.77 126.28 
. 

 26 55 53 11-0155 EA 70 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 654.77 126.28 
. 

 26 55 53 11-0156 EA 100 Watt High Pressure Sodium MFS Series Ruud Flood Light ......................................................................................... 654.77 126.28 
. 

 26 55 53 11-0157 EA 150 Watt High Pressure Sodium MFS Series Ruud Flood Light ......................................................................................... 654.77 126.28 

XXXXXXX 
. 
 26 55 53 11-0158  Metal Halide MFS Series Ruud Flood Lights (26 55 53 11-0151) 
. 
. 

 26 55 53 11-0159 EA 50 Watt Metal Halide MFS Series Ruud Flood Light ........................................................................................................... 669.74 126.28 
. 

 26 55 53 11-0160 EA 70 Watt Metal Halide MFS Series Ruud Flood Light ........................................................................................................... 669.74 126.28 
. 

 26 55 53 11-0161 EA 100 Watt Metal Halide MFS Series Ruud Flood Light ......................................................................................................... 669.74 126.28 
. 

 26 55 53 11-0162 EA 175 Watt Metal Halide MFS Series Ruud Flood Light ......................................................................................................... 646.21 126.28 

XXXXXXX 
. 
 26 55 53 11-0163  MCF/MPM/MPN (Mini Cutoff. Parabolic Medium And Narrow Mini Square) 

Series Ruud Flood Lights (26 55 53 11-0113) 
Note: The MCF is suited for parking lots, volleyball courts and tennis courts. The MPM and MPN are suited for 
flagpoles, columns and narrow signs. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0164  High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Lights (26 55 53 11-0163) 
. 
. 

 26 55 53 11-0165 EA 35 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ........................................................................ 663.32 126.28 
. 

 26 55 53 11-0166 EA 50 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ........................................................................ 708.25 126.28 
. 

 26 55 53 11-0167 EA 70 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ........................................................................ 708.25 126.28 
. 

 26 55 53 11-0168 EA 100 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ...................................................................... 708.25 126.28 
. 

 26 55 53 11-0169 EA 150 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ...................................................................... 708.25 126.28 

XXXXXXX 
. 
 26 55 53 11-0170  Metal Halide MCF/MPM/MPN Series Ruud Flood Lights (26 55 53 11-0163) 
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. 

. 
 26 55 53 11-0171 EA 50 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ........................................................................................ 723.23 126.28 

. 
 26 55 53 11-0172 EA 70 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ........................................................................................ 723.23 126.28 

. 
 26 55 53 11-0173 EA 100 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ...................................................................................... 723.23 126.28 

. 
 26 55 53 11-0174 EA 175 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ...................................................................................... 699.69 126.28 

XXXXXXX 
. 
 26 55 53 11-0175  CF (Cutoff Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: The CF is suited for parking lots, volleyball courts and tennis courts. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0176  High Pressure Sodium CF Series Ruud Flood Lights (26 55 53 11-0175) 
. 
. 

 26 55 53 11-0177 EA 250 Watt High Pressure Sodium CF Series Ruud Flood Light ............................................................................................ 878.88 142.06 
. 

 26 55 53 11-0178 EA 400 Watt High Pressure Sodium CF Series Ruud Flood Light ............................................................................................ 900.28 142.06 
. 

 26 55 53 11-0179 EA 1,000 Watt High Pressure Sodium CF Series Ruud Flood Light ...................................................................................... 1,385.40 157.85 

XXXXXXX 
. 
 26 55 53 11-0180  Metal Halide CF Series Ruud Flood Lights (26 55 53 11-0175) 
. 
. 

 26 55 53 11-0181 EA 175 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 831.82 142.06 
. 

 26 55 53 11-0182 EA 250 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 836.10 142.06 
. 

 26 55 53 11-0183 EA 400 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 848.93 142.06 
. 

 26 55 53 11-0184 EA 1,000 Watt Metal Halide CF Series Ruud Flood Light ...................................................................................................... 1,244.20 157.85 

XXXXXXX 
. 
 26 55 53 11-0185  CN (Narrow Beam Cutoff Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: The CN is suited for large sports fields, building facades and signs. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0186  High Pressure Sodium CN Series Ruud Flood Lights (26 55 53 11-0185) 
. 
. 

 26 55 53 11-0187 EA 400 High Pressure Sodium CN Series Ruud Flood Light ................................................................................................. 1,137.23 157.85 
. 

 26 55 53 11-0188 EA 1,000 High Pressure Sodium CN Series Ruud Flood Light .............................................................................................. 1,359.73 157.85 

XXXXXXX 
. 
 26 55 53 11-0189  Metal Halide CN Series Ruud Flood Lights (26 55 53 11-0185) 
. 
. 

 26 55 53 11-0190 EA 400 Watt Metal Halide CN Series Ruud Flood Light ........................................................................................................ 1,085.88 157.85 
. 

 26 55 53 11-0191 EA 1,000 Watt Metal Halide CN Series Ruud Flood Light ..................................................................................................... 1,218.53 157.85 

XXXXXXX 
. 
 26 55 53 11-0192  PM/PN (Parabolic Medium And Narrow Square) Series Ruud Flood Lights 

(26 55 53 11-0113) 
Note: The PM and PN are suited for flagpoles, columns and narrow signs. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0193  High Pressure Sodium PM/PN Series Ruud Flood Lights (26 55 53 11-0192) 
. 
. 

 26 55 53 11-0194 EA 250 Watt High Pressure Sodium PM/PN Series Ruud Flood Light ..................................................................................... 908.83 142.06 
. 

 26 55 53 11-0195 EA 400 Watt High Pressure Sodium PM/PN Series Ruud Flood Light ..................................................................................... 930.23 142.06 

XXXXXXX 
. 
 26 55 53 11-0196  Metal Halide PM/PN Series Ruud Flood Lights (26 55 53 11-0192) 
. 
. 

 26 55 53 11-0197 EA 175 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 861.77 142.06 
. 

 26 55 53 11-0198 EA 250 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 866.05 142.06 
. 

 26 55 53 11-0199 EA 400 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 878.88 142.06 
. 

 26 55 53 11-0200 EA 1,000 Watt Metal Halide PM/PN Series Ruud Flood Light ............................................................................................... 1,274.15 157.85 

XXXXXXX 
. 
 26 55 53 11-0201  Accessories For Ruud Flood Lighting (26 55 53 11-0113) 
. 
. 

 26 55 53 11-0202 EA Wireguard For Rudd Flood Light ........................................................................................................................................... 95.23 31.57 
. 

 26 55 53 11-0203 EA Deep Baffle (Full Visor) For Rudd Flood Light .................................................................................................................... 152.99 31.57 
. 

 26 55 53 11-0204 EA Glare Guard (Upper Visor) For Rudd Flood Light ............................................................................................................... 110.21 31.57 
. 

 26 55 53 11-0205 EA Vandal Shield For Rudd Flood Light ................................................................................................................................... 131.60 31.57 
. 

 26 55 53 11-0206 EA Pipe Mounting Bracket For Ruud Flood Light ..................................................................................................................... 262.16 94.71 
. 

 26 55 53 11-0207 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Ruud Flood Light ....................................................................... 82.39 31.57 

XXXXXXX 
. 
 26 55 53 11-0208  Lumark Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0209  QZ Wedge Series Quartz Lumark Flood Lights (26 55 53 11-0208) 

Note: For small outdoor areas. Die-cast aluminum housing heat and weather resistant gaskets. 
. 
. 

 26 55 53 11-0210 EA 500 Watt QZ Wedge Series Quartz Lumark Flood Light ..................................................................................................... 233.17 94.71 

XXXXXXX 
. 
 26 55 53 11-0211  LQL Series Quartz Lumark Flood Lights (26 55 53 11-0208) 

Note: For medium size outdoor areas. Die-cast aluminum housing heat and weather resistant gaskets. 
. 
. 

 26 55 53 11-0212 EA 1,500 Watt LQL Series Quartz Lumark Flood Light ............................................................................................................ 296.28 94.71 

XXXXXXX 
. 
 26 55 53 11-0213  Kim Lighting (26 55 53 11) 
. 
. 
 26 55 53 11-0214  MicroFlood® Series Kim Lighting Flood Lights (26 55 53 11-0213) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and gasketed and tempered lens. 1/2" threaded mounting knuckle. 

. 

. 
 26 55 53 11-0215  LED MicroFlood® Series Kim Lighting Flood Lights (26 55 53 11-0214) 
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. 

. 
 26 55 53 11-0216 EA 5 Watt, LED MicroFlood® Series Kim Lighting Flood Light ................................................................................................. 497.13 38.00 

    For >50 To 100, Deduct  -14.33 
    For >100 To 250, Deduct  -26.76 
    For >250 To 500, Deduct  -49.71 
    For >500, Deduct  -72.67 

. 
 26 55 53 11-0217 EA 15 Watt, LED MicroFlood® Series Kim Lighting Flood Light ............................................................................................... 615.83 38.00 

    For >50 To 100, Deduct  -17.30 
    For >100 To 250, Deduct  -32.69 
    For >250 To 500, Deduct  -61.58 
    For >500, Deduct  -90.47 

XXXXXXX 
. 
 26 55 53 11-0218  Scarab® Series Kim Lighting Flood Lights (26 55 53 11-0213) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and gasketed and tempered lens. 1/2" threaded mounting knuckle. 

. 

. 
 26 55 53 11-0219  LED Scarab® Series Kim Lighting Accent Flood Lights (26 55 53 11-0218) 

Note: Spot or narrow style accent flood lights. 
. 
. 

 26 55 53 11-0220 EA 6 Watt, LED Scarab® Series Kim Lighting Accent Flood Light ........................................................................................... 761.83 38.00 
    For >50 To 100, Deduct  -20.95 
    For >100 To 250, Deduct  -39.99 
    For >250 To 500, Deduct  -76.18 
    For >500, Deduct  -112.37 

XXXXXXX 
. 
 26 55 53 11-0221  CREE® BetaLED® Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0222  Yoke Mount, Square, LED Flood Lights (CREE® BetaLED® FLD-304) (26 55 53 

11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0223 EA 40 LEDs, 47 Watt, Yoke Mount, Square, LED Flood Light (CREE® BetaLED® FLD-304) .............................................. 1,005.14 112.50 

    For >50 To 100, Deduct  -30.75 
    For >100 To 250, Deduct  -55.88 
    For >250 To 500, Deduct  -100.51 
    For >500, Deduct  -145.15 

. 
 26 55 53 11-0224 EA 60 LEDs, 68 Watt, Yoke Mount, Square, LED Flood Light (CREE® BetaLED® FLD-304) .............................................. 1,100.21 118.75 

    For >50 To 100, Deduct  -33.44 
    For >100 To 250, Deduct  -60.95 
    For >250 To 500, Deduct  -110.02 
    For >500, Deduct  -159.09 

XXXXXXX 
. 
 26 55 53 11-0225  Adjustable Arm Mount, Rectangular, LED Flood Lights (CREE® BetaLED® 

Edge® FLD-EDG) (26 55 53 11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0226 EA 20 LEDs, 26 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........... 874.48 106.25 

    For 347-480 Volt, Add  99.79 
    For >50 To 100, Deduct  -27.17 
    For >100 To 250, Deduct  -49.04 
    For >250 To 500, Deduct  -87.45 
    For >500, Deduct  -125.86 

. 
 26 55 53 11-0227 EA 40 LEDs, 47 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........ 1,096.25 112.50 

    For 347-480 Volt, Add  99.79 
    For >50 To 100, Deduct  -33.03 
    For >100 To 250, Deduct  -60.44 
    For >250 To 500, Deduct  -109.63 
    For >500, Deduct  -158.81 

. 
 26 55 53 11-0228 EA 60 LEDs, 68 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........ 1,318.01 118.75 

    For 347-480 Volt, Add  99.79 
    For >50 To 100, Deduct  -38.89 
    For >100 To 250, Deduct  -71.84 
    For >250 To 500, Deduct  -131.80 
    For >500, Deduct  -191.76 

. 
 26 55 53 11-0229 EA 80 LEDs, 90 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........ 1,623.77 125.01 

    For 347-480 Volt, Add  99.79 
    For >50 To 100, Deduct  -46.84 
    For >100 To 250, Deduct  -87.44 
    For >250 To 500, Deduct  -162.38 
    For >500, Deduct  -237.32 

. 
 26 55 53 11-0230 EA 100 LEDs, 111 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) .............................................................................................................................................................................. 1,845.54 131.26 
    For 347-480 Volt, Add  99.79 
    For >50 To 100, Deduct  -52.70 
    For >100 To 250, Deduct  -98.84 
    For >250 To 500, Deduct  -184.55 
    For >500, Deduct  -270.27 

. 
 26 55 53 11-0231 EA 120 LEDs, 132 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) .............................................................................................................................................................................. 2,067.31 137.50 
    For 347-480 Volt, Add  99.79 
    For >50 To 100, Deduct  -58.56 
    For >100 To 250, Deduct  -110.24 
    For >250 To 500, Deduct  -206.73 
    For >500, Deduct  -303.22 
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. 
 26 55 53 11-0232 EA 140 LEDs, 157 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 2,355.99 143.75 
    For 347-480 Volt, Add  99.79 
    For >50 To 100, Deduct  -66.09 
    For >100 To 250, Deduct  -124.99 
    For >250 To 500, Deduct  -235.60 
    For >500, Deduct  -346.21 

. 
 26 55 53 11-0233 EA 160 LEDs, 179 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 2,577.75 150.01 
    For 347-480 Volt, Add  99.79 
    For >50 To 100, Deduct  -71.94 
    For >100 To 250, Deduct  -136.39 
    For >250 To 500, Deduct  -257.78 
    For >500, Deduct  -379.16 

XXXXXXX 
. 
 26 55 53 11-0234  Adjustable Arm Mount, Rectangular, High Output, LED Flood Lights 

(CREE® BetaLED® Edge® FLD-EHO) (26 55 53 11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0235 EA 120 LEDs, 267 Watt, Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

Edge® FLD-EHO) ........................................................................................................................................................... 1,983.32 137.50 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Bird Spikes, Add  40.20 
    For 5,000K Color Temperature, Add  41.98 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For 1,000mA Driver, Add  141.04 
    For >50 To 100, Deduct  -56.46 
    For >100 To 250, Deduct  -106.04 
    For >250 To 500, Deduct  -198.33 
    For >500, Deduct  -290.62 

. 
 26 55 53 11-0236 EA 240 LEDs, 533 Watt, Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

Edge® FLD-EHO) ........................................................................................................................................................... 3,350.41 168.75 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For 5,000K Color Temperature, Add  41.98 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For Bird Spikes, Add  59.20 
    For Multi-Level, Add  109.13 
    For 1,000mA Driver, Add  141.04 
    For 480 Volt, Add  151.10 
    For >50 To 100, Deduct  -92.20 
    For >100 To 250, Deduct  -175.96 
    For >250 To 500, Deduct  -335.04 
    For >500, Deduct  -494.12 

XXXXXXX 
. 
 26 55 53 11-0237  Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood 

Lights (CREE® BetaLED® OSQ™) (26 55 53 11-0221) 
Note: UL wet listed. Includes 3,000K or 4,000K or 5,700K color temperature, 120/277 voltage, Class 1 driver, die-
cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 55 53 11-0238 EA 112 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-A-XXX-US-UL)........................................................................................................................ 1,174.12 137.50 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Front Facing Optics, Back Light Shield, Add  31.37 
    For Rotated Optics, Back Light Shield, Add  31.37 
    For Field Adjustable Output, Add  25.19 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -36.23 
    For >100 To 250, Deduct  -65.58 
    For >250 To 500, Deduct  -117.41 
    For >500, Deduct  -169.24 

. 
 26 55 53 11-0239 EA 168 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-J-XXX-US-UL) ........................................................................................................................ 1,253.46 137.50 
Note: Type III, IV or V medium optics only. 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Front Facing Optics, Back Light Shield, Add  31.37 
    For Rotated Optics, Back Light Shield, Add  31.37 
    For Field Adjustable Output, Add  25.19 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For Type II Medium Or Type V Short Optics, Add  495.54 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -38.21 
    For >100 To 250, Deduct  -69.55 
    For >250 To 500, Deduct  -125.35 
    For >500, Deduct  -181.14 
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. 
 26 55 53 11-0240 EA 223 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-S-XXX-US-UL) ....................................................................................................................... 1,606.84 168.75 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Field Adjustable Output, Add  25.19 
    For Front Facing Optics, Back Light Shield, Add  38.03 
    For Rotated Optics, Back Light Shield, Add  38.03 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -48.61 
    For >100 To 250, Deduct  -88.78 
    For >250 To 500, Deduct  -160.68 
    For >500, Deduct  -232.59 

XXXXXXX 
. 
 26 55 53 11-0241  PlanLED Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0242  Adjustable Arm Mount, LED Flood Lights (PlanLED WAPA) (26 55 53 11-0241) 
. 
. 

 26 55 53 11-0243 EA 6,250 Lumens, 50 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP050) ....................... 608.71 112.50 
    For >50 To 100, Deduct  -20.84 
    For >100 To 250, Deduct  -36.06 
    For >250 To 500, Deduct  -60.87 
    For >500, Deduct  -85.68 

. 
 26 55 53 11-0244 EA 9,375 Lumens, 75 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP075) ....................... 729.43 118.75 

    For >50 To 100, Deduct  -24.17 
    For >100 To 250, Deduct  -42.41 
    For >250 To 500, Deduct  -72.94 
    For >500, Deduct  -103.48 

. 
 26 55 53 11-0245 EA 12,500 Lumens, 100 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP100) ................... 842.62 128.13 

    For >50 To 100, Deduct  -27.47 
    For >100 To 250, Deduct  -48.54 
    For >250 To 500, Deduct  -84.26 
    For >500, Deduct  -119.99 

XXXXXXX 
. 
 26 55 53 11-0246  Adjustable Arm Mount, LED Sports Flood Lights (PlanLED SUFA) (26 55 53 11-0241) 
. 
. 

 26 55 53 11-0247 EA 21,000 Lumens, 200 Watt, LED Sports Flood Light (PlanLED SUFA SF200) ................................................................. 1,710.15 250.01 
    For 0 To 10 Volt Dimming, Add  84.28 
    For >50 To 100, Deduct  -55.25 
    For >100 To 250, Deduct  -98.01 
    For >250 To 500, Deduct  -171.02 
    For >500, Deduct  -244.02 

. 
 26 55 53 11-0248 EA 42,000 Lumens, 400 Watt, LED Sports Flood Light (PlanLED SUFA SF400) ................................................................. 2,664.48 250.01 

    For 0 To 10 Volt Dimming, Add  84.28 
    For >50 To 100, Deduct  -79.11 
    For >100 To 250, Deduct  -145.72 
    For >250 To 500, Deduct  -266.45 
    For >500, Deduct  -387.17 

. 
 26 55 53 11-0249 EA 84,000 Lumens, 800 Watt, LED Sports Flood Light (PlanLED SUFA SF800) ................................................................. 4,718.76 250.01 

    For 0 To 10 Volt Dimming, Add  84.28 
    For >50 To 100, Deduct  -130.47 
    For >100 To 250, Deduct  -248.44 
    For >250 To 500, Deduct  -471.88 
    For >500, Deduct  -695.31 

XXXXXXX 
. 
 26 55 53 11-0250  Adjustable Arm Mount, LED High Mast Flood Lights (PlanLED MAHA) (26 55 53 

11-0241) 
. 
. 

 26 55 53 11-0251 EA 26,000 Lumens, 200 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 
MA200) ........................................................................................................................................................................... 1,519.40 162.51 

    For 0 To 10 Volt Dimming, Add  84.28 
    For 347-480 Volt, Add  127.90 
    For >50 To 100, Deduct  -46.11 
    For >100 To 250, Deduct  -84.10 
    For >250 To 500, Deduct  -151.94 
    For >500, Deduct  -219.78 

. 
 26 55 53 11-0252 EA 39,000 Lumens, 300 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 

MA300) ........................................................................................................................................................................... 1,949.06 168.75 
    For 0 To 10 Volt Dimming, Add  84.28 
    For 347-480 Volt, Add  101.62 
    For >50 To 100, Deduct  -57.16 
    For >100 To 250, Deduct  -105.89 
    For >250 To 500, Deduct  -194.91 
    For >500, Deduct  -283.92 

. 
 26 55 53 11-0253 EA 52,000 Lumens, 400 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 

MA400) ........................................................................................................................................................................... 2,490.87 175.00 
    For 0 To 10 Volt Dimming, Add  84.28 
    For 347-480 Volt, Add  81.58 
    For >50 To 100, Deduct  -71.02 
    For >100 To 250, Deduct  -133.29 
    For >250 To 500, Deduct  -249.09 
    For >500, Deduct  -364.88 

XXXXXXX 
. 
 26 55 68  Athletic Field Lighting (26 55) 
. 
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. 
 26 55 68 00-0001  Sports Lighting System (26 55 68) 

Note: Musco. 
. 
. 
 26 55 68 00-0002  Round Steel Tapered Poles (26 55 68 00-0001) 

Note: With Internal wiring harness. 
. 
. 

 26 55 68 00-0003 EA 20' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 3,779.78 606.15 
. 

 26 55 68 00-0004 EA 25' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 4,547.84 732.43 
. 

 26 55 68 00-0005 EA 30' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 5,129.75 795.57 
. 

 26 55 68 00-0006 EA 35' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 5,615.26 827.13 
. 

 26 55 68 00-0007 EA 40' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 7,068.57 858.70 
. 

 26 55 68 00-0008 EA 45' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 8,103.78 1,048.12 
. 

 26 55 68 00-0009 EA 50' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 8,710.66 1,111.27 
. 

 26 55 68 00-0010 EA 55' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 9,894.83 1,262.80 
. 

 26 55 68 00-0011 EA 60' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 11,235.82 1,420.65 
. 

 26 55 68 00-0012 EA 65' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 12,340.27 1,524.31 
. 

 26 55 68 00-0013 EA 70' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 13,451.88 1,703.64 
. 

 26 55 68 00-0014 EA 75' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 14,655.29 1,912.87 
. 

 26 55 68 00-0015 EA 80' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 16,409.62 2,301.42 

XXXXXXX 
. 
 26 55 68 00-0016  Steel Pole Brackets (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0017 EA Two Light Bracket ............................................................................................................................................................... 602.72 63.14 
. 

 26 55 68 00-0018 EA Three Light Bracket ............................................................................................................................................................. 757.59 88.40 
. 

 26 55 68 00-0019 EA Four Light Bracket............................................................................................................................................................ 1,094.96 107.33 
. 

 26 55 68 00-0020 EA Five Light Bracket ............................................................................................................................................................ 1,246.31 126.28 
. 

 26 55 68 00-0021 EA Six Light Bracket .............................................................................................................................................................. 1,512.74 145.22 
. 

 26 55 68 00-0022 EA Seven Light Bracket ......................................................................................................................................................... 1,732.20 164.17 
. 

 26 55 68 00-0023 EA Eight Light Bracket ........................................................................................................................................................... 1,981.13 189.42 
. 

 26 55 68 00-0024 EA Nine Light Bracket............................................................................................................................................................ 2,238.96 208.36 

XXXXXXX 
. 
 26 55 68 00-0025  Light Fixtures (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0026 EA 120 or 270 Volt, Sportlite Fixtures Complete with 1,000 Watt Metal Halide Lamp, Hook Cord And Plug......................... 1,338.45  
    For 1,500 Watt Metal Halide Lamp, Add  14.05 

XXXXXXX 
. 
 26 55 68 00-0027  Electrical Component Enclosure (26 55 68 00-0001) 

Note: Pole mounted NEMA 3R enclosure with thermal magnetic breaker and multiple ballasts to match total light 
fixtures. For light structures with more than 6 lights, use multiple enclosures. 

. 

. 
 26 55 68 00-0028 EA Electrical Component Enclosure For 2 Lights, Pole Mounted ............................................................................................. 934.25 70.44 

. 
 26 55 68 00-0029 EA Electrical Component Enclosure For 3 Lights, Pole Mounted .......................................................................................... 1,401.50 108.38 

. 
 26 55 68 00-0030 EA Electrical Component Enclosure For 4 Lights, Pole Mounted .......................................................................................... 1,608.42 135.46 

. 
 26 55 68 00-0031 EA Electrical Component Enclosure For 5 Lights, Pole Mounted .......................................................................................... 2,080.58 151.73 

. 
 26 55 68 00-0032 EA Electrical Component Enclosure For 6 Lights, Pole Mounted .......................................................................................... 2,340.39 162.56 

XXXXXXX 
. 
 26 55 68 00-0033  Accessories (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0034 EA Time Delay Kit (Musco®) .................................................................................................................................................... 929.44 217.14 
. 

 26 55 68 00-0035 EA Remote Switch Box Push Button (Musco®)..................................................................................................................... 1,919.77 217.14 
. 

 26 55 68 00-0036 EA Push Button Strobe Kit (Musco®) .................................................................................................................................... 2,315.90 217.14 
. 

 26 55 68 00-0037 EA Additional Control-Link Unit (Musco®) ........................................................................................................................... 11,206.14 651.44 
. 

 26 55 68 00-0038 EA Auxiliary Brackets For Speakers Or Egress Fixtures, For New Installations (Musco®) ................................................... 1,207.08 108.38 
. 

 26 55 68 00-0039 EA Auxiliary Brackets For Speakers Or Egress Fixtures, For Retrofit Applications (Musco®) .............................................. 1,423.82 216.75 

XXXXXXX 
. 
 26 56  Exterior Lighting (26 50) 
. 
. 
 26 56 13  Lighting Poles and Standards (26 56) 
. 
. 
 26 56 13 00-0001  Poles And Standards (26 56 13) 

See CSI section 26 05 46 00-0000 for additional poles, 26 05 46 00-0001 for additional pole. 
. 
. 
 26 56 13 00-0002  Roadway Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0003  Steel Roadway Light Poles (26 56 13 00-0002) 

Note: Includes prime painted finish, anchor bolts, steel base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0004  Round Tapered, Steel Roadway Light Poles (26 56 13 00-0003) 
. 
. 
 26 56 13 00-0005  Round Tapered, Steel Roadway Light Poles With Upsweep Style Arms (26 56 13 

00-0004) 
. 
. 
 26 56 13 00-0006  Round Tapered, Steel Roadway Light Poles With Single Upsweep Style 

Arm (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0007 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 
Anchor Base ................................................................................................................................................................... 2,615.07 378.84 

    For Galvanized Finish, Add  55.72 
    For >10 To 20, Deduct  -65.38 
    For >20 To 40, Deduct  -130.75 
    For >40, Deduct  -215.07 
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. 
 26 56 13 00-0008 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 2,619.65 378.84 
    For Galvanized Finish, Add  55.86 
    For >10 To 20, Deduct  -65.49 
    For >20 To 40, Deduct  -130.98 
    For >40, Deduct  -215.42 

. 
 26 56 13 00-0009 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 2,899.42 505.12 
    For Galvanized Finish, Add  56.68 
    For >10 To 20, Deduct  -72.49 
    For >20 To 40, Deduct  -144.97 
    For >40, Deduct  -242.71 

. 
 26 56 13 00-0010 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 2,954.62 505.12 
    For Galvanized Finish, Add  58.33 
    For >10 To 20, Deduct  -73.87 
    For >20 To 40, Deduct  -147.73 
    For >40, Deduct  -246.85 

. 
 26 56 13 00-0011 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,009.82 505.12 
    For Galvanized Finish, Add  59.99 
    For >10 To 20, Deduct  -75.25 
    For >20 To 40, Deduct  -150.49 
    For >40, Deduct  -250.99 

. 
 26 56 13 00-0012 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,147.73 568.26 
    For Galvanized Finish, Add  60.34 
    For >10 To 20, Deduct  -78.69 
    For >20 To 40, Deduct  -157.39 
    For >40, Deduct  -264.49 

. 
 26 56 13 00-0013 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,173.90 568.26 
    For Galvanized Finish, Add  61.12 
    For >10 To 20, Deduct  -79.35 
    For >20 To 40, Deduct  -158.70 
    For >40, Deduct  -266.46 

. 
 26 56 13 00-0014 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,178.88 568.26 
    For Galvanized Finish, Add  61.27 
    For >10 To 20, Deduct  -79.47 
    For >20 To 40, Deduct  -158.94 
    For >40, Deduct  -266.83 

. 
 26 56 13 00-0015 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,334.95 599.83 
    For Galvanized Finish, Add  64.06 
    For >10 To 20, Deduct  -83.37 
    For >20 To 40, Deduct  -166.75 
    For >40, Deduct  -280.11 

. 
 26 56 13 00-0016 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,354.72 599.83 
    For Galvanized Finish, Add  64.65 
    For >10 To 20, Deduct  -83.87 
    For >20 To 40, Deduct  -167.74 
    For >40, Deduct  -281.60 

. 
 26 56 13 00-0017 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,376.31 599.83 
    For Galvanized Finish, Add  65.30 
    For >10 To 20, Deduct  -84.41 
    For >20 To 40, Deduct  -168.82 
    For >40, Deduct  -283.21 

. 
 26 56 13 00-0018 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,826.18 631.40 
    For Galvanized Finish, Add  76.90 
    For >10 To 20, Deduct  -95.65 
    For >20 To 40, Deduct  -191.31 
    For >40, Deduct  -318.53 

. 
 26 56 13 00-0019 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,833.21 631.40 
    For Galvanized Finish, Add  77.11 
    For >10 To 20, Deduct  -95.83 
    For >20 To 40, Deduct  -191.66 
    For >40, Deduct  -319.06 

. 
 26 56 13 00-0020 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,840.17 631.40 
    For Galvanized Finish, Add  77.32 
    For >10 To 20, Deduct  -96.00 
    For >20 To 40, Deduct  -192.01 
    For >40, Deduct  -319.58 

XXXXXXX 
. 
 26 56 13 00-0021  Round Tapered, Steel Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0005) 



26
 26 Electrical 

26 50 Lighting 
26 56 Exterior Lighting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 474  Monterey County Roads and Bridges 

. 

. 
 26 56 13 00-0022 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,242.35 441.98 
    For Galvanized Finish, Add  70.75 
    For >10 To 20, Deduct  -81.06 
    For >20 To 40, Deduct  -162.12 
    For >40, Deduct  -265.28 

. 
 26 56 13 00-0023 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,303.42 457.77 
    For Galvanized Finish, Add  71.64 
    For >10 To 20, Deduct  -82.59 
    For >20 To 40, Deduct  -165.17 
    For >40, Deduct  -270.64 

. 
 26 56 13 00-0024 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,357.21 473.55 
    For Galvanized Finish, Add  72.30 
    For >10 To 20, Deduct  -83.93 
    For >20 To 40, Deduct  -167.86 
    For >40, Deduct  -275.47 

. 
 26 56 13 00-0025 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,303.68 568.26 
    For Galvanized Finish, Add  65.01 
    For >10 To 20, Deduct  -82.59 
    For >20 To 40, Deduct  -165.18 
    For >40, Deduct  -276.19 

. 
 26 56 13 00-0026 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,346.96 584.05 
    For Galvanized Finish, Add  65.37 
    For >10 To 20, Deduct  -83.67 
    For >20 To 40, Deduct  -167.35 
    For >40, Deduct  -280.22 

. 
 26 56 13 00-0027 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,383.27 599.83 
    For Galvanized Finish, Add  65.51 
    For >10 To 20, Deduct  -84.58 
    For >20 To 40, Deduct  -169.16 
    For >40, Deduct  -283.74 

. 
 26 56 13 00-0028 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,574.53 631.40 
    For Galvanized Finish, Add  69.35 
    For >10 To 20, Deduct  -89.36 
    For >20 To 40, Deduct  -178.73 
    For >40, Deduct  -299.66 

. 
 26 56 13 00-0029 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,613.22 647.19 
    For Galvanized Finish, Add  69.57 
    For >10 To 20, Deduct  -90.33 
    For >20 To 40, Deduct  -180.66 
    For >40, Deduct  -303.35 

. 
 26 56 13 00-0030 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,649.30 662.97 
    For Galvanized Finish, Add  69.70 
    For >10 To 20, Deduct  -91.23 
    For >20 To 40, Deduct  -182.47 
    For >40, Deduct  -306.85 

. 
 26 56 13 00-0031 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,789.13 662.97 
    For Galvanized Finish, Add  73.90 
    For >10 To 20, Deduct  -94.73 
    For >20 To 40, Deduct  -189.46 
    For >40, Deduct  -317.33 

. 
 26 56 13 00-0032 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,851.29 678.76 
    For Galvanized Finish, Add  74.81 
    For >10 To 20, Deduct  -96.28 
    For >20 To 40, Deduct  -192.56 
    For >40, Deduct  -322.78 

. 
 26 56 13 00-0033 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,911.89 694.54 
    For Galvanized Finish, Add  75.68 
    For >10 To 20, Deduct  -97.80 
    For >20 To 40, Deduct  -195.59 
    For >40, Deduct  -328.12 

. 
 26 56 13 00-0034 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,253.14 694.54 
    For Galvanized Finish, Add  85.92 
    For >10 To 20, Deduct  -106.33 
    For >20 To 40, Deduct  -212.66 
    For >40, Deduct  -353.71 

. 
 26 56 13 00-0035 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,289.29 710.32 
    For Galvanized Finish, Add  86.06 
    For >10 To 20, Deduct  -107.23 
    For >20 To 40, Deduct  -214.46 
    For >40, Deduct  -357.21 
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. 
 26 56 13 00-0036 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,325.61 726.11 
    For Galvanized Finish, Add  86.20 
    For >10 To 20, Deduct  -108.14 
    For >20 To 40, Deduct  -216.28 
    For >40, Deduct  -360.73 

XXXXXXX 
. 
 26 56 13 00-0037  Round Tapered, Steel Roadway Light Poles With Three Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0038 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 3,863.50 631.40 

    For Galvanized Finish, Add  78.02 
    For >10 To 20, Deduct  -96.59 
    For >20 To 40, Deduct  -193.18 
    For >40, Deduct  -321.33 

. 
 26 56 13 00-0039 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,931.32 662.97 
    For Galvanized Finish, Add  78.16 
    For >10 To 20, Deduct  -98.28 
    For >20 To 40, Deduct  -196.57 
    For >40, Deduct  -328.00 

. 
 26 56 13 00-0040 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,006.08 694.54 
    For Galvanized Finish, Add  78.51 
    For >10 To 20, Deduct  -100.15 
    For >20 To 40, Deduct  -200.30 
    For >40, Deduct  -335.18 

. 
 26 56 13 00-0041 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,106.35 694.54 
    For Galvanized Finish, Add  81.52 
    For >10 To 20, Deduct  -102.66 
    For >20 To 40, Deduct  -205.32 
    For >40, Deduct  -342.70 

. 
 26 56 13 00-0042 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,176.38 726.11 
    For Galvanized Finish, Add  81.72 
    For >10 To 20, Deduct  -104.41 
    For >20 To 40, Deduct  -208.82 
    For >40, Deduct  -349.53 

. 
 26 56 13 00-0043 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,244.18 757.68 
    For Galvanized Finish, Add  81.86 
    For >10 To 20, Deduct  -106.10 
    For >20 To 40, Deduct  -212.21 
    For >40, Deduct  -356.20 

. 
 26 56 13 00-0044 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,360.41 726.11 
    For Galvanized Finish, Add  87.25 
    For >10 To 20, Deduct  -109.01 
    For >20 To 40, Deduct  -218.02 
    For >40, Deduct  -363.34 

. 
 26 56 13 00-0045 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,428.21 757.68 
    For Galvanized Finish, Add  87.39 
    For >10 To 20, Deduct  -110.71 
    For >20 To 40, Deduct  -221.41 
    For >40, Deduct  -370.00 

. 
 26 56 13 00-0046 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,496.02 789.25 
    For Galvanized Finish, Add  87.53 
    For >10 To 20, Deduct  -112.40 
    For >20 To 40, Deduct  -224.80 
    For >40, Deduct  -376.66 

. 
 26 56 13 00-0047 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,680.10 757.68 
    For Galvanized Finish, Add  94.94 
    For >10 To 20, Deduct  -117.00 
    For >20 To 40, Deduct  -234.01 
    For >40, Deduct  -388.89 

. 
 26 56 13 00-0048 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,747.67 789.25 
    For Galvanized Finish, Add  95.08 
    For >10 To 20, Deduct  -118.69 
    For >20 To 40, Deduct  -237.38 
    For >40, Deduct  -395.54 

. 
 26 56 13 00-0049 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,820.14 820.83 
    For Galvanized Finish, Add  95.36 
    For >10 To 20, Deduct  -120.50 
    For >20 To 40, Deduct  -241.01 
    For >40, Deduct  -402.55 

XXXXXXX 
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. 
 26 56 13 00-0050  Round Tapered, Steel Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0051 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 4,292.76 694.54 

    For Galvanized Finish, Add  87.11 
    For >10 To 20, Deduct  -107.32 
    For >20 To 40, Deduct  -214.64 
    For >40, Deduct  -356.68 

. 
 26 56 13 00-0052 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,394.43 741.90 
    For Galvanized Finish, Add  87.32 
    For >10 To 20, Deduct  -109.86 
    For >20 To 40, Deduct  -219.72 
    For >40, Deduct  -366.68 

. 
 26 56 13 00-0053 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,493.72 789.25 
    For Galvanized Finish, Add  87.46 
    For >10 To 20, Deduct  -112.34 
    For >20 To 40, Deduct  -224.69 
    For >40, Deduct  -376.49 

. 
 26 56 13 00-0054 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,564.16 757.68 
    For Galvanized Finish, Add  91.46 
    For >10 To 20, Deduct  -114.10 
    For >20 To 40, Deduct  -228.21 
    For >40, Deduct  -380.20 

. 
 26 56 13 00-0055 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,663.78 805.04 
    For Galvanized Finish, Add  91.61 
    For >10 To 20, Deduct  -116.59 
    For >20 To 40, Deduct  -233.19 
    For >40, Deduct  -390.04 

. 
 26 56 13 00-0056 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,736.50 852.39 
    For Galvanized Finish, Add  90.95 
    For >10 To 20, Deduct  -118.41 
    For >20 To 40, Deduct  -236.83 
    For >40, Deduct  -397.86 

. 
 26 56 13 00-0057 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,892.15 789.25 
    For Galvanized Finish, Add  99.41 
    For >10 To 20, Deduct  -122.30 
    For >20 To 40, Deduct  -244.61 
    For >40, Deduct  -406.37 

. 
 26 56 13 00-0058 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,023.24 836.60 
    For Galvanized Finish, Add  100.50 
    For >10 To 20, Deduct  -125.58 
    For >20 To 40, Deduct  -251.16 
    For >40, Deduct  -418.57 

. 
 26 56 13 00-0059 EA 35' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,093.36 883.96 
    For Galvanized Finish, Add  99.76 
    For >10 To 20, Deduct  -127.33 
    For >20 To 40, Deduct  -254.67 
    For >40, Deduct  -426.20 

. 
 26 56 13 00-0060 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,106.82 820.83 
    For Galvanized Finish, Add  103.96 
    For >10 To 20, Deduct  -127.67 
    For >20 To 40, Deduct  -255.34 
    For >40, Deduct  -424.05 

. 
 26 56 13 00-0061 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,206.12 868.18 
    For Galvanized Finish, Add  104.09 
    For >10 To 20, Deduct  -130.15 
    For >20 To 40, Deduct  -260.31 
    For >40, Deduct  -433.87 

. 
 26 56 13 00-0062 EA 40' High, 10.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,307.79 915.53 
    For Galvanized Finish, Add  104.30 
    For >10 To 20, Deduct  -132.69 
    For >20 To 40, Deduct  -265.39 
    For >40, Deduct  -443.86 

XXXXXXX 
. 
 26 56 13 00-0063  Round Tapered, Steel Roadway Light Poles With Davit Style Arm (26 56 13 00-0004) 
. 
. 
 26 56 13 00-0064  Round Tapered, Steel Roadway Light Poles With Single Davit Style Arm (26 56 

13 00-0063) 
. 
. 

 26 56 13 00-0065 EA 25' High, 6.4" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 
Anchor Base ................................................................................................................................................................... 3,070.24 505.12 

    For Galvanized Finish, Add  61.80 
    For >10 To 20, Deduct  -76.76 
    For >20 To 40, Deduct  -153.51 
    For >40, Deduct  -255.52 
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 26 56 13 00-0066 EA 30' High, 7.1" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 3,472.61 568.26 
    For Galvanized Finish, Add  70.08 
    For >10 To 20, Deduct  -86.82 
    For >20 To 40, Deduct  -173.63 
    For >40, Deduct  -288.86 

. 
 26 56 13 00-0067 EA 35' High, 7.8" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 3,574.18 599.83 
    For Galvanized Finish, Add  71.24 
    For >10 To 20, Deduct  -89.35 
    For >20 To 40, Deduct  -178.71 
    For >40, Deduct  -298.06 

. 
 26 56 13 00-0068 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 4,226.98 631.40 
    For Galvanized Finish, Add  88.93 
    For >10 To 20, Deduct  -105.67 
    For >20 To 40, Deduct  -211.35 
    For >40, Deduct  -348.59 

XXXXXXX 
. 
 26 56 13 00-0069  Round Tapered, Steel Roadway Light Poles With Truss Style Arms (26 56 13 00-

0004) 
. 
. 
 26 56 13 00-0070  Round Tapered, Steel Roadway Light Poles With Single Truss Style Arm (26 

56 13 00-0069) 
. 
. 

 26 56 13 00-0071 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 
Anchor Base ................................................................................................................................................................... 3,894.86 505.12 

    For Galvanized Finish, Add  86.54 
    For >10 To 20, Deduct  -97.37 
    For >20 To 40, Deduct  -194.74 
    For >40, Deduct  -317.37 

. 
 26 56 13 00-0072 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 3,930.21 505.12 
    For Galvanized Finish, Add  87.60 
    For >10 To 20, Deduct  -98.26 
    For >20 To 40, Deduct  -196.51 
    For >40, Deduct  -320.02 

. 
 26 56 13 00-0073 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 3,946.34 505.12 
    For Galvanized Finish, Add  88.08 
    For >10 To 20, Deduct  -98.66 
    For >20 To 40, Deduct  -197.32 
    For >40, Deduct  -321.23 

. 
 26 56 13 00-0074 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,056.49 568.26 
    For Galvanized Finish, Add  87.60 
    For >10 To 20, Deduct  -101.41 
    For >20 To 40, Deduct  -202.82 
    For >40, Deduct  -332.65 

. 
 26 56 13 00-0075 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,062.66 568.26 
    For Galvanized Finish, Add  87.78 
    For >10 To 20, Deduct  -101.57 
    For >20 To 40, Deduct  -203.13 
    For >40, Deduct  -333.11 

. 
 26 56 13 00-0076 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,126.40 568.26 
    For Galvanized Finish, Add  89.70 
    For >10 To 20, Deduct  -103.16 
    For >20 To 40, Deduct  -206.32 
    For >40, Deduct  -337.89 

. 
 26 56 13 00-0077 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,140.59 599.83 
    For Galvanized Finish, Add  88.23 
    For >10 To 20, Deduct  -103.51 
    For >20 To 40, Deduct  -207.03 
    For >40, Deduct  -340.54 

. 
 26 56 13 00-0078 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,177.91 599.83 
    For Galvanized Finish, Add  89.35 
    For >10 To 20, Deduct  -104.45 
    For >20 To 40, Deduct  -208.90 
    For >40, Deduct  -343.33 

. 
 26 56 13 00-0079 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,373.65 599.83 
    For Galvanized Finish, Add  95.22 
    For >10 To 20, Deduct  -109.34 
    For >20 To 40, Deduct  -218.68 
    For >40, Deduct  -358.02 

XXXXXXX 
. 
 26 56 13 00-0080  Round Tapered, Steel Roadway Light Poles With Two Truss Style Arms (26 56 

13 00-0069) 
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. 
 26 56 13 00-0081 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,087.89 631.40 
    For Galvanized Finish, Add  114.75 
    For >10 To 20, Deduct  -127.20 
    For >20 To 40, Deduct  -254.39 
    For >40, Deduct  -413.16 

. 
 26 56 13 00-0082 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,184.89 662.97 
    For Galvanized Finish, Add  115.77 
    For >10 To 20, Deduct  -129.62 
    For >20 To 40, Deduct  -259.24 
    For >40, Deduct  -422.02 

. 
 26 56 13 00-0083 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,380.89 694.54 
    For Galvanized Finish, Add  119.75 
    For >10 To 20, Deduct  -134.52 
    For >20 To 40, Deduct  -269.04 
    For >40, Deduct  -438.29 

. 
 26 56 13 00-0084 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,194.56 694.54 
    For Galvanized Finish, Add  114.16 
    For >10 To 20, Deduct  -129.86 
    For >20 To 40, Deduct  -259.73 
    For >40, Deduct  -424.32 

. 
 26 56 13 00-0085 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,432.56 726.11 
    For Galvanized Finish, Add  119.41 
    For >10 To 20, Deduct  -135.81 
    For >20 To 40, Deduct  -271.63 
    For >40, Deduct  -443.75 

. 
 26 56 13 00-0086 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,581.74 757.68 
    For Galvanized Finish, Add  121.99 
    For >10 To 20, Deduct  -139.54 
    For >20 To 40, Deduct  -279.09 
    For >40, Deduct  -456.51 

. 
 26 56 13 00-0087 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,355.37 726.11 
    For Galvanized Finish, Add  117.09 
    For >10 To 20, Deduct  -133.88 
    For >20 To 40, Deduct  -267.77 
    For >40, Deduct  -437.96 

. 
 26 56 13 00-0088 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,667.94 757.68 
    For Galvanized Finish, Add  124.58 
    For >10 To 20, Deduct  -141.70 
    For >20 To 40, Deduct  -283.40 
    For >40, Deduct  -462.98 

. 
 26 56 13 00-0089 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,859.20 789.25 
    For Galvanized Finish, Add  128.42 
    For >10 To 20, Deduct  -146.48 
    For >20 To 40, Deduct  -292.96 
    For >40, Deduct  -478.90 

XXXXXXX 
. 
 26 56 13 00-0090  Aluminum Roadway Light Poles (26 56 13 00-0002) 

Note: Includes satin finish, anchor bolts, cast aluminum base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0091  Round Tapered, Aluminum Roadway Light Poles (26 56 13 00-0090) 
. 
. 
 26 56 13 00-0092  Round Tapered, Aluminum Roadway Light Poles With Upsweep Style 

Arms (26 56 13 00-0091) 
. 
. 
 26 56 13 00-0093  Round Tapered, Aluminum Roadway Light Poles With Single Upsweep 

Style Arm (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0094 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,279.73 378.84 

    For >10 To 20, Deduct  -56.99 
    For >20 To 40, Deduct  -113.99 
    For >40, Deduct  -189.92 

. 
 26 56 13 00-0095 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,298.16 378.84 
    For >10 To 20, Deduct  -57.45 
    For >20 To 40, Deduct  -114.91 
    For >40, Deduct  -191.30 

. 
 26 56 13 00-0096 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,810.41 505.12 
    For >10 To 20, Deduct  -70.26 
    For >20 To 40, Deduct  -140.52 
    For >40, Deduct  -236.04 
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. 
 26 56 13 00-0097 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,845.22 505.12 
    For >10 To 20, Deduct  -71.13 
    For >20 To 40, Deduct  -142.26 
    For >40, Deduct  -238.65 

. 
 26 56 13 00-0098 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,877.24 505.12 
    For >10 To 20, Deduct  -71.93 
    For >20 To 40, Deduct  -143.86 
    For >40, Deduct  -241.05 

. 
 26 56 13 00-0099 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,221.53 568.26 
    For >10 To 20, Deduct  -80.54 
    For >20 To 40, Deduct  -161.08 
    For >40, Deduct  -270.03 

. 
 26 56 13 00-0100 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,250.90 568.26 
    For >10 To 20, Deduct  -81.27 
    For >20 To 40, Deduct  -162.55 
    For >40, Deduct  -272.23 

. 
 26 56 13 00-0101 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,283.75 568.26 
    For >10 To 20, Deduct  -82.09 
    For >20 To 40, Deduct  -164.19 
    For >40, Deduct  -274.69 

. 
 26 56 13 00-0102 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,749.38 599.83 
    For >10 To 20, Deduct  -93.73 
    For >20 To 40, Deduct  -187.47 
    For >40, Deduct  -311.20 

. 
 26 56 13 00-0103 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,778.68 599.83 
    For >10 To 20, Deduct  -94.47 
    For >20 To 40, Deduct  -188.93 
    For >40, Deduct  -313.39 

. 
 26 56 13 00-0104 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,803.22 599.83 
    For >10 To 20, Deduct  -95.08 
    For >20 To 40, Deduct  -190.16 
    For >40, Deduct  -315.23 

XXXXXXX 
. 
 26 56 13 00-0105  Round Tapered, Aluminum Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0106 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 2,615.18 441.98 

    For >10 To 20, Deduct  -65.38 
    For >20 To 40, Deduct  -130.76 
    For >40, Deduct  -218.24 

. 
 26 56 13 00-0107 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 2,795.74 441.98 
    For >10 To 20, Deduct  -69.89 
    For >20 To 40, Deduct  -139.79 
    For >40, Deduct  -231.78 

. 
 26 56 13 00-0108 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 2,894.07 473.55 
    For >10 To 20, Deduct  -72.35 
    For >20 To 40, Deduct  -144.70 
    For >40, Deduct  -240.73 

. 
 26 56 13 00-0109 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,135.97 568.26 
    For >10 To 20, Deduct  -78.40 
    For >20 To 40, Deduct  -156.80 
    For >40, Deduct  -263.61 

. 
 26 56 13 00-0110 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,282.47 584.05 
    For >10 To 20, Deduct  -82.06 
    For >20 To 40, Deduct  -164.12 
    For >40, Deduct  -275.39 

. 
 26 56 13 00-0111 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,491.12 599.83 
    For >10 To 20, Deduct  -87.28 
    For >20 To 40, Deduct  -174.56 
    For >40, Deduct  -291.83 

. 
 26 56 13 00-0112 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,610.37 631.40 
    For >10 To 20, Deduct  -90.26 
    For >20 To 40, Deduct  -180.52 
    For >40, Deduct  -302.35 

. 
 26 56 13 00-0113 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,748.56 647.19 
    For >10 To 20, Deduct  -93.71 
    For >20 To 40, Deduct  -187.43 
    For >40, Deduct  -313.50 
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. 
 26 56 13 00-0114 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,915.92 662.97 
    For >10 To 20, Deduct  -97.90 
    For >20 To 40, Deduct  -195.80 
    For >40, Deduct  -326.84 

. 
 26 56 13 00-0115 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,075.63 662.97 
    For >10 To 20, Deduct  -101.89 
    For >20 To 40, Deduct  -203.78 
    For >40, Deduct  -338.82 

. 
 26 56 13 00-0116 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,439.60 678.76 
    For >10 To 20, Deduct  -110.99 
    For >20 To 40, Deduct  -221.98 
    For >40, Deduct  -366.91 

. 
 26 56 13 00-0117 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,861.95 694.54 
    For >10 To 20, Deduct  -121.55 
    For >20 To 40, Deduct  -243.10 
    For >40, Deduct  -399.37 

XXXXXXX 
. 
 26 56 13 00-0118  Round Tapered, Aluminum Roadway Light Poles With Three Upsweep 

Style Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0119 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,032.12 505.12 

    For >10 To 20, Deduct  -75.80 
    For >20 To 40, Deduct  -151.61 
    For >40, Deduct  -252.67 

. 
 26 56 13 00-0120 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,241.30 536.70 
    For >10 To 20, Deduct  -81.03 
    For >20 To 40, Deduct  -162.07 
    For >40, Deduct  -269.93 

. 
 26 56 13 00-0121 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,693.51 631.40 
    For >10 To 20, Deduct  -92.34 
    For >20 To 40, Deduct  -184.68 
    For >40, Deduct  -308.58 

. 
 26 56 13 00-0122 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,853.24 662.97 
    For >10 To 20, Deduct  -96.33 
    For >20 To 40, Deduct  -192.66 
    For >40, Deduct  -322.14 

. 
 26 56 13 00-0123 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,035.45 694.54 
    For >10 To 20, Deduct  -100.89 
    For >20 To 40, Deduct  -201.77 
    For >40, Deduct  -337.39 

. 
 26 56 13 00-0124 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,181.73 726.11 
    For >10 To 20, Deduct  -104.54 
    For >20 To 40, Deduct  -209.09 
    For >40, Deduct  -349.94 

. 
 26 56 13 00-0125 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,354.66 726.11 
    For >10 To 20, Deduct  -108.87 
    For >20 To 40, Deduct  -217.73 
    For >40, Deduct  -362.91 

. 
 26 56 13 00-0126 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,724.69 757.68 
    For >10 To 20, Deduct  -118.12 
    For >20 To 40, Deduct  -236.23 
    For >40, Deduct  -392.24 

. 
 26 56 13 00-0127 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 8' 

Upsweep Style Arms, Anchor Base .............................................................................................................................. 10,568.29 789.25 
    For >10 To 20, Deduct  -264.21 
    For >20 To 40, Deduct  -528.41 
    For >40, Deduct  -832.08 

XXXXXXX 
. 
 26 56 13 00-0128  Round Tapered, Aluminum Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0129 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,157.94 568.26 

    For >10 To 20, Deduct  -78.95 
    For >20 To 40, Deduct  -157.90 
    For >40, Deduct  -265.26 

. 
 26 56 13 00-0130 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,268.50 568.26 
    For >10 To 20, Deduct  -81.71 
    For >20 To 40, Deduct  -163.43 
    For >40, Deduct  -273.55 
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. 
 26 56 13 00-0131 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,042.33 694.54 
    For >10 To 20, Deduct  -101.06 
    For >20 To 40, Deduct  -202.12 
    For >40, Deduct  -337.90 

. 
 26 56 13 00-0132 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,372.71 741.90 
    For >10 To 20, Deduct  -109.32 
    For >20 To 40, Deduct  -218.64 
    For >40, Deduct  -365.05 

. 
 26 56 13 00-0133 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,554.86 757.68 
    For >10 To 20, Deduct  -113.87 
    For >20 To 40, Deduct  -227.74 
    For >40, Deduct  -379.50 

. 
 26 56 13 00-0134 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,860.79 805.04 
    For >10 To 20, Deduct  -121.52 
    For >20 To 40, Deduct  -243.04 
    For >40, Deduct  -404.81 

. 
 26 56 13 00-0135 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,793.26 789.25 
    For >10 To 20, Deduct  -119.83 
    For >20 To 40, Deduct  -239.66 
    For >40, Deduct  -398.96 

. 
 26 56 13 00-0136 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,429.18 836.60 
    For >10 To 20, Deduct  -135.73 
    For >20 To 40, Deduct  -271.46 
    For >40, Deduct  -449.02 

. 
 26 56 13 00-0137 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,993.43 883.96 
    For >10 To 20, Deduct  -149.84 
    For >20 To 40, Deduct  -299.67 
    For >40, Deduct  -493.71 

XXXXXXX 
. 
 26 56 13 00-0138  Round Tapered, Aluminum Roadway Light Poles With Truss Style Arms (26 56 

13 00-0091) 
. 
. 
 26 56 13 00-0139  Round Tapered, Aluminum Roadway Light Poles With Single Truss Style 

Arm (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0140 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 
Truss Style Arm, Anchor Base........................................................................................................................................ 3,321.94 505.12 

    For >10 To 20, Deduct  -83.05 
    For >20 To 40, Deduct  -166.10 
    For >40, Deduct  -274.40 

. 
 26 56 13 00-0141 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,346.56 505.12 
    For >10 To 20, Deduct  -83.66 
    For >20 To 40, Deduct  -167.33 
    For >40, Deduct  -276.25 

. 
 26 56 13 00-0142 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,409.46 505.12 
    For >10 To 20, Deduct  -85.24 
    For >20 To 40, Deduct  -170.47 
    For >40, Deduct  -280.97 

. 
 26 56 13 00-0143 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,503.85 505.12 
    For >10 To 20, Deduct  -87.60 
    For >20 To 40, Deduct  -175.19 
    For >40, Deduct  -288.04 

. 
 26 56 13 00-0144 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,740.08 568.26 
    For >10 To 20, Deduct  -93.50 
    For >20 To 40, Deduct  -187.00 
    For >40, Deduct  -308.92 

. 
 26 56 13 00-0145 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,795.58 568.26 
    For >10 To 20, Deduct  -94.89 
    For >20 To 40, Deduct  -189.78 
    For >40, Deduct  -313.08 

. 
 26 56 13 00-0146 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,854.78 568.26 
    For >10 To 20, Deduct  -96.37 
    For >20 To 40, Deduct  -192.74 
    For >40, Deduct  -317.52 

. 
 26 56 13 00-0147 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,211.89 568.26 
    For >10 To 20, Deduct  -105.30 
    For >20 To 40, Deduct  -210.59 
    For >40, Deduct  -344.30 

. 
 26 56 13 00-0148 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,057.17 599.83 
    For >10 To 20, Deduct  -101.43 
    For >20 To 40, Deduct  -202.86 
    For >40, Deduct  -334.28 
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. 
 26 56 13 00-0149 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,515.39 599.83 
    For >10 To 20, Deduct  -112.88 
    For >20 To 40, Deduct  -225.77 
    For >40, Deduct  -368.65 

. 
 26 56 13 00-0150 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,560.02 599.83 
    For >10 To 20, Deduct  -114.00 
    For >20 To 40, Deduct  -228.00 
    For >40, Deduct  -371.99 

. 
 26 56 13 00-0151 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,843.34 599.83 
    For >10 To 20, Deduct  -121.08 
    For >20 To 40, Deduct  -242.17 
    For >40, Deduct  -393.24 

. 
 26 56 13 00-0152 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,101.75 599.83 
    For >10 To 20, Deduct  -127.54 
    For >20 To 40, Deduct  -255.09 
    For >40, Deduct  -412.62 

XXXXXXX 
. 
 26 56 13 00-0153  Round Tapered, Aluminum Roadway Light Poles With Two Truss Style 

Arms (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0154 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 
Style Arms, Anchor Base ................................................................................................................................................ 4,302.30 631.40 

    For >10 To 20, Deduct  -107.56 
    For >20 To 40, Deduct  -215.12 
    For >40, Deduct  -354.24 

. 
 26 56 13 00-0155 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 4,428.35 662.97 
    For >10 To 20, Deduct  -110.71 
    For >20 To 40, Deduct  -221.42 
    For >40, Deduct  -365.28 

. 
 26 56 13 00-0156 EA 25' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 4,531.96 694.54 
    For >10 To 20, Deduct  -113.30 
    For >20 To 40, Deduct  -226.60 
    For >40, Deduct  -374.62 

. 
 26 56 13 00-0157 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 4,639.79 694.54 
    For >10 To 20, Deduct  -115.99 
    For >20 To 40, Deduct  -231.99 
    For >40, Deduct  -382.71 

. 
 26 56 13 00-0158 EA 30' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,030.81 726.11 
    For >10 To 20, Deduct  -125.77 
    For >20 To 40, Deduct  -251.54 
    For >40, Deduct  -413.62 

. 
 26 56 13 00-0159 EA 30' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,740.87 757.68 
    For >10 To 20, Deduct  -143.52 
    For >20 To 40, Deduct  -287.04 
    For >40, Deduct  -468.45 

. 
 26 56 13 00-0160 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,549.66 726.11 
    For >10 To 20, Deduct  -138.74 
    For >20 To 40, Deduct  -277.48 
    For >40, Deduct  -452.53 

. 
 26 56 13 00-0161 EA 35' High, 10" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 5,665.51 757.68 
    For >10 To 20, Deduct  -141.64 
    For >20 To 40, Deduct  -283.28 
    For >40, Deduct  -462.80 

. 
 26 56 13 00-0162 EA 35' High, 10" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 6,834.93 789.25 
    For >10 To 20, Deduct  -170.87 
    For >20 To 40, Deduct  -341.75 
    For >40, Deduct  -552.08 

XXXXXXX 
. 
 26 56 13 00-0163  Round Tapered, Aluminum Roadway Light Poles With Davit Style Arm (26 56 13 

00-0091) 
. 
. 
 26 56 13 00-0164  Round Tapered, Aluminum Roadway Light Poles With Single Davit Style 

Arm (26 56 13 00-0163) 
. 
. 

 26 56 13 00-0165 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Davit Style Arm, Anchor Base ........................................................................................................................................ 2,710.01 378.84 

    For >10 To 20, Deduct  -67.75 
    For >20 To 40, Deduct  -135.50 
    For >40, Deduct  -222.19 

. 
 26 56 13 00-0166 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 2,779.56 378.84 
    For >10 To 20, Deduct  -69.49 
    For >20 To 40, Deduct  -138.98 
    For >40, Deduct  -227.41 
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. 
 26 56 13 00-0167 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 2,849.26 378.84 
    For >10 To 20, Deduct  -71.23 
    For >20 To 40, Deduct  -142.46 
    For >40, Deduct  -232.64 

. 
 26 56 13 00-0168 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,246.95 505.12 
    For >10 To 20, Deduct  -81.17 
    For >20 To 40, Deduct  -162.35 
    For >40, Deduct  -268.78 

. 
 26 56 13 00-0169 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,299.96 505.12 
    For >10 To 20, Deduct  -82.50 
    For >20 To 40, Deduct  -165.00 
    For >40, Deduct  -272.75 

. 
 26 56 13 00-0170 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,357.88 505.12 
    For >10 To 20, Deduct  -83.95 
    For >20 To 40, Deduct  -167.89 
    For >40, Deduct  -277.10 

. 
 26 56 13 00-0171 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,663.81 568.26 
    For >10 To 20, Deduct  -91.60 
    For >20 To 40, Deduct  -183.19 
    For >40, Deduct  -303.20 

. 
 26 56 13 00-0172 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,735.77 568.26 
    For >10 To 20, Deduct  -93.39 
    For >20 To 40, Deduct  -186.79 
    For >40, Deduct  -308.60 

. 
 26 56 13 00-0173 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,746.57 568.26 
    For >10 To 20, Deduct  -93.66 
    For >20 To 40, Deduct  -187.33 
    For >40, Deduct  -309.41 

. 
 26 56 13 00-0174 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,983.02 599.83 
    For >10 To 20, Deduct  -99.58 
    For >20 To 40, Deduct  -199.15 
    For >40, Deduct  -328.72 

. 
 26 56 13 00-0175 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,014.58 599.83 
    For >10 To 20, Deduct  -100.36 
    For >20 To 40, Deduct  -200.73 
    For >40, Deduct  -331.09 

. 
 26 56 13 00-0176 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,088.58 599.83 
    For >10 To 20, Deduct  -102.21 
    For >20 To 40, Deduct  -204.43 
    For >40, Deduct  -336.64 

XXXXXXX 
. 
 26 56 13 00-0177  Area Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0178  Steel Area Light Poles (26 56 13 00-0177) 

Note: Includes powdercoat finish, anchor bolts, base cover, reinforced handhole with cover and grounding 
provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0179  Round Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0180  Round Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0179) 
. 
. 

 26 56 13 00-0181 EA 10' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,212.79 220.99 
    For Galvanized Finish, Add  23.12 
    For >10 To 20, Deduct  -41.88 
    For >20 To 40, Deduct  -76.06 
    For >40, Deduct  -159.82 

. 
 26 56 13 00-0182 EA 12' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,318.64 252.56 

    For Galvanized Finish, Add  24.41 
    For >10 To 20, Deduct  -45.17 
    For >20 To 40, Deduct  -82.20 
    For >40, Deduct  -172.54 

. 
 26 56 13 00-0183 EA 14' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,473.59 284.13 

    For Galvanized Finish, Add  27.16 
    For >10 To 20, Deduct  -50.42 
    For >20 To 40, Deduct  -91.79 
    For >40, Deduct  -192.63 

. 
 26 56 13 00-0184 EA 16' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,632.81 315.70 

    For Galvanized Finish, Add  30.04 
    For >10 To 20, Deduct  -55.84 
    For >20 To 40, Deduct  -101.67 
    For >40, Deduct  -213.35 

. 
 26 56 13 00-0185 EA 18' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,738.66 347.27 

    For Galvanized Finish, Add  31.32 
    For >10 To 20, Deduct  -59.13 
    For >20 To 40, Deduct  -107.82 
    For >40, Deduct  -226.07 



26
 26 Electrical 

26 50 Lighting 
26 56 Exterior Lighting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 26 - 484  Monterey County Roads and Bridges 

. 
 26 56 13 00-0186 EA 20' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,833.83 378.84 

    For Galvanized Finish, Add  32.28 
    For >10 To 20, Deduct  -61.99 
    For >20 To 40, Deduct  -113.21 
    For >40, Deduct  -237.19 

. 
 26 56 13 00-0187 EA 10' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,268.31 220.99 

    For Galvanized Finish, Add  24.79 
    For >10 To 20, Deduct  -44.10 
    For >20 To 40, Deduct  -79.94 
    For >40, Deduct  -168.15 

. 
 26 56 13 00-0188 EA 12' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,376.29 252.56 

    For Galvanized Finish, Add  26.14 
    For >10 To 20, Deduct  -47.47 
    For >20 To 40, Deduct  -86.24 
    For >40, Deduct  -181.19 

. 
 26 56 13 00-0189 EA 14' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,588.89 284.13 

    For Galvanized Finish, Add  30.62 
    For >10 To 20, Deduct  -55.03 
    For >20 To 40, Deduct  -99.86 
    For >40, Deduct  -209.92 

. 
 26 56 13 00-0190 EA 16' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,707.55 315.70 

    For Galvanized Finish, Add  32.28 
    For >10 To 20, Deduct  -58.83 
    For >20 To 40, Deduct  -106.90 
    For >40, Deduct  -224.56 

. 
 26 56 13 00-0191 EA 18' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,819.80 347.27 

    For Galvanized Finish, Add  33.76 
    For >10 To 20, Deduct  -62.37 
    For >20 To 40, Deduct  -113.50 
    For >40, Deduct  -238.24 

. 
 26 56 13 00-0192 EA 20' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,910.69 378.84 

    For Galvanized Finish, Add  34.59 
    For >10 To 20, Deduct  -65.06 
    For >20 To 40, Deduct  -118.59 
    For >40, Deduct  -248.72 

. 
 26 56 13 00-0193 EA 25' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 2,242.26 505.12 

    For Galvanized Finish, Add  36.96 
    For >10 To 20, Deduct  -74.54 
    For >20 To 40, Deduct  -136.75 
    For >40, Deduct  -285.83 

. 
 26 56 13 00-0194 EA 10' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,268.31 220.99 

    For Galvanized Finish, Add  24.79 
    For >10 To 20, Deduct  -44.10 
    For >20 To 40, Deduct  -79.94 
    For >40, Deduct  -168.15 

. 
 26 56 13 00-0195 EA 12' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,382.69 252.56 

    For Galvanized Finish, Add  26.33 
    For >10 To 20, Deduct  -47.73 
    For >20 To 40, Deduct  -86.69 
    For >40, Deduct  -182.15 

. 
 26 56 13 00-0196 EA 14' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,623.05 284.13 

    For Galvanized Finish, Add  31.64 
    For >10 To 20, Deduct  -56.40 
    For >20 To 40, Deduct  -102.25 
    For >40, Deduct  -215.04 

. 
 26 56 13 00-0197 EA 16' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,713.95 315.70 

    For Galvanized Finish, Add  32.48 
    For >10 To 20, Deduct  -59.09 
    For >20 To 40, Deduct  -107.35 
    For >40, Deduct  -225.52 

. 
 26 56 13 00-0198 EA 18' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,819.80 347.27 

    For Galvanized Finish, Add  33.76 
    For >10 To 20, Deduct  -62.37 
    For >20 To 40, Deduct  -113.50 
    For >40, Deduct  -238.24 

. 
 26 56 13 00-0199 EA 20' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,910.69 378.84 

    For Galvanized Finish, Add  34.59 
    For >10 To 20, Deduct  -65.06 
    For >20 To 40, Deduct  -118.59 
    For >40, Deduct  -248.72 

. 
 26 56 13 00-0200 EA 25' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 2,302.04 505.12 

    For Galvanized Finish, Add  38.75 
    For >10 To 20, Deduct  -76.93 
    For >20 To 40, Deduct  -140.94 
    For >40, Deduct  -294.79 

. 
 26 56 13 00-0201 EA 30' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 2,539.35 568.26 

    For Galvanized Finish, Add  42.08 
    For >10 To 20, Deduct  -84.53 
    For >20 To 40, Deduct  -155.02 
    For >40, Deduct  -324.08 

. 
 26 56 13 00-0202 EA 20' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 2,047.35 378.84 

    For Galvanized Finish, Add  38.69 
    For >10 To 20, Deduct  -70.53 
    For >20 To 40, Deduct  -128.16 
    For >40, Deduct  -269.22 
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. 
 26 56 13 00-0203 EA 25' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 2,329.80 505.12 

    For Galvanized Finish, Add  39.59 
    For >10 To 20, Deduct  -78.04 
    For >20 To 40, Deduct  -142.88 
    For >40, Deduct  -298.96 

. 
 26 56 13 00-0204 EA 30' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 2,592.73 568.26 

    For Galvanized Finish, Add  43.69 
    For >10 To 20, Deduct  -86.66 
    For >20 To 40, Deduct  -158.76 
    For >40, Deduct  -332.08 

XXXXXXX 
. 
 26 56 13 00-0205  Round Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0206  Round Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0205) 
. 
. 

 26 56 13 00-0207 EA 20' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,529.90 378.84 
    For Galvanized Finish, Add  53.17 
    For >10 To 20, Deduct  -89.83 
    For >20 To 40, Deduct  -161.94 
    For >40, Deduct  -341.60 

. 
 26 56 13 00-0208 EA 20' High, 6.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,596.10 378.84 

    For Galvanized Finish, Add  55.15 
    For >10 To 20, Deduct  -92.48 
    For >20 To 40, Deduct  -166.57 
    For >40, Deduct  -351.53 

. 
 26 56 13 00-0209 EA 25' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,993.85 505.12 

    For Galvanized Finish, Add  59.51 
    For >10 To 20, Deduct  -104.60 
    For >20 To 40, Deduct  -189.36 
    For >40, Deduct  -398.57 

. 
 26 56 13 00-0210 EA 25' High, 7.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,130.50 505.12 

    For Galvanized Finish, Add  63.61 
    For >10 To 20, Deduct  -110.07 
    For >20 To 40, Deduct  -198.93 
    For >40, Deduct  -419.06 

. 
 26 56 13 00-0211 EA 30' High, 6.60" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,333.65 568.26 

    For Galvanized Finish, Add  65.91 
    For >10 To 20, Deduct  -116.30 
    For >20 To 40, Deduct  -210.63 
    For >40, Deduct  -443.22 

. 
 26 56 13 00-0212 EA 30' High, 8.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,562.12 568.26 

    For Galvanized Finish, Add  72.77 
    For >10 To 20, Deduct  -125.44 
    For >20 To 40, Deduct  -226.62 
    For >40, Deduct  -477.49 

. 
 26 56 13 00-0213 EA 35' High, 7.30" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,672.23 599.83 

    For Galvanized Finish, Add  74.18 
    For >10 To 20, Deduct  -128.89 
    For >20 To 40, Deduct  -233.06 
    For >40, Deduct  -490.85 

. 
 26 56 13 00-0214 EA 35' High, 8.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,813.16 599.83 

    For Galvanized Finish, Add  78.41 
    For >10 To 20, Deduct  -134.53 
    For >20 To 40, Deduct  -242.93 
    For >40, Deduct  -511.99 

. 
 26 56 13 00-0215 EA 35' High, 9.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 4,150.52 599.83 

    For Galvanized Finish, Add  88.53 
    For >10 To 20, Deduct  -148.03 
    For >20 To 40, Deduct  -266.54 
    For >40, Deduct  -562.60 

. 
 26 56 13 00-0216 EA 39' High, 7.82" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 4,188.04 631.40 

    For Galvanized Finish, Add  87.76 
    For >10 To 20, Deduct  -148.58 
    For >20 To 40, Deduct  -267.91 
    For >40, Deduct  -565.07 

. 
 26 56 13 00-0217 EA 39' High, 9.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 4,247.82 631.40 

    For Galvanized Finish, Add  89.55 
    For >10 To 20, Deduct  -150.97 
    For >20 To 40, Deduct  -272.09 
    For >40, Deduct  -574.03 

. 
 26 56 13 00-0218 EA 45' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ......................................... 5,777.54 820.83 

    For Galvanized Finish, Add  124.08 
    For >10 To 20, Deduct  -206.48 
    For >20 To 40, Deduct  -371.60 
    For >40, Deduct  -784.55 

. 
 26 56 13 00-0219 EA 50' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ......................................... 6,017.30 947.10 

    For Galvanized Finish, Add  123.69 
    For >10 To 20, Deduct  -212.28 
    For >20 To 40, Deduct  -383.33 
    For >40, Deduct  -807.88 

. 
 26 56 13 00-0220 EA 25' High, 7.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,057.18 505.12 

    For Galvanized Finish, Add  91.41 
    For >10 To 20, Deduct  -147.13 
    For >20 To 40, Deduct  -263.80 
    For >40, Deduct  -558.07 
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. 
 26 56 13 00-0221 EA 30' High, 8.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base.............................................. 4,606.24 568.26 

    For Galvanized Finish, Add  104.09 
    For >10 To 20, Deduct  -167.20 
    For >20 To 40, Deduct  -299.71 
    For >40, Deduct  -634.11 

. 
 26 56 13 00-0222 EA 39' High, 9.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base.............................................. 5,338.92 631.40 

    For Galvanized Finish, Add  122.28 
    For >10 To 20, Deduct  -194.61 
    For >20 To 40, Deduct  -348.47 
    For >40, Deduct  -737.70 

. 
 26 56 13 00-0223 EA 45' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,443.73 820.83 

    For Galvanized Finish, Add  144.06 
    For >10 To 20, Deduct  -233.12 
    For >20 To 40, Deduct  -418.23 
    For >40, Deduct  -884.48 

. 
 26 56 13 00-0224 EA 50' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 7,520.49 947.10 

    For Galvanized Finish, Add  168.79 
    For >10 To 20, Deduct  -272.41 
    For >20 To 40, Deduct  -488.55 
    For >40, Deduct  -1,033.36 

. 
 26 56 13 00-0225 EA 50' High, 11.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 8,389.52 947.10 

    For Galvanized Finish, Add  194.86 
    For >10 To 20, Deduct  -307.17 
    For >20 To 40, Deduct  -549.38 
    For >40, Deduct  -1,163.72 

. 
 26 56 13 00-0226 EA 50' High, 13.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .......................................... 11,293.40 947.10 

    For Galvanized Finish, Add  281.98 
    For >10 To 20, Deduct  -423.32 
    For >20 To 40, Deduct  -752.65 
    For >40, Deduct  -1,599.30 

. 
 26 56 13 00-0227 EA 50' High, 13.00" Base OD, 3 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .......................................... 12,702.64 947.10 

    For Galvanized Finish, Add  324.25 
    For >10 To 20, Deduct  -479.69 
    For >20 To 40, Deduct  -851.30 
    For >40, Deduct  -1,810.69 

XXXXXXX 
. 
 26 56 13 00-0228  Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0229  Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0228) 
. 
. 

 26 56 13 00-0230 EA 10' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,195.71 220.99 
    For Galvanized Finish, Add  22.61 
    For >10 To 20, Deduct  -41.20 
    For >20 To 40, Deduct  -74.86 
    For >40, Deduct  -157.26 

. 
 26 56 13 00-0231 EA 12' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,258.85 252.56 

    For Galvanized Finish, Add  22.61 
    For >10 To 20, Deduct  -42.78 
    For >20 To 40, Deduct  -78.02 
    For >40, Deduct  -163.57 

. 
 26 56 13 00-0232 EA 14' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,358.29 284.13 

    For Galvanized Finish, Add  23.70 
    For >10 To 20, Deduct  -45.81 
    For >20 To 40, Deduct  -83.72 
    For >40, Deduct  -175.33 

. 
 26 56 13 00-0233 EA 15' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,441.10 299.92 

    For Galvanized Finish, Add  25.24 
    For >10 To 20, Deduct  -48.65 
    For >20 To 40, Deduct  -88.88 
    For >40, Deduct  -186.17 

. 
 26 56 13 00-0234 EA 16' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,472.67 315.70 

    For Galvanized Finish, Add  25.24 
    For >10 To 20, Deduct  -49.44 
    For >20 To 40, Deduct  -90.46 
    For >40, Deduct  -189.33 

. 
 26 56 13 00-0235 EA 18' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,559.30 347.27 

    For Galvanized Finish, Add  25.94 
    For >10 To 20, Deduct  -51.95 
    For >20 To 40, Deduct  -95.26 
    For >40, Deduct  -199.17 

. 
 26 56 13 00-0236 EA 20' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,641.66 378.84 

    For Galvanized Finish, Add  26.52 
    For >10 To 20, Deduct  -54.30 
    For >20 To 40, Deduct  -99.76 
    For >40, Deduct  -208.37 

. 
 26 56 13 00-0237 EA 25' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 2,022.33 505.12 

    For Galvanized Finish, Add  30.36 
    For >10 To 20, Deduct  -65.74 
    For >20 To 40, Deduct  -121.36 
    For >40, Deduct  -252.84 

. 
 26 56 13 00-0238 EA 20' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,929.91 378.84 

    For Galvanized Finish, Add  35.17 
    For >10 To 20, Deduct  -65.83 
    For >20 To 40, Deduct  -119.94 
    For >40, Deduct  -251.60 
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. 
 26 56 13 00-0239 EA 25' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base.......................................................... 2,419.48 505.12 

    For Galvanized Finish, Add  42.28 
    For >10 To 20, Deduct  -81.63 
    For >20 To 40, Deduct  -149.16 
    For >40, Deduct  -312.41 

. 
 26 56 13 00-0240 EA 30' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base.......................................................... 2,778.50 568.26 

    For Galvanized Finish, Add  49.26 
    For >10 To 20, Deduct  -94.09 
    For >20 To 40, Deduct  -171.76 
    For >40, Deduct  -359.95 

. 
 26 56 13 00-0241 EA 20' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 1,850.91 378.84 

    For Galvanized Finish, Add  32.80 
    For >10 To 20, Deduct  -62.67 
    For >20 To 40, Deduct  -114.41 
    For >40, Deduct  -239.75 

. 
 26 56 13 00-0242 EA 25' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,265.74 505.12 

    For Galvanized Finish, Add  37.67 
    For >10 To 20, Deduct  -75.48 
    For >20 To 40, Deduct  -138.40 
    For >40, Deduct  -289.35 

. 
 26 56 13 00-0243 EA 30' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,646.11 568.26 

    For Galvanized Finish, Add  45.29 
    For >10 To 20, Deduct  -88.80 
    For >20 To 40, Deduct  -162.50 
    For >40, Deduct  -340.09 

. 
 26 56 13 00-0244 EA 20' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,122.08 378.84 

    For Galvanized Finish, Add  40.93 
    For >10 To 20, Deduct  -73.52 
    For >20 To 40, Deduct  -133.39 
    For >40, Deduct  -280.43 

. 
 26 56 13 00-0245 EA 25' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,611.65 505.12 

    For Galvanized Finish, Add  48.04 
    For >10 To 20, Deduct  -89.31 
    For >20 To 40, Deduct  -162.61 
    For >40, Deduct  -341.24 

. 
 26 56 13 00-0246 EA 30' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,959.99 568.26 

    For Galvanized Finish, Add  54.70 
    For >10 To 20, Deduct  -101.35 
    For >20 To 40, Deduct  -184.47 
    For >40, Deduct  -387.17 

. 
 26 56 13 00-0247 EA 35' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 3,287.90 599.83 

    For Galvanized Finish, Add  62.65 
    For >10 To 20, Deduct  -113.52 
    For >20 To 40, Deduct  -206.16 
    For >40, Deduct  -433.20 

. 
 26 56 13 00-0248 EA 30' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 3,380.63 568.26 

    For Galvanized Finish, Add  67.32 
    For >10 To 20, Deduct  -118.18 
    For >20 To 40, Deduct  -213.91 
    For >40, Deduct  -450.27 

. 
 26 56 13 00-0249 EA 35' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 3,710.67 599.83 

    For Galvanized Finish, Add  75.33 
    For >10 To 20, Deduct  -130.43 
    For >20 To 40, Deduct  -235.75 
    For >40, Deduct  -496.62 

. 
 26 56 13 00-0250 EA 40' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 3,925.41 631.40 

    For Galvanized Finish, Add  79.88 
    For >10 To 20, Deduct  -138.07 
    For >20 To 40, Deduct  -249.52 
    For >40, Deduct  -525.67 

XXXXXXX 
. 
 26 56 13 00-0251  Hinged, Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0252  Hinged, Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0251) 
. 
. 

 26 56 13 00-0253 EA 20' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 4,298.30 378.84 
    For Galvanized Finish, Add  106.22 
    For >10 To 20, Deduct  -160.57 
    For >20 To 40, Deduct  -285.73 
    For >40, Deduct  -606.86 

. 
 26 56 13 00-0254 EA 25' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 4,791.60 505.12 

    For Galvanized Finish, Add  113.44 
    For >10 To 20, Deduct  -176.51 
    For >20 To 40, Deduct  -315.21 
    For >40, Deduct  -668.23 

. 
 26 56 13 00-0255 EA 30' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 6,716.58 568.26 

    For Galvanized Finish, Add  167.40 
    For >10 To 20, Deduct  -251.62 
    For >20 To 40, Deduct  -447.43 
    For >40, Deduct  -950.66 

. 
 26 56 13 00-0256 EA 20' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 4,384.61 378.84 

    For Galvanized Finish, Add  108.81 
    For >10 To 20, Deduct  -164.02 
    For >20 To 40, Deduct  -291.77 
    For >40, Deduct  -619.81 
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. 
 26 56 13 00-0257 EA 25' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 5,293.51 505.12 

    For Galvanized Finish, Add  128.50 
    For >10 To 20, Deduct  -196.59 
    For >20 To 40, Deduct  -350.34 
    For >40, Deduct  -743.51 

. 
 26 56 13 00-0258 EA 30' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 7,463.77 568.26 

    For Galvanized Finish, Add  189.82 
    For >10 To 20, Deduct  -281.50 
    For >20 To 40, Deduct  -499.73 
    For >40, Deduct  -1,062.74 

. 
 26 56 13 00-0259 EA 35' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 8,569.34 599.83 

    For Galvanized Finish, Add  221.09 
    For >10 To 20, Deduct  -324.78 
    For >20 To 40, Deduct  -575.86 
    For >40, Deduct  -1,225.42 

. 
 26 56 13 00-0260 EA 39' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ..................................... 10,079.16 631.40 

    For Galvanized Finish, Add  264.49 
    For >10 To 20, Deduct  -384.22 
    For >20 To 40, Deduct  -680.29 
    For >40, Deduct  -1,448.73 

. 
 26 56 13 00-0261 EA 20' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 4,162.04 378.84 

    For Galvanized Finish, Add  102.13 
    For >10 To 20, Deduct  -155.12 
    For >20 To 40, Deduct  -276.19 
    For >40, Deduct  -586.42 

. 
 26 56 13 00-0262 EA 25' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 4,573.58 505.12 

    For Galvanized Finish, Add  106.90 
    For >10 To 20, Deduct  -167.79 
    For >20 To 40, Deduct  -299.95 
    For >40, Deduct  -635.53 

. 
 26 56 13 00-0263 EA 30' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 6,332.77 568.26 

    For Galvanized Finish, Add  155.89 
    For >10 To 20, Deduct  -236.26 
    For >20 To 40, Deduct  -420.56 
    For >40, Deduct  -893.09 

. 
 26 56 13 00-0264 EA 20' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 4,318.74 378.84 

    For Galvanized Finish, Add  106.83 
    For >10 To 20, Deduct  -161.38 
    For >20 To 40, Deduct  -287.16 
    For >40, Deduct  -609.93 

. 
 26 56 13 00-0265 EA 25' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 5,089.11 505.12 

    For Galvanized Finish, Add  122.37 
    For >10 To 20, Deduct  -188.41 
    For >20 To 40, Deduct  -336.03 
    For >40, Deduct  -712.85 

. 
 26 56 13 00-0266 EA 30' High, 6.44" OD, 7 Gauge, Hinged Square Straight, Steel Area Light Pole, Anchor Base .......................................... 7,179.88 568.26 

    For Galvanized Finish, Add  181.30 
    For >10 To 20, Deduct  -270.15 
    For >20 To 40, Deduct  -479.86 
    For >40, Deduct  -1,020.16 

. 
 26 56 13 00-0267 EA 20' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 4,559.48 378.84 

    For Galvanized Finish, Add  114.05 
    For >10 To 20, Deduct  -171.01 
    For >20 To 40, Deduct  -304.01 
    For >40, Deduct  -646.04 

. 
 26 56 13 00-0268 EA 25' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 5,522.89 505.12 

    For Galvanized Finish, Add  135.38 
    For >10 To 20, Deduct  -205.76 
    For >20 To 40, Deduct  -366.40 
    For >40, Deduct  -777.92 

. 
 26 56 13 00-0269 EA 30' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 7,690.88 568.26 

    For Galvanized Finish, Add  196.63 
    For >10 To 20, Deduct  -290.59 
    For >20 To 40, Deduct  -515.63 
    For >40, Deduct  -1,096.81 

. 
 26 56 13 00-0270 EA 35' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 8,846.41 599.83 

    For Galvanized Finish, Add  229.40 
    For >10 To 20, Deduct  -335.86 
    For >20 To 40, Deduct  -595.26 
    For >40, Deduct  -1,266.98 

. 
 26 56 13 00-0271 EA 39' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 10,226.78 631.40 

    For Galvanized Finish, Add  268.92 
    For >10 To 20, Deduct  -390.13 
    For >20 To 40, Deduct  -690.62 
    For >40, Deduct  -1,470.88 

XXXXXXX 
. 
 26 56 13 00-0272  Square Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0273  Square Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0272) 
. 
. 

 26 56 13 00-0274 EA 20' High, 5.25" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,249.47 378.84 
    For Galvanized Finish, Add  74.75 
    For >10 To 20, Deduct  -118.61 
    For >20 To 40, Deduct  -212.31 
    For >40, Deduct  -449.54 
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. 
 26 56 13 00-0275 EA 25' High, 6.00" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base........................................... 3,941.88 505.12 

    For Galvanized Finish, Add  87.95 
    For >10 To 20, Deduct  -142.52 
    For >20 To 40, Deduct  -255.73 
    For >40, Deduct  -540.77 

. 
 26 56 13 00-0276 EA 30' High, 6.41" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base........................................... 4,386.31 568.26 

    For Galvanized Finish, Add  97.49 
    For >10 To 20, Deduct  -158.40 
    For >20 To 40, Deduct  -284.31 
    For >40, Deduct  -601.12 

. 
 26 56 13 00-0277 EA 35' High, 6.81" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base........................................... 4,870.09 599.83 

    For Galvanized Finish, Add  110.11 
    For >10 To 20, Deduct  -176.81 
    For >20 To 40, Deduct  -316.91 
    For >40, Deduct  -670.53 

. 
 26 56 13 00-0278 EA 39' High, 7.18" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base........................................... 5,133.94 631.40 

    For Galvanized Finish, Add  116.13 
    For >10 To 20, Deduct  -186.42 
    For >20 To 40, Deduct  -334.12 
    For >40, Deduct  -706.95 

. 
 26 56 13 00-0279 EA 20' High, 5.50" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,208.18 378.84 

    For Galvanized Finish, Add  103.52 
    For >10 To 20, Deduct  -156.96 
    For >20 To 40, Deduct  -279.42 
    For >40, Deduct  -593.34 

. 
 26 56 13 00-0280 EA 25' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,693.48 505.12 

    For Galvanized Finish, Add  110.50 
    For >10 To 20, Deduct  -172.59 
    For >20 To 40, Deduct  -308.34 
    For >40, Deduct  -653.51 

. 
 26 56 13 00-0281 EA 30' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,001.25 568.26 

    For Galvanized Finish, Add  115.94 
    For >10 To 20, Deduct  -183.00 
    For >20 To 40, Deduct  -327.36 
    For >40, Deduct  -693.36 

. 
 26 56 13 00-0282 EA 30' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,564.95 568.26 

    For Galvanized Finish, Add  132.85 
    For >10 To 20, Deduct  -205.55 
    For >20 To 40, Deduct  -366.82 
    For >40, Deduct  -777.92 

. 
 26 56 13 00-0283 EA 35' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,033.78 599.83 

    For Galvanized Finish, Add  145.02 
    For >10 To 20, Deduct  -223.36 
    For >20 To 40, Deduct  -398.37 
    For >40, Deduct  -845.08 

. 
 26 56 13 00-0284 EA 35' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,731.99 599.83 

    For Galvanized Finish, Add  165.97 
    For >10 To 20, Deduct  -251.28 
    For >20 To 40, Deduct  -447.25 
    For >40, Deduct  -949.82 

. 
 26 56 13 00-0285 EA 39' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,128.94 631.40 

    For Galvanized Finish, Add  145.98 
    For >10 To 20, Deduct  -226.22 
    For >20 To 40, Deduct  -403.77 
    For >40, Deduct  -856.20 

. 
 26 56 13 00-0286 EA 39' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 7,847.79 631.40 

    For Galvanized Finish, Add  197.55 
    For >10 To 20, Deduct  -294.97 
    For >20 To 40, Deduct  -524.09 
    For >40, Deduct  -1,114.03 

. 
 26 56 13 00-0287 EA 45' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 7,231.62 820.83 

    For Galvanized Finish, Add  167.70 
    For >10 To 20, Deduct  -264.64 
    For >20 To 40, Deduct  -473.38 
    For >40, Deduct  -1,002.66 

. 
 26 56 13 00-0288 EA 45' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 8,403.85 820.83 

    For Galvanized Finish, Add  202.87 
    For >10 To 20, Deduct  -311.53 
    For >20 To 40, Deduct  -555.44 
    For >40, Deduct  -1,178.50 

. 
 26 56 13 00-0289 EA 50' High, 8.81" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 8,716.21 947.10 

    For Galvanized Finish, Add  204.66 
    For >10 To 20, Deduct  -320.24 
    For >20 To 40, Deduct  -572.25 
    For >40, Deduct  -1,212.72 

XXXXXXX 
. 
 26 56 13 00-0290  Factory Accessories For Steel Area Light Poles (26 56 13 00-0178) 
. 
. 

 26 56 13 00-0291 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Steel Area Light Poles ....................................................... 75.70  
. 

 26 56 13 00-0292 EA Extra Handhole For Steel Area Light Poles ........................................................................................................................ 112.58  
. 

 26 56 13 00-0293 EA Vibration Dampener For Steel Area Light Poles ................................................................................................................. 114.52  

XXXXXXX 
. 
 26 56 13 00-0294  Aluminum Area Light Poles (26 56 13 00-0177) 

Note: Includes satin brushed or painted finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions, factory drilled fixture mounting holes and tenon, open or capped top. 
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. 

. 
 26 56 13 00-0295  Round Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0296  Round Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0297 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................. 716.29 189.42 
    For Bronze Or Satin Anodized Finish, Add  33.75 
    For Black Anodized Finish, Add  67.49 
    For >10 To 20, Deduct  -22.97 
    For >20 To 40, Deduct  -42.56 
    For >40, Deduct  -88.50 

. 
 26 56 13 00-0298 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 796.74 220.99 

    For Bronze Or Satin Anodized Finish, Add  35.48 
    For Black Anodized Finish, Add  70.95 
    For >10 To 20, Deduct  -25.24 
    For >20 To 40, Deduct  -46.93 
    For >40, Deduct  -97.41 

. 
 26 56 13 00-0299 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 881.51 252.56 

    For Bronze Or Satin Anodized Finish, Add  37.64 
    For Black Anodized Finish, Add  75.28 
    For >10 To 20, Deduct  -27.68 
    For >20 To 40, Deduct  -51.60 
    For >40, Deduct  -106.97 

. 
 26 56 13 00-0300 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 967.14 284.13 

    For Bronze Or Satin Anodized Finish, Add  39.89 
    For Black Anodized Finish, Add  79.78 
    For >10 To 20, Deduct  -30.16 
    For >20 To 40, Deduct  -56.33 
    For >40, Deduct  -116.66 

. 
 26 56 13 00-0301 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,013.42 299.92 

    For Bronze Or Satin Anodized Finish, Add  41.36 
    For Black Anodized Finish, Add  82.72 
    For >10 To 20, Deduct  -31.54 
    For >20 To 40, Deduct  -58.94 
    For >40, Deduct  -122.02 

. 
 26 56 13 00-0302 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,058.84 315.70 

    For Bronze Or Satin Anodized Finish, Add  42.74 
    For Black Anodized Finish, Add  85.49 
    For >10 To 20, Deduct  -32.88 
    For >20 To 40, Deduct  -61.49 
    For >40, Deduct  -127.26 

. 
 26 56 13 00-0303 EA 16' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,110.75 315.70 

    For Bronze Or Satin Anodized Finish, Add  47.94 
    For Black Anodized Finish, Add  95.87 
    For >10 To 20, Deduct  -34.96 
    For >20 To 40, Deduct  -65.12 
    For >40, Deduct  -135.04 

. 
 26 56 13 00-0304 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,206.77 347.27 

    For Bronze Or Satin Anodized Finish, Add  51.22 
    For Black Anodized Finish, Add  102.45 
    For >10 To 20, Deduct  -37.85 
    For >20 To 40, Deduct  -70.58 
    For >40, Deduct  -146.29 

. 
 26 56 13 00-0305 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,297.60 378.84 

    For Bronze Or Satin Anodized Finish, Add  53.99 
    For Black Anodized Finish, Add  107.98 
    For >10 To 20, Deduct  -40.54 
    For >20 To 40, Deduct  -75.68 
    For >40, Deduct  -156.76 

. 
 26 56 13 00-0306 EA 15' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,204.65 299.92 

    For Bronze Or Satin Anodized Finish, Add  60.48 
    For Black Anodized Finish, Add  120.96 
    For >10 To 20, Deduct  -39.19 
    For >20 To 40, Deduct  -72.33 
    For >40, Deduct  -150.71 

. 
 26 56 13 00-0307 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,488.82 378.84 

    For Bronze Or Satin Anodized Finish, Add  73.11 
    For Black Anodized Finish, Add  146.23 
    For >10 To 20, Deduct  -48.19 
    For >20 To 40, Deduct  -89.06 
    For >40, Deduct  -185.44 

. 
 26 56 13 00-0308 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,585.73 378.84 

    For Bronze Or Satin Anodized Finish, Add  82.81 
    For Black Anodized Finish, Add  165.61 
    For >10 To 20, Deduct  -52.06 
    For >20 To 40, Deduct  -95.85 
    For >40, Deduct  -199.98 

. 
 26 56 13 00-0309 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,929.15 505.12 

    For Bronze Or Satin Anodized Finish, Add  91.89 
    For Black Anodized Finish, Add  183.78 
    For >10 To 20, Deduct  -62.01 
    For >20 To 40, Deduct  -114.84 
    For >40, Deduct  -238.86 
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. 
 26 56 13 00-0310 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,227.61 568.26 

    For Bronze Or Satin Anodized Finish, Add  109.11 
    For Black Anodized Finish, Add  218.22 
    For >10 To 20, Deduct  -72.06 
    For >20 To 40, Deduct  -133.20 
    For >40, Deduct  -277.32 

. 
 26 56 13 00-0311 EA 20' High, 4" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,357.31 378.84 

    For Bronze Or Satin Anodized Finish, Add  59.96 
    For Black Anodized Finish, Add  119.93 
    For >10 To 20, Deduct  -42.93 
    For >20 To 40, Deduct  -79.86 
    For >40, Deduct  -165.71 

. 
 26 56 13 00-0312 EA 20' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,577.95 378.84 

    For Bronze Or Satin Anodized Finish, Add  82.03 
    For Black Anodized Finish, Add  164.05 
    For >10 To 20, Deduct  -51.75 
    For >20 To 40, Deduct  -95.30 
    For >40, Deduct  -198.81 

. 
 26 56 13 00-0313 EA 25' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,915.30 505.12 

    For Bronze Or Satin Anodized Finish, Add  90.51 
    For Black Anodized Finish, Add  181.01 
    For >10 To 20, Deduct  -61.46 
    For >20 To 40, Deduct  -113.87 
    For >40, Deduct  -236.78 

. 
 26 56 13 00-0314 EA 25' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,040.76 505.12 

    For Bronze Or Satin Anodized Finish, Add  103.05 
    For Black Anodized Finish, Add  206.10 
    For >10 To 20, Deduct  -66.48 
    For >20 To 40, Deduct  -122.65 
    For >40, Deduct  -255.60 

. 
 26 56 13 00-0315 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,369.52 568.26 

    For Bronze Or Satin Anodized Finish, Add  123.30 
    For Black Anodized Finish, Add  246.60 
    For >10 To 20, Deduct  -77.73 
    For >20 To 40, Deduct  -143.14 
    For >40, Deduct  -298.60 

XXXXXXX 
. 
 26 56 13 00-0316  Round Straight, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0317 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ................................................. 804.55 189.42 
    For Bronze, Satin Or Black Anodized Finish, Add  63.86 
    For >10 To 20, Deduct  -26.50 
    For >20 To 40, Deduct  -48.74 
    For >40, Deduct  -101.74 

. 
 26 56 13 00-0318 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 902.30 220.99 

    For Bronze, Satin Or Black Anodized Finish, Add  69.05 
    For >10 To 20, Deduct  -29.46 
    For >20 To 40, Deduct  -54.32 
    For >40, Deduct  -113.25 

. 
 26 56 13 00-0319 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 996.59 252.56 

    For Bronze, Satin Or Black Anodized Finish, Add  73.72 
    For >10 To 20, Deduct  -32.29 
    For >20 To 40, Deduct  -59.66 
    For >40, Deduct  -124.23 

. 
 26 56 13 00-0320 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,074.44 284.13 

    For Bronze, Satin Or Black Anodized Finish, Add  75.93 
    For >10 To 20, Deduct  -34.45 
    For >20 To 40, Deduct  -63.85 
    For >40, Deduct  -132.75 

. 
 26 56 13 00-0321 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,162.67 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  79.69 
    For >10 To 20, Deduct  -37.04 
    For >20 To 40, Deduct  -68.76 
    For >40, Deduct  -142.83 

. 
 26 56 13 00-0322 EA 10' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 920.47 220.99 

    For Bronze, Satin Or Black Anodized Finish, Add  71.77 
    For >10 To 20, Deduct  -30.19 
    For >20 To 40, Deduct  -55.59 
    For >40, Deduct  -115.97 

. 
 26 56 13 00-0323 EA 12' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,013.03 252.56 

    For Bronze, Satin Or Black Anodized Finish, Add  76.19 
    For >10 To 20, Deduct  -32.94 
    For >20 To 40, Deduct  -60.81 
    For >40, Deduct  -126.70 

. 
 26 56 13 00-0324 EA 14' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,108.18 284.13 

    For Bronze, Satin Or Black Anodized Finish, Add  80.99 
    For >10 To 20, Deduct  -35.80 
    For >20 To 40, Deduct  -66.21 
    For >40, Deduct  -137.81 

. 
 26 56 13 00-0325 EA 16' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,202.47 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  85.66 
    For >10 To 20, Deduct  -38.63 
    For >20 To 40, Deduct  -71.54 
    For >40, Deduct  -148.80 
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. 
 26 56 13 00-0326 EA 18' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,301.09 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  90.98 
    For >10 To 20, Deduct  -41.63 
    For >20 To 40, Deduct  -77.19 
    For >40, Deduct  -160.44 

. 
 26 56 13 00-0327 EA 20' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,394.51 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  95.52 
    For >10 To 20, Deduct  -44.42 
    For >20 To 40, Deduct  -82.46 
    For >40, Deduct  -171.29 

. 
 26 56 13 00-0328 EA 12' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,046.77 252.56 

    For Bronze, Satin Or Black Anodized Finish, Add  81.25 
    For >10 To 20, Deduct  -34.29 
    For >20 To 40, Deduct  -63.17 
    For >40, Deduct  -131.76 

. 
 26 56 13 00-0329 EA 14' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,147.98 284.13 

    For Bronze, Satin Or Black Anodized Finish, Add  86.96 
    For >10 To 20, Deduct  -37.40 
    For >20 To 40, Deduct  -68.99 
    For >40, Deduct  -143.78 

. 
 26 56 13 00-0330 EA 16' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,248.33 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  92.54 
    For >10 To 20, Deduct  -40.46 
    For >20 To 40, Deduct  -74.76 
    For >40, Deduct  -155.68 

. 
 26 56 13 00-0331 EA 18' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,350.41 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  98.38 
    For >10 To 20, Deduct  -43.60 
    For >20 To 40, Deduct  -80.64 
    For >40, Deduct  -167.83 

. 
 26 56 13 00-0332 EA 16' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,296.78 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  99.81 
    For >10 To 20, Deduct  -42.40 
    For >20 To 40, Deduct  -78.15 
    For >40, Deduct  -162.95 

. 
 26 56 13 00-0333 EA 20' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,507.86 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  112.53 
    For >10 To 20, Deduct  -48.95 
    For >20 To 40, Deduct  -90.40 
    For >40, Deduct  -188.30 

. 
 26 56 13 00-0334 EA 12' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,078.79 252.56 

    For Bronze, Satin Or Black Anodized Finish, Add  86.05 
    For >10 To 20, Deduct  -35.57 
    For >20 To 40, Deduct  -65.41 
    For >40, Deduct  -136.56 

. 
 26 56 13 00-0335 EA 14' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,189.52 284.13 

    For Bronze, Satin Or Black Anodized Finish, Add  93.19 
    For >10 To 20, Deduct  -39.06 
    For >20 To 40, Deduct  -71.90 
    For >40, Deduct  -150.02 

. 
 26 56 13 00-0336 EA 16' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,291.59 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  99.03 
    For >10 To 20, Deduct  -42.19 
    For >20 To 40, Deduct  -77.78 
    For >40, Deduct  -162.17 

. 
 26 56 13 00-0337 EA 18' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,398.86 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  105.65 
    For >10 To 20, Deduct  -45.54 
    For >20 To 40, Deduct  -84.03 
    For >40, Deduct  -175.10 

. 
 26 56 13 00-0338 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,503.53 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  111.88 
    For >10 To 20, Deduct  -48.78 
    For >20 To 40, Deduct  -90.09 
    For >40, Deduct  -187.65 

. 
 26 56 13 00-0339 EA 16' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,354.76 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  108.50 
    For >10 To 20, Deduct  -44.72 
    For >20 To 40, Deduct  -82.21 
    For >40, Deduct  -171.64 

. 
 26 56 13 00-0340 EA 18' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,469.81 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  116.29 
    For >10 To 20, Deduct  -48.37 
    For >20 To 40, Deduct  -89.00 
    For >40, Deduct  -185.74 

. 
 26 56 13 00-0341 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,530.36 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  115.90 
    For >10 To 20, Deduct  -49.85 
    For >20 To 40, Deduct  -91.97 
    For >40, Deduct  -191.67 

XXXXXXX 
. 
 26 56 13 00-0342  Round Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0295) 

Note: Includes rubberized undercoating on embedded portion. 
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. 
 26 56 13 00-0343 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 634.12 157.85 

    For Bronze Or Satin Anodized Finish, Add  31.84 
    For Black Anodized Finish, Add  63.68 
    For >10 To 20, Deduct  -20.63 
    For >20 To 40, Deduct  -38.07 
    For >40, Deduct  -79.33 

. 
 26 56 13 00-0344 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 682.13 173.64 

    For Bronze Or Satin Anodized Finish, Add  33.49 
    For Black Anodized Finish, Add  66.97 
    For >10 To 20, Deduct  -22.08 
    For >20 To 40, Deduct  -40.80 
    For >40, Deduct  -84.96 

. 
 26 56 13 00-0345 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 752.63 189.42 

    For Bronze Or Satin Anodized Finish, Add  37.38 
    For Black Anodized Finish, Add  74.76 
    For >10 To 20, Deduct  -24.42 
    For >20 To 40, Deduct  -45.11 
    For >40, Deduct  -93.95 

. 
 26 56 13 00-0346 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 772.53 189.42 

    For Bronze Or Satin Anodized Finish, Add  39.37 
    For Black Anodized Finish, Add  78.74 
    For >10 To 20, Deduct  -25.22 
    For >20 To 40, Deduct  -46.50 
    For >40, Deduct  -96.94 

. 
 26 56 13 00-0347 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 797.63 189.42 

    For Bronze Or Satin Anodized Finish, Add  41.88 
    For Black Anodized Finish, Add  83.76 
    For >10 To 20, Deduct  -26.22 
    For >20 To 40, Deduct  -48.26 
    For >40, Deduct  -100.70 

. 
 26 56 13 00-0348 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 905.34 205.20 

    For Bronze Or Satin Anodized Finish, Add  49.49 
    For Black Anodized Finish, Add  98.99 
    For >10 To 20, Deduct  -30.06 
    For >20 To 40, Deduct  -55.17 
    For >40, Deduct  -115.28 

. 
 26 56 13 00-0349 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 968.92 220.99 

    For Bronze Or Satin Anodized Finish, Add  52.69 
    For Black Anodized Finish, Add  105.39 
    For >10 To 20, Deduct  -32.13 
    For >20 To 40, Deduct  -58.98 
    For >40, Deduct  -123.24 

. 
 26 56 13 00-0350 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,103.04 220.99 

    For Bronze Or Satin Anodized Finish, Add  66.11 
    For Black Anodized Finish, Add  132.21 
    For >10 To 20, Deduct  -37.49 
    For >20 To 40, Deduct  -68.37 
    For >40, Deduct  -143.36 

. 
 26 56 13 00-0351 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,338.37 252.56 

    For Bronze Or Satin Anodized Finish, Add  83.33 
    For Black Anodized Finish, Add  166.65 
    For >10 To 20, Deduct  -45.96 
    For >20 To 40, Deduct  -83.58 
    For >40, Deduct  -175.50 

. 
 26 56 13 00-0352 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,517.45 284.13 

    For Bronze Or Satin Anodized Finish, Add  94.92 
    For Black Anodized Finish, Add  189.84 
    For >10 To 20, Deduct  -52.17 
    For >20 To 40, Deduct  -94.86 
    For >40, Deduct  -199.20 

. 
 26 56 13 00-0353 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,675.79 284.13 

    For Bronze Or Satin Anodized Finish, Add  110.75 
    For Black Anodized Finish, Add  221.51 
    For >10 To 20, Deduct  -58.51 
    For >20 To 40, Deduct  -105.94 
    For >40, Deduct  -222.96 

XXXXXXX 
. 
 26 56 13 00-0354  Round Tapered, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0355  Round Tapered, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0356 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ............................................................ 623.71 189.42 
    For Bronze Or Satin Anodized Finish, Add  24.49 
    For Black Anodized Finish, Add  48.97 
    For >10 To 20, Deduct  -19.27 
    For >20 To 40, Deduct  -36.08 
    For >40, Deduct  -74.61 

. 
 26 56 13 00-0357 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 706.75 220.99 

    For Bronze Or Satin Anodized Finish, Add  26.48 
    For Black Anodized Finish, Add  52.95 
    For >10 To 20, Deduct  -21.64 
    For >20 To 40, Deduct  -40.63 
    For >40, Deduct  -83.91 
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 26 56 13 00-0358 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 789.79 252.56 

    For Bronze Or Satin Anodized Finish, Add  28.47 
    For Black Anodized Finish, Add  56.93 
    For >10 To 20, Deduct  -24.01 
    For >20 To 40, Deduct  -45.18 
    For >40, Deduct  -93.21 

. 
 26 56 13 00-0359 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 880.62 284.13 

    For Bronze Or Satin Anodized Finish, Add  31.24 
    For Black Anodized Finish, Add  62.47 
    For >10 To 20, Deduct  -26.70 
    For >20 To 40, Deduct  -50.28 
    For >40, Deduct  -103.68 

. 
 26 56 13 00-0360 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 970.58 315.70 

    For Bronze Or Satin Anodized Finish, Add  33.92 
    For Black Anodized Finish, Add  67.84 
    For >10 To 20, Deduct  -29.35 
    For >20 To 40, Deduct  -55.31 
    For >40, Deduct  -114.02 

. 
 26 56 13 00-0361 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 729.25 220.99 

    For Bronze Or Satin Anodized Finish, Add  28.73 
    For Black Anodized Finish, Add  57.45 
    For >10 To 20, Deduct  -22.54 
    For >20 To 40, Deduct  -42.21 
    For >40, Deduct  -87.29 

. 
 26 56 13 00-0362 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 825.27 252.56 

    For Bronze Or Satin Anodized Finish, Add  32.02 
    For Black Anodized Finish, Add  64.03 
    For >10 To 20, Deduct  -25.43 
    For >20 To 40, Deduct  -47.67 
    For >40, Deduct  -98.53 

. 
 26 56 13 00-0363 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 918.69 284.13 

    For Bronze Or Satin Anodized Finish, Add  35.04 
    For Black Anodized Finish, Add  70.09 
    For >10 To 20, Deduct  -28.22 
    For >20 To 40, Deduct  -52.94 
    For >40, Deduct  -109.39 

. 
 26 56 13 00-0364 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,099.48 347.27 

    For Bronze Or Satin Anodized Finish, Add  40.49 
    For Black Anodized Finish, Add  80.99 
    For >10 To 20, Deduct  -33.56 
    For >20 To 40, Deduct  -63.07 
    For >40, Deduct  -130.20 

. 
 26 56 13 00-0365 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,184.25 378.84 

    For Bronze Or Satin Anodized Finish, Add  42.66 
    For Black Anodized Finish, Add  85.31 
    For >10 To 20, Deduct  -36.00 
    For >20 To 40, Deduct  -67.74 
    For >40, Deduct  -139.75 

. 
 26 56 13 00-0366 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 857.28 252.56 

    For Bronze Or Satin Anodized Finish, Add  35.22 
    For Black Anodized Finish, Add  70.43 
    For >10 To 20, Deduct  -26.71 
    For >20 To 40, Deduct  -49.91 
    For >40, Deduct  -103.34 

. 
 26 56 13 00-0367 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 955.90 284.13 

    For Bronze Or Satin Anodized Finish, Add  38.76 
    For Black Anodized Finish, Add  77.53 
    For >10 To 20, Deduct  -29.71 
    For >20 To 40, Deduct  -55.55 
    For >40, Deduct  -114.97 

. 
 26 56 13 00-0368 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,060.57 315.70 

    For Bronze Or Satin Anodized Finish, Add  42.92 
    For Black Anodized Finish, Add  85.83 
    For >10 To 20, Deduct  -32.95 
    For >20 To 40, Deduct  -61.61 
    For >40, Deduct  -127.52 

. 
 26 56 13 00-0369 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,149.67 347.27 

    For Bronze Or Satin Anodized Finish, Add  45.51 
    For Black Anodized Finish, Add  91.03 
    For >10 To 20, Deduct  -35.57 
    For >20 To 40, Deduct  -66.59 
    For >40, Deduct  -137.72 

. 
 26 56 13 00-0370 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,250.88 378.84 

    For Bronze Or Satin Anodized Finish, Add  49.32 
    For Black Anodized Finish, Add  98.64 
    For >10 To 20, Deduct  -38.67 
    For >20 To 40, Deduct  -72.41 
    For >40, Deduct  -149.75 

. 
 26 56 13 00-0371 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,145.36 315.70 

    For Bronze Or Satin Anodized Finish, Add  51.40 
    For Black Anodized Finish, Add  102.79 
    For >10 To 20, Deduct  -36.34 
    For >20 To 40, Deduct  -67.55 
    For >40, Deduct  -140.23 
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 26 56 13 00-0372 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,257.82 347.27 

    For Bronze Or Satin Anodized Finish, Add  56.33 
    For Black Anodized Finish, Add  112.66 
    For >10 To 20, Deduct  -39.89 
    For >20 To 40, Deduct  -74.16 
    For >40, Deduct  -153.95 

. 
 26 56 13 00-0373 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,334.81 378.84 

    For Bronze Or Satin Anodized Finish, Add  57.71 
    For Black Anodized Finish, Add  115.43 
    For >10 To 20, Deduct  -42.03 
    For >20 To 40, Deduct  -78.28 
    For >40, Deduct  -162.34 

. 
 26 56 13 00-0374 EA 23' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,538.10 441.98 

    For Bronze Or Satin Anodized Finish, Add  65.41 
    For Black Anodized Finish, Add  130.83 
    For >10 To 20, Deduct  -48.26 
    For >20 To 40, Deduct  -89.99 
    For >40, Deduct  -186.52 

. 
 26 56 13 00-0375 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,746.58 505.12 

    For Bronze Or Satin Anodized Finish, Add  73.63 
    For Black Anodized Finish, Add  147.27 
    For >10 To 20, Deduct  -54.71 
    For >20 To 40, Deduct  -102.06 
    For >40, Deduct  -211.48 

. 
 26 56 13 00-0376 EA 18' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,342.62 347.27 

    For Bronze Or Satin Anodized Finish, Add  64.81 
    For Black Anodized Finish, Add  129.62 
    For >10 To 20, Deduct  -43.29 
    For >20 To 40, Deduct  -80.09 
    For >40, Deduct  -166.67 

. 
 26 56 13 00-0377 EA 20' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,437.77 378.84 

    For Bronze Or Satin Anodized Finish, Add  68.01 
    For Black Anodized Finish, Add  136.02 
    For >10 To 20, Deduct  -46.15 
    For >20 To 40, Deduct  -85.49 
    For >40, Deduct  -177.78 

. 
 26 56 13 00-0378 EA 23' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,619.43 441.98 

    For Bronze Or Satin Anodized Finish, Add  73.55 
    For Black Anodized Finish, Add  147.09 
    For >10 To 20, Deduct  -51.52 
    For >20 To 40, Deduct  -95.68 
    For >40, Deduct  -198.72 

. 
 26 56 13 00-0379 EA 25' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,808.88 505.12 

    For Bronze Or Satin Anodized Finish, Add  79.86 
    For Black Anodized Finish, Add  159.73 
    For >10 To 20, Deduct  -57.20 
    For >20 To 40, Deduct  -106.42 
    For >40, Deduct  -220.82 

. 
 26 56 13 00-0380 EA 28' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,942.10 536.70 

    For Bronze Or Satin Anodized Finish, Add  86.87 
    For Black Anodized Finish, Add  173.74 
    For >10 To 20, Deduct  -61.58 
    For >20 To 40, Deduct  -114.48 
    For >40, Deduct  -237.65 

. 
 26 56 13 00-0381 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,077.06 568.26 

    For Bronze Or Satin Anodized Finish, Add  94.05 
    For Black Anodized Finish, Add  188.11 
    For >10 To 20, Deduct  -66.03 
    For >20 To 40, Deduct  -122.66 
    For >40, Deduct  -254.73 

. 
 26 56 13 00-0382 EA 23' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,699.90 441.98 

    For Bronze Or Satin Anodized Finish, Add  81.59 
    For Black Anodized Finish, Add  163.19 
    For >10 To 20, Deduct  -54.74 
    For >20 To 40, Deduct  -101.31 
    For >40, Deduct  -210.79 

. 
 26 56 13 00-0383 EA 25' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,862.52 505.12 

    For Bronze Or Satin Anodized Finish, Add  85.23 
    For Black Anodized Finish, Add  170.46 
    For >10 To 20, Deduct  -59.35 
    For >20 To 40, Deduct  -110.17 
    For >40, Deduct  -228.87 

. 
 26 56 13 00-0384 EA 28' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,000.07 536.70 

    For Bronze Or Satin Anodized Finish, Add  92.67 
    For Black Anodized Finish, Add  185.34 
    For >10 To 20, Deduct  -63.90 
    For >20 To 40, Deduct  -118.54 
    For >40, Deduct  -246.34 

. 
 26 56 13 00-0385 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,167.04 568.26 

    For Bronze Or Satin Anodized Finish, Add  103.05 
    For Black Anodized Finish, Add  206.10 
    For >10 To 20, Deduct  -69.63 
    For >20 To 40, Deduct  -128.96 
    For >40, Deduct  -268.23 
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 26 56 13 00-0386 EA 33' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,237.55 584.05 

    For Bronze Or Satin Anodized Finish, Add  106.95 
    For Black Anodized Finish, Add  213.89 
    For >10 To 20, Deduct  -71.98 
    For >20 To 40, Deduct  -133.27 
    For >40, Deduct  -277.23 

. 
 26 56 13 00-0387 EA 35' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,373.82 599.83 

    For Bronze Or Satin Anodized Finish, Add  117.42 
    For Black Anodized Finish, Add  234.83 
    For >10 To 20, Deduct  -76.96 
    For >20 To 40, Deduct  -142.17 
    For >40, Deduct  -296.09 

. 
 26 56 13 00-0388 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 892.76 252.56 

    For Bronze Or Satin Anodized Finish, Add  38.76 
    For Black Anodized Finish, Add  77.53 
    For >10 To 20, Deduct  -28.13 
    For >20 To 40, Deduct  -52.39 
    For >40, Deduct  -108.66 

. 
 26 56 13 00-0389 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 997.43 284.13 

    For Bronze Or Satin Anodized Finish, Add  42.92 
    For Black Anodized Finish, Add  85.83 
    For >10 To 20, Deduct  -31.37 
    For >20 To 40, Deduct  -58.45 
    For >40, Deduct  -121.20 

. 
 26 56 13 00-0390 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,105.56 315.70 

    For Bronze Or Satin Anodized Finish, Add  47.42 
    For Black Anodized Finish, Add  94.83 
    For >10 To 20, Deduct  -34.75 
    For >20 To 40, Deduct  -64.76 
    For >40, Deduct  -134.26 

. 
 26 56 13 00-0391 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,204.18 347.27 

    For Bronze Or Satin Anodized Finish, Add  50.96 
    For Black Anodized Finish, Add  101.93 
    For >10 To 20, Deduct  -37.75 
    For >20 To 40, Deduct  -70.40 
    For >40, Deduct  -145.90 

. 
 26 56 13 00-0392 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,301.93 378.84 

    For Bronze Or Satin Anodized Finish, Add  54.43 
    For Black Anodized Finish, Add  108.85 
    For >10 To 20, Deduct  -40.71 
    For >20 To 40, Deduct  -75.98 
    For >40, Deduct  -157.41 

. 
 26 56 13 00-0393 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,199.88 315.70 

    For Bronze Or Satin Anodized Finish, Add  56.85 
    For Black Anodized Finish, Add  113.70 
    For >10 To 20, Deduct  -38.52 
    For >20 To 40, Deduct  -71.36 
    For >40, Deduct  -148.41 

. 
 26 56 13 00-0394 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,314.93 347.27 

    For Bronze Or Satin Anodized Finish, Add  62.04 
    For Black Anodized Finish, Add  124.08 
    For >10 To 20, Deduct  -42.18 
    For >20 To 40, Deduct  -78.15 
    For >40, Deduct  -162.51 

. 
 26 56 13 00-0395 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,403.16 378.84 

    For Bronze Or Satin Anodized Finish, Add  64.55 
    For Black Anodized Finish, Add  129.10 
    For >10 To 20, Deduct  -44.76 
    For >20 To 40, Deduct  -83.07 
    For >40, Deduct  -172.59 

. 
 26 56 13 00-0396 EA 23' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,602.13 441.98 

    For Bronze Or Satin Anodized Finish, Add  71.82 
    For Black Anodized Finish, Add  143.63 
    For >10 To 20, Deduct  -50.83 
    For >20 To 40, Deduct  -94.47 
    For >40, Deduct  -196.12 

. 
 26 56 13 00-0397 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,806.28 505.12 

    For Bronze Or Satin Anodized Finish, Add  79.60 
    For Black Anodized Finish, Add  159.21 
    For >10 To 20, Deduct  -57.10 
    For >20 To 40, Deduct  -106.23 
    For >40, Deduct  -220.43 

. 
 26 56 13 00-0398 EA 23' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,797.67 441.98 

    For Bronze Or Satin Anodized Finish, Add  91.37 
    For Black Anodized Finish, Add  182.74 
    For >10 To 20, Deduct  -58.65 
    For >20 To 40, Deduct  -108.16 
    For >40, Deduct  -225.45 

. 
 26 56 13 00-0399 EA 25' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,992.31 505.12 

    For Bronze Or Satin Anodized Finish, Add  98.21 
    For Black Anodized Finish, Add  196.41 
    For >10 To 20, Deduct  -64.54 
    For >20 To 40, Deduct  -119.26 
    For >40, Deduct  -248.33 
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 26 56 13 00-0400 EA 28' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,140.25 536.70 

    For Bronze Or Satin Anodized Finish, Add  106.69 
    For Black Anodized Finish, Add  213.37 
    For >10 To 20, Deduct  -69.51 
    For >20 To 40, Deduct  -128.35 
    For >40, Deduct  -267.37 

. 
 26 56 13 00-0401 EA 30' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,273.47 568.26 

    For Bronze Or Satin Anodized Finish, Add  113.70 
    For Black Anodized Finish, Add  227.39 
    For >10 To 20, Deduct  -73.89 
    For >20 To 40, Deduct  -136.41 
    For >40, Deduct  -284.19 

. 
 26 56 13 00-0402 EA 33' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,388.97 584.05 

    For Bronze Or Satin Anodized Finish, Add  122.09 
    For Black Anodized Finish, Add  244.18 
    For >10 To 20, Deduct  -78.04 
    For >20 To 40, Deduct  -143.87 
    For >40, Deduct  -299.94 

. 
 26 56 13 00-0403 EA 35' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,490.63 599.83 

    For Bronze Or Satin Anodized Finish, Add  129.10 
    For Black Anodized Finish, Add  258.19 
    For >10 To 20, Deduct  -81.63 
    For >20 To 40, Deduct  -150.35 
    For >40, Deduct  -313.61 

. 
 26 56 13 00-0404 EA 37' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,578.44 615.61 

    For Bronze Or Satin Anodized Finish, Add  134.72 
    For Black Anodized Finish, Add  269.44 
    For >10 To 20, Deduct  -84.67 
    For >20 To 40, Deduct  -155.87 
    For >40, Deduct  -325.20 

. 
 26 56 13 00-0405 EA 39' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,731.15 631.40 

    For Bronze Or Satin Anodized Finish, Add  146.84 
    For Black Anodized Finish, Add  293.67 
    For >10 To 20, Deduct  -90.30 
    For >20 To 40, Deduct  -165.92 
    For >40, Deduct  -346.53 

. 
 26 56 13 00-0406 EA 28' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,514.04 536.70 

    For Bronze Or Satin Anodized Finish, Add  144.07 
    For Black Anodized Finish, Add  288.13 
    For >10 To 20, Deduct  -84.46 
    For >20 To 40, Deduct  -154.52 
    For >40, Deduct  -323.44 

. 
 26 56 13 00-0407 EA 30' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,706.10 568.26 

    For Bronze Or Satin Anodized Finish, Add  156.96 
    For Black Anodized Finish, Add  313.92 
    For >10 To 20, Deduct  -91.20 
    For >20 To 40, Deduct  -166.70 
    For >40, Deduct  -349.09 

. 
 26 56 13 00-0408 EA 33' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,838.91 584.05 

    For Bronze Or Satin Anodized Finish, Add  167.08 
    For Black Anodized Finish, Add  334.16 
    For >10 To 20, Deduct  -96.04 
    For >20 To 40, Deduct  -175.36 
    For >40, Deduct  -367.43 

. 
 26 56 13 00-0409 EA 35' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,941.43 599.83 

    For Bronze Or Satin Anodized Finish, Add  174.18 
    For Black Anodized Finish, Add  348.35 
    For >10 To 20, Deduct  -99.66 
    For >20 To 40, Deduct  -181.91 
    For >40, Deduct  -381.23 

. 
 26 56 13 00-0410 EA 37' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,001.55 615.61 

    For Bronze Or Satin Anodized Finish, Add  177.03 
    For Black Anodized Finish, Add  354.06 
    For >10 To 20, Deduct  -101.59 
    For >20 To 40, Deduct  -185.48 
    For >40, Deduct  -388.67 

. 
 26 56 13 00-0411 EA 39' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,168.97 631.40 

    For Bronze Or Satin Anodized Finish, Add  190.62 
    For Black Anodized Finish, Add  381.23 
    For >10 To 20, Deduct  -107.82 
    For >20 To 40, Deduct  -196.57 
    For >40, Deduct  -412.21 

. 
 26 56 13 00-0412 EA 28' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,395.50 536.70 

    For Bronze Or Satin Anodized Finish, Add  132.21 
    For Black Anodized Finish, Add  264.42 
    For >10 To 20, Deduct  -79.72 
    For >20 To 40, Deduct  -146.22 
    For >40, Deduct  -305.66 

. 
 26 56 13 00-0413 EA 30' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,571.99 568.26 

    For Bronze Or Satin Anodized Finish, Add  143.55 
    For Black Anodized Finish, Add  287.09 
    For >10 To 20, Deduct  -85.83 
    For >20 To 40, Deduct  -157.31 
    For >40, Deduct  -328.97 
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 26 56 13 00-0414 EA 33' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,642.49 584.05 

    For Bronze Or Satin Anodized Finish, Add  147.44 
    For Black Anodized Finish, Add  294.88 
    For >10 To 20, Deduct  -88.18 
    For >20 To 40, Deduct  -161.61 
    For >40, Deduct  -337.97 

. 
 26 56 13 00-0415 EA 35' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,812.50 599.83 

    For Bronze Or Satin Anodized Finish, Add  161.28 
    For Black Anodized Finish, Add  322.57 
    For >10 To 20, Deduct  -94.51 
    For >20 To 40, Deduct  -172.88 
    For >40, Deduct  -361.89 

. 
 26 56 13 00-0416 EA 37' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,899.45 615.61 

    For Bronze Or Satin Anodized Finish, Add  166.82 
    For Black Anodized Finish, Add  333.64 
    For >10 To 20, Deduct  -97.51 
    For >20 To 40, Deduct  -178.34 
    For >40, Deduct  -373.36 

. 
 26 56 13 00-0417 EA 39' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 3,067.73 631.40 

    For Bronze Or Satin Anodized Finish, Add  180.49 
    For Black Anodized Finish, Add  360.99 
    For >10 To 20, Deduct  -103.77 
    For >20 To 40, Deduct  -189.49 
    For >40, Deduct  -397.02 

. 
 26 56 13 00-0418 EA 28' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,937.15 536.70 

    For Bronze Or Satin Anodized Finish, Add  186.38 
    For Black Anodized Finish, Add  372.75 
    For >10 To 20, Deduct  -101.39 
    For >20 To 40, Deduct  -184.13 
    For >40, Deduct  -386.90 

. 
 26 56 13 00-0419 EA 30' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,105.85 568.26 

    For Bronze Or Satin Anodized Finish, Add  196.93 
    For Black Anodized Finish, Add  393.87 
    For >10 To 20, Deduct  -107.19 
    For >20 To 40, Deduct  -194.68 
    For >40, Deduct  -409.05 

. 
 26 56 13 00-0420 EA 33' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,240.39 584.05 

    For Bronze Or Satin Anodized Finish, Add  207.23 
    For Black Anodized Finish, Add  414.46 
    For >10 To 20, Deduct  -112.09 
    For >20 To 40, Deduct  -203.47 
    For >40, Deduct  -427.65 

. 
 26 56 13 00-0421 EA 35' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,445.01 599.83 

    For Bronze Or Satin Anodized Finish, Add  224.54 
    For Black Anodized Finish, Add  449.07 
    For >10 To 20, Deduct  -119.81 
    For >20 To 40, Deduct  -217.16 
    For >40, Deduct  -456.77 

. 
 26 56 13 00-0422 EA 37' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,495.62 615.61 

    For Bronze Or Satin Anodized Finish, Add  226.44 
    For Black Anodized Finish, Add  452.88 
    For >10 To 20, Deduct  -121.36 
    For >20 To 40, Deduct  -220.07 
    For >40, Deduct  -462.78 

. 
 26 56 13 00-0423 EA 39' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,699.37 631.40 

    For Bronze Or Satin Anodized Finish, Add  243.66 
    For Black Anodized Finish, Add  487.31 
    For >10 To 20, Deduct  -129.03 
    For >20 To 40, Deduct  -233.70 
    For >40, Deduct  -491.77 

. 
 26 56 13 00-0424 EA 48' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 4,731.40 947.10 

    For Bronze Or Satin Anodized Finish, Add  283.72 
    For Black Anodized Finish, Add  567.44 
    For >10 To 20, Deduct  -160.84 
    For >20 To 40, Deduct  -293.31 
    For >40, Deduct  -615.00 

. 
 26 56 13 00-0425 EA 50' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 4,838.69 947.10 

    For Bronze Or Satin Anodized Finish, Add  294.45 
    For Black Anodized Finish, Add  588.90 
    For >10 To 20, Deduct  -165.13 
    For >20 To 40, Deduct  -300.82 
    For >40, Deduct  -631.09 

XXXXXXX 
. 
 26 56 13 00-0426  Round Tapered, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0427 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ................................................ 809.74 189.42 
    For Bronze, Satin Or Black Anodized Finish, Add  64.64 
    For >10 To 20, Deduct  -26.71 
    For >20 To 40, Deduct  -49.11 
    For >40, Deduct  -102.52 

. 
 26 56 13 00-0428 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 891.05 220.99 

    For Bronze, Satin Or Black Anodized Finish, Add  67.36 
    For >10 To 20, Deduct  -29.01 
    For >20 To 40, Deduct  -53.53 
    For >40, Deduct  -111.56 
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 26 56 13 00-0429 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 973.23 252.56 

    For Bronze, Satin Or Black Anodized Finish, Add  70.22 
    For >10 To 20, Deduct  -31.35 
    For >20 To 40, Deduct  -58.02 
    For >40, Deduct  -120.73 

. 
 26 56 13 00-0430 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,057.13 284.13 

    For Bronze, Satin Or Black Anodized Finish, Add  73.33 
    For >10 To 20, Deduct  -33.76 
    For >20 To 40, Deduct  -62.63 
    For >40, Deduct  -130.16 

. 
 26 56 13 00-0431 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,140.17 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  76.32 
    For >10 To 20, Deduct  -36.14 
    For >20 To 40, Deduct  -67.18 
    For >40, Deduct  -139.46 

. 
 26 56 13 00-0432 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 901.43 220.99 

    For Bronze, Satin Or Black Anodized Finish, Add  68.92 
    For >10 To 20, Deduct  -29.43 
    For >20 To 40, Deduct  -54.26 
    For >40, Deduct  -113.12 

. 
 26 56 13 00-0433 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 985.34 252.56 

    For Bronze, Satin Or Black Anodized Finish, Add  72.03 
    For >10 To 20, Deduct  -31.84 
    For >20 To 40, Deduct  -58.87 
    For >40, Deduct  -122.55 

. 
 26 56 13 00-0434 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,070.98 284.13 

    For Bronze, Satin Or Black Anodized Finish, Add  75.41 
    For >10 To 20, Deduct  -34.32 
    For >20 To 40, Deduct  -63.60 
    For >40, Deduct  -132.23 

. 
 26 56 13 00-0435 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,155.75 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  78.65 
    For >10 To 20, Deduct  -36.76 
    For >20 To 40, Deduct  -68.27 
    For >40, Deduct  -141.79 

. 
 26 56 13 00-0436 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,251.77 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  83.58 
    For >10 To 20, Deduct  -39.65 
    For >20 To 40, Deduct  -73.73 
    For >40, Deduct  -153.04 

. 
 26 56 13 00-0437 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,340.00 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  87.35 
    For >10 To 20, Deduct  -42.23 
    For >20 To 40, Deduct  -78.65 
    For >40, Deduct  -163.12 

. 
 26 56 13 00-0438 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,019.08 252.56 

    For Bronze, Satin Or Black Anodized Finish, Add  77.09 
    For >10 To 20, Deduct  -33.19 
    For >20 To 40, Deduct  -61.23 
    For >40, Deduct  -127.61 

. 
 26 56 13 00-0439 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,109.05 284.13 

    For Bronze, Satin Or Black Anodized Finish, Add  81.12 
    For >10 To 20, Deduct  -35.84 
    For >20 To 40, Deduct  -66.27 
    For >40, Deduct  -137.94 

. 
 26 56 13 00-0440 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,209.39 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  86.70 
    For >10 To 20, Deduct  -38.90 
    For >20 To 40, Deduct  -72.03 
    For >40, Deduct  -149.84 

. 
 26 56 13 00-0441 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,301.09 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  90.98 
    For >10 To 20, Deduct  -41.63 
    For >20 To 40, Deduct  -77.19 
    For >40, Deduct  -160.44 

. 
 26 56 13 00-0442 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,404.03 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  96.95 
    For >10 To 20, Deduct  -44.80 
    For >20 To 40, Deduct  -83.13 
    For >40, Deduct  -172.72 

. 
 26 56 13 00-0443 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,258.71 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  94.10 
    For >10 To 20, Deduct  -40.88 
    For >20 To 40, Deduct  -75.48 
    For >40, Deduct  -157.24 

. 
 26 56 13 00-0444 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,367.71 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  100.98 
    For >10 To 20, Deduct  -44.29 
    For >20 To 40, Deduct  -81.85 
    For >40, Deduct  -170.43 

. 
 26 56 13 00-0445 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,457.68 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  105.00 
    For >10 To 20, Deduct  -46.94 
    For >20 To 40, Deduct  -86.88 
    For >40, Deduct  -180.77 
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. 
 26 56 13 00-0446 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,045.91 252.56 

    For Bronze, Satin Or Black Anodized Finish, Add  81.12 
    For >10 To 20, Deduct  -34.26 
    For >20 To 40, Deduct  -63.11 
    For >40, Deduct  -131.63 

. 
 26 56 13 00-0447 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,149.71 284.13 

    For Bronze, Satin Or Black Anodized Finish, Add  87.22 
    For >10 To 20, Deduct  -37.46 
    For >20 To 40, Deduct  -69.11 
    For >40, Deduct  -144.04 

. 
 26 56 13 00-0448 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,258.71 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  94.10 
    For >10 To 20, Deduct  -40.88 
    For >20 To 40, Deduct  -75.48 
    For >40, Deduct  -157.24 

. 
 26 56 13 00-0449 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,357.33 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  99.42 
    For >10 To 20, Deduct  -43.88 
    For >20 To 40, Deduct  -81.12 
    For >40, Deduct  -168.87 

. 
 26 56 13 00-0450 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,462.00 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  105.65 
    For >10 To 20, Deduct  -47.11 
    For >20 To 40, Deduct  -87.19 
    For >40, Deduct  -181.42 

. 
 26 56 13 00-0451 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,314.96 315.70 

    For Bronze, Satin Or Black Anodized Finish, Add  102.53 
    For >10 To 20, Deduct  -43.13 
    For >20 To 40, Deduct  -79.42 
    For >40, Deduct  -165.67 

. 
 26 56 13 00-0452 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,430.88 347.27 

    For Bronze, Satin Or Black Anodized Finish, Add  110.45 
    For >10 To 20, Deduct  -46.82 
    For >20 To 40, Deduct  -86.27 
    For >40, Deduct  -179.91 

. 
 26 56 13 00-0453 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,525.17 378.84 

    For Bronze, Satin Or Black Anodized Finish, Add  115.12 
    For >10 To 20, Deduct  -49.64 
    For >20 To 40, Deduct  -91.61 
    For >40, Deduct  -190.89 

XXXXXXX 
. 
 26 56 13 00-0454  Round Tapered, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0354) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0455 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................. 571.82 157.85 
    For Bronze Or Satin Anodized Finish, Add  25.61 
    For Black Anodized Finish, Add  51.22 
    For >10 To 20, Deduct  -18.14 
    For >20 To 40, Deduct  -33.71 
    For >40, Deduct  -69.99 

. 
 26 56 13 00-0456 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 596.04 157.85 

    For Bronze Or Satin Anodized Finish, Add  28.03 
    For Black Anodized Finish, Add  56.07 
    For >10 To 20, Deduct  -19.11 
    For >20 To 40, Deduct  -35.41 
    For >40, Deduct  -73.62 

. 
 26 56 13 00-0457 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 647.52 173.64 

    For Bronze Or Satin Anodized Finish, Add  30.03 
    For Black Anodized Finish, Add  60.05 
    For >10 To 20, Deduct  -20.69 
    For >20 To 40, Deduct  -38.38 
    For >40, Deduct  -79.76 

. 
 26 56 13 00-0458 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 692.93 189.42 

    For Bronze Or Satin Anodized Finish, Add  31.41 
    For Black Anodized Finish, Add  62.82 
    For >10 To 20, Deduct  -22.03 
    For >20 To 40, Deduct  -40.93 
    For >40, Deduct  -85.00 

. 
 26 56 13 00-0459 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 724.08 189.42 

    For Bronze Or Satin Anodized Finish, Add  34.52 
    For Black Anodized Finish, Add  69.05 
    For >10 To 20, Deduct  -23.28 
    For >20 To 40, Deduct  -43.11 
    For >40, Deduct  -89.67 

. 
 26 56 13 00-0460 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 670.88 173.64 

    For Bronze Or Satin Anodized Finish, Add  32.36 
    For Black Anodized Finish, Add  64.72 
    For >10 To 20, Deduct  -21.63 
    For >20 To 40, Deduct  -40.02 
    For >40, Deduct  -83.27 

. 
 26 56 13 00-0461 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 726.67 189.42 

    For Bronze Or Satin Anodized Finish, Add  34.78 
    For Black Anodized Finish, Add  69.57 
    For >10 To 20, Deduct  -23.38 
    For >20 To 40, Deduct  -43.29 
    For >40, Deduct  -90.06 
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 26 56 13 00-0462 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 743.98 189.42 

    For Bronze Or Satin Anodized Finish, Add  36.51 
    For Black Anodized Finish, Add  73.03 
    For >10 To 20, Deduct  -24.08 
    For >20 To 40, Deduct  -44.50 
    For >40, Deduct  -92.66 

. 
 26 56 13 00-0463 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 803.24 205.20 

    For Bronze Or Satin Anodized Finish, Add  39.28 
    For Black Anodized Finish, Add  78.57 
    For >10 To 20, Deduct  -25.97 
    For >20 To 40, Deduct  -48.02 
    For >40, Deduct  -99.97 

. 
 26 56 13 00-0464 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 859.04 220.99 

    For Bronze Or Satin Anodized Finish, Add  41.71 
    For Black Anodized Finish, Add  83.41 
    For >10 To 20, Deduct  -27.73 
    For >20 To 40, Deduct  -51.29 
    For >40, Deduct  -106.76 

. 
 26 56 13 00-0465 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 794.16 189.42 

    For Bronze Or Satin Anodized Finish, Add  41.53 
    For Black Anodized Finish, Add  83.06 
    For >10 To 20, Deduct  -26.08 
    For >20 To 40, Deduct  -48.01 
    For >40, Deduct  -100.18 

. 
 26 56 13 00-0466 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 858.61 205.20 

    For Bronze Or Satin Anodized Finish, Add  44.82 
    For Black Anodized Finish, Add  89.64 
    For >10 To 20, Deduct  -28.19 
    For >20 To 40, Deduct  -51.89 
    For >40, Deduct  -108.27 

. 
 26 56 13 00-0467 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 918.74 220.99 

    For Bronze Or Satin Anodized Finish, Add  47.68 
    For Black Anodized Finish, Add  95.35 
    For >10 To 20, Deduct  -30.12 
    For >20 To 40, Deduct  -55.47 
    For >40, Deduct  -115.71 

. 
 26 56 13 00-0468 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 929.57 205.20 

    For Bronze Or Satin Anodized Finish, Add  51.92 
    For Black Anodized Finish, Add  103.83 
    For >10 To 20, Deduct  -31.03 
    For >20 To 40, Deduct  -56.86 
    For >40, Deduct  -118.92 

. 
 26 56 13 00-0469 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,186.08 252.56 

    For Bronze Or Satin Anodized Finish, Add  68.10 
    For Black Anodized Finish, Add  136.19 
    For >10 To 20, Deduct  -39.87 
    For >20 To 40, Deduct  -72.92 
    For >40, Deduct  -152.66 

. 
 26 56 13 00-0470 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,283.85 252.56 

    For Bronze Or Satin Anodized Finish, Add  77.87 
    For Black Anodized Finish, Add  155.75 
    For >10 To 20, Deduct  -43.78 
    For >20 To 40, Deduct  -79.77 
    For >40, Deduct  -167.32 

. 
 26 56 13 00-0471 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,430.92 284.13 

    For Bronze Or Satin Anodized Finish, Add  86.27 
    For Black Anodized Finish, Add  172.53 
    For >10 To 20, Deduct  -48.71 
    For >20 To 40, Deduct  -88.80 
    For >40, Deduct  -186.23 

. 
 26 56 13 00-0472 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,537.35 284.13 

    For Bronze Or Satin Anodized Finish, Add  96.91 
    For Black Anodized Finish, Add  193.82 
    For >10 To 20, Deduct  -52.97 
    For >20 To 40, Deduct  -96.25 
    For >40, Deduct  -202.19 

XXXXXXX 
. 
 26 56 13 00-0473  Square Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0474  Square Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0473) 
. 
. 

 26 56 13 00-0475 EA 8' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 736.19 189.42 
    For Bronze Or Satin Anodized Finish, Add  35.74 
    For Black Anodized Finish, Add  71.47 
    For >10 To 20, Deduct  -23.77 
    For >20 To 40, Deduct  -43.96 
    For >40, Deduct  -91.49 

. 
 26 56 13 00-0476 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base .......................................................... 817.50 220.99 

    For Bronze Or Satin Anodized Finish, Add  37.55 
    For Black Anodized Finish, Add  75.10 
    For >10 To 20, Deduct  -26.07 
    For >20 To 40, Deduct  -48.39 
    For >40, Deduct  -100.53 
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 26 56 13 00-0477 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base .......................................................... 905.74 252.56 

    For Bronze Or Satin Anodized Finish, Add  40.06 
    For Black Anodized Finish, Add  80.12 
    For >10 To 20, Deduct  -28.65 
    For >20 To 40, Deduct  -53.30 
    For >40, Deduct  -110.61 

. 
 26 56 13 00-0478 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base .......................................................... 993.10 284.13 

    For Bronze Or Satin Anodized Finish, Add  42.48 
    For Black Anodized Finish, Add  84.97 
    For >10 To 20, Deduct  -31.20 
    For >20 To 40, Deduct  -58.15 
    For >40, Deduct  -120.55 

. 
 26 56 13 00-0479 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,040.25 299.92 

    For Bronze Or Satin Anodized Finish, Add  44.04 
    For Black Anodized Finish, Add  88.08 
    For >10 To 20, Deduct  -32.61 
    For >20 To 40, Deduct  -60.82 
    For >40, Deduct  -126.05 

. 
 26 56 13 00-0480 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,087.39 315.70 

    For Bronze Or Satin Anodized Finish, Add  45.60 
    For Black Anodized Finish, Add  91.20 
    For >10 To 20, Deduct  -34.02 
    For >20 To 40, Deduct  -63.49 
    For >40, Deduct  -131.54 

. 
 26 56 13 00-0481 EA 18' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,179.95 347.27 

    For Bronze Or Satin Anodized Finish, Add  48.54 
    For Black Anodized Finish, Add  97.08 
    For >10 To 20, Deduct  -36.78 
    For >20 To 40, Deduct  -68.71 
    For >40, Deduct  -142.27 

. 
 26 56 13 00-0482 EA 20' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,280.30 378.84 

    For Bronze Or Satin Anodized Finish, Add  52.26 
    For Black Anodized Finish, Add  104.52 
    For >10 To 20, Deduct  -39.85 
    For >20 To 40, Deduct  -74.47 
    For >40, Deduct  -154.16 

. 
 26 56 13 00-0483 EA 16' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,147.10 315.70 

    For Bronze Or Satin Anodized Finish, Add  51.57 
    For Black Anodized Finish, Add  103.14 
    For >10 To 20, Deduct  -36.41 
    For >20 To 40, Deduct  -67.67 
    For >40, Deduct  -140.50 

. 
 26 56 13 00-0484 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,241.38 347.27 

    For Bronze Or Satin Anodized Finish, Add  54.68 
    For Black Anodized Finish, Add  109.37 
    For >10 To 20, Deduct  -39.24 
    For >20 To 40, Deduct  -73.01 
    For >40, Deduct  -151.48 

. 
 26 56 13 00-0485 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,346.92 378.84 

    For Bronze Or Satin Anodized Finish, Add  58.92 
    For Black Anodized Finish, Add  117.85 
    For >10 To 20, Deduct  -42.51 
    For >20 To 40, Deduct  -79.13 
    For >40, Deduct  -164.15 

. 
 26 56 13 00-0486 EA 15' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,299.83 299.92 

    For Bronze Or Satin Anodized Finish, Add  70.00 
    For Black Anodized Finish, Add  140.00 
    For >10 To 20, Deduct  -43.00 
    For >20 To 40, Deduct  -78.99 
    For >40, Deduct  -164.98 

. 
 26 56 13 00-0487 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,595.25 378.84 

    For Bronze Or Satin Anodized Finish, Add  83.76 
    For Black Anodized Finish, Add  167.51 
    For >10 To 20, Deduct  -52.44 
    For >20 To 40, Deduct  -96.51 
    For >40, Deduct  -201.40 

. 
 26 56 13 00-0488 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,955.97 505.12 

    For Bronze Or Satin Anodized Finish, Add  94.57 
    For Black Anodized Finish, Add  189.15 
    For >10 To 20, Deduct  -63.09 
    For >20 To 40, Deduct  -116.71 
    For >40, Deduct  -242.88 

. 
 26 56 13 00-0489 EA 20' High, 4" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,400.57 378.84 

    For Bronze Or Satin Anodized Finish, Add  64.29 
    For Black Anodized Finish, Add  128.58 
    For >10 To 20, Deduct  -44.66 
    For >20 To 40, Deduct  -82.89 
    For >40, Deduct  -172.20 

. 
 26 56 13 00-0490 EA 20' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,699.95 378.84 

    For Bronze Or Satin Anodized Finish, Add  94.23 
    For Black Anodized Finish, Add  188.45 
    For >10 To 20, Deduct  -56.63 
    For >20 To 40, Deduct  -103.84 
    For >40, Deduct  -217.11 
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 26 56 13 00-0491 EA 25' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,051.15 505.12 

    For Bronze Or Satin Anodized Finish, Add  104.09 
    For Black Anodized Finish, Add  208.18 
    For >10 To 20, Deduct  -66.89 
    For >20 To 40, Deduct  -123.38 
    For >40, Deduct  -257.16 

. 
 26 56 13 00-0492 EA 20' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,864.35 378.84 

    For Bronze Or Satin Anodized Finish, Add  110.67 
    For Black Anodized Finish, Add  221.33 
    For >10 To 20, Deduct  -63.21 
    For >20 To 40, Deduct  -115.35 
    For >40, Deduct  -241.77 

. 
 26 56 13 00-0493 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,265.73 505.12 

    For Bronze Or Satin Anodized Finish, Add  125.55 
    For Black Anodized Finish, Add  251.10 
    For >10 To 20, Deduct  -75.48 
    For >20 To 40, Deduct  -138.40 
    For >40, Deduct  -289.35 

. 
 26 56 13 00-0494 EA 30' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,615.25 568.26 

    For Bronze Or Satin Anodized Finish, Add  147.87 
    For Black Anodized Finish, Add  295.75 
    For >10 To 20, Deduct  -87.56 
    For >20 To 40, Deduct  -160.34 
    For >40, Deduct  -335.46 

XXXXXXX 
. 
 26 56 13 00-0495  Square Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0473) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0496 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 656.61 157.85 
    For Bronze Or Satin Anodized Finish, Add  34.09 
    For Black Anodized Finish, Add  68.18 
    For >10 To 20, Deduct  -21.53 
    For >20 To 40, Deduct  -39.65 
    For >40, Deduct  -82.71 

. 
 26 56 13 00-0497 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 732.31 173.64 

    For Bronze Or Satin Anodized Finish, Add  38.50 
    For Black Anodized Finish, Add  77.01 
    For >10 To 20, Deduct  -24.08 
    For >20 To 40, Deduct  -44.32 
    For >40, Deduct  -92.48 

. 
 26 56 13 00-0498 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 782.05 189.42 

    For Bronze Or Satin Anodized Finish, Add  40.32 
    For Black Anodized Finish, Add  80.64 
    For >10 To 20, Deduct  -25.60 
    For >20 To 40, Deduct  -47.17 
    For >40, Deduct  -98.37 

. 
 26 56 13 00-0499 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 803.68 189.42 

    For Bronze Or Satin Anodized Finish, Add  42.48 
    For Black Anodized Finish, Add  84.97 
    For >10 To 20, Deduct  -26.46 
    For >20 To 40, Deduct  -48.68 
    For >40, Deduct  -101.61 

. 
 26 56 13 00-0500 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 830.51 189.42 

    For Bronze Or Satin Anodized Finish, Add  45.17 
    For Black Anodized Finish, Add  90.33 
    For >10 To 20, Deduct  -27.54 
    For >20 To 40, Deduct  -50.56 
    For >40, Deduct  -105.63 

. 
 26 56 13 00-0501 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 953.79 205.20 

    For Bronze Or Satin Anodized Finish, Add  54.34 
    For Black Anodized Finish, Add  108.68 
    For >10 To 20, Deduct  -32.00 
    For >20 To 40, Deduct  -58.56 
    For >40, Deduct  -122.55 

. 
 26 56 13 00-0502 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,022.57 220.99 

    For Bronze Or Satin Anodized Finish, Add  58.06 
    For Black Anodized Finish, Add  116.12 
    For >10 To 20, Deduct  -34.27 
    For >20 To 40, Deduct  -62.74 
    For >40, Deduct  -131.29 

. 
 26 56 13 00-0503 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,158.42 220.99 

    For Bronze Or Satin Anodized Finish, Add  71.64 
    For Black Anodized Finish, Add  143.29 
    For >10 To 20, Deduct  -39.71 
    For >20 To 40, Deduct  -72.25 
    For >40, Deduct  -151.66 

. 
 26 56 13 00-0504 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,330.58 252.56 

    For Bronze Or Satin Anodized Finish, Add  82.55 
    For Black Anodized Finish, Add  165.09 
    For >10 To 20, Deduct  -45.65 
    For >20 To 40, Deduct  -83.04 
    For >40, Deduct  -174.33 
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 26 56 13 00-0505 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,634.28 252.56 

    For Bronze Or Satin Anodized Finish, Add  112.92 
    For Black Anodized Finish, Add  225.83 
    For >10 To 20, Deduct  -57.79 
    For >20 To 40, Deduct  -104.30 
    For >40, Deduct  -219.89 

XXXXXXX 
. 
 26 56 13 00-0506  Factory Accessories For Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 

 26 56 13 00-0507 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Aluminum Area Light Poles ............................................... 75.70  
. 

 26 56 13 00-0508 EA Extra Handhole For Aluminum Area Light Poles ................................................................................................................... 32.25  
. 

 26 56 13 00-0509 EA Vibration Dampener For Aluminum Area Light Poles.......................................................................................................... 114.52  

XXXXXXX 
. 
 26 56 13 00-0510  Fiberglass Area Light Poles (26 56 13 00-0177) 

Note: Includes UV resistant textured weave finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions and tenon top. 

. 

. 
 26 56 13 00-0511  Round Tapered, Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 
 26 56 13 00-0512  Round Tapered, Fiberglass Area Light Poles, Anchor Base (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0513 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,440.25 220.99 
    For >10 To 20, Deduct  -50.98 
    For >20 To 40, Deduct  -91.98 
    For >40, Deduct  -193.94 

. 
 26 56 13 00-0514 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,562.81 252.56 

    For >10 To 20, Deduct  -54.94 
    For >20 To 40, Deduct  -99.29 
    For >40, Deduct  -209.17 

. 
 26 56 13 00-0515 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,687.07 284.13 

    For >10 To 20, Deduct  -58.96 
    For >20 To 40, Deduct  -106.73 
    For >40, Deduct  -224.65 

. 
 26 56 13 00-0516 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,809.63 315.70 

    For >10 To 20, Deduct  -62.91 
    For >20 To 40, Deduct  -114.05 
    For >40, Deduct  -239.87 

. 
 26 56 13 00-0517 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,962.75 347.27 

    For >10 To 20, Deduct  -68.09 
    For >20 To 40, Deduct  -123.50 
    For >40, Deduct  -259.69 

. 
 26 56 13 00-0518 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,088.71 378.84 

    For >10 To 20, Deduct  -72.18 
    For >20 To 40, Deduct  -131.06 
    For >40, Deduct  -275.42 

. 
 26 56 13 00-0519 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,276.11 441.98 

    For >10 To 20, Deduct  -77.79 
    For >20 To 40, Deduct  -141.65 
    For >40, Deduct  -297.22 

. 
 26 56 13 00-0520 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,461.81 505.12 

    For >10 To 20, Deduct  -83.32 
    For >20 To 40, Deduct  -152.12 
    For >40, Deduct  -318.76 

. 
 26 56 13 00-0521 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,599.32 505.12 

    For >10 To 20, Deduct  -88.82 
    For >20 To 40, Deduct  -161.75 
    For >40, Deduct  -339.39 

. 
 26 56 13 00-0522 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,783.00 536.70 

    For >10 To 20, Deduct  -95.22 
    For >20 To 40, Deduct  -173.34 
    For >40, Deduct  -363.78 

. 
 26 56 13 00-0523 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,966.68 568.26 

    For >10 To 20, Deduct  -101.62 
    For >20 To 40, Deduct  -184.94 
    For >40, Deduct  -388.18 

. 
 26 56 13 00-0524 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,596.44 220.99 

    For >10 To 20, Deduct  -57.23 
    For >20 To 40, Deduct  -102.91 
    For >40, Deduct  -217.37 

. 
 26 56 13 00-0525 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,688.44 252.56 

    For >10 To 20, Deduct  -59.96 
    For >20 To 40, Deduct  -108.09 
    For >40, Deduct  -228.01 

. 
 26 56 13 00-0526 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,782.14 284.13 

    For >10 To 20, Deduct  -62.76 
    For >20 To 40, Deduct  -113.38 
    For >40, Deduct  -238.91 

. 
 26 56 13 00-0527 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,879.24 315.70 

    For >10 To 20, Deduct  -65.70 
    For >20 To 40, Deduct  -118.92 
    For >40, Deduct  -250.32 

. 
 26 56 13 00-0528 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,984.82 347.27 

    For >10 To 20, Deduct  -68.97 
    For >20 To 40, Deduct  -125.05 
    For >40, Deduct  -263.00 
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 26 56 13 00-0529 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,088.71 378.84 

    For >10 To 20, Deduct  -72.18 
    For >20 To 40, Deduct  -131.06 
    For >40, Deduct  -275.42 

. 
 26 56 13 00-0530 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,255.73 441.98 

    For >10 To 20, Deduct  -76.97 
    For >20 To 40, Deduct  -140.22 
    For >40, Deduct  -294.16 

. 
 26 56 13 00-0531 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,461.81 505.12 

    For >10 To 20, Deduct  -83.32 
    For >20 To 40, Deduct  -152.12 
    For >40, Deduct  -318.76 

. 
 26 56 13 00-0532 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,519.53 505.12 

    For >10 To 20, Deduct  -85.63 
    For >20 To 40, Deduct  -156.16 
    For >40, Deduct  -327.42 

. 
 26 56 13 00-0533 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,642.09 536.70 

    For >10 To 20, Deduct  -89.58 
    For >20 To 40, Deduct  -163.48 
    For >40, Deduct  -342.64 

. 
 26 56 13 00-0534 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,764.65 568.26 

    For >10 To 20, Deduct  -93.54 
    For >20 To 40, Deduct  -170.80 
    For >40, Deduct  -357.87 

. 
 26 56 13 00-0535 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,825.64 220.99 

    For >10 To 20, Deduct  -66.40 
    For >20 To 40, Deduct  -118.96 
    For >40, Deduct  -251.75 

. 
 26 56 13 00-0536 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,941.41 252.56 

    For >10 To 20, Deduct  -70.08 
    For >20 To 40, Deduct  -125.80 
    For >40, Deduct  -265.96 

. 
 26 56 13 00-0537 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,057.18 284.13 

    For >10 To 20, Deduct  -73.76 
    For >20 To 40, Deduct  -132.64 
    For >40, Deduct  -280.16 

. 
 26 56 13 00-0538 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,174.65 315.70 

    For >10 To 20, Deduct  -77.52 
    For >20 To 40, Deduct  -139.60 
    For >40, Deduct  -294.63 

. 
 26 56 13 00-0539 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,298.90 347.27 

    For >10 To 20, Deduct  -81.54 
    For >20 To 40, Deduct  -147.03 
    For >40, Deduct  -310.11 

. 
 26 56 13 00-0540 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,433.35 378.84 

    For >10 To 20, Deduct  -85.97 
    For >20 To 40, Deduct  -155.18 
    For >40, Deduct  -327.12 

. 
 26 56 13 00-0541 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,646.21 441.98 

    For >10 To 20, Deduct  -92.59 
    For >20 To 40, Deduct  -167.56 
    For >40, Deduct  -352.73 

. 
 26 56 13 00-0542 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,860.78 505.12 

    For >10 To 20, Deduct  -99.28 
    For >20 To 40, Deduct  -180.05 
    For >40, Deduct  -378.61 

. 
 26 56 13 00-0543 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,949.06 505.12 

    For >10 To 20, Deduct  -102.81 
    For >20 To 40, Deduct  -186.23 
    For >40, Deduct  -391.85 

. 
 26 56 13 00-0544 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,151.41 536.70 

    For >10 To 20, Deduct  -109.96 
    For >20 To 40, Deduct  -199.13 
    For >40, Deduct  -419.04 

. 
 26 56 13 00-0545 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,314.72 568.26 

    For >10 To 20, Deduct  -115.54 
    For >20 To 40, Deduct  -209.30 
    For >40, Deduct  -440.38 

. 
 26 56 13 00-0546 EA 32' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,446.46 584.05 

    For >10 To 20, Deduct  -120.34 
    For >20 To 40, Deduct  -217.89 
    For >40, Deduct  -458.56 

. 
 26 56 13 00-0547 EA 34' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,578.19 599.83 

    For >10 To 20, Deduct  -125.13 
    For >20 To 40, Deduct  -226.48 
    For >40, Deduct  -476.75 

XXXXXXX 
. 
 26 56 13 00-0548  Round Tapered, Fiberglass Area Light Poles, Direct Burial (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0549 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 886.14 157.85 
    For >10 To 20, Deduct  -30.71 
    For >20 To 40, Deduct  -55.72 
    For >40, Deduct  -117.14 
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 26 56 13 00-0550 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 949.97 173.64 

    For >10 To 20, Deduct  -32.79 
    For >20 To 40, Deduct  -59.55 
    For >40, Deduct  -125.13 

. 
 26 56 13 00-0551 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,012.10 189.42 

    For >10 To 20, Deduct  -34.80 
    For >20 To 40, Deduct  -63.27 
    For >40, Deduct  -132.87 

. 
 26 56 13 00-0552 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,040.96 189.42 

    For >10 To 20, Deduct  -35.96 
    For >20 To 40, Deduct  -65.29 
    For >40, Deduct  -137.20 

. 
 26 56 13 00-0553 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,120.07 205.20 

    For >10 To 20, Deduct  -38.65 
    For >20 To 40, Deduct  -70.20 
    For >40, Deduct  -147.49 

. 
 26 56 13 00-0554 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,185.59 220.99 

    For >10 To 20, Deduct  -40.79 
    For >20 To 40, Deduct  -74.15 
    For >40, Deduct  -155.74 

. 
 26 56 13 00-0555 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,256.21 236.78 

    For >10 To 20, Deduct  -43.15 
    For >20 To 40, Deduct  -78.46 
    For >40, Deduct  -164.75 

. 
 26 56 13 00-0556 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,335.31 252.56 

    For >10 To 20, Deduct  -45.84 
    For >20 To 40, Deduct  -83.37 
    For >40, Deduct  -175.04 

. 
 26 56 13 00-0557 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,498.30 252.56 

    For >10 To 20, Deduct  -52.36 
    For >20 To 40, Deduct  -94.78 
    For >40, Deduct  -199.49 

. 
 26 56 13 00-0558 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,692.86 268.34 

    For >10 To 20, Deduct  -59.66 
    For >20 To 40, Deduct  -107.77 
    For >40, Deduct  -227.09 

. 
 26 56 13 00-0559 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,887.40 284.13 

    For >10 To 20, Deduct  -66.97 
    For >20 To 40, Deduct  -120.75 
    For >40, Deduct  -254.70 

. 
 26 56 13 00-0560 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,042.33 157.85 

    For >10 To 20, Deduct  -36.96 
    For >20 To 40, Deduct  -66.65 
    For >40, Deduct  -140.56 

. 
 26 56 13 00-0561 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,114.65 173.64 

    For >10 To 20, Deduct  -39.38 
    For >20 To 40, Deduct  -71.08 
    For >40, Deduct  -149.83 

. 
 26 56 13 00-0562 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,186.96 189.42 

    For >10 To 20, Deduct  -41.80 
    For >20 To 40, Deduct  -75.51 
    For >40, Deduct  -159.10 

. 
 26 56 13 00-0563 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,229.41 189.42 

    For >10 To 20, Deduct  -43.49 
    For >20 To 40, Deduct  -78.48 
    For >40, Deduct  -165.47 

. 
 26 56 13 00-0564 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,301.72 205.20 

    For >10 To 20, Deduct  -45.91 
    For >20 To 40, Deduct  -82.91 
    For >40, Deduct  -174.74 

. 
 26 56 13 00-0565 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,374.04 220.99 

    For >10 To 20, Deduct  -48.33 
    For >20 To 40, Deduct  -87.34 
    For >40, Deduct  -184.01 

. 
 26 56 13 00-0566 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,446.35 236.78 

    For >10 To 20, Deduct  -50.75 
    For >20 To 40, Deduct  -91.77 
    For >40, Deduct  -193.28 

. 
 26 56 13 00-0567 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,557.72 252.56 

    For >10 To 20, Deduct  -54.73 
    For >20 To 40, Deduct  -98.94 
    For >40, Deduct  -208.40 

. 
 26 56 13 00-0568 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,715.61 252.56 

    For >10 To 20, Deduct  -61.05 
    For >20 To 40, Deduct  -109.99 
    For >40, Deduct  -232.09 

. 
 26 56 13 00-0569 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,906.78 268.34 

    For >10 To 20, Deduct  -68.22 
    For >20 To 40, Deduct  -122.74 
    For >40, Deduct  -259.18 

. 
 26 56 13 00-0570 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 2,096.23 284.13 

    For >10 To 20, Deduct  -75.33 
    For >20 To 40, Deduct  -135.37 
    For >40, Deduct  -286.02 
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 26 56 13 00-0571 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,179.85 157.85 

    For >10 To 20, Deduct  -42.46 
    For >20 To 40, Deduct  -76.28 
    For >40, Deduct  -161.19 

. 
 26 56 13 00-0572 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,241.98 173.64 

    For >10 To 20, Deduct  -44.47 
    For >20 To 40, Deduct  -79.99 
    For >40, Deduct  -168.93 

. 
 26 56 13 00-0573 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,302.41 189.42 

    For >10 To 20, Deduct  -46.41 
    For >20 To 40, Deduct  -83.59 
    For >40, Deduct  -176.42 

. 
 26 56 13 00-0574 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,331.27 189.42 

    For >10 To 20, Deduct  -47.57 
    For >20 To 40, Deduct  -85.61 
    For >40, Deduct  -180.75 

. 
 26 56 13 00-0575 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,391.70 205.20 

    For >10 To 20, Deduct  -49.51 
    For >20 To 40, Deduct  -89.21 
    For >40, Deduct  -188.23 

. 
 26 56 13 00-0576 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,453.83 220.99 

    For >10 To 20, Deduct  -51.52 
    For >20 To 40, Deduct  -92.93 
    For >40, Deduct  -195.98 

. 
 26 56 13 00-0577 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,573.69 236.78 

    For >10 To 20, Deduct  -55.84 
    For >20 To 40, Deduct  -100.69 
    For >40, Deduct  -212.38 

. 
 26 56 13 00-0578 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,713.91 252.56 

    For >10 To 20, Deduct  -60.98 
    For >20 To 40, Deduct  -109.87 
    For >40, Deduct  -231.83 

. 
 26 56 13 00-0579 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,812.38 252.56 

    For >10 To 20, Deduct  -64.92 
    For >20 To 40, Deduct  -116.76 
    For >40, Deduct  -246.60 

. 
 26 56 13 00-0580 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,944.13 268.34 

    For >10 To 20, Deduct  -69.71 
    For >20 To 40, Deduct  -125.36 
    For >40, Deduct  -264.78 

. 
 26 56 13 00-0581 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 2,075.85 284.13 

    For >10 To 20, Deduct  -74.51 
    For >20 To 40, Deduct  -133.94 
    For >40, Deduct  -282.96 

XXXXXXX 
. 
 26 56 13 00-0582  Factory Accessories For Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 

 26 56 13 00-0583 EA Open Or Capped Top For Fiberglass Area Light Poles ........................................................................................................ 60.19  
. 

 26 56 13 00-0584 EA Factory Side Drilling Up To Four Fixtures On Fiberglass Area Light Poles........................................................................... 60.19  
. 

 26 56 13 00-0585 EA Smooth Shaft Finish For Fiberglass Area Light Poles ........................................................................................................ 114.21  
. 

 26 56 13 00-0586 EA Vibration Dampener For Fiberglass Area Light Poles ......................................................................................................... 151.25  

XXXXXXX 
. 
 26 56 13 00-0587  Concrete Area Light Poles (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0588  Octagonal Tapered, Spun Concrete Area Light Poles, Anchor Base (26 56 13 00-

0587) 
. 
. 

 26 56 13 00-0589 EA 28' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,187.04 536.70 
. 

 26 56 13 00-0590 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,305.87 568.26 
. 

 26 56 13 00-0591 EA 33' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,391.83 584.05 
. 

 26 56 13 00-0592 EA 36' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,972.19 599.83 
. 

 26 56 13 00-0593 EA 38' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 3,301.20 631.40 
. 

 26 56 13 00-0594 EA 43' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 4,086.54 820.83 
. 

 26 56 13 00-0595 EA 47' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 4,896.04 1,010.24 
. 

 26 56 13 00-0596 EA 27' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 4,739.94 536.70 
Note: Polished brown with acrylic coating finish. 

. 
 26 56 13 00-0597 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 5,469.74 568.26 

Note: Polished brown with acrylic coating finish. 
. 

 26 56 13 00-0598 EA Pole Adapter Base Plate, Galvanized Steel, 1" Thick For Adapting Up To 40' ................................................................... 643.96 189.42 
. 

 26 56 13 00-0599 EA 13' High Concrete Octagonal Area Light Pole, Pink With Acrylic Coating, Finish Design ................................................ 2,840.82 378.71 
. 

 26 56 13 00-0600 EA Pole Base Cover For All Octagon Poles ............................................................................................................................. 249.37 77.28 
. 

 26 56 13 00-0601 EA Pole Arms 24" Long, Square, 250 Watt Fixture, Dark, Architectural Bronze ....................................................................... 511.84 154.57 

XXXXXXX 
. 
 26 56 13 00-0602  Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 

Note: Round or square. 
. 
. 

 26 56 13 00-0603 EA 13' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,344.76 252.56 
. 

 26 56 13 00-0604 EA 16' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,649.95 315.70 
. 

 26 56 13 00-0605 EA 18' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,926.58 378.84 
. 

 26 56 13 00-0606 EA 30' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 4,078.38 568.26 
. 

 26 56 13 00-0607 EA 35' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 4,702.20 599.83 
. 

 26 56 13 00-0608 EA 40' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 5,376.69 631.40 
. 

 26 56 13 00-0609 EA 45' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 6,234.13 820.83 

XXXXXXX 
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. 
 26 56 13 00-0610  Round Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 
. 
. 

 26 56 13 00-0611 EA 60' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 60 9-22) ....................... 17,224.14 1,420.65 
. 

 26 56 13 00-0612 EA 70' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 70 9-24) ....................... 20,459.60 1,703.64 
. 

 26 56 13 00-0613 EA 80' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C1 80 9-26) ....................... 24,266.74 2,301.42 

XXXXXXX 
. 
 26 56 13 00-0614  Treated Wood Area Light Poles (26 56 13 00-0177) 

See CSI section 26 05 46 00-0001 for wood poles. 
. 
. 
 26 56 13 00-0615  Cast Iron Decorative Light Posts (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0616  Round Tapered, Cast Iron Decorative Light Post, Anchor Base (26 56 13 00-0615) 

Note: As manufactured by Hadco and King Luminaries or an approved equal. 
. 
. 

 26 56 13 00-0617 EA 10' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,641.01 157.85 
. 

 26 56 13 00-0618 EA 12' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,724.18 181.85 
. 

 26 56 13 00-0619 EA 14' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,872.94 189.42 
. 

 26 56 13 00-0620 EA 16' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 2,306.08 220.99 
. 

 26 56 13 00-0621 EA 18' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 2,700.97 239.94 
. 

 26 56 13 00-0622 EA 20' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 3,115.34 258.87 

XXXXXXX 
. 
 26 56 13 00-0623  Landscape Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0624  Aluminum Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0625  Round Straight, Aluminum Landscape Light Poles (26 56 13 00-0624) 
. 
. 
 26 56 13 00-0626  Round Straight, Aluminum Landscape Light Poles, Anchor Base (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0627 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base ................................................................ 455.84 189.42 
. 

 26 56 13 00-0628 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base .............................................................. 748.81 252.56 

XXXXXXX 
. 
 26 56 13 00-0629  Round Straight, Aluminum Landscape Light Poles, Direct Burial (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0630 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ................................................................. 419.60 189.42 
. 

 26 56 13 00-0631 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ............................................................... 712.57 252.56 

XXXXXXX 
. 
 26 56 13 00-0632  Steel Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0633  Round Straight, Steel Landscape Light Poles (26 56 13 00-0632) 
. 
. 
 26 56 13 00-0634  Round Straight, Steel Landscape Light Poles, Anchor Base (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0635 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Anchor Base ................................................................... 508.08 189.42 

XXXXXXX 
. 
 26 56 13 00-0636  Round Straight, Steel Landscape Light Poles, Direct Burial (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0637 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Direct Burial .................................................................... 479.13 189.42 

XXXXXXX 
. 
 26 56 13 00-0638  Light Pole Brackets And Arms (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0639  Light Pole Brackets (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0640  Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0641  Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0642  Steel, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0643 EA Two Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .................................................. 594.07 37.88 
    For Galvanized Finish, Add  51.83 

. 
 26 56 13 00-0644 EA Three Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 750.45 37.88 

    For Galvanized Finish, Add  67.47 
. 

 26 56 13 00-0645 EA Three Tenons At 120 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 798.18 37.88 
    For Galvanized Finish, Add  72.24 

. 
 26 56 13 00-0646 EA Four Tenons At 90 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................ 1,092.82 37.88 

    For Galvanized Finish, Add  101.71 
. 

 26 56 13 00-0647 EA Four Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .............................................. 1,138.71 37.88 
    For Galvanized Finish, Add  106.29 

XXXXXXX 
. 
 26 56 13 00-0648  Aluminum, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes satin brushed or painted finish. 
. 
. 

 26 56 13 00-0649 EA Two Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 216.81 37.88 
    For Bronze Or Satin Anodized Finish, Add  14.10 
    For Black Anodized Finish, Add  28.21 

. 
 26 56 13 00-0650 EA Three Tenons At 120 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 261.80 37.88 

    For Bronze Or Satin Anodized Finish, Add  18.60 
    For Black Anodized Finish, Add  37.21 

. 
 26 56 13 00-0651 EA Three Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 273.91 37.88 

    For Bronze Or Satin Anodized Finish, Add  19.81 
    For Black Anodized Finish, Add  39.63 
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. 
 26 56 13 00-0652 EA Four Tenons At 90 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket............................................ 316.31 37.88 

    For Bronze Or Satin Anodized Finish, Add  24.05 
    For Black Anodized Finish, Add  48.11 

. 
 26 56 13 00-0653 EA Four Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket.......................................... 324.96 37.88 

    For Bronze Or Satin Anodized Finish, Add  24.92 
    For Black Anodized Finish, Add  49.84 

XXXXXXX 
. 
 26 56 13 00-0654  Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0655  Steel, Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0654) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0656 EA Two Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................. 638.72 37.88 
    For Galvanized Finish, Add  56.30 

. 
 26 56 13 00-0657 EA Three Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket .............................................. 788.51 37.88 

    For Galvanized Finish, Add  71.27 
. 

 26 56 13 00-0658 EA Four Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................ 964.43 37.88 
    For Galvanized Finish, Add  88.87 

. 
 26 56 13 00-0659 EA Four Tenons At 90 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ............................................... 1,141.18 37.88 

    For Galvanized Finish, Add  106.54 

XXXXXXX 
. 
 26 56 13 00-0660  Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0661  Steel, Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0660) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0662 EA One Tenon, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ................................................................... 605.69 63.14 
. 

 26 56 13 00-0663 EA Two Tenons At 90, 120 Or 180 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................... 912.27 63.14 
. 

 26 56 13 00-0664 EA Three Tenons At 120 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket .................................. 1,275.02 63.14 
. 

 26 56 13 00-0665 EA Four Tenons At 90 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................................... 1,394.36 63.14 

XXXXXXX 
. 
 26 56 13 00-0666  Light Pole Arms (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0667  Wood Pole Streetlight Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0668  Steel, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0669 EA 1-1/4" Arm Diameter, 2-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 352.74 56.82 
. 

 26 56 13 00-0670 EA 1-1/4" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 373.39 63.14 
. 

 26 56 13 00-0671 EA 1-1/4" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 433.15 78.93 
. 

 26 56 13 00-0672 EA 2" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 520.30 63.14 
. 

 26 56 13 00-0673 EA 2" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 579.65 78.93 
. 

 26 56 13 00-0674 EA 2" Arm Diameter, 7-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 703.61 94.71 

XXXXXXX 
. 
 26 56 13 00-0675  Aluminum, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0676 EA 1-1/4" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount ........................................ 223.17 63.14 
. 

 26 56 13 00-0677 EA 2" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 272.86 63.14 
. 

 26 56 13 00-0678 EA 2" Arm Diameter, 66" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 363.46 78.93 
. 

 26 56 13 00-0679 EA 2" Arm Diameter, 90" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 474.66 94.71 

XXXXXXX 
. 
 26 56 13 00-0680  Area Light Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0681  Steel Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0682 EA Single, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 672.89 63.14 
. 

 26 56 13 00-0683 EA Two, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount....................................... 1,054.92 69.45 
. 

 26 56 13 00-0684 EA Three, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount .................................... 1,172.17 75.77 
. 

 26 56 13 00-0685 EA Four, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ...................................... 1,391.92 82.08 
. 

 26 56 13 00-0686 EA Single, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 802.68 78.93 
. 

 26 56 13 00-0687 EA Two, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount....................................... 1,146.27 85.24 

XXXXXXX 
. 
 26 56 13 00-0688  Aluminum Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0689 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 267.32 63.14 
. 

 26 56 13 00-0690 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 330.04 78.93 
. 

 26 56 13 00-0691 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 394.49 94.71 
. 

 26 56 13 00-0692 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 265.59 63.14 
. 

 26 56 13 00-0693 EA Two, 4' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 371.66 69.45 
. 

 26 56 13 00-0694 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 326.58 78.93 
. 

 26 56 13 00-0695 EA Two, 6' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 453.42 85.24 
. 

 26 56 13 00-0696 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 396.22 94.71 
. 

 26 56 13 00-0697 EA Two, 8' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 549.88 101.03 

XXXXXXX 
. 
 26 56 13 00-0698  Removal And Reinstallation Of Lighting Pole (26 56 13 00-0001) 
. 
. 

 26 56 13 00-0699 EA Removal And Relocation Of Up To 45' Lighting Pole And Standards With One Or Two Arms ........................................ 2,083.62  

XXXXXXX 
. 
 26 56 13 00-0700  High Mast Lighting (26 56 13 00-0001) 
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. 

. 
 26 56 13 00-0701  High Mast Lighting Assemblies (26 56 13 00-0700) 

Note: Includes non-latching system, ring assembly with internal bumper, acrylic top cover, pulley supports, cast 
arm filter for pipe tension, transition assembly, standard head frame assembly, standard hoist, and powder 
coated pole. See CSI section 26 56 21 00-0001 for high mast fixtures. 

. 

. 
 26 56 13 00-0702 EA 60' High Mast Lighting Assembly ................................................................................................................................... 52,854.00 1,891.11 

. 
 26 56 13 00-0703 EA 70' High Mast Lighting Assembly ................................................................................................................................... 55,832.16 1,980.65 

. 
 26 56 13 00-0704 EA 80' High Mast Lighting Assembly ................................................................................................................................... 58,839.38 2,110.01 

. 
 26 56 13 00-0705 EA 90' High Mast Lighting Assembly ................................................................................................................................... 61,873.83 2,279.17 

. 
 26 56 13 00-0706 EA 100' High Mast Lighting Assembly ................................................................................................................................. 64,922.38 2,488.08 

. 
 26 56 13 00-0707 EA 110' High Mast Lighting Assembly ................................................................................................................................. 68,845.17 2,737.07 

. 
 26 56 13 00-0708 EA 120' High Mast Lighting Assembly ................................................................................................................................. 72,010.03 2,985.86 

. 
 26 56 13 00-0709 EA 130' High Mast Lighting Assembly ................................................................................................................................. 74,930.82 3,234.65 

. 
 26 56 13 00-0710 EA 140' High Mast Lighting Assembly ................................................................................................................................. 78,095.68 3,483.56 

. 
 26 56 13 00-0711 EA 150' High Mast Lighting Assembly ................................................................................................................................. 81,951.10 3,732.36 

XXXXXXX 
. 
 26 56 13 00-0712  High Mast Light Poles (26 56 13 00-0700) 
. 
. 

 26 56 13 00-0713 EA 60' High Mast Light Poles .............................................................................................................................................. 20,009.65 1,135.76 
. 

 26 56 13 00-0714 EA 70' High Mast Light Poles .............................................................................................................................................. 22,960.93 1,189.56 
. 

 26 56 13 00-0715 EA 80' High Mast Light Poles .............................................................................................................................................. 25,929.28 1,267.28 
. 

 26 56 13 00-0716 EA 90' High Mast Light Poles .............................................................................................................................................. 28,912.93 1,368.90 
. 

 26 56 13 00-0717 EA 100' High Mast Light Poles ............................................................................................................................................ 31,913.65 1,494.43 
. 

 26 56 13 00-0718 EA 110' High Mast Light Poles ............................................................................................................................................ 34,931.47 1,643.86 
. 

 26 56 13 00-0719 EA 120' High Mast Light Poles ............................................................................................................................................ 37,208.08 1,793.31 
. 

 26 56 13 00-0720 EA 130' High Mast Light Poles ............................................................................................................................................ 37,296.09 3,323.61 
. 

 26 56 13 00-0721 EA 140' High Mast Light Poles ............................................................................................................................................ 41,515.46 2,092.20 
. 

 26 56 13 00-0722 EA 150' High Mast Light Poles ............................................................................................................................................ 44,037.94 2,241.64 

XXXXXXX 
. 
 26 56 13 00-0723  High Mast Lighting Accessories (26 56 13 00-0700) 

See CSI section 26 55 13 00-0119 for lighting fixtures, 26 56 21 00-0001 for light fixtures. 
. 
. 

 26 56 13 00-0724 EA Bottom Latching System For High Mast Lighting ................................................................................................................ 924.48  
. 

 26 56 13 00-0725 EA Top Latching System For High Mast Lighting .................................................................................................................. 2,627.29  
. 

 26 56 13 00-0726 EA Centering Springs For High Mast Lighting ....................................................................................................................... 1,989.90  
. 

 26 56 13 00-0727 EA Electric Power Cord For High Mast Lighting ....................................................................................................................... 833.67  
. 

 26 56 13 00-0728 EA Aircraft Warning Lights For High Mast Lighting ................................................................................................................ 1,546.91  
. 

 26 56 13 00-0729 EA Internal Motorized Hoist For High Mast Lighting ............................................................................................................ 17,100.79  
. 

 26 56 13 00-0730 EA Portable Hoist Motor With Step Down Transformer For High Mast Lighting .................................................................. 17,192.45  

XXXXXXX 
. 
 26 56 13 00-0731  Concrete Bases (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0732  Concrete Bases, Cast In Place (26 56 13 00-0731) 

Note: Includes excavation/drilling, concrete, reinforcement, forms for exposed base, anchors/supports and 
backfill. Excludes conduit. 

. 

. 
 26 56 13 00-0733 EA Cast In Place Concrete Base For Poles Minimum Charge ................................................................................................. 330.04  

Note: For projects where the cast in place concrete base for poles charge is less than the minimum charge, use 
this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 26 56 13 00-0734 VLF 1-1/2' Diameter Concrete Base For Poles............................................................................................................................. 49.92  

. 
 26 56 13 00-0735 VLF 2' Diameter Concrete Base For Poles ................................................................................................................................... 75.04  

. 
 26 56 13 00-0736 VLF 2-1/2' Diameter Concrete Base For Poles........................................................................................................................... 105.91  

. 
 26 56 13 00-0737 VLF 3' Diameter Concrete Base For Poles ................................................................................................................................. 143.47  

. 
 26 56 13 00-0738 VLF 3-1/2' Diameter Concrete Base For Poles........................................................................................................................... 191.58  

. 
 26 56 13 00-0739 VLF 4' Diameter Concrete Base For Poles ................................................................................................................................. 242.86  

. 
 26 56 13 00-0740 VLF 5' Diameter Concrete Base For Poles ................................................................................................................................. 356.92  

. 
 26 56 13 00-0741 VLF 6' Diameter Concrete Base For Poles ................................................................................................................................. 494.39  

XXXXXXX 
. 
 26 56 18  Incandescent Exterior Lighting (26 56) 
. 
. 
 26 56 18 00-0001  Exterior Globe (26 56 18) 
. 
. 
 26 56 18 00-0002  Incandescent, Exterior Globe (26 56 18 00-0001) 
. 
. 

 26 56 18 00-0003 EA 100 Watt Incandescent, Enclosed And Gasketed, Exterior Wall Fixture ............................................................................... 54.13 19.80 
. 

 26 56 18 00-0004 EA 150 To 200 Watt Incandescent, Enclosed And Gasketed, Exterior Wall Fixture ................................................................... 83.37 19.80 
. 

 26 56 18 00-0005 EA 100 Watt Incandescent, Enclosed And Gasketed With Guard, Exterior Wall Fixture ............................................................ 63.66 19.80 
. 

 26 56 18 00-0006 EA 150 To 200 Watt Incandescent, Enclosed And Gasketed With Guard, Exterior Wall Fixture ................................................ 87.04 19.80 

XXXXXXX 
. 
 26 56 18 00-0007  Compact Fluorescent And Incandescent, Vandal Resistant, Surface 

Mounted, Rectangular Exterior Area Fixtures (26 56 18) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 18 00-0008 EA 7 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ............................................. 208.49 79.20 

. 
 26 56 18 00-0009 EA 9 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ............................................. 218.43 84.16 

. 
 26 56 18 00-0010 EA 13 Or 14 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ................................. 237.76 89.10 

. 
 26 56 18 00-0011 EA 75 Watt Incandescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 241.35 99.00 

. 
 26 56 18 00-0012 EA 100 Watt Incandescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ...................................... 272.55 113.85 

XXXXXXX 
. 
 26 56 19  LED Exterior Lighting (26 56) 
. 
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. 
 26 56 19 00-0001  LED, Roadway Lighting (26 56 19) 
. 
. 
 26 56 19 00-0002  LED Roadway Lighting (Philips Lumec) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0003  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

GPL Series) (26 56 19 00-0002) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 570mA driver, die-cast extruded 
aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0004 EA 49 LEDs, 102 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLS Series) ................... 1,488.62 150.32 

    For >50 To 100, Deduct  -74.43 
    For >100 To 250, Deduct  -111.65 
    For >250 To 500, Deduct  -178.56 
    For >500 To 1000, Deduct  -245.48 
    For >1000, Deduct  -312.39 

. 
 26 56 19 00-0005 EA 98 LEDs, 204 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLM Series) .................. 2,335.73 154.38 

    For >50 To 100, Deduct  -116.79 
    For >100 To 250, Deduct  -175.18 
    For >250 To 500, Deduct  -284.25 
    For >500 To 1000, Deduct  -393.31 
    For >1000, Deduct  -502.38 

XXXXXXX 
. 
 26 56 19 00-0006  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

RFM Series) (26 56 19 00-0002) 
Note: UL wet listed. Includes 3,000 to 4,000K color temperature, 120-277 voltage, up to 1050mA driver, die-cast 
extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0007 EA 48 LEDs, 55 Watt, Type III Medium, 120-277 Volt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips 

Lumec RFM Series) ........................................................................................................................................................ 1,078.00 150.32 
    For >50 To 100, Deduct  -53.90 
    For >100 To 250, Deduct  -80.85 
    For >250 To 500, Deduct  -127.23 
    For >500 To 1000, Deduct  -173.62 
    For >1000, Deduct  -220.00 

. 
 26 56 19 00-0008 EA 48 LEDs, 80 Watt, Type III Medium, 120-277 Volt, RoadFocus Roadway, LED Cobra Head Luminaire (Philips 

Lumec RFM Series) ........................................................................................................................................................ 1,078.00 150.32 
    For >50 To 100, Deduct  -53.90 
    For >100 To 250, Deduct  -80.85 
    For >250 To 500, Deduct  -127.23 
    For >500 To 1000, Deduct  -173.62 
    For >1000, Deduct  -220.00 

. 
 26 56 19 00-0009 EA 48 LEDs, 108 Watt, Type III Medium, 120-277 Volt, RoadFocus Roadway,  LED Cobra Head Luminaire (Philips 

Lumec RFM Series) ........................................................................................................................................................ 1,078.00 150.32 
    For >50 To 100, Deduct  -53.90 
    For >100 To 250, Deduct  -80.85 
    For >250 To 500, Deduct  -127.23 
    For >500 To 1000, Deduct  -173.62 
    For >1000, Deduct  -220.00 

XXXXXXX 
. 
 26 56 19 00-0010  LED Roadway Lighting (Lithonia) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0011  Horizontal Tenon Mount, LED Cobra Head Street Lights (Lithonia CSX1 

Series) (26 56 19 00-0010) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0012 EA 30 LEDs, 74 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ............................... 2,174.11 142.20 

    For >50 To 100, Deduct  -108.71 
    For >100 To 250, Deduct  -163.06 
    For >250 To 500, Deduct  -264.65 
    For >500 To 1000, Deduct  -366.25 
    For >1000, Deduct  -467.85 

. 
 26 56 19 00-0013 EA 60 LEDs, 146 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ............................. 3,607.80 146.26 

    For >50 To 100, Deduct  -180.39 
    For >100 To 250, Deduct  -270.59 
    For >250 To 500, Deduct  -443.66 
    For >500 To 1000, Deduct  -616.74 
    For >1000, Deduct  -789.82 

XXXXXXX 
. 
 26 56 19 00-0014  LED Roadway Lighting (CREE® BetaLED®) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0015  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® LEDway® STR-LWY) (26 56 19 00-0014) 
Note: UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Includes Type II Medium, Type 
II Short or Type III Medium optic. Excludes sensors. 

. 

. 
 26 56 19 00-0016 EA 20 LEDs, 25 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ................................................................................................................................................................................. 763.13 138.13 
    For >50 To 100, Deduct  -38.16 
    For >100 To 250, Deduct  -57.23 
    For >250 To 500, Deduct  -88.48 
    For >500 To 1000, Deduct  -119.73 
    For >1000, Deduct  -150.98 
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. 
 26 56 19 00-0017 EA 30 LEDs, 35 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 853.82 142.20 
    For >50 To 100, Deduct  -42.69 
    For >100 To 250, Deduct  -64.04 
    For >250 To 500, Deduct  -99.62 
    For >500 To 1000, Deduct  -135.20 
    For >1000, Deduct  -170.78 

. 
 26 56 19 00-0018 EA 40 LEDs, 45 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 963.02 146.26 
    For >50 To 100, Deduct  -48.15 
    For >100 To 250, Deduct  -72.23 
    For >250 To 500, Deduct  -113.06 
    For >500 To 1000, Deduct  -153.90 
    For >1000, Deduct  -194.74 

. 
 26 56 19 00-0019 EA 50 LEDs, 55 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,055.14 150.32 
    For >50 To 100, Deduct  -52.76 
    For >100 To 250, Deduct  -79.14 
    For >250 To 500, Deduct  -124.38 
    For >500 To 1000, Deduct  -169.62 
    For >1000, Deduct  -214.86 

. 
 26 56 19 00-0020 EA 60 LEDs, 65 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,147.25 154.38 
    For >50 To 100, Deduct  -57.36 
    For >100 To 250, Deduct  -86.04 
    For >250 To 500, Deduct  -135.69 
    For >500 To 1000, Deduct  -185.33 
    For >1000, Deduct  -234.97 

. 
 26 56 19 00-0021 EA 70 LEDs, 75 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,364.65 158.44 
    For >50 To 100, Deduct  -68.23 
    For >100 To 250, Deduct  -102.35 
    For >250 To 500, Deduct  -162.66 
    For >500 To 1000, Deduct  -222.97 
    For >1000, Deduct  -283.28 

. 
 26 56 19 00-0022 EA 80 LEDs, 86 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,456.76 162.51 
    For >50 To 100, Deduct  -72.84 
    For >100 To 250, Deduct  -109.26 
    For >250 To 500, Deduct  -173.97 
    For >500 To 1000, Deduct  -238.68 
    For >1000, Deduct  -303.40 

. 
 26 56 19 00-0023 EA 90 LEDs, 96 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,547.46 166.57 
    For >50 To 100, Deduct  -77.37 
    For >100 To 250, Deduct  -116.06 
    For >250 To 500, Deduct  -185.10 
    For >500 To 1000, Deduct  -254.15 
    For >1000, Deduct  -323.19 

. 
 26 56 19 00-0024 EA 100 LEDs, 111 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,723.57 170.63 
    For >50 To 100, Deduct  -86.18 
    For >100 To 250, Deduct  -129.27 
    For >250 To 500, Deduct  -206.91 
    For >500 To 1000, Deduct  -284.56 
    For >1000, Deduct  -362.21 

. 
 26 56 19 00-0025 EA 110 LEDs, 122 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,815.68 174.69 
    For >50 To 100, Deduct  -90.78 
    For >100 To 250, Deduct  -136.18 
    For >250 To 500, Deduct  -218.23 
    For >500 To 1000, Deduct  -300.28 
    For >1000, Deduct  -382.32 

. 
 26 56 19 00-0026 EA 120 LEDs, 133 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,907.80 178.75 
    For >50 To 100, Deduct  -95.39 
    For >100 To 250, Deduct  -143.09 
    For >250 To 500, Deduct  -229.54 
    For >500 To 1000, Deduct  -315.99 
    For >1000, Deduct  -402.44 

XXXXXXX 
. 
 26 56 19 00-0027  Surface Mount, LED Transportation Fixtures (CREE® BetaLED® Edge® 

TSP-EDG) (26 56 19 00-0014) 
Note: Direct, cantenary or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 
350mA driver, die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 19 00-0028 EA 40 LEDs, 47 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,482.63 146.26 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -74.13 
    For >100 To 250, Deduct  -111.20 
    For >250 To 500, Deduct  -178.02 
    For >500 To 1000, Deduct  -244.83 
    For >1000, Deduct  -311.65 
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 26 56 19 00-0029 EA 60 LEDs, 68 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,708.15 154.38 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -85.41 
    For >100 To 250, Deduct  -128.11 
    For >250 To 500, Deduct  -205.80 
    For >500 To 1000, Deduct  -283.49 
    For >1000, Deduct  -361.18 

. 
 26 56 19 00-0030 EA 80 LEDs, 90 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,933.67 162.51 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -96.68 
    For >100 To 250, Deduct  -145.03 
    For >250 To 500, Deduct  -233.58 
    For >500 To 1000, Deduct  -322.14 
    For >1000, Deduct  -410.70 

. 
 26 56 19 00-0031 EA 100 LEDs, 111 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,159.18 170.63 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -107.96 
    For >100 To 250, Deduct  -161.94 
    For >250 To 500, Deduct  -261.37 
    For >500 To 1000, Deduct  -360.79 
    For >1000, Deduct  -460.22 

. 
 26 56 19 00-0032 EA 120 LEDs, 132 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,828.86 178.75 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -141.44 
    For >100 To 250, Deduct  -212.16 
    For >250 To 500, Deduct  -344.67 
    For >500 To 1000, Deduct  -477.18 
    For >1000, Deduct  -609.68 

. 
 26 56 19 00-0033 EA 140 LEDs, 157 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 3,054.39 186.88 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -152.72 
    For >100 To 250, Deduct  -229.08 
    For >250 To 500, Deduct  -372.45 
    For >500 To 1000, Deduct  -515.83 
    For >1000, Deduct  -659.21 

. 
 26 56 19 00-0034 EA 160 LEDs, 179 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 3,279.91 195.00 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -164.00 
    For >100 To 250, Deduct  -245.99 
    For >250 To 500, Deduct  -400.24 
    For >500 To 1000, Deduct  -554.48 
    For >1000, Deduct  -708.73 

XXXXXXX 
. 
 26 56 19 00-0035  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® XSP) (26 56 19 00-0014) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and white, black, 
silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0036 EA 4,806 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-

HT-XXX-A)......................................................................................................................................................................... 643.34 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Backlight Control Shield, Add  30.50 
    For Field Adjustable Output, Add  25.19 
    For Bird Spikes, Add  46.36 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Fuse, Add  50.37 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -32.17 
    For >100 To 250, Deduct  -48.25 
    For >250 To 500, Deduct  -73.10 
    For >500 To 1000, Deduct  -97.96 
    For >1000, Deduct  -122.81 

. 
 26 56 19 00-0037 EA 5,340 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-HT-

XXX-A) .............................................................................................................................................................................. 643.34 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Backlight Control Shield, Add  30.50 
    For Field Adjustable Output, Add  25.19 
    For Bird Spikes, Add  46.36 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Fuse, Add  50.37 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -32.17 
    For >100 To 250, Deduct  -48.25 
    For >250 To 500, Deduct  -73.10 
    For >500 To 1000, Deduct  -97.96 
    For >1000, Deduct  -122.81 
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 26 56 19 00-0038 EA 8,407 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-

HT-XXX-E) ......................................................................................................................................................................... 706.80 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Backlight Control Shield, Add  30.50 
    For Field Adjustable Output, Add  25.19 
    For Bird Spikes, Add  46.36 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For 480 Volt, Add  75.56 
    For >50 To 100, Deduct  -35.34 
    For >100 To 250, Deduct  -53.01 
    For >250 To 500, Deduct  -81.04 
    For >500 To 1000, Deduct  -109.06 
    For >1000, Deduct  -137.09 

. 
 26 56 19 00-0039 EA 8,820 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-HT-

XXX-E) ............................................................................................................................................................................... 706.80 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Backlight Control Shield, Add  30.50 
    For Field Adjustable Output, Add  25.19 
    For Bird Spikes, Add  46.36 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For 480 Volt, Add  75.56 
    For >50 To 100, Deduct  -35.34 
    For >100 To 250, Deduct  -53.01 
    For >250 To 500, Deduct  -81.04 
    For >500 To 1000, Deduct  -109.06 
    For >1000, Deduct  -137.09 

. 
 26 56 19 00-0040 EA 9,612 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-

HT-XXX-B) ......................................................................................................................................................................... 819.62 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Field Adjustable Output, Add  25.19 
    For Backlight Control Shield, Add  42.83 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Fuse, Add  50.37 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For Bird Spikes, Add  74.58 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -40.98 
    For >100 To 250, Deduct  -61.47 
    For >250 To 500, Deduct  -95.14 
    For >500 To 1000, Deduct  -128.81 
    For >1000, Deduct  -162.48 

. 
 26 56 19 00-0041 EA 10,680 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-HT-

XXX-B) ............................................................................................................................................................................... 819.62 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Field Adjustable Output, Add  25.19 
    For Backlight Control Shield, Add  42.83 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Fuse, Add  50.37 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For Bird Spikes, Add  74.58 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -40.98 
    For >100 To 250, Deduct  -61.47 
    For >250 To 500, Deduct  -95.14 
    For >500 To 1000, Deduct  -128.81 
    For >1000, Deduct  -162.48 

. 
 26 56 19 00-0042 EA 13,732 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-

HT-XXX-F) ......................................................................................................................................................................... 925.41 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Field Adjustable Output, Add  25.19 
    For Backlight Control Shield, Add  42.83 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For Bird Spikes, Add  74.58 
    For 480 Volt, Add  75.56 
    For >50 To 100, Deduct  -46.27 
    For >100 To 250, Deduct  -69.41 
    For >250 To 500, Deduct  -108.36 
    For >500 To 1000, Deduct  -147.32 
    For >1000, Deduct  -186.28 

. 
 26 56 19 00-0043 EA 14,408 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-HT-

XXX-F) ............................................................................................................................................................................... 925.41 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Field Adjustable Output, Add  25.19 
    For Backlight Control Shield, Add  42.83 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For Bird Spikes, Add  74.58 
    For 480 Volt, Add  75.56 
    For >50 To 100, Deduct  -46.27 
    For >100 To 250, Deduct  -69.41 
    For >250 To 500, Deduct  -108.36 
    For >500 To 1000, Deduct  -147.32 
    For >1000, Deduct  -186.28 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 515 

. 
 26 56 19 00-0044 EA 2,529 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-

O-X-X-G) ........................................................................................................................................................................... 530.51 146.26 
    For Utility Label, Add  8.39 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  25.19 
    For 0 To 10 Volt Dimming, Add  50.37 
    For >50 To 100, Deduct  -26.53 
    For >100 To 250, Deduct  -39.79 
    For >250 To 500, Deduct  -59.00 
    For >500 To 1000, Deduct  -78.21 
    For >1000, Deduct  -97.43 

. 
 26 56 19 00-0045 EA 2,722 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-O-X-

X-G) ................................................................................................................................................................................... 530.51 146.26 
    For Utility Label, Add  8.39 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  25.19 
    For 0 To 10 Volt Dimming, Add  50.37 
    For >50 To 100, Deduct  -26.53 
    For >100 To 250, Deduct  -39.79 
    For >250 To 500, Deduct  -59.00 
    For >500 To 1000, Deduct  -78.21 
    For >1000, Deduct  -97.43 

. 
 26 56 19 00-0046 EA 3,819 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-

O-X-X-C)............................................................................................................................................................................ 556.96 146.26 
    For Utility Label, Add  8.39 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  25.19 
    For 0 To 10 Volt Dimming, Add  50.37 
    For >50 To 100, Deduct  -27.85 
    For >100 To 250, Deduct  -41.77 
    For >250 To 500, Deduct  -62.31 
    For >500 To 1000, Deduct  -82.84 
    For >1000, Deduct  -103.38 

. 
 26 56 19 00-0047 EA 4,109 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-O-X-

X-C) ................................................................................................................................................................................... 556.96 146.26 
    For Utility Label, Add  8.39 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  25.19 
    For 0 To 10 Volt Dimming, Add  50.37 
    For >50 To 100, Deduct  -27.85 
    For >100 To 250, Deduct  -41.77 
    For >250 To 500, Deduct  -62.31 
    For >500 To 1000, Deduct  -82.84 
    For >1000, Deduct  -103.38 

. 
 26 56 19 00-0048 EA 4,548 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-

HT-XXX-A)......................................................................................................................................................................... 565.77 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Field Adjustable Output, Add  25.19 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For >50 To 100, Deduct  -28.29 
    For >100 To 250, Deduct  -42.43 
    For >250 To 500, Deduct  -63.41 
    For >500 To 1000, Deduct  -84.38 
    For >1000, Deduct  -105.36 

. 
 26 56 19 00-0049 EA 4,627 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-HT-

XXX-A) .............................................................................................................................................................................. 565.77 146.26 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Field Adjustable Output, Add  25.19 
    For Field Adjustable Output And Utility Label, Add  33.58 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For >50 To 100, Deduct  -28.29 
    For >100 To 250, Deduct  -42.43 
    For >250 To 500, Deduct  -63.41 
    For >500 To 1000, Deduct  -84.38 
    For >1000, Deduct  -105.36 

XXXXXXX 
. 
 26 56 19 00-0050  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® RSW™) 

(26 56 19 00-0014) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and gray powder 
coat finish. Includes utility label and NEMA® photocell receptacle. Excludes sensors. 

. 

. 
 26 56 19 00-0051 EA 3,300 Lumens, 3000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-

30W-30K-UL-GY-N) .......................................................................................................................................................... 548.14 146.26 
    For Field Adjustable Output, Add  25.19 
    For Backlight Control Shield, Add  56.61 
    For Bird Spikes, Add  75.07 
    For >50 To 100, Deduct  -27.41 
    For >100 To 250, Deduct  -41.11 
    For >250 To 500, Deduct  -61.20 
    For >500 To 1000, Deduct  -81.30 
    For >1000, Deduct  -101.39 
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. 
 26 56 19 00-0052 EA 3,300 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-

30W-40K-UL-GY-N) ........................................................................................................................................................... 548.14 146.26 
    For Field Adjustable Output, Add  25.19 
    For Backlight Control Shield, Add  56.61 
    For Bird Spikes, Add  75.07 
    For >50 To 100, Deduct  -27.41 
    For >100 To 250, Deduct  -41.11 
    For >250 To 500, Deduct  -61.20 
    For >500 To 1000, Deduct  -81.30 
    For >1000, Deduct  -101.39 

. 
 26 56 19 00-0053 EA 5,000 Lumens, 3000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-

50W-30K-UL-GY-N) ........................................................................................................................................................... 565.77 146.26 
    For Field Adjustable Output, Add  25.19 
    For Backlight Control Shield, Add  56.61 
    For Bird Spikes, Add  75.07 
    For >50 To 100, Deduct  -28.29 
    For >100 To 250, Deduct  -42.43 
    For >250 To 500, Deduct  -63.41 
    For >500 To 1000, Deduct  -84.38 
    For >1000, Deduct  -105.36 

. 
 26 56 19 00-0054 EA 5,000 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-

50W-40K-UL-GY-N) ........................................................................................................................................................... 565.77 146.26 
    For Field Adjustable Output, Add  25.19 
    For Backlight Control Shield, Add  56.61 
    For Bird Spikes, Add  75.07 
    For >50 To 100, Deduct  -28.29 
    For >100 To 250, Deduct  -42.43 
    For >250 To 500, Deduct  -63.41 
    For >500 To 1000, Deduct  -84.38 
    For >1000, Deduct  -105.36 

XXXXXXX 
. 
 26 56 19 00-0055  LED Roadway Lighting (Cooper Lighting) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0056  Horizontal Tenon Mount, LED Roadway Fixtures (Cooper Lighting 

Streetworks NVN™) (26 56 19 00-0055) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0057 EA 1 LED Light Square, 51 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ............................................................................................................................................................................ 942.35 146.26 
    For >50 To 100, Deduct  -47.12 
    For >100 To 250, Deduct  -70.68 
    For >250 To 500, Deduct  -110.48 
    For >500 To 1000, Deduct  -150.29 
    For >1000, Deduct  -190.09 

. 
 26 56 19 00-0058 EA 2 LED Light Squares, 103 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,282.53 162.51 
    For >50 To 100, Deduct  -64.13 
    For >100 To 250, Deduct  -96.19 
    For >250 To 500, Deduct  -152.19 
    For >500 To 1000, Deduct  -208.19 
    For >1000, Deduct  -264.19 

. 
 26 56 19 00-0059 EA 3 LED Light Squares, 154 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,373.86 186.88 
    For >50 To 100, Deduct  -68.69 
    For >100 To 250, Deduct  -103.04 
    For >250 To 500, Deduct  -162.39 
    For >500 To 1000, Deduct  -221.74 
    For >1000, Deduct  -281.09 

. 
 26 56 19 00-0060 EA 4 LED Light Squares, 206 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 2,055.20 203.13 
    For >50 To 100, Deduct  -102.76 
    For >100 To 250, Deduct  -154.14 
    For >250 To 500, Deduct  -246.74 
    For >500 To 1000, Deduct  -339.35 
    For >1000, Deduct  -431.95 

. 
 26 56 19 00-0061 EA 6 LED Light Squares, 309 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 2,700.68 231.26 
    For >50 To 100, Deduct  -135.03 
    For >100 To 250, Deduct  -202.55 
    For >250 To 500, Deduct  -326.02 
    For >500 To 1000, Deduct  -449.49 
    For >1000, Deduct  -572.96 

XXXXXXX 
. 
 26 56 19 00-0062  LED Roadway Lighting (PlanLED) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0063  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

HERA) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 517 

. 

. 
 26 56 19 00-0064 EA 8,500 Lumens, 85 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 85W) .................. 1,138.36 142.20 

    For >50 To 100, Deduct  -56.92 
    For >100 To 250, Deduct  -85.38 
    For >250 To 500, Deduct  -135.19 
    For >500 To 1000, Deduct  -184.99 
    For >1000, Deduct  -234.80 

. 
 26 56 19 00-0065 EA 11,000 Lumens, 110 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 110W) ............ 1,239.88 143.75 

    For >50 To 100, Deduct  -61.99 
    For >100 To 250, Deduct  -92.99 
    For >250 To 500, Deduct  -147.80 
    For >500 To 1000, Deduct  -202.60 
    For >1000, Deduct  -257.41 

. 
 26 56 19 00-0066 EA 15,000 Lumens, 150 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 150W) ............ 1,319.65 146.26 

    For >50 To 100, Deduct  -65.98 
    For >100 To 250, Deduct  -98.97 
    For >250 To 500, Deduct  -157.64 
    For >500 To 1000, Deduct  -216.31 
    For >1000, Deduct  -274.98 

XXXXXXX 
. 
 26 56 19 00-0067  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

SETA) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 3,500K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 
20kV surge suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0068 EA 7,200 Lumens, 60 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET060) ................ 743.85 138.75 

    For >50 To 100, Deduct  -37.19 
    For >100 To 250, Deduct  -55.79 
    For >250 To 500, Deduct  -86.04 
    For >500 To 1000, Deduct  -116.30 
    For >1000, Deduct  -146.55 

. 
 26 56 19 00-0069 EA 10,000 Lumens, 80 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET080) .............. 798.05 141.26 

    For >50 To 100, Deduct  -39.90 
    For >100 To 250, Deduct  -59.85 
    For >250 To 500, Deduct  -92.69 
    For >500 To 1000, Deduct  -125.53 
    For >1000, Deduct  -158.37 

. 
 26 56 19 00-0070 EA 12,500 Lumens, 100 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET100) ............ 883.72 143.75 

    For >50 To 100, Deduct  -44.19 
    For >100 To 250, Deduct  -66.28 
    For >250 To 500, Deduct  -103.28 
    For >500 To 1000, Deduct  -140.28 
    For >1000, Deduct  -177.27 

XXXXXXX 
. 
 26 56 19 00-0071  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

META) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0072 EA 13,000 Lumens, 100 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT100) ............. 940.79 143.75 

    For 0 To 10 Volt Dimming, Add  84.28 
    For 347-480 Volt, Add  84.28 
    For >50 To 100, Deduct  -47.04 
    For >100 To 250, Deduct  -70.56 
    For >250 To 500, Deduct  -110.41 
    For >500 To 1000, Deduct  -150.26 
    For >1000, Deduct  -190.11 

. 
 26 56 19 00-0073 EA 16,900 Lumens, 130 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT130) .......... 1,045.61 145.01 

    For 0 To 10 Volt Dimming, Add  84.28 
    For 347-480 Volt, Add  24.89 
    For >50 To 100, Deduct  -52.28 
    For >100 To 250, Deduct  -78.42 
    For >250 To 500, Deduct  -123.45 
    For >500 To 1000, Deduct  -168.48 
    For >1000, Deduct  -213.51 

. 
 26 56 19 00-0074 EA 19,500 Lumens, 150 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT150) .......... 1,126.81 146.26 

    For 0 To 10 Volt Dimming, Add  84.28 
    For 347-480 Volt, Add  106.24 
    For >50 To 100, Deduct  -56.34 
    For >100 To 250, Deduct  -84.51 
    For >250 To 500, Deduct  -133.54 
    For >500 To 1000, Deduct  -182.57 
    For >1000, Deduct  -231.59 

XXXXXXX 
. 
 26 56 19 00-0075  LED Roadway Lighting (General Electric) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0076  Horizontal Tenon Mount, LED Cobra Head Street Lights (General Electric) 

(26 56 19 00-0075) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-480 voltage, die-cast extruded aluminum 
housing assembly and black or gray powder coat finish. Excludes sensors. 
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. 
 26 56 19 00-0077 EA 2,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 02XX 40 A 

GRAY) ............................................................................................................................................................................... 563.70 138.13 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -28.19 
    For >100 To 250, Deduct  -42.28 
    For >250 To 500, Deduct  -63.56 
    For >500 To 1000, Deduct  -84.83 
    For >1000, Deduct  -106.11 

. 
 26 56 19 00-0078 EA 3,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 03XX 40 A 

GRAY) ............................................................................................................................................................................... 567.45 140.01 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -28.37 
    For >100 To 250, Deduct  -42.56 
    For >250 To 500, Deduct  -63.93 
    For >500 To 1000, Deduct  -85.30 
    For >1000, Deduct  -106.68 

. 
 26 56 19 00-0079 EA 4,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 04XX 40 A 

GRAY) ............................................................................................................................................................................... 591.71 142.20 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -29.59 
    For >100 To 250, Deduct  -44.38 
    For >250 To 500, Deduct  -66.85 
    For >500 To 1000, Deduct  -89.33 
    For >1000, Deduct  -111.81 

. 
 26 56 19 00-0080 EA 5,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 05XX 40 A 

GRAY) ............................................................................................................................................................................... 616.53 143.75 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -30.83 
    For >100 To 250, Deduct  -46.24 
    For >250 To 500, Deduct  -69.88 
    For >500 To 1000, Deduct  -93.52 
    For >1000, Deduct  -117.16 

. 
 26 56 19 00-0081 EA 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 07XX 40 A 

GRAY) ............................................................................................................................................................................... 682.44 146.88 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -34.12 
    For >100 To 250, Deduct  -51.18 
    For >250 To 500, Deduct  -77.96 
    For >500 To 1000, Deduct  -104.74 
    For >1000, Deduct  -131.52 

. 
 26 56 19 00-0082 EA 8,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 08XX 40 A 

GRAY) ............................................................................................................................................................................... 717.48 148.13 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -35.87 
    For >100 To 250, Deduct  -53.81 
    For >250 To 500, Deduct  -82.28 
    For >500 To 1000, Deduct  -110.75 
    For >1000, Deduct  -139.21 

. 
 26 56 19 00-0083 EA 9,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 10XX 40 A 

GRAY) ............................................................................................................................................................................... 783.32 150.32 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -39.17 
    For >100 To 250, Deduct  -58.75 
    For >250 To 500, Deduct  -90.40 
    For >500 To 1000, Deduct  -122.05 
    For >1000, Deduct  -153.70 

. 
 26 56 19 00-0084 EA 13,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERLH 0 13XX 40 A 

GRAY) ............................................................................................................................................................................... 923.41 154.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -46.17 
    For >100 To 250, Deduct  -69.26 
    For >250 To 500, Deduct  -107.71 
    For >500 To 1000, Deduct  -146.16 
    For >1000, Deduct  -184.61 

. 
 26 56 19 00-0085 EA 19,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL2 0 19XX 40 A 

GRAY) ............................................................................................................................................................................ 1,084.29 162.51 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -54.21 
    For >100 To 250, Deduct  -81.32 
    For >250 To 500, Deduct  -127.41 
    For >500 To 1000, Deduct  -173.50 
    For >1000, Deduct  -219.59 

XXXXXXX 
. 
 26 56 19 00-0086  LED Roadway Lighting (Acuity AEL Autobahn) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0087  Horizontal Tenon Mount, LED Cobra Head Street Lights (Acuity AEL 

Autobahn) (26 56 19 00-0086) 
Note: UL wet listed. Includes 4,000K or 5,000K color temperature, 120-480 voltage, integral 10kV surge 
suppression, 0-10V dimming, die-cast extruded aluminum housing assembly and white, black, gray, graphite or 
bronze powder coat finish. Excludes sensors. 
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. 
 26 56 19 00-0088 EA 4,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 20ALEDE70) ...... 1,102.15 142.20 

    For >50 To 100, Deduct  -55.11 
    For >100 To 250, Deduct  -82.66 
    For >250 To 500, Deduct  -130.66 
    For >500 To 1000, Deduct  -178.66 
    For >1000, Deduct  -226.66 

. 
 26 56 19 00-0089 EA 6,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 30BLEDE70) ...... 1,372.52 146.26 

    For >50 To 100, Deduct  -68.63 
    For >100 To 250, Deduct  -102.94 
    For >250 To 500, Deduct  -164.25 
    For >500 To 1000, Deduct  -225.57 
    For >1000, Deduct  -286.88 

. 
 26 56 19 00-0090 EA 9,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 40BLEDE70) ...... 1,920.79 150.32 

    For >50 To 100, Deduct  -96.04 
    For >100 To 250, Deduct  -144.06 
    For >250 To 500, Deduct  -232.58 
    For >500 To 1000, Deduct  -321.11 
    For >1000, Deduct  -409.63 

. 
 26 56 19 00-0091 EA 13,500 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

60BLEDE70)................................................................................................................................................................... 2,472.66 156.26 
    For >50 To 100, Deduct  -123.63 
    For >100 To 250, Deduct  -185.45 
    For >250 To 500, Deduct  -301.27 
    For >500 To 1000, Deduct  -417.09 
    For >1000, Deduct  -532.91 

. 
 26 56 19 00-0092 EA 17,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

80BLEDE70)................................................................................................................................................................... 3,012.18 160.63 
    For >50 To 100, Deduct  -150.61 
    For >100 To 250, Deduct  -225.91 
    For >250 To 500, Deduct  -368.49 
    For >500 To 1000, Deduct  -511.07 
    For >1000, Deduct  -653.65 

XXXXXXX 
. 
 26 56 19 00-0093  LED Roadway Lighting (Leotek) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0094  Horizontal Tenon Mount, LED Cobra Head Street Lights (Leotek) (26 56 19 00-0093) 

Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, integral surge protector, die-cast and 
extruded aluminum housing assembly and gray powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0095 EA Up To 3,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 576.70 142.20 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -28.84 
    For >100 To 250, Deduct  -43.25 
    For >250 To 500, Deduct  -64.98 
    For >500 To 1000, Deduct  -86.70 
    For >1000, Deduct  -108.43 

. 
 26 56 19 00-0096 EA Up To 5,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 589.32 143.75 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -29.47 
    For >100 To 250, Deduct  -44.20 
    For >250 To 500, Deduct  -66.48 
    For >500 To 1000, Deduct  -88.76 
    For >1000, Deduct  -111.03 

. 
 26 56 19 00-0097 EA Up To 5,950 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-6M2-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 629.16 144.69 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -31.46 
    For >100 To 250, Deduct  -47.19 
    For >250 To 500, Deduct  -71.41 
    For >500 To 1000, Deduct  -95.63 
    For >1000, Deduct  -119.86 

. 
 26 56 19 00-0098 EA Up To 9,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC3-10M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 731.53 150.32 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -36.58 
    For >100 To 250, Deduct  -54.86 
    For >250 To 500, Deduct  -83.93 
    For >500 To 1000, Deduct  -112.99 
    For >1000, Deduct  -142.05 
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. 
 26 56 19 00-0099 EA Up To 11,450 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-12M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 857.34 154.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -42.87 
    For >100 To 250, Deduct  -64.30 
    For >250 To 500, Deduct  -99.45 
    For >500 To 1000, Deduct  -134.60 
    For >1000, Deduct  -169.74 

. 
 26 56 19 00-0100 EA Up To 14,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-15M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 862.34 156.88 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -43.12 
    For >100 To 250, Deduct  -64.68 
    For >250 To 500, Deduct  -99.95 
    For >500 To 1000, Deduct  -135.22 
    For >1000, Deduct  -170.49 

. 
 26 56 19 00-0101 EA Up To 16,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-18M2-MV-NW-X-

GY-XXX-WL) .................................................................................................................................................................. 1,059.05 159.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -52.95 
    For >100 To 250, Deduct  -79.43 
    For >250 To 500, Deduct  -124.41 
    For >500 To 1000, Deduct  -169.40 
    For >1000, Deduct  -214.38 

. 
 26 56 19 00-0102 EA Up To 18,750 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-20M2-MV-NW-X-

GY-XXX-WL) .................................................................................................................................................................. 1,110.86 162.51 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -55.54 
    For >100 To 250, Deduct  -83.31 
    For >250 To 500, Deduct  -130.73 
    For >500 To 1000, Deduct  -178.15 
    For >1000, Deduct  -225.57 

. 
 26 56 19 00-0103 EA Up To 22,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-24M2-MV-NW-X-

GY-XXX-WL) .................................................................................................................................................................. 1,241.14 165.00 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -62.06 
    For >100 To 250, Deduct  -93.09 
    For >250 To 500, Deduct  -146.89 
    For >500 To 1000, Deduct  -200.70 
    For >1000, Deduct  -254.51 

. 
 26 56 19 00-0104 EA Up To 29,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC9-30M2-MV-NW-X-

GY-XXX-WL) .................................................................................................................................................................. 1,331.56 167.51 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -66.58 
    For >100 To 250, Deduct  -99.87 
    For >250 To 500, Deduct  -158.07 
    For >500 To 1000, Deduct  -216.27 
    For >1000, Deduct  -274.48 

. 
 26 56 19 00-0105 EA Up To 4,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-20F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 669.05 143.75 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -33.45 
    For >100 To 250, Deduct  -50.18 
    For >250 To 500, Deduct  -76.44 
    For >500 To 1000, Deduct  -102.71 
    For >1000, Deduct  -128.97 
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. 
 26 56 19 00-0106 EA Up To 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-30F-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 735.39 147.51 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -36.77 
    For >100 To 250, Deduct  -55.15 
    For >250 To 500, Deduct  -84.55 
    For >500 To 1000, Deduct  -113.94 
    For >1000, Deduct  -143.34 

. 
 26 56 19 00-0107 EA Up To 9,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 794.17 150.32 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -39.71 
    For >100 To 250, Deduct  -59.56 
    For >250 To 500, Deduct  -91.76 
    For >500 To 1000, Deduct  -123.95 
    For >1000, Deduct  -156.14 

. 
 26 56 19 00-0108 EA Up To 12,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 844.71 153.75 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -42.24 
    For >100 To 250, Deduct  -63.35 
    For >250 To 500, Deduct  -97.90 
    For >500 To 1000, Deduct  -132.45 
    For >1000, Deduct  -167.00 

. 
 26 56 19 00-0109 EA Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-60F-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 896.55 155.01 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -44.83 
    For >100 To 250, Deduct  -67.24 
    For >250 To 500, Deduct  -104.32 
    For >500 To 1000, Deduct  -141.40 
    For >1000, Deduct  -178.47 

. 
 26 56 19 00-0110 EA Up To 17,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-80F-MV-NW-X-GY-

XXX-WL)......................................................................................................................................................................... 1,069.15 160.63 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -53.46 
    For >100 To 250, Deduct  -80.19 
    For >250 To 500, Deduct  -125.61 
    For >500 To 1000, Deduct  -171.04 
    For >1000, Deduct  -216.46 

. 
 26 56 19 00-0111 EA Up To 19,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-90F-MV-NW-X-GY-

XXX-WL)......................................................................................................................................................................... 1,210.17 163.75 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -60.51 
    For >100 To 250, Deduct  -90.76 
    For >250 To 500, Deduct  -143.08 
    For >500 To 1000, Deduct  -195.40 
    For >1000, Deduct  -247.73 

. 
 26 56 19 00-0112 EA Up To 22,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-100F-MV-NW-X-GY-

XXX-WL)......................................................................................................................................................................... 1,287.35 164.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -64.37 
    For >100 To 250, Deduct  -96.55 
    For >250 To 500, Deduct  -152.70 
    For >500 To 1000, Deduct  -208.85 
    For >1000, Deduct  -265.00 
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. 
 26 56 19 00-0113 EA Up To 26,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-120F-MV-NW-X-GY-

XXX-WL) ......................................................................................................................................................................... 1,361.33 166.26 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -68.07 
    For >100 To 250, Deduct  -102.10 
    For >250 To 500, Deduct  -161.85 
    For >500 To 1000, Deduct  -221.61 
    For >1000, Deduct  -281.36 

. 
 26 56 19 00-0114 EA Up To 11,720 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-30H-MV-NW-X-

GY-1AMP) ......................................................................................................................................................................... 718.07 156.88 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -35.90 
    For >100 To 250, Deduct  -53.86 
    For >250 To 500, Deduct  -81.91 
    For >500 To 1000, Deduct  -109.97 
    For >1000, Deduct  -138.03 

. 
 26 56 19 00-0115 EA Up To 15,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-40H-MV-NW-X-

GY-1AMP) ......................................................................................................................................................................... 778.15 158.44 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -38.91 
    For >100 To 250, Deduct  -58.36 
    For >250 To 500, Deduct  -89.35 
    For >500 To 1000, Deduct  -120.33 
    For >1000, Deduct  -151.32 

. 
 26 56 19 00-0116 EA Up To 4,180 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ0-15H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 550.74 143.44 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -27.54 
    For >100 To 250, Deduct  -41.31 
    For >250 To 500, Deduct  -61.67 
    For >500 To 1000, Deduct  -82.04 
    For >1000, Deduct  -102.40 

. 
 26 56 19 00-0117 EA Up To 5,510 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ1-20H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 560.82 144.69 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -28.04 
    For >100 To 250, Deduct  -42.06 
    For >250 To 500, Deduct  -62.87 
    For >500 To 1000, Deduct  -83.67 
    For >1000, Deduct  -104.48 

. 
 26 56 19 00-0118 EA Up To 7,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ2-20H-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 610.11 147.51 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -30.51 
    For >100 To 250, Deduct  -45.76 
    For >250 To 500, Deduct  -68.89 
    For >500 To 1000, Deduct  -92.02 
    For >1000, Deduct  -115.15 

. 
 26 56 19 00-0119 EA Up To 16,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-60G-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 943.26 159.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -47.16 
    For >100 To 250, Deduct  -70.74 
    For >250 To 500, Deduct  -109.94 
    For >500 To 1000, Deduct  -149.13 
    For >1000, Deduct  -188.33 
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 26 56 19 00-0120 EA Up To 22,100 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-80G-MV-NW-X-

GY-XXX-WL) .................................................................................................................................................................. 1,234.20 164.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -61.71 
    For >100 To 250, Deduct  -92.57 
    For >250 To 500, Deduct  -146.06 
    For >500 To 1000, Deduct  -199.55 
    For >1000, Deduct  -253.04 

. 
 26 56 19 00-0121 EA Up To 22,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL2-60G-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................ 1,098.78 165.00 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -54.94 
    For >100 To 250, Deduct  -82.41 
    For >250 To 500, Deduct  -129.10 
    For >500 To 1000, Deduct  -175.79 
    For >1000, Deduct  -222.47 

. 
 26 56 19 00-0122 EA Up To 5,484 Lumens, Horizontal Tenon Mount, LED Security Light (Leotek® SafeGuard™ SG1-01-MV-NW-5-

GY) .................................................................................................................................................................................... 528.58 143.75 
    For Twist Lock Shorting Cap, Add  9.04 
    For ANSI 7-wire Photocontrol Receptacle, Add  27.12 
    For Ripley Long-Life Twist Lock Photocontrol, Add  48.52 
    For >50 To 100, Deduct  -26.43 
    For >100 To 250, Deduct  -39.64 
    For >250 To 500, Deduct  -58.88 
    For >500 To 1000, Deduct  -78.13 
    For >1000, Deduct  -97.37 

XXXXXXX 
. 
 26 56 19 00-0123  LED, Wall Packs (26 56 19) 
. 
. 
 26 56 19 00-0124  Full Cutoff, LED Wall Packs (26 56 19 00-0123) 
. 
. 
 26 56 19 00-0125  Full Cutoff, LED Wall Packs (Lithonia) (26 56 19 00-0124) 
. 
. 

 26 56 19 00-0126 EA 30 LEDs, 57 Watt, 530 mA Drive Current, Full Cutoff, LED Wall Pack (Lithonia CSXW LED) ........................................... 930.32 109.38 
    For >50 To 100, Deduct  -46.52 
    For >100 To 250, Deduct  -69.77 
    For >250 To 500, Deduct  -110.82 
    For >500 To 1000, Deduct  -151.87 
    For >1000, Deduct  -192.92 

. 
 26 56 19 00-0127 EA 30 LEDs, 35 Watt, 350 mA Drive Current, Full Cutoff, LED Wall Pack (Lithonia CSXW LED) ........................................ 1,007.55 109.38 

    For >50 To 100, Deduct  -50.38 
    For >100 To 250, Deduct  -75.57 
    For >250 To 500, Deduct  -120.47 
    For >500 To 1000, Deduct  -165.38 
    For >1000, Deduct  -210.29 

XXXXXXX 
. 
 26 56 19 00-0128  Full Cutoff, LED Wall Packs (CREE® BetaLED®) (26 56 19 00-0124) 
. 
. 
 26 56 19 00-0129  Wall Mount, Full Cutoff, LED Wall Packs (CREE® BetaLED® Edge® SEC-

EDG) (26 56 19 00-0128) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-277 voltage, 350mA driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0130 EA 20 LEDs, 26 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ................................ 820.72 106.25 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Bird Spikes, Add  42.36 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -41.04 
    For >100 To 250, Deduct  -61.55 
    For >250 To 500, Deduct  -97.28 
    For >500 To 1000, Deduct  -133.00 
    For >1000, Deduct  -168.72 

. 
 26 56 19 00-0131 EA 40 LEDs, 47 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ............................. 1,053.60 112.50 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Bird Spikes, Add  42.98 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -52.68 
    For >100 To 250, Deduct  -79.02 
    For >250 To 500, Deduct  -126.07 
    For >500 To 1000, Deduct  -173.13 
    For >1000, Deduct  -220.18 
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 26 56 19 00-0132 EA 60 LEDs, 68 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG).............................. 1,179.93 118.75 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Bird Spikes, Add  43.61 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -59.00 
    For >100 To 250, Deduct  -88.49 
    For >250 To 500, Deduct  -141.55 
    For >500 To 1000, Deduct  -194.61 
    For >1000, Deduct  -247.67 

. 
 26 56 19 00-0133 EA 80 LEDs, 90 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG).............................. 1,519.34 125.01 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Bird Spikes, Add  44.23 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -75.97 
    For >100 To 250, Deduct  -113.95 
    For >250 To 500, Deduct  -183.67 
    For >500 To 1000, Deduct  -253.38 
    For >1000, Deduct  -323.10 

. 
 26 56 19 00-0134 EA 100 LEDs, 111 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG).......................... 1,752.21 131.26 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Bird Spikes, Add  44.86 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -87.61 
    For >100 To 250, Deduct  -131.42 
    For >250 To 500, Deduct  -212.46 
    For >500 To 1000, Deduct  -293.51 
    For >1000, Deduct  -374.56 

. 
 26 56 19 00-0135 EA 120 LEDs, 132 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG).......................... 1,985.08 137.50 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Bird Spikes, Add  45.48 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For >50 To 100, Deduct  -99.25 
    For >100 To 250, Deduct  -148.88 
    For >250 To 500, Deduct  -241.26 
    For >500 To 1000, Deduct  -333.64 
    For >1000, Deduct  -426.02 

XXXXXXX 
. 
 26 56 19 00-0136  Wall Mount, Full Cutoff, LED Wall Packs (CREE® BetaLED® XSPW™) (26 56 

19 00-0128) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-277 voltage, Class 2 driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0137 EA 25 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® XSPW™)............................................................... 493.48 106.25 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For 0 To 10 Volt Dimming, Add  50.37 
    For Multi-Level, Add  50.37 
    For >50 To 100, Deduct  -24.67 
    For >100 To 250, Deduct  -37.01 
    For >250 To 500, Deduct  -56.37 
    For >500 To 1000, Deduct  -75.73 
    For >1000, Deduct  -95.09 

. 
 26 56 19 00-0138 EA 42 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® XSPW™)............................................................... 571.54 112.50 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For 0 To 10 Volt Dimming, Add  50.37 
    For Multi-Level, Add  50.37 
    For >50 To 100, Deduct  -28.58 
    For >100 To 250, Deduct  -42.87 
    For >250 To 500, Deduct  -65.82 
    For >500 To 1000, Deduct  -88.77 
    For >1000, Deduct  -111.72 

XXXXXXX 
. 
 26 56 19 00-0139  Open Face LED Wall Pack (26 56 19 00-0123) 

Note: Heavy-duty cast aluminum housing is polyester powder coated to be rust and corrosion proof, High-quality 
shatter-resistant glass 

. 

. 
 26 56 19 00-0140 EA 3,640 Lumens, 28 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP28U-50B-MS) ......................... 680.74 108.38 

    For >50 To 100, Deduct  -34.04 
    For >100 To 250, Deduct  -51.06 
    For >250 To 500, Deduct  -76.96 
    For >500 To 1000, Deduct  -102.87 
    For >1000, Deduct  -128.78 
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 26 56 19 00-0141 EA 5,540 Lumens, 40 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP40U-50B-MS) ......................... 733.35 108.38 

    For >50 To 100, Deduct  -36.67 
    For >100 To 250, Deduct  -55.00 
    For >250 To 500, Deduct  -83.54 
    For >500 To 1000, Deduct  -112.08 
    For >1000, Deduct  -140.62 

. 
 26 56 19 00-0142 EA 7,065 Lumens, 50 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP50U-50B-MS) ......................... 760.91 108.38 

    For >50 To 100, Deduct  -38.05 
    For >100 To 250, Deduct  -57.07 
    For >250 To 500, Deduct  -86.99 
    For >500 To 1000, Deduct  -116.90 
    For >1000, Deduct  -146.82 

. 
 26 56 19 00-0143 EA 11,375 Lumens, 80 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP80U-50B-MS) ....................... 783.25 108.38 

    For >50 To 100, Deduct  -39.16 
    For >100 To 250, Deduct  -58.74 
    For >250 To 500, Deduct  -89.78 
    For >500 To 1000, Deduct  -120.81 
    For >1000, Deduct  -151.85 

. 
 26 56 19 00-0144 EA 16,945 Lumens, 120 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP120U-50B-MS) ................... 950.86 108.38 

    For >50 To 100, Deduct  -47.54 
    For >100 To 250, Deduct  -71.31 
    For >250 To 500, Deduct  -110.73 
    For >500 To 1000, Deduct  -150.14 
    For >1000, Deduct  -189.56 

XXXXXXX 
. 
 26 56 19 00-0145  Wall Pack Accessories (26 56 19 00-0123) 
. 
. 

 26 56 19 00-0146 EA Photocell For Wall Pack ...................................................................................................................................................... 126.50 27.10 
. 

 26 56 19 00-0147 EA Wire Guard For Mini And Small Wall Pack ......................................................................................................................... 141.62 27.10 
. 

 26 56 19 00-0148 EA Wire Guard For Medium And Large Wall Pack ................................................................................................................... 204.84 27.10 
. 

 26 56 19 00-0149 EA Clear Polycarbonate Vandal Guard For Wall Packs ........................................................................................................... 296.08 27.10 
. 

 26 56 19 00-0150 EA Full Cutoff Visor For Wall Pack ........................................................................................................................................... 137.50 27.10 

XXXXXXX 
. 
 26 56 19 00-0151  LED, Pole Mounted (26 56 19) 
. 
. 
 26 56 19 00-0152  LED, Pole Mounted (Dialight) (26 56 19 00-0151) 
. 
. 

 26 56 19 00-0153 EA 131 Watt, Enclosed And Gasketed, Exterior LED Roadway Fixture (Dialight SL2C4ELGH) ........................................... 1,844.15 178.75 
    For >50 To 100, Deduct  -92.21 
    For >100 To 250, Deduct  -138.31 
    For >250 To 500, Deduct  -221.58 
    For >500 To 1000, Deduct  -304.85 
    For >1000, Deduct  -388.12 

XXXXXXX 
. 
 26 56 19 00-0154  LED, Pole Mounted (LED-Era) (26 56 19 00-0151) 
. 
. 

 26 56 19 00-0155 EA 88 Watt, Enclosed And Gasketed, LED Exterior Roadway Fixture (LED-Era LS5) .......................................................... 2,297.01 162.51 
    For >50 To 100, Deduct  -114.85 
    For >100 To 250, Deduct  -172.28 
    For >250 To 500, Deduct  -279.00 
    For >500 To 1000, Deduct  -385.73 
    For >1000, Deduct  -492.45 

. 
 26 56 19 00-0156 EA 124 Watt, Enclosed And Gasketed, LED Exterior Roadway Fixture (LED-Era LS7) ........................................................ 2,735.86 178.75 

    For >50 To 100, Deduct  -136.79 
    For >100 To 250, Deduct  -205.19 
    For >250 To 500, Deduct  -333.04 
    For >500 To 1000, Deduct  -460.90 
    For >1000, Deduct  -588.76 

XXXXXXX 
. 
 26 56 19 00-0157  LED, Pole Mounted (Lighting Science Group) (26 56 19 00-0151) 
. 
. 

 26 56 19 00-0158 EA 50 Watt, Type III Optical Distribution, Enclosed And Gasketed, LED Exterior Roadway Fixture (Lighting Science 
Group LSR1 CW R3 2B) ................................................................................................................................................ 1,674.10 146.26 

    For >50 To 100, Deduct  -83.71 
    For >100 To 250, Deduct  -125.56 
    For >250 To 500, Deduct  -201.95 
    For >500 To 1000, Deduct  -278.34 
    For >1000, Deduct  -354.73 

. 
 26 56 19 00-0159 EA 75 Watt, Type III Optical Distribution, Enclosed And Gasketed, LED Exterior Roadway Fixture (Lighting Science 

Group LSR2 CW R3 2B) ................................................................................................................................................ 1,706.60 162.51 
    For >50 To 100, Deduct  -85.33 
    For >100 To 250, Deduct  -128.00 
    For >250 To 500, Deduct  -205.20 
    For >500 To 1000, Deduct  -282.40 
    For >1000, Deduct  -359.61 

. 
 26 56 19 00-0160 EA 100 Watt, Type II Optical Distribution, Enclosed And Gasketed, LED Exterior Roadway Fixture (Lighting Science 

Group LSR3 CW R2 2B) ................................................................................................................................................ 1,847.15 170.63 
    For >50 To 100, Deduct  -92.36 
    For >100 To 250, Deduct  -138.54 
    For >250 To 500, Deduct  -222.36 
    For >500 To 1000, Deduct  -306.19 
    For >1000, Deduct  -390.01 
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 26 56 19 00-0161 EA 100 Watt, Type III Optical Distribution, Enclosed And Gasketed, LED Exterior Roadway Fixture (Lighting Science 

Group LSR3 CW R3 2B) ................................................................................................................................................. 1,847.15 170.63 
    For >50 To 100, Deduct  -92.36 
    For >100 To 250, Deduct  -138.54 
    For >250 To 500, Deduct  -222.36 
    For >500 To 1000, Deduct  -306.19 
    For >1000, Deduct  -390.01 

. 
 26 56 19 00-0162 EA 150 Watt, Type II Optical Distribution, Enclosed And Gasketed, LED Exterior Roadway Fixture (Lighting Science 

Group LSR4 CW R2 2B) ................................................................................................................................................. 1,879.66 186.88 
    For >50 To 100, Deduct  -93.98 
    For >100 To 250, Deduct  -140.97 
    For >250 To 500, Deduct  -225.61 
    For >500 To 1000, Deduct  -310.25 
    For >1000, Deduct  -394.89 

. 
 26 56 19 00-0163 EA 150 Watt, Type III Optical Distribution, Enclosed And Gasketed, LED Exterior Roadway Fixture (Lighting Science 

Group LSR4 CW R3 2B) ................................................................................................................................................. 1,879.66 186.88 
    For >50 To 100, Deduct  -93.98 
    For >100 To 250, Deduct  -140.97 
    For >250 To 500, Deduct  -225.61 
    For >500 To 1000, Deduct  -310.25 
    For >1000, Deduct  -394.89 

. 
 26 56 19 00-0164 EA 86 Watt, Type V Optical Distribution, Enclosed And Gasketed, LED Exterior Roadway Fixture (Lighting Science 

Group SHB CW CLR) ..................................................................................................................................................... 2,208.57 162.51 
    For >50 To 100, Deduct  -110.43 
    For >100 To 250, Deduct  -165.64 
    For >250 To 500, Deduct  -267.95 
    For >500 To 1000, Deduct  -370.25 
    For >1000, Deduct  -472.55 

XXXXXXX 
. 
 26 56 19 00-0165  LED, Area Fixtures (26 56 19) 
. 
. 
 26 56 19 00-0166  Pole Mount, LED Area Fixtures (26 56 19 00-0165) 
. 
. 
 26 56 19 00-0167  Pole Mount, Rectangular, LED Architectural Area Fixtures (Lithonia DSX) (26 

56 19 00-0166) 
Note: UL wet listed. Includes 4,000K color temperature, 480 voltage, 700mA remote driver, die-cast extruded 
aluminum housing assembly and white, black, aluminum or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0168 EA 20 LEDs, 49 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSXO LED).................................................... 2,471.81 106.25 

    For >50 To 100, Deduct  -123.59 
    For >100 To 250, Deduct  -185.39 
    For >250 To 500, Deduct  -303.66 
    For >500 To 1000, Deduct  -421.94 
    For >1000, Deduct  -540.22 

. 
 26 56 19 00-0169 EA 40 LEDs, 89 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSXO LED).................................................... 2,665.06 112.50 

    For >50 To 100, Deduct  -133.25 
    For >100 To 250, Deduct  -199.88 
    For >250 To 500, Deduct  -327.51 
    For >500 To 1000, Deduct  -455.14 
    For >1000, Deduct  -582.76 

. 
 26 56 19 00-0170 EA 80 LEDs, 188 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSX2 LED) .................................................. 2,870.80 125.01 

    For >50 To 100, Deduct  -143.54 
    For >100 To 250, Deduct  -215.31 
    For >250 To 500, Deduct  -352.60 
    For >500 To 1000, Deduct  -489.89 
    For >1000, Deduct  -627.18 

. 
 26 56 19 00-0171 EA 100 LEDs, 218 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSX2 LED) ................................................ 2,883.30 131.26 

    For >50 To 100, Deduct  -144.17 
    For >100 To 250, Deduct  -216.25 
    For >250 To 500, Deduct  -353.85 
    For >500 To 1000, Deduct  -491.45 
    For >1000, Deduct  -629.05 

XXXXXXX 
. 
 26 56 19 00-0172  Arm Mount, Rectangular, LED Area Fixtures (CREE® BetaLED® Edge® 

ARE-EDG) (26 56 19 00-0166) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Includes Type III 
Medium optic. Excludes sensors. All fixtures without the backlight control shield are DLC qualified 

. 

. 
 26 56 19 00-0173 EA 40 LEDs, 47 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ....................... 1,096.25 112.50 

    For Backlight Shielding, Add  19.93 
    For Type II Medium Optic, Add  35.18 
    For 347-480 Volt, Add  99.79 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -54.81 
    For >100 To 250, Deduct  -82.22 
    For >250 To 500, Deduct  -131.41 
    For >500 To 1000, Deduct  -180.59 
    For >1000, Deduct  -229.78 
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 26 56 19 00-0174 EA 60 LEDs, 68 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ....................... 1,318.01 118.75 

    For Backlight Shielding, Add  19.93 
    For Type II Medium Optic, Add  35.81 
    For 347-480 Volt, Add  99.79 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -65.90 
    For >100 To 250, Deduct  -98.85 
    For >250 To 500, Deduct  -158.81 
    For >500 To 1000, Deduct  -218.78 
    For >1000, Deduct  -278.74 

. 
 26 56 19 00-0175 EA 80 LEDs, 90 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ....................... 1,623.77 125.01 

    For Backlight Shielding, Add  19.93 
    For Type II Medium Optic, Add  36.43 
    For 347-480 Volt, Add  99.79 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -81.19 
    For >100 To 250, Deduct  -121.78 
    For >250 To 500, Deduct  -196.72 
    For >500 To 1000, Deduct  -271.66 
    For >1000, Deduct  -346.60 

. 
 26 56 19 00-0176 EA 100 LEDs, 111 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ................... 1,845.54 131.26 

    For Backlight Shielding, Add  19.93 
    For Type II Medium Optic, Add  37.06 
    For 347-480 Volt, Add  99.79 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -92.28 
    For >100 To 250, Deduct  -138.42 
    For >250 To 500, Deduct  -224.13 
    For >500 To 1000, Deduct  -309.84 
    For >1000, Deduct  -395.56 

. 
 26 56 19 00-0177 EA 120 LEDs, 132 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ................... 2,067.31 137.50 

    For Backlight Shielding, Add  19.93 
    For Type II Medium Optic, Add  37.68 
    For 347-480 Volt, Add  99.79 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -103.37 
    For >100 To 250, Deduct  -155.05 
    For >250 To 500, Deduct  -251.54 
    For >500 To 1000, Deduct  -348.03 
    For >1000, Deduct  -444.52 

. 
 26 56 19 00-0178 EA 140 LEDs, 157 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ................... 2,355.99 143.75 

    For Backlight Shielding, Add  19.93 
    For Type II Medium Optic, Add  38.31 
    For 347-480 Volt, Add  99.79 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -117.80 
    For >100 To 250, Deduct  -176.70 
    For >250 To 500, Deduct  -287.31 
    For >500 To 1000, Deduct  -397.92 
    For >1000, Deduct  -508.53 

. 
 26 56 19 00-0179 EA 160 LEDs, 179 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ................... 2,577.75 150.01 

    For Backlight Shielding, Add  19.93 
    For Type II Medium Optic, Add  38.93 
    For 347-480 Volt, Add  99.79 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -128.89 
    For >100 To 250, Deduct  -193.33 
    For >250 To 500, Deduct  -314.72 
    For >500 To 1000, Deduct  -436.11 
    For >1000, Deduct  -557.49 

XXXXXXX 
. 
 26 56 19 00-0180  Direct Or Arm Mount, Rectangular, High Output, LED Area Fixtures 

(CREE® BetaLED® Edge® ARE-EHO) (26 56 19 00-0166) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0181 EA 120 LEDs, 267 System Watts, Direct Or Arm Mount, Rectangular, High Output, LED Area Fixture (CREE® 

BetaLED® Edge® ARE-EHO) ........................................................................................................................................ 1,912.79 137.50 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For Bird Spikes, Add  40.20 
    For 5,000K Color Temperature, Add  41.98 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For 480 Volt, Add  75.56 
    For Multi-Level, Add  109.13 
    For 1,000mA Driver, Add  141.05 
    For >50 To 100, Deduct  -95.64 
    For >100 To 250, Deduct  -143.46 
    For >250 To 500, Deduct  -232.22 
    For >500 To 1000, Deduct  -320.99 
    For >1000, Deduct  -409.75 
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 26 56 19 00-0182 EA 240 LEDs, 533 System Watts, Direct Or Arm Mount, Rectangular, High Output, LED Area Fixture (CREE® 

BetaLED® Edge® ARE-EHO) ........................................................................................................................................ 3,209.38 168.75 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  16.78 
    For 5,000K Color Temperature, Add  41.98 
    For Fuse, Add  50.37 
    For 0 To 10 Volt Dimming, Add  50.37 
    For Bird Spikes, Add  59.20 
    For Multi-Level, Add  109.13 
    For 1,000mA Driver, Add  141.04 
    For 480 Volt, Add  151.10 
    For >50 To 100, Deduct  -160.47 
    For >100 To 250, Deduct  -240.70 
    For >250 To 500, Deduct  -392.73 
    For >500 To 1000, Deduct  -544.77 
    For >1000, Deduct  -696.80 

XXXXXXX 
. 
 26 56 19 00-0183  Wall Mount, LED Area Fixtures (26 56 19 00-0165) 
. 
. 
 26 56 19 00-0184  Wall Mount, LED Architectural Area Fixtures (Lithonia DSXW) (26 56 19 00-0183) 

Note: UL wet listed. Includes 277 voltage, 700mA remote driver, die-cast extruded aluminum housing assembly 
and white, black, aluminum or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0185 EA 20 LEDs, 47 Watt, 4000K CCT, Wall Mount, LED Architectural Area Fixture (Lithonia DSXW2 LED)............................. 1,081.89 106.25 

    For >50 To 100, Deduct  -54.09 
    For >100 To 250, Deduct  -81.14 
    For >250 To 500, Deduct  -129.92 
    For >500 To 1000, Deduct  -178.71 
    For >1000, Deduct  -227.49 

. 
 26 56 19 00-0186 EA 30 LEDs, 71 Watt, 4000K CCT, Wall Mount, LED Architectural Area Fixture (Lithonia DSXW2 LED)............................. 1,106.89 118.75 

    For >50 To 100, Deduct  -55.34 
    For >100 To 250, Deduct  -83.02 
    For >250 To 500, Deduct  -132.42 
    For >500 To 1000, Deduct  -181.83 
    For >1000, Deduct  -231.24 

XXXXXXX 
. 
 26 56 19 00-0187  Surface Mount, LED Parking Structure Fixtures (26 56 19 00-0165) 
. 
. 
 26 56 19 00-0188  Surface Mount, Rectangular, LED Parking Structure Fixtures (CREE® 

BetaLED® Edge® PKG-EDG) (26 56 19 00-0187) 
Note: Direct or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0189 EA 40 LEDs, 47 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) .................................................................................................................................................................................. 970.97 112.50 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -48.55 
    For >100 To 250, Deduct  -72.82 
    For >250 To 500, Deduct  -115.75 
    For >500 To 1000, Deduct  -158.67 
    For >1000, Deduct  -201.59 

. 
 26 56 19 00-0190 EA 60 LEDs, 68 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) ............................................................................................................................................................................... 1,192.74 118.75 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -59.64 
    For >100 To 250, Deduct  -89.46 
    For >250 To 500, Deduct  -143.15 
    For >500 To 1000, Deduct  -196.85 
    For >1000, Deduct  -250.55 

. 
 26 56 19 00-0191 EA 80 LEDs, 90 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) ............................................................................................................................................................................... 1,414.51 125.01 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -70.73 
    For >100 To 250, Deduct  -106.09 
    For >250 To 500, Deduct  -170.56 
    For >500 To 1000, Deduct  -235.04 
    For >1000, Deduct  -299.51 

. 
 26 56 19 00-0192 EA 100 LEDs, 111 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® 

PKG-EDG) ...................................................................................................................................................................... 1,636.27 131.26 
    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -81.81 
    For >100 To 250, Deduct  -122.72 
    For >250 To 500, Deduct  -197.97 
    For >500 To 1000, Deduct  -273.22 
    For >1000, Deduct  -348.47 

XXXXXXX 
. 
 26 56 19 00-0193  Surface Mount, Square, LED Parking Structure Fixtures (CREE® 

BetaLED® Edge® PKG-304) (26 56 19 00-0187) 
Note: Direct or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 
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. 
 26 56 19 00-0194 EA 40 LEDs, 47 Watt, Surface Mount, Square, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-304) .......... 936.81 112.50 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -46.84 
    For >100 To 250, Deduct  -70.26 
    For >250 To 500, Deduct  -111.48 
    For >500 To 1000, Deduct  -152.69 
    For >1000, Deduct  -193.91 

. 
 26 56 19 00-0195 EA 60 LEDs, 68 Watt, Surface Mount, Square, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-304) ....... 1,033.30 118.75 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -51.67 
    For >100 To 250, Deduct  -77.50 
    For >250 To 500, Deduct  -123.22 
    For >500 To 1000, Deduct  -168.95 
    For >1000, Deduct  -214.68 

XXXXXXX 
. 
 26 56 19 00-0196  Surface Mount, Square, LED Parking Structure Fixtures (CREE® 

BetaLED® VG) (26 56 19 00-0187) 
Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0197 EA 3,700 Lumens, 50 Watt, Surface Mount, Square, LED Parking Structure Fixtures (CREE® BetaLED® 

VGADM5MA40KUL) .......................................................................................................................................................... 927.48 112.50 
    For >50 To 100, Deduct  -46.37 
    For >100 To 250, Deduct  -69.56 
    For >250 To 500, Deduct  -110.31 
    For >500 To 1000, Deduct  -151.06 
    For >1000, Deduct  -191.81 

XXXXXXX 
. 
 26 56 19 00-0198  Surface Mount, Rectangular, LED Parking Structure Fixtures (Philips 

Gardco ELG) (26 56 19 00-0187) 
Note: Direct or pendant mount. UL wet listed. Includes 4,000K color temperature, 120-277 voltage, die-cast 
extruded aluminum housing assembly and aluminum finish. Excludes sensors. 

. 

. 
 26 56 19 00-0199 EA 70 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (Philips Gardco ELG) .......................................... 1,846.96 118.75 

    For >50 To 100, Deduct  -92.35 
    For >100 To 250, Deduct  -138.52 
    For >250 To 500, Deduct  -224.93 
    For >500 To 1000, Deduct  -311.34 
    For >1000, Deduct  -397.75 

. 
 26 56 19 00-0200 EA 110 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (Philips Gardco ELG) ........................................ 1,871.96 131.26 

    For >50 To 100, Deduct  -93.60 
    For >100 To 250, Deduct  -140.40 
    For >250 To 500, Deduct  -227.43 
    For >500 To 1000, Deduct  -314.47 
    For >1000, Deduct  -401.50 

XXXXXXX 
. 
 26 56 19 00-0201  Surface Mount, LED Canopy Fixtures (26 56 19 00-0165) 
. 
. 
 26 56 19 00-0202  Surface Mount, Rectangular, LED Canopy Fixtures (CREE® BetaLED® 

Edge® CAN-EDG) (26 56 19 00-0201) 
Note: Direct or pendant mount. UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0203 EA 40 LEDs, 47 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............ 1,121.87 112.50 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -56.09 
    For >100 To 250, Deduct  -84.14 
    For >250 To 500, Deduct  -134.61 
    For >500 To 1000, Deduct  -185.08 
    For >1000, Deduct  -235.55 

. 
 26 56 19 00-0204 EA 60 LEDs, 68 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............ 1,343.64 118.75 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -67.18 
    For >100 To 250, Deduct  -100.77 
    For >250 To 500, Deduct  -162.02 
    For >500 To 1000, Deduct  -223.26 
    For >1000, Deduct  -284.51 

. 
 26 56 19 00-0205 EA 80 LEDs, 90 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............ 1,565.41 125.01 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -78.27 
    For >100 To 250, Deduct  -117.41 
    For >250 To 500, Deduct  -189.43 
    For >500 To 1000, Deduct  -261.45 
    For >1000, Deduct  -333.47 

. 
 26 56 19 00-0206 EA 100 LEDs, 111 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ........ 1,787.17 131.26 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -89.36 
    For >100 To 250, Deduct  -134.04 
    For >250 To 500, Deduct  -216.83 
    For >500 To 1000, Deduct  -299.63 
    For >1000, Deduct  -382.43 
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. 
 26 56 19 00-0207 EA 120 LEDs, 132 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,008.94 137.50 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -100.45 
    For >100 To 250, Deduct  -150.67 
    For >250 To 500, Deduct  -244.24 
    For >500 To 1000, Deduct  -337.81 
    For >1000, Deduct  -431.39 

. 
 26 56 19 00-0208 EA 140 LEDs, 157 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,314.70 143.75 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -115.74 
    For >100 To 250, Deduct  -173.60 
    For >250 To 500, Deduct  -282.15 
    For >500 To 1000, Deduct  -390.70 
    For >1000, Deduct  -499.24 

. 
 26 56 19 00-0209 EA 160 LEDs, 179 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,536.47 150.01 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -126.82 
    For >100 To 250, Deduct  -190.24 
    For >250 To 500, Deduct  -309.56 
    For >500 To 1000, Deduct  -428.88 
    For >1000, Deduct  -548.21 

. 
 26 56 19 00-0210 EA 200 LEDs, 221 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,980.01 162.51 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -149.00 
    For >100 To 250, Deduct  -223.50 
    For >250 To 500, Deduct  -364.38 
    For >500 To 1000, Deduct  -505.25 
    For >1000, Deduct  -646.13 

. 
 26 56 19 00-0211 EA 240 LEDs, 264 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 3,411.04 168.75 

    For Multi-Level Drive Currents, Add  199.30 
    For >50 To 100, Deduct  -170.55 
    For >100 To 250, Deduct  -255.83 
    For >250 To 500, Deduct  -417.94 
    For >500 To 1000, Deduct  -580.06 
    For >1000, Deduct  -742.17 

XXXXXXX 
. 
 26 56 19 00-0212  Surface Mount, Square, LED Canopy/Soffit Fixtures (CREE® BetaLED® 

CPY250) (26 56 19 00-0201) 
Note: UL wet listed. Includes 5,700K color temperature, 120-277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0213 EA 8,000 Lumens, 82 Watt, Surface Mount, Square, LED Canopy/Soffit Fixture (CREE® BetaLED® CPY250)..................... 786.70 125.01 

    For >50 To 100, Deduct  -39.34 
    For >100 To 250, Deduct  -59.00 
    For >250 To 500, Deduct  -92.09 
    For >500 To 1000, Deduct  -125.17 
    For >1000, Deduct  -158.26 

XXXXXXX 
. 
 26 56 19 00-0214  Recessed Mount, LED Soffit Fixtures (26 56 19 00-0165) 
. 
. 
 26 56 19 00-0215  Recessed Mount, Square, LED Soffit Fixtures (CREE® BetaLED® SFT-

304) (26 56 19 00-0214) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0216 EA 40 LEDs, 47 Watt, Recessed Mount, Square, LED Soffit Fixture (CREE® BetaLED® SFT-304) ....................................... 953.89 112.50 

    For >50 To 100, Deduct  -47.69 
    For >100 To 250, Deduct  -71.54 
    For >250 To 500, Deduct  -113.61 
    For >500 To 1000, Deduct  -155.68 
    For >1000, Deduct  -197.75 

. 
 26 56 19 00-0217 EA 60 LEDs, 68 Watt, Recessed Mount, Square, LED Soffit Fixture (CREE® BetaLED® SFT-304) .................................... 1,050.38 118.75 

    For >50 To 100, Deduct  -52.52 
    For >100 To 250, Deduct  -78.78 
    For >250 To 500, Deduct  -125.36 
    For >500 To 1000, Deduct  -171.94 
    For >1000, Deduct  -218.52 

XXXXXXX 
. 
 26 56 19 00-0218  Surface Mount, LED Area Fixtures (26 56 19 00-0165) 
. 
. 
 26 56 19 00-0219  Surface Mount, Square, LED Multi-Purpose Area Fixtures (LSI Industries® 

Crossover® XPG) (26 56 19 00-0218) 
Note: UL wet listed. Includes 5,300K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black or silver powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0220 EA 50 LEDs, 59 Watt, Surface Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ............ 620.58 112.50 

    For >50 To 100, Deduct  -31.03 
    For >100 To 250, Deduct  -46.54 
    For >250 To 500, Deduct  -71.95 
    For >500 To 1000, Deduct  -97.35 
    For >1000, Deduct  -122.75 
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 26 56 19 00-0221 EA 50 LEDs, 59 Watt, Pendant Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ........ 1,344.71 112.50 

    For >50 To 100, Deduct  -67.24 
    For >100 To 250, Deduct  -100.85 
    For >250 To 500, Deduct  -162.46 
    For >500 To 1000, Deduct  -224.07 
    For >1000, Deduct  -285.68 

. 
 26 56 19 00-0222 EA 68 LEDs, 79 Watt, Surface Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ......... 1,116.42 125.01 

    For >50 To 100, Deduct  -55.82 
    For >100 To 250, Deduct  -83.73 
    For >250 To 500, Deduct  -133.30 
    For >500 To 1000, Deduct  -182.87 
    For >1000, Deduct  -232.44 

. 
 26 56 19 00-0223 EA 68 LEDs, 79 Watt, Pendant Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ........ 1,383.78 125.01 

    For >50 To 100, Deduct  -69.19 
    For >100 To 250, Deduct  -103.78 
    For >250 To 500, Deduct  -166.72 
    For >500 To 1000, Deduct  -229.66 
    For >1000, Deduct  -292.60 

XXXXXXX 
. 
 26 56 19 00-0224  Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour®) (26 56 19 

00-0218) 
Note: Wall, inverted, post, bollard, floodlight trunnion, or floodlight knuckle mount. UL wet listed. Includes 5,000K 
color temperature, 120/277 voltage, die-cast extruded aluminum housing assembly and white or bronze powder 
coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0225 EA 13 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR1A) ................................................ 198.45 39.02 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -9.92 
    For >100 To 250, Deduct  -14.88 
    For >250 To 500, Deduct  -23.18 
    For >500 To 1000, Deduct  -31.48 
    For >1000, Deduct  -39.77 

. 
 26 56 19 00-0226 EA 20 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR2A) ................................................ 226.75 39.02 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -11.34 
    For >100 To 250, Deduct  -17.01 
    For >250 To 500, Deduct  -26.72 
    For >500 To 1000, Deduct  -36.43 
    For >1000, Deduct  -46.14 

. 
 26 56 19 00-0227 EA 30 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR3A) ................................................ 280.66 39.02 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -14.03 
    For >100 To 250, Deduct  -21.05 
    For >250 To 500, Deduct  -33.46 
    For >500 To 1000, Deduct  -45.86 
    For >1000, Deduct  -58.27 

XXXXXXX 
. 
 26 56 19 00-0228  Surface Mount, LED Facade Fixtures (26 56 19 00-0165) 
. 
. 
 26 56 19 00-0229  Surface Mount, LED Facade Fixtures (lumenpulse™ lumenfacade™) (26 56 19 00-

0228) 
. 
. 

 26 56 19 00-0230 EA 12" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 700.31 45.54 
    For >50 To 100, Deduct  -35.02 
    For >100 To 250, Deduct  -52.52 
    For >250 To 500, Deduct  -85.81 
    For >500 To 1000, Deduct  -119.09 
    For >1000, Deduct  -152.37 

. 
 26 56 19 00-0231 EA 24" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) ................................................. 1,145.48 41.58 

    For >50 To 100, Deduct  -57.27 
    For >100 To 250, Deduct  -85.91 
    For >250 To 500, Deduct  -141.70 
    For >500 To 1000, Deduct  -197.49 
    For >1000, Deduct  -253.28 

. 
 26 56 19 00-0232 EA 36" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) ................................................. 1,465.05 34.65 

    For >50 To 100, Deduct  -73.25 
    For >100 To 250, Deduct  -109.88 
    For >250 To 500, Deduct  -181.89 
    For >500 To 1000, Deduct  -253.91 
    For >1000, Deduct  -325.92 

. 
 26 56 19 00-0233 EA 48" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) ................................................. 1,784.61 27.72 

    For >50 To 100, Deduct  -89.23 
    For >100 To 250, Deduct  -133.85 
    For >250 To 500, Deduct  -222.09 
    For >500 To 1000, Deduct  -310.33 
    For >1000, Deduct  -398.57 

XXXXXXX 
. 
 26 56 19 00-0234  Post Top, LED Area Fixtures (26 56 19 00-0165) 
. 
. 
 26 56 19 00-0235  Post Top, LED Area Fixtures (Cooper Lighting Invue® MSA) (26 56 19 00-0234) 

Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 350mA remote driver, die-cast 
extruded aluminum housing assembly and white, black, grey, dark platinum, graphite metallic or bronze powder 
coat finish. Excludes sensors. 
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. 

. 
 26 56 19 00-0236 EA 1,800 Lumens, 27 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO1) .............. 1,963.13 171.88 

    For >50 To 100, Deduct  -98.16 
    For >100 To 250, Deduct  -147.23 
    For >250 To 500, Deduct  -236.80 
    For >500 To 1000, Deduct  -326.36 
    For >1000, Deduct  -415.92 

. 
 26 56 19 00-0237 EA 3,400 Lumens, 54 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO2) .............. 2,169.75 171.88 

    For >50 To 100, Deduct  -108.49 
    For >100 To 250, Deduct  -162.73 
    For >250 To 500, Deduct  -262.62 
    For >500 To 1000, Deduct  -362.52 
    For >1000, Deduct  -462.41 

. 
 26 56 19 00-0238 EA 77 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO3) ...................................... 2,333.08 171.88 

    For >50 To 100, Deduct  -116.65 
    For >100 To 250, Deduct  -174.98 
    For >250 To 500, Deduct  -283.04 
    For >500 To 1000, Deduct  -391.10 
    For >1000, Deduct  -499.16 

XXXXXXX 
. 
 26 56 19 00-0239  Post Top, LED Area Fixtures (General Electric EPAS) (26 56 19 00-0234) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black, green or bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 19 00-0240 EA 3,200 Lumens, 45 Watt, Post Top Mount, Acorn Style LED Area Fixture (General Electric EPAS 0 E5/E3) ................... 2,319.79 171.88 

    For >50 To 100, Deduct  -115.99 
    For >100 To 250, Deduct  -173.98 
    For >250 To 500, Deduct  -281.38 
    For >500 To 1000, Deduct  -388.77 
    For >1000, Deduct  -496.17 

. 
 26 56 19 00-0241 EA 6,515 Lumens, 80 Watt, Post Top Mount, Acorn Style LED Area Fixture (General Electric EPAS 0 C5/C3) ................... 2,372.94 171.88 

    For >50 To 100, Deduct  -118.65 
    For >100 To 250, Deduct  -177.97 
    For >250 To 500, Deduct  -288.02 
    For >500 To 1000, Deduct  -398.08 
    For >1000, Deduct  -508.13 

XXXXXXX 
. 
 26 56 19 00-0242  Post Top, LED Area Fixtures (General Electric EPTC) (26 56 19 00-0234) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black, gray or dark bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 19 00-0243 EA 3,200 Lumens, 45 Watt, Post Top Mount, Contemporary Twin Support Style LED Area Fixture (General Electric 

EPTC 0 E5/E3) ............................................................................................................................................................... 1,600.19 171.88 
    For >50 To 100, Deduct  -80.01 
    For >100 To 250, Deduct  -120.01 
    For >250 To 500, Deduct  -191.43 
    For >500 To 1000, Deduct  -262.84 
    For >1000, Deduct  -334.26 

. 
 26 56 19 00-0244 EA 6,150 Lumens, 80 Watt, Post Top Mount, Contemporary Twin Support Style LED Area Fixture (General Electric 

EPTC 0 C5/C3) ............................................................................................................................................................... 1,679.73 171.88 
    For >50 To 100, Deduct  -83.99 
    For >100 To 250, Deduct  -125.98 
    For >250 To 500, Deduct  -201.37 
    For >500 To 1000, Deduct  -276.76 
    For >1000, Deduct  -352.16 

XXXXXXX 
. 
 26 56 19 00-0245  Post Top, LED Area Fixtures (General Electric EPST) (26 56 19 00-0234) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black or dark bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 19 00-0246 EA 3,135 Lumens, 45 Watt, Post Top Mount, Utility Carriage Style LED Area Fixture (General Electric EPST 0 E5/E3) ..... 1,238.63 171.88 

    For >50 To 100, Deduct  -61.93 
    For >100 To 250, Deduct  -92.90 
    For >250 To 500, Deduct  -146.23 
    For >500 To 1000, Deduct  -199.57 
    For >1000, Deduct  -252.91 

. 
 26 56 19 00-0247 EA 6,115 Lumens, 80 Watt, Post Top Mount, Utility Carriage Style LED Area Fixture (General Electric EPST 0 

C5/C3) ............................................................................................................................................................................ 1,318.17 171.88 
    For >50 To 100, Deduct  -65.91 
    For >100 To 250, Deduct  -98.86 
    For >250 To 500, Deduct  -156.18 
    For >500 To 1000, Deduct  -213.49 
    For >1000, Deduct  -270.81 

XXXXXXX 
. 
 26 56 19 00-0248  Post Top, LED Area Fixtures (CREE® BetaLED® Edge® ARE-EDR) (26 56 19 00-

0234) 
Note: UL wet listed. Includes 4,000K color temperature, 120/277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Includes Type V Medium optic. Excludes sensors. 

. 

. 
 26 56 19 00-0249 EA 13,800 Lumens, 130 Watt, Post Top Mount, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) ........................ 2,513.32 171.88 

    For >50 To 100, Deduct  -125.67 
    For >100 To 250, Deduct  -188.50 
    For >250 To 500, Deduct  -305.57 
    For >500 To 1000, Deduct  -422.64 
    For >1000, Deduct  -539.71 

XXXXXXX 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 26 - 533 

. 
 26 56 19 00-0250  LED Retrofit For Post Top, Traditional Area Fixtures (CREE® BetaLED® 

BXRA) (26 56 19 00-0234) 
Note: Includes 2,700K or 4,000K color temperature and 120/277 voltage retrofit assembly. Excludes recycling or 
disposal of lamps and ballasts. See CSI section 26 01 50 51-0370 for disposal of hazardous lamps. 

. 

. 
 26 56 19 00-0251 EA LED Retrofit For Post Top, Holophane® Utility Granville Acorn Area Fixtures (CREE® BetaLED® BXRAAH53).............. 707.59 93.75 

    For 0 To 10 Volt Dimming, Add  50.37 
    For >50 To 100, Deduct  -35.38 
    For >100 To 250, Deduct  -53.07 
    For >250 To 500, Deduct  -83.76 
    For >500 To 1000, Deduct  -114.45 
    For >1000, Deduct  -145.14 

XXXXXXX 
. 
 26 56 19 00-0252  LED Retrofit For Post Top, Decorative Area Fixtures (CREE® DPT) (26 56 19 00-

0234) 
Note: Includes 3,000K color temperature and 120/277 voltage retrofit assembly. Excludes recycling or disposal of 
lamps and ballasts. See CSI section 26 01 50 51-0370 for disposal of hazardous lamps. 

. 

. 
 26 56 19 00-0253 EA LED Retrofit For Post Top, Decorative Area Fixtures (CREE® DPT) ................................................................................. 439.65 20.00 

    For Backlight Control Shield, Add  33.97 
    For >50 To 100, Deduct  -21.98 
    For >100 To 250, Deduct  -32.97 
    For >250 To 500, Deduct  -52.96 
    For >500 To 1000, Deduct  -72.94 
    For >1000, Deduct  -92.92 

XXXXXXX 
. 
 26 56 19 00-0254  Surface Mount, LED Strip Fixtures (Sylvania) (26 56 19 00-0165) 
. 
. 

 26 56 19 00-0255 EA 4' Long, 5,200 Lumens, 40 Watt, Vapor Tight Dimmable LED Fixture (Sylvania 
VAPOR1B/040UNVD840/48EC/GR/D) ............................................................................................................................. 483.82 36.23 

    For >50 To 100, Deduct  -24.19 
    For >100 To 250, Deduct  -36.29 
    For >250 To 500, Deduct  -59.12 
    For >500 To 1000, Deduct  -81.95 
    For >1000, Deduct  -104.78 

XXXXXXX 
. 
 26 56 21  HID Exterior Lighting (26 56) 
. 
. 
 26 56 21 00-0001  High Mast Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0002  Metal Halide, High Mast Fixtures (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0003 EA 400 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,719.23 154.87 
. 

 26 56 21 00-0004 EA 400 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,836.76 154.87 
. 

 26 56 21 00-0005 EA 750 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,822.44 176.92 
. 

 26 56 21 00-0006 EA 750 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,892.96 176.92 
. 

 26 56 21 00-0007 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................ 1,916.67 221.16 
. 

 26 56 21 00-0008 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux .......................... 1,987.19 221.16 

XXXXXXX 
. 
 26 56 21 00-0009  High Pressure Sodium, High Mast Fixtures (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0010 EA 400 W High Mast HPS Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................................ 1,774.99 154.87 
. 

 26 56 21 00-0011 EA 400 W High Mast HPS Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ......................................... 1,845.51 154.87 
. 

 26 56 21 00-0012 EA 600 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 2,149.51 163.71 
. 

 26 56 21 00-0013 EA 750 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 2,202.46 176.92 
. 

 26 56 21 00-0014 EA 1,000 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux .............................. 2,331.95 221.16 

XXXXXXX 
. 
 26 56 21 00-0015  HID, Pole Mounted (26 56 21) 
. 
. 
 26 56 21 00-0016  Metal Halide, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0017 EA 175 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 611.84 252.53 
. 

 26 56 21 00-0018 EA 250 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 686.40 274.11 
. 

 26 56 21 00-0019 EA 400 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 796.96 294.87 
. 

 26 56 21 00-0020 EA 1,000 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ................................................................ 1,017.74 345.59 

XXXXXXX 
. 
 26 56 21 00-0021  High Pressure Sodium, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0022 EA 100 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 742.78 294.87 
. 

 26 56 21 00-0023 EA 150 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 764.64 294.87 
. 

 26 56 21 00-0024 EA 175 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 799.84 294.87 
. 

 26 56 21 00-0025 EA 250 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 892.54 294.87 
. 

 26 56 21 00-0026 EA 400 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ................................................... 1,030.10 294.87 
. 

 26 56 21 00-0027 EA 1,000 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ................................................... 984.99 294.87 

XXXXXXX 
. 
 26 56 21 00-0028  Low Pressure Sodium, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0029 EA 135 Watt Low Pressure Sodium Exterior Roadway Fixture, Enclosed And Gasketed ........................................................ 629.83 160.41 
. 

 26 56 21 00-0030 EA 135 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 695.65 235.90 
. 

 26 56 21 00-0031 EA 180 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 814.71 235.90 

XXXXXXX 
. 
 26 56 21 00-0032  Metal Halide, Area Fixtures (26 56 21) 
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. 

. 
 26 56 21 00-0033  Metal Halide, Pole Mount, Area Fixtures (26 56 21 00-0032) 

Note: Includes pulse start ballast. 
. 
. 

 26 56 21 00-0034 EA 150 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................ 1,064.73 157.85 
. 

 26 56 21 00-0035 EA 175 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................ 1,168.40 173.64 
. 

 26 56 21 00-0036 EA 250 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................ 1,292.42 189.42 
. 

 26 56 21 00-0037 EA 400 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................ 1,364.71 220.99 

XXXXXXX 
. 
 26 56 21 00-0038  High Pressure Sodium, Area Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0039  Pole Mount, High Pressure Sodium Area Fixtures (26 56 21 00-0038) 
. 
. 

 26 56 21 00-0040 EA 100 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 885.07 126.28 
. 

 26 56 21 00-0041 EA 150 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 961.11 157.85 
. 

 26 56 21 00-0042 EA 250 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................ 1,040.59 189.42 
. 

 26 56 21 00-0043 EA 400 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................ 1,094.85 220.99 

XXXXXXX 
. 
 26 56 21 00-0044  Surface Mounted, Rectangular Exterior Area Fixture (26 56 21) 
. 
. 
 26 56 21 00-0045  Metal Halide, Surface Mounted, Rectangular Exterior Area Fixture (26 56 21 00-0044) 
. 
. 

 26 56 21 00-0046 EA 175 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 577.97 235.90 
. 

 26 56 21 00-0047 EA 250 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 655.02 265.38 
. 

 26 56 21 00-0048 EA 400 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 779.72 294.87 
. 

 26 56 21 00-0049 EA 1,000 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ...................... 1,001.72 345.59 

XXXXXXX 
. 
 26 56 21 00-0050  High Pressure Sodium, Surface Mounted, Rectangular Exterior Area 

Fixture (26 56 21 00-0044) 
. 
. 

 26 56 21 00-0051 EA 70 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 
(LumaPro) .......................................................................................................................................................................... 550.21 201.70 

. 
 26 56 21 00-0052 EA 100 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 

(LumaPro) .......................................................................................................................................................................... 596.61 214.67 
. 

 26 56 21 00-0053 EA 150 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 
(LumaPro) .......................................................................................................................................................................... 641.72 226.46 

. 
 26 56 21 00-0054 EA 175 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 663.43 235.90 

. 
 26 56 21 00-0055 EA 250 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 734.90 265.38 

. 
 26 56 21 00-0056 EA 400 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 792.21 294.87 

. 
 26 56 21 00-0057 EA 1,000 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ...... 1,099.29 345.59 

XXXXXXX 
. 
 26 56 21 00-0058  Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixtures (26 56 

21) 
. 
. 
 26 56 21 00-0059  High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular 

Exterior Area Fixtures (26 56 21 00-0058) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 21 00-0060 EA 35 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture.......................... 555.45 159.23 

. 
 26 56 21 00-0061 EA 50 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture.......................... 581.80 176.92 

. 
 26 56 21 00-0062 EA 70 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture.......................... 628.41 201.70 

. 
 26 56 21 00-0063 EA 100 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 649.21 214.67 

. 
 26 56 21 00-0064 EA 150 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 669.94 226.46 

. 
 26 56 21 00-0065 EA 175 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 700.86 235.90 

. 
 26 56 21 00-0066 EA 250 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 765.54 265.38 

. 
 26 56 21 00-0067 EA 400 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 909.43 294.87 

XXXXXXX 
. 
 26 56 21 00-0068  Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior 

Area Fixtures (26 56 21 00-0058) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 21 00-0069 EA 50 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ......................................... 614.65 176.92 

. 
 26 56 21 00-0070 EA 70 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ......................................... 655.63 201.70 

. 
 26 56 21 00-0071 EA 100 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 682.49 214.67 

. 
 26 56 21 00-0072 EA 150 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 712.31 226.46 

. 
 26 56 21 00-0073 EA 175 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 727.60 235.90 

. 
 26 56 21 00-0074 EA 250 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 793.21 265.38 

. 
 26 56 21 00-0075 EA 400 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 985.50 294.87 

XXXXXXX 
. 
 26 56 21 00-0076  Wall Packs (26 56 21) 
. 
. 
 26 56 21 00-0077  Non Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and aluminum reflector. 11" x 6-1/2" x 5-1/4". Lithonia TWS. 
. 
. 

 26 56 21 00-0078 EA 13 Watt Compact Fluorescent, Non Cutoff, Polycarbonate Lens, Mini Wall Pack............................................................... 332.54 54.18 
. 

 26 56 21 00-0079 EA 50 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................................. 357.51 54.18 
. 

 26 56 21 00-0080 EA 35 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 357.51 54.18 
. 

 26 56 21 00-0081 EA 70 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 478.58 54.18 

XXXXXXX 
. 
 26 56 21 00-0082  Semi Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and diffused aluminum reflector. 10" x 11-1/2" x 8-15/16". Lithonia TWA. 
. 
. 

 26 56 21 00-0083 EA 42 Watt Compact Fluorescent, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 674.01 54.18 
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. 
 26 56 21 00-0084 EA 50 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................................... 682.99 54.18 

. 
 26 56 21 00-0085 EA 70 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................................... 690.76 54.18 

. 
 26 56 21 00-0086 EA 100 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ......................................................................... 676.59 54.18 

. 
 26 56 21 00-0087 EA 70 Watt High Pressure Sodium, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................... 618.33 54.18 

. 
 26 56 21 00-0088 EA 100 Watt High Pressure Sodium, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ......................................................... 586.32 54.18 

XXXXXXX 
. 
 26 56 21 00-0089  Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and diffused aluminum reflector. 10" x 11-1/2" x 8-15/16". Lithonia TWAC. 
. 
. 

 26 56 21 00-0090 EA 50 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................... 710.87 54.18 
. 

 26 56 21 00-0091 EA 70 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................... 719.06 54.18 
. 

 26 56 21 00-0092 EA 100 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................. 704.91 54.18 
. 

 26 56 21 00-0093 EA 70 Watt High Pressure Sodium, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................... 716.30 54.18 
. 

 26 56 21 00-0094 EA 100 Watt High Pressure Sodium, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................. 716.30 54.18 

XXXXXXX 
. 
 26 56 21 00-0095  Non Cutoff, Borosilicate Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 9" x 13" x 7-3/8". Lithonia TWR1. 
. 
. 

 26 56 21 00-0096 EA 70 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................................... 670.92 72.18 
. 

 26 56 21 00-0097 EA 100 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................................. 670.92 72.18 
. 

 26 56 21 00-0098 EA 175 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................................. 627.07 72.18 
. 

 26 56 21 00-0099 EA 70 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................... 643.88 72.18 
. 

 26 56 21 00-0100 EA 100 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................. 643.88 72.18 
. 

 26 56 21 00-0101 EA 150 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................. 595.26 72.18 

XXXXXXX 
. 
 26 56 21 00-0102  Cutoff, Borosilicate Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 10-1/4" x 13" x 8-15/32". Lithonia TWR1C. 
. 
. 

 26 56 21 00-0103 EA 70 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack ............................................................................ 696.90 72.18 
. 

 26 56 21 00-0104 EA 100 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................................... 696.90 72.18 
. 

 26 56 21 00-0105 EA 175 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................................... 696.90 72.18 
. 

 26 56 21 00-0106 EA 70 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack ............................................................ 671.11 72.18 
. 

 26 56 21 00-0107 EA 100 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................... 671.11 72.18 
. 

 26 56 21 00-0108 EA 150 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................... 671.11 72.18 

XXXXXXX 
. 
 26 56 21 00-0109  Full Cutoff, Tempered Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 9-3/8" x 14-3/8" x 8-3/4". Meets Nighttime Friendly criteria. Lithonia TWR1S. 
. 
. 

 26 56 21 00-0110 EA 175 Watt Metal Halide, Full Cutoff, Tempered Glass Lens, Small Wall Pack ..................................................................... 906.79 72.18 

XXXXXXX 
. 
 26 56 21 00-0111  Cutoff, Borosilicate Glass Lens, Medium Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. Lithonia TWR2. 
. 
. 

 26 56 21 00-0112 EA 250 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................................... 845.76 89.41 
Note: 9-1/4" x 17-7/8" x 9-3/8". 

. 
 26 56 21 00-0113 EA 400 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................................... 905.21 89.41 

Note: 9-1/4" x 17-7/8" x 12-1/2". 
. 

 26 56 21 00-0114 EA 250 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................... 976.09 89.41 
Note: 9-1/4" x 17-7/8" x 9-3/8". 

. 
 26 56 21 00-0115 EA 400 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................... 995.59 89.41 

Note: 9-1/4" x 17-7/8" x 12-1/2". 

XXXXXXX 
. 
 26 56 21 00-0116  Cutoff, Tempered Glass Lens, Medium Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 10" x 17-1/8" x 14-1/2". Lithonia TWR2C. 
. 
. 

 26 56 21 00-0117 EA 250 Watt Metal Halide, Cutoff, Tempered Glass Lens, Medium Wall Pack ........................................................................ 922.23 89.41 
. 

 26 56 21 00-0118 EA 400 Watt Metal Halide, Cutoff, Tempered Glass Lens, Medium Wall Pack ........................................................................ 989.02 89.41 

XXXXXXX 
. 
 26 56 21 00-0119  Non Cutoff, Polycarbonate Lens, Large Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and powder coated reflector. 15-7/16" x 16-1/8" x 7-3/4". Lithonia TWP. 
. 
. 

 26 56 21 00-0120 EA 100 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................................ 843.88 108.38 
. 

 26 56 21 00-0121 EA 175 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................................ 773.14 108.38 
. 

 26 56 21 00-0122 EA 70 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack .......................................................... 827.51 108.38 
. 

 26 56 21 00-0123 EA 100 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................ 832.92 108.38 
. 

 26 56 21 00-0124 EA 150 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................ 838.60 108.38 

XXXXXXX 
. 
 26 56 21 00-0125  Non Cutoff, Borosilicate Glass Lens, Large Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 15-3/4" x 16-1/4" x 8". Lithonia TWH. 
. 
. 

 26 56 21 00-0126 EA 175 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 843.90 108.38 
. 

 26 56 21 00-0127 EA 250 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 867.51 108.38 
. 

 26 56 21 00-0128 EA 400 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 938.25 108.38 
. 

 26 56 21 00-0129 EA 150 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 891.09 108.38 
. 

 26 56 21 00-0130 EA 250 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 914.70 108.38 
. 

 26 56 21 00-0131 EA 400 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 961.82 108.38 

XXXXXXX 
. 
 26 56 21 00-0132  Semi Cutoff, Induction Wall Packs (26 56 21 00-0076) 
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. 

. 
 26 56 21 00-0133  Semi Cutoff, Induction Wall Packs (Everlast®) (26 56 21 00-0132) 

Note: UL wet listed. Includes bi-level ballast, die-cast aluminum housing assembly and bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 21 00-0134 EA 70 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-70) .............................................. 1,116.91 106.25 

. 
 26 56 21 00-0135 EA 80 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-80) .............................................. 1,139.48 112.50 

. 
 26 56 21 00-0136 EA 100 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-100) .......................................... 1,162.06 118.75 

. 
 26 56 21 00-0137 EA 120 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-120) .......................................... 1,295.48 125.01 

XXXXXXX 
. 
 26 56 21 00-0138  Induction, Roadway Lighting (26 56 21) 
. 
. 
 26 56 21 00-0139  Induction Roadway Lighting (US Lighting Tech) (26 56 21 00-0138) 

Note: Includes gray powder coat finish heavy duty die cast aluminum body and flat glass lens. 
. 
. 

 26 56 21 00-0140 EA 40 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 621.22 187.51 
. 

 26 56 21 00-0141 EA 70 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 681.98 193.76 
. 

 26 56 21 00-0142 EA 100 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 706.98 206.26 
. 

 26 56 21 00-0143 EA 150 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 731.98 218.76 
. 

 26 56 21 00-0144 EA 200 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 855.52 225.01 
. 

 26 56 21 00-0145 EA 250 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 871.88 231.26 
. 

 26 56 21 00-0146 EA 40 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 580.67 187.51 
. 

 26 56 21 00-0147 EA 70 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 647.22 193.76 
. 

 26 56 21 00-0148 EA 100 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 672.22 206.26 
. 

 26 56 21 00-0149 EA 150 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 697.22 218.76 

XXXXXXX 
. 
 26 56 21 00-0150  Induction, Area Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0151  Post Top, Induction Area Fixtures (26 56 21 00-0150) 
. 
. 
 26 56 21 00-0152  Post Top, Induction Area Fixtures (US Lighting Tech) (26 56 21 00-0151) 

Note: Includes black powder coat finish heavy duty die cast aluminum body and no-lite lid acrylic lens. 
. 
. 

 26 56 21 00-0153 EA 40 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ........................................... 692.31 171.88 
. 

 26 56 21 00-0154 EA 70 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ........................................... 748.30 171.88 
. 

 26 56 21 00-0155 EA 100 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ......................................... 748.30 171.88 
. 

 26 56 21 00-0156 EA 150 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ......................................... 748.30 171.88 

XXXXXXX 
. 
 26 56 21 00-0157  Surface Mount, Induction Parking Structure Fixtures (26 56 21 00-0150) 
. 
. 
 26 56 21 00-0158  Surface Mount, Induction Parking Structure Fixtures (Everlast®) (26 56 21 00-0157) 
. 
. 

 26 56 21 00-0159 EA 40 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 627.97 156.26 
. 

 26 56 21 00-0160 EA 55 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 667.03 159.38 
. 

 26 56 21 00-0161 EA 70 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 677.15 162.51 
. 

 26 56 21 00-0162 EA 80 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 687.26 165.63 
. 

 26 56 21 00-0163 EA 100 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ....................... 697.37 168.75 
. 

 26 56 21 00-0164 EA 120 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ....................... 711.35 171.88 
. 

 26 56 21 00-0165 EA 70/28 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-
EC) .................................................................................................................................................................................... 733.14 162.51 

. 
 26 56 21 00-0166 EA 80/32 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-

EC) .................................................................................................................................................................................... 743.26 165.63 
. 

 26 56 21 00-0167 EA 100/40 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-
EC) .................................................................................................................................................................................... 753.37 168.75 

. 
 26 56 21 00-0168 EA 120/48 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-

EC) .................................................................................................................................................................................... 783.76 171.88 

XXXXXXX 
. 
 26 56 21 00-0169  Pole Mount, Induction Area Fixtures (26 56 21 00-0150) 
. 
. 
 26 56 21 00-0170  Pole Mount, Bi-Level Induction Area Fixtures (Everlast® ESB-ED) (26 56 21 00-0169) 

Note: UL wet listed. Includes bi-level ballast, die-cast aluminum housing assembly and bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 21 00-0171 EA 70 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-70) ............................................................... 1,167.29 106.25 

. 
 26 56 21 00-0172 EA 80 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-80) ............................................................... 1,199.95 112.50 

. 
 26 56 21 00-0173 EA 100 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-100) ........................................................... 1,232.60 118.75 
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About the CTC: 

 This Construction Task Catalog® (CTC) was 
developed and customized by The Gordian Group, 
Inc. specifically for Monterey County, priced locally 
using current labor, material and equipment costs, 
and published in October 2022. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to Monterey County. Use of 
this CTC and other proprietary information and 
software for any other purpose, or for any other 
entity, is expressly prohibited without the express 
written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The Tasks in this CTC are organized using CSI’s 
MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include direct labor through the working 

foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security, Medicare taxes, worker's 
compensation, unemployment insurance, and 
employee benefits.  

 Labor costs include unloading equipment, materials, 
and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the Task; 
disposal of excess material; and time for lunch and 
breaks. 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the Task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, bulldozers, 
excavators, backhoes, bobcats etc.), which exclude 
mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

 Material costs for imported materials (e.g. 
aggregate, sand, soil, etc.) include delivery up to 15 
miles from the closest approved source. 

The Adjustment Factors Include: 

The Adjustment Factors include the following costs, 
unless specifically excluded by the terms of the 
Contract Documents: 

BUSINESS COSTS: 
 Office overhead, including, but not limited to, office 

space, office equipment, office and management 
personnel, office supplies, and employee 
transportation. 

 Insurance and bonding. 

 Profit. 
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 Job Order development services, Owner meetings, 
and other administrative services required by the 
Contract Documents. 

 Subcontractor's overhead and profit. 

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

PROJECT RELATED COSTS: 
 Project trailer, equipment and supplies, and 

portable toilets for Contractor’s use. 

 Project management and project supervision. 

 Services required to complete project filings and 
obtain permits. 

 Preparation and modification of sketches, drawings, 
submittals, as-built drawings, project photographs 
and other project records. 

 Incidental engineering and architectural services. 

 Gang boxes and storage containers for Contractor's 
tools, equipment and materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner’s security requirements. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, furnishings fastened to 
the wall or floor, safes and other furniture requiring 
disassembly).  

 Sealing windows, doors and other openings with 
plastic to contain construction dust and debris within 
the work area, or to protect existing surfaces. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as rain, wind, 
sleet or snow.  

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Daily clean-up. 

 Final professional clean-up. 

 

PRICE VARIATIONS: 
 Contractors may experience direct costs that are 

different than the unit prices set forth in the CTC.  
While diligent effort was made to provide accurate, 
unit prices, it is the Contractor’s responsibility to 
review and analyze the unit prices, and to calculate, 
prior to bidding, the Adjustment Factors accordingly. 

SUMMARY: 
 This list is not exhaustive and is intended to provide 

general examples of costs to be included in the 
Contractor's Adjustment Factors.  

 The only compensation to be paid to the Contractor 
for Tasks will be: 

 Unit Price X  Quantity X Adjustment  
Factor 

 No additional payments of any kind whatsoever will 
be made.  

 All costs in excess of the unit prices, must be 
included in the Adjustment Factors.  

General Rules: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the Task as described 
in the CTC. 

 All labor, material, equipment, spare parts, and 
documents required by a Technical Specification 
shall be considered included in the unit price, 
unless the Task description states otherwise. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
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other equipment as part of the delivery process) to 
lift material onto a roof, even if that roof is less than 
2 stories, the Contractor will be paid for such crane 
or lifting equipment as a separate Task. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) required. Fasteners listed separately in the 
CTC are for use with Owner furnished material and 
equipment or for relocating or reinstalling existing 
material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the Task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
roof flashing, pitch pockets, skylights, roof curbs, 
exterior trim, etc. include sealant and caulking. 

 Unit prices include testing, calibrating, balancing, 
start-up services and the like required to ensure 
proper installation, construction and performance of 
the work (e.g. compaction test for backfill, balancing 
of heating ventilation and air conditioning, 
pneumatic or hydrostatic testing, soaping of joints, 
disinfection and flushing of water lines, etc.).  
Contractor may be paid for testing, calibrating, 
balancing, start-up services and the like for Owner 
supplied materials and equipment, or when working 
on or tying into existing materials and equipment. 

 For the purpose of calculating the quantity of a 
Task, quantities are calculated on a per project 
basis. The quantity so determined shall be used for 
the Task and all appropriate modifiers, unless the 
Task states otherwise.  

 Whenever there are alternative Tasks that may be 
selected to complete work, the Contractor shall 
select the most practical and economical Tasks 
available (e.g. rental of equipment by weeks or 
months rather than days, or painting by roller or 
spray rather than brush). 

DEMOLITION:  
 Unit prices for demolition include all labor, 

equipment and material required for the complete 
removal of the items; clean-up of the area; and 

transporting the demolished items up or down 2 
stories into a truck, dumpster, or to an Owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 
separate demolition Task, unless the component 
must be demolished separately to accomplish the 
work (e.g. demolition of pipe includes pipe fittings 
unless the fitting must be demolished separately to 
accomplish the work; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The word "replace" includes removal of the existing 
item and installation of the new item.  

 The words "remove and relocate" or "remove and 
reinstall" include removal, cleaning, and installation 
of the existing item in either the same location or 
another location.  

 Salvageable materials are the property of the 
Owner and shall, if directed, be turned over to the 
Owner. 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

FIELD ENGINEERING:  
 Surveying Tasks shall be used only when the 

Owner requests the Contractor to perform 
topographic surveys, property line surveys or to 
establish horizontal and vertical control points. If the 
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Owner provides horizontal and vertical control 
points within or adjacent to the project site, all other 
surveying required to complete the work shall be 
considered construction staking or layout, and the 
cost thereof is included in the appropriate Tasks.  

 

ASSEMBLIES:  
 Assembly Tasks take precedence over individual 

component Tasks. 

 

RESTRICTED AND CONFINED SPACES:  
 Restricted Working Space is defined as any area 

with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories Tasks 
and for certain electrical conduit and conduit 
accessories Tasks. Only those Tasks with a 
modifier for Restricted Working Space are eligible 
for a price adjustment, and then only if the modifier 
applies to the contemplated Tasks. A Non-
Prepriced Task will not be allowed because of 
Restricted Working Space for any Task.  

  The Code of Federal Regulations (29 CFR part 
1926, Subpart AA) define confined spaces and 
permit-required confined spaces for construction 
and set forth requirements, procedures and safety 
precautions for working in such spaces. If the 
Contractor must work in a confined space or a 
permit-required confined space and must provide 
ventilation equipment, air monitoring equipment and 
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and 
services required by the regulations, then the 
Contractor shall be paid for such equipment, 
services and training. Those costs shall not be 
included in the Adjustment Factors. 

 

Or Equals: 

 Whenever material, products, or equipment is 
identified in the CTC, or in the Technical 
Specifications, by reference to a manufacturer’s 
name, make or model number, the identification is 
intended to establish a standard. Any material, 
product, or equipment of another manufacturer may 
be considered an or-equal provided that, in the 
opinion of the Owner, the material, product, or 
equipment so proposed is of equal quality, 
substance and function to the named item. The 
Contractor shall not install any proposed material, 
product, or equipment without the prior written 
approval of the Owner. The burden of proof, and all 
costs related thereto, concerning whether the 
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor. 

 

 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 

(In-place) Cubic Yards, BF - Board Foot, BOX - Box 

(each), BTU - British Thermal Unit, C - One Hundred, 

CCF - One Hundred Cubic Feet, CCY - Compacted 

Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 

Minute, CI – Cubic Inch,  CLF - One Hundred Linear 

Feet, CSF - One Hundred Square Feet, CSY - Hundred 

Square Yards, CWT - Hundred Weight, CY - Cubic 

Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 

(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 

GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 

HWT - Hundred Carton Weight, HYR – Half Year, IN – 

Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 

Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 

- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 

One Thousand Board Feet, MBH - One Thousand 

British Thermal Units, MCF – One Thousand Cubic 

Feet, MF3 - One Thousand Cubic Feet Per Minute, 

MGL – One Thousand Gallons, MI – Mile, MLF - One 
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Thousand Linear Feet, MO – Month, MSF - One 

Thousand Square Feet, MSY - One Thousand Square 

Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 

M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 

– Note, OPN – Opening, OUT - Outlet or Output (each), 

OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 

QT – Quart, ROL - Roll (each), ROM – Room, ROW – 

Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 

SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 

Stop (each), SQ - Square or One Hundred Square Feet, 

SY - Square Yard, SYI – Inches per Square Yard, TNM 

- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 

United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 

– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  

 The following engineering values for establishing 
shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY) 

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520 

Sand 2880 2590 3240 
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720 

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000 

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680 

Gravel 
(Average) 

3280 2730 3570 

Limestone 4380 2690 3220 
Riprap Rock 
(Average) 

4500 2610 3150 

Granite 4540 2640 3170 
Basalt 4950 3020 3640 
Clay 3220 2150 3570 
Gneiss 4550 2720 3180 

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 

Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 

Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 

Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 

Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 

Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 
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Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2) height 

• Surface Area = 2 π radius2+(2 π radius) height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 

 

TRADEMARKS 
 Job Order Contracting Advanced, Job Order 

Contracting Complete, Job Order Contracting 

Complete Management, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, and DMAP are either 
registered trademarks or trademarks of The 
Gordian Group, Inc. The names of actual 
companies and products mentioned herein may be 
the trademarks of their respective owners. 
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. 
27  Communications 

Note: Termination costs are included with all communication equipment, panel boards, and devices. Terminations are not included with patch 
panels. 

. 

. 
 27 05  Common Work Results for Communications (27) 
. 
. 
 27 05 26  Grounding and Bonding for Communications Systems (27 05) 

See CSI section 26 05 26 00-0000 for grounding. 
. 
. 

 27 05 26 00-0001 EA  25 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 720-00) ................................................................... 960.19 110.96 
Note: Excludes terminations. 

. 
 27 05 26 00-0002 EA  50 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 820-00) ................................................................ 1,225.41 147.99 

Note: Excludes terminations. 
. 

 27 05 26 00-0003 EA  100 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 630-00) .............................................................. 1,943.53 221.92 
Note: Excludes terminations. 

. 
 27 05 26 00-0004 EA Lucent 3B1-EW, Gas Tube Protector Unit ............................................................................................................................ 11.60 1.63 

. 
 27 05 26 00-0005 EA 44 Terminal Copper Ground Bus Bar (Siemens ECGK) ....................................................................................................... 73.54 29.32 

. 
 27 05 26 00-0006 EA 2" x 1/4" x 12", TGB Pattern, Grounding Bus Bar ............................................................................................................... 183.59 29.32 

. 
 27 05 26 00-0007 EA 4" x 1/4" x 12", TMGB Pattern, Grounding Bus Bar ............................................................................................................ 351.78 29.32 

. 
 27 05 26 00-0008 EA #6 AWG, Cable Runway Ground Strap ................................................................................................................................ 69.82 5.43 

. 
 27 05 26 00-0009 EA 1/4" Screw Size, #6 AWG Compression Lug ........................................................................................................................ 23.96 5.43 

. 
 27 05 26 00-0010 EA 3/8" Screw Size, #6 AWG Compression Lug ........................................................................................................................ 25.58 5.43 

. 
 27 05 26 00-0011 EA Two Mounting Hole, Ground Terminal Block ........................................................................................................................ 28.57 5.43 

. 
 27 05 29  Hangers and Supports for Communications Systems (27 05) 

See CSI section 26 05 29 00-0000 for hangers and supports. 
. 
. 
 27 05 29 00-0001  Communications And Low Voltage Cable Hooks (J-Hooks) (27 05 29) 
. 
. 
 27 05 29 00-0002  Screw On Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Includes screw. 

. 

. 
 27 05 29 00-0003 EA 3/4" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH12) .......................................................................................................................................................... 8.69 2.71 
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.33 
    For >500, Deduct  -1.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For Work In Restricted Working Space, Add  1.63 
    For Painted Powder Coated Finish, Add  0.66 

. 
 27 05 29 00-0004 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH21) .......................................................................................................................................................... 9.20 2.71 
    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -2.01 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For Work In Restricted Working Space, Add  1.63 
    For Painted Powder Coated Finish, Add  2.32 
    For Low Friction Xylan® Coated Finish, Add  8.27 

. 
 27 05 29 00-0005 EA 2" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32) .......................................................................................................................................................... 9.98 2.71 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.43 
    For >500, Deduct  -2.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For Work In Restricted Working Space, Add  1.63 
    For Painted Powder Coated Finish, Add  2.85 
    For Low Friction Xylan® Coated Finish, Add  10.28 

. 
 27 05 29 00-0006 EA 4" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH64) ........................................................................................................................................................ 16.75 2.71 
    For >50 To 100, Deduct  -0.55 
    For >100 To 250, Deduct  -1.11 
    For >250 To 500, Deduct  -1.94 
    For >500, Deduct  -2.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For Work In Restricted Working Space, Add  1.63 
    For Painted Powder Coated Finish, Add  1.52 
    For Low Friction Xylan® Coated Finish, Add  9.11 

XXXXXXX 
. 
 27 05 29 00-0007  Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Includes screw. 
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. 

. 
 27 05 29 00-0008 EA 3/4" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH12-RB) ................................................................................................................. 9.88 2.71 
    For >50 To 100, Deduct  -0.38 
    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.42 
    For >500, Deduct  -2.07 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0009 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH21-RB) .................................................................................................. 12.92 2.71 
    For >50 To 100, Deduct  -0.46 
    For >100 To 250, Deduct  -0.92 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -2.38 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0010 EA 2" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH32-RB) ............................................................................................................... 14.41 2.71 
    For >50 To 100, Deduct  -0.50 
    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.76 
    For >500, Deduct  -2.53 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0011 EA 4" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH64-RB) ............................................................................................................... 19.71 2.71 
    For >50 To 100, Deduct  -0.63 
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -3.06 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.46 
    For Work In Restricted Working Space, Add  1.63 

XXXXXXX 
. 
 27 05 29 00-0012  Strut Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Excludes strut. 

. 

. 
 27 05 29 00-0013 EA 3/4" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH12-SC4) ..................................................................................................................................... 10.44 2.71 
    For >50 To 100, Deduct  -0.40 
    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.46 
    For >500, Deduct  -2.13 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0014 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH21-SC4) ..................................................................................................................................... 12.47 2.71 
    For >50 To 100, Deduct  -0.45 
    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -2.33 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0015 EA 2" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32-SC4) ................................................................................................................................................ 13.53 2.71 
    For >50 To 100, Deduct  -0.47 
    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.44 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0016 EA 4" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH64-SC4) ................................................................................................................................................ 18.54 2.71 
    For >50 To 100, Deduct  -0.60 
    For >100 To 250, Deduct  -1.20 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.94 
    For Work In Restricted Working Space, Add  1.63 

XXXXXXX 
. 
 27 05 29 00-0017  T-Bar Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Excludes T-Bar. 

. 

. 
 27 05 29 00-0018 EA 3/4" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH12-A28) ...................................................................................................................................... 12.67 2.71 
    For >50 To 100, Deduct  -0.45 
    For >100 To 250, Deduct  -0.91 
    For >250 To 500, Deduct  -1.63 
    For >500, Deduct  -2.35 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0019 EA 1-5/16" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH21-A28) ...................................................................................................................................... 16.10 2.71 
    For >50 To 100, Deduct  -0.54 
    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -1.89 
    For >500, Deduct  -2.70 
    For Work In Restricted Working Space, Add  1.63 
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. 
 27 05 29 00-0020 EA 2" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32-A28) ................................................................................................................................................ 17.00 2.71 
    For >50 To 100, Deduct  -0.56 
    For >100 To 250, Deduct  -1.12 
    For >250 To 500, Deduct  -1.95 
    For >500, Deduct  -2.79 
    For Work In Restricted Working Space, Add  1.63 

XXXXXXX 
. 
 27 05 29 00-0021  Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Excludes threaded rod. See CSI section 26 05 29 00-0372 for threaded rod. 

. 

. 
 27 05 29 00-0022 EA 3/4" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH12-W6) .................................................................................................. 10.17 2.71 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.44 
    For >500, Deduct  -2.10 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0023 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And 

Low Voltage Cable Hook (J-Hook) (Cooper B-line BCH21-W6) .......................................................................................... 10.64 2.71 
    For >50 To 100, Deduct  -0.40 
    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.48 
    For >500, Deduct  -2.15 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0024 EA 2" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH32-W6) .................................................................................................. 13.02 2.71 
    For >50 To 100, Deduct  -0.46 
    For >100 To 250, Deduct  -0.92 
    For >250 To 500, Deduct  -1.66 
    For >500, Deduct  -2.39 
    For Work In Restricted Working Space, Add  1.63 

XXXXXXX 
. 
 27 05 29 00-0025  Threaded Rod Attachment, Communications And Low Voltage Cable 

Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Excludes threaded rod, nuts and washers. See CSI section 26 05 29 00-0372 for threaded rod, nuts and 
washers. 

. 

. 
 27 05 29 00-0026 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable 

Hook (J-Hook) (Cooper B-line BCH21-AB) .......................................................................................................................... 12.75 2.71 
    For >50 To 100, Deduct  -0.45 
    For >100 To 250, Deduct  -0.91 
    For >250 To 500, Deduct  -1.64 
    For >500, Deduct  -2.36 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0027 EA 2" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH32-AB) ................................................................................................................................... 13.86 2.71 
    For >50 To 100, Deduct  -0.48 
    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.72 
    For >500, Deduct  -2.47 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0028 EA 4" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH64-AB) ................................................................................................................................... 19.40 2.71 
    For >50 To 100, Deduct  -0.62 
    For >100 To 250, Deduct  -1.24 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -3.03 
    For Work In Restricted Working Space, Add  1.63 

XXXXXXX 
. 
 27 05 29 00-0029  Beam Clamp Attachment, Communications And Low Voltage Cable Hooks 

(J-Hooks) (27 05 29 00-0001) 
. 
. 

 27 05 29 00-0030 EA 3/4" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 
(J-Hook) (Cooper B-line BCH12-C442A) ............................................................................................................................. 12.59 2.71 

    For >50 To 100, Deduct  -0.45 
    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.62 
    For >500, Deduct  -2.35 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0031 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable 

Hook (J-Hook) (Cooper B-line BCH21-C442A).................................................................................................................... 14.58 2.71 
    For >50 To 100, Deduct  -0.50 
    For >100 To 250, Deduct  -1.00 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.54 
    For Work In Restricted Working Space, Add  1.63 

. 
 27 05 29 00-0032 EA 2" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH32-C442A) ............................................................................................................................. 15.63 2.71 
    For >50 To 100, Deduct  -0.53 
    For >100 To 250, Deduct  -1.05 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.65 
    For Work In Restricted Working Space, Add  1.63 
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. 
 27 05 29 00-0033 EA 4" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH64-C442A) ............................................................................................................................. 21.41 2.71 
    For >50 To 100, Deduct  -0.67 
    For >100 To 250, Deduct  -1.34 
    For >250 To 500, Deduct  -2.28 
    For >500, Deduct  -3.23 
    For Work In Restricted Working Space, Add  1.63 

XXXXXXX 
. 
 27 05 29 00-0034  Adjustable Cable Supports (Caddy® CableCat CAT425) (27 05 29) 
. 
. 

 27 05 29 00-0035 EA Wall Mount, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat CAT425) ............................................ 36.27 3.58 
    For >50 To 100, Deduct  -1.18 
    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -4.08 
    For >500, Deduct  -5.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  2.81 
    For Work In Restricted Working Space, Add  3.25 

. 
 27 05 29 00-0036 EA Threaded Rod Or Horizontal Surface Mount, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) .............................................................................................................................................................. 37.02 3.58 
    For >50 To 100, Deduct  -1.20 
    For >100 To 250, Deduct  -2.39 
    For >250 To 500, Deduct  -4.13 
    For >500, Deduct  -5.87 
    For Work In Restricted Working Space, Add  3.25 

. 
 27 05 29 00-0037 EA Up To 1/4" Flange, Hammer On Flange Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) .............................................................................................................................................................. 40.89 3.58 
    For >50 To 100, Deduct  -1.29 
    For >100 To 250, Deduct  -2.59 
    For >250 To 500, Deduct  -4.42 
    For >500, Deduct  -6.26 
    For Work In Restricted Working Space, Add  3.25 

. 
 27 05 29 00-0038 EA >1/4" To 3/4" Flange, Hammer On Flange Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) .............................................................................................................................................................. 36.15 3.58 
    For >50 To 100, Deduct  -1.17 
    For >100 To 250, Deduct  -2.35 
    For >250 To 500, Deduct  -4.07 
    For >500, Deduct  -5.78 
    For Work In Restricted Working Space, Add  3.25 

. 
 27 05 29 00-0039 EA Up To 1/2" Flange, Beam Clamp, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat CAT425) .......... 37.95 3.58 

    For >50 To 100, Deduct  -1.22 
    For >100 To 250, Deduct  -2.44 
    For >250 To 500, Deduct  -4.20 
    For >500, Deduct  -5.96 
    For Work In Restricted Working Space, Add  3.25 

. 
 27 05 29 00-0040 EA >1/2" To 5/8" Flange, Beam Clamp, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat 

CAT425) .............................................................................................................................................................................. 39.72 3.58 
    For >50 To 100, Deduct  -1.26 
    For >100 To 250, Deduct  -2.53 
    For >250 To 500, Deduct  -4.33 
    For >500, Deduct  -6.14 
    For Work In Restricted Working Space, Add  3.25 

. 
 27 05 29 00-0041 EA Up To 1/4" Flange, Hammer On Purlin Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) .............................................................................................................................................................. 37.34 3.58 
    For >50 To 100, Deduct  -1.20 
    For >100 To 250, Deduct  -2.41 
    For >250 To 500, Deduct  -4.16 
    For >500, Deduct  -5.90 
    For Work In Restricted Working Space, Add  3.25 

XXXXXXX 
. 
 27 05 33  Conduits and Backboxes for Communications Systems (27 05) 

See CSI section 26 05 33 00-0000 for conduit and boxes. 
. 
. 
 27 05 39  Surface Raceways for Communications Systems (27 05) 

See CSI section 26 05 33 00-0000 for surface raceways. 
. 
. 
 27 05 43  Underground Ducts and Raceways for Communications 

Systems (27 05) 
See CSI section 26 05 43 00-0000 for underground ducts and raceways. 

. 

. 
 27 05 46  Utility Poles for Communications Systems (27 05) 

See CSI section 26 05 46 00-0000 for utility poles. 
. 
. 
 27 05 53  Identification for Communications Systems (27 05) 

See CSI section 26 05 53 00-0000 for identification. 
. 
. 
 27 10  Structured Cabling (27) 

Note: Includes testing. 
. 
. 
 27 11  Communications Equipment Room Fittings (27 10) 
. 
. 
 27 11 16  Communications Cabinets, Racks, Frames, and Enclosures (27 11) 
. 
. 
 27 11 16 00-0001  3/4" Fire Retardant Plywood Backboards (27 11 16) 
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. 

. 
 27 11 16 00-0002 EA  4' x 4' x 3/4" Fire Retardant Plywood Backboard ................................................................................................................ 137.19 28.18 

    For Two Coats Of Non-Conductive, Fire Retardant Paint, Add  52.19 
. 

 27 11 16 00-0003 EA  4' x 8' x 3/4" Fire Retardant Plywood Backboard ................................................................................................................ 274.38 56.36 
    For Two Coats Of Non-Conductive, Fire Retardant Paint, Add  104.38 

XXXXXXX 
. 
 27 11 16 00-0004  Terminal Cabinets (27 11 16) 
. 
. 

 27 11 16 00-0005 EA  12" x 12" x 4" Phone Terminal Cabinet With Wood Backboard .......................................................................................... 351.19 81.28 
. 

 27 11 16 00-0006 EA  18" x 12" x 4" Phone Terminal Cabinet With Wood Backboard .......................................................................................... 448.29 89.41 
. 

 27 11 16 00-0007 EA  24" x 12" x 4" Phone Terminal Cabinet With Wood Backboard .......................................................................................... 515.80 102.95 
. 

 27 11 16 00-0008 EA  18" x 18" x 4" Phone Terminal Cabinet With Wood Backboard .......................................................................................... 535.62 105.66 
. 

 27 11 16 00-0009 EA  24" x 18" x 4" Phone Terminal Cabinet With Wood Backboard .......................................................................................... 662.33 108.38 
. 

 27 11 16 00-0010 EA  26" x 36" x 4" Phone Terminal Cabinet With Wood Backboard .......................................................................................... 824.28 121.92 
. 

 27 11 16 00-0011 EA  24" x 24" x 6" Phone Terminal Cabinet With Wood Backboard .......................................................................................... 845.80 119.21 
. 

 27 11 16 00-0012 EA  30" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 1,081.12 169.82 
. 

 27 11 16 00-0013 EA  36" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 1,154.79 186.62 
. 

 27 11 16 00-0014 EA  42" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 1,404.97 197.14 
. 

 27 11 16 00-0015 EA  30" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 1,160.51 162.56 
. 

 27 11 16 00-0016 EA  36" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 1,254.97 176.11 
. 

 27 11 16 00-0017 EA  48" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 1,562.42 225.75 
. 

 27 11 16 00-0018 EA  54" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 1,872.25 282.21 
. 

 27 11 16 00-0019 EA  48" x 36" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 2,137.38 279.06 
. 

 27 11 16 00-0020 EA  60" x 36" x 6" Phone Terminal Cabinet With Wood Backboard ....................................................................................... 2,448.41 339.54 

XXXXXXX 
. 
 27 11 16 00-0021  Equipment Racks And Cable Managers (27 11 16) 
. 
. 
 27 11 16 00-0022  Equipment Racks (27 11 16 00-0021) 

Note: Electronics Industries Association EIA-310-D compliant. Includes aluminum construction with clear grained 
aluminum or black epoxy-polyester hybrid powder coat finish. 

. 

. 
 27 11 16 00-0023  Standard Equipment Racks (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0024  19" Width, Standard Equipment Racks (27 11 16 00-0023) 
. 
. 

 27 11 16 00-0025 EA 84" Height, 19" Width, 3" Depth, 45U, Standard Equipment Rack (Chatsworth 55053-X03) .............................................. 533.42 173.40 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  9.33 

. 
 27 11 16 00-0026 EA 96" Height, 19" Width, 3" Depth, 51U, Standard Equipment Rack (Chatsworth 55053-X15) .............................................. 736.74 184.24 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  18.41 
. 

 27 11 16 00-0027 EA 108" Height, 19" Width, 3" Depth, 58U, Standard Equipment Rack (Chatsworth 55053-X08) ............................................ 795.61 195.07 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  20.27 

XXXXXXX 
. 
 27 11 16 00-0028  Universal Equipment Racks (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0029  Universal Equipment Racks (27 11 16 00-0028) 
. 
. 
 27 11 16 00-0030  19" Width, EIA Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0031 EA 36" Height, 19" Width, 3" Depth, 17U, EIA Universal Equipment Rack (Chatsworth 46353-X31) ....................................... 689.37 151.73 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  19.30 

. 
 27 11 16 00-0032 EA 48" Height, 19" Width, 3" Depth, 24U, EIA Universal Equipment Rack (Chatsworth 46353-X20) ....................................... 752.60 154.43 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.19 
. 

 27 11 16 00-0033 EA 60" Height, 19" Width, 3" Depth, 31U, EIA Universal Equipment Rack (Chatsworth 46353-X19) ....................................... 751.81 157.14 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.88 

. 
 27 11 16 00-0034 EA 66" Height, 19" Width, 3" Depth, 34U, EIA Universal Equipment Rack (Chatsworth 46353-X00) ....................................... 771.03 159.86 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.57 
. 

 27 11 16 00-0035 EA 72" Height, 19" Width, 3" Depth, 38U, EIA Universal Equipment Rack (Chatsworth 46353-X01) ....................................... 790.05 162.56 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.25 

. 
 27 11 16 00-0036 EA 78" Height, 19" Width, 3" Depth, 41U, EIA Universal Equipment Rack (Chatsworth 46353-X02) ....................................... 810.63 165.27 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.00 
. 

 27 11 16 00-0037 EA 84" Height, 19" Width, 3" Depth, 45U, EIA Universal Equipment Rack (Chatsworth 46353-X03) ....................................... 692.36 167.98 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  17.82 

. 
 27 11 16 00-0038 EA 90" Height, 19" Width, 3" Depth, 48U, EIA Universal Equipment Rack (Chatsworth 46353-X05) ....................................... 850.63 170.69 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.46 
. 

 27 11 16 00-0039 EA 96" Height, 19" Width, 3" Depth, 51U, EIA Universal Equipment Rack (Chatsworth 46353-X15) ....................................... 880.54 173.40 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.69 

. 
 27 11 16 00-0040 EA 102" Height, 19" Width, 3" Depth, 55U, EIA Universal Equipment Rack (Chatsworth 46353-X17) ..................................... 906.68 176.11 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.72 
. 

 27 11 16 00-0041 EA 108" Height, 19" Width, 3" Depth, 58U, EIA Universal Equipment Rack (Chatsworth 46353-X08) ..................................... 913.13 178.82 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.78 

XXXXXXX 
. 
 27 11 16 00-0042  23" Width, Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0043 EA 36" Height, 23" Width, 3" Depth, 17U, Universal Equipment Rack (Chatsworth 46383-X31) ............................................. 728.97 151.73 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.28 

. 
 27 11 16 00-0044 EA 48" Height, 23" Width, 3" Depth, 24U, Universal Equipment Rack (Chatsworth 46383-X20) ............................................. 754.07 154.43 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.26 
. 

 27 11 16 00-0045 EA 60" Height, 23" Width, 3" Depth, 31U, Universal Equipment Rack (Chatsworth 46383-X19) ............................................. 776.20 157.14 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.10 

. 
 27 11 16 00-0046 EA 66" Height, 23" Width, 3" Depth, 34U, Universal Equipment Rack (Chatsworth 46383-X00) ............................................. 817.41 159.86 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.89 
. 

 27 11 16 00-0047 EA 72" Height, 23" Width, 3" Depth, 38U, Universal Equipment Rack (Chatsworth 46383-X01) ............................................. 837.80 162.56 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.63 

. 
 27 11 16 00-0048 EA 78" Height, 23" Width, 3" Depth, 41U, Universal Equipment Rack (Chatsworth 46383-X02) ............................................. 859.96 165.27 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.47 
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. 
 27 11 16 00-0049 EA 84" Height, 23" Width, 3" Depth, 45U, Universal Equipment Rack (Chatsworth 46383-X03) .............................................. 742.26 167.98 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  20.32 
. 

 27 11 16 00-0050 EA 90" Height, 23" Width, 3" Depth, 48U, Universal Equipment Rack (Chatsworth 46383-X05) .............................................. 902.98 170.69 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  28.08 

. 
 27 11 16 00-0051 EA 96" Height, 23" Width, 3" Depth, 51U, Universal Equipment Rack (Chatsworth 46383-X15) .............................................. 935.37 173.40 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.43 
. 

 27 11 16 00-0052 EA 102" Height, 23" Width, 3" Depth, 55U, Universal Equipment Rack (Chatsworth 46383-X17) ............................................ 963.67 176.11 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  30.57 

. 
 27 11 16 00-0053 EA 108" Height, 23" Width, 3" Depth, 58U, Universal Equipment Rack (Chatsworth 46383-X08) ............................................ 970.22 178.82 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  30.63 

XXXXXXX 
. 
 27 11 16 00-0054  35" Width, Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0055 EA 72" Height, 35" Width, 3" Depth, 38U, Universal Equipment Rack (Chatsworth 46363-X01) .............................................. 904.93 162.56 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  28.99 

. 
 27 11 16 00-0056 EA 84" Height, 35" Width, 3" Depth, 45U, Universal Equipment Rack (Chatsworth 46363-X03) .............................................. 952.77 167.98 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  30.84 

XXXXXXX 
. 
 27 11 16 00-0057  UL Listed Universal Equipment Racks (27 11 16 00-0028) 

Note: UL listed as a communications circuit accessory. 
. 
. 
 27 11 16 00-0058  19" Width, UL Listed Universal Equipment Racks (27 11 16 00-0057) 
. 
. 

 27 11 16 00-0059 EA 36" Height, 19" Width, 3" Depth, 17U, UL Listed Universal Equipment Rack (Chatsworth 48353-X31) ............................. 727.97 151.73 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.23 

. 
 27 11 16 00-0060 EA 48" Height, 19" Width, 3" Depth, 24U, UL Listed Universal Equipment Rack (Chatsworth 48353-X20) ............................. 786.38 154.43 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.88 
. 

 27 11 16 00-0061 EA 60" Height, 19" Width, 3" Depth, 31U, UL Listed Universal Equipment Rack (Chatsworth 48353-X19) ............................. 798.46 157.14 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.21 

. 
 27 11 16 00-0062 EA 66" Height, 19" Width, 3" Depth, 34U, UL Listed Universal Equipment Rack (Chatsworth 48353-X00) ............................. 816.20 159.86 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.83 
. 

 27 11 16 00-0063 EA 72" Height, 19" Width, 3" Depth, 38U, UL Listed Universal Equipment Rack (Chatsworth 48353-X01) ............................. 836.54 162.56 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.57 

. 
 27 11 16 00-0064 EA 78" Height, 19" Width, 3" Depth, 41U, UL Listed Universal Equipment Rack (Chatsworth 48353-X02) ............................. 858.64 165.27 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.41 
. 

 27 11 16 00-0065 EA 84" Height, 19" Width, 3" Depth, 45U, UL Listed Universal Equipment Rack (Chatsworth 48353-X03) ............................. 879.88 167.98 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.20 

. 
 27 11 16 00-0066 EA 90" Height, 19" Width, 3" Depth, 48U, UL Listed Universal Equipment Rack (Chatsworth 48353-X05) ............................. 901.58 170.69 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  28.01 
. 

 27 11 16 00-0067 EA 96" Height, 19" Width, 3" Depth, 51U, UL Listed Universal Equipment Rack (Chatsworth 48353-X15) ............................. 933.93 173.40 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.36 

. 
 27 11 16 00-0068 EA 102" Height, 19" Width, 3" Depth, 55U, UL Listed Universal Equipment Rack (Chatsworth 48353-X17) ........................... 962.16 176.11 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  30.50 
. 

 27 11 16 00-0069 EA 108" Height, 19" Width, 3" Depth, 58U, UL Listed Universal Equipment Rack (Chatsworth 48353-X08) ........................... 968.64 178.82 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  30.55 

XXXXXXX 
. 
 27 11 16 00-0070  23" Width, UL Listed Universal Equipment Racks (27 11 16 00-0057) 
. 
. 

 27 11 16 00-0071 EA 36" Height, 23" Width, 3" Depth, 17U, UL Listed Universal Equipment Rack (Chatsworth 48383-X31) ............................. 771.57 151.73 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.41 

. 
 27 11 16 00-0072 EA 48" Height, 23" Width, 3" Depth, 24U, UL Listed Universal Equipment Rack (Chatsworth 48383-X20) ............................. 845.51 154.43 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.83 
. 

 27 11 16 00-0073 EA 60" Height, 23" Width, 3" Depth, 31U, UL Listed Universal Equipment Rack (Chatsworth 48383-X19) ............................. 856.34 157.14 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.10 

. 
 27 11 16 00-0074 EA 66" Height, 23" Width, 3" Depth, 34U, UL Listed Universal Equipment Rack (Chatsworth 48383-X00) ............................. 867.18 159.86 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.37 
. 

 27 11 16 00-0075 EA 72" Height, 23" Width, 3" Depth, 38U, UL Listed Universal Equipment Rack (Chatsworth 48383-X01) ............................. 889.06 162.56 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  28.20 

. 
 27 11 16 00-0076 EA 78" Height, 23" Width, 3" Depth, 41U, UL Listed Universal Equipment Rack (Chatsworth 48383-X02) ............................. 912.91 165.27 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.12 
. 

 27 11 16 00-0077 EA 84" Height, 23" Width, 3" Depth, 45U, UL Listed Universal Equipment Rack (Chatsworth 48383-X03) ............................. 935.75 167.98 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.99 

. 
 27 11 16 00-0078 EA 90" Height, 23" Width, 3" Depth, 48U, UL Listed Universal Equipment Rack (Chatsworth 48383-X05) ............................. 959.12 170.69 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  30.89 
. 

 27 11 16 00-0079 EA 96" Height, 23" Width, 3" Depth, 51U, UL Listed Universal Equipment Rack (Chatsworth 48383-X15) ............................. 994.22 173.40 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  32.37 

. 
 27 11 16 00-0080 EA 102" Height, 23" Width, 3" Depth, 55U, UL Listed Universal Equipment Rack (Chatsworth 48383-X17) ........................ 1,024.82 176.11 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  33.63 
. 

 27 11 16 00-0081 EA 108" Height, 23" Width, 3" Depth, 58U, UL Listed Universal Equipment Rack (Chatsworth 48383-X08) ........................ 1,031.57 178.82 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  33.70 

XXXXXXX 
. 
 27 11 16 00-0082  4-Post Equipment Racks And Server Frames (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0083  4-Post Equipment Racks (27 11 16 00-0082) 
. 
. 

 27 11 16 00-0084 EA 19" Width, 29" Depth, 84" Height, 4-Post Equipment Rack (Chatsworth 50120-X03) ...................................................... 1,469.31 270.94 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  46.37 

. 
 27 11 16 00-0085 EA 19" Width, 29" Depth, 96" Height, 4-Post Equipment Rack (Chatsworth 50120-X15) ...................................................... 1,603.54 281.78 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  52.00 
. 

 27 11 16 00-0086 EA 19" Width, 29" Depth, 108" Height, 4-Post Equipment Rack (Chatsworth 50120-X08) .................................................... 1,730.19 292.61 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  57.25 

XXXXXXX 
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. 
 27 11 16 00-0087  4-Post Server Frame (27 11 16 00-0082) 
. 
. 

 27 11 16 00-0088 EA 19" Width, 29" Depth, 84" Height, Server Frame (Chatsworth 15053-X03) ..................................................................... 1,510.11 270.94 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  48.41 

XXXXXXX 
. 
 27 11 16 00-0089  Cable Managers (27 11 16 00-0021) 
. 
. 
 27 11 16 00-0090  Horizontal Cable Managers (27 11 16 00-0089) 
. 
. 
 27 11 16 00-0091  Single-Sided, Horizontal Cable Managers (27 11 16 00-0090) 
. 
. 

 27 11 16 00-0092 EA 1U Height, 19" Width, 4.96" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30139-719) .............................. 84.79 10.84 
. 

 27 11 16 00-0093 EA 1U Height, 23" Width, 4.96" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30139-723) .............................. 94.36 10.84 
. 

 27 11 16 00-0094 EA 1U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-701) ................................ 70.87 10.84 
. 

 27 11 16 00-0095 EA 2U Height, 19" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30130-719) .............................. 86.23 10.84 
. 

 27 11 16 00-0096 EA 2U Height, 23" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30130-723) ............................ 101.05 10.84 
. 

 27 11 16 00-0097 EA 2U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-702) ................................ 78.43 10.84 
. 

 27 11 16 00-0098 EA 3U Height, 19" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30131-719) ............................ 116.09 10.84 
. 

 27 11 16 00-0099 EA 3U Height, 23" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30131-723) ............................ 132.08 10.84 
. 

 27 11 16 00-0100 EA 3U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-703) ................................ 93.57 10.84 

XXXXXXX 
. 
 27 11 16 00-0101  Double-Sided, Horizontal Cable Managers (27 11 16 00-0090) 
. 
. 

 27 11 16 00-0102 EA 1U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30529-719) ......................... 105.19 10.84 
. 

 27 11 16 00-0103 EA 1U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30529-723) ......................... 117.81 10.84 
. 

 27 11 16 00-0104 EA 2U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30530-719) ......................... 110.66 10.84 
. 

 27 11 16 00-0105 EA 2U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30530-723) ......................... 128.73 10.84 
. 

 27 11 16 00-0106 EA 3U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30531-719) ......................... 143.06 10.84 
. 

 27 11 16 00-0107 EA 3U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30531-723) ......................... 160.14 10.84 

XXXXXXX 
. 
 27 11 16 00-0108  Vertical Cable Managers (27 11 16 00-0089) 
. 
. 
 27 11 16 00-0109  Single-Sided, Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0110 EA 3.6" Width, 9.7" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-701) ................................. 189.56 16.26 
. 

 27 11 16 00-0111 EA 6" Width, 9.8" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-701) .................................... 267.14 16.26 
. 

 27 11 16 00-0112 EA 10" Width, 10.3" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-701) ................................ 429.86 16.26 
. 

 27 11 16 00-0113 EA 12" Width, 10.4" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-701) ................................ 486.63 16.26 
. 

 27 11 16 00-0114 EA 3.6" Width, 9.7" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-703) .............................. 202.80 16.26 
. 

 27 11 16 00-0115 EA 6" Width, 9.8" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-703) ................................. 287.95 16.26 
. 

 27 11 16 00-0116 EA 10" Width, 10.3" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-703) ............................. 467.70 16.26 
. 

 27 11 16 00-0117 EA 12" Width, 10.4" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-703) ............................. 524.47 16.26 
. 

 27 11 16 00-0118 EA 3.6" Width, 9.7" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-715) ................................. 229.29 16.26 
. 

 27 11 16 00-0119 EA 6" Width, 9.8" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-715) .................................... 316.33 16.26 
. 

 27 11 16 00-0120 EA 10" Width, 10.3" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-715) ................................ 524.47 16.26 
. 

 27 11 16 00-0121 EA 12" Width, 10.4" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-715) ................................ 581.23 16.26 

XXXXXXX 
. 
 27 11 16 00-0122  Double-Sided, Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0123 EA 3.6" Width, 16.4" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-701).............................. 274.71 16.26 
. 

 27 11 16 00-0124 EA 6" Width, 16.6" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-701) ................................ 323.90 16.26 
. 

 27 11 16 00-0125 EA 10" Width, 17.5" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-701)............................... 524.47 16.26 
. 

 27 11 16 00-0126 EA 12" Width, 17.8" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-701)............................... 619.08 16.26 
. 

 27 11 16 00-0127 EA 3.6" Width, 16.4" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-703) ........................... 297.41 16.26 
. 

 27 11 16 00-0128 EA 6" Width, 16.6" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-703).............................. 346.61 16.26 
. 

 27 11 16 00-0129 EA 10" Width, 17.5" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-703) ............................ 562.31 16.26 
. 

 27 11 16 00-0130 EA 12" Width, 17.8" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-703) ............................ 656.92 16.26 
. 

 27 11 16 00-0131 EA 3.6" Width, 16.4" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-715).............................. 327.69 16.26 
. 

 27 11 16 00-0132 EA 6" Width, 16.6" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-715) ................................ 376.88 16.26 
. 

 27 11 16 00-0133 EA 10" Width, 17.5" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-715)............................... 619.08 16.26 
. 

 27 11 16 00-0134 EA 12" Width, 17.8" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-715)............................... 713.68 16.26 

XXXXXXX 
. 
 27 11 16 00-0135  Accessories For Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0136 EA Cable Ring Kit For 3.6" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-716) ........................................ 116.28 10.84 
. 

 27 11 16 00-0137 EA Cable Ring Kit For 3.6" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-717) ..................................... 123.85 10.84 
. 

 27 11 16 00-0138 EA Cable Ring Kit For 3.6" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-718) ........................................ 131.41 10.84 
. 

 27 11 16 00-0139 EA Cable Ring Kit For 6" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-726) ........................................... 120.06 10.84 
. 

 27 11 16 00-0140 EA Cable Ring Kit For 6" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-727) ........................................ 131.41 10.84 
. 

 27 11 16 00-0141 EA Cable Ring Kit For 6" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-728) ........................................... 142.77 10.84 
. 

 27 11 16 00-0142 EA Cable Ring Kit For 10" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-746) ......................................... 135.20 10.84 
. 

 27 11 16 00-0143 EA Cable Ring Kit For 10" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-747) ...................................... 146.55 10.84 
. 

 27 11 16 00-0144 EA Cable Ring Kit For 10" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-748) ......................................... 157.90 10.84 
. 

 27 11 16 00-0145 EA Cable Ring Kit For 12" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-756) ......................................... 142.77 10.84 
. 

 27 11 16 00-0146 EA Cable Ring Kit For 12" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-757) ...................................... 157.90 10.84 
. 

 27 11 16 00-0147 EA Cable Ring Kit For 12" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-758) ......................................... 169.26 10.84 
. 

 27 11 16 00-0148 EA Cable Lashing Bar Kit For Vertical Cable Managers (Chatsworth 13928-001) ..................................................................... 97.36 10.84 
. 

 27 11 16 00-0149 EA Cable Spool Kit For Vertical Cable Managers (Chatsworth 13935-701) ............................................................................. 112.49 10.84 
. 

 27 11 16 00-0150 EA Cable Distribution Spools For Vertical Cable Managers (Chatsworth 15008-001) .............................................................. 117.60 10.84 
. 

 27 11 16 00-0151 EA Cable Distribution Spool Spacer Kit For Vertical Cable Managers (Chatsworth 35505-001) ................................................ 74.65 10.84 

XXXXXXX 
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. 
 27 11 19  Communications Termination Blocks and Patch Panels (27 11) 

Note: The terminating, testing, and labeling of the cables in question should be done according to the task description as well 
as the current contract specifications. See CSI section 26 05 53 00-0020 for labeling. 

. 

. 
 27 11 19 00-0001  Computer Network Components (27 11 19) 
. 
. 
 27 11 19 00-0002  Ethernet Patch Panels (27 11 19 00-0001) 
. 
. 

 27 11 19 00-0003 EA 12 Port, Category 5E Patch Panel ...................................................................................................................................... 276.13 54.18 
. 

 27 11 19 00-0004 EA 24 Port, Category 5E Patch Panel ...................................................................................................................................... 419.26 54.18 
. 

 27 11 19 00-0005 EA 32 Port, Category 5E Patch Panel ...................................................................................................................................... 554.69 54.18 
. 

 27 11 19 00-0006 EA 48 Port, Category 5E Patch Panel ...................................................................................................................................... 680.89 54.18 
. 

 27 11 19 00-0007 EA 64 Port, Category 5E Patch Panel ...................................................................................................................................... 755.97 67.74 
. 

 27 11 19 00-0008 EA 96 Port, Category 5E Patch Panel ................................................................................................................................... 1,264.48 81.28 
. 

 27 11 19 00-0009 EA 12 Port, Category 6 Patch Panel......................................................................................................................................... 345.40 54.18 
. 

 27 11 19 00-0010 EA 24 Port, Category 6 Patch Panel......................................................................................................................................... 428.49 54.18 
. 

 27 11 19 00-0011 EA 48 Port, Category 6 Patch Panel......................................................................................................................................... 748.60 54.18 
. 

 27 11 19 00-0012 EA 96 Port, Category 6 Patch Panel...................................................................................................................................... 1,393.76 81.28 
. 

 27 11 19 00-0013 EA 16" x 12" x 8" Steel Enclosure, Type 12, Hinged, Lockable (Hoffman A161208LP) ........................................................... 711.59 81.28 
. 

 27 11 19 00-0014 EA 16" x 16" x 6" Steel Enclosure, Type 12, Hinged, Lockable (Hoffman A161606LP) ........................................................... 747.21 81.28 
. 

 27 11 19 00-0015 EA 12 Port, Category 6 Modular to 110 Mini Patch Panel (Ortronics-Legrand OR-PMP61289) ............................................... 289.96 54.18 
. 

 27 11 19 00-0016 EA  Terminate One End Of A 4 Pair Cable To Category "X" Specifications ................................................................................ 38.39  
    For >5 To 10 Cables, Deduct  -6.91 
    For >10 Cables, Deduct  -15.36 

. 
 27 11 19 00-0017 EA Terminate One End Of A Twisted Pair Of Wires ................................................................................................................... 10.56  

Note: Per each pair 
    For >20 To 40 Pairs, Deduct  -1.69 
    For >40 Pairs, Deduct  -4.01 

XXXXXXX 
. 
 27 11 19 00-0018  Fiber Optic Cable Patch Panels And Enclosures (27 11 19 00-0001) 
. 
. 
 27 11 19 00-0019  Fiber Optic Cable Connector Housings (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0020  Wall Mount, Fiber Optic Cable Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0021 EA 1-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ............................................................................... 151.61 24.38 

. 
 27 11 19 00-0022 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ............................................................................... 231.65 24.38 

. 
 27 11 19 00-0023 EA 4-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ............................................................................... 350.08 24.38 

. 
 27 11 19 00-0024 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ............................................................................... 514.46 40.64 

. 
 27 11 19 00-0025 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ............................................................................. 725.30 40.64 

XXXXXXX 
. 
 27 11 19 00-0026  Rack Mount, Fiber Optic Cable Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0027 EA 2-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 536.07 40.64 

. 
 27 11 19 00-0028 EA 4-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 616.46 40.64 

. 
 27 11 19 00-0029 EA 6-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 665.63 40.64 

. 
 27 11 19 00-0030 EA 12-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing ............................................................................ 784.44 40.64 

XXXXXXX 
. 
 27 11 19 00-0031  Rack Mount, Fiber Optic Cable Pretium® Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0032 EA 2-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing .............................................................. 673.85 40.64 

    For Splice Tray Bracket, Add  74.36 
. 

 27 11 19 00-0033 EA 4-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing .............................................................. 793.42 40.64 
    For Splice Tray Bracket, Add  81.32 

. 
 27 11 19 00-0034 EA 12-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing ............................................................ 994.94 40.64 

    For Splice Tray Bracket, Add  296.27 

XXXXXXX 
. 
 27 11 19 00-0035  Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housings (27 11 19 00-

0019) 
Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0036 EA 8 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing .......... 861.44 40.64 

. 
 27 11 19 00-0037 EA 12 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ..... 1,107.99 40.64 

. 
 27 11 19 00-0038 EA 24 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ..... 1,257.45 40.64 

. 
 27 11 19 00-0039 EA 48 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ..... 1,638.63 40.64 

XXXXXXX 
. 
 27 11 19 00-0040  Wall Mount, Fiber Optic Cable Industrial Connector Housings (27 11 19 00-0019) 

Note: Includes powder-coat finish, pad lockable outer door and mounting hardware. Excludes connector panels. 
See CSI section 27 11 19 00-0048 for connector panels. 

. 

. 
 27 11 19 00-0041 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing ................................................................ 776.02 24.38 

. 
 27 11 19 00-0042 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing ............................................................. 1,069.45 40.64 

. 
 27 11 19 00-0043 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing ........................................................... 1,123.44 40.64 

XXXXXXX 
. 
 27 11 19 00-0044  Wall Mount, Fiber Optic Cable Environmental Connector Housings (27 11 19 00-0019) 

Note: Includes NEMA 4X enclosure, pad lockable outer door and mounting hardware. Excludes connector 
panels. See CSI section 27 11 19 00-0048 for connector panels. 
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. 

. 
 27 11 19 00-0045 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing ....................................................... 813.33 24.38 

. 
 27 11 19 00-0046 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing .................................................... 1,068.80 40.64 

. 
 27 11 19 00-0047 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing .................................................. 1,259.79 40.64 

XXXXXXX 
. 
 27 11 19 00-0048  Fiber Optic Cable Connector Panels (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0049  SC Simplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0050 EA  6-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel ................................................................................ 105.62 5.42 
. 

 27 11 19 00-0051 EA  6-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel ............................................................................. 114.89 5.42 
. 

 27 11 19 00-0052 EA 8-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel ................................................................................ 129.27 5.42 
. 

 27 11 19 00-0053 EA 8-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel ............................................................................. 141.62 5.42 
. 

 27 11 19 00-0054 EA 12-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel .............................................................................. 176.60 5.42 
. 

 27 11 19 00-0055 EA 12-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel ........................................................................... 195.08 5.42 

XXXXXXX 
. 
 27 11 19 00-0056  SC Duplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0057 EA  6-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel ................................................................................. 101.52 5.42 
. 

 27 11 19 00-0058 EA  6-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ............................................................................... 103.70 5.42 
. 

 27 11 19 00-0059 EA 8-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel ................................................................................. 123.84 5.42 
. 

 27 11 19 00-0060 EA 8-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ............................................................................... 126.73 5.42 
. 

 27 11 19 00-0061 EA 12-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel ............................................................................... 168.45 5.42 
. 

 27 11 19 00-0062 EA 12-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ............................................................................. 172.76 5.42 

XXXXXXX 
. 
 27 11 19 00-0063  LC Duplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0064 EA 6-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel .................................................................................. 109.88 5.42 
. 

 27 11 19 00-0065 EA 6-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel ............................................................................... 120.80 5.42 
. 

 27 11 19 00-0066 EA 8-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel .................................................................................. 134.94 5.42 
. 

 27 11 19 00-0067 EA 8-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel ............................................................................... 149.51 5.42 
. 

 27 11 19 00-0068 EA 12-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 185.13 5.42 
. 

 27 11 19 00-0069 EA 12-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel ............................................................................. 206.94 5.42 
. 

 27 11 19 00-0070 EA 16-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 235.30 5.42 
. 

 27 11 19 00-0071 EA 16-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel ............................................................................. 264.37 5.42 
. 

 27 11 19 00-0072 EA 24-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 335.61 5.42 
. 

 27 11 19 00-0073 EA 24-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel ............................................................................. 345.74 5.42 

XXXXXXX 
. 
 27 11 19 00-0074  ST Simplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0075 EA  6-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel .................................................................................. 87.27 5.42 
. 

 27 11 19 00-0076 EA  6-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel ................................................................................ 94.28 5.42 
. 

 27 11 19 00-0077 EA 8-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel ................................................................................ 104.82 5.42 
. 

 27 11 19 00-0078 EA 8-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel .............................................................................. 114.17 5.42 
. 

 27 11 19 00-0079 EA 12-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel .............................................................................. 139.89 5.42 
. 

 27 11 19 00-0080 EA 12-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel ............................................................................ 153.93 5.42 

XXXXXXX 
. 
 27 11 19 00-0081  MT-RJ, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0082 EA 12-Fiber, Multimode, MT-RJ, Fiber Optic Cable Connector Panel ...................................................................................... 109.23 5.42 
. 

 27 11 19 00-0083 EA 12-Fiber, Singlemode, MT-RJ, Fiber Optic Cable Connector Panel ................................................................................... 164.97 5.42 

XXXXXXX 
. 
 27 11 19 00-0084  Fiber Optic Cable Pretium Edge® Modules (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0085 EA 12-Fiber, Singlemode, LC Duplex To MTP, Fiber Optic Cable Pretium Edge® Module ..................................................... 963.96 5.42 
. 

 27 11 19 00-0086 EA 12-Fiber, Multimode, LC Duplex To MTP, Fiber Optic Cable Pretium Edge® Module ........................................................ 967.32 5.42 

XXXXXXX 
. 
 27 11 19 00-0087  Fiber Optic Cable Splice Housings (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0088  Wall Mount, Fiber Optic Cable Splice Housings (27 11 19 00-0087) 

Note: Includes mounting hardware. Excludes splice trays. 
. 
. 

 27 11 19 00-0089 EA  12 Splice Tray Capacity, Wall Mount, Fiber Optic Splice Housing With Locking Door ........................................................ 356.67 54.18 

XXXXXXX 
. 
 27 11 19 00-0090  Rack Mount, Fiber Optic Cable Splice Housings (27 11 19 00-0087) 

Note: Includes mounting hardware. Excludes splice trays. 
. 
. 

 27 11 19 00-0091 EA 12 Splice Tray Capacity, Rack Mount, Fiber Optic Cable Splice Housing .......................................................................... 556.94 40.64 
. 

 27 11 19 00-0092 EA 22 Splice Tray Capacity, Rack Mount, Fiber Optic Cable Splice Housing .......................................................................... 565.63 40.64 

XXXXXXX 
. 
 27 11 19 00-0093  Fiber Optic Cable Splice Trays (27 11 19 00-0087) 
. 
. 

 27 11 19 00-0094 EA Fiber Optic Cable Splice Tray ............................................................................................................................................. 103.08 13.54 

XXXXXXX 
. 
 27 11 19 00-0095  Fiber Optic Cable Jumper Management Panels (27 11 19 00-0018) 

Note: Includes mounting hardware. 
. 
. 

 27 11 19 00-0096 EA Rack Mount, Fiber Optic Cable Jumper Management Panel .............................................................................................. 192.29 40.64 

XXXXXXX 
. 
 27 11 19 00-0097  Miscellaneous Accessories (27 11 19 00-0001) 
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. 

. 
 27 11 19 00-0098 EA Wall Mount Bracket For 12 Or 24 Port Patch Panel .............................................................................................................. 72.13  

. 
 27 11 19 00-0099 EA Wall Mount Bracket For 32 Or 48 Port Patch Panel .............................................................................................................. 97.07  

. 
 27 11 19 00-0100 EA Wall Mount Bracket For 64 Or 72 Port Patch Panel ............................................................................................................ 105.31  

. 
 27 11 19 00-0101 EA Wall Mount Bracket For 96 Port Patch Panel ...................................................................................................................... 117.05  

. 
 27 11 19 00-0102 EA Lightning Protection Plus Stainless Steel Modules, Siemon ............................................................................................... 485.76 54.18 

XXXXXXX 
. 
 27 11 19 00-0103  Telephone Components (27 11 19) 
. 
. 
 27 11 19 00-0104  Terminal Blocks With Wide Range Of 22-8 AWG (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0105 EA  Terminal Block, Circuit Isolation Switch With Wire Range 22-8 AWG ................................................................................... 32.58 10.86 
. 

 27 11 19 00-0106 EA  Terminal Block, Fuse Holder 600 Volt, 6.3 Amperes With Wire Range 22-8 AWG ............................................................... 63.54 10.86 
. 

 27 11 19 00-0107 EA  Terminal Block, Fuse Holder 600 Volt, 10 Amperes With Wire Range 22-8 AWG ................................................................ 50.87 10.86 
. 

 27 11 19 00-0108 EA Terminal Block, Solderless Box With Lugs And Wire Range 22-8 AWG ............................................................................... 24.88 10.86 
. 

 27 11 19 00-0109 EA  Flat Terminal Block Connection With Wire Range 22-8 AWG .............................................................................................. 17.62 7.60 
. 

 27 11 19 00-0110 EA  Ground Terminal Block With Wire Range 22-8 AWG ............................................................................................................ 33.92 10.86 
. 

 27 11 19 00-0111 EA  Terminal Block, Solderless Box With Lug 600 Volt, 60 Amperes With Wire Range 22-8 AWG ............................................ 24.88 10.86 
. 

 27 11 19 00-0112 EA  Terminal Block, Mini Box Lug 300 Volt, 30 Amperes With Wire Range 22-8 AWG............................................................... 17.42 7.60 
. 

 27 11 19 00-0113 EA  Flat Terminal Block Connection 300 Volt, 20 Amperes With Wire Range 22-8 AWG ........................................................... 17.28 7.60 
. 

 27 11 19 00-0114 EA  Self Lifting Terminal Block, 300 Volt, 40 Amperes, Wire Connection With Wire Range 22-12 AWG .................................... 17.90 7.60 

XXXXXXX 
. 
 27 11 19 00-0115  Terminal Block Mounting Channel (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0116 EA  Terminal Block Mounting Channel, .5 M Galvanized Steel ................................................................................................... 17.27 5.43 
. 

 27 11 19 00-0117 EA  Terminal Block Mounting Channel, 1 M Galvanized Steel .................................................................................................... 22.46 5.43 
. 

 27 11 19 00-0118 EA  Terminal Block Mounting Channel, 2 M Galvanized Steel .................................................................................................... 31.60 5.43 
. 

 27 11 19 00-0119 EA  Terminal Block Mounting Channel, .5 M Bi-Chrome Zinc ..................................................................................................... 22.22 6.52 
. 

 27 11 19 00-0120 EA  Terminal Block Mounting Channel, 1 M Bi-Chrome Zinc ...................................................................................................... 30.86 6.52 
. 

 27 11 19 00-0121 EA  Terminal Block Mounting Channel, 2 M Bi-Chrome Zinc ...................................................................................................... 45.17 6.52 

XXXXXXX 
. 
 27 11 19 00-0122  Outlet Termination Hardware (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0123 EA  Telephone Outlet Blocks ....................................................................................................................................................... 34.05 5.43 
. 

 27 11 19 00-0124 EA  Phone Outlet Block For Floor Box......................................................................................................................................... 91.62 41.18 
Note: Excludes box. 

. 
 27 11 19 00-0125 EA  Fiber Optic "SC" Type Modular Bulkhead ............................................................................................................................. 82.34 24.38 

. 
 27 11 19 00-0126 EA  Fiber Optic "ST" Type Modular Bulkhead ............................................................................................................................. 82.34 24.38 

. 
 27 11 19 00-0127 EA  Type "F" Coaxial Connector Male ......................................................................................................................................... 47.89 16.26 

. 
 27 11 19 00-0128 EA Modular Plate For 3-RJ-45, 4 - "SC" And 1 -"F" Connector ................................................................................................ 125.51 27.10 

. 
 27 11 19 00-0129 EA Modular Plate For 3-RJ-45, 4 - "ST" And 1 -"F" Connector ................................................................................................. 125.51 27.10 

. 
 27 11 19 00-0130 EA Access Floor Box With 3-RJ-45, 4 - "SC" And 1 -"F" Connector ......................................................................................... 152.09 27.10 

. 
 27 11 19 00-0131 EA Access Floor Box With 3-RJ-45, 4 - "ST" And 1 -"F" Connector ......................................................................................... 152.09 27.10 

. 
 27 11 19 00-0132 EA Access Floor Box With 2-RJ-45, 4 - "SC" And 1 -25 Pin Connector ................................................................................... 138.10 27.10 

. 
 27 11 19 00-0133 EA  Terminal Type - Punch Down Block 110 Type - 300 Pair Category 5 .............................................................................. 1,210.82 135.46 

. 
 27 11 19 00-0134 EA  Wiring (Punch Down) Block with Stand-Off Legs, 100 Pair, Category V ............................................................................... 58.50 10.84 

Note: Excludes cable terminations. 
. 

 27 11 19 00-0135 EA 5-Pair, Connecting Block ........................................................................................................................................................ 3.47 1.08 
. 

 27 11 19 00-0136 EA 4-Pair, Connecting Block ........................................................................................................................................................ 3.77 1.08 
. 

 27 11 19 00-0137 EA Plastic Label Holder, Transparent ......................................................................................................................................... 14.03 2.71 
. 

 27 11 19 00-0138 EA  Marked Label, White, 5-Pair ................................................................................................................................................... 3.77  
. 

 27 11 19 00-0139 EA  Marked Label, Blue, 4-Pair ..................................................................................................................................................... 3.77  

XXXXXXX 
. 
 27 11 19 00-0140  Terminations in Manhole or Junction Box (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0141 EA 25 Pair Cable Termination In Manhole Or Junction Box ..................................................................................................... 173.40  
. 

 27 11 19 00-0142 EA 50 Pair Cable Termination In Manhole Or Junction Box ..................................................................................................... 346.80  
. 

 27 11 19 00-0143 EA 100 Pair Cable Termination In Manhole Or Junction Box ................................................................................................... 693.59  
. 

 27 11 19 00-0144 EA 150 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 1,040.39  
. 

 27 11 19 00-0145 EA 200 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 1,217.04  
. 

 27 11 19 00-0146 EA 300 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 1,825.02  
. 

 27 11 19 00-0147 EA 400 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 2,295.36  
. 

 27 11 19 00-0148 EA 500 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 2,869.74  
. 

 27 11 19 00-0149 EA 750 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 4,304.59  
. 

 27 11 19 00-0150 EA 1,000 Pair Cable Termination In Manhole Or Junction Box ............................................................................................. 5,220.34  
. 

 27 11 19 00-0151 EA 1,200 Pair Cable Termination In Manhole Or Junction Box ............................................................................................. 5,949.78  

XXXXXXX 
. 
 27 11 23  Communications Cable Management and Ladder Rack (27 11) 
. 
. 
 27 11 23 00-0001  Equipment Supports (27 11 23) 
. 
. 

 27 11 23 00-0002 EA Environmental Enclosure, NEMA 4x SS, 6' Free Standing ............................................................................................ 28,019.38 853.95 
. 

 27 11 23 00-0003 EA DVR Enclosure ................................................................................................................................................................ 1,949.60 213.47 
. 

 27 11 23 00-0004 EA Wall Mount Type 4X Enclosure 24.00x30.00x8.00 Stainless Steel Type 316 .................................................................. 7,252.45 426.94 
. 

 27 11 23 00-0005 EA Panel, NEMA 12/27.00x21.00 ............................................................................................................................................. 513.50 106.73 
. 

 27 11 23 00-0006 EA Panel, NEMA 12/8.75x6.88 ................................................................................................................................................. 135.96 106.73 
. 

 27 11 23 00-0007 EA Clamp Assembly, Fast Opening, Stainless Steel Type 304 ................................................................................................ 182.73 106.73 
. 

 27 11 23 00-0008 EA Wall-Mount Type 4x Enclosure 24.00x30.00x8.00 Stainless Steel Type 316 .................................................................. 6,505.30 106.73 
. 

 27 11 23 00-0009 EA 12" x 5'-11" Tubular Runway ............................................................................................................................................... 112.86 26.01 
. 

 27 11 23 00-0010 EA 12" x 9'-11" Tubular Runway ............................................................................................................................................... 194.49 43.35 
. 

 27 11 23 00-0011 EA Shelf Bracket Support For Tubular Runway .......................................................................................................................... 35.69 8.13 
. 

 27 11 23 00-0012 EA Straight Clamp Hardware For Tubular Runway .................................................................................................................... 14.86 5.42 
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. 
 27 11 23 00-0013 EA Corner Clamp Hardware For Tubular Runway...................................................................................................................... 15.85 5.42 

. 
 27 11 23 00-0014 EA 90 Degree Edge Clamp Hardware For Tubular Runway ...................................................................................................... 36.95 9.75 

. 
 27 11 23 00-0015 EA Wall Angle Assembly Hardware For 12" Wide Tubular Runway ........................................................................................... 79.62 16.26 

. 
 27 11 23 00-0016 EA J-Bolt Hardware For Tubular Runway ..................................................................................................................................... 7.07 2.39 

. 
 27 11 23 00-0017 EA T Bracket Hardware For Tubular Runway............................................................................................................................. 40.35 13.54 

. 
 27 11 23 00-0018 EA 110 Jumper Trough (Commscope 107831133) .................................................................................................................... 32.28 5.42 

. 
 27 11 23 00-0019 LF Velcro CMP............................................................................................................................................................................. 2.64 1.08 

XXXXXXX 
. 
 27 13  Communications Backbone Cabling (27 10) 
. 
. 
 27 13 13  Communications Copper Backbone Cabling (27 13) 
. 
. 
 27 13 13 13  Communications Copper Cable Splicing and Terminations (27 13 13) 
. 
. 
 27 13 13 13-0001  Building Entrance Terminals (27 13 13 13) 
. 
. 

 27 13 13 13-0002 EA 25 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 1,653.72 237.61 
. 

 27 13 13 13-0003 EA 50 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 2,274.26 396.01 
. 

 27 13 13 13-0004 EA 100 Pair Gas Protective Unit Assembly Complete With Gas Protector ............................................................................ 3,287.01 634.13 

XXXXXXX 
. 
 27 13 13 13-0005  Modular Plugs For Copper Communications Cable (27 13 13 13) 
. 
. 

 27 13 13 13-0006 EA Modular Plug For Non-Shielded Copper Communications Cable ......................................................................................... 25.86  
Note: Up to 8-position/8-contact non-shielded modular plug for solid or stranded wire. Includes termination. 

    For >5 To 10, Deduct  -3.24 
    For >10, Deduct  -6.49 

. 
 27 13 13 13-0007 EA Modular Plug For Shielded Copper Communications Cable ................................................................................................. 29.46  

Note: Up to 8-position/8-contact shielded modular plug for solid or stranded wire. Includes termination. 
    For >5 To 10, Deduct  -3.65 
    For >10, Deduct  -7.30 

XXXXXXX 
. 
 27 13 13 13-0008  Testing And Certification Of Copper Communications Cable (27 13 13 13) 

Note: Use for existing systems. 
. 
. 

 27 13 13 13-0009 EA Test 1-Pair Of A Copper Communications Cable For Continuity ............................................................................................ 5.42  
    For >25-Pair, Deduct  -2.16 

. 
 27 13 13 13-0010 EA Certify 1-Pair Of A Copper Communications Cable ................................................................................................................ 8.13  

    For >25-Pair, Deduct  -3.24 
. 

 27 13 13 13-0011 EA Certify And Document 1-Pair Of A Copper Communications Cable ..................................................................................... 13.00  
    For >25-Pair, Deduct  -5.19 

. 
 27 13 13 13-0012 EA Test 4-Pair Category 5-7 Telecommunications Cable For Continuity ................................................................................... 21.67  

    For >25-Pair, Deduct  -8.65 
. 

 27 13 13 13-0013 EA Certify 4-Pair Category 5-7 Telecommunications Cable ....................................................................................................... 32.51  
    For >25-Pair, Deduct  -12.97 

. 
 27 13 13 13-0014 EA Certify And Document 4-Pair Category 5-7 Telecommunications Cable .............................................................................. 52.02  

    For >25-Pair, Deduct  -20.76 

XXXXXXX 
. 
 27 13 13 13-0015  Communications Termination Blocks (27 13 13 13) 
. 
. 

 27 13 13 13-0016 EA 100-Pair, 110 Block With Legs.............................................................................................................................................. 55.97 13.54 
. 

 27 13 13 13-0017 EA 300-Pair, 110 Block With Legs.............................................................................................................................................. 97.96 13.54 
. 

 27 13 13 13-0018 EA Clear Label Holder For 110 Wiring Block .............................................................................................................................. 11.66 5.42 
. 

 27 13 13 13-0019 EA 4-Pair, 110C Connecting Block ............................................................................................................................................... 6.69 2.71 
. 

 27 13 13 13-0020 EA 5-Pair, 110C Connecting Block ............................................................................................................................................... 6.84 2.71 
. 

 27 13 13 13-0021 EA 100-Pair, 110 Jack Panel System ....................................................................................................................................... 321.83 16.26 
Note: Includes twelve 8-pin modular jacks and mounting legs. 

. 
 27 13 13 13-0022 EA 300-Pair, 110 Jack Panel System ....................................................................................................................................... 609.47 16.26 

Note: Includes twelve 8-pin modular jacks and mounting legs. 

XXXXXXX 
. 
 27 13 23  Communications Optical Fiber Backbone Cabling (27 13) 
. 
. 
 27 13 23 13  Communications Optical Fiber Splicing and Terminations (27 13 23) 
. 
. 
 27 13 23 13-0001  Fiber Optic Cable Connectors (27 13 23 13) 
. 
. 

 27 13 23 13-0002 EA ST Connector For Multimode Fiber Optic Cable ................................................................................................................... 31.66  
. 

 27 13 23 13-0003 EA ST Connector For Singlemode Fiber Optic Cable................................................................................................................. 36.63  
. 

 27 13 23 13-0004 EA SC Connector For Multimode Fiber Optic Cable................................................................................................................... 35.34  
. 

 27 13 23 13-0005 EA SC Connector For Singlemode Fiber Optic Cable ................................................................................................................ 41.68  
. 

 27 13 23 13-0006 EA LC Connector For Multimode Fiber Optic Cable ................................................................................................................... 48.40  
. 

 27 13 23 13-0007 EA LC Connector For Singlemode Fiber Optic Cable................................................................................................................. 49.88  
. 

 27 13 23 13-0008 EA MT-RJ Connector For Multimode Fiber Optic Cable ............................................................................................................. 72.77  

XXXXXXX 
. 
 27 13 23 13-0009  Fiber Optic Cable Fan Out Kits (27 13 23 13) 
. 
. 
 27 13 23 13-0010  Buffer Tube Fan Out Kits For Fiber Optic Cable (27 13 23 13-0009) 
. 
. 

 27 13 23 13-0011 EA 6-Fiber, Indoor Buffer Tube Fan Out Kit For Fiber Optic Cable .......................................................................................... 239.71  
. 

 27 13 23 13-0012 EA 12-Fiber, Indoor Buffer Tube Fan Out Kit For Fiber Optic Cable ........................................................................................ 244.09  
. 

 27 13 23 13-0013 EA 6-Fiber, Outdoor Buffer Tube Fan Out Kit For Fiber Optic Cable........................................................................................ 281.13  
. 

 27 13 23 13-0014 EA 12-Fiber, Outdoor Buffer Tube Fan Out Kit For Fiber Optic Cable...................................................................................... 308.90  

XXXXXXX 



27
 27 Communications 

27 10 Structured Cabling 
27 13 Communications Backbone Cabling 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 27 - 12  Monterey County Roads and Bridges 

. 
 27 13 23 13-0015  Spider Fan Out Kits For Fiber Optic Cable (27 13 23 13-0009) 

Note: For tight buffered or loose tube non-armored cables.  Includes aramid yarn strength member, outer 
protective PVDF jacket and one meter fan out lengths. 

. 

. 
 27 13 23 13-0016 EA 6-Fiber, Spider Fan Out Kit For Fiber Optic Cable .............................................................................................................. 293.73  

. 
 27 13 23 13-0017 EA 12-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 323.16  

. 
 27 13 23 13-0018 EA 18-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 470.01  

. 
 27 13 23 13-0019 EA 24-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 607.81  

XXXXXXX 
. 
 27 13 23 13-0020  Fiber Optic Cable Splice Closures (27 13 23 13) 

Note: Includes mounting hardware. Excludes splicing and splice trays. 
. 
. 

 27 13 23 13-0021 EA Up To 144-Fiber Capacity, Pedestal Fiber Optic Cable Splice Closure .............................................................................. 900.55 108.38 
. 

 27 13 23 13-0022 EA Up To 144-Fiber Capacity, Underground Fiber Optic Cable Splice Closure .................................................................... 1,117.29 216.75 
. 

 27 13 23 13-0023 EA Up To 144-Fiber Capacity, Aerial Fiber Optic Cable Splice Closure ................................................................................ 1,117.29 216.75 
. 

 27 13 23 13-0024 EA Up To 288-Fiber Capacity, Pedestal Fiber Optic Cable Splice Closure ........................................................................... 1,519.27 108.38 
. 

 27 13 23 13-0025 EA Up To 288-Fiber Capacity, Underground Fiber Optic Cable Splice Closure .................................................................... 1,736.01 216.75 
. 

 27 13 23 13-0026 EA Up To 288-Fiber Capacity, Aerial Fiber Optic Cable Splice Closure ................................................................................ 1,736.01 216.75 
. 

 27 13 23 13-0027 EA Splice Tray For Fiber Optic Cable Splice Closure ................................................................................................................. 61.57 13.54 
Note: Up to 12-fiber, mechanical or fusion splice tray. Excludes splice. 

XXXXXXX 
. 
 27 13 23 13-0028  Fiber Optic Cable Splicing (27 13 23 13) 
. 
. 

 27 13 23 13-0029 EA Single Strand, Fusion Splice Of Fiber Optic Cable ............................................................................................................... 32.51  
. 

 27 13 23 13-0030 EA 12-Strand Ribbon, Fusion Splice Of Fiber Optic Cable ....................................................................................................... 108.38  

XXXXXXX 
. 
 27 13 23 13-0031  Fiber Optic Cable Testing (27 13 23 13) 

Note: Price based on testing one wavelength. 
. 
. 
 27 13 23 13-0032  Fiber Optic Cable Testing Using An OTDR (27 13 23 13-0031) 

Note: Testing using an optical time domain reflectometer. 
. 
. 

 27 13 23 13-0033 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional OTDR Test ......................................................................... 21.67  
    For >12 To 48 Strands, Deduct  -1.63 
    For >48 Strands, Deduct  -2.17 

. 
 27 13 23 13-0034 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional OTDR Test ........................................................................... 32.51  

    For >12 To 48 Strands, Deduct  -2.44 
    For >48 Strands, Deduct  -3.25 

. 
 27 13 23 13-0035 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional OTDR Test With Documentation ........................................ 54.18  

    For >12 To 48 Strands, Deduct  -4.06 
    For >48 Strands, Deduct  -5.42 

. 
 27 13 23 13-0036 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional OTDR Test With Documentation .......................................... 81.28  

    For >12 To 48 Strands, Deduct  -6.10 
    For >48 Strands, Deduct  -8.13 

XXXXXXX 
. 
 27 13 23 13-0037  Fiber Optic Cable Testing Using A Power Meter (27 13 23 13-0031) 
. 
. 

 27 13 23 13-0038 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional Power Meter Test ............................................................... 21.67  
    For >12 To 48 Strands, Deduct  -1.63 
    For >48 Strands, Deduct  -2.17 

. 
 27 13 23 13-0039 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional Power Meter Test ................................................................. 32.51  

    For >12 To 48 Strands, Deduct  -2.44 
    For >48 Strands, Deduct  -3.25 

XXXXXXX 
. 
 27 13 23 13-0040  Fiber Optic Cable Light Source/Continuity Testing (27 13 23 13-0031) 
. 
. 

 27 13 23 13-0041 EA Test 1-Strand Of Fiber Optic Cable Using A Light Source/Continuity Test ........................................................................... 21.67  
    For >12 To 48 Strands, Deduct  -1.63 
    For >48 Strands, Deduct  -2.17 

XXXXXXX 
. 
 27 13 23 13-0042  Other Fiber Optic Cable Equipment (27 13 23 13) 
. 
. 

 27 13 23 13-0043 EA 8 Port Ethernet Switch ........................................................................................................................................................ 934.48 213.22 
. 

 27 13 23 13-0044 EA 18 dBi Gain, 5.25-5.85 GHZ Band, 18 Degree Beamwidth .............................................................................................. 1,325.92 213.22 
Note: Patch antenna with 1 meter 3' SMA-N cable 

. 
 27 13 23 13-0045 EA Outdoor Multi Band 5.3 Or 5.8 GHz Wireless Ethernet Bridge....................................................................................... 33,128.84 213.22 

Note: 8 Volt DC input 
. 

 27 13 23 13-0046 EA UPS, 500 VA 300 Watt UPS For CCTV, Edco PA400-120U .............................................................................................. 327.47 26.70 
. 

 27 13 23 13-0047 EA Hardened Ethernet Switch ............................................................................................................................................... 3,484.15 106.73 
. 

 27 13 23 13-0048 EA 1,440 Watt, 120 Volt AC Solar Power Station ................................................................................................................ 90,250.35 2,561.64 
. 

 27 13 23 13-0049 EA 2,880 Watt, 120 Volt AC Solar Power Station .............................................................................................................. 112,057.33 3,415.52 
. 

 27 13 23 13-0050 EA Fiber Break Out Box For 24 Fiber .................................................................................................................................... 1,442.05 213.47 
. 

 27 13 23 13-0051 EA Fiber Optic MM Data (PTZ or SYNC) 1300 Video 850, 1 Fiber, RM ................................................................................ 1,675.23 106.73 
. 

 27 13 23 13-0052 EA Fiber Optic MM Data (PTZ or SYNC) 850 Video 850, 2 Fibers ........................................................................................ 1,401.14 106.73 
. 

 27 13 23 13-0053 EA Fiber Optic 19" Rack, 115 Volt AC Input .......................................................................................................................... 1,781.96 160.11 
. 

 27 13 23 13-0054 EA Commercial Gigabit Media Converter, Ethernet RJ45 to Fiber Optic. Shelf, Wall or Chassis Mount, 100 Volt AC - 
260 Volt AC, Power Module Included. Gigabit Ports: 1 x 1000TX And 1 x 1000LX SM 20KM, (Etherwan Systems) ..... 1,375.66  

. 
 27 13 23 13-0055 EA Media Converter Chassis (Etherwan Systems), 16 Slots for any Standard Size Media Converter, 19" Rack Mount 

Redundant Power Supplies, Power Option 100 Volt AC - 260 Volt AC. ......................................................................... 1,375.66  

XXXXXXX 
. 
 27 13 23 13-0056  Other Fiber Optic Cable Splicing (27 13 23 13) 
. 
. 

 27 13 23 13-0057 EA Fiber Optic Finger Splice ...................................................................................................................................................... 37.05 20.37 
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. 
 27 13 23 13-0058 EA Fiber Optic Splice Box - Manholes ................................................................................................................................... 5,616.71  

XXXXXXX 
. 
 27 15  Communications Horizontal Cabling (27 10) 
. 
. 
 27 15 13  Communications Copper Horizontal Cabling (27 15) 

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 13 00-0001  Solid Conductor Low Voltage Cable (27 15 13) 
. 
. 
 27 15 13 00-0002  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0001) 
. 
. 
 27 15 13 00-0003  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0004 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,118.22 980.14 

    For #10 AWG, Add  486.63 
    For Work In Restricted Working Space, Add  490.12 

. 
 27 15 13 00-0005 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,585.91 1,014.80 
    For #10 AWG, Add  633.41 
    For Work In Restricted Working Space, Add  507.55 

. 
 27 15 13 00-0006 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,995.87 1,050.44 
    For #10 AWG, Add  761.11 
    For Work In Restricted Working Space, Add  525.07 

. 
 27 15 13 00-0007 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,429.98 1,086.08 
    For #10 AWG, Add  896.51 
    For Work In Restricted Working Space, Add  543.20 

. 
 27 15 13 00-0008 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,903.66 1,159.34 
    For #10 AWG, Add  1,036.94 
    For Work In Restricted Working Space, Add  579.85 

. 
 27 15 13 00-0009 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,335.82 1,231.62 
    For #10 AWG, Add  1,163.90 
    For Work In Restricted Working Space, Add  615.97 

. 
 27 15 13 00-0010 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,700.17 1,378.14 
    For #10 AWG, Add  1,252.51 
    For Work In Restricted Working Space, Add  688.94 

. 
 27 15 13 00-0011 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,232.24 1,816.74 
    For #10 AWG, Add  1,663.09 
    For Work In Restricted Working Space, Add  908.20 

. 
 27 15 13 00-0012 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 9,277.94 2,683.03 
    For #10 AWG, Add  2,480.55 
    For Work In Restricted Working Space, Add  1,341.17 

XXXXXXX 
. 
 27 15 13 00-0013  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0014 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,891.57 857.39 

    For Work In Restricted Working Space, Add  428.59 
. 

 27 15 13 00-0015 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,334.38 888.07 

    For Work In Restricted Working Space, Add  444.04 
. 

 27 15 13 00-0016 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,721.77 918.77 

    For Work In Restricted Working Space, Add  459.48 
. 

 27 15 13 00-0017 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,131.27 950.45 

    For Work In Restricted Working Space, Add  475.22 
. 

 27 15 13 00-0018 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,574.08 1,014.80 

    For Work In Restricted Working Space, Add  507.30 
. 

 27 15 13 00-0019 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,976.88 1,078.16 

    For Work In Restricted Working Space, Add  538.79 
. 

 27 15 13 00-0020 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,306.44 1,205.88 

    For Work In Restricted Working Space, Add  602.94 
. 

 27 15 13 00-0021 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,710.56 1,589.03 

    For Work In Restricted Working Space, Add  794.51 
. 

 27 15 13 00-0022 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 8,505.96 2,347.41 

    For Work In Restricted Working Space, Add  1,173.80 

XXXXXXX 
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. 
 27 15 13 00-0023  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0024 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,683.82 765.30 

    For Work In Restricted Working Space, Add  382.85 
. 

 27 15 13 00-0025 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,975.85 793.03 

    For Work In Restricted Working Space, Add  396.51 
. 

 27 15 13 00-0026 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,415.30 820.75 

    For Work In Restricted Working Space, Add  410.18 
. 

 27 15 13 00-0027 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,777.24 848.47 

    For Work In Restricted Working Space, Add  424.43 
. 

 27 15 13 00-0028 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,168.07 905.89 

    For Work In Restricted Working Space, Add  452.95 
. 

 27 15 13 00-0029 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,524.42 962.32 

    For Work In Restricted Working Space, Add  481.17 
. 

 27 15 13 00-0030 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,670.41 1,019.75 

    For Work In Restricted Working Space, Add  509.68 
. 

 27 15 13 00-0031 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,817.38 1,077.17 

    For Work In Restricted Working Space, Add  538.49 
. 

 27 15 13 00-0032 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,268.32 1,145.48 

    For Work In Restricted Working Space, Add  572.65 
. 

 27 15 13 00-0033 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,061.30 1,418.74 

    For Work In Restricted Working Space, Add  709.42 
. 

 27 15 13 00-0034 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 7,538.24 2,095.93 

    For Work In Restricted Working Space, Add  1,048.02 

XXXXXXX 
. 
 27 15 13 00-0035  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0036 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,410.56 674.23 

    For Work In Restricted Working Space, Add  336.82 
. 

 27 15 13 00-0037 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,694.46 697.98 

    For Work In Restricted Working Space, Add  348.99 
. 

 27 15 13 00-0038 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,943.92 721.75 

    For Work In Restricted Working Space, Add  361.17 
. 

 27 15 13 00-0039 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,206.52 746.50 

    For Work In Restricted Working Space, Add  373.35 
. 

 27 15 13 00-0040 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,499.51 796.99 

    For Work In Restricted Working Space, Add  398.59 
. 

 27 15 13 00-0041 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,767.88 846.49 

    For Work In Restricted Working Space, Add  423.54 
. 

 27 15 13 00-0042 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,007.15 947.48 

    For Work In Restricted Working Space, Add  473.74 
. 

 27 15 13 00-0043 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,985.10 1,248.46 

    For Work In Restricted Working Space, Add  624.32 
. 

 27 15 13 00-0044 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,930.13 1,844.46 

    For Work In Restricted Working Space, Add  922.23 

XXXXXXX 
. 
 27 15 13 00-0045  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0046 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,241.94 612.84 

    For Work In Restricted Working Space, Add  306.22 
. 

 27 15 13 00-0047 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,466.77 634.62 

    For Work In Restricted Working Space, Add  317.21 
. 

 27 15 13 00-0048 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,662.70 656.90 

    For Work In Restricted Working Space, Add  328.20 
. 

 27 15 13 00-0049 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,868.88 679.17 

    For Work In Restricted Working Space, Add  339.49 
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. 
 27 15 13 00-0050 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,107.16 724.72 
    For Work In Restricted Working Space, Add  362.21 

. 
 27 15 13 00-0051 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,325.21 770.26 
    For Work In Restricted Working Space, Add  384.93 

. 
 27 15 13 00-0052 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,548.95 861.35 
    For Work In Restricted Working Space, Add  430.67 

. 
 27 15 13 00-0053 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,355.19 1,135.59 
    For Work In Restricted Working Space, Add  567.59 

. 
 27 15 13 00-0054 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,989.71 1,677.14 
    For Work In Restricted Working Space, Add  838.47 

. 
 27 15 13 00-0055 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,303.74 1,716.75 
    For Work In Restricted Working Space, Add  858.37 

. 
 27 15 13 00-0056 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,324.44 1,998.91 
    For Work In Restricted Working Space, Add  999.46 

. 
 27 15 13 00-0057 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,786.12 2,139.50 
    For Work In Restricted Working Space, Add  1,069.85 

. 
 27 15 13 00-0058 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 8,102.74 2,674.13 
    For Work In Restricted Working Space, Add  1,336.86 

. 
 27 15 13 00-0059 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 11,027.21 3,520.62 
    For Work In Restricted Working Space, Add  1,760.10 

XXXXXXX 
. 
 27 15 13 00-0060  #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0061 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,034.49 551.46 

    For Work In Restricted Working Space, Add  275.63 
. 

 27 15 13 00-0062 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,109.78 571.26 

    For Work In Restricted Working Space, Add  285.43 
. 

 27 15 13 00-0063 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,202.33 591.06 

    For Work In Restricted Working Space, Add  295.53 
. 

 27 15 13 00-0064 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,302.97 610.87 

    For Work In Restricted Working Space, Add  305.63 
. 

 27 15 13 00-0065 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,451.68 652.44 

    For Work In Restricted Working Space, Add  326.12 
. 

 27 15 13 00-0066 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,602.18 691.05 

    For Work In Restricted Working Space, Add  345.72 

XXXXXXX 
. 
 27 15 13 00-0067  Triad (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0068 MLF 1 Triad #16 AWG, Stranded, Low Voltage, Installed In Conduit ...................................................................................... 2,389.90 820.75 
. 

 27 15 13 00-0069 MLF 4 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ...................................................................................... 3,121.75 1,135.59 
. 

 27 15 13 00-0070 MLF 8 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ...................................................................................... 4,866.08 1,677.14 
. 

 27 15 13 00-0071 MLF 12 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit .................................................................................... 6,049.95 1,998.91 
. 

 27 15 13 00-0072 MLF 24 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit .................................................................................... 9,886.01 3,096.88 
. 

 27 15 13 00-0073 MLF 36 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit .................................................................................. 11,368.58 3,520.62 

XXXXXXX 
. 
 27 15 13 00-0074  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0001) 
. 
. 
 27 15 13 00-0075  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0076 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,751.94 1,960.30 

    For #10 AWG, Add  813.37 
    For Work In Restricted Working Space, Add  980.23 

. 
 27 15 13 00-0077 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 4,277.74 2,029.61 
    For #10 AWG, Add  971.78 
    For Work In Restricted Working Space, Add  1,015.10 

. 
 27 15 13 00-0078 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 4,746.10 2,100.89 
    For #10 AWG, Add  1,111.15 
    For Work In Restricted Working Space, Add  1,050.14 

. 
 27 15 13 00-0079 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 5,240.69 2,172.17 
    For #10 AWG, Add  1,258.65 
    For Work In Restricted Working Space, Add  1,086.42 
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. 
 27 15 13 00-0080 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,836.47 2,318.70 
    For #10 AWG, Add  1,423.50 
    For Work In Restricted Working Space, Add  1,159.69 

. 
 27 15 13 00-0081 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,389.06 2,463.25 
    For #10 AWG, Add  1,574.55 
    For Work In Restricted Working Space, Add  1,231.94 

. 
 27 15 13 00-0082 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,996.65 2,756.30 
    For #10 AWG, Add  1,711.81 
    For Work In Restricted Working Space, Add  1,377.89 

. 
 27 15 13 00-0083 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 9,259.55 3,633.48 
    For #10 AWG, Add  2,268.55 
    For Work In Restricted Working Space, Add  1,816.39 

. 
 27 15 13 00-0084 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 13,748.51 5,366.07 
    For #10 AWG, Add  3,374.66 
    For Work In Restricted Working Space, Add  2,682.34 

XXXXXXX 
. 
 27 15 13 00-0085  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0086 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,320.22 1,714.76 

    For Work In Restricted Working Space, Add  857.19 
. 

 27 15 13 00-0087 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,814.51 1,776.15 

    For Work In Restricted Working Space, Add  888.08 
. 

 27 15 13 00-0088 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,253.37 1,837.53 

    For Work In Restricted Working Space, Add  918.96 
. 

 27 15 13 00-0089 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,715.35 1,900.90 

    For Work In Restricted Working Space, Add  950.45 
. 

 27 15 13 00-0090 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,265.09 2,029.61 

    For Work In Restricted Working Space, Add  1,014.60 
. 

 27 15 13 00-0091 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,772.83 2,156.32 

    For Work In Restricted Working Space, Add  1,077.57 
. 

 27 15 13 00-0092 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,316.24 2,411.76 

    For Work In Restricted Working Space, Add  1,205.88 
. 

 27 15 13 00-0093 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 8,358.94 3,178.06 

    For Work In Restricted Working Space, Add  1,589.03 
. 

 27 15 13 00-0094 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 12,418.64 4,694.82 

    For Work In Restricted Working Space, Add  2,347.61 

XXXXXXX 
. 
 27 15 13 00-0095  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0096 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,960.00 1,530.62 

    For Work In Restricted Working Space, Add  765.71 
. 

 27 15 13 00-0097 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,297.57 1,586.06 

    For Work In Restricted Working Space, Add  793.03 
. 

 27 15 13 00-0098 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,782.57 1,641.50 

    For Work In Restricted Working Space, Add  820.36 
. 

 27 15 13 00-0099 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,192.02 1,696.94 

    For Work In Restricted Working Space, Add  848.87 
. 

 27 15 13 00-0100 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,677.89 1,811.79 

    For Work In Restricted Working Space, Add  905.90 
. 

 27 15 13 00-0101 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,128.29 1,924.66 

    For Work In Restricted Working Space, Add  962.33 
. 

 27 15 13 00-0102 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,369.33 2,039.50 

    For Work In Restricted Working Space, Add  1,019.36 
. 

 27 15 13 00-0103 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,612.34 2,154.35 

    For Work In Restricted Working Space, Add  1,076.98 
. 

 27 15 13 00-0104 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,177.13 2,290.98 

    For Work In Restricted Working Space, Add  1,145.29 
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. 
 27 15 13 00-0105 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 7,426.03 2,837.48 
    For Work In Restricted Working Space, Add  1,418.84 

. 
 27 15 13 00-0106 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ....................................................................................................................................................................... 11,031.63 4,191.87 
    For Work In Restricted Working Space, Add  2,096.03 

XXXXXXX 
. 
 27 15 13 00-0107  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0108 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,533.27 1,348.45 

    For Work In Restricted Working Space, Add  673.63 
. 

 27 15 13 00-0109 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,857.78 1,395.97 

    For Work In Restricted Working Space, Add  697.99 
. 

 27 15 13 00-0110 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,147.82 1,443.49 

    For Work In Restricted Working Space, Add  722.34 
. 

 27 15 13 00-0111 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,451.00 1,492.99 

    For Work In Restricted Working Space, Add  746.69 
. 

 27 15 13 00-0112 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,828.16 1,593.98 

    For Work In Restricted Working Space, Add  797.19 
. 

 27 15 13 00-0113 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 4,179.69 1,692.99 

    For Work In Restricted Working Space, Add  847.09 
. 

 27 15 13 00-0114 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 4,586.28 1,894.95 

    For Work In Restricted Working Space, Add  947.48 
. 

 27 15 13 00-0115 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 6,066.18 2,496.90 

    For Work In Restricted Working Space, Add  1,248.65 
. 

 27 15 13 00-0116 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 9,004.22 3,688.93 

    For Work In Restricted Working Space, Add  1,844.45 

XXXXXXX 
. 
 27 15 13 00-0117  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0118 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,262.68 1,225.68 

    For Work In Restricted Working Space, Add  612.44 
. 

 27 15 13 00-0119 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,524.15 1,269.25 

    For Work In Restricted Working Space, Add  634.43 
. 

 27 15 13 00-0120 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,756.70 1,313.79 

    For Work In Restricted Working Space, Add  656.40 
. 

 27 15 13 00-0121 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,000.51 1,358.35 

    For Work In Restricted Working Space, Add  678.98 
. 

 27 15 13 00-0122 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,314.52 1,449.44 

    For Work In Restricted Working Space, Add  724.42 
. 

 27 15 13 00-0123 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,608.32 1,540.52 

    For Work In Restricted Working Space, Add  769.86 
. 

 27 15 13 00-0124 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,984.52 1,722.68 

    For Work In Restricted Working Space, Add  861.35 
. 

 27 15 13 00-0125 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 5,247.18 2,271.17 

    For Work In Restricted Working Space, Add  1,135.19 
. 

 27 15 13 00-0126 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 7,784.61 3,354.29 

    For Work In Restricted Working Space, Add  1,676.94 
. 

 27 15 13 00-0127 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 8,164.96 3,433.49 

    For Work In Restricted Working Space, Add  1,716.74 
. 

 27 15 13 00-0128 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 9,655.98 3,997.82 

    For Work In Restricted Working Space, Add  1,998.92 
. 

 27 15 13 00-0129 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ....................................................................................................................................................................... 10,352.27 4,278.99 

    For Work In Restricted Working Space, Add  2,139.69 
. 

 27 15 13 00-0130 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ....................................................................................................................................................................... 12,558.94 5,348.24 

    For Work In Restricted Working Space, Add  2,673.72 
. 

 27 15 13 00-0131 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 16,894.20 7,041.23 

    For Work In Restricted Working Space, Add  3,520.20 

XXXXXXX 
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. 
 27 15 13 00-0132  #22 AWG, Shielded, Low Voltage Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0133 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 1,953.25 1,102.91 

    For Work In Restricted Working Space, Add  551.26 
. 

 27 15 13 00-0134 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,061.23 1,142.52 

    For Work In Restricted Working Space, Add  570.86 
. 

 27 15 13 00-0135 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,187.43 1,182.12 

    For Work In Restricted Working Space, Add  591.06 
. 

 27 15 13 00-0136 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,321.73 1,221.72 

    For Work In Restricted Working Space, Add  611.26 
. 

 27 15 13 00-0137 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,538.75 1,304.89 

    For Work In Restricted Working Space, Add  652.25 
. 

 27 15 13 00-0138 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,754.61 1,382.11 

    For Work In Restricted Working Space, Add  691.45 

XXXXXXX 
. 
 27 15 13 00-0139  Triad, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0140 MLF 1 Triad, #16 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 2,389.90 820.75 
. 

 27 15 13 00-0141 MLF 4 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 3,121.75 1,135.59 
. 

 27 15 13 00-0142 MLF 8 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 4,866.08 1,677.14 
. 

 27 15 13 00-0143 MLF 12 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 6,049.95 1,998.91 
. 

 27 15 13 00-0144 MLF 24 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 9,886.01 3,096.88 
. 

 27 15 13 00-0145 MLF 36 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ................................... 11,368.58 3,520.62 

XXXXXXX 
. 
 27 15 13 00-0146  Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0001) 
. 
. 
 27 15 13 00-0147  #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0148 MLF 1 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,663.81 857.39 

    For Work In Restricted Working Space, Add  428.59 
. 

 27 15 13 00-0149 MLF 2 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,914.10 888.07 

    For Work In Restricted Working Space, Add  444.04 
. 

 27 15 13 00-0150 MLF 3 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,136.23 918.77 

    For Work In Restricted Working Space, Add  459.48 
. 

 27 15 13 00-0151 MLF 4 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,370.08 950.45 

    For Work In Restricted Working Space, Add  475.22 
. 

 27 15 13 00-0152 MLF 5 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,645.66 1,013.81 

    For Work In Restricted Working Space, Add  506.71 
. 

 27 15 13 00-0153 MLF 6 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,902.91 1,077.17 

    For Work In Restricted Working Space, Add  538.49 
. 

 27 15 13 00-0154 MLF 8 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,176.52 1,205.88 

    For Work In Restricted Working Space, Add  602.94 
. 

 27 15 13 00-0155 MLF 12 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,204.01 1,589.03 

    For Work In Restricted Working Space, Add  794.51 
. 

 27 15 13 00-0156 MLF 24 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 6,246.13 2,347.41 

    For Work In Restricted Working Space, Add  1,173.80 

XXXXXXX 
. 
 27 15 13 00-0157  #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0158 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,483.26 765.30 

    For Work In Restricted Working Space, Add  382.85 
. 

 27 15 13 00-0159 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,703.87 793.03 

    For Work In Restricted Working Space, Add  396.51 
. 

 27 15 13 00-0160 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,899.67 820.75 

    For Work In Restricted Working Space, Add  410.18 
. 

 27 15 13 00-0161 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,106.93 848.47 

    For Work In Restricted Working Space, Add  424.43 
. 

 27 15 13 00-0162 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,351.25 904.90 

    For Work In Restricted Working Space, Add  452.65 
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. 
 27 15 13 00-0163 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,579.54 962.32 
    For Work In Restricted Working Space, Add  481.17 

. 
 27 15 13 00-0164 MLF 7 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,700.47 1,019.75 
    For Work In Restricted Working Space, Add  509.68 

. 
 27 15 13 00-0165 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,888.79 1,077.17 
    For Work In Restricted Working Space, Add  538.49 

. 
 27 15 13 00-0166 MLF 9 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 3,184.85 1,145.48 
    For Work In Restricted Working Space, Add  572.61 

. 
 27 15 13 00-0167 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 3,734.63 1,418.74 
    For Work In Restricted Working Space, Add  709.42 

. 
 27 15 13 00-0168 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 5,548.71 2,095.93 
    For Work In Restricted Working Space, Add  1,048.16 

XXXXXXX 
. 
 27 15 13 00-0169  #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0170 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,295.56 673.23 

    For Work In Restricted Working Space, Add  336.82 
. 

 27 15 13 00-0171 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,473.22 697.98 

    For Work In Restricted Working Space, Add  348.99 
. 

 27 15 13 00-0172 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,585.34 722.73 

    For Work In Restricted Working Space, Add  361.17 
. 

 27 15 13 00-0173 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,733.22 746.50 

    For Work In Restricted Working Space, Add  373.35 
. 

 27 15 13 00-0174 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,912.72 796.99 

    For Work In Restricted Working Space, Add  398.59 
. 

 27 15 13 00-0175 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,091.25 847.49 

    For Work In Restricted Working Space, Add  423.54 
. 

 27 15 13 00-0176 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,508.89 947.48 

    For Work In Restricted Working Space, Add  473.74 
. 

 27 15 13 00-0177 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,260.46 1,248.46 

    For Work In Restricted Working Space, Add  624.32 
. 

 27 15 13 00-0178 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,362.22 1,844.46 

    For Work In Restricted Working Space, Add  922.23 

XXXXXXX 
. 
 27 15 13 00-0179  #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0180 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,142.74 612.84 

    For Work In Restricted Working Space, Add  306.22 
. 

 27 15 13 00-0181 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,265.35 634.62 

    For Work In Restricted Working Space, Add  317.21 
. 

 27 15 13 00-0182 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,492.80 722.73 

    For Work In Restricted Working Space, Add  361.17 
. 

 27 15 13 00-0183 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,640.81 759.77 

    For Work In Restricted Working Space, Add  379.88 
. 

 27 15 13 00-0184 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,785.75 796.99 

    For Work In Restricted Working Space, Add  398.59 
. 

 27 15 13 00-0185 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,941.22 847.49 

    For Work In Restricted Working Space, Add  423.54 
. 

 27 15 13 00-0186 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,137.81 943.12 

    For Work In Restricted Working Space, Add  471.66 
. 

 27 15 13 00-0187 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,635.31 1,135.59 

    For Work In Restricted Working Space, Add  567.59 
. 

 27 15 13 00-0188 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,909.89 1,677.14 

    For Work In Restricted Working Space, Add  838.47 
. 

 27 15 13 00-0189 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,102.06 1,716.75 

    For Work In Restricted Working Space, Add  858.37 
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. 
 27 15 13 00-0190 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 4,851.97 1,998.91 
    For Work In Restricted Working Space, Add  999.46 

. 
 27 15 13 00-0191 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 5,201.94 2,139.50 
    For Work In Restricted Working Space, Add  1,069.85 

. 
 27 15 13 00-0192 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 6,308.69 2,674.13 
    For Work In Restricted Working Space, Add  1,336.86 

. 
 27 15 13 00-0193 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 8,488.46 3,520.62 
    For Work In Restricted Working Space, Add  1,760.10 

XXXXXXX 
. 
 27 15 13 00-0194  #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0195 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ............................................................................................................................................................ 999.66 551.46 

    For Work In Restricted Working Space, Add  275.63 
. 

 27 15 13 00-0196 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,062.12 571.26 

    For Work In Restricted Working Space, Add  285.43 
. 

 27 15 13 00-0197 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,142.48 591.06 

    For Work In Restricted Working Space, Add  295.53 
. 

 27 15 13 00-0198 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,229.75 610.87 

    For Work In Restricted Working Space, Add  305.63 
. 

 27 15 13 00-0199 MLF 5 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,348.22 652.44 

    For Work In Restricted Working Space, Add  326.12 
. 

 27 15 13 00-0200 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,474.55 691.05 

    For Work In Restricted Working Space, Add  345.72 

XXXXXXX 
. 
 27 15 13 00-0201  Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0001) 
. 
. 
 27 15 13 00-0202  #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0203 MLF 1 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,092.46 1,714.76 

    For Work In Restricted Working Space, Add  857.19 
. 

 27 15 13 00-0204 MLF 2 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,394.23 1,776.15 

    For Work In Restricted Working Space, Add  888.08 
. 

 27 15 13 00-0205 MLF 3 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,667.83 1,837.53 

    For Work In Restricted Working Space, Add  918.96 
. 

 27 15 13 00-0206 MLF 4 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,954.16 1,900.90 

    For Work In Restricted Working Space, Add  950.45 
. 

 27 15 13 00-0207 MLF 5 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,334.68 2,027.62 

    For Work In Restricted Working Space, Add  1,013.42 
. 

 27 15 13 00-0208 MLF 6 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,697.87 2,154.35 

    For Work In Restricted Working Space, Add  1,076.98 
. 

 27 15 13 00-0209 MLF 8 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,186.32 2,411.76 

    For Work In Restricted Working Space, Add  1,205.88 
. 

 27 15 13 00-0210 MLF 12 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 6,852.39 3,178.06 

    For Work In Restricted Working Space, Add  1,589.03 
. 

 27 15 13 00-0211 MLF 24 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 10,158.81 4,694.82 

    For Work In Restricted Working Space, Add  2,347.61 

XXXXXXX 
. 
 27 15 13 00-0212  #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0213 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,759.44 1,530.62 

    For Work In Restricted Working Space, Add  765.71 
. 

 27 15 13 00-0214 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,025.59 1,586.06 

    For Work In Restricted Working Space, Add  793.03 
. 

 27 15 13 00-0215 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,266.94 1,641.50 

    For Work In Restricted Working Space, Add  820.36 
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. 
 27 15 13 00-0216 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,521.71 1,696.94 
    For Work In Restricted Working Space, Add  848.87 

. 
 27 15 13 00-0217 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,860.08 1,809.81 
    For Work In Restricted Working Space, Add  905.30 

. 
 27 15 13 00-0218 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 4,183.41 1,924.66 
    For Work In Restricted Working Space, Add  962.33 

. 
 27 15 13 00-0219 MLF 7 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 4,399.39 2,039.50 
    For Work In Restricted Working Space, Add  1,019.36 

. 
 27 15 13 00-0220 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 4,683.75 2,154.35 
    For Work In Restricted Working Space, Add  1,076.98 

. 
 27 15 13 00-0221 MLF 9 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 5,093.57 2,290.98 
    For Work In Restricted Working Space, Add  1,145.23 

. 
 27 15 13 00-0222 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 6,099.35 2,837.48 
    For Work In Restricted Working Space, Add  1,418.84 

. 
 27 15 13 00-0223 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 9,042.59 4,191.87 
    For Work In Restricted Working Space, Add  2,096.33 

XXXXXXX 
. 
 27 15 13 00-0224  #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0225 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,418.27 1,346.46 

    For Work In Restricted Working Space, Add  673.63 
. 

 27 15 13 00-0226 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,636.54 1,395.97 

    For Work In Restricted Working Space, Add  697.99 
. 

 27 15 13 00-0227 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,789.24 1,445.48 

    For Work In Restricted Working Space, Add  722.34 
. 

 27 15 13 00-0228 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,977.70 1,492.99 

    For Work In Restricted Working Space, Add  746.69 
. 

 27 15 13 00-0229 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,241.37 1,593.98 

    For Work In Restricted Working Space, Add  797.19 
. 

 27 15 13 00-0230 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,503.06 1,694.96 

    For Work In Restricted Working Space, Add  847.09 
. 

 27 15 13 00-0231 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,088.02 1,894.95 

    For Work In Restricted Working Space, Add  947.48 
. 

 27 15 13 00-0232 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,341.54 2,496.90 

    For Work In Restricted Working Space, Add  1,248.65 
. 

 27 15 13 00-0233 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 7,436.31 3,688.93 

    For Work In Restricted Working Space, Add  1,844.45 

XXXXXXX 
. 
 27 15 13 00-0234  #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0235 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,163.48 1,225.68 

    For Work In Restricted Working Space, Add  612.44 
. 

 27 15 13 00-0236 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,322.73 1,269.25 

    For Work In Restricted Working Space, Add  634.43 
. 

 27 15 13 00-0237 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,696.70 1,445.48 

    For Work In Restricted Working Space, Add  722.34 
. 

 27 15 13 00-0238 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,907.07 1,519.53 

    For Work In Restricted Working Space, Add  759.76 
. 

 27 15 13 00-0239 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,114.40 1,593.98 

    For Work In Restricted Working Space, Add  797.19 
. 

 27 15 13 00-0240 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,353.03 1,694.96 

    For Work In Restricted Working Space, Add  847.09 
. 

 27 15 13 00-0241 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,710.01 1,886.24 

    For Work In Restricted Working Space, Add  943.32 
. 

 27 15 13 00-0242 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,527.30 2,271.17 

    For Work In Restricted Working Space, Add  1,135.19 
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. 
 27 15 13 00-0243 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 6,704.79 3,354.29 
    For Work In Restricted Working Space, Add  1,676.94 

. 
 27 15 13 00-0244 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 6,963.28 3,433.49 
    For Work In Restricted Working Space, Add  1,716.74 

. 
 27 15 13 00-0245 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 8,183.51 3,997.82 
    For Work In Restricted Working Space, Add  1,998.92 

. 
 27 15 13 00-0246 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 8,768.09 4,278.99 
    For Work In Restricted Working Space, Add  2,139.69 

. 
 27 15 13 00-0247 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ......................................................................................................................................................... 10,764.89 5,348.24 
    For Work In Restricted Working Space, Add  2,673.72 

. 
 27 15 13 00-0248 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ......................................................................................................................................................... 14,355.45 7,041.23 
    For Work In Restricted Working Space, Add  3,520.20 

XXXXXXX 
. 
 27 15 13 00-0249  #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0250 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 1,918.42 1,102.91 

    For Work In Restricted Working Space, Add  551.26 
. 

 27 15 13 00-0251 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,013.57 1,142.52 

    For Work In Restricted Working Space, Add  570.86 
. 

 27 15 13 00-0252 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,127.58 1,182.12 

    For Work In Restricted Working Space, Add  591.06 
. 

 27 15 13 00-0253 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,248.51 1,221.72 

    For Work In Restricted Working Space, Add  611.26 
. 

 27 15 13 00-0254 MLF 5 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,435.29 1,304.89 

    For Work In Restricted Working Space, Add  652.25 
. 

 27 15 13 00-0255 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,626.98 1,382.11 

    For Work In Restricted Working Space, Add  691.45 

XXXXXXX 
. 
 27 15 13 00-0256  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In 

Trench (27 15 13 00-0001) 
Note: Excludes excavation. 

. 

. 
 27 15 13 00-0257 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 1,830.54  

. 
 27 15 13 00-0258 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 2,269.86  

. 
 27 15 13 00-0259 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 2,655.01  

. 
 27 15 13 00-0260 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 3,062.96  

. 
 27 15 13 00-0261 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 3,500.73  

. 
 27 15 13 00-0262 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 3,899.60  

XXXXXXX 
. 
 27 15 13 00-0263  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed 

On Poles (Aerial) (27 15 13 00-0001) 
. 
. 

 27 15 13 00-0264 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 1,933.87 550.47 
. 

 27 15 13 00-0265 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 2,430.26 589.75 
. 

 27 15 13 00-0266 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 3,182.40 745.56 
. 

 27 15 13 00-0267 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 3,851.53 862.33 
. 

 27 15 13 00-0268 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 6,259.35 982.87 
. 

 27 15 13 00-0269 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 7,563.02 1,255.69 

XXXXXXX 
. 
 27 15 13 00-0270  Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications 

Cable, Installed In Conduit (27 15 13 00-0001) 
. 
. 

 27 15 13 00-0271 MLF 1 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,482.88 765.30 

. 
 27 15 13 00-0272 MLF 2 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,809.26 793.03 
. 

 27 15 13 00-0273 MLF 3 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,038.12 820.75 

. 
 27 15 13 00-0274 MLF 4 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,158.78 848.47 
. 

 27 15 13 00-0275 MLF 5 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,606.82 904.90 

. 
 27 15 13 00-0276 MLF 6 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,822.76 962.32 
. 

 27 15 13 00-0277 MLF 8 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,550.14 1,077.17 

. 
 27 15 13 00-0278 MLF 12 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,399.28 1,418.74 
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. 
 27 15 13 00-0279 MLF 24 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,687.32 2,095.93 
. 

 27 15 13 00-0280 MLF 1 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,279.43 673.23 

. 
 27 15 13 00-0281 MLF 2 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,547.21 697.98 
. 

 27 15 13 00-0282 MLF 3 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,768.20 722.73 

. 
 27 15 13 00-0283 MLF 4 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,876.07 746.50 
. 

 27 15 13 00-0284 MLF 5 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,258.56 796.99 

. 
 27 15 13 00-0285 MLF 6 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,542.85 847.49 
. 

 27 15 13 00-0286 MLF 8 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,873.49 947.48 

. 
 27 15 13 00-0287 MLF 12 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,709.57 1,248.46 
. 

 27 15 13 00-0288 MLF 24 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,946.85 1,844.46 

. 
 27 15 13 00-0289 MLF 1 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,128.00 612.84 
. 

 27 15 13 00-0290 MLF 2 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,297.24 634.62 

. 
 27 15 13 00-0291 MLF 3 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,461.18 656.40 
. 

 27 15 13 00-0292 MLF 4 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,563.59 679.17 

. 
 27 15 13 00-0293 MLF 5 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,704.63 724.72 
. 

 27 15 13 00-0294 MLF 6 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,864.13 770.26 

. 
 27 15 13 00-0295 MLF 8 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,087.92 861.35 
. 

 27 15 13 00-0296 MLF 12 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,886.58 1,135.59 

. 
 27 15 13 00-0297 MLF 24 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,392.58 1,677.14 
. 

 27 15 13 00-0298 MLF 25 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,639.10 1,716.75 

. 
 27 15 13 00-0299 MLF 36 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,481.48 1,998.91 
. 

 27 15 13 00-0300 MLF 40 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,910.10 2,139.50 

. 
 27 15 13 00-0301 MLF 50 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,110.65 2,674.13 
. 

 27 15 13 00-0302 MLF 100 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,623.32 3,520.62 

. 
 27 15 13 00-0303 MLF 250 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 18,649.52 6,484.82 
. 

 27 15 13 00-0304 MLF 500 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 28,302.78 8,581.75 

. 
 27 15 13 00-0305 MLF 750 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 37,982.88 10,814.31 
. 

 27 15 13 00-0306 MLF 1200 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 53,541.62 14,833.91 

. 
 27 15 13 00-0307 MLF 1 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,089.36 612.84 
. 

 27 15 13 00-0308 MLF 2 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,210.81 634.62 

. 
 27 15 13 00-0309 MLF 3 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,328.89 656.40 
. 

 27 15 13 00-0310 MLF 4 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,407.94 679.17 

. 
 27 15 13 00-0311 MLF 5 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,525.63 724.72 
. 

 27 15 13 00-0312 MLF 6 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,654.77 770.26 

. 
 27 15 13 00-0313 MLF 8 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,852.86 861.35 
. 

 27 15 13 00-0314 MLF 12 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,528.21 1,135.59 

. 
 27 15 13 00-0315 MLF 24 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,816.90 1,677.14 
. 

 27 15 13 00-0316 MLF 25 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,998.50 1,716.75 

. 
 27 15 13 00-0317 MLF 36 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,725.16 1,998.91 
. 

 27 15 13 00-0318 MLF 40 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,065.52 2,139.50 

. 
 27 15 13 00-0319 MLF 50 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,154.18 2,674.13 
. 

 27 15 13 00-0320 MLF 100 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,269.84 3,520.62 
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. 
 27 15 13 00-0321 MLF 250 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 15,785.19 6,484.82 
. 

 27 15 13 00-0322 MLF 500 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 23,245.76 8,581.75 

. 
 27 15 13 00-0323 MLF 750 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 30,774.65 10,814.31 
. 

 27 15 13 00-0324 MLF 1200 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 43,135.21 14,833.91 

XXXXXXX 
. 
 27 15 13 00-0325  Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0001) 
. 
. 

 27 15 13 00-0326 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,557.07 765.30 

. 
 27 15 13 00-0327 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,825.40 793.03 
. 

 27 15 13 00-0328 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,987.18 820.75 

. 
 27 15 13 00-0329 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,208.07 848.47 
. 

 27 15 13 00-0330 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,459.09 904.90 

. 
 27 15 13 00-0331 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,708.13 962.32 
. 

 27 15 13 00-0332 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,306.03 1,077.17 

. 
 27 15 13 00-0333 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,283.12 1,418.74 
. 

 27 15 13 00-0334 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,399.77 2,095.93 

. 
 27 15 13 00-0335 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,361.49 673.23 
. 

 27 15 13 00-0336 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,591.44 697.98 

. 
 27 15 13 00-0337 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,730.84 722.73 
. 

 27 15 13 00-0338 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,919.65 746.50 

. 
 27 15 13 00-0339 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,135.52 796.99 
. 

 27 15 13 00-0340 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,350.42 847.49 

. 
 27 15 13 00-0341 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,863.54 947.48 
. 

 27 15 13 00-0342 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,711.30 1,248.46 

. 
 27 15 13 00-0343 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,544.11 1,844.46 
. 

 27 15 13 00-0344 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,189.28 612.84 

. 
 27 15 13 00-0345 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,386.71 634.62 
. 

 27 15 13 00-0346 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,522.15 656.40 

. 
 27 15 13 00-0347 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,775.55 679.17 
. 

 27 15 13 00-0348 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,986.64 724.72 

. 
 27 15 13 00-0349 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,411.36 770.26 
. 

 27 15 13 00-0350 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,694.80 861.35 

. 
 27 15 13 00-0351 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,383.68 1,135.59 
. 

 27 15 13 00-0352 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,119.62 1,677.14 

. 
 27 15 13 00-0353 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,446.77 1,716.75 
. 

 27 15 13 00-0354 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,499.95 1,998.91 

. 
 27 15 13 00-0355 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,974.94 2,139.50 
. 

 27 15 13 00-0356 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 8,316.54 2,674.13 

. 
 27 15 13 00-0357 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 11,329.79 3,520.62 
. 

 27 15 13 00-0358 MLF 250 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 22,261.41 6,484.82 

. 
 27 15 13 00-0359 MLF 500 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 34,679.42 8,581.75 
. 

 27 15 13 00-0360 MLF 750 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 47,071.10 10,814.31 

. 
 27 15 13 00-0361 MLF 1200 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 66,662.36 14,832.92 
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. 
 27 15 13 00-0362 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,128.55 612.84 
. 

 27 15 13 00-0363 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,268.04 634.62 

. 
 27 15 13 00-0364 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,367.89 656.40 
. 

 27 15 13 00-0365 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,543.53 679.17 

. 
 27 15 13 00-0366 MLF 5 Pair #22 AWG, Solid, Low Voltage, Plenum Rated, Non-Shielded, Installed In Conduit .............................................. 1,706.03 724.72 

. 
 27 15 13 00-0367 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,004.83 770.26 
. 

 27 15 13 00-0368 MLF 8 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,241.08 861.35 

. 
 27 15 13 00-0369 MLF 12 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,846.19 1,135.59 
. 

 27 15 13 00-0370 MLF 24 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,281.97 1,677.14 

. 
 27 15 13 00-0371 MLF 25 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,515.14 1,716.75 
. 

 27 15 13 00-0372 MLF 36 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,358.28 1,998.91 

. 
 27 15 13 00-0373 MLF 40 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,746.68 2,139.50 
. 

 27 15 13 00-0374 MLF 50 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,925.57 2,674.13 

. 
 27 15 13 00-0375 MLF 100 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 9,361.42 3,520.62 
. 

 27 15 13 00-0376 MLF 250 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 18,095.45 6,484.82 

. 
 27 15 13 00-0377 MLF 500 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 27,324.72 8,581.75 
. 

 27 15 13 00-0378 MLF 750 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 36,588.49 10,814.31 

. 
 27 15 13 00-0379 MLF 1200 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 51,529.11 14,833.91 

XXXXXXX 
. 
 27 15 13 00-0380  Copper Telecommunications Cable (27 15 13) 
. 
. 
 27 15 13 00-0381  Indoor Telecommunications Cable (27 15 13 00-0380) 

Note: Shielded twisted pair cables (STP) includes a metallic foil wrap. Un-shielded twisted pair cables (UTP) 
excludes any shielding. 

. 

. 
 27 15 13 00-0382  Category 3, Indoor Telecommunications Cable (27 15 13 00-0381) 

Note: Un-shielded twisted pair cables (UTP). 
. 
. 
 27 15 13 00-0383  Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0382) 
. 
. 
 27 15 13 00-0384  24 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0383) 
. 
. 
 27 15 13 00-0385  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0384) 
. 
. 

 27 15 13 00-0386 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 858.42 455.18 
. 

 27 15 13 00-0387 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 901.01 455.18 
. 

 27 15 13 00-0388 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 916.06 455.18 
. 

 27 15 13 00-0389 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ........................................... 1,109.18 520.20 
. 

 27 15 13 00-0390 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,422.70 520.20 
. 

 27 15 13 00-0391 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,920.51 520.20 
. 

 27 15 13 00-0392 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 3,078.48 650.25 
. 

 27 15 13 00-0393 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 5,579.94 1,040.39 
. 

 27 15 13 00-0394 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 7,577.27 1,170.44 
. 

 27 15 13 00-0395 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 10,090.93 1,300.49 
. 

 27 15 13 00-0396 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 14,766.82 1,820.68 
. 

 27 15 13 00-0397 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 19,367.41 2,249.84 
. 

 27 15 13 00-0398 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 30,730.42 3,121.18 
. 

 27 15 13 00-0399 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 49,806.50 6,242.35 
. 

 27 15 13 00-0400 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .................................. 67,633.87 9,363.52 

XXXXXXX 
. 
 27 15 13 00-0401  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0384) 
. 
. 

 27 15 13 00-0402 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................. 1,617.04 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 13 00-0403 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................. 1,659.63 910.34 

    For Work In Restricted Working Space, Add  455.17 
. 

 27 15 13 00-0404 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................. 1,674.68 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 13 00-0405 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................. 1,759.43 910.34 

    For Work In Restricted Working Space, Add  455.17 
. 

 27 15 13 00-0406 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................... 2,072.95 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 13 00-0407 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................... 2,787.51 1,040.39 

    For Work In Restricted Working Space, Add  520.20 
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. 
 27 15 13 00-0408 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 4,162.22 1,300.49 

    For Work In Restricted Working Space, Add  650.24 
. 

 27 15 13 00-0409 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 6,446.93 1,560.59 
    For Work In Restricted Working Space, Add  780.29 

. 
 27 15 13 00-0410 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 8,552.64 1,755.66 

    For Work In Restricted Working Space, Add  877.83 
. 

 27 15 13 00-0411 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 11,174.68 1,950.73 
    For Work In Restricted Working Space, Add  975.37 

. 
 27 15 13 00-0412 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 16,284.06 2,731.03 

    For Work In Restricted Working Space, Add  1,365.51 
. 

 27 15 13 00-0413 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 21,253.12 3,381.27 
    For Work In Restricted Working Space, Add  1,690.64 

. 
 27 15 13 00-0414 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 33,331.40 4,681.76 

    For Work In Restricted Working Space, Add  2,340.88 
. 

 27 15 13 00-0415 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 55,008.46 9,363.52 
    For Work In Restricted Working Space, Add  4,681.76 

. 
 27 15 13 00-0416 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ..................................... 75,436.82 14,045.29 

    For Work In Restricted Working Space, Add  7,022.65 

XXXXXXX 
. 
 27 15 13 00-0417  22 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0383) 
. 
. 
 27 15 13 00-0418  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0417) 
. 
. 

 27 15 13 00-0419 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 3,160.45 520.20 
. 

 27 15 13 00-0420 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 4,724.30 650.25 
. 

 27 15 13 00-0421 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 8,647.92 1,040.39 
. 

 27 15 13 00-0422 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 15,434.74 1,300.49 
. 

 27 15 13 00-0423 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 22,713.88 1,820.68 
. 

 27 15 13 00-0424 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 29,603.04 2,249.84 
. 

 27 15 13 00-0425 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 43,920.56 3,121.18 

XXXXXXX 
. 
 27 15 13 00-0426  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0417) 
. 
. 

 27 15 13 00-0427 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 4,027.45 1,040.39 
    For Work In Restricted Working Space, Add  520.20 

. 
 27 15 13 00-0428 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 5,808.04 1,300.49 

    For Work In Restricted Working Space, Add  650.24 
. 

 27 15 13 00-0429 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 9,514.91 1,560.59 
    For Work In Restricted Working Space, Add  780.29 

. 
 27 15 13 00-0430 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 16,518.49 1,950.73 

    For Work In Restricted Working Space, Add  975.37 
. 

 27 15 13 00-0431 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 24,231.12 2,731.03 
    For Work In Restricted Working Space, Add  1,365.51 

. 
 27 15 13 00-0432 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 31,488.75 3,381.27 

    For Work In Restricted Working Space, Add  1,690.64 
. 

 27 15 13 00-0433 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 46,521.54 4,681.76 
    For Work In Restricted Working Space, Add  2,340.88 

XXXXXXX 
. 
 27 15 13 00-0434  Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0382) 
. 
. 
 27 15 13 00-0435  24 AWG, Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0434) 
. 
. 
 27 15 13 00-0436  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

In Conduit (27 15 13 00-0435) 
. 
. 

 27 15 13 00-0437 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .......................................... 892.86 455.18 
. 

 27 15 13 00-0438 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .......................................... 935.28 455.18 
. 

 27 15 13 00-0439 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .......................................... 967.01 455.18 
. 

 27 15 13 00-0440 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ....................................... 1,166.38 520.20 
. 

 27 15 13 00-0441 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................................... 1,508.14 520.20 
. 

 27 15 13 00-0442 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................................... 2,434.53 520.20 
. 

 27 15 13 00-0443 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................................... 4,125.00 650.25 
. 

 27 15 13 00-0444 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ................................... 7,772.66 1,040.39 
. 

 27 15 13 00-0445 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ................................. 13,527.05 1,300.49 
. 

 27 15 13 00-0446 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ................................. 20,289.17 1,820.68 

XXXXXXX 
. 
 27 15 13 00-0447  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

Exposed (27 15 13 00-0435) 
. 
. 

 27 15 13 00-0448 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,651.48 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 13 00-0449 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,693.90 910.34 

    For Work In Restricted Working Space, Add  455.17 
. 

 27 15 13 00-0450 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,725.63 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 13 00-0451 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,816.63 910.34 

    For Work In Restricted Working Space, Add  455.17 
. 

 27 15 13 00-0452 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 2,158.39 910.34 
    For Work In Restricted Working Space, Add  455.17 
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. 
 27 15 13 00-0453 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 3,301.53 1,040.39 

    For Work In Restricted Working Space, Add  520.20 
. 

 27 15 13 00-0454 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 5,208.74 1,300.49 
    For Work In Restricted Working Space, Add  650.24 

. 
 27 15 13 00-0455 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ...................................... 8,639.65 1,560.59 

    For Work In Restricted Working Space, Add  780.29 
. 

 27 15 13 00-0456 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 14,610.80 1,950.73 
    For Work In Restricted Working Space, Add  975.37 

. 
 27 15 13 00-0457 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 21,806.41 2,731.03 

    For Work In Restricted Working Space, Add  1,365.51 

XXXXXXX 
. 
 27 15 13 00-0458  Category 5E, Indoor Telecommunications Cable (27 15 13 00-0381) 
. 
. 
 27 15 13 00-0459  Category 5E, Indoor Telecommunications Riser Cable (27 15 13 00-0458) 
. 
. 
 27 15 13 00-0460  Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit 

(27 15 13 00-0459) 
. 
. 

 27 15 13 00-0461 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit .......................... 992.49 455.18 
. 

 27 15 13 00-0462 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................ 1,047.27 455.18 
. 

 27 15 13 00-0463 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,156.69 520.20 
. 

 27 15 13 00-0464 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................ 1,211.45 520.20 

XXXXXXX 
. 
 27 15 13 00-0465  Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0459) 
. 
. 

 27 15 13 00-0466 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 1,751.11 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 13 00-0467 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed .................. 1,805.89 910.34 

    For Work In Restricted Working Space, Add  455.17 
. 

 27 15 13 00-0468 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 2,023.69 1,040.39 
    For Work In Restricted Working Space, Add  520.20 

. 
 27 15 13 00-0469 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ................... 2,078.45 1,040.39 

    For Work In Restricted Working Space, Add  520.20 

XXXXXXX 
. 
 27 15 13 00-0470  Category 5E, Indoor Telecommunications Plenum Cable (27 15 13 00-0458) 
. 
. 
 27 15 13 00-0471  Category 5E, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0470) 
. 
. 

 27 15 13 00-0472 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,193.93 455.18 
. 

 27 15 13 00-0473 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,730.32 520.20 

XXXXXXX 
. 
 27 15 13 00-0474  Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0470) 
. 
. 

 27 15 13 00-0475 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ..................... 1,952.55 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 13 00-0476 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ..................... 2,597.32 1,040.39 

    For Work In Restricted Working Space, Add  520.20 

XXXXXXX 
. 
 27 15 13 00-0477  Category 6, Indoor Telecommunications Cable (27 15 13 00-0381) 
. 
. 
 27 15 13 00-0478  Category 6, Indoor Telecommunications Riser Cable (27 15 13 00-0477) 
. 
. 
 27 15 13 00-0479  Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0478) 
. 
. 

 27 15 13 00-0480 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 1,461.07 455.18 
. 

 27 15 13 00-0481 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit .................. 1,539.61 455.18 

XXXXXXX 
. 
 27 15 13 00-0482  Category 6, Indoor Telecommunications Riser Cable, Installed Exposed (27 15 

13 00-0478) 
. 
. 

 27 15 13 00-0483 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ........................... 2,219.69 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 13 00-0484 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ..................... 2,298.23 910.34 

    For Work In Restricted Working Space, Add  455.17 

XXXXXXX 
. 
 27 15 13 00-0485  Category 6, Indoor Telecommunications Plenum Cable (27 15 13 00-0477) 
. 
. 
 27 15 13 00-0486  Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit 

(27 15 13 00-0485) 
. 
. 

 27 15 13 00-0487 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................... 2,187.76 455.18 

XXXXXXX 
. 
 27 15 13 00-0488  Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed (27 

15 13 00-0485) 
. 
. 

 27 15 13 00-0489 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 2,946.38 910.34 
    For Work In Restricted Working Space, Add  455.17 

XXXXXXX 
. 
 27 15 13 00-0490  Category 6a, Indoor Telecommunications Cable (27 15 13 00-0381) 
. 
. 
 27 15 13 00-0491  Category 6a, Indoor Telecommunications Riser Cable (27 15 13 00-0490) 
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. 

. 
 27 15 13 00-0492  Category 6a Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0491) 
. 
. 

 27 15 13 00-0493 MLF 4-Pair Solid UTP, 23 AWG, Category 6A, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,586.56 455.18 

XXXXXXX 
. 
 27 15 13 00-0494  Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0491) 
. 
. 

 27 15 13 00-0495 MLF 4-Pair Solid UTP, 23 AWG, Category 6A, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 2,345.18 910.34 
    For Work In Restricted Working Space, Add  455.17 

XXXXXXX 
. 
 27 15 13 00-0496  Category 6a, Indoor Telecommunications Plenum Cable (27 15 13 00-0490) 
. 
. 
 27 15 13 00-0497  Category 6a, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0496) 
. 
. 

 27 15 13 00-0498 MLF 4-Pair Solid UTP, 23 AWG, Category 6A, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 2,559.20 455.18 

XXXXXXX 
. 
 27 15 13 00-0499  Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0496) 
. 
. 

 27 15 13 00-0500 MLF 4-Pair Solid UTP, 23 AWG, Category 6A, Indoor Telecommunications Plenum Cable, Installed Exposed ..................... 3,317.82 910.34 
    For Work In Restricted Working Space, Add  455.17 

XXXXXXX 
. 
 27 15 13 00-0501  Category 7, Indoor Telecommunications Cable (27 15 13 00-0381) 
. 
. 
 27 15 13 00-0502  Category 7, Indoor Telecommunications Cable, Installed In Conduit (27 15 13 00-

0501) 
. 
. 

 27 15 13 00-0503 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 4,058.75 520.20 
. 

 27 15 13 00-0504 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed In Conduit...................... 8,658.26 520.20 

XXXXXXX 
. 
 27 15 13 00-0505  Category 7, Indoor Telecommunications Cable, Installed Exposed (27 15 13 00-0501) 
. 
. 

 27 15 13 00-0506 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed Exposed ............................ 4,925.75 1,040.39 
    For Work In Restricted Working Space, Add  520.20 

. 
 27 15 13 00-0507 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 9,525.26 1,040.39 

    For Work In Restricted Working Space, Add  520.20 

XXXXXXX 
. 
 27 15 13 00-0508  Outdoor Telecommunications Cable (27 15 13 00-0380) 

Note: Cable buried in trench excludes excavation. 
. 
. 
 27 15 13 00-0509  PE-89 Outdoor Telecommunications Cable (27 15 13 00-0508) 

Note: Includes foam-skin polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0510  24 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0509) 
. 
. 
 27 15 13 00-0511  24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0510) 
. 
. 

 27 15 13 00-0512 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,517.97 520.20 
. 

 27 15 13 00-0513 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 1,793.31 910.34 
. 

 27 15 13 00-0514 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,494.83 585.22 
. 

 27 15 13 00-0515 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,733.17 650.25 
. 

 27 15 13 00-0516 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,289.79 910.34 
. 

 27 15 13 00-0517 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 6,632.27 1,040.39 
. 

 27 15 13 00-0518 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 11,245.54 1,170.44 
. 

 27 15 13 00-0519 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 16,524.42 1,690.64 
. 

 27 15 13 00-0520 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 21,888.86 2,210.84 
. 

 27 15 13 00-0521 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 29,724.57 2,991.12 
. 

 27 15 13 00-0522 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 47,233.62 5,982.25 
. 

 27 15 13 00-0523 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 64,714.19 8,843.32 

XXXXXXX 
. 
 27 15 13 00-0524  24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0510) 
. 
. 

 27 15 13 00-0525 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench .............................................................. 1,355.41  
. 

 27 15 13 00-0526 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench............................................................. 1,630.75  
. 

 27 15 13 00-0527 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench............................................................. 2,278.08  
. 

 27 15 13 00-0528 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench............................................................. 3,516.42  
. 

 27 15 13 00-0529 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench............................................................. 4,964.67  
. 

 27 15 13 00-0530 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench........................................................... 6,090.40  
. 

 27 15 13 00-0531 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 11,028.80  
. 

 27 15 13 00-0532 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 15,874.17  
. 

 27 15 13 00-0533 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 20,534.18  
. 

 27 15 13 00-0534 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 27,340.35  
. 

 27 15 13 00-0535 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 40,731.17  
. 

 27 15 13 00-0536 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ..................................................... 55,177.26  

XXXXXXX 
. 
 27 15 13 00-0537  22 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0509) 
. 
. 
 27 15 13 00-0538  22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0537) 
. 
. 

 27 15 13 00-0539 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,693.01 520.20 
. 

 27 15 13 00-0540 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,120.34 520.20 
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. 
 27 15 13 00-0541 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,164.24 585.22 

. 
 27 15 13 00-0542 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,924.65 650.25 

. 
 27 15 13 00-0543 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 7,151.74 910.34 

. 
 27 15 13 00-0544 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 9,163.55 1,040.39 

. 
 27 15 13 00-0545 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 16,128.74 1,170.44 

. 
 27 15 13 00-0546 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 23,488.84 1,690.64 

. 
 27 15 13 00-0547 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 31,277.50 2,210.84 

. 
 27 15 13 00-0548 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 46,120.10 2,991.12 

. 
 27 15 13 00-0549 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 67,939.81 5,982.25 

. 
 27 15 13 00-0550 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 95,692.55 8,843.32 

XXXXXXX 
. 
 27 15 13 00-0551  22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0537) 
. 
. 

 27 15 13 00-0552 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench .............................................................. 1,530.45  
. 

 27 15 13 00-0553 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 1,957.78  
. 

 27 15 13 00-0554 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 2,947.49  
. 

 27 15 13 00-0555 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 4,707.90  
. 

 27 15 13 00-0556 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 6,826.62  
. 

 27 15 13 00-0557 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench .......................................................... 8,838.42  
. 

 27 15 13 00-0558 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 15,912.00  
. 

 27 15 13 00-0559 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 22,838.59  
. 

 27 15 13 00-0560 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 29,922.82  
. 

 27 15 13 00-0561 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 43,735.88  
. 

 27 15 13 00-0562 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 61,437.36  
. 

 27 15 13 00-0563 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ..................................................... 86,155.62  

XXXXXXX 
. 
 27 15 13 00-0564  19 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0509) 
. 
. 
 27 15 13 00-0565  19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0564) 
. 
. 

 27 15 13 00-0566 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,227.91 585.22 
. 

 27 15 13 00-0567 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 8,958.45 650.25 
. 

 27 15 13 00-0568 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 14,327.14 910.34 
. 

 27 15 13 00-0569 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 17,153.35 1,040.39 

XXXXXXX 
. 
 27 15 13 00-0570  19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0564) 
. 
. 

 27 15 13 00-0571 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 5,011.16  
. 

 27 15 13 00-0572 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 8,741.70  
. 

 27 15 13 00-0573 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench .......................................................... 14,002.02  
. 

 27 15 13 00-0574 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 16,828.22  

XXXXXXX 
. 
 27 15 13 00-0575  PE-39 Outdoor Telecommunications Cable (27 15 13 00-0508) 

Note: Includes solid polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0576  24 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0575) 
. 
. 
 27 15 13 00-0577  24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0576) 
. 
. 

 27 15 13 00-0578 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 2,192.83 910.34 
. 

 27 15 13 00-0579 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,529.68 910.34 
. 

 27 15 13 00-0580 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,209.27 910.34 
. 

 27 15 13 00-0581 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,433.07 910.34 
. 

 27 15 13 00-0582 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 6,915.13 910.34 
. 

 27 15 13 00-0583 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 12,388.13 1,170.44 
. 

 27 15 13 00-0584 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 18,082.96 1,690.64 
. 

 27 15 13 00-0585 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 23,787.92 2,210.84 
. 

 27 15 13 00-0586 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 32,497.35 2,991.12 
. 

 27 15 13 00-0587 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 50,819.51 5,982.25 
. 

 27 15 13 00-0588 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 74,014.53 8,843.32 

XXXXXXX 
. 
 27 15 13 00-0589  24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0576) 
. 
. 

 27 15 13 00-0590 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench .............................................................. 1,867.71  
. 

 27 15 13 00-0591 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 2,204.56  
. 

 27 15 13 00-0592 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 2,884.15  
. 

 27 15 13 00-0593 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 4,107.95  
. 

 27 15 13 00-0594 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench .......................................................... 6,590.01  
. 

 27 15 13 00-0595 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 12,171.39  
. 

 27 15 13 00-0596 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 17,432.71  
. 

 27 15 13 00-0597 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 22,433.24  
. 

 27 15 13 00-0598 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 30,113.13  
. 

 27 15 13 00-0599 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 44,317.06  
. 

 27 15 13 00-0600 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ..................................................... 64,477.60  

XXXXXXX 
. 
 27 15 13 00-0601  22 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0575) 
. 
. 
 27 15 13 00-0602  22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0601) 
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. 

. 
 27 15 13 00-0603 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 2,387.57 910.34 

. 
 27 15 13 00-0604 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,882.56 910.34 

. 
 27 15 13 00-0605 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,935.93 910.34 

. 
 27 15 13 00-0606 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,873.75 910.34 

. 
 27 15 13 00-0607 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 9,917.73 910.34 

. 
 27 15 13 00-0608 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 18,166.56 1,170.44 

. 
 27 15 13 00-0609 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 26,612.65 1,690.64 

. 
 27 15 13 00-0610 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 34,104.41 2,210.84 

. 
 27 15 13 00-0611 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 47,613.38 2,991.12 

. 
 27 15 13 00-0612 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 75,295.86 5,982.25 

XXXXXXX 
. 
 27 15 13 00-0613  22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0601) 
. 
. 

 27 15 13 00-0614 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench .............................................................. 2,062.45  
. 

 27 15 13 00-0615 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 2,557.44  
. 

 27 15 13 00-0616 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 3,610.81  
. 

 27 15 13 00-0617 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 5,548.63  
. 

 27 15 13 00-0618 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench........................................................... 9,592.61  
. 

 27 15 13 00-0619 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 17,949.82  
. 

 27 15 13 00-0620 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 25,962.40  
. 

 27 15 13 00-0621 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 32,749.73  
. 

 27 15 13 00-0622 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 45,229.16  
. 

 27 15 13 00-0623 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 68,793.41  

XXXXXXX 
. 
 27 15 13 00-0624  19 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0575) 
. 
. 
 27 15 13 00-0625  19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0624) 
. 
. 

 27 15 13 00-0626 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 6,269.38 910.34 
. 

 27 15 13 00-0627 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 10,199.54 910.34 
. 

 27 15 13 00-0628 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 18,349.29 910.34 

XXXXXXX 
. 
 27 15 13 00-0629  19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0624) 
. 
. 

 27 15 13 00-0630 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 5,944.26  
. 

 27 15 13 00-0631 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 9,874.42  
. 

 27 15 13 00-0632 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 18,024.17  

XXXXXXX 
. 
 27 15 13 00-0633  (Aerial) Outdoor Telecommunications Cable (27 15 13 00-0508) 

Note: Includes support wire. 
. 
. 
 27 15 13 00-0634  24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0633) 
. 
. 

 27 15 13 00-0635 MLF 6-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 6,674.01 1,887.19 
. 

 27 15 13 00-0636 MLF 12-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 6,954.29 1,887.19 
. 

 27 15 13 00-0637 MLF 25-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,650.17 1,887.19 
. 

 27 15 13 00-0638 MLF 50-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,938.57 1,887.19 
. 

 27 15 13 00-0639 MLF 100-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 11,427.09 1,887.19 
. 

 27 15 13 00-0640 MLF 200-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 16,829.99 2,075.90 
. 

 27 15 13 00-0641 MLF 300-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 22,263.67 2,264.63 

XXXXXXX 
. 
 27 15 13 00-0642  22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0633) 
. 
. 

 27 15 13 00-0643 MLF 6-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 7,009.33 1,887.19 
. 

 27 15 13 00-0644 MLF 12-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,423.43 1,887.19 
. 

 27 15 13 00-0645 MLF 25-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,420.82 1,887.19 
. 

 27 15 13 00-0646 MLF 50-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ...................................................... 10,391.25 1,887.19 
. 

 27 15 13 00-0647 MLF 100-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 14,892.79 1,887.19 
. 

 27 15 13 00-0648 MLF 200-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 22,929.12 2,075.90 

XXXXXXX 
. 
 27 15 13 00-0649  19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0633) 
. 
. 

 27 15 13 00-0650 MLF 6-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 7,452.66 1,887.19 
. 

 27 15 13 00-0651 MLF 12-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,389.12 1,887.19 
. 

 27 15 13 00-0652 MLF 25-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ...................................................... 10,230.35 1,887.19 
. 

 27 15 13 00-0653 MLF 50-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ...................................................... 13,912.83 1,887.19 
. 

 27 15 13 00-0654 MLF 100-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 21,477.25 1,887.19 

XXXXXXX 
. 
 27 15 13 00-0655  Sound System Cables (27 15 13) 

Note: Cables shall be type CL2 or CM and as manufactured by West Penn Wire, Belden or approved equal. 
. 
. 
 27 15 13 00-0656  Speaker/Communications And Control Cable, Installed Exposed (27 15 13 00-0655) 
. 
. 
 27 15 13 00-0657  Non-Plenum Rated Speaker/Communications And Control Cable, Installed 

Exposed (27 15 13 00-0656) 
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. 

. 
 27 15 13 00-0658 MLF 2 Conductor, #16 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed Exposed ........................................................................................................................................................... 1,706.53 693.04 
    For Work In Restricted Working Space, Add  415.82 

. 
 27 15 13 00-0659 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed Exposed ........................................................................................................................................................... 1,598.44 693.04 
    For Work In Restricted Working Space, Add  415.82 

. 
 27 15 13 00-0660 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed Exposed ........................................................................................................................................................... 1,515.07 693.04 
    For Work In Restricted Working Space, Add  415.82 

. 
 27 15 13 00-0661 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed Exposed ........................................................................................................................................................... 1,606.24 693.04 
    For Work In Restricted Working Space, Add  415.82 

. 
 27 15 13 00-0662 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed Exposed ........................................................................................................................................................... 1,899.28 693.04 
    For Work In Restricted Working Space, Add  415.82 

. 
 27 15 13 00-0663 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed Exposed ........................................................................................................................................................... 2,191.34 693.04 
    For Work In Restricted Working Space, Add  415.82 

. 
 27 15 13 00-0664 MLF 4 Conductor, #20 AWG, Stranded, 2 Shielded, 2 Unshielded, Non-Plenum Rated, Speaker/Communications And 

Control Cable, Installed Exposed ................................................................................................................................... 1,900.51 693.04 
    For Work In Restricted Working Space, Add  415.82 

. 
 27 15 13 00-0665 MLF 4 Conductor, #22 AWG, Stranded, 2 Shielded, 2 Unshielded, Non-Plenum Rated, Speaker/Communications And 

Control Cable, Installed Exposed ................................................................................................................................... 1,759.80 693.04 
    For Work In Restricted Working Space, Add  415.82 

XXXXXXX 
. 
 27 15 13 00-0666  Plenum Rated Speaker/Communications And Control Cable, Installed 

Exposed (27 15 13 00-0656) 
. 
. 

 27 15 13 00-0667 MLF 2 Conductor, #16 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,751.19 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0668 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,626.85 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0669 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,556.47 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0670 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,673.90 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0671 MLF 8 Conductors, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,922.01 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0672 MLF 2 Conductors, #16 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,894.64 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0673 MLF 2 Conductors, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,722.65 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0674 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 2,015.00 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0675 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 2,306.55 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0676 MLF 2 Conductor, #22 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,591.76 693.04 

    For Work In Restricted Working Space, Add  415.82 
. 

 27 15 13 00-0677 MLF 2 Conductor, #20 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,649.85 693.04 

    For Work In Restricted Working Space, Add  415.82 

XXXXXXX 
. 
 27 15 13 00-0678  Speaker/Communications And Control Cable, Installed In Conduit (27 15 13 00-0655) 
. 
. 
 27 15 13 00-0679  Non-Plenum Rated Speaker/Communications And Control Cable, Installed 

In Conduit (27 15 13 00-0678) 
. 
. 

 27 15 13 00-0680 MLF 2 Conductors, #16 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 
Cable, Installed In Conduit ............................................................................................................................................. 1,013.50 346.51 

. 
 27 15 13 00-0681 MLF 2 Conductors, #18 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 

Cable, Installed In Conduit ................................................................................................................................................ 905.41 346.51 
. 

 27 15 13 00-0682 MLF 2 Conductors, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 
Cable, Installed In Conduit ................................................................................................................................................ 822.04 346.51 

. 
 27 15 13 00-0683 MLF 4 Conductors, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 

Cable, Installed In Conduit ................................................................................................................................................ 913.21 346.51 
. 

 27 15 13 00-0684 MLF 4 Conductors, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,206.25 346.51 

. 
 27 15 13 00-0685 MLF 6 Conductors, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,498.31 346.51 
. 

 27 15 13 00-0686 MLF 4 Conductors (2 Shielded, 2 Unshielded), #20 AWG, Stranded, Non-Plenum Rated, Microphone/Communications 
Cable, Installed In Conduit ............................................................................................................................................. 1,207.48 346.51 

. 
 27 15 13 00-0687 MLF 4 Conductors (2 Shielded, 2 Unshielded), #22 AWG, Stranded, Non-Plenum Rated, Microphone/Communications 

Cable, Installed In Conduit ............................................................................................................................................. 1,066.77 346.51 

XXXXXXX 
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. 
 27 15 13 00-0688  Plenum Rated Speaker/Communications And Control Cable, Installed In 

Conduit (27 15 13 00-0678) 
. 
. 

 27 15 13 00-0689 MLF 2 Conductor, #6 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,058.16 346.51 

. 
 27 15 13 00-0690 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 933.82 346.51 
. 

 27 15 13 00-0691 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 863.44 346.51 

. 
 27 15 13 00-0692 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 980.87 346.51 
. 

 27 15 13 00-0693 MLF 8 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,228.98 346.51 

. 
 27 15 13 00-0694 MLF 2 Conductor, #16 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,201.61 346.51 
. 

 27 15 13 00-0695 MLF 2 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,029.62 346.51 

. 
 27 15 13 00-0696 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,321.97 346.51 
. 

 27 15 13 00-0697 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,613.52 346.51 

. 
 27 15 13 00-0698 MLF 2 Conductor, #20 AWG, Stranded, Shielded, Plenum Rated, Microphone/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 956.82 346.51 
. 

 27 15 13 00-0699 MLF 2 Conductor, #22 AWG, Stranded, Shielded, Plenum Rated, Microphone/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 898.73 346.51 

XXXXXXX 
. 
 27 15 23  Communications Optical Fiber Horizontal Cabling (27 15) 

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 23 00-0001  Indoor Fiber Optic Cable (27 15 23) 

Note: Distribution cables contain multiple tight-buffered fibers bundled under the same jacket with Kevlar strength 
members. Break-out cables contain multiple individually reinforced and jacketed simplex cables bundled 
together. 

. 

. 
 27 15 23 00-0002  Indoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0001) 

Note: Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0003  Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit (27 15 

23 00-0002) 
. 
. 
 27 15 23 00-0004  Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0003) 
. 
. 
 27 15 23 00-0005  Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0006 MLF 1-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...................... 963.39 390.14 
. 

 27 15 23 00-0007 MLF 2-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,057.76 390.14 
. 

 27 15 23 00-0008 MLF 4-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,089.27 390.14 
. 

 27 15 23 00-0009 MLF 6-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,201.49 390.14 
    For Aluminum Armored Cable, Add  1,228.66 
    For Steel Armored Cable, Add  3,123.02 

. 
 27 15 23 00-0010 MLF 8-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,233.66 390.14 

. 
 27 15 23 00-0011 MLF 12-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 1,428.14 390.14 

    For Aluminum Armored Cable, Add  1,350.79 
    For Steel Armored Cable, Add  3,412.91 

. 
 27 15 23 00-0012 MLF 18-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 2,477.82 455.18 

. 
 27 15 23 00-0013 MLF 24-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 3,516.68 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  1,782.88 
    For Steel Armored Cable, Add  5,773.15 

. 
 27 15 23 00-0014 MLF 36-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,306.23 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  1,879.49 
    For Steel Armored Cable, Add  5,970.79 

. 
 27 15 23 00-0015 MLF 48-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,459.36 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  1,971.96 
    For Steel Armored Cable, Add  6,243.21 

. 
 27 15 23 00-0016 MLF 60-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 5,425.02 455.18 

. 
 27 15 23 00-0017 MLF 72-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 5,681.82 455.18 

. 
 27 15 23 00-0018 MLF 96-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 7,032.59 455.18 

. 
 27 15 23 00-0019 MLF 120-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 9,462.99 520.20 

. 
 27 15 23 00-0020 MLF 144-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 11,304.99 520.20 

XXXXXXX 
. 
 27 15 23 00-0021  50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0022 MLF 1-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 990.57 390.14 

. 
 27 15 23 00-0023 MLF 2-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,160.49 390.14 
. 

 27 15 23 00-0024 MLF 4-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,463.45 390.14 
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. 
 27 15 23 00-0025 MLF 6-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,782.35 390.14 
    For Aluminum Armored Cable, Add  795.86 
    For Steel Armored Cable, Add  1,090.93 

. 
 27 15 23 00-0026 MLF 8-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,085.30 390.14 
. 

 27 15 23 00-0027 MLF 12-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,707.15 390.14 

    For Aluminum Armored Cable, Add  669.26 
    For Steel Armored Cable, Add  1,053.72 

. 
 27 15 23 00-0028 MLF 18-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,974.98 455.18 
. 

 27 15 23 00-0029 MLF 24-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,223.22 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  1,024.86 
    For Steel Armored Cable, Add  1,024.86 

. 
 27 15 23 00-0030 MLF 36-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,455.52 455.18 
. 

 27 15 23 00-0031 MLF 48-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,687.82 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  1,828.89 
. 

 27 15 23 00-0032 MLF 60-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 11,920.12 455.18 

. 
 27 15 23 00-0033 MLF 72-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 14,152.42 455.18 
. 

 27 15 23 00-0034 MLF 96-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 18,632.96 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  7,876.83 
. 

 27 15 23 00-0035 MLF 120-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 23,205.93 520.20 

. 
 27 15 23 00-0036 MLF 144-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 27,670.53 520.20 

XXXXXXX 
. 
 27 15 23 00-0037  62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0038 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,007.58 390.14 

. 
 27 15 23 00-0039 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,186.00 390.14 
. 

 27 15 23 00-0040 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,504.10 390.14 

. 
 27 15 23 00-0041 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,838.95 390.14 
. 

 27 15 23 00-0042 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,157.05 390.14 

. 
 27 15 23 00-0043 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,810.00 390.14 
. 

 27 15 23 00-0044 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,085.79 455.18 

. 
 27 15 23 00-0045 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,446.45 455.18 
. 

 27 15 23 00-0046 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 7,790.36 455.18 

. 
 27 15 23 00-0047 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 10,134.28 455.18 
. 

 27 15 23 00-0048 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 12,478.20 455.18 

. 
 27 15 23 00-0049 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 14,822.11 455.18 
. 

 27 15 23 00-0050 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 19,526.68 455.18 

. 
 27 15 23 00-0051 MLF 120-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 24,322.88 520.20 
. 

 27 15 23 00-0052 MLF 144-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 29,010.71 520.20 

XXXXXXX 
. 
 27 15 23 00-0053  Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0003) 
. 
. 
 27 15 23 00-0054  Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0055 MLF 2-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................... 1,838.06 390.14 
. 

 27 15 23 00-0056 MLF 4-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................... 2,190.01 390.14 
. 

 27 15 23 00-0057 MLF 6-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................... 2,964.31 390.14 
. 

 27 15 23 00-0058 MLF 8-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................... 3,333.82 390.14 
. 

 27 15 23 00-0059 MLF 12-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................. 5,851.24 390.14 
. 

 27 15 23 00-0060 MLF 18-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................. 6,169.80 455.18 
. 

 27 15 23 00-0061 MLF 24-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................. 7,791.70 455.18 
. 

 27 15 23 00-0062 MLF 36-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................ 11,009.06 455.18 
. 

 27 15 23 00-0063 MLF 48-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................ 13,516.69 455.18 

XXXXXXX 
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. 
 27 15 23 00-0064  50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0065 MLF 2-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 2,377.56 390.14 
. 

 27 15 23 00-0066 MLF 4-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 2,922.17 390.14 
. 

 27 15 23 00-0067 MLF 6-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 3,820.12 390.14 
. 

 27 15 23 00-0068 MLF 8-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 5,154.71 390.14 
. 

 27 15 23 00-0069 MLF 12-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,708.93 390.14 

. 
 27 15 23 00-0070 MLF 18-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,656.43 455.18 
. 

 27 15 23 00-0071 MLF 24-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,656.54 455.18 

. 
 27 15 23 00-0072 MLF 36-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 11,024.01 455.18 
. 

 27 15 23 00-0073 MLF 48-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 16,894.96 455.18 

XXXXXXX 
. 
 27 15 23 00-0074  62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0075 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,463.92 390.14 

. 
 27 15 23 00-0076 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,035.77 390.14 
. 

 27 15 23 00-0077 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,978.61 390.14 

. 
 27 15 23 00-0078 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,379.94 390.14 
. 

 27 15 23 00-0079 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,961.86 390.14 

. 
 27 15 23 00-0080 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,001.32 455.18 
. 

 27 15 23 00-0081 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 10,101.43 455.18 

. 
 27 15 23 00-0082 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 11,537.28 455.18 
. 

 27 15 23 00-0083 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 17,701.78 455.18 

XXXXXXX 
. 
 27 15 23 00-0084  Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0002) 
. 
. 
 27 15 23 00-0085  Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

In Conduit (27 15 23 00-0084) 
. 
. 
 27 15 23 00-0086  Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0087 MLF 1-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,018.65 390.14 
. 

 27 15 23 00-0088 MLF 2-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,024.21 390.14 
. 

 27 15 23 00-0089 MLF 4-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,316.06 390.14 
. 

 27 15 23 00-0090 MLF 6-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,350.21 390.14 
    For Aluminum Armored Cable, Add  875.86 
    For Steel Armored Cable, Add  5,287.11 

. 
 27 15 23 00-0091 MLF 8-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,522.12 390.14 

. 
 27 15 23 00-0092 MLF 12-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 1,554.29 390.14 

    For Aluminum Armored Cable, Add  891.26 
    For Steel Armored Cable, Add  5,651.38 

. 
 27 15 23 00-0093 MLF 18-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 3,705.82 455.18 

. 
 27 15 23 00-0094 MLF 24-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 4,811.02 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  1,102.58 
    For Steel Armored Cable, Add  5,452.20 

. 
 27 15 23 00-0095 MLF 36-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 7,736.36 455.18 

. 
 27 15 23 00-0096 MLF 48-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 7,942.42 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  1,690.49 
    For Steel Armored Cable, Add  6,490.98 

. 
 27 15 23 00-0097 MLF 60-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 9,619.38 455.18 

. 
 27 15 23 00-0098 MLF 72-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ........... 11,409.84 455.18 

. 
 27 15 23 00-0099 MLF 96-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ........... 15,130.77 455.18 

XXXXXXX 
. 
 27 15 23 00-0100  50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0101 MLF 1-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 988.74 390.14 

. 
 27 15 23 00-0102 MLF 2-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,424.10 390.14 
. 

 27 15 23 00-0103 MLF 4-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,898.16 390.14 
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. 
 27 15 23 00-0104 MLF 6-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,381.73 390.14 
    For Aluminum Armored Cable, Add  199.28 
    For Steel Armored Cable, Add  559.61 

. 
 27 15 23 00-0105 MLF 8-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,845.08 390.14 
. 

 27 15 23 00-0106 MLF 12-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,247.66 390.14 

    For Aluminum Armored Cable, Add  104.19 
    For Steel Armored Cable, Add  513.21 

. 
 27 15 23 00-0107 MLF 18-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,148.41 455.18 
. 

 27 15 23 00-0108 MLF 24-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 7,586.98 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  2,028.51 
    For Steel Armored Cable, Add  4,731.08 

. 
 27 15 23 00-0109 MLF 36-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 11,001.16 455.18 
. 

 27 15 23 00-0110 MLF 48-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 14,415.34 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  6,023.59 
. 

 27 15 23 00-0111 MLF 60-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 17,829.52 455.18 

. 
 27 15 23 00-0112 MLF 72-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 21,243.70 455.18 
. 

 27 15 23 00-0113 MLF 96-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 28,096.45 455.18 

    For Aluminum Armored Cable With Sub-Units, Add  12,047.18 

XXXXXXX 
. 
 27 15 23 00-0114  62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0115 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,005.66 390.14 

. 
 27 15 23 00-0116 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,462.79 390.14 
. 

 27 15 23 00-0117 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,960.55 390.14 

. 
 27 15 23 00-0118 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,468.30 390.14 
. 

 27 15 23 00-0119 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,954.82 390.14 

. 
 27 15 23 00-0120 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,377.53 390.14 
. 

 27 15 23 00-0121 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,317.90 455.18 

. 
 27 15 23 00-0122 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,928.40 455.18 
. 

 27 15 23 00-0123 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 11,513.29 455.18 

. 
 27 15 23 00-0124 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 15,098.18 455.18 
. 

 27 15 23 00-0125 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 18,683.06 455.18 

. 
 27 15 23 00-0126 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 22,267.95 455.18 
. 

 27 15 23 00-0127 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 29,463.34 455.18 

XXXXXXX 
. 
 27 15 23 00-0128  Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

In Conduit (27 15 23 00-0084) 
. 
. 
 27 15 23 00-0129  Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0130 MLF 2-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 2,914.42 390.14 
. 

 27 15 23 00-0131 MLF 4-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 3,342.64 390.14 
. 

 27 15 23 00-0132 MLF 6-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,372.08 390.14 
. 

 27 15 23 00-0133 MLF 8-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 5,380.97 390.14 
. 

 27 15 23 00-0134 MLF 12-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 6,991.14 390.14 
. 

 27 15 23 00-0135 MLF 18-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 9,979.61 455.18 
. 

 27 15 23 00-0136 MLF 24-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 14,413.59 455.18 
. 

 27 15 23 00-0137 MLF 36-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 17,446.77 455.18 
. 

 27 15 23 00-0138 MLF 48-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 21,781.59 455.18 

XXXXXXX 
. 
 27 15 23 00-0139  50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0140 MLF 2-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,024.52 390.14 

. 
 27 15 23 00-0141 MLF 4-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,301.94 390.14 
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. 
 27 15 23 00-0142 MLF 6-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,582.07 390.14 
. 

 27 15 23 00-0143 MLF 8-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,744.16 390.14 

. 
 27 15 23 00-0144 MLF 12-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 11,546.92 390.14 
. 

 27 15 23 00-0145 MLF 18-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 15,829.79 455.18 

. 
 27 15 23 00-0146 MLF 24-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 18,618.22 455.18 
. 

 27 15 23 00-0147 MLF 36-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 20,554.26 455.18 

. 
 27 15 23 00-0148 MLF 48-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 32,949.46 455.18 

XXXXXXX 
. 
 27 15 23 00-0149  62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0150 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,243.24 390.14 

. 
 27 15 23 00-0151 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,584.52 390.14 
. 

 27 15 23 00-0152 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,978.66 390.14 

. 
 27 15 23 00-0153 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 10,198.86 390.14 
. 

 27 15 23 00-0154 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 12,091.76 390.14 

. 
 27 15 23 00-0155 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 16,583.34 455.18 
. 

 27 15 23 00-0156 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 19,511.20 455.18 

. 
 27 15 23 00-0157 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 21,544.04 455.18 
. 

 27 15 23 00-0158 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 34,559.00 455.18 

XXXXXXX 
. 
 27 15 23 00-0159  Indoor Fiber Optic Cable, Installed Exposed (27 15 23 00-0001) 

Note: For non-conduit installations such as cable trays, surface runways, etc. 
. 
. 
 27 15 23 00-0160  Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed (27 15 23 

00-0159) 
. 
. 
 27 15 23 00-0161  Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0160) 
. 
. 
 27 15 23 00-0162  Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0163 MLF 1-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,180.13 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0164 MLF 2-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,274.50 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0165 MLF 4-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,306.01 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0166 MLF 6-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,418.23 520.20 

    For Aluminum Armored Cable, Add  1,228.66 
    For Steel Armored Cable, Add  3,123.02 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0167 MLF 8-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,450.40 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0168 MLF 12-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 1,644.88 520.20 
    For Aluminum Armored Cable, Add  1,350.79 
    For Steel Armored Cable, Add  3,412.91 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0169 MLF 18-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 2,694.57 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0170 MLF 24-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 3,733.43 585.22 
    For Aluminum Armored Cable With Sub-Units, Add  1,782.88 
    For Steel Armored Cable, Add  5,773.15 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0171 MLF 36-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,522.98 585.22 

    For Aluminum Armored Cable With Sub-Units, Add  1,879.49 
    For Steel Armored Cable, Add  5,970.79 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0172 MLF 48-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,676.11 585.22 

    For Aluminum Armored Cable With Sub-Units, Add  1,971.96 
    For Steel Armored Cable, Add  6,243.21 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0173 MLF 60-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,641.77 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0174 MLF 72-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,898.57 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0175 MLF 96-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 7,249.34 585.22 

    For Work In Restricted Working Space, Add  292.61 
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. 
 27 15 23 00-0176 MLF 120-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 9,679.74 650.25 

    For Work In Restricted Working Space, Add  325.12 
. 

 27 15 23 00-0177 MLF 144-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 11,521.74 650.25 
    For Work In Restricted Working Space, Add  325.12 

XXXXXXX 
. 
 27 15 23 00-0178  50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0179 MLF 1-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,207.31 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0180 MLF 2-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,377.23 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0181 MLF 4-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,680.19 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0182 MLF 6-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,999.09 520.20 

    For Aluminum Armored Cable, Add  795.86 
    For Steel Armored Cable, Add  1,090.93 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0183 MLF 8-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 2,302.04 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0184 MLF 12-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 2,923.89 520.20 
    For Aluminum Armored Cable, Add  669.26 
    For Steel Armored Cable, Add  1,053.72 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0185 MLF 18-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 3,191.73 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0186 MLF 24-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 5,439.97 585.22 
    For Aluminum Armored Cable With Sub-Units, Add  1,024.86 
    For Steel Armored Cable, Add  1,024.86 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0187 MLF 36-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 7,672.27 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0188 MLF 48-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 9,904.57 585.22 
    For Aluminum Armored Cable With Sub-Units, Add  1,828.89 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0189 MLF 60-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ... 12,136.87 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0190 MLF 72-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ... 14,369.17 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0191 MLF 96-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ... 18,849.71 585.22 

    For Aluminum Armored Cable With Sub-Units, Add  7,876.83 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0192 MLF 120-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ....................................................................................................................................................................... 23,422.68 650.25 
    For Work In Restricted Working Space, Add  325.12 

. 
 27 15 23 00-0193 MLF 144-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ....................................................................................................................................................................... 27,887.28 650.25 
    For Work In Restricted Working Space, Add  325.12 

XXXXXXX 
. 
 27 15 23 00-0194  62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0195 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 1,224.32 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0196 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 1,402.74 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0197 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 1,720.84 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0198 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 2,055.69 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0199 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 2,373.79 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0200 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 3,026.74 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0201 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 3,302.54 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0202 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 5,663.20 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0203 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 8,007.11 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0204 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 10,351.03 585.22 

    For Work In Restricted Working Space, Add  292.61 
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. 
 27 15 23 00-0205 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 12,694.95 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0206 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 15,038.86 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0207 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 19,743.43 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0208 MLF 120-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 24,539.63 650.25 
    For Work In Restricted Working Space, Add  325.12 

. 
 27 15 23 00-0209 MLF 144-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 29,227.46 650.25 
    For Work In Restricted Working Space, Add  325.12 

XXXXXXX 
. 
 27 15 23 00-0210  Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0160) 
. 
. 
 27 15 23 00-0211  Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, 

Installed Exposed (27 15 23 00-0210) 
. 
. 

 27 15 23 00-0212 MLF 2-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 2,054.80 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0213 MLF 4-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 2,406.75 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0214 MLF 6-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 3,181.05 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0215 MLF 8-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 3,550.56 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0216 MLF 12-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 6,067.98 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0217 MLF 18-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 6,386.55 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0218 MLF 24-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 8,008.45 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0219 MLF 36-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 11,225.81 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0220 MLF 48-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 13,733.44 585.22 
    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0221  50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0210) 
. 
. 

 27 15 23 00-0222 MLF 2-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 2,594.30 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0223 MLF 4-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 3,138.91 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0224 MLF 6-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 4,036.86 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0225 MLF 8-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 5,371.45 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0226 MLF 12-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 5,925.67 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0227 MLF 18-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 7,873.18 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0228 MLF 24-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 9,873.29 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0229 MLF 36-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 11,240.76 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0230 MLF 48-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 17,111.71 585.22 
    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0231  62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0210) 
. 
. 

 27 15 23 00-0232 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 2,680.66 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0233 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 3,252.51 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0234 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 4,195.35 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0235 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 5,596.68 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0236 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 6,178.60 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0237 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 8,218.07 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0238 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 10,318.18 585.22 

    For Work In Restricted Working Space, Add  292.61 
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. 
 27 15 23 00-0239 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ....................................................................................................................................................................... 11,754.03 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0240 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ....................................................................................................................................................................... 17,918.53 585.22 
    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0241  Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed (27 15 

23 00-0159) 
. 
. 
 27 15 23 00-0242  Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0241) 
. 
. 
 27 15 23 00-0243  Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0242) 
. 
. 

 27 15 23 00-0244 MLF 1-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 1,235.39 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0245 MLF 2-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 1,240.95 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0246 MLF 4-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 1,532.80 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0247 MLF 6-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 1,566.95 520.20 

    For Aluminum Armored Cable, Add  875.86 
    For Steel Armored Cable, Add  5,287.11 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0248 MLF 8-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 1,738.86 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0249 MLF 12-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 1,771.03 520.20 
    For Aluminum Armored Cable, Add  891.26 
    For Steel Armored Cable, Add  5,651.38 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0250 MLF 18-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 3,922.57 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0251 MLF 24-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 5,027.77 585.22 
    For Aluminum Armored Cable With Sub-Units, Add  1,102.58 
    For Steel Armored Cable, Add  5,452.20 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0252 MLF 36-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 7,953.11 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0253 MLF 48-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 8,159.17 585.22 
    For Aluminum Armored Cable With Sub-Units, Add  1,690.49 
    For Steel Armored Cable, Add  6,490.98 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0254 MLF 60-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 9,836.13 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0255 MLF 72-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............. 11,626.59 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0256 MLF 96-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............. 15,347.52 585.22 

    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0257  50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0242) 
. 
. 

 27 15 23 00-0258 MLF 1-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 1,205.48 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0259 MLF 2-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 1,640.84 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0260 MLF 4-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 2,114.90 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0261 MLF 6-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 2,598.47 520.20 

    For Aluminum Armored Cable, Add  199.28 
    For Steel Armored Cable, Add  559.61 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0262 MLF 8-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ......................................................................................................................................................................... 3,061.82 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0263 MLF 12-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ......................................................................................................................................................................... 3,464.40 520.20 
    For Aluminum Armored Cable, Add  104.19 
    For Steel Armored Cable, Add  513.21 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0264 MLF 18-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ......................................................................................................................................................................... 4,365.16 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0265 MLF 24-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ......................................................................................................................................................................... 7,803.73 585.22 
    For Aluminum Armored Cable With Sub-Units, Add  2,028.51 
    For Steel Armored Cable, Add  4,731.08 
    For Work In Restricted Working Space, Add  292.61 
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. 
 27 15 23 00-0266 MLF 36-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 11,217.91 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0267 MLF 48-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 14,632.09 585.22 
    For Aluminum Armored Cable With Sub-Units, Add  6,023.59 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0268 MLF 60-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 18,046.27 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0269 MLF 72-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 21,460.45 585.22 
    For Work In Restricted Working Space, Add  292.61 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0270 MLF 96-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 28,313.20 585.22 
    For Work In Restricted Working Space, Add  292.61 
    For Aluminum Armored Cable With Sub-Units, Add  12,047.18 
    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0271  62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed Exposed (27 15 23 00-0242) 
. 
. 

 27 15 23 00-0272 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,222.40 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0273 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,679.53 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0274 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,177.29 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0275 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,685.04 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0276 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 3,171.56 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0277 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 3,594.27 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0278 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 4,534.65 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0279 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 8,145.15 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0280 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 11,730.04 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0281 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 15,314.93 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0282 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 18,899.81 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0283 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 22,484.70 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0284 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 29,680.09 585.22 

    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0285  Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0241) 
. 
. 
 27 15 23 00-0286  Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0287 MLF 2-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 3,131.16 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0288 MLF 4-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 3,559.38 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0289 MLF 6-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,588.82 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0290 MLF 8-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,597.71 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0291 MLF 12-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 7,207.88 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0292 MLF 18-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 10,196.36 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0293 MLF 24-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 14,630.34 585.22 
    For Work In Restricted Working Space, Add  292.61 
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. 
 27 15 23 00-0294 MLF 36-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 17,663.52 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0295 MLF 48-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 21,998.34 585.22 
    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0296  50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0297 MLF 2-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 5,241.26 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0298 MLF 4-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 6,518.68 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0299 MLF 6-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 8,798.81 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0300 MLF 8-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 9,960.90 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0301 MLF 12-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 11,763.66 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0302 MLF 18-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 16,046.54 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0303 MLF 24-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 18,834.97 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0304 MLF 36-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 20,771.01 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0305 MLF 48-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 33,166.21 585.22 

    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0306  62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0307 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 5,459.98 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0308 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 6,801.26 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0309 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ......................................................................................................................................................................... 9,195.40 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0310 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 10,415.60 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0311 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 12,308.50 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0312 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 16,800.09 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0313 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 19,727.95 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0314 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 21,760.79 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0315 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ....................................................................................................................................................................... 34,775.75 585.22 

    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0316  Hybrid, Indoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0001) 

Note: Singlemode and multimode combination cable. Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0317  Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0316) 
. 
. 

 27 15 23 00-0318 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,417.21 390.14 

. 
 27 15 23 00-0319 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,454.49 390.14 
. 

 27 15 23 00-0320 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,756.78 455.18 

. 
 27 15 23 00-0321 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 9,127.70 455.18 

XXXXXXX 
. 
 27 15 23 00-0322  Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0316) 
. 
. 

 27 15 23 00-0323 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,704.17 390.14 
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. 
 27 15 23 00-0324 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,494.87 390.14 
. 

 27 15 23 00-0325 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,849.89 455.18 

. 
 27 15 23 00-0326 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 11,882.20 455.18 

XXXXXXX 
. 
 27 15 23 00-0327  Hybrid, Indoor Fiber Optic Cable, Installed Exposed (27 15 23 00-0001) 

Note: Singlemode and multimode combination cable. For non-conduit installations such as cable trays, surface 
runways, etc. 

. 

. 
 27 15 23 00-0328  Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0327) 
. 
. 

 27 15 23 00-0329 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed Exposed ...... 1,633.95 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0330 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,671.23 520.20 
    For Work In Restricted Working Space, Add  260.10 

. 
 27 15 23 00-0331 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 5,973.53 585.22 
    For Work In Restricted Working Space, Add  292.61 

. 
 27 15 23 00-0332 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 9,344.45 585.22 
    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0333  Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0327) 
. 
. 

 27 15 23 00-0334 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,920.91 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0335 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,711.61 520.20 

    For Work In Restricted Working Space, Add  260.10 
. 

 27 15 23 00-0336 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 7,066.64 585.22 

    For Work In Restricted Working Space, Add  292.61 
. 

 27 15 23 00-0337 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 12,098.95 585.22 

    For Work In Restricted Working Space, Add  292.61 

XXXXXXX 
. 
 27 15 23 00-0338  Outdoor Fiber Optic Cable (27 15 23) 

Note: Cable buried in trench excludes excavation. 
. 
. 
 27 15 23 00-0339  Outdoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0338) 

Note: Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0340  Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0339) 
. 
. 
 27 15 23 00-0341  Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0342 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,862.50 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  274.52 

. 
 27 15 23 00-0343 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,896.67 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  276.79 
. 

 27 15 23 00-0344 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,930.90 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  278.99 

. 
 27 15 23 00-0345 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,965.10 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  281.67 
. 

 27 15 23 00-0346 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,033.05 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  254.87 

. 
 27 15 23 00-0347 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,172.06 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  283.96 
. 

 27 15 23 00-0348 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,243.52 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  223.55 

. 
 27 15 23 00-0349 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,265.56 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  261.29 
. 

 27 15 23 00-0350 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,674.51 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  287.46 

. 
 27 15 23 00-0351 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,899.97 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  287.44 
. 

 27 15 23 00-0352 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 3,192.49 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  339.73 

. 
 27 15 23 00-0353 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 3,707.47 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  326.17 
. 

 27 15 23 00-0354 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................. 4,270.15 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  396.07 

. 
 27 15 23 00-0355 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................. 4,859.05 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  265.13 

XXXXXXX 
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. 
 27 15 23 00-0356  50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0357 MLF 2-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,278.33 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  94.66 

. 
 27 15 23 00-0358 MLF 4-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,333.82 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  135.42 
. 

 27 15 23 00-0359 MLF 6-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,450.11 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  197.88 

. 
 27 15 23 00-0360 MLF 8-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,608.68 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  80.56 
. 

 27 15 23 00-0361 MLF 12-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 2,674.75 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  110.74 

. 
 27 15 23 00-0362 MLF 18-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 2,899.38 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  147.36 
. 

 27 15 23 00-0363 MLF 24-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 3,375.09 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  139.15 

. 
 27 15 23 00-0364 MLF 36-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 4,075.43 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  277.56 
. 

 27 15 23 00-0365 MLF 48-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 4,855.06 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  199.18 

. 
 27 15 23 00-0366 MLF 60-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 5,396.83 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  331.16 
. 

 27 15 23 00-0367 MLF 72-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 6,097.17 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  840.82 

. 
 27 15 23 00-0368 MLF 96-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 7,722.49 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  480.50 
. 

 27 15 23 00-0369 MLF 120-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 9,334.60 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  587.14 

. 
 27 15 23 00-0370 MLF 144-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 10,946.71 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  707.53 

XXXXXXX 
. 
 27 15 23 00-0371  62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0372 MLF 2-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,625.36 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  117.40 

. 
 27 15 23 00-0373 MLF 4-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,738.22 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  125.89 
. 

 27 15 23 00-0374 MLF 6-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,850.92 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  134.18 

. 
 27 15 23 00-0375 MLF 8-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,990.13 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  152.76 
. 

 27 15 23 00-0376 MLF 12-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,189.51 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  159.30 

. 
 27 15 23 00-0377 MLF 18-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,542.01 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  169.77 
. 

 27 15 23 00-0378 MLF 24-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,875.92 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  195.24 

. 
 27 15 23 00-0379 MLF 36-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 3,514.97 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  216.96 
. 

 27 15 23 00-0380 MLF 48-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 4,262.44 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  249.46 

. 
 27 15 23 00-0381 MLF 60-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 4,952.82 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  268.43 
. 

 27 15 23 00-0382 MLF 72-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 5,681.49 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  303.82 

. 
 27 15 23 00-0383 MLF 96-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 7,155.24 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  341.60 
. 

 27 15 23 00-0384 MLF 120-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............ 8,652.65 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  387.68 

. 
 27 15 23 00-0385 MLF 144-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .......... 10,173.17 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  356.11 

XXXXXXX 
. 
 27 15 23 00-0386  Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0339) 
. 
. 
 27 15 23 00-0387  Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0388 MLF 2-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 2,058.22 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  216.94 

. 
 27 15 23 00-0389 MLF 4-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 2,124.86 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  311.37 
. 

 27 15 23 00-0390 MLF 6-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 2,144.86 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  298.40 

. 
 27 15 23 00-0391 MLF 8-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 2,224.70 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  248.41 
. 

 27 15 23 00-0392 MLF 12-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,249.61 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  296.89 

. 
 27 15 23 00-0393 MLF 18-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,361.49 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  281.58 
. 

 27 15 23 00-0394 MLF 24-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,461.81 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  284.92 
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. 
 27 15 23 00-0395 MLF 36-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,621.84 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  361.31 
. 

 27 15 23 00-0396 MLF 48-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,847.30 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  366.03 

. 
 27 15 23 00-0397 MLF 60-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 3,071.89 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  379.21 
. 

 27 15 23 00-0398 MLF 72-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 3,376.37 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  326.18 

. 
 27 15 23 00-0399 MLF 96-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 3,868.89 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  425.39 
. 

 27 15 23 00-0400 MLF 120-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................ 4,513.23 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  418.87 

. 
 27 15 23 00-0401 MLF 144-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................ 5,040.51 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  334.59 

XXXXXXX 
. 
 27 15 23 00-0402  50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0403 MLF 2-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit.................. 2,282.89 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  307.00 

. 
 27 15 23 00-0404 MLF 4-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit.................. 2,516.21 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  171.92 
. 

 27 15 23 00-0405 MLF 6-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit.................. 2,823.21 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  36.84 

. 
 27 15 23 00-0406 MLF 8-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit.................. 2,970.57 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  61.40 
. 

 27 15 23 00-0407 MLF 12-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 3,117.93 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  61.40 

. 
 27 15 23 00-0408 MLF 18-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 3,461.77 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  73.68 
. 

 27 15 23 00-0409 MLF 24-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 3,768.77 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  282.44 

. 
 27 15 23 00-0410 MLF 36-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 4,431.89 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  552.60 
. 

 27 15 23 00-0411 MLF 48-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 5,095.01 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  921.00 

. 
 27 15 23 00-0412 MLF 60-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 5,647.61 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  1,013.10 
. 

 27 15 23 00-0413 MLF 72-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 6,372.13 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  1,289.40 

. 
 27 15 23 00-0414 MLF 96-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 7,882.57 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  1,903.40 
. 

 27 15 23 00-0415 MLF 120-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 8,643.93 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  1,436.76 

. 
 27 15 23 00-0416 MLF 144-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............ 10,596.45 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  3,499.80 

XXXXXXX 
. 
 27 15 23 00-0417  62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0418 MLF 2-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,701.57 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  147.36 

. 
 27 15 23 00-0419 MLF 4-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,812.09 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  159.29 
. 

 27 15 23 00-0420 MLF 6-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,922.43 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  171.22 

. 
 27 15 23 00-0421 MLF 8-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 2,032.95 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  183.13 
. 

 27 15 23 00-0422 MLF 12-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,319.24 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  196.97 

. 
 27 15 23 00-0423 MLF 18-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,599.97 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  230.82 
. 

 27 15 23 00-0424 MLF 24-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,943.97 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  250.71 

. 
 27 15 23 00-0425 MLF 36-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 3,609.81 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  309.76 
. 

 27 15 23 00-0426 MLF 48-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 4,288.09 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  354.90 

. 
 27 15 23 00-0427 MLF 60-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 4,968.71 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  395.21 
. 

 27 15 23 00-0428 MLF 72-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 5,684.37 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  440.71 

. 
 27 15 23 00-0429 MLF 96-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 7,136.64 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  519.66 
. 

 27 15 23 00-0430 MLF 120-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ........... 9,011.10 780.29 
    For Corrugated Coated Steel Tape Armored Cable, Add  537.20 

. 
 27 15 23 00-0431 MLF 144-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ......... 10,109.61 780.29 

    For Corrugated Coated Steel Tape Armored Cable, Add  554.56 

XXXXXXX 
. 
 27 15 23 00-0432  Outdoor Fiber Optic Cable, Buried In Trench (27 15 23 00-0338) 

Note: Excludes trenching. 
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. 

. 
 27 15 23 00-0433  Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench (27 15 

23 00-0432) 
. 
. 
 27 15 23 00-0434  Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried 

In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0435 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................................... 1,754.13  
    For Corrugated Coated Steel Tape Armored Cable, Add  274.52 

. 
 27 15 23 00-0436 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................................... 1,788.30  

    For Corrugated Coated Steel Tape Armored Cable, Add  276.79 
. 

 27 15 23 00-0437 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................................... 1,822.53  
    For Corrugated Coated Steel Tape Armored Cable, Add  278.99 

. 
 27 15 23 00-0438 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................................... 1,856.73  

    For Corrugated Coated Steel Tape Armored Cable, Add  281.67 
. 

 27 15 23 00-0439 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................... 1,924.68  
    For Corrugated Coated Steel Tape Armored Cable, Add  254.87 

. 
 27 15 23 00-0440 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................... 2,063.69  

    For Corrugated Coated Steel Tape Armored Cable, Add  283.96 
. 

 27 15 23 00-0441 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................... 2,135.15  
    For Corrugated Coated Steel Tape Armored Cable, Add  223.55 

. 
 27 15 23 00-0442 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................... 2,157.19  

    For Corrugated Coated Steel Tape Armored Cable, Add  261.29 
. 

 27 15 23 00-0443 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................... 2,566.14  
    For Corrugated Coated Steel Tape Armored Cable, Add  287.46 

. 
 27 15 23 00-0444 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................... 3,079.04  

    For Corrugated Coated Steel Tape Armored Cable, Add  287.44 
. 

 27 15 23 00-0445 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................... 3,423.85  
    For Corrugated Coated Steel Tape Armored Cable, Add  339.73 

. 
 27 15 23 00-0446 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................... 3,599.10  

    For Corrugated Coated Steel Tape Armored Cable, Add  326.17 
. 

 27 15 23 00-0447 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................. 4,161.78  
    For Corrugated Coated Steel Tape Armored Cable, Add  396.07 

. 
 27 15 23 00-0448 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................. 4,750.68  

    For Corrugated Coated Steel Tape Armored Cable, Add  265.13 

XXXXXXX 
. 
 27 15 23 00-0449  50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0450 MLF 2-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,169.96  
    For Corrugated Coated Steel Tape Armored Cable, Add  94.66 

. 
 27 15 23 00-0451 MLF 4-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,225.45  

    For Corrugated Coated Steel Tape Armored Cable, Add  135.42 
. 

 27 15 23 00-0452 MLF 6-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,341.74  
    For Corrugated Coated Steel Tape Armored Cable, Add  197.88 

. 
 27 15 23 00-0453 MLF 8-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,500.31  

    For Corrugated Coated Steel Tape Armored Cable, Add  80.56 
. 

 27 15 23 00-0454 MLF 12-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 2,566.38  
    For Corrugated Coated Steel Tape Armored Cable, Add  110.74 

. 
 27 15 23 00-0455 MLF 18-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 2,791.01  

    For Corrugated Coated Steel Tape Armored Cable, Add  147.36 
. 

 27 15 23 00-0456 MLF 24-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 3,266.72  
    For Corrugated Coated Steel Tape Armored Cable, Add  139.15 

. 
 27 15 23 00-0457 MLF 36-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 3,967.06  

    For Corrugated Coated Steel Tape Armored Cable, Add  277.56 
. 

 27 15 23 00-0458 MLF 48-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 4,746.69  
    For Corrugated Coated Steel Tape Armored Cable, Add  199.18 

. 
 27 15 23 00-0459 MLF 60-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 5,288.46  

    For Corrugated Coated Steel Tape Armored Cable, Add  331.16 
. 

 27 15 23 00-0460 MLF 72-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 5,988.80  
    For Corrugated Coated Steel Tape Armored Cable, Add  840.82 

. 
 27 15 23 00-0461 MLF 96-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 7,614.12  

    For Corrugated Coated Steel Tape Armored Cable, Add  480.50 
. 

 27 15 23 00-0462 MLF 120-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 9,226.23  
    For Corrugated Coated Steel Tape Armored Cable, Add  587.14 

. 
 27 15 23 00-0463 MLF 144-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 10,838.34  

    For Corrugated Coated Steel Tape Armored Cable, Add  707.53 

XXXXXXX 
. 
 27 15 23 00-0464  62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0465 MLF 2-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,516.99  
    For Corrugated Coated Steel Tape Armored Cable, Add  117.40 

. 
 27 15 23 00-0466 MLF 4-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,629.85  

    For Corrugated Coated Steel Tape Armored Cable, Add  125.89 
. 

 27 15 23 00-0467 MLF 6-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,742.55  
    For Corrugated Coated Steel Tape Armored Cable, Add  134.18 

. 
 27 15 23 00-0468 MLF 8-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,881.76  

    For Corrugated Coated Steel Tape Armored Cable, Add  152.76 
. 

 27 15 23 00-0469 MLF 12-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 2,081.14  
    For Corrugated Coated Steel Tape Armored Cable, Add  159.30 

. 
 27 15 23 00-0470 MLF 18-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 2,433.64  

    For Corrugated Coated Steel Tape Armored Cable, Add  169.77 
. 

 27 15 23 00-0471 MLF 24-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 2,767.55  
    For Corrugated Coated Steel Tape Armored Cable, Add  195.24 



27
 27 Communications 

27 10 Structured Cabling 
27 15 Communications Horizontal Cabling 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 27 - 46  Monterey County Roads and Bridges 

. 
 27 15 23 00-0472 MLF 36-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 3,406.60  

    For Corrugated Coated Steel Tape Armored Cable, Add  216.96 
. 

 27 15 23 00-0473 MLF 48-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 4,154.07  
    For Corrugated Coated Steel Tape Armored Cable, Add  249.46 

. 
 27 15 23 00-0474 MLF 60-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 4,844.45  

    For Corrugated Coated Steel Tape Armored Cable, Add  268.43 
. 

 27 15 23 00-0475 MLF 72-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 5,573.12  
    For Corrugated Coated Steel Tape Armored Cable, Add  303.82 

. 
 27 15 23 00-0476 MLF 96-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 7,046.87  

    For Corrugated Coated Steel Tape Armored Cable, Add  341.60 
. 

 27 15 23 00-0477 MLF 120-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................ 8,544.28  
    For Corrugated Coated Steel Tape Armored Cable, Add  387.68 

. 
 27 15 23 00-0478 MLF 144-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .............. 10,064.80  

    For Corrugated Coated Steel Tape Armored Cable, Add  356.11 

XXXXXXX 
. 
 27 15 23 00-0479  Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench (27 

15 23 00-0432) 
. 
. 
 27 15 23 00-0480  Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried 

In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0481 MLF 2-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,949.85  
    For Corrugated Coated Steel Tape Armored Cable, Add  216.94 

. 
 27 15 23 00-0482 MLF 4-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,016.49  

    For Corrugated Coated Steel Tape Armored Cable, Add  311.37 
. 

 27 15 23 00-0483 MLF 6-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,036.49  
    For Corrugated Coated Steel Tape Armored Cable, Add  298.40 

. 
 27 15 23 00-0484 MLF 8-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,116.33  

    For Corrugated Coated Steel Tape Armored Cable, Add  248.41 
. 

 27 15 23 00-0485 MLF 12-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,141.24  
    For Corrugated Coated Steel Tape Armored Cable, Add  296.89 

. 
 27 15 23 00-0486 MLF 18-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,253.12  

    For Corrugated Coated Steel Tape Armored Cable, Add  281.58 
. 

 27 15 23 00-0487 MLF 24-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,353.44  
    For Corrugated Coated Steel Tape Armored Cable, Add  284.92 

. 
 27 15 23 00-0488 MLF 36-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,513.47  

    For Corrugated Coated Steel Tape Armored Cable, Add  361.31 
. 

 27 15 23 00-0489 MLF 48-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,738.93  
    For Corrugated Coated Steel Tape Armored Cable, Add  366.03 

. 
 27 15 23 00-0490 MLF 60-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,963.52  

    For Corrugated Coated Steel Tape Armored Cable, Add  379.21 
. 

 27 15 23 00-0491 MLF 72-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 3,268.00  
    For Corrugated Coated Steel Tape Armored Cable, Add  326.18 

. 
 27 15 23 00-0492 MLF 96-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 3,760.52  

    For Corrugated Coated Steel Tape Armored Cable, Add  425.39 
. 

 27 15 23 00-0493 MLF 120-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................ 4,404.86  
    For Corrugated Coated Steel Tape Armored Cable, Add  418.87 

. 
 27 15 23 00-0494 MLF 144-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................ 4,932.14  

    For Corrugated Coated Steel Tape Armored Cable, Add  334.59 

XXXXXXX 
. 
 27 15 23 00-0495  50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0496 MLF 2-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,174.52  
    For Corrugated Coated Steel Tape Armored Cable, Add  307.00 

. 
 27 15 23 00-0497 MLF 4-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,407.84  

    For Corrugated Coated Steel Tape Armored Cable, Add  171.92 
. 

 27 15 23 00-0498 MLF 6-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,714.84  
    For Corrugated Coated Steel Tape Armored Cable, Add  36.84 

. 
 27 15 23 00-0499 MLF 8-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,862.20  

    For Corrugated Coated Steel Tape Armored Cable, Add  61.40 
. 

 27 15 23 00-0500 MLF 12-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 3,009.56  
    For Corrugated Coated Steel Tape Armored Cable, Add  61.40 

. 
 27 15 23 00-0501 MLF 18-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 3,353.40  

    For Corrugated Coated Steel Tape Armored Cable, Add  73.68 
. 

 27 15 23 00-0502 MLF 24-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 3,660.40  
    For Corrugated Coated Steel Tape Armored Cable, Add  282.44 

. 
 27 15 23 00-0503 MLF 36-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 4,323.52  

    For Corrugated Coated Steel Tape Armored Cable, Add  552.60 
. 

 27 15 23 00-0504 MLF 48-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 4,986.64  
    For Corrugated Coated Steel Tape Armored Cable, Add  921.00 

. 
 27 15 23 00-0505 MLF 60-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 5,539.24  

    For Corrugated Coated Steel Tape Armored Cable, Add  1,013.10 
. 

 27 15 23 00-0506 MLF 72-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 6,263.76  
    For Corrugated Coated Steel Tape Armored Cable, Add  1,289.40 

. 
 27 15 23 00-0507 MLF 96-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 7,774.20  

    For Corrugated Coated Steel Tape Armored Cable, Add  1,903.40 
. 

 27 15 23 00-0508 MLF 120-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 8,535.56  
    For Corrugated Coated Steel Tape Armored Cable, Add  1,436.76 

. 
 27 15 23 00-0509 MLF 144-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................ 10,488.08  

    For Corrugated Coated Steel Tape Armored Cable, Add  3,499.80 

XXXXXXX 
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. 
 27 15 23 00-0510  62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0511 MLF 2-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,593.20  
    For Corrugated Coated Steel Tape Armored Cable, Add  147.36 

. 
 27 15 23 00-0512 MLF 4-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,703.72  

    For Corrugated Coated Steel Tape Armored Cable, Add  159.29 
. 

 27 15 23 00-0513 MLF 6-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,814.06  
    For Corrugated Coated Steel Tape Armored Cable, Add  171.22 

. 
 27 15 23 00-0514 MLF 8-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,924.58  

    For Corrugated Coated Steel Tape Armored Cable, Add  183.13 
. 

 27 15 23 00-0515 MLF 12-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,210.87  
    For Corrugated Coated Steel Tape Armored Cable, Add  196.97 

. 
 27 15 23 00-0516 MLF 18-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,491.60  

    For Corrugated Coated Steel Tape Armored Cable, Add  230.82 
. 

 27 15 23 00-0517 MLF 24-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,835.60  
    For Corrugated Coated Steel Tape Armored Cable, Add  250.71 

. 
 27 15 23 00-0518 MLF 36-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 3,501.44  

    For Corrugated Coated Steel Tape Armored Cable, Add  309.76 
. 

 27 15 23 00-0519 MLF 48-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 4,179.72  
    For Corrugated Coated Steel Tape Armored Cable, Add  354.90 

. 
 27 15 23 00-0520 MLF 60-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 4,860.34  

    For Corrugated Coated Steel Tape Armored Cable, Add  395.21 
. 

 27 15 23 00-0521 MLF 72-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 5,576.00  
    For Corrugated Coated Steel Tape Armored Cable, Add  440.71 

. 
 27 15 23 00-0522 MLF 96-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 7,028.27  

    For Corrugated Coated Steel Tape Armored Cable, Add  519.66 
. 

 27 15 23 00-0523 MLF 120-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ............... 8,575.52  
    For Corrugated Coated Steel Tape Armored Cable, Add  537.20 

. 
 27 15 23 00-0524 MLF 144-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ............. 10,001.24  

    For Corrugated Coated Steel Tape Armored Cable, Add  554.56 

XXXXXXX 
. 
 27 15 23 00-0525  (Aerial) Outdoor Fiber Optic Cable, Installed On Poles (27 15 23 00-0338) 
. 
. 
 27 15 23 00-0526  Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On 

Poles (27 15 23 00-0525) 
. 
. 
 27 15 23 00-0527  Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, 

Installed On Poles (27 15 23 00-0526) 
. 
. 

 27 15 23 00-0528 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ...................... 8,896.45 3,030.73 
    For Corrugated Coated Steel Tape Armored Cable, Add  183.61 

. 
 27 15 23 00-0529 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ...................... 8,930.40 3,030.73 

    For Corrugated Coated Steel Tape Armored Cable, Add  188.36 
. 

 27 15 23 00-0530 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ...................... 8,964.81 3,030.73 
    For Corrugated Coated Steel Tape Armored Cable, Add  192.99 

. 
 27 15 23 00-0531 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ...................... 8,998.77 3,030.73 

    For Corrugated Coated Steel Tape Armored Cable, Add  189.30 
. 

 27 15 23 00-0532 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles .................... 9,066.72 3,030.73 
    For Corrugated Coated Steel Tape Armored Cable, Add  220.68 

. 
 27 15 23 00-0533 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles .................... 9,200.89 3,030.73 

    For Corrugated Coated Steel Tape Armored Cable, Add  229.43 
. 

 27 15 23 00-0534 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles .................... 9,303.22 3,030.73 
    For Corrugated Coated Steel Tape Armored Cable, Add  253.58 

. 
 27 15 23 00-0535 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles .................... 9,546.51 3,030.73 

    For Corrugated Coated Steel Tape Armored Cable, Add  243.14 
. 

 27 15 23 00-0536 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles .................... 9,759.28 3,030.73 
    For Corrugated Coated Steel Tape Armored Cable, Add  282.48 

. 
 27 15 23 00-0537 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles .................... 9,935.16 3,030.73 

    For Corrugated Coated Steel Tape Armored Cable, Add  270.87 
. 

 27 15 23 00-0538 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles .................. 10,154.57 3,030.73 
    For Corrugated Coated Steel Tape Armored Cable, Add  309.69 

. 
 27 15 23 00-0539 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles .................. 10,730.41 3,030.73 

    For Corrugated Coated Steel Tape Armored Cable, Add  314.54 
. 

 27 15 23 00-0540 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ................ 11,348.23 3,030.73 
    For Corrugated Coated Steel Tape Armored Cable, Add  375.33 

. 
 27 15 23 00-0541 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ................ 11,496.34 3,030.73 

    For Corrugated Coated Steel Tape Armored Cable, Add  403.02 

XXXXXXX 
. 
 27 15 23 00-0542  Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0338) 

Note: Singlemode and multimode combination cable. Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0543  Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0542) 
. 
. 

 27 15 23 00-0544 MLF 12-Fiber, 6 Singlemode/6 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit....... 3,672.67 650.25 
. 

 27 15 23 00-0545 MLF 24-Fiber, 12 Singlemode/12 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,666.87 650.25 

. 
 27 15 23 00-0546 MLF 48-Fiber, 24 Singlemode/24 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,881.60 650.25 

XXXXXXX 
. 
 27 15 23 00-0547  Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0542) 
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. 

. 
 27 15 23 00-0548 MLF 12-Fiber, 6 Singlemode/6 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,940.72 650.25 
. 

 27 15 23 00-0549 MLF 24-Fiber, 12 Singlemode/12 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,505.71 650.25 

. 
 27 15 23 00-0550 MLF 48-Fiber, 24 Singlemode/24 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,977.14 650.25 

XXXXXXX 
. 
 27 15 23 00-0551  Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench (27 15 23 00-0338) 

Note: Singlemode and multimode combination cable. Excludes trenching. 
. 
. 
 27 15 23 00-0552  Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench (27 15 

23 00-0551) 
. 
. 

 27 15 23 00-0553 MLF 12-Fiber, 6 Singlemode/6 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ........... 3,564.30 596.05 
. 

 27 15 23 00-0554 MLF 24-Fiber, 12 Singlemode/12 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 4,558.50 596.05 
. 

 27 15 23 00-0555 MLF 48-Fiber, 24 Singlemode/24 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 6,773.23 596.05 

XXXXXXX 
. 
 27 15 23 00-0556  Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench 

(27 15 23 00-0551) 
. 
. 

 27 15 23 00-0557 MLF 12-Fiber, 6 Singlemode/6 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 4,832.35 596.05 
. 

 27 15 23 00-0558 MLF 24-Fiber, 12 Singlemode/12 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In 
Trench ............................................................................................................................................................................ 5,397.34 596.05 

. 
 27 15 23 00-0559 MLF 48-Fiber, 24 Singlemode/24 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In 

Trench ............................................................................................................................................................................ 7,868.77 596.05 

XXXXXXX 
. 
 27 15 23 00-0560  Network Communications Cabling And Related Products (27 15 23) 
. 
. 

 27 15 23 00-0561 EA AC Surge Suppression Assembly ....................................................................................................................................... 466.55 13.54 
Note: Liebert AccuVar Transient Voltage Surge Protection (TVSS) device or Atlantic Scientific Zone Defender 
Pro Model # 16100. Includes testing. 

. 
 27 15 23 00-0562 EA Single Mode Fiber Optic To Ethernet Media Converter ...................................................................................................... 788.36 16.26 

Note: Transition Networks part no. J/E-PSW-FX-02(SM). Includes testing. 
. 

 27 15 23 00-0563 EA 6' Long Single Mode Patch Cord With SC duplex Connectors At Both Ends ........................................................................ 41.58 1.74 
Note: Includes testing. 

. 
 27 15 23 00-0564 EA KVM (Keyboard, Video, Mouse) Cable ................................................................................................................................. 95.11 2.17 

Note: Raritan CCP40. Includes testing. 
. 

 27 15 23 00-0565 EA 6' Long USB (Universal Serial Bus) Cable ............................................................................................................................ 13.92 1.74 
Note: Includes testing. 

. 
 27 15 23 00-0566 EA 10' Long USB (Universal Serial Bus) Cable .......................................................................................................................... 16.52 2.17 

Note: Includes testing. 
. 

 27 15 23 00-0567 EA 6' Long Category 6 Patch Cables With A RJ-45 Connectors At Each End ........................................................................... 18.14 1.74 
Note: Includes testing. 

. 
 27 15 23 00-0568 EA 10' Long Category 6 Patch Cables With A RJ-45 Connectors At Each End ......................................................................... 20.74 2.17 

Note: Includes testing. 
. 

 27 15 23 00-0569 EA 6' Long Single Mode Patch Cord With SC Connectors At Both Ends ................................................................................... 30.51 1.74 
Note: Includes testing. 

. 
 27 15 23 00-0570 EA 20' Long Single Mode Patch Cord With SC Duplex Connectors At Both Ends ..................................................................... 66.52 2.17 

Note: Includes testing. 
. 

 27 15 23 00-0571 EA 6' Long Single Mode Patch Cord With SC Duplex Connector At One End And SC Connectors At The Other ..................... 52.96 1.74 
Note: Includes testing. 

. 
 27 15 23 00-0572 EA 20' Long Single Mode Patch Cord With SC Duplex Connector At One End And SC Connectors At The Other ................... 66.52 2.17 

Note: Includes testing. 
. 

 27 15 23 00-0573 EA 6' Long Single Mode Patch Cord With SC Duplex Connector At One End And FC Connectors At The Other...................... 99.62 1.74 
Note: Includes testing. 

. 
 27 15 23 00-0574 EA 6' Long Single Mode Patch Cord With SC Connectors At One End And FC Connectors At The Other ................................ 99.62 1.74 

Note: Includes testing. 
. 

 27 15 23 00-0575 LF 6 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ........................................................................................................... 0.98  
Note: Corning part no. 006ESF-T41O1D20. Includes testing. 

. 
 27 15 23 00-0576 LF 12 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ......................................................................................................... 6.66  

Note: Corning part no. 012ESF-T41O1D20. Includes testing. 
. 

 27 15 23 00-0577 LF 24 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ......................................................................................................... 8.12  
Note: Corning part no. 024EW4-T4101D20. Includes testing. 

. 
 27 15 23 00-0578 LF 72 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ....................................................................................................... 13.41  

Note: Corning part no. 072EW4-T4101D20. Includes testing. 
. 

 27 15 23 00-0579 LF 144 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ..................................................................................................... 20.91  
Note: Corning part no. 144EW4-T4101D20. Includes testing. 

. 
 27 15 23 00-0580 LF 36 Strand Dielectric Indoor Plenum Rated Fiber Optic Cable ............................................................................................... 13.67  

Note: Corning part no. 036E81-61131-24. Includes testing. 
. 

 27 15 23 00-0581 LF 72 Strand Dielectric Indoor Plenum Rated Fiber Optic Cable ............................................................................................... 21.49  
Note: Corning part no. 072E81-T3131-24. Includes testing. 

. 
 27 15 23 00-0582 EA Aerial Storage Unit .............................................................................................................................................................. 122.96 10.84 

Note: Alcola part no. FSU-16. Includes testing. 
. 

 27 15 23 00-0583 EA Spider Fan-Out Kits With SC Connectors ........................................................................................................................... 150.71 10.84 
Note: Corning part no. SFK–P–12–900–S. 

. 
 27 15 23 00-0584 LF Ultraviolet Resistant Rated Category 6 Cable ......................................................................................................................... 1.32 0.20 

Note: Includes RJ 45 connectors at both ends. CommScope part no. 6NF4+. Includes testing. 
. 

 27 15 23 00-0585 LF RG11 Coaxial Cable NEC CMR.............................................................................................................................................. 4.49 2.03 
Note: Corning part no. SFK–P–12–900–S. 

. 
 27 15 23 00-0586 LF Outdoor Rated UL Type CL2 .................................................................................................................................................. 4.60  

Note: Aluminum foil-polyester tape 100% shield coverage twisted (6 twists per foot) single pair 19 X 27 stranding 
tin copper coated #14 AWG conductor Audio, Control, and Instrumentation Cable with polyethylene insulation 
and PVC jacket. Belden 8720. Includes testing. 
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. 
 27 15 23 00-0587 LF Indoor Plenum Rated UL Type CMP ...................................................................................................................................... 6.77 2.03 

Note: 100% aluminum foil shield coverage twisted (6 twists per foot) 4 pairs 7X32 stranding tin copper coated 
#24 AWG conductor Computer Cable with Fluorinated Ethylene Propylene insulation and plenum rated jacket. 
Belden 82504. Includes testing. 

XXXXXXX 
. 
 27 15 33  Communications Coaxial Horizontal Cabling (27 15) 

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 33 00-0001  Indoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0002  Coaxial, Indoor Telecommunications Cable (27 15 33 00-0001) 
. 
. 
 27 15 33 00-0003  Coaxial, Indoor Telecommunications Cable, Installed In Conduit (27 15 33 00-0002) 
. 
. 

 27 15 33 00-0004 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9108) .............................................. 1,224.60 455.18 
. 

 27 15 33 00-0005 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82108)............................... 2,553.72 455.18 
. 

 27 15 33 00-0006 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9114) ................................................ 1,091.38 520.20 
. 

 27 15 33 00-0007 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82120)................................. 3,185.67 520.20 

XXXXXXX 
. 
 27 15 33 00-0008  Coaxial, Indoor Telecommunications Cable, Installed Exposed (27 15 33 00-0002) 
. 
. 

 27 15 33 00-0009 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9108) ................................................ 1,983.22 910.34 
    For Work In Restricted Working Space, Add  455.17 

. 
 27 15 33 00-0010 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82108) ................................. 3,312.34 910.34 

    For Work In Restricted Working Space, Add  455.17 
. 

 27 15 33 00-0011 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9114) .................................................. 1,958.38 1,040.39 
    For Work In Restricted Working Space, Add  520.20 

. 
 27 15 33 00-0012 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82120) ................................... 4,052.67 1,040.39 

    For Work In Restricted Working Space, Add  520.20 

XXXXXXX 
. 
 27 15 33 00-0013  Coaxial Distribution Cable (27 15 33 00-0001) 

Note: Cables shall be as Belden, Times Fiber, West Penn or approved equal. For tasks installed in conduit, tasks 
exclude conduit. 

. 

. 
 27 15 33 00-0014 MLF RG-6/U Coaxial Distribution Cable, Installed In Conduit .................................................................................................. 1,867.23 316.82 

. 
 27 15 33 00-0015 MLF RG-6A/U Coaxial Distribution Cable, Installed In Conduit ............................................................................................... 6,338.24 316.82 

. 
 27 15 33 00-0016 MLF RG-8/U Coaxial Distribution Cable, Installed In Conduit .................................................................................................. 3,451.20 334.64 

. 
 27 15 33 00-0017 MLF RG-8A/U Coaxial Distribution Cable, Installed In Conduit ............................................................................................... 4,291.05 334.64 

. 
 27 15 33 00-0018 MLF RG-11/U Coaxial Distribution Cable, Installed In Conduit ................................................................................................ 3,882.04 396.01 

. 
 27 15 33 00-0019 MLF RG-11A/U Coaxial Distribution Cable, Installed In Conduit ............................................................................................. 5,506.23 396.01 

. 
 27 15 33 00-0020 MLF RG-11/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed ........................................................................ 11,709.04 554.42 

. 
 27 15 33 00-0021 MLF RG-58/U Coaxial Distribution Cable, Installed In Conduit ................................................................................................ 1,406.11 277.22 

. 
 27 15 33 00-0022 MLF RG-58A/U Coaxial Distribution Cable, Installed In Conduit ............................................................................................. 1,572.53 277.22 

. 
 27 15 33 00-0023 MLF RG-58C/U Coaxial Distribution Cable, Installed In Conduit ............................................................................................. 1,865.69 277.22 

. 
 27 15 33 00-0024 MLF RG-58/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed .......................................................................... 4,473.61 554.42 

. 
 27 15 33 00-0025 MLF RG-59/U Coaxial Distribution Cable, Installed In Conduit ................................................................................................ 2,183.61 277.22 

. 
 27 15 33 00-0026 MLF RG-59/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed .......................................................................... 5,345.88 554.42 

. 
 27 15 33 00-0027 MLF 1/2" Hard Line Coaxial, Installed In Conduit .................................................................................................................... 1,937.77 396.01 

XXXXXXX 
. 
 27 15 33 00-0028  Outdoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0029  Coaxial Cables "Television" Copper Covered Aluminum Center Core (27 15 33 00-

0028) 
Note: Corrugated steel armor jacket. 

. 

. 
 27 15 33 00-0030 MLF TV Coaxial Trunk Cable 3/4" Diameter, Direct Burial....................................................................................................... 5,556.25 1,482.30 

. 
 27 15 33 00-0031 MLF TV Coaxial Distribution Cable 1/2" Diameter, Direct Burial .............................................................................................. 3,555.82 1,042.62 

. 
 27 15 33 00-0032 MLF TV Coaxial Distribution Cable 3/8" Diameter, Direct Burial .............................................................................................. 2,874.71 615.12 

. 
 27 15 33 00-0033 MLF TV Coaxial Cable Drop 1/4" Diameter, Direct Burial ........................................................................................................ 1,708.95 615.12 

. 
 27 15 33 00-0034 MLF 1/4" Diameter, TV Coaxial Cable Drop, Installed In Conduit ............................................................................................ 2,574.01 961.14 

XXXXXXX 
. 
 27 15 43  Communications Faceplates and Connectors (27 15) 
. 
. 
 27 15 43 00-0001  Wall Mounted Telephone Faceplates (27 15 43) 

Note: Includes standard telephone mounting studs. 
. 
. 
 27 15 43 00-0002  Plastic Faceplates For Wall Mounted Telephones (27 15 43 00-0001) 
. 
. 

 27 15 43 00-0003 EA Single Gang, 6-Position RJ25 Jack, Flush, Plastic Faceplate For Wall Mounted Telephones .............................................. 39.21 13.54 

XXXXXXX 
. 
 27 15 43 00-0004  Stainless Steel Faceplates For Wall Mounted Telephones (27 15 43 00-0001) 
. 
. 

 27 15 43 00-0005 EA Single Gang, Keystone Opening, Flush, Stainless Steel Faceplate For Wall Mounted Telephones ..................................... 31.52 5.42 
Note: Requires one snap-in modular jack. 

. 
 27 15 43 00-0006 EA Single Gang, 6-Position RJ25 Jack, Flush, Stainless Steel Faceplate For Wall Mounted Telephones................................. 55.04 13.54 

. 
 27 15 43 00-0007 EA Single Gang, 8-Position RJ45 Jack, Flush, Stainless Steel Faceplate For Wall Mounted Telephones................................. 64.07 16.26 

. 
 27 15 43 00-0008 EA Single Gang, Keystone Opening, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones .............................. 30.32 5.42 

Note: Requires one snap-in modular jack. 
. 

 27 15 43 00-0009 EA Single Gang, 6-Position RJ25 Jack, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones ......................... 49.93 13.54 
. 

 27 15 43 00-0010 EA Single Gang, 8-Position RJ45 Jack, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones ......................... 59.10 16.26 

XXXXXXX 
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. 
 27 15 43 00-0011  Plastic Communications Faceplates (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0051 for modular jacks. 
. 
. 

 27 15 43 00-0012 EA One Port, Single Gang, Plastic Communication Faceplate With Station ID ............................................................................ 8.75 2.71 
. 

 27 15 43 00-0013 EA Two Port, Single Gang, Plastic Communication Faceplate With Station ID ............................................................................ 8.75 2.71 
. 

 27 15 43 00-0014 EA Three Port, Single Gang, Plastic Communication Faceplate With Station ID ......................................................................... 8.75 2.71 
. 

 27 15 43 00-0015 EA Four Port, Single Gang, Plastic Communication Faceplate With Station ID ........................................................................... 8.75 2.71 
. 

 27 15 43 00-0016 EA Six Port, Single Gang, Plastic Communication Faceplate With Station ID .............................................................................. 8.75 2.71 
. 

 27 15 43 00-0017 EA Four Port, Double Gang, Plastic Communications Faceplate With Station ID ...................................................................... 15.59 2.71 
. 

 27 15 43 00-0018 EA Six Port, Double Gang, Plastic Communication Faceplate With Station ID .......................................................................... 15.59 2.71 
. 

 27 15 43 00-0019 EA Eight Port, Double Gang, Plastic Communication Faceplate With Station ID ....................................................................... 15.59 2.71 
. 

 27 15 43 00-0020 EA Nine Port, Double Gang, Plastic Communication Faceplate With Station ID ........................................................................ 15.59 2.71 
. 

 27 15 43 00-0021 EA Twelve Port, Double Gang, Plastic Communication Faceplate With Station ID .................................................................... 15.59 2.71 

XXXXXXX 
. 
 27 15 43 00-0022  Stainless Steel Communications Faceplates (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0051 for modular jacks. 
. 
. 
 27 15 43 00-0023  Stainless Steel Communications Faceplates (27 15 43 00-0022) 
. 
. 

 27 15 43 00-0024 EA One Port, Single Gang, Stainless Steel Communications Faceplate .................................................................................... 16.81 2.71 
. 

 27 15 43 00-0025 EA Two Port, Single Gang, Stainless Steel Communications Faceplate .................................................................................... 16.81 2.71 
. 

 27 15 43 00-0026 EA Three Port, Single Gang, Stainless Steel Communications Faceplate ................................................................................. 16.81 2.71 
. 

 27 15 43 00-0027 EA Four Port, Single Gang, Stainless Steel Communications Faceplate ................................................................................... 17.99 2.71 
. 

 27 15 43 00-0028 EA Six Port, Single Gang, Stainless Steel Communications Faceplate ...................................................................................... 17.99 2.71 
. 

 27 15 43 00-0029 EA Four Port, Double Gang, Stainless Steel Communications Faceplate .................................................................................. 24.34 2.71 
. 

 27 15 43 00-0030 EA Six Port, Double Gang, Stainless Steel Communications Faceplate .................................................................................... 25.08 2.71 
. 

 27 15 43 00-0031 EA Eight Port, Double Gang, Stainless Steel Communications Faceplate ................................................................................. 29.07 2.71 
. 

 27 15 43 00-0032 EA Nine Port, Double Gang, Stainless Steel Communication Faceplate .................................................................................... 29.07 2.71 
. 

 27 15 43 00-0033 EA Twelve Port, Double Gang, Stainless Steel Communications Faceplate .............................................................................. 29.07 2.71 

XXXXXXX 
. 
 27 15 43 00-0034  Stainless Steel Communications Faceplates With Station ID (27 15 43 00-0022) 
. 
. 

 27 15 43 00-0035 EA One Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ........................................................... 24.19 2.71 
. 

 27 15 43 00-0036 EA Two Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ........................................................... 24.19 2.71 
. 

 27 15 43 00-0037 EA Three Port, Single Gang, Stainless Steel Communications Faceplate With Station ID......................................................... 24.19 2.71 
. 

 27 15 43 00-0038 EA Four Port, Single Gang, Stainless Steel Communications Faceplate With Station ID........................................................... 24.19 2.71 
. 

 27 15 43 00-0039 EA Six Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ............................................................. 24.19 2.71 
. 

 27 15 43 00-0040 EA Four Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ......................................................... 52.41 2.71 
. 

 27 15 43 00-0041 EA Six Port, Double Gang, Stainless Steel Communications Faceplate With Station ID............................................................ 52.41 2.71 
. 

 27 15 43 00-0042 EA Eight Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ........................................................ 52.41 2.71 
. 

 27 15 43 00-0043 EA Nine Port, Double Gang, Stainless Steel Communication Faceplate With Station ID ........................................................... 52.41 2.71 
. 

 27 15 43 00-0044 EA Twelve Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ..................................................... 52.41 2.71 

XXXXXXX 
. 
 27 15 43 00-0045  Surface Mount Plastic Communication Boxes (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0051 for modular jacks. 
. 
. 

 27 15 43 00-0046 EA One Port, Surface Mount Plastic Communication Box With Station ID ................................................................................. 31.36 13.57 
. 

 27 15 43 00-0047 EA Two Port, Surface Mount Plastic Communication Box With Station ID ................................................................................. 32.10 13.57 
. 

 27 15 43 00-0048 EA Four Port, Surface Mount Plastic Communication Box With Station ID ................................................................................ 37.20 13.57 
. 

 27 15 43 00-0049 EA Six Port, Surface Mount Plastic Communication Box With Station ID ................................................................................... 43.25 13.57 
. 

 27 15 43 00-0050 EA Twelve Port, Surface Mount Plastic Communication Box With Station ID ............................................................................ 49.61 13.57 

XXXXXXX 
. 
 27 15 43 00-0051  Snap-In Modular Jacks (27 15 43) 

Note: Includes termination. 
. 
. 

 27 15 43 00-0052 EA Cat 3, Snap-In Modular Jack ................................................................................................................................................ 30.13 10.86 
. 

 27 15 43 00-0053 EA Category 5E, Snap-In Modular Jack ..................................................................................................................................... 31.76 10.86 
. 

 27 15 43 00-0054 EA Category 5E Shielded, Snap-In Modular Jack ...................................................................................................................... 36.63 10.86 
. 

 27 15 43 00-0055 EA Cat 6, Snap-In Modular Jack ................................................................................................................................................ 36.63 10.86 
. 

 27 15 43 00-0056 EA Cat 6 Shielded, Snap-In Modular Jack .................................................................................................................................. 42.10 10.86 
. 

 27 15 43 00-0057 EA Cat 6A, Snap-In Modular Jack .............................................................................................................................................. 42.93 10.86 
. 

 27 15 43 00-0058 EA Voice, RJ-11, Snap-In Modular Jack ..................................................................................................................................... 22.51 5.43 
. 

 27 15 43 00-0059 EA  SC Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 33.82 10.86 
. 

 27 15 43 00-0060 EA  ST Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 37.96 10.86 
. 

 27 15 43 00-0061 EA LC Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 46.09 10.86 
. 

 27 15 43 00-0062 EA Blank Fill In, Snap-In Modular Jack......................................................................................................................................... 6.20 2.71 
. 

 27 15 43 00-0063 EA Open Cable Pass Through Insert, Snap-In Modular Jack ....................................................................................................... 7.48 2.71 
. 

 27 15 43 00-0064 EA  Coaxial F-Type Coupler, Snap-In Modular Jack ................................................................................................................... 25.30 8.14 
Note: Includes female to female connection. 

    For Gold Bulkhead, Add  1.58 
. 

 27 15 43 00-0065 EA RCA Jack Pass-Through Coupler, Snap-In Modular Jack .................................................................................................... 25.60 8.14 
Note: Includes female to female connection. 

. 
 27 15 43 00-0066 EA RCA Solder Coupler, Snap-In Modular Jack ......................................................................................................................... 50.37 10.86 

. 
 27 15 43 00-0067 EA RCA Jack With 110 Punch Down, Snap-In Modular Jack ..................................................................................................... 62.34 10.86 

. 
 27 15 43 00-0068 EA 3.5 m Mini Stereo Jack, Snap-In Modular Jack ..................................................................................................................... 31.31 10.86 

. 
 27 15 43 00-0069 EA MT-RJ Pass-Through Coupler, Snap-In Modular Jack ......................................................................................................... 33.73 5.43 

. 
 27 15 43 00-0070 EA BNC Connector, Snap-In Modular Jack ................................................................................................................................ 36.19 10.86 

. 
 27 15 43 00-0071 EA S-Video With 110 Punch Down, Snap-In Modular Jack ........................................................................................................ 40.62 10.86 

. 
 27 15 43 00-0072 PR Speaker Connectors, Snap-In Modular Jack ........................................................................................................................ 57.33 16.29 

Note: Includes a pair of binding posts, banana jacks or spring clip connectors. Requires two open ports. 
. 

 27 15 43 00-0073 EA USB Audio Video Connector, Snap-In Modular Jack ............................................................................................................ 61.01 10.86 

XXXXXXX 



 

 Communications 27 

27
 

Structured Cabling 27 10 
Communications Horizontal Cabling 27 15 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 27 - 51 

. 
 27 15 53  Communications Cable Innerduct (27 15) 

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 53 00-0001  Indoor Innerduct (27 15 53) 
. 
. 
 27 15 53 00-0002  Indoor Innerduct, Installed In Conduit (27 15 53 00-0001) 
. 
. 
 27 15 53 00-0003  Riser Rated, Indoor Innerduct, Installed In Conduit (27 15 53 00-0002) 
. 
. 

 27 15 53 00-0004 MLF 1" Riser Rated, Indoor Innerduct, Installed In Conduit ..................................................................................................... 4,360.34 1,625.61 
. 

 27 15 53 00-0005 MLF 1-1/4" Riser Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 5,632.86 2,167.48 
. 

 27 15 53 00-0006 MLF 1-1/2" Riser Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 7,518.93 2,709.36 
. 

 27 15 53 00-0007 MLF 2" Riser Rated, Indoor Innerduct, Installed In Conduit ..................................................................................................... 8,767.86 3,251.23 

XXXXXXX 
. 
 27 15 53 00-0008  Plenum Rated, Indoor Innerduct, Installed In Conduit (27 15 53 00-0002) 
. 
. 

 27 15 53 00-0009 MLF 3/4" Plenum Rated, Indoor Innerduct, Installed In Conduit .............................................................................................. 6,611.01 1,083.74 
. 

 27 15 53 00-0010 MLF 1" Plenum Rated, Indoor Innerduct, Installed In Conduit ................................................................................................. 7,397.37 1,625.61 
. 

 27 15 53 00-0011 MLF 1-1/4" Plenum Rated, Indoor Innerduct, Installed In Conduit ........................................................................................... 9,327.98 2,167.48 
. 

 27 15 53 00-0012 MLF 1-1/2" Plenum Rated, Indoor Innerduct, Installed In Conduit ......................................................................................... 11,999.61 2,709.36 
. 

 27 15 53 00-0013 MLF 2" Plenum Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 14,441.87 3,251.23 

XXXXXXX 
. 
 27 15 53 00-0014  Indoor Innerduct, Installed Exposed (27 15 53 00-0001) 
. 
. 
 27 15 53 00-0015  Riser Rated, Indoor Innerduct, Installed Exposed (27 15 53 00-0014) 
. 
. 

 27 15 53 00-0016 MLF 1" Riser Rated, Indoor Innerduct, Installed Exposed ....................................................................................................... 5,444.08 2,167.48 
    For Work In Restricted Working Space, Add  1,300.49 

. 
 27 15 53 00-0017 MLF 1-1/4" Riser Rated, Indoor Innerduct, Installed Exposed ................................................................................................. 6,716.60 2,709.36 

    For Work In Restricted Working Space, Add  1,625.61 
. 

 27 15 53 00-0018 MLF 1-1/2" Riser Rated, Indoor Innerduct, Installed Exposed ................................................................................................. 8,602.67 3,251.23 
    For Work In Restricted Working Space, Add  1,950.74 

. 
 27 15 53 00-0019 MLF 2" Riser Rated, Indoor Innerduct, Installed Exposed ....................................................................................................... 9,851.59 3,793.10 

    For Work In Restricted Working Space, Add  2,275.85 

XXXXXXX 
. 
 27 15 53 00-0020  Plenum Rated, Indoor Innerduct, Installed Exposed (27 15 53 00-0014) 
. 
. 

 27 15 53 00-0021 MLF 3/4" Plenum Rated, Indoor Innerduct, Installed Exposed ................................................................................................. 7,694.75 1,625.61 
. 

 27 15 53 00-0022 MLF 1" Plenum Rated, Indoor Innerduct, Installed Exposed.................................................................................................... 8,481.11 2,167.48 
    For Work In Restricted Working Space, Add  1,300.49 

. 
 27 15 53 00-0023 MLF 1-1/4" Plenum Rated, Indoor Innerduct, Installed Exposed ........................................................................................... 10,411.72 2,709.36 

    For Work In Restricted Working Space, Add  1,625.61 
. 

 27 15 53 00-0024 MLF 1-1/2" Plenum Rated, Indoor Innerduct, Installed Exposed ........................................................................................... 13,083.35 3,251.23 
    For Work In Restricted Working Space, Add  1,950.74 

. 
 27 15 53 00-0025 MLF 2" Plenum Rated, Indoor Innerduct, Installed Exposed.................................................................................................. 15,525.60 3,793.10 

    For Work In Restricted Working Space, Add  2,275.85 

XXXXXXX 
. 
 27 15 53 00-0026  Outdoor Innerduct (27 15 53) 
. 
. 
 27 15 53 00-0027  Outdoor Innerduct, Installed In Conduit (27 15 53 00-0026) 
. 
. 

 27 15 53 00-0028 MLF 1" Outdoor Innerduct, Installed In Conduit ....................................................................................................................... 4,077.16 1,625.61 
. 

 27 15 53 00-0029 MLF 1-1/4" Outdoor Innerduct, Installed In Conduit ................................................................................................................. 5,215.28 2,167.48 
. 

 27 15 53 00-0030 MLF 1-1/2" Outdoor Innerduct, Installed In Conduit ................................................................................................................. 6,674.60 2,709.36 
. 

 27 15 53 00-0031 MLF 2" Outdoor Innerduct, Installed In Conduit ....................................................................................................................... 7,968.83 3,251.23 

XXXXXXX 
. 
 27 15 53 00-0032  Outdoor Innerduct, Buried In Trench (27 15 53 00-0026) 
. 
. 

 27 15 53 00-0033 MLF 1" Outdoor Innerduct, Buried In Trench ........................................................................................................................... 2,993.41  
. 

 27 15 53 00-0034 MLF 1-1/4" Outdoor Innerduct, Buried In Trench ..................................................................................................................... 4,131.54  
. 

 27 15 53 00-0035 MLF 1-1/2" Outdoor Innerduct, Buried In Trench ..................................................................................................................... 5,590.86  
. 

 27 15 53 00-0036 MLF 2" Outdoor Innerduct, Buried In Trench ........................................................................................................................... 6,885.09  

XXXXXXX 
. 
 27 16  Communications Connecting Cords, Devices, and Adapters (27 10) 
. 
. 
 27 16 16  Communications Media Converters, Adapters, and Transceivers (27 16) 
. 
. 
 27 16 16 00-0001  Fiber Optic Receivers (27 16 16) 
. 
. 

 27 16 16 00-0002 EA  Fiber Optic Receiver, Range 6.2 Miles ............................................................................................................................... 795.56 54.18 
. 

 27 16 16 00-0003 EA Fiber Optic MM Dual Video Receiver, Manual Gain ........................................................................................................ 1,035.71 106.73 
Note: With video presence Ind, RM. 

XXXXXXX 
. 
 27 16 16 00-0004  Fiber Optic Transmitters (27 16 16) 
. 
. 

 27 16 16 00-0005 EA  Fiber Optic Transmitter, Range 6.2 Miles ........................................................................................................................... 795.55 54.18 
. 

 27 16 16 00-0006 EA Fiber Optic MM Dual Video Transmitter Video Presence Indicator .................................................................................. 1,035.71 106.73 

XXXXXXX 
. 
 27 16 16 00-0007  Fiber Optic Repeaters (27 16 16) 

Note: Consist of transmitter and receiver, back-to-back. Excludes power source. 
. 
. 

 27 16 16 00-0008 EA Fiber Optic Repeater, 6.2 Miles Transmitter And Receiver Back-Back, No Power ............................................................. 903.92 108.38 
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. 
 27 16 16 00-0009 EA Fiber Optic Digital Repeater, 2,000 Miles Transmitter And Receiver Back-Back, No Power ........................................... 1,424.55 216.75 

XXXXXXX 
. 
 27 16 16 00-0010  Fiber Optic Transceivers (27 16 16) 
. 
. 

 27 16 16 00-0011 EA  Fiber Optic Transceivers, 3,000 Miles Range ..................................................................................................................... 958.41 216.75 
. 

 27 16 16 00-0012 EA  Fiber Optic Transceivers, Digital 2,000 Miles Range .......................................................................................................... 958.41 216.75 
. 

 27 16 16 00-0013 EA Fiber Optic Ethernet Transceiver ..................................................................................................................................... 1,256.59 325.12 
. 

 27 16 16 00-0014 EA Transceiver (Low Cost Bi- Directional) ................................................................................................................................ 450.95 81.28 

XXXXXXX 
. 
 27 16 19  Communications Patch Cords, Station Cords, and Cross Connect Wire (27 16) 
. 
. 
 27 16 19 00-0001  Cross Connect Wire (27 16 19) 

Note: Up to 20' length. 
. 
. 

 27 16 19 00-0002 EA 2-Pair Cross Connect Wire ................................................................................................................................................... 17.27  
. 

 27 16 19 00-0003 EA  3-Pair Cross Connect Wire ................................................................................................................................................... 23.12  
. 

 27 16 19 00-0004 EA  4-Pair Cross Connect Wire ................................................................................................................................................... 28.92  

XXXXXXX 
. 
 27 16 19 00-0005  Fiber Optic Patch Cords (27 16 19) 
. 
. 
 27 16 19 00-0006  Simplex Fiber Optic Patch Cables (27 16 19 00-0005) 
. 
. 
 27 16 19 00-0007  Singlemode, Simplex Fiber Optic Patch Cables (27 16 19 00-0006) 
. 
. 

 27 16 19 00-0008 EA ST To ST Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 51.31  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0009 EA ST To SC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ...................................................... 41.54  

    For Each Additional Meter In Length, Add  0.26 
. 

 27 16 19 00-0010 EA ST To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 54.25  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0011 EA SC To SC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ...................................................... 43.77  

    For Each Additional Meter In Length, Add  0.26 
. 

 27 16 19 00-0012 EA SC To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ...................................................... 50.91  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0013 EA LC To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 50.12  

    For Each Additional Meter In Length, Add  0.26 

XXXXXXX 
. 
 27 16 19 00-0014  Duplex Fiber Optic Patch Cables (27 16 19 00-0005) 
. 
. 
 27 16 19 00-0015  Singlemode, Duplex Fiber Optic Patch Cables (27 16 19 00-0014) 
. 
. 

 27 16 19 00-0016 EA ST To ST Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 90.61  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0017 EA ST To SC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 87.86  

    For Each Additional Meter In Length, Add  0.51 
. 

 27 16 19 00-0018 EA ST To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 97.65  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0019 EA SC To SC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable........................................................ 75.55  

    For Each Additional Meter In Length, Add  0.51 
. 

 27 16 19 00-0020 EA SC To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 89.80  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0021 EA LC To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 88.24  

    For Each Additional Meter In Length, Add  0.51 

XXXXXXX 
. 
 27 16 19 00-0022  Multimode, Duplex Fiber Optic Patch Cables (27 16 19 00-0014) 
. 
. 

 27 16 19 00-0023 EA ST To ST Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 68.01  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0024 EA ST To SC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable .......................................................... 74.40  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0025 EA ST To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ...................................................... 75.06  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0026 EA ST To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 77.11  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0027 EA SC To SC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable .......................................................... 68.29  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0028 EA SC To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ..................................................... 77.47  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0029 EA SC To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable .......................................................... 91.33  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0030 EA MTRJ To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ................................................. 62.39  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0031 EA LC To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 76.28  
    For Each Additional Meter In Length, Add  1.48 

XXXXXXX 
. 
 27 16 19 00-0032  Fiber Optic Cable Pig Tail (27 16 19) 
. 
. 

 27 16 19 00-0033 EA Simplex Fiber Optic Cable Pig Tail ....................................................................................................................................... 76.59 37.93 
. 

 27 16 19 00-0034 EA Duplex Fiber Optic Cable Pig Tail ......................................................................................................................................... 99.78 37.93 

XXXXXXX 
. 
 27 16 19 00-0035  Ethernet Patch Cords (27 16 19) 
. 
. 

 27 16 19 00-0036 EA 3' Category 5E Patch Cables With Boots .............................................................................................................................. 17.20  
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. 
 27 16 19 00-0037 EA 5' Category 5E Patch Cables With Boots .............................................................................................................................. 18.95  

. 
 27 16 19 00-0038 EA 7' Category 5E Patch Cables With Boots .............................................................................................................................. 20.71  

. 
 27 16 19 00-0039 EA 10' Category 5E Patch Cables With Boots ............................................................................................................................ 30.05  

. 
 27 16 19 00-0040 EA 15' Category 5E Patch Cables With Boots ............................................................................................................................ 37.51  

. 
 27 16 19 00-0041 EA 25' Category 5E Patch Cables With Boots ............................................................................................................................ 50.80  

. 
 27 16 19 00-0042 EA 3' Category 6 Patch Cables With Boots ................................................................................................................................ 19.28  

. 
 27 16 19 00-0043 EA 5' Category 6 Patch Cables With Boots ................................................................................................................................ 23.71  

. 
 27 16 19 00-0044 EA 7' Category 6 Patch Cables With Boots ................................................................................................................................ 23.80  

. 
 27 16 19 00-0045 EA 10' Category 6 Patch Cables With Boots .............................................................................................................................. 27.94  

. 
 27 16 19 00-0046 EA 15' Category 6 Patch Cables With Boots .............................................................................................................................. 36.85  

. 
 27 16 19 00-0047 EA 25' Category 6 Patch Cables With Boots .............................................................................................................................. 47.21  

. 
 27 16 19 00-0048 EA 50' Category 6 Patch Cables With Boots .............................................................................................................................. 76.35  

. 
 27 16 19 00-0049 EA 100' Category 6 Patch Cables With Boots .......................................................................................................................... 134.10  

. 
 27 16 19 00-0050 EA 3' Category 6A Patch Cables With Boots .............................................................................................................................. 37.29  

. 
 27 16 19 00-0051 EA 5' Category 6A Patch Cables With Boots .............................................................................................................................. 39.93  

. 
 27 16 19 00-0052 EA 7' Category 6A Patch Cables With Boots .............................................................................................................................. 41.90  

. 
 27 16 19 00-0053 EA 10' Category 6A Patch Cables With Boots ............................................................................................................................ 47.56  

. 
 27 16 19 00-0054 EA 15' Category 6A Patch Cables With Boots ............................................................................................................................ 57.48  

. 
 27 16 19 00-0055 EA 25' Category 6A Patch Cables With Boots ............................................................................................................................ 74.45  

. 
 27 16 19 00-0056 EA 50' Category 6A Patch Cables With Boots .......................................................................................................................... 112.54  

. 
 27 16 19 00-0057 EA 100' Category 6A Patch Cables With Boots ........................................................................................................................ 199.94  

. 
 27 16 19 00-0058 EA 3' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E03-06) ......................................................... 17.20  

. 
 27 16 19 00-0059 EA 5' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E05-06) ......................................................... 18.95  

. 
 27 16 19 00-0060 EA 7' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E07-06) ......................................................... 20.71  

. 
 27 16 19 00-0061 EA 10' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E10-06) ....................................................... 30.05  

. 
 27 16 19 00-0062 EA 15' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E15-06) ....................................................... 37.51  

. 
 27 16 19 00-0063 EA 25' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E25-06) ....................................................... 50.80  

. 
 27 16 19 00-0064 EA 3' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC603-06) .............................................................. 19.28  

. 
 27 16 19 00-0065 EA 5' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC605-06) .............................................................. 23.71  

. 
 27 16 19 00-0066 EA 7' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC607-06) .............................................................. 23.80  

. 
 27 16 19 00-0067 EA 10' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC610-06) ............................................................ 27.94  

. 
 27 16 19 00-0068 EA 15' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC615-06) ............................................................ 36.85  

. 
 27 16 19 00-0069 EA 25' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC625-06) ............................................................ 47.21  

. 
 27 16 19 00-0070 EA 3' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A03-09) ......................................................... 37.29  

. 
 27 16 19 00-0071 EA 5' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A05-09) ......................................................... 39.93  

. 
 27 16 19 00-0072 EA 7' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A07-09) ......................................................... 41.90  

. 
 27 16 19 00-0073 EA 10' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A10-09) ....................................................... 47.56  

. 
 27 16 19 00-0074 EA 15' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A15-09) ....................................................... 57.48  

. 
 27 16 19 00-0075 EA 25' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A25-09) ....................................................... 74.45  

XXXXXXX 
. 
 27 20  Data Communications (27) 
. 
. 
 27 21  Data Communications Network Equipment (27 20) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 21 16  Data Communications Routers, CSU/DSU, Multiplexers, Codecs, and Modems 

(27 21) 
. 
. 
 27 21 16 00-0001  Fiber Optic Modems (27 21 16) 
. 
. 

 27 21 16 00-0002 EA  Fiber Optic Modems, Range 6.2 Miles ............................................................................................................................. 1,578.78 216.75 
. 

 27 21 16 00-0003 EA  Fiber Optic Modem, Range 3.1 Miles, 12 Channel .......................................................................................................... 3,010.39 216.75 

XXXXXXX 
. 
 27 21 16 00-0004  Ethernet Hubs and Switches (27 21 16) 
. 
. 

 27 21 16 00-0005 EA 16 Port Managed Hub With Fiberport And Standard Management.................................................................................. 3,793.16 162.86 
. 

 27 21 16 00-0006 EA 16 Port Unmanaged Hub .................................................................................................................................................... 559.62 108.58 
. 

 27 21 16 00-0007 EA 12 Port, Industrial Ethernet Switch (Cisco IE-4000-4GC4GP4G-E) ................................................................................. 5,266.49 108.58 
. 

 27 21 16 00-0008 EA Power Supply (Cisco PWR-IE170W-PC-AC) ................................................................................................................... 1,555.90 54.28 

XXXXXXX 
. 
 27 21 16 00-0009  Network Equipment (27 21 16) 
. 
. 
 27 21 16 00-0010  Communications Entrance Protection (27 21 16 00-0009) 
. 
. 

 27 21 16 00-0011 EA 100-Pair, 5 Pin Configuration, 110 Termination, Building Entrance Terminal With Cover (Porta 24100-110-M110C) ..... 1,075.94 81.43 
Note: Excludes terminations. 

. 
 27 21 16 00-0012 EA Solid State Protector Module With 4 OHM Heat Coils (CommScope 4C1S) ........................................................................ 12.96 1.08 

XXXXXXX 
. 
 27 21 16 00-0013  Communications Cabinets, Racks, Frames And Enclosures (27 21 16 00-0009) 
. 
. 

 27 21 16 00-0014 EA 19" Width x 36" Height x 24" Depth, Wall Mounted Telecommunications Enclosure (Chatsworth 11840-736) ............... 1,309.74 81.43 
    For Fan Kit (Chatsworth 12804-701), Add  184.23 

. 
 27 21 16 00-0015 EA 10 Outlet, 125 Volt, 20 Amperes, Telecommunications Cabinet Power Strip (Chatsworth 13239-757) ........................... 1,208.15 5.43 

XXXXXXX 
. 
 27 21 16 00-0016  Communications Termination Blocks And Patch Panels (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0017  Communications Termination Blocks (27 21 16 00-0016) 
. 
. 

 27 21 16 00-0018 EA 4-Pair, 300-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058810)............................................ 335.94 16.26 
. 

 27 21 16 00-0019 EA 5-Pair, 300-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058802)............................................ 312.45 16.26 
. 

 27 21 16 00-0020 EA 4-Pair, 900-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058869)............................................ 752.89 16.26 
. 

 27 21 16 00-0021 EA 5-Pair, 900-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058851)............................................ 700.05 16.26 
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. 
 27 21 16 00-0022 EA 110 Connector System Mounting Brackets (CommScope 107535593) .............................................................................. 103.37 16.26 

. 
 27 21 16 00-0023 EA 110 Connector System Mounting Brackets (CommScope 107535585) .............................................................................. 111.91 16.26 

. 
 27 21 16 00-0024 EA 110 Connector System Mounting Brackets (CommScope 107098816) .............................................................................. 127.89 16.26 

XXXXXXX 
. 
 27 21 16 00-0025  Communications Copper Patch Panels (27 21 16 00-0016) 

Note: Excludes cabinet and terminations. 
. 
. 

 27 21 16 00-0026 EA 24 Port, Category 5E Patch Panel (CommScope 108208919) ........................................................................................... 328.58 35.28 
. 

 27 21 16 00-0027 EA 48 Port, Category 5E Patch Panel (CommScope 108208935) ........................................................................................... 602.87 43.43 
. 

 27 21 16 00-0028 EA 24 Port, Category 6 Patch Panel (CommScope 760062372) .............................................................................................. 489.54 35.28 
. 

 27 21 16 00-0029 EA 48 Port, Category 6 Patch Panel (CommScope 760062380) .............................................................................................. 918.10 43.43 

XXXXXXX 
. 
 27 21 16 00-0030  Communications Optical Fiber Patch Panels (27 21 16 00-0016) 
. 
. 
 27 21 16 00-0031  Closet Connector Housings (27 21 16 00-0030) 
. 
. 

 27 21 16 00-0032 EA 48 Fiber Total Capacity, Closet Connector Housing (Corning CCH-01U) ........................................................................... 473.00 21.71 
Note: Accepts up to 2 closet connector housing panels. Excludes panels. 

. 
 27 21 16 00-0033 EA 96 Fiber Total Capacity, Closet Connector Housing (Corning CCH-02U) ........................................................................... 554.25 21.71 

Note: Accepts up to 4 closet connector housing panels. Excludes panels. 
. 

 27 21 16 00-0034 EA 288 Fiber Total Capacity, Closet Connector Housing (Corning CCH-04U) ......................................................................... 694.33 21.71 
Note: Accepts up to 12 closet connector housing panels. Excludes panels. 

. 
 27 21 16 00-0035 EA SC Duplex Multimode, 62.5 Micron, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-91) ............................ 118.37 10.86 

. 
 27 21 16 00-0036 EA SC Duplex Singlemode, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-59) .............................................. 161.61 10.86 

. 
 27 21 16 00-0037 EA SC Simplex Multimode, 62.5 Micron, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-56) .......................... 133.64 10.86 

. 
 27 21 16 00-0038 EA SC Simplex Singlemode, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-3C) ............................................ 175.59 10.86 

XXXXXXX 
. 
 27 21 16 00-0039  Communications Cable Management (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0040  Horizontal Communication Cable Management (27 21 16 00-0039) 
. 
. 

 27 21 16 00-0041 EA 1.7" Height, 19" Width, 3.7" Depth, 1 RU, Front Only, Horizontal Cable Manager (Panduit WMPFSE) .............................. 146.33 21.71 
. 

 27 21 16 00-0042 EA 3-1/2" Height, 19" Width, 3.7" Depth, Horizontal Cable Manager (Panduit WMPF1E) ........................................................ 151.66 21.71 

XXXXXXX 
. 
 27 21 16 00-0043  Vertical Communication Cable Management (27 21 16 00-0039) 
. 
. 

 27 21 16 00-0044 EA 6" Width x 84" Height, Double-Sided Vertical Cabling Section (Chatsworth 11729-703) .................................................... 918.04 54.28 
. 

 27 21 16 00-0045 EA 19" Width x 84" Height, Universal Rack (Chatsworth 48353-703)....................................................................................... 952.52 54.28 
. 

 27 21 16 00-0046 EA 23" Width x 84" Height, Universal Rack (Chatsworth 48383-703).................................................................................... 1,030.19 54.28 

XXXXXXX 
. 
 27 21 16 00-0047  Communications Patch Cords, Station Cords, And Cross Connect Wire (27 21 16 

00-0009) 
. 
. 
 27 21 16 00-0048  Premise Cross-Connect Wire (27 21 16 00-0047) 
. 
. 

 27 21 16 00-0049 LF 1-Pair, 22 AWG Premise Cross-Connect Wire (General Cable 7041973) .............................................................................. 1.12 0.54 

XXXXXXX 
. 
 27 21 16 00-0050  Pathways For Communications Systems (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0051  Conduits And Backboxes For Communication Systems (27 21 16 00-0050) 
. 
. 
 27 21 16 00-0052  Flexible Conduit For Communication Systems (27 21 16 00-0051) 
. 
. 

 27 21 16 00-0053 CLF 1" Diameter, Riser Rated, Non-Metallic Flexible Conduit With Pull Tape (Carlon DF4X1C) ............................................... 495.86 195.07 
. 

 27 21 16 00-0054 CLF 1" Diameter, Plenum Rated, Non-Metallic Flexible Conduit With Pull Tape (Carlon CF4X1C) ........................................... 774.77 195.07 

XXXXXXX 
. 
 27 21 16 00-0055  Tube Cables For Communication Systems (27 21 16 00-0051) 
. 
. 
 27 21 16 00-0056  Outdoor/All-Dielectric Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0057 CLF Two Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC02TOX) ................................................................................ 400.99 130.05 
. 

 27 21 16 00-0058 CLF Seven Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC07TOX) ............................................................................. 605.76 162.56 
. 

 27 21 16 00-0059 CLF Nineteen Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC19TOX) ...................................................................... 1,024.88 195.07 

XXXXXXX 
. 
 27 21 16 00-0060  Indoor/Riser Rated Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0061 CLF Two Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC02TRX) .................................................................................... 464.77 130.05 
. 

 27 21 16 00-0062 CLF Four Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC04TRX).................................................................................... 571.58 146.30 
. 

 27 21 16 00-0063 CLF Seven Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC07TRX) ................................................................................. 650.05 162.56 
. 

 27 21 16 00-0064 CLF Nineteen Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC19TRX) .......................................................................... 1,225.07 195.07 

XXXXXXX 
. 
 27 21 16 00-0065  Indoor/Plenum Rated Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0066 CLF Single Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC01TPX) ............................................................................. 331.90 130.05 
. 

 27 21 16 00-0067 CLF Two Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC02TP2) ................................................................................. 494.88 130.05 
. 

 27 21 16 00-0068 CLF Four Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC04TP2) ................................................................................ 777.08 146.30 
. 

 27 21 16 00-0069 CLF Seven Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC07TP2)........................................................................... 1,144.31 162.56 
. 

 27 21 16 00-0070 CLF Nineteen Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC19TP2) ...................................................................... 3,643.23 195.07 

XXXXXXX 
. 
 27 21 16 00-0071  Unjacketed Single Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0072 CLF Single Tube, Unjacketed Single Tube Cable (Sumitomo TC01TGX) .................................................................................. 282.30 130.05 
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XXXXXXX 
. 
 27 21 16 00-0073  Multimode Fiber Bundles (27 21 16 00-0055) 

Note: Includes optical fiber cables. 
. 
. 

 27 21 16 00-0074 CLF 2-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FR02M6) .................................................................................. 125.25 39.02 
. 

 27 21 16 00-0075 CLF 4-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB04M6) .................................................................................. 194.34 39.02 
. 

 27 21 16 00-0076 CLF 6-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB06M6) .................................................................................. 268.75 39.02 
. 

 27 21 16 00-0077 CLF 12-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB12M6) ................................................................................ 495.51 39.02 
. 

 27 21 16 00-0078 CLF 18-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB18M6) ................................................................................ 720.70 45.51 
. 

 27 21 16 00-0079 CLF 24-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB24M6) ................................................................................ 947.46 45.51 

XXXXXXX 
. 
 27 21 16 00-0080  Singlemode Fiber Bundles (27 21 16 00-0055) 

Note: Includes optical fiber cables. 
. 
. 

 27 21 16 00-0081 CLF 2-Fiber, Singlemode Fiber Bundle (Sumitomo FR02SX) .................................................................................................... 111.08 39.02 
. 

 27 21 16 00-0082 CLF 4-Fiber, Singlemode Fiber Bundle (Sumitomo FB04SX) .................................................................................................... 141.20 39.02 
. 

 27 21 16 00-0083 CLF 6-Fiber, Singlemode Fiber Bundle (Sumitomo FB06SX) .................................................................................................... 166.00 39.02 
. 

 27 21 16 00-0084 CLF 12-Fiber, Singlemode Fiber Bundle (Sumitomo FB12SX) .................................................................................................. 213.83 39.02 
. 

 27 21 16 00-0085 CLF 18-Fiber, Singlemode Fiber Bundle (Sumitomo FB18SX) .................................................................................................. 330.96 45.51 
. 

 27 21 16 00-0086 CLF 24-Fiber, Singlemode Fiber Bundle (Sumitomo FB24SX) .................................................................................................. 439.03 45.51 

XXXXXXX 
. 
 27 21 16 00-0087  Tube Distribution Cabinets (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0088 EA Modular Tube Distribution Cabinet (Sumitomo DE06MDU) ................................................................................................ 246.35 54.28 
Note: Up to six 7-tube cables or two 19-tube cables. 

XXXXXXX 
. 
 27 21 16 00-0089  Modular Fiber Termination Cabinets (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0090 EA 24-Fiber Capacity, Wall Mount, Modular Fiber Termination Cabinet (Sumitomo FT24WFM) ............................................. 315.82 54.28 
. 

 27 21 16 00-0091 EA 48-Fiber Capacity, Wall Mount, Modular Fiber Termination Cabinet (Sumitomo FT48WFM) ............................................. 337.78 54.28 

XXXXXXX 
. 
 27 21 16 00-0092  Tube Distribution Accessories (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0093 EA Plastic Push/Pull Quick Release Pneumatic Cap For 8 mm Tube (Sumitomo DE08MA) ..................................................... 13.32 5.43 
. 

 27 21 16 00-0094 EA Plastic Push/Pull Quick Release Pneumatic Coupling For 8 mm Tube (Sumitomo DE08MC2) ........................................... 14.86 5.43 
. 

 27 21 16 00-0095 EA Brass Push/Pull Quick Release Pneumatic Coupling For 8 mm Bulkhead Tube (Sumitomo DE08MB) ............................... 18.83 5.43 

XXXXXXX 
. 
 27 21 16 00-0096  Communications Optical Fiber Cabling (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0097  Communications Optical Fiber Cable Splicing And Terminations (27 21 16 00-0096) 
. 
. 
 27 21 16 00-0098  Field Installed Fiber Connectors (27 21 16 00-0097) 
. 
. 

 27 21 16 00-0099 EA SC Type, Singlemode, Field Installed Fiber Connector (Corning 95-200-42) ....................................................................... 41.23 8.14 
. 

 27 21 16 00-0100 EA SC Type, 62.5 Micron Multimode, Field Installed Fiber Connector (Corning 95-000-41) ...................................................... 36.15 8.14 

XXXXXXX 
. 
 27 21 16 00-0101  Buffer Tube Fan-Out Kits (27 21 16 00-0097) 
. 
. 
 27 21 16 00-0102  Buffer Tube Breakout Kits (Sumitomo) (27 21 16 00-0101) 

Note: Includes 900 micron tubing. 
. 
. 

 27 21 16 00-0103 EA 2-Fiber Breakout Kit (Sumitomo FTFLD02) ........................................................................................................................ 238.01 108.38 
. 

 27 21 16 00-0104 EA 4-Fiber Breakout Kit (Sumitomo FTFLD04) ........................................................................................................................ 243.32 108.38 
. 

 27 21 16 00-0105 EA 6-Fiber Breakout Kit (Sumitomo FTFLD06) ........................................................................................................................ 248.02 108.38 
. 

 27 21 16 00-0106 EA 12-Fiber Breakout Kit (Sumitomo FTFLD12) ...................................................................................................................... 262.60 108.38 
. 

 27 21 16 00-0107 EA 18-Fiber Breakout Kit (Sumitomo FTFLD18) ...................................................................................................................... 282.55 108.38 
. 

 27 21 16 00-0108 EA 24-Fiber Breakout Kit (Sumitomo FTFLD24) ...................................................................................................................... 297.36 108.38 

XXXXXXX 
. 
 27 21 16 00-0109  Buffer Tube Fan-Out Kits (Corning) (27 21 16 00-0101) 
. 
. 

 27 21 16 00-0110 EA 12 Fiber, 25" Tube Length, Indoor Buffer Tube Fan-Out Kit (Corning Fan-BT25-12) ......................................................... 240.47 108.38 
. 

 27 21 16 00-0111 EA 12 Fiber, 25" Tube Length, Outdoor Buffer Tube Fan-Out Kit (Corning Fan-OD25-12) ...................................................... 293.10 108.38 

XXXXXXX 
. 
 27 21 16 00-0112  Communications Copper Cabling (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0113  Copper Communications Cable Splicing And Terminations (27 21 16 00-0112) 
. 
. 
 27 21 16 00-0114  Copper Communications Cable Splice Cases (27 21 16 00-0113) 
. 
. 

 27 21 16 00-0115 EA 6.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8000626) ...................................... 1,113.95 216.75 
. 

 27 21 16 00-0116 EA 9.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8000630) ...................................... 1,308.43 216.75 
. 

 27 21 16 00-0117 EA 12.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8006219) .................................... 1,954.66 216.75 

XXXXXXX 
. 
 27 21 16 00-0118  Modular Splice Connectors (27 21 16 00-0113) 
. 
. 

 27 21 16 00-0119 EA 25-Pair, Straight Body Only, 26-24 Gauge Cable, Filled Modular Splice Connector (3M 710-SC1-25) .............................. 117.82 54.18 
. 

 27 21 16 00-0120 EA 25-Pair, Straight/Half Tap Body, 26-24 Gauge Cable, Dry Modular Splice Connector (3M 710-SD1-25) ........................... 115.72 54.18 
. 

 27 21 16 00-0121 EA 25-Pair, Straight/Half Tap Body, 26-24 Gauge Cable, Filled Modular Splice Connector (3M 710-TC1-25) ........................ 117.86 54.18 
. 

 27 21 16 00-0122 EA 25-Pair, Bridge Body, 26-22 Gauge Cable, Filled Modular Splice Connector (3M 710-BC1-25) ........................................ 117.57 54.18 

XXXXXXX 
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. 
 27 21 26  Data Communications Network Management (27 21) 
. 
. 
 27 21 26 00-0001  Data Communications Network Management (27 21 26) 
. 
. 

 27 21 26 00-0002 EA 3 Port, Terminal/Serial Device Server (Comtrol 99560-9) ................................................................................................... 639.01 27.10 
. 

 27 21 26 00-0003 EA 2 Port, Terminal/Serial Device Server (Comtrol 99550-0) ................................................................................................... 490.03 27.10 
. 

 27 21 26 00-0004 EA 4 Port, DB9 Terminal/Serial Device Server (Comtrol 99445-9) ........................................................................................... 686.86 27.10 
. 

 27 21 26 00-0005 EA 4 Port, DB9 Terminal/Serial Device Server (Comtrol 99448-0) ........................................................................................ 1,081.53 27.10 
. 

 27 21 26 00-0006 EA 24 Watt, Din Rail Mountable, Power Adapter (Comtrol PS1020) .......................................................................................... 99.70  
. 

 27 21 26 00-0007 EA Remote Data Port, Spectra Positioning System (Pelco IPS_RDPE_2)............................................................................... 476.69 16.26 
. 

 27 21 26 00-0008 EA Sennetech Code Translator (Pelco SCT_100_AD232) ....................................................................................................... 789.89 27.10 
. 

 27 21 26 00-0009 EA VPN Router (Cisco 819HG) ............................................................................................................................................. 4,619.22 347.43 
. 

 27 21 26 00-0010 EA Cisco Catalyst 3000 Series Switches (Cisco IE-3000 - 8TC) ........................................................................................... 3,267.93 347.43 
. 

 27 21 26 00-0011 EA WS-C4507R+E Chassis, Two WS-X4648-RJ45V+E, Sup7L-E, LAN Base (Cisco WS-C4507RE+96V+) ..................... 17,531.37 130.05 
. 

 27 21 26 00-0012 EA SMARTnet Extended Service Agreement, SNTC-8X5XNBD WS-C4507R+E Chassis,2 WS-X4648-RJ45V+E 
(Cisco CON-SNT-C4507REV) ........................................................................................................................................... 556.78  

. 
 27 21 26 00-0013 EA Sup8-E And WS-X4748-RJ45V+E Upgrade For Bundle (Cisco C4500E-S7L-S8) ........................................................ 11,988.88 130.05 

. 
 27 21 26 00-0014 EA Catalyst 4500 E-Series Redundant Supervisor 8-E (Cisco WS-X45-SUP8-E/2) ........................................................... 26,135.81 130.05 

. 
 27 21 26 00-0015 EA Catalyst 4500 2GB SD Memory Card (Cisco SD-X45-2GB-E) ........................................................................................... 616.57 10.86 

. 
 27 21 26 00-0016 EA Catalyst 4500 4200W AC Dual Input Power Supply (Data + PoE) (Cisco PWR-C45-4200ACV) ..................................... 4,548.36 13.54 

. 
 27 21 26 00-0017 EA Catalyst 4500 4200W AC Dual Input Power Supply (Data + PoE) (Cisco PWR-C45-4200ACV/2) .................................. 3,924.52 13.54 

. 
 27 21 26 00-0018 EA 13', NEMA 6-20 To IEC-C19 Power Cable (Cisco CAB-US620P-C19-US) .......................................................................... 69.47 5.43 

. 
 27 21 26 00-0019 EA 1000BASE-SX SFP Transceiver Module, MMF, 850nm, DOM (Cisco GLC-SX-MMD=) .................................................... 218.27 54.18 

. 
 27 21 26 00-0020 EA Cisco Catalyst 3850 24 Port Data IP Base (Cisco WS-C3850--24TS) ............................................................................. 3,378.85 130.05 

. 
 27 21 26 00-0021 EA SMARTnet Extended Service Agreement, 8X5XNBD Cisco Catalyst 3850 24 Port Data IP Base (Cisco CON-

SNT-WSC384TS) .............................................................................................................................................................. 732.59  
. 

 27 21 26 00-0022 EA North America AC Type A Power Cable (Cisco CAB-TA-NA) ............................................................................................... 22.67 5.43 
. 

 27 21 26 00-0023 EA 350 Watt AC Power Supply (Cisco PWR-C1-350WAC) ...................................................................................................... 304.02 13.54 
. 

 27 21 26 00-0024 EA Cisco Catalyst 3850 4x1GE Network Module (Cisco C3850-NM-4-1G) .............................................................................. 759.75 13.57 
. 

 27 21 26 00-0025 EA 1' (30cm), Catalyst 3750X Stack Power Cable (Cisco CAB-SPWR-30CM) ........................................................................ 110.84 5.43 
. 

 27 21 26 00-0026 EA Rack Mount Switch 16 100 SFP 8 10/100 PoE 2 Geuplinks (Cisco IE-3010-16S-8PC) .................................................. 4,024.50 130.05 
. 

 27 21 26 00-0027 EA SMARTnet Extended Service Agreement, 8X5XNBD IA Rack Mount Switch 16 100 SFP 8 10/10 (Cisco CON-
SNT-301016S8) ................................................................................................................................................................. 735.52  

. 
 27 21 26 00-0028 EA IE 3010 Power Supply (Cisco PWR-RGD-AC-DC/IA) ......................................................................................................... 649.81 13.54 

. 
 27 21 26 00-0029 EA IE 3010 AC-DC Redundant Power Supply (Cisco PWR-RGD-AC-DC/IAR) ....................................................................... 660.07 13.54 

. 
 27 21 26 00-0030 EA 4 Ethernet 10/100 Ports And 2 Dual-Purpose Uplinks, Industrial Ethernet Switch (Cisco IE-3000-4TC) ......................... 1,379.64 130.05 

. 
 27 21 26 00-0031 EA Expansion Power Module For Cisco IE-3000-4TC (Cisco PWR-IE50W-AC-IEC) ............................................................... 356.82 13.57 

. 
 27 21 26 00-0032 EA 4 Port, Expansion SFP Module for IE-3000-4TC (Cisco IEM-3000-4SM) ........................................................................ 1,682.83 13.57 

. 
 27 21 26 00-0033 EA Router (CISCO IR829) ..................................................................................................................................................... 1,500.52 54.28 

XXXXXXX 
. 
 27 21 29  Data Communications Switches and Hubs (27 21) 
. 
. 
 27 21 29 00-0001  Data Communications Multimedia Modular Patch Panels (27 21 29) 

Note: Unloaded multimedia patch panels that accept modular jacks for category 3, 5e, 6, fiber optic, etc. Excludes 
rack, modular jacks and terminations. See CSI section 27 15 43 00-0051 for modular jacks. 

. 

. 
 27 21 29 00-0002 EA 12 Port, Wall Mount Multimedia Modular Patch Panel, Unloaded ....................................................................................... 130.55 5.42 

. 
 27 21 29 00-0003 EA 16 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded...................................................................................... 144.45 5.42 

. 
 27 21 29 00-0004 EA 24 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded...................................................................................... 171.32 5.42 

. 
 27 21 29 00-0005 EA 36 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded...................................................................................... 179.58 5.42 

. 
 27 21 29 00-0006 EA 48 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded...................................................................................... 195.88 6.78 

. 
 27 21 29 00-0007 EA 24 Port, Rack Mount Multimedia Modular Angled Patch Panel, Unloaded ......................................................................... 186.42 5.42 

. 
 27 21 29 00-0008 EA 48 Port, Rack Mount Multimedia Modular Angled Patch Panel, Unloaded ......................................................................... 233.96 6.78 

. 
 27 21 29 00-0009 EA Rack Mount Rear Cable Management Bar ........................................................................................................................... 61.49 6.78 

XXXXXXX 
. 
 27 21 33  Data Communications Wireless Access Points (27 21) 
. 
. 
 27 21 33 00-0001  Data Communications Wireless Access Points (27 21 33) 
. 
. 

 27 21 33 00-0002 EA Base Station Unit, 300 Mbps, MIMO 2x2, Type-N Connectors US PoE (Proxim Wireless MP-8200-BSU) ..................... 4,605.48 162.56 
. 

 27 21 33 00-0003 EA Base Station Unit, 300 Mbps, MIMO 2x2, 23 dBi, 10° Panel Antenna - US PoE (Proxim Wireless MP-8250-BS1) ....... 11,092.80 162.56 
. 

 27 21 33 00-0004 EA Base Station Unit, 300 Mbps, MIMO 2x2, 16 dBi, 90 Degree Sector Antenna US PoE (Proxim Wireless MP-8250-
BS9) .............................................................................................................................................................................. 11,092.80 162.56 

. 
 27 21 33 00-0005 EA Subscriber Unit, 300 Mbps, MIMO 2x2, Type-N Connectors US PoE (Proxim Wireless MP-8200-SUA) ........................ 1,789.96 162.56 

. 
 27 21 33 00-0006 EA Subscriber Unit, 300 Mbps, MIMO 2x2, 23 dBi, Panel Antenna US PoE (Proxim Wireless MP-8250-SUR) .................... 2,112.34 187.51 

. 
 27 21 33 00-0007 EA Base Station Unit, 300 Mbps, MIMO 3x3, GPS Sync Ready, Type-N Connectors - US PoE (Proxim Wireless MP-

8200-BSU-G) .................................................................................................................................................................. 5,934.40 187.51 
. 

 27 21 33 00-0008 EA Base Station Unit, 300 Mbps, MIMO 2x2, GPS Sync Ready, 23 dBi, 10° Panel Antenna - US PoE (Proxim 
Wireless MP-8250-BS1-G) ............................................................................................................................................. 9,023.63 187.51 

. 
 27 21 33 00-0009 EA Base Station Unit, 300 Mbps, MIMO 2x2, GPS Sync Ready, 16 dBi, 90° Sector Antenna - US PoE (Proxim 

Wireless MP-8250-BS9-G) ............................................................................................................................................. 9,023.63 187.51 
. 

 27 21 33 00-0010 EA 50 Mbps (upgradable to 100 Mbps), MIMO 2x2, 15 dBi integrated antenna - US PoE (Proxim Wireless QB-825-
LNK-50) .......................................................................................................................................................................... 1,849.36 62.50 

. 
 27 21 33 00-0011 EA 100 Mbps, MIMO 2x2, 15 dBi integrated antenna - US PoE (Proxim Wireless QB-825-LNK-100) .................................. 1,875.30 62.50 

. 
 27 21 33 00-0012 EA Surge, Gigabit Surge Protector With Shielded RJ45 (Proxim Wireless ETH-SURGE-1G) ................................................. 172.79 31.25 

. 
 27 21 33 00-0013 EA FlexPort uWave AdaptRate And Modulation Feature Upgrade (BridgeWave Communications FPUWAVE-UPG-

ARM) .............................................................................................................................................................................. 1,611.72  
. 

 27 21 33 00-0014 EA 1' High Performance Dish Antenna, Low Profile, 21.2-23.6 GHz, WR42 Flange, SOI (Radio Waves HPLP1-23RR) ......... 568.45 54.18 
. 

 27 21 33 00-0015 EA Cellular Phone / Wi-Fi Antenna (Sierra Wireless AP-CWG-Q-S222-WH) ........................................................................... 469.92 54.18 
. 

 27 21 33 00-0016 EA Cell LTE MIMO Antenna (Sierra Wireless 1810075)............................................................................................................. 81.73 21.67 
. 

 27 21 33 00-0017 EA AirLink GX400 Power Adapter (Sierra Wireless 2700384) .................................................................................................... 73.84  
. 

 27 21 33 00-0018 EA AirLink GX400 Power Cable (Sierra Wireless 2000380) ....................................................................................................... 42.79  
. 

 27 21 33 00-0019 EA Cellular/PCS/LTE, Hockey Puck Antenna (Sierra Wireless AP-C-Q-S2-BL) ...................................................................... 298.76 54.18 
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. 
 27 21 33 00-0020 EA Cellular/PCS/LTE/GPS, Multi-Band Antenna (Sierra Wireless AP-CG-Q-S22-BL) ............................................................. 300.67 54.18 

. 
 27 21 33 00-0021 EA 2 Way, RF Power Divider, 790-920 MHZ (Telewave ANTPD28D) ..................................................................................... 413.04 54.28 

. 
 27 21 33 00-0022 EA Wireless Cellular Modem (Sierra Wireless AirLink GX400 EVDO/GPS) .......................................................................... 1,051.07 81.43 

. 
 27 21 33 00-0023 EA Wireless Cellular Modem (Sierra Wireless AirLink GX450 Rugged) ................................................................................ 1,347.64 81.43 

. 
 27 21 33 00-0024 EA Magnetic Mount Cellular Antenna (Wilson Electronics 301125) ........................................................................................... 74.05 16.26 

. 
 27 21 33 00-0025 EA Yagi Antenna, 890-960 MHz, 10 dBd Gain (PCTEL Bluewave Antennas BGYD890K) ...................................................... 283.93 62.50 

. 
 27 21 33 00-0026 EA Andrew® Omni Antenna, 890–960 MHz, 360° Horizontal Beamwidth, Fixed Electrical Tilt, Fits On 38–51 mm (1-

1/2 to 2 in) OD Pipe (Commscope DB583-Y) .................................................................................................................... 940.90 62.50 
. 

 27 21 33 00-0027 EA Single Channel Bluetooth Sensor With Bluetooth Module And Antenna (DeepBlue SC) ................................................ 4,643.37 54.28 
. 

 27 21 33 00-0028 EA Point-to-Point Wireless Bridge (Proxim Tsunami® QB-10150) ........................................................................................ 2,354.63 54.18 

XXXXXXX 
. 
 27 22  Data Communications Hardware (27 20) 
. 
. 
 27 22 19  Data Communications Servers (27 22) 
. 
. 
 27 22 19 00-0001  Network Communications Frames And Enclosures (27 22 19) 
. 
. 

 27 22 19 00-0002 EA Communications Equipment Enclosure ......................................................................................................................... 20,031.52 325.72 
Note: APX Enclosures, Inc. part number TCDD727236 or an approved equivalent. UL listed, 72”Hx72”Wx36”D, 
.0125 5052 aluminum construction, polyester powder finish, ANSI 61 grey out/white in, dual swing rack 19”/23”, 
standard EIA spacing, tapped 12-24 adjustable channels on side, thermostat kit, fluorescent light kit, 3PT, latch 
on main door with pad lock provisions, plywood back panels, and insulation thru-out) with a 12,000 BTU air 
conditioning unit housed in a stainless steel enclosure. 

. 
 27 22 19 00-0003 EA Wall Mounted Equipment Cabinet ................................................................................................................................... 1,305.98 108.58 

Note: Mid-Atlantic DWR-24-22 PD. 
. 

 27 22 19 00-0004 EA APX 2 Bay Communications Equipment Enclosure, 72" High x 72" Wide x 36" Deep, 14 Ga. Type 304 Stainless 
Steel ............................................................................................................................................................................... 9,872.83  

Note: Ul 508A Listed Enclosure, NEMA 4x (Two Bay) APX Double Door Front Style, Stainless Steel construction 
with a natural mill finish. Includes Three Point Door Latching on (1) Door with Stainless Steel Pad Lockable 
Handle, Sloped Lid Toward Rear of Cabinet, Door Wind Stay Brackets and Bars on Both Doors, R-4 Insulation 
Package on inside enclosure and doors, 3/4" Plywood Back panels on Rear Wall, (1) 19" Swing Out Rack in 
each bay with 12-24 Tapped Holes, Lifting Ears, Door Gasket Seals, Removable Center Post, Continuous Sthle 
Hinges/Hardware, (2) Fluorescent Light Fixtures with door activated switches, (12,000 BTU) Air Conditioner (230 
Volt) with Stainless Steel Shell Mounted to Sied Wall, (4) Three Prong Duplex Receptacles, Power Distribution 
Panel with 100 Amp Load Center, 100 AMP Main Breaker, Equipment Circuit Breakers, Surge Suppression, 
includes Fiber Storage Reels. 

. 
 27 22 19 00-0005  APX 3 Bay Communications Equipment Enclosure, 72" High x 108" Wide x 36" Deep, 14 Ga. Type 304 Stainless 

Steel ............................................................................................................................................................................. 35,964.53  
Note: Ul 508A Listed Enclosure, NEMA 4x (Three Bay) APX Three Door Front Style, Stainless Steel construction 
with a natural mill finish. Includes Three Point Door Latching on (3) Doors with Stainless Steel Pad Lockable 
Handle, Sloped Lid Toward Rear of Cabinet, Door Wind Stay Brackets and Bars on all three Doors, R-4 
Insulation Package on inside enclosure and doors, 3/4" Plywood Back panels on Rear Wall, (1) 19" Swing Out 
Rack in each bay with 12-24 Tapped Holes, Two 33 RU Racks positioned inside left and right bays, Lifting Ears 
Door Gasket Seals, (2) Fixed Center Posts, Continuous Sthle Hinges/Hardware, (3) Fluorescent Light Fixtures 
with door activated switches, (19,000 BTU) Air Conditioner (230 Volt) with Stainless Steel Shell Mounted to Sied 
Wall, (4) Three Prong Duplex Receptacles, Power Distribution Panel with 100 Amp Load Center, 100 AMP Main 
Breaker, Equipment Circuit Breakers, Surge Suppression, includes Fiber Storage Reels. 

XXXXXXX 
. 
 27 24  Data Communications Peripheral Data Equipment (27 20) 
. 
. 
 27 24 19  External Drives (27 24) 
. 
. 
 27 24 19 00-0001  Network Equipment (27 24 19) 
. 
. 

 27 24 19 00-0002 EA 19" Rack Mountable 110-24T Ethernet Switch ................................................................................................................... 568.38 36.09 
Note: 24 x 10/100Base-TX LAN with SFP (miniGBic) port, Nortel Networks Limited 110-24T Managed Business 
Ethernet Switch - 24 x 10/100Base-TX LAN model #NT5S01AEE5. Includes testing. 

. 
 27 24 19 00-0003 EA 19" Rack Mountable Station Access Router .................................................................................................................... 2,972.04 189.66 

Note: Nortel Network part number SR2101031E5. Includes testing. 
. 

 27 24 19 00-0004 EA 19" Rack Mount LCD Monitor .......................................................................................................................................... 1,417.45 86.69 
Note: Nortel Network part number SR2101031E5. Includes testing. 

. 
 27 24 19 00-0005 EA 1000VA UPS (Uninterruptible Power Supply) .................................................................................................................. 1,358.60 99.00 

Note: APC SUA1000RM2U. Includes testing. 
. 

 27 24 19 00-0006 EA 1000VA UPS (Uninterruptible Power Supply) ..................................................................................................................... 541.97 99.00 
Note: APC BR1000. Includes testing. 

. 
 27 24 19 00-0007 EA 1200VA UPS (Uninterruptible Power Supply) ..................................................................................................................... 556.72 99.00 

Note: APC BR1200. Includes testing. 

XXXXXXX 
. 
 27 30  Voice Communications (27) 
. 
. 
 27 31  Voice Communications Switching and Routing Equipment (27 30) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 31 13  PBX/Key Systems (27 31) 
. 
. 
 27 31 13 00-0001  Interior PBX Telephone System (27 31 13) 

Note: Includes telephone instruments cabling and solid state switching. 
. 
. 
 27 31 13 00-0002  Interior PBX Telephone System (27 31 13 00-0001) 

Note: Cost is for each line up to 1000 lines. 
. 
. 

 27 31 13 00-0003 EA  1 Line PBX Connection, Cost Per Each Line Up To 1,000 .............................................................................................. 1,731.12 564.92 

XXXXXXX 
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. 
 27 31 13 00-0004  Additional Telephones Less Solid State Switching (PBX) (27 31 13 00-0001) 
. 
. 

 27 31 13 00-0005 EA  Add For Each Additional PBX Phone Line Less Solid State Switching ............................................................................... 599.82 44.43 

XXXXXXX 
. 
 27 31 13 00-0006  Telephones (27 31 13 00-0001) 
. 
. 

 27 31 13 00-0007 EA  Telephones, Desk Type Intercommunication Equipment .................................................................................................... 229.49 42.26 
. 

 27 31 13 00-0008 EA  Telephones, Wall Type Intercommunication Equipment ..................................................................................................... 257.98 56.36 

XXXXXXX 
. 
 27 32  Voice Communications Terminal Equipment (27 30) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 32 13  Telephone Sets (27 32) 
. 
. 
 27 32 13 00-0001  Interior Telephone Components (27 32 13) 
. 
. 

 27 32 13 00-0002 EA  Solid State Exchange Unit With Power Supply ................................................................................................................ 7,053.79 990.32 
. 

 27 32 13 00-0003 EA  Dial Telephone - Handset In Cabinet .................................................................................................................................. 852.02 80.96 
. 

 27 32 13 00-0004 EA  Elevator Cab Telephone With Trailer Cable ........................................................................................................................ 426.34 86.80 
. 

 27 32 13 00-0005 EA  Loud Ring Bell, 6" ............................................................................................................................................................... 332.89 80.52 
. 

 27 32 13 00-0006 EA  Audio/Visual Indicator ......................................................................................................................................................... 427.71 75.86 
. 

 27 32 13 00-0007 EA  Administrative Telephone With Digital Display .................................................................................................................... 446.95 68.06 
. 

 27 32 13 00-0008 EA  Processing Unit For 16 Station System ........................................................................................................................... 2,185.85 555.20 
. 

 27 32 13 00-0009 EA  Handset For 16 Station System .......................................................................................................................................... 314.17 55.27 
. 

 27 32 13 00-0010 EA  Handset In Cabinet, For 16 Station System ........................................................................................................................ 425.61 74.56 
. 

 27 32 13 00-0011 MLF 20 Conductor Unshielded Cable, #22 .............................................................................................................................. 2,751.44 1,195.04 
. 

 27 32 13 00-0012 EA  Power Supply For 16 Station System ................................................................................................................................. 384.73 147.49 
. 

 27 32 13 00-0013 EA  Intercom Terminal Board .................................................................................................................................................... 335.23 166.03 
. 

 27 32 13 00-0014 EA  Power Supply For Five Station System, 24 Volt DC ........................................................................................................... 400.70 147.49 
. 

 27 32 13 00-0015 EA  Telephone Communication Board, Insulated Blueboard 24" x 24" x 1/2" Thick .................................................................. 196.90 60.59 
. 

 27 32 13 00-0016 EA  Telephone Cabinet With Backboard 24" High x 24" Wide x 6" Deep .................................................................................. 623.41 133.36 
. 

 27 32 13 00-0017 EA  Telephone Cabinet With Backboard 30" High x 24" Wide x 6" Deep .................................................................................. 737.02 151.58 
. 

 27 32 13 00-0018 EA  Telephone Cabinet With Backboard 30" High x 30" Wide x 6" Deep .................................................................................. 894.46 179.40 
. 

 27 32 13 00-0019 EA  Telephone Cabinet With Backboard 36" High x 30" Wide x 6" Deep ............................................................................... 1,058.06 193.95 
. 

 27 32 13 00-0020 EA  Telephone Cabinet With Backboard 48" High x 30" Wide x 6" Deep ............................................................................... 1,661.09 220.69 
. 

 27 32 13 00-0021 EA  Ring Rung 3" ......................................................................................................................................................................... 11.83 6.04 
. 

 27 32 13 00-0022 EA  G66B50 Telephone Blocks Including 50 Terminators, Exterior Ring, Marking, ID ................................................................ 29.89 10.73 
. 

 27 32 13 00-0023 EA G110 Data Blocks Including Terminator, Exterior Ring, Marking, ID And Testing................................................................. 53.87 22.00 

XXXXXXX 
. 
 27 32 13 00-0024  Interior Telephone Accessories (27 32 13) 
. 
. 

 27 32 13 00-0025 EA Blank Telephone Receptacle, Exposed Devices - Complete ................................................................................................ 12.40 5.85 
. 

 27 32 13 00-0026 EA 4-Pin Telephone Receptacle, Exposed Devices - Complete ................................................................................................. 28.60 22.55 
. 

 27 32 13 00-0027 EA Dual Flush Mounted, Level 5, RJ-45 Jack, Complete ........................................................................................................... 74.46 24.75 
. 

 27 32 13 00-0028 EA Wall Mount, Level 5, RJ-45 Jack, Complete ......................................................................................................................... 68.91 24.75 
. 

 27 32 13 00-0029 EA Terminating Strips, Inside ................................................................................................................................................... 140.60 49.50 
. 

 27 32 13 00-0030 EA Dual Outlet, 4-Pin Telephone Receptacle, Concealed Type RJ-45 - Complete .................................................................... 57.34 25.46 
. 

 27 32 13 00-0031 EA Ready Access Closure 3 To 25 Pair ................................................................................................................................... 170.15 59.72 
. 

 27 32 13 00-0032 EA Ready Access Closure 25 To 100 Pair ............................................................................................................................... 202.64 66.75 
. 

 27 32 13 00-0033 EA Termination Block With Bracket 25 Pair ................................................................................................................................ 67.32 20.05 
. 

 27 32 13 00-0034 EA RJ-11 Telephone Receptacle, Concealed Devices - Complete ............................................................................................ 56.19 25.14 
. 

 27 32 13 00-0035 EA Interior Protected Terminal 25 Pair ..................................................................................................................................... 866.95 144.79 
. 

 27 32 13 00-0036 EA Interior Protected Terminal 50 Pair .................................................................................................................................. 1,057.38 147.06 
. 

 27 32 13 00-0037 EA Pedestal 6" x 6" x 50" 3 To 100 Pair ................................................................................................................................... 342.16 60.26 
. 

 27 32 13 00-0038 EA Pedestal 8" x 8" x 50" 100 To 300 Pair ............................................................................................................................... 355.47 60.26 
. 

 27 32 13 00-0039 EA Pedestal 10" x 10" x 43" 300 To 600 Pair ........................................................................................................................... 472.40 77.05 
. 

 27 32 13 00-0040 EA Pedestal 10" x 16" x 439 600 Pair .................................................................................................................................... 1,005.41 138.82 
. 

 27 32 13 00-0041 EA Entrance Protector Terminal 100 Pair .............................................................................................................................. 1,431.70 158.44 
. 

 27 32 13 00-0042 EA Gas Protection Module ......................................................................................................................................................... 18.68 5.42 
. 

 27 32 13 00-0043 EA Terminating Boxes, Outside With 3 Element Protectors, Per Pair ........................................................................................ 37.63 4.95 

XXXXXXX 
. 
 27 32 26  Ring-Down Emergency Telephones (27 32) 
. 
. 
 27 32 26 00-0001  Emergency Telephone (27 32 26) 

Note: Includes CB3000 speakerphone, 3 auxiliary Inputs, 2 auxiliary outputs, phone line surge suppressor, 
analog telephone connection, 70 watt area light with blue beacon, high power strobe, lighted faceplate, 110VAC 
power, ultra weather resistant finish, vandal resistant hardware, UV resistant Lens, dome vent; flat area for 
directory, access control or other options; 12.75" diameter/8'-6" height, 1/4" thick steel construction, foundation 
anchor kit, ADA compliant. 

. 

. 
 27 32 26 00-0002 EA Code Blue 1-Standard Emergency Telephone Pedestal Unit (CB 1-s) .......................................................................... 10,545.76 446.20 

Note: Includes IA4100 FP1 analog speakerphone with single red “Push For Help” button, “Push For Help” bezel, 
hard wire phone line, passive vent at top, 24V AC, and standard color. 

. 
 27 32 26 00-0003 EA Code Blue 1-Dual Emergency Telephone Pedestal Unit (CB 1-d) ................................................................................. 11,100.69 446.20 

Note: Includes IA4100 FP1 analog speakerphone with single red “Push For Help” button, “Push For Help” bezel, 
blank stainless steel plate second opening, hard wire phone line, passive vent at top, 24V AC, and standard 
color. 

. 
 27 32 26 00-0004 EA Analog Speakerphone With Black “Info” Button And Red "Push For Help" Button Code Blue Option (Code Blue 

IA4100 FP2) ...................................................................................................................................................................... 184.98  
. 

 27 32 26 00-0005 EA Analog Speakerphone With Black “Call” Button, Keypad And Red "Push For Help" Button Code Blue Option 
(Code Blue IA4100 FP2-K) ................................................................................................................................................ 277.47  

. 
 27 32 26 00-0006 EA IP Speakerphone With Single Red “Push For Help” Button Code Blue Option (Code Blue IP5000 FP1) .......................... 693.66  
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. 
 27 32 26 00-0007 EA IP Speakerphone With Back “Info” Button And Red “Push For Help” Button Code Blue Option (Code Blue IP5000 

FP2) ................................................................................................................................................................................... 943.38  
. 

 27 32 26 00-0008 EA IP Speakerphone With Black “Call” Button, Keypad And Red "Push For Help" Button Code Blue Option (Code 
Blue IP5000 FP2-K) ........................................................................................................................................................ 1,035.87  

. 
 27 32 26 00-0009 EA EMERGENCY (Raised Letters With Braille) Main Bezel Code Blue Option ......................................................................... 18.50  

. 
 27 32 26 00-0010 EA EMERGENCY/EMERGENCIA (Raised Letters With Braille) Main Bezel Code Blue Option ................................................ 18.50  

. 
 27 32 26 00-0011 EA Directory, Second Opening Code Blue Option.................................................................................................................... 166.48  

. 
 27 32 26 00-0012 EA Camera Enclosure With Color IP Camera, Second Opening Code Blue Option.............................................................. 1,757.28  

. 
 27 32 26 00-0013 EA HID Card Reader, Second Opening Code Blue Option ...................................................................................................... 813.90  

. 
 27 32 26 00-0014 EA HID Card Reader And Color IP Camera, Second Opening Code Blue Option ................................................................ 2,635.92  

. 
 27 32 26 00-0015 EA IP Wireless Communication Code Blue Option................................................................................................................ 5,540.06  

Note: 802.11g or secure mesh 5.8. (system UPS backup or unit Night Charge recommended). IP5000 VoIP 
Speakerphone option must be ordered when selecting IP Wireless Communications. Requires Base Unit(s) and 
site survey. 

. 
 27 32 26 00-0016 EA Active Venting Code Blue Option ........................................................................................................................................ 295.96  

. 
 27 32 26 00-0017 EA Night Charge Power Code Blue Option ........................................................................................................................... 2,580.43  

Note: Requires 120V AC external power supplied to Code Blue unit. 
. 

 27 32 26 00-0018 EA Power Transformer Kit, Alternate Incoming Power Code Blue Option ................................................................................ 647.42  
. 

 27 32 26 00-0019 EA Overhead Camera Mount Code Blue Option ................................................................................................................... 1,470.57  
Note: Excludes camera. 

. 
 27 32 26 00-0020 EA Custom Color For Overhead Camera Mount Code Blue Option ........................................................................................... 64.74  

XXXXXXX 
. 
 27 32 26 00-0021  City Police Call System (27 32 26) 
. 
. 
 27 32 26 00-0022  Components (27 32 26 00-0021) 
. 
. 

 27 32 26 00-0023 EA  City Police Call System ....................................................................................................................................................... 819.04 126.36 
. 

 27 32 26 00-0024 EA  Concrete Foundation For Police Department Telephone Post............................................................................................ 722.79 183.04 

XXXXXXX 
. 
 27 40  Audio-Video Communications (27) 
. 
. 
 27 41  Audio-Video Systems (27 40) 
. 
. 
 27 41 16  Integrated Audio-Video Systems and Equipment (27 41) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 41 16 00-0001  Television Distribution System (27 41 16) 

See CSI section 26 05 13 16-0001 for basic wiring, 26 05 19 16-0012 for basic wiring. 
. 
. 
 27 41 16 00-0002  Mounted Television Support (27 41 16 00-0001) 
. 
. 

 27 41 16 00-0003 EA Ceiling Mounted Television Support, 19" To 20" ................................................................................................................. 443.45 121.60 
. 

 27 41 16 00-0004 EA Ceiling Mounted Television Support, 19" To 20" With Rack ............................................................................................... 576.65 135.71 
. 

 27 41 16 00-0005 EA Ceiling Mounted Television Support, 25" To 27" ................................................................................................................. 463.99 121.60 
. 

 27 41 16 00-0006 EA Ceiling Mounted Television Support, 25" To 27" With Rack ............................................................................................... 597.19 135.71 
. 

 27 41 16 00-0007 EA Wall Mounted Television Support, 13" ................................................................................................................................ 351.69 97.72 
. 

 27 41 16 00-0008 EA Wall Mounted Television Support, 13" With Rack ............................................................................................................... 484.88 108.58 
. 

 27 41 16 00-0009 EA Wall Mounted Television Support, 19" To 20" ..................................................................................................................... 378.64 97.72 
. 

 27 41 16 00-0010 EA Wall Mounted Television Support, 19" To 20" With Rack ................................................................................................... 511.83 108.58 
. 

 27 41 16 00-0011 EA Wall Mounted Television Support, 25" To 27" ..................................................................................................................... 405.59 97.72 
. 

 27 41 16 00-0012 EA Wall Mounted Television Support, 25" To 27" With Rack ................................................................................................... 538.78 108.58 

XXXXXXX 
. 
 27 41 16 00-0013  Distribution System (27 41 16 00-0001) 

See CSI section 26 05 13 16-0001 for wire and cabling. 
. 
. 
 27 41 16 00-0014  TV Distribution Rack (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0015 EA  Steel Rack Cabinet With Shelves .................................................................................................................................... 1,604.67 199.30 
. 

 27 41 16 00-0016 EA  Switch And Pilot Light ......................................................................................................................................................... 240.54 88.54 
. 

 27 41 16 00-0017 LF  Surface Raceway With Outlets ............................................................................................................................................. 28.55 12.03 
. 

 27 41 16 00-0018 EA  Service Label ........................................................................................................................................................................ 33.52 16.58 

XXXXXXX 
. 
 27 41 16 00-0019  Head End Amplifier (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0020 EA  Head End Amplifier .......................................................................................................................................................... 1,070.62 132.65 

XXXXXXX 
. 
 27 41 16 00-0021  UHF In-Line Booster Amplifier And Power Supply (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0022 EA  UHF In-Line Booster ........................................................................................................................................................... 616.51 132.65 

XXXXXXX 
. 
 27 41 16 00-0023  Preamplifiers (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0024 EA  VHF Preamplifier ................................................................................................................................................................ 776.41 132.65 
. 

 27 41 16 00-0025 EA  UHF Preamplifier ................................................................................................................................................................ 616.51 132.65 

XXXXXXX 
. 
 27 41 16 00-0026  Power Supplies (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0027 EA  Common Power Supply ................................................................................................................................................... 1,109.16 189.55 

XXXXXXX 
. 
 27 41 16 00-0028  Line Splitter And Mixer (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0029 EA  Line Splitter ........................................................................................................................................................................... 91.49 44.22 
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. 
 27 41 16 00-0030 EA  Two-Way Splitter................................................................................................................................................................. 104.22 44.22 

. 
 27 41 16 00-0031 EA  Frequency Filter .................................................................................................................................................................. 236.36 66.43 

. 
 27 41 16 00-0032 EA Line Splitter And Mixer ........................................................................................................................................................ 279.69 97.54 

XXXXXXX 
. 
 27 41 16 00-0033  Power Line Filters (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0034 EA  120-Volt Power Supply Line Filter ....................................................................................................................................... 464.40 88.54 

XXXXXXX 
. 
 27 41 16 00-0035  Wall Box And Receiver Outlets (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0036 EA  Wall Box With Lockable Cover, Excluding Outlet Plug........................................................................................................ 236.36 66.43 
. 

 27 41 16 00-0037 EA  TV Receiver Outlet Plug ..................................................................................................................................................... 104.22 44.22 
. 

 27 41 16 00-0038 EA  TV Camera Outlet Plug ....................................................................................................................................................... 104.22 44.22 
. 

 27 41 16 00-0039 EA  Audio Outlet Plug .................................................................................................................................................................. 88.27 44.22 
. 

 27 41 16 00-0040 EA  12 Ft RG 6U Cable With G-59 And TV Set Fittings............................................................................................................. 184.57 88.54 
. 

 27 41 16 00-0041 EA  Male Plug PL-259 ............................................................................................................................................................... 104.22 44.22 
. 

 27 41 16 00-0042 EA  Wall Box And Receiver Outlet Television Outlets ............................................................................................................... 121.25 46.38 

XXXXXXX 
. 
 27 41 33  Master Antenna Television Systems (27 41) 
. 
. 
 27 41 33 00-0001  Antenna Systems (27 41 33) 
. 
. 
 27 41 33 00-0002  Antenna (27 41 33 00-0001) 
. 
. 

 27 41 33 00-0003 EA Amateur Radio Antenna ................................................................................................................................................... 1,011.75 162.56 
. 

 27 41 33 00-0004 EA Multi-Band Radio Antenna .................................................................................................................................................. 782.68 162.56 

XXXXXXX 
. 
 27 41 33 00-0005  Receptacles (27 41 33 00-0001) 
. 
. 

 27 41 33 00-0006 EA Amateur Radio Antenna System Receptacle With Mating Plugs And Adapter ................................................................... 220.39 66.43 
. 

 27 41 33 00-0007 EA  Multi-Band Radio Antenna System Receptacle With Mating Plugs .................................................................................... 220.39 66.43 

XXXXXXX 
. 
 27 50  Distributed Communications and Monitoring Systems (27) 
. 
. 
 27 51  Distributed Audio-Video Communications Systems (27 50) 
. 
. 
 27 51 17  Video Intercom and Exterior Gate Control System (27 51) 
. 
. 
 27 51 17 00-0001  Video Intercom And Exterior Gate Control System (27 51 17) 
. 
. 

 27 51 17 00-0002 EA Audio Video Master Control Station With Handset, White Finish (Aiphone IX-MV7-HW) ................................................ 1,253.18 135.71 
. 

 27 51 17 00-0003 EA Audio Video Master Control Station (Aiphone AX-8MV) .................................................................................................. 1,012.21 135.71 
. 

 27 51 17 00-0004 EA 16-call Add-on Selector For AX Masters (Aiphone AX-16SW) ............................................................................................ 438.78 135.71 
. 

 27 51 17 00-0005 EA Central Exchange Unit (Aiphone AX-084C) ..................................................................................................................... 1,183.28 67.86 
. 

 27 51 17 00-0006 EA Central Exchange Unit (Aiphone AX-248C) ..................................................................................................................... 1,608.33 67.86 
. 

 27 51 17 00-0007 EA Touch Tone Programmable Dialer (Viking K-1900-5) ......................................................................................................... 125.17 27.15 
. 

 27 51 17 00-0008 EA Surface Mount Audio/Video Door Station (Aiphone IX-DV) ................................................................................................ 849.13 27.15 
. 

 27 51 17 00-0009 EA Surface Or Flush Wall Mount Audio/Video Door Station (Aiphone IX-DVF) ..................................................................... 1,165.44 27.15 
. 

 27 51 17 00-0010 EA Surface Mount Audio/Video Door Station (Aiphone AX-DV) ............................................................................................... 381.16 27.15 
. 

 27 51 17 00-0011 EA Flush Mount Audio/Video Door Station (Aiphone AX-DVF) ................................................................................................ 429.13 27.15 
. 

 27 51 17 00-0012 EA 12 Volt, 2.5 Amperes, DC Power Supply (Aiphone PS-1225UL) ........................................................................................ 117.51 13.57 
Note: UL Listed 

. 
 27 51 17 00-0013 EA 24 Volt, 2 Amperes, DC Power Supply (Aiphone PS-2420UL) ........................................................................................... 127.56 13.57 

Note: UL Listed 
. 

 27 51 17 00-0014 EA IP Video Master Station (Aiphone IX-MV) ........................................................................................................................ 1,525.09 135.71 
. 

 27 51 17 00-0015 EA Handset Only For IX-MV (Aiphone 285999) ......................................................................................................................... 52.34 5.43 
. 

 27 51 17 00-0016 EA Hands Free Sub Master Video Monitor (Aiphone JF-2HD) ................................................................................................. 660.78 135.71 
. 

 27 51 17 00-0017 EA Stainless Steel Video Door Station With HID ProxPoint Plus Reader, Flush Mount (Aiphone AX-DVF-P) ......................... 608.74 27.15 
. 

 27 51 17 00-0018 EA Stainless Steel Surface Mount Box For IS-SS, IS-DVF, IS-IPDVF, IX-DF(SS) (Aiphone SBX-IDVF) ................................. 188.16 27.15 
. 

 27 51 17 00-0019 EA Stainless Steel Surface Mount Box For AX-DVF (Aiphone SBX-AXDVF) ........................................................................... 209.35 27.15 
. 

 27 51 17 00-0020 EA Stainless Steel Security Lock Box For IS-DV, IS-DVF, IX-DF, IX-SS, IX-DF-HID, And IX-DF-RP10 (Aiphone LB-
SDVF/A) ............................................................................................................................................................................ 257.70 40.71 

. 
 27 51 17 00-0021 EA Front Case With Lens Cover For AX-DV And AX-DVF Cameras (Aiphone 240880) ............................................................ 58.18 13.57 

XXXXXXX 
. 
 27 51 23  Intercommunications and Program Systems (27 51) 
. 
. 
 27 51 23 20  Commercial Intercommunications and Program Systems (27 51 23) 
. 
. 
 27 51 23 20-0001  Intercom (27 51 23 20) 
. 
. 

 27 51 23 20-0002 EA Aiphone Intercom, Master ................................................................................................................................................ 1,946.67  
. 

 27 51 23 20-0003 EA Aiphone Intercom, Remotes ............................................................................................................................................... 708.28  

XXXXXXX 
. 
 27 51 43  Sound Reinforcement (27 51) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 51 43 00-0001  Amplifiers (27 51 43) 
. 
. 

 27 51 43 00-0002 EA 10 Watt PA/Paging System Amplifier, 70 Volt (Bogen C10) ............................................................................................... 507.37 108.58 
. 

 27 51 43 00-0003 EA 35 Watt PA/Paging System Amplifier, 70 Volt (Bogen C35) ............................................................................................... 724.92 108.58 
. 

 27 51 43 00-0004 EA 60 Watt PA/Paging System Amplifier, 70 Volt (Bogen C60) ............................................................................................... 864.58 108.58 
. 

 27 51 43 00-0005 EA 100 Watt PA/Paging System Amplifier, 70 Volt (Bogen 100) .............................................................................................. 964.21 108.58 
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. 
 27 51 43 00-0006 EA 150 Watt PA/Paging System Amplifier, 70 Volt (Bogen GS150) ...................................................................................... 1,205.64 108.58 

. 
 27 51 43 00-0007 EA 250 Watt PA/Paging System Amplifier, 70 Volt (Bogen GS250) ...................................................................................... 1,566.67 108.58 

. 
 27 51 43 00-0008 EA Rack Mount Kit For PA/Paging System Amplifiers (Bogen GSRPK) .................................................................................... 61.96 5.43 

XXXXXXX 
. 
 27 51 43 00-0009  Splitters (27 51 43) 
. 
. 

 27 51 43 00-0010 EA 24 Watt, 5 Output, Isolated Splitter (Doug Fleenor 125EE) ............................................................................................. 3,150.13 81.28 
. 

 27 51 43 00-0011 EA 1-in/11-out Splitter (Doug Fleenor DMX) ......................................................................................................................... 2,840.40 81.28 

XXXXXXX 
. 
 27 51 43 00-0012  Speakers (27 51 43) 
. 
. 

 27 51 43 00-0013 EA 8", 5 Watt Recessed Ceiling Mounted Speaker With Transformer And Baffle (Atlas Sound FD72W) ................................ 193.60 29.04 
. 

 27 51 43 00-0014 EA 8" Steel Baffle (Atlas Sound 51-8) ........................................................................................................................................ 63.42 5.42 
. 

 27 51 43 00-0015 EA T-Bar Support (Atlas Sound EZ95-8) .................................................................................................................................... 71.02 5.42 
. 

 27 51 43 00-0016 EA 8" Cylindrical Enclosure With Undercoating (Atlas Sound Q408) ....................................................................................... 111.73 5.42 
. 

 27 51 43 00-0017 EA Plate Mounted 10 Watt Attenuator With Priority Relay (Atlas Sound AT10-PA) ................................................................. 101.88 9.75 

XXXXXXX 
. 
 27 51 43 00-0018  Accessories (27 51 43) 
. 
. 

 27 51 43 00-0019 EA Microphone And Stand For Audio/Video System (Bogen MBS-1000A) .............................................................................. 303.41 13.57 
. 

 27 51 43 00-0020 EA 5 Disk CD Player For Audio/Video System (Bogen DCM290-P)......................................................................................... 684.27 13.57 
. 

 27 51 43 00-0021 EA Weather Proof Horn For Audio/Video System (Bogen SPT5A) .......................................................................................... 169.87 27.15 
. 

 27 51 43 00-0022 EA Trumpet Driver And Line Matching Transformer For Audio/Video System (Atlas PD-60A) ................................................ 318.02 27.15 
. 

 27 51 43 00-0023 EA Headset Microphone For Audio/Video System (Audio Technica Pro8Hex) ........................................................................ 231.40 27.10 
. 

 27 51 43 00-0024 EA Microphone Jack For Audio/Video System ......................................................................................................................... 104.94 27.15 
. 

 27 51 43 00-0025 EA Terminal Cabinet For Audio/Video System (Atlas 121-18) ................................................................................................. 905.16 108.58 
. 

 27 51 43 00-0026 EA Volume Control For Audio/Video System (Bogen AT10A) .................................................................................................. 100.15 27.15 
. 

 27 51 43 00-0027 EA Round Bridge for 8" (S86/S810) Reccessed Speakers (Bogen Communications TB8) ........................................................ 69.10 27.15 

XXXXXXX 
. 
 27 51 43 00-0028  Removal And Reinstallation Of Speakers (27 51 43) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 27 51 43 00-0029 EA Removal And Reinstallation Of Ceiling Mounted Speaker .................................................................................................. 151.73  

XXXXXXX 
. 
 27 53  Distributed Systems (27 50) 
. 
. 
 27 53 13  Clock Systems (27 53) 
. 
. 
 27 53 13 16  Wired Clock Systems (27 53 13) 
. 
. 
 27 53 13 16-0001  Wired Self-Corrective Clock Systems (27 53 13 16) 
. 
. 
 27 53 13 16-0002  Wired Self-Corrective Clocks (27 53 13 16-0001) 
. 
. 
 27 53 13 16-0003  Analog, Wired Self-Corrective Clocks (Telecor) (27 53 13 16-0002) 
. 
. 
 27 53 13 16-0004  24 Volt AC, Analog, Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0005 EA  12", Single Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount ................................................... 212.02 27.10 
    For >50 To 100, Deduct  -14.42 
    For >100, Deduct  -20.73 

. 
 27 53 13 16-0006 EA  12", Dual Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount ............................................................ 493.74 27.10 

    For >50 To 100, Deduct  -25.69 
    For >100, Deduct  -43.27 

. 
 27 53 13 16-0007 EA  16", Single Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount ................................................... 263.97 27.10 

    For >50 To 100, Deduct  -18.60 
    For >100, Deduct  -26.99 

. 
 27 53 13 16-0008 EA 16", Dual Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount ............................................................ 649.58 27.10 

    For >50 To 100, Deduct  -67.65 
    For >100, Deduct  -91.46 

XXXXXXX 
. 
 27 53 13 16-0009  120 Volt AC, Analog, Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0010 EA  12", Single Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount ................................................. 212.02 27.10 
    For >50 To 100, Deduct  -14.42 
    For >100, Deduct  -20.73 

. 
 27 53 13 16-0011 EA  12", Dual Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount .......................................................... 493.74 27.10 

    For >50 To 100, Deduct  -25.69 
    For >100, Deduct  -43.27 

. 
 27 53 13 16-0012 EA  16", Single Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount ................................................. 263.97 27.10 

    For >50 To 100, Deduct  -18.60 
    For >100, Deduct  -26.99 

. 
 27 53 13 16-0013 EA 16", Dual Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount .......................................................... 649.58 27.10 

    For >50 To 100, Deduct  -67.65 
    For >100, Deduct  -91.46 

XXXXXXX 
. 
 27 53 13 16-0014  Accessories For Analog Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0015 EA Wire Guards For 12", 15" Or 16" Analog Wired Self-Corrective Clocks .............................................................................. 171.95 13.54 
. 

 27 53 13 16-0016 EA Back Box For 10", 12" Or 15" Flush Mount Analog Wired Self-Corrective Clocks ................................................................ 47.08 13.54 
. 

 27 53 13 16-0017 EA Surface Mounting Rings For 12" Analog Wired Self-Corrective Clocks ................................................................................ 58.57 13.54 
. 

 27 53 13 16-0018 EA Surface Mounting Rings For 15" Analog Wired Self-Corrective Clocks ................................................................................ 70.56 13.54 
. 

 27 53 13 16-0019 EA Combination Back Box For Speaker And Clock.................................................................................................................. 144.78 21.67 
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XXXXXXX 
. 
 27 53 13 16-0020  Digital, Wired Self-Corrective Clocks (Telecor) (27 53 13 16-0002) 
. 
. 
 27 53 13 16-0021  24 Volt AC, Digital, Wired Self-Corrective Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0022 EA  2.5", 24 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ................................................................................... 259.97 27.10 
    For Surface Mount, Add  41.16 
    For >50 To 100, Deduct  -12.35 
    For >100, Deduct  -20.58 

. 
 27 53 13 16-0023 EA 4", 24 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ...................................................................................... 395.84 27.10 

    For Surface Mount, Add  68.33 
    For >50 To 100, Deduct  -20.50 
    For >100, Deduct  -34.17 

XXXXXXX 
. 
 27 53 13 16-0024  120 Volt AC, Digital, Wired Self-Corrective Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0025 EA  2.5", 120 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ................................................................................. 259.97 27.10 
    For Surface Mount, Add  41.16 
    For >50 To 100, Deduct  -12.35 
    For >100, Deduct  -20.58 

. 
 27 53 13 16-0026 EA 4", 120 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount .................................................................................... 395.84 27.10 

    For Surface Mount, Add  68.33 
    For >50 To 100, Deduct  -20.50 
    For >100, Deduct  -34.17 

XXXXXXX 
. 
 27 53 13 16-0027  Replacement Modules For 24 Volt AC, Digital, Wired Self-Corrective Clocks 

(27 53 13 16-0020) 
. 
. 

 27 53 13 16-0028 EA  2.5", Replacement Module For 24 Volt AC, Digital, Wired Self-Corrective Clocks .............................................................. 223.52 27.10 
    For >50 To 100, Deduct  -10.16 
    For >100, Deduct  -16.93 

. 
 27 53 13 16-0029 EA 4" Replacement Module For 24 Volt AC, Digital, Wired Self-Corrective Clocks .................................................................. 362.87 27.10 

    For >50 To 100, Deduct  -18.52 
    For >100, Deduct  -30.87 

XXXXXXX 
. 
 27 53 13 16-0030  Replacement Modules For 120 Volt AC, Digital, Wired Self-Corrective 

Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0031 EA  2.5", Replacement Module For 120 Volt AC, Digital, Wired Self-Corrective Clocks ............................................................ 223.52 27.10 
    For >50 To 100, Deduct  -10.16 
    For >100, Deduct  -16.93 

. 
 27 53 13 16-0032 EA 4" Replacement Module For 120 Volt AC, Digital, Wired Self-Corrective Clocks ................................................................ 362.87 27.10 

    For >50 To 100, Deduct  -18.52 
    For >100, Deduct  -30.87 

XXXXXXX 
. 
 27 53 13 16-0033  Accessories For Digital Wired Self-Corrective Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0034 EA Wire Guard For 4" Surface Mount Analog Wired Self-Corrective Clocks ............................................................................ 232.89 13.54 
. 

 27 53 13 16-0035 EA 2.5", Recessed Back Box For Flush Mount Digital Wired Self-Corrective Clocks ................................................................. 59.07 13.54 
. 

 27 53 13 16-0036 EA 4", Recessed Back Box For Flush Mount Digital Wired Self-Corrective Clocks .................................................................... 80.05 13.54 
. 

 27 53 13 16-0037 EA Dual Mounting Kit For Surface Mount Digital Wired Self-Corrective Clocks ....................................................................... 203.92 13.54 
. 

 27 53 13 16-0038 EA 4 Gang Extension Ring For Surface Mount Digital Wired Self-Corrective Clocks ................................................................. 60.57 13.54 

XXXXXXX 
. 
 27 53 13 16-0039  Wired Self-Corrective Master Clocks (27 53 13 16-0001) 
. 
. 
 27 53 13 16-0040  Wired Self-Corrective Master Clocks (27 53 13 16-0039) 
. 
. 

 27 53 13 16-0041 EA 24 Volt AC, Wired Self-Corrective Master Clock, Surface Mount (Telecor 2400-S-24) .................................................... 2,427.48 216.75 
. 

 27 53 13 16-0042 EA 120 Volt AC, Wired Self-Corrective Master Clock, Surface Mount (Telecor 2400-S-120) ................................................ 2,577.33 216.75 

XXXXXXX 
. 
 27 53 13 16-0043  Accessories For Wired Self-Corrective Master Clocks (27 53 13 16-0039) 
. 
. 

 27 53 13 16-0044 EA 5 Amperes Power Transformer For 24 Volt AC, Wired Self-Corrective Clock Systems (Telecor 2405) .............................. 259.73 54.18 
. 

 27 53 13 16-0045 EA 10 Amperes Power Transformer For 24 Volt AC, Wired Self-Corrective Clock Systems (Telecor 2406) ............................ 291.20 54.18 

XXXXXXX 
. 
 27 53 13 16-0046  Other Clock And Program Systems (27 53 13 16) 
. 
. 

 27 53 13 16-0047 EA  4 Circuit Master Clock And Signal Control (Lathem LTR4-512) ....................................................................................... 1,830.20 108.38 
. 

 27 53 13 16-0048 EA  8 Circuit Master Clock And Signal Control (Lathem LTR8-512) ....................................................................................... 2,199.92 216.75 
. 

 27 53 13 16-0049 EA Program Bell (Lathem 906-6) .............................................................................................................................................. 263.75 54.18 
. 

 27 53 13 16-0050 EA Combination Clock And Speaker ........................................................................................................................................ 596.89 135.46 
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. 
28  Electronic Safety and Security 

Note: Termination costs are included with all safety and security equipment, panel boards, and devices. Terminations are not included with patch 
panels. 

. 

. 
 28 40  Life Safety (28) 

Note: Includes testing of new devices and certification. See CSI section 26 05 19 16-0011 for electrical connections and termination. 
. 
. 
 28 42  Gas Detection and Alarm (28 40) 
. 
. 
 28 42 11  Gas Detection and Alarm Control, GUI, and Logic Systems (28 42) 
. 
. 
 28 42 11 00-0001  Monitoring System For Underground Tanks (28 42 11) 
. 
. 
 28 42 11 00-0002  Continuous Leak Detection System (28 42 11 00-0001) 

Note: Includes calibration, electronic control module and probes. Excludes sample wells, electrical power supply 
and sensor cable. 

. 

. 
 28 42 11 00-0003 EA  Single Channel Underground Tank Monitoring System ................................................................................................... 6,825.40 444.34 

. 
 28 42 11 00-0004 EA  2 Channel Underground Tank Monitoring System ........................................................................................................... 9,207.32 592.81 

. 
 28 42 11 00-0005 EA  3 Channel Underground Tank Monitoring System ......................................................................................................... 12,976.66 635.07 

. 
 28 42 11 00-0006 EA  4 Channel Underground Tank Monitoring System ......................................................................................................... 13,971.14 888.67 

. 
 28 42 11 00-0007 EA  Control Panel, 1-8 Tanks, Single Wall Tank Monitoring System ...................................................................................... 9,680.33 75.86 

. 
 28 42 11 00-0008 EA  Control Panel, 1-4 Tanks, Double Wall Tank Monitoring System .................................................................................... 8,729.53 67.74 

. 
 28 42 11 00-0009 EA  Control Panel, 1-8 Tanks, Double Wall Tank Monitoring System .................................................................................. 11,475.76 75.86 

. 
 28 42 11 00-0010 EA  Tank Leak Detection Probe ............................................................................................................................................. 3,550.48 16.26 

. 
 28 42 11 00-0011 EA  Secondary Containment Collar Probe ................................................................................................................................ 434.54 6.51 

. 
 28 42 11 00-0012 EA  Interstitial Leak Detection Probe ......................................................................................................................................... 796.89 13.54 

. 
 28 42 11 00-0013 EA  Liquid Phase Detection .................................................................................................................................................... 2,628.84 40.64 

. 
 28 42 11 00-0014 EA  Hydrocarbon Vapor, Fixed ............................................................................................................................................... 2,427.31 40.64 

. 
 28 42 11 00-0015 EA  Hydrocarbon Vapor, Float Mounted ................................................................................................................................. 2,835.50 46.06 

. 
 28 42 11 00-0016 EA  Liquid And Vapor Hydrocarbon ........................................................................................................................................ 3,238.56 46.06 

XXXXXXX 
. 
 28 42 15  Gas Detection Sensors (28 42) 
. 
. 
 28 42 15 00-0001  Hydrogen Gas Detection (28 42 15) 
. 
. 

 28 42 15 00-0002 EA Hydrogen Gas Detector Sensor, 1% Fan Relay, 2% Alarm (SBS HGDI-DR) .................................................................. 1,861.59 40.71 
. 

 28 42 15 00-0003 EA Hydrogen Gas Detector Junction Box (SBS HGDI-JB) ......................................................................................................... 96.77 13.57 
. 

 28 42 15 00-0004 EA Remote Display With 25' Cable For Hydrogen Gas Detector (SBS HGDI-REM) ................................................................ 469.29 40.71 

XXXXXXX 
. 
 28 43  Fuel Oil Detection and Alarm (28 40) 

See CSI section 28 42 00 00-0000 for detection and alarms. 
. 
. 
 28 46  Fire Detection and Alarm (28 40) 
. 
. 
 28 46 13  Fire-Alarm Systems (28 46) 
. 
. 
 28 46 13 31  Proprietary Supervising-Station Fire-Alarm Systems (28 46 13) 

Note: Includes programming of equipment, testing and certification of new devices. 
. 
. 
 28 46 13 31-0001  Edwards Fire Alarm (28 46 13 31) 
. 
. 
 28 46 13 31-0002  EST3 Life Safety And Security Control (28 46 13 31-0001) 
. 
. 
 28 46 13 31-0003  EST3 Network (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0004  Remote Annunciators (28 46 13 31-0003) 
. 
. 

 28 46 13 31-0005 EA Remote LCD Command Module Annunciator (EST3 3-LCDANN)................................................................................... 1,497.23 81.43 
Note: Includes LCD display, CPU and doors. Order surface or semi-flush mount wallbox separately. 

. 
 28 46 13 31-0006 EA Six Position Base Annunciator (EST3 3-6ANN) ............................................................................................................... 1,218.09 81.43 

Note: Includes door, CPU card, two annunciator support modules and five blank filler plates. Space provided for 
up to four Control/Display Modules and one 3-LCD Liquid Crystal Display Module. 

. 
 28 46 13 31-0007 EA Ten Position Base Annunciator (EST3 3-10ANN)............................................................................................................ 1,543.58 81.43 

Note: Includes door, CPU card, two annunciator support modules and nine blank filler plates. Space provided for 
up to eight Control/Display Modules and one 3-LCD Liquid Crystal Display Module. 

. 
 28 46 13 31-0008 EA Annunciator CPU (EST3 3-ANNCPU3) .............................................................................................................................. 979.82 81.43 

Note: One Required per graphic annunciator. 
. 

 28 46 13 31-0009 EA Annunciator Support Module (EST3 3-ANNSM) ................................................................................................................. 178.60 27.15 
Note: Takes one space in Annunciator box. Supports one Control/Display module. 

. 
 28 46 13 31-0010 EA Liquid Crystal Display Module (EST3 3-LCD) ..................................................................................................................... 625.95 81.43 

Note: Mounts over 3-CPU(1). 
. 

 28 46 13 31-0011 EA Liquid Crystal Display Module (EST3 3-LCDXL) ................................................................................................................. 740.82 81.43 
Note: Mounts over 3-ANNCPU plus two spaces. 

. 
 28 46 13 31-0012 EA LED/SWITCH Driver Module Assembly For Third Part Graphics (EST3 3-EVDVRA) ........................................................ 707.54 81.43 

Note: Assembled version of 3-EVDVR, comes packaged with cables, mounting hardware installation instructions 
used for third party graphics. Mounts in 3-EVDVRX. 

. 
 28 46 13 31-0013 EA Power Supply Assembly With 19" Rail Mounting Chassis Assembly (EST3 3-EVPWRA) .................................................. 830.26 54.28 

Note: Assembled version of 3-EVPWR, comes packaged with cables, mounting hardware and mounting plate for 
3-ANNCPU1. Used for third party graphics. 

. 
 28 46 13 31-0014 EA Plastic Mounting Extrusion 19" Mounting (EST3 3-EVDVRX) ............................................................................................ 123.19 27.15 

Note: Mounts up to three 3-EVDVRA modules. 
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. 
 28 46 13 31-0015 EA Central Processor Unit Module (EST3 3-CPU3) .............................................................................................................. 1,775.18 81.43 

Note: Includes LCD display, CPU and doors. Order surface or semi-flush mount wallbox separately. 
. 

 28 46 13 31-0016 EA 120 Volt AC, 50/60 Hertz, Primary Power Supply With Local Rail Module (EST3 3-CPU3) ............................................ 1,574.29 27.15 
Note: Includes LCD display, CPU and doors. Order surface or semi-flush mount wallbox separately. 

XXXXXXX 
. 
 28 46 13 31-0017  Remote Annunciators Cabinets (28 46 13 31-0003) 
. 
. 

 28 46 13 31-0018 EA Remote LCD Command Module Flush Mount LCD Wallbox (EST3 RLCM/B) .................................................................... 133.09 27.15 
. 

 28 46 13 31-0019 EA Remote LCD Command Module Surface Mount LCD Wallbox (EST3 RLCM/B-S)............................................................. 122.24 21.71 
. 

 28 46 13 31-0020 EA Six Position LED/LCD Flush Wallbox (EST3 6ANN/B) ....................................................................................................... 150.59 27.15 
. 

 28 46 13 31-0021 EA Six Position LED/LCD Surface Wallbox (EST3 6ANN/B-S) ................................................................................................ 139.74 21.71 
. 

 28 46 13 31-0022 EA Ten Position LED/LCD Flush Wallbox (EST3 10ANN/B) .................................................................................................... 166.99 27.15 
. 

 28 46 13 31-0023 EA Ten Position LED/LCD Surface Wallbox (EST3 10ANN/B-S) ............................................................................................. 156.14 21.71 

XXXXXXX 
. 
 28 46 13 31-0024  Audio And Telephone Masters (28 46 13 31-0003) 
. 
. 

 28 46 13 31-0025 EA Audio Source Unit With Local Microphone And Firefighters’ Telephone (EST3 3-ASU/FT) ............................................ 4,901.00 108.58 
. 

 28 46 13 31-0026 EA Audio Source Unit With Local Microphone (Provides Four Local Rail Spaces) (EST3 3-ASU/4) ..................................... 2,722.52 108.58 
. 

 28 46 13 31-0027 EA Audio Source Unit With Local Microphone And Inner Door Filler Plate (EST3 3-ASU) .................................................... 2,113.51 108.58 
. 

 28 46 13 31-0028 EA Fire Fighters Telephone Control Unit With Inner Door Filler Plate (EST3 3-FTCU) ......................................................... 2,572.74 108.58 
. 

 28 46 13 31-0029 EA Audio Source Unit Memory Expansion, 100 Minutes (EST3 3-ASUMX/100) ................................................................... 2,940.30 108.58 
. 

 28 46 13 31-0030 EA Zoned Amplifier, 95 Watt, Class B. 95 Watt Selectable For 25 Or 70 Vrms Class B Output. Mounts In 2 LRM 
Spaces (EST3 3-ZA95) ................................................................................................................................................... 2,103.79 54.28 

XXXXXXX 
. 
 28 46 13 31-0031  Battery Distribution Unit (28 46 13 31-0003) 
. 
. 

 28 46 13 31-0032 EA Battery Distribution Unit (EST3 3-BTSEN) .......................................................................................................................... 527.60 419.04 

XXXXXXX 
. 
 28 46 13 31-0033  Remote Booster Power Supply (28 46 13 31-0003) 
. 
. 

 28 46 13 31-0034 EA 6.5 Amperes, 120 Volt AC, Booster Power Supply (EST3 BPS6A) .................................................................................... 843.73 81.43 
. 

 28 46 13 31-0035 EA 10 Amperes, 110 Volt AC Booster Power Supply (EST3 BPS10) ....................................................................................... 964.87 81.43 
. 

 28 46 13 31-0036 EA 10 Amperes, 220 Volt AC Booster Power Supply (EST3 BPS10220) .............................................................................. 1,054.14 81.43 
. 

 28 46 13 31-0037 EA Tamper Switch - For CAB7, 14 And 21 Series Cabinets (EST3 3-TAMP) .......................................................................... 136.03 27.15 

XXXXXXX 
. 
 28 46 13 31-0038  Batteries And Battery Cabinets (28 46 13 31-0003) 
. 
. 

 28 46 13 31-0039 EA 1.2 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V1A2 (1.2 Ampere Hours)) ....................................... 102.76 27.15 
. 

 28 46 13 31-0040 EA 4 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V4A (4.5 Ampere Hours)) ............................................ 129.07 27.15 
. 

 28 46 13 31-0041 EA 24 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V24A (26 Ampere Hours)) ......................................... 310.65 27.15 
. 

 28 46 13 31-0042 EA 6.5 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V6A5 (7.2 Ampere Hours)) ....................................... 139.61 27.15 
. 

 28 46 13 31-0043 EA 40 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V40A (40 Ampere Hours)) ......................................... 394.94 27.15 
. 

 28 46 13 31-0044 EA 10 Amperes Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V10A (11 Ampere Hours)) ....................................... 220.45 27.15 
. 

 28 46 13 31-0045 EA 50 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V50A (50 Ampere Hours)) ......................................... 805.62 27.15 
. 

 28 46 13 31-0046 EA 17 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V17A (18 Ampere Hours)) ......................................... 225.88 27.15 
. 

 28 46 13 31-0047 EA 65 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V65A (65 Amp Hours)) .............................................. 970.74 27.15 
. 

 28 46 13 31-0048 EA 8 Ampere Hours, 6 Volt DC, Sealed Lead Acid Battery (EST3 6V8A (8 Amp Hours)) ........................................................ 123.95 27.15 
. 

 28 46 13 31-0049 EA 10 Ampere Hours, 6 Volt DC, Sealed Lead Acid Battery (EST3 6V10A (12 Amp Hours)) .................................................. 110.80 27.15 
. 

 28 46 13 31-0050 EA 14" x 18-1/4" x 7-1/4" Free Standing Battery Cabinet With Key Lock (EST3 BC-1) ............................................................ 402.20 54.28 
Note: Supports up to 40 Ah batteries will hold up to two 12V24A batteries. 

. 
 28 46 13 31-0051 EA 22" x 15" x 3-3/4" Grey Battery Cabinet (EST3 BC-2) ......................................................................................................... 331.31 54.28 

Note: Holds up to two 12V17A batteries. 
. 

 28 46 13 31-0052 EA Remote Closet Enclosure (EST3 3-RCC7R) ................................................................................................................... 1,143.12 108.58 
. 

 28 46 13 31-0053 EA Remote Closet Enclosure (EST3 3-RCC14R) ................................................................................................................. 1,422.18 108.58 
. 

 28 46 13 31-0054 EA Remote Closet Enclosure (EST3 3-RCC21R) ................................................................................................................. 2,000.85 108.58 

XXXXXXX 
. 
 28 46 13 31-0055  Serial Printer (28 46 13 31-0003) 
. 
. 

 28 46 13 31-0056 EA System Printer - Desk Top Style (EST3 PT-1S) .............................................................................................................. 1,100.11 27.15 

XXXXXXX 
. 
 28 46 13 31-0057  Intelligent Analog Initiating Devices (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0058  Detectors, Signature (28 46 13 31-0057) 
. 
. 

 28 46 13 31-0059 EA Intelligent 4D Multisensor Detector For Ionization, Photoelectric, And Heat (EST3 SIGA-IPHS) ........................................ 240.17 40.71 
. 

 28 46 13 31-0060 EA Black, Intelligent 4D Multisensor Detector For Ionization, Photoelectric, And Heat (EST3 SIGA-IPHSB)........................... 270.81 40.71 
. 

 28 46 13 31-0061 EA Intelligent 3D Multisensor Detector For Photoelectric And Heat (EST3 SIGA-PHS) ........................................................... 231.04 40.71 
. 

 28 46 13 31-0062 EA Intelligent Photoelectric Smoke Detector (EST3 SIGA-PS) ................................................................................................ 203.66 40.71 
. 

 28 46 13 31-0063 EA Intelligent Ionization Smoke Detector (EST3 SIGA-IS) ....................................................................................................... 212.79 40.71 
. 

 28 46 13 31-0064 EA 135 Degrees Fahrenheit, 15 Degrees Fahrenheit Per Minute, Intelligent Fixed Temperature/Rate-of-Rise Heat 
Detector (EST3 SIGA-HRS) .............................................................................................................................................. 173.13 40.71 

. 
 28 46 13 31-0065 EA 135 Degree Fahrenheit, Intelligent Fixed Temperature Heat Detector (EST3 SIGA-HFS) ................................................. 173.13 40.71 

. 
 28 46 13 31-0066 EA Passive Infrared Motion Detector (EST3 SIGA-MD) ........................................................................................................... 278.96 40.71 

. 
 28 46 13 31-0067 EA Passive Infrared Motion Detector With Swivel Mount For Single Gang Boxes (EST3 SIGA-MDS)..................................... 308.86 40.71 

. 
 28 46 13 31-0068 EA Intelligent Photoelectric Smoke Detector (EST3 SIGA2-PS) .............................................................................................. 259.55 40.71 

. 
 28 46 13 31-0069 EA Intelligent Combination Photo Electric And CO Sensor (EST3 SIGA2-PCOS) ................................................................... 378.36 40.71 

. 
 28 46 13 31-0070 EA 135 Degree Fahrenheit, Intelligent Fixed Temperature Heat Detector (EST3 SIGA2-HFS) ............................................... 215.21 40.71 

. 
 28 46 13 31-0071 EA 135 Degrees Fahrenheit, 15 Degrees Fahrenheit Per Minute, Intelligent Fixed Temperature/Rate-of-Rise Heat 

Detector (EST3 SIGA2-HRS) ............................................................................................................................................ 215.21 40.71 
. 

 28 46 13 31-0072 EA Photoelectric, Heat, Intelligent 3D Multisensor Detector (EST3 SIGA2-PHS) ..................................................................... 299.47 40.71 
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XXXXXXX 
. 
 28 46 13 31-0073  Detectors, Duct Housings and Accessories, Signature (28 46 13 31-0057) 
. 
. 

 28 46 13 31-0074 EA Superduct, Signature Duct Smoke Detector (EST3 SIGA-SD) ........................................................................................... 488.39 67.86 
. 

 28 46 13 31-0075 EA Superduct, Test Magnet Kit (EST3 SD-MAG) ....................................................................................................................... 20.27  
. 

 28 46 13 31-0076 EA Superduct, 120" Air Sample Tube (EST3 SD-T120) ............................................................................................................. 62.95 16.29 
. 

 28 46 13 31-0077 EA Superduct, Remote Test Station, Keyed, 2-Wire And SIGA (EST3 SD-TRK) ..................................................................... 126.87 21.71 
. 

 28 46 13 31-0078 EA Duct Smoke Detector Test Station, 2-Gang Plastic Plate With Key Switch, 2 Keys, Use With Duct Detector Only 
(EST3 SIGA-DTS) ............................................................................................................................................................. 173.20 21.71 

. 
 28 46 13 31-0079 EA High Temp Heat Detector, 194 Degree F, Combination Rate-Of-Rise And Fixed Temperature (EST3 282B-PL) ................ 74.04 21.71 

XXXXXXX 
. 
 28 46 13 31-0080  Modules, Signature (28 46 13 31-0057) 
. 
. 

 28 46 13 31-0081 EA Universal Class A/B Module - UIO Mount (EST3 SIGA-MAB) ............................................................................................ 228.25 27.15 
. 

 28 46 13 31-0082 EA Class B Single Input Module (One Gang Standard Mount) (EST3 SIGA-CT1) ................................................................... 117.94 27.15 
. 

 28 46 13 31-0083 EA Class B Dual Input Module (One Gang Standard Mount) (EST3 SIGA-CT2) ..................................................................... 162.33 27.15 
. 

 28 46 13 31-0084 EA Class B Dual Input UIO (Plug In) Module (EST3 SIGA-MCT2) ........................................................................................... 203.83 27.15 
. 

 28 46 13 31-0085 EA Single Input (Riser) Module, Features A Built-In Ring Tone Generator, Use For Switching A Single Signal Or 
Audio Circuit (EST3 SIGA-CC1) ........................................................................................................................................ 179.09 27.15 

. 
 28 46 13 31-0086 EA Dual Input (Riser) Module, Use For Switching (Selecting) Either Of Two Signal Or Audio Input Circuits To One 

Signal Output Circuit (EST3 SIGA-CC2) ........................................................................................................................... 188.30 27.15 
. 

 28 46 13 31-0087 EA Control Relay Module (One Gang Standard Mount) (EST3 SIGA-CR) ............................................................................... 141.39 27.15 
Note: Select for either N.O. or N.C. operation. Rated at 2 amperes (24 Volt DC). 

. 
 28 46 13 31-0088 EA Control Relay UIO (Plug In) Module (EST3 SIGA-MCR) .................................................................................................... 176.51 27.15 

. 
 28 46 13 31-0089 EA Single Input (Riser) Module With Strobe Synchronization Output (EST3 SIGA-CC1S) ...................................................... 237.53 27.15 

. 
 28 46 13 31-0090 EA Universal Input/Output Module - Input With Programmable Output (EST3 SIGA-IO) ......................................................... 231.40 27.15 

. 
 28 46 13 31-0091 EA Input/Output Module - UIO Mount, Multifunction Module With Input And Program (EST3 SIGA-MIO) ............................... 222.27 27.15 

. 
 28 46 13 31-0092 EA Waterflow/Tamper Module (One Gang Standard Mount) (EST3 SIGA-WTM) .................................................................... 203.35 176.22 

. 
 28 46 13 31-0093 EA Monitor Module (One Gang Standard Mount) (EST3 SIGA-MM1) ...................................................................................... 147.41 27.15 

Note: Factory programmed for non-latching monitor operation. 
. 

 28 46 13 31-0094 EA Single Input (Riser) Module, With Synchronization Output (EST3 SIGA-MCC1S).............................................................. 238.72 27.15 

XXXXXXX 
. 
 28 46 13 31-0095  Module Accessories, Signature (28 46 13 31-0057) 

Note: Universal I/O motherboards are required for UIO plug-in modules. Module mounting plates can be used to 
mount multiple 1 and 2-gang modules. 

. 

. 
 28 46 13 31-0096 EA Module Mounting Bracket - For 4" Square Box, Mounting Kit Allows Installing 2 Single Gang Signature Modules 

Into A Single 4" Square Box (EST3 SIGA-MB4) .................................................................................................................. 57.81 13.57 
. 

 28 46 13 31-0097 EA Universal Input/Output Module Motherboard - 6 Position, Use For M Series Modules (EST3 SIGA-UIO6) ........................ 200.87 27.15 
. 

 28 46 13 31-0098 EA Transient Protector - For Bell And Horn Circuits, Provides Transient Protection To -CC1, -MCC1, -CC2, -MCC2, -
UM And -MAB Modules (EST3 235196P) ........................................................................................................................... 20.85 8.14 

. 
 28 46 13 31-0099 EA Signature Module Mounting Plate, 1 Footprint, Space For Up To Four 2-Gang Signature Modules Or Eight 1-

Gang Signature Modules (EST3 SIGA-MP1)....................................................................................................................... 68.37 13.57 
. 

 28 46 13 31-0100 EA Signature Module Mounting Plate, 1/2 Footprint, Space For Up To Two 2-Gang Signature Modules Or Four 1-
Gang Signature Modules (EST3 SIGA-MP2)....................................................................................................................... 60.79 13.57 

. 
 28 46 13 31-0101 EA Signature Module Mounting Plate, 1/2 Extended Footprint, Space For Up To Three 2-Gang Signature Modules Or 

Six 1-Gang Signature Modules (EST3 SIGA-MP2L) ........................................................................................................... 63.79 13.57 

XXXXXXX 
. 
 28 46 13 31-0102  Single Action Pull Stations, Signature (28 46 13 31-0057) 
. 
. 

 28 46 13 31-0103 EA One Stage Fire Alarm Station, English Markings (EST3 SIGA-270) ................................................................................... 246.04 56.46 
. 

 28 46 13 31-0104 EA Two Stage (Pre Signal) Fire Alarm Station, English Markings (EST3 SIGA-270P)............................................................. 291.83 56.46 
. 

 28 46 13 31-0105 EA GA Key - For Pre Signal Station (EST3 276-K2) .................................................................................................................. 34.11 28.68 
. 

 28 46 13 31-0106 EA 20 Glass Rods For SIGA-270 Series Stations (EST3 270-GLR) .......................................................................................... 42.93 37.50 
. 

 28 46 13 31-0107 EA Surface Mount Box, Red - For SIGA-270 Series (EST3 276B-RSB) .................................................................................... 63.20 41.48 

XXXXXXX 
. 
 28 46 13 31-0108  Double Action Pull Stations, Signature (28 46 13 31-0057) 
. 
. 

 28 46 13 31-0109 EA Double Action (One Stage) Fire Alarm Station, English Markings (EST3 SIGA-278) ......................................................... 208.26 56.46 
. 

 28 46 13 31-0110 EA 12 Glass Rods For SIGA-278 Series (EST3 276-GLR) ........................................................................................................ 43.59 5.43 

XXXXXXX 
. 
 28 46 13 31-0111  Detector Bases and Accessories, Signature (28 46 13 31-0057) 

Note: For raised floor and plenum applications. Order detector mounting base and detector separately. 
Compatible with -PS, and -PHS detectors and -SB, -RB and -IB bases. 

. 

. 
 28 46 13 31-0112 EA Audible (Sounder) Base (EST3 SIGA-AB4G) ..................................................................................................................... 125.54 13.57 

. 
 28 46 13 31-0113 EA Surface Box - For Sounder Base, Use With -AB4G Models Only (EST3 AB4G-SB) ............................................................ 45.56 13.57 

. 
 28 46 13 31-0114 EA Audible (Sounder) Base, Mounts To 4” Square, 2-1/8" Deep Box (EST3 SIGA-AB4) ........................................................ 157.31 13.57 

. 
 28 46 13 31-0115 EA Detector (Smoke) Guard, Covers Detectors Mounted To Flush Boxes, Compatible With -IPHS And -PS Signature 

Detectors (EST3 SIGA-DG) ................................................................................................................................................. 88.32 13.57 
. 

 28 46 13 31-0116 EA Detector (Smoke) Guard Surface Box - For SIGA-DG (EST3 SIGA-DGSB) ...................................................................... 103.57 13.57 
. 

 28 46 13 31-0117 EA Detector Mounting Plate (EST3 SIGA-DMP) ...................................................................................................................... 164.61 13.57 
Note: For raised floor and plenum applications. Order detector mounting base and detector separately. 
Compatible with -PS, -PHS and -IPHS detectors and -SB, -RB and -IB bases. SIGA-IPHS 4D detector is limited 
to operation in air velocities less than 500 feet per minute. 

. 
 28 46 13 31-0118 EA Remote Alarm LED, Use With -SB And -SB4 Standard Base Only (EST3 SIGA-LED) ........................................................ 57.81 13.57 

. 
 28 46 13 31-0119 EA Trim Skirt/Ring - For Octagon Box (EST3 SIGA-TS) ............................................................................................................ 20.98 8.14 

. 
 28 46 13 31-0120 EA Trim Skirt/Ring - For 4" Square Box, Use To Hide Imperfections Around Electric Boxes Not Completely Hidden By 

Standard Bases, With All 4" Bases (EST3 SIGA-TS4) ........................................................................................................ 20.98 8.14 
. 

 28 46 13 31-0121 EA Detector (Smoke) Guard Mounting Flange, Provides Secure Mounting While Offering Easy Guard Removal, With 
Tamper Hardware (EST3 SIGA-DGMF) .............................................................................................................................. 62.21 8.14 

. 
 28 46 13 31-0122 EA Detector Base With Isolator (EST3 SIGA-IB) ...................................................................................................................... 102.03 13.57 
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. 
 28 46 13 31-0123 EA Detector Base With Isolator - For 4" Square Box, With TS4 Skirt (EST3 SIGA-IB4) ........................................................... 108.57 13.57 

. 
 28 46 13 31-0124 EA Detector Base With Form 'C' Relay (EST3 SIGA-RB) ........................................................................................................... 70.71 13.57 

. 
 28 46 13 31-0125 EA Detector Base With Form 'C' Relay - For 4" Square Box, With TS4 Skirt (EST3 SIGA-RB4) ............................................... 90.62 13.57 

. 
 28 46 13 31-0126 EA Detector Base - Standard, For 4" Square Box, With TS4 Skirt (EST3 SIGA-SB4) ................................................................ 41.39 13.57 

XXXXXXX 
. 
 28 46 13 31-0127  Controllers, Signature (28 46 13 31-0057) 
. 
. 

 28 46 13 31-0128 EA Signature Dual Driver Controller (EST3 3-SDDC1).......................................................................................................... 3,517.63 81.43 
. 

 28 46 13 31-0129 EA Single Signature Loop Controller (EST3 3-SSDC1) ......................................................................................................... 2,011.59 81.43 
. 

 28 46 13 31-0130 EA Signature Loop Controller (EST3 3-SDC1) ...................................................................................................................... 1,806.02 81.43 
. 

 28 46 13 31-0131 EA Analog Addressable Loop Controller (EST3 3-AADC1) ................................................................................................... 2,901.46 81.43 

XXXXXXX 
. 
 28 46 13 31-0132  Relays And Accessories (28 46 13 31-0057) 
. 
. 

 28 46 13 31-0133 EA Multi Voltage Relay (EST3 MR101) .................................................................................................................................... 183.59 27.15 
. 

 28 46 13 31-0134 EA Single SPDT Auxiliary Relay With LED Track Mounting (EST3 MR101/T) ........................................................................... 53.94 13.57 

XXXXXXX 
. 
 28 46 13 31-0135  Notification Appliances (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0136  Wall Strobes, Horns And Chimes (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0137 EA Strobe (15, 30, 75, Or 110 cd Output), White (EST3 G1-VM) ............................................................................................. 146.69 40.71 
. 

 28 46 13 31-0138 EA Strobe (15, 30, 75, Or 110 cd Output), Red (EST3 G1R-VM) ............................................................................................. 146.69 40.71 
. 

 28 46 13 31-0139 EA Horn-Strobe (15, 30, 75, Or 110 cd Output, High Or Low dB Output), White (EST3 G1-HDVM) ........................................ 167.94 40.71 
. 

 28 46 13 31-0140 EA Temporal Horn (Selectable High Or Low dB Output), White (EST3 G1-HD) ...................................................................... 122.74 40.71 
. 

 28 46 13 31-0141 EA Temporal Horn (Selectable High Or Low dB Output), Red (EST3 G1R-HD) ...................................................................... 122.74 40.71 
. 

 28 46 13 31-0142 EA Temporal Horn, Hi/Lo dB Output, 24 Volt DC, White, With The Word "FIRE" On Housing (EST3 G1F-HD) ...................... 122.74 40.71 
. 

 28 46 13 31-0143 EA Temporal Horn, Hi/Lo dB Output, 24 Volt DC, Red, With The Word "FIRE" On Housing (EST3 G1RF-HD) ...................... 122.74 40.71 
. 

 28 46 13 31-0144 EA Horn (Steady Tone), 24 Volt DC, White, Not Compatible With Signal Master (EST3 G1-P) ............................................... 102.62 40.71 
. 

 28 46 13 31-0145 EA Horn (Steady Tone) - 24 Volt DC, Red, Not Compatible With Signal Master (EST3 G1R-P) .............................................. 102.62 40.71 
. 

 28 46 13 31-0146 EA Horn (Steady Tone), 24 Volt DC, Red, With The Word "FIRE" On Housing, Not Compatible With Signal Master 
(EST3 G1RF-P) ................................................................................................................................................................. 102.62 40.71 

. 
 28 46 13 31-0147 EA Genesis Chime-Strobe (15, 30, 75, Or 110 cd Output, High Or Low dB Output), White (EST3 G1-CVM) .......................... 254.68 40.71 

. 
 28 46 13 31-0148 EA Genesis Chime-Strobe (15, 30, 75, Or 110 cd Output, High Or Low dB Output), Red (EST3 G1R-CVM) .......................... 254.68 40.71 

. 
 28 46 13 31-0149 EA Genesis Chime (Selectable High Or Low dB Output), White (EST3 G1-C) ........................................................................ 165.35 40.71 

. 
 28 46 13 31-0150 EA Genesis Chime (Selectable High Or Low dB Output), Red (EST3 G1R-C) ........................................................................ 165.35 40.71 

. 
 28 46 13 31-0151 EA Wall Strobe, 15/75 cd, White, With The Word "FIRE" On Housing (EST3 G1F-V1575) ..................................................... 146.69 40.71 

. 
 28 46 13 31-0152 EA Multi-cd Strobe, 24 Volt DC, White, With The Word "FIRE" On Housing (EST3 G1F-VM) ................................................. 146.69 40.71 

. 
 28 46 13 31-0153 EA Multi-Candela Strobe, 24 Volt DC, Red, With The Word "FIRE" On Housing (EST3 G1RF-VM) ........................................ 146.69 40.71 

. 
 28 46 13 31-0154 EA Wall Strobe, 15/75 cd, Red, With The Word "FIRE" On Housing (EST3 G1RF-V1575) ..................................................... 146.69 40.71 

. 
 28 46 13 31-0155 EA Genesis Ceiling Strobe, 15-95 Multi-cd, FIRE Marking, Mounts To 4" Square x 2-1/8" Box (EST3 GCF-VM) ................... 152.66 40.71 

. 
 28 46 13 31-0156 EA Genesis Ceiling Strobe, 15-95 Multi-cd, FIRE Marking, Mounts To 4" Square x 2-1/8" Box (EST3 GCFR-VM) ................. 152.66 40.71 

. 
 28 46 13 31-0157 EA Genesis Ceiling Strobe, 95-177 Multi-cd, FIRE Marking, Mounts To 4" Square x 2-1/8" Box (EST GCF-VMH) ................. 166.63 40.71 

. 
 28 46 13 31-0158 EA Genesis Ceiling Strobe, 15-95 Multi-cd, Mounts To 4" Square x 2-1/8" Box (EST3 GC-VM) ............................................. 152.66 40.71 

. 
 28 46 13 31-0159 EA Genesis Ceiling Strobe, 95-177 Multi-cd, Mounts To 4" Square x 2-1/8" Box (EST3 GC-VMH) ......................................... 152.66 40.71 

. 
 28 46 13 31-0160 EA Genesis Trim Plate (For Two-Gang Or 4" Square Boxes) With "FIRE" Markings, White (EST3 G1T-FIRE) ........................ 89.54 40.71 

. 
 28 46 13 31-0161 EA Genesis Trim Plate (For Two-Gang Or 4" Square Boxes) With "FIRE" Markings, Red (EST3 G1RT-FIRE) ........................ 89.54 40.71 

XXXXXXX 
. 
 28 46 13 31-0162  Wall Speakers And Speaker Strobes (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0163 EA Multi-Wattage 25 VRMS Speaker (EST3 G4-S2)................................................................................................................ 120.94 40.71 
. 

 28 46 13 31-0164 EA Multi-Candela/Wattage 25 VRMS Speaker-Strobe (EST3 G4-S2VM) ................................................................................ 188.34 40.71 
. 

 28 46 13 31-0165 EA Multi-Wattage 70 VRMS Speaker (EST3 G4-S7)................................................................................................................ 120.94 40.71 
. 

 28 46 13 31-0166 EA Multi-Candela/Wattage 70 VRMS Speaker-Strobe (EST3 G4-S7VM) ................................................................................ 188.34 40.71 
. 

 28 46 13 31-0167 EA Surface Box, White, For Genesis Speaker (EST3 G4B) ....................................................................................................... 59.86 21.71 
. 

 28 46 13 31-0168 EA Surface Box, Red, For Genesis Speaker (EST3 G4RB) ....................................................................................................... 59.86 21.71 

XXXXXXX 
. 
 28 46 13 31-0169  Ceiling Speakers And Speaker Strobes (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0170 EA Genesis Ceiling Speaker, 70 VRMS, Mounts To 4" Square x 2-1/8" Box (EST3 GC-S7) ................................................... 145.38 40.71 
. 

 28 46 13 31-0171 EA Genesis Ceiling Speaker/Strobe, 70 VRMS, 15-95 Multi-cd, Mounts To 4" Square x 2-1/8" Box (EST3 GC-S7VM).......... 188.34 40.71 
. 

 28 46 13 31-0172 EA Genesis Ceiling Speaker/Strobe, 70 VRMS, 95-177 Multi-cd, Mounts To 4" Square x 2-1/8" Box (EST3 GC-
S7VMH) ............................................................................................................................................................................. 201.94 40.71 

XXXXXXX 
. 
 28 46 13 31-0173  Harsh Environment Signals (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0174 EA Temporal Horn, Self-Synchronized, 24 Volt DC (EST3 757-1A-T) ..................................................................................... 128.65 40.71 
. 

 28 46 13 31-0175 EA 15/75 Candela Temporal Horn/Strobe, 24 Volt DC (EST3 757-7A-T) ................................................................................. 182.30 40.71 
. 

 28 46 13 31-0176 EA 110 Candela Temporal Horn/Strobe, 24 Volt DC (EST3 757-8A-T) .................................................................................... 182.30 40.71 
. 

 28 46 13 31-0177 EA 15 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-5A-T) ....................................................................................... 166.35 40.71 
. 

 28 46 13 31-0178 EA 15/75 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-7A-T) .................................................................................. 155.75 40.71 
. 

 28 46 13 31-0179 EA 30 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-3A-T) ....................................................................................... 166.35 40.71 
. 

 28 46 13 31-0180 EA 60 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-6A-T) ....................................................................................... 166.35 40.71 
. 

 28 46 13 31-0181 EA 110 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-8A-T) ..................................................................................... 166.35 40.71 
. 

 28 46 13 31-0182 EA 15/75 Candela Synchronized, 24 Volt DC, Red,  Outdoor Listed, Strobe (EST3 CS405-7A-T) .......................................... 183.79 46.15 
. 

 28 46 13 31-0183 EA 110 Candela Synchronized, 24 Volt DC, Red, Outdoor Listed, Strobe (EST3 CS405-8A-T) .............................................. 183.79 46.15 
. 

 28 46 13 31-0184 EA 15 Candela Temporal Horn/Strobe, 24 Volt DC (EST3 757-5A-T) ...................................................................................... 135.17 40.71 
. 

 28 46 13 31-0185 EA 30 Candela Temporal Horn/Strobe, 24 Volt DC (EST3 757-3A-T) ...................................................................................... 177.30 40.71 

XXXXXXX 
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. 
 28 46 13 31-0186  Fire Alarm Bells (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0187 EA 10" Single Stroke Fire Alarm Bells, 24 Volt DC (EST3 323D-10AW) .................................................................................. 197.19 40.71 
. 

 28 46 13 31-0188 EA 6" Vibrating Fire Alarm Bells, 24 Volt DC (EST3 439D-6AW) ............................................................................................. 157.12 40.71 
. 

 28 46 13 31-0189 EA 10" Vibrating Fire Alarm Bells, 24 Volt DC (EST3 439D-10AW) ......................................................................................... 174.22 40.71 

XXXXXXX 
. 
 28 46 13 31-0190  Multiple Tone Signal (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0191 EA 27 Tone Selectable Signal, 24 Volt DC (EST3 5530MD-24AW) ...................................................................................... 1,283.75 1,243.03 

XXXXXXX 
. 
 28 46 13 31-0192  Multi-Purpose Loudspeaker (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0193 EA 15 Watt Loudspeaker, Gray (EST3 HPSA15G2570) .......................................................................................................... 261.09 40.71 
. 

 28 46 13 31-0194 EA 15 Watt Loudspeaker, Red (EST3 HPSA15R2570) ............................................................................................................ 261.09 40.71 

XXXXXXX 
. 
 28 46 13 31-0195  Bell/Strobe Plate (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0196 EA Bell/Strobe Plate - 15cd (EST3 403-5A-R).......................................................................................................................... 131.98 21.71 

XXXXXXX 
. 
 28 46 13 31-0197  Mounting Accessories (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0198 EA Surface Mount Box - Indoor, Red, 1-Gang (EST3 27193-11) ............................................................................................... 61.10 21.71 
. 

 28 46 13 31-0199 EA One Gang Surface Mount Box, Red, No Bottom KO (EST3 27193-11-NY) .......................................................................... 61.10 21.71 
. 

 28 46 13 31-0200 EA Surface Mount Box - Indoor, White, 1-Gang (EST3 27193-16)............................................................................................. 61.10 21.71 
. 

 28 46 13 31-0201 EA Surface Mount Box - Indoor, Red, 2-Gang (EST3 27193-21) ............................................................................................... 61.10 21.71 
. 

 28 46 13 31-0202 EA Surface Mount Box - Indoor, White, 2-Gang (EST3 27193-26)............................................................................................. 61.10 21.71 

XXXXXXX 
. 
 28 46 13 31-0203  Firefighters' Telephones (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0204 EA Remote Telephone Warden Station - Flush, Red, 5' Armored Cable, Hinged Door With Magnetic Latch, 4-State 
(EST3 6830-NY-F4) ........................................................................................................................................................ 1,147.05 67.86 

. 
 28 46 13 31-0205 EA Four State Remote Telephone Warden Station - Surface, Armored Cord (EST3 6830-NY-S4) ......................................... 641.39 67.86 

. 
 28 46 13 31-0206 EA Remote Telephone Warden Station - Flush, Armored Cord (EST3 6830-NY-F)................................................................. 459.29 67.86 

. 
 28 46 13 31-0207 EA Telephone Handset Assembly - Red c/w 60" Coiled Cord (EST3 6830-1) ......................................................................... 332.34 67.86 

. 
 28 46 13 31-0208 EA Remote Telephone Handset Station - 4-State, Red, 5' Coiled Cord (EST3 6830-4) ........................................................... 618.72 67.86 

. 
 28 46 13 31-0209 EA Three State Telephone Handset Assembly - Red, 60" Coiled Cord, Push To Talk Button (EST3 6830-5A) ...................... 377.65 67.86 

. 
 28 46 13 31-0210 EA Remote Telephone Handset Station - 4-State, Red, 'Push To Talk' Button, 5' Coiled Cord (EST3 6830-5A-4) ................. 698.97 67.86 

. 
 28 46 13 31-0211 EA Three State Telephone Handset Assembly - Red, 60" Armored Cord, Push To Talk Button (EST3 6830-6A) ................... 392.75 67.86 

. 
 28 46 13 31-0212 EA Remote Telephone Handset Station - 4-State, Red, 'Push To Talk' Button, 5' Armored Cable (EST3 6830-6A-4) ............ 801.73 67.86 

. 
 28 46 13 31-0213 EA Portable Handset Receptacle, 1 Gang Stainless Steel Faceplate (EST3 6833-1) ................................................................ 85.80 21.71 

. 
 28 46 13 31-0214 EA Portable Telephone Receptacle - 1-Gang, SS, 4-State (EST3 6833-4) ................................................................................ 98.95 21.71 

. 
 28 46 13 31-0215 EA Portable Telephone Handset - Black, Coiled Cord (EST3 6830-3) ..................................................................................... 141.63  

. 
 28 46 13 31-0216 EA Portable Telephone Handset - Red, Coiled Cord (EST3 6700-0061) ................................................................................. 141.63  

. 
 28 46 13 31-0217 EA Frontplate - Flush Mount, Red Finish, Break Glass Type, With Two Keys (EST3 6831-1) ................................................. 212.04 27.15 

. 
 28 46 13 31-0218 EA Frontplate - Flush Mount, Red Finish, Non Break Glass Type With Two Keys (EST3 6831-2) .......................................... 264.37 27.15 

. 
 28 46 13 31-0219 EA Frontplate - Surface Mount, Red Finish, Break Glass Type, With Two Keys (EST3 6831-3) ............................................. 185.88 27.15 

. 
 28 46 13 31-0220 EA Frontplate - Surface Mount, Red Finish, Non Break Glass Type, With Two Keys (EST3 6831-4) ...................................... 178.18 27.15 

. 
 28 46 13 31-0221 EA Wallbox - Flush Or Surface Mount, Red Finish, 14" x 8-1/2" x 3-1/2" (EST3 6832-1) ......................................................... 129.24 40.71 

. 
 28 46 13 31-0222 EA Portable Handset Storage Cabinet, Surface Mount, With Keylock, Red Finish (EST3 TCS-6) ........................................ 1,185.98 54.28 

XXXXXXX 
. 
 28 46 13 31-0223  Mass Notification EC Appliances (28 46 13 31-0135) 
. 
. 

 28 46 13 31-0224 EA G1 Wall, Strobe, White Housing, Alert Markings, Amber Lens (EST3 G1WA-VMA) .......................................................... 152.70 40.71 
. 

 28 46 13 31-0225 EA G1 Wall, Strobe, White Housing, Alert Markings, Clear Lens (EST3 G1WA-VMC) ............................................................ 147.27 40.71 
. 

 28 46 13 31-0226 EA G1 Wall, Strobe, White Housing, No Markings, Amber Lens (EST3 G1WN-VMA) ............................................................. 152.70 40.71 
. 

 28 46 13 31-0227 EA G1 Wall, Strobe, White Housing, No Markings, Clear Lens (EST3 G1WN-VMC) ............................................................... 147.27 40.71 
. 

 28 46 13 31-0228 EA G1 Wall, White Trim Ring, Alert Marking (EST3 G1WT-ALERT) .......................................................................................... 22.79 8.14 

XXXXXXX 
. 
 28 46 13 31-0229  Hazardous Location Devices (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0230  Detectors, Rate Compensation Heat, For Explosion/Weather/Moisture Proof 

And Ordinary Location (28 46 13 31-0229) 
. 
. 

 28 46 13 31-0231 EA Heat Detector, Rate Compensation, Interior Vertical Surface Mount FM And UL, 135 Degree F (EST3 302-135) ............ 129.58 40.71 
. 

 28 46 13 31-0232 EA Heat Detector, Rate Compensation, Interior Vertical Surface Mount FM And UL, 194 Degree F (EST3 302-194) ............ 129.58 40.71 
. 

 28 46 13 31-0233 EA Heat Detector - Rate Compensation, All-Weather Vertical Mounting, FM And UL, 135 Degree F (EST3 302-AW-
135) ................................................................................................................................................................................... 134.77 40.71 

. 
 28 46 13 31-0234 EA Heat Detector - Rate Compensation, All-Weather Vertical Mounting, FM And UL, 194 Degree F (EST3 302-AW-

194) ................................................................................................................................................................................... 134.77 40.71 
. 

 28 46 13 31-0235 EA Heat Detector, Rate Compensation, Explosion Proof Mounting, Interior Vertical Surface Mount FM And UL, 135 
Degree F, Requires JALX-11 Or Equal (EST3 302-EPM-135) .......................................................................................... 182.73 40.71 

. 
 28 46 13 31-0236 EA Heat Detector, Rate Compensation, Explosion Proof Mounting, Interior Vertical Surface Mount FM And UL, 194 

Degree F, Requires JALX-11 Or Equal (EST3 302-EPM-194) .......................................................................................... 182.73 40.71 
. 

 28 46 13 31-0237 EA Heat Detector, Rate Compensation, All-Weather Vertical, Box Mount (1/2" NPT), FM And UL, 135 Degree F, 
Requires STONCO27 Or Equal (EST3 302-ET-135) ......................................................................................................... 134.77 40.71 

. 
 28 46 13 31-0238 EA Heat Detector, Rate Compensation, All-Weather Vertical, Box Mount (1/2" NPT), FM And UL, 194 Degree F, 

Requires STONCO27 Or Equal (EST3 302-ET-194) ......................................................................................................... 134.77 40.71 

XXXXXXX 
. 
 28 46 13 31-0239  Hazardous Locations Fire Alarm Station (28 46 13 31-0229) 
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. 

. 
 28 46 13 31-0240 EA Hazardous Location Fire Alarm Station (EST3 XAL53) ................................................................................................... 1,215.60 67.86 

. 
 28 46 13 31-0241 EA Explosion Proof, Weatherproof, Fire Alarm Station, Single Action, Cat 45 Key Reset, Terminal Connections, 

DPDT (EST3 MPSR1-D45WX-GE) ................................................................................................................................ 1,156.93 67.86 

XXXXXXX 
. 
 28 46 13 31-0242  Hazardous Location Strobes (28 46 13 31-0229) 
. 
. 

 28 46 13 31-0243 EA Explosion Proof Strobe (EST3 116DEXSTC-FJ) ............................................................................................................. 1,812.77 40.71 
. 

 28 46 13 31-0244 EA Wall Bracket Mounting Elbow (EST3 116EX-B) .................................................................................................................. 337.74 13.57 
. 

 28 46 13 31-0245 EA Ceiling / Wall Mounting Module (EST3 116EX-C) ............................................................................................................... 441.98 16.29 
. 

 28 46 13 31-0246 EA Pendant Mounting Module (EST3 116EX-P) ...................................................................................................................... 323.90 16.29 

XXXXXXX 
. 
 28 46 13 31-0247  Hazardous Location Bells (28 46 13 31-0229) 
. 
. 

 28 46 13 31-0248 EA 6" Hazardous Location Bells, 24 Volt DC (EST3 439DEX-6AW) ..................................................................................... 1,307.00 40.71 
. 

 28 46 13 31-0249 EA 8" Hazardous Location Bells, 24 Volt DC (EST3 439DEX-8AW) ..................................................................................... 1,340.97 40.71 
. 

 28 46 13 31-0250 EA 10" Hazardous Location Bells, 24 Volt DC (EST3 439DEX-10AW) ................................................................................. 1,353.20 40.71 

XXXXXXX 
. 
 28 46 13 31-0251  Hazardous Location Horns (28 46 13 31-0229) 
. 
. 

 28 46 13 31-0252 EA Hazardous Location Horns (EST3 888D-N5) ................................................................................................................... 1,277.73 40.71 
. 

 28 46 13 31-0253 EA Explosion Proof Horn, Diode Polarized, 24 Volt DC (EST3 889D-AW) ............................................................................ 1,042.70 40.71 

XXXXXXX 
. 
 28 46 13 31-0254  Door Holders And Relays (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0255  Electromagnetic Door Holders (28 46 13 31-0254) 
. 
. 

 28 46 13 31-0256 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Single, Floor Mount (EST3 1501-AQN5) .......................................... 225.17 40.71 
. 

 28 46 13 31-0257 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Double, Floor Mount (EST3 1502-AQN5) ......................................... 293.34 40.71 
. 

 28 46 13 31-0258 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Flush, Wall Mount (EST3 1504-AQN5) ............................................ 190.36 40.71 
. 

 28 46 13 31-0259 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Flush, Wall Mount, Short Catch Plate (EST3 1505-AQN5) .............. 190.36 40.71 
. 

 28 46 13 31-0260 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Surface, Wall Mount (EST3 1508-AQN5) ......................................... 193.51 40.71 
. 

 28 46 13 31-0261 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Completely Flush, Wall Mount (EST3 1509-AQN5) .......................... 196.51 40.71 

XXXXXXX 
. 
 28 46 13 31-0262  Control Relays, Multi-Voltage (28 46 13 31-0254) 
. 
. 

 28 46 13 31-0263 EA Single SPDT With LED, Adhesive Tape Mounting (EST3 PAM1) ......................................................................................... 45.54 8.14 

XXXXXXX 
. 
 28 46 13 31-0264  FireShield Plus (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0265  3 Zone System (28 46 13 31-0264) 
. 
. 

 28 46 13 31-0266 EA Conventional Fire Alarm Control Panel, 3 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Red 
Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries (EST3 FSP302R) ................................................... 1,208.27 325.72 

. 
 28 46 13 31-0267 EA Conventional Fire Alarm Control Panel, 3 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Red 

Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP302RD) .................................................................................................................................................................... 1,764.94 434.28 

. 
 28 46 13 31-0268 EA Conventional Fire Alarm Control Panel, 3 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Gray 

Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries (EST3 FSP302G) ................................................... 1,208.27 325.72 
. 

 28 46 13 31-0269 EA Conventional Fire Alarm Control Panel, 3 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Gray 
Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP302GD) .................................................................................................................................................................... 1,764.94 434.28 

. 
 28 46 13 31-0270 EA Semi Flush Trim Kit For 3 Or 5 Zone Enclosures, Gray (EST3 F-TRIM35G) ........................................................................ 85.89 13.57 

. 
 28 46 13 31-0271 EA Semi Flush Trim Kit For 3 Or 5 Zone Enclosures, Red (EST3 F-TRIM35R) ......................................................................... 85.89 13.57 

XXXXXXX 
. 
 28 46 13 31-0272  5 Zone System (28 46 13 31-0264) 
. 
. 

 28 46 13 31-0273 EA Conventional Fire Alarm Control Panel, 5 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Red 
Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries (EST3 FSP502R) ................................................... 1,303.34 325.72 

. 
 28 46 13 31-0274 EA Conventional Fire Alarm Control Panel, 5 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Red 

Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP502RD) .................................................................................................................................................................... 1,854.58 434.28 

. 
 28 46 13 31-0275 EA Conventional Fire Alarm Control Panel, 5 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Gray 

Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries (EST3 FSP502G) ................................................... 1,303.34 325.72 
. 

 28 46 13 31-0276 EA Conventional Fire Alarm Control Panel, 5 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Gray 
Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP502GD) .................................................................................................................................................................... 1,854.58 434.28 

. 
 28 46 13 31-0277 EA Semi Flush Trim Kit For 3 Or 5 Zone Enclosures, Gray (EST3 F-TRIM35G) ........................................................................ 85.89 13.57 

. 
 28 46 13 31-0278 EA Semi Flush Trim Kit For 3 Or 5 Zone Enclosures, Red (EST3 F-TRIM35R) ......................................................................... 85.89 13.57 

XXXXXXX 
. 
 28 46 13 31-0279  10 Zone System (28 46 13 31-0264) 
. 
. 

 28 46 13 31-0280 EA Conventional Fire Alarm Control Panel, 10 Class B IDC Zones, 4 Class B NAC's, 3.5 Amperes NAC Power, Red 
Enclosure, 120 Volt AC, Capacity For (2) 17 Amp Hours Batteries (EST3 FSP1004R) ................................................. 1,887.17 434.28 

. 
 28 46 13 31-0281 EA Conventional Fire Alarm Control Panel, 10 Class B IDC Zones, 4 Class B NAC's, 3.5 Amperes NAC Power, Red 

Enclosure, 120 Volt AC, Capacity For (2) 17 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP1004RD) .................................................................................................................................................................. 2,443.84 542.86 

. 
 28 46 13 31-0282 EA Conventional Fire Alarm Control Panel, 10 Class B IDC Zones, 4 Class B NAC's, 3.5 Amperes NAC Power, Gray 

Enclosure, 120 Volt AC, Capacity For (2) 17 Amp Hours Batteries (EST3 FSP1004G) ................................................. 1,846.43 434.28 
. 

 28 46 13 31-0283 EA Conventional Fire Alarm Control Panel, 10 Class B IDC Zones, 4 Class B NAC's, 3.5 Amperes NAC Power, Gray 
Enclosure, 120 Volt AC, Capacity For (2) 17 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP1004GD) .................................................................................................................................................................. 2,443.84 542.86 
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. 
 28 46 13 31-0284 EA Semi Flush Trim Kit For 10 Zone Enclosures, Gray (EST3 F-TRIM10G) ........................................................................... 100.60 13.57 

. 
 28 46 13 31-0285 EA NAC Power Expansion Transformer, 120 Volt AC, Increases 10 Zone FACP NAC (EST3 F-XTR120) ............................. 183.62 27.15 

XXXXXXX 
. 
 28 46 13 31-0286  FireShield Plus Off Premise Communication Options (28 46 13 31-0264) 
. 
. 

 28 46 13 31-0287 EA F-Series Upload/Download DACT And Modem, Dual Line, With 2x16 LCD (EST3 F-DACT)............................................. 407.39 27.15 

XXXXXXX 
. 
 28 46 13 31-0288  FireShield Plus Remote LED Annunciators (28 46 13 31-0264) 
. 
. 

 28 46 13 31-0289 EA Remote System Indicator, Power, Alarm, Supervisory, Trouble And Ground Fault LED's With Local Buzzer, Single 
Gang, And White Trim Plate (EST3 FSRSI) ...................................................................................................................... 169.57 40.71 

. 
 28 46 13 31-0290 EA Remote Zone Indicator, Contains 5 Red LED's For Alarm Zone Indication, With Jumper Selectable Zone Settings, 

Single Gang, And White Trim Plate (EST3 FSRZI-A) ........................................................................................................ 169.57 40.71 
. 

 28 46 13 31-0291 EA Remote Zone Indicator, Contains 5 Bi-Color LED's (Red/Yellow) For Alarm Or Supervisory Zone Indication, With 
Jumper Selectable Zone Settings, Single Gang, And White Trim Plate (EST3 FSRZI-SA) ............................................... 176.50 40.71 

. 
 28 46 13 31-0292 EA Remote Annunciator Trim Plate - 2 Gang - White (EST3 FSAT2) ........................................................................................ 33.96 8.14 

. 
 28 46 13 31-0293 EA Remote Annunciator Trim Plate - 3 Gang - White (EST3 FSAT3) ........................................................................................ 42.82 8.14 

. 
 28 46 13 31-0294 EA Remote Annunciator Trim Plate - 4 Gang - White (EST3 FSAT4) ........................................................................................ 64.12 8.14 

XXXXXXX 
. 
 28 46 13 31-0295  FireShield Plus Remote 10 Zone LED Annunciators (28 46 13 31-0264) 
. 
. 

 28 46 13 31-0296 EA Remote LED Annunciator, With Common System Indicators, 10 Zone Indicators, White Housing, Mounts To 4" 
Electrical Box, For Use With 10 Zone Panels Only (EST3 FSRA10) ................................................................................. 543.19 40.71 

. 
 28 46 13 31-0297 EA Remote LED Annunciator, With Common System Indicators, 10 Zone Indicators And Common Control Switches, 

White Housing, Mounts To 4" Electrical Box, For Use With 10 Zone Panels Only (EST3 FSRA10C) ............................... 597.52 40.71 
. 

 28 46 13 31-0298 EA Single Unit Remote Annunciator Enclosure, 4" Box Mount, Key Locked Door, Plexiglas Window, Gray (EST3 RA-
ENC1) ................................................................................................................................................................................ 190.09 27.15 

XXXXXXX 
. 
 28 46 13 31-0299  FireShield Plus Remote Relays And Interfaces (28 46 13 31-0264) 
. 
. 

 28 46 13 31-0300 EA Remote Relay Module, 5 Form C Contacts, Jumper Selectable Operation, With Mounting Track (EST3 
FSRRM24)......................................................................................................................................................................... 201.17 27.15 

. 
 28 46 13 31-0301 EA 11" Snap Track Holds 2-4 RRMs, Used To Mount FSRRMs In MFC-A Or Other Listed Enclosure, MFC-A Will 

Hold Two FSRRM-11S (EST3 FSRRM-S11)....................................................................................................................... 82.61 16.29 
. 

 28 46 13 31-0302 EA Common Function Graphic Driver/Interface - 9 Relays And 5 Switch Inputs For Common System Indicators And 
Controls (EST3 FSUIM) ..................................................................................................................................................... 323.19 27.15 

XXXXXXX 
. 
 28 46 13 31-0303  FireShield Plus Accessories (28 46 13 31-0264) 
. 
. 

 28 46 13 31-0304 EA Resistor Kit With 1-3.6K And 1-1.1K (46071-0409) (EST3 EOL3.6-1.1) ............................................................................... 18.53  
. 

 28 46 13 31-0305 EA 4.7k UL End Of Line Resistor With Fireshield Panels (EST3 EOL47PK7) ............................................................................ 11.09  

XXXXXXX 
. 
 28 46 13 31-0306  iO Series Fire Control Panels (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0307  Intelligent Analog Control Panels (28 46 13 31-0306) 
. 
. 

 28 46 13 31-0308 EA FACP, 1 Intelligent Loop Supporting 125 Detectors/125 Modules, 2nd Loop Optional, 4 Class B NAC's, 6.5 
Amperes Power Supply, Gray Door, 115 Volt AC, Capacity For Up (2) 18a/h Batteries, English (EST3 iO500G) ......... 3,605.62 542.86 

. 
 28 46 13 31-0309 EA FACP, 1 Intelligent Loop Supporting 125 Detectors/125 Modules, 2nd Loop Optional, 4 Class B NAC's, 6.5 

Amperes Power Supply, Gray Door, 115 Volt AC, Capacity For Up (2) 18 Amp/hour Batteries, With Dual Line 
Dialer/Modem, English (EST3 iO500GD) ....................................................................................................................... 3,869.10 542.86 

. 
 28 46 13 31-0310 EA FACP, 1 Loop, 64 Intelligent Devices Max, 2 Class B NAC's, 4.25 Amperes Power Supply, Gray Door, 115 Volt 

AC, Capacity For Up (2) 10 Amp/hour Batteries, English (EST3 iO64G) ....................................................................... 2,877.98 434.28 
. 

 28 46 13 31-0311 EA FACP, 1 Loop, 64 Intelligent Devices Max, 2 Class B NAC's, 4.25 Amperes Power Supply, Gray Door, 115 Volt 
AC, Capacity For Up (2) 10 Amp/hour Batteries, With Dual Line Dialer/Modem, English (EST3 iO64GD) .................... 3,000.22 434.28 

XXXXXXX 
. 
 28 46 13 31-0312  Option Modules And Accessories For iO Series (28 46 13 31-0306) 
. 
. 

 28 46 13 31-0313 EA 16 Zone LED Annunciator, 2 LED's Per Zone, Customizable Insert Labels, Left Side Mounting, Zones 1-16 (EST3 
D16L-iO-1) ......................................................................................................................................................................... 353.05 40.71 

. 
 28 46 13 31-0314 EA 16 Zone LED Annunciator, 2 LED's Per Zone, Customizable Insert Labels, Right Side Mounting, Zones 17-32, 

Requires D16L-iO-1 (EST3 D16L-iO-2) ............................................................................................................................. 217.24 40.71 
. 

 28 46 13 31-0315 EA Serial Interface, RS232, 4 Terminal Connections For Supervised/Unsupervised Printers And Connection To PC's 
(EST3 SA-232) .................................................................................................................................................................. 217.24 40.71 

. 
 28 46 13 31-0316 EA Class A NAC Module, For 64 Point Systems Only, Mounts To Main Board (EST3 SA-CLA) ............................................. 190.09 27.15 

. 
 28 46 13 31-0317 EA Dialer/Modem, Two Telephone Line Connections, RJ31, Mounts To Base Plate (EST3 SA-DACT) .................................. 396.54 21.71 

. 
 28 46 13 31-0318 EA Ethernet Port Interface, RJ45, Mounts To Base Plate (EST3 SA-ETH) .............................................................................. 722.49 21.71 

. 
 28 46 13 31-0319 EA Trim Kit For Semi-Flush Mounting 64 Point Systems (EST3 SA-TRIM1) ............................................................................. 84.19 13.57 

. 
 28 46 13 31-0320 EA Trim Kit For Semi-Flush Mounting 500 Point Systems (EST3 SA-TRIM2) ........................................................................... 97.77 13.57 

. 
 28 46 13 31-0321 EA Expansion Loop For iO500 Systems, 125 Detectors/125 Modules, Mounts On Main Board (EST3 XAL250) ................. 1,330.89 54.28 

XXXXXXX 
. 
 28 46 13 31-0322  Remote Annunciators For iO Series (28 46 13 31-0306) 
. 
. 

 28 46 13 31-0323 EA Remote Annunciator, 80 Character LCD, Common System Indicators, Beige Housing, Mounts To 4" Box With 
Supplied Ring (EST3 RLCD) ............................................................................................................................................. 726.53 40.71 

. 
 28 46 13 31-0324 EA Remote Annunciator, 80 Character LCD, Common System Indicators And Controls, Beige Housing, Mounts To 4" 

Box With Supplied Ring (EST3 RLCD-C) .......................................................................................................................... 760.49 40.71 

XXXXXXX 
. 
 28 46 13 31-0325  Remote Annunciator Accessories (28 46 13 31-0306) 
. 
. 

 28 46 13 31-0326 EA 24 Expander Cable Assembly, With Cable And Hardware (EST3 730073) .......................................................................... 81.47 13.57 
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. 
 28 46 13 31-0327 EA 12 Expander Cable (Cable Only) (EST3 7120313-01) .......................................................................................................... 54.31 13.57 

. 
 28 46 13 31-0328 EA 24 Expander Cable (Cable Only) (EST3 7120313-02) .......................................................................................................... 74.67 13.57 

. 
 28 46 13 31-0329 EA Single Unit Remote Annunciator Enclosure, 4" Box Mount, Key Locked Door, Plexiglas Window, Beige (EST3 RA-

ENC1) ................................................................................................................................................................................ 217.24 40.71 
. 

 28 46 13 31-0330 EA Dual Unit Remote Annunciator Enclosure, 4" Box Mount, Key Locked Door, Plexiglas Window, Beige (EST3 RA-
ENC2) ................................................................................................................................................................................ 251.18 40.71 

. 
 28 46 13 31-0331 EA Three Unit Remote Annunciator Enclosure, 4" Box Mount, Key Locked Door, Plexiglas Window, Beige (EST3 RA-

ENC3) ................................................................................................................................................................................ 285.15 40.71 
. 

 28 46 13 31-0332 EA Blank Zone Card Insert For RLEDx Controllers (EST3 RA-LED16ZC) ................................................................................. 54.31 13.57 
. 

 28 46 13 31-0333 EA Blank Zone Card Insert For RLED24x Controllers (EST3 RA-LED24ZC) ............................................................................. 54.31 13.57 
. 

 28 46 13 31-0334 EA Remote Key Switch, Single Gang Mount, Provides Keyed Control To Enable/Disable Common Control Switches 
On Remote Annunciators (EST3 RKEY) ........................................................................................................................... 113.66 13.57 

XXXXXXX 
. 
 28 46 13 31-0335  System Accessories (28 46 13 31-0306) 
. 
. 

 28 46 13 31-0336 EA Battery Cabinet, 14" x 18.25" x 7.25" Free Standing Cabinet With Key Lock, Supports Up To 40 Amp Hours 
Batteries, Will Hold Up To Two 12 Volt DC, 24 Ampere Batteries (EST3 BC-1) ................................................................ 402.20 54.28 

. 
 28 46 13 31-0337 EA Isolator Module - RS232, For Use With Short Haul Modems, VDU-3, CCA Series, CGP Series And FCOM-232, 

Requires 1/2 Size Cabinet Footprint (EST3 IOP3A) ....................................................................................................... 1,795.36 434.28 

XXXXXXX 
. 
 28 46 13 31-0338  Conventional Initiating Devices (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0339  Detectors, Heat, Double Pole (28 46 13 31-0338) 

Note: WARNING, Heat detectors are not Life Safety Devices, use for property protection only. 
. 
. 

 28 46 13 31-0340 EA Heat Detector, 135 Degree F Fixed Temperature (CF135-2) ............................................................................................. 154.62 40.71 
. 

 28 46 13 31-0341 EA Heat Detector, 200 Degree F Fixed Temperature (CF200-2) ............................................................................................. 154.62 40.71 
. 

 28 46 13 31-0342 EA Heat Detector, 135 Degree F ROR/Fixed Temperature (CR135-2) .................................................................................... 154.62 40.71 
. 

 28 46 13 31-0343 EA Heat Detector, 200 Degree F ROR/Fixed Temperature (CR200-2) .................................................................................... 154.62 40.71 

XXXXXXX 
. 
 28 46 13 31-0344  Detectors, Rate Compensation Heat, Accessories (28 46 13 31-0338) 
. 
. 

 28 46 13 31-0345 EA Heat Detector, Rate Compensation, Adapter Plate For Mounting 302 And 302-AW To Any 3 Outlet Box Or 4" 
Octagon Outlet Box (GE AP-P)............................................................................................................................................ 92.15 40.71 

. 
 28 46 13 31-0346 EA Explosion Proof Outlet Body With Cover, 1/2" Threaded Hubs On Back, Four Sides And Cover (GE JALX11) ................. 265.45 21.71 

. 
 28 46 13 31-0347 EA 4” Weatherproof, Octagon Backbox And Cover, 1/2” Threaded Hubs On Back, Four Sides And Cover (GE 

STONCO27) ........................................................................................................................................................................ 80.75 27.15 

XXXXXXX 
. 
 28 46 13 31-0348  Detectors, Heat, Fire-Lite (28 46 13 31-0338) 

Note: WARNING, Heat detectors are not Life Safety Devices, use for property protection only. 
. 
. 

 28 46 13 31-0349 EA Explosion Heat Detector, 135 Degree F Fixed Temperature, Rate-Anticipation Heat Detector, All-Weather Vertical 
Mounting (302-EPM-135) .................................................................................................................................................. 144.23 40.71 

. 
 28 46 13 31-0350 EA Explosion Heat Detector, 194 Degree F Fixed Temperature, Rate-Anticipation Heat Detector, All-Weather Vertical 

Mounting (302-EPM-194) .................................................................................................................................................. 144.23 40.71 

XXXXXXX 
. 
 28 46 13 31-0351  Audio Notification Systems (Standalone Voice Evacuation) (28 46 13 31-0002) 
. 
. 
 28 46 13 31-0352  Audio Notification Panels (28 46 13 31-0351) 
. 
. 

 28 46 13 31-0353 EA Audio Notification Panel, 100 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 
Standard Message, Microphone, And 14.5" x 18" x 4" Gray Cabinet (GE ANS100MDG) .............................................. 5,119.35 542.86 

. 
 28 46 13 31-0354 EA Audio Notification Panel, 100 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 

Standard Message, Microphone, And 14.5" x 18" x 4" Red Cabinet (GE ANS100MDR)................................................ 5,119.35 542.86 
. 

 28 46 13 31-0355 EA Audio Notification Panel, 25 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 
Standard Message, Microphone, And 14.5" x 18" x 4" Gray Cabinet (GE ANS25MDG) ................................................ 3,801.97 542.86 

. 
 28 46 13 31-0356 EA Audio Notification Panel, 25 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 

Standard Message, Microphone, And 14.5" x 18" x 4" Red Cabinet (GE ANS25MDR).................................................. 3,801.97 542.86 
. 

 28 46 13 31-0357 EA Audio Notification Panel, 50 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 
Standard Message, Microphone, And 14.5" x 18" x 4" Gray Cabinet (GE ANS50MDG) ................................................ 4,453.87 542.86 

. 
 28 46 13 31-0358 EA Audio Notification Panel, 50 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 

Standard Message, Microphone, And 14.5" x 18" x 4" Red Cabinet (GE ANS50MDR).................................................. 4,453.87 542.86 

XXXXXXX 
. 
 28 46 13 31-0359  Audio Notification Expander Panels (28 46 13 31-0351) 
. 
. 

 28 46 13 31-0360 EA Audio Expander Panel, 100W With Out DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 4" 
Gray Cabinet (GE ANS100XG)....................................................................................................................................... 3,910.62 542.86 

. 
 28 46 13 31-0361 EA Audio Expander Panel, 100W With Out DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 4" 

Red Cabinet (GE ANS100XR) ........................................................................................................................................ 3,910.62 542.86 
. 

 28 46 13 31-0362 EA Audio Expander Panel, 25 Watt Without DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 
4" Gray Cabinet (GE ANS25XG) .................................................................................................................................... 2,633.98 542.86 

. 
 28 46 13 31-0363 EA Audio Expander Panel, 25 Watt Without DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 

4" Red Cabinet (GE ANS25XR) ...................................................................................................................................... 2,633.98 542.86 
. 

 28 46 13 31-0364 EA Audio Expander Panel, 50W With Out DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 4" 
Gray Cabinet (GE ANS50XG) ........................................................................................................................................ 3,380.95 542.86 

. 
 28 46 13 31-0365 EA Audio Expander Panel, 50W With Out DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 4" 

Red Cabinet (GE ANS50XR) .......................................................................................................................................... 3,380.95 542.86 

XXXXXXX 
. 
 28 46 13 31-0366  Audio Notification Output Accessories (28 46 13 31-0351) 
. 
. 

 28 46 13 31-0367 EA Zone Adapter, 1 Circuit To 2 Circuit's (GE ANSZC2B) ....................................................................................................... 149.38 13.57 
. 

 28 46 13 31-0368 EA Zone Splitter, 2 Class A Circuits With Zone Selection Switches And All-Call Switch (GE ANSZS2A) ................................ 665.44 27.15 



 

 Electronic Safety and Security 28 

28
 

Life Safety 28 40 
Fire Detection and Alarm 28 46 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 28 - 9 

. 
 28 46 13 31-0369 EA Zone Splitter, 4 Class B Circuits With Zone Selection Switches And All-Call Switch (GE ANSZS4B) ................................ 665.44 27.15 

. 
 28 46 13 31-0370 EA Class A Converter (GE ANSZSC4A) .................................................................................................................................. 475.30 27.15 

XXXXXXX 
. 
 28 46 13 31-0371  Audio Notification Remote Microphone (28 46 13 31-0351) 
. 
. 

 28 46 13 31-0372 EA Microphone (GE ANSMIKE) ............................................................................................................................................... 176.51 27.15 
. 

 28 46 13 31-0373 EA Remote Microphone, Supervised In Surface/Semi-Flush Gray Cabinet, Requires EVX-SC Card In Evacuation 
Panel (GE ANSREMG) ...................................................................................................................................................... 733.34 27.15 

. 
 28 46 13 31-0374 EA Remote Microphone, Supervised In Surface/Semi-Flush Red Cabinet, Requires EVX-SC Card In Evacuation 

Panel (GE ANSREMR) ...................................................................................................................................................... 733.34 27.15 
. 

 28 46 13 31-0375 EA Remote Microphone Supervisory Card, One Per System, Supervises Up To 5 Remote Microphones (GE 
ANSREMSUP) ................................................................................................................................................................... 162.96 13.57 

. 
 28 46 13 31-0376 EA Relay Card For Supervision/Zone Splitter To Remote Microphone (GE ANSZSR) .............................................................. 88.25 13.57 

XXXXXXX 
. 
 28 46 13 31-0377  Audio Notification Accessories (28 46 13 31-0351) 
. 
. 

 28 46 13 31-0378 EA Audio Matching - Line Input/Output Card (GE ANSAUX) ................................................................................................... 298.74 27.15 
. 

 28 46 13 31-0379 EA Class B Backup Amplifier Switching Module (GE ANSBKUP) ............................................................................................ 298.74 27.15 
. 

 28 46 13 31-0380 EA Class A Backup Amplifier Switching Module (GE ANSBKUPA).......................................................................................... 298.74 27.15 
. 

 28 46 13 31-0381 EA Eight Input Remote Serial Interface Module, Accepts Dry Contact Interface To Control Up To 8 Messages, 
Message Recording Included With Module, For Industrial Signaling Only, Not UL Listed For Fire Alarm / Life 
Safety Applications (GE ANSRSI8) ................................................................................................................................... 665.44 27.15 

XXXXXXX 
. 
 28 46 13 31-0382  Audio Notification Modules, Without Cabinet And Transformer (28 46 13 31-0351) 
. 
. 

 28 46 13 31-0383 EA 100W Expander Module (No Microphone OR DMR), Requires Transformer Ordered Separately (GE ANS100A) ......... 2,430.97 54.28 
Note: Excludes cabinet. 

. 
 28 46 13 31-0384 EA 100W Expander Module With Microphone (No DMR), Requires Transformer Ordered Separately (GE 

ANS100AM).................................................................................................................................................................... 2,553.20 54.28 
Note: Excludes cabinet. 

. 
 28 46 13 31-0385 EA 100W Audio Notification Module With DMR And Microphone, Requires Transformer Ordered Separately (GE 

ANS100AMD) ................................................................................................................................................................. 3,531.06 54.28 
Note: Excludes cabinet. 

. 
 28 46 13 31-0386 EA 25 Watt Expander Module (No Microphone Or DMR), Requires Transformer Ordered Separately (GE ANS25A).......... 1,330.89 54.28 

Note: Excludes cabinet. 
. 

 28 46 13 31-0387 EA 25 Watt Expander Module With Microphone (No DMR), Requires Transformer (GE ANS25AM) ................................... 1,330.89 54.28 
Note: Excludes cabinet. 

. 
 28 46 13 31-0388 EA 25 Watt Audio Notification Module With DMR And Microphone, Requires Transformer Ordered Separately (GE 

ANS25AMD) ................................................................................................................................................................... 2,430.97 54.28 
. 

 28 46 13 31-0389 EA 50W Expander Module (No Microphone Or DMR) (GE ANS50A) ................................................................................... 1,942.05 54.28 
Note: Excludes cabinet. 

. 
 28 46 13 31-0390 EA 50W Expander Module With Microphone (No DMR) (GE ANS50AM) ............................................................................. 2,064.28 54.28 

Note: Excludes cabinet. 
. 

 28 46 13 31-0391 EA 50W Audio Notification Module With DMR And Microphone (GE ANS50AMD) ............................................................... 3,042.13 54.28 
Note: Excludes cabinet. 

. 
 28 46 13 31-0392 EA Power Transformer, Open Frame, 28 Volt AC At 180 VA (EVAX 50/100) (GE ANST28180) ............................................. 149.38 13.57 

. 
 28 46 13 31-0393 EA Power Transformer, Open Frame, 28 Volt AC At 100 VA (EVAX 25) (GE ANST2885) ...................................................... 110.05 13.57 

XXXXXXX 
. 
 28 46 13 31-0394  Simplex Fire Alarm (28 46 13 31) 
. 
. 
 28 46 13 31-0395  4100 Fire Alarm Control Panel (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0396 EA 4100U Master Controller Assembly With LCD And Operator Interface, 9 Amperes System Power Supply/Battery 
Charger (SPS), 250 Point IDNet Interface, 3 NACS, Auxiliary Relay And External RUI Communications Interface, 
120 Volt AC Input (Simplex 4100-9111) ......................................................................................................................... 6,286.02 541.87 

. 
 28 46 13 31-0397 EA 4100ES NDU With Master Controller, LCD And Operator Interface, Network Interface Module (Select Media Card 

Separately), 9 Amperes System Power Supply/Battery Charger, And External RUI Communications Interface 
(Power Supply/Battery Charger Is An SPS With Its IDNet Channel And NACs Disabled), 120 Volt AC Input 
(Simplex 4100-9141) ...................................................................................................................................................... 6,876.00 541.87 

. 
 28 46 13 31-0398 EA 4100ES NDU With VCC Includes The First Bay Equipment Described For The NDU And A Second Bay Assembly 

With Separate: Master Controller For Voice Functions, Network Interface (Select Media Card Separately), And A 
Standard SPS With 250 Point IDNet Channel; And 3, 3 A Class A/B NACs Capable Of SmartSync Two-Wire 
Operation, 120 V Input (Simplex 4100-9142) ................................................................................................................. 9,965.99 541.87 

. 
 28 46 13 31-0399 EA Up To 127 Points, IDNet Module, (Simplex 4100-3104) .................................................................................................. 3,967.54 541.87 

Note: Add-on module. 
. 

 28 46 13 31-0400 EA Up To 64 Points, IDNet Module, (Simplex 4100-3105) .................................................................................................... 3,067.80 541.87 
Note: Add-on module. 

. 
 28 46 13 31-0401 EA Expansion Power Supply, 3 NACs, 120 Volt AC (Simplex 4100-5101) ........................................................................... 2,036.62 135.46 

Note: Add-on module. 
. 

 28 46 13 31-0402 EA Alarm Relay, 3 Form C Relays, 2 Amperes At 32 Volt DC, For SPS Or RPS (Simplex 4100-6033)................................... 426.22 27.10 
Note: Add-on module. 

. 
 28 46 13 31-0403 EA Dual Port RS-232 Interface Card (Simplex 4100-6038) ................................................................................................... 1,231.31 27.10 

Note: Add-on module. 

XXXXXXX 
. 
 28 46 13 31-0404  4100U Backbox (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0405 EA 2 Bay Backbox With Glass Door And Dress Panel (Simplex 2975-9425) ........................................................................ 2,125.73 108.38 
Note: 24" x 40" beige backbox. 

. 
 28 46 13 31-0406 EA 3 Bay Backbox With Glass Door And Dress Panel (Simplex 2975-9443) ........................................................................ 3,001.07 108.38 

Note: 24" x 56" beige backbox. 

XXXXXXX 
. 
 28 46 13 31-0407  DACT (Digital Alarm Communicator Transmitter) (28 46 13 31-0394) 
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. 

. 
 28 46 13 31-0408 EA 6 Zone Fire Control Communicator (Silent Knight SK-5104) ........................................................................................... 1,164.74 54.18 

XXXXXXX 
. 
 28 46 13 31-0409  4010 Fire Alarm Control Panel (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0410 EA 120 Volt AC Fire Alarm Control Panel With Door, Cabinet, Power Supply/Battery Charger, IDNet Interface, 4 
NACs, 2 Programmable Auxiliary Relays, External N2 Communications Interface, And Internal Common Event 
Reporting DACT (Simplex 4010-9101) ........................................................................................................................... 5,924.34 541.87 

. 
 28 46 13 31-0411 EA 240 Volt AC Fire Alarm Control Panel With Door, Cabinet, Power Supply/Battery Charger, IDNet Interface, 4 

NACs, 2 Programmable Auxiliary Relays, And External N2 Communications Interface (Simplex 4010-9201) ............... 5,745.11 541.87 
. 

 28 46 13 31-0412 EA Dual Circuit Class A NAC Adapter Module (Simplex 4010-9806) ....................................................................................... 217.10 27.10 
. 

 28 46 13 31-0413 EA Dual RS-232 Interface Module Expansion Slot Option (Simplex 4010-9811) ..................................................................... 958.17 27.10 
. 

 28 46 13 31-0414 EA Single RS-232 Interface Module With Service Modem Connection Expansion Slot Option (Simplex 4010-9812) ........... 1,319.13 27.10 
. 

 28 46 13 31-0415 EA 120 Volt AC, 4 Amperes, Expansion Power Supply Expansion Module (Simplex 4010-9813) ........................................... 675.48 27.10 
. 

 28 46 13 31-0416 EA 240 Volt AC, 4 Amperes, Expansion Power Supply Expansion Module (Simplex 4010-9823) ........................................... 731.36 27.10 
. 

 28 46 13 31-0417 EA Battery Meter Module Expansion Module (Simplex 4010-9820) ......................................................................................... 271.39 27.10 

XXXXXXX 
. 
 28 46 13 31-0418  Printer (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0419 EA 24 Pin Dot Matrix Printer (Simplex 4190-9013) ................................................................................................................ 2,127.31 27.10 

XXXXXXX 
. 
 28 46 13 31-0420  NAC Panel / Power Booster (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0421 EA 120 Volt AC, IDNet NAC Extender With 4, Class B (Style Y) NACs And 8 Amperes Power Supply (Simplex 4009-
9201) .............................................................................................................................................................................. 1,354.96 135.46 

Note: Power supply for horns and strobes. 

XXXXXXX 
. 
 28 46 13 31-0422  Battery (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0423 EA 50 Ampere Hours Sealed Lead Acid Battery (Simplex 2081-9296) .................................................................................... 857.42 27.10 
Note: Two required for 24 volt DC. 

. 
 28 46 13 31-0424 EA 33 Ampere Hours Sealed Lead Acid Battery (Simplex 2081-9276) .................................................................................... 567.96 27.10 

Note: Two required for 24 volt DC. 
. 

 28 46 13 31-0425 EA 6.2 Ampere Hours Sealed Lead Acid Battery (Simplex 2081-9272) ................................................................................... 201.33 27.10 
Note: Two required for 24 volt DC. 

XXXXXXX 
. 
 28 46 13 31-0426  Interface Modules (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0427 EA Supervised Individual Addressable Modules (Simplex 4090-9001) .................................................................................... 161.55 27.10 
Note: Monitor modules for waterflow/tamper, etc. 

. 
 28 46 13 31-0428 EA Relay Individual Addressable Modules (Simplex 4090-9002) ............................................................................................. 340.22 27.10 

Note: Control modules for gas shutdown, door holders, etc. 
. 

 28 46 13 31-0429 EA Relay SPDT With LED MR-801/T (Simplex 2088-9032) ....................................................................................................... 77.37 27.10 
Note: Interface relay for 120VAC 

. 
 28 46 13 31-0430 EA SmartSync™ Adapter Module For Non-Addressable Notification Appliance Circuits (NACs) (Simplex 4905-9815)........... 163.52 27.10 

. 
 28 46 13 31-0431 EA Surface Mount Cover Plate For SmartSync Adapter Module (Simplex 4905-9817) .............................................................. 72.49 13.54 

. 
 28 46 13 31-0432 EA Flush Mount Cover Plate For SmartSync Adapter Module (Simplex 4905-9818) ................................................................. 68.71 13.54 

XXXXXXX 
. 
 28 46 13 31-0433  Pull Stations (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0434 EA Addressable Single Action Manual Pull Station (Simplex 4099-9001) ................................................................................ 199.87 27.10 
. 

 28 46 13 31-0435 EA N.O. Contacts, Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9101) ......................... 141.20 27.10 
. 

 28 46 13 31-0436 EA N.C. Contacts, Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9102) ......................... 152.54 27.10 
. 

 28 46 13 31-0437 EA Break-Glass, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9103) .......................... 136.09 27.10 
. 

 28 46 13 31-0438 EA N.O. Contacts, Break-Glass, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-
9104) ................................................................................................................................................................................. 160.11 27.10 

. 
 28 46 13 31-0439 EA N.C. Contacts, Break-Glass, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-

9105) ................................................................................................................................................................................. 246.44 27.10 
. 

 28 46 13 31-0440 EA Single Action, Pre-Signal, N.O. Contacts, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-
9107) ................................................................................................................................................................................. 205.50 27.10 

. 
 28 46 13 31-0441 EA Break-Glass, Pre-Signal, N.O. Contacts, Double Action, Non-Coded, Non-Addressable Manual Pull Stations 

(Simplex 2099-9108) ......................................................................................................................................................... 243.33 27.10 
. 

 28 46 13 31-0442 EA Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9754) ................................................. 109.67 27.10 
. 

 28 46 13 31-0443 EA Local Alarm Cover, Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9755) .................. 116.59 27.10 
. 

 28 46 13 31-0444 EA Push, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9756) ...................................... 138.89 27.10 
. 

 28 46 13 31-0445 EA N.C. Contacts, Push, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9758) .............. 219.92 27.10 
. 

 28 46 13 31-0446 EA Pre-Signal, N.O. Contacts, Push, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 
2099-9759) ........................................................................................................................................................................ 385.65 27.10 

. 
 28 46 13 31-0447 EA Institutional Cover, Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9762) ................... 122.28 27.10 

. 
 28 46 13 31-0448 EA Surface Mount Steel Box For Manual Pull Station (Simplex 2975-9178) .............................................................................. 76.29 13.54 

XXXXXXX 
. 
 28 46 13 31-0449  Weatherproof Pull Stations (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0450 EA Weather Proof Single Action Pull Station, Cast Metal, B Lock, SPST (Simplex 2099-9138) .............................................. 193.67 32.51 
. 

 28 46 13 31-0451 EA Surface Mount Cast Aluminum Box For Exterior Pull Station (Simplex 2975-9211) ........................................................... 126.55 13.54 

XXXXXXX 
. 
 28 46 13 31-0452  Heat / Smoke Sensor (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0453 EA 32 To 122 Degree F Heat Sensor (Simplex 4098-9733) ..................................................................................................... 192.72 40.64 
. 

 28 46 13 31-0454 EA Photoelectric Smoke Sensor (Simplex 4098-9714)............................................................................................................. 285.59 40.64 
. 

 28 46 13 31-0455 EA Sensor Base With Relay Driver (Simplex 4098-9791) ........................................................................................................ 573.70 13.54 
. 

 28 46 13 31-0456 EA Standard Sensor Base (Simplex 4098-9792) ...................................................................................................................... 289.81 13.54 
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. 
 28 46 13 31-0457 EA Remote Supervised Relay Accessory For Sensor Base With Relay Driver (Simplex 2098-9737) ...................................... 162.24 27.10 

Note: Relay for 4098-9791 

XXXXXXX 
. 
 28 46 13 31-0458  Explosion Proof Heat Detector (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0459 EA 135 Degree F Explosion Proof Heat Detector (Simplex 2098-9488)................................................................................... 204.60 40.64 
. 

 28 46 13 31-0460 EA Explosion Proof Backbox (Killark JLX-21) .......................................................................................................................... 136.83 13.54 
. 

 28 46 13 31-0461 EA Explosion Proof Backbox Plugs (Killark CUP-2) ................................................................................................................... 12.12 2.71 

XXXXXXX 
. 
 28 46 13 31-0462  Weatherproof Heat Detector (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0463 EA 194 Degree F Fixed Hardwired Weatherproof Heat Detector (Simplex 2098-9490) ........................................................... 144.93 40.64 

XXXXXXX 
. 
 28 46 13 31-0464  200 Degree F Heat Detector (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0465 EA 194 Degree F Heat Detector, ROR/Fixed Temperature (Simplex 5604) ............................................................................. 118.26 40.64 
Note: Used in kiln rooms and kitchens. 

XXXXXXX 
. 
 28 46 13 31-0466  Duct Smoke Sensor (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0467 EA Duct Sensor Housing (Simplex 4098-9755) ........................................................................................................................ 461.08 21.67 
. 

 28 46 13 31-0468 EA Duct Sensor Housing With Supervised Output For Multiple Remote Relays, 4-Wire (Simplex 4098-9756) ....................... 616.75 48.77 
Note: Relay output for AHU shutdown. 

. 
 28 46 13 31-0469 EA 46" To 71" Duct Sampling Tube (Simplex 2098-9798) ......................................................................................................... 66.56 13.54 

Note: 25", 49", 73" or 97" sampling tube length. 
. 

 28 46 13 31-0470 EA Remote Duct Test Station With Key Switch And Red LED Status Indicator (Simplex 2098-9806) ..................................... 156.19 40.64 

XXXXXXX 
. 
 28 46 13 31-0471  Interior Horn (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0472 EA Red With White “FIRE” Lettering, TrueAlert Addressable Electronic Horn (Simplex 4901-9850)....................................... 143.77 40.64 
. 

 28 46 13 31-0473 EA White With Red “FIRE” Lettering, TrueAlert Addressable Electronic Horn (Simplex 4901-9853)....................................... 143.77 40.64 

XXXXXXX 
. 
 28 46 13 31-0474  Interior Horn Strobe (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0475 EA 75Cd, Wall Mounted Horn Strobe, Red (Simplex 4903-9426) ............................................................................................ 202.79 40.64 
. 

 28 46 13 31-0476 EA 110Cd, Wall Mounted Horn Strobe, Red (Simplex 4903-9427) .......................................................................................... 202.79 40.64 
. 

 28 46 13 31-0477 EA Wall Mount, Red Housing, White Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Strobe (Simplex 4906-9127) ............................................................................................................................... 189.32 40.64 

. 
 28 46 13 31-0478 EA Ceiling Mount, Red Housing, White Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Strobe (Simplex 4906-9128) ............................................................................................................................... 189.32 40.64 
. 

 28 46 13 31-0479 EA Wall Mount, White Housing, Red Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Strobe (Simplex 4906-9129) ............................................................................................................................... 189.32 40.64 

. 
 28 46 13 31-0480 EA Ceiling Mount, White Housing, Red Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Strobe (Simplex 4906-9130) ............................................................................................................................... 189.32 40.64 
. 

 28 46 13 31-0481 EA Weatherproof, Red Housing, White Lettering, Horn And Intensity Selectable (15, 60 Or 75 Candela) Multi-Candela 
Strobe (Simplex 4906-9131) .............................................................................................................................................. 193.84 40.64 

. 
 28 46 13 31-0482 EA Weatherproof, White Housing, Red Lettering, Horn And Intensity Selectable (15, 60 Or 75 Candela) Multi-Candela 

Strobe (Simplex 4906-9132) .............................................................................................................................................. 193.84 40.64 
. 

 28 46 13 31-0483 EA Wall Mount, Red Housing, White Lettering, Horn And Intensity Selectable (135, 177 Or 185 Candela) Multi-
Candela Strobe (Simplex 4906-9139) ............................................................................................................................... 201.77 40.64 

. 
 28 46 13 31-0484 EA Ceiling Mount, Red Housing, White Lettering, Horn And Intensity Selectable (135, 177 Or 185 Candela) Multi-

Candela Strobe (Simplex 4906-9140) ............................................................................................................................... 198.11 40.64 
. 

 28 46 13 31-0485 EA Wall Mount, White Housing, Red Lettering, Horn And Intensity Selectable (135, 177 Or 185 Candela) Multi-
Candela Strobe (Simplex 4906-9141) ............................................................................................................................... 201.77 40.64 

. 
 28 46 13 31-0486 EA Ceiling Mount, White Housing, Red Lettering, Horn And Intensity Selectable (135, 177 Or 185 Candela) Multi-

Candela Strobe (Simplex 4906-9142) ............................................................................................................................... 198.11 40.64 
. 

 28 46 13 31-0487 EA Wall Mount, Red Housing, White Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Addressable Strobe (Simplex 4906-9227) ........................................................................................................... 189.32 40.64 

. 
 28 46 13 31-0488 EA Ceiling Mount, Red Housing, White Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Addressable Strobe (Simplex 4906-9228) ........................................................................................................... 189.32 40.64 
. 

 28 46 13 31-0489 EA Wall Mount, White Housing, Red Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Addressable Strobe (Simplex 4906-9229) ........................................................................................................... 189.32 40.64 

. 
 28 46 13 31-0490 EA Ceiling Mount, White Housing, Red Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Addressable Strobe (Simplex 4906-9230) ........................................................................................................... 189.32 40.64 

XXXXXXX 
. 
 28 46 13 31-0491  Interior Strobe (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0492 EA Wall Mount, Red Housing, White Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela Strobe 
(Simplex 4906-9101) ......................................................................................................................................................... 160.72 40.64 

. 
 28 46 13 31-0493 EA Ceiling Mount, Red Housing, White Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 

Strobe (Simplex 4906-9102) .............................................................................................................................................. 160.72 40.64 
. 

 28 46 13 31-0494 EA Wall Mount, White Housing, Red Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela Strobe 
(Simplex 4906-9103) ......................................................................................................................................................... 160.66 40.64 

. 
 28 46 13 31-0495 EA Ceiling Mount, White Housing, Red Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 

Strobe (Simplex 4906-9104) .............................................................................................................................................. 160.72 40.64 
. 

 28 46 13 31-0496 EA Weatherproof, Red Housing, White Lettering, Intensity Selectable (15, 60 Or 75 Candela) Multi-Candela Strobe 
(Simplex 4906-9105) ......................................................................................................................................................... 177.83 40.64 

. 
 28 46 13 31-0497 EA Weatherproof, White Housing, Red Lettering, Intensity Selectable (15, 60 Or 75 Candela) Multi-Candela Strobe 

(Simplex 4906-9106) ......................................................................................................................................................... 177.83 40.64 
. 

 28 46 13 31-0498 EA Wall Mount, Red Housing, White Lettering, Intensity Selectable (135, 177 Or 185 Candela) Multi-Candela Strobe 
(Simplex 4906-9109) ......................................................................................................................................................... 178.92 40.64 
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. 
 28 46 13 31-0499 EA Ceiling Mount, Red Housing, White Lettering, Intensity Selectable (135, 177 Or 185 Candela) Multi-Candela 

Strobe (Simplex 4906-9110) .............................................................................................................................................. 181.90 40.64 
. 

 28 46 13 31-0500 EA Wall Mount, White Housing, Red Lettering, Intensity Selectable (135, 177 Or 185 Candela) Multi-Candela Strobe 
(Simplex 4906-9111) ......................................................................................................................................................... 181.90 40.64 

. 
 28 46 13 31-0501 EA Ceiling Mount, White Housing, Red Lettering, Intensity Selectable (135, 177 Or 185 Candela) Multi-Candela 

Strobe (Simplex 4906-9112) .............................................................................................................................................. 181.90 40.64 
. 

 28 46 13 31-0502 EA Wall Mount, Red Housing, White Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 
Addressable Strobe (Simplex 4906-9201) ......................................................................................................................... 160.72 40.64 

. 
 28 46 13 31-0503 EA Ceiling Mount, Red Housing, White Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 

Addressable Strobe (Simplex 4906-9202) ......................................................................................................................... 160.72 40.64 
. 

 28 46 13 31-0504 EA Wall Mount, White Housing, Red Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 
Addressable Strobe (Simplex 4906-9203) ......................................................................................................................... 160.72 40.64 

. 
 28 46 13 31-0505 EA Ceiling Mount, White Housing, Red Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 

Addressable Strobe (Simplex 4906-9204) ......................................................................................................................... 160.72 40.64 

XXXXXXX 
. 
 28 46 13 31-0506  Interior Speakers (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0507 EA Red With White “FIRE” Lettering, Wall Mount Speaker, Rectangular Housing (Simplex 4902-9716) ................................ 129.29 40.64 
. 

 28 46 13 31-0508 EA White With Red “FIRE” Lettering, Wall Mount Speaker, Rectangular Housing (Simplex 4902-9717) ................................ 129.29 40.64 
. 

 28 46 13 31-0509 EA Ceiling Or Wall Mount, Round Housing Speaker (Simplex 4902-9721) .............................................................................. 129.29 40.64 

XXXXXXX 
. 
 28 46 13 31-0510  Interior Speaker Strobe (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0511 EA Red Housing, White Lettering, Multi-Tapped Speaker And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Strobe (Simplex 4906-9151)................................................................................................................................ 216.11 40.64 

. 
 28 46 13 31-0512 EA White Housing, Red Lettering, Multi-Tapped Speaker And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Strobe (Simplex 4906-9153)................................................................................................................................ 216.11 40.64 

XXXXXXX 
. 
 28 46 13 31-0513  Surge Suppressors (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0514 EA Overvoltage Suppressor (Simplex 2081-9044) ................................................................................................................... 143.62 8.13 
. 

 28 46 13 31-0515 EA Isolated Loop Circuit Protector (Simplex 2081-9028)............................................................................................................ 91.21 8.13 
. 

 28 46 13 31-0516 EA 120 Volt AC, 20 Amperes, Multi Stage Hybrid Surge Protector With EMI/RFI Filtering (Ditek 120S20A) ........................... 309.62 8.13 
. 

 28 46 13 31-0517 EA 24 Volt AC, Data And Loop Circuit Surge Protector (Ditek DTK-2MHLP24B) ..................................................................... 104.71 8.13 
. 

 28 46 13 31-0518 EA Mounting Base For Two DTK-2MHLP (Ditek DTK-2MB) .................................................................................................... 157.48 13.54 
. 

 28 46 13 31-0519 EA 120 Volt AC, 22,500 Amperes, Equipment Panel/Dedicated Circuit Surge Protector (Ditek DTK-120HW) ........................ 107.39 8.13 
. 

 28 46 13 31-0520 EA <105 Volt AC, 9,000 Amperes, RJ31 Connection, Alarm Dialer Surge Protection (Ditek DTK-MRJ31SCWP) ..................... 80.38 8.13 

XXXXXXX 
. 
 28 46 13 31-0521  Boxes And Adapters (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0522 EA Semi-Flush Mount Modular Adapter Using Standard 4” Square Electrical Box  (Simplex 4905-9921) ................................. 68.71 13.54 
. 

 28 46 13 31-0523 EA Surface Mount Modular Adapter Using Simplex Box (Simplex 4905-9925) .......................................................................... 64.93 13.54 
. 

 28 46 13 31-0524 EA Red, Surface Mount Adapter Skirt (Simplex 4905-9937) ...................................................................................................... 57.51 13.54 
. 

 28 46 13 31-0525 EA White, Surface Mount Adapter Skirt (Simplex 4905-9940) .................................................................................................... 46.99 13.54 

XXXXXXX 
. 
 28 46 13 31-0526  Accessories (28 46 13 31-0394) 
. 
. 

 28 46 13 31-0527 EA End-Of-Line Resistor Harness, 10 k Ohms, 1/2 Watt, Two Required, One Each For Audible And Visible Output 
(Simplex 4081-9008) ........................................................................................................................................................... 31.50 13.54 

XXXXXXX 
. 
 28 46 13 31-0528  Siemens Fire Alarm (28 46 13 31) 
. 
. 
 28 46 13 31-0529  Conventional Control Panels (28 46 13 31-0528) 
. 
. 
 28 46 13 31-0530  SXL Batteries And Power Supplies (28 46 13 31-0529) 
. 
. 

 28 46 13 31-0531 EA 6 Amperes Notification Appliance Circuit Expander With Built-In Auxiliary Power Output (Siemens PAD-3) .................. 1,216.61 54.18 
. 

 28 46 13 31-0532 EA Main Board Only For PAD-3 (Siemens PAD-3-MB) ............................................................................................................ 977.58 54.18 

XXXXXXX 
. 
 28 46 13 31-0533  Digital Fire Communicators (28 46 13 31-0529) 
. 
. 

 28 46 13 31-0534 EA Four Channel Digital Slave Fire Communicator (Siemens 5129) ........................................................................................ 946.07 54.18 

XXXXXXX 
. 
 28 46 13 31-0535  Addressable Control Panels (28 46 13 31-0528) 
. 
. 
 28 46 13 31-0536  Fireseeker Equipment (28 46 13 31-0535) 
. 
. 
 28 46 13 31-0537  FS-250 System Panels (28 46 13 31-0536) 
. 
. 

 28 46 13 31-0538 EA FS-250 Electronics Package Including One FS-250-CON And Two FS-NPE, Excludes Enclosure (Siemens FS-
250-EKIT) ....................................................................................................................................................................... 2,839.52 541.87 

Note: FS-250-CON is an electronics package for releasing water or agent. FS-NPE is a system transformer. 
. 

 28 46 13 31-0539 EA FS-250 Electronics Package Including One FS-250-CON, Two FS-NPE, One FS-RPT And One FS-REL, 
Excludes Enclosure (Siemens FS-250-REL-EKIT) ......................................................................................................... 3,569.65 541.87 

Note: FS-250-CON is an electronics package for releasing water or agent. FS-NPE is a system transformer. FS-
RPT is a releasing power transformer. FS-REL is a Releasing Module. 

. 
 28 46 13 31-0540 EA FS-250-SRX Releasing Electronics Package Including One FS-250-CON2-SRX, Two FS-NPE, One FS-RPT And 

One FS-REL, Excludes Enclosure (Siemens FS-250-SRX-EKIT) .................................................................................. 2,105.60 433.49 
Note: FS-250-CON2-SRX is an electronics package for releasing water or agent. FS-NPE is a system 
transformer. FS-RPT is a releasing power transformer. FS-REL is a Releasing Module. 

. 
 28 46 13 31-0541 EA Electronics Package For Releasing Water Or Agent (Siemens FS-250-CON) ................................................................ 2,843.87 541.87 
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XXXXXXX 
. 
 28 46 13 31-0542  FS-250 Optional Modules (28 46 13 31-0536) 
. 
. 

 28 46 13 31-0543 EA Main Board Module (Siemens FS-MB2) .......................................................................................................................... 1,225.30 54.18 
. 

 28 46 13 31-0544 EA Display Board Module (Siemens FS-DB2) .......................................................................................................................... 958.15 27.10 
. 

 28 46 13 31-0545 EA Device Loop Card (Siemens FS-DLC) ................................................................................................................................ 784.31 27.10 
. 

 28 46 13 31-0546 EA Releasing Module (Siemens FS-REL) ................................................................................................................................ 345.36 27.10 
. 

 28 46 13 31-0547 EA Remote LCD Annunciator (Siemens FS-RD2) .................................................................................................................... 778.88 27.10 
. 

 28 46 13 31-0548 EA Relay Processor Card (Siemens FS-RU2).......................................................................................................................... 675.66 27.10 
. 

 28 46 13 31-0549 EA Relay Expander Board (Siemens FS-RE8) ......................................................................................................................... 575.70 27.10 
. 

 28 46 13 31-0550 EA Serial Annunciator Processor Card (Siemens FS-SAU2) ................................................................................................... 778.88 27.10 
. 

 28 46 13 31-0551 EA 16 Output Annunciator Extender (Siemens FS-SAE16) ..................................................................................................... 606.12 27.10 
. 

 28 46 13 31-0552 EA Digital Alarm Communication Transmitter (Siemens FS-DACT) ......................................................................................... 550.71 27.10 
. 

 28 46 13 31-0553 EA Municipal Tie Module (Siemens FS-MT) ............................................................................................................................. 467.05 27.10 
. 

 28 46 13 31-0554 EA Configuration Tool Including Laptop To FS-250 Cable And Software (Siemens FS-CT2) .................................................. 420.21  
. 

 28 46 13 31-0555 EA Programming Cable Kit (Siemens CBL-UD) ....................................................................................................................... 110.76 13.54 
. 

 28 46 13 31-0556 EA Notification Appliance Circuit Power Expander Transformer (Siemens FS-NPE) ............................................................... 198.68 27.10 
. 

 28 46 13 31-0557 EA Releasing Power Transformer (Siemens FS-RPT-A) ......................................................................................................... 201.94 27.10 
. 

 28 46 13 31-0558 EA Surface Mounted Box For Remote LCD Annunciator (Siemens FS-RD-SB) ...................................................................... 230.23 21.67 
. 

 28 46 13 31-0559 EA Cabinet Trim Kit (Siemens RD-CAB-TK) ............................................................................................................................ 379.13 13.54 

XXXXXXX 
. 
 28 46 13 31-0560  Firefinder Systems (28 46 13 31-0535) 
. 
. 
 28 46 13 31-0561  XLS Basic Fire System Packages Without Backbox (28 46 13 31-0560) 
. 
. 

 28 46 13 31-0562 EA 500 Point Firefinder Package Including Two DLC, One PMI, One ZIC-4A, One CC-5, One PSC-12 And One ID-
SP (Siemens XLS-500-ID-SP) ...................................................................................................................................... 10,156.51 541.87 

Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. ID-SP is an inner door blank 
single plate. 

. 
 28 46 13 31-0563 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-4A, One CC-5, One PSC-12 And One ID-

SP (Siemens XLS-250-ID-SP) ........................................................................................................................................ 8,915.73 541.87 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. ID-SP is an inner door blank 
single plate. 

. 
 28 46 13 31-0564 EA 250 Point Firefinder Package Including One DLC, One PMI-INT, One ZIC-4A, One CC-5, One PSC-12 And One 

ID-SP (Siemens XLS-250-INT-ID-SP) ............................................................................................................................ 8,915.73 541.87 
Note: DLC is a device loop card. PMI-INT is a person machine interface with multilingual overlays. ZIC-4A is a 
four circuit zone indicating card. CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger 
module. ID-SP is an inner door blank single plate. 

. 
 28 46 13 31-0565 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-4A, One CC-5, One PSC-12, One CAB2-BD 

And One OD-LP (Siemens XLS-250-CAB2-BD)........................................................................................................... 15,082.71 541.87 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. CAB2-BD is a two row inner 
and outer door set. OD-LP is an outer door clear plastic lens plate. 

. 
 28 46 13 31-0566 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-4A, One CC-5, One PSC-12, One CAB3-

BD, One BCL, One ID-SP And One OD-LP (Siemens XLS-250-CAB3-BD) ................................................................. 15,597.71 541.87 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. CAB3-BD is a three row inner 
and outer door set. ID-SP is an inner door blank single plate. OD-LP is an outer door clear plastic lens plate. 

. 
 28 46 13 31-0567 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-4A, One CC-5, And One PSC-12 (Siemens 

XLS-250-ZIC4A-EP) ....................................................................................................................................................... 8,790.78 541.87 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. 

. 
 28 46 13 31-0568 EA 250 Point Firefinder Package Including One DLC, One PMI-INT, One ZIC-4A, One CC-5, And One PSC-12 

(Siemens XLS-250-ZIC4A-INT-EP) ................................................................................................................................ 8,790.78 541.87 
Note: DLC is a device loop card. PMI-INT is a person machine interface with multilingual overlays. ZIC-4A is a 
four circuit zone indicating card. CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger 
module. 

. 
 28 46 13 31-0569 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-8B, One CC-5, And One PSC-12 (Siemens 

XLS-250-ZIC8B-EP) ..................................................................................................................................................... 10,242.35 541.87 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-8B is an eight circuit zone indicating 
card. CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. 

XXXXXXX 
. 
 28 46 13 31-0570  Firefinder - XLS Basic System Equipment (28 46 13 31-0560) 
. 
. 

 28 46 13 31-0571 EA Person Machine Interface With Central Processor (Siemens PMI) .................................................................................. 4,705.04 541.87 
Note: Includes inner door. 

. 
 28 46 13 31-0572 EA Person Machine Interface With Central Processor, DE-2 And DPU (Siemens PMI-DPU-ENC) ...................................... 7,911.31 541.87 

Note: Includes inner door. 
. 

 28 46 13 31-0573 EA Person Machine Interface With Multilingual Overlays And Central Processor (Siemens PMI-INT) ................................. 4,705.04 541.87 
Note: Includes inner door. 

. 
 28 46 13 31-0574 EA Two Slot Card Cage (Siemens CC-2) ................................................................................................................................. 593.08 27.10 

. 
 28 46 13 31-0575 EA Five Slot Card Cage (Siemens CC-5) .............................................................................................................................. 1,007.04 27.10 

. 
 28 46 13 31-0576 EA Four Circuit Zone Indicating Card (Siemens ZIC-4A) ...................................................................................................... 1,441.64 27.10 

. 
 28 46 13 31-0577 EA Eight Circuit Zone Indicating Card (Siemens ZIC-8B) ...................................................................................................... 1,505.74 27.10 

. 
 28 46 13 31-0578 EA Two Channel Adapter Card For ZIC-8B (Siemens ZIC-2C) ................................................................................................ 471.40 27.10 

. 
 28 46 13 31-0579 EA Device Loop Card (Siemens DLC) ................................................................................................................................... 1,710.01 27.10 

Note: Interfaces with up to 252 detectors and devices. 
. 

 28 46 13 31-0580 EA Controllable Relay Card (Siemens CRC-6)......................................................................................................................... 965.75 27.10 
Note: Provides six programmable relays. 

. 
 28 46 13 31-0581 EA 12 Amperes Power Supply Charger Module (Siemens PSC-12) ..................................................................................... 3,675.48 27.10 

. 
 28 46 13 31-0582 EA Person Machine Interface With Central Processor And GPMI-UK Software Upgrade Kit (Siemens GPMI) .................... 6,154.44 541.87 

Note: Software kit provides interface with multiple FireFinder XLS and MXL systems. 
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. 
 28 46 13 31-0583 EA Network Interface Card (Siemens NIC-C) ........................................................................................................................ 1,130.90 27.10 

Note: Provides HNET Or XNET communication between enclosures. 
. 

 28 46 13 31-0584 EA 12 Amperes Power Supply Extender (Siemens PSX-12) ................................................................................................. 3,056.18 27.10 
Note: Extends PSC-12 with an additional 24 volt DC. 

. 
 28 46 13 31-0585 EA Power Termination Board (Siemens PTB) .......................................................................................................................... 510.51 27.10 

Note: Used with systems requiring more than one PSX-12. 
. 

 28 46 13 31-0586 EA Conventional Detector Card (Siemens CDC-4) ............................................................................................................... 1,089.61 27.10 
. 

 28 46 13 31-0587 EA Multi-Mode Network Fiber Optic Interface Module (Siemens D2300CPS) ....................................................................... 2,140.26 27.10 
. 

 28 46 13 31-0588 EA Single-Mode Network Fiber Optic Interface Module (Siemens D2325CPS) .................................................................... 7,711.83 27.10 

XXXXXXX 
. 
 28 46 13 31-0589  Remote Lobby Enclosure (28 46 13 31-0560) 
. 
. 

 28 46 13 31-0590 EA 14-1/2" x 18-1/2" x 5" Two Module Remote Enclosure (Siemens REMBOX2) ................................................................. 1,397.78 108.38 
Note: Flush mounted. Includes clear lens plate on cover. 

. 
 28 46 13 31-0591 EA 24" x 18-1/2" x 5" Four Module Remote Enclosure (Siemens REMBOX4) ...................................................................... 1,810.65 108.38 

Note: Flush mounted. Includes clear lens plate on cover. 
. 

 28 46 13 31-0592 EA Optional Mounting Plate For REMBOX2 (Siemens REMBOX2-MP)................................................................................... 220.41 27.10 
Note: Required to mount up to four SIM-16 or OCM-16 modules. 

. 
 28 46 13 31-0593 EA Optional Mounting Plate For REMBOX4 (Siemens REMBOX4-MP)................................................................................... 241.06 27.10 

Note: Required to mount up to eight SIM-16 or OCM-16 modules. 

XXXXXXX 
. 
 28 46 13 31-0594  Battery Enclosures (28 46 13 31-0560) 
. 
. 

 28 46 13 31-0595 EA Enclosure For 100 Ampere Hours Batteries (Siemens CAB-BATT).................................................................................... 858.87 108.38 

XXXXXXX 
. 
 28 46 13 31-0596  Graphic Annunciator Output Drivers And Inputs (28 46 13 31-0560) 
. 
. 

 28 46 13 31-0597 EA Output Control Module (Siemens OCM-16) ........................................................................................................................ 696.30 27.10 
. 

 28 46 13 31-0598 EA Supervised Input Module (Siemens SIM-16) ...................................................................................................................... 696.30 27.10 

XXXXXXX 
. 
 28 46 13 31-0599  Remote LCD Displays (28 46 13 31-0560) 
. 
. 

 28 46 13 31-0600 EA Remote LED/LCD System Status Display (Siemens SSD) .............................................................................................. 1,610.86 81.28 
Note: No control or menu capability. 

. 
 28 46 13 31-0601 EA Remote LED/LCD System Status Display, Buttons To Acknowledge Events, Silence Audible Circuits And 

Resetting (Siemens SSD-C) ........................................................................................................................................... 1,818.39 81.28 

XXXXXXX 
. 
 28 46 13 31-0602  Voice Equipment (28 46 13 31-0560) 
. 
. 

 28 46 13 31-0603 EA 40 Watts Zone Amplifier Card (Siemens ZAC-40) ........................................................................................................... 1,610.05 27.10 
. 

 28 46 13 31-0604 EA 180 Watts Zone Amplifier Module (Siemens ZAM-180) ................................................................................................... 3,573.35 27.10 
. 

 28 46 13 31-0605 EA Live Voice Module (Siemens LVM) .................................................................................................................................. 1,502.48 27.10 
Note: Includes a dynamic microphone with a push-to-talk switch and ready-to-page indicator light, as well as a 
small local speaker and volume control for monitoring audio signals. 

XXXXXXX 
. 
 28 46 13 31-0606  MXL Series Equipment (28 46 13 31-0535) 
. 
. 
 28 46 13 31-0607  MXL Optional Equipment (28 46 13 31-0606) 
. 
. 

 28 46 13 31-0608 EA  Two Circuit Analog Loop Driver (Siemens ALD-2I) .......................................................................................................... 1,729.44 54.18 
. 

 28 46 13 31-0609 EA CXL/MXL Interface Module (Siemens CMI-300) .............................................................................................................. 4,487.10 27.10 
. 

 28 46 13 31-0610 EA Four Relay Programmable Relay Module (Siemens CRM-4) ............................................................................................. 766.92 27.10 
. 

 28 46 13 31-0611 EA Two Circuit Controllable Signal/Releasing Module (Siemens CSM-4) ................................................................................ 926.64 27.10 
. 

 28 46 13 31-0612 EA Remote Conventional Zone Module (Siemens CZM-1B6) .................................................................................................. 346.45 27.10 
. 

 28 46 13 31-0613 EA Short Circuit Line Isolator Module (Siemens Model LIM-1) ................................................................................................. 212.81 27.10 
. 

 28 46 13 31-0614 EA Four Circuit Conventional Zone Module (Siemens CZM-4) ................................................................................................ 901.65 27.10 
. 

 28 46 13 31-0615 EA 12" x 16" x 3" Enclosure For PAD-3 (Siemens EN-PAD) .................................................................................................... 320.31 40.64 
. 

 28 46 13 31-0616 EA Lexan Window For RCC (Siemens GENBOX-WD)............................................................................................................. 218.28 21.67 
. 

 28 46 13 31-0617 EA Input Driver Module (Siemens MID-16) ............................................................................................................................... 589.82 27.10 
. 

 28 46 13 31-0618 EA Programmable Output Driver Module (Siemens MOD-16) .................................................................................................. 589.82 27.10 
. 

 28 46 13 31-0619 EA MXL Output/Input Module (Siemens MOI-7) ....................................................................................................................... 946.20 27.10 
. 

 28 46 13 31-0620 EA Two Slot Network Option Module Card Cage (Siemens MOM-2) ....................................................................................... 501.82 27.10 
. 

 28 46 13 31-0621 EA Four Slot Network Option Module Card Cage (Siemens MOM-4)....................................................................................... 791.91 27.10 
. 

 28 46 13 31-0622 EA 12 Amperes, 220 Volt AC, Power Supply For MXL (Siemens MPS-12/220) .................................................................... 1,945.51 81.28 
. 

 28 46 13 31-0623 EA 12 Amperes, 240 Volt AC, Power Supply For MXL (Siemens MPS-12/240) .................................................................... 1,945.51 81.28 
. 

 28 46 13 31-0624 EA Network Interface Module (Siemens NIM-1W) ................................................................................................................. 1,413.39 27.10 
. 

 28 46 13 31-0625 EA  U.L. Listed Parallel Printer (Siemens PAL-1) ................................................................................................................... 3,693.55 108.38 
. 

 28 46 13 31-0626 EA Peripheral Interface Module, Model PIM-1 (Siemens 500-691324) .................................................................................... 411.64 27.10 
. 

 28 46 13 31-0627 EA Surface Mounted Remote Command Center (Siemens RCC-1) ...................................................................................... 3,979.26 541.87 
. 

 28 46 13 31-0628 EA Enclosure And Door With Lens For RCC-1 (Siemens RCC-1DL) ....................................................................................... 491.91 54.18 
. 

 28 46 13 31-0629 EA Flush Mounted Remote Command Center (Siemens RCC-1F) ....................................................................................... 3,979.26 541.87 
. 

 28 46 13 31-0630 EA Enclosure And Door With Lens For RCC-1F (Siemens RCC-1FDL) ................................................................................... 504.95 54.18 
. 

 28 46 13 31-0631 EA Remote Control Center With System Control Functions And Sequential Event Display (Siemens RCC-2) ..................... 3,039.44 541.87 
. 

 28 46 13 31-0632 EA MXL/MXLV Remote Annunciator/Keyboard With Enhanced Display (Siemens RCC-3) .................................................. 4,592.05 541.87 
. 

 28 46 13 31-0633 EA RCC-2/RSE-1 Trim Ring (Siemens RCF-1) .......................................................................................................................... 75.99 13.54 
. 

 28 46 13 31-0634 EA Remote Diagnostics Module For MXL (Siemens RDM-MXL) .......................................................................................... 5,758.18 54.18 
. 

 28 46 13 31-0635 EA Remote Diagnostics Module For PC (Siemens RDM-PC) ............................................................................................. 12,273.92 54.18 
. 

 28 46 13 31-0636 EA Releasing End Of Line Module (Siemens REL-EOL) .......................................................................................................... 172.61 27.10 
. 

 28 46 13 31-0637 EA 36 Zone Tabular Graphic Annunciator With Restart System Key (Siemens RSA-MBSC) ............................................... 3,668.84 54.18 
. 

 28 46 13 31-0638 EA 36 Zone Tabular Graphic Annunciator (Siemens RSA-MBTL) ......................................................................................... 3,502.61 54.18 
. 

 28 46 13 31-0639 EA 8-3/8" x 6-1/4" Remote Control Enclosure (Siemens RSE-1)........................................................................................... 1,847.59 108.38 
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XXXXXXX 
. 
 28 46 13 31-0640  Complete MXL And MXLV System Packages Without Enclosure (28 46 13 31-0606) 
. 
. 

 28 46 13 31-0641 EA MXL System Electronics Package Including One MMB-3, One Display/Control Keyboard, One MDL-1, One MKB-
2, One Mps-6, One MOM-2, One ALD-2I And One PIM-1 (Siemens MXL-SS-EP) ...................................................... 13,301.93 541.87 

Note: MMB-3 is a MXL/MXLV main control board. MDL-1 is a clear lens. MKB-2 is a MXL/MXLV 
display/keyboard module with hinged frame. MPS-6 is a 6 Amp power supply for MXL. MOM-2 is a two slot 
network option module card cage. ALD-2I is a two circuit analog loop driver. PIM-1 is a peripheral interface 
module. 

. 
 28 46 13 31-0642 EA MXL Voice System Electronics Package Including One MMB-3, One MKB-2, One MPS-6, One ACM-1, One TBM-

2, One MMM-1, One OMM-2, One ZAC-30, One OCC-1, One MHD-5, One VSM-1 And Four VSB-1 (Siemens 
MXLV-SS-EP)............................................................................................................................................................... 17,374.13 541.87 

Note: MMB-3 is a MXL/MXLV main control board. MKB-2 is a MXL/MXLV display/keyboard module with hinged 
frame. MPS-6 is a 6 Amp power supply for MXL. ACM-1 is an audio control module. TBM-2 is a voice terminal 
module. MMM-1 is a master microphone module. OMM-2 is a two half width slot card cage. ZAC-30 is a MXLV 
zone amplifier card. OCC-1 is a MXLV output control card. MHD-5 is a deadfront panel for MSE-2 backbox. 
VSM-1 is an eight switch module. VSB-1 is a module blank with overlay. 

. 
 28 46 13 31-0643 EA MXLV Demonstration Panel (Siemens MXLV DEMO) ................................................................................................... 36,392.23 541.87 

XXXXXXX 
. 
 28 46 13 31-0644  MXL Basic System (28 46 13 31-0606) 
. 
. 

 28 46 13 31-0645 EA MXL/MXLV Main Control Board (Siemens MMB-3) ......................................................................................................... 8,178.00 541.87 
. 

 28 46 13 31-0646 EA MXL System Electronics Package Including One MMB-3, One DE-2 And One DPU (Siemens MMB-DPU-ENCL) ...... 10,610.67 541.87 
Note: MMB-3 is a MXL/MXLV main control board. DE-2 is an enclosure for document storage. DPU is a handheld 
device programming and testing unit. 

. 
 28 46 13 31-0647 EA MXL/MXLV Display/Keyboard Module With Hinged Frame (Siemens MKB-2) ................................................................ 3,093.00 54.18 

. 
 28 46 13 31-0648 EA MXL/MXLV Keyboard With Enhanced Display With Hinged Frame (Siemens MKB-5) ................................................... 3,877.45 54.18 

. 
 28 46 13 31-0649 EA 6 Amperes Power Supply For MXL (Siemens MPS-6) .................................................................................................... 1,335.98 81.28 

. 
 28 46 13 31-0650 EA 220/240 Volt AC Adapter Cable (Siemens CIA-12) .............................................................................................................. 97.72 13.54 

XXXXXXX 
. 
 28 46 13 31-0651  MXL/MXLR System Expansion Accessories (28 46 13 31-0606) 
. 
. 

 28 46 13 31-0652 EA  MXL Remote Power Supply Module (Siemens PSR-1) ................................................................................................... 1,643.46 81.28 
. 

 28 46 13 31-0653 EA  Style 4 Communication Module (Siemens NET-4) .............................................................................................................. 335.58 27.10 
. 

 28 46 13 31-0654 EA  Style 7 Communication Module (Siemens NET-7) .............................................................................................................. 614.81 27.10 
. 

 28 46 13 31-0655 EA MXL/MXL-IQ/MXLV Intelligent Control Point, B6 Chip (Siemens ICP-B6) .......................................................................... 367.09 27.10 

XXXXXXX 
. 
 28 46 13 31-0656  Peripheral Devices (28 46 13 31-0535) 
. 
. 
 28 46 13 31-0657  Thermal Detectors (28 46 13 31-0656) 
. 
. 

 28 46 13 31-0658 EA Rate Of Rise And 135 Degree F Fixed Temperature Thermal Detector (Siemens DT-135R)............................................. 134.52 40.64 
. 

 28 46 13 31-0659 EA Rate Of Rise And 200 Degree F Fixed Temperature Thermal Detector (Siemens DT-200R)............................................. 134.52 40.64 
. 

 28 46 13 31-0660 EA 135 Degree F Fixed Temperature Thermal Detector (Siemens DT-135F) .......................................................................... 134.52 40.64 
. 

 28 46 13 31-0661 EA 200 Degree F Fixed Temperature Thermal Detector (Siemens DT-200F) .......................................................................... 134.52 40.64 
. 

 28 46 13 31-0662 EA Weatherproof 135 Degree F Rate Compensation/Fixed Temperature Thermal Detector (Siemens DT-135WP) ............... 216.01 40.64 
. 

 28 46 13 31-0663 EA Weatherproof 200 Degree F Rate Compensation/Fixed Temperature Thermal Detector (Siemens DT-200WP) ............... 216.01 40.64 
. 

 28 46 13 31-0664 EA Explosion Proof 190 Degree F Rate Compensation/Fixed Temperature Thermal Detector (Siemens DT-190EP)............. 545.22 40.64 

XXXXXXX 
. 
 28 46 13 31-0665  Beam Smoke Detector (28 46 13 31-0656) 
. 
. 

 28 46 13 31-0666 EA Linear Beam Smoke Detector (Siemens PBA-1191) ....................................................................................................... 2,603.99 40.64 
. 

 28 46 13 31-0667 EA Base For Linear Beam Smoke Detector (Siemens PBB-1191) ........................................................................................... 296.55 13.54 
. 

 28 46 13 31-0668 EA 20cm x 20cm Flat Reflector For Linear Beam Smoke Detector (Siemens PBR-1192) ....................................................... 299.81 13.54 
. 

 28 46 13 31-0669 EA 10cm x 10cm Flat Reflector For Linear Beam Smoke Detector (Siemens PBR-1193) ....................................................... 152.05 13.54 

XXXXXXX 
. 
 28 46 13 31-0670  Bases For Detectors (28 46 13 31-0656) 
. 
. 

 28 46 13 31-0671 EA Detector Base (Siemens DB-11) ........................................................................................................................................... 43.40 13.54 
. 

 28 46 13 31-0672 EA Universal Base (Siemens DB-3S) ......................................................................................................................................... 40.14 13.54 

XXXXXXX 
. 
 28 46 13 31-0673  Manual Stations (28 46 13 31-0656) 
. 
. 

 28 46 13 31-0674 EA Weatherproof Metal Manual Pull Station With Key (Siemens MSM-K-WP) ........................................................................ 324.69 32.51 

XXXXXXX 
. 
 28 46 13 31-0675  Addressable Devices (28 46 13 31-0535) 
. 
. 
 28 46 13 31-0676  Intelligent Detectors And Devices For Firefinder XLS And FS-250 (28 46 13 31-0675) 
. 
. 

 28 46 13 31-0677 EA Addressable Fireprint Fire Detector (Siemens HFP-11) ..................................................................................................... 268.16 40.64 
. 

 28 46 13 31-0678 EA Addressable Thermal Fire Detector (Siemens HFPT-11) ................................................................................................... 230.13 40.64 
. 

 28 46 13 31-0679 EA Relay Base For H-Series Intelligent Detectors (Siemens DB-HR) ...................................................................................... 185.58 40.64 
. 

 28 46 13 31-0680 EA Ceiling Mounted Remote Alarm Indicator (Siemens RL-HC) .............................................................................................. 121.48 40.64 
. 

 28 46 13 31-0681 EA Wall Mounted Remote Alarm Indicator (Siemens RL-HW) ................................................................................................. 121.48 40.64 
. 

 28 46 13 31-0682 EA Addressable Single Action Manual Pull Station (Siemens HMS-S) .................................................................................... 283.43 27.10 
. 

 28 46 13 31-0683 EA Addressable Double Action Manual Pull Station (Siemens HMS-D) ................................................................................... 270.39 27.10 
. 

 28 46 13 31-0684 EA Single Input Intelligent Initiating Devices Interface Module (Siemens HTRI-S) ................................................................... 212.81 27.10 
. 

 28 46 13 31-0685 EA Dual Input Intelligent Initiating Devices Interface Module (Siemens HTRI-D) ..................................................................... 261.70 27.10 
. 

 28 46 13 31-0686 EA Single Input Intelligent Initiating Devices Interface Module With Relay (Siemens HTRI-R) ................................................ 261.70 27.10 
. 

 28 46 13 31-0687 EA Mini Single Input Intelligent Initiating Devices Interface Module (Siemens HTRI-M) ........................................................... 196.51 27.10 
. 

 28 46 13 31-0688 EA Line Isolator Module (Siemens HLIM) ................................................................................................................................. 203.03 27.10 
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. 
 28 46 13 31-0689 EA Remote Convention Zone Module (Siemens HZM) ............................................................................................................ 302.99 27.10 

. 
 28 46 13 31-0690 EA Intelligent Control Point Module (Siemens HCP) ................................................................................................................ 385.56 27.10 

. 
 28 46 13 31-0691 EA Handheld Programming And Testing Unit (Siemens DPU) .............................................................................................. 1,722.04  

. 
 28 46 13 31-0692 EA DPU Carrying Case (Siemens DPU-C1) ............................................................................................................................. 263.98  

. 
 28 46 13 31-0693 EA Label Printer And Carrying Case (Siemens DPU-PRT) ................................................................................................... 2,948.62 27.10 

XXXXXXX 
. 
 28 46 13 31-0694  Air Duct Housings And Detectors (28 46 13 31-0675) 
. 
. 

 28 46 13 31-0695 EA Air-Duct Housing (Siemens AD2-P) .................................................................................................................................... 311.72 21.67 
. 

 28 46 13 31-0696 EA Air-Duct Housing With Relay (Siemens AD2-XHR)............................................................................................................. 353.00 21.67 
. 

 28 46 13 31-0697 EA Weatherproof Enclosure For Duct Housing (Siemens WP-2000) ....................................................................................... 281.26 27.10 
. 

 28 46 13 31-0698 EA 6" To 1' Duct Sampling Tube (Siemens ST-10) .................................................................................................................... 37.99 8.13 
. 

 28 46 13 31-0699 EA >1' To 3' Duct Sampling Tube (Siemens ST-25) ................................................................................................................... 46.66 10.84 
. 

 28 46 13 31-0700 EA >3' To 5' Duct Sampling Tube (Siemens ST-50) ................................................................................................................... 58.61 13.54 
. 

 28 46 13 31-0701 EA >5' To 10' Duct Sampling Tube (Siemens ST-100) ............................................................................................................... 68.36 16.26 

XXXXXXX 
. 
 28 46 13 31-0702  Intelligent Initiating Devices For MXL, MXL-LQ And MXLV (28 46 13 31-0675) 
. 
. 

 28 46 13 31-0703 EA Addressable Fireprint Fire Detector (Siemens FP-11) ........................................................................................................ 280.11 40.64 
. 

 28 46 13 31-0704 EA Addressable Thermal Fire Detector (Siemens FPT-11) ...................................................................................................... 239.91 40.64 
. 

 28 46 13 31-0705 EA Intelligent Ionization Smoke Detector (Siemens ILI-1) ........................................................................................................ 310.53 40.64 
. 

 28 46 13 31-0706 EA Addressable Single Action Manual Pull Station (Siemens MSI-10B) .................................................................................. 275.83 27.10 
. 

 28 46 13 31-0707 EA Addressable Double Action Manual Pull Station (Siemens MSI-20B) ................................................................................. 305.16 27.10 
. 

 28 46 13 31-0708 EA Single Input Intelligent Initiating Devices Interface Module (Siemens TRI-S) ..................................................................... 279.09 27.10 
. 

 28 46 13 31-0709 EA Dual Input Intelligent Initiating Devices Interface Module (Siemens TRI-D) ........................................................................ 309.51 27.10 
. 

 28 46 13 31-0710 EA Single Input Intelligent Initiating Devices Interface Module With Relay (Siemens TRI-R) ................................................... 309.51 27.10 

XXXXXXX 
. 
 28 46 13 31-0711  Detector Universal Bases (28 46 13 31-0675) 
. 
. 

 28 46 13 31-0712 EA Detector Base With Relay (Siemens DB-X11RS) ............................................................................................................... 130.32 13.54 
. 

 28 46 13 31-0713 EA PE-11 To DB-3 Base Adapter (Siemens DB-ADPT) ............................................................................................................. 65.13 13.54 
. 

 28 46 13 31-0714 EA Locking Kit (Siemens LK-11) ................................................................................................................................................ 11.71  
. 

 28 46 13 31-0715 EA  Detector Base With Relay (Siemens DB-X3RS) ................................................................................................................. 130.32 13.54 
. 

 28 46 13 31-0716 EA Audible Base For Addressable Fireprint Fire Detector (Siemens ADBX-11) ....................................................................... 152.05 13.54 
. 

 28 46 13 31-0717 EA Retrofit Adapter Box For Audible Bases Ionization Detector Air Duct (Siemens ADB-BOX) ................................................. 61.87 13.54 
. 

 28 46 13 31-0718 EA  Flush Trim Ring For Bases (Siemens RA-ADB) ................................................................................................................... 29.30 8.13 
. 

 28 46 13 31-0719 EA Seal For DB-11 (Siemens DB11-SEAL) ................................................................................................................................ 14.33  
. 

 28 46 13 31-0720 EA Gasket For DB-11 (Siemens DB-SEAL) ............................................................................................................................... 15.76  
. 

 28 46 13 31-0721 EA Detector Guard Housing (Siemens DGH-11) ...................................................................................................................... 192.25 13.54 
. 

 28 46 13 31-0722 EA Small Detector Base (Siemens DB-11E) .............................................................................................................................. 47.74 13.54 
. 

 28 46 13 31-0723 EA Audible Base For Series 3 (Siemens ADBI-60A) ................................................................................................................ 171.60 13.54 
. 

 28 46 13 31-0724 EA Base Plug (Siemens DB-11-DP) ........................................................................................................................................... 11.67  

XXXXXXX 
. 
 28 46 13 31-0725  Air Duct Smoke Detectors (28 46 13 31-0675) 
. 
. 

 28 46 13 31-0726 EA Intelligent Remote Duct Relay Module (Siemens DA-X3SR) .............................................................................................. 142.19 27.10 
. 

 28 46 13 31-0727 EA  Weatherproof Enclosure For Duct Housing (Siemens EAD-3) ............................................................................................ 757.15 27.10 

XXXXXXX 
. 
 28 46 13 31-0728  Notification Devices (28 46 13 31-0535) 
. 
. 
 28 46 13 31-0729  Synchronization Control Devices (28 46 13 31-0728) 
. 
. 

 28 46 13 31-0730 EA Dual Synchronization Control Module (Siemens DSC) ....................................................................................................... 212.81 27.10 

XXXXXXX 
. 
 28 46 13 31-0731  Stand Alone Strobes (28 46 13 31-0728) 
. 
. 

 28 46 13 31-0732 EA Wall Mounted Multi-Candela Strobe (Siemens ZR-MC-R) .................................................................................................. 173.63 40.64 
. 

 28 46 13 31-0733 EA Wall Mounted High, Multi-Candela Strobe (Siemens ZR-HMC-R) ...................................................................................... 189.93 40.64 
. 

 28 46 13 31-0734 EA Ceiling Mounted Multi-Candela Strobe (Siemens ZR-MC-CR) ........................................................................................... 173.63 40.64 
. 

 28 46 13 31-0735 EA Ceiling Mounted High, Multi-Candela Strobe (Siemens ZR-HMC-CR) ............................................................................... 189.93 40.64 
. 

 28 46 13 31-0736 EA Ceiling Mounted High Multi-Candela Strobe (Siemens ST-HMC-CW) ................................................................................ 189.93 40.64 
. 

 28 46 13 31-0737 EA Ceiling Mounted Multi-Candela Strobe (Siemens ST-MC-CW) ........................................................................................... 173.63 40.64 
. 

 28 46 13 31-0738 EA Retrofit Plate Multi-Candela Strobe (Siemens ST-MC-RETRO-R)...................................................................................... 201.88 40.64 
. 

 28 46 13 31-0739 EA Weatherproof Ceiling Mounted Strobe (Siemens ST-75-CR-WP) ...................................................................................... 193.19 40.64 
. 

 28 46 13 31-0740 EA Weatherproof Wall Mounted Strobe (Siemens ST-75-R-WP) ............................................................................................. 193.19 40.64 
. 

 28 46 13 31-0741 EA Weatherproof Ceiling Mounted High Multi-Candela Strobe (Siemens ST-HMC-CR-WP) ................................................... 207.31 40.64 
. 

 28 46 13 31-0742 EA Weatherproof Wall Mounted High Multi-Candela Strobe (Siemens ST-HMC-R-WP).......................................................... 207.31 40.64 

XXXXXXX 
. 
 28 46 13 31-0743  Horns And Strobes (28 46 13 31-0728) 
. 
. 

 28 46 13 31-0744 EA Wall Mounted Multi-Candela Horn/Strobe (Siemens SE-MC-R) ......................................................................................... 237.74 40.64 
. 

 28 46 13 31-0745 EA Wall Mounted High Multi-Candela Horn/Strobe (Siemens SE-HMC-R) .............................................................................. 251.86 40.64 
. 

 28 46 13 31-0746 EA Wall Mounted Horn (Siemens SE-R) .................................................................................................................................. 134.52 40.64 
. 

 28 46 13 31-0747 EA Ceiling Mounted Multi-Candela Horn/Strobe (Siemens SE-MC-CR)................................................................................... 237.74 40.64 
. 

 28 46 13 31-0748 EA Ceiling Mounted High Multi-Candela Horn/Strobe (Siemens SE-HMC-CR) ........................................................................ 251.86 40.64 
. 

 28 46 13 31-0749 EA Ceiling Mounted Horn (Siemens SEC-R) ............................................................................................................................ 141.04 40.64 
. 

 28 46 13 31-0750 EA Wall Mounted Low Profile Multi-Candela Horn/Strobe (Siemens SEF-MC-R) .................................................................... 237.74 40.64 
. 

 28 46 13 31-0751 EA Wall Mounted Low Profile High Multi-Candela Horn/Strobe (Siemens SEF-HMC-R) ......................................................... 251.86 40.64 
. 

 28 46 13 31-0752 EA Wall Mounted Low Profile Horn (Siemens SEF-R).............................................................................................................. 134.52 40.64 
. 

 28 46 13 31-0753 EA Ceiling Mounted Low Profile Multi-Candela Horn/Strobe (Siemens SEF-MC-CW) ............................................................. 237.74 40.64 
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. 
 28 46 13 31-0754 EA Ceiling Mounted Low Profile High Multi-Candela Horn/Strobe (Siemens SEF-HMC-CW) .................................................. 251.86 40.64 

. 
 28 46 13 31-0755 EA Ceiling Mounted Low Profile Horn (Siemens SEF-CR) ....................................................................................................... 141.04 40.64 

. 
 28 46 13 31-0756 EA Mini Horn (Siemens MH-R) ................................................................................................................................................. 110.62 40.64 

. 
 28 46 13 31-0757 EA Indoor/Outdoor Multi Tone Horn (Siemens MTH-R) ........................................................................................................... 143.21 40.64 

. 
 28 46 13 31-0758 EA Indoor/Outdoor Multi Tone, Multi-Candela Horn/Strobe (Siemens MTH-MC-R) ................................................................. 223.61 40.64 

. 
 28 46 13 31-0759 EA Industrial Tri-Tone Horn (Siemens ASR) ............................................................................................................................ 651.69 40.64 

. 
 28 46 13 31-0760 EA Wall Mounted Horn (Siemens HS-R) .................................................................................................................................. 143.21 40.64 

. 
 28 46 13 31-0761 EA Wall Mounted Multi-Candela Horn/Strobe (Siemens HS-MC-R) ......................................................................................... 224.70 40.64 

. 
 28 46 13 31-0762 EA Wall Mounted High Multi-Candela Horn/Strobe (Siemens HS-HMC-R) .............................................................................. 242.08 40.64 

. 
 28 46 13 31-0763 EA 6" Motor Bell (Siemens MBDC-6) ....................................................................................................................................... 164.94 40.64 

. 
 28 46 13 31-0764 EA 10" Motor Bell (Siemens MBDC-10) ................................................................................................................................... 181.24 40.64 

XXXXXXX 
. 
 28 46 13 31-0765  Mounting Accessories (28 46 13 31-0728) 
. 
. 

 28 46 13 31-0766 EA Concealed Conduit Adapter Plate (Siemens APS-R) ........................................................................................................... 40.14 13.54 
. 

 28 46 13 31-0767 EA 4" x 1-1/2" Surface Mounted Back Box (Siemens BBS-R) .................................................................................................... 40.14 13.54 
. 

 28 46 13 31-0768 EA 4" x 2-1/8" Surface Mounted Back Box (Siemens DBBS-R) ................................................................................................. 41.22 13.54 
. 

 28 46 13 31-0769 EA Red Weatherproof Surface Mount Backbox (Siemens MT-SUR-BOX) ................................................................................. 67.30 13.54 
. 

 28 46 13 31-0770 EA White Weatherproof Surface Mount Backbox (Siemens MT-SUR-BOX-W) ......................................................................... 53.18 13.54 
. 

 28 46 13 31-0771 EA Surface Mounted Speaker Backbox (Siemens SBBS-R) ...................................................................................................... 56.44 13.54 
. 

 28 46 13 31-0772 EA Surface Mounted Speaker Backbox (Siemens SBL2S-R) .................................................................................................... 60.78 13.54 
. 

 28 46 13 31-0773 EA Square Semi-Flush Extension Ring (Siemens SERS-R) ...................................................................................................... 47.74 13.54 
. 

 28 46 13 31-0774 EA Semi-Flush Plate (Siemens SFPS-R) ................................................................................................................................... 39.05 13.54 
. 

 28 46 13 31-0775 EA Square Surface Backbox (Siemens SHBBS-R) .................................................................................................................... 47.74 13.54 
. 

 28 46 13 31-0776 EA Horn Adapter Plate (Siemens SHMPS-R)............................................................................................................................. 45.57 13.54 
. 

 28 46 13 31-0777 EA Ceiling Speaker Extension Ring (Siemens SPEXT-R) .......................................................................................................... 40.14 13.54 
. 

 28 46 13 31-0778 EA Wall Mounted Surface Mounted Speaker Backbox (Siemens SPSB-R) ............................................................................... 53.18 13.54 
. 

 28 46 13 31-0779 EA Wall Mounted Surface Mounted Speaker/Strobe Backbox (Siemens SPSSB-R) ................................................................. 56.44 13.54 
. 

 28 46 13 31-0780 EA Weatherproof Speaker Backbox (Siemens WBBS-R) .......................................................................................................... 54.26 13.54 
. 

 28 46 13 31-0781 EA Weatherproof Speaker Backbox With 3/4" Knockout (Siemens WBBS-R-3/4T-3/4B) .......................................................... 60.78 13.54 
. 

 28 46 13 31-0782 EA Weatherproof Flush Plate (Siemens WFPAS-R) .................................................................................................................. 60.78 13.54 
. 

 28 46 13 31-0783 EA Weatherproof Horn Flush Plate (Siemens WFPS-R) ............................................................................................................ 60.78 13.54 
. 

 28 46 13 31-0784 EA Weatherproof Horn Backbox (Siemens WPBBS-R) .............................................................................................................. 56.44 13.54 
. 

 28 46 13 31-0785 EA Weatherproof Strobe Backbox (Siemens WPSBBS-R) ........................................................................................................ 56.44 13.54 
. 

 28 46 13 31-0786 EA Surface Mounted Weatherproof Backbox Kit (Siemens WPS-KIT) ....................................................................................... 40.14 13.54 
. 

 28 46 13 31-0787 EA Z Series Backbox (Siemens ZBB-R) ..................................................................................................................................... 45.57 13.54 

XXXXXXX 
. 
 28 46 13 31-0788  Door Holders (28 46 13 31-0728) 
. 
. 

 28 46 13 31-0789 EA 120 Volt AC Concealed Wiring Fire Door Holder (Siemens SDH-2A) ................................................................................. 361.60 40.64 
. 

 28 46 13 31-0790 EA 24 Volt DC Concealed Wiring Fire Door Holder (Siemens SDH-2D) .................................................................................. 361.60 40.64 

XXXXXXX 
. 
 28 46 13 31-0791  Voice Equipment (28 46 13 31-0535) 
. 
. 
 28 46 13 31-0792  Voicecom (28 46 13 31-0791) 
. 
. 

 28 46 13 31-0793 EA Emergency Voice Alarm Communication System, 3.5 Amp Power Supply And Battery Charger, 50W Amplifier, 
Battery Cables, Main Control Board With One Speaker Circuit, Paging Microphone And Enclosure With 
Deadfront And Space For Five Modules (Siemens VOICECOM) ................................................................................... 5,554.69 541.87 

. 
 28 46 13 31-0794 EA Emergency Voice Alarm Communication System, 3.5 Amp Power Supply And Battery Charger, Two 50W 

Amplifier, Battery Cables, Main Control Board With One Speaker Circuit, Paging Microphone, Enclosure With 
Deadfront And Space For 11 Modules, Auxiliary Power Supply, Four PS-AUX Strobe Zone Cables And One AM-
25-50 Speaker Zone Cables (Siemens VOICECOM-L) .................................................................................................. 8,868.51 541.87 

XXXXXXX 
. 
 28 46 13 31-0795  Johnson Controls Fire Alarm (28 46 13 31) 
. 
. 

 28 46 13 31-0796 EA Intelligent Addressable ION Detector; With FlashScan. (Johnson Controls, Inc. #1951J) .................................................. 207.96 40.64 
. 

 28 46 13 31-0797 EA Intelligent Addressable Photo Detector; With FlashScan. (Johnson Controls, Inc. #2951J) ............................................... 205.60 40.64 
. 

 28 46 13 31-0798 EA Intelligent Addressable Photo/Thermal Detector; With FlashScan. (Johnson Controls, Inc. #2951TJ) ............................... 259.56 40.64 
. 

 28 46 13 31-0799 EA Acclimate™ Intelligent Photo Thermal Detector; With FlashScan. (Johnson Controls, Inc. #2951TMJ) ............................. 258.81 40.64 
. 

 28 46 13 31-0800 EA 411UD, 4 Channel Dual. (Johnson Controls, Inc. #411UD) ................................................................................................ 727.80 54.18 
. 

 28 46 13 31-0801 EA Intelligent Addressable High Temperature Heat Detector; With FlashScan. (Johnson Controls, Inc. #5951HJ) ................ 195.93 40.64 
. 

 28 46 13 31-0802 EA Intelligent Addressable High Temperature Heat Detector; With FlashScan. (Johnson Controls, Inc. #5951J) ................... 173.60 40.64 
. 

 28 46 13 31-0803 EA Intelligent Addressable Rate-of-Rise Thermal Detector; With FlashScan. (Johnson Controls, Inc. #5951RJ) .................... 168.87 40.64 
. 

 28 46 13 31-0804 EA Intelligent Addressable Laser Detector; Low Profile, Use With IFC Series Panels Only. (Johnson Controls, Inc. 
#7351J) ............................................................................................................................................................................. 532.77 40.64 

. 
 28 46 13 31-0805 EA 100 Watts Audio Amplifier At 70.7 VRMS With Built-in Tone Generator, 120 Volt AC (Johnson Controls, Inc. #AA-

100) ................................................................................................................................................................................ 2,624.01 81.28 
. 

 28 46 13 31-0806 EA AUDIO Amplifier, 100 Watts, 230 Voltage AC (Johnson Controls, Inc. #AA-100E) ......................................................... 2,541.70 81.28 
. 

 28 46 13 31-0807 EA 120 Watts Audio Amplifier At 25 VRMS With Built-in Tone Generator, 120 Voltage AC (Johnson Controls, Inc. 
#AA-120) ........................................................................................................................................................................ 2,586.11 81.28 

. 
 28 46 13 31-0808 EA AUDIO Amplifier, 120 Watts, 230 Voltage AC (Johnson Controls, Inc. #AA-120E) ......................................................... 2,475.24 81.28 

. 
 28 46 13 31-0809 EA 30 Watts Audio Amplifier At 25 VRMS, 120 Voltage AC (Johnson Controls, Inc. #AA-30) .............................................. 1,194.31 81.28 

. 
 28 46 13 31-0810 EA AUDIO Amplifier, 30 Watts, 230 Voltage AC (Johnson Controls, Inc. #AA-30E) ............................................................. 1,194.31 81.28 

. 
 28 46 13 31-0811 EA Annunciator Control Module With; 16 Red Alarm LED's, 16 Yellow Trouble LED's, And 16 Control Switches, On-

line, System Trouble Led, And Local Sounder, Local Acknowledge And Lamp Test Switch, Supports 1, 2 Or 3 
AEM-16AT Expander Modules. (Johnson Controls, Inc. #ACM-16AT) ........................................................................... 1,210.53 27.10 

. 
 28 46 13 31-0812 EA IFC Series ACS Annunciator; Up To 96 Points Of Annunciation With Alarm Or Active LED, Trouble LED And 

Switch Per Circuit. Active/Alarm LEDs Can Be Programmed (By Powered Up Switch Selection) By Point To Be 
Red, Green Or Yellow And The Trouble LED Is Always Yellow. Expandable With One, Two Or Three AEM-
24AT's. (Johnson Controls, Inc. #ACM-24AT) ................................................................................................................ 1,259.40 27.10 



28
 28 Electronic Safety and Security 

28 40 Life Safety 
28 46 Fire Detection and Alarm 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 28 - 18  Monterey County Roads and Bridges 

. 
 28 46 13 31-0813 EA Annunciator Control Module; Includes 32 Red Alarm LED's, System Trouble LED And On-line LED, Local 

Acknowledge, Lamp Test Switch, And Local Piezo Sounder, Supports One AEM-32A Expander Module. 
(Johnson Controls, Inc. #ACM-32A) .................................................................................................................................. 923.10 27.10 

. 
 28 46 13 31-0814 EA IFC Series ACS Annunciator; Up To 96 Points Of Annunciation With Alarm Or Active LED Per Circuit. 

Active/Alarm LEDs Can Be Programmed (By Powered Up Switch Selection) In Groups Of 24 To Be Red, Green 
Or Yellow. Expandable To 96 Points With One AEM-48A. (Johnson Controls, Inc. #ACM-48A) ....................................... 923.10 27.10 

. 
 28 46 13 31-0815 EA Annunciator, Relay, Form C. (Johnson Controls, Inc. #ACM-8R) ....................................................................................... 648.98 27.10 

. 
 28 46 13 31-0816 EA Charger Power Supply - 6 Or 10 Amperes; Mounts In CAB-PS1, CAB-3/4, EQ Cabx, BB-25, Or CHS-PS1; Comes 

With The PK-PPS Programming Utility. Windows® PC And USB Cable Required For Programming. (Johnson 
Controls, Inc. #ACPS-610) ............................................................................................................................................. 2,102.07 54.18 

. 
 28 46 13 31-0817 EA Annunciator Expander Module With: 16 Red Alarm LED's, 16 Yellow Trouble LED's, 16 Control Switches, Cable 

For Connection To The ACM-16AT Master. (Johnson Controls, Inc. #AEM-16AT) ........................................................... 923.10 27.10 
. 

 28 46 13 31-0818 EA Annunciator Expander Module; 24 Alarm And Trouble LEDs, Expands The ACM-24AT To 48, 72 Or 96 Points. 
(Johnson Controls, Inc. #AEM-24AT) ................................................................................................................................ 959.84 27.10 

. 
 28 46 13 31-0819 EA Annunciator Expander Module With: 32 Red Alarm LED's, Cable For Connection To The ACM-32A Master. 

(Johnson Controls, Inc. #AEM-32A) .................................................................................................................................. 826.72 27.10 
. 

 28 46 13 31-0820 EA Annunciator Expander Module; 48 Alarm LEDs, Expands The ACM-48A To 96 Points. (Johnson Controls, Inc. 
#AEM-48A) ........................................................................................................................................................................ 826.72 27.10 

. 
 28 46 13 31-0821 EA Back Box, Flush Or Surface Mount; Requires A Door And Telephone Chassis. (Johnson Controls, Inc. #AFAWS-

BX) ..................................................................................................................................................................................... 133.50 24.38 
. 

 28 46 13 31-0822 EA Receiver, Multimode Fiber. (Johnson Controls, Inc. #AFL-RM) ....................................................................................... 1,261.41 54.18 
. 

 28 46 13 31-0823 EA Receiver, Singlemode Fiber. (Johnson Controls, Inc. #AFL-RS) ..................................................................................... 2,766.63 54.18 
. 

 28 46 13 31-0824 EA Transmit, Multimode Fiber. (Johnson Controls, Inc. #AFL-TM)........................................................................................ 1,261.41 54.18 
. 

 28 46 13 31-0825 EA Transmit, Singlemode Fiber. (Johnson Controls, Inc. #AFL-TS) ...................................................................................... 2,766.63 54.18 
. 

 28 46 13 31-0826 EA Base, Smoke Detector, 2 Wire. (Johnson Controls, Inc. #B110LP) ...................................................................................... 47.03 13.54 
. 

 28 46 13 31-0827 EA Base, Smoke Detector, Intelligent. (Johnson Controls, Inc. #B224BI) ................................................................................ 132.78 13.54 
. 

 28 46 13 31-0828 EA Base, Smoke Detector, Intelligent. (Johnson Controls, Inc. #B224RB) ............................................................................... 125.03 13.54 
. 

 28 46 13 31-0829 EA Base, Smoke Detector, 2 Wire. (Johnson Controls, Inc. #B401) .......................................................................................... 50.35 13.54 
. 

 28 46 13 31-0830 EA Intelligent Detector Base, Without Flange. (Johnson Controls, Inc. #B501J) ........................................................................ 44.84 13.54 
. 

 28 46 13 31-0831 EA Battery Cabinet, Lockable. (Johnson Controls, Inc. #BB-100) ............................................................................................ 915.90 54.18 
. 

 28 46 13 31-0832 EA Projected Beam Smoke Detector, Single-ended Reflected Type, Includes Trouble Relay, Transmitter/Receiver In 
One Unit. (Johnson Controls, Inc. #Beam1224) ............................................................................................................. 2,156.25 81.28 

. 
 28 46 13 31-0833 EA Same As Beam1224 With Built-in Sensitivity Test Filter. (Johnson Controls, Inc. #Beam1224S) ................................... 2,280.86 81.28 

. 
 28 46 13 31-0834 EA Mounting Kit, Long RG, Beam. (Johnson Controls, Inc. #BeamLRK) ................................................................................. 251.39 13.54 

. 
 28 46 13 31-0835 EA Mounting Kit, Beam Detect. (Johnson Controls, Inc. #BeamMMK) ..................................................................................... 168.33 13.54 

. 
 28 46 13 31-0836 EA Digital Audio Amplifier, 50 Watts, 25 VRMS (Johnson Controls, Inc. #DAA-5025) .......................................................... 2,158.08 81.28 

. 
 28 46 13 31-0837 EA Digital Audio Amplifier, 50 Watts, 25 VRMS, Multi-Fiber (Johnson Controls, Inc. #DAA-5025F) ..................................... 1,990.10 81.28 

. 
 28 46 13 31-0838 EA Digital Audio Amplifier, 50 Watts, 25 VRMS, Single-Fiber (Johnson Controls, Inc. #DAA-5025SF) ................................ 1,990.10 81.28 

. 
 28 46 13 31-0839 EA Digital Audio Amplifier, 50 Watts, 70 VRMS (Johnson Controls, Inc. #DAA-5070) .......................................................... 2,339.53 81.28 

. 
 28 46 13 31-0840 EA Amplifier, Digital Audio. (Johnson Controls, Inc. #DAA-5070E) ....................................................................................... 2,156.25 81.28 

. 
 28 46 13 31-0841 EA Digital Audio Amplifier, 50 Watts, 70 VRMS, Multi-Fiber (Johnson Controls, Inc. #DAA-5070F) ..................................... 2,156.25 81.28 

. 
 28 46 13 31-0842 EA Digital Audio Amplifier, 50 Watts, 70 VRMS, Single-Fiber (Johnson Controls, Inc. #DAA-5070SF) ................................ 2,156.25 81.28 

. 
 28 46 13 31-0843 EA Digital Audio Amplifier, 75 Watts, 25 VRMS (Johnson Controls, Inc. #DAA-7525) .......................................................... 2,583.46 81.28 

. 
 28 46 13 31-0844 EA Digital Audio Amplifier, 75 Watts, 25 VRMS, Multi Fiber (Johnson Controls, Inc. #DAA-7525F) ..................................... 2,583.46 81.28 

. 
 28 46 13 31-0845 EA Digital Audio Amplifier, 75 Watts, 25 VRMS, Single Fiber (Johnson Controls, Inc. #DAA-7525SF)................................. 2,583.46 81.28 

. 
 28 46 13 31-0846 EA Innovairflex Intelligent. (Johnson Controls, Inc. #DNR)....................................................................................................... 263.63 27.10 

. 
 28 46 13 31-0847 EA Innovairflex Duct Detect. (Johnson Controls, Inc. #DNRW) ................................................................................................ 408.90 27.10 

. 
 28 46 13 31-0848 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST1) ................................................................................................. 34.91 10.84 

. 
 28 46 13 31-0849 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST1.5) .............................................................................................. 38.33 10.84 

. 
 28 46 13 31-0850 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST10) ............................................................................................... 96.41 16.26 

. 
 28 46 13 31-0851 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST3) ................................................................................................. 45.98 10.84 

. 
 28 46 13 31-0852 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST5) ................................................................................................. 56.75 13.54 

. 
 28 46 13 31-0853 EA Digital Voice Command, Analog Output. (Johnson Controls, Inc. #DVC-AO) ..................................................................... 411.37 27.10 

. 
 28 46 13 31-0854 EA Digital Voice Command, Keypad. (Johnson Controls, Inc. #DVC-KD) ................................................................................ 681.58 54.18 

. 
 28 46 13 31-0855 EA Equipment Cabinet Used To House DAA Digital Amplifiers, XP10/6 Series Transponders, AA-Amplifiers, ACPS-

610 Or Amperes-24; B Size, Black. (Johnson Controls, Inc. #EQBB-B4) .......................................................................... 556.59 81.28 
. 

 28 46 13 31-0856 EA Equipment Cabinet Used To House DAA Digital Amplifiers, XP10/6 Series Transponders, AA-Amplifiers, ACPS-
610 Or Amperes-24; C Size, Black. (Johnson Controls, Inc. #EQBB-C4) ......................................................................... 780.32 81.28 

. 
 28 46 13 31-0857 EA Equipment Cabinet Used To House DAA Digital Amplifiers, XP10/6 Series Transponders, AA-Amplifiers, ACPS-

610 Or AMPS-24; D Size, Black. (Johnson Controls, Inc. #EQBB-D4).............................................................................. 855.08 81.28 
. 

 28 46 13 31-0858 EA Equipment Cabinet Door; B Size Black. (Johnson Controls, Inc. #EQDR-B4) .................................................................... 460.77 10.84 
. 

 28 46 13 31-0859 EA Equipment Cabinet Door; C Size Black. (Johnson Controls, Inc. #EQDR-C4) ................................................................... 696.18 10.84 
. 

 28 46 13 31-0860 EA Equipment Cabinet Door; D Size Black. (Johnson Controls, Inc. #EQDR-D4) ................................................................... 765.42 10.84 
. 

 28 46 13 31-0861 EA 6.0 Amperes, 120 Volt AC Remote Charger Power Supply (Johnson Controls, Inc. #FCPS-24S6) ................................... 903.17 108.38 
Note: Includes Main Printed Circuit Board, Transformers And Installation Instructions 

. 
 28 46 13 31-0862 EA 8 Amperes, 120 Volt AC Remote Charger Power Supply (Johnson Controls, Inc. #FCPS-24S8) ................................... 1,189.77 108.38 

Note: Includes Main Printed Circuit Board, Transformers And Installation Instructions 
. 

 28 46 13 31-0863 EA 80 Character Display Annunciator. "Security Keypad" Mechanical Design. For Use With The IFC-320, JCPU2-
640, JCPU-640 And IFC-400/300 (Rev 3.62+) Only. (Johnson Controls, Inc. #FDU-80G) ............................................. 1,134.50 81.28 

. 
 28 46 13 31-0864 EA Fireman's Telephone Hand Set. (Johnson Controls, Inc. #FHS) ........................................................................................ 209.86 13.54 

. 
 28 46 13 31-0865 EA Fire Phone Storage Cabinet, Recessed, Holds 6 Phones. (Johnson Controls, Inc. #FHSC-R) .......................................... 597.46 27.10 

. 
 28 46 13 31-0866 EA Door Holder, Magnetic, Floor. (Johnson Controls, Inc. #FM980) ........................................................................................ 308.74 40.64 

. 
 28 46 13 31-0867 EA Door Holder, Magnetic, Wall. (Johnson Controls, Inc. #FM996) ......................................................................................... 249.82 40.64 

. 
 28 46 13 31-0868 EA Door Holder, Magnetic, Wall. (Johnson Controls, Inc. #FM998) ......................................................................................... 263.23 40.64 

. 
 28 46 13 31-0869 EA Addressable Beam Detector. (Johnson Controls, Inc. #FSB-200) ................................................................................... 2,204.54 54.18 

. 
 28 46 13 31-0870 EA Addressable Beam Detector With Remote Test Feature. (Johnson Controls, Inc. #FSB-200S) ...................................... 2,696.24 54.18 

. 
 28 46 13 31-0871 EA Intelligent Addressable HARSH (Hostile Area Smoke Head) Detector; Photo, Requires B501B-FTXJ Base. 

(Johnson Controls, Inc. #FTX-P2J).................................................................................................................................... 811.67 27.10 
. 

 28 46 13 31-0872 EA IFC-320 Intelligent Fire Alarm Panel; Single Printed Circuit Board With One SLC Loop (318 Devices), Back-lit, 80 
Character Display, System And Programming Keypad And 6.0 Amperes Power Supply, 120 Volt AC, (Johnson 
Controls, Inc. #IFC-320) ................................................................................................................................................. 5,456.29 433.49 

Note: Includes Door, Dress Panel And Back Box, Black 
. 

 28 46 13 31-0873 EA Upgrade Kit, ORG BLD, 640. (Johnson Controls, Inc. #IFC-640UG) ............................................................................... 2,720.11 54.18 



 

 Electronic Safety and Security 28 

28
 

Life Safety 28 40 
Fire Detection and Alarm 28 46 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 28 - 19 

. 
 28 46 13 31-0874 EA Workstation Only Workstation GUI Software And Hardware Package. (Johnson Controls, Inc. #IFI) ........................... 35,829.12 650.25 

. 
 28 46 13 31-0875 EA Workstation With NFN Fiber PC Card Workstation GUI Software And Hardware Package. Includes NFN Gateway 

(JNFN-GW-PC-F) Fiber Version. (Johnson Controls, Inc. #IFI-F) ................................................................................ 39,151.92 650.25 
. 

 28 46 13 31-0876 EA Workstation With Echelon Wire PC Card Workstation GUI Software And Hardware Package For Building Systems 
Integration, WSSUP Workstation Supervisor. Includes Echelon® Gateway (ECH-GW-PC-W) Wire Version. 
(Johnson Controls, Inc. #IFI-IP) .................................................................................................................................... 44,136.15 650.25 

. 
 28 46 13 31-0877 EA Workstation With NFN Wire PC Card Workstation GUI Software And Hardware Package. Includes NFN Gateway 

(JNFN-GW-PC-W) Wire Version. (Johnson Controls, Inc. #IFI-W) ............................................................................... 39,151.92 650.25 
. 

 28 46 13 31-0878 EA Annunciator Flush Box. Mounts One Annunciator Module. (Johnson Controls, Inc. #JABF-1B) ........................................ 261.79 16.26 
. 

 28 46 13 31-0879 EA Annunciator Flush Box. One Module. Attractive Glass Door And Key Lock. (Johnson Controls, Inc. #JABF-1DB) ............ 295.02 16.26 
. 

 28 46 13 31-0880 EA Annunciator Flush Box. Mounts Two Annunciator Modules. (Johnson Controls, Inc. #JABF-2B) ...................................... 321.60 16.26 
. 

 28 46 13 31-0881 EA Annunciator Flush Box. Mounts Four Annunciator Modules. (Johnson Controls, Inc. #JABF-4B) ...................................... 604.04 16.26 
. 

 28 46 13 31-0882 EA Annunciator Surface Box. Deep With Trim Cover. (Johnson Controls, Inc. #JABS-1TB) ................................................... 194.45 10.84 
. 

 28 46 13 31-0883 EA Surface (or Semi-flush) Mount Backbox. Used With The INA, ACS Annunciators, SCS Series, JNCA And JNCA-2 
Black. (Johnson Controls, Inc. #JABS-2D) ........................................................................................................................ 301.86 24.38 

. 
 28 46 13 31-0884 EA Surface (or Semi-flush) Mount Backbox. Used With The INA, ACS Annunciators, SCS Series, JNCA And JNCA-2 

Red. (Johnson Controls, Inc. #JABS-2DR) ........................................................................................................................ 320.91 24.38 
. 

 28 46 13 31-0885 EA Surface (or Semi-flush) Mount INA, ACS, Or SCS Backbox, Black. (Johnson Controls, Inc. #JABS-4D) .......................... 593.70 24.38 
. 

 28 46 13 31-0886 EA Audio Command Door For CAB-B4, Black; Required When Using CA-2. (Johnson Controls, Inc. #JADDR-B4) ............... 594.87 10.84 
. 

 28 46 13 31-0887 EA Audio Command Door For CAB-C4, Black; Required When Using CA-2. (Johnson Controls, Inc. #JADDR-C4)............... 802.55 10.84 
. 

 28 46 13 31-0888 EA Audio Command Door For CAB-D4, Black; Required When Using CA-2. (Johnson Controls, Inc. #JADDR-D4)............... 993.61 10.84 
. 

 28 46 13 31-0889 EA Addressable Pull Station; With FlashScan. (Johnson Controls, Inc. #JBG-12LX) .............................................................. 274.60 27.10 
. 

 28 46 13 31-0890 EA Battery Dress Panel For CAB-4 Series; For Use With The JCPU2-3030, JCPU2-640, JNCA-2, And DVC Systems. 
(Johnson Controls, Inc. #JBP2-4) ...................................................................................................................................... 128.52 10.84 

. 
 28 46 13 31-0891 EA JCPU2-3030 CPU With 640-character Display; Required For Single Panel (One CPU2-3030) Systems. Includes: 

CPU, 640-Character Backlit LCD Display, QWERTY Programming And Control Keypad, Installation, 
Programming And Operating Manuals. Supports One To 10 Signaling Line Circuits (Up To Five LCM-320 And 
Five LEM-320). Order One Per System Or As Necessary (Up To 103 Network Nodes) For A Networked System. 
Requires Top Row Of A Cabinet. (Johnson Controls, Inc. #JCPU2-3030D) .................................................................. 5,443.72 433.49 

. 
 28 46 13 31-0892 EA Central Processing Unit For The JCPU2-640 With Integral 120 Volt AC Power Supply (Johnson Controls, Inc. 

#JCPU2-640) .................................................................................................................................................................. 3,927.55 325.12 
Note: Includes CHS2-M2 Chassis 

. 
 28 46 13 31-0893 EA Main Board, CPU, IFC3030, DI. (Johnson Controls, Inc. #JCPU-3030D) ........................................................................ 7,093.17 433.49 

. 
 28 46 13 31-0894 EA Main Board, CPU, IFC640. (Johnson Controls, Inc. #JCPU-640) .................................................................................... 6,830.81 325.12 

. 
 28 46 13 31-0895 EA Main Board, CPU, IFC640, EUR. (Johnson Controls, Inc. #JCPU-640E) ........................................................................ 4,903.93 325.12 

. 
 28 46 13 31-0896 EA Digital Voice Command, Extended Memory. (Johnson Controls, Inc. #JDVC-EM) .......................................................... 2,711.80 40.64 

. 
 28 46 13 31-0897 EA Digital Voice Command, Extended Memory, Multi-Fiber. (Johnson Controls, Inc. #JDVC-EMF)..................................... 2,739.53 40.64 

. 
 28 46 13 31-0898 EA Digital Voice Command, Extended Memory, Single-Fiber. (Johnson Controls, Inc. #JDVC-EMSF) ................................ 2,739.53 40.64 

. 
 28 46 13 31-0899 EA Annunciator, Network Control. (Johnson Controls, Inc. #JNCA) ...................................................................................... 3,240.98 54.18 

. 
 28 46 13 31-0900 EA Network Control Annunciator-2, 640-characters; On Single Panel (one JCPU2-640) JCPU2-640 Systems, The 

JNCA-2 Can Be The Primary Display For The Panel And Connects Directly To The JCPU2-640. On Network 
Systems (Two Or More JCPU2-640’s), One Network Display (Either JNCA-2 Or IFW) Is Required For Every 
System And Each JNCA-2 Connects To And Requires An NCM Network Control Module. Mounts In A Row Of 
FACP Node Or In Two Annunciator Module Positions. (Johnson Controls, Inc. #JNCA-2) ............................................ 2,745.03 54.18 

Note: Mounting Includes: NCA/640-2-Kit (directly Mounting To The CHS2-M2), CA-2, ADP-4B, Or In An 
Annunciator Box, Such As The ABS-2DB (requires The CHS-2D). 

. 
 28 46 13 31-0901 EA Mass Notification Voice Paging; Requires JNOTIFY-PAA Hardware Package (Sold Separately). (Johnson 

Controls, Inc. #JNOTIFY-IP) ........................................................................................................................................... 2,311.67 325.12 
. 

 28 46 13 31-0902 EA 160 Character Display Annunciator; For Use With JCPU-3030 And JCPU2-3030. (Johnson Controls, Inc. #LCD-
160) ................................................................................................................................................................................ 1,946.93 54.18 

. 
 28 46 13 31-0903 EA 80 Character LCD Annunciator. Mounts In ABS-1T, ABF-1D, ABF-2D, Or Flush Back Box. (Johnson Controls, Inc. 

#LCD-80) ........................................................................................................................................................................ 1,599.63 54.18 
. 

 28 46 13 31-0904 EA Loop Control Module. Each LCM May Be Expanded To Two Loops By Adding A LEM-320. IFC2- 3030 And IFC-
3030 Only. (Johnson Controls, Inc. #LCM-320).............................................................................................................. 2,581.20 54.18 

. 
 28 46 13 31-0905 EA Lamp Driver Annunciator Control Module. For Use With Custom Graphic Annunciators. 32 Points. (Johnson 

Controls, Inc. #LDM-32) .................................................................................................................................................... 799.64 13.54 
. 

 28 46 13 31-0906 EA Cable 24": LDM TO Annunciator. (Johnson Controls, Inc. #LDM-CBL24) .......................................................................... 255.91 10.84 
. 

 28 46 13 31-0907 EA Cable 48": LDM TO Annunciator. (Johnson Controls, Inc. #LDM-CBL48) .......................................................................... 315.72 10.84 
. 

 28 46 13 31-0908 EA Lamp Driver Annunciator Expander Module. For Use With Custom Graphic Annunciators. 32 Points. (Johnson 
Controls, Inc. #LDM-E32) .................................................................................................................................................. 643.50 13.54 

. 
 28 46 13 31-0909 EA Relay Module. 32 Form-A Contacts. Connects To LDM-32 Or LDM-E32. (Johnson Controls, Inc. #LDM-R32) .............. 1,183.45 13.54 

. 
 28 46 13 31-0910 EA Loop Expander Module. Mounts As Daughter Board To LCM-320 To Provide Even Numbered SLC Loops. 

(Johnson Controls, Inc. #LEM-320) ................................................................................................................................ 2,146.67 13.54 
. 

 28 46 13 31-0911 EA Addressable Control Module With FlashScan; Configured For One Class A Or Class B NAC. (Johnson Controls, 
Inc. #M300CJ) ................................................................................................................................................................... 165.64 13.54 

. 
 28 46 13 31-0912 EA Addressable Dual Monitor Module; With FlashScan, Two Class B Circuits. (Johnson Controls, Inc. #M300DJ) ................ 265.65 13.54 

. 
 28 46 13 31-0913 EA Addressable Monitor Module; With FlashScan; Supervises Either A Class A Or Class B Circuit Of N.D. Dry-

contact Input Devices. (Johnson Controls, Inc. #M300MJ) ................................................................................................ 129.41 13.54 
. 

 28 46 13 31-0914 EA Addressable Relay Module With FlashScan; Provides Two Form-C Dry Contacts That Switch Together. (Johnson 
Controls, Inc. #M300RJ) .................................................................................................................................................... 182.76 13.54 

. 
 28 46 13 31-0915 EA Addressable Mini Module With FlashScan; Supervises A Class B Circuit Of N.D. Dry-contact Devises. (Johnson 

Controls, Inc. #M301MJ) ................................................................................................................................................... 143.42 13.54 
. 

 28 46 13 31-0916 EA Addressable 2-Wire Detector Monitor Module; With FlashScan. (Johnson Controls, Inc. #M302MJ) ................................. 235.69 13.54 
. 

 28 46 13 31-0917 EA Addressable Firephone Control Module With Flashscan. (Johnson Controls, Inc. #M500FPJ) .......................................... 269.20 13.54 
. 

 28 46 13 31-0918 EA SLC Loop Isolator Module; Isolates Against Short Circuits On The SLC. (Johnson Controls, Inc. #M500XJ) .................... 150.55 13.54 
. 

 28 46 13 31-0919 EA Network INTFC, P2P, Wire. (Johnson Controls, Inc. #MIB-W) ........................................................................................ 2,261.04 40.64 
. 

 28 46 13 31-0920 EA Network Adapter, Fiber. (Johnson Controls, Inc. #NAM-232F) ........................................................................................ 2,012.96 27.10 
. 

 28 46 13 31-0921 EA Network Adapter, Wire. (Johnson Controls, Inc. #NAM-232W) ....................................................................................... 1,860.12 27.10 
. 

 28 46 13 31-0922 EA Plate, Retrofit, NCA-2. (Johnson Controls, Inc. #NCA-2RETRO) ......................................................................................... 68.99 5.42 
. 

 28 46 13 31-0923 EA Network Control Module - Multi Mode Fiber; Order One NCM Per Network Node (JCPU-640/3030, JNCA, JCPU2-
640/3030, JNCA-2, DVC, Etc). (Johnson Controls, Inc. #NCM-F) .................................................................................. 1,626.55 27.10 

. 
 28 46 13 31-0924 EA Network Control Module - Wire; Order One NCM Per Network Node (JCPU-640/3030, JNCA, JCPU2-640/3030, 

JNCA-2, DVC, Etc). (Johnson Controls, Inc. #NCM-W) ................................................................................................. 1,548.57 27.10 
. 

 28 46 13 31-0925 EA NFV-25/50. (Johnson Controls, Inc. #NFV-25/50) ........................................................................................................... 3,956.77 54.18 
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. 
 28 46 13 31-0926 EA NU-RPT101-1U RS485. (Johnson Controls, Inc. #NU-RPT101-1U)................................................................................ 1,096.57 27.10 

. 
 28 46 13 31-0927 EA Key Switch, Remote Control. (Johnson Controls, Inc. #RKS-S) ......................................................................................... 299.11 10.84 

. 
 28 46 13 31-0928 EA Microphone Assembly For Mounting To An ADP-4 Dress Panel. (Johnson Controls, Inc. #RM-1) .................................... 690.51 27.10 

. 
 28 46 13 31-0929 EA Microphone Assembly For Mounting In An CAB-RM Cabinet. (Johnson Controls, Inc. #RM-1SA)..................................... 690.51 27.10 

. 
 28 46 13 31-0930 EA Remote Page Jack. Allows Remote All-Call Paging. (Johnson Controls, Inc. #RPJ-1)....................................................... 184.50 10.84 

. 
 28 46 13 31-0931 EA SA-WBB, Weatherproof. (Johnson Controls, Inc. #SA-WBB) ............................................................................................... 48.41 5.42 

. 
 28 46 13 31-0932 EA SA-WBBC, Weatherproof. (Johnson Controls, Inc. #SA-WBBC) .......................................................................................... 48.41 5.42 

. 
 28 46 13 31-0933 EA Strobe, Standard, 12/24 Volt DC, Red (Johnson Controls, Inc. #SCR)............................................................................... 180.98 40.64 

. 
 28 46 13 31-0934 EA Strobe, HI, 12/24 Volt DC, Red (Johnson Controls, Inc. #SCRH) ....................................................................................... 204.23 40.64 

. 
 28 46 13 31-0935 EA Strobe, HI, Outdoor, Red. (Johnson Controls, Inc. #SCRHK) ............................................................................................. 241.65 46.06 

. 
 28 46 13 31-0936 EA Strobe, Standard, Outdoor, Red. (Johnson Controls, Inc. #SCRK)..................................................................................... 238.31 46.06 

. 
 28 46 13 31-0937 EA Smoke Control Master; Includes Eight On/off/auto Switches. Supports One SCE-8. Includes Manual, Slide-in 

Labels. Mounts In ADP-4 Or ABS-4D. (Johnson Controls, Inc. #SCS-8)........................................................................ 1,643.91 108.38 
. 

 28 46 13 31-0938 EA Smoke Control Lamp Driver. Outputs For 8 On/off/auto Switches With LED's. Intended For Custom Built Smoke 
Control Stations. Support One SCE-8L. (Johnson Controls, Inc. #SCS-8L) ................................................................... 1,278.38 108.38 

. 
 28 46 13 31-0939 EA Strobe, Standard, 12/24 Volt DC, White (Johnson Controls, Inc. #SCW) ........................................................................... 180.98 40.64 

. 
 28 46 13 31-0940 EA Strobe, HI, 12/24 Volt DC, Red (Johnson Controls, Inc. #SCWH) ...................................................................................... 204.23 40.64 

. 
 28 46 13 31-0941 EA Strobe, Standard, 12/24 Volt DC, White (Johnson Controls, Inc. #SCW-P) ........................................................................ 180.98 40.64 

. 
 28 46 13 31-0942 EA Mounting Kit, M300/M500. (Johnson Controls, Inc. #SMB500) ............................................................................................ 32.22 10.84 

. 
 28 46 13 31-0943 EA SMK-MOV Kit-LON. (Johnson Controls, Inc. #SMK-MOVKit-LON) ...................................................................................... 37.51 5.42 

. 
 28 46 13 31-0944 EA SMK-MOV Kit-MSTP. (Johnson Controls, Inc. #SMK-MOVKit-MSTP) ................................................................................. 42.84 5.42 

. 
 28 46 13 31-0945 EA SPBBS, Wall, Back Box. (Johnson Controls, Inc. #SPBBS) ................................................................................................. 37.55 5.42 

. 
 28 46 13 31-0946 EA Strobe, Standard, 12/24 Volt DC, Red (Johnson Controls, Inc. #SR) ................................................................................. 164.95 40.64 

. 
 28 46 13 31-0947 EA Strobe, HI, 12/24 Volt DC, Red (Johnson Controls, Inc. #SRH) ......................................................................................... 204.23 40.64 

. 
 28 46 13 31-0948 EA Strobe, HI, Outdoor, Red. (Johnson Controls, Inc. #SRHK) ............................................................................................... 241.65 46.06 

. 
 28 46 13 31-0949 EA Strobe, HI, 12/24 Volt DC, Red (Johnson Controls, Inc. #SRH-P) ...................................................................................... 204.23 40.64 

. 
 28 46 13 31-0950 EA Strobe, Standard, Outdoor, Red. (Johnson Controls, Inc. #SRK) ....................................................................................... 238.31 46.06 

. 
 28 46 13 31-0951 EA Strobe, Standard, 12/24 Volt DC, Red (Johnson Controls, Inc. #SR-P).............................................................................. 180.98 40.64 

. 
 28 46 13 31-0952 EA Strobe, Standard, 12/24 Volt DC, White (Johnson Controls, Inc. #SW) .............................................................................. 180.98 40.64 

. 
 28 46 13 31-0953 EA Strobe, HI, 12/24 Volt DC, White (Johnson Controls, Inc. #SWH) ...................................................................................... 204.23 40.64 

. 
 28 46 13 31-0954 EA Strobe, HI, 12/24 Volt DC, White (Johnson Controls, Inc. #SWH-P)................................................................................... 204.23 40.64 

. 
 28 46 13 31-0955 EA Strobe, Standard, 12/24 Volt DC, White (Johnson Controls, Inc. #SW-P) .......................................................................... 180.98 40.64 

. 
 28 46 13 31-0956 EA Firefighter’s Telephone Handset Only. (Johnson Controls, Inc. #TELH-1) ......................................................................... 258.02 13.54 

. 
 28 46 13 31-0957 EA Universal Digital Alarm Communicator Transmitter. (Johnson Controls, Inc. #UDACT) .................................................. 1,139.68 54.18 

. 
 28 46 13 31-0958 EA Speaker Strobe, Ceiling, White, 2 W (MAX), Dual Voltage, Multi (Johnson Controls, Inc. #SPSCW)................................. 269.38 54.18 

. 
 28 46 13 31-0959 EA Speaker, White, Ceiling Mount. (Johnson Controls, Inc. #SPCW) ...................................................................................... 114.48 27.10 

. 
 28 46 13 31-0960 EA Speaker, White, Ceiling Mount, High Db. (Johnson Controls, Inc. #SPCWV) ..................................................................... 114.48 27.10 

. 
 28 46 13 31-0961 EA Speaker Strobe, Red, Ceiling Mount, Standard Candela. (Johnson Controls, Inc. #SPSCR) ............................................. 215.18 27.10 

. 
 28 46 13 31-0962 EA Speaker Strobe, Red, Ceiling Mount, High Candela. (Johnson Controls, Inc. #SPSCRH) ................................................. 234.44 27.10 

. 
 28 46 13 31-0963 EA Speaker Strobe, Red, Ceiling Mount, High Candela, High Db. (Johnson Controls, Inc. #SPSCRVH) ................................ 234.44 27.10 

. 
 28 46 13 31-0964 EA Speaker Strobe, White, Ceiling Mount, High Db. (Johnson Controls, Inc. #SPSCWV) ....................................................... 207.52 27.10 

. 
 28 46 13 31-0965 EA Speaker Strobe Wall, WP, White, 2W (MAX), Dual Volt, Multi D (Johnson Controls, Inc. #SPSWK) ................................. 284.64 27.10 

. 
 28 46 13 31-0966 EA Speaker Strobe, Wall, White, Standard Candela. (Johnson Controls, Inc. #SPSW) ........................................................... 215.18 27.10 

. 
 28 46 13 31-0967 EA Wall Mount Speaker, White. (Johnson Controls, Inc. #SPW) ............................................................................................. 114.48 27.10 

. 
 28 46 13 31-0968 EA Wall Mount Speaker, Red. (Johnson Controls, Inc. #SPR) ................................................................................................. 114.48 27.10 

. 
 28 46 13 31-0969 EA Speaker Strobe, Wall, White, High Cd. (Johnson Controls, Inc. #SPSWH) ........................................................................ 234.44 27.10 

. 
 28 46 13 31-0970 EA Speaker Strobe, Wall, Red, High Cd. (Johnson Controls, Inc. #SPSR) .............................................................................. 215.18 27.10 

. 
 28 46 13 31-0971 EA Speaker Strobe, Wall, Red, High Db, High Candela. (Johnson Controls, Inc. #SPSRV) .................................................... 215.18 27.10 

XXXXXXX 
. 
 28 46 13 31-0972  Honeywell Fire Alarm (28 46 13 31) 
. 
. 
 28 46 13 31-0973  Notifier Fire Alarm (28 46 13 31-0972) 
. 
. 
 28 46 13 31-0974  Fire Alarm Control Panel And Accessories (28 46 13 31-0973) 
. 
. 

 28 46 13 31-0975 EA NFS2-3030 CPU For Intelligent Fire Alarm Control Panel (Notifier CPU2-3030D) .......................................................... 5,342.72 541.87 
. 

 28 46 13 31-0976 EA NFS2-640 CPU For Intelligent Fire Alarm Control Panel (Notifier CPU2-640) ................................................................. 4,422.28 541.87 
. 

 28 46 13 31-0977 EA Central Processing Unit for NFS2-640 With Integral 240 Volt Power Supply Includes Chassis (Notifier CPU2-
640E) .............................................................................................................................................................................. 3,704.37 541.87 

. 
 28 46 13 31-0978 EA Black, 120 Volt AC, Intelligent Fire Alarm Control Panel (Notifier NFS-320) .................................................................... 5,331.90 541.87 

. 
 28 46 13 31-0979 EA Supports Installation Of Optional ACM-Series Annunciator In Same Cabinet, Black, 120 Volt AC, Intelligent Fire 

Alarm Control Panel (Notifier NFS-320C) ....................................................................................................................... 5,182.00 541.87 
. 

 28 46 13 31-0980 EA Black, 240 Volt AC, Intelligent Fire Alarm Control Panel (Notifier NFS-320E) ................................................................. 5,051.83 541.87 
. 

 28 46 13 31-0981 EA Red, 120 Volt AC, Intelligent Fire Alarm Control Panel (Notifier NFS-320R) ................................................................... 4,927.53 541.87 
. 

 28 46 13 31-0982 EA Two-Tone Sequential Module (Notifier 2TTM) .................................................................................................................... 327.25 27.10 
. 

 28 46 13 31-0983 EA 5', Not Low Loss, Antenna Cable (Notifier 7626-5C) ............................................................................................................ 82.29 5.42 
. 

 28 46 13 31-0984 EA 25', Low Loss, Antenna Cable (Notifier 7626-25HC) .......................................................................................................... 157.71 10.84 
. 

 28 46 13 31-0985 EA 50', Low Loss, Antenna Cable (Notifier 7626-50HC) .......................................................................................................... 239.51 16.26 
. 

 28 46 13 31-0986 EA IPGSM-COM, IPGSM-COMa Handheld Programmer (Notifier 7720P)............................................................................... 379.75  
. 

 28 46 13 31-0987 EA RJ45-DB9F Serial Programming Cable (Notifier ALMSC-119) ............................................................................................. 71.96  
. 

 28 46 13 31-0988 EA 120 Volt AC Power Supply, Chassis, 80-Character Display, Keypad, NFS-320SYS CPU (Notifier CPU-320SYS) ......... 4,829.65 541.87 
. 

 28 46 13 31-0989 EA 240 Volt AC Power Supply, Chassis, 80-Character Display, Keypad, NFS-320SYS CPU (Notifier CPU-320SYSE)....... 4,877.61 541.87 
. 

 28 46 13 31-0990 EA 3 dB Gain External/Remote Antenna (Notifier GSM-ANT3dB) ........................................................................................... 203.65 5.42 
. 

 28 46 13 31-0991 EA Plug In Transformer Box For IPGSM Communicator (Notifier HPTCOVER) ........................................................................ 62.71 5.42 
. 

 28 46 13 31-0992 EA Mounting Bracket Kit For SFB-5UD, SFB-10UD, NFW2-100 And NFW-50 (Notifier IPBRKT) ............................................. 88.96 10.84 
. 

 28 46 13 31-0993 EA Chassis To Mount IP Communicator In CHSA Series Chassis (Notifier IPCHSKIT)............................................................. 87.78 13.54 
. 

 28 46 13 31-0994 EA IP Communicator (Notifier IPDACT-2) ................................................................................................................................ 661.00 27.10 
. 

 28 46 13 31-0995 EA IP Communicator With Upload/Download Capability (Notifier IPDACT-2UD) ..................................................................... 766.70 27.10 
. 

 28 46 13 31-0996 EA Red, IP Communicator External Mounting Enclosure (Notifier IPENC) .............................................................................. 179.46 27.10 
Note: Includes IPBRKT. 

. 
 28 46 13 31-0997 EA Black, IP Communicator External Mounting Enclosure (Notifier IPENC-B) ......................................................................... 178.97 27.10 

Note: Includes IPBRKT 
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. 
 28 46 13 31-0998 EA Dual 8TPC To Single 8TPC “Y” Splitter With Two 9” Cables For Combining Panel Phone Jacks To One IPDACT 

Input (Notifier IPSPLT) ........................................................................................................................................................ 45.84 10.84 
. 

 28 46 13 31-0999 EA Loop Control Module (Notifier LCM-320) ......................................................................................................................... 1,924.01 54.18 
. 

 28 46 13 31-1000 EA Loop Expander Module (Notifier LEM-320)...................................................................................................................... 1,515.81 54.18 
. 

 28 46 13 31-1001 EA Keyboard Display Module For CPU2-640 (Notifier KDM-R2)........................................................................................... 1,460.78 54.18 
. 

 28 46 13 31-1002 EA 7' DACT Phone Cord (Notifier MCBL-7) ............................................................................................................................... 22.29  
. 

 28 46 13 31-1003 EA Backbox For UDACT, With Viewing Window And Optional Relay Mount (Notifier UBS-1) ................................................. 190.06 13.54 
. 

 28 46 13 31-1004 EA Red, Metal Enclosure With Solid Door For Remote Mounting Of The UDACT-2 (Notifier UBS-1R) ................................... 217.14 27.10 
. 

 28 46 13 31-1005 EA Black, Metal Enclosure With Solid Door For Remote Mounting Of The UDACT-2 (Notifier UBS-1B) ................................. 217.14 27.10 
. 

 28 46 13 31-1006 EA Universal Digital Alarm Communicator Transmitter (Notifier UDACT-2) ............................................................................. 574.31 27.10 
. 

 28 46 13 31-1007 EA Universal Zone Coder (Notifier UZC-256) ........................................................................................................................... 794.71 27.10 
. 

 28 46 13 31-1008 EA Hardware Kit To Connect UZC-256 To A PC (Notifier UZC-HI) .......................................................................................... 246.66  
Note: Includes null modem cable, AC power adapter, and 9-pin to 25-pin converter. 

. 
 28 46 13 31-1009 EA Programming Software For ONYX Series Products, DVC And Associated Amplifiers, DVC-RPU And UDACT-2 

(Notifier VERIFIRE-TCD) ................................................................................................................................................... 840.42  
. 

 28 46 13 31-1010 EA ONYX Series Verifire Tools Upgrade (Notifier VERIFIREUG-TCD) .................................................................................... 528.58  
. 

 28 46 13 31-1011 EA Central Station Receiver For Fire And Security (Notifier VISORALARM-PLUS).............................................................. 3,478.02 16.26 

XXXXXXX 
. 
 28 46 13 31-1012  ONYX Cabinets (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1013 EA Red, Two Tier Door For CA-2 Chassis Configuration (Notifier ADDR-B4R) ....................................................................... 577.31 13.54 
. 

 28 46 13 31-1014 EA Red, Three Tier Door For CA-2 Chassis Configuration (Notifier ADDR-C4R) .................................................................... 775.20 13.54 
. 

 28 46 13 31-1015 EA Red, Four Tier Door For CA-2 Chassis Configuration (Notifier ADDR-D4R) ...................................................................... 958.10 13.54 
. 

 28 46 13 31-1016 EA Battery Dress Plate For NFS-640 And NFS-3030 (Notifier BP-4) ....................................................................................... 113.75 16.26 
. 

 28 46 13 31-1017 EA Chassis Bridge (Notifier CB-1) ............................................................................................................................................ 103.20 13.54 
. 

 28 46 13 31-1018 EA Four Position Chassis (Notifier CHS-4) .............................................................................................................................. 172.44 13.54 
. 

 28 46 13 31-1019 EA Low Profile 1st Row Chassis Assembly For CPU-640 / CPU-640E (Notifier CHS-M2) ...................................................... 196.16 27.10 
. 

 28 46 13 31-1020 EA Black, Dress Panel Blank, Covers Unused Cabinet Row(s) (Notifier DP-1B) ..................................................................... 100.53 16.26 
. 

 28 46 13 31-1021 EA Dress Plate For Top Row With CPU2-3030D (Notifier DP-DISP) ....................................................................................... 127.20 16.26 
. 

 28 46 13 31-1022 EA One Tier, "A" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-A4) ........................................................ 362.20 27.10 
. 

 28 46 13 31-1023 EA One Tier, "A" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-A4B) ............................................................ 231.05 27.10 
. 

 28 46 13 31-1024 EA Two Tier, "B" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-B4) ........................................................ 459.08 40.64 
. 

 28 46 13 31-1025 EA Two Tier, "B" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-B4B) ............................................................ 284.62 40.64 
. 

 28 46 13 31-1026 EA Three Tier, "C" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-C4) ..................................................... 684.71 54.18 
. 

 28 46 13 31-1027 EA Three Tier, "C" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-C4B) ......................................................... 418.81 54.18 
. 

 28 46 13 31-1028 EA Four Tier, "D" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-D4) ....................................................... 830.91 67.74 
. 

 28 46 13 31-1029 EA Four Tier, "D" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-D4B) ........................................................... 486.79 67.74 
. 

 28 46 13 31-1030 EA Black, One Tier, "AA" Size Door Assembly With Window, Lock And Keys (Notifier DR-AA4) ............................................ 271.78 13.54 
. 

 28 46 13 31-1031 EA Black, One Tier, "AA" Size Door Assembly, Lock And Keys (Notifier DR-AA4B) ................................................................ 187.61 13.54 
. 

 28 46 13 31-1032 EA Red, One Tier, "AA" Size Door Assembly, Lock And Keys (Notifier DR-AA4BR) ............................................................... 187.61 13.54 
. 

 28 46 13 31-1033 EA Red, One Tier, "AA" Size Door Assembly With Window, Lock And Keys (Notifier DR-AA4R) ............................................ 276.68 13.54 
. 

 28 46 13 31-1034 EA Red, One Tier, "A" Size Blank Door Assembly, Lock And Keys (Notifier DR-A4BR) .......................................................... 211.10 13.54 
. 

 28 46 13 31-1035 EA Red, One Tier, "A" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-A4R) ............................................. 350.08 13.54 
. 

 28 46 13 31-1036 EA Red, Two Tier, "B" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-B4BR) ................................................. 239.98 13.54 
. 

 28 46 13 31-1037 EA Red, Two Tier, "B" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-B4R) ............................................. 416.64 13.54 
. 

 28 46 13 31-1038 EA Red, Three Tier, "C" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-C4BR) .............................................. 344.21 13.54 
. 

 28 46 13 31-1039 EA Red, Three Tier, "C" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-C4R) .......................................... 617.28 13.54 
. 

 28 46 13 31-1040 EA Red, Four Tier, "D" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-D4BR) ................................................ 385.32 13.54 
. 

 28 46 13 31-1041 EA Red, Four Tier, "D" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-D4R) ............................................ 738.64 13.54 
. 

 28 46 13 31-1042 EA Black, Two Tiers, Equipment Backbox Assembly (Notifier EQBB-B4) ................................................................................ 358.57 27.10 
. 

 28 46 13 31-1043 EA Black, Three Tiers, Equipment Backbox Assembly (Notifier EQBB-C4) ............................................................................. 526.91 27.10 
. 

 28 46 13 31-1044 EA Black, Four Tiers, Equipment Backbox Assembly (Notifier EQBB-D4) ............................................................................... 616.96 27.10 
. 

 28 46 13 31-1045 EA Black, Vented, Two Tiers, Equipment Door Assembly (Notifier EQDR-B4) ........................................................................ 375.21 27.10 
. 

 28 46 13 31-1046 EA Black, Vented, Three Tiers, Equipment Door Assembly (Notifier EQDR-C4) ..................................................................... 564.10 27.10 
. 

 28 46 13 31-1047 EA Black, Vented, Four Tiers, Equipment Door Assembly (Notifier EQDR-D4) ....................................................................... 658.06 27.10 
. 

 28 46 13 31-1048 EA Red, Two Tiers, Equipment Backbox Assembly (Notifier EQBB-B4R) ............................................................................... 361.50 27.10 
. 

 28 46 13 31-1049 EA Red, Three Tiers, Equipment Backbox Assembly (Notifier EQBB-C4R) ............................................................................. 526.91 27.10 
. 

 28 46 13 31-1050 EA Red, Four Tiers, Equipment Backbox Assembly (Notifier EQBB-D4R) ............................................................................... 624.79 27.10 
. 

 28 46 13 31-1051 EA Red, Vented, Two Tiers, Equipment Door Assembly (Notifier EQDR-B4R) ........................................................................ 392.82 27.10 
. 

 28 46 13 31-1052 EA Red, Vented, Three Tiers, Equipment Door Assembly (Notifier EQDR-C4R) ..................................................................... 564.10 27.10 
. 

 28 46 13 31-1053 EA Red, Vented, Four Tiers, Equipment Door Assembly (Notifier EQDR-D4R) ....................................................................... 658.06 27.10 
. 

 28 46 13 31-1054 EA Backbox With Door For ONYX Firstvision™ (Notifier FIRSTVISION-ENC) ..................................................................... 2,488.69 135.46 
. 

 28 46 13 31-1055 EA CAB-4 Series Mounting Kit (Notifier P40-KITB) .................................................................................................................. 337.04 27.10 
Note: Includes chassis, hinged dress plate, and mounting hardware. 

. 
 28 46 13 31-1056 EA Black, One Tier Backbox Assembly (Notifier SBB-A4) ....................................................................................................... 367.10 81.28 

. 
 28 46 13 31-1057 EA Black, Two Tier Backbox Assembly (Notifier SBB-B4) ....................................................................................................... 518.75 108.38 

. 
 28 46 13 31-1058 EA Black, Three Tier Backbox Assembly (Notifier SBB-C4) ..................................................................................................... 681.19 108.38 

. 
 28 46 13 31-1059 EA Black, Four Tier Backbox Assembly (Notifier SBB-D4) ....................................................................................................... 829.22 135.46 

. 
 28 46 13 31-1060 EA Black, Mini, One Tier, Backbox (Notifier SBB-AA4) ............................................................................................................ 213.71 27.10 

. 
 28 46 13 31-1061 EA Red, Mini, One Tier, Backbox (Notifier SBB-AA4R) ............................................................................................................ 213.71 27.10 

. 
 28 46 13 31-1062 EA Red, One Tier Backbox Assembly (Notifier SBB-A4R) ....................................................................................................... 258.74 27.10 

. 
 28 46 13 31-1063 EA Red, Two Tier Backbox Assembly (Notifier SBB-B4R) ....................................................................................................... 357.59 27.10 

. 
 28 46 13 31-1064 EA Red, Three Tier Backbox Assembly (Notifier SBB-C4R) .................................................................................................... 521.04 27.10 

. 
 28 46 13 31-1065 EA Red, Four Tier Backbox Assembly (Notifier SBB-D4R) ...................................................................................................... 615.00 27.10 

. 
 28 46 13 31-1066 EA Trim Ring For NFS-320 Cabinet (Notifier TR-320) .............................................................................................................. 204.28 16.26 

. 
 28 46 13 31-1067 EA Red, Trim Ring For NFS-320 Cabinet  (Notifier TR-320R) ................................................................................................. 204.28 16.26 

. 
 28 46 13 31-1068 EA Black, “AA” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-AA4) ......................................................... 274.26 16.26 

. 
 28 46 13 31-1069 EA Black, “A” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-A4) .............................................................. 217.49 16.26 

. 
 28 46 13 31-1070 EA Black, “B” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-B4) .............................................................. 218.96 16.26 

. 
 28 46 13 31-1071 EA Black, “C” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-C4) .............................................................. 216.51 16.26 

. 
 28 46 13 31-1072 EA Black, “D” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-D4) .............................................................. 221.90 16.26 
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. 
 28 46 13 31-1073 EA 2” Filler Dress Plate For ADP-4B Installed In The Top Row Of A CAB-4 Series Backbox (Notifier VP-2B) .......................... 80.86 16.26 

. 
 28 46 13 31-1074 EA Wire Trays For Routing Wire In A CAB-4 Series Backbox (Notifier WC-2) ........................................................................... 55.08 5.42 

XXXXXXX 
. 
 28 46 13 31-1075  NFS2-3030/640 Cabinet Mechanicals (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1076 EA Dress Plate For Middle Rows With CPU2-640 (Notifier ADP2-640).................................................................................... 120.34 16.26 
. 

 28 46 13 31-1077 EA Blank Module Dress Plate (Notifier BM-1B) .......................................................................................................................... 99.89 16.26 
. 

 28 46 13 31-1078 EA Battery Dress Plate For NFS2-3030, NFS2-640, NCA-2 And DVC System (Notifier BP2-4) .............................................. 113.12 16.26 
. 

 28 46 13 31-1079 EA Four Position Expansion Chassis (Notifier CHS-4MB) ........................................................................................................ 266.89 13.54 
. 

 28 46 13 31-1080 EA Standard 1st Row Chassis Assembly For CPU-3030 (Notifier CHS-M3) ............................................................................ 254.54 40.64 
. 

 28 46 13 31-1081 EA Dress Plate For Top Row With CPU2-640 (Notifier DP-DISP2) .......................................................................................... 125.16 16.26 

XXXXXXX 
. 
 28 46 13 31-1082  NFS-3030/640 Cabinet Mechanicals (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1083 EA Annunciator Dress Plate (Notifier ADP-4B) ......................................................................................................................... 114.33 16.26 
. 

 28 46 13 31-1084 EA Blank Module Dress Plate (Notifier BMP-1) .......................................................................................................................... 72.22 16.26 
. 

 28 46 13 31-1085 EA Low Profile Four Position Chassis For AA-30 Or LDM (Notifier CHS-4L) ........................................................................... 161.87 27.10 
. 

 28 46 13 31-1086 EA Module Dress Plate (Notifier MP-1B) .................................................................................................................................. 115.53 16.26 

XXXXXXX 
. 
 28 46 13 31-1087  Battery Cabinets (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1088 EA Six Position Chassis (Notifier CHS-6) ................................................................................................................................. 105.08 27.10 
. 

 28 46 13 31-1089 EA Black, 24" x 14" x 7-3/4" Battery Backbox (Notifier NFS-LBB) ............................................................................................ 516.30 81.28 

XXXXXXX 
. 
 28 46 13 31-1090  Digital Voice (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1091 EA Chassis Used With BB-XP (Notifier 18439) .......................................................................................................................... 52.06 13.54 
. 

 28 46 13 31-1092 EA 220 Volt AC, 100 Watt, 70.7 VRMS, Tone Generator, Audio Amplifier (Notifier AA-100E) .............................................. 1,615.96 40.64 
. 

 28 46 13 31-1093 EA 220 Volt AC, 120 Watt, 25 VRMS, Tone Generator, Audio Amplifier (Notifier AA-120E) ................................................. 1,571.15 40.64 
. 

 28 46 13 31-1094 EA 220 Volt AC, 30 Watt, 25 VRMS Audio Amplifier (Notifier AA-30E) .................................................................................... 800.50 40.64 
. 

 28 46 13 31-1095 EA Black, Two Tier Door For CA-2 Chassis Configuration (Notifier ADDR-B4) ........................................................................ 522.85 40.64 
. 

 28 46 13 31-1096 EA Black, Three Tier Door For CA-2 Chassis Configuration (Notifier ADDR-C4) ..................................................................... 708.78 54.18 
. 

 28 46 13 31-1097 EA Black, Four Tier Door For CA-2 Chassis Configuration (Notifier ADDR-D4) ....................................................................... 882.65 67.74 
. 

 28 46 13 31-1098 EA Multimode Audio Fiber Link Receiver (Notifier AFL-RM) .................................................................................................... 691.12 27.10 
. 

 28 46 13 31-1099 EA Multimode Audio Fiber Link Transmitter (Notifier AFL-TM) ................................................................................................. 691.12 27.10 
. 

 28 46 13 31-1100 EA Single Mode Audio Fiber Link Transmitter (Notifier AFL-TS) ........................................................................................... 1,465.44 27.10 
. 

 28 46 13 31-1101 EA 15" x 8-3/8" x 3-3/8", Flush Or Surface Mounted Backbox (Notifier AFAWS-BX) ............................................................... 107.11 13.54 
. 

 28 46 13 31-1102 EA Flush Mounted, Key Lock, Door (Notifier AFAWS-KR) ....................................................................................................... 179.78 13.54 
. 

 28 46 13 31-1103 EA Surface Mounted, Key Lock, Door (Notifier AFAWS-KS) .................................................................................................... 180.76 13.54 
. 

 28 46 13 31-1104 EA Flush Mounted, Latch Style Lock, Door (Notifier AFAWS-LR) ............................................................................................ 174.89 13.54 
. 

 28 46 13 31-1105 EA Surface Mounted, Latch Style Lock, Door (Notifier AFAWS-LS) ......................................................................................... 176.85 13.54 
. 

 28 46 13 31-1106 EA Armored Coil Cord, Telephone Chassis (Notifier AFAWS-TELA) ....................................................................................... 358.89 13.54 
. 

 28 46 13 31-1107 EA Coil Cord, Telephone Chassis (Notifier AFAWS-TELC) ...................................................................................................... 274.72 13.54 
. 

 28 46 13 31-1108 EA Hammer Attached To Chain, Breakglass Insert (Notifier BRKG-B)..................................................................................... 112.63  
. 

 28 46 13 31-1109 EA For 25 VRMS DAX Or DAA2 Series, Back-Up Digital Amplifier (Notifier BDA-25V) ........................................................... 417.83 27.10 
. 

 28 46 13 31-1110 EA For 70 VRMS DAX Or DAA2 Series, Back-Up Digital Amplifier (Notifier BDA-70V) ........................................................... 421.50 27.10 
. 

 28 46 13 31-1111 EA Blank Dress Plate For CA-2 (Notifier BP-CA2) ................................................................................................................... 105.64 13.54 
. 

 28 46 13 31-1112 EA One Tier Chassis For Digital Voice Command Panel (Notifier CA-1).................................................................................. 140.81 27.10 
. 

 28 46 13 31-1113 EA Two Tier Chassis For Digital Voice Command Panel, With MIC-1 (Notifier CA-2) .............................................................. 435.02 40.64 
. 

 28 46 13 31-1114 EA Black, 6.08" x 8.301" x 3.655", Remote Cabinet (Notifier CAB-RM) ................................................................................... 212.25 27.10 
. 

 28 46 13 31-1115 EA Red, 6.08" x 8.301" x 3.655", Remote Cabinet (Notifier CAB-RMR) ................................................................................... 212.25 27.10 
. 

 28 46 13 31-1116 EA Chassis, Phone Well, TELH-1 And Hardware (Notifier CFFT-1) ......................................................................................... 271.78 13.54 
. 

 28 46 13 31-1117 EA Chassis With Paging Microphone With Well (Notifier CMIC-1) ........................................................................................... 268.85 13.54 
. 

 28 46 13 31-1118 EA 120 Volt AC, 50 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-5025) .................................................................. 1,784.38 27.10 
. 

 28 46 13 31-1119 EA Multi-Mode Fiber-Optic Media 50 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-5025F) ..................................... 1,775.20 27.10 
. 

 28 46 13 31-1120 EA Single-Mode Fiber-Optic Media 50 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-5025SF) ................................ 1,775.20 27.10 
. 

 28 46 13 31-1121 EA 120 Volt AC, 50 Watt, 70 VRMS Digital Audio Amplifier (Notifier DAA-5070) .................................................................. 1,842.14 27.10 
. 

 28 46 13 31-1122 EA Multi-Mode Fiber-Optic Media 50 Watt, 70 VRMS Digital Audio Amplifier (Notifier DAA-5070F) ..................................... 1,931.65 27.10 
. 

 28 46 13 31-1123 EA 120 Volt AC, 75 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-7525) .................................................................. 1,913.12 27.10 
. 

 28 46 13 31-1124 EA Single-Mode Fiber-Optic Media 75 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-7525SF) ................................ 2,322.79 27.10 
. 

 28 46 13 31-1125 EA Single-Mode Fiber-Optic Media 75 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-7525SF) ................................ 2,322.79 27.10 
. 

 28 46 13 31-1126 EA 220-240 Volt AC, 50 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA2-5025E)....................................................... 1,311.17 27.10 
. 

 28 46 13 31-1127 EA 220-240 Volt AC, 50 Watt, 70 VRMS Digital Audio Amplifier (Notifier DAA2-5070E)....................................................... 1,347.90 27.10 
. 

 28 46 13 31-1128 EA 220-240 Volt AC, 75 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA2-7525E)....................................................... 1,405.20 27.10 
. 

 28 46 13 31-1129 EA 120 Volt AC, 35 Watt, 25 VRMS, Digital Audio Amplifier (Notifier DAX-3525) .................................................................... 894.62 27.10 
. 

 28 46 13 31-1130 EA 220-240 Volt AC, 35 Watt, 25 VRMS, Digital Audio Amplifier (Notifier DAX-3525E)........................................................... 918.13 27.10 
. 

 28 46 13 31-1131 EA 120 Volt AC, 35 Watt, 70 VRMS, Digital Audio Amplifier (Notifier DAX-3570) .................................................................... 939.43 27.10 
. 

 28 46 13 31-1132 EA 220-240 Volt AC, 35 Watt, 70 VRMS, Digital Audio Amplifier (Notifier DAX-3570E)........................................................... 970.29 27.10 
. 

 28 46 13 31-1133 EA 120 Volt AC, 50 Watt, 25 VRMS, Digital Audio Amplifier (Notifier DAX-5025) .................................................................... 976.90 27.10 
. 

 28 46 13 31-1134 EA 220-240 Volt AC, 50 Watt, 25 VRMS, Digital Audio Amplifier (Notifier DAX-5025E)........................................................ 1,005.55 27.10 
. 

 28 46 13 31-1135 EA 120 Volt AC, 50 Watt, 70 VRMS, Digital Audio Amplifier (Notifier DAX-5070) ................................................................. 1,034.20 27.10 
. 

 28 46 13 31-1136 EA 220-240 Volt AC, 50 Watt, 70 VRMS, Digital Audio Amplifier (Notifier DAX-5070E)........................................................ 1,085.63 27.10 
. 

 28 46 13 31-1137 EA Dress Plate For CFFT-1 (Notifier DP-CFFT) ....................................................................................................................... 122.28 13.54 
. 

 28 46 13 31-1138 EA Dress Panel For One Tier Chassis For Digital Voice Command Panel (Notifier DPA-1) .................................................... 108.31 16.26 
. 

 28 46 13 31-1139 EA Dress Panel For One Tier Chassis For Digital Voice Command Panel, Supports Keypad (Notifier DPA-1A4) ................... 125.16 16.26 
. 

 28 46 13 31-1140 EA Dress Panel For Two Tier Chassis For Digital Voice Command Panel (Notifier DPA-2B) .................................................. 215.40 16.26 
. 

 28 46 13 31-1141 EA WPS Power Amplifier (Notifier DPA3204P) ........................................................................................................................ 493.50 27.10 
. 

 28 46 13 31-1142 EA WPS Power Amplifier (Notifier DPA4001P) ........................................................................................................................ 417.83 27.10 
. 

 28 46 13 31-1143 EA Modem Interface For Direct Wire (No Dial-Up Capabilities) For Interconnecting Panels (Notifier DPI-232) ....................... 929.15 27.10 
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. 
 28 46 13 31-1144 EA 120 Volt AC,125 Watt, 25 VRMS Digital Series Amplifier (Notifier DS-AMP)...................................................................... 697.73 27.10 

Note: Can Be Converted To 70 VRMS, 100 Watts With A DS-XF70V 
. 

 28 46 13 31-1145 EA 220-240 Volt AC, 125 Watt, 25 VRMS Digital Series Amplifier (Notifier DS-AMPE) ........................................................... 705.81 27.10 
Note: Can Be Converted To 70 VRMS, 100 Watts With A DS-XF70V 

. 
 28 46 13 31-1146 EA Digital Series Distribution Board, Supports One To Four DS-AMP Or DS-AMPE (Notifier DS-DB) ................................. 1,168.64 27.10 

. 
 28 46 13 31-1147 EA 125 Watt, 25 VRMS DS Series Backup Amplifier Board (Can Be Converted To 70 VRMS, 100 Watt Amplifier With 

A DS-XF70V) (Notifier DS-BDA) ........................................................................................................................................ 461.91 27.10 
. 

 28 46 13 31-1148 EA Converts One DAX Or DAA2 DAL Port To Multi-Mode Fiber, Fiber Option Module (Notifier DS-FM) ................................ 316.48 27.10 
. 

 28 46 13 31-1149 EA Converts One DAX Or DAA2 Port To ST Style Multi-Mode Fiber (For Connection To DVC-EMF Or DAA-XXXF 
Series Amplifier), Fiber Option Module (Notifier DS-RFM) ................................................................................................ 316.48 27.10 

. 
 28 46 13 31-1150 EA Converts One DAX Or DAA2 DAL Port To Single-Mode Fiber, Fiber Option Module (Notifier DS-SFM) ........................... 316.48 27.10 

. 
 28 46 13 31-1151 EA Converts DS-AMP, DS-AMPE, Or DS-BDA To 70 VRMS, 100 Watt, DS Series Transformer (Notifier DS-XF70V) ........... 135.66 27.10 

. 
 28 46 13 31-1152 EA Analog Output Board For Digital Voice Command (Notifier DVC-AO) ................................................................................ 312.87 27.10 

. 
 28 46 13 31-1153 EA Extended Memory For Digital Voice Command (Notifier DVC-EM) ................................................................................. 1,798.82 27.10 

. 
 28 46 13 31-1154 EA Keypad For Digital Voice Command (Notifier DVC-KD) ..................................................................................................... 523.48 54.18 

. 
 28 46 13 31-1155 EA Microphone For NFC-50/100, NFC-LOC, NFC-RPU And NFC-RM (Notifier ECC-MICROPHONE) ................................... 250.63  

. 
 28 46 13 31-1156 EA Portable Fireman’s Telephone Handset (Notifier FHS) ...................................................................................................... 150.31  

. 
 28 46 13 31-1157 EA Red, Fireman's Telephone Handset (Notifier FHS-F) ......................................................................................................... 174.29  

. 
 28 46 13 31-1158 EA Recessed, Fireman's Handset Storage Cabinet, Holds Six Handsets (Notifier FHSC-R) ................................................... 435.89 27.10 

. 
 28 46 13 31-1159 EA Surface Mounted, Fireman's Handset Storage Cabinet, Holds Six Handsets (Notifier FHSC-S) ........................................ 435.89 27.10 

. 
 28 46 13 31-1160 EA Fireman’s Phone Jack On A Single Gang Plate (Notifier FPJ) ............................................................................................. 71.27 8.13 

. 
 28 46 13 31-1161 EA Paging Microphone Only (Notifier MIC-1) ........................................................................................................................... 211.80 27.10 

. 
 28 46 13 31-1162 EA Firefighter’s Telephone Handset (Notifier TELH-1) ............................................................................................................ 171.84  

. 
 28 46 13 31-1163 EA Remote Microphone Assembly For Mounting On An ADP-4 Dress Plate (Notifier RM-1) .................................................. 522.22 27.10 

. 
 28 46 13 31-1164 EA Remote Microphone Assembly For Mounting In A Stand Alone Cabinet (Notifier RM-1SA) ............................................... 522.22 27.10 

XXXXXXX 
. 
 28 46 13 31-1165  Amplifiers (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1166 EA 30 Watt Audio Amplifier At 25 VRMS, 120 Volt AC (Notifier AA-30) ................................................................................ 1,003.50 27.10 
. 

 28 46 13 31-1167 EA 100 Watt Audio Amplifier At 70.7 VRMS, 120 Volt AC, Tone Generator (Notifier AA-100) .............................................. 2,188.66 27.10 
. 

 28 46 13 31-1168 EA 120 Watt Audio Amplifier At 25 VRMS, 120 Volt AC, Tone Generator (Notifier AA-120) ................................................. 2,126.09 27.10 
. 

 28 46 13 31-1169 EA Audio Coupling Transformer (Notifier ACT-1) ..................................................................................................................... 154.05 27.10 
. 

 28 46 13 31-1170 EA Audio Coupling Transformer For DVC-AO (Notifier ACT-4) ................................................................................................ 180.52 27.10 
. 

 28 46 13 31-1171 EA Audio Coupling Transformer For DAA-5025 (Notifier ACT-25) ........................................................................................... 180.52 27.10 
. 

 28 46 13 31-1172 EA Audio Coupling Transformer For DAA-5070 (Notifier ACT-70) ........................................................................................... 180.52 27.10 

XXXXXXX 
. 
 28 46 13 31-1173  FireVoice-25/50 Emergency Voice Evacuation Control Panels (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1174 EA 25 Watt, 25 VRMS Voice Evacuation Control Panel (Notifier NFV-25/50) ....................................................................... 4,690.05 541.87 
. 

 28 46 13 31-1175 EA Single Channel 25 Watt, 25 VRMS Voice Evacuation Control Panel (Notifier NFV-25/50DA) ......................................... 3,274.12 541.87 
. 

 28 46 13 31-1176 EA Single Channel 25 Watt, 25 VRMS Voice Evacuation Control Panel Used With NFV-25/50ZS (Notifier NFV-
25/50DAZS) .................................................................................................................................................................... 4,291.09 541.87 

. 
 28 46 13 31-1177 EA Zoned System 25 Watt, 25 VRMS Voice Evacuation Control Panel (Notifier NFV-25/50ZS) .......................................... 5,620.96 541.87 

. 
 28 46 13 31-1178 EA Zoned System With Telephone 25 Watt, 25 VRMS Voice Evacuation Control Panel (Notifier NFV-25/50ZST) .............. 6,231.14 541.87 

XXXXXXX 
. 
 28 46 13 31-1179  System Printer (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1180 EA 80 Column, 120 Volt AC, Desktop Printer (Notifier PRN-6) ............................................................................................. 2,174.22 27.10 

XXXXXXX 
. 
 28 46 13 31-1181  Batteries (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1182 EA 5 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-1250-BP) ...................................................................... 564.10 27.10 
. 

 28 46 13 31-1183 EA 7 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-1270-BP) ...................................................................... 465.67 27.10 
. 

 28 46 13 31-1184 EA 12 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-12120-BP) .................................................................. 612.46 27.10 
. 

 28 46 13 31-1185 EA 18 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-12180-BP) .................................................................. 357.39 27.10 
. 

 28 46 13 31-1186 EA 26 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-12260-BP) .................................................................. 499.36 27.10 
. 

 28 46 13 31-1187 EA 55 Ampere Hours, 12 Volt DC, Sealed Battery (Notifier BAT-12550) ................................................................................. 498.16 27.10 
. 

 28 46 13 31-1188 EA 100 Ampere Hours, 12 Volt DC, Sealed Battery (Notifier BAT-121000) ............................................................................. 792.70 27.10 

XXXXXXX 
. 
 28 46 13 31-1189  Battery Backboxes And Miscellaneous Mechanicals (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1190 EA 14-1/2" x 8-1/4" x 4-3/4", Holds Up To Two BAT-12180 Batteries, Battery Backbox (Notifier BB-17)................................. 155.42 21.67 
. 

 28 46 13 31-1191 EA 24" x 12.55" x 5.218", Mounts Up To Six XP6 Boards Or ACPS-610, Cabinet (Notifier BB-25) ......................................... 260.63 21.67 
Note: XP6 modules require a CHS-6. 

. 
 28 46 13 31-1192 EA 15.6" x 15.5" x 5.152", Mounts Up To Two 26 Ampere Hours And Charger, Battery Backbox (Notifier BB-26) ................. 406.86 108.38 

. 
 28 46 13 31-1193 EA Holds Up To Two BAT-12120 12 Ampere Hours Batteries, Battery Holder (Notifier CHS-BH) ........................................... 198.91 54.18 

. 
 28 46 13 31-1194 EA Holds Up To Two BAT-12120 12 Ampere Hours Batteries, Battery Holder (Notifier CHS-BH1) ......................................... 111.76 13.54 

. 
 28 46 13 31-1195 EA Battery Bracket For Two 26 Ampere Hours Batteries (Notifier SEISKIT-BB25) .................................................................. 311.71 21.67 

. 
 28 46 13 31-1196 EA Two 26 Ampere Hours Battery Bracket Seismic Kit For CAB-4 Series Cabinets (Notifier SEISKIT-CAB) .......................... 207.78 21.67 

. 
 28 46 13 31-1197 EA Two 12 Ampere Hours Battery Bracket Seismic Kit For DAX, DAA, And DAA2 Series Amplifiers (Notifier SEISKIT-

DAA) .................................................................................................................................................................................. 230.78 21.67 
. 

 28 46 13 31-1198 EA Two 55 Ampere Hours Battery Bracket Seismic Kit For NFS-LBB (Notifier SEISKIT-LBB) ................................................ 245.95 21.67 

XXXXXXX 
. 
 28 46 13 31-1199  Power Supplies And Chargers (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1200 EA 120 Volt AC, 6 Or 10 Amperes, Addressable Charging Power Supply (Notifier ACPS-610) ........................................... 1,093.63 40.64 
. 

 28 46 13 31-1201 EA 220/240 Volt AC, 6 Or 10 Amperes, Addressable Charging Power Supply (Notifier ACPS-610E) .................................. 1,146.52 40.64 
. 

 28 46 13 31-1202 EA Addressable Power Supply, 120 Volt AC For NFS-3030, NFS2-3030 And NCA-2 (Notifier AMPS-24) ........................... 1,532.91 27.10 
. 

 28 46 13 31-1203 EA 6A Auxiliary Power Supply (Notifier APS-6R) ..................................................................................................................... 950.67 27.10 
. 

 28 46 13 31-1204 EA 10 Amperes Battery Charger (Notifier BC10A) ................................................................................................................ 1,015.00 40.64 
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. 
 28 46 13 31-1205 EA 33.34" x 22.5" x 7.5", Combination Power Supply And Battery Enclosure For NFS-3030 Or NFS2-3030 (Notifier 

BB-100) ............................................................................................................................................................................. 557.33 32.51 
Note: Holds four 55 ampere hour or two 100 ampere hour batteries 

. 
 28 46 13 31-1206 EA Red, 33.34" x 22.5" x 7.5", Combination Power Supply And Battery Enclosure For NFS-3030 Or NFS2-3030 

(Notifier BB-100R) ............................................................................................................................................................. 564.18 32.51 
Note: Holds four 55 ampere hour or two 100 ampere hour batteries 

. 
 28 46 13 31-1207 EA 30.34" x 36.5" x 7.5", Combination Power Supply And Battery Enclosure For NFS2-3030 (Notifier BB-200) ..................... 649.07 32.51 

Note: Holds four 55 ampere hour or four 100 ampere hour batteries 
. 

 28 46 13 31-1208 EA 30.34" x 36.5" x 7.5", Holds Four 55 Ampere Hours Or Four 100 Ampere Hours Batteries, For NFS2-3030, Red, 
Combination Power Supply And Battery Enclosure (Notifier BB-200R) ............................................................................. 649.07 32.51 

. 
 28 46 13 31-1209 EA 15.218" x 14.5" x 3.562" ACPS Stand-Alone Cabinet (Notifier CAB-PS1) .......................................................................... 195.12 27.10 

. 
 28 46 13 31-1210 EA 25 To 120 Ampere Hours Battery Charger (Notifier CHG-120) ........................................................................................ 1,181.58 27.10 

. 
 28 46 13 31-1211 EA Mounts XPIQ-Ps And/Or CHS-BH In A CAB-3/4 Row, Also Mount One ACPS-610 In CAB-3 Row, Chassis 

Assembly (Notifier CHS-PS) ................................................................................................................................................ 87.78 13.54 
. 

 28 46 13 31-1212 EA Door Used For Mounting ACPS-610 (E) In a CAB-PS1 Cabinet When Replacing ACPS-2406 (Notifier DR-PS1) ............. 138.19 13.54 
. 

 28 46 13 31-1213 EA 8 Amperes, 120 Volt AC Remote Charger Power Supply (Notifier FCPS-24S8) ................................................................ 783.32 27.10 
. 

 28 46 13 31-1214 EA 8.0 Amperes, 240 Volt AC Remote Charger Power Supply (Notifier FCPS-24S8E) ........................................................... 670.94 81.28 
. 

 28 46 13 31-1215 EA Red, 8 Amperes, 240 Volt AC Remote Charger Power Supply (Notifier FCPS-24S8R) ..................................................... 643.76 81.28 
. 

 28 46 13 31-1216 EA 8 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF8) ..................................................... 738.53 81.28 
. 

 28 46 13 31-1217 EA 8 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF8E) ................................................... 732.65 81.28 
. 

 28 46 13 31-1218 EA Chassis Mounted, 8 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF8CM) .................. 695.45 40.64 
. 

 28 46 13 31-1219 EA Chassis Mounted, 8 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF8CME) ................ 695.45 40.64 
. 

 28 46 13 31-1220 EA 12 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF12) ................................................. 857.81 40.64 
. 

 28 46 13 31-1221 EA 12 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF12E) ............................................... 820.34 40.64 
. 

 28 46 13 31-1222 EA 12 Amperes, 24 Volt DC, 120 Volt AC, Chassis Mounted, NAC Fire Alarm Power Supply (Notifier HPFF12CM) .............. 870.29 81.28 
. 

 28 46 13 31-1223 EA 12 Amperes, 24 Volt DC, 220 Volt AC, Chassis Mounted, NAC Fire Alarm Power Supply (Notifier HPFF12CME) ............ 870.29 81.28 
. 

 28 46 13 31-1224 EA 6 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF24S6) ................................................. 630.53 81.28 
. 

 28 46 13 31-1225 EA 6 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF24S6E) ............................................... 630.53 81.28 
. 

 28 46 13 31-1226 EA 8 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF24S8) ................................................. 677.55 81.28 
. 

 28 46 13 31-1227 EA 8 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF24S8E) ............................................... 677.55 81.28 
. 

 28 46 13 31-1228 EA 6 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF602ULADA) ....................................... 551.92 81.28 
. 

 28 46 13 31-1229 EA 9 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF902ULADA) ....................................... 643.76 81.28 
. 

 28 46 13 31-1230 EA Class A Adapter HPFF8/HPFF12 (Notifier HPP31076) ...................................................................................................... 136.56 13.54 
. 

 28 46 13 31-1231 EA Up To 3 Amperes, Main Power Supply And Charger (Notifier MPS-24A) ........................................................................ 1,384.06 27.10 
. 

 28 46 13 31-1232 EA Class A (Style Y) NAC Option Module For FCPS-2406 And FCPS-2408 (Notifier ZNAC-4) .............................................. 193.16 27.10 

XXXXXXX 
. 
 28 46 13 31-1233  Network Control Annunciators (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1234 EA Network Control Annunciator For NFS2-3030, NFS-3030, NFS-320, NFS-640 And NFS2-640 (Notifier NCA-2) ............ 2,147.84 81.28 
. 

 28 46 13 31-1235 EA Retro-Fit Plate For Mounting NCA2 (Notifier NCA-2RETRO) ............................................................................................... 81.84 16.26 
. 

 28 46 13 31-1236 EA Kit For Mounting NCA-2 To CHS-M2 (Notifier NCA/640-2-Kit) ............................................................................................. 58.98 16.26 

XXXXXXX 
. 
 28 46 13 31-1237  FIRSTVISION Firefighter's Display (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1238 EA ONYX Firstvision™ Touchscreen Assembly (Notifier FIRSTVISION-LCD) ................................................................... 16,605.88 541.87 

XXXXXXX 
. 
 28 46 13 31-1239  FlashScan Addressable Modules (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1240 EA Intelligent Addressable Control Module (Notifier FCM-1) .................................................................................................... 185.33 27.10 
. 

 28 46 13 31-1241 EA Addressable Dual Monitor Module (Notifier FDM-1) ........................................................................................................... 206.99 27.10 
. 

 28 46 13 31-1242 EA Intelligent Addressable Monitor Module (Notifier FMM-1) ................................................................................................... 154.05 27.10 
. 

 28 46 13 31-1243 EA Intelligent Addressable Miniature Monitor Module (Notifier FMM-101) ............................................................................... 137.20 27.10 
. 

 28 46 13 31-1244 EA Intelligent Addressable 4 - 20mA Analog Input Module (Notifier FMM-4-20) ...................................................................... 282.79 27.10 
. 

 28 46 13 31-1245 EA Intelligent Addressable Relay Module (Notifier FRM-1) ...................................................................................................... 163.06 27.10 
. 

 28 46 13 31-1246 EA Intelligent Addressable 2-Wire Detector Monitor Module (Notifier FZM-1) .......................................................................... 233.46 27.10 
. 

 28 46 13 31-1247 EA SLC Loop Powered Fault Isolator Module (Notifier ISO-X) ................................................................................................. 151.64 27.10 

XXXXXXX 
. 
 28 46 13 31-1248  Addressable Device Bases And Accessories (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1249 EA Intelligent Detector Base With Flange (Notifier B710LP) ...................................................................................................... 56.83 13.54 
. 

 28 46 13 31-1250 EA Weatherproof Device Housing (Notifier DH400OE-1) ......................................................................................................... 476.50 27.10 

XXXXXXX 
. 
 28 46 13 31-1251  XP6/XP10 Transponder (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1252 EA Synchronization Daughter Module For XP6-C (Notifier SYNC-1) ....................................................................................... 136.60 27.10 
. 

 28 46 13 31-1253 EA Six Circuit Supervised Control Module (Notifier XP6-C) ..................................................................................................... 684.66 27.10 
. 

 28 46 13 31-1254 EA Six Zone Intelligent To Conventional Interface Module (Notifier XP6-MA) .......................................................................... 829.04 27.10 
. 

 28 46 13 31-1255 EA Six Relay Control Module (Notifier XP6-R) ......................................................................................................................... 658.19 27.10 
. 

 28 46 13 31-1256 EA Ten Input Monitor Module (Notifier XP10-M) ...................................................................................................................... 792.94 27.10 

XXXXXXX 
. 
 28 46 13 31-1257  LCD Display Annunciators (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1258 EA 80 Character LCD Fire Annunciator For FireWarden-100-2, NFS-640, NFS2-640 And NFS-320 (Notifier FDU-80) .......... 878.46 81.28 
. 

 28 46 13 31-1259 EA 80 Character LCD Annunciator For NFS-640, NFS-3030, NFS2-640, NFS2-3030 And NFS-320 (Notifier LCD-80) ....... 1,233.41 81.28 
. 

 28 46 13 31-1260 EA 640 Character LCD Annunciator For NFS-3030 And NFS2-3030 (Notifier LCD-160) ...................................................... 1,276.72 81.28 
. 

 28 46 13 31-1261 EA 8 To 16 Switch Smoke Control Expander (Notifier SCE-8) ................................................................................................. 801.94 27.10 
. 

 28 46 13 31-1262 EA 8 To 16 Switch Smoke Control Lamp Driver Expander (Notifier SCE-8L) ........................................................................... 425.12 27.10 
. 

 28 46 13 31-1263 EA Eight Switch Smoke Control Master Module (Notifier SCS-8) .......................................................................................... 1,038.79 27.10 

XXXXXXX 
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. 
 28 46 13 31-1264  ONYX ACM And AEM Series LED Annunciators (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1265 EA Remote, Eight Form C Relay Module (Notifier ACM-8R) .................................................................................................... 459.38 27.10 
. 

 28 46 13 31-1266 EA 16 Alarm LEDs, 16 Trouble LEDs, 16 Controls Switches, Annunciator Control Module (Notifier ACM-16AT) .................... 907.25 27.10 
. 

 28 46 13 31-1267 EA 16 Alarm LEDs, 16 Trouble LEDs, 16 Control Switches, Annunciator Expander Module (Notifier AEM-16AT) .................. 694.28 27.10 
. 

 28 46 13 31-1268 EA 24 Alarm LEDs, 24 Trouble LEDs, 24 Control Switches, Annunciator Control Module (Notifier ACM-24AT) ..................... 907.25 27.10 
. 

 28 46 13 31-1269 EA 24 Alarm LEDs, 24 Trouble LEDs, 24 Control Switches, Annunciator Expander Module (Notifier AEM-24AT) .................. 694.28 27.10 
. 

 28 46 13 31-1270 EA 32 Alarm LEDs And 1 Trouble LED, Control Module (Notifier ACM-32A) ........................................................................... 694.28 27.10 
. 

 28 46 13 31-1271 EA 32 Alarm And 1 Trouble LED, Annunciator Expander Module (Notifier AEM-32A) ............................................................. 622.09 27.10 
. 

 28 46 13 31-1272 EA 48 Alarm And 1 Trouble LED Annunciator Control Module (Notifier ACM-48A).................................................................. 694.28 27.10 
. 

 28 46 13 31-1273 EA 48 Alarm And 1 Trouble LED, Annunciator Expander Module (Notifier AEM-48A) ............................................................. 622.09 27.10 

XXXXXXX 
. 
 28 46 13 31-1274  Graphic Annunciator - Lamp Driver Modules (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1275 EA Single Annunciator Flush Mounted Backbox (Notifier ABF-1B) .......................................................................................... 284.05 54.18 
. 

 28 46 13 31-1276 EA Single Annunciator Flush Mounted Backbox With Glass Door And Key Lock (Notifier ABF-1DB)...................................... 309.31 54.18 
. 

 28 46 13 31-1277 EA Two Annunciator Flush Mounted Backbox (Notifier ABF-2B) ............................................................................................. 355.65 67.74 
. 

 28 46 13 31-1278 EA Two Annunciator Flush Mounted Backbox With Glass Door And Key Lock (Notifier ABF-2DB) ......................................... 388.13 67.74 
. 

 28 46 13 31-1279 EA Four Annunciator Flush Mounted Backbox (Notifier ABF-4B) ............................................................................................. 625.22 94.82 
. 

 28 46 13 31-1280 EA Annunciator Blank Plate Used With ACM-32A/ACM-16AT (Notifier ABM-1) ...................................................................... 111.32 16.26 
. 

 28 46 13 31-1281 EA Single Annunciator Surface Mounted Backbox (Notifier ABS-1B) ...................................................................................... 181.17 54.18 
. 

 28 46 13 31-1282 EA Single Annunciator Surface Mounted Backbox With Trim (Notifier ABS-1TB) .................................................................... 190.51 13.54 
. 

 28 46 13 31-1283 EA Two Annunciator Surface Mounted Backbox (Notifier ABS-2B).......................................................................................... 227.50 54.18 
. 

 28 46 13 31-1284 EA 12" x 12" x 3-3/4" Surface Or Semi-Flush Mount Backbox (Notifier ABS-2D) ..................................................................... 404.98 67.74 
. 

 28 46 13 31-1285 EA Red, Surface (Or Semi-Flush) Mounted Backbox For ACS Annunciators, SCS Series, NCA And NCA-2 (Notifier 
ABS-2DR) .......................................................................................................................................................................... 362.92 13.54 

. 
 28 46 13 31-1286 EA Black, 12" x 20" x 3-1/2" Surface Or Semi-Flush Backbox (Notifier ABS-4D) ..................................................................... 657.70 94.82 

. 
 28 46 13 31-1287 EA Red, 12" x 20" x 3-1/2" Surface Or Semi-Flush Backbox (Notifier ABS-4DR) .................................................................... 615.70 16.26 

. 
 28 46 13 31-1288 EA Black, 9-15/16" x 4-5/8" x 2-1/2" Surface Backbox (Notifier ABS-8RB) .............................................................................. 227.75 21.67 

. 
 28 46 13 31-1289 EA Annunciator Key Switch (Notifier AKS-1B)............................................................................................................................ 99.70 8.13 

. 
 28 46 13 31-1290 EA Chassis Used To Mount NCA-2 In ABS-2D (Notifier CHS-2D) ........................................................................................... 105.32 27.10 

. 
 28 46 13 31-1291 EA 32 Alarm Lamp Driver Annunciator Control Module (Notifier LDM-32) ............................................................................... 622.09 27.10 

. 
 28 46 13 31-1292 EA 24” Lamp Driver Annunciator Cable (Notifier LDM-CBL24) ................................................................................................ 174.78 5.42 

. 
 28 46 13 31-1293 EA 48” Lamp Driver Annunciator Cable (Notifier LDM-CBL48) ................................................................................................ 218.82 5.42 

. 
 28 46 13 31-1294 EA 32 Alarm Lamp Driver Annunciator Expander Module (Notifier LDM-E32) ......................................................................... 512.60 27.10 

. 
 28 46 13 31-1295 EA Lamp Driver Module (Notifier LDM-R32) ............................................................................................................................ 851.85 27.10 

. 
 28 46 13 31-1296 EA Eight Switch Smoke Control Lamp Driver Master Module (Notifier SCS-8L) ...................................................................... 790.19 27.10 

. 
 28 46 13 31-1297 EA 48" Cable Assembly For Smoke Control Lamp Driver (Notifier SCS8L-CBL48) ................................................................. 224.69 5.42 

. 
 28 46 13 31-1298 EA Black, Trim Ring For ABS-2D Cabinet (Notifier TR-ABS2D)............................................................................................... 202.32 16.26 

. 
 28 46 13 31-1299 EA Black, Trim Ring For ABS-4D Cabinet (Notifier TR-ABS4D)............................................................................................... 135.95 16.26 

. 
 28 46 13 31-1300 EA Red, Trim Ring For ABS-4D Cabinet (Notifier TR-ABS4DR) .............................................................................................. 135.95 16.26 

XXXXXXX 
. 
 28 46 13 31-1301  Network Gateways (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1302 EA Common Alerting Protocol Gateway (Notifier CAP-GW) ................................................................................................. 2,331.60 27.10 
. 

 28 46 13 31-1303 EA Fiber-Optic Cable Interface (Multi-Mode), High-Speed Network Communications Module (Notifier HS-NCM-MF) ......... 1,738.00 27.10 
. 

 28 46 13 31-1304 EA Fiber-Optic Cable Interface (Multi-Mode Fiber To Single-Mode Fiber), High-Speed Network Communications 
Module (Notifier HS-NCM-MFSF) ................................................................................................................................... 1,956.92 27.10 

. 
 28 46 13 31-1305 EA Fiber-Optic Cable Interface (Single-Mode), High-Speed Network Communications Module (Notifier HS-NCM-SF) ....... 2,155.28 27.10 

. 
 28 46 13 31-1306 EA Twisted-Pair Wire Interface, High-Speed Network Communications Module (Notifier HS-NCM-W) ................................ 1,753.43 27.10 

. 
 28 46 13 31-1307 EA Wire And Fiber-Optic Cable Interface, High-Speed Network Communications Module (Multi-Mode) (Notifier HS-

NCM-WMF) .................................................................................................................................................................... 1,706.41 27.10 
. 

 28 46 13 31-1308 EA Wire And Fiber-Optic Cable Interface (Single-Mode), High-Speed Network Communications Module (Notifier HS-
NCM-WSF) ..................................................................................................................................................................... 1,920.19 27.10 

. 
 28 46 13 31-1309 EA Modbus Gateway (Notifier MODBUS-GW) ...................................................................................................................... 1,912.84 27.10 

. 
 28 46 13 31-1310 EA 22" Widescreen HD LED Color Monitor With Speakers (Notifier MON-22LCDW) ........................................................... 2,216.71 17.88 

. 
 28 46 13 31-1311 EA Capacitive Touch-Screen, 22" Widescreen HD LED Color Monitor With Speakers (Notifier MON-22LCDW-TS) ........... 3,289.30 17.88 

. 
 28 46 13 31-1312 EA 1920x1080P Wide Screen (Notifier MON-42LCDW) ..................................................................................................... 10,393.36 17.88 

. 
 28 46 13 31-1313 EA Single Monitor, Wall Mounted, Horizontal, Tilt, Bracket (Notifier MON-42HORZ-SD) ......................................................... 740.93 40.64 

. 
 28 46 13 31-1314 EA Single Monitor, Vertical Mounted, Bracket (Notifier MON-42VERT-SD) .......................................................................... 1,378.09 40.64 

. 
 28 46 13 31-1315 EA Dual Monitors, Vertical Wall Mounted, Fixed Position, Bracket (Notifier MON-42VERT-DD) .......................................... 2,022.74 40.64 

. 
 28 46 13 31-1316 EA Mass Notification Voice Paging (Notifier NOTIFY-IP) ......................................................................................................... 869.83  

. 
 28 46 13 31-1317 EA Embedded NFN Gateway (Notifier NFN-GW-EM) ........................................................................................................... 2,629.03 27.10 

. 
 28 46 13 31-1318 EA NFN Gateway PC Card With Fiber (Notifier NFN-GW-PC-F) .......................................................................................... 2,629.03 27.10 

. 
 28 46 13 31-1319 EA High Speed NFN Gateway PC Card For Multimode Fiber (Included With ONYXworks-HNMF) (Notifier NFN-GW-

PC-HNMF) ...................................................................................................................................................................... 2,647.49 27.10 
. 

 28 46 13 31-1320 EA High Speed NFN Gateway PC Card For Single Mode Fiber (Included With ONYXworks-HNSF) (Notifier NFN-GW-
PC-HNSF) ...................................................................................................................................................................... 3,080.94 27.10 

. 
 28 46 13 31-1321 EA High Speed NFN Gateway PC Card For Wire (Included With ONYXworks-HNW) (Notifier NFN-GW-PC-HNW) ............ 2,647.49 27.10 

. 
 28 46 13 31-1322 EA NFN Gateway PC Card With Wire (Notifier NFN-GW-PC-W) .......................................................................................... 2,629.03 27.10 

. 
 28 46 13 31-1323 EA Alpha-Numeric Pager Option For ONYXworks (Notifier ONYX-PAGER) ......................................................................... 1,574.16  

. 
 28 46 13 31-1324 EA ONYXWorks Workstation (Notifier ONYXWORKS-WS) ................................................................................................ 20,100.34 650.25 

. 
 28 46 13 31-1325 EA Fiber Network Graphical User Interface (Notifier ONYXWorks-Lite OW-LITE-NW) ......................................................... 6,213.55  

Note: Includes PC slot network fiber card, workstation software and security key with a four node license. 
 Excludes PC workstation. 

. 
 28 46 13 31-1326 EA Wired Network Graphical User Interface (Notifier ONYXWorks-Lite OW-LITE-NF) ......................................................... 6,213.55  

Note: Includes PC slot network fiber card, workstation software and security key with a four node license. 
 Excludes PC workstation. 

. 
 28 46 13 31-1327 EA Fiber Optics, Standard Network Repeater Board (Notifier RPT-F) ..................................................................................... 818.22 27.10 

. 
 28 46 13 31-1328 EA Wire, Standard Network Repeater Board (Notifier RPT-W) ................................................................................................ 669.08 27.10 

. 
 28 46 13 31-1329 EA Wire To Fiber Optics, Standard Network Repeater Board (Notifier RPT-WF)..................................................................... 793.24 27.10 

. 
 28 46 13 31-1330 EA Signaling Line Circuit Integration Module (Notifier SLC-IM) ................................................................................................ 883.60 27.10 
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. 
 28 46 13 31-1331 EA VESDA Gateway That Provides A Communication Link Between The Noti-Fire-Net™ Network And Vesda™ 

Detectors On The Vesdanet™ (Notifier VESDA-HLI-GW) .............................................................................................. 1,824.69 27.10 
. 

 28 46 13 31-1332 EA Vesda™ High Level Interface Card Used With SLC-IM And Vesda-HLI-GW To Provide A Communication Link 
Between The Noti-Fire-Net™ Network And Vesda™ Detectors On The Vesdanet™ (Notifier VHX-1420-HFS) ............ 2,692.77 27.10 

. 
 28 46 13 31-1333 EA Windows 7 Hard Drive Upgrade (Notifier WIN7-UG-US-3) .............................................................................................. 2,998.40  

XXXXXXX 
. 
 28 46 13 31-1334  NOTI-FIRE-NET Network Components (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1335 EA Interface Between NOTI-FIRE-NET 50 And BACnet (Notifier BACNET-GW-3)............................................................... 2,629.03 27.10 
. 

 28 46 13 31-1336 EA Fiber Optic Network Communications Module (Notifier NCM-F) ...................................................................................... 1,169.55 27.10 
. 

 28 46 13 31-1337 EA NOTI-FIRE-NET Web Server (Notifier NWS) ................................................................................................................... 2,629.03 27.10 
. 

 28 46 13 31-1338 EA Wired Network Communications Module (Notifier NCM-W) ............................................................................................. 1,114.20 27.10 
. 

 28 46 13 31-1339 EA Fiber Optic Converter Module Mounting Kit (Notifier SMF-Kit)............................................................................................ 124.10 13.54 

XXXXXXX 
. 
 28 46 13 31-1340  FireWarden Addressable Fire Panels (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1341 EA 50 Point, Addressable Fire Alarm Control Panel With Digital Alarm Communicator/Transmitter (Notifier NFW-50) ........ 2,232.80 541.87 
. 

 28 46 13 31-1342 EA Black, One SLC Loop, 120 Volt AC, 198 Point Addressable Fire Alarm Control Panel With Digital Alarm 
Communicator/Transmitter (Notifier NFW2-100) ............................................................................................................ 2,659.93 541.87 

. 
 28 46 13 31-1343 EA Black, One DC Loop, 120 Volt AC, 198 Point Addressable Fire Alarm Control Panel With Digital Alarm 

Communicator/Transmitter (Notifier NFW2-100C) .......................................................................................................... 2,337.05 270.94 
. 

 28 46 13 31-1344 EA Black, One SLC Loop, 240 Volt AC, 198 Point Addressable Fire Alarm Control Panel With Digital Alarm 
Communicator/Transmitter (Notifier NFW2-100E) .......................................................................................................... 2,337.05 270.94 

. 
 28 46 13 31-1345 EA Red, One SLC Loop, 120 Volt AC, 198 Point Addressable Fire Alarm Control Panel With Digital Alarm 

Communicator/Transmitter (Notifier NFW2-100R) .......................................................................................................... 2,328.24 270.94 

XXXXXXX 
. 
 28 46 13 31-1346  FireWarden Accessories (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1347 EA Intelligent Multicriteria Photo/Thermal Detector With Base (Notifier NP-A100) ................................................................... 196.77 40.64 
. 

 28 46 13 31-1348 EA Intelligent Addressable Photo/Thermal Detector With Base (Notifier NP-100T) ................................................................. 186.98 40.64 

XXXXXXX 
. 
 28 46 13 31-1349  FireWarden Devices (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1350 EA SLC Loop Powered Fault Isolator Module (Notifier N100-ISO) ........................................................................................... 150.44 27.10 
. 

 28 46 13 31-1351 EA Intelligent Addressable Control Module (Notifier NC-100) .................................................................................................. 179.31 27.10 
. 

 28 46 13 31-1352 EA Intelligent Addressable Relay Module (Notifier NC-100R) .................................................................................................. 172.09 27.10 
. 

 28 46 13 31-1353 EA Intelligent Addressable Low Flow Duct Photoelectric Smoke Detector (Notifier ND-100) ................................................... 439.56 40.64 
. 

 28 46 13 31-1354 EA Intelligent Addressable Low Flow Duct Photoelectric Smoke Detector With DPDT Relay (Notifier ND-100R) ................... 533.44 40.64 
. 

 28 46 13 31-1355 EA Two Zone Intelligent Addressable, Two Wire Detector Monitor Module (Notifier NDM-100) ............................................... 172.09 27.10 
. 

 28 46 13 31-1356 EA Intelligent Addressable Thermal Detector With Base (Notifier NH-100) .............................................................................. 175.13 40.64 
. 

 28 46 13 31-1357 EA Intelligent Addressable High Temperature Thermal Detector With Base (Notifier NH-100H) ............................................. 175.13 40.64 
. 

 28 46 13 31-1358 EA Intelligent Addressable Rate-Of-Rise Thermal Detector With Base (Notifier NH-100R) ..................................................... 175.13 40.64 
. 

 28 46 13 31-1359 EA Intelligent Addressable Ionization Smoke Detector With Base (Notifier NI-100) ................................................................. 237.70 40.64 
. 

 28 46 13 31-1360 EA Intelligent Addressable Monitor Module (Notifier NMM-100) ............................................................................................... 148.03 27.10 
. 

 28 46 13 31-1361 EA Intelligent Addressable Mini Monitor Module (Notifier NMM-100P) ..................................................................................... 134.19 27.10 
. 

 28 46 13 31-1362 EA Intelligent Addressable Manual Pull Station (Notifier NOT-BG12LX) .................................................................................. 201.57 27.10 
. 

 28 46 13 31-1363 EA Intelligent Addressable Photoelectric Smoke Detector With Base (Notifier NP-100) .......................................................... 183.55 40.64 
. 

 28 46 13 31-1364 EA Intelligent Addressable 2-Wire Detector Monitor Module (Notifier NZM-100) ..................................................................... 226.24 27.10 
. 

 28 46 13 31-1365 EA Six Zone Intelligent Addressable 2-Wire Detector Monitor Module (Notifier NZM-100-6) ................................................... 809.79 27.10 

XXXXXXX 
. 
 28 46 13 31-1366  SFP-2402 And SFP-2404 2 And 4-Zone Control Panels And Accessories (28 

46 13 31-0973) 
. 
. 

 28 46 13 31-1367 EA 120 Volt AC, Two Zone Conventional Fire Alarm Control Panel (Notifier SFP-2402) ...................................................... 1,468.59 433.49 
. 

 28 46 13 31-1368 EA 120 Volt AC, Four Zone Conventional Fire Alarm Control Panel (Notifier SFP-2404)...................................................... 1,623.80 433.49 
. 

 28 46 13 31-1369 EA 240 Volt AC, Two Zone Conventional Fire Alarm Control Panel (Notifier SFP-2402E) ....................................................... 992.95 135.46 
. 

 28 46 13 31-1370 EA 240 Volt AC, Four Zone Conventional Fire Alarm Control Panel (Notifier SFP-2404E) ................................................... 1,109.75 135.46 
. 

 28 46 13 31-1371 EA Class A Converter Module (Notifier CAC-4) ........................................................................................................................ 380.10 27.10 
. 

 28 46 13 31-1372 EA Internal Dress Plate, Required For FM And ULC (Notifier DP-4X) ...................................................................................... 138.46 16.26 
. 

 28 46 13 31-1373 EA Remote Zone Annunciator (Notifier RZA-4X) ...................................................................................................................... 201.66 40.64 

XXXXXXX 
. 
 28 46 13 31-1374  SFP-5UD 5 Zone Control Panels And Accessories (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1375 EA 120 Volt AC, Five Zone Conventional Fire Alarm Control Panel (Notifier SFP-5UD) ....................................................... 2,280.92 541.87 
. 

 28 46 13 31-1376 EA 120 Volt AC, Five Zone Conventional Fire Alarm Control Panel (Notifier SFB-5UDC) .................................................... 3,904.39 406.40 
. 

 28 46 13 31-1377 EA 240 Volt AC, Five Zone Conventional Fire Alarm Control Panel (Notifier SFB-5UDE)..................................................... 2,575.44 270.94 
. 

 28 46 13 31-1378 EA Red, 120 Volt AC, Five Zone Conventional Fire Alarm Control Panel (Notifier SFB-5UDR) ............................................ 2,575.44 270.94 
. 

 28 46 13 31-1379 EA Class A Converter Module (Notifier N-CAC-5X) ................................................................................................................. 393.80 27.10 
. 

 28 46 13 31-1380 EA Red, Trim Ring For NFW2-100, NFW-50, SFB-5UD, SFB-10UD, RP-2001, RP-2002 Cabinet (Notifier TR-CE) ............... 149.96 16.26 

XXXXXXX 
. 
 28 46 13 31-1381  SFP-10UD 10 Zone Control Panels And Accessories (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1382 EA 120 Volt AC, 10 Zone Conventional Fire Alarm Control Panel With Built-In Digital Alarm Communicator 
Transmitter (Notifier SFB-10UDC) .................................................................................................................................. 4,738.61 541.87 

. 
 28 46 13 31-1383 EA 240 Volt AC, 10 Zone Conventional Fire Alarm Control Panel With Built-In Digital Alarm Communicator 

Transmitter (Notifier SFB-10UDE) .................................................................................................................................. 3,543.09 406.40 
. 

 28 46 13 31-1384 EA 120 Volt AC, 10 Zone Conventional Fire Alarm Control Panel With Built-In Digital Alarm Communicator 
Transmitter (Notifier SFP-10UD)..................................................................................................................................... 2,617.82 541.87 

. 
 28 46 13 31-1385 EA Red, 120 Volt AC, 10 Zone Conventional Fire Alarm Control Panel With Built-In Digital Alarm Communicator 

Transmitter (Notifier SFB-10UDR) .................................................................................................................................. 4,084.96 541.87 
. 

 28 46 13 31-1386 EA Four Channel, Dual Line, Stand Alone Fire Alarm Communicator (Fire-Lite 411UDAC) .................................................... 677.53 81.28 
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XXXXXXX 
. 
 28 46 13 31-1387  Smoke Detectors (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1388 EA Low Profile Intelligent Addressable Ionization Smoke Detector (Notifier FSI-851).............................................................. 254.54 40.64 
. 

 28 46 13 31-1389 EA Intelligent Addressable Laser Smoke Detector (Notifier FSL-751) ...................................................................................... 430.21 40.64 
. 

 28 46 13 31-1390 EA Intelligent Addressable Laser Duct Smoke Detector (Notifier FSL-751D) ........................................................................ 1,332.93 40.64 
. 

 28 46 13 31-1391 EA Remote Test Capable Intelligent Addressable Photo Detector (Notifier NP-100R)............................................................. 176.22 40.64 
Note: For use with DNR(W) duct detector housing. 

. 
 28 46 13 31-1392 EA Filters For Harsh Detector (Notifier RF-FTX) ........................................................................................................................ 21.44  

. 
 28 46 13 31-1393 EA Key Activated Remote Test Station For Duct Smoke Detector (Notifier RTS151KEY) ....................................................... 153.74 27.10 

. 
 28 46 13 31-1394 EA Addressable Beam Detector With Reflector, UL Listed (Notifier FS-OSI-RI) ................................................................... 1,290.51 40.64 

XXXXXXX 
. 
 28 46 13 31-1395  Pull Stations (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1396 EA Trim Ring For NBG12 Series Pull Station (Notifier BG12TR) ............................................................................................... 31.20 5.42 
. 

 28 46 13 31-1397 EA One End Tapped For 1/2” Conduit, Aluminum, Surface Mounted Backbox (Notifier BG-2) ................................................. 81.07 13.54 
. 

 28 46 13 31-1398 EA Red, One End Tapped For 1/2” Conduit, Aluminum, Surface Mounted Backbox (Notifier BG-2R) ...................................... 67.82 13.54 
. 

 28 46 13 31-1399 EA Red Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-1) ......................................................... 105.90 27.10 
. 

 28 46 13 31-1400 EA DPDT Switch, Red Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-1F)................................ 117.15 27.10 
. 

 28 46 13 31-1401 EA Terminal Switch, DPDT Switch, Red Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-
1FTS) ................................................................................................................................................................................ 161.37 27.10 

. 
 28 46 13 31-1402 EA Red Body, Silver Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-1R) .................................. 105.90 27.10 

. 
 28 46 13 31-1403 EA Red Letters, Spring Retainer, Aluminum Single Action Pull Station With Terminal Strip (Notifier BNG-1TS) ..................... 122.39 27.10 

. 
 28 46 13 31-1404 EA Standard “Local” Style Red Letters, Spring Retainer, Aluminum Single Action Pull Station With Terminal Strip 

(Notifier BNG-1TSL) .......................................................................................................................................................... 122.39 27.10 
. 

 28 46 13 31-1405 EA Terminal Strip, Red Body, Red Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-1TSR) ........ 122.39 27.10 
. 

 28 46 13 31-1406 EA Red Letters, Breakglass, Aluminum Single Action Pull Station (Notifier BRG-1) ................................................................ 115.65 27.10 
. 

 28 46 13 31-1407 EA Red Body, Silver Letters, Breakglass, Aluminum Single Action Pull Station (Notifier BRG-1R) ......................................... 125.39 27.10 
. 

 28 46 13 31-1408 EA Hazardous, Non-Hazardous, Weatherproof, Harsh Locations Fire Alarm Pull Station (Notifier HAZ-WP-PULL)................ 664.49 32.51 
. 

 28 46 13 31-1409 EA Red, Single Action Fire Alarm Pull Station (Notifier NBG-12S) ............................................................................................. 90.49 27.10 
. 

 28 46 13 31-1410 EA Red, Dual Action Fire Alarm Pull Station (Notifier NBG-12) .................................................................................................. 94.70 27.10 
. 

 28 46 13 31-1411 EA Red, Key Lock, Dual Action Fire Alarm Pull Station (Notifier NBG-12L) ............................................................................. 103.81 27.10 
. 

 28 46 13 31-1412 EA Red, Outdoor, Key Lock, Dual Action Fire Alarm Pull Station (Notifier NBG-12LOB) ......................................................... 239.48 32.51 
. 

 28 46 13 31-1413 EA Red, Presignal, Key Lock, Dual Action Fire Alarm Pull Station (Notifier NBG-12LPS) ....................................................... 141.04 27.10 
. 

 28 46 13 31-1414 EA Red, Agent Releasing, Key Lock, Dual Action Fire Alarm Pull Station (Notifier NBG-12LR) .............................................. 118.78 27.10 
. 

 28 46 13 31-1415 EA Addressable Manual Dual Action Fire Alarm Pull Station (Notifier NBG-12LX) .................................................................. 202.78 27.10 
. 

 28 46 13 31-1416 EA Pull Station Trim Plate For New York City, For Use With All NBG Series Pull Stations (Notifier NY-PLATE) ....................... 60.31 5.42 

XXXXXXX 
. 
 28 46 13 31-1417  Rate Compensation Heat Detectors (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1418 EA 135 Degree F Explosion Proof Rate Compensation Heat Detectors (Edwards Signaling 302-EPM-135) .......................... 187.16 40.64 
. 

 28 46 13 31-1419 EA 194 Degree F Explosion Proof Rate Compensation Heat Detectors (Edwards Signaling 302-EPM-194) .......................... 187.16 40.64 

XXXXXXX 
. 
 28 46 13 31-1420  FM Series Door Releases (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1421 EA 1/2" Door Holder Spacer (Notifier FM900-50) ....................................................................................................................... 30.70 8.13 
. 

 28 46 13 31-1422 EA 3/4" Door Holder Spacer (Notifier FM900-75) ....................................................................................................................... 30.70 8.13 
. 

 28 46 13 31-1423 EA 1" Door Holder Spacer (Notifier FM900-100) ........................................................................................................................ 30.70 8.13 
. 

 28 46 13 31-1424 EA Door Holder Extension Kit (Notifier FM900) .......................................................................................................................... 32.50 8.13 
. 

 28 46 13 31-1425 EA 90 Degree Door Holder Extension Kit (Notifier FM900-Z) ..................................................................................................... 33.10 8.13 
. 

 28 46 13 31-1426 EA 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Floor Mounted, Door Holder (Notifier FM980) ............................................... 226.87 40.64 
. 

 28 46 13 31-1427 EA 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Surface Mounted, Door Holder (Notifier FM996) ........................................... 196.79 40.64 
. 

 28 46 13 31-1428 EA 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Recessed Mounted, Concealed Wiring, Door Holder (Notifier FM998) ......... 196.79 40.64 

XXXXXXX 
. 
 28 46 13 31-1429  Multicriteria Fire Detector (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1430 EA Intelligent Addressable Combination Multi-Criteria Fire/Carbon Monoxide Detector With Flashscan (Notifier FCO-
851) ................................................................................................................................................................................... 301.50 40.64 

. 
 28 46 13 31-1431 EA Intelligent Addressable Multicriteria Fire Detector (Notifier FSC-851) ................................................................................. 300.52 40.64 

Note: Detects fire, thermal, photo, CO and IR, with Flashscan. 

XXXXXXX 
. 
 28 46 13 31-1432  Modules (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1433 EA Intelligent Addressable Dual Monitor/Dual Relay Module (Notifier FDRM-1) ...................................................................... 358.57 27.10 
. 

 28 46 13 31-1434 EA Addressable Firephone Control Module (Notifier FTM-1) ................................................................................................... 222.52 27.10 

XXXXXXX 
. 
 28 46 13 31-1435  DH Series Door Releases (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1436 EA Semi-Flush, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120FPC)............................................ 186.74 40.64 
. 

 28 46 13 31-1437 EA Semi-Flush, Plated Brass, Electromagnetic Door Holder (Notifier DH24120FB) ................................................................ 198.73 40.64 
. 

 28 46 13 31-1438 EA Semi-Flush, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier DH24120FD) ....................................... 209.98 40.64 
. 

 28 46 13 31-1439 EA Surface Mounted, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120SPC) .................................. 207.05 40.64 
. 

 28 46 13 31-1440 EA Surface Mounted, Plated Brass, Electromagnetic Door Holder (Notifier DH24120SB) ....................................................... 216.84 40.64 
. 

 28 46 13 31-1441 EA Surface Mounted, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier DH24120SPD) ........................... 225.15 40.64 
. 

 28 46 13 31-1442 EA Recessed, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120WPC) ............................................ 186.74 40.64 
. 

 28 46 13 31-1443 EA Recessed, Plated Brass, Electromagnetic Door Holder (Notifier DH24120WB) ................................................................. 197.26 40.64 
. 

 28 46 13 31-1444 EA Recessed, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier DH24120WD) ........................................ 209.98 40.64 
. 

 28 46 13 31-1445 EA Floor Mounted, Single Door, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120GPC1) ............... 236.90 40.64 
. 

 28 46 13 31-1446 EA Floor Mounted, Single Door, Plated Brass, Electromagnetic Door Holder (Notifier DH24120GB1) .................................... 252.56 40.64 
. 

 28 46 13 31-1447 EA Floor Mounted, Single Door, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier DH24120GPD1) ........ 270.67 40.64 
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. 
 28 46 13 31-1448 EA Floor Mounted, Double Door, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120GPC2) .............. 275.07 40.64 

. 
 28 46 13 31-1449 EA Floor Mounted, Double Door, Plated Brass, Electromagnetic Door Holder (Notifier DH24120GB2) ................................... 293.67 40.64 

. 
 28 46 13 31-1450 EA Floor Mounted, Double Door, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier 

DH24120GPD2)................................................................................................................................................................. 316.18 40.64 
. 

 28 46 13 31-1451 EA .5” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE.5PC) ......................... 21.56 5.42 
. 

 28 46 13 31-1452 EA .5” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE.5B) .............................................. 21.56 5.42 
. 

 28 46 13 31-1453 EA .5” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE.5D) .................... 23.56 5.42 
. 

 28 46 13 31-1454 EA 1” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE1PC) ........................... 21.56 5.42 
. 

 28 46 13 31-1455 EA 1” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE1B) ................................................ 21.56 5.42 
. 

 28 46 13 31-1456 EA 1” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE1D) ...................... 23.56 5.42 
. 

 28 46 13 31-1457 EA 1.5” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE1.5PC) ..................... 22.58 5.42 
. 

 28 46 13 31-1458 EA 1.5” Adjustable Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier 
DHE1.5APC) ....................................................................................................................................................................... 22.58 5.42 

. 
 28 46 13 31-1459 EA 1.5” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE1.5B) .......................................... 23.56 5.42 

. 
 28 46 13 31-1460 EA 1.5” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE1.5D) ................ 24.69 5.42 

. 
 28 46 13 31-1461 EA 2” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE2PC) ........................... 24.69 5.42 

. 
 28 46 13 31-1462 EA 2” Adjustable Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier 

DHE2APC) .......................................................................................................................................................................... 24.69 5.42 
. 

 28 46 13 31-1463 EA 2” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE2B) ................................................ 25.72 5.42 
. 

 28 46 13 31-1464 EA 2” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE2D) ...................... 25.72 5.42 
. 

 28 46 13 31-1465 EA 3” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE3PC) ........................... 25.72 5.42 
. 

 28 46 13 31-1466 EA 3” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE3B) ................................................ 26.84 5.42 
. 

 28 46 13 31-1467 EA 3” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE3D) ...................... 26.84 5.42 
. 

 28 46 13 31-1468 EA 4” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE4PC) ........................... 27.87 5.42 
. 

 28 46 13 31-1469 EA 4” Adjustable Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier 
DHE4APC) .......................................................................................................................................................................... 27.87 5.42 

. 
 28 46 13 31-1470 EA 4” Adjustable Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE4AB)............................ 29.00 5.42 

. 
 28 46 13 31-1471 EA 4” Adjustable Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier 

DHE4AD) ............................................................................................................................................................................. 32.18 5.42 
. 

 28 46 13 31-1472 EA 5” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE5PC) ........................... 31.10 5.42 
. 

 28 46 13 31-1473 EA 5” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE5B) ................................................ 30.02 5.42 
. 

 28 46 13 31-1474 EA 5” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE5D) ...................... 32.18 5.42 
. 

 28 46 13 31-1475 EA Catch Plate, Powder Coated Chrome For Electromagnetic Door Holder (Notifier DHCPC) ................................................. 30.11 8.13 
. 

 28 46 13 31-1476 EA Catch Plate, Plated Brass For Electromagnetic Door Holder (Notifier DHCPB) .................................................................... 31.14 8.13 
. 

 28 46 13 31-1477 EA Catch Plate, Powder Coated Dark Bronze For Electromagnetic Door Holder (Notifier DHCPD) .......................................... 34.42 8.13 
. 

 28 46 13 31-1478 EA Swivel Base, Powder Coated Chrome, For Electromagnetic Door Holder (Notifier DHSBPC) ............................................. 55.70 8.13 
. 

 28 46 13 31-1479 EA Swivel Base, Plated Brass, For Electromagnetic Door Holder (Notifier DHSBB) .................................................................. 58.84 8.13 
. 

 28 46 13 31-1480 EA Swivel Base, Powder Coated Dark Bronze, For Electromagnetic Door Holder (Notifier DHSBD) ........................................ 61.97 8.13 
. 

 28 46 13 31-1481 EA Surface Mounted Backbox, Powder Coated Chrome For Electromagnetic Door Holder (Notifier DHBBPC) ........................ 51.57 13.54 
. 

 28 46 13 31-1482 EA Surface Mounted Backbox, Plated Brass For Electromagnetic Door Holder (Notifier DHBBB) ............................................ 53.72 13.54 
. 

 28 46 13 31-1483 EA Surface Mounted Backbox, Powder Coated Dark Bronze For Electromagnetic Door Holder (Notifier DHBBD) ................... 58.03 13.54 
. 

 28 46 13 31-1484 EA Swivel Base Mounting Drill Fixture For Electromagnetic Door Holder (Notifier DHDF) ....................................................... 302.43  

XXXXXXX 
. 
 28 46 13 31-1485  First Command (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1486 EA Black, 120 Volt AC, 50 Watt, 25 VRMS, One Class A/B Speaker Circuit, Primary Operating Console (Notifier 
NFC-50/100) ................................................................................................................................................................... 5,111.67 677.33 

. 
 28 46 13 31-1487 EA Black, 220-240 Volt AC, 50 Watt, 25 VRMS, One Class A/B Speaker Circuit, Primary Operating Console (Notifier 

NFC-50/100E)................................................................................................................................................................. 5,155.74 677.33 
. 

 28 46 13 31-1488 EA Black, 120 Volt AC, 50 Watt, 25 VRMS Or 70 VRMS), Four Class A/B Speaker Circuits, Distributed (Remote) 
Audio Amplifier (Notifier NFC-50DA) .............................................................................................................................. 1,288.60 54.18 

. 
 28 46 13 31-1489 EA Black, 220-240 Volt AC, 50 Watt, 25 VRMS Or 70 VRMS), Four Class A/B Speaker Circuits, Distributed (Remote) 

Audio Amplifier (Notifier NFC-50DAE) ............................................................................................................................ 1,321.66 54.18 
. 

 28 46 13 31-1490 EA Black, 120 Volt AC, 125 Watt, 25 VRMS, Four Class A/B Speaker Outputs, Distributed Audio Amplifier (Notifier 
NFC-125DA) ................................................................................................................................................................... 2,317.85 54.18 

. 
 28 46 13 31-1491 EA Black, , 220-240 Volt AC, 125 Watt, 25 VRMS, Four Class A/B Speaker Outputs, Distributed Audio Amplifier 

(Notifier NFC-125DAE) ................................................................................................................................................... 2,391.31 54.18 
. 

 28 46 13 31-1492 EA 50 Watt, 25 VRMS Audio Amplifier Module For A Second Speaker Circuit Or Backup (Notifier NFC-BDA-25 Volt) .......... 841.26 27.10 
. 

 28 46 13 31-1493 EA 50 Watt, 70 VRMS Audio Amplifier Module For A Second Speaker Circuit Or Backup (Notifier NFC-BDA-70 Volt) .......... 841.26 27.10 
. 

 28 46 13 31-1494 EA Circuit Expander Module For NFC-50/125DA(E), Four Additional Class A/B Speaker Circuits (Notifier NFC-CE4) ........... 449.59 27.10 
. 

 28 46 13 31-1495 EA Circuit Expander Module For NFC-50/100(E), Six Additional Class A/B Speaker Circuits (Notifier NFC-CE6) .................. 486.89 27.10 
. 

 28 46 13 31-1496 EA Standalone Firefighter Telephone System (Notifier NFC-FFT) ........................................................................................ 1,726.46 54.18 
Note: Includes onboard SLC supports up to 24 monitor modules, built-in handset, black. 

. 
 28 46 13 31-1497 EA Local Operator Console (Notifier NFC-LOC) ................................................................................................................... 1,691.19 54.18 

Note: Includes built-in microphone, message and zone control switches, black. 
. 

 28 46 13 31-1498 EA Black, Remote Microphone (Notifier NFC-RM) ................................................................................................................... 481.02  
. 

 28 46 13 31-1499 EA Remote Page Unit (Notifier NFC-RPU) ............................................................................................................................ 1,437.74 54.18 
Note: Includes built-in microphone, message control switches, black. 

. 
 28 46 13 31-1500 EA 70 V Conversion Module For NFC-50/100 (Notifier NFC-XRM-70V) .................................................................................. 340.95 27.10 

. 
 28 46 13 31-1501 EA Firefighters Phone Jack (Notifier N-FPJ) ............................................................................................................................ 155.73 8.13 

. 
 28 46 13 31-1502 EA Thumblatch Option For NFC-LOC And NFC-RPU (Notifier THUMBLTCH) .......................................................................... 43.27 8.13 

. 
 28 46 13 31-1503 EA Black, Trim Ring For NFC-RPU Cabinet (Notifier TR-6-B) .................................................................................................. 139.44 16.26 

XXXXXXX 
. 
 28 46 13 31-1504  LED Displays (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1505 EA 2.1” x 27” Programmable LED Indoor Display (Notifier ALPHA-215) .............................................................................. 1,322.74 32.51 
. 

 28 46 13 31-1506 EA Instant And Integrated Emergency Notification System (Notifier LEDSIGN-GW) ............................................................ 1,857.93 43.35 
. 

 28 46 13 31-1507 EA 4” x 45-1/2” Programmable LED Array, Mass Notification Device (Notifier MEGADOT) ................................................. 1,879.24 43.35 
. 

 28 46 13 31-1508 EA 8 Messages, FACP Interface For LED Arrays (Notifier MNS-CONTROL8) ..................................................................... 1,805.77 43.35 
. 

 28 46 13 31-1509 EA 16 Messages, FACP Interface For LED Arrays (Notifier MNS-CONTROL16) ................................................................. 2,518.38 43.35 
. 

 28 46 13 31-1510 EA LED Sign, Instant And Integrated Emergency Notification System (Notifier OAX2-24V) ................................................. 1,915.97 43.35 
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XXXXXXX 
. 
 28 46 13 31-1511  Control Relays (28 46 13 31-0973) 
. 
. 

 28 46 13 31-1512 EA Single SPDT Relay With LED With Metal Backbox And Red Plastic Cover (Notifier MR-101/CR) ....................................... 68.89 13.54 
. 

 28 46 13 31-1513 EA Single SPDT Relay With LED With Track Mounting Hardware (Notifier MR-101/T) ............................................................. 52.35 13.54 
. 

 28 46 13 31-1514 EA Four Position SPDT Relay With LEDs With Metal Backbox And Red Plastic Cover (Notifier MR-104/CR) ........................ 188.76 27.10 
. 

 28 46 13 31-1515 EA Four Position SPDT Relay With LED With Track Mounting Hardware (Notifier MR-104/T) ................................................ 105.64 13.54 
. 

 28 46 13 31-1516 EA Four Position DSPDT Relay With LED With Track Mounting Hardware (Notifier MR-204/T) ............................................. 125.95 13.54 
. 

 28 46 13 31-1517 EA 24 Volt DC, 30 Amperes Contacts, DPDT Relay In Steel Enclosure (Notifier MR-199X-13C) ............................................ 194.14 27.10 
. 

 28 46 13 31-1518 EA 120 Volt AC, 30 Amperes Contacts, DPDT Relay In Steel Enclosure (Notifier MR-199X-14C) .......................................... 194.14 27.10 
. 

 28 46 13 31-1519 EA Single DPDT Relay With LED With Metal Backbox And Red Plastic Cover (Notifier MR-201/CR) ....................................... 99.20 27.10 
. 

 28 46 13 31-1520 EA Single DPDT Relay With LED With Track Mounting Hardware (Notifier MR-201/T) ............................................................. 56.66 13.54 
. 

 28 46 13 31-1521 EA Four Position DPDT Relay With LEDs With Metal Backbox And Red Plastic Cover (Notifier MR-204/CR) ........................ 206.37 27.10 
. 

 28 46 13 31-1522 EA 24 Volt DC / 24 Volt AC / 115 Volt AC, 10 Amperes, Form C, Multi-Voltage Relay Module (Notifier PAM-1) ....................... 71.99 27.10 
. 

 28 46 13 31-1523 EA 12/24 Volt DC, 7 Amperes, Form C, Multi-Voltage Relay Module (Notifier PAM-2) .............................................................. 71.99 27.10 
. 

 28 46 13 31-1524 EA 9 To 40 Volt DC, 10 Amperes, Form C, Multi-Voltage Relay Module (Notifier PAM-4) ......................................................... 71.99 27.10 

XXXXXXX 
. 
 28 46 13 31-1525  Gamewell-FCI Fire Control Instruments (28 46 13 31-0973) 
. 
. 
 28 46 13 31-1526  7100 Series And NetSOLO® (28 46 13 31-1525) 
. 
. 
 28 46 13 31-1527  7100 Compact Analog Addressable Fire Alarm Control Panels (28 46 13 31-1526) 
. 
. 

 28 46 13 31-1528 EA Enclosure With Metal Door (Gamewell-FCI 7100-ENCL-M) ............................................................................................ 1,021.40 325.12 
. 

 28 46 13 31-1529 EA Basic Systems Kit, 2 Signaling Line Circuits (SLC) (Gamewell-FCI BK-7100-2) ............................................................. 4,443.05 541.87 
. 

 28 46 13 31-1530 EA Basic Systems Kit, With Digital Alarm Communicator Transmitter (DACT), 2 Signaling Line Circuits (SLC) 
(Gamewell-FCI BK-7100-2D).......................................................................................................................................... 4,875.04 541.87 

. 
 28 46 13 31-1531 EA Basic Systems Kit, 2 Signaling Line Circuits (SLC), 240 Volt AC (Gamewell-FCI BK-7100-2-E) .................................... 4,443.05 541.87 

. 
 28 46 13 31-1532 EA Basic Systems Kit, With Digital Alarm Communicator Transmitter (DACT), 2 Signaling Line Circuits (SLC), 240 

Volt AC (Gamewell-FCI BK-7100-2D-E) ......................................................................................................................... 4,875.04 541.87 
. 

 28 46 13 31-1533 EA Removal And Replacement Of Board For 7100-1D (Gamewell-FCI BSM-7100-1).......................................................... 1,439.34  
. 

 28 46 13 31-1534 EA Removal And Replacement Of Board For 7100-2 (Gamewell-FCI BSM-7100-1D).......................................................... 1,728.35  
. 

 28 46 13 31-1535 EA Analog Loop Unit (Gamewell-FCI ALU) ........................................................................................................................... 1,728.35 54.18 

XXXXXXX 
. 
 28 46 13 31-1536  NetSOLO® Intelligent Network (28 46 13 31-1526) 
. 
. 

 28 46 13 31-1537 EA Intelligent Network Interface Module, Fiber Optic (Gamewell-FCI INI-7100-FO) ............................................................. 1,918.49 54.18 
Note: Mounted in 7100 panel. 

. 
 28 46 13 31-1538 EA Intelligent Network Interface Module, Unshielded Twisted Pair (Gamewell-FCI INI-7100-UTP) ...................................... 1,521.48 54.18 

Note: Mounted in 7100 panel. 

XXXXXXX 
. 
 28 46 13 31-1539  Components And Accessories (28 46 13 31-1526) 
. 
. 

 28 46 13 31-1540 EA Remote Serial Annunciator, LCD Display (Gamewell-FCI LCD-7100) ................................................................................ 942.22 40.64 
. 

 28 46 13 31-1541 EA Remote LED Driver Module, Outputs For Remote Panel Switches And 33 Remote LEDs (Gamewell-FCI LDM-
7100) ................................................................................................................................................................................. 710.74 54.18 

. 
 28 46 13 31-1542 EA Fiber Optic Line Driver Module (Gamewell-FCI FLD-1) ................................................................................................... 1,314.61 54.18 

. 
 28 46 13 31-1543 EA Class "A" Optional Module For Both Signaling Line Circuits (SLC) (Gamewell-FCI CAOM)............................................... 522.12 54.18 

. 
 28 46 13 31-1544 EA Enclosure Box (Gamewell-FCI EN-7100) ........................................................................................................................... 409.93 108.38 

. 
 28 46 13 31-1545 EA Serial Printer (Order RJAA To Db25 Connector Separately) (Gamewell-FCI P7200-TR-2) ............................................ 1,380.58 27.10 

XXXXXXX 
. 
 28 46 13 31-1546  E3 Series® Basic System (28 46 13 31-1525) 
. 
. 

 28 46 13 31-1547 EA Intelligent Loop Interface, Mother Board (Gamewell-FCI ILI-MB-E3) ............................................................................... 1,251.75 54.18 
. 

 28 46 13 31-1548 EA Intelligent Loop Interface, Supplemental (Gamewell-FCI ILI-S-E3) ................................................................................. 1,072.84 54.18 
. 

 28 46 13 31-1549 EA Intelligent Loop Interface, Mother Board, XP95 Protocol (Gamewell-FCI ILI95-MB-E3 ) ................................................. 1,251.75 54.18 
. 

 28 46 13 31-1550 EA Intelligent Loop Interface, Supplemental, XP95 Protocol  (Gamewell-FCI ILI95-S-E3).................................................... 1,072.84 54.18 
. 

 28 46 13 31-1551 EA LCD Keypad Display (Gamewell-FCI LCD-E3) ................................................................................................................... 799.20 54.18 
. 

 28 46 13 31-1552 EA Power Supply Module (Gamewell-FCI PM-9) .................................................................................................................. 1,051.29 54.18 
. 

 28 46 13 31-1553 EA Transponder 9 Amperes Power Supply (Gamewell-FCI PM-9 INX) ................................................................................... 882.46 54.18 
. 

 28 46 13 31-1554 EA Power Supply And Charger, 120/220 Volt AC (Gamewell-FCI PM-9G 9A) ........................................................................ 879.20 27.10 
. 

 28 46 13 31-1555 EA Digital Alarm Communication Transmitter (Gamewell-FCI DACT-E3) ................................................................................ 496.04 54.18 
. 

 28 46 13 31-1556 EA Network Repeater, Fiber Optic (Gamewell-FCI RPT-E3-FO) .......................................................................................... 1,350.89 54.18 
. 

 28 46 13 31-1557 EA Network Repeater, Unshielded Twisted Pair (Gamewell-FCI RPT-E3-UTP) ................................................................... 1,129.71 54.18 
. 

 28 46 13 31-1558 EA Local Operating Console (Gamewell-FCI 1100-0455) ........................................................................................................ 753.55 40.64 
. 

 28 46 13 31-1559 EA Network Graphic Annunciator (Gamewell-FCI 1100-0505) .............................................................................................. 2,450.78 40.64 
. 

 28 46 13 31-1560 EA 70.7 VRMS Audio Output Series Amplifier Module (Gamewell-FCI AM-50-70) .................................................................. 963.47 54.18 
. 

 28 46 13 31-1561 EA INI-VGE-UTP Classic Enabled Voice Gateway Module (Gamewell-FCI 1100-1326) ...................................................... 2,963.01 54.18 
. 

 28 46 13 31-1562 EA 8-1/4” Wide x 10” High x 4-1/2” Deep Cabinet (Gamewell-FCI E3BB-BAA1) .................................................................... 661.57 108.38 
. 

 28 46 13 31-1563 EA C Size, Black, Command Center Enclosure (Gamewell-FCI E3BB-BC/INCC) ................................................................... 480.19 108.38 
. 

 28 46 13 31-1564 EA Double Size, Blank, Inner Door Panel (Gamewell-FCI E3-BP) ........................................................................................... 104.56 27.10 
. 

 28 46 13 31-1565 EA Programmable Switch Module (Gamewell-FCI ASM-16) .................................................................................................... 671.23 54.18 
. 

 28 46 13 31-1566 EA LED Driver module (Gamewell-FCI ANU-48)...................................................................................................................... 671.23 54.18 
. 

 28 46 13 31-1567 EA Network Graphic Annunciator (Gamewell-FCI NGA) ....................................................................................................... 2,051.88 40.64 

XXXXXXX 
. 
 28 46 13 31-1568  Addressable Devices, Module, Pulls And Accessories (28 46 13 31-1525) 
. 
. 
 28 46 13 31-1569  Velociti® Series Sensors And Bases (28 46 13 31-1568) 
. 
. 

 28 46 13 31-1570 EA Analog Addressable Plug-In Ionization Smoke Sensor (Gamewell-FCI ASD-IL2F) ............................................................ 206.01 40.64 
. 

 28 46 13 31-1571 EA Analog Addressable Plug-In Photoelectric Smoke Sensor (Gamewell-FCI ASD-PL2F) ..................................................... 210.57 40.64 
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. 
 28 46 13 31-1572 EA Analog Addressable Plug-In Photoelectric Smoke Sensor With 135 Degree F Fixed Temperature Thermal 

Sensing (Gamewell-FCI ASD-PTL2F) ............................................................................................................................... 224.26 40.64 
. 

 28 46 13 31-1573 EA Addressable Plug-In Thermal Sensor, 15 Degree F Rate Of Rise, 135 Degree F (Gamewell-FCI ATD-RL2F) .................. 169.50 40.64 
. 

 28 46 13 31-1574 EA Addressable Plug-In Thermal Sensor, 190 Degree F (Gamewell-FCI ATD-HL2F) ............................................................. 177.11 40.64 
. 

 28 46 13 31-1575 EA Addressable Plug-In Thermal Sensor, 135 Degree F (Gamewell-FCI ATD-L2F) ................................................................ 169.50 40.64 
. 

 28 46 13 31-1576 EA Addressable Plug-In Multi-Criteria Analog Sensor (Gamewell-FCI MCS-ACCLIMATE2F) ................................................. 256.21 40.64 
. 

 28 46 13 31-1577 EA Analog Addressable Laser Smoke Sensor, Low Profile (Gamewell-FCI ASD-LS) .............................................................. 575.64 40.64 
. 

 28 46 13 31-1578 EA Analog Addressable Low Flow Photoelectric Smoke Duct Detector Without Relay (Gamewell-FCI ADPF) ....................... 477.71 67.74 
. 

 28 46 13 31-1579 EA Analog Addressable Low Flow Photoelectric Smoke Duct Detector With Relay (Gamewell-FCI ADPRF).......................... 538.55 67.74 
. 

 28 46 13 31-1580 EA Removal And Replacement Of Duct Detector Board (Gamewell-FCI ADP-F-SB) .............................................................. 252.58  
. 

 28 46 13 31-1581 EA Flanged Mounting Base, For Use With Analog Sensor Or Velociti Sensors (Gamewell-FCI ADB-FLF) ............................... 51.44 13.54 
. 

 28 46 13 31-1582 EA Harsh Environment Analog Addressable Photoelectric Smoke Sensor (Gamewell-FCI ASD-FILTREX-F) ........................ 621.27 40.64 
. 

 28 46 13 31-1583 EA Flanged Mounting Base, For Use With ASD-FILTREX Or ASD-FILTREX-F (Gamewell-FCI ADB-FILTREXF) .................. 122.17 13.54 
. 

 28 46 13 31-1584 EA Addressable Single-Ended Reflected Beam Smoke Sensor (Gamewell-FCI ABD-2F) .................................................... 2,216.04 81.28 

XXXXXXX 
. 
 28 46 13 31-1585  Velociti® Series Modules And Pull Station (28 46 13 31-1568) 
. 
. 

 28 46 13 31-1586 EA Style "B", Class “B” Addressable Monitor Module (Gamewell-FCI AMM-2F) ..................................................................... 150.77 27.10 
. 

 28 46 13 31-1587 EA Dual Style "B", Class “B” Addressable Monitor Module (Gamewell-FCI AMM-2IF) ............................................................ 247.36 27.10 
. 

 28 46 13 31-1588 EA Style "D", Class “A” Addressable Monitor Module (Gamewell-FCI AMM-4F) ..................................................................... 165.98 27.10 
. 

 28 46 13 31-1589 EA Subloop Style "D", Class “A” Addressable Monitor Module (Gamewell-FCI AMM-4SF) .................................................... 236.71 27.10 
. 

 28 46 13 31-1590 EA Addressable Output Relay Control Module (Gamewell-FCI AOM-2RF) .............................................................................. 196.40 27.10 
. 

 28 46 13 31-1591 EA Addressable Output Supervised Module (Gamewell-FCI AOM-2SF).................................................................................. 204.01 27.10 
. 

 28 46 13 31-1592 EA Addressable Double Action Station, With AMM-2SF Mini-Mod (Gamewell-FCI MS-7AF) .................................................. 281.02 54.18 
. 

 28 46 13 31-1593 EA Addressable Single Action Pull Station (Gamewell-FCI MS-7ASF) .................................................................................... 210.85 27.10 
. 

 28 46 13 31-1594 EA Telephone Filters (Gamewell-FCI AOM-TEL-FL) .................................................................................................................. 33.66 5.42 

XXXXXXX 
. 
 28 46 13 31-1595  Components And Accessories (28 46 13 31-1568) 
. 
. 

 28 46 13 31-1596 EA Remote LED Annunciator Alarm (Gamewell-FCI RA400Z) ................................................................................................... 81.38 21.67 
Note: Mounts on single gang box. 

. 
 28 46 13 31-1597 EA Up To 2’ Wide Ducts Metal Sampling Tube (Gamewell-FCI ST-1.5) .................................................................................... 40.68 10.84 

. 
 28 46 13 31-1598 EA >2' To 4’ Wide Ducts Metal Sampling Tube (Gamewell-FCI ST-3) ....................................................................................... 43.73 10.84 

. 
 28 46 13 31-1599 EA >4' To 8’ Wide Ducts Metal Sampling Tube (Gamewell-FCI ST-5) ....................................................................................... 52.20 13.54 

. 
 28 46 13 31-1600 EA >8' To 10’ Wide Ducts Metal Sampling Tube (Gamewell-FCI ST-10) ................................................................................... 85.75 16.26 

. 
 28 46 13 31-1601 EA Remote Test Station With LED Alarm And Magnet Test Switch (Gamewell-FCI RTS451) ................................................. 128.53 21.67 

Note: Mounts on single gang box. 

XXXXXXX 
. 
 28 46 13 31-1602  Fixed And Rate of Rise Heat Detectors (28 46 13 31-1568) 
. 
. 

 28 46 13 31-1603 EA 135 Degree F Fixed Temperature And Rate Of Rise Heat Detector (Gamewell-FCI 5601P) ............................................. 107.14 40.64 
. 

 28 46 13 31-1604 EA 194 Degree F Fixed Temperature And Rate Of Rise Heat Detector (Gamewell-FCI 5602) ................................................ 107.14 40.64 
. 

 28 46 13 31-1605 EA 135 Degree F Fixed Temperature Heat Detector (Gamewell-FCI 5603) ............................................................................. 104.48 40.64 
. 

 28 46 13 31-1606 EA 194 Degree F Fixed Temperature Heat Detector (Gamewell-FCI 5604) ............................................................................. 104.48 40.64 

XXXXXXX 
. 
 28 46 13 31-1607  NAC Expander/Power Supply (28 46 13 31-1568) 
. 
. 

 28 46 13 31-1608 EA FireForce 8 NAC Expander/Power Supply, 12/24 Volt DC, 8 Amperes, 4 Notification Appliance Circuits, Built-in 
Synchronization Protocols For Gamewell, Wheelock, Gentex, Faraday, And System Sensor (Gamewell-FCI FF8) ...... 1,962.18 433.49 

. 
 28 46 13 31-1609 EA 6A Supplementary Notification Appliance Circuit Power Supply With Sync (Gamewell-FCI GFPS-6) ............................. 1,673.17 433.49 

. 
 28 46 13 31-1610 EA 9A Supplementary Notification Appliance Circuit Power Supply With Sync (Gamewell-FCI GFPS-9) ............................. 1,817.68 433.49 

XXXXXXX 
. 
 28 46 13 31-1611  Batteries And Accessories (28 46 13 31-1525) 
. 
. 

 28 46 13 31-1612 EA B-17R, 12 Volt DC, 17 Ampere Hours Sealed Lead Acid Battery (Gamewell-FCI 100-2010A) .......................................... 315.81 27.10 
. 

 28 46 13 31-1613 EA B-55R, 12 Volt DC, 55 Ampere Hours Sealed Lead Acid Battery (Gamewell-FCI 100-2710A) .......................................... 811.69 27.10 
. 

 28 46 13 31-1614 EA B-7R, 12 Volt DC, 7 Ampere Hours Sealed Lead Acid Battery (Gamewell-FCI 100-2311A) .............................................. 163.70 27.10 
. 

 28 46 13 31-1615 EA BC-1, Battery Cabinet, Beige (Gamewell-FCI 1100-0653) .................................................................................................. 383.70 54.18 
. 

 28 46 13 31-1616 EA BC-1R, Battery Cabinet, Red (Gamewell-FCI 1100-0654) .................................................................................................. 383.70 54.18 
. 

 28 46 13 31-1617 EA 12” High x 12” Wide x 24” Length Vented Steel Battery Cabinet With Hinged Key Lockable Cover (Gamewell-FCI 
GW70970) ......................................................................................................................................................................... 339.59 54.18 

XXXXXXX 
. 
 28 46 13 31-1618  Electronic Door Holders (28 46 13 31-1525) 

Note: Rixson products. 
. 
. 

 28 46 13 31-1619 EA XK-996, Door Holder Extender Kit, 1-1/2" Spacer (Gamewell-FCI 140-30000) .................................................................... 55.56 5.42 
. 

 28 46 13 31-1620 EA FM-980, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Floor Mount Door Holder(Gamewell-FCI 140-90000) ..................... 446.34 40.64 
. 

 28 46 13 31-1621 EA FM-981, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Floor Mount Holder For Double Doors (Gamewell-FCI 140-
90001) ............................................................................................................................................................................... 612.14 40.64 

. 
 28 46 13 31-1622 EA FM-990, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Low Profile Mount Door Holder (Gamewell-FCI 140-90002) ........... 281.15 40.64 

. 
 28 46 13 31-1623 EA FM-996, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Surface Mount Door Holder (Gamewell-FCI 140-90003) ................ 267.46 40.64 

. 
 28 46 13 31-1624 EA FM-997, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Recessed Mount Door Holder (Gamewell-FCI 140-90004) ............. 281.15 40.64 

. 
 28 46 13 31-1625 EA FM-998, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Recessed Mount Door Holder With Concealed Wiring 

(Gamewell-FCI 140-90005) ............................................................................................................................................... 280.54 40.64 

XXXXXXX 
. 
 28 46 13 31-1626  SpectrAlert® Advance Wall Mount 2-Wire Horn/Strobes (28 46 13 31-1525) 

See CSI section 28 46 13 31-1836 for devices. 
. 
. 
 28 46 13 31-1627  SpectrAlert® Advance Accessories (28 46 13 31-1525) 

See CSI section 28 46 13 31-1836 for backboxes, 28 46 13 31-2096 for backboxes. 
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. 

. 
 28 46 13 31-1628  Fire Alarm Programming (28 46 13 31-1525) 

Note: For device replacement projects only. Tasks not to be used on projects where a fire alarm panel is 
replaced. 

. 

. 
 28 46 13 31-1629 EA Program And Test Up To 5 Fire Alarm Devices .................................................................................................................. 500.00  

. 
 28 46 13 31-1630 EA Program And Test >5 To 20 Fire Alarm Devices ............................................................................................................. 1,000.00  

. 
 28 46 13 31-1631 EA Program And Test >20 To 50 Fire Alarm Devices ........................................................................................................... 2,000.00  

XXXXXXX 
. 
 28 46 13 31-1632  Fire-Lite Fire Alarm (28 46 13 31-0972) 
. 
. 
 28 46 13 31-1633  Addressable Control Panels (28 46 13 31-1632) 
. 
. 

 28 46 13 31-1634 EA 25 Point Intelligent Control (Fire Lite MS-25) ................................................................................................................... 1,959.31 541.87 
. 

 28 46 13 31-1635 EA 50 Point Intelligent Control (Fire Lite MS-9050UD) .......................................................................................................... 2,172.34 541.87 
. 

 28 46 13 31-1636 EA 198-Point Intelligent Control (Fire Lite MS-9200UDLS) ................................................................................................... 3,042.55 541.87 
. 

 28 46 13 31-1637 EA 636-Point Intelligent Control (Fire Lite MS-9600LS) ........................................................................................................ 4,518.62 541.87 
. 

 28 46 13 31-1638 EA 636-Point Intelligent Control (Fire Lite MS-9600UDLS) ................................................................................................... 4,315.37 541.87 
. 

 28 46 13 31-1639 EA IP And 4G Cellur Fire Alram Communicator For Fire Alarm Control Panel (Fire-Lite IPGSM-4G) ...................................... 621.23  

XXXXXXX 
. 
 28 46 13 31-1640  Silent Knight Fire Alarm (28 46 13 31-0972) 
. 
. 

 28 46 13 31-1641 EA Addressable Fire Alarm Control Panel With Integrated Emergency Communication System (Silent Knight 5820XL-
EVS) ............................................................................................................................................................................... 5,307.83 270.94 

. 
 28 46 13 31-1642 EA Supervised Remote Command Unit (Silent Knight EVS-RCU) ........................................................................................ 2,179.03 162.56 

. 
 28 46 13 31-1643 EA 50 Watt Amplifier (Silent Knight EVS-50W) ..................................................................................................................... 1,530.66 108.38 

. 
 28 46 13 31-1644 EA 125 Watt Amplifier (Silent Knight EVS-125W) ................................................................................................................. 2,765.87 108.38 

. 
 28 46 13 31-1645 EA Voice Evacuation System (Silent Knight SKE-450) ......................................................................................................... 2,643.45 108.38 

. 
 28 46 13 31-1646 EA Fire Fighters Telephone (Silent Knight SK-FFT) .............................................................................................................. 2,184.34 108.38 

. 
 28 46 13 31-1647 EA Multi-Loop Addressable Fire Alarm Control/Communicator System (Silent Knight 5820XL) ........................................... 2,211.81 162.56 

. 
 28 46 13 31-1648 EA Single Loop Addressable Fire Alarm Control/Communicator System (Silent Knight 5808) ............................................. 1,650.89 108.38 

. 
 28 46 13 31-1649 EA Single Loop Addressable Fire Alarm Control/Communicator System (Silent Knight 5700) ............................................. 1,249.85 108.38 

. 
 28 46 13 31-1650 EA Hybrid Conventional Fire Alarm Control/Communicator System (Silent Knight 5600) ..................................................... 1,070.66 108.38 

. 
 28 46 13 31-1651 EA Combination Fire And CO Detector (Silent Knight SK-FIRE-CO) ....................................................................................... 338.73 40.64 

. 
 28 46 13 31-1652 EA Photoelectric  Detector (Silent Knight SK-PHOTO) ............................................................................................................ 184.92 40.64 

. 
 28 46 13 31-1653 EA Photoelectric  Thermal Detector (Silent Knight SK-PHOTO-T) ........................................................................................... 195.62 40.64 

. 
 28 46 13 31-1654 EA Ionization Smoke Detector (Silent Knight SK-ION) ............................................................................................................. 196.83 40.64 

. 
 28 46 13 31-1655 EA 135 Degree Fixed Temperature Detector (Silent Knight SK-HEAT) ................................................................................... 169.16 40.64 

. 
 28 46 13 31-1656 EA 190 Degree Fixed Temperature Detector (Silent Knight SK-HEAT-HT) ............................................................................. 178.93 40.64 

. 
 28 46 13 31-1657 EA 135 Degree Fixed Temperature Rate-of-Rise Detector (Silent Knight SK-HEAT-ROR) ..................................................... 182.54 40.64 

. 
 28 46 13 31-1658 EA Sounder Base (Silent Knight B200SR) ............................................................................................................................... 115.22 13.54 

. 
 28 46 13 31-1659 EA Intelligent Sounder Base (Silent Knight B200S).................................................................................................................. 122.38 13.54 

. 
 28 46 13 31-1660 EA Isolator Base (Silent Knight B224BI) ..................................................................................................................................... 95.00 13.54 

. 
 28 46 13 31-1661 EA Relay Base (Silent Knight B224RB) ...................................................................................................................................... 96.17 13.54 

. 
 28 46 13 31-1662 EA Multi-Criteria Photoelectric  Detector With Thermal Sensing (Silent Knight SK-ACCLIMATE) ........................................... 200.56 40.64 

. 
 28 46 13 31-1663 EA Photoelectric  Duct Detector (Silent Knight SK-DUCT) ....................................................................................................... 334.25 40.64 

. 
 28 46 13 31-1664 EA Single-Ended Reflected Beam Smoke Detector (Silent Knight SK-BEAM) ...................................................................... 1,226.85 40.64 

. 
 28 46 13 31-1665 EA Single-Ended Reflected Beam Smoke Detector (Silent Knight SK-BEAM-T) .................................................................. 1,403.92 40.64 

. 
 28 46 13 31-1666 EA Dual Monitor Module (Silent Knight SK-MONITOR-2) ........................................................................................................ 241.86 40.64 

. 
 28 46 13 31-1667 EA Supervised Control Module (Silent Knight SK-CONTROL) ................................................................................................. 198.26 40.64 

. 
 28 46 13 31-1668 EA Six Circuit Supervised Control Module (Silent Knight SK-CONTROL-6) ............................................................................ 705.67 54.18 

. 
 28 46 13 31-1669 EA Relay Control Module (Silent Knight SK-RELAY) ............................................................................................................... 173.46 27.10 

. 
 28 46 13 31-1670 EA Six Relay Control Module (Silent Knight SK-RELAY-6) ...................................................................................................... 681.33 54.18 

. 
 28 46 13 31-1671 EA Zone Interface Module (Silent Knight SK-ZONE) ................................................................................................................ 202.85 40.64 

. 
 28 46 13 31-1672 EA Six Zone Interface Module (Silent Knight SK-ZONE-6) ...................................................................................................... 820.70 54.18 

. 
 28 46 13 31-1673 EA Monitor Module (Silent Knight SK-MONITOR) .................................................................................................................... 171.80 40.64 

. 
 28 46 13 31-1674 EA 10 Input Monitor Module (Silent Knight SK-MON-10) ......................................................................................................... 794.17 54.18 

. 
 28 46 13 31-1675 EA Monitor Module (Silent Knight SK-MINIMON) ..................................................................................................................... 158.72 40.64 

. 
 28 46 13 31-1676 EA Fault Isolator Module (Silent Knight SK-ISO) ...................................................................................................................... 178.93 40.64 

. 
 28 46 13 31-1677 EA Addressable Heat Sensor (Silent Knight SD505-AHS) ....................................................................................................... 175.38 40.64 

. 
 28 46 13 31-1678 EA Analog Ionization Smoke Detector (Silent Knight SD505-AIS) ........................................................................................... 192.26 40.64 

. 
 28 46 13 31-1679 EA Addressable Photoelectric Smoke Detector (Silent Knight SD505-APS) ............................................................................ 178.93 40.64 

. 
 28 46 13 31-1680 EA 6" Addressable Sounder Base (Silent Knight SD505-6SB) ................................................................................................. 142.65 13.54 

. 
 28 46 13 31-1681 EA 6" Addressable Relay Base (Silent Knight SD505-6RB) ..................................................................................................... 134.29 13.54 

. 
 28 46 13 31-1682 EA 6" Isolator Base (Silent Knight SD505-6IB) ......................................................................................................................... 121.20 13.54 

. 
 28 46 13 31-1683 EA Addressable Input Module (Silent Knight SD500-AIM) ....................................................................................................... 177.76 40.64 

. 
 28 46 13 31-1684 EA Addressable Notification Module (Silent Knight SD500-ANM) ............................................................................................ 223.50 40.64 

. 
 28 46 13 31-1685 EA Addressable Relay Module (Silent Knight SD500-ARM) .................................................................................................... 198.26 40.64 

. 
 28 46 13 31-1686 EA SLC Annunciator Driver Module (Silent Knight SD500-LED) .............................................................................................. 806.31 81.28 

. 
 28 46 13 31-1687 EA Loop Isolation Module (Silent Knight SD500-LIM) .............................................................................................................. 186.09 40.64 

. 
 28 46 13 31-1688 EA Addressable Mini Input Module (Silent Knight SD500-MIM) ............................................................................................... 148.28 27.10 

. 
 28 46 13 31-1689 EA Single Action Addressable Pull Station (Silent Knight SD500-PS)...................................................................................... 194.11 27.10 

. 
 28 46 13 31-1690 EA Dual Action Addressable Pull Station (Silent Knight SD500-PSDA) ................................................................................... 184.93 27.10 

. 
 28 46 13 31-1691 EA Back Box (Silent Knight SK-PSSMBB) ................................................................................................................................. 81.76 21.67 

. 
 28 46 13 31-1692 EA Smoke Detector Module (Silent Knight SD500-SDM) ......................................................................................................... 209.73 40.64 

. 
 28 46 13 31-1693 EA Addressable Smoke 4" Detector Base (Silent Knight SD505-4AB)....................................................................................... 48.88 13.54 

. 
 28 46 13 31-1694 EA Addressable Smoke 6" Detector Base (Silent Knight SD505-6AB)....................................................................................... 48.88 13.54 

. 
 28 46 13 31-1695 EA Addressable Duct Housing (Silent Knight SD505-DUCT) ................................................................................................... 349.93 40.64 

. 
 28 46 13 31-1696 EA Addressable Duct Housing With Built-In Relay (Silent Knight SD505-DUCTR) .................................................................. 459.63 40.64 

. 
 28 46 13 31-1697 EA Addressable Duct Detector Test Switch (Silent Knight SD505-DTS) .................................................................................. 183.71 40.64 

. 
 28 46 13 31-1698 EA Intelligent Power Module (Silent Knight 5895XL) ............................................................................................................. 1,165.78 108.38 

. 
 28 46 13 31-1699 EA Addressable Power Supply (Silent Knight 5496) ................................................................................................................ 810.74 81.28 

. 
 28 46 13 31-1700 EA Relay Interface Board (Silent Knight 5883) ......................................................................................................................... 311.63 27.10 
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. 
 28 46 13 31-1701 EA Remote LED Annunciator (Silent Knight 5865-3) ................................................................................................................ 641.51 54.18 

. 
 28 46 13 31-1702 EA Remote LED Annunciator (Silent Knight 5865-4) ................................................................................................................ 729.59 54.18 

. 
 28 46 13 31-1703 EA Remote LCD Annunciator  (Silent Knight SK-5860) ............................................................................................................ 680.21 81.28 

. 
 28 46 13 31-1704 EA Serial/Parallel Printer Interface (Silent Knight 5824) ........................................................................................................... 450.44 27.10 

. 
 28 46 13 31-1705 EA LED Input/Output Module (Silent Knight / IntelliKnight 5880) .............................................................................................. 525.92 40.64 

. 
 28 46 13 31-1706 EA Addressable Pull Station (Silent Knight SK-Pull-DA/SA)..................................................................................................... 184.93 27.10 

. 
 28 46 13 31-1707 EA Digital Fire Communicator with Cabinet (Silent Knight SK-5104) ....................................................................................... 649.23 81.28 

. 
 28 46 13 31-1708 EA Communicator (Silent Knight IPGSM-4G) ........................................................................................................................... 984.57 54.18 

. 
 28 46 13 31-1709 EA Ten Zone Conventional Fire Alarm Control Panel (Silent Knight SK-5208) ..................................................................... 1,548.15 108.38 

. 
 28 46 13 31-1710 EA 10 Zone Expander (Silent Knight SK-5217) ........................................................................................................................ 434.78 27.10 

. 
 28 46 13 31-1711 EA Remote Annunciator (Silent Knight SK-5235) ..................................................................................................................... 426.28 54.18 

. 
 28 46 13 31-1712 EA Status Display Module (Silent Knight 5280) ........................................................................................................................ 119.70 27.10 

. 
 28 46 13 31-1713 EA Serial/Parallel Module (Silent Knight 5824) ......................................................................................................................... 504.64 54.18 

. 
 28 46 13 31-1714 EA Four Zone Conventional Fire Alarm Control Panel (Silent Knight SK-4) ............................................................................. 864.93 108.38 

. 
 28 46 13 31-1715 EA Four Zone Conventional Fire Alarm Control Panel (Silent Knight SK-4E) ........................................................................... 882.62 108.38 

. 
 28 46 13 31-1716 EA Dress Panel (Silent Knight SK-DP2/4) ................................................................................................................................ 161.37 27.10 

. 
 28 46 13 31-1717 EA Class A Convertor (Silent Knight SK-CAC4) ....................................................................................................................... 430.53 40.64 

. 
 28 46 13 31-1718 EA Transmitter Module (Silent Knight SK-4XTM ...................................................................................................................... 221.21 40.64 

. 
 28 46 13 31-1719 EA LED Interface Module (Silent Knight SK-4XLM ................................................................................................................... 202.85 40.64 

. 
 28 46 13 31-1720 EA 110 Volt AC, 3-6 Amperes, Transformer (Silent Knight SK-XRM24)................................................................................... 212.45 27.10 

. 
 28 46 13 31-1721 EA Remote Annunciator (Silent Knight SK-RZA4) .................................................................................................................... 202.85 40.64 

. 
 28 46 13 31-1722 EA Zone Relay Module (Silent Knight SK-4XZM) ..................................................................................................................... 218.91 40.64 

. 
 28 46 13 31-1723 EA Two Zone Conventional Fire Alarm Control Panel (Silent Knight SK-2).............................................................................. 743.24 108.38 

. 
 28 46 13 31-1724 EA Remote Battery Box Accessory Cabinet (Silent Knight RBB) ............................................................................................. 184.93 27.10 

. 
 28 46 13 31-1725 EA Manual Pull Station (single action) (Silent Knight PS-SATK) ................................................................................................ 98.59 27.10 

. 
 28 46 13 31-1726 EA Manual Pull Station (dual action) (Silent Knight PS-DATK) ................................................................................................ 107.46 27.10 

. 
 28 46 13 31-1727 EA Manual Pull Station (dual action) (Silent Knight PS-DA) ..................................................................................................... 104.97 27.10 

. 
 28 46 13 31-1728 EA Dual Action Manual Pull Station, Hex Key (Silent Knight PS-DAH) ...................................................................................... 92.81 27.10 

. 
 28 46 13 31-1729 EA Dual Action Listed Outdoor Manual Pull Station With Black Box (Silent Knight PS-DALOB) .............................................. 216.42 32.51 

. 
 28 46 13 31-1730 EA 6 Amperes, 24 Volt DC, Distributed Power Module (with cabinet) (Silent Knight SK-5495) ................................................ 759.85 81.28 

. 
 28 46 13 31-1731 EA 9 Amperes, 24 Volt DC, Distributed Power Module (with cabinet) (Silent Knight SK-5499) ................................................ 857.19 81.28 

. 
 28 46 13 31-1732 EA Detector (Silent Knight IDP-PhotoR) ................................................................................................................................... 266.95 40.64 

. 
 28 46 13 31-1733 EA Monitoring Module (Silent Knight IDP) ................................................................................................................................ 267.11 40.64 

. 
 28 46 13 31-1734 EA Cabinet (Silent Knight SK-5207) ......................................................................................................................................... 358.00 81.28 

. 
 28 46 13 31-1735 EA Innovair IDP-Product (Silent Knight Innovair IDP-Pduct) .................................................................................................... 542.78 27.10 

. 
 28 46 13 31-1736 EA I/O Input-Output Module (Silent Knight SK-2880) ............................................................................................................... 738.22 27.10 

. 
 28 46 13 31-1737 EA Remote Annunciator (Silent Knight RA-2000) .................................................................................................................. 2,116.96 81.28 

. 
 28 46 13 31-1738 EA Power Supply (Silent Knight 5195/96) ............................................................................................................................. 1,324.54 27.10 

. 
 28 46 13 31-1739 EA 8 Zone Expander (Silent Knight SK-5210) ....................................................................................................................... 1,031.38 27.10 

. 
 28 46 13 31-1740 EA LCD Remote Annunciator (Silent Knight SK-5230) ............................................................................................................. 403.89 54.18 

. 
 28 46 13 31-1741 EA Ionization Smoke Detector (Silent Knight SK-ION) ............................................................................................................. 196.83 40.64 

. 
 28 46 13 31-1742 EA Addressable Relay Module (Silent Knight IDP-Relay) ........................................................................................................ 227.86 40.64 

. 
 28 46 13 31-1743 EA Telephone Line Monitor (Silent Knight SK-7150) ................................................................................................................ 142.13 27.10 

. 
 28 46 13 31-1744 EA Serial Driver Board (Silent Knight SK-2884) ....................................................................................................................... 271.12 27.10 

. 
 28 46 13 31-1745 EA Smoke Detector Base (Silent Knight IDP-6AB) ..................................................................................................................... 75.96 13.54 

. 
 28 46 13 31-1746 EA Mini Input Module (Silent Knight IDP-MINIMON) ................................................................................................................ 200.76 27.10 

. 
 28 46 13 31-1747 EA Status Display Module (Silent Knight SK-4180) .................................................................................................................. 757.76 27.10 

. 
 28 46 13 31-1748 EA 8-Channel Digital Communicator (Silent Knight SK-1420) .................................................................................................. 445.06 27.10 

. 
 28 46 13 31-1749 EA Serial Parallel Module (Silent Knight SK-4824) ................................................................................................................... 405.97 27.10 

. 
 28 46 13 31-1750 EA Power Supply (Silent Knight SK-5197 / SK-5198)............................................................................................................ 1,519.98 27.10 

. 
 28 46 13 31-1751 EA 4-Zone Fire Alarm Control Panel, Complete (Silent Knight SK-5204) .............................................................................. 2,562.03 108.38 

. 
 28 46 13 31-1752 EA Intelligent Ionization Smoke Detector (Silent Knight IDP-ION) ............................................................................................ 276.72 40.64 

. 
 28 46 13 31-1753 EA Intelligent Photoelectric Smoke Detector (Silent Knight IDP-Photo) ................................................................................... 227.86 40.64 

. 
 28 46 13 31-1754 EA Fire Slave Communicator Dialer (Silent Knight SK-5128) ................................................................................................... 480.36 27.10 

. 
 28 46 13 31-1755 EA Intelligent Power Module (with cabinet) (Silent Knight SK-5496) ........................................................................................ 810.74 81.28 

XXXXXXX 
. 
 28 46 13 31-1756  Alerton (28 46 13 31) 
. 
. 

 28 46 13 31-1757 EA UL Listed Surge Protector In CHS-M3 Or CPU2-640 Chassis (Alerton ESD-100).............................................................. 527.16 8.13 

XXXXXXX 
. 
 28 46 13 31-1758  Cooper Fire Alarm (28 46 13 31) 
. 
. 

 28 46 13 31-1759 EA Single Circuit Class A / Multiple B, 12 Or 24 Volt DC, Sync Module (Cooper DSM-12/24-R) ............................................. 174.56 27.10 
. 

 28 46 13 31-1760 EA Red Lens, 21 Joules, 24 Volt DC, Class I, Div 1, Groups C, D, NEMA 4X And 6, Strobe (Cooper EP109205-001) ........ 4,219.42 46.06 
. 

 28 46 13 31-1761 EA Red, 100 dB, 24 Volt DC, Class I, Div 1, Groups C, D, NEMA 4X, Multitone Horn (Cooper EP109206-002) .................. 5,568.70 46.06 
. 

 28 46 13 31-1762 EA Red Lens, 5 Joules, 24 Volt DC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 
HL109201-001) ............................................................................................................................................................... 2,022.86 54.18 

. 
 28 46 13 31-1763 EA Clear Lens, 5 Joules, 24 Volt DC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 

HL109201-002) ............................................................................................................................................................... 2,034.85 54.18 
. 

 28 46 13 31-1764 EA Amber Lens, 5 Joules, 110 Volt AC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe 
(Cooper HL109201-007) ................................................................................................................................................. 2,034.85 54.18 

. 
 28 46 13 31-1765 EA Red Lens, 10 Joules, 24 Volt DC, Wire Guard, Black Finish, Class I, Div 2, Groups A, B, C And D, NEMA 4X And 

6, Strobe (Cooper HL109202-001) ................................................................................................................................. 1,504.14 54.18 
. 

 28 46 13 31-1766 EA Amber Lens, 10 Joules, 120 Volt AC, Wire Guard, Black Finish, Class I, Div 2, Groups A, B, C And D, NEMA 4X 
And 6, Strobe (Cooper HL109202-003) .......................................................................................................................... 1,504.14 54.18 

. 
 28 46 13 31-1767 EA Red Lens, 10 Joules, 120 Volt AC, Wire Guard, Black Finish, Class I, Div 2, Groups A, B, C And D, NEMA 4X 

And 6, Strobe (Cooper HL109202-004) .......................................................................................................................... 1,504.14 54.18 
. 

 28 46 13 31-1768 EA Amber Lens, 15 Joules, 120 Volt AC, Wire Guard, Black Finish, Backstrap, Class I, Div 2, Groups A, B, C And D, 
NEMA 4X And 6, Strobe (Cooper HL109202-005) ......................................................................................................... 2,034.85 54.18 

. 
 28 46 13 31-1769 EA Amber Lens, 15 Joules, 120 Volt AC, Wire Guard, Black Finish, Pendant Mounted, Class I, Div 2, Groups A, B, C 

And D, NEMA 4X And 6, Strobe (Cooper HL109202-006) ............................................................................................. 2,034.85 54.18 
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. 
 28 46 13 31-1770 EA Red Lens, 15 Joules, 120 Volt AC, Wire Guard, Black Finish, Blackstrap, Class I, Div 2, Groups A, B, C And D, 

NEMA 4X And 6, Strobe (Cooper HL109202-007) ......................................................................................................... 2,034.85 54.18 
. 

 28 46 13 31-1771 EA Red Lens, 15 Joules, 120 Volt AC, Wire Guard, Black Finish, Pendant Mounted, Class I, Div 2, Groups A, B, C 
And D, NEMA 4X And 6, Strobe (Cooper HL109202-008) ............................................................................................. 2,034.85 54.18 

. 
 28 46 13 31-1772 EA Red Lens, 15 Joules, 24 Volt DC, Wire Guard, Blackstrap, Black Finish, Class I, Div 2, Groups A, B, C And D, 

NEMA 4X And 6, Strobe (Cooper HL109203-002) ......................................................................................................... 2,034.85 54.18 
. 

 28 46 13 31-1773 EA Red Lens, 21 Joules, 24 Volt DC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 
HL109204-001)............................................................................................................................................................... 2,345.19 54.18 

. 
 28 46 13 31-1774 EA Red Lens, 21 Joules, 24 Volt DC, Black Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 

HL109204-003)............................................................................................................................................................... 2,177.28 54.18 
. 

 28 46 13 31-1775 EA Amber Lens, 21 Joules, 110 Volt AC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe 
(Cooper HL109204-005) ................................................................................................................................................. 2,177.28 54.18 

. 
 28 46 13 31-1776 EA Red Lens, 21 Joules, 110 Volt AC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 

HL109204-006)............................................................................................................................................................... 2,177.28 54.18 

XXXXXXX 
. 
 28 46 13 31-1777  Light Engineered Displays Message Boards (28 46 13 31) 
. 
. 

 28 46 13 31-1778 EA Two Message Sign, “Announcement” And “Evacuate” (LED SP-2/MNS) ......................................................................... 869.83 32.51 
. 

 28 46 13 31-1779 EA Four Message Sign, “Fire”, “Weather”, “Announcement”, “E Voltuate” (LED SP-4) ......................................................... 766.24 32.51 

XXXXXXX 
. 
 28 46 13 31-1780  STI Fire Alarm (28 46 13 31) 
. 
. 

 28 46 13 31-1781 EA Pull Station Polycarbonate Cover, Semi Flush With Horn (STI-1100) ................................................................................ 134.60 16.26 
Note: Includes 9 Volt DC self contained battery. 

. 
 28 46 13 31-1782 EA Surface Mounted, Manual Pull Station Polycarbonate Cover With Horn (STI-1130) .......................................................... 146.51 16.26 

. 
 28 46 13 31-1783 EA Flush Mounted, Manual Pull Station Polycarbonate Cover (STI-1200) ................................................................................. 88.25 16.26 

. 
 28 46 13 31-1784 EA Surface Mounted, Horn Strobe Polycarbonate Cover (STI-1210D) ...................................................................................... 88.97 16.26 

Note: For surface mounted horn strobes. 
. 

 28 46 13 31-1785 EA Flush Mounted, Horn Strobe Polycarbonate Cover (STI-1210E) .......................................................................................... 79.59 16.26 
. 

 28 46 13 31-1786 EA Strobe Damage Stopper And Open Backbox With Conduit Knockout (STI-1221D) ............................................................. 88.97 16.26 
Note: For surface mounted strobe. 

. 
 28 46 13 31-1787 EA Strobe Damage Stopper And Open Backbox, Semi Flush (STI-1221E) ............................................................................... 72.55 16.26 

. 
 28 46 13 31-1788 EA NEMA 4X Rated Polycarbonate Dome Cover (STI-1229) .................................................................................................. 164.54 16.26 

. 
 28 46 13 31-1789 EA Surface Mounted, Manual Pull Station Polycarbonate Cover (STI-1230) ........................................................................... 111.15 16.26 

Note: For surface mounted pull stations. 
. 

 28 46 13 31-1790 EA Backplate For Polycarbonate Cover (STI-1280) ................................................................................................................... 55.31 16.26 
. 

 28 46 13 31-1791 EA Conduit Gasket For Polycarbonate Cover (STI-3003) .......................................................................................................... 41.17 16.26 
. 

 28 46 13 31-1792 EA Conduit Spacer For Surface Mounted Polycarbonate Cover (STI-3100) .............................................................................. 56.10 16.26 
. 

 28 46 13 31-1793 EA Weather Resistant, Surface Mounted, Manual Pull Station Polycarbonate Cover (STI-3150) ............................................ 123.78 16.26 
. 

 28 46 13 31-1794 EA 8.5" x 6.5" x 4.6", Thumb Lock, Lockable Enclosure (STI-7511A) ...................................................................................... 103.22 16.26 
. 

 28 46 13 31-1795 EA Flush Mounted, Smoke Detector Polycarbonate Cover (STI-8100) ...................................................................................... 77.24 16.26 
. 

 28 46 13 31-1796 EA Flush Mounted, Low Profile, Smoke Detector Steel Wire Cover (STI-9601) ......................................................................... 73.27 16.26 
. 

 28 46 13 31-1797 EA Surface Mounted, Low Profile, Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9602) .......................................... 70.93 16.26 
. 

 28 46 13 31-1798 EA Flush Mounted, Mini Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9604) .......................................................... 73.27 16.26 
. 

 28 46 13 31-1799 EA Surface Mounted, Mini Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9605) ...................................................... 70.93 16.26 
. 

 28 46 13 31-1800 EA Flush Mounted, High Profile, Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9609) ............................................. 73.27 16.26 
. 

 28 46 13 31-1801 EA Surface Mounted, High Profile, Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9610).......................................... 70.93 16.26 
. 

 28 46 13 31-1802 EA Beam Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9625) ............................................................................... 135.32 16.26 
. 

 28 46 13 31-1803 EA White, Flush Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9705) .............................................. 66.20 16.26 
. 

 28 46 13 31-1804 EA Red, Flush Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9705-R) ............................................. 96.98 16.26 
. 

 28 46 13 31-1805 EA Flush Mounted, Beam Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9706) ....................................................... 98.53 16.26 
. 

 28 46 13 31-1806 EA Surface Mounted, Beam Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9707) .................................................... 98.53 16.26 
. 

 28 46 13 31-1807 EA White, Surface Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9708) ........................................... 72.55 16.26 
. 

 28 46 13 31-1808 EA Red, Surface Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9708-R) .......................................... 72.55 16.26 
. 

 28 46 13 31-1809 EA White, Flush Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9711) .............................................. 66.20 16.26 
. 

 28 46 13 31-1810 EA Flush Mounted, Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9713).................................................................. 72.55 16.26 
. 

 28 46 13 31-1811 EA White, Surface Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9714) ........................................... 72.55 16.26 
. 

 28 46 13 31-1812 EA Yellow, “High Threat”, Push Button Station (STI SS-2201) ................................................................................................ 119.33 8.13 
. 

 28 46 13 31-1813 EA Gasket Kit For STI Covers (STI SUB-121)............................................................................................................................ 48.86  
. 

 28 46 13 31-1814 EA Universal Cover With Horn, Flush Mount, Momentary Button, Exit Label, Green Stopper Station (STI SS-2144XT) ......... 173.92 16.26 
. 

 28 46 13 31-1815 EA No Cover, Push And Turn-To-Reset Button, Evacuation Label, Yellow Stopper Station (STI SS-2201EV) ......................... 97.08 16.26 
. 

 28 46 13 31-1816 EA No Cover, Push And Key-To-Rest Button, Emergency Label, Blue Stopper Station (STI SS-2400EM) ............................... 97.08 16.26 
. 

 28 46 13 31-1817 EA Universal Cover With Horn, Flush Mount, Push And Key-To-Reset Button, Emergency Label, Blue Stopper 
Station (STI SS-2440EM) .................................................................................................................................................. 173.92 16.26 

. 
 28 46 13 31-1818 EA Flush Mounted, Weather Stopper II (STI-1250) .................................................................................................................. 104.12 16.26 

. 
 28 46 13 31-1819 EA Flush Mounted, Clear, Universal Stopper (STI-13000NC) .................................................................................................... 70.93 16.26 

. 
 28 46 13 31-1820 EA Flush Mounted, Universal, Fire Label, Red, Stopper With Horn (STI-13020FR)................................................................. 118.01 16.26 

. 
 28 46 13 31-1821 EA Surface Mounted, Clear, Universal Stopper (STI-13200NC) ................................................................................................ 84.46 16.26 

. 
 28 46 13 31-1822 EA Surface Mounted, Fire Label, Red, Universal Stopper (STI-13210FR) ................................................................................. 91.67 16.26 

. 
 28 46 13 31-1823 EA Surface Mounted, No Label, White, Universal Stopper (STI-13210NW) ............................................................................... 99.25 16.26 

. 
 28 46 13 31-1824 EA Surface Mounted, No Label, Yellow, Universal Stopper (STI-13210NY) .............................................................................. 99.25 16.26 

. 
 28 46 13 31-1825 EA Surface Mounted, Fire Label, Red, Universal Stopper With Horn (STI-13220FR) .............................................................. 131.35 16.26 

. 
 28 46 13 31-1826 EA Surface Mounted, No Label, Yellow, Universal Stopper With Horn (STI-13220NY) ........................................................... 138.57 16.26 

. 
 28 46 13 31-1827 EA Surface Mounted, Fire Label, Red, Universal Stopper With Horn And Relay (STI-13230FR) ............................................ 163.82 16.26 

. 
 28 46 13 31-1828 EA Stopper II, Weather Gasket (STI-3002) ................................................................................................................................ 40.41 16.26 

. 
 28 46 13 31-1829 EA Large, Break Glass Stopper (STI-4100) ............................................................................................................................... 98.53 16.26 

. 
 28 46 13 31-1830 EA Stopper "G" Standard Break Glass Cover (STI-6100) .......................................................................................................... 95.28 16.26 

. 
 28 46 13 31-1831 EA Clear, Polycarbonate Enclosure With Deep Back Box And Exterior Key Lock (STI-7510A) ................................................. 92.21 16.26 

. 
 28 46 13 31-1832 EA Polycarbonate Multi-Purpose Enclosure With Backplate And Key Lock (STI-7530) ........................................................... 237.41 16.26 

. 
 28 46 13 31-1833 EA Heated, Metal, Protective Cabinet (STI-7560AH) ............................................................................................................ 3,250.36 16.26 

. 
 28 46 13 31-1834 EA Stainless Steel Guard (STI-9604SS) .................................................................................................................................... 67.86 16.26 

. 
 28 46 13 31-1835 EA 5-3/4" Width x 4-1/2" Depth, Motion Detector Guard (STI-9621) .......................................................................................... 61.55 16.26 
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XXXXXXX 
. 
 28 46 13 31-1836  System Sensor Fire Alarm (28 46 13 31) 
. 
. 
 28 46 13 31-1837  Smoke Detectors (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1838 EA Beam Detector Heater Kit (System Sensor BEAMHK) ......................................................................................................... 54.39 5.42 
. 

 28 46 13 31-1839 EA Reflectors, Beam Detector Heater Kit (System Sensor BEAMHKR) ................................................................................... 229.10 5.42 
Note: Four used with long range kit. 

. 
 28 46 13 31-1840 EA Projected Beam Smoke Detector Long Range Kit (System Sensor BEAMLRK) ................................................................ 278.68 54.18 

. 
 28 46 13 31-1841 EA Wall Or Ceiling Mounted, Projected Beam Smoke Detector Multi-Mount Kit (System Sensor BEAMMMK) ....................... 203.81 54.18 

. 
 28 46 13 31-1842 EA Projected Beam Smoke Detector Surface Mounted Kit (System Sensor BEAMSMK) ........................................................ 165.64 54.18 

. 
 28 46 13 31-1843 EA Two Wire, Photoelectric Smoke Detector (System Sensor 2W-B) ...................................................................................... 159.49 40.64 

. 
 28 46 13 31-1844 EA Two Wire, Photoelectric Smoke Detector With Thermal Sensor (System Sensor 2WT-B) ................................................. 152.48 40.64 

. 
 28 46 13 31-1845 EA Two Wire, Photoelectric Smoke Detector With Thermal Sensor And Built In Sounder (System Sensor 2WTA-B) ............. 167.91 40.64 

. 
 28 46 13 31-1846 EA Four Wire, Photoelectric Smoke Detector (System Sensor 4W-B) ..................................................................................... 162.20 40.64 

. 
 28 46 13 31-1847 EA Four Wire, Photoelectric Smoke Detector With Thermal Sensor, 12/24 Volt DC (System Sensor 4WT-B) ........................ 162.27 40.64 

. 
 28 46 13 31-1848 EA Four Wire, Photoelectric Smoke Detector With Thermal Sensor And Built In Sounder (System Sensor 4WTA-B) ............ 172.12 40.64 

. 
 28 46 13 31-1849 EA Four Wire, Photoelectric Smoke Detector With Isolated Thermal Sensor, Built In Sounder, Form C Relay (System 

Sensor 4WITAR-B) ............................................................................................................................................................ 243.19 40.64 
. 

 28 46 13 31-1850 EA Photoelectric, Low-Profile, Smoke Detector Head (System Sensor 2151) .......................................................................... 141.13 27.10 
. 

 28 46 13 31-1851 EA Photoelectric With Thermal Sensor, Low-Profile, Smoke Detector Head (System Sensor 2151T) ..................................... 162.12 27.10 
Note: Requires B100 series base. 

. 
 28 46 13 31-1852 EA Heavy Duty Multi-Mount Kit (System Sensor 6500-MMK) .................................................................................................. 263.96 13.54 

. 
 28 46 13 31-1853 EA Surface-Mount Kit For Use With Beam1224 And FSB-200 When Using 6500-MMK Heavy Duty Multi-Mount Kit 

(System Sensor 6500-SMK) ................................................................................................................................................ 89.98 13.54 

XXXXXXX 
. 
 28 46 13 31-1854  Duct Smoke Detectors (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1855 EA Two Wire Conventional Photoelectric Duct Detector (Includes 2151 Detector) (System Sensor D2) ................................. 337.71 40.64 
. 

 28 46 13 31-1856 EA Four Wire Conventional Photoelectric Duct Detector (Includes 2D51 Detector) (System Sensor D4120) .......................... 334.77 40.64 
. 

 28 46 13 31-1857 EA Watertight, Four Wire Conventional Photoelectric Duct Detector (Includes 2D51 Detector) (System Sensor 
D4120W) ........................................................................................................................................................................... 439.57 46.06 

. 
 28 46 13 31-1858 EA Sensor Only, Four Wire Conventional Photoelectric Duct Detector (System Sensor D4S) ................................................. 220.57 27.10 

. 
 28 46 13 31-1859 EA Duct Accessory Coil (Required On DNR If A Remote Test Station Is Used) (System Sensor DCOIL) ................................. 59.81 8.13 

. 
 28 46 13 31-1860 EA Intelligent, Non-Relay, Duct Smoke Detector Housing (System Sensor DNR) ................................................................... 189.18 21.67 

. 
 28 46 13 31-1861 EA Watertight, Intelligent, Non-Relay, Duct Smoke Detector Housing (System Sensor DNRW) .............................................. 307.67 27.10 

. 
 28 46 13 31-1862 EA 1' Steel  Sampling Tube (System Sensor DST1) .................................................................................................................. 34.30 10.84 

. 
 28 46 13 31-1863 EA 1.5’  Steel  Sampling Tube (System Sensor DST1.5) ........................................................................................................... 37.62 10.84 

. 
 28 46 13 31-1864 EA 3’  Steel  Sampling Tube (System Sensor DST3) ................................................................................................................. 42.66 10.84 

. 
 28 46 13 31-1865 EA 5’  Steel  Sampling Tube (System Sensor DST5) ................................................................................................................. 51.77 13.54 

. 
 28 46 13 31-1866 EA 10’  Steel  Sampling Tube (System Sensor DST10) ............................................................................................................. 81.35 16.26 

. 
 28 46 13 31-1867 EA 1’, Steel, Exhaust Tube Duct (System Sensor ETX)............................................................................................................. 38.99 10.84 

. 
 28 46 13 31-1868 EA Remote Test Station For Duct Smoke Detector (System Sensor RTS151) .......................................................................... 89.74 13.54 

. 
 28 46 13 31-1869 EA Detector Installation/Removal Tool Kit For 700 Series Detectors (System Sensor XR2) .................................................... 196.24  

. 
 28 46 13 31-1870 EA Detector Installation/Removal Tool Kit For 800 And 355 Series Detectors (System Sensor XR2B) ................................... 210.92  

XXXXXXX 
. 
 28 46 13 31-1871  Heat Detectors (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1872 EA Single Circuit, 135 Degree F, Fixed And Rate-Of-Rise, Heat Detector (System Sensor 5601P) ........................................ 106.55 40.64 
. 

 28 46 13 31-1873 EA Single Circuit, 194 Degree F, Fixed And Rate-Of-Rise, Heat Detector (System Sensor 5602) .......................................... 104.48 40.64 
. 

 28 46 13 31-1874 EA Dual Circuit, 135 Degree F, Fixed And Rate-Of-Rise, Heat Detector (System Sensor 5621) ............................................. 121.90 40.64 
. 

 28 46 13 31-1875 EA Dual Circuit, 194 Degree F, Fixed And Rate-Of-Rise, Heat Detector (System Sensor 5622) ............................................. 121.90 40.64 

XXXXXXX 
. 
 28 46 13 31-1876  Horns (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1877 EA Red, Mini Horn (System Sensor MHR) ............................................................................................................................... 112.36 40.64 
. 

 28 46 13 31-1878 EA White, Mini Horn (System Sensor MHW) ............................................................................................................................ 112.36 40.64 
. 

 28 46 13 31-1879 EA White, 12/24 Volt DC, Wall Mounted Horn Only (System Sensor HWL) ............................................................................. 113.87 40.64 
. 

 28 46 13 31-1880 EA Red, Outdoor, Wall Mounted Replacement Horn (System Sensor HRK-R) ........................................................................ 143.31 46.06 
. 

 28 46 13 31-1881 EA Red, Interior, Wall Mounted, Horn (System Sensor HRL) ................................................................................................... 113.87 40.64 
. 

 28 46 13 31-1882 EA Red, Outdoor, Wall Mounted, Horn (System Sensor HRK) ................................................................................................. 159.49 40.64 

XXXXXXX 
. 
 28 46 13 31-1883  Wall Mounted Horns/Strobes (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1884 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall 
Mounted Horn/Strobe (System Sensor P2RL) ................................................................................................................... 154.69 40.64 

. 
 28 46 13 31-1885 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall Mounted 

Horn/Strobe (System Sensor P2RH) ................................................................................................................................. 204.21 40.64 
. 

 28 46 13 31-1886 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Wall Mounted Horn/Strobe (System Sensor P2RHK) ......................................................................................... 229.14 46.06 

. 
 28 46 13 31-1887 EA Plain, Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Wall Mounted Horn/Strobe (System Sensor P2RHK-P) ..................................................................................... 223.76 46.06 
. 

 28 46 13 31-1888 EA Outdoor Backbox, Red, 120 Volt AC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall 
Mounted Horn/Strobe (System Sensor P2RHK-120) ......................................................................................................... 234.28 46.06 

. 
 28 46 13 31-1889 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P2RK)................................................................................... 228.41 46.06 
. 

 28 46 13 31-1890 EA Plain, Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 
Candela) Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P2RK-P) ............................................................... 216.91 46.06 

. 
 28 46 13 31-1891 EA Outdoor, Red, , Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-

Candela, Wall Mounted Horn/Strobe (System Sensor P2RK-R)........................................................................................ 188.70 40.64 
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. 
 28 46 13 31-1892 EA Plain, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 

Wall Mounted Horn/Strobe (System Sensor P2RL-P) ....................................................................................................... 151.26 40.64 
. 

 28 46 13 31-1893 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall 
Mounted Horn/Strobe (System Sensor P2WL) .................................................................................................................. 154.69 40.64 

. 
 28 46 13 31-1894 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall Mounted 

Horn/Strobe (System Sensor P2WH) ................................................................................................................................ 205.71 40.64 
. 

 28 46 13 31-1895 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Wall Mounted Horn/Strobe (System Sensor P2WHK) ........................................................................................ 221.80 46.06 

. 
 28 46 13 31-1896 EA Plain, Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Wall Mounted Horn/Strobe (System Sensor P2WHK-P) .................................................................................... 223.76 46.06 
. 

 28 46 13 31-1897 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall 
Mounted Horn/Strobe (System Sensor P2WH-P) .............................................................................................................. 204.21 40.64 

. 
 28 46 13 31-1898 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P2WK) .................................................................................. 235.75 46.06 
. 

 28 46 13 31-1899 EA Plain, Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 
Candela) Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P2WK-P)............................................................... 216.91 46.06 

. 
 28 46 13 31-1900 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 

Wall Mounted Horn/Strobe (System Sensor P2WL-P) ...................................................................................................... 150.53 40.64 
. 

 28 46 13 31-1901 EA Red, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall 
Mounted Horn/Strobe (System Sensor P4RL) ................................................................................................................... 185.52 40.64 

. 
 28 46 13 31-1902 EA Red, Four Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall Mounted 

Horn/Strobe (System Sensor P4RH) ................................................................................................................................. 202.80 40.64 
. 

 28 46 13 31-1903 EA Outdoor Backbox, Red, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 
Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P4RK) .................................................................................. 234.10 46.06 

. 
 28 46 13 31-1904 EA Outdoor, Red, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-

Candela, Wall Mounted Horn/Strobe (System Sensor P4RK-R) ....................................................................................... 212.02 46.06 
. 

 28 46 13 31-1905 EA White, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall 
Mounted Horn/Strobe (System Sensor P4WL) .................................................................................................................. 185.52 40.64 

. 
 28 46 13 31-1906 EA Outdoor Backbox, White, Four Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Wall Mounted Horn/Strobe (System Sensor PC4WHK) ..................................................................................... 260.03 46.06 
. 

 28 46 13 31-1907 EA Outdoor Backbox, White, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 
Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P4WK) .................................................................................. 224.25 46.06 

XXXXXXX 
. 
 28 46 13 31-1908  Ceiling Mounted Horns/Strobes (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1909 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Ceiling 
Mounted Horn/Strobe (System Sensor PC2RL) ................................................................................................................ 157.13 40.64 

. 
 28 46 13 31-1910 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling Mounted 

Horn/Strobe (System Sensor PC2RH) .............................................................................................................................. 207.21 40.64 
. 

 28 46 13 31-1911 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Ceiling Mounted Horn/Strobe (System Sensor PC2RHK) .................................................................................. 221.80 46.06 

. 
 28 46 13 31-1912 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Ceiling Mounted Horn/Strobe (System Sensor PC2RK) ............................................................................ 215.44 46.06 
. 

 28 46 13 31-1913 EA Plain, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 
Ceiling Mounted Horn/Strobe (System Sensor PC2R-P) ................................................................................................... 196.72 40.64 

. 
 28 46 13 31-1914 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Ceiling 

Mounted Horn/Strobe (System Sensor PC2WL) ............................................................................................................... 157.13 40.64 
. 

 28 46 13 31-1915 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling 
Mounted Horn/Strobe (System Sensor PC2WH) ............................................................................................................... 207.21 40.64 

. 
 28 46 13 31-1916 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Ceiling Mounted Horn/Strobe (System Sensor PC2WHK) ................................................................................. 221.80 46.06 
. 

 28 46 13 31-1917 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling 
Mounted Horn/Strobe (System Sensor PC2WH-P) ........................................................................................................... 207.21 40.64 

. 
 28 46 13 31-1918 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Ceiling Mounted Horn/Strobe (System Sensor PC2WK) ........................................................................... 215.44 46.06 
. 

 28 46 13 31-1919 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 
Ceiling Mounted Horn/Strobe (System Sensor PC2W-P) .................................................................................................. 195.22 40.64 

. 
 28 46 13 31-1920 EA Red, Ceiling Mounted, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-

Candela, Horn/Strobe (System Sensor PC4RL) ................................................................................................................ 186.74 40.64 
. 

 28 46 13 31-1921 EA Red, Ceiling Mounted, Four Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Horn/Strobe (System Sensor PC4RH) ............................................................................................................... 202.80 40.64 

. 
 28 46 13 31-1922 EA White, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 

Ceiling Mounted Horn/Strobe (System Sensor PC4WL) ................................................................................................... 186.74 40.64 

XXXXXXX 
. 
 28 46 13 31-1923  Wall Mounted Strobes (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1924 EA White Strobe Expander Plate Backbox Skirt (System Sensor SEP-BBSW) ......................................................................... 71.05 13.54 
. 

 28 46 13 31-1925 EA White Strobe Expander Plate With Standard Candela (System Sensor SEP-SW) ............................................................. 136.96 13.54 
. 

 28 46 13 31-1926 EA Red, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted Strobe (System 
Sensor SRL) ...................................................................................................................................................................... 139.76 40.64 

. 
 28 46 13 31-1927 EA Red, Selectable Candela (135, 150, 177, 185 Candela) High-Candela, Wall Mounted Strobe (System Sensor 

SRH) .................................................................................................................................................................................. 171.52 40.64 
. 

 28 46 13 31-1928 EA Red, Outdoor, Selectable Candela (135, 150, 177, 185 Candela) High-Candela, Wall Mounted Strobe (System 
Sensor SRHK) ................................................................................................................................................................... 208.83 46.06 

. 
 28 46 13 31-1929 EA Red, Outdoor, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted Strobe 

(System Sensor SRK) ....................................................................................................................................................... 206.42 46.06 
. 

 28 46 13 31-1930 EA Red, Plain, Outdoor, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted 
Strobe (System Sensor SRK-P) ........................................................................................................................................ 199.29 46.06 

. 
 28 46 13 31-1931 EA Red, Outdoor, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted Strobe 

(System Sensor SRK-R) .................................................................................................................................................... 175.31 46.06 
. 

 28 46 13 31-1932 EA Red, Plain, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted Strobe 
(System Sensor SRL-P) .................................................................................................................................................... 138.54 40.64 

. 
 28 46 13 31-1933 EA White, 12/24 Volt DC, Selectable (15, 15 /75, 30, 75 , 110, 115 Candela) Multi-Candela, Wall Mounted Strobe 

(System Sensor SWL) ....................................................................................................................................................... 139.27 40.64 
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. 
 28 46 13 31-1934 EA White, Amber Lens, 12/24 Volt DC, Selectable (15, 15 /75, 30, 75 , 110, 115 Candela) Multi-Candela, Wall 

Mounted Strobe (System Sensor SWL-ALERT) ................................................................................................................ 150.77 40.64 
. 

 28 46 13 31-1935 EA White, Clear Lens, 12/24 Volt DC, Selectable (15, 15 /75, 30, 75 , 110, 115 Candela) Multi-Candela, Wall 
Mounted Strobe (System Sensor SWL-CLR-ALERT) ........................................................................................................ 184.72 40.64 

. 
 28 46 13 31-1936 EA White, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe (System Sensor 

SWH) ................................................................................................................................................................................. 193.72 40.64 
. 

 28 46 13 31-1937 EA White, Amber Lens, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe 
(System Sensor SWH-ALERT) .......................................................................................................................................... 192.22 40.64 

. 
 28 46 13 31-1938 EA White, Plain, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe (System 

Sensor SWH-P) ................................................................................................................................................................. 192.22 40.64 
. 

 28 46 13 31-1939 EA Red, Plain, Outdoor, Selectable Candela (135, 150, 177, 185 Candela) High-Candela, Wall Mounted Strobe 
(System Sensor SRHK-P) ................................................................................................................................................. 202.23 46.06 

. 
 28 46 13 31-1940 EA White, Outdoor, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe (System 

Sensor SWHK) .................................................................................................................................................................. 200.03 46.06 
. 

 28 46 13 31-1941 EA White, Plain, Outdoor, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe 
(System Sensor SWHK-P) ................................................................................................................................................. 201.74 46.06 

. 
 28 46 13 31-1942 EA Red, Outdoor, Selectable Candela (135, 150, 177, 185 Candela) High-Candela, Wall Mounted Strobe (System 

Sensor SRHK-R) ............................................................................................................................................................... 207.56 46.06 
. 

 28 46 13 31-1943 EA White, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Strobe (System 
Sensor SWK) ..................................................................................................................................................................... 198.07 46.06 

. 
 28 46 13 31-1944 EA White, Plain, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Strobe 

(System Sensor SWK-P) ................................................................................................................................................... 199.05 46.06 
. 

 28 46 13 31-1945 EA White, Plain, 12/24 Volt DC, Selectable (15, 15 /75, 30, 75 , 110, 115 Candela) Multi-Candela, Wall Mounted 
Strobe (System Sensor SWL-P) ........................................................................................................................................ 138.29 40.64 

. 
 28 46 13 31-1946 EA Amber, Wall Strobe Lens Attachment (System Sensor LENS-A) ......................................................................................... 24.30 5.42 

. 
 28 46 13 31-1947 EA Blue, Wall Strobe Lens Attachment (System Sensor LENS-B) ............................................................................................. 24.30 5.42 

. 
 28 46 13 31-1948 EA Green, Wall Strobe Lens Attachment (System Sensor LENS-G) .......................................................................................... 24.30 5.42 

. 
 28 46 13 31-1949 EA Red, Wall Strobe Lens Attachment (System Sensor LENS-R) ............................................................................................. 24.30 5.42 

XXXXXXX 
. 
 28 46 13 31-1950  Ceiling Mounted Strobes (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1951 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Ceiling 
Mounted Strobe (System Sensor SCRL) ........................................................................................................................... 142.45 40.64 

. 
 28 46 13 31-1952 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling Mounted 

Strobe (System Sensor SCRH) ......................................................................................................................................... 173.93 40.64 
. 

 28 46 13 31-1953 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Ceiling Mounted Strobe (System Sensor SCRHK) ............................................................................................. 208.83 46.06 

. 
 28 46 13 31-1954 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Ceiling Mounted Strobe (System Sensor SCRK) ....................................................................................... 208.83 46.06 
. 

 28 46 13 31-1955 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Ceiling 
Mounted Strobe (System Sensor SCWL) .......................................................................................................................... 142.45 40.64 

. 
 28 46 13 31-1956 EA Clear Lens, White, Two Wire, 12/24 Volt DC, Standard Candela, Ceiling Mounted Strobe (System Sensor SCWL-

CLR-ALERT) ..................................................................................................................................................................... 152.24 40.64 
. 

 28 46 13 31-1957 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling 
Mounted Strobe (System Sensor SCWH) .......................................................................................................................... 196.72 40.64 

. 
 28 46 13 31-1958 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Ceiling Mounted Strobe (System Sensor SCWHK) ............................................................................................ 200.03 46.06 
. 

 28 46 13 31-1959 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 
Multi-Candela, Ceiling Mounted Strobe (System Sensor SCWK) ...................................................................................... 198.07 46.06 

. 
 28 46 13 31-1960 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 

Ceiling Mounted Strobe (System Sensor SCW-P) ............................................................................................................. 174.23 40.64 
. 

 28 46 13 31-1961 EA Blue, Ceiling Strobe Lens Attachment (System Sensor LENS-BC) ...................................................................................... 24.30 5.42 
. 

 28 46 13 31-1962 EA Red, Ceiling Strobe Lens Attachment (System Sensor LENS-RC) ....................................................................................... 24.30 5.42 
. 

 28 46 13 31-1963 EA Green, Ceiling Strobe Lens Attachment (System Sensor LENS-GC) ................................................................................... 24.30 5.42 
. 

 28 46 13 31-1964 EA Amber, Ceiling Strobe Lens Attachment (System Sensor LENS-AC) ................................................................................... 24.30 5.42 

XXXXXXX 
. 
 28 46 13 31-1965  Wall Mounted Speakers (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1966 EA 24 Volt DC, 4 Field Selectable Sound Pulse Patterns, Directional Sound Speaker With Voice And Integral Audio 
Amplifier (System Sensor PF24V) ..................................................................................................................................... 366.09 40.64 

. 
 28 46 13 31-1967 EA Red, Wall Mounted Speaker (System Sensor SPRL) ......................................................................................................... 119.94 40.64 

. 
 28 46 13 31-1968 EA Red, Outdoor, Wall Mounted Speaker (System Sensor SPRK) .......................................................................................... 191.39 40.64 

. 
 28 46 13 31-1969 EA Red, Outdoor, Wall Mounted Speaker (System Sensor SPRK-R) ...................................................................................... 159.65 46.06 

. 
 28 46 13 31-1970 EA Red, High dB, Wall Mounted Speaker (System Sensor SPRV) .......................................................................................... 141.44 40.64 

. 
 28 46 13 31-1971 EA White, Wall Mounted Speaker (System Sensor SPWL) ...................................................................................................... 119.94 40.64 

. 
 28 46 13 31-1972 EA White, Outdoor, Wall Mounted Speaker (System Sensor SPWK) ...................................................................................... 201.25 46.06 

. 
 28 46 13 31-1973 EA White, High dB, Wall Mounted Speaker (System Sensor SPWV) ....................................................................................... 135.01 40.64 

XXXXXXX 
. 
 28 46 13 31-1974  Ceiling Mounted Speakers (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1975 EA Red, Ceiling Mounted Speaker (System Sensor SPCRL) ................................................................................................... 117.25 40.64 
. 

 28 46 13 31-1976 EA Outdoor, Ceiling Mounted Speaker (System Sensor SPCRK) ............................................................................................ 190.17 40.64 
. 

 28 46 13 31-1977 EA Red, High dB, Ceiling Mounted Speaker (System Sensor SPCRV).................................................................................... 141.44 40.64 
. 

 28 46 13 31-1978 EA White, Ceiling Mounted Speaker (System Sensor SPCWL) ............................................................................................... 119.45 40.64 
. 

 28 46 13 31-1979 EA White, High dB, Ceiling Mounted Speaker (System Sensor SPCWV) ................................................................................ 156.24 40.64 
. 

 28 46 13 31-1980 EA White, Outdoor, Ceiling Mounted Speaker (System Sensor SPCWK) ................................................................................ 202.23 46.06 

XXXXXXX 
. 
 28 46 13 31-1981  Wall Mounted Speakers/Strobes (28 46 13 31-1836) 
. 
. 

 28 46 13 31-1982 EA White Speaker Strobe Expander Plate With Standard Candela (System Sensor SEP-SPSWL) ........................................ 135.25 13.54 
. 

 28 46 13 31-1983 EA White Speaker Strobe Expander Plate Backbox Skirt (System Sensor SPSEP-BBSWL) .................................................... 68.11 13.54 
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. 
 28 46 13 31-1984 EA Red, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe (System 

Sensor SPSRL) ................................................................................................................................................................. 193.84 40.64 
. 

 28 46 13 31-1985 EA Red, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Speaker/Strobe (System 
Sensor SPSRH) ................................................................................................................................................................. 217.24 40.64 

. 
 28 46 13 31-1986 EA Red, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 

(System Sensor SPSRK) ................................................................................................................................................... 289.44 46.06 
. 

 28 46 13 31-1987 EA Red, Plain, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 
Speaker/Strobe (System Sensor SPSRK-P) ..................................................................................................................... 277.59 46.06 

. 
 28 46 13 31-1988 EA Red, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 

(System Sensor SPSRK-R) ............................................................................................................................................... 236.97 46.06 
. 

 28 46 13 31-1989 EA Red, Plain, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe (System 
Sensor SPSRL-P) .............................................................................................................................................................. 191.63 40.64 

. 
 28 46 13 31-1990 EA Red, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 

(System Sensor SPSRV) ................................................................................................................................................... 210.02 40.64 
. 

 28 46 13 31-1991 EA White, Amber Lens, Wall Mounted, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 
Speaker/Strobe (System Sensor SPSWL-ALERT) ............................................................................................................ 194.81 40.64 

. 
 28 46 13 31-1992 EA White, Clear Lens, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 

Speaker/Strobe (System Sensor SPSWK-CLR-ALERT) ................................................................................................... 281.02 46.06 
. 

 28 46 13 31-1993 EA White, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe (System 
Sensor SPSWL) ................................................................................................................................................................ 193.84 40.64 

. 
 28 46 13 31-1994 EA White, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Speaker/Strobe (System 

Sensor SPSWH) ................................................................................................................................................................ 250.69 40.64 
. 

 28 46 13 31-1995 EA White, Plain, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Speaker/Strobe 
(System Sensor SPSWH-P) .............................................................................................................................................. 250.69 40.64 

. 
 28 46 13 31-1996 EA White, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 

(System Sensor SPSWK) .................................................................................................................................................. 290.80 46.06 
. 

 28 46 13 31-1997 EA White, Plain, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 
Speaker/Strobe (System Sensor SPSWK-P)..................................................................................................................... 276.61 46.06 

. 
 28 46 13 31-1998 EA White, Plain, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 

(System Sensor SPSWL-P) ............................................................................................................................................... 190.65 40.64 
. 

 28 46 13 31-1999 EA White, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 
(System Sensor SPSWV) .................................................................................................................................................. 241.69 40.64 

. 
 28 46 13 31-2000 EA White, Plain, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 

Speaker/Strobe (System Sensor SPSWV-P)..................................................................................................................... 241.69 40.64 

XXXXXXX 
. 
 28 46 13 31-2001  Ceiling Mounted Speakers/Strobes (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2002 EA Red, Selectable Candela ( 15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe (System 
Sensor SPSCRL) ............................................................................................................................................................... 180.62 40.64 

. 
 28 46 13 31-2003 EA Red, Selectable Candela ( 135, 150, 177, 185) Candela, High-Candela, Ceiling Mounted Speaker/Strobe (System 

Sensor SPSCRH) .............................................................................................................................................................. 219.65 40.64 
. 

 28 46 13 31-2004 EA Red, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115), Ceiling Mounted Speaker/Strobe (System 
Sensor SPSCRV) .............................................................................................................................................................. 210.02 40.64 

. 
 28 46 13 31-2005 EA White, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe (System 

Sensor SPSCWL) .............................................................................................................................................................. 180.62 40.64 
. 

 28 46 13 31-2006 EA White, Clear Lens,  Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted 
Speaker/Strobe (System Sensor SPSCWL-CLR-ALERT) ................................................................................................. 192.86 40.64 

. 
 28 46 13 31-2007 EA White, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Ceiling Mounted Speaker/Strobe 

(System Sensor SPSCWH) ............................................................................................................................................... 250.69 40.64 
. 

 28 46 13 31-2008 EA White, Outdoor, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Ceiling Mounted 
Speaker/Strobe (System Sensor SPSCWHK) ................................................................................................................... 292.27 46.06 

. 
 28 46 13 31-2009 EA White, Plain, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Ceiling Mounted Speaker/Strobe 

(System Sensor SPSCWH-P)............................................................................................................................................ 250.69 40.64 
. 

 28 46 13 31-2010 EA White, Outdoor, Clear Lens, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted 
Speaker/Strobe (System Sensor SPSCWK-CLR-ALERT)................................................................................................. 281.51 46.06 

. 
 28 46 13 31-2011 EA White, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe 

(System Sensor SPSCWK) ............................................................................................................................................... 290.80 46.06 
. 

 28 46 13 31-2012 EA White, Plain, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe 
(System Sensor SPSCWL-P) ............................................................................................................................................ 180.62 40.64 

. 
 28 46 13 31-2013 EA White, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe 

(System Sensor SPSCWV) ............................................................................................................................................... 241.69 40.64 
. 

 28 46 13 31-2014 EA White, High-Candela/High dB, Selectable Candela (135, 150, 177, 185 Candela), Ceiling Mounted 
Speaker/Strobe (System Sensor SPSCWVH) ................................................................................................................... 250.69 40.64 

. 
 28 46 13 31-2015 EA White, Plain, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted 

Speaker/Strobe (System Sensor SPSCWV-P) .................................................................................................................. 241.69 40.64 
. 

 28 46 13 31-2016 EA High-Candela/High dB, Ceiling Mounted Speaker/Strobe (System Sensor SPSCRVH) ..................................................... 250.25 40.64 

XXXXXXX 
. 
 28 46 13 31-2017  Electric Alarm Bells (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2018 EA 6” 24 Volt DC Alarm Bell (System Sensor SSM24-6) ......................................................................................................... 148.57 40.64 
. 

 28 46 13 31-2019 EA 8” 24 Volt DC Alarm Bell (System Sensor SSM24-8) ......................................................................................................... 160.56 40.64 
. 

 28 46 13 31-2020 EA 10” 24 Volt DC Alarm Bell (System Sensor SSM24-10) ..................................................................................................... 173.77 40.64 
. 

 28 46 13 31-2021 EA 6" 120 Volt AC Alarm Bell (System Sensor SSV120-6) ...................................................................................................... 166.76 41.18 
. 

 28 46 13 31-2022 EA 8" 120 Volt AC Alarm Bell (System Sensor SSV120-8) ...................................................................................................... 168.73 41.18 
. 

 28 46 13 31-2023 EA 10" 120 Volt AC Alarm Bell (System Sensor SSV120-10) .................................................................................................. 181.22 41.18 

XXXXXXX 
. 
 28 46 13 31-2024  Device Bases (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2025 EA High Or Low Volume Output, Code 3 Or 4, Continuous, March Or Custom Tone, Intelligent, Addressable, 
Programmable Plug-In Sounder Base (System Sensor B200S) ........................................................................................ 115.43 13.54 

. 
 28 46 13 31-2026 EA Code 3 Or Continuous Tone, Intelligent Plug-In Sounder Base (System Sensor B200SR) ................................................ 111.76 13.54 

. 
 28 46 13 31-2027 EA Intelligent Isolator Base (System Sensor B224BI) ................................................................................................................ 91.94 13.54 

. 
 28 46 13 31-2028 EA Intelligent Relay Base (System Sensor B224RB) ................................................................................................................. 92.92 13.54 
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. 
 28 46 13 31-2029 EA Flangeless, Intelligent Detector Base (System Sensor B501) ............................................................................................... 57.64 13.54 

XXXXXXX 
. 
 28 46 13 31-2030  Boxes, Plates And Decals (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2031 EA Two Wire, Flanged, 12/24 Volt DC, Low-Profile, Adapter Base (System Sensor B110LP) ................................................... 51.84 13.54 
. 

 28 46 13 31-2032 EA Four Wire, Form A And C, 24 Volt DC Low-Profile, Adapter Base (System Sensor B112LP) ............................................ 105.22 16.26 
. 

 28 46 13 31-2033 EA 120 Volt AC, Mounting Plate, For Spectralert Advance Devices (System Sensor MP120K) ................................................ 51.76 13.54 
. 

 28 46 13 31-2034 EA Red, Wall Mounted, Metal, Weatherproof Backbox (System Sensor MWBB) ....................................................................... 78.29 13.54 
. 

 28 46 13 31-2035 EA White, Ceiling Mounted, Metal, Weatherproof Backbox (System Sensor  MWBBCW) ......................................................... 85.34 13.54 
. 

 28 46 13 31-2036 EA White, Wall Mounted, Metal, Weatherproof Backbox (System Sensor  MWBBW) ................................................................ 78.29 13.54 
. 

 28 46 13 31-2037 EA Red Retrofit Plate (System Sensor RFP) .............................................................................................................................. 36.03 8.13 
. 

 28 46 13 31-2038 EA White Retrofit Plate (System Sensor RFPW) ........................................................................................................................ 35.74 8.13 
. 

 28 46 13 31-2039 EA Red, Wall Mounted, Weatherproof Backbox (System Sensor SA-WBB) .............................................................................. 66.05 13.54 
. 

 28 46 13 31-2040 EA Red, Ceiling Mounted, Weatherproof Backbox (System Sensor SA-WBBC) ........................................................................ 74.47 13.54 
. 

 28 46 13 31-2041 EA Red, Ceiling Mounted, Surface Mounted, Backbox (System Sensor SBBCRL) .................................................................... 52.35 13.54 
. 

 28 46 13 31-2042 EA White, Ceiling Mounted, Surface Mounted, Backbox (System Sensor SBBCWL) ................................................................ 52.35 13.54 
. 

 28 46 13 31-2043 EA Red, Wall Mounted, Surface Mounted, Backbox (System Sensor SBBRL) .......................................................................... 45.21 13.54 
. 

 28 46 13 31-2044 EA Red, Wall Mounted, Surface Mounted, Backbox For Speaker (System Sensor SBBSPRL) ................................................. 50.59 13.54 
. 

 28 46 13 31-2045 EA White, Wall Mounted, Surface Mounted, Backbox For Speaker (System Sensor SBBSPWL) ............................................. 50.59 13.54 
. 

 28 46 13 31-2046 EA White, Wall Mounted, Surface Mounted, Backbox (System Sensor SBBWL) ....................................................................... 45.21 13.54 
. 

 28 46 13 31-2047 EA Surface Mounted Box For Intelligent Control Or Monitor Modules (System Sensor SMB500) .............................................. 51.09 13.54 
. 

 28 46 13 31-2048 EA Surface Mounted Box For 400 And 500 Series Detectors And Sounder Bases (System Sensor SMB600) ......................... 45.45 13.54 
. 

 28 46 13 31-2049 EA Red, Wall Mounted Horn/Strobe Trim Ring (System Sensor TR-HS) ................................................................................... 16.44 5.42 
. 

 28 46 13 31-2050 EA Red Decals, Two Pack, Spectralert Advance Wall Products (System Sensor DECAL-R) .................................................... 24.49  
. 

 28 46 13 31-2051 EA Red Decals, Three Pack, Spectralert Advance Ceiling Products (System Sensor DECAL-RC) ........................................... 34.09  
. 

 28 46 13 31-2052 EA White Decals, Two Pack, Spectralert Advance Wall Products (System Sensor DECAL-W) ................................................. 24.49  
. 

 28 46 13 31-2053 EA White Decals, Three Pack, Spectralert Advance Wall Products (System Sensor DECAL-WC) ............................................ 34.09  

XXXXXXX 
. 
 28 46 13 31-2054  Chimes (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2055 EA Red, 12/24 Volt DC, Ceiling Or Wall Mounted Chime (System Sensor CHRL) ................................................................... 127.93 40.64 
. 

 28 46 13 31-2056 EA White, 12/24 Volt DC, Ceiling Or Wall Mounted Chime (System Sensor CHWL) ............................................................... 143.43 40.64 

XXXXXXX 
. 
 28 46 13 31-2057  Chime/Strobes (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2058 EA Red, 15, 15/75, 30, 75 , 110 Multi-Candela, 24 Volt DC, Ceiling Or Wall Mounted Chime/Strobe (System Sensor 
CHSRL) ............................................................................................................................................................................. 208.52 40.64 

. 
 28 46 13 31-2059 EA White, 15, 15/75, 30, 75 , 110 Multi-Candela, 24 Volt DC, Ceiling Or Wall Mounted Chime/Strobe (System Sensor 

CHSWL) ............................................................................................................................................................................ 208.52 40.64 

XXXXXXX 
. 
 28 46 13 31-2060  Carbon Monoxide Detectors (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2061 EA Conventional Carbon Monoxide Detector (System Sensor CO1224) ................................................................................. 260.58 54.18 
. 

 28 46 13 31-2062 EA Round, Sounder And Trouble Relay With Test Function, 12/24 Volt DC, Conventional Carbon Monoxide Detector 
(System Sensor CO1224TR) ............................................................................................................................................. 206.56 40.64 

. 
 28 46 13 31-2063 EA CO Detector Plate For Replacing Round CO Detectors With The CO1224T (System Sensor CO-PLATE) ......................... 16.75 5.42 

XXXXXXX 
. 
 28 46 13 31-2064  Switches (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2065 EA SPDT Switch, 4 - 20 PSI, Waterflow Alarm Pressure Switch (System Sensor EPS10-1) ................................................... 188.20 21.67 
. 

 28 46 13 31-2066 EA Two SPDT Switches, 4 - 20 PSI, Waterflow Alarm Pressure Switch (System Sensor EPS10-2)........................................ 210.23 21.67 
. 

 28 46 13 31-2067 EA SPDT Switch, 10 - 100 PSI, Waterflow Alarm Pressure Switch (System Sensor EPS40-1) ............................................... 188.20 21.67 
. 

 28 46 13 31-2068 EA Two SPDT Switches, 10 - 100 PSI, Waterflow Alarm Pressure Switch (System Sensor EPS40-2) ................................... 210.23 21.67 
. 

 28 46 13 31-2069 EA Outside Screw And Yoke Valve, Two SPDT, Supervisory Switch (System Sensor OSY2) ................................................ 196.03 21.67 
. 

 28 46 13 31-2070 EA Post Indicator Butterfly Valve, SPDT, Supervisory Switch (System Sensor PIBV2) ........................................................... 183.31 21.67 

XXXXXXX 
. 
 28 46 13 31-2071  Low Frequency Sounders (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2072 EA Red, Low Frequency Sounder (System Sensor HR-LF) ..................................................................................................... 198.22 40.64 
. 

 28 46 13 31-2073 EA White, Low Frequency Sounder (System Sensor HW-LF) .................................................................................................. 198.22 40.64 

XXXXXXX 
. 
 28 46 13 31-2074  Sync Modules (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2075 EA Red, 12/24 Volt DC, Sync Module (System Sensor MDL3R) .............................................................................................. 149.61 27.10 
. 

 28 46 13 31-2076 EA White, 12/24 Volt DC, Sync Module (System Sensor MDL3W) .......................................................................................... 147.16 27.10 

XXXXXXX 
. 
 28 46 13 31-2077  Relays (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2078 EA Metal Enclosure, SPDT, Track Mounted, Multivoltage, Relay (System Sensor R-10E) ........................................................ 84.65 21.67 
. 

 28 46 13 31-2079 EA SPDT, Track Mounted, Multivoltage, Relay (System Sensor R-10T) .................................................................................... 54.60 13.54 
. 

 28 46 13 31-2080 EA 4-Gang Relay, Metal Enclosure, SPDT, Track Mounted, Multivoltage, Relay (System Sensor R-14E) .............................. 159.23 13.54 
. 

 28 46 13 31-2081 EA 4-Gang Relay, SPDT, Track Mounted, Multivoltage, Relay (System Sensor R-14T) .......................................................... 117.14 13.54 
. 

 28 46 13 31-2082 EA Metal Enclosure, DPDT, Track Mounted, Multivoltage, Relay (System Sensor R-20E) ........................................................ 91.21 21.67 
. 

 28 46 13 31-2083 EA DPDT, Track Mounted, Multivoltage, Relay (System Sensor R-20T).................................................................................... 56.36 13.54 
. 

 28 46 13 31-2084 EA 4-Gang Relay, Metal Enclosure, DPDT, Track Mounted, Multivoltage, Relay (System Sensor R-24E) .............................. 179.29 13.54 
. 

 28 46 13 31-2085 EA 4-Gang Relay, DPDT, Track Mounted, Multivoltage, Relay (System Sensor R-24T).......................................................... 134.03 13.54 
. 

 28 46 13 31-2086 EA 18 To 35 Volt DC, 18 To 35 Volt AC, 120 Volt AC, SPDT Multivoltage Relay (System Sensor PR-1) .................................. 47.46 13.54 
. 

 28 46 13 31-2087 EA 10 To 40 Volt DC, SPDT Multivoltage Relay (System Sensor PR-2) .................................................................................... 47.46 13.54 
. 

 28 46 13 31-2088 EA Redundant Power Input, 10 To 40 Volt DC, SPDT Multivoltage Relay (System Sensor PR-3) ............................................ 47.46 13.54 
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XXXXXXX 
. 
 28 46 13 31-2089  Remote Annunciator (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2090 EA Remote Annunciator (System Sensor RA100Z) ................................................................................................................. 112.11 40.64 
. 

 28 46 13 31-2091 EA Remote LED Annunciator (System Sensor RA100ZA) ....................................................................................................... 110.35 40.64 

XXXXXXX 
. 
 28 46 13 31-2092  Remote Test Station (28 46 13 31-1836) 
. 
. 

 28 46 13 31-2093 EA Remote Test Station With Key (System Sensor RTS151KEY) ........................................................................................... 175.73 40.64 

XXXXXXX 
. 
 28 46 13 31-2094  Fire Alarm Digital Cellular Communicator (28 46 13 31) 
. 
. 

 28 46 13 31-2095 EA Digital Cellular Communicator With Antenna And Red Enclosure (Telular Telguard TG-7FS) ........................................... 696.48 54.18 

XXXXXXX 
. 
 28 46 13 31-2096  Wheelock Fire Alarm (28 46 13 31) 
. 
. 
 28 46 13 31-2097  Ceiling Mounted Chimes/Strobes (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2098 EA White, Round, Selectable Candela (15, 30, 75, 100 Candela), 24 Volt DC, Ceiling Mounted Chime/Strobe 
(Wheelock CH90-24MCC-FW) .......................................................................................................................................... 234.19 40.64 

XXXXXXX 
. 
 28 46 13 31-2099  Wall Mounted Chimes/Strobes (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2100 EA Red, Selectable Candela (15, 30, 75, 110 Candela), 24 Volt DC, Wall Mounted Chime/Strobe (Wheelock CH70-
24MCW-FR) ...................................................................................................................................................................... 234.19 40.64 

. 
 28 46 13 31-2101 EA White, Selectable Candela (15, 30, 75, 110 Candela), 24 Volt DC, Wall Mounted Chime/Strobe (Wheelock CH70-

24MCW-FW)...................................................................................................................................................................... 234.19 40.64 

XXXXXXX 
. 
 28 46 13 31-2102  Ceiling Mounted Horns/Strobes (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2103 EA Red, Two Wire, 12/24 Volt DC, Multi-Candela, Ceiling Mounted Horn/Strobe (Wheelock HSRC)...................................... 151.59 40.64 
. 

 28 46 13 31-2104 EA White, Two Wire, 12/24 Volt DC, Multi-Candela, Ceiling Mounted Horn/Strobe (Wheelock HSWC) .................................. 170.83 40.64 

XXXXXXX 
. 
 28 46 13 31-2105  Wall Mounted Horns/Strobes (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2106 EA Red, Weatherproof, 24 Volt DC, 75 Candela, Wall Mounted, Horn/Strobe (Wheelock ASWP-2475W-FR) ........................ 154.85 40.64 
. 

 28 46 13 31-2107 EA Red, 24 Volt DC, 15/75 Candela, Continuous Or Code 3 Tone, Wall Mounted Horn/Strobe (Wheelock HS4-
241575 Watt-FR) ............................................................................................................................................................... 252.19 40.64 

. 
 28 46 13 31-2108 EA Red, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Wall Mounted Horn/Strobe (Wheelock HS4-

24MCW-FR) ...................................................................................................................................................................... 205.09 40.64 
. 

 28 46 13 31-2109 EA White, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Wall Mounted Horn/Strobe (Wheelock HS4-
24MCW-FW)...................................................................................................................................................................... 205.09 40.64 

. 
 28 46 13 31-2110 EA Red, Flush, 24 Volt AC, 15/75 Candela, Sync/Non-Sync, Wall Mounted Horn/Strobe (Wheelock MT-241575 Watt-

FR) .................................................................................................................................................................................... 238.70 40.64 
. 

 28 46 13 31-2111 EA Red, 24 Volt AC, Multi-Candela, Wall Mounted Horn/Strobe (Wheelock MT-24MCW-FR) ................................................. 173.49 40.64 
. 

 28 46 13 31-2112 EA Red, 115 Volt AC, Wall Mounted Horn/Strobe (Wheelock MT4-115-WH-VFR) .................................................................. 171.57 40.64 
. 

 28 46 13 31-2113 EA Red, Weatherproof, 24 Volt DC, 75 Candela, Wall Mounted Horn/Strobe (Wheelock MTWP-2475W-FR) ........................ 189.32 46.06 
. 

 28 46 13 31-2114 EA Red, Two Wire, 12/24 Volt DC, Multi-Candela, Wall Mounted Horn/Strobe (Wheelock HSR) ............................................ 154.08 40.64 
. 

 28 46 13 31-2115 EA White, Two Wire, 12/24 Volt DC, Multi-Candela, Wall Mounted Horn/Strobe (Wheelock HSW) ......................................... 154.08 40.64 

XXXXXXX 
. 
 28 46 13 31-2116  Ceiling Mounted Strobes (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2117 EA Red, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Ceiling Mounted Strobe (Wheelock RSS-24MCC-FR) ............ 144.67 40.64 
. 

 28 46 13 31-2118 EA White, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Ceiling Mounted Strobe (Wheelock RSS-24MCC-FW) ......... 144.67 40.64 
. 

 28 46 13 31-2119 EA Red, Two Wire, 12/24 Volt DC, Multi-Candela, Ceiling Mounted Strobe (Wheelock STRC) ............................................... 154.69 40.64 
. 

 28 46 13 31-2120 EA White, Two Wire, 12/24 Volt DC, Multi-Candela, Ceiling Mounted Strobe (Wheelock STWC) ........................................... 138.91 40.64 

XXXXXXX 
. 
 28 46 13 31-2121  Wall Mounted Strobes (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2122 EA Red, Multi-Candela, 24 Volt DC, Wall Mounted Strobe (Wheelock AMT-24MCW-FR) ....................................................... 219.97 40.64 
. 

 28 46 13 31-2123 EA Red, Retrofit Plate, 12 Volt DC, 15/75 Candela, Wall Mounted Strobe (Wheelock RSSP-121575W-FR) .......................... 176.56 40.64 
. 

 28 46 13 31-2124 EA Red, 24 Volt DC, 15/75 Candela, Wall Mounted Strobe (Wheelock RSS-241575W-FR) ................................................... 199.72 40.64 
. 

 28 46 13 31-2125 EA Red, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Wall Mounted Strobe (Wheelock RSS-24MCW-FR)................ 143.14 40.64 
. 

 28 46 13 31-2126 EA White, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Wall Mounted Strobe (Wheelock RSS-24MCW-FW) ............ 143.14 40.64 
. 

 28 46 13 31-2127 EA Red, Retrofit Plate, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Wall Mounted Strobe (Wheelock RSSP-
24MCW-FR) ...................................................................................................................................................................... 153.12 40.64 

. 
 28 46 13 31-2128 EA Outdoor, Red, 24 Volt DC, 75 Candela, Wall Mounted Strobe (Wheelock RSSWP-2475W-FR) ........................................ 159.74 46.06 

Note: Requires WPSBB-R. 
. 

 28 46 13 31-2129 EA Red, Two Wire, 12/24 Volt DC, Multi-Candela, Wall Mounted Strobe (Wheelock STR) ..................................................... 139.87 40.64 
. 

 28 46 13 31-2130 EA White, Two Wire, 12/24 Volt DC, Multi-Candela, Wall Mounted Strobe (Wheelock STW) .................................................. 139.87 40.64 

XXXXXXX 
. 
 28 46 13 31-2131  Ceiling Mounted Speakers/Strobes (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2132 EA Red, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Ceiling Mounted Speaker/Strobe (Wheelock 
E60-24MCC-FR) ................................................................................................................................................................ 176.56 40.64 

. 
 28 46 13 31-2133 EA White, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Ceiling Mounted Speaker/Strobe (Wheelock 

E60-24MCC-FW) ............................................................................................................................................................... 176.56 40.64 
. 

 28 46 13 31-2134 EA White, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Ceiling Mounted Speaker/Strobe (Wheelock 
E70-24MCC-FW) ............................................................................................................................................................... 176.56 40.64 
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. 
 28 46 13 31-2135 EA White, 24 Volt DC, Multi-Candela (15, 30, 75, 110 Candela), Ceiling Mounted Speaker/Strobe (Wheelock E90-

24MCC-FW) ...................................................................................................................................................................... 178.48 40.64 
. 

 28 46 13 31-2136 EA White, 24 Volt DC, Multi-Candela 115/177, Ceiling Mounted Speaker/Strobe (Wheelock E90-24MCCH-FW) ................... 189.24 40.64 
. 

 28 46 13 31-2137 EA White, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Ceiling Mounted Speaker/Strobe (Wheelock ET90-
24MCC-FW) ...................................................................................................................................................................... 204.22 40.64 

XXXXXXX 
. 
 28 46 13 31-2138  Wall Mounted Speakers/Strobes (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2139 EA Red, Square, 24 Volt DC, 15/75 Candela, 25/70.7 VRMS, Wall Mounted Speaker/Strobe (Wheelock E50-241575 
Watt-FR) ............................................................................................................................................................................ 277.68 40.64 

. 
 28 46 13 31-2140 EA White, Square, 24 Volt DC, 15/75 Candela, 25/70.7 VRMS, Wall Mounted Speaker/Strobe (Wheelock E50-

241575 Watt-FW) .............................................................................................................................................................. 277.68 40.64 
. 

 28 46 13 31-2141 EA Red, 24 Volt DC, Multi-Candela 115/177, Wall Mounted Speaker/Strobe (Wheelock E60-24MCCH-FR) .......................... 189.24 40.64 
. 

 28 46 13 31-2142 EA White, 24 Volt DC, Multi-Candela 115/177, Wall Mounted Speaker/Strobe (Wheelock E60-24MCCH-FW) ....................... 189.24 40.64 
. 

 28 46 13 31-2143 EA Red, Square, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock E50-
24MCW-FR) ...................................................................................................................................................................... 176.56 40.64 

. 
 28 46 13 31-2144 EA White, Square, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock E50-

24MCW-FW) ...................................................................................................................................................................... 173.49 40.64 
. 

 28 46 13 31-2145 EA Red, 24 Volt DC, Multi-Candela 135/185, Wall Mounted Speaker/Strobe (Wheelock E50-24MCWH-FR) ......................... 189.24 40.64 
. 

 28 46 13 31-2146 EA White, 24 Volt DC, Multi-Candela 135/185, Wall Mounted Speaker/Strobe (Wheelock E50-24MCWH-FW) ...................... 189.24 40.64 
. 

 28 46 13 31-2147 EA Red, Square, 24 Volt DC, 15/75 Candela, 25/70.7 VRMS, Wall Mounted Speaker/Strobe (Wheelock E70-241575 
Watt-FR) ............................................................................................................................................................................ 274.68 40.64 

. 
 28 46 13 31-2148 EA Red, Square, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock E70-

24MCW-FR) ...................................................................................................................................................................... 178.48 40.64 
. 

 28 46 13 31-2149 EA White, Square, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock E70-
24MCW-FW) ...................................................................................................................................................................... 176.94 40.64 

. 
 28 46 13 31-2150 EA Red, 24 Volt DC, Multi-Candela 135/185, Wall Mounted Speaker/Strobe (Wheelock E70-24MCWH-FR) ......................... 267.93 40.64 

. 
 28 46 13 31-2151 EA White, 24 Volt DC, Multi-Candela 135/185, Wall Mounted Speaker/Strobe (Wheelock E70-24MCWH-FW) ...................... 274.68 40.64 

. 
 28 46 13 31-2152 EA Red, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock ET70-24MCW-FR) ......... 204.22 40.64 

. 
 28 46 13 31-2153 EA White, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock ET70-24MCW-

FW) .................................................................................................................................................................................... 204.22 40.64 
. 

 28 46 13 31-2154 EA Weatherproof, Red, 24 Volt DC, 75 Candela, Wall Mounted Speaker Strobe/(Wheelock ET70WP-2475 W-FR) ............... 298.26 46.06 
Note: Requires weatherproof backbox (IOB). 

XXXXXXX 
. 
 28 46 13 31-2155  Electric Alarm Bells (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2156 EA 6”, 24 Volt DC, Red, Vibrating Bell (Wheelock 43T-G6-24-R) ............................................................................................ 171.95 40.64 
. 

 28 46 13 31-2157 EA 6”, 115 Volt AC, Red, Vibrating Bell (Wheelock 43T-G6-115-R) ........................................................................................ 165.80 40.64 
. 

 28 46 13 31-2158 EA 10”, 115 Volt AC, Red, Vibrating Bell (Wheelock 43T-G10-115-R)..................................................................................... 206.91 40.64 
. 

 28 46 13 31-2159 EA 115 Volt AC, Single Stroke, Red, 10” Explosion Proof Bell (Wheelock CSX10-115-R) ................................................... 1,625.83 46.06 
. 

 28 46 13 31-2160 EA Outdoor, 115 Volt AC, Single Stroke, Red, 10” Explosion Proof Bell (Wheelock CSXG10-115-R).................................. 2,627.81 46.06 
. 

 28 46 13 31-2161 EA Vibrating, Outdoor, 115 Volt AC, Single Stroke, Red, 10” Explosion Proof Bell (Wheelock CVXG10-115-R) ................. 3,053.04 46.06 
. 

 28 46 13 31-2162 EA 6", ADA, 24 Volt DC, Red, Motor Bell (Wheelock MB-G6-24-R) ......................................................................................... 137.18 40.64 
. 

 28 46 13 31-2163 EA 10", ADA, 24 Volt DC, Red, Motor Bell (Wheelock MB-G10-24-R) ..................................................................................... 183.07 40.64 

XXXXXXX 
. 
 28 46 13 31-2164  Horns (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2165 EA Two Wire, 24 Volt DC, Indoor Or Outdoor, Continuous Or Code 3, Sync Or Non Sync Horn (Wheelock AH-24WP-
R) ....................................................................................................................................................................................... 141.25 40.64 

. 
 28 46 13 31-2166 EA Red, Two Wire, 12/24 Volt DC, Wall Mounted Horn (Wheelock HNR) ................................................................................ 115.55 40.64 

. 
 28 46 13 31-2167 EA White, Two Wire, 12/24 Volt DC, Wall Mounted Horn (Wheelock HNW) ............................................................................ 115.55 40.64 

. 
 28 46 13 31-2168 EA Red, Two Wire, 12/24 Volt DC, Ceiling Mounted Horn (Wheelock HNRC) ......................................................................... 116.40 40.64 

. 
 28 46 13 31-2169 EA White, Two Wire, 12/24 Volt DC, Ceiling Mounted Horn (Wheelock HNWC) ...................................................................... 116.40 40.64 

. 
 28 46 13 31-2170 EA Red, 24 Volt DC, Sync With Built-In Temporal, Mini-Horn (Wheelock MIZ-24S-R) ............................................................. 102.18 40.64 

. 
 28 46 13 31-2171 EA White, 24 Volt DC, Sync With Built-In Temporal, Mini-Horn (Wheelock MIZ-24S-W) ......................................................... 102.18 40.64 

. 
 28 46 13 31-2172 EA Red, Flush, 12/24 Volt AC, Horn (Wheelock MT-12/24-R) .................................................................................................. 116.40 40.64 

XXXXXXX 
. 
 28 46 13 31-2173  Speakers (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2174 EA Red, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Mounted Speaker (Wheelock E50-R) .............................................. 118.85 40.64 
. 

 28 46 13 31-2175 EA White, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Mounted Speaker (Wheelock E50-W) .......................................... 118.85 40.64 
. 

 28 46 13 31-2176 EA Red, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Ceiling Mounted Speaker (Wheelock E60-R) .......................................... 118.85 40.64 
. 

 28 46 13 31-2177 EA White, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Ceiling Mounted Speaker (Wheelock E60-W) ...................................... 117.16 40.64 
. 

 28 46 13 31-2178 EA Red, Flush, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Or Ceiling Mounted Speaker (Wheelock E70-R) .................. 118.85 40.64 
. 

 28 46 13 31-2179 EA White, Flush, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Or Ceiling Mounted Speaker (Wheelock E70-W) ............... 118.85 40.64 
. 

 28 46 13 31-2180 EA Red, Round, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Or Ceiling Mounted Speaker (Wheelock E90-R) .............................. 118.85 40.64 
. 

 28 46 13 31-2181 EA White, Round, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Or Ceiling Mounted Speaker (Wheelock E90-W)........................... 118.85 40.64 
. 

 28 46 13 31-2182 EA Red, Flush Or Surface, Square, 1/8 - 8 Watt, Wall Mounted Speaker (Wheelock ET70-R) ................................................ 137.37 40.64 
. 

 28 46 13 31-2183 EA White, Flush Or Surface, Square, 1/8 - 8 Watt, Wall Mounted Speaker (Wheelock ET70-W) ............................................ 137.37 40.64 
. 

 28 46 13 31-2184 EA White, Round, 25 Or 70.7 VRMS, 1/8 - 8 Watt Ceiling Mounted Speaker (Wheelock ET90-W) ......................................... 138.91 40.64 
. 

 28 46 13 31-2185 EA Red, Surface Mounted, Vandal Resistant, Square, 1/8 - 8 Watt, Wall Or Ceiling Mounted Speaker (Wheelock ET-
1010-R) .............................................................................................................................................................................. 182.58 40.64 

. 
 28 46 13 31-2186 EA Red, Flush Mounted, Vandal Resistant, Square, 1/8 - 8 Watt, Wall Or Ceiling Mounted Speaker (Wheelock ET-

1080-R) .............................................................................................................................................................................. 165.45 40.64 
. 

 28 46 13 31-2187 EA Grey, 1 To 15 Watt, 25/70/100 V Transformer, Loud Speaker (Wheelock STH-15S) ......................................................... 258.01 40.64 
. 

 28 46 13 31-2188 EA Red, 1 To 15 Watt, 25/70/100 V Transformer, Loud Speaker (Wheelock STH-15SR)........................................................ 258.01 40.64 

XXXXXXX 
. 
 28 46 13 31-2189  Sync Modules (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2190 EA 12 Or 24 Volt DC, Single Circuit Class B, Sync Module (Wheelock SM-12/24-R) .............................................................. 171.12 27.10 

XXXXXXX 
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. 
 28 46 13 31-2191  Boxes, Plates And Rings (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2192 EA 4" Square, Red, Surface Backbox (Wheelock BB-R) ............................................................................................................ 35.51 13.54 
. 

 28 46 13 31-2193 EA Standard 4" Square Box (Wheelock BB-STD) ...................................................................................................................... 34.73 13.54 
. 

 28 46 13 31-2194 EA Black, Backbox For UZC-256 (Wheelock BB-UZC) ............................................................................................................ 212.25 27.10 
. 

 28 46 13 31-2195 EA Red, Backbox For UZC-256 (Wheelock BB-UZC-R) .......................................................................................................... 212.25 27.10 
. 

 28 46 13 31-2196 EA 9" x 12" x 2.75", For Two XP Boards, Surface Mounted Cabinet (Wheelock BB-XP) ......................................................... 163.73 21.67 
. 

 28 46 13 31-2197 EA Red, Extender Ring For E60 Series (Wheelock E60EXT-R) ................................................................................................ 18.37 5.42 
. 

 28 46 13 31-2198 EA White, Extender Ring For E60 Series (Wheelock E60EXT-W) ............................................................................................. 18.37 5.42 
. 

 28 46 13 31-2199 EA Red, Surface Mounted Backbox For E50 Speakers (Wheelock E50SB-R) .......................................................................... 44.62 13.54 
. 

 28 46 13 31-2200 EA White, Surface Mounted Backbox For E50 Speakers (Wheelock E50SB-W) ....................................................................... 42.16 13.54 
. 

 28 46 13 31-2201 EA Red, Surface Mounted Backbox For E50 Speaker Strobe (Wheelock E50SSB-R) .............................................................. 44.62 13.54 
. 

 28 46 13 31-2202 EA White, Surface Mounted Backbox For E50 Speaker Strobe (Wheelock E50SSB-W) ........................................................... 44.62 13.54 
. 

 28 46 13 31-2203 EA 4" Square Backbox (Wheelock DBB-R) ................................................................................................................................ 37.09 13.54 
. 

 28 46 13 31-2204 EA Red, Surface Backbox (Wheelock IOB-R) ............................................................................................................................ 43.01 13.54 
. 

 28 46 13 31-2205 EA White, Surface, Backbox (Wheelock IOB-W) ........................................................................................................................ 43.01 13.54 
. 

 28 46 13 31-2206 EA White, Indoor, Surface Extender (Wheelock ISP2-W) .......................................................................................................... 17.56 5.42 
. 

 28 46 13 31-2207 EA Red, RS/RSS Strobe Trim Plate (Wheelock NATP-R) .......................................................................................................... 23.58 5.42 
. 

 28 46 13 31-2208 EA White, RS/RSS Strobe Trim Plate (Wheelock NATP-W) ...................................................................................................... 23.58 5.42 
. 

 28 46 13 31-2209 EA Red Retrofit Plate (Wheelock RP-R) ..................................................................................................................................... 20.83 5.42 
. 

 28 46 13 31-2210 EA 4” Speaker/Strobe Ceiling Tile Support Bracket (Wheelock SSB-4) ..................................................................................... 35.60 5.42 
. 

 28 46 13 31-2211 EA Red, Surface Mounted, Backbox For Chimes, Speakers (Wheelock SBB-R) ....................................................................... 45.00 13.54 
. 

 28 46 13 31-2212 EA White, Surface Mounted, Backbox For Chimes, Speaker (Wheelock SBB-W) ..................................................................... 45.54 13.54 
. 

 28 46 13 31-2213 EA Red, Surface Mounted, Backbox For With RSSP (Wheelock SBL2-R) ................................................................................ 48.38 13.54 
. 

 28 46 13 31-2214 EA Red, Semi-Flush Plate (Wheelock SFB-R) ........................................................................................................................... 24.71 5.42 
. 

 28 46 13 31-2215 EA White, Semi-Flush Plate (Wheelock SFB-W) ........................................................................................................................ 24.71 5.42 
. 

 28 46 13 31-2216 EA Red, Shallow Surface Mounted, Backbox (Wheelock SHBB-R) ........................................................................................... 39.66 13.54 
. 

 28 46 13 31-2217 EA White, Shallow Surface Mounted, Backbox (Wheelock SHBB-W) ........................................................................................ 39.66 13.54 
. 

 28 46 13 31-2218 EA Red, Adapter Plate For Mounting Sth-15S And Sth-15SR (Wheelock SHMP-R).................................................................. 25.90 5.42 
. 

 28 46 13 31-2219 EA Red, Weather Resistant Backbox (Wheelock WBB-R) ......................................................................................................... 44.31 13.54 
. 

 28 46 13 31-2220 EA Red, Flush Outdoor Mounting Plate For RS, ET, AH And MT Series (Wheelock WFP-R) ................................................... 31.74 5.42 
. 

 28 46 13 31-2221 EA White, Flush Outdoor Mounting Plate For RS, ET, AH And MT Series (Wheelock WFP-W) ................................................ 31.74 5.42 
. 

 28 46 13 31-2222 EA Red, Flush Outdoor Mounting Plate For ASWP Series (Wheelock WFPA-R) ...................................................................... 31.74 5.42 
. 

 28 46 13 31-2223 EA White, Flush Outdoor Mounting Plate For ASWP Series (Wheelock WFPA-W) ................................................................... 31.74 5.42 
. 

 28 46 13 31-2224 EA Gasket Kit For Rear Wiring To Outdoor Backbox (Wheelock WP-KIT) ................................................................................. 21.56 5.42 
. 

 28 46 13 31-2225 EA Weather Resistant Backbox For ASWP (Wheelock WPBB-R) ............................................................................................. 53.72 13.54 
. 

 28 46 13 31-2226 EA Weather Resistant Backbox For RSSWP (Wheelock WPSBB-R) ........................................................................................ 49.42 13.54 

XXXXXXX 
. 
 28 46 13 31-2227  Manual Pull Station (28 46 13 31-2096) 
. 
. 

 28 46 13 31-2228 EA SPST, Single Action, Manual Pull Station (Eaton Wheelock MPS-100) ............................................................................. 123.78 27.10 
. 

 28 46 13 31-2229 EA SPST, Double Action, Manual Pull Station (Eaton Wheelock MPS-200) ............................................................................ 123.78 27.10 
. 

 28 46 13 31-2230 EA Explosion Proof, Single Action Manual Pull Station (Eaton Wheelock MPS-400X) ......................................................... 1,105.14 27.10 

XXXXXXX 
. 
 28 46 13 31-2231  Fire Alarm Terminal Cabinets (28 46 13 31) 
. 
. 

 28 46 13 31-2232 EA 18 Point Lockable Fire Alarm Terminal Cabinet.................................................................................................................. 229.98 54.28 
. 

 28 46 13 31-2233 EA 32 Point Lockable Fire Alarm Terminal Cabinet.................................................................................................................. 302.85 54.28 
. 

 28 46 13 31-2234 EA 64 Point Lockable Fire Alarm Terminal Cabinet.................................................................................................................. 448.56 54.28 
. 

 28 46 13 31-2235 EA 128 Point Lockable Fire Alarm Terminal Cabinet................................................................................................................ 594.24 54.28 

XXXXXXX 
. 
 28 46 13 31-2236  Test And Certification Of Fire Alarm System (28 46 13 31) 
. 
. 

 28 46 13 31-2237 DAY Test And Certification Of Fire Alarm System To Tie Into Existing Systems ........................................................................ 860.85  
. 

 28 46 13 31-2238 HR Test And Certification Of Fire Alarm System ...................................................................................................................... 269.02  

XXXXXXX 
. 
 28 46 13 31-2239  Programming Of Fire Alarm System (28 46 13 31) 
. 
. 

 28 46 13 31-2240 HR Programming Of Fire Alarm System ................................................................................................................................... 322.82  

XXXXXXX 
. 
 28 46 13 31-2241  Removal And Reinstallation Of Smoke Detector (28 46 13 31) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 28 46 13 31-2242 EA Removal And Reinstallation Of Ceiling Mounted Smoke Detector...................................................................................... 151.73  
. 

 28 46 13 31-2243 EA Removal And Reinstallation Of Wall Mounted Smoke Detector .......................................................................................... 121.92  

XXXXXXX 
. 
 28 46 13 31-2244  Kidde Fire Safety Equipment (28 46 13 31) 
. 
. 
 28 46 13 31-2245  Smoke Detectors (28 46 13 31-2244) 
. 
. 

 28 46 13 31-2246 EA Combination Smoke And Carbon Monoxide Detector, 120 Volt Wired, With Battery Back-up (Kidde i12010SCO) ........... 147.25 40.64 
. 

 28 46 13 31-2247 EA Combination Smoke And Carbon Monoxide Detector, With Battery Back-up (Kidde P3010K-CO) .................................... 121.84 40.64 

XXXXXXX 
. 
 28 46 13 31-2248  Potter Fire Alarm (28 46 13 31) 
. 
. 
 28 46 13 31-2249  Electric Alarm Bells (28 46 13 31-2248) 
. 
. 

 28 46 13 31-2250 EA 6" Alarm Bell, 12 Volt DC (Potter MBA-6-12) ...................................................................................................................... 117.35 40.64 
. 

 28 46 13 31-2251 EA 8" Alarm Bell, 12 Volt DC (Potter MBA-8-12) ...................................................................................................................... 128.73 40.64 
. 

 28 46 13 31-2252 EA 10" Alarm Bell, 12 Volt DC (Potter MBA-10-12) .................................................................................................................. 134.43 40.64 
. 

 28 46 13 31-2253 EA 6" Alarm Bell, 24 Volt DC (Potter MBA-6-24) ...................................................................................................................... 117.35 40.64 
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. 
 28 46 13 31-2254 EA 8" Alarm Bell, 24 Volt DC (Potter MBA-8-24) ...................................................................................................................... 128.73 40.64 

. 
 28 46 13 31-2255 EA 10" Alarm Bell, 24 Volt DC (Potter MBA-10-24) .................................................................................................................. 134.43 40.64 

. 
 28 46 13 31-2256 EA 6" Alarm Bell, 24 Volt AC (Potter PBA246) ......................................................................................................................... 127.01 40.64 

. 
 28 46 13 31-2257 EA 8" Alarm Bell, 24 Volt AC (Potter PBA248) ......................................................................................................................... 132.48 40.64 

. 
 28 46 13 31-2258 EA 10" Alarm Bell, 24 Volt AC (Potter PBA2410) ..................................................................................................................... 164.68 40.64 

. 
 28 46 13 31-2259 EA 6" Alarm Bell, 120 Volt AC (Potter PBA1206) ..................................................................................................................... 118.99 40.64 

. 
 28 46 13 31-2260 EA 8" Alarm Bell, 120 Volt AC (Potter PBA1208) ..................................................................................................................... 132.48 40.64 

. 
 28 46 13 31-2261 EA 10" Alarm Bell, 120 Volt AC (Potter PBA12010) ................................................................................................................. 143.76 40.64 

XXXXXXX 
. 
 28 46 13 31-2262  Manual Pull Station (28 46 13 31-2248) 
. 
. 

 28 46 13 31-2263 EA SPST, Single Action, Manual Pull Station (Potter P32-1T) ................................................................................................... 86.47 27.10 
. 

 28 46 13 31-2264 EA DPST, Single Action, Manual Pull Station (Potter RMS-2T) ................................................................................................. 91.64 27.10 
. 

 28 46 13 31-2265 EA DPST, Single Action, Manual Pull Station (Potter RMS-6T) ............................................................................................... 149.85 27.10 
. 

 28 46 13 31-2266 EA DPST, Single Action, Key Reset Manual Pull Station (Potter RMS-1T-KL) .......................................................................... 94.86 27.10 
. 

 28 46 13 31-2267 EA SPST, Dual Action, Manual Pull Station (Potter P32-1T-LP) ................................................................................................ 89.40 27.10 
. 

 28 46 13 31-2268 EA SPST, Weather Proof, Manual Pull Station (Potter RMS-1T-WP)....................................................................................... 168.05 27.10 
. 

 28 46 13 31-2269 EA SPST, Weather Proof Dual Action, Manual Pull Station (Potter RMS-1T-WP-LP) .............................................................. 211.48 27.10 

XXXXXXX 
. 
 28 46 31  Fire-Alarm Initiating Devices (28 46) 
. 
. 
 28 46 31 11  Heat-Sensing Fire Detectors (28 46 31) 
. 
. 
 28 46 31 11-0001  Protectowire Fire Alarm (28 46 31 11) 
. 
. 
 28 46 31 11-0002  Linear Heat Detector Cable (28 46 31 11-0001) 
. 
. 

 28 46 31 11-0003 LF Multi-Purpose Linear Heat Detector, EPC Type, 155 To 220 Degree F (Protectowire PHSC-EPC) ....................................... 5.29  
. 

 28 46 31 11-0004 LF Multi-Purpose Linear Heat Detector With Messenger Wire, EPC Type, 155 To 220 Degree F (Protectowire PHSC-
EPC-M ................................................................................................................................................................................... 5.74  

. 
 28 46 31 11-0005 LF High Performance Linear Heat Detector, XCR Type, 155 To 220 Degree F (Protectowire PHSC-XCR) ................................ 5.74  

. 
 28 46 31 11-0006 LF High Performance Linear Heat Detector With Messenger Wire, XCR Type, 155 To 220 Degree F (Protectowire 

PHSC-XCR-M ........................................................................................................................................................................ 6.19  
. 

 28 46 31 11-0007 LF Multi-Purpose Linear Heat Detector, XLT Type, 135 Degree F (Protectowire PHSC-XLT) ..................................................... 6.66  
. 

 28 46 31 11-0008 LF Multi-Purpose Linear Heat Detector With Messenger Wire, XLT Type, 135 Degree F (Protectowire PHSC-XLT-M) ............. 7.11  
. 

 28 46 31 11-0009 EA Flexible Lead Connector For Linear Heat Detector (Protectowire PFL) ................................................................................ 64.92  
. 

 28 46 31 11-0010 EA Splicing Connector For Linear Heat Detector (Protectowire PWSC) ..................................................................................... 26.12  
. 

 28 46 31 11-0011 EA Cable Tray Clip For Linear Heat Detector (Protectowire CC-2N And CC-2W) ........................................................................ 8.57  
. 

 28 46 31 11-0012 EA Cable Tray Spring Clip For Linear Heat Detector (Protectowire HPC-2) ................................................................................. 8.57  
. 

 28 46 31 11-0013 EA Adhesive Cable Mount For Linear Heat Detector (Protectowire EMS-A-CO) ......................................................................... 9.45  
. 

 28 46 31 11-0014 EA Beam Clamp For Linear Heat Detector (Protectowire BC-2) ................................................................................................ 14.74  
. 

 28 46 31 11-0015 EA Beam Clamp With Polypropylene Clip For Linear Heat Detector (Protectowire BC-3P) ....................................................... 15.34  
. 

 28 46 31 11-0016 EA Pipe Mounting Straps Nylon (3/4" to 2" Pipe) (Protectowire PM-3A) ...................................................................................... 1.52  
. 

 28 46 31 11-0017 EA Pipe Mounting Straps Nylon (2-1/2" to 3-1/2" Pipe) (Protectowire PM-3B) ............................................................................. 2.07  
. 

 28 46 31 11-0018 EA Pipe Mounting Straps Nylon (4" to 6" Pipe) (Protectowire PM-3C) ......................................................................................... 9.15  

XXXXXXX 
. 
 28 46 41  Fire-Alarm Notification Appliances (28 46) 
. 
. 
 28 46 41 11  Audible Fire-Alarm Notification Appliances (28 46 41) 

See CSI section 28 46 13 31-0000 for fire alarm speakers. 
. 
. 
 28 46 41 31  Combination Fire-Alarm Notification Appliances (28 46 41) 

See CSI section 28 46 13 31-0000 for fire alarm horns and strobes. 
. 
. 
 28 47  Mass Notification (28 40) 
. 
. 
 28 47 15  Mass Notification Control Panels (28 47) 
. 
. 
 28 47 15 00-0001  Central Station Controls (28 47 15) 
. 
. 

 28 47 15 00-0002 EA Desktop 18 Function Base Station Control/Encoder (Whelen E747) .................................................................................. 933.49  
. 

 28 47 15 00-0003 EA Desktop 35 Function Base Station Control/Encoder (Whelen E969) ............................................................................... 1,519.41  
. 

 28 47 15 00-0004 EA Desktop Central Station Control Encoder/Decoder (Whelen E2010) ............................................................................... 4,219.43  
. 

 28 47 15 00-0005 EA Siren Status Printer And Cable Option For E2010 (Whelen E2010P) .............................................................................. 1,313.51 27.10 
. 

 28 47 15 00-0006 EA Rack Mounted Central Station Control Encoder/Decoder (Whelen E2010R) .................................................................. 4,851.62 27.10 
. 

 28 47 15 00-0007 EA Internal Option To Convert E2010 To FSK Format (Whelen E2010FSK) ........................................................................... 728.82 27.10 
. 

 28 47 15 00-0008 EA Option To Convert Activation Controls To FSK Format (Whelen FSKCEO) ....................................................................... 823.42 27.10 

XXXXXXX 
. 
 28 47 17  Notification Devices and Methods (28 47) 
. 
. 
 28 47 17 17  Notification Appliances and Methods Public Methods (28 47 17) 
. 
. 
 28 47 17 17-0001  Voice Capable Omni-Directional Speakers (28 47 17 17) 
. 
. 

 28 47 17 17-0002 EA 1 Cell, 109 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2901A) .......................................................... 12,909.34 726.11 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0003 EA 2 Cells, 115 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2902A) ........................................................ 15,803.44 757.68 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0004 EA 3 Cells, 119 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2903A) ........................................................ 18,661.58 789.25 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0005 EA 4 Cells, 121 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2904A) ........................................................ 21,519.73 820.83 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0006 EA 5 Cells, 123 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2905A) ........................................................ 24,449.78 852.39 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
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. 
 28 47 17 17-0007 EA 6 Cells, 125 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2906A) ........................................................ 29,356.84 883.96 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0008 EA 7 Cells, 126 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2907A) ........................................................ 32,250.93 915.53 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0009 EA 8 Cells, 127 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2908A) ........................................................ 35,732.15 947.10 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0010 EA 9 Cells, 128 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2909A) ........................................................ 38,590.30 978.67 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0011 EA 10 Cells, 129 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2910A) ...................................................... 41,484.41 1,010.24 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0012 EA 3 Cells, 127 dB, Voice Capable Rotating Directional Speaker (Whelen WPS4003) ...................................................... 28,278.47 883.96 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0013 EA 4 Cells, 129 dB, Voice Capable Rotating Directional Speaker (Whelen WPS4004) ...................................................... 30,130.14 915.53 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0014 EA One-Way Control, 10 Digit DTMF Landline (Whelen D2030LL).......................................................................................... 464.27 27.10 
. 

 28 47 17 17-0015 EA VHF High-Band Narrow-Band, One-Way Control, 10 Digit DTMF (Whelen D2030NV) ................................................... 2,115.07 27.10 
. 

 28 47 17 17-0016 EA UHF Narrow-Band, One-Way Control, 10 Digit DTMF (Whelen D2030NU) .................................................................... 2,115.07 27.10 
. 

 28 47 17 17-0017 EA UHF Wide Band, One-Way Control, 10 Digit DTMF (Whelen D2030WU) ....................................................................... 1,911.37 27.10 
. 

 28 47 17 17-0018 EA VHF High-Band Wide Band, One-Way Control, 10 Digit DTMF (Whelen D2030WV) ...................................................... 1,851.46 27.10 
. 

 28 47 17 17-0019 EA Two-Tone Sequential Option (Whelen WPSTT) ................................................................................................................. 429.04 27.10 
. 

 28 47 17 17-0020 EA Full Function Auxiliary/Status Board For Contact Closure Activation (Two Way) (Whelen AUXCS) ................................... 549.42 27.10 
. 

 28 47 17 17-0021 EA Landline, 10 Digit DTMF (Whelen C2030LL) ...................................................................................................................... 570.95 27.10 
. 

 28 47 17 17-0022 EA VHF High-Band Narrow-Band, Two-Way Control, 10 Digit DTMF (Whelen C2030NV) ................................................... 3,015.42 27.10 
. 

 28 47 17 17-0023 EA UHF Narrow-Band, Two-Way Control, 10 Digit DTMF (Whelen C2030NU) .................................................................... 2,318.76 27.10 
. 

 28 47 17 17-0024 EA UHF Wide-Band, 10 Digit DTMF (Whelen C2030WU) ..................................................................................................... 2,318.76 27.10 
. 

 28 47 17 17-0025 EA VHF High-Wide Band, 10 Digit DTMF (Whelen C2030WV) ............................................................................................. 2,318.76 27.10 
. 

 28 47 17 17-0026 EA Option To Convert WPS Activation Controls To FSK Format (Whelen FSKXMOD) ........................................................... 823.42 27.10 
. 

 28 47 17 17-0027 EA Cabinet Window LED Status Indicator (Whelen STATUS) ................................................................................................. 541.42 27.10 
. 

 28 47 17 17-0028 EA Paging Interface Whelen Tones With Existing In-Plant Systems (Whelen PGINT) ............................................................. 352.70 27.10 
. 

 28 47 17 17-0029 EA Intrusion Alarm (Whelen INTRUWPS) ................................................................................................................................ 267.55 27.10 
. 

 28 47 17 17-0030 EA Custom Pre-Recorded Messages (One Time Set-Up Charge Per Message) (Whelen MSGPROG) .................................. 186.94  
. 

 28 47 17 17-0031 EA Whelen Library Messages (Whelen MSGPROGL) ............................................................................................................... 37.44  
. 

 28 47 17 17-0032 EA Noise Cancelling Microphone Includes Local Microphone Input Harness (Whelen WPSNCMIC) ...................................... 144.71 27.10 
. 

 28 47 17 17-0033 EA One Pair Of Whelen Approved Batteries (Whelen WPSBATT)........................................................................................ 1,078.17 40.64 
. 

 28 47 17 17-0034 EA WPS And OA Series, Roof Top Mounted (Whelen RTM) .............................................................................................. 10,075.14 694.54 
. 

 28 47 17 17-0035 EA Two 80 Watt Panels, Solar Power System (Whelen SBC280)......................................................................................... 4,243.20 162.56 
Note: Includes mounting bracket and regulator. 

. 
 28 47 17 17-0036 EA Amber, 6 LED Lights For The Base Of WPS Series (Whelen VALERTA) ....................................................................... 2,166.13 40.64 

. 
 28 47 17 17-0037 EA Blue, 6 LED Lights For The Base Of WPS Series (Whelen VALERTB) ........................................................................... 2,166.13 40.64 

. 
 28 47 17 17-0038 EA Clear, 6 LED Lights For The Base Of WPS Series (Whelen VALERTC) ......................................................................... 2,166.13 40.64 

. 
 28 47 17 17-0039 EA Green, 6 LED Lights For The Base Of WPS Series (Whelen VALERTG) ....................................................................... 2,166.13 40.64 

. 
 28 47 17 17-0040 EA Red, 6 LED Lights For The Base Of WPS Series Products (Whelen VALERTR) ............................................................ 2,166.13 40.64 

. 
 28 47 17 17-0041 EA Amber, 24 Volt DC, LED, Beacon (Whelen L31HAF4) ....................................................................................................... 695.93 40.64 

. 
 28 47 17 17-0042 EA Blue, 24 Volt DC, LED, Beacon (Whelen L31HBF4) ........................................................................................................... 695.93 40.64 

. 
 28 47 17 17-0043 EA Red, 24 Volt DC, LED, Beacon (Whelen L31HRF4) ........................................................................................................... 695.93 40.64 

. 
 28 47 17 17-0044 EA Amber, 24 Volt DC, Strobe (Whelen ISB24A) ..................................................................................................................... 544.22 40.64 

. 
 28 47 17 17-0045 EA Blue, 24 Volt DC, Strobe (Whelen ISB24B) ........................................................................................................................ 544.22 40.64 

. 
 28 47 17 17-0046 EA Clear, 24 Volt DC, Strobe (Whelen ISB24C)....................................................................................................................... 544.22 40.64 

. 
 28 47 17 17-0047 EA Green, 24 Volt DC, Strobe (Whelen ISB24G) ..................................................................................................................... 544.22 40.64 

. 
 28 47 17 17-0048 EA Red, 24 Volt DC, Strobe (Whelen ISB24R)......................................................................................................................... 544.22 40.64 

. 
 28 47 17 17-0049 EA Strobe/LED Controller With Mounting Plate, Hardware And Harnessing For ISB24 (Whelen SCWPS) ............................. 836.60 27.10 

. 
 28 47 17 17-0050 EA Strobe Controller (Whelen STCTRL) .................................................................................................................................. 575.85 27.10 

. 
 28 47 17 17-0051 EA LED Controller (Whelen LEDCTRL) ................................................................................................................................... 575.85 27.10 

. 
 28 47 17 17-0052 EA Speaker Driver Handle/Plate Assembly Only (Less Speaker Driver) (Whelen EZ-PULL) ................................................... 381.12 40.64 

. 
 28 47 17 17-0053 EA Siren Diagnostic and Programming Software In CD Format (Whelen SDPTS) .................................................................. 482.97  

. 
 28 47 17 17-0054 EA 400 Watt Speaker Driver (Whelen SPKDRV) ..................................................................................................................... 799.00 27.10 

. 
 28 47 17 17-0055 EA Cabinet Window LED Status Indicator (Whelen STATUS) ................................................................................................. 400.65 27.10 

. 
 28 47 17 17-0056 EA Noise Cancelling Microphone Option For Encoder (Whelen WPSMIC) .............................................................................. 144.71 27.10 

. 
 28 47 17 17-0057 EA Notifier/Whelen Interface Board (Whelen NAUXCS) .......................................................................................................... 790.19 27.10 

XXXXXXX 
. 
 28 47 17 17-0058  Tone Only, Omni-Alert Sirens (28 47 17 17) 
. 
. 

 28 47 17 17-0059 EA One Cell, Tone Only, Omni-Alert Siren (Whelen OA1) .................................................................................................. 10,398.65 694.54 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0060 EA Two Cell, Tone Only, Omni-Alert Siren (Whelen OA2) .................................................................................................. 13,029.16 726.11 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0061 EA Three Cell, Tone Only, Omni-Alert Siren (Whelen OA3) ................................................................................................ 15,635.69 757.68 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0062 EA Four Cell, Tone Only, Omni-Alert Siren (Whelen OA4) .................................................................................................. 18,302.12 789.25 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0063 EA One Way Controls, Auxiliary Board For Contact Closure Activation (Whelen OAUXIN) ..................................................... 296.21 27.10 
. 

 28 47 17 17-0064 EA One Way Landline Activation, 10 Digit DTMF (Whelen OD2030LL) ................................................................................... 464.27 27.10 
. 

 28 47 17 17-0065 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen OD230NV) ......................................................................................... 2,115.07 27.10 
. 

 28 47 17 17-0066 EA UHF Narrow-Band, 10 Digit DTMF (Whelen OD230NU) ................................................................................................. 2,115.07 27.10 
. 

 28 47 17 17-0067 EA UHF Wide-Band, 10 Digit DTMF (Whelen OD230WU) .................................................................................................... 1,911.37 27.10 
. 

 28 47 17 17-0068 EA VHF High-Wide Band, 10 Digit DTMF (Whelen OD230WV) ............................................................................................ 1,851.46 27.10 
. 

 28 47 17 17-0069 EA One-Way Control Two-Tone Sequential Option (Whelen OTT) .......................................................................................... 374.23 27.10 
. 

 28 47 17 17-0070 EA Two Way Controls, Contact Closure Activation Board (Whelen OAUXCS) ........................................................................ 660.46 27.10 
. 

 28 47 17 17-0071 EA Two Way Landline Activation (Whelen OC2030LL) ............................................................................................................ 686.82 27.10 
. 

 28 47 17 17-0072 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen OC230NV) ......................................................................................... 2,318.76 27.10 
. 

 28 47 17 17-0073 EA UHF Narrow-Band, 10 Digit DTMF (Whelen OC230NU) ................................................................................................. 2,318.76 27.10 
. 

 28 47 17 17-0074 EA UHF, 10 Digit DTMF (Whelen OC230WU)....................................................................................................................... 2,318.76 27.10 
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. 
 28 47 17 17-0075 EA VHF High Band, 10 Digit DTMF (Whelen OC230WV) ..................................................................................................... 2,318.76 27.10 

. 
 28 47 17 17-0076 EA Converts The Omni-Alert Siren Activation Controls To FSK Format (Whelen OFSKXMOD) .............................................. 823.42 27.10 

. 
 28 47 17 17-0077 EA Paging Interface To Interface Whelen Tones With Existing In-Plant Systems (Whelen OPGINT) ...................................... 352.70 27.10 

. 
 28 47 17 17-0078 EA Cabinet Window LED Status Indicator (Whelen OSTATUS) ............................................................................................... 400.65 27.10 

. 
 28 47 17 17-0079 EA Intrusion Alarm (Whelen OINTRU)...................................................................................................................................... 214.69 27.10 

. 
 28 47 17 17-0080 EA 80 Watt Solar Power Option (Whelen OSBC280) ............................................................................................................ 4,243.20 162.56 

. 
 28 47 17 17-0081 EA One Pair Of Whelen Approved Batteries For Omnialert (Whelen BSETO) ......................................................................... 813.38 40.64 

XXXXXXX 
. 
 28 47 17 17-0082  Tone-Only Rotating Directional Speakers (28 47 17 17) 
. 
. 

 28 47 17 17-0083 EA 3 Cells, 127 dB, Tone-Only Rotating Directional Speaker (Whelen VORTEXR3) .......................................................... 21,759.37 820.83 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0084 EA 4 Cells, 129 dB, Tone-Only Rotating Directional Speaker (Whelen VORTEXR4) .......................................................... 23,083.84 852.39 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0085 EA Limited Function Auxiliary Board For Contact Closure Activation (Whelen VAUXIN) ......................................................... 251.89 27.10 
. 

 28 47 17 17-0086 EA Landline, 10 Digit DTMF (Whelen VD2030LL) .................................................................................................................... 556.22 27.10 
. 

 28 47 17 17-0087 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen VD230NV) .......................................................................................... 2,115.07 27.10 
. 

 28 47 17 17-0088 EA UHF Narrow-Band, 10 Digit DTMF (Whelen VD230NU) .................................................................................................. 2,115.07 27.10 
. 

 28 47 17 17-0089 EA UHF Wide-Band, 10 Digit DTMF (Whelen VD230WU) .................................................................................................... 1,911.37 27.10 
. 

 28 47 17 17-0090 EA VHF High-Wide Band, 10 Digit DTMF (Whelen VD230WV) ............................................................................................ 1,851.46 27.10 
. 

 28 47 17 17-0091 EA Two-Tone Sequential Option (Order One-Way Control Option, Above, VD2020Ll, VD2020H, VD2020U) (Whelen 
VORTT) ............................................................................................................................................................................. 374.23 27.10 

. 
 28 47 17 17-0092 EA Full Function Auxiliary/Status Control Board For Contact Closure Activation (Whelen VAUXCS) ...................................... 647.28 27.10 

. 
 28 47 17 17-0093 EA Landline, 10 Digit DTMF (Whelen VC2030LL) .................................................................................................................... 686.82 27.10 

. 
 28 47 17 17-0094 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen VC230NV) .......................................................................................... 2,318.76 27.10 

. 
 28 47 17 17-0095 EA UHF Narrow-Band, 10 Digit DTMF (Whelen VC230NU) .................................................................................................. 2,318.76 27.10 

. 
 28 47 17 17-0096 EA UHF, 10 Digit DTMF (Whelen VC230WU) ....................................................................................................................... 2,318.76 27.10 

. 
 28 47 17 17-0097 EA VHF High Band, 10 Digit DTMF (Whelen VC230WV) ...................................................................................................... 2,318.76 27.10 

. 
 28 47 17 17-0098 EA Option To Convert The Vortex Activation Controls To FSK Format (Whelen VFSKXMOD) ............................................... 823.42 27.10 

. 
 28 47 17 17-0099 EA Cabinet Window LED Status Indicator (Whelen VSTATUS) ............................................................................................... 478.34 27.10 

. 
 28 47 17 17-0100 EA Paging Interface To Interface Whelen Tones With Existing In-Plant Systems (Whelen VPGINT) ...................................... 352.70 27.10 

. 
 28 47 17 17-0101 EA Vortex Intrusion Alarm (Whelen VINTRU) ........................................................................................................................... 214.69 27.10 

. 
 28 47 17 17-0102 EA Speaker Pole Top Bracket (Whelen VPTB) ........................................................................................................................ 660.46 27.10 

. 
 28 47 17 17-0103 EA 80 Watt Solar Power Option (Whelen VSBC280) ............................................................................................................ 4,243.20 162.56 

. 
 28 47 17 17-0104 EA One Pair Of Whelen Approved Batteries For Vortex Series (Whelen BSETVOR) .............................................................. 813.38 40.64 

. 
 28 47 17 17-0105 EA Program Charge For Custom VROM Message (Whelen VPROG) .................................................................................. 3,341.72  

XXXXXXX 
. 
 28 47 17 17-0106  Uni-Directional Rotating Speakers (28 47 17 17) 
. 
. 

 28 47 17 17-0107 EA 118 dB, Uni-Directional Rotating Speaker (Whelen HORNET) ...................................................................................... 13,819.96 726.11 
. 

 28 47 17 17-0108 EA One Way Contact Closure Activation Control Board (Whelen HAUXIN) ............................................................................. 251.89 27.10 
. 

 28 47 17 17-0109 EA Landline, One Way Control, 10 Digit DTMF (Whelen HD2030LL) ...................................................................................... 556.22 27.10 
. 

 28 47 17 17-0110 EA VHF High-Narrow Band, One Way Control, 10 Digit DTMF (Whelen HD230NV) ............................................................ 2,115.07 27.10 
. 

 28 47 17 17-0111 EA UHF Narrow-Band, One Way Control, 10 Digit DTMF (Whelen HD230NU) .................................................................... 2,115.07 27.10 
. 

 28 47 17 17-0112 EA UHF Wide-Band, One Way Control, 10 Digit DTMF (Whelen HD230WU) ....................................................................... 1,911.37 27.10 
. 

 28 47 17 17-0113 EA VHF High-Wide Band, One Way Control, 10 Digit DTMF (Whelen HD230WV) ............................................................... 1,851.46 27.10 
. 

 28 47 17 17-0114 EA Two-Tone Sequential Option For Hornet (Whelen HORTT) ............................................................................................... 445.99 27.10 
. 

 28 47 17 17-0115 EA Two Way Contact Closure Activation And Status Control Board (Whelen HAUXCS) ......................................................... 538.66 27.10 
. 

 28 47 17 17-0116 EA Landline, Two Way Control, 10 Digit DTMF (Whelen HC2030LL) ...................................................................................... 570.95 27.10 
. 

 28 47 17 17-0117 EA VHF High-Narrow Band, Two Way Control, 10 Digit DTMF (Whelen HC230NV) ............................................................ 2,318.76 27.10 
. 

 28 47 17 17-0118 EA UHF Narrow-Band, Two Way Control, 10 Digit DTMF (Whelen HC230NU) .................................................................... 2,318.76 27.10 
. 

 28 47 17 17-0119 EA UHF, Two Way Control, 10 Digit DTMF (Whelen HC230WU) ......................................................................................... 2,318.76 27.10 
. 

 28 47 17 17-0120 EA VHF High Band, Two Way Control, 10 Digit DTMF (Whelen HC230WV) ........................................................................ 2,318.76 27.10 
. 

 28 47 17 17-0121 EA Converts Siren Activation Controls To FSK Format (Whelen HFSKXMOD) ....................................................................... 823.42 27.10 
. 

 28 47 17 17-0122 EA LED Status Indicator (Whelen HSTATUS) .......................................................................................................................... 400.65 27.10 
. 

 28 47 17 17-0123 EA Option For Paging Interface (Whelen HPGINT) .................................................................................................................. 352.70 27.10 
. 

 28 47 17 17-0124 EA Intrusion Alarm (Whelen HINTRU) ...................................................................................................................................... 214.69 27.10 
. 

 28 47 17 17-0125 EA Solar Power Option (Whelen HSBC280) ......................................................................................................................... 4,243.20 162.56 
. 

 28 47 17 17-0126 EA Pole Top Bracket For Speaker (Whelen HPTB) .................................................................................................................. 568.02 27.10 
. 

 28 47 17 17-0127 EA One Pair Of Whelen Approved Batteries (Whelen BSETF) ................................................................................................ 813.38 40.64 

XXXXXXX 
. 
 28 47 17 17-0128  All Hazard In-Plant Personnel Warning System (28 47 17 17) 
. 
. 

 28 47 17 17-0129 EA 400 Watt, Voice Capable, In-Plant Personnel Warning System (Whelen IPS400)........................................................... 6,814.32 866.99 
. 

 28 47 17 17-0130 EA 800 Watt, Voice Capable, In-Plant Personnel Warning System (Whelen IPS800)........................................................... 8,289.16 975.37 
. 

 28 47 17 17-0131 EA 15 Watt, Wide Angle Speaker (Whelen WS15T)................................................................................................................. 358.26 40.64 
. 

 28 47 17 17-0132 EA Recess Mounted, 15 Watt Speaker (Whelen WS15TR) ..................................................................................................... 342.60 40.64 
. 

 28 47 17 17-0133 EA With Grill, Recess Mounted, 15 Watt Speaker (Whelen WS15TEN)................................................................................... 655.80 40.64 
. 

 28 47 17 17-0134 EA 30 Watt, Wide Angle Speaker (Whelen WS30T)................................................................................................................. 447.33 40.64 
. 

 28 47 17 17-0135 EA 60 Watt, Wide Angle Speaker (Whelen WS60T)................................................................................................................. 905.38 40.64 
. 

 28 47 17 17-0136 EA Explosion-Proof, 60 Watt, Wide Angle Speaker (Whelen WSXPL6T).............................................................................. 1,685.71 46.06 
. 

 28 47 17 17-0137 EA 100 Watt, Wide Angle Speaker (Whelen WS100) ............................................................................................................... 576.52 40.64 
. 

 28 47 17 17-0138 EA Weatherproof Housing, 100 Watt, Wide Angle Speaker (Whelen WS100TCH) .................................................................. 900.56 46.06 
. 

 28 47 17 17-0139 EA Intrusion Alarm For Whelen Outdoor Speaker Cabinets (Whelen INTRU) .......................................................................... 214.69 27.10 

XXXXXXX 
. 
 28 47 17 17-0140  Firehouse Siren (28 47 17 17) 
. 
. 

 28 47 17 17-0141 EA Auxiliary Board Contact Closure (Whelen FAUXIN)............................................................................................................ 251.89 27.10 
. 

 28 47 17 17-0142 EA Two-Tone Sequential Option (Whelen FTT) ....................................................................................................................... 374.23 27.10 
. 

 28 47 17 17-0143 EA Auxiliary/Status Control Board (Whelen FAUXCS) ............................................................................................................. 647.28 27.10 
. 

 28 47 17 17-0144 EA Landline, 10 Digit DTMF (Whelen FC2030LL) .................................................................................................................... 570.95 27.10 
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. 
 28 47 17 17-0145 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen FC230NV) .......................................................................................... 2,318.76 27.10 

. 
 28 47 17 17-0146 EA UHF Narrow-Band, 10 Digit DTMF (Whelen FC230NU) .................................................................................................. 2,318.76 27.10 

. 
 28 47 17 17-0147 EA UHF, 10 Digit DTMF (Whelen FC230WU) ....................................................................................................................... 2,318.76 27.10 

. 
 28 47 17 17-0148 EA VHF High Band, 10 Digit DTMF (Whelen FC230WV) ...................................................................................................... 2,318.76 27.10 

. 
 28 47 17 17-0149 EA Paging Interface Control Option (Whelen FPGINT) ............................................................................................................ 352.70 27.10 

. 
 28 47 17 17-0150 EA Intrusion Alarm Control Option (Whelen FINTRU) .............................................................................................................. 214.69 27.10 

. 
 28 47 17 17-0151 EA Solar Power Option (Whelen FSBC280) .......................................................................................................................... 4,243.20 162.56 

Note: Two 80 watt panels, with brackets and solar regulator. 

XXXXXXX 
. 
 28 47 17 17-0152  Alert Monitor And Message Display (28 47 17 17) 
. 
. 

 28 47 17 17-0153 EA Alert Monitor With Radio Receiver VHF High Band (Whelen V2000H) ............................................................................ 1,935.34 27.10 
. 

 28 47 17 17-0154 EA Alert Monitor VHF High-Narrow Band (Whelen V2000NH) .............................................................................................. 1,935.34 27.10 
. 

 28 47 17 17-0155 EA Alert Monitor UHF Narrow-Band (Whelen V2000NU) ...................................................................................................... 1,935.34 27.10 
. 

 28 47 17 17-0156 EA Alert Monitor With Radio Receiver UHF (Whelen V2000U) ............................................................................................. 1,935.34 27.10 
. 

 28 47 17 17-0157 EA Internal Battery And Charger For VA2000 Series (Whelen VA2BATT) ............................................................................... 225.15 40.64 
. 

 28 47 17 17-0158 EA Mounting Bracket For Under Cabinet Or Vehicle Mounting - VA2000 Series (Whelen VA2MTG) ........................................ 64.95 27.10 
. 

 28 47 17 17-0159 EA Factory Programming Of 1 To 15 VA2000 Display Messages (Whelen VA2PROGA) ........................................................ 138.98  
. 

 28 47 17 17-0160 EA Factory Programming Of 16 To 45 VA2000 Display Messages (Whelen VA2PROGB) ...................................................... 218.26  

XXXXXXX 
. 
 28 47 17 17-0161  Portable Test Set (28 47 17 17) 
. 
. 

 28 47 17 17-0162 EA VHF High Band, Portable Test Set (Whelen PT2010H) ................................................................................................... 7,824.18  
. 

 28 47 17 17-0163 EA VHF Low Band, Portable Test Set (Whelen PT2010L) .................................................................................................... 7,824.18  
. 

 28 47 17 17-0164 EA UHF, Portable Test Set (Whelen PT2010U) .................................................................................................................... 7,824.18  

XXXXXXX 
. 
 28 47 17 17-0165  Replacement Warning Lights (28 47 17 17) 
. 
. 

 28 47 17 17-0166 EA Amber, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IA) ................................................. 352.91 43.35 
. 

 28 47 17 17-0167 EA Blue, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IB) ..................................................... 352.91 43.35 
. 

 28 47 17 17-0168 EA Clear, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IC) ................................................... 352.91 43.35 
. 

 28 47 17 17-0169 EA Green, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IG) .................................................. 352.91 43.35 
. 

 28 47 17 17-0170 EA Red, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IR) ..................................................... 352.91 43.35 
. 

 28 47 17 17-0171 EA Amber, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IA) ................................................ 379.33 43.35 
. 

 28 47 17 17-0172 EA Blue, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IB) ................................................... 247.20 43.35 
. 

 28 47 17 17-0173 EA Clear, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IC) ................................................. 375.42 43.35 
. 

 28 47 17 17-0174 EA Green, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IG) ................................................ 375.42 43.35 
. 

 28 47 17 17-0175 EA Red, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IR) ................................................... 375.42 43.35 
. 

 28 47 17 17-0176 EA Amber, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HA) ........................................................ 352.91 43.35 
. 

 28 47 17 17-0177 EA Blue, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HB) ........................................................... 352.91 43.35 
. 

 28 47 17 17-0178 EA Clear, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HC) .......................................................... 352.91 43.35 
. 

 28 47 17 17-0179 EA Green, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HG) ........................................................ 352.91 43.35 
. 

 28 47 17 17-0180 EA Red, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HR)............................................................ 352.91 43.35 
. 

 28 47 17 17-0181 EA Amber, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HA) ...................................................... 394.99 43.35 
. 

 28 47 17 17-0182 EA Blue, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HB) ......................................................... 394.99 43.35 
. 

 28 47 17 17-0183 EA Clear, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HC) ........................................................ 256.99 43.35 
. 

 28 47 17 17-0184 EA Green, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HG) ...................................................... 256.99 43.35 
. 

 28 47 17 17-0185 EA Red, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HR) .......................................................... 256.99 43.35 

XXXXXXX 
. 
 28 47 17 17-0186  Antenna (28 47 17 17) 
. 
. 

 28 47 17 17-0187 EA 50' Antenna Cable (Honeywell Ademco 7626-50HC) ......................................................................................................... 283.15  
. 

 28 47 17 17-0188 EA External/Remote Weatherproof Antenna (Honeywell Ademco GSM-ANT3DB) .................................................................. 249.63  
. 

 28 47 17 17-0189 EA 80GHz Millimeter Wave Radio (BridgeWave Flex4G-1000) .......................................................................................... 13,995.53  
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. 
31  Earthwork 
. 
. 
 31 01  Maintenance of Earthwork (31) 
. 
. 
 31 01 20  Maintenance of Earth Moving (31 01) 
. 
. 
 31 01 20 00-0001  Rip Settling Basins (31 01 20) 

Note: Rip through light soil and sand in settling basin. 8' on center (machine width). 
. 
. 

 31 01 20 00-0002 ACR Rip Light Soil And Sand, By Dozer ..................................................................................................................................... 679.98  
. 

 31 01 20 00-0003 ACR Rip Light Soil And Sand, By Grader With Rear Ripper .................................................................................................... 1,030.66  
. 

 31 01 20 00-0004 ACR Rip Light Soil And Sand, By Rubber Tire Front End Loader ............................................................................................... 883.11  

XXXXXXX 
. 
 31 05  Common Work Results for Earthwork (31) 
. 
. 
 31 05 13  Soils for Earthwork (31 05) 

Note: Includes delivery up to 15 miles from the closest approved source and dumping. Excludes spreading or backfilling. See 
CSI section 01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 31 05 13 00-0001  Fill Material (Loose, Purchased Material) (31 05 13) 

Note: Includes delivery up to 15 miles from the closest approved source, loading and dumping. Excludes 
spreading or backfilling. See CSI section 01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 31 05 13 00-0002 CY Bank Run/Fill Sand ............................................................................................................................................................... 39.62  

    For Up To 8, Add  7.92 
    For >8 To 16, Add  3.96 
    For >48 To 64, Deduct  -2.87 
    For >64 To 96, Deduct  -4.85 
    For >96, Deduct  -6.83 

. 
 31 05 13 00-0003 CY Screened/Washed Filter/Septic Sand ................................................................................................................................... 47.18  

    For Up To 8, Add  9.44 
    For >8 To 16, Add  4.72 
    For >48 To 64, Deduct  -3.24 
    For >64 To 96, Deduct  -5.60 
    For >96, Deduct  -7.96 

. 
 31 05 13 00-0004 CY 3/8" Minus, ASTM C33, Screened/Washed Bedding Sand ................................................................................................... 65.32  

    For Up To 8, Add  13.06 
    For >8 To 16, Add  6.53 
    For >48 To 64, Deduct  -4.15 
    For >64 To 96, Deduct  -7.42 
    For >96, Deduct  -10.68 

. 
 31 05 13 00-0005 CY 3/16" Minus, Screened/Washed Concrete Sand ................................................................................................................... 58.52  

    For Up To 8, Add  11.70 
    For >8 To 16, Add  5.85 
    For >48 To 64, Deduct  -3.81 
    For >64 To 96, Deduct  -6.74 
    For >96, Deduct  -9.66 

. 
 31 05 13 00-0006 CY 3/32" Minus, Screened/Washed Masonry/Mortar Sand ...................................................................................................... 105.37  

    For Up To 8, Add  21.07 
    For >8 To 16, Add  10.54 
    For >48 To 64, Deduct  -6.15 
    For >64 To 96, Deduct  -11.42 
    For >96, Deduct  -16.69 

. 
 31 05 13 00-0007 CY Common Fill, Native Soil/Dirt ................................................................................................................................................ 49.45  

    For Up To 8, Add  9.89 
    For >8 To 16, Add  4.95 
    For >48 To 64, Deduct  -3.36 
    For >64 To 96, Deduct  -5.83 
    For >96, Deduct  -8.30 

. 
 31 05 13 00-0008 CY Lime Rock Screening ............................................................................................................................................................ 44.69  

    For Up To 8, Add  8.94 
    For >8 To 16, Add  4.47 
    For >48 To 64, Deduct  -3.12 
    For >64 To 96, Deduct  -5.35 
    For >96, Deduct  -7.59 

. 
 31 05 13 00-0009 CY Crushed Lime Rock Maximum 3-1/2" ................................................................................................................................... 44.69  

    For Up To 8, Add  8.94 
    For >8 To 16, Add  4.47 
    For >48 To 64, Deduct  -3.12 
    For >64 To 96, Deduct  -5.35 
    For >96, Deduct  -7.59 

. 
 31 05 13 00-0010 CY Sand/Clay ............................................................................................................................................................................. 41.89  

    For Up To 8, Add  8.38 
    For >8 To 16, Add  4.19 
    For >48 To 64, Deduct  -2.98 
    For >64 To 96, Deduct  -5.07 
    For >96, Deduct  -7.17 

. 
 31 05 13 00-0011 CY Recycled Concrete Aggregate .............................................................................................................................................. 40.00  

    For Up To 8, Add  8.00 
    For >8 To 16, Add  4.00 
    For >48 To 64, Deduct  -2.89 
    For >64 To 96, Deduct  -4.89 
    For >96, Deduct  -6.89 
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. 
 31 05 13 00-0012 CY Pitrun Clay ............................................................................................................................................................................ 72.12  

    For Up To 8, Add  14.42 
    For >8 To 16, Add  7.21 
    For >48 To 64, Deduct  -4.49 
    For >64 To 96, Deduct  -8.10 
    For >96, Deduct  -11.70 

. 
 31 05 13 00-0013 CY Light Clay / Loam .................................................................................................................................................................. 58.44  

    For Up To 8, Add  11.69 
    For >8 To 16, Add  5.84 
    For >48 To 64, Deduct  -3.81 
    For >64 To 96, Deduct  -6.73 
    For >96, Deduct  -9.65 

. 
 31 05 13 00-0014 CY Heavy Clay ........................................................................................................................................................................... 72.12  

    For Up To 8, Add  14.42 
    For >8 To 16, Add  7.21 
    For >48 To 64, Deduct  -4.49 
    For >64 To 96, Deduct  -8.10 
    For >96, Deduct  -11.70 

. 
 31 05 13 00-0015 CY SDG&E Sand ........................................................................................................................................................................ 51.32  

. 
 31 05 13 00-0016 TON SDG&E B20 Sand................................................................................................................................................................. 52.24  

XXXXXXX 
. 
 31 05 16  Aggregates for Earthwork (31 05) 

See CSI section 01 74 19 00-0050 for hauling greater than 15 miles. 
. 
. 
 31 05 16 00-0001  Aggregate (Loose, Purchased Material) (31 05 16) 

Note: Includes delivery up to 15 miles from the closest approved source, loading and dumping. Excludes 
spreading or backfilling. See CSI section 01 74 19 00-0050 for hauling greater than 15 miles, 01 74 19 00-0052 for 
hauling greater than 15 miles. 

. 

. 
 31 05 16 00-0002 CY #2 Stone Aggregate Fill (1-1/2" To 2-1/2" Clean) .................................................................................................................. 60.03  

    For Up To 8, Add  12.01 
    For >8 To 16, Add  6.00 
    For >48 To 64, Deduct  -3.89 
    For >64 To 96, Deduct  -6.89 
    For >96, Deduct  -9.89 

. 
 31 05 16 00-0003 CY #3 Stone Aggregate Fill (1" To 2" Clean) .............................................................................................................................. 62.50  

    For Up To 8, Add  12.50 
    For >8 To 16, Add  6.25 
    For >48 To 64, Deduct  -4.01 
    For >64 To 96, Deduct  -7.14 
    For >96, Deduct  -10.26 

. 
 31 05 16 00-0004 CY #4 Stone Aggregate Fill (3/4" To 1-1/2" Clean) ..................................................................................................................... 60.03  

    For Up To 8, Add  12.01 
    For >8 To 16, Add  6.00 
    For >48 To 64, Deduct  -3.89 
    For >64 To 96, Deduct  -6.89 
    For >96, Deduct  -9.89 

. 
 31 05 16 00-0005 CY #5 Stone Aggregate Fill (1/2" To 1" Clean) ........................................................................................................................... 64.30  

    For Up To 8, Add  12.86 
    For >8 To 16, Add  6.43 
    For >48 To 64, Deduct  -4.10 
    For >64 To 96, Deduct  -7.32 
    For >96, Deduct  -10.53 

. 
 31 05 16 00-0006 CY #6 Stone Aggregate Fill (3/8" To 3/4" Clean) ........................................................................................................................ 66.83  

    For Up To 8, Add  13.37 
    For >8 To 16, Add  6.68 
    For >48 To 64, Deduct  -4.23 
    For >64 To 96, Deduct  -7.57 
    For >96, Deduct  -10.91 

. 
 31 05 16 00-0007 CY #56 Stone Aggregate Fill (3/8" To 1") ................................................................................................................................... 64.70  

    For Up To 8, Add  12.94 
    For >8 To 16, Add  6.47 
    For >48 To 64, Deduct  -4.12 
    For >64 To 96, Deduct  -7.36 
    For >96, Deduct  -10.59 

. 
 31 05 16 00-0008 CY #57 Stone Aggregate Fill (3/8" To 1") ................................................................................................................................... 69.09  

    For Up To 8, Add  13.82 
    For >8 To 16, Add  6.91 
    For >48 To 64, Deduct  -4.34 
    For >64 To 96, Deduct  -7.79 
    For >96, Deduct  -11.25 

. 
 31 05 16 00-0009 CY #67 Or #68 Stone Aggregate Fill (3/16" To 3/4") ................................................................................................................... 62.37  

    For Up To 8, Add  12.47 
    For >8 To 16, Add  6.24 
    For >48 To 64, Deduct  -4.00 
    For >64 To 96, Deduct  -7.12 
    For >96, Deduct  -10.24 

. 
 31 05 16 00-0010 CY #7 Stone Aggregate Fill (3/8" To 1/2") .................................................................................................................................. 63.59  

    For Up To 8, Add  12.72 
    For >8 To 16, Add  6.36 
    For >48 To 64, Deduct  -4.07 
    For >64 To 96, Deduct  -7.24 
    For >96, Deduct  -10.42 
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. 
 31 05 16 00-0011 CY #78 Stone Aggregate Fill (3/32" To 1/2") .............................................................................................................................. 64.12  

    For Up To 8, Add  12.82 
    For >8 To 16, Add  6.41 
    For >48 To 64, Deduct  -4.09 
    For >64 To 96, Deduct  -7.30 
    For >96, Deduct  -10.50 

. 
 31 05 16 00-0012 CY #8 Stone Aggregate Fill (3/32" To 3/8") ................................................................................................................................ 66.83  

    For Up To 8, Add  13.37 
    For >8 To 16, Add  6.68 
    For >48 To 64, Deduct  -4.23 
    For >64 To 96, Deduct  -7.57 
    For >96, Deduct  -10.91 

. 
 31 05 16 00-0013 CY #89 Stone Aggregate Fill (1/16" To 3/8") .............................................................................................................................. 67.58  

    For Up To 8, Add  13.52 
    For >8 To 16, Add  6.76 
    For >48 To 64, Deduct  -4.26 
    For >64 To 96, Deduct  -7.64 
    For >96, Deduct  -11.02 

. 
 31 05 16 00-0014 CY #9 Stone Aggregate Fill (3/32" To 3/16") .............................................................................................................................. 66.83  

    For Up To 8, Add  13.37 
    For >8 To 16, Add  6.68 
    For >48 To 64, Deduct  -4.23 
    For >64 To 96, Deduct  -7.57 
    For >96, Deduct  -10.91 

. 
 31 05 16 00-0015 CY #10 Stone Aggregate Fill (1/16" To 3/16") ............................................................................................................................ 68.38  

    For Up To 8, Add  13.68 
    For >8 To 16, Add  6.84 
    For >48 To 64, Deduct  -4.30 
    For >64 To 96, Deduct  -7.72 
    For >96, Deduct  -11.14 

. 
 31 05 16 00-0016 CY #610 Modified Stone Aggregate Fill (1/16" To 3/4") .............................................................................................................. 67.58  

    For Up To 8, Add  13.52 
    For >8 To 16, Add  6.76 
    For >48 To 64, Deduct  -4.26 
    For >64 To 96, Deduct  -7.64 
    For >96, Deduct  -11.02 

. 
 31 05 16 00-0017 CY Screenings Stone Aggregate Fill (3/16" Max) ....................................................................................................................... 56.55  

    For Up To 8, Add  11.31 
    For >8 To 16, Add  5.66 
    For >48 To 64, Deduct  -3.71 
    For >64 To 96, Deduct  -6.54 
    For >96, Deduct  -9.37 

. 
 31 05 16 00-0018 CY Over 6" To 12" Stone Aggregate Fill, Random Size ............................................................................................................. 61.54  

    For Up To 8, Add  12.31 
    For >8 To 16, Add  6.15 
    For >48 To 64, Deduct  -3.96 
    For >64 To 96, Deduct  -7.04 
    For >96, Deduct  -10.12 

. 
 31 05 16 00-0019 CY Over 6" To 12" Graded Stone Aggregate Fill ........................................................................................................................ 61.54  

    For Up To 8, Add  12.31 
    For >8 To 16, Add  6.15 
    For >48 To 64, Deduct  -3.96 
    For >64 To 96, Deduct  -7.04 
    For >96, Deduct  -10.12 

. 
 31 05 16 00-0020 CY 3" To 7" Surge Stone Aggregate Fill, Random Size .............................................................................................................. 66.53  

    For Up To 8, Add  13.31 
    For >8 To 16, Add  6.65 
    For >48 To 64, Deduct  -4.21 
    For >64 To 96, Deduct  -7.54 
    For >96, Deduct  -10.87 

. 
 31 05 16 00-0021 CY 3" To 7" Surge Stone Graded Aggregate Fill ........................................................................................................................ 70.08  

    For Up To 8, Add  14.02 
    For >8 To 16, Add  7.01 
    For >48 To 64, Deduct  -4.39 
    For >64 To 96, Deduct  -7.89 
    For >96, Deduct  -11.40 

. 
 31 05 16 00-0022 CY Crusher Run Aggregate Fill (2-1/2" Minus) ........................................................................................................................... 39.19  

    For Up To 8, Add  7.84 
    For >8 To 16, Add  3.92 
    For >48 To 64, Deduct  -2.85 
    For >64 To 96, Deduct  -4.80 
    For >96, Deduct  -6.76 

. 
 31 05 16 00-0023 CY Crusher Run Aggregate Fill (1-1/2" Minus) ........................................................................................................................... 43.10  

    For Up To 8, Add  8.62 
    For >8 To 16, Add  4.31 
    For >48 To 64, Deduct  -3.04 
    For >64 To 96, Deduct  -5.20 
    For >96, Deduct  -7.35 

. 
 31 05 16 00-0024 CY Crusher Run Aggregate Fill (3/4" Minus) .............................................................................................................................. 40.56  

    For Up To 8, Add  8.11 
    For >8 To 16, Add  4.06 
    For >48 To 64, Deduct  -2.91 
    For >64 To 96, Deduct  -4.94 
    For >96, Deduct  -6.97 
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. 
 31 05 16 00-0025 CY Silica Sand #20 (For Playground Use Only) ....................................................................................................................... 222.70  

    For Up To 8, Add  44.54 
    For >8 To 16, Add  22.27 
    For >48 To 64, Deduct  -12.02 
    For >64 To 96, Deduct  -23.16 
    For >96, Deduct  -34.29 

. 
 31 05 16 00-0026 CY Graded Aggregate Base Fill (3/4" Minus) Class II Base ....................................................................................................... 79.37  

    For Up To 8, Add  15.87 
    For >8 To 16, Add  7.94 
    For >48 To 64, Deduct  -4.85 
    For >64 To 96, Deduct  -8.82 
    For >96, Deduct  -12.79 

XXXXXXX 
. 
 31 05 36  Equipment Delivery, Pickup, Mobilization and Demobilization (31 

05) 
See CSI section 01 71 13 00-0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 31 10  Site Clearing (31) 
. 
. 
 31 11  Clearing and Grubbing (31 10) 
. 
. 
 31 11 00 00-0001  Clear And Grub Roots And Stumps (31 11) 

Note: Tree diameter (diameter at breast height) is the diameter of the tree trunk measured at 4.5' above ground 
level. Based on tree density (light, medium or heavy) to be removed. Excludes loading. See CSI section 31 13 13 
00-0001 for small areas or individual trees removal. 

. 

. 
 31 11 00 00-0002 ACR Clear And Grub Light Trees Up To 6" Diameter, Cut And Chip ....................................................................................... 8,069.55  

Note: Includes grub and removal of stump 
. 

 31 11 00 00-0003 ACR Clear And Grub Light Stumps Only Up To 6" Diameter ................................................................................................... 2,285.22  
. 

 31 11 00 00-0004 ACR Clear And Grub Medium Trees Up To 10" Diameter, Cut And Chip ................................................................................ 9,414.48  
Note: Includes grub and removal of stump 

. 
 31 11 00 00-0005 ACR Clear And Grub Medium Stumps Only Up To 10" Diameter ............................................................................................ 3,808.71  

. 
 31 11 00 00-0006 ACR Clear And Grub Heavy Trees Up To 16" Diameter, Cut And Chip ................................................................................. 10,698.28  

Note: Includes grub and removal of stump 
. 

 31 11 00 00-0007 ACR Clear And Grub Heavy Stumps Only Up To 16" Diameter ............................................................................................... 4,328.59  
. 

 31 11 00 00-0008 ACR Clearing By Machine - Light Brush Without Grub ............................................................................................................... 313.01  
. 

 31 11 00 00-0009 ACR Clearing By Machine - Medium Brush Without Grub........................................................................................................... 664.03  
. 

 31 11 00 00-0010 ACR Clearing By Machine - Heavy Brush Without Grub ............................................................................................................. 942.77  
. 

 31 11 00 00-0011 ACR Chipping - Light Brush ..................................................................................................................................................... 2,510.98  
. 

 31 11 00 00-0012 ACR Chipping - Medium Brush ................................................................................................................................................ 3,228.56  
. 

 31 11 00 00-0013 ACR Chipping - Heavy Brush ................................................................................................................................................... 4,520.39  

XXXXXXX 
. 
 31 11 00 00-0014  Loading Of Cleared And Grubbed Material (31 11) 

See CSI section 01 74 19 00-0050 for hauling. 
. 
. 

 31 11 00 00-0015 CY Machine Loading Of Cleared And Grubbed Material ............................................................................................................ 11.09  
. 

 31 11 00 00-0016 CY Chute Loading Of Cleared And Grubbed Material ................................................................................................................ 13.31  
. 

 31 11 00 00-0017 CY Hand Loading Of Cleared And Grubbed Material ................................................................................................................. 36.06  
. 

 31 11 00 00-0018 CY Wheel And Ramp Loading Of Cleared And Grubbed Material .............................................................................................. 28.34  

XXXXXXX 
. 
 31 13  Selective Tree and Shrub Removal and Trimming (31 10) 
. 
. 
 31 13 13  Selective Tree and Shrub Removal (31 13) 
. 
. 
 31 13 13 00-0001  Individual Tree Removal (31 13 13) 

Note: Includes sawing and chipping branches. Tree diameter, D.B.H. (Diameter At Breast Height) is the diameter 
of the tree trunk measured at 4.5' above ground elevation. Excludes stump removal or grinding. 

. 

. 
 31 13 13 00-0002 EA Up To 6" D.B.H. (Diameter At Breast Height) Tree Removal .............................................................................................. 588.40  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0003 EA >6" To 12" D.B.H. (Diameter At Breast Height) Tree Removal ........................................................................................... 882.61  
Note: Includes cutting up tree, chipping and loading. 

. 
 31 13 13 00-0004 EA >12" To 24" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 1,176.81  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0005 EA >24" To 36" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 1,765.21  
Note: Includes cutting up tree, chipping and loading. 

. 
 31 13 13 00-0006 EA >36" To 48" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 2,353.63  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0007 EA >48" To 60" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 2,942.03  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -735.51 
. 

 31 13 13 00-0008 EA >60" To 72" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 3,530.43  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -882.61 
. 

 31 13 13 00-0009 EA >72" To 84" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 4,707.24  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -1,176.81 

XXXXXXX 
. 
 31 13 13 00-0010  Stump Removal (31 13 13) 

Note: Measured by diameter of stump. 
. 
. 
 31 13 13 00-0011  Stump Removal By Machine (31 13 13 00-0010) 
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. 

. 
 31 13 13 00-0012 EA Up To 6" Diameter Stump Removal .................................................................................................................................... 114.26  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0013 EA >6" To 12" Diameter Stump Removal ................................................................................................................................. 219.00  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0014 EA >12" To 24" Diameter Stump Removal ............................................................................................................................... 285.66  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0015 EA >24" To 36" Diameter Stump Removal ............................................................................................................................... 428.49  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0016 EA >36" To 48" Diameter Stump Removal ............................................................................................................................... 504.69  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0017 EA >48" To 60" Diameter Stump Removal ............................................................................................................................... 594.16  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0018 EA >60" To 72" Diameter Stump Removal ............................................................................................................................... 704.61  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0019 EA >72" To 84" Diameter Stump Removal ............................................................................................................................... 828.39  
Note: Includes excavation necessary to remove stump and loading. 

XXXXXXX 
. 
 31 13 13 00-0020  Stump Removal By Hand (31 13 13 00-0010) 
. 
. 

 31 13 13 00-0021 EA Up To 6" Diameter Stump Removal By Hand ..................................................................................................................... 624.41  
Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0022 EA >6" To 12" Diameter Stump Removal By Hand .................................................................................................................. 780.52  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0023 EA >12" To 24" Diameter Stump Removal By Hand ............................................................................................................. 1,144.76  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0024 EA >24" To 36" Diameter Stump Removal By Hand ............................................................................................................. 1,561.02  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0025 EA >36" To 48" Diameter Stump Removal By Hand ............................................................................................................. 2,081.37  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0026 EA >48" To 60" Diameter Stump Removal By Hand ............................................................................................................. 2,601.71  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0027 EA >60" To 72" Diameter Stump Removal By Hand ............................................................................................................. 3,122.05  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0028 EA >72" To 84" Diameter Stump Removal By Hand ............................................................................................................. 3,642.39  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

XXXXXXX 
. 
 31 13 13 00-0029  Stump Grinding (31 13 13) 

Note: Measured by diameter of stump. 
. 
. 
 31 13 13 00-0030  Stump Grinding, 18" Deep Below Surface Of Soil (31 13 13 00-0029) 

Note: Level soil to match existing surface area. 
. 
. 

 31 13 13 00-0031 EA Stump Grinding Up To 6" Tree ........................................................................................................................................... 108.54  
    For 24" Depth, Add  21.71 

. 
 31 13 13 00-0032 EA Stump Grinding >6" To 12" Tree ......................................................................................................................................... 144.71  

    For 24" Depth, Add  28.94 
. 

 31 13 13 00-0033 EA Stump Grinding >12" To 15" Tree ....................................................................................................................................... 162.80  
    For 24" Depth, Add  32.56 

. 
 31 13 13 00-0034 EA Stump Grinding >15" To 18" Tree ....................................................................................................................................... 180.90  

    For 24" Depth, Add  36.18 
. 

 31 13 13 00-0035 EA Stump Grinding >18" To 21" Tree ....................................................................................................................................... 194.46  
    For 24" Depth, Add  38.89 

. 
 31 13 13 00-0036 EA Stump Grinding >21" To 24" Tree ....................................................................................................................................... 208.03  

    For 24" Depth, Add  41.61 
. 

 31 13 13 00-0037 EA Stump Grinding >24" To 27" Tree ....................................................................................................................................... 226.11  
    For 24" Depth, Add  45.22 

. 
 31 13 13 00-0038 EA Stump Grinding >27" To 30" Tree ....................................................................................................................................... 245.69  

    For 24" Depth, Add  49.14 
. 

 31 13 13 00-0039 EA Stump Grinding >30" To 33" Tree ....................................................................................................................................... 272.99  
    For 24" Depth, Add  54.60 

. 
 31 13 13 00-0040 EA Stump Grinding >33" To 36" Tree ....................................................................................................................................... 291.19  

    For 24" Depth, Add  58.24 
. 

 31 13 13 00-0041 EA Stump Grinding >36" To 42" Tree ....................................................................................................................................... 327.59  
    For 24" Depth, Add  65.52 

. 
 31 13 13 00-0042 EA Stump Grinding >42" To 48" Tree ....................................................................................................................................... 363.98  

    For 24" Depth, Add  72.80 
. 

 31 13 13 00-0043 EA Stump Grinding >48" To 60" Tree ....................................................................................................................................... 454.98  
    For 24" Depth, Add  91.00 

. 
 31 13 13 00-0044 EA Stump Grinding >60" To 72" Tree ....................................................................................................................................... 568.72  

    For 24" Depth, Add  113.74 
. 

 31 13 13 00-0045 EA Stump Grinding >72" To 84" Tree ....................................................................................................................................... 727.96  
    For 24" Depth, Add  145.59 

XXXXXXX 
. 
 31 13 16  Selective Tree and Shrub Trimming (31 13) 
. 
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. 
 31 13 16 00-0001  Tree Trimming For Pole Line Construction And Maintenance (31 13 16) 

Note: Area to be vertical cleared (including overhanging limbs) is minimum 20' wide (10' each side of structure) 
and 16' above ground. All materials to 6" D.B.H. (Diameter At Breast Height) to be chipped in place. Larger 
material may be chipped or disposed. Trees greater than 18" diameter use individual tree removal tasks. Quantity 
based on running foot of power line to be cleared. 

. 

. 
 31 13 16 00-0002 LF Tree Trimming, Light Cutting To 6" Diameter For Pole Line Construction .............................................................................. 1.89  

. 
 31 13 16 00-0003 LF Tree Trimming, Medium Cutting >6" To 12" Diameter For Pole Line Construction ................................................................. 2.83  

. 
 31 13 16 00-0004 LF Tree Trimming, Heavy Cutting >12" To 18" Diameter For Pole Line Construction .................................................................. 3.33  

XXXXXXX 
. 
 31 20  Earth Moving (31) 

Note: Per OSHA -Soil Classification - 1926 Subpart P App A. Light material: Class A site material, normally referred to as "easy digging". 
Consisting of loose, soft, free running materials. Close lying, which will fill blade, digger or bucket to capacity, and frequently provide a 
heaped load. Materials such as dry sand, small gravel, unpacked earth, loam, etc., would fall into this category. Medium material: Class 
B site material, normally referred to as "medium and tough, wet and sticky clay would be examples of this medium digging", consisting of 
harder materials that are not difficult to dig without assistance such as ripping, blasting, etc. Material break up with some bulkiness 
causing voids in digger or bucket. Materials such as packed earth, common earth with some clay, soil with less that 25% rock content 
would be examples of this category. Heavy/wet material: Class C site material, normally referred to as "hard digging", consisting of 
materials which may require some assistance in breaking up. Bulky and somewhat hard to penetrate materials would be found in this 
category and voids in dipper or bucket would be common. Materials such as very hard packed soil, with up to 50% to 70% rock content 
and hard category. Soil conditions will be determined by soil analysis to provide appropriate percentage (%) for the various types of soil 
conditions. Apply the percentages to the various soil types to generate an appropriate representation of the soil condition. 

. 

. 
 31 23  Excavation and Fill (31 20) 
. 
. 
 31 23 16  Excavation (31 23) 
. 
. 
 31 23 16 13  Trenching (31 23 16) 

Note: Use this section for trenching operations even if the total project volume exceeds 500 CY. Use tasks for work by 
hand only for areas not accessible by machine. 

. 

. 
 31 23 16 13-0001  Excavation For Trenching By Machine (31 23 16 13) 

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 
. 
. 

 31 23 16 13-0002 CY 12" Wide or Less, Excavation for Trenching by Machine in Soil ........................................................................................... 10.78  
    For Excavation In Light Material (Class A), Deduct  -1.35 
    For Excavation In Heavy/Wet Material (Class C), Add  4.31 
    For Up To 20, Add  8.62 
    For >20 To 50, Add  5.39 
    For >50 To 250, Add  2.70 
    For >500 To 1,000, Deduct  -1.62 
    For >1,000, Deduct  -3.23 

. 
 31 23 16 13-0003 CY Over 12" Wide, Excavation for Trenching by Machine in Soil ................................................................................................. 7.21  

    For Excavation In Light Material (Class A), Deduct  -0.90 
    For Excavation In Heavy/Wet Material (Class C), Add  2.88 
    For Up To 20, Add  5.77 
    For >20 To 50, Add  3.61 
    For >50 To 250, Add  1.80 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -2.16 

. 
 31 23 16 13-0004 CY 12" Wide or Less, Excavation for Trenching by Machine in Loose Rock .............................................................................. 17.83  

Note: Includes compacted aggregate 
    For Up To 20, Add  14.26 
    For >20 To 50, Add  8.92 
    For >50 To 250, Add  4.46 
    For >500 To 1,000, Deduct  -2.67 
    For >1,000, Deduct  -5.35 

. 
 31 23 16 13-0005 CY Over 12" Wide, Excavation for Trenching by Machine in Loose Rock .................................................................................. 12.81  

Note: Includes compacted aggregate 
    For Up To 20, Add  10.25 
    For >20 To 50, Add  6.41 
    For >50 To 250, Add  3.20 
    For >500 To 1,000, Deduct  -1.92 
    For >1,000, Deduct  -3.84 

XXXXXXX 
. 
 31 23 16 13-0006  Excavation For Trenching By Hand (31 23 16 13) 
. 
. 

 31 23 16 13-0007 CY Excavation For Trenching By Hand In Soil ......................................................................................................................... 119.00  
Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

. 
 31 23 16 13-0008 CY Excavation For Trenching By Hand In Loose Rock Or Compacted Aggregate ................................................................... 204.14  

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

XXXXXXX 
. 
 31 23 16 13-0009  Backfilling Or Placing Subbase For Trenches (31 23 16 13) 

Note: With imported or stockpiled materials. 
. 
. 

 31 23 16 13-0010 CY Backfilling or Placing Subbase for Trenches with Imported or Stockpiled Materials by Machine ............................................ 3.91  
    For Up To 20, Add  3.13 
    For >20 To 50, Add  1.96 
    For >50 To 250, Add  0.98 
    For >500 To 1,000, Deduct  -0.59 
    For >1,000, Deduct  -1.17 

. 
 31 23 16 13-0011 CY Backfilling or Placing Subbase for Trenches with Imported or Stockpiled Materials by Hand ............................................... 33.06  

XXXXXXX 
. 
 31 23 16 13-0012  Compaction Of Fill Or Subbase For Trenches (31 23 16 13) 

Note: Includes restoration of final grade. 
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. 

. 
 31 23 16 13-0013 CY Compaction of Fill or Subbase for Trenches by Vibratory Plate, Air Tamper, Etcetera ........................................................... 6.94  

    For Up To 20, Add  5.55 
    For >20 To 50, Add  3.47 
    For >50 To 250, Add  1.74 
    For >500 To 1,000, Deduct  -1.04 
    For >1,000, Deduct  -2.08 

. 
 31 23 16 13-0014 CY Compaction of Fill or Subbase for Trenches by Hand .......................................................................................................... 37.29  

XXXXXXX 
. 
 31 23 16 13-0015  Loading Excess Material For Removal From Excavation For Trenches (31 23 16 

13) 
Note: Includes hand work by laborer for clean-up. Not to be used when excavated material can be loaded directly 
into truck instead of stock-piling. See CSI section 01 74 19 00-0050 for hauling. 

. 

. 
 31 23 16 13-0016 CY Load Excess Material by Machine for Removal from Excavation for Trenching ..................................................................... 6.80  

    For Up To 20, Add  5.44 
    For >20 To 50, Add  3.40 
    For >50 To 250, Add  1.70 
    For >500 To 1,000, Deduct  -1.02 
    For >1,000, Deduct  -2.04 

. 
 31 23 16 13-0017 CY Load Excess Material by Hand for Removal from Excavation for Trenching ........................................................................ 87.26  

XXXXXXX 
. 
 31 23 16 13-0018  Spread Excess Or Imported Material For Trenches (31 23 16 13) 

Note: Includes hand work by laborer for clean-up. 
. 
. 

 31 23 16 13-0019 CY Spread Excess Or Imported Material On Site With Machine .................................................................................................. 3.22  
    For Up To 20, Add  2.58 
    For >20 To 50, Add  1.61 
    For >50 To 250, Add  0.81 
    For >500 To 1,000, Deduct  -0.48 
    For >1,000, Deduct  -0.97 

XXXXXXX 
. 
 31 23 16 13-0020  Direct Burial (Plowed-in) Cable Or Piping By Machine (31 23 16 13) 

Note: Includes trench, backfill, compaction and restoration of final grade. 
. 
. 

 31 23 16 13-0021 LF Direct Burial of Cable or Piping up to 12" Deep ...................................................................................................................... 2.48  
. 

 31 23 16 13-0022 LF Direct Burial of Cable or Piping >12" to 24" Deep ................................................................................................................... 2.73  
. 

 31 23 16 13-0023 LF Direct Burial of Cable or Piping >24" to 36" Deep ................................................................................................................... 3.90  
. 

 31 23 16 13-0024 LF Direct Burial of Cable or Piping >36" to 48" Deep ................................................................................................................... 4.40  

XXXXXXX 
. 
 31 23 16 13-0025  Utility Chain Trencher (31 23 16 13) 
. 
. 
 31 23 16 13-0026  Utility Trench, Chain Trencher (31 23 16 13-0025) 

Note: Earth left adjacent to trench. 
. 
. 

 31 23 16 13-0027 LF 4" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.30  
    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.20 
    For >500, Deduct  -0.39 

. 
 31 23 16 13-0028 LF 4" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.42  

    For >100 To 250, Deduct  -0.10 
    For >250 To 500, Deduct  -0.21 
    For >500, Deduct  -0.43 

. 
 31 23 16 13-0029 LF 4" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.48  

    For >100 To 250, Deduct  -0.10 
    For >250 To 500, Deduct  -0.22 
    For >500, Deduct  -0.44 

. 
 31 23 16 13-0030 LF 6" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.55  

    For >100 To 250, Deduct  -0.11 
    For >250 To 500, Deduct  -0.23 
    For >500, Deduct  -0.47 

. 
 31 23 16 13-0031 LF 6" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.71  

    For >100 To 250, Deduct  -0.12 
    For >250 To 500, Deduct  -0.26 
    For >500, Deduct  -0.51 

. 
 31 23 16 13-0032 LF 6" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.95  

    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.29 
    For >500, Deduct  -0.59 

. 
 31 23 16 13-0033 LF 6" Wide, 36" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.33  

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.70 

. 
 31 23 16 13-0034 LF 8" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.20  

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.33 
    For >500, Deduct  -0.66 

. 
 31 23 16 13-0035 LF 8" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.59  

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.39 
    For >500, Deduct  -0.78 

. 
 31 23 16 13-0036 LF 8" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.94  

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.44 
    For >500, Deduct  -0.88 
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. 
 31 23 16 13-0037 LF 8" Wide, 36" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 3.49  

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -1.05 

XXXXXXX 
. 
 31 23 16 13-0038  Backfill Trenches With Compaction (31 23 16 13-0025) 
. 
. 

 31 23 16 13-0039 LF Backfill 4" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.20  
    For >100 To 250, Deduct  -0.01 
    For >250 To 500, Deduct  -0.03 
    For >500, Deduct  -0.06 

. 
 31 23 16 13-0040 LF Backfill 4" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.31  

    For >100 To 250, Deduct  -0.02 
    For >250 To 500, Deduct  -0.05 
    For >500, Deduct  -0.09 

. 
 31 23 16 13-0041 LF Backfill 4" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.42  

    For >100 To 250, Deduct  -0.03 
    For >250 To 500, Deduct  -0.06 
    For >500, Deduct  -0.13 

. 
 31 23 16 13-0042 LF Backfill 6" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.31  

    For >100 To 250, Deduct  -0.02 
    For >250 To 500, Deduct  -0.05 
    For >500, Deduct  -0.09 

. 
 31 23 16 13-0043 LF Backfill 6" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.42  

    For >100 To 250, Deduct  -0.03 
    For >250 To 500, Deduct  -0.06 
    For >500, Deduct  -0.13 

. 
 31 23 16 13-0044 LF Backfill 6" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.64  

    For >100 To 250, Deduct  -0.04 
    For >250 To 500, Deduct  -0.10 
    For >500, Deduct  -0.19 

. 
 31 23 16 13-0045 LF Backfill 6" Wide, 36" Deep Trench, With Compaction ............................................................................................................. 0.90  

    For >100 To 250, Deduct  -0.06 
    For >250 To 500, Deduct  -0.14 
    For >500, Deduct  -0.27 

. 
 31 23 16 13-0046 LF Backfill 8" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.42  

    For >100 To 250, Deduct  -0.03 
    For >250 To 500, Deduct  -0.06 
    For >500, Deduct  -0.13 

. 
 31 23 16 13-0047 LF Backfill 8" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.64  

    For >100 To 250, Deduct  -0.04 
    For >250 To 500, Deduct  -0.10 
    For >500, Deduct  -0.19 

. 
 31 23 16 13-0048 LF Backfill 8" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.84  

    For >100 To 250, Deduct  -0.06 
    For >250 To 500, Deduct  -0.13 
    For >500, Deduct  -0.25 

. 
 31 23 16 13-0049 LF Backfill 8" Wide, 36" Deep Trench, With Compaction ............................................................................................................. 1.26  

    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.19 
    For >500, Deduct  -0.38 

XXXXXXX 
. 
 31 23 16 26  Rock Removal (31 23 16) 
. 
. 
 31 23 16 26-0001  Rock Breaking By Machine (31 23 16 26) 

Note: Excludes excavation of broken-up rock. 
. 
. 

 31 23 16 26-0002 CY Rock Breaking By Machine, Soft Sedimentary Rocks (Shale, Sandstone, Limestone)......................................................... 29.83  
. 

 31 23 16 26-0003 CY Rock Breaking By Machine, Medium Metamorphic Rock (Slate) .......................................................................................... 31.81  
. 

 31 23 16 26-0004 CY Rock Breaking By Machine, Hard Igneous Rock (Granite, Basalt) ....................................................................................... 37.78  

XXXXXXX 
. 
 31 23 16 33  Bulk Excavation (31 23 16) 

Note: For excavations where the total quantity for a project is greater than 500 cubic yards. See CSI section 31 05 16 00-
0000 for imported material, 31 23 16 36-0000 for For less than 500 CY excavation. 

. 

. 
 31 23 16 33-0001  Excavation (31 23 16 33) 

Note: For bulk excavation. Includes stockpiling excavated materials within 100' of point of excavation. 
. 
. 

 31 23 16 33-0002 CY Bulk Excavation by Dozer in Soil .......................................................................................................................................... 10.05  
    For Excavation In Light Material (Class A), Deduct  -1.26 
    For Excavation In Heavy/Wet Material (Class C), Add  4.02 
    For >1,000, Deduct  -1.51 

. 
 31 23 16 33-0003 CY Bulk Excavation by Hydraulic Excavator, Front End Loader, Backhoe in Soil ........................................................................ 5.82  

    For Excavation In Light Material (Class A), Deduct  -0.73 
    For Excavation In Heavy/Wet Material (Class C), Add  2.33 
    For >1,000, Deduct  -0.87 

. 
 31 23 16 33-0004 CY Bulk Excavation by Dozer in Loose Rock ............................................................................................................................. 12.37  

Note: Includes compacted aggregate 
    For >1,000, Deduct  -1.86 

. 
 31 23 16 33-0005 CY Bulk Excavation by Hydraulic Excavator, Front End Loader, Backhoe in Loose Rock............................................................ 7.16  

Note: Includes compacted aggregate 
    For >1,000, Deduct  -1.07 

XXXXXXX 
. 
 31 23 16 33-0006  Spreading, Shaping And Rough Grading (31 23 16 33) 

Note: Imported or stockpiled material for bulk excavation. 
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. 

. 
 31 23 16 33-0007 CY Spreading, Shaping, and Rough Grading Imported or Stockpiled Material for Bulk Excavation by Machine .......................... 6.20  

    For >1,000, Deduct  -0.93 

XXXXXXX 
. 
 31 23 16 33-0008  Cutting, Shaping and Rough Grading Of Existing Elevations (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0009 CY Cutting, Shaping and Rough Grading Existing Elevations For Bulk Excavation by Machine .................................................. 6.90  
    For >1,000, Deduct  -1.04 

XXXXXXX 
. 
 31 23 16 33-0010  Relocating On Site Excavated Material From Excavation (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0011 CY Relocating On Site Excavated Material From Bulk Excavation >100' to 300' ......................................................................... 5.51  
    For >1,000, Deduct  -0.83 

. 
 31 23 16 33-0012 CY Relocating On Site Excavated Material From Bulk Excavation >300' to 500' ......................................................................... 8.28  

    For >1,000, Deduct  -1.24 
. 

 31 23 16 33-0013 CY Relocating On Site Excavated Material From Bulk Excavation >500' To 1,000' ................................................................... 12.41  
    For >1,000, Deduct  -1.86 

. 
 31 23 16 33-0014 CY Relocating On Site Excavated Material From Bulk Excavation >1,000' ................................................................................ 16.54  

    For >1,000, Deduct  -2.48 

XXXXXXX 
. 
 31 23 16 33-0015  Finish Grading (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0016 SY Finish Grading for Bulk Excavation by Machine...................................................................................................................... 0.69  

XXXXXXX 
. 
 31 23 16 33-0017  Compaction Of Fill Or Subbase, Per Lift (31 23 16 33) 

Note: For bulk excavation. See CSI section 31 23 23 23-0001 for compaction water. 
. 
. 

 31 23 16 33-0018 SY Compaction of Fill or Subbase for Bulk Excavation by Machine ............................................................................................. 0.69  
Note: Per Lift 

XXXXXXX 
. 
 31 23 16 33-0019  Loading Excess Material For Removal From Excavation (31 23 16 33) 

Note: For bulk excavation. Includes hand work by laborer for clean-up. Not to be used when excavated material 
can be loaded directly into truck instead of stock-piling. See CSI section 01 74 19 00-0050 for hauling. 

. 

. 
 31 23 16 33-0020 CY Loading Excess Material For Removal From Bulk Excavation................................................................................................ 5.97  

    For >1,000, Deduct  -0.90 

XXXXXXX 
. 
 31 23 16 36  Excavation for Building Foundations and Other Structures (31 23 16) 

Note: Use of a Bobcat is limited to access restricted areas and by owner's approval. See CSI section 31 05 16 00-0000 
for imported material, 31 23 16 33-0000 for bulk excavation operations over 500 CY. 

. 

. 
 31 23 16 36-0001  Excavation (31 23 16 36) 

Note: For building foundations and other structures by machine. Includes stockpiling excess materials within 100' 
of point of excavation, shaping, trimming and rough grading excavation. 

. 

. 
 31 23 16 36-0002  Excavation For Building Foundations And Other Structures By Skid-Steer 

Loader (31 23 16 36-0001) 
. 
. 

 31 23 16 36-0003 CY Excavation For Building Foundations And Other Structures By Skid-Steer Loader In Soil ..................................................... 9.00  
    For Excavation In Light Material (Class A), Deduct  -1.13 
    For Excavation In Heavy/Wet Material (Class C), Add  3.60 
    For Up To 20, Add  9.00 
    For >20 To 50, Add  6.75 
    For >50 To 250, Add  3.60 
    For >250 To 500, Add  1.35 

. 
 31 23 16 36-0004 CY Excavation For Building Foundations And Other Structures By Skid-Steer Loader In Loose Rock ...................................... 11.20  

Note: Includes compacted aggregate 
    For Up To 20, Add  11.20 
    For >20 To 50, Add  8.40 
    For >50 To 250, Add  4.48 
    For >250 To 500, Add  1.68 

XXXXXXX 
. 
 31 23 16 36-0005  Excavation For Building Foundations And Other Structures By Hydraulic 

Excavator, Backhoe, Loader (31 23 16 36-0001) 
. 
. 

 31 23 16 36-0006 CY Excavation For Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader in Soil ..................... 6.99  
    For Excavation In Light Material (Class A), Deduct  -0.87 
    For Excavation In Heavy/Wet Material (Class C), Add  2.80 
    For Up To 20, Add  6.99 
    For >20 To 50, Add  5.24 
    For >50 To 250, Add  2.80 
    For >250 To 500, Add  1.05 

. 
 31 23 16 36-0007 CY Excavation For Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader in Loose 

Rock ...................................................................................................................................................................................... 8.31  
Note: Includes compacted aggregate 

    For Up To 20, Add  8.31 
    For >20 To 50, Add  6.23 
    For >50 To 250, Add  3.32 
    For >250 To 500, Add  1.25 

XXXXXXX 
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. 
 31 23 16 36-0008  Excavation For Building Foundations And Other Structures By Hand (31 23 16 36-

0001) 
Note: For areas not accessible by machine and only with owner's approval. 

. 

. 
 31 23 16 36-0009 CY Excavation For Building Foundations And Other Structures By Hand in Soil ...................................................................... 119.00  

    For Excavation In Light Material (Class A), Deduct  -14.88 
    For Excavation In Heavy/Wet Material (Class C), Add  47.60 

. 
 31 23 16 36-0010 CY Excavation For Building Foundations And Other Structures By Hand in Loose Rock ......................................................... 204.14  

Note: Includes compacted aggregate 

XXXXXXX 
. 
 31 23 16 36-0011  Relocating On Site Excavated Material From Excavation (31 23 16 36) 

Note: For building foundations and other structures over 100'. 
. 
. 

 31 23 16 36-0012 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >100' to 
300' ........................................................................................................................................................................................ 5.51  

    For Up To 20, Add  5.51 
    For >20 To 50, Add  4.13 
    For >50 To 250, Add  2.20 
    For >250 To 500, Add  0.83 

. 
 31 23 16 36-0013 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >300' to 

500' ........................................................................................................................................................................................ 8.28  
    For Up To 20, Add  8.28 
    For >20 To 50, Add  6.21 
    For >50 To 250, Add  3.31 
    For >250 To 500, Add  1.24 

. 
 31 23 16 36-0014 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >500' to 

1,000' ................................................................................................................................................................................... 12.41  
    For Up To 20, Add  12.41 
    For >20 To 50, Add  9.31 
    For >50 To 250, Add  4.96 
    For >250 To 500, Add  1.86 

. 
 31 23 16 36-0015 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >1,000' ............. 16.54  

    For Up To 20, Add  16.54 
    For >20 To 50, Add  12.41 
    For >50 To 250, Add  6.62 
    For >250 To 500, Add  2.48 

XXXXXXX 
. 
 31 23 16 36-0016  Backfilling (31 23 16 36) 

Note: For building foundations and other structures with imported or stockpiled materials. Includes rough grading. 
. 
. 

 31 23 16 36-0017 CY Backfilling Around Building Foundations And Other Structures By Skid-Steer Loader ........................................................... 4.45  
    For Up To 20, Add  4.45 
    For >20 To 50, Add  3.34 
    For >50 To 250, Add  1.78 
    For >250 To 500, Add  0.67 

. 
 31 23 16 36-0018 CY Backfilling Around Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader ........................... 5.41  

    For Up To 20, Add  5.41 
    For >20 To 50, Add  4.06 
    For >50 To 250, Add  2.16 
    For >250 To 500, Add  0.81 

. 
 31 23 16 36-0019 CY Backfilling Around Building Foundations And Other Structures By Hand.............................................................................. 56.67  

XXXXXXX 
. 
 31 23 16 36-0020  Compaction Of Fill Or Subbase (31 23 16 36) 

Note: For building foundations and other structures. See CSI section 31 23 23 23-0001 for compaction water. 
. 
. 

 31 23 16 36-0021 CY Compaction Of Fill Or Subbase For Building Foundations and Other Structures by Vibratory Plate, Air Tamper, 
Etcetera ............................................................................................................................................................................... 11.00  

    For Up To 20, Add  11.00 
    For >20 To 50, Add  8.25 
    For >50 To 250, Add  4.40 
    For >250 To 500, Add  1.65 

. 
 31 23 16 36-0022 CY Compaction Of Fill Or Subbase For Building Foundations and Other Structures by Hand ................................................... 37.29  

XXXXXXX 
. 
 31 23 16 36-0023  Grading (31 23 16 36) 

Note: For building foundations and other structures. 
. 
. 

 31 23 16 36-0024 SY Rough Grading For Building Foundations And Other Structures by Machine ......................................................................... 1.19  
. 

 31 23 16 36-0025 SY Finish Grading For Building Foundations And Other Structures by Machine .......................................................................... 1.91  
. 

 31 23 16 36-0026 SY Finish Grading For Building Foundations And Other Structures by Hand ............................................................................. 11.02  

XXXXXXX 
. 
 31 23 16 36-0027  Loading Excess Material For Removal From Excavation (31 23 16 36) 

Note: For building foundations and other structures. Includes hand work by laborer for clean-up. Not to be used 
when excavated material can be loaded directly into truck instead of stock-piling. See CSI section 01 74 19 00-
0050 for hauling. 

. 

. 
 31 23 16 36-0028 CY Load Excess Material For Removal From Excavation For Building Foundations and Other Structures by Machine .............. 6.22  

    For Up To 20, Add  6.22 
    For >20 To 50, Add  4.67 
    For >50 To 250, Add  2.49 
    For >250 To 500, Add  0.93 

. 
 31 23 16 36-0029 CY Load Excess Material For Removal From Excavation For Building Foundations and Other Structures by Hand ................. 87.26  

XXXXXXX 
. 
 31 23 16 36-0030  Spread Material (31 23 16 36) 

Note: For building foundations and other structures. 
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. 

. 
 31 23 16 36-0031 CY Spread Excess Or Imported Material On Site By Machine ..................................................................................................... 3.22  

    For Up To 20, Add  3.22 
    For >20 To 50, Add  2.42 
    For >50 To 250, Add  1.29 
    For >250 To 500, Add  0.48 

. 
 31 23 16 36-0032 CY Spread Excess Or Imported Material On Site By Hand ........................................................................................................ 48.15  

XXXXXXX 
. 
 31 23 19  Dewatering (31 23) 
. 
. 
 31 23 19 00-0001  Well Point Dewatering System (31 23 19) 
. 
. 
 31 23 19 00-0002  Delivery, Installation And Removal Cost (31 23 19 00-0001) 

Note: Priced by linear foot of header used. 
. 
. 

 31 23 19 00-0003 LF Up To 100' In Length Well Point System Delivery, Installation And Removal ..................................................................... 123.93  
. 

 31 23 19 00-0004 LF >100' To 250' In Length Well Point System Delivery, Installation And Removal ................................................................... 68.16  
. 

 31 23 19 00-0005 LF >250' To 500' In Length Well Point System Delivery, Installation And Removal ................................................................... 61.96  
. 

 31 23 19 00-0006 LF >250' To 500' In Length Well Point System Delivery, Installation And Removal ................................................................... 55.77  
. 

 31 23 19 00-0007 LF >500' To 1,000' In Length Well Point System Delivery, Installation And Removal ................................................................ 49.57  
. 

 31 23 19 00-0008 LF >1,000' In Length Well Point System Delivery, Installation And Removal ............................................................................. 43.38  

XXXXXXX 
. 
 31 23 19 00-0009  Well Point Dewatering System Rental (31 23 19 00-0001) 

Note: Includes all necessary equipment for a well point system (well point with risers, pump, valves, header pipe, 
discharge pipe, etc.). Use normal adjustment factor only for rental tasks and modifiers. Unit of measure and 
modifier quantities are based on linear feet of header per day (ex. 200 ft of header for four days - quantity should 
be 200x4 or 800 ft). Rental days include weekends, when appropriate, regardless if the system is operational 
during that time. Use weekly modifier for system use of five days to less than a month. Use monthly modifier for 
system use of one month or greater. See CSI section 31 23 19 00-0002 for installation, 31 23 19 00-0015 for 
operational costs. 

. 

. 
 31 23 19 00-0010 LFD Up To 100' In Length Well Point System Rental (LF x Days = Quantity) ................................................................................ 1.85  

    For >5 Days And <1 Month, Deduct  -0.41 
    For >1 Month, Deduct  -0.52 

. 
 31 23 19 00-0011 LFD >100' To 250' In Length Well Point System Rental (LF x Days = Quantity) ............................................................................ 1.08  

    For >5 Days And <1 Month, Deduct  -0.24 
    For >1 Month, Deduct  -0.30 

. 
 31 23 19 00-0012 LFD >250' To 500' In Length Well Point System Rental (LF x Days = Quantity) ............................................................................ 0.77  

    For >5 Days And <1 Month, Deduct  -0.17 
    For >1 Month, Deduct  -0.22 

. 
 31 23 19 00-0013 LFD >500' To 1,000' In Length Well Point System Rental (LF x Days = Quantity) ......................................................................... 0.57  

    For >5 Days And <1 Month, Deduct  -0.13 
    For >1 Month, Deduct  -0.16 

. 
 31 23 19 00-0014 LFD >1,000' In Length Well Point System Rental (LF x Days = Quantity) ...................................................................................... 0.52  

    For >5 Days And <1 Month, Deduct  -0.11 
    For >1 Month, Deduct  -0.15 

XXXXXXX 
. 
 31 23 19 00-0015  Well Point Dewatering System Operation Costs (31 23 19 00-0001) 

Note: The quantity for operation shall be the total number of hours the well point system is operational. 
. 
. 

 31 23 19 00-0016 HR Operation Costs .................................................................................................................................................................. 112.79  

XXXXXXX 
. 
 31 23 23  Fill (31 23) 
. 
. 
 31 23 23 23  Compaction (31 23 23) 
. 
. 
 31 23 23 23-0001  Compaction Water, Water Truck And Operator (31 23 23 23) 
. 
. 

 31 23 23 23-0002 MGL Compaction Water, Water Truck And Operator .................................................................................................................. 207.43  
Note: Use this task in situations where fill, base material, etc. requires additional moisture to comply with the 
compaction specification. Includes delivery up to 15 miles. (Per 1000 Gallons) See CSI section 01 22 23 00-1247 
for water truck when water is available on site. 

XXXXXXX 
. 
 31 23 23 33  Flowable Fill (31 23 23) 
. 
. 
 31 23 23 33-0001  Flowable Cement Backfill For Trenches (31 23 23 33) 

Note: Includes compaction and restoration of final grade. 
. 
. 

 31 23 23 33-0002 CY Flowable Cement Backfill for Trenches .............................................................................................................................. 228.82  
    For Up To 20, Add  82.86 
    For >20 To 50, Add  54.29 
    For >50 To 250, Add  27.15 
    For >500 To 1,000, Deduct  -14.28 
    For >1,000, Deduct  -28.57 

XXXXXXX 
. 
 31 24  Embankments (31 20) 
. 
. 
 31 24 13  Roadway Embankments (31 24) 
. 
. 
 31 24 13 00-0001  Roadway, Parking Areas, Landscaping And Embankment Excavation And 

Shaping Operations (31 24 13) 
Note: Use this section for excavation and shaping operations even if the total quantity for the project exceeds 500 
CY. See CSI section 31 05 16 00-0000 for imported material, 32 12 16 00-0000 for asphalt paving, 32 13 13 00-
0000 for concrete paving. 
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. 

. 
 31 24 13 00-0002  Cutting, Shaping And Rough Grading (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping, and embankments. Includes loading or stockpiling excess 
materials within 300' of initial cut. 

. 

. 
 31 24 13 00-0003  Cutting, Shaping, And Rough Grading (31 24 13 00-0002) 
. 
. 

 31 24 13 00-0004 CY Cut, Shape, and Rough Grading for Roadways, Parking Areas, Landscaping and Embankments by Machine in 
Soil ......................................................................................................................................................................................... 6.90  

    For Up To 20, Add  6.90 
    For >20 To 50, Add  5.18 
    For >50 To 250, Add  2.76 
    For >250 To 500, Add  1.04 
    For >1,000, Deduct  -1.04 

. 
 31 24 13 00-0005 CY Cut, Shape, and Rough Grading for Roadways, Parking Areas, Landscaping and Embankments by Machine in 

Loose Rock ............................................................................................................................................................................ 8.55  
Note: Includes compacted aggregate 

    For Up To 20, Add  8.55 
    For >20 To 50, Add  6.41 
    For >50 To 250, Add  3.42 
    For >250 To 500, Add  1.28 
    For >1,000, Deduct  -1.28 

XXXXXXX 
. 
 31 24 13 00-0006  Cutting, Shaping, And Rough Grading By Hand (31 24 13 00-0002) 
. 
. 

 31 24 13 00-0007 SY  Shape Embankment/Slope By Hand Up To 1 On 4 Slope ...................................................................................................... 6.10  
. 

 31 24 13 00-0008 SY  Shape Embankment/Slope By Hand Greater Than 1 On 4 Slope .......................................................................................... 7.93  

XXXXXXX 
. 
 31 24 13 00-0009  Scarify Soil (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. 
. 
. 

 31 24 13 00-0010 CSF Scarify Soil For Roadways, Parking Areas, Landscaping And Embankments By Machine .................................................... 6.38  
    For Up To 20, Add  3.19 
    For >20 To 50, Add  1.60 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -1.28 

XXXXXXX 
. 
 31 24 13 00-0011  Relocating On Site Excavated Material (31 24 13 00-0001) 
. 
. 

 31 24 13 00-0012 CY >500' To 1,000', Relocating On Site Excavated Material For Roadways, Parking Areas, Landscaping And 
Embankments By Machine .................................................................................................................................................. 12.41  

    For Up To 20, Add  12.41 
    For >20 To 50, Add  9.31 
    For >50 To 250, Add  4.96 
    For >250 To 500, Add  1.86 
    For >1,000, Deduct  -1.86 

. 
 31 24 13 00-0013 CY >1,000', Relocating On Site Excavated Material For Roadways, Parking Areas, Landscaping And Embankments 

By Machine .......................................................................................................................................................................... 16.54  
    For Up To 20, Add  16.54 
    For >20 To 50, Add  12.41 
    For >50 To 250, Add  6.62 
    For >250 To 500, Add  2.48 
    For >1,000, Deduct  -2.48 

XXXXXXX 
. 
 31 24 13 00-0014  Spread And Shape Imported Or Stockpiled Material (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments. See CSI section 31 23 16 36-0032 for 
spreadding material by hand. 

. 

. 
 31 24 13 00-0015 CY Spread And Shape Imported Or Stockpiled Material For Roadways, Parking Areas, Landscaping and 

Embankments By Machine .................................................................................................................................................... 7.58  
    For Up To 20, Add  7.58 
    For >20 To 50, Add  5.69 
    For >50 To 250, Add  3.03 
    For >250 To 500, Add  1.14 
    For >1,000, Deduct  -1.14 

XXXXXXX 
. 
 31 24 13 00-0016  Grading (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. 
. 
. 

 31 24 13 00-0017 SY Rough Grade Roadway, Parking Areas, Landscaping And Embankments By Machine ......................................................... 0.77  
. 

 31 24 13 00-0018 SY Finish Grade Roadway, Parking Areas, Landscaping And Embankments By Machine .......................................................... 1.02  
. 

 31 24 13 00-0019 LF Finish Grade For Curb ............................................................................................................................................................ 1.15  
. 

 31 24 13 00-0020 LF Finish Grade For Curb And Gutter .......................................................................................................................................... 1.40  

XXXXXXX 
. 
 31 24 13 00-0021  Compaction Of Fill Or Subbase (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine, per lift. 
. 
. 

 31 24 13 00-0022 SY Compaction Of Fill Or Subbase For Roadways, Parking Areas, Landscaping And Embankments By Machine Per 
Lift .......................................................................................................................................................................................... 0.69  

    For Up To 250, Add  0.69 
    For >250 To 500, Add  0.52 
    For >500 To 1,000, Add  0.28 
    For >5,000, Deduct  -0.10 

XXXXXXX 
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. 
 31 24 13 00-0023  Loading Excess Material For Removal From Excavation (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. Includes hand work by laborer 
for clean-up. 

. 

. 
 31 24 13 00-0024 CY Load Excess Material For Removal For Roadways, Parking Areas, Landscaping and Embankments by Machine ............... 5.97  

    For Up To 20, Add  5.97 
    For >20 To 50, Add  4.48 
    For >50 To 250, Add  2.39 
    For >250 To 500, Add  0.90 
    For >1,000, Deduct  -0.90 

XXXXXXX 
. 
 31 25  Erosion and Sedimentation Controls (31 20) 
. 
. 
 31 25 14  Stabilization Measures for Erosion and Sedimentation Control (31 25) 
. 
. 
 31 25 14 13  Hydraulically-Applied Erosion Control (31 25 14) 
. 
. 
 31 25 14 13-0001  Bonded Fiber Matrix (31 25 14 13) 
. 
. 

 31 25 14 13-0002 MSF Up To 25,000 SF Bonded Fiber Matrix, Hydraulically Applied .............................................................................................. 57.96  
. 

 31 25 14 13-0003 MSF >25,000 To 50,000 SF Bonded Fiber Matrix, Hydraulically Applied ...................................................................................... 53.24  
. 

 31 25 14 13-0004 MSF >50,000 To 100,000 SF Bonded Fiber Matrix, Hydraulically Applied .................................................................................... 49.24  
. 

 31 25 14 13-0005 MSF >100,000 Bonded Fiber Matrix, Hydraulically Applied .......................................................................................................... 46.95  

XXXXXXX 
. 
 31 25 14 16  Rolled Erosion Control Mats and Blankets (31 25 14) 

Note: Includes all staples and stakes for erosion control blankets and turf reinforcement mats. 
. 
. 
 31 25 14 16-0001  Erosion Control Blankets And Turf Reinforcement Mats (31 25 14 16) 
. 
. 
 31 25 14 16-0002  Erosion Control Blankets, Short Term, Light Duty (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0003 SY S75 Single Net Erosion Control Blanket ................................................................................................................................. 2.80  
Note: Straw matrix with degradable thread to a single standard photodegradable polypropylene netting as 
manufactured by North American Green. 

. 
 31 25 14 16-0004 SY S75BN Single Net Erosion Control Blanket ............................................................................................................................ 3.62  

Note: Straw Matrix with Biodegradable Thread to a Single Natural Fiber Netting as manufactured by North 
American Green. 

. 
 31 25 14 16-0005 SY Curlex 1, Single Net Erosion Control Blanket ......................................................................................................................... 2.66  

Note: As manufactured by American Excelsior 
. 

 31 25 14 16-0006 SY Curlex 1, Single Net Erosion Control Blanket ......................................................................................................................... 2.80  
Note: As manufactured by American Green. 

. 
 31 25 14 16-0007 SY Futerra Erosion Control Blanket, Wood Fibers With Biodegradable Netting ........................................................................... 2.48  

XXXXXXX 
. 
 31 25 14 16-0008  Erosion Control Blankets, Intermediate Duration (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0009 SY S150 Double Net Erosion Control Blanket .............................................................................................................................. 3.60  
Note: Straw matrix with degradable thread to a double standard photodegradable polypropylene netting as 
manufactured by North American Green. 

. 
 31 25 14 16-0010 SY S150 BN Double Net Erosion Control Blanket ........................................................................................................................ 4.88  

Note: Straw matrix with biodegradable thread to a double natural fiber netting as manufactured by North 
American Green. 

. 
 31 25 14 16-0011 SY Curlex II, Double Net Erosion Control Blanket, Natural .......................................................................................................... 3.00  

Note: As manufactured by American Excelsior. 
. 

 31 25 14 16-0012 SY Curlex II, Double Net Erosion Control Blanket, Green ............................................................................................................ 3.14  
Note: As manufactured by American Excelsior. 

. 
 31 25 14 16-0013 SY Enforcer Double Net Erosion Control Blanket ......................................................................................................................... 3.35  

Note: As manufactured by American Excelsior. 

XXXXXXX 
. 
 31 25 14 16-0014  Turf Reinforcement Mats (TRM) (31 25 14 16-0001) 

Note: Permanent, UV stabilized. 
. 
. 

 31 25 14 16-0015 SY P300 Permanent Polypropylene Turf Reinforcement Mat ..................................................................................................... 13.33  
Note: 100% synthetic, UV stabilized, two layer netting. 

. 
 31 25 14 16-0016 SY C350 Permanent Turf Reinforcement Mat ............................................................................................................................ 12.24  

Note: 100% synthetic, UV stabilized netting incorporating natural coconut fibers as manufactured by North 
American Green. 

. 
 31 25 14 16-0017 SY Recyclex TRM, Permanent Turf Reinforcement Mat ............................................................................................................ 14.90  

Note: As manufactured by American Excelsior, 100% recycled 

XXXXXXX 
. 
 31 25 14 16-0018  Jute Mesh Erosion Control Blankets (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0019 SY Jute Mesh, Open Uniform Weave ........................................................................................................................................... 3.78  

XXXXXXX 
. 
 31 25 14 16-0020  Revegetation Mat (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0021 SY 3-Dimensional Webbed Revegetation Mat, Polyolefin Fiber ................................................................................................. 10.51  
Note: Polyolefin fibers oriented and mechanically bonded between two nets. Landlok TRM 450 or equal. 

. 
 31 25 14 16-0022 SY Webbed Revegetation Mat, Polypropylene Fiber .................................................................................................................. 15.06  

Note: Polypropylene fibers positioned between two high strength biaxially oriented nets and mechanically held 
together by parallel stitching with polypropylene thread. Landlok TRM 1060 or equal. 

XXXXXXX 
. 
 31 25 14 16-0023  Erosion Control Rolls (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0024 SY Erosion Control Rolls, Mirafi 140N .......................................................................................................................................... 2.19  
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. 
 31 25 14 16-0025 SY Erosion Control Rolls, Amoco 4547 ........................................................................................................................................ 2.24  

XXXXXXX 
. 
 31 25 14 23  Stabilization Measures for Erosion Control (31 25 14) 

See CSI section 01 74 19 00-0050 for hauling greater than 15 miles. 
. 
. 
 31 25 14 23-0001  Sand Bags (31 25 14 23) 

Note: Bags filled on site with delivered material. Includes material and placement of bags. 
. 
. 

 31 25 14 23-0002 BAG 50 LB Capacity Sand Bag With Sand ..................................................................................................................................... 6.13 2.51 
    For >2,500 To 5,000, Deduct  -0.50 
    For >5,000, Deduct  -1.11 

. 
 31 25 14 23-0003 BAG 75 LB Capacity Sand Bag With Sand ..................................................................................................................................... 7.94 3.12 

    For >2,500 To 5,000, Deduct  -0.62 
    For >5,000, Deduct  -1.42 

. 
 31 25 14 23-0004 BAG 100 LB Capacity Sand Bag With  Sand ................................................................................................................................ 10.06 3.72 

    For >2,500 To 5,000, Deduct  -0.75 
    For >5,000, Deduct  -1.75 

. 
 31 25 14 23-0005 BAG 125 LB Capacity Sand Bag With Sand ................................................................................................................................. 12.38 4.66 

    For >2,500 To 5,000, Deduct  -0.93 
    For >5,000, Deduct  -2.17 

. 
 31 25 14 23-0006 BAG 150 LB Capacity Sand Bag With  Sand ................................................................................................................................ 15.07 5.58 

    For >2,500 To 5,000, Deduct  -1.12 
    For >5,000, Deduct  -2.62 

. 
 31 25 14 23-0007 BAG 175 LB Capacity Sand Bag With Sand ................................................................................................................................. 17.60 6.35 

    For >2,500 To 5,000, Deduct  -1.27 
    For >5,000, Deduct  -3.03 

. 
 31 25 14 23-0008 BAG 2,000 LB Capacity Sand Bag With Sand ............................................................................................................................ 149.92 45.89 

    For >2,500 To 5,000, Deduct  -8.83 
    For >5,000, Deduct  -23.83 

. 
 31 25 14 23-0009 BAG 3,000 LB Capacity Sand Bag With Sand ............................................................................................................................ 195.09 50.47 

    For >2,500 To 5,000, Deduct  -9.72 
    For >5,000, Deduct  -29.23 

XXXXXXX 
. 
 31 25 14 23-0010  Gravel Bags (31 25 14 23) 

Note: Bags filled on site with delivered material. Includes material and placement of bags. 
. 
. 

 31 25 14 23-0011 BAG 30 LB Capacity Gravel Bag With Gravel ................................................................................................................................. 5.89 1.67 
    For >2,500 To 5,000, Deduct  -0.33 
    For >5,000, Deduct  -0.92 

. 
 31 25 14 23-0012 BAG 50 LB Capacity Gravel Bag With Gravel ............................................................................................................................... 10.63 2.51 

    For >2,500 To 5,000, Deduct  -0.50 
    For >5,000, Deduct  -1.56 

XXXXXXX 
. 
 31 25 14 23-0013  Floating Turbidity Curtain (31 25 14 23) 

Note: Type 2 DOT fabric - 18 oz. nominal laminated vinyl/polyester. EPS flotation, 6 in. x 6 in., 13.5 lb./ft. 
buoyancy in fresh water and 14.4 lb./ft buoyancy in saltwater. 

. 

. 
 31 25 14 23-0014 LF 3' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 25.93  

    For Type 1, Deduct  -4.04 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.46 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.99 

. 
 31 25 14 23-0015 LF 4' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 28.12  

    For Type 1, Deduct  -4.45 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.71 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.29 

. 
 31 25 14 23-0016 LF 5' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 31.13  

    For Type 1, Deduct  -5.04 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.07 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.72 

. 
 31 25 14 23-0017 LF 6' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 33.69  

    For Type 1, Deduct  -5.52 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.36 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.08 

. 
 31 25 14 23-0018 LF 7' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 35.35  

    For Type 1, Deduct  -5.79 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.53 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.28 

. 
 31 25 14 23-0019 LF 8' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 37.03  

    For Type 1, Deduct  -6.06 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.69 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.48 

. 
 31 25 14 23-0020 LF 9' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 38.97  

    For Type 1, Deduct  -6.39 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.89 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.72 

. 
 31 25 14 23-0021 LF 10' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 41.65  

    For Type 1, Deduct  -6.87 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.18 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.08 

. 
 31 25 14 23-0022 LF 12' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 43.75  

    For Type 1, Deduct  -7.22 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.40 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.34 
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. 
 31 25 14 23-0023 LF 13' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 46.60  

    For Type 1, Deduct  -7.73 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.71 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.72 

. 
 31 25 14 23-0024 LF 14' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 49.24  

    For Type 1, Deduct  -8.19 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.99 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.06 

. 
 31 25 14 23-0025 LF 15' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 51.79  

    For Type 1, Deduct  -8.62 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.25 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.37 

. 
 31 25 14 23-0026 LF 16' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 56.38  

    For Type 1, Deduct  -9.51 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.79 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  7.03 

. 
 31 25 14 23-0027 LF 17' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 59.12  

    For Type 1, Deduct  -9.97 
    For 13 Oz PVC Fabric, Type 2, Deduct  -6.07 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  7.37 

. 
 31 25 14 23-0028 LF 18' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 61.79  

    For Type 1, Deduct  -10.40 
    For 13 Oz PVC Fabric, Type 2, Deduct  -6.33 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  7.69 

. 
 31 25 14 23-0029 LF 19' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 64.61  

    For Type 1, Deduct  -10.86 
    For 13 Oz PVC Fabric, Type 2, Deduct  -6.61 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  8.03 

. 
 31 25 14 23-0030 LF 20' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 67.34  

    For Type 1, Deduct  -11.29 
    For 13 Oz PVC Fabric, Type 2, Deduct  -6.87 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  8.35 

XXXXXXX 
. 
 31 25 14 23-0031  Turbidity Curtain Anchors (31 25 14 23) 
. 
. 

 31 25 14 23-0032 EA 14 LB, Turbidity Curtain Anchor System ............................................................................................................................. 700.15  
Note: Includes anchor, anchor chain, and marker buoy and rope. 

. 
 31 25 14 23-0033 EA 25 LB, Turbidity Curtain Anchor System ............................................................................................................................. 960.14  

Note: Includes anchor, anchor chain, and marker buoy and rope. 
. 

 31 25 14 23-0034 EA 40 LB, Turbidity Curtain Anchor System .......................................................................................................................... 1,221.27  
Note: Includes anchor, anchor chain, and marker buoy and rope. 

. 
 31 25 14 23-0035 EA 65 LB, Turbidity Curtain Anchor System .......................................................................................................................... 1,597.39  

Note: Includes anchor, anchor chain, and marker buoy and rope. 

XXXXXXX 
. 
 31 25 14 23-0036  Filter Bags (31 25 14 23) 
. 
. 
 31 25 14 23-0037  Non-Woven Filter Bags (31 25 14 23-0036) 
. 
. 

 31 25 14 23-0038 EA 6' x 15' Non-Woven Filter Bag ............................................................................................................................................ 230.47  
. 

 31 25 14 23-0039 EA 13' x 15' Non-Woven Filter Bag .......................................................................................................................................... 333.61  
. 

 31 25 14 23-0040 EA 15' x 15' Non-Woven Filter Bag .......................................................................................................................................... 383.41  

XXXXXXX 
. 
 31 25 14 23-0041  Monofilament Filter Bags (31 25 14 23-0036) 
. 
. 

 31 25 14 23-0042 EA 5' x 15' Monofilament Filter Bag .......................................................................................................................................... 239.66  
. 

 31 25 14 23-0043 EA 10' x 15' Monofilament Filter Bag ........................................................................................................................................ 331.97  

XXXXXXX 
. 
 31 25 14 23-0044  Cable Articulating Concrete Block (31 25 14 23) 

Note: 4000 PSI Compressive strength, 12 LB/CF maximum absorption. Interlocking block with longitudinal 
revetment cable. Includes anchoring block to 12" x 12" x 6" concrete pier every 5' with anchor and filling cells with 
stockpiled material. Excludes site preparation and imported materials. 

. 

. 
 31 25 14 23-0045 SF  4.75" Open Cell Articulated Concrete Block With Earth Backfill ........................................................................................... 37.96  

    For Up To 500, Add  8.61 
    For >500 To 1,000, Add  4.82 

. 
 31 25 14 23-0046 SF  6" Open Cell Articulated Concrete Block With Earth Backfill ................................................................................................ 43.31  

    For Up To 500, Add  9.78 
    For >500 To 1,000, Add  5.45 

. 
 31 25 14 23-0047 SF  7.5" Open Cell Articulated Concrete Block With Earth Backfill ............................................................................................. 49.45  

    For Up To 500, Add  11.12 
    For >500 To 1,000, Add  6.17 

. 
 31 25 14 23-0048 SF  9" Open Cell Articulated Concrete Block With Earth Backfill ................................................................................................ 55.72  

    For Up To 500, Add  12.51 
    For >500 To 1,000, Add  6.94 

. 
 31 25 14 23-0049 SF  4.75" Closed Cell Articulated Concrete Block ....................................................................................................................... 40.60  

    For Up To 500, Add  9.14 
    For >500 To 1,000, Add  5.08 

. 
 31 25 14 23-0050 SF  6" Closed Cell Articulated Concrete Block ............................................................................................................................ 46.46  

    For Up To 500, Add  10.41 
    For >500 To 1,000, Add  5.76 

. 
 31 25 14 23-0051 SF  7.5" Closed Cell Articulated Concrete Block ......................................................................................................................... 53.18  

    For Up To 500, Add  11.86 
    For >500 To 1,000, Add  6.54 
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. 
 31 25 14 23-0052 SF  9" Closed Cell Articulated Concrete Block ............................................................................................................................ 59.99  

    For Up To 500, Add  13.36 
    For >500 To 1,000, Add  7.36 

XXXXXXX 
. 
 31 25 14 26  Stabilization Measures for Sedimentation Control (31 25 14) 
. 
. 
 31 25 14 26-0001  Silt Fences And Dike Barriers (31 25 14 26) 

Note: Includes stakes and embedding. 
. 
. 
 31 25 14 26-0002  Silt Fences 2' High (31 25 14 26-0001) 

See CSI section 31 25 14 26-0014 for removal of silt fence. 
. 
. 

 31 25 14 26-0003 LF 2' High Silt Fence with Stakes at 4' On Center........................................................................................................................ 2.82  
. 

 31 25 14 26-0004 LF 2' High Silt Fence with Stakes at 6' On Center........................................................................................................................ 2.19  
. 

 31 25 14 26-0005 LF 2' High Silt Fence with Stakes at 8' On Center........................................................................................................................ 1.57  
. 

 31 25 14 26-0006 LF 2' High Silt Fence with Stakes at 10' On Center...................................................................................................................... 1.36  

XXXXXXX 
. 
 31 25 14 26-0007  Silt Fences 3' High (31 25 14 26-0001) 

See CSI section 31 25 14 26-0014 for removal of silt fence. 
. 
. 

 31 25 14 26-0008 LF 3' High Silt Fence with Stakes at 4' On Center........................................................................................................................ 2.91  
. 

 31 25 14 26-0009 LF 3' High Silt Fence with Stakes at 6' On Center........................................................................................................................ 2.37  
. 

 31 25 14 26-0010 LF 3' High Silt Fence with Stakes at 8' On Center........................................................................................................................ 2.06  
. 

 31 25 14 26-0011 LF 3' High Silt Fence with Stakes at 10' On Center...................................................................................................................... 1.42  

XXXXXXX 
. 
 31 25 14 26-0012  Silt Dike Barrier (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0013 LF Silt Dike Barrier With Stakes ................................................................................................................................................... 3.30  

XXXXXXX 
. 
 31 25 14 26-0014  Silt Fences Removal (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0015 LF Removal Of Silt Fence And Stakes ......................................................................................................................................... 0.79  

XXXXXXX 
. 
 31 25 14 26-0016  Hay And Straw Bales (31 25 14 26) 

Note: Includes trench for placement, and stakes. 
. 
. 

 31 25 14 26-0017 LF Place Sterlized Straw Bales .................................................................................................................................................... 4.65  
Note: Includes securing in ground with stakes. See CSI section 31 25 14 26-0020 for removal of straw bale. 

. 
 31 25 14 26-0018 LF Place Hay Bales...................................................................................................................................................................... 4.29  

Note: Includes securing in ground with stakes. See CSI section 31 25 14 26-0020 for removal of hay bale. 
. 

 31 25 14 26-0019 EA Place And Remove Hay Bales, Includes Securing In Ground With Stakes ........................................................................... 12.87  
. 

 31 25 14 26-0020 LF Removal Of Hay Or Straw Bales............................................................................................................................................. 1.42  
Note: Includes removal of stakes. 

XXXXXXX 
. 
 31 25 14 26-0021  Sediment Logs (Degradable) (31 25 14 26) 
. 
. 
 31 25 14 26-0022  Sediment Logs (Degradable) (31 25 14 26-0021) 

Note: Includes stakes and removal after use. Curlex sediment logs as manufactured by American Excelsior. 
. 
. 

 31 25 14 26-0023 LF 12" Sediment Log ................................................................................................................................................................... 7.47  
. 

 31 25 14 26-0024 LF 20" Sediment Log ................................................................................................................................................................... 9.92  

XXXXXXX 
. 
 31 25 14 26-0025  Wattles (Degradable) With UV Stabilizied Synthetic Netting (31 25 14 26-0021) 

Note: Includes trench for placement, 24" wood staking at 4' on-center 
. 
. 

 31 25 14 26-0026 EA Wattles (Sterile Straw Filled Rolls), 9" x 25' ........................................................................................................................ 171.01  
. 

 31 25 14 26-0027 EA Wattles (Sterile Straw Filled Rolls), 12" x 20' ...................................................................................................................... 166.33  

XXXXXXX 
. 
 31 25 14 26-0028  Fiber Roll (CALTRANS Type 1) (31 25 14 26) 

Note: Includes furrow trench for placement, 24" wood staking at 4' on-center 
. 
. 

 31 25 14 26-0029 LF 8" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .................................. 6.90  
    For >1,000 To 10,000, Deduct  -0.72 
    For >10,000, Deduct  -1.23 

. 
 31 25 14 26-0030 LF 9" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .................................. 8.02  

    For >1,000 To 10,000, Deduct  -0.76 
    For >10,000, Deduct  -1.29 

. 
 31 25 14 26-0031 LF 12" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .............................. 10.18  

    For >1,000 To 10,000, Deduct  -0.91 
    For >10,000, Deduct  -1.55 

XXXXXXX 
. 
 31 25 14 26-0032  Fiber Roll (CALTRANS Type 2) (31 25 14 26) 

Note: Includes 24" wood stakes at 2' on-center off-set on sides with ropes. 
. 
. 

 31 25 14 26-0033 LF 8" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 .................................. 6.01  
    For >1,000 To 10,000, Deduct  -0.59 
    For >10,000, Deduct  -1.00 

. 
 31 25 14 26-0034 LF 9" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 .................................. 7.09  

    For >1,000 To 10,000, Deduct  -0.62 
    For >10,000, Deduct  -1.06 

. 
 31 25 14 26-0035 LF 12" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 ................................ 8.58  

    For >1,000 To 10,000, Deduct  -0.67 
    For >10,000, Deduct  -1.15 
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XXXXXXX 
. 
 31 25 14 26-0036  Inlet Protection Sediment Bags (31 25 14 26) 

Note: Includes removal, cleaning, and replacement per each location. 
. 
. 

 31 25 14 26-0037 EA 2' x 2' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 57.67  
. 

 31 25 14 26-0038 EA 2' x 3' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 73.16  
. 

 31 25 14 26-0039 EA 2' x 4' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 91.28  

XXXXXXX 
. 
 31 25 14 26-0040  Clean Sediment Logs/Wattles (31 25 14 26) 

Note: Includes removal, cleaning, and replacement per each location. 
. 
. 

 31 25 14 26-0041 EA Clean Sediment Logs/Wattles............................................................................................................................................... 79.34  

XXXXXXX 
. 
 31 30  Earthwork Methods (31) 
. 
. 
 31 31  Soil Treatment (31 30) 
. 
. 
 31 31 16  Termite Control (31 31) 
. 
. 
 31 31 16 13  Chemical Termite Control (31 31 16) 
. 
. 
 31 31 16 13-0001  Commercial Use (31 31 16 13) 
. 
. 

 31 31 16 13-0002 SF Termite Pretreatment, Commercial Soil Poisoning Under Slab .............................................................................................. 0.75  
. 

 31 31 16 13-0003 SF Termite Pretreatment, Commercial Slab And Walls ................................................................................................................ 1.07  

XXXXXXX 
. 
 31 31 16 13-0004  Residential Use (31 31 16 13) 
. 
. 

 31 31 16 13-0005 SF Termite Pretreatment, Residential General Spraying Walls And Slab .................................................................................... 1.14  
. 

 31 31 16 13-0006 SF  Termite Treatment, Existing Residential Structure .................................................................................................................. 1.25  

XXXXXXX 
. 
 31 31 19  Vegetation Control (31 31) 
. 
. 
 31 31 19 13  Chemical Vegetation Control (31 31 19) 
. 
. 
 31 31 19 13-0001  Soil Sterilants (31 31 19 13) 
. 
. 

 31 31 19 13-0002 MSF Soil Sterilant.......................................................................................................................................................................... 30.21  
Note: Use only in areas where complete control of all vegetation is desired, such as industrial sites, right-of-way, 
lumberyards, petroleum tank farms, around farm buildings, along fence lines, etc. When applied to the soil, this 
product usually inhibits plant growth for a year or more. 

    For >45 To 90, Deduct  -0.43 
    For >90 To 225, Deduct  -2.38 
    For >225, Deduct  -3.25 

XXXXXXX 
. 
 31 32  Soil Stabilization (31 30) 
. 
. 
 31 32 13  Soil Mixing Stabilization (31 32) 
. 
. 
 31 32 13 16  Cement Soil Stabilization (31 32 13) 
. 
. 
 31 32 13 16-0001  Soil Cement Course (31 32 13 16) 

Note: Includes soil material, adding and mixing of cement, water and calcium chloride (if required), shaping, 
finishing and final compaction. Excludes cement, calcium chloride, foundation preparation, compaction water and 
additional surface treatments. 

. 

. 
 31 32 13 16-0002 CY Compacted Soil Cement Course, Material mixed in Central Plant ........................................................................................ 77.58  

. 
 31 32 13 16-0003 CY Compacted Soil Cement Course, Material mixed in Traveling Pugmill. Cement................................................................... 81.76  

. 
 31 32 13 16-0004 LB Cement, Per Unit Of Measure................................................................................................................................................. 0.06  

. 
 31 32 13 16-0005 LB Flake Calcium Chloride, Per Unit Of Measure ........................................................................................................................ 0.73  

. 
 31 32 13 16-0006 EA Mobilize And Demobilize Traveling Pugmill ........................................................................................................................ 150.00  

XXXXXXX 
. 
 31 32 13 16-0007  Cementitious Soil Binder (31 32 13 16) 
. 
. 

 31 32 13 16-0008 CY Cementitious Soil Binder, 4% Cement Mix By Volume ......................................................................................................... 37.98  
. 

 31 32 13 16-0009 CY Cementitious Soil Binder, 6% Cement Mix By Volume ......................................................................................................... 43.78  
. 

 31 32 13 16-0010 CY Cementitious Soil Binder, 9% Cement Mix By Volume ......................................................................................................... 53.33  
. 

 31 32 13 16-0011 CY Cementitious Soil Binder, 12% Cement Mix By Volume ....................................................................................................... 62.74  

XXXXXXX 
. 
 31 32 13 19  Lime Soil Stabilization (31 32 13) 

Note: Includes delivery up to 15 miles from the closest approved source, the cost for loading, and dumping. The price 
excludes the cost for spreading or backfilling. See CSI section 01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 31 32 13 19-0001  Lime Slurry (31 32 13 19) 
. 
. 

 31 32 13 19-0002 LCY Soil Stabilization With Lime Slurry 10% Lime Slurry By Volume ........................................................................................... 34.11  
. 

 31 32 13 19-0003 TON Cement Stabilized Base Material ........................................................................................................................................ 133.13  
. 

 31 32 13 19-0004 CWT Lime For Soil Stabilization .................................................................................................................................................... 21.60  
Note: Excludes the cost for spreading or backfilling 

. 
 31 32 13 19-0005 LCY Roller, Grader - Lime Stabilization ........................................................................................................................................ 19.19  

. 
 31 32 13 19-0006 LCY Roller, Grader - Cement Stabilization ..................................................................................................................................... 4.25  

XXXXXXX 
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. 
 31 32 13 19-0007  Lime Stabilized Subgrade (31 32 13 19) 

Note: Based on soil weight of 110 LB/CF using lime weight of 5.5 LB/CF (5%). 
. 
. 

 31 32 13 19-0008 SY 6" Thick Lime Stabilized Subgrade, 25 LB ............................................................................................................................ 12.64  
    For 4% Lime Instead Of 5%, Deduct  -0.38 
    For 6% Lime Instead Of 5%, Add  0.38 

. 
 31 32 13 19-0009 SY 7" Thick Lime Stabilized Subgrade, 29 LB ............................................................................................................................ 14.65  

    For 4% Lime Instead Of 5%, Deduct  -0.44 
    For 6% Lime Instead Of 5%, Add  0.44 

. 
 31 32 13 19-0010 SY 8" Thick Lime Stabilized Subgrade, 33 LB ............................................................................................................................ 16.72  

    For 4% Lime Instead Of 5%, Deduct  -0.50 
    For 6% Lime Instead Of 5%, Add  0.50 

. 
 31 32 13 19-0011 SY 10" Thick Lime Stabilized Subgrade, 41 LB/SY .................................................................................................................... 20.89  

    For 4% Lime Instead Of 5%, Deduct  -0.63 
    For 6% Lime Instead Of 5%, Add  0.63 
    For >5,000 SY, Deduct  -1.33 

. 
 31 32 13 19-0012 SY 12" Thick Lime Stabilized Subgrade, 50 LB/SY .................................................................................................................... 25.08  

    For 4% Lime Instead Of 5%, Deduct  -0.76 
    For 6% Lime Instead Of 5%, Add  0.76 
    For >5,000 SY, Deduct  -1.60 

. 
 31 32 13 19-0013 SY 14" Thick Lime Stabilized Subgrade, 58 LB/SY .................................................................................................................... 29.22  

    For 4% Lime Instead Of 5%, Deduct  -0.88 
    For 6% Lime Instead Of 5%, Add  0.88 
    For >5,000 SY, Deduct  -1.86 

. 
 31 32 13 19-0014 SY 16" Thick Lime Stabilized Subgrade, 66 LB/SY .................................................................................................................... 33.42  

    For 4% Lime Instead Of 5%, Deduct  -1.01 
    For 6% Lime Instead Of 5%, Add  1.01 
    For >5,000 SY, Deduct  -2.13 

. 
 31 32 13 19-0015 SY 18" Thick Lime Stabilized Subgrade, 74 LB/SY .................................................................................................................... 37.62  

    For 4% Lime Instead Of 5%, Deduct  -1.13 
    For 6% Lime Instead Of 5%, Add  1.13 
    For >5,000 SY, Deduct  -2.40 

XXXXXXX 
. 
 31 32 13 19-0016  Hydrated Lime Stabilized Subgrade (31 32 13 19) 

Note: Includes scarifying, adding and mixing of hydrated lime and water, light sealing, curing, secondary mixing, 
shaping, finishing and final compaction. Excludes hydrated lime, foundation preparation, compaction water and 
additional surface treatments. 

. 

. 
 31 32 13 19-0017 CY Compacted Hydrated Lime Stabilized Subgrade .................................................................................................................. 75.85  

. 
 31 32 13 19-0018 LB Hydrated Lime......................................................................................................................................................................... 1.52  

XXXXXXX 
. 
 31 32 13 29  Liquid Soil Stabilization (31 32 13) 
. 
. 

 31 32 13 29-0001 GAL Polyacrylamide And Calcium Solution .................................................................................................................................... 2.72  

XXXXXXX 
. 
 31 32 19  Geosynthetic Soil Stabilization and Layer Separation (31 32) 
. 
. 
 31 32 19 13  Geogrid Soil Stabilization (31 32 19) 
. 
. 
 31 32 19 13-0001  Geogrid Fabrics (31 32 19 13) 

Note: For reinforcement of over steepened earth slopes, segmental retaining walls and other mechanically 
stabilized earth applications. 

. 

. 
 31 32 19 13-0002 SY 5.3 Ounce/SY, 1,700 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-150) ........................................................................................................................................................ 5.15  
    For Up To 50, Add  1.13 
    For >50 To 150, Add  0.84 
    For >150 To 250, Add  0.55 
    For >250 To 500, Add  0.27 

. 
 31 32 19 13-0003 SY 6.9 Ounce/SY, 3,100 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-300) ........................................................................................................................................................ 5.88  
    For Up To 50, Add  1.28 
    For >50 To 150, Add  0.95 
    For >150 To 250, Add  0.62 
    For >250 To 500, Add  0.31 

. 
 31 32 19 13-0004 SY 8.7 Ounce/SY, 4,280 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-500) ........................................................................................................................................................ 6.42  
    For Up To 50, Add  1.39 
    For >50 To 150, Add  1.04 
    For >150 To 250, Add  0.68 
    For >250 To 500, Add  0.34 

. 
 31 32 19 13-0005 SY 12.6 Ounce/SY, 7,315 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-800) ........................................................................................................................................................ 9.25  
    For Up To 50, Add  1.96 
    For >50 To 150, Add  1.46 
    For >150 To 250, Add  0.96 
    For >250 To 500, Add  0.48 

. 
 31 32 19 13-0006 SY 14.1 Ounce/SY, 9,790 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-1000) .................................................................................................................................................... 10.60  
    For Up To 50, Add  2.24 
    For >50 To 150, Add  1.67 
    For >150 To 250, Add  1.10 
    For >250 To 500, Add  0.55 
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. 
 31 32 19 13-0007 SY 4.3 Ounce/SY, 1,658 LB/FT Wide Width Tensile Ultimate Bi-Axial Extruded Polypropylene Geogrid Fabric 

(Carthage Mills Enkagrid Max 20) ......................................................................................................................................... 5.23  
    For Up To 50, Add  1.15 
    For >50 To 150, Add  0.85 
    For >150 To 250, Add  0.56 
    For >250 To 500, Add  0.28 

. 
 31 32 19 13-0008 SY 5.9 Ounce/SY, 2,192 LB/FT Wide Width Tensile Ultimate Bi-Axial Extruded Polypropylene Geogrid Fabric 

(Carthage Mills Enkagrid Max 30) ......................................................................................................................................... 7.72  
    For Up To 50, Add  1.65 
    For >50 To 150, Add  1.23 
    For >150 To 250, Add  0.81 
    For >250 To 500, Add  0.40 

XXXXXXX 
. 
 31 32 19 16  Geotextile Soil Stabilization (31 32 19) 
. 
. 
 31 32 19 16-0001  Nonwoven Polypropylene Geotextiles (31 32 19 16) 

Note: For drainage, filtration and separation. 
. 
. 

 31 32 19 16-0002 SY 3.0 Ounce/SY, 40 Mil, 80 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-30HS) .............. 1.60  
    For Up To 50, Add  0.36 
    For >50 To 150, Add  0.27 
    For >150 To 250, Add  0.17 
    For >250 To 500, Add  0.09 

. 
 31 32 19 16-0003 SY 3.5 Ounce/SY, 50 Mil, 95 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-35HS) .............. 1.72  

    For Up To 50, Add  0.38 
    For >50 To 150, Add  0.28 
    For >150 To 250, Add  0.19 
    For >250 To 500, Add  0.09 

. 
 31 32 19 16-0004 SY 4.0 Ounce/SY, 60 Mil, 115 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-40HS) ............ 1.86  

    For Up To 50, Add  0.41 
    For >50 To 150, Add  0.31 
    For >150 To 250, Add  0.20 
    For >250 To 500, Add  0.10 

. 
 31 32 19 16-0005 SY 4.5 Ounce/SY, 55 Mil, 120 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-45HS) ............ 2.01  

    For Up To 50, Add  0.44 
    For >50 To 150, Add  0.33 
    For >150 To 250, Add  0.21 
    For >250 To 500, Add  0.11 

. 
 31 32 19 16-0006 SY 6.0 Ounce/SY, 70 Mil, 160 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-60HS) ............ 2.38  

    For Up To 50, Add  0.52 
    For >50 To 150, Add  0.38 
    For >150 To 250, Add  0.25 
    For >250 To 500, Add  0.13 

. 
 31 32 19 16-0007 SY 7.0 Ounce/SY, 85 Mil, 180 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-70HS) ............ 2.79  

    For Up To 50, Add  0.61 
    For >50 To 150, Add  0.45 
    For >150 To 250, Add  0.30 
    For >250 To 500, Add  0.15 

. 
 31 32 19 16-0008 SY 8.0 Ounce/SY, 85 Mil, 205 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-80HS) ............ 3.08  

    For Up To 50, Add  0.67 
    For >50 To 150, Add  0.50 
    For >150 To 250, Add  0.33 
    For >250 To 500, Add  0.16 

. 
 31 32 19 16-0009 SY 10 Ounce/SY, 115 Mil, 250 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-

100HS) .................................................................................................................................................................................. 3.80  
    For Up To 50, Add  0.81 
    For >50 To 150, Add  0.60 
    For >150 To 250, Add  0.40 
    For >250 To 500, Add  0.20 

. 
 31 32 19 16-0010 SY 16 Ounce/SY, 175 Mil, 425 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric ..................................................... 6.34  

    For Up To 50, Add  1.32 
    For >50 To 150, Add  0.99 
    For >150 To 250, Add  0.65 
    For >250 To 500, Add  0.33 

XXXXXXX 
. 
 31 32 19 16-0011  Woven Geotextiles Fabric (31 32 19 16) 
. 
. 

 31 32 19 16-0012 SY  200 LB Grab Tensile Woven Slit Film Geotextile Fabric (Carthage Mills FX-55) .................................................................... 2.32  
    For Up To 50, Add  0.50 
    For >50 To 150, Add  0.37 
    For >150 To 250, Add  0.25 
    For >250 To 500, Add  0.12 

. 
 31 32 19 16-0013 SY 315 LB Grab Tensile Woven Slit Film Geotextile Fabric (Carthage Mills FX-66) .................................................................... 3.27  

    For Up To 50, Add  0.69 
    For >50 To 150, Add  0.52 
    For >150 To 250, Add  0.34 
    For >250 To 500, Add  0.17 

. 
 31 32 19 16-0014 SY 4 To 6% Open Area, 370 x 250 LB Grab Tensile Woven Monofilament Geotextile Fabric (Carthage Mills Carthage 

6%) ........................................................................................................................................................................................ 5.79  
    For Up To 50, Add  1.21 
    For >50 To 150, Add  0.90 
    For >150 To 250, Add  0.60 
    For >250 To 500, Add  0.30 



31
 31 Earthwork 

31 30 Earthwork Methods 
31 32 Soil Stabilization 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 31 - 20  Monterey County Roads and Bridges 

. 
 31 32 19 16-0015 SY 11 To 15% Open Area, 370 x 220 LB Grab Tensile Woven Monofilament Geotextile Fabric (Carthage Mills 

Carthage 15%)....................................................................................................................................................................... 5.65  
    For Up To 50, Add  1.18 
    For >50 To 150, Add  0.88 
    For >150 To 250, Add  0.58 
    For >250 To 500, Add  0.29 

. 
 31 32 19 16-0016 SY 6.9 Oz/SY, 250 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

250TF) ................................................................................................................................................................................... 4.93  
    For Up To 50, Add  1.04 
    For >50 To 150, Add  0.77 
    For >150 To 250, Add  0.51 
    For >250 To 500, Add  0.26 

. 
 31 32 19 16-0017 SY 9.1 Oz/SY, 333 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

330TF) ................................................................................................................................................................................... 5.28  
    For Up To 50, Add  1.11 
    For >50 To 150, Add  0.83 
    For >150 To 250, Add  0.55 
    For >250 To 500, Add  0.27 

. 
 31 32 19 16-0018 SY 12.1 Oz/SY, 400 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

400TF) ................................................................................................................................................................................... 6.75  
    For Up To 50, Add  1.40 
    For >50 To 150, Add  1.05 
    For >150 To 250, Add  0.69 
    For >250 To 500, Add  0.35 

. 
 31 32 19 16-0019 SY 12.1 Oz/SY, 400 LB/IN Wide Width Tensile Ultimate Woven Monofilament And Fibrillated Geotextile Fabric 

(Carthage Mills FX-400MF) ................................................................................................................................................... 9.63  
    For Up To 50, Add  1.98 
    For >50 To 150, Add  1.48 
    For >150 To 250, Add  0.98 
    For >250 To 500, Add  0.49 

XXXXXXX 
. 
 31 32 19 16-0020  Geomembranes (31 32 19 16) 
. 
. 
 31 32 19 16-0021  Polyvinyl Chloride (PVC) Geomembrane (31 32 19 16-0020) 
. 
. 

 31 32 19 16-0022 SF 20 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 1.32  
. 

 31 32 19 16-0023 SF 30 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 1.53  
. 

 31 32 19 16-0024 SF 40 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 1.86  
. 

 31 32 19 16-0025 SF 50 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 2.23  
. 

 31 32 19 16-0026 SF 60 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 2.56  
. 

 31 32 19 16-0027 SF 70 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 2.79  
. 

 31 32 19 16-0028 SF 80 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 3.03  
. 

 31 32 19 16-0029 SF 90 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 3.35  
. 

 31 32 19 16-0030 SF 100 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) .............................................................................................. 3.66  

XXXXXXX 
. 
 31 32 19 16-0031  High Density Polyethylene (HDPE) Geomembrane (31 32 19 16-0020) 
. 
. 

 31 32 19 16-0032 SF 20 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 0.94  
. 

 31 32 19 16-0033 SF 30 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 0.97  
. 

 31 32 19 16-0034 SF 40 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 1.10  
. 

 31 32 19 16-0035 SF 50 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 1.66  
. 

 31 32 19 16-0036 SF 60 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 1.33  
. 

 31 32 19 16-0037 SF 80 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 1.59  
. 

 31 32 19 16-0038 SF 100 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................. 1.85  
. 

 31 32 19 16-0039 SF 120 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................. 3.16  
. 

 31 32 19 16-0040 SF 140 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................. 3.27  

XXXXXXX 
. 
 31 32 19 16-0041  Rock Slope Protection Fabric (Monterey County) (31 32 19 16) 
. 
. 

 31 32 19 16-0042 SY Rock Slope Protection Fabric, Drainage Outlet (Monterey County) ...................................................................................... 12.30  

XXXXXXX 
. 
 31 32 19 26  Geoweb Cellular Confinement System (31 32 19) 

Note: Includes staples, stakes and filling cells with stockpiled material. Excludes site preparation and imported materials. 
. 
. 
 31 32 19 26-0001  Geoweb Cellular Confinement System (31 32 19 26) 

Note: Includes staples, stakes and filling cells with stockpiled material. Excludes site preparation and imported 
materials. 

. 

. 
 31 32 19 26-0002 SF 4" Geoweb Cellular Confinement System (Presto Geosystems) ............................................................................................ 7.13  

    For >20,000, Deduct  -0.18 
    For >2:1 Slope, Add  1.15 

. 
 31 32 19 26-0003 SF 6" Geoweb Cellular Confinement System (Presto Geosystems) ............................................................................................ 8.78  

    For >20,000, Deduct  -0.27 
    For >2:1 Slope, Add  1.15 

. 
 31 32 19 26-0004 SF 8" Geoweb Cellular Confinement System (Presto Geosystems) .......................................................................................... 10.73  

    For >20,000, Deduct  -0.36 
    For >2:1 Slope, Add  1.15 

XXXXXXX 
. 
 31 32 36  Soil Nailing (31 32) 
. 
. 
 31 32 36 11  Soil Nailing Stabilization (31 32 36) 
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. 

. 
 31 32 36 11-0001  Landslide and Slip-Out Stabilization (31 32 36 11) 

Note: Work shall consist of the Contractor stabilizing identified slides by internally reinforcing the soil mass with 
reinforcing elements (nails) by using one or more of the installation methods specified in this contract. The Owner 
will identify locations for work to be performed as specified herein. The Contractor shall review all locations with 
Owner representatives to determine the method to be used.  The Contractor will provide all necessary 
engineering plans and details required to successfully repair slides as noted.  These plans shall be stamped by a 
registered professional engineer with a current California license who is knowledgeable in the design and 
implementation of slope stabilization with soil nails and related work. The contractor shall furnish all labor, 
materials, and equipment required to complete the work.  Any necessary installation methods and associated 
costs are the responsibility of the contractor.  The Contractor and the Contractor’s Engineer will also warrant the 
stability of the repaired roadway section for a period of 5 years. 

. 

. 
 31 32 36 11-0002  BioWall® (31 32 36 11-0001) 

Note: Furnish and install the BioWall® to integrate with Launched Soil Nails™, SuperNails® or Self Drilling 
SuperNails®.  The BioWall® is a confined soil/compost mass capable of sustaining vegetation at slope angles up 
to ¼(H):1(V), and is composed of 2 layers of galvanized wire mesh and 2 layers of lightweight geosynthetic 
encasing a seeded compost and/or topsoil mix, tied to the soil nails by steel plates.  Furnish equipment and 
incidentals necessary to complete the work.  BioWall® to soil nail connection details will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 11-0003 SF BioWall® Construction .......................................................................................................................................................... 25.00  

XXXXXXX 
. 
 31 32 36 11-0004  Green Terra Mesh (31 32 36 11-0001) 

Note: Furnish and install the Green Terra Mesh.  Furnish equipment and incidentals necessary to complete the 
work.    Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0005 EA Green Terra Mesh .............................................................................................................................................................. 635.25  

XXXXXXX 
. 
 31 32 36 11-0006  GeoSynthetically Confined Soil™ (GCS®) Components (31 32 36 11-0001) 

Note: Furnish and install geosynthetic reinforcement, backfill and facing element to construct a Geosynthetically 
Confined Soil Wall™ (GCS®).  Designs shall comply with the Design Standards for Geosynthetically Confined 
Soil Walls (adapted from the NCHRP Report 556 – Design and Construction Guidelines for Geosynthetic – 
Reinforced Soil Bridge Abutments with a Flexible Facing) noted below.  Reinforcement Selection and Placement: 
Geosynthetic reinforcement shall consist of high-tenacity geotextiles manufactured for soil reinforcement 
applications. Geotextiles shall not be exposed to sunlight and extreme temperatures for an extended period of 
time. Damaged or improperly handled geosynthetic reinforcement shall be rejected.  Use a woven polypropylene 
geotextile with ultimate tensile strength of 2400 lbs/ft (Amoco 2044 or similar) in the cross-machine direction (as 
per ASTM D4595).  The geosynthetic reinforcement perpendicular to the wall face should consist of one 
continuous piece of material. Overlap of reinforcement in the design strength direction is not permitted. Adjacent 
sections of geosynthetic reinforcement should be placed so as to ensure that horizontal coverage shown on the 
plans is provided.  Tracked construction equipment shall not be operated directly on the geosynthetic 
reinforcement. A minimum backfill thickness of 150 mm (6 in.) is required before operation of tracked vehicles 
over the geosynthetic reinforcement. Turning of tracked vehicles should be kept to a minimum to prevent 
displacing the fill and damaging or moving the geosynthetic reinforcement.  Rubber-tired equipment may pass 
over the geosynthetic reinforcement at slow speeds less than 17 km/hr (10 miles/hr). Sudden braking and sharp 
turning should be avoided.  Backfill Specifications:  Structure backfill material should consist of material free from 
organic or other unsuitable material as determined by the Contractor’s Engineer.  Grading of the backfill should 
be as follows: 100 percent passing 100 mm (4 in.) sieve, 0-60 percent passing No. 40 (0.425 mm) sieve, and 0-
15 percent passing No. 200 (0.075mm) sieve; plasticity index (PI) as determined by AASHTO T90, should not 
exceed 6.  The backfill should exhibit an angle of internal friction of not less than 34 degrees, as determined by 
the standard direct shear test on the portion finer than 2 mm (No.10) sieve, using a sample compacted to 95 
percent of AASHTO T-99, Methods C or D, at optimum moisture content. No testing is required for backfills where 
80 percent of sizes are greater than 19 mm.  The backfill should be substantially free of shale or other soft, poor 
durability particles and should have an organic content not larger than 1 percent. The backfill should have a pH 
between 4.5 and 9.   Backfill Placement:  Reinforced fill should be placed as specified in construction plans in 
compacted lift thickness of 8in, but in no case in lifts greater than 12in.   Reinforced fill should be placed and 
compacted at or within 2 percent dry of the optimum moisture content. If the reinforced fill is free draining (i.e., 
with less than 5 percent passing a No. 200 sieve), water content of the fill may be within ±3 percent of the 
optimum.  A minimum density of 90 percent of standard Proctor density is required. Optimum compaction is 100 
percent of AASHTO T-99 (or 95 percent of AASHTO T-180) but this may not be possible throughout the wall 
structure. If significant percentage of the backfill is coarse material (i.e., greater than 30 percent retained on the 
19 mm, or 3/4 in., sieve), a procedural specification may be used to verify compaction, (no less than two passes 
with a conventional vibratory plate compaction equipment).  Backfill should be placed, spread, and compacted so 
as to prevent the development of wrinkles or movement of the geosynthetic reinforcement and the wall facing 
units.  Only hand-operated compaction equipment should be allowed within 0.5 m (1.5 ft) of the front of th See 
CSI section 31 32 36 11-0066 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 11-0007 SF GeoSynthetically Confined Soil™ (GCS®) Wall Construction .............................................................................................. 23.75  

Note: Installation sold per square face foot (excludes materials) 
. 

 31 32 36 11-0008 EA GeoSynthetically Confined Soil™ (GCS®) Wall Galvanized Wire Basket Units (approximately 10’’ x 120’’) .................... 108.50  
. 

 31 32 36 11-0009 EA GeoSynthetically Confined Soil™ (GCS®) Wall Concrete Masonry Units (approximately 8’’ x 8’’ x 16’’) ............................. 6.50  
. 

 31 32 36 11-0010 SF GeoSynthetically Confined Soil™ (GCS®) Wall Woven Geotextile ........................................................................................ 0.75  

XXXXXXX 
. 
 31 32 36 11-0011  Turf (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0012  Permanent Turf Reinforcing Mat (TRM) (31 32 36 11-0011) 

Note: Furnish a web of mechanically bonded synthetic fibers that are entangled to form a strong and 
dimensionally stable mat. Place fibers between 2 or 3 high-strength, biaxially oriented nets mechanically bound 
together by stitching with polyolefin thread. The netting material must be resistant to biological, chemical, and 
ultra-violet degradation. 

. 

. 
 31 32 36 11-0013 SF Permanent Turf Reinforcement Mat ........................................................................................................................................ 1.50  

Note: sold per square face foot 
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XXXXXXX 
. 
 31 32 36 11-0014  Biodegradable Turf Reinforcing Mat (TRM) (31 32 36 11-0011) 

Note: Furnish a geotextile composed of seed free processed natural fiber matrix mechanically bound together 
with 100% degradable binding fiber or netting to form a continuous matrix. 

. 

. 
 31 32 36 11-0015 SF Biodegradable Turf Reinforcement Mat .................................................................................................................................. 0.75  

Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0016  Shotcrete or Gunite (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0017  Wet-Mix Shotcrete for use with Launched Soil Nails™, SuperNails®, 

SuperMicropiles™, Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 11-0016) 
Note: Furnish steel reinforced shotcrete to integrate with Launched Soil Nails™, SuperNails®, SuperMicropiles™, 
Self Drilling SuperMicropiles™ or Self Drilling SuperNails® and complying with the requirements of ACI 506.2, 
"Specifications for Materials, Proportioning and Application of Shotcrete", except as otherwise specified. 
Shotcreting consists applying of one or more layers of concrete conveyed through a hose pneumatically projected 
at a high velocity against a prepared surface.  Produce shotcrete by a wet-mix. The wet-mix process consists of 
thoroughly mixing all the ingredients except accelerating admixtures, but including the mixing water, introducing 
the mixture into the delivery equipment and delivering it, by positive displacement, to the nozzle. Air jet the wet-
mix shotcrete from the nozzle at high velocity onto the surface. For additional descriptive information, refer to the 
American Concrete Institute ACI 506R "Guide to Shotcrete."  The Contractor’s Engineer shall provide all 
necessary details required to successfully construct the temporary or permanent facing and facing drainage 
system to satisfy the design intent of the facing. Comply with AASHTO Specifications, or accepted industry 
standards for any specific items that may not be addressed herein or elsewhere in this Contract Document.   Use 
materials for shotcrete conforming to the following requirements:   Cement  
 AASHTO M85/ ASTM C150, Type I, II, III or V.  Fine Aggregate  AASHTO 
M6/ASTM C33 clean, natural.  Coarse Aggregate   AASHTO M80, Class B for quality  Water 
Clean and Potable. AASHTO M157/ASTM C94  Chemical Admixtures  Accelerator  Fluid 
type, applied at nozzle, meeting requirements of AASHTO M194/ASTM C494/ASTM C1141.  Water-reducer and
   Superplastisizer   AASHTO M194/ASTM C494 Type A, C, D, E, F, or G 
Retarders   AASHTO M194/ ASTM C494 Type B or D. Mineral Admixtures  Fly Ash
   AASHTO M295/ASTM C618 Type F or C, cement replacement up to 35 
percent by weight of cement.  Silica Fume  ASTM C1240, 90 percent minimum silicon 
dioxide solids content, not to exceed 12 percent by weight of cement. Welded Wire Fabric 
 AASHTO M55/ASTM A185 or A497. Double twisted hexagonal ASTM A975-97 guidelines for 
Double Twisted Hexagonal Mesh Gabions Prepackaged Shotcrete ASTM C928.  PVC Drain Pipes:  Pipe 
  ASTM 1785 Schedule 40 PVC, solid and perforated wall, cell classification 12454-B or 
12354-C, wall thickness SDR 35, with solvent weld or elastomeric gasket joints.   Deliver, store and handle 
materials to prevent contamination, segregation, corrosion or damage. Store liquid admixtures to prevent 
evaporation and freezing.  Use aggregate for shotcrete meeting the strength and durability requirements of 
AASHTO M6/M80, as applicable, and the following gradation requirements: Sieve Size 
 Percent Passing by Weight  1/2"   100  3/8"  
 90-100  No. 4   70-85  No. 8   100   
Proportion the shotcrete to be pumpable with the concrete pump furnished for the work, with a cementing 
materials content of at least 390 kilograms per cubic meter and water/cement ratio not greater than 0.50. Do not 
use admixtures unless approved by the Contractor’s Engineer. Thoroughly mix admixtures into the shotcrete at 
the rate specified by the manufacturer. Use only accelerators compatible with the cement used, non-corrosive to 
steel, and not promoting other detrimental effects such as cracking or excessive shrinkage. The maximum 
allowable chloride ion content of all ingredients is 0.10% when tested to AASHTO T260.  Air entrainment is not 
required for temporary shotcrete construction facings.  Provide shotcrete with a design compressive strength of 
2000 psi in 3 days and 4000 psi in 28 days.  Batch aggregate and cement by weight or by volume in accordance 
with the requirements of ASTM C94 or AASHTO M241/ASTM C685. Use mixing equipment that thoroughly 
blends the materials in sufficient quantity to maintain placing continuity. Produce ready mix shotcrete complying 

. 

. 
 31 32 36 11-0018 SFI Wet-Mix Reinforced Shotcrete ................................................................................................................................................ 5.50  

Note: sold per inch thickness over one square face foot of area (includes reinforcing steel). 

XXXXXXX 
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. 
 31 32 36 11-0019  Dry-Mix Shotcrete for use with Launched Soil Nails™, SuperNails®, 

SuperMicropiles™, Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 11-0016) 
Note: Furnish steel reinforced shotcrete to integrate with Launched Soil Nails™, SuperNails®, SuperMicropiles™, 
Self Drilling SuperMicropiles™ or Self Drilling SuperNails® and complying with the requirements of ACI 506.2, 
"Specifications for Materials, Proportioning and Application of Shotcrete", except as otherwise specified. 
Shotcreting consists applying of one or more layers of concrete conveyed through a hose pneumatically projected 
at a high velocity against a prepared surface.  Produce shotcrete by a dry-mix. The dry-mix process consists of 
thoroughly mixing Portland cement and aggregate (and or synthetic fiber)  thoroughly mixed dry, passed through 
a cement gun and conveyed by air through a flexible tube, hydrated at a nozzle at the end of such flexible tube 
and deposited by air pressure in its place of final repose. For additional descriptive information, refer to the 
American Concrete Institute ACI 506R "Guide to Shotcrete."  The Contractor’s Engineer shall provide all 
necessary details required to successfully construct the temporary or permanent facing and facing drainage 
system to satisfy the design intent of the facing. Comply with AASHTO Specifications, or accepted industry 
standards for any specific items that may not be addressed herein or elsewhere in this Contract Document.   Use 
materials for shotcrete conforming to the following requirements:   Cement  
 AASHTO M85/ ASTM C150, Type I, II, or III.  Fine Aggregate  AASHTO 
M6/ASTM C33 clean, natural.  Coarse Aggregate   AASHTO M80, Class B for quality  Fiber 
Reinforcement  ASTM C116-00     
Water Clean and Potable. AASHTO M157/ASTM C94 and shall be maintained at a uniform pressure which shall 
be at least 15 pounds per square inch above air pressure at the nozzle. Chemical Admixtures  Accelerator 
 Fluid type, applied at nozzle, meeting requirements of AASHTO M194/ASTM C494/ASTM C1141. 
Water-reducer and   Superplastisizer   AASHTO M194/ASTM C494 Type A, C, D, E, 
F, or G Retarders   AASHTO M194/ ASTM C494 Type B or D. Mineral 
Admixtures  Fly Ash   AASHTO M295/ASTM C618 Type F or C, cement 
replacement up to 35 percent by weight of cement.  Silica Fume  ASTM C1240, 90 percent 
minimum silicon dioxide solids content, not to exceed 12 percent by weight of cement. Welded Wire Fabric 
 AASHTO M55/ASTM A185 or A497. Double twisted hexagonal ASTM A975-97 guidelines for 
Double Twisted Hexagonal Mesh Gabions Prepackaged Shotcrete ASTM C928.  PVC Drain Pipes:  Pipe 
  ASTM 1785 Schedule 40 PVC, solid and perforated wall, cell classification 12454-B or 
12354-C, wall thickness SDR 35, with solvent weld or elastomeric gasket joints.   Deliver, store and handle 
materials to prevent contamination, segregation, corrosion or damage. Store liquid admixtures to prevent 
evaporation and freezing.  Use aggregate for shotcrete meeting the strength and durability requirements of 
AASHTO M6/M80, as applicable, and the following gradation requirements: Sieve Size 
 Percent Passing by Weight  1/2"   100  3/8"  
 90-100  No. 4   70-85  No. 8   100   
Proportion the shotcrete to be pumpable with the concrete pump furnished for the work, with a cementing 
materials content of at least 390 kilograms per cubic meter and water/cement ratio not greater than 0.50. Do not 
use admixtures unless approved by the Contractor’s Engineer. Thoroughly mix admixtures into the shotcrete at 
the rate specified by the manufacturer. Use only accelerators compatible with the cement used, non-corrosive to 
steel, and not promoting other detrimental effects such as cracking or excessive shrinkage. The maximum 
allowable chloride ion content of all ingredients is 0.10% when tested to AASHTO T260.  Air entrainment is not 
required for temporary shotcrete construction facings.  Provide shotcrete with a design compressive strength of 
2000 psi in 3 days and 4000 psi in 28 days.  Batch aggregate and cement by weight or by volume in accordance 
with the requirements of ASTM C94 or AASHTO M241/ASTM C6 

. 

. 
 31 32 36 11-0020 SFI Dry-Mix Reinforced Gunite...................................................................................................................................................... 8.50  

Note: sold per inch thickness over one square face foot of area (includes reinforcing steel). 

XXXXXXX 
. 
 31 32 36 11-0021  Steel Fiber Reinforcement for use with Launched Soil Nails™, 

SuperNails®, SuperMicropiles™, Self-Drilling SuperNails® / 
SuperMicropiles™ (31 32 36 11-0016) 

. 

. 
 31 32 36 11-0022 SFI Steel Fiber Reinforcement ...................................................................................................................................................... 1.25  

Note: sold per inch thickness over one square face foot of area 

XXXXXXX 
. 
 31 32 36 11-0023  Steel Mesh and Steel Plates for use with Launched Soil Nails™, 

SuperNails® and Self Drilling SuperNails® (31 32 36 11-0001) 
Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0024  Steel Mesh Surface Treatment for use with Launched Soil Nails™, 

SuperNails® and Self Drilling SuperNails® (31 32 36 11-0023) 
Note: Furnish Galfan® Coated Steel Mesh for use with Launched Soil Nails™, SuperNails®, or Self Drilling 
SuperNails® that is a double twisted hexagonal galvanized steel wire mesh manufactured according to ASTM 
A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions. Alternately, the mesh may be a diamond 
shaped, three dimensional mesh made with high capacity 3-millimeter diameter wire. Furnish steel plates to 
connect the mesh to the nail systems described herein.  Furnish equipment and incidentals necessary to 
complete the work.  Soil Nail to mesh connection details will be determined by the Contractor’s Engineer and 
identified in the Contractor’s stamped plans and submittals. 

. 

. 
 31 32 36 11-0025 SF High Capacity Diamond Mesh .............................................................................................................................................. 11.00  

Note: sold per square face foot 
. 

 31 32 36 11-0026 SF Double Twist Wire Mesh ....................................................................................................................................................... 13.75  
Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0027  Steel Plates (31 32 36 11-0023) 
. 
. 

 31 32 36 11-0028 EA Galvanized Steel Plates (8x8)............................................................................................................................................... 35.00  
. 

 31 32 36 11-0029 EA Galvanized Steel Plates (10x10) ........................................................................................................................................... 54.75  
. 

 31 32 36 11-0030 EA Galvanized Steel Plates (12x12) ........................................................................................................................................... 78.75  
. 

 31 32 36 11-0031 EA Epoxy Coated Steel Plates (8x8) .......................................................................................................................................... 76.00  
. 

 31 32 36 11-0032 EA Epoxy Coated Steel Plates (10x10) ...................................................................................................................................... 89.25  
. 

 31 32 36 11-0033 EA Epoxy Coated Steel Plates (12x12) .................................................................................................................................... 105.25  
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XXXXXXX 
. 
 31 32 36 11-0034  Drilled Horizontal Drains (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0035 LF Drilled PVC Horizontal Drains (up to 2" Diameter) ................................................................................................................ 26.00  

. 
 31 32 36 11-0036 LF Stripdrain - 6" Wide ................................................................................................................................................................. 3.25  

. 
 31 32 36 11-0037 LF Stripdrain - 12" Wide ............................................................................................................................................................... 4.00  

. 
 31 32 36 11-0038 LF PVC Drain Collector Pipe System ......................................................................................................................................... 26.75  

XXXXXXX 
. 
 31 32 36 11-0039  Rockfall Stabilization (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0040 SF Scaling .................................................................................................................................................................................... 3.75  

. 
 31 32 36 11-0041 SF Trim Blasting ....................................................................................................................................................................... 155.00  

. 
 31 32 36 11-0042 SY Slope Drape - Double Twist Wire Mesh ................................................................................................................................ 45.00  

. 
 31 32 36 11-0043 SY Slope Drape - Cable Net ..................................................................................................................................................... 135.00  

. 
 31 32 36 11-0044 SY Slope Drape - Tecco Mesh (4mm) ...................................................................................................................................... 135.00  

. 
 31 32 36 11-0045 LF Temporary Rockfall Barrier ................................................................................................................................................. 500.00  

. 
 31 32 36 11-0046 LF Low Reach Drilling (<25 feet) ................................................................................................................................................ 25.00  

. 
 31 32 36 11-0047 LF High Reach Drilling (>25 feet) ............................................................................................................................................... 45.00  

. 
 31 32 36 11-0048 LF Limited Access Drilling ........................................................................................................................................................ 100.00  

. 
 31 32 36 11-0049 LF F&I Rock Dowel - #8 Grade 75 All-Thread Bar (Galvanized) ................................................................................................ 18.50  

. 
 31 32 36 11-0050 LF F&I Rock Dowel - #8 Grade 75 All-Thread Bar (Epoxy Coated) ........................................................................................... 15.25  

. 
 31 32 36 11-0051 LF F&I Rock Dowel - #8 Grade 150 All-Thread Bar (Galvanized) .............................................................................................. 23.25  

. 
 31 32 36 11-0052 LF F&I Rock Dowel - #8 Grade 150 All-Thread Bar (Epoxy Coated) ......................................................................................... 17.25  

. 
 31 32 36 11-0053 LF F&I Rock Dowel - #10 Grade 75 All-Thread Bar (Galvanized) .............................................................................................. 23.50  

. 
 31 32 36 11-0054 LF F&I Rock Dowel - #10 Grade 75 All-Thread Bar (Epoxy Coated) ......................................................................................... 18.75  

. 
 31 32 36 11-0055 LF F&I Rock Dowel - #10 Grade 150 All-Thread Bar (Galvanized) ............................................................................................ 26.50  

. 
 31 32 36 11-0056 LF F&I Rock Dowel - #10 Grade 150 All-Thread Bar (Epoxy Coated) ....................................................................................... 21.00  

. 
 31 32 36 11-0057 LF F&I Rock Dowel - #11 Grade 75 All-Thread Bar (Galvanized) .............................................................................................. 29.25  

. 
 31 32 36 11-0058 LF F&I Rock Dowel - #11 Grade 75 All-Thread Bar (Epoxy Coated) ......................................................................................... 21.00  

. 
 31 32 36 11-0059 LF F&I Rock Dowel - #11 Grade 150 All-Thread Bar (Galvanized) ............................................................................................ 34.50  

. 
 31 32 36 11-0060 LF F&I Rock Dowel - #11 Grade 150 All-Thread Bar (Epoxy Coated) ....................................................................................... 31.75  

. 
 31 32 36 11-0061 EA Rock Anchor Testing ........................................................................................................................................................... 825.00  

XXXXXXX 
. 
 31 32 36 11-0062  Mobilization / Demobilization (31 32 36 11-0001) 
. 
. 

 31 32 36 11-0063 EA Mobilization - In State .................................................................................................................................................... 10,000.00  
. 

 31 32 36 11-0064 EA Mobilization - Out Of State ............................................................................................................................................. 25,000.00  
. 

 31 32 36 11-0065 EA Mobilization - Specialty Equipment Adder ........................................................................................................................ 9,800.00  

XXXXXXX 
. 
 31 32 36 11-0066  Daily Crew Rates (DCR) (31 32 36 11-0001) 
. 
. 

 31 32 36 11-0067 DAY Soils Stabilization Crew - DCR , Per Workday ............................................................................................................... 13,150.00  
. 

 31 32 36 11-0068 DAY Rockfall Stabilization Crew - DCR, Per Workday ........................................................................................................... 15,200.00  
. 

 31 32 36 11-0069 DAY Compaction Grouting Crew - DCR, Per Workday .......................................................................................................... 12,925.00  
. 

 31 32 36 11-0070 DAY Additional Crew Member/Crew - DCR, Per Workday ....................................................................................................... 2,050.00  
. 

 31 32 36 11-0071 EA Out of State Crew Rotation .............................................................................................................................................. 4,950.00  
. 

 31 32 36 11-0072 EA Spider Excavation ............................................................................................................................................................ 5,500.00  

XXXXXXX 
. 
 31 32 36 13  Driven Soil Nailing (31 32 36) 
. 
. 
 31 32 36 13-0001  Large Diameter Micropiles (31 32 36 13) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 13-0002 LF 5" Micropiles (with up to 5.5" steel casing) ............................................................................................................................ 94.50  

. 
 31 32 36 13-0003 LF 7" Micropiles (with up to 7.625" steel casing) ...................................................................................................................... 130.25  

. 
 31 32 36 13-0004 LF 10" Micropiles (with up to 9.625" steel casing) .................................................................................................................... 166.50  

. 
 31 32 36 13-0005 LF 12" Micropiles (with up to 11.875" steel casing) .................................................................................................................. 213.25  

XXXXXXX 
. 
 31 32 36 16  Grouted Soil Nailing (31 32 36) 
. 
. 
 31 32 36 16-0001  Grouting (31 32 36 16) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 
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. 

. 
 31 32 36 16-0002  Compaction Grouting (31 32 36 16-0001) 

Note: A. Furnish compaction grout material manufactured on-site (at the project location) in volumetric batching 
equipment so that grout rheology can be controlled real-time. The grout shall have a slump of 0.50" to 3.0" 
depending on the specific requirements of the project and shall conform to the engineering plans developed and 
submitted by the Contractor. Grout components shall consist of Type I/II cement, potable water and aggregate. 
Fly Ash may be added to the mix per the engineering plans. All aggregate for the compaction grout material shall 
meet the following requirements:  a. 100% passing the 1/2" sieve b. Less than 2% organics c. No bentonite or 
other clay of medium to high plasticity shall be used.  Site conditions and re-leveling requirements shall 
determine the exact proportions of cement, water and soil. The grout mix shall generally consist of aggregate with 
up to 12% cement by weight and water to form a very stiff mortar-like mixture. No admixtures shall be used 
without the Project Manager's approval, and previous testing. Mix design and test results of grout mixture must 
be submitted and approved by the Project Manager 15 Days prior to the commencement of the work.  A. 
Gradations of the aggregate material to be utilized shall be submitted as part of the submittal process and prior to 
any work taking place.  B. The compaction grouting mixer shall be of a type to ensure complete mixing of the stiff 
grout, as approved by the Project Manager. The compaction grout mixer shall be of sufficient capacity to 
continuously deliver grout having a slump of less than 1.5 inches at pressures up to 1,000 psi, at flow rates 
ranging from 0.1 to 5.0 cubic feet per minute.   Gauges shall be provided at the pump and the grout pipe head to 
measure pressure the rate of flow. Type and location of gauges shall be as specified by the Contractor. A dial 
gauge or meter capable of measuring to 0.5 cubic feet or less shall be provided to measure the amount of grout 
pumped into the hole. A pressure gauge shall be graduated in 10-psi increments or less and used to measure the 
applied pressure.  Compaction grout hose shall have a minimum inside diameter of 2 inches with non-restrictive 
full flow couplings. The hose shall be of sufficient strength for the pressures anticipated, and shall be in good 
condition. 

. 

. 
 31 32 36 16-0003 LF Compaction Grouting Casing Installation .............................................................................................................................. 52.75  

. 
 31 32 36 16-0004 CF Compaction Grout Injection for Soils Densification ............................................................................................................... 55.50  

. 
 31 32 36 16-0005 CF Compaction Grout For Void Fill ............................................................................................................................................. 39.00  

XXXXXXX 
. 
 31 32 36 16-0006  Polyurethane Grouting (31 32 36 16-0001) 

Note: The material shall be a two part 1:1 ratio by volume, polyurethane-forming mixture, having a water 
insoluble diluent, which permits the formation of polyurethanes in excess water. The material shall reach 90% 
Compressive strength in 30 minutes such that traffic may be returned to roadway within 30 minutes after last 
injection of material.  Polyurethane Free-rise Physical Properties Property I Units  ASTM Minimum Maximum 
Density - lb/cf D 1622 3.0 lb/cf 6.0 lb/cf Tensile Strength - psi D 1623 80 psi Compressive Strength at Yield Point 
- psi D 1621 60 psi  Furnish equipment and incidentals necessary to complete the work. Polyurethane grout shall 
not be used for deep injection (deeper than 3 ft below bottom of structure) or soils densification, it shall only be 
used for void filling under structures and for re-leveling.  The Contractor shall prepare a profile to determine the 
areas that require void filling and re-leveling and determine the locations of the injection holes for each treated 
area. The Contractor shall obtain approval for the final proposed grades and the location of injection holes.  The 
Contractor shall submit a plan for approval of the proposed polyurethane injection methods for the designated 
project areas. The plan shall include, but not be limited to: proposed diameter of casing (if required), depth of 
placement, angle of inclination, injection tube spacing, and project staging.  The plan shall include monitoring 
procedures to ensure that damage will not occur to any existing structures due to the injection process. 
Monitoring devices shall be installed on mechanically stabilized earth retaining systems and between approach 
slabs and approach slab footings or other components to help prevent damage.  The Contractor shall drill a 
pattern of holes as proposed in his plan. The holes shall be located in a manner that the void filling and structure 
lifting process does not affect any adjoining structures, such as mechanically stabilized earth retaining walls. 
Holes shall not be drilled within 4" of the edge of the slab, construction joints or major cracks. No more holes shall 
be drilled and tubes installed during the day than can be filled during that day.   On bridge approach and roadway 
projects, and as applicable, the initial lift shall be at the sleeper footer. The Contractor shall lift the sleeper footer 
and the approach slab to the desired elevation by injecting material under the structures with care to assure that 
polyurethane material is not placed between the sleeper footer and the approach slab. The amount of rise shall 
be controlled by regulating the rate of injection of the high density polyurethane material. When the nozzle is 
removed from the hole, any excessive polyurethane material shall be removed from the area. 

. 

. 
 31 32 36 16-0007 LB Polyurethane Grouting For Void Fill and Re-Leveling ........................................................................................................... 11.50  

XXXXXXX 
. 
 31 32 36 19  Corrosion-Protected Soil Nailing (31 32 36) 
. 
. 
 31 32 36 19-0001  Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 19) 

Note: Furnish Self-Drilling SuperNails® / SuperMicropiles™ that consist of a hollow, threaded bar with a sacrificial 
drill bit. Multiple bars may be coupled to produce final length. Bar thread pattern should be continuous and 
conform to the pullout requirements of ASTM A 615 (Williams Form Engineering B7X or Ischebeck Titan bars, or 
approved equivalent). R-thread bars, bars/couplers made from high carbon (>0.20%) or high phosphorous 
(>0.06%) steels, or bars/couplers made from steels that do not meet the tensile ductility requirements of ASTM A 
615 shall not be used for any tensile applications.  Bar outer diameters shall be a minimum of 1.5 inches and up 
to and 3 inches depending on design load.  Corrosion Protection for Self Drilling Nails shall follow current FHWA 
guidance.  Inserted length and spacing of Self-Drilling SuperNails® / SuperMicropiles™ will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 19-0002  Self-Drilling SuperNails® (31 32 36 19-0001) 
. 
. 

 31 32 36 19-0003 EA Self Drilling SuperNails® Up To 10 Ft. Length .................................................................................................................... 559.00  
. 

 31 32 36 19-0004 EA Self Drilling SuperNails® Up To 20 Ft. Length .................................................................................................................... 939.25  
. 

 31 32 36 19-0005 EA Self Drilling SuperNails® Up To 30 Ft. Length ................................................................................................................. 1,305.75  
. 

 31 32 36 19-0006 EA Self Drilling SuperNails® Up To 40 Ft. Length ................................................................................................................. 1,735.75  
. 

 31 32 36 19-0007 EA Self Drilling SuperNails® Up To 50 Ft. Length ................................................................................................................. 2,119.75  
. 

 31 32 36 19-0008 EA Self Drilling SuperNails® Up To 60 Ft. Length ................................................................................................................. 2,459.25  
. 

 31 32 36 19-0009 EA Self Drilling SuperNails® Up To 70 Ft. Length ................................................................................................................. 2,879.25  
. 

 31 32 36 19-0010 EA Self Drilling SuperNails® Up To 80 Ft. Length ................................................................................................................. 3,253.50  
. 

 31 32 36 19-0011 EA Additional Cost for 10' High Capacity X-51 Bar .................................................................................................................. 129.50  

XXXXXXX 
. 
 31 32 36 19-0012  SuperNail® Testing (31 32 36 19) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates 
(DCR). 
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. 

. 
 31 32 36 19-0013 EA SuperNail® Proof Testing ................................................................................................................................................... 769.00  

. 
 31 32 36 19-0014 EA SuperNail® Verification Testing ....................................................................................................................................... 2,339.75  

XXXXXXX 
. 
 31 32 36 26  Launched Soil Nailing (31 32 36) 
. 
. 
 31 32 36 26-0001  Launched SuperDrain™ (Horizontal Drains) (31 32 36 26) 

Note: Furnish Launched SuperDrain™ up to 20 feet in length composed of a tube (1.5 inch outside diameter, 
0.120 inch wall thickness hot-dipped galvanized 36ksi steel (ASTM A513) that is mechanically deformed or 
GalvaDized™ to produce a plurality of surficial asperities).    Drainage perforations consist of 0.5-inch diameter 
holes drilled or torch-cut at 6 inch spacing along the distal 5 feet of nail. Every other hole is rotated 90º about the 
longitudinal axis of the nail.  Furnish equipment and incidentals necessary to complete the work. Insert Launched 
SuperDrain™ with a single stroke at initial velocities in excess of 200 miles per hour. Inserted length and spacing 
will be determined by the Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals. 
Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 26-0002 EA GalvaDized™ SuperDrain™ - Up To 20' ............................................................................................................................. 605.00  

Note: perforated GalvaDized™ steel tube up to 20 ft. length. 
. 

 31 32 36 26-0003 EA Fiberglass SuperNail® - Up To 20' ..................................................................................................................................... 621.50  
Note: perforated fiberglass tube up to 20 ft. length, pressure grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 26-0004 EA GalvaDized™ SuperNail® - Up To 20' ................................................................................................................................ 478.50  

Note: perforated GalvaDized™ steel tube up to 20 ft. length, pressure grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 26-0005 EA Temporary Launched Soil Nail ............................................................................................................................................ 379.50  
Note: bare steel tube up to 20 ft. length. 

. 
 31 32 36 26-0006 EA Fiberglass SuperDrain™ ..................................................................................................................................................... 495.00  

Note: perforated fiberglass tube up to 20 ft. length. 
. 

 31 32 36 26-0007 EA GalvaDized™ SuperDrain™ ............................................................................................................................................... 379.50  
Note: perforated GalvaDized™ steel tube up to 20 ft. length. 

XXXXXXX 
. 
 31 32 36 29  Drilled Soil Nailing (31 32 36) 
. 
. 
 31 32 36 29-0001  Drilled SuperNails® (Permanently Cased Soil Nails) (31 32 36 29) 

Note: Furnish SuperNails® that are a three stage construction including installation of (1) an outer tube (1.5 inch 
outside diameter, 0.120 inch wall thickness hot-dipped galvanized steel tube that is mechanically deformed or 
GalvaDized™ to produce a plurality of surficial asperities); (2) neat cement grout that completely encases and fills 
the outer tube; and (3) immediately install an epoxy coated, #6 (or greater) grade 75 threadbar as the inner bar. 
SuperNails® may be in lengths up to 60 feet. Although field adjustments in design may be allowed on certain 
projects (subject to approval by the Contractor’s Engineer and the Owner) bidding an equivalent system is not 
allowed (i.e. the winning bidder must have the ability to install the above system).  Furnish equipment and 
incidentals necessary to complete the work. Insert SuperNail® outer tubes with a single stroke at initial velocities 
in excess of 200 miles per hour or by drilling a hole to a prescribed depth and inserting the outer tube. Fill the 
outer tube with neat cement grout and immediately insert a #6 or larger epoxy coated inner threadbar.  Inserted 
length and spacing will be determined by the Contractor’s Engineer and identified in the Contractor’s stamped 
plans and submittals.  Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0066 for 
Daily Crew Rates (DCR). 

. 

. 
 31 32 36 29-0002 EA Drilled GalvaDized™ SuperNail® Up To 10 Ft. Length....................................................................................................... 602.25  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0003 EA Drilled GalvaDized™ SuperNail® Up To 20 Ft. Length....................................................................................................... 693.50  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0004 EA Drilled GalvaDized™ SuperNail® Up To 30 Ft. Length....................................................................................................... 921.50  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0005 EA Drilled GalvaDized™ SuperNail® Up To 40 Ft. Length.................................................................................................... 1,056.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0006 EA Drilled GalvaDized™ SuperNail® Up To 50 Ft. Length.................................................................................................... 1,171.50  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0007 EA Drilled GalvaDized™ SuperNail® Up To 60 Ft. Length.................................................................................................... 1,376.50  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0008 EA Drilled GalvaDized™ SuperNail® Up To 70 Ft. Length.................................................................................................... 1,624.75  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0009 EA Drilled GalvaDized™ SuperNail® Up To 80 Ft. Length.................................................................................................... 1,872.75  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

XXXXXXX 
. 
 31 32 36 33  Drilled / Launched Soil Nailing (31 32 36) 
. 
. 
 31 32 36 33-0001  Drilled / Launched SuperMicropiles™ (31 32 36 33) 

Note: Furnish SuperMicropiles™ that are a three stage construction including installation of (1) an outer tube (1.5 
inch outside diameter, 0.120 inch wall thickness hot-dipped galvanized steel tube that is mechanically deformed 
or GalvaDized™ to produce a plurality of surficial asperities); (2) neat cement grout that completely encases and 
fills the outer tube; and (3) immediately install an epoxy coated, #6 (or greater) grade 75 threadbar as the inner 
bar. SuperMicropiles™ may be in lengths up to 60 feet. Although field adjustments in design may be allowed on 
certain projects (subject to approval by the Contractor’s Engineer and the Owner) bidding an equivalent system is 
not allowed (i.e. the winning bidder must have the ability to install the above system).  Furnish equipment and 
incidentals necessary to complete the work. Insert SuperMicropile™ outer tubes with a single stroke at initial 
velocities in excess of 200 miles per hour or by drilling a hole to a prescribed depth and inserting the outer tube. 
Fill the outer tube with neat cement grout and immediately insert a #6 or larger epoxy coated inner threadbar. 
Inserted length and spacing will be determined by the Contractor’s Engineer and identified in the Contractor’s 
stamped plans and submittals. 

. 

. 
 31 32 36 33-0002 EA Drilled / Launched GalvaDized™ SuperMicropiles™ Up To 20 Ft. Length ......................................................................... 695.00  

Note: GalvaDized™ steel tube, grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 33-0003 EA Drilled / Launched GalvaDized™ SuperMicropiles™ Up To 30 Ft. Length ...................................................................... 1,020.00  
Note: GalvaDized™ steel tube, grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 33-0004 EA Drilled / Launched GalvaDized™ SuperMicropiles™ Up To 40 Ft. Length ...................................................................... 1,280.00  

Note: GalvaDized™ steel tube, grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 33-0005 EA Drilled / Launched GalvaDized™ SuperMicropiles™ Up To 50 Ft. Length ...................................................................... 1,540.00  
Note: GalvaDized™ steel tube, grouted with #6 epoxy coated inner Bar. 
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XXXXXXX 
. 
 31 35  Slope Protection (31 30) 
. 
. 
 31 35 19  Geosynthetic Slope Protection (31 35) 
. 
. 
 31 35 19 19  Slope Protection with Mulch Control Netting (31 35 19) 
. 
. 
 31 35 19 19-0001  Erosion Control Fabric (31 35 19 19) 
. 
. 

 31 35 19 19-0002 SY 26.6 OZ/SY Erosion Control Fabric (Belton Industries Geocoir 900) ...................................................................................... 4.90  

XXXXXXX 
. 
 31 36  Gabions (31 30) 

Note: Includes the cost for loading, hauling up to 15 miles from the closest approved source, unloading and placing. See CSI section 
01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 31 36 13  Gabion Boxes (31 36) 
. 
. 
 31 36 13 00-0001  Stone Filled Gabion Slope Protection (31 36 13) 

Note: Machine placed by SY of total top face area for depth indicated. 
. 
. 

 31 36 13 00-0002 SY  6" Deep Stone Filled Gabion Slope Protection ..................................................................................................................... 66.15  
. 

 31 36 13 00-0003 SY  9" Deep Stone Filled Gabion Slope Protection ..................................................................................................................... 78.11  
. 

 31 36 13 00-0004 SY  12" Deep Stone Filled Gabion Slope Protection ................................................................................................................... 94.28  
. 

 31 36 13 00-0005 SY  15" Deep Stone Filled Gabion Slope Protection ................................................................................................................. 111.36  
. 

 31 36 13 00-0006 SY  18" Deep Stone Filled Gabion Slope Protection ................................................................................................................. 130.75  
. 

 31 36 13 00-0007 SY  24" Deep Stone Filled Gabion Slope Protection ................................................................................................................. 178.99  
. 

 31 36 13 00-0008 SY  36" Deep Stone Filled Gabion Slope Protection ................................................................................................................. 226.24  

XXXXXXX 
. 
 31 37  Riprap (31 30) 

Note: Includes the cost for loading, hauling up to 15 miles from the closest approved source, and dumping. See CSI section 01 74 19 
00-0050 for hauling greater than 15 miles. 

. 

. 
 31 37 13  Machined Riprap (31 37) 
. 
. 
 31 37 13 00-0001  Random - Filter Stone (31 37 13) 
. 
. 

 31 37 13 00-0002 CY 10 To 50 LB Average Pieces Random, Dumped From Truck, Rip Rap ................................................................................ 61.12  
    For Chinking Material, Add  14.43 

. 
 31 37 13 00-0003 CY >50 To 100 LB Average Pieces Random, Dumped From Truck, Rip Rap ............................................................................ 70.34  

    For Chinking Material, Add  14.43 
. 

 31 37 13 00-0004 CY >100 To 200 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 74.68  
    For Chinking Material, Add  14.43 

. 
 31 37 13 00-0005 CY >200 To 300 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 79.62  

    For Chinking Material, Add  14.43 
. 

 31 37 13 00-0006 CY >300 To 600 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 83.60  
    For Chinking Material, Add  14.43 

. 
 31 37 13 00-0007 CY >600 LB Average Pieces Random, Dumped From Truck, Rip Rap ...................................................................................... 90.11  

. 
 31 37 13 00-0008 CY 3/8 To 1/4 CY Pieces Random, Dumped From Truck, Machine Spread And Placed Slope Protection (Keyed) Rip 

Rap .................................................................................................................................................................................... 107.76  
. 

 31 37 13 00-0009 TON 10 To 50 LB Average Pieces Random, Dumped From Truck, Rip Rap ................................................................................ 40.84  
. 

 31 37 13 00-0010 TON >50 To 100 LB Average Pieces Random, Dumped From Truck, Rip Rap ............................................................................ 46.69  
. 

 31 37 13 00-0011 TON >100 To 200 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 49.45  
. 

 31 37 13 00-0012 TON >200 To 300 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 52.58  
. 

 31 37 13 00-0013 TON >300 To 600 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 55.11  
. 

 31 37 13 00-0014 TON >600 LB Average Pieces Random, Dumped From Truck, Rip Rap ...................................................................................... 59.30  
. 

 31 37 13 00-0015 TON 3/8 To 1/4 CY Pieces Random, Dumped From Truck, Machine Spread And Placed Slope Protection (Keyed) Rip 
Rap ...................................................................................................................................................................................... 73.23  

XXXXXXX 
. 
 31 40  Shoring and Underpinning (31) 
. 
. 
 31 41  Shoring (31 40) 
. 
. 
 31 41 13  Timber Shoring (31 41) 
. 
. 
 31 41 13 00-0001  Wood Sheet Piling (31 41 13) 
. 
. 
 31 41 13 00-0002  Pull And Salvage (31 41 13 00-0001) 

Note: Includes soldier beams and lagging (wales, braces and spacers). Excludes tie-backs (rock bolting) where 
required. 

. 

. 
 31 41 13 00-0003 SF 8' Deep Excavation, Wood Shoring, Pull And Salvage ......................................................................................................... 14.50  

    For Wood Sheeting Left In Place  0.69 
. 

 31 41 13 00-0004 SF 10' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 15.59  
    For Wood Sheeting Left In Place  0.54 

. 
 31 41 13 00-0005 SF 12' Deep Excavation, Wood Shoring,  Pull And Salvage ...................................................................................................... 16.79  

    For Wood Sheeting Left In Place  0.39 
. 

 31 41 13 00-0006 SF 14' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 18.08  
    For Wood Sheeting Left In Place  0.19 

. 
 31 41 13 00-0007 SF 16' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 19.48  

    For Wood Sheeting Left In Place  -0.01 
. 

 31 41 13 00-0008 SF 18' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 20.99  
    For Wood Sheeting Left In Place  -0.26 

. 
 31 41 13 00-0009 SF 20' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 22.64  

    For Wood Sheeting Left In Place  -0.52 
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XXXXXXX 
. 
 31 41 16  Sheet Piling (31 41) 
. 
. 
 31 41 16 13  Steel Sheet Piling (31 41 16) 
. 
. 
 31 41 16 13-0001  Standard Carbon Grade Steel Sheeting - Pull And Salvage (31 41 16 13) 

Note: Up to 3 months. 38.5 KSI steel per SF minimum. PSF indicated is for the weight of the material per square 
foot.  Includes soldier beams and lagging (wales, braces and spacers). Excludes tie-backs (rock bolting) where 
required. 

. 

. 
 31 41 16 13-0002 TON Driven Steel Sheet Piling, 15' Excavation, 22 PSF Steel Sheeting, Pull And Salvage ..................................................... 2,113.44  

    For Standard Sheeting Left In Place, Add  1,130.12 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,087.24 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  96.48 
    For High Strength Sheeting 55,000 PSI Grade, Add  107.20 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  332.31 
    For Each Additional Month >3 Months, Add  53.60 

. 
 31 41 16 13-0003 TON Driven Steel Sheet Piling, 20' Excavation, 27 PSF Steel Sheeting, Pull And Salvage ..................................................... 2,198.43  

    For Standard Sheeting Left In Place, Add  1,087.62 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,044.75 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  96.48 
    For High Strength Sheeting 55,000 PSI Grade, Add  107.20 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  332.31 
    For Each Additional Month >3 Months, Add  53.60 

. 
 31 41 16 13-0004 TON Driven Steel Sheet Piling, 25' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ..................................................... 2,593.54  

    For Standard Sheeting Left In Place, Add  890.07 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  847.19 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  96.48 
    For High Strength Sheeting 55,000 PSI Grade, Add  107.20 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  332.31 
    For Each Additional Month >3 Months, Add  53.60 

. 
 31 41 16 13-0005 TON Driven Steel Sheet Piling, 30' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ..................................................... 2,973.74  

    For Standard Sheeting Left In Place, Add  699.97 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  657.09 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  96.48 
    For High Strength Sheeting 55,000 PSI Grade, Add  107.20 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  332.31 
    For Each Additional Month >3 Months, Add  53.60 

. 
 31 41 16 13-0006 TON Driven Steel Sheet Piling, 35' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ..................................................... 3,197.39  

    For Standard Sheeting Left In Place, Add  588.14 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  545.27 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  96.48 
    For High Strength Sheeting 55,000 PSI Grade, Add  107.20 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  332.31 
    For Each Additional Month >3 Months, Add  53.60 

. 
 31 41 16 13-0007 TON Driven Steel Sheet Piling, 40' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ..................................................... 3,425.52  

    For Standard Sheeting Left In Place, Add  474.08 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  431.20 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  96.48 
    For High Strength Sheeting 55,000 PSI Grade, Add  107.20 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  332.31 
    For Each Additional Month >3 Months, Add  53.60 

XXXXXXX 
. 
 31 45  Vibroflotation and Densification (31 40) 
. 
. 
 31 45 13  Vibroflotation (31 45) 
. 
. 

 31 45 13 00-0001 LCY Soil Stabilization, Vibroflotation ............................................................................................................................................. 15.44  

XXXXXXX 
. 
 31 60  Special Foundations and Load-bearing Elements (31) 
. 
. 
 31 62  Driven Piles (31 60) 
. 
. 
 31 62 13  Concrete Piles (31 62) 
. 
. 
 31 62 13 23  Prestressed Concrete Piles (31 62 13) 
. 
. 
 31 62 13 23-0001  Square Prestressed Driven Concrete Piles (31 62 13 23) 
. 
. 

 31 62 13 23-0002 VLF 10" Square Prestressed Driven Concrete Pile ...................................................................................................................... 33.07  
    For Piles Driven In Water, Add  16.11 

. 
 31 62 13 23-0003 VLF 12" Square Prestressed Driven Concrete Pile ...................................................................................................................... 41.47  

    For Piles Driven In Water, Add  18.14 
. 

 31 62 13 23-0004 VLF 14" Square Prestressed Driven Concrete Pile ...................................................................................................................... 50.26  
    For Piles Driven In Water, Add  19.97 

. 
 31 62 13 23-0005 VLF 16" Square Prestressed Driven Concrete Pile ...................................................................................................................... 61.54  

    For Piles Driven In Water, Add  22.16 
. 

 31 62 13 23-0006 VLF 18" Square Prestressed Driven Concrete Pile ...................................................................................................................... 74.69  
    For Piles Driven In Water, Add  24.70 

. 
 31 62 13 23-0007 VLF 20" Square Prestressed Driven Concrete Pile ...................................................................................................................... 86.38  

    For Piles Driven In Water, Add  27.30 
. 

 31 62 13 23-0008 VLF 24" Square Prestressed Driven Concrete Pile .................................................................................................................... 110.15  
    For Piles Driven In Water, Add  31.38 

XXXXXXX 
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. 
 31 62 13 23-0009  Octagonal Prestressed Driven Concrete Piles (31 62 13 23) 
. 
. 

 31 62 13 23-0010 VLF 12" Octagonal Prestressed Driven Concrete Pile ................................................................................................................. 37.14  
    For Piles Driven In Water, Add  16.89 

. 
 31 62 13 23-0011 VLF 14" Octagonal Prestressed Driven Concrete Pile ................................................................................................................. 45.55  

    For Piles Driven In Water, Add  18.55 
. 

 31 62 13 23-0012 VLF 16" Octagonal Prestressed Driven Concrete Pile ................................................................................................................. 54.10  
    For Piles Driven In Water, Add  20.35 

. 
 31 62 13 23-0013 VLF 18" Octagonal Prestressed Driven Concrete Pile ................................................................................................................. 64.65  

    For Piles Driven In Water, Add  22.47 
. 

 31 62 13 23-0014 VLF 20" Octagonal Prestressed Driven Concrete Pile ................................................................................................................. 68.82  
    For Piles Driven In Water, Add  24.12 

. 
 31 62 13 23-0015 VLF 24" Octagonal Prestressed Driven Concrete Pile ................................................................................................................. 73.23  

    For Piles Driven In Water, Add  25.99 

XXXXXXX 
. 
 31 62 13 23-0016  Straight Cylinder Prestressed Driven Concrete Piles (31 62 13 23) 
. 
. 

 31 62 13 23-0017 VLF 12" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile ................................................................... 53.25  
    For Piles Driven In Water, Add  17.77 

. 
 31 62 13 23-0018 VLF 14" Diameter, 2-1/2" Wall, Straight Cylinder Prestressed Driven Concrete Pile ................................................................... 63.07  

    For Piles Driven In Water, Add  19.48 
. 

 31 62 13 23-0019 VLF 16" Diameter, 3" Wall, Straight Cylinder Prestressed Driven Concrete Pile.......................................................................... 74.68  
    For Piles Driven In Water, Add  21.46 

. 
 31 62 13 23-0020 VLF 18" Diameter, 3-1/2" Wall, Straight Cylinder Prestressed Driven Concrete Pile ................................................................... 84.49  

    For Piles Driven In Water, Add  23.39 
. 

 31 62 13 23-0021 VLF 20" Diameter, 4" Wall, Straight Cylinder Prestressed Driven Concrete Pile........................................................................ 106.11  
    For Piles Driven In Water, Add  26.61 

. 
 31 62 13 23-0022 VLF 24" Diameter, 5" Wall, Straight Cylinder Prestressed Driven Concrete Pile........................................................................ 131.09  

    For Piles Driven In Water, Add  30.34 

XXXXXXX 
. 
 31 62 16  Steel Piles (31 62) 
. 
. 
 31 62 16 16  Steel H Piles (31 62 16) 
. 
. 
 31 62 16 16-0001  Rolled, Driven Steel H Piles (31 62 16 16) 
. 
. 

 31 62 16 16-0002 VLF 8" x 8" x 36 LB/FT, Rolled, Driven Steel H Pile ..................................................................................................................... 34.00  
    For Piles Driven In Water, Add  17.40 

. 
 31 62 16 16-0003 VLF 10" x 10" x 42 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 37.86  

    For Piles Driven In Water, Add  18.48 
. 

 31 62 16 16-0004 VLF 10" x 10" x 57 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 45.54  
    For Piles Driven In Water, Add  19.25 

. 
 31 62 16 16-0005 VLF 12" x 12" x 53 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 43.97  

    For Piles Driven In Water, Add  19.53 
. 

 31 62 16 16-0006 VLF 12" x 12" x 63 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 49.10  
    For Piles Driven In Water, Add  20.04 

. 
 31 62 16 16-0007 VLF 12" x 12" x 74 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 56.15  

    For Piles Driven In Water, Add  22.01 
. 

 31 62 16 16-0008 VLF 12" x 12" x 84 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 61.27  
    For Piles Driven In Water, Add  22.53 

. 
 31 62 16 16-0009 VLF 14" x 14" x 73 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 56.08  

    For Piles Driven In Water, Add  22.41 
. 

 31 62 16 16-0010 VLF 14" x 14" x 89 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 64.80  
    For Piles Driven In Water, Add  23.28 

. 
 31 62 16 16-0011 VLF 14" x 14" x 102 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................... 72.50  

    For Piles Driven In Water, Add  25.45 
. 

 31 62 16 16-0012 VLF 14" x 14" x 117 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................... 80.70  
    For Piles Driven In Water, Add  26.27 

XXXXXXX 
. 
 31 62 16 16-0013  Splices, Caps, And Points For H-Piles (31 62 16 16) 
. 
. 
 31 62 16 16-0014  Rolled Steel H Pile Splices (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0015 EA  8" Rolled Steel H Pile Splice ............................................................................................................................................... 294.31  
. 

 31 62 16 16-0016 EA  10" Rolled Steel H Pile Splice ............................................................................................................................................. 330.71  
. 

 31 62 16 16-0017 EA  12" Rolled Steel H Pile Splice ............................................................................................................................................. 452.73  
. 

 31 62 16 16-0018 EA  14" Rolled Steel H Pile Splice ............................................................................................................................................. 470.93  

XXXXXXX 
. 
 31 62 16 16-0019  Rolled Steel H Driving Caps (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0020 EA  8" Rolled Steel H Driving Cap .......................................................................................................................................... 3,023.02  
. 

 31 62 16 16-0021 EA  10" Rolled Steel H Driving Cap ........................................................................................................................................ 3,023.02  
. 

 31 62 16 16-0022 EA  12" Rolled Steel H Driving Cap ........................................................................................................................................ 3,077.51  
. 

 31 62 16 16-0023 EA  14" Rolled Steel H Driving Cap ........................................................................................................................................ 4,624.66  

XXXXXXX 
. 
 31 62 16 16-0024  Rolled Steel H Standard Pile Points (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0025 EA  8" Rolled Steel H Standard Pile Point ................................................................................................................................. 312.51  
. 

 31 62 16 16-0026 EA  10" Rolled Steel H Standard Pile Point ............................................................................................................................... 330.71  
. 

 31 62 16 16-0027 EA  12" Rolled Steel H Standard Pile Point ............................................................................................................................... 452.73  
. 

 31 62 16 16-0028 EA  14" Rolled Steel H Standard Pile Point ............................................................................................................................... 507.34  
. 

 31 62 16 16-0029 EA  10" Rolled Steel H Standard Pile Point ............................................................................................................................... 452.73  
. 

 31 62 16 16-0030 EA  14" Rolled Steel H Standard Pile Point ............................................................................................................................... 542.59  
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XXXXXXX 
. 
 31 62 16 19  Unfilled Tubular Steel Piles (31 62 16) 
. 
. 
 31 62 16 19-0001  Unfilled Tubular Driven Steel Piles (31 62 16 19) 
. 
. 

 31 62 16 19-0002 VLF 8" Diameter x 29 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 53.86  
    For Piles Driven In Water, Add  23.31 

. 
 31 62 16 19-0003 VLF 8" Diameter x 36 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 62.34  

    For Piles Driven In Water, Add  24.16 
. 

 31 62 16 19-0004 VLF 8" Diameter x 43 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 71.51  
    For Piles Driven In Water, Add  25.08 

. 
 31 62 16 19-0005 VLF 10" Diameter x 34 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 62.34  

    For Piles Driven In Water, Add  24.16 
. 

 31 62 16 19-0006 VLF 10" Diameter x 41 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 70.41  
    For Piles Driven In Water, Add  24.97 

. 
 31 62 16 19-0007 VLF 10" Diameter x 55 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 88.22  

    For Piles Driven In Water, Add  26.75 
. 

 31 62 16 19-0008 VLF 12" Diameter x 42 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 73.38  
    For Piles Driven In Water, Add  26.20 

. 
 31 62 16 19-0009 VLF 12" Diameter x 50 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 82.81  

    For Piles Driven In Water, Add  27.15 
. 

 31 62 16 19-0010 VLF 12" Diameter x 54 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 88.06  
    For Piles Driven In Water, Add  27.67 

. 
 31 62 16 19-0011 VLF 12" Diameter x 65 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 102.73  

    For Piles Driven In Water, Add  29.14 
. 

 31 62 16 19-0012 VLF 14" Diameter x 46 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 79.35  
    For Piles Driven In Water, Add  28.78 

. 
 31 62 16 19-0013 VLF 14" Diameter x 55 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 90.03  

    For Piles Driven In Water, Add  29.85 
. 

 31 62 16 19-0014 VLF 14" Diameter x 64 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 100.70  
    For Piles Driven In Water, Add  30.91 

. 
 31 62 16 19-0015 VLF 14" Diameter x 72 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 111.38  

    For Piles Driven In Water, Add  31.98 
. 

 31 62 16 19-0016 VLF 16" Diameter x 52 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 88.27  
    For Piles Driven In Water, Add  32.10 

. 
 31 62 16 19-0017 VLF 16" Diameter x 63 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 100.75  

    For Piles Driven In Water, Add  33.35 
. 

 31 62 16 19-0018 VLF 16" Diameter x 83 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 125.09  
    For Piles Driven In Water, Add  35.78 

. 
 31 62 16 19-0019 VLF 18" Diameter x 59 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 109.12  

    For Piles Driven In Water, Add  36.15 
. 

 31 62 16 19-0020 VLF 18" Diameter x 71 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 125.33  
    For Piles Driven In Water, Add  37.77 

. 
 31 62 16 19-0021 VLF 18" Diameter x 93 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 156.14  

    For Piles Driven In Water, Add  40.85 

XXXXXXX 
. 
 31 62 16 19-0022  Splices And Points For Pipe Piles (31 62 16 19) 
. 
. 
 31 62 16 19-0023  Steel Pipe Pile Splices (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0024 EA  8" Diameter, Steel Pipe Pile Splice ..................................................................................................................................... 292.41  
. 

 31 62 16 19-0025 EA  10" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 318.14  
. 

 31 62 16 19-0026 EA  12" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 409.95  
. 

 31 62 16 19-0027 EA  14" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 435.33  
. 

 31 62 16 19-0028 EA  16" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 531.61  
. 

 31 62 16 19-0029 EA  18" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 647.22  

XXXXXXX 
. 
 31 62 16 19-0030  Steel Pipe Standard Pile Points (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0031 EA  8" Diameter, Steel Pipe Standard Pile Point ....................................................................................................................... 282.64  
. 

 31 62 16 19-0032 EA  10" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 303.26  
. 

 31 62 16 19-0033 EA  12" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 345.17  
. 

 31 62 16 19-0034 EA  14" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 401.85  
. 

 31 62 16 19-0035 EA  16" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 453.37  
. 

 31 62 16 19-0036 EA  18" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 521.48  

XXXXXXX 
. 
 31 62 16 19-0037  Steel Pipe Heavy Duty Pile Points (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0038 EA  10" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 409.25  
. 

 31 62 16 19-0039 EA  12" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 435.01  
. 

 31 62 16 19-0040 EA  14" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 490.40  
. 

 31 62 16 19-0041 EA  16" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 593.46  
. 

 31 62 16 19-0042 EA  18" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 678.66  

XXXXXXX 
. 
 31 62 19  Timber Piles (31 62) 
. 
. 
 31 62 19 00-0001  Friction Or End Bearing, Driven Treated Wood Piles (31 62 19) 

Note: 12 LB Penta-treated/CF. 



 

 Earthwork 31 

31
 

Special Foundations and Load-bearing Elements 31 60 
Driven Piles 31 62 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 31 - 31 

. 

. 
 31 62 19 00-0002 LF  Up To 30', 12" Butt x 8" Tip, Friction Or End Bearing, Driven Treated Wood Pile................................................................. 47.48  

    For Piles Driven In Water, Add  17.20 
    For Untreated Pile, Deduct  -12.45 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0003 LF >30' To 39', 12" Butt x 8" Tip, Friction Or End Bearing, Driven Treated Wood Pile .............................................................. 49.57  

    For Piles Driven In Water, Add  18.95 
    For Untreated Pile, Deduct  -12.59 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0004 LF  39' To 49', 12" Butt x 7" Tip, Friction Or End Bearing, Driven Treated Wood Pile ................................................................ 52.17  

    For Piles Driven In Water, Add  20.16 
    For Untreated Pile, Deduct  -13.16 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0005 LF  >49' To 59', 13" Butt x 7" Tip, Friction Or End Bearing, Driven Treated Wood Pile .............................................................. 55.83  

    For Piles Driven In Water, Add  22.39 
    For Untreated Pile, Deduct  -13.75 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0006 LF  >59' To 69', 13" Butt x 6" Tip, Friction Or End Bearing, Driven Treated Wood Pile .............................................................. 70.47  

    For Piles Driven In Water, Add  25.71 
    For Untreated Pile, Deduct  -18.40 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0007 LF  >69' To 79', 13" Butt x 6" Tip, Friction Or End Bearing, Driven Treated Wood Pile .............................................................. 88.49  

    For Piles Driven In Water, Add  31.25 
    For Untreated Pile, Deduct  -23.53 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

XXXXXXX 
. 
 31 62 23  Composite Piles (31 62) 
. 
. 
 31 62 23 13  Concrete-Filled Steel Piles (31 62 23) 
. 
. 
 31 62 23 13-0001  Concrete-Filled Driven Steel Pipe Piles (31 62 23 13) 

Note: Includes 4,000 PSI concrete grout. Excludes reinforcing. 
. 
. 

 31 62 23 13-0002 VLF 8" Diameter x 29 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 57.73  
    For 5,000 PSI Concrete Grout Fill, Add  6.49 
    For Piles Driven In Water, Add  25.26 

. 
 31 62 23 13-0003 VLF 8" Diameter x 36 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 66.21  

    For 5,000 PSI Concrete Grout Fill, Add  7.34 
    For Piles Driven In Water, Add  26.11 

. 
 31 62 23 13-0004 VLF 8" Diameter x 43 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 75.38  

    For 5,000 PSI Concrete Grout Fill, Add  8.25 
    For Piles Driven In Water, Add  27.02 

. 
 31 62 23 13-0005 VLF 10" Diameter x 34 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 67.96  

    For 5,000 PSI Concrete Grout Fill, Add  9.08 
    For Piles Driven In Water, Add  26.71 

. 
 31 62 23 13-0006 VLF 10" Diameter x 41 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 76.02  

    For 5,000 PSI Concrete Grout Fill, Add  9.89 
    For Piles Driven In Water, Add  27.52 

. 
 31 62 23 13-0007 VLF 10" Diameter x 55 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 93.84  

    For 5,000 PSI Concrete Grout Fill, Add  11.67 
    For Piles Driven In Water, Add  29.30 

. 
 31 62 23 13-0008 VLF 12" Diameter x 42 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 81.27  

    For 5,000 PSI Concrete Grout Fill, Add  12.21 
    For Piles Driven In Water, Add  29.72 

. 
 31 62 23 13-0009 VLF 12" Diameter x 50 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 90.71  

    For 5,000 PSI Concrete Grout Fill, Add  13.15 
    For Piles Driven In Water, Add  30.66 

. 
 31 62 23 13-0010 VLF 12" Diameter x 54 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 95.95  

    For 5,000 PSI Concrete Grout Fill, Add  13.68 
    For Piles Driven In Water, Add  31.19 

. 
 31 62 23 13-0011 VLF 12" Diameter x 65 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 110.62  

    For 5,000 PSI Concrete Grout Fill, Add  15.14 
    For Piles Driven In Water, Add  32.65 

. 
 31 62 23 13-0012 VLF 14" Diameter x 46 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 90.03  

    For 5,000 PSI Concrete Grout Fill, Add  15.00 
    For Piles Driven In Water, Add  34.24 

. 
 31 62 23 13-0013 VLF 14" Diameter x 55 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 100.70  

    For 5,000 PSI Concrete Grout Fill, Add  16.07 
    For Piles Driven In Water, Add  35.31 

. 
 31 62 23 13-0014 VLF 14" Diameter x 64 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 111.38  

    For 5,000 PSI Concrete Grout Fill, Add  17.13 
    For Piles Driven In Water, Add  36.37 

. 
 31 62 23 13-0015 VLF 14" Diameter x 72 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 122.06  

    For 5,000 PSI Concrete Grout Fill, Add  18.20 
    For Piles Driven In Water, Add  37.44 
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. 
 31 62 23 13-0016 VLF 16" Diameter x 52 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 99.79  

    For 5,000 PSI Concrete Grout Fill, Add  18.51 
    For Piles Driven In Water, Add  36.73 

. 
 31 62 23 13-0017 VLF 16" Diameter x 63 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 112.28  

    For 5,000 PSI Concrete Grout Fill, Add  19.76 
    For Piles Driven In Water, Add  37.98 

. 
 31 62 23 13-0018 VLF 16" Diameter x 83 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 136.62  

    For 5,000 PSI Concrete Grout Fill, Add  22.19 
    For Piles Driven In Water, Add  40.41 

. 
 31 62 23 13-0019 VLF 18" Diameter x 59 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 122.98  

    For 5,000 PSI Concrete Grout Fill, Add  23.68 
    For Piles Driven In Water, Add  41.21 

. 
 31 62 23 13-0020 VLF 18" Diameter x 71 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 139.20  

    For 5,000 PSI Concrete Grout Fill, Add  25.30 
    For Piles Driven In Water, Add  42.83 

. 
 31 62 23 13-0021 VLF 18" Diameter x 93 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 170.01  

    For 5,000 PSI Concrete Grout Fill, Add  28.38 
    For Piles Driven In Water, Add  45.91 

XXXXXXX 
. 
 31 62 23 13-0022  7 Gauge, Constant Diameter Concrete-Filled Driven Steel Piles (31 62 23 13) 

Note: End bearing, with fluted steel casing, up to 50'. Includes 4,000 PSI concrete. Excludes reinforcing. 
. 
. 

 31 62 23 13-0023 VLF 12" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 75.03  
    For Piles Driven In Water, Add  22.44 

. 
 31 62 23 13-0024 VLF 14" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 91.16  

    For Piles Driven In Water, Add  25.12 
. 

 31 62 23 13-0025 VLF 16" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ................................................................... 103.24  
    For Piles Driven In Water, Add  27.56 

. 
 31 62 23 13-0026 VLF 18" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ................................................................... 112.30  

    For Piles Driven In Water, Add  29.90 

XXXXXXX 
. 
 31 62 23 13-0027  Tapered Friction Concrete-Filled Driven Steel Piles (31 62 23 13) 

Note: With fluted steel casing, up to 50'. Includes 4,000 PSI concrete. Excludes reinforcing. 
. 
. 

 31 62 23 13-0028 VLF 12" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 73.59  
    For Piles Driven In Water, Add  22.30 

. 
 31 62 23 13-0029 VLF 14" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 75.49  

    For Piles Driven In Water, Add  23.55 
. 

 31 62 23 13-0030 VLF 16" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 92.26  
    For Piles Driven In Water, Add  26.46 

. 
 31 62 23 13-0031 VLF 18" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ....................................................................... 106.50  

    For Piles Driven In Water, Add  29.32 

XXXXXXX 
. 
 31 62 23 13-0032  Thin Wall Shell Straight Sided Driven Steel Piles (31 62 23 13) 
. 
. 

 31 62 23 13-0033 VLF 8" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ............................................................................. 44.03  
    For Piles Driven In Water, Add  17.00 
    For Thick Wall Shell, Add  0.08 

. 
 31 62 23 13-0034 VLF 10" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 48.59  

    For Piles Driven In Water, Add  18.85 
    For Thick Wall Shell, Add  0.08 

. 
 31 62 23 13-0035 VLF 12" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 53.13  

    For Piles Driven In Water, Add  20.72 
    For Thick Wall Shell, Add  0.09 

. 
 31 62 23 13-0036 VLF 14" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 57.70  

    For Piles Driven In Water, Add  22.57 
    For Thick Wall Shell, Add  0.10 

. 
 31 62 23 13-0037 VLF 16" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 62.27  

    For Piles Driven In Water, Add  24.43 
    For Thick Wall Shell, Add  0.11 

XXXXXXX 
. 
 31 63  Bored Piles (31 60) 
. 
. 
 31 63 36  Drilled Steel Piles (31 63) 
. 
. 
 31 63 36 00-0001  Drill Hole (31 63 36) 

Note: Excludes removal of excess material. 
. 
. 
 31 63 36 00-0002  Drilling Mobilization (31 63 36 00-0001) 
. 
. 

 31 63 36 00-0003 EA >12" To 24" Diameter Hole, Drilling Mobilization ................................................................................................................ 941.99  
. 

 31 63 36 00-0004 EA >24" Diameter Hole, Drilling Mobilization ......................................................................................................................... 1,255.98  

XXXXXXX 
. 
 31 63 36 00-0005  Drill Hole In Soil (31 63 36 00-0001) 
. 
. 

 31 63 36 00-0006 LF 18" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 51.59  
. 

 31 63 36 00-0007 LF 20" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 59.98  
. 

 31 63 36 00-0008 LF 22" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 70.48  
. 

 31 63 36 00-0009 LF 24" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 83.07  
. 

 31 63 36 00-0010 LF 26" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 89.78  
. 

 31 63 36 00-0011 LF 28" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 98.78  
. 

 31 63 36 00-0012 LF 30" Diameter, Up To 24' Depth, Drilled/Augered Hole ........................................................................................................ 108.20  

XXXXXXX 



 

 Earthwork 31 

31
 

Special Foundations and Load-bearing Elements 31 60 
Bored Piles 31 63 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 31 - 33 

. 
 31 63 36 00-0013  Steel H Piles (31 63 36) 
. 
. 
 31 63 36 00-0014  Placed In Drilled Hole, Rolled Steel H-Section Piles (31 63 36 00-0013) 

Note: Includes guides, bracing and alignment. 
. 
. 

 31 63 36 00-0015 VLF 8" x 8" x 36 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ............................................................................................. 30.73  
    For >2,400 To 3,600, Deduct  -1.08 
    For >3,600 To 4,800, Deduct  -2.15 
    For >4,800 To 6,000, Deduct  -3.69 
    For >6,000, Deduct  -5.22 

. 
 31 63 36 00-0016 VLF 10" x 10" x 42 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 34.42  

    For >2,400 To 3,600, Deduct  -1.18 
    For >3,600 To 4,800, Deduct  -2.37 
    For >4,800 To 6,000, Deduct  -4.09 
    For >6,000, Deduct  -5.81 

. 
 31 63 36 00-0017 VLF 10" x 10" x 57 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 42.10  

    For >2,400 To 3,600, Deduct  -1.37 
    For >3,600 To 4,800, Deduct  -2.75 
    For >4,800 To 6,000, Deduct  -4.85 
    For >6,000, Deduct  -6.96 

. 
 31 63 36 00-0018 VLF 12" x 12" x 53 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 40.43  

    For >2,400 To 3,600, Deduct  -1.34 
    For >3,600 To 4,800, Deduct  -2.69 
    For >4,800 To 6,000, Deduct  -4.71 
    For >6,000, Deduct  -6.73 

. 
 31 63 36 00-0019 VLF 12" x 12" x 63 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 45.56  

    For >2,400 To 3,600, Deduct  -1.47 
    For >3,600 To 4,800, Deduct  -2.94 
    For >4,800 To 6,000, Deduct  -5.22 
    For >6,000, Deduct  -7.50 

. 
 31 63 36 00-0020 VLF 12" x 12" x 74 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 52.30  

    For >2,400 To 3,600, Deduct  -1.67 
    For >3,600 To 4,800, Deduct  -3.33 
    For >4,800 To 6,000, Deduct  -5.95 
    For >6,000, Deduct  -8.56 

. 
 31 63 36 00-0021 VLF 12" x 12" x 84 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 57.42  

    For >2,400 To 3,600, Deduct  -1.79 
    For >3,600 To 4,800, Deduct  -3.59 
    For >4,800 To 6,000, Deduct  -6.46 
    For >6,000, Deduct  -9.33 

. 
 31 63 36 00-0022 VLF 14" x 14" x 73 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 52.14  

    For >2,400 To 3,600, Deduct  -1.67 
    For >3,600 To 4,800, Deduct  -3.34 
    For >4,800 To 6,000, Deduct  -5.95 
    For >6,000, Deduct  -8.56 

. 
 31 63 36 00-0023 VLF 14" x 14" x 89 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 60.86  

    For >2,400 To 3,600, Deduct  -1.89 
    For >3,600 To 4,800, Deduct  -3.78 
    For >4,800 To 6,000, Deduct  -6.82 
    For >6,000, Deduct  -9.87 

. 
 31 63 36 00-0024 VLF 14" x 14" x 102 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ....................................................................................... 68.24  

    For >2,400 To 3,600, Deduct  -2.11 
    For >3,600 To 4,800, Deduct  -4.21 
    For >4,800 To 6,000, Deduct  -7.62 
    For >6,000, Deduct  -11.03 

. 
 31 63 36 00-0025 VLF 14" x 14" x 117 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ....................................................................................... 76.44  

    For >2,400 To 3,600, Deduct  -2.31 
    For >3,600 To 4,800, Deduct  -4.62 
    For >4,800 To 6,000, Deduct  -8.44 
    For >6,000, Deduct  -12.26 

XXXXXXX 
. 
 31 63 36 00-0026  Welded Steel Stud Pins (31 63 36 00-0013) 

Note: Includes welding to steel piles. 
. 
. 

 31 63 36 00-0027 EA 5/8" Diameter x 2-1/2" Long, Welded Steel Stud Pins .......................................................................................................... 12.56  
    For >50 To 150, Deduct  -0.57 
    For >150 To 250, Deduct  -1.17 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.36 

. 
 31 63 36 00-0028 EA 5/8" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................ 13.79  

    For >50 To 150, Deduct  -0.57 
    For >150 To 250, Deduct  -1.20 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.46 

. 
 31 63 36 00-0029 EA 5/8" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................ 14.97  

    For >50 To 150, Deduct  -0.57 
    For >150 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.89 
    For >500, Deduct  -2.54 

. 
 31 63 36 00-0030 EA 3/4" Diameter x 2-1/2" Long, Welded Steel Stud Pins .......................................................................................................... 13.86  

    For >50 To 150, Deduct  -0.60 
    For >150 To 250, Deduct  -1.24 
    For >250 To 500, Deduct  -1.89 
    For >500, Deduct  -2.53 
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. 
 31 63 36 00-0031 EA 3/4" Diameter x 5" Long, Welded Steel Stud Pins................................................................................................................. 15.71  

    For >50 To 150, Deduct  -0.60 
    For >150 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.67 

. 
 31 63 36 00-0032 EA 3/4" Diameter x 7" Long, Welded Steel Stud Pins................................................................................................................. 17.00  

    For >50 To 150, Deduct  -0.60 
    For >150 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.77 

. 
 31 63 36 00-0033 EA 7/8" Diameter x 2-1/2" Long, Welded Steel Stud Pins .......................................................................................................... 15.44  

    For >50 To 150, Deduct  -0.62 
    For >150 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.71 

. 
 31 63 36 00-0034 EA 7/8" Diameter x 5" Long, Welded Steel Stud Pins................................................................................................................. 18.46  

    For >50 To 150, Deduct  -0.62 
    For >150 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.94 

. 
 31 63 36 00-0035 EA 7/8" Diameter x 7" Long, Welded Steel Stud Pins................................................................................................................. 19.94  

    For >50 To 150, Deduct  -0.62 
    For >150 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 31 63 36 00-0036  Concrete Fill (31 63 36) 

See CSI section 03 37 16 00-0001 for pumping equipment. 
. 
. 

 31 63 36 00-0037 VLF 18" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 42.70  
. 

 31 63 36 00-0038 VLF 20" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 47.43  
. 

 31 63 36 00-0039 VLF 22" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 52.19  
. 

 31 63 36 00-0040 VLF 24" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 56.92  
. 

 31 63 36 00-0041 VLF 26" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 61.66  
. 

 31 63 36 00-0042 VLF 28" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 66.42  
. 

 31 63 36 00-0043 VLF 30" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 77.50  

XXXXXXX 
. 
 31 64  Caissons (31 60) 
. 
. 
 31 64 13  Box Caissons (31 64) 
. 
. 
 31 64 13 00-0001  Caisson In Stable Ground No Casing Or Ground Water (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0002  Caisson In Stable Ground (31 64 13 00-0001) 

Note: Includes 3000 PSI concrete and reinforcing. 
. 
. 

 31 64 13 00-0003 VLF 18" Diameter Caisson, No Casing Stable Ground, No Ground Water .................................................................................. 56.32  
Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 

    For >50' To 100' Deep, Add  5.51 
    For >100' To 150' Deep, Add  14.08 
    For >150' To 200' Deep, Add  18.86 
    For Right Angle Drilling, Add  14.80 
    For >3 To 9, Deduct  -1.47 
    For >9, Deduct  -3.04 

. 
 31 64 13 00-0004 VLF 24" Diameter Caisson, No Casing Stable Ground, No Ground Water .................................................................................. 71.01  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  7.60 
    For >100' To 150' Deep, Add  17.75 
    For >150' To 200' Deep, Add  24.59 
    For Right Angle Drilling, Add  16.63 
    For >3 To 9, Deduct  -2.47 
    For >9, Deduct  -5.10 

. 
 31 64 13 00-0005 VLF 30" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................ 100.63  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  11.24 
    For >100' To 150' Deep, Add  25.16 
    For >150' To 200' Deep, Add  35.43 
    For Right Angle Drilling, Add  22.11 
    For >3 To 9, Deduct  -3.93 
    For >9, Deduct  -8.13 

. 
 31 64 13 00-0006 VLF 36" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................ 133.29  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  15.36 
    For >100' To 150' Deep, Add  33.32 
    For >150' To 200' Deep, Add  47.53 
    For Right Angle Drilling, Add  27.80 
    For >3 To 9, Deduct  -5.65 
    For >9, Deduct  -11.69 
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. 
 31 64 13 00-0007 VLF 42" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................ 170.99  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  20.41 
    For >100' To 150' Deep, Add  42.75 
    For >150' To 200' Deep, Add  61.85 
    For Right Angle Drilling, Add  33.47 
    For >3 To 9, Deduct  -7.91 
    For >9, Deduct  -16.35 

. 
 31 64 13 00-0008 VLF 48" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 205.82  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  25.00 
    For >100' To 150' Deep, Add  51.46 
    For >150' To 200' Deep, Add  74.99 
    For Right Angle Drilling, Add  38.92 
    For >3 To 9, Deduct  -9.93 
    For >9, Deduct  -20.53 

. 
 31 64 13 00-0009 VLF 54" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 248.67  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  31.11 
    For >100' To 150' Deep, Add  62.17 
    For >150' To 200' Deep, Add  91.73 
    For Right Angle Drilling, Add  44.22 
    For >3 To 9, Deduct  -12.84 
    For >9, Deduct  -26.55 

. 
 31 64 13 00-0010 VLF 60" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 292.30  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  37.32 
    For >100' To 150' Deep, Add  73.08 
    For >150' To 200' Deep, Add  108.77 
    For Right Angle Drilling, Add  49.61 
    For >3 To 9, Deduct  -15.81 
    For >9, Deduct  -32.67 

. 
 31 64 13 00-0011 VLF 66" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 341.64  

Note: 0.88 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  44.32 
    For >100' To 150' Deep, Add  85.41 
    For >150' To 200' Deep, Add  128.00 
    For Right Angle Drilling, Add  55.81 
    For >3 To 9, Deduct  -19.13 
    For >9, Deduct  -39.53 

. 
 31 64 13 00-0012 VLF 72" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 398.34  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  52.42 
    For >100' To 150' Deep, Add  99.59 
    For >150' To 200' Deep, Add  150.17 
    For Right Angle Drilling, Add  62.76 
    For >3 To 9, Deduct  -23.00 
    For >9, Deduct  -47.53 

. 
 31 64 13 00-0013 VLF 78" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 454.85  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  60.63 
    For >100' To 150' Deep, Add  113.71 
    For >150' To 200' Deep, Add  172.44 
    For Right Angle Drilling, Add  69.23 
    For >3 To 9, Deduct  -26.99 
    For >9, Deduct  -55.78 

. 
 31 64 13 00-0014 VLF 84" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 515.19  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  69.45 
    For >100' To 150' Deep, Add  128.80 
    For >150' To 200' Deep, Add  196.30 
    For Right Angle Drilling, Add  75.97 
    For >3 To 9, Deduct  -31.30 
    For >9, Deduct  -64.69 

XXXXXXX 
. 
 31 64 13 00-0015  For Bell Excavation And Concrete, Add (31 64 13 00-0001) 
. 
. 

 31 64 13 00-0016 EA Bell Excavation And Concrete, 4' Bell Diameter Stable Ground, 24" Shaft, 0.44 CY .......................................................... 429.01  
    For >50' To 100' Deep, Add  35.01 
    For >100' To 150' Deep, Add  107.25 
    For >150' To 200' Deep, Add  134.93 
    For >3 To 9, Deduct  -4.67 
    For >9, Deduct  -9.64 

. 
 31 64 13 00-0017 EA Bell Excavation And Concrete, 6' Bell Diameter Stable Ground, 30" Shaft, 1.57 CY ....................................................... 1,508.20  

    For >50' To 100' Deep, Add  123.27 
    For >100' To 150' Deep, Add  377.05 
    For >150' To 200' Deep, Add  474.58 
    For >3 To 9, Deduct  -16.59 
    For >9, Deduct  -34.29 

. 
 31 64 13 00-0018 EA Bell Excavation And Concrete, 7' Bell Diameter Stable Ground, 36" Shaft, 2.33 CY ....................................................... 2,282.09  

    For >50' To 100' Deep, Add  189.52 
    For >100' To 150' Deep, Add  570.52 
    For >150' To 200' Deep, Add  721.85 
    For >3 To 9, Deduct  -27.91 
    For >9, Deduct  -57.69 
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. 
 31 64 13 00-0019 EA Bell Excavation And Concrete, 8' Bell Diameter Stable Ground, 42" Shaft, 3.30 CY ....................................................... 3,167.91  

    For >50' To 100' Deep, Add  263.60 
    For >100' To 150' Deep, Add  791.98 
    For >150' To 200' Deep, Add  1,002.69 
    For >3 To 9, Deduct  -39.23 
    For >9, Deduct  -81.09 

. 
 31 64 13 00-0020 EA Bell Excavation And Concrete, 9' Bell Diameter Stable Ground, 48" Shaft, 4.48 CY ....................................................... 4,297.00  

    For >50' To 100' Deep, Add  351.12 
    For >100' To 150' Deep, Add  1,074.25 
    For >150' To 200' Deep, Add  1,352.01 
    For >3 To 9, Deduct  -47.19 
    For >9, Deduct  -97.52 

. 
 31 64 13 00-0021 EA Bell Excavation And Concrete, 10' Bell Diameter Stable Ground, 60" Shaft, 5.24 CY ..................................................... 5,052.58  

    For >50' To 100' Deep, Add  412.68 
    For >100' To 150' Deep, Add  1,263.15 
    For >150' To 200' Deep, Add  1,589.52 
    For >3 To 9, Deduct  -55.31 
    For >9, Deduct  -114.31 

. 
 31 64 13 00-0022 EA Bell Excavation And Concrete, 12' Bell Diameter Stable Ground, 72" Shaft, 8.74 CY ..................................................... 8,568.64  

    For >50' To 100' Deep, Add  698.44 
    For >100' To 150' Deep, Add  2,142.16 
    For >150' To 200' Deep, Add  2,693.89 
    For >3 To 9, Deduct  -92.47 
    For >9, Deduct  -191.11 

. 
 31 64 13 00-0023 EA Bell Excavation And Concrete, 14' Bell Diameter Stable Ground, 84" Shaft, 13.6 CY ................................................... 12,392.36  

    For >50' To 100' Deep, Add  1,020.49 
    For >100' To 150' Deep, Add  3,098.09 
    For >150' To 200' Deep, Add  3,908.99 
    For >3 To 9, Deduct  -143.46 
    For >9, Deduct  -296.48 

XXXXXXX 
. 
 31 64 13 00-0024  Caisson In Wet Ground, Casing Pulled (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0025  Caisson In Wet Ground (31 64 13 00-0024) 

Note: Includes 3000 PSI concrete and reinforcing. 
. 
. 

 31 64 13 00-0026 VLF 18" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................... 62.38  
Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 

    For >50' To 100' Deep, Add  5.93 
    For >100' To 150' Deep, Add  15.60 
    For >150' To 200' Deep, Add  20.67 
    For Right Angle Drilling, Add  16.95 
    For >3 To 9, Deduct  -1.47 
    For >9, Deduct  -3.03 

. 
 31 64 13 00-0027 VLF 24" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 104.28  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  9.93 
    For >100' To 150' Deep, Add  26.07 
    For >150' To 200' Deep, Add  34.57 
    For Right Angle Drilling, Add  28.28 
    For >3 To 9, Deduct  -2.47 
    For >9, Deduct  -5.10 

. 
 31 64 13 00-0028 VLF 30" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 138.09  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  13.86 
    For >100' To 150' Deep, Add  34.52 
    For >150' To 200' Deep, Add  46.67 
    For Right Angle Drilling, Add  35.22 
    For >3 To 9, Deduct  -3.93 
    For >9, Deduct  -8.13 

. 
 31 64 13 00-0029 VLF 36" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 189.61  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  19.30 
    For >100' To 150' Deep, Add  47.40 
    For >150' To 200' Deep, Add  64.42 
    For Right Angle Drilling, Add  47.52 
    For >3 To 9, Deduct  -5.65 
    For >9, Deduct  -11.69 

. 
 31 64 13 00-0030 VLF 42" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 240.49  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  25.27 
    For >100' To 150' Deep, Add  60.12 
    For >150' To 200' Deep, Add  82.70 
    For Right Angle Drilling, Add  57.80 
    For >3 To 9, Deduct  -7.91 
    For >9, Deduct  -16.35 

. 
 31 64 13 00-0031 VLF 48" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 288.21  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  30.77 
    For >100' To 150' Deep, Add  72.05 
    For >150' To 200' Deep, Add  99.71 
    For Right Angle Drilling, Add  67.76 
    For >3 To 9, Deduct  -9.93 
    For >9, Deduct  -20.53 
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. 
 31 64 13 00-0032 VLF 54" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 372.03  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  39.74 
    For >100' To 150' Deep, Add  93.01 
    For >150' To 200' Deep, Add  128.74 
    For Right Angle Drilling, Add  87.40 
    For >3 To 9, Deduct  -12.84 
    For >9, Deduct  -26.55 

. 
 31 64 13 00-0033 VLF 60" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 455.54  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  48.75 
    For >100' To 150' Deep, Add  113.89 
    For >150' To 200' Deep, Add  157.74 
    For Right Angle Drilling, Add  106.74 
    For >3 To 9, Deduct  -15.81 
    For >9, Deduct  -32.67 

. 
 31 64 13 00-0034 VLF 66" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 520.20  

Note: 0.87 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  56.82 
    For >100' To 150' Deep, Add  130.05 
    For >150' To 200' Deep, Add  181.57 
    For Right Angle Drilling, Add  118.31 
    For >3 To 9, Deduct  -19.13 
    For >9, Deduct  -39.53 

. 
 31 64 13 00-0035 VLF 72" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 592.18  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  65.98 
    For >100' To 150' Deep, Add  148.05 
    For >150' To 200' Deep, Add  208.32 
    For Right Angle Drilling, Add  130.60 
    For >3 To 9, Deduct  -23.00 
    For >9, Deduct  -47.53 

. 
 31 64 13 00-0036 VLF 78" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 673.99  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  75.97 
    For >100' To 150' Deep, Add  168.50 
    For >150' To 200' Deep, Add  238.19 
    For Right Angle Drilling, Add  145.93 
    For >3 To 9, Deduct  -26.99 
    For >9, Deduct  -55.78 

. 
 31 64 13 00-0037 VLF 84" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 760.03  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  86.59 
    For >100' To 150' Deep, Add  190.01 
    For >150' To 200' Deep, Add  269.75 
    For Right Angle Drilling, Add  161.67 
    For >3 To 9, Deduct  -31.30 
    For >9, Deduct  -64.69 

XXXXXXX 
. 
 31 64 13 00-0038  For Bell Excavation And Concrete, Add (31 64 13 00-0024) 
. 
. 

 31 64 13 00-0039 EA Bell Excavation And Concrete, 4' Bell Diameter Wet Ground 24" Shaft, 0.44 CY ............................................................... 494.86  
    For >50' To 100' Deep, Add  39.62 
    For >100' To 150' Deep, Add  123.72 
    For >150' To 200' Deep, Add  154.68 
    For >3 To 9, Deduct  -4.67 
    For >9, Deduct  -9.64 

. 
 31 64 13 00-0040 EA Bell Excavation And Concrete, 6' Bell Diameter Wet Ground, 30" Shaft, 1.57 CY ........................................................... 1,724.09  

    For >50' To 100' Deep, Add  138.39 
    For >100' To 150' Deep, Add  431.02 
    For >150' To 200' Deep, Add  539.35 
    For >3 To 9, Deduct  -16.59 
    For >9, Deduct  -34.29 

. 
 31 64 13 00-0041 EA Bell Excavation And Concrete, 7' Bell Diameter Wet Ground, 36" Shaft, 2.33 CY ........................................................... 2,366.52  

    For >50' To 100' Deep, Add  176.99 
    For >100' To 150' Deep, Add  591.63 
    For >150' To 200' Deep, Add  724.13 
    For >3 To 9, Deduct  -10.63 
    For >9, Deduct  -21.97 

. 
 31 64 13 00-0042 EA Bell Excavation And Concrete, 8' Bell Diameter Wet Ground, 42" Shaft, 3.3 CY ............................................................. 3,788.42  

    For >50' To 100' Deep, Add  307.04 
    For >100' To 150' Deep, Add  947.11 
    For >150' To 200' Deep, Add  1,188.84 
    For >3 To 9, Deduct  -39.23 
    For >9, Deduct  -81.09 

. 
 31 64 13 00-0043 EA Bell Excavation And Concrete, 9' Bell Diameter Wet Ground, 48" Shaft, 4.48 CY ........................................................... 4,912.28  

    For >50' To 100' Deep, Add  394.19 
    For >100' To 150' Deep, Add  1,228.07 
    For >150' To 200' Deep, Add  1,536.60 
    For >3 To 9, Deduct  -47.19 
    For >9, Deduct  -97.52 

. 
 31 64 13 00-0044 EA Bell Excavation And Concrete, 10' Bell Diameter Wet Ground, 60" Shaft, 5.24 CY ......................................................... 5,776.45  

    For >50' To 100' Deep, Add  463.35 
    For >100' To 150' Deep, Add  1,444.11 
    For >150' To 200' Deep, Add  1,806.68 
    For >3 To 9, Deduct  -55.31 
    For >9, Deduct  -114.31 
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. 
 31 64 13 00-0045 EA Bell Excavation And Concrete, 12' Bell Diameter Wet Ground, 72" Shaft, 8.74 CY ......................................................... 9,799.22  

    For >50' To 100' Deep, Add  784.58 
    For >100' To 150' Deep, Add  2,449.81 
    For >150' To 200' Deep, Add  3,063.06 
    For >3 To 9, Deduct  -92.47 
    For >9, Deduct  -191.11 

. 
 31 64 13 00-0046 EA Bell Excavation And Concrete, 14' Bell Diameter Wet Ground, 84" Shaft, 13.6 CY ....................................................... 14,150.32  

    For >50' To 100' Deep, Add  1,143.54 
    For >100' To 150' Deep, Add  3,537.58 
    For >150' To 200' Deep, Add  4,436.37 
    For >3 To 9, Deduct  -143.46 
    For >9, Deduct  -296.48 

XXXXXXX 
. 
 31 64 13 00-0047  Caisson In Soft Rock And Medium Hard Shale (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0048  Caisson In Soft Rock (31 64 13 00-0047) 

Note: Includes 3000 PSI concrete and reinforcing. 
. 
. 

 31 64 13 00-0049 VLF 18" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 238.56  
Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 

    For Right Angle Drilling, Add  78.61 
    For >3 To 9, Deduct  -1.47 
    For >9, Deduct  -3.03 

. 
 31 64 13 00-0050 VLF 24" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 397.97  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For Right Angle Drilling, Add  131.07 
    For >3 To 9, Deduct  -2.47 
    For >9, Deduct  -5.10 

. 
 31 64 13 00-0051 VLF 30" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 599.98  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For Right Angle Drilling, Add  196.89 
    For >3 To 9, Deduct  -3.93 
    For >9, Deduct  -8.13 

. 
 31 64 13 00-0052 VLF 36" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 767.04  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For Right Angle Drilling, Add  249.62 
    For >3 To 9, Deduct  -5.65 
    For >9, Deduct  -11.69 

. 
 31 64 13 00-0053 VLF 42" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 988.90  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  77.66 
    For >100' To 150' Deep, Add  247.23 
    For >150' To 200' Deep, Add  307.22 
    For Right Angle Drilling, Add  319.74 
    For >3 To 9, Deduct  -7.91 
    For >9, Deduct  -16.35 

. 
 31 64 13 00-0054 VLF 48" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,192.54  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For Right Angle Drilling, Add  384.27 
    For >3 To 9, Deduct  -9.93 
    For >9, Deduct  -20.53 

. 
 31 64 13 00-0055 VLF 54" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,458.88  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  115.82 
    For >100' To 150' Deep, Add  364.72 
    For >150' To 200' Deep, Add  454.79 
    For Right Angle Drilling, Add  467.79 
    For >3 To 9, Deduct  -12.84 
    For >9, Deduct  -26.55 

. 
 31 64 13 00-0056 VLF 60" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,725.15  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For Right Angle Drilling, Add  551.11 
    For >3 To 9, Deduct  -15.81 
    For >9, Deduct  -32.67 

. 
 31 64 13 00-0057 VLF 66" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,896.05  

Note: 0.88 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  153.13 
    For >100' To 150' Deep, Add  474.01 
    For >150' To 200' Deep, Add  594.32 
    For Right Angle Drilling, Add  599.85 
    For >3 To 9, Deduct  -19.13 
    For >9, Deduct  -39.54 

. 
 31 64 13 00-0058 VLF 72" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 2,073.43  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For Right Angle Drilling, Add  649.04 
    For >3 To 9, Deduct  -23.00 
    For >9, Deduct  -47.53 

. 
 31 64 13 00-0059 VLF 78" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 2,126.67  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  177.66 
    For >100' To 150' Deep, Add  531.67 
    For >150' To 200' Deep, Add  673.99 
    For Right Angle Drilling, Add  654.36 
    For >3 To 9, Deduct  -26.99 
    For >9, Deduct  -55.78 
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. 
 31 64 13 00-0060 VLF 84" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 2,538.87  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For Right Angle Drilling, Add  784.26 
    For >3 To 9, Deduct  -31.30 
    For >9, Deduct  -64.69 

XXXXXXX 
. 
 31 64 13 00-0061  For Bell Excavation And Concrete, Add (31 64 13 00-0047) 
. 
. 

 31 64 13 00-0062 EA Bell Excavation And Concrete, 4' Bell Diameter Soft Rock/Shale 24" Shaft 0.44 CY ......................................................... 848.12  
    For >3 To 9, Deduct  -4.67 
    For >9, Deduct  -9.64 

. 
 31 64 13 00-0063 EA Bell Excavation And Concrete, 6' Bell Diameter Soft Rock/Shale 30" Shaft 1.57 CY ...................................................... 2,984.56  

    For >3 To 9, Deduct  -16.59 
    For >9, Deduct  -34.29 

. 
 31 64 13 00-0064 EA Bell Excavation And Concrete, 7' Bell Diameter Soft Rock/Shale 36" Shaft 2.33 CY ...................................................... 4,473.16  

    For >3 To 9, Deduct  -27.91 
    For >9, Deduct  -57.69 

. 
 31 64 13 00-0065 EA  Bell Excavation And Concrete, 8' Bell Diameter Soft Rock/Shale 42" Shaft 3.3 CY ........................................................ 6,368.61  

    For >3 To 9, Deduct  -39.23 
    For >9, Deduct  -81.09 

. 
 31 64 13 00-0066 EA  Bell Excavation And Concrete, 9' Bell Diameter Soft Rock/Shale 48" Shaft 4.48 CY ...................................................... 8,416.66  

    For >3 To 9, Deduct  -47.19 
    For >9, Deduct  -97.52 

. 
 31 64 13 00-0067 EA  Bell Excavation And Concrete, 10" Bell Diameter Soft Rock/Shale 60" Shaft 5.24 CY .................................................. 10,255.55  

    For >3 To 9, Deduct  -55.31 
    For >9, Deduct  -114.31 

. 
 31 64 13 00-0068 EA  Bell Excavation And Concrete, 12' Bell Diameter Soft Rock/Shale 72" Shaft 8.74 CY .................................................. 15,510.07  

    For >3 To 9, Deduct  -92.47 
    For >9, Deduct  -191.11 

. 
 31 64 13 00-0069 EA  Bell Excavation And Concrete, 14' Bell Diameter Soft Rock/Shale 84" Shaft 13.6 CY .................................................. 23,328.47  

    For >3 To 9, Deduct  -143.46 
    For >9, Deduct  -296.48 

XXXXXXX 
. 
 31 64 13 00-0070  Caisson Setup And Removal (31 64 13) 

Note: Includes mobilization of equipment, erection, dismantling of equipment, move off of site. 
. 
. 

 31 64 13 00-0071 EA Erect, Set Up, Dismantle And Removal Of Caisson 18" To 36" Diameter, Complete ...................................................... 3,944.90  
    For >3 To 9, Deduct  -15.83 
    For >9, Deduct  -32.72 

. 
 31 64 13 00-0072 EA Erect, Set Up, Dismantle And Removal Of Caisson 48" To 84" Diameter, Complete ...................................................... 5,541.32  

    For >3 To 9, Deduct  -42.22 
    For >9, Deduct  -87.25 

. 
 31 64 13 00-0073 EA Dismantle, Relocate, Erect And Set Up On Site At Different Location (During Same Phase Of Work), Caisson 18" 

To 36" Diameter.............................................................................................................................................................. 1,866.91  
. 

 31 64 13 00-0074 EA Dismantle, Relocate, Erect And Set Up On Site At Different Location (During Same Phase Of Work), Caisson 48" 
To 84" Diameter.............................................................................................................................................................. 2,489.22  

. 
 31 64 13 00-0075 EA Relocate Caisson Equipment To Different Hole On-Site Without Dismantling .................................................................... 155.58  

XXXXXXX 
. 
 31 66  Special Foundation (31 60) 
. 
. 
 31 66 15  Helical Foundation Piles (31 66) 
. 
. 
 31 66 15 00-0001  Helical Pier Restoration (Atlas) (31 66 15) 
. 
. 

 31 66 15 00-0002 EA Structural Steel Piers (Atlas Pier System Or Equal) ........................................................................................................ 4,525.32  
Note: Includes heavy duty bracket, pier platform, and 14' of 3.5" diameter pier sections, non-corrosive coating, 
hydraulic lifting, fasteners, and other related activities and materials. Excludes excavation and core drilling 

    For >3 To 9, Deduct  -339.40 
    For >9, Deduct  -701.42 

. 
 31 66 15 00-0003 EA Pressure Injecting Grout For Slab Repairs, Per Location ................................................................................................... 538.98  

Note: Includes preparation, installing and removing grout injection pipes, and finishing. Excludes grout and core 
drilling. 

    For >3 To 9, Deduct  -40.42 
    For >9, Deduct  -83.54 

. 
 31 66 15 00-0004 CY  Pressure Injected Non-Shrink Grout ................................................................................................................................... 538.98  

    For >3 To 9, Deduct  -40.42 
    For >9, Deduct  -83.54 

XXXXXXX 
. 
 31 68  Foundation Anchors (31 60) 
. 
. 
 31 68 13  Rock Foundation Anchors (31 68) 
. 
. 
 31 68 13 00-0001  Materials And Placement (31 68 13) 
. 
. 
 31 68 13 00-0002  Hollow Core Prestressable Anchor, ASTM A615 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0003  3/4" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0004 EA  3/4" Rock Bolt, 5' Hollow Core Prestressable Anchor ......................................................................................................... 192.63  
    For >3 To 9, Deduct  -9.27 
    For >9, Deduct  -19.15 
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. 
 31 68 13 00-0005 EA  3/4" Rock Bolt, 10' Hollow Core Prestressable Anchor ....................................................................................................... 276.93  

    For >3 To 9, Deduct  -13.86 
    For >9, Deduct  -28.65 

. 
 31 68 13 00-0006 EA  3/4" Rock Bolt, 15' Hollow Core Prestressable Anchor ....................................................................................................... 338.22  

    For >3 To 9, Deduct  -18.46 
    For >9, Deduct  -38.15 

. 
 31 68 13 00-0007 EA  3/4" Rock Bolt, 20' Hollow Core Prestressable Anchor ....................................................................................................... 445.56  

    For >3 To 9, Deduct  -23.05 
    For >9, Deduct  -47.65 

XXXXXXX 
. 
 31 68 13 00-0008  1" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0009 EA  1" Rock Bolt, 5' Hollow Core Prestressable Anchor ............................................................................................................ 243.85  
    For >3 To 9, Deduct  -13.11 
    For >9, Deduct  -27.09 

. 
 31 68 13 00-0010 EA  1" Rock Bolt, 10' Hollow Core Prestressable Anchor .......................................................................................................... 375.42  

    For >3 To 9, Deduct  -21.25 
    For >9, Deduct  -43.91 

. 
 31 68 13 00-0011 EA  1" Rock Bolt, 15' Hollow Core Prestressable Anchor .......................................................................................................... 483.97  

    For >3 To 9, Deduct  -29.39 
    For >9, Deduct  -60.74 

. 
 31 68 13 00-0012 EA  1" Rock Bolt, 20' Hollow Core Prestressable Anchor .......................................................................................................... 638.61  

    For >3 To 9, Deduct  -37.53 
    For >9, Deduct  -77.57 

XXXXXXX 
. 
 31 68 13 00-0013  1-3/8" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0014 EA  1-3/8" Rock Bolt, 5' Hollow Core Prestressable Anchor ...................................................................................................... 401.78  
    For >3 To 9, Deduct  -24.95 
    For >9, Deduct  -51.57 

. 
 31 68 13 00-0015 EA  1-3/8" Rock Bolt, 10' Hollow Core Prestressable Anchor .................................................................................................... 623.91  

    For >3 To 9, Deduct  -39.89 
    For >9, Deduct  -82.43 

. 
 31 68 13 00-0016 EA  1-3/8" Rock Bolt, 15' Hollow Core Prestressable Anchor .................................................................................................... 823.06  

    For >3 To 9, Deduct  -54.82 
    For >9, Deduct  -113.30 

. 
 31 68 13 00-0017 EA  1-3/8" Rock Bolt, 20' Hollow Core Prestressable Anchor ................................................................................................. 1,068.23  

    For >3 To 9, Deduct  -69.75 
    For >9, Deduct  -144.16 

XXXXXXX 
. 
 31 68 13 00-0018  2" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0019 EA  2" Rock Bolt, 5' Hollow Core Prestressable Anchor ............................................................................................................ 882.09  
    For >3 To 9, Deduct  -60.98 
    For >9, Deduct  -126.02 

. 
 31 68 13 00-0020 EA  2" Rock Bolt, 10' Hollow Core Prestressable Anchor ....................................................................................................... 1,311.08  

    For >3 To 9, Deduct  -91.42 
    For >9, Deduct  -188.94 

. 
 31 68 13 00-0021 EA  2" Rock Bolt, 15' Hollow Core Prestressable Anchor ....................................................................................................... 1,716.98  

    For >3 To 9, Deduct  -121.87 
    For >9, Deduct  -251.85 

. 
 31 68 13 00-0022 EA  2" Rock Bolt, 20' Hollow Core Prestressable Anchor ....................................................................................................... 2,169.01  

    For >3 To 9, Deduct  -152.31 
    For >9, Deduct  -314.78 

XXXXXXX 
. 
 31 68 13 00-0023  Super High-Tensile Anchors, ASTM A-108 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0024  3/4" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0025 EA 3/4" Rock Bolt, 5' Super High-Tensile Anchor ..................................................................................................................... 140.80  
    For >3 To 9, Deduct  -5.38 
    For >9, Deduct  -11.12 

. 
 31 68 13 00-0026 EA 3/4" Rock Bolt, 10' Super High-Tensile Anchor ................................................................................................................... 187.84  

    For >3 To 9, Deduct  -7.18 
    For >9, Deduct  -14.84 

. 
 31 68 13 00-0027 EA 3/4" Rock Bolt, 15' Super High-Tensile Anchor ................................................................................................................... 211.77  

    For >3 To 9, Deduct  -8.97 
    For >9, Deduct  -18.55 

. 
 31 68 13 00-0028 EA 3/4" Rock Bolt, 20' Super High-Tensile Anchor ................................................................................................................... 280.04  

    For >3 To 9, Deduct  -10.64 
    For >9, Deduct  -21.99 

XXXXXXX 
. 
 31 68 13 00-0029  1" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0030 EA  1" Rock Bolt, 5' Super High-Tensile Anchor ........................................................................................................................ 167.39  
    For >3 To 9, Deduct  -7.37 
    For >9, Deduct  -15.24 

. 
 31 68 13 00-0031 EA  1" Rock Bolt, 10' Super High-Tensile Anchor ...................................................................................................................... 232.63  

    For >3 To 9, Deduct  -10.54 
    For >9, Deduct  -21.78 
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. 
 31 68 13 00-0032 EA  1" Rock Bolt, 15' Super High-Tensile Anchor...................................................................................................................... 272.71  

    For >3 To 9, Deduct  -13.55 
    For >9, Deduct  -27.99 

. 
 31 68 13 00-0033 EA  1" Rock Bolt, 20' Super High-Tensile Anchor...................................................................................................................... 358.85  

    For >3 To 9, Deduct  -16.55 
    For >9, Deduct  -34.21 

XXXXXXX 
. 
 31 68 13 00-0034  1-1/4" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0035 EA 1-1/4" Rock Bolt, 5' Super High-Tensile Anchor ................................................................................................................. 245.47  
    For >3 To 9, Deduct  -13.23 
    For >9, Deduct  -27.34 

. 
 31 68 13 00-0036 EA 1-1/4" Rock Bolt, 10' Super High-Tensile Anchor ............................................................................................................... 344.55  

    For >3 To 9, Deduct  -18.93 
    For >9, Deduct  -39.13 

. 
 31 68 13 00-0037 EA 1-1/4" Rock Bolt, 15' Super High-Tensile Anchor ............................................................................................................... 420.12  

    For >3 To 9, Deduct  -24.60 
    For >9, Deduct  -50.84 

. 
 31 68 13 00-0038 EA 1-1/4" Rock Bolt, 20' Super High-Tensile Anchor ............................................................................................................... 538.60  

    For >3 To 9, Deduct  -30.03 
    For >9, Deduct  -62.07 

XXXXXXX 
. 
 31 68 13 00-0039  2" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0040 EA  2" Rock Bolt, 5' Super High-Tensile Anchor........................................................................................................................ 642.90  
    For >3 To 9, Deduct  -43.04 
    For >9, Deduct  -88.94 

. 
 31 68 13 00-0041 EA  2" Rock Bolt, 10' Super High-Tensile Anchor...................................................................................................................... 913.80  

    For >3 To 9, Deduct  -61.63 
    For >9, Deduct  -127.36 

. 
 31 68 13 00-0042 EA  2" Rock Bolt, 15' Super High-Tensile Anchor................................................................................................................... 1,115.36  

    For >3 To 9, Deduct  -76.74 
    For >9, Deduct  -158.60 

. 
 31 68 13 00-0043 EA  2" Rock Bolt, 20' Super High-Tensile Anchor................................................................................................................... 1,375.19  

    For >3 To 9, Deduct  -92.78 
    For >9, Deduct  -191.74 

XXXXXXX 
. 
 31 68 13 00-0044  Solid Rebar Anchors, ASTM A615 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0045  3/4" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0046 EA  3/4" Rock Bolt, 5' Solid Rebar Anchor ................................................................................................................................ 132.27  
    For >3 To 9, Deduct  -4.74 
    For >9, Deduct  -9.79 

. 
 31 68 13 00-0047 EA  3/4" Rock Bolt, 10' Solid Rebar Anchor .............................................................................................................................. 169.79  

    For >3 To 9, Deduct  -5.83 
    For >9, Deduct  -12.04 

. 
 31 68 13 00-0048 EA  3/4" Rock Bolt, 15' Solid Rebar Anchor .............................................................................................................................. 184.26  

    For >3 To 9, Deduct  -6.91 
    For >9, Deduct  -14.28 

. 
 31 68 13 00-0049 EA  3/4" Rock Bolt, 20' Solid Rebar Anchor .............................................................................................................................. 244.82  

    For >3 To 9, Deduct  -8.00 
    For >9, Deduct  -16.53 

XXXXXXX 
. 
 31 68 13 00-0050  1" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0051 EA  1" Rock Bolt, 5' Solid Rebar Anchor ................................................................................................................................... 148.70  
    For >3 To 9, Deduct  -5.97 
    For >9, Deduct  -12.34 

. 
 31 68 13 00-0052 EA  1" Rock Bolt, 10' Solid Rebar Anchor ................................................................................................................................. 196.96  

    For >3 To 9, Deduct  -7.86 
    For >9, Deduct  -16.25 

. 
 31 68 13 00-0053 EA  1" Rock Bolt, 15' Solid Rebar Anchor ................................................................................................................................. 222.23  

    For >3 To 9, Deduct  -9.76 
    For >9, Deduct  -20.17 

. 
 31 68 13 00-0054 EA  1" Rock Bolt, 20' Solid Rebar Anchor ................................................................................................................................. 293.50  

    For >3 To 9, Deduct  -11.65 
    For >9, Deduct  -24.08 

XXXXXXX 
. 
 31 68 13 00-0055  1-1/4" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0056 EA  1-1/4" Rock Bolt, 5' Solid Rebar Anchor ............................................................................................................................. 214.42  
    For >3 To 9, Deduct  -10.90 
    For >9, Deduct  -22.53 

. 
 31 68 13 00-0057 EA  1-1/4" Rock Bolt, 10' Solid Rebar Anchor ........................................................................................................................... 276.87  

    For >3 To 9, Deduct  -13.86 
    For >9, Deduct  -28.64 

. 
 31 68 13 00-0058 EA  1-1/4" Rock Bolt, 15' Solid Rebar Anchor ........................................................................................................................... 316.40  

    For >3 To 9, Deduct  -16.82 
    For >9, Deduct  -34.76 
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. 
 31 68 13 00-0059 EA  1-1/4" Rock Bolt, 20' Solid Rebar Anchor ........................................................................................................................... 401.96  

    For >3 To 9, Deduct  -19.78 
    For >9, Deduct  -40.89 

XXXXXXX 
. 
 31 68 13 00-0060  Resin Anchoring With Grade 60 Rebar (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors.. See CSI section 31 68 13 00-0081 for rebar 
collars, 31 68 13 00-0083 for resin cartridges, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 
for drilling operation, 31 68 13 00-0176 for tools, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0061  Rebar #6 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0062 EA  #6 Rebar Rock Anchor, 5' Resin Anchor With Grade 60 Rebar ............................................................................................ 74.60  
    For >3 To 9, Deduct  -0.41 
    For >9, Deduct  -0.85 

. 
 31 68 13 00-0063 EA  #6 Rebar Rock Anchor, 10' Resin Anchor With Grade 60 Rebar ........................................................................................ 103.12  

    For >3 To 9, Deduct  -0.83 
    For >9, Deduct  -1.71 

. 
 31 68 13 00-0064 EA  #6 Rebar Rock Anchor, 15' Resin Anchor With Grade 60 Rebar ........................................................................................ 108.63  

    For >3 To 9, Deduct  -1.24 
    For >9, Deduct  -2.56 

. 
 31 68 13 00-0065 EA  #6 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ............................................................................................. 149.18  

    For >3 To 9, Deduct  -0.83 
    For >9, Deduct  -1.71 

XXXXXXX 
. 
 31 68 13 00-0066  Rebar #8 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0067 EA  #8 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ................................................................................................. 78.88  
    For >3 To 9, Deduct  -0.73 
    For >9, Deduct  -1.52 

. 
 31 68 13 00-0068 EA  #8 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ............................................................................................. 111.69  

    For >3 To 9, Deduct  -1.47 
    For >9, Deduct  -3.03 

. 
 31 68 13 00-0069 EA  #8 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ............................................................................................. 121.48  

    For >3 To 9, Deduct  -2.20 
    For >9, Deduct  -4.55 

. 
 31 68 13 00-0070 EA  #8 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ............................................................................................. 177.33  

    For >3 To 9, Deduct  -2.94 
    For >9, Deduct  -6.07 

XXXXXXX 
. 
 31 68 13 00-0071  Rebar #10 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0072 EA  #10 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ............................................................................................... 85.00  
    For >3 To 9, Deduct  -1.19 
    For >9, Deduct  -2.47 

. 
 31 68 13 00-0073 EA  #10 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ........................................................................................... 123.93  

    For >3 To 9, Deduct  -2.39 
    For >9, Deduct  -4.93 

. 
 31 68 13 00-0074 EA  #10 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ........................................................................................... 139.84  

    For >3 To 9, Deduct  -3.58 
    For >9, Deduct  -7.40 

. 
 31 68 13 00-0075 EA  #10 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ........................................................................................... 201.81  

    For >3 To 9, Deduct  -4.77 
    For >9, Deduct  -9.86 

XXXXXXX 
. 
 31 68 13 00-0076  Rebar #14 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0077 EA  #14 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ............................................................................................... 99.69  
    For >3 To 9, Deduct  -2.30 
    For >9, Deduct  -4.74 

. 
 31 68 13 00-0078 EA  #14 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ........................................................................................... 153.30  

    For >3 To 9, Deduct  -4.59 
    For >9, Deduct  -9.48 

. 
 31 68 13 00-0079 EA  #14 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ........................................................................................... 183.90  

    For >3 To 9, Deduct  -6.88 
    For >9, Deduct  -14.23 

. 
 31 68 13 00-0080 EA  #14 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ........................................................................................... 260.55  

    For >3 To 9, Deduct  -9.18 
    For >9, Deduct  -18.97 

XXXXXXX 
. 
 31 68 13 00-0081  Plastic Rebar Collars, Sizes #6-#14 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0082 EA  Plastic Rebar Collars For Rebar #4 To #14 ............................................................................................................................ 2.14  
    For >3 To 9, Deduct  -0.16 
    For >9, Deduct  -0.33 

XXXXXXX 
. 
 31 68 13 00-0083  12" Long Resin Cartridges (31 68 13 00-0001) 
. 
. 

 31 68 13 00-0084 EA  7/8" Resin Cartridge 12" Long................................................................................................................................................. 1.57  
    For >3 To 9, Deduct  -0.12 
    For >9, Deduct  -0.24 

. 
 31 68 13 00-0085 EA  1" Resin Cartridge 12" Long.................................................................................................................................................... 2.15  

    For >3 To 9, Deduct  -0.16 
    For >9, Deduct  -0.33 
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. 
 31 68 13 00-0086 EA  1-1/16" Resin Cartridge 12" Long ........................................................................................................................................... 2.31  

    For >3 To 9, Deduct  -0.17 
    For >9, Deduct  -0.36 

. 
 31 68 13 00-0087 EA  1-1/4" Resin Cartridge 12" Long ............................................................................................................................................. 2.49  

    For >3 To 9, Deduct  -0.19 
    For >9, Deduct  -0.39 

. 
 31 68 13 00-0088 EA  1-3/8" Resin Cartridge 12" Long ............................................................................................................................................. 2.86  

    For >3 To 9, Deduct  -0.21 
    For >9, Deduct  -0.44 

. 
 31 68 13 00-0089 EA  1-9/16" Resin Cartridge 12" Long ........................................................................................................................................... 3.58  

    For >3 To 9, Deduct  -0.27 
    For >9, Deduct  -0.55 

. 
 31 68 13 00-0090 EA  1-3/4" Resin Cartridge 12" Long ............................................................................................................................................. 4.92  

    For >3 To 9, Deduct  -0.37 
    For >9, Deduct  -0.76 

XXXXXXX 
. 
 31 68 13 00-0091  Head Assembly (31 68 13 00-0001) 
. 
. 
 31 68 13 00-0092  3/4" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0093 EA 3/4" Rod Head Assembly 1-5/8" Short Cone and Shell ........................................................................................................ 26.77  
    For >3 To 9, Deduct  -2.01 
    For >9, Deduct  -4.15 

. 
 31 68 13 00-0094 EA 3/4" Rod Head Assembly 1-3/4" Short Cone and Shell ........................................................................................................ 22.55  

    For >3 To 9, Deduct  -1.69 
    For >9, Deduct  -3.50 

. 
 31 68 13 00-0095 EA 3/4" Rod Head Assembly 1-7/8" Short Cone and Shell ........................................................................................................ 23.65  

    For >3 To 9, Deduct  -1.77 
    For >9, Deduct  -3.67 

. 
 31 68 13 00-0096 EA 3/4" Rod Head Assembly 1-3/4" Long Cone and Shell ......................................................................................................... 42.47  

    For >3 To 9, Deduct  -3.19 
    For >9, Deduct  -6.58 

. 
 31 68 13 00-0097 EA 3/4" Rod Head Assembly 1-7/8" Long Cone and Shell ......................................................................................................... 42.47  

    For >3 To 9, Deduct  -3.19 
    For >9, Deduct  -6.58 

. 
 31 68 13 00-0098 EA 3/4" Rod Head Assembly 1-3/4" Long Cone and Shell ......................................................................................................... 40.23  

    For >3 To 9, Deduct  -3.02 
    For >9, Deduct  -6.24 

XXXXXXX 
. 
 31 68 13 00-0099  1" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0100 EA 1" Rod Head Assembly 1-5/8" Short Cone and Shell ........................................................................................................... 28.85  
    For >3 To 9, Deduct  -2.16 
    For >9, Deduct  -4.47 

. 
 31 68 13 00-0101 EA 1" Rod Head Assembly 1-3/4" Short Cone and Shell ........................................................................................................... 24.69  

    For >3 To 9, Deduct  -1.85 
    For >9, Deduct  -3.83 

. 
 31 68 13 00-0102 EA 1" Rod Head Assembly 1-7/8" Short Cone and Shell ........................................................................................................... 25.79  

    For >3 To 9, Deduct  -1.93 
    For >9, Deduct  -4.00 

. 
 31 68 13 00-0103 EA 1" Rod Head Assembly 1-3/4" Long Cone and Shell ............................................................................................................ 44.67  

    For >3 To 9, Deduct  -3.35 
    For >9, Deduct  -6.92 

. 
 31 68 13 00-0104 EA 1" Rod Head Assembly 1-7/8" Long Cone and Shell ............................................................................................................ 44.67  

    For >3 To 9, Deduct  -3.35 
    For >9, Deduct  -6.92 

. 
 31 68 13 00-0105 EA 1" Rod Head Assembly 1-3/4" Long Cone and Shell ............................................................................................................ 42.59  

    For >3 To 9, Deduct  -3.19 
    For >9, Deduct  -6.60 

XXXXXXX 
. 
 31 68 13 00-0106  1-1/4" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0107 EA 1-1/4" Rod Head Assembly 2" Short Cone and Shell ........................................................................................................... 64.37  
    For >3 To 9, Deduct  -4.83 
    For >9, Deduct  -9.98 

. 
 31 68 13 00-0108 EA 1-1/4" Rod Head Assembly 2-1/4" Short Cone and Shell ..................................................................................................... 75.20  

    For >3 To 9, Deduct  -5.64 
    For >9, Deduct  -11.66 

. 
 31 68 13 00-0109 EA 1-1/4" Rod Head Assembly 2-1/2" Short Cone and Shell ..................................................................................................... 76.27  

    For >3 To 9, Deduct  -5.72 
    For >9, Deduct  -11.82 

. 
 31 68 13 00-0110 EA 1-1/4" Rod Head Assembly 2-1/4" Long Cone and Shell ...................................................................................................... 67.65  

    For >3 To 9, Deduct  -5.07 
    For >9, Deduct  -10.49 

. 
 31 68 13 00-0111 EA 1-1/4" Rod Head Assembly 2-1/2" Long Cone and Shell ...................................................................................................... 78.87  

    For >3 To 9, Deduct  -5.92 
    For >9, Deduct  -12.22 

XXXXXXX 
. 
 31 68 13 00-0112  1-7/8" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0113 EA  1-7/8" Rod Head Assembly 3-1/2" Long Cone/Shell/Fl ....................................................................................................... 253.36  
    For >3 To 9, Deduct  -19.00 
    For >9, Deduct  -39.27 
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. 
 31 68 13 00-0114 EA 1/7/8" Rod Head Assembly 3" Long Cone and Shell .......................................................................................................... 174.67  

    For >3 To 9, Deduct  -13.10 
    For >9, Deduct  -27.07 

XXXXXXX 
. 
 31 68 13 00-0115  2" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0116 EA  2" Rod Head Assembly 3-1/2" Long Cone/Shell/Fl ............................................................................................................. 253.36  
    For >3 To 9, Deduct  -19.00 
    For >9, Deduct  -39.27 

. 
 31 68 13 00-0117 EA 2" Rod Head Assembly 3" Long Cone and Shell ................................................................................................................ 174.67  

    For >3 To 9, Deduct  -13.10 
    For >9, Deduct  -27.07 

XXXXXXX 
. 
 31 68 13 00-0118  Steel Plates With Standard Hole And Washers (31 68 13 00-0001) 
. 
. 
 31 68 13 00-0119  Steel Plates (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0120 EA 1/4" x 4" x 4" Steel Plate For Rock Bolt With Washer ............................................................................................................. 3.65  
    For >3 To 9, Deduct  -0.27 
    For >9, Deduct  -0.57 

. 
 31 68 13 00-0121 EA 1/4" x 6" x 6" Steel Plate For Rock Bolt With Washer ............................................................................................................. 6.75  

    For >3 To 9, Deduct  -0.51 
    For >9, Deduct  -1.05 

. 
 31 68 13 00-0122 EA 3/8" x 6" x 6" Steel Plate For Rock Bolt With Washer ............................................................................................................. 9.39  

    For >3 To 9, Deduct  -0.70 
    For >9, Deduct  -1.46 

. 
 31 68 13 00-0123 EA 3/8" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 16.47  

    For >3 To 9, Deduct  -1.24 
    For >9, Deduct  -2.55 

. 
 31 68 13 00-0124 EA  1/2" x 5" x 5" Steel Plate For Rock Bolt With Washer ............................................................................................................. 6.40  

    For >3 To 9, Deduct  -0.48 
    For >9, Deduct  -0.99 

. 
 31 68 13 00-0125 EA  1/2" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 16.80  

    For >3 To 9, Deduct  -1.26 
    For >9, Deduct  -2.60 

. 
 31 68 13 00-0126 EA  3/4" x 7" x 7" Steel Plate For Rock Bolt With Washer ........................................................................................................... 27.88  

    For >3 To 9, Deduct  -2.09 
    For >9, Deduct  -4.32 

. 
 31 68 13 00-0127 EA  3/4" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 39.50  

    For >3 To 9, Deduct  -2.96 
    For >9, Deduct  -6.12 

. 
 31 68 13 00-0128 EA  1" x 4" x 7" Steel Plate For Rock Bolt With Washer .............................................................................................................. 23.71  

    For >3 To 9, Deduct  -1.78 
    For >9, Deduct  -3.68 

. 
 31 68 13 00-0129 EA  1" x 9" x 9" Steel Plate For Rock Bolt With Washer .............................................................................................................. 67.07  

    For >3 To 9, Deduct  -5.03 
    For >9, Deduct  -10.40 

. 
 31 68 13 00-0130 EA  1" x 12" x 12" Steel Plate For Rock Bolt With Washer .......................................................................................................... 98.84  

    For >3 To 9, Deduct  -7.41 
    For >9, Deduct  -15.32 

. 
 31 68 13 00-0131 EA  1-1/4" x 5" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................ 43.39  

    For >3 To 9, Deduct  -3.25 
    For >9, Deduct  -6.73 

. 
 31 68 13 00-0132 EA  1-1/4" x 11" x 11" Steel Plate For Rock Bolt With Washer .................................................................................................. 117.34  

    For >3 To 9, Deduct  -8.80 
    For >9, Deduct  -18.19 

. 
 31 68 13 00-0133 EA  1-1/2" x 5" x 10" Steel Plate For Rock Bolt With Washer ...................................................................................................... 58.68  

    For >3 To 9, Deduct  -4.40 
    For >9, Deduct  -9.10 

. 
 31 68 13 00-0134 EA  1-1/2" x 12" x 12" Steel Plate For Rock Bolt With Washer .................................................................................................. 141.15  

    For >3 To 9, Deduct  -10.59 
    For >9, Deduct  -21.88 

. 
 31 68 13 00-0135 EA  1-3/4" x 5" x 10" Steel Plate For Rock Bolt With Washer ...................................................................................................... 64.77  

    For >3 To 9, Deduct  -4.86 
    For >9, Deduct  -10.04 

. 
 31 68 13 00-0136 EA  1-3/4" x 12" x 12" Steel Plate For Rock Bolt With Washer .................................................................................................. 156.54  

    For >3 To 9, Deduct  -11.74 
    For >9, Deduct  -24.26 

XXXXXXX 
. 
 31 68 13 00-0137  Hardened Washers (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0138 EA  Hardened Washer For 3/4" Diameter Rock Bolt ..................................................................................................................... 0.89  
    For >3 To 9, Deduct  -0.07 
    For >9, Deduct  -0.14 

. 
 31 68 13 00-0139 EA  Hardened Washer For 1" Diameter Rock Bolt ........................................................................................................................ 1.22  

    For >3 To 9, Deduct  -0.09 
    For >9, Deduct  -0.19 

. 
 31 68 13 00-0140 EA  Hardened Washer For 1-1/4" Diameter Rock Bolt .................................................................................................................. 3.43  

    For >3 To 9, Deduct  -0.26 
    For >9, Deduct  -0.53 

. 
 31 68 13 00-0141 EA  Hardened Washer For 2" Diameter Rock Bolt ........................................................................................................................ 8.54  

    For >3 To 9, Deduct  -0.64 
    For >9, Deduct  -1.32 

XXXXXXX 
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. 
 31 68 13 00-0142  Beveled Washers (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0143 EA  Beveled Washer For 3/4" Diameter Rock Bolt ........................................................................................................................ 2.23  
    For >3 To 9, Deduct  -0.17 
    For >9, Deduct  -0.35 

. 
 31 68 13 00-0144 EA  Beveled Washer For 7/8" To 1-1/8" Diameter Rock Bolt......................................................................................................... 2.20  

    For >3 To 9, Deduct  -0.17 
    For >9, Deduct  -0.34 

. 
 31 68 13 00-0145 EA  Beveled Wash For 1-1/4" To 1-3/8" Diameter Rock Bolt......................................................................................................... 3.33  

    For >3 To 9, Deduct  -0.25 
    For >9, Deduct  -0.52 

. 
 31 68 13 00-0146 EA  Beveled Washer For 1-1/2" Diameter Rock Bolt ................................................................................................................... 14.26  

    For >3 To 9, Deduct  -1.07 
    For >9, Deduct  -2.21 

. 
 31 68 13 00-0147 EA  Beveled Washer For 2" Diameter Rock Bolt ........................................................................................................................... 9.85  

    For >3 To 9, Deduct  -0.74 
    For >9, Deduct  -1.53 

XXXXXXX 
. 
 31 68 13 00-0148  Hex Nuts (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0149 EA  Hex Nut For 3/4" Diameter Rock Bolt ..................................................................................................................................... 1.74  
    For >3 To 9, Deduct  -0.13 
    For >9, Deduct  -0.27 

. 
 31 68 13 00-0150 EA Hex Nut For 1" Diameter Rock Bolt ........................................................................................................................................ 2.85  

    For >3 To 9, Deduct  -0.21 
    For >9, Deduct  -0.44 

. 
 31 68 13 00-0151 EA  Hex Nut For 1-1/4" Diameter Rock Bolt ................................................................................................................................ 11.66  

    For >3 To 9, Deduct  -0.87 
    For >9, Deduct  -1.81 

. 
 31 68 13 00-0152 EA  Hex Nut For 1-1/2" Diameter Rock Bolt .................................................................................................................................. 7.34  

    For >3 To 9, Deduct  -0.55 
    For >9, Deduct  -1.14 

. 
 31 68 13 00-0153 EA Hex Nut For 2" Diameter Rock Bolt ...................................................................................................................................... 46.84  

    For >3 To 9, Deduct  -3.51 
    For >9, Deduct  -7.26 

XXXXXXX 
. 
 31 68 13 00-0154  Drilling Operation For Rockbolts (31 68 13) 
. 
. 
 31 68 13 00-0155  Drill Holes For Rock Bolts (31 68 13 00-0154) 
. 
. 
 31 68 13 00-0156  3/4" Diameter Bolt, 1-3/4" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0157 EA  Drill 1-3/4" Diameter Hole x 5' Long For 3/4" Diameter Rock Bolts ..................................................................................... 182.03  
. 

 31 68 13 00-0158 EA  Drill 1-3/4" Diameter Hole x 10' Long For 3/4" Diameter Rock Bolts ................................................................................... 343.83  
. 

 31 68 13 00-0159 EA  Drill 1-3/4" Diameter Hole x 15' Long For 3/4" Diameter Rock Bolts ................................................................................... 515.74  
. 

 31 68 13 00-0160 EA  Drill 1-3/4" Diameter Hole x 20' Long For 3/4" Diameter Rock Bolts ................................................................................... 618.89  

XXXXXXX 
. 
 31 68 13 00-0161  1" Diameter Bolt, 2" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0162 EA  Drill 2" Diameter Hole x 5' Long For 1" Diameter Rock Bolt ................................................................................................ 238.04  
. 

 31 68 13 00-0163 EA  Drill 2" Diameter Hole x 10' Long For 1" Diameter Rock Bolt .............................................................................................. 442.07  
. 

 31 68 13 00-0164 EA  Drill 2" Diameter Hole x 15' Long For 1" Diameter Rock Bolt .............................................................................................. 618.89  
. 

 31 68 13 00-0165 EA  Drill 2" Diameter Hole x 20' Long For 1" Diameter Rock Bolt .............................................................................................. 773.62  

XXXXXXX 
. 
 31 68 13 00-0166  1-1/4" Diameter Bolt, 2-1/4" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0167 EA  Drill 2-1/4" Diameter Hole x 5' Long For 1-1/4" Diameter Rock Bolt ................................................................................... 257.88  
. 

 31 68 13 00-0168 EA  Drill 2-1/4" Diameter Hole x 10' Long For 1-1/4" Diameter Rock Bolt ................................................................................. 515.74  
. 

 31 68 13 00-0169 EA  Drill 2-1/4" Diameter Hole x 15' long For 1-1/4" Diameter Rock Bolt ................................................................................... 773.62  
. 

 31 68 13 00-0170 EA  Drill 2-1/4" Diameter Hole x 20' Long For 1-1/4" Diameter Rock Bolt .............................................................................. 1,031.49  

XXXXXXX 
. 
 31 68 13 00-0171  2" Diameter Bolt, 3-1/2" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0172 EA  Drill 3-1/2" Diameter Hole x 5 Long For 2" Diameter Rock Bolt .......................................................................................... 309.44  
. 

 31 68 13 00-0173 EA  Drill 3-1/2" Diameter Hole x 10' Long For 2" Diameter Rock Bolt ....................................................................................... 618.89  
. 

 31 68 13 00-0174 EA  Drill 3-1/2" Diameter Hole x 15' Long For 2" Diameter Rock Bolts ................................................................................... 1,031.49  
. 

 31 68 13 00-0175 EA  Drill 3-1/2" Diameter Hole x 20' Long For 2" Diameter Rock Bolt .................................................................................... 1,547.23  

XXXXXXX 
. 
 31 68 13 00-0176  Tools (31 68 13) 
. 
. 
 31 68 13 00-0177  Hydraulic Jacks, Monthly Rental (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0178 EA 1/2" To 1", 30 Ton Hydraulic Jack For Rock Bolt, 2" Stroke ............................................................................................... 677.68  
    For >3 To 9, Deduct  -50.83 
    For >9, Deduct  -105.04 

. 
 31 68 13 00-0179 EA 1-1/8" To 1-3/8", 60 Ton Hydraulic Jack For Rock Bolt, 3" Stroke ...................................................................................... 998.68  

    For >3 To 9, Deduct  -74.90 
    For >9, Deduct  -154.80 

. 
 31 68 13 00-0180 EA 1-1/8" To 1-3/8", 60 Ton Hydraulic Jack For Rock Bolt, 10" Stroke ................................................................................. 1,675.41  

    For >3 To 9, Deduct  -125.66 
    For >9, Deduct  -259.69 
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. 
 31 68 13 00-0181 EA 1-7/8" To 2", 100 Ton Hydraulic Jack For Rock Bolt, 10" Stroke ..................................................................................... 2,508.29  

    For >3 To 9, Deduct  -188.12 
    For >9, Deduct  -388.78 

. 
 31 68 13 00-0182 EA 1-7/8" To 2", 150 Ton Hydraulic Jack For Rock Bolt, 12" Stroke ..................................................................................... 3,749.44  

    For >3 To 9, Deduct  -281.21 
    For >9, Deduct  -581.16 

XXXXXXX 
. 
 31 68 13 00-0183  Torque Wrenches And Ratchet Adapter, Monthly Rental (31 68 13 00-0176) 
. 
. 
 31 68 13 00-0184  0-500 Foot Pounds (0-678J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0185 EA  1/2" To 1" Bolt Diameter Torque Wrench 0 To 500 Foot Pounds, Monthly Rental .............................................................. 237.14  
    For >3 To 9, Deduct  -17.79 
    For >9, Deduct  -36.76 

. 
 31 68 13 00-0186 EA  Torque Wrench Ratchet Adapter Monthly Rental, 0 To 500 Foot Pounds .......................................................................... 148.65  

    For >3 To 9, Deduct  -11.15 
    For >9, Deduct  -23.04 

. 
 31 68 13 00-0187 EA  Torque Wrench With Adapter 0 To 500 Foot Pounds, Monthly Rental ............................................................................... 386.08  

    For >3 To 9, Deduct  -28.96 
    For >9, Deduct  -59.84 

XXXXXXX 
. 
 31 68 13 00-0188  0-600 Foot Pounds (0-814J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0189 EA  0 To 600 Foot Pounds Torque Wrench Self-Ratcheting, Monthly Rental ............................................................................ 269.24  
    For >3 To 9, Deduct  -20.19 
    For >9, Deduct  -41.73 

XXXXXXX 
. 
 31 68 13 00-0190  Up To 1,000 Foot Pounds (0-1356J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0191 EA  1-1/8" To 2" Bolt Diameter Torque Wrench 0 To 1,000 Foot Pounds, Monthly Rental ........................................................ 517.08  
    For >3 To 9, Deduct  -38.78 
    For >9, Deduct  -80.15 

. 
 31 68 13 00-0192 EA  Torque Wrench Ratchet Adapter 0 To 1,000 Foot Pounds, Monthly Rental ....................................................................... 127.54  

    For >3 To 9, Deduct  -9.57 
    For >9, Deduct  -19.77 

. 
 31 68 13 00-0193 EA  Torque Wrench With Ratchet 0 To 1,000 Foot Pounds, Monthly Rental............................................................................. 644.62  

    For >3 To 9, Deduct  -48.35 
    For >9, Deduct  -99.92 

XXXXXXX 
. 
 31 68 13 00-0194  Torque Multiplier, 4:1 Multiplier (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0195 EA  Torque Multiplier, 4 To 1 Ratio ............................................................................................................................................ 662.26  
    For >3 To 9, Deduct  -49.67 
    For >9, Deduct  -102.65 

XXXXXXX 
. 
 31 68 13 00-0196  Pneumatic Drive Torque Wrench (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0197 EA Pneumatic Drive Torque Wrench 250 To 900 Foot Pounds (339J - 1220J) ..................................................................... 1,417.07  
    For >3 To 9, Deduct  -106.28 
    For >9, Deduct  -219.65 

XXXXXXX 
. 
 31 68 13 00-0198  Grouting (31 68 13) 
. 
. 
 31 68 13 00-0199  Grouting With Pumps (31 68 13 00-0198) 

Note: Grout material and labor only. 
. 
. 

 31 68 13 00-0200 GAL Rock Bolt Grouting, Hand Pump 1 To 2 GPM Delivery ......................................................................................................... 20.70  
    For >3 To 9, Deduct  -0.89 
    For >9, Deduct  -1.84 

. 
 31 68 13 00-0201 GAL Rock Bolt Grouting, Air Pump 3 To 4 GPM Continuous Delivery .......................................................................................... 31.96  

    For >3 To 9, Deduct  -0.89 
    For >9, Deduct  -1.84 

. 
 31 68 13 00-0202 GAL Rock Bolt Grout, Air/Piston Pump 2 To 4 GPM Delivery ....................................................................................................... 29.54  

    For >3 To 9, Deduct  -0.89 
    For >9, Deduct  -1.84 

XXXXXXX 
. 
 31 68 13 00-0203  Grout Pumps, Monthly Rental (31 68 13 00-0198) 
. 
. 

 31 68 13 00-0204 EA  Hand Grout Pump, Monthly Rental ..................................................................................................................................... 144.60  
    For >3 To 9, Deduct  -10.85 
    For >9, Deduct  -22.41 

. 
 31 68 13 00-0205 EA Air Powered Programmable Feed Grout Pump Monthly Rental ....................................................................................... 1,216.45  

    For >3 To 9, Deduct  -91.23 
    For >9, Deduct  -188.55 

. 
 31 68 13 00-0206 EA  Air Powered, Piston Drive Grout Pump Monthly Rental ................................................................................................... 2,123.81  

    For >3 To 9, Deduct  -159.29 
    For >9, Deduct  -329.19 

XXXXXXX 
. 
 31 68 13 00-0207  Rock Bolt Testing (31 68 13) 
. 
. 

 31 68 13 00-0208 EA  Rock Bolt Test, Low To Medium Capacity LF >100 Bolts Need Testing ............................................................................. 559.46  
    For >3 To 9, Deduct  -41.96 
    For >9, Deduct  -86.72 
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. 
32  Exterior Improvements 
. 
. 
 32 01  Operation and Maintenance of Exterior Improvements (32) 
. 
. 
 32 01 11  Paving Cleaning (32 01) 
. 
. 
 32 01 11 53  Paint Removal from Paving (32 01 11) 
. 
. 
 32 01 11 53-0001  Remove Pavement Markings (32 01 11 53) 

Note: Includes stripe removal by grinding, vacuuming of removed striped area and containment of debris. 
. 
. 

 32 01 11 53-0002 LF  Removal Of 4" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 1.97  
    For Up To 250, Add  0.99 
    For >250 To 1,000, Add  0.49 
    For >5,000 To 10,000, Deduct  -0.30 
    For >10,000 To 25,000, Deduct  -0.49 
    For >25,000 To 50,000, Deduct  -0.69 
    For >50,000, Deduct  -0.79 

. 
 32 01 11 53-0003 LF  Removal Of 6" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 2.38  

    For Up To 250, Add  1.19 
    For >250 To 1,000, Add  0.60 
    For >5,000 To 10,000, Deduct  -0.36 
    For >10,000 To 25,000, Deduct  -0.60 
    For >25,000 To 50,000, Deduct  -0.83 
    For >50,000, Deduct  -0.95 

. 
 32 01 11 53-0004 LF  Removal Of 8" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 2.85  

    For Up To 250, Add  1.43 
    For >250 To 1,000, Add  0.71 
    For >5,000 To 10,000, Deduct  -0.43 
    For >10,000 To 25,000, Deduct  -0.71 
    For >25,000 To 50,000, Deduct  -1.00 
    For >50,000, Deduct  -1.14 

. 
 32 01 11 53-0005 LF Removal Of 12" Wide Painted Or Epoxy Pavement Striping .................................................................................................. 3.40  

    For Up To 250, Add  1.70 
    For >250 To 1,000, Add  0.85 
    For >5,000 To 10,000, Deduct  -0.51 
    For >10,000 To 25,000, Deduct  -0.85 
    For >25,000 To 50,000, Deduct  -1.19 
    For >50,000, Deduct  -1.36 

. 
 32 01 11 53-0006 SF Removal Of Painted Or Epoxy Pavement Marking, Letters Or Symbols ................................................................................ 3.40  

    For Up To 250, Add  1.70 
    For >250 To 1,000, Add  0.85 
    For >5,000 To 10,000, Deduct  -0.51 
    For >10,000 To 25,000, Deduct  -0.85 
    For >25,000 To 50,000, Deduct  -1.19 
    For >50,000, Deduct  -1.36 

XXXXXXX 
. 
 32 01 11 53-0007  Remove Pavement Markings (Monterey County) (32 01 11 53) 
. 
. 

 32 01 11 53-0008 LF Remove Thermoplastic Pavement Stripe ............................................................................................................................... 1.35  
. 

 32 01 11 53-0009 SF Remove Thermoplastic Pavement Marking ............................................................................................................................ 5.52  

XXXXXXX 
. 
 32 01 13  Flexible Paving Surface Treatment (32 01) 
. 
. 
 32 01 13 61  Slurry Seal (Latex Modified) (32 01 13) 
. 
. 
 32 01 13 61-0001  Asphalt Seal Coating, For Roads And Parking Lot (32 01 13 61) 

Note: Includes sweeping and cleaning of area. 
. 
. 

 32 01 13 61-0002 EA Asphalt Seal Coating Minimum Charge .............................................................................................................................. 802.88  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 32 01 13 61-0003 SY Up To 500 SY, Type O Asphalt Seal Coating, No Aggregate, Per Coat ................................................................................. 2.96  

. 
 32 01 13 61-0004 SY >500 To 1,000 SY, Type O Asphalt Seal Coating, No Aggregate, Per Coat........................................................................... 2.70  

. 
 32 01 13 61-0005 SY >1,000 SY, Type O Asphalt Seal Coating, No Aggregate. Per Coat ....................................................................................... 2.50  

. 
 32 01 13 61-0006 SY Up To 500 SY, Type I Slurry Seal Asphalt Coating, Per Coat ................................................................................................ 3.21  

Note: 1/8" thick. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.31 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.37 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.47 
    For Each 0.5% Of Latex Addition, Add  0.24 

. 
 32 01 13 61-0007 SY >500 To 1,000 SY, Type I Slurry Seal Asphalt Coating, Per Coat .......................................................................................... 3.01  

Note: 1/8" thick. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.24 

. 
 32 01 13 61-0008 SY >1,000 To 5,000 SY, Type I Slurry Seal Asphalt Coating, Per Coat ....................................................................................... 2.85  

Note: 1/8" thick. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.24 
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. 
 32 01 13 61-0009 SY >5,000 To 20,000 SY, Type I Slurry Seal Asphalt Coating, Per Coat ..................................................................................... 2.70  

Note: 1/8" thick. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.24 

. 
 32 01 13 61-0010 SY >20,000 To 50,000 SY, Type I Slurry Seal Asphalt Coating, Per Coat ................................................................................... 2.70  

Note: 1/8" thick. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.24 

. 
 32 01 13 61-0011 SY >50,000 SY, Type I Slurry Seal Asphalt Coating, Per Coat .................................................................................................... 2.45  

Note: 1/8" thick. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.24 

. 
 32 01 13 61-0012 SY Up To 500 SY, Type II Slurry Seal Asphalt Coating, Per Coat ................................................................................................ 4.33  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.33 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.39 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.49 
    For Each 0.5% Of Latex Addition, Add  0.36 

. 
 32 01 13 61-0013 SY >500 To 1,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ......................................................................................... 4.02  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.32 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.38 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.48 
    For Each 0.5% Of Latex Addition, Add  0.36 

. 
 32 01 13 61-0014 SY >1,000 To 5,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ...................................................................................... 3.78  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.31 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.37 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.47 
    For Each 0.5% Of Latex Addition, Add  0.36 

. 
 32 01 13 61-0015 SY >5,000 To 20,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat .................................................................................... 3.55  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.36 

. 
 32 01 13 61-0016 SY >20,000 To 50,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat .................................................................................. 3.34  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.36 

. 
 32 01 13 61-0017 SY >50,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ................................................................................................... 3.15  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.36 

. 
 32 01 13 61-0018 SY Up To 500 SY, Type III Slurry Seal Asphalt Coating, Per Coat ............................................................................................... 5.39  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.34 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.40 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.50 
    For Each 0.5% Of Latex Addition, Add  0.58 

. 
 32 01 13 61-0019 SY >500 To 1,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ........................................................................................ 5.06  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.33 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.39 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.49 
    For Each 0.5% Of Latex Addition, Add  0.58 

. 
 32 01 13 61-0020 SY >1,000 To 5,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ..................................................................................... 4.80  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.31 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.37 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.47 
    For Each 0.5% Of Latex Addition, Add  0.58 

. 
 32 01 13 61-0021 SY >5,000 To 20,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ................................................................................... 4.55  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.58 

. 
 32 01 13 61-0022 SY >20,000 To 50,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ................................................................................. 4.33  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.58 
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. 
 32 01 13 61-0023 SY >50,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat .................................................................................................. 4.12  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.58 

XXXXXXX 
. 
 32 01 13 62  Asphalt Surface Treatment (32 01 13) 
. 
. 
 32 01 13 62-0001  Polymer-Modified, Microsurfacing Emulsion (MSE Microsurfacing) (32 01 13 62) 

Note: Use a blend of emulsified quick-set polymer-modified emulsion asphalt and latex-based polymer. Includes 
sweeping and cleaning of area. 

. 

. 
 32 01 13 62-0002 SY Up To 200 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ................................................................................. 9.60  

. 
 32 01 13 62-0003 SY Up To 500 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ................................................................................. 9.08  

. 
 32 01 13 62-0004 SY >500 To 1,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ........................................................................... 8.63  

. 
 32 01 13 62-0005 SY >1,000 To 5,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ........................................................................ 8.24  

. 
 32 01 13 62-0006 SY >5,000 To 10,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ...................................................................... 7.88  

. 
 32 01 13 62-0007 SY >10,000 To 20,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) .................................................................... 7.57  

. 
 32 01 13 62-0008 SY >20,000 To 50,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) .................................................................... 7.35  

. 
 32 01 13 62-0009 SY >50,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ..................................................................................... 7.23  

XXXXXXX 
. 
 32 01 16  Flexible Paving Rehabilitation (32 01) 
. 
. 
 32 01 16 71  Cold Milling Asphalt Pavement (32 01 16) 
. 
. 
 32 01 16 71-0001  Removal Of Asphalt Surface Course (32 01 16 71) 

Note: Includes direct loading into truck. 
. 
. 
 32 01 16 71-0002  Production Cold Milling Of Roads And Parking Areas (32 01 16 71-0001) 

Note: For removal of entire lanes of roads or parking areas. Includes work around man holes, scuppers, drainage 
structures, catch basins, etc. Includes sweeping and loading into truck. See CSI section 01 74 19 00-0050 for 
hauling. 

. 

. 
 32 01 16 71-0003 SY Up To 3" Depth, Production Cold Milling Of Asphalt ............................................................................................................... 4.59  

    For Up To 2,500, Add  3.44 
    For >2,500 To 5,000, Add  1.15 
    For >10,000 To 25,000, Deduct  -0.46 
    For >25,000, Deduct  -0.69 

. 
 32 01 16 71-0004 SY >3" To 6" Depth, Production Cold Milling Of Asphalt .............................................................................................................. 6.12  

    For Up To 2,500, Add  4.59 
    For >2,500 To 5,000, Add  1.53 
    For >10,000 To 25,000, Deduct  -0.61 
    For >25,000, Deduct  -0.92 

. 
 32 01 16 71-0005 SY >6" To 12" Depth, Production Cold Milling Of Asphalt ............................................................................................................ 8.14  

    For Up To 2,500, Add  6.11 
    For >2,500 To 5,000, Add  2.04 
    For >10,000 To 25,000, Deduct  -0.81 
    For >25,000, Deduct  -1.22 

XXXXXXX 
. 
 32 01 16 71-0006  Limited Production Cold Milling (32 01 16 71-0001) 

Note: For cross sections of roadways, trenching, partial shoulders, and other small or narrow areas. Includes 
work around man holes, scuppers, drainage structures, catch basins, etc. Includes sweeping and loading into 
truck. See CSI section 01 74 19 00-0050 for hauling. 

. 

. 
 32 01 16 71-0007 SY Up To 3" Depth, Limited Cold Milling Of Asphalt .................................................................................................................. 29.02  

    For >100 To 1,000, Deduct  -14.51 
    For >1,000, Deduct  -21.77 

. 
 32 01 16 71-0008 SY >3" To 6" Depth, Limited Cold Milling Of Asphalt .................................................................................................................. 38.42  

    For >100 To 1,000, Deduct  -19.21 
    For >1,000, Deduct  -28.82 

. 
 32 01 16 71-0009 SY >6" To 12" Depth, Limited Cold Milling Of Asphalt ................................................................................................................ 51.18  

    For >100 To 1,000, Deduct  -25.59 
    For >1,000, Deduct  -38.39 

XXXXXXX 
. 
 32 01 16 71-0010  Grind, Leave In-Place Asphalt Grindings (32 01 16 71) 

Note: For use as subbase material, includes spreading and rolling. 
. 
. 

 32 01 16 71-0011 SY Grind, Leave In-Place As Subbase Course, 6-9" Depth ......................................................................................................... 7.46  

XXXXXXX 
. 
 32 01 16 73  In Place Cold Reused Asphalt Paving (32 01 16) 
. 
. 
 32 01 16 73-0001  Cold-In-Place-Full Depth Reclamation With Foam Asphalt (FDR-FA) (32 01 16 73) 

Note: Includes milling Up To 12" of existing AC surface. Excludes traffic control, grading, utilities adjustment and 
wearing course of either Chip Seal or HMA overlay of the finished surface. 

. 

. 
 32 01 16 73-0002 SF Up To 30,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ........................................................ 4.93  

    For >12" To 18" Depth, Add  1.67 
. 

 32 01 16 73-0003 SF >30,000 To 42,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ................................................ 4.59  
    For >12" To 18" Depth, Add  1.57 

. 
 32 01 16 73-0004 SF >42,000 To 71,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ................................................ 3.86  

    For >12" To 18" Depth, Add  1.35 
. 

 32 01 16 73-0005 SF >71,000 To 130,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) .............................................. 3.29  
    For >12" To 18" Depth, Add  1.18 
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. 
 32 01 16 73-0006 SF >130,000 To 250,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ............................................ 2.94  

    For >12" To 18" Depth, Add  1.07 
. 

 32 01 16 73-0007 SF >250,000 To 500,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ............................................ 2.71  
    For >12" To 18" Depth, Add  1.00 

. 
 32 01 16 73-0008 SF >500,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ............................................................... 2.55  

    For >12" To 18" Depth, Add  0.95 

XXXXXXX 
. 
 32 01 16 73-0009  Cold-In-Place-Full Depth Reclamation Process With Cement (FDR-C) (32 01 16 

73) 
Note: Includes milling Up To 12" of existing AC surface. Excludes traffic control, grading, utilities adjustment and 
wearing course of either Chip Seal or HMA overlay of the finished surface. 

. 

. 
 32 01 16 73-0010 SF Up To 30,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) .................................................................... 5.12  

    For >12" To 18" Depth, Add  1.76 
. 

 32 01 16 73-0011 SF >42,000 To 71,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ............................................................ 4.05  
    For >12" To 18" Depth, Add  1.44 

. 
 32 01 16 73-0012 SF >71,000 To 130,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) .......................................................... 3.48  

    For >12" To 18" Depth, Add  1.27 
. 

 32 01 16 73-0013 SF >130,000 To 250,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ........................................................ 3.13  
    For >12" To 18" Depth, Add  1.17 

. 
 32 01 16 73-0014 SF >250,000 To 500,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ........................................................ 2.90  

    For >12" To 18" Depth, Add  1.10 
. 

 32 01 16 73-0015 SF >500,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ........................................................................... 2.74  
    For >12" To 18" Depth, Add  1.05 

XXXXXXX 
. 
 32 01 16 73-0016  Supplemental Aggregate (32 01 16 73) 
. 
. 

 32 01 16 73-0017 TON Supplemental Aggregate ...................................................................................................................................................... 87.04  

XXXXXXX 
. 
 32 01 16 73-0018  Cold-In-Place Recycling (CALTRAN) (32 01 16 73) 
. 
. 

 32 01 16 73-0019 TON Sand Cover (CIPR) ............................................................................................................................................................... 58.00  
    For >500 To 1,000, Deduct  -1.45 
    For >1,000 To 2,500, Deduct  -2.90 
    For >2,500 To 5,000, Deduct  -4.06 
    For >5,000, Deduct  -5.22 

. 
 32 01 16 73-0020 SY Cold In Place Recycling (CIPR) .............................................................................................................................................. 6.50  

    For >10,000 To 25,000, Deduct  -0.65 
    For >25,000, Deduct  -0.98 

. 
 32 01 16 73-0021 TON Cement (CIPR) ................................................................................................................................................................... 135.00  

    For >500 To 1,000, Deduct  -3.38 
    For >1,000 To 2,500, Deduct  -6.75 
    For >2,500 To 5,000, Deduct  -9.45 
    For >5,000, Deduct  -12.15 

. 
 32 01 16 73-0022 TON Emulsified Recycling Agent (CIPR)..................................................................................................................................... 610.00  

    For >500 To 1,000, Deduct  -15.25 
    For >1,000 To 2,500, Deduct  -30.50 
    For >2,500 To 5,000, Deduct  -42.70 
    For >5,000, Deduct  -54.90 

. 
 32 01 16 73-0023 TON Asphaltic Emulsion (CIPR) .................................................................................................................................................. 610.00  

    For >500 To 1,000, Deduct  -15.25 
    For >1,000 To 2,500, Deduct  -30.50 
    For >2,500 To 5,000, Deduct  -42.70 
    For >5,000, Deduct  -54.90 

XXXXXXX 
. 
 32 01 16 74  In Place Hot Reused Asphalt Paving (32 01 16) 
. 
. 
 32 01 16 74-0001  Reclamation, Pulverize And Blending With Existing (32 01 16 74) 

Note: Includes direct loading into truck. 
. 
. 

 32 01 16 74-0002 SY Up To 2" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 15.63  

. 
 32 01 16 74-0003 SY Up To 2" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ..................................................................................................................................................................... 7.81  
. 

 32 01 16 74-0004 SY Up To 2" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 3.91  

. 
 32 01 16 74-0005 SY Up To 2" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base ...................................................................................................................................................................................... 3.70  
. 

 32 01 16 74-0006 SY >2" To 3" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 4.26  

. 
 32 01 16 74-0007 SY >2" To 3" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ................................................................................................................................................................... 17.05  
. 

 32 01 16 74-0008 SY >2" To 3" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 8.53  

. 
 32 01 16 74-0009 SY >2" To 3" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base ...................................................................................................................................................................................... 4.02  
. 

 32 01 16 74-0010 SY >3" To 4" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 18.76  

. 
 32 01 16 74-0011 SY >3" To 4" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ..................................................................................................................................................................... 9.38  
. 

 32 01 16 74-0012 SY >3" To 4" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 4.68  

. 
 32 01 16 74-0013 SY >3" To 4" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base ...................................................................................................................................................................................... 4.33  
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. 
 32 01 16 74-0014 SY >4" To 8" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ................................................................................................................................................................... 20.47  
. 

 32 01 16 74-0015 SY >4" To 8" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 10.23  

. 
 32 01 16 74-0016 SY >4" To 8" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ..................................................................................................................................................................... 5.12  
. 

 32 01 16 74-0017 SY >4" To 8" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 
Base ...................................................................................................................................................................................... 4.77  

. 
 32 01 16 74-0018 EA Mobilization And Demobilization For Reclamation, Pulverizing And Blending Crew ........................................................ 1,758.71  

XXXXXXX 
. 
 32 01 16 74-0019  Rejuvenate, Respread Asphalt Pavement (32 01 16 74) 

Note: Includes direct loading into truck. 
. 
. 

 32 01 16 74-0020 SY Removal, Rejuvenation, And Respreading Of Asphalt Grindings To 1/2" Deep ................................................................... 12.48  
. 

 32 01 16 74-0021 SY Removal, Rejuvenation, And Respreading Of Asphalt Grindings To 1/2" Deep, Previously Sealed Cold Tar ...................... 14.54  
. 

 32 01 16 74-0022 TON Removal, Rejuvenation, And Respreading Of Asphalt Grindings ....................................................................................... 198.01  

XXXXXXX 
. 
 32 01 17  Flexible Paving Repair (32 01) 

See CSI section 32 12 16 00-0000 for large area resurfacing. 
. 
. 
 32 01 17 61  Sealing Cracks in Asphalt Paving (32 01 17) 

Note: Includes removing loose materials and cleaning. 
. 
. 
 32 01 17 61-0001  Hot-Applied, Pourable, Self-Adhesive Asphalt Binder Compounded With 

Standard Weight Aggregate Longitudinal Crack And Sealing Repair (32 01 17 61) 
Note: Includes removing loose materials and cleaning. 

. 

. 
 32 01 17 61-0002 LF Up To 200 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler.............................................................................. 1.77  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.51 
    For 1" x 1/2" Fill, Add  0.96 
    For Backer Rod, Add  1.02 

. 
 32 01 17 61-0003 LF >200 To 500 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .......................................................................... 1.44  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.42 
    For 1" x 1/2" Fill, Add  0.80 
    For Backer Rod, Add  0.91 

. 
 32 01 17 61-0004 LF >500 To 2,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ....................................................................... 1.15  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.34 
    For 1" x 1/2" Fill, Add  0.65 
    For Backer Rod, Add  0.81 

. 
 32 01 17 61-0005 LF >2,000 To 5,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .................................................................... 0.99  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.30 
    For 1" x 1/2" Fill, Add  0.57 
    For Backer Rod, Add  0.76 

. 
 32 01 17 61-0006 LF >5,000 To 10,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .................................................................. 0.89  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.27 
    For 1" x 1/2" Fill, Add  0.51 
    For Backer Rod, Add  0.71 

. 
 32 01 17 61-0007 LF >10,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ................................................................................. 0.82  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.24 
    For 1" x 1/2" Fill, Add  0.46 
    For Backer Rod, Add  0.67 

. 
 32 01 17 61-0008 LF Up To 200 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ................................................ 2.91  

    For 3/8" x 1/4" Fill, Add  0.70 
    For 1/2" x 1/4" Fill, Add  1.29 
    For 1/2" x 1/2" Fill, Add  3.11 

. 
 32 01 17 61-0009 LF >200 To 500 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ............................................ 2.35  

    For 3/8" x 1/4" Fill, Add  0.58 
    For 1/2" x 1/4" Fill, Add  1.07 
    For 1/2" x 1/2" Fill, Add  2.60 

. 
 32 01 17 61-0010 LF >500 To 2,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ......................................... 1.82  

    For 3/8" x 1/4" Fill, Add  0.46 
    For 1/2" x 1/4" Fill, Add  0.85 
    For 1/2" x 1/2" Fill, Add  2.08 

. 
 32 01 17 61-0011 LF >2,000 To 5,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler....................................... 1.60  

    For 3/8" x 1/4" Fill, Add  0.40 
    For 1/2" x 1/4" Fill, Add  0.75 
    For 1/2" x 1/2" Fill, Add  1.86 

. 
 32 01 17 61-0012 LF >5,000 To 10,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler..................................... 1.44  

    For 3/8" x 1/4" Fill, Add  0.36 
    For 1/2" x 1/4" Fill, Add  0.67 
    For 1/2" x 1/2" Fill, Add  1.64 

. 
 32 01 17 61-0013 LF >10,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler .................................................... 1.33  

    For 3/8" x 1/4" Fill, Add  0.33 
    For 1/2" x 1/4" Fill, Add  0.61 
    For 1/2" x 1/2" Fill, Add  1.49 

. 
 32 01 17 61-0014 LF For Routing And Cleaning Of Crack, Add Per 1/2" Depth ....................................................................................................... 0.50  
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. 
 32 01 17 61-0015 LNMI Crack Seal/Filler Per Lane (10' to 12' Wide) Per Mile ...................................................................................................... 3,872.62  

Note: This work shall consist of removal of loose matter from cracks with brooms and compressed air and sealing 
the crack with rubber or other elastomeric modified asphalt, ASTM D 1190, D 3405 or AASHTO M-173.  The 
sealant shall be applied from the bottom of the crack up and the sealant material shall be sprinkled with dry sand 
to prevent pick-up by traffic. 

XXXXXXX 
. 
 32 01 17 63  Flexible Pavement Repair (32 01 17) 
. 
. 
 32 01 17 63-0001  Temporary Pot Hole Repair (32 01 17 63) 

Note: Includes removal of loose material and moisture, bonding agent, compaction, safety cones and hauling up 
to 15 miles. Excludes signage, barricades, flagmen, field survey or marking. See CSI section 01 74 19 00-0050 
for hauling greater than 15 miles. 

. 

. 
 32 01 17 63-0002 EA Temporary Pot Hole Repairs With Cold Mix Modified, Up To 3 Tons .............................................................................. 1,650.17  

. 
 32 01 17 63-0003 TON Temporary Pot Hole Repairs With Cold Mix Modified ......................................................................................................... 500.38  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0004 EA Temporary Pot Hole Repairs With Cold Mix, Up To 3 Tons ............................................................................................. 1,572.08  
. 

 32 01 17 63-0005 TON Temporary Pot Hole Repairs With Cold Mix ....................................................................................................................... 474.35  
Note: Use for each ton over 3 tons. 

. 
 32 01 17 63-0006 EA Temporary Pot Hole Repairs With Hot Mix Modified, Up To 3 Tons ................................................................................ 1,533.03  

. 
 32 01 17 63-0007 TON Temporary Pot Hole Repairs With Hot Mix Modified ........................................................................................................... 461.33  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0008 EA Temporary Pot Hole Repairs With Hot Mix, Up To 3 Tons ............................................................................................... 1,493.98  
. 

 32 01 17 63-0009 TON Temporary Pot Hole Repairs With Hot Mix ......................................................................................................................... 448.31  
Note: Use for each ton over 3 tons. 

XXXXXXX 
. 
 32 01 17 63-0010  Permanent Pot Hole Repair (32 01 17 63) 

Note: Includes removal of loose material and moisture, saw cutting, chipping, squaring off, bonding agent, 
compaction and hauling up to 15 miles Tasks do not include signage, barricades, flagmen, field survey or 
marking. See CSI section 01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 32 01 17 63-0011 EA Permanent Pot Hole Repairs With Cold Mix, Up To 3 Tons ............................................................................................. 1,760.18  

. 
 32 01 17 63-0012 TON Permanent Pot Hole Repairs With Cold Mix ....................................................................................................................... 572.43  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0013 EA Permanent Pot Hole Repairs With Hot Mix Modified, Up To 3 Tons ................................................................................ 1,721.13  
. 

 32 01 17 63-0014 TON Permanent Pot Hole Repairs With Hot Mix Modified........................................................................................................... 559.41  
Note: Use for each ton over 3 tons. 

. 
 32 01 17 63-0015 EA Permanent Pot Hole Repairs With Hot Mix, Up To 3 Tons .............................................................................................. 1,682.08  

. 
 32 01 17 63-0016 TON Permanent Pot Hole Repairs With Hot Mix ......................................................................................................................... 546.39  

Note: Use for each ton over 3 tons. 

XXXXXXX 
. 
 32 01 17 63-0017  Asphalt Placement For Small Repairs (32 01 17 63) 

Note: This section is used for placing up to 100 tons of asphalt after a small area of existing asphalt is removed 
to allow work such as trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 
Includes mobilization of paving equipment such as a roller, placing the asphalt, compaction and hauling up to 15 
miles. Excludes saw cutting, demolition of existing pavement, and new subbase material. Use approximately 
0.055 tons per square yard per inch of depth. See CSI section 02 41 19 13-0057 for saw cutting, 32 12 16 13-
0000 for areas requiring more than 100 tons. 

. 

. 
 32 01 17 63-0018 EA Asphalt Placement For Small Repair Areas, Cold Mix Modified, Up To 3 Tons ............................................................... 2,331.43  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0019 TON Asphalt Placement For Small Repair Areas, Cold Mix Modified.......................................................................................... 306.00  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0020 EA Asphalt Placement For Small Repair Areas, Cold Mix, Up To 3 Tons ............................................................................. 2,253.34  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0021 TON Asphalt Placement For Small Repair Areas, Cold Mix ........................................................................................................ 279.97  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0022 EA Asphalt Placement For Small Repair Areas, Hot Mix Modified, Up To 3 Tons ................................................................. 2,214.29  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0023 TON Asphalt Placement For Small Repair Areas, Hot Mix Modified ........................................................................................... 266.95  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0024 EA Asphalt Placement For Small Repair Areas, Hot Mix, Up To 3 Tons ............................................................................... 2,175.24  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0025 TON Asphalt Placement For Small Repair Areas, Hot Mix .......................................................................................................... 253.93  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

XXXXXXX 
. 
 32 01 17 63-0026  Grind Asphalt (32 01 17 63) 
. 
. 

 32 01 17 63-0027 SY Grinding Asphalt To Level Bump Or Raised Area ................................................................................................................. 19.86  

XXXXXXX 
. 
 32 01 26  Rigid Paving Rehabilitation (32 01) 
. 
. 
 32 01 26 71  Grooving of Concrete Paving (32 01 26) 
. 
. 
 32 01 26 71-0001  Roadway Grooving (32 01 26 71) 
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. 

. 
 32 01 26 71-0002 EA First 500 SY Of Pavement Grooving, Concrete, Longitudinal .......................................................................................... 4,009.85  

. 
 32 01 26 71-0003 SY Each SY Over First 500 SY Of Pavement Grooving, Concrete, Longitudinal ......................................................................... 3.71  

. 
 32 01 26 71-0004 EA First 500 SY Of Pavement Grooving, Concrete, Traverse ............................................................................................... 4,467.12  

. 
 32 01 26 71-0005 SY Each SY Over First 500 SY Of Pavement Grooving, Concrete, Traverse .............................................................................. 4.83  

XXXXXXX 
. 
 32 01 26 71-0006  Rumble Strips (32 01 26 71) 
. 
. 

 32 01 26 71-0007 EA First 5280 LF Of MIARDS, Rumble Strips, Asphalt .......................................................................................................... 4,190.84  
. 

 32 01 26 71-0008 LF Each LF Over First 5280 LF Of MIARDS, Rumble Strips, Asphalt.......................................................................................... 0.76  
. 

 32 01 26 71-0009 EA First 2000 LF Of MIARDS, Rumble Strips, Concrete ....................................................................................................... 4,670.31  
. 

 32 01 26 71-0010 LF Each LF Over First 2000 LF Of MIARDS, Rumble Strips, Concrete ....................................................................................... 0.85  

XXXXXXX 
. 
 32 01 26 73  Milling Of Concrete Paving (32 01 26) 
. 
. 
 32 01 26 73-0001  Removal Of Concrete (32 01 26 73) 

Note: Includes direct loading into truck. 
. 
. 
 32 01 26 73-0002  Production Milling Of Roads And Parking Areas (32 01 26 73-0001) 

Note: For removal of entire lanes of roads or parking areas. Includes work around man holes, scuppers, drainage 
structures, catch basins, etc. Includes sweeping and loading into truck. See CSI section 01 74 19 00-0050 for 
hauling. 

. 

. 
 32 01 26 73-0003 SY Production Milling Of Concrete Per Inch ................................................................................................................................. 6.95  

XXXXXXX 
. 
 32 01 26 73-0004  Limited Production Milling (32 01 26 73-0001) 

Note: For cross sections of roadways, trenching, partial shoulders, and other small or narrow areas. Includes 
work around man holes, scuppers, drainage structures, catch basins, etc. Includes sweeping and loading into 
truck. See CSI section 01 74 19 00-0050 for hauling. 

. 

. 
 32 01 26 73-0005 SY Limited Production Milling Of Concrete Per Inch .................................................................................................................. 43.62  

XXXXXXX 
. 
 32 01 90  Operation and Maintenance of Planting (32 01) 

Note: These tasks are to be used as requested by the owner to maintain existing conditions. 
. 
. 
 32 01 90 13  Fertilizing (32 01 90) 
. 
. 

 32 01 90 13-0001 MSF Fertilizer - 2 LB Of Nitrogen/MSF (Granular) ........................................................................................................................ 13.74  
. 

 32 01 90 13-0002 MSF Fertilizer - 2 LB Of Nitrogen/MSF (Liquid) ............................................................................................................................... 9.97  
. 

 32 01 90 13-0003 MSF Fertilizer - 0.5 LB Of Nitrogen/MSF (Granular) ..................................................................................................................... 10.92  
. 

 32 01 90 13-0004 MSF Fertilizer - 0.5 LB Of Nitrogen/MSF (Liquid) ............................................................................................................................ 8.94  

XXXXXXX 
. 
 32 01 90 19  Mowing (32 01 90) 
. 
. 

 32 01 90 19-0001 ACR Vegetation Cutting By Bush Hog ........................................................................................................................................ 195.68  
Note: Includes normal debris removal, cutting, and trimming. 

    For <1 Acre, Add  48.92 
. 

 32 01 90 19-0002 MSF Mowing Vegetation With Riding Mower, >20,000 To 45,000 SF ............................................................................................. 6.87  
. 

 32 01 90 19-0003 MSF Mowing Vegetation With Riding Mower, >45,000 SF .............................................................................................................. 5.33  
. 

 32 01 90 19-0004 MSF Clear Vegetation With Weed Trimmer, Up To 1,000 SF ....................................................................................................... 22.77  
    For Work On Slopes >2:1, Add  5.69 
    For Clearing Light Brush, Add  3.42 

. 
 32 01 90 19-0005 MSF Clear Vegetation With Weed Trimmer, >1,000 SF ................................................................................................................ 19.12  

    For Work On Slopes >2:1, Add  4.78 
    For Clearing Light Brush, Add  2.87 

. 
 32 01 90 19-0006 MSF Blow Or Vacuum Dispersed Non-Native Seed After Bulk Of Biomass Removed ................................................................. 20.26  

XXXXXXX 
. 
 32 01 90 23  Pruning (32 01 90) 
. 
. 
 32 01 90 23-0001  Tree Pruning (32 01 90 23) 

Note: Types of pruning for mature trees (these standards are established by the ISA - International Society of 
Arboriculture). Includes loading onto truck or dumspter. 

. 

. 
 32 01 90 23-0002  Tree Pruning; Crown Cleaning (32 01 90 23-0001) 

Note: Crown cleaning or cleaning out is the removal of dead, dying, diseased, crowded, weakly attached, and 
low-vigor branches and waterspouts from a tree crown. 

. 

. 
 32 01 90 23-0003 EA  1-1/2" Caliper, Tree Pruning (Crown Cleaning), By Hand ..................................................................................................... 28.45  

. 
 32 01 90 23-0004 EA  2" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 32.51  

. 
 32 01 90 23-0005 EA  2-1/2" Caliper, Tree Pruning (Crown Cleaning), By Hand ..................................................................................................... 36.57  

. 
 32 01 90 23-0006 EA  3" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 40.65  

. 
 32 01 90 23-0007 EA  4" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 61.77  

. 
 32 01 90 23-0008 EA  4" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ...................................................................................... 106.26  

. 
 32 01 90 23-0009 EA  6" Caliper, Tree Pruning (Crown Cleaning), By Hand ......................................................................................................... 108.10  

. 
 32 01 90 23-0010 EA  6" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ...................................................................................... 202.38  

. 
 32 01 90 23-0011 EA  9" Caliper, Tree Pruning (Crown Cleaning), By Hand ......................................................................................................... 173.10  

. 
 32 01 90 23-0012 EA  9" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ...................................................................................... 323.74  

. 
 32 01 90 23-0013 EA  12" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 200.02  

. 
 32 01 90 23-0014 EA  12" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 374.39  

. 
 32 01 90 23-0015 EA  18" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 232.52  

. 
 32 01 90 23-0016 EA  18" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 435.10  

. 
 32 01 90 23-0017 EA  24" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 283.03  

. 
 32 01 90 23-0018 EA  24" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 526.26  

. 
 32 01 90 23-0019 EA  30" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 351.59  
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. 
 32 01 90 23-0020 EA  30" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 663.24  

. 
 32 01 90 23-0021 EA  36" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 481.56  

. 
 32 01 90 23-0022 EA  36" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 898.92  

. 
 32 01 90 23-0023 EA  48" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 763.97  

. 
 32 01 90 23-0024 EA  48" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ................................................................................. 1,445.61  

XXXXXXX 
. 
 32 01 90 23-0025  Tree Pruning; Crown Thinning (32 01 90 23-0001) 

Note: Crown thinning includes crown cleaning and the selective removal of branches to increase light penetration 
and air movement into the crown. Increased light and air stimulates and maintains interior foliage, which in turn 
improves branch taper and strength. Thinning reduces the wind-sail effect of the crown and the weight of the 
heavy limbs. Thinning the crown can emphasize the structural beauty of the trunk and branches as well as 
improve the growth of plants beneath the tree by increasing light penetration. When thinning the crown of mature 
trees, seldom should more than one-third of the live foliage be removed. At least one-half of the foliage should be 
on branches that arise in the lower two- thirds of the trees. Likewise, when thinning laterals from a limb, an effort 
should be made to retain inner lateral branches and leave the same distribution of foliage along the branch. 
Trees and branches so pruned will have stress more evenly distributed throughout the tree or along a branch. 

. 

. 
 32 01 90 23-0026 EA 1-1/2" Caliper, Tree Pruning (Crown Thinning), By Hand ..................................................................................................... 34.88  

. 
 32 01 90 23-0027 EA 2" Caliper, Tree Pruning (Crown Thinning), By Hand............................................................................................................ 39.83  

. 
 32 01 90 23-0028 EA 2-1/2" Caliper, Tree Pruning (Crown Thinning), By Hand ..................................................................................................... 44.79  

. 
 32 01 90 23-0029 EA 3" Caliper, Tree Pruning (Crown Thinning), By Hand............................................................................................................ 49.83  

. 
 32 01 90 23-0030 EA 4" Caliper, Tree Pruning (Crown Thinning), By Hand............................................................................................................ 75.68  

. 
 32 01 90 23-0031 EA 4" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 130.14  

. 
 32 01 90 23-0032 EA 6" Caliper, Tree Pruning (Crown Thinning), By Hand.......................................................................................................... 132.41  

. 
 32 01 90 23-0033 EA 6" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 247.92  

. 
 32 01 90 23-0034 EA 9" Caliper, Tree Pruning (Crown Thinning), By Hand.......................................................................................................... 212.08  

. 
 32 01 90 23-0035 EA 9" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 396.57  

. 
 32 01 90 23-0036 EA 12" Caliper, Tree Pruning (Crown Thinning), By Hand........................................................................................................ 245.00  

. 
 32 01 90 23-0037 EA 12" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 458.61  

. 
 32 01 90 23-0038 EA 18" Caliper, Tree Pruning (Crown Thinning), By Hand........................................................................................................ 284.83  

. 
 32 01 90 23-0039 EA 18" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 532.99  

. 
 32 01 90 23-0040 EA 24" Caliper, Tree Pruning (Crown Thinning), By Hand........................................................................................................ 346.69  

. 
 32 01 90 23-0041 EA 24" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 644.69  

. 
 32 01 90 23-0042 EA 30" Caliper, Tree Pruning (Crown Thinning), By Hand........................................................................................................ 430.66  

. 
 32 01 90 23-0043 EA 30" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 812.48  

. 
 32 01 90 23-0044 EA 36" Caliper, Tree Pruning (Crown Thinning), By Hand........................................................................................................ 589.90  

. 
 32 01 90 23-0045 EA 36" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ................................................................................. 1,101.17  

. 
 32 01 90 23-0046 EA 48" Caliper, Tree Pruning (Crown Thinning), By Hand........................................................................................................ 935.86  

. 
 32 01 90 23-0047 EA 48" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ................................................................................. 1,770.87  

XXXXXXX 
. 
 32 01 90 23-0048  Tree Pruning; Crown Raising (32 01 90 23-0001) 

Note: Crown raising removes the lower branches of a tree in order to provide clearance for buildings, vehicles, 
pedestrians, and vistas. It is important that a tree have at least one-half of its foliage on branches that originate in 
the lower two-thirds of its trunk to ensure a well-formed, tapered structure and to uniformly distribute stress within 
a tree. When pruning for view, it is preferable to develop "windows" through the foliage of the tree, rather than to 
severely raise or reduce the crown. 

. 

. 
 32 01 90 23-0049 EA 1-1/2" Caliper, Tree Pruning (Crown Raising), By Hand ....................................................................................................... 38.45  

. 
 32 01 90 23-0050 EA 2" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 43.90  

. 
 32 01 90 23-0051 EA 2-1/2" Caliper, Tree Pruning (Crown Raising), By Hand ....................................................................................................... 49.42  

. 
 32 01 90 23-0052 EA 3" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 54.87  

. 
 32 01 90 23-0053 EA 4" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 83.40  

. 
 32 01 90 23-0054 EA 4" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 143.49  

. 
 32 01 90 23-0055 EA 6" Caliper, Tree Pruning (Crown Raising), By Hand ........................................................................................................... 145.91  

. 
 32 01 90 23-0056 EA 6" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 273.22  

. 
 32 01 90 23-0057 EA 9" Caliper, Tree Pruning (Crown Raising), By Hand ........................................................................................................... 233.70  

. 
 32 01 90 23-0058 EA 9" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 437.05  

. 
 32 01 90 23-0059 EA 12" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 270.04  

. 
 32 01 90 23-0060 EA 12" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 505.46  

. 
 32 01 90 23-0061 EA 18" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 313.94  

. 
 32 01 90 23-0062 EA 18" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 587.42  

. 
 32 01 90 23-0063 EA 24" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 382.13  

. 
 32 01 90 23-0064 EA 24" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 710.47  

. 
 32 01 90 23-0065 EA 30" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 474.63  

. 
 32 01 90 23-0066 EA 30" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 895.36  

. 
 32 01 90 23-0067 EA 36" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 650.14  

. 
 32 01 90 23-0068 EA 36" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ................................................................................... 1,213.51  

. 
 32 01 90 23-0069 EA 48" Caliper, Tree Pruning (Crown Raising), By Hand ...................................................................................................... 1,031.37  

. 
 32 01 90 23-0070 EA 48" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ................................................................................... 1,951.60  

XXXXXXX 
. 
 32 01 90 23-0071  Tree Pruning; Crown Reduction (32 01 90 23-0001) 

Note: Crown reduction is used to reduce the height and/or spread of a tree. Thinning cuts are most effective in 
maintaining the structural integrity and natural form of a tree and in delaying the time when it will need to be 
pruned again. The lateral to which a branch or trunk is cut should be at least one-half the diameter of the cut 
being made. 

. 

. 
 32 01 90 23-0072 EA 1-1/2" Caliper, Tree Pruning (Crown Reduction), By Hand ................................................................................................... 41.30  

. 
 32 01 90 23-0073 EA 2" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 47.15  

. 
 32 01 90 23-0074 EA 2-1/2" Caliper, Tree Pruning (Crown Reduction), By Hand ................................................................................................... 53.08  

. 
 32 01 90 23-0075 EA 3" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 58.93  

. 
 32 01 90 23-0076 EA 4" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 89.57  

. 
 32 01 90 23-0077 EA 4" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 154.12  
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. 
 32 01 90 23-0078 EA 6" Caliper, Tree Pruning (Crown Reduction), By Hand ....................................................................................................... 156.73  

. 
 32 01 90 23-0079 EA 6" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 293.46  

. 
 32 01 90 23-0080 EA 9" Caliper, Tree Pruning (Crown Reduction), By Hand ....................................................................................................... 251.01  

. 
 32 01 90 23-0081 EA 9" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 469.44  

. 
 32 01 90 23-0082 EA 12" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 290.03  

. 
 32 01 90 23-0083 EA 12" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 542.90  

. 
 32 01 90 23-0084 EA 18" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 337.18  

. 
 32 01 90 23-0085 EA 18" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 630.94  

. 
 32 01 90 23-0086 EA 24" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 410.42  

. 
 32 01 90 23-0087 EA 24" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 763.09  

. 
 32 01 90 23-0088 EA 30" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 509.84  

. 
 32 01 90 23-0089 EA 30" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 961.74  

. 
 32 01 90 23-0090 EA 36" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 698.25  

. 
 32 01 90 23-0091 EA 36" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment ............................................................................... 1,303.46  

. 
 32 01 90 23-0092 EA 48" Caliper, Tree Pruning (Crown Reduction), By Hand .................................................................................................. 1,107.78  

. 
 32 01 90 23-0093 EA 48" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment ............................................................................... 2,096.10  

XXXXXXX 
. 
 32 01 90 23-0094  Tree Pruning; Crown Restoration (32 01 90 23-0001) 

Note: Crown restoration can improve the structure and appearance of trees that have been topped or severely 
pruned using heading cuts. One to three sprouts on main branch stubs should be selected to reform a more 
natural appearing crown. Selected vigorous sprouts may need to be thinned to a lateral, or even headed, to 
control length growth in order to ensure adequate attachment for the size of the sprout. Restoration may require 
several pruning’s over a number of years. 

. 

. 
 32 01 90 23-0095 EA 1-1/2" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................. 47.39  

. 
 32 01 90 23-0096 EA 2" Caliper, Tree Pruning (Crown Restoration), By Hand ....................................................................................................... 54.22  

. 
 32 01 90 23-0097 EA 2-1/2" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................. 60.96  

. 
 32 01 90 23-0098 EA 3" Caliper, Tree Pruning (Crown Restoration), By Hand ....................................................................................................... 67.71  

. 
 32 01 90 23-0099 EA 4" Caliper, Tree Pruning (Crown Restoration), By Hand ..................................................................................................... 102.91  

. 
 32 01 90 23-0100 EA 4" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment.................................................................................. 177.09  

. 
 32 01 90 23-0101 EA 6" Caliper, Tree Pruning (Crown Restoration), By Hand ..................................................................................................... 180.14  

. 
 32 01 90 23-0102 EA 6" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment.................................................................................. 337.27  

. 
 32 01 90 23-0103 EA 9" Caliper, Tree Pruning (Crown Restoration), By Hand ..................................................................................................... 288.49  

. 
 32 01 90 23-0104 EA 9" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment.................................................................................. 539.56  

. 
 32 01 90 23-0105 EA 12" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 333.35  

. 
 32 01 90 23-0106 EA 12" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment................................................................................ 623.95  

. 
 32 01 90 23-0107 EA 18" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 387.50  

. 
 32 01 90 23-0108 EA 18" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment................................................................................ 725.15  

. 
 32 01 90 23-0109 EA 24" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 471.71  

. 
 32 01 90 23-0110 EA 24" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment................................................................................ 877.14  

. 
 32 01 90 23-0111 EA 30" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 586.00  

. 
 32 01 90 23-0112 EA 30" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment............................................................................. 1,105.43  

. 
 32 01 90 23-0113 EA 36" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 802.63  

. 
 32 01 90 23-0114 EA 36" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment............................................................................. 1,498.25  

. 
 32 01 90 23-0115 EA 48" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................ 1,273.28  

. 
 32 01 90 23-0116 EA 48" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment............................................................................. 2,409.39  

XXXXXXX 
. 
 32 01 90 23-0117  Palm Tree Pruning (32 01 90 23) 
. 
. 

 32 01 90 23-0118 EA Trim Mexican Palm Tree ....................................................................................................................................................... 86.18  
. 

 32 01 90 23-0119 EA Trim Date Palm Tree .......................................................................................................................................................... 194.46  
. 

 32 01 90 23-0120 LF Skin Palm Tree ..................................................................................................................................................................... 22.10  
. 

 32 01 90 23-0121 EA Trim And Skin Palm Tree, Up To 30' Height ......................................................................................................................... 86.02  
. 

 32 01 90 23-0122 EA Trim And Skin Palm Tree, >30' To 60' Height ..................................................................................................................... 106.25  
. 

 32 01 90 23-0123 EA Trim And Skin Palm Tree, >60' To 80' Height ..................................................................................................................... 118.90  

XXXXXXX 
. 
 32 01 90 23-0124  Shrub Pruning (32 01 90 23) 
. 
. 

 32 01 90 23-0125 MSF Shrub Pruning, Prune, Shrub Bed ........................................................................................................................................ 92.63  
. 

 32 01 90 23-0126 EA  Shrub Pruning, Prune, Shrub Under 3' Height ........................................................................................................................ 3.25  
. 

 32 01 90 23-0127 EA  Shrub Pruning, Prune, Shrub 4' Height ................................................................................................................................... 7.31  
. 

 32 01 90 23-0128 EA  Shrub Pruning, Prune, Shrub Over 6' ................................................................................................................................... 13.00  
. 

 32 01 90 23-0129 EA  Shrub Pruning, Prune Trees From Ground ........................................................................................................................... 32.51  
. 

 32 01 90 23-0130 EA  Shrub Pruning, Prune Trees From Ground, High Work ........................................................................................................ 81.28  

XXXXXXX 
. 
 32 01 90 23-0131  Root Pruning (32 01 90 23) 

Note: Cut roots cleanly after excavation with clean, sharp tools, to promote callus formation and wound closure.  
Wounds to be dressed with a tree rooting hormone compound. Mix soil improvements (e.g., peat moss) with fill 
soil to promote new root growth.  Backfill the excavation and water the soil around the roots to avoid leaving air 
pockets. 

. 

. 
 32 01 90 23-0132 EA  Root Pruning, One Side Of Up To 1-1/2" Caliper Tree ......................................................................................................... 16.26  

. 
 32 01 90 23-0133 EA  Root Pruning, One Side Of 2" Caliper Tree .......................................................................................................................... 20.32  

. 
 32 01 90 23-0134 EA  Root Pruning, One Side Of 2-1/2" Caliper Tree .................................................................................................................... 24.39  

. 
 32 01 90 23-0135 EA  Root Pruning, One Side Of 3" Caliper Tree .......................................................................................................................... 32.51  

. 
 32 01 90 23-0136 EA  Root Pruning, One Side Of 4" Caliper Tree .......................................................................................................................... 48.77  

. 
 32 01 90 23-0137 EA  Root Pruning, One Side Of >4" To 6" Caliper Tree ............................................................................................................... 60.96  

. 
 32 01 90 23-0138 EA  Root Pruning, One Side Of >6" To 9" Caliper Tree ............................................................................................................... 85.35  

. 
 32 01 90 23-0139 EA  Root Pruning, One Side Of >9" To 12" Caliper Tree ............................................................................................................. 97.54  

. 
 32 01 90 23-0140 EA  Root Pruning, One Side Of >12" To 18" Caliper Tree ......................................................................................................... 113.81  

. 
 32 01 90 23-0141 EA  Root Pruning, One Side Of >18' To 24" Caliper Tree ......................................................................................................... 142.25  
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. 
 32 01 90 23-0142 EA  Root Pruning, One Side Of >24" To 30" Caliper Tree ......................................................................................................... 174.77  

. 
 32 01 90 23-0143 EA  Root Pruning, One Side Of >30" To 36" Caliper Tree ......................................................................................................... 203.22  

. 
 32 01 90 23-0144 EA Root Pruning, One Side Of >36" To 42" Caliper Tree ......................................................................................................... 223.54  

. 
 32 01 90 23-0145 EA  Root Pruning, One Side Of >42" To 48" Caliper Tree ......................................................................................................... 243.86  

XXXXXXX 
. 
 32 01 90 26  Watering (32 01 90) 

Note: Includes delivered water. Not to be used as basis if watering with irrigation system or on-site owner provided water 
from hose or hydrant. 

. 

. 
 32 01 90 26-0001  Watering Lawns, Plants And Trees (32 01 90 26) 

Note: Includes delivered water and watering truck. Not to be used as basis if watering with irrigation system or 
on-site owner provided water from hose or hydrant. These tasks are to be used as requested by the owner for 
extended watering period for lawns, plants and trees. 

. 

. 
 32 01 90 26-0002 MSF Watering Sod/Grass, Per Inch Of Water ............................................................................................................................... 46.43  

. 
 32 01 90 26-0003 CSF Watering Groundcover ............................................................................................................................................................ 7.18  

. 
 32 01 90 26-0004 CSF Watering Annuals And Perennials ........................................................................................................................................ 12.73  

. 
 32 01 90 26-0005 EA Watering Trees, 1-1/2" To 5" Diameter By Hand .................................................................................................................. 24.62  

. 
 32 01 90 26-0006 EA Watering Trees, 6" To 12" Diameter By Hand....................................................................................................................... 32.36  

. 
 32 01 90 26-0007 EA Watering Trees, 13" To 18" Diameter By Hand..................................................................................................................... 40.11  

. 
 32 01 90 26-0008 EA Watering Trees, >18" Diameter By Hand .............................................................................................................................. 49.37  

. 
 32 01 90 26-0009 EA Watering Shrub Or Bush By Hand ........................................................................................................................................ 12.38  

XXXXXXX 
. 
 32 01 90 36  Weed and Brush Control (32 01 90) 
. 
. 
 32 01 90 36-0001  Herbicide, Push Or Hand Spreader Applied (32 01 90 36) 
. 
. 

 32 01 90 36-0002 MSF Non-Selective Post Emergent Weed Herbicide (70.4 oz/acre or 1.62 oz/MSF) ...................................................................... 7.55  
    For >45 To 90, Deduct  -0.42 
    For >90 To 225, Deduct  -1.17 
    For >225 To 870, Deduct  -1.93 
    For >870, Deduct  -2.34 

. 
 32 01 90 36-0003 MSF Non-Selective Post Emergent Woody Brush And Tree Herbicide (128 oz/acre or 2.94 oz/MSF) ........................................... 8.16  

    For >45 To 90, Deduct  -0.48 
    For >90 To 225, Deduct  -1.29 
    For >225 To 870, Deduct  -2.11 
    For >870, Deduct  -2.58 

. 
 32 01 90 36-0004 MSF Selective Weed Herbicide (56 oz/Acre or 1.28 oz/MSF) ......................................................................................................... 8.13  

Note: Includes pre and post emergent. 
    For >45 To 90, Deduct  -0.47 
    For >90 To 225, Deduct  -1.29 
    For >225 To 870, Deduct  -2.10 
    For >870, Deduct  -2.57 

. 
 32 01 90 36-0005 MSF Selective Woody Brush And Tree Herbicide (72 oz/acre or 1.65 oz/MSF) .............................................................................. 8.51  

Note: Includes pre and post emergents. 
    For >45 To 90, Deduct  -0.51 
    For >90 To 225, Deduct  -1.36 
    For >225 To 870, Deduct  -2.21 
    For >870, Deduct  -2.72 

XXXXXXX 
. 
 32 01 90 39  Pesticides (32 01 90) 
. 
. 

 32 01 90 39-0001 MSF Pesticide - Surface Eating ..................................................................................................................................................... 10.40  
. 

 32 01 90 39-0002 MSF Pesticide - Subsurface Eating ............................................................................................................................................... 10.44  
. 

 32 01 90 39-0003 MSF Pesticide - Fungicide Application .......................................................................................................................................... 11.31  

XXXXXXX 
. 
 32 01 90 43  Weed and Cultivate Beds (32 01 90) 
. 
. 

 32 01 90 43-0001 MSF Weed Mulched Bed ............................................................................................................................................................... 39.67  
. 

 32 01 90 43-0002 MSF Weed Unmulched Bed ........................................................................................................................................................ 113.33  
. 

 32 01 90 43-0003 MSF Cultivate Bed......................................................................................................................................................................... 61.02  

XXXXXXX 
. 
 32 01 90 46  Hedge Trimming (32 01 90) 
. 
. 

 32 01 90 46-0001 LF  Trim 0-5' High Hedge, 0-3' Wide ............................................................................................................................................. 5.26  
. 

 32 01 90 46-0002 LF  Trim 0-5' High Hedge, 4-6' Wide ............................................................................................................................................. 7.89  
. 

 32 01 90 46-0003 LF  Trim 5-10' High Hedge, 0-3' Wide ......................................................................................................................................... 11.95  
. 

 32 01 90 46-0004 LF  Trim 5-10' High Hedge, 4-6' Wide ......................................................................................................................................... 12.16  

XXXXXXX 
. 
 32 01 90 53  Plant Growth Regulator Application (32 01 90) 
. 
. 

 32 01 90 53-0001 EA  Plant Growth Regulator Application ........................................................................................................................................ 5.92  

XXXXXXX 
. 
 32 10  Bases, Ballasts, and Paving (32) 
. 
. 
 32 11  Base Courses (32 10) 
. 
. 
 32 11 16  Subbase Courses (32 11) 
. 
. 
 32 11 16 16  Aggregate Subbase Courses (32 11 16) 
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. 

. 
 32 11 16 16-0001  Base And Subbase Courses For Roadways And Parking Areas (32 11 16 16) 

Note: Includes 3/4" To 1-1/2" aggregate material, hauling up to 15 miles, dumping, spreading, grading, 
compacting and watering. See CSI section 01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 32 11 16 16-0002  Base And Subbase Courses By The CY (32 11 16 16-0001) 
. 
. 

 32 11 16 16-0003 CY Class II Graded Crushed Aggregate Roadway Base Course ............................................................................................... 88.86  
. 

 32 11 16 16-0004 CY Class III Graded Crushed Aggregate Roadway Base Course .............................................................................................. 86.04  
. 

 32 11 16 16-0005 CY Recycled Base Course ....................................................................................................................................................... 108.52  

XXXXXXX 
. 
 32 11 16 16-0006  Class II Base Courses By The SY (32 11 16 16-0001) 
. 
. 

 32 11 16 16-0007 SY 2" Class II Graded Crushed Aggregate Base Course ............................................................................................................. 4.88  
    For Up To 500, Add  1.29 
    For >500 To 1,000, Add  0.49 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000, Deduct  -0.32 

. 
 32 11 16 16-0008 SY 4" Class II Crushed Aggregate Base Course .......................................................................................................................... 9.78  

    For Up To 500, Add  2.59 
    For >500 To 1,000, Add  0.98 
    For >5,000 To 10,000, Deduct  -0.37 
    For >10,000, Deduct  -0.64 

. 
 32 11 16 16-0009 SY 6" Class II Crushed Aggregate Base Course ........................................................................................................................ 14.66  

    For Up To 500, Add  3.88 
    For >500 To 1,000, Add  1.47 
    For >5,000 To 10,000, Deduct  -0.56 
    For >10,000, Deduct  -0.95 

. 
 32 11 16 16-0010 SY 9" Class II Crushed Aggregate Base Course ........................................................................................................................ 21.99  

    For Up To 500, Add  5.82 
    For >500 To 1,000, Add  2.20 
    For >5,000 To 10,000, Deduct  -0.84 
    For >10,000, Deduct  -1.43 

. 
 32 11 16 16-0011 SY 12" Class II Crushed Aggregate Base Course ...................................................................................................................... 29.33  

    For Up To 500, Add  7.76 
    For >500 To 1,000, Add  2.93 
    For >5,000 To 10,000, Deduct  -1.11 
    For >10,000, Deduct  -1.91 

XXXXXXX 
. 
 32 11 23  Aggregate Base Courses (32 11) 
. 
. 
 32 11 23 16  Aggregate Base Courses (32 11 23) 
. 
. 
 32 11 23 16-0001  Base Courses For Sidewalk (Asphalt Or Concrete) (32 11 23 16) 

Note: Includes material, hauling up to 15 miles, placement, spreading, grading, and compaction. See CSI section 
01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 32 11 23 16-0002 SF 2" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 0.59  

    For Up To 1,000, Add  0.16 
    For >1,000 To 2,500, Add  0.06 

. 
 32 11 23 16-0003 SF 3" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 0.84  

    For Up To 1,000, Add  0.24 
    For >1,000 To 2,500, Add  0.08 

. 
 32 11 23 16-0004 SF 4" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 1.11  

    For Up To 1,000, Add  0.31 
    For >1,000 To 2,500, Add  0.11 

. 
 32 11 23 16-0005 SF 5" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 1.42  

    For Up To 1,000, Add  0.40 
    For >1,000 To 2,500, Add  0.14 

. 
 32 11 23 16-0006 SF 6" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 1.73  

    For Up To 1,000, Add  0.49 
    For >1,000 To 2,500, Add  0.17 

. 
 32 11 23 16-0007 SF 7" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 2.00  

    For Up To 1,000, Add  0.56 
    For >1,000 To 2,500, Add  0.20 

. 
 32 11 23 16-0008 SF 8" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 2.27  

    For Up To 1,000, Add  0.64 
    For >1,000 To 2,500, Add  0.23 

XXXXXXX 
. 
 32 11 26  Asphaltic Base Courses (32 11) 
. 
. 
 32 11 26 19  Bituminous-Stabilized Base Courses (32 11 26) 
. 
. 
 32 11 26 19-0001  Bituminous-Stabilized Base Courses (32 11 26 19) 
. 
. 

 32 11 26 19-0002 CY Bituminous Stabilized Base Course .................................................................................................................................... 110.80  
Note: 3/4" ASTM C33. 

XXXXXXX 
. 
 32 12  Flexible Paving (32 10) 
. 
. 
 32 12 13  Preparatory Coats (32 12) 
. 
. 
 32 12 13 13  Tack Coats (32 12 13) 
. 
. 

 32 12 13 13-0001 TON Tack Coat (Monterey County) .......................................................................................................................................... 1,428.73  

XXXXXXX 
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. 
 32 12 13 19  Prime Coats (32 12 13) 
. 
. 

 32 12 13 19-0001 SY Surface Prime Coat, 0.26 Gallon/SY ....................................................................................................................................... 1.58  
    For Up To 150, Add  0.35 
    For >150 To 300, Add  0.16 
    For >300 To 500, Add  0.08 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.11 

. 
 32 12 13 19-0002 SY Surface Prime Coat, 0.28 Gallon/SY ....................................................................................................................................... 1.66  

    For Up To 150, Add  0.37 
    For >150 To 300, Add  0.17 
    For >300 To 500, Add  0.08 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.11 

. 
 32 12 13 19-0003 SY Surface Prime Coat, 0.30 Gallon/SY ....................................................................................................................................... 1.75  

    For Up To 150, Add  0.39 
    For >150 To 300, Add  0.18 
    For >300 To 500, Add  0.09 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.12 

XXXXXXX 
. 
 32 12 16  Asphalt Paving (32 12) 
. 
. 
 32 12 16 13  Plant-Mix Asphalt Paving (32 12 16) 

Note: Includes delivery up to 15 miles, placement, rolling, finishing and sweeping.  Excludes base, tack or price coat, 
seal coats and roadway fabrics (where required). See CSI section 01 74 19 00-0050 for hauling greater than 15 miles, 
32 11 00 00-0000 for base courses, 32 12 13 13-0000 for tack coats, 32 12 13 19-0000 for prime coats, 32 12 16 39-
0000 for roadway fabrics, 32 12 36 00-0000 for seal coats. 

. 

. 
 32 12 16 13-0001  Intermediate Binder Courses, Hot Mix Asphalt (HMA) (32 12 16 13) 

Note: Meets Caltrans requirements. 
. 
. 

 32 12 16 13-0002 TON Bituminous Hot Mix Intermediate Course 3,954 LB/CY ...................................................................................................... 150.45  
Note: Includes Type A and Type B with 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and 
sweeping. Used for applications not described elsewhere in this section. 

    For PG64-10 Asphalt, Add  17.94 
    For Up To 25, Add  20.60 
    For >25 To 50, Add  11.38 
    For >500 To 1,000, Deduct  -6.40 
    For >1,000 To 2,500, Deduct  -11.61 
    For >2,500 To 5,000, Deduct  -18.02 
    For >5,000, Deduct  -25.83 

. 
 32 12 16 13-0003 SY 1" Thick Bituminous Hot Mix Binder Course ........................................................................................................................... 8.52  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.99 
    For Up To 1,000, Add  1.20 
    For >1,000 To 2,000, Add  0.67 
    For >10,000 To 20,000, Deduct  -0.37 
    For >20,000 To 50,000, Deduct  -0.67 
    For >50,000 To 100,000, Deduct  -1.04 
    For >100,000, Deduct  -1.49 

. 
 32 12 16 13-0004 SY 1-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 12.65  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  1.48 
    For Up To 700, Add  1.77 
    For >700 To 1,400, Add  0.98 
    For >7,000 To 14,000, Deduct  -0.55 
    For >14,000 To 32,000, Deduct  -1.00 
    For >32,000 To 64,000, Deduct  -1.55 
    For >64,000, Deduct  -2.22 

. 
 32 12 16 13-0005 SY 2" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 16.35  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  1.97 
    For Up To 500, Add  2.21 
    For >500 To 1,000, Add  1.22 
    For >5,000 To 10,000, Deduct  -0.72 
    For >10,000 To 24,000, Deduct  -1.31 
    For >24,000 To 48,000, Deduct  -2.03 
    For >48,000, Deduct  -2.92 

. 
 32 12 16 13-0006 SY 2-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 20.66  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  2.46 
    For Up To 400, Add  2.83 
    For >400 To 800, Add  1.56 
    For >4,000 To 8,000, Deduct  -0.91 
    For >8,000 To 20,000, Deduct  -1.65 
    For >20,000 To 40,000, Deduct  -2.55 
    For >40,000, Deduct  -3.67 

. 
 32 12 16 13-0007 SY 3" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 24.78  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  2.96 
    For Up To 340, Add  3.39 
    For >340 To 680, Add  2.86 
    For >3,400 To 6,800, Deduct  -1.09 
    For >6,800 To 17,000, Deduct  -1.98 
    For >17,000 To 34,000, Deduct  -3.06 
    For >34,000, Deduct  -4.40 
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. 
 32 12 16 13-0008 SY 3-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 28.91  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  3.45 
    For Up To 280, Add  3.96 
    For >280 To 560, Add  2.19 
    For >2,800 To 5,600, Deduct  -1.27 
    For >5,600 To 14,000, Deduct  -2.31 
    For >14,000 To 28,000, Deduct  -3.57 
    For >28,000, Deduct  -5.13 

. 
 32 12 16 13-0009 SY 4" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 33.04  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  3.94 
    For Up To 250, Add  4.52 
    For >250 To 500, Add  2.50 
    For >2,500 To 5,000, Deduct  -1.45 
    For >5,000 To 12,000, Deduct  -2.63 
    For >12,000 To 24,000, Deduct  -4.08 
    For >24,000, Deduct  -5.86 

. 
 32 12 16 13-0010 SY 5" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 41.30  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  4.92 
    For Up To 200, Add  5.65 
    For >200 To 400, Add  3.12 
    For >2,000 To 4,000, Deduct  -1.81 
    For >4,000 To 10,000, Deduct  -3.29 
    For >10,000 To 20,000, Deduct  -5.10 
    For >20,000, Deduct  -7.33 

. 
 32 12 16 13-0011 SY 6" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 49.57  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  5.91 
    For Up To 160, Add  6.79 
    For >160 To 320, Add  3.75 
    For >1,600 To 3,200, Deduct  -2.17 
    For >3,200 To 8,000, Deduct  -3.95 
    For >8,000 To 16,000, Deduct  -6.13 
    For >16,000, Deduct  -8.80 

XXXXXXX 
. 
 32 12 16 13-0012  Surface Courses, Hot Mix Asphalt (HMA) (32 12 16 13) 

Note: Meets Caltrans requirements. 
. 
. 

 32 12 16 13-0013 TON Bituminous Hot Mix Surface Course 3954 LB/CY ............................................................................................................... 152.70  
Note: Includes Type A and Type B with 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and 
sweeping. Used for applications not described elsewhere in this section. 

    For PG64-10 Asphalt, Add  2.85 
    For Up To 25, Add  22.21 
    For >25 To 50, Add  12.46 
    For >500 To 1,000, Deduct  -6.24 
    For >1,000 To 2,500, Deduct  -11.33 
    For >2,500 To 5,000, Deduct  -17.57 
    For >5,000, Deduct  -25.22 

. 
 32 12 16 13-0014 TON Tire Rubber Modified Paving Asphalt (TRMAC) Surface Course (MAC-15TR) .................................................................. 169.40  

Note: Includes 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and sweeping. 
    For Up To 25, Add  25.04 
    For >25 To 50, Add  14.10 
    For >500 To 1,000, Deduct  -6.84 
    For Warm Mix Additive, Add  8.09 

. 
 32 12 16 13-0015 TON Asphalt Rubberized Hot Mix (ARHM) Surface Course ........................................................................................................ 180.81  

Note: Includes 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and sweeping. 
    For Up To 25, Add  26.18 
    For >25 To 50, Add  14.67 
    For >500 To 1,000, Deduct  -7.41 
    For >1,000 To 2,500, Deduct  -13.46 
    For >2,500 To 5,000, Deduct  -20.87 
    For >5,000, Deduct  -29.95 
    For Warm Mix Additive, Add  8.83 

. 
 32 12 16 13-0016 SY 1" Thick Bituminous Hot Mix Surface Course ......................................................................................................................... 8.30  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.15 
    For Up To 1,000, Add  1.25 
    For >1,000 To 2,000, Add  0.71 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000 To 50,000, Deduct  -0.63 
    For >50,000 To 100,000, Deduct  -0.98 
    For >100,000, Deduct  -1.40 

. 
 32 12 16 13-0017 SY 1-1/2" Thick Bituminous Hot Mix Surface Course ................................................................................................................. 12.31  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.22 
    For Up To 700, Add  1.83 
    For >700 To 1,400, Add  1.03 
    For >7,000 To 14,000, Deduct  -0.52 
    For >14,000 To 32,000, Deduct  -0.94 
    For >32,000 To 64,000, Deduct  -1.46 
    For >64,000, Deduct  -2.09 
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. 
 32 12 16 13-0018 SY 2" Thick Bituminous Hot Mix Surface Course ....................................................................................................................... 15.81  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.30 
    For Up To 500, Add  2.27 
    For >500 To 1,000, Add  1.27 
    For >5,000 To 10,000, Deduct  -0.68 
    For >10,000 To 24,000, Deduct  -1.23 
    For >24,000 To 48,000, Deduct  -1.91 
    For >48,000, Deduct  -2.74 

. 
 32 12 16 13-0019 SY 2-1/2" Thick Bituminous Hot Mix Surface Course ................................................................................................................. 20.01  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.37 
    For Up To 400, Add  2.91 
    For >400 To 800, Add  1.63 
    For >4,000 To 8,000, Deduct  -0.85 
    For >8,000 To 20,000, Deduct  -1.55 
    For >20,000 To 40,000, Deduct  -2.40 
    For >40,000, Deduct  -3.45 

. 
 32 12 16 13-0020 SY 3" Thick Bituminous Hot Mix Surface Course ....................................................................................................................... 24.01  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.45 
    For Up To 340, Add  3.49 
    For >340 To 680, Add  2.86 
    For >3,400 To 6,800, Deduct  -1.02 
    For >6,800 To 17,000, Deduct  -1.86 
    For >17,000 To 34,000, Deduct  -2.88 
    For >34,000, Deduct  -4.14 

. 
 32 12 16 13-0021 CSF Type F Asphalt Surface Cap 1/8" To 1/4" Thick For Use Only On Top Concrete Filled Trench ............................................ 88.92  

XXXXXXX 
. 
 32 12 16 13-0022  Hand Placed, Hot Mix Asphalt (HMA) (32 12 16 13) 
. 
. 

 32 12 16 13-0023 TON Hand Placed Hot Mixed Asphalt 3,954 LB/CY .................................................................................................................... 370.44  
Note: For small areas not reachable by machine. Includes placement, rolling, finishing and sweeping. 

XXXXXXX 
. 
 32 12 16 19  Cold-Mix Asphalt Paving (32 12 16) 

Note: 0.5 Gal asphalt/SY per inch depth; well graded granular aggregate. 
. 
. 
 32 12 16 19-0001  Cold Mix Asphalt (CMA) Pavement (32 12 16 19) 

Note: 0.5 Gal asphalt/SY per inch depth; well graded granular aggregate. 
. 
. 

 32 12 16 19-0002 SY Cold Laid Asphalt Pavement, Traveling Plant Mixed In Windrows, Compacted 4" Course ................................................... 13.43  
. 

 32 12 16 19-0003 SY Cold Laid Asphalt Pavement, Rotary Plant Mixed In Place, Compacted 4" Course .............................................................. 13.07  
. 

 32 12 16 19-0004 SY Cold Laid Asphalt Pavement, Central Stationary Plant, Mixed, Compacted 4" Course ........................................................ 21.11  

XXXXXXX 
. 
 32 12 16 39  Paving Fabrics (32 12 16) 

See CSI section 31 32 19 16-0000 for geotextile fabric. 
. 
. 
 32 12 16 39-0001  Geotextile Paving Fabrics (32 12 16 39) 
. 
. 

 32 12 16 39-0002 SY 3.6 Ounce/SY, 90 LB Grab Tensile Nonwoven Polypropylene Geotextile Paving Fabric (Carthage Mills FX-38A/O) ............ 1.86  
    For Up To 50, Add  0.41 
    For >50 To 150, Add  0.31 
    For >150 To 250, Add  0.20 
    For >250 To 500, Add  0.10 

. 
 32 12 16 39-0003 SY 4.1 Ounce/SY, 101 LB Grab Tensile Nonwoven Polypropylene Geotextile Paving Fabric (Carthage Mills FX-42 

A/O) ....................................................................................................................................................................................... 2.01  
    For Up To 50, Add  0.44 
    For >50 To 150, Add  0.33 
    For >150 To 250, Add  0.21 
    For >250 To 500, Add  0.11 

XXXXXXX 
. 
 32 12 16 43  Waterproofing Membranes (32 12 16) 
. 
. 
 32 12 16 43-0001  Waterproofing Membranes (32 12 16 43) 
. 
. 

 32 12 16 43-0002 SY Up To 500 SY, Preformed Rubberized Asphalt Membrane .................................................................................................. 36.59  
. 

 32 12 16 43-0003 SY >500 To 1,000 SY, Preformed Rubberized Asphalt Membrane ............................................................................................ 27.37  
. 

 32 12 16 43-0004 SY >1,000 SY, Preformed Rubberized Asphalt Membrane ........................................................................................................ 16.92  

XXXXXXX 
. 
 32 12 33  Flexible Paving Surface Treatments (32 12) 
. 
. 
 32 12 33 00-0001  Bituminous Surface Treatment For Roadways (32 12 33) 

Note: 0.25 Gal bitumen per SY and 30 lb of gravel/SY. 
. 
. 

 32 12 33 00-0002 SY Single Course Bituminous Treatment, Prepare And Clean Surface Roadway ........................................................................ 3.26  
. 

 32 12 33 00-0003 SY Double Course Bituminous Treatment, Prepare And Clean Surface Roadway ...................................................................... 5.88  

XXXXXXX 
. 
 32 12 33 00-0004  Bituminous Surface Treatment For Trails (32 12 33) 

Note: 0.25 Gal bitumen per SY and 20 lb of gravel/SY. 
. 
. 

 32 12 33 00-0005 SY Bituminous Surface Treatment, For Trails .............................................................................................................................. 2.19  

XXXXXXX 
. 
 32 12 36  Seal Coats (32 12) 

See CSI section 32 01 13 62-0000 for slurry seal. 
. 
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. 
 32 12 36 13  Asphaltic Seal and Fog Coats (32 12 36) 
. 
. 
 32 12 36 13-0001  Asphalt Emulsion, Fog Seal (Monterey County) (32 12 36 13) 
. 
. 

 32 12 36 13-0002 TON Asphaltic Emulsion, Fog Seal (Monterey County)............................................................................................................ 1,341.01  

XXXXXXX 
. 
 32 12 36 13-0003  Asphalt Emulsion Seal Coat (Chip Seal) (32 12 36 13) 

Note: Includes initial sweeping prior to placement, cleaning of area, rolling and final sweeping. Excludes crack 
repair, fog sealer, and any additional consecutive days sweeping following final sweeping. 

. 

. 
 32 12 36 13-0004  Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) (32 12 36 

13-0003) 
Note: 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.15 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0005 SY Up To 200 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................................... 4.71  

    For Each Additional 0.5% Latex Additive, Add  0.45 
. 

 32 12 36 13-0006 SY >200 To 500 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................................... 4.23  
    For Each Additional 0.5% Latex Additive, Add  0.45 

. 
 32 12 36 13-0007 SY >500 To 1,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal)................................................. 4.01  

    For Each Additional 0.5% Latex Additive, Add  0.45 
. 

 32 12 36 13-0008 SY >1,000 To 5,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal).............................................. 3.77  
    For Each Additional 0.5% Latex Additive, Add  0.45 

. 
 32 12 36 13-0009 SY >5,000 To 10,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal)............................................ 3.65  

    For Each Additional 0.5% Latex Additive, Add  0.45 
. 

 32 12 36 13-0010 SY >10,000 To 20,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 3.54  
    For Each Additional 0.5% Latex Additive, Add  0.45 

. 
 32 12 36 13-0011 SY >20,000 To 50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 3.41  

    For Each Additional 0.5% Latex Additive, Add  0.45 
. 

 32 12 36 13-0012 SY >50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................................... 3.35  
    For Each Additional 0.5% Latex Additive, Add  0.45 

XXXXXXX 
. 
 32 12 36 13-0013  Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip 

Seal) (32 12 36 13-0003) 
Note: 16 to 25 Pounds Per SY of 5/16" No. 8 with 0.25 to 0.35 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0014 SY Up To 200 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................... 5.50  

    For Each Additional 0.5% Latex Additive, Add  0.56 
. 

 32 12 36 13-0015 SY >200 To 500 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................... 4.96  
    For Each Additional 0.5% Latex Additive, Add  0.56 

. 
 32 12 36 13-0016 SY >500 To 1,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................... 4.69  

    For Each Additional 0.5% Latex Additive, Add  0.56 
. 

 32 12 36 13-0017 SY >1,000 To 5,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................ 4.56  
    For Each Additional 0.5% Latex Additive, Add  0.56 

. 
 32 12 36 13-0018 SY >5,000 To 10,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................. 4.24  

    For Each Additional 0.5% Latex Additive, Add  0.56 
. 

 32 12 36 13-0019 SY >10,000 To 20,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................ 4.05  
    For Each Additional 0.5% Latex Additive, Add  0.56 

. 
 32 12 36 13-0020 SY >20,000 To 50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................ 3.90  

    For Each Additional 0.5% Latex Additive, Add  0.56 
. 

 32 12 36 13-0021 SY >50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................. 3.82  
    For Each Additional 0.5% Latex Additive, Add  0.56 

XXXXXXX 
. 
 32 12 36 13-0022  Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) 

(32 12 36 13-0003) 
Note: 20 to 30 Pounds Per SY of 3/8" No. 6 with 0.25 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0023 SY Up To 200 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................. 6.17  

    For Each Additional 0.5% Latex Additive, Add  0.67 
. 

 32 12 36 13-0024 SY >200 To 500 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................................. 5.57  
    For Each Additional 0.5% Latex Additive, Add  0.67 

. 
 32 12 36 13-0025 SY >500 To 1,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................... 5.26  

    For Each Additional 0.5% Latex Additive, Add  0.67 
. 

 32 12 36 13-0026 SY >1,000 To 5,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................ 4.90  
    For Each Additional 0.5% Latex Additive, Add  0.67 

. 
 32 12 36 13-0027 SY >5,000 To 10,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................... 4.71  

    For Each Additional 0.5% Latex Additive, Add  0.67 
. 

 32 12 36 13-0028 SY >10,000 To 20,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................... 4.44  
    For Each Additional 0.5% Latex Additive, Add  0.67 

. 
 32 12 36 13-0029 SY >20,000 To 50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................... 4.26  

    For Each Additional 0.5% Latex Additive, Add  0.67 
. 

 32 12 36 13-0030 SY >50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................................... 4.18  
    For Each Additional 0.5% Latex Additive, Add  0.67 

XXXXXXX 
. 
 32 12 36 13-0031  Course Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) 

(32 12 36 13-0003) 
Note: 23 to 35 Pounds Per SY of 1/2" No. 4 with 0.30 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0032 SY Up To 200 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................................. 6.26  

    For Each Additional 0.5% Latex Additive, Add  0.77 
. 

 32 12 36 13-0033 SY >200 To 500 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................... 5.65  
    For Each Additional 0.5% Latex Additive, Add  0.77 

. 
 32 12 36 13-0034 SY >500 To 1,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................ 5.34  

    For Each Additional 0.5% Latex Additive, Add  0.77 
. 

 32 12 36 13-0035 SY >1,000 To 5,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................... 4.99  
    For Each Additional 0.5% Latex Additive, Add  0.77 
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. 
 32 12 36 13-0036 SY >5,000 To 10,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................... 4.79  

    For Each Additional 0.5% Latex Additive, Add  0.77 
. 

 32 12 36 13-0037 SY >10,000 To 20,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................... 4.62  
    For Each Additional 0.5% Latex Additive, Add  0.77 

. 
 32 12 36 13-0038 SY >20,000 To 50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................... 4.35  

    For Each Additional 0.5% Latex Additive, Add  0.77 
. 

 32 12 36 13-0039 SY >50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................................... 4.26  
    For Each Additional 0.5% Latex Additive, Add  0.77 

XXXXXXX 
. 
 32 12 36 13-0040  Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) (32 

12 36 13-0003) 
Note: First coat 23 to 30 Pounds Per SY of 1/2" No. 4 with 0.20 to 0.35 gallons asphalt emulsion per SY, Second 
coat 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.20 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0041 SY Up To 200 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................... 9.40  

    For Each Additional 0.5% Latex Additive, Add  1.11 
. 

 32 12 36 13-0042 SY >200 To 500 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................... 8.59  
    For Each Additional 0.5% Latex Additive, Add  1.11 

. 
 32 12 36 13-0043 SY >500 To 1,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................ 8.14  

    For Each Additional 0.5% Latex Additive, Add  1.11 
. 

 32 12 36 13-0044 SY >1,000 To 5,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................... 7.61  
    For Each Additional 0.5% Latex Additive, Add  1.11 

. 
 32 12 36 13-0045 SY >5,000 To 10,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................... 7.32  

    For Each Additional 0.5% Latex Additive, Add  1.11 
. 

 32 12 36 13-0046 SY >10,000 To 20,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................... 6.99  
    For Each Additional 0.5% Latex Additive, Add  1.11 

. 
 32 12 36 13-0047 SY >20,000 To 50,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................... 6.71  

    For Each Additional 0.5% Latex Additive, Add  1.11 
. 

 32 12 36 13-0048 SY >50,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................................... 6.59  
    For Each Additional 0.5% Latex Additive, Add  1.11 

XXXXXXX 
. 
 32 12 36 13-0049  Asphalt Emulsion Seal Coat (Scrub Seal) (32 12 36 13) 

Note: Includes initial sweeping prior to placement, cleaning of area, towed broomo sled of scrub brush and final 
sweeping. Excludes crack repair, fog sealer, and any additional consecutive days sweeping following final 
sweeping. 

. 

. 
 32 12 36 13-0050  Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) (32 12 

36 13-0049) 
Note: 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.15 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0051 SY Up To 200 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ..................................................... 4.29  

    For Each Additional 0.5% Latex Additive, Add  0.45 
. 

 32 12 36 13-0052 SY >200 To 500 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .................................................. 4.01  
    For Each Additional 0.5% Latex Additive, Add  0.45 

. 
 32 12 36 13-0053 SY >500 To 1,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ............................................... 3.80  

    For Each Additional 0.5% Latex Additive, Add  0.45 
. 

 32 12 36 13-0054 SY >1,000 To 5,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ............................................ 3.58  
    For Each Additional 0.5% Latex Additive, Add  0.45 

. 
 32 12 36 13-0055 SY >5,000 To 10,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .......................................... 3.48  

    For Each Additional 0.5% Latex Additive, Add  0.45 
. 

 32 12 36 13-0056 SY >10,000 To 20,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ........................................ 3.37  
    For Each Additional 0.5% Latex Additive, Add  0.45 

. 
 32 12 36 13-0057 SY >20,000 To 50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ........................................ 3.26  

    For Each Additional 0.5% Latex Additive, Add  0.45 
. 

 32 12 36 13-0058 SY >50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ......................................................... 3.22  
    For Each Additional 0.5% Latex Additive, Add  0.45 

XXXXXXX 
. 
 32 12 36 13-0059  Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub 

Seal) (32 12 36 13-0049) 
Note: 16 to 25 Pounds Per SY of 5/16" No. 8 with 0.25 to 0.35 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0060 SY Up To 200 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ....................................... 5.10  

    For Each Additional 0.5% Latex Additive, Add  0.56 
. 

 32 12 36 13-0061 SY >200 To 500 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .................................... 4.76  
    For Each Additional 0.5% Latex Additive, Add  0.56 

. 
 32 12 36 13-0062 SY >500 To 1,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ................................. 4.54  

    For Each Additional 0.5% Latex Additive, Add  0.56 
. 

 32 12 36 13-0063 SY >1,000 To 5,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .............................. 4.39  
    For Each Additional 0.5% Latex Additive, Add  0.56 

. 
 32 12 36 13-0064 SY >5,000 To 10,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ............................ 4.08  

    For Each Additional 0.5% Latex Additive, Add  0.56 
. 

 32 12 36 13-0065 SY >10,000 To 20,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .......................... 3.90  
    For Each Additional 0.5% Latex Additive, Add  0.56 

. 
 32 12 36 13-0066 SY >20,000 To 50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .......................... 3.76  

    For Each Additional 0.5% Latex Additive, Add  0.56 
. 

 32 12 36 13-0067 SY >50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ........................................... 3.70  
    For Each Additional 0.5% Latex Additive, Add  0.56 

XXXXXXX 
. 
 32 12 36 13-0068  Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub 

Seal) (32 12 36 13-0049) 
Note: 20 to 30 Pounds Per SY of 3/8" No. 6 with 0.25 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0069 SY Up To 200 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ............................................... 5.83  

    For Each Additional 0.5% Latex Additive, Add  0.67 
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. 
 32 12 36 13-0070 SY >200 To 500 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ............................................ 5.40  

    For Each Additional 0.5% Latex Additive, Add  0.67 
. 

 32 12 36 13-0071 SY >500 To 1,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ......................................... 5.10  
    For Each Additional 0.5% Latex Additive, Add  0.67 

. 
 32 12 36 13-0072 SY >1,000 To 5,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ...................................... 4.75  

    For Each Additional 0.5% Latex Additive, Add  0.67 
. 

 32 12 36 13-0073 SY >5,000 To 10,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .................................... 4.56  
    For Each Additional 0.5% Latex Additive, Add  0.67 

. 
 32 12 36 13-0074 SY >10,000 To 20,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .................................. 4.29  

    For Each Additional 0.5% Latex Additive, Add  0.67 
. 

 32 12 36 13-0075 SY >20,000 To 50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .................................. 4.13  
    For Each Additional 0.5% Latex Additive, Add  0.67 

. 
 32 12 36 13-0076 SY >50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ................................................... 4.05  

    For Each Additional 0.5% Latex Additive, Add  0.67 

XXXXXXX 
. 
 32 12 36 13-0077  Course Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) 

(32 12 36 13-0049) 
Note: 23 to 35 Pounds Per SY of 1/2" No. 4 with 0.30 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0078 SY Up To 200 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ................................................ 5.92  

    For Each Additional 0.5% Latex Additive, Add  0.77 
. 

 32 12 36 13-0079 SY >200 To 500 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ............................................. 5.50  
    For Each Additional 0.5% Latex Additive, Add  0.77 

. 
 32 12 36 13-0080 SY >500 To 1,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .......................................... 5.17  

    For Each Additional 0.5% Latex Additive, Add  0.77 
. 

 32 12 36 13-0081 SY >1,000 To 5,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ....................................... 4.81  
    For Each Additional 0.5% Latex Additive, Add  0.77 

. 
 32 12 36 13-0082 SY >5,000 To 10,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ..................................... 4.64  

    For Each Additional 0.5% Latex Additive, Add  0.77 
. 

 32 12 36 13-0083 SY >10,000 To 20,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ................................... 4.47  
    For Each Additional 0.5% Latex Additive, Add  0.77 

. 
 32 12 36 13-0084 SY >20,000 To 50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) ................................... 4.21  

    For Each Additional 0.5% Latex Additive, Add  0.77 
. 

 32 12 36 13-0085 SY >50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Scrub Seal) .................................................... 4.15  
    For Each Additional 0.5% Latex Additive, Add  0.77 

XXXXXXX 
. 
 32 12 36 13-0086  Sand Sealer (32 12 36 13) 

Note: A sand seal  is an application of asphalt binder followed by placement of a layer of sand or fine aggregate, 
and then rolled to embed the sand or fine aggregate into the binder. Includes sweeping and cleaning of area. 

. 

. 
 32 12 36 13-0087 SY Up To 200 SY, Sand Seal ....................................................................................................................................................... 2.81  

. 
 32 12 36 13-0088 SY >200 To 500 SY, Sand Seal ................................................................................................................................................... 1.83  

. 
 32 12 36 13-0089 SY >500 To 1,000 SY, Sand Seal ................................................................................................................................................ 1.82  

. 
 32 12 36 13-0090 SY >1,000 To 5,000 SY, Sand Seal ............................................................................................................................................. 1.60  

. 
 32 12 36 13-0091 SY >5,000 To 10,000 SY, Sand Seal ........................................................................................................................................... 1.48  

. 
 32 12 36 13-0092 SY >10,000 To 20,000 SY, Sand Seal ......................................................................................................................................... 1.37  

. 
 32 12 36 13-0093 SY >20,000 To 50,000 SY, Sand Seal ......................................................................................................................................... 1.30  

. 
 32 12 36 13-0094 SY >50,000 SY, Sand Seal .......................................................................................................................................................... 1.28  

XXXXXXX 
. 
 32 12 36 16  Coal Tar Seal Coats (32 12 36) 
. 
. 
 32 12 36 16-0001  Thermoplastic Coal-Tar Asphalt Seal (32 12 36 16) 

Note: Includes sweeping and cleaning of area. 
. 
. 

 32 12 36 16-0002 SY Up To 500 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ................................................................................................ 13.28  
. 

 32 12 36 16-0003 SY >500 To 1,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ......................................................................................... 12.44  
. 

 32 12 36 16-0004 SY >1,000 To 5,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ...................................................................................... 10.94  
. 

 32 12 36 16-0005 SY >5,000 To 20,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ...................................................................................... 9.80  
. 

 32 12 36 16-0006 SY >20,000 To 50,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal..................................................................................... 8.30  
. 

 32 12 36 16-0007 SY >50,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ...................................................................................................... 6.81  
. 

 32 12 36 16-0008 SY Up To 500 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ............................................................................................... 16.03  
. 

 32 12 36 16-0009 SY >500 To 1,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ........................................................................................ 15.10  
. 

 32 12 36 16-0010 SY >1,000 To 5,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ..................................................................................... 13.32  
. 

 32 12 36 16-0011 SY >5,000 To 20,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal.................................................................................... 11.98  
. 

 32 12 36 16-0012 SY >20,000 To 50,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal.................................................................................. 10.20  
. 

 32 12 36 16-0013 SY >50,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal..................................................................................................... 8.43  

XXXXXXX 
. 
 32 12 43  Porous Flexible Paving (32 12) 
. 
. 
 32 12 43 00-0001  Flexible Recycled Plastic Porous Grid (32 12 43) 

Note: Includes sand fill in rings. Excludes base, earth work and grass or sod. 
. 
. 

 32 12 43 00-0002 SY 1" Thick, Recycled Plastic Flexible Pavement With Sand Fill ............................................................................................... 36.69  
Note: Includes sand fill in rings. Excludes base, earth work and grass or sod. Invisible Structures, Inc.; 
Grasspave2. 

    For Up To 100, Add  12.28 
    For >100 To 500, Add  3.08 
    For >1,000 To 5,000, Deduct  -1.24 
    For >5,000, Deduct  -2.59 

XXXXXXX 
. 
 32 12 73  Asphalt Paving Joint Sealants (32 12) 
. 
. 
 32 12 73 00-0001  Expansion Joint In Sidewalk (32 12 73) 
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. 

. 
 32 12 73 00-0002 LF For Hot Asphalt Poured Over Expansion Joint In Sidewalk .................................................................................................... 3.41  

XXXXXXX 
. 
 32 13  Rigid Paving (32 10) 
. 
. 
 32 13 13  Concrete Paving (32 13) 

Note: The following section includes spreading and placing delivered Portland cement concrete mix. 
. 
. 
 32 13 13 33  Plain Concrete Paving (32 13 13) 
. 
. 
 32 13 13 33-0001  Concrete Paving Assemblies (32 13 13 33) 

Note: Includes forms, wire mesh (where necessary), two mat layers #3-#6 reinforcing rods at 12" on center with 
chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, control joints, 
screed, float and finish. Excludes excavation, base and earthwork. Includes concrete paving machine. To be 
used for roadways, driveways, parking areas, or other areas of vehicular traffic. See CSI section 03 05 13 00-
0001 for color additive. 

. 

. 
 32 13 13 33-0002  4,500 PSI Concrete Paving Assembly (32 13 13 33-0001) 
. 
. 

 32 13 13 33-0003 SY 4" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 58.73  
    For 2,500 PSI Concrete, Deduct  -3.59 
    For 3,000 PSI Concrete, Deduct  -2.34 
    For 3,500 PSI Concrete, Deduct  -1.88 
    For 4,000 PSI Concrete, Deduct  -0.81 
    For 5,000 PSI Concrete, Add  0.50 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  4.06 
    For <12' Wide Pass, Add  9.99 
    For 24' Or Greater Wide Pass, Deduct  -11.75 
    For Air Entrainment, Add  1.56 
    For Slipforming, Deduct  -5.87 
    For Up To 100, Add  22.73 
    For >100 To 250, Add  12.93 
    For >250 To 500, Add  6.47 
    For >1,000 To 2,000, Deduct  -1.56 
    For >2,000 To 5,000, Deduct  -3.03 
    For >5,000 To 10,000, Deduct  -4.50 
    For >10,000 To 20,000, Deduct  -5.97 
    For >20,000, Deduct  -7.44 

. 
 32 13 13 33-0004 SY 5" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 69.76  

    For 2,500 PSI Concrete, Deduct  -4.51 
    For 3,000 PSI Concrete, Deduct  -2.94 
    For 3,500 PSI Concrete, Deduct  -2.35 
    For 4,000 PSI Concrete, Deduct  -1.02 
    For 5,000 PSI Concrete, Add  0.63 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  5.10 
    For <12' Wide Pass, Add  11.55 
    For 24' Or Greater Wide Pass, Deduct  -13.95 
    For Air Entrainment, Add  1.96 
    For Slipforming, Deduct  -6.98 
    For Up To 100, Add  26.16 
    For >100 To 250, Add  15.04 
    For >250 To 500, Add  7.52 
    For >1,000 To 2,000, Deduct  -1.96 
    For >2,000 To 5,000, Deduct  -3.71 
    For >5,000 To 10,000, Deduct  -5.45 
    For >10,000 To 20,000, Deduct  -7.19 
    For >20,000, Deduct  -8.94 

. 
 32 13 13 33-0005 SY 6" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 74.46  

    For 2,500 PSI Concrete, Deduct  -4.76 
    For 3,000 PSI Concrete, Deduct  -3.10 
    For 3,500 PSI Concrete, Deduct  -2.48 
    For 4,000 PSI Concrete, Deduct  -1.08 
    For 5,000 PSI Concrete, Add  0.66 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  5.38 
    For <12' Wide Pass, Add  12.41 
    For 24' Or Greater Wide Pass, Deduct  -14.89 
    For Air Entrainment, Add  2.07 
    For Slipforming, Deduct  -7.45 
    For Up To 100, Add  28.12 
    For >100 To 250, Add  16.13 
    For >250 To 500, Add  8.06 
    For >1,000 To 2,000, Deduct  -2.07 
    For >2,000 To 5,000, Deduct  -3.93 
    For >5,000 To 10,000, Deduct  -5.79 
    For >10,000 To 20,000, Deduct  -7.65 
    For >20,000, Deduct  -9.52 
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. 
 32 13 13 33-0006 SY 7" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 88.83  

    For 2,500 PSI Concrete, Deduct  -6.00 
    For 3,000 PSI Concrete, Deduct  -3.92 
    For 3,500 PSI Concrete, Deduct  -3.13 
    For 4,000 PSI Concrete, Deduct  -1.36 
    For 5,000 PSI Concrete, Add  0.84 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  6.79 
    For <12' Wide Pass, Add  14.38 
    For 24' Or Greater Wide Pass, Deduct  -17.77 
    For Air Entrainment, Add  2.61 
    For Slipforming, Deduct  -8.88 
    For Up To 100, Add  32.42 
    For >100 To 250, Add  18.82 
    For >250 To 500, Add  9.41 
    For >1,000 To 2,000, Deduct  -2.61 
    For >2,000 To 5,000, Deduct  -4.83 
    For >5,000 To 10,000, Deduct  -7.05 
    For >10,000 To 20,000, Deduct  -9.27 
    For >20,000, Deduct  -11.49 

. 
 32 13 13 33-0007 SY 8" 4,500 PSI Concrete Paving Assembly ............................................................................................................................ 101.24  

    For 2,500 PSI Concrete, Deduct  -6.59 
    For 3,000 PSI Concrete, Deduct  -4.30 
    For 3,500 PSI Concrete, Deduct  -3.44 
    For 4,000 PSI Concrete, Deduct  -1.49 
    For 5,000 PSI Concrete, Add  0.92 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  7.45 
    For <12' Wide Pass, Add  16.72 
    For 24' Or Greater Wide Pass, Deduct  -20.25 
    For Air Entrainment, Add  2.86 
    For Slipforming, Deduct  -10.12 
    For Up To 100, Add  37.83 
    For >100 To 250, Add  21.78 
    For >250 To 500, Add  10.89 
    For >1,000 To 2,000, Deduct  -2.86 
    For >2,000 To 5,000, Deduct  -5.40 
    For >5,000 To 10,000, Deduct  -7.93 
    For >10,000 To 20,000, Deduct  -10.46 
    For >20,000, Deduct  -12.99 

. 
 32 13 13 33-0008 SY 9" 4,500 PSI Concrete Paving Assembly ............................................................................................................................ 114.73  

    For 2,500 PSI Concrete, Deduct  -7.61 
    For 3,000 PSI Concrete, Deduct  -4.97 
    For 3,500 PSI Concrete, Deduct  -3.97 
    For 4,000 PSI Concrete, Deduct  -1.72 
    For 5,000 PSI Concrete, Add  1.06 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  8.61 
    For <12' Wide Pass, Add  18.75 
    For 24' Or Greater Wide Pass, Deduct  -22.95 
    For Air Entrainment, Add  3.31 
    For Slipforming, Deduct  -11.47 
    For Up To 100, Add  42.36 
    For >100 To 250, Add  24.49 
    For >250 To 500, Add  12.24 
    For >1,000 To 2,000, Deduct  -3.31 
    For >2,000 To 5,000, Deduct  -6.18 
    For >5,000 To 10,000, Deduct  -9.05 
    For >10,000 To 20,000, Deduct  -11.91 
    For >20,000, Deduct  -14.78 

. 
 32 13 13 33-0009 SY 10" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 127.76  

    For 2,500 PSI Concrete, Deduct  -8.37 
    For 3,000 PSI Concrete, Deduct  -5.46 
    For 3,500 PSI Concrete, Deduct  -4.37 
    For 4,000 PSI Concrete, Deduct  -1.89 
    For 5,000 PSI Concrete, Add  1.17 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  9.47 
    For <12' Wide Pass, Add  21.02 
    For 24' Or Greater Wide Pass, Deduct  -25.55 
    For Air Entrainment, Add  3.64 
    For Slipforming, Deduct  -12.78 
    For Up To 100, Add  47.53 
    For >100 To 250, Add  27.41 
    For >250 To 500, Add  13.70 
    For >1,000 To 2,000, Deduct  -3.64 
    For >2,000 To 5,000, Deduct  -6.84 
    For >5,000 To 10,000, Deduct  -10.03 
    For >10,000 To 20,000, Deduct  -13.22 
    For >20,000, Deduct  -16.42 
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. 
 32 13 13 33-0010 SY 12" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 152.17  

    For 2,500 PSI Concrete, Deduct  -9.92 
    For 3,000 PSI Concrete, Deduct  -6.47 
    For 3,500 PSI Concrete, Deduct  -5.17 
    For 4,000 PSI Concrete, Deduct  -2.24 
    For 5,000 PSI Concrete, Add  1.38 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  11.21 
    For <12' Wide Pass, Add  25.11 
    For 24' Or Greater Wide Pass, Deduct  -30.43 
    For Air Entrainment, Add  4.31 
    For Slipforming, Deduct  -15.22 
    For Up To 100, Add  56.81 
    For >100 To 250, Add  32.72 
    For >250 To 500, Add  16.36 
    For >1,000 To 2,000, Deduct  -4.31 
    For >2,000 To 5,000, Deduct  -8.12 
    For >5,000 To 10,000, Deduct  -11.92 
    For >10,000 To 20,000, Deduct  -15.72 
    For >20,000, Deduct  -19.53 

. 
 32 13 13 33-0011 SY 15" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 193.39  

    For 2,500 PSI Concrete, Deduct  -12.18 
    For 3,000 PSI Concrete, Deduct  -7.94 
    For 3,500 PSI Concrete, Deduct  -6.35 
    For 4,000 PSI Concrete, Deduct  -2.75 
    For 5,000 PSI Concrete, Add  1.69 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  13.77 
    For <12' Wide Pass, Add  32.46 
    For 24' Or Greater Wide Pass, Deduct  -38.68 
    For Air Entrainment, Add  5.29 
    For Slipforming, Deduct  -19.34 
    For Up To 100, Add  73.68 
    For >100 To 250, Add  42.13 
    For >250 To 500, Add  21.07 
    For >1,000 To 2,000, Deduct  -5.29 
    For >2,000 To 5,000, Deduct  -10.13 
    For >5,000 To 10,000, Deduct  -14.96 
    For >10,000 To 20,000, Deduct  -19.80 
    For >20,000, Deduct  -24.63 

XXXXXXX 
. 
 32 13 16  Decorative Concrete Paving (32 13) 
. 
. 
 32 13 16 13  Patterned Concrete Paving (32 13 16) 

See CSI section 32 17 26 00-0000 for tactile warning surfaces. 
. 
. 

 32 13 16 13-0001 SF For Patterned (Tactile) Finish In Concrete Sidewalk ............................................................................................................... 4.62  

XXXXXXX 
. 
 32 13 43  Pervious Concrete Paving (32 13) 
. 
. 
 32 13 43 00-0001  Pervious Concrete Assembly (32 13 43) 

Note: Pervious concrete is a special concrete mix with high porosity that allows water to pass through it. For 
paving and sidewalks. 

. 

. 
 32 13 43 00-0002 SF 6" Thick Pervious Concrete Paving ....................................................................................................................................... 16.50  

Note: Includes filter fabric, concrete, curing, finish, and control joints. Excludes excavation, base, forms and 
expansion joints along existing. 

    For >5,000 To 30,000, Deduct  -1.75 
    For >30,000 To 100,000, Deduct  -3.19 
    For >100,000, Deduct  -3.97 

. 
 32 13 43 00-0003 SF 9" Thick Pervious Concrete Paving ....................................................................................................................................... 21.00  

Note: Includes filter fabric, concrete, curing, finish, and control joints. Excludes excavation, base, forms and 
expansion joints along existing. 

    For >5,000 To 30,000, Deduct  -2.17 
    For >30,000 To 100,000, Deduct  -3.87 
    For >100,000, Deduct  -4.81 

XXXXXXX 
. 
 32 13 73  Concrete Paving Joint Sealants (32 13) 
. 
. 
 32 13 73 13  Fuel-Resistant Concrete Paving Joint Sealants (32 13 73) 
. 
. 
 32 13 73 13-0001  Concrete Pavement Joint And Crack Repair (32 13 73 13) 

Note: Includes cutting joint, removal of existing material, sweeping and cleaning area. 
. 
. 

 32 13 73 13-0002 LF  Pavement Sealing, Roads Resealing Joints In Concrete Pavements For Roads ................................................................... 7.65  

XXXXXXX 
. 
 32 13 73 16  Field-Molded Concrete Paving Joint Sealants (32 13 73) 
. 
. 
 32 13 73 16-0001  Preformed Elastomeric Concrete Pavement Joint And Crack Repair (32 13 73 16) 

Note: Includes cutting joint, removal of existing material, sweeping and cleaning area. 
. 
. 

 32 13 73 16-0002 LF  Joint Sealing, Concrete Pavement Preformed Elastomeric .................................................................................................. 13.00  

XXXXXXX 
. 
 32 13 73 19  Compression Concrete Paving Joint Sealants (32 13 73) 
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. 

. 
 32 13 73 19-0001  Silicone Joint Sealant For Concrete Pavement (32 13 73 19) 

Note: Installation includes high pressure water wash, sand blast, sweeping, cleaning area, backer rod and Dow 
Corning 888 silicone sealant. Demolition includes removal of existing material where saw cutting is not required. 
Excludes saw cutting. 

. 

. 
 32 13 73 19-0002 LF 1/4" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ....................................................... 10.00 2.36 

. 
 32 13 73 19-0003 LF 3/8" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ....................................................... 10.46 2.40 

. 
 32 13 73 19-0004 LF 1/2" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ....................................................... 10.97 2.45 

. 
 32 13 73 19-0005 LF 3/4" x 3/8" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ....................................................... 12.63 2.50 

. 
 32 13 73 19-0006 LF 1" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .......................................................... 14.72 2.55 

. 
 32 13 73 19-0007 LF 1-1/2" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .................................................... 17.49 2.61 

. 
 32 13 73 19-0008 LF 2" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .......................................................... 21.60 2.66 

XXXXXXX 
. 
 32 14  Unit Paving (32 10) 
. 
. 
 32 14 09  Paver Restraints (32 14) 
. 
. 
 32 14 09 00-0001  Paver Restraints (32 14 09) 

Note: Paver restraints are used along the edge of a group of pavers as a locking border. Flexible or rigid 
sections. Includes stakes and connecting devices. Excludes pavers, bedding, excavation, base course and 
compaction. 

. 

. 
 32 14 09 00-0002 LF  Up To 2" Height, Vinyl Paver Restraint ................................................................................................................................... 4.65 1.01 

    For >1,000 To 2,000, Deduct  -0.67 
    For >2,000 To 4,000, Deduct  -0.98 
    For >4,000, Deduct  -1.25 

. 
 32 14 09 00-0003 LF Up To 2" Height, Galvanized Steel Paver Restraint ................................................................................................................ 5.06 1.01 

    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 2,000, Deduct  -0.35 
    For >2,000, Deduct  -0.52 

. 
 32 14 09 00-0004 LF Up To 1" Height, Aluminum Paver Restraint ........................................................................................................................... 4.86 1.01 

    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.49 
    For >1,000 To 1,500, Deduct  -0.82 

. 
 32 14 09 00-0005 LF >1" To 2" Height, Aluminum Paver Restraint .......................................................................................................................... 5.77 1.01 

    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.63 
    For >1,000 To 1,500, Deduct  -1.04 

. 
 32 14 09 00-0006 LF >2" To 3" Height, Aluminum Paver Restraint .......................................................................................................................... 7.53 1.01 

    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -0.89 
    For >1,000 To 1,500, Deduct  -1.48 

. 
 32 14 09 00-0007 LF >3" To 4" Height, Aluminum Paver Restraint .......................................................................................................................... 8.87 1.01 

    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.09 
    For >1,000 To 1,500, Deduct  -1.82 

XXXXXXX 
. 
 32 14 11  Bedding for Unit Paving (32 14) 
. 
. 
 32 14 11 00-0001  Bedding For Brick, Precast Concrete Paver And Stone Sidewalk (32 14 11) 

Note: Includes delivery up to 15 miles from the closest approved source, the cost for loading, and dumping. See 
CSI section 01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 32 14 11 00-0002 SF 1" To 2" Sand Bedding, Screeded .......................................................................................................................................... 1.05  

    For Up To 100, Add  0.46 
    For >100 To 500, Add  0.13 
    For >1,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.13 

. 
 32 14 11 00-0003 SF 1" To 2" Stone Dust Bedding, Screeded ................................................................................................................................. 1.27  

    For Up To 100, Add  0.52 
    For >100 To 500, Add  0.14 
    For >1,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.13 

. 
 32 14 11 00-0004 SF 3" Stone Dust Bedding, Screeded .......................................................................................................................................... 1.65  

    For Up To 100, Add  0.65 
    For >100 To 500, Add  0.18 
    For >1,000 To 5,000, Deduct  -0.09 
    For >5,000, Deduct  -0.16 

. 
 32 14 11 00-0005 SF 4" Stone Dust Bedding, Screeded .......................................................................................................................................... 2.10  

    For Up To 100, Add  0.81 
    For >100 To 500, Add  0.22 
    For >1,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.20 

. 
 32 14 11 00-0006 SF 1" Mortar Bedding ................................................................................................................................................................... 3.24  

    For Up To 100, Add  1.46 
    For >100 To 500, Add  0.42 
    For >1,000 To 5,000, Deduct  -0.26 
    For >5,000, Deduct  -0.41 

. 
 32 14 11 00-0007 SF 2" Mortar Bedding ................................................................................................................................................................... 4.76  

    For Up To 100, Add  2.05 
    For >100 To 500, Add  0.58 
    For >1,000 To 5,000, Deduct  -0.35 
    For >5,000, Deduct  -0.56 
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. 
 32 14 11 00-0008 SF Thin-Set Latex Portland Cement Mortar ................................................................................................................................. 1.72  

    For Up To 100, Add  0.78 
    For >100 To 500, Add  0.22 
    For >1,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.22 

XXXXXXX 
. 
 32 14 13  Precast Concrete Unit Paving (32 14) 
. 
. 
 32 14 13 16  Precast Concrete Unit Paving Slabs (32 14 13) 
. 
. 
 32 14 13 16-0001  Precast Concrete Paver Sidewalk (32 14 13 16) 

Note: Square, rectangular, or interlocking pervious pavers. Includes sand joints and all finishes. Excludes 
bedding, excavation, base course and compaction. See CSI section 31 23 16 00-0000 for excavation, 32 11 23 
16-0001 for base course, 32 14 11 00-0001 for bedding. 

. 

. 
 32 14 13 16-0002 SF 2-3/8" Thick, Up To 32 SI Precast Concrete Paver ............................................................................................................... 11.77 3.23 

Note: Includes 2-1/2" x 5", 4" x 4", 4" x 6", 5" x 5", 4" x 8" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.12 
    For 3-1/8" Concrete Paver, Add  1.81 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.91 
    For Up To 100, Add  4.56 
    For >100 To 500, Add  1.24 
    For >1,000 To 5,000, Deduct  -0.65 
    For >5,000, Deduct  -1.13 

. 
 32 14 13 16-0003 SF 2-3/8" Thick, >32 to 64 SI Precast Concrete Paver ............................................................................................................... 11.18 2.94 

Note: Includes 5" x 7", 6" x 6", 8" x 8" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.09 
    For 3-1/8" Concrete Paver, Add  1.77 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.85 
    For Up To 100, Add  4.27 
    For >100 To 500, Add  1.15 
    For >1,000 To 5,000, Deduct  -0.59 
    For >5,000, Deduct  -1.04 

. 
 32 14 13 16-0004 SF 2-3/8" Thick, >64 to 144 SI Precast Concrete Paver............................................................................................................. 10.64 2.34 

Note: Includes 6" x 12", 12" x 12" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.06 
    For 3-1/8" Concrete Paver, Add  1.73 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.80 
    For Up To 100, Add  4.00 
    For >100 To 500, Add  1.07 
    For >1,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -0.96 

. 
 32 14 13 16-0005 SF 2-3/8" Thick, >144 SI Precast Concrete Paver...................................................................................................................... 10.16 2.43 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24", 24" x 36", 36" x 36" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.04 
    For 3-1/8" Concrete Paver, Add  1.69 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.75 
    For Up To 100, Add  3.76 
    For >100 To 500, Add  0.99 
    For >1,000 To 5,000, Deduct  -0.49 
    For >5,000, Deduct  -0.89 

. 
 32 14 13 16-0006 SF 2-3/8" Thick, Precast Concrete Paver, Combinations And Patterns ..................................................................................... 10.91 2.79 

Note: Patterns made by combining pavers from two or more size groups. 
    For 2-3/4" Concrete Paver, Add  1.08 
    For 3-1/8" Concrete Paver, Add  1.75 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.83 
    For Up To 100, Add  4.13 
    For >100 To 500, Add  1.11 
    For >1,000 To 5,000, Deduct  -0.56 
    For >5,000, Deduct  -1.00 

XXXXXXX 
. 
 32 14 13 19  Porous Precast Concrete Unit Paving (32 14 13) 
. 
. 
 32 14 13 19-0001  Turf Block (32 14 13 19) 

Note: Grass grid, open-cell unit paver, geoblock. 
. 
. 

 32 14 13 19-0002 SF 3-1/8" Thick, Precast Concrete Turf Block ............................................................................................................................ 11.78 2.79 
    For Up To 100, Add  4.35 
    For >100 To 500, Add  1.15 
    For >1,000 To 5,000, Deduct  -0.56 
    For >5,000, Deduct  -1.03 

XXXXXXX 
. 
 32 14 16  Brick Unit Paving (32 14) 
. 
. 
 32 14 16 00-0001  Brick Paver Sidewalk (32 14 16) 

Note: Includes sand joints. Excludes bedding, excavation, base course and compaction. See CSI section 31 23 
16 00-0000 for excavation, 32 11 23 16-0001 for base course, 32 14 11 00-0001 for bedding. 

. 

. 
 32 14 16 00-0002 SF 4" x 8" x 2-1/4" Brick Paver, Laid Flat ................................................................................................................................... 14.59 3.23 

    For 1-3/8" Thick Paver, Deduct  -3.17 
    For 2-3/4" Thick Paver (Vehicular), Add  7.25 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.05 
    For Up To 100, Add  5.27 
    For >100 To 500, Add  1.38 
    For >1,000 To 5,000, Deduct  -0.65 
    For >5,000, Deduct  -1.21 
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. 
 32 14 16 00-0003 SF 4" x 8" x 2-1/4" Brick, Laid On Edge ..................................................................................................................................... 21.79 3.68 

    For 1-3/8" Thick Paver, Deduct  -5.42 
    For 2-3/4" Thick Paver (Vehicular), Add  12.68 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.46 
    For Up To 100, Add  7.29 
    For >100 To 500, Add  1.83 
    For >1,000 To 5,000, Deduct  -0.74 
    For >5,000, Deduct  -1.54 

XXXXXXX 
. 
 32 14 33  Plastic Paving (32 14) 
. 
. 
 32 14 33 13  Permeable Plastic Paving (32 14 33) 
. 
. 
 32 14 33 13-0001  Turf Block Plastic Paving (32 14 33 13) 
. 
. 

 32 14 33 13-0002 SF 4" Thick Recycled Polyvinyl Chloride (PVC) Plastic Turf Block ............................................................................................ 17.86 2.79 
    For Up To 100, Add  5.87 
    For >100 To 500, Add  1.45 
    For >1,000 To 5,000, Deduct  -0.56 
    For >5,000, Deduct  -1.21 

XXXXXXX 
. 
 32 14 40  Stone Paving (32 14) 
. 
. 
 32 14 40 00-0001  Slate Paver Sidewalk (32 14 40) 

Note: Includes sand joints and all finishes. Excludes bedding, excavation, base course and compaction. See CSI 
section 31 23 16 00-0000 for excavation, 32 11 23 16-0001 for base course, 32 14 11 00-0001 for bedding. 

. 

. 
 32 14 40 00-0002 SF 1" Thick, Up to 54 SI Slate Paver.......................................................................................................................................... 15.66 2.67 

Note: Includes 3" x 9", 6" x 6", 6" x 9" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.05 
    For 1/4" Thick Paver, Deduct  -7.94 
    For 1/2" Thick Paver, Deduct  -5.55 
    For Up To 100, Add  5.25 
    For >100 To 500, Add  1.32 
    For >1,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -1.11 

. 
 32 14 40 00-0003 SF 1" Thick, >54 to 108 SI Slate Paver ...................................................................................................................................... 15.18 2.43 

Note: Includes 6" x 12", 9" x 9", 6" x 18", 9" x 12" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.00 
    For 1/4" Thick Paver, Deduct  -7.82 
    For 1/2" Thick Paver, Deduct  -5.48 
    For Up To 100, Add  5.01 
    For >100 To 500, Add  1.25 
    For >1,000 To 5,000, Deduct  -0.49 
    For >5,000, Deduct  -1.04 

. 
 32 14 40 00-0004 SF 1" Thick, >108 to 216 SI Slate Paver .................................................................................................................................... 14.34 2.01 

Note: Includes 12" x 12", 6" x 24", 9" x 18", 9" x 24", 12" x 18" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.92 
    For 1/4" Thick Paver, Deduct  -7.61 
    For 1/2" Thick Paver, Deduct  -5.35 
    For Up To 100, Add  4.59 
    For >100 To 500, Add  1.12 
    For >1,000 To 5,000, Deduct  -0.40 
    For >5,000, Deduct  -0.91 

. 
 32 14 40 00-0005 SF 1" Thick, >216 SI Slate Paver ............................................................................................................................................... 13.97 1.82 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24", 24" x 36", 36" x 36" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.88 
    For 1/4" Thick Paver, Deduct  -7.52 
    For 1/2" Thick Paver, Deduct  -5.29 
    For Up To 100, Add  4.41 
    For >100 To 500, Add  1.06 
    For >1,000 To 5,000, Deduct  -0.37 
    For >5,000, Deduct  -0.86 

. 
 32 14 40 00-0006 SF 1" Thick, Slate Paver, Combinations And Patterns ............................................................................................................... 14.72 2.20 

Note: Patterns made by combining pavers from two or more size groups. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.96 
    For 1/4" Thick Paver, Deduct  -7.70 
    For 1/2" Thick Paver, Deduct  -5.41 
    For Up To 100, Add  4.78 
    For >100 To 500, Add  1.18 
    For >1,000 To 5,000, Deduct  -0.44 
    For >5,000, Deduct  -0.97 

XXXXXXX 
. 
 32 14 40 00-0007  Granite Paver Sidewalk (32 14 40) 

Note: Includes sand joints and all finishes. Excludes bedding, excavation, base course and compaction. See CSI 
section 31 23 16 00-0000 for excavation, 32 11 23 16-0001 for base course, 32 14 11 00-0001 for bedding. 

. 

. 
 32 14 40 00-0008 SF 1" Thick, Up to 54 SI Granite Paver ...................................................................................................................................... 22.10 2.67 

Note: Includes 3" x 9", 6" x 6", 6" x 9" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.37 
    For 2" Granite Paver, Add  1.11 
    For 3" Granite Paver, Add  2.21 
    For 4" Granite Paver, Add  2.48 
    For Up To 100, Add  6.86 
    For >100 To 500, Add  1.64 
    For >1,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -1.30 
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. 
 32 14 40 00-0009 SF 1" Thick, >54 to 108 SI Granite Paver ................................................................................................................................... 21.62 2.43 

Note: Includes 6" x 12", 9" x 9", 6" x 18", 9" x 12" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.32 
    For 2" Granite Paver, Add  1.08 
    For 3" Granite Paver, Add  2.16 
    For 4" Granite Paver, Add  2.41 
    For Up To 100, Add  6.62 
    For >100 To 500, Add  1.57 
    For >1,000 To 5,000, Deduct  -0.49 
    For >5,000, Deduct  -1.23 

. 
 32 14 40 00-0010 SF 1" Thick, >108 to 216 SI Granite Paver ................................................................................................................................. 20.78 2.01 

Note: Includes 12" x 12", 6" x 24", 9" x 18", 9" x 24", 12" x 18" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.24 
    For 2" Granite Paver, Add  1.04 
    For 3" Granite Paver, Add  2.08 
    For 4" Granite Paver, Add  2.28 
    For Up To 100, Add  6.20 
    For >100 To 500, Add  1.44 
    For >1,000 To 5,000, Deduct  -0.40 
    For >5,000, Deduct  -1.11 

. 
 32 14 40 00-0011 SF 1" Thick, >216 SI Granite Paver............................................................................................................................................ 20.41 1.82 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.20 
    For 2" Granite Paver, Add  1.02 
    For 3" Granite Paver, Add  2.04 
    For 4" Granite Paver, Add  2.22 
    For Up To 100, Add  6.02 
    For >100 To 500, Add  1.39 
    For >1,000 To 5,000, Deduct  -0.37 
    For >5,000, Deduct  -1.05 

. 
 32 14 40 00-0012 SF 1" Thick, Granite Paver, Combinations And Patterns ........................................................................................................... 21.16 2.20 

Note: Patterns made by combining pavers from two or more size groups. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.28 
    For 2" Granite Paver, Add  1.06 
    For 3" Granite Paver, Add  2.12 
    For 4" Granite Paver, Add  2.34 
    For Up To 100, Add  6.39 
    For >100 To 500, Add  1.50 
    For >1,000 To 5,000, Deduct  -0.44 
    For >5,000, Deduct  -1.16 

XXXXXXX 
. 
 32 14 40 00-0013  Cobble Stone (32 14 40) 

Note: Includes 6" thick 2,500 psi concrete mix with various colors of rounded 4" to 8" diameter cobble stones, 
half embedded in concrete. 

. 

. 
 32 14 40 00-0014 SF 4" to 8" diameter cobble stones, various colors, Up To 500 SF ............................................................................................ 32.26  

Note: Half embedded in minimum 6" thick 2500 psi concrete mix. 
. 

 32 14 40 00-0015 SF 4" to 8" diameter cobble stones, various colors, > 500 SF .................................................................................................... 25.40  
Note: Half embedded in minimum 6" thick 2500 psi concrete mix. 

XXXXXXX 
. 
 32 15  Aggregate Surfacing (32 10) 
. 
. 
 32 15 40  Crushed Stone Surfacing (32 15) 

Note: Includes delivery up to 15 miles from supplier, placement, rolling and compaction water. See CSI section 01 74 19 00-
0050 for hauling greater than 15 miles. 

. 

. 
 32 15 40 00-0001  Gravel Surfacing And Spreading (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. 
. 
. 

 32 15 40 00-0002 CY Gravel Surfacing And Spreading........................................................................................................................................... 88.69  

XXXXXXX 
. 
 32 15 40 00-0003  Limestone Screenings (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. For trail maintenance. 
. 
. 

 32 15 40 00-0004 CY Limestone Screenings For Trail ............................................................................................................................................ 78.28  

XXXXXXX 
. 
 32 15 40 00-0005  Decomposed Granite (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. 
. 
. 

 32 15 40 00-0006 SY 3" To 4" Thick Decomposed Granite Screenings With Stabilizer Pathway ........................................................................... 18.33  
Note: Placed in 2 lifts. 

    For Additional 2" Lift  9.17 
    For >45 To 180, Deduct  -1.23 
    For >180 To 450, Deduct  -1.54 
    For >450, Deduct  -1.86 

XXXXXXX 
. 
 32 16  Curbs, Gutters, Sidewalks, and Driveways (32 10) 
. 
. 
 32 16 13  Curbs and Gutters (32 16) 

Note: Includes transitions. Demolition Includes two saw cuts (each end) of curbs and gutters for lengths up to 100'. See CSI 
section 02 41 19 13-0057 for additional saw cuts within the 100'. 

. 

. 
 32 16 13 13  Cast-In-Place Concrete Curbs and Gutters (32 16 13) 

Note: Includes concrete, forms, rebar (where required), rebar chairs (where necessary), expansion joints, finish and 
curing. 
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. 

. 
 32 16 13 13-0001  Cast In Place Concrete Curbs (32 16 13 13) 

Note: Includes delivered concrete, forms, rebar, chairs (where necessary), expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0002 LF "B3" Cast In Place Concrete Curb ........................................................................................................................................ 11.41 10.09 
. 

 32 16 13 13-0003 LF "B3" Cast In Place Concrete Curb - Radius .......................................................................................................................... 12.94 11.60 
. 

 32 16 13 13-0004 LF "B1" Cast In Place Concrete Curb ........................................................................................................................................ 25.77 10.09 
. 

 32 16 13 13-0005 LF "B1" Cast In Place Concrete Curb - Radius .......................................................................................................................... 29.48 11.10 
. 

 32 16 13 13-0006 LF "A1-150" Cast In Place Concrete Curb ................................................................................................................................. 25.14 10.09 
. 

 32 16 13 13-0007 LF "A1-150" Cast In Place Concrete Curb - Radius ................................................................................................................... 28.77 11.10 
. 

 32 16 13 13-0008 LF "A1-200" Cast In Place Concrete Curb ................................................................................................................................. 26.04 10.09 
. 

 32 16 13 13-0009 LF "A1-200" Cast In Place Concrete Curb - Radius ................................................................................................................... 29.78 11.10 
. 

 32 16 13 13-0010 LF  6" x 12" Cast In Place Concrete Curb (Type A1-6) ............................................................................................................... 19.62 10.09 
    For Mountable Curb, Add  1.42 
    For Up To 20, Add  11.99 
    For >20 To 50, Add  6.80 
    For >50 To 100, Add  2.59 
    For >500 To 1,000, Deduct  -2.59 
    For >1,000, Deduct  -4.38 

. 
 32 16 13 13-0011 LF 6" x 12" Cast In Place Concrete Curb - Radius (Type A1-6) ................................................................................................. 22.49 11.60 

    For Mountable Curb, Add  1.66 
    For Up To 20, Add  13.83 
    For >20 To 50, Add  7.85 
    For >50 To 100, Add  2.99 
    For >500 To 1,000, Deduct  -2.99 
    For >1,000, Deduct  -5.05 

. 
 32 16 13 13-0012 LF 6" x 14" Cast In Place Concrete Curb (Type A1-8) ............................................................................................................... 21.59 10.09 

    For Mountable Curb, Add  1.55 
    For Up To 20, Add  13.14 
    For >20 To 50, Add  7.45 
    For >50 To 100, Add  2.84 
    For >500 To 1,000, Deduct  -2.84 
    For >1,000, Deduct  -4.81 

. 
 32 16 13 13-0013 LF 6" x 14" Cast In Place Concrete Curb - Radius (Type A1-8) ................................................................................................. 24.75 11.60 

    For Mountable Curb, Add  1.80 
    For Up To 20, Add  15.16 
    For >20 To 50, Add  8.60 
    For >50 To 100, Add  3.28 
    For >500 To 1,000, Deduct  -3.28 
    For >1,000, Deduct  -5.54 

. 
 32 16 13 13-0014 LF 6" x 16" Cast In Place Concrete Curb ................................................................................................................................... 23.76 10.09 

    For Mountable Curb, Add  1.66 
    For Up To 20, Add  14.33 
    For >20 To 50, Add  8.12 
    For >50 To 100, Add  3.10 
    For >500 To 1,000, Deduct  -3.10 
    For >1,000, Deduct  -5.25 

. 
 32 16 13 13-0015 LF 6" x 16" Cast In Place Concrete Curb - Radius ..................................................................................................................... 27.18 15.13 

    For Mountable Curb, Add  1.94 
    For Up To 20, Add  16.53 
    For >20 To 50, Add  9.38 
    For >50 To 100, Add  3.58 
    For >500 To 1,000, Deduct  -3.58 
    For >1,000, Deduct  -6.05 

. 
 32 16 13 13-0016 LF 6" x 18" Cast In Place Concrete Curb ................................................................................................................................... 25.51 10.09 

    For Mountable Curb, Add  1.76 
    For Up To 20, Add  15.29 
    For >20 To 50, Add  8.67 
    For >50 To 100, Add  3.31 
    For >500 To 1,000, Deduct  -3.31 
    For >1,000, Deduct  -5.61 

. 
 32 16 13 13-0017 LF 6" x 18" Cast In Place Concrete Curb - Radius ..................................................................................................................... 28.84 11.60 

    For Mountable Curb, Add  2.01 
    For Up To 20, Add  17.37 
    For >20 To 50, Add  9.84 
    For >50 To 100, Add  3.76 
    For >500 To 1,000, Deduct  -3.76 
    For >1,000, Deduct  -6.36 

. 
 32 16 13 13-0018 LF 6" x 24" Cast In Place Concrete Curb ................................................................................................................................... 29.32 11.10 

    For Mountable Curb, Add  1.86 
    For Up To 20, Add  17.07 
    For >20 To 50, Add  9.66 
    For >50 To 100, Add  3.71 
    For >500 To 1,000, Deduct  -3.71 
    For >1,000, Deduct  -6.30 

. 
 32 16 13 13-0019 LF 6" x 24" Cast In Place Concrete Curb - Radius ..................................................................................................................... 32.80 12.60 

    For Mountable Curb, Add  2.10 
    For Up To 20, Add  19.17 
    For >20 To 50, Add  10.84 
    For >50 To 100, Add  4.16 
    For >500 To 1,000, Deduct  -4.16 
    For >1,000, Deduct  -7.06 



32
 32 Exterior Improvements 

32 10 Bases, Ballasts, and Paving 
32 16 Curbs, Gutters, Sidewalks, and Driveways 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 32 - 26  Monterey County Roads and Bridges 

. 
 32 16 13 13-0020 LF 12" x 24" Cast In Place Concrete Curb ................................................................................................................................. 38.41 12.60 

    For Mountable Curb, Add  1.80 
    For Up To 20, Add  20.29 
    For >20 To 50, Add  11.41 
    For >50 To 100, Add  4.44 
    For >500 To 1,000, Deduct  -4.44 
    For >1,000, Deduct  -7.62 

. 
 32 16 13 13-0021 LF 12" x 24" Cast In Place Concrete Curb - Radius ................................................................................................................... 42.75 14.12 

    For Mountable Curb, Add  2.03 
    For Up To 20, Add  22.67 
    For >20 To 50, Add  12.75 
    For >50 To 100, Add  4.96 
    For >500 To 1,000, Deduct  -4.96 
    For >1,000, Deduct  -8.51 

. 
 32 16 13 13-0022 EA Additional Finish For Handicap Drop Section In Curb ........................................................................................................... 75.63  

XXXXXXX 
. 
 32 16 13 13-0023  Cast In Place Concrete Curb And Gutter (32 16 13 13) 

Note: Includes concrete, forms, rebar, chairs (where necessary), transitions, expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0024 LF "A2-6 Modified" Concrete Curb And Gutter - Straight ........................................................................................................... 28.29 12.11 
    For Up To 20, Add  19.10 
    For >20 To 50, Add  10.61 
    For >50 To 100, Add  4.24 
    For >500 To 1,000, Deduct  -3.54 
    For >1,000, Deduct  -6.01 
    For Mountable Or Rolled Curb And Gutter, Add  1.73 

. 
 32 16 13 13-0025 LF "A2-6 Modified" Concrete Curb And Gutter - Radius ............................................................................................................ 31.30 12.11 

    For Up To 20, Add  21.10 
    For >20 To 50, Add  11.71 
    For >50 To 100, Add  4.70 
    For >500 To 1,000, Deduct  -3.89 
    For >1,000, Deduct  -6.61 
    For Mountable Or Rolled Curb And Gutter, Add  1.88 

. 
 32 16 13 13-0026 LF "A2-6" Concrete Curb And Gutter - Straight .......................................................................................................................... 37.63 16.15 

    For Up To 20, Add  25.81 
    For >20 To 50, Add  14.52 
    For >50 To 100, Add  5.64 
    For >500 To 1,000, Deduct  -5.11 
    For >1,000, Deduct  -8.61 
    For Mountable Or Rolled Curb And Gutter, Add  2.94 

. 
 32 16 13 13-0027 LF "A2-6" Concrete Curb And Gutter - Radius ........................................................................................................................... 48.25 18.18 

    For Up To 20, Add  32.58 
    For >20 To 50, Add  18.11 
    For >50 To 100, Add  7.24 
    For >500 To 1,000, Deduct  -6.05 
    For >1,000, Deduct  -10.27 
    For Mountable Or Rolled Curb And Gutter, Add  2.98 

. 
 32 16 13 13-0028 LF "B-2" Concrete Curb And Gutter - Straight ............................................................................................................................ 46.20 17.66 

    For Up To 20, Add  31.25 
    For >20 To 50, Add  17.39 
    For >50 To 100, Add  6.93 
    For >500 To 1,000, Deduct  -5.84 
    For >1,000, Deduct  -9.92 
    For Mountable Or Rolled Curb And Gutter, Add  2.94 

. 
 32 16 13 13-0029 LF "B-2" Concrete Curb And Gutter - Radius ............................................................................................................................. 47.85 17.66 

    For Up To 20, Add  32.24 
    For >20 To 50, Add  17.89 
    For >50 To 100, Add  7.18 
    For >500 To 1,000, Deduct  -5.93 
    For >1,000, Deduct  -10.08 
    For Mountable Or Rolled Curb And Gutter, Add  2.84 

. 
 32 16 13 13-0030 LF 6" x 12" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 26.79 12.11 

    For Up To 20, Add  18.20 
    For >20 To 50, Add  10.16 
    For >50 To 100, Add  4.02 
    For >500 To 1,000, Deduct  -3.46 
    For >1,000, Deduct  -5.86 
    For Mountable Or Rolled Curb And Gutter, Add  1.81 

. 
 32 16 13 13-0031 LF 6" x 12" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 29.22 16.15 

    For Up To 20, Add  19.85 
    For >20 To 50, Add  11.09 
    For >50 To 100, Add  4.38 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000, Deduct  -6.41 
    For Mountable Or Rolled Curb And Gutter, Add  1.99 

. 
 32 16 13 13-0032 LF 6" x 18" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 34.06 13.43 

    For Up To 20, Add  23.11 
    For >20 To 50, Add  12.89 
    For >50 To 100, Add  5.11 
    For >500 To 1,000, Deduct  -4.38 
    For >1,000, Deduct  -7.42 
    For Mountable Or Rolled Curb And Gutter, Add  2.27 
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. 
 32 16 13 13-0033 LF 6" x 18" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 37.64 14.94 

    For Up To 20, Add  25.56 
    For >20 To 50, Add  14.27 
    For >50 To 100, Add  5.65 
    For >500 To 1,000, Deduct  -4.86 
    For >1,000, Deduct  -8.23 
    For Mountable Or Rolled Curb And Gutter, Add  2.55 

. 
 32 16 13 13-0034 LF 6" x 24" Cast In Place Concrete Gutter With 6" Curb And Face - Straight (Type A3-6) ........................................................ 41.34 16.15 

    For Up To 20, Add  28.03 
    For >20 To 50, Add  15.63 
    For >50 To 100, Add  6.20 
    For >500 To 1,000, Deduct  -5.30 
    For >1,000, Deduct  -8.98 
    For Mountable Or Rolled Curb And Gutter, Add  2.73 

. 
 32 16 13 13-0035 LF 6" x 24" Cast In Place Concrete Gutter With 6" Curb And Face - Radius (Type A3-6) ......................................................... 46.06 18.18 

    For Up To 20, Add  31.27 
    For >20 To 50, Add  17.45 
    For >50 To 100, Add  6.91 
    For >500 To 1,000, Deduct  -5.94 
    For >1,000, Deduct  -10.06 
    For Mountable Or Rolled Curb And Gutter, Add  3.10 

. 
 32 16 13 13-0036 LF 6" x 30" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 49.13 19.18 

    For Up To 20, Add  33.31 
    For >20 To 50, Add  18.58 
    For >50 To 100, Add  7.37 
    For >500 To 1,000, Deduct  -6.29 
    For >1,000, Deduct  -10.67 
    For Mountable Or Rolled Curb And Gutter, Add  3.24 

. 
 32 16 13 13-0037 LF 6" x 30" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 54.00 21.20 

    For Up To 20, Add  36.64 
    For >20 To 50, Add  20.44 
    For >50 To 100, Add  8.10 
    For >500 To 1,000, Deduct  -6.94 
    For >1,000, Deduct  -11.76 
    For Mountable Or Rolled Curb And Gutter, Add  3.60 

. 
 32 16 13 13-0038 LF 6" x 36" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 56.92 22.21 

    For Up To 20, Add  38.59 
    For >20 To 50, Add  21.52 
    For >50 To 100, Add  8.54 
    For >500 To 1,000, Deduct  -7.29 
    For >1,000, Deduct  -12.36 
    For Mountable Or Rolled Curb And Gutter, Add  3.75 

. 
 32 16 13 13-0039 LF 6" x 36" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 61.93 24.23 

    For Up To 20, Add  42.00 
    For >20 To 50, Add  23.43 
    For >50 To 100, Add  9.29 
    For >500 To 1,000, Deduct  -7.94 
    For >1,000, Deduct  -13.46 
    For Mountable Or Rolled Curb And Gutter, Add  4.11 

. 
 32 16 13 13-0040 LF 6" x 42" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 64.70 25.24 

    For Up To 20, Add  43.87 
    For >20 To 50, Add  24.46 
    For >50 To 100, Add  9.71 
    For >500 To 1,000, Deduct  -8.28 
    For >1,000, Deduct  -14.04 
    For Mountable Or Rolled Curb And Gutter, Add  4.26 

. 
 32 16 13 13-0041 LF 6" x 42" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 71.87 28.26 

    For Up To 20, Add  48.78 
    For >20 To 50, Add  27.22 
    For >50 To 100, Add  10.78 
    For >500 To 1,000, Deduct  -9.25 
    For >1,000, Deduct  -15.67 
    For Mountable Or Rolled Curb And Gutter, Add  4.81 

XXXXXXX 
. 
 32 16 13 14  Machine Formed, Slip Form Curbs (32 16 13) 

Note: Includes delivered concrete, steel, expansion joints and finish. 
. 
. 
 32 16 13 14-0001  Curbs, Machine Formed, Slip Form (32 16 13 14) 

Note: Includes delivered concrete, steel, expansion joints and finish. 
. 
. 

 32 16 13 14-0002 EA Machine Formed Concrete Curb Minimum Set-Up Charge (One Time Per Job) ............................................................. 1,430.68  
Note: For projects where the total curbing charge is less than the minimum set-up charge, use this task 
exclusively. This task shall not be used in conjunction with any other tasks in this section. 

. 
 32 16 13 14-0003 LF  6" x 12" Straight Concrete Curb, Machine Formed ............................................................................................................... 12.89  

. 
 32 16 13 14-0004 LF  6" x 12" Curved Concrete Curb, Machine Formed ................................................................................................................ 17.36  

. 
 32 16 13 14-0005 LF  6" x 18" Straight Concrete Curb, Machine Formed ............................................................................................................... 17.05  

. 
 32 16 13 14-0006 LF  6" x 18" Curved Concrete Curb, Machine Formed ................................................................................................................ 22.25  

XXXXXXX 
. 
 32 16 13 16  Steel Faced Curbs (32 16 13) 

Note: Fabrication includes handicap and other curb access cuts. 
. 
. 
 32 16 13 16-0001  Sidewalk/Curb Facing (32 16 13 16) 

Note: Fabrication includes handicap and other curb access cuts. 
. 
. 

 32 16 13 16-0002 LF 3" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 16.11 5.08 
    For Curved Section, Add  3.51 
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. 
 32 16 13 16-0003 LF 4" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 17.72 5.77 

    For Curved Section, Add  3.94 
. 

 32 16 13 16-0004 LF 6" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 23.93 6.46 
    For Curved Section, Add  4.83 

. 
 32 16 13 16-0005 LF 8" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 29.39 7.27 

    For Curved Section, Add  5.65 
. 

 32 16 13 16-0006 LF 10" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 35.98 7.96 
    For Curved Section, Add  6.58 

. 
 32 16 13 16-0007 LF 12" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 47.04 10.15 

    For Curved Section, Add  8.49 
. 

 32 16 13 16-0008 LF 13" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 54.21 13.16 
    For Curved Section, Add  10.34 

. 
 32 16 13 16-0009 EA Sidewalk/Curb Steel Facing, Pedestrian Ramps, Two Drops Per Section .......................................................................... 169.82  

. 
 32 16 13 16-0010 EA Pedestrian/Handicap Ramp, Complete ............................................................................................................................... 139.30  

XXXXXXX 
. 
 32 16 13 19  Cast-In-Place Concrete Drainage Ditches (32 16 13) 

Note: Includes concrete, forms, rebar (where required), rebar chairs (where necessary), expansion joints, finish and 
curing. 

. 

. 
 32 16 13 19-0001  Valley Gutter, Cast In Place (32 16 13 19) 

Note: Includes concrete, forms, rebar, expansion joints, finish and curing. 
. 
. 

 32 16 13 19-0002 LF 2' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 21.89  
    For Up To 20, Add  9.85 
    For >20 To 50, Add  5.47 
    For >50 To 100, Add  2.19 
    For >500 To 1,000, Deduct  -2.19 
    For >1,000, Deduct  -3.83 

. 
 32 16 13 19-0003 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 6" Thick .................................................................................................. 26.85  

    For Up To 20, Add  11.96 
    For >20 To 50, Add  6.64 
    For >50 To 100, Add  2.66 
    For >500 To 1,000, Deduct  -2.66 
    For >1,000, Deduct  -4.66 

. 
 32 16 13 19-0004 LF 3' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 31.77  

    For Up To 20, Add  14.03 
    For >20 To 50, Add  7.79 
    For >50 To 100, Add  3.12 
    For >500 To 1,000, Deduct  -3.12 
    For >1,000, Deduct  -5.48 

. 
 32 16 13 19-0005 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 6" Thick .................................................................................................. 36.66  

    For Up To 20, Add  16.09 
    For >20 To 50, Add  8.92 
    For >50 To 100, Add  3.58 
    For >500 To 1,000, Deduct  -3.58 
    For >1,000, Deduct  -6.29 

. 
 32 16 13 19-0006 LF 4' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 41.56  

    For Up To 20, Add  18.15 
    For >20 To 50, Add  10.06 
    For >50 To 100, Add  4.05 
    For >500 To 1,000, Deduct  -4.05 
    For >1,000, Deduct  -7.11 

. 
 32 16 13 19-0007 LF 5' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 49.49  

    For Up To 20, Add  20.97 
    For >20 To 50, Add  11.59 
    For >50 To 100, Add  4.69 
    For >500 To 1,000, Deduct  -4.69 
    For >1,000, Deduct  -8.27 

. 
 32 16 13 19-0008 LF 6' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 57.14  

    For Up To 20, Add  23.59 
    For >20 To 50, Add  13.01 
    For >50 To 100, Add  5.29 
    For >500 To 1,000, Deduct  -5.29 
    For >1,000, Deduct  -9.36 

. 
 32 16 13 19-0009 SF >6' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 9.52  

    For Up To 100, Add  3.93 
    For >100 To 250, Add  2.17 
    For >250 To 500, Add  0.88 
    For >2,500 To 5,000, Deduct  -0.88 
    For >5,000, Deduct  -1.56 

. 
 32 16 13 19-0010 LF 2' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 24.11  

    For Up To 20, Add  10.58 
    For >20 To 50, Add  5.87 
    For >50 To 100, Add  2.36 
    For >500 To 1,000, Deduct  -2.36 
    For >1,000, Deduct  -4.14 

. 
 32 16 13 19-0011 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 7" Thick .................................................................................................. 29.80  

    For Up To 20, Add  12.99 
    For >20 To 50, Add  7.20 
    For >50 To 100, Add  2.90 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -5.09 



 

 Exterior Improvements 32 

32
 

Bases, Ballasts, and Paving 32 10 
Curbs, Gutters, Sidewalks, and Driveways 32 16 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 32 - 29 

. 
 32 16 13 19-0012 LF 3' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 35.08  

    For Up To 20, Add  15.12 
    For >20 To 50, Add  8.37 
    For >50 To 100, Add  3.37 
    For >500 To 1,000, Deduct  -3.37 
    For >1,000, Deduct  -5.94 

. 
 32 16 13 19-0013 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 7" Thick.................................................................................................. 40.52  

    For Up To 20, Add  17.35 
    For >20 To 50, Add  9.60 
    For >50 To 100, Add  3.88 
    For >500 To 1,000, Deduct  -3.88 
    For >1,000, Deduct  -6.83 

. 
 32 16 13 19-0014 LF 4' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 45.95  

    For Up To 20, Add  19.58 
    For >20 To 50, Add  10.83 
    For >50 To 100, Add  4.37 
    For >500 To 1,000, Deduct  -4.37 
    For >1,000, Deduct  -7.71 

. 
 32 16 13 19-0015 LF 5' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 54.84  

    For Up To 20, Add  22.65 
    For >20 To 50, Add  12.50 
    For >50 To 100, Add  5.08 
    For >500 To 1,000, Deduct  -5.08 
    For >1,000, Deduct  -8.99 

. 
 32 16 13 19-0016 LF 6' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 63.44  

    For Up To 20, Add  25.52 
    For >20 To 50, Add  14.05 
    For >50 To 100, Add  5.74 
    For >500 To 1,000, Deduct  -5.74 
    For >1,000, Deduct  -10.19 

. 
 32 16 13 19-0017 SF >6' Wide Cast In Place Concrete Valley Gutter, 7" Thick ...................................................................................................... 10.57  

    For Up To 100, Add  4.25 
    For >100 To 250, Add  2.34 
    For >250 To 500, Add  0.96 
    For >2,500 To 5,000, Deduct  -0.96 
    For >5,000, Deduct  -1.70 

. 
 32 16 13 19-0018 LF 2' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 24.22  

    For Up To 20, Add  10.91 
    For >20 To 50, Add  6.06 
    For >50 To 100, Add  2.42 
    For >500 To 1,000, Deduct  -2.42 
    For >1,000, Deduct  -4.24 

. 
 32 16 13 19-0019 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 8" Thick.................................................................................................. 29.74  

    For Up To 20, Add  13.26 
    For >20 To 50, Add  7.36 
    For >50 To 100, Add  2.95 
    For >500 To 1,000, Deduct  -2.95 
    For >1,000, Deduct  -5.17 

. 
 32 16 13 19-0020 LF 3' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 35.17  

    For Up To 20, Add  15.55 
    For >20 To 50, Add  8.63 
    For >50 To 100, Add  3.46 
    For >500 To 1,000, Deduct  -3.46 
    For >1,000, Deduct  -6.07 

. 
 32 16 13 19-0021 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 8" Thick.................................................................................................. 40.62  

    For Up To 20, Add  17.85 
    For >20 To 50, Add  9.90 
    For >50 To 100, Add  3.98 
    For >500 To 1,000, Deduct  -3.98 
    For >1,000, Deduct  -6.98 

. 
 32 16 13 19-0022 LF 4' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 46.06  

    For Up To 20, Add  20.15 
    For >20 To 50, Add  11.17 
    For >50 To 100, Add  4.49 
    For >500 To 1,000, Deduct  -4.49 
    For >1,000, Deduct  -7.89 

. 
 32 16 13 19-0023 LF 5' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 54.83  

. 
 32 16 13 19-0024 LF 6' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 63.29  

. 
 32 16 13 19-0025 SF >6' Wide Cast In Place Concrete Valley Gutter, 8" Thick ...................................................................................................... 10.54  

    For Up To 100, Add  4.36 
    For >100 To 250, Add  2.40 
    For >250 To 500, Add  0.98 
    For >2,500 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.73 

XXXXXXX 
. 
 32 16 13 19-0026  Gutter Intersections (32 16 13 19) 

Note: Assembly includes installation, concrete, forms, rebar, expansion joints, finish and curing. 
. 
. 

 32 16 13 19-0027 EA Cast In Place Concrete Cross Gutter At T Section .......................................................................................................... 1,105.60  
. 

 32 16 13 19-0028 EA 8' Cast In Place Concrete Alley Intersection Or Typical Cross Gutter.............................................................................. 1,327.86  
. 

 32 16 13 19-0029 EA 10' Cast In Place Concrete Alley Intersection Or Typical Cross Gutter............................................................................ 2,074.78  
. 

 32 16 13 19-0030 EA 15' Cast In Place Concrete Alley Intersection Or Typical Cross Gutter............................................................................ 4,668.25  
. 

 32 16 13 19-0031 EA 20' Cast In Place Concrete Alley Intersection Or Typical Cross Gutter............................................................................ 8,299.10  
. 

 32 16 13 19-0032 EA 25' Cast In Place Concrete Alley Intersection Or Typical Cross Gutter.......................................................................... 12,967.35  
. 

 32 16 13 19-0033 EA 30' Cast In Place Concrete Alley Intersection Or Typical Cross Gutter.......................................................................... 18,672.98  
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XXXXXXX 
. 
 32 16 13 19-0034  Driveway Approach, Cast In Place (32 16 13 19) 

Note: Includes concrete, forms, rebar, expansion joints, finish and curing. 
. 
. 

 32 16 13 19-0035 SF 4 Cast In Place Concrete Driveway Approach ...................................................................................................................... 13.34  
    For Up To 100, Add  5.88 
    For >100 To 500, Add  1.68 
    For >1,000 To 5,000, Deduct  -1.02 
    For >5,000, Deduct  -2.19 

. 
 32 16 13 19-0036 SF 6" Cast In Place Concrete Driveway Approach ..................................................................................................................... 18.19  

    For Up To 100, Add  8.02 
    For >100 To 500, Add  2.30 
    For >1,000 To 5,000, Deduct  -1.39 
    For >5,000, Deduct  -2.99 

XXXXXXX 
. 
 32 16 13 23  Precast Concrete Curbs and Gutters (32 16 13) 
. 
. 
 32 16 13 23-0001  Precast Concrete Curb (32 16 13 23) 
. 
. 

 32 16 13 23-0002 LF 6" x 18" Precast Concrete Curb ............................................................................................................................................ 42.07 9.40 
. 

 32 16 13 23-0003 LF 6" x 18" Precast Concrete Curb, Radius ............................................................................................................................... 50.38 10.81 
. 

 32 16 13 23-0004 LF 6" x 20" Precast Concrete Curb ............................................................................................................................................ 44.73 9.40 
. 

 32 16 13 23-0005 LF 6" x 20" Precast Concrete Curb, Radius ............................................................................................................................... 53.90 10.81 
. 

 32 16 13 23-0006 LF 7" x 18" Precast Concrete Curb ............................................................................................................................................ 45.95 9.40 
. 

 32 16 13 23-0007 LF 7" x 18" Precast Concrete Curb, Radius ............................................................................................................................... 55.30 10.81 
. 

 32 16 13 23-0008 LF 7" x 20" Precast Concrete Curb ............................................................................................................................................ 48.96 9.40 
. 

 32 16 13 23-0009 LF 7" x 20" Precast Concrete Curb, Radius ............................................................................................................................... 59.12 10.81 

XXXXXXX 
. 
 32 16 13 33  Asphalt Curbs (32 16 13) 
. 
. 
 32 16 13 33-0001  Asphalt Curbs (32 16 13 33) 
. 
. 

 32 16 13 33-0002 LF  6" Wide x 6" High Asphalt Curb 64 LF/TON, Bituminous, Plain ............................................................................................ 12.79 5.19 
. 

 32 16 13 33-0003 LF 8" Wide x 6" High Asphalt Curb 50 LF/TON, Bituminous, Plain ............................................................................................ 14.39 5.77 
. 

 32 16 13 33-0004 LF 8" Wide x 8" High Asphalt Curb 44 LF/TON, Bituminous, Plain ............................................................................................ 15.88 6.35 

XXXXXXX 
. 
 32 16 13 43  Stone Curbs (32 16 13) 
. 
. 
 32 16 13 43-0001  Remove And Reset Stone And Precast Curbing (32 16 13 43) 

Note: Includes storage and cleaning. 
. 
. 

 32 16 13 43-0002 LF Removal And Reseting Of Stone Or Precast Curbing ........................................................................................................... 35.86  
Note: Includes storage and cleaning. 

XXXXXXX 
. 
 32 16 23  Sidewalks (32 16) 
. 
. 
 32 16 23 00-0001  Cast In Place Concrete Sidewalk (32 16 23) 

Note: Includes finish grading, delivered concrete (up to 3500 PSI) by chute, formwork, 1/4" radius joints and 
edges, polyethylene sheeting, control joints, expansion joints, screed, broom finish, and curing. Excludes 
excavation, base, base compaction and welded wire reinforcement. For bar or fiber reinforcing, add bar or fiber 
reinforcing tasks. See CSI section 02 41 13 13-0000 for sidewalk removal, 03 05 13 00-0001 for color additive, 
03 21 00 00-0000 for reinforcing steel, 03 31 13 00-0081 for buggies, 03 31 13 00-0088 for small quantity 
purchases, 03 37 16 00-0001 for pumping with boom truck, 31 23 16 36-0000 for excavation, 32 11 23 16-0001 
for base course. 

. 

. 
 32 16 23 00-0002 SF 4" Cast In Place Concrete Sidewalk ....................................................................................................................................... 9.28  

    For Up To 100, Add  3.94 
    For >100 To 500, Add  1.11 
    For Welded Wire Reinforcement, Add  0.80 
    For >1,000 To 5,000, Deduct  -0.65 
    For >5,000, Deduct  -1.44 

. 
 32 16 23 00-0003 SF 5" Cast In Place Concrete Sidewalk ..................................................................................................................................... 10.09  

    For Up To 100, Add  4.20 
    For >100 To 500, Add  1.18 
    For Welded Wire Reinforcement, Add  0.80 
    For >1,000 To 5,000, Deduct  -0.67 
    For >5,000, Deduct  -1.51 

. 
 32 16 23 00-0004 SF 6" Cast In Place Concrete Sidewalk ..................................................................................................................................... 10.92  

    For Up To 100, Add  4.47 
    For >100 To 500, Add  1.24 
    For Welded Wire Reinforcement, Add  0.80 
    For >1,000 To 5,000, Deduct  -0.70 
    For >5,000, Deduct  -1.59 

. 
 32 16 23 00-0005 SF 7" Cast In Place Concrete Sidewalk ..................................................................................................................................... 12.78  

    For Up To 100, Add  5.17 
    For >100 To 500, Add  1.43 
    For Welded Wire Reinforcement, Add  0.80 
    For >1,000 To 5,000, Deduct  -0.79 
    For >5,000, Deduct  -1.82 

. 
 32 16 23 00-0006 SF 8" Cast In Place Concrete Sidewalk ..................................................................................................................................... 13.50  

    For Up To 100, Add  5.39 
    For >100 To 500, Add  1.48 
    For Welded Wire Reinforcement, Add  0.80 
    For >1,000 To 5,000, Deduct  -0.80 
    For >5,000, Deduct  -1.88 
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. 
 32 16 23 00-0007 SF For Exposed Aggregate Finish In Sidewalk ............................................................................................................................ 2.31  

. 
 32 16 23 00-0008 EA Finish Concrete Handicap Drop Section In Sidewalk .......................................................................................................... 138.69  

Note: Excludes patterned (tactile) finish. 

XXXXXXX 
. 
 32 16 23 00-0009  Bituminous Sidewalk (32 16 23) 

Note: Includes finish grading, delivered asphalt, formwork, control joints, expansion joints, and compaction. 
Excludes excavation, base, and base compaction. See CSI section 31 00 00 00-0000 for excavation, 31 23 16 
00-0000 for excavation, 32 11 23 16-0001 for base course. 

. 

. 
 32 16 23 00-0010 SY 1" Bituminous Sidewalk .......................................................................................................................................................... 9.22  

    For Up To 100, Add  3.39 
    For >100 To 500, Add  0.90 
    For >1,000 To 5,000, Deduct  -0.44 
    For >5,000, Deduct  -0.90 

. 
 32 16 23 00-0011 SY 1-1/2" Bituminous Sidewalk .................................................................................................................................................. 11.60  

    For Up To 100, Add  4.21 
    For >100 To 500, Add  1.10 
    For >1,000 To 5,000, Deduct  -0.52 
    For >5,000, Deduct  -1.10 

. 
 32 16 23 00-0012 SY 2" Bituminous Sidewalk ........................................................................................................................................................ 16.18  

    For Up To 100, Add  5.66 
    For >100 To 500, Add  1.46 
    For >1,000 To 5,000, Deduct  -0.65 
    For >5,000, Deduct  -1.46 

. 
 32 16 23 00-0013 SY 2-1/2" Bituminous Sidewalk .................................................................................................................................................. 20.24  

    For Up To 100, Add  7.07 
    For >100 To 500, Add  1.82 
    For >1,000 To 5,000, Deduct  -0.80 
    For >5,000, Deduct  -1.82 

. 
 32 16 23 00-0014 SY 3" Bituminous Sidewalk ........................................................................................................................................................ 23.36  

    For Up To 100, Add  8.02 
    For >100 To 500, Add  2.04 
    For >1,000 To 5,000, Deduct  -0.87 
    For >5,000, Deduct  -2.04 

. 
 32 16 23 00-0015 SY 3-1/2" Bituminous Sidewalk .................................................................................................................................................. 27.05  

    For Up To 100, Add  9.16 
    For >100 To 500, Add  2.31 
    For >1,000 To 5,000, Deduct  -0.96 
    For >5,000, Deduct  -2.31 

XXXXXXX 
. 
 32 16 43  Asphalt Dike (32 16) 
. 
. 
 32 16 43 00-0001  Asphalt Dike (32 16 43) 
. 
. 

 32 16 43 00-0002 LF Type A, Asphalt Dike, 11" Base, 5" Top, 6" Height ................................................................................................................. 6.89  
. 

 32 16 43 00-0003 LF Type B, Asphalt Dike, 13" Base, 5" Top, 8" Height ................................................................................................................. 9.47  
. 

 32 16 43 00-0004 LF Type C-6, Asphalt Dike, 18" Base, 6" Top, 6" Height.............................................................................................................. 9.47  
. 

 32 16 43 00-0005 LF Type C-8, Asphalt Dike, 22" Base, 6" Top, 8" Height............................................................................................................ 13.58  
. 

 32 16 43 00-0006 LF Type C-9, Asphalt Dike, 24" Base, 6" Top, 9" Height............................................................................................................ 16.09  
. 

 32 16 43 00-0007 LF Type D, Asphalt Dike, 8" Base, 4" Top, 2" Height ................................................................................................................... 3.60  
. 

 32 16 43 00-0008 LF Type E, Mountable Asphalt Dike, 16" Base, 12" Top, 2" Height Front, 6" Height Back .......................................................... 9.83  
. 

 32 16 43 00-0009 LF Type F, Mountable Asphalt Dike, 26" Base, 20" Top, 2" Height Front, 8" Height Back ......................................................... 15.19  
. 

 32 16 43 00-0010 LF CALTRANS Type A, Asphalt Dike, 11" Base, 5" Top, 6" Height ............................................................................................. 6.89  
. 

 32 16 43 00-0011 LF CALTRANS Type C, Asphalt Dike, 8" Base, 4" Top, 2" Height ............................................................................................... 3.60  
. 

 32 16 43 00-0012 LF CALTRANS Type D, Mountable Asphalt Dike, 26" Base, 20" Top, 2" Height Front, 8" Height Back .................................... 15.19  
. 

 32 16 43 00-0013 LF CALTRANS Type E, Mountable Asphalt Dike, 16" Base, 12" Top, 2" Height Front, 6" Height Back ...................................... 9.83  
. 

 32 16 43 00-0014 LF CALTRANS Type F, Asphalt Dike, 8" Base, 4" Top, 4" Height ............................................................................................... 5.27  

XXXXXXX 
. 
 32 17  Paving Specialties (32 10) 
. 
. 
 32 17 13  Parking Bumpers (32 17) 

Note: Includes dowels set. 
. 
. 
 32 17 13 16  Plastic Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 16-0001 EA 4" x 6" x 4' Recycled Plastic Wheel Stop ............................................................................................................................ 165.74 6.60 
. 

 32 17 13 16-0002 EA 4" x 6" x 6' Recycled Plastic Wheel Stop ............................................................................................................................ 187.79 6.60 

XXXXXXX 
. 
 32 17 13 19  Precast Concrete Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 19-0001 EA 6" x 8" x 4' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 40.58 19.87 
. 

 32 17 13 19-0002 EA 6" x 6" x 6' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 46.64 19.87 
. 

 32 17 13 19-0003 EA 6" x 8" x 6' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 47.42 19.87 
. 

 32 17 13 19-0004 EA 6" x 10" x 6' Precast Concrete Wheel Stop With Dowels ...................................................................................................... 49.02 19.87 
. 

 32 17 13 19-0005 EA 8" x 4-1/2" x 6' Precast Concrete Wheel Stop With Dowels .................................................................................................. 46.64 19.87 
. 

 32 17 13 19-0006 EA 8" x 13" x 6' Precast Concrete Wheel Stop With Dowels ...................................................................................................... 55.45 19.87 
. 

 32 17 13 19-0007 EA 8" x 12" x 8' Precast Concrete Wheel Stop With Dowels .................................................................................................... 116.08 21.46 
. 

 32 17 13 19-0008 EA Removal And Relocation Of Precast Concrete Wheel Stop.................................................................................................. 31.79  
. 

 32 17 13 19-0009 EA Removal And Relocation Of Plastic Or Wood Wheel Stop ................................................................................................... 20.67  
. 

 32 17 13 19-0010 EA 7.625" x 7.625" x 6' Precast Concrete Wheel Stop ............................................................................................................. 112.86 19.87 
. 

 32 17 13 19-0011 EA 7.625" x 7.625" x 8' Precast Concrete Wheel Stop ............................................................................................................. 168.58 19.87 

XXXXXXX 
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. 
 32 17 13 23  Rubber Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 23-0001 EA  3' Recycled Rubber Wheel Stop ........................................................................................................................................... 27.34 6.60 
. 

 32 17 13 23-0002 EA  4' Recycled Rubber Wheel Stop ........................................................................................................................................... 31.72 6.60 
. 

 32 17 13 23-0003 EA  5' Recycled Rubber Wheel Stop ........................................................................................................................................... 33.48 6.60 
. 

 32 17 13 23-0004 EA  6' Recycled Rubber Wheel Stop ........................................................................................................................................... 36.11 6.60 

XXXXXXX 
. 
 32 17 13 26  Wood Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 26-0001 LF  4" x 4" Timber Barrier With Saddles For Cars, Pressure Treated ......................................................................................... 12.35 1.59 
. 

 32 17 13 26-0002 LF  6" x 6" Timber Barriers With Saddle For Trucks, Pressure Treated ...................................................................................... 18.02 1.59 

XXXXXXX 
. 
 32 17 16  Manufactured Traffic-Calming Devices (32 17) 
. 
. 
 32 17 16 00-0001  Modular Rubber Speed Tables (32 17 16) 

Note: 3" high flat topped speed humps, 18" x 42" modular rubber construction. Trafficlogix. 
. 
. 

 32 17 16 00-0002 SF Up To 24' Road Width x 7' Run Modular Rubber Speed Table ............................................................................................. 62.84  
Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0003 SF Up To 24' Road Width x 14' Run Modular Rubber Speed Table ........................................................................................... 54.90  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0004 SF Up To 24' Road Width x 21' Run Modular Rubber Speed Table ........................................................................................... 51.54  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0005 SF >24' To 30' Road Width x 7' Run Modular Rubber Speed Table ........................................................................................... 60.14  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0006 SF >24' To 30' Road Width x 14' Run Modular Rubber Speed Table ......................................................................................... 52.91  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0007 SF >24' To 30' Road Width x 21' Run Modular Rubber Speed Table ......................................................................................... 49.92  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0008 SF >30' To 40' Road Width x 7' Run Modular Rubber Speed Table ........................................................................................... 57.45  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0009 SF >30' To 40' Road Width x 14' Run Modular Rubber Speed Table ......................................................................................... 51.32  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0010 SF >30' To 40' Road Width x 21' Run Modular Rubber Speed Table ......................................................................................... 48.59  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

XXXXXXX 
. 
 32 17 16 00-0011  Asphalt Speed Table (32 17 16) 

Note: Excludes pavement markings or reflectors. 
. 
. 

 32 17 16 00-0012 LF Up to 36" Wide Asphalt Speed Table With 3" Center Crown ................................................................................................ 34.31  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0013 LF >36" To 48" Wide Asphalt Speed Table With 3" Center Crown ............................................................................................ 40.53  

Note: Tapered on edges to roadway. 
. 

 32 17 16 00-0014 LF Up to 36" Wide Asphalt Speed Table With 4" Center Crown ................................................................................................ 43.14  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0015 LF >36" To 48" Wide Asphalt Speed Table With 4" Center Crown ............................................................................................ 51.00  

Note: Tapered on edges to roadway. 
. 

 32 17 16 00-0016 LF Up to 36" Wide Asphalt Speed Table With 6" Center Crown ................................................................................................ 52.58  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0017 LF >36" To 48" Wide Asphalt Speed Table With 6" Center Crown ............................................................................................ 58.81  

Note: Tapered on edges to roadway. 

XXXXXXX 
. 
 32 17 16 00-0018  Speed Bumps (32 17 16) 

Note: Excludes pavement markings or reflectors. 
. 
. 

 32 17 16 00-0019 LF 2-1/4" High x 10-1/2" Wide, Asphalt Speed Bump ................................................................................................................ 37.08 1.83 
. 

 32 17 16 00-0020 LF 2-1/4" High x 12" Wide, Recycled Rubber Speed Bump ....................................................................................................... 27.20 1.23 
. 

 32 17 16 00-0021 LF 2-5/8" High x 12" Wide, Recycled Plastic Speed Bump ...................................................................................................... 121.79 1.23 

XXXXXXX 
. 
 32 17 23  Pavement Markings (32 17) 
. 
. 
 32 17 23 13  Painted Pavement Markings (32 17 23) 
. 
. 
 32 17 23 13-0001  Minimum Charge For Pavement Striping (32 17 23 13) 
. 
. 

 32 17 23 13-0002 EA Pavement Striping Minimum Charge .................................................................................................................................. 381.24  

XXXXXXX 
. 
 32 17 23 13-0003  Striping, Letters, Symbols And Markers for Roads And Airports (32 17 23 13) 

Note: Includes primers, adhesive and glass beads where required. For broken line quantities use total lane 
length. Per Coat. 

. 

. 
 32 17 23 13-0004  Epoxy Reflective Pavement Marking (32 17 23 13-0003) 

Note: 15 mil thickness. 
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. 

. 
 32 17 23 13-0005 LF Single 4" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.53  

    For 20 Mil Thickness, Add  0.11 
    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 
    For Broken Line (25% Solid), Deduct  -0.22 

. 
 32 17 23 13-0006 LF Single 6" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.74  

    For 20 Mil Thickness, Add  0.16 
    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 
    For Broken Line (25% Solid), Deduct  -0.33 

. 
 32 17 23 13-0007 LF Single 8" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.90  

    For 20 Mil Thickness, Add  0.19 
    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 
    For Broken Line (25% Solid), Deduct  -0.39 

. 
 32 17 23 13-0008 LF Single 12" Wide Solid Line, Epoxy Reflective Pavement Striping ........................................................................................... 1.34  

    For 20 Mil Thickness, Add  0.31 
    For Up To 5,000 LF, Add  0.27 
    For >25,000 LF, Deduct  -0.20 
    For Broken Line (25% Solid), Deduct  -0.64 

. 
 32 17 23 13-0009 LF Double 4" Wide Solid Lines, Epoxy Reflective Pavement Striping .......................................................................................... 0.81  

    For 20 Mil Thickness, Add  0.20 
    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 
    For Broken Line On One Side, Deduct  -0.21 
    For Double Broken Line, Deduct  -0.43 

. 
 32 17 23 13-0010 LF Double 6" Wide Solid Lines, Epoxy Reflective Pavement Striping .......................................................................................... 1.15  

    For 20 Mil Thickness, Add  0.30 
    For Up To 5,000 LF, Add  0.23 
    For >25,000 LF, Deduct  -0.17 
    For Broken Line On One Side, Deduct  -0.32 
    For Double Broken Line, Deduct  -0.64 

. 
 32 17 23 13-0011 SF Solid Area, Epoxy Reflective Pavement Marking .................................................................................................................... 7.24  

Note: Use this task for: lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
    For 20 Mil Thickness, Add  0.80 

. 
 32 17 23 13-0012 EA 6" High, Letter/Number, Epoxy Reflective Pavement Marking ................................................................................................ 4.52  

    For 20 Mil Thickness, Add  0.40 
    For <10, Add  0.59 
    For >50 To 100, Deduct  -0.29 
    For >100 To 200, Deduct  -0.39 
    For >200, Deduct  -0.78 

. 
 32 17 23 13-0013 EA 12" High, Letter/Number, Epoxy Reflective Pavement Marking .............................................................................................. 8.11  

    For 20 Mil Thickness, Add  1.03 
    For <10, Add  0.89 
    For >50 To 100, Deduct  -0.44 
    For >100 To 200, Deduct  -0.59 
    For >200, Deduct  -1.18 

. 
 32 17 23 13-0014 EA 24" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 13.68  

    For 20 Mil Thickness, Add  1.78 
    For <10, Add  1.47 
    For >50 To 100, Deduct  -0.74 
    For >100 To 200, Deduct  -0.98 
    For >200, Deduct  -1.96 

. 
 32 17 23 13-0015 EA 36" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 26.40  

    For 20 Mil Thickness, Add  3.24 
    For <10, Add  2.94 
    For >50 To 100, Deduct  -1.47 
    For >100 To 200, Deduct  -1.96 
    For >200, Deduct  -3.92 

. 
 32 17 23 13-0016 EA 48" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 30.84  

    For 20 Mil Thickness, Add  4.04 
    For <10, Add  3.30 
    For >50 To 100, Deduct  -1.65 
    For >100 To 200, Deduct  -2.20 
    For >200, Deduct  -4.40 

. 
 32 17 23 13-0017 EA 72" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 55.28  

    For 20 Mil Thickness, Add  7.33 
    For <10, Add  5.88 
    For >50 To 100, Deduct  -2.94 
    For >100 To 200, Deduct  -3.92 
    For >200, Deduct  -7.83 

. 
 32 17 23 13-0018 EA 96" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 73.79  

    For 20 Mil Thickness, Add  9.69 
    For <10, Add  7.89 
    For >50 To 100, Deduct  -3.95 
    For >100 To 200, Deduct  -5.26 
    For >200, Deduct  -10.52 

. 
 32 17 23 13-0019 EA 120" High, Letter/Number, Epoxy Reflective Pavement Marking ........................................................................................ 112.48  

    For 20 Mil Thickness, Add  19.03 
    For <10, Add  9.78 
    For >50 To 100, Deduct  -4.89 
    For >100 To 200, Deduct  -6.52 
    For >200, Deduct  -13.03 

. 
 32 17 23 13-0020 SF Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................................. 7.44  

    For 20 Mil Thickness, Add  0.81 
. 

 32 17 23 13-0021 SF Symbols, Epoxy Reflective Pavement Marking....................................................................................................................... 9.44  
Note: Handicap, railroad, diamond, arrows, etc. 
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XXXXXXX 
. 
 32 17 23 13-0022  Alkyd/Solvent Based/Latex Reflective Pavement Marking (32 17 23 13-0003) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0023 LF Single 4" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.32  
Note: Includes solvent based and latex paints. 

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line (25% Solid), Deduct  -0.06 

. 
 32 17 23 13-0024 LF Single 6" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.41  

Note: Includes solvent based and latex paints. 
    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line (25% Solid), Deduct  -0.08 

. 
 32 17 23 13-0025 LF Single 8" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.52  

Note: Includes solvent based and latex paints. 
    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 
    For Broken Line (25% Solid), Deduct  -0.11 

. 
 32 17 23 13-0026 LF Single 12" Wide Solid Line, Painted Reflective Pavement Striping ......................................................................................... 0.70  

Note: Includes solvent based and latex paints. 
    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 
    For Broken Line (25% Solid), Deduct  -0.16 

. 
 32 17 23 13-0027 LF Double 4" Wide Solid Lines, Painted Reflective Pavement Striping ........................................................................................ 0.47  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 
    For Broken Line On One Side, Deduct  -0.05 
    For Double Broken Line, Deduct  -0.11 

. 
 32 17 23 13-0028 LF Double 6" Wide Solid Lines, Painted Reflective Pavement Striping ........................................................................................ 0.70  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 
    For Broken Line On One Side, Deduct  -0.08 
    For Double Broken Line, Deduct  -0.16 

. 
 32 17 23 13-0029 SF Solid Area, Painted Reflective Pavement Striping .................................................................................................................. 5.92  

Note: Use this task for: lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
. 

 32 17 23 13-0030 EA 6" (15 cm) High, Letter/Number, Painted Reflective Pavement Marking ................................................................................. 4.26  
Note: Includes solvent based and latex paints. 

    For <10, Add  0.59 
    For >50 To 100, Deduct  -0.29 
    For >100 To 200, Deduct  -0.39 
    For >200, Deduct  -0.78 

. 
 32 17 23 13-0031 EA 12" (31 cm) High, Letter/Number, Painted Reflective Pavement Marking ............................................................................... 7.19  

Note: Includes solvent based and latex paints. 
    For <10, Add  0.89 
    For >50 To 100, Deduct  -0.44 
    For >100 To 200, Deduct  -0.59 
    For >200, Deduct  -1.18 

. 
 32 17 23 13-0032 EA 24" (61 cm) High, Letter/Number, Painted Reflective Pavement Marking ............................................................................. 12.06  

Note: Includes solvent based and latex paints. 
    For <10, Add  1.47 
    For >50 To 100, Deduct  -0.74 
    For >100 To 200, Deduct  -0.98 
    For >200, Deduct  -1.96 

. 
 32 17 23 13-0033 EA 36" (91 cm) High, Letter/Number, Painted Reflective Pavement Marking ............................................................................. 23.56  

Note: Includes solvent based and latex paints. 
    For <10, Add  2.94 
    For >50 To 100, Deduct  -1.47 
    For >100 To 200, Deduct  -1.96 
    For >200, Deduct  -3.92 

. 
 32 17 23 13-0034 EA 48" (122 cm) High, Letter/Number, Painted Reflective Pavement Marking ........................................................................... 27.14  

Note: Includes solvent based and latex paints. 
    For <10, Add  3.30 
    For >50 To 100, Deduct  -1.65 
    For >100 To 200, Deduct  -2.20 
    For >200, Deduct  -4.40 

. 
 32 17 23 13-0035 EA 72" (183 cm) High, Letter/Number, Painted Reflective Pavement Marking ........................................................................... 48.53  

Note: Includes solvent based and latex paints. 
    For <10, Add  5.88 
    For >50 To 100, Deduct  -2.94 
    For >100 To 200, Deduct  -3.92 
    For >200, Deduct  -7.83 

. 
 32 17 23 13-0036 EA 96" (244 cm) High, Letter/Number, Painted Reflective Pavement Marking ........................................................................... 64.92  

Note: Includes solvent based and latex paints. 
    For <10, Add  7.89 
    For >50 To 100, Deduct  -3.95 
    For >100 To 200, Deduct  -5.26 
    For >200, Deduct  -10.52 

. 
 32 17 23 13-0037 EA 120" (305 cm) High, Letter/Number, Painted Reflective Pavement Marking ......................................................................... 92.66  

Note: Includes solvent based and latex paints. 
    For <10, Add  9.78 
    For >50 To 100, Deduct  -4.89 
    For >100 To 200, Deduct  -6.52 
    For >200, Deduct  -13.03 

. 
 32 17 23 13-0038 SF Letter/Number, Painted Reflective Pavement Marking ........................................................................................................... 6.80  

Note: Includes solvent based and latex paints. 
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. 
 32 17 23 13-0039 SF Symbols, Painted Reflective Pavement Marking .................................................................................................................... 8.13  

Note: Handicap, railroad, diamond, arrows, etc. Includes solvent based and latex paints. 

XXXXXXX 
. 
 32 17 23 13-0040  Painted Reflective Pavement Marking (CALTRANS) (32 17 23 13) 

Note: Per LF of detail. 
. 
. 

 32 17 23 13-0041 LF CALTRANS Detail 1 Centerline, Painted Reflective Pavement Striping ................................................................................. 0.26  
    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0042 LF CALTRANS Detail 2 Centerline, Painted Reflective Pavement Striping ................................................................................. 0.39  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0043 LF CALTRANS Detail 4 Centerline .............................................................................................................................................. 0.67  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 32 17 23 13-0044 LF CALTRANS Detail 5 Centerline, Painted Reflective Pavement Striping ................................................................................. 0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0045 LF CALTRANS Detail 6 Centerline, Painted Reflective Pavement Striping ................................................................................. 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0046 LF CALTRANS Detail 7 Centerline .............................................................................................................................................. 0.48  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.07 

. 
 32 17 23 13-0047 LF CALTRANS Detail 8 Lanelines, Painted Reflective Pavement Striping .................................................................................. 0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0048 LF CALTRANS Detail 9 Lanelines, Painted Reflective Pavement Striping .................................................................................. 0.39  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0049 LF CALTRANS Detail 10 Lanelines ............................................................................................................................................. 0.67  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 32 17 23 13-0050 LF CALTRANS Detail 11 Lanelines, Painted Reflective Pavement Striping ................................................................................ 0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0051 LF CALTRANS Detail 12 Lanelines, Painted Reflective Pavement Striping ................................................................................ 0.39  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0052 LF CALTRANS Detail 13 Lanelines ............................................................................................................................................. 0.48  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.07 

. 
 32 17 23 13-0053 LF CALTRANS Detail 14 Lanelines ............................................................................................................................................. 0.48  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.07 

. 
 32 17 23 13-0054 LF CALTRANS Detail 14A Lanelines, Painted Reflective Pavement Striping .............................................................................. 0.39  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0055 LF CALTRANS Detail 15 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.35  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line On One Side, Deduct  -0.04 
    For Double Broken Line, Deduct  -0.08 

. 
 32 17 23 13-0056 LF CALTRANS Detail 16 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.84  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 32 17 23 13-0057 LF CALTRANS Detail 17 No Passing Zones-One Direction Lanelines ........................................................................................ 1.96  

    For Up To 5,000 LF, Add  0.39 
    For >25,000 LF, Deduct  -0.29 

. 
 32 17 23 13-0058 LF CALTRANS Detail 18 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.35  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line On One Side, Deduct  -0.04 
    For Double Broken Line, Deduct  -0.08 

. 
 32 17 23 13-0059 LF CALTRANS Detail 19 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.72  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0060 LF CALTRANS Detail 20 No Passing Zones-One Direction Lanelines ........................................................................................ 1.65  

    For Up To 5,000 LF, Add  0.33 
    For >25,000 LF, Deduct  -0.25 

. 
 32 17 23 13-0061 LF CALTRANS Detail 21 No Passing Zones-Two Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line On One Side, Deduct  -0.06 
    For Double Broken Line, Deduct  -0.13 

. 
 32 17 23 13-0062 LF CALTRANS Detail 22 No Passing Zones-Two Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.90  

    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 

. 
 32 17 23 13-0063 LF CALTRANS Detail 23 No Passing Zones-Two Direction Lanelines ........................................................................................ 2.32  

    For Up To 5,000 LF, Add  0.46 
    For >25,000 LF, Deduct  -0.35 

. 
 32 17 23 13-0064 LF CALTRANS Detail 24 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.32  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 
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. 
 32 17 23 13-0065 LF CALTRANS Detail 25 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.45  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 32 17 23 13-0066 LF CALTRANS Detail 25A Left Edgelines, Painted Reflective Pavement Striping ....................................................................... 0.57  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0067 LF CALTRANS Detail 26 Left Edgelines ...................................................................................................................................... 0.12  

    For Up To 5,000 LF, Add  0.02 
    For >25,000 LF, Deduct  -0.02 

. 
 32 17 23 13-0068 LF CALTRANS Detail 27 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.54  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 32 17 23 13-0069 LF CALTRANS Detail 27B Right Edgelines, Painted Reflective Pavement Striping .................................................................... 0.32  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0070 LF CALTRANS Detail 27C Right Edgeline Extension Through Intersections, Painted Reflective Pavement Striping .................. 0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0071 LF CALTRANS Detail 28 Median Islands, Painted Reflective Pavement Striping ........................................................................ 0.83  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.12 
    For Broken Line On One Side, Deduct  -0.13 
    For Double Broken Line, Deduct  -0.26 

. 
 32 17 23 13-0072 LF CALTRANS Detail 29 Median Islands, Painted Reflective Pavement Striping ........................................................................ 1.31  

    For Up To 5,000 LF, Add  0.26 
    For >25,000 LF, Deduct  -0.20 

. 
 32 17 23 13-0073 LF CALTRANS Detail 30 Median Islands ..................................................................................................................................... 4.65  

    For Up To 5,000 LF, Add  0.93 
    For >25,000 LF, Deduct  -0.70 

. 
 32 17 23 13-0074 LF CALTRANS Detail 31 Two-Way Left Turn Lanes, Painted Reflective Pavement Striping ....................................................... 0.70  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 
    For Broken Line On One Side, Deduct  -0.08 
    For Double Broken Line, Deduct  -0.16 

. 
 32 17 23 13-0075 LF CALTRANS Detail 32 Two-Way Left Turn Lanes, Painted Reflective Pavement Striping ....................................................... 1.31  

    For Up To 5,000 LF, Add  0.26 
    For >25,000 LF, Deduct  -0.20 

. 
 32 17 23 13-0076 LF CALTRANS Detail 33 Two-Way Left Turn Lanes.................................................................................................................... 3.18  

    For Up To 5,000 LF, Add  0.64 
    For >25,000 LF, Deduct  -0.48 

. 
 32 17 23 13-0077 LF CALTRANS Detail 34 Intersection Treatments, Painted Reflective Pavement Striping .......................................................... 0.72  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0078 LF CALTRANS Detail 34A Intersection Treatments, Painted Reflective Pavement Striping ........................................................ 0.35  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0079 LF CALTRANS Detail 35 Intersection Treatments, Painted Reflective Pavement Striping .......................................................... 0.84  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 32 17 23 13-0080 LF CALTRANS Detail 35A Intersection Treatments, Painted Reflective Pavement Striping ........................................................ 0.35  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0081 LF CALTRANS Detail 36 Exit Ramp Neutral Area (Gore) Treatment, Painted Reflective Pavement Striping .............................. 1.54  

    For Up To 5,000 LF, Add  0.31 
    For >25,000 LF, Deduct  -0.23 

. 
 32 17 23 13-0082 LF CALTRANS Detail 36A Entrance Ramp Neutral Area (Merge) Treatment, Painted Reflective Pavement Striping ................. 1.02  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0083 LF CALTRANS Detail 36B Entrance Ramp Neutral Area (Acceleration Lane) Treatment, Painted Reflective 

Pavement Striping ................................................................................................................................................................. 1.09  
    For Up To 5,000 LF, Add  0.22 
    For >25,000 LF, Deduct  -0.16 

. 
 32 17 23 13-0084 LF CALTRANS Detail 37 Lane Drop At Exit Ramps, Painted Reflective Pavement Striping ....................................................... 0.95  

    For Up To 5,000 LF, Add  0.19 
    For >25,000 LF, Deduct  -0.14 

. 
 32 17 23 13-0085 LF CALTRANS Detail 37A Lane Drop At Exit Ramps .................................................................................................................. 1.56  

    For Up To 5,000 LF, Add  0.31 
    For >25,000 LF, Deduct  -0.23 

. 
 32 17 23 13-0086 LF CALTRANS Detail 37B Lane Drop At Intersections, Painted Reflective Pavement Striping ................................................... 0.95  

    For Up To 5,000 LF, Add  0.19 
    For >25,000 LF, Deduct  -0.14 

. 
 32 17 23 13-0087 LF CALTRANS Detail 37C Lane Drop At Intersections ................................................................................................................ 1.56  

    For Up To 5,000 LF, Add  0.31 
    For >25,000 LF, Deduct  -0.23 

. 
 32 17 23 13-0088 LF CALTRANS Detail 38 Channelizing Line, Painted Reflective Pavement Striping ................................................................... 0.92  

    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 

. 
 32 17 23 13-0089 LF CALTRANS Detail 38A Channelizing Line, Painted Reflective Pavement Striping ................................................................. 0.67  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 32 17 23 13-0090 LF CALTRANS Detail 38B Channelizing Line, Painted Reflective Pavement Striping ................................................................. 1.16  

    For Up To 5,000 LF, Add  0.23 
    For >25,000 LF, Deduct  -0.17 

. 
 32 17 23 13-0091 LF CALTRANS Detail 38C Channelizing Line .............................................................................................................................. 2.32  

    For Up To 5,000 LF, Add  0.46 
    For >25,000 LF, Deduct  -0.35 
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. 
 32 17 23 13-0092 LF CALTRANS Detail 39 Bike Lane Line, Painted Reflective Pavement Striping ........................................................................ 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0093 LF CALTRANS Detail 39A Intersection Line Bike Lane, Painted Reflective Pavement Striping .................................................. 0.34  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0094 LF CALTRANS Detail 40 Lane Line Extensions Through Intersections, Painted Reflective Pavement Striping .......................... 0.25  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0095 LF CALTRANS Detail 40A Lane Line Extensions Through Intersections .................................................................................... 1.10  

    For Up To 5,000 LF, Add  0.22 
    For >25,000 LF, Deduct  -0.17 

. 
 32 17 23 13-0096 LF CALTRANS Detail 41 Center Line Extensions Through Intersections, Painted Reflective Pavement Striping ....................... 0.25  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0097 LF CALTRANS Detail 41A Center Line Extensions Through Intersections .................................................................................. 1.10  

    For Up To 5,000 LF, Add  0.22 
    For >25,000 LF, Deduct  -0.17 

. 
 32 17 23 13-0098 EA CALTRANS 10' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 108.23  

    For <10, Add  14.29 
    For >50 To 100, Deduct  -7.15 
    For >100 To 200, Deduct  -9.53 
    For >200, Deduct  -19.06 

. 
 32 17 23 13-0099 EA CALTRANS 18' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 189.87  

    For <10, Add  25.01 
    For >50 To 100, Deduct  -12.51 
    For >100 To 200, Deduct  -16.68 
    For >200, Deduct  -33.35 

. 
 32 17 23 13-0100 EA CALTRANS 24' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 238.30  

    For <10, Add  31.44 
    For >50 To 100, Deduct  -15.72 
    For >100 To 200, Deduct  -20.96 
    For >200, Deduct  -41.93 

. 
 32 17 23 13-0101 EA CALTRANS 24' Arrow With Single (L or R) Turn Arrow, Type II, Painted Reflective Pavement Marking ........................... 346.54  

    For <10, Add  45.74 
    For >50 To 100, Deduct  -22.87 
    For >100 To 200, Deduct  -30.49 
    For >200, Deduct  -60.98 

. 
 32 17 23 13-0102 EA CALTRANS 24' Arrow With Both (L and R) Turn Arrows, Type II, Painted Reflective Pavement Marking ......................... 454.78  

    For <10, Add  60.03 
    For >50 To 100, Deduct  -30.02 
    For >100 To 200, Deduct  -40.02 
    For >200, Deduct  -80.04 

. 
 32 17 23 13-0103 EA CALTRANS 24' Arrow Single (L or R) Turn Arrow, Type III, Painted Reflective Pavement Marking................................... 319.94  

    For <10, Add  42.16 
    For >50 To 100, Deduct  -21.08 
    For >100 To 200, Deduct  -28.11 
    For >200, Deduct  -56.22 

. 
 32 17 23 13-0104 EA CALTRANS 24' Arrow Both (L and R) Turn Arrows, Type III, Painted Reflective Pavement Marking ................................ 558.25  

    For <10, Add  73.61 
    For >50 To 100, Deduct  -36.80 
    For >100 To 200, Deduct  -49.07 
    For >200, Deduct  -98.15 

. 
 32 17 23 13-0105 EA CALTRANS 8' Turn Arrow (L or R), Type IV, Painted Reflective Pavement Marking ......................................................... 113.92  

    For <10, Add  15.01 
    For >50 To 100, Deduct  -7.50 
    For >100 To 200, Deduct  -10.01 
    For >200, Deduct  -20.01 

. 
 32 17 23 13-0106 EA CALTRANS 24' Arrow, Type V, Painted Reflective Pavement Marking .............................................................................. 249.68  

    For <10, Add  32.87 
    For >50 To 100, Deduct  -16.44 
    For >100 To 200, Deduct  -21.92 
    For >200, Deduct  -43.83 

. 
 32 17 23 13-0107 EA CALTRANS 18' Arrow, Type VI, Painted Reflective Pavement Marking ............................................................................. 319.94  

    For <10, Add  42.16 
    For >50 To 100, Deduct  -21.08 
    For >100 To 200, Deduct  -28.11 
    For >200, Deduct  -56.22 

. 
 32 17 23 13-0108 EA CALTRANS 13' Arrow With Single (L or R) Turn Arrow, Type VII, Painted Reflective Pavement Marking ......................... 206.20  

    For <10, Add  27.16 
    For >50 To 100, Deduct  -13.58 
    For >100 To 200, Deduct  -18.11 
    For >200, Deduct  -36.21 

. 
 32 17 23 13-0109 EA CALTRANS 15' Arrow With Both (L and R) Turn Arrows, Type VIII, Painted Reflective Pavement Marking ...................... 271.52  

    For <10, Add  35.73 
    For >50 To 100, Deduct  -17.87 
    For >100 To 200, Deduct  -23.82 
    For >200, Deduct  -47.64 

. 
 32 17 23 13-0110 EA CALTRANS 5' Arrow, Bike Lane, Painted Reflective Pavement Marking ............................................................................. 54.12  

    For <10, Add  7.15 
    For >50 To 100, Deduct  -3.57 
    For >100 To 200, Deduct  -4.77 
    For >200, Deduct  -9.53 
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. 
 32 17 23 13-0111 EA CALTRANS Railroad Crossing Symbol, Painted Reflective Pavement Marking ................................................................. 517.36  

Note: Excludes variable width transverse lines. 
    For <10, Add  67.89 
    For >50 To 100, Deduct  -33.95 
    For >100 To 200, Deduct  -45.26 
    For >200, Deduct  -90.52 

. 
 32 17 23 13-0112 SF CALTRANS Solid Area, Painted Reflective Pavement Marking .............................................................................................. 6.74  

. 
 32 17 23 13-0113 EA CALTRANS Bike Lane Symbol Without Person, Painted Reflective Pavement Marking ...................................................... 49.52  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  5.15 
    For >50 To 100, Deduct  -2.57 
    For >100 To 200, Deduct  -3.43 
    For >200, Deduct  -6.86 

. 
 32 17 23 13-0114 EA CALTRANS Bike Lane Symbol With Person, Painted Reflective Pavement Marking ........................................................... 52.43  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  5.43 
    For >50 To 100, Deduct  -2.72 
    For >100 To 200, Deduct  -3.62 
    For >200, Deduct  -7.24 

. 
 32 17 23 13-0115 EA CALTRANS Diamond Symbol, Painted Reflective Pavement Marking ................................................................................. 86.40  

    For <10, Add  11.43 
    For >50 To 100, Deduct  -5.72 
    For >100 To 200, Deduct  -7.62 
    For >200, Deduct  -15.25 

. 
 32 17 23 13-0116 EA CALTRANS International Symbol Of Accessibility (ISA) Marking, Painted Reflective Pavement Marking .......................... 175.63  

    For <10, Add  23.15 
    For >50 To 100, Deduct  -11.58 
    For >100 To 200, Deduct  -15.44 
    For >200, Deduct  -30.87 

. 
 32 17 23 13-0117 EA CALTRANS Bike Loop Detector Symbol, Painted Reflective Pavement Marking ................................................................. 37.98  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  5.43 
    For >50 To 100, Deduct  -2.72 
    For >100 To 200, Deduct  -3.62 
    For >200, Deduct  -7.24 

. 
 32 17 23 13-0118 SF CALTRANS Letter/Number, Painted Reflective Pavement Marking ....................................................................................... 6.83  

. 
 32 17 23 13-0119 SF CALTRANS Symbols, Painted Reflective Pavement Marking ................................................................................................ 7.59  

Note: Handicap, railroad, diamond, arrows, etc. 

XXXXXXX 
. 
 32 17 23 13-0120  Pavement Striping, Letters And Symbols For Parking Areas (32 17 23 13) 

Note: Includes primers. Per Coat. 
. 
. 
 32 17 23 13-0121  Painted Pavement Marking For Parking Areas (32 17 23 13-0120) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0122 LF Single 4" Wide Solid Line, Painted Pavement Striping For Parking Areas .............................................................................. 1.23  
. 

 32 17 23 13-0123 LF Single 6" Wide Solid Line, Painted Pavement Striping For Parking Areas .............................................................................. 1.34  
. 

 32 17 23 13-0124 LF Single 8" Wide Solid Line, Painted Pavement Striping For Parking Areas .............................................................................. 1.42  
. 

 32 17 23 13-0125 LF Single 12" Wide Solid Line, Painted Pavement Striping For Parking Areas ............................................................................ 1.59  
. 

 32 17 23 13-0126 SF Solid Area, Painted Pavement Marking For Parking Areas ..................................................................................................... 5.89  
Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 

. 
 32 17 23 13-0127 EA 6" High, Letter/Number, Painted Pavement Marking For Parking Areas ................................................................................. 4.15  

    For Up To 10, Add  0.57 
    For >50 To 100, Deduct  -0.29 
    For >100 To 200, Deduct  -0.38 
    For >200, Deduct  -0.76 

. 
 32 17 23 13-0128 EA 12" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................... 6.94  

    For Up To 10, Add  0.86 
    For >50 To 100, Deduct  -0.43 
    For >100 To 200, Deduct  -0.57 
    For >200, Deduct  -1.14 

. 
 32 17 23 13-0129 EA 24" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 11.69  

    For Up To 10, Add  1.43 
    For >50 To 100, Deduct  -0.71 
    For >100 To 200, Deduct  -0.95 
    For >200, Deduct  -1.91 

. 
 32 17 23 13-0130 EA 36" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 21.89  

    For Up To 10, Add  2.72 
    For >50 To 100, Deduct  -1.36 
    For >100 To 200, Deduct  -1.81 
    For >200, Deduct  -3.62 

. 
 32 17 23 13-0131 EA 42" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 29.13  

    For Up To 10, Add  3.72 
    For >50 To 100, Deduct  -1.86 
    For >100 To 200, Deduct  -2.48 
    For >200, Deduct  -4.95 

. 
 32 17 23 13-0132 EA 48" High, Letter/Number/Arrow, Painted Pavement Marking For Parking Areas .................................................................. 35.43  

    For Up To 10, Add  4.58 
    For >50 To 100, Deduct  -2.29 
    For >100 To 200, Deduct  -3.05 
    For >200, Deduct  -6.10 

. 
 32 17 23 13-0133 EA 72" High, Letter/Number/Arrow, Painted Pavement Marking For Parking Areas .................................................................. 47.11  

    For Up To 10, Add  5.72 
    For >50 To 100, Deduct  -2.86 
    For >100 To 200, Deduct  -3.81 
    For >200, Deduct  -7.62 
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. 
 32 17 23 13-0134 EA Through Lane Arrow, Painted Pavement Marking For Parking Areas .................................................................................. 82.45  

Note: Approximate overall dimensions: 3-1/2' width x 10' height. 
. 

 32 17 23 13-0135 EA Turn Lane Arrow, Painted Pavement Marking For Parking Areas ........................................................................................ 93.54  
Note: Approximate overall dimensions: 6' width x 8' height. 

. 
 32 17 23 13-0136 EA Dual Turn Lane Arrow, Painted Pavement Marking For Parking Areas .............................................................................. 131.27  

Note: Approximate overall dimensions: 11' width x 8' height. 
. 

 32 17 23 13-0137 EA Turn And Through Lane Arrow, Painted Pavement Marking For Parking Areas ................................................................. 133.83  
Note: Approximate overall dimensions: 7' width x 13' height. 

. 
 32 17 23 13-0138 EA Dual Turn And Through Lane Arrow, Painted Pavement Marking For Parking Areas ........................................................ 173.25  

Note: Approximate overall dimensions: 9' width x 15' height. 
. 

 32 17 23 13-0139 EA Handicap Symbol For Standard Parking Stalls, Painted Pavement Marking For Parking Areas .......................................... 34.27  
Note: Approximate overall dimensions: 2-2/3' width x 3' height. White or blue symbol. Excludes striping. 

    For Blue Background With White Symbol, Add  24.48 
    For Blue Background With White Symbol And Border, Add  30.60 

. 
 32 17 23 13-0140 EA Handicap Symbol For Van Parking Stalls, Painted Pavement Marking For Parking Areas .................................................. 49.25  

Note: Approximate overall dimensions: 4-1/3' width x 5' height. White or blue symbol. Excludes striping. 
    For Blue Background With White Symbol, Add  49.09 
    For Blue Background With White Symbol And Border, Add  61.37 

XXXXXXX 
. 
 32 17 23 13-0141  Painted Curbs (32 17 23 13) 

Note: All colors. 
. 
. 

 32 17 23 13-0142 LF Reflective Painted Curb .......................................................................................................................................................... 3.24  
. 

 32 17 23 13-0143 LF Reflective Painted Curb And Gutter ........................................................................................................................................ 6.16  
. 

 32 17 23 13-0144 LF Painted Curb ........................................................................................................................................................................... 2.62  
. 

 32 17 23 13-0145 LF Painted Curb And Gutter ........................................................................................................................................................ 5.61  

XXXXXXX 
. 
 32 17 23 13-0146  Markings For Outdoor Play Areas, Courts (32 17 23 13) 
. 
. 

 32 17 23 13-0147 LF  2" Wide Marking For Outdoor Play Areas ............................................................................................................................... 0.89  
. 

 32 17 23 13-0148 LF  3" Wide Marking For Outdoor Play Areas ............................................................................................................................... 1.00  
. 

 32 17 23 13-0149 LF  4" Wide Marking For Outdoor Play Areas ............................................................................................................................... 1.12  
. 

 32 17 23 13-0150 LF  6" Wide Marking For Outdoor Play Areas ............................................................................................................................... 1.32  
. 

 32 17 23 13-0151 EA Paint Playground Game Lines And Background On Asphalt Or Concrete (Hop Scotch, 4 Square, Numbers 
Games, Etcetera) .............................................................................................................................................................. 267.67  

XXXXXXX 
. 
 32 17 23 23  Raised Pavement Markings (32 17 23) 
. 
. 
 32 17 23 23-0001  Raised Pavement Markers (RPMs) (32 17 23 23) 
. 
. 

 32 17 23 23-0002 EA One-Way Reflective, Raised Pavement Marker (RPM) .......................................................................................................... 5.57 2.41 
Note: Type G, H or R 

    For >100, Deduct  -0.56 
. 

 32 17 23 23-0003 EA Two-Way Reflective, Raised Pavement Marker (RPM) .......................................................................................................... 5.89 2.41 
Note: Type B, C, D, AC, RA or RR 

    For >100, Deduct  -0.59 
. 

 32 17 23 23-0004 EA 4" Diameter, Round Reflective, Raised Pavement Marker (RPM) .......................................................................................... 6.63 2.41 
    For >100, Deduct  -0.66 

. 
 32 17 23 23-0005 EA 4" Diameter, Non-Reflective, Raised Pavement Marker (RPM) .............................................................................................. 5.16 2.41 

Note: Type A or AY 
    For >100, Deduct  -0.52 

XXXXXXX 
. 
 32 17 23 23-0006  Snowplowable Pavement Markers (32 17 23 23) 
. 
. 

 32 17 23 23-0007 EA One-Way Reflective, Snowplowable Pavement Marker With Center Rail ............................................................................. 69.44 29.69 
Note: Type G, H or R 

. 
 32 17 23 23-0008 EA Two-Way Reflective, Snowplowable Pavement Marker With Center Rail ............................................................................. 69.72 29.69 

Note: Type B, C, D, AC, RA or RR 
. 

 32 17 23 23-0009 EA Removal And Replacement Of Reflector For One-Way Reflective, Recessed (Plowable) Pavement Marker ...................... 18.92  
. 

 32 17 23 23-0010 EA Removal And Replacement Of Reflectors For Two-Way Reflective, Recessed (Plowable) Pavement Marker .................... 24.15  

XXXXXXX 
. 
 32 17 23 33  Plastic Pavement Markings (32 17 23) 
. 
. 
 32 17 23 33-0001  Thermoplastic Pavement Striping, Letters, Symbols And Markers For 

Roads (32 17 23 33) 
Note: Includes primers, adhesive and glass beads where required. For broken line modifier quantity use total lane 
length. 

. 

. 
 32 17 23 33-0002  Thermoplastic Reflective Pavement Marking (32 17 23 33-0001) 

Note: 90 mil thickness. 
. 
. 

 32 17 23 33-0003 LF Single 4" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................... 1.35  
    For Up To 5,000 LF, Add  0.27 
    For >25,000 LF, Deduct  -0.20 
    For 60 mils Thick, Deduct  -0.18 
    For 125 mils Thick, Add  0.23 
    For Broken Line (25% Solid), Deduct  -0.77 

. 
 32 17 23 33-0004 LF Single 6" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................... 1.93  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.39 
    For >25,000 LF, Deduct  -0.29 
    For 60 mils Thick, Deduct  -0.27 
    For 125 mils Thick, Add  0.34 
    For Broken Line (25% Solid), Deduct  -1.15 
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. 
 32 17 23 33-0005 LF Single 8" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................... 2.55  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.51 
    For >25,000 LF, Deduct  -0.38 
    For 60 mils Thick, Deduct  -0.36 
    For 125 mils Thick, Add  0.46 
    For Broken Line (25% Solid), Deduct  -1.53 

. 
 32 17 23 33-0006 LF Single 12" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ......................................................... 3.72  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.74 
    For >25,000 LF, Deduct  -0.56 
    For 60 mils Thick, Deduct  -0.54 
    For 125 mils Thick, Add  0.69 
    For Broken Line (25% Solid), Deduct  -2.30 

. 
 32 17 23 33-0007 LF Double 4" Wide Solid Lines, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................ 2.53  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.51 
    For >25,000 LF, Deduct  -0.38 
    For 60 mils Thick, Deduct  -0.36 
    For 125 mils Thick, Add  0.46 
    For Broken Line On One Side, Deduct  -0.77 
    For Double Broken Line, Deduct  -1.53 

. 
 32 17 23 33-0008 LF Double 6" Wide Solid Lines, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................ 3.72  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.74 
    For >25,000 LF, Deduct  -0.56 
    For 60 mils Thick, Deduct  -0.54 
    For 125 mils Thick, Add  0.69 
    For Broken Line On One Side, Deduct  -1.15 
    For Double Broken Line, Deduct  -2.30 

. 
 32 17 23 33-0009 SF Solid Area, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................................. 8.75  

Note: Includes yellow or white. 
    For 60 mils Thick, Deduct  -0.53 
    For 125 mils Thick, Add  0.68 

. 
 32 17 23 33-0010 EA 6" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............................................................. 5.77  

    For Up To 10, Add  0.64 
    For >50 To 100, Deduct  -0.32 
    For >100 To 200, Deduct  -0.43 
    For >200, Deduct  -0.86 
    For 60 mils Thick, Deduct  -0.26 
    For 125 mils Thick, Add  0.33 

. 
 32 17 23 33-0011 EA 12" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 11.84  

    For Up To 10, Add  0.97 
    For >50 To 100, Deduct  -0.49 
    For >100 To 200, Deduct  -0.65 
    For >200, Deduct  -1.30 
    For 60 mils Thick, Deduct  -0.94 
    For 125 mils Thick, Add  1.21 

. 
 32 17 23 33-0012 EA 24" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 20.15  

    For Up To 10, Add  1.62 
    For >50 To 100, Deduct  -0.81 
    For >100 To 200, Deduct  -1.08 
    For >200, Deduct  -2.15 
    For 60 mils Thick, Deduct  -1.64 
    For 125 mils Thick, Add  2.11 

. 
 32 17 23 33-0013 EA 36" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 38.12  

    For Up To 10, Add  3.24 
    For >50 To 100, Deduct  -1.62 
    For >100 To 200, Deduct  -2.16 
    For >200, Deduct  -4.33 
    For 60 mils Thick, Deduct  -2.89 
    For 125 mils Thick, Add  3.71 

. 
 32 17 23 33-0014 EA 48" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 45.64  

    For Up To 10, Add  3.63 
    For >50 To 100, Deduct  -1.82 
    For >100 To 200, Deduct  -2.42 
    For >200, Deduct  -4.84 
    For 60 mils Thick, Deduct  -3.75 
    For 125 mils Thick, Add  4.82 

. 
 32 17 23 33-0015 EA 72" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 82.24  

    For Up To 10, Add  6.46 
    For >50 To 100, Deduct  -3.23 
    For >100 To 200, Deduct  -4.31 
    For >200, Deduct  -8.61 
    For 60 mils Thick, Deduct  -6.85 
    For 125 mils Thick, Add  8.81 

. 
 32 17 23 33-0016 EA 96" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........................................................ 109.38  

    For Up To 10, Add  8.68 
    For >50 To 100, Deduct  -4.34 
    For >100 To 200, Deduct  -5.78 
    For >200, Deduct  -11.57 
    For 60 mils Thick, Deduct  -9.02 
    For 125 mils Thick, Add  11.60 
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. 
 32 17 23 33-0017 EA 120" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ...................................................... 186.70  

    For Up To 10, Add  10.75 
    For >50 To 100, Deduct  -5.37 
    For >100 To 200, Deduct  -7.17 
    For >200, Deduct  -14.33 
    For 60 mils Thick, Deduct  -20.13 
    For 125 mils Thick, Add  25.88 

. 
 32 17 23 33-0018 SF Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................................... 10.19  

    For 60 mils Thick, Deduct  -0.65 
    For 125 mils Thick, Add  0.83 

. 
 32 17 23 33-0019 SY Cross Hatch, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ............................................................................. 30.66  

Note: Per SY of area. 
    For 60 mils Thick, Deduct  -1.20 
    For 125 mils Thick, Add  1.54 

. 
 32 17 23 33-0020 EA Handicap Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................... 267.25  

    For 60 mils Thick, Deduct  -14.94 
    For 125 mils Thick, Add  19.20 

. 
 32 17 23 33-0021 EA Railroad Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking..................................................................... 793.37  

    For 60 mils Thick, Deduct  -45.46 
    For 125 mils Thick, Add  58.45 

. 
 32 17 23 33-0022 EA Bike Lane Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 155.65  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For 60 mils Thick, Deduct  -20.57 
    For 125 mils Thick, Add  26.45 

. 
 32 17 23 33-0023 EA Diamond Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking.................................................................... 127.82  

    For 60 mils Thick, Deduct  -7.14 
    For 125 mils Thick, Add  9.18 

. 
 32 17 23 33-0024 SF Symbols, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................................... 11.62  

Note: Handicap, railroad, diamond, arrows, etc. 
    For 60 mils Thick, Deduct  -0.65 
    For 125 mils Thick, Add  0.83 

. 
 32 17 23 33-0025 EA 10' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 162.67  

    For 60 mils Thick, Deduct  -9.09 
    For 125 mils Thick, Add  11.69 

. 
 32 17 23 33-0026 EA 18' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 290.50  

    For 60 mils Thick, Deduct  -16.24 
    For 125 mils Thick, Add  20.88 

. 
 32 17 23 33-0027 EA 24' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 360.22  

    For 60 mils Thick, Deduct  -20.13 
    For 125 mils Thick, Add  25.88 

. 
 32 17 23 33-0028 EA 24' Arrow With Single (L or R) Turn Arrow, Type II, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................ 522.89  

    For 60 mils Thick, Deduct  -29.23 
    For 125 mils Thick, Add  37.58 

. 
 32 17 23 33-0029 EA 24' Arrow With Both (L and R) Turn Arrows, Type II, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............. 685.57  

    For 60 mils Thick, Deduct  -38.32 
    For 125 mils Thick, Add  49.26 

. 
 32 17 23 33-0030 EA 24' Arrow Single (L or R) Turn Arrow, Type III, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ....................... 488.02  

    For 60 mils Thick, Deduct  -27.28 
    For 125 mils Thick, Add  35.07 

. 
 32 17 23 33-0031 EA 24' Arrow Both (L and R) Turn Arrows, Type III, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ..................... 848.25  

    For 60 mils Thick, Deduct  -47.41 
    For 125 mils Thick, Add  60.95 

. 
 32 17 23 33-0032 EA 8' Turn Arrow (L or R), Type IV, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............................................. 174.30  

    For 60 mils Thick, Deduct  -9.74 
    For 125 mils Thick, Add  12.53 

. 
 32 17 23 33-0033 EA 24' Arrow, Type V, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 383.45  

    For 60 mils Thick, Deduct  -21.43 
    For 125 mils Thick, Add  27.55 

. 
 32 17 23 33-0034 EA 18' Arrow, Type VI, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................. 488.02  

    For 60 mils Thick, Deduct  -27.28 
    For 125 mils Thick, Add  35.07 

. 
 32 17 23 33-0035 EA 13' Arrow With Single (L or R) Turn Arrow, Type VII, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............. 313.74  

    For 60 mils Thick, Deduct  -17.54 
    For 125 mils Thick, Add  22.55 

. 
 32 17 23 33-0036 EA 15' Arrow With Both (L and R) Turn Arrows, Type VIII, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........... 418.32  

    For 60 mils Thick, Deduct  -23.38 
    For 125 mils Thick, Add  30.06 

. 
 32 17 23 33-0037 EA 5' Arrow, Bike Lane, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 81.34  

    For 60 mils Thick, Deduct  -4.55 
    For 125 mils Thick, Add  5.85 

XXXXXXX 
. 
 32 17 23 33-0038  Thermoplastic Reflective Pavement Striping By Hand For Repairs (32 17 23 33-0001) 
. 
. 

 32 17 23 33-0039 LF Single 4" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ......................... 3.03  
    For 60 mils Thick, Deduct  -0.18 
    For 125 mils Thick, Add  0.23 

. 
 32 17 23 33-0040 LF Single 6" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ......................... 3.83  

    For 60 mils Thick, Deduct  -0.27 
    For 125 mils Thick, Add  0.34 

. 
 32 17 23 33-0041 LF Single 8" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ......................... 4.71  

    For 60 mils Thick, Deduct  -0.36 
    For 125 mils Thick, Add  0.46 

. 
 32 17 23 33-0042 LF Single 12" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ....................... 6.77  

    For 60 mils Thick, Deduct  -0.54 
    For 125 mils Thick, Add  0.69 



32
 32 Exterior Improvements 

32 10 Bases, Ballasts, and Paving 
32 17 Paving Specialties 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 32 - 42  Monterey County Roads and Bridges 

. 
 32 17 23 33-0043 LF Single 24" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ..................... 12.13  

    For 60 mils Thick, Deduct  -1.07 
    For 125 mils Thick, Add  1.37 

XXXXXXX 
. 
 32 17 23 33-0044  Preformed, Patterned Reflective Pavement Marking Tape (32 17 23 33-0001) 

Note: Applied with pressure sensitive adhesive. Includes adhesive. 60 mil thickness. (3M Stamark 380 Series). 
. 
. 

 32 17 23 33-0045 LF Single 4" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ......................... 2.84  
Note: Includes yellow or white. 

    For Up To 5,000 LF, Add  0.57 
    For >25,000 LF, Deduct  -0.43 

. 
 32 17 23 33-0046 LF Single 6" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ......................... 4.19  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.84 
    For >25,000 LF, Deduct  -0.63 

. 
 32 17 23 33-0047 LF Single 8" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ......................... 5.56  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  1.11 
    For >25,000 LF, Deduct  -0.83 

. 
 32 17 23 33-0048 LF Single 12" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ....................... 8.24  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  1.65 
    For >25,000 LF, Deduct  -1.24 

. 
 32 17 23 33-0049 SF Solid Area, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Marking Tape ..................................... 23.10  

Note: Includes yellow or white. 
. 

 32 17 23 33-0050 EA 6" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ................. 34.26  
    For <10, Add  1.17 
    For >50 To 100, Deduct  -0.59 
    For >100 To 200, Deduct  -0.78 
    For >200, Deduct  -1.56 

. 
 32 17 23 33-0051 EA 12" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............... 60.25  

    For <10, Add  1.49 
    For >50 To 100, Deduct  -0.74 
    For >100 To 200, Deduct  -0.99 
    For >200, Deduct  -1.98 

. 
 32 17 23 33-0052 EA 24" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 103.66  

    For <10, Add  2.94 
    For >50 To 100, Deduct  -1.47 
    For >100 To 200, Deduct  -1.96 
    For >200, Deduct  -3.92 

. 
 32 17 23 33-0053 EA 36" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 150.34  

    For <10, Add  5.89 
    For >50 To 100, Deduct  -2.94 
    For >100 To 200, Deduct  -3.93 
    For >200, Deduct  -7.85 

. 
 32 17 23 33-0054 EA 48" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 176.09  

    For <10, Add  6.60 
    For >50 To 100, Deduct  -3.30 
    For >100 To 200, Deduct  -4.40 
    For >200, Deduct  -8.80 

. 
 32 17 23 33-0055 EA 72" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 226.78  

    For <10, Add  11.75 
    For >50 To 100, Deduct  -5.87 
    For >100 To 200, Deduct  -7.83 
    For >200, Deduct  -15.67 

. 
 32 17 23 33-0056 EA 96" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 289.47  

    For <10, Add  15.78 
    For >50 To 100, Deduct  -7.89 
    For >100 To 200, Deduct  -10.52 
    For >200, Deduct  -21.04 

. 
 32 17 23 33-0057 EA 120" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ........... 362.75  

    For <10, Add  19.55 
    For >50 To 100, Deduct  -9.78 
    For >100 To 200, Deduct  -13.04 
    For >200, Deduct  -26.07 

. 
 32 17 23 33-0058 SF Preformed Arrow, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............................................ 23.87  

. 
 32 17 23 33-0059 SF Preformed Symbol, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape .......................................... 25.30  

Note: Handicap, railroad, diamond symbol, etc. 

XXXXXXX 
. 
 32 17 23 33-0060  Preformed, Thermoplastic Reflective Pavement Marking (32 17 23 33-0001) 

Note: Heat applied. (Flint PreMark or HotTape Series). 
. 
. 

 32 17 23 33-0061 EA Preformed Bike Lane Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ....................................... 327.11  
Note: Approximate overall dimensions: 4' width x 8' height. 

. 
 32 17 23 33-0062 EA Preformed Railroad Crossing Symbol, 125 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ......................... 866.85  

Note: Approximate overall dimensions: 8' width x 20' height. Excludes transverse lines. 
. 

 32 17 23 33-0063 EA Preformed Preferential Lane Symbol (Diamond), 125 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........ 176.17  
Note: Approximate overall dimensions: 3-1/4' width x 13' height. 

. 
 32 17 23 33-0064 EA 6' Height, Preformed Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape.................... 150.20  

Note: Approximate overall dimensions: 2' width x 6' height. 
. 

 32 17 23 33-0065 EA 9-1/2' Height, Preformed Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ............. 286.60  
Note: Approximate overall dimensions: 3-1/4' width x 9-1/2' height. 

. 
 32 17 23 33-0066 EA 4' Height, Preformed Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape.......................... 173.03  

Note: Approximate overall dimensions: 3' width x 4' height. 
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. 
 32 17 23 33-0067 EA 8' Height, Preformed Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ......................... 318.38  

Note: Approximate overall dimensions: 6' width x 8' height. 
. 

 32 17 23 33-0068 EA Preformed Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .................... 540.23  
Note: Approximate overall dimensions: 7-1/4' width x 12-3/4' height. 

. 
 32 17 23 33-0069 EA Preformed Dual Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........... 810.32  

Note: Approximate overall dimensions: 11-1/4' width x 13-1/4' height. 
. 

 32 17 23 33-0070 EA Preformed Elongated Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .................. 295.93  
Note: Approximate overall dimensions: 1-2/3' width x 12' height. 

. 
 32 17 23 33-0071 EA Preformed Elongated Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........................ 327.71  

Note: Approximate overall dimensions: 3' width x 12' height. 
. 

 32 17 23 33-0072 EA Preformed Elongated Dual Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ................ 598.27  
Note: Approximate overall dimensions: 5-1/2' width x 12' height. 

. 
 32 17 23 33-0073 EA Preformed Elongated Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking 

Tape .................................................................................................................................................................................. 550.71  
Note: Approximate overall dimensions: 3-1/2' width x 20' height. 

. 
 32 17 23 33-0074 EA Preformed Elongated Dual Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement 

Marking Tape..................................................................................................................................................................... 553.57  
Note: Approximate overall dimensions: 5-1/2' width x 20' height. 

. 
 32 17 23 33-0075 EA Preformed Lane-Reduction Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ................................ 757.13  

Note: Approximate overall dimensions: 5-1/2' width x 18' height. 

XXXXXXX 
. 
 32 17 23 33-0076  Pavement Marking (Monterey County) (32 17 23 33-0001) 
. 
. 

 32 17 23 33-0077 SF Thermoplastic Pavement Marking (Monterey County) ............................................................................................................ 8.98  

XXXXXXX 
. 
 32 17 23 33-0078  Thermoplastic Pavement Striping, Letters And Symbols For Parking Areas 

(32 17 23 33) 
. 
. 
 32 17 23 33-0079  Thermoplastic Pavement Marking Symbols For Parking Areas (32 17 23 33-0078) 

Note: Heat applied. (Flint PreMark Series). 
. 
. 

 32 17 23 33-0080 EA 28" Handicap Symbol For Standard Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 112.97  

Note: White or blue symbol. Excludes striping. 
. 

 32 17 23 33-0081 EA 39" Handicap Symbol For Standard Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 415.70  

. 
 32 17 23 33-0082 EA 40" x 40" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 

Parking Areas .................................................................................................................................................................... 237.18  
Note: White symbol on blue background. Excludes striping. 

. 
 32 17 23 33-0083 EA 45" x 45" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 

Parking Areas .................................................................................................................................................................... 284.35  
Note: White symbol on blue background. Excludes striping. 

. 
 32 17 23 33-0084 EA 48" x 48" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 

Parking Areas .................................................................................................................................................................... 297.92  

XXXXXXX 
. 
 32 17 26  Tactile Warning Surfaces (32 17) 
. 
. 
 32 17 26 00-0001  Vitrified Polymer Composite (VPC); (Armor Tile) (32 17 26) 

Note: Truncated dome, raised strips or directional bars. All colors. 
. 
. 

 32 17 26 00-0002 SF Surface Applied VPC Truncated Dome Detectable Warning Surface ................................................................................... 66.19 9.41 
Note: Includes adhesive, fasteners and sealant at perimeter. Also raised strips or directional bars. All colors. 

. 
 32 17 26 00-0003 SF Embedded, VPC Truncated Dome Detectable Warning Surface .......................................................................................... 53.96 9.41 

Note: Also raised strips or directional bars. All colors. 
. 

 32 17 26 00-0004 EA 30.5" x 24" x 2" Precast Concrete Truncated Dome Panel Set In Thinset .......................................................................... 367.14  
. 

 32 17 26 00-0005 LF 24" Wide Temporary Truncated Dome Strips, Screw Down Only Into Asphalt Or Concrete................................................. 90.34 18.81 

XXXXXXX 
. 
 32 17 26 00-0006  Fiber-Reinforced, Polymermodified Cement And Coated With Acrylic Resin 

Emulsion (SatetyStep TD) (32 17 26) 
Note: Pre-molded tactile dome sheet. All colors. 

. 

. 
 32 17 26 00-0007 SF Up To 15 SF, Surface Applied Pre-Molded Tactile Warning Mat (SSTD-MAT) .................................................................... 75.00 9.41 

Note: Includes surface preparation, SSTD-589 adhesive, SSTD-100 top coat sealer and SSTD-1250 finish . All 
colors. 2' or 3' width. 

. 
 32 17 26 00-0008 SF >15 To 36 SF, Surface Applied Pre-Molded Tactile Warning Mat (SSTD-MAT) ................................................................... 66.54 9.41 

Note: Includes surface preparation, SSTD-589 adhesive, SSTD-100 top coat sealer and SSTD-1250 finish . All 
colors. 2' or 3' width. 

XXXXXXX 
. 
 32 18  Athletic and Recreational Surfacing (32 10) 
. 
. 
 32 18 16  Synthetic Resilient Surfacing (32 18) 
. 
. 
 32 18 16 13  Playground Protective Surfacing (32 18 16) 
. 
. 
 32 18 16 13-0001  Tile Playground Surface Material (32 18 16 13) 

Note: Black. With or without channel bottom. Includes transition section and curbs. Excludes sub base. 
. 
. 

 32 18 16 13-0002 SF 1-3/4" Thick, Resilient Rubber Tile Playground Surfacing .................................................................................................... 19.18 2.18 
    For Manufacturer's Standard Colors, Add  1.14 
    For Interlocking Tiles, Add  2.53 
    For Mechanically Fastened, Add  1.71 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 
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. 
 32 18 16 13-0003 SF 2" Thick, Resilient Rubber Tile Playground Surfacing ........................................................................................................... 19.59 2.31 

    For Manufacturer's Standard Colors, Add  1.14 
    For Interlocking Tiles, Add  2.53 
    For Mechanically Fastened, Add  1.79 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0004 SF 2-1/4" Thick, Resilient Rubber Tile Playground Surfacing..................................................................................................... 20.41 2.58 

    For Manufacturer's Standard Colors, Add  1.14 
    For Interlocking Tiles, Add  2.53 
    For Mechanically Fastened, Add  1.95 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0005 SF 2-1/2" Thick, Resilient Rubber Tile Playground Surfacing..................................................................................................... 21.23 2.86 

    For Manufacturer's Standard Colors, Add  1.14 
    For Interlocking Tiles, Add  2.53 
    For Mechanically Fastened, Add  2.12 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0006 SF 2-3/4" Thick, Resilient Rubber Tile Playground Surfacing..................................................................................................... 23.67 3.13 

    For Manufacturer's Standard Colors, Add  0.86 
    For Interlocking Tiles, Add  2.86 
    For Mechanically Fastened, Add  2.28 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0007 SF 3" Thick, Resilient Rubber Tile Playground Surfacing ........................................................................................................... 24.58 3.43 

    For Manufacturer's Standard Colors, Add  0.86 
    For Interlocking Tiles, Add  2.86 
    For Mechanically Fastened, Add  2.46 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0008 SF 3-1/4" Thick, Resilient Rubber Tile Playground Surfacing..................................................................................................... 25.52 3.74 

    For Manufacturer's Standard Colors, Add  0.86 
    For Interlocking Tiles, Add  2.86 
    For Mechanically Fastened, Add  2.65 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0009 SF 3-1/2" Thick, Resilient Rubber Tile Playground Surfacing..................................................................................................... 28.02 4.00 

    For Manufacturer's Standard Colors, Add  0.48 
    For Interlocking Tiles, Add  3.19 
    For Mechanically Fastened, Add  2.82 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0010 SF 3-3/4" Thick, Resilient Rubber Tile Playground Surfacing..................................................................................................... 28.84 4.32 

    For Manufacturer's Standard Colors, Add  0.48 
    For Interlocking Tiles, Add  3.19 
    For Mechanically Fastened, Add  2.98 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0011 SF 4" Thick, Resilient Rubber Tile Playground Surfacing ........................................................................................................... 29.74 4.57 

    For Manufacturer's Standard Colors, Add  0.48 
    For Interlocking Tiles, Add  3.19 
    For Mechanically Fastened, Add  3.16 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0012 SF 4-1/2" Thick, Resilient Rubber Tile Playground Surfacing..................................................................................................... 34.20 5.14 

    For Manufacturer's Standard Colors, Add  0.47 
    For Interlocking Tiles, Add  3.74 
    For Mechanically Fastened, Add  3.50 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

XXXXXXX 
. 
 32 18 16 13-0013  Loose Laid Playground Surface Material (32 18 16 13) 

Note: Excludes sub base. 
. 
. 

 32 18 16 13-0014 SF  3" Loose Laid Wood Fiber Safety Playground Surfacing ........................................................................................................ 1.71 0.32 
. 

 32 18 16 13-0015 SF  6" Loose Laid Wood Fiber Safety Playground Surfacing ........................................................................................................ 2.30 0.40 
. 

 32 18 16 13-0016 SF  9" Loose Laid Wood Fiber Safety Playground Surfacing ........................................................................................................ 2.96 0.49 
. 

 32 18 16 13-0017 SF  12" Loose Laid Wood Fiber Safety Playground Surfacing ...................................................................................................... 4.18 0.74 
. 

 32 18 16 13-0018 SF  3" Loose Laid Synthetic Fiber Safety Playground Surfacing ................................................................................................... 3.10 0.32 
. 

 32 18 16 13-0019 SF  6" Loose Laid Synthetic Fiber Safety Playground Surfacing ................................................................................................... 3.82 0.40 
. 

 32 18 16 13-0020 SF  9" Loose Laid Synthetic Fiber Safety Playground Surfacing ................................................................................................... 6.13 0.49 
. 

 32 18 16 13-0021 SF  12" Loose Laid Synthetic Fiber Safety Playground Surfacing ................................................................................................. 7.49 0.74 
. 

 32 18 16 13-0022 SF 8" FIBAR System Playground Surfacing ............................................................................................................................... 11.11 1.22 
Note: Includes drainage system on 6" centers, felt, edge railing and 8" wood fiber. 

. 
 32 18 16 13-0023 SF 12" FIBAR System Playground Surfacing ............................................................................................................................. 14.06 1.63 

Note: Includes drainage system on 6" centers, felt, edge railing and 12" wood fiber. 

XXXXXXX 
. 
 32 18 16 13-0024  Poured In Place Playground Surfacing (32 18 16 13) 

Note: Includes SBR base mat, 100% color ethylene propylene diene monomer (EPDM) top surface and 5 year 
warranty. Includes primer for base mat and top surface. Includes all colors. Excludes base preparation. 

. 

. 
 32 18 16 13-0025 SF 1-3/4" Thick, Up To 4' Critical Fall Height, Poured In Place Rubber Playground Surfacing .................................................. 15.58 2.52 

    For Up To 2,000, Add  3.33 
    For >2,000 To 3,000, Add  2.34 
    For >3,000 To 4,000, Add  1.59 
    For >4,000 To 5,000, Add  1.01 
    For >5,000 To 7,000, Add  0.42 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 
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. 
 32 18 16 13-0026 SF 2" Thick, 5' Critical Fall Height, Poured In Place Rubber Playground Surfacing ................................................................... 16.08 2.79 

    For Up To 2,000, Add  3.44 
    For >2,000 To 3,000, Add  2.42 
    For >3,000 To 4,000, Add  1.64 
    For >4,000 To 5,000, Add  1.05 
    For >5,000 To 7,000, Add  0.43 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 

. 
 32 18 16 13-0027 SF 2-1/2" Thick, 6' Critical Fall Height, Poured In Place Rubber Playground Surfacing ............................................................. 17.35 3.19 

    For Up To 2,000, Add  3.71 
    For >2,000 To 3,000, Add  2.61 
    For >3,000 To 4,000, Add  1.77 
    For >4,000 To 5,000, Add  1.13 
    For >5,000 To 7,000, Add  0.47 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 

. 
 32 18 16 13-0028 SF 3" Thick, 7' Critical Fall Height, Poured In Place Rubber Playground Surfacing ................................................................... 18.75 3.39 

    For Up To 2,000, Add  4.01 
    For >2,000 To 3,000, Add  2.82 
    For >3,000 To 4,000, Add  1.91 
    For >4,000 To 5,000, Add  1.22 
    For >5,000 To 7,000, Add  0.51 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 

. 
 32 18 16 13-0029 SF 3-1/2" Thick, 8' Critical Fall Height, Poured In Place Rubber Playground Surfacing ............................................................. 20.13 3.57 

    For Up To 2,000, Add  4.30 
    For >2,000 To 3,000, Add  3.02 
    For >3,000 To 4,000, Add  2.06 
    For >4,000 To 5,000, Add  1.31 
    For >5,000 To 7,000, Add  0.54 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 

. 
 32 18 16 13-0030 SF 4" Thick, 9' Critical Fall Height, Poured In Place Rubber Playground Surfacing ................................................................... 21.30 3.78 

    For Up To 2,000, Add  4.55 
    For >2,000 To 3,000, Add  3.20 
    For >3,000 To 4,000, Add  2.17 
    For >4,000 To 5,000, Add  1.39 
    For >5,000 To 7,000, Add  0.57 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 

. 
 32 18 16 13-0031 SF 4-1/2" Thick, 10' Critical Fall Height, Poured In Place Rubber Playground Surfacing ........................................................... 22.69 3.98 

    For Up To 2,000, Add  4.85 
    For >2,000 To 3,000, Add  3.41 
    For >3,000 To 4,000, Add  2.32 
    For >4,000 To 5,000, Add  1.48 
    For >5,000 To 7,000, Add  0.61 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 

. 
 32 18 16 13-0032 SF 5-1/2" Thick, 12' Critical Fall Height, Poured In Place Rubber Playground Surfacing ........................................................... 25.46 4.46 

    For Up To 2,000, Add  5.44 
    For >2,000 To 3,000, Add  3.82 
    For >3,000 To 4,000, Add  2.60 
    For >4,000 To 5,000, Add  1.66 
    For >5,000 To 7,000, Add  0.69 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 

. 
 32 18 16 13-0033 SF 1/2" Top Only, Poured In Place Playground Surfacing ......................................................................................................... 10.18  

Note: Not used with new surfacing system tasks. 
    For Up To 2,000, Add  3.30 
    For >2,000 To 3,000, Add  2.13 
    For >3,000 To 4,000, Add  1.29 
    For >4,000 To 5,000, Add  0.78 
    For >5,000 To 7,000, Add  0.35 
    For Aliphatic (Non Yellowing) Binder, Add  3.96 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.55 

. 
 32 18 16 13-0034 EA Simple Graphics Including Hopscotch, Four Square Or Geometric Shapes (5 Per 1,000 SF) For Poured In Place 

Playground Surfacing ..................................................................................................................................................... 2,479.02  

XXXXXXX 
. 
 32 18 16 13-0035  Synthetic Playground Turf (Sporturf) (32 18 16 13) 

Note: Excludes base preparation, aggregate, or drainage. 
. 
. 

 32 18 16 13-0036 SF 60 OZ/SY Face Weight, Tufted Polyethylene Monofilament Classic Spine/ Texturized Polypropylene Synthetic 
Turf (Sporturf PL929) ............................................................................................................................................................. 9.64  

. 
 32 18 16 13-0037 SF 71 OZ/SY Face Weight, Tufted Polyethylene Monofilament Classic Spine/ Texturized Polypropylene Synthetic 

Turf (Mirage PL906) .............................................................................................................................................................. 8.46  
. 

 32 18 16 13-0038 SF 2" Foam Padding (Sporturf) .................................................................................................................................................... 5.45  
. 

 32 18 16 13-0039 CF Sand/Ruber Infill (Sporturf) ................................................................................................................................................... 49.23  

XXXXXXX 
. 
 32 18 23  Athletic Surfacing (32 18) 
. 
. 
 32 18 23 13  Baseball Field Surfacing (32 18 23) 
. 
. 
 32 18 23 13-0001  Clay Infield Maintenance (32 18 23 13) 
. 
. 

 32 18 23 13-0002 MSF Playing Field Maintenance (Clay - Nail Drag) ....................................................................................................................... 10.56  
. 

 32 18 23 13-0003 MSF Playing Field Maintenance (Clay - Screen Drag) .................................................................................................................. 10.56  



32
 32 Exterior Improvements 

32 10 Bases, Ballasts, and Paving 
32 18 Athletic and Recreational Surfacing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 32 - 46  Monterey County Roads and Bridges 

. 
 32 18 23 13-0004 CY Playing Field Maintenance Of Clay ....................................................................................................................................... 98.02  

. 
 32 18 23 13-0005 Ton Medium Pro Baseball Infield Mix (Diamond Select 60/40 Pro Infield Mix) ........................................................................... 167.40  

XXXXXXX 
. 
 32 18 23 23  Field Sport Surfacing (32 18 23) 
. 
. 
 32 18 23 23-0001  Turf Field Maintenance (32 18 23 23) 
. 
. 

 32 18 23 23-0002 ACR Turf Aeration (Minimum 6" Penetration) .............................................................................................................................. 142.25  
. 

 32 18 23 23-0003 MSF Top Dressing 1/8" - 1/4" Sand............................................................................................................................................... 13.56  
. 

 32 18 23 23-0004 BAG Envirofill, 50 LB Bag ............................................................................................................................................................ 106.84  

XXXXXXX 
. 
 32 18 23 29  Synthetic Field Sport Surfacing (32 18 23) 
. 
. 
 32 18 23 29-0001  Synthetic Turf (32 18 23 29) 
. 
. 
 32 18 23 29-0002  Synthetic Turf (AstroTurf) (32 18 23 29-0001) 

Note: Includes labor, equipment and material required to install the task. 
. 
. 
 32 18 23 29-0003  Tufted Monofilament Polyethylene Synthetic Turf (AstroTurf® GameDay 

Grass™ MT) (32 18 23 29-0002) 
. 
. 
 32 18 23 29-0004  38 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

(AstroTurf® GameDay Grass™ MT 38) (32 18 23 29-0003) 
. 
. 

 32 18 23 29-0005 SF 38 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Ambient Rubber Infill (AstroTurf® 
GameDay Grass™ MT 38) .................................................................................................................................................... 7.55  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0006 EA Football Markings For AstroTurf® GameDay Grass™ MT 38 Fields ............................................................................. 25,414.93  

. 
 32 18 23 29-0007 EA Baseball Markings For AstroTurf® GameDay Grass™ MT 38 Fields ............................................................................ 20,715.57  

. 
 32 18 23 29-0008 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ MT 38 Fields ........................ 6,233.85  

Note: Per sport. 
. 

 32 18 23 29-0009 EA Endzone Lettering For AstroTurf® GameDay Grass™ MT 38 Fields .............................................................................. 2,301.73  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0010 EA Colored Endzone For AstroTurf® GameDay Grass™ MT 38 Fields ................................................................................ 2,205.82  

Note: Per endzone. 
. 

 32 18 23 29-0011 EA Simple Logo For AstroTurf® GameDay Grass™ MT 38 Fields ..................................................................................... 19,181.08  
Note: Block letter. 

. 
 32 18 23 29-0012 EA Deluxe Logo For AstroTurf® GameDay Grass™ MT 38 Fields ..................................................................................... 27,812.57  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0013  41 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

(AstroTurf® GameDay Grass™ MT 41) (32 18 23 29-0003) 
. 
. 

 32 18 23 29-0014 SF 41 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Ambient Rubber Infill (AstroTurf® 
GameDay Grass™ MT 41) .................................................................................................................................................... 8.71  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0015 EA Football Markings For AstroTurf® GameDay Grass™ MT 41 Fields ............................................................................. 25,894.61  

. 
 32 18 23 29-0016 EA Baseball Markings For AstroTurf® GameDay Grass™ MT 41 Fields ............................................................................ 21,482.94  

. 
 32 18 23 29-0017 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ MT 41 Fields ........................ 6,713.42  

Note: Per sport. 
. 

 32 18 23 29-0018 EA Endzone Lettering For AstroTurf® GameDay Grass™ MT 41 Fields .............................................................................. 2,493.56  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0019 EA Colored Endzone For AstroTurf® GameDay Grass™ MT 41 Fields ................................................................................ 2,301.74  

Note: Per endzone. 
. 

 32 18 23 29-0020 EA Simple Logo For AstroTurf® GameDay Grass™ MT 41 Fields ..................................................................................... 20,140.25  
Note: Block letter. 

. 
 32 18 23 29-0021 EA Deluxe Logo For AstroTurf® GameDay Grass™ MT 41 Fields ..................................................................................... 29,203.37  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0022  45 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

(AstroTurf® GameDay Grass™ MT 45) (32 18 23 29-0003) 
. 
. 

 32 18 23 29-0023 SF 45 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Ambient Rubber Infill (AstroTurf® 
GameDay Grass™ MT 45) .................................................................................................................................................... 8.88  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0024 EA Football Markings For AstroTurf® GameDay Grass™ MT 45 Fields ............................................................................. 26,374.14  

. 
 32 18 23 29-0025 EA Baseball Markings For AstroTurf® GameDay Grass™ MT 45 Fields ............................................................................ 23,209.25  

. 
 32 18 23 29-0026 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ MT 45 Fields ........................ 7,192.95  

Note: Per sport. 
. 

 32 18 23 29-0027 EA Endzone Lettering For AstroTurf® GameDay Grass™ MT 45 Fields .............................................................................. 2,685.37  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0028 EA Colored Endzone For AstroTurf® GameDay Grass™ MT 45 Fields ................................................................................ 2,397.65  

Note: Per endzone. 
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. 
 32 18 23 29-0029 EA Simple Logo For AstroTurf® GameDay Grass™ MT 45 Fields ..................................................................................... 21,099.31  

Note: Block letter. 
. 

 32 18 23 29-0030 EA Deluxe Logo For AstroTurf® GameDay Grass™ MT 45 Fields ..................................................................................... 30,594.01  
Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0031  Tufted Monofilament Polyethylene Synthetic Turf With Nylon Root Zone 

(AstroTurf® GameDay Grass™ 3D) (32 18 23 29-0002) 
. 
. 
 32 18 23 29-0032  52 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With 

Nylon Root Zone (AstroTurf® GameDay Grass™ 3DX 52) (32 18 23 29-0031) 
. 
. 

 32 18 23 29-0033 SF 52 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With Nylon Root Zone And Ambient Rubber 
Infill (AstroTurf® GameDay Grass™ 3DX 52) ....................................................................................................................... 9.97  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.20 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.25 
    For Cryo Rubber And Sand Infill, Add  0.30 

. 
 32 18 23 29-0034 EA Football Markings For AstroTurf® GameDay Grass™ 3DX 52 Fields ........................................................................... 27,333.04  

. 
 32 18 23 29-0035 EA Baseball Markings For AstroTurf® GameDay Grass™ 3DX 52 Fields .......................................................................... 29,155.24  

. 
 32 18 23 29-0036 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ 3DX 52 Fields ...................... 8,151.96  

Note: Per sport. 
. 

 32 18 23 29-0037 EA Endzone Lettering For AstroTurf® GameDay Grass™ 3DX 52 Fields ............................................................................ 3,068.97  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0038 EA Colored Endzone For AstroTurf® GameDay Grass™ 3DX 52 Fields .............................................................................. 2,589.45  

Note: Per endzone. 
. 

 32 18 23 29-0039 EA Simple Logo For AstroTurf® GameDay Grass™ 3DX 52 Fields ................................................................................... 23,017.30  
Note: Block letter. 

. 
 32 18 23 29-0040 EA Deluxe Logo For AstroTurf® GameDay Grass™ 3DX 52 Fields ................................................................................... 33,375.08  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0041  60 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With 

Nylon Root Zone (AstroTurf® GameDay Grass™ 3DX 60) (32 18 23 29-0031) 
. 
. 

 32 18 23 29-0042 SF 60 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With Nylon Root Zone And Ambient Rubber 
Infill (AstroTurf® GameDay Grass™ 3DX 60) ..................................................................................................................... 10.32  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.20 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.25 
    For Cryo Rubber And Sand Infill, Add  0.30 

. 
 32 18 23 29-0043 EA Football Markings For AstroTurf® GameDay Grass™ 3DX 60 Fields ........................................................................... 27,812.57  

. 
 32 18 23 29-0044 EA Baseball Markings For AstroTurf® GameDay Grass™ 3DX 60 Fields .......................................................................... 32,416.03  

. 
 32 18 23 29-0045 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ 3DX 60 Fields ...................... 8,631.49  

Note: Per sport. 
. 

 32 18 23 29-0046 EA Endzone Lettering For AstroTurf® GameDay Grass™ 3DX 60 Fields ............................................................................ 3,260.78  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0047 EA Colored Endzone For AstroTurf® GameDay Grass™ 3DX 60 Fields .............................................................................. 2,685.35  

Note: Per endzone. 
. 

 32 18 23 29-0048 EA Simple Logo For AstroTurf® GameDay Grass™ 3DX 60 Fields ................................................................................... 23,976.35  
Note: Block letter. 

. 
 32 18 23 29-0049 EA Deluxe Logo For AstroTurf® GameDay Grass™ 3DX 60 Fields ................................................................................... 34,765.71  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0050  52 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

With Nylon Root Zone (AstroTurf® GameDay Grass™ 3D 52) (32 18 23 29-0031) 
. 
. 

 32 18 23 29-0051 SF 52 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Nylon Root Zone And Ambient 
Rubber Infill (AstroTurf® GameDay Grass™ 3D 52) ........................................................................................................... 10.33  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.20 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.25 
    For Cryo Rubber And Sand Infill, Add  0.30 

. 
 32 18 23 29-0052 EA Football Markings For AstroTurf® GameDay Grass™ 3D 52 Fields.............................................................................. 28,292.09  

. 
 32 18 23 29-0053 EA Baseball Markings For AstroTurf® GameDay Grass™ 3D 52 Fields............................................................................. 32,607.84  

. 
 32 18 23 29-0054 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ 3D 52 Fields ........................ 9,111.01  

Note: Per sport. 
. 

 32 18 23 29-0055 EA Endzone Lettering For AstroTurf® GameDay Grass™ 3D 52 Fields ............................................................................... 3,452.59  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0056 EA Colored Endzone For AstroTurf® GameDay Grass™ 3D 52 Fields ................................................................................ 2,781.26  

Note: Per endzone. 
. 

 32 18 23 29-0057 EA Simple Logo For AstroTurf® GameDay Grass™ 3D 52 Fields ...................................................................................... 24,935.40  
Note: Block letter. 

. 
 32 18 23 29-0058 EA Deluxe Logo For AstroTurf® GameDay Grass™ 3D 52 Fields ...................................................................................... 36,156.34  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0059  60 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

With Nylon Root Zone (AstroTurf® GameDay Grass™ 3D 60) (32 18 23 29-0031) 
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. 

. 
 32 18 23 29-0060 SF 60 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Nylon Root Zone And Ambient 

Rubber Infill (AstroTurf® GameDay Grass™ 3D 60) ........................................................................................................... 10.53  
    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.20 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.25 
    For Cryo Rubber And Sand Infill, Add  0.30 

. 
 32 18 23 29-0061 EA Football Markings For AstroTurf® GameDay Grass™ 3D 60 Fields .............................................................................. 28,771.62  

. 
 32 18 23 29-0062 EA Baseball Markings For AstroTurf® GameDay Grass™ 3D 60 Fields ............................................................................. 34,717.75  

. 
 32 18 23 29-0063 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ 3D 60 Fields ........................ 9,590.54  

Note: Per sport. 
. 

 32 18 23 29-0064 EA Endzone Lettering For AstroTurf® GameDay Grass™ 3D 60 Fields ............................................................................... 3,836.22  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0065 EA Colored Endzone For AstroTurf® GameDay Grass™ 3D 60 Fields ................................................................................ 2,877.16  

Note: Per endzone. 
. 

 32 18 23 29-0066 EA Simple Logo For AstroTurf® GameDay Grass™ 3D 60 Fields ...................................................................................... 25,894.46  
Note: Block letter. 

. 
 32 18 23 29-0067 EA Deluxe Logo For AstroTurf® GameDay Grass™ 3D 60 Fields ...................................................................................... 37,546.96  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0068  Tufted Monofilament Polyethylene Synthetic Turf (AstroTurf® GameDay 

Grass™ XPe) (32 18 23 29-0002) 
. 
. 
 32 18 23 29-0069  38 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With 

Nylon Root Zone (AstroTurf® GameDay Grass™ XPe 38) (32 18 23 29-0068) 
. 
. 

 32 18 23 29-0070 SF 38 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With Nylon Root Zone And Ambient Rubber 
Infill (AstroTurf® GameDay Grass™ XPe 38) ........................................................................................................................ 8.36  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0071 EA Football Markings For AstroTurf® GameDay Grass™ XPe 38 Fields ........................................................................... 24,456.02  

. 
 32 18 23 29-0072 EA Baseball Markings For AstroTurf® GameDay Grass™ XPe 38 Fields .......................................................................... 18,030.32  

. 
 32 18 23 29-0073 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ XPe 38 Fields ...................... 5,274.83  

Note: Per sport. 
. 

 32 18 23 29-0074 EA Endzone Lettering For AstroTurf® GameDay Grass™ XPe 38 Fields ............................................................................. 1,918.12  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0075 EA Colored Endzone For AstroTurf® GameDay Grass™ XPe 38 Fields .............................................................................. 2,014.03  

Note: Per endzone. 
. 

 32 18 23 29-0076 EA Simple Logo For AstroTurf® GameDay Grass™ XPe 38 Fields .................................................................................... 17,263.08  
Note: Block letter. 

. 
 32 18 23 29-0077 EA Deluxe Logo For AstroTurf® GameDay Grass™ XPe 38 Fields .................................................................................... 25,031.46  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0078  42 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With 

Nylon Root Zone (AstroTurf® GameDay Grass™ XPe 42) (32 18 23 29-0068) 
. 
. 

 32 18 23 29-0079 SF 42 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With Nylon Root Zone And Ambient Rubber 
Infill (AstroTurf® GameDay Grass™ XPe 42) ........................................................................................................................ 7.32  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0080 EA Football Markings For AstroTurf® GameDay Grass™ XPe 42 Fields ........................................................................... 24,935.40  

. 
 32 18 23 29-0081 EA Baseball Markings For AstroTurf® GameDay Grass™ XPe 42 Fields .......................................................................... 19,181.08  

. 
 32 18 23 29-0082 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ XPe 42 Fields ...................... 5,754.32  

Note: Per sport. 
. 

 32 18 23 29-0083 EA Endzone Lettering For AstroTurf® GameDay Grass™ XPe 42 Fields ............................................................................. 2,109.92  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0084 EA Colored Endzone For AstroTurf® GameDay Grass™ XPe 42 Fields .............................................................................. 2,109.92  

Note: Per endzone. 
. 

 32 18 23 29-0085 EA Simple Logo For AstroTurf® GameDay Grass™ XPe 42 Fields .................................................................................... 18,222.03  
Note: Block letter. 

. 
 32 18 23 29-0086 EA Deluxe Logo For AstroTurf® GameDay Grass™ XPe 42 Fields .................................................................................... 26,421.94  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0087  Tufted Monofilament Nylon Synthetic Turf With Nylon Root Zone And 

Attached Pad (AstroTurf® PureGrass®) (32 18 23 29-0002) 
. 
. 

 32 18 23 29-0088 SF Tufted Monofilament Nylon Synthetic Turf With Nylon Root Zone And Attached Pad (AstroTurf® PureGrass®) ................. 16.68  
. 

 32 18 23 29-0089 SF Tufted Monofilament Nylon Synthetic Turf With Nylon Root Zone And Ambient Rubber Infill (AstroTurf® 
PureGrass®)........................................................................................................................................................................ 14.92  

. 
 32 18 23 29-0090 EA Football Markings For AstroTurf® PureGrass® Fields................................................................................................... 47,323.06  

. 
 32 18 23 29-0091 EA Baseball Markings For AstroTurf® PureGrass® Fields.................................................................................................. 56,221.41  

. 
 32 18 23 29-0092 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® PureGrass® Fields ........................................... 13,752.00  

Note: Per sport. 
. 

 32 18 23 29-0093 EA Endzone Lettering For AstroTurf® PureGrass® Fields .................................................................................................... 5,258.12  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0094 EA Colored Endzone For AstroTurf® PureGrass® Fields ..................................................................................................... 3,902.93  

Note: Per endzone. 
. 

 32 18 23 29-0095 EA Simple Logo For AstroTurf® PureGrass® Fields ........................................................................................................... 35,126.40  
Note: Block letter. 



 

 Exterior Improvements 32 

32
 

Bases, Ballasts, and Paving 32 10 
Athletic and Recreational Surfacing 32 18 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 32 - 49 

. 
 32 18 23 29-0096 EA Deluxe Logo For AstroTurf® PureGrass® Fields .......................................................................................................... 51,570.00  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0097  Synthetic Turf (G9 Turf) (32 18 23 29-0001) 

Note: Includes labor, equipment and material required to install the task. 
. 
. 

 32 18 23 29-0098 SF 2-1/2" Height, 53 Ounce, Tufted 3/8" Gauge Monofilament Synthetic Turf With Thatch Layer And Ethylene 
Propylene Diene Monomer (EPDM) Infill (G9 Turf Playmaker Turf) ...................................................................................... 9.11  

Note: For football and multi-sport fields. Excludes preparation of sub-base, grooming, sports lines and logos. 
    For >35,000, Deduct  -0.81 

. 
 32 18 23 29-0099 SF 2" Height, 48 Ounce, Tufted 3/8" Gauge Monofilament Synthetic Turf With Thatch Layer And Ethylene Propylene 

Diene Monomer (EPDM) Infill (G9 Turf Striker Turf) .............................................................................................................. 9.03  
Note: For all sports other than football. Excludes preparation of sub-base, grooming, sports lines and logos. 

    For >35,000, Deduct  -0.81 
. 

 32 18 23 29-0100 SF 1-3/4" Height, 72 Ounce, Tufted 3/8" Gauge, Two-Color Monofilament Synthetic Turf With Thatch Layer And 
Acrylic Coated Sand Infill (G9 Turf Perennial Turf) ................................................................................................................ 9.44  

Note: For landscaped areas or playgrounds. Excludes preparation of sub-base, grooming, sports lines and logos. 
. 

 32 18 23 29-0101 EA Football Inlays For G9 Synthetic Turf ............................................................................................................................ 65,421.42  
Note: Includes field grid, numbers, arrows, coach's box and kick off lines. 

. 
 32 18 23 29-0102 EA Soccer Inlays For G9 Synthetic Turf .............................................................................................................................. 28,349.28  

. 
 32 18 23 29-0103 EA Boys Lacrosse Inlays For G9 Synthetic Turf .................................................................................................................. 28,349.28  

. 
 32 18 23 29-0104 EA Girls Lacrosse Inlays For G9 Synthetic Turf .................................................................................................................. 28,349.28  

. 
 32 18 23 29-0105 EA Field Hockey Inlays For G9 Synthetic Turf..................................................................................................................... 28,349.28  

. 
 32 18 23 29-0106 EA Endzone Lettering For G9 Synthetic Turf ........................................................................................................................ 3,271.07  

Note: Priced per letter. Includes single color outlining. 
. 

 32 18 23 29-0107 SF Ethylene Propylene Diene Monomer (EPDM) Black Infill For G9 Synthetic Turf .................................................................... 3.06  
. 

 32 18 23 29-0108 SF Ethylene Propylene Diene Monomer (EPDM) Color Infill For G9 Synthetic Turf..................................................................... 8.00  
. 

 32 18 23 29-0109 SF Styrene-Butadiene Rubber (SBR) Infill For G9 Synthetic Turf ................................................................................................ 2.28  
. 

 32 18 23 29-0110 SF Sand Infill For G9 Synthetic Turf ............................................................................................................................................. 1.15  
. 

 32 18 23 29-0111 SF Acrylic Coated Sand Infill For G9 Synthetic Turf ..................................................................................................................... 1.89  
. 

 32 18 23 29-0112 EA Gmax Compaction And Hardness Test For G9 Synthetic Turf ........................................................................................ 2,180.71  
Note: Includes a comprehensive report. 

. 
 32 18 23 29-0113 EA Safety Bridge Over Track For G9 Synthetic Turf ........................................................................................................... 21,807.14  

. 
 32 18 23 29-0114 SF Clean And Groom Synthetic Turf ............................................................................................................................................ 0.72  

Note: Includes using equipment to pick up metal particles in the field, air vacuum the top 2-5 mm of infill, clean 
and screen to remove broken strands, dirt, bandage, etc. 

    For >10,000 To 30,000, Deduct  -0.29 
    For >30,000 To 60,000, Deduct  -0.50 
    For >60,000, Deduct  -0.55 

. 
 32 18 23 29-0115 SF Rejuvenate Synthetic Turf And Reinstall Existing Infill ............................................................................................................ 4.89  

Note: Includes using equipment to extract 10 to 20 mm of infill by delivering high pressure air into the carpet, 
decompacting the surface and driving out the infill leaving the fiber standing straight up. Includes reinstalling the 
old infill that was removed. 

. 
 32 18 23 29-0116 SF Rejuvenate Synthetic Turf For Installation Of New Infill .......................................................................................................... 5.43  

Note: Includes using equipment to extract 10 to 20 mm of infill by delivering high pressure air into the carpet, 
decompacting the surface and driving out the infill leaving the fiber standing straight up. Includes disposing of the 
old infill. Excludes new infill. 

. 
 32 18 23 29-0117 SF Drainage Layer For G9 Synthetic Turf .................................................................................................................................... 4.45  

Note: Used for drainage over asphalt or on roof tops. 
. 

 32 18 23 29-0118 SF 15 mm, Shock Pad For G9 Synthetic Turf .............................................................................................................................. 2.74  
Note: Used for additional Gmax for a stone base field. 

. 
 32 18 23 29-0119 EA Single Visit Repair Call To Repair Up To 300 LF Of Inlay Lines Or Seams On G9 Synthetic Turf .................................. 4,346.00  

Note: Includes field inspection and report. 
. 

 32 18 23 29-0120 LF Repair Inlay Lines Or Seams On G9 Synthetic Turf ............................................................................................................. 11.95  
Note: Linear foot price for repairs over the initial repair call maximum of 300 LF. 

. 
 32 18 23 29-0121 LF Nailer Used To Attach G9 Synthetic Turf ................................................................................................................................ 4.78  

. 
 32 18 23 29-0122 SF Removal And Recycling Of Existing Field ............................................................................................................................... 3.37  

Note: Includes removal, shipping and recycling of infill, fibers and backing. 

XXXXXXX 
. 
 32 18 23 33  Running Track Surfacing (32 18 23) 
. 
. 
 32 18 23 33-0001  Running Track Surfacing (32 18 23 33) 
. 
. 

 32 18 23 33-0002 SY  2-1/2" Asphaltic Concrete Running Track Surfacing ............................................................................................................. 32.09  

XXXXXXX 
. 
 32 18 23 33-0003  Running Track Seal And Colored Surfaces (32 18 23 33) 
. 
. 

 32 18 23 33-0004 SY  1 Seal Coat, Striping Of Track .............................................................................................................................................. 18.00  
Note: Includes certification. 

XXXXXXX 
. 
 32 18 23 39  Synthetic Running Track Surfacing (32 18 23) 
. 
. 
 32 18 23 39-0001  Synthetic Running Track Surfacing (XPLODE™) And Striping (32 18 23 39) 

Note: Includes labor, equipment and material required to install the task. Excludes asphalt base. 
. 
. 

 32 18 23 39-0002 SY Paved-In-Place Styrene-Butadiene Rubber (SBR) Or Ethylene Propylene Diene Monomer (EPDM) Rubber 
Granule Base Mat With Polyurethane Binder, Synthetic Running Track Surfacing (XPLODE™ M100) .............................. 68.38 6.47 

    For >5,500, Deduct  -7.52 
    For Up To 4,000, Add  23.93 
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. 
 32 18 23 39-0003 SY Paved-In-Place Styrene-Butadiene Rubber (SBR) Granule Base Mat With Polyurethane Binder Finished With A 

Textured And Pigmented Polyurethane And Ethylene Propylene Diene Monomer (EPDM) Rubber Structural 
Spray Coat, Synthetic Running Track Surfacing (XPLODE™ MS200) ................................................................................ 91.78 6.47 

    For >5,500, Deduct  -10.10 
    For Up To 4,000, Add  32.12 
    For Custom Color Upgrade, Add  8.72 
    For Aliphatic Top Coating, Add  16.52 

. 
 32 18 23 39-0004 SY Paved-In-Place Ethylene Propylene Diene Monomer (EPDM) Rubber Granule Base Mat With Polyurethane 

Binder, Two-Component Polyurethane Sealer Layer And Two-Component Polyurethane Wearing Layer With 
Embedded Ethylene Propylene Diene Monomer (EPDM) Rubber, Synthetic Running Track Surfacing 
(XPLODE™ MSX500) ....................................................................................................................................................... 154.24 6.47 

    For >5,500, Deduct  -9.25 
    For Up To 4,000, Add  53.98 
    For Custom Color Upgrade, Add  11.88 
    For Aliphatic Top Coating, Add  22.06 

. 
 32 18 23 39-0005 SY Full Pour Two-Component Polyurethane Track System With Embedded Ethylene Propylene Diene Monomer 

(EPDM) Rubber Surface, Synthetic Running Track Surfacing (XPLODE™ MSX5000) ..................................................... 199.23 6.47 
    For >5,500, Deduct  -11.95 
    For Up To 4,000, Add  69.73 
    For Custom Color Upgrade, Add  15.54 
    For Aliphatic Top Coating, Add  22.71 

. 
 32 18 23 39-0006 SY Latex Binder, Synthetic Running Track Surfacing (XPLODE™ Plexitrac® Lightning) .......................................................... 62.30  

    For >5,500, Deduct  -6.85 
    For Up To 4,000, Add  21.81 

. 
 32 18 23 39-0007 SY Latex Binder, Synthetic Running Track Surfacing (XPLODE™ Plexitrac® Accelerator) ....................................................... 70.12  

    For >5,500, Deduct  -10.17 
    For Up To 4,000, Add  24.54 

. 
 32 18 23 39-0008 SY Spray Retop XPLODE™ M100/MS200 Running Tracks ....................................................................................................... 61.59  

    For Up To 4,000, Add  21.56 
    For >5,500, Deduct  -6.02 

. 
 32 18 23 39-0009 SY Sandwich Retop XPLODE™ MSX500 Running Tracks ...................................................................................................... 119.21  

    For Up To 4,000, Add  41.72 
    For >5,500, Deduct  -12.56 

. 
 32 18 23 39-0010 SY Retop XPLODE™ Plexitrac® Lightning Running Tracks ...................................................................................................... 34.67  

Note: Two layers. 
    For Up To 4,000, Add  12.13 
    For >5,500, Deduct  -5.73 

. 
 32 18 23 39-0011 SY Retop XPLODE™ Plexitrac® Accelerator Running Tracks ................................................................................................... 42.22  

Note: Two layers. 
    For Up To 4,000, Add  14.78 
    For >5,500, Deduct  -5.73 

. 
 32 18 23 39-0012 EA Restripe XPLODE™ Running Track .............................................................................................................................. 14,333.69  

Note: Includes two coats of acrylic resurfacer and two coats of color. 
    For College Track Restriping, Add  2,606.12 

XXXXXXX 
. 
 32 18 23 53  Tennis Court Surfacing (32 18 23) 
. 
. 
 32 18 23 53-0001  Tennis Court Surfacing (32 18 23 53) 

See CSI section 32 18 23 61-0000 for 100% acrylic tennis court surfacing. 
. 
. 

 32 18 23 53-0002 SY Tennis Court Bituminous Pavement, 2-1/2" Thick ................................................................................................................. 34.43  

XXXXXXX 
. 
 32 18 23 53-0003  Tennis Court Markings (32 18 23 53) 
. 
. 

 32 18 23 53-0004 EA  Paint Markings On Asphalt Tennis Court 2 Coats ............................................................................................................... 502.63  

XXXXXXX 
. 
 32 18 23 56  Natural Tennis Court Surfacing (32 18 23) 
. 
. 

 32 18 23 56-0001 SY Clay Tennis Court ................................................................................................................................................................. 47.52  
. 

 32 18 23 56-0002 SY Tennis Court, Pulverized Natural Greenstone, Fast Dry ....................................................................................................... 52.88  
Note: Includes 4" base. 

. 
 32 18 23 56-0003 SY Tennis Court, Rubber-Cork Base Resilient Pavement .......................................................................................................... 18.60  

. 
 32 18 23 56-0004 SY Resurface Clay Tennis Court ................................................................................................................................................ 13.71  

. 
 32 18 23 56-0005 SY Resurface Tennis Court, Pulverized Natural Greenstone ..................................................................................................... 11.60  

. 
 32 18 23 56-0006 SY  Resurface Tennis Court, Resilient Pavement ......................................................................................................................... 7.96  

XXXXXXX 
. 
 32 18 23 61  Multi-Use, Tennis Court, Basketball Court Athletic Surfacing (32 18 23) 
. 
. 
 32 18 23 61-0001  100% Acrylic Athletic Surfacing System (Plexipave®) (32 18 23 61) 

Note: Excludes asphalt or concrete sub base and repairs of sub base. 
. 
. 
 32 18 23 61-0002  Surface Preparation For Athletic Surfacing System (Plexipave®) (32 18 23 61-0001) 
. 
. 

 32 18 23 61-0003 SY 100% Acrylic Resurfacer, Athletic Surfacing System (California Products Plexipave® Acrylic Resurfacer), Per 
Coat ....................................................................................................................................................................................... 1.59  

Note: Includes ultra fine silica sand. Applied with rubber squeegee. 
. 

 32 18 23 61-0004 SY Acid Etching Concrete Pre-Treatment For Plexipave® Athletic Surfacing System (California Products Plexipave® 
Concrete Preparer®), Per Coat ............................................................................................................................................. 0.90  

Note: For previously uncoated portland cement concrete. Applied with broom. 
. 

 32 18 23 61-0005 SY Two-Part, Water Based Epoxy Primer For Plexipave® Athletic Surfacing System (California Products Plexipave® 
Ti-Coat®), Per Coat ............................................................................................................................................................... 2.34  

Note: For new or uncoated portland cement concrete. Applied with a short nap phenolic roller. 
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. 
 32 18 23 61-0006 SY Up To 1/2" Thick, Acrylic Latex Patching Compound, Athletic Surfacing System (California Products Plexipave® 

Court Patch Binder), Per Coat ............................................................................................................................................. 98.72  
Note: For patching depressions and uneven texture in new or existing asphalt or concrete surfaces. Includes ultra 
fine silica sand and portland cement. Applied with trowel or metal screed. 

XXXXXXX 
. 
 32 18 23 61-0007  Surface Coatings For Athletic Surfacing System (Plexipave®) (32 18 23 61-0001) 

Note: Standard color includes dark green, Florida green, light green, maroon, Sahara sand, brown, California red, 
and cape gray. 

. 

. 
 32 18 23 61-0008 SY 100% Acrylic Emulsion Color Coating, Athletic Surfacing System (California Products Fortified Plexipave®), First 

Coat ....................................................................................................................................................................................... 3.73  
Note: Includes ultra fine silica sand. Applied with rubber squeegee. 

    For Pacific Blue, Add  0.23 
    For US Open Blue, Add  0.81 

. 
 32 18 23 61-0009 SY 100% Acrylic Emulsion Color Coating, Athletic Surfacing System (California Products Fortified Plexipave®), 

Second Coat .......................................................................................................................................................................... 2.95  
Note: Includes ultra fine silica sand. Applied with rubber squeegee. 

    For Pacific Blue, Add  0.17 
    For US Open Blue, Add  0.58 

. 
 32 18 23 61-0010 SY 100% Acrylic Emulsion Color Coating, Athletic Surfacing System (California Products Fortified Plexipave®), Third 

Coat ....................................................................................................................................................................................... 2.52  
Note: Price per coat for third or additional coats. Includes ultra fine silica sand. Applied with rubber squeegee. 

    For Pacific Blue, Add  0.13 
    For US Open Blue, Add  0.45 

. 
 32 18 23 61-0011 SY Non-Textured, 100% Acrylic Emulsion Color Coating Finish, Athletic Surfacing System (California Products 

Plexipave® Plexichrome®), Per Coat.................................................................................................................................... 2.69  
Note: Non-textured finish coat over Plexipave® for faster playing surfaces. Applied with rubber squeegee 
followed by wide hair-type push broom. 

    For Pacific Blue, Add  0.07 
    For US Open Or Australian Open Blue, Add  0.52 
    For Pro Purple, Add  1.36 

XXXXXXX 
. 
 32 18 23 61-0012  Line Striping For Athletic Surfacing System (Plexipave®) (32 18 23 61-0001) 
. 
. 

 32 18 23 61-0013 SY Tennis Or Basketball Court Line Striping For Athletic Surfacing System, Per SY Of Court (California Products 
Plexipave® Hi-Hide Plexicolor®) ........................................................................................................................................... 1.43  

Note: Textured or non-textured highly reflective line marking paint. 

XXXXXXX 
. 
 32 18 23 61-0014  Cushion Coatings For Athletic Surfacing System (Plexipave® 

Plexicushion®) (32 18 23 61-0001) 
. 
. 

 32 18 23 61-0015 SY Resilient Latex Undercoating Base Coat, Athletic Surfacing System (California Products Plexipave® 
Plexicushion® Base Coat), First Coat ................................................................................................................................... 6.42  

Note: Applied with rubber squeegee. 
. 

 32 18 23 61-0016 SY Resilient Latex Undercoating Base Coat, Athletic Surfacing System (California Products Plexipave® 
Plexicushion® Base Coat), Second Coat .............................................................................................................................. 8.95  

Note: Applied with rubber squeegee. 
. 

 32 18 23 61-0017 SY Resilient Latex Undercoating Base Coat, Athletic Surfacing System (California Products Plexipave® 
Plexicushion® Base Coat), Third Coat .................................................................................................................................. 7.63  

Note: Price per coat for third or additional coats. Applied with rubber squeegee. 
. 

 32 18 23 61-0018 SY Resilient Latex Undercoating, Athletic Surfacing System (California Products Plexipave® Plexicushion®), First 
Coat ....................................................................................................................................................................................... 5.59  

Note: Applied with rubber squeegee. 
. 

 32 18 23 61-0019 SY Resilient Latex Undercoating, Athletic Surfacing System (California Products Plexipave® Plexicushion®), Second 
Coat ....................................................................................................................................................................................... 4.14  

Note: Price per coat for second or additional coats. Applied with rubber squeegee. 

XXXXXXX 
. 
 32 18 23 61-0020  Resurface Athletic Court (32 18 23 61) 

Note: Excludes asphalt or concrete sub base and repairs of sub base. 
. 
. 

 32 18 23 61-0021 SY Court Resurfacing System, 2 Coats Resurfacer, 2 Coats Color, And Sand (SealMaster) ...................................................... 2.45  

XXXXXXX 
. 
 32 30  Site Improvements (32) 
. 
. 
 32 31  Fences and Gates (32 30) 
. 
. 
 32 31 11  Gate Operators (32 31) 
. 
. 
 32 31 11 00-0001  Gate Operators (32 31 11) 

Note: Excludes gates, electrical connections, access controls and concrete foundation. 
. 
. 
 32 31 11 00-0002  Swing Gate Actuator (DKS™ DoorKing®) (32 31 11 00-0001) 
. 
. 
 32 31 11 00-0003  Single Gate, Swing Gate Actuator (32 31 11 00-0002) 
. 
. 

 32 31 11 00-0004 EA Up To 10' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Actuator (DKS™ DoorKing® 6003) .......... 1,941.47 198.37 
Note: Includes one primary operator with a 10' wide gate capacity. 

. 
 32 31 11 00-0005 EA Up To 14' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Actuator (DKS™ DoorKing® 6002) .......... 2,610.85 198.37 

Note: Includes one primary operator with a 14' wide gate capacity. 

XXXXXXX 
. 
 32 31 11 00-0006  Dual Gate, Swing Gate Actuator (32 31 11 00-0002) 
. 
. 

 32 31 11 00-0007 EA Up To 10' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Actuator (DKS™ DoorKing® 6003) ........... 3,882.96 396.73 
Note: Includes one primary and one secondary operator each with a 10' wide gate capacity. 
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. 
 32 31 11 00-0008 EA Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Actuator (DKS™ DoorKing® 6002) ........... 5,221.73 396.73 

Note: Includes one primary and one secondary operator each with a 14' wide gate capacity. 

XXXXXXX 
. 
 32 31 11 00-0009  Swing Gate Operators (DKS™ DoorKing®) (32 31 11 00-0001) 
. 
. 
 32 31 11 00-0010  Single Gate, Swing Gate Operators (32 31 11 00-0009) 
. 
. 

 32 31 11 00-0011 EA 400 LB Capacity, Up To 10' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6050) ............................................................................................................................................................ 4,035.45 198.37 

Note: Includes one primary operator with a 10' wide and 400 LB gate capacity. 
. 

 32 31 11 00-0012 EA 500 LB Capacity, Up To 14' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6100) ............................................................................................................................................................ 4,395.88 198.37 

Note: Includes one primary operator with a 14' wide and 500 LB gate capacity. 
. 

 32 31 11 00-0013 EA 700 LB Capacity, Up To 18' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6500) ............................................................................................................................................................ 5,992.11 198.37 

Note: Includes one primary operator with an 18' wide and 700 LB gate capacity. 
    For 208/230/460 Volt AC, Add  322.50 

. 
 32 31 11 00-0014 EA 800 LB Capacity, Up To 22' Wide Gate, 1 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 

DoorKing® 6500) ............................................................................................................................................................ 6,798.81 198.37 
Note: Includes one primary operator with a 22' wide and 800 LB gate capacity. 

    For 208/230/460 Volt AC, Add  322.50 

XXXXXXX 
. 
 32 31 11 00-0015  Dual Gate, Swing Gate Operators (32 31 11 00-0009) 
. 
. 

 32 31 11 00-0016 EA 400 LB Capacity, Up To 10' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6050) ............................................................................................................................................................ 7,126.90 396.73 

Note: Includes one primary and one secondary operator each with a 10' wide and 400 LB gate capacity. 
. 

 32 31 11 00-0017 EA 500 LB Capacity, Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6100) ............................................................................................................................................................ 7,847.78 396.73 

Note: Includes one primary and one secondary operator each with a 14' wide and 500 LB gate capacity. 
. 

 32 31 11 00-0018 EA 700 LB Capacity, Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6500) .......................................................................................................................................................... 11,023.08 396.73 

Note: Includes one primary and one secondary operator each with an 18' wide and 700 LB gate capacity. 
    For 208/230/460 Volt AC, Add  322.50 

. 
 32 31 11 00-0019 EA 800 LB Capacity, Up To 22' Wide Gates, 1 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 

DoorKing® 6500) .......................................................................................................................................................... 12,790.94 396.73 
Note: Includes one primary and one secondary operator each with a 22' wide and 800 LB gate capacity. 

    For 208/230/460 Volt AC, Add  322.50 

XXXXXXX 
. 
 32 31 11 00-0020  Sliding Gate Operators (DKS™ DoorKing®) (32 31 11 00-0001) 

Note: Includes 20' of chain. See CSI section 32 31 11 00-0029 for additional chain over 20'. 
. 
. 

 32 31 11 00-0021 EA 300 LB Capacity, Up To 16' Wide Gate, 1/2 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9050) .............................................................................................................................................................................. 1,777.66 198.37 

Note: Includes operator, chain brackets, hardware and 20' of #41 chain. 
. 

 32 31 11 00-0022 EA 1,000 LB Capacity, Up To 30' Wide Gate, 1/2 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9100) .............................................................................................................................................................................. 2,484.71 238.04 

Note: Includes operator, chain brackets, hardware and 20' of #41 chain. 
. 

 32 31 11 00-0023 EA 1,500 LB Capacity, Up To 45' Wide Gate, 1 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9150) .............................................................................................................................................................................. 3,070.56 238.04 

Note: Includes operator, chain brackets, hardware and 20' of #40 chain. 
. 

 32 31 11 00-0024 EA 3,000 LB Capacity, Up To 100' Wide Gate, 1 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9210) .............................................................................................................................................................................. 4,007.75 277.72 

Note: Includes operator, chain brackets, hardware and 20' of #50 chain. 
. 

 32 31 11 00-0025 EA 2,000 LB Capacity, Up To 100' Wide Gate, 1 HP Motor, 208/230 Volt AC, Variable Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9220) ............................................................................................................................................... 4,911.62 277.72 

Note: Includes operator, chain brackets, hardware and 20' of #50 chain. 
. 

 32 31 11 00-0026 EA 5,000 LB Capacity, Up To 100' Wide Gate, 3 HP Motor, 208/230 Volt AC, Variable Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9230) ............................................................................................................................................... 6,698.30 317.39 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 
. 

 32 31 11 00-0027 EA 5,000 LB Capacity, Up To 100' Wide Gate, 3 HP Motor, 208/230 Volt AC, High Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9530) ............................................................................................................................................. 11,180.04 317.39 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 
. 

 32 31 11 00-0028 EA 10,000 LB Capacity, Up To 160' Wide Gate, 5 HP Motor, 208/230 Volt AC, High Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9550) ............................................................................................................................................. 18,942.36 357.07 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 

XXXXXXX 
. 
 32 31 11 00-0029  Accessories For Gate Actuators And Operators (DKS™ DoorKing®) (32 31 11 00-

0001) 
. 
. 

 32 31 11 00-0030 EA Single Channel Detector Loop For Gate Actuators And Operators (DKS™ DoorKing® 9410) ........................................... 620.14  
. 

 32 31 11 00-0031 EA Two Channel Detector Loop For Gate Actuators And Operators (DKS™ DoorKing® 9409) ........................................... 1,204.22  
. 

 32 31 11 00-0032 EA Heater Kit For Gate Actuators And Operators (DKS™ DoorKing® 1601) ........................................................................... 845.25  
. 

 32 31 11 00-0033 EA Photoelectric Eye For Gate Actuators And Operators (DKS™ DoorKing® 8080-031) ........................................................ 907.43  
. 

 32 31 11 00-0034 EA Reversing Edge Sensor For Gate Actuators And Operators (DKS™ DoorKing® 8080-020) .............................................. 804.44  
. 

 32 31 11 00-0035 EA Post Mount Base Plate For Gate Actuators And Operators (DKS™ DoorKing® 9310) ...................................................... 555.57  
. 

 32 31 11 00-0036 LF #40 Chain For Sliding Gate Operators .................................................................................................................................... 5.59  
. 

 32 31 11 00-0037 LF #41 Chain For Sliding Gate Operators .................................................................................................................................... 5.84  
. 

 32 31 11 00-0038 LF #50 Chain For Sliding Gate Operators .................................................................................................................................... 7.46  
. 

 32 31 11 00-0039 LF #60 Chain For Sliding Gate Operators .................................................................................................................................. 11.48  
. 

 32 31 11 00-0040 EA Exterior Keypad Gate Operator (Linear AK-11) .................................................................................................................. 663.98 135.71 

XXXXXXX 
. 
 32 31 11 00-0041  Sliding Gate Operator (LiftMaster) (32 31 11 00-0001) 
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. 

. 
 32 31 11 00-0042 EA Up To 1,500 LB Capacity, 120/230 Volt, Single Phase, Sliding Gate Operator With 24 Volt DC Motor (Liftmaster® 

CSL24U) ......................................................................................................................................................................... 2,729.98 238.04 
Note: Includes 30' Chain, Retro-Reflective Photoelectric Sensor and Reflector Hoods (LMRRUL) and 5' Resistive 
Safety Edge (S505AL). 

    For Monitored Wireless Edge Receiver And Transmitter Option (Liftmaster LMWEKITU), Add  186.48 
    For Plug-In Loop Detector Option (Liftmaster LOOPDETLM), Add  133.49 
    For LED Strobe Light With Siren (Liftmaster SL-1301-SAQ), Add  65.74 
    For 10 Watt Solar Panel (Liftmaster SP10W12V), Add  264.23 
    For Each Additional 10' Chain, Add  39.58 

XXXXXXX 
. 
 32 31 13  Chain Link Fences and Gates (32 31) 
. 
. 
 32 31 13 13  Chain Link Fences and Gates (32 31 13) 
. 
. 
 32 31 13 13-0001  Post Holes (32 31 13 13) 

Note: Excludes spreading of excess material on site or loading and removal of excavated material from site. See 
CSI section 02 41 19 13-0081 for core drilling in concrete, 02 41 19 13-0219 for core drilling in asphalt. 

. 

. 
 32 31 13 13-0002  Auger By Machine Fence Post Hole In Soil (32 31 13 13-0001) 
. 
. 

 32 31 13 13-0003 VLF Up To 2-1/2" Diameter Hole, Auger By Machine Fence Post Hole In Soil .............................................................................. 9.41  
. 

 32 31 13 13-0004 VLF 2-1/2" Diameter Hole, Auger By Machine Fence Post Hole In Soil ....................................................................................... 10.59  
. 

 32 31 13 13-0005 VLF 3" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 12.54  
. 

 32 31 13 13-0006 VLF 4" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 14.11  
. 

 32 31 13 13-0007 VLF 6" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 15.39  
. 

 32 31 13 13-0008 VLF 8" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 16.93  
. 

 32 31 13 13-0009 VLF 10" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 18.83  
. 

 32 31 13 13-0010 VLF 12" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 21.18  
. 

 32 31 13 13-0011 VLF 18" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 24.20  
. 

 32 31 13 13-0012 VLF 24" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 28.23  
. 

 32 31 13 13-0013 VLF 30" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 33.88  
. 

 32 31 13 13-0014 VLF 36" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 42.34  

XXXXXXX 
. 
 32 31 13 13-0015  Post Hole In Rock (32 31 13 13-0001) 
. 
. 

 32 31 13 13-0016 CF Jackhammer Post Hole In Rock ............................................................................................................................................ 67.29  
. 

 32 31 13 13-0017 CF  Rock Drill Post Hole In Rock ................................................................................................................................................. 20.83  

XXXXXXX 
. 
 32 31 13 13-0018  Fill For Post Holes (32 31 13 13-0001) 

See CSI section 03 21 00 00-0000 for reinforcing steel. 
. 
. 
 32 31 13 13-0019  Concrete Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0020 VLF Up To 2-1/2" Diameter, Concrete Fill For Post Hole ............................................................................................................... 5.56  
. 

 32 31 13 13-0021 VLF 2-1/2" Diameter, Concrete Fill For Post Hole .......................................................................................................................... 7.15  
. 

 32 31 13 13-0022 VLF 3" Diameter, Concrete Fill For Post Hole ................................................................................................................................ 7.90  
. 

 32 31 13 13-0023 VLF 4" Diameter, Concrete Fill For Post Hole ................................................................................................................................ 9.17  
. 

 32 31 13 13-0024 VLF 6" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 12.98  
. 

 32 31 13 13-0025 VLF 8" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 17.34  
. 

 32 31 13 13-0026 VLF 10" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 21.24  
. 

 32 31 13 13-0027 VLF 12" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 24.82  
. 

 32 31 13 13-0028 VLF 18" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 34.07  
. 

 32 31 13 13-0029 VLF 24" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 42.53  
. 

 32 31 13 13-0030 VLF 30" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 50.81  
. 

 32 31 13 13-0031 VLF 36" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 59.44  

XXXXXXX 
. 
 32 31 13 13-0032  Grout Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0033 VLF Up To 2-1/2" Diameter, Grout Fill For Post Hole ..................................................................................................................... 6.52  
. 

 32 31 13 13-0034 VLF 2-1/2" Diameter, Grout Fill For Post Hole ............................................................................................................................... 8.39  
. 

 32 31 13 13-0035 VLF 3" Diameter, Grout Fill For Post Hole ...................................................................................................................................... 9.17  
. 

 32 31 13 13-0036 VLF 4" Diameter, Grout Fill For Post Hole .................................................................................................................................... 10.40  
. 

 32 31 13 13-0037 VLF 6" Diameter, Grout Fill For Post Hole .................................................................................................................................... 14.59  
. 

 32 31 13 13-0038 VLF 8" Diameter, Grout Fill For Post Hole .................................................................................................................................... 19.48  
. 

 32 31 13 13-0039 VLF 10" Diameter, Grout Fill For Post Hole .................................................................................................................................. 23.77  
. 

 32 31 13 13-0040 VLF 12" Diameter, Grout Fill For Post Hole .................................................................................................................................. 27.65  
. 

 32 31 13 13-0041 VLF 18" Diameter, Grout Fill For Post Hole .................................................................................................................................. 37.25  
. 

 32 31 13 13-0042 VLF 24" Diameter, Grout Fill For Post Hole .................................................................................................................................. 45.81  
. 

 32 31 13 13-0043 VLF 30" Diameter, Grout Fill For Post Hole .................................................................................................................................. 54.12  
. 

 32 31 13 13-0044 VLF 36" Diameter, Grout Fill For Post Hole .................................................................................................................................. 62.69  

XXXXXXX 
. 
 32 31 13 13-0045  Compacted Earth Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0046 VLF Up To 2-1/2" Diameter, Compacted Earth Fill For Post Hole .................................................................................................. 4.41  
. 

 32 31 13 13-0047 VLF 2-1/2" Diameter, Compacted Earth Fill For Post Hole............................................................................................................. 5.75  
. 

 32 31 13 13-0048 VLF 3" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 6.01  
. 

 32 31 13 13-0049 VLF 4" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 6.18  
. 

 32 31 13 13-0050 VLF 6" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 8.26  
. 

 32 31 13 13-0051 VLF 8" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................. 11.02  
. 

 32 31 13 13-0052 VLF 10" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 13.22  
. 

 32 31 13 13-0053 VLF 12" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 14.99  
. 

 32 31 13 13-0054 VLF 18" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 18.27  
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. 
 32 31 13 13-0055 VLF 24" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 20.50  

. 
 32 31 13 13-0056 VLF 30" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 22.48  

. 
 32 31 13 13-0057 VLF 36" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 24.24  

XXXXXXX 
. 
 32 31 13 13-0058  Fence Posts (32 31 13 13) 

Note: Demolition excludes concrete footing removal on posts and excavation. See CSI section 31 23 16 36-0009 
for hand excavation for footing removal (where required), 32 31 13 13-0001 for drilling for augering holes and 
backfill. 

. 

. 
 32 31 13 13-0059  Fence Posts (32 31 13 13-0058) 
. 
. 
 32 31 13 13-0060  1-7/8" H-Beam Post Without Top Rail Fitting, Galvanized Steel (32 31 13 13-0059) 

Note: Includes cap and accessories. 
. 
. 

 32 31 13 13-0061 LF 1-7/8" Galvanized H-beam Post, Up To 6' In Length ............................................................................................................ 19.83 3.08 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0062 LF 1-7/8" Galvanized H-beam Post, 7' To 10' In Length ............................................................................................................ 18.96 2.63 

    For Each Top Rail Fitting, Add  0.85 
. 

 32 31 13 13-0063 LF 1-7/8" Galvanized H-beam Post, 11' To 15' In Length .......................................................................................................... 17.89 2.16 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0064 LF 1-7/8" Galvanized H-beam Post, 16' To 20' In Length .......................................................................................................... 17.03 1.71 

    For Each Top Rail Fitting, Add  0.85 
. 

 32 31 13 13-0065 LF 1-7/8" Galvanized H-beam Post, 21' To 24' In Length .......................................................................................................... 16.47 1.48 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0066 LF 1-7/8" Galvanized H-beam Post, >24' In Length ................................................................................................................... 15.57 1.02 

    For Each Top Rail Fitting, Add  0.85 

XXXXXXX 
. 
 32 31 13 13-0067  Post Without Top Rail Fitting, Galvanized Steel (1.66" Nominal) (32 31 13 13-0059) 

Note: 1-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0068 LF Up To 6' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 13.51 2.86 
    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.95 
    For Vinyl Coated, Add  4.69 
    For Powder Coated, Add  6.25 
    For Aluminum Coated, Add  9.76 
    For Schedule 20, Deduct  -1.56 
    For Schedule 80, Add  4.32 

. 
 32 31 13 13-0069 LF 7' To 10' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 12.55 2.40 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.93 
    For Vinyl Coated, Add  4.64 
    For Powder Coated, Add  6.18 
    For Aluminum Coated, Add  9.66 
    For Schedule 20, Deduct  -1.55 
    For Schedule 80, Add  4.19 

. 
 32 31 13 13-0070 LF 11' To 15' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................. 11.54 1.93 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.92 
    For Vinyl Coated, Add  4.61 
    For Powder Coated, Add  6.15 
    For Aluminum Coated, Add  9.61 
    For Schedule 20, Deduct  -1.54 
    For Schedule 80, Add  4.08 

. 
 32 31 13 13-0071 LF 16' To 20' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................. 10.75 1.48 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.92 
    For Vinyl Coated, Add  4.60 
    For Powder Coated, Add  6.14 
    For Aluminum Coated, Add  9.59 
    For Schedule 20, Deduct  -1.53 
    For Schedule 80, Add  3.99 

. 
 32 31 13 13-0072 LF 21' To 24' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................. 10.23 1.25 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.92 
    For Vinyl Coated, Add  4.60 
    For Powder Coated, Add  6.13 
    For Aluminum Coated, Add  9.58 
    For Schedule 20, Deduct  -1.53 
    For Schedule 80, Add  3.93 
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 32 31 13 13-0073 LF >24' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ............................................................................................. 9.67 1.02 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.92 
    For Vinyl Coated, Add  4.60 
    For Powder Coated, Add  6.13 
    For Aluminum Coated, Add  9.58 
    For Schedule 20, Deduct  -1.53 
    For Schedule 80, Add  3.88 

XXXXXXX 
. 
 32 31 13 13-0074  Post Without Top Rail Fitting, Galvanized Steel (1.90" Nominal) (32 31 13 13-0059) 

Note: 2" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0075 LF 2" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 15.45 2.97 
    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.39 
    For Vinyl Coated, Add  5.73 
    For Powder Coated, Add  7.64 
    For Aluminum Coated, Add  11.94 
    For Schedule 20, Deduct  -1.91 
    For Schedule 80, Add  5.17 

. 
 32 31 13 13-0076 LF 2" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 14.56 2.51 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.36 
    For Vinyl Coated, Add  5.67 
    For Powder Coated, Add  7.56 
    For Aluminum Coated, Add  11.81 
    For Schedule 20, Deduct  -1.89 
    For Schedule 80, Add  5.05 

. 
 32 31 13 13-0077 LF 2" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 13.47 2.05 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.35 
    For Vinyl Coated, Add  5.64 
    For Powder Coated, Add  7.52 
    For Aluminum Coated, Add  11.75 
    For Schedule 20, Deduct  -1.88 
    For Schedule 80, Add  4.92 

. 
 32 31 13 13-0078 LF 2" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 12.63 1.59 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.35 
    For Vinyl Coated, Add  5.63 
    For Powder Coated, Add  7.50 
    For Aluminum Coated, Add  11.73 
    For Schedule 20, Deduct  -1.88 
    For Schedule 80, Add  4.83 

. 
 32 31 13 13-0079 LF 2" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 12.08 1.37 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.34 
    For Vinyl Coated, Add  5.62 
    For Powder Coated, Add  7.49 
    For Aluminum Coated, Add  11.70 
    For Schedule 20, Deduct  -1.87 
    For Schedule 80, Add  4.76 

. 
 32 31 13 13-0080 LF 2" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 11.57 1.14 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.34 
    For Vinyl Coated, Add  5.62 
    For Powder Coated, Add  7.49 
    For Aluminum Coated, Add  11.70 
    For Schedule 20, Deduct  -1.87 
    For Schedule 80, Add  4.71 

XXXXXXX 
. 
 32 31 13 13-0081  Post Without Top Rail Fitting, Galvanized Steel (2.375" Nominal) (32 31 13 13-0059) 

Note: 2-1/2" outside diameter, Schedule 40. Includes cap and accessories. 



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 31 Fences and Gates 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 32 - 56  Monterey County Roads and Bridges 

. 

. 
 32 31 13 13-0082 LF 2-1/2" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 18.86 3.20 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.16 
    For Vinyl Coated, Add  7.58 
    For Powder Coated, Add  10.11 
    For Aluminum Coated, Add  15.80 
    For Schedule 20, Deduct  -2.53 
    For Schedule 80, Add  6.69 

. 
 32 31 13 13-0083 LF 2-1/2" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 17.88 2.74 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.13 
    For Vinyl Coated, Add  7.52 
    For Powder Coated, Add  10.02 
    For Aluminum Coated, Add  15.66 
    For Schedule 20, Deduct  -2.51 
    For Schedule 80, Add  6.55 

. 
 32 31 13 13-0084 LF 2-1/2" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 16.75 2.16 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.12 
    For Vinyl Coated, Add  7.48 
    For Powder Coated, Add  9.98 
    For Aluminum Coated, Add  15.59 
    For Schedule 20, Deduct  -2.49 
    For Schedule 80, Add  6.41 

. 
 32 31 13 13-0085 LF 2-1/2" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 15.86 1.71 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.11 
    For Vinyl Coated, Add  7.46 
    For Powder Coated, Add  9.95 
    For Aluminum Coated, Add  15.55 
    For Schedule 20, Deduct  -2.49 
    For Schedule 80, Add  6.31 

. 
 32 31 13 13-0086 LF 2-1/2" Outside Diameter Galvanized Steel Post, 21 To 24' In Length ................................................................................... 15.29 1.48 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.11 
    For Vinyl Coated, Add  7.46 
    For Powder Coated, Add  9.94 
    For Aluminum Coated, Add  15.54 
    For Schedule 20, Deduct  -2.49 
    For Schedule 80, Add  6.25 

. 
 32 31 13 13-0087 LF 2-1/2" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 14.74 1.14 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.11 
    For Vinyl Coated, Add  7.46 
    For Powder Coated, Add  9.94 
    For Aluminum Coated, Add  15.54 
    For Schedule 20, Deduct  -2.49 
    For Schedule 80, Add  6.20 

XXXXXXX 
. 
 32 31 13 13-0088  Post Without Top Rail Fitting, Galvanized Steel (2.875" Nominal) (32 31 13 13-0059) 

Note: 3" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0089 LF 3" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 25.91 3.42 
    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.77 
    For Vinyl Coated, Add  11.44 
    For Powder Coated, Add  15.25 
    For Aluminum Coated, Add  23.83 
    For Schedule 20, Deduct  -3.81 
    For Schedule 80, Add  9.83 

. 
 32 31 13 13-0090 LF 3" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 24.73 2.97 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.71 
    For Vinyl Coated, Add  11.30 
    For Powder Coated, Add  15.06 
    For Aluminum Coated, Add  23.54 
    For Schedule 20, Deduct  -3.77 
    For Schedule 80, Add  9.63 
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 32 31 13 13-0091 LF 3" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 23.47 2.40 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.68 
    For Vinyl Coated, Add  11.23 
    For Powder Coated, Add  14.97 
    For Aluminum Coated, Add  23.39 
    For Schedule 20, Deduct  -3.74 
    For Schedule 80, Add  9.46 

. 
 32 31 13 13-0092 LF 3" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 22.45 1.93 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.66 
    For Vinyl Coated, Add  11.19 
    For Powder Coated, Add  14.92 
    For Aluminum Coated, Add  23.31 
    For Schedule 20, Deduct  -3.73 
    For Schedule 80, Add  9.33 

. 
 32 31 13 13-0093 LF 3" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 21.78 1.59 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.66 
    For Vinyl Coated, Add  11.17 
    For Powder Coated, Add  14.90 
    For Aluminum Coated, Add  23.28 
    For Schedule 20, Deduct  -3.72 
    For Schedule 80, Add  9.25 

. 
 32 31 13 13-0094 LF 3" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 21.19 1.25 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.66 
    For Vinyl Coated, Add  11.17 
    For Powder Coated, Add  14.90 
    For Aluminum Coated, Add  23.28 
    For Schedule 20, Deduct  -3.72 
    For Schedule 80, Add  9.19 

XXXXXXX 
. 
 32 31 13 13-0095  Post Without Top Rail Fitting, Galvanized Steel, (4.00" Nominal) (32 31 13 13-0059) 

Note: 4" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0096 LF 4" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 38.29 3.65 
    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  7.77 
    For Vinyl Coated, Add  18.65 
    For Powder Coated, Add  24.87 
    For Aluminum Coated, Add  38.86 
    For Schedule 20, Deduct  -6.22 
    For Schedule 80, Add  15.64 

. 
 32 31 13 13-0097 LF 4" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 36.67 2.97 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  7.67 
    For Vinyl Coated, Add  18.40 
    For Powder Coated, Add  24.53 
    For Aluminum Coated, Add  38.33 
    For Schedule 20, Deduct  -6.13 
    For Schedule 80, Add  15.32 

. 
 32 31 13 13-0098 LF 4" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 35.46 2.51 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  7.61 
    For Vinyl Coated, Add  18.27 
    For Powder Coated, Add  24.36 
    For Aluminum Coated, Add  38.06 
    For Schedule 20, Deduct  -6.09 
    For Schedule 80, Add  15.12 

. 
 32 31 13 13-0099 LF 4" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 34.34 2.05 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  7.59 
    For Vinyl Coated, Add  18.20 
    For Powder Coated, Add  24.27 
    For Aluminum Coated, Add  37.93 
    For Schedule 20, Deduct  -6.07 
    For Schedule 80, Add  14.96 
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 32 31 13 13-0100 LF 4" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 34.29 2.05 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  7.57 
    For Vinyl Coated, Add  18.17 
    For Powder Coated, Add  24.23 
    For Aluminum Coated, Add  37.86 
    For Schedule 20, Deduct  -6.06 
    For Schedule 80, Add  14.94 

. 
 32 31 13 13-0101 LF 4" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 33.14 1.48 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  7.57 
    For Vinyl Coated, Add  18.17 
    For Powder Coated, Add  24.22 
    For Aluminum Coated, Add  37.85 
    For Schedule 20, Deduct  -6.06 
    For Schedule 80, Add  14.82 

XXXXXXX 
. 
 32 31 13 13-0102  Post Without Top Rail Fitting, Galvanized Steel (6.625" Nominal) (32 31 13 13-0059) 

Note: 6-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0103 LF 6-5/8" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 75.71 3.99 
    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  16.93 
    For Vinyl Coated, Add  40.62 
    For Powder Coated, Add  54.16 
    For Aluminum Coated, Add  84.63 
    For Schedule 20, Deduct  -13.54 
    For Schedule 80, Add  33.30 

. 
 32 31 13 13-0104 LF 6-5/8" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 72.79 3.31 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  16.52 
    For Vinyl Coated, Add  39.65 
    For Powder Coated, Add  52.86 
    For Aluminum Coated, Add  82.60 
    For Schedule 20, Deduct  -13.22 
    For Schedule 80, Add  32.39 

. 
 32 31 13 13-0105 LF 6-5/8" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 70.84 2.74 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  16.32 
    For Vinyl Coated, Add  39.17 
    For Powder Coated, Add  52.22 
    For Aluminum Coated, Add  81.60 
    For Schedule 20, Deduct  -13.06 
    For Schedule 80, Add  31.89 

. 
 32 31 13 13-0106 LF 6-5/8" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 69.32 2.16 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  16.22 
    For Vinyl Coated, Add  38.92 
    For Powder Coated, Add  51.90 
    For Aluminum Coated, Add  81.09 
    For Schedule 20, Deduct  -12.97 
    For Schedule 80, Add  31.58 

. 
 32 31 13 13-0107 LF 6-5/8" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .................................................................................. 68.47 1.93 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  16.17 
    For Vinyl Coated, Add  38.80 
    For Powder Coated, Add  51.74 
    For Aluminum Coated, Add  80.84 
    For Schedule 20, Deduct  -12.93 
    For Schedule 80, Add  31.42 

. 
 32 31 13 13-0108 LF 6-5/8" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 67.79 1.59 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  16.16 
    For Vinyl Coated, Add  38.78 
    For Powder Coated, Add  51.70 
    For Aluminum Coated, Add  80.79 
    For Schedule 20, Deduct  -12.93 
    For Schedule 80, Add  31.34 

XXXXXXX 
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 32 31 13 13-0109  Post Without Top Rail Fitting, Galvanized Steel (8.625" Nominal) (32 31 13 13-0059) 

Note: 8-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0110 LF 8-5/8" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................. 147.36 4.45 
    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  34.62 
    For Vinyl Coated, Add  83.08 
    For Powder Coated, Add  110.78 
    For Aluminum Coated, Add  173.09 
    For Schedule 20, Deduct  -27.69 
    For Schedule 80, Add  67.35 

. 
 32 31 13 13-0111 LF 8-5/8" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................. 142.70 3.77 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  33.82 
    For Vinyl Coated, Add  81.16 
    For Powder Coated, Add  108.21 
    For Aluminum Coated, Add  169.08 
    For Schedule 20, Deduct  -27.05 
    For Schedule 80, Add  65.67 

. 
 32 31 13 13-0112 LF 8-5/8" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ................................................................................ 139.83 3.08 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  33.42 
    For Vinyl Coated, Add  80.20 
    For Powder Coated, Add  106.93 
    For Aluminum Coated, Add  167.08 
    For Schedule 20, Deduct  -26.73 
    For Schedule 80, Add  64.77 

. 
 32 31 13 13-0113 LF 8-5/8" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ................................................................................ 137.74 2.40 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  33.21 
    For Vinyl Coated, Add  79.71 
    For Powder Coated, Add  106.28 
    For Aluminum Coated, Add  166.06 
    For Schedule 20, Deduct  -26.57 
    For Schedule 80, Add  64.26 

. 
 32 31 13 13-0114 LF 8-5/8" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ................................................................................ 136.67 2.05 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  33.11 
    For Vinyl Coated, Add  79.47 
    For Powder Coated, Add  105.96 
    For Aluminum Coated, Add  165.56 
    For Schedule 20, Deduct  -26.49 
    For Schedule 80, Add  64.00 

. 
 32 31 13 13-0115 LF 8-5/8" Outside Diameter Galvanized Steel Post, >24' In Length ......................................................................................... 135.90 1.71 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  33.09 
    For Vinyl Coated, Add  79.42 
    For Powder Coated, Add  105.90 
    For Aluminum Coated, Add  165.46 
    For Schedule 20, Deduct  -26.47 
    For Schedule 80, Add  63.89 

XXXXXXX 
. 
 32 31 13 13-0116  Driven Post Supports (32 31 13 13) 

Note: OZ-Post. 
. 
. 
 32 31 13 13-0117  Driven Post Support For Round Chain Link Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0118 EA 26" Driven Post Support For 1-5/8" Round Chain Link Fence Post ...................................................................................... 71.29  
Note: OZ-Post GB-700. 

. 
 32 31 13 13-0119 EA 26" Driven Post Support For 1-7/8" To 2" Round Chain Link Fence Post ............................................................................. 71.29  

Note: OZ-Post HB-700. 
. 

 32 31 13 13-0120 EA 26" Driven Post Support For 2-3/8" To 2-1/2" Round Chain Link Fence Post ....................................................................... 73.14  
Note: OZ-Post IS-600. 

. 
 32 31 13 13-0121 EA 32" Driven Post Support For 2-3/8" To 2-1/2" Round Chain Link Fence Post ....................................................................... 87.92  

Note: OZ-Post ISW-850. 

XXXXXXX 
. 
 32 31 13 13-0122  Driven Post Support For Square Ornamental Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0123 EA 34" Driven Post Support For 1-3/4" Square Ornamental Fence Post ................................................................................... 82.37  
Note: OZ-Post C175-850. 

. 
 32 31 13 13-0124 EA 24" Driven Post Support For 2" Square Ornamental Fence Post .......................................................................................... 79.60  

Note: OZ-Post I2-600. 
. 

 32 31 13 13-0125 EA 34" Driven Post Support For 2" Square Ornamental Fence Post .......................................................................................... 82.93  
Note: OZ-Post I2-850. 
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. 
 32 31 13 13-0126 EA 34" Driven Post Support For 2-1/2" Square Ornamental Fence Post.................................................................................... 87.92  

Note: OZ-Post I25-850. 
. 

 32 31 13 13-0127 EA 34" Driven Post Support For 3" Square Ornamental Fence Post .......................................................................................... 87.92  
Note: OZ-Post I3-850. 

XXXXXXX 
. 
 32 31 13 13-0128  Driven Post Support For Wooden Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0129 EA 24" Driven Post Support For 3-1/2" Square Wooden Fence Post ......................................................................................... 81.14  
Note: OZ-Post T4-600. 

. 
 32 31 13 13-0130 EA 34" Driven Post Support For 3-1/2" Square Wooden Fence Post ......................................................................................... 85.14  

Note: OZ-Post T4-850. 
. 

 32 31 13 13-0131 EA 34" Driven Post Support For 3-3/4" Square Wooden Fence Post ......................................................................................... 91.61  
Note: OZ-Post C4-850. 

. 
 32 31 13 13-0132 EA 34" Driven Post Support For 4" Square Wooden Fence Post ............................................................................................... 91.61  

Note: OZ-Post P4-850. 
. 

 32 31 13 13-0133 EA 36" Driven Post Support For 4" x 6" Wooden Fence Post ................................................................................................... 103.62  
Note: OZ-Post T46-850. 

. 
 32 31 13 13-0134 EA 36" Driven Post Support For 6" Square Wooden Fence Post ............................................................................................. 112.12  

Note: OZ-Post T6-850. 

XXXXXXX 
. 
 32 31 13 13-0135  Driven Post Support For Vinyl Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0136 EA 24" Driven Post Support For 3-1/2" Square Vinyl Fence Post .............................................................................................. 81.14  
Note: OZ-Post T4-600. 

. 
 32 31 13 13-0137 EA 34" Driven Post Support For 3-1/2" Square Vinyl Fence Post .............................................................................................. 85.14  

Note: OZ-Post T4-850. 
. 

 32 31 13 13-0138 EA 34" Driven Post Support For 4" Square Vinyl Fence Post ..................................................................................................... 91.61  
Note: OZ-Post P4-850. 

. 
 32 31 13 13-0139 EA 34" Driven Post Support For 5" Square Vinyl Fence Post ..................................................................................................... 93.09  

Note: OZ-Post P4-850. 

XXXXXXX 
. 
 32 31 13 13-0140  Chain Link Fence Assemblies (32 31 13 13) 
. 
. 
 32 31 13 13-0141  Chain Link Fence Assembly With 2-1/2" Line Post And 3" Corner Posts (32 31 13 

13-0140) 
Note: Includes 2" 9 gauge coiled spring mesh (knuckled selvedge), tension bars, post tension bands, wire ties, 
truss rod (at corners or posts), 1-5/8" top rail, 1-5/8" bottom rail, 2-1/2" line post and 3" corner posts. Posts 
exclude drilling or augering in soil or rock, concrete or soil fill. Heights indicated are from ground to top of 
installed pole. Minimum 2' bury with up to one third of exposed post height to be buried in ground. Excludes 
grounding.  Demolition excludes concrete footing removal on posts and excavation. See CSI section 26 05 26 
00-0000 for grounding, 31 23 16 36-0009 for hand excavation for footing removal (where required), 32 31 13 13-
0666 for barb wire attachments. 

. 

. 
 32 31 13 13-0142  Galvanized (32 31 13 13-0141) 
. 
. 

 32 31 13 13-0143 LF 3' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 
Center, 3" Corner Post......................................................................................................................................................... 38.73 3.88 

    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.70 
    For 13 Gauge Fabric, Deduct  -8.18 
    For 11 Gauge Fabric, Deduct  -4.78 
    For 6 Gauge Fabric, Add  7.51 
    For 1" Mesh Fabric, Add  10.24 
    For 1-3/4" Mesh Fabric, Add  4.10 
    For 2-1/8" Mesh Fabric, Deduct  -2.05 
    For 2-3/8" Mesh Fabric, Deduct  -2.73 
    For Posts 8' On Centers, Add  2.12 
    For Posts 5' On Centers, Add  7.96 
    For Up To 100, Add  7.33 
    For >100 To 250, Add  2.70 
    For >2,500 To 5,000, Deduct  -1.35 
    For >5,000, Deduct  -2.70 

. 
 32 31 13 13-0144 LF 3'-6" Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 40.31 3.88 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.79 
    For 13 Gauge Fabric, Deduct  -8.64 
    For 11 Gauge Fabric, Deduct  -5.05 
    For 6 Gauge Fabric, Add  7.93 
    For 1" Mesh Fabric, Add  10.82 
    For 1-3/4" Mesh Fabric, Add  4.33 
    For 2-1/8" Mesh Fabric, Deduct  -2.16 
    For 2-3/8" Mesh Fabric, Deduct  -2.88 
    For Posts 8' On Centers, Add  2.20 
    For Posts 5' On Centers, Add  8.26 
    For Up To 100, Add  7.59 
    For >100 To 250, Add  2.79 
    For >2,500 To 5,000, Deduct  -1.39 
    For >5,000, Deduct  -2.79 
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. 
 32 31 13 13-0145 LF 4' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 41.68 3.88 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.87 
    For 13 Gauge Fabric, Deduct  -9.04 
    For 11 Gauge Fabric, Deduct  -5.28 
    For 6 Gauge Fabric, Add  8.29 
    For 1" Mesh Fabric, Add  11.31 
    For 1-3/4" Mesh Fabric, Add  4.52 
    For 2-1/8" Mesh Fabric, Deduct  -2.26 
    For 2-3/8" Mesh Fabric, Deduct  -3.02 
    For Posts 8' On Centers, Add  2.27 
    For Posts 5' On Centers, Add  8.52 
    For Up To 100, Add  7.82 
    For >100 To 250, Add  2.87 
    For >2,500 To 5,000, Deduct  -1.43 
    For >5,000, Deduct  -2.87 

. 
 32 31 13 13-0146 LF 5' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 44.90 3.88 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.05 
    For 13 Gauge Fabric, Deduct  -9.98 
    For 11 Gauge Fabric, Deduct  -5.83 
    For 6 Gauge Fabric, Add  9.16 
    For 1" Mesh Fabric, Add  12.49 
    For 1-3/4" Mesh Fabric, Add  5.00 
    For 2-1/8" Mesh Fabric, Deduct  -2.50 
    For 2-3/8" Mesh Fabric, Deduct  -3.33 
    For Posts 8' On Centers, Add  2.44 
    For Posts 5' On Centers, Add  9.13 
    For Up To 100, Add  8.35 
    For >100 To 250, Add  3.05 
    For >2,500 To 5,000, Deduct  -1.53 
    For >5,000, Deduct  -3.05 

. 
 32 31 13 13-0147 LF 6' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 48.69 3.88 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.30 
    For 13 Gauge Fabric, Deduct  -10.94 
    For 11 Gauge Fabric, Deduct  -6.39 
    For 6 Gauge Fabric, Add  10.04 
    For 1" Mesh Fabric, Add  13.69 
    For 1-3/4" Mesh Fabric, Add  5.48 
    For 2-1/8" Mesh Fabric, Deduct  -2.74 
    For 2-3/8" Mesh Fabric, Deduct  -3.65 
    For Posts 8' On Centers, Add  2.64 
    For Posts 5' On Centers, Add  9.88 
    For Up To 100, Add  9.03 
    For >100 To 250, Add  3.30 
    For >2,500 To 5,000, Deduct  -1.65 
    For >5,000, Deduct  -3.30 

. 
 32 31 13 13-0148 LF 7' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 50.58 5.81 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.42 
    For 13 Gauge Fabric, Deduct  -11.37 
    For 11 Gauge Fabric, Deduct  -6.64 
    For 6 Gauge Fabric, Add  10.43 
    For 1" Mesh Fabric, Add  14.23 
    For 1-3/4" Mesh Fabric, Add  5.69 
    For 2-1/8" Mesh Fabric, Deduct  -2.85 
    For 2-3/8" Mesh Fabric, Deduct  -3.79 
    For Posts 8' On Centers, Add  2.74 
    For Posts 5' On Centers, Add  10.27 
    For Up To 100, Add  9.37 
    For >100 To 250, Add  3.42 
    For >2,500 To 5,000, Deduct  -1.71 
    For >5,000, Deduct  -3.42 

. 
 32 31 13 13-0149 LF 8' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 57.44 6.79 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.82 
    For 13 Gauge Fabric, Deduct  -13.35 
    For 11 Gauge Fabric, Deduct  -7.80 
    For 6 Gauge Fabric, Add  12.25 
    For 1" Mesh Fabric, Add  16.71 
    For 1-3/4" Mesh Fabric, Add  6.68 
    For 2-1/8" Mesh Fabric, Deduct  -3.34 
    For 2-3/8" Mesh Fabric, Deduct  -4.46 
    For Posts 8' On Centers, Add  3.10 
    For Posts 5' On Centers, Add  11.58 
    For Up To 100, Add  10.52 
    For >100 To 250, Add  3.82 
    For >2,500 To 5,000, Deduct  -1.91 
    For >5,000, Deduct  -3.82 
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. 
 32 31 13 13-0150 LF 9' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post......................................................................................................................................................... 61.33 8.73 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  4.06 
    For 13 Gauge Fabric, Deduct  -14.38 
    For 11 Gauge Fabric, Deduct  -8.40 
    For 6 Gauge Fabric, Add  13.20 
    For 1" Mesh Fabric, Add  18.00 
    For 1-3/4" Mesh Fabric, Add  7.20 
    For 2-1/8" Mesh Fabric, Deduct  -3.60 
    For 2-3/8" Mesh Fabric, Deduct  -4.80 
    For Posts 8' On Centers, Add  3.31 
    For Posts 5' On Centers, Add  12.34 
    For Up To 100, Add  11.19 
    For >100 To 250, Add  4.06 
    For >2,500 To 5,000, Deduct  -2.03 
    For >5,000, Deduct  -4.06 

. 
 32 31 13 13-0151 LF 10' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 65.22 9.69 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  4.30 
    For 13 Gauge Fabric, Deduct  -15.42 
    For 11 Gauge Fabric, Deduct  -9.01 
    For 6 Gauge Fabric, Add  14.15 
    For 1" Mesh Fabric, Add  19.30 
    For 1-3/4" Mesh Fabric, Add  7.72 
    For 2-1/8" Mesh Fabric, Deduct  -3.86 
    For 2-3/8" Mesh Fabric, Deduct  -5.15 
    For Posts 8' On Centers, Add  3.51 
    For Posts 5' On Centers, Add  13.09 
    For Up To 100, Add  11.87 
    For >100 To 250, Add  4.30 
    For >2,500 To 5,000, Deduct  -2.15 
    For >5,000, Deduct  -4.30 

. 
 32 31 13 13-0152 LF 12' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 72.50 11.64 
    For Each Additional Foot >12, Add  4.01 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  4.75 
    For 13 Gauge Fabric, Deduct  -17.34 
    For 11 Gauge Fabric, Deduct  -10.13 
    For 6 Gauge Fabric, Add  15.92 
    For 1" Mesh Fabric, Add  21.71 
    For 1-3/4" Mesh Fabric, Add  8.68 
    For 2-1/8" Mesh Fabric, Deduct  -4.34 
    For 2-3/8" Mesh Fabric, Deduct  -5.79 
    For Posts 8' On Centers, Add  3.90 
    For Posts 5' On Centers, Add  14.52 
    For Up To 100, Add  13.13 
    For >100 To 250, Add  4.75 
    For >2,500 To 5,000, Deduct  -2.38 
    For >5,000, Deduct  -4.75 

XXXXXXX 
. 
 32 31 13 13-0153  Vinyl Coated (32 31 13 13-0141) 
. 
. 

 32 31 13 13-0154 LF 4' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 
Center, 3" Corner Post......................................................................................................................................................... 43.27 3.88 

    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.14 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.95 
    For 13 Gauge Fabric, Deduct  -9.59 
    For 11 Gauge Fabric, Deduct  -5.60 
    For 6 Gauge Fabric, Add  8.80 
    For 1" Mesh Fabric, Add  12.00 
    For 1-3/4" Mesh Fabric, Add  4.80 
    For 2-1/8" Mesh Fabric, Deduct  -2.40 
    For 2-3/8" Mesh Fabric, Deduct  -3.20 
    For Posts 8' On Centers, Add  2.35 
    For Posts 5' On Centers, Add  8.81 
    For Up To 100, Add  8.06 
    For >100 To 250, Add  2.95 
    For >2,500 To 5,000, Deduct  -1.47 
    For >5,000, Deduct  -2.95 

. 
 32 31 13 13-0155 LF 5' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post......................................................................................................................................................... 46.91 3.88 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.61 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.15 
    For 13 Gauge Fabric, Deduct  -10.68 
    For 11 Gauge Fabric, Deduct  -6.24 
    For 6 Gauge Fabric, Add  9.80 
    For 1" Mesh Fabric, Add  13.37 
    For 1-3/4" Mesh Fabric, Add  5.35 
    For 2-1/8" Mesh Fabric, Deduct  -2.67 
    For 2-3/8" Mesh Fabric, Deduct  -3.56 
    For Posts 8' On Centers, Add  2.54 
    For Posts 5' On Centers, Add  9.50 
    For Up To 100, Add  8.65 
    For >100 To 250, Add  3.15 
    For >2,500 To 5,000, Deduct  -1.58 
    For >5,000, Deduct  -3.15 



 

 Exterior Improvements 32 

32
 

Site Improvements 32 30 
Fences and Gates 32 31 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 32 - 63 

. 
 32 31 13 13-0156 LF 6' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 52.75 3.88 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  5.33 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.50 
    For 13 Gauge Fabric, Deduct  -12.35 
    For 11 Gauge Fabric, Deduct  -7.21 
    For 6 Gauge Fabric, Add  11.33 
    For 1" Mesh Fabric, Add  15.46 
    For 1-3/4" Mesh Fabric, Add  6.18 
    For 2-1/8" Mesh Fabric, Deduct  -3.09 
    For 2-3/8" Mesh Fabric, Deduct  -4.12 
    For Posts 8' On Centers, Add  2.84 
    For Posts 5' On Centers, Add  10.61 
    For Up To 100, Add  9.63 
    For >100 To 250, Add  3.50 
    For >2,500 To 5,000, Deduct  -1.75 
    For >5,000, Deduct  -3.50 

. 
 32 31 13 13-0157 LF 7' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 55.31 5.81 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  5.62 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.66 
    For 13 Gauge Fabric, Deduct  -13.01 
    For 11 Gauge Fabric, Deduct  -7.60 
    For 6 Gauge Fabric, Add  11.94 
    For 1" Mesh Fabric, Add  16.29 
    For 1-3/4" Mesh Fabric, Add  6.51 
    For 2-1/8" Mesh Fabric, Deduct  -3.26 
    For 2-3/8" Mesh Fabric, Deduct  -4.34 
    For Posts 8' On Centers, Add  2.98 
    For Posts 5' On Centers, Add  11.12 
    For Up To 100, Add  10.08 
    For >100 To 250, Add  3.66 
    For >2,500 To 5,000, Deduct  -1.83 
    For >5,000, Deduct  -3.66 

. 
 32 31 13 13-0158 LF 8' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 62.96 6.79 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  6.59 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  4.10 
    For 13 Gauge Fabric, Deduct  -15.27 
    For 11 Gauge Fabric, Deduct  -8.92 
    For 6 Gauge Fabric, Add  14.01 
    For 1" Mesh Fabric, Add  19.11 
    For 1-3/4" Mesh Fabric, Add  7.64 
    For 2-1/8" Mesh Fabric, Deduct  -3.82 
    For 2-3/8" Mesh Fabric, Deduct  -5.10 
    For Posts 8' On Centers, Add  3.38 
    For Posts 5' On Centers, Add  12.57 
    For Up To 100, Add  11.35 
    For >100 To 250, Add  4.10 
    For >2,500 To 5,000, Deduct  -2.05 
    For >5,000, Deduct  -4.10 

. 
 32 31 13 13-0159 LF 9' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 67.25 8.73 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  7.10 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  4.36 
    For 13 Gauge Fabric, Deduct  -16.44 
    For 11 Gauge Fabric, Deduct  -9.60 
    For 6 Gauge Fabric, Add  15.09 
    For 1" Mesh Fabric, Add  20.58 
    For 1-3/4" Mesh Fabric, Add  8.23 
    For 2-1/8" Mesh Fabric, Deduct  -4.12 
    For 2-3/8" Mesh Fabric, Deduct  -5.49 
    For Posts 8' On Centers, Add  3.60 
    For Posts 5' On Centers, Add  13.40 
    For Up To 100, Add  12.08 
    For >100 To 250, Add  4.36 
    For >2,500 To 5,000, Deduct  -2.18 
    For >5,000, Deduct  -4.36 

. 
 32 31 13 13-0160 LF 10' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 71.54 9.69 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  7.60 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  4.62 
    For 13 Gauge Fabric, Deduct  -17.61 
    For 11 Gauge Fabric, Deduct  -10.29 
    For 6 Gauge Fabric, Add  16.17 
    For 1" Mesh Fabric, Add  22.05 
    For 1-3/4" Mesh Fabric, Add  8.82 
    For 2-1/8" Mesh Fabric, Deduct  -4.41 
    For 2-3/8" Mesh Fabric, Deduct  -5.88 
    For Posts 8' On Centers, Add  3.83 
    For Posts 5' On Centers, Add  14.23 
    For Up To 100, Add  12.82 
    For >100 To 250, Add  4.62 
    For >2,500 To 5,000, Deduct  -2.31 
    For >5,000, Deduct  -4.62 
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. 
 32 31 13 13-0161 LF 12' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 78.06 11.64 
    For Each Additional Foot >12, Add  4.26 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  8.32 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  5.03 
    For 13 Gauge Fabric, Deduct  -19.28 
    For 11 Gauge Fabric, Deduct  -11.26 
    For 6 Gauge Fabric, Add  17.69 
    For 1" Mesh Fabric, Add  24.13 
    For 1-3/4" Mesh Fabric, Add  9.65 
    For 2-1/8" Mesh Fabric, Deduct  -4.83 
    For 2-3/8" Mesh Fabric, Deduct  -6.43 
    For Posts 8' On Centers, Add  4.17 
    For Posts 5' On Centers, Add  15.52 
    For Up To 100, Add  13.97 
    For >100 To 250, Add  5.03 
    For >2,500 To 5,000, Deduct  -2.52 
    For >5,000, Deduct  -5.03 

XXXXXXX 
. 
 32 31 13 13-0162  Rails (32 31 13 13) 

Note: Includes rail end fittings. 
. 
. 
 32 31 13 13-0163  SS-20 Chain Link Fence Rails (32 31 13 13-0162) 

Note: Includes tie wires. 
. 
. 

 32 31 13 13-0164 LF 1-3/8" Galvanized Steel Rail, 0.08" Wall Thickness, Tie Wires And Fittings ........................................................................... 6.99 1.25 
    For SS15, Deduct  -0.44 
    For SS40, Add  1.09 

. 
 32 31 13 13-0165 LF 1-3/8" Vinyl Coated Rail, 0.08" Wall Thickness, Tie Wires And Fittings .................................................................................. 8.46 1.25 

    For SS40, Add  0.58 
    For Powder Coated, Add  1.17 
    For Aluminum Coated, Add  2.33 

. 
 32 31 13 13-0166 LF 1-5/8" Galvanized Steel Rail, 0.085" Wall Thickness, Tie Wires And Fittings ......................................................................... 8.67 1.42 

    For SS15, Deduct  -0.58 
    For SS40, Add  1.45 

. 
 32 31 13 13-0167 LF 1-5/8" Vinyl Coated Rail, 0.085" Wall Thickness, Tie Wires And Fittings .............................................................................. 10.63 1.42 

    For SS40, Add  0.78 
    For Powder Coated, Add  1.55 
    For Aluminum Coated, Add  3.11 

. 
 32 31 13 13-0168 LF 2" Galvanized Steel Rail, 0.09" Wall Thickness, Tie Wires And Fittings ............................................................................... 10.17 1.59 

    For SS40, Add  1.74 
. 

 32 31 13 13-0169 LF 2" Vinyl Coated Rail, 0.09" Wall Thickness, Tie Wires And Fittings ...................................................................................... 12.52 1.59 
    For SS40, Add  0.93 
    For Powder Coated, Add  1.86 
    For Aluminum Coated, Add  3.73 

XXXXXXX 
. 
 32 31 13 13-0170  Fabric (32 31 13 13) 
. 
. 
 32 31 13 13-0171  Fabric, Galvanized Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0172 LF 3' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 11.33 2.29 
    For 1-1/4" Mesh Fabric, Add  1.09 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.98 
    For 13 Gauge Fabric, Deduct  -1.76 
    For 11 Gauge Fabric, Deduct  -0.98 
    For 6 Gauge Fabric, Add  3.13 
    For 1" Mesh Fabric, Add  2.93 
    For 1-1/4" Mesh Fabric, Add  1.96 
    For 1-3/4" Mesh Fabric, Add  1.17 
    For 2-1/8" Mesh Fabric, Deduct  -0.59 
    For 2-3/8" Mesh Fabric, Deduct  -0.78 

. 
 32 31 13 13-0173 LF 3'-6" Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ........................................................... 12.55 2.57 

    For 1-1/4" Mesh Fabric, Add  1.28 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.14 
    For 13 Gauge Fabric, Deduct  -2.05 
    For 11 Gauge Fabric, Deduct  -1.14 
    For 6 Gauge Fabric, Add  3.65 
    For 1" Mesh Fabric, Add  3.42 
    For 1-1/4" Mesh Fabric, Add  2.28 
    For 1-3/4" Mesh Fabric, Add  1.37 
    For 2-1/8" Mesh Fabric, Deduct  -0.68 
    For 2-3/8" Mesh Fabric, Deduct  -0.91 

. 
 32 31 13 13-0174 LF 4' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 13.58 2.86 

    For 1-1/4" Mesh Fabric, Add  1.41 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.26 
    For 13 Gauge Fabric, Deduct  -2.26 
    For 11 Gauge Fabric, Deduct  -1.26 
    For 6 Gauge Fabric, Add  4.02 
    For 1" Mesh Fabric, Add  3.77 
    For 1-1/4" Mesh Fabric, Add  2.51 
    For 1-3/4" Mesh Fabric, Add  1.51 
    For 2-1/8" Mesh Fabric, Deduct  -0.75 
    For 2-3/8" Mesh Fabric, Deduct  -1.00 
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. 
 32 31 13 13-0175 LF 5' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 15.38 3.42 

    For 1-1/4" Mesh Fabric, Add  1.75 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.57 
    For 13 Gauge Fabric, Deduct  -2.82 
    For 11 Gauge Fabric, Deduct  -1.57 
    For 6 Gauge Fabric, Add  5.01 
    For 1" Mesh Fabric, Add  4.70 
    For 1-1/4" Mesh Fabric, Add  3.13 
    For 1-3/4" Mesh Fabric, Add  1.88 
    For 2-1/8" Mesh Fabric, Deduct  -0.94 
    For 2-3/8" Mesh Fabric, Deduct  -1.25 

. 
 32 31 13 13-0176 LF 6' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 17.29 3.99 

    For 1-1/4" Mesh Fabric, Add  2.11 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.88 
    For 13 Gauge Fabric, Deduct  -3.38 
    For 11 Gauge Fabric, Deduct  -1.88 
    For 6 Gauge Fabric, Add  6.02 
    For 1" Mesh Fabric, Add  5.64 
    For 1-1/4" Mesh Fabric, Add  3.76 
    For 1-3/4" Mesh Fabric, Add  2.26 
    For 2-1/8" Mesh Fabric, Deduct  -1.13 
    For 2-3/8" Mesh Fabric, Deduct  -1.50 

. 
 32 31 13 13-0177 LF 7' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 19.28 4.56 

    For 1-1/4" Mesh Fabric, Add  2.45 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.19 
    For 13 Gauge Fabric, Deduct  -3.94 
    For 11 Gauge Fabric, Deduct  -2.19 
    For 6 Gauge Fabric, Add  7.01 
    For 1" Mesh Fabric, Add  6.57 
    For 1-1/4" Mesh Fabric, Add  4.38 
    For 1-3/4" Mesh Fabric, Add  2.63 
    For 2-1/8" Mesh Fabric, Deduct  -1.31 
    For 2-3/8" Mesh Fabric, Deduct  -1.75 

. 
 32 31 13 13-0178 LF 8' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 21.43 5.70 

    For 1-1/4" Mesh Fabric, Add  2.81 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.51 
    For 13 Gauge Fabric, Deduct  -4.51 
    For 11 Gauge Fabric, Deduct  -2.51 
    For 6 Gauge Fabric, Add  8.02 
    For 1" Mesh Fabric, Add  7.52 
    For 1-1/4" Mesh Fabric, Add  5.01 
    For 1-3/4" Mesh Fabric, Add  3.01 
    For 2-1/8" Mesh Fabric, Deduct  -1.50 
    For 2-3/8" Mesh Fabric, Deduct  -2.00 

. 
 32 31 13 13-0179 LF 10' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 25.60 6.27 

    For 1-1/4" Mesh Fabric, Add  3.64 
    For 2 Oz Galvanized Or Zinc Coating, Add  3.25 
    For 13 Gauge Fabric, Deduct  -5.85 
    For 11 Gauge Fabric, Deduct  -3.25 
    For 6 Gauge Fabric, Add  10.41 
    For 1" Mesh Fabric, Add  9.76 
    For 1-1/4" Mesh Fabric, Add  6.51 
    For 1-3/4" Mesh Fabric, Add  3.90 
    For 2-1/8" Mesh Fabric, Deduct  -1.95 
    For 2-3/8" Mesh Fabric, Deduct  -2.60 

. 
 32 31 13 13-0180 LF 12' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 29.28 6.85 

    For 1-1/4" Mesh Fabric, Add  4.37 
    For 2 Oz Galvanized Or Zinc Coating, Add  3.90 
    For 13 Gauge Fabric, Deduct  -7.02 
    For 11 Gauge Fabric, Deduct  -3.90 
    For 6 Gauge Fabric, Add  12.47 
    For 1" Mesh Fabric, Add  11.69 
    For 1-1/4" Mesh Fabric, Add  7.80 
    For 1-3/4" Mesh Fabric, Add  4.68 
    For 2-1/8" Mesh Fabric, Deduct  -2.34 
    For 2-3/8" Mesh Fabric, Deduct  -3.12 

. 
 32 31 13 13-0181 LF 14' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 32.72 7.99 

    For 1-1/4" Mesh Fabric, Add  4.69 
    For 2 Oz Galvanized Or Zinc Coating, Add  4.19 
    For 13 Gauge Fabric, Deduct  -7.54 
    For 11 Gauge Fabric, Deduct  -4.19 
    For 6 Gauge Fabric, Add  13.40 
    For 1" Mesh Fabric, Add  12.56 
    For 1-1/4" Mesh Fabric, Add  8.38 
    For 1-3/4" Mesh Fabric, Add  5.03 
    For 2-1/8" Mesh Fabric, Deduct  -2.51 
    For 2-3/8" Mesh Fabric, Deduct  -3.35 
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. 
 32 31 13 13-0182 LF 16' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 36.16 9.12 

    For 1-1/4" Mesh Fabric, Add  5.01 
    For 2 Oz Galvanized Or Zinc Coating, Add  4.48 
    For 13 Gauge Fabric, Deduct  -8.06 
    For 11 Gauge Fabric, Deduct  -4.48 
    For 6 Gauge Fabric, Add  14.33 
    For 1" Mesh Fabric, Add  13.43 
    For 1-1/4" Mesh Fabric, Add  8.96 
    For 1-3/4" Mesh Fabric, Add  5.37 
    For 2-1/8" Mesh Fabric, Deduct  -2.69 
    For 2-3/8" Mesh Fabric, Deduct  -3.58 

. 
 32 31 13 13-0183 SF >16' Full Height Fabric Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................................. 2.26 0.53 

    For 1-1/4" Mesh Fabric, Add  0.31 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.28 
    For 13 Gauge Fabric, Deduct  -0.50 
    For 11 Gauge Fabric, Deduct  -0.28 
    For 6 Gauge Fabric, Add  0.90 
    For 1" Mesh Fabric, Add  0.84 
    For 1-1/4" Mesh Fabric, Add  0.56 
    For 1-3/4" Mesh Fabric, Add  0.34 
    For 2-1/8" Mesh Fabric, Deduct  -0.17 
    For 2-3/8" Mesh Fabric, Deduct  -0.22 

XXXXXXX 
. 
 32 31 13 13-0184  Fabric, Vinyl Coated Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0185 LF 4' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 15.17 2.29 
    For 1-1/4" Mesh Fabric, Add  1.85 
    For 13 Gauge Fabric, Deduct  -2.97 
    For 11 Gauge Fabric, Deduct  -1.65 
    For 6 Gauge Fabric, Add  5.29 
    For 1" Mesh Fabric, Add  4.96 
    For 1-1/4" Mesh Fabric, Add  3.31 
    For 1-3/4" Mesh Fabric, Add  1.98 
    For 2-1/8" Mesh Fabric, Deduct  -0.99 
    For 2-3/8" Mesh Fabric, Deduct  -1.32 
    For Aluminum Coated, Add  2.64 

. 
 32 31 13 13-0186 LF 5' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 17.38 3.42 

    For 1-1/4" Mesh Fabric, Add  2.31 
    For 13 Gauge Fabric, Deduct  -3.72 
    For 11 Gauge Fabric, Deduct  -2.07 
    For 6 Gauge Fabric, Add  6.61 
    For 1" Mesh Fabric, Add  6.20 
    For 1-1/4" Mesh Fabric, Add  4.13 
    For 1-3/4" Mesh Fabric, Add  2.48 
    For 2-1/8" Mesh Fabric, Deduct  -1.24 
    For 2-3/8" Mesh Fabric, Deduct  -1.65 
    For Aluminum Coated, Add  3.30 

. 
 32 31 13 13-0187 LF 6' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 21.36 3.99 

    For 1-1/4" Mesh Fabric, Add  3.25 
    For 13 Gauge Fabric, Deduct  -5.22 
    For 11 Gauge Fabric, Deduct  -2.90 
    For 6 Gauge Fabric, Add  9.27 
    For 1" Mesh Fabric, Add  8.69 
    For 1-1/4" Mesh Fabric, Add  5.80 
    For 1-3/4" Mesh Fabric, Add  3.48 
    For 2-1/8" Mesh Fabric, Deduct  -1.74 
    For 2-3/8" Mesh Fabric, Deduct  -2.32 
    For Aluminum Coated, Add  4.64 

. 
 32 31 13 13-0188 LF 7' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 24.01 4.56 

    For 1-1/4" Mesh Fabric, Add  3.78 
    For 13 Gauge Fabric, Deduct  -6.07 
    For 11 Gauge Fabric, Deduct  -3.37 
    For 6 Gauge Fabric, Add  10.79 
    For 1" Mesh Fabric, Add  10.12 
    For 1-1/4" Mesh Fabric, Add  6.75 
    For 1-3/4" Mesh Fabric, Add  4.05 
    For 2-1/8" Mesh Fabric, Deduct  -2.02 
    For 2-3/8" Mesh Fabric, Deduct  -2.70 
    For Aluminum Coated, Add  5.40 

. 
 32 31 13 13-0189 LF 8' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 26.94 5.70 

    For 1-1/4" Mesh Fabric, Add  4.35 
    For 13 Gauge Fabric, Deduct  -6.99 
    For 11 Gauge Fabric, Deduct  -3.88 
    For 6 Gauge Fabric, Add  12.42 
    For 1" Mesh Fabric, Add  11.65 
    For 1-1/4" Mesh Fabric, Add  7.77 
    For 1-3/4" Mesh Fabric, Add  4.66 
    For 2-1/8" Mesh Fabric, Deduct  -2.33 
    For 2-3/8" Mesh Fabric, Deduct  -3.11 
    For Aluminum Coated, Add  6.21 
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. 
 32 31 13 13-0190 LF 10' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 31.92 6.27 

    For 1-1/4" Mesh Fabric, Add  5.41 
    For 13 Gauge Fabric, Deduct  -8.70 
    For 11 Gauge Fabric, Deduct  -4.83 
    For 6 Gauge Fabric, Add  15.46 
    For 1" Mesh Fabric, Add  14.50 
    For 1-1/4" Mesh Fabric, Add  9.67 
    For 1-3/4" Mesh Fabric, Add  5.80 
    For 2-1/8" Mesh Fabric, Deduct  -2.90 
    For 2-3/8" Mesh Fabric, Deduct  -3.87 
    For Aluminum Coated, Add  7.73 

. 
 32 31 13 13-0191 LF 12' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 34.84 6.85 

    For 1-1/4" Mesh Fabric, Add  5.92 
    For 13 Gauge Fabric, Deduct  -9.52 
    For 11 Gauge Fabric, Deduct  -5.29 
    For 6 Gauge Fabric, Add  16.92 
    For 1" Mesh Fabric, Add  15.86 
    For 1-1/4" Mesh Fabric, Add  10.58 
    For 1-3/4" Mesh Fabric, Add  6.35 
    For 2-1/8" Mesh Fabric, Deduct  -3.17 
    For 2-3/8" Mesh Fabric, Deduct  -4.23 
    For Aluminum Coated, Add  8.46 

. 
 32 31 13 13-0192 LF 14' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 39.25 7.99 

    For 1-1/4" Mesh Fabric, Add  6.52 
    For 13 Gauge Fabric, Deduct  -10.48 
    For 11 Gauge Fabric, Deduct  -5.82 
    For 6 Gauge Fabric, Add  18.62 
    For 1" Mesh Fabric, Add  17.46 
    For 1-1/4" Mesh Fabric, Add  11.64 
    For 1-3/4" Mesh Fabric, Add  6.98 
    For 2-1/8" Mesh Fabric, Deduct  -3.49 
    For 2-3/8" Mesh Fabric, Deduct  -4.66 
    For Aluminum Coated, Add  9.31 

. 
 32 31 13 13-0193 LF 16' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 43.76 9.12 

    For 1-1/4" Mesh Fabric, Add  7.14 
    For 13 Gauge Fabric, Deduct  -11.48 
    For 11 Gauge Fabric, Deduct  -6.38 
    For 6 Gauge Fabric, Add  20.41 
    For 1" Mesh Fabric, Add  19.13 
    For 1-1/4" Mesh Fabric, Add  12.76 
    For 1-3/4" Mesh Fabric, Add  7.65 
    For 2-1/8" Mesh Fabric, Deduct  -3.83 
    For 2-3/8" Mesh Fabric, Deduct  -5.10 
    For Aluminum Coated, Add  10.20 

. 
 32 31 13 13-0194 SF >16' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 2.73 0.53 

    For 1-1/4" Mesh Fabric, Add  0.45 
    For 13 Gauge Fabric, Deduct  -0.72 
    For 11 Gauge Fabric, Deduct  -0.40 
    For 6 Gauge Fabric, Add  1.27 
    For 1" Mesh Fabric, Add  1.19 
    For 1-1/4" Mesh Fabric, Add  0.80 
    For 1-3/4" Mesh Fabric, Add  0.48 
    For 2-1/8" Mesh Fabric, Deduct  -0.24 
    For 2-3/8" Mesh Fabric, Deduct  -0.32 
    For Aluminum Coated, Add  0.64 

XXXXXXX 
. 
 32 31 13 13-0195  Fabric, Aluminized Steel Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0196 LF 3' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 10.80 2.29 
    For 6 Gauge Fabric, Add  2.70 
    For 1" Mesh Fabric, Add  3.55 

. 
 32 31 13 13-0197 LF 3'-6" Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ........................................................................... 11.91 2.57 

    For 6 Gauge Fabric, Add  3.14 
    For 1" Mesh Fabric, Add  4.12 

. 
 32 31 13 13-0198 LF 4' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 13.05 2.86 

    For 6 Gauge Fabric, Add  3.59 
    For 1" Mesh Fabric, Add  4.71 

. 
 32 31 13 13-0199 LF 5' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 14.73 3.42 

    For 6 Gauge Fabric, Add  4.49 
    For 1" Mesh Fabric, Add  5.89 

. 
 32 31 13 13-0200 LF 6' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 16.48 3.99 

    For 6 Gauge Fabric, Add  5.37 
    For 1" Mesh Fabric, Add  7.05 

. 
 32 31 13 13-0201 LF 7' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 18.37 4.56 

    For 6 Gauge Fabric, Add  6.28 
    For 1" Mesh Fabric, Add  8.24 

. 
 32 31 13 13-0202 LF 8' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 20.37 5.70 

    For 6 Gauge Fabric, Add  7.17 
    For 1" Mesh Fabric, Add  9.41 

. 
 32 31 13 13-0203 LF 10' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .............................................................................. 23.79 6.27 

    For 6 Gauge Fabric, Add  8.96 
    For 1" Mesh Fabric, Add  11.76 

. 
 32 31 13 13-0204 LF 12' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .............................................................................. 27.13 6.85 

    For 6 Gauge Fabric, Add  10.75 
    For 1" Mesh Fabric, Add  14.11 

XXXXXXX 
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. 
 32 31 13 13-0205  Fabric, All Aluminum Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0206 LF 3' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 16.25 2.29 
    For 6 Gauge Fabric, Add  7.06 
    For 1" Mesh Fabric, Add  9.27 

. 
 32 31 13 13-0207 LF 3'-6" Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ................................................................................. 18.29 2.57 

    For 6 Gauge Fabric, Add  8.24 
    For 1" Mesh Fabric, Add  10.82 

. 
 32 31 13 13-0208 LF 4' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 20.33 2.86 

    For 6 Gauge Fabric, Add  9.42 
    For 1" Mesh Fabric, Add  12.36 

. 
 32 31 13 13-0209 LF 5' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 23.83 3.42 

    For 6 Gauge Fabric, Add  11.77 
    For 1" Mesh Fabric, Add  15.45 

. 
 32 31 13 13-0210 LF 6' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 27.43 3.99 

    For 6 Gauge Fabric, Add  14.13 
    For 1" Mesh Fabric, Add  18.54 

. 
 32 31 13 13-0211 LF 7' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 31.12 4.56 

    For 6 Gauge Fabric, Add  16.48 
    For 1" Mesh Fabric, Add  21.63 

. 
 32 31 13 13-0212 LF 8' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 34.95 5.70 

    For 6 Gauge Fabric, Add  18.83 
    For 1" Mesh Fabric, Add  24.72 

. 
 32 31 13 13-0213 LF 10' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh .................................................................................... 42.02 6.27 

    For 6 Gauge Fabric, Add  23.54 
    For 1" Mesh Fabric, Add  30.90 

. 
 32 31 13 13-0214 LF 12' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh .................................................................................... 49.00 6.85 

    For 6 Gauge Fabric, Add  28.25 
    For 1" Mesh Fabric, Add  37.08 

XXXXXXX 
. 
 32 31 13 13-0215  Fence Inserts (32 31 13 13-0170) 

Note: For use with new or existing chain link fence, per lf of fence. 
. 
. 
 32 31 13 13-0216  Vinyl Plastic Fence Inserts (32 31 13 13-0215) 

Note: Assorted colors. 
. 
. 

 32 31 13 13-0217 LF 3' High Fence, Vinyl Plastic Fence Insert ................................................................................................................................ 8.68  
. 

 32 31 13 13-0218 LF 3-1/2' High Fence, Vinyl Plastic Fence Insert .......................................................................................................................... 9.90  
. 

 32 31 13 13-0219 LF 4' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 10.90  
. 

 32 31 13 13-0220 LF 5' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 13.69  
. 

 32 31 13 13-0221 LF 6' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 16.37  
. 

 32 31 13 13-0222 LF 7' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 19.14  
. 

 32 31 13 13-0223 LF 8' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 21.83  
. 

 32 31 13 13-0224 LF 10' High Fence, Vinyl Plastic Fence Insert ............................................................................................................................ 26.68  

XXXXXXX 
. 
 32 31 13 13-0225  Aluminum Fence Inserts (32 31 13 13-0215) 

Note: Assorted colors. 
. 
. 

 32 31 13 13-0226 LF 3' High Fence, Aluminum Fence Insert ................................................................................................................................. 21.82  
. 

 32 31 13 13-0227 LF 3-1/2' High Fence, Aluminum Fence Insert ........................................................................................................................... 24.00  
. 

 32 31 13 13-0228 LF 4' High Fence, Aluminum Fence Insert ................................................................................................................................. 27.54  
. 

 32 31 13 13-0229 LF 5' High Fence, Aluminum Fence Insert ................................................................................................................................. 34.46  
. 

 32 31 13 13-0230 LF 6' High Fence, Aluminum Fence Insert ................................................................................................................................. 41.36  
. 

 32 31 13 13-0231 LF 7' High Fence, Aluminum Fence Insert ................................................................................................................................. 45.25  
. 

 32 31 13 13-0232 LF 8' High Fence, Aluminum Fence Insert ................................................................................................................................. 55.12  
. 

 32 31 13 13-0233 LF 10' High Fence, Aluminum Fence Insert ............................................................................................................................... 68.16  

XXXXXXX 
. 
 32 31 13 13-0234  Redwood Fence Inserts (32 31 13 13-0215) 
. 
. 

 32 31 13 13-0235 LF 4' High Fence, Redwood Fence Insert .................................................................................................................................. 12.89  
. 

 32 31 13 13-0236 LF 5' High Fence, Redwood Fence Insert .................................................................................................................................. 16.29  
. 

 32 31 13 13-0237 LF 6' High Fence, Redwood Fence Insert .................................................................................................................................. 19.57  
. 

 32 31 13 13-0238 LF 7' High Fence, Redwood Fence Insert .................................................................................................................................. 22.78  
. 

 32 31 13 13-0239 LF 8' High Fence, Redwood Fence Insert .................................................................................................................................. 26.07  

XXXXXXX 
. 
 32 31 13 13-0240  Diagonal Flexible Polyethylene Inserts (32 31 13 13-0215) 
. 
. 

 32 31 13 13-0241 SF Diagonal Polyethylene Fence Weave ..................................................................................................................................... 3.46  

XXXXXXX 
. 
 32 31 13 13-0242  Hedge Link Fence Inserts (32 31 13 13-0215) 
. 
. 

 32 31 13 13-0243 LF 3' High Fence, Hedge Link Fence Insert ............................................................................................................................... 18.74  
. 

 32 31 13 13-0244 LF 3-1/2' High Fence, Hedge Link Fence Insert ......................................................................................................................... 21.35  
. 

 32 31 13 13-0245 LF 4' High Fence, Hedge Link Fence Insert ............................................................................................................................... 24.97  
. 

 32 31 13 13-0246 LF 5' High Fence, Hedge Link Fence Insert ............................................................................................................................... 30.77  
. 

 32 31 13 13-0247 LF 6' High Fence, Hedge Link Fence Insert ............................................................................................................................... 35.15  
. 

 32 31 13 13-0248 LF 7' High Fence, Hedge Link Fence Insert ............................................................................................................................... 44.52  
. 

 32 31 13 13-0249 LF 8' High Fence, Hedge Link Fence Insert ............................................................................................................................... 50.55  
. 

 32 31 13 13-0250 LF 10' High Fence, Hedge Link Fence Insert ............................................................................................................................. 60.47  
. 

 32 31 13 13-0251 LF 12' High Fence, Hedge Link Fence Insert ............................................................................................................................. 69.37  

XXXXXXX 
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. 
 32 31 13 13-0252  Fence Windscreen Fabric (32 31 13 13-0170) 

Note: Includes plastic wire clips. 
. 
. 

 32 31 13 13-0253 SF Vinyl Coated Polyester Windscreen For Fence, 7 Oz Per SY................................................................................................. 1.15 0.50 
    For Sewn Boxed Vent (Each), Add  26.08 
    For Welded Boxed Vent (Each), Add  13.04 
    For 4' x 4' One Color Logo (Each), Add  543.25 

XXXXXXX 
. 
 32 31 13 13-0254  Non-Climbable Fabric, Galvanized Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0255 LF 3' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 30.48 2.29 
    For 11 Gauge, Deduct  -4.61 
    For 10 Gauge, Deduct  -1.84 
    For 7 Gauge, Add  2.77 
    For 6 Gauge, Add  6.46 
    For 1/2" Mesh Fabric, Deduct  -1.15 
    For 5/8" Mesh Fabric, Deduct  -2.54 
    For 3/4" Mesh Fabric, Deduct  -3.69 

. 
 32 31 13 13-0256 LF 3'-6" Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ............................................................................ 34.89 2.57 

    For 11 Gauge, Deduct  -5.38 
    For 10 Gauge, Deduct  -2.15 
    For 7 Gauge, Add  3.23 
    For 6 Gauge, Add  7.53 
    For 1/2" Mesh Fabric, Deduct  -1.35 
    For 5/8" Mesh Fabric, Deduct  -2.96 
    For 3/4" Mesh Fabric, Deduct  -4.30 

. 
 32 31 13 13-0257 LF 4' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 39.34 2.86 

    For 11 Gauge, Deduct  -6.16 
    For 10 Gauge, Deduct  -2.46 
    For 7 Gauge, Add  3.69 
    For 6 Gauge, Add  8.62 
    For 1/2" Mesh Fabric, Deduct  -1.54 
    For 5/8" Mesh Fabric, Deduct  -3.39 
    For 3/4" Mesh Fabric, Deduct  -4.92 

. 
 32 31 13 13-0258 LF 5' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 47.57 3.42 

    For 11 Gauge, Deduct  -7.69 
    For 10 Gauge, Deduct  -3.08 
    For 7 Gauge, Add  4.61 
    For 6 Gauge, Add  10.77 
    For 1/2" Mesh Fabric, Deduct  -1.92 
    For 5/8" Mesh Fabric, Deduct  -4.23 
    For 3/4" Mesh Fabric, Deduct  -6.15 

. 
 32 31 13 13-0259 LF 6' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 55.90 3.99 

    For 11 Gauge, Deduct  -9.23 
    For 10 Gauge, Deduct  -3.69 
    For 7 Gauge, Add  5.54 
    For 6 Gauge, Add  12.92 
    For 1/2" Mesh Fabric, Deduct  -2.31 
    For 5/8" Mesh Fabric, Deduct  -5.07 
    For 3/4" Mesh Fabric, Deduct  -7.38 

. 
 32 31 13 13-0260 LF 7' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 64.34 4.56 

    For 11 Gauge, Deduct  -10.76 
    For 10 Gauge, Deduct  -4.31 
    For 7 Gauge, Add  6.46 
    For 6 Gauge, Add  15.07 
    For 1/2" Mesh Fabric, Deduct  -2.69 
    For 5/8" Mesh Fabric, Deduct  -5.92 
    For 3/4" Mesh Fabric, Deduct  -8.61 

. 
 32 31 13 13-0261 LF 8' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 72.93 5.70 

    For 11 Gauge, Deduct  -12.30 
    For 10 Gauge, Deduct  -4.92 
    For 7 Gauge, Add  7.38 
    For 6 Gauge, Add  17.23 
    For 1/2" Mesh Fabric, Deduct  -3.08 
    For 5/8" Mesh Fabric, Deduct  -6.77 
    For 3/4" Mesh Fabric, Deduct  -9.84 

. 
 32 31 13 13-0262 LF 9' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 80.46 5.98 

    For 11 Gauge, Deduct  -13.70 
    For 10 Gauge, Deduct  -5.48 
    For 7 Gauge, Add  8.22 
    For 6 Gauge, Add  19.17 
    For 1/2" Mesh Fabric, Deduct  -3.42 
    For 5/8" Mesh Fabric, Deduct  -7.53 
    For 3/4" Mesh Fabric, Deduct  -10.96 

. 
 32 31 13 13-0263 LF 10' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh .............................................................................. 88.02 6.27 

    For 11 Gauge, Deduct  -15.09 
    For 10 Gauge, Deduct  -6.03 
    For 7 Gauge, Add  9.05 
    For 6 Gauge, Add  21.12 
    For 1/2" Mesh Fabric, Deduct  -3.77 
    For 5/8" Mesh Fabric, Deduct  -8.30 
    For 3/4" Mesh Fabric, Deduct  -12.07 
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. 
 32 31 13 13-0264 LF 12' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh .............................................................................. 95.46 6.85 

    For 11 Gauge, Deduct  -16.35 
    For 10 Gauge, Deduct  -6.54 
    For 7 Gauge, Add  9.81 
    For 6 Gauge, Add  22.90 
    For 1/2" Mesh Fabric, Deduct  -4.09 
    For 5/8" Mesh Fabric, Deduct  -8.99 
    For 3/4" Mesh Fabric, Deduct  -13.08 

XXXXXXX 
. 
 32 31 13 13-0265  Gates (32 31 13 13) 

Note: Posts exclude drilling or augering in soil or rock. For barbed wire attached directly to posts and gates, 
select gates and posts sizes for full finished height of gate above grade (top rail to be at lower height, includes 
barb wire at top area where mesh would be). See CSI section 32 31 13 13-0001 for drilling for augering holes 
and backfill. 

. 

. 
 32 31 13 13-0266  Galvanized Steel Without Barbed Wire (32 31 13 13-0265) 

Note: Industrial swing gate. Includes posts (3" diameter posts for up to 6' wide gate, 4" diameter for > 6' To 12' 
wide, 6-5/8" diameter for >12' To 18' wide, 8-5/8" diameter for over 18' wide), 2" diameter schedule pipe frame, 
offset hinges, cap and hardware (drop rod, center locking device, gate keeper, catch bolt and tension bands). 
Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 

. 

. 
 32 31 13 13-0267  4' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0268 EA 3' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 343.48 22.33 
    For Gate With Single Barb Wire Arm, Add  30.11 
    For Gate With Double Barb Wire Arm, Add  43.79 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -51.32 
    For Aluminized Steel Gate And Post, Add  131.38 
    For Powder Coated Gate And Post, Add  71.16 
    For 1" Mesh Fabric, Add  119.06 
    For 1-1/4" Mesh Fabric, Add  76.64 
    For 1-3/4" Mesh Fabric, Add  47.63 
    For 2-1/8" Mesh Fabric, Deduct  -23.81 

. 
 32 31 13 13-0269 EA 4' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 434.72 23.26 

    For Gate With Single Barb Wire Arm, Add  40.14 
    For Gate With Double Barb Wire Arm, Add  58.39 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -68.43 
    For Aluminized Steel Gate And Post, Add  175.18 
    For Powder Coated Gate And Post, Add  94.89 
    For 1" Mesh Fabric, Add  158.75 
    For 1-1/4" Mesh Fabric, Add  102.19 
    For 1-3/4" Mesh Fabric, Add  63.50 
    For 2-1/8" Mesh Fabric, Deduct  -31.75 

. 
 32 31 13 13-0270 EA 5' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 515.04 24.75 

    For Gate With Single Barb Wire Arm, Add  48.47 
    For Gate With Double Barb Wire Arm, Add  70.50 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -82.61 
    For Aluminized Steel Gate And Post, Add  211.49 
    For Powder Coated Gate And Post, Add  114.56 
    For 1" Mesh Fabric, Add  191.67 
    For 1-1/4" Mesh Fabric, Add  123.37 
    For 1-3/4" Mesh Fabric, Add  76.67 
    For 2-1/8" Mesh Fabric, Deduct  -38.33 

. 
 32 31 13 13-0271 EA 6' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 605.60 29.77 

    For Gate With Single Barb Wire Arm, Add  56.79 
    For Gate With Double Barb Wire Arm, Add  82.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -96.80 
    For Aluminized Steel Gate And Post, Add  247.81 
    For Powder Coated Gate And Post, Add  134.23 
    For 1" Mesh Fabric, Add  224.58 
    For 1-1/4" Mesh Fabric, Add  144.56 
    For 1-3/4" Mesh Fabric, Add  89.83 
    For 2-1/8" Mesh Fabric, Deduct  -44.92 

. 
 32 31 13 13-0272 EA 7' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 696.14 34.70 

    For Gate With Single Barb Wire Arm, Add  65.11 
    For Gate With Double Barb Wire Arm, Add  94.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -110.99 
    For Aluminized Steel Gate And Post, Add  284.13 
    For Powder Coated Gate And Post, Add  153.90 
    For 1" Mesh Fabric, Add  257.49 
    For 1-1/4" Mesh Fabric, Add  165.74 
    For 1-3/4" Mesh Fabric, Add  103.00 
    For 2-1/8" Mesh Fabric, Deduct  -51.50 

. 
 32 31 13 13-0273 EA 8' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 789.80 39.63 

    For Gate With Single Barb Wire Arm, Add  73.78 
    For Gate With Double Barb Wire Arm, Add  107.31 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -125.76 
    For Aluminized Steel Gate And Post, Add  321.94 
    For Powder Coated Gate And Post, Add  174.38 
    For 1" Mesh Fabric, Add  291.76 
    For 1-1/4" Mesh Fabric, Add  187.80 
    For 1-3/4" Mesh Fabric, Add  116.70 
    For 2-1/8" Mesh Fabric, Deduct  -58.35 
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. 
 32 31 13 13-0274 EA 9' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 880.34 44.66 

    For Gate With Single Barb Wire Arm, Add  82.10 
    For Gate With Double Barb Wire Arm, Add  119.42 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -139.94 
    For Aluminized Steel Gate And Post, Add  358.26 
    For Powder Coated Gate And Post, Add  194.06 
    For 1" Mesh Fabric, Add  324.67 
    For 1-1/4" Mesh Fabric, Add  208.98 
    For 1-3/4" Mesh Fabric, Add  129.87 
    For 2-1/8" Mesh Fabric, Deduct  -64.93 

. 
 32 31 13 13-0275 EA 10' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 972.22 49.59 

    For Gate With Single Barb Wire Arm, Add  90.57 
    For Gate With Double Barb Wire Arm, Add  131.74 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -154.38 
    For Aluminized Steel Gate And Post, Add  395.21 
    For Powder Coated Gate And Post, Add  214.07 
    For 1" Mesh Fabric, Add  358.16 
    For 1-1/4" Mesh Fabric, Add  230.54 
    For 1-3/4" Mesh Fabric, Add  143.26 
    For 2-1/8" Mesh Fabric, Deduct  -71.63 

. 
 32 31 13 13-0276 EA 10' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,243.71 49.59 

    For Gate With Single Barb Wire Arm, Add  120.43 
    For Gate With Double Barb Wire Arm, Add  175.18 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -205.28 
    For Aluminized Steel Gate And Post, Add  525.53 
    For Powder Coated Gate And Post, Add  284.66 
    For 1" Mesh Fabric, Add  476.26 
    For 1-1/4" Mesh Fabric, Add  306.56 
    For 1-3/4" Mesh Fabric, Add  190.50 
    For 2-1/8" Mesh Fabric, Deduct  -95.25 

. 
 32 31 13 13-0277 EA 12' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,473.32 53.12 

    For Gate With Single Barb Wire Arm, Add  144.52 
    For Gate With Double Barb Wire Arm, Add  210.21 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -246.34 
    For Aluminized Steel Gate And Post, Add  630.63 
    For Powder Coated Gate And Post, Add  341.59 
    For 1" Mesh Fabric, Add  571.51 
    For 1-1/4" Mesh Fabric, Add  367.87 
    For 1-3/4" Mesh Fabric, Add  228.60 
    For 2-1/8" Mesh Fabric, Deduct  -114.30 

. 
 32 31 13 13-0278 EA 14' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,704.56 57.22 

    For Gate With Single Barb Wire Arm, Add  168.61 
    For Gate With Double Barb Wire Arm, Add  245.25 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -287.40 
    For Aluminized Steel Gate And Post, Add  735.74 
    For Powder Coated Gate And Post, Add  398.53 
    For 1" Mesh Fabric, Add  666.76 
    For 1-1/4" Mesh Fabric, Add  429.18 
    For 1-3/4" Mesh Fabric, Add  266.71 
    For 2-1/8" Mesh Fabric, Deduct  -133.35 

. 
 32 31 13 13-0279 EA 16' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,937.84 61.96 

    For Gate With Single Barb Wire Arm, Add  192.69 
    For Gate With Double Barb Wire Arm, Add  280.28 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -328.46 
    For Aluminized Steel Gate And Post, Add  840.84 
    For Powder Coated Gate And Post, Add  455.46 
    For 1" Mesh Fabric, Add  762.02 
    For 1-1/4" Mesh Fabric, Add  490.49 
    For 1-3/4" Mesh Fabric, Add  304.81 
    For 2-1/8" Mesh Fabric, Deduct  -152.40 

. 
 32 31 13 13-0280 EA 18' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,209.84 79.58 

    For Gate With Single Barb Wire Arm, Add  216.78 
    For Gate With Double Barb Wire Arm, Add  315.32 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -369.51 
    For Aluminized Steel Gate And Post, Add  945.95 
    For Powder Coated Gate And Post, Add  512.39 
    For 1" Mesh Fabric, Add  857.27 
    For 1-1/4" Mesh Fabric, Add  551.80 
    For 1-3/4" Mesh Fabric, Add  342.91 
    For 2-1/8" Mesh Fabric, Deduct  -171.45 

. 
 32 31 13 13-0281 EA 20' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,445.89 85.30 

    For Gate With Single Barb Wire Arm, Add  240.87 
    For Gate With Double Barb Wire Arm, Add  350.35 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -410.57 
    For Aluminized Steel Gate And Post, Add  1,051.06 
    For Powder Coated Gate And Post, Add  569.32 
    For 1" Mesh Fabric, Add  952.52 
    For 1-1/4" Mesh Fabric, Add  613.12 
    For 1-3/4" Mesh Fabric, Add  381.01 
    For 2-1/8" Mesh Fabric, Deduct  -190.50 
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. 
 32 31 13 13-0282 EA 22' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,679.21 91.91 

    For Gate With Single Barb Wire Arm, Add  264.37 
    For Gate With Double Barb Wire Arm, Add  384.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -450.62 
    For Aluminized Steel Gate And Post, Add  1,153.59 
    For Powder Coated Gate And Post, Add  624.86 
    For 1" Mesh Fabric, Add  1,045.44 
    For 1-1/4" Mesh Fabric, Add  672.93 
    For 1-3/4" Mesh Fabric, Add  418.18 
    For 2-1/8" Mesh Fabric, Deduct  -209.09 

. 
 32 31 13 13-0283 EA 24' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,915.83 99.53 

    For Gate With Single Barb Wire Arm, Add  287.86 
    For Gate With Double Barb Wire Arm, Add  418.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -490.68 
    For Aluminized Steel Gate And Post, Add  1,256.14 
    For Powder Coated Gate And Post, Add  680.41 
    For 1" Mesh Fabric, Add  1,138.37 
    For 1-1/4" Mesh Fabric, Add  732.75 
    For 1-3/4" Mesh Fabric, Add  455.35 
    For 2-1/8" Mesh Fabric, Deduct  -227.67 

. 
 32 31 13 13-0284 EA 26' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,156.63 108.60 

    For Gate With Single Barb Wire Arm, Add  311.36 
    For Gate With Double Barb Wire Arm, Add  452.89 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -530.73 
    For Aluminized Steel Gate And Post, Add  1,358.68 
    For Powder Coated Gate And Post, Add  735.95 
    For 1" Mesh Fabric, Add  1,231.30 
    For 1-1/4" Mesh Fabric, Add  792.56 
    For 1-3/4" Mesh Fabric, Add  492.52 
    For 2-1/8" Mesh Fabric, Deduct  -246.26 

. 
 32 31 13 13-0285 EA 28' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,322.76 119.47 

    For Gate With Single Barb Wire Arm, Add  326.05 
    For Gate With Double Barb Wire Arm, Add  474.26 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -555.77 
    For Aluminized Steel Gate And Post, Add  1,422.77 
    For Powder Coated Gate And Post, Add  770.67 
    For 1" Mesh Fabric, Add  1,289.38 
    For 1-1/4" Mesh Fabric, Add  829.95 
    For 1-3/4" Mesh Fabric, Add  515.75 
    For 2-1/8" Mesh Fabric, Deduct  -257.88 

. 
 32 31 13 13-0286 EA  30' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,683.04 132.70 

    For Gate With Single Barb Wire Arm, Add  361.30 
    For Gate With Double Barb Wire Arm, Add  525.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -615.85 
    For Aluminized Steel Gate And Post, Add  1,576.58 
    For Powder Coated Gate And Post, Add  853.98 
    For 1" Mesh Fabric, Add  1,428.77 
    For 1-1/4" Mesh Fabric, Add  919.67 
    For 1-3/4" Mesh Fabric, Add  571.51 
    For 2-1/8" Mesh Fabric, Deduct  -285.75 

XXXXXXX 
. 
 32 31 13 13-0287  5' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0288 EA 3' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 412.68 24.75 
    For Gate With Single Barb Wire Arm, Add  37.21 
    For Gate With Double Barb Wire Arm, Add  54.12 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -63.42 
    For Aluminized Steel Gate And Post, Add  162.36 
    For Powder Coated Gate And Post, Add  87.95 
    For 1" Mesh Fabric, Add  147.14 
    For 1-1/4" Mesh Fabric, Add  94.71 
    For 1-3/4" Mesh Fabric, Add  58.86 
    For 2-1/8" Mesh Fabric, Deduct  -29.43 

. 
 32 31 13 13-0289 EA 4' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 523.94 24.75 

    For Gate With Single Barb Wire Arm, Add  49.45 
    For Gate With Double Barb Wire Arm, Add  71.92 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -84.28 
    For Aluminized Steel Gate And Post, Add  215.76 
    For Powder Coated Gate And Post, Add  116.87 
    For 1" Mesh Fabric, Add  195.54 
    For 1-1/4" Mesh Fabric, Add  125.86 
    For 1-3/4" Mesh Fabric, Add  78.21 
    For 2-1/8" Mesh Fabric, Deduct  -39.11 

. 
 32 31 13 13-0290 EA 5' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 613.17 26.33 

    For Gate With Single Barb Wire Arm, Add  58.75 
    For Gate With Double Barb Wire Arm, Add  85.45 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -100.14 
    For Aluminized Steel Gate And Post, Add  256.35 
    For Powder Coated Gate And Post, Add  138.86 
    For 1" Mesh Fabric, Add  232.32 
    For 1-1/4" Mesh Fabric, Add  149.54 
    For 1-3/4" Mesh Fabric, Add  92.93 
    For 2-1/8" Mesh Fabric, Deduct  -46.46 
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. 
 32 31 13 13-0291 EA 6' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 717.99 31.63 

    For Gate With Single Barb Wire Arm, Add  68.54 
    For Gate With Double Barb Wire Arm, Add  99.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -116.83 
    For Aluminized Steel Gate And Post, Add  299.08 
    For Powder Coated Gate And Post, Add  162.00 
    For 1" Mesh Fabric, Add  271.04 
    For 1-1/4" Mesh Fabric, Add  174.46 
    For 1-3/4" Mesh Fabric, Add  108.42 
    For 2-1/8" Mesh Fabric, Deduct  -54.21 

. 
 32 31 13 13-0292 EA 7' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 813.91 36.85 

    For Gate With Single Barb Wire Arm, Add  77.35 
    For Gate With Double Barb Wire Arm, Add  112.51 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -131.85 
    For Aluminized Steel Gate And Post, Add  337.53 
    For Powder Coated Gate And Post, Add  182.83 
    For 1" Mesh Fabric, Add  305.89 
    For 1-1/4" Mesh Fabric, Add  196.89 
    For 1-3/4" Mesh Fabric, Add  122.36 
    For 2-1/8" Mesh Fabric, Deduct  -61.18 

. 
 32 31 13 13-0293 EA 8' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 919.67 42.42 

    For Gate With Single Barb Wire Arm, Add  87.14 
    For Gate With Double Barb Wire Arm, Add  126.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -148.54 
    For Aluminized Steel Gate And Post, Add  380.26 
    For Powder Coated Gate And Post, Add  205.97 
    For 1" Mesh Fabric, Add  344.61 
    For 1-1/4" Mesh Fabric, Add  221.82 
    For 1-3/4" Mesh Fabric, Add  137.84 
    For 2-1/8" Mesh Fabric, Deduct  -68.92 

. 
 32 31 13 13-0294 EA 9' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................ 1,020.05 47.73 

    For Gate With Single Barb Wire Arm, Add  96.44 
    For Gate With Double Barb Wire Arm, Add  140.28 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -164.39 
    For Aluminized Steel Gate And Post, Add  420.85 
    For Powder Coated Gate And Post, Add  227.96 
    For 1" Mesh Fabric, Add  381.39 
    For 1-1/4" Mesh Fabric, Add  245.50 
    For 1-3/4" Mesh Fabric, Add  152.56 
    For 2-1/8" Mesh Fabric, Deduct  -76.28 

. 
 32 31 13 13-0295 EA 10' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire .......................................................................... 1,120.43 52.93 

    For Gate With Single Barb Wire Arm, Add  105.75 
    For Gate With Double Barb Wire Arm, Add  153.81 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -180.25 
    For Aluminized Steel Gate And Post, Add  461.44 
    For Powder Coated Gate And Post, Add  249.95 
    For 1" Mesh Fabric, Add  418.18 
    For 1-1/4" Mesh Fabric, Add  269.17 
    For 1-3/4" Mesh Fabric, Add  167.27 
    For 2-1/8" Mesh Fabric, Deduct  -83.64 

. 
 32 31 13 13-0296 EA 10' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,516.04 53.12 

    For Gate With Single Barb Wire Arm, Add  149.22 
    For Gate With Double Barb Wire Arm, Add  217.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -254.35 
    For Aluminized Steel Gate And Post, Add  651.14 
    For Powder Coated Gate And Post, Add  352.70 
    For 1" Mesh Fabric, Add  590.09 
    For 1-1/4" Mesh Fabric, Add  379.83 
    For 1-3/4" Mesh Fabric, Add  236.04 
    For 2-1/8" Mesh Fabric, Deduct  -118.02 

. 
 32 31 13 13-0297 EA 12' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,800.69 57.22 

    For Gate With Single Barb Wire Arm, Add  179.18 
    For Gate With Double Barb Wire Arm, Add  260.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -305.42 
    For Aluminized Steel Gate And Post, Add  781.88 
    For Powder Coated Gate And Post, Add  423.52 
    For 1" Mesh Fabric, Add  708.58 
    For 1-1/4" Mesh Fabric, Add  456.10 
    For 1-3/4" Mesh Fabric, Add  283.43 
    For 2-1/8" Mesh Fabric, Deduct  -141.72 

. 
 32 31 13 13-0298 EA 14' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,087.38 61.96 

    For Gate With Single Barb Wire Arm, Add  209.14 
    For Gate With Double Barb Wire Arm, Add  304.21 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -356.49 
    For Aluminized Steel Gate And Post, Add  912.62 
    For Powder Coated Gate And Post, Add  494.34 
    For 1" Mesh Fabric, Add  827.07 
    For 1-1/4" Mesh Fabric, Add  532.36 
    For 1-3/4" Mesh Fabric, Add  330.83 
    For 2-1/8" Mesh Fabric, Deduct  -165.41 
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 32 31 13 13-0299 EA 16' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,412.78 79.58 

    For Gate With Single Barb Wire Arm, Add  239.10 
    For Gate With Double Barb Wire Arm, Add  347.79 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -407.56 
    For Aluminized Steel Gate And Post, Add  1,043.36 
    For Powder Coated Gate And Post, Add  565.15 
    For 1" Mesh Fabric, Add  945.55 
    For 1-1/4" Mesh Fabric, Add  608.63 
    For 1-3/4" Mesh Fabric, Add  378.22 
    For 2-1/8" Mesh Fabric, Deduct  -189.11 

. 
 32 31 13 13-0300 EA 18' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,696.90 85.30 

    For Gate With Single Barb Wire Arm, Add  268.48 
    For Gate With Double Barb Wire Arm, Add  390.51 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -457.63 
    For Aluminized Steel Gate And Post, Add  1,171.54 
    For Powder Coated Gate And Post, Add  634.58 
    For 1" Mesh Fabric, Add  1,061.71 
    For 1-1/4" Mesh Fabric, Add  683.40 
    For 1-3/4" Mesh Fabric, Add  424.68 
    For 2-1/8" Mesh Fabric, Deduct  -212.34 

. 
 32 31 13 13-0301 EA 20' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,994.32 91.91 

    For Gate With Single Barb Wire Arm, Add  299.03 
    For Gate With Double Barb Wire Arm, Add  434.95 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -509.71 
    For Aluminized Steel Gate And Post, Add  1,304.85 
    For Powder Coated Gate And Post, Add  706.79 
    For 1" Mesh Fabric, Add  1,182.52 
    For 1-1/4" Mesh Fabric, Add  761.16 
    For 1-3/4" Mesh Fabric, Add  473.01 
    For 2-1/8" Mesh Fabric, Deduct  -236.50 

. 
 32 31 13 13-0302 EA 22' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,289.68 99.53 

    For Gate With Single Barb Wire Arm, Add  328.99 
    For Gate With Double Barb Wire Arm, Add  478.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -560.78 
    For Aluminized Steel Gate And Post, Add  1,435.58 
    For Powder Coated Gate And Post, Add  777.61 
    For 1" Mesh Fabric, Add  1,301.00 
    For 1-1/4" Mesh Fabric, Add  837.42 
    For 1-3/4" Mesh Fabric, Add  520.40 
    For 2-1/8" Mesh Fabric, Deduct  -260.20 

. 
 32 31 13 13-0303 EA 24' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,583.89 108.60 

    For Gate With Single Barb Wire Arm, Add  358.36 
    For Gate With Double Barb Wire Arm, Add  521.25 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -610.85 
    For Aluminized Steel Gate And Post, Add  1,563.76 
    For Powder Coated Gate And Post, Add  847.04 
    For 1" Mesh Fabric, Add  1,417.16 
    For 1-1/4" Mesh Fabric, Add  912.20 
    For 1-3/4" Mesh Fabric, Add  566.86 
    For 2-1/8" Mesh Fabric, Deduct  -283.43 

. 
 32 31 13 13-0304 EA 26' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,894.22 119.47 

    For Gate With Single Barb Wire Arm, Add  388.91 
    For Gate With Double Barb Wire Arm, Add  565.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -662.92 
    For Aluminized Steel Gate And Post, Add  1,697.07 
    For Powder Coated Gate And Post, Add  919.25 
    For 1" Mesh Fabric, Add  1,537.97 
    For 1-1/4" Mesh Fabric, Add  989.96 
    For 1-3/4" Mesh Fabric, Add  615.19 
    For 2-1/8" Mesh Fabric, Deduct  -307.59 

. 
 32 31 13 13-0305 EA 28' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,203.07 132.70 

    For Gate With Single Barb Wire Arm, Add  418.50 
    For Gate With Double Barb Wire Arm, Add  608.73 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -713.36 
    For Aluminized Steel Gate And Post, Add  1,826.19 
    For Powder Coated Gate And Post, Add  989.19 
    For 1" Mesh Fabric, Add  1,654.99 
    For 1-1/4" Mesh Fabric, Add  1,065.28 
    For 1-3/4" Mesh Fabric, Add  662.00 
    For 2-1/8" Mesh Fabric, Deduct  -331.00 

. 
 32 31 13 13-0306 EA  30' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,517.95 149.29 

    For Gate With Single Barb Wire Arm, Add  447.66 
    For Gate With Double Barb Wire Arm, Add  651.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -763.06 
    For Aluminized Steel Gate And Post, Add  1,953.42 
    For Powder Coated Gate And Post, Add  1,058.10 
    For 1" Mesh Fabric, Add  1,770.29 
    For 1-1/4" Mesh Fabric, Add  1,139.50 
    For 1-3/4" Mesh Fabric, Add  708.12 
    For 2-1/8" Mesh Fabric, Deduct  -354.06 

XXXXXXX 
. 
 32 31 13 13-0307  6' Fence Height (32 31 13 13-0266) 
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 32 31 13 13-0308 EA 3' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 442.46 26.51 

    For Gate With Single Barb Wire Arm, Add  39.90 
    For Gate With Double Barb Wire Arm, Add  58.04 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -68.01 
    For Aluminized Steel Gate And Post, Add  174.11 
    For Powder Coated Gate And Post, Add  94.31 
    For 1" Mesh Fabric, Add  157.78 
    For 1-1/4" Mesh Fabric, Add  101.56 
    For 1-3/4" Mesh Fabric, Add  63.11 
    For 2-1/8" Mesh Fabric, Deduct  -31.56 

. 
 32 31 13 13-0309 EA 4' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 562.63 26.51 

    For Gate With Single Barb Wire Arm, Add  53.12 
    For Gate With Double Barb Wire Arm, Add  77.26 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.54 
    For Aluminized Steel Gate And Post, Add  231.79 
    For Powder Coated Gate And Post, Add  125.55 
    For 1" Mesh Fabric, Add  210.06 
    For 1-1/4" Mesh Fabric, Add  135.21 
    For 1-3/4" Mesh Fabric, Add  84.02 
    For 2-1/8" Mesh Fabric, Deduct  -42.01 

. 
 32 31 13 13-0310 EA 5' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 659.47 28.19 

    For Gate With Single Barb Wire Arm, Add  63.23 
    For Gate With Double Barb Wire Arm, Add  91.97 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -107.78 
    For Aluminized Steel Gate And Post, Add  275.90 
    For Powder Coated Gate And Post, Add  149.45 
    For 1" Mesh Fabric, Add  250.04 
    For 1-1/4" Mesh Fabric, Add  160.94 
    For 1-3/4" Mesh Fabric, Add  100.02 
    For 2-1/8" Mesh Fabric, Deduct  -50.01 

. 
 32 31 13 13-0311 EA 6' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 765.48 34.05 

    For Gate With Single Barb Wire Arm, Add  72.95 
    For Gate With Double Barb Wire Arm, Add  106.10 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -124.34 
    For Aluminized Steel Gate And Post, Add  318.31 
    For Powder Coated Gate And Post, Add  172.42 
    For 1" Mesh Fabric, Add  288.47 
    For 1-1/4" Mesh Fabric, Add  185.68 
    For 1-3/4" Mesh Fabric, Add  115.39 
    For 2-1/8" Mesh Fabric, Deduct  -57.69 

. 
 32 31 13 13-0312 EA 7' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 876.62 40.01 

    For Gate With Single Barb Wire Arm, Add  83.23 
    For Gate With Double Barb Wire Arm, Add  121.06 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -141.86 
    For Aluminized Steel Gate And Post, Add  363.17 
    For Powder Coated Gate And Post, Add  196.72 
    For 1" Mesh Fabric, Add  329.12 
    For 1-1/4" Mesh Fabric, Add  211.85 
    For 1-3/4" Mesh Fabric, Add  131.65 
    For 2-1/8" Mesh Fabric, Deduct  -65.82 

. 
 32 31 13 13-0313 EA 8' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 982.37 45.58 

    For Gate With Single Barb Wire Arm, Add  93.02 
    For Gate With Double Barb Wire Arm, Add  135.30 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -158.55 
    For Aluminized Steel Gate And Post, Add  405.89 
    For Powder Coated Gate And Post, Add  219.86 
    For 1" Mesh Fabric, Add  367.84 
    For 1-1/4" Mesh Fabric, Add  236.77 
    For 1-3/4" Mesh Fabric, Add  147.14 
    For 2-1/8" Mesh Fabric, Deduct  -73.57 

. 
 32 31 13 13-0314 EA 9' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................ 1,089.08 51.45 

    For Gate With Single Barb Wire Arm, Add  102.81 
    For Gate With Double Barb Wire Arm, Add  149.54 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -175.24 
    For Aluminized Steel Gate And Post, Add  448.62 
    For Powder Coated Gate And Post, Add  243.00 
    For 1" Mesh Fabric, Add  406.56 
    For 1-1/4" Mesh Fabric, Add  261.70 
    For 1-3/4" Mesh Fabric, Add  162.63 
    For 2-1/8" Mesh Fabric, Deduct  -81.31 

. 
 32 31 13 13-0315 EA 10' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire .......................................................................... 1,155.69 57.31 

    For Gate With Single Barb Wire Arm, Add  108.19 
    For Gate With Double Barb Wire Arm, Add  157.37 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -184.42 
    For Aluminized Steel Gate And Post, Add  472.12 
    For Powder Coated Gate And Post, Add  255.73 
    For 1" Mesh Fabric, Add  427.86 
    For 1-1/4" Mesh Fabric, Add  275.40 
    For 1-3/4" Mesh Fabric, Add  171.14 
    For 2-1/8" Mesh Fabric, Deduct  -85.57 
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 32 31 13 13-0316 EA 10' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,619.11 57.22 

    For Gate With Single Barb Wire Arm, Add  159.21 
    For Gate With Double Barb Wire Arm, Add  231.57 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -271.38 
    For Aluminized Steel Gate And Post, Add  694.72 
    For Powder Coated Gate And Post, Add  376.31 
    For 1" Mesh Fabric, Add  629.59 
    For 1-1/4" Mesh Fabric, Add  405.26 
    For 1-3/4" Mesh Fabric, Add  251.84 
    For 2-1/8" Mesh Fabric, Deduct  -125.92 

. 
 32 31 13 13-0317 EA 12' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,921.81 61.96 

    For Gate With Single Barb Wire Arm, Add  190.93 
    For Gate With Double Barb Wire Arm, Add  277.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -325.45 
    For Aluminized Steel Gate And Post, Add  833.15 
    For Powder Coated Gate And Post, Add  451.29 
    For 1" Mesh Fabric, Add  755.04 
    For 1-1/4" Mesh Fabric, Add  486.00 
    For 1-3/4" Mesh Fabric, Add  302.02 
    For 2-1/8" Mesh Fabric, Deduct  -151.01 

. 
 32 31 13 13-0318 EA 14' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,285.66 85.30 

    For Gate With Single Barb Wire Arm, Add  223.24 
    For Gate With Double Barb Wire Arm, Add  324.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -380.53 
    For Aluminized Steel Gate And Post, Add  974.15 
    For Powder Coated Gate And Post, Add  527.66 
    For 1" Mesh Fabric, Add  882.82 
    For 1-1/4" Mesh Fabric, Add  568.25 
    For 1-3/4" Mesh Fabric, Add  353.13 
    For 2-1/8" Mesh Fabric, Deduct  -176.56 

. 
 32 31 13 13-0319 EA 16' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,593.76 91.91 

    For Gate With Single Barb Wire Arm, Add  254.97 
    For Gate With Double Barb Wire Arm, Add  370.86 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -434.60 
    For Aluminized Steel Gate And Post, Add  1,112.58 
    For Powder Coated Gate And Post, Add  602.65 
    For 1" Mesh Fabric, Add  1,008.27 
    For 1-1/4" Mesh Fabric, Add  649.00 
    For 1-3/4" Mesh Fabric, Add  403.31 
    For 2-1/8" Mesh Fabric, Deduct  -201.65 

. 
 32 31 13 13-0320 EA 18' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,910.49 99.53 

    For Gate With Single Barb Wire Arm, Add  287.28 
    For Gate With Double Barb Wire Arm, Add  417.86 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -489.68 
    For Aluminized Steel Gate And Post, Add  1,253.57 
    For Powder Coated Gate And Post, Add  679.02 
    For 1" Mesh Fabric, Add  1,136.05 
    For 1-1/4" Mesh Fabric, Add  731.25 
    For 1-3/4" Mesh Fabric, Add  454.42 
    For 2-1/8" Mesh Fabric, Deduct  -227.21 

. 
 32 31 13 13-0321 EA 20' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,231.40 108.60 

    For Gate With Single Barb Wire Arm, Add  319.59 
    For Gate With Double Barb Wire Arm, Add  464.86 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -544.75 
    For Aluminized Steel Gate And Post, Add  1,394.57 
    For Powder Coated Gate And Post, Add  755.39 
    For 1" Mesh Fabric, Add  1,263.83 
    For 1-1/4" Mesh Fabric, Add  813.50 
    For 1-3/4" Mesh Fabric, Add  505.53 
    For 2-1/8" Mesh Fabric, Deduct  -252.77 

. 
 32 31 13 13-0322 EA 22' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,552.41 119.47 

    For Gate With Single Barb Wire Arm, Add  351.31 
    For Gate With Double Barb Wire Arm, Add  511.00 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -598.83 
    For Aluminized Steel Gate And Post, Add  1,533.00 
    For Powder Coated Gate And Post, Add  830.38 
    For 1" Mesh Fabric, Add  1,389.28 
    For 1-1/4" Mesh Fabric, Add  894.25 
    For 1-3/4" Mesh Fabric, Add  555.71 
    For 2-1/8" Mesh Fabric, Deduct  -277.86 

. 
 32 31 13 13-0323 EA 24' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,883.32 132.70 

    For Gate With Single Barb Wire Arm, Add  383.33 
    For Gate With Double Barb Wire Arm, Add  557.57 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -653.40 
    For Aluminized Steel Gate And Post, Add  1,672.71 
    For Powder Coated Gate And Post, Add  906.05 
    For 1" Mesh Fabric, Add  1,515.90 
    For 1-1/4" Mesh Fabric, Add  975.75 
    For 1-3/4" Mesh Fabric, Add  606.36 
    For 2-1/8" Mesh Fabric, Deduct  -303.18 
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 32 31 13 13-0324 EA 26' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,221.00 149.29 

    For Gate With Single Barb Wire Arm, Add  414.99 
    For Gate With Double Barb Wire Arm, Add  603.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -707.38 
    For Aluminized Steel Gate And Post, Add  1,810.89 
    For Powder Coated Gate And Post, Add  980.90 
    For 1" Mesh Fabric, Add  1,641.12 
    For 1-1/4" Mesh Fabric, Add  1,056.35 
    For 1-3/4" Mesh Fabric, Add  656.45 
    For 2-1/8" Mesh Fabric, Deduct  -328.22 

. 
 32 31 13 13-0325 EA 28' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,576.65 170.58 

    For Gate With Single Barb Wire Arm, Add  447.07 
    For Gate With Double Barb Wire Arm, Add  650.29 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -762.05 
    For Aluminized Steel Gate And Post, Add  1,950.86 
    For Powder Coated Gate And Post, Add  1,056.72 
    For 1" Mesh Fabric, Add  1,767.97 
    For 1-1/4" Mesh Fabric, Add  1,138.00 
    For 1-3/4" Mesh Fabric, Add  707.19 
    For 2-1/8" Mesh Fabric, Deduct  -353.59 

. 
 32 31 13 13-0326 EA  30' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,954.18 199.05 

    For Gate With Single Barb Wire Arm, Add  479.21 
    For Gate With Double Barb Wire Arm, Add  697.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -816.83 
    For Aluminized Steel Gate And Post, Add  2,091.09 
    For Powder Coated Gate And Post, Add  1,132.67 
    For 1" Mesh Fabric, Add  1,895.05 
    For 1-1/4" Mesh Fabric, Add  1,219.80 
    For 1-3/4" Mesh Fabric, Add  758.02 
    For 2-1/8" Mesh Fabric, Deduct  -379.01 

XXXXXXX 
. 
 32 31 13 13-0327  7' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0328 EA 3' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 464.18 28.56 
    For Gate With Single Barb Wire Arm, Add  41.61 
    For Gate With Double Barb Wire Arm, Add  60.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -70.93 
    For Aluminized Steel Gate And Post, Add  181.58 
    For Powder Coated Gate And Post, Add  98.36 
    For 1" Mesh Fabric, Add  164.56 
    For 1-1/4" Mesh Fabric, Add  105.92 
    For 1-3/4" Mesh Fabric, Add  65.82 
    For 2-1/8" Mesh Fabric, Deduct  -32.91 

. 
 32 31 13 13-0329 EA 4' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 588.80 28.56 

    For Gate With Single Barb Wire Arm, Add  55.32 
    For Gate With Double Barb Wire Arm, Add  80.47 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -94.30 
    For Aluminized Steel Gate And Post, Add  241.40 
    For Powder Coated Gate And Post, Add  130.76 
    For 1" Mesh Fabric, Add  218.77 
    For 1-1/4" Mesh Fabric, Add  140.82 
    For 1-3/4" Mesh Fabric, Add  87.51 
    For 2-1/8" Mesh Fabric, Deduct  -43.75 

. 
 32 31 13 13-0330 EA 5' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 694.11 30.05 

    For Gate With Single Barb Wire Arm, Add  66.42 
    For Gate With Double Barb Wire Arm, Add  96.62 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -113.22 
    For Aluminized Steel Gate And Post, Add  289.85 
    For Powder Coated Gate And Post, Add  157.00 
    For 1" Mesh Fabric, Add  262.68 
    For 1-1/4" Mesh Fabric, Add  169.08 
    For 1-3/4" Mesh Fabric, Add  105.07 
    For 2-1/8" Mesh Fabric, Deduct  -52.54 

. 
 32 31 13 13-0331 EA 6' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 850.72 36.57 

    For Gate With Single Barb Wire Arm, Add  81.50 
    For Gate With Double Barb Wire Arm, Add  118.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -138.93 
    For Aluminized Steel Gate And Post, Add  355.65 
    For Powder Coated Gate And Post, Add  192.64 
    For 1" Mesh Fabric, Add  322.31 
    For 1-1/4" Mesh Fabric, Add  207.46 
    For 1-3/4" Mesh Fabric, Add  128.92 
    For 2-1/8" Mesh Fabric, Deduct  -64.46 

. 
 32 31 13 13-0332 EA 7' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................ 1,006.45 42.80 

    For Gate With Single Barb Wire Arm, Add  96.59 
    For Gate With Double Barb Wire Arm, Add  140.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -164.64 
    For Aluminized Steel Gate And Post, Add  421.47 
    For Powder Coated Gate And Post, Add  228.30 
    For 1" Mesh Fabric, Add  381.96 
    For 1-1/4" Mesh Fabric, Add  245.86 
    For 1-3/4" Mesh Fabric, Add  152.78 
    For 2-1/8" Mesh Fabric, Deduct  -76.39 
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 32 31 13 13-0333 EA 8' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,163.07 49.21 

    For Gate With Single Barb Wire Arm, Add  111.67 
    For Gate With Double Barb Wire Arm, Add  162.42 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -190.34 
    For Aluminized Steel Gate And Post, Add  487.27 
    For Powder Coated Gate And Post, Add  263.94 
    For 1" Mesh Fabric, Add  441.59 
    For 1-1/4" Mesh Fabric, Add  284.24 
    For 1-3/4" Mesh Fabric, Add  176.63 
    For 2-1/8" Mesh Fabric, Deduct  -88.32 

. 
 32 31 13 13-0334 EA 9' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,318.80 55.45 

    For Gate With Single Barb Wire Arm, Add  126.75 
    For Gate With Double Barb Wire Arm, Add  184.36 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -216.05 
    For Aluminized Steel Gate And Post, Add  553.08 
    For Powder Coated Gate And Post, Add  299.59 
    For 1" Mesh Fabric, Add  501.23 
    For 1-1/4" Mesh Fabric, Add  322.63 
    For 1-3/4" Mesh Fabric, Add  200.49 
    For 2-1/8" Mesh Fabric, Deduct  -100.25 

. 
 32 31 13 13-0335 EA 10' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,450.72 61.96 

    For Gate With Single Barb Wire Arm, Add  139.11 
    For Gate With Double Barb Wire Arm, Add  202.34 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -237.12 
    For Aluminized Steel Gate And Post, Add  607.03 
    For Powder Coated Gate And Post, Add  328.81 
    For 1" Mesh Fabric, Add  550.12 
    For 1-1/4" Mesh Fabric, Add  354.10 
    For 1-3/4" Mesh Fabric, Add  220.05 
    For 2-1/8" Mesh Fabric, Deduct  -110.02 

. 
 32 31 13 13-0336 EA 10' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,846.08 61.96 

    For Gate With Single Barb Wire Arm, Add  182.60 
    For Gate With Double Barb Wire Arm, Add  265.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -311.25 
    For Aluminized Steel Gate And Post, Add  796.80 
    For Powder Coated Gate And Post, Add  431.60 
    For 1" Mesh Fabric, Add  722.10 
    For 1-1/4" Mesh Fabric, Add  464.80 
    For 1-3/4" Mesh Fabric, Add  288.84 
    For 2-1/8" Mesh Fabric, Deduct  -144.42 

. 
 32 31 13 13-0337 EA 12' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,101.97 85.30 

    For Gate With Single Barb Wire Arm, Add  203.04 
    For Gate With Double Barb Wire Arm, Add  295.32 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -346.08 
    For Aluminized Steel Gate And Post, Add  885.97 
    For Powder Coated Gate And Post, Add  479.90 
    For 1" Mesh Fabric, Add  802.91 
    For 1-1/4" Mesh Fabric, Add  516.82 
    For 1-3/4" Mesh Fabric, Add  321.17 
    For 2-1/8" Mesh Fabric, Deduct  -160.58 

. 
 32 31 13 13-0338 EA 14' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,429.30 91.91 

    For Gate With Single Barb Wire Arm, Add  236.88 
    For Gate With Double Barb Wire Arm, Add  344.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -403.76 
    For Aluminized Steel Gate And Post, Add  1,033.64 
    For Powder Coated Gate And Post, Add  559.89 
    For 1" Mesh Fabric, Add  936.73 
    For 1-1/4" Mesh Fabric, Add  602.95 
    For 1-3/4" Mesh Fabric, Add  374.69 
    For 2-1/8" Mesh Fabric, Deduct  -187.35 

. 
 32 31 13 13-0339 EA 16' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,734.25 99.53 

    For Gate With Single Barb Wire Arm, Add  267.89 
    For Gate With Double Barb Wire Arm, Add  389.66 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -456.63 
    For Aluminized Steel Gate And Post, Add  1,168.98 
    For Powder Coated Gate And Post, Add  633.20 
    For 1" Mesh Fabric, Add  1,059.39 
    For 1-1/4" Mesh Fabric, Add  681.90 
    For 1-3/4" Mesh Fabric, Add  423.75 
    For 2-1/8" Mesh Fabric, Deduct  -211.88 

. 
 32 31 13 13-0340 EA 18' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,071.18 108.60 

    For Gate With Single Barb Wire Arm, Add  301.96 
    For Gate With Double Barb Wire Arm, Add  439.22 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -514.71 
    For Aluminized Steel Gate And Post, Add  1,317.66 
    For Powder Coated Gate And Post, Add  713.73 
    For 1" Mesh Fabric, Add  1,194.13 
    For 1-1/4" Mesh Fabric, Add  768.64 
    For 1-3/4" Mesh Fabric, Add  477.65 
    For 2-1/8" Mesh Fabric, Deduct  -238.83 
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. 
 32 31 13 13-0341 EA 20' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,408.21 119.47 

    For Gate With Single Barb Wire Arm, Add  335.45 
    For Gate With Double Barb Wire Arm, Add  487.93 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -571.79 
    For Aluminized Steel Gate And Post, Add  1,463.78 
    For Powder Coated Gate And Post, Add  792.88 
    For 1" Mesh Fabric, Add  1,326.55 
    For 1-1/4" Mesh Fabric, Add  853.87 
    For 1-3/4" Mesh Fabric, Add  530.62 
    For 2-1/8" Mesh Fabric, Deduct  -265.31 

. 
 32 31 13 13-0342 EA 22' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,752.47 132.70 

    For Gate With Single Barb Wire Arm, Add  368.94 
    For Gate With Double Barb Wire Arm, Add  536.64 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -628.87 
    For Aluminized Steel Gate And Post, Add  1,609.91 
    For Powder Coated Gate And Post, Add  872.03 
    For 1" Mesh Fabric, Add  1,458.98 
    For 1-1/4" Mesh Fabric, Add  939.11 
    For 1-3/4" Mesh Fabric, Add  583.59 
    For 2-1/8" Mesh Fabric, Deduct  -291.80 

. 
 32 31 13 13-0343 EA 24' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,106.71 149.29 

    For Gate With Single Barb Wire Arm, Add  402.42 
    For Gate With Double Barb Wire Arm, Add  585.34 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -685.95 
    For Aluminized Steel Gate And Post, Add  1,756.03 
    For Powder Coated Gate And Post, Add  951.18 
    For 1" Mesh Fabric, Add  1,591.40 
    For 1-1/4" Mesh Fabric, Add  1,024.35 
    For 1-3/4" Mesh Fabric, Add  636.56 
    For 2-1/8" Mesh Fabric, Deduct  -318.28 

. 
 32 31 13 13-0344 EA 26' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,475.17 170.58 

    For Gate With Single Barb Wire Arm, Add  435.91 
    For Gate With Double Barb Wire Arm, Add  634.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -743.03 
    For Aluminized Steel Gate And Post, Add  1,902.15 
    For Powder Coated Gate And Post, Add  1,030.33 
    For 1" Mesh Fabric, Add  1,723.82 
    For 1-1/4" Mesh Fabric, Add  1,109.59 
    For 1-3/4" Mesh Fabric, Add  689.53 
    For 2-1/8" Mesh Fabric, Deduct  -344.76 

. 
 32 31 13 13-0345 EA 28' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,864.99 199.05 

    For Gate With Single Barb Wire Arm, Add  469.40 
    For Gate With Double Barb Wire Arm, Add  682.76 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -800.11 
    For Aluminized Steel Gate And Post, Add  2,048.28 
    For Powder Coated Gate And Post, Add  1,109.48 
    For 1" Mesh Fabric, Add  1,856.25 
    For 1-1/4" Mesh Fabric, Add  1,194.83 
    For 1-3/4" Mesh Fabric, Add  742.50 
    For 2-1/8" Mesh Fabric, Deduct  -371.25 

. 
 32 31 13 13-0346 EA  30' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 5,288.97 238.84 

    For Gate With Single Barb Wire Arm, Add  502.88 
    For Gate With Double Barb Wire Arm, Add  731.47 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -857.19 
    For Aluminized Steel Gate And Post, Add  2,194.40 
    For Powder Coated Gate And Post, Add  1,188.63 
    For 1" Mesh Fabric, Add  1,988.67 
    For 1-1/4" Mesh Fabric, Add  1,280.06 
    For 1-3/4" Mesh Fabric, Add  795.47 
    For 2-1/8" Mesh Fabric, Deduct  -397.73 

XXXXXXX 
. 
 32 31 13 13-0347  8' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0348 EA 3' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 544.83 30.98 
    For Gate With Single Barb Wire Arm, Add  49.70 
    For Gate With Double Barb Wire Arm, Add  72.29 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -84.71 
    For Aluminized Steel Gate And Post, Add  216.86 
    For Powder Coated Gate And Post, Add  117.47 
    For 1" Mesh Fabric, Add  196.53 
    For 1-1/4" Mesh Fabric, Add  126.50 
    For 1-3/4" Mesh Fabric, Add  78.61 
    For 2-1/8" Mesh Fabric, Deduct  -39.31 

. 
 32 31 13 13-0349 EA 4' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 695.44 30.98 

    For Gate With Single Barb Wire Arm, Add  66.27 
    For Gate With Double Barb Wire Arm, Add  96.39 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -112.95 
    For Aluminized Steel Gate And Post, Add  289.16 
    For Powder Coated Gate And Post, Add  156.63 
    For 1" Mesh Fabric, Add  262.05 
    For 1-1/4" Mesh Fabric, Add  168.67 
    For 1-3/4" Mesh Fabric, Add  104.82 
    For 2-1/8" Mesh Fabric, Deduct  -52.41 
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. 
 32 31 13 13-0350 EA 5' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 812.23 34.52 

    For Gate With Single Barb Wire Arm, Add  77.93 
    For Gate With Double Barb Wire Arm, Add  113.36 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -132.84 
    For Aluminized Steel Gate And Post, Add  340.08 
    For Powder Coated Gate And Post, Add  184.21 
    For 1" Mesh Fabric, Add  308.19 
    For 1-1/4" Mesh Fabric, Add  198.38 
    For 1-3/4" Mesh Fabric, Add  123.28 
    For 2-1/8" Mesh Fabric, Deduct  -61.64 

. 
 32 31 13 13-0351 EA 6' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 931.81 39.08 

    For Gate With Single Barb Wire Arm, Add  89.60 
    For Gate With Double Barb Wire Arm, Add  130.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -152.74 
    For Aluminized Steel Gate And Post, Add  391.00 
    For Powder Coated Gate And Post, Add  211.79 
    For 1" Mesh Fabric, Add  354.35 
    For 1-1/4" Mesh Fabric, Add  228.09 
    For 1-3/4" Mesh Fabric, Add  141.74 
    For 2-1/8" Mesh Fabric, Deduct  -70.87 

. 
 32 31 13 13-0352 EA 7' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,062.11 47.08 

    For Gate With Single Barb Wire Arm, Add  101.28 
    For Gate With Double Barb Wire Arm, Add  147.31 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -172.63 
    For Aluminized Steel Gate And Post, Add  441.94 
    For Powder Coated Gate And Post, Add  239.38 
    For 1" Mesh Fabric, Add  400.50 
    For 1-1/4" Mesh Fabric, Add  257.80 
    For 1-3/4" Mesh Fabric, Add  160.20 
    For 2-1/8" Mesh Fabric, Deduct  -80.10 

. 
 32 31 13 13-0353 EA 8' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,191.47 54.80 

    For Gate With Single Barb Wire Arm, Add  112.95 
    For Gate With Double Barb Wire Arm, Add  164.29 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -192.53 
    For Aluminized Steel Gate And Post, Add  492.86 
    For Powder Coated Gate And Post, Add  266.97 
    For 1" Mesh Fabric, Add  446.66 
    For 1-1/4" Mesh Fabric, Add  287.50 
    For 1-3/4" Mesh Fabric, Add  178.66 
    For 2-1/8" Mesh Fabric, Deduct  -89.33 

. 
 32 31 13 13-0354 EA 9' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,321.77 62.89 

    For Gate With Single Barb Wire Arm, Add  124.62 
    For Gate With Double Barb Wire Arm, Add  181.26 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -212.42 
    For Aluminized Steel Gate And Post, Add  543.79 
    For Powder Coated Gate And Post, Add  294.55 
    For 1" Mesh Fabric, Add  492.81 
    For 1-1/4" Mesh Fabric, Add  317.21 
    For 1-3/4" Mesh Fabric, Add  197.12 
    For 2-1/8" Mesh Fabric, Deduct  -98.56 

. 
 32 31 13 13-0355 EA 10' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,452.05 70.98 

    For Gate With Single Barb Wire Arm, Add  136.29 
    For Gate With Double Barb Wire Arm, Add  198.24 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -232.31 
    For Aluminized Steel Gate And Post, Add  594.72 
    For Powder Coated Gate And Post, Add  322.14 
    For 1" Mesh Fabric, Add  538.97 
    For 1-1/4" Mesh Fabric, Add  346.92 
    For 1-3/4" Mesh Fabric, Add  215.59 
    For 2-1/8" Mesh Fabric, Deduct  -107.79 

. 
 32 31 13 13-0356 EA 10' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,114.72 85.30 

    For Gate With Single Barb Wire Arm, Add  204.44 
    For Gate With Double Barb Wire Arm, Add  297.36 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -348.47 
    For Aluminized Steel Gate And Post, Add  892.09 
    For Powder Coated Gate And Post, Add  483.22 
    For 1" Mesh Fabric, Add  808.46 
    For 1-1/4" Mesh Fabric, Add  520.39 
    For 1-3/4" Mesh Fabric, Add  323.38 
    For 2-1/8" Mesh Fabric, Deduct  -161.69 

. 
 32 31 13 13-0357 EA 12' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,492.29 91.91 

    For Gate With Single Barb Wire Arm, Add  243.80 
    For Gate With Double Barb Wire Arm, Add  354.62 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -415.58 
    For Aluminized Steel Gate And Post, Add  1,063.87 
    For Powder Coated Gate And Post, Add  576.26 
    For 1" Mesh Fabric, Add  964.13 
    For 1-1/4" Mesh Fabric, Add  620.59 
    For 1-3/4" Mesh Fabric, Add  385.65 
    For 2-1/8" Mesh Fabric, Deduct  -192.83 
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. 
 32 31 13 13-0358 EA 14' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,878.45 99.53 

    For Gate With Single Barb Wire Arm, Add  283.75 
    For Gate With Double Barb Wire Arm, Add  412.73 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -483.67 
    For Aluminized Steel Gate And Post, Add  1,238.19 
    For Powder Coated Gate And Post, Add  670.69 
    For 1" Mesh Fabric, Add  1,122.11 
    For 1-1/4" Mesh Fabric, Add  722.28 
    For 1-3/4" Mesh Fabric, Add  448.85 
    For 2-1/8" Mesh Fabric, Deduct  -224.42 

. 
 32 31 13 13-0359 EA 16' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,279.47 108.60 

    For Gate With Single Barb Wire Arm, Add  324.88 
    For Gate With Double Barb Wire Arm, Add  472.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -553.77 
    For Aluminized Steel Gate And Post, Add  1,417.64 
    For Powder Coated Gate And Post, Add  767.89 
    For 1" Mesh Fabric, Add  1,284.74 
    For 1-1/4" Mesh Fabric, Add  826.96 
    For 1-3/4" Mesh Fabric, Add  513.90 
    For 2-1/8" Mesh Fabric, Deduct  -256.95 

. 
 32 31 13 13-0360 EA 18 Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 3,685.93 119.47 

    For Gate With Single Barb Wire Arm, Add  366.00 
    For Gate With Double Barb Wire Arm, Add  532.36 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -623.86 
    For Aluminized Steel Gate And Post, Add  1,597.09 
    For Powder Coated Gate And Post, Add  865.09 
    For 1" Mesh Fabric, Add  1,447.36 
    For 1-1/4" Mesh Fabric, Add  931.64 
    For 1-3/4" Mesh Fabric, Add  578.94 
    For 2-1/8" Mesh Fabric, Deduct  -289.47 

. 
 32 31 13 13-0361 EA 20' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,094.28 132.70 

    For Gate With Single Barb Wire Arm, Add  406.54 
    For Gate With Double Barb Wire Arm, Add  591.32 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -692.96 
    For Aluminized Steel Gate And Post, Add  1,773.97 
    For Powder Coated Gate And Post, Add  960.90 
    For 1" Mesh Fabric, Add  1,607.66 
    For 1-1/4" Mesh Fabric, Add  1,034.82 
    For 1-3/4" Mesh Fabric, Add  643.07 
    For 2-1/8" Mesh Fabric, Deduct  -321.53 

. 
 32 31 13 13-0362 EA 22' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,507.27 149.29 

    For Gate With Single Barb Wire Arm, Add  446.48 
    For Gate With Double Barb Wire Arm, Add  649.43 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -761.05 
    For Aluminized Steel Gate And Post, Add  1,948.30 
    For Powder Coated Gate And Post, Add  1,055.33 
    For 1" Mesh Fabric, Add  1,765.64 
    For 1-1/4" Mesh Fabric, Add  1,136.51 
    For 1-3/4" Mesh Fabric, Add  706.26 
    For 2-1/8" Mesh Fabric, Deduct  -353.13 

. 
 32 31 13 13-0363 EA 24' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,945.16 170.58 

    For Gate With Single Barb Wire Arm, Add  487.61 
    For Gate With Double Barb Wire Arm, Add  709.25 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -831.15 
    For Aluminized Steel Gate And Post, Add  2,127.74 
    For Powder Coated Gate And Post, Add  1,152.53 
    For 1" Mesh Fabric, Add  1,928.27 
    For 1-1/4" Mesh Fabric, Add  1,241.18 
    For 1-3/4" Mesh Fabric, Add  771.31 
    For 2-1/8" Mesh Fabric, Deduct  -385.65 

. 
 32 31 13 13-0364 EA 26' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 5,404.40 199.05 

    For Gate With Single Barb Wire Arm, Add  528.73 
    For Gate With Double Barb Wire Arm, Add  769.06 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -901.25 
    For Aluminized Steel Gate And Post, Add  2,307.19 
    For Powder Coated Gate And Post, Add  1,249.73 
    For 1" Mesh Fabric, Add  2,090.89 
    For 1-1/4" Mesh Fabric, Add  1,345.86 
    For 1-3/4" Mesh Fabric, Add  836.36 
    For 2-1/8" Mesh Fabric, Deduct  -418.18 

. 
 32 31 13 13-0365 EA 28' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 5,892.47 238.84 

    For Gate With Single Barb Wire Arm, Add  569.27 
    For Gate With Double Barb Wire Arm, Add  828.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -970.34 
    For Aluminized Steel Gate And Post, Add  2,484.08 
    For Powder Coated Gate And Post, Add  1,345.54 
    For 1" Mesh Fabric, Add  2,251.19 
    For 1-1/4" Mesh Fabric, Add  1,449.04 
    For 1-3/4" Mesh Fabric, Add  900.48 
    For 2-1/8" Mesh Fabric, Deduct  -450.24 
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 32 31 13 13-0366 EA  30' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 6,440.30 298.58 

    For Gate With Single Barb Wire Arm, Add  609.80 
    For Gate With Double Barb Wire Arm, Add  886.99 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,039.44 
    For Aluminized Steel Gate And Post, Add  2,660.96 
    For Powder Coated Gate And Post, Add  1,441.35 
    For 1" Mesh Fabric, Add  2,411.50 
    For 1-1/4" Mesh Fabric, Add  1,552.23 
    For 1-3/4" Mesh Fabric, Add  964.60 
    For 2-1/8" Mesh Fabric, Deduct  -482.30 

XXXXXXX 
. 
 32 31 13 13-0367  10' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0368 EA 3' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 687.62 34.43 
    For Gate With Single Barb Wire Arm, Add  64.27 
    For Gate With Double Barb Wire Arm, Add  93.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -109.55 
    For Aluminized Steel Gate And Post, Add  280.44 
    For Powder Coated Gate And Post, Add  151.90 
    For 1" Mesh Fabric, Add  254.14 
    For 1-1/4" Mesh Fabric, Add  163.59 
    For 1-3/4" Mesh Fabric, Add  101.66 
    For 2-1/8" Mesh Fabric, Deduct  -50.83 

. 
 32 31 13 13-0369 EA 4' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 882.36 34.43 

    For Gate With Single Barb Wire Arm, Add  85.69 
    For Gate With Double Barb Wire Arm, Add  124.64 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -146.06 
    For Aluminized Steel Gate And Post, Add  373.91 
    For Powder Coated Gate And Post, Add  202.53 
    For 1" Mesh Fabric, Add  338.86 
    For 1-1/4" Mesh Fabric, Add  218.11 
    For 1-3/4" Mesh Fabric, Add  135.54 
    For 2-1/8" Mesh Fabric, Deduct  -67.77 

. 
 32 31 13 13-0370 EA 5' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,024.12 35.91 

    For Gate With Single Barb Wire Arm, Add  100.78 
    For Gate With Double Barb Wire Arm, Add  146.59 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -171.79 
    For Aluminized Steel Gate And Post, Add  439.78 
    For Powder Coated Gate And Post, Add  238.21 
    For 1" Mesh Fabric, Add  398.55 
    For 1-1/4" Mesh Fabric, Add  256.54 
    For 1-3/4" Mesh Fabric, Add  159.42 
    For 2-1/8" Mesh Fabric, Deduct  -79.71 

. 
 32 31 13 13-0371 EA 6' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,187.38 44.66 

    For Gate With Single Barb Wire Arm, Add  115.88 
    For Gate With Double Barb Wire Arm, Add  168.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -197.51 
    For Aluminized Steel Gate And Post, Add  505.64 
    For Powder Coated Gate And Post, Add  273.89 
    For 1" Mesh Fabric, Add  458.23 
    For 1-1/4" Mesh Fabric, Add  294.95 
    For 1-3/4" Mesh Fabric, Add  183.29 
    For 2-1/8" Mesh Fabric, Deduct  -91.65 

. 
 32 31 13 13-0372 EA 7' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,350.08 52.93 

    For Gate With Single Barb Wire Arm, Add  130.96 
    For Gate With Double Barb Wire Arm, Add  190.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -223.23 
    For Aluminized Steel Gate And Post, Add  571.48 
    For Powder Coated Gate And Post, Add  309.55 
    For 1" Mesh Fabric, Add  517.90 
    For 1-1/4" Mesh Fabric, Add  333.36 
    For 1-3/4" Mesh Fabric, Add  207.16 
    For 2-1/8" Mesh Fabric, Deduct  -103.58 

. 
 32 31 13 13-0373 EA 8' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,512.93 61.68 

    For Gate With Single Barb Wire Arm, Add  146.06 
    For Gate With Double Barb Wire Arm, Add  212.45 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -248.96 
    For Aluminized Steel Gate And Post, Add  637.34 
    For Powder Coated Gate And Post, Add  345.23 
    For 1" Mesh Fabric, Add  577.59 
    For 1-1/4" Mesh Fabric, Add  371.78 
    For 1-3/4" Mesh Fabric, Add  231.04 
    For 2-1/8" Mesh Fabric, Deduct  -115.52 

. 
 32 31 13 13-0374 EA 9' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,675.26 70.05 

    For Gate With Single Barb Wire Arm, Add  161.15 
    For Gate With Double Barb Wire Arm, Add  234.40 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -274.69 
    For Aluminized Steel Gate And Post, Add  703.20 
    For Powder Coated Gate And Post, Add  380.90 
    For 1" Mesh Fabric, Add  637.28 
    For 1-1/4" Mesh Fabric, Add  410.20 
    For 1-3/4" Mesh Fabric, Add  254.91 
    For 2-1/8" Mesh Fabric, Deduct  -127.46 
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 32 31 13 13-0375 EA 10' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................ 1,838.53 78.71 

    For Gate With Single Barb Wire Arm, Add  176.24 
    For Gate With Double Barb Wire Arm, Add  256.36 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -300.42 
    For Aluminized Steel Gate And Post, Add  769.07 
    For Powder Coated Gate And Post, Add  416.58 
    For 1" Mesh Fabric, Add  696.97 
    For 1-1/4" Mesh Fabric, Add  448.62 
    For 1-3/4" Mesh Fabric, Add  278.79 
    For 2-1/8" Mesh Fabric, Deduct  -139.39 

. 
 32 31 13 13-0376 EA 10' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,687.94 94.82 

    For Gate With Single Barb Wire Arm, Add  264.36 
    For Gate With Double Barb Wire Arm, Add  384.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -450.62 
    For Aluminized Steel Gate And Post, Add  1,153.58 
    For Powder Coated Gate And Post, Add  624.86 
    For 1" Mesh Fabric, Add  1,045.44 
    For 1-1/4" Mesh Fabric, Add  672.92 
    For 1-3/4" Mesh Fabric, Add  418.17 
    For 2-1/8" Mesh Fabric, Deduct  -209.09 

. 
 32 31 13 13-0377 EA 12' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,923.43 101.99 

    For Gate With Single Barb Wire Arm, Add  287.87 
    For Gate With Double Barb Wire Arm, Add  418.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -490.69 
    For Aluminized Steel Gate And Post, Add  1,256.16 
    For Powder Coated Gate And Post, Add  680.42 
    For 1" Mesh Fabric, Add  1,138.39 
    For 1-1/4" Mesh Fabric, Add  732.76 
    For 1-3/4" Mesh Fabric, Add  455.36 
    For 2-1/8" Mesh Fabric, Deduct  -227.68 

. 
 32 31 13 13-0378 EA 14' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,333.57 110.63 

    For Gate With Single Barb Wire Arm, Add  330.16 
    For Gate With Double Barb Wire Arm, Add  480.24 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -562.78 
    For Aluminized Steel Gate And Post, Add  1,440.71 
    For Powder Coated Gate And Post, Add  780.38 
    For 1" Mesh Fabric, Add  1,305.64 
    For 1-1/4" Mesh Fabric, Add  840.41 
    For 1-3/4" Mesh Fabric, Add  522.26 
    For 2-1/8" Mesh Fabric, Deduct  -261.13 

. 
 32 31 13 13-0379 EA 16' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,790.87 120.60 

    For Gate With Single Barb Wire Arm, Add  377.16 
    For Gate With Double Barb Wire Arm, Add  548.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -642.89 
    For Aluminized Steel Gate And Post, Add  1,645.80 
    For Powder Coated Gate And Post, Add  891.47 
    For 1" Mesh Fabric, Add  1,491.50 
    For 1-1/4" Mesh Fabric, Add  960.05 
    For 1-3/4" Mesh Fabric, Add  596.60 
    For 2-1/8" Mesh Fabric, Deduct  -298.30 

. 
 32 31 13 13-0380 EA 18' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,254.50 132.70 

    For Gate With Single Barb Wire Arm, Add  424.16 
    For Gate With Double Barb Wire Arm, Add  616.96 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -723.00 
    For Aluminized Steel Gate And Post, Add  1,850.88 
    For Powder Coated Gate And Post, Add  1,002.56 
    For 1" Mesh Fabric, Add  1,677.36 
    For 1-1/4" Mesh Fabric, Add  1,079.68 
    For 1-3/4" Mesh Fabric, Add  670.94 
    For 2-1/8" Mesh Fabric, Deduct  -335.47 

. 
 32 31 13 13-0381 EA 20' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,728.50 147.39 

    For Gate With Single Barb Wire Arm, Add  471.45 
    For Gate With Double Barb Wire Arm, Add  685.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -803.61 
    For Aluminized Steel Gate And Post, Add  2,057.25 
    For Powder Coated Gate And Post, Add  1,114.34 
    For 1" Mesh Fabric, Add  1,864.38 
    For 1-1/4" Mesh Fabric, Add  1,200.06 
    For 1-3/4" Mesh Fabric, Add  745.75 
    For 2-1/8" Mesh Fabric, Deduct  -372.88 

. 
 32 31 13 13-0382 EA 22' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,213.99 165.88 

    For Gate With Single Barb Wire Arm, Add  518.74 
    For Gate With Double Barb Wire Arm, Add  754.54 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -884.22 
    For Aluminized Steel Gate And Post, Add  2,263.61 
    For Powder Coated Gate And Post, Add  1,226.12 
    For 1" Mesh Fabric, Add  2,051.40 
    For 1-1/4" Mesh Fabric, Add  1,320.44 
    For 1-3/4" Mesh Fabric, Add  820.56 
    For 2-1/8" Mesh Fabric, Deduct  -410.28 
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 32 31 13 13-0383 EA 24' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,712.04 189.41 

    For Gate With Single Barb Wire Arm, Add  565.74 
    For Gate With Double Barb Wire Arm, Add  822.90 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -964.33 
    For Aluminized Steel Gate And Post, Add  2,468.69 
    For Powder Coated Gate And Post, Add  1,337.21 
    For 1" Mesh Fabric, Add  2,237.25 
    For 1-1/4" Mesh Fabric, Add  1,440.07 
    For 1-3/4" Mesh Fabric, Add  894.90 
    For 2-1/8" Mesh Fabric, Deduct  -447.45 

. 
 32 31 13 13-0384 EA 26' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 6,234.54 221.14 

    For Gate With Single Barb Wire Arm, Add  612.74 
    For Gate With Double Barb Wire Arm, Add  891.26 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,044.44 
    For Aluminized Steel Gate And Post, Add  2,673.78 
    For Powder Coated Gate And Post, Add  1,448.30 
    For 1" Mesh Fabric, Add  2,423.11 
    For 1-1/4" Mesh Fabric, Add  1,559.70 
    For 1-3/4" Mesh Fabric, Add  969.24 
    For 2-1/8" Mesh Fabric, Deduct  -484.62 

. 
 32 31 13 13-0385 EA 28' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 6,793.93 265.18 

    For Gate With Single Barb Wire Arm, Add  659.74 
    For Gate With Double Barb Wire Arm, Add  959.62 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,124.56 
    For Aluminized Steel Gate And Post, Add  2,878.86 
    For Powder Coated Gate And Post, Add  1,559.38 
    For 1" Mesh Fabric, Add  2,608.97 
    For 1-1/4" Mesh Fabric, Add  1,679.34 
    For 1-3/4" Mesh Fabric, Add  1,043.59 
    For 2-1/8" Mesh Fabric, Deduct  -521.79 

. 
 32 31 13 13-0386 EA  30' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 7,426.49 331.75 

    For Gate With Single Barb Wire Arm, Add  707.33 
    For Gate With Double Barb Wire Arm, Add  1,028.84 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,205.67 
    For Aluminized Steel Gate And Post, Add  3,086.51 
    For Powder Coated Gate And Post, Add  1,671.86 
    For 1" Mesh Fabric, Add  2,797.15 
    For 1-1/4" Mesh Fabric, Add  1,800.46 
    For 1-3/4" Mesh Fabric, Add  1,118.86 
    For 2-1/8" Mesh Fabric, Deduct  -559.43 

XXXXXXX 
. 
 32 31 13 13-0387  12' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0388 EA 3' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 862.69 38.23 
    For Gate With Single Barb Wire Arm, Add  82.26 
    For Gate With Double Barb Wire Arm, Add  119.65 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -140.22 
    For Aluminized Steel Gate And Post, Add  358.96 
    For Powder Coated Gate And Post, Add  194.44 
    For 1" Mesh Fabric, Add  325.31 
    For 1-1/4" Mesh Fabric, Add  209.39 
    For 1-3/4" Mesh Fabric, Add  130.12 
    For 2-1/8" Mesh Fabric, Deduct  -65.06 

. 
 32 31 13 13-0389 EA 4' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,111.95 38.23 

    For Gate With Single Barb Wire Arm, Add  109.68 
    For Gate With Double Barb Wire Arm, Add  159.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -186.95 
    For Aluminized Steel Gate And Post, Add  478.60 
    For Powder Coated Gate And Post, Add  259.24 
    For 1" Mesh Fabric, Add  433.73 
    For 1-1/4" Mesh Fabric, Add  279.19 
    For 1-3/4" Mesh Fabric, Add  173.49 
    For 2-1/8" Mesh Fabric, Deduct  -86.75 

. 
 32 31 13 13-0390 EA 5' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,291.82 39.63 

    For Gate With Single Barb Wire Arm, Add  129.00 
    For Gate With Double Barb Wire Arm, Add  187.64 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -219.89 
    For Aluminized Steel Gate And Post, Add  562.91 
    For Powder Coated Gate And Post, Add  304.91 
    For 1" Mesh Fabric, Add  510.14 
    For 1-1/4" Mesh Fabric, Add  328.36 
    For 1-3/4" Mesh Fabric, Add  204.06 
    For 2-1/8" Mesh Fabric, Deduct  -102.03 

. 
 32 31 13 13-0391 EA 6' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,496.28 49.21 

    For Gate With Single Barb Wire Arm, Add  148.32 
    For Gate With Double Barb Wire Arm, Add  215.74 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -252.82 
    For Aluminized Steel Gate And Post, Add  647.21 
    For Powder Coated Gate And Post, Add  350.57 
    For 1" Mesh Fabric, Add  586.53 
    For 1-1/4" Mesh Fabric, Add  377.54 
    For 1-3/4" Mesh Fabric, Add  234.61 
    For 2-1/8" Mesh Fabric, Deduct  -117.31 
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 32 31 13 13-0392 EA 7' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 653.72 58.89 

    For Gate With Single Barb Wire Arm, Add  52.46 
    For Gate With Double Barb Wire Arm, Add  76.31 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -89.43 
    For Aluminized Steel Gate And Post, Add  228.93 
    For Powder Coated Gate And Post, Add  124.00 
    For 1" Mesh Fabric, Add  207.47 
    For 1-1/4" Mesh Fabric, Add  133.54 
    For 1-3/4" Mesh Fabric, Add  82.99 
    For 2-1/8" Mesh Fabric, Deduct  -41.49 

. 
 32 31 13 13-0393 EA 8' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 736.60 68.20 

    For Gate With Single Barb Wire Arm, Add  58.51 
    For Gate With Double Barb Wire Arm, Add  85.11 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -99.73 
    For Aluminized Steel Gate And Post, Add  255.32 
    For Powder Coated Gate And Post, Add  138.30 
    For 1" Mesh Fabric, Add  231.38 
    For 1-1/4" Mesh Fabric, Add  148.93 
    For 1-3/4" Mesh Fabric, Add  92.55 
    For 2-1/8" Mesh Fabric, Deduct  -46.28 

. 
 32 31 13 13-0394 EA 9' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 820.40 77.78 

    For Gate With Single Barb Wire Arm, Add  64.56 
    For Gate With Double Barb Wire Arm, Add  93.90 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -110.04 
    For Aluminized Steel Gate And Post, Add  281.70 
    For Powder Coated Gate And Post, Add  152.59 
    For 1" Mesh Fabric, Add  255.29 
    For 1-1/4" Mesh Fabric, Add  164.32 
    For 1-3/4" Mesh Fabric, Add  102.12 
    For 2-1/8" Mesh Fabric, Deduct  -51.06 

. 
 32 31 13 13-0395 EA 10' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 904.20 87.36 

    For Gate With Single Barb Wire Arm, Add  70.60 
    For Gate With Double Barb Wire Arm, Add  102.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -120.34 
    For Aluminized Steel Gate And Post, Add  308.08 
    For Powder Coated Gate And Post, Add  166.88 
    For 1" Mesh Fabric, Add  279.20 
    For 1-1/4" Mesh Fabric, Add  179.71 
    For 1-3/4" Mesh Fabric, Add  111.68 
    For 2-1/8" Mesh Fabric, Deduct  -55.84 

. 
 32 31 13 13-0396 EA 10' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,210.52 105.36 

    For Gate With Single Barb Wire Arm, Add  98.37 
    For Gate With Double Barb Wire Arm, Add  143.08 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -167.67 
    For Aluminized Steel Gate And Post, Add  429.24 
    For Powder Coated Gate And Post, Add  232.50 
    For 1" Mesh Fabric, Add  388.99 
    For 1-1/4" Mesh Fabric, Add  250.39 
    For 1-3/4" Mesh Fabric, Add  155.60 
    For 2-1/8" Mesh Fabric, Deduct  -77.80 

. 
 32 31 13 13-0397 EA 12' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,323.24 113.42 

    For Gate With Single Barb Wire Arm, Add  108.11 
    For Gate With Double Barb Wire Arm, Add  157.25 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -184.28 
    For Aluminized Steel Gate And Post, Add  471.76 
    For Powder Coated Gate And Post, Add  255.54 
    For 1" Mesh Fabric, Add  427.53 
    For 1-1/4" Mesh Fabric, Add  275.19 
    For 1-3/4" Mesh Fabric, Add  171.01 
    For 2-1/8" Mesh Fabric, Deduct  -85.51 

. 
 32 31 13 13-0398 EA 14' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,495.57 122.84 

    For Gate With Single Barb Wire Arm, Add  123.92 
    For Gate With Double Barb Wire Arm, Add  180.25 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -211.23 
    For Aluminized Steel Gate And Post, Add  540.76 
    For Powder Coated Gate And Post, Add  292.91 
    For 1" Mesh Fabric, Add  490.06 
    For 1-1/4" Mesh Fabric, Add  315.44 
    For 1-3/4" Mesh Fabric, Add  196.02 
    For 2-1/8" Mesh Fabric, Deduct  -98.01 

. 
 32 31 13 13-0399 EA 16' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,689.48 133.93 

    For Gate With Single Barb Wire Arm, Add  141.57 
    For Gate With Double Barb Wire Arm, Add  205.93 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -241.32 
    For Aluminized Steel Gate And Post, Add  617.78 
    For Powder Coated Gate And Post, Add  334.63 
    For 1" Mesh Fabric, Add  559.86 
    For 1-1/4" Mesh Fabric, Add  360.37 
    For 1-3/4" Mesh Fabric, Add  223.94 
    For 2-1/8" Mesh Fabric, Deduct  -111.97 
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 32 31 13 13-0400 EA 18' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,067.63 147.49 

    For Gate With Single Barb Wire Arm, Add  508.76 
    For Gate With Double Barb Wire Arm, Add  740.01 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -867.20 
    For Aluminized Steel Gate And Post, Add  2,220.03 
    For Powder Coated Gate And Post, Add  1,202.52 
    For 1" Mesh Fabric, Add  2,011.90 
    For 1-1/4" Mesh Fabric, Add  1,295.02 
    For 1-3/4" Mesh Fabric, Add  804.76 
    For 2-1/8" Mesh Fabric, Deduct  -402.38 

. 
 32 31 13 13-0401 EA 20' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,634.68 163.75 

    For Gate With Single Barb Wire Arm, Add  565.74 
    For Gate With Double Barb Wire Arm, Add  822.90 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -964.33 
    For Aluminized Steel Gate And Post, Add  2,468.69 
    For Powder Coated Gate And Post, Add  1,337.21 
    For 1" Mesh Fabric, Add  2,237.25 
    For 1-1/4" Mesh Fabric, Add  1,440.07 
    For 1-3/4" Mesh Fabric, Add  894.90 
    For 2-1/8" Mesh Fabric, Deduct  -447.45 

. 
 32 31 13 13-0402 EA 22' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 6,209.30 184.26 

    For Gate With Single Barb Wire Arm, Add  622.14 
    For Gate With Double Barb Wire Arm, Add  904.93 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,060.47 
    For Aluminized Steel Gate And Post, Add  2,714.79 
    For Powder Coated Gate And Post, Add  1,470.51 
    For 1" Mesh Fabric, Add  2,460.28 
    For 1-1/4" Mesh Fabric, Add  1,583.63 
    For 1-3/4" Mesh Fabric, Add  984.11 
    For 2-1/8" Mesh Fabric, Deduct  -492.06 

. 
 32 31 13 13-0403 EA 24' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 6,806.01 210.48 

    For Gate With Single Barb Wire Arm, Add  679.13 
    For Gate With Double Barb Wire Arm, Add  987.82 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,157.60 
    For Aluminized Steel Gate And Post, Add  2,963.46 
    For Powder Coated Gate And Post, Add  1,605.21 
    For 1" Mesh Fabric, Add  2,685.63 
    For 1-1/4" Mesh Fabric, Add  1,728.68 
    For 1-3/4" Mesh Fabric, Add  1,074.25 
    For 2-1/8" Mesh Fabric, Deduct  -537.13 

. 
 32 31 13 13-0404 EA 26' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 7,419.21 245.79 

    For Gate With Single Barb Wire Arm, Add  734.94 
    For Gate With Double Barb Wire Arm, Add  1,069.00 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,252.73 
    For Aluminized Steel Gate And Post, Add  3,207.00 
    For Powder Coated Gate And Post, Add  1,737.12 
    For 1" Mesh Fabric, Add  2,906.34 
    For 1-1/4" Mesh Fabric, Add  1,870.75 
    For 1-3/4" Mesh Fabric, Add  1,162.54 
    For 2-1/8" Mesh Fabric, Deduct  -581.27 

. 
 32 31 13 13-0405 EA 28' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 8,078.73 294.65 

    For Gate With Single Barb Wire Arm, Add  791.33 
    For Gate With Double Barb Wire Arm, Add  1,151.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,348.87 
    For Aluminized Steel Gate And Post, Add  3,453.10 
    For Powder Coated Gate And Post, Add  1,870.43 
    For 1" Mesh Fabric, Add  3,129.37 
    For 1-1/4" Mesh Fabric, Add  2,014.31 
    For 1-3/4" Mesh Fabric, Add  1,251.75 
    For 2-1/8" Mesh Fabric, Deduct  -625.87 

. 
 32 31 13 13-0406 EA  30' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 8,818.96 368.63 

    For Gate With Single Barb Wire Arm, Add  848.32 
    For Gate With Double Barb Wire Arm, Add  1,233.92 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,446.00 
    For Aluminized Steel Gate And Post, Add  3,701.76 
    For Powder Coated Gate And Post, Add  2,005.12 
    For 1" Mesh Fabric, Add  3,354.72 
    For 1-1/4" Mesh Fabric, Add  2,159.36 
    For 1-3/4" Mesh Fabric, Add  1,341.89 
    For 2-1/8" Mesh Fabric, Deduct  -670.94 

XXXXXXX 
. 
 32 31 13 13-0407  Vinyl Coated Without Barb Wire Arm (32 31 13 13-0265) 

Note: Industrial swing gate. Includes posts (3" diameter posts for up to 6' wide gate, 4" diameter to 13' wide, 6-
5/8" diameter for 18' wide, 8-5/8" diameter for over 18' wide), 2" diameter schedule pipe frame, offset hinges, cap 
and hardware (drop rod, center locking device, gate keeper, catch bolt and tension bands). Fabric: galvanized 
chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 

. 

. 
 32 31 13 13-0408  4' Fence Height (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0409 EA 3' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 181.31 23.26 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -20.91 
    For 1" Mesh Fabric, Add  48.52 
    For 1-1/4" Mesh Fabric, Add  31.23 
    For 1-3/4" Mesh Fabric, Add  19.41 
    For 2-1/8" Mesh Fabric, Deduct  -9.70 
    For Gate With Single Barb Wire Arm, Add  12.27 
    For Gate With Double Barb Wire Arm, Add  17.85 
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 32 31 13 13-0410 EA 4' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 218.48 23.26 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -27.88 
    For 1" Mesh Fabric, Add  64.69 
    For 1-1/4" Mesh Fabric, Add  41.64 
    For 1-3/4" Mesh Fabric, Add  25.88 
    For 2-1/8" Mesh Fabric, Deduct  -12.94 
    For Gate With Single Barb Wire Arm, Add  16.36 
    For Gate With Double Barb Wire Arm, Add  23.79 

. 
 32 31 13 13-0411 EA 5' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 254.13 24.75 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -33.69 
    For 1" Mesh Fabric, Add  78.17 
    For 1-1/4" Mesh Fabric, Add  50.32 
    For 1-3/4" Mesh Fabric, Add  31.27 
    For 2-1/8" Mesh Fabric, Deduct  -15.63 
    For Gate With Single Barb Wire Arm, Add  19.77 
    For Gate With Double Barb Wire Arm, Add  28.75 

. 
 32 31 13 13-0412 EA 6' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 299.99 29.77 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -39.50 
    For 1" Mesh Fabric, Add  91.65 
    For 1-1/4" Mesh Fabric, Add  58.99 
    For 1-3/4" Mesh Fabric, Add  36.66 
    For 2-1/8" Mesh Fabric, Deduct  -18.33 
    For Gate With Single Barb Wire Arm, Add  23.17 
    For Gate With Double Barb Wire Arm, Add  33.71 

. 
 32 31 13 13-0413 EA 7' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 345.85 34.70 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -45.31 
    For 1" Mesh Fabric, Add  105.12 
    For 1-1/4" Mesh Fabric, Add  67.66 
    For 1-3/4" Mesh Fabric, Add  42.05 
    For 2-1/8" Mesh Fabric, Deduct  -21.02 
    For Gate With Single Barb Wire Arm, Add  26.58 
    For Gate With Double Barb Wire Arm, Add  38.66 

. 
 32 31 13 13-0414 EA 8' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 391.74 39.63 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -51.12 
    For 1" Mesh Fabric, Add  118.60 
    For 1-1/4" Mesh Fabric, Add  76.34 
    For 1-3/4" Mesh Fabric, Add  47.44 
    For 2-1/8" Mesh Fabric, Deduct  -23.72 
    For Gate With Single Barb Wire Arm, Add  29.99 
    For Gate With Double Barb Wire Arm, Add  43.62 

. 
 32 31 13 13-0415 EA 9' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 437.60 44.66 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -56.93 
    For 1" Mesh Fabric, Add  132.07 
    For 1-1/4" Mesh Fabric, Add  85.01 
    For 1-3/4" Mesh Fabric, Add  52.83 
    For 2-1/8" Mesh Fabric, Deduct  -26.41 
    For Gate With Single Barb Wire Arm, Add  33.40 
    For Gate With Double Barb Wire Arm, Add  48.58 

. 
 32 31 13 13-0416 EA 10' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 483.46 49.59 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.74 
    For 1" Mesh Fabric, Add  145.55 
    For 1-1/4" Mesh Fabric, Add  93.69 
    For 1-3/4" Mesh Fabric, Add  58.22 
    For 2-1/8" Mesh Fabric, Deduct  -29.11 
    For Gate With Single Barb Wire Arm, Add  36.81 
    For Gate With Double Barb Wire Arm, Add  53.54 

. 
 32 31 13 13-0417 EA 10' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 595.00 49.59 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -83.65 
    For 1" Mesh Fabric, Add  194.07 
    For 1-1/4" Mesh Fabric, Add  124.92 
    For 1-3/4" Mesh Fabric, Add  77.63 
    For 2-1/8" Mesh Fabric, Deduct  -38.81 
    For Gate With Single Barb Wire Arm, Add  49.08 
    For Gate With Double Barb Wire Arm, Add  71.38 

. 
 32 31 13 13-0418 EA 12' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 694.87 53.12 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -100.38 
    For 1" Mesh Fabric, Add  232.89 
    For 1-1/4" Mesh Fabric, Add  149.90 
    For 1-3/4" Mesh Fabric, Add  93.15 
    For 2-1/8" Mesh Fabric, Deduct  -46.58 
    For Gate With Single Barb Wire Arm, Add  58.89 
    For Gate With Double Barb Wire Arm, Add  85.66 

. 
 32 31 13 13-0419 EA 14' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 796.37 57.22 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -117.11 
    For 1" Mesh Fabric, Add  271.70 
    For 1-1/4" Mesh Fabric, Add  174.89 
    For 1-3/4" Mesh Fabric, Add  108.68 
    For 2-1/8" Mesh Fabric, Deduct  -54.34 
    For Gate With Single Barb Wire Arm, Add  68.71 
    For Gate With Double Barb Wire Arm, Add  99.94 
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 32 31 13 13-0420 EA 16' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 899.90 61.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -133.84 
    For 1" Mesh Fabric, Add  310.51 
    For 1-1/4" Mesh Fabric, Add  199.87 
    For 1-3/4" Mesh Fabric, Add  124.20 
    For 2-1/8" Mesh Fabric, Deduct  -62.10 
    For Gate With Single Barb Wire Arm, Add  78.52 
    For Gate With Double Barb Wire Arm, Add  114.21 

. 
 32 31 13 13-0421 EA 18' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,042.16 79.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -150.57 
    For 1" Mesh Fabric, Add  349.33 
    For 1-1/4" Mesh Fabric, Add  224.85 
    For 1-3/4" Mesh Fabric, Add  139.73 
    For 2-1/8" Mesh Fabric, Deduct  -69.87 
    For Gate With Single Barb Wire Arm, Add  88.34 
    For Gate With Double Barb Wire Arm, Add  128.49 

. 
 32 31 13 13-0422 EA 20' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,148.47 85.30 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -167.30 
    For 1" Mesh Fabric, Add  388.14 
    For 1-1/4" Mesh Fabric, Add  249.84 
    For 1-3/4" Mesh Fabric, Add  155.26 
    For 2-1/8" Mesh Fabric, Deduct  -77.63 
    For Gate With Single Barb Wire Arm, Add  98.15 
    For Gate With Double Barb Wire Arm, Add  142.76 

. 
 32 31 13 13-0423 EA 22' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,257.40 91.91 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -184.03 
    For 1" Mesh Fabric, Add  426.96 
    For 1-1/4" Mesh Fabric, Add  274.82 
    For 1-3/4" Mesh Fabric, Add  170.78 
    For 2-1/8" Mesh Fabric, Deduct  -85.39 
    For Gate With Single Barb Wire Arm, Add  107.97 
    For Gate With Double Barb Wire Arm, Add  157.04 

. 
 32 31 13 13-0424 EA 24' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,369.61 99.53 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -200.76 
    For 1" Mesh Fabric, Add  465.77 
    For 1-1/4" Mesh Fabric, Add  299.80 
    For 1-3/4" Mesh Fabric, Add  186.31 
    For 2-1/8" Mesh Fabric, Deduct  -93.15 
    For Gate With Single Barb Wire Arm, Add  117.78 
    For Gate With Double Barb Wire Arm, Add  171.32 

. 
 32 31 13 13-0425 EA 26' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,486.01 108.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -217.49 
    For 1" Mesh Fabric, Add  504.58 
    For 1-1/4" Mesh Fabric, Add  324.79 
    For 1-3/4" Mesh Fabric, Add  201.83 
    For 2-1/8" Mesh Fabric, Deduct  -100.92 
    For Gate With Single Barb Wire Arm, Add  127.60 
    For Gate With Double Barb Wire Arm, Add  185.59 

. 
 32 31 13 13-0426 EA 28' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,607.85 119.47 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -234.22 
    For 1" Mesh Fabric, Add  543.40 
    For 1-1/4" Mesh Fabric, Add  349.77 
    For 1-3/4" Mesh Fabric, Add  217.36 
    For 2-1/8" Mesh Fabric, Deduct  -108.68 
    For Gate With Single Barb Wire Arm, Add  137.41 
    For Gate With Double Barb Wire Arm, Add  199.87 

. 
 32 31 13 13-0427 EA  30' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,736.92 132.70 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -250.95 
    For 1" Mesh Fabric, Add  582.21 
    For 1-1/4" Mesh Fabric, Add  374.76 
    For 1-3/4" Mesh Fabric, Add  232.89 
    For 2-1/8" Mesh Fabric, Deduct  -116.44 
    For Gate With Single Barb Wire Arm, Add  147.23 
    For Gate With Double Barb Wire Arm, Add  214.15 

XXXXXXX 
. 
 32 31 13 13-0428  5' Fence Height (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0429 EA 3' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 212.64 24.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -25.91 
    For 1" Mesh Fabric, Add  60.12 
    For 1-1/4" Mesh Fabric, Add  38.70 
    For 1-3/4" Mesh Fabric, Add  24.05 
    For 2-1/8" Mesh Fabric, Deduct  -12.02 
    For Gate With Single Barb Wire Arm, Add  15.20 
    For Gate With Double Barb Wire Arm, Add  22.11 

. 
 32 31 13 13-0430 EA 4' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 258.71 24.75 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -34.55 
    For 1" Mesh Fabric, Add  80.16 
    For 1-1/4" Mesh Fabric, Add  51.60 
    For 1-3/4" Mesh Fabric, Add  32.06 
    For 2-1/8" Mesh Fabric, Deduct  -16.03 
    For Gate With Single Barb Wire Arm, Add  20.27 
    For Gate With Double Barb Wire Arm, Add  29.48 
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 32 31 13 13-0431 EA 5' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 297.92 26.33 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -41.03 
    For 1" Mesh Fabric, Add  95.20 
    For 1-1/4" Mesh Fabric, Add  61.28 
    For 1-3/4" Mesh Fabric, Add  38.08 
    For 2-1/8" Mesh Fabric, Deduct  -19.04 
    For Gate With Single Barb Wire Arm, Add  24.07 
    For Gate With Double Barb Wire Arm, Add  35.01 

. 
 32 31 13 13-0432 EA 6' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 348.27 31.63 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -47.51 
    For 1" Mesh Fabric, Add  110.22 
    For 1-1/4" Mesh Fabric, Add  70.95 
    For 1-3/4" Mesh Fabric, Add  44.09 
    For 2-1/8" Mesh Fabric, Deduct  -22.04 
    For Gate With Single Barb Wire Arm, Add  27.87 
    For Gate With Double Barb Wire Arm, Add  40.54 

. 
 32 31 13 13-0433 EA 7' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 398.66 36.85 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -53.99 
    For 1" Mesh Fabric, Add  125.25 
    For 1-1/4" Mesh Fabric, Add  80.62 
    For 1-3/4" Mesh Fabric, Add  50.10 
    For 2-1/8" Mesh Fabric, Deduct  -25.05 
    For Gate With Single Barb Wire Arm, Add  31.67 
    For Gate With Double Barb Wire Arm, Add  46.07 

. 
 32 31 13 13-0434 EA 8' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 449.94 42.42 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -60.47 
    For 1" Mesh Fabric, Add  140.28 
    For 1-1/4" Mesh Fabric, Add  90.29 
    For 1-3/4" Mesh Fabric, Add  56.11 
    For 2-1/8" Mesh Fabric, Deduct  -28.06 
    For Gate With Single Barb Wire Arm, Add  35.47 
    For Gate With Double Barb Wire Arm, Add  51.60 

. 
 32 31 13 13-0435 EA 9 Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 500.32 47.73 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -66.95 
    For 1" Mesh Fabric, Add  155.31 
    For 1-1/4" Mesh Fabric, Add  99.97 
    For 1-3/4" Mesh Fabric, Add  62.12 
    For 2-1/8" Mesh Fabric, Deduct  -31.06 
    For Gate With Single Barb Wire Arm, Add  39.27 
    For Gate With Double Barb Wire Arm, Add  57.13 

. 
 32 31 13 13-0436 EA 10' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 550.69 52.93 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -73.42 
    For 1" Mesh Fabric, Add  170.34 
    For 1-1/4" Mesh Fabric, Add  109.65 
    For 1-3/4" Mesh Fabric, Add  68.14 
    For 2-1/8" Mesh Fabric, Deduct  -34.07 
    For Gate With Single Barb Wire Arm, Add  43.07 
    For Gate With Double Barb Wire Arm, Add  62.65 

. 
 32 31 13 13-0437 EA 10' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 712.33 53.12 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -103.66 
    For 1" Mesh Fabric, Add  240.48 
    For 1-1/4" Mesh Fabric, Add  154.79 
    For 1-3/4" Mesh Fabric, Add  96.19 
    For 2-1/8" Mesh Fabric, Deduct  -48.10 
    For Gate With Single Barb Wire Arm, Add  60.81 
    For Gate With Double Barb Wire Arm, Add  88.45 

. 
 32 31 13 13-0438 EA 12' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 835.16 57.22 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -124.39 
    For 1" Mesh Fabric, Add  288.57 
    For 1-1/4" Mesh Fabric, Add  185.75 
    For 1-3/4" Mesh Fabric, Add  115.43 
    For 2-1/8" Mesh Fabric, Deduct  -57.71 
    For Gate With Single Barb Wire Arm, Add  72.97 
    For Gate With Double Barb Wire Arm, Add  106.14 

. 
 32 31 13 13-0439 EA 14' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 960.04 61.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -145.12 
    For 1" Mesh Fabric, Add  336.67 
    For 1-1/4" Mesh Fabric, Add  216.71 
    For 1-3/4" Mesh Fabric, Add  134.67 
    For 2-1/8" Mesh Fabric, Deduct  -67.33 
    For Gate With Single Barb Wire Arm, Add  85.14 
    For Gate With Double Barb Wire Arm, Add  123.83 

. 
 32 31 13 13-0440 EA 16' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,123.63 79.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -165.85 
    For 1" Mesh Fabric, Add  384.77 
    For 1-1/4" Mesh Fabric, Add  247.67 
    For 1-3/4" Mesh Fabric, Add  153.91 
    For 2-1/8" Mesh Fabric, Deduct  -76.95 
    For Gate With Single Barb Wire Arm, Add  97.30 
    For Gate With Double Barb Wire Arm, Add  141.52 
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. 
 32 31 13 13-0441 EA 18 Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ......................................................................... 1,251.28 85.30 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -186.58 
    For 1" Mesh Fabric, Add  432.86 
    For 1-1/4" Mesh Fabric, Add  278.63 
    For 1-3/4" Mesh Fabric, Add  173.15 
    For 2-1/8" Mesh Fabric, Deduct  -86.57 
    For Gate With Single Barb Wire Arm, Add  109.46 
    For Gate With Double Barb Wire Arm, Add  159.21 

. 
 32 31 13 13-0442 EA 20' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,381.54 91.91 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -207.31 
    For 1" Mesh Fabric, Add  480.96 
    For 1-1/4" Mesh Fabric, Add  309.58 
    For 1-3/4" Mesh Fabric, Add  192.38 
    For 2-1/8" Mesh Fabric, Deduct  -96.19 
    For Gate With Single Barb Wire Arm, Add  121.62 
    For Gate With Double Barb Wire Arm, Add  176.90 

. 
 32 31 13 13-0443 EA 22' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,515.10 99.53 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -228.04 
    For 1" Mesh Fabric, Add  529.06 
    For 1-1/4" Mesh Fabric, Add  340.54 
    For 1-3/4" Mesh Fabric, Add  211.62 
    For 2-1/8" Mesh Fabric, Deduct  -105.81 
    For Gate With Single Barb Wire Arm, Add  133.78 
    For Gate With Double Barb Wire Arm, Add  194.60 

. 
 32 31 13 13-0444 EA 24' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,652.83 108.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -248.77 
    For 1" Mesh Fabric, Add  577.15 
    For 1-1/4" Mesh Fabric, Add  371.50 
    For 1-3/4" Mesh Fabric, Add  230.86 
    For 2-1/8" Mesh Fabric, Deduct  -115.43 
    For Gate With Single Barb Wire Arm, Add  145.95 
    For Gate With Double Barb Wire Arm, Add  212.28 

. 
 32 31 13 13-0445 EA 26' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,796.01 119.47 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -269.50 
    For 1" Mesh Fabric, Add  625.25 
    For 1-1/4" Mesh Fabric, Add  402.46 
    For 1-3/4" Mesh Fabric, Add  250.10 
    For 2-1/8" Mesh Fabric, Deduct  -125.05 
    For Gate With Single Barb Wire Arm, Add  158.11 
    For Gate With Double Barb Wire Arm, Add  229.98 

. 
 32 31 13 13-0446 EA 28' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,946.41 132.70 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -290.23 
    For 1" Mesh Fabric, Add  673.34 
    For 1-1/4" Mesh Fabric, Add  433.41 
    For 1-3/4" Mesh Fabric, Add  269.34 
    For 2-1/8" Mesh Fabric, Deduct  -134.67 
    For Gate With Single Barb Wire Arm, Add  170.27 
    For Gate With Double Barb Wire Arm, Add  247.67 

. 
 32 31 13 13-0447 EA  30' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,106.80 149.29 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -310.97 
    For 1" Mesh Fabric, Add  721.44 
    For 1-1/4" Mesh Fabric, Add  464.37 
    For 1-3/4" Mesh Fabric, Add  288.58 
    For 2-1/8" Mesh Fabric, Deduct  -144.29 
    For Gate With Single Barb Wire Arm, Add  182.43 
    For Gate With Double Barb Wire Arm, Add  265.36 

XXXXXXX 
. 
 32 31 13 13-0448  6' Fence Height (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0449 EA 3' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 227.44 26.51 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -27.69 
    For 1" Mesh Fabric, Add  64.25 
    For 1-1/4" Mesh Fabric, Add  41.36 
    For 1-3/4" Mesh Fabric, Add  25.70 
    For 2-1/8" Mesh Fabric, Deduct  -12.85 
    For Gate With Single Barb Wire Arm, Add  16.25 
    For Gate With Double Barb Wire Arm, Add  23.63 

. 
 32 31 13 13-0450 EA 4' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 276.68 26.51 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -36.93 
    For 1" Mesh Fabric, Add  85.67 
    For 1-1/4" Mesh Fabric, Add  55.14 
    For 1-3/4" Mesh Fabric, Add  34.27 
    For 2-1/8" Mesh Fabric, Deduct  -17.13 
    For Gate With Single Barb Wire Arm, Add  21.66 
    For Gate With Double Barb Wire Arm, Add  31.51 

. 
 32 31 13 13-0451 EA 5' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 318.53 28.19 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -43.85 
    For 1" Mesh Fabric, Add  101.73 
    For 1-1/4" Mesh Fabric, Add  65.48 
    For 1-3/4" Mesh Fabric, Add  40.69 
    For 2-1/8" Mesh Fabric, Deduct  -20.35 
    For Gate With Single Barb Wire Arm, Add  25.73 
    For Gate With Double Barb Wire Arm, Add  37.42 
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 32 31 13 13-0452 EA 6' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 373.13 34.05 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -50.77 
    For 1" Mesh Fabric, Add  117.79 
    For 1-1/4" Mesh Fabric, Add  75.82 
    For 1-3/4" Mesh Fabric, Add  47.12 
    For 2-1/8" Mesh Fabric, Deduct  -23.56 
    For Gate With Single Barb Wire Arm, Add  29.79 
    For Gate With Double Barb Wire Arm, Add  43.33 

. 
 32 31 13 13-0453 EA 7' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 427.74 40.01 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -57.70 
    For 1" Mesh Fabric, Add  133.86 
    For 1-1/4" Mesh Fabric, Add  86.16 
    For 1-3/4" Mesh Fabric, Add  53.54 
    For 2-1/8" Mesh Fabric, Deduct  -26.77 
    For Gate With Single Barb Wire Arm, Add  33.85 
    For Gate With Double Barb Wire Arm, Add  49.24 

. 
 32 31 13 13-0454 EA 8' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 481.41 45.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -64.62 
    For 1" Mesh Fabric, Add  149.92 
    For 1-1/4" Mesh Fabric, Add  96.50 
    For 1-3/4" Mesh Fabric, Add  59.97 
    For 2-1/8" Mesh Fabric, Deduct  -29.98 
    For Gate With Single Barb Wire Arm, Add  37.91 
    For Gate With Double Barb Wire Arm, Add  55.14 

. 
 32 31 13 13-0455 EA 9' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 536.02 51.45 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -71.54 
    For 1" Mesh Fabric, Add  165.98 
    For 1-1/4" Mesh Fabric, Add  106.84 
    For 1-3/4" Mesh Fabric, Add  66.39 
    For 2-1/8" Mesh Fabric, Deduct  -33.20 
    For Gate With Single Barb Wire Arm, Add  41.97 
    For Gate With Double Barb Wire Arm, Add  61.05 

. 
 32 31 13 13-0456 EA 10' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 590.62 57.31 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -78.47 
    For 1" Mesh Fabric, Add  182.05 
    For 1-1/4" Mesh Fabric, Add  117.18 
    For 1-3/4" Mesh Fabric, Add  72.82 
    For 2-1/8" Mesh Fabric, Deduct  -36.41 
    For Gate With Single Barb Wire Arm, Add  46.04 
    For Gate With Double Barb Wire Arm, Add  66.96 

. 
 32 31 13 13-0457 EA 10' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 762.58 57.22 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -110.78 
    For 1" Mesh Fabric, Add  257.00 
    For 1-1/4" Mesh Fabric, Add  165.43 
    For 1-3/4" Mesh Fabric, Add  102.80 
    For 2-1/8" Mesh Fabric, Deduct  -51.40 
    For Gate With Single Barb Wire Arm, Add  64.99 
    For Gate With Double Barb Wire Arm, Add  94.53 

. 
 32 31 13 13-0458 EA 12' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 895.06 61.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -132.93 
    For 1" Mesh Fabric, Add  308.41 
    For 1-1/4" Mesh Fabric, Add  198.51 
    For 1-3/4" Mesh Fabric, Add  123.36 
    For 2-1/8" Mesh Fabric, Deduct  -61.68 
    For Gate With Single Barb Wire Arm, Add  77.99 
    For Gate With Double Barb Wire Arm, Add  113.44 

. 
 32 31 13 13-0459 EA 14' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,083.33 85.30 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -155.09 
    For 1" Mesh Fabric, Add  359.81 
    For 1-1/4" Mesh Fabric, Add  231.60 
    For 1-3/4" Mesh Fabric, Add  143.92 
    For 2-1/8" Mesh Fabric, Deduct  -71.96 
    For Gate With Single Barb Wire Arm, Add  90.99 
    For Gate With Double Barb Wire Arm, Add  132.34 

. 
 32 31 13 13-0460 EA 16' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,221.19 91.91 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -177.24 
    For 1" Mesh Fabric, Add  411.21 
    For 1-1/4" Mesh Fabric, Add  264.68 
    For 1-3/4" Mesh Fabric, Add  164.48 
    For 2-1/8" Mesh Fabric, Deduct  -82.24 
    For Gate With Single Barb Wire Arm, Add  103.98 
    For Gate With Double Barb Wire Arm, Add  151.25 

. 
 32 31 13 13-0461 EA 18' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,362.35 99.53 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -199.40 
    For 1" Mesh Fabric, Add  462.61 
    For 1-1/4" Mesh Fabric, Add  297.77 
    For 1-3/4" Mesh Fabric, Add  185.04 
    For 2-1/8" Mesh Fabric, Deduct  -92.52 
    For Gate With Single Barb Wire Arm, Add  116.98 
    For Gate With Double Barb Wire Arm, Add  170.16 



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 31 Fences and Gates 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 32 - 92  Monterey County Roads and Bridges 

. 
 32 31 13 13-0462 EA 20' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,529.52 108.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -225.65 
    For 1" Mesh Fabric, Add  523.51 
    For 1-1/4" Mesh Fabric, Add  336.97 
    For 1-3/4" Mesh Fabric, Add  209.40 
    For 2-1/8" Mesh Fabric, Deduct  -104.70 
    For Gate With Single Barb Wire Arm, Add  132.38 
    For Gate With Double Barb Wire Arm, Add  192.56 

. 
 32 31 13 13-0463 EA 22' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,662.41 119.47 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -244.45 
    For 1" Mesh Fabric, Add  567.13 
    For 1-1/4" Mesh Fabric, Add  365.05 
    For 1-3/4" Mesh Fabric, Add  226.85 
    For 2-1/8" Mesh Fabric, Deduct  -113.43 
    For Gate With Single Barb Wire Arm, Add  143.41 
    For Gate With Double Barb Wire Arm, Add  208.60 

. 
 32 31 13 13-0464 EA 24' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,816.45 132.70 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -265.87 
    For 1" Mesh Fabric, Add  616.81 
    For 1-1/4" Mesh Fabric, Add  397.03 
    For 1-3/4" Mesh Fabric, Add  246.72 
    For 2-1/8" Mesh Fabric, Deduct  -123.36 
    For Gate With Single Barb Wire Arm, Add  155.97 
    For Gate With Double Barb Wire Arm, Add  226.87 

. 
 32 31 13 13-0465 EA 26' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,984.44 149.29 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -288.02 
    For 1" Mesh Fabric, Add  668.21 
    For 1-1/4" Mesh Fabric, Add  430.11 
    For 1-3/4" Mesh Fabric, Add  267.28 
    For 2-1/8" Mesh Fabric, Deduct  -133.64 
    For Gate With Single Barb Wire Arm, Add  168.97 
    For Gate With Double Barb Wire Arm, Add  245.78 

. 
 32 31 13 13-0466 EA 28' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,166.64 170.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -310.18 
    For 1" Mesh Fabric, Add  719.61 
    For 1-1/4" Mesh Fabric, Add  463.20 
    For 1-3/4" Mesh Fabric, Add  287.84 
    For 2-1/8" Mesh Fabric, Deduct  -143.92 
    For Gate With Single Barb Wire Arm, Add  181.97 
    For Gate With Double Barb Wire Arm, Add  264.68 

. 
 32 31 13 13-0467 EA  30' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,370.19 199.05 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -332.33 
    For 1" Mesh Fabric, Add  771.01 
    For 1-1/4" Mesh Fabric, Add  496.28 
    For 1-3/4" Mesh Fabric, Add  308.40 
    For 2-1/8" Mesh Fabric, Deduct  -154.20 
    For Gate With Single Barb Wire Arm, Add  194.97 
    For Gate With Double Barb Wire Arm, Add  283.59 

XXXXXXX 
. 
 32 31 13 13-0468  7' Fence Height (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0469 EA 3' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 241.01 28.56 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -29.09 
    For 1" Mesh Fabric, Add  67.48 
    For 1-1/4" Mesh Fabric, Add  43.44 
    For 1-3/4" Mesh Fabric, Add  26.99 
    For 2-1/8" Mesh Fabric, Deduct  -13.50 
    For Gate With Single Barb Wire Arm, Add  17.06 
    For Gate With Double Barb Wire Arm, Add  24.82 

. 
 32 31 13 13-0470 EA 4' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 292.74 28.56 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -38.79 
    For 1" Mesh Fabric, Add  89.98 
    For 1-1/4" Mesh Fabric, Add  57.92 
    For 1-3/4" Mesh Fabric, Add  35.99 
    For 2-1/8" Mesh Fabric, Deduct  -18.00 
    For Gate With Single Barb Wire Arm, Add  22.75 
    For Gate With Double Barb Wire Arm, Add  33.10 

. 
 32 31 13 13-0471 EA 5' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 335.90 30.05 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -46.06 
    For 1" Mesh Fabric, Add  106.86 
    For 1-1/4" Mesh Fabric, Add  68.78 
    For 1-3/4" Mesh Fabric, Add  42.74 
    For 2-1/8" Mesh Fabric, Deduct  -21.37 
    For Gate With Single Barb Wire Arm, Add  27.02 
    For Gate With Double Barb Wire Arm, Add  39.30 

. 
 32 31 13 13-0472 EA 6' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 394.21 36.57 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -53.33 
    For 1" Mesh Fabric, Add  123.73 
    For 1-1/4" Mesh Fabric, Add  79.64 
    For 1-3/4" Mesh Fabric, Add  49.49 
    For 2-1/8" Mesh Fabric, Deduct  -24.75 
    For Gate With Single Barb Wire Arm, Add  31.29 
    For Gate With Double Barb Wire Arm, Add  45.51 
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 32 31 13 13-0473 EA 7' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 451.61 42.80 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -60.60 
    For 1" Mesh Fabric, Add  140.60 
    For 1-1/4" Mesh Fabric, Add  90.50 
    For 1-3/4" Mesh Fabric, Add  56.24 
    For 2-1/8" Mesh Fabric, Deduct  -28.12 
    For Gate With Single Barb Wire Arm, Add  35.55 
    For Gate With Double Barb Wire Arm, Add  51.72 

. 
 32 31 13 13-0474 EA 8' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 509.94 49.21 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -67.88 
    For 1" Mesh Fabric, Add  157.47 
    For 1-1/4" Mesh Fabric, Add  101.36 
    For 1-3/4" Mesh Fabric, Add  62.99 
    For 2-1/8" Mesh Fabric, Deduct  -31.49 
    For Gate With Single Barb Wire Arm, Add  39.82 
    For Gate With Double Barb Wire Arm, Add  57.92 

. 
 32 31 13 13-0475 EA 9' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 567.33 55.45 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -75.15 
    For 1" Mesh Fabric, Add  174.34 
    For 1-1/4" Mesh Fabric, Add  112.22 
    For 1-3/4" Mesh Fabric, Add  69.74 
    For 2-1/8" Mesh Fabric, Deduct  -34.87 
    For Gate With Single Barb Wire Arm, Add  44.09 
    For Gate With Double Barb Wire Arm, Add  64.13 

. 
 32 31 13 13-0476 EA 10' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 625.67 61.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -82.42 
    For 1" Mesh Fabric, Add  191.22 
    For 1-1/4" Mesh Fabric, Add  123.09 
    For 1-3/4" Mesh Fabric, Add  76.49 
    For 2-1/8" Mesh Fabric, Deduct  -38.24 
    For Gate With Single Barb Wire Arm, Add  48.35 
    For Gate With Double Barb Wire Arm, Add  70.33 

. 
 32 31 13 13-0477 EA 10' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 806.66 61.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -116.36 
    For 1" Mesh Fabric, Add  269.95 
    For 1-1/4" Mesh Fabric, Add  173.76 
    For 1-3/4" Mesh Fabric, Add  107.98 
    For 2-1/8" Mesh Fabric, Deduct  -53.99 
    For Gate With Single Barb Wire Arm, Add  68.26 
    For Gate With Double Barb Wire Arm, Add  99.29 

. 
 32 31 13 13-0478 EA 12' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,000.87 85.30 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -139.63 
    For 1" Mesh Fabric, Add  323.94 
    For 1-1/4" Mesh Fabric, Add  208.51 
    For 1-3/4" Mesh Fabric, Add  129.57 
    For 2-1/8" Mesh Fabric, Deduct  -64.79 
    For Gate With Single Barb Wire Arm, Add  81.91 
    For Gate With Double Barb Wire Arm, Add  119.15 

. 
 32 31 13 13-0479 EA 14' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,144.70 91.91 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -162.90 
    For 1" Mesh Fabric, Add  377.93 
    For 1-1/4" Mesh Fabric, Add  243.27 
    For 1-3/4" Mesh Fabric, Add  151.17 
    For 2-1/8" Mesh Fabric, Deduct  -75.59 
    For Gate With Single Barb Wire Arm, Add  95.57 
    For Gate With Double Barb Wire Arm, Add  139.01 

. 
 32 31 13 13-0480 EA 16' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,291.78 99.53 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -186.17 
    For 1" Mesh Fabric, Add  431.91 
    For 1-1/4" Mesh Fabric, Add  278.01 
    For 1-3/4" Mesh Fabric, Add  172.76 
    For 2-1/8" Mesh Fabric, Deduct  -86.38 
    For Gate With Single Barb Wire Arm, Add  109.22 
    For Gate With Double Barb Wire Arm, Add  158.86 

. 
 32 31 13 13-0481 EA 18' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,443.08 108.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -209.44 
    For 1" Mesh Fabric, Add  485.91 
    For 1-1/4" Mesh Fabric, Add  312.77 
    For 1-3/4" Mesh Fabric, Add  194.36 
    For 2-1/8" Mesh Fabric, Deduct  -97.18 
    For Gate With Single Barb Wire Arm, Add  122.87 
    For Gate With Double Barb Wire Arm, Add  178.72 

. 
 32 31 13 13-0482 EA 20' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,599.79 119.47 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -232.71 
    For 1" Mesh Fabric, Add  539.89 
    For 1-1/4" Mesh Fabric, Add  347.52 
    For 1-3/4" Mesh Fabric, Add  215.96 
    For 2-1/8" Mesh Fabric, Deduct  -107.98 
    For Gate With Single Barb Wire Arm, Add  136.52 
    For Gate With Double Barb Wire Arm, Add  198.58 
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 32 31 13 13-0483 EA 22' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,763.72 132.70 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -255.98 
    For 1" Mesh Fabric, Add  593.87 
    For 1-1/4" Mesh Fabric, Add  382.26 
    For 1-3/4" Mesh Fabric, Add  237.55 
    For 2-1/8" Mesh Fabric, Deduct  -118.77 
    For Gate With Single Barb Wire Arm, Add  150.17 
    For Gate With Double Barb Wire Arm, Add  218.44 

. 
 32 31 13 13-0484 EA 24' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,937.67 149.29 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -279.25 
    For 1" Mesh Fabric, Add  647.87 
    For 1-1/4" Mesh Fabric, Add  417.02 
    For 1-3/4" Mesh Fabric, Add  259.15 
    For 2-1/8" Mesh Fabric, Deduct  -129.57 
    For Gate With Single Barb Wire Arm, Add  163.83 
    For Gate With Double Barb Wire Arm, Add  238.30 

. 
 32 31 13 13-0485 EA 26' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,125.84 170.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -302.53 
    For 1" Mesh Fabric, Add  701.86 
    For 1-1/4" Mesh Fabric, Add  451.77 
    For 1-3/4" Mesh Fabric, Add  280.75 
    For 2-1/8" Mesh Fabric, Deduct  -140.37 
    For Gate With Single Barb Wire Arm, Add  177.48 
    For Gate With Double Barb Wire Arm, Add  258.16 

. 
 32 31 13 13-0486 EA 28' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,335.33 199.05 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -325.80 
    For 1" Mesh Fabric, Add  755.85 
    For 1-1/4" Mesh Fabric, Add  486.52 
    For 1-3/4" Mesh Fabric, Add  302.34 
    For 2-1/8" Mesh Fabric, Deduct  -151.17 
    For Gate With Single Barb Wire Arm, Add  191.13 
    For Gate With Double Barb Wire Arm, Add  278.01 

. 
 32 31 13 13-0487 EA  30' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,579.02 238.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -349.07 
    For 1" Mesh Fabric, Add  809.84 
    For 1-1/4" Mesh Fabric, Add  521.28 
    For 1-3/4" Mesh Fabric, Add  323.94 
    For 2-1/8" Mesh Fabric, Deduct  -161.97 
    For Gate With Single Barb Wire Arm, Add  204.79 
    For Gate With Double Barb Wire Arm, Add  297.87 

XXXXXXX 
. 
 32 31 13 13-0488  8' Fence Height (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0489 EA 3' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 281.07 30.98 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -35.26 
    For 1" Mesh Fabric, Add  81.80 
    For 1-1/4" Mesh Fabric, Add  52.65 
    For 1-3/4" Mesh Fabric, Add  32.72 
    For 2-1/8" Mesh Fabric, Deduct  -16.36 
    For Gate With Single Barb Wire Arm, Add  20.68 
    For Gate With Double Barb Wire Arm, Add  30.09 

. 
 32 31 13 13-0490 EA 4' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 343.75 30.98 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -47.01 
    For 1" Mesh Fabric, Add  109.06 
    For 1-1/4" Mesh Fabric, Add  70.20 
    For 1-3/4" Mesh Fabric, Add  43.63 
    For 2-1/8" Mesh Fabric, Deduct  -21.81 
    For Gate With Single Barb Wire Arm, Add  27.58 
    For Gate With Double Barb Wire Arm, Add  40.12 

. 
 32 31 13 13-0491 EA 5' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 385.54 30.98 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -54.85 
    For 1" Mesh Fabric, Add  127.24 
    For 1-1/4" Mesh Fabric, Add  81.90 
    For 1-3/4" Mesh Fabric, Add  50.90 
    For 2-1/8" Mesh Fabric, Deduct  -25.45 
    For Gate With Single Barb Wire Arm, Add  32.18 
    For Gate With Double Barb Wire Arm, Add  46.80 

. 
 32 31 13 13-0492 EA 6' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 451.52 39.08 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.68 
    For 1" Mesh Fabric, Add  145.42 
    For 1-1/4" Mesh Fabric, Add  93.60 
    For 1-3/4" Mesh Fabric, Add  58.17 
    For 2-1/8" Mesh Fabric, Deduct  -29.08 
    For Gate With Single Barb Wire Arm, Add  36.77 
    For Gate With Double Barb Wire Arm, Add  53.49 

. 
 32 31 13 13-0493 EA 7' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 517.49 47.08 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -70.52 
    For 1" Mesh Fabric, Add  163.59 
    For 1-1/4" Mesh Fabric, Add  105.30 
    For 1-3/4" Mesh Fabric, Add  65.44 
    For 2-1/8" Mesh Fabric, Deduct  -32.72 
    For Gate With Single Barb Wire Arm, Add  41.37 
    For Gate With Double Barb Wire Arm, Add  60.17 
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 32 31 13 13-0494 EA 8' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 582.54 54.80 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -78.35 
    For 1" Mesh Fabric, Add  181.77 
    For 1-1/4" Mesh Fabric, Add  117.00 
    For 1-3/4" Mesh Fabric, Add  72.71 
    For 2-1/8" Mesh Fabric, Deduct  -36.35 
    For Gate With Single Barb Wire Arm, Add  45.97 
    For Gate With Double Barb Wire Arm, Add  66.86 

. 
 32 31 13 13-0495 EA 9' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 648.53 62.89 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -86.19 
    For 1" Mesh Fabric, Add  199.95 
    For 1-1/4" Mesh Fabric, Add  128.70 
    For 1-3/4" Mesh Fabric, Add  79.98 
    For 2-1/8" Mesh Fabric, Deduct  -39.99 
    For Gate With Single Barb Wire Arm, Add  50.56 
    For Gate With Double Barb Wire Arm, Add  73.55 

. 
 32 31 13 13-0496 EA 10' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 714.49 70.98 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -94.02 
    For 1" Mesh Fabric, Add  218.13 
    For 1-1/4" Mesh Fabric, Add  140.40 
    For 1-3/4" Mesh Fabric, Add  87.25 
    For 2-1/8" Mesh Fabric, Deduct  -43.63 
    For Gate With Single Barb Wire Arm, Add  55.16 
    For Gate With Double Barb Wire Arm, Add  80.23 

. 
 32 31 13 13-0497 EA 10' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,008.35 85.30 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -141.03 
    For 1" Mesh Fabric, Add  327.19 
    For 1-1/4" Mesh Fabric, Add  210.60 
    For 1-3/4" Mesh Fabric, Add  130.88 
    For 2-1/8" Mesh Fabric, Deduct  -65.44 
    For Gate With Single Barb Wire Arm, Add  82.74 
    For Gate With Double Barb Wire Arm, Add  120.35 

. 
 32 31 13 13-0498 EA 12' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,178.48 91.91 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -169.24 
    For 1" Mesh Fabric, Add  392.63 
    For 1-1/4" Mesh Fabric, Add  252.73 
    For 1-3/4" Mesh Fabric, Add  157.05 
    For 2-1/8" Mesh Fabric, Deduct  -78.53 
    For Gate With Single Barb Wire Arm, Add  99.28 
    For Gate With Double Barb Wire Arm, Add  144.41 

. 
 32 31 13 13-0499 EA 14' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,351.90 99.53 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -197.44 
    For 1" Mesh Fabric, Add  458.06 
    For 1-1/4" Mesh Fabric, Add  294.85 
    For 1-3/4" Mesh Fabric, Add  183.23 
    For 2-1/8" Mesh Fabric, Deduct  -91.61 
    For Gate With Single Barb Wire Arm, Add  115.83 
    For Gate With Double Barb Wire Arm, Add  168.48 

. 
 32 31 13 13-0500 EA 16' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,529.50 108.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -225.65 
    For 1" Mesh Fabric, Add  523.50 
    For 1-1/4" Mesh Fabric, Add  336.97 
    For 1-3/4" Mesh Fabric, Add  209.40 
    For 2-1/8" Mesh Fabric, Deduct  -104.70 
    For Gate With Single Barb Wire Arm, Add  132.38 
    For Gate With Double Barb Wire Arm, Add  192.55 

. 
 32 31 13 13-0501 EA 18' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,712.54 119.47 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -253.85 
    For 1" Mesh Fabric, Add  588.94 
    For 1-1/4" Mesh Fabric, Add  379.09 
    For 1-3/4" Mesh Fabric, Add  235.58 
    For 2-1/8" Mesh Fabric, Deduct  -117.79 
    For Gate With Single Barb Wire Arm, Add  148.93 
    For Gate With Double Barb Wire Arm, Add  216.62 

. 
 32 31 13 13-0502 EA 20' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,902.81 132.70 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -282.06 
    For 1" Mesh Fabric, Add  654.37 
    For 1-1/4" Mesh Fabric, Add  421.21 
    For 1-3/4" Mesh Fabric, Add  261.75 
    For 2-1/8" Mesh Fabric, Deduct  -130.87 
    For Gate With Single Barb Wire Arm, Add  165.47 
    For Gate With Double Barb Wire Arm, Add  240.69 

. 
 32 31 13 13-0503 EA 22' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,103.06 149.29 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -310.26 
    For 1" Mesh Fabric, Add  719.81 
    For 1-1/4" Mesh Fabric, Add  463.33 
    For 1-3/4" Mesh Fabric, Add  287.92 
    For 2-1/8" Mesh Fabric, Deduct  -143.96 
    For Gate With Single Barb Wire Arm, Add  182.02 
    For Gate With Double Barb Wire Arm, Add  264.76 
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 32 31 13 13-0504 EA 24' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,317.54 170.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -338.47 
    For 1" Mesh Fabric, Add  785.25 
    For 1-1/4" Mesh Fabric, Add  505.45 
    For 1-3/4" Mesh Fabric, Add  314.10 
    For 2-1/8" Mesh Fabric, Deduct  -157.05 
    For Gate With Single Barb Wire Arm, Add  198.57 
    For Gate With Double Barb Wire Arm, Add  288.83 

. 
 32 31 13 13-0505 EA 26' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,553.36 199.05 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -366.68 
    For 1" Mesh Fabric, Add  850.69 
    For 1-1/4" Mesh Fabric, Add  547.57 
    For 1-3/4" Mesh Fabric, Add  340.28 
    For 2-1/8" Mesh Fabric, Deduct  -170.14 
    For Gate With Single Barb Wire Arm, Add  215.12 
    For Gate With Double Barb Wire Arm, Add  312.90 

. 
 32 31 13 13-0506 EA 28' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,823.35 238.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -394.88 
    For 1" Mesh Fabric, Add  916.13 
    For 1-1/4" Mesh Fabric, Add  589.69 
    For 1-3/4" Mesh Fabric, Add  366.45 
    For 2-1/8" Mesh Fabric, Deduct  -183.23 
    For Gate With Single Barb Wire Arm, Add  231.66 
    For Gate With Double Barb Wire Arm, Add  336.97 

. 
 32 31 13 13-0507 EA  30' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 3,153.10 298.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -423.09 
    For 1" Mesh Fabric, Add  981.56 
    For 1-1/4" Mesh Fabric, Add  631.81 
    For 1-3/4" Mesh Fabric, Add  392.63 
    For 2-1/8" Mesh Fabric, Deduct  -196.31 
    For Gate With Single Barb Wire Arm, Add  248.21 
    For Gate With Double Barb Wire Arm, Add  361.04 

XXXXXXX 
. 
 32 31 13 13-0508  10' Fence Height (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0509 EA 3' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 321.51 34.43 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -40.90 
    For 1" Mesh Fabric, Add  94.89 
    For 1-1/4" Mesh Fabric, Add  61.08 
    For 1-3/4" Mesh Fabric, Add  37.95 
    For 2-1/8" Mesh Fabric, Deduct  -18.98 
    For Gate With Single Barb Wire Arm, Add  23.99 
    For Gate With Double Barb Wire Arm, Add  34.90 

. 
 32 31 13 13-0510 EA 4' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 394.22 34.43 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -54.53 
    For 1" Mesh Fabric, Add  126.52 
    For 1-1/4" Mesh Fabric, Add  81.44 
    For 1-3/4" Mesh Fabric, Add  50.61 
    For 2-1/8" Mesh Fabric, Deduct  -25.30 
    For Gate With Single Barb Wire Arm, Add  31.99 
    For Gate With Double Barb Wire Arm, Add  46.53 

. 
 32 31 13 13-0511 EA 5' Wide x 10' High Gate Single Vinyl Coated Without Barbed Wire Arm ............................................................................. 447.24 35.91 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -63.62 
    For 1" Mesh Fabric, Add  147.60 
    For 1-1/4" Mesh Fabric, Add  95.01 
    For 1-3/4" Mesh Fabric, Add  59.04 
    For 2-1/8" Mesh Fabric, Deduct  -29.52 
    For Gate With Single Barb Wire Arm, Add  37.33 
    For Gate With Double Barb Wire Arm, Add  54.29 

. 
 32 31 13 13-0512 EA 6' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 521.77 44.66 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -72.71 
    For 1" Mesh Fabric, Add  168.69 
    For 1-1/4" Mesh Fabric, Add  108.58 
    For 1-3/4" Mesh Fabric, Add  67.48 
    For 2-1/8" Mesh Fabric, Deduct  -33.74 
    For Gate With Single Barb Wire Arm, Add  42.66 
    For Gate With Double Barb Wire Arm, Add  62.05 

. 
 32 31 13 13-0513 EA 7' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 595.37 52.93 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -81.80 
    For 1" Mesh Fabric, Add  189.78 
    For 1-1/4" Mesh Fabric, Add  122.16 
    For 1-3/4" Mesh Fabric, Add  75.91 
    For 2-1/8" Mesh Fabric, Deduct  -37.96 
    For Gate With Single Barb Wire Arm, Add  47.99 
    For Gate With Double Barb Wire Arm, Add  69.80 

. 
 32 31 13 13-0514 EA 8' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 669.90 61.68 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.89 
    For 1" Mesh Fabric, Add  210.87 
    For 1-1/4" Mesh Fabric, Add  135.73 
    For 1-3/4" Mesh Fabric, Add  84.35 
    For 2-1/8" Mesh Fabric, Deduct  -42.17 
    For Gate With Single Barb Wire Arm, Add  53.32 
    For Gate With Double Barb Wire Arm, Add  77.56 
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 32 31 13 13-0515 EA 9' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 743.49 70.05 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -99.98 
    For 1" Mesh Fabric, Add  231.96 
    For 1-1/4" Mesh Fabric, Add  149.30 
    For 1-3/4" Mesh Fabric, Add  92.78 
    For 2-1/8" Mesh Fabric, Deduct  -46.39 
    For Gate With Single Barb Wire Arm, Add  58.66 
    For Gate With Double Barb Wire Arm, Add  85.32 

. 
 32 31 13 13-0516 EA 10' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 818.01 78.71 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -109.07 
    For 1" Mesh Fabric, Add  253.04 
    For 1-1/4" Mesh Fabric, Add  162.88 
    For 1-3/4" Mesh Fabric, Add  101.22 
    For 2-1/8" Mesh Fabric, Deduct  -50.61 
    For Gate With Single Barb Wire Arm, Add  63.99 
    For Gate With Double Barb Wire Arm, Add  93.07 

. 
 32 31 13 13-0517 EA 10' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,157.18 94.82 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -163.60 
    For 1" Mesh Fabric, Add  379.55 
    For 1-1/4" Mesh Fabric, Add  244.31 
    For 1-3/4" Mesh Fabric, Add  151.82 
    For 2-1/8" Mesh Fabric, Deduct  -75.91 
    For Gate With Single Barb Wire Arm, Add  95.98 
    For Gate With Double Barb Wire Arm, Add  139.61 

. 
 32 31 13 13-0518 EA 12' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,353.49 101.99 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -196.32 
    For 1" Mesh Fabric, Add  455.47 
    For 1-1/4" Mesh Fabric, Add  293.17 
    For 1-3/4" Mesh Fabric, Add  182.19 
    For 2-1/8" Mesh Fabric, Deduct  -91.09 
    For Gate With Single Barb Wire Arm, Add  115.18 
    For Gate With Double Barb Wire Arm, Add  167.53 

. 
 32 31 13 13-0519 EA 14' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,553.64 110.63 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -229.04 
    For 1" Mesh Fabric, Add  531.37 
    For 1-1/4" Mesh Fabric, Add  342.03 
    For 1-3/4" Mesh Fabric, Add  212.55 
    For 2-1/8" Mesh Fabric, Deduct  -106.27 
    For Gate With Single Barb Wire Arm, Add  134.37 
    For Gate With Double Barb Wire Arm, Add  195.45 

. 
 32 31 13 13-0520 EA 16' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,758.19 120.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -261.76 
    For 1" Mesh Fabric, Add  607.29 
    For 1-1/4" Mesh Fabric, Add  390.90 
    For 1-3/4" Mesh Fabric, Add  242.91 
    For 2-1/8" Mesh Fabric, Deduct  -121.46 
    For Gate With Single Barb Wire Arm, Add  153.57 
    For Gate With Double Barb Wire Arm, Add  223.37 

. 
 32 31 13 13-0521 EA 18' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,969.07 132.70 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -294.48 
    For 1" Mesh Fabric, Add  683.20 
    For 1-1/4" Mesh Fabric, Add  439.76 
    For 1-3/4" Mesh Fabric, Add  273.28 
    For 2-1/8" Mesh Fabric, Deduct  -136.64 
    For Gate With Single Barb Wire Arm, Add  172.76 
    For Gate With Double Barb Wire Arm, Add  251.29 

. 
 32 31 13 13-0522 EA 20' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,187.64 147.39 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -327.20 
    For 1" Mesh Fabric, Add  759.11 
    For 1-1/4" Mesh Fabric, Add  488.62 
    For 1-3/4" Mesh Fabric, Add  303.64 
    For 2-1/8" Mesh Fabric, Deduct  -151.82 
    For Gate With Single Barb Wire Arm, Add  191.96 
    For Gate With Double Barb Wire Arm, Add  279.21 

. 
 32 31 13 13-0523 EA 22' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,417.71 165.88 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -359.92 
    For 1" Mesh Fabric, Add  835.02 
    For 1-1/4" Mesh Fabric, Add  537.48 
    For 1-3/4" Mesh Fabric, Add  334.01 
    For 2-1/8" Mesh Fabric, Deduct  -167.00 
    For Gate With Single Barb Wire Arm, Add  211.15 
    For Gate With Double Barb Wire Arm, Add  307.13 

. 
 32 31 13 13-0524 EA 24 Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ....................................................................... 2,663.02 189.41 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -392.64 
    For 1" Mesh Fabric, Add  910.93 
    For 1-1/4" Mesh Fabric, Add  586.35 
    For 1-3/4" Mesh Fabric, Add  364.37 
    For 2-1/8" Mesh Fabric, Deduct  -182.19 
    For Gate With Single Barb Wire Arm, Add  230.35 
    For Gate With Double Barb Wire Arm, Add  335.05 
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 32 31 13 13-0525 EA 26' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,932.77 221.14 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -425.36 
    For 1" Mesh Fabric, Add  986.84 
    For 1-1/4" Mesh Fabric, Add  635.21 
    For 1-3/4" Mesh Fabric, Add  394.74 
    For 2-1/8" Mesh Fabric, Deduct  -197.37 
    For Gate With Single Barb Wire Arm, Add  249.55 
    For Gate With Double Barb Wire Arm, Add  362.98 

. 
 32 31 13 13-0526 EA 28' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 3,239.41 265.18 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -458.08 
    For 1" Mesh Fabric, Add  1,062.75 
    For 1-1/4" Mesh Fabric, Add  684.07 
    For 1-3/4" Mesh Fabric, Add  425.10 
    For 2-1/8" Mesh Fabric, Deduct  -212.55 
    For Gate With Single Barb Wire Arm, Add  268.74 
    For Gate With Double Barb Wire Arm, Add  390.90 

. 
 32 31 13 13-0527 EA  30' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 3,613.88 331.75 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -490.80 
    For 1" Mesh Fabric, Add  1,138.66 
    For 1-1/4" Mesh Fabric, Add  732.93 
    For 1-3/4" Mesh Fabric, Add  455.47 
    For 2-1/8" Mesh Fabric, Deduct  -227.73 
    For Gate With Single Barb Wire Arm, Add  287.94 
    For Gate With Double Barb Wire Arm, Add  418.82 

XXXXXXX 
. 
 32 31 13 13-0528  12' Fence Height (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0529 EA 3' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 419.07 38.23 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -57.04 
    For 1" Mesh Fabric, Add  132.33 
    For 1-1/4" Mesh Fabric, Add  85.18 
    For 1-3/4" Mesh Fabric, Add  52.93 
    For 2-1/8" Mesh Fabric, Deduct  -26.47 
    For Gate With Single Barb Wire Arm, Add  33.46 
    For Gate With Double Barb Wire Arm, Add  48.67 

. 
 32 31 13 13-0530 EA 4' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 520.19 38.23 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -76.00 
    For 1" Mesh Fabric, Add  176.32 
    For 1-1/4" Mesh Fabric, Add  113.49 
    For 1-3/4" Mesh Fabric, Add  70.53 
    For 2-1/8" Mesh Fabric, Deduct  -35.26 
    For Gate With Single Barb Wire Arm, Add  44.59 
    For Gate With Double Barb Wire Arm, Add  64.85 

. 
 32 31 13 13-0531 EA 5' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 599.64 39.63 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.10 
    For 1" Mesh Fabric, Add  209.04 
    For 1-1/4" Mesh Fabric, Add  134.55 
    For 1-3/4" Mesh Fabric, Add  83.62 
    For 2-1/8" Mesh Fabric, Deduct  -41.81 
    For Gate With Single Barb Wire Arm, Add  52.86 
    For Gate With Double Barb Wire Arm, Add  76.89 

. 
 32 31 13 13-0532 EA 6' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 691.16 49.21 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -101.86 
    For 1" Mesh Fabric, Add  236.31 
    For 1-1/4" Mesh Fabric, Add  152.10 
    For 1-3/4" Mesh Fabric, Add  94.52 
    For 2-1/8" Mesh Fabric, Deduct  -47.26 
    For Gate With Single Barb Wire Arm, Add  59.76 
    For Gate With Double Barb Wire Arm, Add  86.92 

. 
 32 31 13 13-0533 EA 7' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 789.66 58.89 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -114.92 
    For 1" Mesh Fabric, Add  266.60 
    For 1-1/4" Mesh Fabric, Add  171.61 
    For 1-3/4" Mesh Fabric, Add  106.64 
    For 2-1/8" Mesh Fabric, Deduct  -53.32 
    For Gate With Single Barb Wire Arm, Add  67.42 
    For Gate With Double Barb Wire Arm, Add  98.06 

. 
 32 31 13 13-0534 EA 8' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 887.21 68.20 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -127.97 
    For 1" Mesh Fabric, Add  296.90 
    For 1-1/4" Mesh Fabric, Add  191.11 
    For 1-3/4" Mesh Fabric, Add  118.76 
    For 2-1/8" Mesh Fabric, Deduct  -59.38 
    For Gate With Single Barb Wire Arm, Add  75.08 
    For Gate With Double Barb Wire Arm, Add  109.20 

. 
 32 31 13 13-0535 EA 9' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 985.70 77.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -141.03 
    For 1" Mesh Fabric, Add  327.19 
    For 1-1/4" Mesh Fabric, Add  210.61 
    For 1-3/4" Mesh Fabric, Add  130.88 
    For 2-1/8" Mesh Fabric, Deduct  -65.44 
    For Gate With Single Barb Wire Arm, Add  82.74 
    For Gate With Double Barb Wire Arm, Add  120.35 
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 32 31 13 13-0536 EA 10' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,077.22 87.36 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -152.78 
    For 1" Mesh Fabric, Add  354.46 
    For 1-1/4" Mesh Fabric, Add  228.16 
    For 1-3/4" Mesh Fabric, Add  141.78 
    For 2-1/8" Mesh Fabric, Deduct  -70.89 
    For Gate With Single Barb Wire Arm, Add  89.63 
    For Gate With Double Barb Wire Arm, Add  130.38 

. 
 32 31 13 13-0537 EA 10' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,538.01 105.36 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -229.10 
    For 1" Mesh Fabric, Add  531.50 
    For 1-1/4" Mesh Fabric, Add  342.12 
    For 1-3/4" Mesh Fabric, Add  212.60 
    For 2-1/8" Mesh Fabric, Deduct  -106.30 
    For Gate With Single Barb Wire Arm, Add  134.40 
    For Gate With Double Barb Wire Arm, Add  195.50 

. 
 32 31 13 13-0538 EA 12' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,846.41 113.42 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -282.38 
    For 1" Mesh Fabric, Add  655.11 
    For 1-1/4" Mesh Fabric, Add  421.68 
    For 1-3/4" Mesh Fabric, Add  262.04 
    For 2-1/8" Mesh Fabric, Deduct  -131.02 
    For Gate With Single Barb Wire Arm, Add  165.66 
    For Gate With Double Barb Wire Arm, Add  240.96 

. 
 32 31 13 13-0539 EA 14' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,127.39 122.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -329.70 
    For 1" Mesh Fabric, Add  764.90 
    For 1-1/4" Mesh Fabric, Add  492.35 
    For 1-3/4" Mesh Fabric, Add  305.96 
    For 2-1/8" Mesh Fabric, Deduct  -152.98 
    For Gate With Single Barb Wire Arm, Add  193.42 
    For Gate With Double Barb Wire Arm, Add  281.34 

. 
 32 31 13 13-0540 EA 16' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,411.56 133.93 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -376.71 
    For 1" Mesh Fabric, Add  873.97 
    For 1-1/4" Mesh Fabric, Add  562.55 
    For 1-3/4" Mesh Fabric, Add  349.59 
    For 2-1/8" Mesh Fabric, Deduct  -174.79 
    For Gate With Single Barb Wire Arm, Add  221.00 
    For Gate With Double Barb Wire Arm, Add  321.46 

. 
 32 31 13 13-0541 EA 18' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,699.28 147.49 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -423.09 
    For 1" Mesh Fabric, Add  981.58 
    For 1-1/4" Mesh Fabric, Add  631.82 
    For 1-3/4" Mesh Fabric, Add  392.63 
    For 2-1/8" Mesh Fabric, Deduct  -196.32 
    For Gate With Single Barb Wire Arm, Add  248.22 
    For Gate With Double Barb Wire Arm, Add  361.04 

. 
 32 31 13 13-0542 EA 20' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,998.79 163.75 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -470.10 
    For 1" Mesh Fabric, Add  1,090.64 
    For 1-1/4" Mesh Fabric, Add  702.02 
    For 1-3/4" Mesh Fabric, Add  436.26 
    For 2-1/8" Mesh Fabric, Deduct  -218.13 
    For Gate With Single Barb Wire Arm, Add  275.79 
    For Gate With Double Barb Wire Arm, Add  401.16 

. 
 32 31 13 13-0543 EA 22' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 3,311.42 184.26 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -517.11 
    For 1" Mesh Fabric, Add  1,199.70 
    For 1-1/4" Mesh Fabric, Add  772.22 
    For 1-3/4" Mesh Fabric, Add  479.88 
    For 2-1/8" Mesh Fabric, Deduct  -239.94 
    For Gate With Single Barb Wire Arm, Add  303.37 
    For Gate With Double Barb Wire Arm, Add  441.27 

. 
 32 31 13 13-0544 EA 24' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 3,640.80 210.48 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -564.12 
    For 1" Mesh Fabric, Add  1,308.77 
    For 1-1/4" Mesh Fabric, Add  842.42 
    For 1-3/4" Mesh Fabric, Add  523.51 
    For 2-1/8" Mesh Fabric, Deduct  -261.75 
    For Gate With Single Barb Wire Arm, Add  330.95 
    For Gate With Double Barb Wire Arm, Add  481.39 

. 
 32 31 13 13-0545 EA 26' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 4,005.71 245.79 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -612.70 
    For 1" Mesh Fabric, Add  1,421.47 
    For 1-1/4" Mesh Fabric, Add  914.97 
    For 1-3/4" Mesh Fabric, Add  568.59 
    For 2-1/8" Mesh Fabric, Deduct  -284.29 
    For Gate With Single Barb Wire Arm, Add  359.45 
    For Gate With Double Barb Wire Arm, Add  522.84 
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 32 31 13 13-0546 EA 28' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 4,403.25 294.65 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -659.71 
    For 1" Mesh Fabric, Add  1,530.53 
    For 1-1/4" Mesh Fabric, Add  985.17 
    For 1-3/4" Mesh Fabric, Add  612.21 
    For 2-1/8" Mesh Fabric, Deduct  -306.11 
    For Gate With Single Barb Wire Arm, Add  387.03 
    For Gate With Double Barb Wire Arm, Add  562.96 

. 
 32 31 13 13-0547 EA  30' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 4,876.15 368.63 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -706.72 
    For 1" Mesh Fabric, Add  1,639.60 
    For 1-1/4" Mesh Fabric, Add  1,055.37 
    For 1-3/4" Mesh Fabric, Add  655.84 
    For 2-1/8" Mesh Fabric, Deduct  -327.92 
    For Gate With Single Barb Wire Arm, Add  414.61 
    For Gate With Double Barb Wire Arm, Add  603.07 

XXXXXXX 
. 
 32 31 13 13-0548  Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0265) 

Note: Includes posts (3" diameter posts for up to 15' wide gate and 4" diameter over 15' wide), caps, upper and 
lower rails, track brackets, roller gate wheel carrier, track rollers, 2" diameter Schedule 40 pipe frame top and 
bottom bar, and 1-1/2" bracing. Includes truss rod, latches, track rollers with brackets, pipe track clamps and two 
wheel carriers. Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. See CSI section 
32 31 13 13-0632 for additonal gate accessories, 32 31 13 13-0724 for gate repacement parts. 

. 

. 
 32 31 13 13-0549  4' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0548) 
. 
. 

 32 31 13 13-0550 EA 10' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,521.31 363.81 
    For 1" Mesh Fabric, Add  780.23 
    For 1-1/4" Mesh Fabric, Add  502.22 
    For 1-3/4" Mesh Fabric, Add  312.09 
    For 2-1/8" Mesh Fabric, Deduct  -156.05 
    For Gate With Barb Wire Arm, Add  197.30 
    For Vinyl Coated, Add  538.09 

. 
 32 31 13 13-0551 EA 12' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,030.74 439.24 

    For 1" Mesh Fabric, Add  936.28 
    For 1-1/4" Mesh Fabric, Add  602.66 
    For 1-3/4" Mesh Fabric, Add  374.51 
    For 2-1/8" Mesh Fabric, Deduct  -187.26 
    For Gate With Barb Wire Arm, Add  236.76 
    For Vinyl Coated, Add  645.71 

. 
 32 31 13 13-0552 EA 14' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,536.06 512.43 

    For 1" Mesh Fabric, Add  1,092.33 
    For 1-1/4" Mesh Fabric, Add  703.11 
    For 1-3/4" Mesh Fabric, Add  436.93 
    For 2-1/8" Mesh Fabric, Deduct  -218.47 
    For Gate With Barb Wire Arm, Add  276.22 
    For Vinyl Coated, Add  753.33 

. 
 32 31 13 13-0553 EA 16' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,047.75 588.98 

    For 1" Mesh Fabric, Add  1,248.38 
    For 1-1/4" Mesh Fabric, Add  803.55 
    For 1-3/4" Mesh Fabric, Add  499.35 
    For 2-1/8" Mesh Fabric, Deduct  -249.68 
    For Gate With Barb Wire Arm, Add  315.68 
    For Vinyl Coated, Add  860.95 

. 
 32 31 13 13-0554 EA 18' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,553.77 662.61 

    For 1" Mesh Fabric, Add  1,404.43 
    For 1-1/4" Mesh Fabric, Add  904.00 
    For 1-3/4" Mesh Fabric, Add  561.77 
    For 2-1/8" Mesh Fabric, Deduct  -280.89 
    For Gate With Barb Wire Arm, Add  355.14 
    For Vinyl Coated, Add  968.57 

. 
 32 31 13 13-0555 EA 20' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,046.20 729.41 

    For 1" Mesh Fabric, Add  1,560.48 
    For 1-1/4" Mesh Fabric, Add  1,004.44 
    For 1-3/4" Mesh Fabric, Add  624.19 
    For 2-1/8" Mesh Fabric, Deduct  -312.10 
    For Gate With Barb Wire Arm, Add  394.60 
    For Vinyl Coated, Add  1,076.19 

. 
 32 31 13 13-0556 EA 24' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,029.89 878.37 

    For 1" Mesh Fabric, Add  1,858.82 
    For 1-1/4" Mesh Fabric, Add  1,196.48 
    For 1-3/4" Mesh Fabric, Add  743.53 
    For 2-1/8" Mesh Fabric, Deduct  -371.76 
    For Gate With Barb Wire Arm, Add  470.05 
    For Vinyl Coated, Add  1,281.95 

. 
 32 31 13 13-0557 EA 30' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,696.90 1,657.99 

    For 1" Mesh Fabric, Add  2,340.71 
    For 1-1/4" Mesh Fabric, Add  1,506.66 
    For 1-3/4" Mesh Fabric, Add  936.28 
    For 2-1/8" Mesh Fabric, Deduct  -468.14 
    For Gate With Barb Wire Arm, Add  591.90 
    For Vinyl Coated, Add  1,614.28 
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 32 31 13 13-0558 EA  40' Long x 4' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 11,595.87 2,210.66 

    For 1" Mesh Fabric, Add  3,120.94 
    For 1-1/4" Mesh Fabric, Add  2,008.88 
    For 1-3/4" Mesh Fabric, Add  1,248.38 
    For 2-1/8" Mesh Fabric, Deduct  -624.19 
    For Gate With Barb Wire Arm, Add  789.20 
    For Vinyl Coated, Add  2,152.37 

XXXXXXX 
. 
 32 31 13 13-0559  5' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0548) 
. 
. 

 32 31 13 13-0560 EA 10' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,638.31 395.97 
    For 1" Mesh Fabric, Add  803.17 
    For 1-1/4" Mesh Fabric, Add  516.98 
    For 1-3/4" Mesh Fabric, Add  321.27 
    For 2-1/8" Mesh Fabric, Deduct  -160.63 
    For Gate With Barb Wire Arm, Add  203.10 
    For Vinyl Coated, Add  553.91 

. 
 32 31 13 13-0561 EA 12' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,164.85 474.65 

    For 1" Mesh Fabric, Add  963.80 
    For 1-1/4" Mesh Fabric, Add  620.38 
    For 1-3/4" Mesh Fabric, Add  385.52 
    For 2-1/8" Mesh Fabric, Deduct  -192.76 
    For Gate With Barb Wire Arm, Add  243.72 
    For Vinyl Coated, Add  664.69 

. 
 32 31 13 13-0562 EA 14' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,692.14 553.67 

    For 1" Mesh Fabric, Add  1,124.44 
    For 1-1/4" Mesh Fabric, Add  723.77 
    For 1-3/4" Mesh Fabric, Add  449.77 
    For 2-1/8" Mesh Fabric, Deduct  -224.89 
    For Gate With Barb Wire Arm, Add  284.34 
    For Vinyl Coated, Add  775.47 

. 
 32 31 13 13-0563 EA 16' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,219.90 632.91 

    For 1" Mesh Fabric, Add  1,285.07 
    For 1-1/4" Mesh Fabric, Add  827.17 
    For 1-3/4" Mesh Fabric, Add  514.03 
    For 2-1/8" Mesh Fabric, Deduct  -257.01 
    For Gate With Barb Wire Arm, Add  324.96 
    For Vinyl Coated, Add  886.25 

. 
 32 31 13 13-0564 EA 18' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,747.13 711.81 

    For 1" Mesh Fabric, Add  1,445.70 
    For 1-1/4" Mesh Fabric, Add  930.56 
    For 1-3/4" Mesh Fabric, Add  578.28 
    For 2-1/8" Mesh Fabric, Deduct  -289.14 
    For Gate With Barb Wire Arm, Add  365.58 
    For Vinyl Coated, Add  997.03 

. 
 32 31 13 13-0565 EA 20' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,274.64 790.94 

    For 1" Mesh Fabric, Add  1,606.33 
    For 1-1/4" Mesh Fabric, Add  1,033.96 
    For 1-3/4" Mesh Fabric, Add  642.53 
    For 2-1/8" Mesh Fabric, Deduct  -321.27 
    For Gate With Barb Wire Arm, Add  406.20 
    For Vinyl Coated, Add  1,107.82 

. 
 32 31 13 13-0566 EA 24' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,299.22 950.20 

    For 1" Mesh Fabric, Add  1,913.46 
    For 1-1/4" Mesh Fabric, Add  1,231.65 
    For 1-3/4" Mesh Fabric, Add  765.38 
    For 2-1/8" Mesh Fabric, Deduct  -382.69 
    For Gate With Barb Wire Arm, Add  483.86 
    For Vinyl Coated, Add  1,319.63 

. 
 32 31 13 13-0567 EA 30' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,912.38 1,186.70 

    For 1" Mesh Fabric, Add  2,409.50 
    For 1-1/4" Mesh Fabric, Add  1,550.94 
    For 1-3/4" Mesh Fabric, Add  963.80 
    For 2-1/8" Mesh Fabric, Deduct  -481.90 
    For Gate With Barb Wire Arm, Add  609.30 
    For Vinyl Coated, Add  1,661.72 

. 
 32 31 13 13-0568 EA  40' Long x 5' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 10,549.28 1,581.89 

    For 1" Mesh Fabric, Add  3,212.66 
    For 1-1/4" Mesh Fabric, Add  2,067.92 
    For 1-3/4" Mesh Fabric, Add  1,285.06 
    For 2-1/8" Mesh Fabric, Deduct  -642.53 
    For Gate With Barb Wire Arm, Add  812.40 
    For Vinyl Coated, Add  2,215.63 

XXXXXXX 
. 
 32 31 13 13-0569  6' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0548) 
. 
. 

 32 31 13 13-0570 EA 10' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,811.64 464.23 
    For 1" Mesh Fabric, Add  819.22 
    For 1-1/4" Mesh Fabric, Add  527.31 
    For 1-3/4" Mesh Fabric, Add  327.69 
    For 2-1/8" Mesh Fabric, Deduct  -163.84 
    For Gate With Barb Wire Arm, Add  207.16 
    For Vinyl Coated, Add  564.98 
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 32 31 13 13-0571 EA 12' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,370.71 555.36 

    For 1" Mesh Fabric, Add  983.06 
    For 1-1/4" Mesh Fabric, Add  632.77 
    For 1-3/4" Mesh Fabric, Add  393.22 
    For 2-1/8" Mesh Fabric, Deduct  -196.61 
    For Gate With Barb Wire Arm, Add  248.59 
    For Vinyl Coated, Add  677.97 

. 
 32 31 13 13-0572 EA 14' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,932.29 647.82 

    For 1" Mesh Fabric, Add  1,146.91 
    For 1-1/4" Mesh Fabric, Add  738.24 
    For 1-3/4" Mesh Fabric, Add  458.76 
    For 2-1/8" Mesh Fabric, Deduct  -229.38 
    For Gate With Barb Wire Arm, Add  290.02 
    For Vinyl Coated, Add  790.97 

. 
 32 31 13 13-0573 EA 16' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,494.28 740.51 

    For 1" Mesh Fabric, Add  1,310.75 
    For 1-1/4" Mesh Fabric, Add  843.70 
    For 1-3/4" Mesh Fabric, Add  524.30 
    For 2-1/8" Mesh Fabric, Deduct  -262.15 
    For Gate With Barb Wire Arm, Add  331.45 
    For Vinyl Coated, Add  903.97 

. 
 32 31 13 13-0574 EA 18' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,055.86 832.98 

    For 1" Mesh Fabric, Add  1,474.59 
    For 1-1/4" Mesh Fabric, Add  949.16 
    For 1-3/4" Mesh Fabric, Add  589.84 
    For 2-1/8" Mesh Fabric, Deduct  -294.92 
    For Gate With Barb Wire Arm, Add  372.89 
    For Vinyl Coated, Add  1,016.96 

. 
 32 31 13 13-0575 EA 20' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,623.68 928.58 

    For 1" Mesh Fabric, Add  1,638.44 
    For 1-1/4" Mesh Fabric, Add  1,054.63 
    For 1-3/4" Mesh Fabric, Add  655.37 
    For 2-1/8" Mesh Fabric, Deduct  -327.69 
    For Gate With Barb Wire Arm, Add  414.32 
    For Vinyl Coated, Add  1,129.96 

. 
 32 31 13 13-0576 EA 24' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,708.26 1,110.82 

    For 1" Mesh Fabric, Add  1,951.70 
    For 1-1/4" Mesh Fabric, Add  1,256.27 
    For 1-3/4" Mesh Fabric, Add  780.68 
    For 2-1/8" Mesh Fabric, Deduct  -390.34 
    For Gate With Barb Wire Arm, Add  493.53 
    For Vinyl Coated, Add  1,346.00 

. 
 32 31 13 13-0577 EA 30' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,427.46 1,388.89 

    For 1" Mesh Fabric, Add  2,457.65 
    For 1-1/4" Mesh Fabric, Add  1,581.94 
    For 1-3/4" Mesh Fabric, Add  983.06 
    For 2-1/8" Mesh Fabric, Deduct  -491.53 
    For Gate With Barb Wire Arm, Add  621.48 
    For Vinyl Coated, Add  1,694.93 

. 
 32 31 13 13-0578 EA  40' Long x 6' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 11,235.09 1,850.99 

    For 1" Mesh Fabric, Add  3,276.87 
    For 1-1/4" Mesh Fabric, Add  2,109.25 
    For 1-3/4" Mesh Fabric, Add  1,310.75 
    For 2-1/8" Mesh Fabric, Deduct  -655.37 
    For Gate With Barb Wire Arm, Add  828.63 
    For Vinyl Coated, Add  2,259.91 

XXXXXXX 
. 
 32 31 13 13-0579  7' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0548) 
. 
. 

 32 31 13 13-0580 EA 10' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,992.69 517.80 
    For 1" Mesh Fabric, Add  851.33 
    For 1-1/4" Mesh Fabric, Add  547.98 
    For 1-3/4" Mesh Fabric, Add  340.53 
    For 2-1/8" Mesh Fabric, Deduct  -170.27 
    For Gate With Barb Wire Arm, Add  215.28 
    For Vinyl Coated, Add  587.12 

. 
 32 31 13 13-0581 EA 12' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,590.42 620.92 

    For 1" Mesh Fabric, Add  1,021.61 
    For 1-1/4" Mesh Fabric, Add  657.59 
    For 1-3/4" Mesh Fabric, Add  408.65 
    For 2-1/8" Mesh Fabric, Deduct  -204.32 
    For Gate With Barb Wire Arm, Add  258.34 
    For Vinyl Coated, Add  704.56 

. 
 32 31 13 13-0582 EA 14' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,189.81 724.93 

    For 1" Mesh Fabric, Add  1,191.85 
    For 1-1/4" Mesh Fabric, Add  767.17 
    For 1-3/4" Mesh Fabric, Add  476.74 
    For 2-1/8" Mesh Fabric, Deduct  -238.37 
    For Gate With Barb Wire Arm, Add  301.39 
    For Vinyl Coated, Add  821.96 

. 
 32 31 13 13-0583 EA 16' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,787.45 828.04 

    For 1" Mesh Fabric, Add  1,362.12 
    For 1-1/4" Mesh Fabric, Add  876.76 
    For 1-3/4" Mesh Fabric, Add  544.85 
    For 2-1/8" Mesh Fabric, Deduct  -272.42 
    For Gate With Barb Wire Arm, Add  344.44 
    For Vinyl Coated, Add  939.39 
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 32 31 13 13-0584 EA 18' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,386.04 931.72 

    For 1" Mesh Fabric, Add  1,532.38 
    For 1-1/4" Mesh Fabric, Add  986.36 
    For 1-3/4" Mesh Fabric, Add  612.95 
    For 2-1/8" Mesh Fabric, Deduct  -306.48 
    For Gate With Barb Wire Arm, Add  387.50 
    For Vinyl Coated, Add  1,056.81 

. 
 32 31 13 13-0585 EA 20' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,983.93 1,034.94 

    For 1" Mesh Fabric, Add  1,702.65 
    For 1-1/4" Mesh Fabric, Add  1,095.96 
    For 1-3/4" Mesh Fabric, Add  681.06 
    For 2-1/8" Mesh Fabric, Deduct  -340.53 
    For Gate With Barb Wire Arm, Add  430.55 
    For Vinyl Coated, Add  1,174.24 

. 
 32 31 13 13-0586 EA 24' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,146.25 1,241.84 

    For 1" Mesh Fabric, Add  2,028.19 
    For 1-1/4" Mesh Fabric, Add  1,305.50 
    For 1-3/4" Mesh Fabric, Add  811.28 
    For 2-1/8" Mesh Fabric, Deduct  -405.64 
    For Gate With Barb Wire Arm, Add  512.88 
    For Vinyl Coated, Add  1,398.75 

. 
 32 31 13 13-0587 EA 30' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,975.87 1,552.30 

    For 1" Mesh Fabric, Add  2,553.96 
    For 1-1/4" Mesh Fabric, Add  1,643.93 
    For 1-3/4" Mesh Fabric, Add  1,021.59 
    For 2-1/8" Mesh Fabric, Deduct  -510.79 
    For Gate With Barb Wire Arm, Add  645.83 
    For Vinyl Coated, Add  1,761.35 

. 
 32 31 13 13-0588 EA  40' Long x 7' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 11,967.85 2,069.77 

    For 1" Mesh Fabric, Add  3,405.29 
    For 1-1/4" Mesh Fabric, Add  2,191.91 
    For 1-3/4" Mesh Fabric, Add  1,362.12 
    For 2-1/8" Mesh Fabric, Deduct  -681.06 
    For Gate With Barb Wire Arm, Add  861.11 
    For Vinyl Coated, Add  2,348.48 

XXXXXXX 
. 
 32 31 13 13-0589  8' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0548) 
. 
. 

 32 31 13 13-0590 EA 10' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,136.97 560.96 
    For 1" Mesh Fabric, Add  876.55 
    For 1-1/4" Mesh Fabric, Add  564.22 
    For 1-3/4" Mesh Fabric, Add  350.62 
    For 2-1/8" Mesh Fabric, Deduct  -175.31 
    For Gate With Barb Wire Arm, Add  221.66 
    For Vinyl Coated, Add  604.52 

. 
 32 31 13 13-0591 EA 12' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,761.15 671.58 

    For 1" Mesh Fabric, Add  1,051.86 
    For 1-1/4" Mesh Fabric, Add  677.06 
    For 1-3/4" Mesh Fabric, Add  420.74 
    For 2-1/8" Mesh Fabric, Deduct  -210.37 
    For Gate With Barb Wire Arm, Add  265.99 
    For Vinyl Coated, Add  725.42 

. 
 32 31 13 13-0592 EA 14' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,388.06 783.55 

    For 1" Mesh Fabric, Add  1,227.16 
    For 1-1/4" Mesh Fabric, Add  789.90 
    For 1-3/4" Mesh Fabric, Add  490.86 
    For 2-1/8" Mesh Fabric, Deduct  -245.43 
    For Gate With Barb Wire Arm, Add  310.32 
    For Vinyl Coated, Add  846.32 

. 
 32 31 13 13-0593 EA 16' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,015.20 895.52 

    For 1" Mesh Fabric, Add  1,402.47 
    For 1-1/4" Mesh Fabric, Add  902.74 
    For 1-3/4" Mesh Fabric, Add  560.99 
    For 2-1/8" Mesh Fabric, Deduct  -280.49 
    For Gate With Barb Wire Arm, Add  354.65 
    For Vinyl Coated, Add  967.22 

. 
 32 31 13 13-0594 EA 18' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,641.08 1,007.03 

    For 1" Mesh Fabric, Add  1,577.78 
    For 1-1/4" Mesh Fabric, Add  1,015.58 
    For 1-3/4" Mesh Fabric, Add  631.11 
    For 2-1/8" Mesh Fabric, Deduct  -315.56 
    For Gate With Barb Wire Arm, Add  398.98 
    For Vinyl Coated, Add  1,088.12 

. 
 32 31 13 13-0595 EA 20' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,268.34 1,119.12 

    For 1" Mesh Fabric, Add  1,753.09 
    For 1-1/4" Mesh Fabric, Add  1,128.43 
    For 1-3/4" Mesh Fabric, Add  701.24 
    For 2-1/8" Mesh Fabric, Deduct  -350.62 
    For Gate With Barb Wire Arm, Add  443.31 
    For Vinyl Coated, Add  1,209.03 

. 
 32 31 13 13-0596 EA 24' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,486.78 1,343.05 

    For 1" Mesh Fabric, Add  2,088.28 
    For 1-1/4" Mesh Fabric, Add  1,344.18 
    For 1-3/4" Mesh Fabric, Add  835.31 
    For 2-1/8" Mesh Fabric, Deduct  -417.66 
    For Gate With Barb Wire Arm, Add  528.07 
    For Vinyl Coated, Add  1,440.19 
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 32 31 13 13-0597 EA 30' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 9,403.34 1,679.07 

    For 1" Mesh Fabric, Add  2,629.64 
    For 1-1/4" Mesh Fabric, Add  1,692.64 
    For 1-3/4" Mesh Fabric, Add  1,051.86 
    For 2-1/8" Mesh Fabric, Deduct  -525.93 
    For Gate With Barb Wire Arm, Add  664.97 
    For Vinyl Coated, Add  1,813.55 

. 
 32 31 13 13-0598 EA  40' Long x 8' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 12,534.42 2,237.11 

    For 1" Mesh Fabric, Add  3,506.18 
    For 1-1/4" Mesh Fabric, Add  2,256.85 
    For 1-3/4" Mesh Fabric, Add  1,402.47 
    For 2-1/8" Mesh Fabric, Deduct  -701.24 
    For Gate With Barb Wire Arm, Add  886.62 
    For Vinyl Coated, Add  2,418.06 

XXXXXXX 
. 
 32 31 13 13-0599  9' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0548) 
. 
. 

 32 31 13 13-0600 EA 10' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,307.48 611.95 
    For 1" Mesh Fabric, Add  906.35 
    For 1-1/4" Mesh Fabric, Add  583.40 
    For 1-3/4" Mesh Fabric, Add  362.54 
    For 2-1/8" Mesh Fabric, Deduct  -181.27 
    For Gate With Barb Wire Arm, Add  229.19 
    For Vinyl Coated, Add  625.07 

. 
 32 31 13 13-0601 EA 12' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,964.43 732.10 

    For 1" Mesh Fabric, Add  1,087.63 
    For 1-1/4" Mesh Fabric, Add  700.08 
    For 1-3/4" Mesh Fabric, Add  435.05 
    For 2-1/8" Mesh Fabric, Deduct  -217.53 
    For Gate With Barb Wire Arm, Add  275.03 
    For Vinyl Coated, Add  750.09 

. 
 32 31 13 13-0602 EA 14' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,624.90 853.93 

    For 1" Mesh Fabric, Add  1,268.90 
    For 1-1/4" Mesh Fabric, Add  816.77 
    For 1-3/4" Mesh Fabric, Add  507.56 
    For 2-1/8" Mesh Fabric, Deduct  -253.78 
    For Gate With Barb Wire Arm, Add  320.87 
    For Vinyl Coated, Add  875.11 

. 
 32 31 13 13-0603 EA 16' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,286.32 976.33 

    For 1" Mesh Fabric, Add  1,450.17 
    For 1-1/4" Mesh Fabric, Add  933.44 
    For 1-3/4" Mesh Fabric, Add  580.07 
    For 2-1/8" Mesh Fabric, Deduct  -290.03 
    For Gate With Barb Wire Arm, Add  366.71 
    For Vinyl Coated, Add  1,000.12 

. 
 32 31 13 13-0604 EA 18' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,947.00 1,098.26 

    For 1" Mesh Fabric, Add  1,631.44 
    For 1-1/4" Mesh Fabric, Add  1,050.12 
    For 1-3/4" Mesh Fabric, Add  652.58 
    For 2-1/8" Mesh Fabric, Deduct  -326.29 
    For Gate With Barb Wire Arm, Add  412.55 
    For Vinyl Coated, Add  1,125.13 

. 
 32 31 13 13-0605 EA 20' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,607.65 1,220.21 

    For 1" Mesh Fabric, Add  1,812.71 
    For 1-1/4" Mesh Fabric, Add  1,166.80 
    For 1-3/4" Mesh Fabric, Add  725.09 
    For 2-1/8" Mesh Fabric, Deduct  -362.54 
    For Gate With Barb Wire Arm, Add  458.39 
    For Vinyl Coated, Add  1,250.15 

. 
 32 31 13 13-0606 EA 24' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,892.17 1,464.09 

    For 1" Mesh Fabric, Add  2,159.30 
    For 1-1/4" Mesh Fabric, Add  1,389.89 
    For 1-3/4" Mesh Fabric, Add  863.72 
    For 2-1/8" Mesh Fabric, Deduct  -431.86 
    For Gate With Barb Wire Arm, Add  546.03 
    For Vinyl Coated, Add  1,489.17 

. 
 32 31 13 13-0607 EA 30' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 9,910.47 1,829.92 

    For 1" Mesh Fabric, Add  2,719.07 
    For 1-1/4" Mesh Fabric, Add  1,750.20 
    For 1-3/4" Mesh Fabric, Add  1,087.63 
    For 2-1/8" Mesh Fabric, Deduct  -543.81 
    For Gate With Barb Wire Arm, Add  687.58 
    For Vinyl Coated, Add  1,875.22 

. 
 32 31 13 13-0608 EA  40' Long x 9' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 13,217.96 2,441.87 

    For 1" Mesh Fabric, Add  3,625.43 
    For 1-1/4" Mesh Fabric, Add  2,333.61 
    For 1-3/4" Mesh Fabric, Add  1,450.17 
    For 2-1/8" Mesh Fabric, Deduct  -725.09 
    For Gate With Barb Wire Arm, Add  916.78 
    For Vinyl Coated, Add  2,500.30 

XXXXXXX 
. 
 32 31 13 13-0609  10' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0548) 
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. 
 32 31 13 13-0610 EA 10' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 3,519.49 673.15 

    For 1" Mesh Fabric, Add  945.34 
    For 1-1/4" Mesh Fabric, Add  608.49 
    For 1-3/4" Mesh Fabric, Add  378.14 
    For 2-1/8" Mesh Fabric, Deduct  -189.07 
    For Gate With Barb Wire Arm, Add  239.05 
    For Vinyl Coated, Add  651.96 

. 
 32 31 13 13-0611 EA 12' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 4,223.40 807.76 

    For 1" Mesh Fabric, Add  1,134.41 
    For 1-1/4" Mesh Fabric, Add  730.20 
    For 1-3/4" Mesh Fabric, Add  453.76 
    For 2-1/8" Mesh Fabric, Deduct  -226.88 
    For Gate With Barb Wire Arm, Add  286.86 
    For Vinyl Coated, Add  782.35 

. 
 32 31 13 13-0612 EA 14' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 4,927.75 942.59 

    For 1" Mesh Fabric, Add  1,323.48 
    For 1-1/4" Mesh Fabric, Add  851.89 
    For 1-3/4" Mesh Fabric, Add  529.39 
    For 2-1/8" Mesh Fabric, Deduct  -264.70 
    For Gate With Barb Wire Arm, Add  334.67 
    For Vinyl Coated, Add  912.74 

. 
 32 31 13 13-0613 EA 16' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 5,631.46 1,077.20 

    For 1" Mesh Fabric, Add  1,512.55 
    For 1-1/4" Mesh Fabric, Add  973.59 
    For 1-3/4" Mesh Fabric, Add  605.02 
    For 2-1/8" Mesh Fabric, Deduct  -302.51 
    For Gate With Barb Wire Arm, Add  382.48 
    For Vinyl Coated, Add  1,043.14 

. 
 32 31 13 13-0614 EA 18' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 6,335.08 1,211.69 

    For 1" Mesh Fabric, Add  1,701.61 
    For 1-1/4" Mesh Fabric, Add  1,095.29 
    For 1-3/4" Mesh Fabric, Add  680.64 
    For 2-1/8" Mesh Fabric, Deduct  -340.32 
    For Gate With Barb Wire Arm, Add  430.29 
    For Vinyl Coated, Add  1,173.52 

. 
 32 31 13 13-0615 EA 20' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 7,038.99 1,346.30 

    For 1" Mesh Fabric, Add  1,890.68 
    For 1-1/4" Mesh Fabric, Add  1,216.99 
    For 1-3/4" Mesh Fabric, Add  756.27 
    For 2-1/8" Mesh Fabric, Deduct  -378.14 
    For Gate With Barb Wire Arm, Add  478.10 
    For Vinyl Coated, Add  1,303.92 

. 
 32 31 13 13-0616 EA 24' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 8,409.69 1,616.19 

    For 1" Mesh Fabric, Add  2,252.17 
    For 1-1/4" Mesh Fabric, Add  1,449.67 
    For 1-3/4" Mesh Fabric, Add  900.87 
    For 2-1/8" Mesh Fabric, Deduct  -450.43 
    For Gate With Barb Wire Arm, Add  569.52 
    For Vinyl Coated, Add  1,553.22 

. 
 32 31 13 13-0617 EA 30' Long x 10' High Chain Link Galvanized Steel Sliding Gate ...................................................................................... 10,558.48 2,019.44 

    For 1" Mesh Fabric, Add  2,836.02 
    For 1-1/4" Mesh Fabric, Add  1,825.48 
    For 1-3/4" Mesh Fabric, Add  1,134.41 
    For 2-1/8" Mesh Fabric, Deduct  -567.20 
    For Gate With Barb Wire Arm, Add  717.15 
    For Vinyl Coated, Add  1,955.87 

. 
 32 31 13 13-0618 EA  40' Long x 10' High Chain Link Galvanized Steel Sliding Gate ...................................................................................... 14,074.76 2,691.03 

    For 1" Mesh Fabric, Add  3,781.36 
    For 1-1/4" Mesh Fabric, Add  2,433.98 
    For 1-3/4" Mesh Fabric, Add  1,512.55 
    For 2-1/8" Mesh Fabric, Deduct  -756.27 
    For Gate With Barb Wire Arm, Add  956.21 
    For Vinyl Coated, Add  2,607.84 

XXXXXXX 
. 
 32 31 13 13-0619  Sliding Cantilever Gate, Single Track, Manually Operated Exposed Roller (32 

31 13 13-0265) 
Note: Includes posts (3" diameter posts for up to 15' wide gate and 4" diameter over 15' wide), caps, upper rail, 
track brackets, roller gate wheel carrier, metal track rollers for rail, 2" diameter Schedule 40 pipe frame top and 
bottom bar, and 1-1/2" bracing. Includes truss rod, latches, single track, track rollers with brackets, pipe track 
clamps and two wheel carriers. Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 
Width listed on tasks is opening width of gate. See CSI section 32 31 11 00-0020 for gate operators. 

. 

. 
 32 31 13 13-0620 EA 5' High x 10' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 5,127.85 448.32 

    For 1" Mesh Fabric, Add  1,840.58 
    For 1-1/4" Mesh Fabric, Add  1,184.74 
    For 1-3/4" Mesh Fabric, Add  736.23 
    For 2-1/8" Mesh Fabric, Deduct  -368.12 
    For Gate With Single Barb Wire Arm, Add  465.43 
    For Gate With Double Barb Wire Arm, Add  677.00 
    For Aluminized Steel Gate And Post, Add  2,030.99 
    For Powder Coated Gate And Post, Add  888.56 
    For Vinyl Coated, Add  1,269.37 
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 32 31 13 13-0621 EA 5' High x 12' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 5,640.05 560.40 

    For 1" Mesh Fabric, Add  1,965.87 
    For 1-1/4" Mesh Fabric, Add  1,265.39 
    For 1-3/4" Mesh Fabric, Add  786.35 
    For 2-1/8" Mesh Fabric, Deduct  -393.17 
    For Gate With Single Barb Wire Arm, Add  497.12 
    For Gate With Double Barb Wire Arm, Add  723.08 
    For Aluminized Steel Gate And Post, Add  2,169.24 
    For Powder Coated Gate And Post, Add  949.04 
    For Vinyl Coated, Add  1,355.78 

. 
 32 31 13 13-0622 EA 5' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 6,156.20 672.47 

    For 1" Mesh Fabric, Add  2,092.89 
    For 1-1/4" Mesh Fabric, Add  1,347.15 
    For 1-3/4" Mesh Fabric, Add  837.16 
    For 2-1/8" Mesh Fabric, Deduct  -418.58 
    For Gate With Single Barb Wire Arm, Add  529.24 
    For Gate With Double Barb Wire Arm, Add  769.80 
    For Aluminized Steel Gate And Post, Add  2,309.40 
    For Powder Coated Gate And Post, Add  1,010.36 
    For Vinyl Coated, Add  1,443.37 

. 
 32 31 13 13-0623 EA 5' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 7,246.01 896.63 

    For 1" Mesh Fabric, Add  2,371.94 
    For 1-1/4" Mesh Fabric, Add  1,526.77 
    For 1-3/4" Mesh Fabric, Add  948.78 
    For 2-1/8" Mesh Fabric, Deduct  -474.39 
    For Gate With Single Barb Wire Arm, Add  599.80 
    For Gate With Double Barb Wire Arm, Add  872.44 
    For Aluminized Steel Gate And Post, Add  2,617.32 
    For Powder Coated Gate And Post, Add  1,145.08 
    For Vinyl Coated, Add  1,635.82 

. 
 32 31 13 13-0624 EA 6' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 6,748.28 896.63 

    For 1" Mesh Fabric, Add  2,155.43 
    For 1-1/4" Mesh Fabric, Add  1,387.40 
    For 1-3/4" Mesh Fabric, Add  862.17 
    For 2-1/8" Mesh Fabric, Deduct  -431.09 
    For Gate With Single Barb Wire Arm, Add  545.05 
    For Gate With Double Barb Wire Arm, Add  792.80 
    For Aluminized Steel Gate And Post, Add  2,378.40 
    For Powder Coated Gate And Post, Add  1,040.55 
    For Vinyl Coated, Add  1,486.50 

. 
 32 31 13 13-0625 EA 6' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 7,934.00 1,176.84 

    For 1" Mesh Fabric, Add  2,427.44 
    For 1-1/4" Mesh Fabric, Add  1,562.49 
    For 1-3/4" Mesh Fabric, Add  970.98 
    For 2-1/8" Mesh Fabric, Deduct  -485.49 
    For Gate With Single Barb Wire Arm, Add  613.84 
    For Gate With Double Barb Wire Arm, Add  892.85 
    For Aluminized Steel Gate And Post, Add  2,678.56 
    For Powder Coated Gate And Post, Add  1,171.87 
    For Vinyl Coated, Add  1,674.10 

. 
 32 31 13 13-0626 EA 6' High x 25' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 10,498.53 1,457.03 

    For 1" Mesh Fabric, Add  3,299.24 
    For 1-1/4" Mesh Fabric, Add  2,123.65 
    For 1-3/4" Mesh Fabric, Add  1,319.70 
    For 2-1/8" Mesh Fabric, Deduct  -659.85 
    For Gate With Single Barb Wire Arm, Add  834.29 
    For Gate With Double Barb Wire Arm, Add  1,213.51 
    For Aluminized Steel Gate And Post, Add  3,640.54 
    For Powder Coated Gate And Post, Add  1,592.74 
    For Vinyl Coated, Add  2,275.34 

. 
 32 31 13 13-0627 EA 6' High x 30' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 11,844.86 1,737.24 

    For 1" Mesh Fabric, Add  3,641.12 
    For 1-1/4" Mesh Fabric, Add  2,343.71 
    For 1-3/4" Mesh Fabric, Add  1,456.45 
    For 2-1/8" Mesh Fabric, Deduct  -728.22 
    For Gate With Single Barb Wire Arm, Add  920.74 
    For Gate With Double Barb Wire Arm, Add  1,339.26 
    For Aluminized Steel Gate And Post, Add  4,017.79 
    For Powder Coated Gate And Post, Add  1,757.78 
    For Vinyl Coated, Add  2,511.12 

. 
 32 31 13 13-0628 EA 8' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 7,910.65 1,120.80 

    For 1" Mesh Fabric, Add  2,466.04 
    For 1-1/4" Mesh Fabric, Add  1,587.34 
    For 1-3/4" Mesh Fabric, Add  986.42 
    For 2-1/8" Mesh Fabric, Deduct  -493.21 
    For Gate With Single Barb Wire Arm, Add  623.60 
    For Gate With Double Barb Wire Arm, Add  907.05 
    For Aluminized Steel Gate And Post, Add  2,721.15 
    For Powder Coated Gate And Post, Add  1,190.50 
    For Vinyl Coated, Add  1,700.72 
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 32 31 13 13-0629 EA 8' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 9,409.58 1,513.07 

    For 1" Mesh Fabric, Add  2,776.79 
    For 1-1/4" Mesh Fabric, Add  1,787.36 
    For 1-3/4" Mesh Fabric, Add  1,110.72 
    For 2-1/8" Mesh Fabric, Deduct  -555.36 
    For Gate With Single Barb Wire Arm, Add  702.18 
    For Gate With Double Barb Wire Arm, Add  1,021.35 
    For Aluminized Steel Gate And Post, Add  3,064.05 
    For Powder Coated Gate And Post, Add  1,340.52 
    For Vinyl Coated, Add  1,915.03 

. 
 32 31 13 13-0630 EA 8' High x 25' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 12,486.65 1,905.35 

    For 1" Mesh Fabric, Add  3,774.04 
    For 1-1/4" Mesh Fabric, Add  2,429.27 
    For 1-3/4" Mesh Fabric, Add  1,509.62 
    For 2-1/8" Mesh Fabric, Deduct  -754.81 
    For Gate With Single Barb Wire Arm, Add  954.35 
    For Gate With Double Barb Wire Arm, Add  1,388.15 
    For Aluminized Steel Gate And Post, Add  4,164.46 
    For Powder Coated Gate And Post, Add  1,821.95 
    For Vinyl Coated, Add  2,602.79 

. 
 32 31 13 13-0631 EA 8' High x 30' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 14,057.08 2,241.59 

    For 1" Mesh Fabric, Add  4,164.65 
    For 1-1/4" Mesh Fabric, Add  2,680.69 
    For 1-3/4" Mesh Fabric, Add  1,665.86 
    For 2-1/8" Mesh Fabric, Deduct  -832.93 
    For Gate With Single Barb Wire Arm, Add  1,053.13 
    For Gate With Double Barb Wire Arm, Add  1,531.82 
    For Aluminized Steel Gate And Post, Add  4,595.47 
    For Powder Coated Gate And Post, Add  2,010.52 
    For Vinyl Coated, Add  2,872.17 

XXXXXXX 
. 
 32 31 13 13-0632  Gate Accessories (32 31 13 13-0265) 
. 
. 

 32 31 13 13-0633 EA Gate Center Stop, Cast Steel, Ground ................................................................................................................................. 38.90  
. 

 32 31 13 13-0634 EA Gate Latch, Malleable Galvanized Steel ............................................................................................................................... 47.21  
. 

 32 31 13 13-0635 EA Gate Keeper, Full Length, Galvanized Steel ....................................................................................................................... 218.47  
. 

 32 31 13 13-0636 EA Gate Keeper Hold-Open For Cantilever Gate ..................................................................................................................... 105.40 17.67 
. 

 32 31 13 13-0637 EA Heavy Duty Gate Latch, Malleable Galvanized Steel ........................................................................................................... 58.53  
. 

 32 31 13 13-0638 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For 3' To 5' High 
Gate ................................................................................................................................................................................... 821.53  

. 
 32 31 13 13-0639 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod  For 6' To 8' 

High Gate .......................................................................................................................................................................... 881.18  
. 

 32 31 13 13-0640 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod  For 10' To 12' 
High Gate .......................................................................................................................................................................... 940.83  

. 
 32 31 13 13-0641 LF Aluminum V-Groove Gate Track ........................................................................................................................................... 55.71 9.67 

. 
 32 31 13 13-0642 LF Galvanized Steel V-Groove Gate Track ................................................................................................................................ 42.83 9.67 

XXXXXXX 
. 
 32 31 13 13-0643  Vertical-Pivot Lift Gate (32 31 13 13-0265) 

Note: Includes 2" diameter Schedule 40 pipe frame top and bottom bar, and 1-1/2" bracing. Includes operator. 
Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. Width listed on tasks is opening 
width of gate. 

. 

. 
 32 31 13 13-0644 EA 5' High x 12' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,618.56 840.59 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0645 EA 5' High x 14' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,954.80 1,008.72 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0646 EA 5' High x 16' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 20,291.04 1,176.84 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  287.50 

. 
 32 31 13 13-0647 EA 5' High x 18' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 20,852.19 1,344.96 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0648 EA 5' High x 20' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 21,402.11 1,513.07 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0649 EA 6' High x 12' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 20,561.51 1,092.77 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0650 EA 6' High x 14' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 20,897.74 1,260.89 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0651 EA 6' High x 16' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 21,233.99 1,429.01 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  287.50 

. 
 32 31 13 13-0652 EA 6' High x 18' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 21,693.94 1,597.13 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 
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 32 31 13 13-0653 EA 6' High x 20' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 22,345.06 1,765.25 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

XXXXXXX 
. 
 32 31 13 13-0654  Reinforced Gate (32 31 13 13-0265) 

Note: With cross bracing, tension rods, gate keeper (full height, stainless steel rod, internal locking device, gate 
stop), off-set hinges, and 6 gauge fabric. Excludes gate posts. 

. 

. 
 32 31 13 13-0655 LF Reinforced Single Gate, 4' High, Galvanized ...................................................................................................................... 568.00 11.17 

    For Vinyl Coated, Add  327.40 
    For Powder Coated, Add  436.54 
    For Aluminum Coated, Add  682.09 

. 
 32 31 13 13-0656 LF Reinforced Single Gate, 5' High, Galvanized ...................................................................................................................... 609.44 12.09 

    For Vinyl Coated, Add  351.15 
    For Powder Coated, Add  468.20 
    For Aluminum Coated, Add  731.56 

. 
 32 31 13 13-0657 LF Reinforced Single Gate, 6' High, Galvanized ...................................................................................................................... 650.41 13.49 

    For Vinyl Coated, Add  374.06 
    For Powder Coated, Add  498.74 
    For Aluminum Coated, Add  779.29 

. 
 32 31 13 13-0658 LF Reinforced Single Gate, 7' High, Galvanized ...................................................................................................................... 689.12 14.42 

    For Vinyl Coated, Add  396.17 
    For Powder Coated, Add  528.22 
    For Aluminum Coated, Add  825.35 

. 
 32 31 13 13-0659 LF Reinforced Single Gate, 8' High, Galvanized ...................................................................................................................... 729.02 16.29 

    For Vinyl Coated, Add  417.88 
    For Powder Coated, Add  557.17 
    For Aluminum Coated, Add  870.58 

. 
 32 31 13 13-0660 LF Reinforced Double Gate, 4' High, Galvanized ..................................................................................................................... 387.83 11.17 

    For Vinyl Coated, Add  219.30 
    For Powder Coated, Add  292.40 
    For Aluminum Coated, Add  456.88 

. 
 32 31 13 13-0661 LF Reinforced Double Gate, 5' High, Galvanized ..................................................................................................................... 435.41 12.09 

    For Vinyl Coated, Add  246.73 
    For Powder Coated, Add  328.98 
    For Aluminum Coated, Add  514.03 

. 
 32 31 13 13-0662 LF Reinforced Double Gate, 6' High, Galvanized ..................................................................................................................... 482.28 13.49 

    For Vinyl Coated, Add  273.18 
    For Powder Coated, Add  364.24 
    For Aluminum Coated, Add  569.13 

. 
 32 31 13 13-0663 LF Reinforced Double Gate, 7' High, Galvanized ..................................................................................................................... 619.45 14.42 

    For Vinyl Coated, Add  354.37 
    For Powder Coated, Add  472.49 
    For Aluminum Coated, Add  738.26 

. 
 32 31 13 13-0664 LF Reinforced Double Gate, 8' High, Galvanized ..................................................................................................................... 755.21 16.29 

    For Vinyl Coated, Add  433.59 
    For Powder Coated, Add  578.12 
    For Aluminum Coated, Add  903.31 

XXXXXXX 
. 
 32 31 13 13-0665  Accessories (32 31 13 13) 
. 
. 
 32 31 13 13-0666  Barbed And Concertina Wire (32 31 13 13-0665) 
. 
. 
 32 31 13 13-0667  Single Strand Barbed Wire (32 31 13 13-0666) 
. 
. 

 32 31 13 13-0668 LF Galvanized Barbed Wire, Per Strand ...................................................................................................................................... 1.02 0.47 
Note: Includes clips. 4 points 12-1/2 Gauge, Class I. 

    For >500 To 2,000, Deduct  -0.10 
    For >2,000, Deduct  -0.15 

. 
 32 31 13 13-0669 LF Vinyl Coated Barbed Wire (Fused), Per Strand ...................................................................................................................... 1.17 0.47 

Note: Includes clips. 
    For >500 To 2,000, Deduct  -0.11 
    For >2,000, Deduct  -0.16 

. 
 32 31 13 13-0670 EA Barbed Wire Extension Arms 3 Strands (Single Arm) ........................................................................................................... 11.44 7.44 

. 
 32 31 13 13-0671 EA Barbed Wire Extension Arms 6 Strands (Double Arm) ......................................................................................................... 18.79 8.94 

. 
 32 31 13 13-0672 EA Barbed Wire Eye Tops (For Single Strand) ........................................................................................................................... 11.61 7.44 

XXXXXXX 
. 
 32 31 13 13-0673  Galvanized Steel Concertina (Razor) Wire, Single Coil (32 31 13 13-0666) 
. 
. 

 32 31 13 13-0674 LF 18" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 
Link Fence, Per LF Of Fence ................................................................................................................................................. 3.87 0.65 

    For >500 To 1,500, Deduct  -0.34 
    For >1,500 To 5,000, Deduct  -0.67 
    For >5,000, Deduct  -0.96 
    For Ground Installation, Deduct  -0.47 
    For Double Coil (Helix), Add  2.94 

. 
 32 31 13 13-0675 LF 18" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence ................................................................................................................................................. 5.84 0.65 
    For >500 To 1,500, Deduct  -0.51 
    For >1,500 To 5,000, Deduct  -1.02 
    For >5,000, Deduct  -1.45 
    For Ground Installation, Deduct  -0.70 
    For Double Coil (Helix), Add  4.45 
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 32 31 13 13-0676 LF 18" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ........................................................................................................................................................ 7.74 0.65 
    For >500 To 1,500, Deduct  -0.67 
    For >1,500 To 5,000, Deduct  -1.35 
    For >5,000, Deduct  -1.92 
    For Ground Installation, Deduct  -0.93 
    For Double Coil (Helix), Add  5.88 

. 
 32 31 13 13-0677 LF 24" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 

Link Fence, Per LF Of Fence................................................................................................................................................. 6.35 0.65 
    For >500 To 1,500, Deduct  -0.53 
    For >1,500 To 5,000, Deduct  -1.06 
    For >5,000, Deduct  -1.48 
    For Ground Installation, Deduct  -0.52 
    For Double Coil (Helix), Add  5.32 

. 
 32 31 13 13-0678 LF 24" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence................................................................................................................................................. 9.59 0.65 
    For >500 To 1,500, Deduct  -0.80 
    For >1,500 To 5,000, Deduct  -1.59 
    For >5,000, Deduct  -2.23 
    For Ground Installation, Deduct  -0.78 
    For Double Coil (Helix), Add  8.04 

. 
 32 31 13 13-0679 LF 24" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ...................................................................................................................................................... 12.68 0.65 
    For >500 To 1,500, Deduct  -1.05 
    For >1,500 To 5,000, Deduct  -2.11 
    For >5,000, Deduct  -2.95 
    For Ground Installation, Deduct  -1.03 
    For Double Coil (Helix), Add  10.63 

. 
 32 31 13 13-0680 LF 30" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 

Link Fence, Per LF Of Fence............................................................................................................................................... 19.14 0.65 
    For >500 To 1,500, Deduct  -1.49 
    For >1,500 To 5,000, Deduct  -2.99 
    For >5,000, Deduct  -4.06 
    For Ground Installation, Deduct  -0.58 
    For Double Coil (Helix), Add  17.98 

. 
 32 31 13 13-0681 LF 30" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence............................................................................................................................................... 28.96 0.65 
    For >500 To 1,500, Deduct  -2.26 
    For >1,500 To 5,000, Deduct  -4.52 
    For >5,000, Deduct  -6.14 
    For Ground Installation, Deduct  -0.87 
    For Double Coil (Helix), Add  27.22 

. 
 32 31 13 13-0682 LF 30" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ...................................................................................................................................................... 38.27 0.65 
    For >500 To 1,500, Deduct  -2.99 
    For >1,500 To 5,000, Deduct  -5.97 
    For >5,000, Deduct  -8.12 
    For Ground Installation, Deduct  -1.16 
    For Double Coil (Helix), Add  35.95 

XXXXXXX 
. 
 32 31 13 13-0683  Stainless Steel Concertina (Razor) Wire, Single Coil (32 31 13 13-0666) 
. 
. 

 32 31 13 13-0684 LF 18" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 
Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 6.76 0.65 

    For >500 To 1,500, Deduct  -0.55 
    For >1,500 To 5,000, Deduct  -1.11 
    For >5,000, Deduct  -1.54 
    For Ground Installation, Deduct  -0.47 
    For Double Coil (Helix), Add  5.83 

. 
 32 31 13 13-0685 LF 18" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence .................................................................................................................................... 10.21 0.65 
    For >500 To 1,500, Deduct  -0.84 
    For >1,500 To 5,000, Deduct  -1.67 
    For >5,000, Deduct  -2.32 
    For Ground Installation, Deduct  -0.70 
    For Double Coil (Helix), Add  8.82 

. 
 32 31 13 13-0686 LF 18" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence............................................................................................................................................... 13.51 0.65 
    For >500 To 1,500, Deduct  -1.11 
    For >1,500 To 5,000, Deduct  -2.21 
    For >5,000, Deduct  -3.07 
    For Ground Installation, Deduct  -0.93 
    For Double Coil (Helix), Add  11.65 

. 
 32 31 13 13-0687 LF 24" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 8.80 0.65 
    For >500 To 1,500, Deduct  -0.71 
    For >1,500 To 5,000, Deduct  -1.42 
    For >5,000, Deduct  -1.97 
    For Ground Installation, Deduct  -0.52 
    For Double Coil (Helix), Add  7.77 

. 
 32 31 13 13-0688 LF 24" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence .................................................................................................................................... 13.30 0.65 
    For >500 To 1,500, Deduct  -1.08 
    For >1,500 To 5,000, Deduct  -2.15 
    For >5,000, Deduct  -2.97 
    For Ground Installation, Deduct  -0.78 
    For Double Coil (Helix), Add  11.75 



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 31 Fences and Gates 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 32 - 110  Monterey County Roads and Bridges 

. 
 32 31 13 13-0689 LF 24" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence ............................................................................................................................................... 17.58 0.65 
    For >500 To 1,500, Deduct  -1.42 
    For >1,500 To 5,000, Deduct  -2.84 
    For >5,000, Deduct  -3.93 
    For Ground Installation, Deduct  -1.03 
    For Double Coil (Helix), Add  15.53 

. 
 32 31 13 13-0690 LF 30" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 

Chain Link Fence, Per LF Of Fence .................................................................................................................................... 28.41 0.65 
    For >500 To 1,500, Deduct  -2.19 
    For >1,500 To 5,000, Deduct  -4.38 
    For >5,000, Deduct  -5.92 
    For Ground Installation, Deduct  -0.58 
    For Double Coil (Helix), Add  27.25 

. 
 32 31 13 13-0691 LF 30" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence .................................................................................................................................... 43.00 0.65 
    For >500 To 1,500, Deduct  -3.31 
    For >1,500 To 5,000, Deduct  -6.62 
    For >5,000, Deduct  -8.95 
    For Ground Installation, Deduct  -0.87 
    For Double Coil (Helix), Add  41.26 

. 
 32 31 13 13-0692 LF 30" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence ............................................................................................................................................... 56.81 0.65 
    For >500 To 1,500, Deduct  -4.38 
    For >1,500 To 5,000, Deduct  -8.75 
    For >5,000, Deduct  -11.83 
    For Ground Installation, Deduct  -1.16 
    For Double Coil (Helix), Add  54.49 

XXXXXXX 
. 
 32 31 13 13-0693  Grounding For Gates (32 31 13 13-0665) 

Note: Includes two of each of the following per opening: 5/8 ground rods, clamps, braided straps and #6 bare 
copper wire. 

. 

. 
 32 31 13 13-0694 OPN Grounding For Gates (Per Opening) ................................................................................................................................... 429.14  

XXXXXXX 
. 
 32 31 13 13-0695  Coiled Spring Reinforcing Wire (32 31 13 13-0665) 
. 
. 
 32 31 13 13-0696  Galvanized Steel (32 31 13 13-0695) 
. 
. 

 32 31 13 13-0697 LF  7 Gauge, Galvanized Steel, Reinforcing Wire Coiled Spring .................................................................................................. 1.14 0.47 

XXXXXXX 
. 
 32 31 13 13-0698  Vinyl Coated Steel (32 31 13 13-0695) 
. 
. 

 32 31 13 13-0699 LF  9 Gauge, Vinyl Coated Steel, Reinforcing Wire Coiled Spring ................................................................................................ 1.14 0.47 

XXXXXXX 
. 
 32 31 13 13-0700  Bending Of Fabric Around Pipe Railings (32 31 13 13-0665) 

Note: Only where specified. 
. 
. 

 32 31 13 13-0701 LF Bend Chain Link Fence Fabric Around Pipe Railing, Top ....................................................................................................... 1.42  
. 

 32 31 13 13-0702 LF Bend Chain Link Fence Fabric Around Pipe Railing, Bottom .................................................................................................. 1.23  

XXXXXXX 
. 
 32 31 13 13-0703  Mounting Plate With Anchors Or Bolts (32 31 13 13-0665) 

Note: For drilling for anchor or bolts, installing post on or against flat surface. 
. 
. 

 32 31 13 13-0704 EA Mounting Plate For 1-5/8" Diameter Post.............................................................................................................................. 42.34  
. 

 32 31 13 13-0705 EA Mounting Plate For 2" Diameter Post .................................................................................................................................... 43.06  
. 

 32 31 13 13-0706 EA Mounting Plate For 2-1/2" Diameter Post.............................................................................................................................. 44.24  
. 

 32 31 13 13-0707 EA Mounting Plate For 3" Diameter Post .................................................................................................................................... 53.49  
. 

 32 31 13 13-0708 EA Mounting Plate For 4" Diameter Post .................................................................................................................................... 61.63  
. 

 32 31 13 13-0709 EA Mounting Plate For 6-5/8" Diameter Post.............................................................................................................................. 71.57  
. 

 32 31 13 13-0710 EA Mounting Plate For 8-5/8" Diameter Post.............................................................................................................................. 84.54  

XXXXXXX 
. 
 32 31 13 13-0711  Tension Bar (32 31 13 13-0665) 
. 
. 

 32 31 13 13-0712 EA 3' Long x 5/8" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 15.08  
. 

 32 31 13 13-0713 EA 3-1/2' Long x 5/8" Wide x 3/16" Thick Galvanized Steel Tension Bar ................................................................................... 16.06  
. 

 32 31 13 13-0714 EA 4' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 19.93  
. 

 32 31 13 13-0715 EA 5' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 23.14  
. 

 32 31 13 13-0716 EA 6' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 27.42  
. 

 32 31 13 13-0717 EA 7' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 31.91  
. 

 32 31 13 13-0718 EA 8' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 36.09  
. 

 32 31 13 13-0719 EA 9' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 43.44  
. 

 32 31 13 13-0720 EA 10' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ....................................................................................... 52.01  

XXXXXXX 
. 
 32 31 13 13-0721  Truss Rods (32 31 13 13-0665) 
. 
. 

 32 31 13 13-0722 LF 3/8" Diameter Truss Rods ....................................................................................................................................................... 2.01 0.50 

XXXXXXX 
. 
 32 31 13 13-0723  Fence And Gate Repair And Replacement (32 31 13 13) 
. 
. 
 32 31 13 13-0724  Fence And Gate Parts Replacement (32 31 13 13-0723) 
. 
. 

 32 31 13 13-0725 EA Cantilever Roller Assembly, Ball Bearing With Fittings, Replacement ................................................................................ 126.84  
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. 
 32 31 13 13-0726 EA Sliding Gate Roller Assembly Replacement ....................................................................................................................... 122.58  

. 
 32 31 13 13-0727 EA Rod And Lock Gate Keeper Replacement .......................................................................................................................... 127.29  

. 
 32 31 13 13-0728 EA Galvanized Gate Holdback Replacement ............................................................................................................................. 26.40  

. 
 32 31 13 13-0729 LF 3/8" Cross Bracing Rod Replacement .................................................................................................................................... 1.60  

. 
 32 31 13 13-0730 LF 1-5/8" Diagonal Pipe Bracing Replacement ............................................................................................................................ 2.52  

. 
 32 31 13 13-0731 EA 2-3/8" To 2-1/2" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................. 26.38  

. 
 32 31 13 13-0732 EA 2-7/8" To 3" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .................................................................... 30.01  

. 
 32 31 13 13-0733 EA 3-1/2" To 4" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .................................................................... 33.79  

. 
 32 31 13 13-0734 EA 6-1/2" To 6-5/8" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................. 50.47  

. 
 32 31 13 13-0735 EA 8-5/8" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement ............................................................................ 103.00  

. 
 32 31 13 13-0736 EA 2-1/2" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 25.49  

. 
 32 31 13 13-0737 EA 3" x 2" Off Set Gate Hinge Replacement .............................................................................................................................. 26.57  

. 
 32 31 13 13-0738 EA 4" x 2" Off Set Gate Hinge Replacement .............................................................................................................................. 28.32  

. 
 32 31 13 13-0739 EA 6-5/8" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 47.69  

. 
 32 31 13 13-0740 EA 8-5/8" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 76.51  

. 
 32 31 13 13-0741 EA 1-5/8" Aluminum Die-Cast Post Cap Replacement ................................................................................................................. 4.93  

. 
 32 31 13 13-0742 EA 2" Aluminum Die-Cast Post Cap Replacement ....................................................................................................................... 5.40  

. 
 32 31 13 13-0743 EA 2-1/2" Aluminum Die-Cast Post Cap Replacement ................................................................................................................. 6.22  

. 
 32 31 13 13-0744 EA 3" Aluminum Die-Cast Post Cap Replacement ....................................................................................................................... 7.18  

. 
 32 31 13 13-0745 EA 2" Galvanized Post Cap Replacement .................................................................................................................................... 6.00  

. 
 32 31 13 13-0746 EA 2-1/2" Galvanized Post Cap Replacement .............................................................................................................................. 6.48  

. 
 32 31 13 13-0747 EA 3" Galvanized Post Cap Replacement .................................................................................................................................... 7.47  

. 
 32 31 13 13-0748 EA 4" Galvanized Post Cap Replacement .................................................................................................................................. 11.45  

. 
 32 31 13 13-0749 EA 6-5/8" Galvanized Post Cap Replacement ............................................................................................................................ 22.56  

. 
 32 31 13 13-0750 EA 8-5/8" Galvanized Post Cap Replacement ............................................................................................................................ 37.52  

. 
 32 31 13 13-0751 EA 1-5/8" Boulevard Clamp Replacement .................................................................................................................................... 9.86  

. 
 32 31 13 13-0752 EA 2" Boulevard Clamp Replacement ........................................................................................................................................ 12.06  

. 
 32 31 13 13-0753 EA 2-1/2" Boulevard Clamp Replacement .................................................................................................................................. 14.14  

. 
 32 31 13 13-0754 EA 3" Boulevard Clamp Replacement ........................................................................................................................................ 17.15  

. 
 32 31 13 13-0755 EA 1-5/8" Gate Brace Or End Rail Clamp Replacement .............................................................................................................. 9.64  

. 
 32 31 13 13-0756 EA 2" Gate Brace Or End Rail Clamp Replacement .................................................................................................................. 11.75  

. 
 32 31 13 13-0757 EA 2-1/2" Gate Brace Or End Rail Clamp Replacement ............................................................................................................ 13.83  

. 
 32 31 13 13-0758 EA 3" Gate Brace Or End Rail Clamp Replacement .................................................................................................................. 16.82  

. 
 32 31 13 13-0759 EA 1-3/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................. 10.27  

. 
 32 31 13 13-0760 EA 1-5/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................. 10.37  

. 
 32 31 13 13-0761 EA 2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ....................................................................................... 10.64  

. 
 32 31 13 13-0762 EA 2-1/2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................. 10.52  

. 
 32 31 13 13-0763 EA 3" Heavy Duty Galvanized Tension Band With Bolt, Replacement ....................................................................................... 10.72  

. 
 32 31 13 13-0764 EA 3-1/2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................. 10.89  

. 
 32 31 13 13-0765 EA 4" Heavy Duty Galvanized Tension Band With Bolt, Replacement ....................................................................................... 11.37  

. 
 32 31 13 13-0766 EA 6-5/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................. 14.85  

XXXXXXX 
. 
 32 31 13 13-0767  Removal And Reinstallation Of Chain Link Fences (32 31 13 13) 

Note: Includes removal, storage, cleaning and reinstallation of fence fabric, rails and other components. Excludes 
post work. 

. 

. 
 32 31 13 13-0768 LF Removal And Reinstallation Of Chain Link Fence Up To 5' Height....................................................................................... 18.61  

. 
 32 31 13 13-0769 LF Removal And Reinstallation Of Chain Link Fence 6' To 12' Height ...................................................................................... 27.91  

XXXXXXX 
. 
 32 31 13 33  Chain Link Backstops (32 31 13) 
. 
. 
 32 31 13 33-0001  Regulation Baseball Backstop (32 31 13 33) 

See CSI section 32 31 13 13-0001 for auguring holes and concrete. 
. 
. 

 32 31 13 33-0002 EA 20'-6" Wide x 13' High Baseball Backstop Prefabricated With Hood, Galvanized ......................................................... 12,715.88 1,794.55 
. 

 32 31 13 33-0003 EA 34' Wide x 17'-6" High Baseball Backstop Prefabricated With Hood, Galvanized ......................................................... 18,436.01 2,392.73 
. 

 32 31 13 33-0004 EA 48'-3-1/2" Wide x 24' High Baseball Backstop Prefabricated With Hood, Galvanized ................................................... 23,618.68 2,791.52 
. 

 32 31 13 33-0005 EA 20'-6" Wide x 13' High Baseball Backstop Prefabricated With Hood, Vinyl Coated ....................................................... 18,194.09 1,794.55 
. 

 32 31 13 33-0006 EA 34' Wide x 17'-6" High Baseball Backstop Prefabricated With Hood, Vinyl Coated ....................................................... 26,633.14 2,392.73 
. 

 32 31 13 33-0007 EA 48'-3-1/2" Wide x 24' High Baseball Backstop Prefabricated With Hood, Vinyl Coated ................................................. 34,436.08 2,791.52 

XXXXXXX 
. 
 32 31 13 33-0008  Regulation Softball Backstop (32 31 13 33) 

See CSI section 32 31 13 13-0001 for auguring holes and concrete. 
. 
. 
 32 31 13 33-0009  14' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 

. 

. 
 32 31 13 33-0010 EA 14' Softball Backstop, Galvanized Regulation ............................................................................................................... 10,880.01 1,949.17 

. 
 32 31 13 33-0011 EA  14' Softball Backstop, Vinyl Coated Regulation ............................................................................................................. 14,809.07 1,949.17 

XXXXXXX 
. 
 32 31 13 33-0012  18' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 

. 

. 
 32 31 13 33-0013 EA 18' Softball Backstop, Galvanized Regulation ............................................................................................................... 12,736.94 2,166.95 

. 
 32 31 13 33-0014 EA  18' Softball Backstop Vinyl Coated Regulation .............................................................................................................. 17,489.83 2,166.95 

XXXXXXX 
. 
 32 31 13 33-0015  20' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 
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. 

. 
 32 31 13 33-0016 EA 20' Softball Backstop, Galvanized Regulation ................................................................................................................ 14,477.38 2,284.74 

. 
 32 31 13 33-0017 EA  20' Softball Backstop, Vinyl Coated Regulation ............................................................................................................. 20,117.54 2,284.74 

XXXXXXX 
. 
 32 31 13 33-0018  22' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 

. 

. 
 32 31 13 33-0019 EA 22' Softball Backstop, Galvanized Regulation ................................................................................................................ 16,735.49 2,353.67 

. 
 32 31 13 33-0020 EA  22' Softball Backstop, Vinyl Coated Regulation ............................................................................................................. 23,516.28 2,353.67 

XXXXXXX 
. 
 32 31 13 33-0021  24' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 

. 

. 
 32 31 13 33-0022 EA 24' Softball Backstop, Galvanized Regulation ................................................................................................................ 19,993.30 2,689.90 

. 
 32 31 13 33-0023 EA  24' Softball Backstop, Vinyl Coated Regulation ............................................................................................................. 28,421.77 2,689.90 

XXXXXXX 
. 
 32 31 16  Welded Wire Fences and Gates (32 31) 
. 
. 
 32 31 16 00-0001  Welded Wire Fence (32 31 16) 
. 
. 
 32 31 16 00-0002  12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh (32 31 16 00-0001) 

Note: Posts 5' on center. 
. 
. 

 32 31 16 00-0003 LF 3' High, 12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh, Posts At 5' .............................................................. 9.08 1.60 
. 

 32 31 16 00-0004 LF  5' High, 12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh, Posts At 5' .............................................................. 9.89 1.60 

XXXXXXX 
. 
 32 31 16 00-0005  14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh (32 31 16 00-0001) 

Note: Posts 5' on center. 
. 
. 

 32 31 16 00-0006 LF 3' High, 14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh, Posts At 5' .............................................................. 8.91 1.60 
. 

 32 31 16 00-0007 LF  5' High, 14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh, Posts At 5' .............................................................. 9.63 1.60 

XXXXXXX 
. 
 32 31 19  Decorative Metal Fences and Gates (32 31) 

See CSI section 32 31 13 13-0001 for drilling and grouting. 
. 
. 
 32 31 19 00-0001  Wrought Iron Fence (32 31 19) 

Note: Factory primed. 
. 
. 
 32 31 19 00-0002  Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center (32 31 19 00-0001) 

Note: Factory primed. 
. 
. 

 32 31 19 00-0003 LF 3' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................... 49.20 10.24 
    For Verticals Up To 2" On Center, Add  5.75 
    For Verticals >2" To 2-1/2" On Center, Add  2.87 
    For Verticals >3" To 4" On Center, Deduct  -2.87 
    For Verticals >4" To 6" On Center, Deduct  -5.75 

. 
 32 31 19 00-0004 LF 4' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................... 63.23 13.02 

    For Verticals Up To 2" On Center, Add  7.62 
    For Verticals >2" To 2-1/2" On Center, Add  3.81 
    For Verticals >3" To 4" On Center, Deduct  -3.81 
    For Verticals >4" To 6" On Center, Deduct  -7.62 

. 
 32 31 19 00-0005 LF 5' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................... 75.38 13.59 

    For Verticals Up To 2" On Center, Add  9.61 
    For Verticals >2" To 2-1/2" On Center, Add  4.80 
    For Verticals >3" To 4" On Center, Deduct  -4.80 
    For Verticals >4" To 6" On Center, Deduct  -9.61 

. 
 32 31 19 00-0006 LF 6' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................... 91.29 16.37 

    For Verticals Up To 2" On Center, Add  11.69 
    For Verticals >2" To 2-1/2" On Center, Add  5.85 
    For Verticals >3" To 4" On Center, Deduct  -5.85 
    For Verticals >4" To 6" On Center, Deduct  -11.69 

. 
 32 31 19 00-0007 LF 7' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................. 107.32 17.33 

    For Verticals Up To 2" On Center, Add  14.53 
    For Verticals >2" To 2-1/2" On Center, Add  7.27 
    For Verticals >3" To 4" On Center, Deduct  -7.27 
    For Verticals >4" To 6" On Center, Deduct  -14.53 

. 
 32 31 19 00-0008 LF 8' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................. 123.34 18.24 

    For Verticals Up To 2" On Center, Add  17.37 
    For Verticals >2" To 2-1/2" On Center, Add  8.69 
    For Verticals >3" To 4" On Center, Deduct  -8.69 
    For Verticals >4" To 6" On Center, Deduct  -17.37 

. 
 32 31 19 00-0009 LF 10' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ........................................................................................... 150.36 20.47 

    For Verticals Up To 2" On Center, Add  21.89 
    For Verticals >2" To 2-1/2" On Center, Add  10.94 
    For Verticals >3" To 4" On Center, Deduct  -10.94 
    For Verticals >4" To 6" On Center, Deduct  -21.89 

. 
 32 31 19 00-0010 LF 12' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ........................................................................................... 177.91 23.26 

    For Verticals Up To 2" On Center, Add  26.28 
    For Verticals >2" To 2-1/2" On Center, Add  13.14 
    For Verticals >3" To 4" On Center, Deduct  -13.14 
    For Verticals >4" To 6" On Center, Deduct  -26.28 

XXXXXXX 
. 
 32 31 19 00-0011  Wrought Iron Gates (32 31 19 00-0001) 

Note: Factory primed. 
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. 

. 
 32 31 19 00-0012  Single Wrought Iron Gates (32 31 19 00-0011) 

Note: Factory primed. 
. 
. 

 32 31 19 00-0013 LF 3' Single Wrought Iron Gate, Hardware And Associated Trim .............................................................................................. 60.69 12.47 
. 

 32 31 19 00-0014 LF 4' Single Wrought Iron Gate, Hardware And Associated Trim .............................................................................................. 79.66 15.44 
. 

 32 31 19 00-0015 LF 5' Single Wrought Iron Gate, Hardware And Associated Trim .............................................................................................. 97.45 18.61 
. 

 32 31 19 00-0016 LF 6' Single Wrought Iron Gate, Hardware And Associated Trim ............................................................................................ 118.50 22.33 
. 

 32 31 19 00-0017 LF 8' Single Wrought Iron Gate, Hardware And Associated Trim ............................................................................................ 159.80 24.75 
. 

 32 31 19 00-0018 LF 10' Single Wrought Iron Gate, Hardware And Associated Trim .......................................................................................... 193.88 27.35 
. 

 32 31 19 00-0019 LF 12' Single Wrought Iron Gate, Hardware And Associated Trim .......................................................................................... 227.31 31.07 

XXXXXXX 
. 
 32 31 19 00-0020  Double Wrought Iron Gates (32 31 19 00-0011) 

Note: Factory primed. 
. 
. 

 32 31 19 00-0021 LF 3' Double Wrought Iron Gate, Hardware And Associated Trim ............................................................................................. 74.28 11.17 
. 

 32 31 19 00-0022 LF 4' Double Wrought Iron Gate, Hardware And Associated Trim ............................................................................................. 97.59 13.95 
. 

 32 31 19 00-0023 LF 5' Double Wrought Iron Gate, Hardware And Associated Trim ........................................................................................... 118.93 16.74 
. 

 32 31 19 00-0024 LF 6' Double Wrought Iron Gate, Hardware And Associated Trim ........................................................................................... 144.21 20.09 
. 

 32 31 19 00-0025 LF 8' Double Wrought Iron Gate, Hardware And Associated Trim ........................................................................................... 195.36 22.33 
. 

 32 31 19 00-0026 LF 10' Double Wrought Iron Gate, Hardware And Associated Trim ......................................................................................... 237.42 24.56 
. 

 32 31 19 00-0027 LF 12' Double Wrought Iron Gate, Hardware And Associated Trim ......................................................................................... 278.82 27.91 

XXXXXXX 
. 
 32 31 19 00-0028  Repair Or Replace Wrought Iron Fence (32 31 19 00-0001) 
. 
. 

 32 31 19 00-0029 LF Removal And Replacement Of Wrought Iron Picket ............................................................................................................. 18.65  
. 

 32 31 19 00-0030 LF Removal And Replacement Of Wrought Iron Post ................................................................................................................ 27.99  
. 

 32 31 19 00-0031 EA Straighten Wrought Iron Post................................................................................................................................................ 74.43  

XXXXXXX 
. 
 32 31 19 00-0032  Steel Tube Fence, Powder Coated (32 31 19) 

Note: Pickets are 3/4" square x 16 gauge. 
. 
. 
 32 31 19 00-0033  Steel Tube Fence, 2 Rail (32 31 19 00-0032) 
. 
. 

 32 31 19 00-0034 LF 3' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts ......................................................... 67.54 10.24 
    For Verticals Up To 2" On Center, Add  9.50 
    For Verticals >2" To 2-1/2" On Center, Add  4.75 
    For Verticals >3" To 4" On Center, Deduct  -4.75 
    For Verticals >4" To 6" On Center, Deduct  -9.50 
    For Solid Pickets, Add  13.69 
    For Aluminum With Satin Finish, Add  11.24 
    For Third Rail, Add  3.56 
    For 1" Square x 14 Gauge Pickets, Add  11.87 
    For 3" Square Posts, Add  4.75 

. 
 32 31 19 00-0035 LF 3'-6" Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts ..................................................... 72.26 10.94 

    For Verticals Up To 2" On Center, Add  10.07 
    For Verticals >2" To 2-1/2" On Center, Add  5.04 
    For Verticals >3" To 4" On Center, Deduct  -5.04 
    For Verticals >4" To 6" On Center, Deduct  -10.07 
    For Solid Pickets, Add  14.62 
    For Aluminum With Satin Finish, Add  11.83 
    For Third Rail, Add  3.78 
    For 1" Square x 14 Gauge Pickets, Add  12.59 
    For 3" Square Posts, Add  5.04 

. 
 32 31 19 00-0036 LF 4' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts ......................................................... 76.45 12.09 

    For Verticals Up To 2" On Center, Add  10.55 
    For Verticals >2" To 2-1/2" On Center, Add  5.27 
    For Verticals >3" To 4" On Center, Deduct  -5.27 
    For Verticals >4" To 6" On Center, Deduct  -10.55 
    For Solid Pickets, Add  15.42 
    For Aluminum With Satin Finish, Add  12.27 
    For Third Rail, Add  3.96 
    For 1" Square x 14 Gauge Pickets, Add  13.19 
    For 3" Square Posts, Add  5.27 

. 
 32 31 19 00-0037 LF 5' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts ......................................................... 81.41 13.59 

    For Verticals Up To 2" On Center, Add  10.81 
    For Verticals >2" To 2-1/2" On Center, Add  5.41 
    For Verticals >3" To 4" On Center, Deduct  -5.41 
    For Verticals >4" To 6" On Center, Deduct  -10.81 
    For Solid Pickets, Add  16.27 
    For Aluminum With Satin Finish, Add  12.12 
    For Third Rail, Add  4.05 
    For 1" Square x 14 Gauge Pickets, Add  13.52 
    For 3" Square Posts, Add  5.41 

. 
 32 31 19 00-0038 LF 6' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts ......................................................... 94.42 15.35 

    For Verticals Up To 2" On Center, Add  12.74 
    For Verticals >2" To 2-1/2" On Center, Add  6.37 
    For Verticals >3" To 4" On Center, Deduct  -6.37 
    For Verticals >4" To 6" On Center, Deduct  -12.74 
    For Solid Pickets, Add  18.94 
    For Aluminum With Satin Finish, Add  14.51 
    For Third Rail, Add  4.78 
    For 1" Square x 14 Gauge Pickets, Add  15.93 
    For 3" Square Posts, Add  6.37 
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. 
 32 31 19 00-0039 LF 7' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 3" Square Posts .............................................................. 108.13 16.74 

    For Verticals Up To 2" On Center, Add  14.93 
    For Verticals >2" To 2-1/2" On Center, Add  7.46 
    For Verticals >3" To 4" On Center, Deduct  -7.46 
    For Verticals >4" To 6" On Center, Deduct  -14.93 
    For Solid Pickets, Add  21.82 
    For Aluminum With Satin Finish, Add  17.37 
    For Third Rail, Add  5.60 
    For 1" Square x 14 Gauge Pickets, Add  18.66 
    For 4" Square Posts, Add  26.12 

. 
 32 31 19 00-0040 LF 8' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 3" Square Posts .............................................................. 122.05 18.24 

    For Verticals Up To 2" On Center, Add  17.12 
    For Verticals >2" To 2-1/2" On Center, Add  8.56 
    For Verticals >3" To 4" On Center, Deduct  -8.56 
    For Verticals >4" To 6" On Center, Deduct  -17.12 
    For Solid Pickets, Add  24.73 
    For Aluminum With Satin Finish, Add  20.20 
    For Third Rail, Add  6.42 
    For 1" Square x 14 Gauge Pickets, Add  21.40 
    For 4" Square Posts, Add  29.95 

. 
 32 31 19 00-0041 LF 9' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 3" Square Posts .............................................................. 141.98 19.54 

    For Verticals Up To 2" On Center, Add  20.58 
    For Verticals >2" To 2-1/2" On Center, Add  10.29 
    For Verticals >3" To 4" On Center, Deduct  -10.29 
    For Verticals >4" To 6" On Center, Deduct  -20.58 
    For Solid Pickets, Add  29.01 
    For Aluminum With Satin Finish, Add  25.01 
    For Third Rail, Add  7.72 
    For 1" Square x 14 Gauge Pickets, Add  25.73 
    For 4" Square Posts, Add  36.02 

. 
 32 31 19 00-0042 LF 10' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 4" Square Posts ............................................................ 162.08 20.94 

    For Verticals Up To 2" On Center, Add  24.04 
    For Verticals >2" To 2-1/2" On Center, Add  12.02 
    For Verticals >3" To 4" On Center, Deduct  -12.02 
    For Verticals >4" To 6" On Center, Deduct  -24.04 
    For Solid Pickets, Add  33.33 
    For Aluminum With Satin Finish, Add  29.79 
    For Third Rail, Add  9.02 
    For 1" Square x 14 Gauge Pickets, Add  30.06 
    For 6" Square Posts, Add  42.08 

. 
 32 31 19 00-0043 LF 12' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 4" Square Posts ............................................................ 190.99 23.26 

    For Verticals Up To 2" On Center, Add  28.89 
    For Verticals >2" To 2-1/2" On Center, Add  14.45 
    For Verticals >3" To 4" On Center, Deduct  -14.45 
    For Verticals >4" To 6" On Center, Deduct  -28.89 
    For Solid Pickets, Add  39.48 
    For Aluminum With Satin Finish, Add  36.36 
    For Third Rail, Add  10.84 
    For 1" Square x 14 Gauge Pickets, Add  36.12 
    For 6" Square Posts, Add  50.56 

. 
 32 31 19 00-0044 LF 14' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 4" Square Posts ............................................................ 204.58 25.12 

    For Verticals Up To 2" On Center, Add  30.87 
    For Verticals >2" To 2-1/2" On Center, Add  15.43 
    For Verticals >3" To 4" On Center, Deduct  -15.43 
    For Verticals >4" To 6" On Center, Deduct  -30.87 
    For Solid Pickets, Add  42.26 
    For Aluminum With Satin Finish, Add  38.77 
    For Third Rail, Add  11.58 
    For 1" Square x 14 Gauge Pickets, Add  38.59 
    For 6" Square Posts, Add  54.02 

XXXXXXX 
. 
 32 31 19 00-0045  Steel Tube Swing Gates (32 31 19 00-0032) 
. 
. 
 32 31 19 00-0046  3' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0047 EA 3' Wide x 3' High Steel Tube Single Swing Gate................................................................................................................. 777.25 19.82 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  170.42 
    For Aluminum With Satin Finish, Add  206.38 
    For Third Rail, Add  53.83 
    For 1" Square x 14 Gauge Pickets, Add  71.77 

. 
 32 31 19 00-0048 EA 3'-6" Wide x 3' High Steel Tube Single Swing Gate ............................................................................................................ 865.62 20.75 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  190.09 
    For Aluminum With Satin Finish, Add  231.63 
    For Third Rail, Add  60.25 
    For 1" Square x 14 Gauge Pickets, Add  80.33 

. 
 32 31 19 00-0049 EA 4' Wide x 3' High Steel Tube Single Swing Gate................................................................................................................. 958.82 21.96 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  210.78 
    For Aluminum With Satin Finish, Add  257.92 
    For Third Rail, Add  66.96 
    For 1" Square x 14 Gauge Pickets, Add  89.28 
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. 
 32 31 19 00-0050 EA 5' Wide x 3' High Steel Tube Single Swing Gate ............................................................................................................. 1,008.20 23.54 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  221.54 
    For Aluminum With Satin Finish, Add  270.64 
    For Third Rail, Add  70.31 
    For 1" Square x 14 Gauge Pickets, Add  93.75 

. 
 32 31 19 00-0051 EA 6' Wide x 3' High Steel Tube Single Swing Gate ............................................................................................................. 1,125.24 28.19 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  246.83 
    For Aluminum With Satin Finish, Add  299.48 
    For Third Rail, Add  78.04 
    For 1" Square x 14 Gauge Pickets, Add  104.06 

. 
 32 31 19 00-0052 EA 7' Wide x 3' High Steel Tube Single Swing Gate ............................................................................................................. 1,195.60 32.84 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  261.61 
    For Aluminum With Satin Finish, Add  314.30 
    For Third Rail, Add  82.27 
    For 1" Square x 14 Gauge Pickets, Add  109.70 

. 
 32 31 19 00-0053 EA 8' Wide x 3' High Steel Tube Single Swing Gate ............................................................................................................. 1,303.84 37.77 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  284.85 
    For Aluminum With Satin Finish, Add  340.08 
    For Third Rail, Add  89.28 
    For 1" Square x 14 Gauge Pickets, Add  119.03 

. 
 32 31 19 00-0054 EA 9' Wide x 3' High Steel Tube Single Swing Gate ............................................................................................................. 1,397.54 42.42 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  304.89 
    For Aluminum With Satin Finish, Add  361.91 
    For Third Rail, Add  95.26 
    For 1" Square x 14 Gauge Pickets, Add  127.01 

. 
 32 31 19 00-0055 EA 10' Wide x 3' High Steel Tube Single Swing Gate ........................................................................................................... 1,479.57 47.08 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  322.30 
    For Aluminum With Satin Finish, Add  380.24 
    For Third Rail, Add  100.36 
    For 1" Square x 14 Gauge Pickets, Add  133.82 

. 
 32 31 19 00-0056 EA 6' Wide x 3' High Steel Tube Double Swing Gate ............................................................................................................ 1,626.27 39.63 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  356.98 
    For Aluminum With Satin Finish, Add  434.29 
    For Third Rail, Add  113.04 
    For 1" Square x 14 Gauge Pickets, Add  150.72 

. 
 32 31 19 00-0057 EA 7' Wide x 3' High Steel Tube Double Swing Gate ............................................................................................................ 1,733.19 41.50 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  380.62 
    For Aluminum With Satin Finish, Add  463.86 
    For Third Rail, Add  120.64 
    For 1" Square x 14 Gauge Pickets, Add  160.85 

. 
 32 31 19 00-0058 EA 8' Wide x 3' High Steel Tube Double Swing Gate ............................................................................................................ 1,917.62 44.01 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  421.56 
    For Aluminum With Satin Finish, Add  515.84 
    For Third Rail, Add  133.91 
    For 1" Square x 14 Gauge Pickets, Add  178.55 

. 
 32 31 19 00-0059 EA 9' Wide x 3' High Steel Tube Double Swing Gate ............................................................................................................ 2,009.80 45.58 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  441.95 
    For Aluminum With Satin Finish, Add  541.40 
    For Third Rail, Add  140.48 
    For 1" Square x 14 Gauge Pickets, Add  187.30 

. 
 32 31 19 00-0060 EA 10' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,084.47 47.08 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  458.40 
    For Aluminum With Satin Finish, Add  561.71 
    For Third Rail, Add  145.73 
    For 1" Square x 14 Gauge Pickets, Add  194.31 

. 
 32 31 19 00-0061 EA 12' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,343.83 56.39 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  514.66 
    For Aluminum With Satin Finish, Add  626.96 
    For Third Rail, Add  163.09 
    For 1" Square x 14 Gauge Pickets, Add  217.45 

. 
 32 31 19 00-0062 EA 14' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,566.25 65.69 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  562.61 
    For Aluminum With Satin Finish, Add  681.12 
    For Third Rail, Add  177.68 
    For 1" Square x 14 Gauge Pickets, Add  236.90 

. 
 32 31 19 00-0063 EA 16' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,751.62 75.64 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  602.09 
    For Aluminum With Satin Finish, Add  723.33 
    For Third Rail, Add  189.35 
    For 1" Square x 14 Gauge Pickets, Add  252.46 
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 32 31 19 00-0064 EA 18' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,905.96 84.85 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  634.72 
    For Aluminum With Satin Finish, Add  757.07 
    For Third Rail, Add  198.83 
    For 1" Square x 14 Gauge Pickets, Add  265.10 

. 
 32 31 19 00-0065 EA 20' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 3,031.12 94.15 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  660.79 
    For Aluminum With Satin Finish, Add  782.06 
    For Third Rail, Add  206.12 
    For 1" Square x 14 Gauge Pickets, Add  274.83 

XXXXXXX 
. 
 32 31 19 00-0066  4' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0067 EA 3' Wide x 4' High Steel Tube Single Swing Gate................................................................................................................. 899.15 18.61 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  197.60 
    For Aluminum With Satin Finish, Add  241.49 
    For Third Rail, Add  62.73 
    For 1" Square x 14 Gauge Pickets, Add  83.64 

. 
 32 31 19 00-0068 EA 3'-6" Wide x 4' High Steel Tube Single Swing Gate ............................................................................................................ 973.44 21.68 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  214.14 
    For Aluminum With Satin Finish, Add  262.73 
    For Third Rail, Add  68.12 
    For 1" Square x 14 Gauge Pickets, Add  90.83 

. 
 32 31 19 00-0069 EA 4' Wide x 4' High Steel Tube Single Swing Gate.............................................................................................................. 1,050.05 23.26 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  231.03 
    For Aluminum With Satin Finish, Add  283.62 
    For Third Rail, Add  73.52 
    For 1" Square x 14 Gauge Pickets, Add  98.03 

. 
 32 31 19 00-0070 EA 5' Wide x 4' High Steel Tube Single Swing Gate.............................................................................................................. 1,113.06 24.75 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  244.86 
    For Aluminum With Satin Finish, Add  300.42 
    For Third Rail, Add  77.90 
    For 1" Square x 14 Gauge Pickets, Add  103.86 

. 
 32 31 19 00-0071 EA 6' Wide x 4' High Steel Tube Single Swing Gate.............................................................................................................. 1,197.96 29.77 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  262.84 
    For Aluminum With Satin Finish, Add  319.20 
    For Third Rail, Add  83.15 
    For 1" Square x 14 Gauge Pickets, Add  110.87 

. 
 32 31 19 00-0072 EA 7' Wide x 4' High Steel Tube Single Swing Gate.............................................................................................................. 1,313.99 34.70 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  287.83 
    For Aluminum With Satin Finish, Add  347.31 
    For Third Rail, Add  90.73 
    For 1" Square x 14 Gauge Pickets, Add  120.98 

. 
 32 31 19 00-0073 EA 8' Wide x 4' High Steel Tube Single Swing Gate.............................................................................................................. 1,474.75 39.63 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  322.89 
    For Aluminum With Satin Finish, Add  388.83 
    For Third Rail, Add  101.67 
    For 1" Square x 14 Gauge Pickets, Add  135.57 

. 
 32 31 19 00-0074 EA 9' Wide x 4' High Steel Tube Single Swing Gate.............................................................................................................. 1,631.63 44.66 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  357.07 
    For Aluminum With Satin Finish, Add  429.20 
    For Third Rail, Add  112.32 
    For 1" Square x 14 Gauge Pickets, Add  149.77 

. 
 32 31 19 00-0075 EA 10' Wide x 4' High Steel Tube Single Swing Gate............................................................................................................ 1,780.72 49.59 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  389.50 
    For Aluminum With Satin Finish, Add  467.23 
    For Third Rail, Add  122.39 
    For 1" Square x 14 Gauge Pickets, Add  163.19 

. 
 32 31 19 00-0076 EA 6' Wide x 4' High Steel Tube Double Swing Gate ............................................................................................................ 1,798.30 41.86 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  395.20 
    For Aluminum With Satin Finish, Add  482.97 
    For Third Rail, Add  125.45 
    For 1" Square x 14 Gauge Pickets, Add  167.27 

. 
 32 31 19 00-0077 EA 7' Wide x 4' High Steel Tube Double Swing Gate ............................................................................................................ 1,946.89 43.35 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  428.28 
    For Aluminum With Satin Finish, Add  525.45 
    For Third Rail, Add  136.25 
    For 1" Square x 14 Gauge Pickets, Add  181.66 
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 32 31 19 00-0078 EA 8' Wide x 4' High Steel Tube Double Swing Gate ............................................................................................................ 2,100.12 46.52 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  462.06 
    For Aluminum With Satin Finish, Add  567.23 
    For Third Rail, Add  147.04 
    For 1" Square x 14 Gauge Pickets, Add  196.06 

. 
 32 31 19 00-0079 EA 9' Wide x 4' High Steel Tube Double Swing Gate ............................................................................................................ 2,221.47 48.00 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  489.02 
    For Aluminum With Satin Finish, Add  601.55 
    For Third Rail, Add  155.79 
    For 1" Square x 14 Gauge Pickets, Add  207.73 

. 
 32 31 19 00-0080 EA 10' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 2,323.37 49.59 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  511.59 
    For Aluminum With Satin Finish, Add  630.02 
    For Third Rail, Add  163.09 
    For 1" Square x 14 Gauge Pickets, Add  217.45 

. 
 32 31 19 00-0081 EA 12' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 2,635.17 59.45 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  579.52 
    For Aluminum With Satin Finish, Add  710.17 
    For Third Rail, Add  184.24 
    For 1" Square x 14 Gauge Pickets, Add  245.65 

. 
 32 31 19 00-0082 EA 14' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 2,908.06 69.41 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  638.68 
    For Aluminum With Satin Finish, Add  778.64 
    For Third Rail, Add  202.47 
    For 1" Square x 14 Gauge Pickets, Add  269.97 

. 
 32 31 19 00-0083 EA 16' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 3,144.01 79.27 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  689.54 
    For Aluminum With Satin Finish, Add  836.02 
    For Third Rail, Add  217.94 
    For 1" Square x 14 Gauge Pickets, Add  290.58 

. 
 32 31 19 00-0084 EA 18' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 3,346.89 89.22 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  732.95 
    For Aluminum With Satin Finish, Add  883.49 
    For Third Rail, Add  230.92 
    For 1" Square x 14 Gauge Pickets, Add  307.89 

. 
 32 31 19 00-0085 EA 20' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 3,518.64 99.18 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  769.37 
    For Aluminum With Satin Finish, Add  921.62 
    For Third Rail, Add  241.57 
    For 1" Square x 14 Gauge Pickets, Add  322.09 

XXXXXXX 
. 
 32 31 19 00-0086  5' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0087 EA 3' Wide x 5' High Steel Tube Single Swing Gate ................................................................................................................ 979.27 21.68 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  215.45 
    For Aluminum With Satin Finish, Add  264.48 
    For Third Rail, Add  68.56 
    For 1" Square x 14 Gauge Pickets, Add  91.42 

. 
 32 31 19 00-0088 EA 3'-6" Wide x 5' High Steel Tube Single Swing Gate ......................................................................................................... 1,032.55 23.26 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  227.09 
    For Aluminum With Satin Finish, Add  278.37 
    For Third Rail, Add  72.21 
    For 1" Square x 14 Gauge Pickets, Add  96.28 

. 
 32 31 19 00-0089 EA 4' Wide x 5' High Steel Tube Single Swing Gate ............................................................................................................. 1,083.89 24.75 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  238.29 
    For Aluminum With Satin Finish, Add  291.67 
    For Third Rail, Add  75.71 
    For 1" Square x 14 Gauge Pickets, Add  100.95 

. 
 32 31 19 00-0090 EA 5' Wide x 5' High Steel Tube Single Swing Gate ............................................................................................................. 1,158.56 26.33 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  254.75 
    For Aluminum With Satin Finish, Add  311.98 
    For Third Rail, Add  80.96 
    For 1" Square x 14 Gauge Pickets, Add  107.95 

. 
 32 31 19 00-0091 EA 6' Wide x 5' High Steel Tube Single Swing Gate ............................................................................................................. 1,258.01 31.63 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  275.93 
    For Aluminum With Satin Finish, Add  334.70 
    For Third Rail, Add  87.23 
    For 1" Square x 14 Gauge Pickets, Add  116.31 
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. 
 32 31 19 00-0092 EA 7' Wide x 5' High Steel Tube Single Swing Gate.............................................................................................................. 1,390.53 36.85 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  304.57 
    For Aluminum With Satin Finish, Add  367.34 
    For Third Rail, Add  95.99 
    For 1" Square x 14 Gauge Pickets, Add  127.98 

. 
 32 31 19 00-0093 EA 8' Wide x 5' High Steel Tube Single Swing Gate.............................................................................................................. 1,576.48 42.42 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  345.15 
    For Aluminum With Satin Finish, Add  415.59 
    For Third Rail, Add  108.68 
    For 1" Square x 14 Gauge Pickets, Add  144.90 

. 
 32 31 19 00-0094 EA 9' Wide x 5' High Steel Tube Single Swing Gate.............................................................................................................. 1,757.63 47.73 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  384.72 
    For Aluminum With Satin Finish, Add  462.81 
    For Third Rail, Add  121.08 
    For 1" Square x 14 Gauge Pickets, Add  161.44 

. 
 32 31 19 00-0095 EA 10' Wide x 5' High Steel Tube Single Swing Gate............................................................................................................ 1,934.88 52.93 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  423.42 
    For Aluminum With Satin Finish, Add  508.87 
    For Third Rail, Add  133.18 
    For 1" Square x 14 Gauge Pickets, Add  177.58 

. 
 32 31 19 00-0096 EA 6' Wide x 5' High Steel Tube Double Swing Gate ............................................................................................................ 1,932.69 36.57 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  427.03 
    For Aluminum With Satin Finish, Add  532.83 
    For Third Rail, Add  137.12 
    For 1" Square x 14 Gauge Pickets, Add  182.83 

. 
 32 31 19 00-0097 EA 7' Wide x 5' High Steel Tube Double Swing Gate ............................................................................................................ 2,045.39 42.61 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  451.08 
    For Aluminum With Satin Finish, Add  558.81 
    For Third Rail, Add  144.27 
    For 1" Square x 14 Gauge Pickets, Add  192.36 

. 
 32 31 19 00-0098 EA 8' Wide x 5' High Steel Tube Double Swing Gate ............................................................................................................ 2,159.11 49.04 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  475.28 
    For Aluminum With Satin Finish, Add  584.64 
    For Third Rail, Add  151.42 
    For 1" Square x 14 Gauge Pickets, Add  201.89 

. 
 32 31 19 00-0099 EA 9' Wide x 5' High Steel Tube Double Swing Gate ............................................................................................................ 2,316.56 55.18 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  509.41 
    For Aluminum With Satin Finish, Add  624.04 
    For Third Rail, Add  161.92 
    For 1" Square x 14 Gauge Pickets, Add  215.90 

. 
 32 31 19 00-0100 EA 10' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 2,454.55 61.22 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  539.15 
    For Aluminum With Satin Finish, Add  657.61 
    For Third Rail, Add  170.97 
    For 1" Square x 14 Gauge Pickets, Add  227.95 

. 
 32 31 19 00-0101 EA 12' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 2,794.91 68.10 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  614.27 
    For Aluminum With Satin Finish, Add  750.97 
    For Third Rail, Add  195.03 
    For 1" Square x 14 Gauge Pickets, Add  260.05 

. 
 32 31 19 00-0102 EA 14' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 3,100.38 75.55 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  681.39 
    For Aluminum With Satin Finish, Add  832.94 
    For Third Rail, Add  216.33 
    For 1" Square x 14 Gauge Pickets, Add  288.44 

. 
 32 31 19 00-0103 EA 16' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 3,372.88 83.83 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  740.94 
    For Aluminum With Satin Finish, Add  904.10 
    For Third Rail, Add  235.01 
    For 1" Square x 14 Gauge Pickets, Add  313.34 

. 
 32 31 19 00-0104 EA 18' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 3,617.33 93.13 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  793.94 
    For Aluminum With Satin Finish, Add  965.46 
    For Third Rail, Add  251.34 
    For 1" Square x 14 Gauge Pickets, Add  335.12 

. 
 32 31 19 00-0105 EA 20' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 3,833.72 103.55 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  840.41 
    For Aluminum With Satin Finish, Add  1,017.02 
    For Third Rail, Add  265.35 
    For 1" Square x 14 Gauge Pickets, Add  353.80 

XXXXXXX 
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. 
 32 31 19 00-0106  6' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0107 EA 3' Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................. 1,018.86 23.81 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  223.87 
    For Aluminum With Satin Finish, Add  273.42 
    For Third Rail, Add  71.04 
    For 1" Square x 14 Gauge Pickets, Add  94.72 

. 
 32 31 19 00-0108 EA 3'-6" Wide x 6' High Steel Tube Single Swing Gate ......................................................................................................... 1,071.20 25.12 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  235.37 
    For Aluminum With Satin Finish, Add  287.45 
    For Third Rail, Add  74.69 
    For 1" Square x 14 Gauge Pickets, Add  99.58 

. 
 32 31 19 00-0109 EA 4' Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................. 1,124.20 26.51 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  246.96 
    For Aluminum With Satin Finish, Add  301.38 
    For Third Rail, Add  78.33 
    For 1" Square x 14 Gauge Pickets, Add  104.45 

. 
 32 31 19 00-0110 EA 5' Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................. 1,189.43 28.19 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  261.27 
    For Aluminum With Satin Finish, Add  318.73 
    For Third Rail, Add  82.86 
    For 1" Square x 14 Gauge Pickets, Add  110.48 

. 
 32 31 19 00-0111 EA 6' Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................. 1,333.52 34.05 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  292.37 
    For Aluminum With Satin Finish, Add  354.00 
    For Third Rail, Add  92.34 
    For 1" Square x 14 Gauge Pickets, Add  123.12 

. 
 32 31 19 00-0112 EA 7' Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................. 1,487.36 40.01 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  325.65 
    For Aluminum With Satin Finish, Add  392.20 
    For Third Rail, Add  102.55 
    For 1" Square x 14 Gauge Pickets, Add  136.73 

. 
 32 31 19 00-0113 EA 8' Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................. 1,659.70 45.58 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  363.18 
    For Aluminum With Satin Finish, Add  436.37 
    For Third Rail, Add  114.22 
    For 1" Square x 14 Gauge Pickets, Add  152.29 

. 
 32 31 19 00-0114 EA 9' Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................. 1,825.21 51.45 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  399.09 
    For Aluminum With Satin Finish, Add  478.06 
    For Third Rail, Add  125.31 
    For 1" Square x 14 Gauge Pickets, Add  167.08 

. 
 32 31 19 00-0115 EA 10' Wide x 6' High Steel Tube Single Swing Gate ........................................................................................................... 2,027.64 57.31 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  443.31 
    For Aluminum With Satin Finish, Add  530.84 
    For Third Rail, Add  139.16 
    For 1" Square x 14 Gauge Pickets, Add  185.55 

. 
 32 31 19 00-0116 EA 6' Wide x 6' High Steel Tube Double Swing Gate ............................................................................................................ 2,007.00 39.44 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  443.13 
    For Aluminum With Satin Finish, Add  551.44 
    For Third Rail, Add  142.08 
    For 1" Square x 14 Gauge Pickets, Add  189.44 

. 
 32 31 19 00-0117 EA 7' Wide x 6' High Steel Tube Double Swing Gate ............................................................................................................ 2,123.70 46.24 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  467.93 
    For Aluminum With Satin Finish, Add  577.70 
    For Third Rail, Add  149.38 
    For 1" Square x 14 Gauge Pickets, Add  199.17 

. 
 32 31 19 00-0118 EA 8' Wide x 6' High Steel Tube Double Swing Gate ............................................................................................................ 2,239.37 52.66 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  492.58 
    For Aluminum With Satin Finish, Add  604.11 
    For Third Rail, Add  156.67 
    For 1" Square x 14 Gauge Pickets, Add  208.89 

. 
 32 31 19 00-0119 EA 9' Wide x 6' High Steel Tube Double Swing Gate ............................................................................................................ 2,379.41 59.45 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  522.63 
    For Aluminum With Satin Finish, Add  637.37 
    For Third Rail, Add  165.71 
    For 1" Square x 14 Gauge Pickets, Add  220.95 

. 
 32 31 19 00-0120 EA 10' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 2,601.13 66.24 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  571.05 
    For Aluminum With Satin Finish, Add  695.14 
    For Third Rail, Add  180.89 
    For 1" Square x 14 Gauge Pickets, Add  241.18 
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. 
 32 31 19 00-0121 EA 12' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 3,052.46 73.78 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  670.99 
    For Aluminum With Satin Finish, Add  820.87 
    For Third Rail, Add  213.12 
    For 1" Square x 14 Gauge Pickets, Add  284.16 

. 
 32 31 19 00-0122 EA 14' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 3,193.73 82.43 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  700.94 
    For Aluminum With Satin Finish, Add  852.19 
    For Third Rail, Add  221.88 
    For 1" Square x 14 Gauge Pickets, Add  295.83 

. 
 32 31 19 00-0123 EA 16' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 3,506.25 91.73 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  769.26 
    For Aluminum With Satin Finish, Add  933.98 
    For Third Rail, Add  243.32 
    For 1" Square x 14 Gauge Pickets, Add  324.43 

. 
 32 31 19 00-0124 EA 18' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 3,792.68 102.06 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  831.48 
    For Aluminum With Satin Finish, Add  1,006.55 
    For Third Rail, Add  262.58 
    For 1" Square x 14 Gauge Pickets, Add  350.10 

. 
 32 31 19 00-0125 EA 20' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 4,057.91 113.88 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  888.62 
    For Aluminum With Satin Finish, Add  1,070.92 
    For Third Rail, Add  279.93 
    For 1" Square x 14 Gauge Pickets, Add  373.25 

XXXXXXX 
. 
 32 31 19 00-0126  7' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0127 EA 3' Wide x 7' High Steel Tube Single Swing Gate.............................................................................................................. 1,079.18 25.77 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  237.00 
    For Aluminum With Satin Finish, Add  288.88 
    For Third Rail, Add  75.13 
    For 1" Square x 14 Gauge Pickets, Add  100.17 

. 
 32 31 19 00-0128 EA 3'-6" Wide x 7' High Steel Tube Single Swing Gate ......................................................................................................... 1,133.84 27.17 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  248.99 
    For Aluminum With Satin Finish, Add  303.43 
    For Third Rail, Add  78.92 
    For 1" Square x 14 Gauge Pickets, Add  105.22 

. 
 32 31 19 00-0129 EA 4' Wide x 7' High Steel Tube Single Swing Gate.............................................................................................................. 1,188.70 28.56 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  261.02 
    For Aluminum With Satin Finish, Add  317.96 
    For Third Rail, Add  82.71 
    For 1" Square x 14 Gauge Pickets, Add  110.28 

. 
 32 31 19 00-0130 EA 5' Wide x 7' High Steel Tube Single Swing Gate.............................................................................................................. 1,243.63 30.05 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  273.05 
    For Aluminum With Satin Finish, Add  332.48 
    For Third Rail, Add  86.50 
    For 1" Square x 14 Gauge Pickets, Add  115.34 

. 
 32 31 19 00-0131 EA 6' Wide x 7' High Steel Tube Single Swing Gate.............................................................................................................. 1,438.22 36.57 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  315.37 
    For Aluminum With Satin Finish, Add  382.07 
    For Third Rail, Add  99.63 
    For 1" Square x 14 Gauge Pickets, Add  132.84 

. 
 32 31 19 00-0132 EA 7' Wide x 7' High Steel Tube Single Swing Gate.............................................................................................................. 1,616.31 42.80 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  354.04 
    For Aluminum With Satin Finish, Add  427.12 
    For Third Rail, Add  111.59 
    For 1" Square x 14 Gauge Pickets, Add  148.79 

. 
 32 31 19 00-0133 EA 8' Wide x 7' High Steel Tube Single Swing Gate.............................................................................................................. 1,744.77 49.21 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  381.48 
    For Aluminum With Satin Finish, Add  456.86 
    For Third Rail, Add  119.76 
    For 1" Square x 14 Gauge Pickets, Add  159.68 

. 
 32 31 19 00-0134 EA 9' Wide x 7' High Steel Tube Single Swing Gate.............................................................................................................. 1,891.76 55.45 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  413.16 
    For Aluminum With Satin Finish, Add  492.59 
    For Third Rail, Add  129.39 
    For 1" Square x 14 Gauge Pickets, Add  172.52 
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. 
 32 31 19 00-0135 EA 10' Wide x 7' High Steel Tube Single Swing Gate ........................................................................................................... 2,072.73 61.96 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  452.41 
    For Aluminum With Satin Finish, Add  538.08 
    For Third Rail, Add  141.50 
    For 1" Square x 14 Gauge Pickets, Add  188.67 

. 
 32 31 19 00-0136 EA 6' Wide x 7' High Steel Tube Double Swing Gate ............................................................................................................ 2,124.11 42.24 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  468.87 
    For Aluminum With Satin Finish, Add  582.89 
    For Third Rail, Add  150.25 
    For 1" Square x 14 Gauge Pickets, Add  200.34 

. 
 32 31 19 00-0137 EA 7' Wide x 7' High Steel Tube Double Swing Gate ............................................................................................................ 2,245.73 49.40 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  494.70 
    For Aluminum With Satin Finish, Add  610.16 
    For Third Rail, Add  157.84 
    For 1" Square x 14 Gauge Pickets, Add  210.45 

. 
 32 31 19 00-0138 EA 8' Wide x 7' High Steel Tube Double Swing Gate ............................................................................................................ 2,368.35 56.94 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  520.67 
    For Aluminum With Satin Finish, Add  637.28 
    For Third Rail, Add  165.42 
    For 1" Square x 14 Gauge Pickets, Add  220.56 

. 
 32 31 19 00-0139 EA 9' Wide x 7' High Steel Tube Double Swing Gate ............................................................................................................ 2,491.91 64.10 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  546.94 
    For Aluminum With Satin Finish, Add  665.14 
    For Third Rail, Add  173.15 
    For 1" Square x 14 Gauge Pickets, Add  230.87 

. 
 32 31 19 00-0140 EA 10' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 2,807.09 71.64 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  616.24 
    For Aluminum With Satin Finish, Add  750.02 
    For Third Rail, Add  195.18 
    For 1" Square x 14 Gauge Pickets, Add  260.24 

. 
 32 31 19 00-0141 EA 12' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,396.62 79.92 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  747.12 
    For Aluminum With Satin Finish, Add  916.29 
    For Third Rail, Add  237.63 
    For 1" Square x 14 Gauge Pickets, Add  316.84 

. 
 32 31 19 00-0142 EA 14' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,354.23 89.59 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  735.51 
    For Aluminum With Satin Finish, Add  891.14 
    For Third Rail, Add  232.38 
    For 1" Square x 14 Gauge Pickets, Add  309.84 

. 
 32 31 19 00-0143 EA 16' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,632.88 99.93 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  795.98 
    For Aluminum With Satin Finish, Add  961.37 
    For Third Rail, Add  251.05 
    For 1" Square x 14 Gauge Pickets, Add  334.73 

. 
 32 31 19 00-0144 EA 18' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,966.19 111.74 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  868.44 
    For Aluminum With Satin Finish, Add  1,046.17 
    For Third Rail, Add  273.52 
    For 1" Square x 14 Gauge Pickets, Add  364.69 

. 
 32 31 19 00-0145 EA 20' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 4,183.90 124.67 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  914.67 
    For Aluminum With Satin Finish, Add  1,094.91 
    For Third Rail, Add  287.08 
    For 1" Square x 14 Gauge Pickets, Add  382.78 

XXXXXXX 
. 
 32 31 19 00-0146  8' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0147 EA 3' Wide x 8' High Steel Tube Single Swing Gate ............................................................................................................. 1,172.93 27.91 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  257.63 
    For Aluminum With Satin Finish, Add  314.20 
    For Third Rail, Add  81.69 
    For 1" Square x 14 Gauge Pickets, Add  108.92 

. 
 32 31 19 00-0148 EA 3'-6" Wide x 8' High Steel Tube Single Swing Gate ......................................................................................................... 1,230.10 29.40 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  270.14 
    For Aluminum With Satin Finish, Add  329.26 
    For Third Rail, Add  85.63 
    For 1" Square x 14 Gauge Pickets, Add  114.17 
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. 
 32 31 19 00-0149 EA 4' Wide x 8' High Steel Tube Single Swing Gate.............................................................................................................. 1,291.15 30.98 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  283.53 
    For Aluminum With Satin Finish, Add  345.48 
    For Third Rail, Add  89.86 
    For 1" Square x 14 Gauge Pickets, Add  119.81 

. 
 32 31 19 00-0150 EA 5' Wide x 8' High Steel Tube Single Swing Gate.............................................................................................................. 1,344.65 34.52 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  294.77 
    For Aluminum With Satin Finish, Add  356.71 
    For Third Rail, Add  93.07 
    For 1" Square x 14 Gauge Pickets, Add  124.09 

. 
 32 31 19 00-0151 EA 6' Wide x 8' High Steel Tube Single Swing Gate.............................................................................................................. 1,591.53 39.08 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  349.30 
    For Aluminum With Satin Finish, Add  424.71 
    For Third Rail, Add  110.57 
    For 1" Square x 14 Gauge Pickets, Add  147.43 

. 
 32 31 19 00-0152 EA 7' Wide x 8' High Steel Tube Single Swing Gate.............................................................................................................. 1,769.37 47.08 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  387.50 
    For Aluminum With Satin Finish, Add  467.18 
    For Third Rail, Add  122.10 
    For 1" Square x 14 Gauge Pickets, Add  162.80 

. 
 32 31 19 00-0153 EA 8' Wide x 8' High Steel Tube Single Swing Gate.............................................................................................................. 1,845.15 54.80 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  402.81 
    For Aluminum With Satin Finish, Add  479.44 
    For Third Rail, Add  126.04 
    For 1" Square x 14 Gauge Pickets, Add  168.05 

. 
 32 31 19 00-0154 EA 9' Wide x 8' High Steel Tube Single Swing Gate.............................................................................................................. 1,976.33 62.89 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  430.51 
    For Aluminum With Satin Finish, Add  507.91 
    For Third Rail, Add  134.06 
    For 1" Square x 14 Gauge Pickets, Add  178.75 

. 
 32 31 19 00-0155 EA 10' Wide x 8' High Steel Tube Single Swing Gate............................................................................................................ 2,089.97 70.98 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  454.26 
    For Aluminum With Satin Finish, Add  531.12 
    For Third Rail, Add  140.77 
    For 1" Square x 14 Gauge Pickets, Add  187.69 

. 
 32 31 19 00-0156 EA 6' Wide x 8' High Steel Tube Double Swing Gate ............................................................................................................ 2,309.29 45.13 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  509.92 
    For Aluminum With Satin Finish, Add  634.76 
    For Third Rail, Add  163.53 
    For 1" Square x 14 Gauge Pickets, Add  218.03 

. 
 32 31 19 00-0157 EA 7' Wide x 8' High Steel Tube Double Swing Gate ............................................................................................................ 2,444.82 54.43 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  538.42 
    For Aluminum With Satin Finish, Add  663.44 
    For Third Rail, Add  171.69 
    For 1" Square x 14 Gauge Pickets, Add  228.93 

. 
 32 31 19 00-0158 EA 8' Wide x 8' High Steel Tube Double Swing Gate ............................................................................................................ 2,577.39 63.36 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  566.33 
    For Aluminum With Satin Finish, Add  691.70 
    For Third Rail, Add  179.72 
    For 1" Square x 14 Gauge Pickets, Add  239.62 

. 
 32 31 19 00-0159 EA 9' Wide x 8' High Steel Tube Double Swing Gate ............................................................................................................ 2,687.64 72.76 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  589.14 
    For Aluminum With Satin Finish, Add  712.80 
    For Third Rail, Add  185.99 
    For 1" Square x 14 Gauge Pickets, Add  247.99 

. 
 32 31 19 00-0160 EA 10' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,124.63 82.06 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  685.46 
    For Aluminum With Satin Finish, Add  831.93 
    For Third Rail, Add  216.77 
    For 1" Square x 14 Gauge Pickets, Add  289.03 

. 
 32 31 19 00-0161 EA 12' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,899.24 92.39 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  857.53 
    For Aluminum With Satin Finish, Add  1,050.95 
    For Third Rail, Add  272.64 
    For 1" Square x 14 Gauge Pickets, Add  363.52 

. 
 32 31 19 00-0162 EA 14' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,555.69 104.20 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  777.69 
    For Aluminum With Satin Finish, Add  932.69 
    For Third Rail, Add  244.34 
    For 1" Square x 14 Gauge Pickets, Add  325.79 
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. 
 32 31 19 00-0163 EA 16' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,804.64 117.88 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  830.79 
    For Aluminum With Satin Finish, Add  989.88 
    For Third Rail, Add  260.10 
    For 1" Square x 14 Gauge Pickets, Add  346.79 

. 
 32 31 19 00-0164 EA 18' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 4,191.89 132.85 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  914.70 
    For Aluminum With Satin Finish, Add  1,086.71 
    For Third Rail, Add  285.92 
    For 1" Square x 14 Gauge Pickets, Add  381.22 

. 
 32 31 19 00-0165 EA 20' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 4,271.10 149.70 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  928.91 
    For Aluminum With Satin Finish, Add  1,088.83 
    For Third Rail, Add  288.25 
    For 1" Square x 14 Gauge Pickets, Add  384.33 

XXXXXXX 
. 
 32 31 19 00-0166  Replace Steel Tube Fence Pickets (32 31 19 00-0032) 
. 
. 

 32 31 19 00-0167 LF Removal And Replacement Of 3/4" Square x 16 Gauge Steel Tube Fence Picket .............................................................. 26.72  
    For 1" Square x 14 Gauge Pickets, Add  0.81 

XXXXXXX 
. 
 32 31 19 00-0168  Removal And Reinstallation Of Ornamental Fences (32 31 19) 

Note: Including storage and cleaning. Excludes augering and concrete. 
. 
. 

 32 31 19 00-0169 LF Removal And Reinstallation Of Ornamental Fence Up To 5' Height ..................................................................................... 41.86  
. 

 32 31 19 00-0170 LF Removal And Reinstallation Of Ornamental Fence, 6' Height .............................................................................................. 46.05  
. 

 32 31 19 00-0171 LF Removal And Reinstallation Of Ornamental Fence, 7' Height .............................................................................................. 50.24  
. 

 32 31 19 00-0172 LF Removal And Reinstallation Of Ornamental Fence, 8' Height .............................................................................................. 54.43  
. 

 32 31 19 00-0173 LF Removal And Reinstallation Of Ornamental Fence, 9' Height .............................................................................................. 58.62  
. 

 32 31 19 00-0174 LF Removal And Reinstallation Of Ornamental Fence, 10' Height ............................................................................................ 62.80  
. 

 32 31 19 00-0175 LF Removal And Reinstallation Of Ornamental Fence 12' Height ............................................................................................. 69.77  

XXXXXXX 
. 
 32 31 23  Plastic Fences and Gates (32 31) 
. 
. 
 32 31 23 00-0001  Vinyl Fence (32 31 23) 
. 
. 
 32 31 23 00-0002  Privacy Tongue And Groove Vinyl Fence (32 31 23 00-0001) 

Note: With 1-1/2" x 5-1/2" top and bottom rails, 5" x 5" posts installed 7' centers. Post includes flat cap. 
. 
. 

 32 31 23 00-0003 LF 3' High Privacy Tongue And Groove Vinyl Fence ................................................................................................................. 53.43 5.55 
. 

 32 31 23 00-0004 LF 4' High Privacy Tongue And Groove Vinyl Fence ................................................................................................................. 59.85 6.67 
. 

 32 31 23 00-0005 LF 5' High Privacy Tongue And Groove Vinyl Fence ................................................................................................................. 66.81 7.77 
. 

 32 31 23 00-0006 LF 6' High Privacy Tongue And Groove Vinyl Fence ................................................................................................................. 73.62 8.88 

XXXXXXX 
. 
 32 31 23 00-0007  Semi-Privacy 6" Picket Vinyl Fence (32 31 23 00-0001) 

Note: With 1-1/2" x 5-1/2" top and bottom rails, 2" x 3-1/2" mid rail, 5" x 5" posts installed 6' centers. Post 
includes flat cap. 

. 

. 
 32 31 23 00-0008 LF 5' High Semi-Privacy 6" Picket Vinyl Fence .......................................................................................................................... 71.58 7.77 

. 
 32 31 23 00-0009 LF 6' High Semi-Privacy 6" Picket Vinyl Fence .......................................................................................................................... 78.44 8.88 

XXXXXXX 
. 
 32 31 23 00-0010  Picket Straight Top Vinyl Fence (32 31 23 00-0001) 

Note: With 2-1/2" x 3-1/2" top rail, 1-1/2" x 5-1/2" bottom rail, 1-3/8" x 1-3/8" or 1" x 3" pickets, 5" x 5" posts 
installed 6' centers. Post includes flat cap. 

. 

. 
 32 31 23 00-0011 LF 3' High Picket Straight Top Vinyl Fence ................................................................................................................................ 49.22 5.55 

. 
 32 31 23 00-0012 LF 4' High Picket Straight Top Vinyl Fence ................................................................................................................................ 55.86 6.67 

. 
 32 31 23 00-0013 LF 5' High Picket Straight Top Vinyl Fence ................................................................................................................................ 64.03 7.77 

. 
 32 31 23 00-0014 LF 6' High Picket Straight Top Vinyl Fence ................................................................................................................................ 70.89 8.88 

XXXXXXX 
. 
 32 31 23 00-0015  Picket Scalloped Top Vinyl Fence (32 31 23 00-0001) 

Note: With 2-1/2" x 3-1/2" top rail, 1-1/2" x 5-1/2" bottom rail, 1-3/8" x 1-3/8" or 1" x 3" pickets, 5" x 5" posts 
installed 6' centers. Post includes flat cap. 

. 

. 
 32 31 23 00-0016 LF 3' High Picket Scalloped Top Vinyl Fence ............................................................................................................................ 54.63 5.55 

. 
 32 31 23 00-0017 LF 4' High Picket Scalloped Top Vinyl Fence ............................................................................................................................ 61.44 6.67 

. 
 32 31 23 00-0018 LF 5' High Picket Scalloped Top Vinyl Fence ............................................................................................................................ 69.24 7.77 

. 
 32 31 23 00-0019 LF 6' High Picket Scalloped Top Vinyl Fence ............................................................................................................................ 76.27 8.88 

XXXXXXX 
. 
 32 31 23 00-0020  Post And Rail Vinyl Fence, Ranch Style (32 31 23 00-0001) 

Note: With 1-1/2" x 5-1/2" rails, 5" x 5" posts installed 8' centers. Post includes flat cap. 
. 
. 

 32 31 23 00-0021 LF 5' High, 2 Rail, Post And Rail Vinyl Fence ............................................................................................................................ 19.66 5.55 
. 

 32 31 23 00-0022 LF 6-1/2' High, 3 Rail, Post And Rail Vinyl Fence ...................................................................................................................... 25.27 6.67 
. 

 32 31 23 00-0023 LF 7' High, 4 Rail, Post And Rail Vinyl Fence ............................................................................................................................ 29.15 7.22 

XXXXXXX 
. 
 32 31 23 00-0024  Post, Rails And Pickets (Traditional Style) Vinyl Fence (32 31 23 00-0001) 

Note: With top and bottom 3" x 3" rails, 5" x 5" posts and 1-1/2" x 1-1/2" pickets. Post includes flat cap. 
. 
. 

 32 31 23 00-0025 LF 3' High Rail And Picket Vinyl Fence, 72" On Center Posts ................................................................................................... 64.00 6.10 
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. 
 32 31 23 00-0026 LF 4' High Rail And Picket Vinyl Fence, 72" On Center Posts ................................................................................................... 69.88 7.22 

. 
 32 31 23 00-0027 LF 3' High Rail And Picket Vinyl Fence, 96" On Center Posts ................................................................................................... 60.40 5.55 

. 
 32 31 23 00-0028 LF 4' High Rail And Picket Vinyl Fence, 96" On Center Posts ................................................................................................... 65.64 6.67 

XXXXXXX 
. 
 32 31 23 00-0029  Vinyl Gates (32 31 23) 
. 
. 
 32 31 23 00-0030  Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0029) 

Note: Includes hinges. 
. 
. 
 32 31 23 00-0031  3' High Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0030) 
. 
. 

 32 31 23 00-0032 EA 3' High x 3' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 591.64 55.52 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0033 EA 3' High x 4' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 627.85 58.29 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0034 EA 3' High x 5' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 689.12 61.07 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0035 EA 3' High x 6' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 772.67 63.85 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0036  4' High Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0030) 
. 
. 

 32 31 23 00-0037 EA 4' High x 3' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 627.85 58.29 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0038 EA 4' High x 4' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 650.12 61.07 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0039 EA 4' High x 5' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 722.52 63.85 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0040 EA 4' High x 6' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 847.88 66.62 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0041  5' High Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0030) 
. 
. 

 32 31 23 00-0042 EA 5' High x 3' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 650.12 61.07 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0043 EA 5' High x 4' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 677.94 63.85 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0044 EA 5' High x 5' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 778.23 66.62 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0045 EA 5' High x 6' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 909.16 69.40 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0046  6' High Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0030) 
. 
. 

 32 31 23 00-0047 EA 6' High x 3' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 683.50 66.62 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0048 EA 6' High x 4' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 711.34 69.40 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0049 EA 6' High x 5' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 858.98 72.18 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0050 EA 6' High x 6' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 948.13 72.18 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0051  Gates For Picket Fences (32 31 23 00-0029) 

Note: Includes hinges. 
. 
. 
 32 31 23 00-0052  3' High Gates For Picket Fences (32 31 23 00-0051) 
. 
. 

 32 31 23 00-0053 EA 3' High x 3' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 566.57 55.52 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0054 EA 3' High x 4' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 588.84 58.29 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0055 EA 3' High x 5' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 661.26 61.07 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 
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. 
 32 31 23 00-0056 EA 3' High x 6' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 786.60 63.85 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0057  4' High Gates For Picket Fences (32 31 23 00-0051) 
. 
. 

 32 31 23 00-0058 EA 4' High x 3' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 572.13 58.29 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0059 EA 4' High x 4' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 594.39 61.07 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0060 EA 4' High x 5' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 666.80 63.85 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0061 EA 4' High x 6' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 792.16 66.62 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0062  5' High Gates For Picket Fences (32 31 23 00-0051) 
. 
. 

 32 31 23 00-0063 EA 5' High x 3' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 594.39 61.07 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0064 EA 5' High x 4' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 622.22 63.85 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0065 EA 5' High x 5' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 722.51 66.62 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0066 EA 5' High x 6' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 853.43 69.40 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0067  6' High Gates For Picket Fences (32 31 23 00-0051) 
. 
. 

 32 31 23 00-0068 EA 6' High x 3' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 627.78 66.62 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0069 EA 6' High x 4' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 655.62 69.40 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0070 EA 6' High x 5' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 803.26 72.18 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0071 EA 6' High x 6' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 892.41 74.95 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0072  Gates Accessories (32 31 23 00-0029) 
. 
. 

 32 31 23 00-0073 EA Gate Stop/Drop Rod ........................................................................................................................................................... 128.05  
. 

 32 31 23 00-0074 EA Latch Set............................................................................................................................................................................... 87.65  
. 

 32 31 23 00-0075 EA Stainless Steel Latch Set .................................................................................................................................................... 128.05  

XXXXXXX 
. 
 32 31 26  Wire Fences and Gates (32 31) 
. 
. 
 32 31 26 13  Wire Fences with Steel Posts (32 31 26) 
. 
. 
 32 31 26 13-0001  Chicken Wire (32 31 26 13) 

Note: Posts at 4'. 
. 
. 

 32 31 26 13-0002 LF  4' High, 1" Mesh, Chicken Wire Fence, Metal Posts At 4' ....................................................................................................... 7.94 1.60 
. 

 32 31 26 13-0003 LF  6' High,  2" Mesh, Chicken Wire Fence, Metal Posts At 4' ...................................................................................................... 8.58 1.60 

XXXXXXX 
. 
 32 31 26 13-0004  Wire And Screen (32 31 26 13) 
. 
. 
 32 31 26 13-0005  Wire And Screen For Partitions And Fences (32 31 26 13-0004) 

Note: Excludes framing and post. 
. 
. 
 32 31 26 13-0006  Screen Wire (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0007 LF Screen Wire, 48" Wide Rolls ................................................................................................................................................. 12.94 1.12 

XXXXXXX 
. 
 32 31 26 13-0008  Hog Wire (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0009 SF  4" x 4" Hog Wire For Fencing ................................................................................................................................................. 2.28 0.89 
. 

 32 31 26 13-0010 SF  6" x 6" Hog Wire For Fencing ................................................................................................................................................. 2.39 1.01 

XXXXXXX 
. 
 32 31 26 13-0011  Non-Climb Horse Fence (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0012 LF 4' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................. 10.39 3.58 
. 

 32 31 26 13-0013 LF 5' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................. 13.34 4.47 
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. 
 32 31 26 13-0014 LF 6' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................. 16.76 5.36 

XXXXXXX 
. 
 32 31 26 13-0015  Screen For Partitions And Ceilings (32 31 26 13-0004) 

Note: Can be used to support insulation on walls and ceilings. 
. 
. 

 32 31 26 13-0016 SF  1" Mesh Chicken Wire............................................................................................................................................................. 2.17 0.63 

XXXXXXX 
. 
 32 31 26 13-0017  Wicket Fence (32 31 26 13) 
. 
. 

 32 31 26 13-0018 LF  Steel Wicket Fence, Painted ................................................................................................................................................. 74.51 4.95 

XXXXXXX 
. 
 32 31 29  Wood Fences and Gates (32 31) 

See CSI section 32 31 13 13-0001 for drilling for augering holes and backfill. 
. 
. 
 32 31 29 00-0001  Basket Weave (32 31 29) 

Note: 3/8" x 4" boards, 4" x 4" post 
. 
. 

 32 31 29 00-0002 LF  6' High #1 Cedar Basket Weave Fence 3/8" x 4" Boards, 4" x 4" Post ................................................................................. 39.50 3.19 
    For Fastening With Screws Instead Of Nails, Add  2.31 

. 
 32 31 29 00-0003 LF  6' High, Pressure Treated Pine Basket Weave 3/8" x 4" Boards, 4" x 4" Post ...................................................................... 25.88 3.19 

    For Fastening With Screws Instead Of Nails, Add  1.65 

XXXXXXX 
. 
 32 31 29 00-0004  Board Fence (32 31 29) 

Note: 1x4" board, 2x4" rail, 4x4" post. 
. 
. 

 32 31 29 00-0005 LF Two 2" x 4" Rails, 3' High 1" x 4" Boards, Preservative Treated Board Fence ...................................................................... 26.05 3.19 
    For 1" x 6" Boards, Deduct  -2.66 
    For 1" x 3" Boards (Stockade Top), Add  3.28 
    For Fastening With Screws Instead Of Nails, Add  1.67 

. 
 32 31 29 00-0006 LF Two 2" x 4" Rails, 4' High 1" x 4" Boards, Preservative Treated Board Fence ...................................................................... 29.04 3.19 

    For 1" x 6" Boards, Deduct  -2.90 
    For 1" x 3" Boards (Stockade Top), Add  3.55 
    For Fastening With Screws Instead Of Nails, Add  1.85 

. 
 32 31 29 00-0007 LF Three 2" x 4" Rails, 5' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 32.58 3.19 

    For 1" x 6" Boards, Deduct  -3.11 
    For 1" x 3" Boards (Stockade Top), Add  3.76 
    For Fastening With Screws Instead Of Nails, Add  2.04 

. 
 32 31 29 00-0008 LF Three 2" x 4" Rails, 6' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 34.85 3.19 

    For 1" x 6" Boards, Deduct  -3.27 
    For 1" x 3" Boards (Stockade Top), Add  3.94 
    For Fastening With Screws Instead Of Nails, Add  2.17 

. 
 32 31 29 00-0009 LF Three 2" x 4" Rails, 8' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 37.30 3.19 

    For 1" x 6" Boards, Deduct  -3.44 
    For 1" x 3" Boards (Stockade Top), Add  4.13 
    For Fastening With Screws Instead Of Nails, Add  2.31 

. 
 32 31 29 00-0010 LF Two 2" x 4" Rails, 3' High 1" x 4" #2 Grade Western Cedar Board Fence ............................................................................ 27.96 3.19 

    For 1" x 6" Boards, Deduct  -2.74 
    For 1" x 3" Boards (Stockade Top), Add  3.34 
    For Fastening With Screws Instead Of Nails, Add  1.77 

. 
 32 31 29 00-0011 LF Two 2" x 4" Rails, 4' High 1" x 4" #2 Grade Western Cedar Board Fence ............................................................................ 30.52 3.19 

    For 1" x 6" Boards, Deduct  -2.96 
    For 1" x 3" Boards (Stockade Top), Add  3.60 
    For Fastening With Screws Instead Of Nails, Add  1.92 

. 
 32 31 29 00-0012 LF Three 2" x 4" Rails, 5' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 32.58 3.19 

    For 1" x 6" Boards, Deduct  -3.11 
    For 1" x 3" Boards (Stockade Top), Add  3.76 
    For Fastening With Screws Instead Of Nails, Add  2.04 

. 
 32 31 29 00-0013 LF Three 2" x 4" Rails, 6' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 34.85 3.19 

    For 1" x 6" Boards, Deduct  -3.27 
    For 1" x 3" Boards (Stockade Top), Add  3.94 
    For Fastening With Screws Instead Of Nails, Add  2.17 

. 
 32 31 29 00-0014 LF Three 2" x 4" Rails, 8' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 37.30 3.19 

    For 1" x 6" Boards, Deduct  -3.44 
    For 1" x 3" Boards (Stockade Top), Add  4.13 
    For Fastening With Screws Instead Of Nails, Add  2.31 

. 
 32 31 29 00-0015 LF Two 2" x 4" Rails, 3' High 1" x 4" #1 Grade Cedar Board Fence........................................................................................... 27.97 3.19 

    For 1" x 6" Boards, Deduct  -2.74 
    For 1" x 3" Boards (Stockade Top), Add  3.34 
    For Fastening With Screws Instead Of Nails, Add  1.77 

. 
 32 31 29 00-0016 LF Two 2" x 4" Rails, 4' High 1" x 4" #1 Grade Cedar Board Fence........................................................................................... 37.05 3.19 

    For 1" x 6" Boards, Deduct  -3.22 
    For 1" x 3" Boards (Stockade Top), Add  3.79 
    For Fastening With Screws Instead Of Nails, Add  2.25 

. 
 32 31 29 00-0017 LF Three 2" x 4" Rails, 5' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 38.85 3.19 

    For 1" x 6" Boards, Deduct  -3.36 
    For 1" x 3" Boards (Stockade Top), Add  3.95 
    For Fastening With Screws Instead Of Nails, Add  2.35 

. 
 32 31 29 00-0018 LF Three 2" x 4" Rails, 6' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 41.86 3.19 

    For 1" x 6" Boards, Deduct  -3.55 
    For 1" x 3" Boards (Stockade Top), Add  4.15 
    For Fastening With Screws Instead Of Nails, Add  2.52 

. 
 32 31 29 00-0019 LF Three 2" x 4" Rails, 8' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 45.11 3.19 

    For 1" x 6" Boards, Deduct  -3.75 
    For 1" x 3" Boards (Stockade Top), Add  4.36 
    For Fastening With Screws Instead Of Nails, Add  2.70 
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XXXXXXX 
. 
 32 31 29 00-0020  Shadow Box (32 31 29) 

Note: 1x6" board, 2x4" Rail, 4x4" post. 
. 
. 

 32 31 29 00-0021 LF  Shadow Box, 3 - 2" x 4" Rails, 6' High 1" x 6" Pressure Treated Pine .................................................................................. 53.54 3.19 
    For Fastening With Screws Instead Of Nails, Add  3.01 

. 
 32 31 29 00-0022 LF  Shadow Box, 3 - 2" x 4" Rails, 4' High 1" x 4" #1 Cedar ....................................................................................................... 67.27 3.19 

    For Fastening With Screws Instead Of Nails, Add  3.76 
. 

 32 31 29 00-0023 LF  Shadow Box, 3 - 2" x 4" Rails, 6' High 1" x 4" #1 Cedar ....................................................................................................... 73.30 3.19 
    For Fastening With Screws Instead Of Nails, Add  4.07 

. 
 32 31 29 00-0024 LF Shadow Box, 3 - 2" x 4" Rails, 8' High 1" x 4" #1 Cedar ....................................................................................................... 78.77 3.19 

    For Fastening With Screws Instead Of Nails, Add  4.38 

XXXXXXX 
. 
 32 31 29 00-0025  Open Rail Fence (32 31 29) 
. 
. 
 32 31 29 00-0026  Post And Rail Fence, Ranch Style (32 31 29 00-0025) 
. 
. 

 32 31 29 00-0027 LF Post And Rail Fence, 2 Rails, 3' High #1 Cedar ................................................................................................................... 25.83 3.19 
. 

 32 31 29 00-0028 LF Post And Rail Fence, 2 Rails, 3' High #2 Cedar ................................................................................................................... 19.94 3.19 
. 

 32 31 29 00-0029 LF Post And Rail Fence, 3 Rails, 4' High #1 Cedar ................................................................................................................... 30.73 3.19 
. 

 32 31 29 00-0030 LF Post And Rail Fence, 3 Rails, 4' High #2 Cedar ................................................................................................................... 21.55 3.19 

XXXXXXX 
. 
 32 31 29 00-0031  Split Rail Fence (32 31 29 00-0025) 
. 
. 

 32 31 29 00-0032 LF Split Rail Fence, 2 Rails, 3' High #1 Cedar ........................................................................................................................... 24.31 3.19 
. 

 32 31 29 00-0033 LF Split Rail Fence, 2 Rails, 3' High #2 Cedar ........................................................................................................................... 19.87 3.19 
. 

 32 31 29 00-0034 LF Split Rail Fence, 3 Rail, 4' High #1 Cedar ............................................................................................................................. 27.84 3.19 
. 

 32 31 29 00-0035 LF Split Rail Fence, 3 Rail, 4' High #2 Cedar ............................................................................................................................. 22.41 3.19 

XXXXXXX 
. 
 32 31 29 00-0036  Picket Fence (32 31 29) 
. 
. 

 32 31 29 00-0037 LF Picket Fence, 2 Rail, 3' High, Pressure Treated ................................................................................................................... 26.10 3.19 
    For Fastening With Screws Instead Of Nails, Add  1.69 

. 
 32 31 29 00-0038 LF Picket Fence, 2 Rail, 3' High #1 Cedar ................................................................................................................................. 24.56 3.19 

    For Fastening With Screws Instead Of Nails, Add  1.61 

XXXXXXX 
. 
 32 31 29 00-0039  Wood Fence Post Accessories (32 31 29) 
. 
. 

 32 31 29 00-0040 EA 3-1/2" x 3-1/2" Copper, Pyramid Slip Over, Wood Fence Post Cap ...................................................................................... 41.70  
. 

 32 31 29 00-0041 EA 4" x 4" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 46.93  
. 

 32 31 29 00-0042 EA 6" x 6" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 51.05  
. 

 32 31 29 00-0043 EA 8" x 8" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 76.11  

XXXXXXX 
. 
 32 31 29 00-0044  Wood Gate (32 31 29) 
. 
. 
 32 31 29 00-0045  Board Fence Gates, Pressure Treated Wood (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (treated lumber). 

. 

. 
 32 31 29 00-0046 EA 3' To 5' High x 3' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 421.74 127.95 

. 
 32 31 29 00-0047 EA 3' To 5' High x 3'-6" Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .......... 466.94 135.63 

. 
 32 31 29 00-0048 EA 3' To 5' High x 4' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 522.39 148.42 

. 
 32 31 29 00-0049 EA 3' To 5' High x 5' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 594.13 156.10 

. 
 32 31 29 00-0050 EA 3' To 5' High x 6' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 665.86 163.77 

. 
 32 31 29 00-0051 EA >5' To 8' High x 3' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 536.79 168.90 

. 
 32 31 29 00-0052 EA >5' To 8' High x 3'-6" Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And 

Hardware ........................................................................................................................................................................... 585.32 176.57 
. 

 32 31 29 00-0053 EA >5' To 8' High x 4' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 633.83 184.25 
. 

 32 31 29 00-0054 EA >5' To 8' High x 5' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 715.53 191.92 
. 

 32 31 29 00-0055 EA >5' To 8' High x 6' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 780.63 199.61 

XXXXXXX 
. 
 32 31 29 00-0056  Board Fence Gates, Grade 2 Cedar (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (cedar lumber) 

. 

. 
 32 31 29 00-0057 EA 3' To 5' High x 3' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 647.16 99.70 

. 
 32 31 29 00-0058 EA 3' To 5' High x 3'-6" Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ....................... 669.08 105.68 

. 
 32 31 29 00-0059 EA 3' To 5' High x 4' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 702.29 115.64 

. 
 32 31 29 00-0060 EA 3' To 5' High x 5' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 740.78 121.63 

. 
 32 31 29 00-0061 EA 3' To 5' High x 6' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 789.22 127.62 

. 
 32 31 29 00-0062 EA >5' To 8' High x 3' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 760.72 131.60 

. 
 32 31 29 00-0063 EA >5' To 8' High x 3'-6" Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .................... 789.27 137.58 

. 
 32 31 29 00-0064 EA >5' To 8' High x 4' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 834.40 143.56 

. 
 32 31 29 00-0065 EA >5' To 8' High x 5' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 879.53 149.54 

. 
 32 31 29 00-0066 EA >5' To 8' High x 6' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 924.66 155.53 

XXXXXXX 
. 
 32 31 29 00-0067  Board Fence Gates, Grade 1 Cedar (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (cedar lumber) 

. 

. 
 32 31 29 00-0068 EA 3' To 5' High x 3' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 696.91 99.70 

. 
 32 31 29 00-0069 EA 3' To 5' High x 3'-6" Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ....................... 725.46 105.68 
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. 
 32 31 29 00-0070 EA 3' To 5' High x 4' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 761.99 115.64 

. 
 32 31 29 00-0071 EA 3' To 5' High x 5' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 807.12 121.63 

. 
 32 31 29 00-0072 EA 3' To 5' High x 6' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 852.24 127.62 

. 
 32 31 29 00-0073 EA >5' To 8' High x 3' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 827.06 131.60 

. 
 32 31 29 00-0074 EA >5' To 8' High x 3'-6" Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ..................... 855.61 137.58 

. 
 32 31 29 00-0075 EA >5' To 8' High x 4' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 900.74 143.56 

. 
 32 31 29 00-0076 EA >5' To 8' High x 5' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 945.87 149.54 

. 
 32 31 29 00-0077 EA >5' To 8' High x 6' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ...................... 1,007.58 155.53 

XXXXXXX 
. 
 32 31 29 00-0078  Pressure Treated Wood Fence Posts (32 31 29) 

See CSI section 32 31 13 13-0001 for drilling augering, 32 31 13 13-0666 for barbed wire, 32 31 56 00-0017 for 
barbed wire. 

. 

. 
 32 31 29 00-0079 EA 4' High, Pressure Treated Wood Fence Posts, Set In Soil, Earth Fill .................................................................................... 40.08 12.80 

. 
 32 31 29 00-0080 EA 6' High, Pressure Treated Wood Fence Posts, Set In Soil, Earth Fill .................................................................................... 45.33 12.80 

. 
 32 31 29 00-0081 EA 4' High, Pressure Treated Wood Fence Posts, Set In Concrete ........................................................................................... 70.36 24.57 

. 
 32 31 29 00-0082 EA 6' High, Pressure Treated Wood Fence Posts, Set In Concrete ........................................................................................... 76.33 24.57 

XXXXXXX 
. 
 32 31 29 00-0083  Wood Utility Pole Fence (32 31 29) 

Note: Excludes post holes. See CSI section 32 31 13 13-0001 for drilling augering and backfill. 
. 
. 

 32 31 29 00-0084 LF Wood Utility Pole Barrier Fence ............................................................................................................................................ 49.42 3.19 
Note: Includes notching post, drilling and pinned with #5 rebar. 

XXXXXXX 
. 
 32 31 29 00-0085  Wood Rail Fence (32 31 29) 

Note: 3" diameter treated lodgepole pine rails, 6" diameter treated lodgepole pine post. Posts at 8' centers. 
Excludes post holes and fill 

. 

. 
 32 31 29 00-0086 LF 4' Above Ground Wood Rail Fence, 3 - 3" Diameter Treated Lodgepole Pine Rails, 6" Diameter, 6' Overall 

Treated Lodgepole Pine Post .............................................................................................................................................. 25.23 3.19 

XXXXXXX 
. 
 32 31 34  Tubular Barrier Gates (32 31) 
. 
. 
 32 31 34 00-0001  Pipe Gate (32 31 34) 

Note: Excludes augering and concrete. See CSI section 32 31 13 13-0001 for augering post holes and concrete 
fill. 

. 

. 
 32 31 34 00-0002 EA 20' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 3,792.41  

. 
 32 31 34 00-0003 EA 25' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 4,745.58  

. 
 32 31 34 00-0004 EA 30' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 5,656.97  

XXXXXXX 
. 
 32 31 41  Precast Concrete Fences (32 31) 
. 
. 
 32 31 41 00-0001  Precast Post And Rail Fence, Ranch Style, With Integral Color Concrete. (32 

31 41) 
Note: Includes post holes, fill, spreading of excess material on site. See CSI section 32 31 13 13-0001 for drilling 
for augering holes and backfill. 

. 

. 
 32 31 41 00-0002 LF Precast Post And Rail Fence With Integral Color Concrete, 2 Rails, 3' Above Ground With 2' Bury .................................... 63.41 3.19 

Note: Includes 12" diameter holes with concrete fill for line posts and 18" diameter holes with concrete fill at 
corners. 

XXXXXXX 
. 
 32 31 56  Wild Life Deterrent Fence (32 31) 
. 
. 
 32 31 56 00-0001  Barbed Wire Fences (32 31 56) 

Note: Excludes post holes and fill See CSI section 32 31 13 13-0001 for drilling for augering holes and backfill. 
. 
. 
 32 31 56 00-0002  Fence Posts (32 31 56 00-0001) 
. 
. 
 32 31 56 00-0003  Fence Post Soil, Set In Concrete (32 31 56 00-0002) 
. 
. 

 32 31 56 00-0004 EA  Barbed Wire Fence Post, Galvanized Set In Concrete In Soil ............................................................................................ 101.62 7.44 
    For Bracing On Corner Post, End Post And Pull Post, Add  164.43 

. 
 32 31 56 00-0005 EA  Barbed Wire Fence Post, Vinyl Coated Set In Concrete In Soil .......................................................................................... 138.35 7.44 

    For Bracing On Corner Post, End Post And Pull Post, Add  225.77 

XXXXXXX 
. 
 32 31 56 00-0006  Post In Rock (32 31 56 00-0002) 
. 
. 

 32 31 56 00-0007 EA  Barbed Wire Fence Post, Galvanized Grouted In Rock ........................................................................................................ 99.99 7.44 
    For Bracing On Corner Post, End Post And Pull Post, Add  161.99 

. 
 32 31 56 00-0008 EA  Barbed Wire Fence Post, Vinyl Coated Grouted In Rock .................................................................................................... 136.72 7.44 

    For Bracing On Corner Post, End Post And Pull Post, Add  223.33 

XXXXXXX 
. 
 32 31 56 00-0009  Studded Steel T-Posts, Enamel Paint Finish (32 31 56 00-0001) 

Note: Posts for barb wire, chain link or welded wire mesh. 
. 
. 

 32 31 56 00-0010 EA 5' Studded Steel T-Post, Driven Into Earth ........................................................................................................................... 23.81  
. 

 32 31 56 00-0011 EA 5'-6" Studded Steel T-Post, Driven Into Earth ....................................................................................................................... 24.39  
. 

 32 31 56 00-0012 EA 6' Studded Steel T-Post, Driven Into Earth ........................................................................................................................... 25.54  
. 

 32 31 56 00-0013 EA 6'-6" Studded Steel T-Post, Driven Into Earth ....................................................................................................................... 26.68  
. 

 32 31 56 00-0014 EA 7' Studded Steel T-Post, Driven Into Earth ........................................................................................................................... 28.21  
. 

 32 31 56 00-0015 EA 8' Studded Steel T-Post, Driven Into Earth ........................................................................................................................... 31.86  
. 

 32 31 56 00-0016 EA 10' Studded Steel T-Post, Driven Into Earth ......................................................................................................................... 39.07  
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XXXXXXX 
. 
 32 31 56 00-0017  Barbed Wire (32 31 56 00-0001) 

Note: Per strand. 
. 
. 

 32 31 56 00-0018 LF  Galvanized Barbed Wire For Wild Life Deterrent Fencing, Per Strand ................................................................................... 0.83 0.38 
. 

 32 31 56 00-0019 LF  Vinyl Coated Barbed Wire, For Wild Life Deterrent Fencing, Per Strand ................................................................................ 0.98 0.38 

XXXXXXX 
. 
 32 31 56 00-0020  Barbed Wire Fence, Farm Style, With Wood Posts (32 31 56 00-0001) 

Note: Based on post at 10' centers, two corner post and two pull post per 300 lf. 
. 
. 

 32 31 56 00-0021 LF  4'-6" Height, Three (3) Strand Barbed Wire Fence With Wood Posts ................................................................................... 10.86 2.42 
Note: Posts at 10' maximum. 

XXXXXXX 
. 
 32 32  Retaining Walls (32 30) 
. 
. 
 32 32 13  Cast-In-Place Concrete Retaining Wall (32 32) 

Note: System includes all necessary forms (4 uses), 3000 PSI concrete with an 8" chute, all necessary reinforcing steel, and 
underdrain. Exposed concrete is patched and rubbed. Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 13 00-0001 LF 4' High With Base, 10" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ............................................................ 355.58 127.26 

    For >3:1 Sloped Soil At Top, Add  8.60 
. 

 32 32 13 00-0002 LF 6' High With Base, 10" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ............................................................ 443.89 156.59 
    For >3:1 Sloped Soil At Top, Add  11.10 

. 
 32 32 13 00-0003 LF 8' High With Base, 10" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ............................................................ 483.79 168.91 

    For >3:1 Sloped Soil At Top, Add  12.41 
. 

 32 32 13 00-0004 LF 10' High With Base, 13" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall .......................................................... 617.26 208.85 
    For >3:1 Sloped Soil At Top, Add  16.97 

. 
 32 32 13 00-0005 LF 12' High With Base, 14" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall .......................................................... 711.50 239.90 

    For >3:1 Sloped Soil At Top, Add  19.69 
. 

 32 32 13 00-0006 LF 16' High With Base, 16" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ....................................................... 1,028.54 351.93 
    For >3:1 Sloped Soil At Top, Add  27.60 

. 
 32 32 13 00-0007 LF 20' High With Base, 18" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ....................................................... 1,411.54 485.87 

    For >3:1 Sloped Soil At Top, Add  37.38 
. 

 32 32 13 00-0008 LF 4' High With Base, 12" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ............................................................ 390.89 138.98 
    For >3:1 Sloped Soil At Top, Add  9.60 

. 
 32 32 13 00-0009 LF 6' High With Base, 12" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ............................................................ 478.88 167.46 

    For >3:1 Sloped Soil At Top, Add  12.24 
. 

 32 32 13 00-0010 LF 8' High With Base, 12" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ............................................................ 507.47 174.73 
    For >3:1 Sloped Soil At Top, Add  13.43 

. 
 32 32 13 00-0011 LF 10' High With Base, 16" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall .......................................................... 699.06 234.17 

    For >3:1 Sloped Soil At Top, Add  19.60 
. 

 32 32 13 00-0012 LF 12' High With Base, 18" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall .......................................................... 885.79 300.79 
    For >3:1 Sloped Soil At Top, Add  24.16 

. 
 32 32 13 00-0013 LF 16' High With Base, 21" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ....................................................... 1,327.47 455.93 

    For >3:1 Sloped Soil At Top, Add  35.33 
. 

 32 32 13 00-0014 LF 20' High With Base, 24" Thick, Reinforced, Cast-In-Place Concrete Retaining Wall ....................................................... 1,873.45 643.58 
    For >3:1 Sloped Soil At Top, Add  49.83 

XXXXXXX 
. 
 32 32 16  Precast Concrete Retaining Walls (32 32) 
. 
. 
 32 32 16 00-0001  Precast Retaining Walls (32 32 16) 

Note: Tied-back earth walls. Includes precast filter fabric, soil reinforcing mesh and cast-in-place coping. 
Excludes concrete leveling pad, or select earth excavation and backfill. 

. 

. 
 32 32 16 00-0002 SF 10-15' High, Tied-back, Precast Concrete Retaining Walls .................................................................................................. 89.38 12.79 

. 
 32 32 16 00-0003 SF 16-20' High, Tied-back, Precast Concrete Retaining Walls .................................................................................................. 91.85 10.28 

. 
 32 32 16 00-0004 SF 21-25' High, Tied-back, Precast Concrete Retaining Walls .................................................................................................. 95.31 8.57 

. 
 32 32 16 00-0005 SF 26-30' High, Tied-back, Precast Concrete Retaining Walls ................................................................................................ 103.08 8.57 

. 
 32 32 16 00-0006 SF >30' High, Tied-back, Precast Concrete Retaining Walls ................................................................................................... 109.09 7.31 

XXXXXXX 
. 
 32 32 23  Segmental Retaining Walls (32 32) 
. 
. 
 32 32 23 13  Segmental Concrete Unit Masonry Retaining Walls (32 32 23) 
. 
. 
 32 32 23 13-0001  Modular Retaining Wall Systems (32 32 23 13) 

Note: Includes installation, material and manufacturer’s wall design. Includes stone wall, cap stones, #57 stone 
backing, Geo-Grid (2/3 height of wall), miradrain and fill with earth, and compaction. Includes cap at top, pins, 
and installation. Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 23 13-0002  "Amastone" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0003 SF Up To 4' Height "Amastone" Type Modular Retaining Wall System...................................................................................... 60.00 8.41 
    For >3:1 Sloped Soil At Top, Add  3.67 

. 
 32 32 23 13-0004 SF 4 To 8' Height "Amastone" Type Modular Retaining Wall System ........................................................................................ 63.30 8.85 

    For >3:1 Sloped Soil At Top, Add  3.88 
. 

 32 32 23 13-0005 SF 8 To 12' Height "Amastone" Type Modular Retaining Wall System ...................................................................................... 66.10 9.73 
    For >3:1 Sloped Soil At Top, Add  3.96 

. 
 32 32 23 13-0006 SF 12 To 16' Height "Amastone" Type Modular Retaining Wall System .................................................................................... 69.06 10.62 

    For >3:1 Sloped Soil At Top, Add  4.06 

XXXXXXX 
. 
 32 32 23 13-0007  "Diamond" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0008 SF Up To 4' Height "Diamond" Type Modular Retaining Wall System ....................................................................................... 62.26 8.41 
    For >3:1 Sloped Soil At Top, Add  3.86 
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. 
 32 32 23 13-0009 SF 4 To 8' Height "Diamond" Type Modular Retaining Wall System .......................................................................................... 65.56 8.85 

    For >3:1 Sloped Soil At Top, Add  4.07 
. 

 32 32 23 13-0010 SF 8 To 12' Height "Diamond" Type Modular Retaining Wall System ........................................................................................ 68.36 9.73 
    For >3:1 Sloped Soil At Top, Add  4.16 

. 
 32 32 23 13-0011 SF 12 To 16' Height "Diamond" Type Modular Retaining Wall System ...................................................................................... 71.32 10.62 

    For >3:1 Sloped Soil At Top, Add  4.26 

XXXXXXX 
. 
 32 32 23 13-0012  "Keystone" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0013 SF Up To 4' Height "Keystone" Type Modular Retaining Wall System ....................................................................................... 67.65 8.41 
    For >3:1 Sloped Soil At Top, Add  4.32 

. 
 32 32 23 13-0014 SF 4 To 8' Height "Keystone" Type Modular Retaining Wall System ......................................................................................... 70.95 8.85 

    For >3:1 Sloped Soil At Top, Add  4.53 
. 

 32 32 23 13-0015 SF 8 To 12' Height "Keystone" Type Modular Retaining Wall System ....................................................................................... 73.75 9.73 
    For >3:1 Sloped Soil At Top, Add  4.61 

. 
 32 32 23 13-0016 SF 12 To 16' Height "Keystone" Type Modular Retaining Wall System ..................................................................................... 76.71 10.62 

    For >3:1 Sloped Soil At Top, Add  4.71 

XXXXXXX 
. 
 32 32 23 13-0017  "Criblock" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0018 SF Up To 4' Height "Criblock" Type Modular Retaining Wall System ......................................................................................... 60.00 8.41 
    For >3:1 Sloped Soil At Top, Add  3.67 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0019 SF 4 To 8' Height "Criblock" Type Modular Retaining Wall System ........................................................................................... 63.30 8.85 

    For >3:1 Sloped Soil At Top, Add  3.88 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0020 SF 8 To 12' Height "Criblock" Type Modular Retaining Wall System ......................................................................................... 66.10 9.73 

    For >3:1 Sloped Soil At Top, Add  3.96 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0021 SF 12 To 16' Height "Criblock" Type Modular Retaining Wall System ....................................................................................... 69.06 10.62 

    For >3:1 Sloped Soil At Top, Add  4.06 
    For Gravel Backfill Instead Of Earth, Add  0.25 

XXXXXXX 
. 
 32 32 23 13-0022  "Versa-Lok" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0023 SF Up To 4' Height "Versa-Lok" Type Modular Retaining Wall System ..................................................................................... 53.15 8.41 
    For >3:1 Sloped Soil At Top, Add  3.09 

. 
 32 32 23 13-0024 SF 4 To 8' Height "Versa-Lok" Type Modular Retaining Wall System ........................................................................................ 58.71 8.85 

    For >3:1 Sloped Soil At Top, Add  3.49 
. 

 32 32 23 13-0025 SF 8 To 12' Height "Versa-Lok" Type Modular Retaining Wall System ...................................................................................... 61.55 9.73 
    For >3:1 Sloped Soil At Top, Add  3.58 

. 
 32 32 23 13-0026 SF 12 To 16' Height "Versa-Lok" Type Modular Retaining Wall System .................................................................................... 64.08 10.62 

    For >3:1 Sloped Soil At Top, Add  3.64 

XXXXXXX 
. 
 32 32 23 13-0027  Retaining Wall Cap Block Restoration (32 32 23 13-0001) 

Note: Includes removal of existing cap block and installation of new cap block to match. 
. 
. 

 32 32 23 13-0028 LF Removal And Reinstall Retaining Wall Cap Block And Pins ................................................................................................. 31.26  
    For >3:1 Sloped Soil At Top, Add  1.60 

XXXXXXX 
. 
 32 32 26  Metal Crib Retaining Walls (32 32) 
. 
. 
 32 32 26 00-0001  Aluminized Steel Bin (32 32 26) 

Note: Excludes excavation and backfill. 
. 
. 

 32 32 26 00-0002 SF  4' High, 5.5' Deep Aluminized Steel Bin ................................................................................................................................ 45.49 4.69 
    For >3:1 Sloped Soil At Top, Add  3.07 
    For Galvanized Type, Deduct  -3.61 

. 
 32 32 26 00-0003 SF  8' High, 5.5' Deep Aluminized Steel Bin ................................................................................................................................ 51.06 4.69 

    For >3:1 Sloped Soil At Top, Add  3.54 
    For Galvanized Type, Deduct  -4.16 

. 
 32 32 26 00-0004 SF  10' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 54.52 5.13 

    For >3:1 Sloped Soil At Top, Add  3.77 
    For Galvanized Type, Deduct  -4.43 

. 
 32 32 26 00-0005 SF  12' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 62.12 5.78 

    For >3:1 Sloped Soil At Top, Add  4.30 
    For Galvanized Type, Deduct  -5.06 

. 
 32 32 26 00-0006 SF  16' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 59.72 6.00 

    For >3:1 Sloped Soil At Top, Add  4.07 
    For Galvanized Type, Deduct  -4.78 

. 
 32 32 26 00-0007 SF  16' High, 9.9' Deep Aluminized Steel Bin .............................................................................................................................. 66.71 6.10 

    For >3:1 Sloped Soil At Top, Add  4.64 
    For Galvanized Type, Deduct  -5.46 

. 
 32 32 26 00-0008 SF  20' High, 9.9' Deep Aluminized Steel Bin .............................................................................................................................. 74.07 6.43 

    For >3:1 Sloped Soil At Top, Add  5.19 
    For Galvanized Type, Deduct  -6.11 

. 
 32 32 26 00-0009 SF  20' High, 12.1' Deep Aluminized Steel Bin ............................................................................................................................ 75.82 6.76 

    For >3:1 Sloped Soil At Top, Add  5.30 
    For Galvanized Type, Deduct  -6.24 

. 
 32 32 26 00-0010 SF  24' High, 12.1' Deep Aluminized Steel Bin ............................................................................................................................ 79.83 6.76 

    For >3:1 Sloped Soil At Top, Add  5.64 
    For Galvanized Type, Deduct  -6.63 
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. 
 32 32 26 00-0011 SF  24' High, 14.3' Deep Aluminized Steel Bin ............................................................................................................................ 83.83 6.87 

    For >3:1 Sloped Soil At Top, Add  5.97 
    For Galvanized Type, Deduct  -7.02 

. 
 32 32 26 00-0012 SF  28' High, 14.3' Deep Aluminized Steel Bin ............................................................................................................................ 86.67 6.97 

    For >3:1 Sloped Soil At Top, Add  6.19 
    For Galvanized Type, Deduct  -7.28 

XXXXXXX 
. 
 32 32 29  Timber Retaining Walls (32 32) 
. 
. 
 32 32 29 00-0001  Wood Post Retaining Walls (32 32 29) 

Note: System includes wood posts installed side-by-side to various heights, and underdrain. Excludes initial site 
grading, subbase preparation or finish grading. 

. 

. 
 32 32 29 00-0002 LF  4" x 4", 1' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 106.48 27.87 

    For >3:1 Sloped Soil At Top, Add  4.32 
. 

 32 32 29 00-0003 LF  4" x 4", 2' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 208.20 54.56 
    For >3:1 Sloped Soil At Top, Add  8.43 

. 
 32 32 29 00-0004 LF  4" x 4", 1' High, Cedar, Wood Post Retaining Walls ............................................................................................................. 99.99 27.87 

    For >3:1 Sloped Soil At Top, Add  3.77 
. 

 32 32 29 00-0005 LF  4" x 4", 2' High, Cedar, Wood Post Retaining Walls ........................................................................................................... 195.58 54.56 
    For >3:1 Sloped Soil At Top, Add  7.36 

. 
 32 32 29 00-0006 LF  4" x 4", 1' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 100.57 24.34 

    For >3:1 Sloped Soil At Top, Add  4.40 
. 

 32 32 29 00-0007 LF  4" x 4", 2' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 197.01 47.61 
    For >3:1 Sloped Soil At Top, Add  8.65 

. 
 32 32 29 00-0008 LF  4" x 4", 1' High, Creosoted Lumber, Wood Post Retaining Walls.......................................................................................... 86.15 21.60 

    For >3:1 Sloped Soil At Top, Add  3.65 
. 

 32 32 29 00-0009 LF  4" x 4", 2' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 155.74 39.11 
    For >3:1 Sloped Soil At Top, Add  6.59 

. 
 32 32 29 00-0010 LF  6" x 6", 2' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 298.04 66.10 

    For >3:1 Sloped Soil At Top, Add  14.10 
. 

 32 32 29 00-0011 LF  6" x 6", 4' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 590.72 129.55 
    For >3:1 Sloped Soil At Top, Add  28.20 

. 
 32 32 29 00-0012 LF  6" x 6", 2' High, Cedar, Wood Post Retaining Walls ........................................................................................................... 290.83 66.10 

    For >3:1 Sloped Soil At Top, Add  13.49 
. 

 32 32 29 00-0013 LF  6" x 6", 4' High, Cedar, Wood Post Retaining Walls ........................................................................................................... 572.69 129.55 
    For >3:1 Sloped Soil At Top, Add  26.66 

. 
 32 32 29 00-0014 LF  6" x 6", 2' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 272.43 53.68 

    For >3:1 Sloped Soil At Top, Add  14.03 
. 

 32 32 29 00-0015 LF  6" x 6", 4' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 542.12 105.99 
    For >3:1 Sloped Soil At Top, Add  28.06 

. 
 32 32 29 00-0016 LF  6" x 6", 2' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 210.33 42.92 

    For >3:1 Sloped Soil At Top, Add  10.57 
. 

 32 32 29 00-0017 LF  6" x 6", 4' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 414.96 83.99 
    For >3:1 Sloped Soil At Top, Add  21.00 

. 
 32 32 29 00-0018 LF  8" x 8", 4' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 780.53 143.23 

    For >3:1 Sloped Soil At Top, Add  41.99 
. 

 32 32 29 00-0019 LF  8" x 8", 6' High, Redwood, Wood Post Retaining Walls ................................................................................................... 1,461.44 267.40 
    For >3:1 Sloped Soil At Top, Add  78.77 

. 
 32 32 29 00-0020 LF  8" x 8", 4' High, Cedar, Wood Post Retaining Walls ........................................................................................................... 744.47 143.23 

    For >3:1 Sloped Soil At Top, Add  38.92 
. 

 32 32 29 00-0021 LF  8" x 8", 6' High, Cedar, Wood Post Retaining Walls ........................................................................................................ 1,392.93 267.40 
    For >3:1 Sloped Soil At Top, Add  72.95 

. 
 32 32 29 00-0022 LF  8" x 8", 4' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 721.98 165.24 

    For >3:1 Sloped Soil At Top, Add  33.28 
. 

 32 32 29 00-0023 LF  8" x 8", 6' High, Pressure Treated Lumber, Wood Post Retaining Walls ......................................................................... 1,346.40 308.56 
    For >3:1 Sloped Soil At Top, Add  61.99 

. 
 32 32 29 00-0024 LF  8" x 8", 4' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 564.58 133.56 

    For >3:1 Sloped Soil At Top, Add  25.29 
. 

 32 32 29 00-0025 LF  8" x 8", 6' High, Creosoted Lumber, Wood Post Retaining Walls..................................................................................... 1,047.11 247.75 
    For >3:1 Sloped Soil At Top, Add  46.89 

. 
 32 32 29 00-0026 LF  4' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 200.31 55.05 

    For >3:1 Sloped Soil At Top, Add  7.66 
. 

 32 32 29 00-0027 LF  6' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 298.67 82.61 
    For >3:1 Sloped Soil At Top, Add  11.34 

. 
 32 32 29 00-0028 LF  8' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 396.93 110.09 

    For >3:1 Sloped Soil At Top, Add  15.02 
. 

 32 32 29 00-0029 LF  4' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 150.59 31.09 
    For >3:1 Sloped Soil At Top, Add  7.51 

. 
 32 32 29 00-0030 LF  6' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 219.59 44.87 

    For >3:1 Sloped Soil At Top, Add  11.03 
. 

 32 32 29 00-0031 LF  8' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 297.85 60.62 
    For >3:1 Sloped Soil At Top, Add  15.02 

XXXXXXX 
. 
 32 32 29 00-0032  Post And Board Retaining Walls (32 32 29) 

Note: System includes all the elements that must go into a wall that resists lateral pressure. System elements 
include posts and boards, cap, underdrain, and deadman where required. Excludes initial site grading, subbase 
preparation or finish grading. 

. 

. 
 32 32 29 00-0033 LF  4" x 4" Post, 4' Spacing, 3' High, 2" Planking, Redwood, Post And Board Retaining Walls .................................................. 98.50 16.52 

    For >3:1 Sloped Soil At Top, Add  5.56 
. 

 32 32 29 00-0034 LF  4" x 4" Post, 2' Spacing, 4' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 144.80 28.25 
    For >3:1 Sloped Soil At Top, Add  7.51 

. 
 32 32 29 00-0035 LF  6" x 6" Post, 4' Spacing, 5' High 2" Planking, Redwood, Post And Board Retaining Walls ................................................. 194.63 35.10 

    For >3:1 Sloped Soil At Top, Add  10.57 
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. 
 32 32 29 00-0036 LF  6" x 6" Post, 3' Spacing, 6' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 270.71 49.76 

    For >3:1 Sloped Soil At Top, Add  14.56 
. 

 32 32 29 00-0037 LF  6" x 6" With Deadman, 3' Spacing, 8' High, 2" Planking, Redwood, Post And Board Retaining Walls................................ 354.79 64.72 
    For >3:1 Sloped Soil At Top, Add  19.16 

. 
 32 32 29 00-0038 LF  8" x 8" Post, 2' Spacing, 8' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 739.33 128.08 

    For >3:1 Sloped Soil At Top, Add  41.07 
. 

 32 32 29 00-0039 LF  8" x 8" With Deadman, 2' Spacing, 9' High, 2" Planking, Redwood, Post And Board Retaining Walls................................ 842.57 141.87 
    For >3:1 Sloped Soil At Top, Add  47.51 

. 
 32 32 29 00-0040 LF  4" x 4" Post, 4' Spacing, 3' High, 2" Planking, Cedar, Post And Board Retaining Walls ....................................................... 98.96 17.21 

    For >3:1 Sloped Soil At Top, Add  5.49 
. 

 32 32 29 00-0041 LF  4" x 4" With Deadman, 2' Spacing, 4' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................... 172.93 30.60 
    For >3:1 Sloped Soil At Top, Add  9.50 

. 
 32 32 29 00-0042 LF  6" x 6" Post, 4' Spacing, 4' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 170.02 30.02 

    For >3:1 Sloped Soil At Top, Add  9.35 
. 

 32 32 29 00-0043 LF  6" x 6" Post, 3' Spacing, 5' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 235.85 43.12 
    For >3:1 Sloped Soil At Top, Add  12.72 

. 
 32 32 29 00-0044 LF  6" x 6" Post, 2' Spacing, 6' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 363.08 68.84 

    For >3:1 Sloped Soil At Top, Add  19.16 
. 

 32 32 29 00-0045 LF  6 x 6 Post With Deadman, 3' Spacing, 6' High, 2" Planking, Cedar .................................................................................... 291.46 52.90 
    For >3:1 Sloped Soil At Top, Add  15.78 

. 
 32 32 29 00-0046 LF  8 x 8 Post With Deadman, 2' Spacing, 8' High, 2" Planking, Cedar .................................................................................... 765.55 132.19 

    For >3:1 Sloped Soil At Top, Add  42.60 
. 

 32 32 29 00-0047 LF  4 x 4 Post, 4' Spacing, 3' High 2" Planking, Pressure Treated ............................................................................................ 100.58 31.78 
    For >3:1 Sloped Soil At Top, Add  3.14 

. 
 32 32 29 00-0048 LF  4 x 4 Post, 3' Spacing, 4' High 2" Planking, Pressure Treated ............................................................................................ 147.51 45.17 

    For >3:1 Sloped Soil At Top, Add  4.86 
. 

 32 32 29 00-0049 LF  4 x 4 Post With Deadman, 2' Space, 5' High, 2" Planking, Pressure Treat ......................................................................... 223.08 61.99 
    For >3:1 Sloped Soil At Top, Add  8.43 

. 
 32 32 29 00-0050 LF  6 x 6 Post, 3' Spacing, 6' High, 2" Planking, Pressure Treated ........................................................................................... 402.19 104.61 

    For >3:1 Sloped Soil At Top, Add  16.40 
. 

 32 32 29 00-0051 LF  6 x 6 Post, 2' Spacing, 7' High, 2" Planking, Pressure Treated ........................................................................................... 411.20 104.61 
    For >3:1 Sloped Soil At Top, Add  17.16 

. 
 32 32 29 00-0052 LF  6 x 6 Post With Deadman, 3' Spacing 8' High, 2" Planking, Pressure Treat ....................................................................... 381.35 100.51 

    For >3:1 Sloped Soil At Top, Add  15.32 
. 

 32 32 29 00-0053 LF  8 x 8 Post With Deadman, 2' Spacing 10' High, 2" Planking, Pressure Treated ................................................................. 909.50 231.23 
    For >3:1 Sloped Soil At Top, Add  38.01 

. 
 32 32 29 00-0054 LF  4 x 4 Post, 4' Spacing, 3' High Creosoted 2" Planking ........................................................................................................ 100.58 31.78 

    For >3:1 Sloped Soil At Top, Add  3.14 
. 

 32 32 29 00-0055 LF  4 x 4 Post, 3' Spacing, 4' High Creosoted, 2" Planking ....................................................................................................... 147.51 45.17 
    For >3:1 Sloped Soil At Top, Add  4.86 

. 
 32 32 29 00-0056 LF  4 x 4 Post With Deadman, 2' Spacing, 5' High, Creosoted, 2" Planking ............................................................................. 223.08 61.99 

    For >3:1 Sloped Soil At Top, Add  8.43 
. 

 32 32 29 00-0057 LF  6 x 6 Post, 3' Spacing, 6' High Creosoted, 2" Planking ....................................................................................................... 282.22 77.15 
    For >3:1 Sloped Soil At Top, Add  10.88 

. 
 32 32 29 00-0058 LF  6" x 6" Post, 2' Spacing, 7' High, 2" Planking, Creosoted, Post And Board Retaining Walls ............................................... 402.19 104.61 

    For >3:1 Sloped Soil At Top, Add  16.40 
. 

 32 32 29 00-0059 LF  6" x 6" Post With Deadman, 3' Spacing, 8' High, 2" Planking, Creosoted, Post And Board Retaining Walls ...................... 381.35 100.51 
    For >3:1 Sloped Soil At Top, Add  15.32 

. 
 32 32 29 00-0060 LF  8" x 8" Post With Deadman, 2' Spacing, 10' High, Creosoted, 2" Planking, Post And Board Retaining Walls .................... 909.50 231.23 

    For >3:1 Sloped Soil At Top, Add  38.01 

XXXXXXX 
. 
 32 32 29 00-0061  Wood Tie Retaining Walls, Rod Connector At 4' (32 32 29) 

Note: The system includes all the elements that must go into a wall that resists lateral pressure. System elements 
include: wood ties, threaded rod (1/2" diameter), underdrain, and deadman where required. Excludes initial site 
grading, subbase preparation or finish grading. 

. 

. 
 32 32 29 00-0062  Redwood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0063 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 154.29 33.83 
    For >3:1 Sloped Soil At Top, Add  7.36 

. 
 32 32 29 00-0064 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 352.53 77.15 

    For >3:1 Sloped Soil At Top, Add  16.86 
. 

 32 32 29 00-0065 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 527.07 115.66 
    For >3:1 Sloped Soil At Top, Add  25.13 

. 
 32 32 29 00-0066 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 540.81 99.14 

    For >3:1 Sloped Soil At Top, Add  29.12 
. 

 32 32 29 00-0067 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 813.14 148.71 
    For >3:1 Sloped Soil At Top, Add  43.83 

. 
 32 32 29 00-0068 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,076.14 195.55 

    For >3:1 Sloped Soil At Top, Add  58.23 

XXXXXXX 
. 
 32 32 29 00-0069  Cedar (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0070 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 150.68 33.83 
    For >3:1 Sloped Soil At Top, Add  7.05 

. 
 32 32 29 00-0071 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 341.71 77.15 

    For >3:1 Sloped Soil At Top, Add  15.94 
. 

 32 32 29 00-0072 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 512.64 115.66 
    For >3:1 Sloped Soil At Top, Add  23.91 

. 
 32 32 29 00-0073 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 515.57 99.14 

    For >3:1 Sloped Soil At Top, Add  26.97 
. 

 32 32 29 00-0074 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 777.08 148.71 
    For >3:1 Sloped Soil At Top, Add  40.76 
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. 
 32 32 29 00-0075 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,025.66 195.55 

    For >3:1 Sloped Soil At Top, Add  53.94 

XXXXXXX 
. 
 32 32 29 00-0076  Creosoted Wood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0077 LF  2' High, 6" x 8" Wood Tie Wall ............................................................................................................................................ 151.26 44.87 
    For >3:1 Sloped Soil At Top, Add  5.23 

. 
 32 32 29 00-0078 LF 4' High, 6" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 345.39 103.25 

    For >3:1 Sloped Soil At Top, Add  11.80 
. 

 32 32 29 00-0079 LF 6' High, 6" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 512.99 152.81 
    For >3:1 Sloped Soil At Top, Add  17.62 

. 
 32 32 29 00-0080 LF 4' High, 7" x 9" Wood Tie Wall Deadman At 6' .................................................................................................................... 693.45 207.86 

    For >3:1 Sloped Soil At Top, Add  23.60 
. 

 32 32 29 00-0081 LF 6' High, 7" x 9" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,009.44 302.80 
    For >3:1 Sloped Soil At Top, Add  34.33 

. 
 32 32 29 00-0082 LF 8' High, 7" x 9" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,340.21 401.45 

    For >3:1 Sloped Soil At Top, Add  45.67 

XXXXXXX 
. 
 32 32 29 00-0083  Pressure Treated Wood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0084 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 137.22 27.96 
    For >3:1 Sloped Soil At Top, Add  6.91 

. 
 32 32 29 00-0085 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 312.38 63.36 

    For >3:1 Sloped Soil At Top, Add  15.78 
. 

 32 32 29 00-0086 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 467.67 95.03 
    For >3:1 Sloped Soil At Top, Add  23.60 

. 
 32 32 29 00-0087 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 482.71 114.30 

    For >3:1 Sloped Soil At Top, Add  21.61 
. 

 32 32 29 00-0088 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 727.35 170.81 
    For >3:1 Sloped Soil At Top, Add  32.79 

. 
 32 32 29 00-0089 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 962.61 227.13 

    For >3:1 Sloped Soil At Top, Add  43.22 

XXXXXXX 
. 
 32 32 53  Stone Retaining Walls (32 32) 
. 
. 
 32 32 53 00-0001  Stone Retaining Walls (32 32 53) 

Note: Construction is either dry set or mortar set. System includes concrete base, crushed stone, underdrain, and 
backfill. Standard design to have 12" thick top with vertical backside and sloped face at 2" per foot of height. 
Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 53 00-0002  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $16.00/ton. 
. 
. 

 32 32 53 00-0003 LF  $16.00/ton 3' High Stone Retaining Wall, Dry Set .............................................................................................................. 445.63 199.23 
    For >3:1 Sloped Soil At Top, Add  4.00 

. 
 32 32 53 00-0004 LF  $16.00/ton 4' High Stone Retaining Wall, Dry Set .............................................................................................................. 525.57 237.03 

    For >3:1 Sloped Soil At Top, Add  4.37 
. 

 32 32 53 00-0005 LF  $16.00/ton 6' High Stone Retaining Wall, Dry Set .............................................................................................................. 690.03 314.91 
    For >3:1 Sloped Soil At Top, Add  5.12 

. 
 32 32 53 00-0006 LF  $16.00/ton 8' High Stone Retaining Wall, Dry Set ........................................................................................................... 1,062.57 492.37 

    For >3:1 Sloped Soil At Top, Add  6.61 
. 

 32 32 53 00-0007 LF  $16.00/ton 10' High Stone Retaining Wall, Dry Set ......................................................................................................... 1,380.21 644.08 
    For >3:1 Sloped Soil At Top, Add  7.82 

. 
 32 32 53 00-0008 LF  $16.00/ton 12' High Stone Retaining Wall, Dry Set ......................................................................................................... 1,712.60 802.07 

    For >3:1 Sloped Soil At Top, Add  9.22 
. 

 32 32 53 00-0009 LF  $16.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 399.88 176.40 
    For >3:1 Sloped Soil At Top, Add  4.00 

. 
 32 32 53 00-0010 LF  $16.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 468.92 208.71 

    For >3:1 Sloped Soil At Top, Add  4.37 
. 

 32 32 53 00-0011 LF  $16.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 606.42 273.04 
    For >3:1 Sloped Soil At Top, Add  5.12 

. 
 32 32 53 00-0012 LF  $16.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 927.98 425.10 

    For >3:1 Sloped Soil At Top, Add  6.61 
. 

 32 32 53 00-0013 LF  $16.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,191.42 549.73 
    For >3:1 Sloped Soil At Top, Add  7.82 

. 
 32 32 53 00-0014 LF  $16.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,479.73 685.68 

    For >3:1 Sloped Soil At Top, Add  9.22 

XXXXXXX 
. 
 32 32 53 00-0015  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $32.00/ton. 
. 
. 

 32 32 53 00-0016 LF  $32.00/ton 3' High Stone Retaining Wall, Dry Set .............................................................................................................. 459.87 199.23 
    For >3:1 Sloped Soil At Top, Add  5.21 

. 
 32 32 53 00-0017 LF  $32.00/ton 4' High Stone Retaining Wall, Dry Set .............................................................................................................. 545.29 237.03 

    For >3:1 Sloped Soil At Top, Add  6.05 
. 

 32 32 53 00-0018 LF  $32.00/ton 6' High Stone Retaining Wall, Dry Set .............................................................................................................. 718.50 314.91 
    For >3:1 Sloped Soil At Top, Add  7.54 

. 
 32 32 53 00-0019 LF  $32.00/ton 8' High Stone Retaining Wall, Dry Set ........................................................................................................... 1,104.19 492.37 

    For >3:1 Sloped Soil At Top, Add  10.15 
. 

 32 32 53 00-0020 LF  $32.00/ton 10' High Stone Retaining Wall, Dry Set ......................................................................................................... 1,437.16 644.08 
    For >3:1 Sloped Soil At Top, Add  12.66 

. 
 32 32 53 00-0021 LF  $32.00/ton 12' High Stone Retaining Wall, Dry Set ......................................................................................................... 1,784.89 802.07 

    For >3:1 Sloped Soil At Top, Add  15.36 
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. 
 32 32 53 00-0022 LF  $32.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 414.12 176.40 

    For >3:1 Sloped Soil At Top, Add  5.21 
. 

 32 32 53 00-0023 LF  $32.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 488.64 208.71 
    For >3:1 Sloped Soil At Top, Add  6.05 

. 
 32 32 53 00-0024 LF  $32.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 634.89 273.04 

    For >3:1 Sloped Soil At Top, Add  7.54 
. 

 32 32 53 00-0025 LF  $32.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 969.60 425.10 
    For >3:1 Sloped Soil At Top, Add  10.15 

. 
 32 32 53 00-0026 LF  $32.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,248.37 549.73 

    For >3:1 Sloped Soil At Top, Add  12.66 
. 

 32 32 53 00-0027 LF  $32.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,552.02 685.68 
    For >3:1 Sloped Soil At Top, Add  15.36 

XXXXXXX 
. 
 32 32 53 00-0028  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $48.00/ton. 
. 
. 

 32 32 53 00-0029 LF  $48.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 475.20 199.23 
    For >3:1 Sloped Soil At Top, Add  6.52 

. 
 32 32 53 00-0030 LF  $48.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 564.78 237.03 

    For >3:1 Sloped Soil At Top, Add  7.71 
. 

 32 32 53 00-0031 LF  $48.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 745.88 314.91 
    For >3:1 Sloped Soil At Top, Add  9.87 

. 
 32 32 53 00-0032 LF  $48.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,145.80 492.37 

    For >3:1 Sloped Soil At Top, Add  13.68 
. 

 32 32 53 00-0033 LF  $48.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,494.11 644.08 
    For >3:1 Sloped Soil At Top, Add  17.50 

. 
 32 32 53 00-0034 LF  $48.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,858.26 802.07 

    For >3:1 Sloped Soil At Top, Add  21.60 
. 

 32 32 53 00-0035 LF  $48.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 429.45 176.40 
    For >3:1 Sloped Soil At Top, Add  6.52 

. 
 32 32 53 00-0036 LF  $48.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 508.35 208.71 

    For >3:1 Sloped Soil At Top, Add  7.73 
. 

 32 32 53 00-0037 LF  $48.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 662.27 273.04 
    For >3:1 Sloped Soil At Top, Add  9.87 

. 
 32 32 53 00-0038 LF  $48.00/ton 8' High Stone Retaining Wall, Mortar Set ....................................................................................................... 1,011.21 425.10 

    For >3:1 Sloped Soil At Top, Add  13.68 
. 

 32 32 53 00-0039 LF  $48.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,305.32 549.73 
    For >3:1 Sloped Soil At Top, Add  17.50 

. 
 32 32 53 00-0040 LF  $48.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,625.39 685.68 

    For >3:1 Sloped Soil At Top, Add  21.60 

XXXXXXX 
. 
 32 32 53 00-0041  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $64.00/ton. 
. 
. 

 32 32 53 00-0042 LF  $64.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 490.54 199.23 
    For >3:1 Sloped Soil At Top, Add  7.82 

. 
 32 32 53 00-0043 LF  $64.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 562.81 237.03 

    For >3:1 Sloped Soil At Top, Add  7.54 
. 

 32 32 53 00-0044 LF  $64.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 775.45 314.91 
    For >3:1 Sloped Soil At Top, Add  12.38 

. 
 32 32 53 00-0045 LF  $64.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,189.61 492.37 

    For >3:1 Sloped Soil At Top, Add  17.41 
. 

 32 32 53 00-0046 LF  $64.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,553.25 644.08 
    For >3:1 Sloped Soil At Top, Add  22.53 

. 
 32 32 53 00-0047 LF  $64.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,932.74 802.07 

    For >3:1 Sloped Soil At Top, Add  27.93 
. 

 32 32 53 00-0048 LF  $64.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 444.79 176.40 
    For >3:1 Sloped Soil At Top, Add  7.82 

. 
 32 32 53 00-0049 LF  $64.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 528.06 208.71 

    For >3:1 Sloped Soil At Top, Add  9.40 
. 

 32 32 53 00-0050 LF  $64.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 691.84 273.04 
    For >3:1 Sloped Soil At Top, Add  12.38 

. 
 32 32 53 00-0051 LF  $64.00/ton 8' High Stone Retaining Wall, Mortar Set ....................................................................................................... 1,055.02 425.10 

    For >3:1 Sloped Soil At Top, Add  17.41 
. 

 32 32 53 00-0052 LF  $64.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,364.46 549.73 
    For >3:1 Sloped Soil At Top, Add  22.53 

. 
 32 32 53 00-0053 LF  $64.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,699.87 685.68 

    For >3:1 Sloped Soil At Top, Add  27.93 

XXXXXXX 
. 
 32 35  Screening Devices (32 30) 
. 
. 
 32 35 16  Sound Barriers (32 35) 
. 
. 
 32 35 16 00-0001  Precast Concrete Roadway Sound Barriers And Support Including Caps 

For Columns (32 35 16) 
Note: Installed on steel supports.  Finish to be determined by owner (ribbed, patterned, stamped, exposed 
aggregate or smooth) 

. 

. 
 32 35 16 00-0002  4" Thick (32 35 16 00-0001) 
. 
. 

 32 35 16 00-0003 LF 6' High x 4" Thick Precast Concrete Sound Walls............................................................................................................... 167.52 23.44 
. 

 32 35 16 00-0004 LF 7' High x 4" Thick Precast Concrete Sound Walls............................................................................................................... 181.20 26.16 
. 

 32 35 16 00-0005 LF 8' High x 4" Thick Precast Concrete Sound Walls............................................................................................................... 197.26 28.34 
. 

 32 35 16 00-0006 LF 9' High x 4" Thick Precast Concrete Sound Walls............................................................................................................... 210.47 30.52 
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. 
 32 35 16 00-0007 LF 10' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................ 222.59 32.71 

. 
 32 35 16 00-0008 LF 11' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................ 239.83 33.80 

. 
 32 35 16 00-0009 LF 12' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................ 256.62 35.42 

XXXXXXX 
. 
 32 35 16 00-0010  6" Thick (32 35 16 00-0001) 
. 
. 

 32 35 16 00-0011 LF 6' High x 6" Thick Precast Concrete Sound Walls .............................................................................................................. 199.91 27.25 
. 

 32 35 16 00-0012 LF 7' High x 6" Thick Precast Concrete Sound Walls .............................................................................................................. 216.20 30.52 
. 

 32 35 16 00-0013 LF 8' High x 6" Thick Precast Concrete Sound Walls .............................................................................................................. 235.37 33.80 
. 

 32 35 16 00-0014 LF 9' High x 6" Thick Precast Concrete Sound Walls .............................................................................................................. 251.12 35.97 
. 

 32 35 16 00-0015 LF 10' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................ 265.59 38.15 
. 

 32 35 16 00-0016 LF 11' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................ 286.20 39.78 
. 

 32 35 16 00-0017 LF 12' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................ 306.28 41.42 

XXXXXXX 
. 
 32 35 16 00-0018  8" Thick (32 35 16 00-0001) 
. 
. 

 32 35 16 00-0019 LF 6' High x 8" Thick Precast Concrete Sound Walls .............................................................................................................. 241.48 32.71 
. 

 32 35 16 00-0020 LF 7' High x 8" Thick Precast Concrete Sound Walls .............................................................................................................. 261.08 35.97 
. 

 32 35 16 00-0021 LF 8' High x 8" Thick Precast Concrete Sound Walls .............................................................................................................. 284.22 39.24 
. 

 32 35 16 00-0022 LF 9' High x 8" Thick Precast Concrete Sound Walls .............................................................................................................. 303.20 42.51 
. 

 32 35 16 00-0023 LF 10' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................ 320.68 45.24 
. 

 32 35 16 00-0024 LF 11' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................ 345.68 46.87 
. 

 32 35 16 00-0025 LF 12' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................ 370.06 49.05 

XXXXXXX 
. 
 32 35 16 00-0026  Redwood Top (32 35 16 00-0001) 
. 
. 

 32 35 16 00-0027 LF 2" x 6" Redwood, Construction Grade/Rough ......................................................................................................................... 5.28 1.12 
. 

 32 35 16 00-0028 LF 2" x 8" Redwood, Construction Grade/Rough ......................................................................................................................... 6.03 1.45 
. 

 32 35 16 00-0029 LF 2" x 10" Redwood, Construction Grade/Rough ....................................................................................................................... 9.43 1.79 
. 

 32 35 16 00-0030 LF 2" x 12" Redwood, Construction Grade/Rough ..................................................................................................................... 11.37 2.24 
. 

 32 35 16 00-0031 LF 2" x 6" Redwood, Con Heart/Smooth ...................................................................................................................................... 6.56 1.12 
. 

 32 35 16 00-0032 LF 2" x 8" Redwood, Con Heart/Smooth ...................................................................................................................................... 9.54 1.45 
. 

 32 35 16 00-0033 LF 2" x 10" Redwood, Con Heart/Smooth .................................................................................................................................. 12.69 1.79 
. 

 32 35 16 00-0034 LF 2" x 12" Redwood, Con Heart/Smooth .................................................................................................................................. 15.25 2.24 

XXXXXXX 
. 
 32 39  Manufactured Site Specialties (32 30) 

Note: Excludes coredrilling, augering, concrete footing and compaction See CSI section 02 41 19 13-0081 for concrete core drilling, 
02 41 19 13-0219 for asphalt core drilling, 32 31 13 13-0002 for augering, 32 31 13 13-0019 for concrete footing, 32 31 13 13-0045 
for compaction of earth. 

. 

. 
 32 39 13  Manufactured Metal Bollards (32 39) 
. 
. 
 32 39 13 00-0001  Metal Pipe Bollards (32 39 13) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill for post and post 
holes. 

. 

. 
 32 39 13 00-0002  Steel Pipe Bollard, Schedule 40 Pipe, Painted Or Powered Coated (32 39 13 00-0001) 
. 
. 

 32 39 13 00-0003 LF 4" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated .......................................................................................... 56.47 11.86 
    For Galvanized Steel, Add  5.57 
    For 304 Stainless Steel, Add  44.20 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  118.92 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  83.37 
    For Schedule 80, Add  7.28 
    For Concrete Fill, Add Per LF Of Pipe Bollard  9.16 

. 
 32 39 13 00-0004 LF 6" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated .......................................................................................... 75.38 11.86 

    For Galvanized Steel, Add  8.78 
    For 304 Stainless Steel, Add  69.73 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  118.92 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  83.37 
    For Schedule 80, Add  10.12 
    For Concrete Fill, Add Per LF Of Pipe Bollard  12.98 

. 
 32 39 13 00-0005 LF 8" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................ 106.26 14.84 

    For Galvanized Steel, Add  13.02 
    For 304 Stainless Steel, Add  103.41 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  156.64 
    For Each Sleeve For Removable, Lockable Bollard, Add  124.98 
    For Schedule 80, Add  14.46 
    For Concrete Fill, Add Per LF Of Pipe Bollard  17.34 

. 
 32 39 13 00-0006 LF 10" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ...................................................................................... 140.40 17.80 

    For Galvanized Steel, Add  17.82 
    For 304 Stainless Steel, Add  141.49 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  180.36 
    For Each Sleeve For Removable, Lockable Bollard, Add  136.33 
    For Schedule 80, Add  19.28 
    For Concrete Fill, Add Per LF Of Pipe Bollard  21.23 

. 
 32 39 13 00-0007 LF 12" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ...................................................................................... 177.51 23.73 

    For Galvanized Steel, Add  22.11 
    For 304 Stainless Steel, Add  175.58 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  240.21 
    For Each Sleeve For Removable, Lockable Bollard, Add  187.76 
    For Schedule 80, Add  24.25 
    For Concrete Fill, Add Per LF Of Pipe Bollard  24.81 
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XXXXXXX 
. 
 32 39 13 00-0008  Cast Bollards (32 39 13 00-0001) 
. 
. 

 32 39 13 00-0009 EA 36" Cast Aluminum Bollard, Black Powder Coat Finish ................................................................................................... 1,745.37 71.18 
Note: 8-1/2" diameter, embedded mounting plate, all colors. 

. 
 32 39 13 00-0010 EA 36" Cast Aluminum Removable Bollard, Black Powder Coat Finish ................................................................................ 2,950.86 71.18 

Note: 8-1/2" diameter, embedded mounting plate, lockable, all colors. 
. 

 32 39 13 00-0011 EA 36" Cast Iron Bollard, Powder Coat Finish ....................................................................................................................... 1,478.85 71.18 
Note: 8-1/2" diameter, embedded mounting plate, all colors. 

. 
 32 39 13 00-0012 EA 36" Cast Iron Removable Bollard, Black Powder Coat Finish .......................................................................................... 2,691.47 71.18 

Note: 8-1/2" diameter, embedded mounting plate, lockable, all colors. 

XXXXXXX 
. 
 32 39 23  Manufactured Concrete Bollards (32 39) 
. 
. 
 32 39 23 00-0001  Concrete Bollards (32 39 23) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 32 39 23 00-0002  Concrete Bollard, Exposed Aggregate (32 39 23 00-0001) 
. 
. 

 32 39 23 00-0003 EA 12" x 12" x 30" High Concrete Bollard, Light Sandblast ...................................................................................................... 613.18 94.90 
Note: Surface mounted with anchor bolts embedded into grout pockets. 

. 
 32 39 23 00-0004 EA 12" Diameter x 30" High Concrete Bollard, Light Sandblast ............................................................................................... 613.18 94.90 

Note: Surface mounted with anchor bolts embedded into grout pockets. 

XXXXXXX 
. 
 32 39 25  Manufactured Wood Bollards (32 39) 
. 
. 
 32 39 25 00-0001  Wood Bollards (32 39 25) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 32 39 25 00-0002  Wood Bollard, Pressure Treated Timber (32 39 25 00-0001) 
. 
. 

 32 39 25 00-0003 LF 4" x 4", Pressure Treated Wood Bollard ............................................................................................................................... 23.78 9.49 
    For Each Sleeve For Removable, Lockable Bollard, Add  83.37 

. 
 32 39 25 00-0004 LF 6" x 6", Pressure Treated Wood Bollard ............................................................................................................................... 28.83 9.49 

    For Each Sleeve For Removable, Lockable Bollard, Add  83.37 
. 

 32 39 25 00-0005 LF 8" x 8", Pressure Treated Wood Bollard ............................................................................................................................... 38.88 10.68 
    For Each Sleeve For Removable, Lockable Bollard, Add  126.10 

. 
 32 39 25 00-0006 LF 10" x 10", Pressure Treated Wood Bollard ........................................................................................................................... 55.80 14.24 

    For Each Sleeve For Removable, Lockable Bollard, Add  139.74 
. 

 32 39 25 00-0007 LF 12" x 12", Pressure Treated Wood Bollard ........................................................................................................................... 77.30 18.98 
    For Each Sleeve For Removable, Lockable Bollard, Add  197.01 

XXXXXXX 
. 
 32 39 27  Manufactured Plastic Bollards (32 39) 
. 
. 
 32 39 27 00-0001  Plastic Bollards (32 39 27) 

See CSI section 32 31 13 13-0001 for augering and filling holes for bollards., 32 31 13 13-0018 for concrete fill. 
. 
. 
 32 39 27 00-0002  Recycled Plastic Bollards (32 39 27 00-0001) 
. 
. 

 32 39 27 00-0003 EA 6" x 6" x 33" Surface Mounted Recycled Plastic Bollard ..................................................................................................... 323.36 47.45 
Note: Includes anchor bolts. 

. 
 32 39 27 00-0004 EA 6" Diameter x 6' Steel Reinforced Recycled Plastic Bollard ................................................................................................ 526.75 47.45 

XXXXXXX 
. 
 32 39 27 00-0005  Plastic Bollard Covers (32 39 27 00-0001) 
. 
. 

 32 39 27 00-0006 EA 4" x 60", 1/8" Thick LDPE Bollard Cover, Fits 4" To 4-1/2" Pipe ........................................................................................... 80.98 10.26 
    For Reflective Tape, Add  9.60 

. 
 32 39 27 00-0007 EA 6" x 60", 1/8" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 87.48 11.29 

    For Reflective Tape, Add  9.60 
. 

 32 39 27 00-0008 EA 3" x 60", 1/4" Thick LDPE Bollard Cover, Fits 3" To 3 1/2" Pipe ......................................................................................... 111.21 10.26 
    For Reflective Tape, Add  9.60 

. 
 32 39 27 00-0009 EA 3-1/2" x 52", 1/4" Thick LDPE Bollard Cover, Fits 3 -1/2" To 4" Pipe .................................................................................. 111.21 10.26 

    For Reflective Tape, Add  9.60 
. 

 32 39 27 00-0010 EA 3-1/2" x 68", 1/4" Thick LDPE Bollard Cover, Fits 3-1/2" To 4" Pipe ................................................................................... 125.32 10.26 
    For Reflective Tape, Add  9.60 

. 
 32 39 27 00-0011 EA 4" x 52", 1/4" Thick LDPE Bollard Cover, Fits 4' To 4-1/2" Pipe .......................................................................................... 111.21 10.26 

    For Reflective Tape, Add  9.60 
. 

 32 39 27 00-0012 EA 4" x 60", 1/4" Thick LDPE Bollard Cover, Fits 4" To 4-1/2" Pipe ......................................................................................... 113.23 10.26 
    For Reflective Tape, Add  9.60 

. 
 32 39 27 00-0013 EA 5" x 52", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ....................................................................................... 111.21 10.26 

    For Reflective Tape, Add  9.60 
. 

 32 39 27 00-0014 EA 5" x 60", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ....................................................................................... 113.23 10.26 
    For Reflective Tape, Add  9.60 

. 
 32 39 27 00-0015 EA 5" x 72", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ....................................................................................... 159.58 10.26 

    For Reflective Tape, Add  9.60 
. 

 32 39 27 00-0016 EA 6" x 52", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 113.26 11.29 
    For Reflective Tape, Add  9.60 

. 
 32 39 27 00-0017 EA 6" x 65", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 145.51 11.29 

    For Reflective Tape, Add  9.60 
. 

 32 39 27 00-0018 EA 6" x 84", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 166.08 11.29 
    For Reflective Tape, Add  9.60 

. 
 32 39 27 00-0019 EA 7" x 56", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 139.50 12.32 

    For Reflective Tape, Add  9.60 
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. 
 32 39 27 00-0020 EA 8" x 52", 1/4" Thick LDPE Bollard Cover, Fits 7" To 7-5/16" Pipe ....................................................................................... 151.59 12.32 

    For Reflective Tape, Add  9.60 
. 

 32 39 27 00-0021 EA 8" x 69", 1/4" Thick LDPE Bollard Cover, Fits 8" To 8-5/8" Pipe ......................................................................................... 151.59 12.32 
    For Reflective Tape, Add  9.60 

. 
 32 39 27 00-0022 EA 10" x 69", 1/4" Thick LDPE Bollard Cover, Fits 10" To 11" Pipe ......................................................................................... 206.02 12.32 

    For Reflective Tape, Add  9.60 

XXXXXXX 
. 
 32 39 29  Manufactured Stone Bollards (32 39) 
. 
. 
 32 39 29 00-0001  Stone Bollards (32 39 29) 

See CSI section 32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 
. 
. 
 32 39 29 00-0002  Granite Bollards (32 39 29 00-0001) 
. 
. 

 32 39 29 00-0003 EA 16" x 16" x 30" Granite Bollard, Smooth Matt Finish ........................................................................................................ 1,194.33 118.63 
Note: Surface mounted with anchors embedded into grout pockets. 

. 
 32 39 29 00-0004 EA 16" x 16" x 54" Granite Bollard, Smooth Matt Finish ........................................................................................................ 1,515.45 166.09 

Note: Surface mounted with anchors embedded into grout pockets. 
. 

 32 39 29 00-0005 EA 12" x 12" x 24" Granite Bollard, Rough Finish, Pyramid Top .............................................................................................. 748.86 118.63 
Note: Surface mounted with anchors embedded into grout pockets. 

. 
 32 39 29 00-0006 EA 12" Diameter x 18" Granite Bollard, Smooth Matt Finish ................................................................................................. 1,094.67 94.90 

Note: Flat Top, surface mounted with anchors embedded into grout pockets. 
. 

 32 39 29 00-0007 EA 24" x 24" x 20" Granite Bollard, Octagonal Cross Section ............................................................................................... 1,625.41 94.90 
Note: Smooth matt finish, flat top, surface mounted with anchors embedded into grout pockets. 

XXXXXXX 
. 
 32 80  Irrigation (32) 
. 
. 
 32 84  Planting Irrigation (32 80) 
. 
. 
 32 84 13  Drip Irrigation (32 84) 
. 
. 
 32 84 13 00-0001  Drip Emitter Irrigation Devices (32 84 13) 
. 
. 
 32 84 13 00-0002  Drip Emitter Irrigation Valves (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0003 EA  1/2" Air/Vacuum Relief Valve For Drip Emitter Irrigation Systems (Rain Bird® ARV050) ..................................................... 46.03 11.13 
. 

 32 84 13 00-0004 EA 1", Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® LFV100) ........................................... 71.54 11.13 
. 

 32 84 13 00-0005 EA 3/4", Anti-Siphon, Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® LFV075) .................... 69.76 11.13 
. 

 32 84 13 00-0006 EA 3/4", Latching Solenoid, Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® 
LFV075TBOS) ..................................................................................................................................................................... 93.73 11.13 

XXXXXXX 
. 
 32 84 13 00-0007  Drip Emitter Irrigation Filters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0008 EA  3/4" Inlet/Outlet, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® QKCHK-075) .................................. 144.39 11.13 
. 

 32 84 13 00-0009 EA 1" Inlet/Outlet, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® QKCHK-100) ..................................... 145.71 11.13 
. 

 32 84 13 00-0010 EA 3/4" Inlet/Outlet, Inline Wye Filter For Drip Emitter Irrigation Systems (Rain Bird® RBY075MPTX) ..................................... 57.17 11.13 
. 

 32 84 13 00-0011 EA 1" Inlet/Outlet, Inline Wye Filter For Drip Emitter Irrigation Systems (Rain Bird® RBY100MPTX) ........................................ 58.23 11.13 
. 

 32 84 13 00-0012 EA 1" Inlet/Outlet, Pressure Regulating, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® PRB-
QCHK-100) ........................................................................................................................................................................ 156.67 11.13 

. 
 32 84 13 00-0013 EA 3/4" Inlet/Outlet, Pressure Regulating, Inline RBY Filter For Drip Emitter Irrigation Systems (Rain Bird® 

PRF075RBY) ....................................................................................................................................................................... 73.04 11.13 
. 

 32 84 13 00-0014 EA 1" Inlet/Outlet, Pressure Regulating, Inline RBY Filter For Drip Emitter Irrigation Systems (Rain Bird® 
PRF100RBY) ....................................................................................................................................................................... 81.30 11.13 

XXXXXXX 
. 
 32 84 13 00-0015  Drip Emitter Irrigation Pressure Regulators (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0016 EA  3/4", 6 To 300 GPH, 30 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-L30X-
075) ..................................................................................................................................................................................... 56.10 11.13 

. 
 32 84 13 00-0017 EA  3/4", 120 To 600 GPH, 30 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-

M30X-075) ........................................................................................................................................................................... 56.10 11.13 
. 

 32 84 13 00-0018 EA 3/4", 120 To 600 GPH, 40 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-
M40X-075) ........................................................................................................................................................................... 56.10 11.13 

. 
 32 84 13 00-0019 EA 1", 120 To 900 GPH, 40 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-

M40X-100) ........................................................................................................................................................................... 64.79 11.13 

XXXXXXX 
. 
 32 84 13 00-0020  Drip Emitter Irrigation Tubing (32 84 13 00-0001) 

Note: Includes surface installation and covering of tubing with existing pine straw, pine bark etc. 
. 
. 

 32 84 13 00-0021 LF 1/4", Landscape Dripline With Extruded Non-Pressure Compensating Drip Emitters (Rain Bird® LDQ0806100) .................. 4.12 1.56 
. 

 32 84 13 00-0022 LF 1/2", Landscape Dripline With Extruded Pressure Compensating Drip Emitters (Rain Bird® XFD0612100) .......................... 3.89 1.78 
. 

 32 84 13 00-0023 LF 1/4", UV-Resistant, Polyethylene, Distribution Tubing For Drip Emitter Irrigation Systems (Rain Bird® XQ100) ................... 3.28 1.56 
    For Shallow Trenching And Backfill By Hand, Add  6.38 

. 
 32 84 13 00-0024 LF 1/2", UV-Resistant, Polyethylene, Distribution Tubing For Drip Emitter Irrigation Systems (Rain Bird® XT700100) .............. 3.87 1.78 

    For Shallow Trenching And Backfill By Hand, Add  6.92 

XXXXXXX 
. 
 32 84 13 00-0025  Drip Emitter Irrigation Fittings (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0026 EA  1/4", Barbed Coupling For Irrigation Tubing (Rain Bird® XBF1CONN) .................................................................................. 2.94  
. 

 32 84 13 00-0027 EA  1/4", Barbed Elbow For Irrigation Tubing (Rain Bird® XBF2EL) ............................................................................................. 2.97  
. 

 32 84 13 00-0028 EA  1/4", Barbed Tee For Irrigation Tubing (Rain Bird® XBF3TEE) .............................................................................................. 3.02  
. 

 32 84 13 00-0029 EA  1/4", Self Piercing Barbed Coupling For Irrigation Tubing (Rain Bird® SPB025) .................................................................... 3.17  
. 

 32 84 13 00-0030 EA  1/4", Plug For Irrigation Tubing (Rain Bird® EMAGPX) .......................................................................................................... 2.92  
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. 
 32 84 13 00-0031 EA  17mm, Barbed Coupling For Irrigation Tubing (Rain Bird® XFFCOUP) ................................................................................. 3.10  

    For Compression Fitting, Add  0.32 
. 

 32 84 13 00-0032 EA  17mm, Barbed Elbow For Irrigation Tubing (Rain Bird® XFF-ELBOW) .................................................................................. 3.19  
    For Compression Fitting, Add  0.41 

. 
 32 84 13 00-0033 EA  17mm, Barbed Tee For Irrigation Tubing (Rain Bird® XFF-TEE) ........................................................................................... 3.23  

    For Compression Fitting, Add  0.45 
. 

 32 84 13 00-0034 EA  17mm, Barbed Male Adapter For Irrigation Tubing (Rain Bird® XFFMA050) ......................................................................... 3.25  
    For Compression Fitting, Add  0.47 

. 
 32 84 13 00-0035 EA  17mm, Barbed Cross For Irrigation Tubing (Rain Bird® XFDCROSS) ................................................................................... 3.44  

    For Compression Fitting, Add  0.66 
. 

 32 84 13 00-0036 EA  1/2", Plug For Irrigation Tubing (Rain Bird® MDCFCAP) ........................................................................................................ 3.66  
. 

 32 84 13 00-0037 EA 12 Gauge, Galvanized Stake For Irrigation Tubing (Rain Bird® TDS050BEND) .................................................................... 1.81  

XXXXXXX 
. 
 32 84 13 00-0038  Drip Emitters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0039 EA  0.5 To 2 GPH, Single Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 
XB20PC) ................................................................................................................................................................................ 6.04  

. 
 32 84 13 00-0040 EA 5 To 24 GPH, Single Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 

PC24) .................................................................................................................................................................................... 6.89  
. 

 32 84 13 00-0041 EA  0.5 To 2 GPH, Six Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 
XB056) ................................................................................................................................................................................. 14.31  

XXXXXXX 
. 
 32 84 13 00-0042  Drip Emitter Irrigation Micro-Bubblers, Sprays And Misters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0043 EA Adjustable Stream Bubbler With Spike For Drip Emitter Irrigation Systems (Rain Bird® SXB360SPYK) ............................. 23.57 10.01 
. 

 32 84 13 00-0044 EA  Adjustable Micro Spray With Spike For Drip Emitter Irrigation Systems (Rain Bird® XS360TSPYK) ................................... 23.61 10.01 
. 

 32 84 13 00-0045 EA 12" Height, Riser Assembly With Pressure Compensating Nozzle For Drip Emitter Irrigation Systems (Rain Bird® 
SQADP12 With SQFUL) ...................................................................................................................................................... 25.94 10.01 

. 
 32 84 13 00-0046 EA 24" Height, Riser Assembly With Pressure Compensating Nozzle For Drip Emitter Irrigation Systems (Rain Bird® 

SQADP24 With SQFUL) ...................................................................................................................................................... 26.19 10.01 
. 

 32 84 13 00-0047 EA 4" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP-400X With SQFUL) ............. 37.84 13.13 
Note: Includes nozzle. 

. 
 32 84 13 00-0048 EA 6" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP-600X With SQFUL) ............. 40.85 13.13 

Note: Includes nozzle. 
. 

 32 84 13 00-0049 EA 12" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP1200X With SQFUL)........... 41.28 13.13 
Note: Includes nozzle. 

XXXXXXX 
. 
 32 84 13 00-0050  Subsurface Drip Emitter Irrigation Tubing (Rain Bird® XFS) (32 84 13 00-0001) 

Note: Brown or purple tubing. Includes layout, trenching 4" to 6", installing tubing and backfilling trench. 
. 
. 

 32 84 13 00-0051 LF 0.536" ID, 0.634" OD, Subsurface Drip Emitter Irrigation Tubing (Rain Bird® XFS Copper Shield) ....................................... 4.47 1.94 

XXXXXXX 
. 
 32 84 23  Underground Sprinklers (32 84) 
. 
. 
 32 84 23 00-0001  Sprinkler Heads (32 84 23) 
. 
. 
 32 84 23 00-0002  Spray Sprinkler Heads (32 84 23 00-0001) 

Note: Includes plastic riser and case. Includes spray, variable arc or bubbler nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0003 EA 2" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1802P) .............................................................................................. 33.42 12.29 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0004 EA 4" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1804P) .............................................................................................. 31.72 12.29 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0005 EA 6" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1806P) .............................................................................................. 38.03 12.29 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0006 EA 12" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1812P) ............................................................................................ 43.32 12.29 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0007 EA 4" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1804-SAM) .......................................................... 34.09 12.29 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0008 EA 6" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1806-SAM) .......................................................... 42.98 12.29 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0009 EA 12" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1812-SAM) ........................................................ 47.26 12.29 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0010 EA 4" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1804-PRS) ................................................ 36.63 12.29 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0011 EA 6" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1806-PRS) ................................................ 44.73 12.29 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0012 EA 12" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1812-PRS) .............................................. 48.72 12.29 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0013 EA 4" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1804-SAM-PRS) ........... 37.64 12.29 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0014 EA 6" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1806-SAM-PRS) ........... 50.07 12.29 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0015 EA 12" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1812-SAM-

PRS) .................................................................................................................................................................................... 54.01 12.29 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0016 EA Bubbler Head With Screen, 1/2" NPT (Rain Bird® 1300) ..................................................................................................... 28.40 12.29 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0017 EA Pressure Compensating Bubbler With Screen, 1/2" NPT (Rain Bird® 1400) ........................................................................ 32.35 12.29 

XXXXXXX 
. 
 32 84 23 00-0018  Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0001) 

Note: Maximum spacing is equivalent to maximum radius. 
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. 

. 
 32 84 23 00-0019  1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover and nozzle with partial or full circle coverage. 
. 
. 

 32 84 23 00-0020 EA 4" Pop-Up Height, 1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 3504PC) ....................... 45.91 12.29 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0021 EA 4" Pop-Up Height, 1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 3504-PC-SAM) .......................................................................................................................................................... 47.32 12.29 
    For Non-Potable Cover, Add  2.00 

XXXXXXX 
. 
 32 84 23 00-0022  3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover and nozzle with partial or full circle coverage. 
. 
. 

 32 84 23 00-0023 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 5004-PLPC) .................. 42.53 12.29 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0024 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 5006-PLPC) .................. 57.73 12.29 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0025 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 5004-PLPCS) ............................................................................................................................................................ 45.35 12.29 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0026 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 5006-PLPCS) ............................................................................................................................................................ 59.98 12.29 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0027 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Pressure Regulator 

(Rain Bird® 5004+PCR) ...................................................................................................................................................... 46.47 12.29 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0028 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5004+FCSR) .................................................................................................................... 48.72 12.29 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0029 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5006+PCSR) .................................................................................................................... 63.35 12.29 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0030 EA 12" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5012+PCSR) .................................................................................................................... 72.36 12.29 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0031 EA Shrub Type, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain Bird® 

5000S-PLPCS) .................................................................................................................................................................... 48.44 12.29 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0032 EA Shrub Type, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And Pressure 

Regulator (Rain Bird® 5000S+PCSR) ................................................................................................................................. 57.45 12.29 
    For Non-Potable Cover, Add  2.00 

XXXXXXX 
. 
 32 84 23 00-0033  1" Inlet, Up To 65' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover, check valve and nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0034 EA 4" Pop-Up Height, 1" Inlet, Up To 65' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® F4PC) .............................. 78.83 12.29 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 
    For Stainless Steel Riser And High Speed Rotor, Add  41.42 

XXXXXXX 
. 
 32 84 23 00-0035  1" Inlet, Up To 80' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover, check valve and nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0036 EA 5" Pop-Up Height, 1" Inlet, Up To 80' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 8005) ............................. 111.47 12.29 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

XXXXXXX 
. 
 32 84 23 00-0037  Impact-Drive Sprinkler Heads (32 84 23 00-0001) 

Note: Includes partial or full circle coverage. Maximum spacing is equivalent to maximum radius. 
. 
. 

 32 84 23 00-0038 EA 1/2" Inlet, Up To 45' Spacing, Pop-Up, Impact-Drive Rotary Sprinkler Head (Rain Bird® 2045A-08) ................................... 63.07 12.29 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0039 EA 1/2" Inlet, Up To 45' Spacing, Riser Mounted, Plastic Body, Impact-Drive Sprinkler Head (Rain Bird® 2045-PJ08) ............ 49.57 12.29 

. 
 32 84 23 00-0040 EA 3/4" Inlet, Up To 51' Spacing, Riser Mounted, Brass/Bronze Body, Impact-Drive Sprinkler Head (Rain Bird® 35A-

ADJ-TNTB) .......................................................................................................................................................................... 94.56 12.29 

XXXXXXX 
. 
 32 84 23 00-0041  Electric Remote Control Irrigation Valves (32 84 23) 
. 
. 
 32 84 23 00-0042  0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valves (Rain 

Bird® DV Series) (32 84 23 00-0041) 
Note: 15 to 150 PSI. 

. 

. 
 32 84 23 00-0043 EA 3/4", 0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 75DV) ............................................... 140.87 51.24 

. 
 32 84 23 00-0044 EA 1", 0.2 To 40 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100DV) ................................................ 140.87 51.24 

. 
 32 84 23 00-0045 EA 1", 0.2 To 40 GPM, Slip-On, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100DVSS) .............................. 155.51 58.40 
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. 
 32 84 23 00-0046 EA 1", 0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Angle Valve (Rain Bird® 100DVA) .................................... 142.00 51.24 

XXXXXXX 
. 
 32 84 23 00-0047  0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Flow Control (Rain Bird® DVF Series) (32 84 23 00-0041) 
Note: 15 to 150 PSI. 

. 

. 
 32 84 23 00-0048 EA 1", 0.2 To 40 GPM, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 100DVF) ................. 142.00 51.24 

. 
 32 84 23 00-0049 EA 1", 0.2 To 40 GPM, Slip-On, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 

100DVFSS) ....................................................................................................................................................................... 157.20 58.40 
. 

 32 84 23 00-0050 EA 1", 0.2 To 40 GPM, Male x Barb, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 
100DVFMB) ....................................................................................................................................................................... 158.32 58.40 

XXXXXXX 
. 
 32 84 23 00-0051  0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves (Rain 

Bird® PEB Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI. 

. 

. 
 32 84 23 00-0052 EA 1", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100PEB) .......................................... 232.03 51.24 

. 
 32 84 23 00-0053 EA 1-1/2", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 150PEB) .................................... 271.42 51.24 

. 
 32 84 23 00-0054 EA 2", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 200PEB) .......................................... 322.06 51.24 

XXXXXXX 
. 
 32 84 23 00-0055  5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Pressure Regulator (Rain Bird® PEB PRS-D Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0056 EA 1", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 100PEB 

PRS-D) .............................................................................................................................................................................. 330.67 57.59 
. 

 32 84 23 00-0057 EA 1-1/2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 
150PEB PRS-D) ................................................................................................................................................................ 370.06 57.59 

. 
 32 84 23 00-0058 EA 2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 200PEB 

PRS-D) .............................................................................................................................................................................. 420.71 57.59 

XXXXXXX 
. 
 32 84 23 00-0059  20 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Pressure Regulator And Scrubber Valve (Rain Bird® PESB PRS-D Series) 

(32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0060 EA 1", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber Valve 

(Rain Bird® 100PESB PRS-D) .......................................................................................................................................... 386.94 57.59 
. 

 32 84 23 00-0061 EA 1-1/2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber 
Valve (Rain Bird® 150PESB PRS-D) ................................................................................................................................ 426.33 57.59 

. 
 32 84 23 00-0062 EA 2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber Valve 

(Rain Bird® 200PESB PRS-D) .......................................................................................................................................... 476.98 57.59 

XXXXXXX 
. 
 32 84 23 00-0063  0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves (Hunter 

IBV Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure. 

. 

. 
 32 84 23 00-0064 EA 1", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-101G-B) .............................................. 344.06 51.24 

. 
 32 84 23 00-0065 EA 1-1/2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-151G-B) ........................................ 525.15 51.24 

. 
 32 84 23 00-0066 EA 2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-201G-B) .............................................. 541.52 51.24 

. 
 32 84 23 00-0067 EA 3", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-301G-B) ........................................... 1,268.89 69.17 

XXXXXXX 
. 
 32 84 23 00-0068  5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves (Rain Bird® EFB-CP Series) (32 84 23 00-0041) 
Note: 15 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0069 EA 1", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 100EFB-CP) ........ 318.46 57.59 

. 
 32 84 23 00-0070 EA 1-1/4", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 125EFB-

CP) .................................................................................................................................................................................... 372.31 57.59 
. 

 32 84 23 00-0071 EA 1-1/2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 150EFB-
CP) .................................................................................................................................................................................... 430.78 57.59 

. 
 32 84 23 00-0072 EA 2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 200EFB-CP) ........ 507.76 57.59 

XXXXXXX 
. 
 32 84 23 00-0073  0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves (Hunter IBV FS Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0074 EA 1", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-101G-B-

FS) ..................................................................................................................................................................................... 419.68 57.59 
. 

 32 84 23 00-0075 EA 1-1/2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-151G-
B-FS) ................................................................................................................................................................................. 634.53 57.59 

. 
 32 84 23 00-0076 EA 2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-201G-B-

FS) ..................................................................................................................................................................................... 652.95 57.59 
. 

 32 84 23 00-0077 EA 3", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-301G-B-
FS) .................................................................................................................................................................................. 1,354.80 57.59 

XXXXXXX 
. 
 32 84 23 00-0078  0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With 

Pressure Regulator (Hunter IBV ACCU-SYNC Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 
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. 

. 
 32 84 23 00-0079 EA 1", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-101G-

B ACCU-SYNC-ADJ) ......................................................................................................................................................... 425.91 51.24 
. 

 32 84 23 00-0080 EA 1-1/2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-
151G-B ACCU-SYNC-ADJ) ............................................................................................................................................... 606.99 51.24 

. 
 32 84 23 00-0081 EA 2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-201G-

B ACCU-SYNC-ADJ) ......................................................................................................................................................... 623.36 51.24 
. 

 32 84 23 00-0082 EA 3", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-301G-
B ACCU-SYNC-ADJ) ...................................................................................................................................................... 1,350.74 69.17 

XXXXXXX 
. 
 32 84 23 00-0083  5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves With Pressure Regulator (Rain Bird® EFB-CP PRS-D 
Series) (32 84 23 00-0041) 
Note: 15 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0084 EA 1", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure Regulator 

(Rain Bird® 100EFB-CP PRS-D) ...................................................................................................................................... 402.87 57.59 
. 

 32 84 23 00-0085 EA 1-1/4", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Rain Bird® 125EFB-CP PRS-D) ...................................................................................................................... 456.72 57.59 

. 
 32 84 23 00-0086 EA 1-1/2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Rain Bird® 150EFB-CP PRS-D) ...................................................................................................................... 515.18 57.59 
. 

 32 84 23 00-0087 EA 2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure Regulator 
(Rain Bird® 200EFB-CP PRS-D) ...................................................................................................................................... 592.16 57.59 

XXXXXXX 
. 
 32 84 23 00-0088  0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves With Pressure Regulator (Hunter IBV FS ACCU-SYNC 
Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0089 EA 1", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Hunter IBV-101G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 501.53 57.59 
. 

 32 84 23 00-0090 EA 1-1/2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Hunter IBV-151G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 716.38 57.59 

. 
 32 84 23 00-0091 EA 2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Hunter IBV-201G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 734.80 57.59 
. 

 32 84 23 00-0092 EA 3", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Hunter IBV-301G-B-FS ACCU-SYNC-ADJ) .................................................................................................. 1,436.64 57.59 

XXXXXXX 
. 
 32 84 23 00-0093  Other Electric Remote Control Valves/Accessories (32 84 23 00-0041) 
. 
. 

 32 84 23 00-0094 EA Pressure Regulator Module For Electric Remote Control Valves (Rain Bird® PRS-DIAL) ................................................. 125.40  

XXXXXXX 
. 
 32 84 23 00-0095  Remote Control Valve Assemblies (32 84 23 00-0041) 

Note: Includes excavation and disposal of soil, installation of 6" minimum depth gravel or crushed rock, woven 
wire cloth, valve, fittings, valve box (Carson 1419-12), as detailed in the Caltrans Standard Plans 2010 page 224. 

. 

. 
 32 84 23 00-0096 EA 1" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And Box 

(Carson 1419-12) .............................................................................................................................................................. 502.08 128.10 
. 

 32 84 23 00-0097 EA 1-1/2" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And 
Box (Carson 1419-12) ....................................................................................................................................................... 541.47 128.10 

. 
 32 84 23 00-0098 EA 2" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And Box 

(Carson 1419-12) .............................................................................................................................................................. 592.12 128.10 
. 

 32 84 23 00-0099 EA 1" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................ 558.35 128.10 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0100 EA 1-1/2" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................ 597.74 128.10 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0101 EA 2" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................ 648.39 128.10 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0102 EA 1" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) .............................................................................................................................................................. 574.28 128.10 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0103 EA 1-1/2" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) .............................................................................................................................................................. 686.59 128.10 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0104 EA 2" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) .............................................................................................................................................................. 763.57 128.10 

Note: Purple components for use with recycled water 

XXXXXXX 
. 
 32 84 23 00-0105  Irrigation Valve Boxes (32 84 23) 

Note: Includes lid. 
. 
. 

 32 84 23 00-0106 EA 6" Round Irrigation Valve Box With Lid (Rain Bird® PVB-6RND) ......................................................................................... 86.37 36.89 
. 

 32 84 23 00-0107 EA 7" Round Irrigation Valve Box With Lid (Rain Bird® VB-7RND)............................................................................................ 99.66 36.89 
. 

 32 84 23 00-0108 EA 10" Round Irrigation Valve Box With Lid (Rain Bird® VB-10RND)...................................................................................... 130.76 48.57 
. 

 32 84 23 00-0109 EA 21.8" x 16.6" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Rain Bird® VB-STD) .............................................. 226.68 70.91 
. 

 32 84 23 00-0110 EA 21.8" x 16.6" x 12" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-STDH) ........................................ 231.46 70.91 
. 

 32 84 23 00-0111 EA 26.3" x 19.8" x 12.1" Depth, Rectangular Irrigation Valve Box With Lid (Rain Bird® VB-JMB) ........................................... 265.76 70.91 
. 

 32 84 23 00-0112 EA 26.3" x 19.8" x 12.1" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-JMBH) ...................................... 269.85 70.91 
. 

 32 84 23 00-0113 EA 33.1" x 23.8" x 15" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-SPRH) ........................................ 465.88 70.91 
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. 
 32 84 23 00-0114 EA 40.3" x 27.1" x 18" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-MAXH) ........................................ 719.79 70.91 

. 
 32 84 23 00-0115 EA Number 5 CALTRANS Concrete Valve Box With Non-Traffic Rated Concrete Lid ............................................................. 413.42 118.92 

    For 12" Extension, Add  90.74 
. 

 32 84 23 00-0116 EA Number 5 CALTRANS Concrete Valve Box With Non-Traffic Rated Steel Lid ................................................................... 662.84 118.92 
    For 12" Extension, Add  90.74 

. 
 32 84 23 00-0117 EA 12" x 17" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Carson 1419-12) .......................................................... 185.34 61.49 

. 
 32 84 23 00-0118 EA 15" x 21" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Carson 1220-12) .......................................................... 267.92 70.91 

. 
 32 84 23 00-0119 EA 10" Round Irrigation Valve Box With Lid (Carson 910-10) .................................................................................................. 142.81 48.57 

XXXXXXX 
. 
 32 84 23 00-0120  Irrigation Controllers (32 84 23) 

See CSI section 27 15 13 00-0256 for low voltage wiring. 
. 
. 
 32 84 23 00-0121  Irrigation Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0122  Irrigation Controllers (Rain Bird®) (32 84 23 00-0121) 
. 
. 
 32 84 23 00-0123  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0124  Four Program, Modular Irrigation Controllers (Rain Bird® ESP-ME Series) 

(32 84 23 00-0123) 
. 
. 
 32 84 23 00-0125  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-MEI Series) (32 84 23 00-0124) 
. 
. 

 32 84 23 00-0126 EA 4-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ................................. 351.82 31.74 
. 

 32 84 23 00-0127 EA 7-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ................................. 491.26 31.74 
. 

 32 84 23 00-0128 EA 10-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 630.72 31.74 
. 

 32 84 23 00-0129 EA 13-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 770.16 31.74 
. 

 32 84 23 00-0130 EA 16-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 877.87 31.74 
. 

 32 84 23 00-0131 EA 19-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................ 1,021.29 31.74 
. 

 32 84 23 00-0132 EA 22-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................ 1,164.71 31.74 

XXXXXXX 
. 
 32 84 23 00-0133  Four Program, Outdoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-ME Series) (32 84 23 00-0124) 
. 
. 

 32 84 23 00-0134 EA 4-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................... 413.38 31.74 
. 

 32 84 23 00-0135 EA 7-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................... 552.82 31.74 
. 

 32 84 23 00-0136 EA 10-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 692.28 31.74 
. 

 32 84 23 00-0137 EA 13-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 831.72 31.74 
. 

 32 84 23 00-0138 EA 16-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 939.43 31.74 
. 

 32 84 23 00-0139 EA 19-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) .......................... 1,082.85 31.74 
. 

 32 84 23 00-0140 EA 22-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) .......................... 1,226.27 31.74 

XXXXXXX 
. 
 32 84 23 00-0141  Four Program, Modular Irrigation Controllers (Rain Bird® ESP-SMTE 

Series) (32 84 23 00-0123) 
. 
. 
 32 84 23 00-0142  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-SMTEI Series) (32 84 23 00-0141) 
. 
. 

 32 84 23 00-0143 EA 4-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ............................ 565.66 31.74 
. 

 32 84 23 00-0144 EA 7-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ............................ 705.10 31.74 
. 

 32 84 23 00-0145 EA 10-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 844.56 31.74 
. 

 32 84 23 00-0146 EA 13-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 984.00 31.74 
. 

 32 84 23 00-0147 EA 16-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ....................... 1,091.72 31.74 
. 

 32 84 23 00-0148 EA 19-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ....................... 1,235.13 31.74 
. 

 32 84 23 00-0149 EA 22-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ....................... 1,378.55 31.74 

XXXXXXX 
. 
 32 84 23 00-0150  Four Program, Outdoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-SMTE Series) (32 84 23 00-0141) 
. 
. 

 32 84 23 00-0151 EA 4-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) .......................... 611.79 31.74 
. 

 32 84 23 00-0152 EA 7-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) .......................... 751.23 31.74 
. 

 32 84 23 00-0153 EA 10-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 890.69 31.74 
. 

 32 84 23 00-0154 EA 13-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ..................... 1,030.12 31.74 
. 

 32 84 23 00-0155 EA 16-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ..................... 1,137.84 31.74 
. 

 32 84 23 00-0156 EA 19-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ..................... 1,281.26 31.74 
. 

 32 84 23 00-0157 EA 22-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ..................... 1,424.68 31.74 

XXXXXXX 
. 
 32 84 23 00-0158  Accessories For ESP-ME/MEI Irrigation Controllers (32 84 23 00-0123) 
. 
. 

 32 84 23 00-0159 EA 3-Station Expansion Module For ESP Series Irrigation Controllers (Rain Bird® ESP-SM3) ............................................... 143.42  
Note: Use task for increasing capacity of existing ESP series irrigation controllers up to a maximum of 22-
stations. 

. 
 32 84 23 00-0160 EA 6-Station Expansion Module For ESP Series Irrigation Controllers (Rain Bird® ESP-SM6) ............................................... 273.99  

Note: Use task for increasing capacity of existing ESP series irrigation controllers up to a maximum of 22-
stations. 

. 
 32 84 23 00-0161 EA Smart Controller Upgrade Kit For ESP Series Irrigation Controllers (Rain Bird® ESPSMTEUPG) ..................................... 394.06  

XXXXXXX 
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. 
 32 84 23 00-0162  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LX Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0163  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LX Basic Series) (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0164 EA 12-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 837.51 31.74 
. 

 32 84 23 00-0165 EA 16-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,013.42 31.74 
. 

 32 84 23 00-0166 EA 20-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,192.31 31.74 
. 

 32 84 23 00-0167 EA 24-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,368.21 31.74 
. 

 32 84 23 00-0168 EA 28-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,547.11 31.74 
. 

 32 84 23 00-0169 EA 32-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,723.02 31.74 
. 

 32 84 23 00-0170 EA 36-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,901.91 31.74 
. 

 32 84 23 00-0171 EA 40-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 2,077.82 31.74 
. 

 32 84 23 00-0172 EA 44-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 2,256.72 31.74 
. 

 32 84 23 00-0173 EA 48-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 2,432.62 31.74 

XXXXXXX 
. 
 32 84 23 00-0174  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LXME Series) (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0175 EA 8-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ............... 840.74 31.74 
. 

 32 84 23 00-0176 EA 12-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,016.65 31.74 
. 

 32 84 23 00-0177 EA 16-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,195.54 31.74 
. 

 32 84 23 00-0178 EA 20-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,371.44 31.74 
. 

 32 84 23 00-0179 EA 24-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,550.33 31.74 
. 

 32 84 23 00-0180 EA 28-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,726.24 31.74 
. 

 32 84 23 00-0181 EA 32-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,905.14 31.74 
. 

 32 84 23 00-0182 EA 36-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 2,081.05 31.74 
. 

 32 84 23 00-0183 EA 40-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 2,259.94 31.74 
. 

 32 84 23 00-0184 EA 44-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 2,435.85 31.74 
. 

 32 84 23 00-0185 EA 48-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 2,614.74 31.74 

XXXXXXX 
. 
 32 84 23 00-0186  Accessories For ESP-LX/LXME Irrigation Controllers (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0187 EA Powder Coated Steel Wall Cabinet For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMM) ..................................... 624.21  
. 

 32 84 23 00-0188 EA Powder Coated Steel Cabinet And Pedestal For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMPED + 
LXMM) ............................................................................................................................................................................ 1,449.96  

Note: Excludes concrete foundation. 
. 

 32 84 23 00-0189 EA Stainless Steel Wall Cabinet For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMSS) ....................................... 1,378.06  
. 

 32 84 23 00-0190 EA Stainless Steel Cabinet And Pedestal For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMSSPED + 
LXMMSS) ....................................................................................................................................................................... 3,062.17  

Note: Excludes concrete foundation. 
. 

 32 84 23 00-0191 EA 4-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM4) ................................... 175.91  
Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0192 EA 8-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM8) ................................... 354.81  

Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0193 EA 12-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM12) ............................... 551.24  

Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0194 EA Flow Smart Water Management Module For ESP-LXME Irrigation Controllers (Rain Bird® FSM-LXME) .......................... 205.29  

XXXXXXX 
. 
 32 84 23 00-0195  Three Program, Battery-Operated, Buriable Irrigation Control Modules 

(Rain Bird® TBOS-II Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0196  Three Program, Battery-Operated, Buriable Irrigation Control Modules 

(Rain Bird® TBOS-II Series) (32 84 23 00-0195) 
. 
. 

 32 84 23 00-0197 EA 1-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 408.70 31.74 
. 

 32 84 23 00-0198 EA 2-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 492.68 31.74 
. 

 32 84 23 00-0199 EA 4-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 609.90 31.74 

XXXXXXX 
. 
 32 84 23 00-0200  Accessories For TBOS-II Series Irrigation Controllers (32 84 23 00-0195) 
. 
. 

 32 84 23 00-0201 EA Field Transmitter For TBOS-II Series Irrigation Controllers (Rain Bird® TBOS2FTUS) ..................................................... 522.47  
. 

 32 84 23 00-0202 EA Potted Latching Solenoid For TBOS-II Series Irrigation Controllers (Rain Bird® TBOSPSOL) .......................................... 102.38 23.80 

XXXXXXX 
. 
 32 84 23 00-0203  Accessories For Irrigation Controllers (Rain Bird®) (32 84 23 00-0122) 
. 
. 

 32 84 23 00-0204 EA Wired Rain Sensor For Irrigation Controllers (Rain Bird® RSDBEX) .................................................................................. 144.48 23.80 
. 

 32 84 23 00-0205 EA Wireless Rain Sensor And Controller Interface For Irrigation Controllers (Rain Bird® WR2RC) ........................................ 297.53 23.80 
. 

 32 84 23 00-0206 EA Wireless Rain/Freeze Sensor And Controller Interface For Irrigation Controllers (Rain Bird® WR2RFC) .......................... 315.44 23.80 
. 

 32 84 23 00-0207 EA Soil Moisture Sensor And Controller Interface For Irrigation Controllers (Rain Bird® SMRT-Y) ......................................... 470.69 23.80 

XXXXXXX 
. 
 32 84 23 00-0208  Two-Wire Decoder Systems (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0209  Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0208) 
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. 

. 
 32 84 23 00-0210  Controllers For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) 

(32 84 23 00-0209) 
Note: Includes water resistant cabinet. 

. 

. 
 32 84 23 00-0211 EA 50-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ..................................... 2,436.74 31.74 

. 
 32 84 23 00-0212 EA 125-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ................................... 3,454.94 31.74 

. 
 32 84 23 00-0213 EA 200-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ................................... 4,473.13 31.74 

XXXXXXX 
. 
 32 84 23 00-0214  Field Decoders For Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0209) 
. 
. 

 32 84 23 00-0215 EA One Individual Valve Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD101TURF) ........................ 297.53 31.74 
. 

 32 84 23 00-0216 EA One Pair Of Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD102TURF) .......................... 379.10 31.74 
. 

 32 84 23 00-0217 EA Two Pair Of Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD202TURF) .......................... 568.15 31.74 
. 

 32 84 23 00-0218 EA Up To Four Individual Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD401TURF) ........... 694.70 31.74 
. 

 32 84 23 00-0219 EA Up To Six Individual Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD601TURF) .......... 1,153.06 31.74 

XXXXXXX 
. 
 32 84 23 00-0220  Accessories For Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0209) 
. 
. 

 32 84 23 00-0221 EA 50-Station Replacement Base Module For ESP-LXD Series Two Wire Decoder Based Controllers (Rain Bird® 
MOD50-LXD) .................................................................................................................................................................. 1,806.95  

. 
 32 84 23 00-0222 EA 75-Station Expansion Module For ESP-LXD Series Two Wire Decoder Based Controllers (Rain Bird® 

SPLXDSM75) ................................................................................................................................................................. 1,018.19  
. 

 32 84 23 00-0223 EA Line Surge Protection For ESP-LXD Series Two-Wire Decoder Systems (Rain Bird® LSP1TURF) .................................. 224.70 27.77 
. 

 32 84 23 00-0224 EA Sensor Decoder Interface For ESP-LXD Series Two-Wire Decoder Systems (Rain Bird® SD210TURF) ....................... 1,027.26 31.74 

XXXXXXX 
. 
 32 84 23 00-0225  Calsense Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0226  Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0227 EA 6 Station ET-Driven Irrigation Controller (Calsense ET2000E-6) ..................................................................................... 2,585.19 79.34 
. 

 32 84 23 00-0228 EA 8 Station ET-Driven Irrigation Controller (Calsense ET2000E-8) ..................................................................................... 3,338.61 89.26 
. 

 32 84 23 00-0229 EA 12 Station ET-Driven Irrigation Controller (Calsense ET2000E-12) ................................................................................. 4,588.62 99.18 
. 

 32 84 23 00-0230 EA 16 Station ET-Driven Irrigation Controller (Calsense ET2000E-16) ................................................................................. 5,051.35 99.18 
. 

 32 84 23 00-0231 EA 24 Station ET-Driven Irrigation Controller (Calsense ET2000E-24) ................................................................................. 5,974.06 109.10 
. 

 32 84 23 00-0232 EA 32 Station ET-Driven Irrigation Controller (Calsense ET2000E-32) ................................................................................. 7,215.52 109.10 
. 

 32 84 23 00-0233 EA 40 Station ET-Driven Irrigation Controller (Calsense ET2000E-40) ................................................................................. 8,172.10 119.02 
. 

 32 84 23 00-0234 EA 48 Station ET-Driven Irrigation Controller (Calsense ET2000E-48) ................................................................................. 9,153.98 119.02 
. 

 32 84 23 00-0235 EA Upgrade Existing Calsense Controller To ET2000E (Calsense ET2000E-UPGRADE) ................................................... 2,644.34 39.68 
. 

 32 84 23 00-0236 EA Upgrade Existing Calsense Controller With 8 Additional Stations (Calsense STATION UPGRADE) .............................. 1,105.34 39.68 

XXXXXXX 
. 
 32 84 23 00-0237  Irrigation Controller Accessories (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0238 EA Set Of 10 Keys For Calsense Controllers Or Enclosures (Calsense KEY-1) ...................................................................... 108.35  
. 

 32 84 23 00-0239 EA Spare Lock For Enclosures (Calsense PAD) ...................................................................................................................... 117.37  
. 

 32 84 23 00-0240 EA Hardware And Software For Up To 4 Additional Light Circuits (Calsense L) ...................................................................... 137.21 9.92 
. 

 32 84 23 00-0241 EA Transformer For Irrigation Controllers (Calsense TR-1) ...................................................................................................... 192.20 39.68 
. 

 32 84 23 00-0242 EA AC Line Protection For Irrigation Controllers (Calsense TP-110)........................................................................................ 542.07 39.68 
. 

 32 84 23 00-0243 EA Transient Protection Board For Irrigation Controller Stations (Calsense TP-1) ................................................................... 722.64 39.68 
    For Outdoor Gray Powder Coated Stainless Steel Enclosure, Add  348.53 

XXXXXXX 
. 
 32 84 23 00-0244  Sensors For Irrigation Controllers (32 84 23 00-0225) 
. 
. 
 32 84 23 00-0245  Flow Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0246 EA 1-1/2" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 1.5) ........................................... 1,270.19 59.51 
    For Flow Meter Replacement Insert Only, Deduct  -895.84 

. 
 32 84 23 00-0247 EA 2" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 2) .................................................... 1,315.34 59.51 

    For Flow Meter Replacement Insert Only, Deduct  -940.99 
. 

 32 84 23 00-0248 EA 3" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 3) .................................................... 1,360.48 59.51 
    For Flow Meter Replacement Insert Only, Deduct  -986.13 

. 
 32 84 23 00-0249 EA 1" Brass Tee Mounted Flow Meter (Calsense FM 1B) ..................................................................................................... 1,501.73 79.34 

    For Flow Meter Replacement Insert Only, Deduct  -1,127.07 
. 

 32 84 23 00-0250 EA 1-1/4" Brass Tee Mounted Flow Meter (Calsense FM 1.25B) .......................................................................................... 1,614.59 79.34 
    For Flow Meter Replacement Insert Only, Deduct  -1,239.93 

. 
 32 84 23 00-0251 EA 1-1/2" Brass Tee Mounted Flow Meter (Calsense FM 1.5B) ............................................................................................ 1,659.74 79.34 

    For Flow Meter Replacement Insert Only, Deduct  -1,285.08 
. 

 32 84 23 00-0252 EA 2" Brass Tee Mounted Flow Meter (Calsense FM 2B) ..................................................................................................... 1,953.17 79.34 
    For Flow Meter Replacement Insert Only, Deduct  -1,450.32 

. 
 32 84 23 00-0253 EA 2" Pipe Saddle Mounted Insertion Flow Meter (Calsense FMBX) .................................................................................... 1,523.95 39.68 

Note: For 4" and larger pipe. Excludes pipe saddle. 
    For Flow Meter Replacement Insert Only, Deduct  -1,021.11 

XXXXXXX 
. 
 32 84 23 00-0254  Moisture Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0255 EA Soil Moisture Sensor (Calsense 1000-S) ............................................................................................................................ 533.52 29.76 

XXXXXXX 
. 
 32 84 23 00-0256  Weather Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0257 EA Wind Gage, Irrigation Weather Sensor (Calsense WG-1) ................................................................................................ 1,456.59 79.34 
. 

 32 84 23 00-0258 EA Tipping Rain Bucket, Irrigation Weather Sensor (Calsense RB-1) ................................................................................... 1,660.42 158.70 
. 

 32 84 23 00-0259 EA ET Gage, Irrigation Weather Sensor (Calsense ETG) ..................................................................................................... 3,341.69 119.02 
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XXXXXXX 
. 
 32 84 23 00-0260  Weather Sensor Accessories (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0261 EA Ceramic Cup For ET Gage Weather Sensor (Calsense ETG-C) ........................................................................................ 982.22  
. 

 32 84 23 00-0262 EA Removal And Replacement Of Circuit Board For ET Gage Weather Sensor (Calsense ETG-PCB) ............................... 1,862.53  
. 

 32 84 23 00-0263 EA Vandal Resistant Mounting Base For ET Gage Enclosure (Calsense ETGE-BASE).......................................................... 982.22 39.68 
. 

 32 84 23 00-0264 EA Vandal Resistant Stainless Steel Enclosure For ET Gage (Calsense ETGE).................................................................. 2,285.59 39.68 

XXXXXXX 
. 
 32 84 23 00-0265  Antennas For Irrigation Controllers (32 84 23 00-0225) 

Note: Excludes antenna cable. 
. 
. 

 32 84 23 00-0266 EA Local Radio Dome Antenna (Calsense LR-DOME) ............................................................................................................ 508.21 39.68 
. 

 32 84 23 00-0267 EA Local Radio Stick Antenna (Calsense LR-STICK) .............................................................................................................. 745.21 39.68 
. 

 32 84 23 00-0268 EA Local Radio Yagi Antenna (Calsense LR-YAGI) ................................................................................................................. 824.57 79.34 
. 

 32 84 23 00-0269 EA Local Radio And Calsense Radio, Remote Dome Antenna (Calsense LR-DOME-RR) ...................................................... 508.21 39.68 
. 

 32 84 23 00-0270 EA Local Radio And Calsense Radio, Enhanced Remote Dome Antenna (Calsense LR-DOME-RRE) .................................. 508.21 39.68 
. 

 32 84 23 00-0271 EA GPRS Stubby Antenna (Calsense GR-STUBBY) ............................................................................................................... 508.21 39.68 
. 

 32 84 23 00-0272 EA GPRS Stick Antenna (Calsense GR-STICK) ...................................................................................................................... 745.21 39.68 
. 

 32 84 23 00-0273 EA Spread Spectrum Dome Antenna (Calsense SR-DOME) ................................................................................................... 508.21 39.68 
. 

 32 84 23 00-0274 EA Spread Spectrum Stick Antenna (Calsense SR-STICK) ..................................................................................................... 745.21 39.68 
. 

 32 84 23 00-0275 EA Spread Spectrum Yagi Antenna (Calsense SR-YAGI) ....................................................................................................... 824.57 79.34 
. 

 32 84 23 00-0276 EA Spread Spectrum And Calsense Radio, Remote Dome Antenna (Calsense SR-DOME-RR) ............................................ 508.21 39.68 
. 

 32 84 23 00-0277 EA Spread Spectrum And Calsense Radio, Enhanced Remote Dome Antenna (Calsense SR-DOME-RRE) ......................... 508.21 39.68 
. 

 32 84 23 00-0278 EA Spread Spectrum Stubby Antenna (Calsense SR-STUBBY) .............................................................................................. 508.21 39.68 
. 

 32 84 23 00-0279 EA WiFi Stubby Antenna (Calsense WEN-STUBBY) ............................................................................................................... 508.21 39.68 
. 

 32 84 23 00-0280 LF Antenna Cable With End Connectors (Calsense LMR-400-DB) ........................................................................................... 14.04 0.47 
. 

 32 84 23 00-0281 EA Surge Protection Device For Antenna (Calsense ANT-PROT) ........................................................................................... 513.69 19.84 
. 

 32 84 23 00-0282 EA 5' High, Non-Penetrating, Antenna Tripod Mount (Calsense ANT-TRIP5) .......................................................................... 835.50 39.68 
. 

 32 84 23 00-0283 EA 3' Antenna Stand Off Mount For 3" Maximum Tower Leg (Calsense ANT-SOM) ............................................................... 733.59  
. 

 32 84 23 00-0284 EA Local Radio Frequency Filter (Calsense LR-FILTER) ...................................................................................................... 1,038.31  
. 

 32 84 23 00-0285 EA Spread Spectrum Frequency Filter (Calsense SR-FILTER) ............................................................................................... 767.45  

XXXXXXX 
. 
 32 84 23 00-0286  Pedestals And Enclosures For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0287 EA 15 Amperes, Circuit Breaker With Enclosure For Irrigation Controllers (Calsense SSE-BREAKER) .................................. 457.60 59.51 
. 

 32 84 23 00-0288 EA Standard Gray Powder Coated Stainless Steel Controller Enclosure (Calsense C-BOX) ............................................... 1,121.77 99.18 
. 

 32 84 23 00-0289 EA Indoor Wall Mount, Stainless Steel Back Panel (Calsense SSBP) .................................................................................. 1,264.37 39.68 
Note: Includes GFI and receptacle. 

. 
 32 84 23 00-0290 EA Standard Gray Powder Coated Stainless Steel Pedestal (Calsense PD-1) ..................................................................... 1,515.40 29.76 

Note: Includes factory installed transient protection board and AC line protection. 
. 

 32 84 23 00-0291 EA Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE)........................................................... 4,767.31 29.76 
Note: Includes factory installed transient protection board and AC line protection. 

. 
 32 84 23 00-0292 EA Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-R) ....................................................... 5,386.50 29.76 

Note: Includes factory installed transient protection board, AC line protection and dome antenna. 
. 

 32 84 23 00-0293 EA Double-Wide Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-D) ................................. 7,810.94 59.51 
Note: Includes factory installed transient protection boards and AC line protection. Pre-wired for two controllers. 

. 
 32 84 23 00-0294 EA Double-Wide Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-D-R) ............................. 8,188.00 59.51 

Note: Includes factory installed transient protection boards, AC line protection and dome antenna. Pre-wired for 
two controllers. 

. 
 32 84 23 00-0295 EA Bolt Mounting Template For Heavy-Duty Stainless Steel Enclosures (Calsense SSE-CAM) ............................................. 266.08  

. 
 32 84 23 00-0296 EA Stainless Steel Fully Enclosed Riser For Calsense SSE Enclosures (Calsense SSE-PED) .............................................. 860.82  

XXXXXXX 
. 
 32 84 23 00-0297  Central Computer For Irrigation Control Systems (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0298 EA Central Computer For Irrigation Control Systems (Calsense COMP-2) ........................................................................... 6,009.62  
Note: Includes a minimum of 133 MHz Pentium, 32 Meg Ram, 1.2 GB hard drive, 14.4 modem and a printer. 
Excludes Command Center Water Management software. 

. 
 32 84 23 00-0299 EA Command Center Water Management Software For Central Computer (Calsense COMM-1) ...................................... 10,647.14  

. 
 32 84 23 00-0300 EA Up To 5 Simultaneous Users Capacity, Calsense Advantage Client/Server Database Add-On (Calsense CS-5)........... 2,040.38  

Note: Package price for up to 5 users. Includes remote communication through internet connection. 
. 

 32 84 23 00-0301 EA >5 To 10 Simultaneous Users Capacity, Calsense Advantage Client/Server Database Add-On (Calsense CS-10) ....... 4,025.20  
Note: Package price for 6 to 10 users. Includes remote communication through internet connection. 

. 
 32 84 23 00-0302 EA Data Logger With Phone Modem For Irrigation Control Systems (Calsense DL-2) ......................................................... 6,483.64  

. 
 32 84 23 00-0303 EA GPRS Radio For Use At Central Computer (Calsense DTR-G) ...................................................................................... 3,878.28  

XXXXXXX 
. 
 32 84 23 00-0304  Data Access Service (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0305 EA 1 Month, Data Access Plan For Up To 2 Controllers (Calsense COMM-1MN) ..................................................................... 32.83  
Note: For communication between GPRS unit and up to 2 controllers. 

. 
 32 84 23 00-0306 EA 1 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-1YR) ...................................................................... 359.10  

Note: For communication between GPRS unit and up to 2 controllers. 
. 

 32 84 23 00-0307 EA 5 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-5YR) ................................................................... 1,539.00  
Note: For communication between GPRS unit and up to 2 controllers. 

. 
 32 84 23 00-0308 EA 1 Month, Data Access Plan For Up To 2 Controllers (Calsense COMM-1MN-M) ............................................................... 133.38  

Note: For communication between GPRS unit and multiple controllers. 
. 

 32 84 23 00-0309 EA 1 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-1YR-M) ............................................................... 1,436.40  
Note: For communication between GPRS unit and multiple controllers. 

. 
 32 84 23 00-0310 EA 5 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-5YR-M) ............................................................... 6,156.00  

Note: For communication between GPRS unit and multiple controllers. 

XXXXXXX 
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. 
 32 84 23 00-0311  Communication Options For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0312 EA FCC License Fee (Calsense) .............................................................................................................................................. 214.10  
. 

 32 84 23 00-0313 EA P.C.I.A. And/Or A.P.C.O. Fee (Calsense) ........................................................................................................................... 419.30  
Note: Per frequency or frequency pair. 

. 
 32 84 23 00-0314 EA Hardware Communication Option For Irrigation Controllers (Calsense M) ...................................................................... 1,190.16  

Note: Allows multiple controllers to be chained together via a communications cable and share one phone line. 
. 

 32 84 23 00-0315 EA Phone Line Communication Option For Irrigation Controllers (Calsense R) .................................................................... 1,251.72  
. 

 32 84 23 00-0316 EA Ethernet Communication Option For Irrigation Controllers (Calsense EN) ...................................................................... 1,251.72  
. 

 32 84 23 00-0317 EA WiFi Communication Option For Irrigation Controllers (Calsense WEN) ......................................................................... 2,565.00  
. 

 32 84 23 00-0318 EA Local Radio Communication Option For Irrigation Controllers (Calsense LR) ................................................................. 3,262.68  
. 

 32 84 23 00-0319 EA Spread Spectrum Radio Communication Option For Irrigation Controllers (Calsense SR).............................................. 3,262.68  
. 

 32 84 23 00-0320 EA GPRS Radio Modem Communication Option For Irrigation Controllers (Calsense GR) .................................................. 3,262.68  
. 

 32 84 23 00-0321 EA Fiber Optic Modem Communication Option For Irrigation Controllers (Calsense FOM) ................................................ 10,465.20  
. 

 32 84 23 00-0322 EA Communication Hub For Irrigation Controllers (Calsense HUB) ...................................................................................... 4,025.69  
Note: Accepts up to two communication options. Excludes communication options. 

XXXXXXX 
. 
 32 84 23 00-0323  Retrofit Options For Irrigation Controllers (32 84 23 00-0225) 
. 
. 
 32 84 23 00-0324  Weather Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0325 EA Add One Flow Sensor Interface To An Existing Calsense Controller (Calsense F-RETRO) ........................................... 1,587.56  
. 

 32 84 23 00-0326 EA Add One ET Gage Interface To An Existing Calsense Controller (Calsense G-RETRO) ................................................ 1,587.56  
. 

 32 84 23 00-0327 EA Add One Tipping Rain Bucket Interface To An Existing Calsense Controller (Calsense RB-RETRO) ............................ 1,587.56  
. 

 32 84 23 00-0328 EA Add One Wind Gage Interface To An Existing Calsense Controller (Calsense WG-RETRO) ......................................... 1,587.56  

XXXXXXX 
. 
 32 84 23 00-0329  Phone Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0330 EA Add The Ability To Chain To Another Calsense Controller With The Phone Line Communication Option And 
Share One Phone Line (Calsense M-RETRO) ............................................................................................................... 1,669.64  

. 
 32 84 23 00-0331 EA Add The Phone Line Communication Option To An Existing Calsense Controller (Calsense R-RETRO) ....................... 1,977.44  

. 
 32 84 23 00-0332 EA Add The Phone Line Communication Option And The Ability To Chain To Another Calsense Controller And Share 

One Phone Line (Calsense MLR-RETRO) ..................................................................................................................... 3,177.86  

XXXXXXX 
. 
 32 84 23 00-0333  Local Radio Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0334 EA Add The Ability To Chain To Another Calsense Controller With The Local Radio Communication Option And 
Share One Local Radio (Calsense ML-RETRO) ............................................................................................................ 1,874.84  

. 
 32 84 23 00-0335 EA Add The Local Radio Communication Option To An Existing Calsense Controller (Calsense LR-RETRO) .................... 3,967.88  

. 
 32 84 23 00-0336 EA Add The Local Radio Communication Option And The Ability To Chain To Another Calsense Controller And 

Share One Local Radio (Calsense MLR-RETRO) .......................................................................................................... 5,158.04  

XXXXXXX 
. 
 32 84 23 00-0337  Spread Spectrum Radio Communication Retrofits For Irrigation Controllers 

(32 84 23 00-0323) 
. 
. 

 32 84 23 00-0338 EA Add The Ability To Chain To Another Calsense Controller With The Spread Spectrum Radio Communication 
Option And Share One Spread Spectrum Radio (Calsense MS-Retro) .......................................................................... 1,874.84  

. 
 32 84 23 00-0339 EA Add The Spread Spectrum Radio Communication Option To An Existing Calsense Controller (Calsense SR-

RETRO) .......................................................................................................................................................................... 3,967.88  
. 

 32 84 23 00-0340 EA Add The Spread Spectrum Radio Communication Option And The Ability To Chain To Another Calsense 
Controller And Share One Spread Spectrum Radio (Calsense MSR-RETRO) .............................................................. 5,158.04  

XXXXXXX 
. 
 32 84 23 00-0341  Ethernet Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0342 EA Add The Ability To Chain To Another Calsense Controller With The Ethernet Communication Option And Share 
One Ethernet Device (Calsense ME-Retro) .................................................................................................................... 1,874.84  

. 
 32 84 23 00-0343 EA Add The Ethernet Communication Option To An Existing Calsense Controller (Calsense EN-RETRO) ......................... 1,977.44  

. 
 32 84 23 00-0344 EA Add The Ethernet Communication Option And The Ability To Chain To Another Calsense Controller And Share 

One Ethernet Device (Calsense MEN-RETRO) ............................................................................................................. 3,177.86  

XXXXXXX 
. 
 32 84 23 00-0345  GPRS Radio Modem Communication Retrofits For Irrigation Controllers (32 84 

23 00-0323) 
. 
. 

 32 84 23 00-0346 EA Add The Ability To Chain To Another Calsense Controller With The GPRS Communication Option And Share One 
GPRS Modem (Calsense MG-RETRO) .......................................................................................................................... 1,874.84  

. 
 32 84 23 00-0347 EA Add The GPRS Communication Option To An Existing Calsense Controller (Calsense GR-RETRO) ............................ 3,967.88  

. 
 32 84 23 00-0348 EA Add The GPRS Communication Option And The Ability To Chain To Another Calsense Controller And Share One 

GPRS Modem (Calsense MGR-RETRO) ....................................................................................................................... 5,158.04  

XXXXXXX 
. 
 32 84 23 00-0349  Radio Remote Units For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0350 EA Enhanced Radio Remote Hand-Held Transmitter With Carry Case (Calsense RRe-TRAN) ........................................... 1,885.10  
. 

 32 84 23 00-0351 EA Calsense Integrated Radio Remote Receiver Board (Calsense RR/RRe) .......................................................................... 406.30  
Note: Includes polyvinyl chloride (PVC) stick antenna. Excludes antenna cable. 

. 
 32 84 23 00-0352 EA Wall Mount Charger For Hand-Held Transmitter (Calsense RRTRAN-CHG) ..................................................................... 174.42  

. 
 32 84 23 00-0353 EA Removal And Replacement Of Battery For Hand-Held Transmitter (Calsense RRTRAN-BAT) ......................................... 307.12  

. 
 32 84 23 00-0354 EA Polyvinyl Chloride (PVC) Stick Antenna For Radio Remote Receiver Board (Calsense RR-ANT) ..................................... 194.26 9.92 

Note: Excludes antenna cable. 
. 

 32 84 23 00-0355 EA Whip Antenna For Radio Remote Receiver Board (Calsense RRe-WHIP) ......................................................................... 378.94 9.92 
Note: Excludes antenna cable. 

. 
 32 84 23 00-0356 EA Dome Antenna For Radio Remote Receiver Board (Calsense RR-Dome/RRe-Dome) ...................................................... 409.72 9.92 

Note: Excludes antenna cable. 
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XXXXXXX 
. 
 32 84 23 00-0357  Satellite Irrigation Controllers (Rain Bird® ESP-SAT) (32 84 23 00-0120) 

Note: Satellite controllers compatible with Maxi-Con Central Control. Includes link communication with SEMET at 
the controller and stainless steel cabinet. Excludes concrete pad. 

. 

. 
 32 84 23 00-0358 EA 12 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP12SATLS) ........................... 4,401.98 178.53 

. 
 32 84 23 00-0359 EA 24 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP24SATLS) ........................... 4,642.23 188.45 

. 
 32 84 23 00-0360 EA 40 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP40SATLS) ........................... 6,464.72 198.37 

XXXXXXX 
. 
 32 84 23 00-0361  LEIT Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0362  LEIT X Series Irrigation Controller (32 84 23 00-0361) 
. 
. 

 32 84 23 00-0363 EA 10 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 4,145.70 31.74 
. 

 32 84 23 00-0364 EA 12 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 4,549.95 31.74 
. 

 32 84 23 00-0365 EA 16 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 5,203.94 31.74 
. 

 32 84 23 00-0366 EA 20 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 5,857.93 31.74 
. 

 32 84 23 00-0367 EA 24 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 6,317.72 31.74 
. 

 32 84 23 00-0368 EA 28 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 6,777.52 31.74 

XXXXXXX 
. 
 32 84 23 00-0369  LEIT X Series Irrigation Controller Assembly (32 84 23 00-0361) 

Note: Includes excavation and concrete for footing, 2" diameter galvanized steel pole (minimum 18" bury), 2" 
sweeps, controller, and number 5 concrete box with non-traffic rated lid per detail. 

. 

. 
 32 84 23 00-0370 EA 10 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 4,671.32 165.75 

. 
 32 84 23 00-0371 EA 12 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 5,075.59 165.75 

. 
 32 84 23 00-0372 EA 16 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 5,729.57 165.75 

. 
 32 84 23 00-0373 EA 20 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 6,383.56 165.75 

. 
 32 84 23 00-0374 EA 24 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 6,843.37 165.75 

. 
 32 84 23 00-0375 EA 28 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 7,303.16 165.75 

XXXXXXX 
. 
 32 84 23 00-0376  Enclosure For LEIT Controller Assembly (32 84 23 00-0361) 

Note: Includes mounting bolts to concrete foundation and installation of enclosure per detail. 
. 
. 

 32 84 23 00-0377 EA 12" x 12" x 54" Milled Steel, #9 Expanded Metal, Painted Per Detail, Enclosure With Access Hatch ............................. 3,179.73 235.37 
Note: For LEIT Controller 

XXXXXXX 
. 
 32 84 23 00-0378  Hunter Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0379  Hunter XC Hybrid Controller (32 84 23 00-0378) 

Note: Operates DC latching solenoids with battery power or a plug in 24 VAC transformer.  Includes 6 AA 
batteries, outdoor stainless steel enclosure and installation of controller in Irrigation Controller Enclosure. 

. 

. 
 32 84 23 00-0380 EA 6 Station Hybrid Irrigation Controller With Stainless Steel Enclosure (Hunter XCH-600-SS) ............................................. 673.23 79.34 

. 
 32 84 23 00-0381 EA 12 Station Hybrid Irrigation Controller With Stainless Steel Enclosure (Hunter XCH-1200-SS) ......................................... 857.01 99.18 

XXXXXXX 
. 
 32 84 23 00-0382  DC Latching Solenoid (32 84 23 00-0120) 
. 
. 

 32 84 23 00-0383 EA DC Latching Solenoid (Micro Power Solenoid) For Non LEIT Controllers ............................................................................ 36.56  
Note: As per manufacture of valve. 

. 
 32 84 23 00-0384 EA DC Solenoid For LEIT Controllers (DIG S-305DC) ............................................................................................................... 58.43  

XXXXXXX 
. 
 32 84 23 00-0385  Irrigation Controller Enclosure Cabinet (32 84 23 00-0120) 

Note: Includes excavation, installation of concrete foundation, mounting bolts, sweeps, number 5 concrete pull 
box with non-traffic rated lid and installation of enclosure per detail. 

. 

. 
 32 84 23 00-0386 EA 35” (H) x 18” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 

(Tan) ............................................................................................................................................................................... 2,973.95 436.04 
. 

 32 84 23 00-0387 EA 35” (H) x 24” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 
(Tan) ............................................................................................................................................................................... 3,207.59 475.68 

. 
 32 84 23 00-0388 EA 35” (H) x 36” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 

(Tan) ............................................................................................................................................................................... 3,547.14 515.32 
. 

 32 84 23 00-0389 EA 35” (H) x 18” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Irrigation Controller Enclosure Cabinet, ................................ 2,973.97 436.04 
. 

 32 84 23 00-0390 EA 35” (H) x 24” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Steel Irrigation Controller Enclosure Cabinet ........................ 3,207.59 475.68 
. 

 32 84 23 00-0391 EA 35” (H) x 36” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Steel Irrigation Controller Enclosure Cabinet ........................ 3,547.14 515.32 
. 

 32 84 23 00-0392 EA 35” (H) x 18” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 3,717.29 436.04 
. 

 32 84 23 00-0393 EA 35” (H) x 24” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 4,043.82 475.68 
. 

 32 84 23 00-0394 EA 35” (H) x 36” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 4,383.37 515.32 

XXXXXXX 
. 
 32 84 23 00-0395  Irrigation Valves (32 84 23) 
. 
. 
 32 84 23 00-0396  Reduced Pressure Zone Valves With QT Shut-Offs (32 84 23 00-0395) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 32 84 23 00-0397 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ....................... 789.55 42.28 

. 
 32 84 23 00-0398 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 936.67 51.63 

. 
 32 84 23 00-0399 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,417.10 60.09 

. 
 32 84 23 00-0400 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,497.82 68.99 

. 
 32 84 23 00-0401 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,796.60 89.02 

XXXXXXX 
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. 
 32 84 23 00-0402  Brass Quick-Coupling Irrigation Valves (32 84 23 00-0395) 
. 
. 

 32 84 23 00-0403 EA 3/4", 1-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 3RC) .................................................................... 154.00 36.89 
    For Valve Key, Add  41.36 

. 
 32 84 23 00-0404 EA 3/4", 2-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 33DRC) ............................................................... 158.78 36.89 

    For Locking Cover, Add  25.00 
    For Valve Key, Add  41.36 

. 
 32 84 23 00-0405 EA 1", 1-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 44RC) ..................................................................... 211.39 36.89 

    For Valve Key, Add  105.79 
. 

 32 84 23 00-0406 EA 1", 2-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 44LRC) ................................................................... 230.52 36.89 
    For Valve Key, Add  105.79 

. 
 32 84 23 00-0407 EA 1", 1-Piece Brass Body, Non-Potable (Purple) Quick-Coupling Irrigation Valve (Rain Bird® 5NP) ..................................... 221.52 36.89 

. 
 32 84 23 00-0408 EA 1", 2-Piece Brass Body, Non-Potable (Purple) Quick-Coupling Irrigation Valve (Rain Bird® 44NP) ................................... 230.52 36.89 

XXXXXXX 
. 
 32 84 23 00-0409  Anti-Siphon Pressure Type Vacuum Breaker (32 84 23 00-0395) 

Note: Pressure: 15 to 150 PSI, temperature: 33 to 140 degrees Fahrenheit. 
. 
. 

 32 84 23 00-0410 EA 3/4" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) ................................................................................. 265.72 31.16 
. 

 32 84 23 00-0411 EA 1" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .................................................................................... 380.20 35.60 
. 

 32 84 23 00-0412 EA 1-1/4" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .............................................................................. 688.49 41.17 
. 

 32 84 23 00-0413 EA 1-1/2" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .............................................................................. 838.47 45.62 
. 

 32 84 23 00-0414 EA 2" Anti-Siphon Pressure Type Vacuum Breaker ................................................................................................................. 846.17 55.64 

XXXXXXX 
. 
 32 84 23 00-0415  Aluminum Cam And Groove Adapter (32 84 23 00-0395) 
. 
. 

 32 84 23 00-0416 EA 1-1/2" Type A Aluminum Cam And Groove Male Adapter x 1-1/2" NPT Female Pipe Thread .............................................. 39.91  
. 

 32 84 23 00-0417 EA 2" Type A Aluminum Cam And Groove Male Adapter x 2" NPT Female Pipe Thread .......................................................... 42.16  
. 

 32 84 23 00-0418 EA 1-1/2" Type F Aluminum Cam And Groove Male Adapter x 1-1/2" NPT Male Pipe Thread .................................................. 41.08  
. 

 32 84 23 00-0419 EA 2" Type F Aluminum Cam And Groove Male Adapter x 2" NPT Male Pipe Thread .............................................................. 44.35  

XXXXXXX 
. 
 32 84 23 00-0420  Irrigation Piping (32 84 23) 
. 
. 
 32 84 23 00-0421  Irrigation Piping With Fittings, On Grade With Pipe Stabilizers (32 84 23 00-0420) 

Note: Install stabilizers every 20', at change of direction and at sprinkler heads less than 12" tall. 
. 
. 
 32 84 23 00-0422  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, On 

Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0423 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................ 2.95 1.03 
    For >1,000, Deduct  -0.15 

. 
 32 84 23 00-0424 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................ 3.59 1.28 

    For >1,000, Deduct  -0.18 
. 

 32 84 23 00-0425 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................... 4.31 1.54 
    For >1,000, Deduct  -0.22 

. 
 32 84 23 00-0426 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................................... 5.67 1.94 

    For >1,000, Deduct  -0.28 
. 

 32 84 23 00-0427 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................... 7.08 2.44 
    For >1,000, Deduct  -0.35 

. 
 32 84 23 00-0428 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................................... 8.93 2.85 

    For >1,000, Deduct  -0.45 
. 

 32 84 23 00-0429 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 12.28 4.10 
    For >1,000, Deduct  -0.61 

. 
 32 84 23 00-0430 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 15.93 5.12 

    For >1,000, Deduct  -0.80 
. 

 32 84 23 00-0431 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 22.41 6.41 
    For >1,000, Deduct  -1.12 

XXXXXXX 
. 
 32 84 23 00-0432  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

On Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0433 LF 3/4" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ............................. 3.41 1.28 
    For >1,000, Deduct  -0.17 

. 
 32 84 23 00-0434 LF 1" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 4.01 1.54 

    For >1,000, Deduct  -0.20 
. 

 32 84 23 00-0435 LF 1-1/2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers .......................... 5.47 1.94 
    For >1,000, Deduct  -0.27 

. 
 32 84 23 00-0436 LF 2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 6.91 2.44 

    For >1,000, Deduct  -0.35 
. 

 32 84 23 00-0437 LF 2-1/2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers .......................... 8.67 2.85 
    For >1,000, Deduct  -0.43 

. 
 32 84 23 00-0438 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 12.18 4.10 

    For >1,000, Deduct  -0.61 
. 

 32 84 23 00-0439 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 16.49 5.12 
    For >1,000, Deduct  -0.82 

. 
 32 84 23 00-0440 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 25.89 6.41 

    For >1,000, Deduct  -1.29 

XXXXXXX 
. 
 32 84 23 00-0441  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, On Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0442 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................... 3.56 1.28 
    For >1,000, Deduct  -0.18 
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. 
 32 84 23 00-0443 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers.................................. 4.21 1.54 

    For >1,000, Deduct  -0.21 
. 

 32 84 23 00-0444 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ........................... 5.85 1.94 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0445 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers.................................. 7.55 2.44 

    For >1,000, Deduct  -0.38 
. 

 32 84 23 00-0446 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ........................... 9.69 2.85 
    For >1,000, Deduct  -0.48 

. 
 32 84 23 00-0447 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers................................ 12.28 4.10 

    For >1,000, Deduct  -0.61 
. 

 32 84 23 00-0448 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers................................ 15.93 5.12 
    For >1,000, Deduct  -0.80 

. 
 32 84 23 00-0449 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers................................ 22.75 6.41 

    For >1,000, Deduct  -1.14 

XXXXXXX 
. 
 32 84 23 00-0450  Irrigation Piping With Fittings, Trenching, Cover, Backfilled And Compacted 

(32 84 23 00-0420) 
Note: Install thrust blocks per Caltrans details for 3" piping and larger, upstream of remote control valve. 

. 

. 
 32 84 23 00-0451  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0452 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ............................. 5.65 1.28 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0453 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................................ 6.37 1.54 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0454 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .......................... 7.74 1.94 
    For >1,000, Deduct  -0.39 

. 
 32 84 23 00-0455 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................................ 9.14 2.44 

    For >1,000, Deduct  -0.46 
. 

 32 84 23 00-0456 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ........................ 10.99 2.85 
    For >1,000, Deduct  -0.55 

. 
 32 84 23 00-0457 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 14.34 4.10 

    For >1,000, Deduct  -0.72 
. 

 32 84 23 00-0458 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 17.99 5.12 
    For >1,000, Deduct  -0.90 

. 
 32 84 23 00-0459 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 24.48 6.41 

    For >1,000, Deduct  -1.22 

XXXXXXX 
. 
 32 84 23 00-0460  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0461 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ............................. 5.90 1.28 
    For >1,000, Deduct  -0.30 

. 
 32 84 23 00-0462 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................................ 6.63 1.54 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0463 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .......................... 7.99 1.94 
    For >1,000, Deduct  -0.40 

. 
 32 84 23 00-0464 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................................ 9.39 2.44 

    For >1,000, Deduct  -0.47 
. 

 32 84 23 00-0465 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ........................ 11.24 2.85 
    For >1,000, Deduct  -0.56 

. 
 32 84 23 00-0466 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 14.59 4.10 

    For >1,000, Deduct  -0.73 
. 

 32 84 23 00-0467 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 18.24 5.12 
    For >1,000, Deduct  -0.91 

. 
 32 84 23 00-0468 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 24.73 6.41 

    For >1,000, Deduct  -1.24 

XXXXXXX 
. 
 32 84 23 00-0469  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0470 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ............................. 6.15 1.28 
    For >1,000, Deduct  -0.31 

. 
 32 84 23 00-0471 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................................ 6.87 1.54 

    For >1,000, Deduct  -0.34 
. 

 32 84 23 00-0472 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .......................... 8.24 1.94 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0473 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................................ 9.64 2.44 

    For >1,000, Deduct  -0.48 
. 

 32 84 23 00-0474 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ........................ 11.49 2.85 
    For >1,000, Deduct  -0.57 

. 
 32 84 23 00-0475 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 14.83 4.10 

    For >1,000, Deduct  -0.74 
. 

 32 84 23 00-0476 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 18.49 5.12 
    For >1,000, Deduct  -0.92 

. 
 32 84 23 00-0477 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 24.98 6.41 

    For >1,000, Deduct  -1.25 

XXXXXXX 
. 
 32 84 23 00-0478  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
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. 

. 
 32 84 23 00-0479 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................... 5.56 1.28 

    For >1,000, Deduct  -0.28 
. 

 32 84 23 00-0480 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................... 6.22 1.54 
    For >1,000, Deduct  -0.31 

. 
 32 84 23 00-0481 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted................ 7.75 1.94 

    For >1,000, Deduct  -0.39 
. 

 32 84 23 00-0482 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................... 9.45 2.44 
    For >1,000, Deduct  -0.47 

. 
 32 84 23 00-0483 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted.............. 11.50 2.85 

    For >1,000, Deduct  -0.58 
. 

 32 84 23 00-0484 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 
Compacted .......................................................................................................................................................................... 14.24 4.10 

    For >1,000, Deduct  -0.71 
. 

 32 84 23 00-0485 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 
Compacted .......................................................................................................................................................................... 18.54 5.12 

    For >1,000, Deduct  -0.93 
. 

 32 84 23 00-0486 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 
Compacted .......................................................................................................................................................................... 27.95 6.41 

    For >1,000, Deduct  -1.40 

XXXXXXX 
. 
 32 84 23 00-0487  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0488 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 5.81 1.28 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0489 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ...................... 6.48 1.54 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0490 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted................ 8.00 1.94 
    For >1,000, Deduct  -0.40 

. 
 32 84 23 00-0491 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ...................... 9.70 2.44 

    For >1,000, Deduct  -0.49 
. 

 32 84 23 00-0492 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted.............. 11.75 2.85 
    For >1,000, Deduct  -0.59 

. 
 32 84 23 00-0493 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 14.49 4.10 
    For >1,000, Deduct  -0.72 

. 
 32 84 23 00-0494 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 18.79 5.12 
    For >1,000, Deduct  -0.94 

. 
 32 84 23 00-0495 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 28.20 6.41 
    For >1,000, Deduct  -1.41 

XXXXXXX 
. 
 32 84 23 00-0496  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0497 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................... 6.06 1.28 
    For >1,000, Deduct  -0.30 

. 
 32 84 23 00-0498 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................... 6.72 1.54 

    For >1,000, Deduct  -0.34 
. 

 32 84 23 00-0499 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 124" Of Cover, Backfilled And Compacted .............. 8.25 1.94 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0500 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................... 9.95 2.44 

    For >1,000, Deduct  -0.50 
. 

 32 84 23 00-0501 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted.............. 12.00 2.85 
    For >1,000, Deduct  -0.60 

. 
 32 84 23 00-0502 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 14.73 4.10 
    For >1,000, Deduct  -0.74 

. 
 32 84 23 00-0503 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 19.04 5.12 
    For >1,000, Deduct  -0.95 

. 
 32 84 23 00-0504 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 28.45 6.41 
    For >1,000, Deduct  -1.42 

XXXXXXX 
. 
 32 84 23 00-0505  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0506 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................ 5.62 1.28 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0507 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................... 6.28 1.54 

    For >1,000, Deduct  -0.31 
. 

 32 84 23 00-0508 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted............. 7.91 1.94 
    For >1,000, Deduct  -0.40 

. 
 32 84 23 00-0509 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................... 9.61 2.44 

    For >1,000, Deduct  -0.48 
. 

 32 84 23 00-0510 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted........... 11.75 2.85 
    For >1,000, Deduct  -0.59 

. 
 32 84 23 00-0511 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 14.34 4.10 
    For >1,000, Deduct  -0.72 
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. 
 32 84 23 00-0512 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 17.99 5.12 
    For >1,000, Deduct  -0.90 

. 
 32 84 23 00-0513 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 24.82 6.41 
    For >1,000, Deduct  -1.24 

XXXXXXX 
. 
 32 84 23 00-0514  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0515 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted................ 5.87 1.28 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0516 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 6.54 1.54 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0517 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ............ 8.16 1.94 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0518 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 9.86 2.44 

    For >1,000, Deduct  -0.49 
. 

 32 84 23 00-0519 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .......... 12.00 2.85 
    For >1,000, Deduct  -0.60 

. 
 32 84 23 00-0520 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 14.59 4.10 
    For >1,000, Deduct  -0.73 

. 
 32 84 23 00-0521 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 18.24 5.12 
    For >1,000, Deduct  -0.91 

. 
 32 84 23 00-0522 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 25.07 6.41 
    For >1,000, Deduct  -1.25 

XXXXXXX 
. 
 32 84 23 00-0523  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0524 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted................ 6.12 1.28 
    For >1,000, Deduct  -0.31 

. 
 32 84 23 00-0525 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................... 6.78 1.54 

    For >1,000, Deduct  -0.34 
. 

 32 84 23 00-0526 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ............ 8.41 1.94 
    For >1,000, Deduct  -0.42 

. 
 32 84 23 00-0527 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................. 10.11 2.44 

    For >1,000, Deduct  -0.51 
. 

 32 84 23 00-0528 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .......... 12.25 2.85 
    For >1,000, Deduct  -0.61 

. 
 32 84 23 00-0529 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 14.83 4.10 
    For >1,000, Deduct  -0.74 

. 
 32 84 23 00-0530 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 18.49 5.12 
    For >1,000, Deduct  -0.92 

. 
 32 84 23 00-0531 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 25.32 6.41 
    For >1,000, Deduct  -1.27 

XXXXXXX 
. 
 32 84 23 00-0532  Irrigation Riser Piping With Fittings (32 84 23 00-0420) 
. 
. 

 32 84 23 00-0533 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 6" Exposed, Type IV ....................................................................... 17.95 3.07 
Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 

. 
 32 84 23 00-0534 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 6" Exposed, Type IV ....................................................................... 19.25 3.84 

Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
. 

 32 84 23 00-0535 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 12" Exposed, Type IV ..................................................................... 19.15 3.59 
Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 

. 
 32 84 23 00-0536 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 12" Exposed, Type IV ..................................................................... 20.75 4.48 

Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
. 

 32 84 23 00-0537 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 24" Exposed, Type I ....................................................................... 39.10 5.38 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0538 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 24" Exposed, Type I ....................................................................... 41.36 6.72 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
. 

 32 84 23 00-0539 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 36" Exposed, Type I ....................................................................... 45.84 6.91 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0540 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 36" Exposed, Type I ....................................................................... 48.75 8.65 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
. 

 32 84 23 00-0541 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 48" Exposed, Type I ....................................................................... 52.60 8.45 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0542 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 48" Exposed, Type I ....................................................................... 56.15 10.57 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

XXXXXXX 
. 
 32 84 23 00-0543  Irrigation Crossover Piping With Fittings (32 84 23 00-0420) 

Note: Install per Caltrans details.  Includes thrust blocks, HDPE sleeve pipe and fittings, 3" pvc irrigation piping 
and 1" electrical pvc conduit.  Excludes #5 concrete irrigation pull boxes on ends, electrical control wiring. See 
CSI section 32 84 23 00-0105 for #5 concrete pull box, 32 84 23 00-0587 for irrigation wiring. 
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. 

. 
 32 84 23 00-0544  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

24" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0545 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ..................... 31.02  
    For >1,000, Deduct  -1.55 

. 
 32 84 23 00-0546 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ..................... 42.95  

    For >1,000, Deduct  -2.15 
. 

 32 84 23 00-0547 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ................... 58.20  
    For >1,000, Deduct  -2.91 

. 
 32 84 23 00-0548 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ................... 76.09  

    For >1,000, Deduct  -3.80 

XXXXXXX 
. 
 32 84 23 00-0549  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

36" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0550 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 31.77  
    For >1,000, Deduct  -1.59 

. 
 32 84 23 00-0551 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 43.77  

    For >1,000, Deduct  -2.19 
. 

 32 84 23 00-0552 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 59.11  
    For >1,000, Deduct  -2.96 

. 
 32 84 23 00-0553 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 77.10  

    For >1,000, Deduct  -3.86 

XXXXXXX 
. 
 32 84 23 00-0554  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

48" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0555 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 48" Open Trench Installation ..................... 32.52  
    For >1,000, Deduct  -1.63 

. 
 32 84 23 00-0556 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 44.61  

    For >1,000, Deduct  -2.23 
. 

 32 84 23 00-0557 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 60.02  
    For >1,000, Deduct  -3.00 

. 
 32 84 23 00-0558 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 78.09  

    For >1,000, Deduct  -3.90 

XXXXXXX 
. 
 32 84 23 00-0559  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

Directional Bore (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0560 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation ...................... 83.65  
    For >1,000, Deduct  -4.18 

. 
 32 84 23 00-0561 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................... 106.23  

    For >1,000, Deduct  -5.31 
. 

 32 84 23 00-0562 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................. 126.72  
    For >1,000, Deduct  -6.34 

. 
 32 84 23 00-0563 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................. 149.87  

    For >1,000, Deduct  -7.49 

XXXXXXX 
. 
 32 84 23 00-0564  Below Ground Cam Adapter Assembly (32 84 23 00-0420) 

Note: Includes minimum 6" depth gravel or crushed rock, woven wire cloth, jumbo valve box with 15" x 21.5" 
cover, 1-1/2" brass ball valve, 1-1/2" aluminum male cam adapter x female NPT, 1-1/2" PVC elbow, 2" PVC 
reducing tee, 30" PVC pipe 

. 

. 
 32 84 23 00-0565 EA Below Ground Cam Adapter Assembly ............................................................................................................................... 683.28  

Note: Includes 6" depth gravel or crushed rock, woven wire cloth, jumbo valve box with 15" x 21.5" cover, 1-1/2" 
brass ball valve, 1-1/2" aluminum male cam adapter x female NPT, 1-1/2" PVC elbow, 2" PVC reducing tee, 30" 
PVC pipe. 

XXXXXXX 
. 
 32 84 23 00-0566  Above Ground Cam Adapter Assembly (32 84 23 00-0420) 

Note: Includes concrete thrust block, 1-1/2" plastic ball valve, 1-1/2" aluminum male cam adapter x female NPT, 
1-1/2" PVC elbow, 2" PVC reducing tee, 30" PVC pipe 

. 

. 
 32 84 23 00-0567 EA Above Ground Cam Adapter Assembly .............................................................................................................................. 420.13  

Note: Includes concrete thrust block, 1-1/2" plastic ball valve, 1-1/2" aluminum male cam adapter x female NPT, 
1-1/2" PVC elbow, 2" PVC reducing tee, 30" PVC pipe. 

XXXXXXX 
. 
 32 84 23 00-0568  Thrust Block (32 84 23 00-0420) 
. 
. 

 32 84 23 00-0569 EA Thrust Block For 1-1/2" Pipe Size And Smaller ..................................................................................................................... 35.32  
. 

 32 84 23 00-0570 EA Thrust Block For 2" Pipe ....................................................................................................................................................... 60.93  
. 

 32 84 23 00-0571 EA Thrust Block For 3" And 4" Pipe............................................................................................................................................ 86.55  
. 

 32 84 23 00-0572 EA Thrust Block For 6" Pipe ..................................................................................................................................................... 138.29  
. 

 32 84 23 00-0573 EA Thrust Block For 8" Pipe ..................................................................................................................................................... 197.29  

XXXXXXX 
. 
 32 84 23 00-0574  Irrigation Swing Joints (32 84 23) 
. 
. 

 32 84 23 00-0575 EA 3/4" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint (Rain Bird® TSJ12075) .................................. 58.73 20.40 
. 

 32 84 23 00-0576 EA 1" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint (Rain Bird® TSJ12) ........................................... 66.79 22.77 
. 

 32 84 23 00-0577 EA 1" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint With 70 PSI Pressure Regulator (Rain 
Bird® TSJ100PRS) .............................................................................................................................................................. 89.30 22.77 
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. 
 32 84 23 00-0578 EA 1/2" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I.......................................... 43.13 26.58 

Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 
. 

 32 84 23 00-0579 EA 3/4" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I.......................................... 57.66 35.46 
Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 

. 
 32 84 23 00-0580 EA 1" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I............................................. 72.77 43.48 

Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 
. 

 32 84 23 00-0581 EA 1/2" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II ........................................... 61.21 27.00 
Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0582 EA 3/4" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II ........................................... 80.97 35.81 

Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0583 EA 1" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II .............................................. 99.75 43.92 

Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0584 EA 1/2" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III ........................................................... 34.72 16.53 

Note: Consists of two street 90 degree elbows. 
. 

 32 84 23 00-0585 EA 3/4" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III ........................................................... 46.42 22.04 
Note: Consists of two street 90 degree elbows. 

. 
 32 84 23 00-0586 EA 1" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III .............................................................. 55.35 27.33 

Note: Consists of two street 90 degree elbows. 

XXXXXXX 
. 
 32 84 23 00-0587  Irrigation Control Wire (32 84 23) 

Note: Excludes excavation and backfill. 
. 
. 
 32 84 23 00-0588  18 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0589 CLF 1-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 49.74 15.37 
. 

 32 84 23 00-0590 CLF 2-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 65.42 17.94 
. 

 32 84 23 00-0591 CLF 3-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 75.30 20.50 
. 

 32 84 23 00-0592 CLF 4-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 86.23 23.06 
. 

 32 84 23 00-0593 CLF 5-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 98.20 25.62 
. 

 32 84 23 00-0594 CLF 6-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ....................................................................................... 117.59 28.18 
. 

 32 84 23 00-0595 CLF 7-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ....................................................................................... 136.17 30.74 
. 

 32 84 23 00-0596 CLF 8-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ....................................................................................... 147.96 33.30 
. 

 32 84 23 00-0597 CLF 9-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ....................................................................................... 162.52 35.86 
. 

 32 84 23 00-0598 CLF 10-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ..................................................................................... 179.28 38.42 
. 

 32 84 23 00-0599 CLF 11-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ..................................................................................... 185.43 40.99 
. 

 32 84 23 00-0600 CLF 12-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ..................................................................................... 192.67 43.55 
. 

 32 84 23 00-0601 CLF 13-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ..................................................................................... 203.26 46.11 

XXXXXXX 
. 
 32 84 23 00-0602  16 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0603 CLF 1-Conductor, 16 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 52.55 15.37 

XXXXXXX 
. 
 32 84 23 00-0604  14 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0605 CLF 1-Conductor, 14 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 52.56 15.37 

XXXXXXX 
. 
 32 84 23 00-0606  12 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0607 CLF 1-Conductor, 12 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 71.12 15.37 

XXXXXXX 
. 
 32 84 23 00-0608  10 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0609 CLF 1-Conductor, 10 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 94.64 15.37 

XXXXXXX 
. 
 32 84 23 00-0610  Root Watering Systems (32 84 23) 

Note: Includes swing assembly. 
. 
. 

 32 84 23 00-0611 EA 0.25 GPM Bubbler On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-B-1401) .................. 94.68 20.50 
    For Root Watering Sand Sock, Add  5.01 

. 
 32 84 23 00-0612 EA 0.25 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-B-C-1401) ................................................................................................................................................................ 102.13 20.50 
    For Root Watering Sand Sock, Add  5.01 

. 
 32 84 23 00-0613 EA 0.5 GPM Bubbler On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-B-1402) .................... 94.68 20.50 

    For Root Watering Sand Sock, Add  5.01 
. 

 32 84 23 00-0614 EA 0.5 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-B-C-1402) ................................................................................................................................................................ 102.13 20.50 

    For Root Watering Sand Sock, Add  5.01 
. 

 32 84 23 00-0615 EA 1 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-B-C-1404) ................................................................................................................................................................ 102.13 20.50 

    For Root Watering Sand Sock, Add  5.01 
. 

 32 84 23 00-0616 EA 0.25 GPM Bubbler On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-M-B-1401) ............. 82.17 17.94 
    For Root Watering Sand Sock, Add  4.50 

. 
 32 84 23 00-0617 EA 0.25 GPM Bubbler And Check Valve On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-M-B-C-1401) .............................................................................................................................................................. 89.32 17.94 
    For Root Watering Sand Sock, Add  4.50 

. 
 32 84 23 00-0618 EA 0.5 GPM Bubbler On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-M-B-1402) ............... 82.17 17.94 

    For Root Watering Sand Sock, Add  4.50 
. 

 32 84 23 00-0619 EA 0.5 GPM Bubbler And Check Valve On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-M-B-C-1402) .............................................................................................................................................................. 89.32 17.94 

    For Root Watering Sand Sock, Add  4.50 
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. 
 32 84 23 00-0620 EA 0.25 GPM Bubbler On Riser, 10" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-S-B-1401) .............. 55.38 15.37 

    For Root Watering Sand Sock, Add  3.99 
. 

 32 84 23 00-0621 EA 0.25 GPM Bubbler And Check Valve On Riser, 10" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-S-B-C-1401) ............................................................................................................................................................... 62.18 15.37 

    For Root Watering Sand Sock, Add  3.99 

XXXXXXX 
. 
 32 90  Planting (32) 

Note: Plant installation includes the initial watering only. The extended watering period for the establishment of lawns, plants and trees is 
addressed on a per plant per amount per occurrence basis as directed in the specification. cvs = cultivar. See CSI section 32 01 90 26-
0000 for additional "extended watering period" tasks. 

. 

. 
 32 91  Planting Preparation (32 90) 
. 
. 
 32 91 13  Soil Preparation (32 91) 
. 
. 
 32 91 13 16  Mulching (32 91 13) 
. 
. 
 32 91 13 16-0001  Mulch (32 91 13 16) 

Note: Includes loading, delivery up to 15 miles and spreading. 1 CY = 108 SF of mulch spread 3" thick. See CSI 
section 01 74 19 00-0050 for hauling greater than 15 miles. 

. 

. 
 32 91 13 16-0002 CY Pine Bark Nugget Mulch ..................................................................................................................................................... 114.18  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -9.07 
    For >20 To 50, Deduct  -13.61 
    For >50, Deduct  -19.32 

. 
 32 91 13 16-0003 CY Hardwood Bark Nugget Mulch ............................................................................................................................................ 112.30  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -8.98 
    For >20 To 50, Deduct  -13.47 
    For >50, Deduct  -19.09 

. 
 32 91 13 16-0004 CY Pine Wood Chip Mulch ....................................................................................................................................................... 108.55  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -8.79 
    For >20 To 50, Deduct  -13.19 
    For >50, Deduct  -18.62 

. 
 32 91 13 16-0005 CY Hardwood Chip Mulch ......................................................................................................................................................... 116.05  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -9.17 
    For >20 To 50, Deduct  -13.75 
    For >50, Deduct  -19.55 

. 
 32 91 13 16-0006 CY Shredded Hardwood Mulch ................................................................................................................................................ 116.05  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -9.17 
    For >20 To 50, Deduct  -13.75 
    For >50, Deduct  -19.55 

. 
 32 91 13 16-0007 CY Shredded Pine Mulch ............................................................................................................................................................ 99.18  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -8.32 
    For >20 To 50, Deduct  -12.49 
    For >50, Deduct  -17.45 

. 
 32 91 13 16-0008 CY Shredded Cedar Mulch ....................................................................................................................................................... 135.74  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -10.15 
    For >20 To 50, Deduct  -15.23 
    For >50, Deduct  -22.02 

. 
 32 91 13 16-0009 CY Shredded Cypress Mulch .................................................................................................................................................... 132.92  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -10.01 
    For >20 To 50, Deduct  -15.02 
    For >50, Deduct  -21.66 

. 
 32 91 13 16-0010 CY Shredded Redwood Mulch .................................................................................................................................................. 140.42  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -10.39 
    For >20 To 50, Deduct  -15.58 
    For >50, Deduct  -22.60 

. 
 32 91 13 16-0011 CY Pea Gravel Mulch ............................................................................................................................................................... 100.98  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -8.41 
    For >20 To 50, Deduct  -12.62 
    For >50, Deduct  -17.67 

. 
 32 91 13 16-0012 CY Chunk Recycled Tire Mulch ................................................................................................................................................ 216.56  

    For Work On Slopes >2.5:1, Add  17.06 
    For >5 To 20, Deduct  -15.09 
    For >20 To 50, Deduct  -22.64 
    For >50, Deduct  -33.47 

. 
 32 91 13 16-0013 CY Chunk Colored Recycled Tire Mulch ................................................................................................................................... 345.93  

    For Work On Slopes >2.5:1, Add  17.06 
    For >5 To 20, Deduct  -21.56 
    For >20 To 50, Deduct  -32.34 
    For >50, Deduct  -49.64 

. 
 32 91 13 16-0014 CY Shredded Recycled Tire Mulch ........................................................................................................................................... 347.81  

    For Work On Slopes >2.5:1, Add  17.06 
    For >5 To 20, Deduct  -21.66 
    For >20 To 50, Deduct  -32.48 
    For >50, Deduct  -49.87 
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. 
 32 91 13 16-0015 CY Shredded Colored Recycled Tire Mulch ............................................................................................................................. 606.56  

    For Work On Slopes >2.5:1, Add  17.06 
    For >5 To 20, Deduct  -34.59 
    For >20 To 50, Deduct  -51.89 
    For >50, Deduct  -82.22 

. 
 32 91 13 16-0016 EA Pine Straw Mulch Bale .......................................................................................................................................................... 10.26  

Note: Covers 50 SF at a thickness of 2" to 4" forming a uniform mat through which none of the original ground 
surface can be seen. 

    For Work On Slopes >2.5:1, Add  0.74 
    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.21 

. 
 32 91 13 16-0017 EA Wheat Straw Mulch Bale....................................................................................................................................................... 10.50  

Note: Covers 350 SF forming a uniform mat through which 20 to 40% of the original ground surface can be seen. 
    For Work On Slopes >2.5:1, Add  0.56 
    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -0.80 
    For >500, Deduct  -1.19 

. 
 32 91 13 16-0018 CY Stone/Gravel Mulch, Marble Chips ..................................................................................................................................... 318.41  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -19.29 
    For >20 To 50, Deduct  -28.93 
    For >50, Deduct  -44.85 

. 
 32 91 13 16-0019 CY Stone Mulch, Decomposed Granite Chips .......................................................................................................................... 130.54  

    For Work On Slopes >2.5:1, Add  13.46 
    For >5 To 20, Deduct  -9.89 
    For >20 To 50, Deduct  -14.84 
    For >50, Deduct  -21.37 

XXXXXXX 
. 
 32 91 13 16-0020  Compost Soil Amendment (AgriService) (32 91 13 16) 

Note: Includes loading, delivery up to 15 miles and spreading. See CSI section 01 74 19 00-0050 for hauling 
greater than 15 miles. 

. 

. 
 32 91 13 16-0021 CY Humic Compost (OIM) .......................................................................................................................................................... 86.23  

Note: (Agri Service or Equal) 
    For Work On Slopes >2.5:1, Add  13.46 
    For >100 To 1,000, Deduct  -14.41 
    For >1,000, Deduct  -22.08 

XXXXXXX 
. 
 32 91 13 26  Planting Beds (32 91 13) 

Note: Not for use when installing trees and shrubs. 
. 
. 
 32 91 13 26-0001  Plant Bed Preparation (32 91 13 26) 

Note: Not for use when installing trees and shrubs. 
. 
. 

 32 91 13 26-0002 SF Prepare And Mix Plant Bed, Up To 8" Deep By Machine ....................................................................................................... 1.04  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.21 
. 

 32 91 13 26-0003 SF Prepare And Mix Plant Bed, 9" To 13" Deep By Machine ....................................................................................................... 1.19  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.24 
. 

 32 91 13 26-0004 SF Prepare And Mix Plant Bed, 14" To 18" Deep By Machine ..................................................................................................... 1.41  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.28 
. 

 32 91 13 26-0005 SF Prepare And Mix Plant Bed By Hand, Up To 8" Deep ............................................................................................................ 4.59  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.92 
. 

 32 91 13 26-0006 SF Prepare And Mix Plant Bed By Hand, 9" To 13" Deep ............................................................................................................ 5.27  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  1.05 
. 

 32 91 13 26-0007 SF Prepare And Mix Plant Bed By Hand, 14" To 18" Deep .......................................................................................................... 6.19  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  1.24 

XXXXXXX 
. 
 32 91 13 26-0008  Plant Bed Preparation With Humic Compost (32 91 13 26) 
. 
. 

 32 91 13 26-0009 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 3 CY Per 
1,000 SF) ............................................................................................................................................................................... 1.14  

Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 
    For Work On Slopes >2.5:1, Add  0.22 
    For >1,000 To 5,000, Deduct  -0.16 
    For >5,000 To 10,000, Deduct  -0.27 
    For >10,000 To 20,000, Deduct  -0.54 
    For >20,000, Deduct  -0.76 
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. 
 32 91 13 26-0010 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 6 CY Per 

1,000 SF) ............................................................................................................................................................................... 1.42  
Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 

    For Work On Slopes >2.5:1, Add  0.26 
    For >1,000 To 5,000, Deduct  -0.20 
    For >5,000 To 10,000, Deduct  -0.33 
    For >10,000 To 20,000, Deduct  -0.66 
    For >20,000, Deduct  -0.93 

. 
 32 91 13 26-0011 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 9 CY Per 

1,000 SF) ............................................................................................................................................................................... 1.69  
Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 

    For Work On Slopes >2.5:1, Add  0.30 
    For >1,000 To 5,000, Deduct  -0.23 
    For >5,000 To 10,000, Deduct  -0.38 
    For >10,000 To 20,000, Deduct  -0.77 
    For >20,000, Deduct  -1.08 

XXXXXXX 
. 
 32 91 13 26-0012  Planting Pit Preparation (32 91 13 26) 

Note: Not for use when installing trees and shrubs. 
. 
. 

 32 91 13 26-0013 CY Excavate Planting Pit By Hand, Sandy Soil .......................................................................................................................... 79.34  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  15.87 
. 

 32 91 13 26-0014 CY Excavate Planting Pit By Hand, Heavy Soil ........................................................................................................................ 158.70  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  31.74 
. 

 32 91 13 26-0015 CY Excavate Planting Pit By Machine, Sandy Soil ..................................................................................................................... 13.30  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  2.66 
. 

 32 91 13 26-0016 CY Excavate Planting Pit By Machine, Heavy Soil ..................................................................................................................... 17.31  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  3.46 
. 

 32 91 13 26-0017 CY Backfill Planting Pit By Hand With Topsoil From Stockpile ................................................................................................... 70.51  
    For Work On Slopes >2.5:1, Add  14.10 

. 
 32 91 13 26-0018 CY Backfill Planting Pit By Hand With Contractor Furnished Planting Mix................................................................................ 152.04  

    For Work On Slopes >2.5:1, Add  13.24 
. 

 32 91 13 26-0019 CY Backfill Planting Pit By Machine, With Topsoil From Stockpile ............................................................................................... 7.05  
    For Work On Slopes >2.5:1, Add  1.41 

. 
 32 91 13 26-0020 CY Backfill Planting Pit By Machine, With Contractor Furnished Planting Mix .......................................................................... 104.98  

    For Work On Slopes >2.5:1, Add  3.83 

XXXXXXX 
. 
 32 91 13 26-0021  Weed Barrier (32 91 13 26) 
. 
. 

 32 91 13 26-0022 SY Up To 3 Oz/SY Non Woven, Polypropylene Weed Barrier ..................................................................................................... 2.17  
    For Work On Slopes >2.5:1, Add  0.13 

. 
 32 91 13 26-0023 SY 4 Oz/SY Woven, Polypropylene Weed Barrier ........................................................................................................................ 2.97  

    For Work On Slopes >2.5:1, Add  0.13 
. 

 32 91 13 26-0024 SY  5 Oz/SY Woven, Needle Punched Polypropylene Weed Barrier ............................................................................................ 3.32  
    For Work On Slopes >2.5:1, Add  0.13 

XXXXXXX 
. 
 32 91 13 33  Soil Conditioners (32 91 13) 
. 
. 
 32 91 13 33-0001  Spread Soil Conditioners (32 91 13 33) 
. 
. 

 32 91 13 33-0002 SY  Aluminum Sulfate 1 LB/SY, Push Spreader ............................................................................................................................ 0.40  
. 

 32 91 13 33-0003 MSF Aluminum Sulfate 110 LB/MSF Tractor Spreader ................................................................................................................. 38.26  
. 

 32 91 13 33-0004 MSF Fertilizer, 20 LB/MSF, Push Spreader .................................................................................................................................... 6.63  
. 

 32 91 13 33-0005 MSF Fertilizer, 20 LB/MSF, Tractor Spread .................................................................................................................................... 2.87  
. 

 32 91 13 33-0006 MSF Fertilizer, 20 LB/MSF, Truck Spread ....................................................................................................................................... 5.32  
. 

 32 91 13 33-0007 SY  Pelletized Lime, 1 LB/SY, Push Spreader ............................................................................................................................... 0.10  
. 

 32 91 13 33-0008 MSF Pelitized Lime, 110 LB/MSF, Tractor Spreader ....................................................................................................................... 7.27  
. 

 32 91 13 33-0009 SY  Perlite, 1" Deep, Push Spreader ............................................................................................................................................. 3.48  
. 

 32 91 13 33-0010 MSF Perlite, 1" Deep, Tractor Spreader ...................................................................................................................................... 361.58  
. 

 32 91 13 33-0011 SY  Vermiculite, Push Spreader .................................................................................................................................................... 3.23  
. 

 32 91 13 33-0012 MSF Vermiculite, Tractor Spreader ............................................................................................................................................. 353.20  
. 

 32 91 13 33-0013 SY Humate Granular Soil Conditioner, 0.10 LB/SY, Push Spreader ............................................................................................ 0.21  
. 

 32 91 13 33-0014 MSF Humate Granular Soil Conditioner, 10 LB/MSF, Tractor Spreader ....................................................................................... 18.90  

XXXXXXX 
. 
 32 91 13 36  Lawn Bed Preparation (32 91 13) 
. 
. 
 32 91 13 36-0001  Lawn Bed Preparation (32 91 13 36) 
. 
. 

 32 91 13 36-0002 MSF Rake Topsoil With Machine .................................................................................................................................................. 82.18  
. 

 32 91 13 36-0003 MSF Rake Topsoil By Hand .......................................................................................................................................................... 63.47  
. 

 32 91 13 36-0004 MSF Screen Loam By Hand .......................................................................................................................................................... 42.31  
. 

 32 91 13 36-0005 SY  Roll Topsoil With Machine ...................................................................................................................................................... 1.07  
. 

 32 91 13 36-0006 SY  Roll Topsoil By Hand .............................................................................................................................................................. 2.83  
. 

 32 91 13 36-0007 MSF Removal Of Rocks And Debris With Machine ......................................................................................................................... 9.72  
. 

 32 91 13 36-0008 MSF Removal Of Rocks And Debris By Hand ............................................................................................................................... 29.75  
. 

 32 91 13 36-0009 MSF Root Raking And Loading, No Boulders ............................................................................................................................... 50.86  
    For >45 to 225, Deduct  -35.60 
    For >225, Deduct  -45.77 
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. 
 32 91 13 36-0010 MSF Root Raking And Loading, With Boulders ............................................................................................................................. 84.77  

    For >45 to 225, Deduct  -59.34 
    For >225, Deduct  -76.29 

. 
 32 91 13 36-0011 MSF Up To 6" Deep Tilling Topsoil With Tractor ............................................................................................................................. 4.60  

. 
 32 91 13 36-0012 MSF >6" To 12" Deep Tilling Topsoil With Tractor .......................................................................................................................... 9.34  

    For Work On Slopes >2.5:1, Add  1.87 
. 

 32 91 13 36-0013 SY  Up To 2" Deep Tilling Topsoil With Rototiller .......................................................................................................................... 0.68  
. 

 32 91 13 36-0014 SY  >2" To 4" Deep Tilling Topsoil With Rototiller ......................................................................................................................... 0.81  
. 

 32 91 13 36-0015 SY  >4" To 6" Deep Tilling Topsoil With Rototiller ......................................................................................................................... 1.02  
. 

 32 91 13 36-0016 LF  "V" Cut Soil For Edge Of Planting Beds .................................................................................................................................. 1.13  

XXXXXXX 
. 
 32 91 13 36-0017  Sod Removal (32 91 13 36) 
. 
. 

 32 91 13 36-0018 SY Removal Of Sod By Hand ....................................................................................................................................................... 5.35  
    For Work On Slopes >2.5:1, Add  1.07 

. 
 32 91 13 36-0019 SY Removal Of Sod With Machine ............................................................................................................................................... 0.63  

    For Work On Slopes >2.5:1, Add  0.13 
. 

 32 91 13 36-0020 SY Pile Sod By Hand .................................................................................................................................................................... 3.17  
    For Work On Slopes >2.5:1, Add  0.63 

. 
 32 91 13 36-0021 SY Pile Sod With Machine ............................................................................................................................................................ 1.17  

    For Work On Slopes >2.5:1, Add  0.23 

XXXXXXX 
. 
 32 91 19  Landscape Grading (32 91) 
. 
. 
 32 91 19 13  Topsoil Placement and Grading (32 91 19) 
. 
. 
 32 91 19 13-0001  Remove And Stockpile Topsoil On Site (32 91 19 13) 
. 
. 

 32 91 19 13-0002 CY  Removal Of Topsoil, 4" Deep Stockpile On Site ..................................................................................................................... 5.10  
. 

 32 91 19 13-0003 CY  Removal Of Topsoil, 6" Deep Stockpile On Site ..................................................................................................................... 5.06  

XXXXXXX 
. 
 32 91 19 13-0004  Screening Topsoil (32 91 19 13) 
. 
. 

 32 91 19 13-0005 CY Screen Topsoil With Vibrating Screen, Wet Material (Organic) ............................................................................................ 10.92  
. 

 32 91 19 13-0006 CY Screen Topsoil With Vibrating Screen, Dry Material ............................................................................................................... 7.28  

XXXXXXX 
. 
 32 91 19 13-0007  Spreading Topsoil From Stockpile (32 91 19 13) 
. 
. 

 32 91 19 13-0008 CY Spread Topsoil By Machine From Stockpile ........................................................................................................................... 7.98  
. 

 32 91 19 13-0009 CY  Spread Topsoil By Hand From Stockpile .............................................................................................................................. 60.56  

XXXXXXX 
. 
 32 91 19 13-0010  Furnish And Place Imported Screened Topsoil (32 91 19 13) 

Note: Includes delivery up to 15 miles from the closest approved source and spread by machine. Excludes hand 
spreading. See CSI section 01 74 19 00-0050 for hauling greater than 15 miles, 31 23 16 36-0030 for hand 
spreading. 

. 

. 
 32 91 19 13-0011 SY Furnish And Place Imported Screened Topsoil, 2" Deep ........................................................................................................ 5.51  

    For Unscreened, Deduct  -0.90 
. 

 32 91 19 13-0012 SY Furnish And Place Imported Screened Topsoil, 4" Deep ...................................................................................................... 10.71  
    For Unscreened, Deduct  -1.80 

. 
 32 91 19 13-0013 SY Furnish And Place Imported Screened Topsoil, 6" Deep ...................................................................................................... 15.68  

    For Unscreened, Deduct  -2.70 
. 

 32 91 19 13-0014 SY Furnish And Place Imported Screened Topsoil, 9" Deep ...................................................................................................... 22.94  
    For Unscreened, Deduct  -4.05 

. 
 32 91 19 13-0015 SY Furnish And Place Imported Screened Topsoil, 12" Deep .................................................................................................... 30.18  

    For Unscreened, Deduct  -5.39 
. 

 32 91 19 13-0016 CY Furnish And Place Imported Screened Topsoil, Over 12" Deep ........................................................................................... 85.23  
    For Unscreened, Deduct  -16.18 

XXXXXXX 
. 
 32 91 19 13-0017  Scarify Soil For Planting Preparation (32 91 19 13) 

Note: Ripped in multiple directions with 3" maximum clods. 
. 
. 

 32 91 19 13-0018 MSF Up To 5,000 SF Scarify Up To 8" Soil With Machine ............................................................................................................ 62.23  
. 

 32 91 19 13-0019 MSF >5,000 To 20,000 SF Scarify Up To 8" Soil With Machine ................................................................................................... 43.55  
. 

 32 91 19 13-0020 MSF >20,000 SF Scarify Up To 8" Soil With Machine ................................................................................................................... 25.68  

XXXXXXX 
. 
 32 92  Turf and Grasses (32 90) 
. 
. 
 32 92 16  Plugging (32 92) 
. 
. 
 32 92 16 00-0001  Bermuda Or Centipede Plugging, 1" Deep (32 92 16) 

Note: Includes fine grade and soil preparation. 
. 
. 
 32 92 16 00-0002  6" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0003 MSF Plugging By Hand, 6" On Center ........................................................................................................................................ 208.39  
. 

 32 92 16 00-0004 MSF Plugging By Walk Behind Planter, 6" On Center................................................................................................................... 31.55  
. 

 32 92 16 00-0005 MSF Plugging By Towed Planter, 6" On Center ............................................................................................................................ 24.35  

XXXXXXX 
. 
 32 92 16 00-0006  9" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0007 MSF Plugging By Hand, 9" On Center ........................................................................................................................................ 159.77  
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. 
 32 92 16 00-0008 MSF Plugging By Walk Behind Planter, 9" On Center ................................................................................................................... 24.56  

. 
 32 92 16 00-0009 MSF Plugging By Towed Planter, 9" On Center ............................................................................................................................ 18.22  

XXXXXXX 
. 
 32 92 16 00-0010  12" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0011 MSF Plugging By Hand, 12" On Center ...................................................................................................................................... 133.94  
. 

 32 92 16 00-0012 MSF Plugging By Walk Behind Planter, 12" On Center ................................................................................................................. 16.47  
. 

 32 92 16 00-0013 MSF Plugging By Towed Planter, 12" On Center .......................................................................................................................... 11.59  

XXXXXXX 
. 
 32 92 19  Seeding (32 92) 
. 
. 
 32 92 19 13  Mechanical Seeding (32 92 19) 

Note: Includes fertilizing, liming, mixing, seeding and initial watering. 
. 
. 
 32 92 19 13-0001  Tractor Spreader Mechanical Seeding (32 92 19 13) 

Note: Excludes straw. See CSI section 32 91 13 16-0017 for wheat straw mulch. 
. 
. 

 32 92 19 13-0002 MSF Common Bluegrass, Tractor Spreader ................................................................................................................................. 46.73  
Note: 4 LB/MSF spread rate. 

. 
 32 92 19 13-0003 MSF Tall Fescue, Tractor Spreader .............................................................................................................................................. 36.47  

Note: 5.5 LB/MSF spread rate. 
. 

 32 92 19 13-0004 MSF Rye, Tractor Spreader .......................................................................................................................................................... 37.19  
Note: 10 LB/MSF spread rate. 

. 
 32 92 19 13-0005 MSF Shade Mix, Tractor Spreader ................................................................................................................................................ 40.89  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
. 

 32 92 19 13-0006 MSF Turf Mix, Tractor Spreader .................................................................................................................................................... 43.55  
Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 

. 
 32 92 19 13-0007 MSF Slope Mix, Tractor Spreader ................................................................................................................................................. 40.01  

Note: 6 LB/MSF spread rate. 
. 

 32 92 19 13-0008 MSF Utility Mix, Tractor Spreader ................................................................................................................................................. 35.59  
Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 

. 
 32 92 19 13-0009 MSF Wild Flower Mix, Tractor Spreader........................................................................................................................................ 27.27  

Note: 0.10 LB/MSF spread rate. 
. 

 32 92 19 13-0010 MSF Crown Vetch Mix, Tractor Spreader ...................................................................................................................................... 93.10  
Note: 4 LB/MSF spread rate. 

. 
 32 92 19 13-0011 MSF Athletic Mix, Tractor Spreader............................................................................................................................................... 54.17  

Note: 8 LB/MSF spread rate. Mixture of three varieties of drought resistant bluegrass, tall fescue and Kentucky 
bluegrass. 

. 
 32 92 19 13-0012 MSF White Clover Mix, Tractor Spreader ...................................................................................................................................... 27.18  

Note: 7 LB/MSF spread rate. 
. 

 32 92 19 13-0013 MSF Ladino Clover Mix, Tractor Spreader .................................................................................................................................... 30.72  
Note: 7 LB/MSF spread rate. 

XXXXXXX 
. 
 32 92 19 13-0014  Hydro Or Air Mechanical Seeding (32 92 19 13) 
. 
. 

 32 92 19 13-0015 MSF Common Bluegrass, Hydro Or Air Seeding .......................................................................................................................... 94.34  
Note: 4 LB/MSF spread rate. 

    For Spot Areas Up To 1, Add  96.73 
    For >1 To 4, Add  61.77 
    For >4 To 7.5, Add  41.61 
    For >7.5 To 10, Add  20.81 
    For >45, Deduct  -7.40 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0016 MSF Tall Fescue, Hydro Or Air Seeding ..................................................................................................................................... 100.53  

Note: 5.5 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  99.21 
    For >1 To 4, Add  63.01 
    For >4 To 7.5, Add  42.23 
    For >7.5 To 10, Add  21.12 
    For >45, Deduct  -7.71 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0017 MSF Rye, Hydro Or Air Spread ..................................................................................................................................................... 94.60  

Note: 10 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  96.83 
    For >1 To 4, Add  61.82 
    For >4 To 7.5, Add  41.64 
    For >7.5 To 10, Add  20.82 
    For >45, Deduct  -7.41 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0018 MSF Shade Mix, Hydro Or Air Seeding ......................................................................................................................................... 94.34  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
    For Spot Areas Up To 1, Add  96.73 
    For >1 To 4, Add  61.77 
    For >4 To 7.5, Add  41.61 
    For >7.5 To 10, Add  20.81 
    For >45, Deduct  -7.40 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0019 MSF Turf Mix, Hydro Or Air Seeding ........................................................................................................................................... 100.53  

Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 
    For Spot Areas Up To 1, Add  99.21 
    For >1 To 4, Add  63.01 
    For >4 To 7.5, Add  42.23 
    For >7.5 To 10, Add  21.12 
    For >45, Deduct  -7.71 
    For Tackifier, Add  1.33 
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. 
 32 92 19 13-0020 MSF Slope Mix, Hydro Or Air Seeding .......................................................................................................................................... 97.88  

Note: 6 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  98.15 
    For >1 To 4, Add  62.48 
    For >4 To 7.5, Add  41.97 
    For >7.5 To 10, Add  20.98 
    For >45, Deduct  -7.58 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0021 MSF Utility Mix, Hydro Or Air Seeding .......................................................................................................................................... 95.73  

Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 
    For Spot Areas Up To 1, Add  97.29 
    For >1 To 4, Add  62.05 
    For >4 To 7.5, Add  41.75 
    For >7.5 To 10, Add  20.88 
    For >45, Deduct  -7.47 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0022 MSF Wild Flower Mix, Hydro Or Air Seeding ................................................................................................................................ 88.84  

Note: 0.10 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  94.53 
    For >1 To 4, Add  60.67 
    For >4 To 7.5, Add  41.06 
    For >7.5 To 10, Add  20.53 
    For >45, Deduct  -7.12 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0023 MSF Crown Vetch Mix, Hydro Or Air Seeding ............................................................................................................................. 150.97  

Note: 4 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  119.38 
    For >1 To 4, Add  73.10 
    For >4 To 7.5, Add  47.28 
    For >7.5 To 10, Add  23.64 
    For >45, Deduct  -10.23 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0024 MSF Athletic Mix, Hydro Or Air Seeding ..................................................................................................................................... 131.52  

Note: 8 LB/MSF spread rate. Mixture of three varieties of drought resistant bluegrass, tall fescue and Kentucky 
bluegrass. 

    For Spot Areas Up To 1, Add  111.60 
    For >1 To 4, Add  69.21 
    For >4 To 7.5, Add  45.33 
    For >7.5 To 10, Add  22.67 
    For >45, Deduct  -9.26 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0025 MSF White Clover Mix, Hydro Or Air Seeding ............................................................................................................................... 80.44  

Note: 7 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  91.17 
    For >1 To 4, Add  58.99 
    For >4 To 7.5, Add  40.22 
    For >7.5 To 10, Add  20.11 
    For >45, Deduct  -6.70 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0026 MSF Ladino Clover Mix, Hydro Or Air Seeding ............................................................................................................................. 90.80  

Note: 7 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  95.31 
    For >1 To 4, Add  61.06 
    For >4 To 7.5, Add  41.26 
    For >7.5 To 10, Add  20.63 
    For >45, Deduct  -7.22 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0027 MSF 60% Kentucky Bluegrass, 20% Creeping Red Fescue, 10% Red Top And 10% Domestic Rye, Hydro Or Air 

Spread ................................................................................................................................................................................. 96.11  
Note: 4 LB/MSF spread rate. 

    For Spot Areas Up To 1, Add  97.44 
    For >1 To 4, Add  62.13 
    For >4 To 7.5, Add  41.79 
    For >7.5 To 10, Add  20.89 
    For >45, Deduct  -7.49 
    For Tackifier, Add  1.33 

. 
 32 92 19 13-0028 MSF 2,500 LB/Acre, High Performance - Flexible Growth Medium............................................................................................. 119.35  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -7.31 

. 
 32 92 19 13-0029 MSF 3,000 LB/Acre, High Performance - Flexible Growth Medium............................................................................................. 139.20  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -8.37 

. 
 32 92 19 13-0030 MSF 3,500 LB/Acre, High Performance - Flexible Growth Medium............................................................................................. 159.13  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -9.44 

. 
 32 92 19 13-0031 MSF 4,000 LB/Acre, High Performance - Flexible Growth Medium............................................................................................. 179.10  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -10.51 

. 
 32 92 19 13-0032 MSF 4,500 LB/Acre, High Performance - Flexible Growth Medium............................................................................................. 199.16  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -11.59 

XXXXXXX 
. 
 32 92 19 19  Seeding by Hand (32 92 19) 

Note: Includes fertilizing, liming, mixing, seeding and initial watering. See CSI section 32 91 13 16-0017 for wheat straw 
mulch. 
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. 

. 
 32 92 19 19-0001  Push Spreader Or Hand Seeding (32 92 19 19) 

Note: Excludes straw. See CSI section 32 91 13 16-0017 for wheat straw mulch. 
. 
. 

 32 92 19 19-0002 MSF Common Bluegrass, Push Spreader Or Hand .................................................................................................................... 103.75  
Note: 4 LB/MSF spread rate. 

    For >5 To 20, Deduct  -7.17 
    For >20 To 45, Deduct  -13.73 
    For >45, Deduct  -22.27 

. 
 32 92 19 19-0003 MSF Tall Fescue, Push Spreader Or Hand ................................................................................................................................... 93.49  

Note: 5.5 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.66 
    For >20 To 45, Deduct  -12.96 
    For >45, Deduct  -21.25 

. 
 32 92 19 19-0004 MSF Rye, Push Spreader Or Hand ............................................................................................................................................... 94.21  

Note: 10 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.69 
    For >20 To 45, Deduct  -13.02 
    For >45, Deduct  -21.32 

. 
 32 92 19 19-0005 MSF Shade Mix, Push Spreader Or Hand ..................................................................................................................................... 97.91  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
    For >5 To 20, Deduct  -6.88 
    For >20 To 45, Deduct  -13.29 
    For >45, Deduct  -21.69 

. 
 32 92 19 19-0006 MSF Turf Mix, Push Spreader Or Hand....................................................................................................................................... 100.57  

Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 
    For >5 To 20, Deduct  -7.01 
    For >20 To 45, Deduct  -13.49 
    For >45, Deduct  -21.96 

. 
 32 92 19 19-0007 MSF Slope Mix, Push Spreader Or Hand ...................................................................................................................................... 97.03  

Note: 6 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.83 
    For >20 To 45, Deduct  -13.23 
    For >45, Deduct  -21.60 

. 
 32 92 19 19-0008 MSF Utility Mix, Push Spreader Or Hand ...................................................................................................................................... 92.61  

Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 
    For >5 To 20, Deduct  -6.61 
    For >20 To 45, Deduct  -12.90 
    For >45, Deduct  -21.16 

. 
 32 92 19 19-0009 MSF Wild Flower Mix, Push Spreader Or Hand ............................................................................................................................ 84.29  

Note: 0.10 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.20 
    For >20 To 45, Deduct  -12.27 
    For >45, Deduct  -20.33 

. 
 32 92 19 19-0010 MSF Crown Vetch Mix, Push Spreader Or Hand ........................................................................................................................ 150.12  

Note: 4 LB/MSF spread rate. 
    For >5 To 20, Deduct  -9.49 
    For >20 To 45, Deduct  -17.21 
    For >45, Deduct  -26.91 

. 
 32 92 19 19-0011 MSF Athletic Mix, Push Spreader Or Hand ................................................................................................................................. 111.19  

Note: 8 LB/MSF spread rate. Mixture of drought resistant bluegrass, tall fescue and Kentucky bluegrass. 
    For >5 To 20, Deduct  -7.54 
    For >20 To 45, Deduct  -14.29 
    For >45, Deduct  -23.02 

. 
 32 92 19 19-0012 MSF White Clover Mix, Push Spreader Or Hand .......................................................................................................................... 84.20  

Note: 7 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.19 
    For >20 To 45, Deduct  -12.26 
    For >45, Deduct  -20.32 

. 
 32 92 19 19-0013 MSF Ladino Clover Mix, Push Spreader Or Hand ......................................................................................................................... 87.74  

Note: 7 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.37 
    For >20 To 45, Deduct  -12.53 
    For >45, Deduct  -20.67 

. 
 32 92 19 19-0014 MSF 100% Kentucky Bluegrass, Push Spreader Or Hand .......................................................................................................... 105.44  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -7.26 
    For >20 To 45, Deduct  -13.86 
    For >45, Deduct  -22.44 

. 
 32 92 19 19-0015 MSF 70% Kentucky Bluegrass And 30% Fescue, Push Spreader Or Hand................................................................................ 100.57  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -7.01 
    For >20 To 45, Deduct  -13.49 
    For >45, Deduct  -21.96 

. 
 32 92 19 19-0016 MSF 50% Kentucky Bluegrass And 50% Fescue, Push Spreader Or Hand.................................................................................. 97.03  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.83 
    For >20 To 45, Deduct  -13.23 
    For >45, Deduct  -21.60 

. 
 32 92 19 19-0017 MSF 50% Kentucky Bluegrass And 50% Perennial Rye, Push Spreader Or Hand ..................................................................... 104.11  

Note: 4.4 LB/MSF spread rate. 
    For >5 To 20, Deduct  -7.19 
    For >20 To 45, Deduct  -13.76 
    For >45, Deduct  -22.31 
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. 
 32 92 19 19-0018 MSF 60% Kentucky Bluegrass, 20% Creeping Red Fescue, 10% Red Top And 10% Domestic Rye, Push Spreader Or 

Hand .................................................................................................................................................................................... 98.80  
Note: 3.3 LB/MSF spread rate. 

    For >5 To 20, Deduct  -6.92 
    For >20 To 45, Deduct  -13.36 
    For >45, Deduct  -21.78 

. 
 32 92 19 19-0019 MSF 40% Creeping Red Fescue, 30% Kentucky Bluegrass, 10% Red Top, And 20% Blue Tag Perennial Rye, Push 

Spreader Or Hand ............................................................................................................................................................. 100.57  
Note: 3.3 LB/MSF spread rate. 

    For >5 To 20, Deduct  -7.01 
    For >20 To 45, Deduct  -13.49 
    For >45, Deduct  -21.96 

XXXXXXX 
. 
 32 92 23  Sodding (32 92) 

Note: Includes raking preparation, water thoroughly and allow surface to dry before planting, rolling of sod, sanding seams for 
(up to 16" wide by 24" long) squares or (up to 24" wide by 54" long) rolls and initial watering within 2 hours after planting. 

. 

. 
 32 92 23 00-0001  Bermuda Sod (32 92 23) 
. 
. 

 32 92 23 00-0002 MSF Up To 1,000 SF, Bermuda Sod, Installed On Level Ground ............................................................................................ 1,529.01  
. 

 32 92 23 00-0003 MSF >1,000 To 4,000 SF, Bermuda Sod, Installed On Level Ground ...................................................................................... 1,277.01  
. 

 32 92 23 00-0004 MSF >4,000 To 8,000 SF, Bermuda Sod, Installed On Level Ground ...................................................................................... 1,085.78  
. 

 32 92 23 00-0005 MSF >8,000 SF, Bermuda Sod, Installed On Level Ground ........................................................................................................ 944.40  
. 

 32 92 23 00-0006 MSF Up To 1,000 SF, Bermuda Sod, Installed On Sloped (>1:6) Ground With Stakes ........................................................... 1,841.55  
. 

 32 92 23 00-0007 MSF >1,000 To 4,000 SF, Bermuda Sod, Installed On Sloped (>1:6) Ground With Stakes..................................................... 1,541.43  
. 

 32 92 23 00-0008 MSF >4,000 To 8,000 SF, Bermuda Sod, Installed On Sloped (>1:6) Ground With Stakes..................................................... 1,268.20  
. 

 32 92 23 00-0009 MSF >8,000 SF, Bermuda Sod, Installed On Sloped (>1:6) Ground With Stakes .................................................................... 1,099.53  

XXXXXXX 
. 
 32 92 23 00-0010  Zoysia Sod (32 92 23) 
. 
. 

 32 92 23 00-0011 MSF Up To 1,000 SF, Zoysia Sod, Installed On Level Ground ................................................................................................ 2,277.48  
. 

 32 92 23 00-0012 MSF >1,000 To 4,000 SF, Zoysia Sod, Installed On Level Ground .......................................................................................... 1,836.65  
. 

 32 92 23 00-0013 MSF >4,000 To 8,000 SF, Zoysia Sod, Installed On Level Ground .......................................................................................... 1,552.15  
. 

 32 92 23 00-0014 MSF >8,000 SF, Zoysia Sod, Installed On Level Ground ......................................................................................................... 1,317.49  
. 

 32 92 23 00-0015 MSF Up To 1,000 SF, Zoysia Sod, Installed On Sloped (>1:6) Ground With Stakes ............................................................... 2,587.74  
. 

 32 92 23 00-0016 MSF >1,000 To 4,000 SF, Zoysia Sod, Installed On Sloped (>1:6) Ground With Stakes......................................................... 2,101.07  
. 

 32 92 23 00-0017 MSF >4,000 To 8,000 SF, Zoysia Sod, Installed On Sloped (>1:6) Ground With Stakes......................................................... 1,734.57  
. 

 32 92 23 00-0018 MSF >8,000 SF, Zoysia Sod, Installed On Sloped (>1:6) Ground With Stakes ........................................................................ 1,472.62  

XXXXXXX 
. 
 32 92 23 00-0019  Tall Fescue Sod (32 92 23) 
. 
. 

 32 92 23 00-0020 MSF Up To 1,000 SF, Tall Fescue Sod, Installed On Level Ground ........................................................................................ 2,242.85  
    For Hybrid Fescue "Marathon", Add  158.43 

. 
 32 92 23 00-0021 MSF >1,000 To 4,000 SF, Tall Fescue Sod, Installed On Level Ground .................................................................................. 1,810.68  

    For Hybrid Fescue "Marathon", Add  119.32 
. 

 32 92 23 00-0022 MSF >4,000 To 8,000 SF, Tall Fescue Sod, Installed On Level Ground .................................................................................. 1,530.50  
    For Hybrid Fescue "Marathon", Add  99.76 

. 
 32 92 23 00-0023 MSF >8,000 SF, Tall Fescue Sod, Installed On Level Ground ................................................................................................. 1,300.18  

    For Hybrid Fescue "Marathon", Add  80.21 
. 

 32 92 23 00-0024 MSF Up To 1,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ....................................................... 2,553.11  
    For Hybrid Fescue "Marathon", Add  158.43 

. 
 32 92 23 00-0025 MSF >1,000 To 4,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 2,075.10  

    For Hybrid Fescue "Marathon", Add  119.32 
. 

 32 92 23 00-0026 MSF >4,000 To 8,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 1,712.92  
    For Hybrid Fescue "Marathon", Add  99.76 

. 
 32 92 23 00-0027 MSF >8,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................................ 1,455.31  

    For Hybrid Fescue "Marathon", Add  80.21 

XXXXXXX 
. 
 32 92 23 00-0028  Centipede Sod (32 92 23) 
. 
. 

 32 92 23 00-0029 MSF Up To 1,000 SF, Centipede Sod, Installed On Level Ground .......................................................................................... 1,989.03  
. 

 32 92 23 00-0030 MSF >1,000 To 4,000 SF, Centipede Sod, Installed On Level Ground .................................................................................... 1,620.31  
. 

 32 92 23 00-0031 MSF >4,000 To 8,000 SF, Centipede Sod, Installed On Level Ground .................................................................................... 1,371.86  
. 

 32 92 23 00-0032 MSF >8,000 SF, Centipede Sod, Installed On Level Ground ................................................................................................... 1,173.27  
. 

 32 92 23 00-0033 MSF Up To 1,000 SF, Centipede Sod, Installed On Sloped (>1:6) Ground With Stakes ......................................................... 2,299.29  
. 

 32 92 23 00-0034 MSF >1,000 To 4,000 SF, Centipede Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................... 1,884.73  
. 

 32 92 23 00-0035 MSF >4,000 To 8,000 SF, Centipede Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................... 1,554.28  
. 

 32 92 23 00-0036 MSF >8,000 SF, Centipede Sod, Installed On Sloped (>1:6) Ground With Stakes .................................................................. 1,328.40  

XXXXXXX 
. 
 32 92 23 00-0037  Kentucky Blue Grass Sod (32 92 23) 
. 
. 

 32 92 23 00-0038 MSF Up To 1,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ......................................................................... 1,887.31  
. 

 32 92 23 00-0039 MSF >1,000 To 4,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ................................................................... 1,544.02  
. 

 32 92 23 00-0040 MSF >4,000 To 8,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ................................................................... 1,308.29  
. 

 32 92 23 00-0041 MSF >8,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground .................................................................................. 1,122.41  
. 

 32 92 23 00-0042 MSF Up To 1,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes ........................................ 2,197.57  
. 

 32 92 23 00-0043 MSF >1,000 To 4,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes .................................. 1,808.44  
. 

 32 92 23 00-0044 MSF >4,000 To 8,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes .................................. 1,490.71  
. 

 32 92 23 00-0045 MSF >8,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 1,277.54  

XXXXXXX 
. 
 32 92 23 00-0046  Ballfield Mix 2A Sod 10% Bermuda Shorts, 10% Barclay, 80% Turfstar (32 92 23) 
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. 

. 
 32 92 23 00-0047 MSF Up To 1,000 SF, Ballfield Mix 2A Sod, Installed On Level Ground .................................................................................. 1,734.73  

. 
 32 92 23 00-0048 MSF >1,000 To 4,000 SF, Ballfield Mix 2A Sod, Installed On Level Ground ............................................................................ 1,429.59  

. 
 32 92 23 00-0049 MSF >4,000 To 8,000 SF, Ballfield Mix 2A Sod, Installed On Level Ground ............................................................................ 1,212.93  

. 
 32 92 23 00-0050 MSF >8,000 SF, Ballfield Mix 2A Sod, Installed On Level Ground ........................................................................................... 1,046.12  

. 
 32 92 23 00-0051 MSF Up To 1,000 SF, Ballfield Mix 2A Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 2,044.99  

. 
 32 92 23 00-0052 MSF >1,000 To 4,000 SF, Ballfield Mix 2A Sod, Installed On Sloped (>1:6) Ground With Stakes ........................................... 1,694.01  

. 
 32 92 23 00-0053 MSF >4,000 To 8,000 SF, Ballfield Mix 2A Sod, Installed On Sloped (>1:6) Ground With Stakes ........................................... 1,395.35  

. 
 32 92 23 00-0054 MSF >8,000 SF, Ballfield Mix 2A Sod, Installed On Sloped (>1:6) Ground With Stakes .......................................................... 1,201.25  

XXXXXXX 
. 
 32 92 23 00-0055  GN-1 Sod (32 92 23) 
. 
. 

 32 92 23 00-0056 MSF Up To 1,000 SF, GN-1 Sod, Installed On Level Ground .................................................................................................. 2,262.89  
. 

 32 92 23 00-0057 MSF >1,000 To 4,000 SF, GN-1 Sod, Installed On Level Ground ............................................................................................ 1,825.71  
. 

 32 92 23 00-0058 MSF >4,000 To 8,000 SF, GN-1 Sod, Installed On Level Ground ............................................................................................ 1,543.03  
. 

 32 92 23 00-0059 MSF >8,000 SF, GN-1 Sod, Installed On Level Ground ........................................................................................................... 1,310.20  
. 

 32 92 23 00-0060 MSF Up To 1,000 SF, GN-1 Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................................. 2,573.15  
. 

 32 92 23 00-0061 MSF >1,000 To 4,000 SF, GN-1 Sod, Installed On Sloped (>1:6) Ground With Stakes ........................................................... 2,090.13  
. 

 32 92 23 00-0062 MSF >4,000 To 8,000 SF, GN-1 Sod, Installed On Sloped (>1:6) Ground With Stakes ........................................................... 1,725.45  
. 

 32 92 23 00-0063 MSF >8,000 SF, GN-1 Sod, Installed On Sloped (>1:6) Ground With Stakes .......................................................................... 1,465.33  

XXXXXXX 
. 
 32 92 23 00-0064  Tifgreen Bermuda Sod (32 92 23) 
. 
. 

 32 92 23 00-0065 MSF Up To 1,000 SF, Tifgreen Bermuda Sod, Installed On Level Ground .............................................................................. 2,378.30  
. 

 32 92 23 00-0066 MSF >1,000 To 4,000 SF, Tifgreen Bermuda Sod, Installed On Level Ground ........................................................................ 1,912.27  
. 

 32 92 23 00-0067 MSF >4,000 To 8,000 SF, Tifgreen Bermuda Sod, Installed On Level Ground ........................................................................ 1,615.16  
. 

 32 92 23 00-0068 MSF >8,000 SF, Tifgreen Bermuda Sod, Installed On Level Ground ....................................................................................... 1,367.90  
. 

 32 92 23 00-0069 MSF Up To 1,000 SF, Tifgreen Bermuda Sod, Installed On Sloped (>1:6) Ground With Stakes ............................................. 2,688.56  
. 

 32 92 23 00-0070 MSF >1,000 To 4,000 SF, Tifgreen Bermuda Sod, Installed On Sloped (>1:6) Ground With Stakes ....................................... 2,176.69  
. 

 32 92 23 00-0071 MSF >4,000 To 8,000 SF, Tifgreen Bermuda Sod, Installed On Sloped (>1:6) Ground With Stakes ....................................... 1,797.58  
. 

 32 92 23 00-0072 MSF >8,000 SF, Tifgreen Bermuda Sod, Installed On Sloped (>1:6) Ground With Stakes ...................................................... 1,523.03  

XXXXXXX 
. 
 32 93  Plants (32 90) 
. 
. 
 32 93 13  Ground Covers (32 93) 

Note: Materials only. See CSI section 32 93 83 00-0057 for installation and planting of ground cover. 
. 
. 
 32 93 13 00-0001  Ornamental Grasses (32 93 13) 
. 
. 

 32 93 13 00-0002 EA 1 Gallon, Cortaderia selloana - Pampas Grass ..................................................................................................................... 30.65  
. 

 32 93 13 00-0003 EA 2 Gallon, Cortaderia selloana - Pampas Grass ..................................................................................................................... 56.66  
. 

 32 93 13 00-0004 EA 3 Gallon, Cortaderia selloana - Pampas Grass ................................................................................................................... 102.97  
. 

 32 93 13 00-0005 EA 5 Gallon, Cortaderia selloana - Pampas Grass ................................................................................................................... 187.42  
. 

 32 93 13 00-0006 EA 1 Quart, Imperata cylindrica - Japanese Blood Grass ........................................................................................................... 23.46  
. 

 32 93 13 00-0007 EA 1 Gallon, Imperata cylindrica - Japanese Blood Grass ......................................................................................................... 31.20  
. 

 32 93 13 00-0008 EA 2 Gallon, Imperata cylindrica - Japanese Blood Grass ......................................................................................................... 33.39  
. 

 32 93 13 00-0009 EA 1 Quart, Koeleria glauca - Blue Hair Grass ........................................................................................................................... 23.40  
. 

 32 93 13 00-0010 EA 1 Gallon, Koeleria glauca - Blue Hair Grass ......................................................................................................................... 31.20  
. 

 32 93 13 00-0011 EA 3 Gallon, Koeleria glauca - Blue Hair Grass ......................................................................................................................... 75.48  
. 

 32 93 13 00-0012 EA 1 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 29.62  
. 

 32 93 13 00-0013 EA 3 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 38.39  
. 

 32 93 13 00-0014 EA 5 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 73.39  
. 

 32 93 13 00-0015 EA 1 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 27.49  
. 

 32 93 13 00-0016 EA 3 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 43.22  
. 

 32 93 13 00-0017 EA  5 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 73.97  
. 

 32 93 13 00-0018 EA 1 Quart, Pennisetum setaceum - Fountain Grass ................................................................................................................. 25.59  
. 

 32 93 13 00-0019 EA 1 Gallon, Pennisetum setaceum - Fountain Grass................................................................................................................ 65.10  
. 

 32 93 13 00-0020 EA 3 Gallon, Pennisetum setaceum - Fountain Grass................................................................................................................ 85.83  
. 

 32 93 13 00-0021 EA 1 Gallon, Saccharum ravennae - Ravenna Grass................................................................................................................. 81.03  
. 

 32 93 13 00-0022 EA 3 Gallon, Saccharum ravennae - Ravenna Grass................................................................................................................. 91.02  
. 

 32 93 13 00-0023 EA 7 Gallon, Saccharum ravennae - Ravenna Grass............................................................................................................... 150.16  
. 

 32 93 13 00-0024 EA 1 Gallon, Spartina pectinata - Variegated Cord Grass .......................................................................................................... 43.99  
. 

 32 93 13 00-0025 EA 2 Gallon, Spartina pectinata - Variegated Cord Grass .......................................................................................................... 65.85  
. 

 32 93 13 00-0026 EA 1 Quart, Stipa gigantea - Giant Feather Grass ..................................................................................................................... 33.58  
. 

 32 93 13 00-0027 EA 1 Gallon, Stipa gigantea - Giant Feather Grass .................................................................................................................... 46.80  

XXXXXXX 
. 
 32 93 13 00-0028  Ground Covers (32 93 13) 
. 
. 

 32 93 13 00-0029 EA 1 Gallon Agave Attenuata - Century Plant ............................................................................................................................ 11.44  
. 

 32 93 13 00-0030 EA 5 Gallon Agave Attenuata - Century Plant ............................................................................................................................ 30.83  
. 

 32 93 13 00-0031 EA 15 Gallon Agave Attenuata - Century Plant ........................................................................................................................ 101.94  
. 

 32 93 13 00-0032 EA 1 Gallon Ceanothus 'Carmel Creeper' - Wild Lilac .................................................................................................................. 9.76  
. 

 32 93 13 00-0033 EA 5 Gallon Ceanothus 'Carmel Creeper' - Wild Lilac ................................................................................................................ 27.15  
. 

 32 93 13 00-0034 EA 1 Gallon Ceanothus 'Yankee Point' - Wild Lilac ...................................................................................................................... 9.76  
. 

 32 93 13 00-0035 EA 5 Gallon Ceanothus 'Yankee Point' - Wild Lilac .................................................................................................................... 25.37  
. 

 32 93 13 00-0036 EA 1 Gallon Dietes Vegata - Fortnight Lily ................................................................................................................................... 8.55  
. 

 32 93 13 00-0037 EA 5 Gallon Dietes Vegata - Fortnight Lily ................................................................................................................................. 21.08  
. 

 32 93 13 00-0038 EA 1 Gallon Juncus Patens ' Elk Blue' - California Gray Rush ................................................................................................... 15.89  
. 

 32 93 13 00-0039 EA 5 Gallon Juncus Patens ' Elk Blue' - California Gray Rush ................................................................................................... 41.75  
. 

 32 93 13 00-0040 EA 4" Pot Miscanthus 'Morning Light' - NCN .............................................................................................................................. 11.91  
. 

 32 93 13 00-0041 EA 20 Count Flat Miscanthus 'Morning Light' - NCN ................................................................................................................ 175.75  
. 

 32 93 13 00-0042 EA 1 Gallon Nassella Tenuissima - Mexican Feather Grass ...................................................................................................... 15.89  
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. 
 32 93 13 00-0043 EA 1 Gallon Trachelospermum Jasminoides - Star Jasmine ........................................................................................................ 8.64  

. 
 32 93 13 00-0044 EA 5 Gallon Trachelospermum Jasminoides - Star Jasmine ...................................................................................................... 21.65  

. 
 32 93 13 00-0045 EA 1 Gallon Westringia Fruticosa - Coast Rosemary ................................................................................................................... 8.55  

. 
 32 93 13 00-0046 EA 5 Gallon Westringia Fruticosa - Coast Rosemary ................................................................................................................. 21.08  

. 
 32 93 13 00-0047 EA 15 Gallon Westringia Fruticosa - Coast Rosemary ............................................................................................................... 86.52  

. 
 32 93 13 00-0048 EA 1 Quart Carex 'Bowles Golden' - Variegated Japanese Sedge............................................................................................. 28.61  

. 
 32 93 13 00-0049 EA 1 Gallon Carex 'Bowles Golden' - Variegated Japanese Sedge ........................................................................................... 37.24  

. 
 32 93 13 00-0050 EA 2 Gallon Juniperus horizontalis 'Plumosa Compacta' - Andorra Creeping Juniper ............................................................... 47.14  

. 
 32 93 13 00-0051 EA 1 Quart Waldsteinia ternata - Barren Strawberry .................................................................................................................... 8.10  

. 
 32 93 13 00-0052 EA 1 Gallon Waldsteinia ternata - Barren Strawberry ................................................................................................................. 19.43  

. 
 32 93 13 00-0053 EA 1 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 26.45  

. 
 32 93 13 00-0054 EA 2 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 50.20  

. 
 32 93 13 00-0055 EA 5 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 88.52  

. 
 32 93 13 00-0056 EA 1 Gallon Liriope muscari 'Big Blue' - Big Blue Liriope ............................................................................................................. 9.06  

. 
 32 93 13 00-0057 EA 1 Gallon Distictis buccinatoria - Blood Red Trumpet Vine .................................................................................................... 16.73  

. 
 32 93 13 00-0058 EA 5 Gallon Distictis buccinatoria - Blood Red Trumpet Vine .................................................................................................... 58.83  

. 
 32 93 13 00-0059 EA 1 Gallon Juniperus horizontalis "Wiltoni' - Blue Rug Juniper ................................................................................................ 21.96  

. 
 32 93 13 00-0060 EA 4" Pot Parthenocissus tricuspidata - Boston Ivy ................................................................................................................... 10.79  

. 
 32 93 13 00-0061 EA 1 Gallon Parthenocissus tricuspidata - Boston Ivy ................................................................................................................ 24.61  

. 
 32 93 13 00-0062 EA 5 Gallon Parthenocissus tricuspidata - Boston Ivy ................................................................................................................ 67.36  

. 
 32 93 13 00-0063 EA 3 Gallon Bougainvillea spectabilis - Bougainvillea ................................................................................................................ 28.31  

. 
 32 93 13 00-0064 EA 1 Quart Iberis sempervirens - Candytuft ................................................................................................................................. 8.10  

. 
 32 93 13 00-0065 EA 1 Gallon Iberis sempervirens - Candytuft .............................................................................................................................. 19.43  

. 
 32 93 13 00-0066 EA 1 Gallon Gelsemium sempervirens - Carolina Jessamine .................................................................................................... 23.32  

. 
 32 93 13 00-0067 EA 5 Gallon Gelsemium sempervirens - Carolina Jessamine .................................................................................................... 84.20  

. 
 32 93 13 00-0068 EA 3" Pot Ajuga reptans - Carpet Bugle ....................................................................................................................................... 4.86  

. 
 32 93 13 00-0069 EA 1 Quart Ajuga reptans - Carpet Bugle ..................................................................................................................................... 8.09  

. 
 32 93 13 00-0070 EA 1 Gallon Ajuga reptans - Carpet Bugle ................................................................................................................................. 19.43  

. 
 32 93 13 00-0071 EA 24 Plant Flat Ajuga reptans - Carpet Bugle .......................................................................................................................... 83.66  

. 
 32 93 13 00-0072 EA 1 Gallon Macfadyena unguis-cati - Cat Claw Vine ................................................................................................................ 19.43  

. 
 32 93 13 00-0073 EA 5 Gallon Macfadyena unguis-cati - Cat Claw Vine ................................................................................................................ 84.20  

. 
 32 93 13 00-0074 EA 1 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 25.37  

. 
 32 93 13 00-0075 EA 3 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 56.14  

. 
 32 93 13 00-0076 EA 5 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 84.20  

. 
 32 93 13 00-0077 EA 1 Gallon Ranunculaceae - Clematis Varieties....................................................................................................................... 27.89  

. 
 32 93 13 00-0078 EA 2 Gallon Ranunculaceae - Clematis Varieties....................................................................................................................... 51.58  

. 
 32 93 13 00-0079 EA 1 Gallon Hydrangea petiolaris - Climbing Hydrangea ........................................................................................................... 35.08  

. 
 32 93 13 00-0080 EA 2 Gallon Hydrangea petiolaris - Climbing Hydrangea ........................................................................................................... 65.85  

. 
 32 93 13 00-0081 EA 5 Gallon Hydrangea petiolaris - Climbing Hydrangea ......................................................................................................... 107.95  

. 
 32 93 13 00-0082 EA 4" Pot Lantana camera - Common Lantana ............................................................................................................................ 4.86  

. 
 32 93 13 00-0083 EA 1 Gallon Lantana camera - Common Lantana ...................................................................................................................... 14.03  

. 
 32 93 13 00-0084 EA 1 Gallon Gardenia jasminoides 'Radicans' - Creeping Gardenia .......................................................................................... 16.73  

. 
 32 93 13 00-0085 EA 5 Gallon Gardenia jasminoides 'Radicans' - Creeping Gardenia .......................................................................................... 55.05  

. 
 32 93 13 00-0086 EA 2 Quart Lysimachia nummularia - Creeping Jenny ................................................................................................................. 8.10  

. 
 32 93 13 00-0087 EA 1 Gallon Lysimachia nummularia - Creeping Jenny .............................................................................................................. 15.65  

. 
 32 93 13 00-0088 EA 2 Quart Liriope spicata - Creeping Lilytuft ............................................................................................................................. 14.03  

. 
 32 93 13 00-0089 EA 1 Gallon Liriope spicata - Creeping Lilytuft ........................................................................................................................... 25.37  

. 
 32 93 13 00-0090 EA 5 Gallon Liriope spicata - Creeping Lilytuft ........................................................................................................................... 53.44  

. 
 32 93 13 00-0091 EA Bare Root Liriope spicata - Creeping Liriope .......................................................................................................................... 3.54  

. 
 32 93 13 00-0092 EA 3" Pot Rosmarinus officinalis 'Prostratus' - Creeping Rosemary ............................................................................................. 4.86  

. 
 32 93 13 00-0093 EA 1 Gallon Rosmarinus officinalis 'Prostratus' - Creeping Rosemary ....................................................................................... 19.43  

. 
 32 93 13 00-0094 EA 2-1/4" Pot Securigera varia - Crown Vetch ............................................................................................................................. 3.24  

. 
 32 93 13 00-0095 EA 50 Plant Flat Securigera varia - Crown Vetch ..................................................................................................................... 109.57  

. 
 32 93 13 00-0096 EA 1 Quart Senecio cineraria - Dusty Miller ................................................................................................................................. 8.10  

. 
 32 93 13 00-0097 EA 1 Gallon Senecio cineraria - Dusty Miller .............................................................................................................................. 19.43  

. 
 32 93 13 00-0098 EA 2 Gallon Aristolochia macrophylla - Dutchman's Pipe........................................................................................................... 67.47  

. 
 32 93 13 00-0099 EA 5 Gallon Aristolochia macrophylla - Dutchman's Pipe......................................................................................................... 123.60  

. 
 32 93 13 00-0100 EA 1 Gallon Ilex cornuta - Dwarf Holly ....................................................................................................................................... 14.66  

. 
 32 93 13 00-0101 EA 3 Gallon Ilex cornuta - Dwarf Holly ....................................................................................................................................... 31.41  

. 
 32 93 13 00-0102 EA 3 Gallon Rhaphiolepis umbellata 'Minor' - Dwarf Indian Hawthorn ....................................................................................... 31.41  

. 
 32 93 13 00-0103 EA 1 Gallon Tradescantia spathacea - Dwarf Oyster Plant ........................................................................................................ 10.47  

. 
 32 93 13 00-0104 EA 2" To 3" Pot Hedera helix - English Ivy ................................................................................................................................... 4.86  

. 
 32 93 13 00-0105 EA 12" To 15" Runners Hedera helix - English Ivy ....................................................................................................................... 8.10  

. 
 32 93 13 00-0106 EA 1 Gallon Hedera helix - English Ivy ....................................................................................................................................... 19.43  

. 
 32 93 13 00-0107 EA 50 Plant Flat Hedera helix - English Ivy .............................................................................................................................. 112.27  

. 
 32 93 13 00-0108 EA 4" Pot Lavandula angustifolia - English Lavender ................................................................................................................... 7.02  

. 
 32 93 13 00-0109 EA 1 Quart Lavandula angustifolia - English Lavender .............................................................................................................. 13.49  

. 
 32 93 13 00-0110 EA 1 Gallon Lavandula angustifolia - English Lavender ............................................................................................................. 22.13  

. 
 32 93 13 00-0111 EA 1 Gallon Euonymus fortunei 'Kewensis' - Wintercreeper ...................................................................................................... 21.05  

. 
 32 93 13 00-0112 EA 2 Gallon Euonymus fortunei 'Kewensis' - Wintercreeper ...................................................................................................... 42.10  

. 
 32 93 13 00-0113 EA 1 Quart Arundo donax - Giant Reed ..................................................................................................................................... 25.91  

. 
 32 93 13 00-0114 EA 1 Gallon Arundo donax - Giant Reed .................................................................................................................................... 37.24  

. 
 32 93 13 00-0115 EA 1 Gallon Lonicera x heckrottii - Gold Flame Honeysuckle .................................................................................................... 22.13  

. 
 32 93 13 00-0116 EA 2 Gallon Lonicera x heckrottii - Gold Flame Honeysuckle .................................................................................................... 42.10  

. 
 32 93 13 00-0117 EA 1 Quart Hakonechloa macra 'Aureola' - Golden Variegated Hakone Grass ......................................................................... 28.61  

. 
 32 93 13 00-0118 EA 1 Gallon Hakonechloa macra 'Aureola' - Golden Variegated Hakone Grass ........................................................................ 43.18  

. 
 32 93 13 00-0119 EA 3" Pot Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle ........................................................................................ 4.86  

. 
 32 93 13 00-0120 EA 1 Gallon Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle .................................................................................. 22.13  

. 
 32 93 13 00-0121 EA 2 Gallon Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle .................................................................................. 42.10  

. 
 32 93 13 00-0122 EA 1 Gallon Hardenbergia violacea - Happy Wanderer ............................................................................................................. 19.43  

. 
 32 93 13 00-0123 EA 5 Gallon Hardenbergia violacea - Happy Wanderer ............................................................................................................. 64.77  
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. 
 32 93 13 00-0124 EA 3 Gallon Hibiscus, Assorted Colors....................................................................................................................................... 25.31  

. 
 32 93 13 00-0125 EA 1 Gallon Acorus gramineus - Japanese Sweet Flag ............................................................................................................. 20.24  

. 
 32 93 13 00-0126 EA 1 Gallon Jasminum volubile - Wax Jasmine ......................................................................................................................... 10.20  

. 
 32 93 13 00-0127 EA 1 Gallon Jasminum volubile - Wax Jasmine ......................................................................................................................... 25.31  

. 
 32 93 13 00-0128 EA 1 Gallon Juniperus davurica 'Parsonii' - Parson's Juniper..................................................................................................... 12.71  

. 
 32 93 13 00-0129 EA 3 Gallon Juniperus davurica 'Parsonii' - Parson's Juniper..................................................................................................... 28.31  

. 
 32 93 13 00-0130 EA 1 Gallon Cissus antarctica - Kangaroo Vine ......................................................................................................................... 15.65  

. 
 32 93 13 00-0131 EA 5 Gallon Cissus antarctica - Kangaroo Vine ......................................................................................................................... 49.12  

. 
 32 93 13 00-0132 EA 1 Quart Stachys byzantina - Lamb's Ear ................................................................................................................................. 8.10  

. 
 32 93 13 00-0133 EA 1 Quart Stachys byzantina - Lamb's Ear ............................................................................................................................... 19.43  

. 
 32 93 13 00-0134 EA 1 Gallon Lantana spp. Various Colors .................................................................................................................................. 11.46  

. 
 32 93 13 00-0135 EA 1 Gallon Lantana sellowiana - Trailing Lantana ...................................................................................................................... 7.54  

. 
 32 93 13 00-0136 EA 1 Gallon Cocculus laurifolius - Laurel-leaf Snailseed ............................................................................................................ 15.65  

. 
 32 93 13 00-0137 EA 5 Gallon Cocculus laurifolius - Laurel-leaf Snailseed ............................................................................................................ 56.13  

. 
 32 93 13 00-0138 EA 1 Gallon Liriope Evergreen Giant, 6 To 8 Bibs Minimum ...................................................................................................... 11.46  

. 
 32 93 13 00-0139 EA 1 Gallon Variegated Liriope Evergreen Giant, 6 To 8 Bibs Minimum .................................................................................... 14.45  

. 
 32 93 13 00-0140 EA 3 Gallon Variegated Liriope Evergreen Giant, 6 To 8 Bibs Minimum .................................................................................... 23.11  

. 
 32 93 13 00-0141 EA 1 Quart Moss Phlox, Creeping Phlox ...................................................................................................................................... 8.10  

. 
 32 93 13 00-0142 EA 1 Gallon Moss Phlox, Creeping Phlox ................................................................................................................................... 19.43  

. 
 32 93 13 00-0143 EA 1 Gallon Nephrolepis exaltata - Common Boston Fern ......................................................................................................... 10.20  

. 
 32 93 13 00-0144 EA 4" Pot Ophiopogon Japonicus - Mondo grass ......................................................................................................................... 4.86  

. 
 32 93 13 00-0145 EA 1 Gallon Ophiopogon Japonicus - Mondo grass ................................................................................................................... 19.43  

. 
 32 93 13 00-0146 EA 5 Gallon Ophiopogon Japonicus - Mondo grass ................................................................................................................... 44.80  

. 
 32 93 13 00-0147 EA 2' To 3' High Oregon Holly-Grape ......................................................................................................................................... 22.43  

. 
 32 93 13 00-0148 EA 1 Gallon Pachysandra terminalis - Pachysandra .................................................................................................................. 29.22  

. 
 32 93 13 00-0149 EA 2-1/4" Pot Vinca minor - Periwinkle ......................................................................................................................................... 2.70  

. 
 32 93 13 00-0150 EA 4" Pot Vinca minor - Periwinkle ............................................................................................................................................... 8.10  

. 
 32 93 13 00-0151 EA Bare Root Vinca minor - Periwinkle ........................................................................................................................................ 2.70  

. 
 32 93 13 00-0152 EA 1 Quart Nepeta mussinii - Persian Catmint ............................................................................................................................. 8.10  

. 
 32 93 13 00-0153 EA 1 Gallon Nepeta mussinii - Persian Catmint ......................................................................................................................... 16.73  

. 
 32 93 13 00-0154 EA 1 Gallon Coprosma kirkii - Prostrate Coprosma .................................................................................................................... 13.49  

. 
 32 93 13 00-0155 EA 5 Gallon Coprosma kirkii - Prostrate Coprosma .................................................................................................................... 49.12  

. 
 32 93 13 00-0156 EA 1 Gallon Juniperus Horizontalis - Prostrate Juniper .............................................................................................................. 22.13  

. 
 32 93 13 00-0157 EA 3 Gallon Juniperus Horizontalis - Prostrate Juniper .............................................................................................................. 47.50  

. 
 32 93 13 00-0158 EA 5 Gallon Juniperus Horizontalis - Prostrate Juniper .............................................................................................................. 70.17  

. 
 32 93 13 00-0159 EA 1 Quart Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper...................................................................................... 19.27  

. 
 32 93 13 00-0160 EA 1 Gallon Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper .................................................................................... 49.94  

. 
 32 93 13 00-0161 EA 24 Plant Flat Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper ............................................................................. 83.66  

. 
 32 93 13 00-0162 EA 1 Gallon Tradescantia spathacea - Rhoeo Discolor "Dwarf" ................................................................................................. 10.20  

. 
 32 93 13 00-0163 EA 1 Quart Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue ........................................................................................... 11.34  

. 
 32 93 13 00-0164 EA 1 Gallon Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue ......................................................................................... 20.24  

. 
 32 93 13 00-0165 EA 2 Gallon Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue ......................................................................................... 31.58  

. 
 32 93 13 00-0166 EA 1 Gallon Hymenocallis latifolia - Spider Lily .......................................................................................................................... 12.56  

. 
 32 93 13 00-0167 EA 3 Gallon Hymenocallis latifolia - Spider Lily .......................................................................................................................... 33.51  

. 
 32 93 13 00-0168 EA 1 Quart Hypericum perforatum - St. John's Wort .................................................................................................................... 8.10  

. 
 32 93 13 00-0169 EA 1 Gallon Hypericum perforatum - St. John's Wort ................................................................................................................. 19.43  

. 
 32 93 13 00-0170 EA 5 Gallon Hypericum perforatum - St. John's Wort ................................................................................................................. 50.20  

. 
 32 93 13 00-0171 EA 24" To 30" High Viburnum awabuki - Sweet Viburnum ......................................................................................................... 68.31  

. 
 32 93 13 00-0172 EA 1 Gallon Campsis radicans - Trumpet Creeper ..................................................................................................................... 29.69  

. 
 32 93 13 00-0173 EA 2 Gallon Campsis radicans - Trumpet Creeper ..................................................................................................................... 44.80  

. 
 32 93 13 00-0174 EA 5 Gallon Campsis radicans - Trumpet Creeper ................................................................................................................... 107.95  

. 
 32 93 13 00-0175 EA 2-1/4" Pot Vinca major - Variegated Greater Periwinkle ......................................................................................................... 2.70  

. 
 32 93 13 00-0176 EA 4" Pot Vinca major - Variegated Greater Periwinkle ............................................................................................................... 8.10  

. 
 32 93 13 00-0177 EA Bare Root Vinca major - Variegated Greater Periwinkle ......................................................................................................... 2.70  

. 
 32 93 13 00-0178 EA 1 Quart Carex hachijoensis - Variegated Japanese Sedge .................................................................................................. 14.57  

. 
 32 93 13 00-0179 EA 1 Gallon Carex hachijoensis - Variegated Japanese Sedge ................................................................................................. 20.24  

. 
 32 93 13 00-0180 EA 2 Gallon Carex hachijoensis - Variegated Japanese Sedge ................................................................................................. 31.58  

. 
 32 93 13 00-0181 EA 1 Gallon Liriope muscari 'Variegata' - Variegated Lilyturf ...................................................................................................... 22.13  

. 
 32 93 13 00-0182 EA 2 Quart Verbena peruviana "St. Paul" - St. Paul Verbena .................................................................................................... 10.26  

. 
 32 93 13 00-0183 EA 1 Gallon Verbena peruviana "St. Paul" - St. Paul Verbena ................................................................................................... 15.65  

. 
 32 93 13 00-0184 EA 48 Plant Flat Vinca minor - Lesser Periwinkle ....................................................................................................................... 96.20  

. 
 32 93 13 00-0185 EA 3" Pot Parthenocissus quinquefolia - Virginia Creeper ........................................................................................................... 4.86  

. 
 32 93 13 00-0186 EA 1 Gallon Parthenocissus quinquefolia - Virginia Creeper ...................................................................................................... 25.37  

. 
 32 93 13 00-0187 EA 1 Gallon Jasminum polyanthum - Winter Jasmine ................................................................................................................ 19.43  

. 
 32 93 13 00-0188 EA 2 Gallon Jasminum polyanthum - Winter Jasmine ................................................................................................................ 38.86  

. 
 32 93 13 00-0189 EA 5 Gallon Jasminum polyanthum - Winter Jasmine ................................................................................................................ 67.47  

. 
 32 93 13 00-0190 EA 1 Gallon Cistaceae - Wrinkleleaf Rock Rose ........................................................................................................................ 15.65  

. 
 32 93 13 00-0191 EA 5 Gallon Cistaceae - Wrinkleleaf Rock Rose ........................................................................................................................ 53.44  

. 
 32 93 13 00-0192 EA Flat Hedera canariensis - Algerian Ivy .................................................................................................................................. 23.23  

. 
 32 93 13 00-0193 EA 2-1/2" Pot Hedera canariensis - Algerian Ivy .......................................................................................................................... 6.13  

. 
 32 93 13 00-0194 EA Flat Gazania  'Copper King' .................................................................................................................................................. 19.05  

. 
 32 93 13 00-0195 EA 1 Gallon Gazania  'Copper King' ............................................................................................................................................. 6.50  

. 
 32 93 13 00-0196 EA Flat Myoporum parvifolium - Myoporum ................................................................................................................................ 23.23  

. 
 32 93 13 00-0197 EA 1 Gallon Myoporum parvifolium - Myoporum .......................................................................................................................... 6.50  

. 
 32 93 13 00-0198 EA 5 Gallon Myoporum parvifolium - Myoporum ........................................................................................................................ 18.58  

. 
 32 93 13 00-0199 EA 1 Gallon Lantana montevidensis - Purple Lantana ................................................................................................................. 6.50  

. 
 32 93 13 00-0200 EA 5 Gallon Lantana montevidensis - Purple Lantana ............................................................................................................... 18.58  

. 
 32 93 13 00-0201 EA Flat Carpobrotus - Ice Plant .................................................................................................................................................. 17.65  

. 
 32 93 13 00-0202 EA 1 Gallon Carpobrotus - Ice Plant ............................................................................................................................................. 7.43  

XXXXXXX 
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. 
 32 93 23  Plants and Bulbs (32 93) 

Note: Materials only. See CSI section 32 93 83 00-0057 for installation and planting of bulbs and annuals. 
. 
. 
 32 93 23 00-0001  Perennials (32 93 23) 
. 
. 

 32 93 23 00-0002 EA 2 Quart Assorted Daylilies .................................................................................................................................................... 15.65  
. 

 32 93 23 00-0003 EA 1 Gallon Assorted Daylilies ................................................................................................................................................... 22.13  
. 

 32 93 23 00-0004 EA 2 Gallon Assorted Daylilies ................................................................................................................................................... 36.70  
. 

 32 93 23 00-0005 EA 1 Quart Azure Penstemon ...................................................................................................................................................... 8.09  
. 

 32 93 23 00-0006 EA 1 Gallon Azure Penstemon ................................................................................................................................................... 20.24  
. 

 32 93 23 00-0007 EA 1 Quart Balloon Flower ........................................................................................................................................................... 8.09  
. 

 32 93 23 00-0008 EA 1 Gallon Balloon Flower ........................................................................................................................................................ 20.24  
. 

 32 93 23 00-0009 EA 1 Quart Black-eyed Susan ...................................................................................................................................................... 8.09  
. 

 32 93 23 00-0010 EA 1 Gallon Black-eyed Susan................................................................................................................................................... 20.24  
. 

 32 93 23 00-0011 EA 2 Gallon Black-eyed Susan................................................................................................................................................... 26.18  
. 

 32 93 23 00-0012 EA 1 Quart Blackberry Lily ........................................................................................................................................................... 8.09  
. 

 32 93 23 00-0013 EA 1 Gallon Blackberry Lily ........................................................................................................................................................ 20.24  
. 

 32 93 23 00-0014 EA 1 Quart Blank Flower .............................................................................................................................................................. 8.09  
. 

 32 93 23 00-0015 EA 1 Gallon Blank Flower ........................................................................................................................................................... 18.62  
. 

 32 93 23 00-0016 EA 2 Gallon Blank Flower ........................................................................................................................................................... 26.18  
. 

 32 93 23 00-0017 EA 1 Quart Blazing Star, Gayfeather ............................................................................................................................................ 8.09  
. 

 32 93 23 00-0018 EA 1 Gallon Blazing Star, Gayfeather ........................................................................................................................................ 20.24  
. 

 32 93 23 00-0019 EA 1 Quart Bloodred Geranium .................................................................................................................................................. 13.76  
. 

 32 93 23 00-0020 EA 1 Gallon Bloodred Geranium ................................................................................................................................................ 23.21  
. 

 32 93 23 00-0021 EA 1 Quart Blue Plumbago .......................................................................................................................................................... 8.09  
. 

 32 93 23 00-0022 EA 1 Gallon Blue Plumbago ....................................................................................................................................................... 20.24  
. 

 32 93 23 00-0023 EA 1 Quart Blue Star .................................................................................................................................................................. 14.57  
. 

 32 93 23 00-0024 EA 1 Gallon Blue Star ................................................................................................................................................................. 23.21  
. 

 32 93 23 00-0025 EA 1 Quart Cardinal Flower .......................................................................................................................................................... 8.09  
. 

 32 93 23 00-0026 EA 1 Gallon Cardinal Flower ...................................................................................................................................................... 20.24  
. 

 32 93 23 00-0027 EA 4" Pot Columbine .................................................................................................................................................................... 4.86  
. 

 32 93 23 00-0028 EA 1 Quart Columbine .................................................................................................................................................................. 8.09  
. 

 32 93 23 00-0029 EA 1 Gallon Columbine .............................................................................................................................................................. 20.24  
. 

 32 93 23 00-0030 EA 1 Quart Common Globeflower ................................................................................................................................................ 8.09  
. 

 32 93 23 00-0031 EA 1 Gallon Common Globeflower ............................................................................................................................................. 20.24  
. 

 32 93 23 00-0032 EA 1 Quart Cottage Pink, Scotch Pink ......................................................................................................................................... 8.09  
. 

 32 93 23 00-0033 EA 1 Quart Cottage Pink, Scotch Pink ....................................................................................................................................... 20.24  
. 

 32 93 23 00-0034 EA 1 Gallon Astilbe 'Deutschland' .............................................................................................................................................. 29.15  
. 

 32 93 23 00-0035 EA 1 Quart Diploid ...................................................................................................................................................................... 10.26  
. 

 32 93 23 00-0036 EA 1 Gallon Diploid .................................................................................................................................................................... 23.21  
. 

 32 93 23 00-0037 EA 3 Gallon Diploid .................................................................................................................................................................... 39.94  
. 

 32 93 23 00-0038 EA 4" Pot Dune Sunflower .......................................................................................................................................................... 11.56  
. 

 32 93 23 00-0039 EA 1 Quart Evans Begonia ......................................................................................................................................................... 14.57  
. 

 32 93 23 00-0040 EA 1 Gallon Evans Begonia ....................................................................................................................................................... 26.18  
. 

 32 93 23 00-0041 EA 1 Quart False Dragonhead ..................................................................................................................................................... 8.09  
. 

 32 93 23 00-0042 EA 1 Gallon False Dragonhead .................................................................................................................................................. 20.24  
. 

 32 93 23 00-0043 EA 1 Quart False Spirea ............................................................................................................................................................... 8.09  
. 

 32 93 23 00-0044 EA 1 Gallon False Spirea ........................................................................................................................................................... 26.18  
. 

 32 93 23 00-0045 EA 3 Gallon False Spirea ........................................................................................................................................................... 36.16  
. 

 32 93 23 00-0046 EA 2 Quart False Sunflower ....................................................................................................................................................... 12.95  
. 

 32 93 23 00-0047 EA 1 Gallon False Sunflower ...................................................................................................................................................... 20.24  
. 

 32 93 23 00-0048 EA 2 Gallon False Sunflower ...................................................................................................................................................... 26.18  
. 

 32 93 23 00-0049 EA 1 Gallon Foxglove ................................................................................................................................................................. 18.62  
. 

 32 93 23 00-0050 EA 2 Gallon Foxglove ................................................................................................................................................................. 26.18  
. 

 32 93 23 00-0051 EA 3 Gallon Foxglove ................................................................................................................................................................. 37.78  
. 

 32 93 23 00-0052 EA 1 Gallon Francee Hostas ...................................................................................................................................................... 32.78  
. 

 32 93 23 00-0053 EA 1 Quart Garden Phlox ............................................................................................................................................................. 8.09  
. 

 32 93 23 00-0054 EA 1 Gallon Garden Phlox ......................................................................................................................................................... 20.24  
. 

 32 93 23 00-0055 EA 2 Quart Golden Groundsel .................................................................................................................................................... 17.27  
. 

 32 93 23 00-0056 EA 2 Gallon Golden Groundsel .................................................................................................................................................. 34.82  
. 

 32 93 23 00-0057 EA 1 Quart Golden Star ................................................................................................................................................................ 8.09  
. 

 32 93 23 00-0058 EA 1 Gallon Golden Star ............................................................................................................................................................ 20.24  
. 

 32 93 23 00-0059 EA 1 Quart Goldenrod .................................................................................................................................................................. 8.09  
. 

 32 93 23 00-0060 EA 1 Gallon Goldenrod ............................................................................................................................................................... 20.24  
. 

 32 93 23 00-0061 EA 1 Gallon Happy Returns Daylillies ........................................................................................................................................ 37.70  
. 

 32 93 23 00-0062 EA 4" Pot Hardy Aster, Michaelmas Daisy ................................................................................................................................... 4.86  
. 

 32 93 23 00-0063 EA 1 Quart Hardy Aster, Michaelmas Daisy ................................................................................................................................. 8.09  
. 

 32 93 23 00-0064 EA 1 Gallon Hardy Aster, Michaelmas Daisy ............................................................................................................................. 20.24  
. 

 32 93 23 00-0065 EA 1 Quart Hardy Chrysanthemum .............................................................................................................................................. 7.02  
. 

 32 93 23 00-0066 EA 6" To 8" Pot Hardy Chrysanthemum ..................................................................................................................................... 11.61  
. 

 32 93 23 00-0067 EA 1 Gallon Hardy Chrysanthemum ........................................................................................................................................... 18.62  
. 

 32 93 23 00-0068 EA 1 Gallon Herbaceous Peony ................................................................................................................................................. 28.88  
. 

 32 93 23 00-0069 EA 2 Gallon Herbaceous Peony ................................................................................................................................................. 46.15  
. 

 32 93 23 00-0070 EA 3 Gallon Herbaceous Peony ................................................................................................................................................. 60.73  
. 

 32 93 23 00-0071 EA 4" Pot Japanese Anemone ..................................................................................................................................................... 4.86  
. 

 32 93 23 00-0072 EA 1 Quart Japanese Anemone ................................................................................................................................................. 14.57  
. 

 32 93 23 00-0073 EA 2 Gallon Japanese Anemone................................................................................................................................................ 26.18  
. 

 32 93 23 00-0074 EA 2" Pot Japanese Spurge ......................................................................................................................................................... 2.88  
. 

 32 93 23 00-0075 EA 6" Pot Japanese Spurge ......................................................................................................................................................... 4.32  
. 

 32 93 23 00-0076 EA 1 Gallon Japanese Spurge ................................................................................................................................................... 18.59  
. 

 32 93 23 00-0077 EA 1 Quart Oriental Poppy ......................................................................................................................................................... 11.61  
. 

 32 93 23 00-0078 EA 1 Gallon Oriental Poppy ........................................................................................................................................................ 23.21  



32
 32 Exterior Improvements 

32 90 Planting 
32 93 Plants 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 32 - 166  Monterey County Roads and Bridges 

. 
 32 93 23 00-0079 EA 48 Plant Flat Pachysandra terminalis .................................................................................................................................... 96.20  

. 
 32 93 23 00-0080 EA 1 Gallon Pacific Coast Iris ..................................................................................................................................................... 15.92  

. 
 32 93 23 00-0081 EA 3 Gallon Pacific Coast Iris ..................................................................................................................................................... 30.23  

. 
 32 93 23 00-0082 EA 1 Gallon Palace Purple Coral Bells ....................................................................................................................................... 30.65  

. 
 32 93 23 00-0083 EA 4" Pot Perennial Salvia ........................................................................................................................................................... 4.86  

. 
 32 93 23 00-0084 EA 1 Quart Perennial Salvia ......................................................................................................................................................... 8.09  

. 
 32 93 23 00-0085 EA 1 Gallon Perennial Salvia ...................................................................................................................................................... 20.24  

. 
 32 93 23 00-0086 EA 1 Quart Pincushion Flower ...................................................................................................................................................... 8.09  

. 
 32 93 23 00-0087 EA 1 Gallon Pincushion Flower .................................................................................................................................................. 20.24  

. 
 32 93 23 00-0088 EA 2 Quart Plantain Lily .............................................................................................................................................................. 15.65  

. 
 32 93 23 00-0089 EA 1 Gallon Plantain Lily ............................................................................................................................................................ 22.13  

. 
 32 93 23 00-0090 EA 2 Gallon Plantain Lily ............................................................................................................................................................ 36.70  

. 
 32 93 23 00-0091 EA 3 Gallon Plantain Lily ............................................................................................................................................................ 69.36  

. 
 32 93 23 00-0092 EA 2 Quart Purple Coneflower ................................................................................................................................................... 14.57  

. 
 32 93 23 00-0093 EA 1 Gallon Purple Coneflower .................................................................................................................................................. 20.24  

. 
 32 93 23 00-0094 EA 2 Gallon Purple Coneflower .................................................................................................................................................. 26.18  

. 
 32 93 23 00-0095 EA 1 Quart Purple Loosestrife ...................................................................................................................................................... 8.09  

. 
 32 93 23 00-0096 EA 1 Gallon Purple Loosestrife ................................................................................................................................................... 20.24  

. 
 32 93 23 00-0097 EA 1 Quart Rose Mallow ............................................................................................................................................................ 15.92  

. 
 32 93 23 00-0098 EA 2 Gallon Rose Mallow ........................................................................................................................................................... 28.88  

. 
 32 93 23 00-0099 EA 3 Gallon Rose Mallow ........................................................................................................................................................... 49.39  

. 
 32 93 23 00-0100 EA 1 Gallon Autumn Joy Sedum ................................................................................................................................................ 30.86  

. 
 32 93 23 00-0101 EA 1 Quart Siberian Iris .............................................................................................................................................................. 13.76  

. 
 32 93 23 00-0102 EA 2 Gallon Siberian Iris ............................................................................................................................................................. 26.18  

. 
 32 93 23 00-0103 EA 3 Gallon Siberian Iris ............................................................................................................................................................. 36.16  

. 
 32 93 23 00-0104 EA 1 Quart Speedwell .................................................................................................................................................................. 8.09  

. 
 32 93 23 00-0105 EA 1 Gallon Speedwell ............................................................................................................................................................... 20.24  

. 
 32 93 23 00-0106 EA 1 Quart Tetraploid ................................................................................................................................................................. 20.24  

. 
 32 93 23 00-0107 EA 1 Gallon Tetraploid ................................................................................................................................................................ 37.78  

. 
 32 93 23 00-0108 EA 3 Gallon Tetraploid ................................................................................................................................................................ 51.55  

. 
 32 93 23 00-0109 EA 1 Quart Threadleaf Coreopsis ................................................................................................................................................. 8.09  

. 
 32 93 23 00-0110 EA 1 Gallon Threadleaf Coreopsis ............................................................................................................................................. 20.24  

. 
 32 93 23 00-0111 EA 1 Quart Torch Lily ................................................................................................................................................................... 8.09  

. 
 32 93 23 00-0112 EA 1 Quart Bluebeard................................................................................................................................................................. 14.57  

. 
 32 93 23 00-0113 EA 1 Gallon Bluebeard ............................................................................................................................................................... 21.59  

. 
 32 93 23 00-0114 EA  2 Gallon Bluebeard ............................................................................................................................................................... 31.58  

XXXXXXX 
. 
 32 93 23 00-0115  Annuals (32 93 23) 
. 
. 

 32 93 23 00-0116 EA 2-1/2" Pot Annual Flowers ...................................................................................................................................................... 3.76  
. 

 32 93 23 00-0117 EA 3" Pot Annual Flowers............................................................................................................................................................. 5.08  
. 

 32 93 23 00-0118 EA 4" Pot Annual Flowers........................................................................................................................................................... 10.86  
. 

 32 93 23 00-0119 EA 5-1/2" Pot Annual Flowers .................................................................................................................................................... 14.44  
. 

 32 93 23 00-0120 EA 6" Pot Annual Flowers........................................................................................................................................................... 28.60  
. 

 32 93 23 00-0121 EA 8" Pot Annual Flowers........................................................................................................................................................... 47.67  
. 

 32 93 23 00-0122 EA 36 Plant Flat Annual Flowers ................................................................................................................................................ 62.40  
. 

 32 93 23 00-0123 EA  48 Plant Flat Annual Flowers ................................................................................................................................................ 70.78  

XXXXXXX 
. 
 32 93 23 00-0124  Bulbs (32 93 23) 
. 
. 

 32 93 23 00-0125 EA Top Size Allium giganteum - Giant Ornamental Onion ......................................................................................................... 13.06  
. 

 32 93 23 00-0126 EA Top Size Allium sphaerocephalum - Drumstick Ornamental Onion ........................................................................................ 0.75  
. 

 32 93 23 00-0127 EA Top Size Crocus Hybrid .......................................................................................................................................................... 0.85  
. 

 32 93 23 00-0128 EA Top Size Eranthis hyemalis - Winter Aconite .......................................................................................................................... 1.11  
. 

 32 93 23 00-0129 EA Top Size Galanthus nivalis - Snowdrops ................................................................................................................................ 1.41  
. 

 32 93 23 00-0130 EA Top Size Iris reticulata cvs - Dutch Iris .................................................................................................................................... 0.55  
. 

 32 93 23 00-0131 EA Top Size Muscari armeniacum - Grape Hyacinth ................................................................................................................... 0.65  
. 

 32 93 23 00-0132 EA Top Size Muscari latifolium - Grape Hyacinth ......................................................................................................................... 0.75  
. 

 32 93 23 00-0133 EA Narcissus 'Carlton' - Carlton Daffodil DNI ............................................................................................................................... 4.52  
. 

 32 93 23 00-0134 EA Narcissus 'Dutch Master' - Dutch Master Daffodil DNI ............................................................................................................ 2.16  
. 

 32 93 23 00-0135 EA Narcissus 'February Gold' - February Gold Daffodil DNI ......................................................................................................... 2.26  
. 

 32 93 23 00-0136 EA Narcissus 'Ice Follies' - Ice Follies Daffodil DNI ...................................................................................................................... 2.26  
. 

 32 93 23 00-0137 EA Narcissus 'Mount Hood' - Mount Hood Daffodil DNI ............................................................................................................... 2.36  
. 

 32 93 23 00-0138 EA Narcissus 'Papillon Blanc' - Papillon Blanc Daffodil DNI ......................................................................................................... 2.51  
. 

 32 93 23 00-0139 EA Narcissus 'Pipit' - Pipit Daffodil DNI ........................................................................................................................................ 2.36  
. 

 32 93 23 00-0140 EA Narcissus 'Salome' - Salome Daffodil DNI .............................................................................................................................. 2.21  
. 

 32 93 23 00-0141 EA Narcissus 'Tete A Tete' - Tete A Tete Daffodil DNI ................................................................................................................. 2.36  
. 

 32 93 23 00-0142 EA Narcissus 'Thalia' - Thalia Daffodil DNI ................................................................................................................................... 2.36  
. 

 32 93 23 00-0143 EA Top Size Scilla siberica - Siberian Squill ................................................................................................................................. 0.70  
. 

 32 93 23 00-0144 EA Top Size Tulip 'Angelique' - Angelique Tulip ........................................................................................................................... 2.01  
. 

 32 93 23 00-0145 EA Top Size Tulip 'Apeldoorn' - Apeldoorn Tulip .......................................................................................................................... 1.51  
. 

 32 93 23 00-0146 EA Top Size Tulip 'Apricot Beauty' - Apricot Beauty Tulip ............................................................................................................ 2.01  
. 

 32 93 23 00-0147 EA Top Size Tulip 'Big Smile' - Big Smile Tulip ............................................................................................................................ 1.76  
. 

 32 93 23 00-0148 EA Top Size Tulip 'Black Parrot' - Black Parrot Tulip .................................................................................................................... 2.51  
. 

 32 93 23 00-0149 EA Top Size Tulip 'Blue Heron' - Blue Heron Tulip ....................................................................................................................... 1.91  
. 

 32 93 23 00-0150 EA Top Size Tulip 'Cardinal' - Cardinal Tulip ................................................................................................................................ 1.66  
. 

 32 93 23 00-0151 EA Top Size Tulip 'Christmas Marvel' - Christmas Marvel Tulip ................................................................................................... 1.86  
. 

 32 93 23 00-0152 EA Top Size Tulip clusiana - Species Tulip .................................................................................................................................. 1.86  
. 

 32 93 23 00-0153 EA Top Size Tulip 'Elizabeth Arden' - Elizabeth Arden Tulip ........................................................................................................ 1.86  
. 

 32 93 23 00-0154 EA Top Size Tulip 'Golden Apledoorn' - Golden Apledoorn Tulip ................................................................................................. 1.51  
. 

 32 93 23 00-0155 EA Top Size Tulip 'Golden Emperor' - Golden Emperor Tulip ...................................................................................................... 1.46  
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. 
 32 93 23 00-0156 EA Top Size Tulip 'Halcro' - Halcro Tulip ...................................................................................................................................... 1.51  

. 
 32 93 23 00-0157 EA Top Size Tulip 'Ivory Floridale' - Ivory FloradaleTulip ............................................................................................................. 2.51  

. 
 32 93 23 00-0158 EA Top Size Tulip 'Orange Emperor' - Orange Emperor Tulip ..................................................................................................... 1.51  

. 
 32 93 23 00-0159 EA Top Size Tulip 'Passionale' - Passionale Tulip........................................................................................................................ 2.01  

. 
 32 93 23 00-0160 EA Top Size Tulip 'Peach Blossom' - Peach Blossom Tulip ......................................................................................................... 2.16  

. 
 32 93 23 00-0161 EA Top Size Tulip 'Peer Gynt' - Peer Gynt Tulip .......................................................................................................................... 2.26  

. 
 32 93 23 00-0162 EA Top Size Tulip 'Pink Diamond' - Pink Diamond Tulip .............................................................................................................. 1.81  

. 
 32 93 23 00-0163 EA Top Size Tulip 'Pink Emperor' - Pink Emperor Tulip ............................................................................................................... 1.71  

. 
 32 93 23 00-0164 EA Top Size Tulip praetens 'Fusilier' - Praetens Fusilier Tulip ..................................................................................................... 1.86  

. 
 32 93 23 00-0165 EA Top Size Tulip 'Princeps' - Princeps Tulip ............................................................................................................................... 1.86  

. 
 32 93 23 00-0166 EA Top Size Tulip 'Red Riding Hood' - Red Riding Hood Tulip .................................................................................................... 1.46  

. 
 32 93 23 00-0167 EA Top Size Tulip saxatilis - Species Tulip .................................................................................................................................. 1.00  

. 
 32 93 23 00-0168 EA Top Size Tulip 'Shirley - Shirley Tulip ..................................................................................................................................... 1.51  

. 
 32 93 23 00-0169 EA Top Size Tulip 'Spring Green' - Spring Green Tulip ................................................................................................................ 1.96  

. 
 32 93 23 00-0170 EA Top Size Tulip 'White Emperor' - White Emperor Tulip ........................................................................................................... 1.51  

XXXXXXX 
. 
 32 93 33  Shrubs (32 93) 

Note: (cvs = cultivar) materials only. See CSI section 32 93 83 00-0033 for installation and planting of shurbs. 
. 
. 
 32 93 33 00-0001  Shrubs (32 93 33) 
. 
. 

 32 93 33 00-0002 EA 1 Gallon Abelia x grandiflora - Abelia .................................................................................................................................... 14.56  
. 

 32 93 33 00-0003 EA 3 Gallon Abelia x grandiflora - Abelia .................................................................................................................................... 29.64  
. 

 32 93 33 00-0004 EA 5 Gallon Abelia x grandiflora - Abelia .................................................................................................................................... 56.90  
. 

 32 93 33 00-0005 EA 1 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia ................................................................................................... 8.64  
. 

 32 93 33 00-0006 EA 5 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia ................................................................................................. 21.37  
. 

 32 93 33 00-0007 EA 15 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia ............................................................................................... 84.83  
. 

 32 93 33 00-0008 EA 3 Gallon Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................... 87.68  
. 

 32 93 33 00-0009 EA 18" Balled and Burlapped, Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ..................................................... 128.14  
. 

 32 93 33 00-0010 EA 24" Balled and Burlapped, Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ..................................................... 142.98  
. 

 32 93 33 00-0011 EA 30" Balled and Burlapped, Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ..................................................... 180.75  
. 

 32 93 33 00-0012 EA 36" Balled and Burlapped, Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ..................................................... 200.98  
. 

 32 93 33 00-0013 EA 18" Balled and Burlapped, Aesculus parviflora - Bottlebrush Buckeye ................................................................................. 40.47  
. 

 32 93 33 00-0014 EA 24" Balled and Burlapped, Aesculus parviflora - Bottlebrush Buckeye ................................................................................. 53.95  
. 

 32 93 33 00-0015 EA 30" Balled and Burlapped, Aesculus parviflora - Bottlebrush Buckeye ................................................................................. 67.44  
. 

 32 93 33 00-0016 EA 1 Gallon Agapanthus 'Peter Pan' - Lily of the Nile .................................................................................................................. 8.64  
. 

 32 93 33 00-0017 EA 5 Gallon Agapanthus 'Peter Pan' - Lily of the Nile ................................................................................................................ 21.37  
. 

 32 93 33 00-0018 EA 36" Balled and Burlapped, Aronia arbutifolia & cvs - Red Chokeberry.................................................................................. 37.24  
. 

 32 93 33 00-0019 EA 42" Balled and Burlapped, Aronia arbutifolia & cvs - Red Chokeberry.................................................................................. 43.82  
. 

 32 93 33 00-0020 EA 48" Balled and Burlapped, Aronia arbutifolia & cvs - Red Chokeberry.................................................................................. 52.58  
. 

 32 93 33 00-0021 EA 60" Balled and Burlapped, Aronia arbutifolia & cvs - Red Chokeberry.................................................................................. 61.34  
. 

 32 93 33 00-0022 EA 72" Balled and Burlapped, Aronia arbutifolia & cvs - Red Chokeberry.................................................................................. 74.49  
. 

 32 93 33 00-0023 EA 36" Balled and Burlapped, Aronia melanocarpa & cvs - Black Chokeberry .......................................................................... 36.15  
. 

 32 93 33 00-0024 EA 42" Balled and Burlapped, Aronia melanocarpa & cvs - Black Chokeberry .......................................................................... 38.34  
. 

 32 93 33 00-0025 EA 48" Balled and Burlapped, Aronia melanocarpa & cvs - Black Chokeberry .......................................................................... 40.53  
. 

 32 93 33 00-0026 EA 60" Balled and Burlapped, Aronia melanocarpa & cvs - Black Chokeberry .......................................................................... 46.01  
. 

 32 93 33 00-0027 EA 36" Balled and Burlapped, Aronia prunifolia - Purple-Fruited Chokeberry ............................................................................ 36.70  
. 

 32 93 33 00-0028 EA 42" Balled and Burlapped, Aronia prunifolia - Purple-Fruited Chokeberry ............................................................................ 38.89  
. 

 32 93 33 00-0029 EA 48" Balled and Burlapped, Aronia prunifolia - Purple-Fruited Chokeberry ............................................................................ 41.08  
. 

 32 93 33 00-0030 EA 60" Balled and Burlapped, Aronia prunifolia - Purple-Fruited Chokeberry ............................................................................ 43.27  
. 

 32 93 33 00-0031 EA 1 Gallon Aspidistra elatior - Cast Iron Plant ............................................................................................................................ 7.53  
. 

 32 93 33 00-0032 EA 2 Gallon Aspidistra elatior - Cast Iron Plant .......................................................................................................................... 17.42  
. 

 32 93 33 00-0033 EA 1 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ........................................................................................................ 8.83  
. 

 32 93 33 00-0034 EA 3 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ...................................................................................................... 19.42  
. 

 32 93 33 00-0035 EA 5 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ...................................................................................................... 26.24  
. 

 32 93 33 00-0036 EA 1 Gallon Baccharis pilularis 'Pigeon Point' - Dwarf Coyote Brush ........................................................................................... 8.64  
. 

 32 93 33 00-0037 EA 5 Gallon Baccharis pilularis 'Pigeon Point' - Dwarf Coyote Brush ......................................................................................... 21.37  
. 

 32 93 33 00-0038 EA 1 Gallon Baccharis pilularis 'Twin Peaks' - Dwarf Coyote Brush ............................................................................................. 8.64  
. 

 32 93 33 00-0039 EA 5 Gallon Baccharis pilularis 'Twin Peaks' - Dwarf Coyote Brush ........................................................................................... 21.37  
. 

 32 93 33 00-0040 EA 1 Gallon Bauhinia purpurea - Orange-eye Butterfly Bush ....................................................................................................... 9.41  
. 

 32 93 33 00-0041 EA 2 Gallon Bauhinia purpurea - Orange-eye Butterfly Bush ..................................................................................................... 13.77  
. 

 32 93 33 00-0042 EA 15" To 18" Berberis - Northern Bayberry .............................................................................................................................. 39.30  
. 

 32 93 33 00-0043 EA 2' To 2-1/2' Berberis - Northern Bayberry ............................................................................................................................. 49.89  
. 

 32 93 33 00-0044 EA 2-1/2' To 3' Berberis - Northern Bayberry ............................................................................................................................. 69.90  
. 

 32 93 33 00-0045 EA 1 Gallon Berberis Buxifolia 'Nana' - Barberry .......................................................................................................................... 9.76  
. 

 32 93 33 00-0046 EA 5 Gallon Berberis Buxifolia 'Nana' - Barberry ........................................................................................................................ 23.51  
. 

 32 93 33 00-0047 EA 18" To 24" Berberis julianae - Dwarf Wintergreen Barberry .................................................................................................. 42.01  
. 

 32 93 33 00-0048 EA 2' To 2-1/2' Berberis julianae - Dwarf Wintergreen Barberry ................................................................................................. 53.78  
. 

 32 93 33 00-0049 EA 2-1/2' To 3' Berberis julianae - Dwarf Wintergreen Barberry ................................................................................................. 68.72  
. 

 32 93 33 00-0050 EA 1 Gallon Berberis thunbergii - Crimson Pygmy Barberry ...................................................................................................... 11.30  
. 

 32 93 33 00-0051 EA 2 Gallon Berberis thunbergii - Crimson Pygmy Barberry ...................................................................................................... 22.24  
. 

 32 93 33 00-0052 EA 3 Gallon Berberis thunbergii - Crimson Pygmy Barberry ...................................................................................................... 27.18  
. 

 32 93 33 00-0053 EA 1 Gallon Berberis x mentorensis - Mentor Barberry .............................................................................................................. 10.71  
. 

 32 93 33 00-0054 EA 5 Gallon Berberis x mentorensis - Mentor Barberry .............................................................................................................. 30.24  
. 

 32 93 33 00-0055 EA 2' To 3' Berberis x mentorensis - Mentor Barberry ................................................................................................................ 42.01  
. 

 32 93 33 00-0056 EA 3' To 4' Berberis x mentorensis - Mentor Barberry ................................................................................................................ 64.84  
. 

 32 93 33 00-0057 EA 1 Gallon Buxus microphylla japonica - Japanese Boxwood .................................................................................................. 12.24  
. 

 32 93 33 00-0058 EA 5 Gallon Buxus microphylla japonica - Japanese Boxwood .................................................................................................. 32.83  
. 

 32 93 33 00-0059 EA 12" To 15" Buxus microphylla japonica - Japanese Boxwood .............................................................................................. 34.95  
. 

 32 93 33 00-0060 EA 15" To 18" Buxus microphylla japonica - Japanese Boxwood .............................................................................................. 44.95  
. 

 32 93 33 00-0061 EA 18" To 24" Buxus microphylla japonica - Japanese Boxwood .............................................................................................. 59.90  
. 

 32 93 33 00-0062 EA 24" To 30" Buxus microphylla japonica - Japanese Boxwood .............................................................................................. 89.90  
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. 
 32 93 33 00-0063 EA 30" To 36" Buxus microphylla japonica - Japanese Boxwood ............................................................................................ 124.85  

. 
 32 93 33 00-0064 EA 12" To 15" Buxus sempervirens - Common Boxwood .......................................................................................................... 34.95  

. 
 32 93 33 00-0065 EA 15" To 18" Buxus sempervirens - Common Boxwood .......................................................................................................... 44.95  

. 
 32 93 33 00-0066 EA 18" To 24" Buxus sempervirens - Common Boxwood .......................................................................................................... 59.90  

. 
 32 93 33 00-0067 EA 24" To 30" Buxus sempervirens - Common Boxwood .......................................................................................................... 89.90  

. 
 32 93 33 00-0068 EA 2 Gallon Buxus Hybrid - Boxwood Cultivars ......................................................................................................................... 23.00  

. 
 32 93 33 00-0069 EA 5 Gallon Buxus Hybrid - Boxwood Cultivars ......................................................................................................................... 38.34  

. 
 32 93 33 00-0070 EA 5 Gallon Buxus microphylla & cvs - Little leaf Boxwood ...................................................................................................... 100.78  

. 
 32 93 33 00-0071 EA 18" Balled and Burlapped, Buxus microphylla & cvs - Little leaf Boxwood............................................................................ 54.77  

. 
 32 93 33 00-0072 EA 24" Balled and Burlapped, Buxus microphylla & cvs - Little leaf Boxwood............................................................................ 74.49  

. 
 32 93 33 00-0073 EA 30" Balled and Burlapped, Buxus microphylla & cvs - Little leaf Boxwood.......................................................................... 100.78  

. 
 32 93 33 00-0074 EA 1 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ............................................................................................... 7.76  

. 
 32 93 33 00-0075 EA 5 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ............................................................................................. 23.87  

. 
 32 93 33 00-0076 EA 15 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ........................................................................................... 77.57  

. 
 32 93 33 00-0077 EA 5 Gallon Calycanthus floridus - Common Sweetshrub .......................................................................................................... 36.15  

. 
 32 93 33 00-0078 EA 30" Balled and Burlapped, Calycanthus floridus - Common Sweetshrub .............................................................................. 32.86  

. 
 32 93 33 00-0079 EA 36" Balled and Burlapped, Calycanthus floridus - Common Sweetshrub .............................................................................. 43.82  

. 
 32 93 33 00-0080 EA 1 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 10.62  

. 
 32 93 33 00-0081 EA 3 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 22.66  

. 
 32 93 33 00-0082 EA 5 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 37.68  

. 
 32 93 33 00-0083 EA 7 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 56.11  

. 
 32 93 33 00-0084 EA 15 Gallon Camellia "Sasanqua" - Camellia ......................................................................................................................... 145.58  

. 
 32 93 33 00-0085 EA 1 Gallon Camellia japonica - Camellia .................................................................................................................................. 10.62  

. 
 32 93 33 00-0086 EA 3 Gallon Camellia japonica - Camellia .................................................................................................................................. 22.66  

. 
 32 93 33 00-0087 EA 5 Gallon Camellia japonica - Camellia .................................................................................................................................. 37.68  

. 
 32 93 33 00-0088 EA 5 Gallon Ceanothus americanus - New Jersey Tea .............................................................................................................. 36.15  

. 
 32 93 33 00-0089 EA 1 Gallon Ceanothus Griseus Horizontalis 'Yankee Point' - Yankee Point Ceanothus ............................................................. 9.76  

. 
 32 93 33 00-0090 EA 5 Gallon Ceanothus Griseus Horizontalis 'Yankee Point' - Yankee Point Ceanothus ........................................................... 25.37  

. 
 32 93 33 00-0091 EA 5 Gallon Celastrus scandens - Bittersweet ........................................................................................................................... 36.15  

. 
 32 93 33 00-0092 EA 36" Balled and Burlapped, Celastrus scandens - Bittersweet ............................................................................................... 30.67  

. 
 32 93 33 00-0093 EA 5 Gallon Cephalanthus occidentalis - Buttonbush ................................................................................................................ 36.15  

. 
 32 93 33 00-0094 EA 24" Balled and Burlapped, Cephalanthus occidentalis - Buttonbush .................................................................................... 27.38  

. 
 32 93 33 00-0095 EA 30" Balled and Burlapped, Cephalanthus occidentalis - Buttonbush .................................................................................... 30.67  

. 
 32 93 33 00-0096 EA 36" Balled and Burlapped, Cephalanthus occidentalis - Buttonbush .................................................................................... 32.86  

. 
 32 93 33 00-0097 EA 18" To 24" Chaenomeles speciosa - Flowering Quince ........................................................................................................ 31.54  

. 
 32 93 33 00-0098 EA 2' To 3' Chaenomeles speciosa - Flowering Quince ............................................................................................................. 42.01  

. 
 32 93 33 00-0099 EA 3' To 4' Chaenomeles speciosa - Flowering Quince ............................................................................................................. 64.84  

. 
 32 93 33 00-0100 EA 1 Gallon Cistus Hybridus - White Rockrose ............................................................................................................................ 8.64  

. 
 32 93 33 00-0101 EA 5 Gallon Cistus Hybridus - White Rockrose .......................................................................................................................... 21.37  

. 
 32 93 33 00-0102 EA 3 Gallon Clethra alnifolia & cvs - Summersweet Clethra ....................................................................................................... 35.05  

. 
 32 93 33 00-0103 EA 18" Balled and Burlapped, Clethra alnifolia & cvs - Summersweet Clethra........................................................................... 37.79  

. 
 32 93 33 00-0104 EA 24" Balled and Burlapped, Clethra alnifolia & cvs - Summersweet Clethra........................................................................... 42.17  

. 
 32 93 33 00-0105 EA 30" Balled and Burlapped, Clethra alnifolia & cvs - Summersweet Clethra........................................................................... 44.36  

. 
 32 93 33 00-0106 EA 36" Balled and Burlapped, Clethra alnifolia & cvs - Summersweet Clethra........................................................................... 52.03  

. 
 32 93 33 00-0107 EA 1 Gallon Coleonema Pulchellum - Confetti Bush .................................................................................................................... 8.64  

. 
 32 93 33 00-0108 EA 5 Gallon Coleonema Pulchellum - Confetti Bush .................................................................................................................. 21.37  

. 
 32 93 33 00-0109 EA 15 Gallon Coleonema Pulchellum - Confetti Bush .............................................................................................................. 100.07  

. 
 32 93 33 00-0110 EA 2' To 3' Cornus mas - Cornelian Cherry ................................................................................................................................ 49.89  

. 
 32 93 33 00-0111 EA 3' To 4' Cornus mas - Cornelian Cherry ................................................................................................................................ 62.37  

. 
 32 93 33 00-0112 EA 4' To 5' Cornus mas - Cornelian Cherry ................................................................................................................................ 79.90  

. 
 32 93 33 00-0113 EA 5' To 6' Cornus mas - Cornelian Cherry .............................................................................................................................. 109.79  

. 
 32 93 33 00-0114 EA 5 Gallon Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 32.86  

. 
 32 93 33 00-0115 EA 36" Balled and Burlapped, Cornus alba & cvs - Tartarian Dogwood ..................................................................................... 23.00  

. 
 32 93 33 00-0116 EA 48" Balled and Burlapped, Cornus alba & cvs - Tartarian Dogwood ..................................................................................... 26.29  

. 
 32 93 33 00-0117 EA 60" Balled and Burlapped, Cornus alba & cvs - Tartarian Dogwood ..................................................................................... 32.86  

. 
 32 93 33 00-0118 EA 72" Balled and Burlapped, Cornus alba & cvs - Tartarian Dogwood ..................................................................................... 39.43  

. 
 32 93 33 00-0119 EA 36" Balled and Burlapped, Cornus amomum - Silky Dogwood ............................................................................................. 32.86  

. 
 32 93 33 00-0120 EA 5 Gallon Cornus obliqua - Blue Fruited Dogwood ................................................................................................................. 36.15  

. 
 32 93 33 00-0121 EA 5 Gallon Cornus racemosa - Gray Dogwood ........................................................................................................................ 36.15  

. 
 32 93 33 00-0122 EA 36" Balled and Burlapped, Cornus racemosa - Gray Dogwood ............................................................................................ 32.86  

. 
 32 93 33 00-0123 EA 48" Balled and Burlapped, Cornus racemosa - Gray Dogwood ............................................................................................ 38.34  

. 
 32 93 33 00-0124 EA 60" Balled and Burlapped, Cornus racemosa - Gray Dogwood ............................................................................................ 41.62  

. 
 32 93 33 00-0125 EA 72" Balled and Burlapped, Cornus racemosa - Gray Dogwood ............................................................................................ 50.39  

. 
 32 93 33 00-0126 EA 36" Balled and Burlapped, Cornus sanguinea & cvs - Bloodtwig Dogwood .......................................................................... 35.60  

. 
 32 93 33 00-0127 EA 48" Balled and Burlapped, Cornus sanguinea & cvs - Bloodtwig Dogwood .......................................................................... 39.98  

. 
 32 93 33 00-0128 EA 60" Balled and Burlapped, Cornus sanguinea & cvs - Bloodtwig Dogwood .......................................................................... 45.46  

. 
 32 93 33 00-0129 EA 24" Balled and Burlapped, Cornus sericea & cvs - Redosier Dogwood ................................................................................ 28.48  

. 
 32 93 33 00-0130 EA 30" Balled and Burlapped, Cornus sericea & cvs - Redosier Dogwood ................................................................................ 32.86  

. 
 32 93 33 00-0131 EA 36" Balled and Burlapped, Cornus sericea & cvs - Redosier Dogwood ................................................................................ 35.05  

. 
 32 93 33 00-0132 EA 48" Balled and Burlapped, Cornus sericea & cvs - Redosier Dogwood ................................................................................ 38.34  

. 
 32 93 33 00-0133 EA 60" Balled and Burlapped, Cornus sericea & cvs - Redosier Dogwood ................................................................................ 42.72  

. 
 32 93 33 00-0134 EA 5 Gallon Corylus americana - American Filbert .................................................................................................................... 33.96  

. 
 32 93 33 00-0135 EA 30" Balled and Burlapped, Corylus americana - American Filbert ........................................................................................ 38.34  

. 
 32 93 33 00-0136 EA 36" Balled and Burlapped, Corylus americana - American Filbert ........................................................................................ 41.08  

. 
 32 93 33 00-0137 EA 48" Balled and Burlapped, Corylus americana - American Filbert ........................................................................................ 44.36  

. 
 32 93 33 00-0138 EA 24" Balled and Burlapped, Corylus avellena - Contorted Hazelnut ..................................................................................... 109.54  

. 
 32 93 33 00-0139 EA 30" Balled and Burlapped, Corylus avellena - Contorted Hazelnut ..................................................................................... 142.40  

. 
 32 93 33 00-0140 EA 36" Balled and Burlapped, Corylus avellena - Contorted Hazelnut ..................................................................................... 153.35  

. 
 32 93 33 00-0141 EA 42" Balled and Burlapped, Corylus avellena - Contorted Hazelnut ..................................................................................... 197.17  

. 
 32 93 33 00-0142 EA 48" Balled and Burlapped, Corylus avellena - Contorted Hazelnut ..................................................................................... 240.99  

. 
 32 93 33 00-0143 EA 60" Balled and Burlapped, Corylus avellena - Contorted Hazelnut ..................................................................................... 273.85  
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. 
 32 93 33 00-0144 EA 5' To 6' Cotinus coggygria - Smoke Tree ............................................................................................................................ 104.85  

. 
 32 93 33 00-0145 EA 6' To 8' Cotinus coggygria - Smoke Tree ............................................................................................................................ 157.21  

. 
 32 93 33 00-0146 EA 8' To 10' Cotinus coggygria - Smoke Tree .......................................................................................................................... 237.12  

. 
 32 93 33 00-0147 EA 5 Gallon Cotoneaster acutifolia & cvs - Peking Cotoneaster................................................................................................. 27.38  

. 
 32 93 33 00-0148 EA 18" Balled and Burlapped, Cotoneaster acutifolia & cvs - Peking Cotoneaster .................................................................... 27.38  

. 
 32 93 33 00-0149 EA 24" Balled and Burlapped, Cotoneaster acutifolia & cvs - Peking Cotoneaster .................................................................... 28.48  

. 
 32 93 33 00-0150 EA 12" To 15" Spread Cotoneaster adpressus - Creeping Cotoneaster .................................................................................... 26.24  

. 
 32 93 33 00-0151 EA 3 Gallon Cotoneaster apiculata & cvs - Cranberry Cotoneaster ........................................................................................... 28.48  

. 
 32 93 33 00-0152 EA 18" Balled and Burlapped, Cotoneaster apiculata & cvs - Cranberry Cotoneaster ............................................................... 27.38  

. 
 32 93 33 00-0153 EA 24" Balled and Burlapped, Cotoneaster apiculata & cvs - Cranberry Cotoneaster ............................................................... 28.48  

. 
 32 93 33 00-0154 EA 1 Gallon Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................. 11.30  

. 
 32 93 33 00-0155 EA 2' To 3' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................... 34.95  

. 
 32 93 33 00-0156 EA 3' To 4' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................... 47.19  

. 
 32 93 33 00-0157 EA 4' To 5' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................... 79.90  

. 
 32 93 33 00-0158 EA 1 Gallon Cotoneaster glaucophyllus - Gray Leaf Cotoneaster ................................................................................................ 8.64  

. 
 32 93 33 00-0159 EA 5 Gallon Cotoneaster glaucophyllus - Gray Leaf Cotoneaster .............................................................................................. 21.37  

. 
 32 93 33 00-0160 EA 1 Gallon Cotoneaster horizontalis - Rockspray Cotoneaster ................................................................................................ 11.30  

. 
 32 93 33 00-0161 EA 2 Gallon Cotoneaster horizontalis - Rockspray Cotoneaster ................................................................................................ 22.24  

. 
 32 93 33 00-0162 EA 1 Gallon Cotoneaster lacteus - Red Clusterberry ................................................................................................................... 8.64  

. 
 32 93 33 00-0163 EA 5 Gallon Cotoneaster lacteus - Red Clusterberry ................................................................................................................. 21.37  

. 
 32 93 33 00-0164 EA 15 Gallon Cotoneaster lacteus - Red Clusterberry ............................................................................................................... 84.83  

. 
 32 93 33 00-0165 EA 1 Gallon Dendromecon harfordii - Island Bush Poppy .......................................................................................................... 19.89  

. 
 32 93 33 00-0166 EA 5 Gallon Dendromecon harfordii - Island Bush Poppy .......................................................................................................... 49.72  

. 
 32 93 33 00-0167 EA 18" Balled and Burlapped, Deutzia gracilis - Slender Deutzia .............................................................................................. 27.93  

. 
 32 93 33 00-0168 EA 24" Balled and Burlapped, Deutzia gracilis - Slender Deutzia .............................................................................................. 30.67  

. 
 32 93 33 00-0169 EA 30" Balled and Burlapped, Deutzia gracilis - Slender Deutzia .............................................................................................. 39.43  

. 
 32 93 33 00-0170 EA 36" Balled and Burlapped, Deutzia gracilis - Slender Deutzia .............................................................................................. 46.01  

. 
 32 93 33 00-0171 EA 42" Balled and Burlapped, Deutzia gracilis - Slender Deutzia .............................................................................................. 52.58  

. 
 32 93 33 00-0172 EA 24" Balled and Burlapped, Diervilla sessilifolia - Southern Bush Honeysuckle ..................................................................... 43.82  

. 
 32 93 33 00-0173 EA 30" Balled and Burlapped, Diervilla sessilifolia - Southern Bush Honeysuckle ..................................................................... 52.58  

. 
 32 93 33 00-0174 EA 36" Balled and Burlapped, Diervilla sessilifolia - Southern Bush Honeysuckle ..................................................................... 61.34  

. 
 32 93 33 00-0175 EA 2 Gallon Diervilla splendens - Splendens Bush Honeysuckle ............................................................................................... 16.43  

. 
 32 93 33 00-0176 EA 36" Balled and Burlapped, Diervilla splendens - Splendens Bush Honeysuckle ................................................................... 39.43  

. 
 32 93 33 00-0177 EA 48" Balled and Burlapped, Diervilla splendens - Splendens Bush Honeysuckle ................................................................... 52.58  

. 
 32 93 33 00-0178 EA 5 Gallon Elaeagnus angustifolia - Russian Olive .................................................................................................................. 21.37  

. 
 32 93 33 00-0179 EA 1 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ............................................................................................. 8.64  

. 
 32 93 33 00-0180 EA 5 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ........................................................................................... 21.37  

. 
 32 93 33 00-0181 EA 15 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ......................................................................................... 84.83  

. 
 32 93 33 00-0182 EA 1 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ............................................................................................. 8.64  

. 
 32 93 33 00-0183 EA 5 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ........................................................................................... 21.37  

. 
 32 93 33 00-0184 EA 15 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ......................................................................................... 84.83  

. 
 32 93 33 00-0185 EA 3' To 4' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 32.71  

. 
 32 93 33 00-0186 EA 4' To 5' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 44.95  

. 
 32 93 33 00-0187 EA 5' To 6' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 53.78  

. 
 32 93 33 00-0188 EA 3' To 4' Elaeagnus angustiflolia - Russian Olive ................................................................................................................... 52.37  

. 
 32 93 33 00-0189 EA 1 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia ................................................................................... 8.64  

. 
 32 93 33 00-0190 EA 5 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia ................................................................................. 21.37  

. 
 32 93 33 00-0191 EA 15 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia ............................................................................... 84.83  

. 
 32 93 33 00-0192 EA 1 Gallon Euonymus - Gold Spot ............................................................................................................................................. 9.42  

. 
 32 93 33 00-0193 EA 2 Gallon Euonymus - Gold Spot ........................................................................................................................................... 19.77  

. 
 32 93 33 00-0194 EA 5 Gallon Euonymus - Gold Spot ........................................................................................................................................... 27.18  

. 
 32 93 33 00-0195 EA 1 Gallon Euonymus alatus - Winged Euonymus ..................................................................................................................... 8.04  

. 
 32 93 33 00-0196 EA 3 Gallon Euonymus alatus - Winged Euonymus ................................................................................................................... 23.18  

. 
 32 93 33 00-0197 EA 24" Balled and Burlapped, Euonymus alatus - Winged Euonymus ....................................................................................... 31.24  

. 
 32 93 33 00-0198 EA 30" Balled and Burlapped, Euonymus alatus - Winged Euonymus ....................................................................................... 39.05  

. 
 32 93 33 00-0199 EA 36" Balled and Burlapped, Euonymus alatus - Winged Euonymus ....................................................................................... 53.66  

. 
 32 93 33 00-0200 EA 42" Balled and Burlapped, Euonymus alatus - Winged Euonymus ....................................................................................... 66.26  

. 
 32 93 33 00-0201 EA 48" Balled and Burlapped, Euonymus alatus - Winged Euonymus ....................................................................................... 78.10  

. 
 32 93 33 00-0202 EA 54" Balled and Burlapped, Euonymus alatus - Winged Euonymus ..................................................................................... 100.78  

. 
 32 93 33 00-0203 EA 5 Gallon Euonymus alatus - Winged Euonymus ................................................................................................................... 28.97  

. 
 32 93 33 00-0204 EA 60" Balled and Burlapped, Euonymus alatus - Winged Euonymus ..................................................................................... 125.97  

. 
 32 93 33 00-0205 EA 30" Balled and Burlapped, Euonymus alatus compactus - Compact Winged Euonymus ..................................................... 49.29  

. 
 32 93 33 00-0206 EA 36" Balled and Burlapped, Euonymus alatus compactus - Compact Winged Euonymus ..................................................... 58.60  

. 
 32 93 33 00-0207 EA 42" Balled and Burlapped, Euonymus alatus compactus - Compact Winged Euonymus ..................................................... 76.68  

. 
 32 93 33 00-0208 EA 48" Balled and Burlapped, Euonymus alatus compactus - Compact Winged Euonymus ..................................................... 92.01  

. 
 32 93 33 00-0209 EA 60" Balled and Burlapped, Euonymus alatus compactus - Compact Winged Euonymus ................................................... 113.92  

. 
 32 93 33 00-0210 EA 18" To 24" Euonymus alatus - Winged Burning Bush ........................................................................................................... 34.95  

. 
 32 93 33 00-0211 EA 2' To 2-1/2' Euonymus alatus - Winged Burning Bush .......................................................................................................... 41.19  

. 
 32 93 33 00-0212 EA 2-1/2' To 3' Euonymus alatus - Winged Burning Bush .......................................................................................................... 56.25  

. 
 32 93 33 00-0213 EA 3' To 3-1/2' Euonymus alatus - Winged Burning Bush .......................................................................................................... 67.43  

. 
 32 93 33 00-0214 EA 3-1/2 To 4' Euonymus alatus - Winged Burning Bush........................................................................................................... 84.84  

. 
 32 93 33 00-0215 EA 4' To 5' Euonymus alatus - Winged Burning Bush .............................................................................................................. 119.79  

. 
 32 93 33 00-0216 EA 5' To 6' Euonymus alatus - Winged Burning Bush .............................................................................................................. 149.80  

. 
 32 93 33 00-0217 EA 6' To 8' Euonymus alatus - Winged Burning Bush .............................................................................................................. 174.75  

. 
 32 93 33 00-0218 EA 15" To 18" Euonymus alatus - Dwarf Winged Burning Bush................................................................................................. 34.95  

. 
 32 93 33 00-0219 EA 18" To 24" Euonymus alatus - Dwarf Winged Burning Bush................................................................................................. 39.89  

. 
 32 93 33 00-0220 EA 2' To 2-1/2' Euonymus alatus - Dwarf Winged Burning Bush................................................................................................ 48.72  

. 
 32 93 33 00-0221 EA 2-1/2' To 3' Euonymus alatus - Dwarf Winged Burning Bush................................................................................................ 68.72  

. 
 32 93 33 00-0222 EA 3' To 3-1/2' Euonymus alatus - Dwarf Winged Burning Bush................................................................................................ 81.20  

. 
 32 93 33 00-0223 EA 3-1/2' To 4' Euonymus alatus - Dwarf Winged Burning Bush................................................................................................ 97.32  

. 
 32 93 33 00-0224 EA 4' To 5' Euonymus alatus - Dwarf Winged Burning Bush .................................................................................................... 137.33  
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. 
 32 93 33 00-0225 EA 5' To 6' Euonymus alatus - Dwarf Winged Burning Bush .................................................................................................... 162.27  

. 
 32 93 33 00-0226 EA 36" Balled and Burlapped, Euonymus atropurpurea - Eastern Wahoo ................................................................................. 29.58  

. 
 32 93 33 00-0227 EA 1 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 11.30  

. 
 32 93 33 00-0228 EA 2 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 22.24  

. 
 32 93 33 00-0229 EA 3 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 27.18  

. 
 32 93 33 00-0230 EA 5 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 32.24  

. 
 32 93 33 00-0231 EA 1 Gallon Euonymus japonicus - Evergreen Spindle ................................................................................................................ 8.64  

. 
 32 93 33 00-0232 EA 5 Gallon Euonymus japonicus - Evergreen Spindle .............................................................................................................. 21.37  

. 
 32 93 33 00-0233 EA 15 Gallon Euonymus japonicus - Evergreen Spindle ............................................................................................................ 84.83  

. 
 32 93 33 00-0234 EA 2' To 3' Forsythia - Korean Forsythia .................................................................................................................................... 24.95  

. 
 32 93 33 00-0235 EA 3' To 4' Forsythia - Korean Forsythia .................................................................................................................................... 31.54  

. 
 32 93 33 00-0236 EA 4' To 5' Forsythia - Korean Forsythia .................................................................................................................................... 39.30  

. 
 32 93 33 00-0237 EA 30" Balled and Burlapped, Forsythia cvs - Forsythia cultivars .............................................................................................. 25.19  

. 
 32 93 33 00-0238 EA 36" Balled and Burlapped, Forsythia cvs - Forsythia cultivars .............................................................................................. 27.93  

. 
 32 93 33 00-0239 EA 48" Balled and Burlapped, Forsythia cvs - Forsythia cultivars .............................................................................................. 30.12  

. 
 32 93 33 00-0240 EA 18" Balled and Burlapped, Forsythia viridissima & cvs - Green Forsythia............................................................................. 26.29  

. 
 32 93 33 00-0241 EA 24" Balled and Burlapped, Forsythia viridissima & cvs - Green Forsythia............................................................................. 35.05  

. 
 32 93 33 00-0242 EA 24" Balled and Burlapped, Forsythia x intermedia & cvs - Border Forsythia ......................................................................... 26.29  

. 
 32 93 33 00-0243 EA 30" Balled and Burlapped, Forsythia x intermedia & cvs - Border Forsythia ......................................................................... 30.67  

. 
 32 93 33 00-0244 EA 36" Balled and Burlapped, Forsythia x intermedia & cvs - Border Forsythia ......................................................................... 36.15  

. 
 32 93 33 00-0245 EA 42" Balled and Burlapped, Forsythia x intermedia & cvs - Border Forsythia ......................................................................... 41.62  

. 
 32 93 33 00-0246 EA 48" Balled and Burlapped, Forsythia x intermedia & cvs - Border Forsythia ......................................................................... 48.20  

. 
 32 93 33 00-0247 EA 2 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 37.24  

. 
 32 93 33 00-0248 EA 3 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 52.03  

. 
 32 93 33 00-0249 EA 5 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 54.77  

. 
 32 93 33 00-0250 EA 15" Balled and Burlapped, Fothergilla gardenii & cvs - Dwarf Fothergilla ............................................................................. 56.96  

. 
 32 93 33 00-0251 EA 18" Balled and Burlapped, Fothergilla gardenii & cvs - Dwarf Fothergilla ............................................................................. 61.34  

. 
 32 93 33 00-0252 EA 24" Balled and Burlapped, Fothergilla gardenii & cvs - Dwarf Fothergilla ............................................................................. 74.49  

. 
 32 93 33 00-0253 EA 24" Balled and Burlapped, Fothergilla major - Large Fothergilla ........................................................................................... 96.39  

. 
 32 93 33 00-0254 EA 30" Balled and Burlapped, Fothergilla major - Large Fothergilla ......................................................................................... 109.54  

. 
 32 93 33 00-0255 EA 1 Gallon Gardenia jasminoides - Cape Jasmine ..................................................................................................................... 8.12  

. 
 32 93 33 00-0256 EA 3 Gallon Gardenia jasminoides - Cape Jasmine ................................................................................................................... 21.30  

. 
 32 93 33 00-0257 EA 5 Gallon Gardenia jasminoides - Cape Jasmine ................................................................................................................... 27.18  

. 
 32 93 33 00-0258 EA 1 Gallon Grevillea 'Noellii' - Noel's Grevillea ........................................................................................................................... 8.64  

. 
 32 93 33 00-0259 EA 5 Gallon Grevillea 'Noellii' - Noel's Grevillea ......................................................................................................................... 21.37  

. 
 32 93 33 00-0260 EA 15 Gallon Grevillea 'Noellii' - Noel's Grevillea ....................................................................................................................... 84.83  

. 
 32 93 33 00-0261 EA 36" Balled and Burlapped, Hamamelis vernalis & cvs - Vernal Witchhazel........................................................................... 76.68  

. 
 32 93 33 00-0262 EA 48" Balled and Burlapped, Hamamelis vernalis & cvs - Vernal Witchhazel......................................................................... 124.87  

. 
 32 93 33 00-0263 EA 60" Balled and Burlapped, Hamamelis vernalis & cvs - Vernal Witchhazel......................................................................... 157.74  

. 
 32 93 33 00-0264 EA 72" Balled and Burlapped, Hamamelis vernalis & cvs - Vernal Witchhazel......................................................................... 240.99  

. 
 32 93 33 00-0265 EA 84" Balled and Burlapped, Hamamelis vernalis & cvs - Vernal Witchhazel......................................................................... 273.85  

. 
 32 93 33 00-0266 EA 1 Gallon Hedychuium gartdnerum - Variegated Ginger .......................................................................................................... 4.66  

. 
 32 93 33 00-0267 EA 3 Gallon Hedychuium gartdnerum - Variegated Ginger ........................................................................................................ 16.38  

. 
 32 93 33 00-0268 EA 5 Gallon Hedychuium gartdnerum - Variegated Ginger ........................................................................................................ 31.49  

. 
 32 93 33 00-0269 EA 1 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 11.94  

. 
 32 93 33 00-0270 EA 3 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 20.16  

. 
 32 93 33 00-0271 EA 5 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 30.48  

. 
 32 93 33 00-0272 EA 5 Gallon Hibiscus syriacus - Rose Of Sharon ....................................................................................................................... 31.54  

. 
 32 93 33 00-0273 EA 2' To 3' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 26.83  

. 
 32 93 33 00-0274 EA 3' To 4' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 36.24  

. 
 32 93 33 00-0275 EA 4' To 5' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 52.37  

. 
 32 93 33 00-0276 EA 5' To 6' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 72.37  

. 
 32 93 33 00-0277 EA 2 Gallon Hydrangea - Blue Hydrangea ................................................................................................................................. 22.24  

. 
 32 93 33 00-0278 EA 5 Gallon Hydrangea - Blue Hydrangea ................................................................................................................................. 31.30  

. 
 32 93 33 00-0279 EA 2' To 3' Hydrangea paniculata "Grandiflora" - Peegee Hydrangea ....................................................................................... 34.95  

. 
 32 93 33 00-0280 EA 3' To 4' Hydrangea paniculata "Grandiflora" - Peegee Hydrangea ....................................................................................... 39.89  

. 
 32 93 33 00-0281 EA 2 Gallon Hydrangea quercifloia - Oakleaf Hydrangea ........................................................................................................... 22.24  

. 
 32 93 33 00-0282 EA 5 Gallon Hydrangea arborescens & cvs - Smooth Hydrangea .............................................................................................. 38.34  

. 
 32 93 33 00-0283 EA 30" Balled and Burlapped, Hydrangea arborescens & cvs - Smooth Hydrangea .................................................................. 41.62  

. 
 32 93 33 00-0284 EA 36" Balled and Burlapped, Hydrangea arborescens & cvs - Smooth Hydrangea .................................................................. 48.20  

. 
 32 93 33 00-0285 EA 4 Gallon Hydrangea macrophylla & cvs - Bigleaf Hydrangea ............................................................................................... 50.39  

. 
 32 93 33 00-0286 EA 18" Balled and Burlapped, Hydrangea macrophylla & cvs - Bigleaf Hydrangea ................................................................... 39.43  

. 
 32 93 33 00-0287 EA 24" Balled and Burlapped, Hydrangea macrophylla & cvs - Bigleaf Hydrangea ................................................................... 52.58  

. 
 32 93 33 00-0288 EA 3 Gallon Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 23.00  

. 
 32 93 33 00-0289 EA 5 Gallon Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 27.38  

. 
 32 93 33 00-0290 EA 18" Balled and Burlapped, Hydrangea paniculata & cvs - Panicle Hydrangea...................................................................... 23.55  

. 
 32 93 33 00-0291 EA 24" Balled and Burlapped, Hydrangea paniculata & cvs - Panicle Hydrangea...................................................................... 25.19  

. 
 32 93 33 00-0292 EA 30" Balled and Burlapped, Hydrangea paniculata & cvs - Panicle Hydrangea...................................................................... 28.48  

. 
 32 93 33 00-0293 EA 36" Balled and Burlapped, Hydrangea paniculata & cvs - Panicle Hydrangea...................................................................... 32.86  

. 
 32 93 33 00-0294 EA 48" Balled and Burlapped, Hydrangea paniculata & cvs - Panicle Hydrangea...................................................................... 43.82  

. 
 32 93 33 00-0295 EA 18" Balled and Burlapped, Hydrangea quercifolia & cvs - Oakleaf Hydrangea ..................................................................... 31.77  

. 
 32 93 33 00-0296 EA 24" Balled and Burlapped, Hydrangea quercifolia & cvs - Oakleaf Hydrangea ..................................................................... 36.15  

. 
 32 93 33 00-0297 EA 30" Balled and Burlapped, Hydrangea quercifolia & cvs - Oakleaf Hydrangea ..................................................................... 42.72  

. 
 32 93 33 00-0298 EA 2 Gallon Hypericum kalmianum - St. John's Wort ................................................................................................................. 22.24  

. 
 32 93 33 00-0299 EA 3 Gallon Hypericum kalmianun - Kalm St. John's Wort ......................................................................................................... 26.29  

. 
 32 93 33 00-0300 EA 24" Balled and Burlapped, Hypericum kalmianun - Kalm St. John's Wort ............................................................................. 28.48  

. 
 32 93 33 00-0301 EA 1 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 11.30  

. 
 32 93 33 00-0302 EA 2 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 22.24  

. 
 32 93 33 00-0303 EA 5 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 31.30  

. 
 32 93 33 00-0304 EA 18" To 24" Ilex - Gulftide Sweet Holly ................................................................................................................................... 30.01  

. 
 32 93 33 00-0305 EA 2' To 2-1/2' Ilex - Gulftide Sweet Holly .................................................................................................................................. 38.01  
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. 
 32 93 33 00-0306 EA 2-1/2' To 3' Ilex - Gulftide Sweet Holly .................................................................................................................................. 49.31  

. 
 32 93 33 00-0307 EA 3' To 3-1/2' Ilex - Gulftide Sweet Holly .................................................................................................................................. 59.90  

. 
 32 93 33 00-0308 EA 3 Gallon Ilex cornuta - Dwarf Horned Holly ........................................................................................................................... 22.42  

. 
 32 93 33 00-0309 EA 1 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 11.30  

. 
 32 93 33 00-0310 EA 2 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 22.24  

. 
 32 93 33 00-0311 EA 5 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 32.24  

. 
 32 93 33 00-0312 EA 1 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 11.30  

. 
 32 93 33 00-0313 EA 2 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 24.71  

. 
 32 93 33 00-0314 EA 3 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 32.24  

. 
 32 93 33 00-0315 EA 2 Gallon Ilex crenata - Hetzi Japanese Holly ........................................................................................................................ 24.71  

. 
 32 93 33 00-0316 EA 3 Gallon Ilex crenata - Hetzi Japanese Holly ........................................................................................................................ 29.77  

. 
 32 93 33 00-0317 EA 2' To 3' Ilex crenata - Hetzi Japanese Holly .......................................................................................................................... 59.90  

. 
 32 93 33 00-0318 EA 3' To 4' Ilex crenata - Hetzi Japanese Holly .......................................................................................................................... 79.90  

. 
 32 93 33 00-0319 EA 2' To 3' Ilex opaca - American Holly ...................................................................................................................................... 79.90  

. 
 32 93 33 00-0320 EA 3' To 4' Ilex opaca - American Holly .................................................................................................................................... 132.27  

. 
 32 93 33 00-0321 EA 4' To 5' Ilex opaca - American Holly .................................................................................................................................... 169.69  

. 
 32 93 33 00-0322 EA 5' To 6' Ilex opaca - American Holly .................................................................................................................................... 204.64  

. 
 32 93 33 00-0323 EA 6' To 7' Ilex opaca - American Holly .................................................................................................................................... 287.01  

. 
 32 93 33 00-0324 EA 7' To 8' Ilex opaca - American Holly .................................................................................................................................... 399.39  

. 
 32 93 33 00-0325 EA 8' To 10' Ilex opaca - American Holly .................................................................................................................................. 574.02  

. 
 32 93 33 00-0326 EA 10' To 12' Ilex opaca - American Holly ................................................................................................................................ 873.62  

. 
 32 93 33 00-0327 EA 12' To 14' Ilex opaca - American Holly ............................................................................................................................. 1,060.73  

. 
 32 93 33 00-0328 EA 14' To 16' Ilex opaca - American Holly ............................................................................................................................. 1,310.31  

. 
 32 93 33 00-0329 EA 2' To 3' Ilex verticillata - Winterberry (Female) ...................................................................................................................... 79.90  

. 
 32 93 33 00-0330 EA 3' To 4' Ilex verticillata - Winterberry (Female) .................................................................................................................... 104.85  

. 
 32 93 33 00-0331 EA 2' To 3' Ilex verticillata - Winterberry (Male) .......................................................................................................................... 64.84  

. 
 32 93 33 00-0332 EA 3' To 4' Ilex verticillata - Winterberry (Male) .......................................................................................................................... 89.90  

. 
 32 93 33 00-0333 EA 4' To 5' Ilex verticillata - Winterberry (Male) ........................................................................................................................ 104.85  

. 
 32 93 33 00-0334 EA 1 Gallon Ilex vomitoria - Yaupon Holly .................................................................................................................................. 10.59  

. 
 32 93 33 00-0335 EA 3 Gallon Ilex vomitoria - Yaupon Holly .................................................................................................................................. 21.30  

. 
 32 93 33 00-0336 EA 10 Gallon Ilex vomitoria - Yaupon Holly ................................................................................................................................ 74.84  

. 
 32 93 33 00-0337 EA 18" Balled and Burlapped, Ilex glabra compacta & cvs - Compact Inkberry Holly ................................................................ 33.96  

. 
 32 93 33 00-0338 EA 24" Balled and Burlapped, Ilex glabra compacta & cvs - Compact Inkberry Holly ................................................................ 38.34  

. 
 32 93 33 00-0339 EA 3 Gallon Ilex meserveae & cvs - Blue Holly .......................................................................................................................... 43.82  

. 
 32 93 33 00-0340 EA 18" Balled and Burlapped, Ilex meserveae & cvs - Blue Holly .............................................................................................. 40.53  

. 
 32 93 33 00-0341 EA 24" Balled and Burlapped, Ilex meservae & cvs - Blue Holly ................................................................................................ 49.29  

. 
 32 93 33 00-0342 EA 5 Gallon Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 36.15  

. 
 32 93 33 00-0343 EA 24" Balled and Burlapped, Ilex verticillata & cvs - Common Winterberry .............................................................................. 36.15  

. 
 32 93 33 00-0344 EA 30" Balled and Burlapped, Ilex verticillata & cvs - Common Winterberry .............................................................................. 38.34  

. 
 32 93 33 00-0345 EA 36" Balled and Burlapped, Ilex verticillata & cvs - Common Winterberry .............................................................................. 46.01  

. 
 32 93 33 00-0346 EA 42" Balled and Burlapped, Ilex verticillata & cvs - Common Winterberry .............................................................................. 51.48  

. 
 32 93 33 00-0347 EA 48" Balled and Burlapped, Ilex verticillata & cvs - Common Winterberry .............................................................................. 54.77  

. 
 32 93 33 00-0348 EA 60" Balled and Burlapped, Ilex verticillata & cvs - Common Winterberry .............................................................................. 70.11  

. 
 32 93 33 00-0349 EA 4' To 5' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 129.80  

. 
 32 93 33 00-0350 EA 5' To 6' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 172.16  

. 
 32 93 33 00-0351 EA 6' To 7' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 154.04  

. 
 32 93 33 00-0352 EA 7' To 8' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 299.48  

. 
 32 93 33 00-0353 EA 1 Gallon Jasimnum - Jasmine................................................................................................................................................. 2.90  

. 
 32 93 33 00-0354 EA 3 Gallon Jasimnum - Jasmine............................................................................................................................................... 11.34  

. 
 32 93 33 00-0355 EA 3 Gallon Jasimnum - Orange Jasmine .................................................................................................................................... 8.82  

. 
 32 93 33 00-0356 EA 4' - 5' Jasimnum - Orange Jasmine .................................................................................................................................... 100.78  

. 
 32 93 33 00-0357 EA 6' - 7' Jasimnum - Orange Jasmine .................................................................................................................................... 201.55  

. 
 32 93 33 00-0358 EA 8' - 10' Jasimnum - Orange Jasmine .................................................................................................................................. 272.10  

. 
 32 93 33 00-0359 EA 3 Gallon Juniperus chinesis cvs - Chinese Juniper ............................................................................................................... 38.34  

. 
 32 93 33 00-0360 EA 5 Gallon Juniperus chinesis cvs - Chinese Juniper ............................................................................................................... 42.72  

. 
 32 93 33 00-0361 EA 18" Balled and Burlapped, Juniperus chinesis cvs - Chinese Juniper................................................................................... 56.96  

. 
 32 93 33 00-0362 EA 24" Balled and Burlapped, Juniperus chinesis cvs - Chinese Juniper................................................................................... 74.49  

. 
 32 93 33 00-0363 EA 30" Balled and Burlapped, Juniperus chinesis cvs - Chinese Juniper................................................................................... 87.63  

. 
 32 93 33 00-0364 EA 36" Balled and Burlapped, Juniperus chinesis cvs - Chinese Juniper................................................................................. 118.30  

. 
 32 93 33 00-0365 EA 48" Balled and Burlapped, Juniperus chinesis cvs - Chinese Juniper................................................................................. 162.12  

. 
 32 93 33 00-0366 EA 1 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 18.27  

. 
 32 93 33 00-0367 EA 3 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 38.34  

. 
 32 93 33 00-0368 EA 5 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 42.72  

. 
 32 93 33 00-0369 EA 15" Balled and Burlapped, Juniperus horizontalis cvs - Creeping Juniper ............................................................................ 46.01  

. 
 32 93 33 00-0370 EA 18" Balled and Burlapped, Juniperus horizontalis cvs - Creeping Juniper ............................................................................ 50.39  

. 
 32 93 33 00-0371 EA 24" Balled and Burlapped, Juniperus horizontalis cvs - Creeping Juniper ............................................................................ 61.34  

. 
 32 93 33 00-0372 EA 30" Balled and Burlapped, Juniperus horizontalis cvs - Creeping Juniper ............................................................................ 74.49  

. 
 32 93 33 00-0373 EA 3 Gallon Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 29.58  

. 
 32 93 33 00-0374 EA 18" Balled and Burlapped, Juniperus procumbens cvs - Japanese Garden Juniper............................................................. 35.05  

. 
 32 93 33 00-0375 EA 24" Balled and Burlapped, Juniperus procumbens cvs - Japanese Garden Juniper............................................................. 48.20  

. 
 32 93 33 00-0376 EA 30" Balled and Burlapped, Juniperus procumbens cvs - Japanese Garden Juniper............................................................. 61.34  

. 
 32 93 33 00-0377 EA 36" Balled and Burlapped, Juniperus procumbens cvs - Japanese Garden Juniper............................................................. 74.49  

. 
 32 93 33 00-0378 EA 3 Gallon Juniperus sabina cvs - Savin Juniper ..................................................................................................................... 27.38  

. 
 32 93 33 00-0379 EA 5 Gallon Juniperus sabina cvs - Savin Juniper ..................................................................................................................... 32.86  

. 
 32 93 33 00-0380 EA 4 Gallon Juniperus virginiana cvs - Red Cedar Juniper ........................................................................................................ 28.48  

. 
 32 93 33 00-0381 EA 36" Balled and Burlapped, Juniperus virginiana cvs - Red Cedar Juniper ............................................................................ 54.77  

. 
 32 93 33 00-0382 EA 48" Balled and Burlapped, Juniperus virginiana cvs - Red Cedar Juniper ............................................................................ 85.44  

. 
 32 93 33 00-0383 EA 60" Balled and Burlapped, Juniperus virginiana cvs - Red Cedar Juniper .......................................................................... 107.35  

. 
 32 93 33 00-0384 EA 15" To 18" Kalmia latifolia - Mountain Laurel ........................................................................................................................ 44.95  

. 
 32 93 33 00-0385 EA 18" To 24" Kalmia latifolia - Mountain Laurel ........................................................................................................................ 59.90  

. 
 32 93 33 00-0386 EA 2' To 3' Kalmia latifolia - Mountain Laurel ............................................................................................................................. 87.31  
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. 
 32 93 33 00-0387 EA 4' To 5' Kalmia latifolia - Mountain Laurel ........................................................................................................................... 159.68  

. 
 32 93 33 00-0388 EA 5' To 6' Kalmia latifolia - Mountain Laurel ........................................................................................................................... 244.65  

. 
 32 93 33 00-0389 EA 6' To 8' Kalmia latifolia - Mountain Laurel ........................................................................................................................... 374.44  

. 
 32 93 33 00-0390 EA 1 Gallon Kerria japonica - Kerria ........................................................................................................................................... 10.00  

. 
 32 93 33 00-0391 EA 5 Gallon Kerria japonica - Kerria ........................................................................................................................................... 31.30  

. 
 32 93 33 00-0392 EA 24" Balled and Burlapped, Kolkwitzia amabilis & cvs - Beautybush ...................................................................................... 31.77  

. 
 32 93 33 00-0393 EA 30" Balled and Burlapped, Kolkwitzia amabilis & cvs - Beautybush ...................................................................................... 36.15  

. 
 32 93 33 00-0394 EA 36" Balled and Burlapped, Kolkwitzia amabilis & cvs - Beautybush ...................................................................................... 39.43  

. 
 32 93 33 00-0395 EA 42" Balled and Burlapped, Kolkwitzia amabilis & cvs - Beautybush ...................................................................................... 46.01  

. 
 32 93 33 00-0396 EA 48" Balled and Burlapped, Kolkwitzia amabilis & cvs - Beautybush ...................................................................................... 52.58  

. 
 32 93 33 00-0397 EA 60" Balled and Burlapped, Kolkwitzia amabilis & cvs - Beautybush ...................................................................................... 65.72  

. 
 32 93 33 00-0398 EA 1 Gallon Lagerstroemia indica - Crape Myrtle ......................................................................................................................... 7.53  

. 
 32 93 33 00-0399 EA 5 Gallon Lagerstroemia indica - Crape Myrtle ....................................................................................................................... 26.83  

. 
 32 93 33 00-0400 EA 3' To 4' Lagerstroemia indica - Crape Myrtle ........................................................................................................................ 37.42  

. 
 32 93 33 00-0401 EA 4' To 5' Lagerstroemia indica - Crape Myrtle ........................................................................................................................ 54.96  

. 
 32 93 33 00-0402 EA 5' To 6' Lagerstroemia indica - Crape Myrtle ........................................................................................................................ 87.31  

. 
 32 93 33 00-0403 EA 7' To 8' Lagerstroemia indica - Crape Myrtle ...................................................................................................................... 113.37  

. 
 32 93 33 00-0404 EA 9' To 10' Lagerstroemia indica - Crape Myrtle..................................................................................................................... 151.16  

. 
 32 93 33 00-0405 EA 11' To 12' Lagerstroemia indica - Crape Myrtle................................................................................................................... 314.92  

. 
 32 93 33 00-0406 EA 1 Gallon Leucothoe axillaris - Coast Leucothoe .................................................................................................................... 11.30  

. 
 32 93 33 00-0407 EA 2 Gallon Leucothoe axillaris - Coast Leucothoe .................................................................................................................... 24.71  

. 
 32 93 33 00-0408 EA 3 Gallon Leucothoe axillaris - Coast Leucothoe .................................................................................................................... 29.77  

. 
 32 93 33 00-0409 EA 1 Gallon Ligustrum lucidum - Glossy Privet ............................................................................................................................ 6.94  

. 
 32 93 33 00-0410 EA 5 Gallon Ligustrum lucidum - Glossy Privet .......................................................................................................................... 21.30  

. 
 32 93 33 00-0411 EA 15 Gallon Ligustrum lucidum - Glossy Privet ........................................................................................................................ 99.79  

. 
 32 93 33 00-0412 EA 1 Gallon Ligustrum sinense - Variegated Chinese Privet ........................................................................................................ 6.94  

. 
 32 93 33 00-0413 EA 2 Gallon Ligustrum sinense - Variegated Chinese Privet ...................................................................................................... 14.95  

. 
 32 93 33 00-0414 EA 3 Gallon Ligustrum sinense - Variegated Chinese Privet ...................................................................................................... 19.42  

. 
 32 93 33 00-0415 EA 36" Balled and Burlapped, Ligustrum vulgare & cvs - Common Privet ................................................................................. 32.86  

. 
 32 93 33 00-0416 EA 48" Balled and Burlapped, Ligustrum vulgare & cvs - Common Privet ................................................................................. 48.20  

. 
 32 93 33 00-0417 EA 60" Balled and Burlapped, Ligustrum vulgare & cvs - Common Privet ................................................................................. 61.34  

. 
 32 93 33 00-0418 EA 72" Balled and Burlapped, Ligustrum vulgare & cvs - Common Privet ................................................................................. 70.11  

. 
 32 93 33 00-0419 EA 5 Gallon Lindera benzoin - Spicebush .................................................................................................................................. 36.15  

. 
 32 93 33 00-0420 EA 36" Balled and Burlapped, Lindera benzoin - Spicebush ...................................................................................................... 30.67  

. 
 32 93 33 00-0421 EA 48" Balled and Burlapped, Lindera benzoin - Spicebush ...................................................................................................... 37.24  

. 
 32 93 33 00-0422 EA 2' To 3' Lonicera fragrantissima - Winter Honeysuckle ......................................................................................................... 59.90  

. 
 32 93 33 00-0423 EA 3' To 4' Lonicera fragrantissima - Winter Honeysuckle ......................................................................................................... 72.37  

. 
 32 93 33 00-0424 EA 30" Balled and Burlapped, Lonicera tatarica & cvs - Tatarian Honeysuckle.......................................................................... 32.86  

. 
 32 93 33 00-0425 EA 36" Balled and Burlapped, Lonicera tatarica & cvs - Tatarian Honeysuckle.......................................................................... 39.43  

. 
 32 93 33 00-0426 EA 42" Balled and Burlapped, Lonicera tatarica & cvs - Tatarian Honeysuckle.......................................................................... 43.82  

. 
 32 93 33 00-0427 EA 48" Balled and Burlapped, Lonicera tatarica & cvs - Tatarian Honeysuckle.......................................................................... 48.20  

. 
 32 93 33 00-0428 EA 1 Gallon Myrica cerifera - Wax Myrtle ..................................................................................................................................... 6.30  

. 
 32 93 33 00-0429 EA 4 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................... 20.16  

. 
 32 93 33 00-0430 EA 7 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................... 44.09  

. 
 32 93 33 00-0431 EA 10 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................. 65.50  

. 
 32 93 33 00-0432 EA 15 Gallon Myrica cerifera - Wax Myrtle ............................................................................................................................... 100.78  

. 
 32 93 33 00-0433 EA 45 Gallon Myrica cerifera - Wax Myrtle ............................................................................................................................... 302.33  

. 
 32 93 33 00-0434 EA 1' - 2' Myrica cerifera - Wax Myrtle .......................................................................................................................................... 8.82  

. 
 32 93 33 00-0435 EA 3' - 4' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 30.23  

. 
 32 93 33 00-0436 EA 5' - 6' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 55.43  

. 
 32 93 33 00-0437 EA 7' - 8' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 75.58  

. 
 32 93 33 00-0438 EA 9' - 10' Myrica cerifera - Wax Myrtle .................................................................................................................................... 100.78  

. 
 32 93 33 00-0439 EA 11' - 12' Myrica cerifera - Wax Myrtle .................................................................................................................................. 153.68  

. 
 32 93 33 00-0440 EA 3 Gallon Myrica pensylvanica - Northern Bayberry ............................................................................................................... 32.86  

. 
 32 93 33 00-0441 EA 24" Balled and Burlapped, Myrica pensylvanica - Northern Bayberry ................................................................................... 53.67  

. 
 32 93 33 00-0442 EA 30" Balled and Burlapped, Myrica pensylvanica - Northern Bayberry ................................................................................... 78.87  

. 
 32 93 33 00-0443 EA 36" Balled and Burlapped, Myrica pensylvanica - Northern Bayberry ................................................................................... 94.20  

. 
 32 93 33 00-0444 EA 48" Balled and Burlapped, Myrica pensylvanica - Northern Bayberry ................................................................................... 98.59  

. 
 32 93 33 00-0445 EA 1 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum .............................................................................................. 8.64  

. 
 32 93 33 00-0446 EA 5 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum ............................................................................................ 21.37  

. 
 32 93 33 00-0447 EA 15 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum........................................................................................... 84.83  

. 
 32 93 33 00-0448 EA 1 Gallon Nandina domestica - Heavenly Bamboo................................................................................................................. 11.30  

. 
 32 93 33 00-0449 EA 2 Gallon Nandina domestica - Heavenly Bamboo................................................................................................................. 24.71  

. 
 32 93 33 00-0450 EA 5 Gallon Nandina domestica - Heavenly Bamboo................................................................................................................. 37.42  

. 
 32 93 33 00-0451 EA 15 Gallon Nerium oleander - Oleander ................................................................................................................................. 92.82  

. 
 32 93 33 00-0452 EA 24" Box Nerium oleander - Oleander .................................................................................................................................. 333.56  

. 
 32 93 33 00-0453 EA 1 Gallon Osmanthus fragrans - Fragrant Tea Olive ................................................................................................................ 6.94  

. 
 32 93 33 00-0454 EA 3 Gallon Osmanthus fragrans - Fragrant Tea Olive .............................................................................................................. 18.83  

. 
 32 93 33 00-0455 EA 1 Gallon Philadelphus - Evergreen Mockorange ..................................................................................................................... 9.65  

. 
 32 93 33 00-0456 EA 5 Gallon Philadelphus - Evergreen Mockorange ................................................................................................................... 31.30  

. 
 32 93 33 00-0457 EA 36" Balled and Burlapped, Philadelphus x virginalis & cvs - Mockorange ............................................................................. 32.86  

. 
 32 93 33 00-0458 EA 42" Balled and Burlapped, Philadelphus x virginalis & cvs - Mockorange ............................................................................. 38.34  

. 
 32 93 33 00-0459 EA 48" Balled and Burlapped, Philadelphus x virginalis & cvs - Mockorange ............................................................................. 43.82  

. 
 32 93 33 00-0460 EA 1 Gallon Photinia fraseri - Red-Tipped Photinia ...................................................................................................................... 8.64  

. 
 32 93 33 00-0461 EA 5 Gallon Photinia fraseri - Red-Tipped Photinia .................................................................................................................... 21.37  

. 
 32 93 33 00-0462 EA 15 Gallon Photinia fraseri - Red-Tipped Photinia .................................................................................................................. 84.83  

. 
 32 93 33 00-0463 EA 1 Gallon Phormium tenax  - New Zealand Flax ...................................................................................................................... 9.11  

. 
 32 93 33 00-0464 EA 5 Gallon Phormium tenax  - New Zealand Flax .................................................................................................................... 21.84  

. 
 32 93 33 00-0465 EA 15 Gallon Phormium tenax  - New Zealand Flax .................................................................................................................. 92.82  

. 
 32 93 33 00-0466 EA 24" Balled and Burlapped, Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark ........................................................ 32.86  

. 
 32 93 33 00-0467 EA 30" Balled and Burlapped, Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark ........................................................ 38.34  
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. 
 32 93 33 00-0468 EA 36" Balled and Burlapped, Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark........................................................ 43.82  

. 
 32 93 33 00-0469 EA 42" Balled and Burlapped, Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark........................................................ 54.77  

. 
 32 93 33 00-0470 EA 48" Balled and Burlapped, Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark........................................................ 65.72  

. 
 32 93 33 00-0471 EA 12" To 15" Spread Pieris - Mountain Andromeda ................................................................................................................. 30.24  

. 
 32 93 33 00-0472 EA 15" To 18" Spread Pieris - Mountain Andromeda ................................................................................................................. 64.84  

. 
 32 93 33 00-0473 EA 12" To 15" Pieris japonica - Japanese Andromeda ............................................................................................................... 39.30  

. 
 32 93 33 00-0474 EA 15" To 18" Pieris japonica - Japanese Andromeda ............................................................................................................... 44.95  

. 
 32 93 33 00-0475 EA 18" To 24" Pieris japonica - Japanese Andromeda ............................................................................................................... 56.25  

. 
 32 93 33 00-0476 EA 2' To 2-1/2' Pieris japonica - Japanese Andromeda .............................................................................................................. 79.90  

. 
 32 93 33 00-0477 EA 2-1/2' To 3' Pieris japonica - Japanese Andromeda .............................................................................................................. 94.85  

. 
 32 93 33 00-0478 EA 24" Balled and Burlapped, Pinus mugo & cvs - Mugo Pine .................................................................................................. 33.72  

. 
 32 93 33 00-0479 EA 30" Balled and Burlapped, Pinus mugo & cvs - Mugo Pine .................................................................................................. 43.16  

. 
 32 93 33 00-0480 EA 36" Balled and Burlapped, Pinus mugo & cvs - Mugo Pine .................................................................................................. 51.93  

. 
 32 93 33 00-0481 EA 48" Balled and Burlapped, Pinus mugo & cvs - Mugo Pine .................................................................................................. 66.77  

. 
 32 93 33 00-0482 EA 60" Balled and Burlapped, Pinus mugo & cvs - Mugo Pine .................................................................................................. 80.26  

. 
 32 93 33 00-0483 EA 72" Balled and Burlapped, Pinus mugo & cvs - Mugo Pine ................................................................................................ 117.35  

. 
 32 93 33 00-0484 EA 30" Balled and Burlapped, Pinus mugo compacta - Dwarf Mugo Pine ................................................................................. 72.84  

. 
 32 93 33 00-0485 EA 36" Balled and Burlapped, Pinus mugo compacta - Dwarf Mugo Pine ................................................................................. 87.68  

. 
 32 93 33 00-0486 EA 48" Balled and Burlapped, Pinus mugo compacta - Dwarf Mugo Pine ............................................................................... 116.68  

. 
 32 93 33 00-0487 EA 1 Gallon Pittosporum - Pittosporum ........................................................................................................................................ 4.16  

. 
 32 93 33 00-0488 EA 3 Gallon Pittosporum - Pittosporum ...................................................................................................................................... 10.71  

. 
 32 93 33 00-0489 EA 1 Gallon Pittosporum - Varigated Pittosporum ........................................................................................................................ 4.16  

. 
 32 93 33 00-0490 EA 3 Gallon Pittosporum - Varigated Pittosporum ...................................................................................................................... 10.71  

. 
 32 93 33 00-0491 EA 5 Gallon Pittosporum - Varigated Pittosporum ...................................................................................................................... 18.77  

. 
 32 93 33 00-0492 EA 1 Gallon Pittosporum eugenioides - Lemonwood ................................................................................................................... 9.92  

. 
 32 93 33 00-0493 EA 5 Gallon Pittosporum eugenioides - Lemonwood ................................................................................................................. 23.51  

. 
 32 93 33 00-0494 EA 1 Gallon Pittosporum tobira - Japanese Pittosporum .............................................................................................................. 8.64  

. 
 32 93 33 00-0495 EA 5 Gallon Pittosporum tobira - Japanese Pittosporum ............................................................................................................ 21.37  

. 
 32 93 33 00-0496 EA 15 Gallon Pittosporum tobira - Japanese Pittosporum .......................................................................................................... 84.83  

. 
 32 93 33 00-0497 EA 2 Gallon Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 18.62  

. 
 32 93 33 00-0498 EA 5 Gallon Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 26.29  

. 
 32 93 33 00-0499 EA 18" Balled and Burlapped, Potentilla fruticosa & cvs - Bush Cinquefoil ................................................................................ 19.72  

. 
 32 93 33 00-0500 EA 24" Balled and Burlapped, Potentilla fruticosa & cvs - Bush Cinquefoil ................................................................................ 21.91  

. 
 32 93 33 00-0501 EA 30" Balled and Burlapped, Potentilla fruticosa & cvs - Bush Cinquefoil ................................................................................ 31.77  

. 
 32 93 33 00-0502 EA 36" Balled and Burlapped, Potentilla fruticosa & cvs - Bush Cinquefoil ................................................................................ 36.70  

. 
 32 93 33 00-0503 EA 1 Gallon Prunus caroliniana - Carolina Cherry Laurel ............................................................................................................. 4.64  

. 
 32 93 33 00-0504 EA 5 Gallon Prunus caroliniana - Carolina Cherry Laurel ........................................................................................................... 11.59  

. 
 32 93 33 00-0505 EA 15 Gallon Prunus caroliniana - Carolina Cherry Laurel ......................................................................................................... 69.12  

. 
 32 93 33 00-0506 EA 15" To 18" Prunus laurocerasus - Cherry Laurel .................................................................................................................. 17.68  

. 
 32 93 33 00-0507 EA 18" To 24" Prunus laurocerasus - Cherry Laurel .................................................................................................................. 21.88  

. 
 32 93 33 00-0508 EA 24" To 30" Prunus laurocerasus - Cherry Laurel .................................................................................................................. 28.47  

. 
 32 93 33 00-0509 EA 15" To 18" Prunus triloba - Double White Flowering Almond ................................................................................................ 15.79  

. 
 32 93 33 00-0510 EA 18" To 24" Prunus triloba - Double White Flowering Almond ................................................................................................ 20.21  

. 
 32 93 33 00-0511 EA 3' To 4' Prunus triloba - Double White Flowering Almond ..................................................................................................... 32.24  

. 
 32 93 33 00-0512 EA 4' To 6' Prunus triloba - Double White Flowering Almond ..................................................................................................... 64.56  

. 
 32 93 33 00-0513 EA 5 Gallon Prunus triloba - Pink Flowering Almond.................................................................................................................. 19.42  

. 
 32 93 33 00-0514 EA 18" To 24" Prunus triloba - Pink Flowering Almond .............................................................................................................. 21.81  

. 
 32 93 33 00-0515 EA 2' To 3' Prunus triloba - Pink Flowering Almond ................................................................................................................... 25.36  

. 
 32 93 33 00-0516 EA 2' To 3' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 17.24  

. 
 32 93 33 00-0517 EA 3' To 4' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 21.16  

. 
 32 93 33 00-0518 EA 4' To 5' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 25.36  

. 
 32 93 33 00-0519 EA 5' To 6' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 29.05  

. 
 32 93 33 00-0520 EA 1 Gallon Punica granatum - Dwarf Pomegranate ................................................................................................................... 7.41  

. 
 32 93 33 00-0521 EA 3 Gallon Punica granatum - Dwarf Pomegranate ................................................................................................................. 21.89  

. 
 32 93 33 00-0522 EA 7 Gallon Punica granatum - Dwarf Pomegranate ................................................................................................................. 44.95  

. 
 32 93 33 00-0523 EA 1 Gallon Pyracantha koidzumi "Santa Cruz" - Pyracantha...................................................................................................... 9.41  

. 
 32 93 33 00-0524 EA 5 Gallon Pyracantha koidzumi "Santa Cruz" - Pyracantha.................................................................................................... 31.30  

. 
 32 93 33 00-0525 EA 5 Gallon Espalier Pyracantha koidzumi "Santa Cruz" - Pyracantha ...................................................................................... 64.84  

. 
 32 93 33 00-0526 EA 1 Gallon Ralphiolepis indica - Indian Hawthorne .................................................................................................................... 7.53  

. 
 32 93 33 00-0527 EA 2 Gallon Ralphiolepis indica - Indian Hawthorne .................................................................................................................. 14.36  

. 
 32 93 33 00-0528 EA 5 Gallon Ralphiolepis indica - Indian Hawthorne .................................................................................................................. 25.54  

. 
 32 93 33 00-0529 EA 1 Gallon Rhamnus californica - Coffeeberry ......................................................................................................................... 11.45  

. 
 32 93 33 00-0530 EA 5 Gallon Rhamnus californica - Coffeeberry ......................................................................................................................... 32.74  

. 
 32 93 33 00-0531 EA 15 Gallon Rhamnus californica - Coffeeberry ....................................................................................................................... 98.24  

. 
 32 93 33 00-0532 EA 4' To 5' Rhamnus frangula "Columnaris" - Tallhedge ........................................................................................................... 57.43  

. 
 32 93 33 00-0533 EA 5' To 6' Rhamnus frangula "Columnaris" - Tallhedge ........................................................................................................... 78.72  

. 
 32 93 33 00-0534 EA 6' To 8' Rhamnus frangula "Columnaris" - Tallhedge ......................................................................................................... 102.38  

. 
 32 93 33 00-0535 EA 10' To 12' Rhamnus frangula "Columnaris" - Tallhedge...................................................................................................... 187.22  

. 
 32 93 33 00-0536 EA 1 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn ...................................................................................... 9.20  

. 
 32 93 33 00-0537 EA 5 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn .................................................................................... 21.84  

. 
 32 93 33 00-0538 EA 15 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn .................................................................................. 92.82  

. 
 32 93 33 00-0539 EA 1 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 12.24  

. 
 32 93 33 00-0540 EA 2 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 24.71  

. 
 32 93 33 00-0541 EA 3 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 32.24  

. 
 32 93 33 00-0542 EA 5 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 37.42  

. 
 32 93 33 00-0543 EA 15" To 18" Rhododendron - Azalea Evergreen Hybrids ........................................................................................................ 43.78  

. 
 32 93 33 00-0544 EA 18" To 24" Rhododendron - Azalea Evergreen Hybrids ........................................................................................................ 54.95  

. 
 32 93 33 00-0545 EA 2' To 2-1/2' Rhododendron - Azalea Evergreen Hybrids ....................................................................................................... 79.90  

. 
 32 93 33 00-0546 EA 2-1/2' To 3' Rhododendron - Azalea Evergreen Hybrids ..................................................................................................... 112.26  

. 
 32 93 33 00-0547 EA 1 Gallon Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 13.77  

. 
 32 93 33 00-0548 EA 2 Gallon Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 24.71  
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. 
 32 93 33 00-0549 EA 15' To 18' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids ............................................................................ 42.48  

. 
 32 93 33 00-0550 EA 18" To 24" Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids ........................................................................... 54.95  

. 
 32 93 33 00-0551 EA 2' To 3' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids ................................................................................ 79.90  

. 
 32 93 33 00-0552 EA 3' To 4' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 117.32  

. 
 32 93 33 00-0553 EA 4' To 5' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 157.21  

. 
 32 93 33 00-0554 EA 5 Gallon Rhododendron - Boxleaf Azara .............................................................................................................................. 31.30  

. 
 32 93 33 00-0555 EA 15 Gallon Rhododendron - Boxleaf Azara .......................................................................................................................... 112.26  

. 
 32 93 33 00-0556 EA 15" To 18" Rhododendron - Carolina Rhododendron ........................................................................................................... 35.42  

. 
 32 93 33 00-0557 EA 18" To 24" Rhododendron - Carolina Rhododendron ........................................................................................................... 62.37  

. 
 32 93 33 00-0558 EA 24" To 30" Rhododendron - Carolina Rhododendron ........................................................................................................... 92.38  

. 
 32 93 33 00-0559 EA 2' To 3' Rhododendron - Five-leafed Azalea ......................................................................................................................... 42.01  

. 
 32 93 33 00-0560 EA 3' To 4' Rhododendron - Five-leafed Azalea ......................................................................................................................... 54.95  

. 
 32 93 33 00-0561 EA 4' To 5' Rhododendron - Five-leafed Azalea ......................................................................................................................... 72.37  

. 
 32 93 33 00-0562 EA 15" To 18" Rhododendron - Ghent Azalea ............................................................................................................................ 42.01  

. 
 32 93 33 00-0563 EA 18" To 24" Rhododendron - Ghent Azalea ............................................................................................................................ 52.37  

. 
 32 93 33 00-0564 EA 2' To 3' Rhododendron - Ghent Azalea ................................................................................................................................. 84.84  

. 
 32 93 33 00-0565 EA 3' To 4' Rhododendron - Ghent Azalea ............................................................................................................................... 117.32  

. 
 32 93 33 00-0566 EA 4' To 5' Rhododendron - Ghent Azalea ............................................................................................................................... 157.21  

. 
 32 93 33 00-0567 EA 5' To 6' Rhododendron - Ghent Azalea ............................................................................................................................... 209.70  

. 
 32 93 33 00-0568 EA 1 Gallon Rhododendron - Hybrid Rhododendron .................................................................................................................. 13.77  

. 
 32 93 33 00-0569 EA 2 Gallon Rhododendron - Hybrid Rhododendron .................................................................................................................. 29.77  

. 
 32 93 33 00-0570 EA 3 Gallon Rhododendron - Hybrid Rhododendron .................................................................................................................. 42.25  

. 
 32 93 33 00-0571 EA 5 Gallon Rhododendron - Hybrid Rhododendron .................................................................................................................. 47.19  

. 
 32 93 33 00-0572 EA 15" To 18" Rhododendron - Hybrid Rhododendron .............................................................................................................. 39.89  

. 
 32 93 33 00-0573 EA 18" To 24" Rhododendron - Hybrid Rhododendron .............................................................................................................. 54.95  

. 
 32 93 33 00-0574 EA 24" To 30" Rhododendron - Hybrid Rhododendron .............................................................................................................. 74.84  

. 
 32 93 33 00-0575 EA 30" To 36" Rhododendron - Hybrid Rhododendron .............................................................................................................. 87.32  

. 
 32 93 33 00-0576 EA 36" To 42" Rhododendron - Hybrid Rhododendron ............................................................................................................ 124.85  

. 
 32 93 33 00-0577 EA 42" To 48" Rhododendron - Hybrid Rhododendron ............................................................................................................ 154.74  

. 
 32 93 33 00-0578 EA 15" To 18" Rhododendron - Pjm Rhododendron................................................................................................................... 44.95  

. 
 32 93 33 00-0579 EA 18" To 24" Rhododendron - Pjm Rhododendron................................................................................................................... 54.95  

. 
 32 93 33 00-0580 EA 2' To 2-1/2' Rhododendron - Pjm Rhododendron.................................................................................................................. 79.90  

. 
 32 93 33 00-0581 EA 2-1/2 To 3' Rhododendron - Pjm Rhododendron ................................................................................................................ 102.38  

. 
 32 93 33 00-0582 EA 3' To 3-1/2' Rhododendron - Pjm Rhododendron................................................................................................................ 124.85  

. 
 32 93 33 00-0583 EA 12" To 15" Rhododendron - Torch Azalea ............................................................................................................................ 34.95  

. 
 32 93 33 00-0584 EA 15" To 18" Rhododendron - Torch Azalea ............................................................................................................................ 42.01  

. 
 32 93 33 00-0585 EA 18" To 24" Rhododendron - Torch Azalea ............................................................................................................................ 52.37  

. 
 32 93 33 00-0586 EA 2' To 3' Rhododendron - Torch Azalea ................................................................................................................................. 87.32  

. 
 32 93 33 00-0587 EA 3 Gallon Rhododendron cvs - Lepidote Rhododendron ........................................................................................................ 39.43  

. 
 32 93 33 00-0588 EA 5 Gallon Rhododendron cvs - Lepidote Rhododendron ........................................................................................................ 48.20  

. 
 32 93 33 00-0589 EA 18" Balled and Burlapped, Rhododendron cvs - Lepidote Rhododendron ............................................................................ 59.15  

. 
 32 93 33 00-0590 EA 24" Balled and Burlapped, Rhododendron cvs - Lepidote Rhododendron ............................................................................ 74.49  

. 
 32 93 33 00-0591 EA 30" Balled and Burlapped, Rhododendron cvs - Lepidote Rhododendron ............................................................................ 87.63  

. 
 32 93 33 00-0592 EA 36" Balled and Burlapped, Rhododendron cvs - Lepidote Rhododendron .......................................................................... 105.16  

. 
 32 93 33 00-0593 EA 1 Gallon Rhus glabra - Dwarf Smooth Sumac ...................................................................................................................... 11.30  

. 
 32 93 33 00-0594 EA 5 Gallon Rhus glabra - Dwarf Smooth Sumac ...................................................................................................................... 31.30  

. 
 32 93 33 00-0595 EA 2 Gallon Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 26.29  

. 
 32 93 33 00-0596 EA 5 Gallon Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 36.15  

. 
 32 93 33 00-0597 EA 18" Balled and Burlapped, Rhus aromatica & cvs - Fragrant Sumac .................................................................................... 41.62  

. 
 32 93 33 00-0598 EA 24" Balled and Burlapped, Rhus aromatica & cvs - Fragrant Sumac .................................................................................... 54.77  

. 
 32 93 33 00-0599 EA 36" Balled and Burlapped, Rhus glabra - Smooth Sumac..................................................................................................... 32.86  

. 
 32 93 33 00-0600 EA 48" Balled and Burlapped, Rhus typhina & cvs - Staghorn Sumac ....................................................................................... 54.77  

. 
 32 93 33 00-0601 EA 72" Balled and Burlapped, Rhus typhina & cvs - Staghorn Sumac ....................................................................................... 87.63  

. 
 32 93 33 00-0602 EA 15" Balled and Burlapped, Ribes alpinum & cvs - Alpine Currant ......................................................................................... 29.58  

. 
 32 93 33 00-0603 EA 18" Balled and Burlapped, Ribes alpinum & cvs - Alpine Currant ......................................................................................... 33.96  

. 
 32 93 33 00-0604 EA 24" Balled and Burlapped, Ribes alpinum & cvs - Alpine Currant ......................................................................................... 49.29  

. 
 32 93 33 00-0605 EA 30" Balled and Burlapped, Ribes alpinum & cvs - Alpine Currant ......................................................................................... 65.72  

. 
 32 93 33 00-0606 EA 1 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 18.07  

. 
 32 93 33 00-0607 EA 2 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 21.91  

. 
 32 93 33 00-0608 EA 3 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 27.38  

. 
 32 93 33 00-0609 EA 2 Gallon Rosa rugosa & cvs - Rugosa Rose ......................................................................................................................... 19.72  

. 
 32 93 33 00-0610 EA 3 Gallon Rosa rugosa & cvs - Rugosa Rose ......................................................................................................................... 25.19  

. 
 32 93 33 00-0611 EA 5 Gallon Sambucus canadensis - American Elder ................................................................................................................ 36.15  

. 
 32 93 33 00-0612 EA 1 Gallon Santolina chamaecyparissus - Lavender Cotton ...................................................................................................... 8.64  

. 
 32 93 33 00-0613 EA 5 Gallon Santolina chamaecyparissus - Lavender Cotton .................................................................................................... 21.37  

. 
 32 93 33 00-0614 EA 1 Gallon Santolina rosmarinifolia - Green Lavender Cotton .................................................................................................... 8.64  

. 
 32 93 33 00-0615 EA 5 Gallon Santolina rosmarinifolia - Green Lavender Cotton .................................................................................................. 21.37  

. 
 32 93 33 00-0616 EA 2 Gallon Sarcococca hookeriana humilis - Himalayan Sarcococca ...................................................................................... 16.24  

. 
 32 93 33 00-0617 EA 3 Gallon Sarcococca hookeriana humilis - Himalayan Sarcococca ...................................................................................... 23.77  

. 
 32 93 33 00-0618 EA 1 Gallon Sarcococca humilis - Fragrant Sarcococca .............................................................................................................. 8.83  

. 
 32 93 33 00-0619 EA 5 Gallon Sarcococca humilis - Fragrant Sarcococca ............................................................................................................ 23.07  

. 
 32 93 33 00-0620 EA 5 Gallon Senna artemisioides - Feathery Cassia .................................................................................................................. 23.87  

. 
 32 93 33 00-0621 EA 15 Gallon Senna artemisioides - Feathery Cassia ................................................................................................................ 94.97  

. 
 32 93 33 00-0622 EA 24" Box Senna artemisioides - Feathery Cassia ................................................................................................................. 298.35  

. 
 32 93 33 00-0623 EA 1 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 11.30  

. 
 32 93 33 00-0624 EA 2 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 22.48  

. 
 32 93 33 00-0625 EA 5 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 36.24  

. 
 32 93 33 00-0626 EA 1 Gallon Sollya fusiformis - Bluebell Creeper .......................................................................................................................... 8.64  

. 
 32 93 33 00-0627 EA 5 Gallon Sollya fusiformis - Bluebell Creeper ........................................................................................................................ 21.37  

. 
 32 93 33 00-0628 EA 3' To 4' Spiraea - Garland Spirea .......................................................................................................................................... 52.37  

. 
 32 93 33 00-0629 EA 4' To 5' Spiraea - Garland Spirea .......................................................................................................................................... 79.90  
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. 
 32 93 33 00-0630 EA 5 Gallon Spiraea - Snowmound Spirea ................................................................................................................................. 31.30  

. 
 32 93 33 00-0631 EA 18" To 24" Spiraea - Snowmound Spirea ............................................................................................................................. 25.65  

. 
 32 93 33 00-0632 EA 2' To 3' Spiraea - Snowmound Spirea .................................................................................................................................. 36.24  

. 
 32 93 33 00-0633 EA 3' To 4' Spiraea - Snowmound Spirea .................................................................................................................................. 42.01  

. 
 32 93 33 00-0634 EA 4' To 5' Spiraea - Snowmound Spirea .................................................................................................................................. 72.37  

. 
 32 93 33 00-0635 EA 1 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 11.30  

. 
 32 93 33 00-0636 EA 2 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 22.24  

. 
 32 93 33 00-0637 EA 3 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 25.74  

. 
 32 93 33 00-0638 EA 5 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 27.93  

. 
 32 93 33 00-0639 EA 18" Balled and Burlapped, Spiraea japonica & cvs - Japanese Spirea ................................................................................. 28.48  

. 
 32 93 33 00-0640 EA 24" Balled and Burlapped, Spiraea japonica & cvs - Japanese Spirea ................................................................................. 32.86  

. 
 32 93 33 00-0641 EA 30" Balled and Burlapped, Spiraea japonica & cvs - Japanese Spirea ................................................................................. 37.24  

. 
 32 93 33 00-0642 EA 36" Balled and Burlapped, Spiraea japonica & cvs - Japanese Spirea ................................................................................. 43.27  

. 
 32 93 33 00-0643 EA 2 Gallon Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 17.53  

. 
 32 93 33 00-0644 EA 5 Gallon Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 26.29  

. 
 32 93 33 00-0645 EA 18" Balled and Burlapped, Spiraea nipponica & cvs - Nippon Spiraea ................................................................................. 24.10  

. 
 32 93 33 00-0646 EA 24" Balled and Burlapped, Spiraea nipponica & cvs - Nippon Spiraea ................................................................................. 28.48  

. 
 32 93 33 00-0647 EA 30" Balled and Burlapped, Spiraea nipponica & cvs - Nippon Spiraea ................................................................................. 32.86  

. 
 32 93 33 00-0648 EA 36" Balled and Burlapped, Spiraea nipponica & cvs - Nippon Spiraea ................................................................................. 37.24  

. 
 32 93 33 00-0649 EA 48" Balled and Burlapped, Spiraea nipponica & cvs - Nippon Spiraea ................................................................................. 48.20  

. 
 32 93 33 00-0650 EA 1 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 11.30  

. 
 32 93 33 00-0651 EA 2 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 20.26  

. 
 32 93 33 00-0652 EA 4 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 26.29  

. 
 32 93 33 00-0653 EA 18" Balled and Burlapped, Spiraea x bumalda & cvs - Bumalda Spirea ............................................................................... 23.00  

. 
 32 93 33 00-0654 EA 24" Balled and Burlapped, Spiraea x bumalda & cvs - Bumalda Spirea ............................................................................... 27.93  

. 
 32 93 33 00-0655 EA 30" Balled and Burlapped, Spiraea x bumalda & cvs - Bumalda Spirea ............................................................................... 32.86  

. 
 32 93 33 00-0656 EA 36" Balled and Burlapped, Spiraea x bumalda & cvs - Bumalda Spirea ............................................................................... 37.24  

. 
 32 93 33 00-0657 EA 5 Gallon Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 26.29  

. 
 32 93 33 00-0658 EA 18" Balled and Burlapped, Spiraea x vanhouttei & cvs - Vanhoutte Spirea .......................................................................... 26.29  

. 
 32 93 33 00-0659 EA 24" Balled and Burlapped, Spiraea x vanhouttei & cvs - Vanhoutte Spirea .......................................................................... 30.67  

. 
 32 93 33 00-0660 EA 30" Balled and Burlapped, Spiraea x vanhouttei & cvs - Vanhoutte Spirea .......................................................................... 41.62  

. 
 32 93 33 00-0661 EA 36" Balled and Burlapped, Spiraea x vanhouttei & cvs - Vanhoutte Spirea .......................................................................... 48.20  

. 
 32 93 33 00-0662 EA 42" Balled and Burlapped, Spiraea x vanhouttei & cvs - Vanhoutte Spirea .......................................................................... 56.96  

. 
 32 93 33 00-0663 EA 5 Gallon Staphylea trifolia - Bladdernut ................................................................................................................................ 36.98  

. 
 32 93 33 00-0664 EA 2 Gallon Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 26.29  

. 
 32 93 33 00-0665 EA 5 Gallon Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 28.48  

. 
 32 93 33 00-0666 EA 24" Balled and Burlapped, Stephanandra incisa & cvs - Cutleaf Stephanadra ..................................................................... 32.86  

. 
 32 93 33 00-0667 EA 30" Balled and Burlapped, Stephanandra incisa & cvs - Cutleaf Stephanadra ..................................................................... 39.43  

. 
 32 93 33 00-0668 EA 2 Gallon Symphoricarpos albus - Common Snowberry ........................................................................................................ 27.38  

. 
 32 93 33 00-0669 EA 5 Gallon Symphoricarpos albus - Common Snowberry ........................................................................................................ 29.03  

. 
 32 93 33 00-0670 EA 24" Balled and Burlapped, Syringa meyeri & cvs - Meyer Lilac ............................................................................................ 48.20  

. 
 32 93 33 00-0671 EA 30" Balled and Burlapped, Syringa meyeri & cvs - Meyer Lilac ............................................................................................ 60.25  

. 
 32 93 33 00-0672 EA 36" Balled and Burlapped, Syringa meyeri & cvs - Meyer Lilac ............................................................................................ 70.11  

. 
 32 93 33 00-0673 EA 42" Balled and Burlapped, Syringa meyeri & cvs - Meyer Lilac ............................................................................................ 81.06  

. 
 32 93 33 00-0674 EA 18" Balled and Burlapped, Syringa patula 'Miss Kim' - Miss Kim Lilac.................................................................................. 48.20  

. 
 32 93 33 00-0675 EA 24" Balled and Burlapped, Syringa patula 'Miss Kim' - Miss Kim Lilac.................................................................................. 52.58  

. 
 32 93 33 00-0676 EA 30" Balled and Burlapped, Syringa patula 'Miss Kim' - Miss Kim Lilac.................................................................................. 60.25  

. 
 32 93 33 00-0677 EA 36" Balled and Burlapped, Syringa patula 'Miss Kim' - Miss Kim Lilac.................................................................................. 70.11  

. 
 32 93 33 00-0678 EA 42" Balled and Burlapped, Syringa patula 'Miss Kim' - Miss Kim Lilac.................................................................................. 81.06  

. 
 32 93 33 00-0679 EA 60" Balled and Burlapped, Syringa villosa & cvs - Late Lilac ................................................................................................ 38.34  

. 
 32 93 33 00-0680 EA 72" Balled and Burlapped, Syringa villosa & cvs - Late Lilac ................................................................................................ 41.62  

. 
 32 93 33 00-0681 EA 36" Balled and Burlapped, Syringa vulgaris & cvs - Common Lilac ...................................................................................... 32.86  

. 
 32 93 33 00-0682 EA 42' Balled and Burlapped, Syringa vulgaris & cvs - Common Lilac ....................................................................................... 37.24  

. 
 32 93 33 00-0683 EA 48" Balled and Burlapped, Syringa vulgaris & cvs - Common Lilac ...................................................................................... 41.62  

. 
 32 93 33 00-0684 EA 60" Balled and Burlapped, Syringa vulgaris & cvs - Common Lilac ...................................................................................... 48.20  

. 
 32 93 33 00-0685 EA 72" Balled and Burlapped, Syringa vulgaris & cvs - Common Lilac ...................................................................................... 59.15  

. 
 32 93 33 00-0686 EA 5 Gallon Syringa x chinensis & cvs - Chinese Lilac .............................................................................................................. 27.38  

. 
 32 93 33 00-0687 EA 36" Balled and Burlapped, Syringa x hyacinthiflora & cvs - Hybrid Lilac ............................................................................... 31.77  

. 
 32 93 33 00-0688 EA 48" Balled and Burlapped, Syringa x hyacinthiflora & cvs - Hybrid Lilac ............................................................................... 41.62  

. 
 32 93 33 00-0689 EA 48" Balled and Burlapped, Taxus cuspidata capitata - Capitata Japanese Yew ................................................................. 174.17  

. 
 32 93 33 00-0690 EA 54" Balled and Burlapped, Taxus cuspidata capitata - Capitata Japanese Yew ................................................................. 194.98  

. 
 32 93 33 00-0691 EA 60" Balled and Burlapped, Taxus cuspidata capitata - Capitata Japanese Yew ................................................................. 214.70  

. 
 32 93 33 00-0692 EA 72" Balled and Burlapped, Taxus cuspidata capitata - Capitata Japanese Yew ................................................................. 258.51  

. 
 32 93 33 00-0693 EA 18" Balled and Burlapped, Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ......................................................... 46.01  

. 
 32 93 33 00-0694 EA 24" Balled and Burlapped, Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ......................................................... 60.25  

. 
 32 93 33 00-0695 EA 30" Balled and Burlapped, Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ......................................................... 70.11  

. 
 32 93 33 00-0696 EA 36" Balled and Burlapped, Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ......................................................... 76.68  

. 
 32 93 33 00-0697 EA 15" Balled and Burlapped, Taxus x media & cvs - Anglojap Yew ......................................................................................... 46.01  

. 
 32 93 33 00-0698 EA 18" Balled and Burlapped, Taxus x media & cvs - Anglojap Yew ......................................................................................... 60.25  

. 
 32 93 33 00-0699 EA 24" Balled and Burlapped, Taxus x media & cvs - Anglojap Yew ......................................................................................... 71.20  

. 
 32 93 33 00-0700 EA 30" Balled and Burlapped, Taxus x media & cvs - Anglojap Yew ......................................................................................... 84.35  

. 
 32 93 33 00-0701 EA 36" Balled and Burlapped, Taxus x media & cvs - Anglojap Yew ....................................................................................... 127.07  

. 
 32 93 33 00-0702 EA 36" Balled and Burlapped, Thuja occidentalis & cvs - Upright Arborvitae ............................................................................. 70.11  

. 
 32 93 33 00-0703 EA 48" Balled and Burlapped, Thuja occidentalis & cvs - Upright Arborvitae ............................................................................. 94.20  

. 
 32 93 33 00-0704 EA 60" Balled and Burlapped, Thuja occidentalis & cvs - Upright Arborvitae ........................................................................... 142.40  

. 
 32 93 33 00-0705 EA 72" Balled and Burlapped, Thuja occidentalis & cvs - Upright Arborvitae ........................................................................... 208.12  

. 
 32 93 33 00-0706 EA 84" Balled and Burlapped, Thuja occidentalis & cvs - Upright Arborvitae ........................................................................... 238.80  

. 
 32 93 33 00-0707 EA 96" Balled and Burlapped, Thuja occidentalis & cvs - Upright Arborvitae ........................................................................... 277.13  

. 
 32 93 33 00-0708 EA 15" Balled and Burlapped, Thuja occidentalis cvs - Dwarf Arborvitae................................................................................... 30.67  

. 
 32 93 33 00-0709 EA 18" Balled and Burlapped, Thuja occidentalis cvs - Dwarf Arborvitae................................................................................... 42.72  

. 
 32 93 33 00-0710 EA 24" Balled and Burlapped, Thuja occidentalis cvs - Dwarf Arborvitae................................................................................... 60.25  
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. 
 32 93 33 00-0711 EA 3' To 4' Viburnum dilatatum - Linden Viburnum .................................................................................................................... 52.37  

. 
 32 93 33 00-0712 EA 4' To 5' Viburnum dilatatum - Linden Viburnum .................................................................................................................... 79.90  

. 
 32 93 33 00-0713 EA 5' To 6' Viburnum dilatatum - Linden Viburnum .................................................................................................................. 104.85  

. 
 32 93 33 00-0714 EA 1 Gallon Viburnum japonicum - Japanese Viburnum .............................................................................................................. 6.35  

. 
 32 93 33 00-0715 EA 3 Gallon Viburnum japonicum - Japanese Viburnum ............................................................................................................ 17.42  

. 
 32 93 33 00-0716 EA 5 Gallon Viburnum plicatum - Japanese Snowball ................................................................................................................ 31.30  

. 
 32 93 33 00-0717 EA 5' To 6' Viburnum plicatum - Japanese Snowball................................................................................................................ 117.32  

. 
 32 93 33 00-0718 EA 2' To 3' Viburnum rhytidophyllum - Leatherleaf Viburnum ..................................................................................................... 54.96  

. 
 32 93 33 00-0719 EA 3' To 4' Viburnum rhytidophyllum - Leatherleaf Viburnum ..................................................................................................... 64.84  

. 
 32 93 33 00-0720 EA 4' To 5' Viburnum rhytidophyllum - Leatherleaf Viburnum ..................................................................................................... 91.20  

. 
 32 93 33 00-0721 EA 30" Balled and Burlapped, Viburnum burkwoodii & cvs - Burkwood Viburnum ..................................................................... 60.25  

. 
 32 93 33 00-0722 EA 36" Balled and Burlapped, Viburnum burkwoodii & cvs - Burkwood Viburnum ..................................................................... 72.30  

. 
 32 93 33 00-0723 EA 24" Balled and Burlapped, Viburnum carlesii & cvs - Korean Spice Viburnum ..................................................................... 54.77  

. 
 32 93 33 00-0724 EA 30" Balled and Burlapped, Viburnum carlesii & cvs - Korean Spice Viburnum ..................................................................... 65.72  

. 
 32 93 33 00-0725 EA 36" Balled and Burlapped, Viburnum carlesii & cvs - Korean Spice Viburnum ..................................................................... 76.68  

. 
 32 93 33 00-0726 EA 42" Balled and Burlapped, Viburnum carlesii & cvs - Korean Spice Viburnum ..................................................................... 87.63  

. 
 32 93 33 00-0727 EA 1 Gallon Viburnum davidii - David Viburnum .......................................................................................................................... 8.64  

. 
 32 93 33 00-0728 EA 5 Gallon Viburnum davidii - David Viburnum ........................................................................................................................ 21.37  

. 
 32 93 33 00-0729 EA 36" Balled and Burlapped, Viburnum dentatum & cvs - Arrowwood Viburnum ..................................................................... 30.67  

. 
 32 93 33 00-0730 EA 42" Balled and Burlapped, Viburnum dentatum & cvs - Arrowwood Viburnum ..................................................................... 32.86  

. 
 32 93 33 00-0731 EA 48" Balled and Burlapped, Viburnum dentatum & cvs - Arrowwood Viburnum ..................................................................... 38.34  

. 
 32 93 33 00-0732 EA 60" Balled and Burlapped, Viburnum dentatum & cvs - Arrowwood Viburnum ..................................................................... 43.82  

. 
 32 93 33 00-0733 EA 72" Balled and Burlapped, Viburnum dentatum & cvs - Arrowwood Viburnum ..................................................................... 48.20  

. 
 32 93 33 00-0734 EA 30" Balled and Burlapped, Viburnum lantana & cvs - Wayfaringtree Viburnum .................................................................... 29.58  

. 
 32 93 33 00-0735 EA 36" Balled and Burlapped, Viburnum lantana & cvs - Wayfaringtree Viburnum .................................................................... 32.86  

. 
 32 93 33 00-0736 EA 42" Balled and Burlapped, Viburnum lantana & cvs - Wayfaringtree Viburnum .................................................................... 41.62  

. 
 32 93 33 00-0737 EA 48" Balled and Burlapped, Viburnum lantana & cvs - Wayfaringtree Viburnum .................................................................... 48.20  

. 
 32 93 33 00-0738 EA 60" Balled and Burlapped, Viburnum lantana & cvs - Wayfaringtree Viburnum .................................................................... 65.72  

. 
 32 93 33 00-0739 EA 72" Balled and Burlapped, Viburnum lantana & cvs - Wayfaringtree Viburnum .................................................................... 78.87  

. 
 32 93 33 00-0740 EA 36" Balled and Burlapped, Viburnum lentago & cvs - Nannyberry Viburnum ........................................................................ 32.86  

. 
 32 93 33 00-0741 EA 48" Balled and Burlapped, Viburnum lentago & cvs - Nannyberry Viburnum ........................................................................ 43.82  

. 
 32 93 33 00-0742 EA 5' Balled and Burlapped, Viburnum lentago & cvs - Nannyberry Viburnum .......................................................................... 54.77  

. 
 32 93 33 00-0743 EA 6' Balled and Burlapped, Viburnum lentago & cvs - Nannyberry Viburnum .......................................................................... 76.68  

. 
 32 93 33 00-0744 EA 7' Balled and Burlapped, Viburnum lentago & cvs - Nannyberry Viburnum ........................................................................ 109.54  

. 
 32 93 33 00-0745 EA 8' Balled and Burlapped, Viburnum lentago & cvs - Nannyberry Viburnum ........................................................................ 153.35  

. 
 32 93 33 00-0746 EA 9' Balled and Burlapped, Viburnum lentago & cvs - Nannyberry Viburnum ........................................................................ 197.17  

. 
 32 93 33 00-0747 EA 30" Balled and Burlapped, Viburnum plicatum tomentosum & cvs - Doublefile Viburnum .................................................... 39.43  

. 
 32 93 33 00-0748 EA 36" Balled and Burlapped, Viburnum plicatum tomentosum & cvs - Doublefile Viburnum .................................................... 43.82  

. 
 32 93 33 00-0749 EA 36" Balled and Burlapped, Viburnum prunifolium & cvs - Blackhaw Viburnum ..................................................................... 78.87  

. 
 32 93 33 00-0750 EA 48" Balled and Burlapped, Viburnum prunifolium & cvs - Blackhaw Viburnum ................................................................... 120.49  

. 
 32 93 33 00-0751 EA 60" Balled and Burlapped, Viburnum prunifolium & cvs - Blackhaw Viburnum ................................................................... 153.35  

. 
 32 93 33 00-0752 EA 72" Balled and Burlapped, Viburnum prunifolium & cvs - Blackhaw Viburnum ................................................................... 186.22  

. 
 32 93 33 00-0753 EA 84" Balled and Burlapped, Viburnum prunifolium & cvs - Blackhaw Viburnum ................................................................... 230.03  

. 
 32 93 33 00-0754 EA 96" Balled and Burlapped, Viburnum prunifolium & cvs - Blackhaw Viburnum ................................................................... 273.85  

. 
 32 93 33 00-0755 EA 108" Balled and Burlapped, Viburnum prunifolium & cvs - Blackhaw Viburnum ................................................................. 328.62  

. 
 32 93 33 00-0756 EA 120" Balled and Burlapped, Viburnum prunifolium & cvs - Blackhaw Viburnum ................................................................. 383.39  

. 
 32 93 33 00-0757 EA 30" Balled and Burlapped, Viburnum sargenti & cvs - Sargent Viburnum ............................................................................. 33.41  

. 
 32 93 33 00-0758 EA 36" Balled and Burlapped, Viburnum sargenti & cvs - Sargent Viburnum ............................................................................. 36.70  

. 
 32 93 33 00-0759 EA 48" Balled and Burlapped, Viburnum sargenti & cvs - Sargent Viburnum ............................................................................. 41.62  

. 
 32 93 33 00-0760 EA 60" Balled and Burlapped, Viburnum sargenti & cvs - Sargent Viburnum ............................................................................. 48.20  

. 
 32 93 33 00-0761 EA 72" Balled and Burlapped, Viburnum sargenti & cvs - Sargent Viburnum ............................................................................. 55.32  

. 
 32 93 33 00-0762 EA 18" Balled and Burlapped, Viburnum trilobum & cvs - American Cranberry Viburnum ......................................................... 31.77  

. 
 32 93 33 00-0763 EA 24" Balled and Burlapped, Viburnum trilobum & cvs - American Cranberry Viburnum ......................................................... 38.34  

. 
 32 93 33 00-0764 EA 30" Balled and Burlapped, Viburnum trilobum & cvs - American Cranberry Viburnum ......................................................... 46.01  

. 
 32 93 33 00-0765 EA 36" Balled and Burlapped, Viburnum trilobum & cvs - American Cranberry Viburnum ......................................................... 52.58  

. 
 32 93 33 00-0766 EA 42" Balled and Burlapped, Viburnum trilobum & cvs - American Cranberry Viburnum ......................................................... 63.53  

. 
 32 93 33 00-0767 EA 48" Balled and Burlapped, Viburnum trilobum & cvs - American Cranberry Viburnum ......................................................... 70.11  

. 
 32 93 33 00-0768 EA 30" Balled and Burlapped, Viburnum x carlcephalum & cvs - Fragrant Viburnum ................................................................ 54.77  

. 
 32 93 33 00-0769 EA 36" Balled and Burlapped, Viburnum x carlcephalum & cvs - Fragrant Viburnum ................................................................ 65.72  

. 
 32 93 33 00-0770 EA 42" Balled and Burlapped, Viburnum x carlcephalum & cvs - Fragrant Viburnum ................................................................ 76.68  

. 
 32 93 33 00-0771 EA 48" Balled and Burlapped, Viburnum x carlcephalum & cvs - Fragrant Viburnum ................................................................ 87.63  

. 
 32 93 33 00-0772 EA 60" Balled and Burlapped, Viburnum x carlcephalum & cvs - Fragrant Viburnum ................................................................ 98.59  

. 
 32 93 33 00-0773 EA 30" Balled and Burlapped, Viburnum x juddii & cvs - Judd Viburnum ................................................................................... 70.11  

. 
 32 93 33 00-0774 EA 36" Balled and Burlapped, Viburnum x juddii & cvs - Judd Viburnum ................................................................................... 78.87  

. 
 32 93 33 00-0775 EA 42" Balled and Burlapped, Viburnum x juddii & cvs - Judd Viburnum ................................................................................... 89.82  

. 
 32 93 33 00-0776 EA 48" Balled and Burlapped, Viburnum x juddii & cvs - Judd Viburnum ................................................................................. 102.97  

. 
 32 93 33 00-0777 EA 2' To 3' Viburum opulus "Roseum" - Fragrant Snowball ....................................................................................................... 64.84  

. 
 32 93 33 00-0778 EA 3' To 4' Viburum opulus "Roseum" - Fragrant Snowball ....................................................................................................... 79.90  

. 
 32 93 33 00-0779 EA 4' To 5' Viburum opulus "Roseum" - Fragrant Snowball ..................................................................................................... 117.32  

. 
 32 93 33 00-0780 EA 5 Gallon Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 36.15  

. 
 32 93 33 00-0781 EA 24" Balled and Burlapped, Weigela florida & cvs - Old Fashioned Weigela .......................................................................... 32.86  

. 
 32 93 33 00-0782 EA 30" Balled and Burlapped, Weigela florida & cvs - Old Fashioned Weigela .......................................................................... 37.24  

. 
 32 93 33 00-0783 EA 36" Balled and Burlapped, Weigela florida & cvs - Old Fashioned Weigela .......................................................................... 41.62  

. 
 32 93 33 00-0784 EA 42" Balled and Burlapped, Weigela florida & cvs - Old Fashioned Weigela .......................................................................... 48.20  

. 
 32 93 33 00-0785 EA 48" Balled and Burlapped, Weigela florida & cvs - Old Fashioned Weigela .......................................................................... 54.77  

. 
 32 93 33 00-0786 EA 1 Gallon Xylosma congestum - Shiny Xylosma ...................................................................................................................... 7.53  

. 
 32 93 33 00-0787 EA 5 Gallon Xylosma congestum - Shiny Xylosma .................................................................................................................... 21.30  

. 
 32 93 33 00-0788 EA 15 Gallon Xylosma congestum - Shiny Xylosma................................................................................................................... 93.67  

. 
 32 93 33 00-0789 EA 1 Gallon Yucca aloifolia - Spanish Bayonet ............................................................................................................................ 6.35  

. 
 32 93 33 00-0790 EA 3 Gallon Yucca aloifolia - Spanish Bayonet .......................................................................................................................... 16.83  

. 
 32 93 33 00-0791 EA 1 Gallon Yucca filamentosa - Adams Needle .......................................................................................................................... 8.83  
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. 
 32 93 33 00-0792 EA 3 Gallon Yucca filamentosa - Adams Needle........................................................................................................................ 17.18  

. 
 32 93 33 00-0793 EA 5 Gallon Yucca filamentosa - Adams Needle........................................................................................................................ 27.18  

. 
 32 93 33 00-0794 EA 5 Gallon Border Forsythia - Goldenbells ............................................................................................................................... 30.24  

. 
 32 93 33 00-0795 EA 2' To 3' Border Forsythia - Goldenbells ................................................................................................................................. 24.95  

. 
 32 93 33 00-0796 EA 3' To 4' Border Forsythia - Goldenbells ................................................................................................................................. 31.54  

. 
 32 93 33 00-0797 EA 4' To 5' Border Forsythia - Goldenbells ................................................................................................................................. 39.30  

. 
 32 93 33 00-0798 EA 5' To 6' Border Forsythia - Goldenbells ................................................................................................................................. 47.19  

. 
 32 93 33 00-0799 EA 6' To 8' Border Forsythia - Goldenbells ................................................................................................................................. 64.84  

. 
 32 93 33 00-0800 EA 3' Juniperus chinensis - Columnar Chinese Juniper ............................................................................................................. 64.24  

. 
 32 93 33 00-0801 EA 4' Juniperus chinensis - Columnar Chinese Juniper ............................................................................................................. 88.18  

. 
 32 93 33 00-0802 EA 5' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 138.57  

. 
 32 93 33 00-0803 EA 6' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 161.24  

. 
 32 93 33 00-0804 EA 7' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 211.63  

. 
 32 93 33 00-0805 EA 2 Gallon Chrysobalanus icaco - Cocoplum Red Tip ............................................................................................................. 12.60  

. 
 32 93 33 00-0806 EA 3 Gallon Chrysobalanus icaco - Cocoplum Red Tip ............................................................................................................. 17.64  

. 
 32 93 33 00-0807 EA 5 Gallon Chrysobalanus icaco - Cocoplum Red Tip ............................................................................................................. 42.70  

. 
 32 93 33 00-0808 EA 2 Gallon Chrysobalanus icaco - Cocoplum Green Tip .......................................................................................................... 12.60  

. 
 32 93 33 00-0809 EA 3 Gallon Chrysobalanus icaco - Cocoplum Green Tip .......................................................................................................... 17.64  

XXXXXXX 
. 
 32 93 43  Trees (32 93) 

Note: (cvs = cultivar) materials only. See CSI section 32 93 83 00-0001 for installation and planting of trees. 
. 
. 
 32 93 43 00-0001  Deciduous Ornamental Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0002 EA 6' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................... 410.25  

. 
 32 93 43 00-0003 EA 7' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................... 501.42  

. 
 32 93 43 00-0004 EA 8' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................... 569.79  

. 
 32 93 43 00-0005 EA 10' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................. 660.96  

. 
 32 93 43 00-0006 EA 12' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................. 752.13  

. 
 32 93 43 00-0007 EA 14' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................. 888.88  

. 
 32 93 43 00-0008 EA 1-1/2" To 2" Caliper Acer griseum - Paperbark Maple ........................................................................................................ 215.93  

. 
 32 93 43 00-0009 EA 2" To 2-1/2" Caliper Acer griseum - Paperbark Maple ..................................................................................................... 1,458.67  

. 
 32 93 43 00-0010 EA 2-1/2" To 3" Caliper Acer griseum - Paperbark Maple ..................................................................................................... 1,823.34  

. 
 32 93 43 00-0011 EA 5' Clump Form Acer griseum - Paperbark Maple ................................................................................................................ 364.67  

. 
 32 93 43 00-0012 EA 1-1/2" Caliper Aesculus californica - California Buckeye .................................................................................................... 911.67  

. 
 32 93 43 00-0013 EA 2" Caliper Aesculus californica - California Buckeye........................................................................................................ 1,185.17  

. 
 32 93 43 00-0014 EA 2-1/2" Caliper Aesculus californica - California Buckeye ................................................................................................. 1,367.50  

. 
 32 93 43 00-0015 EA 3" Caliper Aesculus californica - California Buckeye........................................................................................................ 1,549.84  

. 
 32 93 43 00-0016 EA 3-1/2" Caliper Aesculus californica - California Buckeye ................................................................................................. 1,823.34  

. 
 32 93 43 00-0017 EA 36" Balled and Burlapped, Amelanchier alnifolia & cvs - Saskatoon Serviceberry ............................................................... 87.63  

. 
 32 93 43 00-0018 EA 48" Balled and Burlapped, Amelanchier alnifolia & cvs - Saskatoon Serviceberry ............................................................. 109.54  

. 
 32 93 43 00-0019 EA 60" Balled and Burlapped, Amelanchier alnifolia & cvs - Saskatoon Serviceberry ............................................................. 135.83  

. 
 32 93 43 00-0020 EA 60" Balled and Burlapped, Amelanchier arborea & cvs - Downy Serviceberry ................................................................... 109.54  

. 
 32 93 43 00-0021 EA 72" Balled and Burlapped, Amelanchier arborea & cvs - Downy Serviceberry ................................................................... 131.45  

. 
 32 93 43 00-0022 EA 7' Balled and Burlapped, Amelanchier arborea & cvs - Downy Serviceberry ...................................................................... 153.35  

. 
 32 93 43 00-0023 EA 8' Balled and Burlapped, Amelanchier arborea & cvs - Downy Serviceberry ...................................................................... 175.26  

. 
 32 93 43 00-0024 EA 5' Balled and Burlapped, Amelanchier canadensis & cvs - Shadblow Serviceberry ........................................................... 197.17  

. 
 32 93 43 00-0025 EA 6' Balled and Burlapped, Amelanchier canadensis & cvs - Shadblow Serviceberry ........................................................... 219.08  

. 
 32 93 43 00-0026 EA 7' Balled and Burlapped, Amelanchier canadensis & cvs - Shadblow Serviceberry ........................................................... 251.94  

. 
 32 93 43 00-0027 EA 8' Balled and Burlapped, Amelanchier canadensis & cvs - Shadblow Serviceberry ........................................................... 284.80  

. 
 32 93 43 00-0028 EA 9' Balled and Burlapped, Amelanchier canadensis & cvs - Shadblow Serviceberry ........................................................... 328.62  

. 
 32 93 43 00-0029 EA 7' Balled and Burlapped, Amelanchier laevis & cvs - Allegheny Serviceberry .................................................................... 251.94  

. 
 32 93 43 00-0030 EA 8' Balled and Burlapped, Amelanchier laevis & cvs - Allegheny Serviceberry .................................................................... 295.76  

. 
 32 93 43 00-0031 EA 9' Balled and Burlapped, Amelanchier laevis & cvs - Allegheny Serviceberry .................................................................... 339.57  

. 
 32 93 43 00-0032 EA 10' Balled and Burlapped, Amelanchier laevis & cvs - Allegheny Serviceberry .................................................................. 372.43  

. 
 32 93 43 00-0033 EA 30" Balled and Burlapped, Amelanchier stolonifera & cvs - Running Serviceberry ............................................................... 87.63  

. 
 32 93 43 00-0034 EA 48" Balled and Burlapped, Amelanchier stolonifera & cvs - Running Serviceberry ............................................................. 186.22  

. 
 32 93 43 00-0035 EA 60" Balled and Burlapped, Amelanchier stolonifera & cvs - Running Serviceberry ............................................................. 240.99  

. 
 32 93 43 00-0036 EA 2' To 4' Amelemchier - Juneberry ......................................................................................................................................... 26.67  

. 
 32 93 43 00-0037 EA 4' To 5' Amelemchier - Juneberry ......................................................................................................................................... 27.98  

. 
 32 93 43 00-0038 EA 5' To 6' Amelemchier - Juneberry ......................................................................................................................................... 33.32  

. 
 32 93 43 00-0039 EA 6' To 8' Amelemchier - Juneberry ......................................................................................................................................... 39.75  

. 
 32 93 43 00-0040 EA 6' Cercis occidentalis - Western Redbud ............................................................................................................................ 255.29  

. 
 32 93 43 00-0041 EA 8' Cercis occidentalis - Western Redbud ............................................................................................................................ 351.22  

. 
 32 93 43 00-0042 EA 2-1/2" Caliper Cercis occidentalis - Western Redbud ......................................................................................................... 723.41  

. 
 32 93 43 00-0043 EA 3" Caliper Cercis occidentalis - Western Redbud ............................................................................................................... 880.67  

. 
 32 93 43 00-0044 EA 2' To 3' Magnolia Virginiana - Sweetbay Magnolia ............................................................................................................... 86.39  

. 
 32 93 43 00-0045 EA 3' To 4' Magnolia Virginiana - Sweetbay Magnolia ............................................................................................................. 129.58  

. 
 32 93 43 00-0046 EA 4' To 5' Magnolia Virginiana - Sweetbay Magnolia ............................................................................................................. 161.98  

. 
 32 93 43 00-0047 EA 5' To 6' Magnolia Virginiana - Sweetbay Magnolia ............................................................................................................. 201.74  

. 
 32 93 43 00-0048 EA 4' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 341.88  

. 
 32 93 43 00-0049 EA 5' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 455.83  

. 
 32 93 43 00-0050 EA 6' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 592.59  

. 
 32 93 43 00-0051 EA 7' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 660.96  

. 
 32 93 43 00-0052 EA 8' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 797.71  

. 
 32 93 43 00-0053 EA 9' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 888.88  

. 
 32 93 43 00-0054 EA 4' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 341.88  

. 
 32 93 43 00-0055 EA 5' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 455.83  

. 
 32 93 43 00-0056 EA 6' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 592.59  

. 
 32 93 43 00-0057 EA 7' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 660.96  
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. 
 32 93 43 00-0058 EA 8' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 797.71  

. 
 32 93 43 00-0059 EA 9' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 888.88  

. 
 32 93 43 00-0060 EA 1 Gallon Platanus racemosa, Multi Trunk - Western Sycamore .............................................................................................. 5.16  

. 
 32 93 43 00-0061 EA 5 Gallon Platanus racemosa, Multi Trunk - Western Sycamore ............................................................................................ 21.84  

. 
 32 93 43 00-0062 EA 20 Gallon Prunus subhirtella - Flowering Cherry ................................................................................................................ 360.51  

. 
 32 93 43 00-0063 EA 1-1/2" To 2" Caliper Prunus subhirtella - Flowering Cherry ................................................................................................. 372.66  

. 
 32 93 43 00-0064 EA 2" To 2-1/2" Caliper Prunus subhirtella - Flowering Cherry ................................................................................................. 465.78  

. 
 32 93 43 00-0065 EA 3-1/2" To 4" Caliper Prunus subhirtella - Flowering Cherry ................................................................................................. 972.04  

. 
 32 93 43 00-0066 EA 3" To 3-1/2" Caliper Prunus subhirtella - Flowering Cherry ................................................................................................. 749.17  

. 
 32 93 43 00-0067 EA 4" To 5" Caliper Prunus subhirtella - Flowering Cherry .................................................................................................... 1,458.06  

. 
 32 93 43 00-0068 EA 5 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ................................................................... 93.12  

. 
 32 93 43 00-0069 EA 15 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................................... 255.06  

. 
 32 93 43 00-0070 EA 20 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................................... 332.18  

. 
 32 93 43 00-0071 EA 5' To 6' Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ................................................................... 105.26  

. 
 32 93 43 00-0072 EA 6' To 8' Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ................................................................... 202.43  

. 
 32 93 43 00-0073 EA 1-1/2" To 2" Caliper Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................... 372.66  

. 
 32 93 43 00-0074 EA 2" To 2-1/2" Caliper Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................... 445.53  

. 
 32 93 43 00-0075 EA 1-1/2" To 1-3/4" Caliper Prunus subhirtella - Weeping Cherry ............................................................................................ 291.69  

. 
 32 93 43 00-0076 EA 1-1/4" To 1-1/2" Caliper Prunus subhirtella - Weeping Cherry ............................................................................................ 242.91  

. 
 32 93 43 00-0077 EA 1-3/4" To 2" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 356.27  

. 
 32 93 43 00-0078 EA 2" To 2-1/2" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 425.29  

. 
 32 93 43 00-0079 EA 2-1/2" To 3" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 546.75  

. 
 32 93 43 00-0080 EA 15 Gallon Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................................. 281.47  

. 
 32 93 43 00-0081 EA 20 Gallon Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................................. 351.84  

. 
 32 93 43 00-0082 EA 1-1/2" To 2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 365.91  

. 
 32 93 43 00-0083 EA 2" To 2-1/2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 436.28  

. 
 32 93 43 00-0084 EA 2-1/2" To 3" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 591.09  

. 
 32 93 43 00-0085 EA 3" To 3-1/2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 774.05  

. 
 32 93 43 00-0086 EA 3-1/2" To 4" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 985.15  

. 
 32 93 43 00-0087 EA 15 Gallon Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................................. 281.47  

. 
 32 93 43 00-0088 EA 20 Gallon Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................................. 351.84  

. 
 32 93 43 00-0089 EA 1-1/2" To 2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 239.25  

. 
 32 93 43 00-0090 EA 2" To 2-1/2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 365.91  

. 
 32 93 43 00-0091 EA 2-1/2" To 3" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 435.90  

. 
 32 93 43 00-0092 EA 3" To 3-1/2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 591.09  

. 
 32 93 43 00-0093 EA 3-1/2" To 4" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 774.05  

. 
 32 93 43 00-0094 EA 1-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 512.71  

. 
 32 93 43 00-0095 EA 2" Caliper Pyrus calleryana & cvs - Callery Pear ................................................................................................................ 640.89  

. 
 32 93 43 00-0096 EA 2-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 794.71  

. 
 32 93 43 00-0097 EA 3" Caliper Pyrus calleryana & cvs - Callery Pear ................................................................................................................ 897.25  

. 
 32 93 43 00-0098 EA 3-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 999.79  

. 
 32 93 43 00-0099 EA 4" Caliper Pyrus calleryana & cvs - Callery Pear ............................................................................................................. 1,281.78  

. 
 32 93 43 00-0100 EA 1 Gallon Ribes aureum - Golden Current ................................................................................................................................ 4.51  

. 
 32 93 43 00-0101 EA 5 Gallon Ribes aureum - Golden Current .............................................................................................................................. 12.91  

. 
 32 93 43 00-0102 EA 1 Gallon Ribes sanguineum - Red Flowering Currant ............................................................................................................. 4.51  

. 
 32 93 43 00-0103 EA 5 Gallon Ribes sanguineum - Red Flowering Currant ........................................................................................................... 12.91  

. 
 32 93 43 00-0104 EA 1 Gallon Ribes viburnifolium - Evergreen Currant ................................................................................................................... 4.51  

. 
 32 93 43 00-0105 EA 5 Gallon Ribes viburnifolium - Evergreen Currant ................................................................................................................. 12.91  

. 
 32 93 43 00-0106 EA 8' Cassia leptophlia - Gold Medallion Tree.......................................................................................................................... 362.19  

. 
 32 93 43 00-0107 EA 10' Cassia leptophlia - Gold Medallion Tree........................................................................................................................ 459.71  

. 
 32 93 43 00-0108 EA 12' Cassia leptophlia - Gold Medallion Tree........................................................................................................................ 557.22  

. 
 32 93 43 00-0109 EA 6' Magnolia grandiflora 'St. Mary's' ...................................................................................................................................... 417.92  

. 
 32 93 43 00-0110 EA 8' Magnolia grandiflora 'St. Mary's' ...................................................................................................................................... 738.32  

. 
 32 93 43 00-0111 EA 10' Magnolia grandiflora 'St. Mary's' .................................................................................................................................... 927.77  

. 
 32 93 43 00-0112 EA 12' Magnolia grandiflora 'St. Mary's' ................................................................................................................................. 1,114.44  

. 
 32 93 43 00-0113 EA 14' Magnolia grandiflora 'St. Mary's' ................................................................................................................................. 1,295.54  

. 
 32 93 43 00-0114 EA 16' Magnolia grandiflora 'St. Mary's' ................................................................................................................................. 1,532.36  

. 
 32 93 43 00-0115 EA 24" Box Magnolia grandiflora 'St. Mary's' ............................................................................................................................ 459.71  

. 
 32 93 43 00-0116 EA 6' Prunus cerasifera - Purple Leaf Plum.............................................................................................................................. 217.32  

. 
 32 93 43 00-0117 EA 8' Prunus cerasifera - Purple Leaf Plum.............................................................................................................................. 250.75  

. 
 32 93 43 00-0118 EA 10' Prunus cerasifera - Purple Leaf Plum............................................................................................................................ 323.19  

. 
 32 93 43 00-0119 EA 24" Box Prunus cerasifera - Purple Leaf Plum .................................................................................................................... 344.08  

. 
 32 93 43 00-0120 EA 30" Box Prunus cerasifera - Purple Leaf Plum .................................................................................................................... 696.52  

. 
 32 93 43 00-0121 EA 36" Box Prunus cerasifera - Purple Leaf Plum ................................................................................................................. 1,068.47  

. 
 32 93 43 00-0122 EA 6' Pittosporum phillyraeoides - Willow Pittorporum ............................................................................................................. 454.13  

. 
 32 93 43 00-0123 EA 8' Pittosporum phillyraeoides - Willow Pittorporum ............................................................................................................. 649.16  

. 
 32 93 43 00-0124 EA 10' Pittosporum phillyraeoides - Willow Pittorporum ........................................................................................................... 777.32  

. 
 32 93 43 00-0125 EA 12' Pittosporum phillyraeoides - Willow Pittorporum ........................................................................................................ 1,003.00  

. 
 32 93 43 00-0126 EA 6' Stenocarpus sinuatus - Firewheel Tree ........................................................................................................................... 668.66  

. 
 32 93 43 00-0127 EA 8' Stenocarpus sinuatus - Firewheel Tree ........................................................................................................................... 891.55  

. 
 32 93 43 00-0128 EA 10" Stenocarpus sinuatus - Firewheel Tree ..................................................................................................................... 1,114.44  

. 
 32 93 43 00-0129 EA 12' Stenocarpus sinuatus - Firewheel Tree ...................................................................................................................... 1,337.33  

. 
 32 93 43 00-0130 EA 24" Box Handroanthus impetiginosus (Tabebuia avellanedae) - Pink Trumpet Tree .......................................................... 319.26  

. 
 32 93 43 00-0131 EA 36" Box Handroanthus impetiginosus (Tabebuia avellanedae) - Pink Trumpet Tree .......................................................... 924.16  

. 
 32 93 43 00-0132 EA 1-1/2" Caliper Arbutus menziesii - Madrona ........................................................................................................................ 484.54  

. 
 32 93 43 00-0133 EA 2" Caliper Arbutus menziesii - Madrona .............................................................................................................................. 629.90  

. 
 32 93 43 00-0134 EA 2-1/2" Caliper Arbutus menziesii - Madrona ........................................................................................................................ 726.81  

. 
 32 93 43 00-0135 EA 3" Caliper Arbutus menziesii - Madrona .............................................................................................................................. 823.72  

. 
 32 93 43 00-0136 EA 3-1/2" Caliper Arbutus menziesii - Madrona ........................................................................................................................ 969.08  

. 
 32 93 43 00-0137 EA 1-1/2" Caliper Koelreuteria bipinnata - Chinese Flame Tree ............................................................................................... 334.33  

. 
 32 93 43 00-0138 EA 2" Caliper Koelreuteria bipinnata - Chinese Flame Tree ..................................................................................................... 543.29  
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. 
 32 93 43 00-0139 EA 2-1/2" Caliper Koelreuteria bipinnata - Chinese Flame Tree ............................................................................................... 668.66  

. 
 32 93 43 00-0140 EA 3" Caliper Koelreuteria bipinnata - Chinese Flame Tree ..................................................................................................... 738.32  

. 
 32 93 43 00-0141 EA 24" Box Koelreuteria bipinnata - Chinese Flame Tree ........................................................................................................ 325.97  

. 
 32 93 43 00-0142 EA 30" Box Koelreuteria bipinnata - Chinese Flame Tree ........................................................................................................ 752.25  

. 
 32 93 43 00-0143 EA 36" Box Koelreuteria bipinnata - Chinese Flame Tree ..................................................................................................... 1,177.13  

. 
 32 93 43 00-0144 EA 1-1/2" Cliber Koelreuteria paniculata - Golden Rain Tree ................................................................................................... 303.68  

. 
 32 93 43 00-0145 EA 2" Cliber Koelreuteria paniculata - Golden Rain Tree ......................................................................................................... 493.14  

. 
 32 93 43 00-0146 EA 2-1/2" Cliber Koelreuteria paniculata - Golden Rain Tree ................................................................................................... 604.58  

. 
 32 93 43 00-0147 EA 3" Cliber Koelreuteria paniculata - Golden Rain Tree ......................................................................................................... 682.59  

. 
 32 93 43 00-0148 EA 6' Magnolia grandiflora - Southern Magnolia ...................................................................................................................... 206.17  

. 
 32 93 43 00-0149 EA 7' Magnolia grandiflora - Southern Magnolia ...................................................................................................................... 312.04  

. 
 32 93 43 00-0150 EA 8' Magnolia grandiflora - Southern Magnolia ...................................................................................................................... 437.42  

. 
 32 93 43 00-0151 EA 9' Magnolia grandiflora - Southern Magnolia ...................................................................................................................... 582.29  

. 
 32 93 43 00-0152 EA 10' Magnolia grandiflora - Southern Magnolia .................................................................................................................... 885.98  

. 
 32 93 43 00-0153 EA 24" Box Magnolia grandiflora - Southern Magnolia ............................................................................................................. 362.19  

. 
 32 93 43 00-0154 EA 1-1/2" Caliper Tipuana tipu - Tipu Tree ............................................................................................................................... 431.85  

. 
 32 93 43 00-0155 EA 2" Caliper Tipuana tipu - Tipu Tree ..................................................................................................................................... 562.79  

. 
 32 93 43 00-0156 EA 2-1/2" Caliper Tipuana tipu - Tipu Tree ............................................................................................................................... 713.24  

. 
 32 93 43 00-0157 EA 3" Caliper Tipuana tipu - Tipu Tree ..................................................................................................................................... 821.90  

. 
 32 93 43 00-0158 EA 3-1/2" Caliper Tipuana tipu - Tipu Tree ............................................................................................................................ 1,209.17  

. 
 32 93 43 00-0159 EA 4" Caliper Tipuana tipu - Tipu Tree .................................................................................................................................. 1,615.94  

. 
 32 93 43 00-0160 EA 24" Box Tipuana tipu - Tipu Tree ........................................................................................................................................ 325.97  

. 
 32 93 43 00-0161 EA 6' Albizia julibrissin - Silk Tree ............................................................................................................................................ 668.66  

. 
 32 93 43 00-0162 EA 8' Albizia julibrissin - Silk Tree ............................................................................................................................................ 891.55  

. 
 32 93 43 00-0163 EA 10' Albizia julibrissin - Silk Tree ....................................................................................................................................... 1,114.44  

. 
 32 93 43 00-0164 EA 12' Albizia julibrissin - Silk Tree ....................................................................................................................................... 1,337.33  

. 
 32 93 43 00-0165 EA 6' Brachychiton acerifolius - Flame Tree ............................................................................................................................. 668.66  

. 
 32 93 43 00-0166 EA 8' Brachychiton acerifolius - Flame Tree ............................................................................................................................. 891.55  

. 
 32 93 43 00-0167 EA 10' Brachychiton acerifolius - Flame Tree ........................................................................................................................ 1,114.44  

. 
 32 93 43 00-0168 EA 12' Brachychiton acerifolius - Flame Tree ........................................................................................................................ 1,337.33  

. 
 32 93 43 00-0169 EA 1-1/2" Caliper Chilopsis linearis - Desert Willow ................................................................................................................. 540.50  

. 
 32 93 43 00-0170 EA 2" Caliper Chilopsis linearis - Desert Willow ....................................................................................................................... 649.16  

. 
 32 93 43 00-0171 EA 2-1/2" Caliper Chilopsis linearis - Desert Willow ................................................................................................................. 690.95  

. 
 32 93 43 00-0172 EA 3" Caliper Chilopsis linearis - Desert Willow ....................................................................................................................... 766.18  

. 
 32 93 43 00-0173 EA 5 Gallon Chionanthus retusus - Chinese Fringe Tree ........................................................................................................... 27.86  

. 
 32 93 43 00-0174 EA 15 Gallon Chionanthus retusus - Chinese Fringe Tree ....................................................................................................... 111.44  

. 
 32 93 43 00-0175 EA 24" Box Chionanthus retusus - Chinese Fringe Tree .......................................................................................................... 557.22  

. 
 32 93 43 00-0176 EA 5 Gallon Calodendrum capense - Cape Chestnut ................................................................................................................ 41.79  

. 
 32 93 43 00-0177 EA 15 Gallon Calodendrum capense - Cape Chestnut ............................................................................................................ 167.17  

. 
 32 93 43 00-0178 EA 24" Box Calodendrum capense - Cape Chestnut ............................................................................................................... 626.87  

. 
 32 93 43 00-0179 EA 6' Chionanthus virginicus - White Fringe Tree .................................................................................................................... 334.33  

. 
 32 93 43 00-0180 EA 8' Chionanthus virginicus - White Fringe Tree .................................................................................................................... 733.89  

. 
 32 93 43 00-0181 EA 10' Chionanthus virginicus - White Fringe Tree ............................................................................................................... 1,022.21  

. 
 32 93 43 00-0182 EA 15 Gallon Geijera parvifolia - Australian Willow .................................................................................................................. 314.53  

. 
 32 93 43 00-0183 EA 24" Box Geijera parvifolia - Australian Willow ..................................................................................................................... 647.40  

. 
 32 93 43 00-0184 EA 30" Box Geijera parvifolia - Australian Willow .................................................................................................................. 1,205.68  

. 
 32 93 43 00-0185 EA 36" Box Geijera parvifolia - Australian Willow .................................................................................................................. 1,729.89  

. 
 32 93 43 00-0186 EA 1-1/2" Caliper Ginko Biloba - Maidenhair Tree ................................................................................................................... 933.09  

. 
 32 93 43 00-0187 EA 2" Caliper Ginko Biloba - Maidenhair Tree ....................................................................................................................... 1,300.04  

. 
 32 93 43 00-0188 EA 2-1/2" Caliper Ginko Biloba - Maidenhair Tree ................................................................................................................ 1,567.39  

. 
 32 93 43 00-0189 EA 3" Caliper Ginko Biloba - Maidenhair Tree ....................................................................................................................... 1,829.49  

. 
 32 93 43 00-0190 EA 3-1/2" Caliper Ginko Biloba - Maidenhair Tree ................................................................................................................ 2,395.64  

. 
 32 93 43 00-0191 EA 4" Caliper Ginko Biloba - Maidenhair Tree ....................................................................................................................... 2,558.14  

. 
 32 93 43 00-0192 EA 4-1/2" Caliper Ginko Biloba - Maidenhair Tree ................................................................................................................ 2,725.89  

. 
 32 93 43 00-0193 EA 24" Box Ginko Biloba - Maidenhair Tree ............................................................................................................................. 851.84  

. 
 32 93 43 00-0194 EA 15 Gallon Sapium sebiferum - Chinese Tallow Tree ........................................................................................................... 314.53  

. 
 32 93 43 00-0195 EA 24" Box Sapium sebiferum - Chinese Tallow Tree........................................................................................................... 1,153.26  

. 
 32 93 43 00-0196 EA 4' To 5' Lagerstroemia indica - Crape Myrtle ...................................................................................................................... 335.49  

. 
 32 93 43 00-0197 EA 6' Lagerstroemia indica - Crape Myrtle ............................................................................................................................... 623.81  

. 
 32 93 43 00-0198 EA 8' Lagerstroemia indica - Crape Myrtle ............................................................................................................................... 644.78  

. 
 32 93 43 00-0199 EA 10' Lagerstroemia indica - Crape Myrtle ............................................................................................................................. 781.07  

. 
 32 93 43 00-0200 EA 24" Box Lagerstroemia indica - Crape Myrtle ..................................................................................................................... 613.33  

. 
 32 93 43 00-0201 EA 5 Gallon Celtis Sinensis - Chinese Hackberry ...................................................................................................................... 40.88  

. 
 32 93 43 00-0202 EA 15 Gallon Celtis Sinensis - Chinese Hackberry .................................................................................................................. 107.78  

. 
 32 93 43 00-0203 EA 24" Box Celtis Sinensis - Chinese Hackberry ..................................................................................................................... 353.08  

. 
 32 93 43 00-0204 EA 36" Box Celtis Sinensis - Chinese Hackberry .................................................................................................................. 1,031.36  

. 
 32 93 43 00-0205 EA 5 Gallon Crataegus phaenopyrum - Washington Hawthorn .................................................................................................. 40.88  

. 
 32 93 43 00-0206 EA 15 Gallon Crataegus phaenopyrum - Washington Hawthorn .............................................................................................. 107.78  

. 
 32 93 43 00-0207 EA 24" Box Crataegus phaenopyrum - Washington Hawthorn ................................................................................................. 353.08  

. 
 32 93 43 00-0208 EA 36" Box Crataegus phaenopyrum - Washington Hawthorn .............................................................................................. 1,031.36  

. 
 32 93 43 00-0209 EA 1 Gallon Eucalyptus ficifolia - Red-Flowering Gum ............................................................................................................... 12.08  

. 
 32 93 43 00-0210 EA 5 Gallon Eucalyptus ficifolia - Red-Flowering Gum ............................................................................................................... 33.45  

. 
 32 93 43 00-0211 EA 15 Gallon Eucalyptus ficifolia - Red-Flowering Gum ........................................................................................................... 146.81  

. 
 32 93 43 00-0212 EA 24" Box Eucalyptus ficifolia - Red-Flowering Gum .............................................................................................................. 353.08  

. 
 32 93 43 00-0213 EA 36" Box Eucalyptus ficifolia - Red-Flowering Gum .............................................................................................................. 929.15  

. 
 32 93 43 00-0214 EA 15 Gallon Fraxinus velutina 'Raywood' - Fan-Tex Ash ......................................................................................................... 91.06  

. 
 32 93 43 00-0215 EA 24" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash .......................................................................................................... 297.33  

. 
 32 93 43 00-0216 EA 36" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash .......................................................................................................... 789.78  

. 
 32 93 43 00-0217 EA 48" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash ....................................................................................................... 1,765.38  

. 
 32 93 43 00-0218 EA 5 Gallon Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ........................................................................ 26.02  

. 
 32 93 43 00-0219 EA 15 Gallon Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ...................................................................... 91.06  
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. 
 32 93 43 00-0220 EA 24" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ....................................................................... 297.33  

. 
 32 93 43 00-0221 EA 36" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ....................................................................... 789.78  

. 
 32 93 43 00-0222 EA 48" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust .................................................................... 1,765.38  

. 
 32 93 43 00-0223 EA 5 Gallon Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ..................................................................................... 26.02  

. 
 32 93 43 00-0224 EA 15 Gallon Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ................................................................................. 109.64  

. 
 32 93 43 00-0225 EA 24" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum .................................................................................... 297.33  

. 
 32 93 43 00-0226 EA 36" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum .................................................................................... 836.24  

. 
 32 93 43 00-0227 EA 48" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ................................................................................. 2,137.04  

. 
 32 93 43 00-0228 EA 5 Gallon Liquidambar styraciflua 'Festival'  -  Festival Sweetgum ......................................................................................... 26.02  

. 
 32 93 43 00-0229 EA 15 Gallon Liquidambar styraciflua 'Festival' - Festival Sweetgum ....................................................................................... 109.64  

. 
 32 93 43 00-0230 EA 24" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum .......................................................................................... 297.33  

. 
 32 93 43 00-0231 EA 36" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum .......................................................................................... 836.24  

. 
 32 93 43 00-0232 EA 48" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum ....................................................................................... 2,137.04  

. 
 32 93 43 00-0233 EA 5 Gallon Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ....................................................................................... 26.02  

. 
 32 93 43 00-0234 EA 15 Gallon Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ................................................................................... 109.64  

. 
 32 93 43 00-0235 EA 24" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ...................................................................................... 297.33  

. 
 32 93 43 00-0236 EA 36" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ...................................................................................... 836.24  

. 
 32 93 43 00-0237 EA 48" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ................................................................................... 2,137.04  

. 
 32 93 43 00-0238 EA 1 Gallon Pittosporum undulatum - Victorian Box .................................................................................................................. 10.92  

. 
 32 93 43 00-0239 EA 5 Gallon Pittosporum undulatum - Victorian Box .................................................................................................................. 23.52  

. 
 32 93 43 00-0240 EA 15 Gallon Pittosporum undulatum - Victorian Box............................................................................................................... 132.74  

. 
 32 93 43 00-0241 EA 24" Box Pittosporum undulatum - Victorian Box ................................................................................................................. 319.26  

. 
 32 93 43 00-0242 EA 36" Box Pittosporum undulatum - Victorian Box ................................................................................................................. 924.16  

. 
 32 93 43 00-0243 EA 48" Box Pittosporum undulatum - Victorian Box .............................................................................................................. 2,100.38  

. 
 32 93 43 00-0244 EA 15 Gallon Prunus cerasifera 'Thundercloud'  - Thundercloud Purple Leaf Plum ................................................................... 92.82  

. 
 32 93 43 00-0245 EA 24" Box Prunus cerasifera 'Thundercloud'  - Thundercloud Purple Leaf Plum .................................................................... 334.40  

XXXXXXX 
. 
 32 93 43 00-0246  Deciduous Shade Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0247 EA 3-1/2" To 4" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 184.75  

. 
 32 93 43 00-0248 EA 4" To 4-1/2" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 226.47  

. 
 32 93 43 00-0249 EA 4-1/2" To 5" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 295.01  

. 
 32 93 43 00-0250 EA 5" To 6" Caliper Acer palmatum - Bloodgood Japanese Maple .......................................................................................... 382.42  

. 
 32 93 43 00-0251 EA 2' To 2-1/2' Acer palmatum - Japanese Maple ...................................................................................................................... 19.49  

. 
 32 93 43 00-0252 EA 4' To 5' Acer palmatum - Japanese Maple ............................................................................................................................ 40.92  

. 
 32 93 43 00-0253 EA 5' To 6' Acer palmatum - Japanese Maple ............................................................................................................................ 53.59  

. 
 32 93 43 00-0254 EA 6' To 7' Acer palmatum - Japanese Maple ............................................................................................................................ 97.43  

. 
 32 93 43 00-0255 EA 7' To 8' Acer palmatum - Japanese Maple .......................................................................................................................... 136.41  

. 
 32 93 43 00-0256 EA 8' To 10' Acer palmatum - Japanese Maple ........................................................................................................................ 175.38  

. 
 32 93 43 00-0257 EA 10' To 12' Acer palmatum - Japanese Maple ...................................................................................................................... 233.84  

. 
 32 93 43 00-0258 EA 2" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................... 99.33  

. 
 32 93 43 00-0259 EA 2" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 120.92  

. 
 32 93 43 00-0260 EA 3" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 155.47  

. 
 32 93 43 00-0261 EA 3-1/2" Caliper Acer platanoides & cvs - Norway Maple ....................................................................................................... 181.39  

. 
 32 93 43 00-0262 EA 4" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 194.34  

. 
 32 93 43 00-0263 EA 4-1/2" Caliper Acer platanoides & cvs - Norway Maple ....................................................................................................... 211.62  

. 
 32 93 43 00-0264 EA 5" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 237.53  

. 
 32 93 43 00-0265 EA 2" Caliper Acer rubrum & cvs - Red Maple ........................................................................................................................... 95.01  

. 
 32 93 43 00-0266 EA 2-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 120.92  

. 
 32 93 43 00-0267 EA 3" Caliper Acer rubrum & cvs - Red Maple ......................................................................................................................... 155.47  

. 
 32 93 43 00-0268 EA 3-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 190.02  

. 
 32 93 43 00-0269 EA 4" Caliper Acer rubrum & cvs - Red Maple ......................................................................................................................... 215.93  

. 
 32 93 43 00-0270 EA 4-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 250.48  

. 
 32 93 43 00-0271 EA 5" Caliper Acer rubrum & cvs - Red Maple ......................................................................................................................... 280.72  

. 
 32 93 43 00-0272 EA 8' Clump Form Acer rubrum & cvs - Red Maple .................................................................................................................. 116.60  

. 
 32 93 43 00-0273 EA 10' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 155.47  

. 
 32 93 43 00-0274 EA 12' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 181.39  

. 
 32 93 43 00-0275 EA 14' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 207.30  

. 
 32 93 43 00-0276 EA 16' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 233.21  

. 
 32 93 43 00-0277 EA 18' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 259.12  

. 
 32 93 43 00-0278 EA 2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 151.15  

. 
 32 93 43 00-0279 EA 2-1/2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut .......................................................................... 168.43  

. 
 32 93 43 00-0280 EA 3" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 190.02  

. 
 32 93 43 00-0281 EA 3-1/2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut .......................................................................... 215.93  

. 
 32 93 43 00-0282 EA 4" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 259.12  

. 
 32 93 43 00-0283 EA 2" Caliper Betula nigra - River Birch ................................................................................................................................... 107.97  

. 
 32 93 43 00-0284 EA 2-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 122.26  

. 
 32 93 43 00-0285 EA 3" Caliper Betula nigra - River Birch ................................................................................................................................... 138.20  

. 
 32 93 43 00-0286 EA 3-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 172.75  

. 
 32 93 43 00-0287 EA 4" Caliper Betula nigra - River Birch ................................................................................................................................... 194.34  

. 
 32 93 43 00-0288 EA 4-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 215.93  

. 
 32 93 43 00-0289 EA 5" Caliper Betula nigra - River Birch ................................................................................................................................... 237.53  

. 
 32 93 43 00-0290 EA 8' Clump Form Betula nigra - River Birch .............................................................................................................................. 99.33  

. 
 32 93 43 00-0291 EA 10' Clump Form Betula nigra - River Birch .......................................................................................................................... 112.29  

. 
 32 93 43 00-0292 EA 12' Clump Form Betula nigra - River Birch .......................................................................................................................... 129.56  

. 
 32 93 43 00-0293 EA 14' Clump Form Betula nigra - River Birch .......................................................................................................................... 151.15  

. 
 32 93 43 00-0294 EA 16' Clump Form Betula nigra - River Birch .......................................................................................................................... 172.75  

. 
 32 93 43 00-0295 EA 12' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 129.56  

. 
 32 93 43 00-0296 EA 14' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 155.47  
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. 
 32 93 43 00-0297 EA 16' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 181.39  

. 
 32 93 43 00-0298 EA 18' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 215.93  

. 
 32 93 43 00-0299 EA 20' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 224.57  

. 
 32 93 43 00-0300 EA 2" Caliper Carpinus betulus & cvs - European Hornbeam .................................................................................................. 172.75  

. 
 32 93 43 00-0301 EA 2-1/2" Caliper Carpinus betulus & cvs - European Hornbeam ............................................................................................ 194.34  

. 
 32 93 43 00-0302 EA 3" Caliper Carpinus betulus & cvs - European Hornbeam .................................................................................................. 224.57  

. 
 32 93 43 00-0303 EA 3-1/2" Caliper Carpinus betulus & cvs - European Hornbeam ............................................................................................ 272.08  

. 
 32 93 43 00-0304 EA 6' Clump Form Carpinus betulus & cvs - European Hornbeam ............................................................................................ 77.74  

. 
 32 93 43 00-0305 EA 7' Clump Form Carpinus betulus & cvs - European Hornbeam .......................................................................................... 107.97  

. 
 32 93 43 00-0306 EA 8' Clump Form Carpinus betulus & cvs - European Hornbeam .......................................................................................... 133.88  

. 
 32 93 43 00-0307 EA 2" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................... 95.01  

. 
 32 93 43 00-0308 EA 2-1/2" Caliper Catalpa speciosa - Western Catalpa ............................................................................................................ 129.56  

. 
 32 93 43 00-0309 EA 3" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................. 168.43  

. 
 32 93 43 00-0310 EA 3-1/2" Caliper Catalpa speciosa - Western Catalpa ............................................................................................................ 202.98  

. 
 32 93 43 00-0311 EA 4" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................. 233.21  

. 
 32 93 43 00-0312 EA 8' Clump Form Corylus cornuta californica - Western Filbert .............................................................................................. 120.92  

. 
 32 93 43 00-0313 EA 10' Clump Form Corylus cornuta californica - Western Filbert ............................................................................................ 146.84  

. 
 32 93 43 00-0314 EA 12' Clump Form Corylus cornuta californica - Western Filbert ............................................................................................ 172.75  

. 
 32 93 43 00-0315 EA 1-1/2" Caliper Diospyros - Persimmon .................................................................................................................................. 77.74  

. 
 32 93 43 00-0316 EA 2" Caliper Diospyros - Persimmon ........................................................................................................................................ 95.01  

. 
 32 93 43 00-0317 EA 2-1/2" Caliper Diospyros - Persimmon ................................................................................................................................ 120.92  

. 
 32 93 43 00-0318 EA 3" Caliper Diospyros - Persimmon ...................................................................................................................................... 151.15  

. 
 32 93 43 00-0319 EA 3-1/2" Caliper Diospyros - Persimmon ................................................................................................................................ 181.39  

. 
 32 93 43 00-0320 EA 2" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 194.34  

. 
 32 93 43 00-0321 EA 2-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 233.21  

. 
 32 93 43 00-0322 EA 3" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 280.72  

. 
 32 93 43 00-0323 EA 3-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 310.95  

. 
 32 93 43 00-0324 EA 4" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 367.09  

. 
 32 93 43 00-0325 EA 4-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 475.06  

. 
 32 93 43 00-0326 EA 5" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 561.43  

. 
 32 93 43 00-0327 EA 2" Caliper Fraxinus americana & cvs - White Ash............................................................................................................... 107.97  

. 
 32 93 43 00-0328 EA 2-1/2" Caliper Fraxinus americana & cvs - White Ash ........................................................................................................ 129.56  

. 
 32 93 43 00-0329 EA 3" Caliper Fraxinus americana & cvs - White Ash............................................................................................................... 164.11  

. 
 32 93 43 00-0330 EA 3-1/2" Caliper Fraxinus americana & cvs - White Ash ........................................................................................................ 198.66  

. 
 32 93 43 00-0331 EA 4" Caliper Fraxinus americana & cvs - White Ash............................................................................................................... 233.21  

. 
 32 93 43 00-0332 EA 4-1/2" Caliper Fraxinus americana & cvs - White Ash ........................................................................................................ 259.12  

. 
 32 93 43 00-0333 EA 5" Caliper Fraxinus americana & cvs - White Ash............................................................................................................... 302.31  

. 
 32 93 43 00-0334 EA 1-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ......................................................................................... 151.15  

. 
 32 93 43 00-0335 EA 2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 168.43  

. 
 32 93 43 00-0336 EA 2-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ......................................................................................... 190.02  

. 
 32 93 43 00-0337 EA 3" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 211.62  

. 
 32 93 43 00-0338 EA 3-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ......................................................................................... 237.53  

. 
 32 93 43 00-0339 EA 4" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 259.12  

. 
 32 93 43 00-0340 EA 4-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ......................................................................................... 388.68  

. 
 32 93 43 00-0341 EA 5" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 431.87  

. 
 32 93 43 00-0342 EA 2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ............................................................. 103.65  

. 
 32 93 43 00-0343 EA 2-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ....................................................... 129.56  

. 
 32 93 43 00-0344 EA 3" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ............................................................. 155.47  

. 
 32 93 43 00-0345 EA 3-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ....................................................... 181.39  

. 
 32 93 43 00-0346 EA 4" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ............................................................. 207.30  

. 
 32 93 43 00-0347 EA 4-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ....................................................... 233.21  

. 
 32 93 43 00-0348 EA 5" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ............................................................. 276.40  

. 
 32 93 43 00-0349 EA 10' - 12' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 54.63  

. 
 32 93 43 00-0350 EA 12' - 14' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 64.56  

. 
 32 93 43 00-0351 EA 14' - 16' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 89.40  

. 
 32 93 43 00-0352 EA 17' - 18' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 116.22  

. 
 32 93 43 00-0353 EA 19' - 20' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 129.13  

. 
 32 93 43 00-0354 EA 21' - 22' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 152.97  

. 
 32 93 43 00-0355 EA 1-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 103.65  

. 
 32 93 43 00-0356 EA 2" Caliper Juglans californica - California Walnut ............................................................................................................... 120.92  

. 
 32 93 43 00-0357 EA 2-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 151.15  

. 
 32 93 43 00-0358 EA 3" Caliper Juglans californica - California Walnut ............................................................................................................... 190.02  

. 
 32 93 43 00-0359 EA 3-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 233.21  

. 
 32 93 43 00-0360 EA 4" Caliper Juglans californica - California Walnut ............................................................................................................... 280.72  

. 
 32 93 43 00-0361 EA 4-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 323.90  

. 
 32 93 43 00-0362 EA 5" Caliper Juglans californica - California Walnut ............................................................................................................... 367.09  

. 
 32 93 43 00-0363 EA 5 Gallon Koelreuteria Paniculata - Goldenrain Tree ............................................................................................................. 11.69  

. 
 32 93 43 00-0364 EA 15 Gallon Koelreuteria Paniculata - Goldenrain Tree ........................................................................................................... 29.23  

. 
 32 93 43 00-0365 EA 20 Gallon Koelreuteria Paniculata - Goldenrain Tree ........................................................................................................... 58.46  

. 
 32 93 43 00-0366 EA 55 Gallon Koelreuteria Paniculata - Goldenrain Tree ........................................................................................................... 76.00  

. 
 32 93 43 00-0367 EA 1-1/2" To 2" Caliper Koelreuteria Paniculata - Goldenrain Tree ............................................................................................ 55.54  

. 
 32 93 43 00-0368 EA 2" To 2-1/2" Caliper Koelreuteria Paniculata - Goldenrain Tree ............................................................................................ 67.23  

. 
 32 93 43 00-0369 EA 2-1/2" To 3" Caliper Koelreuteria Paniculata - Goldenrain Tree ............................................................................................ 93.54  

. 
 32 93 43 00-0370 EA 1-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 138.20  

. 
 32 93 43 00-0371 EA 2" Caliper Liquidambar styraciflua - American Sweetgum .................................................................................................. 172.75  

. 
 32 93 43 00-0372 EA 2-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 215.93  

. 
 32 93 43 00-0373 EA 3" Caliper Liquidambar styraciflua - American Sweetgum .................................................................................................. 259.12  

. 
 32 93 43 00-0374 EA 3-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 302.31  

. 
 32 93 43 00-0375 EA 1-1/2" Caliper Liriodendron tulipifera - Tulip Tree ............................................................................................................... 138.20  

. 
 32 93 43 00-0376 EA 2" Caliper Liriodendron tulipifera - Tulip Tree ..................................................................................................................... 190.02  

. 
 32 93 43 00-0377 EA 2-1/2" Caliper Liriodendron tulipifera - Tulip Tree ............................................................................................................... 224.57  
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. 
 32 93 43 00-0378 EA 3" Caliper Liriodendron tulipifera - Tulip Tree ...................................................................................................................... 259.12  

. 
 32 93 43 00-0379 EA 3-1/2" Caliper Liriodendron tulipifera - Tulip Tree ............................................................................................................... 293.67  

. 
 32 93 43 00-0380 EA 8' Clump Form Liriodendron tulipifera - Tulip Tree .............................................................................................................. 103.65  

. 
 32 93 43 00-0381 EA 10' Clump Form Liriodendron tulipifera - Tulip Tree ............................................................................................................ 185.70  

. 
 32 93 43 00-0382 EA 12' Clump Form Liriodendron tulipifera - Tulip Tree ............................................................................................................ 224.57  

. 
 32 93 43 00-0383 EA 1-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 138.20  

. 
 32 93 43 00-0384 EA 2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ......................................................................................................... 172.75  

. 
 32 93 43 00-0385 EA 2-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 215.93  

. 
 32 93 43 00-0386 EA 3" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ......................................................................................................... 259.12  

. 
 32 93 43 00-0387 EA 3-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 302.31  

. 
 32 93 43 00-0388 EA 4' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 60.46  

. 
 32 93 43 00-0389 EA 5' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 69.10  

. 
 32 93 43 00-0390 EA 6' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 82.06  

. 
 32 93 43 00-0391 EA 7' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................. 103.65  

. 
 32 93 43 00-0392 EA 8' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................. 129.56  

. 
 32 93 43 00-0393 EA 30" Box Platanus Occidentalis - Buttonwood Sycamore ..................................................................................................... 187.63  

. 
 32 93 43 00-0394 EA 36" Box Platanus Occidentalis - Buttonwood Sycamore ..................................................................................................... 272.91  

. 
 32 93 43 00-0395 EA 42" Box Platanus occidentalis - Buttonwood Sycamore ...................................................................................................... 405.97  

. 
 32 93 43 00-0396 EA 1-1/2" To 2" Caliper Platanus occidentalis - Buttonwood Sycamore ..................................................................................... 62.78  

. 
 32 93 43 00-0397 EA 2" To 2-1/2" Caliper Platanus occidentalis - Buttonwood Sycamore ..................................................................................... 75.06  

. 
 32 93 43 00-0398 EA 2-1/2" To 3" Caliper Platanus occidentalis - Buttonwood Sycamore ................................................................................... 102.34  

. 
 32 93 43 00-0399 EA 3" To 3-1/2" Caliper Platanus occidentalis - Buttonwood Sycamore ................................................................................... 124.20  

. 
 32 93 43 00-0400 EA 8' To 10' Platanus occidentalis - Green Or Silver Buttonwood .............................................................................................. 51.65  

. 
 32 93 43 00-0401 EA 10' To 12' Platanus occidentalis - Green Or Silver Buttonwood ............................................................................................ 64.56  

. 
 32 93 43 00-0402 EA 12' To 14' Platanus occidentalis - Green Or Silver Buttonwood .......................................................................................... 114.23  

. 
 32 93 43 00-0403 EA 16' To 18' Platanus occidentalis - Green Or Silver Buttonwood .......................................................................................... 163.89  

. 
 32 93 43 00-0404 EA 2" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 103.65  

. 
 32 93 43 00-0405 EA 2-1/2" Caliper Platanus x acerifolia & cvs - London Planetree ............................................................................................ 125.24  

. 
 32 93 43 00-0406 EA 3" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 151.15  

. 
 32 93 43 00-0407 EA 3-1/2" Caliper Platanus x acerifolia & cvs - London Planetree ............................................................................................ 181.39  

. 
 32 93 43 00-0408 EA 4" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 215.93  

. 
 32 93 43 00-0409 EA 2" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 103.65  

. 
 32 93 43 00-0410 EA 2-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 120.92  

. 
 32 93 43 00-0411 EA 3" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 138.20  

. 
 32 93 43 00-0412 EA 3-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 164.11  

. 
 32 93 43 00-0413 EA 4" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 181.39  

. 
 32 93 43 00-0414 EA 4-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 207.30  

. 
 32 93 43 00-0415 EA 2" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................... 95.01  

. 
 32 93 43 00-0416 EA 2-1/2" Caliper Populus deltoides & cvs - Eastern Cottonwood ............................................................................................ 125.24  

. 
 32 93 43 00-0417 EA 3" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................. 151.15  

. 
 32 93 43 00-0418 EA 3-1/2" Caliper Populus deltoides & cvs - Eastern Cottonwood ............................................................................................ 181.39  

. 
 32 93 43 00-0419 EA 4" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................. 215.93  

. 
 32 93 43 00-0420 EA 2" Caliper Quercus palustris - Pin Oak.................................................................................................................................. 95.01  

. 
 32 93 43 00-0421 EA 2-1/2" Caliper Quercus palustris - Pin Oak ......................................................................................................................... 129.56  

. 
 32 93 43 00-0422 EA 3" Caliper Quercus palustris - Pin Oak................................................................................................................................ 168.43  

. 
 32 93 43 00-0423 EA 3-1/2" Caliper Quercus palustris - Pin Oak ......................................................................................................................... 194.34  

. 
 32 93 43 00-0424 EA 4" Caliper Quercus palustris - Pin Oak................................................................................................................................ 224.57  

. 
 32 93 43 00-0425 EA 4-1/2" Caliper Quercus palustris - Pin Oak ......................................................................................................................... 254.80  

. 
 32 93 43 00-0426 EA 5" Caliper Quercus palustris - Pin Oak................................................................................................................................ 280.72  

. 
 32 93 43 00-0427 EA 2" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 146.84  

. 
 32 93 43 00-0428 EA 2-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 185.70  

. 
 32 93 43 00-0429 EA 3" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 215.93  

. 
 32 93 43 00-0430 EA 3-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 259.12  

. 
 32 93 43 00-0431 EA 4" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 302.31  

. 
 32 93 43 00-0432 EA 4-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 345.50  

. 
 32 93 43 00-0433 EA 5" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 388.68  

. 
 32 93 43 00-0434 EA 24" Box Salix babylonica - Weeping Willow ........................................................................................................................ 109.16  

. 
 32 93 43 00-0435 EA 36" Box Salix babylonica - Weeping Willow ........................................................................................................................ 272.91  

. 
 32 93 43 00-0436 EA 1-1/2" To 2" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 62.78  

. 
 32 93 43 00-0437 EA 2" To 2-1/2" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 75.06  

. 
 32 93 43 00-0438 EA 2-1/2" To 3" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 81.88  

. 
 32 93 43 00-0439 EA 2' Thuja occidentalis - American Arborviatae ........................................................................................................................ 14.80  

. 
 32 93 43 00-0440 EA 2-1/2' Thuja occidentalis - American Arborviatae .................................................................................................................. 15.99  

. 
 32 93 43 00-0441 EA 3' Thuja occidentalis - American Arborviatae ........................................................................................................................ 22.85  

. 
 32 93 43 00-0442 EA 4' Thuja occidentalis - American Arborviatae ........................................................................................................................ 31.39  

. 
 32 93 43 00-0443 EA 5' Thuja occidentalis - American Arborviatae ........................................................................................................................ 43.71  

. 
 32 93 43 00-0444 EA 6' Thuja occidentalis - American Arborviatae ........................................................................................................................ 60.59  

. 
 32 93 43 00-0445 EA 7' Thuja occidentalis - American Arborviatae ........................................................................................................................ 73.50  

. 
 32 93 43 00-0446 EA 8' Thuja occidentalis - American Arborviatae ...................................................................................................................... 103.30  

. 
 32 93 43 00-0447 EA 2" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 108.62  

. 
 32 93 43 00-0448 EA 2-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 131.20  

. 
 32 93 43 00-0449 EA 3" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 151.15  

. 
 32 93 43 00-0450 EA 3-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 185.70  

. 
 32 93 43 00-0451 EA 4" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 211.62  

. 
 32 93 43 00-0452 EA 4-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 237.53  

. 
 32 93 43 00-0453 EA 5" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 263.44  

. 
 32 93 43 00-0454 EA 2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 120.92  

. 
 32 93 43 00-0455 EA 2-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 138.20  

. 
 32 93 43 00-0456 EA 3" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 151.15  

. 
 32 93 43 00-0457 EA 3-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 164.11  

. 
 32 93 43 00-0458 EA 4" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 181.39  
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. 
 32 93 43 00-0459 EA 4-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 215.93  

. 
 32 93 43 00-0460 EA 5" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 254.80  

. 
 32 93 43 00-0461 EA 2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 138.20  

. 
 32 93 43 00-0462 EA 2-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 151.15  

. 
 32 93 43 00-0463 EA 3" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 164.11  

. 
 32 93 43 00-0464 EA 3-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 181.39  

. 
 32 93 43 00-0465 EA 4" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 215.93  

. 
 32 93 43 00-0466 EA 4-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 254.80  

. 
 32 93 43 00-0467 EA 5" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 293.67  

. 
 32 93 43 00-0468 EA 2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 138.20  

. 
 32 93 43 00-0469 EA 2-1/2" Mary-Louise Parker Ulmus x `Regal' - Regal Hybrid Elm ......................................................................................... 151.15  

. 
 32 93 43 00-0470 EA 3" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 164.11  

. 
 32 93 43 00-0471 EA 3-1/2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ............................................................................................................. 181.39  

. 
 32 93 43 00-0472 EA 4" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 215.93  

. 
 32 93 43 00-0473 EA 4-1/2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ............................................................................................................. 254.80  

. 
 32 93 43 00-0474 EA 5" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 293.67  

. 
 32 93 43 00-0475 EA 1-1/2" To 2" Caliper Platanus acerifolia "Bloodgold" - London Plane .................................................................................. 487.52  

. 
 32 93 43 00-0476 EA 2" To 2-1/2" Caliper Platanus acerifolia "Bloodgold" - London Plane .................................................................................. 870.19  

. 
 32 93 43 00-0477 EA 2-1/2" To 3" Caliper Platanus acerifolia "Bloodgold" - London Plane ............................................................................... 1,273.83  

. 
 32 93 43 00-0478 EA 3" To 3-1/2" Caliper Platanus acerifolia "Bloodgold" - London Plane ............................................................................... 1,583.11  

. 
 32 93 43 00-0479 EA 3-1/2" To 4" Caliper Platanus acerifolia "Bloodgold" - London Plane ............................................................................... 2,049.66  

. 
 32 93 43 00-0480 EA 4" To 5" Caliper Platanus acerifolia "Bloodgold" - London Plane ..................................................................................... 2,332.73  

. 
 32 93 43 00-0481 EA 24" Box Platanus acerifolia "Bloodgold" - London Plane .................................................................................................... 613.33  

. 
 32 93 43 00-0482 EA 1-1/2" Caliper Quercus suber - Cork Oak ........................................................................................................................... 733.89  

. 
 32 93 43 00-0483 EA 2" Caliper Quercus suber - Cork Oak .............................................................................................................................. 1,016.97  

. 
 32 93 43 00-0484 EA 2-1/2" Caliper Quercus suber - Cork Oak ........................................................................................................................ 1,300.04  

. 
 32 93 43 00-0485 EA 3" Caliper Quercus suber - Cork Oak .............................................................................................................................. 1,625.05  

. 
 32 93 43 00-0486 EA 3-1/2" Caliper Quercus suber - Cork Oak ........................................................................................................................ 2,437.58  

. 
 32 93 43 00-0487 EA 4" Caliper Quercus suber - Cork Oak .............................................................................................................................. 3,145.26  

. 
 32 93 43 00-0488 EA 4-1/2" Caliper Quercus suber - Cork Oak ........................................................................................................................ 4,088.84  

. 
 32 93 43 00-0489 EA 1-1/2" Caliper Quercus ilex - Holly Oak .............................................................................................................................. 812.53  

. 
 32 93 43 00-0490 EA 2" Caliper Quercus ilex - Holly Oak.................................................................................................................................. 1,095.60  

. 
 32 93 43 00-0491 EA 2-1/2" Caliper Quercus ilex - Holly Oak ........................................................................................................................... 1,341.98  

. 
 32 93 43 00-0492 EA 3" Caliper Quercus ilex - Holly Oak.................................................................................................................................. 1,625.05  

. 
 32 93 43 00-0493 EA 3-1/2" Caliper Quercus ilex - Holly Oak ........................................................................................................................... 2,437.58  

. 
 32 93 43 00-0494 EA 4" Caliper Quercus ilex - Holly Oak.................................................................................................................................. 3,145.26  

XXXXXXX 
. 
 32 93 43 00-0495  Evergreen Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0496 EA 2' To 3' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 17.58  

. 
 32 93 43 00-0497 EA 3' To 4' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 28.26  

. 
 32 93 43 00-0498 EA 4' To 5' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 41.99  

. 
 32 93 43 00-0499 EA 5' To 6' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 56.49  

. 
 32 93 43 00-0500 EA 7' To 8' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 80.20  

. 
 32 93 43 00-0501 EA 6' To 8' Cedrus deodara - Indian Cedar ................................................................................................................................ 72.57  

. 
 32 93 43 00-0502 EA 8' To 10' Cedrus deodara - Indian Cedar .............................................................................................................................. 84.02  

. 
 32 93 43 00-0503 EA 10' To 12' Cedrus deodara - Indian Cedar .......................................................................................................................... 114.56  

. 
 32 93 43 00-0504 EA 12' To 14' Cedrus deodara - Indian Cedar .......................................................................................................................... 148.92  

. 
 32 93 43 00-0505 EA 14' To 16' Cedrus deodara - Indian Cedar .......................................................................................................................... 190.94  

. 
 32 93 43 00-0506 EA 15" To 18" Chamaecyparis obtusa - Compact Hinoki Cypress ............................................................................................. 22.68  

. 
 32 93 43 00-0507 EA 18" To 24" Chamaecyparis obtusa - Compact Hinoki Cypress ............................................................................................. 34.03  

. 
 32 93 43 00-0508 EA 2' To 3' Chamaecyparis obtusa - Compact Hinoki Cypress .................................................................................................. 52.93  

. 
 32 93 43 00-0509 EA 3' To 4' Chamaecyparis obtusa - Compact Hinoki Cypress .................................................................................................. 90.74  

. 
 32 93 43 00-0510 EA 5 Gallon Cupressocyparis leylandii - Leyland Cypress ......................................................................................................... 12.48  

. 
 32 93 43 00-0511 EA 15 Gallon Cupressocyparis leylandii - Leyland Cypress ....................................................................................................... 49.92  

. 
 32 93 43 00-0512 EA 4' To 5' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 21.84  

. 
 32 93 43 00-0513 EA 5' To 6' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 28.08  

. 
 32 93 43 00-0514 EA 6' To 7' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 43.68  

. 
 32 93 43 00-0515 EA 24" Box Cupressocyparis leylandii - Leyland Cypress ........................................................................................................ 106.08  

. 
 32 93 43 00-0516 EA 1 Gallon Cupressus macrocarpa - Monterey Cypress ............................................................................................................ 2.28  

. 
 32 93 43 00-0517 EA 5 Gallon Cupressus macrocarpa - Monterey Cypress .......................................................................................................... 10.24  

. 
 32 93 43 00-0518 EA 15 Gallon Cupressus macrocarpa - Monterey Cypress ........................................................................................................ 34.14  

. 
 32 93 43 00-0519 EA 5 Gallon Cupressus sempervirens - Italian Cypress ............................................................................................................. 11.75  

. 
 32 93 43 00-0520 EA 15 Gallon Cupressus sempervirens - Italian Cypress ........................................................................................................... 32.30  

. 
 32 93 43 00-0521 EA 1 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 3.45  

. 
 32 93 43 00-0522 EA 2 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 6.75  

. 
 32 93 43 00-0523 EA 3 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 8.37  

. 
 32 93 43 00-0524 EA 5 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 9.84  

. 
 32 93 43 00-0525 EA 1 Gallon Juniperus - Blue Sargent Juniper ............................................................................................................................. 3.45  

. 
 32 93 43 00-0526 EA 2 Gallon Juniperus - Blue Sargent Juniper ............................................................................................................................. 6.75  

. 
 32 93 43 00-0527 EA 3 Gallon Juniperus - Blue Sargent Juniper ............................................................................................................................. 8.37  

. 
 32 93 43 00-0528 EA 5 Gallon Juniperus - Blue Sargent Juniper ............................................................................................................................. 9.84  

. 
 32 93 43 00-0529 EA 5 Gallon Juniperus - Compact Pfitzer Juniper......................................................................................................................... 9.84  

. 
 32 93 43 00-0530 EA 15" To 18" Juniperus - Compact Pfitzer Juniper ................................................................................................................... 10.64  

. 
 32 93 43 00-0531 EA 18" To 24" Juniperus - Compact Pfitzer Juniper ................................................................................................................... 12.85  

. 
 32 93 43 00-0532 EA 2' To 2 1/2' Juniperus - Compact Pfitzer Juniper .................................................................................................................. 19.09  

. 
 32 93 43 00-0533 EA 2-1/2' To 3' Juniperus - Compact Pfitzer Juniper .................................................................................................................. 22.10  

. 
 32 93 43 00-0534 EA 5' To 6' Juniperus - Fairview Juniper .................................................................................................................................... 32.91  

. 
 32 93 43 00-0535 EA 1 Gallon Juniperus - Hollywood Juniper ................................................................................................................................. 4.40  
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. 
 32 93 43 00-0536 EA 5 Gallon Juniperus - Hollywood Juniper ................................................................................................................................ 12.26  

. 
 32 93 43 00-0537 EA 15 Gallon Juniperus - Hollywood Juniper .............................................................................................................................. 51.98  

. 
 32 93 43 00-0538 EA 4' To 5' Juniperus - Hollywood Juniper ................................................................................................................................. 34.36  

. 
 32 93 43 00-0539 EA 5' To 6' Juniperus - Hollywood Juniper ................................................................................................................................. 44.27  

. 
 32 93 43 00-0540 EA 1 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 3.45  

. 
 32 93 43 00-0541 EA 2 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 6.83  

. 
 32 93 43 00-0542 EA 3 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 8.44  

. 
 32 93 43 00-0543 EA 5 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 9.98  

. 
 32 93 43 00-0544 EA 5 Gallon Juniperus - Skyrocket Juniper ................................................................................................................................ 12.33  

. 
 32 93 43 00-0545 EA 15 Gallon Juniperus - Skyrocket Juniper .............................................................................................................................. 52.49  

. 
 32 93 43 00-0546 EA 2' To 3' Juniperus - Skyrocket Juniper .................................................................................................................................. 18.50  

. 
 32 93 43 00-0547 EA 3' To 4' Juniperus - Skyrocket Juniper .................................................................................................................................. 26.21  

. 
 32 93 43 00-0548 EA 4' To 5' Juniperus - Skyrocket Juniper .................................................................................................................................. 34.72  

. 
 32 93 43 00-0549 EA 5' To 6' Juniperus - Skyrocket Juniper .................................................................................................................................. 44.78  

. 
 32 93 43 00-0550 EA 6' To 8' Juniperus - Skyrocket Juniper .................................................................................................................................. 57.85  

. 
 32 93 43 00-0551 EA 1 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 3.45  

. 
 32 93 43 00-0552 EA 2 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 6.79  

. 
 32 93 43 00-0553 EA 3 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 8.33  

. 
 32 93 43 00-0554 EA 5 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 9.87  

. 
 32 93 43 00-0555 EA 1 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 3.45  

. 
 32 93 43 00-0556 EA 2 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 6.79  

. 
 32 93 43 00-0557 EA 3 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 8.33  

. 
 32 93 43 00-0558 EA 5 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 9.87  

. 
 32 93 43 00-0559 EA 3' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 32.07  

. 
 32 93 43 00-0560 EA 4' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 44.51  

. 
 32 93 43 00-0561 EA 5' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 62.48  

. 
 32 93 43 00-0562 EA 6' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 86.68  

. 
 32 93 43 00-0563 EA 7' Pinus sylvestris - Scotch Pine ......................................................................................................................................... 106.21  

. 
 32 93 43 00-0564 EA 8' Pinus sylvestris - Scotch Pine ......................................................................................................................................... 149.94  

. 
 32 93 43 00-0565 EA 9' Pinus sylvestris - Scotch Pine ......................................................................................................................................... 190.35  

. 
 32 93 43 00-0566 EA 10' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 219.64  

. 
 32 93 43 00-0567 EA 12' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 258.69  

. 
 32 93 43 00-0568 EA 14' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 292.85  

. 
 32 93 43 00-0569 EA 16' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 341.66  

. 
 32 93 43 00-0570 EA 1 Gallon Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 3.45  

. 
 32 93 43 00-0571 EA 5 Gallon Pinus thunbergiana - Japanese Black Pine ............................................................................................................ 12.26  

. 
 32 93 43 00-0572 EA 15 Gallon Pinus thunbergiana - Japanese Black Pine .......................................................................................................... 39.72  

. 
 32 93 43 00-0573 EA 2' To 3' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 16.81  

. 
 32 93 43 00-0574 EA 3' To 4' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 21.36  

. 
 32 93 43 00-0575 EA 4' To 5' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 32.08  

. 
 32 93 43 00-0576 EA 5' To 6' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 62.62  

. 
 32 93 43 00-0577 EA 6' To 7' Pinus Thunbergiana - Japanese Black Pine ............................................................................................................. 70.25  

. 
 32 93 43 00-0578 EA 7' To 8' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 87.80  

. 
 32 93 43 00-0579 EA 6' Pinus flexilis & cvs - Limber Pine .................................................................................................................................... 122.02  

. 
 32 93 43 00-0580 EA 7' Pinus flexilis & cvs - Limber Pine .................................................................................................................................... 141.55  

. 
 32 93 43 00-0581 EA 8' Pinus flexilis & cvs - Limber Pine .................................................................................................................................... 175.71  

. 
 32 93 43 00-0582 EA 9' Pinus flexilis & cvs - Limber Pine .................................................................................................................................... 214.76  

. 
 32 93 43 00-0583 EA 10' Pinus flexilis & cvs - Limber Pine .................................................................................................................................. 244.04  

. 
 32 93 43 00-0584 EA 1 Gallon Pinus mugo - Mugho Pine ........................................................................................................................................ 4.55  

. 
 32 93 43 00-0585 EA 2 Gallon Pinus mugo - Mugho Pine ........................................................................................................................................ 9.62  

. 
 32 93 43 00-0586 EA 3 Gallon Pinus mugo - Mugho Pine ...................................................................................................................................... 12.04  

. 
 32 93 43 00-0587 EA 5 Gallon Pinus mugo - Mugho Pine ...................................................................................................................................... 15.27  

. 
 32 93 43 00-0588 EA 12" To 15" Spread Pinus mugo - Mugho Pine....................................................................................................................... 11.82  

. 
 32 93 43 00-0589 EA 15" To 18" Spread Pinus mugo - Mugho Pine....................................................................................................................... 14.09  

. 
 32 93 43 00-0590 EA 18" To 24" Spread Pinus mugo - Mugho Pine....................................................................................................................... 19.09  

. 
 32 93 43 00-0591 EA 2' To 2-1/2' Spread Pinus mugo - Mugho Pine...................................................................................................................... 26.72  

. 
 32 93 43 00-0592 EA 2-1/2' To 3' Spread Pinus mugo - Mugho Pine...................................................................................................................... 34.36  

. 
 32 93 43 00-0593 EA 3' To 3-1/2' Spread Pinus mugo - Mugho Pine...................................................................................................................... 42.80  

. 
 32 93 43 00-0594 EA 3-1/2' To 4' Spread Pinus mugo - Mugho Pine...................................................................................................................... 51.98  

. 
 32 93 43 00-0595 EA 6' Pinus nigra - Austrian Pine .............................................................................................................................................. 122.02  

. 
 32 93 43 00-0596 EA 7' Pinus nigra - Austrian Pine .............................................................................................................................................. 146.43  

. 
 32 93 43 00-0597 EA 8' Pinus nigra - Austrian Pine .............................................................................................................................................. 190.35  

. 
 32 93 43 00-0598 EA 9' Pinus nigra - Austrian Pine .............................................................................................................................................. 219.64  

. 
 32 93 43 00-0599 EA 10' Pinus nigra - Austrian Pine ............................................................................................................................................ 258.69  

. 
 32 93 43 00-0600 EA 12' Pinus nigra - Austrian Pine ............................................................................................................................................ 292.85  

. 
 32 93 43 00-0601 EA 14' Pinus nigra - Austrian Pine ............................................................................................................................................ 327.02  

. 
 32 93 43 00-0602 EA 16' Pinus nigra - Austrian Pine ............................................................................................................................................ 370.95  

. 
 32 93 43 00-0603 EA 1 Gallon Podocarpus - Chinese Podocarpus .......................................................................................................................... 2.28  

. 
 32 93 43 00-0604 EA 3 Gallon Podocarpus - Chinese Podocarpus .......................................................................................................................... 5.29  

. 
 32 93 43 00-0605 EA 7 Gallon Podocarpus - Chinese Podocarpus ........................................................................................................................ 15.27  

. 
 32 93 43 00-0606 EA 15 Gallon Podocarpus - Chinese Podocarpus ...................................................................................................................... 24.81  

. 
 32 93 43 00-0607 EA 4' To 5' Podocarpus - Chinese Podocarpus .......................................................................................................................... 38.17  

. 
 32 93 43 00-0608 EA 5' To 6' Sequoia sempervirens - Dawn Redwood ................................................................................................................. 47.72  

. 
 32 93 43 00-0609 EA 6' To 8' Sequoia sempervirens - Dawn Redwood ................................................................................................................. 64.42  

. 
 32 93 43 00-0610 EA 8' To 10' Sequoia sempervirens - Dawn Redwood ............................................................................................................... 78.73  

. 
 32 93 43 00-0611 EA 3' To 4' Thuja occidentalis 'Wareana' - Siberian Arborvitae .................................................................................................... 9.20  

. 
 32 93 43 00-0612 EA 3' To 4' Thuja occidentalis ' Woodwadrii' - Woodward Arborvitae ......................................................................................... 20.65  

. 
 32 93 43 00-0613 EA 6' Cedrus decurrens - Incese Cedar ..................................................................................................................................... 81.95  

. 
 32 93 43 00-0614 EA 8' Cedrus decurrens - Incese Cedar ................................................................................................................................... 169.51  

. 
 32 93 43 00-0615 EA 10' Cedrus decurrens - Incese Cedar ................................................................................................................................. 224.52  

. 
 32 93 43 00-0616 EA 12' Cedrus decurrens - Incese Cedar ................................................................................................................................. 297.49  
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. 
 32 93 43 00-0617 EA 6' Melaleuca linariifolia - Flaxleaf Paperbark ....................................................................................................................... 235.75  

. 
 32 93 43 00-0618 EA 8' Melaleuca linariifolia - Flaxleaf Paperbark ....................................................................................................................... 314.33  

. 
 32 93 43 00-0619 EA 10' Melaleuca linariifolia - Flaxleaf Paperbark ..................................................................................................................... 392.91  

. 
 32 93 43 00-0620 EA 12' Melaleuca linariifolia - Flaxleaf Paperbark ..................................................................................................................... 471.49  

. 
 32 93 43 00-0621 EA 24" Box Melaleuca linariifolia - Flaxleaf Paperbark ............................................................................................................. 233.50  

. 
 32 93 43 00-0622 EA 6' Melaleuca quinquenervia - Cajeput Tree ........................................................................................................................ 235.75  

. 
 32 93 43 00-0623 EA 8' Melaleuca quinquenervia - Cajeput Tree ........................................................................................................................ 314.33  

. 
 32 93 43 00-0624 EA 10' Melaleuca quinquenervia - Cajeput Tree ...................................................................................................................... 392.91  

. 
 32 93 43 00-0625 EA 12' Melaleuca quinquenervia - Cajeput Tree ...................................................................................................................... 471.49  

. 
 32 93 43 00-0626 EA 24" Box Melaleuca quinquenervia - Cajeput Tree ............................................................................................................... 131.34  

. 
 32 93 43 00-0627 EA 30" Box Melaleuca quinquenervia - Cajeput Tree ............................................................................................................... 331.17  

. 
 32 93 43 00-0628 EA 36" Box Melaleuca quinquenervia - Cajeput Tree ............................................................................................................... 522.01  

. 
 32 93 43 00-0629 EA 4' Metrosideros excelsus - New Zealand Christmas Tree ..................................................................................................... 69.60  

. 
 32 93 43 00-0630 EA 5' Metrosideros excelsus - New Zealand Christmas Tree ..................................................................................................... 94.30  

. 
 32 93 43 00-0631 EA 6' Metrosideros excelsus - New Zealand Christmas Tree ................................................................................................... 160.53  

. 
 32 93 43 00-0632 EA 8' Metrosideros excelsus - New Zealand Christmas Tree ................................................................................................... 198.70  

. 
 32 93 43 00-0633 EA 24" Box Metrosideros excelsus - New Zealand Christmas Tree ......................................................................................... 143.04  

. 
 32 93 43 00-0634 EA 6' Pinus canariensis - Canary Island Pine ........................................................................................................................... 269.42  

. 
 32 93 43 00-0635 EA 8' Pinus canariensis - Canary Island Pine ........................................................................................................................... 359.23  

. 
 32 93 43 00-0636 EA 10' Pinus canariensis - Canary Island Pine ......................................................................................................................... 449.04  

. 
 32 93 43 00-0637 EA 12' Pinus canariensis - Canary Island Pine ......................................................................................................................... 538.85  

. 
 32 93 43 00-0638 EA 24" Box Pinus canariensis - Canary Island Pine ................................................................................................................. 277.28  

. 
 32 93 43 00-0639 EA 6' Pinus pinea - Italian Stone Pine ...................................................................................................................................... 269.42  

. 
 32 93 43 00-0640 EA 8' Pinus pinea - Italian Stone Pine ...................................................................................................................................... 359.23  

. 
 32 93 43 00-0641 EA 10' Pinus pinea - Italian Stone Pine .................................................................................................................................... 449.04  

. 
 32 93 43 00-0642 EA 12' Pinus pinea - Italian Stone Pine .................................................................................................................................... 538.85  

. 
 32 93 43 00-0643 EA 6' Pittosporum undulatum - Victorian Box ........................................................................................................................... 148.18  

. 
 32 93 43 00-0644 EA 8' Pittosporum undulatum - Victorian Box ........................................................................................................................... 234.62  

. 
 32 93 43 00-0645 EA 10' Pittosporum undulatum - Victorian Box ......................................................................................................................... 308.72  

. 
 32 93 43 00-0646 EA 6' Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ....................................................................................... 280.65  

. 
 32 93 43 00-0647 EA 8' Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ....................................................................................... 370.46  

. 
 32 93 43 00-0648 EA 10' Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ..................................................................................... 471.49  

. 
 32 93 43 00-0649 EA 12' Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ..................................................................................... 561.30  

. 
 32 93 43 00-0650 EA 24" Box Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ............................................................................. 131.34  

. 
 32 93 43 00-0651 EA 1 Gallon Podocarpus macrophyllus - Yew Pine ...................................................................................................................... 5.22  

. 
 32 93 43 00-0652 EA 3 Gallon Podocarpus macrophyllus - Yew Pine .................................................................................................................... 12.24  

. 
 32 93 43 00-0653 EA 5 Gallon Podocarpus macrophyllus - Yew Pine .................................................................................................................... 16.05  

. 
 32 93 43 00-0654 EA 15 Gallon Podocarpus macrophyllus - Yew Pine .................................................................................................................. 69.60  

. 
 32 93 43 00-0655 EA 24" Box Podocarpus macrophyllus - Yew Pine ................................................................................................................... 134.71  

. 
 32 93 43 00-0656 EA 24" Box Rhus lancea - African Sumac ................................................................................................................................ 138.64  

. 
 32 93 43 00-0657 EA 30" Box Rhus lancea - African Sumac ................................................................................................................................ 224.52  

. 
 32 93 43 00-0658 EA 8' Rhus lancea - African Sumac .......................................................................................................................................... 336.78  

. 
 32 93 43 00-0659 EA 10' Rhus lancea - African Sumac ........................................................................................................................................ 376.07  

. 
 32 93 43 00-0660 EA 12' Rhus lancea - African Sumac ........................................................................................................................................ 449.04  

XXXXXXX 
. 
 32 93 43 00-0661  Palm And Subtropical Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0662 EA 4' To 5' Archontophoenix cunninghamiana - King Palm ........................................................................................................ 90.16  

. 
 32 93 43 00-0663 EA 6' To 8' Archontophoenix cunninghamiana - King Palm ...................................................................................................... 140.25  

. 
 32 93 43 00-0664 EA 8' To 10' Archontophoenix cunninghamiana - King Palm .................................................................................................... 180.32  

. 
 32 93 43 00-0665 EA 10' To 12' Archontophoenix cunninghamiana - King Palm .................................................................................................. 240.42  

. 
 32 93 43 00-0666 EA 4' To 5' Arecastrum romanzoffianum - Queen Palm ............................................................................................................. 68.30  

. 
 32 93 43 00-0667 EA 6' To 8' Arecastrum romanzoffianum - Queen Palm ............................................................................................................. 95.62  

. 
 32 93 43 00-0668 EA  8' To 10' Arecastrum romanzoffianum - Queen Palm ......................................................................................................... 122.94  

. 
 32 93 43 00-0669 EA  10' To 12' Arecastrum romanzoffianum - Queen Palm ....................................................................................................... 150.27  

. 
 32 93 43 00-0670 EA 12' To 14' Arecastrum romanzoffianum - Queen Palm ....................................................................................................... 182.14  

. 
 32 93 43 00-0671 EA 14' To 16' Arecastrum romanzoffianum - Queen Palm ....................................................................................................... 227.68  

. 
 32 93 43 00-0672 EA 3' To 4' Chamaedorea radicalis - Dwarf Bamboo Palm....................................................................................................... 191.25  

. 
 32 93 43 00-0673 EA 5' To 6' Chamaedorea radicalis - Dwarf Bamboo Palm....................................................................................................... 300.53  

. 
 32 93 43 00-0674 EA 3' To 4' Chamaerops humilis - European Fan Palm ............................................................................................................ 163.93  

. 
 32 93 43 00-0675 EA 5' To 6' Chamaerops humilis - European Fan Palm ............................................................................................................ 218.57  

. 
 32 93 43 00-0676 EA 7' To 8' Chamaerops humilis - European Fan Palm ............................................................................................................ 509.99  

. 
 32 93 43 00-0677 EA 9' To 10' Chamaerops humilis - European Fan Palm .......................................................................................................... 874.27  

. 
 32 93 43 00-0678 EA 12' To 16' Cocos nucifera - Coconut Palm .......................................................................................................................... 384.08  

. 
 32 93 43 00-0679 EA 6' To 7' Cocos nucifera 'Jamaican Maypan' - Maypan Coconut .......................................................................................... 127.50  

. 
 32 93 43 00-0680 EA 8' To 10' Cocos nucifera 'Jamaican Maypan' - Maypan Coconut ........................................................................................ 255.00  

. 
 32 93 43 00-0681 EA 10' To 12' Cocos nucifera 'Jamaican Maypan' - Maypan Coconut ...................................................................................... 327.85  

. 
 32 93 43 00-0682 EA 12' To 14' Cocos nucifera 'Jamaican Maypan' - Maypan Coconut ...................................................................................... 455.35  

. 
 32 93 43 00-0683 EA 4' To 5' Rhapis excelsa - Lady Palm ................................................................................................................................... 346.07  

. 
 32 93 43 00-0684 EA 6' To 7' Rhapis excelsa - Lady Palm ................................................................................................................................... 491.78  

. 
 32 93 43 00-0685 EA 8' To 9' Roystonea regia - Royal Palm ................................................................................................................................ 278.67  

. 
 32 93 43 00-0686 EA 10' To 11' Roystonea regia - Royal Palm ............................................................................................................................ 340.60  

. 
 32 93 43 00-0687 EA 12' To 13' Roystonea regia - Royal Palm ............................................................................................................................ 402.53  

. 
 32 93 43 00-0688 EA 14' To 15' Roystonea regia - Royal Palm ............................................................................................................................ 464.46  

. 
 32 93 43 00-0689 EA 16' To 17' Roystonea regia - Royal Palm ............................................................................................................................ 526.38  

. 
 32 93 43 00-0690 EA 18' To 19' Roystonea regia - Royal Palm ............................................................................................................................ 588.31  

. 
 32 93 43 00-0691 EA 20' To 21' Roystonea regia - Royal Palm ............................................................................................................................ 650.24  

. 
 32 93 43 00-0692 EA 10' To 16' Sabal palmetto - Cabbage Palm......................................................................................................................... 140.83  

. 
 32 93 43 00-0693 EA 6' To 7' Thrinax morrisii - Key Thatch Palm ........................................................................................................................ 382.49  
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. 
 32 93 43 00-0694 EA 8' To 9' Thrinax morrisii - Key Thatch Palm ........................................................................................................................ 491.78  

. 
 32 93 43 00-0695 EA 10' To 11' Thrinax morrisii - Key Thatch Palm..................................................................................................................... 601.06  

. 
 32 93 43 00-0696 EA 9' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................... 136.60  

. 
 32 93 43 00-0697 EA 11' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 227.68  

. 
 32 93 43 00-0698 EA 15' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 346.07  

. 
 32 93 43 00-0699 EA 17' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 391.60  

. 
 32 93 43 00-0700 EA 20' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 455.35  

. 
 32 93 43 00-0701 EA 4' To 5' Bauninia blakeana - Hong Kong Orchid ................................................................................................................. 391.60  

. 
 32 93 43 00-0702 EA 6' Bauninia blakeana - Hong Kong Orchid .......................................................................................................................... 464.46  

. 
 32 93 43 00-0703 EA 8' Bauninia blakeana - Hong Kong Orchid .......................................................................................................................... 619.28  

. 
 32 93 43 00-0704 EA 10' Bauninia blakeana - Hong Kong Orchid ........................................................................................................................ 774.10  

. 
 32 93 43 00-0705 EA 4' To 5' Acacia baileyana - Bailey Acacia ............................................................................................................................ 198.66  

. 
 32 93 43 00-0706 EA 6' Acacia baileyana - Bailey Acacia .................................................................................................................................... 238.39  

. 
 32 93 43 00-0707 EA 8' Acacia baileyana - Bailey Acacia .................................................................................................................................... 278.12  

. 
 32 93 43 00-0708 EA 10' Acacia baileyana - Bailey Acacia .................................................................................................................................. 347.66  

. 
 32 93 43 00-0709 EA 6' Agonis flexuosa - Peppermint Tree ................................................................................................................................. 119.20  

. 
 32 93 43 00-0710 EA 8' Agonis flexuosa - Peppermint Tree ................................................................................................................................. 149.00  

. 
 32 93 43 00-0711 EA 10' Agonis flexuosa - Peppermint Tree ............................................................................................................................... 178.79  

. 
 32 93 43 00-0712 EA 24" Box Agonis flexuosa - Peppermint Tree ....................................................................................................................... 148.50  

. 
 32 93 43 00-0713 EA 6' Bauhinia purpurea - Purple Orchid Tree.......................................................................................................................... 491.78  

. 
 32 93 43 00-0714 EA 8' Bauhinia purpurea - Purple Orchid Tree.......................................................................................................................... 655.70  

. 
 32 93 43 00-0715 EA 10' Bauhinia purpurea - Purple Orchid Tree........................................................................................................................ 819.63  

. 
 32 93 43 00-0716 EA 24" Box Bauhinia purpurea - Purple Orchid Tree ................................................................................................................ 213.10  

. 
 32 93 43 00-0717 EA 6' Bauhinia variegata candida - White Orchid Tree ............................................................................................................. 546.42  

. 
 32 93 43 00-0718 EA 8' Bauhinia variegata candida - White Orchid Tree ............................................................................................................. 728.56  

. 
 32 93 43 00-0719 EA 10' Bauhinia variegata candida - White Orchid Tree ........................................................................................................... 910.70  

. 
 32 93 43 00-0720 EA 6' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................... 268.19  

. 
 32 93 43 00-0721 EA 8' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................... 357.59  

. 
 32 93 43 00-0722 EA 10' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................. 446.98  

. 
 32 93 43 00-0723 EA 6' Eriobotrya deflexa - Bronze Loquat ................................................................................................................................. 491.78  

. 
 32 93 43 00-0724 EA 8' Eriobotrya deflexa - Bronze Loquat ................................................................................................................................. 655.70  

. 
 32 93 43 00-0725 EA 10' Eriobotrya deflexa - Bronze Loquat ............................................................................................................................... 819.63  

. 
 32 93 43 00-0726 EA 6' Eucalyptus erythrocorys - Red Cap Gum ........................................................................................................................ 491.78  

. 
 32 93 43 00-0727 EA 8' Eucalyptus erythrocorys - Red Cap Gum ........................................................................................................................ 655.70  

. 
 32 93 43 00-0728 EA 10' Eucalyptus erythrocorys - Red Cap Gum ...................................................................................................................... 819.63  

. 
 32 93 43 00-0729 EA 6' Eucalyptus torquala - Coral Gum .................................................................................................................................... 491.78  

. 
 32 93 43 00-0730 EA 8' Eucalyptus torquala - Coral Gum .................................................................................................................................... 655.70  

. 
 32 93 43 00-0731 EA 10' Eucalyptus torquala - Coral Gum .................................................................................................................................. 819.63  

. 
 32 93 43 00-0732 EA 8' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................... 278.12  

. 
 32 93 43 00-0733 EA 10' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................. 377.45  

. 
 32 93 43 00-0734 EA 12' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................. 466.85  

. 
 32 93 43 00-0735 EA 1 Gallon Washingtonia robusta - Mexican Fan Palm .............................................................................................................. 8.36  

. 
 32 93 43 00-0736 EA 5 Gallon Washingtonia robusta - Mexican Fan Palm ............................................................................................................ 26.02  

. 
 32 93 43 00-0737 EA 15 Gallon Washingtonia robusta - Mexican Fan Palm .......................................................................................................... 91.06  

. 
 32 93 43 00-0738 EA 24" Box Washingtonia robusta - Mexican Fan Palm ........................................................................................................... 297.33  

. 
 32 93 43 00-0739 EA 36" Box Washingtonia robusta - Mexican Fan Palm ........................................................................................................... 789.78  

. 
 32 93 43 00-0740 EA 6' Washingtonia robusta - Mexican Fan Palm ..................................................................................................................... 491.78  

. 
 32 93 43 00-0741 EA 8' Washingtonia robusta - Mexican Fan Palm ..................................................................................................................... 655.70  

. 
 32 93 43 00-0742 EA 10' Washingtonia robusta - Mexican Fan Palm ................................................................................................................... 819.63  

. 
 32 93 43 00-0743 EA 12' Washingtonia robusta - Mexican Fan Palm ................................................................................................................... 983.56  

. 
 32 93 43 00-0744 EA 6' Olea europaea - Olive "Fruitless" .................................................................................................................................... 303.10  

. 
 32 93 43 00-0745 EA 8' Olea europaea - Olive "Fruitless" .................................................................................................................................... 404.14  

. 
 32 93 43 00-0746 EA 10' Olea europaea - Olive "Fruitless" .................................................................................................................................. 505.17  

. 
 32 93 43 00-0747 EA 12' Olea europaea - Olive "Fruitless" .................................................................................................................................. 606.20  

. 
 32 93 43 00-0748 EA 24" Box Olea europaea - Olive "Fruitless" .......................................................................................................................... 372.70  

. 
 32 93 43 00-0749 EA 6' Eucalyptus polyanthemos - Silver Dollar Gum ................................................................................................................ 491.78  

. 
 32 93 43 00-0750 EA 8' Eucalyptus polyanthemos - Silver Dollar Gum ................................................................................................................ 655.70  

. 
 32 93 43 00-0751 EA 10' Eucalyptus polyanthemos - Silver Dollar Gum .............................................................................................................. 819.63  

. 
 32 93 43 00-0752 EA 6' Eucalyptus leucoxylon - White Ironbark .......................................................................................................................... 491.78  

. 
 32 93 43 00-0753 EA 8' Eucalyptus leucoxylon - White Ironbark .......................................................................................................................... 655.70  

. 
 32 93 43 00-0754 EA 10' Eucalyptus leucoxylon - White Ironbark ........................................................................................................................ 819.63  

. 
 32 93 43 00-0755 EA 12' Eucalyptus leucoxylon - White Ironbark ........................................................................................................................ 983.56  

. 
 32 93 43 00-0756 EA 6' Callistemon viminalis - Weeping Bottle Brush ................................................................................................................. 268.19  

. 
 32 93 43 00-0757 EA 8' Callistemon viminalis - Weeping Bottle Brush ................................................................................................................. 357.59  

. 
 32 93 43 00-0758 EA 10' Callistemon viminalis - Weeping Bottle Brush ............................................................................................................... 446.98  

. 
 32 93 43 00-0759 EA 12' Callistemon viminalis - Weeping Bottle Brush ............................................................................................................... 536.38  

. 
 32 93 43 00-0760 EA 6' Eucalyptus gunnii - Cider Gum ........................................................................................................................................ 491.78  

. 
 32 93 43 00-0761 EA 8' Eucalyptus gunnii - Cider Gum ........................................................................................................................................ 655.70  

. 
 32 93 43 00-0762 EA 10' Eucalyptus gunnii - Cider Gum ...................................................................................................................................... 819.63  

. 
 32 93 43 00-0763 EA 6' Jacarandra acutifolia - Jacaranda ................................................................................................................................... 491.78  

. 
 32 93 43 00-0764 EA 8' Jacarandra acutifolia - Jacaranda ................................................................................................................................... 655.70  

. 
 32 93 43 00-0765 EA 10' Jacarandra acutifolia - Jacaranda ................................................................................................................................. 819.63  

. 
 32 93 43 00-0766 EA 24" Box Jacarandra acutifolia - Jacaranda.......................................................................................................................... 213.10  

. 
 32 93 43 00-0767 EA 5 Gallon Phoenix roebelenii - Pygmy Date Palm .................................................................................................................. 31.82  

. 
 32 93 43 00-0768 EA 7 Gallon Phoenix roebelenii - Pygmy Date Palm .................................................................................................................. 77.57  

. 
 32 93 43 00-0769 EA 15 Gallon Phoenix roebelenii - Pygmy Date Palm .............................................................................................................. 117.35  

. 
 32 93 43 00-0770 EA 24" Box Phoenix roebelenii - Pygmy Date Palm ................................................................................................................. 348.08  

. 
 32 93 43 00-0771 EA 5 Gallon Pistacia chinensis - Chinese Pistache .................................................................................................................... 32.79  

. 
 32 93 43 00-0772 EA 15 Gallon Pistacia chinensis - Chinese Pistache ................................................................................................................ 109.28  

. 
 32 93 43 00-0773 EA 24" Box Pistacia chinensis - Chinese Pistache ................................................................................................................... 424.39  

. 
 32 93 43 00-0774 EA 36" Box Pistacia chinensis - Chinese Pistache ................................................................................................................ 1,129.27  
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. 
 32 93 43 00-0775 EA 48" Box Pistacia chinensis - Chinese Pistache ................................................................................................................ 2,404.25  

. 
 32 93 43 00-0776 EA 5 Gallon Pyrus kawakamii - Evergreen Pear, Single ............................................................................................................ 18.48  

. 
 32 93 43 00-0777 EA 15 Gallon Pyrus kawakamii - Evergreen Pear, Single .......................................................................................................... 61.58  

. 
 32 93 43 00-0778 EA 24" Box Pyrus kawakamii - Evergreen Pear, Single ........................................................................................................... 231.44  

. 
 32 93 43 00-0779 EA 30" Box Pyrus kawakamii - Evergreen Pear, Single ........................................................................................................... 423.15  

. 
 32 93 43 00-0780 EA 36" Box Pyrus kawakamii - Evergreen Pear, Single ........................................................................................................... 615.85  

. 
 32 93 43 00-0781 EA 5 Gallon Pyrus kawakamii - Evergreen Pear, Multi ............................................................................................................... 18.48  

. 
 32 93 43 00-0782 EA 15 Gallon Pyrus kawakamii - Evergreen Pear, Multi ............................................................................................................. 65.56  

. 
 32 93 43 00-0783 EA 24" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 238.39  

. 
 32 93 43 00-0784 EA 30" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 423.15  

. 
 32 93 43 00-0785 EA 36" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 615.85  

XXXXXXX 
. 
 32 93 83  Planting of Trees, Shrubs and Ground Cover (32 93) 

Note: Includes moving plant(s) from truck or staging site to planting site, excavation of hole, placing plant in hole, backfill and 
compaction. Use appropriate gallon, height or caliper size to match with description from plant section. 

. 

. 
 32 93 83 00-0001  Planting Trees (32 93 83) 

Note: Excludes mulch. See CSI section 32 91 13 16-0001 for mulch. 
. 
. 

 32 93 83 00-0002 EA 3" To 5" Bare Root Seedlings Tree Planting ........................................................................................................................... 1.23  
. 

 32 93 83 00-0003 EA 6" To 10" Bare Root Seedlings Tree Planting ......................................................................................................................... 1.99  
. 

 32 93 83 00-0004 EA 11" To 16" Bare Root Seedlings Tree Planting ....................................................................................................................... 2.48  
. 

 32 93 83 00-0005 EA 17" To 24" Bare Root Seedlings Tree Planting ....................................................................................................................... 3.97  
. 

 32 93 83 00-0006 EA 1 Gallon Container Tree Planting .......................................................................................................................................... 19.84  
    For >10 To 25, Deduct  -0.99 
    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -3.97 
    For >100, Deduct  -5.95 

. 
 32 93 83 00-0007 EA 2 Gallon Container Tree Planting .......................................................................................................................................... 27.77  

    For >10 To 25, Deduct  -1.39 
    For >25 To 50, Deduct  -3.47 
    For >50 To 100, Deduct  -5.55 
    For >100, Deduct  -8.33 

. 
 32 93 83 00-0008 EA 3 Gallon Container Tree Planting .......................................................................................................................................... 35.70  

    For >10 To 25, Deduct  -1.79 
    For >25 To 50, Deduct  -4.46 
    For >50 To 100, Deduct  -7.14 
    For >100, Deduct  -10.71 

. 
 32 93 83 00-0009 EA 5 Gallon Container Tree Planting .......................................................................................................................................... 59.51  

    For >10 To 25, Deduct  -2.98 
    For >25 To 50, Deduct  -7.44 
    For >50 To 100, Deduct  -11.90 
    For >100, Deduct  -17.85 

. 
 32 93 83 00-0010 EA 7 Gallon Container Tree Planting .......................................................................................................................................... 79.34  

    For >10 To 25, Deduct  -3.97 
    For >25 To 50, Deduct  -9.92 
    For >50 To 100, Deduct  -15.87 
    For >100, Deduct  -23.80 

. 
 32 93 83 00-0011 EA 10 Gallon Container Tree Planting ...................................................................................................................................... 103.15  

    For >10 To 25, Deduct  -5.16 
    For >25 To 50, Deduct  -12.89 
    For >50 To 100, Deduct  -20.63 
    For >100, Deduct  -30.95 

. 
 32 93 83 00-0012 EA 15 Gallon Container Tree Planting ...................................................................................................................................... 146.79  

    For >10 To 25, Deduct  -7.34 
    For >25 To 50, Deduct  -18.35 
    For >50 To 100, Deduct  -29.36 
    For >100, Deduct  -44.04 

. 
 32 93 83 00-0013 EA 20 Gallon Container Tree Planting ...................................................................................................................................... 242.01  

    For >10 To 25, Deduct  -12.10 
    For >25 To 50, Deduct  -30.25 
    For >50 To 100, Deduct  -48.40 
    For >100, Deduct  -72.60 

. 
 32 93 83 00-0014 EA 25 Gallon Container Tree Planting ...................................................................................................................................... 313.42  

    For >10 To 25, Deduct  -15.67 
    For >25 To 50, Deduct  -39.18 
    For >50 To 100, Deduct  -62.68 
    For >100, Deduct  -94.03 

. 
 32 93 83 00-0015 EA 30 Gallon Container Tree Planting ...................................................................................................................................... 376.90  

    For >10 To 25, Deduct  -18.85 
    For >25 To 50, Deduct  -47.11 
    For >50 To 100, Deduct  -75.38 
    For >100, Deduct  -113.07 

. 
 32 93 83 00-0016 EA 45 Gallon Container Tree Planting ...................................................................................................................................... 468.15  

    For >10 To 25, Deduct  -23.41 
    For >25 To 50, Deduct  -58.52 
    For >50 To 100, Deduct  -93.63 
    For >100, Deduct  -140.45 

. 
 32 93 83 00-0017 EA 65 Gallon Container Tree Planting ...................................................................................................................................... 555.43  

    For >10 To 25, Deduct  -27.77 
    For >25 To 50, Deduct  -69.43 
    For >50 To 100, Deduct  -111.09 
    For >100, Deduct  -166.63 
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. 
 32 93 83 00-0018 EA 6' Balled And Burlapped Tree Planting ............................................................................................................................... 198.37  

    For >10 To 25, Deduct  -9.92 
    For >25 To 50, Deduct  -24.80 
    For >50 To 100, Deduct  -39.67 
    For >100, Deduct  -59.51 

. 
 32 93 83 00-0019 EA 7' Balled And Burlapped Tree Planting ............................................................................................................................... 264.23  

    For >10 To 25, Deduct  -13.21 
    For >25 To 50, Deduct  -33.03 
    For >50 To 100, Deduct  -52.85 
    For >100, Deduct  -79.27 

. 
 32 93 83 00-0020 EA 8' Balled And Burlapped Tree Planting ............................................................................................................................... 297.55  

    For >10 To 25, Deduct  -14.88 
    For >25 To 50, Deduct  -37.19 
    For >50 To 100, Deduct  -59.51 
    For >100, Deduct  -89.27 

. 
 32 93 83 00-0021 EA 10' Balled And Burlapped Tree Planting ............................................................................................................................. 347.15  

    For >10 To 25, Deduct  -17.36 
    For >25 To 50, Deduct  -43.39 
    For >50 To 100, Deduct  -69.43 
    For >100, Deduct  -104.15 

. 
 32 93 83 00-0022 EA 12' Balled And Burlapped Tree Planting ............................................................................................................................. 464.18  

    For >10 To 25, Deduct  -23.21 
    For >25 To 50, Deduct  -58.02 
    For >50 To 100, Deduct  -92.84 
    For >100, Deduct  -139.25 

. 
 32 93 83 00-0023 EA 14' Balled And Burlapped Tree Planting ............................................................................................................................. 531.63  

    For >10 To 25, Deduct  -26.58 
    For >25 To 50, Deduct  -66.45 
    For >50 To 100, Deduct  -106.33 
    For >100, Deduct  -159.49 

. 
 32 93 83 00-0024 EA 16' Balled And Burlapped Tree Planting ............................................................................................................................. 644.70  

    For >10 To 25, Deduct  -32.24 
    For >25 To 50, Deduct  -80.59 
    For >50 To 100, Deduct  -128.94 
    For >100, Deduct  -193.41 

. 
 32 93 83 00-0025 EA 18' Balled And Burlapped Tree Planting ............................................................................................................................. 773.64  

    For >10 To 25, Deduct  -38.68 
    For >25 To 50, Deduct  -96.71 
    For >50 To 100, Deduct  -154.73 
    For >100, Deduct  -232.09 

. 
 32 93 83 00-0026 EA 20' Balled And Burlapped Tree Planting ............................................................................................................................. 892.66  

    For >10 To 25, Deduct  -44.63 
    For >25 To 50, Deduct  -111.58 
    For >50 To 100, Deduct  -178.53 
    For >100, Deduct  -267.80 

. 
 32 93 83 00-0027 EA 1-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 297.55  

    For >10 To 25, Deduct  -14.88 
    For >25 To 50, Deduct  -37.19 
    For >50 To 100, Deduct  -59.51 
    For >100, Deduct  -89.27 

. 
 32 93 83 00-0028 EA 2" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 347.15  

    For >10 To 25, Deduct  -17.36 
    For >25 To 50, Deduct  -43.39 
    For >50 To 100, Deduct  -69.43 
    For >100, Deduct  -104.15 

. 
 32 93 83 00-0029 EA 2-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 466.17  

    For >10 To 25, Deduct  -23.31 
    For >25 To 50, Deduct  -58.27 
    For >50 To 100, Deduct  -93.23 
    For >100, Deduct  -139.85 

. 
 32 93 83 00-0030 EA 3" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 535.59  

    For >10 To 25, Deduct  -26.78 
    For >25 To 50, Deduct  -66.95 
    For >50 To 100, Deduct  -107.12 
    For >100, Deduct  -160.68 

. 
 32 93 83 00-0031 EA 3-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 595.11  

    For >10 To 25, Deduct  -29.76 
    For >25 To 50, Deduct  -74.39 
    For >50 To 100, Deduct  -119.02 
    For >100, Deduct  -178.53 

. 
 32 93 83 00-0032 EA 4" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 682.38  

    For >10 To 25, Deduct  -34.12 
    For >25 To 50, Deduct  -85.30 
    For >50 To 100, Deduct  -136.48 
    For >100, Deduct  -204.71 

XXXXXXX 
. 
 32 93 83 00-0033  Planting Shrubs (32 93 83) 

Note: Excludes mulch. See CSI section 32 91 13 16-0001 for mulch. 
. 
. 

 32 93 83 00-0034 EA 1 Gallon Container Shrub Planting........................................................................................................................................ 16.87  
    For >10 To 25, Deduct  -0.84 
    For >25 To 50, Deduct  -2.11 
    For >50 To 100, Deduct  -3.37 
    For >100, Deduct  -5.06 
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. 
 32 93 83 00-0035 EA 2 Gallon Container Shrub Planting ....................................................................................................................................... 23.80  

    For >10 To 25, Deduct  -1.19 
    For >25 To 50, Deduct  -2.98 
    For >50 To 100, Deduct  -4.76 
    For >100, Deduct  -7.14 

. 
 32 93 83 00-0036 EA 3 Gallon Container Shrub Planting ....................................................................................................................................... 29.76  

    For >10 To 25, Deduct  -1.49 
    For >25 To 50, Deduct  -3.72 
    For >50 To 100, Deduct  -5.95 
    For >100, Deduct  -8.93 

. 
 32 93 83 00-0037 EA 4 Gallon Container Shrub Planting ....................................................................................................................................... 39.68  

    For >10 To 25, Deduct  -1.98 
    For >25 To 50, Deduct  -4.96 
    For >50 To 100, Deduct  -7.94 
    For >100, Deduct  -11.90 

. 
 32 93 83 00-0038 EA 5 Gallon Container Shrub Planting ....................................................................................................................................... 49.60  

    For >10 To 25, Deduct  -2.48 
    For >25 To 50, Deduct  -6.20 
    For >50 To 100, Deduct  -9.92 
    For >100, Deduct  -14.88 

. 
 32 93 83 00-0039 EA 7 Gallon Container Shrub Planting ....................................................................................................................................... 67.45  

    For >10 To 25, Deduct  -3.37 
    For >25 To 50, Deduct  -8.43 
    For >50 To 100, Deduct  -13.49 
    For >100, Deduct  -20.24 

. 
 32 93 83 00-0040 EA 10 Gallon Container Shrub Planting ..................................................................................................................................... 89.26  

    For >10 To 25, Deduct  -4.46 
    For >25 To 50, Deduct  -11.16 
    For >50 To 100, Deduct  -17.85 
    For >100, Deduct  -26.78 

. 
 32 93 83 00-0041 EA 15 Gallon Container Shrub Planting ................................................................................................................................... 122.99  

    For >10 To 25, Deduct  -6.15 
    For >25 To 50, Deduct  -15.37 
    For >50 To 100, Deduct  -24.60 
    For >100, Deduct  -36.90 

. 
 32 93 83 00-0042 EA 20 Gallon Container Shrub Planting ................................................................................................................................... 206.31  

    For >10 To 25, Deduct  -10.32 
    For >25 To 50, Deduct  -25.79 
    For >50 To 100, Deduct  -41.26 
    For >100, Deduct  -61.89 

. 
 32 93 83 00-0043 EA 25 Gallon Container Shrub Planting ................................................................................................................................... 264.23  

    For >10 To 25, Deduct  -13.21 
    For >25 To 50, Deduct  -33.03 
    For >50 To 100, Deduct  -52.85 
    For >100, Deduct  -79.27 

. 
 32 93 83 00-0044 EA 15" Balled And Burlapped Shrub Planting ............................................................................................................................ 55.54  

    For >10 To 25, Deduct  -2.78 
    For >25 To 50, Deduct  -6.94 
    For >50 To 100, Deduct  -11.11 
    For >100, Deduct  -16.66 

. 
 32 93 83 00-0045 EA 18" Balled And Burlapped Shrub Planting ............................................................................................................................ 57.53  

    For >10 To 25, Deduct  -2.88 
    For >25 To 50, Deduct  -7.19 
    For >50 To 100, Deduct  -11.51 
    For >100, Deduct  -17.26 

. 
 32 93 83 00-0046 EA 24" Balled And Burlapped Shrub Planting ............................................................................................................................ 63.48  

    For >10 To 25, Deduct  -3.17 
    For >25 To 50, Deduct  -7.94 
    For >50 To 100, Deduct  -12.70 
    For >100, Deduct  -19.04 

. 
 32 93 83 00-0047 EA 30" Balled And Burlapped Shrub Planting ............................................................................................................................ 63.48  

    For >10 To 25, Deduct  -3.17 
    For >25 To 50, Deduct  -7.94 
    For >50 To 100, Deduct  -12.70 
    For >100, Deduct  -19.04 

. 
 32 93 83 00-0048 EA 36" Balled And Burlapped Shrub Planting ............................................................................................................................ 69.43  

    For >10 To 25, Deduct  -3.47 
    For >25 To 50, Deduct  -8.68 
    For >50 To 100, Deduct  -13.89 
    For >100, Deduct  -20.83 

. 
 32 93 83 00-0049 EA 42" Balled And Burlapped Shrub Planting ............................................................................................................................ 73.40  

    For >10 To 25, Deduct  -3.67 
    For >25 To 50, Deduct  -9.18 
    For >50 To 100, Deduct  -14.68 
    For >100, Deduct  -22.02 

. 
 32 93 83 00-0050 EA 48" Balled And Burlapped Shrub Planting ............................................................................................................................ 79.34  

    For >10 To 25, Deduct  -3.97 
    For >25 To 50, Deduct  -9.92 
    For >50 To 100, Deduct  -15.87 
    For >100, Deduct  -23.80 

. 
 32 93 83 00-0051 EA 5' Balled And Burlapped Shrub Planting ............................................................................................................................. 119.02  

    For >10 To 25, Deduct  -5.95 
    For >25 To 50, Deduct  -14.88 
    For >50 To 100, Deduct  -23.80 
    For >100, Deduct  -35.71 
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. 
 32 93 83 00-0052 EA 6' Balled And Burlapped Shrub Planting ............................................................................................................................. 168.62  

    For >10 To 25, Deduct  -8.43 
    For >25 To 50, Deduct  -21.08 
    For >50 To 100, Deduct  -33.72 
    For >100, Deduct  -50.59 

. 
 32 93 83 00-0053 EA 7' Balled And Burlapped Shrub Planting ............................................................................................................................. 224.16  

    For >10 To 25, Deduct  -11.21 
    For >25 To 50, Deduct  -28.02 
    For >50 To 100, Deduct  -44.83 
    For >100, Deduct  -67.25 

. 
 32 93 83 00-0054 EA 8' Balled And Burlapped Shrub Planting ............................................................................................................................. 253.92  

    For >10 To 25, Deduct  -12.70 
    For >25 To 50, Deduct  -31.74 
    For >50 To 100, Deduct  -50.78 
    For >100, Deduct  -76.18 

. 
 32 93 83 00-0055 EA 9' Balled And Burlapped Shrub Planting ............................................................................................................................. 273.75  

    For >10 To 25, Deduct  -13.69 
    For >25 To 50, Deduct  -34.22 
    For >50 To 100, Deduct  -54.75 
    For >100, Deduct  -82.13 

. 
 32 93 83 00-0056 EA 10' Balled And Burlapped Shrub Planting ........................................................................................................................... 297.55  

    For >10 To 25, Deduct  -14.88 
    For >25 To 50, Deduct  -37.19 
    For >50 To 100, Deduct  -59.51 
    For >100, Deduct  -89.27 

XXXXXXX 
. 
 32 93 83 00-0057  Planting Groundcover, Vines, Perennials, Annuals And Bulbs (32 93 83) 

See CSI section 32 91 13 16-0001 for mulch. 
. 
. 

 32 93 83 00-0058 EA 2-1/4" Diameter Potted Groundcover And Flower Planting ..................................................................................................... 1.66  
    For >10 To 25, Deduct  -0.08 
    For >25 To 50, Deduct  -0.21 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.50 

. 
 32 93 83 00-0059 EA 3" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 1.89  

    For >10 To 25, Deduct  -0.09 
    For >25 To 50, Deduct  -0.24 
    For >50 To 100, Deduct  -0.38 
    For >100, Deduct  -0.57 

. 
 32 93 83 00-0060 EA 4" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 2.21  

    For >10 To 25, Deduct  -0.11 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.44 
    For >100, Deduct  -0.66 

. 
 32 93 83 00-0061 EA 5-1/2" Diameter Potted Groundcover And Flower Planting ..................................................................................................... 2.64  

    For >10 To 25, Deduct  -0.13 
    For >25 To 50, Deduct  -0.33 
    For >50 To 100, Deduct  -0.53 
    For >100, Deduct  -0.79 

. 
 32 93 83 00-0062 EA 6" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 3.30  

    For >10 To 25, Deduct  -0.17 
    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -0.66 
    For >100, Deduct  -0.99 

. 
 32 93 83 00-0063 EA 8" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 4.96  

    For >10 To 25, Deduct  -0.25 
    For >25 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -0.99 
    For >100, Deduct  -1.49 

. 
 32 93 83 00-0064 EA 1 Gallon Container Groundcover And Flower Planting ......................................................................................................... 15.87  

    For >10 To 25, Deduct  -0.79 
    For >25 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -4.76 

. 
 32 93 83 00-0065 EA 2 Gallon Container Groundcover And Flower Planting ......................................................................................................... 21.82  

    For >10 To 25, Deduct  -1.09 
    For >25 To 50, Deduct  -2.73 
    For >50 To 100, Deduct  -4.36 
    For >100, Deduct  -6.55 

. 
 32 93 83 00-0066 EA 3 Gallon Container Groundcover And Flower Planting ......................................................................................................... 27.77  

    For >10 To 25, Deduct  -1.39 
    For >25 To 50, Deduct  -3.47 
    For >50 To 100, Deduct  -5.55 
    For >100, Deduct  -8.33 

. 
 32 93 83 00-0067 EA 4 Gallon Container Groundcover And Flower Planting ......................................................................................................... 35.70  

    For >10 To 25, Deduct  -1.79 
    For >25 To 50, Deduct  -4.46 
    For >50 To 100, Deduct  -7.14 
    For >100, Deduct  -10.71 

. 
 32 93 83 00-0068 EA 5 Gallon Container Groundcover And Flower Planting ......................................................................................................... 43.64  

    For >10 To 25, Deduct  -2.18 
    For >25 To 50, Deduct  -5.46 
    For >50 To 100, Deduct  -8.73 
    For >100, Deduct  -13.09 
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. 
 32 93 83 00-0069 EA 7 Gallon Container Groundcover And Flower Planting ......................................................................................................... 59.51  

    For >10 To 25, Deduct  -2.98 
    For >25 To 50, Deduct  -7.44 
    For >50 To 100, Deduct  -11.90 
    For >100, Deduct  -17.85 

. 
 32 93 83 00-0070 EA Bulb Planting........................................................................................................................................................................... 0.99  

    For >10 To 25, Deduct  -0.05 
    For >25 To 50, Deduct  -0.12 
    For >50 To 100, Deduct  -0.20 
    For >100, Deduct  -0.30 

. 
 32 93 83 00-0071 EA Flats Of 24 Groundcover And Flower Planting...................................................................................................................... 27.77  

    For >10 To 25, Deduct  -1.39 
    For >25, Deduct  -3.47 

. 
 32 93 83 00-0072 EA Flats Of 36 Groundcover And Flower Planting...................................................................................................................... 39.39  

    For >10 To 25, Deduct  -1.97 
    For >25, Deduct  -4.92 

. 
 32 93 83 00-0073 EA Flats Of 48 Groundcover And Flower Planting...................................................................................................................... 52.44  

    For >10 To 25, Deduct  -2.62 
    For >25, Deduct  -6.56 

XXXXXXX 
. 
 32 93 83 00-0074  Tree Pits (32 93 83) 

Note: Costs given show the tree pit size accommodates the soil ball and the type of soil excavated includes 
excavation, bank run sand and gravel fill for drainage, imported mix planting soil, hand backfill, perforated 
drainage pipe for watering, and drainage fabric. Includes one layer of woven fabric to be applied before mulch is 
spread.  Excludes additional soil conditioners or mulch. See CSI section 32 91 13 16-0000 for appropriate mulch 
or decorative topping, 32 91 13 16-0001 for appropriate mulch or decorative topping. 

. 

. 
 32 93 83 00-0075 EA 2' x 1-1/4' Deep Tree Pit ..................................................................................................................................................... 135.47  

. 
 32 93 83 00-0076 EA 2' x 2-1/2' Deep Tree Pit ..................................................................................................................................................... 203.16  

. 
 32 93 83 00-0077 EA 2-1/2' x 1-1/2' Deep Tree Pit ............................................................................................................................................... 260.31  

. 
 32 93 83 00-0078 EA 2-1/2' x 3' Deep Tree Pit ..................................................................................................................................................... 390.39  

. 
 32 93 83 00-0079 EA 3' x 1-3/4' Deep Tree Pit ..................................................................................................................................................... 405.70  

. 
 32 93 83 00-0080 EA 3' x 3-1/2' Deep Tree Pit ..................................................................................................................................................... 605.91  

. 
 32 93 83 00-0081 EA 3-1/2' x 1-3/4' Deep Tree Pit ............................................................................................................................................... 499.44  

. 
 32 93 83 00-0082 EA 3-1/2' x 3-1/2' Deep Tree Pit ............................................................................................................................................... 748.31  

. 
 32 93 83 00-0083 EA 4' x 2' Deep Tree Pit ........................................................................................................................................................... 597.92  

. 
 32 93 83 00-0084 EA 4' x 4' Deep Tree Pit ........................................................................................................................................................... 896.47  

. 
 32 93 83 00-0085 EA 4-1/2' x 2' Deep Tree Pit ..................................................................................................................................................... 864.74  

. 
 32 93 83 00-0086 EA 4-1/2' x 4' Deep Tree Pit .................................................................................................................................................. 1,299.22  

. 
 32 93 83 00-0087 EA 5' x 2-1/4' Deep Tree Pit .................................................................................................................................................. 1,150.11  

. 
 32 93 83 00-0088 EA 5' x 4-1/2' Deep Tree Pit .................................................................................................................................................. 1,715.20  

. 
 32 93 83 00-0089 EA 6' x 2-1/2' Deep Tree Pit .................................................................................................................................................. 1,630.93  

. 
 32 93 83 00-0090 EA 6' x 5' Deep Tree Pit ........................................................................................................................................................ 2,443.38  

. 
 32 93 83 00-0091 EA 7' x 3' Deep Tree Pit ........................................................................................................................................................ 2,749.96  

. 
 32 93 83 00-0092 EA 7' x 6' Deep Tree Pit ........................................................................................................................................................ 4,143.10  

. 
 32 93 83 00-0093 EA 8' x 3-1/4' Deep Tree Pit .................................................................................................................................................. 3,790.69  

. 
 32 93 83 00-0094 EA 8' x 6-1/2' Deep Tree Pit .................................................................................................................................................. 5,684.04  

XXXXXXX 
. 
 32 94  Planting Accessories (32 90) 
. 
. 
 32 94 13  Landscape Edging (32 94) 

Note: Including stakes. 
. 
. 
 32 94 13 00-0001  Landscape Edging (32 94 13) 

Note: Includes stakes. 
. 
. 

 32 94 13 00-0002 LF 6" Poly/Vinyl Landscape Edging With Non-Round Top ........................................................................................................... 5.39 1.02 
    For >2,000 To 5,000 LF, Deduct  -0.34 
    For >5,000 LF, Deduct  -0.67 

. 
 32 94 13 00-0003 LF 5" Polyethylene Landscape Edging With Round Top.............................................................................................................. 3.09 1.02 

    For >2,000 To 5,000 LF, Deduct  -0.11 
    For >5,000 LF, Deduct  -0.21 

. 
 32 94 13 00-0004 LF 5-1/2" Polyethylene Landscape Edging With Round Top ....................................................................................................... 3.15 1.02 

    For >2,000 To 5,000 LF, Deduct  -0.11 
    For >5,000 LF, Deduct  -0.22 

. 
 32 94 13 00-0005 LF 5" Polyethylene Landscape Edging With Corrugated Sides And Round Top ......................................................................... 3.18 1.02 

    For >2,000 To 5,000 LF, Deduct  -0.11 
    For >5,000 LF, Deduct  -0.23 

. 
 32 94 13 00-0006 LF  1/8" x 4", Mill Finish, Aluminum Alloy Landscape Edging ....................................................................................................... 9.08 2.41 

    For >1,000 LF, Deduct  -1.07 
. 

 32 94 13 00-0007 LF  1/8" x 4", Black Paint, Aluminum Alloy Landscape Edging ..................................................................................................... 9.96 2.41 
    For >1,000 LF, Deduct  -1.29 

. 
 32 94 13 00-0008 LF  1/8" x 4", Black Anodized, Aluminum Alloy Landscape Edging............................................................................................. 10.02 2.41 

    For >1,000 LF, Deduct  -1.30 
. 

 32 94 13 00-0009 LF  3/16" x 4", Mill Finish, Aluminum Alloy Landscape Edging ................................................................................................... 11.55 2.49 
    For >1,000 LF, Deduct  -1.65 

. 
 32 94 13 00-0010 LF  3/16" x 4", Black Paint, Aluminum Alloy Landscape Edging ................................................................................................. 12.64 2.49 

    For >1,000 LF, Deduct  -1.93 
. 

 32 94 13 00-0011 LF  3/16" x 4", Black Anodized, Aluminum Alloy Landscape Edging ........................................................................................... 12.61 2.49 
    For >1,000 LF, Deduct  -1.92 

. 
 32 94 13 00-0012 LF  1/8" x 5-1/2", Mill Finish, Aluminum Alloy Landscape Edging ............................................................................................... 10.22 2.57 

    For >1,000 LF, Deduct  -1.29 
. 

 32 94 13 00-0013 LF  1/8" x 5-1/2", Black Paint, Aluminum Alloy Landscape Edging ............................................................................................. 11.43 2.57 
    For >1,000 LF, Deduct  -1.59 
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. 
 32 94 13 00-0014 LF  1/8" x 5-1/2", Black Anodized, Aluminum Alloy Landscape Edging....................................................................................... 11.55 2.57 

    For >1,000 LF, Deduct  -1.62 
. 

 32 94 13 00-0015 LF  3/16" x 5-1/2", Mill Finish, Aluminum Alloy Landscape Edging ............................................................................................. 13.05 2.65 
    For >1,000 LF, Deduct  -1.96 

. 
 32 94 13 00-0016 LF  3/16" x 5-1/2", Black Paint, Aluminum Alloy Landscape Edging ........................................................................................... 14.26 2.65 

    For >1,000 LF, Deduct  -2.26 
. 

 32 94 13 00-0017 LF  3/16" x 5-1/2", Black Anodized, Aluminum Alloy Landscape Edging ..................................................................................... 14.36 2.65 
    For >1,000 LF, Deduct  -2.29 

. 
 32 94 13 00-0018 LF 1/8" x 4" Powder Coated Steel Landscape Edging ................................................................................................................. 9.68 2.49 

    For >1,000 LF, Deduct  -1.17 
. 

 32 94 13 00-0019 LF  3/16" x 4" Powder Coated Steel Landscape Edging ............................................................................................................. 11.46 2.49 
    For >1,000 LF, Deduct  -1.62 

. 
 32 94 13 00-0020 LF  1/4" x 5" Powder Coated Steel Landscape Edging ............................................................................................................... 16.24 2.49 

    For >1,000 LF, Deduct  -2.81 
. 

 32 94 13 00-0021 LF  1/2" x 4", Recycled Plastic Landscape Edging (Bend-A-Board) .............................................................................................. 7.15 2.41 
    For >1,000 LF, Deduct  -0.59 

. 
 32 94 13 00-0022 LF 1" x 4", Recycled Plastic Landscape Edging (Bend-A-Board) ................................................................................................. 8.21 2.41 

    For >1,000 LF, Deduct  -0.85 
. 

 32 94 13 00-0023 LF 1" x 6", Recycled Plastic Landscape Edging (Bend-A-Board) ................................................................................................. 9.15 2.41 
    For >1,000 LF, Deduct  -1.09 

. 
 32 94 13 00-0024 LF 2" x 4", Recycled Plastic Landscape Edging (Bend-A-Board) ................................................................................................. 9.34 2.41 

    For >1,000 LF, Deduct  -1.13 

XXXXXXX 
. 
 32 94 16  Landscape Timbers (32 94) 
. 
. 

 32 94 16 00-0001 LF  1" x 4" Redwood Edging ......................................................................................................................................................... 4.95 1.64 
. 

 32 94 16 00-0002 LF  2" x 4" Redwood Edging ......................................................................................................................................................... 6.78 2.46 
. 

 32 94 16 00-0003 LF  4" x 6" Pressure Treated Hardwood ...................................................................................................................................... 11.59 3.27 
. 

 32 94 16 00-0004 LF  6" x 6" Pressure Treated Hardwood ...................................................................................................................................... 15.37 4.10 
. 

 32 94 16 00-0005 LF  6" x 8" Pressure Treated Hardwood ...................................................................................................................................... 17.84 4.81 
. 

 32 94 16 00-0006 LF  1" x 4" Pressure Treated Pine ................................................................................................................................................. 4.13 1.64 
. 

 32 94 16 00-0007 LF  2" x 4" Pressure Treated Pine ................................................................................................................................................. 6.30 2.46 
. 

 32 94 16 00-0008 LF  4" x 6" Pressure Treated Pine ............................................................................................................................................... 10.97 3.18 
. 

 32 94 16 00-0009 LF  6" x 6" Pressure Treated Pine ............................................................................................................................................... 15.21 4.10 
. 

 32 94 16 00-0010 LF  6" x 8" Pressure Treated Pine ............................................................................................................................................... 18.84 4.81 
. 

 32 94 16 00-0011 LF  6" x 8" Railroad Ties ............................................................................................................................................................. 14.18 4.60 
. 

 32 94 16 00-0012 LF  7" x 9" Railroad Ties ............................................................................................................................................................. 17.06 5.77 

XXXXXXX 
. 
 32 94 23  Plant Protection (32 94) 
. 
. 

 32 94 23 00-0001 SF Tree Trunk Protection - Hardware Cloth 1/4" Mesh, 23 Gauge ............................................................................................... 2.30  

XXXXXXX 
. 
 32 94 43  Tree Grates (32 94) 
. 
. 
 32 94 43 00-0001  Tree Grates With Frames (32 94 43) 
. 
. 
 32 94 43 00-0002  Round Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0003 EA 32" Diameter, 100 To 150 LB Cast Iron Tree Grate With Frame ........................................................................................ 981.02 60.48 
. 

 32 94 43 00-0004 EA 36" Diameter, 125 To 175 LB Cast Iron Tree Grate With Frame ..................................................................................... 1,137.38 60.48 
. 

 32 94 43 00-0005 EA 42" Diameter, 150 To 200 LB Cast Iron Tree Grate With Frame ..................................................................................... 1,373.17 80.64 
. 

 32 94 43 00-0006 EA 48" Diameter, 200 To 250 LB Cast Iron Tree Grate With Frame ..................................................................................... 1,713.51 80.64 
. 

 32 94 43 00-0007 EA 54" Diameter, 300 To 350 LB Cast Iron Tree Grate With Frame ..................................................................................... 2,197.65 100.80 
. 

 32 94 43 00-0008 EA 60" Diameter, Up To 350 LB Cast Iron Tree Grate With Frame ....................................................................................... 2,302.35 120.96 
. 

 32 94 43 00-0009 EA 60" Diameter, >350 LB Cast Iron Tree Grate With Frame ............................................................................................... 2,539.21 120.96 
. 

 32 94 43 00-0010 EA 72" Diameter, Up To 550 LB Cast Iron Tree Grate With Frame ....................................................................................... 3,378.18 171.36 
. 

 32 94 43 00-0011 EA 72" Diameter, >500 To 550 LB Cast Iron Tree Grate With Frame ................................................................................... 3,516.16 171.36 
. 

 32 94 43 00-0012 EA 72" Diameter, >600 To 650 LB Cast Iron Tree Grate With Frame ................................................................................... 3,631.14 171.36 
. 

 32 94 43 00-0013 EA 72" Diameter, >650 To 700 LB Cast Iron Tree Grate With Frame ................................................................................... 3,723.12 171.36 
. 

 32 94 43 00-0014 EA 72" Diameter, >700 LB Cast Iron Tree Grate With Frame ............................................................................................... 3,792.11 171.36 
. 

 32 94 43 00-0015 EA 93" Diameter, 950 To 1,000 LB Cast Iron Tree Grate With Frame .................................................................................. 4,156.15 201.60 

XXXXXXX 
. 
 32 94 43 00-0016  Square Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0017 EA 30" x 30", 75 To 125 LB Cast Iron Tree Grate With Frame ................................................................................................. 902.82 60.48 
. 

 32 94 43 00-0018 EA 36" x 36", 100 To 150 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,098.29 60.48 
. 

 32 94 43 00-0019 EA 48" x 48", Up To 200 LB Cast Iron Tree Grate With Frame ............................................................................................. 1,627.35 100.80 
. 

 32 94 43 00-0020 EA 48" x 48", >200 To 250 LB Cast Iron Tree Grate With Frame .......................................................................................... 1,926.30 100.80 
. 

 32 94 43 00-0021 EA 48" x 48", >250 To 300 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,202.25 100.80 
. 

 32 94 43 00-0022 EA 48" x 48", >300 To 350 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,455.21 100.80 
. 

 32 94 43 00-0023 EA 48" x 48", >350 To 400 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,685.17 100.80 
. 

 32 94 43 00-0024 EA 48" x 48", >400 LB Cast Iron Tree Grate With Frame ...................................................................................................... 2,892.13 100.80 
. 

 32 94 43 00-0025 EA 60" x 60", Up To 400 LB Cast Iron Tree Grate With Frame ............................................................................................. 2,765.81 141.12 
. 

 32 94 43 00-0026 EA 60" x 60", >400 To 450 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,972.77 141.12 
. 

 32 94 43 00-0027 EA 60" x 60", >450 To 500 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,156.74 141.12 
. 

 32 94 43 00-0028 EA 60" x 60", >500 To 550 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,317.71 141.12 
. 

 32 94 43 00-0029 EA 60" x 60", >550 To 600 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,455.69 141.12 
. 

 32 94 43 00-0030 EA 60" x 60", >600 LB Cast Iron Tree Grate With Frame ...................................................................................................... 3,570.67 141.12 
. 

 32 94 43 00-0031 EA 72" x 72", Up To 550 LB Cast Iron Tree Grate With Frame ............................................................................................. 3,378.18 171.36 
. 

 32 94 43 00-0032 EA 72" x 72", >550 To 600 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,516.16 171.36 
. 

 32 94 43 00-0033 EA 72" x 72", >600 To 650 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,631.14 171.36 
. 

 32 94 43 00-0034 EA 72" x 72", >650 To 700 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,723.12 171.36 
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. 
 32 94 43 00-0035 EA 72" x 72", >700 To 750 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,792.11 171.36 

. 
 32 94 43 00-0036 EA 72" x 72", >750 To 800 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,838.10 171.36 

. 
 32 94 43 00-0037 EA 72" x 72", >800 To 850 LB Cast Iron Tree Grate With Frame .......................................................................................... 3,861.10 171.36 

. 
 32 94 43 00-0038 EA 72" x 72", >850 LB Cast Iron Tree Grate With Frame ...................................................................................................... 3,884.09 171.36 

XXXXXXX 
. 
 32 94 43 00-0039  Rectangular Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0040 EA 36" x 48", 200 To 250 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,713.51 80.64 
. 

 32 94 43 00-0041 EA 36" x 60", 200 To 250 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,748.00 80.64 
. 

 32 94 43 00-0042 EA 36" x 72", 275 To 325 LB Cast Iron Tree Grate With Frame ............................................................................................ 2,135.56 100.80 
. 

 32 94 43 00-0043 EA 48" x 72", Up To 350 LB Cast Iron Tree Grate With Frame ............................................................................................. 2,519.60 100.80 
. 

 32 94 43 00-0044 EA 48" x 72", >350 LB Cast Iron Tree Grate With Frame ...................................................................................................... 2,685.17 100.80 
. 

 32 94 43 00-0045 EA 60" x 84", 700 To 750 LB Cast Iron Tree Grate With Frame ............................................................................................ 3,585.15 171.36 

XXXXXXX 
. 
 32 94 49  Plant and Tree Accessories (32 94) 
. 
. 
 32 94 49 00-0001  Tree Guying (32 94 49) 
. 
. 
 32 94 49 00-0002  Tree Guying, Stakes (32 94 49 00-0001) 

Note: Includes stakes, cross brace, double #12 gauge twisted wire and reinforced rubber hose tree wrap. 
. 
. 

 32 94 49 00-0003 EA Tree Guying Up To 2" Caliper, 2 Stakes, Guy Wire And Wrap ............................................................................................. 27.62  
. 

 32 94 49 00-0004 EA Tree Guying 2" To 3" Caliper, 2 Stakes, Guy Wire And Wrap .............................................................................................. 45.00  
. 

 32 94 49 00-0005 EA Tree Guying 3" To 4" Caliper, 3 Stakes, Guy Wire And Wrap .............................................................................................. 77.57  

XXXXXXX 
. 
 32 94 49 00-0006  Tree Guying, Anchors (32 94 49 00-0001) 

Note: Includes arrowhead anchor, cable, turnbuckles and wrap or reinforced rubber hose. 
. 
. 

 32 94 49 00-0007 EA Tree Guying Up To 3" Caliper, 3" Anchors And Polypropylene Flat Rope .......................................................................... 122.93  
. 

 32 94 49 00-0008 EA Tree Guying 3" To 6" Caliper, 4" Anchors And Polypropylene Flat Rope ........................................................................... 166.66  
. 

 32 94 49 00-0009 EA Tree Guying 6" To 8" Caliper, 6" Anchors And Polypropylene Flat Rope ........................................................................... 217.00  
. 

 32 94 49 00-0010 EA  Tree Guying 8" And Up Caliper, 8" Anchors And Polypropylene Flat Rope ........................................................................ 274.96  

XXXXXXX 
. 
 32 94 49 00-0011  Tree Wrap (32 94 49) 
. 
. 

 32 94 49 00-0012 EA Tree Wrap, Up To 1" Caliper Applied Ground Level To First Branches Of Tree ..................................................................... 6.08  
. 

 32 94 49 00-0013 EA Tree Wrap, 1" To 2" Caliper Applied Ground Level To First Branches Of Tree .................................................................... 10.16  
. 

 32 94 49 00-0014 EA Tree Wrap, >2" To 4" Caliper Applied Ground Level To First Branches Of Tree .................................................................. 20.25  
. 

 32 94 49 00-0015 EA Tree Wrap, >4" To 6" Caliper Applied Ground Level To First Branches Of Tree .................................................................. 31.62  

XXXXXXX 
. 
 32 94 49 00-0016  Tree Guards (32 94 49) 
. 
. 

 32 94 49 00-0017 EA  3' Preformed Plastic Tree Guard............................................................................................................................................. 9.91  
. 

 32 94 49 00-0018 EA 2' Preformed Plastic Tree Guard............................................................................................................................................. 9.12  

XXXXXXX 
. 
 32 94 49 00-0019  Stake Out Tree And Shrub Locations (32 94 49) 

Note: When no design available. 
. 
. 

 32 94 49 00-0020 EA  Stake Out Trees Or Shrubs .................................................................................................................................................... 6.05  

XXXXXXX 
. 
 32 94 49 00-0021  Root Barriers (32 94 49) 
. 
. 

 32 94 49 00-0022 EA 12" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner.................................................... 11.46  
. 

 32 94 49 00-0023 EA 18" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner.................................................... 16.43  
. 

 32 94 49 00-0024 EA 24" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner.................................................... 19.46  
. 

 32 94 49 00-0025 EA 36" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner.................................................... 36.87  
. 

 32 94 49 00-0026 EA 48" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner.................................................... 51.09  

XXXXXXX 
. 
 32 96  Transplanting (32 90) 

See CSI section 32 94 49 00-0001 for guying. 
. 
. 
 32 96 33  Shrub Transplanting (32 96) 

Note: Includes digging up, moving on site, digging new hole and replanting. 
. 
. 
 32 96 33 00-0001  Moving Shrubs On Site, Relocate (32 96 33) 

Note: Includes digging up, moving on site, digging new hole and replanting. See CSI section 32 94 49 00-0001 
for guying. 

. 

. 
 32 96 33 00-0002 EA Up To 18" Root Ball, Move Shrubs On Site .......................................................................................................................... 67.82  

    For >25 To 50, Deduct  -6.78 
    For >50, Deduct  -10.17 

. 
 32 96 33 00-0003 EA >18" To 24" Root Ball, Move Shrubs On Site ....................................................................................................................... 91.75  

    For >25 To 50, Deduct  -9.18 
    For >50, Deduct  -13.76 

. 
 32 96 33 00-0004 EA >24" To 30" Root Ball, Move Shrubs On Site ..................................................................................................................... 155.57  

    For >25 To 50, Deduct  -15.56 
    For >50, Deduct  -23.34 

. 
 32 96 33 00-0005 EA >30" To 36" Root Ball, Move Shrubs On Site ..................................................................................................................... 239.34  

    For >25 To 50, Deduct  -23.93 
    For >50, Deduct  -35.90 

XXXXXXX 
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. 
 32 96 43  Tree Transplanting (32 96) 

Note: Includes digging up, moving on site, digging new hole and replanting. 
. 
. 
 32 96 43 00-0001  Moving Trees On Site, Relocate (32 96 43) 

Note: Includes digging up, moving on site, digging new hole and replanting. Excludes crane where necessary for 
trees over 20' tall. See CSI section 01 22 23 00-0858 for crane lifting equipment, 32 94 49 00-0001 for guying. 

. 

. 
 32 96 43 00-0002 EA Up To 24" Root Ball, Move Trees On Site........................................................................................................................... 268.52  

    For >5 To 10, Deduct  -13.43 
    For >10 To 20, Deduct  -26.85 
    For >20, Deduct  -40.28 

. 
 32 96 43 00-0003 EA >24" To 30" Root Ball, Move Trees On Site ........................................................................................................................ 368.25  

    For >5 To 10, Deduct  -18.41 
    For >10 To 20, Deduct  -36.83 
    For >20, Deduct  -55.24 

. 
 32 96 43 00-0004 EA >30" To 36" Root Ball, Move Trees On Site ........................................................................................................................ 596.70  

    For >5 To 10, Deduct  -29.84 
    For >10 To 20, Deduct  -59.67 
    For >20, Deduct  -89.51 

. 
 32 96 43 00-0005 EA >36" To 48" Root Ball, Move Trees On Site ........................................................................................................................ 991.43  

    For >5 To 10, Deduct  -49.57 
    For >10 To 20, Deduct  -99.14 
    For >20, Deduct  -148.71 

. 
 32 96 43 00-0006 EA >48" To 60" Root Ball, Move Trees On Site ..................................................................................................................... 1,611.08  

    For >5 To 10, Deduct  -80.55 
    For >10 To 20, Deduct  -161.11 
    For >20, Deduct  -241.66 

. 
 32 96 43 00-0007 EA >60" To 72" Root Ball, Move Trees On Site ..................................................................................................................... 2,078.82  

    For >5 To 10, Deduct  -103.94 
    For >10 To 20, Deduct  -207.88 
    For >20, Deduct  -311.82 

. 
 32 96 43 00-0008 EA >72" To 84" Root Ball, Move Trees On Site ..................................................................................................................... 2,685.14  

    For >5 To 10, Deduct  -134.26 
    For >10 To 20, Deduct  -268.51 
    For >20, Deduct  -402.77 

. 
 32 96 43 00-0009 EA >84" To 96" Root Ball, Move Trees On Site ..................................................................................................................... 3,222.16  

    For >5 To 10, Deduct  -161.11 
    For >10 To 20, Deduct  -322.22 
    For >20, Deduct  -483.32 

. 
 32 96 43 00-0010 EA >96" To 120" Root Ball, Move Trees On Site ................................................................................................................... 3,661.54  

    For >5 To 10, Deduct  -183.08 
    For >10 To 20, Deduct  -366.15 
    For >20, Deduct  -549.23 
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. 
33  Utilities 

Note: Buried plastic pipe and conduit includes detectable tracer wire 
. 
. 
 33 01  Operation and Maintenance of Utilities (33) 
. 
. 
 33 01 10  Operation and Maintenance of Water Utilities (33 01) 
. 
. 
 33 01 10 54  Cleaning of Water Utility Piping (33 01 10) 

See CSI section 33 01 30 41-0006 for cleaning of water lines. 
. 
. 
 33 01 10 58  Disinfection of Water Utility Piping Systems (33 01 10) 
. 
. 
 33 01 10 58-0001  Water Main Disinfection/Sterilization (33 01 10 58) 

Note: Gas chlorination. Continuous or plug method. 
. 
. 

 33 01 10 58-0002 EA Setting Up And Removing Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ...................... 943.26  
. 

 33 01 10 58-0003 EA Re-Set Up/Move Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ..................................... 471.63  
. 

 33 01 10 58-0004 LF Up To 4" Diameter Pipe Water Main Disinfection/Sterilization ................................................................................................ 0.35  
    For >250 To 500, Deduct  -0.02 
    For >500 To 1,000, Deduct  -0.04 
    For >1,000 To 2,000, Deduct  -0.05 
    For >2,000 To 5,000, Deduct  -0.07 
    For >5,000, Deduct  -0.09 

. 
 33 01 10 58-0005 LF 6" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.54  

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.05 
    For >1,000 To 2,000, Deduct  -0.08 
    For >2,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.14 

. 
 33 01 10 58-0006 LF 8" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.71  

    For >250 To 500, Deduct  -0.04 
    For >500 To 1,000, Deduct  -0.07 
    For >1,000 To 2,000, Deduct  -0.11 
    For >2,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.18 

. 
 33 01 10 58-0007 LF 10" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 0.84  

    For >250 To 500, Deduct  -0.04 
    For >500 To 1,000, Deduct  -0.08 
    For >1,000 To 2,000, Deduct  -0.13 
    For >2,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.21 

. 
 33 01 10 58-0008 LF 12" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 1.08  

    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.16 
    For >2,000 To 5,000, Deduct  -0.22 
    For >5,000, Deduct  -0.27 

. 
 33 01 10 58-0009 LF >12" To 16" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.23  

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.12 
    For >1,000 To 2,000, Deduct  -0.18 
    For >2,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.31 

. 
 33 01 10 58-0010 LF >16" To 24" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.41  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.21 
    For >2,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.35 

. 
 33 01 10 58-0011 LF >24" To 30" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.66  

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 2,000, Deduct  -0.25 
    For >2,000 To 5,000, Deduct  -0.33 
    For >5,000, Deduct  -0.42 

. 
 33 01 10 58-0012 LF >30" To 42" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 2.14  

    For >250 To 500, Deduct  -0.11 
    For >500 To 1,000, Deduct  -0.21 
    For >1,000 To 2,000, Deduct  -0.32 
    For >2,000 To 5,000, Deduct  -0.43 
    For >5,000, Deduct  -0.54 

. 
 33 01 10 58-0013 LF >42" To 60" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 3.15  

    For >250 To 500, Deduct  -0.16 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 2,000, Deduct  -0.47 
    For >2,000 To 5,000, Deduct  -0.63 
    For >5,000, Deduct  -0.79 

. 
 33 01 10 58-0014 LF >60" Diameter Pipe Water Main Disinfection/Sterilization....................................................................................................... 4.36  

    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 2,000, Deduct  -0.65 
    For >2,000 To 5,000, Deduct  -0.87 
    For >5,000, Deduct  -1.09 

XXXXXXX 
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. 
 33 01 10 71  Relining Water Utilities Pipelines (33 01 10) 

See CSI section 33 01 30 71-0000 for relining water pipelines. 
. 
. 
 33 01 10 71-0001  Relining Underground Water Pipelines (33 01 10 71) 

Note: Excludes costs for CCTV inspection, pipe cleaning, pavement; temporary and permanent, emergency after 
hours response for homeowners backups. 

. 

. 
 33 01 10 71-0002  Relining Underground Water Pipelines Set-Up And Reinsertion (33 01 10 71-0001) 
. 
. 

 33 01 10 71-0003 EA Initial Set Up And Final Equipment Removal For Relining Underground Water Pipelines ............................................... 5,144.61  
. 

 33 01 10 71-0004 EA Move And Reset Up At Different Access/Location ........................................................................................................... 2,057.84  

XXXXXXX 
. 
 33 01 10 71-0005  Lining Pipe With Cement (33 01 10 71-0001) 
. 
. 

 33 01 10 71-0006 LF Up To 500', 4" Pipe, 1/8" Pipe Lining With Cement............................................................................................................... 59.13  
    For 3/16" Thickness, Add  1.24 
    For 1/4" Thickness, Add  2.47 

. 
 33 01 10 71-0007 LF >500' To 1,000', 4" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 52.73  

    For 3/16" Thickness, Add  1.24 
    For 1/4" Thickness, Add  2.47 

. 
 33 01 10 71-0008 LF >1,000' To 5,000', 4" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 44.16  

    For 3/16" Thickness, Add  1.24 
    For 1/4" Thickness, Add  2.47 

. 
 33 01 10 71-0009 LF >5,000', 4" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 33.40  

    For 3/16" Thickness, Add  1.24 
    For 1/4" Thickness, Add  2.47 

. 
 33 01 10 71-0010 LF Up To 500', 6" Pipe, 1/8" Pipe Lining With Cement............................................................................................................... 61.83  

    For 3/16" Thickness, Add  1.85 
    For 1/4" Thickness, Add  3.70 

. 
 33 01 10 71-0011 LF >500' To 1,000', 6" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 55.19  

    For 3/16" Thickness, Add  1.85 
    For 1/4" Thickness, Add  3.70 

. 
 33 01 10 71-0012 LF >1,000' To 5,000', 6" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 46.33  

    For 3/16" Thickness, Add  1.85 
    For 1/4" Thickness, Add  3.70 

. 
 33 01 10 71-0013 LF >5,000', 6" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 35.40  

    For 3/16" Thickness, Add  1.85 
    For 1/4" Thickness, Add  3.70 

. 
 33 01 10 71-0014 LF Up To 500', 8" Pipe, 1/8" Pipe Lining With Cement............................................................................................................... 64.43  

    For 3/16" Thickness, Add  2.46 
    For 1/4" Thickness, Add  4.92 

. 
 33 01 10 71-0015 LF >500' To 1,000', 8" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 57.64  

    For 3/16" Thickness, Add  2.46 
    For 1/4" Thickness, Add  4.92 

. 
 33 01 10 71-0016 LF >1,000' To 5,000', 8" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 48.47  

    For 3/16" Thickness, Add  2.46 
    For 1/4" Thickness, Add  4.92 

. 
 33 01 10 71-0017 LF >5,000', 8" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 37.41  

    For 3/16" Thickness, Add  2.46 
    For 1/4" Thickness, Add  4.92 

. 
 33 01 10 71-0018 LF Up To 500', 10" Pipe, 1/8" Pipe Lining With Cement............................................................................................................. 66.51  

    For 3/16" Thickness, Add  3.09 
    For 1/4" Thickness, Add  6.17 

. 
 33 01 10 71-0019 LF >500' To 1,000', 10" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 59.60  

    For 3/16" Thickness, Add  3.09 
    For 1/4" Thickness, Add  6.17 

. 
 33 01 10 71-0020 LF >1,000' To 5,000', 10" Pipe, 1/8" Pipe Lining With Cement .................................................................................................. 50.31  

    For 3/16" Thickness, Add  3.09 
    For 1/4" Thickness, Add  6.17 

. 
 33 01 10 71-0021 LF >5,000', 10" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 39.45  

    For 3/16" Thickness, Add  3.09 
    For 1/4" Thickness, Add  6.17 

. 
 33 01 10 71-0022 LF Up To 500', 12" Pipe, 1/8" Pipe Lining With Cement............................................................................................................. 72.08  

    For 3/16" Thickness, Add  3.70 
    For 1/4" Thickness, Add  7.39 

. 
 33 01 10 71-0023 LF >500' To 1,000', 12" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 64.75  

    For 3/16" Thickness, Add  3.70 
    For 1/4" Thickness, Add  7.39 

. 
 33 01 10 71-0024 LF >1,000' To 5,000', 12" Pipe, 1/8" Pipe Lining With Cement .................................................................................................. 54.85  

    For 3/16" Thickness, Add  3.70 
    For 1/4" Thickness, Add  7.39 

. 
 33 01 10 71-0025 LF >5,000', 12" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 43.11  

    For 3/16" Thickness, Add  3.70 
    For 1/4" Thickness, Add  7.39 

. 
 33 01 10 71-0026 LF Up To 500', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 78.99  

    For 1/4" Thickness, Add  4.11 
    For 5/16" Thickness, Add  8.23 

. 
 33 01 10 71-0027 LF >500' To 1,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 71.38  

    For 1/4" Thickness, Add  4.11 
    For 5/16" Thickness, Add  8.23 

. 
 33 01 10 71-0028 LF >1,000' To 5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 61.08  

    For 1/4" Thickness, Add  4.11 
    For 5/16" Thickness, Add  8.23 

. 
 33 01 10 71-0029 LF >5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 49.83  

    For 1/4" Thickness, Add  4.11 
    For 5/16" Thickness, Add  8.23 
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. 
 33 01 10 71-0030 LF Up To 500', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 83.38  

    For 1/4" Thickness, Add  4.93 
    For 5/16" Thickness, Add  9.85 

. 
 33 01 10 71-0031 LF >500' To 1,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 75.55  

    For 1/4" Thickness, Add  4.93 
    For 5/16" Thickness, Add  9.85 

. 
 33 01 10 71-0032 LF >1,000' To 5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 64.89  

    For 1/4" Thickness, Add  4.93 
    For 5/16" Thickness, Add  9.85 

. 
 33 01 10 71-0033 LF >5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement................................................................................................... 54.22  

    For 1/4" Thickness, Add  4.93 
    For 5/16" Thickness, Add  9.85 

. 
 33 01 10 71-0034 LF Up To 500', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 88.71  

    For 1/4" Thickness, Add  5.75 
    For 5/16" Thickness, Add  11.51 

. 
 33 01 10 71-0035 LF >500' To 1,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 80.59  

    For 1/4" Thickness, Add  5.75 
    For 5/16" Thickness, Add  11.51 

. 
 33 01 10 71-0036 LF >1,000' To 5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 69.42  

    For 1/4" Thickness, Add  5.75 
    For 5/16" Thickness, Add  11.51 

. 
 33 01 10 71-0037 LF >5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement................................................................................................... 59.45  

    For 1/4" Thickness, Add  5.75 
    For 5/16" Thickness, Add  11.51 

. 
 33 01 10 71-0038 LF Up To 500', 24" Pipe, 3/16" Pipe Lining With Cement .......................................................................................................... 94.11  

    For 1/4" Thickness, Add  6.58 
    For 5/16" Thickness, Add  13.15 

. 
 33 01 10 71-0039 LF >500' To 1,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 85.66  

    For 1/4" Thickness, Add  6.58 
    For 5/16" Thickness, Add  13.15 

. 
 33 01 10 71-0040 LF >1,000' To 5,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 74.15  

    For 1/4" Thickness, Add  6.58 
    For 5/16" Thickness, Add  13.15 

. 
 33 01 10 71-0041 LF >5,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 64.84  

    For 1/4" Thickness, Add  6.58 
    For 5/16" Thickness, Add  13.15 

. 
 33 01 10 71-0042 LF Up To 500', 30" Pipe, 3/16" Pipe Lining With Cement ........................................................................................................ 101.87  

    For 1/4" Thickness, Add  8.22 
    For 5/16" Thickness, Add  16.43 

. 
 33 01 10 71-0043 LF >500' To 1,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 92.93  

    For 1/4" Thickness, Add  8.22 
    For 5/16" Thickness, Add  16.43 

. 
 33 01 10 71-0044 LF >1,000' To 5,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 80.73  

    For 1/4" Thickness, Add  8.22 
    For 5/16" Thickness, Add  16.43 

. 
 33 01 10 71-0045 LF >5,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 71.34  

    For 1/4" Thickness, Add  8.22 
    For 5/16" Thickness, Add  16.43 

. 
 33 01 10 71-0046 LF Up To 500', 36" Pipe, 3/16" Pipe Lining With Cement ........................................................................................................ 109.54  

    For 1/4" Thickness, Add  9.86 
    For 5/16" Thickness, Add  19.73 

. 
 33 01 10 71-0047 LF 500' To 1,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 100.22  

    For 1/4" Thickness, Add  9.86 
    For 5/16" Thickness, Add  19.73 

. 
 33 01 10 71-0048 LF >1,000' To 5,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 87.33  

    For 1/4" Thickness, Add  9.86 
    For 5/16" Thickness, Add  19.73 

. 
 33 01 10 71-0049 LF >5,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 77.84  

    For 1/4" Thickness, Add  9.86 
    For 5/16" Thickness, Add  19.73 

. 
 33 01 10 71-0050 LF Up To 500', 42" Pipe, 1/4" Pipe Lining With Cement .......................................................................................................... 139.16  

    For 3/8" Thickness, Add  25.89 
    For 7/16" Thickness, Add  38.83 

. 
 33 01 10 71-0051 LF >500' To 1,000', 42" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 129.00  

    For 3/8" Thickness, Add  25.89 
    For 7/16" Thickness, Add  38.83 

. 
 33 01 10 71-0052 LF >1,000' To 5,000', 42" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 114.99  

    For 3/8" Thickness, Add  25.89 
    For 7/16" Thickness, Add  38.83 

. 
 33 01 10 71-0053 LF >5,000', 42" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 105.20  

    For 3/8" Thickness, Add  25.89 
    For 7/16" Thickness, Add  38.83 

. 
 33 01 10 71-0054 LF Up To 500', 48" Pipe, 1/4" Pipe Lining With Cement .......................................................................................................... 153.90  

    For 3/8" Thickness, Add  29.58 
    For 7/16" Thickness, Add  44.37 

. 
 33 01 10 71-0055 LF >500' To 1,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 143.02  

    For 3/8" Thickness, Add  29.58 
    For 7/16" Thickness, Add  44.37 

. 
 33 01 10 71-0056 LF >1,000' To 5,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 127.96  

    For 3/8" Thickness, Add  29.58 
    For 7/16" Thickness, Add  44.37 

. 
 33 01 10 71-0057 LF >5,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 117.97  

    For 3/8" Thickness, Add  29.58 
    For 7/16" Thickness, Add  44.37 
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. 
 33 01 10 71-0058 LF Up To 500', 54" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 163.05  

    For 3/8" Thickness, Add  33.28 
    For 7/16" Thickness, Add  49.91 

. 
 33 01 10 71-0059 LF >500' To 1,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 151.94  

    For 3/8" Thickness, Add  33.28 
    For 7/16" Thickness, Add  49.91 

. 
 33 01 10 71-0060 LF >1,000' To 5,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 136.53  

    For 3/8" Thickness, Add  33.28 
    For 7/16" Thickness, Add  49.91 

. 
 33 01 10 71-0061 LF >5,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 126.94  

    For 3/8" Thickness, Add  33.28 
    For 7/16" Thickness, Add  49.91 

. 
 33 01 10 71-0062 LF Up To 500', 60" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 172.22  

    For 3/8" Thickness, Add  36.98 
    For 7/16" Thickness, Add  55.47 

. 
 33 01 10 71-0063 LF >500' To 1,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 160.91  

    For 3/8" Thickness, Add  36.98 
    For 7/16" Thickness, Add  55.47 

. 
 33 01 10 71-0064 LF >1,000' To 5,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 145.21  

    For 3/8" Thickness, Add  36.98 
    For 7/16" Thickness, Add  55.47 

. 
 33 01 10 71-0065 LF >5,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 135.91  

    For 3/8" Thickness, Add  36.98 
    For 7/16" Thickness, Add  55.47 

. 
 33 01 10 71-0066 LF Up To 500', 66" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 181.68  

    For 3/8" Thickness, Add  40.68 
    For 7/16" Thickness, Add  61.02 

. 
 33 01 10 71-0067 LF >500' To 1,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 170.13  

    For 3/8" Thickness, Add  40.68 
    For 7/16" Thickness, Add  61.02 

. 
 33 01 10 71-0068 LF >1,000' To 5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 154.17  

    For 3/8" Thickness, Add  40.68 
    For 7/16" Thickness, Add  61.02 

. 
 33 01 10 71-0069 LF >5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 145.56  

    For 3/8" Thickness, Add  40.68 
    For 7/16" Thickness, Add  61.02 

. 
 33 01 10 71-0070 LF Up To 500', 72" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 191.51  

    For 3/8" Thickness, Add  44.38 
    For 7/16" Thickness, Add  66.56 

. 
 33 01 10 71-0071 LF >500' To 1,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 179.76  

    For 3/8" Thickness, Add  44.38 
    For 7/16" Thickness, Add  66.56 

. 
 33 01 10 71-0072 LF >1,000' To 5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 163.43  

    For 3/8" Thickness, Add  44.38 
    For 7/16" Thickness, Add  66.56 

. 
 33 01 10 71-0073 LF >5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 155.30  

    For 3/8" Thickness, Add  44.38 
    For 7/16" Thickness, Add  66.56 

XXXXXXX 
. 
 33 01 30  Operation and Maintenance of Sewer Utilities (33 01) 
. 
. 
 33 01 30 11  Television Inspection Of Pipelines (33 01 30) 

Note: Rotating head color camera. Includes all log records and color video tape, DVD or CD. 
. 
. 
 33 01 30 11-0001  Remote Visual Inspection (RVI) Of Pipe Interior And Culverts (33 01 30 11) 
. 
. 
 33 01 30 11-0002  Video Camera Set-up (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0003 EA Initial Set Up For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ..................................... 889.17  
Note: A "push camera" is a straight view camera at the end of a rigid push rod for 1"-12" diameter pipes for 
distances up to 300 feet. 

. 
 33 01 30 11-0004 EA Initial Set Up For "Crawler" Video Camera Inspection, 4" To 30" Diameter Pipe Or Culvert ............................................ 1,778.33  

Note: Crawlers are generally remotely operated vehicles (ROVs) for longer distances (over 300') and for larger 
diameters (4" and larger). 

. 
 33 01 30 11-0005 EA Initial Set Up For "Crawler" Video Camera Inspection, >30" Diameter Pipe Or Culvert ................................................... 2,667.49  

. 
 33 01 30 11-0006 EA Re-Set Up/Move For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ............................... 444.58  

. 
 33 01 30 11-0007 EA Re-Set Up/Move For "Crawler" Video Camera Inspection, 4" And Larger Diameter Pipe Or Culvert ................................. 889.17  

XXXXXXX 
. 
 33 01 30 11-0008  Video Camera Planning And Analysis Inspection (33 01 30 11-0001) 

Note: For pipe interior and culverts. 
. 
. 

 33 01 30 11-0009 LF 4" To 6" Diameter Pipe Inspection, Planning/Analysis Phase ................................................................................................. 2.26  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.23 
    For >1,000 To 5,000, Deduct  -0.57 
    For >5,000, Deduct  -0.79 

. 
 33 01 30 11-0010 LF >6" To 12" Diameter Pipe Inspection, Planning/Analysis Phase ............................................................................................. 3.01  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000 To 5,000, Deduct  -0.75 
    For >5,000, Deduct  -1.05 

. 
 33 01 30 11-0011 LF >12" To 21" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 3.76  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000 To 5,000, Deduct  -0.94 
    For >5,000, Deduct  -1.32 
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. 
 33 01 30 11-0012 LF >21" To 30" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 5.01  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000 To 5,000, Deduct  -1.25 
    For >5,000, Deduct  -1.75 

. 
 33 01 30 11-0013 LF >30" To 42" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 7.05  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000 To 5,000, Deduct  -1.76 
    For >5,000, Deduct  -2.47 

. 
 33 01 30 11-0014 LF >42" To 60" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 9.39  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000 To 5,000, Deduct  -2.35 
    For >5,000, Deduct  -3.29 

. 
 33 01 30 11-0015 LF >60" To 72" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 13.26  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.33 
    For >1,000 To 5,000, Deduct  -3.32 
    For >5,000, Deduct  -4.64 

. 
 33 01 30 11-0016 LF >72" To 84" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 18.79  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.88 
    For >1,000 To 5,000, Deduct  -4.70 
    For >5,000, Deduct  -6.58 

XXXXXXX 
. 
 33 01 30 11-0017  Video Camera Pre-Rehab For Pipe Interior And Culverts (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0018 LF 4" To 6" Diameter Pipe Inspection, Pre-Rehabilitation Phase ................................................................................................. 3.33  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.33 
    For >1,000 To 5,000, Deduct  -0.83 
    For >5,000, Deduct  -1.17 

. 
 33 01 30 11-0019 LF >6" To 12" Diameter Pipe Inspection, Pre-Rehabilitation Phase ............................................................................................ 4.45  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.45 
    For >1,000 To 5,000, Deduct  -1.11 
    For >5,000, Deduct  -1.56 

. 
 33 01 30 11-0020 LF >12" To 21" Diameter Pipe Inspection, Pre-Rehabilitation Phase .......................................................................................... 5.55  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000 To 5,000, Deduct  -1.39 
    For >5,000, Deduct  -1.94 

. 
 33 01 30 11-0021 LF >21" To 30" Diameter Pipe Inspection, Pre-Rehabilitation Phase .......................................................................................... 7.41  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000 To 5,000, Deduct  -1.85 
    For >5,000, Deduct  -2.59 

. 
 33 01 30 11-0022 LF >30" To 42" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................ 10.42  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.04 
    For >1,000 To 5,000, Deduct  -2.61 
    For >5,000, Deduct  -3.65 

. 
 33 01 30 11-0023 LF >42" To 60" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................ 13.90  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000 To 5,000, Deduct  -3.48 
    For >5,000, Deduct  -4.87 

. 
 33 01 30 11-0024 LF >60" To 72" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................ 19.62  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.96 
    For >1,000 To 5,000, Deduct  -4.91 
    For >5,000, Deduct  -6.87 

. 
 33 01 30 11-0025 LF >72" To 84" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................ 27.78  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -2.78 
    For >1,000 To 5,000, Deduct  -6.95 
    For >5,000, Deduct  -9.72 

XXXXXXX 
. 
 33 01 30 11-0026  Video Camera Post-Rehab For Pipe Interior And Culverts (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0027 LF 4" To 6" Diameter Pipe Inspection, Post-Rehabilitation Phase ............................................................................................... 2.39  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.24 
    For >1,000 To 5,000, Deduct  -0.60 
    For >5,000, Deduct  -0.84 

. 
 33 01 30 11-0028 LF >6" To 12" Diameter Pipe Inspection, Post-Rehabilitation Phase ........................................................................................... 3.18  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 5,000, Deduct  -0.80 
    For >5,000, Deduct  -1.11 

. 
 33 01 30 11-0029 LF >12" To 21" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 3.97  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000 To 5,000, Deduct  -0.99 
    For >5,000, Deduct  -1.39 
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. 
 33 01 30 11-0030 LF >21" To 30" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 5.30  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.53 
    For >1,000 To 5,000, Deduct  -1.33 
    For >5,000, Deduct  -1.86 

. 
 33 01 30 11-0031 LF >30" To 42" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 7.44  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000 To 5,000, Deduct  -1.86 
    For >5,000, Deduct  -2.60 

. 
 33 01 30 11-0032 LF >42" To 60" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 9.93  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.99 
    For >1,000 To 5,000, Deduct  -2.48 
    For >5,000, Deduct  -3.48 

. 
 33 01 30 11-0033 LF >60" To 72" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 14.01  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000 To 5,000, Deduct  -3.50 
    For >5,000, Deduct  -4.90 

. 
 33 01 30 11-0034 LF >72" To 84" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 19.85  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.99 
    For >1,000 To 5,000, Deduct  -4.96 
    For >5,000, Deduct  -6.95 

XXXXXXX 
. 
 33 01 30 41  Cleaning of Sewers (33 01 30) 
. 
. 
 33 01 30 41-0001  Pipe Line Cleaning And Flushing (33 01 30 41) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 41-0002  Pipe Line Cleaning (33 01 30 41-0001) 

Note: Includes removal of all debris/waste. Excludes disposal. 
. 
. 
 33 01 30 41-0003  Hydro Jet Set-up And Reinsertion (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0004 EA Initial Set Up And Final Equipment Removal For Jet Cleaning ........................................................................................ 2,602.29  
. 

 33 01 30 41-0005 EA Move And Reset Up At Different Access/Location For Jet Cleaning ................................................................................... 650.58  

XXXXXXX 
. 
 33 01 30 41-0006  Hydro Jet Cleaning Of Sewer And Water Pipelines (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0007 LF Up To 4" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ..................................................... 3.50  
    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000 To 2,000, Deduct  -0.53 
    For >2,000 To 5,000, Deduct  -0.70 
    For >5,000, Deduct  -0.88 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.63 

. 
 33 01 30 41-0008 LF 6" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................... 4.02  

    For >250 To 500, Deduct  -0.20 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000 To 2,000, Deduct  -0.60 
    For >2,000 To 5,000, Deduct  -0.80 
    For >5,000, Deduct  -1.01 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  3.02 

. 
 33 01 30 41-0009 LF 8" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................... 4.72  

    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000 To 2,000, Deduct  -0.71 
    For >2,000 To 5,000, Deduct  -0.94 
    For >5,000, Deduct  -1.18 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  3.54 

. 
 33 01 30 41-0010 LF 10" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................. 5.83  

    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,000, Deduct  -0.87 
    For >2,000 To 5,000, Deduct  -1.17 
    For >5,000, Deduct  -1.46 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  4.37 

. 
 33 01 30 41-0011 LF 12" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................. 6.61  

    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000 To 2,000, Deduct  -0.99 
    For >2,000 To 5,000, Deduct  -1.32 
    For >5,000, Deduct  -1.65 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  4.96 

. 
 33 01 30 41-0012 LF >12" To 16" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 7.63  

    For >250 To 500, Deduct  -0.38 
    For >500 To 1,000, Deduct  -0.76 
    For >1,000 To 2,000, Deduct  -1.14 
    For >2,000 To 5,000, Deduct  -1.53 
    For >5,000, Deduct  -1.91 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  5.72 
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. 
 33 01 30 41-0013 LF >16" To 24" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 9.19  

    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.92 
    For >1,000 To 2,000, Deduct  -1.38 
    For >2,000 To 5,000, Deduct  -1.84 
    For >5,000, Deduct  -2.30 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  6.89 

. 
 33 01 30 41-0014 LF >24" To 30" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 10.43  

    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -1.04 
    For >1,000 To 2,000, Deduct  -1.56 
    For >2,000 To 5,000, Deduct  -2.09 
    For >5,000, Deduct  -2.61 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  7.82 

. 
 33 01 30 41-0015 LF >30" To 42" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 12.32  

    For >250 To 500, Deduct  -0.62 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000 To 2,000, Deduct  -1.85 
    For >2,000 To 5,000, Deduct  -2.46 
    For >5,000, Deduct  -3.08 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  9.24 

. 
 33 01 30 41-0016 LF >42" To 60" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 15.49  

    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.55 
    For >1,000 To 2,000, Deduct  -2.32 
    For >2,000 To 5,000, Deduct  -3.10 
    For >5,000, Deduct  -3.87 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  11.62 

. 
 33 01 30 41-0017 LF >60" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ......................................................... 18.07  

    For >250 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.81 
    For >1,000 To 2,000, Deduct  -2.71 
    For >2,000 To 5,000, Deduct  -3.61 
    For >5,000, Deduct  -4.52 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  13.55 

XXXXXXX 
. 
 33 01 30 41-0018  Flushing Of Storm Water Pipelines (33 01 30 41-0002) 

Note: To remove silt and small debris from storm drainage pipes. Excludes disposal. 
. 
. 

 33 01 30 41-0019 LF 12" To 16" Diameter Pipe Line Flushing ................................................................................................................................. 1.28  
    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.19 
    For >2,000 To 5,000, Deduct  -0.26 
    For >5,000, Deduct  -0.32 

. 
 33 01 30 41-0020 LF >16" To 24" Diameter Pipe Line Flushing ............................................................................................................................... 1.47  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.22 
    For >2,000 To 5,000, Deduct  -0.29 
    For >5,000, Deduct  -0.37 

. 
 33 01 30 41-0021 LF >24" To 30" Diameter Pipe Line Flushing ............................................................................................................................... 1.73  

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 2,000, Deduct  -0.26 
    For >2,000 To 5,000, Deduct  -0.35 
    For >5,000, Deduct  -0.43 

. 
 33 01 30 41-0022 LF >30" To 42" Diameter Pipe Line Flushing ............................................................................................................................... 1.99  

    For >250 To 500, Deduct  -0.10 
    For >500 To 1,000, Deduct  -0.20 
    For >1,000 To 2,000, Deduct  -0.30 
    For >2,000 To 5,000, Deduct  -0.40 
    For >5,000, Deduct  -0.50 

. 
 33 01 30 41-0023 LF >42" To 60" Diameter Pipe Line Flushing ............................................................................................................................... 2.64  

    For >250 To 500, Deduct  -0.13 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000 To 2,000, Deduct  -0.40 
    For >2,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -0.66 

XXXXXXX 
. 
 33 01 30 41-0024  Hydro Jet Cleaning Of Culverts (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0025 LF Jet Cleaning Of Culvert, 0-250 LF ........................................................................................................................................ 16.19  
    For >250 To 500, Deduct  -0.81 
    For >500 To 1,000, Deduct  -1.62 
    For >1,000 To 2,000, Deduct  -2.43 
    For >2,000 To 5,000, Deduct  -3.24 
    For >5,000, Deduct  -4.05 

XXXXXXX 
. 
 33 01 30 41-0026  Pipe Line Cleaning, Mechanical Method (33 01 30 41-0001) 

Note: Power winching buckets, scrapers, scooters, porcupines, brushes and other debris removing equipment. 
Includes removal of all debris/waste. Excludes disposal. 

. 

. 
 33 01 30 41-0027 EA Initial Set Up And Final Equipment Removal For Mechanical Cleaning ........................................................................... 1,131.91  

. 
 33 01 30 41-0028 EA Move And Reset Up At Different Access/Location .............................................................................................................. 377.30  
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. 
 33 01 30 41-0029 LF Up To 4" Diameter Pipe Line Cleaning, Mechanical Method .................................................................................................. 6.57  

    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.63 
    For >1,000 To 2,000, Deduct  -0.94 
    For >2,000 To 5,000, Deduct  -1.26 
    For >5,000, Deduct  -1.57 

. 
 33 01 30 41-0030 LF 6" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................................. 8.64  

    For >250 To 500, Deduct  -0.40 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000 To 2,000, Deduct  -1.21 
    For >2,000 To 5,000, Deduct  -1.62 
    For >5,000, Deduct  -2.02 

. 
 33 01 30 41-0031 LF 8" Diameter Pipe Line Cleaning, Mechanical Method ........................................................................................................... 10.14  

    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000 To 2,000, Deduct  -1.42 
    For >2,000 To 5,000, Deduct  -1.89 
    For >5,000, Deduct  -2.36 

. 
 33 01 30 41-0032 LF 10" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 11.72  

    For >250 To 500, Deduct  -0.54 
    For >500 To 1,000, Deduct  -1.09 
    For >1,000 To 2,000, Deduct  -1.63 
    For >2,000 To 5,000, Deduct  -2.18 
    For >5,000, Deduct  -2.72 

. 
 33 01 30 41-0033 LF 12" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 12.77  

    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -1.18 
    For >1,000 To 2,000, Deduct  -1.77 
    For >2,000 To 5,000, Deduct  -2.36 
    For >5,000, Deduct  -2.95 

. 
 33 01 30 41-0034 LF >12" To 16" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 14.73  

    For >250 To 500, Deduct  -0.67 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000 To 2,000, Deduct  -2.02 
    For >2,000 To 5,000, Deduct  -2.70 
    For >5,000, Deduct  -3.37 

. 
 33 01 30 41-0035 LF >16" To 24" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 18.59  

    For >250 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000 To 2,000, Deduct  -2.50 
    For >2,000 To 5,000, Deduct  -3.33 
    For >5,000, Deduct  -4.16 

. 
 33 01 30 41-0036 LF >24" To 30" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 21.35  

    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000 To 2,000, Deduct  -2.78 
    For >2,000 To 5,000, Deduct  -3.71 
    For >5,000, Deduct  -4.64 

. 
 33 01 30 41-0037 LF >30" To 42" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 24.84  

    For >250 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.14 
    For >1,000 To 2,000, Deduct  -3.20 
    For >2,000 To 5,000, Deduct  -4.27 
    For >5,000, Deduct  -5.34 

. 
 33 01 30 41-0038 LF >42 To 60" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................. 32.48  

    For >250 To 500, Deduct  -1.42 
    For >500 To 1,000, Deduct  -2.83 
    For >1,000 To 2,000, Deduct  -4.25 
    For >2,000 To 5,000, Deduct  -5.66 
    For >5,000, Deduct  -7.08 

. 
 33 01 30 41-0039 LF >60" Diameter Pipe Line Cleaning, Mechanical Method ....................................................................................................... 37.01  

    For >250 To 500, Deduct  -1.57 
    For >500 To 1,000, Deduct  -3.14 
    For >1,000 To 2,000, Deduct  -4.72 
    For >2,000 To 5,000, Deduct  -6.29 
    For >5,000, Deduct  -7.86 

XXXXXXX 
. 
 33 01 30 41-0040  Pipe Line Auguring/Rod Out Pipe (33 01 30 41-0001) 
. 
. 

 33 01 30 41-0041 EA Initial Set Up And Final Equipment Removal For Auguring .............................................................................................. 1,131.91  
. 

 33 01 30 41-0042 EA Move And Reset Up At Different Location .......................................................................................................................... 377.30  
. 

 33 01 30 41-0043 LF Up To 4" Diameter Pipe Line Auguring/Rod Out ..................................................................................................................... 3.77  
    For >250 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000 To 2,000, Deduct  -0.57 
    For >2,000 To 5,000, Deduct  -0.75 
    For >5,000, Deduct  -0.94 

. 
 33 01 30 41-0044 LF 6" Diameter Pipe Line Auguring/Rod Out................................................................................................................................ 4.88  

    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.49 
    For >1,000 To 2,000, Deduct  -0.73 
    For >2,000 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.22 
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. 
 33 01 30 41-0045 LF 8" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................... 5.66  

    For >250 To 500, Deduct  -0.28 
    For >500 To 1,000, Deduct  -0.57 
    For >1,000 To 2,000, Deduct  -0.85 
    For >2,000 To 5,000, Deduct  -1.13 
    For >5,000, Deduct  -1.42 

. 
 33 01 30 41-0046 LF 10" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................. 6.58  

    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000 To 2,000, Deduct  -0.99 
    For >2,000 To 5,000, Deduct  -1.32 
    For >5,000, Deduct  -1.65 

. 
 33 01 30 41-0047 LF 12" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................. 7.08  

    For >250 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000 To 2,000, Deduct  -1.06 
    For >2,000 To 5,000, Deduct  -1.42 
    For >5,000, Deduct  -1.77 

. 
 33 01 30 41-0048 LF >12" To 16" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 8.08  

    For >250 To 500, Deduct  -0.40 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000 To 2,000, Deduct  -1.21 
    For >2,000 To 5,000, Deduct  -1.62 
    For >5,000, Deduct  -2.02 

. 
 33 01 30 41-0049 LF >16" To 24" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 9.93  

    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.99 
    For >1,000 To 2,000, Deduct  -1.49 
    For >2,000 To 5,000, Deduct  -1.99 
    For >5,000, Deduct  -2.48 

. 
 33 01 30 41-0050 LF >24" To 30" Diameter Pipe Line Auguring/Rod Out .............................................................................................................. 11.10  

    For >250 To 500, Deduct  -0.56 
    For >500 To 1,000, Deduct  -1.11 
    For >1,000 To 2,000, Deduct  -1.67 
    For >2,000 To 5,000, Deduct  -2.22 
    For >5,000, Deduct  -2.78 

. 
 33 01 30 41-0051 LF >30" To 42" Diameter Pipe Line Auguring/Rod Out .............................................................................................................. 12.86  

    For >250 To 500, Deduct  -0.64 
    For >500 To 1,000, Deduct  -1.29 
    For >1,000 To 2,000, Deduct  -1.93 
    For >2,000 To 5,000, Deduct  -2.57 
    For >5,000, Deduct  -3.22 

. 
 33 01 30 41-0052 LF >42 To 60" Diameter Pipe Line Auguring/Rod Out ............................................................................................................... 17.69  

    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.77 
    For >1,000 To 2,000, Deduct  -2.65 
    For >2,000 To 5,000, Deduct  -3.54 
    For >5,000, Deduct  -4.42 

. 
 33 01 30 41-0053 LF >60" Diameter Pipe Line Auguring/Rod Out ......................................................................................................................... 18.86  

    For >250 To 500, Deduct  -0.94 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000 To 2,000, Deduct  -2.83 
    For >2,000 To 5,000, Deduct  -3.77 
    For >5,000, Deduct  -4.72 

XXXXXXX 
. 
 33 01 30 42  Cleaning of Manholes (33 01 30) 
. 
. 
 33 01 30 42-0001  Structure Cleaning And Flushing (33 01 30 42) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 42-0002  Rod Out Structures And Other Hand Operations (33 01 30 42-0001) 
. 
. 

 33 01 30 42-0003 EA Rod Out Waste Water Drain ................................................................................................................................................. 48.93  
. 

 33 01 30 42-0004 EA Rod Out Sewer Catch Basin ................................................................................................................................................. 97.86  
. 

 33 01 30 42-0005 EA Up To 6" Diameter Pipe, Rod Out Blockage ......................................................................................................................... 19.58  
. 

 33 01 30 42-0006 EA 8" Diameter Pipe, Rod Out Blockage .................................................................................................................................... 21.53  
. 

 33 01 30 42-0007 EA 10" Diameter Pipe, Rod Out Blockage .................................................................................................................................. 24.47  
. 

 33 01 30 42-0008 EA 12" Diameter Pipe, Rod Out Blockage .................................................................................................................................. 28.38  
. 

 33 01 30 42-0009 EA >12" To 16" Diameter Pipe, Rod Out Blockage .................................................................................................................... 33.28  
. 

 33 01 30 42-0010 EA >16" To 24" Diameter Pipe, Rod Out Blockage .................................................................................................................... 39.14  
. 

 33 01 30 42-0011 EA >24" To 30" Diameter Pipe, Rod Out Blockage .................................................................................................................... 45.99  
. 

 33 01 30 42-0012 EA >30" To 42" Diameter Pipe, Rod Out Blockage .................................................................................................................... 52.84  
. 

 33 01 30 42-0013 EA >42" To 60" Diameter Pipe, Rod Out Blockage .................................................................................................................... 61.66  
. 

 33 01 30 42-0014 EA >60" Diameter Pipe, Rod Out Blockage ................................................................................................................................ 73.40  
. 

 33 01 30 42-0015 EA Clean Out Debris From Entrance To Inlet Structure ........................................................................................................... 244.67  
. 

 33 01 30 42-0016 EA 3' To 4' Diameter, Clean Out Blocked Manhole By Hand.................................................................................................... 793.48  
    For >10 To 100, Deduct  -119.02 
    For >100 To 250, Deduct  -178.53 
    For >250, Deduct  -238.04 

. 
 33 01 30 42-0017 EA 5' To 6' Diameter, Clean Out Blocked Manhole By Hand.................................................................................................... 952.17  

    For >10 To 100, Deduct  -142.83 
    For >100 To 250, Deduct  -214.24 
    For >250, Deduct  -285.65 
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. 
 33 01 30 42-0018 EA Clean Out Blocked Catch Basin By Hand ........................................................................................................................... 476.09  

    For >10 To 100, Deduct  -71.41 
    For >100 To 250, Deduct  -107.12 
    For >250, Deduct  -142.83 

XXXXXXX 
. 
 33 01 30 42-0019  Cleaning Manholes And Drainage Structures With Jet/Vacuum (33 01 30 42-0001) 

Note: Includes the removal of debris with high pressure water jetting and vacuum equipment and cleaning of 
grate. Excludes hardened concrete debris and disposal of material. 

. 

. 
 33 01 30 42-0020 EA Jet/Vacuum Clean 1 To 2 Catch Basins Or Manholes ........................................................................................................ 294.46  

. 
 33 01 30 42-0021 EA Jet/Vacuum Clean 3 To 10 Catch Basins Or Manholes ...................................................................................................... 273.35  

. 
 33 01 30 42-0022 EA Jet/Vacuum Clean 11 To 25 Catch Basins Or Manholes .................................................................................................... 252.24  

. 
 33 01 30 42-0023 EA Jet/Vacuum Clean 26 To 100 Catch Basins Or Manholes .................................................................................................. 231.14  

. 
 33 01 30 42-0024 EA Jet/Vacuum Clean 101 To 250 Catch Basins Or Manholes ................................................................................................ 210.04  

. 
 33 01 30 42-0025 EA Jet/Vacuum Clean >250 Catch Basins Or Manholes .......................................................................................................... 188.93  

XXXXXXX 
. 
 33 01 30 51  Maintenance of Utilities (33 01 30) 
. 
. 
 33 01 30 51-0001  Pipe Repair (33 01 30 51) 
. 
. 
 33 01 30 51-0002  Pipe Repair Clamp, Full Circle, Single Band (33 01 30 51-0001) 

Note: Repair clamps for asbestos cement pipe, cast iron soil pipe, non-reinforced concrete pipe, PVC pipe, 
vitrified clay pipe, gray iron pipe and ductile iron pipe. 

. 

. 
 33 01 30 51-0003 EA 2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 126.45  

    For Stainless Steel Nuts And Bolts, Add  20.64 
. 

 33 01 30 51-0004 EA 2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 179.73  
    For Stainless Steel Nuts And Bolts, Add  31.10 

. 
 33 01 30 51-0005 EA 2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 207.67  

    For Stainless Steel Nuts And Bolts, Add  36.63 
. 

 33 01 30 51-0006 EA 2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 236.61  
    For Stainless Steel Nuts And Bolts, Add  42.14 

. 
 33 01 30 51-0007 EA 2-1/2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................... 136.40  

    For Stainless Steel Nuts And Bolts, Add  22.41 
. 

 33 01 30 51-0008 EA 2-1/2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 191.04  
    For Stainless Steel Nuts And Bolts, Add  33.19 

. 
 33 01 30 51-0009 EA 2-1/2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................. 218.96  

    For Stainless Steel Nuts And Bolts, Add  38.59 
. 

 33 01 30 51-0010 EA 2-1/2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 253.06  
    For Stainless Steel Nuts And Bolts, Add  45.15 

. 
 33 01 30 51-0011 EA 3" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 146.67  

    For Stainless Steel Nuts And Bolts, Add  24.52 
. 

 33 01 30 51-0012 EA 3" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 198.72  
    For Stainless Steel Nuts And Bolts, Add  34.70 

. 
 33 01 30 51-0013 EA 3" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 229.75  

    For Stainless Steel Nuts And Bolts, Add  40.68 
. 

 33 01 30 51-0014 EA 3" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 267.86  
    For Stainless Steel Nuts And Bolts, Add  48.30 

. 
 33 01 30 51-0015 EA 4" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 165.27  

    For Stainless Steel Nuts And Bolts, Add  27.88 
. 

 33 01 30 51-0016 EA 4" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 218.29  
    For Stainless Steel Nuts And Bolts, Add  37.53 

. 
 33 01 30 51-0017 EA 4" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 264.72  

    For Stainless Steel Nuts And Bolts, Add  45.68 
. 

 33 01 30 51-0018 EA 4" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 318.92  
    For Stainless Steel Nuts And Bolts, Add  55.11 

. 
 33 01 30 51-0019 EA 4" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 417.01  

    For Stainless Steel Nuts And Bolts, Add  74.02 
. 

 33 01 30 51-0020 EA 4" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 518.81  
    For Stainless Steel Nuts And Bolts, Add  92.93 

. 
 33 01 30 51-0021 EA 4" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 632.95  

    For Stainless Steel Nuts And Bolts, Add  113.99 
. 

 33 01 30 51-0022 EA 6" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 194.28  
    For Stainless Steel Nuts And Bolts, Add  32.90 

. 
 33 01 30 51-0023 EA 6" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 258.08  

    For Stainless Steel Nuts And Bolts, Add  44.63 
. 

 33 01 30 51-0024 EA 6" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 305.66  
    For Stainless Steel Nuts And Bolts, Add  52.62 

. 
 33 01 30 51-0025 EA 6" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 358.10  

    For Stainless Steel Nuts And Bolts, Add  61.15 
. 

 33 01 30 51-0026 EA 6" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 495.94  
    For Stainless Steel Nuts And Bolts, Add  88.61 

. 
 33 01 30 51-0027 EA 6" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 603.02  

    For Stainless Steel Nuts And Bolts, Add  108.06 
. 

 33 01 30 51-0028 EA 6" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 720.24  
    For Stainless Steel Nuts And Bolts, Add  129.12 

. 
 33 01 30 51-0029 EA 8" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 253.10  

    For Stainless Steel Nuts And Bolts, Add  39.36 
. 

 33 01 30 51-0030 EA 8" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 328.91  
    For Stainless Steel Nuts And Bolts, Add  52.08 

. 
 33 01 30 51-0031 EA 8" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 396.99  

    For Stainless Steel Nuts And Bolts, Add  63.02 
. 

 33 01 30 51-0032 EA 8" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 474.09  
    For Stainless Steel Nuts And Bolts, Add  75.10 
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. 
 33 01 30 51-0033 EA 8" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 629.64  

    For Stainless Steel Nuts And Bolts, Add  104.04 
. 

 33 01 30 51-0034 EA 8" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 753.06  
    For Stainless Steel Nuts And Bolts, Add  124.41 

. 
 33 01 30 51-0035 EA 8" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 891.83  

    For Stainless Steel Nuts And Bolts, Add  146.43 
. 

 33 01 30 51-0036 EA 10" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 296.40  
    For Stainless Steel Nuts And Bolts, Add  47.90 

. 
 33 01 30 51-0037 EA 10" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 398.25  

    For Stainless Steel Nuts And Bolts, Add  66.26 
. 

 33 01 30 51-0038 EA 10" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 469.03  
    For Stainless Steel Nuts And Bolts, Add  77.47 

. 
 33 01 30 51-0039 EA 10" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 575.46  

    For Stainless Steel Nuts And Bolts, Add  95.82 
. 

 33 01 30 51-0040 EA 10" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 755.70  
    For Stainless Steel Nuts And Bolts, Add  129.97 

. 
 33 01 30 51-0041 EA 10" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 860.11  

    For Stainless Steel Nuts And Bolts, Add  145.27 
. 

 33 01 30 51-0042 EA 10" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,106.88  
    For Stainless Steel Nuts And Bolts, Add  191.65 

. 
 33 01 30 51-0043 EA 12" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 337.39  

    For Stainless Steel Nuts And Bolts, Add  54.03 
. 

 33 01 30 51-0044 EA 12" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 440.54  
    For Stainless Steel Nuts And Bolts, Add  71.86 

. 
 33 01 30 51-0045 EA 12" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 531.79  

    For Stainless Steel Nuts And Bolts, Add  86.96 
. 

 33 01 30 51-0046 EA 12" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 654.25  
    For Stainless Steel Nuts And Bolts, Add  108.06 

. 
 33 01 30 51-0047 EA 12" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 841.89  

    For Stainless Steel Nuts And Bolts, Add  142.72 
. 

 33 01 30 51-0048 EA 12" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 990.06  
    For Stainless Steel Nuts And Bolts, Add  166.67 

. 
 33 01 30 51-0049 EA 12" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,258.29  

    For Stainless Steel Nuts And Bolts, Add  216.11 

XXXXXXX 
. 
 33 01 30 51-0050  Pipe Repair Clamp, Full Circle, Double Bands (33 01 30 51-0001) 

Note: Repair clamps for reinforced concrete pipe, gray iron pipe and ductile iron pipe. 
. 
. 

 33 01 30 51-0051 EA 14.38"-15.13" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 750.81  

    For Stainless Steel Nuts And Bolts, Add  207.89 
. 

 33 01 30 51-0052 EA 14.38"-15.13" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,064.39  

    For Stainless Steel Nuts And Bolts, Add  300.12 
. 

 33 01 30 51-0053 EA 14.38"-15.13" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,433.25  

    For Stainless Steel Nuts And Bolts, Add  407.00 
. 

 33 01 30 51-0054 EA 14.38"-15.13" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,111.12  

    For Stainless Steel Nuts And Bolts, Add  613.43 
. 

 33 01 30 51-0055 EA 15.07"-15.82" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 788.08  

    For Stainless Steel Nuts And Bolts, Add  218.12 
. 

 33 01 30 51-0056 EA 15.07"-15.82" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,114.22  

    For Stainless Steel Nuts And Bolts, Add  314.03 
. 

 33 01 30 51-0057 EA 15.07"-15.82" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,496.69  

    For Stainless Steel Nuts And Bolts, Add  424.56 
. 

 33 01 30 51-0058 EA 15.07"-15.82" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,213.07  

    For Stainless Steel Nuts And Bolts, Add  642.70 
. 

 33 01 30 51-0059 EA 15.92"-16.67" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 808.20  

    For Stainless Steel Nuts And Bolts, Add  222.53 
. 

 33 01 30 51-0060 EA 15.92"-16.67" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,140.68  

    For Stainless Steel Nuts And Bolts, Add  319.90 
. 

 33 01 30 51-0061 EA 15.92"-16.67" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,535.97  

    For Stainless Steel Nuts And Bolts, Add  434.08 
. 

 33 01 30 51-0062 EA 15.92"-16.67" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,269.32  

    For Stainless Steel Nuts And Bolts, Add  656.60 
. 

 33 01 30 51-0063 EA 16.56"-17.31" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 829.31  

    For Stainless Steel Nuts And Bolts, Add  226.92 
. 

 33 01 30 51-0064 EA 16.56"-17.31" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,170.82  

    For Stainless Steel Nuts And Bolts, Add  326.48 
. 

 33 01 30 51-0065 EA 16.56"-17.31" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,573.99  

    For Stainless Steel Nuts And Bolts, Add  442.13 
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. 
 33 01 30 51-0066 EA 16.56"-17.31" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,325.52  
    For Stainless Steel Nuts And Bolts, Add  669.79 

. 
 33 01 30 51-0067 EA 17.15"-17.90" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 848.30  
    For Stainless Steel Nuts And Bolts, Add  230.58 

. 
 33 01 30 51-0068 EA 17.15"-17.90" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,196.63  
    For Stainless Steel Nuts And Bolts, Add  331.60 

. 
 33 01 30 51-0069 EA 17.15"-17.90" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,612.00  
    For Stainless Steel Nuts And Bolts, Add  450.18 

. 
 33 01 30 51-0070 EA 17.15"-17.90" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,376.28  
    For Stainless Steel Nuts And Bolts, Add  680.76 

. 
 33 01 30 51-0071 EA 17.82"-18.57" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 866.25  
    For Stainless Steel Nuts And Bolts, Add  234.25 

. 
 33 01 30 51-0072 EA 17.82"-18.57" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,223.08  
    For Stainless Steel Nuts And Bolts, Add  337.45 

. 
 33 01 30 51-0073 EA 17.82"-18.57" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,645.85  
    For Stainless Steel Nuts And Bolts, Add  457.50 

. 
 33 01 30 51-0074 EA 17.82"-18.57" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,408.78  
    For Stainless Steel Nuts And Bolts, Add  686.25 

. 
 33 01 30 51-0075 EA 18.46"-19.21" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 886.82  
    For Stainless Steel Nuts And Bolts, Add  238.81 

. 
 33 01 30 51-0076 EA 18.46"-19.21" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,254.34  
    For Stainless Steel Nuts And Bolts, Add  344.77 

. 
 33 01 30 51-0077 EA 18.46"-19.21" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,681.80  
    For Stainless Steel Nuts And Bolts, Add  465.55 

. 
 33 01 30 51-0078 EA 18.46"-19.21" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,481.24  
    For Stainless Steel Nuts And Bolts, Add  705.65 

XXXXXXX 
. 
 33 01 30 51-0079  Repair Couplings and Fittings (33 01 30 51-0001) 
. 
. 
 33 01 30 51-0080  Couplings And Fittings For Copper Pipe, Compression (33 01 30 51-0079) 

Note: Includes gaskets. Dresser style 88. 
. 
. 
 33 01 30 51-0081  Copper Compression Repair Couplings (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0082 EA 1/2" Copper Compression Repair Coupling .......................................................................................................................... 97.95  
. 

 33 01 30 51-0083 EA 3/4" Copper Compression Repair Coupling ........................................................................................................................ 113.58  
. 

 33 01 30 51-0084 EA 1" Copper Compression Repair Coupling ........................................................................................................................... 133.63  
. 

 33 01 30 51-0085 EA 1-1/4" Copper Compression Repair Coupling ..................................................................................................................... 150.06  
. 

 33 01 30 51-0086 EA 1-1/2" Copper Compression Repair Coupling ..................................................................................................................... 236.70  

XXXXXXX 
. 
 33 01 30 51-0087  Copper Compression Repair Fitting, 90 Degree Elbows (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0088 EA 1/2" Copper Compression Repair 90 Degree Elbow ........................................................................................................... 119.76  
. 

 33 01 30 51-0089 EA 1" Copper Compression Repair 90 Degree Elbow .............................................................................................................. 136.75  
. 

 33 01 30 51-0090 EA 1-1/2" Copper Compression Repair 90 Degree Elbow ........................................................................................................ 286.27  
. 

 33 01 30 51-0091 EA 1" IPS x 1" CTS 90 Degree Plain End Street Elbow ........................................................................................................... 107.55  
. 

 33 01 30 51-0092 EA 3/4" IPS x 3/4" CTS 90 Degree Threaded End Street Elbow ................................................................................................ 97.24  
. 

 33 01 30 51-0093 EA 1" IPS x 1" CTS 90 Degree Threaded End Street Elbow .................................................................................................... 113.86  
. 

 33 01 30 51-0094 EA 1-1/4" IPS x 1" CTS 90 Degree Threaded End Street Elbow .............................................................................................. 142.18  

XXXXXXX 
. 
 33 01 30 51-0095  Copper Compression Repair Fitting, Tees (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0096 EA 1/2" Copper Compression Repair Tee ................................................................................................................................ 223.09  
. 

 33 01 30 51-0097 EA 3/4" Copper Compression Repair Tee ................................................................................................................................ 166.48  
. 

 33 01 30 51-0098 EA 1" Copper Compression Repair Tee ................................................................................................................................... 198.17  
. 

 33 01 30 51-0099 EA 1" F x 1" M x 1" CTS Street Tee.......................................................................................................................................... 159.52  

XXXXXXX 
. 
 33 01 30 51-0100  Copper Compression Repair Fitting, Male Adapters (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0101 EA 3/4" M x 1/2" CTS Male Adapter ......................................................................................................................................... 104.28  
. 

 33 01 30 51-0102 EA 3/4" M x 3/4" CTS Male Adapter ........................................................................................................................................... 81.78  
. 

 33 01 30 51-0103 EA 1" M x 1" CTS Male Adapter ................................................................................................................................................. 91.97  
. 

 33 01 30 51-0104 EA 1-1/4" M x 1" CTS Male Adapter ......................................................................................................................................... 110.25  
. 

 33 01 30 51-0105 EA 1-1/4" M x 1-1/4" CTS Male Adapter ................................................................................................................................... 134.77  
. 

 33 01 30 51-0106 EA 1-1/2" M x 1" CTS Male Adapter ......................................................................................................................................... 146.03  

XXXXXXX 
. 
 33 01 30 51-0107  Copper Compression Repair Fitting, Female Adapters (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0108 EA 3/4" M x 3/4" CTS Female Adapter ..................................................................................................................................... 123.20  
. 

 33 01 30 51-0109 EA 1" M x 1" CTS Female Adapter ........................................................................................................................................... 128.68  
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XXXXXXX 
. 
 33 01 30 51-0110  Couplings And Fittings For Steel Pipe, Cast Body, Compression (33 01 30 51-0079) 

Note: Includes gaskets. Dresser style 90. 
. 
. 
 33 01 30 51-0111  Couplings For Steel Pipe, Cast Body (Compression) (33 01 30 51-0110) 

Note: Includes gaskets. 
. 
. 

 33 01 30 51-0112 EA 1/2" Coupling, Cast Body (Compression), 5" Middle Ring .................................................................................................... 69.14  
. 

 33 01 30 51-0113 EA 3/4" Coupling, Cast Body (Compression), 5" Middle Ring .................................................................................................... 68.95  
. 

 33 01 30 51-0114 EA 1" Coupling, Cast Body (Compression), 5" Middle Ring ....................................................................................................... 77.37  
. 

 33 01 30 51-0115 EA 1-1/4" Coupling, Cast Body (Compression), 5" Middle Ring ................................................................................................. 85.88  
. 

 33 01 30 51-0116 EA 1-1/2" Coupling, Cast Body (Compression), 5" Middle Ring ............................................................................................... 106.02  
. 

 33 01 30 51-0117 EA 2" Coupling, Cast Body (Compression), 5" Middle Ring ..................................................................................................... 129.18  
. 

 33 01 30 51-0118 EA 1/2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 71.22  
. 

 33 01 30 51-0119 EA 3/4" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 71.25  
. 

 33 01 30 51-0120 EA 1" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .................................................................... 77.71  
. 

 33 01 30 51-0121 EA 1-1/4" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .............................................................. 86.95  
. 

 33 01 30 51-0122 EA 1-1/2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ............................................................ 109.52  
. 

 33 01 30 51-0123 EA 2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .................................................................. 130.72  
. 

 33 01 30 51-0124 EA 3/4" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket .............................................................. 140.45  
. 

 33 01 30 51-0125 EA 1" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 164.33  
. 

 33 01 30 51-0126 EA 1-1/4" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ........................................................... 170.13  
. 

 33 01 30 51-0127 EA 1-1/2" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ........................................................... 190.09  
. 

 33 01 30 51-0128 EA 2" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 231.52  

XXXXXXX 
. 
 33 01 30 51-0129  Reducing Couplings For Steel Pipe (Compression) (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0130 EA 3/4" x 1/2" Reducing Coupling (Compression) ...................................................................................................................... 75.91  
. 

 33 01 30 51-0131 EA 1" x 3/4" Reducing Coupling (Compression) ......................................................................................................................... 79.63  
. 

 33 01 30 51-0132 EA 1-1/4" x 3/4" Reducing Coupling (Compression) ................................................................................................................... 89.69  
. 

 33 01 30 51-0133 EA 1-1/4" x 1" Reducing Coupling (Compression) ...................................................................................................................... 93.53  
. 

 33 01 30 51-0134 EA 1-1/2" x 3/4" Reducing Coupling (Compression) ................................................................................................................. 186.25  
. 

 33 01 30 51-0135 EA 1-1/2" x 1" Reducing Coupling (Compression) .................................................................................................................... 111.98  
. 

 33 01 30 51-0136 EA 1-1/2" x 1-1/4" Reducing Coupling (Compression) ............................................................................................................. 112.52  
. 

 33 01 30 51-0137 EA 2" x 3/4" Reducing Coupling (Compression) ....................................................................................................................... 222.38  
. 

 33 01 30 51-0138 EA 2" x 1" Reducing Coupling (Compression) .......................................................................................................................... 201.04  
. 

 33 01 30 51-0139 EA 2" x 1-1/4" Reducing Coupling (Compression) .................................................................................................................... 150.28  
. 

 33 01 30 51-0140 EA 2" x 1-1/2" Reducing Coupling (Compression) .................................................................................................................... 149.72  

XXXXXXX 
. 
 33 01 30 51-0141  Steel Compression Repair Fittings, Elbows (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0142 EA 1" 45 Degree Elbow (Compression).................................................................................................................................... 128.60  
. 

 33 01 30 51-0143 EA 1-1/4" 45 Degree Elbow (Compression) ............................................................................................................................. 133.20  
. 

 33 01 30 51-0144 EA 1-1/2" 45 Degree Elbow (Compression) ............................................................................................................................. 172.45  
. 

 33 01 30 51-0145 EA 2" 45 Degree Elbow (Compression).................................................................................................................................... 218.39  
. 

 33 01 30 51-0146 EA 3/4" 90 Degree Elbow (Compression)................................................................................................................................... 84.76  
. 

 33 01 30 51-0147 EA 1" 90 Degree Elbow (Compression)...................................................................................................................................... 87.04  
. 

 33 01 30 51-0148 EA 1-1/4" 90 Degree Elbow (Compression) ............................................................................................................................. 102.16  
. 

 33 01 30 51-0149 EA 1-1/2" 90 Degree Elbow (Compression) ............................................................................................................................. 147.28  
. 

 33 01 30 51-0150 EA 2" 90 Degree Elbow (Compression).................................................................................................................................... 160.19  
. 

 33 01 30 51-0151 EA 3/4" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................ 85.05  
. 

 33 01 30 51-0152 EA 1" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................... 73.20  
. 

 33 01 30 51-0153 EA 1-1/4" Plain End 90 Degree Street Elbow (Compression) ..................................................................................................... 82.59  
. 

 33 01 30 51-0154 EA 1-1/2" Plain End 90 Degree Street Elbow (Compression) ................................................................................................... 104.59  
. 

 33 01 30 51-0155 EA 2" Plain End 90 Degree Street Elbow (Compression) ......................................................................................................... 136.05  
. 

 33 01 30 51-0156 EA 3/4" Threaded End 90 Degree Street Elbow (Compression) ................................................................................................ 88.06  
. 

 33 01 30 51-0157 EA 1" Threaded End 90 Degree Street Elbow (Compression) ................................................................................................... 78.83  
. 

 33 01 30 51-0158 EA 1-1/4" Threaded End 90 Degree Street Elbow (Compression) ........................................................................................... 103.50  
. 

 33 01 30 51-0159 EA 1-1/2" Threaded End 90 Degree Street Elbow (Compression) ........................................................................................... 124.55  
. 

 33 01 30 51-0160 EA 2" Threaded End 90 Degree Street Elbow (Compression) ................................................................................................. 178.73  

XXXXXXX 
. 
 33 01 30 51-0161  Steel Compression Repair Fittings, Tees (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0162 EA 3/4" Street Tee (Compression) ............................................................................................................................................. 90.84  
. 

 33 01 30 51-0163 EA 1" Street Tee (Compression) .............................................................................................................................................. 107.02  
. 

 33 01 30 51-0164 EA 1-1/4" Street Tee (Compression) ........................................................................................................................................ 106.78  
. 

 33 01 30 51-0165 EA 1-1/2" Street Tee (Compression) ........................................................................................................................................ 122.15  
. 

 33 01 30 51-0166 EA 2" Street Tee (Compression) .............................................................................................................................................. 189.47  
. 

 33 01 30 51-0167 EA 1-1/4" x 1-1/4" x 1" Reducing Street Tee (Compression) .................................................................................................... 105.70  
. 

 33 01 30 51-0168 EA 1-1/4" x 1" x 1-1/4" Reducing Street Tee (Compression) .................................................................................................... 111.15  
. 

 33 01 30 51-0169 EA 1-1/2" x 1-1/2" x 1" Reducing Street Tee (Compression) .................................................................................................... 139.23  
. 

 33 01 30 51-0170 EA 1-1/2" x 1-1/2" x 1-1/4" Reducing Street Tee (Compression) .............................................................................................. 163.86  
. 

 33 01 30 51-0171 EA 1-1/2" x 1" x 1-1/2" Reducing Street Tee (Compression) .................................................................................................... 164.95  
. 

 33 01 30 51-0172 EA 1-1/2" x 1-1/4" x 1-1/2" Reducing Street Tee (Compression) .............................................................................................. 136.91  
. 

 33 01 30 51-0173 EA 2" x 1-1/4" x 2" Reducing Street Tee (Compression) .......................................................................................................... 184.14  
. 

 33 01 30 51-0174 EA 2" x 1-1/2" x 2" Reducing Street Tee (Compression) .......................................................................................................... 211.51  
. 

 33 01 30 51-0175 EA 3/4" Welding Street Tee (Compression) ............................................................................................................................. 172.93  
. 

 33 01 30 51-0176 EA 1" Welding Street Tee (Compression) ................................................................................................................................ 172.00  
. 

 33 01 30 51-0177 EA 1-1/4" Welding Street Tee (Compression) .......................................................................................................................... 183.78  
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. 
 33 01 30 51-0178 EA 1-1/2" Welding Street Tee (Compression) .......................................................................................................................... 220.65  

. 
 33 01 30 51-0179 EA 2" Welding Street Tee (Compression)................................................................................................................................. 299.34  

. 
 33 01 30 51-0180 EA 3/4" Regular Tee (Compression) ........................................................................................................................................ 125.18  

. 
 33 01 30 51-0181 EA 1" Regular Tee (Compression) ........................................................................................................................................... 224.10  

. 
 33 01 30 51-0182 EA 1-1/4" Regular Tee (Compression) ..................................................................................................................................... 235.78  

. 
 33 01 30 51-0183 EA 1-1/2" Regular Tee (Compression) ..................................................................................................................................... 251.15  

. 
 33 01 30 51-0184 EA 2" Regular Tee (Compression) ........................................................................................................................................... 277.17  

. 
 33 01 30 51-0185 EA 2" x 2" x 1-1/4" Regular Reducing Tee (Compression) ....................................................................................................... 272.79  

XXXXXXX 
. 
 33 01 30 51-0186  Steel Compression Repair Fittings, Male Adapters (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0187 EA 3/4" Male Adapter (Compression) ......................................................................................................................................... 84.51  
. 

 33 01 30 51-0188 EA 1" Male Adapter (Compression) ............................................................................................................................................ 93.87  
. 

 33 01 30 51-0189 EA 1-1/4" Male Adapter (Compression) .................................................................................................................................... 123.50  
. 

 33 01 30 51-0190 EA 1-1/2" Male Adapter (Compression) .................................................................................................................................... 138.53  
. 

 33 01 30 51-0191 EA 2" Male Adapter (Compression) .......................................................................................................................................... 155.61  
. 

 33 01 30 51-0192 EA 1" x 1-1/4" Male Adapter (Compression) ............................................................................................................................. 122.79  

XXXXXXX 
. 
 33 01 30 51-0193  Steel Compression Repair Fittings, Line Caps (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0194 EA 3/4" Line Caps (Compression) .............................................................................................................................................. 45.61  
. 

 33 01 30 51-0195 EA 1" Line Caps (Compression) ................................................................................................................................................. 53.11  
. 

 33 01 30 51-0196 EA 1-1/4" Line Caps (Compression) ........................................................................................................................................... 60.72  
. 

 33 01 30 51-0197 EA 1-1/2" Line Caps (Compression) ........................................................................................................................................... 71.17  
. 

 33 01 30 51-0198 EA 2" Line Caps (Compression) ................................................................................................................................................. 88.06  

XXXXXXX 
. 
 33 01 30 51-0199  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna S gasket. Dresser style 38 
. 
. 

 33 01 30 51-0200 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna S Gasket ........................................................................................................ 67.05  
. 

 33 01 30 51-0201 EA 3/4" Coupling, 5" Middle Ring With Buna S Gasket .............................................................................................................. 82.53  
. 

 33 01 30 51-0202 EA 1" Coupling, 5" Middle Ring With Buna S Gasket ................................................................................................................. 94.25  
. 

 33 01 30 51-0203 EA 1-1/2" Coupling, 5" Middle Ring With Buna S Gasket ......................................................................................................... 111.67  
. 

 33 01 30 51-0204 EA 2" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 138.11  
. 

 33 01 30 51-0205 EA 2" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 186.21  
. 

 33 01 30 51-0206 EA 2" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 174.24  
. 

 33 01 30 51-0207 EA 3" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 226.51  
. 

 33 01 30 51-0208 EA 3" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 233.75  
. 

 33 01 30 51-0209 EA 3" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 241.00  
. 

 33 01 30 51-0210 EA 4" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 260.86  
. 

 33 01 30 51-0211 EA 4" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 273.16  
. 

 33 01 30 51-0212 EA 4" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 288.57  
. 

 33 01 30 51-0213 EA 5" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 339.33  
. 

 33 01 30 51-0214 EA 5" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 344.18  
. 

 33 01 30 51-0215 EA 5" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 361.86  
. 

 33 01 30 51-0216 EA 6" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 360.27  
. 

 33 01 30 51-0217 EA 6" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 373.40  
. 

 33 01 30 51-0218 EA 6" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 390.17  
. 

 33 01 30 51-0219 EA 8" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 420.02  
. 

 33 01 30 51-0220 EA 8" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 439.44  
. 

 33 01 30 51-0221 EA 8" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 455.37  
. 

 33 01 30 51-0222 EA 10" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................. 520.38  
. 

 33 01 30 51-0223 EA 10" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 612.01  
. 

 33 01 30 51-0224 EA 12" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................. 591.67  
. 

 33 01 30 51-0225 EA 12" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 785.91  
. 

 33 01 30 51-0226 EA 14" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 910.93  
. 

 33 01 30 51-0227 EA 16" Coupling, 7" Middle Ring With Buna S Gasket .......................................................................................................... 1,093.29  
. 

 33 01 30 51-0228 EA 18" Coupling, 7" Middle Ring With Buna S Gasket .......................................................................................................... 1,203.71  
. 

 33 01 30 51-0229 EA 20" Coupling, 7" Middle Ring With Buna S Gasket .......................................................................................................... 1,299.65  
. 

 33 01 30 51-0230 EA 22" Coupling, 7" Middle Ring With Buna S Gasket .......................................................................................................... 1,638.25  
. 

 33 01 30 51-0231 EA 24" Coupling, 7" Middle Ring With Buna S Gasket .......................................................................................................... 1,723.33  

XXXXXXX 
. 
 33 01 30 51-0232  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna S gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0233 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna S Gasket, Protected ....................................................................................... 69.13  
. 

 33 01 30 51-0234 EA 3/4" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................. 82.24  
. 

 33 01 30 51-0235 EA 1" Coupling, 5" Middle Ring With Buna S Gasket, Protected ................................................................................................ 94.12  
. 

 33 01 30 51-0236 EA 1-1/2" Coupling, 5" Middle Ring With Buna S Gasket, Protected ........................................................................................ 110.71  
. 

 33 01 30 51-0237 EA 2" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 165.75  
. 

 33 01 30 51-0238 EA 2" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 161.94  
. 

 33 01 30 51-0239 EA 2" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 163.84  
. 

 33 01 30 51-0240 EA 3" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 241.00  
. 

 33 01 30 51-0241 EA 3" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 248.24  
. 

 33 01 30 51-0242 EA 3" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 255.48  
. 

 33 01 30 51-0243 EA 4" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 280.60  
. 

 33 01 30 51-0244 EA 4" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 267.83  
. 

 33 01 30 51-0245 EA 4" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 274.55  
. 

 33 01 30 51-0246 EA 5" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 364.75  
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. 
 33 01 30 51-0247 EA 5" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 368.30  

. 
 33 01 30 51-0248 EA 5" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 532.62  

. 
 33 01 30 51-0249 EA 6" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 368.04  

. 
 33 01 30 51-0250 EA 6" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 386.89  

. 
 33 01 30 51-0251 EA 6" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 394.17  

. 
 33 01 30 51-0252 EA 8" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 462.16  

. 
 33 01 30 51-0253 EA 8" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 469.32  

. 
 33 01 30 51-0254 EA 8" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 480.85  

. 
 33 01 30 51-0255 EA 10" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................ 537.76  

. 
 33 01 30 51-0256 EA 10" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 630.12  

. 
 33 01 30 51-0257 EA 12" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................ 609.78  

. 
 33 01 30 51-0258 EA 12" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 803.62  

. 
 33 01 30 51-0259 EA 14" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 929.04  

. 
 33 01 30 51-0260 EA 16" Coupling, 7" Middle Ring With Buna S Gasket, Protected ......................................................................................... 1,120.45  

. 
 33 01 30 51-0261 EA 18" Coupling, 7" Middle Ring With Buna S Gasket, Protected ......................................................................................... 1,239.93  

. 
 33 01 30 51-0262 EA 20" Coupling, 7" Middle Ring With Buna S Gasket, Protected ......................................................................................... 1,335.87  

. 
 33 01 30 51-0263 EA 22" Coupling, 7" Middle Ring With Buna S Gasket, Protected ......................................................................................... 1,674.47  

. 
 33 01 30 51-0264 EA 24" Coupling, 7" Middle Ring With Buna S Gasket, Protected ......................................................................................... 1,759.55  

XXXXXXX 
. 
 33 01 30 51-0265  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna N gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0266 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna N Gasket, Protected ...................................................................................... 82.01  
. 

 33 01 30 51-0267 EA 3/4" Coupling, 5" Middle Ring With Buna N Gasket, Protected ............................................................................................. 95.36  
. 

 33 01 30 51-0268 EA 1" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 109.50  
. 

 33 01 30 51-0269 EA 1-1/2" Coupling, 5" Middle Ring With Buna N Gasket, Protected ....................................................................................... 130.68  
. 

 33 01 30 51-0270 EA 2" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 165.75  
. 

 33 01 30 51-0271 EA 2" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 198.09  
. 

 33 01 30 51-0272 EA 2" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 208.85  
. 

 33 01 30 51-0273 EA 3" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 241.00  
. 

 33 01 30 51-0274 EA 3" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 248.24  
. 

 33 01 30 51-0275 EA 3" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 255.48  
. 

 33 01 30 51-0276 EA 4" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 280.60  
. 

 33 01 30 51-0277 EA 4" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 306.42  
. 

 33 01 30 51-0278 EA 4" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 316.24  
. 

 33 01 30 51-0279 EA 5" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 364.75  
. 

 33 01 30 51-0280 EA 5" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 368.30  
. 

 33 01 30 51-0281 EA 5" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 409.78  
. 

 33 01 30 51-0282 EA 6" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 368.04  
. 

 33 01 30 51-0283 EA 6" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 386.89  
. 

 33 01 30 51-0284 EA 6" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 394.17  
. 

 33 01 30 51-0285 EA 8" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 462.16  
. 

 33 01 30 51-0286 EA 8" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 469.32  
. 

 33 01 30 51-0287 EA 8" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 480.85  
. 

 33 01 30 51-0288 EA 10" Coupling, 5" Middle Ring With Buna N Gasket, Protected............................................................................................ 537.76  
. 

 33 01 30 51-0289 EA 10" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 630.12  
. 

 33 01 30 51-0290 EA 12" Coupling, 5" Middle Ring With Buna N Gasket, Protected............................................................................................ 609.78  
. 

 33 01 30 51-0291 EA 12" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 803.62  
. 

 33 01 30 51-0292 EA 14" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 929.04  
. 

 33 01 30 51-0293 EA 16" Coupling, 7" Middle Ring With Buna N Gasket, Protected......................................................................................... 1,093.29  
. 

 33 01 30 51-0294 EA 18" Coupling, 7" Middle Ring With Buna N Gasket, Protected......................................................................................... 1,239.93  
. 

 33 01 30 51-0295 EA 20" Coupling, 7" Middle Ring With Buna N Gasket, Protected......................................................................................... 1,335.87  
. 

 33 01 30 51-0296 EA 22" Coupling, 7" Middle Ring With Buna N Gasket, Protected......................................................................................... 1,674.47  
. 

 33 01 30 51-0297 EA 24" Coupling, 7" Middle Ring With Buna N Gasket, Protected......................................................................................... 1,759.55  

XXXXXXX 
. 
 33 01 30 51-0298  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes high temperature carded glass gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0299 EA 3/4" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ............................................................................... 140.79  
. 

 33 01 30 51-0300 EA 1" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 151.04  
. 

 33 01 30 51-0301 EA 1-1/2" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ............................................................................ 156.02  
. 

 33 01 30 51-0302 EA 2" Coupling, 4" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 242.35  
. 

 33 01 30 51-0303 EA 2" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 262.16  
. 

 33 01 30 51-0304 EA 2" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 272.25  
. 

 33 01 30 51-0305 EA 3" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 310.81  
. 

 33 01 30 51-0306 EA 3" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 308.53  
. 

 33 01 30 51-0307 EA 4" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 342.64  
. 

 33 01 30 51-0308 EA 4" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 352.46  
. 

 33 01 30 51-0309 EA 5" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 480.77  
. 

 33 01 30 51-0310 EA 5" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 493.79  
. 

 33 01 30 51-0311 EA 6" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 509.78  
. 

 33 01 30 51-0312 EA 6" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 518.42  
. 

 33 01 30 51-0313 EA 8" Coupling, 4" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 524.30  
. 

 33 01 30 51-0314 EA 8" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 653.91  
. 

 33 01 30 51-0315 EA 8" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 706.77  
. 

 33 01 30 51-0316 EA 10" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................ 718.12  
. 

 33 01 30 51-0317 EA 10" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................ 717.93  
. 

 33 01 30 51-0318 EA 12" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................ 918.26  
. 

 33 01 30 51-0319 EA 12" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................ 958.06  
. 

 33 01 30 51-0320 EA 14" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ............................................................................. 1,110.94  
. 

 33 01 30 51-0321 EA 16" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ............................................................................. 1,400.82  
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. 
 33 01 30 51-0322 EA 18" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .............................................................................. 1,363.07  

. 
 33 01 30 51-0323 EA 20" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .............................................................................. 1,522.40  

. 
 33 01 30 51-0324 EA 22" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .............................................................................. 1,650.92  

. 
 33 01 30 51-0325 EA 24" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .............................................................................. 1,795.76  

XXXXXXX 
. 
 33 01 30 51-0326  Pipe Plugging (33 01 30 51-0001) 
. 
. 
 33 01 30 51-0327  Gravity Bladder Type, Temporary Pipe Plugging (33 01 30 51-0326) 

Note: Includes insertion of expandable bladder device into pipe, expanding to block flow and removal. 
. 
. 

 33 01 30 51-0328 EA 3/4" Bladder Type, Temporary Pipe Plug .............................................................................................................................. 71.32  
. 

 33 01 30 51-0329 EA 1" Bladder Type, Temporary Pipe Plug ................................................................................................................................. 76.31  
. 

 33 01 30 51-0330 EA 1-1/4" Bladder Type, Temporary Pipe Plug........................................................................................................................... 82.40  
. 

 33 01 30 51-0331 EA 1-1/2" Bladder Type, Temporary Pipe Plug........................................................................................................................... 88.06  
. 

 33 01 30 51-0332 EA 2" Bladder Type, Temporary Pipe Plug ................................................................................................................................. 93.49  
. 

 33 01 30 51-0333 EA 2-1/2" Bladder Type, Temporary Pipe Plug........................................................................................................................... 99.57  
. 

 33 01 30 51-0334 EA 3" Bladder Type, Temporary Pipe Plug ............................................................................................................................... 107.29  
. 

 33 01 30 51-0335 EA 4" Bladder Type, Temporary Pipe Plug ............................................................................................................................... 118.04  
. 

 33 01 30 51-0336 EA 5" Bladder Type, Temporary Pipe Plug ............................................................................................................................... 127.90  
. 

 33 01 30 51-0337 EA 6" Bladder Type, Temporary Pipe Plug ............................................................................................................................... 142.66  
. 

 33 01 30 51-0338 EA 8" Bladder Type, Temporary Pipe Plug ............................................................................................................................... 158.39  
. 

 33 01 30 51-0339 EA 10" Bladder Type, Temporary Pipe Plug ............................................................................................................................. 183.58  
. 

 33 01 30 51-0340 EA 12" Bladder Type, Temporary Pipe Plug ............................................................................................................................. 214.95  
. 

 33 01 30 51-0341 EA 14" Bladder Type, Temporary Pipe Plug ............................................................................................................................. 255.79  
. 

 33 01 30 51-0342 EA 16" Bladder Type, Temporary Pipe Plug ............................................................................................................................. 308.14  
. 

 33 01 30 51-0343 EA 18" Bladder Type, Temporary Pipe Plug ............................................................................................................................. 371.03  
. 

 33 01 30 51-0344 EA 20" Bladder Type, Temporary Pipe Plug ............................................................................................................................. 442.16  
. 

 33 01 30 51-0345 EA 24" Bladder Type, Temporary Pipe Plug ............................................................................................................................. 510.55  

XXXXXXX 
. 
 33 01 30 51-0346  Hydra Stop, Hot Tapping Of Pressure Pipe (33 01 30 51-0326) 

Note: Includes flanged or threaded lateral outlet, cutting and tapping pipe, insertion of expandable bladder device 
into pipe, expanding to block flow, and removal of bladder/cutting device. 

. 

. 
 33 01 30 51-0347 EA 2" Hydra Stop, Line Stopper ............................................................................................................................................ 2,536.05  

. 
 33 01 30 51-0348 EA 2-1/2" Hydra Stop, Line Stopper ...................................................................................................................................... 3,182.46  

. 
 33 01 30 51-0349 EA 3" Hydra Stop, Line Stopper ............................................................................................................................................ 3,903.27  

. 
 33 01 30 51-0350 EA 4" Hydra Stop, Line Stopper ............................................................................................................................................ 4,700.09  

. 
 33 01 30 51-0351 EA 5" Hydra Stop, Line Stopper ............................................................................................................................................ 5,286.12  

. 
 33 01 30 51-0352 EA 6" Hydra Stop, Line Stopper ............................................................................................................................................ 6,210.17  

. 
 33 01 30 51-0353 EA 8" Hydra Stop, Line Stopper ............................................................................................................................................ 6,796.19  

. 
 33 01 30 51-0354 EA 10" Hydra Stop, Line Stopper .......................................................................................................................................... 7,720.22  

. 
 33 01 30 51-0355 EA 12" Hydra Stop, Line Stopper .......................................................................................................................................... 8,644.27  

. 
 33 01 30 51-0356 EA 14" Hydra Stop, Line Stopper .......................................................................................................................................... 9,630.30  

. 
 33 01 30 51-0357 EA 16" Hydra Stop, Line Stopper ........................................................................................................................................ 10,988.40  

. 
 33 01 30 51-0358 EA 18" Hydra Stop, Line Stopper ........................................................................................................................................ 12,532.46  

. 
 33 01 30 51-0359 EA 20" Hydra Stop, Line Stopper ........................................................................................................................................ 14,944.44  

XXXXXXX 
. 
 33 01 30 51-0360  Aluminum Expansion Plugs (33 01 30 51-0326) 

Note: For use with PVC, clay Or cast iron drainage pipe. 
. 
. 

 33 01 30 51-0361 EA 3" Pipe Aluminum Expansion Plug ........................................................................................................................................ 71.61  
. 

 33 01 30 51-0362 EA 4" Pipe Aluminum Expansion Plug ...................................................................................................................................... 103.60  
. 

 33 01 30 51-0363 EA 5" Pipe Aluminum Expansion Plug ...................................................................................................................................... 116.82  
. 

 33 01 30 51-0364 EA 6" Pipe Aluminum Expansion Plug ...................................................................................................................................... 178.16  
. 

 33 01 30 51-0365 EA 8" Pipe Aluminum Expansion Plug ...................................................................................................................................... 183.00  
. 

 33 01 30 51-0366 EA 10" Pipe Aluminum Expansion Plug .................................................................................................................................... 229.25  
. 

 33 01 30 51-0367 EA 12" Pipe Aluminum Expansion Plug .................................................................................................................................... 310.66  
. 

 33 01 30 51-0368 EA 14" Pipe Aluminum Expansion Plug .................................................................................................................................... 502.91  
. 

 33 01 30 51-0369 EA 15" Pipe Aluminum Expansion Plug .................................................................................................................................... 544.79  

XXXXXXX 
. 
 33 01 30 51-0370  Pipe Repair Clamp, Stainless Steel, 3" Long (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0371 EA 1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................... 144.87  
. 

 33 01 30 51-0372 EA 3/4" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................... 145.05  
. 

 33 01 30 51-0373 EA 1" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 145.49  
. 

 33 01 30 51-0374 EA 1-1/4" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................ 145.93  
. 

 33 01 30 51-0375 EA 1-1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................ 146.15  
. 

 33 01 30 51-0376 EA 2" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 146.81  
. 

 33 01 30 51-0377 EA 2-1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................ 147.47  
. 

 33 01 30 51-0378 EA 3" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 148.35  
. 

 33 01 30 51-0379 EA 4" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 266.55  
. 

 33 01 30 51-0380 EA 6" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 269.41  
. 

 33 01 30 51-0381 EA 8" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 271.40  
. 

 33 01 30 51-0382 EA 10" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 292.35  
. 

 33 01 30 51-0383 EA 12" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 295.00  
. 

 33 01 30 51-0384 EA 14" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 296.77  
. 

 33 01 30 51-0385 EA 16" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 299.41  
. 

 33 01 30 51-0386 EA 18" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 302.06  
. 

 33 01 30 51-0387 EA 20" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 305.59  
. 

 33 01 30 51-0388 EA 24" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 311.76  

XXXXXXX 
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. 
 33 01 30 51-0389  Polyseal Pipe Coupler (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0390 EA 18" Diameter Pipe, PolySeal Repair Couplers (MarMac) .................................................................................................... 320.12  
. 

 33 01 30 51-0391 EA 24" Diameter Pipe, PolySeal Repair Couplers (MarMac) .................................................................................................... 361.40  

XXXXXXX 
. 
 33 01 30 63  Sewer and Pipe Joint Sealing (33 01 30) 
. 
. 
 33 01 30 63-0001  Joint Air Test (33 01 30 63) 
. 
. 

 33 01 30 63-0002 EA 4" To 8", Joint Air Test .......................................................................................................................................................... 98.90  
. 

 33 01 30 63-0003 EA 10" To 15", Joint Air Test .................................................................................................................................................... 115.38  
. 

 33 01 30 63-0004 EA >15" To 21", Joint Air Test .................................................................................................................................................. 131.87  
. 

 33 01 30 63-0005 EA >21" To 24", Joint Air Test .................................................................................................................................................. 164.84  
. 

 33 01 30 63-0006 EA >24" To 27", Joint Air Test .................................................................................................................................................. 197.80  
. 

 33 01 30 63-0007 EA >27" To 36", Joint Air Test .................................................................................................................................................. 230.77  

XXXXXXX 
. 
 33 01 30 63-0008  Joint Seal And Joint Air Retest (33 01 30 63) 

Note: Includes grout. 
. 
. 

 33 01 30 63-0009 EA 4" Joint Seal And Joint Air Retest ....................................................................................................................................... 297.17  
Note: Includes up to 1 gallon of grout. 

. 
 33 01 30 63-0010 EA 6" Joint Seal And Joint Air Retest ....................................................................................................................................... 330.13  

Note: Includes 1 gallon of grout. 
. 

 33 01 30 63-0011 EA 8" Joint Seal And Joint Air Retest ....................................................................................................................................... 396.54  
Note: Includes 2 gallons of grout. 

. 
 33 01 30 63-0012 EA 10" Joint Seal And Joint Air Retest ..................................................................................................................................... 446.22  

Note: Includes 2.5 gallons of grout. 
. 

 33 01 30 63-0013 EA 12" Joint Seal And Joint Air Retest ..................................................................................................................................... 495.91  
Note: Includes 3 gallons of grout. 

. 
 33 01 30 63-0014 EA 15" Joint Seal And Joint Air Retest ..................................................................................................................................... 586.91  

Note: Includes 3.75 gallons of grout. 
. 

 33 01 30 63-0015 EA 18" Joint Seal And Joint Air Retest ..................................................................................................................................... 677.92  
Note: Includes 4.5 gallons of grout. 

. 
 33 01 30 63-0016 EA 21" Joint Seal And Joint Air Retest ..................................................................................................................................... 768.93  

Note: Includes 5.25 gallons of grout. 
. 

 33 01 30 63-0017 EA 24" Joint Seal And Joint Air Retest ..................................................................................................................................... 892.91  
Note: Includes 6 gallons of grout. 

. 
 33 01 30 63-0018 EA 27" Joint Seal And Joint Air Retest .................................................................................................................................. 1,016.88  

Note: Includes 6.75 gallons of grout. 
. 

 33 01 30 63-0019 EA 30" Joint Seal And Joint Air Retest .................................................................................................................................. 1,173.83  
Note: Includes 7.5 gallons of grout. 

. 
 33 01 30 63-0020 EA 36" Joint Seal And Joint Air Retest .................................................................................................................................. 1,355.84  

Note: Includes 9 gallons of grout. 
. 

 33 01 30 63-0021 GAL Extra Grout Per Joint .......................................................................................................................................................... 165.30  
Note: For extra grout per joint required over listed amount. 

XXXXXXX 
. 
 33 01 30 70  Rehabilitation of Sewer Utilities (33 01 30) 
. 
. 
 33 01 30 70-0001  Cementitious Pipe Coatings By Hand (33 01 30 70) 

Note: To be used on repair areas to install the coating on the exposed portion of the pipe. 
. 
. 

 33 01 30 70-0002 SF Up To 1" Thick Cementitious Coating On Pipe, Troweled On ................................................................................................. 9.05  
. 

 33 01 30 70-0003 SF >1" To 2" Thick Cementitious Coating On Pipe, Troweled On .............................................................................................. 13.79  

XXXXXXX 
. 
 33 01 30 71  Relining Sewer Utilities Pipelines (33 01 30) 
. 
. 
 33 01 30 71-0001  Relining Underground Pipelines (33 01 30 71) 

Note: Excludes CCTV inspection, sewer cleaning, pavement both temporary and permanent, emergency after 
hours response for homeowners backups. See CSI section 01 22 20 00-0000 for hourly rates for after hours 
response for homeowners backups, 32 01 17 63-0000 for temporary pavement, 32 12 16 00-0000 for permanent 
pavement, 33 01 30 11-0000 for CCTV Inspection, 33 01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 71-0002  Lining Pipe, Spray Applied With Structural Polyurethane (33 01 30 71-0001) 

Note: Two part structural polyurethane. 
. 
. 
 33 01 30 71-0003  Mobilization And Setup For Spray Applied Structural Polyurethane Lining (33 

01 30 71-0002) 
. 
. 

 33 01 30 71-0004 EA Initial Set Up And Final Equipment Removal For Spray Applied Structural Polyurethane Lining ..................................... 1,664.71  

XXXXXXX 
. 
 33 01 30 71-0005  Lining Pipe, Spray Applied With 100 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0006 LF 36" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 54.39  
    For Up To 75, Add  11.78 
    For >75 To 150, Add  5.44 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000 To 2,000, Deduct  -2.80 
    For >2,000 To 5,000, Deduct  -4.34 
    For >5,000, Deduct  -6.34 
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. 
 33 01 30 71-0007 LF 42" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 63.45  

    For Up To 75, Add  13.74 
    For >75 To 150, Add  6.35 
    For >500 To 1,000, Deduct  -1.69 
    For >1,000 To 2,000, Deduct  -3.27 
    For >2,000 To 5,000, Deduct  -5.06 
    For >5,000, Deduct  -7.39 

. 
 33 01 30 71-0008 LF 48" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 72.52  

    For Up To 75, Add  15.70 
    For >75 To 150, Add  7.25 
    For >500 To 1,000, Deduct  -1.93 
    For >1,000 To 2,000, Deduct  -3.74 
    For >2,000 To 5,000, Deduct  -5.79 
    For >5,000, Deduct  -8.45 

. 
 33 01 30 71-0009 LF 54" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 81.58  

    For Up To 75, Add  17.66 
    For >75 To 150, Add  8.16 
    For >500 To 1,000, Deduct  -2.17 
    For >1,000 To 2,000, Deduct  -4.21 
    For >2,000 To 5,000, Deduct  -6.51 
    For >5,000, Deduct  -9.51 

. 
 33 01 30 71-0010 LF 60" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 90.64  

    For Up To 75, Add  19.62 
    For >75 To 150, Add  9.06 
    For >500 To 1,000, Deduct  -2.41 
    For >1,000 To 2,000, Deduct  -4.67 
    For >2,000 To 5,000, Deduct  -7.23 
    For >5,000, Deduct  -10.56 

. 
 33 01 30 71-0011 LF 66" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 99.70  

    For Up To 75, Add  21.59 
    For >75 To 150, Add  9.97 
    For >500 To 1,000, Deduct  -2.65 
    For >1,000 To 2,000, Deduct  -5.14 
    For >2,000 To 5,000, Deduct  -7.96 
    For >5,000, Deduct  -11.62 

. 
 33 01 30 71-0012 LF 72" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 108.78  

    For Up To 75, Add  23.55 
    For >75 To 150, Add  10.88 
    For >500 To 1,000, Deduct  -2.89 
    For >1,000 To 2,000, Deduct  -5.61 
    For >2,000 To 5,000, Deduct  -8.68 
    For >5,000, Deduct  -12.67 

. 
 33 01 30 71-0013 LF 78" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 117.83  

    For Up To 75, Add  25.51 
    For >75 To 150, Add  11.78 
    For >500 To 1,000, Deduct  -3.13 
    For >1,000 To 2,000, Deduct  -6.07 
    For >2,000 To 5,000, Deduct  -9.40 
    For >5,000, Deduct  -13.73 

. 
 33 01 30 71-0014 LF 84" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 126.90  

    For Up To 75, Add  27.48 
    For >75 To 150, Add  12.69 
    For >500 To 1,000, Deduct  -3.38 
    For >1,000 To 2,000, Deduct  -6.54 
    For >2,000 To 5,000, Deduct  -10.13 
    For >5,000, Deduct  -14.79 

. 
 33 01 30 71-0015 LF 90" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 135.96  

    For Up To 75, Add  29.44 
    For >75 To 150, Add  13.60 
    For >500 To 1,000, Deduct  -3.62 
    For >1,000 To 2,000, Deduct  -7.01 
    For >2,000 To 5,000, Deduct  -10.85 
    For >5,000, Deduct  -15.84 

. 
 33 01 30 71-0016 LF 96" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 145.02  

    For Up To 75, Add  31.40 
    For >75 To 150, Add  14.50 
    For >500 To 1,000, Deduct  -3.86 
    For >1,000 To 2,000, Deduct  -7.48 
    For >2,000 To 5,000, Deduct  -11.57 
    For >5,000, Deduct  -16.90 

. 
 33 01 30 71-0017 LF 102" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 154.09  

    For Up To 75, Add  33.36 
    For >75 To 150, Add  15.41 
    For >500 To 1,000, Deduct  -4.10 
    For >1,000 To 2,000, Deduct  -7.94 
    For >2,000 To 5,000, Deduct  -12.30 
    For >5,000, Deduct  -17.95 

. 
 33 01 30 71-0018 LF 108" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 163.15  

    For Up To 75, Add  35.32 
    For >75 To 150, Add  16.32 
    For >500 To 1,000, Deduct  -4.34 
    For >1,000 To 2,000, Deduct  -8.41 
    For >2,000 To 5,000, Deduct  -13.02 
    For >5,000, Deduct  -19.01 
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. 
 33 01 30 71-0019 LF 114" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 172.22  

    For Up To 75, Add  37.29 
    For >75 To 150, Add  17.22 
    For >500 To 1,000, Deduct  -4.58 
    For >1,000 To 2,000, Deduct  -8.88 
    For >2,000 To 5,000, Deduct  -13.74 
    For >5,000, Deduct  -20.07 

. 
 33 01 30 71-0020 LF 120" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 181.29  

    For Up To 75, Add  39.25 
    For >75 To 150, Add  18.13 
    For >500 To 1,000, Deduct  -4.82 
    For >1,000 To 2,000, Deduct  -9.35 
    For >2,000 To 5,000, Deduct  -14.47 
    For >5,000, Deduct  -21.12 

. 
 33 01 30 71-0021 SF Structure Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................................... 5.78  

XXXXXXX 
. 
 33 01 30 71-0022  Lining Pipe, Spray Applied With 150 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0023 LF 36" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 73.58  
    For Up To 75, Add  15.66 
    For >75 To 150, Add  7.36 
    For >500 To 1,000, Deduct  -1.85 
    For >1,000 To 2,000, Deduct  -3.60 
    For >2,000 To 5,000, Deduct  -5.55 
    For >5,000, Deduct  -8.30 

. 
 33 01 30 71-0024 LF 42" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 85.84  

    For Up To 75, Add  18.27 
    For >75 To 150, Add  8.58 
    For >500 To 1,000, Deduct  -2.16 
    For >1,000 To 2,000, Deduct  -4.21 
    For >2,000 To 5,000, Deduct  -6.47 
    For >5,000, Deduct  -9.69 

. 
 33 01 30 71-0025 LF 48" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 98.11  

    For Up To 75, Add  20.88 
    For >75 To 150, Add  9.81 
    For >500 To 1,000, Deduct  -2.47 
    For >1,000 To 2,000, Deduct  -4.81 
    For >2,000 To 5,000, Deduct  -7.40 
    For >5,000, Deduct  -11.07 

. 
 33 01 30 71-0026 LF 54" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 110.36  

    For Up To 75, Add  23.49 
    For >75 To 150, Add  11.04 
    For >500 To 1,000, Deduct  -2.77 
    For >1,000 To 2,000, Deduct  -5.41 
    For >2,000 To 5,000, Deduct  -8.32 
    For >5,000, Deduct  -12.45 

. 
 33 01 30 71-0027 LF 60" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 122.64  

    For Up To 75, Add  26.10 
    For >75 To 150, Add  12.26 
    For >500 To 1,000, Deduct  -3.08 
    For >1,000 To 2,000, Deduct  -6.01 
    For >2,000 To 5,000, Deduct  -9.25 
    For >5,000, Deduct  -13.84 

. 
 33 01 30 71-0028 LF 66" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 134.89  

    For Up To 75, Add  28.71 
    For >75 To 150, Add  13.49 
    For >500 To 1,000, Deduct  -3.39 
    For >1,000 To 2,000, Deduct  -6.61 
    For >2,000 To 5,000, Deduct  -10.17 
    For >5,000, Deduct  -15.22 

. 
 33 01 30 71-0029 LF 72" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 147.16  

    For Up To 75, Add  31.32 
    For >75 To 150, Add  14.72 
    For >500 To 1,000, Deduct  -3.70 
    For >1,000 To 2,000, Deduct  -7.21 
    For >2,000 To 5,000, Deduct  -11.10 
    For >5,000, Deduct  -16.61 

. 
 33 01 30 71-0030 LF 78" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 159.41  

    For Up To 75, Add  33.93 
    For >75 To 150, Add  15.94 
    For >500 To 1,000, Deduct  -4.01 
    For >1,000 To 2,000, Deduct  -7.81 
    For >2,000 To 5,000, Deduct  -12.02 
    For >5,000, Deduct  -17.99 

. 
 33 01 30 71-0031 LF 84" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 171.68  

    For Up To 75, Add  36.54 
    For >75 To 150, Add  17.17 
    For >500 To 1,000, Deduct  -4.32 
    For >1,000 To 2,000, Deduct  -8.41 
    For >2,000 To 5,000, Deduct  -12.95 
    For >5,000, Deduct  -19.37 



33
 33 Utilities 

33 01 Operation and Maintenance of Utilities 
33 01 30 Operation and Maintenance of Sewer Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 20  Monterey County Roads and Bridges 

. 
 33 01 30 71-0032 LF 90" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 183.94  

    For Up To 75, Add  39.15 
    For >75 To 150, Add  18.39 
    For >500 To 1,000, Deduct  -4.62 
    For >1,000 To 2,000, Deduct  -9.01 
    For >2,000 To 5,000, Deduct  -13.87 
    For >5,000, Deduct  -20.76 

. 
 33 01 30 71-0033 LF 96" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 196.20  

    For Up To 75, Add  41.76 
    For >75 To 150, Add  19.62 
    For >500 To 1,000, Deduct  -4.93 
    For >1,000 To 2,000, Deduct  -9.61 
    For >2,000 To 5,000, Deduct  -14.80 
    For >5,000, Deduct  -22.14 

. 
 33 01 30 71-0034 LF 102" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 208.48  

    For Up To 75, Add  44.37 
    For >75 To 150, Add  20.85 
    For >500 To 1,000, Deduct  -5.24 
    For >1,000 To 2,000, Deduct  -10.21 
    For >2,000 To 5,000, Deduct  -15.72 
    For >5,000, Deduct  -23.53 

. 
 33 01 30 71-0035 LF 108" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 220.73  

    For Up To 75, Add  46.98 
    For >75 To 150, Add  22.07 
    For >500 To 1,000, Deduct  -5.55 
    For >1,000 To 2,000, Deduct  -10.81 
    For >2,000 To 5,000, Deduct  -16.65 
    For >5,000, Deduct  -24.91 

. 
 33 01 30 71-0036 LF 114" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 233.00  

    For Up To 75, Add  49.59 
    For >75 To 150, Add  23.30 
    For >500 To 1,000, Deduct  -5.86 
    For >1,000 To 2,000, Deduct  -11.42 
    For >2,000 To 5,000, Deduct  -17.57 
    For >5,000, Deduct  -26.29 

. 
 33 01 30 71-0037 LF 120" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 245.26  

    For Up To 75, Add  52.20 
    For >75 To 150, Add  24.53 
    For >500 To 1,000, Deduct  -6.17 
    For >1,000 To 2,000, Deduct  -12.02 
    For >2,000 To 5,000, Deduct  -18.50 
    For >5,000, Deduct  -27.68 

. 
 33 01 30 71-0038 SF Structure Lining, Spray Applied With 150 mil Structural Polyurethane.................................................................................... 7.80  

XXXXXXX 
. 
 33 01 30 71-0039  Lining Pipe, Spray Applied With 200 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0040 LF 36" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 92.75  
    For Up To 75, Add  19.54 
    For >75 To 150, Add  9.28 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000 To 2,000, Deduct  -4.41 
    For >2,000 To 5,000, Deduct  -6.76 
    For >5,000, Deduct  -10.27 

. 
 33 01 30 71-0041 LF 42" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 108.21  

    For Up To 75, Add  22.80 
    For >75 To 150, Add  10.82 
    For >500 To 1,000, Deduct  -2.63 
    For >1,000 To 2,000, Deduct  -5.14 
    For >2,000 To 5,000, Deduct  -7.89 
    For >5,000, Deduct  -11.98 

. 
 33 01 30 71-0042 LF 48" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 123.67  

    For Up To 75, Add  26.06 
    For >75 To 150, Add  12.37 
    For >500 To 1,000, Deduct  -3.00 
    For >1,000 To 2,000, Deduct  -5.88 
    For >2,000 To 5,000, Deduct  -9.01 
    For >5,000, Deduct  -13.69 

. 
 33 01 30 71-0043 LF 54" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 139.13  

    For Up To 75, Add  29.32 
    For >75 To 150, Add  13.91 
    For >500 To 1,000, Deduct  -3.38 
    For >1,000 To 2,000, Deduct  -6.61 
    For >2,000 To 5,000, Deduct  -10.14 
    For >5,000, Deduct  -15.41 

. 
 33 01 30 71-0044 LF 60" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 154.59  

    For Up To 75, Add  32.58 
    For >75 To 150, Add  15.46 
    For >500 To 1,000, Deduct  -3.76 
    For >1,000 To 2,000, Deduct  -7.34 
    For >2,000 To 5,000, Deduct  -11.27 
    For >5,000, Deduct  -17.12 
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. 
 33 01 30 71-0045 LF 66" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 170.05  

    For Up To 75, Add  35.83 
    For >75 To 150, Add  17.01 
    For >500 To 1,000, Deduct  -4.13 
    For >1,000 To 2,000, Deduct  -8.08 
    For >2,000 To 5,000, Deduct  -12.39 
    For >5,000, Deduct  -18.83 

. 
 33 01 30 71-0046 LF 72" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 185.51  

    For Up To 75, Add  39.09 
    For >75 To 150, Add  18.55 
    For >500 To 1,000, Deduct  -4.51 
    For >1,000 To 2,000, Deduct  -8.81 
    For >2,000 To 5,000, Deduct  -13.52 
    For >5,000, Deduct  -20.54 

. 
 33 01 30 71-0047 LF 78" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 200.95  

    For Up To 75, Add  42.35 
    For >75 To 150, Add  20.10 
    For >500 To 1,000, Deduct  -4.88 
    For >1,000 To 2,000, Deduct  -9.55 
    For >2,000 To 5,000, Deduct  -14.64 
    For >5,000, Deduct  -22.25 

. 
 33 01 30 71-0048 LF 84" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 216.43  

    For Up To 75, Add  45.61 
    For >75 To 150, Add  21.64 
    For >500 To 1,000, Deduct  -5.26 
    For >1,000 To 2,000, Deduct  -10.28 
    For >2,000 To 5,000, Deduct  -15.77 
    For >5,000, Deduct  -23.96 

. 
 33 01 30 71-0049 LF 90" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 231.88  

    For Up To 75, Add  48.86 
    For >75 To 150, Add  23.19 
    For >500 To 1,000, Deduct  -5.63 
    For >1,000 To 2,000, Deduct  -11.02 
    For >2,000 To 5,000, Deduct  -16.90 
    For >5,000, Deduct  -25.68 

. 
 33 01 30 71-0050 LF 96" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 247.34  

    For Up To 75, Add  52.12 
    For >75 To 150, Add  24.73 
    For >500 To 1,000, Deduct  -6.01 
    For >1,000 To 2,000, Deduct  -11.75 
    For >2,000 To 5,000, Deduct  -18.02 
    For >5,000, Deduct  -27.39 

. 
 33 01 30 71-0051 LF 102" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 262.80  

    For Up To 75, Add  55.38 
    For >75 To 150, Add  26.28 
    For >500 To 1,000, Deduct  -6.38 
    For >1,000 To 2,000, Deduct  -12.49 
    For >2,000 To 5,000, Deduct  -19.15 
    For >5,000, Deduct  -29.10 

. 
 33 01 30 71-0052 LF 108" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 278.26  

    For Up To 75, Add  58.64 
    For >75 To 150, Add  27.83 
    For >500 To 1,000, Deduct  -6.76 
    For >1,000 To 2,000, Deduct  -13.22 
    For >2,000 To 5,000, Deduct  -20.28 
    For >5,000, Deduct  -30.81 

. 
 33 01 30 71-0053 LF 114" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 293.72  

    For Up To 75, Add  61.89 
    For >75 To 150, Add  29.37 
    For >500 To 1,000, Deduct  -7.13 
    For >1,000 To 2,000, Deduct  -13.95 
    For >2,000 To 5,000, Deduct  -21.40 
    For >5,000, Deduct  -32.52 

. 
 33 01 30 71-0054 LF 120" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 309.18  

    For Up To 75, Add  65.15 
    For >75 To 150, Add  30.92 
    For >500 To 1,000, Deduct  -7.51 
    For >1,000 To 2,000, Deduct  -14.69 
    For >2,000 To 5,000, Deduct  -22.53 
    For >5,000, Deduct  -34.23 

. 
 33 01 30 71-0055 SF Structure Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................................... 9.84  

XXXXXXX 
. 
 33 01 30 71-0056  Lining Pipe, Spray Applied With 250 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0057 LF 36" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 112.01  
    For Up To 75, Add  23.45 
    For >75 To 150, Add  11.20 
    For >500 To 1,000, Deduct  -2.66 
    For >1,000 To 2,000, Deduct  -5.21 
    For >2,000 To 5,000, Deduct  -7.98 
    For >5,000, Deduct  -12.25 
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. 
 33 01 30 71-0058 LF 42" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 130.69  

    For Up To 75, Add  27.36 
    For >75 To 150, Add  13.07 
    For >500 To 1,000, Deduct  -3.10 
    For >1,000 To 2,000, Deduct  -6.08 
    For >2,000 To 5,000, Deduct  -9.31 
    For >5,000, Deduct  -14.29 

. 
 33 01 30 71-0059 LF 48" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 149.36  

    For Up To 75, Add  31.27 
    For >75 To 150, Add  14.94 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000 To 2,000, Deduct  -6.95 
    For >2,000 To 5,000, Deduct  -10.64 
    For >5,000, Deduct  -16.33 

. 
 33 01 30 71-0060 LF 54" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 168.01  

    For Up To 75, Add  35.17 
    For >75 To 150, Add  16.80 
    For >500 To 1,000, Deduct  -3.99 
    For >1,000 To 2,000, Deduct  -7.82 
    For >2,000 To 5,000, Deduct  -11.97 
    For >5,000, Deduct  -18.37 

. 
 33 01 30 71-0061 LF 60" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 186.68  

    For Up To 75, Add  39.08 
    For >75 To 150, Add  18.67 
    For >500 To 1,000, Deduct  -4.43 
    For >1,000 To 2,000, Deduct  -8.69 
    For >2,000 To 5,000, Deduct  -13.29 
    For >5,000, Deduct  -20.41 

. 
 33 01 30 71-0062 LF 66" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 205.36  

    For Up To 75, Add  42.99 
    For >75 To 150, Add  20.54 
    For >500 To 1,000, Deduct  -4.88 
    For >1,000 To 2,000, Deduct  -9.56 
    For >2,000 To 5,000, Deduct  -14.63 
    For >5,000, Deduct  -22.46 

. 
 33 01 30 71-0063 LF 72" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 224.03  

    For Up To 75, Add  46.90 
    For >75 To 150, Add  22.40 
    For >500 To 1,000, Deduct  -5.32 
    For >1,000 To 2,000, Deduct  -10.43 
    For >2,000 To 5,000, Deduct  -15.96 
    For >5,000, Deduct  -24.50 

. 
 33 01 30 71-0064 LF 78" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 242.70  

    For Up To 75, Add  50.81 
    For >75 To 150, Add  24.27 
    For >500 To 1,000, Deduct  -5.76 
    For >1,000 To 2,000, Deduct  -11.30 
    For >2,000 To 5,000, Deduct  -17.28 
    For >5,000, Deduct  -26.54 

. 
 33 01 30 71-0065 LF 84" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 261.36  

    For Up To 75, Add  54.72 
    For >75 To 150, Add  26.14 
    For >500 To 1,000, Deduct  -6.20 
    For >1,000 To 2,000, Deduct  -12.16 
    For >2,000 To 5,000, Deduct  -18.61 
    For >5,000, Deduct  -28.58 

. 
 33 01 30 71-0066 LF 90" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 280.04  

    For Up To 75, Add  58.63 
    For >75 To 150, Add  28.00 
    For >500 To 1,000, Deduct  -6.65 
    For >1,000 To 2,000, Deduct  -13.03 
    For >2,000 To 5,000, Deduct  -19.94 
    For >5,000, Deduct  -30.62 

. 
 33 01 30 71-0067 LF 96" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 298.70  

    For Up To 75, Add  62.53 
    For >75 To 150, Add  29.87 
    For >500 To 1,000, Deduct  -7.09 
    For >1,000 To 2,000, Deduct  -13.90 
    For >2,000 To 5,000, Deduct  -21.27 
    For >5,000, Deduct  -32.66 

. 
 33 01 30 71-0068 LF 102" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 317.37  

    For Up To 75, Add  66.44 
    For >75 To 150, Add  31.74 
    For >500 To 1,000, Deduct  -7.53 
    For >1,000 To 2,000, Deduct  -14.77 
    For >2,000 To 5,000, Deduct  -22.60 
    For >5,000, Deduct  -34.70 

. 
 33 01 30 71-0069 LF 108" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 336.04  

    For Up To 75, Add  70.35 
    For >75 To 150, Add  33.60 
    For >500 To 1,000, Deduct  -7.98 
    For >1,000 To 2,000, Deduct  -15.64 
    For >2,000 To 5,000, Deduct  -23.93 
    For >5,000, Deduct  -36.75 
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. 
 33 01 30 71-0070 LF 114" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 354.72  

    For Up To 75, Add  74.26 
    For >75 To 150, Add  35.47 
    For >500 To 1,000, Deduct  -8.42 
    For >1,000 To 2,000, Deduct  -16.51 
    For >2,000 To 5,000, Deduct  -25.26 
    For >5,000, Deduct  -38.79 

. 
 33 01 30 71-0071 LF 120" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 373.39  

    For Up To 75, Add  78.17 
    For >75 To 150, Add  37.34 
    For >500 To 1,000, Deduct  -8.86 
    For >1,000 To 2,000, Deduct  -17.38 
    For >2,000 To 5,000, Deduct  -26.59 
    For >5,000, Deduct  -40.83 

. 
 33 01 30 71-0072 SF Structure Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................................. 11.89  

XXXXXXX 
. 
 33 01 30 71-0073  Lining Pipe, Spray Applied With 300 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0074 LF 36" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 131.40  
    For Up To 75, Add  27.38 
    For >75 To 150, Add  13.14 
    For >500 To 1,000, Deduct  -3.07 
    For >1,000 To 2,000, Deduct  -6.03 
    For >2,000 To 5,000, Deduct  -9.21 
    For >5,000, Deduct  -14.24 

. 
 33 01 30 71-0075 LF 42" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 153.30  

    For Up To 75, Add  31.95 
    For >75 To 150, Add  15.33 
    For >500 To 1,000, Deduct  -3.58 
    For >1,000 To 2,000, Deduct  -7.03 
    For >2,000 To 5,000, Deduct  -10.74 
    For >5,000, Deduct  -16.62 

. 
 33 01 30 71-0076 LF 48" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 175.20  

    For Up To 75, Add  36.51 
    For >75 To 150, Add  17.52 
    For >500 To 1,000, Deduct  -4.09 
    For >1,000 To 2,000, Deduct  -8.04 
    For >2,000 To 5,000, Deduct  -12.28 
    For >5,000, Deduct  -18.99 

. 
 33 01 30 71-0077 LF 54" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 197.10  

    For Up To 75, Add  41.07 
    For >75 To 150, Add  19.71 
    For >500 To 1,000, Deduct  -4.60 
    For >1,000 To 2,000, Deduct  -9.04 
    For >2,000 To 5,000, Deduct  -13.81 
    For >5,000, Deduct  -21.36 

. 
 33 01 30 71-0078 LF 60" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 219.00  

    For Up To 75, Add  45.64 
    For >75 To 150, Add  21.90 
    For >500 To 1,000, Deduct  -5.12 
    For >1,000 To 2,000, Deduct  -10.05 
    For >2,000 To 5,000, Deduct  -15.35 
    For >5,000, Deduct  -23.74 

. 
 33 01 30 71-0079 LF 66" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 240.90  

    For Up To 75, Add  50.20 
    For >75 To 150, Add  24.09 
    For >500 To 1,000, Deduct  -5.63 
    For >1,000 To 2,000, Deduct  -11.05 
    For >2,000 To 5,000, Deduct  -16.88 
    For >5,000, Deduct  -26.11 

. 
 33 01 30 71-0080 LF 72" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 262.79  

    For Up To 75, Add  54.76 
    For >75 To 150, Add  26.28 
    For >500 To 1,000, Deduct  -6.14 
    For >1,000 To 2,000, Deduct  -12.05 
    For >2,000 To 5,000, Deduct  -18.41 
    For >5,000, Deduct  -28.48 

. 
 33 01 30 71-0081 LF 78" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 284.70  

    For Up To 75, Add  59.33 
    For >75 To 150, Add  28.47 
    For >500 To 1,000, Deduct  -6.65 
    For >1,000 To 2,000, Deduct  -13.06 
    For >2,000 To 5,000, Deduct  -19.95 
    For >5,000, Deduct  -30.86 

. 
 33 01 30 71-0082 LF 84" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 306.59  

    For Up To 75, Add  63.89 
    For >75 To 150, Add  30.66 
    For >500 To 1,000, Deduct  -7.16 
    For >1,000 To 2,000, Deduct  -14.06 
    For >2,000 To 5,000, Deduct  -21.48 
    For >5,000, Deduct  -33.23 
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. 
 33 01 30 71-0083 LF 90" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 328.50  

    For Up To 75, Add  68.46 
    For >75 To 150, Add  32.85 
    For >500 To 1,000, Deduct  -7.67 
    For >1,000 To 2,000, Deduct  -15.07 
    For >2,000 To 5,000, Deduct  -23.02 
    For >5,000, Deduct  -35.61 

. 
 33 01 30 71-0084 LF 96" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 350.40  

    For Up To 75, Add  73.02 
    For >75 To 150, Add  35.04 
    For >500 To 1,000, Deduct  -8.18 
    For >1,000 To 2,000, Deduct  -16.07 
    For >2,000 To 5,000, Deduct  -24.55 
    For >5,000, Deduct  -37.98 

. 
 33 01 30 71-0085 LF 102" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 372.29  

    For Up To 75, Add  77.58 
    For >75 To 150, Add  37.23 
    For >500 To 1,000, Deduct  -8.70 
    For >1,000 To 2,000, Deduct  -17.08 
    For >2,000 To 5,000, Deduct  -26.09 
    For >5,000, Deduct  -40.35 

. 
 33 01 30 71-0086 LF 108" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 394.20  

    For Up To 75, Add  82.15 
    For >75 To 150, Add  39.42 
    For >500 To 1,000, Deduct  -9.21 
    For >1,000 To 2,000, Deduct  -18.08 
    For >2,000 To 5,000, Deduct  -27.62 
    For >5,000, Deduct  -42.73 

. 
 33 01 30 71-0087 LF 114" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 416.10  

    For Up To 75, Add  86.71 
    For >75 To 150, Add  41.61 
    For >500 To 1,000, Deduct  -9.72 
    For >1,000 To 2,000, Deduct  -19.09 
    For >2,000 To 5,000, Deduct  -29.16 
    For >5,000, Deduct  -45.10 

. 
 33 01 30 71-0088 LF 120" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 438.00  

    For Up To 75, Add  91.27 
    For >75 To 150, Add  43.80 
    For >500 To 1,000, Deduct  -10.23 
    For >1,000 To 2,000, Deduct  -20.09 
    For >2,000 To 5,000, Deduct  -30.69 
    For >5,000, Deduct  -47.47 

. 
 33 01 30 71-0089 SF Structure Lining, Spray Applied With 300 mil Structural Polyurethane.................................................................................. 13.94  

XXXXXXX 
. 
 33 01 30 71-0090  Lining Pipe, Spray Applied With 400 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0091 LF 36" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 170.21  
    For Up To 75, Add  35.27 
    For >75 To 150, Add  17.02 
    For >500 To 1,000, Deduct  -3.89 
    For >1,000 To 2,000, Deduct  -7.67 
    For >2,000 To 5,000, Deduct  -11.68 
    For >5,000, Deduct  -18.25 

. 
 33 01 30 71-0092 LF 42" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 198.58  

    For Up To 75, Add  41.15 
    For >75 To 150, Add  19.86 
    For >500 To 1,000, Deduct  -4.54 
    For >1,000 To 2,000, Deduct  -8.94 
    For >2,000 To 5,000, Deduct  -13.63 
    For >5,000, Deduct  -21.29 

. 
 33 01 30 71-0093 LF 48" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 226.94  

    For Up To 75, Add  47.02 
    For >75 To 150, Add  22.69 
    For >500 To 1,000, Deduct  -5.19 
    For >1,000 To 2,000, Deduct  -10.22 
    For >2,000 To 5,000, Deduct  -15.58 
    For >5,000, Deduct  -24.33 

. 
 33 01 30 71-0094 LF 54" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 255.32  

    For Up To 75, Add  52.90 
    For >75 To 150, Add  25.53 
    For >500 To 1,000, Deduct  -5.84 
    For >1,000 To 2,000, Deduct  -11.50 
    For >2,000 To 5,000, Deduct  -17.52 
    For >5,000, Deduct  -27.37 

. 
 33 01 30 71-0095 LF 60" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 283.67  

    For Up To 75, Add  58.78 
    For >75 To 150, Add  28.37 
    For >500 To 1,000, Deduct  -6.49 
    For >1,000 To 2,000, Deduct  -12.78 
    For >2,000 To 5,000, Deduct  -19.47 
    For >5,000, Deduct  -30.41 
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. 
 33 01 30 71-0096 LF 66" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 312.06  

    For Up To 75, Add  64.66 
    For >75 To 150, Add  31.21 
    For >500 To 1,000, Deduct  -7.14 
    For >1,000 To 2,000, Deduct  -14.05 
    For >2,000 To 5,000, Deduct  -21.42 
    For >5,000, Deduct  -33.45 

. 
 33 01 30 71-0097 LF 72" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 340.41  

    For Up To 75, Add  70.53 
    For >75 To 150, Add  34.04 
    For >500 To 1,000, Deduct  -7.79 
    For >1,000 To 2,000, Deduct  -15.33 
    For >2,000 To 5,000, Deduct  -23.36 
    For >5,000, Deduct  -36.49 

. 
 33 01 30 71-0098 LF 78" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 368.79  

    For Up To 75, Add  76.41 
    For >75 To 150, Add  36.88 
    For >500 To 1,000, Deduct  -8.44 
    For >1,000 To 2,000, Deduct  -16.61 
    For >2,000 To 5,000, Deduct  -25.31 
    For >5,000, Deduct  -39.53 

. 
 33 01 30 71-0099 LF 84" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 397.15  

    For Up To 75, Add  82.29 
    For >75 To 150, Add  39.72 
    For >500 To 1,000, Deduct  -9.09 
    For >1,000 To 2,000, Deduct  -17.89 
    For >2,000 To 5,000, Deduct  -27.26 
    For >5,000, Deduct  -42.57 

. 
 33 01 30 71-0100 LF 90" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 425.52  

    For Up To 75, Add  88.17 
    For >75 To 150, Add  42.55 
    For >500 To 1,000, Deduct  -9.74 
    For >1,000 To 2,000, Deduct  -19.16 
    For >2,000 To 5,000, Deduct  -29.21 
    For >5,000, Deduct  -45.61 

. 
 33 01 30 71-0101 LF 96" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 453.88  

    For Up To 75, Add  94.04 
    For >75 To 150, Add  45.39 
    For >500 To 1,000, Deduct  -10.38 
    For >1,000 To 2,000, Deduct  -20.44 
    For >2,000 To 5,000, Deduct  -31.15 
    For >5,000, Deduct  -48.65 

. 
 33 01 30 71-0102 LF 102" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 482.26  

    For Up To 75, Add  99.92 
    For >75 To 150, Add  48.23 
    For >500 To 1,000, Deduct  -11.03 
    For >1,000 To 2,000, Deduct  -21.72 
    For >2,000 To 5,000, Deduct  -33.10 
    For >5,000, Deduct  -51.70 

. 
 33 01 30 71-0103 LF 108" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 510.63  

    For Up To 75, Add  105.80 
    For >75 To 150, Add  51.06 
    For >500 To 1,000, Deduct  -11.68 
    For >1,000 To 2,000, Deduct  -23.00 
    For >2,000 To 5,000, Deduct  -35.05 
    For >5,000, Deduct  -54.74 

. 
 33 01 30 71-0104 LF 114" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 538.99  

    For Up To 75, Add  111.68 
    For >75 To 150, Add  53.90 
    For >500 To 1,000, Deduct  -12.33 
    For >1,000 To 2,000, Deduct  -24.27 
    For >2,000 To 5,000, Deduct  -36.99 
    For >5,000, Deduct  -57.78 

. 
 33 01 30 71-0105 LF 120" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 567.37  

    For Up To 75, Add  117.56 
    For >75 To 150, Add  56.74 
    For >500 To 1,000, Deduct  -12.98 
    For >1,000 To 2,000, Deduct  -25.55 
    For >2,000 To 5,000, Deduct  -38.94 
    For >5,000, Deduct  -60.82 

. 
 33 01 30 71-0106 SF Structure Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................................. 18.06  

XXXXXXX 
. 
 33 01 30 71-0107  Lining Pipe, Spray Applied With 500 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0108 LF 36" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 209.36  
    For Up To 75, Add  43.23 
    For >75 To 150, Add  20.94 
    For >500 To 1,000, Deduct  -4.73 
    For >1,000 To 2,000, Deduct  -9.33 
    For >2,000 To 5,000, Deduct  -14.19 
    For >5,000, Deduct  -22.30 
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. 
 33 01 30 71-0109 LF 42" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 244.25  

    For Up To 75, Add  50.44 
    For >75 To 150, Add  24.43 
    For >500 To 1,000, Deduct  -5.52 
    For >1,000 To 2,000, Deduct  -10.88 
    For >2,000 To 5,000, Deduct  -16.56 
    For >5,000, Deduct  -26.01 

. 
 33 01 30 71-0110 LF 48" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 279.14  

    For Up To 75, Add  57.64 
    For >75 To 150, Add  27.91 
    For >500 To 1,000, Deduct  -6.31 
    For >1,000 To 2,000, Deduct  -12.44 
    For >2,000 To 5,000, Deduct  -18.93 
    For >5,000, Deduct  -29.73 

. 
 33 01 30 71-0111 LF 54" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 314.03  

    For Up To 75, Add  64.85 
    For >75 To 150, Add  31.40 
    For >500 To 1,000, Deduct  -7.10 
    For >1,000 To 2,000, Deduct  -13.99 
    For >2,000 To 5,000, Deduct  -21.29 
    For >5,000, Deduct  -33.44 

. 
 33 01 30 71-0112 LF 60" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 348.93  

    For Up To 75, Add  72.05 
    For >75 To 150, Add  34.89 
    For >500 To 1,000, Deduct  -7.89 
    For >1,000 To 2,000, Deduct  -15.54 
    For >2,000 To 5,000, Deduct  -23.66 
    For >5,000, Deduct  -37.16 

. 
 33 01 30 71-0113 LF 66" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 383.82  

    For Up To 75, Add  79.26 
    For >75 To 150, Add  38.38 
    For >500 To 1,000, Deduct  -8.67 
    For >1,000 To 2,000, Deduct  -17.10 
    For >2,000 To 5,000, Deduct  -26.02 
    For >5,000, Deduct  -40.88 

. 
 33 01 30 71-0114 LF 72" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 418.71  

    For Up To 75, Add  86.46 
    For >75 To 150, Add  41.87 
    For >500 To 1,000, Deduct  -9.46 
    For >1,000 To 2,000, Deduct  -18.65 
    For >2,000 To 5,000, Deduct  -28.39 
    For >5,000, Deduct  -44.59 

. 
 33 01 30 71-0115 LF 78" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 453.61  

    For Up To 75, Add  93.67 
    For >75 To 150, Add  45.36 
    For >500 To 1,000, Deduct  -10.25 
    For >1,000 To 2,000, Deduct  -20.21 
    For >2,000 To 5,000, Deduct  -30.75 
    For >5,000, Deduct  -48.31 

. 
 33 01 30 71-0116 LF 84" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 488.50  

    For Up To 75, Add  100.88 
    For >75 To 150, Add  48.85 
    For >500 To 1,000, Deduct  -11.04 
    For >1,000 To 2,000, Deduct  -21.76 
    For >2,000 To 5,000, Deduct  -33.12 
    For >5,000, Deduct  -52.03 

. 
 33 01 30 71-0117 LF 90" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 523.40  

    For Up To 75, Add  108.08 
    For >75 To 150, Add  52.34 
    For >500 To 1,000, Deduct  -11.83 
    For >1,000 To 2,000, Deduct  -23.32 
    For >2,000 To 5,000, Deduct  -35.49 
    For >5,000, Deduct  -55.74 

. 
 33 01 30 71-0118 LF 96" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 558.29  

    For Up To 75, Add  115.29 
    For >75 To 150, Add  55.83 
    For >500 To 1,000, Deduct  -12.62 
    For >1,000 To 2,000, Deduct  -24.87 
    For >2,000 To 5,000, Deduct  -37.85 
    For >5,000, Deduct  -59.46 

. 
 33 01 30 71-0119 LF 102" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 593.18  

    For Up To 75, Add  122.49 
    For >75 To 150, Add  59.32 
    For >500 To 1,000, Deduct  -13.41 
    For >1,000 To 2,000, Deduct  -26.43 
    For >2,000 To 5,000, Deduct  -40.22 
    For >5,000, Deduct  -63.17 

. 
 33 01 30 71-0120 LF 108" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 628.08  

    For Up To 75, Add  129.70 
    For >75 To 150, Add  62.81 
    For >500 To 1,000, Deduct  -14.19 
    For >1,000 To 2,000, Deduct  -27.98 
    For >2,000 To 5,000, Deduct  -42.58 
    For >5,000, Deduct  -66.89 
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. 
 33 01 30 71-0121 LF 114" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 662.97  

    For Up To 75, Add  136.90 
    For >75 To 150, Add  66.30 
    For >500 To 1,000, Deduct  -14.98 
    For >1,000 To 2,000, Deduct  -29.54 
    For >2,000 To 5,000, Deduct  -44.95 
    For >5,000, Deduct  -70.61 

. 
 33 01 30 71-0122 LF 120" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 697.86  

    For Up To 75, Add  144.11 
    For >75 To 150, Add  69.79 
    For >500 To 1,000, Deduct  -15.77 
    For >1,000 To 2,000, Deduct  -31.09 
    For >2,000 To 5,000, Deduct  -47.32 
    For >5,000, Deduct  -74.32 

. 
 33 01 30 71-0123 SF Structure Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................................. 22.22  

XXXXXXX 
. 
 33 01 30 72  Cured-in-Place Pipe Lining (33 01 30) 
. 
. 
 33 01 30 72-0001  Cured-In-Place Pipe (CIPP) Relining Underground Pipelines (33 01 30 72) 

Note: Excludes CCTV inspection and sewer cleaning. See CSI section 33 01 30 11-0000 for CCTV inspection, 33 
01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 72-0002  Cured In-Place Pipe (CIPP) Lining Set-Up And Reinsertion (33 01 30 72-0001) 
. 
. 

 33 01 30 72-0003 EA Initial Set Up And Final Equipment Removal For Relining Up To 12" Underground Pipelines Cured In-Place Pipe 
(CIPP) ............................................................................................................................................................................. 1,543.38  

. 
 33 01 30 72-0004 EA Initial Set Up And Final Equipment Removal For Relining >12" To 24" Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 2,572.30  
. 

 33 01 30 72-0005 EA Initial Set Up And Final Equipment Removal For Relining >24" To 48" Underground Pipelines Cured In-Place Pipe 
(CIPP) ............................................................................................................................................................................. 3,858.46  

. 
 33 01 30 72-0006 EA Initial Set Up And Final Equipment Removal For Relining > 48" Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 5,144.61  
. 

 33 01 30 72-0007 EA Move And Reset Up At Different Access/Location For Relining Up To 12" Underground Pipelines Cured In-Place 
Pipe (CIPP)........................................................................................................................................................................ 771.69  

. 
 33 01 30 72-0008 EA Move And Reset Up At Different Access/Location For Relining >12" To 24" Underground Pipelines Cured In-

Place Pipe (CIPP) ........................................................................................................................................................... 1,286.16  
. 

 33 01 30 72-0009 EA Move And Reset Up At Different Access/Location For Relining >24" To 48" Underground Pipelines Cured In-
Place Pipe (CIPP) ........................................................................................................................................................... 1,607.69  

. 
 33 01 30 72-0010 EA Move And Reset Up At Different Access/Location For Relining > 48" Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 2,057.84  
. 

 33 01 30 72-0011 EA Mixing Truck And Refrigeration For Relining Up To 12" Underground Pipelines Cured In-Place Pipe (CIPP) ................ 1,286.16  
Note: Need to mix wet material in bag prior to installation. 

. 
 33 01 30 72-0012 EA Mixing Truck And Refrigeration For Relining >12" To 24" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 3,086.77  

Note: Need to mix wet material in bag prior to installation. 
. 

 33 01 30 72-0013 EA Mixing Truck And Refrigeration For Relining >24" To 48" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 5,144.61  
Note: Need to mix wet material in bag prior to installation. 

. 
 33 01 30 72-0014 EA Mixing Truck And Refrigeration For Relining >48" Underground Pipelines Cured In-Place Pipe (CIPP) ......................... 7,716.91  

Note: Need to mix wet material in bag prior to installation. 

XXXXXXX 
. 
 33 01 30 72-0015  Lining Pipe With Polyester Resin Impregnated Cured In-Place Pipe (CIPP) 

(33 01 30 72-0001) 
Note: Cured in-place thermosetting resin pipe and resin impregnated tube. Excludes video camera inspection, 
culvert cleaning and grouting. Use round equivalent pipe sizes for elliptical, oval or arched pipe. 

. 

. 
 33 01 30 72-0016  4.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0017 LF 4.5mm Lining 2" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 19.90  
    For Vinlyester Resin, Add  4.47 
    For Epoxy Resin, Add  0.53 
    For Up To >10, Add  43.73 
    For >10 To 25, Add  35.37 
    For >25 To 50, Add  21.54 
    For >50 To 100, Add  10.77 
    For >500 To 1,000, Deduct  -1.33 
    For >1,000 To 2,000, Deduct  -2.17 
    For >2,000 To 5,000, Deduct  -4.14 
    For >5,000, Deduct  -6.68 

. 
 33 01 30 72-0018 LF 4.5mm Lining 3" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 23.41  

    For Vinlyester Resin, Add  6.93 
    For Epoxy Resin, Add  0.82 
    For Up To >10, Add  45.48 
    For >10 To 25, Add  36.25 
    For >25 To 50, Add  22.25 
    For >50 To 100, Add  11.12 
    For >500 To 1,000, Deduct  -1.51 
    For >1,000 To 2,000, Deduct  -2.43 
    For >2,000 To 5,000, Deduct  -4.57 
    For >5,000, Deduct  -7.38 
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. 
 33 01 30 72-0019 LF 4.5mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 26.91  

    For Vinlyester Resin, Add  9.38 
    For Epoxy Resin, Add  1.11 
    For Up To >10, Add  47.23 
    For >10 To 25, Add  37.13 
    For >25 To 50, Add  22.95 
    For >50 To 100, Add  11.47 
    For >500 To 1,000, Deduct  -1.68 
    For >1,000 To 2,000, Deduct  -2.69 
    For >2,000 To 5,000, Deduct  -4.99 
    For >5,000, Deduct  -8.08 

. 
 33 01 30 72-0020 LF 4.5mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 35.21  

    For Vinlyester Resin, Add  14.29 
    For Epoxy Resin, Add  1.68 
    For Up To >10, Add  54.58 
    For >10 To 25, Add  42.08 
    For >25 To 50, Add  26.27 
    For >50 To 100, Add  13.13 
    For >500 To 1,000, Deduct  -2.13 
    For >1,000 To 2,000, Deduct  -3.38 
    For >2,000 To 5,000, Deduct  -6.15 
    For >5,000, Deduct  -10.00 

. 
 33 01 30 72-0021 LF 4.5mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 43.51  

    For Vinlyester Resin, Add  19.20 
    For Epoxy Resin, Add  2.26 
    For Up To >10, Add  61.96 
    For >10 To 25, Add  47.06 
    For >25 To 50, Add  29.61 
    For >50 To 100, Add  14.80 
    For >500 To 1,000, Deduct  -2.58 
    For >1,000 To 2,000, Deduct  -4.07 
    For >2,000 To 5,000, Deduct  -7.31 
    For >5,000, Deduct  -11.92 

XXXXXXX 
. 
 33 01 30 72-0022  6mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0023 LF 6mm Lining 3" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 26.43  
    For Vinlyester Resin, Add  9.04 
    For Epoxy Resin, Add  1.07 
    For Up To >10, Add  46.99 
    For >10 To 25, Add  37.01 
    For >25 To 50, Add  22.85 
    For >50 To 100, Add  11.42 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000 To 2,000, Deduct  -2.66 
    For >2,000 To 5,000, Deduct  -4.93 
    For >5,000, Deduct  -7.99 

. 
 33 01 30 72-0024 LF 6mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 31.11  

    For Vinlyester Resin, Add  12.32 
    For Epoxy Resin, Add  1.45 
    For Up To >10, Add  49.33 
    For >10 To 25, Add  38.18 
    For >25 To 50, Add  23.79 
    For >50 To 100, Add  11.89 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000 To 2,000, Deduct  -3.01 
    For >2,000 To 5,000, Deduct  -5.49 
    For >5,000, Deduct  -8.92 

. 
 33 01 30 72-0025 LF 6mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 41.74  

    For Vinlyester Resin, Add  18.87 
    For Epoxy Resin, Add  2.22 
    For Up To >10, Add  57.85 
    For >10 To 25, Add  43.71 
    For >25 To 50, Add  27.58 
    For >50 To 100, Add  13.79 
    For >500 To 1,000, Deduct  -2.46 
    For >1,000 To 2,000, Deduct  -3.87 
    For >2,000 To 5,000, Deduct  -6.93 
    For >5,000, Deduct  -11.31 

. 
 33 01 30 72-0026 LF 6mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 52.38  

    For Vinlyester Resin, Add  25.41 
    For Epoxy Resin, Add  2.99 
    For Up To >10, Add  66.39 
    For >10 To 25, Add  49.28 
    For >25 To 50, Add  31.38 
    For >50 To 100, Add  15.69 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000 To 2,000, Deduct  -4.73 
    For >2,000 To 5,000, Deduct  -8.38 
    For >5,000, Deduct  -13.69 
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. 
 33 01 30 72-0027 LF 6mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 63.14  

    For Vinlyester Resin, Add  31.96 
    For Epoxy Resin, Add  3.77 
    For Up To >10, Add  75.30 
    For >10 To 25, Add  55.14 
    For >25 To 50, Add  35.37 
    For >50 To 100, Add  17.68 
    For >500 To 1,000, Deduct  -3.59 
    For >1,000 To 2,000, Deduct  -5.61 
    For >2,000 To 5,000, Deduct  -9.85 
    For >5,000, Deduct  -16.13 

. 
 33 01 30 72-0028 LF 6mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 74.29  

    For Vinlyester Resin, Add  38.50 
    For Epoxy Resin, Add  4.54 
    For Up To >10, Add  85.37 
    For >10 To 25, Add  61.98 
    For >25 To 50, Add  39.94 
    For >50 To 100, Add  19.97 
    For >500 To 1,000, Deduct  -4.20 
    For >1,000 To 2,000, Deduct  -6.54 
    For >2,000 To 5,000, Deduct  -11.42 
    For >5,000, Deduct  -18.72 

XXXXXXX 
. 
 33 01 30 72-0029  7.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0030 LF 7.5mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 35.16  
    For Vinlyester Resin, Add  15.16 
    For Epoxy Resin, Add  1.79 
    For Up To >10, Add  51.36 
    For >10 To 25, Add  39.19 
    For >25 To 50, Add  24.60 
    For >50 To 100, Add  12.30 
    For >500 To 1,000, Deduct  -2.10 
    For >1,000 To 2,000, Deduct  -3.31 
    For >2,000 To 5,000, Deduct  -5.98 
    For >5,000, Deduct  -9.73 

. 
 33 01 30 72-0031 LF 7.5mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 48.13  

    For Vinlyester Resin, Add  23.34 
    For Epoxy Resin, Add  2.75 
    For Up To >10, Add  61.04 
    For >10 To 25, Add  45.31 
    For >25 To 50, Add  28.85 
    For >50 To 100, Add  14.43 
    For >500 To 1,000, Deduct  -2.78 
    For >1,000 To 2,000, Deduct  -4.35 
    For >2,000 To 5,000, Deduct  -7.70 
    For >5,000, Deduct  -12.58 

. 
 33 01 30 72-0032 LF 7.5mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 61.11  

    For Vinlyester Resin, Add  31.52 
    For Epoxy Resin, Add  3.71 
    For Up To >10, Add  70.76 
    For >10 To 25, Add  51.46 
    For >25 To 50, Add  33.13 
    For >50 To 100, Add  16.56 
    For >500 To 1,000, Deduct  -3.46 
    For >1,000 To 2,000, Deduct  -5.39 
    For >2,000 To 5,000, Deduct  -9.42 
    For >5,000, Deduct  -15.44 

. 
 33 01 30 72-0033 LF 7.5mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 74.21  

    For Vinlyester Resin, Add  39.70 
    For Epoxy Resin, Add  4.68 
    For Up To >10, Add  80.83 
    For >10 To 25, Add  57.91 
    For >25 To 50, Add  37.58 
    For >50 To 100, Add  18.79 
    For >500 To 1,000, Deduct  -4.15 
    For >1,000 To 2,000, Deduct  -6.44 
    For >2,000 To 5,000, Deduct  -11.18 
    For >5,000, Deduct  -18.34 

. 
 33 01 30 72-0034 LF 7.5mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 87.69  

    For Vinlyester Resin, Add  47.88 
    For Epoxy Resin, Add  5.64 
    For Up To >10, Add  92.07 
    For >10 To 25, Add  65.33 
    For >25 To 50, Add  42.62 
    For >50 To 100, Add  21.31 
    For >500 To 1,000, Deduct  -4.87 
    For >1,000 To 2,000, Deduct  -7.54 
    For >2,000 To 5,000, Deduct  -13.03 
    For >5,000, Deduct  -21.40 



33
 33 Utilities 

33 01 Operation and Maintenance of Utilities 
33 01 30 Operation and Maintenance of Sewer Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 30  Monterey County Roads and Bridges 

. 
 33 01 30 72-0035 LF 7.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................... 107.81  

    For Vinlyester Resin, Add  60.16 
    For Epoxy Resin, Add  7.09 
    For Up To >10, Add  108.58 
    For >10 To 25, Add  76.16 
    For >25 To 50, Add  49.99 
    For >50 To 100, Add  25.00 
    For >500 To 1,000, Deduct  -5.94 
    For >1,000 To 2,000, Deduct  -9.18 
    For >2,000 To 5,000, Deduct  -15.78 
    For >5,000, Deduct  -25.94 

. 
 33 01 30 72-0036 LF 7.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................... 128.16  

    For Vinlyester Resin, Add  72.43 
    For Epoxy Resin, Add  8.54 
    For Up To >10, Add  125.81 
    For >10 To 25, Add  87.59 
    For >25 To 50, Add  57.73 
    For >50 To 100, Add  28.86 
    For >500 To 1,000, Deduct  -7.03 
    For >1,000 To 2,000, Deduct  -10.85 
    For >2,000 To 5,000, Deduct  -18.59 
    For >5,000, Deduct  -30.57 

XXXXXXX 
. 
 33 01 30 72-0037  9mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0038 LF 9mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 54.38  
    For Vinlyester Resin, Add  27.71 
    For Epoxy Resin, Add  3.27 
    For Up To >10, Add  64.17 
    For >10 To 25, Add  46.87 
    For >25 To 50, Add  30.10 
    For >50 To 100, Add  15.05 
    For >500 To 1,000, Deduct  -3.09 
    For >1,000 To 2,000, Deduct  -4.82 
    For >2,000 To 5,000, Deduct  -8.45 
    For >5,000, Deduct  -13.83 

. 
 33 01 30 72-0039 LF 9mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 69.70  

    For Vinlyester Resin, Add  37.53 
    For Epoxy Resin, Add  4.42 
    For Up To >10, Add  75.05 
    For >10 To 25, Add  53.61 
    For >25 To 50, Add  34.84 
    For >50 To 100, Add  17.42 
    For >500 To 1,000, Deduct  -3.89 
    For >1,000 To 2,000, Deduct  -6.03 
    For >2,000 To 5,000, Deduct  -10.45 
    For >5,000, Deduct  -17.16 

. 
 33 01 30 72-0040 LF 9mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 85.14  

    For Vinlyester Resin, Add  47.36 
    For Epoxy Resin, Add  5.58 
    For Up To >10, Add  86.30 
    For >10 To 25, Add  60.64 
    For >25 To 50, Add  39.77 
    For >50 To 100, Add  19.88 
    For >500 To 1,000, Deduct  -4.69 
    For >1,000 To 2,000, Deduct  -7.26 
    For >2,000 To 5,000, Deduct  -12.49 
    For >5,000, Deduct  -20.53 

. 
 33 01 30 72-0041 LF 9mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 100.96  

    For Vinlyester Resin, Add  57.17 
    For Epoxy Resin, Add  6.74 
    For Up To >10, Add  98.71 
    For >10 To 25, Add  68.64 
    For >25 To 50, Add  45.27 
    For >50 To 100, Add  22.63 
    For >500 To 1,000, Deduct  -5.53 
    For >1,000 To 2,000, Deduct  -8.54 
    For >2,000 To 5,000, Deduct  -14.62 
    For >5,000, Deduct  -24.05 

. 
 33 01 30 72-0042 LF 9mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 124.58  

    For Vinlyester Resin, Add  71.90 
    For Epoxy Resin, Add  8.47 
    For Up To >10, Add  116.97 
    For >10 To 25, Add  80.35 
    For >25 To 50, Add  53.35 
    For >50 To 100, Add  26.67 
    For >500 To 1,000, Deduct  -6.78 
    For >1,000 To 2,000, Deduct  -10.44 
    For >2,000 To 5,000, Deduct  -17.79 
    For >5,000, Deduct  -29.29 
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 33 01 30 72-0043 LF 9mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 148.44  

    For Vinlyester Resin, Add  86.63 
    For Epoxy Resin, Add  10.21 
    For Up To >10, Add  135.95 
    For >10 To 25, Add  92.66 
    For >25 To 50, Add  61.79 
    For >50 To 100, Add  30.89 
    For >500 To 1,000, Deduct  -8.04 
    For >1,000 To 2,000, Deduct  -12.37 
    For >2,000 To 5,000, Deduct  -21.02 
    For >5,000, Deduct  -34.63 

. 
 33 01 30 72-0044 LF 9mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 171.53  

    For Vinlyester Resin, Add  101.35 
    For Epoxy Resin, Add  11.94 
    For Up To >10, Add  152.64 
    For >10 To 25, Add  103.07 
    For >25 To 50, Add  69.08 
    For >50 To 100, Add  34.54 
    For >500 To 1,000, Deduct  -9.25 
    For >1,000 To 2,000, Deduct  -14.20 
    For >2,000 To 5,000, Deduct  -24.06 
    For >5,000, Deduct  -39.66 

. 
 33 01 30 72-0045 LF 9mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 195.02  

    For Vinlyester Resin, Add  116.07 
    For Epoxy Resin, Add  13.68 
    For Up To >10, Add  170.51 
    For >10 To 25, Add  114.46 
    For >25 To 50, Add  76.96 
    For >50 To 100, Add  38.48 
    For >500 To 1,000, Deduct  -10.48 
    For >1,000 To 2,000, Deduct  -16.09 
    For >2,000 To 5,000, Deduct  -27.20 
    For >5,000, Deduct  -44.84 

XXXXXXX 
. 
 33 01 30 72-0046  10.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0047 LF 10.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 141.21  
    For Vinlyester Resin, Add  83.54 
    For Epoxy Resin, Add  9.85 
    For Up To >10, Add  125.28 
    For >10 To 25, Add  84.51 
    For >25 To 50, Add  56.67 
    For >50 To 100, Add  28.34 
    For >500 To 1,000, Deduct  -7.61 
    For >1,000 To 2,000, Deduct  -11.68 
    For >2,000 To 5,000, Deduct  -19.79 
    For >5,000, Deduct  -32.62 

. 
 33 01 30 72-0048 LF 10.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 168.58  

    For Vinlyester Resin, Add  100.72 
    For Epoxy Resin, Add  11.87 
    For Up To >10, Add  146.02 
    For >10 To 25, Add  97.70 
    For >25 To 50, Add  65.81 
    For >50 To 100, Add  32.91 
    For >500 To 1,000, Deduct  -9.05 
    For >1,000 To 2,000, Deduct  -13.88 
    For >2,000 To 5,000, Deduct  -23.44 
    For >5,000, Deduct  -38.65 

. 
 33 01 30 72-0049 LF 10.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 195.18  

    For Vinlyester Resin, Add  117.90 
    For Epoxy Resin, Add  13.90 
    For Up To >10, Add  164.47 
    For >10 To 25, Add  108.98 
    For >25 To 50, Add  73.81 
    For >50 To 100, Add  36.91 
    For >500 To 1,000, Deduct  -10.43 
    For >1,000 To 2,000, Deduct  -15.98 
    For >2,000 To 5,000, Deduct  -26.90 
    For >5,000, Deduct  -44.39 

. 
 33 01 30 72-0050 LF 10.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 222.18  

    For Vinlyester Resin, Add  135.09 
    For Epoxy Resin, Add  15.92 
    For Up To >10, Add  184.09 
    For >10 To 25, Add  121.25 
    For >25 To 50, Add  82.40 
    For >50 To 100, Add  41.20 
    For >500 To 1,000, Deduct  -11.84 
    For >1,000 To 2,000, Deduct  -18.12 
    For >2,000 To 5,000, Deduct  -30.46 
    For >5,000, Deduct  -50.28 
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. 
 33 01 30 72-0051 LF 10.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 249.67  

    For Vinlyester Resin, Add  152.26 
    For Epoxy Resin, Add  17.95 
    For Up To >10, Add  205.21 
    For >10 To 25, Add  134.76 
    For >25 To 50, Add  91.73 
    For >50 To 100, Add  45.86 
    For >500 To 1,000, Deduct  -13.29 
    For >1,000 To 2,000, Deduct  -20.33 
    For >2,000 To 5,000, Deduct  -34.14 
    For >5,000, Deduct  -56.36 

. 
 33 01 30 72-0052 LF 10.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 277.82  

    For Vinlyester Resin, Add  169.45 
    For Epoxy Resin, Add  19.97 
    For Up To >10, Add  228.29 
    For >10 To 25, Add  149.89 
    For >25 To 50, Add  102.04 
    For >50 To 100, Add  51.02 
    For >500 To 1,000, Deduct  -14.78 
    For >1,000 To 2,000, Deduct  -22.62 
    For >2,000 To 5,000, Deduct  -37.99 
    For >5,000, Deduct  -62.71 

. 
 33 01 30 72-0053 LF 10.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 331.42  

    For Vinlyester Resin, Add  203.81 
    For Epoxy Resin, Add  24.02 
    For Up To >10, Add  266.36 
    For >10 To 25, Add  173.44 
    For >25 To 50, Add  118.62 
    For >50 To 100, Add  59.31 
    For >500 To 1,000, Deduct  -17.58 
    For >1,000 To 2,000, Deduct  -26.87 
    For >2,000 To 5,000, Deduct  -45.00 
    For >5,000, Deduct  -74.34 

XXXXXXX 
. 
 33 01 30 72-0054  12mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0055 LF 12mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 157.71  
    For Vinlyester Resin, Add  95.09 
    For Epoxy Resin, Add  11.21 
    For Up To >10, Add  133.53 
    For >10 To 25, Add  88.64 
    For >25 To 50, Add  59.97 
    For >50 To 100, Add  29.99 
    For >500 To 1,000, Deduct  -8.43 
    For >1,000 To 2,000, Deduct  -12.92 
    For >2,000 To 5,000, Deduct  -21.77 
    For >5,000, Deduct  -35.92 

. 
 33 01 30 72-0056 LF 12mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 188.58  

    For Vinlyester Resin, Add  114.72 
    For Epoxy Resin, Add  13.52 
    For Up To >10, Add  156.02 
    For >10 To 25, Add  102.70 
    For >25 To 50, Add  69.81 
    For >50 To 100, Add  34.91 
    For >500 To 1,000, Deduct  -10.05 
    For >1,000 To 2,000, Deduct  -15.38 
    For >2,000 To 5,000, Deduct  -25.84 
    For >5,000, Deduct  -42.65 

. 
 33 01 30 72-0057 LF 12mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 218.69  

    For Vinlyester Resin, Add  134.36 
    For Epoxy Resin, Add  15.84 
    For Up To >10, Add  176.22 
    For >10 To 25, Add  114.86 
    For >25 To 50, Add  78.51 
    For >50 To 100, Add  39.26 
    For >500 To 1,000, Deduct  -11.60 
    For >1,000 To 2,000, Deduct  -17.74 
    For >2,000 To 5,000, Deduct  -29.72 
    For >5,000, Deduct  -49.09 

. 
 33 01 30 72-0058 LF 12mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 249.19  

    For Vinlyester Resin, Add  153.99 
    For Epoxy Resin, Add  18.15 
    For Up To >10, Add  197.60 
    For >10 To 25, Add  128.00 
    For >25 To 50, Add  87.80 
    For >50 To 100, Add  43.90 
    For >500 To 1,000, Deduct  -13.19 
    For >1,000 To 2,000, Deduct  -20.15 
    For >2,000 To 5,000, Deduct  -33.70 
    For >5,000, Deduct  -55.68 
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. 
 33 01 30 72-0059 LF 12mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 280.19  

    For Vinlyester Resin, Add  173.63 
    For Epoxy Resin, Add  20.46 
    For Up To >10, Add  220.47 
    For >10 To 25, Add  142.39 
    For >25 To 50, Add  97.83 
    For >50 To 100, Add  48.92 
    For >500 To 1,000, Deduct  -14.81 
    For >1,000 To 2,000, Deduct  -22.62 
    For >2,000 To 5,000, Deduct  -37.80 
    For >5,000, Deduct  -62.47 

. 
 33 01 30 72-0060 LF 12mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 311.84  

    For Vinlyester Resin, Add  193.26 
    For Epoxy Resin, Add  22.78 
    For Up To >10, Add  245.30 
    For >10 To 25, Add  158.40 
    For >25 To 50, Add  108.84 
    For >50 To 100, Add  54.42 
    For >500 To 1,000, Deduct  -16.49 
    For >1,000 To 2,000, Deduct  -25.18 
    For >2,000 To 5,000, Deduct  -42.07 
    For >5,000, Deduct  -69.52 

. 
 33 01 30 72-0061 LF 12mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 372.46  

    For Vinlyester Resin, Add  232.54 
    For Epoxy Resin, Add  27.41 
    For Up To >10, Add  286.88 
    For >10 To 25, Add  183.70 
    For >25 To 50, Add  126.83 
    For >50 To 100, Add  63.42 
    For >500 To 1,000, Deduct  -19.63 
    For >1,000 To 2,000, Deduct  -29.95 
    For >2,000 To 5,000, Deduct  -49.93 
    For >5,000, Deduct  -82.54 

. 
 33 01 30 72-0062 LF 12mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 434.21  

    For Vinlyester Resin, Add  271.81 
    For Epoxy Resin, Add  32.03 
    For Up To >10, Add  331.88 
    For >10 To 25, Add  211.85 
    For >25 To 50, Add  146.53 
    For >50 To 100, Add  73.26 
    For >500 To 1,000, Deduct  -22.86 
    For >1,000 To 2,000, Deduct  -34.86 
    For >2,000 To 5,000, Deduct  -58.07 
    For >5,000, Deduct  -96.02 

. 
 33 01 30 72-0063 LF 12mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 498.03  

    For Vinlyester Resin, Add  311.08 
    For Epoxy Resin, Add  36.66 
    For Up To >10, Add  383.09 
    For >10 To 25, Add  245.18 
    For >25 To 50, Add  169.33 
    For >50 To 100, Add  84.66 
    For >500 To 1,000, Deduct  -26.24 
    For >1,000 To 2,000, Deduct  -40.03 
    For >2,000 To 5,000, Deduct  -66.74 
    For >5,000, Deduct  -110.33 

XXXXXXX 
. 
 33 01 30 72-0064  13.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0065 LF 13.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 174.07  
    For Vinlyester Resin, Add  106.54 
    For Epoxy Resin, Add  12.56 
    For Up To >10, Add  141.71 
    For >10 To 25, Add  92.73 
    For >25 To 50, Add  63.25 
    For >50 To 100, Add  31.62 
    For >500 To 1,000, Deduct  -9.25 
    For >1,000 To 2,000, Deduct  -14.15 
    For >2,000 To 5,000, Deduct  -23.73 
    For >5,000, Deduct  -39.19 

. 
 33 01 30 72-0066 LF 13.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 208.45  

    For Vinlyester Resin, Add  128.63 
    For Epoxy Resin, Add  15.16 
    For Up To >10, Add  165.95 
    For >10 To 25, Add  107.67 
    For >25 To 50, Add  73.79 
    For >50 To 100, Add  36.89 
    For >500 To 1,000, Deduct  -11.04 
    For >1,000 To 2,000, Deduct  -16.87 
    For >2,000 To 5,000, Deduct  -28.22 
    For >5,000, Deduct  -46.63 
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. 
 33 01 30 72-0067 LF 13.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 242.07  

    For Vinlyester Resin, Add  150.72 
    For Epoxy Resin, Add  17.76 
    For Up To >10, Add  187.91 
    For >10 To 25, Add  120.71 
    For >25 To 50, Add  83.19 
    For >50 To 100, Add  41.59 
    For >500 To 1,000, Deduct  -12.77 
    For >1,000 To 2,000, Deduct  -19.49 
    For >2,000 To 5,000, Deduct  -32.53 
    For >5,000, Deduct  -53.76 

. 
 33 01 30 72-0068 LF 13.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 276.07  

    For Vinlyester Resin, Add  172.81 
    For Epoxy Resin, Add  20.37 
    For Up To >10, Add  211.04 
    For >10 To 25, Add  134.72 
    For >25 To 50, Add  93.17 
    For >50 To 100, Add  46.59 
    For >500 To 1,000, Deduct  -14.53 
    For >1,000 To 2,000, Deduct  -22.17 
    For >2,000 To 5,000, Deduct  -36.92 
    For >5,000, Deduct  -61.05 

. 
 33 01 30 72-0069 LF 13.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 310.58  

    For Vinlyester Resin, Add  194.90 
    For Epoxy Resin, Add  22.97 
    For Up To >10, Add  235.67 
    For >10 To 25, Add  149.98 
    For >25 To 50, Add  103.91 
    For >50 To 100, Add  51.96 
    For >500 To 1,000, Deduct  -16.33 
    For >1,000 To 2,000, Deduct  -24.90 
    For >2,000 To 5,000, Deduct  -41.45 
    For >5,000, Deduct  -68.55 

. 
 33 01 30 72-0070 LF 13.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 345.74  

    For Vinlyester Resin, Add  216.99 
    For Epoxy Resin, Add  25.57 
    For Up To >10, Add  262.25 
    For >10 To 25, Add  166.87 
    For >25 To 50, Add  115.62 
    For >50 To 100, Add  57.81 
    For >500 To 1,000, Deduct  -18.18 
    For >1,000 To 2,000, Deduct  -27.72 
    For >2,000 To 5,000, Deduct  -46.14 
    For >5,000, Deduct  -76.30 

. 
 33 01 30 72-0071 LF 13.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 413.36  

    For Vinlyester Resin, Add  261.17 
    For Epoxy Resin, Add  30.78 
    For Up To >10, Add  307.33 
    For >10 To 25, Add  193.93 
    For >25 To 50, Add  135.01 
    For >50 To 100, Add  67.51 
    For >500 To 1,000, Deduct  -21.67 
    For >1,000 To 2,000, Deduct  -33.02 
    For >2,000 To 5,000, Deduct  -54.84 
    For >5,000, Deduct  -90.72 

. 
 33 01 30 72-0072 LF 13.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 482.13  

    For Vinlyester Resin, Add  305.35 
    For Epoxy Resin, Add  35.99 
    For Up To >10, Add  355.84 
    For >10 To 25, Add  223.83 
    For >25 To 50, Add  156.11 
    For >50 To 100, Add  78.05 
    For >500 To 1,000, Deduct  -25.25 
    For >1,000 To 2,000, Deduct  -38.46 
    For >2,000 To 5,000, Deduct  -63.82 
    For >5,000, Deduct  -105.61 

. 
 33 01 30 72-0073 LF 13.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 552.96  

    For Vinlyester Resin, Add  349.53 
    For Epoxy Resin, Add  41.19 
    For Up To >10, Add  410.56 
    For >10 To 25, Add  258.91 
    For >25 To 50, Add  180.31 
    For >50 To 100, Add  90.16 
    For >500 To 1,000, Deduct  -28.99 
    For >1,000 To 2,000, Deduct  -44.15 
    For >2,000 To 5,000, Deduct  -73.33 
    For >5,000, Deduct  -121.32 

XXXXXXX 
. 
 33 01 30 72-0074  15mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0075 LF 15mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 190.29  

    For Vinlyester Resin, Add  117.89 
    For Epoxy Resin, Add  13.89 
    For Up To >10, Add  149.82 
    For >10 To 25, Add  96.78 
    For >25 To 50, Add  66.49 
    For >50 To 100, Add  33.24 
    For >500 To 1,000, Deduct  -10.06 
    For >1,000 To 2,000, Deduct  -15.37 
    For >2,000 To 5,000, Deduct  -25.68 
    For >5,000, Deduct  -42.43 

. 
 33 01 30 72-0076 LF 15mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 228.17  

    For Vinlyester Resin, Add  142.44 
    For Epoxy Resin, Add  16.79 
    For Up To >10, Add  175.81 
    For >10 To 25, Add  112.60 
    For >25 To 50, Add  77.73 
    For >50 To 100, Add  38.87 
    For >500 To 1,000, Deduct  -12.03 
    For >1,000 To 2,000, Deduct  -18.35 
    For >2,000 To 5,000, Deduct  -30.59 
    For >5,000, Deduct  -50.57 

. 
 33 01 30 72-0077 LF 15mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 265.30  

    For Vinlyester Resin, Add  166.99 
    For Epoxy Resin, Add  19.68 
    For Up To >10, Add  199.53 
    For >10 To 25, Add  126.51 
    For >25 To 50, Add  87.84 
    For >50 To 100, Add  43.92 
    For >500 To 1,000, Deduct  -13.93 
    For >1,000 To 2,000, Deduct  -21.24 
    For >2,000 To 5,000, Deduct  -35.31 
    For >5,000, Deduct  -58.41 

. 
 33 01 30 72-0078 LF 15mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 302.81  

    For Vinlyester Resin, Add  191.53 
    For Epoxy Resin, Add  22.57 
    For Up To >10, Add  224.41 
    For >10 To 25, Add  141.40 
    For >25 To 50, Add  98.52 
    For >50 To 100, Add  49.26 
    For >500 To 1,000, Deduct  -15.87 
    For >1,000 To 2,000, Deduct  -24.17 
    For >2,000 To 5,000, Deduct  -40.13 
    For >5,000, Deduct  -66.40 

. 
 33 01 30 72-0079 LF 15mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 340.83  

    For Vinlyester Resin, Add  216.08 
    For Epoxy Resin, Add  25.47 
    For Up To >10, Add  250.79 
    For >10 To 25, Add  157.55 
    For >25 To 50, Add  109.96 
    For >50 To 100, Add  54.98 
    For >500 To 1,000, Deduct  -17.85 
    For >1,000 To 2,000, Deduct  -27.17 
    For >2,000 To 5,000, Deduct  -45.08 
    For >5,000, Deduct  -74.60 

. 
 33 01 30 72-0080 LF 15mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 379.49  

    For Vinlyester Resin, Add  240.62 
    For Epoxy Resin, Add  28.36 
    For Up To >10, Add  279.12 
    For >10 To 25, Add  175.31 
    For >25 To 50, Add  122.37 
    For >50 To 100, Add  61.19 
    For >500 To 1,000, Deduct  -19.87 
    For >1,000 To 2,000, Deduct  -30.25 
    For >2,000 To 5,000, Deduct  -50.19 
    For >5,000, Deduct  -83.05 

. 
 33 01 30 72-0081 LF 15mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 454.13  

    For Vinlyester Resin, Add  289.71 
    For Epoxy Resin, Add  34.14 
    For Up To >10, Add  327.72 
    For >10 To 25, Add  204.12 
    For >25 To 50, Add  143.16 
    For >50 To 100, Add  71.58 
    For >500 To 1,000, Deduct  -23.71 
    For >1,000 To 2,000, Deduct  -36.07 
    For >2,000 To 5,000, Deduct  -59.73 
    For >5,000, Deduct  -98.88 
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 33 01 30 72-0082 LF 15mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 529.91  

    For Vinlyester Resin, Add  338.80 
    For Epoxy Resin, Add  39.93 
    For Up To >10, Add  379.73 
    For >10 To 25, Add  235.78 
    For >25 To 50, Add  165.67 
    For >50 To 100, Add  82.83 
    For >500 To 1,000, Deduct  -27.64 
    For >1,000 To 2,000, Deduct  -42.04 
    For >2,000 To 5,000, Deduct  -69.56 
    For >5,000, Deduct  -115.16 

. 
 33 01 30 72-0083 LF 15mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 607.76  

    For Vinlyester Resin, Add  387.89 
    For Epoxy Resin, Add  45.72 
    For Up To >10, Add  437.96 
    For >10 To 25, Add  272.61 
    For >25 To 50, Add  191.27 
    For >50 To 100, Add  95.64 
    For >500 To 1,000, Deduct  -31.73 
    For >1,000 To 2,000, Deduct  -48.26 
    For >2,000 To 5,000, Deduct  -79.90 
    For >5,000, Deduct  -132.28 

XXXXXXX 
. 
 33 01 30 72-0084  16.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0085 LF 16.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 247.76  
    For Vinlyester Resin, Add  156.15 
    For Epoxy Resin, Add  18.40 
    For Up To >10, Add  185.61 
    For >10 To 25, Add  117.49 
    For >25 To 50, Add  81.65 
    For >50 To 100, Add  40.82 
    For >500 To 1,000, Deduct  -13.01 
    For >1,000 To 2,000, Deduct  -19.82 
    For >2,000 To 5,000, Deduct  -32.94 
    For >5,000, Deduct  -54.49 

. 
 33 01 30 72-0086 LF 16.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 288.39  

    For Vinlyester Resin, Add  183.15 
    For Epoxy Resin, Add  21.59 
    For Up To >10, Add  211.07 
    For >10 To 25, Add  132.29 
    For >25 To 50, Add  92.45 
    For >50 To 100, Add  46.23 
    For >500 To 1,000, Deduct  -15.09 
    For >1,000 To 2,000, Deduct  -22.97 
    For >2,000 To 5,000, Deduct  -38.08 
    For >5,000, Deduct  -63.03 

. 
 33 01 30 72-0087 LF 16.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 329.41  

    For Vinlyester Resin, Add  210.15 
    For Epoxy Resin, Add  24.77 
    For Up To >10, Add  237.71 
    For >10 To 25, Add  148.05 
    For >25 To 50, Add  103.84 
    For >50 To 100, Add  51.92 
    For >500 To 1,000, Deduct  -17.20 
    For >1,000 To 2,000, Deduct  -26.17 
    For >2,000 To 5,000, Deduct  -43.33 
    For >5,000, Deduct  -71.72 

. 
 33 01 30 72-0088 LF 16.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 370.93  

    For Vinlyester Resin, Add  237.15 
    For Epoxy Resin, Add  27.95 
    For Up To >10, Add  265.84 
    For >10 To 25, Add  165.07 
    For >25 To 50, Add  115.98 
    For >50 To 100, Add  57.99 
    For >500 To 1,000, Deduct  -19.35 
    For >1,000 To 2,000, Deduct  -29.43 
    For >2,000 To 5,000, Deduct  -48.69 
    For >5,000, Deduct  -80.62 

. 
 33 01 30 72-0089 LF 16.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 413.11  

    For Vinlyester Resin, Add  264.15 
    For Epoxy Resin, Add  31.13 
    For Up To >10, Add  295.93 
    For >10 To 25, Add  183.72 
    For >25 To 50, Add  129.10 
    For >50 To 100, Add  64.55 
    For >500 To 1,000, Deduct  -21.55 
    For >1,000 To 2,000, Deduct  -32.77 
    For >2,000 To 5,000, Deduct  -54.22 
    For >5,000, Deduct  -89.77 
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 33 01 30 72-0090 LF 16.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 494.76  

    For Vinlyester Resin, Add  318.15 
    For Epoxy Resin, Add  37.50 
    For Up To >10, Add  348.03 
    For >10 To 25, Add  214.28 
    For >25 To 50, Add  151.29 
    For >50 To 100, Add  75.65 
    For >500 To 1,000, Deduct  -25.74 
    For >1,000 To 2,000, Deduct  -39.12 
    For >2,000 To 5,000, Deduct  -64.61 
    For >5,000, Deduct  -107.00 

. 
 33 01 30 72-0091 LF 16.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 577.55  

    For Vinlyester Resin, Add  372.15 
    For Epoxy Resin, Add  43.86 
    For Up To >10, Add  403.55 
    For >10 To 25, Add  247.69 
    For >25 To 50, Add  175.19 
    For >50 To 100, Add  87.60 
    For >500 To 1,000, Deduct  -30.03 
    For >1,000 To 2,000, Deduct  -45.61 
    For >2,000 To 5,000, Deduct  -75.27 
    For >5,000, Deduct  -124.69 

. 
 33 01 30 72-0092 LF 16.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 662.41  

    For Vinlyester Resin, Add  426.15 
    For Epoxy Resin, Add  50.22 
    For Up To >10, Add  465.28 
    For >10 To 25, Add  286.27 
    For >25 To 50, Add  202.20 
    For >50 To 100, Add  101.10 
    For >500 To 1,000, Deduct  -34.46 
    For >1,000 To 2,000, Deduct  -52.36 
    For >2,000 To 5,000, Deduct  -86.46 
    For >5,000, Deduct  -143.21 

. 
 33 01 30 72-0093 LF 16.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 746.37  

    For Vinlyester Resin, Add  480.14 
    For Epoxy Resin, Add  56.59 
    For Up To >10, Add  524.31 
    For >10 To 25, Add  322.61 
    For >25 To 50, Add  227.86 
    For >50 To 100, Add  113.93 
    For >500 To 1,000, Deduct  -38.83 
    For >1,000 To 2,000, Deduct  -59.00 
    For >2,000 To 5,000, Deduct  -97.42 
    For >5,000, Deduct  -161.36 

XXXXXXX 
. 
 33 01 30 72-0094  18mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0095 LF 18mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 267.86  
    For Vinlyester Resin, Add  169.76 
    For Epoxy Resin, Add  20.01 
    For Up To >10, Add  197.28 
    For >10 To 25, Add  123.98 
    For >25 To 50, Add  86.51 
    For >50 To 100, Add  43.26 
    For >500 To 1,000, Deduct  -14.03 
    For >1,000 To 2,000, Deduct  -21.36 
    For >2,000 To 5,000, Deduct  -35.44 
    For >5,000, Deduct  -58.64 

. 
 33 01 30 72-0096 LF 18mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 312.12  

    For Vinlyester Resin, Add  199.22 
    For Epoxy Resin, Add  23.48 
    For Up To >10, Add  224.86 
    For >10 To 25, Add  139.95 
    For >25 To 50, Add  98.20 
    For >50 To 100, Add  49.10 
    For >500 To 1,000, Deduct  -16.29 
    For >1,000 To 2,000, Deduct  -24.79 
    For >2,000 To 5,000, Deduct  -41.03 
    For >5,000, Deduct  -67.93 

. 
 33 01 30 72-0097 LF 18mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 356.65  

    For Vinlyester Resin, Add  228.68 
    For Epoxy Resin, Add  26.95 
    For Up To >10, Add  253.25 
    For >10 To 25, Add  156.60 
    For >25 To 50, Add  110.29 
    For >50 To 100, Add  55.15 
    For >500 To 1,000, Deduct  -18.58 
    For >1,000 To 2,000, Deduct  -28.25 
    For >2,000 To 5,000, Deduct  -46.69 
    For >5,000, Deduct  -77.32 
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 33 01 30 72-0098 LF 18mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 401.82  

    For Vinlyester Resin, Add  258.13 
    For Epoxy Resin, Add  30.42 
    For Up To >10, Add  283.56 
    For >10 To 25, Add  174.84 
    For >25 To 50, Add  123.34 
    For >50 To 100, Add  61.67 
    For >500 To 1,000, Deduct  -20.92 
    For >1,000 To 2,000, Deduct  -31.79 
    For >2,000 To 5,000, Deduct  -52.52 
    For >5,000, Deduct  -86.98 

. 
 33 01 30 72-0099 LF 18mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 447.49  

    For Vinlyester Resin, Add  287.58 
    For Epoxy Resin, Add  33.89 
    For Up To >10, Add  315.40 
    For >10 To 25, Add  194.36 
    For >25 To 50, Add  137.16 
    For >50 To 100, Add  68.58 
    For >500 To 1,000, Deduct  -23.29 
    For >1,000 To 2,000, Deduct  -35.39 
    For >2,000 To 5,000, Deduct  -58.46 
    For >5,000, Deduct  -96.83 

. 
 33 01 30 72-0100 LF 18mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 537.18  

    For Vinlyester Resin, Add  346.49 
    For Epoxy Resin, Add  40.84 
    For Up To >10, Add  374.07 
    For >10 To 25, Add  229.22 
    For >25 To 50, Add  162.28 
    For >50 To 100, Add  81.14 
    For >500 To 1,000, Deduct  -27.91 
    For >1,000 To 2,000, Deduct  -42.40 
    For >2,000 To 5,000, Deduct  -69.95 
    For >5,000, Deduct  -115.87 

. 
 33 01 30 72-0101 LF 18mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 627.37  

    For Vinlyester Resin, Add  405.40 
    For Epoxy Resin, Add  47.78 
    For Up To >10, Add  434.26 
    For >10 To 25, Add  265.36 
    For >25 To 50, Add  188.17 
    For >50 To 100, Add  94.09 
    For >500 To 1,000, Deduct  -32.57 
    For >1,000 To 2,000, Deduct  -49.46 
    For >2,000 To 5,000, Deduct  -81.55 
    For >5,000, Deduct  -135.12 

. 
 33 01 30 72-0102 LF 18mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 719.62  

    For Vinlyester Resin, Add  464.30 
    For Epoxy Resin, Add  54.72 
    For Up To >10, Add  500.64 
    For >10 To 25, Add  306.65 
    For >25 To 50, Add  217.15 
    For >50 To 100, Add  108.58 
    For >500 To 1,000, Deduct  -37.39 
    For >1,000 To 2,000, Deduct  -56.79 
    For >2,000 To 5,000, Deduct  -93.68 
    For >5,000, Deduct  -155.19 

. 
 33 01 30 72-0103 LF 18mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 810.98  

    For Vinlyester Resin, Add  523.22 
    For Epoxy Resin, Add  61.66 
    For Up To >10, Add  564.32 
    For >10 To 25, Add  345.69 
    For >25 To 50, Add  244.79 
    For >50 To 100, Add  122.39 
    For >500 To 1,000, Deduct  -42.14 
    For >1,000 To 2,000, Deduct  -64.00 
    For >2,000 To 5,000, Deduct  -105.58 
    For >5,000, Deduct  -174.90 

. 
 33 01 30 72-0104 LF 18mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 902.21  

    For Vinlyester Resin, Add  582.12 
    For Epoxy Resin, Add  68.61 
    For Up To >10, Add  627.63 
    For >10 To 25, Add  384.43 
    For >25 To 50, Add  272.24 
    For >50 To 100, Add  136.12 
    For >500 To 1,000, Deduct  -46.88 
    For >1,000 To 2,000, Deduct  -71.20 
    For >2,000 To 5,000, Deduct  -117.44 
    For >5,000, Deduct  -194.56 
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 33 01 30 72-0105 LF 18mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 993.96  

    For Vinlyester Resin, Add  641.03 
    For Epoxy Resin, Add  75.55 
    For Up To >10, Add  692.48 
    For >10 To 25, Add  424.44 
    For >25 To 50, Add  300.45 
    For >50 To 100, Add  150.23 
    For >500 To 1,000, Deduct  -51.65 
    For >1,000 To 2,000, Deduct  -78.46 
    For >2,000 To 5,000, Deduct  -129.44 
    For >5,000, Deduct  -214.43 

. 
 33 01 30 72-0106 LF 18mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,085.31  

    For Vinlyester Resin, Add  699.94 
    For Epoxy Resin, Add  82.49 
    For Up To >10, Add  756.16 
    For >10 To 25, Add  463.48 
    For >25 To 50, Add  328.08 
    For >50 To 100, Add  164.04 
    For >500 To 1,000, Deduct  -56.40 
    For >1,000 To 2,000, Deduct  -85.67 
    For >2,000 To 5,000, Deduct  -141.34 
    For >5,000, Deduct  -234.14 

XXXXXXX 
. 
 33 01 30 72-0107  19.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0108 LF 19.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 288.20  
    For Vinlyester Resin, Add  183.29 
    For Epoxy Resin, Add  21.60 
    For Up To >10, Add  210.00 
    For >10 To 25, Add  131.36 
    For >25 To 50, Add  91.91 
    For >50 To 100, Add  45.95 
    For >500 To 1,000, Deduct  -15.07 
    For >1,000 To 2,000, Deduct  -22.93 
    For >2,000 To 5,000, Deduct  -38.01 
    For >5,000, Deduct  -62.91 

. 
 33 01 30 72-0109 LF 19.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 335.97  

    For Vinlyester Resin, Add  215.19 
    For Epoxy Resin, Add  25.36 
    For Up To >10, Add  239.36 
    For >10 To 25, Add  148.23 
    For >25 To 50, Add  104.31 
    For >50 To 100, Add  52.15 
    For >500 To 1,000, Deduct  -17.51 
    For >1,000 To 2,000, Deduct  -26.63 
    For >2,000 To 5,000, Deduct  -44.03 
    For >5,000, Deduct  -72.90 

. 
 33 01 30 72-0110 LF 19.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 384.13  

    For Vinlyester Resin, Add  247.10 
    For Epoxy Resin, Add  29.12 
    For Up To >10, Add  269.89 
    For >10 To 25, Add  166.08 
    For >25 To 50, Add  117.30 
    For >50 To 100, Add  58.65 
    For >500 To 1,000, Deduct  -19.98 
    For >1,000 To 2,000, Deduct  -30.37 
    For >2,000 To 5,000, Deduct  -50.14 
    For >5,000, Deduct  -83.05 

. 
 33 01 30 72-0111 LF 19.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 432.55  

    For Vinlyester Resin, Add  279.01 
    For Epoxy Resin, Add  32.88 
    For Up To >10, Add  301.18 
    For >10 To 25, Add  184.55 
    For >25 To 50, Add  130.66 
    For >50 To 100, Add  65.33 
    For >500 To 1,000, Deduct  -22.48 
    For >1,000 To 2,000, Deduct  -34.14 
    For >2,000 To 5,000, Deduct  -56.32 
    For >5,000, Deduct  -93.30 

. 
 33 01 30 72-0112 LF 19.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 481.99  

    For Vinlyester Resin, Add  310.92 
    For Epoxy Resin, Add  36.64 
    For Up To >10, Add  335.55 
    For >10 To 25, Add  205.59 
    For >25 To 50, Add  145.56 
    For >50 To 100, Add  72.78 
    For >500 To 1,000, Deduct  -25.05 
    For >1,000 To 2,000, Deduct  -38.04 
    For >2,000 To 5,000, Deduct  -62.76 
    For >5,000, Deduct  -103.96 
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 33 01 30 72-0113 LF 19.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 579.84  

    For Vinlyester Resin, Add  374.74 
    For Epoxy Resin, Add  44.17 
    For Up To >10, Add  401.17 
    For >10 To 25, Add  245.09 
    For >25 To 50, Add  173.82 
    For >50 To 100, Add  86.91 
    For >500 To 1,000, Deduct  -30.10 
    For >1,000 To 2,000, Deduct  -45.71 
    For >2,000 To 5,000, Deduct  -75.37 
    For >5,000, Deduct  -124.87 

. 
 33 01 30 72-0114 LF 19.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 678.08  

    For Vinlyester Resin, Add  438.55 
    For Epoxy Resin, Add  51.69 
    For Up To >10, Add  467.99 
    For >10 To 25, Add  285.58 
    For >25 To 50, Add  202.67 
    For >50 To 100, Add  101.34 
    For >500 To 1,000, Deduct  -35.19 
    For >1,000 To 2,000, Deduct  -53.44 
    For >2,000 To 5,000, Deduct  -88.08 
    For >5,000, Deduct  -145.93 

. 
 33 01 30 72-0115 LF 19.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 777.22  

    For Vinlyester Resin, Add  502.37 
    For Epoxy Resin, Add  59.21 
    For Up To >10, Add  537.49 
    For >10 To 25, Add  328.29 
    For >25 To 50, Add  232.86 
    For >50 To 100, Add  116.43 
    For >500 To 1,000, Deduct  -40.35 
    For >1,000 To 2,000, Deduct  -61.27 
    For >2,000 To 5,000, Deduct  -101.01 
    For >5,000, Deduct  -167.35 

. 
 33 01 30 72-0116 LF 19.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 875.98  

    For Vinlyester Resin, Add  566.19 
    For Epoxy Resin, Add  66.73 
    For Up To >10, Add  605.84 
    For >10 To 25, Add  370.06 
    For >25 To 50, Add  262.48 
    For >50 To 100, Add  131.24 
    For >500 To 1,000, Deduct  -45.48 
    For >1,000 To 2,000, Deduct  -69.06 
    For >2,000 To 5,000, Deduct  -113.85 
    For >5,000, Deduct  -188.62 

. 
 33 01 30 72-0117 LF 19.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 974.72  

    For Vinlyester Resin, Add  630.00 
    For Epoxy Resin, Add  74.25 
    For Up To >10, Add  674.16 
    For >10 To 25, Add  411.80 
    For >25 To 50, Add  292.08 
    For >50 To 100, Add  146.04 
    For >500 To 1,000, Deduct  -50.60 
    For >1,000 To 2,000, Deduct  -76.84 
    For >2,000 To 5,000, Deduct  -126.68 
    For >5,000, Deduct  -209.89 

. 
 33 01 30 72-0118 LF 19.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,075.02  

    For Vinlyester Resin, Add  693.82 
    For Epoxy Resin, Add  81.77 
    For Up To >10, Add  747.14 
    For >10 To 25, Add  457.42 
    For >25 To 50, Add  324.01 
    For >50 To 100, Add  162.00 
    For >500 To 1,000, Deduct  -55.85 
    For >1,000 To 2,000, Deduct  -84.82 
    For >2,000 To 5,000, Deduct  -139.90 
    For >5,000, Deduct  -231.77 

. 
 33 01 30 72-0119 LF 19.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,173.90  

    For Vinlyester Resin, Add  757.63 
    For Epoxy Resin, Add  89.29 
    For Up To >10, Add  815.88 
    For >10 To 25, Add  499.51 
    For >25 To 50, Add  353.82 
    For >50 To 100, Add  176.91 
    For >500 To 1,000, Deduct  -60.98 
    For >1,000 To 2,000, Deduct  -92.62 
    For >2,000 To 5,000, Deduct  -152.77 
    For >5,000, Deduct  -253.09 

XXXXXXX 
. 
 33 01 30 72-0120  21mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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 33 01 30 72-0121 LF 21mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 308.28  

    For Vinlyester Resin, Add  196.71 
    For Epoxy Resin, Add  23.18 
    For Up To >10, Add  222.32 
    For >10 To 25, Add  138.43 
    For >25 To 50, Add  97.11 
    For >50 To 100, Add  48.55 
    For >500 To 1,000, Deduct  -16.10 
    For >1,000 To 2,000, Deduct  -24.48 
    For >2,000 To 5,000, Deduct  -40.54 
    For >5,000, Deduct  -67.11 

. 
 33 01 30 72-0122 LF 21mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 359.68  

    For Vinlyester Resin, Add  231.07 
    For Epoxy Resin, Add  27.23 
    For Up To >10, Add  253.79 
    For >10 To 25, Add  156.48 
    For >25 To 50, Add  110.39 
    For >50 To 100, Add  55.20 
    For >500 To 1,000, Deduct  -18.72 
    For >1,000 To 2,000, Deduct  -28.46 
    For >2,000 To 5,000, Deduct  -47.01 
    For >5,000, Deduct  -77.85 

. 
 33 01 30 72-0123 LF 21mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 411.48  

    For Vinlyester Resin, Add  265.43 
    For Epoxy Resin, Add  31.28 
    For Up To >10, Add  286.47 
    For >10 To 25, Add  175.52 
    For >25 To 50, Add  124.27 
    For >50 To 100, Add  62.14 
    For >500 To 1,000, Deduct  -21.38 
    For >1,000 To 2,000, Deduct  -32.48 
    For >2,000 To 5,000, Deduct  -53.58 
    For >5,000, Deduct  -88.75 

. 
 33 01 30 72-0124 LF 21mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 463.13  

    For Vinlyester Resin, Add  299.80 
    For Epoxy Resin, Add  35.33 
    For Up To >10, Add  318.69 
    For >10 To 25, Add  194.20 
    For >25 To 50, Add  137.93 
    For >50 To 100, Add  68.97 
    For >500 To 1,000, Deduct  -24.03 
    For >1,000 To 2,000, Deduct  -36.48 
    For >2,000 To 5,000, Deduct  -60.11 
    For >5,000, Deduct  -99.60 

. 
 33 01 30 72-0125 LF 21mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 516.21  

    For Vinlyester Resin, Add  334.16 
    For Epoxy Resin, Add  39.38 
    For Up To >10, Add  355.21 
    For >10 To 25, Add  216.44 
    For >25 To 50, Add  153.73 
    For >50 To 100, Add  76.87 
    For >500 To 1,000, Deduct  -26.78 
    For >1,000 To 2,000, Deduct  -40.66 
    For >2,000 To 5,000, Deduct  -66.99 
    For >5,000, Deduct  -111.01 

. 
 33 01 30 72-0126 LF 21mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 622.37  

    For Vinlyester Resin, Add  402.89 
    For Epoxy Resin, Add  47.48 
    For Up To >10, Add  428.24 
    For >10 To 25, Add  260.94 
    For >25 To 50, Add  185.34 
    For >50 To 100, Add  92.67 
    For >500 To 1,000, Deduct  -32.29 
    For >1,000 To 2,000, Deduct  -49.02 
    For >2,000 To 5,000, Deduct  -80.77 
    For >5,000, Deduct  -133.84 

. 
 33 01 30 72-0127 LF 21mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 728.52  

    For Vinlyester Resin, Add  471.61 
    For Epoxy Resin, Add  55.58 
    For Up To >10, Add  501.24 
    For >10 To 25, Add  305.41 
    For >25 To 50, Add  216.93 
    For >50 To 100, Add  108.47 
    For >500 To 1,000, Deduct  -37.80 
    For >1,000 To 2,000, Deduct  -57.38 
    For >2,000 To 5,000, Deduct  -94.55 
    For >5,000, Deduct  -156.66 
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 33 01 30 72-0128 LF 21mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 834.68  

    For Vinlyester Resin, Add  540.34 
    For Epoxy Resin, Add  63.68 
    For Up To >10, Add  574.27 
    For >10 To 25, Add  349.90 
    For >25 To 50, Add  248.54 
    For >50 To 100, Add  124.27 
    For >500 To 1,000, Deduct  -43.30 
    For >1,000 To 2,000, Deduct  -65.74 
    For >2,000 To 5,000, Deduct  -108.32 
    For >5,000, Deduct  -179.49 

. 
 33 01 30 72-0129 LF 21mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 940.83  

    For Vinlyester Resin, Add  609.06 
    For Epoxy Resin, Add  71.78 
    For Up To >10, Add  647.27 
    For >10 To 25, Add  394.37 
    For >25 To 50, Add  280.13 
    For >50 To 100, Add  140.06 
    For >500 To 1,000, Deduct  -48.81 
    For >1,000 To 2,000, Deduct  -74.10 
    For >2,000 To 5,000, Deduct  -122.10 
    For >5,000, Deduct  -202.31 

. 
 33 01 30 72-0130 LF 21mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,046.98  

    For Vinlyester Resin, Add  677.79 
    For Epoxy Resin, Add  79.88 
    For Up To >10, Add  720.27 
    For >10 To 25, Add  438.84 
    For >25 To 50, Add  311.72 
    For >50 To 100, Add  155.86 
    For >500 To 1,000, Deduct  -54.32 
    For >1,000 To 2,000, Deduct  -82.46 
    For >2,000 To 5,000, Deduct  -135.87 
    For >5,000, Deduct  -225.14 

. 
 33 01 30 72-0131 LF 21mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,155.97  

    For Vinlyester Resin, Add  746.52 
    For Epoxy Resin, Add  87.98 
    For Up To >10, Add  801.79 
    For >10 To 25, Add  490.41 
    For >25 To 50, Add  347.57 
    For >50 To 100, Add  173.79 
    For >500 To 1,000, Deduct  -60.04 
    For >1,000 To 2,000, Deduct  -91.17 
    For >2,000 To 5,000, Deduct  -150.35 
    For >5,000, Deduct  -249.10 

. 
 33 01 30 72-0132 LF 21mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,262.38  

    For Vinlyester Resin, Add  815.24 
    For Epoxy Resin, Add  96.08 
    For Up To >10, Add  875.57 
    For >10 To 25, Add  535.53 
    For >25 To 50, Add  379.55 
    For >50 To 100, Add  189.78 
    For >500 To 1,000, Deduct  -65.56 
    For >1,000 To 2,000, Deduct  -99.57 
    For >2,000 To 5,000, Deduct  -164.19 
    For >5,000, Deduct  -272.03 

XXXXXXX 
. 
 33 01 30 72-0133  22.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0134 LF 22.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 328.09  
    For Vinlyester Resin, Add  210.04 
    For Epoxy Resin, Add  24.75 
    For Up To >10, Add  234.15 
    For >10 To 25, Add  145.11 
    For >25 To 50, Add  102.07 
    For >50 To 100, Add  51.04 
    For >500 To 1,000, Deduct  -17.11 
    For >1,000 To 2,000, Deduct  -26.01 
    For >2,000 To 5,000, Deduct  -43.02 
    For >5,000, Deduct  -71.23 

. 
 33 01 30 72-0135 LF 22.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 383.00  

    For Vinlyester Resin, Add  246.85 
    For Epoxy Resin, Add  29.09 
    For Up To >10, Add  267.40 
    For >10 To 25, Add  164.06 
    For >25 To 50, Add  116.07 
    For >50 To 100, Add  58.03 
    For >500 To 1,000, Deduct  -19.91 
    For >1,000 To 2,000, Deduct  -30.24 
    For >2,000 To 5,000, Deduct  -49.91 
    For >5,000, Deduct  -82.67 
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 33 01 30 72-0136 LF 22.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 438.68  

    For Vinlyester Resin, Add  283.67 
    For Epoxy Resin, Add  33.43 
    For Up To >10, Add  302.94 
    For >10 To 25, Add  184.91 
    For >25 To 50, Add  131.21 
    For >50 To 100, Add  65.60 
    For >500 To 1,000, Deduct  -22.77 
    For >1,000 To 2,000, Deduct  -34.57 
    For >2,000 To 5,000, Deduct  -56.99 
    For >5,000, Deduct  -94.42 

. 
 33 01 30 72-0137 LF 22.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 494.75  

    For Vinlyester Resin, Add  320.49 
    For Epoxy Resin, Add  37.77 
    For Up To >10, Add  339.65 
    For >10 To 25, Add  206.74 
    For >25 To 50, Add  146.93 
    For >50 To 100, Add  73.47 
    For >500 To 1,000, Deduct  -25.66 
    For >1,000 To 2,000, Deduct  -38.95 
    For >2,000 To 5,000, Deduct  -64.17 
    For >5,000, Deduct  -106.33 

. 
 33 01 30 72-0138 LF 22.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 551.58  

    For Vinlyester Resin, Add  357.30 
    For Epoxy Resin, Add  42.11 
    For Up To >10, Add  378.67 
    For >10 To 25, Add  230.48 
    For >25 To 50, Add  163.81 
    For >50 To 100, Add  81.91 
    For >500 To 1,000, Deduct  -28.61 
    For >1,000 To 2,000, Deduct  -43.43 
    For >2,000 To 5,000, Deduct  -71.54 
    For >5,000, Deduct  -118.55 

. 
 33 01 30 72-0139 LF 22.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 665.27  

    For Vinlyester Resin, Add  430.93 
    For Epoxy Resin, Add  50.79 
    For Up To >10, Add  456.76 
    For >10 To 25, Add  278.03 
    For >25 To 50, Add  197.60 
    For >50 To 100, Add  98.80 
    For >500 To 1,000, Deduct  -34.50 
    For >1,000 To 2,000, Deduct  -52.38 
    For >2,000 To 5,000, Deduct  -86.29 
    For >5,000, Deduct  -142.98 

. 
 33 01 30 72-0140 LF 22.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 778.96  

    For Vinlyester Resin, Add  504.57 
    For Epoxy Resin, Add  59.47 
    For Up To >10, Add  534.83 
    For >10 To 25, Add  325.56 
    For >25 To 50, Add  231.37 
    For >50 To 100, Add  115.69 
    For >500 To 1,000, Deduct  -40.40 
    For >1,000 To 2,000, Deduct  -61.33 
    For >2,000 To 5,000, Deduct  -101.03 
    For >5,000, Deduct  -167.42 

. 
 33 01 30 72-0141 LF 22.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 892.63  

    For Vinlyester Resin, Add  578.21 
    For Epoxy Resin, Add  68.15 
    For Up To >10, Add  612.87 
    For >10 To 25, Add  373.05 
    For >25 To 50, Add  265.13 
    For >50 To 100, Add  132.57 
    For >500 To 1,000, Deduct  -46.30 
    For >1,000 To 2,000, Deduct  -70.28 
    For >2,000 To 5,000, Deduct  -115.78 
    For >5,000, Deduct  -191.85 

. 
 33 01 30 72-0142 LF 22.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,006.31  

    For Vinlyester Resin, Add  651.84 
    For Epoxy Resin, Add  76.82 
    For Up To >10, Add  690.93 
    For >10 To 25, Add  420.58 
    For >25 To 50, Add  298.91 
    For >50 To 100, Add  149.45 
    For >500 To 1,000, Deduct  -52.19 
    For >1,000 To 2,000, Deduct  -79.23 
    For >2,000 To 5,000, Deduct  -130.52 
    For >5,000, Deduct  -216.28 
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 33 01 30 72-0143 LF 22.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,120.00  

    For Vinlyester Resin, Add  725.48 
    For Epoxy Resin, Add  85.50 
    For Up To >10, Add  769.00 
    For >10 To 25, Add  468.10 
    For >25 To 50, Add  332.68 
    For >50 To 100, Add  166.34 
    For >500 To 1,000, Deduct  -58.09 
    For >1,000 To 2,000, Deduct  -88.18 
    For >2,000 To 5,000, Deduct  -145.27 
    For >5,000, Deduct  -240.72 

. 
 33 01 30 72-0144 LF 22.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,236.64  

    For Vinlyester Resin, Add  799.11 
    For Epoxy Resin, Add  94.18 
    For Up To >10, Add  855.95 
    For >10 To 25, Add  523.02 
    For >25 To 50, Add  370.89 
    For >50 To 100, Add  185.45 
    For >500 To 1,000, Deduct  -64.21 
    For >1,000 To 2,000, Deduct  -97.50 
    For >2,000 To 5,000, Deduct  -160.75 
    For >5,000, Deduct  -266.34 

. 
 33 01 30 72-0145 LF 22.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,350.57  

    For Vinlyester Resin, Add  872.75 
    For Epoxy Resin, Add  102.86 
    For Up To >10, Add  934.76 
    For >10 To 25, Add  571.17 
    For >25 To 50, Add  405.04 
    For >50 To 100, Add  202.52 
    For >500 To 1,000, Deduct  -70.12 
    For >1,000 To 2,000, Deduct  -106.48 
    For >2,000 To 5,000, Deduct  -175.56 
    For >5,000, Deduct  -290.87 

XXXXXXX 
. 
 33 01 30 72-0146  24mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0147 LF 24mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 347.62  
    For Vinlyester Resin, Add  223.26 
    For Epoxy Resin, Add  26.31 
    For Up To >10, Add  245.51 
    For >10 To 25, Add  151.44 
    For >25 To 50, Add  106.81 
    For >50 To 100, Add  53.40 
    For >500 To 1,000, Deduct  -18.10 
    For >1,000 To 2,000, Deduct  -27.51 
    For >2,000 To 5,000, Deduct  -45.44 
    For >5,000, Deduct  -75.26 

. 
 33 01 30 72-0148 LF 24mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 406.04  

    For Vinlyester Resin, Add  262.54 
    For Epoxy Resin, Add  30.94 
    For Up To >10, Add  280.50 
    For >10 To 25, Add  171.24 
    For >25 To 50, Add  121.50 
    For >50 To 100, Add  60.75 
    For >500 To 1,000, Deduct  -21.08 
    For >1,000 To 2,000, Deduct  -32.00 
    For >2,000 To 5,000, Deduct  -52.75 
    For >5,000, Deduct  -87.41 

. 
 33 01 30 72-0149 LF 24mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 465.62  

    For Vinlyester Resin, Add  301.81 
    For Epoxy Resin, Add  35.57 
    For Up To >10, Add  318.99 
    For >10 To 25, Add  193.96 
    For >25 To 50, Add  137.94 
    For >50 To 100, Add  68.97 
    For >500 To 1,000, Deduct  -24.14 
    For >1,000 To 2,000, Deduct  -36.65 
    For >2,000 To 5,000, Deduct  -60.36 
    For >5,000, Deduct  -100.02 

. 
 33 01 30 72-0150 LF 24mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 526.22  

    For Vinlyester Resin, Add  341.08 
    For Epoxy Resin, Add  40.20 
    For Up To >10, Add  360.54 
    For >10 To 25, Add  219.24 
    For >25 To 50, Add  155.91 
    For >50 To 100, Add  77.95 
    For >500 To 1,000, Deduct  -27.29 
    For >1,000 To 2,000, Deduct  -41.42 
    For >2,000 To 5,000, Deduct  -68.21 
    For >5,000, Deduct  -113.04 
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 33 01 30 72-0151 LF 24mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 586.83  

    For Vinlyester Resin, Add  380.35 
    For Epoxy Resin, Add  44.83 
    For Up To >10, Add  402.09 
    For >10 To 25, Add  244.52 
    For >25 To 50, Add  173.88 
    For >50 To 100, Add  86.94 
    For >500 To 1,000, Deduct  -30.43 
    For >1,000 To 2,000, Deduct  -46.19 
    For >2,000 To 5,000, Deduct  -76.07 
    For >5,000, Deduct  -126.06 

. 
 33 01 30 72-0152 LF 24mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 708.04  

    For Vinlyester Resin, Add  458.90 
    For Epoxy Resin, Add  54.08 
    For Up To >10, Add  485.20 
    For >10 To 25, Add  295.07 
    For >25 To 50, Add  209.82 
    For >50 To 100, Add  104.91 
    For >500 To 1,000, Deduct  -36.71 
    For >1,000 To 2,000, Deduct  -55.73 
    For >2,000 To 5,000, Deduct  -91.79 
    For >5,000, Deduct  -152.10 

. 
 33 01 30 72-0153 LF 24mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 859.03  

    For Vinlyester Resin, Add  558.38 
    For Epoxy Resin, Add  65.81 
    For Up To >10, Add  582.89 
    For >10 To 25, Add  352.80 
    For >25 To 50, Add  251.56 
    For >50 To 100, Add  125.78 
    For >500 To 1,000, Deduct  -44.49 
    For >1,000 To 2,000, Deduct  -67.49 
    For >2,000 To 5,000, Deduct  -111.06 
    For >5,000, Deduct  -184.08 

. 
 33 01 30 72-0154 LF 24mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 950.32  

    For Vinlyester Resin, Add  615.98 
    For Epoxy Resin, Add  72.60 
    For Up To >10, Add  651.04 
    For >10 To 25, Add  395.87 
    For >25 To 50, Add  281.52 
    For >50 To 100, Add  140.76 
    For >500 To 1,000, Deduct  -49.27 
    For >1,000 To 2,000, Deduct  -74.79 
    For >2,000 To 5,000, Deduct  -123.18 
    For >5,000, Deduct  -204.13 

. 
 33 01 30 72-0155 LF 24mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,071.54  

    For Vinlyester Resin, Add  694.53 
    For Epoxy Resin, Add  81.85 
    For Up To >10, Add  734.17 
    For >10 To 25, Add  446.45 
    For >25 To 50, Add  317.48 
    For >50 To 100, Add  158.74 
    For >500 To 1,000, Deduct  -55.56 
    For >1,000 To 2,000, Deduct  -84.33 
    For >2,000 To 5,000, Deduct  -138.90 
    For >5,000, Deduct  -230.18 

. 
 33 01 30 72-0156 LF 24mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,192.74  

    For Vinlyester Resin, Add  773.07 
    For Epoxy Resin, Add  91.11 
    For Up To >10, Add  817.27 
    For >10 To 25, Add  497.00 
    For >25 To 50, Add  353.42 
    For >50 To 100, Add  176.71 
    For >500 To 1,000, Deduct  -61.85 
    For >1,000 To 2,000, Deduct  -93.87 
    For >2,000 To 5,000, Deduct  -154.62 
    For >5,000, Deduct  -256.22 

. 
 33 01 30 72-0157 LF 24mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,317.04  

    For Vinlyester Resin, Add  851.61 
    For Epoxy Resin, Add  100.37 
    For Up To >10, Add  909.65 
    For >10 To 25, Add  555.27 
    For >25 To 50, Add  393.99 
    For >50 To 100, Add  197.00 
    For >500 To 1,000, Deduct  -68.36 
    For >1,000 To 2,000, Deduct  -103.80 
    For >2,000 To 5,000, Deduct  -171.10 
    For >5,000, Deduct  -283.50 
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 33 01 30 72-0158 LF 24mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,438.51  

    For Vinlyester Resin, Add  930.16 
    For Epoxy Resin, Add  109.63 
    For Up To >10, Add  993.53 
    For >10 To 25, Add  606.48 
    For >25 To 50, Add  430.33 
    For >50 To 100, Add  215.16 
    For >500 To 1,000, Deduct  -74.67 
    For >1,000 To 2,000, Deduct  -113.37 
    For >2,000 To 5,000, Deduct  -186.88 
    For >5,000, Deduct  -309.64 

. 
 33 01 30 72-0159 LF 24mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,559.97  

    For Vinlyester Resin, Add  1,008.70 
    For Epoxy Resin, Add  118.88 
    For Up To >10, Add  1,077.41 
    For >10 To 25, Add  657.68 
    For >25 To 50, Add  466.66 
    For >50 To 100, Add  233.33 
    For >500 To 1,000, Deduct  -80.97 
    For >1,000 To 2,000, Deduct  -122.95 
    For >2,000 To 5,000, Deduct  -202.66 
    For >5,000, Deduct  -335.79 

. 
 33 01 30 72-0160 LF 24mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,681.44  

    For Vinlyester Resin, Add  1,087.25 
    For Epoxy Resin, Add  128.14 
    For Up To >10, Add  1,161.30 
    For >10 To 25, Add  708.88 
    For >25 To 50, Add  502.99 
    For >50 To 100, Add  251.49 
    For >500 To 1,000, Deduct  -87.28 
    For >1,000 To 2,000, Deduct  -132.52 
    For >2,000 To 5,000, Deduct  -218.44 
    For >5,000, Deduct  -361.93 

XXXXXXX 
. 
 33 01 30 72-0161  25.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0162 LF 25.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 429.35  
    For Vinlyester Resin, Add  278.12 
    For Epoxy Resin, Add  32.78 
    For Up To >10, Add  294.75 
    For >10 To 25, Add  179.41 
    For >25 To 50, Add  127.51 
    For >50 To 100, Add  63.75 
    For >500 To 1,000, Deduct  -22.27 
    For >1,000 To 2,000, Deduct  -33.80 
    For >2,000 To 5,000, Deduct  -55.69 
    For >5,000, Deduct  -92.28 

. 
 33 01 30 72-0163 LF 25.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 493.19  

    For Vinlyester Resin, Add  319.84 
    For Epoxy Resin, Add  37.70 
    For Up To >10, Add  337.27 
    For >10 To 25, Add  204.91 
    For >25 To 50, Add  145.79 
    For >50 To 100, Add  72.89 
    For >500 To 1,000, Deduct  -25.57 
    For >1,000 To 2,000, Deduct  -38.80 
    For >2,000 To 5,000, Deduct  -63.90 
    For >5,000, Deduct  -105.89 

. 
 33 01 30 72-0164 LF 25.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 557.57  

    For Vinlyester Resin, Add  361.58 
    For Epoxy Resin, Add  42.61 
    For Up To >10, Add  381.36 
    For >10 To 25, Add  231.71 
    For >25 To 50, Add  164.85 
    For >50 To 100, Add  82.43 
    For >500 To 1,000, Deduct  -28.90 
    For >1,000 To 2,000, Deduct  -43.87 
    For >2,000 To 5,000, Deduct  -72.24 
    For >5,000, Deduct  -119.72 

. 
 33 01 30 72-0165 LF 25.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 621.80  

    For Vinlyester Resin, Add  403.30 
    For Epoxy Resin, Add  47.53 
    For Up To >10, Add  425.05 
    For >10 To 25, Add  258.19 
    For >25 To 50, Add  183.72 
    For >50 To 100, Add  91.86 
    For >500 To 1,000, Deduct  -32.23 
    For >1,000 To 2,000, Deduct  -48.92 
    For >2,000 To 5,000, Deduct  -80.55 
    For >5,000, Deduct  -133.49 
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 33 01 30 72-0166 LF 25.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 750.53  

    For Vinlyester Resin, Add  486.75 
    For Epoxy Resin, Add  57.37 
    For Up To >10, Add  513.19 
    For >10 To 25, Add  311.77 
    For >25 To 50, Add  221.83 
    For >50 To 100, Add  110.91 
    For >500 To 1,000, Deduct  -38.91 
    For >1,000 To 2,000, Deduct  -59.05 
    For >2,000 To 5,000, Deduct  -97.24 
    For >5,000, Deduct  -161.14 

. 
 33 01 30 72-0167 LF 25.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 879.14  

    For Vinlyester Resin, Add  570.21 
    For Epoxy Resin, Add  67.20 
    For Up To >10, Add  600.97 
    For >10 To 25, Add  365.05 
    For >25 To 50, Add  259.76 
    For >50 To 100, Add  129.88 
    For >500 To 1,000, Deduct  -45.57 
    For >1,000 To 2,000, Deduct  -69.16 
    For >2,000 To 5,000, Deduct  -113.89 
    For >5,000, Deduct  -188.74 

. 
 33 01 30 72-0168 LF 25.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,007.88  

    For Vinlyester Resin, Add  653.66 
    For Epoxy Resin, Add  77.04 
    For Up To >10, Add  689.14 
    For >10 To 25, Add  418.65 
    For >25 To 50, Add  297.88 
    For >50 To 100, Add  148.94 
    For >500 To 1,000, Deduct  -52.25 
    For >1,000 To 2,000, Deduct  -79.30 
    For >2,000 To 5,000, Deduct  -130.58 
    For >5,000, Deduct  -216.39 

. 
 33 01 30 72-0169 LF 25.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,136.49  

    For Vinlyester Resin, Add  737.11 
    For Epoxy Resin, Add  86.87 
    For Up To >10, Add  776.92 
    For >10 To 25, Add  471.93 
    For >25 To 50, Add  335.81 
    For >50 To 100, Add  167.90 
    For >500 To 1,000, Deduct  -58.91 
    For >1,000 To 2,000, Deduct  -89.41 
    For >2,000 To 5,000, Deduct  -147.23 
    For >5,000, Deduct  -243.99 

. 
 33 01 30 72-0170 LF 25.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,265.23  

    For Vinlyester Resin, Add  820.57 
    For Epoxy Resin, Add  96.71 
    For Up To >10, Add  865.09 
    For >10 To 25, Add  525.54 
    For >25 To 50, Add  373.93 
    For >50 To 100, Add  186.97 
    For >500 To 1,000, Deduct  -65.59 
    For >1,000 To 2,000, Deduct  -99.54 
    For >2,000 To 5,000, Deduct  -163.92 
    For >5,000, Deduct  -271.64 

. 
 33 01 30 72-0171 LF 25.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,398.07  

    For Vinlyester Resin, Add  904.02 
    For Epoxy Resin, Add  106.54 
    For Up To >10, Add  965.59 
    For >10 To 25, Add  589.41 
    For >25 To 50, Add  418.22 
    For >50 To 100, Add  209.11 
    For >500 To 1,000, Deduct  -72.57 
    For >1,000 To 2,000, Deduct  -110.19 
    For >2,000 To 5,000, Deduct  -181.63 
    For >5,000, Deduct  -300.94 

. 
 33 01 30 72-0172 LF 25.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,527.20  

    For Vinlyester Resin, Add  987.47 
    For Epoxy Resin, Add  116.38 
    For Up To >10, Add  1,054.93 
    For >10 To 25, Add  643.99 
    For >25 To 50, Add  456.93 
    For >50 To 100, Add  228.46 
    For >500 To 1,000, Deduct  -79.27 
    For >1,000 To 2,000, Deduct  -120.37 
    For >2,000 To 5,000, Deduct  -198.41 
    For >5,000, Deduct  -328.75 
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 33 01 30 72-0173 LF 25.5mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,656.19  

    For Vinlyester Resin, Add  1,070.92 
    For Epoxy Resin, Add  126.22 
    For Up To >10, Add  1,143.85 
    For >10 To 25, Add  698.22 
    For >25 To 50, Add  495.43 
    For >50 To 100, Add  247.71 
    For >500 To 1,000, Deduct  -85.97 
    For >1,000 To 2,000, Deduct  -130.53 
    For >2,000 To 5,000, Deduct  -215.16 
    For >5,000, Deduct  -356.50 

. 
 33 01 30 72-0174 LF 25.5mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,785.31  

    For Vinlyester Resin, Add  1,154.38 
    For Epoxy Resin, Add  136.05 
    For Up To >10, Add  1,233.16 
    For >10 To 25, Add  752.78 
    For >25 To 50, Add  534.12 
    For >50 To 100, Add  267.06 
    For >500 To 1,000, Deduct  -92.67 
    For >1,000 To 2,000, Deduct  -140.71 
    For >2,000 To 5,000, Deduct  -231.94 
    For >5,000, Deduct  -384.30 

XXXXXXX 
. 
 33 01 30 72-0175  27mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0176 LF 27mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 452.36  
    For Vinlyester Resin, Add  293.61 
    For Epoxy Resin, Add  34.60 
    For Up To >10, Add  308.48 
    For >10 To 25, Add  187.16 
    For >25 To 50, Add  133.27 
    For >50 To 100, Add  66.63 
    For >500 To 1,000, Deduct  -23.44 
    For >1,000 To 2,000, Deduct  -35.57 
    For >2,000 To 5,000, Deduct  -58.56 
    For >5,000, Deduct  -97.06 

. 
 33 01 30 72-0177 LF 27mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 520.50  

    For Vinlyester Resin, Add  337.79 
    For Epoxy Resin, Add  39.81 
    For Up To >10, Add  355.10 
    For >10 To 25, Add  215.49 
    For >25 To 50, Add  153.42 
    For >50 To 100, Add  76.71 
    For >500 To 1,000, Deduct  -26.97 
    For >1,000 To 2,000, Deduct  -40.93 
    For >2,000 To 5,000, Deduct  -67.39 
    For >5,000, Deduct  -111.69 

. 
 33 01 30 72-0178 LF 27mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 588.64  

    For Vinlyester Resin, Add  381.98 
    For Epoxy Resin, Add  45.02 
    For Up To >10, Add  401.72 
    For >10 To 25, Add  243.82 
    For >25 To 50, Add  173.58 
    For >50 To 100, Add  86.79 
    For >500 To 1,000, Deduct  -30.51 
    For >1,000 To 2,000, Deduct  -46.30 
    For >2,000 To 5,000, Deduct  -76.22 
    For >5,000, Deduct  -126.32 

. 
 33 01 30 72-0179 LF 27mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 656.63  

    For Vinlyester Resin, Add  426.15 
    For Epoxy Resin, Add  50.23 
    For Up To >10, Add  447.92 
    For >10 To 25, Add  271.80 
    For >25 To 50, Add  193.52 
    For >50 To 100, Add  96.76 
    For >500 To 1,000, Deduct  -34.03 
    For >1,000 To 2,000, Deduct  -51.64 
    For >2,000 To 5,000, Deduct  -85.01 
    For >5,000, Deduct  -140.89 

. 
 33 01 30 72-0180 LF 27mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 792.77  

    For Vinlyester Resin, Add  514.51 
    For Epoxy Resin, Add  60.64 
    For Up To >10, Add  540.76 
    For >10 To 25, Add  328.13 
    For >25 To 50, Add  233.63 
    For >50 To 100, Add  116.81 
    For >500 To 1,000, Deduct  -41.08 
    For >1,000 To 2,000, Deduct  -62.35 
    For >2,000 To 5,000, Deduct  -102.64 
    For >5,000, Deduct  -170.10 
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 33 01 30 72-0181 LF 27mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 929.03  

    For Vinlyester Resin, Add  602.88 
    For Epoxy Resin, Add  71.05 
    For Up To >10, Add  633.97 
    For >10 To 25, Add  384.76 
    For >25 To 50, Add  273.92 
    For >50 To 100, Add  136.96 
    For >500 To 1,000, Deduct  -48.15 
    For >1,000 To 2,000, Deduct  -73.07 
    For >2,000 To 5,000, Deduct  -120.30 
    For >5,000, Deduct  -199.36 

. 
 33 01 30 72-0182 LF 27mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,065.18  

    For Vinlyester Resin, Add  691.24 
    For Epoxy Resin, Add  81.47 
    For Up To >10, Add  726.82 
    For >10 To 25, Add  441.10 
    For >25 To 50, Add  314.03 
    For >50 To 100, Add  157.02 
    For >500 To 1,000, Deduct  -55.20 
    For >1,000 To 2,000, Deduct  -83.77 
    For >2,000 To 5,000, Deduct  -137.92 
    For >5,000, Deduct  -228.57 

. 
 33 01 30 72-0183 LF 27mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,201.31  

    For Vinlyester Resin, Add  779.60 
    For Epoxy Resin, Add  91.88 
    For Up To >10, Add  819.63 
    For >10 To 25, Add  497.41 
    For >25 To 50, Add  354.13 
    For >50 To 100, Add  177.06 
    For >500 To 1,000, Deduct  -62.26 
    For >1,000 To 2,000, Deduct  -94.48 
    For >2,000 To 5,000, Deduct  -155.54 
    For >5,000, Deduct  -257.78 

. 
 33 01 30 72-0184 LF 27mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,337.44  

    For Vinlyester Resin, Add  867.97 
    For Epoxy Resin, Add  102.30 
    For Up To >10, Add  912.45 
    For >10 To 25, Add  553.71 
    For >25 To 50, Add  394.23 
    For >50 To 100, Add  197.11 
    For >500 To 1,000, Deduct  -69.31 
    For >1,000 To 2,000, Deduct  -105.18 
    For >2,000 To 5,000, Deduct  -173.17 
    For >5,000, Deduct  -286.99 

. 
 33 01 30 72-0185 LF 27mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,478.97  

    For Vinlyester Resin, Add  956.33 
    For Epoxy Resin, Add  112.71 
    For Up To >10, Add  1,021.46 
    For >10 To 25, Add  623.52 
    For >25 To 50, Add  442.42 
    For >50 To 100, Add  221.21 
    For >500 To 1,000, Deduct  -76.77 
    For >1,000 To 2,000, Deduct  -116.56 
    For >2,000 To 5,000, Deduct  -192.14 
    For >5,000, Deduct  -318.35 

. 
 33 01 30 72-0186 LF 27mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,615.62  

    For Vinlyester Resin, Add  1,044.69 
    For Epoxy Resin, Add  123.12 
    For Up To >10, Add  1,115.84 
    For >10 To 25, Add  681.13 
    For >25 To 50, Add  483.30 
    For >50 To 100, Add  241.65 
    For >500 To 1,000, Deduct  -83.86 
    For >1,000 To 2,000, Deduct  -127.33 
    For >2,000 To 5,000, Deduct  -209.89 
    For >5,000, Deduct  -347.77 

. 
 33 01 30 72-0187 LF 27mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,752.27  

    For Vinlyester Resin, Add  1,133.05 
    For Epoxy Resin, Add  133.54 
    For Up To >10, Add  1,210.21 
    For >10 To 25, Add  738.74 
    For >25 To 50, Add  524.17 
    For >50 To 100, Add  262.09 
    For >500 To 1,000, Deduct  -90.95 
    For >1,000 To 2,000, Deduct  -138.10 
    For >2,000 To 5,000, Deduct  -227.64 
    For >5,000, Deduct  -377.18 
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. 
 33 01 30 72-0188 LF 27mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,888.91  

    For Vinlyester Resin, Add  1,221.41 
    For Epoxy Resin, Add  143.95 
    For Up To >10, Add  1,304.56 
    For >10 To 25, Add  796.32 
    For >25 To 50, Add  565.03 
    For >50 To 100, Add  282.52 
    For >500 To 1,000, Deduct  -98.05 
    For >1,000 To 2,000, Deduct  -148.87 
    For >2,000 To 5,000, Deduct  -245.39 
    For >5,000, Deduct  -406.59 

XXXXXXX 
. 
 33 01 30 72-0189  28.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0190 LF 28.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 547.42  
    For Vinlyester Resin, Add  355.64 
    For Epoxy Resin, Add  41.91 
    For Up To >10, Add  372.11 
    For >10 To 25, Add  225.42 
    For >25 To 50, Add  160.65 
    For >50 To 100, Add  80.33 
    For >500 To 1,000, Deduct  -28.36 
    For >1,000 To 2,000, Deduct  -43.02 
    For >2,000 To 5,000, Deduct  -70.81 
    For >5,000, Deduct  -117.36 

. 
 33 01 30 72-0191 LF 28.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 619.31  

    For Vinlyester Resin, Add  402.28 
    For Epoxy Resin, Add  47.41 
    For Up To >10, Add  421.23 
    For >10 To 25, Add  255.25 
    For >25 To 50, Add  181.88 
    For >50 To 100, Add  90.94 
    For >500 To 1,000, Deduct  -32.08 
    For >1,000 To 2,000, Deduct  -48.68 
    For >2,000 To 5,000, Deduct  -80.12 
    For >5,000, Deduct  -132.79 

. 
 33 01 30 72-0192 LF 28.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 691.07  

    For Vinlyester Resin, Add  448.91 
    For Epoxy Resin, Add  52.91 
    For Up To >10, Add  469.96 
    For >10 To 25, Add  284.75 
    For >25 To 50, Add  202.92 
    For >50 To 100, Add  101.46 
    For >500 To 1,000, Deduct  -35.80 
    For >1,000 To 2,000, Deduct  -54.32 
    For >2,000 To 5,000, Deduct  -89.40 
    For >5,000, Deduct  -148.17 

. 
 33 01 30 72-0193 LF 28.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 874.00  

    For Vinlyester Resin, Add  569.75 
    For Epoxy Resin, Add  67.15 
    For Up To >10, Add  587.18 
    For >10 To 25, Add  353.66 
    For >25 To 50, Add  252.89 
    For >50 To 100, Add  126.45 
    For >500 To 1,000, Deduct  -45.20 
    For >1,000 To 2,000, Deduct  -68.55 
    For >2,000 To 5,000, Deduct  -112.69 
    For >5,000, Deduct  -186.81 

. 
 33 01 30 72-0194 LF 28.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 978.27  

    For Vinlyester Resin, Add  635.45 
    For Epoxy Resin, Add  74.89 
    For Up To >10, Add  665.34 
    For >10 To 25, Add  403.15 
    For >25 To 50, Add  287.28 
    For >50 To 100, Add  143.64 
    For >500 To 1,000, Deduct  -50.68 
    For >1,000 To 2,000, Deduct  -76.89 
    For >2,000 To 5,000, Deduct  -126.55 
    For >5,000, Deduct  -209.75 

. 
 33 01 30 72-0195 LF 28.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,121.81  

    For Vinlyester Resin, Add  728.73 
    For Epoxy Resin, Add  85.89 
    For Up To >10, Add  762.83 
    For >10 To 25, Add  462.19 
    For >25 To 50, Add  329.36 
    For >50 To 100, Add  164.68 
    For >500 To 1,000, Deduct  -58.11 
    For >1,000 To 2,000, Deduct  -88.17 
    For >2,000 To 5,000, Deduct  -145.12 
    For >5,000, Deduct  -240.52 
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 33 01 30 72-0196 LF 28.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,265.34  

    For Vinlyester Resin, Add  822.00 
    For Epoxy Resin, Add  96.88 
    For Up To >10, Add  860.32 
    For >10 To 25, Add  521.22 
    For >25 To 50, Add  371.45 
    For >50 To 100, Add  185.72 
    For >500 To 1,000, Deduct  -65.54 
    For >1,000 To 2,000, Deduct  -99.45 
    For >2,000 To 5,000, Deduct  -163.68 
    For >5,000, Deduct  -271.28 

. 
 33 01 30 72-0197 LF 28.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,408.87  

    For Vinlyester Resin, Add  915.26 
    For Epoxy Resin, Add  107.87 
    For Up To >10, Add  957.81 
    For >10 To 25, Add  580.26 
    For >25 To 50, Add  413.53 
    For >50 To 100, Add  206.76 
    For >500 To 1,000, Deduct  -72.98 
    For >1,000 To 2,000, Deduct  -110.73 
    For >2,000 To 5,000, Deduct  -182.24 
    For >5,000, Deduct  -302.04 

. 
 33 01 30 72-0198 LF 28.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,558.07  

    For Vinlyester Resin, Add  1,008.54 
    For Epoxy Resin, Add  118.86 
    For Up To >10, Add  1,072.29 
    For >10 To 25, Add  653.44 
    For >25 To 50, Add  464.10 
    For >50 To 100, Add  232.05 
    For >500 To 1,000, Deduct  -80.84 
    For >1,000 To 2,000, Deduct  -122.72 
    For >2,000 To 5,000, Deduct  -202.22 
    For >5,000, Deduct  -335.07 

. 
 33 01 30 72-0199 LF 28.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,702.11  

    For Vinlyester Resin, Add  1,101.81 
    For Epoxy Resin, Add  129.86 
    For Up To >10, Add  1,171.31 
    For >10 To 25, Add  713.75 
    For >25 To 50, Add  506.95 
    For >50 To 100, Add  253.48 
    For >500 To 1,000, Deduct  -88.31 
    For >1,000 To 2,000, Deduct  -134.06 
    For >2,000 To 5,000, Deduct  -220.91 
    For >5,000, Deduct  -366.04 

. 
 33 01 30 72-0200 LF 28.5mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,846.30  

    For Vinlyester Resin, Add  1,195.08 
    For Epoxy Resin, Add  140.85 
    For Up To >10, Add  1,270.75 
    For >10 To 25, Add  774.42 
    For >25 To 50, Add  550.01 
    For >50 To 100, Add  275.01 
    For >500 To 1,000, Deduct  -95.79 
    For >1,000 To 2,000, Deduct  -145.42 
    For >2,000 To 5,000, Deduct  -239.63 
    For >5,000, Deduct  -397.07 

. 
 33 01 30 72-0201 LF 28.5mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,990.33  

    For Vinlyester Resin, Add  1,288.35 
    For Epoxy Resin, Add  151.84 
    For Up To >10, Add  1,369.74 
    For >10 To 25, Add  834.70 
    For >25 To 50, Add  592.85 
    For >50 To 100, Add  296.42 
    For >500 To 1,000, Deduct  -103.26 
    For >1,000 To 2,000, Deduct  -156.77 
    For >2,000 To 5,000, Deduct  -258.32 
    For >5,000, Deduct  -428.03 

XXXXXXX 
. 
 33 01 30 72-0202  30mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0203 LF 30mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 574.19  
    For Vinlyester Resin, Add  373.39 
    For Epoxy Resin, Add  44.01 
    For Up To >10, Add  389.02 
    For >10 To 25, Add  235.28 
    For >25 To 50, Add  167.84 
    For >50 To 100, Add  83.92 
    For >500 To 1,000, Deduct  -29.73 
    For >1,000 To 2,000, Deduct  -45.10 
    For >2,000 To 5,000, Deduct  -74.20 
    For >5,000, Deduct  -122.99 
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 33 01 30 72-0204 LF 30mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 649.72  

    For Vinlyester Resin, Add  422.49 
    For Epoxy Resin, Add  49.79 
    For Up To >10, Add  440.29 
    For >10 To 25, Add  266.31 
    For >25 To 50, Add  189.97 
    For >50 To 100, Add  94.98 
    For >500 To 1,000, Deduct  -33.64 
    For >1,000 To 2,000, Deduct  -51.04 
    For >2,000 To 5,000, Deduct  -83.97 
    For >5,000, Deduct  -139.18 

. 
 33 01 30 72-0205 LF 30mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 725.25  

    For Vinlyester Resin, Add  471.57 
    For Epoxy Resin, Add  55.58 
    For Up To >10, Add  491.58 
    For >10 To 25, Add  297.37 
    For >25 To 50, Add  212.10 
    For >50 To 100, Add  106.05 
    For >500 To 1,000, Deduct  -37.55 
    For >1,000 To 2,000, Deduct  -56.97 
    For >2,000 To 5,000, Deduct  -93.74 
    For >5,000, Deduct  -155.37 

. 
 33 01 30 72-0206 LF 30mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 876.18  

    For Vinlyester Resin, Add  569.75 
    For Epoxy Resin, Add  67.15 
    For Up To >10, Add  593.72 
    For >10 To 25, Add  359.11 
    For >25 To 50, Add  256.16 
    For >50 To 100, Add  128.08 
    For >500 To 1,000, Deduct  -45.37 
    For >1,000 To 2,000, Deduct  -68.83 
    For >2,000 To 5,000, Deduct  -113.23 
    For >5,000, Deduct  -187.69 

. 
 33 01 30 72-0207 LF 30mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,027.24  

    For Vinlyester Resin, Add  667.93 
    For Epoxy Resin, Add  78.72 
    For Up To >10, Add  696.25 
    For >10 To 25, Add  421.17 
    For >25 To 50, Add  300.41 
    For >50 To 100, Add  150.21 
    For >500 To 1,000, Deduct  -53.19 
    For >1,000 To 2,000, Deduct  -80.70 
    For >2,000 To 5,000, Deduct  -132.77 
    For >5,000, Deduct  -220.06 

. 
 33 01 30 72-0208 LF 30mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,178.17  

    For Vinlyester Resin, Add  766.11 
    For Epoxy Resin, Add  90.29 
    For Up To >10, Add  798.41 
    For >10 To 25, Add  482.94 
    For >25 To 50, Add  344.48 
    For >50 To 100, Add  172.24 
    For >500 To 1,000, Deduct  -61.00 
    For >1,000 To 2,000, Deduct  -92.55 
    For >2,000 To 5,000, Deduct  -152.27 
    For >5,000, Deduct  -252.38 

. 
 33 01 30 72-0209 LF 30mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,329.23  

    For Vinlyester Resin, Add  864.29 
    For Epoxy Resin, Add  101.86 
    For Up To >10, Add  900.94 
    For >10 To 25, Add  545.00 
    For >25 To 50, Add  388.74 
    For >50 To 100, Add  194.37 
    For >500 To 1,000, Deduct  -68.82 
    For >1,000 To 2,000, Deduct  -104.42 
    For >2,000 To 5,000, Deduct  -171.80 
    For >5,000, Deduct  -284.75 

. 
 33 01 30 72-0210 LF 30mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,480.17  

    For Vinlyester Resin, Add  962.47 
    For Epoxy Resin, Add  113.43 
    For Up To >10, Add  1,003.11 
    For >10 To 25, Add  606.77 
    For >25 To 50, Add  432.81 
    For >50 To 100, Add  216.40 
    For >500 To 1,000, Deduct  -76.64 
    For >1,000 To 2,000, Deduct  -116.27 
    For >2,000 To 5,000, Deduct  -191.30 
    For >5,000, Deduct  -317.08 
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 33 01 30 72-0211 LF 30mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,637.02  

    For Vinlyester Resin, Add  1,060.65 
    For Epoxy Resin, Add  125.01 
    For Up To >10, Add  1,123.01 
    For >10 To 25, Add  683.31 
    For >25 To 50, Add  485.74 
    For >50 To 100, Add  242.87 
    For >500 To 1,000, Deduct  -84.90 
    For >1,000 To 2,000, Deduct  -128.87 
    For >2,000 To 5,000, Deduct  -212.28 
    For >5,000, Deduct  -351.76 

. 
 33 01 30 72-0212 LF 30mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,788.46  

    For Vinlyester Resin, Add  1,158.83 
    For Epoxy Resin, Add  136.58 
    For Up To >10, Add  1,226.71 
    For >10 To 25, Add  746.34 
    For >25 To 50, Add  530.58 
    For >50 To 100, Add  265.29 
    For >500 To 1,000, Deduct  -92.75 
    For >1,000 To 2,000, Deduct  -140.78 
    For >2,000 To 5,000, Deduct  -231.90 
    For >5,000, Deduct  -384.29 

. 
 33 01 30 72-0213 LF 30mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,940.04  

    For Vinlyester Resin, Add  1,257.01 
    For Epoxy Resin, Add  148.15 
    For Up To >10, Add  1,330.80 
    For >10 To 25, Add  809.71 
    For >25 To 50, Add  575.61 
    For >50 To 100, Add  287.81 
    For >500 To 1,000, Deduct  -100.61 
    For >1,000 To 2,000, Deduct  -152.72 
    For >2,000 To 5,000, Deduct  -251.57 
    For >5,000, Deduct  -416.87 

. 
 33 01 30 72-0214 LF 30mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,091.61  

    For Vinlyester Resin, Add  1,355.19 
    For Epoxy Resin, Add  159.72 
    For Up To >10, Add  1,434.86 
    For >10 To 25, Add  873.05 
    For >25 To 50, Add  620.63 
    For >50 To 100, Add  310.31 
    For >500 To 1,000, Deduct  -108.47 
    For >1,000 To 2,000, Deduct  -164.65 
    For >2,000 To 5,000, Deduct  -271.22 
    For >5,000, Deduct  -449.45 

. 
 33 01 30 72-0215 LF 30mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,243.06  

    For Vinlyester Resin, Add  1,453.37 
    For Epoxy Resin, Add  171.29 
    For Up To >10, Add  1,538.58 
    For >10 To 25, Add  936.11 
    For >25 To 50, Add  665.48 
    For >50 To 100, Add  332.74 
    For >500 To 1,000, Deduct  -116.32 
    For >1,000 To 2,000, Deduct  -176.57 
    For >2,000 To 5,000, Deduct  -290.85 
    For >5,000, Deduct  -481.98 

. 
 33 01 30 72-0216 LF 30mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,394.64  

    For Vinlyester Resin, Add  1,551.55 
    For Epoxy Resin, Add  182.86 
    For Up To >10, Add  1,642.67 
    For >10 To 25, Add  999.48 
    For >25 To 50, Add  710.51 
    For >50 To 100, Add  355.26 
    For >500 To 1,000, Deduct  -124.19 
    For >1,000 To 2,000, Deduct  -188.51 
    For >2,000 To 5,000, Deduct  -310.52 
    For >5,000, Deduct  -514.56 

XXXXXXX 
. 
 33 01 30 72-0217  31.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0218 LF 31.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 600.83  
    For Vinlyester Resin, Add  391.05 
    For Epoxy Resin, Add  46.09 
    For Up To >10, Add  405.89 
    For >10 To 25, Add  245.14 
    For >25 To 50, Add  175.01 
    For >50 To 100, Add  87.51 
    For >500 To 1,000, Deduct  -31.10 
    For >1,000 To 2,000, Deduct  -47.17 
    For >2,000 To 5,000, Deduct  -77.58 
    For >5,000, Deduct  -128.60 



33
 33 Utilities 

33 01 Operation and Maintenance of Utilities 
33 01 30 Operation and Maintenance of Sewer Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 54  Monterey County Roads and Bridges 

. 
 33 01 30 72-0219 LF 31.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 680.00  

    For Vinlyester Resin, Add  442.60 
    For Epoxy Resin, Add  52.16 
    For Up To >10, Add  459.30 
    For >10 To 25, Add  277.37 
    For >25 To 50, Add  198.04 
    For >50 To 100, Add  99.02 
    For >500 To 1,000, Deduct  -35.19 
    For >1,000 To 2,000, Deduct  -53.39 
    For >2,000 To 5,000, Deduct  -87.80 
    For >5,000, Deduct  -145.54 

. 
 33 01 30 72-0220 LF 31.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 759.15  

    For Vinlyester Resin, Add  494.14 
    For Epoxy Resin, Add  58.24 
    For Up To >10, Add  512.68 
    For >10 To 25, Add  309.58 
    For >25 To 50, Add  221.04 
    For >50 To 100, Add  110.52 
    For >500 To 1,000, Deduct  -39.29 
    For >1,000 To 2,000, Deduct  -59.60 
    For >2,000 To 5,000, Deduct  -98.02 
    For >5,000, Deduct  -162.48 

. 
 33 01 30 72-0221 LF 31.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 917.62  

    For Vinlyester Resin, Add  597.23 
    For Epoxy Resin, Add  70.39 
    For Up To >10, Add  619.91 
    For >10 To 25, Add  374.40 
    For >25 To 50, Add  267.30 
    For >50 To 100, Add  133.65 
    For >500 To 1,000, Deduct  -47.49 
    For >1,000 To 2,000, Deduct  -72.04 
    For >2,000 To 5,000, Deduct  -118.49 
    For >5,000, Deduct  -196.41 

. 
 33 01 30 72-0222 LF 31.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,075.95  

    For Vinlyester Resin, Add  700.32 
    For Epoxy Resin, Add  82.54 
    For Up To >10, Add  726.73 
    For >10 To 25, Add  438.86 
    For >25 To 50, Add  313.34 
    For >50 To 100, Add  156.67 
    For >500 To 1,000, Deduct  -55.69 
    For >1,000 To 2,000, Deduct  -84.47 
    For >2,000 To 5,000, Deduct  -138.93 
    For >5,000, Deduct  -230.29 

. 
 33 01 30 72-0223 LF 31.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,234.41  

    For Vinlyester Resin, Add  803.40 
    For Epoxy Resin, Add  94.69 
    For Up To >10, Add  833.93 
    For >10 To 25, Add  503.66 
    For >25 To 50, Add  359.58 
    For >50 To 100, Add  179.79 
    For >500 To 1,000, Deduct  -63.89 
    For >1,000 To 2,000, Deduct  -96.92 
    For >2,000 To 5,000, Deduct  -159.40 
    For >5,000, Deduct  -264.22 

. 
 33 01 30 72-0224 LF 31.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,392.74  

    For Vinlyester Resin, Add  906.49 
    For Epoxy Resin, Add  106.84 
    For Up To >10, Add  940.75 
    For >10 To 25, Add  568.12 
    For >25 To 50, Add  405.62 
    For >50 To 100, Add  202.81 
    For >500 To 1,000, Deduct  -72.08 
    For >1,000 To 2,000, Deduct  -109.34 
    For >2,000 To 5,000, Deduct  -179.84 
    For >5,000, Deduct  -298.10 

. 
 33 01 30 72-0225 LF 31.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,551.07  

    For Vinlyester Resin, Add  1,009.58 
    For Epoxy Resin, Add  118.99 
    For Up To >10, Add  1,047.56 
    For >10 To 25, Add  632.59 
    For >25 To 50, Add  451.67 
    For >50 To 100, Add  225.83 
    For >500 To 1,000, Deduct  -80.27 
    For >1,000 To 2,000, Deduct  -121.77 
    For >2,000 To 5,000, Deduct  -200.27 
    For >5,000, Deduct  -331.98 
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 33 01 30 72-0226 LF 31.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,715.57  

    For Vinlyester Resin, Add  1,112.67 
    For Epoxy Resin, Add  131.14 
    For Up To >10, Add  1,172.89 
    For >10 To 25, Add  712.48 
    For >25 To 50, Add  506.97 
    For >50 To 100, Add  253.48 
    For >500 To 1,000, Deduct  -88.93 
    For >1,000 To 2,000, Deduct  -134.97 
    For >2,000 To 5,000, Deduct  -222.25 
    For >5,000, Deduct  -368.32 

. 
 33 01 30 72-0227 LF 31.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,886.54  

    For Vinlyester Resin, Add  1,224.06 
    For Epoxy Resin, Add  144.26 
    For Up To >10, Add  1,287.97 
    For >10 To 25, Add  781.87 
    For >25 To 50, Add  556.55 
    For >50 To 100, Add  278.28 
    For >500 To 1,000, Deduct  -97.77 
    For >1,000 To 2,000, Deduct  -148.38 
    For >2,000 To 5,000, Deduct  -244.31 
    For >5,000, Deduct  -404.88 

. 
 33 01 30 72-0228 LF 31.5mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,033.39  

    For Vinlyester Resin, Add  1,318.85 
    For Epoxy Resin, Add  155.44 
    For Up To >10, Add  1,390.00 
    For >10 To 25, Add  844.32 
    For >25 To 50, Add  600.79 
    For >50 To 100, Add  300.40 
    For >500 To 1,000, Deduct  -105.40 
    For >1,000 To 2,000, Deduct  -159.97 
    For >2,000 To 5,000, Deduct  -263.42 
    For >5,000, Deduct  -436.54 

. 
 33 01 30 72-0229 LF 31.5mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,192.37  

    For Vinlyester Resin, Add  1,421.94 
    For Epoxy Resin, Add  167.59 
    For Up To >10, Add  1,498.76 
    For >10 To 25, Add  910.41 
    For >25 To 50, Add  647.81 
    For >50 To 100, Add  323.91 
    For >500 To 1,000, Deduct  -113.64 
    For >1,000 To 2,000, Deduct  -172.48 
    For >2,000 To 5,000, Deduct  -284.02 
    For >5,000, Deduct  -470.68 

. 
 33 01 30 72-0230 LF 31.5mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,351.21  

    For Vinlyester Resin, Add  1,525.03 
    For Epoxy Resin, Add  179.74 
    For Up To >10, Add  1,607.11 
    For >10 To 25, Add  976.15 
    For >25 To 50, Add  694.62 
    For >50 To 100, Add  347.31 
    For >500 To 1,000, Deduct  -121.88 
    For >1,000 To 2,000, Deduct  -184.97 
    For >2,000 To 5,000, Deduct  -304.58 
    For >5,000, Deduct  -504.76 

. 
 33 01 30 72-0231 LF 31.5mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,510.18  

    For Vinlyester Resin, Add  1,628.12 
    For Epoxy Resin, Add  191.89 
    For Up To >10, Add  1,715.84 
    For >10 To 25, Add  1,042.22 
    For >25 To 50, Add  741.63 
    For >50 To 100, Add  370.81 
    For >500 To 1,000, Deduct  -130.12 
    For >1,000 To 2,000, Deduct  -197.48 
    For >2,000 To 5,000, Deduct  -325.18 
    For >5,000, Deduct  -538.90 

XXXXXXX 
. 
 33 01 30 72-0232  33mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0233 LF 33mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 627.20  
    For Vinlyester Resin, Add  408.61 
    For Epoxy Resin, Add  48.16 
    For Up To >10, Add  422.28 
    For >10 To 25, Add  254.61 
    For >25 To 50, Add  181.95 
    For >50 To 100, Add  90.98 
    For >500 To 1,000, Deduct  -32.45 
    For >1,000 To 2,000, Deduct  -49.21 
    For >2,000 To 5,000, Deduct  -80.92 
    For >5,000, Deduct  -134.13 
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 33 01 30 72-0234 LF 33mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 710.12  

    For Vinlyester Resin, Add  462.60 
    For Epoxy Resin, Add  54.52 
    For Up To >10, Add  478.21 
    For >10 To 25, Add  288.37 
    For >25 To 50, Add  206.06 
    For >50 To 100, Add  103.03 
    For >500 To 1,000, Deduct  -36.74 
    For >1,000 To 2,000, Deduct  -55.72 
    For >2,000 To 5,000, Deduct  -91.62 
    For >5,000, Deduct  -151.88 

. 
 33 01 30 72-0235 LF 33mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 792.92  

    For Vinlyester Resin, Add  516.61 
    For Epoxy Resin, Add  60.89 
    For Up To >10, Add  533.74 
    For >10 To 25, Add  321.78 
    For >25 To 50, Add  229.97 
    For >50 To 100, Add  114.98 
    For >500 To 1,000, Deduct  -41.02 
    For >1,000 To 2,000, Deduct  -62.21 
    For >2,000 To 5,000, Deduct  -102.29 
    For >5,000, Deduct  -169.57 

. 
 33 01 30 72-0236 LF 33mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 958.78  

    For Vinlyester Resin, Add  624.60 
    For Epoxy Resin, Add  73.61 
    For Up To >10, Add  645.62 
    For >10 To 25, Add  389.30 
    For >25 To 50, Add  278.19 
    For >50 To 100, Add  139.10 
    For >500 To 1,000, Deduct  -49.60 
    For >1,000 To 2,000, Deduct  -75.23 
    For >2,000 To 5,000, Deduct  -123.70 
    For >5,000, Deduct  -205.05 

. 
 33 01 30 72-0237 LF 33mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,124.51  

    For Vinlyester Resin, Add  732.60 
    For Epoxy Resin, Add  86.34 
    For Up To >10, Add  757.11 
    For >10 To 25, Add  456.49 
    For >25 To 50, Add  326.22 
    For >50 To 100, Add  163.11 
    For >500 To 1,000, Deduct  -58.17 
    For >1,000 To 2,000, Deduct  -88.24 
    For >2,000 To 5,000, Deduct  -145.07 
    For >5,000, Deduct  -240.49 

. 
 33 01 30 72-0238 LF 33mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,290.38  

    For Vinlyester Resin, Add  840.60 
    For Epoxy Resin, Add  99.07 
    For Up To >10, Add  868.99 
    For >10 To 25, Add  524.02 
    For >25 To 50, Add  374.45 
    For >50 To 100, Add  187.23 
    For >500 To 1,000, Deduct  -66.76 
    For >1,000 To 2,000, Deduct  -101.25 
    For >2,000 To 5,000, Deduct  -166.48 
    For >5,000, Deduct  -275.98 

. 
 33 01 30 72-0239 LF 33mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,456.10  

    For Vinlyester Resin, Add  948.60 
    For Epoxy Resin, Add  111.80 
    For Up To >10, Add  980.45 
    For >10 To 25, Add  591.19 
    For >25 To 50, Add  422.47 
    For >50 To 100, Add  211.23 
    For >500 To 1,000, Deduct  -75.33 
    For >1,000 To 2,000, Deduct  -114.26 
    For >2,000 To 5,000, Deduct  -187.86 
    For >5,000, Deduct  -311.41 

. 
 33 01 30 72-0240 LF 33mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,621.83  

    For Vinlyester Resin, Add  1,056.59 
    For Epoxy Resin, Add  124.53 
    For Up To >10, Add  1,091.94 
    For >10 To 25, Add  658.38 
    For >25 To 50, Add  470.50 
    For >50 To 100, Add  235.25 
    For >500 To 1,000, Deduct  -83.90 
    For >1,000 To 2,000, Deduct  -127.26 
    For >2,000 To 5,000, Deduct  -209.23 
    For >5,000, Deduct  -346.85 
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 33 01 30 72-0241 LF 33mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,793.86  

    For Vinlyester Resin, Add  1,164.59 
    For Epoxy Resin, Add  137.26 
    For Up To >10, Add  1,222.33 
    For >10 To 25, Add  741.33 
    For >25 To 50, Add  527.98 
    For >50 To 100, Add  263.99 
    For >500 To 1,000, Deduct  -92.95 
    For >1,000 To 2,000, Deduct  -141.05 
    For >2,000 To 5,000, Deduct  -232.18 
    For >5,000, Deduct  -384.80 

. 
 33 01 30 72-0242 LF 33mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,960.63  

    For Vinlyester Resin, Add  1,272.59 
    For Epoxy Resin, Add  149.98 
    For Up To >10, Add  1,336.92 
    For >10 To 25, Add  811.10 
    For >25 To 50, Add  577.56 
    For >50 To 100, Add  288.78 
    For >500 To 1,000, Deduct  -101.60 
    For >1,000 To 2,000, Deduct  -154.18 
    For >2,000 To 5,000, Deduct  -253.82 
    For >5,000, Deduct  -420.65 

. 
 33 01 30 72-0243 LF 33mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,126.48  

    For Vinlyester Resin, Add  1,380.59 
    For Epoxy Resin, Add  162.71 
    For Up To >10, Add  1,448.77 
    For >10 To 25, Add  878.59 
    For >25 To 50, Add  625.77 
    For >50 To 100, Add  312.88 
    For >500 To 1,000, Deduct  -110.18 
    For >1,000 To 2,000, Deduct  -167.20 
    For >2,000 To 5,000, Deduct  -275.22 
    For >5,000, Deduct  -456.14 

. 
 33 01 30 72-0244 LF 33mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,292.85  

    For Vinlyester Resin, Add  1,488.59 
    For Epoxy Resin, Add  175.44 
    For Up To >10, Add  1,562.18 
    For >10 To 25, Add  947.39 
    For >25 To 50, Add  674.76 
    For >50 To 100, Add  337.38 
    For >500 To 1,000, Deduct  -118.80 
    For >1,000 To 2,000, Deduct  -180.28 
    For >2,000 To 5,000, Deduct  -296.76 
    For >5,000, Deduct  -491.83 

. 
 33 01 30 72-0245 LF 33mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,459.22  

    For Vinlyester Resin, Add  1,596.58 
    For Epoxy Resin, Add  188.17 
    For Up To >10, Add  1,675.59 
    For >10 To 25, Add  1,016.18 
    For >25 To 50, Add  723.75 
    For >50 To 100, Add  361.88 
    For >500 To 1,000, Deduct  -127.42 
    For >1,000 To 2,000, Deduct  -193.36 
    For >2,000 To 5,000, Deduct  -318.30 
    For >5,000, Deduct  -527.52 

. 
 33 01 30 72-0246 LF 33mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,625.59  

    For Vinlyester Resin, Add  1,704.58 
    For Epoxy Resin, Add  200.90 
    For Up To >10, Add  1,789.00 
    For >10 To 25, Add  1,084.98 
    For >25 To 50, Add  772.74 
    For >50 To 100, Add  386.37 
    For >500 To 1,000, Deduct  -136.04 
    For >1,000 To 2,000, Deduct  -206.44 
    For >2,000 To 5,000, Deduct  -339.83 
    For >5,000, Deduct  -563.21 

XXXXXXX 
. 
 33 01 30 72-0247  34.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0248 LF 34.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 739.74  
    For Vinlyester Resin, Add  482.52 
    For Epoxy Resin, Add  56.87 
    For Up To >10, Add  495.92 
    For >10 To 25, Add  298.38 
    For >25 To 50, Add  213.49 
    For >50 To 100, Add  106.75 
    For >500 To 1,000, Deduct  -38.25 
    For >1,000 To 2,000, Deduct  -58.00 
    For >2,000 To 5,000, Deduct  -95.32 
    For >5,000, Deduct  -158.03 
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 33 01 30 72-0249 LF 34.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 826.29  

    For Vinlyester Resin, Add  538.97 
    For Epoxy Resin, Add  63.52 
    For Up To >10, Add  553.97 
    For >10 To 25, Add  333.32 
    For >25 To 50, Add  238.49 
    For >50 To 100, Add  119.24 
    For >500 To 1,000, Deduct  -42.72 
    For >1,000 To 2,000, Deduct  -64.79 
    For >2,000 To 5,000, Deduct  -106.48 
    For >5,000, Deduct  -176.52 

. 
 33 01 30 72-0250 LF 34.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 999.42  

    For Vinlyester Resin, Add  651.88 
    For Epoxy Resin, Add  76.83 
    For Up To >10, Add  670.11 
    For >10 To 25, Add  403.22 
    For >25 To 50, Add  288.49 
    For >50 To 100, Add  144.25 
    For >500 To 1,000, Deduct  -51.68 
    For >1,000 To 2,000, Deduct  -78.36 
    For >2,000 To 5,000, Deduct  -128.79 
    For >5,000, Deduct  -213.52 

. 
 33 01 30 72-0251 LF 34.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,172.42  

    For Vinlyester Resin, Add  764.79 
    For Epoxy Resin, Add  90.14 
    For Up To >10, Add  785.89 
    For >10 To 25, Add  472.81 
    For >25 To 50, Add  338.32 
    For >50 To 100, Add  169.16 
    For >500 To 1,000, Deduct  -60.62 
    For >1,000 To 2,000, Deduct  -91.93 
    For >2,000 To 5,000, Deduct  -151.07 
    For >5,000, Deduct  -250.46 

. 
 33 01 30 72-0252 LF 34.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,345.56  

    For Vinlyester Resin, Add  877.70 
    For Epoxy Resin, Add  103.44 
    For Up To >10, Add  902.06 
    For >10 To 25, Add  542.74 
    For >25 To 50, Add  388.34 
    For >50 To 100, Add  194.17 
    For >500 To 1,000, Deduct  -69.57 
    For >1,000 To 2,000, Deduct  -105.50 
    For >2,000 To 5,000, Deduct  -173.39 
    For >5,000, Deduct  -287.45 

. 
 33 01 30 72-0253 LF 34.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,518.55  

    For Vinlyester Resin, Add  990.61 
    For Epoxy Resin, Add  116.75 
    For Up To >10, Add  1,017.78 
    For >10 To 25, Add  612.29 
    For >25 To 50, Add  438.13 
    For >50 To 100, Add  219.07 
    For >500 To 1,000, Deduct  -78.51 
    For >1,000 To 2,000, Deduct  -119.06 
    For >2,000 To 5,000, Deduct  -195.67 
    For >5,000, Deduct  -324.39 

. 
 33 01 30 72-0254 LF 34.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,691.68  

    For Vinlyester Resin, Add  1,103.51 
    For Epoxy Resin, Add  130.06 
    For Up To >10, Add  1,133.94 
    For >10 To 25, Add  682.21 
    For >25 To 50, Add  488.15 
    For >50 To 100, Add  244.07 
    For >500 To 1,000, Deduct  -87.47 
    For >1,000 To 2,000, Deduct  -132.64 
    For >2,000 To 5,000, Deduct  -217.98 
    For >5,000, Deduct  -361.38 

. 
 33 01 30 72-0255 LF 34.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,871.11  

    For Vinlyester Resin, Add  1,216.42 
    For Epoxy Resin, Add  143.36 
    For Up To >10, Add  1,268.98 
    For >10 To 25, Add  767.86 
    For >25 To 50, Add  547.60 
    For >50 To 100, Add  273.80 
    For >500 To 1,000, Deduct  -96.89 
    For >1,000 To 2,000, Deduct  -147.00 
    For >2,000 To 5,000, Deduct  -241.87 
    For >5,000, Deduct  -400.90 
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 33 01 30 72-0256 LF 34.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,045.00  

    For Vinlyester Resin, Add  1,329.32 
    For Epoxy Resin, Add  156.67 
    For Up To >10, Add  1,387.43 
    For >10 To 25, Add  839.68 
    For >25 To 50, Add  598.76 
    For >50 To 100, Add  299.38 
    For >500 To 1,000, Deduct  -105.90 
    For >1,000 To 2,000, Deduct  -160.67 
    For >2,000 To 5,000, Deduct  -264.38 
    For >5,000, Deduct  -438.19 

. 
 33 01 30 72-0257 LF 34.5mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,216.34  

    For Vinlyester Resin, Add  1,442.23 
    For Epoxy Resin, Add  169.98 
    For Up To >10, Add  1,498.20 
    For >10 To 25, Add  905.11 
    For >25 To 50, Add  646.08 
    For >50 To 100, Add  323.04 
    For >500 To 1,000, Deduct  -114.72 
    For >1,000 To 2,000, Deduct  -174.03 
    For >2,000 To 5,000, Deduct  -286.24 
    For >5,000, Deduct  -474.47 

. 
 33 01 30 72-0258 LF 34.5mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,392.16  

    For Vinlyester Resin, Add  1,555.13 
    For Epoxy Resin, Add  183.28 
    For Up To >10, Add  1,622.43 
    For >10 To 25, Add  981.76 
    For >25 To 50, Add  700.13 
    For >50 To 100, Add  350.07 
    For >500 To 1,000, Deduct  -123.87 
    For >1,000 To 2,000, Deduct  -187.94 
    For >2,000 To 5,000, Deduct  -309.23 
    For >5,000, Deduct  -512.54 

. 
 33 01 30 72-0259 LF 34.5mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,565.81  

    For Vinlyester Resin, Add  1,668.04 
    For Epoxy Resin, Add  196.59 
    For Up To >10, Add  1,740.13 
    For >10 To 25, Add  1,052.96 
    For >25 To 50, Add  750.92 
    For >50 To 100, Add  375.46 
    For >500 To 1,000, Deduct  -132.86 
    For >1,000 To 2,000, Deduct  -201.58 
    For >2,000 To 5,000, Deduct  -331.67 
    For >5,000, Deduct  -549.74 

. 
 33 01 30 72-0260 LF 34.5mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,739.44  

    For Vinlyester Resin, Add  1,780.95 
    For Epoxy Resin, Add  209.90 
    For Up To >10, Add  1,857.80 
    For >10 To 25, Add  1,124.13 
    For >25 To 50, Add  801.69 
    For >50 To 100, Add  400.84 
    For >500 To 1,000, Deduct  -141.85 
    For >1,000 To 2,000, Deduct  -215.22 
    For >2,000 To 5,000, Deduct  -354.11 
    For >5,000, Deduct  -586.93 

XXXXXXX 
. 
 33 01 30 72-0261  36mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0262 LF 36mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 769.21  
    For Vinlyester Resin, Add  502.34 
    For Epoxy Resin, Add  59.20 
    For Up To >10, Add  513.56 
    For >10 To 25, Add  308.36 
    For >25 To 50, Add  220.90 
    For >50 To 100, Add  110.45 
    For >500 To 1,000, Deduct  -39.75 
    For >1,000 To 2,000, Deduct  -60.27 
    For >2,000 To 5,000, Deduct  -99.01 
    For >5,000, Deduct  -164.16 

. 
 33 01 30 72-0263 LF 36mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 859.40  

    For Vinlyester Resin, Add  561.25 
    For Epoxy Resin, Add  66.15 
    For Up To >10, Add  573.75 
    For >10 To 25, Add  344.50 
    For >25 To 50, Add  246.79 
    For >50 To 100, Add  123.39 
    For >500 To 1,000, Deduct  -44.41 
    For >1,000 To 2,000, Deduct  -67.34 
    For >2,000 To 5,000, Deduct  -110.62 
    For >5,000, Deduct  -183.40 
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 33 01 30 72-0264 LF 36mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,039.80  

    For Vinlyester Resin, Add  679.06 
    For Epoxy Resin, Add  80.03 
    For Up To >10, Add  694.18 
    For >10 To 25, Add  416.80 
    For >25 To 50, Add  298.58 
    For >50 To 100, Add  149.29 
    For >500 To 1,000, Deduct  -53.73 
    For >1,000 To 2,000, Deduct  -81.47 
    For >2,000 To 5,000, Deduct  -133.84 
    For >5,000, Deduct  -221.90 

. 
 33 01 30 72-0265 LF 36mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,220.20  

    For Vinlyester Resin, Add  796.88 
    For Epoxy Resin, Add  93.92 
    For Up To >10, Add  814.60 
    For >10 To 25, Add  489.10 
    For >25 To 50, Add  350.38 
    For >50 To 100, Add  175.19 
    For >500 To 1,000, Deduct  -63.06 
    For >1,000 To 2,000, Deduct  -95.61 
    For >2,000 To 5,000, Deduct  -157.06 
    For >5,000, Deduct  -260.40 

. 
 33 01 30 72-0266 LF 36mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,400.47  

    For Vinlyester Resin, Add  914.70 
    For Epoxy Resin, Add  107.80 
    For Up To >10, Add  934.64 
    For >10 To 25, Add  561.08 
    For >25 To 50, Add  401.98 
    For >50 To 100, Add  200.99 
    For >500 To 1,000, Deduct  -72.37 
    For >1,000 To 2,000, Deduct  -109.72 
    For >2,000 To 5,000, Deduct  -180.25 
    For >5,000, Deduct  -298.85 

. 
 33 01 30 72-0267 LF 36mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,580.87  

    For Vinlyester Resin, Add  1,032.51 
    For Epoxy Resin, Add  121.69 
    For Up To >10, Add  1,055.06 
    For >10 To 25, Add  633.38 
    For >25 To 50, Add  453.78 
    For >50 To 100, Add  226.89 
    For >500 To 1,000, Deduct  -81.69 
    For >1,000 To 2,000, Deduct  -123.86 
    For >2,000 To 5,000, Deduct  -203.46 
    For >5,000, Deduct  -337.34 

. 
 33 01 30 72-0268 LF 36mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,761.27  

    For Vinlyester Resin, Add  1,150.33 
    For Epoxy Resin, Add  135.57 
    For Up To >10, Add  1,175.49 
    For >10 To 25, Add  705.68 
    For >25 To 50, Add  505.58 
    For >50 To 100, Add  252.79 
    For >500 To 1,000, Deduct  -91.01 
    For >1,000 To 2,000, Deduct  -137.99 
    For >2,000 To 5,000, Deduct  -226.68 
    For >5,000, Deduct  -375.84 

. 
 33 01 30 72-0269 LF 36mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,948.22  

    For Vinlyester Resin, Add  1,268.14 
    For Epoxy Resin, Add  149.46 
    For Up To >10, Add  1,315.59 
    For >10 To 25, Add  794.38 
    For >25 To 50, Add  567.21 
    For >50 To 100, Add  283.61 
    For >500 To 1,000, Deduct  -100.83 
    For >1,000 To 2,000, Deduct  -152.95 
    For >2,000 To 5,000, Deduct  -251.54 
    For >5,000, Deduct  -416.96 

. 
 33 01 30 72-0270 LF 36mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,129.26  

    For Vinlyester Resin, Add  1,385.96 
    For Epoxy Resin, Add  163.35 
    For Up To >10, Add  1,437.93 
    For >10 To 25, Add  868.29 
    For >25 To 50, Add  619.97 
    For >50 To 100, Add  309.98 
    For >500 To 1,000, Deduct  -110.20 
    For >1,000 To 2,000, Deduct  -167.16 
    For >2,000 To 5,000, Deduct  -274.92 
    For >5,000, Deduct  -455.72 
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 33 01 30 72-0271 LF 36mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,305.93  

    For Vinlyester Resin, Add  1,503.78 
    For Epoxy Resin, Add  177.23 
    For Up To >10, Add  1,547.17 
    For >10 To 25, Add  931.26 
    For >25 To 50, Add  666.17 
    For >50 To 100, Add  333.09 
    For >500 To 1,000, Deduct  -119.24 
    For >1,000 To 2,000, Deduct  -180.83 
    For >2,000 To 5,000, Deduct  -297.21 
    For >5,000, Deduct  -492.72 

. 
 33 01 30 72-0272 LF 36mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,491.22  

    For Vinlyester Resin, Add  1,621.59 
    For Epoxy Resin, Add  191.12 
    For Up To >10, Add  1,682.26 
    For >10 To 25, Add  1,015.79 
    For >25 To 50, Add  725.30 
    For >50 To 100, Add  362.65 
    For >500 To 1,000, Deduct  -128.93 
    For >1,000 To 2,000, Deduct  -195.57 
    For >2,000 To 5,000, Deduct  -321.65 
    For >5,000, Deduct  -533.18 

. 
 33 01 30 72-0273 LF 36mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,672.26  

    For Vinlyester Resin, Add  1,739.41 
    For Epoxy Resin, Add  205.00 
    For Up To >10, Add  1,804.61 
    For >10 To 25, Add  1,089.69 
    For >25 To 50, Add  778.06 
    For >50 To 100, Add  389.03 
    For >500 To 1,000, Deduct  -138.30 
    For >1,000 To 2,000, Deduct  -209.79 
    For >2,000 To 5,000, Deduct  -345.03 
    For >5,000, Deduct  -571.93 

. 
 33 01 30 72-0274 LF 36mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,853.30  

    For Vinlyester Resin, Add  1,857.22 
    For Epoxy Resin, Add  218.89 
    For Up To >10, Add  1,926.98 
    For >10 To 25, Add  1,163.62 
    For >25 To 50, Add  830.83 
    For >50 To 100, Add  415.41 
    For >500 To 1,000, Deduct  -147.67 
    For >1,000 To 2,000, Deduct  -224.00 
    For >2,000 To 5,000, Deduct  -368.41 
    For >5,000, Deduct  -610.69 

. 
 33 01 30 72-0275 LF 36mm Lining 102" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,034.21  

    For Vinlyester Resin, Add  1,975.04 
    For Epoxy Resin, Add  232.77 
    For Up To >10, Add  2,048.93 
    For >10 To 25, Add  1,237.20 
    For >25 To 50, Add  883.39 
    For >50 To 100, Add  441.70 
    For >500 To 1,000, Deduct  -157.03 
    For >1,000 To 2,000, Deduct  -238.20 
    For >2,000 To 5,000, Deduct  -391.76 
    For >5,000, Deduct  -649.39 

. 
 33 01 30 72-0276 LF 36mm Lining 108" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,215.26  

    For Vinlyester Resin, Add  2,092.85 
    For Epoxy Resin, Add  246.66 
    For Up To >10, Add  2,171.31 
    For >10 To 25, Add  1,311.12 
    For >25 To 50, Add  936.16 
    For >50 To 100, Add  468.08 
    For >500 To 1,000, Deduct  -166.40 
    For >1,000 To 2,000, Deduct  -252.42 
    For >2,000 To 5,000, Deduct  -415.14 
    For >5,000, Deduct  -688.15 

XXXXXXX 
. 
 33 01 30 72-0277  37.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0278 LF 37.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 892.23  
    For Vinlyester Resin, Add  583.42 
    For Epoxy Resin, Add  68.76 
    For Up To >10, Add  593.04 
    For >10 To 25, Add  355.29 
    For >25 To 50, Add  254.85 
    For >50 To 100, Add  127.42 
    For >500 To 1,000, Deduct  -46.08 
    For >1,000 To 2,000, Deduct  -69.86 
    For >2,000 To 5,000, Deduct  -114.71 
    For >5,000, Deduct  -190.20 
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 33 01 30 72-0279 LF 37.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,079.92  

    For Vinlyester Resin, Add  706.15 
    For Epoxy Resin, Add  83.23 
    For Up To >10, Add  717.79 
    For >10 To 25, Add  430.02 
    For >25 To 50, Add  308.45 
    For >50 To 100, Add  154.23 
    For >500 To 1,000, Deduct  -55.77 
    For >1,000 To 2,000, Deduct  -84.55 
    For >2,000 To 5,000, Deduct  -138.84 
    For >5,000, Deduct  -230.21 

. 
 33 01 30 72-0280 LF 37.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,267.58  

    For Vinlyester Resin, Add  828.88 
    For Epoxy Resin, Add  97.69 
    For Up To >10, Add  842.47 
    For >10 To 25, Add  504.70 
    For >25 To 50, Add  362.03 
    For >50 To 100, Add  181.01 
    For >500 To 1,000, Deduct  -65.47 
    For >1,000 To 2,000, Deduct  -99.24 
    For >2,000 To 5,000, Deduct  -162.96 
    For >5,000, Deduct  -270.21 

. 
 33 01 30 72-0281 LF 37.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,455.25  

    For Vinlyester Resin, Add  951.60 
    For Epoxy Resin, Add  112.15 
    For Up To >10, Add  967.18 
    For >10 To 25, Add  579.41 
    For >25 To 50, Add  415.62 
    For >50 To 100, Add  207.81 
    For >500 To 1,000, Deduct  -75.16 
    For >1,000 To 2,000, Deduct  -113.93 
    For >2,000 To 5,000, Deduct  -187.09 
    For >5,000, Deduct  -310.21 

. 
 33 01 30 72-0282 LF 37.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,642.92  

    For Vinlyester Resin, Add  1,074.33 
    For Epoxy Resin, Add  126.62 
    For Up To >10, Add  1,091.89 
    For >10 To 25, Add  654.11 
    For >25 To 50, Add  469.21 
    For >50 To 100, Add  234.60 
    For >500 To 1,000, Deduct  -84.85 
    For >1,000 To 2,000, Deduct  -128.63 
    For >2,000 To 5,000, Deduct  -211.21 
    For >5,000, Deduct  -350.22 

. 
 33 01 30 72-0283 LF 37.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,830.58  

    For Vinlyester Resin, Add  1,197.05 
    For Epoxy Resin, Add  141.08 
    For Up To >10, Add  1,216.57 
    For >10 To 25, Add  728.79 
    For >25 To 50, Add  522.78 
    For >50 To 100, Add  261.39 
    For >500 To 1,000, Deduct  -94.54 
    For >1,000 To 2,000, Deduct  -143.32 
    For >2,000 To 5,000, Deduct  -235.34 
    For >5,000, Deduct  -390.22 

. 
 33 01 30 72-0284 LF 37.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,024.94  

    For Vinlyester Resin, Add  1,319.77 
    For Epoxy Resin, Add  155.54 
    For Up To >10, Add  1,361.35 
    For >10 To 25, Add  820.22 
    For >25 To 50, Add  586.40 
    For >50 To 100, Add  293.20 
    For >500 To 1,000, Deduct  -104.74 
    For >1,000 To 2,000, Deduct  -158.85 
    For >2,000 To 5,000, Deduct  -261.13 
    For >5,000, Deduct  -432.90 

. 
 33 01 30 72-0285 LF 37.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,213.25  

    For Vinlyester Resin, Add  1,442.50 
    For Epoxy Resin, Add  170.01 
    For Up To >10, Add  1,487.98 
    For >10 To 25, Add  896.53 
    For >25 To 50, Add  640.95 
    For >50 To 100, Add  320.48 
    For >500 To 1,000, Deduct  -114.48 
    For >1,000 To 2,000, Deduct  -173.62 
    For >2,000 To 5,000, Deduct  -285.42 
    For >5,000, Deduct  -473.16 
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 33 01 30 72-0286 LF 37.5mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,399.37  

    For Vinlyester Resin, Add  1,565.22 
    For Epoxy Resin, Add  184.47 
    For Up To >10, Add  1,608.04 
    For >10 To 25, Add  967.36 
    For >25 To 50, Add  692.22 
    For >50 To 100, Add  346.11 
    For >500 To 1,000, Deduct  -124.05 
    For >1,000 To 2,000, Deduct  -188.12 
    For >2,000 To 5,000, Deduct  -309.16 
    For >5,000, Deduct  -512.54 

. 
 33 01 30 72-0287 LF 37.5mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,589.88  

    For Vinlyester Resin, Add  1,687.95 
    For Epoxy Resin, Add  198.94 
    For Up To >10, Add  1,741.24 
    For >10 To 25, Add  1,049.14 
    For >25 To 50, Add  750.05 
    For >50 To 100, Add  375.03 
    For >500 To 1,000, Deduct  -133.96 
    For >1,000 To 2,000, Deduct  -203.17 
    For >2,000 To 5,000, Deduct  -333.99 
    For >5,000, Deduct  -553.68 

. 
 33 01 30 72-0288 LF 37.5mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,778.19  

    For Vinlyester Resin, Add  1,810.68 
    For Epoxy Resin, Add  213.40 
    For Up To >10, Add  1,867.87 
    For >10 To 25, Add  1,125.45 
    For >25 To 50, Add  804.60 
    For >50 To 100, Add  402.30 
    For >500 To 1,000, Deduct  -143.70 
    For >1,000 To 2,000, Deduct  -217.94 
    For >2,000 To 5,000, Deduct  -358.28 
    For >5,000, Deduct  -593.94 

. 
 33 01 30 72-0289 LF 37.5mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,966.37  

    For Vinlyester Resin, Add  1,933.40 
    For Epoxy Resin, Add  227.87 
    For Up To >10, Add  1,994.11 
    For >10 To 25, Add  1,201.43 
    For >25 To 50, Add  858.96 
    For >50 To 100, Add  429.48 
    For >500 To 1,000, Deduct  -153.43 
    For >1,000 To 2,000, Deduct  -232.70 
    For >2,000 To 5,000, Deduct  -382.53 
    For >5,000, Deduct  -634.15 

. 
 33 01 30 72-0290 LF 37.5mm Lining 102" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................. 3,154.68  

    For Vinlyester Resin, Add  2,056.12 
    For Epoxy Resin, Add  242.33 
    For Up To >10, Add  2,120.74 
    For >10 To 25, Add  1,277.73 
    For >25 To 50, Add  913.50 
    For >50 To 100, Add  456.75 
    For >500 To 1,000, Deduct  -163.17 
    For >1,000 To 2,000, Deduct  -247.47 
    For >2,000 To 5,000, Deduct  -406.82 
    For >5,000, Deduct  -674.41 

. 
 33 01 30 72-0291 LF 37.5mm Lining 108" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................. 3,342.99  

    For Vinlyester Resin, Add  2,178.85 
    For Epoxy Resin, Add  256.79 
    For Up To >10, Add  2,247.37 
    For >10 To 25, Add  1,354.04 
    For >25 To 50, Add  968.05 
    For >50 To 100, Add  484.03 
    For >500 To 1,000, Deduct  -172.91 
    For >1,000 To 2,000, Deduct  -262.24 
    For >2,000 To 5,000, Deduct  -431.10 
    For >5,000, Deduct  -714.67 

XXXXXXX 
. 
 33 01 30 72-0292  39mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0293 LF 39mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,119.88  
    For Vinlyester Resin, Add  733.14 
    For Epoxy Resin, Add  86.41 
    For Up To >10, Add  741.29 
    For >10 To 25, Add  443.19 
    For >25 To 50, Add  318.28 
    For >50 To 100, Add  159.14 
    For >500 To 1,000, Deduct  -57.81 
    For >1,000 To 2,000, Deduct  -87.62 
    For >2,000 To 5,000, Deduct  -143.82 
    For >5,000, Deduct  -238.48 
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 33 01 30 72-0294 LF 39mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,314.83  

    For Vinlyester Resin, Add  860.78 
    For Epoxy Resin, Add  101.45 
    For Up To >10, Add  870.29 
    For >10 To 25, Add  520.30 
    For >25 To 50, Add  373.66 
    For >50 To 100, Add  186.83 
    For >500 To 1,000, Deduct  -67.87 
    For >1,000 To 2,000, Deduct  -102.87 
    For >2,000 To 5,000, Deduct  -168.85 
    For >5,000, Deduct  -280.00 

. 
 33 01 30 72-0295 LF 39mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,509.76  

    For Vinlyester Resin, Add  988.41 
    For Epoxy Resin, Add  116.49 
    For Up To >10, Add  999.26 
    For >10 To 25, Add  597.38 
    For >25 To 50, Add  429.03 
    For >50 To 100, Add  214.51 
    For >500 To 1,000, Deduct  -77.93 
    For >1,000 To 2,000, Deduct  -118.12 
    For >2,000 To 5,000, Deduct  -193.88 
    For >5,000, Deduct  -321.50 

. 
 33 01 30 72-0296 LF 39mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,704.69  

    For Vinlyester Resin, Add  1,116.04 
    For Epoxy Resin, Add  131.53 
    For Up To >10, Add  1,128.22 
    For >10 To 25, Add  674.46 
    For >25 To 50, Add  484.39 
    For >50 To 100, Add  242.20 
    For >500 To 1,000, Deduct  -87.99 
    For >1,000 To 2,000, Deduct  -133.37 
    For >2,000 To 5,000, Deduct  -218.91 
    For >5,000, Deduct  -363.01 

. 
 33 01 30 72-0297 LF 39mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,899.77  

    For Vinlyester Resin, Add  1,243.68 
    For Epoxy Resin, Add  146.58 
    For Up To >10, Add  1,257.61 
    For >10 To 25, Add  751.90 
    For >25 To 50, Add  539.97 
    For >50 To 100, Add  269.99 
    For >500 To 1,000, Deduct  -98.07 
    For >1,000 To 2,000, Deduct  -148.64 
    For >2,000 To 5,000, Deduct  -243.97 
    For >5,000, Deduct  -404.57 

. 
 33 01 30 72-0298 LF 39mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,101.40  

    For Vinlyester Resin, Add  1,371.31 
    For Epoxy Resin, Add  161.62 
    For Up To >10, Add  1,406.65 
    For >10 To 25, Add  845.71 
    For >25 To 50, Add  605.37 
    For >50 To 100, Add  302.69 
    For >500 To 1,000, Deduct  -108.63 
    For >1,000 To 2,000, Deduct  -164.72 
    For >2,000 To 5,000, Deduct  -270.68 
    For >5,000, Deduct  -448.76 

. 
 33 01 30 72-0299 LF 39mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,296.97  

    For Vinlyester Resin, Add  1,498.95 
    For Epoxy Resin, Add  176.66 
    For Up To >10, Add  1,537.54 
    For >10 To 25, Add  924.39 
    For >25 To 50, Add  661.70 
    For >50 To 100, Add  330.85 
    For >500 To 1,000, Deduct  -118.74 
    For >1,000 To 2,000, Deduct  -180.05 
    For >2,000 To 5,000, Deduct  -295.87 
    For >5,000, Deduct  -490.52 

. 
 33 01 30 72-0300 LF 39mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,492.55  

    For Vinlyester Resin, Add  1,626.58 
    For Epoxy Resin, Add  191.70 
    For Up To >10, Add  1,668.45 
    For >10 To 25, Add  1,003.10 
    For >25 To 50, Add  718.04 
    For >50 To 100, Add  359.02 
    For >500 To 1,000, Deduct  -128.85 
    For >1,000 To 2,000, Deduct  -195.38 
    For >2,000 To 5,000, Deduct  -321.06 
    For >5,000, Deduct  -532.28 
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 33 01 30 72-0301 LF 39mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,688.27  

    For Vinlyester Resin, Add  1,754.21 
    For Epoxy Resin, Add  206.75 
    For Up To >10, Add  1,799.76 
    For >10 To 25, Add  1,082.13 
    For >25 To 50, Add  774.58 
    For >50 To 100, Add  387.29 
    For >500 To 1,000, Deduct  -138.97 
    For >1,000 To 2,000, Deduct  -210.73 
    For >2,000 To 5,000, Deduct  -346.28 
    For >5,000, Deduct  -574.10 

. 
 33 01 30 72-0302 LF 39mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,883.85  

    For Vinlyester Resin, Add  1,881.85 
    For Epoxy Resin, Add  221.79 
    For Up To >10, Add  1,930.68 
    For >10 To 25, Add  1,160.84 
    For >25 To 50, Add  830.92 
    For >50 To 100, Add  415.46 
    For >500 To 1,000, Deduct  -149.08 
    For >1,000 To 2,000, Deduct  -226.06 
    For >2,000 To 5,000, Deduct  -371.48 
    For >5,000, Deduct  -615.87 

. 
 33 01 30 72-0303 LF 39mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 3,079.42  

    For Vinlyester Resin, Add  2,009.48 
    For Epoxy Resin, Add  236.83 
    For Up To >10, Add  2,061.56 
    For >10 To 25, Add  1,239.52 
    For >25 To 50, Add  887.25 
    For >50 To 100, Add  443.62 
    For >500 To 1,000, Deduct  -159.19 
    For >1,000 To 2,000, Deduct  -241.39 
    For >2,000 To 5,000, Deduct  -396.67 
    For >5,000, Deduct  -657.63 

. 
 33 01 30 72-0304 LF 39mm Lining 102" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,275.01  

    For Vinlyester Resin, Add  2,137.11 
    For Epoxy Resin, Add  251.87 
    For Up To >10, Add  2,192.48 
    For >10 To 25, Add  1,318.23 
    For >25 To 50, Add  943.59 
    For >50 To 100, Add  471.79 
    For >500 To 1,000, Deduct  -169.30 
    For >1,000 To 2,000, Deduct  -256.73 
    For >2,000 To 5,000, Deduct  -421.86 
    For >5,000, Deduct  -699.40 

. 
 33 01 30 72-0305 LF 39mm Lining 108" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,470.59  

    For Vinlyester Resin, Add  2,264.75 
    For Epoxy Resin, Add  266.92 
    For Up To >10, Add  2,323.40 
    For >10 To 25, Add  1,396.94 
    For >25 To 50, Add  999.93 
    For >50 To 100, Add  499.97 
    For >500 To 1,000, Deduct  -179.41 
    For >1,000 To 2,000, Deduct  -272.06 
    For >2,000 To 5,000, Deduct  -447.05 
    For >5,000, Deduct  -741.17 

. 
 33 01 30 72-0306 LF 39mm Lining 114" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,666.18  

    For Vinlyester Resin, Add  2,392.38 
    For Epoxy Resin, Add  281.96 
    For Up To >10, Add  2,454.32 
    For >10 To 25, Add  1,475.65 
    For >25 To 50, Add  1,056.27 
    For >50 To 100, Add  528.14 
    For >500 To 1,000, Deduct  -189.52 
    For >1,000 To 2,000, Deduct  -287.39 
    For >2,000 To 5,000, Deduct  -472.25 
    For >5,000, Deduct  -782.93 

. 
 33 01 30 72-0307 LF 39mm Lining 120" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,861.75  

    For Vinlyester Resin, Add  2,520.01 
    For Epoxy Resin, Add  297.00 
    For Up To >10, Add  2,585.20 
    For >10 To 25, Add  1,554.33 
    For >25 To 50, Add  1,112.60 
    For >50 To 100, Add  556.30 
    For >500 To 1,000, Deduct  -199.63 
    For >1,000 To 2,000, Deduct  -302.72 
    For >2,000 To 5,000, Deduct  -497.43 
    For >5,000, Deduct  -824.70 

XXXXXXX 
. 
 33 01 30 72-0308  40.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0309 LF 40.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,361.80  

    For Vinlyester Resin, Add  892.58 
    For Epoxy Resin, Add  105.20 
    For Up To >10, Add  897.63 
    For >10 To 25, Add  535.50 
    For >25 To 50, Add  385.06 
    For >50 To 100, Add  192.53 
    For >500 To 1,000, Deduct  -70.26 
    For >1,000 To 2,000, Deduct  -106.47 
    For >2,000 To 5,000, Deduct  -174.69 
    For >5,000, Deduct  -289.70 

. 
 33 01 30 72-0310 LF 40.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,564.01  

    For Vinlyester Resin, Add  1,025.12 
    For Epoxy Resin, Add  120.82 
    For Up To >10, Add  1,030.88 
    For >10 To 25, Add  614.99 
    For >25 To 50, Add  442.22 
    For >50 To 100, Add  221.11 
    For >500 To 1,000, Deduct  -80.69 
    For >1,000 To 2,000, Deduct  -122.28 
    For >2,000 To 5,000, Deduct  -200.62 
    For >5,000, Deduct  -332.71 

. 
 33 01 30 72-0311 LF 40.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,766.21  

    For Vinlyester Resin, Add  1,157.66 
    For Epoxy Resin, Add  136.44 
    For Up To >10, Add  1,164.13 
    For >10 To 25, Add  694.48 
    For >25 To 50, Add  499.38 
    For >50 To 100, Add  249.69 
    For >500 To 1,000, Deduct  -91.12 
    For >1,000 To 2,000, Deduct  -138.09 
    For >2,000 To 5,000, Deduct  -226.56 
    For >5,000, Deduct  -375.72 

. 
 33 01 30 72-0312 LF 40.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,968.42  

    For Vinlyester Resin, Add  1,290.21 
    For Epoxy Resin, Add  152.06 
    For Up To >10, Add  1,297.39 
    For >10 To 25, Add  773.96 
    For >25 To 50, Add  556.54 
    For >50 To 100, Add  278.27 
    For >500 To 1,000, Deduct  -101.55 
    For >1,000 To 2,000, Deduct  -153.90 
    For >2,000 To 5,000, Deduct  -252.50 
    For >5,000, Deduct  -418.74 

. 
 33 01 30 72-0313 LF 40.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,177.58  

    For Vinlyester Resin, Add  1,422.75 
    For Epoxy Resin, Add  167.68 
    For Up To >10, Add  1,451.49 
    For >10 To 25, Add  870.83 
    For >25 To 50, Add  624.12 
    For >50 To 100, Add  312.06 
    For >500 To 1,000, Deduct  -112.51 
    For >1,000 To 2,000, Deduct  -170.57 
    For >2,000 To 5,000, Deduct  -280.17 
    For >5,000, Deduct  -464.53 

. 
 33 01 30 72-0314 LF 40.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,380.43  

    For Vinlyester Resin, Add  1,555.29 
    For Epoxy Resin, Add  183.30 
    For Up To >10, Add  1,586.69 
    For >10 To 25, Add  951.94 
    For >25 To 50, Add  682.25 
    For >50 To 100, Add  341.13 
    For >500 To 1,000, Deduct  -122.99 
    For >1,000 To 2,000, Deduct  -186.46 
    For >2,000 To 5,000, Deduct  -306.27 
    For >5,000, Deduct  -507.80 

. 
 33 01 30 72-0315 LF 40.5mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,583.28  

    For Vinlyester Resin, Add  1,687.83 
    For Epoxy Resin, Add  198.92 
    For Up To >10, Add  1,721.87 
    For >10 To 25, Add  1,033.02 
    For >25 To 50, Add  740.37 
    For >50 To 100, Add  370.19 
    For >500 To 1,000, Deduct  -133.47 
    For >1,000 To 2,000, Deduct  -202.35 
    For >2,000 To 5,000, Deduct  -332.37 
    For >5,000, Deduct  -551.07 
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. 
 33 01 30 72-0316 LF 40.5mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,786.14  

    For Vinlyester Resin, Add  1,820.38 
    For Epoxy Resin, Add  214.54 
    For Up To >10, Add  1,857.07 
    For >10 To 25, Add  1,114.14 
    For >25 To 50, Add  798.51 
    For >50 To 100, Add  399.25 
    For >500 To 1,000, Deduct  -143.95 
    For >1,000 To 2,000, Deduct  -218.24 
    For >2,000 To 5,000, Deduct  -358.46 
    For >5,000, Deduct  -594.35 

. 
 33 01 30 72-0317 LF 40.5mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,988.97  

    For Vinlyester Resin, Add  1,952.92 
    For Epoxy Resin, Add  230.17 
    For Up To >10, Add  1,992.21 
    For >10 To 25, Add  1,195.20 
    For >25 To 50, Add  856.61 
    For >50 To 100, Add  428.31 
    For >500 To 1,000, Deduct  -154.43 
    For >1,000 To 2,000, Deduct  -234.13 
    For >2,000 To 5,000, Deduct  -384.56 
    For >5,000, Deduct  -637.61 

. 
 33 01 30 72-0318 LF 40.5mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 3,191.83  

    For Vinlyester Resin, Add  2,085.46 
    For Epoxy Resin, Add  245.79 
    For Up To >10, Add  2,127.42 
    For >10 To 25, Add  1,276.31 
    For >25 To 50, Add  914.75 
    For >50 To 100, Add  457.37 
    For >500 To 1,000, Deduct  -164.91 
    For >1,000 To 2,000, Deduct  -250.02 
    For >2,000 To 5,000, Deduct  -410.66 
    For >5,000, Deduct  -680.89 

. 
 33 01 30 72-0319 LF 40.5mm Lining 102" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................. 3,394.68  

    For Vinlyester Resin, Add  2,218.01 
    For Epoxy Resin, Add  261.41 
    For Up To >10, Add  2,262.59 
    For >10 To 25, Add  1,357.40 
    For >25 To 50, Add  972.87 
    For >50 To 100, Add  486.43 
    For >500 To 1,000, Deduct  -175.39 
    For >1,000 To 2,000, Deduct  -265.91 
    For >2,000 To 5,000, Deduct  -436.75 
    For >5,000, Deduct  -724.16 

. 
 33 01 30 72-0320 LF 40.5mm Lining 108" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................. 3,597.53  

    For Vinlyester Resin, Add  2,350.54 
    For Epoxy Resin, Add  277.03 
    For Up To >10, Add  2,397.79 
    For >10 To 25, Add  1,438.51 
    For >25 To 50, Add  1,031.00 
    For >50 To 100, Add  515.50 
    For >500 To 1,000, Deduct  -185.87 
    For >1,000 To 2,000, Deduct  -281.80 
    For >2,000 To 5,000, Deduct  -462.85 
    For >5,000, Deduct  -767.43 

. 
 33 01 30 72-0321 LF 40.5mm Lining 114" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................. 3,800.38  

    For Vinlyester Resin, Add  2,483.09 
    For Epoxy Resin, Add  292.65 
    For Up To >10, Add  2,532.97 
    For >10 To 25, Add  1,519.59 
    For >25 To 50, Add  1,089.12 
    For >50 To 100, Add  544.56 
    For >500 To 1,000, Deduct  -196.35 
    For >1,000 To 2,000, Deduct  -297.68 
    For >2,000 To 5,000, Deduct  -488.95 
    For >5,000, Deduct  -810.70 

. 
 33 01 30 72-0322 LF 40.5mm Lining 120" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................. 4,003.24  

    For Vinlyester Resin, Add  2,615.63 
    For Epoxy Resin, Add  308.27 
    For Up To >10, Add  2,668.17 
    For >10 To 25, Add  1,600.71 
    For >25 To 50, Add  1,147.25 
    For >50 To 100, Add  573.63 
    For >500 To 1,000, Deduct  -206.83 
    For >1,000 To 2,000, Deduct  -313.57 
    For >2,000 To 5,000, Deduct  -515.05 
    For >5,000, Deduct  -853.97 

XXXXXXX 
. 
 33 01 30 72-0323  42mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 

. 
 33 01 30 72-0324 LF 42mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,617.98  

    For Vinlyester Resin, Add  1,061.73 
    For Epoxy Resin, Add  125.13 
    For Up To >10, Add  1,062.04 
    For >10 To 25, Add  632.24 
    For >25 To 50, Add  455.18 
    For >50 To 100, Add  227.59 
    For >500 To 1,000, Deduct  -83.43 
    For >1,000 To 2,000, Deduct  -126.41 
    For >2,000 To 5,000, Deduct  -207.32 
    For >5,000, Deduct  -343.84 

. 
 33 01 30 72-0325 LF 42mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,827.45  

    For Vinlyester Resin, Add  1,199.18 
    For Epoxy Resin, Add  141.33 
    For Up To >10, Add  1,199.55 
    For >10 To 25, Add  714.11 
    For >25 To 50, Add  514.12 
    For >50 To 100, Add  257.06 
    For >500 To 1,000, Deduct  -94.23 
    For >1,000 To 2,000, Deduct  -142.78 
    For >2,000 To 5,000, Deduct  -234.16 
    For >5,000, Deduct  -388.36 

. 
 33 01 30 72-0326 LF 42mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,036.94  

    For Vinlyester Resin, Add  1,336.64 
    For Epoxy Resin, Add  157.53 
    For Up To >10, Add  1,337.12 
    For >10 To 25, Add  796.02 
    For >25 To 50, Add  573.09 
    For >50 To 100, Add  286.54 
    For >500 To 1,000, Deduct  -105.03 
    For >1,000 To 2,000, Deduct  -159.14 
    For >2,000 To 5,000, Deduct  -261.00 
    For >5,000, Deduct  -432.88 

. 
 33 01 30 72-0327 LF 42mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,253.49  

    For Vinlyester Resin, Add  1,474.09 
    For Epoxy Resin, Add  173.73 
    For Up To >10, Add  1,495.87 
    For >10 To 25, Add  895.59 
    For >25 To 50, Add  642.64 
    For >50 To 100, Add  321.32 
    For >500 To 1,000, Deduct  -116.37 
    For >1,000 To 2,000, Deduct  -176.39 
    For >2,000 To 5,000, Deduct  -289.61 
    For >5,000, Deduct  -480.23 

. 
 33 01 30 72-0328 LF 42mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,463.61  

    For Vinlyester Resin, Add  1,611.54 
    For Epoxy Resin, Add  189.93 
    For Up To >10, Add  1,635.33 
    For >10 To 25, Add  979.08 
    For >25 To 50, Add  702.56 
    For >50 To 100, Add  351.28 
    For >500 To 1,000, Deduct  -127.22 
    For >1,000 To 2,000, Deduct  -192.84 
    For >2,000 To 5,000, Deduct  -316.62 
    For >5,000, Deduct  -525.00 

. 
 33 01 30 72-0329 LF 42mm Lining 78" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,673.73  

    For Vinlyester Resin, Add  1,748.99 
    For Epoxy Resin, Add  206.13 
    For Up To >10, Add  1,774.79 
    For >10 To 25, Add  1,062.57 
    For >25 To 50, Add  762.47 
    For >50 To 100, Add  381.23 
    For >500 To 1,000, Deduct  -138.07 
    For >1,000 To 2,000, Deduct  -209.29 
    For >2,000 To 5,000, Deduct  -343.62 
    For >5,000, Deduct  -569.78 

. 
 33 01 30 72-0330 LF 42mm Lining 84" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,883.85  

    For Vinlyester Resin, Add  1,886.44 
    For Epoxy Resin, Add  222.33 
    For Up To >10, Add  1,914.25 
    For >10 To 25, Add  1,146.06 
    For >25 To 50, Add  822.38 
    For >50 To 100, Add  411.19 
    For >500 To 1,000, Deduct  -148.92 
    For >1,000 To 2,000, Deduct  -225.74 
    For >2,000 To 5,000, Deduct  -370.62 
    For >5,000, Deduct  -614.56 
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. 
 33 01 30 72-0331 LF 42mm Lining 90" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 3,093.97  

    For Vinlyester Resin, Add  2,023.90 
    For Epoxy Resin, Add  238.53 
    For Up To >10, Add  2,053.71 
    For >10 To 25, Add  1,229.55 
    For >25 To 50, Add  882.29 
    For >50 To 100, Add  441.15 
    For >500 To 1,000, Deduct  -159.77 
    For >1,000 To 2,000, Deduct  -242.18 
    For >2,000 To 5,000, Deduct  -397.63 
    For >5,000, Deduct  -659.33 

. 
 33 01 30 72-0332 LF 42mm Lining 96" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 3,304.10  

    For Vinlyester Resin, Add  2,161.35 
    For Epoxy Resin, Add  254.73 
    For Up To >10, Add  2,193.20 
    For >10 To 25, Add  1,313.06 
    For >25 To 50, Add  942.22 
    For >50 To 100, Add  471.11 
    For >500 To 1,000, Deduct  -170.62 
    For >1,000 To 2,000, Deduct  -258.63 
    For >2,000 To 5,000, Deduct  -424.63 
    For >5,000, Deduct  -704.11 

. 
 33 01 30 72-0333 LF 42mm Lining 102" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,514.22  

    For Vinlyester Resin, Add  2,298.80 
    For Epoxy Resin, Add  270.93 
    For Up To >10, Add  2,332.66 
    For >10 To 25, Add  1,396.55 
    For >25 To 50, Add  1,002.13 
    For >50 To 100, Add  501.07 
    For >500 To 1,000, Deduct  -181.47 
    For >1,000 To 2,000, Deduct  -275.08 
    For >2,000 To 5,000, Deduct  -451.64 
    For >5,000, Deduct  -748.89 

. 
 33 01 30 72-0334 LF 42mm Lining 108" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,724.34  

    For Vinlyester Resin, Add  2,436.25 
    For Epoxy Resin, Add  287.13 
    For Up To >10, Add  2,472.12 
    For >10 To 25, Add  1,480.04 
    For >25 To 50, Add  1,062.04 
    For >50 To 100, Add  531.02 
    For >500 To 1,000, Deduct  -192.32 
    For >1,000 To 2,000, Deduct  -291.52 
    For >2,000 To 5,000, Deduct  -478.64 
    For >5,000, Deduct  -793.66 

. 
 33 01 30 72-0335 LF 42mm Lining 114" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 3,934.46  

    For Vinlyester Resin, Add  2,573.70 
    For Epoxy Resin, Add  303.33 
    For Up To >10, Add  2,611.58 
    For >10 To 25, Add  1,563.53 
    For >25 To 50, Add  1,121.95 
    For >50 To 100, Add  560.98 
    For >500 To 1,000, Deduct  -203.17 
    For >1,000 To 2,000, Deduct  -307.97 
    For >2,000 To 5,000, Deduct  -505.64 
    For >5,000, Deduct  -838.44 

. 
 33 01 30 72-0336 LF 42mm Lining 120" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ................................................................ 4,144.58  

    For Vinlyester Resin, Add  2,711.16 
    For Epoxy Resin, Add  319.53 
    For Up To >10, Add  2,751.04 
    For >10 To 25, Add  1,647.02 
    For >25 To 50, Add  1,181.87 
    For >50 To 100, Add  590.93 
    For >500 To 1,000, Deduct  -214.02 
    For >1,000 To 2,000, Deduct  -324.42 
    For >2,000 To 5,000, Deduct  -532.64 
    For >5,000, Deduct  -883.22 

XXXXXXX 
. 
 33 01 30 74  Cured-in-Place Lateral Lining (33 01 30) 
. 
. 
 33 01 30 74-0001  Laterals; Cutting, Grouting And Reinstatement (33 01 30 74) 
. 
. 
 33 01 30 74-0002  Lateral Reinstatement/Reconnection (33 01 30 74-0001) 
. 
. 

 33 01 30 74-0003 EA Cut Liner For Laterals, Up To 4" (Robotic) .......................................................................................................................... 526.83  
. 

 33 01 30 74-0004 EA Cut Liner For Laterals, 6" (Robotic) .................................................................................................................................... 569.54  
. 

 33 01 30 74-0005 EA Cut Liner For Laterals, 8" (Robotic) .................................................................................................................................... 605.15  
. 

 33 01 30 74-0006 EA Cut Liner For Laterals, 10" (Robotic) .................................................................................................................................. 640.74  
. 

 33 01 30 74-0007 EA Cut Liner For Laterals, 12" (Robotic) .................................................................................................................................. 676.34  

XXXXXXX 
. 
 33 01 30 74-0008  Grout Lateral Service (33 01 30 74-0001) 
. 
. 
 33 01 30 74-0009  Grout Lateral Service - Bladder (33 01 30 74-0008) 
. 
. 

 33 01 30 74-0010 EA Grout Up To 4" Lateral Service - Bladder ........................................................................................................................... 560.90  
. 

 33 01 30 74-0011 EA Grout 6" Lateral Service - Bladder ...................................................................................................................................... 643.56  
. 

 33 01 30 74-0012 EA Grout 8" Lateral Service - Bladder ...................................................................................................................................... 726.21  
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XXXXXXX 
. 
 33 01 30 74-0013  Grout Lateral Service - Robotic Trowel Application (33 01 30 74-0008) 
. 
. 

 33 01 30 74-0014 EA Grout 3" To 6" Lateral Service - Robotic Trowel Application ............................................................................................... 610.59  
. 

 33 01 30 74-0015 EA Grout 8" To 12" Lateral Service - Robotic Trowel Application ............................................................................................. 660.28  

XXXXXXX 
. 
 33 01 30 74-0016  Lateral T-Liner (33 01 30 74-0001) 

Note: As manufactured by LMK. 
. 
. 

 33 01 30 74-0017 EA Up To 4" Lateral T-Liner...................................................................................................................................................... 744.99  
. 

 33 01 30 74-0018 EA 6" Lateral T-Liner ................................................................................................................................................................ 834.83  
. 

 33 01 30 74-0019 EA 8" Lateral T-Liner ................................................................................................................................................................ 970.17  

XXXXXXX 
. 
 33 01 30 74-0020  Lining Lateral Pipe (33 01 30 74-0001) 
. 
. 
 33 01 30 74-0021  Lining Lateral Pipe (33 01 30 74-0020) 
. 
. 

 33 01 30 74-0022 LF 6mm Lining 3" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 33.17  
    For 7.5mm, Add  3.06 
    For 9 mm, Add  6.06 

. 
 33 01 30 74-0023 LF 6mm Lining 4" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 38.82  

    For 7.5mm, Add  4.17 
    For 9 mm, Add  8.26 

. 
 33 01 30 74-0024 LF 6mm Lining 6" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 49.13  

    For 7.5mm, Add  6.39 
    For 9 mm, Add  12.64 

XXXXXXX 
. 
 33 01 30 74-0025  Lining Manhole Drop (33 01 30 74-0020) 
. 
. 

 33 01 30 74-0026 EA Manhole Drop Section Lining .............................................................................................................................................. 811.18  

XXXXXXX 
. 
 33 01 30 79  Fold-and-Form Pipe Lining (33 01 30) 
. 
. 
 33 01 30 79-0001  Form and Fold Relining Underground Pipelines (33 01 30 79) 

Note: Excludes CCTV inspection and sewer cleaning. See CSI section 33 01 30 11-0000 for CCTV inspection, 33 
01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 79-0002  Fold-And-Form Relining Underground Pipelines Set-Up And Reinsertion (33 01 

30 79-0001) 
. 
. 

 33 01 30 79-0003 EA Initial Set Up And Final Equipment Removal For Fold-And-Form Relining Underground Pipelines ................................. 5,144.61  
. 

 33 01 30 79-0004 EA Move And Reset Up At Different Access/Location For Fold-And-Form Relining Underground Pipelines ........................ 2,057.84  

XXXXXXX 
. 
 33 01 30 79-0005  Form And Fold Polyethylene (PE) Pipeliner (33 01 30 79-0001) 
. 
. 

 33 01 30 79-0006 LF 4" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 32.72  
    For DR 26 Pipe Liner, Add  5.42 
    For Up To 75, Add  20.88 
    For >75 To 150, Add  10.44 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000 To 2,000, Deduct  -1.65 
    For >2,000, Deduct  -3.31 

. 
 33 01 30 79-0007 LF 6" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 41.34  

    For DR 26 Pipe Liner, Add  7.37 
    For DR 35 Pipe Liner, Deduct  -3.68 
    For Up To 75, Add  23.70 
    For >75 To 150, Add  11.85 
    For >500 To 1,000, Deduct  -0.89 
    For >1,000 To 2,000, Deduct  -1.78 
    For >2,000, Deduct  -3.56 

. 
 33 01 30 79-0008 LF 8" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 42.88  

    For DR 26 Pipe Liner, Add  7.51 
    For DR 35 Pipe Liner, Deduct  -3.75 
    For Up To 75, Add  25.29 
    For >75 To 150, Add  12.65 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000 To 2,000, Deduct  -1.93 
    For >2,000, Deduct  -3.86 

. 
 33 01 30 79-0009 LF 10" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 59.05  

    For DR 26 Pipe Liner, Add  11.26 
    For DR 35 Pipe Liner, Deduct  -5.63 
    For DR 41 Pipe Liner, Deduct  -11.26 
    For Up To 75, Add  30.05 
    For >75 To 150, Add  15.02 
    For >500 To 1,000, Deduct  -1.05 
    For >1,000 To 2,000, Deduct  -2.10 
    For >2,000, Deduct  -4.21 
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. 
 33 01 30 79-0010 LF 12" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 81.33  

    For DR 26 Pipe Liner, Add  16.48 
    For DR 35 Pipe Liner, Deduct  -8.24 
    For DR 41 Pipe Liner, Deduct  -16.48 
    For Up To 75, Add  36.33 
    For >75 To 150, Add  18.16 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000 To 2,000, Deduct  -2.31 
    For >2,000, Deduct  -4.63 

. 
 33 01 30 79-0011 LF 15" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ........................................................................................... 110.31  

    For DR 35 Pipe Liner, Deduct  -11.60 
    For DR 41 Pipe Liner, Deduct  -23.19 
    For Up To 75, Add  44.86 
    For >75 To 150, Add  22.43 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000 To 2,000, Deduct  -2.63 
    For >2,000, Deduct  -5.26 

. 
 33 01 30 79-0012 LF 18" Diameter Form and Fold Polyethylene Pipeliner, DR 35 .............................................................................................. 154.30  

    For DR 41 Pipe Liner, Deduct  -13.45 
    For DR 50 Pipe Liner, Deduct  -26.90 
    For Up To 75, Add  56.57 
    For >75 To 150, Add  28.29 
    For >500 To 1,000, Deduct  -1.48 
    For >1,000 To 2,000, Deduct  -2.97 
    For >2,000, Deduct  -5.93 

. 
 33 01 30 79-0013 LF 21" Diameter Form and Fold Polyethylene Pipeliner, DR 47 .............................................................................................. 174.24  

    For DR 50 Pipe Liner, Deduct  -22.92 
    For DR 55 Pipe Liner, Deduct  -38.20 
    For Up To 75, Add  62.72 
    For >75 To 150, Add  31.36 
    For >500 To 1,000, Deduct  -1.61 
    For >1,000 To 2,000, Deduct  -3.22 
    For >2,000, Deduct  -6.43 

. 
 33 01 30 79-0014 LF 24" Diameter Form and Fold Polyethylene Pipeliner, DR 55 .............................................................................................. 211.66  

    For DR 60 Pipe Liner, Deduct  -28.24 
    For Up To 75, Add  72.73 
    For >75 To 150, Add  36.36 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000 To 2,000, Deduct  -3.51 
    For >2,000, Deduct  -7.01 

XXXXXXX 
. 
 33 01 30 79-0015  Form And Fold Polyvinyl Chloride (PVC) Pipeliner (33 01 30 79-0001) 
. 
. 

 33 01 30 79-0016 LF 4" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5............................................................................. 34.77  
    For DR 26 Pipe Liner, Add  5.94 
    For Up To 75, Add  21.29 
    For >75 To 150, Add  10.65 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000 To 2,000, Deduct  -1.65 
    For >2,000, Deduct  -3.31 

. 
 33 01 30 79-0017 LF 6" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5............................................................................. 41.34  

    For DR 26 Pipe Liner, Add  7.37 
    For DR 35 Pipe Liner, Deduct  -3.68 
    For Up To 75, Add  23.70 
    For >75 To 150, Add  11.85 
    For >500 To 1,000, Deduct  -0.89 
    For >1,000 To 2,000, Deduct  -1.78 
    For >2,000, Deduct  -3.56 

. 
 33 01 30 79-0018 LF 8" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5............................................................................. 45.60  

    For DR 26 Pipe Liner, Add  8.19 
    For DR 35 Pipe Liner, Deduct  -4.09 
    For Up To 75, Add  25.84 
    For >75 To 150, Add  12.92 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000 To 2,000, Deduct  -1.93 
    For >2,000, Deduct  -3.86 

. 
 33 01 30 79-0019 LF 10" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5........................................................................... 63.15  

    For DR 26 Pipe Liner, Add  12.28 
    For DR 35 Pipe Liner, Deduct  -6.14 
    For DR 41 Pipe Liner, Deduct  -12.28 
    For Up To 75, Add  30.87 
    For >75 To 150, Add  15.43 
    For >500 To 1,000, Deduct  -1.05 
    For >1,000 To 2,000, Deduct  -2.10 
    For >2,000, Deduct  -4.21 

. 
 33 01 30 79-0020 LF 12" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5........................................................................... 87.47  

    For DR 26 Pipe Liner, Add  18.01 
    For DR 35 Pipe Liner, Deduct  -9.01 
    For DR 41 Pipe Liner, Deduct  -18.01 
    For Up To 75, Add  37.55 
    For >75 To 150, Add  18.78 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000 To 2,000, Deduct  -2.31 
    For >2,000, Deduct  -4.63 
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. 
 33 01 30 79-0021 LF 15" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ......................................................................... 119.05  

    For DR 35 Pipe Liner, Deduct  -12.69 
    For DR 41 Pipe Liner, Deduct  -25.38 
    For Up To 75, Add  46.61 
    For >75 To 150, Add  23.31 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000 To 2,000, Deduct  -2.63 
    For >2,000, Deduct  -5.26 

. 
 33 01 30 79-0022 LF 18" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 35 ............................................................................ 167.13  

    For DR 41 Pipe Liner, Deduct  -14.74 
    For DR 50 Pipe Liner, Deduct  -29.47 
    For Up To 75, Add  59.14 
    For >75 To 150, Add  29.57 
    For >500 To 1,000, Deduct  -1.48 
    For >1,000 To 2,000, Deduct  -2.97 
    For >2,000, Deduct  -5.93 

. 
 33 01 30 79-0023 LF 21" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 47 ............................................................................ 188.43  

    For DR 50 Pipe Liner, Deduct  -25.05 
    For DR 55 Pipe Liner, Deduct  -41.75 
    For Up To 75, Add  65.56 
    For >75 To 150, Add  32.78 
    For >500 To 1,000, Deduct  -1.61 
    For >1,000 To 2,000, Deduct  -3.22 
    For >2,000, Deduct  -6.43 

. 
 33 01 30 79-0024 LF 24" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 55 ............................................................................ 229.67  

    For DR 60 Pipe Liner, Deduct  -30.94 
    For Up To 75, Add  76.33 
    For >75 To 150, Add  38.16 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000 To 2,000, Deduct  -3.51 
    For >2,000, Deduct  -7.01 

XXXXXXX 
. 
 33 01 30 81  Manhole Rehabilitation (33 01 30) 
. 
. 
 33 01 30 81-0001  Restoration And Rehabilitation Of Manholes (33 01 30 81) 

Note: Work is in confined spaces. 
. 
. 
 33 01 30 81-0002  Inspection And Ventilation System Set-up (33 01 30 81-0001) 
. 
. 

 33 01 30 81-0003 EA Inspect Manhole.................................................................................................................................................................. 172.48  
. 

 33 01 30 81-0004 EA 36" to 60" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System ............................................... 13,717.82  
Note: For internal inspection and repair of water mains. 

. 
 33 01 30 81-0005 EA Installation And Maintenance Of Ventilation System, 60" to 108" diameter to 2,600' ..................................................... 19,450.56  

Note: For internal inspection and repair of water mains 

XXXXXXX 
. 
 33 01 30 81-0006  Manhole Seals (33 01 30 81-0001) 
. 
. 
 33 01 30 81-0007  Internal Manhole Chimney Seals (33 01 30 81-0006) 

Note: Cretex. 
. 
. 

 33 01 30 81-0008 EA 20" Internal Manhole Chimney Seal .................................................................................................................................... 532.54  
. 

 33 01 30 81-0009 EA 22" Internal Manhole Chimney Seal .................................................................................................................................... 561.32  
. 

 33 01 30 81-0010 EA 24" Internal Manhole Chimney Seal .................................................................................................................................... 575.71  
. 

 33 01 30 81-0011 EA 26" Internal Manhole Chimney Seal .................................................................................................................................... 662.07  
. 

 33 01 30 81-0012 EA 28" Internal Manhole Chimney Seal .................................................................................................................................... 748.43  
. 

 33 01 30 81-0013 EA 30" Internal Manhole Chimney Seal .................................................................................................................................... 834.78  
. 

 33 01 30 81-0014 EA 36" Internal Manhole Chimney Seal ................................................................................................................................. 1,007.50  

XXXXXXX 
. 
 33 01 30 81-0015  External Manhole Encapsulation (33 01 30 81-0006) 

Note: Wrapidseal. 
. 
. 

 33 01 30 81-0016 EA 24" External Manhole Encapsulation .................................................................................................................................. 777.21  
. 

 33 01 30 81-0017 EA 30" External Manhole Encapsulation .................................................................................................................................. 820.39  
. 

 33 01 30 81-0018 EA 36" External Manhole Encapsulation .................................................................................................................................. 877.97  
. 

 33 01 30 81-0019 EA 42" External Manhole Encapsulation .................................................................................................................................. 949.93  
. 

 33 01 30 81-0020 EA 48" External Manhole Encapsulation ............................................................................................................................... 1,050.68  
. 

 33 01 30 81-0021 EA 54" External Manhole Encapsulation ............................................................................................................................... 1,165.82  
. 

 33 01 30 81-0022 EA 60" External Manhole Encapsulation ............................................................................................................................... 1,309.75  

XXXXXXX 
. 
 33 01 30 81-0023  Manhole Crack Repair (33 01 30 81-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 81-0024 LF Up To 1/4" Wide, Epoxy Grout Injection, Manhole Crack Repair .......................................................................................... 51.60  
. 

 33 01 30 81-0025 LF >1/4" To 1/2" Wide, Epoxy Grout Injection, Manhole Crack Repair ...................................................................................... 69.53  
. 

 33 01 30 81-0026 LF Up To 1/4" Wide, Urethane Grout Injection, Manhole Crack Repair ..................................................................................... 48.61  
. 

 33 01 30 81-0027 LF >1/4" To 1/2" Wide, Urethane Grout Injection, Manhole Crack Repair.................................................................................. 65.96  

XXXXXXX 
. 
 33 01 30 81-0028  Manhole Patching (33 01 30 81-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 81-0029 SF Up To 1/4" Thick, Cementitious Grout, Manhole Patching .................................................................................................... 16.48  
. 

 33 01 30 81-0030 SF Up To 1/4" Thick, Epoxy Grout, Manhole Patching ............................................................................................................... 38.60  

XXXXXXX 
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. 
 33 01 30 81-0031  Manhole Joint Restoration (33 01 30 81-0001) 

Note: Includes drilling holes at joints, fill joints with grout. 
. 
. 

 33 01 30 81-0032 EA 3' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,237.64  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  224.36 
. 

 33 01 30 81-0033 EA 3-1/2' Diameter Joint Restoration, Grout Fill Per Each Manhole ...................................................................................... 2,612.16  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  249.25 
. 

 33 01 30 81-0034 EA 4' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,983.51  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  274.14 
. 

 33 01 30 81-0035 EA 5' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 3,544.27  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  286.59 
. 

 33 01 30 81-0036 EA 6' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 4,103.46  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  299.03 

XXXXXXX 
. 
 33 01 30 81-0037  Step Installation In Existing Manholes (33 01 30 81-0001) 

Note: Including drilling in existing concrete manhole, step and grout. Demolition cost includes removal of old step 
and patching holes. 

. 

. 
 33 01 30 81-0038 EA Drill And Grout 7" x 9" Cast Iron Manhole Steps ................................................................................................................. 142.59 20.32 

. 
 33 01 30 81-0039 EA Drill And Grout 8" x 9" Cast Iron Manhole Steps ................................................................................................................. 156.10 20.32 

. 
 33 01 30 81-0040 EA Drill And Grout Galvanized Steel Manhole Step ................................................................................................................. 112.11 20.32 

. 
 33 01 30 81-0041 EA Bolt On Galvanized Steel Manhole Step ............................................................................................................................. 127.37 20.32 

. 
 33 01 30 81-0042 EA Drill And Grout Aluminum Manhole Step ............................................................................................................................ 116.33 20.32 

. 
 33 01 30 81-0043 EA Drill And Insert Polypropylene Manhole Step........................................................................................................................ 64.01 16.26 

XXXXXXX 
. 
 33 01 30 81-0044  Invert Restoration (33 01 30 81-0001) 

Note: Includes removal of existing defective material and installation of new material. 
. 
. 
 33 01 30 81-0045  Concrete Invert Restoration (33 01 30 81-0044) 
. 
. 

 33 01 30 81-0046 EA 2' Diameter, Concrete Invert Restoration ............................................................................................................................ 345.89  
. 

 33 01 30 81-0047 EA 3' Diameter, Concrete Invert Restoration ............................................................................................................................ 389.01  
. 

 33 01 30 81-0048 EA 4' Diameter, Concrete Invert Restoration ............................................................................................................................ 432.13  
. 

 33 01 30 81-0049 EA 5' Diameter, Concrete Invert Restoration ............................................................................................................................ 475.25  
. 

 33 01 30 81-0050 EA 6' Diameter, Concrete Invert Restoration ............................................................................................................................ 604.61  
. 

 33 01 30 81-0051 SF Square Or Rectangular, Concrete Invert Restoration ........................................................................................................... 34.36  

XXXXXXX 
. 
 33 01 30 81-0052  Brick Invert Restoration (33 01 30 81-0044) 
. 
. 

 33 01 30 81-0053 EA 2' Diameter, Brick Invert Restoration .................................................................................................................................. 548.07  
. 

 33 01 30 81-0054 EA 3' Diameter, Brick Invert Restoration .................................................................................................................................. 591.19  
. 

 33 01 30 81-0055 EA 4' Diameter, Brick Invert Restoration .................................................................................................................................. 634.31  
. 

 33 01 30 81-0056 EA 5' Diameter, Brick Invert Restoration .................................................................................................................................. 677.43  
. 

 33 01 30 81-0057 EA 6' Diameter, Brick Invert Restoration .................................................................................................................................. 720.54  
. 

 33 01 30 81-0058 SF Square Or Rectangular, Brick Invert Restoration .................................................................................................................. 48.10  

XXXXXXX 
. 
 33 01 30 81-0059  Repair In-Kind Of Drainage Structures (33 01 30 81) 

Note: For brick, concrete or concrete block catch basins, inlets, manholes, and other drainage structures. 
Includes replacing bricks or concrete blocks, concrete repair, sealing and repairing joints, excavation, backfilling, 
pavement removal, restoration of pavement and all tasks to perform interior and/or exterior repair in-kind. Sizes 
are inside dimensions. For other sizes, use closest size. 

. 

. 
 33 01 30 81-0060 VLF 2' Diameter, Repair In-Kind Drainage Structure .................................................................................................................. 767.70  

. 
 33 01 30 81-0061 VLF 3' Diameter, Repair In-Kind Drainage Structure ............................................................................................................... 1,151.56  

. 
 33 01 30 81-0062 VLF 4' Diameter, Repair In-Kind Drainage Structure ............................................................................................................... 1,535.52  

. 
 33 01 30 81-0063 VLF 5' Diameter, Repair In-Kind Drainage Structure ............................................................................................................... 1,919.27  

. 
 33 01 30 81-0064 VLF 6' Diameter, Repair In-Kind Drainage Structure ............................................................................................................... 2,303.13  

. 
 33 01 30 81-0065 VLF 2' x 2', Repair In-Kind Drainage Structure ........................................................................................................................... 977.97  

. 
 33 01 30 81-0066 VLF 2' x 3', Repair In-Kind Drainage Structure ........................................................................................................................ 1,222.47  

. 
 33 01 30 81-0067 VLF 2' x 4', Repair In-Kind Drainage Structure ........................................................................................................................ 1,466.96  

. 
 33 01 30 81-0068 VLF 3' x 4', Repair In-Kind Drainage Structure ........................................................................................................................ 1,711.45  

. 
 33 01 30 81-0069 VLF 4' x 4', Repair In-Kind Drainage Structure ........................................................................................................................ 1,955.95  

. 
 33 01 30 81-0070 VLF 4' x 5', Repair In-Kind Drainage Structure ........................................................................................................................ 2,200.44  

. 
 33 01 30 81-0071 VLF 4' x 6', Repair In-Kind Drainage Structure ........................................................................................................................ 2,444.93  

. 
 33 01 30 81-0072 VLF 4' x 8', Repair In-Kind Drainage Structure ........................................................................................................................ 2,933.92  

. 
 33 01 30 81-0073 VLF >32 GSF, Repair In-Kind Drainage Structure .................................................................................................................. 3,422.90  

XXXXXXX 
. 
 33 01 30 82  Epoxy Lining for Concrete Manholes (33 01 30) 
. 
. 
 33 01 30 82-0001  Epoxy Manhole Restoration, Interior (33 01 30 82) 
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. 

. 
 33 01 30 82-0002 VLF 60 Mil Epoxy Restoration Of 3' Diameter Manhole Interior ................................................................................................. 336.90  

    For 80 Mil Material, Add  39.96 
    For 100 Mil Material, Add  79.91 
    For 125 Mil Material, Add  124.61 
    For 150 Mil Material, Add  169.30 
    For 200 Mil Material, Add  244.69 
    For 2 To 5 Manholes, Deduct  -23.85 
    For 6 To 10 Manholes, Deduct  -39.27 
    For >10 Manholes, Deduct  -78.54 

. 
 33 01 30 82-0003 VLF 60 Mil Epoxy Restoration Of 3-1/2' Diameter Manhole Interior ........................................................................................... 408.66  

    For 80 Mil Material, Add  47.80 
    For 100 Mil Material, Add  95.60 
    For 125 Mil Material, Add  148.93 
    For 150 Mil Material, Add  202.27 
    For 200 Mil Material, Add  291.82 
    For 2 To 5 Manholes, Deduct  -28.99 
    For 6 To 10 Manholes, Deduct  -47.76 
    For >10 Manholes, Deduct  -95.53 

. 
 33 01 30 82-0004 VLF 60 Mil Epoxy Restoration Of 4' Diameter Manhole Interior ................................................................................................. 449.20  

    For 80 Mil Material, Add  53.27 
    For 100 Mil Material, Add  106.55 
    For 125 Mil Material, Add  166.14 
    For 150 Mil Material, Add  225.73 
    For 200 Mil Material, Add  326.25 
    For 2 To 5 Manholes, Deduct  -31.79 
    For 6 To 10 Manholes, Deduct  -52.36 
    For >10 Manholes, Deduct  -104.72 

. 
 33 01 30 82-0005 VLF 60 Mil Epoxy Restoration Of 5' Diameter Manhole Interior ................................................................................................. 561.55  

    For 80 Mil Material, Add  66.61 
    For 100 Mil Material, Add  133.22 
    For 125 Mil Material, Add  207.74 
    For 150 Mil Material, Add  282.25 
    For 200 Mil Material, Add  407.94 
    For 2 To 5 Manholes, Deduct  -39.75 
    For 6 To 10 Manholes, Deduct  -65.45 
    For >10 Manholes, Deduct  -130.91 

. 
 33 01 30 82-0006 VLF 60 Mil Epoxy Restoration Of 6' Diameter Manhole Interior ................................................................................................. 673.85  

    For 80 Mil Material, Add  79.93 
    For 100 Mil Material, Add  159.86 
    For 125 Mil Material, Add  249.27 
    For 150 Mil Material, Add  338.68 
    For 200 Mil Material, Add  489.49 
    For 2 To 5 Manholes, Deduct  -47.69 
    For 6 To 10 Manholes, Deduct  -78.54 
    For >10 Manholes, Deduct  -157.09 

XXXXXXX 
. 
 33 01 30 83  Lining for Concrete Manholes (33 01 30) 
. 
. 
 33 01 30 83-0001  Manhole Lining (33 01 30 83) 

Note: Includes power washing and cleaning of manhole interiors. 
. 
. 
 33 01 30 83-0002  Cementitious Manhole Restoration, Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0003 VLF 1/2" Cementitious Restoration On 3' Diameter Manhole Interior ......................................................................................... 144.75  
    For Each Additional 1/2" Thick Material, Add  35.69 
    For 2 To 5 Manholes, Deduct  -10.19 
    For 6 To 10 Manholes, Deduct  -16.77 
    For >10 Manholes, Deduct  -33.54 

. 
 33 01 30 83-0004 VLF 1/2" Cementitious Restoration On 3-1/2' Diameter Manhole Interior ................................................................................... 167.85  

    For Each Additional 1/2" Thick Material, Add  41.54 
    For 2 To 5 Manholes, Deduct  -11.82 
    For 6 To 10 Manholes, Deduct  -19.43 
    For >10 Manholes, Deduct  -38.87 

. 
 33 01 30 83-0005 VLF 1/2" Cementitious Restoration On 4' Diameter Manhole Interior ......................................................................................... 190.93  

    For Each Additional 1/2" Thick Material, Add  47.38 
    For 2 To 5 Manholes, Deduct  -13.44 
    For 6 To 10 Manholes, Deduct  -22.10 
    For >10 Manholes, Deduct  -44.20 

. 
 33 01 30 83-0006 VLF 1/2" Cementitious Restoration On 5' Diameter Manhole Interior ......................................................................................... 224.89  

    For Each Additional 1/2" Thick Material, Add  58.03 
    For 2 To 5 Manholes, Deduct  -15.76 
    For 6 To 10 Manholes, Deduct  -25.89 
    For >10 Manholes, Deduct  -51.78 

. 
 33 01 30 83-0007 VLF 1/2" Cementitious Restoration On 6' Diameter Manhole Interior ......................................................................................... 245.96  

    For Each Additional 1/2" Thick Material, Add  67.04 
    For 2 To 5 Manholes, Deduct  -17.12 
    For 6 To 10 Manholes, Deduct  -28.09 
    For >10 Manholes, Deduct  -56.19 

XXXXXXX 
. 
 33 01 30 83-0008  Polyurethane Manhole Restoration, Interior (33 01 30 83-0001) 
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. 

. 
 33 01 30 83-0009 VLF 60 Mil Polyurethane Restoration Of 3' Diameter Manhole Interior ...................................................................................... 299.91  

    For 80 Mil Material, Add  27.63 
    For 100 Mil Material, Add  55.25 
    For 125 Mil Material, Add  84.53 
    For 150 Mil Material, Add  113.82 
    For 200 Mil Material, Add  158.38 
    For 2 To 5 Manholes, Deduct  -22.00 
    For 6 To 10 Manholes, Deduct  -36.50 
    For >10 Manholes, Deduct  -72.99 

. 
 33 01 30 83-0010 VLF 60 Mil Polyurethane Restoration Of 3-1/2' Diameter Manhole Interior ................................................................................ 365.45  

    For 80 Mil Material, Add  33.40 
    For 100 Mil Material, Add  66.79 
    For 125 Mil Material, Add  102.12 
    For 150 Mil Material, Add  137.45 
    For 200 Mil Material, Add  190.99 
    For 2 To 5 Manholes, Deduct  -26.83 
    For 6 To 10 Manholes, Deduct  -44.52 
    For >10 Manholes, Deduct  -89.04 

. 
 33 01 30 83-0011 VLF 60 Mil Polyurethane Restoration Of 4' Diameter Manhole Interior ...................................................................................... 399.89  

    For 80 Mil Material, Add  36.84 
    For 100 Mil Material, Add  73.67 
    For 125 Mil Material, Add  112.72 
    For 150 Mil Material, Add  151.77 
    For 200 Mil Material, Add  211.19 
    For 2 To 5 Manholes, Deduct  -29.33 
    For 6 To 10 Manholes, Deduct  -48.66 
    For >10 Manholes, Deduct  -97.32 

. 
 33 01 30 83-0012 VLF 60 Mil Polyurethane Restoration Of 5' Diameter Manhole Interior ...................................................................................... 499.85  

    For 80 Mil Material, Add  46.04 
    For 100 Mil Material, Add  92.09 
    For 125 Mil Material, Add  140.89 
    For 150 Mil Material, Add  189.70 
    For 200 Mil Material, Add  263.97 
    For 2 To 5 Manholes, Deduct  -36.66 
    For 6 To 10 Manholes, Deduct  -60.83 
    For >10 Manholes, Deduct  -121.65 

. 
 33 01 30 83-0013 VLF 60 Mil Polyurethane Restoration Of 6' Diameter Manhole Interior ...................................................................................... 599.82  

    For 80 Mil Material, Add  55.25 
    For 100 Mil Material, Add  110.51 
    For 125 Mil Material, Add  169.07 
    For 150 Mil Material, Add  227.63 
    For 200 Mil Material, Add  316.76 
    For 2 To 5 Manholes, Deduct  -43.99 
    For 6 To 10 Manholes, Deduct  -72.99 
    For >10 Manholes, Deduct  -145.98 

XXXXXXX 
. 
 33 01 30 83-0014  Multiplexx™ PVCP Cured-In-Place (CIP) Lining Manhole Restoration, 

Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0015 VLF 3' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 530.07  
    For 2 To 5 Manholes, Deduct  -30.84 
    For 6 To 10 Manholes, Deduct  -48.44 
    For >10 Manholes, Deduct  -96.87 

. 
 33 01 30 83-0016 VLF 3-1/2' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ....................................... 649.14  

    For 2 To 5 Manholes, Deduct  -37.76 
    For 6 To 10 Manholes, Deduct  -59.30 
    For >10 Manholes, Deduct  -118.59 

. 
 33 01 30 83-0017 VLF 4' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 764.71  

    For 2 To 5 Manholes, Deduct  -44.02 
    For 6 To 10 Manholes, Deduct  -68.93 
    For >10 Manholes, Deduct  -137.86 

. 
 33 01 30 83-0018 VLF 5' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 958.98  

    For 2 To 5 Manholes, Deduct  -55.18 
    For 6 To 10 Manholes, Deduct  -86.39 
    For >10 Manholes, Deduct  -172.79 

. 
 33 01 30 83-0019 VLF 6' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole .......................................... 1,153.26  

    For 2 To 5 Manholes, Deduct  -66.34 
    For 6 To 10 Manholes, Deduct  -103.86 
    For >10 Manholes, Deduct  -207.72 

XXXXXXX 
. 
 33 01 30 86  Manhole Rim Adjustment (33 01 30) 
. 
. 
 33 01 30 86-0001  Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Risers (33 01 30 86) 
. 
. 
 33 01 30 86-0002  Up To 6" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or 

Steel, Manhole Cover Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0003 EA Up To 2" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 337.36  
. 

 33 01 30 86-0004 EA >2" To 3" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 378.99  
. 

 33 01 30 86-0005 EA >3" To 4" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 416.92  
. 

 33 01 30 86-0006 EA >4" To 5" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 459.85  
. 

 33 01 30 86-0007 EA >5" To 6" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 494.90  

XXXXXXX 
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. 
 33 01 30 86-0008  Up To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or 

Steel, Manhole Cover Riser (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0009 EA Up To 2" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ......................... 395.17  
. 

 33 01 30 86-0010 EA >2 To 3" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ......................... 430.55  
. 

 33 01 30 86-0011 EA >3" To 4" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 474.93  
. 

 33 01 30 86-0012 EA >4" To 5" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 517.86  
. 

 33 01 30 86-0013 EA >5" To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 559.33  

XXXXXXX 
. 
 33 01 30 86-0014  Up To 6" Rise, >32-1/2" To 36" Diameter, Adjustable Or Solid Manhole 

Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0015 EA Up To 4" Rise, >32-1/2" To 36" Diameter, Solid Manhole Risers ........................................................................................ 454.33  
. 

 33 01 30 86-0016 EA >4" To 5" Rise, >32-1/2" To 36" Diameter, Solid Manhole Risers ....................................................................................... 480.06  
. 

 33 01 30 86-0017 EA >5" To 6" Rise, >32-1/2" To 36" Diameter, Solid Manhole Risers ....................................................................................... 507.78  

XXXXXXX 
. 
 33 01 30 86-0018  >6" To 12" Rise, >32-1/2" To 36" Diameter, Solid, Cast Iron, Manhole 

Cover Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0019 EA >6" To 6-1/2" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................... 552.40  
. 

 33 01 30 86-0020 EA 7" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 600.53  
. 

 33 01 30 86-0021 EA 7-1/2" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ................................................................................. 649.48  
. 

 33 01 30 86-0022 EA 8" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 688.68  
. 

 33 01 30 86-0023 EA 9" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 748.07  
. 

 33 01 30 86-0024 EA 10" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 802.20  
. 

 33 01 30 86-0025 EA 11" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 855.31  
. 

 33 01 30 86-0026 EA 12" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 909.60  

XXXXXXX 
. 
 33 01 30 86-0027  >12" Rise, Solid Manhole Risers (33 01 30 86) 
. 
. 
 33 01 30 86-0028  Precast Concrete Manhole Riser (33 01 30 86-0027) 
. 
. 

 33 01 30 86-0029 VLF Up To 26" Diameter Precast Concrete Manhole Riser ........................................................................................................ 106.41  
. 

 33 01 30 86-0030 VLF >26" To 36" Diameter Precast Concrete Manhole Riser ..................................................................................................... 127.09  
. 

 33 01 30 86-0031 VLF >36" To 48" Diameter Precast Concrete Manhole Riser ..................................................................................................... 176.19  
. 

 33 01 30 86-0032 VLF >48" To 60" Diameter Precast Concrete Manhole Riser ..................................................................................................... 361.50  
. 

 33 01 30 86-0033 VLF >60" To 72" Diameter Precast Concrete Manhole Riser ..................................................................................................... 529.15  

XXXXXXX 
. 
 33 01 30 89  By-Pass Piping and Pumping of Sewer Utilities (33 01 30) 
. 
. 
 33 01 30 89-0001  Set-Up By-Pass Pumping Unit (33 01 30 89) 

Note: Excludes pump and hose rental. See CSI section 01 22 23 00-1019 for pump rental, 01 22 23 00-1052 for 
suction hose, 01 22 23 00-1071 for discharge hose. 

. 

. 
 33 01 30 89-0002 EA Set-up By-Pass Pumping Unit.......................................................................................................................................... 1,858.51  

. 
 33 01 30 89-0003 EA Re-Set Up/Move By-Pass Pumping Unit ............................................................................................................................. 929.26  

XXXXXXX 
. 
 33 01 30 89-0004  By-Pass Pumping (33 01 30 89) 

Note: Excludes pump rental. See CSI section 01 22 23 00-1019 for pump rental. 
. 
. 

 33 01 30 89-0005 DAY Maintain And Operate By-Pass Pumping Unit .................................................................................................................... 464.63  
. 

 33 01 30 89-0006 WK Maintain And Operate By-Pass Pumping Unit ................................................................................................................. 2,323.14  
. 

 33 01 30 89-0007 MO Maintain And Operate By-Pass Pumping Unit ................................................................................................................. 9,757.21  

XXXXXXX 
. 
 33 01 30 89-0008  Temporary Bypass And Service Lines (33 01 30 89) 

Note: Laid on ground, includes fittings and connections. Remove after use. 
. 
. 
 33 01 30 89-0009  Temporary Water Service Lines (33 01 30 89-0008) 

Note: Laid on ground, includes fittings, connections and chlorination prior to each use. Remove after use. 
. 
. 

 33 01 30 89-0010 LF 1/2" Temporary Service Hose With Fittings ............................................................................................................................ 2.77  
Note: Includes removal after use. 

. 
 33 01 30 89-0011 LF 3/4" Temporary Service Hose With Fittings ............................................................................................................................ 3.51  

Note: Includes removal after use. 
. 

 33 01 30 89-0012 LF 1" Temporary Service Hose With Fittings ............................................................................................................................... 4.07  
Note: Includes removal after use. 

. 
 33 01 30 89-0013 LF 1-1/2" Temporary Service Hose With Fittings ......................................................................................................................... 4.85  

Note: Includes removal after use. 
. 

 33 01 30 89-0014 LF 2" Temporary Service Hose With Fittings ............................................................................................................................... 5.95  
Note: Includes removal after use. 

. 
 33 01 30 89-0015 EA Temporary Service Valve Assembly At Fire Hydrant .......................................................................................................... 307.42  

Note: Includes removal after use. 

XXXXXXX 
. 
 33 01 30 89-0016  Temporary Bypass Water Main Lines (33 01 30 89-0008) 

Note: Laid on ground, includes fittings, connections and chlorination prior to each use. Remove after use. 
. 
. 

 33 01 30 89-0017 LF 2" Temporary Bypass Pipe With Fittings ................................................................................................................................. 6.39  
Note: Includes removal after use. 

    For >500 To 1,000, Deduct  -0.43 
    For >1,000 To 5,000, Deduct  -0.85 
    For >5,000, Deduct  -1.42 
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. 
 33 01 30 89-0018 LF 4" Temporary Bypass Pipe With Fittings ................................................................................................................................. 7.96  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.55 
    For >1,000 To 5,000, Deduct  -1.10 
    For >5,000, Deduct  -1.83 

. 
 33 01 30 89-0019 LF 6" Temporary Bypass Pipe With Fittings ................................................................................................................................. 9.84  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000 To 5,000, Deduct  -1.28 
    For >5,000, Deduct  -2.13 

. 
 33 01 30 89-0020 LF 8" Temporary Bypass Pipe With Fittings ............................................................................................................................... 12.50  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.77 
    For >1,000 To 5,000, Deduct  -1.54 
    For >5,000, Deduct  -2.56 

XXXXXXX 
. 
 33 01 30 89-0021  Piping Protection For Temporary Water Line (33 01 30 89-0008) 
. 
. 

 33 01 30 89-0022 LF Cold Mix For Temporary Pipe ................................................................................................................................................. 3.01  
Note: Install along each side of pipe edge. Unit of measure "LF" is for length of pipe and includes both sides of 
pipe. 

XXXXXXX 
. 
 33 01 30 89-0023  Drill Meter Cover For Temporary Water Line (33 01 30 89-0008) 
. 
. 

 33 01 30 89-0024 EA Drill Meter Cover For Temporary Bypass Pipe ..................................................................................................................... 15.73  

XXXXXXX 
. 
 33 01 34  Operation and Maintenance of Onsite Wastewater Disposal 

Systems (33 01) 
. 
. 
 33 01 34 13  Septic Tank Solids Removal (33 01 34) 
. 
. 
 33 01 34 13-0001  Pump Out Septic Tanks (33 01 34 13) 
. 
. 

 33 01 34 13-0002 GAL Pump Out Septic Tank And Dispose ...................................................................................................................................... 0.69  

XXXXXXX 
. 
 33 01 40  Operation and Maintenance of Stormwater Utilities (33 01) 
. 
. 
 33 01 40 00-0001  Solid Wall High Density Polyethylene (HDPE) Culvert Slip-Lining System (33 01 

40) 
Note: Snap-Tite slip-lining system. Excludes culvert cleaning and grouting. See CSI section 33 01 30 41-0018 for 
culvert cleaning, 33 01 40 00-0046 for flowable fill grout. 

. 

. 
 33 01 40 00-0002 LF 6.625" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ........................................................... 22.24  

    For Profile Wall (Corrugated), Deduct  -3.48 
. 

 33 01 40 00-0003 LF 8.625" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ........................................................... 33.30  
    For Profile Wall (Corrugated), Deduct  -5.44 

. 
 33 01 40 00-0004 LF 10.75" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ........................................................... 31.24  

    For Profile Wall (Corrugated), Deduct  -4.83 
. 

 33 01 40 00-0005 LF 12.75" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ........................................................... 41.24  
    For Profile Wall (Corrugated), Deduct  -6.53 

. 
 33 01 40 00-0006 LF 14" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ................................................................ 47.18  

    For Profile Wall (Corrugated), Deduct  -7.31 
. 

 33 01 40 00-0007 LF 16" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ................................................................ 56.86  
    For Profile Wall (Corrugated), Deduct  -9.10 

. 
 33 01 40 00-0008 LF 18" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ................................................................ 71.46  

    For Profile Wall (Corrugated), Deduct  -11.46 
. 

 33 01 40 00-0009 LF 20" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ................................................................ 87.67  
    For Profile Wall (Corrugated), Deduct  -14.29 

. 
 33 01 40 00-0010 LF 22" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 101.12  

    For Profile Wall (Corrugated), Deduct  -16.58 
. 

 33 01 40 00-0011 LF 24" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 115.71  
    For Profile Wall (Corrugated), Deduct  -19.09 

. 
 33 01 40 00-0012 LF 26" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 132.06  

    For Profile Wall (Corrugated), Deduct  -21.95 
. 

 33 01 40 00-0013 LF 28" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 148.97  
    For Profile Wall (Corrugated), Deduct  -24.93 

. 
 33 01 40 00-0014 LF 30" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 172.52  

    For Profile Wall (Corrugated), Deduct  -29.23 
. 

 33 01 40 00-0015 LF 32" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 197.22  
    For Profile Wall (Corrugated), Deduct  -33.77 

. 
 33 01 40 00-0016 LF 34" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 217.98  

    For Profile Wall (Corrugated), Deduct  -37.52 
. 

 33 01 40 00-0017 LF 36" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 238.73  
    For Profile Wall (Corrugated), Deduct  -41.26 

. 
 33 01 40 00-0018 LF 39.37" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 ......................................................... 272.86  

    For Profile Wall (Corrugated), Deduct  -47.68 
. 

 33 01 40 00-0019 LF 42" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 306.97  
    For Profile Wall (Corrugated), Deduct  -54.10 

. 
 33 01 40 00-0020 LF 48" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 394.82  

    For Profile Wall (Corrugated), Deduct  -71.26 
. 

 33 01 40 00-0021 LF 54" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 481.53  
    For Profile Wall (Corrugated), Deduct  -88.20 
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. 
 33 01 40 00-0022 LF 57" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 533.45  

    For Profile Wall (Corrugated), Deduct  -98.18 
. 

 33 01 40 00-0023 LF 60" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 584.90  
    For Profile Wall (Corrugated), Deduct  -108.06 

. 
 33 01 40 00-0024 LF 63" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 637.33  

    For Profile Wall (Corrugated), Deduct  -118.14 
. 

 33 01 40 00-0025 LF 66" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 715.52  
    For Profile Wall (Corrugated), Deduct  -133.17 

. 
 33 01 40 00-0026 LF 72" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 759.78  

    For Profile Wall (Corrugated), Deduct  -141.21 
. 

 33 01 40 00-0027 LF 78" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 807.88  
    For Profile Wall (Corrugated), Deduct  -149.82 

. 
 33 01 40 00-0028 LF 84" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 876.85  

    For Profile Wall (Corrugated), Deduct  -162.80 
. 

 33 01 40 00-0029 LF 90" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 897.56  
    For Profile Wall (Corrugated), Deduct  -166.13 

. 
 33 01 40 00-0030 LF 96" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner DR 32.5 .............................................................. 909.85  

    For Profile Wall (Corrugated), Deduct  -167.58 
. 

 33 01 40 00-0031 LF 16.5 x 23" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval 
Culvert ............................................................................................................................................................................... 116.76  

    For Profile Wall (Corrugated), Deduct  -19.26 
. 

 33 01 40 00-0032 LF 17" x 26" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval Culvert ........ 130.88  
    For Profile Wall (Corrugated), Deduct  -21.32 

. 
 33 01 40 00-0033 LF 18" x 29" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval Culvert ........ 144.35  

. 
 33 01 40 00-0034 LF 19" x 32" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval Culvert ........ 166.62  

    For Profile Wall (Corrugated), Deduct  -27.39 
. 

 33 01 40 00-0035 LF 21" x 33.5" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval 
Culvert ............................................................................................................................................................................... 182.78  

    For Profile Wall (Corrugated), Deduct  -30.09 
. 

 33 01 40 00-0036 LF 22.5 x 36" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval 
Culvert ............................................................................................................................................................................... 204.95  

    For Profile Wall (Corrugated), Deduct  -33.98 
. 

 33 01 40 00-0037 LF 26" x 37" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval Culvert ........ 228.31  
    For Profile Wall (Corrugated), Deduct  -38.11 

. 
 33 01 40 00-0038 LF 30" x 41" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval Culvert ........ 273.46  

    For Profile Wall (Corrugated), Deduct  -46.07 
. 

 33 01 40 00-0039 LF 31" x 46" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval Culvert ........ 307.17  
. 

 33 01 40 00-0040 LF 34" x 48.5" Outside Diamter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval 
Culvert ............................................................................................................................................................................... 339.94  

    For Profile Wall (Corrugated), Deduct  -58.28 
. 

 33 01 40 00-0041 LF 39" x 55.5" Outside Diamter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval 
Culvert ............................................................................................................................................................................... 420.27  

    For Profile Wall (Corrugated), Deduct  -73.81 
. 

 33 01 40 00-0042 LF 43" x 63" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval Culvert ........ 504.11  
    For Profile Wall (Corrugated), Deduct  -90.04 

. 
 33 01 40 00-0043 LF 48" x 75" Outside Daimeter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval Culvert ........ 644.10  

    For Profile Wall (Corrugated), Deduct  -118.04 
. 

 33 01 40 00-0044 LF 52" x 72.5" Outside Diameter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval 
Culvert ............................................................................................................................................................................... 652.19  

    For Profile Wall (Corrugated), Deduct  -118.04 
. 

 33 01 40 00-0045 LF 58" x 67.5" Outside Diamter High Density Polyethylene (HDPE) Culvert Liner For Elliptical, Arched Or Oval 
Culvert ............................................................................................................................................................................... 652.19  

    For Profile Wall (Corrugated), Deduct  -118.04 

XXXXXXX 
. 
 33 01 40 00-0046  Pumped Grouting For Slip-Lining Systems (33 01 40) 

Note: Includes all materials, embedded piping, forms, labor and pumping equipment necessary to place and install 
grout. 

. 

. 
 33 01 40 00-0047 CY Flowable Fill Grout, For Pipe Relines .................................................................................................................................. 561.03  

XXXXXXX 
. 
 33 05  Common Work Results for Utilities (33) 
. 
. 
 33 05 07  Trenchless Installation of Utility Piping (33 05) 
. 
. 
 33 05 07 13  Utility Directional Drilling (33 05 07) 
. 
. 
 33 05 07 13-0001  Horizontal Augering (33 05 07 13) 

Note: Excludes starting or receiving pits, dewatering, cost of casing pipe or spoils removal. 
. 
. 

 33 05 07 13-0002 LF Up To 2" Diameter Horizontal Hand Augering ...................................................................................................................... 23.57  
. 

 33 05 07 13-0003 LF 3" Diameter Horizontal Hand Augering ................................................................................................................................. 28.45  
. 

 33 05 07 13-0004 LF 4" Diameter Horizontal Hand Augering ................................................................................................................................. 39.02  
. 

 33 05 07 13-0005 LF 6" Diameter Horizontal Hand Augering ................................................................................................................................. 50.40  
. 

 33 05 07 13-0006 LF 8" Diameter Horizontal Augering ........................................................................................................................................... 93.88  
. 

 33 05 07 13-0007 LF 10" Diameter Horizontal Augering ....................................................................................................................................... 136.95  
. 

 33 05 07 13-0008 LF 12" Diameter Horizontal Augering ....................................................................................................................................... 164.56  
. 

 33 05 07 13-0009 LF 16" Diameter Horizontal Augering ....................................................................................................................................... 196.59  
. 

 33 05 07 13-0010 LF 20" Diameter Horizontal Augering ....................................................................................................................................... 340.17  
. 

 33 05 07 13-0011 LF 24" Diameter Horizontal Augering ....................................................................................................................................... 430.92  
. 

 33 05 07 13-0012 LF 30" Diameter Horizontal Augering ....................................................................................................................................... 531.51  
. 

 33 05 07 13-0013 LF 36" Diameter Horizontal Augering ....................................................................................................................................... 607.26  
. 

 33 05 07 13-0014 LF 42" Diameter Horizontal Augering ....................................................................................................................................... 801.92  
. 

 33 05 07 13-0015 LF 48" Diameter Horizontal Augering ....................................................................................................................................... 864.09  
. 

 33 05 07 13-0016 LF 54" Diameter Horizontal Augering ....................................................................................................................................... 939.74  
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. 
 33 05 07 13-0017 LF 60" Diameter Horizontal Augering....................................................................................................................................... 985.21  

. 
 33 05 07 13-0018 EA 8" To 20" Horizontal Augering Minimum Set-up Charge .................................................................................................. 3,976.04  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0019 EA >20" To 36" Horizontal Augering Minimum Set-up Charge .............................................................................................. 5,464.13  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0020 EA >36" Horizontal Augering Minimum Set-up Charge ......................................................................................................... 8,186.43  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 13-0021  Horizontal Directional Boring (33 05 07 13) 

Note: Excludes receiving pits or dewatering or cost of casing pipe. 
. 
. 

 33 05 07 13-0022 LF Up To 1-1/2" Diameter Directional Boring For Horizontal Pipe, Underground ...................................................................... 12.99  
    For Horizontal Boring Through Rock, Add  9.09 

. 
 33 05 07 13-0023 LF 2" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 19.48  

    For Horizontal Boring Through Rock, Add  13.64 
. 

 33 05 07 13-0024 LF 2-1/2" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................. 27.06  
    For Horizontal Boring Through Rock, Add  18.94 

. 
 33 05 07 13-0025 LF 3" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 33.55  

    For Horizontal Boring Through Rock, Add  23.49 
. 

 33 05 07 13-0026 LF 4" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 40.05  
    For Horizontal Boring Through Rock, Add  28.04 

. 
 33 05 07 13-0027 LF 5" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 46.54  

    For Horizontal Boring Through Rock, Add  32.58 
. 

 33 05 07 13-0028 LF 6" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 54.12  
    For Horizontal Boring Through Rock, Add  37.88 

. 
 33 05 07 13-0029 LF 8" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 66.27  

    For Horizontal Boring Through Rock, Add  46.39 
. 

 33 05 07 13-0030 LF 10" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 71.79  
    For Horizontal Boring Through Rock, Add  50.25 

. 
 33 05 07 13-0031 LF 12" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 77.31  

    For Horizontal Boring Through Rock, Add  54.12 
. 

 33 05 07 13-0032 LF 18" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 160.15  
    For Horizontal Boring Through Rock, Add  112.11 

. 
 33 05 07 13-0033 LF 24" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 254.58  

    For Horizontal Boring Through Rock, Add  178.21 
. 

 33 05 07 13-0034 LF 30" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 388.08  
    For Horizontal Boring Through Rock, Add  271.66 

. 
 33 05 07 13-0035 LF 36" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 620.92  

    For Horizontal Boring Through Rock, Add  434.64 
. 

 33 05 07 13-0036 EA Up To 6" Horizontal Directional Boring Minimum Set-up Charge ..................................................................................... 3,463.71  
Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0037 EA >6" To 18" Horizontal Directional Boring Minimum Set-up Charge .................................................................................. 3,976.04  

Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0038 EA >18" To 36" Horizontal Directional Boring Minimum Set-up Charge ................................................................................ 5,464.13  

Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 23  Utility Boring and Jacking (33 05 07) 
. 
. 
 33 05 07 23-0001  Horizontal Jacking (33 05 07 23) 

Note: Includes cost of steel casing pipe, excludes dewatering and excavation for jacking pit or receiving pit. 
. 
. 

 33 05 07 23-0002 LF Up To 2" Diameter Horizontal Jacking .................................................................................................................................. 62.10  
    For Horizontal Jacking Through Rock, Add  30.77 

. 
 33 05 07 23-0003 LF 3" Diameter Horizontal Jacking ............................................................................................................................................. 74.50  

    For Horizontal Jacking Through Rock, Add  37.14 
. 

 33 05 07 23-0004 LF 4" Diameter Horizontal Jacking ........................................................................................................................................... 100.80  
    For Horizontal Jacking Through Rock, Add  50.94 

. 
 33 05 07 23-0005 LF 6" Diameter Horizontal Jacking ........................................................................................................................................... 130.27  

    For Horizontal Jacking Through Rock, Add  65.79 
. 

 33 05 07 23-0006 LF 8" Diameter Horizontal Jacking ........................................................................................................................................... 176.66  
    For Horizontal Jacking Through Rock, Add  90.19 

. 
 33 05 07 23-0007 LF 10" Diameter Horizontal Jacking ......................................................................................................................................... 258.88  

    For Horizontal Jacking Through Rock, Add  131.59 
. 

 33 05 07 23-0008 LF 12" Diameter Horizontal Jacking ......................................................................................................................................... 311.63  
    For Horizontal Jacking Through Rock, Add  158.12 

. 
 33 05 07 23-0009 LF 16" Diameter Horizontal Jacking ......................................................................................................................................... 372.09  

    For Horizontal Jacking Through Rock, Add  188.90 
. 

 33 05 07 23-0010 LF 20" Diameter Horizontal Jacking ......................................................................................................................................... 585.51  
    For Horizontal Jacking Through Rock, Add  327.91 

. 
 33 05 07 23-0011 LF 24" Diameter Horizontal Jacking ......................................................................................................................................... 937.94  

    For Horizontal Jacking Through Rock, Add  368.00 
. 

 33 05 07 23-0012 LF 30" Diameter Horizontal Jacking ...................................................................................................................................... 1,094.34  
    For Horizontal Jacking Through Rock, Add  454.41 

. 
 33 05 07 23-0013 LF 36" Diameter Horizontal Jacking ...................................................................................................................................... 1,236.90  

    For Horizontal Jacking Through Rock, Add  519.57 
. 

 33 05 07 23-0014 LF 42" Diameter Horizontal Jacking ...................................................................................................................................... 1,329.17  
    For Horizontal Jacking Through Rock, Add  561.07 

. 
 33 05 07 23-0015 LF 48" Diameter Horizontal Jacking ...................................................................................................................................... 1,440.73  

    For Horizontal Jacking Through Rock, Add  604.54 
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. 
 33 05 07 23-0016 LF 54" Diameter Horizontal Jacking ...................................................................................................................................... 1,541.59  

    For Horizontal Jacking Through Rock, Add  657.94 
. 

 33 05 07 23-0017 EA Up To 6" Horizontal Jacking Minimum Set-up Charge ..................................................................................................... 3,463.71  
Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0018 EA >6" To 20" Horizontal Jacking Minimum Set-up Charge .................................................................................................. 3,976.04  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0019 EA >20" To 36" Horizontal Jacking Minimum Set-up Charge ................................................................................................ 5,464.13  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0020 EA >36" Horizontal Jacking Minimum Set-up Charge............................................................................................................ 8,186.43  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 24  Casing Piping for Utility Jacking (33 05 07) 
. 
. 
 33 05 07 24-0001  Casing Pipe (33 05 07 24) 

Note: Casing pipe is pulled back from hook on boring auger through slurry. Costs are installed costs. Excludes 
boring. 

. 

. 
 33 05 07 24-0002  Steel Pipe (33 05 07 24-0001) 
. 
. 

 33 05 07 24-0003 LF 1-1/2" Steel Pipe Pull In Place By Boring Machine ............................................................................................................... 17.38  
Note: Includes pipe welding. 

. 
 33 05 07 24-0004 LF 2" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 18.42  

Note: Includes pipe welding. 
. 

 33 05 07 24-0005 LF 2-1/2" Steel Pipe Pull In Place By Boring Machine ............................................................................................................... 19.88  
Note: Includes pipe welding. 

. 
 33 05 07 24-0006 LF 3" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 21.39  

Note: Includes pipe welding. 
. 

 33 05 07 24-0007 LF 4" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 27.04  
Note: Includes pipe welding. 

. 
 33 05 07 24-0008 LF 5" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 30.57  

Note: Includes pipe welding. 
. 

 33 05 07 24-0009 LF 6" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 34.10  
Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 07 24-0010  Polyethylene Pipe (33 05 07 24-0001) 
. 
. 

 33 05 07 24-0011 LF 3/4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................ 5.19  
Note: Includes pipe welding. 

. 
 33 05 07 24-0012 LF 1" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 5.71  

Note: Includes pipe welding. 
. 

 33 05 07 24-0013 LF 1-1/4" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 6.21  
Note: Includes pipe welding. 

. 
 33 05 07 24-0014 LF 1-1/2" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 6.64  

Note: Includes pipe welding. 
. 

 33 05 07 24-0015 LF 2" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 7.10  
Note: Includes pipe welding. 

. 
 33 05 07 24-0016 LF 2-1/2" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 7.57  

Note: Includes pipe welding. 
. 

 33 05 07 24-0017 LF 3" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 8.06  
Note: Includes pipe welding. 

. 
 33 05 07 24-0018 LF 4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 9.70  

Note: Includes pipe welding. 
. 

 33 05 07 24-0019 LF 5" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 10.69  
Note: Includes pipe welding. 

. 
 33 05 07 24-0020 LF 6" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 11.70  

Note: Includes pipe welding. 
. 

 33 05 07 24-0021 LF 8" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 15.09  
Note: Includes pipe welding. 

. 
 33 05 07 24-0022 LF 10" Polyethylene Pipe Pull In Place By Boring Machine ....................................................................................................... 20.36  

Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 09  Piping Specials for Utilities (33 05) 
. 
. 
 33 05 09 13  Couplings for Utility Piping (33 05 09) 

See CSI section 33 42 11 00-0058 for couplings. 
. 
. 
 33 05 09 23  Adapters for Utility Piping (33 05 09) 

See CSI section 33 14 13 53-0222 for ductile iron body adapters, 33 14 13 53-0229 for steel body adapters. 
. 
. 
 33 05 09 33  Thrust Restraint for Utility Piping (33 05 09) 

See CSI section 33 14 13 13-0547 for mechanical restraints, 33 14 13 13-0582 for flanged restraints, 33 14 13 13-1154 
for slip-on restraints, 33 14 13 13-1170 for slip-on restraint harnesses. 

. 

. 
 33 05 16  Cast-Iron Utility Pipe (33 05) 

See CSI section 22 13 16 00-0019 for cast iron utility piping. 
. 
. 
 33 05 17  Copper Utility Pipe and Tubing (33 05) 

See CSI section 33 14 13 39-0000 for copper utility piping. 
. 
. 
 33 05 19  Ductile-Iron Utility Pipe (33 05) 
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See CSI section 33 14 13 13-0000 for ductile iron utility piping. 
. 
. 
 33 05 24  Steel Utility Pipe (33 05) 
. 
. 
 33 05 24 23  Steel Pipe for Water Service (33 05 24) 

See CSI section 33 14 13 26-0000 for galvanized steel utility piping, 33 14 13 36-0000 for steel utility piping. 
. 
. 
 33 05 27  Corrugated Metal Utility Pipe (33 05) 
. 
. 
 33 05 27 13  Corrugated Metal Culvert Pipe (33 05 27) 

See CSI section 33 42 11 00-0498 for corrugated metal culvert pipe. 
. 
. 
 33 05 27 23  Corrugated Metal Slotted Pipe (33 05 27) 

See CSI section 33 41 16 13-0085 for corrugated metal slotted pipe. 
. 
. 
 33 05 27 33  Corrugated Metal Culvert Arch Pipe (33 05 27) 

See CSI section 33 42 11 00-0842 for corrugated metal culvert arch pipe. 
. 
. 
 33 05 31  Thermoplastic Utility Pipe (33 05) 
. 
. 
 33 05 31 11  Polyvinyl Chloride Gravity Sewer Pipe (33 05 31) 

See CSI section 33 31 11 00-0000 for polyvinyl chloride gravity sewer pipe. 
. 
. 
 33 05 31 13  Polyvinyl Chloride Pressure Pipe (33 05 31) 

See CSI section 33 14 13 23-0001 for polyvinyl chloride pressure pipe. 
. 
. 
 33 05 31 16  Polyvinyl Chloride Pressure Pipe for Water Transmission and Distribution 

(AWWA C900 and AWWA C905) (33 05 31) 
See CSI section 33 14 13 23-0171 for AWWA C900 and 905 polyvinyl chloride pressure pipe. 

. 

. 
 33 05 33  Polyethylene Utility Pipe (33 05) 
. 
. 
 33 05 33 13  Corrugated-Wall, Smooth Interior HDPE Gravity Pipe (33 05 33) 

See CSI section 33 42 11 00-0239 for corrugated-wall smooth interior HDPE gravity pipe. 
. 
. 
 33 05 33 23  Polyethylene Pressure Pipe and Tubing (AWWA C901 and AWWA C906) (33 05 

33) 
See CSI section 33 14 13 23-0426 for AWWA C906 high density polyethylene pipe. 

. 

. 
 33 05 33 33  Corrugated, Perforated HDPE Drainage Pipe (33 05 33) 

See CSI section 33 42 11 00-0261 for corrugated perforated HDPE drainage pipe. 
. 
. 
 33 05 33 36  Corrugated, Non-Perforated HDPE Drainage Pipe (33 05 33) 

See CSI section 33 41 16 13-0002 for corrugated non-perforated HDPE drainage pipe. 
. 
. 
 33 05 33 63  HDPE Communication Duct (33 05 33) 
. 
. 
 33 05 33 63-0001  ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled 

In Place By Boring Machine (33 05 33 63) 
Note: Excludes boring. 

. 

. 
 33 05 33 63-0002 LF 1" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.57  
    For Up To 250, Add  0.11 
    For >250 To 500, Add  0.08 

. 
 33 05 33 63-0003 LF 1-1/4" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 4.00  
    For Up To 250, Add  0.14 
    For >250 To 500, Add  0.09 

. 
 33 05 33 63-0004 LF 1-1/2" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 4.34  
    For Up To 250, Add  0.16 
    For >250 To 500, Add  0.11 

. 
 33 05 33 63-0005 LF 2" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 4.77  
    For Up To 250, Add  0.19 
    For >250 To 500, Add  0.13 

. 
 33 05 33 63-0006 LF 3" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 6.42  
    For Up To 250, Add  0.39 
    For >250 To 500, Add  0.26 

. 
 33 05 33 63-0007 LF 4" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 8.12  
    For Up To 250, Add  0.60 
    For >250 To 500, Add  0.40 

. 
 33 05 33 63-0008 LF 1" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.65  
    For Up To 250, Add  0.12 
    For >250 To 500, Add  0.08 

. 
 33 05 33 63-0009 LF 1-1/4" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 4.15  
    For Up To 250, Add  0.16 
    For >250 To 500, Add  0.11 

. 
 33 05 33 63-0010 LF 1-1/2" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 4.46  
    For Up To 250, Add  0.18 
    For >250 To 500, Add  0.12 

. 
 33 05 33 63-0011 LF 2" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 5.08  
    For Up To 250, Add  0.23 
    For >250 To 500, Add  0.16 
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. 
 33 05 33 63-0012 LF 3" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 7.09  
    For Up To 250, Add  0.50 
    For >250 To 500, Add  0.33 

. 
 33 05 33 63-0013 LF 4" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 8.97  
    For Up To 250, Add  0.73 
    For >250 To 500, Add  0.49 

XXXXXXX 
. 
 33 05 39  Concrete Pipe (33 05) 
. 
. 
 33 05 39 13  Prestressed Concrete Pressure Pipe, Steel-Cylinder Type (AWWA C301) (33 05 

39) 
See CSI section 33 42 11 00-0092 for prestressed concrete pressure pipe. 

. 

. 
 33 05 39 41  Reinforced Concrete Pipe for Sewers and Culverts (33 05 39) 

See CSI section 33 42 11 00-0001 for reinforced concrete pipe. 
. 
. 
 33 05 41  Vitrified Clay Utility Pipe (33 05) 

See CSI section 33 42 11 00-0365 for vitrified clay piping. 
. 
. 
 33 05 61  Concrete Manholes (33 05) 
. 
. 
 33 05 61 00-0001  Manholes (33 05 61) 
. 
. 
 33 05 61 00-0002  Precast Concrete Manholes (33 05 61 00-0001) 

Note: Includes base, riser(s), reducer and openings. Excludes excavation, aggregate, backfill and frame/cover. 
See CSI section 33 05 84 00-0002 for top slabs. 

. 

. 
 33 05 61 00-0003  3' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0004 EA 4' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 1,572.52 272.64 
    For Bitumastic Coating, Add  73.72 
    For Epoxy Coating, Add  140.87 

. 
 33 05 61 00-0005 EA 6' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 2,140.91 391.62 

    For Bitumastic Coating, Add  110.58 
    For Epoxy Coating, Add  211.31 

. 
 33 05 61 00-0006 EA 8' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 2,877.86 594.86 

    For Bitumastic Coating, Add  147.44 
    For Epoxy Coating, Add  281.75 

. 
 33 05 61 00-0007 VLF Riser For 3' Diameter, Precast Concrete Manhole .............................................................................................................. 304.03 69.40 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  18.43 
    For Epoxy Coating, Add  35.22 

. 
 33 05 61 00-0008 VLF Drop Collar For 3' Diameter, Precast Concrete Manhole .................................................................................................... 328.27 69.40 

. 
 33 05 61 00-0009 EA Drop Base For 3' Diameter, Precast Concrete Manhole ..................................................................................................... 529.98 69.40 

. 
 33 05 61 00-0010 EA Extended Base Slab For 3' Diameter, Precast Concrete Manhole ...................................................................................... 421.65 69.40 

. 
 33 05 61 00-0011 EA Precast Channel For 3' Diameter, Precast Concrete Manhole............................................................................................ 606.15 69.40 

XXXXXXX 
. 
 33 05 61 00-0012  4' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0013 EA 4' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 2,009.81 312.30 
    For Bitumastic Coating, Add  73.72 
    For Epoxy Coating, Add  140.87 

. 
 33 05 61 00-0014 EA 6' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 2,684.64 426.31 

    For Bitumastic Coating, Add  110.58 
    For Epoxy Coating, Add  211.31 

. 
 33 05 61 00-0015 EA 8' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 3,558.56 644.43 

    For Bitumastic Coating, Add  147.44 
    For Epoxy Coating, Add  281.75 

. 
 33 05 61 00-0016 VLF Riser For 4' Diameter, Precast Concrete Manhole .............................................................................................................. 383.26 81.79 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  18.43 
    For Epoxy Coating, Add  35.22 

. 
 33 05 61 00-0017 VLF Drop Collar For 4' Diameter, Precast Concrete Manhole .................................................................................................... 415.85 81.79 

. 
 33 05 61 00-0018 EA Drop Base For 4' Diameter, Precast Concrete Manhole ..................................................................................................... 687.03 81.79 

. 
 33 05 61 00-0019 EA Extended Base Slab For 4' Diameter, Precast Concrete Manhole ...................................................................................... 541.41 81.79 

. 
 33 05 61 00-0020 EA Precast Channel For 4' Diameter, Precast Concrete Manhole............................................................................................ 789.46 81.79 

XXXXXXX 
. 
 33 05 61 00-0021  5' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0022 EA 4' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 3,728.68 347.00 
    For Bitumastic Coating, Add  94.98 
    For Epoxy Coating, Add  227.10 

. 
 33 05 61 00-0023 EA 6' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 4,968.08 475.89 

    For Bitumastic Coating, Add  142.48 
    For Epoxy Coating, Add  340.65 

. 
 33 05 61 00-0024 EA 8' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 6,428.17 713.83 

    For Bitumastic Coating, Add  189.97 
    For Epoxy Coating, Add  454.20 

. 
 33 05 61 00-0025 VLF Riser For 5' Diameter, Precast Concrete Manhole .............................................................................................................. 670.83 89.23 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  23.75 
    For Epoxy Coating, Add  56.78 

XXXXXXX 
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. 
 33 05 61 00-0026  6' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0027 EA 4' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 4,987.70 386.66 
    For Bitumastic Coating, Add  108.74 
    For Epoxy Coating, Add  265.88 

. 
 33 05 61 00-0028 EA 6' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 6,501.08 525.46 

    For Bitumastic Coating, Add  163.11 
    For Epoxy Coating, Add  398.81 

. 
 33 05 61 00-0029 EA 8' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 8,261.54 793.15 

    For Bitumastic Coating, Add  217.49 
    For Epoxy Coating, Add  531.75 

. 
 33 05 61 00-0030 VLF Riser For 6' Diameter, Precast Concrete Manhole ............................................................................................................. 813.11 99.14 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  27.19 
    For Epoxy Coating, Add  66.47 

XXXXXXX 
. 
 33 05 61 00-0031  7' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0032 EA 4' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 7,828.64 426.31 
    For Bitumastic Coating, Add  231.24 
    For Epoxy Coating, Add  464.60 

. 
 33 05 61 00-0033 EA 6' Deep, 7' Diameter, Precast Concrete Manhole .......................................................................................................... 10,129.30 581.48 

    For Bitumastic Coating, Add  346.87 
    For Epoxy Coating, Add  696.90 

. 
 33 05 61 00-0034 EA 8' Deep, 7' Diameter, Precast Concrete Manhole .......................................................................................................... 12,701.61 872.46 

    For Bitumastic Coating, Add  462.49 
    For Epoxy Coating, Add  929.20 

. 
 33 05 61 00-0035 VLF Riser For 7' Diameter, Precast Concrete Manhole .......................................................................................................... 1,213.29 109.05 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  57.81 
    For Epoxy Coating, Add  116.15 

XXXXXXX 
. 
 33 05 61 00-0036  8' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0037 EA 4' Deep, 8' Diameter, Precast Concrete Manhole .......................................................................................................... 11,305.76 490.76 
    For Bitumastic Coating, Add  273.38 
    For Epoxy Coating, Add  566.31 

. 
 33 05 61 00-0038 EA 6' Deep, 8' Diameter, Precast Concrete Manhole .......................................................................................................... 14,665.74 669.21 

    For Bitumastic Coating, Add  410.07 
    For Epoxy Coating, Add  849.46 

. 
 33 05 61 00-0039 EA 8' Deep, 8' Diameter, Precast Concrete Manhole .......................................................................................................... 18,338.03 1,003.83 

    For Bitumastic Coating, Add  546.76 
    For Epoxy Coating, Add  1,132.61 

. 
 33 05 61 00-0040 VLF Riser For 8' Diameter, Precast Concrete Manhole .......................................................................................................... 1,749.40 123.93 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  68.35 
    For Epoxy Coating, Add  141.58 

XXXXXXX 
. 
 33 05 63  Concrete Vaults and Chambers (33 05) 
. 
. 
 33 05 63 00-0001  Underground Utility Vaults And Structures (33 05 63) 

See CSI section 33 05 61 00-0001 for manholes, 33 05 81 00-0006 for frames and covers. 
. 
. 
 33 05 63 00-0002  Precast Concrete Underground Utility Vault (33 05 63 00-0001) 

Note: Sizes given are for inside dimensions. 
. 
. 
 33 05 63 00-0003  6' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0004 EA 4' x 4' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 3,130.63  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0005 EA 4' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 4,080.81  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0006 EA 5' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 6,732.39  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0007 EA 5' x 12' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 7,773.64  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0008 EA 6' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 5,215.08  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0009 EA 6' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 6,348.34  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0010 EA 6' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 7,482.62  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0011 EA 6' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 10,810.94  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0012 EA 6' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 10,810.94  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0013 EA 6' x 16' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 13,612.67  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0014 EA 8' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 7,666.72  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0015 EA 8' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 8,984.11  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0016 EA 8' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 12,842.03  
Note: 8" thick walls and top. 
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. 
 33 05 63 00-0017 EA 8' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 14,453.64  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0018  7' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0019 EA 4' x 4' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 3,751.93  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0020 EA 4' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 4,871.76  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0021 EA 4' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 5,503.78  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0022 EA 5' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 7,323.44  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0023 EA 5' x 12' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 8,444.12  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0024 EA 6' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 6,191.96  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0025 EA 6' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 6,900.66  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0026 EA 6' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 8,832.41  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0027 EA 6' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 11,756.56  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0028 EA 6' x 16' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 14,768.55  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0029 EA 8' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 8,297.47  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0030 EA 8' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 9,693.34  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0031 EA 8' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 13,893.36  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0032 EA 8' x 14' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 15,608.53  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0033 EA 10' x 10' x 7' Precast Concrete Underground Utility Vault .............................................................................................. 14,102.85  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0034  8' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0035 EA 4' x 4' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 3,761.39  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0036 EA 4' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 4,869.50  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0037 EA 5' x 10' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 7,914.44  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0038 EA 5' x 12' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 9,113.61  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0039 EA 6' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 6,160.72  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0040 EA 6' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 7,451.94  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0041 EA 6' x 10' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 8,743.19  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0042 EA 6' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 12,702.18  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0043 EA 6' x 16' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 15,924.50  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0044 EA 8' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 8,927.25  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0045 EA 8' x 10' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 10,402.56  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0046 EA 8' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 14,943.61  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0047 EA 8' x 14' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 16,764.46  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0048 EA 10' x 10' x 8' Precast Concrete Underground Utility Vault .............................................................................................. 15,153.87  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0049  10' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0050 EA 6' x 6' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 6,633.56  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0051 EA 6' x 8' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 8,003.23  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0052 EA 10' x 10' x 10' Precast Concrete Underground Utility Vault ............................................................................................ 16,204.08  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0053  12' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0054 EA 6' x 6' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 7,106.38  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0055 EA 6' x 8' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 8,555.53  

Note: 6" thick walls and 8" thick top. 
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XXXXXXX 
. 
 33 05 63 00-0056  Meter Pit (33 05 63 00-0001) 
. 
. 
 33 05 63 00-0057  Precast Concrete Meter Pit (33 05 63 00-0056) 
. 
. 

 33 05 63 00-0058 EA 4' x 4' x 4' Deep Precast Concrete Meter Pit .................................................................................................................... 3,082.33  
. 

 33 05 63 00-0059 EA 4' x 4' x 6' Deep Precast Concrete Meter Pit .................................................................................................................... 4,178.72  
. 

 33 05 63 00-0060 EA 4' x 4' x 8' Deep Precast Concrete Meter Pit .................................................................................................................... 5,245.32  
. 

 33 05 63 00-0061 EA 4' x 4' x 10' Deep Precast Concrete Meter Pit .................................................................................................................. 6,498.21  
. 

 33 05 63 00-0062 EA 4' x 4' x 15' Deep Precast Concrete Meter Pit .................................................................................................................. 8,979.06  
. 

 33 05 63 00-0063 EA 6' x 6' x 4' Deep Precast Concrete Meter Pit .................................................................................................................... 4,673.26  
. 

 33 05 63 00-0064 EA 6' x 6' x 6' Deep Precast Concrete Meter Pit .................................................................................................................... 6,498.21  
. 

 33 05 63 00-0065 EA 6' x 6' x 8' Deep Precast Concrete Meter Pit .................................................................................................................... 8,371.39  
. 

 33 05 63 00-0066 EA 6' x 6' x 10' Deep Precast Concrete Meter Pit ................................................................................................................ 10,443.63  
. 

 33 05 63 00-0067 EA 6' x 6' x 15' Deep Precast Concrete Meter Pit ................................................................................................................ 14,848.02  

XXXXXXX 
. 
 33 05 63 00-0068  Handhole Or Pull Box Enclosures (33 05 63 00-0001) 
. 
. 
 33 05 63 00-0069  Polymer Concrete Handhole Enclosures (33 05 63 00-0068) 
. 
. 
 33 05 63 00-0070  Polymer Concrete Handhole Enclosures (33 05 63 00-0069) 
. 
. 
 33 05 63 00-0071  Flared Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0070) 
. 
. 
 33 05 63 00-0072  Open Bottom, Flared Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-

0071) 
. 
. 

 33 05 63 00-0073 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 400.58 21.42 

. 
 33 05 63 00-0074 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 325.28 47.57 
. 

 33 05 63 00-0075 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 497.53 71.35 

. 
 33 05 63 00-0076 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 586.52 71.35 
. 

 33 05 63 00-0077 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 557.12 71.35 

. 
 33 05 63 00-0078 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 685.47 71.35 
. 

 33 05 63 00-0079 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 666.09 71.35 

. 
 33 05 63 00-0080 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 925.99 71.35 
. 

 33 05 63 00-0081 EA 27" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,319.61 95.14 

. 
 33 05 63 00-0082 EA 27" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,878.93 95.14 
. 

 33 05 63 00-0083 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,166.56 130.81 

. 
 33 05 63 00-0084 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,341.72 130.81 
. 

 33 05 63 00-0085 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 2,252.91 130.81 

. 
 33 05 63 00-0086 EA 39" Round, 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,243.61 142.71 
. 

 33 05 63 00-0087 EA 39" Round, 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,817.36 142.71 

. 
 33 05 63 00-0088 EA 39" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 2,286.54 142.71 
. 

 33 05 63 00-0089 EA 39" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 3,396.26 142.71 

. 
 33 05 63 00-0090 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,813.54 235.37 
. 

 33 05 63 00-0091 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 2,677.06 235.37 

XXXXXXX 
. 
 33 05 63 00-0092  Gasketed, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0071) 
. 
. 

 33 05 63 00-0093 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 516.84 21.42 

. 
 33 05 63 00-0094 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 635.99 71.35 
. 

 33 05 63 00-0095 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 779.24 71.35 

. 
 33 05 63 00-0096 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 715.12 71.35 
. 

 33 05 63 00-0097 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 824.82 71.35 

. 
 33 05 63 00-0098 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 853.59 71.35 
. 

 33 05 63 00-0099 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,115.10 71.35 
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. 
 33 05 63 00-0100 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,461.01 130.81 
. 

 33 05 63 00-0101 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,636.17 130.81 

. 
 33 05 63 00-0102 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 2,547.38 130.81 
. 

 33 05 63 00-0103 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 2,157.62 235.37 

. 
 33 05 63 00-0104 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 3,027.71 235.37 

XXXXXXX 
. 
 33 05 63 00-0105  Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0070) 
. 
. 
 33 05 63 00-0106  Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 

00-0105) 
. 
. 

 33 05 63 00-0107 EA 5" x 16", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 666.45 21.42 
. 

 33 05 63 00-0108 EA 10" x 12", 15" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 561.22 21.42 

. 
 33 05 63 00-0109 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 419.87 71.35 
. 

 33 05 63 00-0110 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 481.96 71.35 

. 
 33 05 63 00-0111 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........... 145.57 21.42 

. 
 33 05 63 00-0112 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 233.56 21.42 
. 

 33 05 63 00-0113 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 386.29 21.42 
. 

 33 05 63 00-0114 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 404.77 21.42 
. 

 33 05 63 00-0115 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 318.83 47.57 

. 
 33 05 63 00-0116 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 347.18 47.57 
. 

 33 05 63 00-0117 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 229.78 21.42 
. 

 33 05 63 00-0118 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 264.41 21.42 
. 

 33 05 63 00-0119 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 344.24 47.57 

. 
 33 05 63 00-0120 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 391.90 47.57 
. 

 33 05 63 00-0121 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 361.05 47.57 

. 
 33 05 63 00-0122 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 422.76 71.35 
. 

 33 05 63 00-0123 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 469.51 71.35 

. 
 33 05 63 00-0124 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 504.28 71.35 
. 

 33 05 63 00-0125 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 556.64 71.35 

. 
 33 05 63 00-0126 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 661.06 71.35 
. 

 33 05 63 00-0127 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 724.41 71.35 

. 
 33 05 63 00-0128 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 793.72 71.35 
. 

 33 05 63 00-0129 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 837.30 71.35 

. 
 33 05 63 00-0130 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 991.06 95.14 
. 

 33 05 63 00-0131 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 976.82 130.81 

. 
 33 05 63 00-0132 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,280.38 130.81 
. 

 33 05 63 00-0133 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,560.68 130.81 

. 
 33 05 63 00-0134 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,737.70 130.81 
. 

 33 05 63 00-0135 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,913.77 130.81 

. 
 33 05 63 00-0136 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,150.43 235.37 
. 

 33 05 63 00-0137 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,529.88 235.37 

. 
 33 05 63 00-0138 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,754.70 235.37 
. 

 33 05 63 00-0139 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,184.61 235.37 

. 
 33 05 63 00-0140 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,180.19 235.37 
. 

 33 05 63 00-0141 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,340.67 235.37 

. 
 33 05 63 00-0142 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,649.30 235.37 
. 

 33 05 63 00-0143 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,416.89 252.18 
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. 
 33 05 63 00-0144 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 2,634.79 252.18 
. 

 33 05 63 00-0145 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 2,912.98 252.18 

. 
 33 05 63 00-0146 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 3,024.29 252.18 
. 

 33 05 63 00-0147 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 3,062.98 252.18 

. 
 33 05 63 00-0148 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 3,486.86 252.18 
. 

 33 05 63 00-0149 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 2,663.67 252.18 

. 
 33 05 63 00-0150 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 3,556.82 252.18 
. 

 33 05 63 00-0151 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 4,011.78 268.99 

. 
 33 05 63 00-0152 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 4,983.56 268.99 
. 

 33 05 63 00-0153 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 6,431.80 268.99 

XXXXXXX 
. 
 33 05 63 00-0154  Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0105) 
. 
. 

 33 05 63 00-0155 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 581.07 71.35 

. 
 33 05 63 00-0156 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 673.18 71.35 
. 

 33 05 63 00-0157 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 255.97 21.42 

. 
 33 05 63 00-0158 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 376.23 21.42 
. 

 33 05 63 00-0159 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 509.17 21.42 

. 
 33 05 63 00-0160 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 527.68 21.42 
. 

 33 05 63 00-0161 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 439.88 47.57 

. 
 33 05 63 00-0162 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 459.61 47.57 
. 

 33 05 63 00-0163 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 485.99 47.57 

. 
 33 05 63 00-0164 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 350.16 21.42 
. 

 33 05 63 00-0165 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 416.36 21.42 

. 
 33 05 63 00-0166 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 485.35 47.57 
. 

 33 05 63 00-0167 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 533.01 47.57 

. 
 33 05 63 00-0168 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 503.66 47.57 
. 

 33 05 63 00-0169 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 580.18 71.35 

. 
 33 05 63 00-0170 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 627.52 71.35 
. 

 33 05 63 00-0171 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 692.14 71.35 

. 
 33 05 63 00-0172 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 744.17 71.35 
. 

 33 05 63 00-0173 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 848.28 71.35 

. 
 33 05 63 00-0174 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 911.90 71.35 
. 

 33 05 63 00-0175 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 980.91 71.35 

. 
 33 05 63 00-0176 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,024.80 71.35 
. 

 33 05 63 00-0177 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,250.07 95.14 

. 
 33 05 63 00-0178 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,271.29 130.81 
. 

 33 05 63 00-0179 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,574.49 130.81 

. 
 33 05 63 00-0180 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,854.49 130.81 
. 

 33 05 63 00-0181 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 2,031.23 130.81 

. 
 33 05 63 00-0182 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 2,207.88 130.81 
. 

 33 05 63 00-0183 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,870.71 235.37 

. 
 33 05 63 00-0184 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 2,095.87 235.37 



33
 33 Utilities 

33 05 Common Work Results for Utilities 
33 05 63 Concrete Vaults and Chambers 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 88  Monterey County Roads and Bridges 

. 
 33 05 63 00-0185 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 2,525.45 235.37 

XXXXXXX 
. 
 33 05 63 00-0186  Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 

00-0105) 
. 
. 

 33 05 63 00-0187 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 529.60 71.35 
. 

 33 05 63 00-0188 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 624.27 71.35 
. 

 33 05 63 00-0189 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ............ 185.59 21.42 
. 

 33 05 63 00-0190 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 314.44 21.42 

. 
 33 05 63 00-0191 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 457.75 21.42 

. 
 33 05 63 00-0192 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 476.59 21.42 

. 
 33 05 63 00-0193 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 406.02 47.57 
. 

 33 05 63 00-0194 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 460.89 47.57 

. 
 33 05 63 00-0195 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 273.42 21.42 

. 
 33 05 63 00-0196 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 432.98 47.57 
. 

 33 05 63 00-0197 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 501.33 47.57 

. 
 33 05 63 00-0198 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 450.74 47.57 
. 

 33 05 63 00-0199 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 572.93 71.35 

. 
 33 05 63 00-0200 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 666.37 71.35 
. 

 33 05 63 00-0201 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 697.45 71.35 

. 
 33 05 63 00-0202 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 771.43 71.35 
. 

 33 05 63 00-0203 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 839.50 71.35 

. 
 33 05 63 00-0204 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 903.76 71.35 
. 

 33 05 63 00-0205 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,018.82 71.35 

. 
 33 05 63 00-0206 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,034.86 71.35 
. 

 33 05 63 00-0207 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,270.14 95.14 

. 
 33 05 63 00-0208 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,297.30 130.81 
. 

 33 05 63 00-0209 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,632.16 130.81 

. 
 33 05 63 00-0210 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,963.33 130.81 
. 

 33 05 63 00-0211 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,183.28 130.81 

. 
 33 05 63 00-0212 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,403.24 130.81 
. 

 33 05 63 00-0213 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,560.24 235.37 

. 
 33 05 63 00-0214 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,939.72 235.37 
. 

 33 05 63 00-0215 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,182.08 235.37 

. 
 33 05 63 00-0216 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,611.69 235.37 
. 

 33 05 63 00-0217 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,801.19 235.37 

. 
 33 05 63 00-0218 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,860.53 235.37 
. 

 33 05 63 00-0219 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 3,436.19 235.37 

. 
 33 05 63 00-0220 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,170.21 252.18 
. 

 33 05 63 00-0221 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 3,282.80 252.18 

. 
 33 05 63 00-0222 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,602.18 252.18 
. 

 33 05 63 00-0223 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 3,843.90 252.18 

. 
 33 05 63 00-0224 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,520.80 252.18 
. 

 33 05 63 00-0225 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 4,385.29 252.18 

. 
 33 05 63 00-0226 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,789.95 252.18 
. 

 33 05 63 00-0227 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 4,177.84 252.18 

. 
 33 05 63 00-0228 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 5,078.72 268.99 



 

 Utilities 33 

33
 

Common Work Results for Utilities 33 05 
Concrete Vaults and Chambers 33 05 63 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 33 - 89 

. 
 33 05 63 00-0229 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 6,050.89 268.99 
. 

 33 05 63 00-0230 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 8,208.29 268.99 

XXXXXXX 
. 
 33 05 63 00-0231  Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0105) 
. 
. 

 33 05 63 00-0232 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 690.78 71.35 

. 
 33 05 63 00-0233 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 815.85 71.35 
. 

 33 05 63 00-0234 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 295.10 21.42 

. 
 33 05 63 00-0235 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 456.83 21.42 
. 

 33 05 63 00-0236 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 580.37 21.42 

. 
 33 05 63 00-0237 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 599.47 21.42 
. 

 33 05 63 00-0238 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 547.13 47.57 

. 
 33 05 63 00-0239 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 601.66 47.57 
. 

 33 05 63 00-0240 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 429.90 21.42 

. 
 33 05 63 00-0241 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 573.45 47.57 
. 

 33 05 63 00-0242 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 641.80 47.57 

. 
 33 05 63 00-0243 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 553.08 47.57 
. 

 33 05 63 00-0244 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 730.99 71.35 

. 
 33 05 63 00-0245 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 824.44 71.35 
. 

 33 05 63 00-0246 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 884.94 71.35 

. 
 33 05 63 00-0247 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 958.96 71.35 
. 

 33 05 63 00-0248 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,027.00 71.35 

. 
 33 05 63 00-0249 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,091.28 71.35 
. 

 33 05 63 00-0250 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,206.38 71.35 

. 
 33 05 63 00-0251 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,222.36 71.35 
. 

 33 05 63 00-0252 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,528.82 95.14 

. 
 33 05 63 00-0253 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,591.75 130.81 
. 

 33 05 63 00-0254 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,926.30 130.81 

. 
 33 05 63 00-0255 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 2,257.10 130.81 
. 

 33 05 63 00-0256 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 2,477.23 130.81 

. 
 33 05 63 00-0257 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 2,697.36 130.81 
. 

 33 05 63 00-0258 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 2,280.86 235.37 

. 
 33 05 63 00-0259 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 2,523.56 235.37 
. 

 33 05 63 00-0260 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 2,952.86 235.37 

XXXXXXX 
. 
 33 05 63 00-0261  Footed, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0105) 
. 
. 

 33 05 63 00-0262 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................. 568.90 71.35 
. 

 33 05 63 00-0263 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 384.68 47.57 
. 

 33 05 63 00-0264 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 437.37 47.57 
. 

 33 05 63 00-0265 EA 13" x 24", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 500.50 71.35 
. 

 33 05 63 00-0266 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 401.94 47.57 
. 

 33 05 63 00-0267 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 452.41 47.57 

XXXXXXX 
. 
 33 05 63 00-0268  Polymer Concrete Handhole Enclosure Extensions (33 05 63 00-0069) 
. 
. 

 33 05 63 00-0269 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 402.39 71.35 

. 
 33 05 63 00-0270 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 457.31 71.35 
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. 
 33 05 63 00-0271 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 515.74 95.14 
. 

 33 05 63 00-0272 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 569.66 95.14 

. 
 33 05 63 00-0273 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 662.39 130.81 
. 

 33 05 63 00-0274 EA 36" x 36", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................ 1,210.03 235.37 

. 
 33 05 63 00-0275 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................ 1,151.08 235.37 
. 

 33 05 63 00-0276 EA 30" x 48", 11" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................ 1,163.94 235.37 

. 
 33 05 63 00-0277 EA 36" x 60", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................ 1,602.42 252.18 
. 

 33 05 63 00-0278 EA 48" x 72", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................ 2,608.39 268.99 

. 
 33 05 63 00-0279 EA 48" x 96", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................ 3,464.71 268.99 
. 

 33 05 63 00-0280 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 690.55 71.35 

. 
 33 05 63 00-0281 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 724.10 71.35 
. 

 33 05 63 00-0282 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 761.54 95.14 

. 
 33 05 63 00-0283 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 816.05 95.14 
. 

 33 05 63 00-0284 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 931.98 130.81 

. 
 33 05 63 00-0285 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension ............................................................................................................................................................... 1,532.07 235.37 
. 

 33 05 63 00-0286 EA 13" x 24", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ......................................................................................................................................................... 526.54 71.35 

. 
 33 05 63 00-0287 EA 17" x 30", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 592.72 71.35 
. 

 33 05 63 00-0288 EA 24" x 36", 4" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ......................................................................................................................................................... 757.33 130.81 

. 
 33 05 63 00-0289 EA 36" x 60", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ...................................................................................................................................................... 1,539.30 252.18 

XXXXXXX 
. 
 33 05 63 00-0290  Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0069) 
. 
. 
 33 05 63 00-0291  Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0292 EA 5" x 16", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 154.39 9.52 
. 

 33 05 63 00-0293 EA 10" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 156.51 9.52 
. 

 33 05 63 00-0294 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 144.42 9.52 
. 

 33 05 63 00-0295 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 156.92 9.52 
. 

 33 05 63 00-0296 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 158.53 9.51 
. 

 33 05 63 00-0297 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 183.15 9.51 
. 

 33 05 63 00-0298 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 213.61 9.51 
. 

 33 05 63 00-0299 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,436.82 30.26 
. 

 33 05 63 00-0300 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,255.19 30.26 
. 

 33 05 63 00-0301 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,887.83 30.26 
. 

 33 05 63 00-0302 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,909.39 30.26 
. 

 33 05 63 00-0303 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 2,165.37 30.26 
. 

 33 05 63 00-0304 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 2,360.90 30.26 
. 

 33 05 63 00-0305 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 3,804.51 30.26 
. 

 33 05 63 00-0306 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 130.98 9.51 
. 

 33 05 63 00-0307 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 191.43 9.51 
. 

 33 05 63 00-0308 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 194.24 9.51 
. 

 33 05 63 00-0309 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 246.63 9.51 
. 

 33 05 63 00-0310 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 183.93 9.51 
. 

 33 05 63 00-0311 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 293.35 9.51 
. 

 33 05 63 00-0312 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 228.45 9.51 
. 

 33 05 63 00-0313 EA 27" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ................................... 477.99 9.51 
. 

 33 05 63 00-0314 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 413.39 14.27 
. 

 33 05 63 00-0315 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 521.40 14.27 
. 

 33 05 63 00-0316 EA 39" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ................................... 673.62 16.65 
. 

 33 05 63 00-0317 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 950.75 23.54 
. 

 33 05 63 00-0318 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 986.45 44.83 
. 

 33 05 63 00-0319 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 249.77 9.51 
. 

 33 05 63 00-0320 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 359.83 9.51 
. 

 33 05 63 00-0321 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 410.64 9.51 
. 

 33 05 63 00-0322 EA 27" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 688.58 9.51 
. 

 33 05 63 00-0323 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 561.87 14.27 
. 

 33 05 63 00-0324 EA 39" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 956.42 16.65 
. 

 33 05 63 00-0325 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 1,257.09 23.54 
. 

 33 05 63 00-0326 EA 30" x 59", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 1,697.22 30.26 
. 

 33 05 63 00-0327 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 1,506.91 30.26 
. 

 33 05 63 00-0328 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 2,112.07 30.26 
. 

 33 05 63 00-0329 EA 48" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 2,755.66 30.26 
. 

 33 05 63 00-0330 EA 36" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 2,638.26 30.26 
. 

 33 05 63 00-0331 EA 48" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 4,014.10 30.26 
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. 
 33 05 63 00-0332 EA 48" x 96", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover .................................... 6,210.08 30.26 

. 
 33 05 63 00-0333 EA 11" x 18", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 331.32 9.51 

. 
 33 05 63 00-0334 EA 11" x 20", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 363.11 9.51 

. 
 33 05 63 00-0335 EA 13" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 480.88 9.51 

. 
 33 05 63 00-0336 EA 17" x 30", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 549.22 9.51 

. 
 33 05 63 00-0337 EA 27" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover............................ 955.65 9.51 

. 
 33 05 63 00-0338 EA 24" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 687.72 14.27 

. 
 33 05 63 00-0339 EA 24" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 945.03 14.27 

. 
 33 05 63 00-0340 EA 39" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover......................... 1,470.24 16.65 

. 
 33 05 63 00-0341 EA 36" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,683.53 23.54 

. 
 33 05 63 00-0342 EA 30" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,749.97 44.83 

. 
 33 05 63 00-0343 EA 30" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 2,024.85 30.26 

. 
 33 05 63 00-0344 EA 36" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 2,833.95 30.26 

. 
 33 05 63 00-0345 EA 48" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 3,971.99 30.26 

. 
 33 05 63 00-0346 EA 36" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 3,542.50 30.26 

. 
 33 05 63 00-0347 EA 48" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 5,882.48 30.26 

. 
 33 05 63 00-0348 EA 48" x 96", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 9,089.45 30.26 

XXXXXXX 
. 
 33 05 63 00-0349  Polymer Concrete Handhole Enclosure Covers With Gaskets (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0350 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 178.60 9.52 
. 

 33 05 63 00-0351 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket .................. 189.25 9.52 
. 

 33 05 63 00-0352 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 192.71 9.51 
. 

 33 05 63 00-0353 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 194.02 9.51 
. 

 33 05 63 00-0354 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 225.23 9.51 
. 

 33 05 63 00-0355 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 140.79 9.51 
. 

 33 05 63 00-0356 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 201.49 9.51 
. 

 33 05 63 00-0357 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 203.44 9.51 
. 

 33 05 63 00-0358 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 257.00 9.51 
. 

 33 05 63 00-0359 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 
Gasket ............................................................................................................................................................................... 195.21 9.51 

. 
 33 05 63 00-0360 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 

Gasket ............................................................................................................................................................................... 240.38 9.51 
. 

 33 05 63 00-0361 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 304.33 9.51 
. 

 33 05 63 00-0362 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 420.76 14.27 
. 

 33 05 63 00-0363 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 532.71 14.27 
. 

 33 05 63 00-0364 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 998.07 44.83 
. 

 33 05 63 00-0365 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ....................... 115.84 9.52 
. 

 33 05 63 00-0366 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ....................... 185.91 9.52 
. 

 33 05 63 00-0367 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 207.76 9.52 
. 

 33 05 63 00-0368 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 198.06 9.52 
. 

 33 05 63 00-0369 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 161.67 9.51 
. 

 33 05 63 00-0370 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 259.81 9.51 
. 

 33 05 63 00-0371 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 282.48 9.51 
. 

 33 05 63 00-0372 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 370.51 9.51 
. 

 33 05 63 00-0373 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 422.23 9.51 
. 

 33 05 63 00-0374 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 572.23 14.27 
. 

 33 05 63 00-0375 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 717.68 14.27 
. 

 33 05 63 00-0376 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................ 1,319.45 44.83 

XXXXXXX 
. 
 33 05 63 00-0377  Polymer Concrete Handhole Enclosure Covers Without Bolts (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0378 EA 6" x 9", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ..................... 91.75 9.52 
. 

 33 05 63 00-0379 EA 7" x 13", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 110.59 9.52 
. 

 33 05 63 00-0380 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 135.97 9.52 
. 

 33 05 63 00-0381 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 147.25 9.52 
. 

 33 05 63 00-0382 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 146.94 9.51 
. 

 33 05 63 00-0383 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 175.84 9.51 
. 

 33 05 63 00-0384 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 204.25 9.51 
. 

 33 05 63 00-0385 EA 24" x 36", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 502.89 14.27 
. 

 33 05 63 00-0386 EA 30" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 944.15 44.83 
. 

 33 05 63 00-0387 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,420.95 30.26 
. 

 33 05 63 00-0388 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,237.26 30.26 
. 

 33 05 63 00-0389 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,858.34 30.26 
. 

 33 05 63 00-0390 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,792.66 30.26 
. 

 33 05 63 00-0391 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 2,148.25 30.26 
. 

 33 05 63 00-0392 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 2,297.64 30.26 
. 

 33 05 63 00-0393 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 3,682.94 30.26 
. 

 33 05 63 00-0394 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 125.62 9.51 
. 

 33 05 63 00-0395 EA 10" x 16", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 122.48 9.51 
. 

 33 05 63 00-0396 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 184.65 9.51 
. 

 33 05 63 00-0397 EA 11" x 21", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 203.69 9.51 
. 

 33 05 63 00-0398 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 231.59 9.51 
. 

 33 05 63 00-0399 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover 
Without Bolts ..................................................................................................................................................................... 174.20 9.51 

. 
 33 05 63 00-0400 EA 18" x 19", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 195.21 9.51 

. 
 33 05 63 00-0401 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 280.18 9.51 

. 
 33 05 63 00-0402 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 404.86 14.27 

. 
 33 05 63 00-0403 EA 20" x 42", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 508.75 14.27 

. 
 33 05 63 00-0404 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 502.58 14.27 

. 
 33 05 63 00-0405 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 912.17 23.54 
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. 
 33 05 63 00-0406 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 944.15 26.89 

XXXXXXX 
. 
 33 05 63 00-0407  Overlapping, Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0408 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............. 1,480.12 30.26 
. 

 33 05 63 00-0409 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............. 2,150.45 30.26 
. 

 33 05 63 00-0410 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............. 1,241.04 44.83 
. 

 33 05 63 00-0411 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............... 1,650.25 44.83 
. 

 33 05 63 00-0412 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............... 1,761.59 30.26 
. 

 33 05 63 00-0413 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............... 2,406.73 30.26 

XXXXXXX 
. 
 33 05 63 00-0414  Split, Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0415 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 572.43 14.27 
. 

 33 05 63 00-0416 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ......................... 1,071.49 23.54 
. 

 33 05 63 00-0417 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ......................... 1,119.11 44.83 
. 

 33 05 63 00-0418 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ..................................... 86.49 9.52 
. 

 33 05 63 00-0419 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................... 148.25 9.52 
. 

 33 05 63 00-0420 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 163.87 9.52 
. 

 33 05 63 00-0421 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................. 174.21 9.52 
. 

 33 05 63 00-0422 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 151.94 9.51 
. 

 33 05 63 00-0423 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 273.29 9.51 
. 

 33 05 63 00-0424 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 770.82 14.27 
. 

 33 05 63 00-0425 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 1,429.28 23.54 
. 

 33 05 63 00-0426 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 1,496.63 44.83 

XXXXXXX 
. 
 33 05 63 00-0427  Precast Concrete Handholes With Steel Cover (33 05 63 00-0068) 

Note: 8000 To 12000 pound traffic rated top. Includes cover stamped with utility (Electrical, Sewer, Water, Etc.). 
. 
. 

 33 05 63 00-0428 EA 12" x 12" x 12" Precast Concrete Handholes With Steel Cover .......................................................................................... 764.05 236.07 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  18.00 
. 

 33 05 63 00-0429 EA 12" x 24" x 21" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,265.04 354.11 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  105.16 
. 

 33 05 63 00-0430 EA 18" x 30" x 18" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,552.74 472.15 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  183.68 
. 

 33 05 63 00-0431 EA 24" x 24" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,604.68 472.15 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  231.77 
. 

 33 05 63 00-0432 EA 24" x 24" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,902.23 590.18 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  278.80 
. 

 33 05 63 00-0433 EA 30" x 36" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,988.89 590.18 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  307.23 
. 

 33 05 63 00-0434 EA 36" x 36" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,309.93 708.22 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  358.70 
. 

 33 05 63 00-0435 EA 48" x 48" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,658.05 826.26 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  503.53 
. 

 33 05 63 00-0436 EA 48" x 72" x 36" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,566.03 708.22 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  548.02 
. 

 33 05 63 00-0437 EA 54" x 38" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,588.06 708.22 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  377.82 
. 

 33 05 63 00-0438 EA 6" Diameter Precast Concrete Handholes With Steel Cover............................................................................................... 623.09 236.07 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 
. 

 33 05 63 00-0439 EA 9" Diameter Precast Concrete Handholes With Steel Cover............................................................................................... 728.51 265.58 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 
. 

 33 05 63 00-0440 EA 12" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................. 880.31 295.09 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 

XXXXXXX 
. 
 33 05 81  Metallic Castings for Utility Structures (33 05) 
. 
. 
 33 05 81 00-0001  Manhole Accessories (33 05 81) 
. 
. 
 33 05 81 00-0002  Steps For Cast-In-Place Manholes (33 05 81 00-0001) 

See CSI section 33 01 30 81-0037 for installation of steps in existing manholes. 
. 
. 

 33 05 81 00-0003 EA Cast Iron Manhole Step For New Manholes ....................................................................................................................... 106.46  
. 

 33 05 81 00-0004 EA Galvanized Steel Manhole Step For New Manholes ............................................................................................................. 62.47  
. 

 33 05 81 00-0005 EA Aluminum Manhole Step For New Manholes ........................................................................................................................ 66.69  

XXXXXXX 
. 
 33 05 81 00-0006  Manhole Covers And Frames (33 05 81) 

Note: Includes moisture-tight masonry joints and waterproof grouting. 
. 
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. 
 33 05 81 00-0007  Regular Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0008 EA 18" Square, Gray Iron, Manhole Cover With Frame ........................................................................................................ 1,226.23 85.26 
    For Ductile Iron Castings, Add  677.92 

. 
 33 05 81 00-0009 EA 18" Diameter, Gray Iron, Manhole Cover With Frame ........................................................................................................ 727.86 85.26 

    For Ductile Iron Castings, Add  329.06 
. 

 33 05 81 00-0010 EA 24" Diameter, Gray Iron, Manhole Cover With Frame ........................................................................................................ 840.96 99.14 
    For Ductile Iron Castings, Add  380.46 

. 
 33 05 81 00-0011 EA 24" Square, Gray Iron, Manhole Cover With Frame ........................................................................................................ 1,274.85 110.05 

    For Ductile Iron Castings, Add  661.06 
. 

 33 05 81 00-0012 EA 26" Diameter, Gray Iron, Manhole Cover With Frame ..................................................................................................... 1,107.52 118.97 
    For Ductile Iron Castings, Add  524.43 

. 
 33 05 81 00-0013 EA 30" Diameter, Gray Iron, Manhole Cover With Frame ..................................................................................................... 1,154.74 123.93 

    For Ductile Iron Castings, Add  548.07 
. 

 33 05 81 00-0014 EA 24" Diameter REXUF D400, Ductile Iron Manhole Cover And Frame, County Standard................................................. 1,227.32 110.05 
    For Ductile Iron Castings, Add  627.79 

XXXXXXX 
. 
 33 05 81 00-0015  Watertight Type Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0016 EA 20" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,349.61 70.39 
    For Ductile Iron Castings, Add  748.60 

. 
 33 05 81 00-0017 EA 22" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,376.19 70.39 

    For Ductile Iron Castings, Add  751.05 
. 

 33 05 81 00-0018 EA 24" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,410.49 82.29 
    For Ductile Iron Castings, Add  756.01 

. 
 33 05 81 00-0019 EA 26" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,668.02 92.20 

    For Ductile Iron Castings, Add  916.78 
. 

 33 05 81 00-0020 EA 30" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,917.88 94.19 
    For Ductile Iron Castings, Add  1,082.27 

. 
 33 05 81 00-0021 EA 32" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 2,013.74 96.17 

    For Ductile Iron Castings, Add  1,145.97 
. 

 33 05 81 00-0022 EA 36" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 2,099.88 99.14 
    For Ductile Iron Castings, Add  1,202.72 

XXXXXXX 
. 
 33 05 81 00-0023  Aluminum Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0024 EA  12" Square Aluminum Manhole Cover With Frame ............................................................................................................ 768.38 28.47 
. 

 33 05 81 00-0025 EA  18" Square Aluminum Manhole Cover With Frame ......................................................................................................... 1,386.14 31.52 
. 

 33 05 81 00-0026 EA  24" Square Aluminum Manhole Cover With Frame ......................................................................................................... 1,979.19 36.60 

XXXXXXX 
. 
 33 05 81 00-0027  Removal And Reinstallation Of Manhole Cover And Frame (33 05 81 00-0006) 

Note: Includes surrounding asphalt removal and repair.  Excludes saw cutting. 
. 
. 

 33 05 81 00-0028 EA  Removal And Reinstallation Of Manhole Cover And Frame ............................................................................................... 397.50  

XXXXXXX 
. 
 33 05 81 00-0029  Adjust Frame And Cover To Grade (Monterey County) (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0030 EA Adjust Frame And Cover To Grade (Monterey County) ...................................................................................................... 647.79  

XXXXXXX 
. 
 33 05 83  Non-Metallic Accessories for Utility Structures (33 05) 
. 
. 
 33 05 83 00-0001  Manhole Accessories (33 05 83) 
. 
. 
 33 05 83 00-0002  Steps For Cast-In-Place Manholes (33 05 83 00-0001) 

See CSI section 33 01 30 81-0037 for installation of steps in existing manholes. 
. 
. 

 33 05 83 00-0003 EA Polypropylene Manhole Step For New Manholes ................................................................................................................. 47.52  

XXXXXXX 
. 
 33 05 83 00-0004  Rainguard Inflow Protectors (33 05 83) 
. 
. 

 33 05 83 00-0005 EA 18" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors ............................................................. 125.67 20.32 
. 

 33 05 83 00-0006 EA 22" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors ............................................................. 147.43 20.32 
. 

 33 05 83 00-0007 EA 24" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors ............................................................. 176.23 24.39 
. 

 33 05 83 00-0008 EA 26" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors ............................................................. 189.98 24.39 
. 

 33 05 83 00-0009 EA 30" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors ............................................................. 236.89 28.45 
. 

 33 05 83 00-0010 EA 32" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors ............................................................. 253.78 28.45 

XXXXXXX 
. 
 33 05 84  Accessories for Utility Structures (33 05) 

See CSI section 22 13 19 26-0044 for oil interceptors, 22 13 23 00-0000 for sediment interceptors, 31 23 16 00-0000 for 
excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 05 84 00-0001  Manhole Accessories (33 05 84) 
. 
. 
 33 05 84 00-0002  Precast Concrete Manhole Tops (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0003  Precast Concrete Manhole Slab Tops (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0004 EA 3' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 577.56 74.35 
. 

 33 05 84 00-0005 EA 4' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 820.01 80.31 
. 

 33 05 84 00-0006 EA 5' Diameter x 8" Thick Precast Manhole Top Slab ........................................................................................................... 1,121.62 86.26 
. 

 33 05 84 00-0007 EA 6' Diameter x 8" Thick Precast Manhole Top Slab ........................................................................................................... 1,348.69 92.20 

XXXXXXX 
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. 
 33 05 84 00-0008  Precast Concrete Manhole Cone Tops (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0009 EA 3' Diameter x 8" Thick Precast Manhole Top Cone............................................................................................................. 932.04 92.95 
. 

 33 05 84 00-0010 EA 3'-6" Diameter x 8" Thick Precast Manhole Top Cone ..................................................................................................... 1,040.28 96.66 
. 

 33 05 84 00-0011 EA 4' Diameter x 8" Thick Precast Manhole Top Cone.......................................................................................................... 1,148.54 100.39 
. 

 33 05 84 00-0012 EA 5' Diameter x 8" Thick Precast Manhole Top Cone.......................................................................................................... 1,360.05 106.58 
. 

 33 05 84 00-0013 EA 6' Diameter x 8" Thick Precast Manhole Top Cone.......................................................................................................... 1,576.56 114.02 
. 

 33 05 84 00-0014 EA 7' Diameter x 8" Thick Precast Manhole Top Cone.......................................................................................................... 2,529.33 121.45 
. 

 33 05 84 00-0015 EA 8' Diameter x 10" Thick Precast Manhole Top Cone........................................................................................................ 3,186.41 133.84 

XXXXXXX 
. 
 33 05 84 00-0016  Precast Concrete Manhole Reducer Slabs (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0017 EA 5' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab ........................................................................... 1,079.22 86.26 
. 

 33 05 84 00-0018 EA 6' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab ........................................................................... 1,384.28 92.20 
. 

 33 05 84 00-0019 EA 7' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab ........................................................................... 1,818.89 92.20 
. 

 33 05 84 00-0020 EA 8' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab ........................................................................... 2,863.13 92.20 
. 

 33 05 84 00-0021 EA 10' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab ......................................................................... 3,675.52 92.20 
. 

 33 05 84 00-0022 EA 12' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab ......................................................................... 5,311.45 92.20 

XXXXXXX 
. 
 33 05 84 00-0023  Pipe To Manhole Connector (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0024  Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot 

Connectors (33 05 84 00-0023) 
. 
. 

 33 05 84 00-0025 EA 4" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ............................................................. 79.41  
. 

 33 05 84 00-0026 EA 6" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................... 115.70  
. 

 33 05 84 00-0027 EA 8" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................... 130.49  
. 

 33 05 84 00-0028 EA 10" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 195.46  
. 

 33 05 84 00-0029 EA 12" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 272.36  
. 

 33 05 84 00-0030 EA 15" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 361.22  
. 

 33 05 84 00-0031 EA 18" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 646.06  
. 

 33 05 84 00-0032 EA 21" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 896.13  
. 

 33 05 84 00-0033 EA 24" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ...................................................... 1,408.04  
. 

 33 05 84 00-0034 EA 27" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ...................................................... 1,659.61  

XXXXXXX 
. 
 33 05 84 00-0035  Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout 

(33 05 84 00-0023) 
Note: Fernco CMA. 

. 

. 
 33 05 84 00-0036 EA 4" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 104.19  

. 
 33 05 84 00-0037 EA 6" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 144.96  

. 
 33 05 84 00-0038 EA 8" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 183.24  

. 
 33 05 84 00-0039 EA 10" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 221.33  

. 
 33 05 84 00-0040 EA 12" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 256.71  

XXXXXXX 
. 
 33 05 84 00-0041  Brick And Grout Pipe To Manhole Connector (33 05 84 00-0023) 
. 
. 

 33 05 84 00-0042 EA Seal Gap Between Pipe And Structure With Brick And Grout ............................................................................................. 266.61  

XXXXXXX 
. 
 33 05 84 00-0043  Inverts For Manholes (33 05 84 00-0001) 
. 
. 

 33 05 84 00-0044 EA Single Channel Concrete Invert For Manholes ................................................................................................................... 418.41  
. 

 33 05 84 00-0045 EA Double Channel Concrete Invert For Manholes .................................................................................................................. 604.07  
. 

 33 05 84 00-0046 EA Triple Channel Concrete Invert For Manholes .................................................................................................................... 813.36  
. 

 33 05 84 00-0047 EA Quad Channel Concrete Invert For Manholes ................................................................................................................. 1,022.58  
. 

 33 05 84 00-0048 EA Single Channel Brick Invert For Manholes .......................................................................................................................... 604.52  
. 

 33 05 84 00-0049 EA Double Channel Brick Invert For Manholes ........................................................................................................................ 905.14  
. 

 33 05 84 00-0050 EA Triple Channel Brick Invert For Manholes ........................................................................................................................ 1,210.97  
. 

 33 05 84 00-0051 EA Quad Channel Brick Invert For Manholes ........................................................................................................................ 1,513.18  

XXXXXXX 
. 
 33 05 84 00-0052  Protective Coating For New Manholes (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0053  Polyurethane Protective Coating For New Manholes (33 05 84 00-0052) 
. 
. 

 33 05 84 00-0054 VLF 60 Mil Polyurethane Coating Of 3' Diameter Manhole Interior ............................................................................................ 196.88  
    For 80 Mil Material, Add  29.45 
    For 100 Mil Material, Add  58.91 
    For 125 Mil Material, Add  93.10 
    For 150 Mil Material, Add  127.30 
    For 200 Mil Material, Add  188.68 
    For 2 To 5 Manholes, Deduct  -13.34 
    For 6 To 10 Manholes, Deduct  -21.77 
    For >10 Manholes, Deduct  -43.53 

. 
 33 05 84 00-0055 VLF 60 Mil Polyurethane Coating Of 3-1/2' Diameter Manhole Interior ...................................................................................... 237.52  

    For 80 Mil Material, Add  34.96 
    For 100 Mil Material, Add  69.93 
    For 125 Mil Material, Add  110.43 
    For 150 Mil Material, Add  150.92 
    For 200 Mil Material, Add  223.36 
    For 2 To 5 Manholes, Deduct  -16.15 
    For 6 To 10 Manholes, Deduct  -26.37 
    For >10 Manholes, Deduct  -52.74 
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. 
 33 05 84 00-0056 VLF 60 Mil Polyurethane Coating Of 4' Diameter Manhole Interior ............................................................................................ 262.50  

    For 80 Mil Material, Add  39.27 
    For 100 Mil Material, Add  78.54 
    For 125 Mil Material, Add  124.13 
    For 150 Mil Material, Add  169.72 
    For 200 Mil Material, Add  251.57 
    For 2 To 5 Manholes, Deduct  -17.79 
    For 6 To 10 Manholes, Deduct  -29.02 
    For >10 Manholes, Deduct  -58.04 

. 
 33 05 84 00-0057 VLF 60 Mil Polyurethane Coating Of 5' Diameter Manhole Interior ............................................................................................ 328.18  

    For 80 Mil Material, Add  49.11 
    For 100 Mil Material, Add  98.22 
    For 125 Mil Material, Add  155.23 
    For 150 Mil Material, Add  212.24 
    For 200 Mil Material, Add  314.59 
    For 2 To 5 Manholes, Deduct  -22.24 
    For 6 To 10 Manholes, Deduct  -36.28 
    For >10 Manholes, Deduct  -72.56 

. 
 33 05 84 00-0058 VLF 60 Mil Polyurethane Coating Of 6' Diameter Manhole Interior ............................................................................................ 381.36  

    For 80 Mil Material, Add  57.99 
    For 100 Mil Material, Add  115.98 
    For 125 Mil Material, Add  183.46 
    For 150 Mil Material, Add  250.93 
    For 200 Mil Material, Add  372.50 
    For 2 To 5 Manholes, Deduct  -25.76 
    For 6 To 10 Manholes, Deduct  -41.98 
    For >10 Manholes, Deduct  -83.96 

XXXXXXX 
. 
 33 05 84 00-0059  Polyvinyl Chloride (PVC) Liner (33 05 84 00-0052) 

Note: For new manholes and shop applied. 
. 
. 

 33 05 84 00-0060 VLF 3' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 267.33  
. 

 33 05 84 00-0061 VLF 3-1/2' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ..................................................................................... 327.69  
. 

 33 05 84 00-0062 VLF 4' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 399.90  
. 

 33 05 84 00-0063 VLF 5' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 502.20  
. 

 33 05 84 00-0064 VLF 6' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 604.50  
. 

 33 05 84 00-0065 SF Polyvinyl Chloride (PVC) Liner At Structures ........................................................................................................................ 37.01  

XXXXXXX 
. 
 33 05 84 00-0066  Concrete Grade Extensions/Grade Rings (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0067  18" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0066) 
. 
. 

 33 05 84 00-0068 EA 4" Rise, 18" Diameter, Concrete Grade Extensions/Grade Rings ......................................................................................... 84.35  
. 

 33 05 84 00-0069 EA 6" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring .......................................................................................... 92.30  
. 

 33 05 84 00-0070 EA 8" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................ 100.25  
. 

 33 05 84 00-0071 EA 10" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring ...................................................................................... 108.20  

XXXXXXX 
. 
 33 05 84 00-0072  24" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0066) 
. 
. 

 33 05 84 00-0073 EA 4" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring .......................................................................................... 94.73  
. 

 33 05 84 00-0074 EA 6" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................ 103.76  
. 

 33 05 84 00-0075 EA 8" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................ 112.79  
. 

 33 05 84 00-0076 EA 10" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ...................................................................................... 121.82  

XXXXXXX 
. 
 33 05 84 00-0077  30" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0066) 
. 
. 

 33 05 84 00-0078 EA 4" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................ 104.88  
. 

 33 05 84 00-0079 EA 6" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................ 114.95  
. 

 33 05 84 00-0080 EA 8" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................ 125.02  
. 

 33 05 84 00-0081 EA 10" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ...................................................................................... 135.09  

XXXXXXX 
. 
 33 05 84 00-0082  Bentonite Collar (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0083  Bentonite Collar At Manhole Connections (33 05 84 00-0082) 
. 
. 

 33 05 84 00-0084 EA Up To 12" Pipe, Bentonite Collar At Manhole Connection .................................................................................................. 141.35  
. 

 33 05 84 00-0085 EA >12" To 21", Bentonite Collar At Manhole Connection ....................................................................................................... 223.87  
. 

 33 05 84 00-0086 EA >21" To 30" Pipe, Bentonite Collar At Manhole Connection ............................................................................................... 354.31  
. 

 33 05 84 00-0087 EA >30" To 36" Pipe, Bentonite Collar At Manhole Connection ............................................................................................... 827.68  
. 

 33 05 84 00-0088 EA >36" To 48" Pipe, Bentonite Collar At Manhole Connection ............................................................................................ 1,294.85  
. 

 33 05 84 00-0089 EA >48" To 60" Pipe, Bentonite Collar At Manhole Connection ............................................................................................ 2,352.54  

XXXXXXX 
. 
 33 05 84 00-0090  Waste Water Collection System Taps (33 05 84) 

Note: For tapping existing structures only. Includes grout. 
. 
. 
 33 05 84 00-0091  Brick Manhole Taps (33 05 84 00-0090) 
. 
. 

 33 05 84 00-0092 EA  4" Tap In 6" Brick Manhole ................................................................................................................................................. 510.05  
. 

 33 05 84 00-0093 EA  6" Tap In 6" Brick Manhole ................................................................................................................................................. 570.23  
. 

 33 05 84 00-0094 EA  8" Tap In 6" Brick Manhole ................................................................................................................................................. 629.35  
. 

 33 05 84 00-0095 EA  10" Tap In 6" Brick Manhole ............................................................................................................................................... 688.35  
. 

 33 05 84 00-0096 EA  12" Tap In 6" Brick Manhole ............................................................................................................................................... 758.76  
. 

 33 05 84 00-0097 EA  15" Tap In 6" Brick Manhole ............................................................................................................................................... 817.64  
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XXXXXXX 
. 
 33 05 84 00-0098  Precast Concrete Manhole Tap (33 05 84 00-0090) 
. 
. 

 33 05 84 00-0099 EA 4" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 753.44  
. 

 33 05 84 00-0100 EA 6" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 843.72  
. 

 33 05 84 00-0101 EA 8" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 943.96  
. 

 33 05 84 00-0102 EA 10" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,032.45  
. 

 33 05 84 00-0103 EA 12" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,120.78  
. 

 33 05 84 00-0104 EA 15" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,211.23  
. 

 33 05 84 00-0105 EA 18" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,395.95  
. 

 33 05 84 00-0106 EA 24" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,795.66  

XXXXXXX 
. 
 33 05 97  Identification and Signage for Utilities (33 05) 
. 
. 
 33 05 97 16  Markers for Utility Identification (33 05 97) 
. 
. 
 33 05 97 16-0001  Reflective Sheeting Delineators (33 05 97 16) 
. 
. 

 33 05 97 16-0002 EA Delineator, Single Unit One Way On Post, 3" Diameter or 3" x 3" Square ............................................................................ 40.89  
. 

 33 05 97 16-0003 EA Delineator, Single Unit Back To Back On Post, 3" Diameter or 3" x 3" Square ..................................................................... 43.02  
. 

 33 05 97 16-0004 EA Delineator, Single Unit Two Way On Post, 3" Diameter or 3" x 3" Square ............................................................................ 47.28  
. 

 33 05 97 16-0005 EA Delineator, Single Unit Three Way On Post, 3" Diameter or 3" x 3" Square ......................................................................... 49.41  
. 

 33 05 97 16-0006 EA Delineator, Single Unit Four Way On Post, 3" Diameter or 3" x 3" Square ........................................................................... 51.54  
. 

 33 05 97 16-0007 EA Delineator, Double Unit On Post, 3" Diameter or 3" x 3" Square .......................................................................................... 45.68  
. 

 33 05 97 16-0008 EA Delineator, Single Unit Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ............................................................... 41.42  
. 

 33 05 97 16-0009 EA Delineator, Double Unit Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square .............................................................. 43.55  
. 

 33 05 97 16-0010 EA Delineator, Single Unit, Back To Back, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ...................................... 43.55  
. 

 33 05 97 16-0011 EA Delineator, Single Unit, Two Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ............................................. 45.68  
. 

 33 05 97 16-0012 EA Delineator, Single Unit, Three Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ........................................... 47.81  
. 

 33 05 97 16-0013 EA Delineator, Single Unit, Four Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ............................................. 49.94  
. 

 33 05 97 16-0014 EA Delineator, White, Single Unit, One Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 
3" Diameter or 3" x 3" Square .............................................................................................................................................. 69.10  

. 
 33 05 97 16-0015 EA Delineator, Single Unit Three Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 

Diameter or 3" x 3" Square .................................................................................................................................................. 49.41  
. 

 33 05 97 16-0016 EA Delineator, White, Double Unit On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 
Diameter or 3" x 3" Square .................................................................................................................................................. 71.76  

. 
 33 05 97 16-0017 EA Delineator, Yellow, Single Unit, One Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface 

Mounted, 3" Diameter or 3" x 3" Square .............................................................................................................................. 69.10  
. 

 33 05 97 16-0018 EA Delineator, Yellow, Single Unit, Back To Back On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface 
Mounted, 3" Diameter or 3" x 3" Square .............................................................................................................................. 71.23  

. 
 33 05 97 16-0019 EA Delineator, Yellow, Double Unit, On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 

Diameter or 3" x 3" Square .................................................................................................................................................. 71.76  
. 

 33 05 97 16-0020 EA Relocate Delineator .............................................................................................................................................................. 54.47  

XXXXXXX 
. 
 33 05 97 16-0021  Reference Markers (33 05 97 16) 
. 
. 

 33 05 97 16-0022 EA Reference Marker, 4' Mounting Height.................................................................................................................................. 93.13  
. 

 33 05 97 16-0023 EA Reference Marker, 7' Mounting Height................................................................................................................................ 117.62  
. 

 33 05 97 16-0024 EA Reference Marker, Band Or Bracket Mounted .................................................................................................................... 110.47  
. 

 33 05 97 16-0025 EA Reference Marker, Furnish Panel Only ............................................................................................................................... 105.10  
. 

 33 05 97 16-0026 EA Relocate Reference Marker .................................................................................................................................................. 54.47  

XXXXXXX 
. 
 33 05 97 16-0027  Object Markers (33 05 97 16) 
. 
. 

 33 05 97 16-0028 EA Object Marker, Type L-1 ....................................................................................................................................................... 86.24  
. 

 33 05 97 16-0029 EA Object Marker, Type L-2 ....................................................................................................................................................... 79.27  
. 

 33 05 97 16-0030 EA Object Marker, Type K-1 ....................................................................................................................................................... 91.81  
. 

 33 05 97 16-0031 EA Object Marker, Type K-2 ....................................................................................................................................................... 84.85  
. 

 33 05 97 16-0032 EA Object Marker, Type Q .......................................................................................................................................................... 56.99  

XXXXXXX 
. 
 33 10  Water Utilities (33) 
. 
. 
 33 11  Groundwater Sources (33 10) 
. 
. 
 33 11 13  Potable Water Supply Wells (33 11) 
. 
. 
 33 11 13 00-0001  Drill And Test Water Well (33 11 13) 
. 
. 
 33 11 13 00-0002  Drill Hole (33 11 13 00-0001) 

Note: Excludes loading and hauling of spoils. 
. 
. 
 33 11 13 00-0003  Mobilization And Demobilization (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0004 EA Up To 12" Diameter, Well Drilling Mobilization And Demobilization ................................................................................. 1,034.10  
. 

 33 11 13 00-0005 EA >12" To 24" Diameter, Well Drilling Mobilization And Demobilization .............................................................................. 1,255.98  
. 

 33 11 13 00-0006 EA >24" To 36" Diameter, Well Drilling Mobilization And Demobilization .............................................................................. 1,883.98  

XXXXXXX 
. 
 33 11 13 00-0007  Drill Hole In Normal Soil, Sand, Gravel, O.B. (33 11 13 00-0002) 

Note: Excludes well casing, gravel or materials. 
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. 

. 
 33 11 13 00-0008 LF Up To 6" Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................................................. 24.34  

    For >100 To 250, Add  0.61 
    For >250 To 400, Add  1.22 
    For >400 To 600, Add  1.83 
    For >600 To 750, Add  2.43 
    For >750, Add  3.04 

. 
 33 11 13 00-0009 LF 8" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................................................. 28.89  

    For >100 To 250, Add  0.72 
    For >250 To 400, Add  1.44 
    For >400 To 600, Add  2.17 
    For >600 To 750, Add  2.89 
    For >750, Add  3.61 

. 
 33 11 13 00-0010 LF 10" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 38.62  

    For >100 To 250, Add  0.97 
    For >250 To 400, Add  1.93 
    For >400 To 600, Add  2.90 
    For >600 To 750, Add  3.86 
    For >750, Add  4.83 

. 
 33 11 13 00-0011 LF 12" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 60.44  

    For >100 To 250, Add  1.51 
    For >250 To 400, Add  3.02 
    For >400 To 600, Add  4.53 
    For >600 To 750, Add  6.04 
    For >750, Add  7.56 

. 
 33 11 13 00-0012 LF 14" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 86.98  

    For >100 To 250, Add  2.17 
    For >250 To 400, Add  4.35 
    For >400 To 600, Add  6.52 
    For >600 To 750, Add  8.70 
    For >750, Add  10.87 

. 
 33 11 13 00-0013 LF 16" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 113.66  

    For >100 To 250, Add  2.84 
    For >250 To 400, Add  5.68 
    For >400 To 600, Add  8.52 
    For >600 To 750, Add  11.37 
    For >750, Add  14.21 

. 
 33 11 13 00-0014 LF 18" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 135.02  

    For >100 To 250, Add  3.38 
    For >250 To 400, Add  6.75 
    For >400 To 600, Add  10.13 
    For >600 To 750, Add  13.50 
    For >750, Add  16.88 

. 
 33 11 13 00-0015 LF 20" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 157.00  

    For >100 To 250, Add  3.93 
    For >250 To 400, Add  7.85 
    For >400 To 600, Add  11.78 
    For >600 To 750, Add  15.70 
    For >750, Add  19.63 

. 
 33 11 13 00-0016 LF 22" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 184.48  

    For >100 To 250, Add  4.61 
    For >250 To 400, Add  9.22 
    For >400 To 600, Add  13.84 
    For >600 To 750, Add  18.45 
    For >750, Add  23.06 

. 
 33 11 13 00-0017 LF 24" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 217.45  

    For >100 To 250, Add  5.44 
    For >250 To 400, Add  10.87 
    For >400 To 600, Add  16.31 
    For >600 To 750, Add  21.75 
    For >750, Add  27.18 

. 
 33 11 13 00-0018 LF 26" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 235.02  

    For >100 To 250, Add  5.88 
    For >250 To 400, Add  11.75 
    For >400 To 600, Add  17.63 
    For >600 To 750, Add  23.50 
    For >750, Add  29.38 

. 
 33 11 13 00-0019 LF 28" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 258.58  

    For >100 To 250, Add  6.46 
    For >250 To 400, Add  12.93 
    For >400 To 600, Add  19.39 
    For >600 To 750, Add  25.86 
    For >750, Add  32.32 

. 
 33 11 13 00-0020 LF 30" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 283.22  

    For >100 To 250, Add  7.08 
    For >250 To 400, Add  14.16 
    For >400 To 600, Add  21.24 
    For >600 To 750, Add  28.32 
    For >750, Add  35.40 

. 
 33 11 13 00-0021 LF 36" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 352.31  

    For >100 To 250, Add  8.81 
    For >250 To 400, Add  17.62 
    For >400 To 600, Add  26.42 
    For >600 To 750, Add  35.23 
    For >750, Add  44.04 

XXXXXXX 
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. 
 33 11 13 00-0022  Drill Hole In Sedimentary Rock (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0023 LF 6" Water Well Hole Drilled In Sedimentary Rock .................................................................................................................. 49.62  
    For >100 To 250, Add  1.24 
    For >250 To 400, Add  2.48 
    For >400 To 600, Add  3.72 
    For >600 To 750, Add  4.96 
    For >750, Add  6.20 

. 
 33 11 13 00-0024 LF 8" Water Well Hole Drilled In Sedimentary Rock .................................................................................................................. 57.77  

    For >100 To 250, Add  1.44 
    For >250 To 400, Add  2.89 
    For >400 To 600, Add  4.33 
    For >600 To 750, Add  5.78 
    For >750, Add  7.22 

. 
 33 11 13 00-0025 LF 10" Water Well Hole Drilled In Sedimentary Rock ................................................................................................................ 92.50  

    For >100 To 250, Add  2.31 
    For >250 To 400, Add  4.63 
    For >400 To 600, Add  6.94 
    For >600 To 750, Add  9.25 
    For >750, Add  11.56 

. 
 33 11 13 00-0026 LF 12" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 120.95  

    For >100 To 250, Add  3.02 
    For >250 To 400, Add  6.05 
    For >400 To 600, Add  9.07 
    For >600 To 750, Add  12.10 
    For >750, Add  15.12 

. 
 33 11 13 00-0027 LF 14" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 174.08  

    For >100 To 250, Add  4.35 
    For >250 To 400, Add  8.70 
    For >400 To 600, Add  13.06 
    For >600 To 750, Add  17.41 
    For >750, Add  21.76 

. 
 33 11 13 00-0028 LF 16" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 227.21  

    For >100 To 250, Add  5.68 
    For >250 To 400, Add  11.36 
    For >400 To 600, Add  17.04 
    For >600 To 750, Add  22.72 
    For >750, Add  28.40 

. 
 33 11 13 00-0029 LF 18" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 270.16  

    For >100 To 250, Add  6.75 
    For >250 To 400, Add  13.51 
    For >400 To 600, Add  20.26 
    For >600 To 750, Add  27.02 
    For >750, Add  33.77 

. 
 33 11 13 00-0030 LF 20" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 313.49  

    For >100 To 250, Add  7.84 
    For >250 To 400, Add  15.67 
    For >400 To 600, Add  23.51 
    For >600 To 750, Add  31.35 
    For >750, Add  39.19 

. 
 33 11 13 00-0031 LF 22" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 369.26  

    For >100 To 250, Add  9.23 
    For >250 To 400, Add  18.46 
    For >400 To 600, Add  27.69 
    For >600 To 750, Add  36.93 
    For >750, Add  46.16 

. 
 33 11 13 00-0032 LF 24" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 426.53  

    For >100 To 250, Add  10.66 
    For >250 To 400, Add  21.33 
    For >400 To 600, Add  31.99 
    For >600 To 750, Add  42.65 
    For >750, Add  53.32 

. 
 33 11 13 00-0033 LF 26" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 470.05  

    For >100 To 250, Add  11.75 
    For >250 To 400, Add  23.50 
    For >400 To 600, Add  35.25 
    For >600 To 750, Add  47.01 
    For >750, Add  58.76 

. 
 33 11 13 00-0034 LF 28" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 517.15  

    For >100 To 250, Add  12.93 
    For >250 To 400, Add  25.86 
    For >400 To 600, Add  38.79 
    For >600 To 750, Add  51.72 
    For >750, Add  64.64 

. 
 33 11 13 00-0035 LF 30" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 566.45  

    For >100 To 250, Add  14.16 
    For >250 To 400, Add  28.32 
    For >400 To 600, Add  42.48 
    For >600 To 750, Add  56.65 
    For >750, Add  70.81 

. 
 33 11 13 00-0036 LF 36" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 704.61  

    For >100 To 250, Add  17.62 
    For >250 To 400, Add  35.23 
    For >400 To 600, Add  52.85 
    For >600 To 750, Add  70.46 
    For >750, Add  88.08 
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XXXXXXX 
. 
 33 11 13 00-0037  Drill Hole In Crystalline Rock (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0038 LF 6" Water Well Hole Drilled In Crystalline Rock .................................................................................................................... 102.05  
    For >100 To 250, Add  2.55 
    For >250 To 400, Add  5.10 
    For >400 To 600, Add  7.65 
    For >600 To 750, Add  10.21 
    For >750, Add  12.76 

. 
 33 11 13 00-0039 LF 8" Water Well Hole Drilled In Crystalline Rock .................................................................................................................... 117.75  

    For >100 To 250, Add  2.94 
    For >250 To 400, Add  5.89 
    For >400 To 600, Add  8.83 
    For >600 To 750, Add  11.78 
    For >750, Add  14.72 

. 
 33 11 13 00-0040 LF 10" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 135.02  

    For >100 To 250, Add  3.38 
    For >250 To 400, Add  6.75 
    For >400 To 600, Add  10.13 
    For >600 To 750, Add  13.50 
    For >750, Add  16.88 

. 
 33 11 13 00-0041 LF 12" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 171.13  

    For >100 To 250, Add  4.28 
    For >250 To 400, Add  8.56 
    For >400 To 600, Add  12.83 
    For >600 To 750, Add  17.11 
    For >750, Add  21.39 

. 
 33 11 13 00-0042 LF 14" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 221.37  

    For >100 To 250, Add  5.53 
    For >250 To 400, Add  11.07 
    For >400 To 600, Add  16.60 
    For >600 To 750, Add  22.14 
    For >750, Add  27.67 

. 
 33 11 13 00-0043 LF 16" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 321.84  

    For >100 To 250, Add  8.05 
    For >250 To 400, Add  16.09 
    For >400 To 600, Add  24.14 
    For >600 To 750, Add  32.18 
    For >750, Add  40.23 

. 
 33 11 13 00-0044 LF 18" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 383.08  

    For >100 To 250, Add  9.58 
    For >250 To 400, Add  19.15 
    For >400 To 600, Add  28.73 
    For >600 To 750, Add  38.31 
    For >750, Add  47.89 

. 
 33 11 13 00-0045 LF 20" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 444.30  

    For >100 To 250, Add  11.11 
    For >250 To 400, Add  22.22 
    For >400 To 600, Add  33.32 
    For >600 To 750, Add  44.43 
    For >750, Add  55.54 

. 
 33 11 13 00-0046 LF 22" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 522.80  

    For >100 To 250, Add  13.07 
    For >250 To 400, Add  26.14 
    For >400 To 600, Add  39.21 
    For >600 To 750, Add  52.28 
    For >750, Add  65.35 

. 
 33 11 13 00-0047 LF 24" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 604.44  

    For >100 To 250, Add  15.11 
    For >250 To 400, Add  30.22 
    For >400 To 600, Add  45.33 
    For >600 To 750, Add  60.44 
    For >750, Add  75.56 

XXXXXXX 
. 
 33 11 13 00-0048  Furnish And Install Casing (33 11 13 00-0001) 

Note: Excludes drilling of hole. 
. 
. 
 33 11 13 00-0049  Steel Well Casing (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0050 LF 6" Diameter, Steel Well Casing, Flush .................................................................................................................................. 41.97  
    For >100 To 250, Deduct  -1.25 
    For >250 To 400, Deduct  -2.30 
    For >400 To 600, Deduct  -3.44 
    For >600 To 750, Deduct  -4.59 
    For >750, Deduct  -6.00 

. 
 33 11 13 00-0051 LF 8" Diameter, Steel Well Casing, Flush .................................................................................................................................. 52.18  

    For >100 To 250, Deduct  -1.55 
    For >250 To 400, Deduct  -2.86 
    For >400 To 600, Deduct  -4.29 
    For >600 To 750, Deduct  -5.71 
    For >750, Deduct  -7.46 
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. 
 33 11 13 00-0052 LF 10" Diameter, Steel Well Casing, Flush ................................................................................................................................ 77.51  

    For >100 To 250, Deduct  -2.24 
    For >250 To 400, Deduct  -4.17 
    For >400 To 600, Deduct  -6.26 
    For >600 To 750, Deduct  -8.35 
    For >750, Deduct  -10.82 

. 
 33 11 13 00-0053 LF 12" Diameter, Steel Well Casing, Flush .............................................................................................................................. 130.53  

    For >100 To 250, Deduct  -3.62 
    For >250 To 400, Deduct  -6.88 
    For >400 To 600, Deduct  -10.32 
    For >600 To 750, Deduct  -13.77 
    For >750, Deduct  -17.67 

. 
 33 11 13 00-0054 LF 14" Diameter, Steel Well Casing, Flush .............................................................................................................................. 146.08  

    For >100 To 250, Deduct  -4.15 
    For >250 To 400, Deduct  -7.80 
    For >400 To 600, Deduct  -11.70 
    For >600 To 750, Deduct  -15.60 
    For >750, Deduct  -20.14 

. 
 33 11 13 00-0055 LF 16" Diameter, Steel Well Casing, Flush .............................................................................................................................. 171.38  

    For >100 To 250, Deduct  -4.90 
    For >250 To 400, Deduct  -9.18 
    For >400 To 600, Deduct  -13.77 
    For >600 To 750, Deduct  -18.37 
    For >750, Deduct  -23.76 

. 
 33 11 13 00-0056 LF 18" Diameter, Steel Well Casing, Flush .............................................................................................................................. 195.30  

    For >100 To 250, Deduct  -5.66 
    For >250 To 400, Deduct  -10.54 
    For >400 To 600, Deduct  -15.81 
    For >600 To 750, Deduct  -21.08 
    For >750, Deduct  -27.35 

. 
 33 11 13 00-0057 LF 20" Diameter, Steel Well Casing, Flush .............................................................................................................................. 222.42  

    For >100 To 250, Deduct  -6.51 
    For >250 To 400, Deduct  -12.07 
    For >400 To 600, Deduct  -18.11 
    For >600 To 750, Deduct  -24.14 
    For >750, Deduct  -31.42 

. 
 33 11 13 00-0058 LF 24" Diameter, Steel Well Casing, Flush .............................................................................................................................. 260.10  

    For >100 To 250, Deduct  -7.57 
    For >250 To 400, Deduct  -14.08 
    For >400 To 600, Deduct  -21.11 
    For >600 To 750, Deduct  -28.15 
    For >750, Deduct  -36.58 

. 
 33 11 13 00-0059 LB Steel Well Casing, Furnish And Install .................................................................................................................................... 1.34  

    For >100 To 250, Deduct  -0.05 
    For >250 To 400, Deduct  -0.08 
    For >400 To 600, Deduct  -0.12 
    For >600 To 750, Deduct  -0.16 
    For >750, Deduct  -0.22 

XXXXXXX 
. 
 33 11 13 00-0060  Stainless Steel Well Casing, Flush Threaded (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0061 LF 6" Diameter, Stainless Steel Well Casing, Flush ................................................................................................................... 89.23  
    For >100 To 250, Deduct  -2.43 
    For >250 To 400, Deduct  -4.66 
    For >400 To 600, Deduct  -6.99 
    For >600 To 750, Deduct  -9.32 
    For >750, Deduct  -11.91 

. 
 33 11 13 00-0062 LF 8" Diameter, Stainless Steel Well Casing, Flush ................................................................................................................. 134.39  

    For >100 To 250, Deduct  -3.61 
    For >250 To 400, Deduct  -6.97 
    For >400 To 600, Deduct  -10.45 
    For >600 To 750, Deduct  -13.93 
    For >750, Deduct  -17.74 

. 
 33 11 13 00-0063 LF 10" Diameter, Stainless Steel Well Casing, Flush ............................................................................................................... 187.99  

    For >100 To 250, Deduct  -5.02 
    For >250 To 400, Deduct  -9.72 
    For >400 To 600, Deduct  -14.57 
    For >600 To 750, Deduct  -19.43 
    For >750, Deduct  -24.70 

. 
 33 11 13 00-0064 LF 12" Diameter, Stainless Steel Well Casing, Flush ............................................................................................................... 218.57  

    For >100 To 250, Deduct  -5.84 
    For >250 To 400, Deduct  -11.31 
    For >400 To 600, Deduct  -16.96 
    For >600 To 750, Deduct  -22.61 
    For >750, Deduct  -28.75 

XXXXXXX 
. 
 33 11 13 00-0065  Stainless Steel Well Casing, Welded Ring (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0066 LF 10" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 197.51  
    For >100 To 250, Deduct  -5.49 
    For >250 To 400, Deduct  -10.43 
    For >400 To 600, Deduct  -15.65 
    For >600 To 750, Deduct  -20.86 
    For >750, Deduct  -26.80 
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. 
 33 11 13 00-0067 LF 12" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 228.88  

    For >100 To 250, Deduct  -6.36 
    For >250 To 400, Deduct  -12.08 
    For >400 To 600, Deduct  -18.12 
    For >600 To 750, Deduct  -24.16 
    For >750, Deduct  -31.02 

. 
 33 11 13 00-0068 LF 14" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 275.43  

    For >100 To 250, Deduct  -7.60 
    For >250 To 400, Deduct  -14.49 
    For >400 To 600, Deduct  -21.73 
    For >600 To 750, Deduct  -28.97 
    For >750, Deduct  -37.14 

. 
 33 11 13 00-0069 LF 16" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 315.42  

    For >100 To 250, Deduct  -8.70 
    For >250 To 400, Deduct  -16.58 
    For >400 To 600, Deduct  -24.88 
    For >600 To 750, Deduct  -33.17 
    For >750, Deduct  -42.52 

. 
 33 11 13 00-0070 LF 18" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 348.03  

    For >100 To 250, Deduct  -9.63 
    For >250 To 400, Deduct  -18.33 
    For >400 To 600, Deduct  -27.50 
    For >600 To 750, Deduct  -36.67 
    For >750, Deduct  -47.04 

. 
 33 11 13 00-0071 LF 20" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 456.91  

    For >100 To 250, Deduct  -12.53 
    For >250 To 400, Deduct  -23.96 
    For >400 To 600, Deduct  -35.93 
    For >600 To 750, Deduct  -47.91 
    For >750, Deduct  -61.33 

. 
 33 11 13 00-0072 LF 24" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 602.59  

    For >100 To 250, Deduct  -16.45 
    For >250 To 400, Deduct  -31.52 
    For >400 To 600, Deduct  -47.28 
    For >600 To 750, Deduct  -63.03 
    For >750, Deduct  -80.60 

XXXXXXX 
. 
 33 11 13 00-0073  Polyvinyl Chloride (PVC) Well Casing, Schedule 80 (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0074 LF 6" Polyvinyl Chloride (PVC) Well Casing .............................................................................................................................. 38.70  
    For >100 To 250, Deduct  -1.13 
    For >250 To 400, Deduct  -2.09 
    For >400 To 600, Deduct  -3.14 
    For >600 To 750, Deduct  -4.19 
    For >750, Deduct  -5.44 

. 
 33 11 13 00-0075 LF 8" Polyvinyl Chloride (PVC) Well Casing .............................................................................................................................. 61.43  

    For >100 To 250, Deduct  -1.78 
    For >250 To 400, Deduct  -3.32 
    For >400 To 600, Deduct  -4.98 
    For >600 To 750, Deduct  -6.64 
    For >750, Deduct  -8.62 

. 
 33 11 13 00-0076 LF 10" Polyvinyl Chloride (PVC) Well Casing ............................................................................................................................ 92.85  

    For >100 To 250, Deduct  -2.70 
    For >250 To 400, Deduct  -5.02 
    For >400 To 600, Deduct  -7.53 
    For >600 To 750, Deduct  -10.04 
    For >750, Deduct  -13.04 

. 
 33 11 13 00-0077 LF 12" Polyvinyl Chloride (PVC) Well Casing .......................................................................................................................... 109.60  

    For >100 To 250, Deduct  -3.20 
    For >250 To 400, Deduct  -5.94 
    For >400 To 600, Deduct  -8.90 
    For >600 To 750, Deduct  -11.87 
    For >750, Deduct  -15.43 

XXXXXXX 
. 
 33 11 13 00-0078  Furnish And Install Well Screen Assembly (33 11 13 00-0001) 
. 
. 
 33 11 13 00-0079  Stainless Steel Well Screen (33 11 13 00-0078) 
. 
. 

 33 11 13 00-0080 LF 2" Stainless Steel Well Screen ............................................................................................................................................. 26.54 1.59 
    For >100 To 250, Deduct  -0.87 
    For >250 To 400, Deduct  -1.53 
    For >400 To 600, Deduct  -2.30 
    For >600 To 750, Deduct  -3.06 
    For >750, Deduct  -4.09 

. 
 33 11 13 00-0081 LF 3" Stainless Steel Well Screen ............................................................................................................................................. 43.03 1.59 

    For >100 To 250, Deduct  -1.30 
    For >250 To 400, Deduct  -2.37 
    For >400 To 600, Deduct  -3.56 
    For >600 To 750, Deduct  -4.74 
    For >750, Deduct  -6.21 

. 
 33 11 13 00-0082 LF 4" Stainless Steel Well Screen ............................................................................................................................................. 54.04 2.38 

    For >100 To 250, Deduct  -1.63 
    For >250 To 400, Deduct  -2.98 
    For >400 To 600, Deduct  -4.47 
    For >600 To 750, Deduct  -5.96 
    For >750, Deduct  -7.81 
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. 
 33 11 13 00-0083 LF 5" Stainless Steel Well Screen .............................................................................................................................................. 68.51 2.38 

    For >100 To 250, Deduct  -2.04 
    For >250 To 400, Deduct  -3.76 
    For >400 To 600, Deduct  -5.63 
    For >600 To 750, Deduct  -7.51 
    For >750, Deduct  -9.82 

. 
 33 11 13 00-0084 LF 6" Stainless Steel Well Screen .............................................................................................................................................. 81.75 3.17 

    For >100 To 250, Deduct  -2.48 
    For >250 To 400, Deduct  -4.53 
    For >400 To 600, Deduct  -6.79 
    For >600 To 750, Deduct  -9.06 
    For >750, Deduct  -11.89 

. 
 33 11 13 00-0085 LF 8" Stainless Steel Well Screen ............................................................................................................................................ 106.81 3.97 

    For >100 To 250, Deduct  -3.23 
    For >250 To 400, Deduct  -5.90 
    For >400 To 600, Deduct  -8.86 
    For >600 To 750, Deduct  -11.81 
    For >750, Deduct  -15.49 

. 
 33 11 13 00-0086 LF 10" Stainless Steel Well Screen .......................................................................................................................................... 135.14 6.35 

    For >100 To 250, Deduct  -4.14 
    For >250 To 400, Deduct  -7.52 
    For >400 To 600, Deduct  -11.28 
    For >600 To 750, Deduct  -15.03 
    For >750, Deduct  -19.78 

. 
 33 11 13 00-0087 LF 12" Stainless Steel Well Screen .......................................................................................................................................... 158.59 7.92 

    For >100 To 250, Deduct  -4.85 
    For >250 To 400, Deduct  -8.82 
    For >400 To 600, Deduct  -13.23 
    For >600 To 750, Deduct  -17.64 
    For >750, Deduct  -23.20 

. 
 33 11 13 00-0088 LF 14" Stainless Steel Well Screen .......................................................................................................................................... 173.67 8.72 

    For >100 To 250, Deduct  -5.36 
    For >250 To 400, Deduct  -9.71 
    For >400 To 600, Deduct  -14.56 
    For >600 To 750, Deduct  -19.41 
    For >750, Deduct  -25.59 

. 
 33 11 13 00-0089 LF 16" Stainless Steel Well Screen .......................................................................................................................................... 187.60 10.30 

    For >100 To 250, Deduct  -5.84 
    For >250 To 400, Deduct  -10.53 
    For >400 To 600, Deduct  -15.79 
    For >600 To 750, Deduct  -21.06 
    For >750, Deduct  -27.82 

. 
 33 11 13 00-0090 LF 18" Stainless Steel Well Screen .......................................................................................................................................... 224.85 11.89 

    For >100 To 250, Deduct  -7.04 
    For >250 To 400, Deduct  -12.66 
    For >400 To 600, Deduct  -18.99 
    For >600 To 750, Deduct  -25.32 
    For >750, Deduct  -33.49 

. 
 33 11 13 00-0091 LF 20" Stainless Steel Well Screen .......................................................................................................................................... 283.65 15.06 

    For >100 To 250, Deduct  -8.87 
    For >250 To 400, Deduct  -15.96 
    For >400 To 600, Deduct  -23.94 
    For >600 To 750, Deduct  -31.92 
    For >750, Deduct  -42.22 

. 
 33 11 13 00-0092 LF 24" Stainless Steel Well Screen .......................................................................................................................................... 367.74 19.82 

    For >100 To 250, Deduct  -11.53 
    For >250 To 400, Deduct  -20.72 
    For >400 To 600, Deduct  -31.08 
    For >600 To 750, Deduct  -41.44 
    For >750, Deduct  -54.83 

. 
 33 11 13 00-0093 LF 26" Stainless Steel Well Screen .......................................................................................................................................... 424.45 22.99 

    For >100 To 250, Deduct  -13.25 
    For >250 To 400, Deduct  -23.87 
    For >400 To 600, Deduct  -35.80 
    For >600 To 750, Deduct  -47.73 
    For >750, Deduct  -63.10 

XXXXXXX 
. 
 33 11 13 00-0094  Slotted Polyvinyl Chloride (PVC) Well Screen, Schedule 40 (33 11 13 00-0078) 
. 
. 

 33 11 13 00-0095 LF  1-1/4" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ............................................................................................ 13.05  
    For >100 To 250, Deduct  -0.49 
    For >250 To 400, Deduct  -0.82 
    For >400 To 600, Deduct  -1.23 
    For >600 To 750, Deduct  -1.64 
    For >750, Deduct  -2.26 
    For Schedule 80, Add  2.58 

. 
 33 11 13 00-0096 LF  1-1/2" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ............................................................................................ 14.79  

    For >100 To 250, Deduct  -0.55 
    For >250 To 400, Deduct  -0.92 
    For >400 To 600, Deduct  -1.37 
    For >600 To 750, Deduct  -1.83 
    For >750, Deduct  -2.52 
    For Schedule 80, Add  3.09 



 

 Utilities 33 

33
 

Water Utilities 33 10 
Groundwater Sources 33 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 33 - 103 

. 
 33 11 13 00-0097 LF  2" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .................................................................................................. 21.63  

    For >100 To 250, Deduct  -0.86 
    For >250 To 400, Deduct  -1.40 
    For >400 To 600, Deduct  -2.10 
    For >600 To 750, Deduct  -2.79 
    For >750, Deduct  -3.90 
    For Schedule 80, Add  3.60 

. 
 33 11 13 00-0098 LF  3" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .................................................................................................. 30.36  

    For >100 To 250, Deduct  -1.10 
    For >250 To 400, Deduct  -1.86 
    For >400 To 600, Deduct  -2.79 
    For >600 To 750, Deduct  -3.72 
    For >750, Deduct  -5.09 
    For Schedule 80, Add  6.70 

. 
 33 11 13 00-0099 LF  4" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .................................................................................................. 38.22  

    For >100 To 250, Deduct  -1.39 
    For >250 To 400, Deduct  -2.34 
    For >400 To 600, Deduct  -3.51 
    For >600 To 750, Deduct  -4.68 
    For >750, Deduct  -6.42 
    For Schedule 80, Add  8.39 

. 
 33 11 13 00-0100 LF  5" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .................................................................................................. 47.54  

    For >100 To 250, Deduct  -1.70 
    For >250 To 400, Deduct  -2.89 
    For >400 To 600, Deduct  -4.33 
    For >600 To 750, Deduct  -5.78 
    For >750, Deduct  -7.89 
    For Schedule 80, Add  10.81 

. 
 33 11 13 00-0101 LF  6" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .................................................................................................. 53.75  

    For >100 To 250, Deduct  -2.03 
    For >250 To 400, Deduct  -3.37 
    For >400 To 600, Deduct  -5.06 
    For >600 To 750, Deduct  -6.74 
    For >750, Deduct  -9.32 
    For Schedule 80, Add  10.56 

. 
 33 11 13 00-0102 LF  8" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .................................................................................................. 76.19  

    For >100 To 250, Deduct  -2.78 
    For >250 To 400, Deduct  -4.68 
    For >400 To 600, Deduct  -7.03 
    For >600 To 750, Deduct  -9.37 
    For >750, Deduct  -12.85 
    For Schedule 80, Add  16.48 

XXXXXXX 
. 
 33 11 13 00-0103  Furnish And Install Gravel Pack Material (33 11 13 00-0001) 

Note: Quantity is based on 3" space between wall and the casing or well screen. 
. 
. 
 33 11 13 00-0104  Artificial Gravel Pack (33 11 13 00-0103) 

Note: Excludes casing. 
. 
. 

 33 11 13 00-0105 LF Artificial Gravel Pack, 6" Casing, 2" Screen .......................................................................................................................... 16.09  
    For >100 To 250, Deduct  -0.63 
    For >250 To 400, Deduct  -1.03 
    For >400 To 600, Deduct  -1.55 
    For >600 To 750, Deduct  -2.07 
    For >750, Deduct  -2.88 

. 
 33 11 13 00-0106 LF Artificial Gravel Pack, 8" Casing, 2" Screen .......................................................................................................................... 23.81  

    For >100 To 250, Deduct  -0.95 
    For >250 To 400, Deduct  -1.55 
    For >400 To 600, Deduct  -2.32 
    For >600 To 750, Deduct  -3.10 
    For >750, Deduct  -4.33 

. 
 33 11 13 00-0107 LF Artificial Gravel Pack, 10" Casing, 2" Screen ........................................................................................................................ 33.28  

    For >100 To 250, Deduct  -1.36 
    For >250 To 400, Deduct  -2.20 
    For >400 To 600, Deduct  -3.29 
    For >600 To 750, Deduct  -4.39 
    For >750, Deduct  -6.18 

. 
 33 11 13 00-0108 LF Artificial Gravel Pack, 12" Casing, 2" Screen ........................................................................................................................ 42.58  

    For >100 To 250, Deduct  -1.73 
    For >250 To 400, Deduct  -2.79 
    For >400 To 600, Deduct  -4.19 
    For >600 To 750, Deduct  -5.58 
    For >750, Deduct  -7.83 

. 
 33 11 13 00-0109 LF Artificial Gravel Pack, 14" Casing, 2" Screen ........................................................................................................................ 52.44  

    For >100 To 250, Deduct  -2.10 
    For >250 To 400, Deduct  -3.41 
    For >400 To 600, Deduct  -5.12 
    For >600 To 750, Deduct  -6.83 
    For >750, Deduct  -9.56 

. 
 33 11 13 00-0110 LF Artificial Gravel Pack, 16" Casing, 2" Screen ........................................................................................................................ 67.74  

    For >100 To 250, Deduct  -2.67 
    For >250 To 400, Deduct  -4.36 
    For >400 To 600, Deduct  -6.54 
    For >600 To 750, Deduct  -8.72 
    For >750, Deduct  -12.17 
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. 
 33 11 13 00-0111 LF Artificial Gravel Pack, 18" Casing, 2" Screen ........................................................................................................................ 77.62  

    For >100 To 250, Deduct  -3.04 
    For >250 To 400, Deduct  -4.98 
    For >400 To 600, Deduct  -7.47 
    For >600 To 750, Deduct  -9.97 
    For >750, Deduct  -13.89 

. 
 33 11 13 00-0112 LF Artificial Gravel Pack, 20" Casing, 2" Screen ........................................................................................................................ 92.30  

    For >100 To 250, Deduct  -3.65 
    For >250 To 400, Deduct  -5.96 
    For >400 To 600, Deduct  -8.94 
    For >600 To 750, Deduct  -11.92 
    For >750, Deduct  -16.65 

. 
 33 11 13 00-0113 LF Artificial Gravel Pack, 24" Casing, 2" Screen ...................................................................................................................... 104.49  

    For >100 To 250, Deduct  -4.16 
    For >250 To 400, Deduct  -6.77 
    For >400 To 600, Deduct  -10.15 
    For >600 To 750, Deduct  -13.54 
    For >750, Deduct  -18.93 

. 
 33 11 13 00-0114 LF Artificial Gravel Pack, 26" Casing, 2" Screen ...................................................................................................................... 112.42  

    For >100 To 250, Deduct  -4.42 
    For >250 To 400, Deduct  -7.23 
    For >400 To 600, Deduct  -10.85 
    For >600 To 750, Deduct  -14.47 
    For >750, Deduct  -20.18 

. 
 33 11 13 00-0115 LF Artificial Gravel Pack, 30" Casing, 2" Screen ...................................................................................................................... 134.25  

    For >100 To 250, Deduct  -5.34 
    For >250 To 400, Deduct  -8.70 
    For >400 To 600, Deduct  -13.04 
    For >600 To 750, Deduct  -17.39 
    For >750, Deduct  -24.32 

. 
 33 11 13 00-0116 LF Artificial Gravel Pack, 36" Casing, 2" Screen ...................................................................................................................... 155.73  

    For >100 To 250, Deduct  -6.31 
    For >250 To 400, Deduct  -10.21 
    For >400 To 600, Deduct  -15.31 
    For >600 To 750, Deduct  -20.41 
    For >750, Deduct  -28.66 

XXXXXXX 
. 
 33 11 13 00-0117  Develop Well (33 11 13 00-0001) 

Note: Pump out drilled well to remove debris and fine material remaining from the drilling process. Excludes 
disposal. 

. 

. 
 33 11 13 00-0118 HR Develop Well ....................................................................................................................................................................... 422.34  

XXXXXXX 
. 
 33 11 13 00-0119  Pump Test (33 11 13 00-0001) 

Note: To determine water level and GPM flow rate. 
. 
. 

 33 11 13 00-0120 HR Pump Test Well................................................................................................................................................................... 374.49  

XXXXXXX 
. 
 33 11 13 00-0121  Test Well (33 11 13 00-0001) 
. 
. 

 33 11 13 00-0122 VLF 2-1/2" Diameter Test Well ................................................................................................................................................... 102.78  

XXXXXXX 
. 
 33 11 13 00-0123  Surface Seal, Concrete Filled (33 11 13) 
. 
. 

 33 11 13 00-0124 SF Surface Seal Well, Concrete Filled ....................................................................................................................................... 33.29  

XXXXXXX 
. 
 33 11 13 00-0125  Other Water Well (33 11 13) 
. 
. 

 33 11 13 00-0126 SF  Patch Hole In Well Casing .................................................................................................................................................... 86.59  
. 

 33 11 13 00-0127 SF  1/2" Pressure Grout Well ........................................................................................................................................................ 2.34  
. 

 33 11 13 00-0128 SF  1" Pressure Grout Well ........................................................................................................................................................... 3.84  
. 

 33 11 13 00-0129 CF  Sediment Removal In Well Casing For Existing Well .............................................................................................................. 4.96  

XXXXXXX 
. 
 33 11 13 00-0130  Sterilization Of Well (33 11 13) 
. 
. 

 33 11 13 00-0131 EA Well Sterilization, Chlorine ............................................................................................................................................... 1,417.80  

XXXXXXX 
. 
 33 11 13 00-0132  Submersible Well Pumps (33 11 13) 

Note: Includes pump end, motor and control box. 
. 
. 
 33 11 13 00-0133  4" Submersible Well Pumps (33 11 13 00-0132) 
. 
. 
 33 11 13 00-0134  Powder Coated Case And Cast Iron Ends (33 11 13 00-0133) 
. 
. 

 33 11 13 00-0135 EA 1/2 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends ............................................... 1,347.55 459.14 
. 

 33 11 13 00-0136 EA 3/4 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends ............................................... 1,536.40 508.89 
. 

 33 11 13 00-0137 EA 1 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends .................................................. 1,705.16 565.43 

XXXXXXX 
. 
 33 11 13 00-0138  Stainless Steel Case And Ends (33 11 13 00-0133) 
. 
. 

 33 11 13 00-0139 EA 1/2 HP Submersible Well Pump, 4" Diameter Stainless Steel ......................................................................................... 1,520.43 452.35 
. 

 33 11 13 00-0140 EA 3/4 HP Submersible Well Pump, 4" Diameter Stainless Steel ......................................................................................... 1,734.16 508.89 
. 

 33 11 13 00-0141 EA 1 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................ 1,944.35 565.43 
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. 
 33 11 13 00-0142 EA 1-1/2 HP Submersible Well Pump, 4" Diameter Stainless Steel ...................................................................................... 2,227.95 621.98 

. 
 33 11 13 00-0143 EA 2 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................ 2,522.19 678.52 

. 
 33 11 13 00-0144 EA 3 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................ 3,103.60 791.61 

. 
 33 11 13 00-0145 EA 5 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................ 3,906.44 904.70 

XXXXXXX 
. 
 33 11 13 00-0146  6" Submersible Well Pumps (33 11 13 00-0132) 
. 
. 

 33 11 13 00-0147 EA 5 HP Submersible Well Pump, 6" Diameter Stainless Steel ............................................................................................ 3,791.61 1,130.87 
. 

 33 11 13 00-0148 EA 7.5 HP Submersible Well Pump, 6" Diameter Stainless Steel ......................................................................................... 4,374.04 1,243.96 
. 

 33 11 13 00-0149 EA 10 HP Submersible Well Pump, 6" Diameter Stainless Steel .......................................................................................... 4,979.28 1,357.04 
. 

 33 11 13 00-0150 EA 15 HP Submersible Well Pump, 6" Diameter Stainless Steel .......................................................................................... 6,280.62 1,583.22 

XXXXXXX 
. 
 33 14  Water Utility Transmission and Distribution (33 10) 
. 
. 
 33 14 11  Water Utility Transmission Piping (33 14) 

See CSI section 33 14 13 00-0000 for water utility transmission piping. 
. 
. 
 33 14 13  Public Water Utility Distribution Piping (33 14) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape.  Excludes excavation and backfill. See CSI section 31 
23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 14 13 13  Ductile Iron Public Water Utility Distribution Piping (33 14 13) 
. 
. 
 33 14 13 13-0001  Ductile Iron Piping (33 14 13 13) 
. 
. 
 33 14 13 13-0002  Mechanical Joint Ductile Iron Piping (33 14 13 13-0001) 

Note: Cement lining and bituminous coating shall conform to ANSI A21.4. Fittings are C153. See CSI section 33 
14 13 13-0484 for bolts and gaskets. 

. 

. 
 33 14 13 13-0003  Mechanical Joint Ductile Iron Pipe (33 14 13 13-0002) 

Note: Conforming to ANSI/AWWA C151/A21.51, federal specification WW-P-421D. 
. 
. 

 33 14 13 13-0004 LF 3", Class 51, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 37.60 12.22 
    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  13.38 
    For Cement Mortar Lining (CML), Add  1.91 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  10.32 
    For Fusion Bonded Epoxy Lining (206N), Add  3.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.43 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.88 
    For Class 52, Add  6.10 
    For Class 53, Add  10.94 
    For Class 54, Add  15.58 
    For Class 55, Add  17.95 
    For Class 56, Add  20.29 

. 
 33 14 13 13-0005 LF  4", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 40.71 13.00 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  14.71 
    For Cement Mortar Lining (CML), Add  2.10 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  11.35 
    For Fusion Bonded Epoxy Lining (206N), Add  3.78 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.58 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.04 
    For Class 51, Add  3.11 
    For Class 52, Add  6.69 
    For Class 53, Add  12.00 
    For Class 54, Add  17.09 
    For Class 55, Add  19.69 
    For Class 56, Add  22.25 

. 
 33 14 13 13-0006 LF  6", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 43.43 13.65 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  15.96 
    For Cement Mortar Lining (CML), Add  2.28 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  12.31 
    For Fusion Bonded Epoxy Lining (206N), Add  4.10 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.71 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.17 
    For Class 51, Add  3.37 
    For Class 52, Add  7.24 
    For Class 53, Add  12.99 
    For Class 54, Add  18.51 
    For Class 55, Add  21.32 
    For Class 56, Add  24.09 
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. 
 33 14 13 13-0007 LF 8", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 50.66 14.18 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  20.42 
    For Cement Mortar Lining (CML), Add  2.92 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  15.75 
    For Fusion Bonded Epoxy Lining (206N), Add  5.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.19 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.53 
    For Class 51, Add  4.24 
    For Class 52, Add  9.15 
    For Class 53, Add  16.44 
    For Class 54, Add  23.43 
    For Class 55, Add  26.97 
    For Class 56, Add  30.45 

. 
 33 14 13 13-0008 LF  10", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 68.36 20.07 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  22.77 
    For Cement Mortar Lining (CML), Add  3.80 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  18.98 
    For Fusion Bonded Epoxy Lining (206N), Add  6.83 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.85 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.42 
    For Class 51, Add  5.55 
    For Class 52, Add  11.96 
    For Class 53, Add  21.48 
    For Class 54, Add  30.61 
    For Class 55, Add  35.24 
    For Class 56, Add  39.79 

. 
 33 14 13 13-0009 LF  12", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 82.25 22.30 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  24.23 
    For Cement Mortar Lining (CML), Add  4.85 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  19.38 
    For Fusion Bonded Epoxy Lining (206N), Add  8.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.63 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.11 
    For Class 51, Add  7.03 
    For Class 52, Add  15.15 
    For Class 53, Add  27.24 
    For Class 54, Add  38.83 
    For Class 55, Add  44.68 
    For Class 56, Add  50.44 

. 
 33 14 13 13-0010 LF  14", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 98.12 25.04 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  26.44 
    For Cement Mortar Lining (CML), Add  6.01 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  20.43 
    For Fusion Bonded Epoxy Lining (206N), Add  10.82 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.51 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.91 
    For Class 51, Add  8.67 
    For Class 52, Add  18.69 
    For Class 53, Add  33.63 
    For Class 54, Add  47.96 
    For Class 55, Add  55.17 
    For Class 56, Add  62.26 

. 
 33 14 13 13-0011 LF  16", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 110.83 28.69 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  27.63 
    For Cement Mortar Lining (CML), Add  6.74 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  20.89 
    For Fusion Bonded Epoxy Lining (206N), Add  12.13 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.05 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -5.54 
    For Class 51, Add  9.73 
    For Class 52, Add  20.97 
    For Class 53, Add  37.74 
    For Class 54, Add  53.81 
    For Class 55, Add  61.91 
    For Class 56, Add  69.86 
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. 
 33 14 13 13-0012 LF  18", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 137.10 33.45 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  35.43 
    For Cement Mortar Lining (CML), Add  8.64 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  26.79 
    For Fusion Bonded Epoxy Lining (206N), Add  15.55 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.48 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -6.86 
    For Class 51, Add  12.41 
    For Class 52, Add  26.77 
    For Class 53, Add  48.21 
    For Class 54, Add  68.76 
    For Class 55, Add  79.08 
    For Class 56, Add  89.22 

. 
 33 14 13 13-0013 LF  20", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 155.99 40.15 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  36.16 
    For Cement Mortar Lining (CML), Add  9.52 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  26.64 
    For Fusion Bonded Epoxy Lining (206N), Add  17.13 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.14 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -7.80 
    For Class 51, Add  13.73 
    For Class 52, Add  29.60 
    For Class 53, Add  53.28 
    For Class 54, Add  75.97 
    For Class 55, Add  87.40 
    For Class 56, Add  98.63 

. 
 33 14 13 13-0014 LF  24", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 203.74 50.18 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  39.59 
    For Cement Mortar Lining (CML), Add  12.77 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  26.82 
    For Fusion Bonded Epoxy Lining (206N), Add  22.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.58 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -10.19 
    For Class 51, Add  18.36 
    For Class 52, Add  39.59 
    For Class 53, Add  71.29 
    For Class 54, Add  101.68 
    For Class 55, Add  116.95 
    For Class 56, Add  131.94 

. 
 33 14 13 13-0015 LF 30", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 261.20 54.03 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  55.83 
    For Cement Mortar Lining (CML), Add  18.01 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.51 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -13.06 
    For Class 51, Add  25.56 
    For Class 52, Add  55.18 
    For Class 53, Add  99.56 
    For Class 54, Add  142.08 
    For Class 55, Add  163.29 
    For Class 56, Add  184.11 

. 
 33 14 13 13-0016 LF 36", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 311.38 57.38 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  69.81 
    For Cement Mortar Lining (CML), Add  22.52 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  40.54 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.89 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -15.57 
    For Class 51, Add  31.77 
    For Class 52, Add  68.61 
    For Class 53, Add  123.92 
    For Class 54, Add  176.90 
    For Class 55, Add  203.22 
    For Class 56, Add  229.07 
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 33 14 13 13-0017 LF 42", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 381.34 60.73 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  89.93 
    For Cement Mortar Lining (CML), Add  29.01 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  52.22 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.76 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -19.07 
    For Class 51, Add  40.68 
    For Class 52, Add  87.89 
    For Class 53, Add  158.89 
    For Class 54, Add  226.89 
    For Class 55, Add  260.56 
    For Class 56, Add  293.61 

. 
 33 14 13 13-0018 LF 48", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 466.07 64.18 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  114.63 
    For Cement Mortar Lining (CML), Add  36.98 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  66.56 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.73 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -23.30 
    For Class 51, Add  51.60 
    For Class 52, Add  111.52 
    For Class 53, Add  201.77 
    For Class 54, Add  288.20 
    For Class 55, Add  330.85 
    For Class 56, Add  372.73 

XXXXXXX 
. 
 33 14 13 13-0019  Mechanical Joint Ductile Iron 90 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0020 EA 3" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 155.54 38.56 
    For Cement Mortar Lining (CML), Add  9.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  17.48 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.28 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0021 EA 4" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 175.49 46.08 
    For Cement Mortar Lining (CML), Add  10.57 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  19.02 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.93 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0022 EA 6" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 275.92 68.11 
    For Cement Mortar Lining (CML), Add  17.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  31.10 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.96 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0023 EA 8" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 373.78 80.78 
    For Cement Mortar Lining (CML), Add  25.13 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  45.24 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.85 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0024 EA 10" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................... 534.70 89.01 
    For Cement Mortar Lining (CML), Add  39.99 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  71.97 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.99 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0025 EA 12" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................... 696.53 104.42 
    For Cement Mortar Lining (CML), Add  53.84 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  96.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  40.38 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0026 EA 14" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 1,078.52 117.09 
    For Cement Mortar Lining (CML), Add  90.11 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  162.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  67.58 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0027 EA 16" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 1,426.61 133.82 

    For Cement Mortar Lining (CML), Add  122.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  220.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  91.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0028 EA 18" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 1,757.60 187.35 

    For Cement Mortar Lining (CML), Add  147.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  265.28 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  110.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0029 EA 20" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 2,409.82 234.19 

    For Cement Mortar Lining (CML), Add  205.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  369.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  154.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0030 EA 24" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 3,540.07 311.84 

    For Cement Mortar Lining (CML), Add  306.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  552.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  230.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0031 EA 30" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 5,429.48 334.55 

    For Cement Mortar Lining (CML), Add  492.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  886.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  369.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0032 EA 36" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 8,222.11 347.32 

    For Cement Mortar Lining (CML), Add  769.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,385.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  577.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0033 EA 42" Mechanical Joint Ductile Iron 90 Degree Elbow ...................................................................................................... 13,805.16 401.46 

    For Cement Mortar Lining (CML), Add  1,319.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,375.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  989.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0034 EA 48" Mechanical Joint Ductile Iron 90 Degree Elbow ...................................................................................................... 18,243.90 427.11 

    For Cement Mortar Lining (CML), Add  1,759.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,167.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,319.76 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0035  Mechanical Joint Ductile Iron 45 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0036 EA 3" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 145.54 38.56 
    For Cement Mortar Lining (CML), Add  8.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  15.68 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.53 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0037 EA 4" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 156.92 46.08 
    For Cement Mortar Lining (CML), Add  8.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  15.68 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.53 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0038 EA 6" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 243.07 68.11 
    For Cement Mortar Lining (CML), Add  14.00 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  25.19 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.50 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0039 EA 8" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 326.66 80.78 
    For Cement Mortar Lining (CML), Add  20.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  36.76 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.32 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0040 EA 10" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 433.31 89.01 

    For Cement Mortar Lining (CML), Add  29.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  53.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0041 EA 12" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 603.70 104.42 

    For Cement Mortar Lining (CML), Add  44.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  80.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  33.42 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0042 EA 14" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 878.59 117.09 

    For Cement Mortar Lining (CML), Add  70.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  126.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  52.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0043 EA 16" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 1,076.73 133.82 

    For Cement Mortar Lining (CML), Add  87.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  157.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  65.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0044 EA 18" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 1,537.67 187.35 

    For Cement Mortar Lining (CML), Add  125.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  225.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  94.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0045 EA 20" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 1,694.35 234.19 

    For Cement Mortar Lining (CML), Add  133.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  241.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  100.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0046 EA 24" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 2,507.56 311.84 

    For Cement Mortar Lining (CML), Add  203.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  366.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  152.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0047 EA 30" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 4,641.18 334.55 

    For Cement Mortar Lining (CML), Add  413.43 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  744.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  310.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0048 EA 36" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 6,571.25 347.32 

    For Cement Mortar Lining (CML), Add  604.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,088.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  453.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0049 EA 42" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 9,896.50 401.46 

    For Cement Mortar Lining (CML), Add  928.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,671.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  696.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0050 EA 48" Mechanical Joint Ductile Iron 45 Degree Elbow ...................................................................................................... 12,818.63 427.11 

    For Cement Mortar Lining (CML), Add  1,217.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,190.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  912.86 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0051  Mechanical Joint Ductile Iron 22-1/2 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0052 EA 3" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 126.98 38.56 
    For Cement Mortar Lining (CML), Add  6.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.14 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0053 EA 4" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 152.64 46.08 

    For Cement Mortar Lining (CML), Add  8.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  14.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0054 EA 6" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 231.65 68.11 

    For Cement Mortar Lining (CML), Add  12.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  23.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0055 EA 8" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 322.37 80.78 

    For Cement Mortar Lining (CML), Add  19.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  35.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0056 EA 10" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 431.88 89.01 

    For Cement Mortar Lining (CML), Add  29.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  53.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0057 EA 12" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 548.01 104.42 

    For Cement Mortar Lining (CML), Add  38.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  70.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0058 EA 14" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 887.16 117.09 

    For Cement Mortar Lining (CML), Add  70.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  127.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  53.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0059 EA 16" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,041.03 133.82 

    For Cement Mortar Lining (CML), Add  83.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  150.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  62.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0060 EA 18" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,313.47 187.35 

    For Cement Mortar Lining (CML), Add  102.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  185.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  77.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0061 EA 20" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,754.33 234.19 

    For Cement Mortar Lining (CML), Add  139.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  251.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0062 EA 24" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 2,350.48 311.84 

    For Cement Mortar Lining (CML), Add  187.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  338.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  140.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0063 EA 30" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 3,971.41 334.55 

    For Cement Mortar Lining (CML), Add  346.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  623.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  259.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0064 EA 36" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 5,604.44 347.32 

    For Cement Mortar Lining (CML), Add  507.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  914.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  380.87 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0065 EA 42" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 8,275.63 401.46 

    For Cement Mortar Lining (CML), Add  766.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,380.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  575.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0066 EA 48" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................................................................................................ 10,630.81 427.11 

    For Cement Mortar Lining (CML), Add  998.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,797.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  748.78 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0067  Mechanical Joint Ductile Iron 11-1/4 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0068 EA 3" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 126.98 38.56 
    For Cement Mortar Lining (CML), Add  6.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.14 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0069 EA 4" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 148.35 46.08 
    For Cement Mortar Lining (CML), Add  7.85 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  14.14 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.89 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0070 EA 6" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 235.93 68.11 
    For Cement Mortar Lining (CML), Add  13.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  23.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.96 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0071 EA 8" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 303.82 80.78 
    For Cement Mortar Lining (CML), Add  18.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.65 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.60 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0072 EA 10" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 429.02 89.01 
    For Cement Mortar Lining (CML), Add  29.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  52.95 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.06 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0073 EA 12" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 523.73 104.42 
    For Cement Mortar Lining (CML), Add  36.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  65.81 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0074 EA 14" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 987.12 117.09 
    For Cement Mortar Lining (CML), Add  80.97 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  145.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  60.73 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0075 EA 16" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 1,089.59 133.82 
    For Cement Mortar Lining (CML), Add  88.68 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  159.63 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  66.51 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0076 EA 18" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 1,584.80 187.35 
    For Cement Mortar Lining (CML), Add  130.10 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  234.18 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  97.57 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0077 EA 20" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 1,672.93 234.19 
    For Cement Mortar Lining (CML), Add  131.81 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  237.26 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  98.86 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0078 EA 24" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 2,230.52 311.84 

    For Cement Mortar Lining (CML), Add  175.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  316.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  131.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0079 EA 30" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 4,034.25 334.55 

    For Cement Mortar Lining (CML), Add  352.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  634.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  264.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0080 EA 36" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 5,347.39 347.32 

    For Cement Mortar Lining (CML), Add  482.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  867.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  361.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0081 EA 42" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 7,925.75 401.46 

    For Cement Mortar Lining (CML), Add  731.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,317.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  548.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0082 EA 48" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................ 10,562.26 427.11 

    For Cement Mortar Lining (CML), Add  991.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,784.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  743.64 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0083  Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow (33 14 13 13-

0002) 
. 
. 

 33 14 13 13-0084 EA 3" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow............................................................................ 159.82 38.56 
    For Cement Mortar Lining (CML), Add  10.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.60 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0085 EA 4" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow............................................................................ 195.48 46.08 
    For Cement Mortar Lining (CML), Add  12.57 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  22.62 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.43 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0086 EA 6" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow............................................................................ 311.62 68.11 
    For Cement Mortar Lining (CML), Add  20.85 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  37.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.64 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0087 EA 8" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow............................................................................ 420.92 80.78 
    For Cement Mortar Lining (CML), Add  29.85 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  53.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.39 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0088 EA 10" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow .......................................................................... 603.25 89.01 
    For Cement Mortar Lining (CML), Add  46.84 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  84.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.13 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0089 EA 12" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow .......................................................................... 770.79 104.42 
    For Cement Mortar Lining (CML), Add  61.27 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  110.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.95 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0090 EA 14" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,317.01 117.09 

    For Cement Mortar Lining (CML), Add  113.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  205.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  85.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0091 EA 16" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 2,007.84 133.82 

    For Cement Mortar Lining (CML), Add  180.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  324.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  135.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0092 EA 18" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 2,334.54 187.35 

    For Cement Mortar Lining (CML), Add  205.07 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  369.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  153.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0093 EA 20" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 3,169.56 234.19 

    For Cement Mortar Lining (CML), Add  281.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  506.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  211.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0094 EA 24" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 3,854.24 311.84 

    For Cement Mortar Lining (CML), Add  338.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  608.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  253.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0095 EA 30" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 7,166.03 334.55 

    For Cement Mortar Lining (CML), Add  665.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,198.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  499.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0096 EA 36" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ..................................................................... 12,797.68 347.32 

    For Cement Mortar Lining (CML), Add  1,227.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,208.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  920.36 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0097  Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow (33 14 13 13-

0002) 
. 
. 

 33 14 13 13-0098 EA 3" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 146.97 38.56 
    For Cement Mortar Lining (CML), Add  8.85 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  15.94 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.64 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0099 EA 4" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 161.21 46.08 
    For Cement Mortar Lining (CML), Add  9.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  16.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.86 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0100 EA 6" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 258.78 68.11 
    For Cement Mortar Lining (CML), Add  15.57 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  28.02 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.67 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0101 EA 8" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 372.36 80.78 
    For Cement Mortar Lining (CML), Add  24.99 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  44.98 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.74 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0102 EA 10" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 506.14 89.01 

    For Cement Mortar Lining (CML), Add  37.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  66.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0103 EA 12" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 686.53 104.42 

    For Cement Mortar Lining (CML), Add  52.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  95.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0104 EA 14" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 1,167.06 117.09 

    For Cement Mortar Lining (CML), Add  98.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  178.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  74.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0105 EA 16" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 1,772.21 133.82 

    For Cement Mortar Lining (CML), Add  156.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  282.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  117.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0106 EA 18" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 2,096.05 187.35 

    For Cement Mortar Lining (CML), Add  181.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  326.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  135.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0107 EA 20" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 2,721.14 234.19 

    For Cement Mortar Lining (CML), Add  236.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  425.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  177.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0108 EA 24" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 3,421.54 311.84 

    For Cement Mortar Lining (CML), Add  294.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  530.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  221.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0109 EA 30" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 6,299.18 334.55 

    For Cement Mortar Lining (CML), Add  579.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,042.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  434.42 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0110 EA 36" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ..................................................................... 11,202.52 347.32 

    For Cement Mortar Lining (CML), Add  1,067.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,921.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  800.72 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0111  Mechanical Joint Ductile Iron Tee (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0112 EA 3" x 3" Mechanical Joint Ductile Iron Tee............................................................................................................................ 253.31 57.85 
    For Cement Mortar Lining (CML), Add  16.57 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  29.82 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0113 EA 4" x 3" Mechanical Joint Ductile Iron Tee............................................................................................................................ 263.63 64.66 
    For Cement Mortar Lining (CML), Add  16.57 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  29.82 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0114 EA 4" x 4" Mechanical Joint Ductile Iron Tee............................................................................................................................ 241.64 68.11 
    For Cement Mortar Lining (CML), Add  13.85 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.93 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.39 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0115 EA 6" x 3" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 321.33 85.78 

    For Cement Mortar Lining (CML), Add  19.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  34.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0116 EA 6" x 4" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 368.11 89.33 

    For Cement Mortar Lining (CML), Add  23.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  41.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0117 EA 6" x 6" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 401.36 100.00 

    For Cement Mortar Lining (CML), Add  24.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  44.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.74 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0118 EA 8" x 4" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 426.75 103.52 

    For Cement Mortar Lining (CML), Add  26.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  48.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0119 EA 8" x 6" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 484.27 114.16 

    For Cement Mortar Lining (CML), Add  31.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  56.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0120 EA 8" x 8" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 559.28 121.28 

    For Cement Mortar Lining (CML), Add  37.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  67.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0121 EA 10" x 4" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 581.75 110.62 

    For Cement Mortar Lining (CML), Add  41.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  74.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  31.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0122 EA 10" x 6" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 584.10 120.66 

    For Cement Mortar Lining (CML), Add  40.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  72.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0123 EA 10" x 8" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 662.81 127.35 

    For Cement Mortar Lining (CML), Add  46.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  84.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0124 EA 10" x 10" Mechanical Joint Ductile Iron Tee ........................................................................................................................ 739.71 133.82 

    For Cement Mortar Lining (CML), Add  53.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  96.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  40.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0125 EA 12" x 4" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 694.85 124.01 

    For Cement Mortar Lining (CML), Add  50.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  91.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  38.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0126 EA 12" x 6" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 788.59 134.03 

    For Cement Mortar Lining (CML), Add  58.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  105.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  43.91 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0127 EA 12" x 8" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 965.82 140.74 

    For Cement Mortar Lining (CML), Add  75.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  135.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  56.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0128 EA 12" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,034.17 147.20 

    For Cement Mortar Lining (CML), Add  81.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  146.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  60.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0129 EA 12" x 12" Mechanical Joint Ductile Iron Tee........................................................................................................................ 982.90 153.89 

    For Cement Mortar Lining (CML), Add  74.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  134.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  56.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0130 EA 14" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 1,047.79 156.19 

    For Cement Mortar Lining (CML), Add  81.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  146.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  60.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0131 EA 14" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 1,165.05 162.88 

    For Cement Mortar Lining (CML), Add  91.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  165.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0132 EA 14" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,483.30 169.35 

    For Cement Mortar Lining (CML), Add  122.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  220.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  92.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0133 EA 14" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,584.84 176.03 

    For Cement Mortar Lining (CML), Add  131.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  237.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  98.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0134 EA 14" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,531.63 187.15 

    For Cement Mortar Lining (CML), Add  124.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  224.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  93.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0135 EA 16" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 1,330.54 187.34 

    For Cement Mortar Lining (CML), Add  104.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  188.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  78.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0136 EA 16" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 1,430.75 194.04 

    For Cement Mortar Lining (CML), Add  113.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  204.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  85.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0137 EA 16" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,663.32 200.50 

    For Cement Mortar Lining (CML), Add  135.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  244.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  101.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0138 EA 16" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,819.13 207.19 

    For Cement Mortar Lining (CML), Add  150.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  270.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  112.89 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0139 EA 16" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,185.79 218.27 

    For Cement Mortar Lining (CML), Add  185.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  333.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  139.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0140 EA 16" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,069.42 233.88 

    For Cement Mortar Lining (CML), Add  171.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  308.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  128.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0141 EA 18" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,845.62 239.76 

    For Cement Mortar Lining (CML), Add  148.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  266.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  111.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0142 EA 18" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,978.58 246.45 

    For Cement Mortar Lining (CML), Add  160.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  288.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0143 EA 18" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,139.75 252.92 

    For Cement Mortar Lining (CML), Add  175.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  316.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  131.74 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0144 EA 18" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,299.84 259.61 

    For Cement Mortar Lining (CML), Add  190.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  343.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0145 EA 18" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,366.59 270.68 

    For Cement Mortar Lining (CML), Add  195.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  352.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  146.74 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0146 EA 18" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,525.87 286.26 

    For Cement Mortar Lining (CML), Add  209.21 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  376.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  156.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0147 EA 18" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,955.43 312.45 

    For Cement Mortar Lining (CML), Add  248.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  446.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  186.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0148 EA 20" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 2,188.93 343.82 

    For Cement Mortar Lining (CML), Add  166.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  300.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  125.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0149 EA 20" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 2,236.21 350.52 

    For Cement Mortar Lining (CML), Add  170.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  306.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  127.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0150 EA 20" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,433.08 356.98 

    For Cement Mortar Lining (CML), Add  189.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  340.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  141.92 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0151 EA 20" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,628.88 363.67 

    For Cement Mortar Lining (CML), Add  207.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  374.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  155.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0152 EA 20" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,661.36 374.73 

    For Cement Mortar Lining (CML), Add  209.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  376.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  157.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0153 EA 20" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,702.09 390.32 

    For Cement Mortar Lining (CML), Add  211.07 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  379.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  158.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0154 EA 20" x 18" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,387.29 416.53 

    For Cement Mortar Lining (CML), Add  275.62 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  496.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  206.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0155 EA 20" x 20" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,997.72 468.57 

    For Cement Mortar Lining (CML), Add  228.78 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  411.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  171.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0156 EA 24" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 2,684.56 447.56 

    For Cement Mortar Lining (CML), Add  200.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  361.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  150.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0157 EA 24" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 2,720.41 454.89 

    For Cement Mortar Lining (CML), Add  203.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  365.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  152.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0158 EA 24" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,992.97 460.72 

    For Cement Mortar Lining (CML), Add  229.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  413.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  172.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0159 EA 24" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,067.37 467.41 

    For Cement Mortar Lining (CML), Add  235.92 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  424.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  176.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0160 EA 24" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,446.88 478.48 

    For Cement Mortar Lining (CML), Add  272.19 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  489.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  204.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0161 EA 24" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,720.40 494.05 

    For Cement Mortar Lining (CML), Add  297.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  534.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  222.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0162 EA 24" x 18" Mechanical Joint Ductile Iron Tee..................................................................................................................... 4,222.81 520.27 

    For Cement Mortar Lining (CML), Add  343.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  618.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  257.59 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0163 EA 24" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,680.08 572.30 

    For Cement Mortar Lining (CML), Add  381.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  686.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  285.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0164 EA 24" x 24" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,341.66 624.19 

    For Cement Mortar Lining (CML), Add  339.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  611.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  254.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0165 EA 30" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 4,631.48 527.97 

    For Cement Mortar Lining (CML), Add  383.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  689.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  287.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0166 EA 30" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,876.91 534.42 

    For Cement Mortar Lining (CML), Add  406.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  732.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  305.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0167 EA 30" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,122.68 541.12 

    For Cement Mortar Lining (CML), Add  430.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  774.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  322.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0168 EA 30" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,473.64 552.20 

    For Cement Mortar Lining (CML), Add  463.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  834.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  347.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0169 EA 30" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,854.26 734.69 

    For Cement Mortar Lining (CML), Add  499.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  898.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  374.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0170 EA 30" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,013.92 593.98 

    For Cement Mortar Lining (CML), Add  511.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  920.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  383.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0171 EA 30" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,259.84 646.01 

    For Cement Mortar Lining (CML), Add  528.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  950.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  396.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0172 EA 30" x 24" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,579.78 697.88 

    For Cement Mortar Lining (CML), Add  552.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  994.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  414.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0173 EA 30" x 30" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 8,232.22 734.69 

    For Cement Mortar Lining (CML), Add  711.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,281.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  533.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0174 EA 30" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 4,838.41 521.27 

    For Cement Mortar Lining (CML), Add  404.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  728.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  303.65 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0175 EA 36" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 5,654.33 585.68 

    For Cement Mortar Lining (CML), Add  476.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  858.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  357.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0176 EA 36" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 6,283.92 592.15 

    For Cement Mortar Lining (CML), Add  538.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  969.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  404.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0177 EA 36" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 6,625.36 598.85 

    For Cement Mortar Lining (CML), Add  571.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,029.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  428.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0178 EA 36" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 6,872.07 609.91 

    For Cement Mortar Lining (CML), Add  594.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,070.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  446.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0179 EA 36" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 7,122.74 625.50 

    For Cement Mortar Lining (CML), Add  617.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,111.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  463.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0180 EA 36" x 18" Mechanical Joint Ductile Iron Tee..................................................................................................................... 7,602.30 651.70 

    For Cement Mortar Lining (CML), Add  661.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,190.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  496.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0181 EA 36" x 20" Mechanical Joint Ductile Iron Tee..................................................................................................................... 8,122.39 703.72 

    For Cement Mortar Lining (CML), Add  705.61 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,270.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  529.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0182 EA 36" x 24" Mechanical Joint Ductile Iron Tee..................................................................................................................... 8,983.57 755.59 

    For Cement Mortar Lining (CML), Add  783.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,410.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  587.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0183 EA 36" x 30" Mechanical Joint Ductile Iron Tee..................................................................................................................... 9,926.27 821.37 

    For Cement Mortar Lining (CML), Add  872.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,570.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  654.42 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0184 EA 36" x 36" Mechanical Joint Ductile Iron Tee................................................................................................................... 11,576.58 821.37 

    For Cement Mortar Lining (CML), Add  1,033.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,859.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  774.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0185 EA 42" x 12" Mechanical Joint Ductile Iron Tee................................................................................................................... 12,974.94 631.10 

    For Cement Mortar Lining (CML), Add  1,201.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,163.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  901.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0186 EA 42" x 14" Mechanical Joint Ductile Iron Tee................................................................................................................... 13,234.49 642.18 

    For Cement Mortar Lining (CML), Add  1,226.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,207.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  919.61 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0187 EA 42" x 16" Mechanical Joint Ductile Iron Tee ................................................................................................................... 14,701.89 657.75 

    For Cement Mortar Lining (CML), Add  1,370.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,466.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,027.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0188 EA 42" x 18" Mechanical Joint Ductile Iron Tee ................................................................................................................... 13,756.23 683.96 

    For Cement Mortar Lining (CML), Add  1,271.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,289.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  953.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0189 EA 42" x 20" Mechanical Joint Ductile Iron Tee ................................................................................................................... 13,835.05 735.99 

    For Cement Mortar Lining (CML), Add  1,271.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,289.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  953.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0190 EA 42" x 24" Mechanical Joint Ductile Iron Tee ................................................................................................................... 14,146.42 787.86 

    For Cement Mortar Lining (CML), Add  1,295.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,331.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  971.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0191 EA 42" x 30" Mechanical Joint Ductile Iron Tee ................................................................................................................... 17,138.40 824.73 

    For Cement Mortar Lining (CML), Add  1,588.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,859.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,191.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0192 EA 42" x 36" Mechanical Joint Ductile Iron Tee ................................................................................................................... 17,849.03 853.58 

    For Cement Mortar Lining (CML), Add  1,655.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,980.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,241.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0193 EA 42" x 42" Mechanical Joint Ductile Iron Tee ................................................................................................................... 18,877.42 869.73 

    For Cement Mortar Lining (CML), Add  1,755.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,160.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,316.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0194 EA 48" x 12" Mechanical Joint Ductile Iron Tee ................................................................................................................... 15,279.22 682.52 

    For Cement Mortar Lining (CML), Add  1,424.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,564.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,068.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0195 EA 48" x 14" Mechanical Joint Ductile Iron Tee ................................................................................................................... 15,553.05 693.59 

    For Cement Mortar Lining (CML), Add  1,450.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,610.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,087.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0196 EA 48" x 16" Mechanical Joint Ductile Iron Tee ................................................................................................................... 15,940.81 709.17 

    For Cement Mortar Lining (CML), Add  1,486.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,675.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,114.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0197 EA 48" x 18" Mechanical Joint Ductile Iron Tee ................................................................................................................... 16,343.26 735.38 

    For Cement Mortar Lining (CML), Add  1,522.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,741.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,142.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0198 EA 48" x 20" Mechanical Joint Ductile Iron Tee ................................................................................................................... 16,786.25 787.41 

    For Cement Mortar Lining (CML), Add  1,559.32 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,806.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,169.49 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0199 EA 48" x 24" Mechanical Joint Ductile Iron Tee................................................................................................................... 16,913.39 839.27 

    For Cement Mortar Lining (CML), Add  1,564.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,815.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,173.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0200 EA 48" x 30" Mechanical Joint Ductile Iron Tee................................................................................................................... 20,566.58 876.13 

    For Cement Mortar Lining (CML), Add  1,923.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,463.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,442.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0201 EA 48" x 36" Mechanical Joint Ductile Iron Tee................................................................................................................... 23,437.90 904.99 

    For Cement Mortar Lining (CML), Add  2,206.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,972.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,655.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0202 EA 48" x 42" Mechanical Joint Ductile Iron Tee................................................................................................................... 24,581.96 921.13 

    For Cement Mortar Lining (CML), Add  2,318.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,173.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,738.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0203 EA 48" x 48" Mechanical Joint Ductile Iron Tee................................................................................................................... 24,993.64 946.87 

    For Cement Mortar Lining (CML), Add  2,355.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,240.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,766.93 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0204  Mechanical Joint Ductile Iron Wye (Laterals) (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0205 EA 4" x 3" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 219.36 64.66 
    For Cement Mortar Lining (CML), Add  12.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  21.85 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.10 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0206 EA 4" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 330.18 68.06 
    For Cement Mortar Lining (CML), Add  22.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  40.87 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.03 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0207 EA 6" x 3" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 321.33 85.78 
    For Cement Mortar Lining (CML), Add  19.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  34.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.35 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0208 EA 6" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 369.54 89.33 
    For Cement Mortar Lining (CML), Add  23.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  42.16 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.57 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0209 EA 6" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 494.19 99.95 
    For Cement Mortar Lining (CML), Add  34.27 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  61.69 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.71 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0210 EA 8" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 629.53 103.52 
    For Cement Mortar Lining (CML), Add  47.27 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  85.08 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.45 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0211 EA 8" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 568.53 114.16 
    For Cement Mortar Lining (CML), Add  39.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  71.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.67 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0212 EA 8" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 683.53 121.24 

    For Cement Mortar Lining (CML), Add  49.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  89.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  37.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0213 EA 10" x 4" Mechanical Joint Ductile Iron Wye (Lateral) .......................................................................................................... 963.05 110.62 

    For Cement Mortar Lining (CML), Add  79.54 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  143.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  59.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0214 EA 10" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,019.66 120.66 

    For Cement Mortar Lining (CML), Add  83.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  150.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  62.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0215 EA 10" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,169.78 127.35 

    For Cement Mortar Lining (CML), Add  97.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  175.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  73.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0216 EA 10" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 1,315.22 133.82 

    For Cement Mortar Lining (CML), Add  111.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  200.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  83.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0217 EA 12" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,226.09 124.01 

    For Cement Mortar Lining (CML), Add  103.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  186.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  77.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0218 EA 12" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,385.53 134.03 

    For Cement Mortar Lining (CML), Add  118.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  212.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  88.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0219 EA 12" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,665.58 140.74 

    For Cement Mortar Lining (CML), Add  145.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  261.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  108.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0220 EA 12" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 1,713.94 147.20 

    For Cement Mortar Lining (CML), Add  149.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  268.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  111.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0221 EA 12" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 1,556.99 153.88 

    For Cement Mortar Lining (CML), Add  132.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  238.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  99.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0222 EA 14" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,830.38 156.19 

    For Cement Mortar Lining (CML), Add  159.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  286.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  119.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0223 EA 14" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,091.87 162.88 

    For Cement Mortar Lining (CML), Add  184.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  332.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  138.38 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0224 EA 14" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,722.87 169.35 

    For Cement Mortar Lining (CML), Add  246.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  443.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  184.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0225 EA 14" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,915.81 176.03 

    For Cement Mortar Lining (CML), Add  264.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  476.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  198.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0226 EA 14" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,852.61 187.10 

    For Cement Mortar Lining (CML), Add  256.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  462.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  192.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0227 EA 16" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,886.16 187.34 

    For Cement Mortar Lining (CML), Add  160.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  288.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0228 EA 16" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,073.39 194.04 

    For Cement Mortar Lining (CML), Add  177.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  320.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  133.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0229 EA 16" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,438.77 200.50 

    For Cement Mortar Lining (CML), Add  213.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  384.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  160.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0230 EA 16" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,724.53 207.19 

    For Cement Mortar Lining (CML), Add  241.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  433.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  180.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0231 EA 16" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,401.08 218.27 

    For Cement Mortar Lining (CML), Add  307.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  552.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  230.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0232 EA 16" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,284.73 233.84 

    For Cement Mortar Lining (CML), Add  293.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  527.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  219.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0233 EA 18" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,958.09 239.76 

    For Cement Mortar Lining (CML), Add  259.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  467.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  194.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0234 EA 18" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 3,182.45 246.45 

    For Cement Mortar Lining (CML), Add  280.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  505.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  210.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0235 EA 18" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,399.31 252.92 

    For Cement Mortar Lining (CML), Add  301.61 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  542.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  226.21 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0236 EA 18" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,635.09 259.61 

    For Cement Mortar Lining (CML), Add  324.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  583.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  243.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0237 EA 18" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,677.57 270.68 

    For Cement Mortar Lining (CML), Add  326.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  588.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  245.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0238 EA 18" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,718.31 286.26 

    For Cement Mortar Lining (CML), Add  328.46 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  591.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  246.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0239 EA 18" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,412.43 312.47 

    For Cement Mortar Lining (CML), Add  293.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  529.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  220.42 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0240 EA 20" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 3,522.75 343.82 

    For Cement Mortar Lining (CML), Add  300.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  540.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  225.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0241 EA 20" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 3,600.02 350.52 

    For Cement Mortar Lining (CML), Add  306.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  552.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  230.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0242 EA 20" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,946.84 356.98 

    For Cement Mortar Lining (CML), Add  340.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  613.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  255.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0243 EA 20" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,291.16 363.67 

    For Cement Mortar Lining (CML), Add  374.01 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  673.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  280.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0244 EA 20" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,336.49 374.73 

    For Cement Mortar Lining (CML), Add  376.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  678.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  282.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0245 EA 20" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,390.08 390.32 

    For Cement Mortar Lining (CML), Add  379.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  683.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  284.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0246 EA 20" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,078.14 416.53 

    For Cement Mortar Lining (CML), Add  444.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  800.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  333.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0247 EA 20" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,828.52 468.56 

    For Cement Mortar Lining (CML), Add  411.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  741.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  308.89 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0248 EA 24" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 4,289.72 447.56 

    For Cement Mortar Lining (CML), Add  361.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  650.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  270.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0249 EA 24" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 4,345.56 454.25 

    For Cement Mortar Lining (CML), Add  365.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  658.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  274.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0250 EA 24" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,828.06 460.72 

    For Cement Mortar Lining (CML), Add  413.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  743.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  309.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0251 EA 24" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,049.54 467.41 

    For Cement Mortar Lining (CML), Add  434.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  781.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  325.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0252 EA 24" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,814.64 478.48 

    For Cement Mortar Lining (CML), Add  508.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  916.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  381.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0253 EA 24" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 6,450.89 494.05 

    For Cement Mortar Lining (CML), Add  570.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,026.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  427.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0254 EA 24" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 7,210.36 520.27 

    For Cement Mortar Lining (CML), Add  642.21 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,155.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  481.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0255 EA 24" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 7,921.83 572.30 

    For Cement Mortar Lining (CML), Add  705.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,269.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  529.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0256 EA 24" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 7,057.88 624.16 

    For Cement Mortar Lining (CML), Add  611.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,100.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  458.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0257 EA 30" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 8,757.06 521.27 

    For Cement Mortar Lining (CML), Add  796.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,434.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  597.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0258 EA 30" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 9,803.98 527.97 

    For Cement Mortar Lining (CML), Add  900.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,620.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  675.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0259 EA 30" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 10,367.88 534.42 

    For Cement Mortar Lining (CML), Add  955.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,720.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  716.86 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0260 EA 30" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 10,932.11 541.12 

    For Cement Mortar Lining (CML), Add  1,011.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,820.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  758.42 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0261 EA 30" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 11,732.91 552.20 

    For Cement Mortar Lining (CML), Add  1,089.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,961.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  817.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0262 EA 30" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 12,596.22 567.77 

    For Cement Mortar Lining (CML), Add  1,173.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,112.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  880.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0263 EA 30" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 12,917.26 593.98 

    For Cement Mortar Lining (CML), Add  1,201.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,163.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  901.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0264 EA 30" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 13,388.82 646.01 

    For Cement Mortar Lining (CML), Add  1,241.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,233.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  930.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0265 EA 30" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 14,034.35 697.88 

    For Cement Mortar Lining (CML), Add  1,297.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,335.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  973.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0266 EA 30" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 15,205.53 734.74 

    For Cement Mortar Lining (CML), Add  1,409.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,536.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,056.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0267 EA 36" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 16,631.92 598.85 

    For Cement Mortar Lining (CML), Add  1,572.46 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,830.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,179.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0268 EA 36" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 17,281.35 609.91 

    For Cement Mortar Lining (CML), Add  1,635.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,944.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,226.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0269 EA 36" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 17,929.02 625.50 

    For Cement Mortar Lining (CML), Add  1,698.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,056.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,273.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0270 EA 36" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 19,178.31 651.70 

    For Cement Mortar Lining (CML), Add  1,819.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,274.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,364.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0271 EA 36" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 20,471.00 703.72 

    For Cement Mortar Lining (CML), Add  1,940.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,492.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,455.36 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0272 EA 36" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 22,701.71 755.59 

    For Cement Mortar Lining (CML), Add  2,155.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,880.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,616.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0273 EA 36" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 25,418.08 792.46 

    For Cement Mortar Lining (CML), Add  2,421.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,359.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,816.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0274 EA 36" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 30,304.42 821.31 

    For Cement Mortar Lining (CML), Add  2,906.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,230.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,179.50 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0275 EA 42" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 26,669.20 735.99 

    For Cement Mortar Lining (CML), Add  2,555.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,599.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,916.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0276 EA 42" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 27,343.30 787.86 

    For Cement Mortar Lining (CML), Add  2,614.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,706.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,961.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0277 EA 42" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 29,204.25 824.73 

    For Cement Mortar Lining (CML), Add  2,795.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,031.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,096.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0278 EA 42" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 33,375.12 853.58 

    For Cement Mortar Lining (CML), Add  3,208.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,774.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,406.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0279 EA 42" x 42" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 39,331.81 869.72 

    For Cement Mortar Lining (CML), Add  3,801.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  6,842.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,851.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0280 EA 48" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 26,324.39 787.41 

    For Cement Mortar Lining (CML), Add  2,513.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,523.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,884.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0281 EA 48" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 29,801.81 839.27 

    For Cement Mortar Lining (CML), Add  2,853.02 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,135.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,139.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0282 EA 48" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 31,758.45 876.13 

    For Cement Mortar Lining (CML), Add  3,043.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,477.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,282.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0283 EA 48" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 36,179.23 904.99 

    For Cement Mortar Lining (CML), Add  3,480.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  6,265.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,610.60 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0284 EA 48" x 42" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 47,242.73 921.13 

    For Cement Mortar Lining (CML), Add  4,584.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  8,252.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,438.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0285 EA 48" x 48" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 51,851.53 946.83 

    For Cement Mortar Lining (CML), Add  5,041.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  9,075.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,781.27 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0286  Mechanical Joint Ductile Iron Cross (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0287 EA 3" x 3" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 301.09 77.13 
    For Cement Mortar Lining (CML), Add  18.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  33.16 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.82 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0288 EA 4" x 3" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 362.81 83.94 
    For Cement Mortar Lining (CML), Add  23.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  42.41 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.67 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0289 EA  4" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 427.38 85.07 
    For Cement Mortar Lining (CML), Add  29.85 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  53.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.39 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0290 EA 6" x 3" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 510.72 105.16 
    For Cement Mortar Lining (CML), Add  35.13 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  63.24 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.35 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0291 EA  6" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 497.47 113.44 
    For Cement Mortar Lining (CML), Add  32.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  58.61 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0292 EA  6" x 6" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 580.42 141.79 
    For Cement Mortar Lining (CML), Add  36.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  65.81 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0293 EA  8" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 512.17 124.08 
    For Cement Mortar Lining (CML), Add  32.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  58.35 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.31 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0294 EA  8" x 6" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 609.39 152.44 
    For Cement Mortar Lining (CML), Add  37.84 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  68.12 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.38 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0295 EA  8" x 8" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 645.52 163.05 
    For Cement Mortar Lining (CML), Add  39.84 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  71.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.88 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0296 EA  10" x 4" Mechanical Joint Ductile Iron Cross....................................................................................................................... 618.73 129.38 
    For Cement Mortar Lining (CML), Add  42.27 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  76.09 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  31.70 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0297 EA  10" x 6" Mechanical Joint Ductile Iron Cross ...................................................................................................................... 710.70 156.14 

    For Cement Mortar Lining (CML), Add  47.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  85.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0298 EA  10" x 8" Mechanical Joint Ductile Iron Cross ...................................................................................................................... 840.17 166.19 

    For Cement Mortar Lining (CML), Add  58.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  105.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  44.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0299 EA  10" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................... 908.74 178.42 

    For Cement Mortar Lining (CML), Add  63.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  114.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  47.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0300 EA  12 x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 747.00 140.51 

    For Cement Mortar Lining (CML), Add  53.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  96.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  40.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0301 EA  12" x 6" Mechanical Joint Ductile Iron Cross ...................................................................................................................... 868.94 167.28 

    For Cement Mortar Lining (CML), Add  61.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  110.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  46.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0302 EA  12" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 1,239.75 177.32 

    For Cement Mortar Lining (CML), Add  97.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  174.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  72.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0303 EA  12" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 1,258.35 189.60 

    For Cement Mortar Lining (CML), Add  97.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  174.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  72.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0304 EA  12" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 1,425.18 200.73 

    For Cement Mortar Lining (CML), Add  112.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  201.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  84.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0305 EA  14" x 6" Mechanical Joint Ductile Iron Cross ................................................................................................................... 1,455.52 184.00 

    For Cement Mortar Lining (CML), Add  117.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  211.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  88.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0306 EA  14" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 1,707.80 194.04 

    For Cement Mortar Lining (CML), Add  141.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  254.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  106.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0307 EA  14" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 1,754.96 206.31 

    For Cement Mortar Lining (CML), Add  144.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  259.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  108.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0308 EA  14" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 1,851.80 217.45 

    For Cement Mortar Lining (CML), Add  152.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  274.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  114.17 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0309 EA  14" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 2,047.08 234.19 

    For Cement Mortar Lining (CML), Add  169.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  304.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  126.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0310 EA  16" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,663.78 207.40 

    For Cement Mortar Lining (CML), Add  134.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  242.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  101.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0311 EA  16" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,888.92 217.45 

    For Cement Mortar Lining (CML), Add  155.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  280.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  116.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0312 EA  16" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 2,253.95 229.72 

    For Cement Mortar Lining (CML), Add  190.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  343.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0313 EA  16" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 2,508.48 240.85 

    For Cement Mortar Lining (CML), Add  214.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  385.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  160.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0314 EA  16" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,022.22 257.57 

    For Cement Mortar Lining (CML), Add  263.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  473.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  197.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0315 EA  16" x 16" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,533.23 281.03 

    For Cement Mortar Lining (CML), Add  310.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  559.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  233.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0316 EA  18" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 2,729.33 245.24 

    For Cement Mortar Lining (CML), Add  235.78 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  424.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  176.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0317 EA  18" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 2,884.51 255.29 

    For Cement Mortar Lining (CML), Add  249.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  449.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  187.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0318 EA  18" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,020.20 267.56 

    For Cement Mortar Lining (CML), Add  261.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  470.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  196.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0319 EA  18" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,271.28 278.70 

    For Cement Mortar Lining (CML), Add  284.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  512.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  213.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0320 EA  18" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,809.29 295.42 

    For Cement Mortar Lining (CML), Add  336.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  605.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  252.13 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0321 EA  18" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................. 4,056.12 318.81 

    For Cement Mortar Lining (CML), Add  357.31 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  643.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  267.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0322 EA  18" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................. 4,253.41 356.65 

    For Cement Mortar Lining (CML), Add  371.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  668.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  278.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0323 EA  20" x 6" Mechanical Joint Ductile Iron Cross ................................................................................................................... 3,430.92 307.71 

    For Cement Mortar Lining (CML), Add  296.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  533.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  222.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0324 EA  20" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 3,587.52 317.75 

    For Cement Mortar Lining (CML), Add  310.61 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  559.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  232.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0325 EA  20" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 3,698.94 330.03 

    For Cement Mortar Lining (CML), Add  319.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  575.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  239.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0326 EA  20" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 3,948.59 341.16 

    For Cement Mortar Lining (CML), Add  343.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  617.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  257.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0327 EA  20" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................. 4,021.05 357.89 

    For Cement Mortar Lining (CML), Add  347.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  626.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  260.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0328 EA  20" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................. 4,850.52 381.29 

    For Cement Mortar Lining (CML), Add  427.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  769.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  320.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0329 EA  20" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................. 5,047.81 419.13 

    For Cement Mortar Lining (CML), Add  441.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  794.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  330.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0330 EA  20" x 20" Mechanical Joint Ductile Iron Cross ................................................................................................................. 5,469.49 481.55 

    For Cement Mortar Lining (CML), Add  473.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  853.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  355.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0331 EA 24" x 6" Mechanical Joint Ductile Iron Cross ................................................................................................................... 4,668.96 384.92 

    For Cement Mortar Lining (CML), Add  408.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  735.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  306.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0332 EA  24" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 4,778.73 394.97 

    For Cement Mortar Lining (CML), Add  418.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  752.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  313.50 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0333 EA  24" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 4,959.82 407.24 

    For Cement Mortar Lining (CML), Add  434.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  781.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  325.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0334 EA  24" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 5,116.65 418.38 

    For Cement Mortar Lining (CML), Add  448.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  806.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  336.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0335 EA  24" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 5,211.96 435.09 

    For Cement Mortar Lining (CML), Add  455.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  819.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  341.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0336 EA  24" x 16" Mechanical Joint Ductile Iron Cross.................................................................................................................. 5,411.64 458.50 

    For Cement Mortar Lining (CML), Add  471.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  849.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  353.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0337 EA  24" x 18" Mechanical Joint Ductile Iron Cross.................................................................................................................. 7,126.99 496.34 

    For Cement Mortar Lining (CML), Add  637.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,147.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  478.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0338 EA  24" x 20" Mechanical Joint Ductile Iron Cross.................................................................................................................. 7,524.38 558.81 

    For Cement Mortar Lining (CML), Add  667.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,201.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  500.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0339 EA  24" x 24" Mechanical Joint Ductile Iron Cross.................................................................................................................. 8,295.43 636.05 

    For Cement Mortar Lining (CML), Add  733.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,319.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  549.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0340 EA 30" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 8,874.12 511.81 

    For Cement Mortar Lining (CML), Add  809.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,457.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  607.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0341 EA 30" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 9,051.23 524.09 

    For Cement Mortar Lining (CML), Add  825.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,486.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  619.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0342 EA 30" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 9,225.19 535.22 

    For Cement Mortar Lining (CML), Add  841.43 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,514.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  631.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0343 EA 30" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 9,431.89 551.94 

    For Cement Mortar Lining (CML), Add  859.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,547.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  644.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0344 EA 30" x 16" Mechanical Joint Ductile Iron Cross.................................................................................................................. 9,670.13 575.35 

    For Cement Mortar Lining (CML), Add  879.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,583.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  659.88 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0345 EA 30" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................. 9,953.11 613.19 

    For Cement Mortar Lining (CML), Add  902.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,624.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  676.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0346 EA 30" x 20" Mechanical Joint Ductile Iron Cross ............................................................................................................... 10,317.66 675.66 

    For Cement Mortar Lining (CML), Add  929.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,672.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  697.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0347 EA 30" x 24" Mechanical Joint Ductile Iron Cross ............................................................................................................... 13,235.12 752.87 

    For Cement Mortar Lining (CML), Add  1,209.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,176.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  907.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0348 EA 30" x 30" Mechanical Joint Ductile Iron Cross ............................................................................................................... 15,220.11 869.73 

    For Cement Mortar Lining (CML), Add  1,390.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,502.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,042.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0349 EA 36" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................. 12,346.78 554.89 

    For Cement Mortar Lining (CML), Add  1,150.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,071.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  862.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0350 EA 36" x 10" Mechanical Joint Ductile Iron Cross ............................................................................................................... 12,522.45 567.15 

    For Cement Mortar Lining (CML), Add  1,166.31 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,099.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  874.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0351 EA 36" x 12" Mechanical Joint Ductile Iron Cross ............................................................................................................... 12,673.57 578.30 

    For Cement Mortar Lining (CML), Add  1,179.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,123.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  884.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0352 EA 36" x 14" Mechanical Joint Ductile Iron Cross ............................................................................................................... 12,855.99 595.01 

    For Cement Mortar Lining (CML), Add  1,195.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,151.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  896.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0353 EA 36" x 16" Mechanical Joint Ductile Iron Cross ............................................................................................................... 13,071.39 618.42 

    For Cement Mortar Lining (CML), Add  1,213.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,184.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  910.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0354 EA 36" x 18" Mechanical Joint Ductile Iron Cross ............................................................................................................... 13,330.09 656.26 

    For Cement Mortar Lining (CML), Add  1,233.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,220.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  925.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0355 EA 36" x 20" Mechanical Joint Ductile Iron Cross ............................................................................................................... 13,671.79 718.72 

    For Cement Mortar Lining (CML), Add  1,258.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,264.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  943.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0356 EA 36" x 24" Mechanical Joint Ductile Iron Cross ............................................................................................................... 14,260.05 795.95 

    For Cement Mortar Lining (CML), Add  1,305.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,349.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  979.06 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0357 EA 36" x 30" Mechanical Joint Ductile Iron Cross................................................................................................................ 19,169.75 912.78 

    For Cement Mortar Lining (CML), Add  1,778.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,201.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,334.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0358 EA 36" x 36" Mechanical Joint Ductile Iron Cross................................................................................................................ 21,051.51 955.89 

    For Cement Mortar Lining (CML), Add  1,960.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,528.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,470.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0359 EA 42" x 12" Mechanical Joint Ductile Iron Cross................................................................................................................ 16,538.56 603.19 

    For Cement Mortar Lining (CML), Add  1,562.46 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,812.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,171.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0360 EA 42" x 14" Mechanical Joint Ductile Iron Cross................................................................................................................ 18,685.65 619.92 

    For Cement Mortar Lining (CML), Add  1,774.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,194.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,330.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0361 EA 42" x 16" Mechanical Joint Ductile Iron Cross................................................................................................................ 16,920.67 643.32 

    For Cement Mortar Lining (CML), Add  1,594.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,870.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,195.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0362 EA 42" x 18" Mechanical Joint Ductile Iron Cross................................................................................................................ 17,150.80 681.16 

    For Cement Mortar Lining (CML), Add  1,611.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,901.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,208.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0363 EA 42" x 20" Mechanical Joint Ductile Iron Cross................................................................................................................ 17,481.08 743.64 

    For Cement Mortar Lining (CML), Add  1,635.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,943.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,226.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0364 EA 42" x 24" Mechanical Joint Ductile Iron Cross................................................................................................................ 18,027.92 820.84 

    For Cement Mortar Lining (CML), Add  1,678.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,021.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,258.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0365 EA 42" x 30" Mechanical Joint Ductile Iron Cross................................................................................................................ 23,054.71 937.69 

    For Cement Mortar Lining (CML), Add  2,163.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,894.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,622.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0366 EA 42" x 36" Mechanical Joint Ductile Iron Cross................................................................................................................ 30,053.30 980.75 

    For Cement Mortar Lining (CML), Add  2,856.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,142.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,142.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0367 EA 42" x 42" Mechanical Joint Ductile Iron Cross................................................................................................................ 32,193.17 1,005.68 

    For Cement Mortar Lining (CML), Add  3,066.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,520.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,300.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0368 EA 48" x 12" Mechanical Joint Ductile Iron Cross................................................................................................................ 22,333.56 702.07 

    For Cement Mortar Lining (CML), Add  2,126.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,828.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,595.24 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0369 EA 48" x 14" Mechanical Joint Ductile Iron Cross ............................................................................................................... 22,487.43 718.79 

    For Cement Mortar Lining (CML), Add  2,139.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,851.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,604.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0370 EA 48" x 16" Mechanical Joint Ductile Iron Cross ............................................................................................................... 22,694.26 742.20 

    For Cement Mortar Lining (CML), Add  2,156.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,882.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,617.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0371 EA 48" x 18" Mechanical Joint Ductile Iron Cross ............................................................................................................... 22,922.96 780.04 

    For Cement Mortar Lining (CML), Add  2,174.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,913.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,630.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0372 EA 48" x 20" Mechanical Joint Ductile Iron Cross ............................................................................................................... 23,233.26 842.50 

    For Cement Mortar Lining (CML), Add  2,195.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,952.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,646.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0373 EA 48" x 24" Mechanical Joint Ductile Iron Cross ............................................................................................................... 23,757.25 919.72 

    For Cement Mortar Lining (CML), Add  2,236.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,025.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,677.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0374 EA 48" x 30" Mechanical Joint Ductile Iron Cross ............................................................................................................... 25,158.16 1,036.56 

    For Cement Mortar Lining (CML), Add  2,358.76 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,245.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,769.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0375 EA 48" x 36" Mechanical Joint Ductile Iron Cross ............................................................................................................... 30,781.50 1,079.63 

    For Cement Mortar Lining (CML), Add  2,914.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,246.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,185.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0376 EA 48" x 42" Mechanical Joint Ductile Iron Cross ............................................................................................................... 39,511.95 1,104.54 

    For Cement Mortar Lining (CML), Add  3,783.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  6,810.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,837.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0377 EA 48" x 48" Mechanical Joint Ductile Iron Cross ............................................................................................................... 42,086.65 1,203.37 

    For Cement Mortar Lining (CML), Add  4,026.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  7,247.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,019.75 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0378  Mechanical Joint x Mechanical Joint Ductile Iron Reducers (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0379 EA 4" x 3" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 146.42 41.96 
    For Cement Mortar Lining (CML), Add  8.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  14.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.21 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0380 EA 6" x 3" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 171.10 52.60 
    For Cement Mortar Lining (CML), Add  9.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  16.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.86 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0381 EA 6" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 184.82 56.00 
    For Cement Mortar Lining (CML), Add  10.00 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  17.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.50 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0382 EA 8" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 232.81 63.11 

    For Cement Mortar Lining (CML), Add  13.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  24.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0383 EA 8" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 257.38 73.73 

    For Cement Mortar Lining (CML), Add  14.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  26.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0384 EA  10" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 278.54 66.02 

    For Cement Mortar Lining (CML), Add  17.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  32.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0385 EA  10" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 303.74 76.05 

    For Cement Mortar Lining (CML), Add  18.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  33.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0386 EA  10" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 332.44 82.74 

    For Cement Mortar Lining (CML), Add  20.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  37.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0387 EA  12" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 335.80 72.71 

    For Cement Mortar Lining (CML), Add  22.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  40.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0388 EA  12" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 373.86 82.74 

    For Cement Mortar Lining (CML), Add  24.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  44.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0389 EA  12" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 391.14 89.43 

    For Cement Mortar Lining (CML), Add  25.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  46.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0390 EA  12" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 428.07 95.90 

    For Cement Mortar Lining (CML), Add  28.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  50.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0391 EA  14" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 693.39 93.81 

    For Cement Mortar Lining (CML), Add  55.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  99.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  41.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0392 EA  14" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 674.97 100.52 

    For Cement Mortar Lining (CML), Add  52.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  94.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0393 EA  14" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 607.65 106.97 

    For Cement Mortar Lining (CML), Add  44.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  80.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  33.42 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0394 EA  14" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 639.20 113.66 

    For Cement Mortar Lining (CML), Add  46.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  84.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0395 EA  16" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 814.09 109.39 

    For Cement Mortar Lining (CML), Add  64.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  116.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0396 EA  16" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 799.96 116.09 

    For Cement Mortar Lining (CML), Add  62.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  112.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  46.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0397 EA  16" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 786.90 122.55 

    For Cement Mortar Lining (CML), Add  60.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  108.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0398 EA  16" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 852.74 129.24 

    For Cement Mortar Lining (CML), Add  65.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  118.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  49.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0399 EA  16" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 948.06 140.32 

    For Cement Mortar Lining (CML), Add  73.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  132.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  55.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0400 EA  18" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ................................................................................. 1,016.75 142.29 

    For Cement Mortar Lining (CML), Add  80.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  144.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  60.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0401 EA  18" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,137.93 148.77 

    For Cement Mortar Lining (CML), Add  91.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  164.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0402 EA  18" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,099.52 155.45 

    For Cement Mortar Lining (CML), Add  86.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  155.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  64.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0403 EA  18" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,166.28 166.52 

    For Cement Mortar Lining (CML), Add  91.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  164.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0404 EA  18" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,229.87 182.10 

    For Cement Mortar Lining (CML), Add  95.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  171.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  71.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0405 EA 20" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ................................................................................. 1,434.05 194.33 

    For Cement Mortar Lining (CML), Add  113.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  205.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  85.47 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0406 EA  20" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,378.15 200.79 

    For Cement Mortar Lining (CML), Add  107.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  193.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0407 EA  20" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,275.46 207.48 

    For Cement Mortar Lining (CML), Add  96.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  173.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  72.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0408 EA  20" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,285.10 218.55 

    For Cement Mortar Lining (CML), Add  95.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  171.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  71.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0409 EA  20" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,328.69 234.13 

    For Cement Mortar Lining (CML), Add  97.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  175.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  73.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0410 EA  20" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,589.75 260.34 

    For Cement Mortar Lining (CML), Add  119.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  215.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  89.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0411 EA  24" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,865.30 259.35 

    For Cement Mortar Lining (CML), Add  147.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  265.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  110.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0412 EA  24" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,919.21 270.43 

    For Cement Mortar Lining (CML), Add  150.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  271.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  113.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0413 EA  24" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,962.80 286.00 

    For Cement Mortar Lining (CML), Add  152.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  275.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  114.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0414 EA  24" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,935.39 312.20 

    For Cement Mortar Lining (CML), Add  146.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  263.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  109.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0415 EA  24" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 2,362.68 364.24 

    For Cement Mortar Lining (CML), Add  181.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  325.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  135.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0416 EA 30" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,809.47 322.86 

    For Cement Mortar Lining (CML), Add  332.03 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  597.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  249.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0417 EA 30" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,980.56 349.06 

    For Cement Mortar Lining (CML), Add  345.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  621.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  258.88 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0418 EA 30" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,868.03 401.09 

    For Cement Mortar Lining (CML), Add  326.03 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  586.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  244.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0419 EA 30" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,790.97 452.97 

    For Cement Mortar Lining (CML), Add  310.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  558.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  232.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0420 EA 36" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,702.57 429.96 

    For Cement Mortar Lining (CML), Add  505.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  909.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  378.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0421 EA 36" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 4,740.09 481.82 

    For Cement Mortar Lining (CML), Add  401.01 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  721.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  300.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0422 EA 36" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,147.24 518.68 

    For Cement Mortar Lining (CML), Add  436.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  785.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  327.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0423 EA 42" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,377.86 367.86 

    For Cement Mortar Lining (CML), Add  682.05 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,227.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  511.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0424 EA 42" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,354.73 394.06 

    For Cement Mortar Lining (CML), Add  675.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,216.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  506.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0425 EA 42" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,410.72 446.08 

    For Cement Mortar Lining (CML), Add  673.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,212.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  505.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0426 EA 42" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 8,270.46 497.96 

    For Cement Mortar Lining (CML), Add  751.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,352.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  563.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0427 EA 42" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 6,843.97 534.82 

    For Cement Mortar Lining (CML), Add  603.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,086.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  452.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0428 EA 42" x 36" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,164.74 563.67 

    For Cement Mortar Lining (CML), Add  631.07 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,135.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  473.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0429 EA 48" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 9,921.66 393.56 

    For Cement Mortar Lining (CML), Add  932.54 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,678.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  699.40 
Note: ANSI/AWWA C151/A21.51 
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 33 14 13 13-0430 EA 48" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 9,627.20 419.77 

    For Cement Mortar Lining (CML), Add  899.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,618.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  674.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0431 EA 48" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 9,191.92 471.80 

    For Cement Mortar Lining (CML), Add  847.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,525.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  635.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0432 EA 48" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 9,486.15 523.66 

    For Cement Mortar Lining (CML), Add  869.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,564.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  651.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0433 EA 48" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 11,322.82 560.52 

    For Cement Mortar Lining (CML), Add  1,047.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,885.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  785.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0434 EA 48" x 36" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 9,937.03 589.39 

    For Cement Mortar Lining (CML), Add  904.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,627.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  678.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0435 EA 48" x 42" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 10,901.15 605.51 

    For Cement Mortar Lining (CML), Add  998.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,797.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  748.78 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0436  Mechanical Joint Ductile Iron Caps (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0437 EA 3" Mechanical Joint Ductile Iron Caps................................................................................................................................. 171.40 88.62 
    For Cement Mortar Lining (CML), Add  3.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  6.68 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.78 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0438 EA  4" Mechanical Joint Ductile Iron Caps................................................................................................................................. 196.11 103.98 
    For Cement Mortar Lining (CML), Add  3.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  6.94 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.89 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0439 EA  6" Mechanical Joint Ductile Iron Caps................................................................................................................................. 265.48 129.97 
    For Cement Mortar Lining (CML), Add  6.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.14 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0440 EA  8" Mechanical Joint Ductile Iron Caps................................................................................................................................. 339.31 148.56 
    For Cement Mortar Lining (CML), Add  11.43 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  20.57 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.57 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0441 EA  10" Mechanical Joint Ductile Iron Caps............................................................................................................................... 482.17 223.03 
    For Cement Mortar Lining (CML), Add  14.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  25.96 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.82 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0442 EA  12" Mechanical Joint Ductile Iron Caps............................................................................................................................... 584.28 243.31 
    For Cement Mortar Lining (CML), Add  21.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  38.82 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.17 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0443 EA  14" Mechanical Joint Ductile Iron Caps .............................................................................................................................. 732.55 267.64 

    For Cement Mortar Lining (CML), Add  32.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  58.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0444 EA  16" Mechanical Joint Ductile Iron Caps .............................................................................................................................. 889.00 297.34 

    For Cement Mortar Lining (CML), Add  43.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  78.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0445 EA  18" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 1,042.42 334.55 

    For Cement Mortar Lining (CML), Add  53.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  96.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  40.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0446 EA  20" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 1,271.92 382.30 

    For Cement Mortar Lining (CML), Add  69.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  124.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  51.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0447 EA  24" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 1,626.96 446.06 

    For Cement Mortar Lining (CML), Add  95.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  171.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  71.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0448 EA 30" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 2,985.99 535.28 

    For Cement Mortar Lining (CML), Add  217.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  391.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  163.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0449 EA 36" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 4,969.57 669.10 

    For Cement Mortar Lining (CML), Add  395.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  712.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  296.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0450 EA 42" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 7,215.90 802.92 

    For Cement Mortar Lining (CML), Add  599.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,079.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  449.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0451 EA 48" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 8,580.66 892.13 

    For Cement Mortar Lining (CML), Add  722.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,301.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  542.17 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0452  Mechanical Joint Ductile Iron Plug (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0453 EA 3" Mechanical Joint Ductile Iron Plug.................................................................................................................................. 177.11 88.62 
    For Cement Mortar Lining (CML), Add  4.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  7.71 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.21 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0454 EA 4" Mechanical Joint Ductile Iron Plug.................................................................................................................................. 204.68 103.98 
    For Cement Mortar Lining (CML), Add  4.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  8.48 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.53 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0455 EA 6" Mechanical Joint Ductile Iron Plug.................................................................................................................................. 288.33 129.97 
    For Cement Mortar Lining (CML), Add  9.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  16.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.86 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0456 EA 8" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 362.16 148.56 

    For Cement Mortar Lining (CML), Add  13.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  24.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0457 EA 10" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 574.99 223.03 

    For Cement Mortar Lining (CML), Add  23.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  42.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0458 EA 12" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 609.99 243.31 

    For Cement Mortar Lining (CML), Add  24.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  43.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0459 EA 14" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 896.78 267.64 

    For Cement Mortar Lining (CML), Add  49.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  88.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  36.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0460 EA 16" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 513.42 297.34 

    For Cement Mortar Lining (CML), Add  6.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  11.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0461 EA 18" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,286.62 334.55 

    For Cement Mortar Lining (CML), Add  77.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  140.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  58.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0462 EA 20" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,604.67 382.30 

    For Cement Mortar Lining (CML), Add  102.54 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  184.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  76.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0463 EA 24" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 2,098.23 446.06 

    For Cement Mortar Lining (CML), Add  142.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  256.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  106.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0464 EA 30" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 3,634.33 535.28 

    For Cement Mortar Lining (CML), Add  282.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  508.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  211.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0465 EA 36" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 5,375.15 669.10 

    For Cement Mortar Lining (CML), Add  436.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  785.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  327.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0466 EA 42" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 7,267.32 802.92 

    For Cement Mortar Lining (CML), Add  605.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,089.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  453.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0467 EA 48" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 9,417.52 892.13 

    For Cement Mortar Lining (CML), Add  806.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,451.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  604.94 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0468  Mechanical Joint Ductile Iron Long Sleeves (33 14 13 13-0002) 
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. 
 33 14 13 13-0469 EA 3" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 282.63 134.70 

    For Cement Mortar Lining (CML), Add  7.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  14.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0470 EA 4" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 329.15 155.97 

    For Cement Mortar Lining (CML), Add  9.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  16.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0471 EA 6" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 451.06 194.96 

    For Cement Mortar Lining (CML), Add  15.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  28.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0472 EA 8" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 593.22 222.78 

    For Cement Mortar Lining (CML), Add  25.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  46.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0473 EA 10" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................. 811.07 334.55 

    For Cement Mortar Lining (CML), Add  30.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  54.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0474 EA 12" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................. 964.27 364.96 

    For Cement Mortar Lining (CML), Add  41.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  74.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0475 EA 14" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,229.48 401.46 

    For Cement Mortar Lining (CML), Add  62.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  111.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  46.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0476 EA 16" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,462.73 446.06 

    For Cement Mortar Lining (CML), Add  78.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  141.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  59.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0477 EA 18" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,767.14 501.83 

    For Cement Mortar Lining (CML), Add  100.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  181.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  75.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0478 EA 20" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 2,084.26 573.50 

    For Cement Mortar Lining (CML), Add  121.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  218.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  91.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0479 EA 24" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 2,614.67 669.10 

    For Cement Mortar Lining (CML), Add  160.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  288.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0480 EA 30" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 4,569.67 802.92 

    For Cement Mortar Lining (CML), Add  335.31 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  603.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  251.48 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0481 EA 36" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 6,229.06 1,003.64 

    For Cement Mortar Lining (CML), Add  470.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  847.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  353.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0482 EA 42" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 8,033.76 1,145.68 

    For Cement Mortar Lining (CML), Add  629.78 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,133.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  472.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0483 EA 48" Mechanical Joint Ductile Iron Long Sleeves ............................................................................................................ 10,874.53 1,338.19 

    For Cement Mortar Lining (CML), Add  884.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,592.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  663.52 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0484  Mechanical Joint Ductile Iron Gland Packs (33 14 13 13-0002) 

Note: Includes ductile iron retainer gland, gasket, break off torque bolts and all nuts. 
. 
. 
 33 14 13 13-0485  Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts (33 14 13 13-0484) 

Note: Labor installation is included with pipe fittings or valves. 
. 
. 

 33 14 13 13-0486 EA 3" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 28.56  
. 

 33 14 13 13-0487 EA 4" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 53.06  
Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0488 EA 6" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 64.11  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0489 EA 8" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 75.16  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0490 EA 10" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 103.90  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0491 EA 12" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 110.53  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0492 EA 14" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 181.27  

Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0493 EA 16" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 192.33  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0494 EA 18" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 256.43  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0495 EA 20" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 331.60  
Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0496 EA 24" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 462.02  

Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0497 EA 30" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 1,103.11  
Note: Includes twenty (20) 1" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0498 EA 36" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 2,378.65  

Note: Includes twenty-four (24) 1" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0499 EA 42" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 3,472.92  
Note: Includes twenty-eight (28) 1-1/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0500 EA 48" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 4,262.11  

Note: Includes thirty-two (32) 1-1/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0501 EA 54" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 5,725.56  
Note: Includes thirty-six (36) 1-1/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 14 13 13-0502  Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head 

Bolts And Nuts (33 14 13 13-0484) 
Note: Labor installation is included with pipe fittings or valves. 

. 

. 
 33 14 13 13-0503 EA 3" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 48.55  

. 
 33 14 13 13-0504 EA 4" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 75.16  

Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0505 EA 6" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 95.06  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0506 EA 8" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts........................................... 103.90  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0507 EA 10" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 143.69  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0508 EA 12" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 150.32  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0509 EA 14" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 227.70  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0510 EA 16" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 249.80  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0511 EA 18" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 331.60  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0512 EA 20" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 428.86  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0513 EA 24" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 599.08  
Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 
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XXXXXXX 
. 
 33 14 13 13-0514  Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts (33 14 

13 13-0484) 
Note: Labor installation is included with pipe fittings or valves. 

. 

. 
 33 14 13 13-0515 EA 3" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 31.42  

. 
 33 14 13 13-0516 EA 4" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 57.48  

Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0517 EA 6" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 68.53  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0518 EA 8" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 81.79  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0519 EA 10" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 112.74  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0520 EA 12" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 119.37  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0521 EA 14" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 196.75  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0522 EA 16" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 207.80  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0523 EA 18" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 280.75  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0524 EA 20" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 360.33  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0525 EA 24" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 504.03  
Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0526 EA 30" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 1,207.01  

Note: Includes twenty (20) 1" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0527 EA 36" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 2,674.87  
Note: Includes twenty-four (24) 1" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0528 EA 42" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 3,873.04  

Note: Includes twenty-eight (28) 1-1/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0529 EA 48" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 4,766.14  
Note: Includes thirty-two (32) 1-1/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0530 EA 54" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 5,849.35  

Note: Includes thirty-six (36) 1-1/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 14 13 13-0531  Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0532 EA 3" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 296.92 134.70 
    For Cement Mortar Lining (CML), Add  9.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  16.71 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.96 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0533 EA 4" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 336.29 155.97 
    For Cement Mortar Lining (CML), Add  10.00 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  17.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.50 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0534 EA 6" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 433.92 194.96 
    For Cement Mortar Lining (CML), Add  13.85 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.93 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.39 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0535 EA 8" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 547.52 222.78 
    For Cement Mortar Lining (CML), Add  20.99 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  37.79 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.74 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0536 EA 10" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................. 872.48 334.55 
    For Cement Mortar Lining (CML), Add  36.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  65.81 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0537 EA 12" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,021.39 364.96 
    For Cement Mortar Lining (CML), Add  46.84 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  84.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.13 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0538 EA 14" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,352.30 401.46 

    For Cement Mortar Lining (CML), Add  74.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  133.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  55.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0539 EA 16" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,525.57 446.06 

    For Cement Mortar Lining (CML), Add  84.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  152.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  63.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0540 EA 18" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,059.89 501.83 

    For Cement Mortar Lining (CML), Add  129.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  233.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  97.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0541 EA 20" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,417.00 573.50 

    For Cement Mortar Lining (CML), Add  154.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  278.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  116.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0542 EA 24" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,920.28 669.10 

    For Cement Mortar Lining (CML), Add  190.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  343.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0543 EA 30" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 4,725.33 802.92 

    For Cement Mortar Lining (CML), Add  350.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  631.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  263.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0544 EA 36" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 6,548.95 1,003.64 

    For Cement Mortar Lining (CML), Add  502.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  905.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  377.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0545 EA 42" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 8,748.35 1,146.99 

    For Cement Mortar Lining (CML), Add  701.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,261.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  525.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0546 EA 48" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................. 10,807.41 1,338.19 

    For Cement Mortar Lining (CML), Add  877.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,580.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  658.49 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0547  Mechanical Joint Restraints With Accessories For Ductile Iron Pipe 

(MEGALUG® 1100DEC Series) (33 14 13 13-0002) 
Note: Includes ductile iron retainer gland, gasket, break off torque bolts and all nuts and bolts. Excludes pipe and 
fitting. 

. 

. 
 33 14 13 13-0548 EA 3" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1103DSC) .................................................................. 186.02 67.56 

. 
 33 14 13 13-0549 EA  4" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1104DEC) .................................................................. 212.11 80.02 

. 
 33 14 13 13-0550 EA  6" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1106DEC) .................................................................. 263.14 99.04 

. 
 33 14 13 13-0551 EA  8" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1108DEC) .................................................................. 328.56 115.58 

. 
 33 14 13 13-0552 EA  10" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1110DEC) ................................................................ 472.78 167.28 

. 
 33 14 13 13-0553 EA  12" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1112DEC) ................................................................ 583.68 191.20 

. 
 33 14 13 13-0554 EA  14" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1114DEC) ................................................................ 680.58 205.79 

. 
 33 14 13 13-0555 EA  16" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1116DEC) ................................................................ 840.35 223.03 

. 
 33 14 13 13-0556 EA  18" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1118DEC) ............................................................. 1,079.30 267.64 

. 
 33 14 13 13-0557 EA  20" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1120DEC) ............................................................. 1,274.90 297.24 

. 
 33 14 13 13-0558 EA 24" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1124DEC) ............................................................. 1,657.94 342.96 

. 
 33 14 13 13-0559 EA 30" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1130DEC) ............................................................. 3,232.33 411.29 

. 
 33 14 13 13-0560 EA 36" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1136DEC) ............................................................. 3,991.24 514.70 

. 
 33 14 13 13-0561 EA 42" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1142DEC) ............................................................. 5,899.35 593.88 

. 
 33 14 13 13-0562 EA 48" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1148DEC) ............................................................. 7,554.60 763.79 
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XXXXXXX 
. 
 33 14 13 13-0563  Mechanical Joint Ductile Iron Force Balanced Flexible Expansion Joint  

(FLEX-TEND®) (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0564 EA 3" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 4,025.15 55.30 
. 

 33 14 13 13-0565 EA 4" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 4,190.62 69.12 
. 

 33 14 13 13-0566 EA 6" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 6,080.82 102.15 
. 

 33 14 13 13-0567 EA 8" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 8,264.56 121.16 
. 

 33 14 13 13-0568 EA 10" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 10,417.28 133.52 
. 

 33 14 13 13-0569 EA 12" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 13,895.80 156.63 
. 

 33 14 13 13-0570 EA 14" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 17,119.04 175.64 
. 

 33 14 13 13-0571 EA 16" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 20,253.09 200.73 
. 

 33 14 13 13-0572 EA 18" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 22,830.08 281.03 
. 

 33 14 13 13-0573 EA 20" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 30,715.31 351.28 
. 

 33 14 13 13-0574 EA 24" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 42,560.83 468.37 

XXXXXXX 
. 
 33 14 13 13-0575  Set Screw Flange Adapter For Ductile Iron Pipe (E-Z Flange 1000DSM 

Series) (33 14 13 13-0002) 
Note: Includes machined bolts and gasket. 

. 

. 
 33 14 13 13-0576 EA 3" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1003DSM)..................................................... 184.67 67.56 

. 
 33 14 13 13-0577 EA 4" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1004DSM)..................................................... 237.15 80.02 

. 
 33 14 13 13-0578 EA 6" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1006DSM)..................................................... 306.57 99.04 

. 
 33 14 13 13-0579 EA 8" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1008DSM)..................................................... 349.86 115.58 

. 
 33 14 13 13-0580 EA 10" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1010DSM)................................................... 614.89 177.23 

. 
 33 14 13 13-0581 EA 12" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1012DSM)................................................... 695.87 202.59 

XXXXXXX 
. 
 33 14 13 13-0582  Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 2100 

Series) (33 14 13 13-0002) 
Note: Includes nuts, bolts and gasket. 

. 

. 
 33 14 13 13-0583 EA 3" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210300)) .............................................................. 269.75 67.56 

. 
 33 14 13 13-0584 EA 4" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210400) ............................................................... 335.59 80.02 

. 
 33 14 13 13-0585 EA 6" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210600) ............................................................... 464.84 99.04 

. 
 33 14 13 13-0586 EA 8" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210800) ............................................................... 672.59 115.58 

. 
 33 14 13 13-0587 EA 10" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211000) ............................................................. 974.22 177.23 

. 
 33 14 13 13-0588 EA 12" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211200) .......................................................... 1,211.61 202.59 

. 
 33 14 13 13-0589 EA 14" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211400) .......................................................... 1,868.57 218.06 

. 
 33 14 13 13-0590 EA 16" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211600) .......................................................... 2,619.97 236.32 

. 
 33 14 13 13-0591 EA 18" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211800) .......................................................... 2,963.09 283.57 

. 
 33 14 13 13-0592 EA 20" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 212000) .......................................................... 3,273.08 314.94 

. 
 33 14 13 13-0593 EA 24" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 212400) .......................................................... 3,959.97 363.39 

. 
 33 14 13 13-0594 EA 30" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 213000) .......................................................... 5,095.30 435.79 

. 
 33 14 13 13-0595 EA 36" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 213600) .......................................................... 7,612.38 545.35 

. 
 33 14 13 13-0596 EA 42" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 214200) ........................................................ 19,870.56 629.24 

. 
 33 14 13 13-0597 EA 48" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 214800) ........................................................ 25,451.29 809.27 

XXXXXXX 
. 
 33 14 13 13-0598  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Piping (33 14 13 13-0001) 
Note: . See CSI section 33 14 13 13-0484 for bolts and gaskets. 

. 

. 
 33 14 13 13-0599  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 90 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0600 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 362.61 38.56 
. 

 33 14 13 13-0601 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 433.98 46.19 
. 

 33 14 13 13-0602 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 672.92 67.68 
. 

 33 14 13 13-0603 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 917.89 80.56 
. 

 33 14 13 13-0604 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 1,254.45 89.22 
. 

 33 14 13 13-0605 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 1,589.08 104.42 
. 

 33 14 13 13-0606 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 2,253.83 117.60 
. 

 33 14 13 13-0607 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 2,733.31 133.82 
. 

 33 14 13 13-0608 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 3,307.07 187.55 
. 

 33 14 13 13-0609 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 4,122.09 234.19 
. 

 33 14 13 13-0610 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 5,824.99 312.25 
. 

 33 14 13 13-0611 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 9,299.58 334.55 
. 

 33 14 13 13-0612 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 13,673.08 347.72 
. 

 33 14 13 13-0613 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 22,499.31 401.46 
. 

 33 14 13 13-0614 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 29,415.77 426.81 

XXXXXXX 
. 
 33 14 13 13-0615  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 45 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0616 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 346.90 38.56 
. 

 33 14 13 13-0617 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 406.85 46.19 
. 

 33 14 13 13-0618 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 625.80 67.68 
. 

 33 14 13 13-0619 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 845.06 80.56 
. 

 33 14 13 13-0620 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 1,100.22 89.22 
. 

 33 14 13 13-0621 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 1,450.55 104.42 
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. 
 33 14 13 13-0622 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 1,956.79 117.60 

. 
 33 14 13 13-0623 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 2,342.01 133.82 

. 
 33 14 13 13-0624 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 2,774.39 187.55 

. 
 33 14 13 13-0625 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 3,369.49 234.19 

. 
 33 14 13 13-0626 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 4,441.18 312.25 

. 
 33 14 13 13-0627 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 8,132.84 334.55 

. 
 33 14 13 13-0628 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 11,226.78 347.72 

. 
 33 14 13 13-0629 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 16,664.17 401.46 

. 
 33 14 13 13-0630 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 21,318.56 426.81 

XXXXXXX 
. 
 33 14 13 13-0631  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 22-1/2 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0632 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 271.21 38.56 
. 

 33 14 13 13-0633 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 402.56 46.19 
. 

 33 14 13 13-0634 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 608.66 67.68 
. 

 33 14 13 13-0635 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 839.35 80.56 
. 

 33 14 13 13-0636 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,098.79 89.22 
. 

 33 14 13 13-0637 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,367.72 104.42 
. 

 33 14 13 13-0638 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,968.21 117.60 
. 

 33 14 13 13-0639 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 2,290.60 133.82 
. 

 33 14 13 13-0640 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 2,761.54 187.55 
. 

 33 14 13 13-0641 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 3,488.02 234.19 
. 

 33 14 13 13-0642 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 4,346.93 312.25 
. 

 33 14 13 13-0643 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 7,243.14 334.55 
. 

 33 14 13 13-0644 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 9,870.11 347.72 
. 

 33 14 13 13-0645 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 14,109.34 401.46 
. 

 33 14 13 13-0646 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 18,052.54 426.81 

XXXXXXX 
. 
 33 14 13 13-0647  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 11-1/4 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0648 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 271.21 38.56 
. 

 33 14 13 13-0649 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 481.11 46.19 
. 

 33 14 13 13-0650 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 614.37 67.68 
. 

 33 14 13 13-0651 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 813.64 80.56 
. 

 33 14 13 13-0652 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,095.94 89.22 
. 

 33 14 13 13-0653 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,329.17 104.42 
. 

 33 14 13 13-0654 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 2,118.16 117.60 
. 

 33 14 13 13-0655 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 2,360.58 133.82 
. 

 33 14 13 13-0656 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 3,167.11 187.55 
. 

 33 14 13 13-0657 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 3,365.20 234.19 
. 

 33 14 13 13-0658 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 4,348.36 312.25 
. 

 33 14 13 13-0659 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 7,337.40 334.55 
. 

 33 14 13 13-0660 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 9,600.20 347.72 
. 

 33 14 13 13-0661 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 13,723.76 401.46 
. 

 33 14 13 13-0662 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 17,949.72 426.81 

XXXXXXX 
. 
 33 14 13 13-0663  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Plain End (MJxPE) Ductile Iron 90 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0664 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow .................................................................................................................................................................... 318.34 38.56 

. 
 33 14 13 13-0665 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow .................................................................................................................................................................... 466.83 46.19 
. 

 33 14 13 13-0666 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow .................................................................................................................................................................... 727.19 67.68 

. 
 33 14 13 13-0667 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow .................................................................................................................................................................... 986.44 80.56 
. 

 33 14 13 13-0668 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 1,354.42 89.22 

. 
 33 14 13 13-0669 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 1,699.04 104.42 
. 

 33 14 13 13-0670 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 3,043.56 117.60 

. 
 33 14 13 13-0671 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 4,742.62 133.82 
. 

 33 14 13 13-0672 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 5,424.91 187.55 

. 
 33 14 13 13-0673 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 6,255.64 234.19 
. 

 33 14 13 13-0674 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 6,773.24 312.25 

XXXXXXX 
. 
 33 14 13 13-0675  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Plain End (MJxPE) Ductile Iron 45 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0676 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 318.34 38.56 
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. 
 33 14 13 13-0677 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow .................................................................................................................................................................... 412.55 46.19 
. 

 33 14 13 13-0678 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 648.65 67.68 

. 
 33 14 13 13-0679 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow .................................................................................................................................................................... 915.03 80.56 
. 

 33 14 13 13-0680 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 1,210.18 89.22 

. 
 33 14 13 13-0681 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 1,573.37 104.42 
. 

 33 14 13 13-0682 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 2,093.88 117.60 

. 
 33 14 13 13-0683 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 2,514.81 133.82 
. 

 33 14 13 13-0684 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 4,696.59 187.55 

. 
 33 14 13 13-0685 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 4,933.23 234.19 
. 

 33 14 13 13-0686 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 5,148.08 312.25 

XXXXXXX 
. 
 33 14 13 13-0687  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Tee (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0688 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 448.95 57.85 
. 

 33 14 13 13-0689 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 490.12 65.23 
. 

 33 14 13 13-0690 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 517.26 67.68 
. 

 33 14 13 13-0691 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 735.48 85.78 
. 

 33 14 13 13-0692 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 796.53 89.15 
. 

 33 14 13 13-0693 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 841.21 99.89 
. 

 33 14 13 13-0694 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 976.56 103.12 
. 

 33 14 13 13-0695 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee..................................... 1,056.93 113.87 
. 

 33 14 13 13-0696 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee..................................... 1,161.93 121.38 
. 

 33 14 13 13-0697 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,305.79 110.51 
. 

 33 14 13 13-0698 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,305.28 120.64 
. 

 33 14 13 13-0699 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,413.98 127.73 
. 

 33 14 13 13-0700 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,525.15 133.82 
. 

 33 14 13 13-0701 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,570.26 123.68 
. 

 33 14 13 13-0702 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,585.46 133.82 
. 

 33 14 13 13-0703 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,714.13 140.92 
. 

 33 14 13 13-0704 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,973.85 147.00 
. 

 33 14 13 13-0705 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,979.70 154.09 
. 

 33 14 13 13-0706 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,240.24 156.12 
. 

 33 14 13 13-0707 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,423.18 163.22 
. 

 33 14 13 13-0708 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,937.09 169.30 
. 

 33 14 13 13-0709 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,100.03 176.40 
. 

 33 14 13 13-0710 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,875.46 187.55 
. 

 33 14 13 13-0711 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,680.08 187.55 
. 

 33 14 13 13-0712 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,824.56 193.63 
. 

 33 14 13 13-0713 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,384.16 200.73 
. 

 33 14 13 13-0714 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,177.23 206.82 
. 

 33 14 13 13-0715 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,137.97 217.96 
. 

 33 14 13 13-0716 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,748.85 234.19 
. 

 33 14 13 13-0717 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,517.90 240.27 
. 

 33 14 13 13-0718 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,709.41 246.35 
. 

 33 14 13 13-0719 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,951.98 252.43 
. 

 33 14 13 13-0720 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,176.33 259.53 
. 

 33 14 13 13-0721 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,291.64 270.68 
. 

 33 14 13 13-0722 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,585.16 285.89 
. 

 33 14 13 13-0723 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,117.55 312.25 
. 

 33 14 13 13-0724 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 4,054.00 343.67 
. 

 33 14 13 13-0725 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 4,122.70 350.76 
. 

 33 14 13 13-0726 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,526.64 356.86 
. 

 33 14 13 13-0727 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,748.15 363.95 
. 

 33 14 13 13-0728 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,796.33 375.10 
. 

 33 14 13 13-0729 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,738.53 390.31 
. 

 33 14 13 13-0730 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,046.38 416.66 
. 

 33 14 13 13-0731 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,171.26 468.37 
. 

 33 14 13 13-0732 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 4,925.22 447.07 
. 

 33 14 13 13-0733 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 4,972.49 455.19 
. 

 33 14 13 13-0734 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,062.26 460.26 
. 

 33 14 13 13-0735 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,195.21 467.35 
. 

 33 14 13 13-0736 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,901.75 478.51 
. 

 33 14 13 13-0737 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,155.28 493.71 
. 

 33 14 13 13-0738 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,563.09 520.07 
. 

 33 14 13 13-0739 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,813.29 572.79 
. 

 33 14 13 13-0740 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,342.06 624.49 
. 

 33 14 13 13-0741 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 8,584.26 521.09 
. 

 33 14 13 13-0742 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 8,177.40 528.18 
. 

 33 14 13 13-0743 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,639.90 534.26 
. 

 33 14 13 13-0744 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 9,104.17 541.36 
. 

 33 14 13 13-0745 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 9,763.59 552.51 



33
 33 Utilities 

33 10 Water Utilities 
33 14 Water Utility Transmission and Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 152  Monterey County Roads and Bridges 

. 
 33 14 13 13-0746 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,475.52 734.99 

. 
 33 14 13 13-0747 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,432.40 594.08 

. 
 33 14 13 13-0748 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,426.98 645.78 

. 
 33 14 13 13-0749 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,866.87 697.49 

. 
 33 14 13 13-0750 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 12,959.16 734.99 

. 
 33 14 13 13-0751 EA 36" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 8,866.08 585.97 

. 
 33 14 13 13-0752 EA 36" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 9,912.67 592.05 

. 
 33 14 13 13-0753 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,478.32 599.15 

. 
 33 14 13 13-0754 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,879.27 610.30 

. 
 33 14 13 13-0755 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 11,282.74 625.51 

. 
 33 14 13 13-0756 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 12,059.33 651.86 

. 
 33 14 13 13-0757 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 12,876.47 703.57 

. 
 33 14 13 13-0758 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 14,264.61 755.27 

. 
 33 14 13 13-0759 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 16,102.71 821.17 

. 
 33 14 13 13-0760 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 18,542.75 821.17 

. 
 33 14 13 13-0761 EA 42" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 21,077.87 631.59 

. 
 33 14 13 13-0762 EA 42" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 21,501.65 641.72 

. 
 33 14 13 13-0763 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 23,641.67 657.95 

. 
 33 14 13 13-0764 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 26,940.26 684.30 

. 
 33 14 13 13-0765 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 27,019.08 736.00 

. 
 33 14 13 13-0766 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,370.73 787.72 

. 
 33 14 13 13-0767 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,773.60 825.22 

. 
 33 14 13 13-0768 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 28,195.47 853.61 

. 
 33 14 13 13-0769 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 29,716.55 869.83 

. 
 33 14 13 13-0770 EA 48" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 24,574.59 682.28 

. 
 33 14 13 13-0771 EA 48" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 25,015.51 693.43 

. 
 33 14 13 13-0772 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 25,641.76 709.65 

. 
 33 14 13 13-0773 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 26,279.84 734.99 

. 
 33 14 13 13-0774 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 26,961.32 787.72 

. 
 33 14 13 13-0775 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 27,119.88 839.42 

. 
 33 14 13 13-0776 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 29,116.50 875.91 

. 
 33 14 13 13-0777 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 23,437.90 905.31 

. 
 33 14 13 13-0778 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 29,368.88 921.53 

. 
 33 14 13 13-0779 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 39,097.34 946.87 

XXXXXXX 
. 
 33 14 13 13-0780  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Wye (Laterals) (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0781 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 503.54 64.66 
. 

 33 14 13 13-0782 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 553.53 64.66 
. 

 33 14 13 13-0783 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 648.65 67.68 
. 

 33 14 13 13-0784 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 716.91 85.78 
. 

 33 14 13 13-0785 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 799.39 89.15 
. 

 33 14 13 13-0786 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 976.88 99.89 
. 

 33 14 13 13-0787 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,280.74 103.12 
. 

 33 14 13 13-0788 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,182.60 113.87 
. 

 33 14 13 13-0789 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,329.02 121.38 
. 

 33 14 13 13-0790 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 1,875.59 110.51 
. 

 33 14 13 13-0791 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 1,953.63 120.64 
. 

 33 14 13 13-0792 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,185.14 127.73 
. 

 33 14 13 13-0793 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 2,384.86 133.82 
. 

 33 14 13 13-0794 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,288.59 123.68 
. 

 33 14 13 13-0795 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,595.11 133.82 
. 

 33 14 13 13-0796 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,070.81 140.92 
. 

 33 14 13 13-0797 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 3,073.47 147.00 
. 

 33 14 13 13-0798 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 2,836.55 154.09 
. 

 33 14 13 13-0799 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,371.28 156.12 
. 

 33 14 13 13-0800 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,875.54 163.22 
. 

 33 14 13 13-0801 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,106.34 169.30 
. 

 33 14 13 13-0802 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,476.36 176.40 
. 

 33 14 13 13-0803 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,336.04 187.55 
. 

 33 14 13 13-0804 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,509.88 187.55 
. 

 33 14 13 13-0805 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,877.05 193.63 
. 

 33 14 13 13-0806 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,602.31 200.73 
. 

 33 14 13 13-0807 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,748.12 206.82 
. 

 33 14 13 13-0808 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,881.66 217.96 
. 

 33 14 13 13-0809 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,562.52 234.19 
. 

 33 14 13 13-0810 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 4,974.54 240.27 
. 

 33 14 13 13-0811 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 5,365.99 246.35 
. 

 33 14 13 13-0812 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,744.22 252.43 
. 

 33 14 13 13-0813 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,154.22 259.53 
. 

 33 14 13 13-0814 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,216.69 270.68 
. 

 33 14 13 13-0815 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,287.43 285.89 
. 

 33 14 13 13-0816 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,697.36 312.25 
. 

 33 14 13 13-0817 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 5,856.24 343.67 
. 

 33 14 13 13-0818 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 5,984.92 350.76 
. 

 33 14 13 13-0819 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,594.50 356.86 
. 

 33 14 13 13-0820 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,198.73 363.95 
. 

 33 14 13 13-0821 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,265.49 375.10 
. 

 33 14 13 13-0822 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,343.35 390.31 
. 

 33 14 13 13-0823 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,534.09 416.66 
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. 
 33 14 13 13-0824 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,030.28 468.37 

. 
 33 14 13 13-0825 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 7,097.33 447.07 

. 
 33 14 13 13-0826 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 7,188.87 454.18 

. 
 33 14 13 13-0827 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,038.38 460.26 

. 
 33 14 13 13-0828 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,424.10 467.35 

. 
 33 14 13 13-0829 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 9,770.42 478.51 

. 
 33 14 13 13-0830 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 10,883.65 493.71 

. 
 33 14 13 13-0831 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 12,201.50 520.07 

. 
 33 14 13 13-0832 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 13,405.65 572.79 

. 
 33 14 13 13-0833 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 11,809.10 624.49 

. 
 33 14 13 13-0834 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 14,950.64 521.09 

. 
 33 14 13 13-0835 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 16,803.00 528.18 

. 
 33 14 13 13-0836 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 17,796.75 534.26 

. 
 33 14 13 13-0837 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 18,792.27 541.36 

. 
 33 14 13 13-0838 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 20,202.85 552.51 

. 
 33 14 13 13-0839 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 21,718.80 567.72 

. 
 33 14 13 13-0840 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 22,258.33 594.08 

. 
 33 14 13 13-0841 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 23,035.50 645.78 

. 
 33 14 13 13-0842 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 24,120.88 697.49 

. 
 33 14 13 13-0843 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 26,158.91 734.99 

. 
 33 14 13 13-0844 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 28,854.86 599.15 

. 
 33 14 13 13-0845 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 29,995.54 610.30 

. 
 33 14 13 13-0846 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 31,128.76 625.51 

. 
 33 14 13 13-0847 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 33,317.73 651.86 

. 
 33 14 13 13-0848 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 35,554.38 703.57 

. 
 33 14 13 13-0849 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 39,457.37 755.27 

. 
 33 14 13 13-0850 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 44,241.60 792.78 

. 
 33 14 13 13-0851 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 52,892.36 821.17 

. 
 33 14 13 13-0852 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 46,532.37 736.00 

. 
 33 14 13 13-0853 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 47,669.17 787.72 

. 
 33 14 13 13-0854 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 50,932.48 825.22 

. 
 33 14 13 13-0855 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 58,312.25 853.61 

. 
 33 14 13 13-0856 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 68,880.21 869.83 

. 
 33 14 13 13-0857 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 45,859.10 787.72 

. 
 33 14 13 13-0858 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 51,978.47 839.42 

. 
 33 14 13 13-0859 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 55,411.74 875.91 

. 
 33 14 13 13-0860 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 63,235.64 905.31 

. 
 33 14 13 13-0861 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 82,879.04 921.53 

. 
 33 14 13 13-0862 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 91,039.47 946.87 

XXXXXXX 
. 
 33 14 13 13-0863  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Flanged End (MJxFE) Ductile Iron Hydrant Tee (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0864 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Hydrant Tee ....................................................................................................................................................................... 894.05 99.89 

. 
 33 14 13 13-0865 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Hydrant Tee .................................................................................................................................................................... 1,111.20 113.87 
. 

 33 14 13 13-0866 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 1,590.90 120.64 

. 
 33 14 13 13-0867 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 1,831.09 133.82 
. 

 33 14 13 13-0868 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 2,421.60 156.12 

. 
 33 14 13 13-0869 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 2,950.08 187.55 
. 

 33 14 13 13-0870 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 3,482.20 240.27 

. 
 33 14 13 13-0871 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 4,680.93 343.67 
. 

 33 14 13 13-0872 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 5,462.58 447.07 

. 
 33 14 13 13-0873 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 9,925.23 521.09 

XXXXXXX 
. 
 33 14 13 13-0874  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Cross (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0875 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .................................... 501.02 77.13 
. 

 33 14 13 13-0876 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .................................... 625.58 83.94 
. 

 33 14 13 13-0877 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .................................... 781.54 84.85 
. 

 33 14 13 13-0878 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .................................... 829.18 105.20 
. 

 33 14 13 13-0879 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .................................... 970.17 113.87 
. 

 33 14 13 13-0880 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,071.68 141.79 
. 

 33 14 13 13-0881 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,030.57 124.60 
. 

 33 14 13 13-0882 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,214.90 152.53 
. 

 33 14 13 13-0883 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,202.48 163.27 
. 

 33 14 13 13-0884 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 1,209.96 129.76 
. 

 33 14 13 13-0885 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 1,356.19 156.12 
. 

 33 14 13 13-0886 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 1,611.33 166.26 
. 

 33 14 13 13-0887 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 1,745.60 178.42 
. 

 33 14 13 13-0888 EA 12 x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,555.30 140.92 
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. 
 33 14 13 13-0889 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 1,800.05 167.28 

. 
 33 14 13 13-0890 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 1,953.79 177.41 

. 
 33 14 13 13-0891 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 2,279.43 189.58 

. 
 33 14 13 13-0892 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 2,603.35 200.73 

. 
 33 14 13 13-0893 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 2,692.24 183.50 

. 
 33 14 13 13-0894 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 3,193.00 193.63 

. 
 33 14 13 13-0895 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 3,270.15 206.82 

. 
 33 14 13 13-0896 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 3,451.25 216.95 

. 
 33 14 13 13-0897 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 3,825.04 234.19 

. 
 33 14 13 13-0898 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 3,013.31 207.83 

. 
 33 14 13 13-0899 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 3,448.39 216.95 

. 
 33 14 13 13-0900 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 4,159.60 230.13 

. 
 33 14 13 13-0901 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 4,652.03 241.28 

. 
 33 14 13 13-0902 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 5,652.74 257.51 

. 
 33 14 13 13-0903 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 5,899.56 280.82 

. 
 33 14 13 13-0904 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 5,207.05 245.33 

. 
 33 14 13 13-0905 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 5,509.32 255.48 

. 
 33 14 13 13-0906 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 5,767.83 267.64 

. 
 33 14 13 13-0907 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 6,265.96 278.80 

. 
 33 14 13 13-0908 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,342.36 295.01 

. 
 33 14 13 13-0909 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,810.54 318.33 

. 
 33 14 13 13-0910 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 8,154.92 356.86 

. 
 33 14 13 13-0911 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 6,546.99 308.19 

. 
 33 14 13 13-0912 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 6,852.11 317.31 

. 
 33 14 13 13-0913 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,060.64 330.50 

. 
 33 14 13 13-0914 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,554.49 341.64 

. 
 33 14 13 13-0915 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,676.94 357.87 

. 
 33 14 13 13-0916 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 9,340.40 381.19 

. 
 33 14 13 13-0917 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 9,684.78 418.69 

. 
 33 14 13 13-0918 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 10,450.63 481.55 

. 
 33 14 13 13-0919 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 8,963.19 385.24 

. 
 33 14 13 13-0920 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 9,171.50 395.37 

. 
 33 14 13 13-0921 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 9,523.97 407.54 

. 
 33 14 13 13-0922 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 9,827.89 418.69 

. 
 33 14 13 13-0923 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 9,996.03 434.91 

. 
 33 14 13 13-0924 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 10,368.50 458.23 

. 
 33 14 13 13-0925 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 13,826.11 496.76 

. 
 33 14 13 13-0926 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 14,541.97 558.60 

. 
 33 14 13 13-0927 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 16,001.35 635.64 

. 
 33 14 13 13-0928 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 13,910.96 511.96 

. 
 33 14 13 13-0929 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 14,186.60 524.13 

. 
 33 14 13 13-0930 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 14,457.67 535.28 

. 
 33 14 13 13-0931 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 14,777.20 551.50 

. 
 33 14 13 13-0932 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 15,142.53 575.83 

. 
 33 14 13 13-0933 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 15,565.46 613.34 

. 
 33 14 13 13-0934 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 16,097.10 675.18 

. 
 33 14 13 13-0935 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 20,756.82 753.24 

. 
 33 14 13 13-0936 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 23,865.71 869.83 

. 
 33 14 13 13-0937 EA 36" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 19,502.89 554.54 

. 
 33 14 13 13-0938 EA 36" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 19,775.67 566.70 

. 
 33 14 13 13-0939 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 20,011.04 577.86 

. 
 33 14 13 13-0940 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 20,290.57 595.10 

. 
 33 14 13 13-0941 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 20,617.36 618.41 

. 
 33 14 13 13-0942 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 21,001.73 655.92 

. 
 33 14 13 13-0943 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 21,497.67 718.78 

. 
 33 14 13 13-0944 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 22,378.68 795.82 

. 
 33 14 13 13-0945 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 30,231.65 912.41 

. 
 33 14 13 13-0946 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 33,243.03 955.99 

. 
 33 14 13 13-0947 EA 42" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 26,255.22 603.20 

. 
 33 14 13 13-0948 EA 42" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 26,801.79 619.43 

. 
 33 14 13 13-0949 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 27,118.59 643.76 

. 
 33 14 13 13-0950 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 27,557.22 681.26 

. 
 33 14 13 13-0951 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 28,348.77 744.12 

. 
 33 14 13 13-0952 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 30,026.65 821.17 

. 
 33 14 13 13-0953 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 36,508.66 937.75 

. 
 33 14 13 13-0954 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 47,820.05 980.33 

. 
 33 14 13 13-0955 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 51,266.61 1,005.68 

. 
 33 14 13 13-0956 EA 48" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 35,561.87 702.55 

. 
 33 14 13 13-0957 EA 48" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 35,795.71 718.78 

. 
 33 14 13 13-0958 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 36,108.22 742.09 

. 
 33 14 13 13-0959 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 36,444.02 779.60 

. 
 33 14 13 13-0960 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 36,888.56 842.46 

. 
 33 14 13 13-0961 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 37,665.32 919.50 

. 
 33 14 13 13-0962 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 39,827.40 1,036.09 

. 
 33 14 13 13-0963 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 48,908.12 1,079.69 

. 
 33 14 13 13-0964 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 63,043.85 1,105.03 

. 
 33 14 13 13-0965 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 67,126.60 1,203.37 

XXXXXXX 
. 
 33 14 13 13-0966  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Mechanical Joint Ductile Iron Reducers (33 14 13 13-0598) 
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. 

. 
 33 14 13 13-0967 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 356.35 41.96 
. 

 33 14 13 13-0968 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 498.13 52.60 

. 
 33 14 13 13-0969 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 547.55 55.85 
. 

 33 14 13 13-0970 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 718.35 63.38 

. 
 33 14 13 13-0971 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 747.22 74.12 
. 

 33 14 13 13-0972 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 878.33 65.90 

. 
 33 14 13 13-0973 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 919.24 76.03 
. 

 33 14 13 13-0974 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 956.51 83.13 

. 
 33 14 13 13-0975 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,015.56 72.99 
. 

 33 14 13 13-0976 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,123.60 83.13 

. 
 33 14 13 13-0977 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,142.31 89.22 
. 

 33 14 13 13-0978 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,193.52 96.31 

. 
 33 14 13 13-0979 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,757.31 94.28 
. 

 33 14 13 13-0980 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,767.45 100.36 

. 
 33 14 13 13-0981 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,538.76 107.46 
. 

 33 14 13 13-0982 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,570.31 113.55 

. 
 33 14 13 13-0983 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,106.50 109.49 
. 

 33 14 13 13-0984 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,043.82 116.59 

. 
 33 14 13 13-0985 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,919.37 122.67 
. 

 33 14 13 13-0986 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,896.66 128.75 

. 
 33 14 13 13-0987 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,144.79 139.90 
. 

 33 14 13 13-0988 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,290.60 141.93 

. 
 33 14 13 13-0989 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,583.15 149.02 
. 

 33 14 13 13-0990 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,467.62 155.11 

. 
 33 14 13 13-0991 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,949.95 166.26 
. 

 33 14 13 13-0992 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,583.69 182.49 

. 
 33 14 13 13-0993 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,050.63 194.65 
. 

 33 14 13 13-0994 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,074.71 200.73 

. 
 33 14 13 13-0995 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,793.51 207.83 
. 

 33 14 13 13-0996 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,791.72 218.98 

. 
 33 14 13 13-0997 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,723.92 234.19 
. 

 33 14 13 13-0998 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,222.05 260.55 

. 
 33 14 13 13-0999 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,843.19 259.53 
. 

 33 14 13 13-1000 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,899.96 270.68 

. 
 33 14 13 13-1001 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,969.26 285.89 
. 

 33 14 13 13-1002 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,909.00 312.25 

. 
 33 14 13 13-1003 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 4,509.08 363.95 
. 

 33 14 13 13-1004 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 7,009.79 322.38 

. 
 33 14 13 13-1005 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 7,307.99 348.74 
. 

 33 14 13 13-1006 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 7,041.22 401.46 

. 
 33 14 13 13-1007 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 5,968.79 453.17 
. 

 33 14 13 13-1008 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 9,245.64 429.85 
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. 
 33 14 13 13-1009 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 8,594.48 481.55 
. 

 33 14 13 13-1010 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 9,175.85 519.05 

. 
 33 14 13 13-1011 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 13,677.12 368.00 
. 

 33 14 13 13-1012 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 13,596.87 394.36 

. 
 33 14 13 13-1013 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 13,631.43 446.06 
. 

 33 14 13 13-1014 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 14,165.58 497.77 

. 
 33 14 13 13-1015 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 11,576.63 535.28 
. 

 33 14 13 13-1016 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 12,114.46 563.66 

. 
 33 14 13 13-1017 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 17,236.29 393.35 
. 

 33 14 13 13-1018 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 16,679.06 419.70 

. 
 33 14 13 13-1019 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 15,841.06 471.41 
. 

 33 14 13 13-1020 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 16,303.81 524.13 

. 
 33 14 13 13-1021 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 19,537.13 560.62 
. 

 33 14 13 13-1022 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 16,896.06 589.01 

. 
 33 14 13 13-1023 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 18,582.79 605.23 

XXXXXXX 
. 
 33 14 13 13-1024  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Caps (33 14 13 13-0598) 
. 
. 

 33 14 13 13-1025 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps............................................. 329.92 88.62 
. 

 33 14 13 13-1026 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps............................................. 397.47 104.19 
. 

 33 14 13 13-1027 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps............................................. 579.66 129.97 
. 

 33 14 13 13-1028 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps............................................. 774.87 148.23 
. 

 33 14 13 13-1029 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 1,030.55 223.03 
. 

 33 14 13 13-1030 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 1,296.89 243.31 
. 

 33 14 13 13-1031 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 1,473.72 267.64 
. 

 33 14 13 13-1032 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 1,791.55 297.04 
. 

 33 14 13 13-1033 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 2,097.77 334.55 
. 

 33 14 13 13-1034 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 2,528.64 382.20 
. 

 33 14 13 13-1035 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 3,239.26 446.06 
. 

 33 14 13 13-1036 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 5,859.28 535.28 
. 

 33 14 13 13-1037 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 9,590.84 669.10 
. 

 33 14 13 13-1038 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps...................................... 13,812.21 802.92 
. 

 33 14 13 13-1039 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps...................................... 16,442.24 892.13 

XXXXXXX 
. 
 33 14 13 13-1040  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Plug (33 14 13 13-0598) 
. 
. 

 33 14 13 13-1041 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 331.35 88.62 
. 

 33 14 13 13-1042 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 411.75 104.19 
. 

 33 14 13 13-1043 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 616.79 129.97 
. 

 33 14 13 13-1044 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 812.00 148.23 
. 

 33 14 13 13-1045 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 1,243.33 223.03 
. 

 33 14 13 13-1046 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 1,345.45 243.31 
. 

 33 14 13 13-1047 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 1,783.62 267.64 
. 

 33 14 13 13-1048 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 2,150.00 297.04 
. 

 33 14 13 13-1049 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 2,556.18 334.55 
. 

 33 14 13 13-1050 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 3,148.43 382.20 
. 

 33 14 13 13-1051 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 4,121.82 446.06 
. 

 33 14 13 13-1052 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 7,078.86 535.28 
. 

 33 14 13 13-1053 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ....................................... 10,349.15 669.10 
. 

 33 14 13 13-1054 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ....................................... 13,907.89 802.92 
. 

 33 14 13 13-1055 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ....................................... 18,471.54 892.13 

XXXXXXX 
. 
 33 14 13 13-1056  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Flanged End (MJxFE) Ductile Iron Adapters (33 14 13 13-0598) 
. 
. 

 33 14 13 13-1057 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ............................................................................................................................................................................ 451.15 134.70 

. 
 33 14 13 13-1058 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ............................................................................................................................................................................ 594.77 155.76 
. 

 33 14 13 13-1059 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ............................................................................................................................................................................ 816.65 195.50 

. 
 33 14 13 13-1060 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 1,070.19 222.35 
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. 
 33 14 13 13-1061 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 1,575.09 334.55 
. 

 33 14 13 13-1062 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 1,878.24 364.96 

. 
 33 14 13 13-1063 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 2,450.49 401.46 
. 

 33 14 13 13-1064 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 2,780.85 446.06 

. 
 33 14 13 13-1065 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 3,642.21 501.83 
. 

 33 14 13 13-1066 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 4,223.52 573.81 

. 
 33 14 13 13-1067 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 5,110.95 669.10 
. 

 33 14 13 13-1068 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 8,021.34 802.92 

. 
 33 14 13 13-1069 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ....................................................................................................................................................................... 10,904.59 1,003.64 
. 

 33 14 13 13-1070 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ....................................................................................................................................................................... 14,820.56 1,146.59 

. 
 33 14 13 13-1071 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ....................................................................................................................................................................... 18,413.36 1,338.19 

XXXXXXX 
. 
 33 14 13 13-1072  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Long Sleeves (33 14 13 13-0598) 
. 
. 

 33 14 13 13-1073 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 468.28 134.70 
. 

 33 14 13 13-1074 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 573.35 155.76 
. 

 33 14 13 13-1075 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 840.93 195.50 
. 

 33 14 13 13-1076 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................ 1,135.89 222.35 
. 

 33 14 13 13-1077 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,483.70 334.55 
. 

 33 14 13 13-1078 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,792.55 364.96 
. 

 33 14 13 13-1079 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 2,267.70 401.46 
. 

 33 14 13 13-1080 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 2,683.74 446.06 
. 

 33 14 13 13-1081 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 3,202.36 501.83 
. 

 33 14 13 13-1082 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 3,727.98 573.81 
. 

 33 14 13 13-1083 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 4,656.82 669.10 
. 

 33 14 13 13-1084 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 7,785.71 802.92 
. 

 33 14 13 13-1085 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 10,117.72 1,003.64 
. 

 33 14 13 13-1086 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 13,159.14 1,145.57 
. 

 33 14 13 13-1087 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 19,520.12 1,338.19 

XXXXXXX 
. 
 33 14 13 13-1088  Push-On Joint Ductile Iron Piping (33 14 13 13-0001) 
. 
. 
 33 14 13 13-1089  Push-On Joint Ductile Iron Pipe (33 14 13 13-1088) 

Note: Conforming to ANSI/AWWA C151/A21.51, federal specification WW-P-421D. 
. 
. 

 33 14 13 13-1090 LF 4", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 33.36 8.86 
    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  13.95 
    For Cement Mortar Lining (CML), Add  1.99 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  10.76 
    For Fusion Bonded Epoxy Lining (206N), Add  3.59 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.49 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.67 
    For Class 51, Add  2.88 
    For Class 52, Add  6.22 
    For Class 53, Add  11.18 
    For Class 54, Add  15.95 
    For Class 55, Add  18.35 
    For Class 56, Add  20.71 

. 
 33 14 13 13-1091 LF 6", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 36.59 9.78 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  15.31 
    For Cement Mortar Lining (CML), Add  2.19 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  11.81 
    For Fusion Bonded Epoxy Lining (206N), Add  3.94 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.64 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.83 
    For Class 51, Add  3.16 
    For Class 52, Add  6.82 
    For Class 53, Add  12.27 
    For Class 54, Add  17.50 
    For Class 55, Add  20.13 
    For Class 56, Add  22.72 
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. 
 33 14 13 13-1092 LF 8", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 46.00 10.74 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  20.92 
    For Cement Mortar Lining (CML), Add  2.99 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  16.14 
    For Fusion Bonded Epoxy Lining (206N), Add  5.38 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.24 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.30 
    For Class 51, Add  4.28 
    For Class 52, Add  9.22 
    For Class 53, Add  16.62 
    For Class 54, Add  23.71 
    For Class 55, Add  27.27 
    For Class 56, Add  30.75 

. 
 33 14 13 13-1093 LF 10", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 64.97 15.11 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  25.30 
    For Cement Mortar Lining (CML), Add  4.22 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  21.08 
    For Fusion Bonded Epoxy Lining (206N), Add  7.59 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.16 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.25 
    For Class 51, Add  6.03 
    For Class 52, Add  13.01 
    For Class 53, Add  23.45 
    For Class 54, Add  33.45 
    For Class 55, Add  38.46 
    For Class 56, Add  43.39 

. 
 33 14 13 13-1094 LF 12", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 75.61 16.73 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  25.14 
    For Cement Mortar Lining (CML), Add  5.03 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  20.11 
    For Fusion Bonded Epoxy Lining (206N), Add  9.05 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.77 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.78 
    For Class 51, Add  7.17 
    For Class 52, Add  15.47 
    For Class 53, Add  27.89 
    For Class 54, Add  39.79 
    For Class 55, Add  45.75 
    For Class 56, Add  51.59 

. 
 33 14 13 13-1095 LF 14", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 92.57 18.86 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  28.20 
    For Cement Mortar Lining (CML), Add  6.41 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  21.79 
    For Fusion Bonded Epoxy Lining (206N), Add  11.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.81 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.63 
    For Class 51, Add  9.09 
    For Class 52, Add  19.62 
    For Class 53, Add  35.41 
    For Class 54, Add  50.54 
    For Class 55, Add  58.07 
    For Class 56, Add  65.48 

. 
 33 14 13 13-1096 LF 16", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 109.91 21.49 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  31.72 
    For Cement Mortar Lining (CML), Add  7.74 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  23.98 
    For Fusion Bonded Epoxy Lining (206N), Add  13.93 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.80 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -5.50 
    For Class 51, Add  10.95 
    For Class 52, Add  23.65 
    For Class 53, Add  42.68 
    For Class 54, Add  60.92 
    For Class 55, Add  70.00 
    For Class 56, Add  78.92 
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. 
 33 14 13 13-1097 LF 18", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 127.87 25.14 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  36.84 
    For Cement Mortar Lining (CML), Add  8.99 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  27.85 
    For Fusion Bonded Epoxy Lining (206N), Add  16.17 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.74 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -6.39 
    For Class 51, Add  12.72 
    For Class 52, Add  27.47 
    For Class 53, Add  49.58 
    For Class 54, Add  70.76 
    For Class 55, Add  81.31 
    For Class 56, Add  91.67 

. 
 33 14 13 13-1098 LF 20", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 147.26 30.11 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  38.62 
    For Cement Mortar Lining (CML), Add  10.16 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  28.46 
    For Fusion Bonded Epoxy Lining (206N), Add  18.30 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.62 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -7.36 
    For Class 51, Add  14.42 
    For Class 52, Add  31.13 
    For Class 53, Add  56.18 
    For Class 54, Add  80.18 
    For Class 55, Add  92.14 
    For Class 56, Add  103.89 

. 
 33 14 13 13-1099 LF 24", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 186.39 37.62 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  40.09 
    For Cement Mortar Lining (CML), Add  12.93 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  27.16 
    For Fusion Bonded Epoxy Lining (206N), Add  23.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.70 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -9.32 
    For Class 51, Add  18.34 
    For Class 52, Add  39.59 
    For Class 53, Add  71.44 
    For Class 54, Add  101.96 
    For Class 55, Add  117.17 
    For Class 56, Add  132.11 

. 
 33 14 13 13-1100 LF 30", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 221.79 40.15 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  49.90 
    For Cement Mortar Lining (CML), Add  16.10 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  28.97 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.07 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -11.09 
    For Class 51, Add  22.70 
    For Class 52, Add  49.02 
    For Class 53, Add  88.54 
    For Class 54, Add  126.40 
    For Class 55, Add  145.21 
    For Class 56, Add  163.67 

. 
 33 14 13 13-1101 LF 36", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 276.57 42.68 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  65.69 
    For Cement Mortar Lining (CML), Add  21.19 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  38.14 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.89 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -13.83 
    For Class 51, Add  29.69 
    For Class 52, Add  64.15 
    For Class 53, Add  115.98 
    For Class 54, Add  165.63 
    For Class 55, Add  190.19 
    For Class 56, Add  214.30 
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. 
 33 14 13 13-1102 LF 42", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 338.62 45.22 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  83.76 
    For Cement Mortar Lining (CML), Add  27.02 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  48.63 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.26 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -16.93 
    For Class 51, Add  37.68 
    For Class 52, Add  81.44 
    For Class 53, Add  147.36 
    For Class 54, Add  210.50 
    For Class 55, Add  241.64 
    For Class 56, Add  272.22 

. 
 33 14 13 13-1103 LF 48", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 409.12 47.65 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  104.42 
    For Cement Mortar Lining (CML), Add  33.68 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  60.63 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.26 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -20.46 
    For Class 51, Add  46.81 
    For Class 52, Add  101.21 
    For Class 53, Add  183.22 
    For Class 54, Add  261.77 
    For Class 55, Add  300.43 
    For Class 56, Add  338.39 

. 
 33 14 13 13-1104 LF 54", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 520.97 50.18 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  137.93 
    For Cement Mortar Lining (CML), Add  44.49 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  80.09 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  33.37 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -26.05 
    For Class 51, Add  61.60 
    For Class 52, Add  133.20 
    For Class 53, Add  241.29 
    For Class 54, Add  344.80 
    For Class 55, Add  395.63 
    For Class 56, Add  445.53 

XXXXXXX 
. 
 33 14 13 13-1105  Push-On Joint Ductile Iron 90 Degree Elbow (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1106 EA 4" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 161.24 34.59 
    For Cement Mortar Lining (CML), Add  10.88 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  19.59 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1107 EA 6" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 234.20 51.02 
    For Cement Mortar Lining (CML), Add  15.69 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  28.23 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.76 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1108 EA 8" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 309.43 60.58 
    For Cement Mortar Lining (CML), Add  21.76 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  39.17 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.32 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1109 EA 10" 90 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 466.91 66.71 
    For Cement Mortar Lining (CML), Add  32.89 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  59.21 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.67 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1110 EA 12" 90 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 596.95 78.26 
    For Cement Mortar Lining (CML), Add  43.52 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  78.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.64 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1111 EA 14" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,135.97 87.80 

    For Cement Mortar Lining (CML), Add  95.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  171.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  71.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1112 EA 16" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,284.89 100.36 

    For Cement Mortar Lining (CML), Add  107.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  193.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1113 EA 18" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,990.73 140.51 

    For Cement Mortar Lining (CML), Add  170.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  306.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  127.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1114 EA 20" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,248.28 177.11 

    For Cement Mortar Lining (CML), Add  189.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  340.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1115 EA 24" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,807.47 221.41 

    For Cement Mortar Lining (CML), Add  236.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  425.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  177.36 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1116  Push-On Joint Ductile Iron 45 Degree Elbow (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1117 EA 4" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 136.49 34.59 
    For Cement Mortar Lining (CML), Add  8.41 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  15.13 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.31 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1118 EA 6" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 200.93 51.02 
    For Cement Mortar Lining (CML), Add  12.36 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  22.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.27 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1119 EA 8" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 273.63 60.58 
    For Cement Mortar Lining (CML), Add  18.18 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.63 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1120 EA 10" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 417.49 66.71 
    For Cement Mortar Lining (CML), Add  27.95 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  50.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.96 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1121 EA 12" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 533.97 78.26 
    For Cement Mortar Lining (CML), Add  37.22 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  67.00 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.92 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1122 EA 14" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 742.71 87.80 
    For Cement Mortar Lining (CML), Add  56.12 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  101.01 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.09 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1123 EA 16" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,078.97 100.36 
    For Cement Mortar Lining (CML), Add  87.16 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  156.89 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  65.37 

Note: ANSI/AWWA C151/A21.51 



33
 33 Utilities 

33 10 Water Utilities 
33 14 Water Utility Transmission and Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 162  Monterey County Roads and Bridges 

. 
 33 14 13 13-1124 EA 18" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,258.18 140.51 

    For Cement Mortar Lining (CML), Add  96.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  174.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  72.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1125 EA 20" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,746.74 177.11 

    For Cement Mortar Lining (CML), Add  139.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  250.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1126 EA 24" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,168.68 221.41 

    For Cement Mortar Lining (CML), Add  172.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  310.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  129.45 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1127  Push-On Joint Ductile Iron Tee (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1128 EA 4" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 245.60 51.02 
    For Cement Mortar Lining (CML), Add  16.83 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  30.29 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.62 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1129 EA 6" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 343.89 74.98 
    For Cement Mortar Lining (CML), Add  23.02 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  41.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.27 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1130 EA 8" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 464.22 90.87 
    For Cement Mortar Lining (CML), Add  32.64 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  58.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.48 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1131 EA 10" Tee, Push-On Joint Ductile Iron .................................................................................................................................... 665.68 101.38 
    For Cement Mortar Lining (CML), Add  51.36 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  92.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  38.52 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1132 EA 12" Tee, Push-On Joint Ductile Iron .................................................................................................................................... 825.13 116.89 
    For Cement Mortar Lining (CML), Add  64.77 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  116.59 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.58 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1133 EA 14" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 1,305.49 140.51 
    For Cement Mortar Lining (CML), Add  109.26 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  196.67 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  81.94 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1134 EA 16" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 1,873.61 175.69 
    For Cement Mortar Lining (CML), Add  160.75 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  289.35 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.56 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1135 EA 18" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 2,361.57 234.39 
    For Cement Mortar Lining (CML), Add  200.64 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  361.16 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  150.48 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1136 EA 20" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 2,787.66 285.99 
    For Cement Mortar Lining (CML), Add  235.44 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  423.79 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  176.58 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1137 EA 24" Tee, Push-On Joint Ductile Iron................................................................................................................................. 3,642.82 357.46 

    For Cement Mortar Lining (CML), Add  310.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  558.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  232.59 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1138  Flanged End x Push-On Joint Ductile Iron Adapters (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1139 EA 4" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 364.65 119.99 
    For Cement Mortar Lining (CML), Add  18.29 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.71 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1140 EA 6" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 446.71 148.56 
    For Cement Mortar Lining (CML), Add  22.17 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  39.90 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.62 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1141 EA 8" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 581.19 173.26 
    For Cement Mortar Lining (CML), Add  31.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  57.35 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.90 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1142 EA 10" Flanged End x Push-On Joint Adapter, Ductile Iron ..................................................................................................... 795.76 250.91 
    For Cement Mortar Lining (CML), Add  41.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  74.81 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  31.17 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1143 EA 12" Flanged End x Push-On Joint Adapter, Ductile Iron ..................................................................................................... 960.89 286.80 
    For Cement Mortar Lining (CML), Add  52.64 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  94.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.48 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1144 EA 14" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,105.14 308.80 
    For Cement Mortar Lining (CML), Add  63.72 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  114.70 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  47.79 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1145 EA 16" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,310.36 334.55 
    For Cement Mortar Lining (CML), Add  80.35 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  144.62 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  60.26 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1146 EA 18" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,550.27 401.46 
    For Cement Mortar Lining (CML), Add  94.20 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  169.56 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  70.65 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1147 EA 20" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,797.95 446.06 
    For Cement Mortar Lining (CML), Add  112.21 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  201.98 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  84.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1148 EA 24" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 2,248.25 514.70 
    For Cement Mortar Lining (CML), Add  146.84 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  264.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  110.13 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1149 EA 30" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 3,571.20 617.60 
    For Cement Mortar Lining (CML), Add  263.54 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  474.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  197.65 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1150 EA 36" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 4,930.00 772.00 

    For Cement Mortar Lining (CML), Add  376.03 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  676.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  282.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1151 EA 42" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 6,220.76 892.13 

    For Cement Mortar Lining (CML), Add  486.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  876.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  365.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1152 EA 48" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 7,940.71 1,146.99 

    For Cement Mortar Lining (CML), Add  620.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,116.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  465.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1153 EA 54" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 9,640.60 1,338.50 

    For Cement Mortar Lining (CML), Add  761.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,370.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  570.94 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1154  Push-On Joint Ductile Iron Pipe And Fitting Restraints (33 14 13 13-1088) 

Note: Includes ductile iron follower gland, restraint ring and all nuts and bolts. Excludes pipe and fitting. 
. 
. 

 33 14 13 13-1155 EA 4" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 36.17 18.68 
. 

 33 14 13 13-1156 EA 6" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 48.35 24.38 
. 

 33 14 13 13-1157 EA 8" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 63.16 24.80 
. 

 33 14 13 13-1158 EA 10" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 72.94 26.35 
. 

 33 14 13 13-1159 EA 12" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 85.54 29.27 
. 

 33 14 13 13-1160 EA 14" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 105.62 32.93 
. 

 33 14 13 13-1161 EA 16" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 123.89 37.63 
. 

 33 14 13 13-1162 EA 18" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 138.67 40.77 
. 

 33 14 13 13-1163 EA 20" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 162.51 48.92 
. 

 33 14 13 13-1164 EA 24" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 190.62 50.81 
. 

 33 14 13 13-1165 EA 30" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 239.44 56.45 
. 

 33 14 13 13-1166 EA 36" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 305.21 61.15 
. 

 33 14 13 13-1167 EA 42" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 371.90 66.91 
. 

 33 14 13 13-1168 EA 48" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 436.69 75.28 
. 

 33 14 13 13-1169 EA 54" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 590.55 81.63 

XXXXXXX 
. 
 33 14 13 13-1170  Push-On Joint Ductile Iron Bell Restraint Harness (MEGALUG® 1700 

Series) (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1171 EA 4" Bell Restraint Harness, Ductile Iron (MEGALUG® 170400) ........................................................................................... 218.39 68.43 
. 

 33 14 13 13-1172 EA 6" Bell Restraint Harness, Ductile Iron (MEGALUG® 170600) ........................................................................................... 288.13 83.53 
. 

 33 14 13 13-1173 EA 8" Bell Restraint Harness, Ductile Iron (MEGALUG® 170800) ........................................................................................... 370.97 101.88 
. 

 33 14 13 13-1174 EA 10" Bell Restraint Harness, Ductile Iron (MEGALUG® 17100) ........................................................................................... 559.00 124.29 
. 

 33 14 13 13-1175 EA 12" Bell Restraint Harness, Ductile Iron (MEGALUG® 171200) ......................................................................................... 693.32 151.56 
. 

 33 14 13 13-1176 EA 14" Bell Restraint Harness, Ductile Iron (MEGALUG® 171400) ...................................................................................... 1,195.08 184.92 
. 

 33 14 13 13-1177 EA 16" Bell Restraint Harness, Ductile Iron (MEGALUG® 171600) ...................................................................................... 1,364.41 225.67 
. 

 33 14 13 13-1178 EA 18" Bell Restraint Harness, Ductile Iron (MEGALUG® 171800) ...................................................................................... 1,548.94 275.24 
. 

 33 14 13 13-1179 EA 20" Bell Restraint Harness, Ductile Iron (MEGALUG® 172000) ...................................................................................... 2,105.46 335.87 
. 

 33 14 13 13-1180 EA 24" Bell Restraint Harness, Ductile Iron (MEGALUG® 172400) ...................................................................................... 2,685.35 409.67 
. 

 33 14 13 13-1181 EA 30" Bell Restraint Harness, Ductile Iron (MEGALUG® 173000) ...................................................................................... 4,634.43 499.90 
. 

 33 14 13 13-1182 EA 36" Bell Restraint Harness, Ductile Iron (MEGALUG® 173600) ...................................................................................... 6,575.41 609.79 
. 

 33 14 13 13-1183 EA 42" Bell Restraint Harness, Ductile Iron (MEGALUG® 174200) .................................................................................... 11,943.58 744.02 
. 

 33 14 13 13-1184 EA 48" Bell Restraint Harness, Ductile Iron (MEGALUG® 174800) .................................................................................... 15,451.18 907.64 

XXXXXXX 
. 
 33 14 13 13-1185  Ductile Iron Pipe Repair (33 14 13 13-0001) 

See CSI section 33 14 13 13-0002 for mechanical joint fittings. 
. 
. 
 33 14 13 13-1186  Ductile Iron Pipe Repair (33 14 13 13-1185) 

Note: Includes two transition sleeves, mechanical joint ductile iron sleeve and 16' of ductile iron pipe. 
. 
. 

 33 14 13 13-1187 EA  30" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 2,557.70  
. 

 33 14 13 13-1188 EA  36" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 3,221.82  
. 

 33 14 13 13-1189 EA  42" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 4,018.16  
. 

 33 14 13 13-1190 EA  48" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 5,027.59  
. 

 33 14 13 13-1191 EA  54" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 7,215.12  

XXXXXXX 
. 
 33 14 13 13-1192  WEKO Seals (33 14 13 13-1185) 

Note: Internal joint seal. 
. 
. 

 33 14 13 13-1193 EA  16" WEKO Internal Joint Seal .......................................................................................................................................... 1,351.61 197.50 
    For Extra Wide Seals, Add  84.96 
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. 
 33 14 13 13-1194 EA 18" WEKO Internal Joint Seal .......................................................................................................................................... 1,439.08 208.55 

    For Extra Wide Seals, Add  85.80 
. 

 33 14 13 13-1195 EA  20" WEKO Internal Joint Seal .......................................................................................................................................... 1,526.39 219.60 
    For Extra Wide Seals, Add  86.64 

. 
 33 14 13 13-1196 EA  24" WEKO Internal Joint Seal .......................................................................................................................................... 1,619.32 237.17 

    For Extra Wide Seals, Add  87.97 
. 

 33 14 13 13-1197 EA 30" WEKO Internal Joint Seal .......................................................................................................................................... 1,676.40 254.74 
    For Extra Wide Seals, Add  89.30 

. 
 33 14 13 13-1198 EA 36" WEKO Internal Joint Seal .......................................................................................................................................... 1,763.44 276.69 

    For Extra Wide Seals, Add  90.96 
. 

 33 14 13 13-1199 EA 42" WEKO Internal Joint Seal .......................................................................................................................................... 1,884.02 303.05 
    For Extra Wide Seals, Add  92.96 

. 
 33 14 13 13-1200 EA 48" WEKO Internal Joint Seal .......................................................................................................................................... 2,033.79 325.01 

    For Extra Wide Seals, Add  94.62 
. 

 33 14 13 13-1201 EA 54" WEKO Internal Joint Seal .......................................................................................................................................... 2,112.39 342.58 
    For Extra Wide Seals, Add  95.95 

. 
 33 14 13 13-1202 EA 60" WEKO Internal Joint Seal .......................................................................................................................................... 2,207.88 368.93 

    For Extra Wide Seals, Add  97.95 

XXXXXXX 
. 
 33 14 13 23  Plastic Public Water Utility Distribution Piping (33 14 13) 
. 
. 
 33 14 13 23-0001  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Piping (33 14 13 23) 
. 
. 
 33 14 13 23-0002  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0003 LF  3/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .......................................................................................... 2.20 0.78 
    For >1,000, Deduct  -0.11 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.04 

. 
 33 14 13 23-0004 LF  1" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 2.42 0.83 

    For >1,000, Deduct  -0.12 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.05 

. 
 33 14 13 23-0005 LF  1-1/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 2.80 0.91 

    For >1,000, Deduct  -0.14 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.08 

. 
 33 14 13 23-0006 LF  1-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 3.23 1.01 

    For >1,000, Deduct  -0.16 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.11 

. 
 33 14 13 23-0007 LF 2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 4.13 1.13 

    For >1,000, Deduct  -0.21 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.20 

. 
 33 14 13 23-0008 LF 2-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 5.28 1.28 

    For >1,000, Deduct  -0.26 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.31 

. 
 33 14 13 23-0009 LF 3" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 6.41 1.42 

    For >1,000, Deduct  -0.32 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.43 

. 
 33 14 13 23-0010 LF 4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 9.03 1.76 

    For >1,000, Deduct  -0.45 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.70 

. 
 33 14 13 23-0011 LF 6" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................... 15.69 2.23 

    For >1,000, Deduct  -0.78 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.52 

. 
 33 14 13 23-0012 LF 8" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................... 24.99 3.14 

    For >1,000, Deduct  -1.25 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  2.57 

. 
 33 14 13 23-0013 LF 10" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ......................................................................................... 37.15 4.19 

    For >1,000, Deduct  -1.86 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  4.00 

. 
 33 14 13 23-0014 LF 12" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ......................................................................................... 51.68 5.63 

    For >1,000, Deduct  -2.58 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  5.64 

XXXXXXX 
. 
 33 14 13 23-0015  90 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0016 EA 3/4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow................................................................................... 23.58 9.32 
. 

 33 14 13 23-0017 EA 1", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow...................................................................................... 29.79 11.65 
. 

 33 14 13 23-0018 EA 1-1/4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................... 37.50 14.56 
. 

 33 14 13 23-0019 EA 1-1/2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................... 55.08 16.12 
. 

 33 14 13 23-0020 EA 2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow...................................................................................... 59.73 18.06 
. 

 33 14 13 23-0021 EA 2-1/2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................... 70.51 20.49 
. 

 33 14 13 23-0022 EA 3", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow...................................................................................... 78.64 22.83 
. 

 33 14 13 23-0023 EA 4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow.................................................................................... 108.40 28.03 
. 

 33 14 13 23-0024 EA 6", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow.................................................................................... 155.10 35.61 
. 

 33 14 13 23-0025 EA 8", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow.................................................................................... 248.85 46.75 
. 

 33 14 13 23-0026 EA 10", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................. 307.07 62.55 
. 

 33 14 13 23-0027 EA 12", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................. 406.23 84.19 

XXXXXXX 
. 
 33 14 13 23-0028  45 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0029 EA 3/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)................................................................................... 23.98 9.32 
. 

 33 14 13 23-0030 EA 1" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 30.07 11.65 
. 

 33 14 13 23-0031 EA 1-1/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ............................................................................... 37.67 14.56 
. 

 33 14 13 23-0032 EA 1-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ............................................................................... 49.89 16.12 
. 

 33 14 13 23-0033 EA 2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 60.21 18.06 
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. 
 33 14 13 23-0034 EA 2-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)................................................................................ 72.46 20.49 

. 
 33 14 13 23-0035 EA 3" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 77.82 22.83 

. 
 33 14 13 23-0036 EA 4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 106.62 28.03 

. 
 33 14 13 23-0037 EA 6" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 151.50 35.61 

. 
 33 14 13 23-0038 EA 8" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 241.99 46.75 

. 
 33 14 13 23-0039 EA 10" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................. 278.65 62.55 

. 
 33 14 13 23-0040 EA 12" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................. 366.91 84.19 

XXXXXXX 
. 
 33 14 13 23-0041  Tees Or Wyes, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0042 EA 3/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................ 35.35 13.98 
. 

 33 14 13 23-0043 EA 1" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 44.60 17.57 
. 

 33 14 13 23-0044 EA 1-1/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 55.90 21.94 
. 

 33 14 13 23-0045 EA 1-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 76.24 24.28 
. 

 33 14 13 23-0046 EA 2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 86.65 26.99 
. 

 33 14 13 23-0047 EA 2-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................... 100.70 30.79 
. 

 33 14 13 23-0048 EA 3" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 120.18 34.15 
. 

 33 14 13 23-0049 EA 4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 157.32 42.09 
. 

 33 14 13 23-0050 EA 6" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 257.48 53.51 
. 

 33 14 13 23-0051 EA 8" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 383.82 70.13 
. 

 33 14 13 23-0052 EA 10" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 461.62 100.51 
. 

 33 14 13 23-0053 EA 12" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 579.64 135.25 

XXXXXXX 
. 
 33 14 13 23-0054  Couplings, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0055 EA 3/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................. 15.78 6.22 
. 

 33 14 13 23-0056 EA 1" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 21.31 8.36 
. 

 33 14 13 23-0057 EA 1-1/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 28.41 10.97 
. 

 33 14 13 23-0058 EA 1-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 38.94 12.14 
. 

 33 14 13 23-0059 EA 2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 42.98 13.50 
. 

 33 14 13 23-0060 EA 2-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 48.88 15.34 
. 

 33 14 13 23-0061 EA 3" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 55.76 17.07 
. 

 33 14 13 23-0062 EA 4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 76.06 21.00 
. 

 33 14 13 23-0063 EA 6" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 108.06 26.75 
. 

 33 14 13 23-0064 EA 8" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 181.58 35.06 
. 

 33 14 13 23-0065 EA 10" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 219.66 50.31 
. 

 33 14 13 23-0066 EA 12" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 280.83 67.63 

XXXXXXX 
. 
 33 14 13 23-0067  Schedule 40 Polyvinyl Chloride (PVC) Pipe And Fittings (33 14 13 23) 
. 
. 
 33 14 13 23-0068  Schedule 40 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0069 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe .................................................................................................................... 2.40 0.78 
    For >1,000, Deduct  -0.12 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.07 

. 
 33 14 13 23-0070 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 2.80 0.83 

    For >1,000, Deduct  -0.14 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.11 

. 
 33 14 13 23-0071 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 3.58 1.01 

    For >1,000, Deduct  -0.18 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.16 

. 
 33 14 13 23-0072 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 4.27 1.13 

    For >1,000, Deduct  -0.21 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.22 

. 
 33 14 13 23-0073 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 5.49 1.28 

    For >1,000, Deduct  -0.27 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.34 

. 
 33 14 13 23-0074 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 6.54 1.42 

    For >1,000, Deduct  -0.33 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.45 

. 
 33 14 13 23-0075 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 8.66 1.76 

    For >1,000, Deduct  -0.43 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.64 

. 
 33 14 13 23-0076 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe ..................................................................................................................... 13.05 2.23 

    For >1,000, Deduct  -0.65 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.12 

XXXXXXX 
. 
 33 14 13 23-0077  90 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0078 EA 3/4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 23.73 9.32 
. 

 33 14 13 23-0079 EA 1" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 29.87 11.65 
. 

 33 14 13 23-0080 EA 1-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 41.53 16.12 
. 

 33 14 13 23-0081 EA 2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 46.86 18.06 
. 

 33 14 13 23-0082 EA 2-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 56.06 20.49 
. 

 33 14 13 23-0083 EA 3" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 62.83 22.83 
. 

 33 14 13 23-0084 EA 4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 81.94 28.03 
. 

 33 14 13 23-0085 EA 6" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 126.77 35.61 

XXXXXXX 
. 
 33 14 13 23-0086  45 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0087 EA 3/4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 23.69 9.32 
. 

 33 14 13 23-0088 EA 1" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 29.84 11.65 
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. 
 33 14 13 23-0089 EA 1-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 41.55 16.12 

. 
 33 14 13 23-0090 EA 2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 46.73 18.06 

. 
 33 14 13 23-0091 EA 2-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 55.69 20.49 

. 
 33 14 13 23-0092 EA 3" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 62.40 22.83 

. 
 33 14 13 23-0093 EA 4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 81.07 28.03 

. 
 33 14 13 23-0094 EA 6" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 123.98 35.61 

XXXXXXX 
. 
 33 14 13 23-0095  Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0096 EA 3/4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................. 35.50 13.98 
. 

 33 14 13 23-0097 EA 1" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 44.71 17.57 
. 

 33 14 13 23-0098 EA 1-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 62.13 24.28 
. 

 33 14 13 23-0099 EA 2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 69.82 26.99 
. 

 33 14 13 23-0100 EA 2-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 84.29 30.79 
. 

 33 14 13 23-0101 EA 3" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 96.04 34.15 
. 

 33 14 13 23-0102 EA 4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 119.35 42.09 
. 

 33 14 13 23-0103 EA 6" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 192.82 53.51 

XXXXXXX 
. 
 33 14 13 23-0104  Couplings, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0105 EA 3/4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................................... 15.85 6.22 
. 

 33 14 13 23-0106 EA 1" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 21.36 8.36 
. 

 33 14 13 23-0107 EA 1-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ....................................................................................................... 30.98 12.14 
. 

 33 14 13 23-0108 EA 2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 34.90 13.50 
. 

 33 14 13 23-0109 EA 2-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ....................................................................................................... 40.86 15.34 
. 

 33 14 13 23-0110 EA 3" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 46.47 17.07 
. 

 33 14 13 23-0111 EA 4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 57.56 21.00 
. 

 33 14 13 23-0112 EA 6" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 84.01 26.75 

XXXXXXX 
. 
 33 14 13 23-0113  Crosses, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0114 EA 3/4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................... 47.47 18.65 
. 

 33 14 13 23-0115 EA 1" Cross, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................................. 59.55 23.40 
. 

 33 14 13 23-0116 EA 1-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................ 82.82 32.34 
. 

 33 14 13 23-0117 EA 2" Cross, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................................. 93.09 36.03 
. 

 33 14 13 23-0118 EA 2-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................................... 112.36 40.98 
. 

 33 14 13 23-0119 EA 3" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 127.99 45.56 
. 

 33 14 13 23-0120 EA 4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 159.05 56.06 
. 

 33 14 13 23-0121 EA 6" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 256.75 71.32 

XXXXXXX 
. 
 33 14 13 23-0122  Schedule 80 Polyvinyl Chloride (PVC) Pipe And Fittings (33 14 13 23) 
. 
. 
 33 14 13 23-0123  Schedule 80 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0124 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 3.02 0.83 
    For >1,000, Deduct  -0.15 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.14 

. 
 33 14 13 23-0125 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 4.02 1.01 

    For >1,000, Deduct  -0.20 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.23 

. 
 33 14 13 23-0126 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 5.00 1.13 

    For >1,000, Deduct  -0.25 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.33 

. 
 33 14 13 23-0127 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 6.45 1.28 

    For >1,000, Deduct  -0.32 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.49 

. 
 33 14 13 23-0128 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 7.88 1.42 

    For >1,000, Deduct  -0.39 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.65 

. 
 33 14 13 23-0129 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pipe ..................................................................................................................... 10.71 1.76 

    For >1,000, Deduct  -0.54 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.95 

. 
 33 14 13 23-0130 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pipe ..................................................................................................................... 17.60 2.23 

    For >1,000, Deduct  -0.88 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.80 

XXXXXXX 
. 
 33 14 13 23-0131  90 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0132 EA 1" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 31.00 11.65 
. 

 33 14 13 23-0133 EA 1-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 41.53 16.12 
. 

 33 14 13 23-0134 EA 2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 48.00 18.06 
. 

 33 14 13 23-0135 EA 2-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 58.47 20.49 
. 

 33 14 13 23-0136 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 65.07 22.83 
. 

 33 14 13 23-0137 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 82.48 28.03 
. 

 33 14 13 23-0138 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................................... 124.22 35.61 

XXXXXXX 
. 
 33 14 13 23-0139  45 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0140 EA 1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 35.65 11.65 
. 

 33 14 13 23-0141 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 46.01 16.12 
. 

 33 14 13 23-0142 EA 2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 52.30 18.06 
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. 
 33 14 13 23-0143 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 66.54 20.49 

. 
 33 14 13 23-0144 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 75.58 22.83 

. 
 33 14 13 23-0145 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ............................................................................................... 103.61 28.03 

. 
 33 14 13 23-0146 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ............................................................................................... 122.80 35.61 

XXXXXXX 
. 
 33 14 13 23-0147  Tees Or Wyes, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0148 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 47.09 17.57 
. 

 33 14 13 23-0149 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes................................................................................................ 69.35 24.28 
. 

 33 14 13 23-0150 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 78.43 26.99 
. 

 33 14 13 23-0151 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes................................................................................................ 88.85 30.79 
. 

 33 14 13 23-0152 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 100.40 34.15 
. 

 33 14 13 23-0153 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 122.50 42.09 
. 

 33 14 13 23-0154 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 192.70 53.51 

XXXXXXX 
. 
 33 14 13 23-0155  Couplings, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0156 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 23.06 8.36 
. 

 33 14 13 23-0157 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 33.90 12.14 
. 

 33 14 13 23-0158 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 37.65 13.50 
. 

 33 14 13 23-0159 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 47.91 15.34 
. 

 33 14 13 23-0160 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 53.58 17.07 
. 

 33 14 13 23-0161 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 66.20 21.00 
. 

 33 14 13 23-0162 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 96.07 26.75 

XXXXXXX 
. 
 33 14 13 23-0163  Crosses, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0164 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................... 62.71 23.40 
. 

 33 14 13 23-0165 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ............................................................................................................. 92.41 32.34 
. 

 33 14 13 23-0166 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 104.52 36.03 
. 

 33 14 13 23-0167 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ........................................................................................................... 118.42 40.98 
. 

 33 14 13 23-0168 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 133.78 45.56 
. 

 33 14 13 23-0169 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 163.23 56.06 
. 

 33 14 13 23-0170 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 256.60 71.32 

XXXXXXX 
. 
 33 14 13 23-0171  AWWA C900/C905 Polyvinyl Chloride (PVC) Pipe (33 14 13 23) 

Note: Includes hub on one end of pipe. C900 is available in blue, white, purple or green. 
. 
. 
 33 14 13 23-0172  AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0173 LF 4" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ............................................................................................ 9.39 3.51 
. 

 33 14 13 23-0174 LF 6" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 13.31 4.26 
. 

 33 14 13 23-0175 LF 8" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 17.86 4.79 
. 

 33 14 13 23-0176 LF 10" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 23.14 5.33 
. 

 33 14 13 23-0177 LF 12" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 29.59 5.96 

XXXXXXX 
. 
 33 14 13 23-0178  AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0179 LF 4" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 10.23 3.51 
. 

 33 14 13 23-0180 LF 6" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 15.07 4.26 
. 

 33 14 13 23-0181 LF 8" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 20.81 4.79 
. 

 33 14 13 23-0182 LF 10" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 27.73 5.33 
. 

 33 14 13 23-0183 LF 12" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 35.99 5.96 

XXXXXXX 
. 
 33 14 13 23-0184  AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0185 LF 4" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 11.06 3.51 
. 

 33 14 13 23-0186 LF 6" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 16.81 4.26 
. 

 33 14 13 23-0187 LF 8" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 23.77 4.79 
. 

 33 14 13 23-0188 LF 10" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 32.21 5.33 
. 

 33 14 13 23-0189 LF 12" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 42.40 5.96 

XXXXXXX 
. 
 33 14 13 23-0190  AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0191 LF 18" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 46.35 8.94 
. 

 33 14 13 23-0192 LF 20" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 56.41 10.64 
. 

 33 14 13 23-0193 LF 24" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 75.14 12.77 
. 

 33 14 13 23-0194 LF 30" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 107.32 14.90 
. 

 33 14 13 23-0195 LF 36" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 146.92 17.03 
. 

 33 14 13 23-0196 LF 42" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 184.94 18.09 
. 

 33 14 13 23-0197 LF 48" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 233.01 19.48 

XXXXXXX 
. 
 33 14 13 23-0198  AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0199 LF 14" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 34.23 6.70 
. 

 33 14 13 23-0200 LF 16" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 42.63 7.45 
. 

 33 14 13 23-0201 LF 18" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 52.77 8.94 
. 

 33 14 13 23-0202 LF 20" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 64.74 10.64 
. 

 33 14 13 23-0203 LF 24" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 87.99 12.77 
. 

 33 14 13 23-0204 LF 30" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 125.75 14.90 
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. 
 33 14 13 23-0205 LF 36" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 171.60 17.03 

. 
 33 14 13 23-0206 LF 42" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 225.98 18.09 

. 
 33 14 13 23-0207 LF 48" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 286.26 19.48 

XXXXXXX 
. 
 33 14 13 23-0208  AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0209 LF 14" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 39.17 6.70 
. 

 33 14 13 23-0210 LF 16" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 49.48 7.45 
. 

 33 14 13 23-0211 LF 18" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 61.28 8.94 
. 

 33 14 13 23-0212 LF 20" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 75.78 10.64 
. 

 33 14 13 23-0213 LF 24" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 103.85 12.77 
. 

 33 14 13 23-0214 LF 30" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 149.57 14.90 
. 

 33 14 13 23-0215 LF 36" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 206.38 17.03 
. 

 33 14 13 23-0216 LF 42" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 267.19 18.09 
. 

 33 14 13 23-0217 LF 48" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 340.03 19.48 

XXXXXXX 
. 
 33 14 13 23-0218  AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0219 LF 14" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 47.61 6.70 
. 

 33 14 13 23-0220 LF 16" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 59.51 7.45 
. 

 33 14 13 23-0221 LF 18" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 74.18 8.94 
. 

 33 14 13 23-0222 LF 20" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 91.37 10.64 
. 

 33 14 13 23-0223 LF 24" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 126.33 12.77 
. 

 33 14 13 23-0224 LF 30" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 184.85 14.90 
. 

 33 14 13 23-0225 LF 36" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 260.61 17.03 
. 

 33 14 13 23-0226 LF 42" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 346.72 18.09 
. 

 33 14 13 23-0227 LF 48" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 446.76 19.48 

XXXXXXX 
. 
 33 14 13 23-0228  AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0229 LF 14" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 53.95 6.70 
. 

 33 14 13 23-0230 LF 16" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 67.76 7.45 
. 

 33 14 13 23-0231 LF 18" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 84.59 8.94 
. 

 33 14 13 23-0232 LF 20" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 104.33 10.64 
. 

 33 14 13 23-0233 LF 24" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 144.98 12.77 
. 

 33 14 13 23-0234 LF 30" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 213.54 14.90 
. 

 33 14 13 23-0235 LF 36" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 302.52 17.03 
. 

 33 14 13 23-0236 LF 42" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 404.16 18.09 

XXXXXXX 
. 
 33 14 13 23-0237  AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0238 LF 14" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 60.13 6.70 
. 

 33 14 13 23-0239 LF 16" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 75.78 7.45 
. 

 33 14 13 23-0240 LF 18" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 94.71 8.94 
. 

 33 14 13 23-0241 LF 20" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 116.95 10.64 
. 

 33 14 13 23-0242 LF 24" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 163.11 12.77 
. 

 33 14 13 23-0243 LF 30" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 241.45 14.90 
. 

 33 14 13 23-0244 LF 36" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 343.30 17.03 

XXXXXXX 
. 
 33 14 13 23-0245  AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) Fittings (33 14 13 23) 

Note: Includes rubber gaskets. 
. 
. 
 33 14 13 23-0246  90 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0245) 
. 
. 

 33 14 13 23-0247 EA  4" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 174.04 11.65 
    For DR 25, Deduct  -9.04 

. 
 33 14 13 23-0248 EA  6" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 355.25 13.11 

    For DR 25, Deduct  -19.74 
. 

 33 14 13 23-0249 EA  8" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 533.10 14.56 
    For DR 25, Deduct  -30.24 

. 
 33 14 13 23-0250 EA  10" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 814.92 23.49 

    For DR 25, Deduct  -46.08 
. 

 33 14 13 23-0251 EA  12" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,061.60 39.14 
    For DR 25, Deduct  -59.00 

. 
 33 14 13 23-0252 EA  14" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,593.02 48.93 

    For DR 25, Deduct  -89.71 
. 

 33 14 13 23-0253 EA  16" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,901.11 58.72 
    For DR 25, Deduct  -107.02 

. 
 33 14 13 23-0254 EA 18" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 3,259.41 78.30 

    For DR 25, Deduct  -186.17 
. 

 33 14 13 23-0255 EA 20" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 4,012.63 97.86 
    For DR 25, Deduct  -229.01 

. 
 33 14 13 23-0256 EA 24" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 6,657.08 132.12 

    For DR 25, Deduct  -383.57 

XXXXXXX 
. 
 33 14 13 23-0257  45 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0245) 
. 
. 

 33 14 13 23-0258 EA  4" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 154.36 11.65 
    For DR 25, Deduct  -7.86 
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. 
 33 14 13 23-0259 EA  6" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 265.99 13.11 

    For DR 25, Deduct  -14.39 
. 

 33 14 13 23-0260 EA  8" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 336.86 14.56 
    For DR 25, Deduct  -18.46 

. 
 33 14 13 23-0261 EA  10" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 477.42 23.49 

    For DR 25, Deduct  -25.83 
. 

 33 14 13 23-0262 EA  12" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 639.29 39.14 
    For DR 25, Deduct  -33.66 

. 
 33 14 13 23-0263 EA  14" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,225.67 48.93 

    For DR 25, Deduct  -67.67 
. 

 33 14 13 23-0264 EA  16" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,553.10 58.72 
    For DR 25, Deduct  -86.14 

. 
 33 14 13 23-0265 EA 18" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 2,677.56 78.30 

    For DR 25, Deduct  -151.26 
. 

 33 14 13 23-0266 EA 20" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 3,325.73 97.86 
    For DR 25, Deduct  -187.80 

. 
 33 14 13 23-0267 EA 24" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 4,692.50 132.12 

    For DR 25, Deduct  -265.70 

XXXXXXX 
. 
 33 14 13 23-0268  22-1/2 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0245) 
. 
. 

 33 14 13 23-0269 EA 4" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 151.96 11.65 
    For DR 25, Deduct  -7.72 

. 
 33 14 13 23-0270 EA 6" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 266.00 13.11 

    For DR 25, Deduct  -14.39 
. 

 33 14 13 23-0271 EA 8" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 336.87 14.56 
    For DR 25, Deduct  -18.46 

. 
 33 14 13 23-0272 EA 10" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 477.44 23.49 

    For DR 25, Deduct  -25.83 
. 

 33 14 13 23-0273 EA 12" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 639.30 39.14 
    For DR 25, Deduct  -33.66 

. 
 33 14 13 23-0274 EA 14" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,221.74 46.98 

    For DR 25, Deduct  -67.67 
. 

 33 14 13 23-0275 EA 16" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,553.08 58.72 
    For DR 25, Deduct  -86.14 

. 
 33 14 13 23-0276 EA 18" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 2,677.56 78.30 

    For DR 25, Deduct  -151.26 
. 

 33 14 13 23-0277 EA 20" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 3,325.73 97.86 
    For DR 25, Deduct  -187.80 

. 
 33 14 13 23-0278 EA 24" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 4,692.50 132.12 

    For DR 25, Deduct  -265.70 

XXXXXXX 
. 
 33 14 13 23-0279  11-1/4 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0245) 
. 
. 

 33 14 13 23-0280 EA 4" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 134.34 11.65 
    For DR 25, Deduct  -6.66 

. 
 33 14 13 23-0281 EA 6" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 266.00 13.11 

    For DR 25, Deduct  -14.39 
. 

 33 14 13 23-0282 EA 8" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 336.87 14.56 
    For DR 25, Deduct  -18.46 

. 
 33 14 13 23-0283 EA 10" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 477.44 23.49 

    For DR 25, Deduct  -25.83 
. 

 33 14 13 23-0284 EA 12" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 639.30 39.14 
    For DR 25, Deduct  -33.66 

. 
 33 14 13 23-0285 EA 14" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,221.74 46.98 

    For DR 25, Deduct  -67.67 
. 

 33 14 13 23-0286 EA 16" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,553.08 58.72 
    For DR 25, Deduct  -86.14 

. 
 33 14 13 23-0287 EA 18" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 2,677.56 78.30 

    For DR 25, Deduct  -151.26 
. 

 33 14 13 23-0288 EA 20" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 3,325.73 97.86 
    For DR 25, Deduct  -187.80 

. 
 33 14 13 23-0289 EA 24" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 4,692.50 132.12 

    For DR 25, Deduct  -265.70 

XXXXXXX 
. 
 33 14 13 23-0290  Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) 

(33 14 13 23-0245) 
. 
. 

 33 14 13 23-0291 EA  4" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 206.76 13.11 
    For DR 25, Deduct  -10.83 

. 
 33 14 13 23-0292 EA  6" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 398.24 14.56 

    For DR 25, Deduct  -22.15 
. 

 33 14 13 23-0293 EA  8" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 555.34 16.51 
    For DR 25, Deduct  -31.34 

. 
 33 14 13 23-0294 EA  10" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 1,145.38 29.36 

    For DR 25, Deduct  -65.20 
. 

 33 14 13 23-0295 EA  12" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 1,400.98 58.72 
    For DR 25, Deduct  -77.01 

. 
 33 14 13 23-0296 EA  14" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 2,525.95 73.40 

    For DR 25, Deduct  -142.75 
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. 
 33 14 13 23-0297 EA  16" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ........................................................... 3,128.27 88.08 

    For DR 25, Deduct  -177.12 
. 

 33 14 13 23-0298 EA 18" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 3,947.97 117.44 
    For DR 25, Deduct  -222.79 

. 
 33 14 13 23-0299 EA 20" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 4,741.77 146.80 

    For DR 25, Deduct  -266.89 
. 

 33 14 13 23-0300 EA 24" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 6,492.31 99.82 
    For DR 25, Deduct  -377.56 

XXXXXXX 
. 
 33 14 13 23-0301  Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0245) 
. 
. 

 33 14 13 23-0302 EA 6" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................... 397.00 18.93 
    For DR 25, Deduct  -21.55 

. 
 33 14 13 23-0303 EA 8" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................... 539.44 20.39 

    For DR 25, Deduct  -29.92 
. 

 33 14 13 23-0304 EA 8" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................... 552.98 21.12 
    For DR 25, Deduct  -30.64 

. 
 33 14 13 23-0305 EA 10" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................... 718.61 29.36 

    For DR 25, Deduct  -39.59 
. 

 33 14 13 23-0306 EA 10" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................... 971.98 30.09 
    For DR 25, Deduct  -54.71 

. 
 33 14 13 23-0307 EA 10" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 1,039.62 30.82 

    For DR 25, Deduct  -58.68 
. 

 33 14 13 23-0308 EA 12" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 1,103.79 45.02 
    For DR 25, Deduct  -60.83 

. 
 33 14 13 23-0309 EA 12" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235  Polyvinyl Chloride (PVC) ................................... 1,266.28 45.75 

    For DR 25, Deduct  -70.49 
. 

 33 14 13 23-0310 EA 12" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 1,343.10 46.49 
    For DR 25, Deduct  -75.01 

. 
 33 14 13 23-0311 EA 12" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 1,368.88 50.89 

    For DR 25, Deduct  -76.03 
. 

 33 14 13 23-0312 EA 14" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 2,075.71 52.84 
    For DR 25, Deduct  -118.20 

. 
 33 14 13 23-0313 EA 14" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 2,159.02 53.58 

    For DR 25, Deduct  -123.11 
. 

 33 14 13 23-0314 EA 14" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 2,242.54 54.31 
    For DR 25, Deduct  -128.03 

. 
 33 14 13 23-0315 EA 14" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 2,332.91 58.72 

    For DR 25, Deduct  -132.93 
. 

 33 14 13 23-0316 EA 14" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 2,430.46 66.55 
    For DR 25, Deduct  -137.84 

. 
 33 14 13 23-0317 EA 16" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 2,590.24 64.59 

    For DR 25, Deduct  -147.66 
. 

 33 14 13 23-0318 EA 16" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 2,672.05 64.59 
    For DR 25, Deduct  -152.57 

. 
 33 14 13 23-0319 EA 16" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 2,755.37 65.33 

    For DR 25, Deduct  -157.48 
. 

 33 14 13 23-0320 EA 16" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 2,838.69 66.06 
    For DR 25, Deduct  -162.39 

. 
 33 14 13 23-0321 EA 16" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 2,944.97 78.30 

    For DR 25, Deduct  -167.30 
. 

 33 14 13 23-0322 EA 16" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 3,034.64 82.21 
    For DR 25, Deduct  -172.21 

. 
 33 14 13 23-0323 EA 18" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 3,201.66 84.16 

    For DR 25, Deduct  -182.00 
. 

 33 14 13 23-0324 EA 18" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 3,285.55 84.90 
    For DR 25, Deduct  -186.95 

. 
 33 14 13 23-0325 EA 18" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 3,368.86 85.63 

    For DR 25, Deduct  -191.86 
. 

 33 14 13 23-0326 EA 18" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 3,459.50 90.04 
    For DR 25, Deduct  -196.77 

. 
 33 14 13 23-0327 EA 18" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 3,556.98 97.86 

    For DR 25, Deduct  -201.67 
. 

 33 14 13 23-0328 EA 18" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 3,646.08 101.79 
    For DR 25, Deduct  -206.55 

. 
 33 14 13 23-0329 EA 18" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 3,759.45 107.65 

    For DR 25, Deduct  -212.65 
. 

 33 14 13 23-0330 EA 20" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 4,060.31 103.74 
    For DR 25, Deduct  -231.17 

. 
 33 14 13 23-0331 EA 20" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 4,201.52 104.47 

    For DR 25, Deduct  -239.55 
. 

 33 14 13 23-0332 EA 20" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 4,257.17 105.21 
    For DR 25, Deduct  -242.81 

. 
 33 14 13 23-0333 EA 20" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,320.23 109.61 

    For DR 25, Deduct  -246.06 
. 

 33 14 13 23-0334 EA 20" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,390.08 117.44 
    For DR 25, Deduct  -249.31 

. 
 33 14 13 23-0335 EA 20" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,485.78 121.35 

    For DR 25, Deduct  -254.58 
. 

 33 14 13 23-0336 EA 20" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,585.41 127.23 
    For DR 25, Deduct  -259.86 

. 
 33 14 13 23-0337 EA 20" x 18" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,663.58 137.02 

    For DR 25, Deduct  -263.37 
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. 
 33 14 13 23-0338 EA 24" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235  Polyvinyl Chloride (PVC).................................... 4,782.74 137.99 

    For DR 25, Deduct  -270.41 
. 

 33 14 13 23-0339 EA 24" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 4,842.85 138.73 
    For DR 25, Deduct  -273.92 

. 
 33 14 13 23-0340 EA 24" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 4,902.94 139.46 

    For DR 25, Deduct  -277.44 
. 

 33 14 13 23-0341 EA 24" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 5,150.12 143.87 
    For DR 25, Deduct  -291.74 

. 
 33 14 13 23-0342 EA 24" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 5,404.14 151.69 

    For DR 25, Deduct  -306.05 
. 

 33 14 13 23-0343 EA 24" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 5,650.34 155.61 
    For DR 25, Deduct  -320.35 

. 
 33 14 13 23-0344 EA 24" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 5,900.47 161.48 

    For DR 25, Deduct  -334.65 
. 

 33 14 13 23-0345 EA 24" x 18" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 6,158.43 171.27 
    For DR 25, Deduct  -348.95 

. 
 33 14 13 23-0346 EA 24" x 20" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 6,416.37 181.06 

    For DR 25, Deduct  -363.26 

XXXXXXX 
. 
 33 14 13 23-0347  Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) (33 14 13 23-

0245) 
. 
. 

 33 14 13 23-0348 EA  4" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 287.35 23.30 
    For DR 25, Deduct  -14.44 

. 
 33 14 13 23-0349 EA  6" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 514.46 26.22 

    For DR 25, Deduct  -27.72 
. 

 33 14 13 23-0350 EA  8" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 711.49 29.13 
    For DR 25, Deduct  -39.19 

. 
 33 14 13 23-0351 EA  10" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 1,451.70 46.98 

    For DR 25, Deduct  -81.47 
. 

 33 14 13 23-0352 EA  12" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 1,722.19 58.72 
    For DR 25, Deduct  -96.29 

. 
 33 14 13 23-0353 EA  14" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 3,130.69 78.30 

    For DR 25, Deduct  -178.45 
. 

 33 14 13 23-0354 EA  16" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 3,885.27 97.86 
    For DR 25, Deduct  -221.38 

. 
 33 14 13 23-0355 EA 18" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 4,955.24 156.59 

    For DR 25, Deduct  -278.52 
. 

 33 14 13 23-0356 EA 20" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 5,951.77 195.74 
    For DR 25, Deduct  -333.62 

. 
 33 14 13 23-0357 EA 24" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 8,393.84 264.24 

    For DR 25, Deduct  -471.92 

XXXXXXX 
. 
 33 14 13 23-0358  Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0245) 
. 
. 

 33 14 13 23-0359 EA 6" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 498.78 24.76 
    For DR 25, Deduct  -26.96 

. 
 33 14 13 23-0360 EA 8" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 676.53 26.22 

    For DR 25, Deduct  -37.45 
. 

 33 14 13 23-0361 EA 8" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 693.90 27.67 
    For DR 25, Deduct  -38.31 

. 
 33 14 13 23-0362 EA 10" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,041.01 35.23 

    For DR 25, Deduct  -58.23 
. 

 33 14 13 23-0363 EA 10" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,213.29 36.70 
    For DR 25, Deduct  -68.39 

. 
 33 14 13 23-0364 EA 10" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,332.55 38.17 

    For DR 25, Deduct  -75.37 
. 

 33 14 13 23-0365 EA 12" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,369.39 50.89 
    For DR 25, Deduct  -76.06 

. 
 33 14 13 23-0366 EA 12" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,573.10 52.36 

    For DR 25, Deduct  -88.10 
. 

 33 14 13 23-0367 EA 12" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,670.27 53.83 
    For DR 25, Deduct  -93.76 

. 
 33 14 13 23-0368 EA 12" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 1,709.00 62.63 

    For DR 25, Deduct  -95.02 
. 

 33 14 13 23-0369 EA 14" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,579.94 58.72 
    For DR 25, Deduct  -147.75 

. 
 33 14 13 23-0370 EA 14" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,684.88 60.19 

    For DR 25, Deduct  -153.87 
. 

 33 14 13 23-0371 EA 14" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,790.93 61.66 
    For DR 25, Deduct  -160.06 

. 
 33 14 13 23-0372 EA 14" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 2,911.24 70.46 

    For DR 25, Deduct  -166.22 
. 

 33 14 13 23-0373 EA 14" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,044.47 86.12 
    For DR 25, Deduct  -172.33 

. 
 33 14 13 23-0374 EA 16" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,216.75 70.46 

    For DR 25, Deduct  -184.55 
. 

 33 14 13 23-0375 EA 16" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,323.06 71.93 
    For DR 25, Deduct  -190.75 

. 
 33 14 13 23-0376 EA 16" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,428.23 73.40 

    For DR 25, Deduct  -196.89 
. 

 33 14 13 23-0377 EA 16" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,548.45 82.21 
    For DR 25, Deduct  -203.04 
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. 
 33 14 13 23-0378 EA 16" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,608.83 97.86 

    For DR 25, Deduct  -204.79 
. 

 33 14 13 23-0379 EA 16" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,799.48 105.70 
    For DR 25, Deduct  -215.29 

. 
 33 14 13 23-0380 EA 18" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,972.25 90.04 

    For DR 25, Deduct  -227.53 
. 

 33 14 13 23-0381 EA 18" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 4,078.31 91.51 
    For DR 25, Deduct  -233.72 

. 
 33 14 13 23-0382 EA 18" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 4,183.66 92.97 

    For DR 25, Deduct  -239.86 
. 

 33 14 13 23-0383 EA 18" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,302.33 101.79 
    For DR 25, Deduct  -245.93 

. 
 33 14 13 23-0384 EA 18" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,436.78 117.44 

    For DR 25, Deduct  -252.11 
. 

 33 14 13 23-0385 EA 18" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,554.37 125.27 
    For DR 25, Deduct  -258.23 

. 
 33 14 13 23-0386 EA 18" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,704.69 137.02 

    For DR 25, Deduct  -265.84 
. 

 33 14 13 23-0387 EA 20" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 5,035.76 109.61 
    For DR 25, Deduct  -288.99 

. 
 33 14 13 23-0388 EA 20" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 5,213.08 111.08 

    For DR 25, Deduct  -299.46 
. 

 33 14 13 23-0389 EA 20" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 5,284.24 112.55 
    For DR 25, Deduct  -303.55 

. 
 33 14 13 23-0390 EA 20" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,369.36 121.35 

    For DR 25, Deduct  -307.60 
. 

 33 14 13 23-0391 EA 20" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,468.18 137.02 
    For DR 25, Deduct  -311.65 

. 
 33 14 13 23-0392 EA 20" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,592.91 144.84 

    For DR 25, Deduct  -318.19 
. 

 33 14 13 23-0393 EA 20" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,727.66 156.59 
    For DR 25, Deduct  -324.87 

. 
 33 14 13 23-0394 EA 20" x 18" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,839.85 176.16 

    For DR 25, Deduct  -329.25 
. 

 33 14 13 23-0395 EA 24" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 5,888.65 143.87 
    For DR 25, Deduct  -336.06 

. 
 33 14 13 23-0396 EA 24" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 5,997.77 145.34 

    For DR 25, Deduct  -342.43 
. 

 33 14 13 23-0397 EA 24" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 6,074.27 146.80 
    For DR 25, Deduct  -346.84 

. 
 33 14 13 23-0398 EA 24" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 6,389.51 155.61 

    For DR 25, Deduct  -364.70 
. 

 33 14 13 23-0399 EA 24" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 6,718.57 171.27 
    For DR 25, Deduct  -382.56 

. 
 33 14 13 23-0400 EA 24" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 7,031.89 179.10 

    For DR 25, Deduct  -400.42 
. 

 33 14 13 23-0401 EA 24" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 7,354.33 190.84 
    For DR 25, Deduct  -418.36 

. 
 33 14 13 23-0402 EA 24" x 18" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 7,690.52 210.41 

    For DR 25, Deduct  -436.18 
. 

 33 14 13 23-0403 EA 24" x 20" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 8,027.98 229.99 
    For DR 25, Deduct  -454.08 

XXXXXXX 
. 
 33 14 13 23-0404  Couplings, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) (33 14 13 

23-0245) 
. 
. 

 33 14 13 23-0405 EA  4" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 104.48 11.65 
    For DR 25, Deduct  -4.87 

. 
 33 14 13 23-0406 EA  6" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 193.78 13.11 

    For DR 25, Deduct  -10.05 
. 

 33 14 13 23-0407 EA  8" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 233.11 14.56 
    For DR 25, Deduct  -12.24 

. 
 33 14 13 23-0408 EA  10" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 332.31 23.49 

    For DR 25, Deduct  -17.12 
. 

 33 14 13 23-0409 EA  12" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 527.55 29.36 
    For DR 25, Deduct  -28.13 

. 
 33 14 13 23-0410 EA  14" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 913.74 39.14 

    For DR 25, Deduct  -50.12 
. 

 33 14 13 23-0411 EA  16" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 1,082.76 48.93 
    For DR 25, Deduct  -59.09 

. 
 33 14 13 23-0412 EA 18" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 2,587.01 78.30 

    For DR 25, Deduct  -145.83 
. 

 33 14 13 23-0413 EA 20" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 2,901.55 97.86 
    For DR 25, Deduct  -162.35 

. 
 33 14 13 23-0414 EA 24" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 4,084.69 132.12 

    For DR 25, Deduct  -229.23 

XXXXXXX 
. 
 33 14 13 23-0415  Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 

Polyvinyl Chloride (PVC) (33 14 13 23-0245) 
. 
. 

 33 14 13 23-0416 EA 4" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................. 129.20 11.65 
    For DR 25, Deduct  -6.35 

. 
 33 14 13 23-0417 EA 6" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................. 175.23 13.11 

    For DR 25, Deduct  -8.94 
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. 
 33 14 13 23-0418 EA 8" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................. 254.24 14.56 

    For DR 25, Deduct  -13.51 
. 

 33 14 13 23-0419 EA 10" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................ 348.79 23.49 
    For DR 25, Deduct  -18.11 

. 
 33 14 13 23-0420 EA 12" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................ 559.14 39.14 

    For DR 25, Deduct  -28.85 
. 

 33 14 13 23-0421 EA 14" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 1,476.67 46.98 
    For DR 25, Deduct  -82.96 

. 
 33 14 13 23-0422 EA 16" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 1,998.26 58.72 

    For DR 25, Deduct  -112.85 
. 

 33 14 13 23-0423 EA 18" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 2,462.93 78.30 
    For DR 25, Deduct  -138.38 

. 
 33 14 13 23-0424 EA 20" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 2,943.10 97.86 

    For DR 25, Deduct  -164.84 
. 

 33 14 13 23-0425 EA 24" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 3,997.99 132.12 
    For DR 25, Deduct  -224.03 

XXXXXXX 
. 
 33 14 13 23-0426  AWWA C906, High Density Polyethylene (HDPE) Pressure Piping (33 14 13 23) 

Note: ASTM D3350 pipe, ASTM D2657 heat fusion. 
. 
. 
 33 14 13 23-0427  High Density Polyethylene (HDPE) Pressure Pipe (33 14 13 23-0426) 
. 
. 

 33 14 13 23-0428 LF 3" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ..................................................................... 7.03 2.77 
    For SDR 19, Add  0.13 
    For SDR 17, Add  0.32 
    For SDR 15.5, Add  0.47 
    For SDR 13.5, Add  0.73 
    For SDR 11, Add  1.18 

. 
 33 14 13 23-0429 LF 4" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ..................................................................... 9.00 3.51 

    For SDR 26, Deduct  -0.36 
    For SDR 19, Add  0.18 
    For SDR 17, Add  0.44 
    For SDR 15.5, Add  0.64 
    For SDR 13.5, Add  1.00 
    For SDR 11, Add  1.61 

. 
 33 14 13 23-0430 LF 6" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................... 12.76 4.26 

    For SDR 26, Deduct  -0.78 
    For SDR 19, Add  0.38 
    For SDR 17, Add  0.94 
    For SDR 15.5, Add  1.38 
    For SDR 13.5, Add  2.16 
    For SDR 11, Add  3.47 

. 
 33 14 13 23-0431 LF 8" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................... 16.80 4.79 

    For SDR 26, Deduct  -1.32 
    For SDR 19, Add  0.65 
    For SDR 17, Add  1.60 
    For SDR 15.5, Add  2.35 
    For SDR 13.5, Add  3.67 
    For SDR 11, Add  5.90 

. 
 33 14 13 23-0432 LF 10" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 21.86 5.33 

    For SDR 26, Deduct  -2.06 
    For SDR 19, Add  1.01 
    For SDR 17, Add  2.49 
    For SDR 15.5, Add  3.65 
    For SDR 13.5, Add  5.70 
    For SDR 11, Add  9.17 

. 
 33 14 13 23-0433 LF 12" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 27.99 59.60 

    For SDR 26, Deduct  -2.97 
    For SDR 19, Add  1.46 
    For SDR 17, Add  3.60 
    For SDR 15.5, Add  5.26 
    For SDR 13.5, Add  8.22 
    For SDR 11, Add  13.23 

. 
 33 14 13 23-0434 LF 14" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 32.32 6.70 

    For SDR 26, Deduct  -3.49 
    For SDR 19, Add  1.71 
    For SDR 17, Add  4.23 
    For SDR 15.5, Add  6.19 
    For SDR 13.5, Add  9.66 
    For SDR 11, Add  15.55 

. 
 33 14 13 23-0435 LF 16" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 39.75 7.45 

    For SDR 26, Deduct  -4.56 
    For SDR 19, Add  2.24 
    For SDR 17, Add  5.52 
    For SDR 15.5, Add  8.09 
    For SDR 13.5, Add  12.62 
    For SDR 11, Add  20.31 

. 
 33 14 13 23-0436 LF 18" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 49.33 8.94 

    For SDR 26, Deduct  -5.76 
    For SDR 19, Add  2.83 
    For SDR 17, Add  6.98 
    For SDR 15.5, Add  10.22 
    For SDR 13.5, Add  15.95 
    For SDR 11, Add  25.67 
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. 
 33 14 13 23-0437 LF 20" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 67.67 10.64 

    For SDR 26, Deduct  -8.50 
    For SDR 19, Add  4.18 
    For SDR 17, Add  10.31 
    For SDR 15.5, Add  15.10 
    For SDR 13.5, Add  23.56 
    For SDR 11, Add  37.92 

. 
 33 14 13 23-0438 LF 24" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 81.41 12.77 

    For SDR 26, Deduct  -10.24 
    For SDR 19, Add  5.03 
    For SDR 17, Add  12.41 
    For SDR 15.5, Add  18.18 
    For SDR 13.5, Add  28.38 
    For SDR 11, Add  45.67 

XXXXXXX 
. 
 33 14 13 23-0439  90 Degree Elbows, High Density Polyethylene (HDPE) Pressure Piping (33 14 

13 23-0426) 
. 
. 

 33 14 13 23-0440 EA 3" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 54.38 14.56 
    For SDR 26, Deduct  -1.96 
    For SDR 19, Add  0.96 
    For SDR 17, Add  2.38 
    For SDR 15.5, Add  3.48 
    For SDR 13.5, Add  5.43 
    For SDR 11, Add  8.74 

. 
 33 14 13 23-0441 EA 4" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 61.29 16.19 

    For SDR 26, Deduct  -2.34 
    For SDR 19, Add  1.15 
    For SDR 17, Add  2.83 
    For SDR 15.5, Add  4.15 
    For SDR 13.5, Add  6.47 
    For SDR 11, Add  10.41 

. 
 33 14 13 23-0442 EA 6" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 89.35 18.50 

    For SDR 26, Deduct  -6.21 
    For SDR 19, Add  3.05 
    For SDR 17, Add  7.53 
    For SDR 15.5, Add  11.03 
    For SDR 13.5, Add  17.21 
    For SDR 11, Add  27.71 

. 
 33 14 13 23-0443 EA 8" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 135.59 21.60 

    For SDR 26, Deduct  -12.98 
    For SDR 19, Add  6.37 
    For SDR 17, Add  15.74 
    For SDR 15.5, Add  23.05 
    For SDR 13.5, Add  35.97 
    For SDR 11, Add  57.90 

. 
 33 14 13 23-0444 EA 10" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 204.55 28.84 

    For SDR 26, Deduct  -21.67 
    For SDR 19, Add  10.64 
    For SDR 17, Add  26.27 
    For SDR 15.5, Add  38.47 
    For SDR 13.5, Add  60.05 
    For SDR 11, Add  96.65 

. 
 33 14 13 23-0445 EA 12" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 302.56 43.17 

    For SDR 26, Deduct  -31.73 
    For SDR 19, Add  15.58 
    For SDR 17, Add  38.47 
    For SDR 15.5, Add  56.34 
    For SDR 13.5, Add  87.93 
    For SDR 11, Add  141.53 

. 
 33 14 13 23-0446 EA 14" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 379.11 57.61 

    For SDR 26, Deduct  -37.83 
    For SDR 19, Add  18.58 
    For SDR 17, Add  45.86 
    For SDR 15.5, Add  67.16 
    For SDR 13.5, Add  104.83 
    For SDR 11, Add  168.72 

. 
 33 14 13 23-0447 EA 16" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 506.03 86.32 

    For SDR 26, Deduct  -45.30 
    For SDR 19, Add  22.24 
    For SDR 17, Add  54.92 
    For SDR 15.5, Add  80.43 
    For SDR 13.5, Add  125.53 
    For SDR 11, Add  202.05 

. 
 33 14 13 23-0448 EA 18" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 627.67 97.10 

    For SDR 26, Deduct  -61.65 
    For SDR 19, Add  30.27 
    For SDR 17, Add  74.73 
    For SDR 15.5, Add  109.45 
    For SDR 13.5, Add  170.83 
    For SDR 11, Add  274.96 
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. 
 33 14 13 23-0449 EA 20" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 839.81 110.21 

    For SDR 26, Deduct  -92.71 
    For SDR 19, Add  45.52 
    For SDR 17, Add  112.38 
    For SDR 15.5, Add  164.58 
    For SDR 13.5, Add  256.89 
    For SDR 11, Add  413.48 

. 
 33 14 13 23-0450 EA 24" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,063.64 129.54 

    For SDR 26, Deduct  -123.77 
    For SDR 19, Add  60.77 
    For SDR 17, Add  150.03 
    For SDR 15.5, Add  219.72 
    For SDR 13.5, Add  342.94 
    For SDR 11, Add  551.99 

XXXXXXX 
. 
 33 14 13 23-0451  Tees, High Density Polyethylene (HDPE) Pressure Piping (33 14 13 23-0426) 
. 
. 

 33 14 13 23-0452 EA 3" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 59.62 15.24 
    For SDR 26, Deduct  -2.56 
    For SDR 19, Add  1.26 
    For SDR 17, Add  3.11 
    For SDR 15.5, Add  4.55 
    For SDR 13.5, Add  7.10 
    For SDR 11, Add  11.43 

. 
 33 14 13 23-0453 EA 4" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 68.23 17.27 

    For SDR 26, Deduct  -3.02 
    For SDR 19, Add  1.48 
    For SDR 17, Add  3.66 
    For SDR 15.5, Add  5.36 
    For SDR 13.5, Add  8.36 
    For SDR 11, Add  13.46 

. 
 33 14 13 23-0454 EA 6" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 102.76 19.93 

    For SDR 26, Deduct  -7.89 
    For SDR 19, Add  3.87 
    For SDR 17, Add  9.56 
    For SDR 15.5, Add  14.00 
    For SDR 13.5, Add  21.85 
    For SDR 11, Add  35.18 

. 
 33 14 13 23-0455 EA 8" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 179.76 23.55 

    For SDR 26, Deduct  -20.01 
    For SDR 19, Add  9.82 
    For SDR 17, Add  24.26 
    For SDR 15.5, Add  35.52 
    For SDR 13.5, Add  55.44 
    For SDR 11, Add  89.24 

. 
 33 14 13 23-0456 EA 10" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 247.41 34.57 

    For SDR 26, Deduct  -26.36 
    For SDR 19, Add  12.94 
    For SDR 17, Add  31.95 
    For SDR 15.5, Add  46.80 
    For SDR 13.5, Add  73.04 
    For SDR 11, Add  117.56 

. 
 33 14 13 23-0457 EA 12" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 351.77 51.86 

    For SDR 26, Deduct  -35.99 
    For SDR 19, Add  17.67 
    For SDR 17, Add  43.63 
    For SDR 15.5, Add  63.90 
    For SDR 13.5, Add  99.74 
    For SDR 11, Add  160.53 

. 
 33 14 13 23-0458 EA 14" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 425.23 64.77 

    For SDR 26, Deduct  -42.35 
    For SDR 19, Add  20.79 
    For SDR 17, Add  51.33 
    For SDR 15.5, Add  75.17 
    For SDR 13.5, Add  117.34 
    For SDR 11, Add  188.86 

. 
 33 14 13 23-0459 EA 16" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 565.79 97.10 

    For SDR 26, Deduct  -50.29 
    For SDR 19, Add  24.69 
    For SDR 17, Add  60.96 
    For SDR 15.5, Add  89.27 
    For SDR 13.5, Add  139.34 
    For SDR 11, Add  224.27 

. 
 33 14 13 23-0460 EA 18" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 720.50 113.12 

    For SDR 26, Deduct  -69.87 
    For SDR 19, Add  34.31 
    For SDR 17, Add  84.70 
    For SDR 15.5, Add  124.04 
    For SDR 13.5, Add  193.60 
    For SDR 11, Add  311.61 

. 
 33 14 13 23-0461 EA 20" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 993.01 133.62 

    For SDR 26, Deduct  -107.72 
    For SDR 19, Add  52.89 
    For SDR 17, Add  130.58 
    For SDR 15.5, Add  191.22 
    For SDR 13.5, Add  298.47 
    For SDR 11, Add  480.41 
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 33 14 13 23-0462 EA 24" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,279.66 161.97 

    For SDR 26, Deduct  -145.56 
    For SDR 19, Add  71.47 
    For SDR 17, Add  176.46 
    For SDR 15.5, Add  258.41 
    For SDR 13.5, Add  403.34 
    For SDR 11, Add  649.20 

XXXXXXX 
. 
 33 14 13 26  Galvanized Steel Public Water Utility Distribution Piping (33 14 13) 

See CSI section 22 11 16 00-0013 for galvanized steel pipe. 
. 
. 
 33 14 13 36  Steel Public Water Utility Distribution Piping (33 14 13) 
. 
. 
 33 14 13 36-0001  Steel Piping (33 14 13 36) 
. 
. 
 33 14 13 36-0002  Welded, Plain End, Uncoated Steel Piping (33 14 13 36-0001) 

Note: ASTM A252 steel pipe. 
. 
. 
 33 14 13 36-0003  Up To 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Piping (33 14 13 

36-0002) 
. 
. 

 33 14 13 36-0004 LF  8" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 109.05 26.37 
    For <100, Add  11.45 
    For >1,000, Deduct  -5.45 

. 
 33 14 13 36-0005 LF 8" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 131.05 26.37 

    For <100, Add  12.55 
    For >1,000, Deduct  -6.55 

. 
 33 14 13 36-0006 LF  10" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 130.11 28.77 

    For <100, Add  13.04 
    For >1,000, Deduct  -6.51 

. 
 33 14 13 36-0007 LF  10" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 157.92 28.77 

    For <100, Add  14.43 
    For >1,000, Deduct  -7.90 

. 
 33 14 13 36-0008 LF  12" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 158.13 30.15 

    For <100, Add  14.76 
    For >1,000, Deduct  -7.91 

. 
 33 14 13 36-0009 LF  12" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 179.76 30.15 

    For <100, Add  15.84 
    For >1,000, Deduct  -8.99 

. 
 33 14 13 36-0010 LF  14" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 192.02 33.31 

    For <100, Add  17.17 
    For >1,000, Deduct  -9.60 

. 
 33 14 13 36-0011 LF  14" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 209.30 33.31 

    For <100, Add  18.04 
    For >1,000, Deduct  -10.47 

. 
 33 14 13 36-0012 LF  16" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 203.83 35.17 

    For <100, Add  18.19 
    For >1,000, Deduct  -10.19 

. 
 33 14 13 36-0013 LF  16" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 217.18 35.17 

    For <100, Add  18.85 
    For >1,000, Deduct  -10.86 

. 
 33 14 13 36-0014 LF  18" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 253.12 39.56 

    For <100, Add  21.65 
    For >1,000, Deduct  -12.66 

. 
 33 14 13 36-0015 LF  20" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 275.00 39.56 

    For <100, Add  22.74 
    For >1,000, Deduct  -13.75 

XXXXXXX 
. 
 33 14 13 36-0016  5/16" To 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Piping (33 14 

13 36-0002) 
. 
. 

 33 14 13 36-0017 LF  12" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 220.40 53.24 
    For <100, Add  19.39 
    For >1,000, Deduct  -11.02 

. 
 33 14 13 36-0018 LF  14" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 261.87 58.56 

    For <100, Add  22.34 
    For >1,000, Deduct  -13.09 

. 
 33 14 13 36-0019 LF  16" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 291.12 61.22 

    For <100, Add  24.32 
    For >1,000, Deduct  -14.56 

. 
 33 14 13 36-0020 LF  18" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 328.43 69.21 

    For <100, Add  27.40 
    For >1,000, Deduct  -16.42 

. 
 33 14 13 36-0021 LF  18" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 343.26 69.21 

    For <100, Add  28.14 
    For >1,000, Deduct  -17.16 

. 
 33 14 13 36-0022 LF  20" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 356.98 69.21 

    For <100, Add  28.83 
    For >1,000, Deduct  -17.85 

. 
 33 14 13 36-0023 LF  20" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 372.80 69.21 

    For <100, Add  29.62 
    For >1,000, Deduct  -18.64 

. 
 33 14 13 36-0024 LF  24" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 432.21 79.86 

    For <100, Add  34.16 
    For >1,000, Deduct  -21.61 
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. 
 33 14 13 36-0025 LF  24" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 481.15 79.86 

    For <100, Add  36.61 
    For >1,000, Deduct  -24.06 

. 
 33 14 13 36-0026 LF  24" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 601.29 79.86 

    For <100, Add  42.61 
    For >1,000, Deduct  -30.06 

. 
 33 14 13 36-0027 LF  30" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 537.61 93.16 

    For <100, Add  41.52 
    For >1,000, Deduct  -26.88 

. 
 33 14 13 36-0028 LF  30" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 557.63 93.16 

    For <100, Add  42.52 
    For >1,000, Deduct  -27.88 

. 
 33 14 13 36-0029 LF  30" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 746.49 93.16 

    For <100, Add  51.96 
    For >1,000, Deduct  -37.32 

. 
 33 14 13 36-0030 LF  36" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 641.43 93.16 

    For <100, Add  46.71 
    For >1,000, Deduct  -32.07 

. 
 33 14 13 36-0031 LF  36" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 751.92 111.80 

    For <100, Add  55.16 
    For >1,000, Deduct  -37.60 

. 
 33 14 13 36-0032 LF  36" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 898.38 111.80 

    For <100, Add  62.49 
    For >1,000, Deduct  -44.92 

. 
 33 14 13 36-0033 LF  36" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 861.80 111.80 

    For <100, Add  60.66 
    For >1,000, Deduct  -43.09 

. 
 33 14 13 36-0034 LF 42" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................ 1,322.85 125.11 

    For <100, Add  85.66 
    For >1,000, Deduct  -66.14 

. 
 33 14 13 36-0035 LF 42" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 800.53 125.11 

    For <100, Add  59.55 
    For >1,000, Deduct  -40.03 

. 
 33 14 13 36-0036 LF 48" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................ 1,517.10 141.07 

    For <100, Add  97.82 
    For >1,000, Deduct  -75.86 

. 
 33 14 13 36-0037 LF 48" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 878.10 141.07 

    For <100, Add  65.87 
    For >1,000, Deduct  -43.91 

. 
 33 14 13 36-0038 LF 54" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................ 1,588.68 159.71 

    For <100, Add  104.53 
    For >1,000, Deduct  -79.43 

. 
 33 14 13 36-0039 LF 54" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,755.54 159.71 

    For <100, Add  112.87 
    For >1,000, Deduct  -87.78 

. 
 33 14 13 36-0040 LF 60" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,962.64 186.33 

    For <100, Add  127.41 
    For >1,000, Deduct  -98.13 

. 
 33 14 13 36-0041 LF 66" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,369.38 186.33 

    For <100, Add  97.75 
    For >1,000, Deduct  -68.47 

. 
 33 14 13 36-0042 LF 72" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,512.33 153.01 

    For <100, Add  121.52 
    For >1,000, Deduct  -75.62 

. 
 33 14 13 36-0043 LF 78" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 2,852.13 153.01 

    For <100, Add  188.51 
    For >1,000, Deduct  -142.61 

XXXXXXX 
. 
 33 14 13 36-0044  Flexible Couplings (Dresser Style 38) (33 14 13 36-0001) 
. 
. 

 33 14 13 36-0045 EA  2" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 112.40 26.64 
. 

 33 14 13 36-0046 EA  3" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 166.33 51.24 
. 

 33 14 13 36-0047 EA  4" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 221.36 67.64 
. 

 33 14 13 36-0048 EA  6" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 352.63 102.47 
. 

 33 14 13 36-0049 EA  8" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 461.25 129.11 
. 

 33 14 13 36-0050 EA  10" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 623.62 152.06 
. 

 33 14 13 36-0051 EA  12" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 740.84 190.59 
. 

 33 14 13 36-0052 EA  14" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 797.49 190.59 
. 

 33 14 13 36-0053 EA  16" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 842.82 202.75 
. 

 33 14 13 36-0054 EA  18" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 923.25 233.17 
. 

 33 14 13 36-0055 EA  20" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,006.98 263.59 
. 

 33 14 13 36-0056 EA  24" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,268.13 278.80 
. 

 33 14 13 36-0057 EA  30" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,518.50 304.14 
. 

 33 14 13 36-0058 EA  36" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,779.81 342.15 
. 

 33 14 13 36-0059 EA 42" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,053.73 385.24 
. 

 33 14 13 36-0060 EA 48" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,389.13 443.53 
. 

 33 14 13 36-0061 EA 54" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,650.76 506.89 
. 

 33 14 13 36-0062 EA 60" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 3,055.31 633.61 
. 

 33 14 13 36-0063 EA 66" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 3,522.82 770.48 
. 

 33 14 13 36-0064 EA 72" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 4,199.32 912.41 

XXXXXXX 
. 
 33 14 13 39  Copper Public Water Utility Distribution Piping (33 14 13) 
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. 

. 
 33 14 13 39-0001  Type L Copper Water Distribution Piping (33 14 13 39) 
. 
. 

 33 14 13 39-0002 LF 1/2" Type L Copper Water Distribution Pipe ........................................................................................................................... 6.84 1.89 
. 

 33 14 13 39-0003 LF 3/4" Type L Copper Water Distribution Pipe ........................................................................................................................... 8.57 2.12 
. 

 33 14 13 39-0004 LF 1" Type L Copper Water Distribution Pipe ............................................................................................................................ 11.33 2.35 
. 

 33 14 13 39-0005 LF 1-1/4" Type L Copper Water Distribution Pipe ...................................................................................................................... 14.16 2.82 
. 

 33 14 13 39-0006 LF  1-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 17.43 3.77 
. 

 33 14 13 39-0007 LF 2" Type L Copper Water Distribution Pipe ............................................................................................................................ 25.31 4.71 
. 

 33 14 13 39-0008 LF  2-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 32.05 5.66 
. 

 33 14 13 39-0009 LF 3" Type L Copper Water Distribution Pipe ............................................................................................................................ 40.15 6.22 
. 

 33 14 13 39-0010 LF 3-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 53.97 7.82 
. 

 33 14 13 39-0011 LF 4" Type L Copper Water Distribution Pipe ............................................................................................................................ 71.24 9.89 
. 

 33 14 13 39-0012 LF 5" Type L Copper Water Distribution Pipe .......................................................................................................................... 114.48 12.34 
. 

 33 14 13 39-0013 LF 6" Type L Copper Water Distribution Pipe .......................................................................................................................... 147.81 14.89 
. 

 33 14 13 39-0014 LF 8" Type L Copper Water Distribution Pipe .......................................................................................................................... 254.00 16.67 

XXXXXXX 
. 
 33 14 13 39-0015  Type K Copper Water Distribution Piping (33 14 13 39) 
. 
. 

 33 14 13 39-0016 LF 1/2" Type K Copper Water Distribution Pipe ........................................................................................................................... 7.27 1.89 
. 

 33 14 13 39-0017 LF 3/4" Type K Copper Water Distribution Pipe ......................................................................................................................... 10.11 2.12 
. 

 33 14 13 39-0018 LF 1" Type K Copper Water Distribution Pipe ............................................................................................................................ 12.86 2.35 
. 

 33 14 13 39-0019 LF 1-1/4" Type K Copper Water Distribution Pipe ...................................................................................................................... 15.10 2.82 
. 

 33 14 13 39-0020 LF  1-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 18.82 3.77 
. 

 33 14 13 39-0021 LF 2" Type K Copper Water Distribution Pipe ............................................................................................................................ 27.19 4.71 
. 

 33 14 13 39-0022 LF  2-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 37.26 5.66 
. 

 33 14 13 39-0023 LF 3" Type K Copper Water Distribution Pipe ............................................................................................................................ 47.95 6.22 
. 

 33 14 13 39-0024 LF 3-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 63.14 7.82 
. 

 33 14 13 39-0025 LF 4" Type K Copper Water Distribution Pipe ............................................................................................................................ 85.16 9.89 
. 

 33 14 13 39-0026 LF 5" Type K Copper Water Distribution Pipe .......................................................................................................................... 143.29 12.34 
. 

 33 14 13 39-0027 LF 6" Type K Copper Water Distribution Pipe .......................................................................................................................... 199.62 14.89 
. 

 33 14 13 39-0028 LF 8" Type K Copper Water Distribution Pipe .......................................................................................................................... 349.60 16.67 

XXXXXXX 
. 
 33 14 13 43  Public Water Utility Distribution Piping Coatings and Wraps (33 14 13) 
. 
. 
 33 14 13 43-0001  Pipe Coatings (33 14 13 43) 
. 
. 
 33 14 13 43-0002  Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating (33 14 13 43-0001) 

Note: Applied at fabrication shop. 
. 
. 

 33 14 13 43-0003 LF  12" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 4.61  
. 

 33 14 13 43-0004 LF  14" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 6.12  
. 

 33 14 13 43-0005 LF  16" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 6.99  
. 

 33 14 13 43-0006 LF  18" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 7.34  
. 

 33 14 13 43-0007 LF  20" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 7.91  
. 

 33 14 13 43-0008 LF  24" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 9.21  
. 

 33 14 13 43-0009 LF  30" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 12.10  
. 

 33 14 13 43-0010 LF  36" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 19.11  
. 

 33 14 13 43-0011 LF 42" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 41.20  
. 

 33 14 13 43-0012 LF 48" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 47.08  
. 

 33 14 13 43-0013 LF 54" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 52.97  
. 

 33 14 13 43-0014 LF 60" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 58.85  
. 

 33 14 13 43-0015 LF 66" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 64.74  
. 

 33 14 13 43-0016 LF 72" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 70.59  
. 

 33 14 13 43-0017 LF 78" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 76.51  

XXXXXXX 
. 
 33 14 13 43-0018  Cement Coating With Fiberglass Or Wire Mesh Reinforcing (33 14 13 43-0001) 

Note: Applied at fabrication shop. Thickness ranging between 1" and 2". 
. 
. 

 33 14 13 43-0019 LF 4" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................... 8.73  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0020 LF 6" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................. 10.75  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0021 LF 8" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................. 13.44  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0022 LF 10" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 14.97  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0023 LF 12" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 16.91  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0024 LF 14" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 19.79  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0025 LF 16" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 22.48  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0026 LF 18" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 25.36  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0027 LF 20" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 28.19  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0028 LF 24" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 33.81  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0029 LF 30" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 42.26  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0030 LF 36" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 50.72  

Note: Reinforcing applied at fabrication shop. 
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. 
 33 14 13 43-0031 LF 42" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 25.10  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0032 LF 48" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 28.68  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0033 LF 54" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 32.27  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0034 LF 60" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 35.85  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0035 LF 66" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 39.44  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0036 LF 72" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 43.02  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0037 LF 78" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 46.61  

Note: Reinforcing applied at fabrication shop. 

XXXXXXX 
. 
 33 14 13 43-0038  Pipe Lining (33 14 13 43) 
. 
. 
 33 14 13 43-0039  Cement Pipe Lining (33 14 13 43-0038) 

Note: Shop applied. 
. 
. 

 33 14 13 43-0040 LF 4" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 12.90  
    For 1/2" Thick, Add  1.16 

. 
 33 14 13 43-0041 LF 6" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 16.01  

    For 1/2" Thick, Add  1.43 
. 

 33 14 13 43-0042 LF 8" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 19.57  
    For 1/2" Thick, Add  1.79 

. 
 33 14 13 43-0043 LF 10" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 25.35  

    For 1/2" Thick, Add  2.24 
. 

 33 14 13 43-0044 LF 12" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 31.16  
    For 1/2" Thick, Add  2.69 

. 
 33 14 13 43-0045 LF 14" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 39.64  

    For 1/2" Thick, Add  3.15 
. 

 33 14 13 43-0046 LF 16" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 51.07  
    For 1/2" Thick, Add  3.58 

. 
 33 14 13 43-0047 LF 18" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 60.88  

    For 1/2" Thick, Add  3.43 
. 

 33 14 13 43-0048 LF 20" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 73.31  
    For 1/2" Thick, Add  3.82 

. 
 33 14 13 43-0049 LF 24" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 88.85  

    For 1/2" Thick, Add  4.58 
. 

 33 14 13 43-0050 LF 30" Outside Diameter, 5/16" Thick Cement Pipe Lining ...................................................................................................... 107.07  
    For 1/2" Thick, Add  5.72 

. 
 33 14 13 43-0051 LF 36" Outside Diameter, 5/16" Thick Cement Pipe Lining ...................................................................................................... 128.84  

    For 1/2" Thick, Add  6.87 
. 

 33 14 13 43-0052 LF 42" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 150.34  
    For 1/2" Thick, Add  5.89 

. 
 33 14 13 43-0053 LF 48" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 171.76  

    For 1/2" Thick, Add  6.74 
. 

 33 14 13 43-0054 LF 54" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 193.26  
    For 1/2" Thick, Add  7.58 

. 
 33 14 13 43-0055 LF 60" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 214.77  

    For 1/2" Thick, Add  8.42 
. 

 33 14 13 43-0056 LF 66" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 236.18  
    For 1/2" Thick, Add  4.94 

. 
 33 14 13 43-0057 LF 72" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 257.69  

    For 1/2" Thick, Add  5.39 
. 

 33 14 13 43-0058 LF 78" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 279.19  
    For 1/2" Thick, Add  5.84 

XXXXXXX 
. 
 33 14 13 43-0059  Cement Fitting Lining (33 14 13 43-0038) 

Note: Shop applied. 
. 
. 

 33 14 13 43-0060 EA 4" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 12.90  
    For 1/2" Thick, Add  1.16 

. 
 33 14 13 43-0061 EA 6" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 16.01  

    For 1/2" Thick, Add  1.43 
. 

 33 14 13 43-0062 EA 8" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 24.91  
    For 1/2" Thick, Add  2.33 

. 
 33 14 13 43-0063 EA 10" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 40.91  

    For 1/2" Thick, Add  3.58 
. 

 33 14 13 43-0064 EA 12" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 62.32  
    For 1/2" Thick, Add  5.39 

. 
 33 14 13 43-0065 EA 14" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 91.98  

    For 1/2" Thick, Add  7.25 
. 

 33 14 13 43-0066 EA 16" Outside Diameter, 1/4" Thick Cement Fitting Lining ..................................................................................................... 134.99  
    For 1/2" Thick, Add  9.31 

. 
 33 14 13 43-0067 EA 18" Outside Diameter, 5/16" Thick Cement Fittings Lining ................................................................................................. 182.65  

    For 1/2" Thick, Add  10.30 
. 

 33 14 13 43-0068 EA 20" Outside Diameter, 5/16" Thick Cement Fitting Lining ................................................................................................... 244.22  
    For 1/2" Thick, Add  12.71 

. 
 33 14 13 43-0069 EA 24" Outside Diameter, 5/16" Thick Cement Fitting Lining ................................................................................................... 355.37  

    For 1/2" Thick, Add  18.32 

XXXXXXX 
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. 
 33 14 13 43-0070  8 Mil Polyethylene Encasement Tubing (33 14 13 43) 

Note: ANSI/AWWA C105/A21.5-99 section 4.2. 
. 
. 

 33 14 13 43-0071 LF 3" To 8" Diameter, 8 Mil Polyethylene Encasement Tubing .................................................................................................... 0.88  
. 

 33 14 13 43-0072 LF 10" To 12" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 1.48  
. 

 33 14 13 43-0073 LF 14" To 16" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 1.86  
. 

 33 14 13 43-0074 LF 18" To 20" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 2.36  
. 

 33 14 13 43-0075 LF 24" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 3.28  
. 

 33 14 13 43-0076 LF 30" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 4.24  
. 

 33 14 13 43-0077 LF 36" To 42" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 5.38  
. 

 33 14 13 43-0078 LF 48" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 6.42  
. 

 33 14 13 43-0079 LF 54" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 7.66  
. 

 33 14 13 43-0080 LF 60" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 8.54  

XXXXXXX 
. 
 33 14 13 53  Public Water Utility Distribution Piping Saddles And Adapters (33 14 13) 
. 
. 
 33 14 13 53-0001  Double Stud Stainless Steel Service Saddles (33 14 13 53) 

Note: 1/2" listed taps are compression, 3/4" to 2" are either compression or NPT. 
. 
. 

 33 14 13 53-0002 EA 4" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 251.64  
. 

 33 14 13 53-0003 EA 4" Diameter x 1-1/4" Or 1-1/2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ................................... 355.98  
. 

 33 14 13 53-0004 EA 4" Diameter x 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ......................................................... 367.46  
. 

 33 14 13 53-0005 EA 6" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 302.26  
. 

 33 14 13 53-0006 EA 6" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 380.96  
. 

 33 14 13 53-0007 EA 8" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 315.67  
. 

 33 14 13 53-0008 EA 8" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 398.83  
. 

 33 14 13 53-0009 EA 10" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................. 356.00  
. 

 33 14 13 53-0010 EA 10" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 420.14  
. 

 33 14 13 53-0011 EA 12" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................. 371.11  
. 

 33 14 13 53-0012 EA 12" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 431.49  

XXXXXXX 
. 
 33 14 13 53-0013  Double Bale Epoxy Coated Ductile Iron Body Service Saddles (33 14 13 53) 

Note: Electro-galvanized steel bales. 5/8" listed taps are compression. 3/4" to 2" are either compression or NPT. 
2-1/2", 3" or 4" are NPT. 

. 

. 
 33 14 13 53-0014 EA 1-1/4" To 1-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-

Blair 313) ........................................................................................................................................................................... 208.88  
. 

 33 14 13 53-0015 EA 2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 209.03  
. 

 33 14 13 53-0016 EA 2" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 222.37  
. 

 33 14 13 53-0017 EA 2-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........... 212.64  
. 

 33 14 13 53-0018 EA 3" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 227.53  
. 

 33 14 13 53-0019 EA 3" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 251.99  
. 

 33 14 13 53-0020 EA 3" Diameter x 2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 268.04  
. 

 33 14 13 53-0021 EA 4" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 244.89  
. 

 33 14 13 53-0022 EA 4" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 269.57  
. 

 33 14 13 53-0023 EA 4" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 283.23  
. 

 33 14 13 53-0024 EA 5" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 258.36  
. 

 33 14 13 53-0025 EA 5" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 283.85  
. 

 33 14 13 53-0026 EA 5" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 297.42  
. 

 33 14 13 53-0027 EA 6" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 272.32  
. 

 33 14 13 53-0028 EA 6" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 297.04  
. 

 33 14 13 53-0029 EA 6" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 310.44  
. 

 33 14 13 53-0030 EA 6" Diameter x 3" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 458.06  
. 

 33 14 13 53-0031 EA 6" Diameter x 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 469.53  
. 

 33 14 13 53-0032 EA 8" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 295.12  
. 

 33 14 13 53-0033 EA 8" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 325.09  
. 

 33 14 13 53-0034 EA 8" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 337.49  
. 

 33 14 13 53-0035 EA 8" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................... 543.13  
. 

 33 14 13 53-0036 EA 10" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 330.97  
. 

 33 14 13 53-0037 EA 10" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 367.00  

. 
 33 14 13 53-0038 EA 10" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 607.19  

. 
 33 14 13 53-0039 EA 12" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 360.39  

. 
 33 14 13 53-0040 EA 12" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 398.51  
. 

 33 14 13 53-0041 EA 12" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 412.72  
. 

 33 14 13 53-0042 EA 12" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 678.40  
. 

 33 14 13 53-0043 EA 14" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 421.64  
. 

 33 14 13 53-0044 EA 14" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 451.44  

. 
 33 14 13 53-0045 EA 14" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 486.41  

. 
 33 14 13 53-0046 EA 14" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 835.66  

. 
 33 14 13 53-0047 EA 15" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 433.13  

. 
 33 14 13 53-0048 EA 15" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 494.03  
. 

 33 14 13 53-0049 EA 15" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 514.60  
. 

 33 14 13 53-0050 EA 15" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 898.53  
. 

 33 14 13 53-0051 EA 16" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 452.60  
. 

 33 14 13 53-0052 EA 16" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 515.74  

. 
 33 14 13 53-0053 EA 16" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 536.87  

. 
 33 14 13 53-0054 EA 16" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 935.09  

. 
 33 14 13 53-0055 EA 18" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 501.59  
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. 
 33 14 13 53-0056 EA 18" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 580.73  
. 

 33 14 13 53-0057 EA 20" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 572.62  
. 

 33 14 13 53-0058 EA 20" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 634.21  

. 
 33 14 13 53-0059 EA 24" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 598.11  

. 
 33 14 13 53-0060 EA 24" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 675.82  

XXXXXXX 
. 
 33 14 13 53-0061  Double Bale Bronze Service Saddles (33 14 13 53) 
. 
. 

 33 14 13 53-0062 EA 4" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 290.44  
. 

 33 14 13 53-0063 EA 4" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 317.77  
. 

 33 14 13 53-0064 EA 6" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 330.34  
. 

 33 14 13 53-0065 EA 6" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 357.92  
. 

 33 14 13 53-0066 EA 8" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 368.53  
. 

 33 14 13 53-0067 EA 8" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 387.33  
. 

 33 14 13 53-0068 EA 10" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 356.60  
. 

 33 14 13 53-0069 EA 10" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 379.41  
. 

 33 14 13 53-0070 EA 12" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 454.07  
. 

 33 14 13 53-0071 EA 12" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 491.31  
. 

 33 14 13 53-0072 EA 14" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 686.64  
. 

 33 14 13 53-0073 EA 14" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 776.39  
. 

 33 14 13 53-0074 EA 16" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 799.18  
. 

 33 14 13 53-0075 EA 16" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 892.71  

XXXXXXX 
. 
 33 14 13 53-0076  Stainless Steel Double Straps, Bronze Body Service Saddle (33 14 13 53) 

Note: Taps are compression or NPT. 
. 
. 

 33 14 13 53-0077 EA 4" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 305.51  
. 

 33 14 13 53-0078 EA 4" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 336.79  
. 

 33 14 13 53-0079 EA 6" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 348.14  
. 

 33 14 13 53-0080 EA 6" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 378.25  
. 

 33 14 13 53-0081 EA 8" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 390.53  
. 

 33 14 13 53-0082 EA 8" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 410.51  
. 

 33 14 13 53-0083 EA 10" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 440.47  
. 

 33 14 13 53-0084 EA 10" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 471.56  
. 

 33 14 13 53-0085 EA 12" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 474.23  
. 

 33 14 13 53-0086 EA 12" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 514.07  
. 

 33 14 13 53-0087 EA 14" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 736.60  
. 

 33 14 13 53-0088 EA 14" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 847.04  
. 

 33 14 13 53-0089 EA 16" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 858.46  
. 

 33 14 13 53-0090 EA 16" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 935.73  
. 

 33 14 13 53-0091 EA 18" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,747.40  
. 

 33 14 13 53-0092 EA 18" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,747.40  
. 

 33 14 13 53-0093 EA 20" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,813.62  
. 

 33 14 13 53-0094 EA 20" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,813.62  
. 

 33 14 13 53-0095 EA 24" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,946.74  
. 

 33 14 13 53-0096 EA 24" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,946.74  

XXXXXXX 
. 
 33 14 13 53-0097  Ductile Iron Mechanical Joint Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0098 EA 4" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ...................................................... 1,373.66  
. 

 33 14 13 53-0099 EA 6" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................ 1,658.11  
. 

 33 14 13 53-0100 EA 8" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................ 1,983.68  
. 

 33 14 13 53-0101 EA 8" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ...................................................... 2,100.17  
. 

 33 14 13 53-0102 EA 10" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................................... 3,207.57  
. 

 33 14 13 53-0103 EA 10" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 3,370.89  
. 

 33 14 13 53-0104 EA 10" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 3,440.53  
. 

 33 14 13 53-0105 EA 12" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................................... 3,379.76  
. 

 33 14 13 53-0106 EA 12" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 3,542.41  
. 

 33 14 13 53-0107 EA 12" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 3,939.80  
. 

 33 14 13 53-0108 EA 12" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 4,040.13  
. 

 33 14 13 53-0109 EA 14" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 6,790.18  
. 

 33 14 13 53-0110 EA 14" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 6,974.06  
. 

 33 14 13 53-0111 EA 14" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,056.34  
. 

 33 14 13 53-0112 EA 14" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,091.32  
. 

 33 14 13 53-0113 EA 14" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,351.68  
. 

 33 14 13 53-0114 EA 16" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 7,338.89  
. 

 33 14 13 53-0115 EA 16" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 7,361.87  
. 

 33 14 13 53-0116 EA 16" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 7,567.44  
. 

 33 14 13 53-0117 EA 16" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,615.36  
. 

 33 14 13 53-0118 EA 16" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,668.19  
. 

 33 14 13 53-0119 EA 16" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 11,793.13  
. 

 33 14 13 53-0120 EA 16" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 8,042.34  
. 

 33 14 13 53-0121 EA 18" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 10,227.73  
. 

 33 14 13 53-0122 EA 18" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 10,692.83  
. 

 33 14 13 53-0123 EA 18" Diameter x 8", 10", 12" Or 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ........................ 10,821.93  
. 

 33 14 13 53-0124 EA 18" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 11,214.68  
. 

 33 14 13 53-0125 EA 20" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 9,557.28  
. 

 33 14 13 53-0126 EA 20" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 9,202.68  
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. 
 33 14 13 53-0127 EA 20" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 9,379.64  

. 
 33 14 13 53-0128 EA 20" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 9,448.29  

. 
 33 14 13 53-0129 EA 20" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 9,793.21  

. 
 33 14 13 53-0130 EA 20" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 13,272.71  

. 
 33 14 13 53-0131 EA 20" Diameter x 16", 18" Or 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................. 13,529.36  

. 
 33 14 13 53-0132 EA 24" Diameter x 4", 6" Or 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................... 11,554.94  

. 
 33 14 13 53-0133 EA 24" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 11,714.18  

. 
 33 14 13 53-0134 EA 24" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 11,759.51  

. 
 33 14 13 53-0135 EA 24" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 16,323.50  

. 
 33 14 13 53-0136 EA 24" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 16,533.37  

. 
 33 14 13 53-0137 EA 24" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 16,579.28  

. 
 33 14 13 53-0138 EA 24" Diameter x 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 17,035.06  

. 
 33 14 13 53-0139 EA 24" Diameter x 24" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 17,250.82  

XXXXXXX 
. 
 33 14 13 53-0140  Carbon Steel Epoxy Coated Flange, Stainless Steel Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0141 EA 4" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,132.72  
. 

 33 14 13 53-0142 EA 6" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,200.16  
. 

 33 14 13 53-0143 EA 6" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,313.93  
. 

 33 14 13 53-0144 EA 8" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,349.65  
. 

 33 14 13 53-0145 EA 8" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,405.89  
. 

 33 14 13 53-0146 EA 8" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,619.21  
. 

 33 14 13 53-0147 EA 10" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,471.81  
. 

 33 14 13 53-0148 EA 10" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,526.54  
. 

 33 14 13 53-0149 EA 10" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,713.94  
. 

 33 14 13 53-0150 EA 10" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 2,382.60  
. 

 33 14 13 53-0151 EA 12" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,652.97  
. 

 33 14 13 53-0152 EA 12" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,733.68  
. 

 33 14 13 53-0153 EA 12" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,918.09  
. 

 33 14 13 53-0154 EA 12" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 2,517.00  
. 

 33 14 13 53-0155 EA 12" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 2,748.44  
. 

 33 14 13 53-0156 EA 14" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,181.01  
. 

 33 14 13 53-0157 EA 14" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,247.62  
. 

 33 14 13 53-0158 EA 14" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,644.42  
. 

 33 14 13 53-0159 EA 14" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,136.62  
. 

 33 14 13 53-0160 EA 14" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,456.34  
. 

 33 14 13 53-0161 EA 16" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,593.44  
. 

 33 14 13 53-0162 EA 16" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,662.24  
. 

 33 14 13 53-0163 EA 16" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,924.58  
. 

 33 14 13 53-0164 EA 16" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,628.98  
. 

 33 14 13 53-0165 EA 16" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,794.71  
. 

 33 14 13 53-0166 EA 18" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,744.18  
. 

 33 14 13 53-0167 EA 18" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,869.61  
. 

 33 14 13 53-0168 EA 18" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,044.24  
. 

 33 14 13 53-0169 EA 18" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,873.29  
. 

 33 14 13 53-0170 EA 18" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 4,038.83  
. 

 33 14 13 53-0171 EA 20" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,317.61  
. 

 33 14 13 53-0172 EA 20" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,386.27  
. 

 33 14 13 53-0173 EA 20" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,779.38  
. 

 33 14 13 53-0174 EA 20" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 4,444.81  
. 

 33 14 13 53-0175 EA 20" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 4,726.60  
. 

 33 14 13 53-0176 EA 24" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,577.43  
. 

 33 14 13 53-0177 EA 24" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,729.05  
. 

 33 14 13 53-0178 EA 24" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,934.10  
. 

 33 14 13 53-0179 EA 24" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 4,878.98  
. 

 33 14 13 53-0180 EA 24" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 5,051.62  

XXXXXXX 
. 
 33 14 13 53-0181  Stainless Steel Flange, Stainless Steel Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0182 EA 4" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,313.77  
. 

 33 14 13 53-0183 EA 6" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,428.83  
. 

 33 14 13 53-0184 EA 6" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,513.19  
. 

 33 14 13 53-0185 EA 8" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,540.93  
. 

 33 14 13 53-0186 EA 8" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,638.25  
. 

 33 14 13 53-0187 EA 8" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,930.93  
. 

 33 14 13 53-0188 EA 10" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,767.94  
. 

 33 14 13 53-0189 EA 10" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,875.96  
. 

 33 14 13 53-0190 EA 10" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,138.19  
. 

 33 14 13 53-0191 EA 10" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,897.61  
. 

 33 14 13 53-0192 EA 12" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,016.51  
. 

 33 14 13 53-0193 EA 12" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,164.10  
. 

 33 14 13 53-0194 EA 12" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,510.85  
. 

 33 14 13 53-0195 EA 12" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,962.89  
. 

 33 14 13 53-0196 EA 12" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,308.25  
. 

 33 14 13 53-0197 EA 14" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,300.79  
. 

 33 14 13 53-0198 EA 14" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,482.08  
. 

 33 14 13 53-0199 EA 14" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,872.62  
. 

 33 14 13 53-0200 EA 14" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,325.11  
. 

 33 14 13 53-0201 EA 14" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,563.96  
. 

 33 14 13 53-0202 EA 16" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,811.02  
. 

 33 14 13 53-0203 EA 16" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,059.22  
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. 
 33 14 13 53-0204 EA 16" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,248.10  

. 
 33 14 13 53-0205 EA 16" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,734.70  

. 
 33 14 13 53-0206 EA 16" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,064.48  

. 
 33 14 13 53-0207 EA 18" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,095.37  

. 
 33 14 13 53-0208 EA 18" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,466.82  

. 
 33 14 13 53-0209 EA 18" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,664.00  

. 
 33 14 13 53-0210 EA 18" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,091.47  

. 
 33 14 13 53-0211 EA 18" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,657.35  

. 
 33 14 13 53-0212 EA 20" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,338.35  

. 
 33 14 13 53-0213 EA 20" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,708.85  

. 
 33 14 13 53-0214 EA 20" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,868.86  

. 
 33 14 13 53-0215 EA 20" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,665.20  

. 
 33 14 13 53-0216 EA 20" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 5,108.01  

. 
 33 14 13 53-0217 EA 24" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,960.44  

. 
 33 14 13 53-0218 EA 24" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 4,012.32  

. 
 33 14 13 53-0219 EA 24" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 4,204.40  

. 
 33 14 13 53-0220 EA 24" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 5,155.14  

. 
 33 14 13 53-0221 EA 24" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 5,662.12  

XXXXXXX 
. 
 33 14 13 53-0222  Ductile Iron Body, Flanged Coupling Adapter (33 14 13 53) 
. 
. 

 33 14 13 53-0223 EA 3" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 328.77 59.74 
. 

 33 14 13 53-0224 EA 4" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 411.90 75.33 
. 

 33 14 13 53-0225 EA 6" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 541.46 103.90 
. 

 33 14 13 53-0226 EA 8" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 702.14 122.09 
. 

 33 14 13 53-0227 EA 10" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,104.41 137.67 
. 

 33 14 13 53-0228 EA  12" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,233.73 155.86 

XXXXXXX 
. 
 33 14 13 53-0229  Steel Body, Flanged Coupling Adapter (33 14 13 53) 
. 
. 

 33 14 13 53-0230 EA 3" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 480.63 59.74 
. 

 33 14 13 53-0231 EA 4" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 568.16 75.33 
. 

 33 14 13 53-0232 EA 6" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 758.52 103.90 
. 

 33 14 13 53-0233 EA 8" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 928.05 122.09 
. 

 33 14 13 53-0234 EA 10" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,133.39 137.67 
. 

 33 14 13 53-0235 EA 12" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,320.88 155.86 
. 

 33 14 13 53-0236 EA 14" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,569.74 171.44 
. 

 33 14 13 53-0237 EA  16" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,859.65 187.03 
. 

 33 14 13 53-0238 EA 18" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,196.68 205.73 
. 

 33 14 13 53-0239 EA 20" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,596.41 226.30 

XXXXXXX 
. 
 33 14 13 53-0240  Steel Body, Flanged-Lock Restrained Coupling Adapters (33 14 13 53) 
. 
. 

 33 14 13 53-0241 EA 4" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 422.06 75.33 
. 

 33 14 13 53-0242 EA 6" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 566.53 103.90 
. 

 33 14 13 53-0243 EA 8" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 627.12 122.09 
. 

 33 14 13 53-0244 EA 10" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................. 916.85 137.67 
. 

 33 14 13 53-0245 EA 12" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,168.34 155.86 
. 

 33 14 13 53-0246 EA 14" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,310.51 171.44 
. 

 33 14 13 53-0247 EA 16" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,540.93 187.03 
. 

 33 14 13 53-0248 EA 18" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,729.40 205.73 
. 

 33 14 13 53-0249 EA 20" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 2,079.01 226.30 
. 

 33 14 13 53-0250 EA 24" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 2,505.14 248.95 
. 

 33 14 13 53-0251 EA 30" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 5,224.89 273.78 
. 

 33 14 13 53-0252 EA 36" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 7,053.44 301.22 

XXXXXXX 
. 
 33 14 13 53-0253  Ductile Iron Body, Omni Coupling System (33 14 13 53) 
. 
. 

 33 14 13 53-0254 EA 2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 148.21 41.56 
. 

 33 14 13 53-0255 EA 2-1/2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .................................................................................... 182.88 49.35 
. 

 33 14 13 53-0256 EA 3" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 226.44 59.74 
. 

 33 14 13 53-0257 EA 4" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 284.34 75.33 
. 

 33 14 13 53-0258 EA 6" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 379.27 103.90 
. 

 33 14 13 53-0259 EA 8" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 460.92 122.09 
. 

 33 14 13 53-0260 EA 10" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 576.27 137.67 
. 

 33 14 13 53-0261 EA 12" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 674.07 155.86 
. 

 33 14 13 53-0262 EA 14" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 949.06 171.44 
. 

 33 14 13 53-0263 EA 16" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ..................................................................................... 1,184.72 187.03 

XXXXXXX 
. 
 33 14 19  Valves and Hydrants for Water Utility Service (33 14) 

Note: Flanged valves excludes bolt and gasket set. 
. 
. 
 33 14 19 00-0001  Accessories For Valves (33 14 19) 
. 
. 

 33 14 19 00-0002 EA 1' Valve Extension Stem ..................................................................................................................................................... 109.91  
    For Each Additional LF, Add  7.99 

. 
 33 14 19 00-0003 EA Up to 80" Long Indicator Post Telescoping Barrel Assembly ........................................................................................... 1,531.23 102.47 

Note: Excludes valve. 
. 

 33 14 19 00-0004 EA >80" To 114" Long Indicator Post Telescoping Barrel Assembly ..................................................................................... 1,736.94 112.72 
Note: Excludes valve. 

. 
 33 14 19 00-0005 EA Adjust Water Valve Box To Grade ...................................................................................................................................... 102.47  
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XXXXXXX 
. 
 33 14 19 00-0006  Water Utility Distribution Valves (33 14 19) 
. 
. 
 33 14 19 00-0007  Angle Valves (33 14 19 00-0006) 

Note: For connecting meters to water service. 
. 
. 
 33 14 19 00-0008  Threaded, Class 150, Bronze Angle Valve (33 14 19 00-0007) 

Note: Nibco T-335Y 
. 
. 

 33 14 19 00-0009 EA 1/2" Threaded, Class 150, Bronze Angle Valve .................................................................................................................... 97.25 17.81 
. 

 33 14 19 00-0010 EA 3/4" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 131.15 23.92 
. 

 33 14 19 00-0011 EA 1" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 176.39 29.49 
. 

 33 14 19 00-0012 EA 1-1/4" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 227.07 37.05 
. 

 33 14 19 00-0013 EA 1-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 283.27 42.84 
. 

 33 14 19 00-0014 EA 2" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 421.53 50.08 
. 

 33 14 19 00-0015 EA 2-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 674.14 68.35 
. 

 33 14 19 00-0016 EA 3" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 1,021.37 78.90 

XXXXXXX 
. 
 33 14 19 00-0017  Butterfly Valves (33 14 19 00-0006) 
. 
. 
 33 14 19 00-0018  Lug Type Flanged, Cast Iron Disc, Butterfly Valves (33 14 19 00-0017) 

Note: ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-Butadiene Seat, Class 
AWWA C-504, 304 Stainless Steel Pin 

. 

. 
 33 14 19 00-0019 EA 3" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 1,806.76 189.17 

. 
 33 14 19 00-0020 EA 3" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,006.76 189.17 

. 
 33 14 19 00-0021 EA 4" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 1,954.97 292.77 

. 
 33 14 19 00-0022 EA 4" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,154.97 292.77 

. 
 33 14 19 00-0023 EA 6" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,244.43 345.51 

. 
 33 14 19 00-0024 EA 6" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,444.43 345.51 

. 
 33 14 19 00-0025 EA 8" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,542.41 441.48 

. 
 33 14 19 00-0026 EA 8" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,741.41 441.48 

. 
 33 14 19 00-0027 EA 10" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ..................................................................................... 3,186.81 537.45 

. 
 33 14 19 00-0028 EA 10" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) .................................................................................... 4,535.66 537.45 

. 
 33 14 19 00-0029 EA 12" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ..................................................................................... 3,652.31 651.44 

. 
 33 14 19 00-0030 EA 12" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) .................................................................................... 3,852.31 651.44 

. 
 33 14 19 00-0031 EA 14" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD12) ................................................................................... 4,922.77 934.22 

. 
 33 14 19 00-0032 EA 14" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW12) .................................................................................. 5,445.77 934.22 

. 
 33 14 19 00-0033 EA 16" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD16) ................................................................................... 5,725.55 1,027.64 

. 
 33 14 19 00-0034 EA 16" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW20) .................................................................................. 6,367.55 1,027.64 

. 
 33 14 19 00-0035 EA 18" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD24) ................................................................................... 7,158.68 1,139.74 

. 
 33 14 19 00-0036 EA 18" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW24) .................................................................................. 7,838.68 1,139.74 

. 
 33 14 19 00-0037 EA 20" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD24) ................................................................................... 8,200.69 1,284.55 

. 
 33 14 19 00-0038 EA 20" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW24) .................................................................................. 8,879.69 1,284.55 

XXXXXXX 
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. 
 33 14 19 00-0039  Lug Type Flanged, Ductile Iron Disc, Butterfly Valves (33 14 19 00-0017) 

Note: ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-Butadiene Seat, Class 
AWWA C-504, 304 Stainless Steel Pin 

. 

. 
 33 14 19 00-0040 EA 24" Chainwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,24,F1,DI,NBRN-NBR,150B,DI-S2*GS-12A-CW20) .............................................................................. 13,357.61 1,576.49 

. 
 33 14 19 00-0041 EA 24" Cylinder Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,24,F1,DI,NBRN-NBR,150B,DI-S2*GS-12-PC10) ................................................................................................ 20,601.61 1,576.49 

. 
 33 14 19 00-0042 EA 24" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,24,F1,DI,NBRN-NBR,150B,DI-S2*GS-12A-HD20) ............................................................................... 13,316.61 1,576.49 

. 
 33 14 19 00-0043 EA 30" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,30,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD24) ........................................................................... 27,576.90 2,487.92 

. 
 33 14 19 00-0044 EA 36" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,36,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD24) ........................................................................... 32,582.54 3,317.23 

. 
 33 14 19 00-0045 EA 42" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,42,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD32) ........................................................................... 41,120.80 4,975.84 

. 
 33 14 19 00-0046 EA 48" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,48,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR4L-HD24) ........................................................................... 55,964.75 6,219.80 

. 
 33 14 19 00-0047 EA 54" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,54,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR6L-HD24) ........................................................................... 88,912.70 7,463.76 

. 
 33 14 19 00-0048 EA 60" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,60,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR6L-HD36) ......................................................................... 111,451.63 8,956.51 

. 
 33 14 19 00-0049 EA 72" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,72,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR8L-HD36) ......................................................................... 159,862.76 10,747.81 

. 
 33 14 19 00-0050 LF 3/16" Link, 316 Stainless Steel Chain For Use With Dezurik Chainwheel............................................................................. 26.02  

. 
 33 14 19 00-0051 EA 316 Stainless Steel Closing Link For Use With Dezurik Chainwheel .................................................................................... 11.38  

Note: One required per valve. 

XXXXXXX 
. 
 33 14 19 00-0052  Check Valves (33 14 19 00-0006) 
. 
. 
 33 14 19 00-0053  Flanged, Swing Type Gravity Operated Check Valves (33 14 19 00-0052) 

Note: AWWA C508. Bronze disc facing. Mueller A-2600-6. 
. 
. 

 33 14 19 00-0054 EA 2-1/2" Flanged, Swing Type Gravity Operated Check Valve............................................................................................... 854.79 148.58 
. 

 33 14 19 00-0055 EA 3" Flanged, Swing Type Gravity Operated Check Valve ..................................................................................................... 886.51 174.21 
. 

 33 14 19 00-0056 EA 4" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 1,262.31 220.32 
. 

 33 14 19 00-0057 EA 4" x 6" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 1,705.46 331.50 
. 

 33 14 19 00-0058 EA 4" x 8" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 1,780.15 370.22 
. 

 33 14 19 00-0059 EA 6" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 1,703.01 368.90 
. 

 33 14 19 00-0060 EA 6" x 8" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 2,203.81 419.33 
. 

 33 14 19 00-0061 EA 6" x 10" Flanged, Swing Type Gravity Operated Check Valve ......................................................................................... 2,310.36 471.37 
. 

 33 14 19 00-0062 EA 8" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 2,400.89 471.37 
. 

 33 14 19 00-0063 EA 10" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 3,974.53 573.85 
. 

 33 14 19 00-0064 EA 12" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 5,959.48 430.39 
. 

 33 14 19 00-0065 EA 14" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 8,379.37 934.22 
. 

 33 14 19 00-0066 EA 16" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 11,058.60 1,027.64 
. 

 33 14 19 00-0067 EA 18" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 15,901.13 1,139.74 
. 

 33 14 19 00-0068 EA 20" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 18,495.96 1,284.55 

XXXXXXX 
. 
 33 14 19 00-0069  Combination Air Release Valves (33 14 19 00-0006) 
. 
. 

 33 14 19 00-0070 EA 1" Combination Air Release Valve ...................................................................................................................................... 459.30 21.52 
. 

 33 14 19 00-0071 EA 2" Combination Air Release Valve ...................................................................................................................................... 742.47 36.89 

XXXXXXX 
. 
 33 14 19 00-0072  Corporation Stop And Curb Valve (33 14 19 00-0006) 

Note: AWWA C800 
. 
. 
 33 14 19 00-0073  Ball Corporation Valves (33 14 19 00-0072) 

Note: Mueller B-25000. 
. 
. 

 33 14 19 00-0074 EA 3/4" Ball Corporation Valve (Mueller B-25000) ..................................................................................................................... 79.63 21.52 
. 

 33 14 19 00-0075 EA 1" Ball Corporation Valve (Mueller B-25000) ........................................................................................................................ 99.96 26.64 
. 

 33 14 19 00-0076 EA 1-1/2" Ball Corporation Valve (Mueller B-25000) ................................................................................................................ 177.69 38.94 
. 

 33 14 19 00-0077 EA 2" Ball Corporation Valve (Mueller B-25000) ...................................................................................................................... 265.81 46.11 

XXXXXXX 
. 
 33 14 19 00-0078  Gate Valve, AWWA C500 And C509 (33 14 19 00-0006) 
. 
. 
 33 14 19 00-0079  Gate Valve, Flanged (33 14 19 00-0078) 

Note: Mueller A-2380-6. 
. 
. 

 33 14 19 00-0080 EA 2" Gate Valve, Flanged ....................................................................................................................................................... 547.94 136.60 
. 

 33 14 19 00-0081 EA 2-1/2" Gate Valve, Flanged ................................................................................................................................................. 636.65 148.58 
. 

 33 14 19 00-0082 EA 3" Gate Valve, Flanged ....................................................................................................................................................... 752.46 174.21 
. 

 33 14 19 00-0083 EA 4" Gate Valve, Flanged .................................................................................................................................................... 1,033.74 218.26 
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. 
 33 14 19 00-0084 EA 6" Gate Valve, Flanged .................................................................................................................................................... 1,261.12 368.90 

. 
 33 14 19 00-0085 EA 8" Gate Valve, Flanged .................................................................................................................................................... 1,833.12 471.37 

. 
 33 14 19 00-0086 EA 10" Gate Valve, Flanged .................................................................................................................................................. 2,699.81 573.85 

. 
 33 14 19 00-0087 EA 12" Gate Valve, Flanged .................................................................................................................................................. 3,254.37 430.39 

. 
 33 14 19 00-0088 EA 14" Gate Valve, Flanged .................................................................................................................................................. 6,884.30 934.22 

. 
 33 14 19 00-0089 EA 16" Gate Valve, Flanged .................................................................................................................................................. 8,923.52 1,027.64 

. 
 33 14 19 00-0090 EA 18" Gate Valve, Flanged ................................................................................................................................................ 13,928.35 1,139.74 

. 
 33 14 19 00-0091 EA 20" Gate Valve, Flanged ................................................................................................................................................ 16,622.84 1,284.55 

XXXXXXX 
. 
 33 14 19 00-0092  Resilient Wedge Gate Valve, Flanged (33 14 19 00-0078) 

Note: Mueller A-2360-6. 
. 
. 

 33 14 19 00-0093 EA 2" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 526.61 136.60 
. 

 33 14 19 00-0094 EA 2-1/2" Resilient Wedge Gate Valve, Flanged ...................................................................................................................... 611.16 148.58 
. 

 33 14 19 00-0095 EA 3" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 722.21 174.21 
. 

 33 14 19 00-0096 EA 4" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 999.93 218.26 
. 

 33 14 19 00-0097 EA 6" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,215.92 368.90 
. 

 33 14 19 00-0098 EA 8" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,762.51 471.37 
. 

 33 14 19 00-0099 EA 10" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 2,587.60 573.85 
. 

 33 14 19 00-0100 EA 12" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 3,118.89 430.39 

XXXXXXX 
. 
 33 14 19 00-0101  Gate Valve, Mechanical Joint (33 14 19 00-0078) 

Note: Mueller A-2380-20. 
. 
. 

 33 14 19 00-0102 EA 2" Gate Valve, Mechanical Joint ......................................................................................................................................... 648.55 109.13 
. 

 33 14 19 00-0103 EA 2-1/2" Gate Valve, Mechanical Joint ................................................................................................................................... 715.26 136.80 
. 

 33 14 19 00-0104 EA 3" Gate Valve, Mechanical Joint ......................................................................................................................................... 894.37 165.49 
. 

 33 14 19 00-0105 EA 4" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,080.95 218.26 
. 

 33 14 19 00-0106 EA 6" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,346.53 256.18 
. 

 33 14 19 00-0107 EA 8" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,912.56 307.42 
. 

 33 14 19 00-0108 EA 10" Gate Valve, Mechanical Joint .................................................................................................................................... 2,734.05 358.65 
. 

 33 14 19 00-0109 EA 12" Gate Valve, Mechanical Joint .................................................................................................................................... 3,409.86 430.39 
. 

 33 14 19 00-0110 EA 14" Gate Valve, Mechanical Joint .................................................................................................................................... 7,285.02 572.21 
. 

 33 14 19 00-0111 EA 16" Gate Valve, Mechanical Joint .................................................................................................................................... 9,357.97 642.27 
. 

 33 14 19 00-0112 EA 18" Gate Valve, Mechanical Joint .................................................................................................................................. 14,706.55 712.34 
. 

 33 14 19 00-0113 EA 20" Gate Valve, Mechanical Joint .................................................................................................................................. 17,462.47 802.84 

XXXXXXX 
. 
 33 14 19 00-0114  Resilient Wedge Gate Valve, Mechanical Joint (33 14 19 00-0078) 

Note: Mueller A-2360-20. 
. 
. 

 33 14 19 00-0115 EA 2" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 624.19 109.13 
. 

 33 14 19 00-0116 EA 3" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 862.48 165.49 
. 

 33 14 19 00-0117 EA 4" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,044.47 218.26 
. 

 33 14 19 00-0118 EA 6" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,299.32 256.18 
. 

 33 14 19 00-0119 EA 8" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,839.12 307.42 
. 

 33 14 19 00-0120 EA 10" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 2,619.90 358.65 
. 

 33 14 19 00-0121 EA 12" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 3,265.55 430.39 

XXXXXXX 
. 
 33 14 19 00-0122  Resilient Wedge Gate Valve, Mechanical Joint X Flange Joint (33 14 19 00-0078) 

Note: Mueller A-2361. 
. 
. 

 33 14 19 00-0123 EA 14" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 7,620.73 934.22 
. 

 33 14 19 00-0124 EA 16" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 8,285.59 1,027.64 
. 

 33 14 19 00-0125 EA 18" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................. 12,882.28 1,139.74 
. 

 33 14 19 00-0126 EA 20" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................. 15,369.69 1,284.55 
. 

 33 14 19 00-0127 EA 24" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................. 21,810.61 1,576.49 

XXXXXXX 
. 
 33 14 19 00-0128  Gate Valve, Threaded, WW-V-51 Class A, Type 1 (33 14 19 00-0078) 

Note: NIBCO T-113. 
. 
. 

 33 14 19 00-0129 EA 1/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 57.14 17.92 
. 

 33 14 19 00-0130 EA 3/8" Gate Valve, Bronze, Threaded ...................................................................................................................................... 58.84 17.92 
. 

 33 14 19 00-0131 EA 1/2" Gate Valve, Bronze, Threaded ...................................................................................................................................... 58.30 17.92 
. 

 33 14 19 00-0132 EA 3/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 75.06 24.20 
. 

 33 14 19 00-0133 EA 1" Gate Valve, Bronze, Threaded ......................................................................................................................................... 92.56 29.27 
. 

 33 14 19 00-0134 EA 1-1/4" Gate Valve, Bronze, Threaded ................................................................................................................................. 125.80 37.05 
. 

 33 14 19 00-0135 EA 1-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 145.97 42.84 
. 

 33 14 19 00-0136 EA 2" Gate Valve, Bronze, Threaded ....................................................................................................................................... 177.11 50.08 
. 

 33 14 19 00-0137 EA 2-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 341.12 68.35 
. 

 33 14 19 00-0138 EA 3" Gate Valve, Bronze, Threaded ....................................................................................................................................... 408.88 78.39 

XXXXXXX 
. 
 33 14 19 00-0139  Globe Valve, AWWA (33 14 19 00-0006) 
. 
. 
 33 14 19 00-0140  Globe Valve, Threaded, WW-V-51 Class B, Type 1 (33 14 19 00-0139) 

Note: NIBCO T-235. 
. 
. 

 33 14 19 00-0141 EA 1/8" Globe Valve, Threaded .................................................................................................................................................. 80.82 17.92 
. 

 33 14 19 00-0142 EA 1/4" Globe Valve, Threaded .................................................................................................................................................. 77.38 17.92 
. 

 33 14 19 00-0143 EA 3/8" Globe Valve, Threaded .................................................................................................................................................. 79.08 17.92 
. 

 33 14 19 00-0144 EA 1/2" Globe Valve, Threaded .................................................................................................................................................. 80.82 17.92 
. 

 33 14 19 00-0145 EA 3/4" Globe Valve, Threaded ................................................................................................................................................ 109.75 24.20 
. 

 33 14 19 00-0146 EA 1" Globe Valve, Threaded ................................................................................................................................................... 153.96 29.27 
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. 
 33 14 19 00-0147 EA 1-1/4" Globe Valve, Threaded ............................................................................................................................................. 225.04 37.05 

. 
 33 14 19 00-0148 EA 1-1/2" Globe Valve, Threaded ............................................................................................................................................. 268.64 42.84 

. 
 33 14 19 00-0149 EA 2" Globe Valve, Threaded ................................................................................................................................................... 374.74 50.08 

. 
 33 14 19 00-0150 EA 2-1/2" Globe Valve, Threaded ............................................................................................................................................. 687.75 68.35 

. 
 33 14 19 00-0151 EA 3" Globe Valve, Threaded ................................................................................................................................................... 941.47 78.80 

XXXXXXX 
. 
 33 14 19 00-0152  Tapping Valve, AWWA C500 And C509 (33 14 19 00-0006) 
. 
. 
 33 14 19 00-0153  Tapping Valve, AWWA C500 And C509 (33 14 19 00-0152) 

Note: Flanged inlet X mechanical joint, Mueller H-667. 
. 
. 

 33 14 19 00-0154 EA 2" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint....................................................................... 751.28 136.60 
. 

 33 14 19 00-0155 EA 3" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint....................................................................... 967.32 174.21 
. 

 33 14 19 00-0156 EA 4" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint.................................................................... 1,241.28 218.26 
. 

 33 14 19 00-0157 EA 6" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint.................................................................... 1,578.26 368.90 
. 

 33 14 19 00-0158 EA 8" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint.................................................................... 2,239.86 471.37 
. 

 33 14 19 00-0159 EA 10" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 3,194.09 573.85 
. 

 33 14 19 00-0160 EA 12" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 4,646.18 430.39 
. 

 33 14 19 00-0161 EA 14" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 8,315.91 934.22 
. 

 33 14 19 00-0162 EA 16" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................ 10,439.48 1,027.64 
. 

 33 14 19 00-0163 EA 18" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................ 16,616.39 1,139.74 

XXXXXXX 
. 
 33 14 19 00-0164  Fire Hydrants (33 14 19) 

Note: Breakaway type. 
. 
. 
 33 14 19 00-0165  Three Way, Standard (Traditional) Model Fire Hydrant (33 14 19 00-0164) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0166 EA 1-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,549.63 268.72 
. 

 33 14 19 00-0167 EA 2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,616.14 268.72 
. 

 33 14 19 00-0168 EA 2-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,682.82 268.72 
. 

 33 14 19 00-0169 EA 3' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,768.38 287.92 
. 

 33 14 19 00-0170 EA 3-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,834.96 287.92 
. 

 33 14 19 00-0171 EA 4' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,925.59 311.91 
. 

 33 14 19 00-0172 EA 4-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,992.06 311.91 
. 

 33 14 19 00-0173 EA 5' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,082.71 335.90 
. 

 33 14 19 00-0174 EA 5-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,149.28 335.90 
. 

 33 14 19 00-0175 EA 6' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,239.75 359.90 
. 

 33 14 19 00-0176 EA 6-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,330.29 383.89 
. 

 33 14 19 00-0177 EA 7' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,444.73 431.88 
. 

 33 14 19 00-0178 EA 1-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,610.33 268.72 
. 

 33 14 19 00-0179 EA 2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,696.64 268.72 
. 

 33 14 19 00-0180 EA 2-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,782.74 268.72 
. 

 33 14 19 00-0181 EA 3' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,888.04 287.92 
. 

 33 14 19 00-0182 EA 3-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,974.14 287.92 
. 

 33 14 19 00-0183 EA 4' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,084.55 311.91 
. 

 33 14 19 00-0184 EA 4-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,170.54 311.91 
. 

 33 14 19 00-0185 EA 5' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,280.72 335.90 
. 

 33 14 19 00-0186 EA 5-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,366.80 335.90 
. 

 33 14 19 00-0187 EA 6' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,476.75 359.90 
. 

 33 14 19 00-0188 EA 6-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,587.05 383.89 
. 

 33 14 19 00-0189 EA 7' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,720.99 431.88 

XXXXXXX 
. 
 33 14 19 00-0190  Two Way, Standard (Traditional) Model Fire Hydrant (33 14 19 00-0164) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0191 EA 1-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,184.55 268.72 
. 

 33 14 19 00-0192 EA 2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,250.83 268.72 
. 

 33 14 19 00-0193 EA 2-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,317.49 268.72 
. 

 33 14 19 00-0194 EA 3' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,403.33 287.92 
. 

 33 14 19 00-0195 EA 3-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,469.69 287.92 
. 

 33 14 19 00-0196 EA 4' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,560.17 311.91 
. 

 33 14 19 00-0197 EA 4-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,626.74 311.91 
. 

 33 14 19 00-0198 EA 5' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,717.45 335.90 
. 

 33 14 19 00-0199 EA 5-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,783.88 335.90 
. 

 33 14 19 00-0200 EA 6' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,874.71 359.90 
. 

 33 14 19 00-0201 EA 6-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,964.83 383.89 
. 

 33 14 19 00-0202 EA 7' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,079.41 431.88 
. 

 33 14 19 00-0203 EA 1-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,278.31 268.72 
. 

 33 14 19 00-0204 EA 2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,364.43 268.72 
. 

 33 14 19 00-0205 EA 2-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,450.42 268.72 
. 

 33 14 19 00-0206 EA 3' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,555.94 287.92 
. 

 33 14 19 00-0207 EA 3-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,641.82 287.92 
. 

 33 14 19 00-0208 EA 4' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,752.08 311.91 
. 

 33 14 19 00-0209 EA 4-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,838.01 311.91 
. 

 33 14 19 00-0210 EA 5' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,948.47 335.90 
. 

 33 14 19 00-0211 EA 5-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,034.35 335.90 
. 

 33 14 19 00-0212 EA 6' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,144.60 359.90 
. 

 33 14 19 00-0213 EA 6-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,254.48 383.89 
. 

 33 14 19 00-0214 EA 7' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,388.89 431.88 

XXXXXXX 
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. 
 33 14 19 00-0215  Three Way, Modern Model Fire Hydrant (33 14 19 00-0164) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0216 EA 1-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 3,704.85 268.72 
. 

 33 14 19 00-0217 EA 2' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 3,790.84 268.72 
. 

 33 14 19 00-0218 EA 2-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 3,877.09 268.72 
. 

 33 14 19 00-0219 EA 3' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 3,982.44 287.92 
. 

 33 14 19 00-0220 EA 3-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,068.49 287.92 
. 

 33 14 19 00-0221 EA 4' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,178.58 311.91 
. 

 33 14 19 00-0222 EA 4-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,264.75 311.91 
. 

 33 14 19 00-0223 EA 5' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,374.86 335.90 
. 

 33 14 19 00-0224 EA 5-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,460.94 335.90 
. 

 33 14 19 00-0225 EA 6' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,571.04 335.90 
. 

 33 14 19 00-0226 EA 6-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,681.39 383.89 
. 

 33 14 19 00-0227 EA 7' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,814.43 383.89 

XXXXXXX 
. 
 33 14 19 00-0228  Two Way, Modern Model Fire Hydrant (33 14 19 00-0164) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0229 EA 1-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,626.59 268.72 
. 

 33 14 19 00-0230 EA 2' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 2,692.03 268.72 
. 

 33 14 19 00-0231 EA 2-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,758.20 268.72 
. 

 33 14 19 00-0232 EA 3' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 2,842.07 287.92 
. 

 33 14 19 00-0233 EA 3-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,907.49 287.92 
. 

 33 14 19 00-0234 EA 4' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 2,996.90 311.91 
. 

 33 14 19 00-0235 EA 4-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,062.30 311.91 
. 

 33 14 19 00-0236 EA 5' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 3,151.79 335.90 
. 

 33 14 19 00-0237 EA 5-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,217.02 335.90 
. 

 33 14 19 00-0238 EA 6' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 3,306.46 359.90 
. 

 33 14 19 00-0239 EA 6-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,395.96 383.89 
. 

 33 14 19 00-0240 EA 7' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 3,508.56 431.88 

XXXXXXX 
. 
 33 14 19 00-0241  Safetop Model With Breakable Section (33 14 19 00-0164) 

Note: Prices listed are for mechanical joint. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0242 EA  4" Safetop Model Fire Hydrant Breakable With 5' Burial Section ..................................................................................... 3,010.24 383.89 
. 

 33 14 19 00-0243 EA  6" Safetop Model Fire Hydrant Breakable With 5' Burial Section ..................................................................................... 3,143.08 383.89 
. 

 33 14 19 00-0244 EA  8" Safetop Model Fire Hydrant Breakable With 5' Burial Section ..................................................................................... 3,347.92 383.89 

XXXXXXX 
. 
 33 14 19 00-0245  Fire Hydrant Extension Kits (33 14 19 00-0164) 
. 
. 

 33 14 19 00-0246 EA 6" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ......................................................................................................... 543.17 23.99 
. 

 33 14 19 00-0247 EA 12" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 644.72 29.99 
. 

 33 14 19 00-0248 EA 18" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 701.73 35.99 
. 

 33 14 19 00-0249 EA 24" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 796.04 44.39 
. 

 33 14 19 00-0250 EA 30" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,211.47 46.19 
. 

 33 14 19 00-0251 EA 36" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,294.52 47.99 
. 

 33 14 19 00-0252 EA 42" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,313.46 50.38 
. 

 33 14 19 00-0253 EA 48" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,386.95 53.98 
. 

 33 14 19 00-0254 EA 54" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,526.70 64.78 
. 

 33 14 19 00-0255 EA 60" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,606.77 77.98 
. 

 33 14 19 00-0256 EA 6" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ......................................................................................................... 604.38 26.88 
. 

 33 14 19 00-0257 EA 12" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 714.84 32.63 
. 

 33 14 19 00-0258 EA 18" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 819.57 39.34 
. 

 33 14 19 00-0259 EA 24" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 914.09 48.95 
. 

 33 14 19 00-0260 EA 30" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,258.90 50.87 
. 

 33 14 19 00-0261 EA 36" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,342.97 52.78 
. 

 33 14 19 00-0262 EA 42" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,400.26 55.67 
. 

 33 14 19 00-0263 EA 48" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,640.23 59.50 
. 

 33 14 19 00-0264 EA 54" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,794.87 71.02 
. 

 33 14 19 00-0265 EA 60" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,881.00 85.42 

XXXXXXX 
. 
 33 14 19 00-0266  Removal And Reinstallation Of Standard Fire Hydrant (33 14 19 00-0164) 

Note: Includes all necessary fittings for resetting, storage and cleaning. Excludes excavation, backfill and thrust 
blocking around fire hydrant. 

. 

. 
 33 14 19 00-0267 EA Up To 5' Burial Section, Removal And Reinstallation Of Fire Hydrant ................................................................................ 767.78  

. 
 33 14 19 00-0268 EA >5' Burial Section, Removal And Reinstallation Of Fire Hydrant ...................................................................................... 1,119.68  

. 
 33 14 19 00-0269 EA Reset Fire Hydrant Upper Barrel ........................................................................................................................................ 989.40  

Note: Includes Safety Repair Kit 

XXXXXXX 
. 
 33 14 19 00-0270  Yard Hydrants (33 14 19) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 14 19 00-0271 EA 2' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 352.68 33.38 
. 

 33 14 19 00-0272 EA 4' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 379.19 33.38 
. 

 33 14 19 00-0273 EA 6' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 405.70 33.38 
. 

 33 14 19 00-0274 EA 2' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 310.95 42.28 
. 

 33 14 19 00-0275 EA 4' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 325.60 42.28 
. 

 33 14 19 00-0276 EA 6' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 340.25 42.28 

XXXXXXX 
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. 
 33 14 19 00-0277  Sanitary Yard Hydrants (33 14 19) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 14 19 00-0278 EA 2' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,605.08 69.55 
. 

 33 14 19 00-0279 EA 4' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,687.92 69.55 
. 

 33 14 19 00-0280 EA 6' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,770.76 69.55 

XXXXXXX 
. 
 33 14 19 00-0281  Flushing Hydrants (33 14 19) 
. 
. 

 33 14 19 00-0282 EA 2" Inlet x 2-1/2" Outlet Steel Flushing Hydrant, 3' Bury Depth ............................................................................................ 803.37 42.87 

XXXXXXX 
. 
 33 14 23  Enclosures for Water Utility Piping and Valves (33 14) 

See CSI section 22 11 19 00-0449 for Enclosures. 
. 
. 
 33 14 23 00-0001  Roadway Utility Box (33 14 23) 
. 
. 
 33 14 23 00-0002  Utility Box (33 14 23 00-0001) 

Note: Christy Concrete Products. 
. 
. 
 33 14 23 00-0003  B3 Utility Box, 9-3/8" x 15-1/2" (33 14 23 00-0002) 
. 
. 

 33 14 23 00-0004 EA 9-3/8" x 15-1/2" Precast Concrete Utility Box ...................................................................................................................... 111.29 50.76 
. 

 33 14 23 00-0005 EA Cast Iron Lid For 9-3/8" x 15-1/2" Utility Box ....................................................................................................................... 111.60 5.64 
. 

 33 14 23 00-0006 EA Reinforced Concrete Lid For 9-3/8" x 15-1/2" Utility Box ...................................................................................................... 46.57 5.64 
. 

 33 14 23 00-0007 EA Steel Checkered Plate Cover For 9-3/8" x 15-1/2" Utility Box ............................................................................................. 243.82 5.64 
. 

 33 14 23 00-0008 EA 12-1/8" x 18-5/8" Reinforced Concrete Slab For 9-3/8" x 15-1/2" Utility Box ........................................................................ 66.14 11.28 
. 

 33 14 23 00-0009 EA 3" High Reinforced Concrete Base For 9-3/8" x 15-1/2" Utility Box ...................................................................................... 94.87 11.28 

XXXXXXX 
. 
 33 14 23 00-0010  B9 Utility Box, 10-1/4" x 17-1/4" (33 14 23 00-0002) 
. 
. 

 33 14 23 00-0011 EA 10-1/4" x 17-1/4" Precast Concrete Utility Box .................................................................................................................... 135.11 67.68 
. 

 33 14 23 00-0012 EA Cast Iron Lid For 10-1/4" x 17-1/4" Utility Box ..................................................................................................................... 130.75 6.76 
. 

 33 14 23 00-0013 EA Reinforced Concrete Lid For 10-1/4" x 17-1/4" Utility Box .................................................................................................... 51.71 6.76 
. 

 33 14 23 00-0014 EA Steel Checkered Plate Cover For 10-1/4" x 17-1/4" Utility Box ........................................................................................... 255.78 5.64 
. 

 33 14 23 00-0015 EA 13" x 19-3/4" Reinforced Concrete Slab For 10-1/4" x 17-1/4" Utility Box ............................................................................. 74.04 11.28 
. 

 33 14 23 00-0016 EA 5-3/4" High Reinforced Concrete Base For 10-1/4" x 17-1/4" Utility Box .............................................................................. 99.21 16.92 
. 

 33 14 23 00-0017 EA 12" High Reinforced Concrete Extension For 10-1/4" x 17-1/4" Utility Box ......................................................................... 117.96 31.02 

XXXXXXX 
. 
 33 14 23 00-0018  B12 Utility Box, 12" x 20" (33 14 23 00-0002) 
. 
. 

 33 14 23 00-0019 EA 12" x 20" Precast Concrete Utility Box ................................................................................................................................ 148.50 73.31 
. 

 33 14 23 00-0020 EA Cast Iron Lid For 12" x 20" Utility Box ................................................................................................................................. 235.28 8.46 
. 

 33 14 23 00-0021 EA Reinforced Concrete Lid For 12" x 20" Utility Box ................................................................................................................. 69.43 11.28 
. 

 33 14 23 00-0022 EA Steel Checkered Plate Cover For 12" x 20" Utility Box ....................................................................................................... 344.16 11.28 
. 

 33 14 23 00-0023 EA 12" High Reinforced Concrete Extension For 12" x 20" Utility Box ..................................................................................... 153.77 39.48 

XXXXXXX 
. 
 33 14 23 00-0024  B16 Utility Box, 12" x 22-1/4" (33 14 23 00-0002) 
. 
. 

 33 14 23 00-0025 EA 12" x 22-1/4" Precast Concrete Utility Box .......................................................................................................................... 170.96 85.72 
. 

 33 14 23 00-0026 EA Cast Iron Lid For 12" x 22-1/4" Utility Box ........................................................................................................................... 265.92 11.28 
. 

 33 14 23 00-0027 EA Reinforced Concrete Lid For 12" x 22-1/4" Utility Box ........................................................................................................... 85.72 11.28 
. 

 33 14 23 00-0028 EA Steel Checkered Plate Cover For 12" x 22-1/4" Utility Box ................................................................................................. 346.10 11.28 
. 

 33 14 23 00-0029 EA 16" x 27" Reinforced Concrete Slab For 12" x 22-1/4" Utility Box ....................................................................................... 120.47 19.18 
. 

 33 14 23 00-0030 EA 12" High Reinforced Concrete Extension For 12" x 22-1/4" Utility Box ............................................................................... 156.47 39.48 

XXXXXXX 
. 
 33 14 23 00-0031  B30 Utility Box, 13-1/4" x 24" (33 14 23 00-0002) 
. 
. 

 33 14 23 00-0032 EA 13-1/4" x 24" Precast Concrete Utility Box (Christy B30BOX) ............................................................................................ 205.92 101.51 
. 

 33 14 23 00-0033 EA Reinforced Concrete Lid For 13-1/4" x 24" Utility Box (Christy B30D) ................................................................................ 115.54 18.05 
. 

 33 14 23 00-0034 EA Steel Checkered Plate Cover For 13-1/4" x 24" Utility Box (Christy B30-61G) ................................................................... 427.89 14.66 
. 

 33 14 23 00-0035 EA 16" x 27" Reinforced Concrete Slab For 13-1/4" x 24" Utility Box (Christy B30SL) ............................................................. 120.47 19.18 
. 

 33 14 23 00-0036 EA 5-1/2" High Reinforced Concrete Base For 13-1/4" x 24" Utility Box (Christy B30BA) ........................................................ 184.63 31.59 
. 

 33 14 23 00-0037 EA 6" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box (Christy B30X6) ....................................................... 144.09 21.43 
. 

 33 14 23 00-0038 EA 12" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box (Christy B30X12) ................................................... 202.73 50.76 

XXXXXXX 
. 
 33 14 23 00-0039  B36 Utility Box, 17-1/4" x 30" (33 14 23 00-0002) 
. 
. 

 33 14 23 00-0040 EA 17-1/4" x 30" Precast Concrete Utility Box (Christy B36BOX) ............................................................................................ 269.06 128.59 
. 

 33 14 23 00-0041 EA Reinforced Concrete Lid For 17-1/4" x 30" Utility Box (Christy B36D) ................................................................................ 188.33 31.02 
. 

 33 14 23 00-0042 EA Steel Checkered Plate Cover For 17-1/4" x 30" Utility Box (Christy B36-61D) ................................................................... 536.48 21.43 
. 

 33 14 23 00-0043 EA 20" x 34" Reinforced Concrete Slab For 17-1/4" x 30" Utility Box (Christy B36SL) ............................................................. 170.10 40.61 
. 

 33 14 23 00-0044 EA 6" High Reinforced Concrete Base For 17-1/4" x 30" Utility Box (Christy B36BA) .............................................................. 287.11 45.11 
. 

 33 14 23 00-0045 EA 12" High Reinforced Concrete Extension For 17-1/4" x 30" Utility Box (Christy B36X12) ................................................... 270.61 65.42 

XXXXXXX 
. 
 33 14 23 00-0046  B40 Utility Box, 24-1/2" x 36" (33 14 23 00-0002) 
. 
. 

 33 14 23 00-0047 EA 24-1/2" x 36" Precast Concrete Utility Box .......................................................................................................................... 555.61 198.52 
. 

 33 14 23 00-0048 EA Reinforced Concrete Lid For 24-1/2" x 36" Utility Box ......................................................................................................... 515.03 74.44 
. 

 33 14 23 00-0049 EA Steel Checkered Plate Cover For 24-1/2" x 36" Utility Box ................................................................................................. 762.07 32.71 
. 

 33 14 23 00-0050 EA 30" x 40" Reinforced Concrete Slab For 24-1/2" x 36" Utility Box ....................................................................................... 421.38 69.94 
. 

 33 14 23 00-0051 EA 10" High Reinforced Concrete Extension For 24-1/2" x 36" Utility Box ............................................................................... 447.06 73.31 
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XXXXXXX 
. 
 33 14 23 00-0052  B48 Utility Box, 30-1/4" x 48-1/4" (33 14 23 00-0002) 
. 
. 

 33 14 23 00-0053 EA 30-1/4" x 48-1/4" Precast Concrete Utility Box .................................................................................................................... 703.44 225.59 
. 

 33 14 23 00-0054 EA 1 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box ..................................................................................... 710.55 122.94 
. 

 33 14 23 00-0055 EA 2 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box ..................................................................................... 894.91 122.94 
. 

 33 14 23 00-0056 EA 2 Piece Steel Checkered Plate Cover For 30-1/4" x 48-1/4" Utility Box ........................................................................... 1,206.61 56.40 
. 

 33 14 23 00-0057 EA 36" x 53" Reinforced Concrete Slab For 30-1/4" x 48-1/4" Utility Box ................................................................................. 613.97 152.27 
. 

 33 14 23 00-0058 EA 10" High Reinforced Concrete Extension For 30-1/4" x 48-1/4" Utility Box ......................................................................... 552.92 102.64 

XXXXXXX 
. 
 33 14 23 00-0059  Roadway Or Curb Valve Boxes (33 14 23) 
. 
. 
 33 14 23 00-0060  Round Head, Cast Iron Service, Roadway Or Valve Boxes (33 14 23 00-0059) 
. 
. 

 33 14 23 00-0061 EA 36" To 48" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 288.41 13.52 
Note: Includes cover, top section and bottom section. 

. 
 33 14 23 00-0062 EA 36" To 54" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 337.77 13.52 

Note: Includes cover, top section and bottom section. 
. 

 33 14 23 00-0063 EA 42" To 60" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 340.05 13.52 
Note: Includes cover, top section and bottom section. 

. 
 33 14 23 00-0064 EA 9" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ................................................................ 83.35 6.76 

. 
 33 14 23 00-0065 EA 16" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box .............................................................. 96.42 6.76 

. 
 33 14 23 00-0066 EA 24" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................................ 116.08 6.76 

. 
 33 14 23 00-0067 EA 36" To 48" High, Screw Type, 4-1/4" Shaft, Round Head, Cast Iron Roadway Box............................................................ 439.23 16.91 

Note: Includes cover, top section and bottom section. 
. 

 33 14 23 00-0068 EA 45" To 54" High, Three Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................ 767.71 23.67 
Note: Includes cover, top section, bottom section and #6 round base. 

. 
 33 14 23 00-0069 EA 45" To 66" High, Three Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................ 859.79 23.67 

Note: Includes cover, top section, bottom section and #6 round base. 
. 

 33 14 23 00-0070 EA 24" To 36" High, Two Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................... 457.49 16.91 
Note: Includes cover, top section and bottom section. 

. 
 33 14 23 00-0071 EA 36" To 48" High, Two Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................... 479.49 16.91 

Note: Includes cover, top section and bottom section. 
. 

 33 14 23 00-0072 EA 24" To 36" High, Two Piece, Slip Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ................................................... 462.69 16.91 
Note: Includes cover, top section and bottom section. 

. 
 33 14 23 00-0073 EA 12" Extension For Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................................... 166.91 6.76 

. 
 33 14 23 00-0074 EA 18" To 24" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 272.19 27.82 

. 
 33 14 23 00-0075 EA 22" To 28" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 282.19 28.94 

. 
 33 14 23 00-0076 EA 30" To 36" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 314.40 30.04 

. 
 33 14 23 00-0077 EA 36" To 48" High Round Head Cast Iron Roadway Or Curb Valve Box ............................................................................... 441.00 31.72 

. 
 33 14 23 00-0078 EA 48" To 60" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 534.53 33.38 

. 
 33 14 23 00-0079 EA  18" Cast Iron Service Box Extension Section ..................................................................................................................... 127.07  

XXXXXXX 
. 
 33 14 23 00-0080  Plastic Roadway Grade Water Meter Box And Cover (33 14 23 00-0059) 
. 
. 

 33 14 23 00-0081 EA 12" Wide x 16" Long x 16" Deep Plastic Meter Box And Cover .......................................................................................... 267.43 38.95 
. 

 33 14 23 00-0082 EA 9-3/4" Wide x 19-1/4" Long x 16" Deep Oval Plastic Meter Box And Cover ....................................................................... 200.81 27.82 
. 

 33 14 23 00-0083 EA  Cast Iron Lid For Plastic Meter Box ...................................................................................................................................... 59.28  

XXXXXXX 
. 
 33 14 23 00-0084  Traffic Valve Box And Lid (33 14 23 00-0059) 
. 
. 

 33 14 23 00-0085 EA 10-3/8" ID x 12" Traffic Valve Box And 11" OD Cast Iron Lid (Christy G-5) ........................................................................ 204.45  
. 

 33 14 23 00-0086 EA 14-1/2" ID x 12" Traffic Valve Box And 13-1/4" OD Cast Iron Lid (Christy G-12) ................................................................ 665.37  

XXXXXXX 
. 
 33 19  Water Utility Metering Equipment (33 10) 
. 
. 
 33 19 13  Positive Displacement Water Meters (33 19) 
. 
. 
 33 19 13 23  Nutating Disc Water Meters (33 19 13) 
. 
. 
 33 19 13 23-0001  Bronze Disk Type Water Service Meters (33 19 13 23) 
. 
. 

 33 19 13 23-0002 EA 5/8" Diameter, 0 To 20 GPM, Screwed, Disk Type, Bronze Water Supply Meter ............................................................... 305.05 57.86 
. 

 33 19 13 23-0003 EA 3/4" Diameter, 0 To 30 GPM, Screwed, Disk Type, Bronze Water Supply Meter ............................................................... 383.65 68.99 
. 

 33 19 13 23-0004 EA 1" Diameter, 0 To 50 GPM, Screwed, Disk Type, Bronze Water Supply Meter .................................................................. 515.99 79.00 
. 

 33 19 13 23-0005 EA 1-1/2" Diameter, 0 To 100 GPM, Screwed, Disk Type, Bronze Water Supply Meter ....................................................... 1,005.91 117.95 
. 

 33 19 13 23-0006 EA  2" Diameter, 0 To 160 GPM, Screwed, Disk Type, Bronze Water Supply Meter ............................................................. 1,363.29 153.56 

XXXXXXX 
. 
 33 19 13 23-0007  Magnetic Driven, Positive Displacement Type Water Service Meters (33 19 13 23) 
. 
. 

 33 19 13 23-0008 EA 5/8" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) ................................................ 538.75 57.86 
    For Owner Furnished Material, Deduct  -480.18 

. 
 33 19 13 23-0009 EA 3/4" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) ................................................ 614.25 68.99 

    For Owner Furnished Material, Deduct  -544.70 
. 

 33 19 13 23-0010 EA 1" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) ................................................... 915.28 79.00 
    For Owner Furnished Material, Deduct  -835.79 

. 
 33 19 13 23-0011 EA 1-1/2" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) .......................................... 1,549.41 117.95 

    For Owner Furnished Material, Deduct  -1,431.04 
. 

 33 19 13 23-0012 EA 2" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) ................................................ 1,918.00 153.56 
    For Owner Furnished Material, Deduct  -1,763.45 
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. 
 33 19 13 23-0013 EA Electronic Transmitter ......................................................................................................................................................... 437.02 27.82 

Note: For use with transmitting meter valve. 
    For Owner Furnished Material, Deduct  -409.20 

XXXXXXX 
. 
 33 19 16  Velocity-Type Water Meters (33 19) 
. 
. 
 33 19 16 23  Turbine Water Meters (33 19 16) 
. 
. 
 33 19 16 23-0001  Flanged Turbine Water Service Meter (33 19 16 23) 
. 
. 
 33 19 16 23-0002  Vertical Turbine Meters (33 19 16 23-0001) 
. 
. 

 33 19 16 23-0003 EA 1-1/2" Diameter, 0 - 100 GPM Vertical Turbine Meter, Flanged .......................................................................................... 621.21 107.60 
. 

 33 19 16 23-0004 EA 2" Diameter, 0 - 160 GPM Vertical Turbine Meter, Flanged ................................................................................................ 864.08 136.60 
. 

 33 19 16 23-0005 EA 3" Diameter, 0 - 350 GPM Vertical Turbine Meter, Flanged ............................................................................................. 1,662.61 174.21 
. 

 33 19 16 23-0006 EA 4" Diameter, 0 - 650 GPM Vertical Turbine Meter, Flanged ............................................................................................. 2,494.05 272.58 
. 

 33 19 16 23-0007 EA 6" Diameter, 0 - 1,300 GPM Vertical Turbine Meter, Flanged .......................................................................................... 4,551.97 368.90 

XXXXXXX 
. 
 33 19 16 23-0008  Horizontal Turbine Meters (33 19 16 23-0001) 
. 
. 

 33 19 16 23-0009 EA 1-1/2" Diameter, 0 - 120 GPM Horizontal Turbine Meter, Flanged ..................................................................................... 945.46 107.60 
. 

 33 19 16 23-0010 EA 2" Diameter, 0 - 160 GPM Horizontal Turbine Meter, Flanged ......................................................................................... 1,326.98 136.60 
. 

 33 19 16 23-0011 EA 3" Diameter, 0 - 600 GPM Horizontal Turbine Meter, Flanged ......................................................................................... 1,848.20 174.21 
. 

 33 19 16 23-0012 EA 4" Diameter, 0 - 1,000 GPM Horizontal Turbine Meter, Flanged ...................................................................................... 2,739.37 272.58 
. 

 33 19 16 23-0013 EA 6" Diameter, 0 - 2,000 GPM Horizontal Turbine Meter, Flanged ...................................................................................... 5,445.78 368.90 
. 

 33 19 16 23-0014 EA 8" Diameter, 0 - 3,500 GPM Horizontal Turbine Meter, Flanged ...................................................................................... 7,252.91 471.37 
. 

 33 19 16 23-0015 EA 10" Diameter, 0 - 5,500 GPM Horizontal Turbine Meter, Flanged .................................................................................. 10,039.95 573.85 
. 

 33 19 16 23-0016 EA 12" Diameter, 0 - 6,600 GPM Horizontal Turbine Meter, Flanged .................................................................................. 12,345.22 904.83 

XXXXXXX 
. 
 33 19 19  Compound Water Meters (33 19) 
. 
. 
 33 19 19 00-0001  Flanged Compound Type Water Service Meter (33 19 19) 
. 
. 

 33 19 19 00-0002 EA 2" Diameter, 0 To 160 GPM, Flanged And Bronze, Compound Type Water Service Meter ............................................ 2,438.38 136.60 
. 

 33 19 19 00-0003 EA 3" Diameter, 0 To 320 GPM, Flanged And Bronze, Compound Type Water Service Meter ............................................ 3,066.26 174.21 
. 

 33 19 19 00-0004 EA 4" Diameter, 0 To 500 GPM, Flanged And Bronze, Compound Type Water Service Meter ............................................ 5,051.76 272.58 
. 

 33 19 19 00-0005 EA 6" Diameter, 0 To 1,000 GPM, Flanged And Bronze, Compound Type Water Service Meter ......................................... 7,054.21 368.90 
. 

 33 19 19 00-0006 EA 8" Diameter, 0 To 1,600 GPM, Flanged And Bronze, Compound Type Water Service Meter ....................................... 14,183.68 471.37 
. 

 33 19 19 00-0007 EA 10" Diameter, 0 To 2,500 GPM, Flanged And Bronze, Compound Type Water Service Meter ..................................... 24,046.54 573.85 

XXXXXXX 
. 
 33 19 23  Magnetic Water Meters (33 19) 
. 
. 
 33 19 23 00-0001  Flanged Electromagnetic Flow (EMF) Water Meter (33 19 23) 
. 
. 

 33 19 23 00-0002 EA 2" Diameter, Flanged, Stainless Steel, Electromagnetic Flow (EMF) Water Meter (Sensus Accu-MAG) ........................ 8,104.75 136.60 
. 

 33 19 23 00-0003 EA 3" Diameter, Flanged, Stainless Steel, Electromagnetic Flow (EMF) Water Meter (Sensus Accu-MAG) ...................... 11,425.11 174.21 
. 

 33 19 23 00-0004 EA 4" Diameter, Flanged, Stainless Steel, Electromagnetic Flow (EMF) Water Meter (Sensus Accu-MAG) ...................... 13,114.62 272.58 

XXXXXXX 
. 
 33 19 26  Ultrasonic Water Meters (33 19) 
. 
. 
 33 19 26 00-0001  Ultrasonic Water Service Meters (Mastermeter Octive) (33 19 26) 
. 
. 

 33 19 26 00-0002 EA 3" Diameter, Ductile Iron Body, Flanged, Ultrasonic Water Meter (Mastermeter Octive) ................................................. 4,086.06 174.21 
. 

 33 19 26 00-0003 EA 4" Diameter, Ductile Iron Body, Flanged, Ultrasonic Water Meter (Mastermeter Octive) ................................................. 4,708.46 272.58 
. 

 33 19 26 00-0004 EA 6" Diameter, Ductile Iron Body, Flanged, Ultrasonic Water Meter (Mastermeter Octive) ................................................. 6,929.21 368.90 
. 

 33 19 26 00-0005 EA 8" Diameter, Ductile Iron Body, Flanged, Ultrasonic Water Meter (Mastermeter Octive) ................................................. 9,981.60 471.37 

XXXXXXX 
. 
 33 30  Sanitary Sewerage Utilities (33) 
. 
. 
 33 31  Sanitary Sewerage Piping (33 30) 
. 
. 
 33 31 11  Public Sanitary Sewerage Gravity Piping (33 31) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape. Excludes excavation and backfill. See CSI section 31 
23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 31 11 00-0001  Cast Iron Service Saddles With U Bolt (33 31 11) 
. 
. 

 33 31 11 00-0002 EA  2" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 113.35  
. 

 33 31 11 00-0003 EA 3" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt .......................................................................... 113.95  
. 

 33 31 11 00-0004 EA 3" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 125.43  
. 

 33 31 11 00-0005 EA 4" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt .......................................................................... 121.34  
. 

 33 31 11 00-0006 EA 4" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 136.90  
. 

 33 31 11 00-0007 EA 4" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 153.97  
. 

 33 31 11 00-0008 EA  4" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 182.37  
. 

 33 31 11 00-0009 EA 6" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 154.29  
. 

 33 31 11 00-0010 EA 6" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 168.65  
. 

 33 31 11 00-0011 EA  6" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 194.57  
. 

 33 31 11 00-0012 EA 2" Diameter x 2" Tapped Wye Cast Iron Service Saddle With U Bolt ................................................................................. 157.93  
. 

 33 31 11 00-0013 EA 4" Diameter x 1-1/2" Tapped Wye Cast Iron Service Saddle With U Bolt ........................................................................... 124.70  
. 

 33 31 11 00-0014 EA 4" Diameter x 2" Tapped Wye Cast Iron Service Saddle With U Bolt ................................................................................. 136.18  
. 

 33 31 11 00-0015 EA 4" Diameter x 3" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 161.84  
. 

 33 31 11 00-0016 EA 4" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 192.03  
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. 
 33 31 11 00-0017 EA 6" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 206.61  

XXXXXXX 
. 
 33 31 11 00-0018  Plastic Sewer And Drain Piping (33 31 11) 
. 
. 
 33 31 11 00-0019  Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 11 00-0018) 
. 
. 

 33 31 11 00-0020 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ..................................................................................... 9.28 3.84 
. 

 33 31 11 00-0021 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 11.24 4.53 
. 

 33 31 11 00-0022 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 15.46 5.49 
. 

 33 31 11 00-0023 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 19.25 6.41 
. 

 33 31 11 00-0024 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 26.14 7.45 
. 

 33 31 11 00-0025 LF 8" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 34.83 8.66 
. 

 33 31 11 00-0026 LF 10" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ....................................................................................... 47.13 8.97 
. 

 33 31 11 00-0027 LF 12" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ....................................................................................... 61.51 9.29 

XXXXXXX 
. 
 33 31 11 00-0028  Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 11 00-0018) 

Note: D-2729 PVC pipe. 
. 
. 

 33 31 11 00-0029 LF 3" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 12.04 5.49 
. 

 33 31 11 00-0030 LF 4" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 14.13 6.41 
. 

 33 31 11 00-0031 LF 6" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 17.49 7.45 

XXXXXXX 
. 
 33 31 11 00-0032  Polyvinyl Chloride (PVC) Sewer And Drain Fittings (33 31 11 00-0018) 
. 
. 
 33 31 11 00-0033  1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0034 EA 1-1/2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 25.01 12.92 
. 

 33 31 11 00-0035 EA 2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 32.16 16.70 
. 

 33 31 11 00-0036 EA 3" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 55.91 22.43 
. 

 33 31 11 00-0037 EA 4" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 85.98 25.93 
. 

 33 31 11 00-0038 EA 6" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 337.39 33.70 
. 

 33 31 11 00-0039 EA 8" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 559.24 45.35 
. 

 33 31 11 00-0040 EA 10" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 738.33 60.39 

XXXXXXX 
. 
 33 31 11 00-0041  1/8 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0042 EA 1-1/2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 26.31 12.92 
. 

 33 31 11 00-0043 EA 2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 32.05 16.70 
. 

 33 31 11 00-0044 EA 3" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 53.96 22.43 
. 

 33 31 11 00-0045 EA 4" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 76.45 25.93 
. 

 33 31 11 00-0046 EA 6" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 313.12 33.70 
. 

 33 31 11 00-0047 EA 8" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 502.83 45.35 
. 

 33 31 11 00-0048 EA 10" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 572.39 60.39 
. 

 33 31 11 00-0049 EA 12" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 850.06 80.44 

XXXXXXX 
. 
 33 31 11 00-0050  Long Sweep 1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-

0032) 
. 
. 

 33 31 11 00-0051 EA 1-1/2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................... 40.58 12.72 
. 

 33 31 11 00-0052 EA 2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 41.26 16.70 
. 

 33 31 11 00-0053 EA 3" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 80.07 22.92 
. 

 33 31 11 00-0054 EA 4" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 131.93 27.97 
. 

 33 31 11 00-0055 EA 6" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 252.36 32.34 
. 

 33 31 11 00-0056 EA 8" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 437.72 36.90 
. 

 33 31 11 00-0057 EA 10" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 710.33 43.01 
. 

 33 31 11 00-0058 EA 12" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 1,069.96 50.14 

XXXXXXX 
. 
 33 31 11 00-0059  1/16 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0060 EA 1-1/2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 29.08 12.92 
. 

 33 31 11 00-0061 EA 2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 34.87 16.70 
. 

 33 31 11 00-0062 EA 3" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 62.07 22.43 
. 

 33 31 11 00-0063 EA 4" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 91.49 25.93 
. 

 33 31 11 00-0064 EA 6" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 418.12 33.70 
. 

 33 31 11 00-0065 EA 8" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 676.77 45.35 
. 

 33 31 11 00-0066 EA 10" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 765.09 60.39 
. 

 33 31 11 00-0067 EA 12" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 785.83 80.44 

XXXXXXX 
. 
 33 31 11 00-0068  Reducers, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0069 EA 2" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 33.41 14.74 
. 

 33 31 11 00-0070 EA 3" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 62.38 17.59 
. 

 33 31 11 00-0071 EA 3" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 59.25 19.40 
. 

 33 31 11 00-0072 EA 4" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 91.44 21.20 
. 

 33 31 11 00-0073 EA 4" x 3" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 98.42 24.06 
. 

 33 31 11 00-0074 EA 6" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 297.50 29.78 
. 

 33 31 11 00-0075 EA 8" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 629.96 39.49 
. 

 33 31 11 00-0076 EA 10" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 161.45 43.12 
. 

 33 31 11 00-0077 EA 10" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 221.48 47.03 
. 

 33 31 11 00-0078 EA 10" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 208.74 52.82 
. 

 33 31 11 00-0079 EA 12" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 656.51 57.09 
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. 
 33 31 11 00-0080 EA 12" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 693.69 62.88 

. 
 33 31 11 00-0081 EA 12" x 10" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 735.00 70.42 

XXXXXXX 
. 
 33 31 11 00-0082  Sanitary Tees, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0083 EA 1-1/2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 39.32 19.52 
. 

 33 31 11 00-0084 EA 2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 52.21 25.25 
. 

 33 31 11 00-0085 EA 3" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 88.35 33.31 
. 

 33 31 11 00-0086 EA 4" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 135.14 41.37 
. 

 33 31 11 00-0087 EA 6" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 493.37 45.35 
. 

 33 31 11 00-0088 EA 8" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 640.57 60.39 

XXXXXXX 
. 
 33 31 11 00-0089  Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0090 EA 1-1/2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ....................................................................................................... 49.39 19.52 
. 

 33 31 11 00-0091 EA 2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 58.06 25.25 
. 

 33 31 11 00-0092 EA 3" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 95.83 33.31 
. 

 33 31 11 00-0093 EA 4" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 147.39 41.37 
. 

 33 31 11 00-0094 EA 6" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 447.43 45.35 
. 

 33 31 11 00-0095 EA 8" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 553.30 60.39 
. 

 33 31 11 00-0096 EA 10" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................................................... 727.95 80.59 
. 

 33 31 11 00-0097 EA 12" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 1,147.38 107.56 

XXXXXXX 
. 
 33 31 11 00-0098  Reducing Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0099 EA 2" x 1-1/2" x 1-1/2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................... 65.21 19.52 
. 

 33 31 11 00-0100 EA 2" x 2" x 1" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 73.45 25.25 
. 

 33 31 11 00-0101 EA 3" x 3" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 85.43 33.31 
. 

 33 31 11 00-0102 EA 4" x 4" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 130.59 41.37 
. 

 33 31 11 00-0103 EA 4" x 4" x 3" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 142.08 41.37 

XXXXXXX 
. 
 33 31 11 00-0104  Double Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0105 EA 1-1/2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................... 80.71 25.25 
. 

 33 31 11 00-0106 EA 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 105.15 33.31 
. 

 33 31 11 00-0107 EA 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 209.87 44.96 
. 

 33 31 11 00-0108 EA 4" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 370.44 54.38 
. 

 33 31 11 00-0109 EA 2" x 2" x 1-1/2" x 1-1/2 Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................... 100.38 33.31 
. 

 33 31 11 00-0110 EA 3" x 3" x 2" x 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 173.46 44.96 
. 

 33 31 11 00-0111 EA 4" x 4" x 3" x 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 310.30 54.38 

XXXXXXX 
. 
 33 31 11 00-0112  Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer And 

Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0113 EA 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................... 61.96 19.52 
. 

 33 31 11 00-0114 EA 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................. 77.67 25.25 
. 

 33 31 11 00-0115 EA 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................ 154.77 33.31 
. 

 33 31 11 00-0116 EA 4" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................ 279.57 41.37 
. 

 33 31 11 00-0117 EA 2" x 2" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................... 120.36 25.25 
. 

 33 31 11 00-0118 EA 3" x 3" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................... 193.44 33.31 
. 

 33 31 11 00-0119 EA 3" x 3" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain.................................................. 139.65 33.31 
. 

 33 31 11 00-0120 EA 4" x 4" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain.................................................. 261.45 41.37 
. 

 33 31 11 00-0121 EA 4" x 4" x 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain.................................................. 278.03 41.37 

XXXXXXX 
. 
 33 31 11 00-0122  Double Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer 

And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0123 EA 1-1/2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................... 90.46 25.25 
. 

 33 31 11 00-0124 EA 2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 106.23 33.31 
. 

 33 31 11 00-0125 EA 3" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 165.12 44.96 
. 

 33 31 11 00-0126 EA 4" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 596.45 54.38 
. 

 33 31 11 00-0127 EA 6" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................ 1,959.56 60.20 

XXXXXXX 
. 
 33 31 11 00-0128  Cleanout Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-

0032) 
. 
. 

 33 31 11 00-0129 EA 4" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 473.08 102.91 
. 

 33 31 11 00-0130 EA 6" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................ 1,125.18 132.77 
. 

 33 31 11 00-0131 EA 8" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................ 1,433.69 187.09 
. 

 33 31 11 00-0132 EA 10" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ...................................................................... 1,980.74 300.96 

XXXXXXX 
. 
 33 31 11 00-0133  Couplings, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0134 EA 1-1/2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 24.33 12.92 
. 

 33 31 11 00-0135 EA 2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 30.39 16.61 
. 

 33 31 11 00-0136 EA 3" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 47.52 22.24 
. 

 33 31 11 00-0137 EA 4" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 62.06 25.93 
. 

 33 31 11 00-0138 EA 6" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 178.68 33.70 
. 

 33 31 11 00-0139 EA 8" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 437.98 45.35 
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. 
 33 31 11 00-0140 EA 10" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 664.01 60.39 

. 
 33 31 11 00-0141 EA 12" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 1,097.52 80.44 

XXXXXXX 
. 
 33 31 11 00-0142  Adapters, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0143 EA 4" Male, Plastic Pipe x Malleable Iron Pipe Adapter, Drain And Sewer Fitting ................................................................... 124.20 71.94 
. 

 33 31 11 00-0144 EA 2" x 3" x 3" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 87.54 54.72 
. 

 33 31 11 00-0145 EA 2" x 3" x 4" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 89.92 54.72 
. 

 33 31 11 00-0146 EA 3" x 4" x 4" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 96.25 54.72 
. 

 33 31 11 00-0147 EA 4" Hub, Cast Iron Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting............................................................................. 125.94 71.94 
. 

 33 31 11 00-0148 EA 4" Spigot, Clay Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ................................................................................ 120.88 71.94 
. 

 33 31 11 00-0149 EA 4" Spigot, Fiberglass Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ....................................................................... 112.56 71.94 
. 

 33 31 11 00-0150 EA 4" Drain Grate, Drain And Sewer Fitting ............................................................................................................................... 61.64 36.99 

XXXXXXX 
. 
 33 31 11 00-0151  Caps, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0152 EA 3" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 35.35 13.88 
. 

 33 31 11 00-0153 EA 4" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 58.80 17.29 
. 

 33 31 11 00-0154 EA 6" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................. 112.15 22.34 

XXXXXXX 
. 
 33 31 11 00-0155  Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0032) 
. 
. 

 33 31 11 00-0156 EA 1-1/2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................ 22.26 12.92 
. 

 33 31 11 00-0157 EA 2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 28.99 16.70 
. 

 33 31 11 00-0158 EA 3" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 43.10 22.43 
. 

 33 31 11 00-0159 EA 4" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 56.93 25.93 
. 

 33 31 11 00-0160 EA 6" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 98.30 33.70 
. 

 33 31 11 00-0161 EA 8" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 375.27 45.35 

XXXXXXX 
. 
 33 31 11 00-0162  Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 11 00-0018) 

Note: ASTM 3034. 
. 
. 

 33 31 11 00-0163 LF 4" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................ 16.76 6.41 
. 

 33 31 11 00-0164 LF 6" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................ 22.42 7.45 
. 

 33 31 11 00-0165 LF 8" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................ 30.10 8.66 
. 

 33 31 11 00-0166 LF 10" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 37.09 8.97 
. 

 33 31 11 00-0167 LF 12" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 45.54 9.29 
. 

 33 31 11 00-0168 LF 15" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 59.68 9.62 
. 

 33 31 11 00-0169 LF 18" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 75.86 9.97 
. 

 33 31 11 00-0170 LF 21" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 98.77 10.82 
. 

 33 31 11 00-0171 LF 24" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................ 119.95 11.67 
. 

 33 31 11 00-0172 LF  27" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................ 149.24 13.70 

XXXXXXX 
. 
 33 31 11 00-0173  Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 11 00-0018) 

Note: ASTM 3034. 
. 
. 

 33 31 11 00-0174 LF 4" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 15.28 6.41 
. 

 33 31 11 00-0175 LF 6" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 19.84 7.45 
. 

 33 31 11 00-0176 LF 8" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 25.94 8.66 

XXXXXXX 
. 
 33 31 11 00-0177  Gasketed SDR 35 Polyvinyl Chloride (PVC) Fittings (33 31 11 00-0018) 

Note: ASTM 3034. 
. 
. 
 33 31 11 00-0178  1/4 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0177) 
. 
. 

 33 31 11 00-0179 EA 4" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 81.83 23.56 
. 

 33 31 11 00-0180 EA 6" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 123.93 27.40 
. 

 33 31 11 00-0181 EA 8" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 268.51 31.04 
. 

 33 31 11 00-0182 EA 10" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 788.96 36.53 
. 

 33 31 11 00-0183 EA 12" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,019.74 46.57 

XXXXXXX 
. 
 33 31 11 00-0184  1/8 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0177) 
. 
. 

 33 31 11 00-0185 EA 4" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 73.08 23.56 
. 

 33 31 11 00-0186 EA 6" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 114.28 27.40 
. 

 33 31 11 00-0187 EA 8" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 244.12 31.04 
. 

 33 31 11 00-0188 EA 10" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 559.38 36.53 
. 

 33 31 11 00-0189 EA 12" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 801.45 46.57 
. 

 33 31 11 00-0190 EA 15" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,730.40 65.74 
. 

 33 31 11 00-0191 EA 18" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 2,749.45 93.14 
. 

 33 31 11 00-0192 EA 21" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 4,599.01 123.27 
. 

 33 31 11 00-0193 EA 24" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 6,272.16 164.35 

XXXXXXX 
. 
 33 31 11 00-0194  Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0177) 
. 
. 

 33 31 11 00-0195 EA 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .......................................................................................... 123.96 35.34 
. 

 33 31 11 00-0196 EA 6" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................... 206.13 39.17 
. 

 33 31 11 00-0197 EA 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .......................................................................................... 232.71 41.09 
. 

 33 31 11 00-0198 EA 8" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................... 257.77 43.00 
. 

 33 31 11 00-0199 EA 8" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................... 296.79 44.92 
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. 
 33 31 11 00-0200 EA 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 583.02 46.84 

. 
 33 31 11 00-0201 EA 10" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 751.21 47.94 

. 
 33 31 11 00-0202 EA 10" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 852.97 50.22 

. 
 33 31 11 00-0203 EA 10" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................... 1,267.69 52.13 

. 
 33 31 11 00-0204 EA 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ...................................................................................... 1,657.17 54.78 

. 
 33 31 11 00-0205 EA 12" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 924.57 58.35 

. 
 33 31 11 00-0206 EA 12" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 982.14 60.27 

. 
 33 31 11 00-0207 EA 12" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................... 1,410.29 62.19 

. 
 33 31 11 00-0208 EA 12" x 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................. 2,043.49 64.83 

. 
 33 31 11 00-0209 EA 12" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ...................................................................................... 2,304.06 69.85 

XXXXXXX 
. 
 33 31 11 00-0210  Wyes, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0177) 
. 
. 

 33 31 11 00-0211 EA 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC).......................................................................................................... 117.18 35.34 
. 

 33 31 11 00-0212 EA 6" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 183.51 39.17 
. 

 33 31 11 00-0213 EA 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC).......................................................................................................... 202.34 41.09 
. 

 33 31 11 00-0214 EA 8" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 248.07 43.00 
. 

 33 31 11 00-0215 EA 8" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 285.23 44.92 
. 

 33 31 11 00-0216 EA 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC).......................................................................................................... 444.82 46.84 
. 

 33 31 11 00-0217 EA 10" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 685.48 48.31 
. 

 33 31 11 00-0218 EA 10" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 698.90 50.22 
. 

 33 31 11 00-0219 EA 10" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,060.25 52.13 
. 

 33 31 11 00-0220 EA 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 1,174.28 54.78 
. 

 33 31 11 00-0221 EA 12" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 869.81 58.35 
. 

 33 31 11 00-0222 EA 12" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 897.09 60.27 
. 

 33 31 11 00-0223 EA 12" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,293.71 62.19 
. 

 33 31 11 00-0224 EA 12" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC)............................................................................................ 1,562.66 64.83 
. 

 33 31 11 00-0225 EA 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 1,630.80 69.85 
. 

 33 31 11 00-0226 EA 15" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC)............................................................................................ 2,010.57 84.01 
. 

 33 31 11 00-0227 EA 15" x 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC)............................................................................................ 2,232.16 89.03 
. 

 33 31 11 00-0228 EA 15" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 2,795.52 98.61 

XXXXXXX 
. 
 33 31 11 00-0229  Couplings, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0177) 
. 
. 

 33 31 11 00-0230 EA 4" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC)..................................................................................................... 81.05 23.56 
. 

 33 31 11 00-0231 EA 6" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC)................................................................................................... 129.08 27.40 
. 

 33 31 11 00-0232 EA 8" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC)................................................................................................... 193.73 31.22 
. 

 33 31 11 00-0233 EA 10" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC)................................................................................................. 375.35 36.53 
. 

 33 31 11 00-0234 EA 12" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC)................................................................................................. 534.53 46.57 
. 

 33 31 11 00-0235 EA 15" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC).............................................................................................. 1,054.91 65.74 
. 

 33 31 11 00-0236 EA 18" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC).............................................................................................. 1,995.46 93.14 
. 

 33 31 11 00-0237 EA 21" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC).............................................................................................. 3,341.65 123.27 
. 

 33 31 11 00-0238 EA 24" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC).............................................................................................. 4,842.69 164.35 

XXXXXXX 
. 
 33 31 11 00-0239  Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0177) 
. 
. 

 33 31 11 00-0240 EA 6" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 162.37 25.48 
. 

 33 31 11 00-0241 EA 8" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 236.04 27.40 
. 

 33 31 11 00-0242 EA 8" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 248.75 29.31 
. 

 33 31 11 00-0243 EA 10" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 572.97 31.96 
. 

 33 31 11 00-0244 EA 10" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 659.57 33.88 
. 

 33 31 11 00-0245 EA 12" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 737.28 36.98 
. 

 33 31 11 00-0246 EA 12" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 847.51 38.90 
. 

 33 31 11 00-0247 EA 12" x 10" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................... 972.90 41.55 
. 

 33 31 11 00-0248 EA 15" x 12" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 1,467.13 56.15 

XXXXXXX 
. 
 33 31 11 00-0249  Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride 

(PVC) (33 31 11 00-0177) 
. 
. 

 33 31 11 00-0250 EA 6" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 132.02  
. 

 33 31 11 00-0251 EA 8" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 175.60  
. 

 33 31 11 00-0252 EA 8" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 179.79  
. 

 33 31 11 00-0253 EA 10" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 303.51  
. 

 33 31 11 00-0254 EA 10" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 321.05  
. 

 33 31 11 00-0255 EA 10" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 622.72  
. 

 33 31 11 00-0256 EA 12" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 344.65  
. 

 33 31 11 00-0257 EA 12" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 377.52  
. 

 33 31 11 00-0258 EA 12" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 864.58  
. 

 33 31 11 00-0259 EA 12" x 10" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .................................................. 1,022.86  
. 

 33 31 11 00-0260 EA 15" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 390.97  
. 

 33 31 11 00-0261 EA 15" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 419.66  

XXXXXXX 
. 
 33 31 11 00-0262  Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) 

(33 31 11 00-0177) 
. 
. 

 33 31 11 00-0263 EA 6" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 141.84  
. 

 33 31 11 00-0264 EA 8" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 175.60  
. 

 33 31 11 00-0265 EA 8" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 193.16  
. 

 33 31 11 00-0266 EA 10" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 277.50  
. 

 33 31 11 00-0267 EA 10" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 318.94  



 

 Utilities 33 

33
 

Sanitary Sewerage Utilities 33 30 
Sanitary Sewerage Piping 33 31 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 33 - 197 

. 
 33 31 11 00-0268 EA 10" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 491.79  

. 
 33 31 11 00-0269 EA 12" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 342.56  

. 
 33 31 11 00-0270 EA 12" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 375.54  

. 
 33 31 11 00-0271 EA 12" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 571.39  

. 
 33 31 11 00-0272 EA 12" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 699.22  

. 
 33 31 11 00-0273 EA 15" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 389.68  

. 
 33 31 11 00-0274 EA 15" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 409.94  

. 
 33 31 11 00-0275 EA 15" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 699.53  

. 
 33 31 11 00-0276 EA 15" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 776.67  

. 
 33 31 11 00-0277 EA 15" x 12" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ................................................... 1,108.20  

XXXXXXX 
. 
 33 31 11 00-0278  Couplings And Plug Fittings (33 31 11) 
. 
. 
 33 31 11 00-0279  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) 

Flexible Pipe Couplings (33 31 11 00-0278) 
Note: For cast iron or plastic to cast iron to plastic pipe. Includes stainless steel clamps. 

. 

. 
 33 31 11 00-0280 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) ................................. 18.81 6.76 

. 
 33 31 11 00-0281 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22) ......................................... 20.59 7.89 

. 
 33 31 11 00-0282 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33) ......................................... 23.78 9.02 

. 
 33 31 11 00-0283 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44) ......................................... 26.91 9.59 

. 
 33 31 11 00-0284 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) ......................................... 32.81 10.15 

. 
 33 31 11 00-0285 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) ......................................... 38.75 11.28 

. 
 33 31 11 00-0286 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) ......................................... 49.07 12.41 

. 
 33 31 11 00-0287 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) ................................... 60.40 12.97 

. 
 33 31 11 00-0288 EA 12" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1212) ................................... 99.06 13.54 

. 
 33 31 11 00-0289 EA 15" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1515) ................................. 134.51 14.66 

. 
 33 31 11 00-0290 EA 18" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1818) ................................. 258.28 15.22 

. 
 33 31 11 00-0291 EA 21" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2121) ................................. 299.94 16.08 

. 
 33 31 11 00-0292 EA 24" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2424) ................................. 332.21 16.92 

. 
 33 31 11 00-0293 EA 27" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2727) ................................. 397.83 18.05 

XXXXXXX 
. 
 33 32  Sanitary Sewerage Equipment (33 30) 
. 
. 
 33 32 16  Packaged Wastewater Grinder Pump Assemblies (33 32) 
. 
. 
 33 32 16 00-0001  Submersible Grinder Pumps, Cast Iron With Bronze Impeller (33 32 16) 
. 
. 

 33 32 16 00-0002 EA 2 HP Submersible Grinder Pump, 200/208, 230 Volt, 1 Phase, 3450 RPM, 1-1/2" Threaded Discharge ........................ 2,153.18 334.08 
Note: Zoeller 840 series. 

. 
 33 32 16 00-0003 EA 2 HP Submersible Grinder Pump, 200/208, 230, 460 Volt, 3 Phase, 3450 RPM, 1-1/2" Threaded Discharge ................ 2,122.48 334.08 

Note: Zoeller 840 series. 
. 

 33 32 16 00-0004 EA Simplex Control Panel With Auto Reversing Switch ........................................................................................................ 1,019.77 111.32 
Note: For Zoeller 840 series grinder pump. 

. 
 33 32 16 00-0005 EA Duplex Control Panel With Auto Reversing Switch .......................................................................................................... 1,590.26 111.32 

Note: For Zoeller 840 series grinder pump. 
. 

 33 32 16 00-0006 EA Grinder Pump, 120 Gallon Sewage Basin, 1 HP, 120 V (Environment One 2012-74) ................................................... 12,460.00  

XXXXXXX 
. 
 33 32 16 00-0007  Submersible Grinder Pumps (33 32 16) 

Note: Includes 50' of cord with pumps unless otherwise noted. 
. 
. 

 33 32 16 00-0008 EA 2 HP Submersible Grinder Pump At 3,450 RPM, Explosion Proof .................................................................................. 3,767.26 678.52 
. 

 33 32 16 00-0009 EA 3 HP Submersible Grinder Pump At 3,450 RPM, Explosion Proof .................................................................................. 5,645.24 791.61 
. 

 33 32 16 00-0010 EA 5 HP Submersible Grinder Pump At 3,450 RPM, Explosion Proof .................................................................................. 6,909.93 1,017.78 

XXXXXXX 
. 
 33 34  Onsite Wastewater Disposal (33 30) 

Note: Excludes distribution field piping, trenching or excavation. 
. 
. 
 33 34 13  Septic Tanks (33 34) 
. 
. 
 33 34 13 13  Concrete Septic Tanks (33 34 13) 
. 
. 
 33 34 13 13-0001  Precast Concrete Septic Tank (33 34 13 13) 

Note: Includes external coating. 
. 
. 

 33 34 13 13-0002 EA 1,000 Gallon Precast Septic Tank ................................................................................................................................... 3,847.41 678.52 
    For Non-Traffic Rated, Deduct  -753.53 

. 
 33 34 13 13-0003 EA 1,250 Gallon Precast Septic Tank ................................................................................................................................... 4,630.71 748.98 

    For Non-Traffic Rated, Deduct  -927.79 
. 

 33 34 13 13-0004 EA 1,500 Gallon Precast Septic Tank ................................................................................................................................... 5,383.53 819.32 
    For Non-Traffic Rated, Deduct  -1,094.40 

. 
 33 34 13 13-0005 EA 2,000 Gallon Precast Septic Tank ................................................................................................................................... 6,927.20 890.56 

    For Non-Traffic Rated, Deduct  -1,459.24 
. 

 33 34 13 13-0006 EA 2,500 Gallon Precast Septic Tank ................................................................................................................................... 8,236.68 1,229.82 
    For Non-Traffic Rated, Deduct  -1,682.99 

. 
 33 34 13 13-0007 EA 4,000 Gallon Precast Septic Tank ................................................................................................................................. 22,065.11 1,696.31 

    For Non-Traffic Rated, Deduct  -4,996.08 
. 

 33 34 13 13-0008 EA 5,000 Gallon Precast Septic Tank ................................................................................................................................. 40,179.77 2,544.47 
    For Non-Traffic Rated, Deduct  -9,266.86 

. 
 33 34 13 13-0009 EA 7,500 Gallon Precast Septic Tank ................................................................................................................................. 44,979.97 3,562.25 

    For Non-Traffic Rated, Deduct  -10,161.24 
. 

 33 34 13 13-0010 EA 10,000 Gallon Precast Septic Tank ............................................................................................................................... 55,163.94 4,262.04 
    For Non-Traffic Rated, Deduct  -12,490.48 
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. 
 33 34 13 13-0011 EA 12,500 Gallon Precast Septic Tank................................................................................................................................ 65,157.79 5,279.82 

    For Non-Traffic Rated, Deduct  -14,663.82 

XXXXXXX 
. 
 33 34 13 23  Fiberglass Septic Tank (33 34 13) 
. 
. 
 33 34 13 23-0001  Fiberglass Septic Tank (33 34 13 23) 
. 
. 

 33 34 13 23-0002 EA 1,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 4,044.96 508.89 
. 

 33 34 13 23-0003 EA 1,250 Gallon Fiberglass Septic Tank ............................................................................................................................... 4,764.61 678.52 
. 

 33 34 13 23-0004 EA 1,500 Gallon Fiberglass Septic Tank ............................................................................................................................... 5,481.59 614.97 
. 

 33 34 13 23-0005 EA 2,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 9,158.64 665.74 
. 

 33 34 13 23-0006 EA 2,500 Gallon Fiberglass Septic Tank ............................................................................................................................. 11,500.00 922.79 
. 

 33 34 13 23-0007 EA 4,000 Gallon Fiberglass Septic Tank ............................................................................................................................. 18,232.39 1,272.23 
. 

 33 34 13 23-0008 EA 5,000 Gallon Fiberglass Septic Tank ............................................................................................................................. 27,060.92 1,908.34 
. 

 33 34 13 23-0009 EA 7,500 Gallon Fiberglass Septic Tank ............................................................................................................................. 37,152.41 2,671.69 
. 

 33 34 13 23-0010 EA  10,000 Gallon Fiberglass Septic Tank ........................................................................................................................... 45,590.11 3,193.24 

XXXXXXX 
. 
 33 34 13 33  Polyethylene Septic Tank (33 34 13) 
. 
. 
 33 34 13 33-0001  High Density Polyethylene (HDPE) Septic Tank (33 34 13 33) 
. 
. 

 33 34 13 33-0002 EA 300 Gallon One Compartment One Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 1,207.67 204.94 
. 

 33 34 13 33-0003 EA 500 Gallon One Compartment One Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 1,870.77 230.57 
. 

 33 34 13 33-0004 EA 900 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 2,606.30 281.80 
. 

 33 34 13 33-0005 EA 1,000 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,674.00 307.42 
. 

 33 34 13 33-0006 EA 1,250 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 3,101.78 333.04 
. 

 33 34 13 33-0007 EA 1,500 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 3,727.22 358.65 
. 

 33 34 13 33-0008 EA 750 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 2,628.01 256.18 
. 

 33 34 13 33-0009 EA 1,000 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,862.27 307.42 
. 

 33 34 13 33-0010 EA 1,250 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 3,370.06 333.04 
. 

 33 34 13 33-0011 EA 1,500 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 3,962.56 358.65 

XXXXXXX 
. 
 33 34 51  Drainage Field System (33 34) 
. 
. 
 33 34 51 00-0001  Leaching Pit - Precast Concrete (33 34 51) 

Note: Includes external coating. 
. 
. 

 33 34 51 00-0002 EA 3' Diameter, 3' High, Precast Concrete Leaching Pit .......................................................................................................... 935.74 99.52 
. 

 33 34 51 00-0003 EA 4' Diameter, 3' High, Precast Concrete Leaching Pit ....................................................................................................... 1,322.26 141.36 
. 

 33 34 51 00-0004 EA 6' Diameter, 3' High, Precast Concrete Leaching Pit ....................................................................................................... 1,761.23 169.63 
. 

 33 34 51 00-0005 EA 8' Diameter, 4' High, Precast Concrete Leaching Pit ....................................................................................................... 2,863.71 282.72 
. 

 33 34 51 00-0006 EA 10' Diameter, 4' High, Precast Concrete Leaching Pit ..................................................................................................... 4,188.37 395.80 

XXXXXXX 
. 
 33 34 53  Distribution Chambers (33 34) 
. 
. 
 33 34 53 13  Drainage Field Concrete Distribution Chambers (33 34 53) 
. 
. 
 33 34 53 13-0001  Concrete Distribution Boxes (33 34 53 13) 

Note: Includes internal and external coating. 
. 
. 

 33 34 53 13-0002 EA 3 Outlet Concrete Distribution Box ...................................................................................................................................... 335.70 72.54 
. 

 33 34 53 13-0003 EA 5 Outlet Concrete Distribution Box ...................................................................................................................................... 390.62 87.05 
. 

 33 34 53 13-0004 EA 8 Outlet Concrete Distribution Box ...................................................................................................................................... 685.56 101.56 
. 

 33 34 53 13-0005 EA 12 Outlet Concrete Distribution Box ................................................................................................................................. 1,355.44 174.11 

XXXXXXX 
. 
 33 34 53 13-0006  Leaching Field Chambers - Precast Concrete (33 34 53 13) 
. 
. 

 33 34 53 13-0007 EA Standard Leaching Field Chamber 13' x 3'-7" x 1'-4" ....................................................................................................... 1,104.34 85.51 
. 

 33 34 53 13-0008 EA  Heavy Duty Leaching Field Chamber 13' x 3'-9" x 1'-6" ................................................................................................... 1,345.08 116.60 

XXXXXXX 
. 
 33 34 56  Drainage Field Dosing Chambers (33 34) 
. 
. 
 33 34 56 00-0001  Dosing Siphon (33 34 56) 
. 
. 

 33 34 56 00-0002 EA Dosing Siphon With Electrical Connection And Solenoid Valve ....................................................................................... 5,531.82  
. 

 33 34 56 00-0003 EA Solar Power Control For Dosing Siphon .......................................................................................................................... 3,798.44  
. 

 33 34 56 00-0004 EA Electrical Power Control For Dosing Siphon .................................................................................................................... 3,649.76  

XXXXXXX 
. 
 33 40  Stormwater Utilities (33) 
. 
. 
 33 41  Subdrainage (33 40) 
. 
. 
 33 41 16  Subdrainage Piping (33 41) 
. 
. 
 33 41 16 13  Subdrainage Piping (33 41 16) 

See CSI section 33 42 11 00-0239 for polyethylene drain pipe. 
. 
. 
 33 41 16 13-0001  Corrugated High Density Polyethylene (HDPE) Drainage Piping (33 41 16 13) 
. 
. 
 33 41 16 13-0002  Single Wall, Corrugated High Density Polyethylene (HDPE) Piping (33 41 16 13-0001) 

Note: Excludes couplings and gaskets. 
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. 

. 
 33 41 16 13-0003  Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) 

Piping (33 41 16 13-0002) 
. 
. 

 33 41 16 13-0004 LF 4" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 5.40 4.45 
    For <100, Add  0.94 
    For >1,000, Deduct  -0.49 

. 
 33 41 16 13-0005 LF 6" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 6.89 4.76 

    For <100, Add  1.06 
    For >1,000, Deduct  -0.58 

. 
 33 41 16 13-0006 LF 8" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 8.76 5.00 

    For <100, Add  1.19 
    For >1,000, Deduct  -0.69 

. 
 33 41 16 13-0007 LF 10" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 12.11 5.16 

    For <100, Add  1.38 
    For >1,000, Deduct  -0.86 

. 
 33 41 16 13-0008 LF 12" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 14.30 5.63 

    For <100, Add  1.56 
    For >1,000, Deduct  -1.00 

. 
 33 41 16 13-0009 LF 15" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 18.97 6.35 

    For <100, Add  1.90 
    For >1,000, Deduct  -1.27 

. 
 33 41 16 13-0010 LF 18" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 30.61 10.85 

    For <100, Add  3.16 
    For >1,000, Deduct  -2.07 

. 
 33 41 16 13-0011 LF 24" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 42.78 11.92 

    For <100, Add  3.93 
    For >1,000, Deduct  -2.74 

XXXXXXX 
. 
 33 41 16 13-0012  Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 41 16 13-0002) 
. 
. 

 33 41 16 13-0013 LF 4" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................... 5.27 4.45 
    For <100, Add  0.93 
    For >1,000, Deduct  -0.49 

. 
 33 41 16 13-0014 LF 6" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................... 6.83 4.76 

    For <100, Add  1.06 
    For >1,000, Deduct  -0.58 

. 
 33 41 16 13-0015 LF 8" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................. 11.35 5.00 

    For <100, Add  1.32 
    For >1,000, Deduct  -0.82 

. 
 33 41 16 13-0016 LF 10" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 13.47 5.16 

    For <100, Add  1.45 
    For >1,000, Deduct  -0.93 

. 
 33 41 16 13-0017 LF 12" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 15.79 5.63 

    For <100, Add  1.63 
    For >1,000, Deduct  -1.07 

. 
 33 41 16 13-0018 LF 15" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 18.81 6.35 

    For <100, Add  1.89 
    For >1,000, Deduct  -1.26 

. 
 33 41 16 13-0019 LF 18" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 29.63 10.85 

    For <100, Add  3.11 
    For >1,000, Deduct  -2.02 

. 
 33 41 16 13-0020 LF 24" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 41.22 11.92 

    For <100, Add  3.85 
    For >1,000, Deduct  -2.66 

XXXXXXX 
. 
 33 41 16 13-0021  Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe Fittings (33 41 

16 13-0001) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 41 16 13-0022  Tees, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0023 EA 4" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 40.17 21.92 
. 

 33 41 16 13-0024 EA 6" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 47.74 25.58 
. 

 33 41 16 13-0025 EA 8" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 76.67 31.06 
. 

 33 41 16 13-0026 EA 10" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................. 98.31 38.37 
. 

 33 41 16 13-0027 EA 12" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 145.06 45.68 
. 

 33 41 16 13-0028 EA 15" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 311.90 59.69 
. 

 33 41 16 13-0029 EA 18" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 373.68 80.39 
. 

 33 41 16 13-0030 EA 24" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 702.25 91.36 

XXXXXXX 
. 
 33 41 16 13-0031  Wyes, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0032 EA 4" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................... 41.26 21.92 
. 

 33 41 16 13-0033 EA 6" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................... 51.30 25.58 
. 

 33 41 16 13-0034 EA 8" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................. 113.91 31.06 

XXXXXXX 
. 
 33 41 16 13-0035  45 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0036 EA 4" 45 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 27.15 14.62 

XXXXXXX 
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. 
 33 41 16 13-0037  90 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0038 EA 4" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 28.29 14.62 
. 

 33 41 16 13-0039 EA 6" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 36.43 17.05 
. 

 33 41 16 13-0040 EA 8" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 53.76 20.71 
. 

 33 41 16 13-0041 EA 10" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) .............................................................. 70.72 25.58 

XXXXXXX 
. 
 33 41 16 13-0042  Perforated Polyvinyl Chloride (PVC) Drainage Piping, D2729 (33 41 16 13) 

Note: Includes fittings, couplings, elbows, etc. 
. 
. 

 33 41 16 13-0043 LF 3" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 5.94 3.79 
    For <100, Add  0.87 
    For >1,000, Deduct  -0.49 

. 
 33 41 16 13-0044 LF 4" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 6.49 4.10 

    For <100, Add  0.94 
    For >1,000, Deduct  -0.53 

. 
 33 41 16 13-0045 LF 6" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 9.03 4.91 

    For <100, Add  1.19 
    For >1,000, Deduct  -0.70 

. 
 33 41 16 13-0046 LF 8" Perforated Polyvinyl Chloride (PVC) Drainage Piping ...................................................................................................... 13.83 6.13 

    For <100, Add  1.61 
    For >1,000, Deduct  -1.00 

. 
 33 41 16 13-0047 LF 10" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 21.78 6.39 

    For <100, Add  2.05 
    For >1,000, Deduct  -1.41 

. 
 33 41 16 13-0048 LF 12" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 27.58 6.97 

    For <100, Add  2.42 
    For >1,000, Deduct  -1.73 

. 
 33 41 16 13-0049 LF 15" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 48.31 7.86 

    For <100, Add  3.59 
    For >1,000, Deduct  -2.81 

XXXXXXX 
. 
 33 41 16 13-0050  Perforated Non Reinforced Concrete Drainage Piping, C444 (33 41 16 13) 
. 
. 

 33 41 16 13-0051 LF 6" Perforated Non Reinforced Concrete Drainage Pipe ........................................................................................................ 32.72 11.36 
    For Extra Strength, Add  1.94 
    For >1,000, Deduct  -1.64 

. 
 33 41 16 13-0052 LF 8" Perforated Non Reinforced Concrete Drainage Pipe ........................................................................................................ 38.37 12.62 

    For Extra Strength, Add  2.39 
    For >1,000, Deduct  -1.92 

. 
 33 41 16 13-0053 LF 10" Perforated Non Reinforced Concrete Drainage Pipe ...................................................................................................... 43.49 13.89 

    For Extra Strength, Add  2.78 
    For >1,000, Deduct  -2.17 

. 
 33 41 16 13-0054 LF 12" Perforated Non Reinforced Concrete Drainage Pipe ...................................................................................................... 51.29 15.15 

    For Extra Strength, Add  3.49 
    For >1,000, Deduct  -2.56 

XXXXXXX 
. 
 33 41 16 13-0055  Extra Strength Porous Non Reinforced Concrete Drainage Piping, C654 (33 41 

16 13) 
Note: Bell and spigot or tongue and groove. With seals and gaskets. 

. 

. 
 33 41 16 13-0056 LF 6" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ..................................................................................... 26.72 11.36 

    For >1,000, Deduct  -1.34 
. 

 33 41 16 13-0057 LF 8" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ..................................................................................... 29.55 12.62 
    For >1,000, Deduct  -1.48 

. 
 33 41 16 13-0058 LF 10" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 32.61 13.89 

    For >1,000, Deduct  -1.63 
. 

 33 41 16 13-0059 LF 12" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 37.36 14.42 
    For >1,000, Deduct  -1.87 

. 
 33 41 16 13-0060 LF 15" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 43.57 16.23 

    For >1,000, Deduct  -2.18 
. 

 33 41 16 13-0061 LF 18" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 53.88 20.74 
    For >1,000, Deduct  -2.69 

. 
 33 41 16 13-0062 LF 21" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 67.25 26.59 

    For >1,000, Deduct  -3.36 
. 

 33 41 16 13-0063 LF 24" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 82.01 32.45 
    For >1,000, Deduct  -4.10 

XXXXXXX 
. 
 33 41 16 13-0064  Standard Strength Porous Non Reinforced Concrete Drainage Piping, 

C654 (33 41 16 13) 
. 
. 

 33 41 16 13-0065 LF 6" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................... 24.74 11.36 
    For >1,000, Deduct  -1.24 

. 
 33 41 16 13-0066 LF 8" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................... 31.75 12.62 

    For >1,000, Deduct  -1.59 
. 

 33 41 16 13-0067 LF 10" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 40.55 13.89 
    For >1,000, Deduct  -2.03 

. 
 33 41 16 13-0068 LF 12" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 49.53 15.15 

    For >1,000, Deduct  -2.48 
. 

 33 41 16 13-0069 LF 15" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 56.83 16.85 
    For >1,000, Deduct  -2.84 

. 
 33 41 16 13-0070 LF 18" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 73.79 21.02 

    For >1,000, Deduct  -3.69 
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XXXXXXX 
. 
 33 41 16 13-0071  Perforated Vitrified Clay Drainage Piping, C700 (33 41 16 13) 
. 
. 

 33 41 16 13-0072 LF  4" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 23.57 12.62 
. 

 33 41 16 13-0073 LF  6" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 28.13 14.20 
. 

 33 41 16 13-0074 LF  8" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 32.06 14.20 
. 

 33 41 16 13-0075 LF  10" Perforated Vitrified Clay Drainage Pipe .......................................................................................................................... 42.95 17.35 
. 

 33 41 16 13-0076 LF  12" Perforated Vitrified Clay Drainage Pipe .......................................................................................................................... 51.03 18.93 

XXXXXXX 
. 
 33 41 16 13-0077  Geotextile Filter Fabric Sock (33 41 16 13) 
. 
. 

 33 41 16 13-0078 LF 3" Geotextile Filter Fabric Sock............................................................................................................................................... 0.76  
. 

 33 41 16 13-0079 LF 4" Geotextile Filter Fabric Sock............................................................................................................................................... 0.99  
. 

 33 41 16 13-0080 LF 6" Geotextile Filter Fabric Sock............................................................................................................................................... 1.51  
. 

 33 41 16 13-0081 LF 8" Geotextile Filter Fabric Sock............................................................................................................................................... 2.03  
. 

 33 41 16 13-0082 LF 10" Geotextile Filter Fabric Sock............................................................................................................................................. 3.06  
. 

 33 41 16 13-0083 LF 12" Geotextile Filter Fabric Sock............................................................................................................................................. 4.24  
. 

 33 41 16 13-0084 LF 15" Geotextile Filter Fabric Sock............................................................................................................................................. 5.12  

XXXXXXX 
. 
 33 41 16 13-0085  Strip-Perforated, Galvanized, Corrugated Steel Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0086 LF 6" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 22.76 5.41 
    For Full Perforated, Add  1.19 

. 
 33 41 16 13-0087 LF 8" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 28.85 6.56 

    For Full Perforated, Add  1.57 
. 

 33 41 16 13-0088 LF 10" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 36.38 8.32 
    For Full Perforated, Add  1.97 

. 
 33 41 16 13-0089 LF 12" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 40.31 9.84 

    For Full Perforated, Add  2.06 
. 

 33 41 16 13-0090 LF 15" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 46.30 10.18 
    For Full Perforated, Add  2.59 

. 
 33 41 16 13-0091 LF 18" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 52.42 10.55 

    For Full Perforated, Add  3.13 
. 

 33 41 16 13-0092 LF 21" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 60.06 11.38 
    For Full Perforated, Add  3.73 

XXXXXXX 
. 
 33 41 16 13-0093  Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0094 LF 6" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ......................................................... 24.68 5.41 
    For Full Perforated, Add  1.39 

. 
 33 41 16 13-0095 LF 8" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ......................................................... 31.45 6.56 

    For Full Perforated, Add  1.83 
. 

 33 41 16 13-0096 LF 10" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 39.56 8.32 
    For Full Perforated, Add  2.29 

. 
 33 41 16 13-0097 LF 12" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 43.40 9.84 

    For Full Perforated, Add  2.37 
. 

 33 41 16 13-0098 LF 15" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 50.11 10.18 
    For Full Perforated, Add  2.98 

. 
 33 41 16 13-0099 LF 18" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 56.95 10.55 

    For Full Perforated, Add  3.59 
. 

 33 41 16 13-0100 LF 21" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 65.34 11.38 
    For Full Perforated, Add  4.26 

XXXXXXX 
. 
 33 41 16 13-0101  Strip-Perforated, Corrugated Aluminum Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0102 LF 6" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ................................................................................. 25.30 5.41 
    For Full Perforated, Add  1.45 

. 
 33 41 16 13-0103 LF 8" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ................................................................................. 32.25 6.56 

    For Full Perforated, Add  1.91 
. 

 33 41 16 13-0104 LF 10" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 40.58 8.32 
    For Full Perforated, Add  2.39 

. 
 33 41 16 13-0105 LF 12" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 51.02 9.84 

    For Full Perforated, Add  3.14 
. 

 33 41 16 13-0106 LF 15" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 59.60 10.18 
    For Full Perforated, Add  3.92 

. 
 33 41 16 13-0107 LF 18" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 68.46 10.55 

    For Full Perforated, Add  4.74 
. 

 33 41 16 13-0108 LF 21" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 78.75 11.38 
    For Full Perforated, Add  5.60 

XXXXXXX 
. 
 33 41 16 13-0109  Prefabricated Composite Drains (33 41 16 13) 
. 
. 
 33 41 16 13-0110  Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS 

AdvanEDGE) (33 41 16 13-0109) 
Note: Excludes excavation and backfill. See CSI section 31 23 16 13-0000 for excavation and backfill. 

. 

. 
 33 41 16 13-0111 LF 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE).................................................. 10.48 2.13 

    For External Typar Geotextile Wrap, Add  1.95 
. 

 33 41 16 13-0112 EA Coupler For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .............................. 47.36  
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. 
 33 41 16 13-0113 EA End Cap For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ............................ 47.36  

. 
 33 41 16 13-0114 EA Side Outlet  For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ........................ 92.59  

. 
 33 41 16 13-0115 EA End Outlet For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ......................... 92.59  

. 
 33 41 16 13-0116 LF 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .................................................. 16.81 2.66 

    For External Typar Geotextile Wrap, Add  2.93 
. 

 33 41 16 13-0117 EA Coupler For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .............................. 70.58  
. 

 33 41 16 13-0118 EA End Cap For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ............................ 70.58  
. 

 33 41 16 13-0119 EA Side Outlet For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ....................... 121.94  
. 

 33 41 16 13-0120 EA End Outlet For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ....................... 121.94  

XXXXXXX 
. 
 33 41 19  Underslab Drainage (33 41) 
. 
. 
 33 41 19 13  Underslab Drainage Piping (33 41 19) 
. 
. 
 33 41 19 13-0001  Capillary Water Barrier Underslab Drainage (33 41 19 13) 

Note: Consists of a layer of fine granular material overlying a coarse layer. 
. 
. 

 33 41 19 13-0002 CY  2" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 68.58  
. 

 33 41 19 13-0003 CY  4" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 66.17  
. 

 33 41 19 13-0004 CY  6" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 65.21  
. 

 33 41 19 13-0005 CY  8" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 63.77  

XXXXXXX 
. 
 33 42  Stormwater Conveyance (33 40) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 
36-0016 for backfill. 

. 

. 
 33 42 11  Stormwater Gravity Piping (33 42) 
. 
. 
 33 42 11 00-0001  Reinforced Concrete Piping (33 42 11) 
. 
. 
 33 42 11 00-0002  Class 3 Reinforced Concrete Pipe Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0003 LF 12" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 49.32 15.15 
    For Class 4, Add  2.63 
    For Class 5, Add  5.54 
    For >1,000, Deduct  -2.47 

. 
 33 42 11 00-0004 LF 15" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 59.53 16.85 

    For Class 4, Add  3.37 
    For Class 5, Add  7.09 
    For >1,000, Deduct  -2.98 

. 
 33 42 11 00-0005 LF 18" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 67.32 21.02 

    For Class 4, Add  3.54 
    For Class 5, Add  7.46 
    For >1,000, Deduct  -3.37 

. 
 33 42 11 00-0006 LF 21" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 86.34 26.50 

    For Class 4, Add  4.61 
    For Class 5, Add  9.70 
    For >1,000, Deduct  -4.32 

. 
 33 42 11 00-0007 LF  24" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 100.82 32.18 

    For Class 4, Add  5.21 
    For Class 5, Add  10.97 
    For >1,000, Deduct  -5.04 

. 
 33 42 11 00-0008 LF  27" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 128.37 41.40 

    For Class 4, Add  6.58 
    For Class 5, Add  13.85 
    For >1,000, Deduct  -6.42 

. 
 33 42 11 00-0009 LF 30" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 136.67 42.75 

    For Class 4, Add  7.11 
    For Class 5, Add  14.98 
    For >1,000, Deduct  -6.83 

. 
 33 42 11 00-0010 LF 36" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 170.26 48.58 

    For Class 4, Add  9.65 
    For Class 5, Add  20.31 
    For >1,000, Deduct  -8.51 

. 
 33 42 11 00-0011 LF 42" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 222.54 53.44 

    For Class 4, Add  13.96 
    For Class 5, Add  29.39 
    For >1,000, Deduct  -11.13 

. 
 33 42 11 00-0012 LF 48" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 267.29 59.51 

    For Class 4, Add  17.32 
    For Class 5, Add  36.45 
    For >1,000, Deduct  -13.36 

. 
 33 42 11 00-0013 LF 54" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 333.82 68.01 

    For Class 4, Add  22.48 
    For Class 5, Add  47.33 
    For >1,000, Deduct  -16.69 

. 
 33 42 11 00-0014 LF 60" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 403.77 78.90 

    For Class 4, Add  27.65 
    For Class 5, Add  58.21 
    For >1,000, Deduct  -20.19 

. 
 33 42 11 00-0015 LF 66" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 629.31 87.45 

    For Class 4, Add  47.97 
    For Class 5, Add  100.99 
    For >1,000, Deduct  -31.47 
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. 
 33 42 11 00-0016 LF 72" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 735.48 95.22 

    For Class 4, Add  56.95 
    For Class 5, Add  119.89 
    For >1,000, Deduct  -36.77 

. 
 33 42 11 00-0017 LF 78" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 885.92 106.88 

    For Class 4, Add  69.62 
    For Class 5, Add  146.58 
    For >1,000, Deduct  -44.30 

. 
 33 42 11 00-0018 LF 84" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets .................................................................................. 1,145.01 119.03 

    For Class 4, Add  92.62 
    For Class 5, Add  194.99 
    For >1,000, Deduct  -57.25 

. 
 33 42 11 00-0019 LF 14" x 23" Elliptical Reinforced Concrete Pipe Without Gaskets (18" Diameter Equivalent Round Size) ............................. 120.64 27.94 

    For Class 4, Add  7.67 
    For Class 5, Add  16.14 
    For Horizontal Elliptical - II (HE- II), Add  8.07 
    For Horizontal Elliptical - III (HE- III), Add  17.76 
    For Horizontal Elliptical - IV (HE- IV), Add  38.74 
    For >1,000, Deduct  -6.03 

. 
 33 42 11 00-0020 LF 19" x 30" Elliptical Reinforced Concrete Pipe Without Gaskets (24" Diameter Equivalent Round Size) ............................. 166.73 42.80 

    For Class 4, Add  10.03 
    For Class 5, Add  21.12 
    For Horizontal Elliptical - II (HE- II), Add  10.56 
    For Horizontal Elliptical - III (HE- III), Add  23.23 
    For Horizontal Elliptical - IV (HE- IV), Add  50.68 
    For >1,000, Deduct  -8.34 

. 
 33 42 11 00-0021 LF 22" x 34" Elliptical Reinforced Concrete Pipe Without Gaskets (27" Diameter Equivalent Round Size) ............................. 196.70 55.06 

    For Class 4, Add  11.21 
    For Class 5, Add  23.61 
    For Horizontal Elliptical - II (HE- II), Add  11.80 
    For Horizontal Elliptical - III (HE- III), Add  25.97 
    For Horizontal Elliptical - IV (HE- IV), Add  56.66 
    For >1,000, Deduct  -9.84 

. 
 33 42 11 00-0022 LF 24" x 38" Elliptical Reinforced Concrete Pipe Without Gaskets (30" Diameter Equivalent Round Size) ............................. 208.98 57.53 

    For Class 4, Add  12.05 
    For Class 5, Add  25.36 
    For Horizontal Elliptical - II (HE- II), Add  12.68 
    For Horizontal Elliptical - III (HE- III), Add  27.89 
    For Horizontal Elliptical - IV (HE- IV), Add  60.86 
    For >1,000, Deduct  -10.45 

. 
 33 42 11 00-0023 LF 27" x 42" Elliptical Reinforced Concrete Pipe Without Gaskets (33" Diameter Equivalent Round Size) ............................. 240.96 60.75 

    For Class 4, Add  14.65 
    For Class 5, Add  30.84 
    For Horizontal Elliptical - II (HE- II), Add  15.42 
    For Horizontal Elliptical - III (HE- III), Add  33.92 
    For Horizontal Elliptical - IV (HE- IV), Add  74.01 
    For >1,000, Deduct  -12.05 

. 
 33 42 11 00-0024 LF 29" x 45" Elliptical Reinforced Concrete Pipe Without Gaskets (36" Diameter Equivalent Round Size) ............................. 272.93 63.95 

    For Class 4, Add  17.25 
    For Class 5, Add  36.31 
    For Horizontal Elliptical - II (HE- II), Add  18.16 
    For Horizontal Elliptical - III (HE- III), Add  39.95 
    For Horizontal Elliptical - IV (HE- IV), Add  87.15 
    For >1,000, Deduct  -13.65 

. 
 33 42 11 00-0025 LF 34" x 53" Elliptical Reinforced Concrete Pipe Without Gaskets (42" Diameter Equivalent Round Size) ............................. 334.12 70.38 

    For Class 4, Add  22.19 
    For Class 5, Add  46.72 
    For Horizontal Elliptical - II (HE- II), Add  23.36 
    For Horizontal Elliptical - III (HE- III), Add  51.39 
    For Horizontal Elliptical - IV (HE- IV), Add  112.12 
    For >1,000, Deduct  -16.71 

. 
 33 42 11 00-0026 LF 38" x 60" Elliptical Reinforced Concrete Pipe Without Gaskets (48" Diameter Equivalent Round Size) ............................. 403.68 79.15 

    For Class 4, Add  27.61 
    For Class 5, Add  58.12 
    For Horizontal Elliptical - II (HE- II), Add  29.06 
    For Horizontal Elliptical - III (HE- III), Add  63.93 
    For Horizontal Elliptical - IV (HE- IV), Add  139.49 
    For >1,000, Deduct  -20.18 

. 
 33 42 11 00-0027 LF 43" x 68" Elliptical Reinforced Concrete Pipe Without Gaskets (54" Diameter Equivalent Round Size) ............................. 459.46 90.46 

    For Class 4, Add  31.37 
    For Class 5, Add  66.05 
    For Horizontal Elliptical - II (HE- II), Add  33.02 
    For Horizontal Elliptical - III (HE- III), Add  72.65 
    For Horizontal Elliptical - IV (HE- IV), Add  158.51 
    For >1,000, Deduct  -22.97 

. 
 33 42 11 00-0028 LF 48" x 76" Elliptical Reinforced Concrete Pipe Without Gaskets (60" Diameter Equivalent Round Size) ............................. 570.40 104.94 

    For Class 4, Add  39.95 
    For Class 5, Add  84.10 
    For Horizontal Elliptical - II (HE- II), Add  42.05 
    For Horizontal Elliptical - III (HE- III), Add  92.51 
    For Horizontal Elliptical - IV (HE- IV), Add  201.84 
    For >1,000, Deduct  -28.52 

. 
 33 42 11 00-0029 LF 53" x 83" Elliptical Reinforced Concrete Pipe without Gaskets (66" Diameter Equivalent Round Size) .............................. 651.85 115.62 

    For Class 4, Add  46.23 
    For Class 5, Add  97.33 
    For >1,000, Deduct  -32.59 
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. 
 33 42 11 00-0030 LF 58" x 91" Elliptical Reinforced Concrete Pipe without Gaskets (72" Diameter Equivalent Round Size) .............................. 793.18 126.31 

    For Class 4, Add  58.16 
    For Class 5, Add  122.45 
    For >1,000, Deduct  -39.66 

. 
 33 42 11 00-0031 LF 63" x 98" Elliptical Reinforced Concrete Pipe without Gaskets (78" Diameter Equivalent Round Size) .............................. 949.23 142.83 

    For Class 4, Add  70.84 
    For Class 5, Add  149.14 
    For >1,000, Deduct  -47.46 

. 
 33 42 11 00-0032 LF 68" x 106" Elliptical Reinforced Concrete Pipe without Gaskets (84" Diameter Equivalent Round Size) ......................... 1,026.80 158.38 

    For Class 4, Add  76.06 
    For Class 5, Add  160.13 
    For >1,000, Deduct  -51.34 

. 
 33 42 11 00-0033 LF 72" x 113" Elliptical Reinforced Concrete Pipe without Gaskets (90" Diameter Equivalent Round Size) ......................... 1,322.26 166.15 

    For Class 4, Add  103.06 
    For Class 5, Add  216.96 
    For >1,000, Deduct  -66.11 

. 
 33 42 11 00-0034 LF 77" x 121" Elliptical Reinforced Concrete Pipe without Gaskets (96" Diameter Equivalent Round Size) ......................... 1,536.09 173.92 

    For Class 4, Add  122.30 
    For Class 5, Add  257.46 
    For >1,000, Deduct  -76.80 

XXXXXXX 
. 
 33 42 11 00-0035  Concrete Reducing Wye Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0036 EA 12" Concrete Reducing Wye Without Gaskets .................................................................................................................... 629.15 57.69 
. 

 33 42 11 00-0037 EA 15" Concrete Reducing Wye Without Gaskets .................................................................................................................... 754.21 70.31 
. 

 33 42 11 00-0038 EA 18" Concrete Reducing Wye Without Gaskets .................................................................................................................... 934.13 77.53 
. 

 33 42 11 00-0039 EA 21" Concrete Reducing Wye Without Gaskets ................................................................................................................. 1,070.47 95.56 
. 

 33 42 11 00-0040 EA 24" Concrete Reducing Wye Without Gaskets ................................................................................................................. 1,208.19 115.39 

XXXXXXX 
. 
 33 42 11 00-0041  Concrete Pipe Joint Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0042 EA 12" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 6.14  
. 

 33 42 11 00-0043 EA 15" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 7.26  
. 

 33 42 11 00-0044 EA  18" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 8.42  
. 

 33 42 11 00-0045 EA 21" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 10.17  
. 

 33 42 11 00-0046 EA 24" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 11.92  
. 

 33 42 11 00-0047 EA 27" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 13.28  
. 

 33 42 11 00-0048 EA 30" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 14.59  
. 

 33 42 11 00-0049 EA 36" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 17.83  
. 

 33 42 11 00-0050 EA 42" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 20.67  
. 

 33 42 11 00-0051 EA 48" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 23.84  
. 

 33 42 11 00-0052 EA 54" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 29.22  
. 

 33 42 11 00-0053 EA 60" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 43.25  
. 

 33 42 11 00-0054 EA 66" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 44.96  
. 

 33 42 11 00-0055 EA 72" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 46.62  
. 

 33 42 11 00-0056 EA 78" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 53.69  
. 

 33 42 11 00-0057 EA 84" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 64.37  

XXXXXXX 
. 
 33 42 11 00-0058  Couplings (33 42 11 00-0001) 
. 
. 
 33 42 11 00-0059  Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) 

Flexible Pipe Couplings (33 42 11 00-0058) 
Note: For concrete to cast iron or plastic pipe. Includes stainless steel clamps. Fernco 1006. 

. 

. 
 33 42 11 00-0060 EA 4" x 3" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ................................... 47.63  

. 
 33 42 11 00-0061 EA 4" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .......................................... 43.28  

. 
 33 42 11 00-0062 EA 6" x 4" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ................................... 78.56  

. 
 33 42 11 00-0063 EA 6" x 5" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ................................... 82.04  

. 
 33 42 11 00-0064 EA 6" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .......................................... 75.36  

. 
 33 42 11 00-0065 EA 8" x 6" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ................................. 121.06  

. 
 33 42 11 00-0066 EA 8" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ........................................ 102.90  

. 
 33 42 11 00-0067 EA 10" x 8" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ............................... 154.68  

. 
 33 42 11 00-0068 EA 10" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ...................................... 135.51  

. 
 33 42 11 00-0069 EA 12" x 10" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ............................. 188.80  

. 
 33 42 11 00-0070 EA 12" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ...................................... 155.59  

. 
 33 42 11 00-0071 EA 15" Concrete To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ...................................... 513.60  

XXXXXXX 
. 
 33 42 11 00-0072  Precast Concrete Cut Off Wall (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0073 EA 12" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 255.88 171.01 
. 

 33 42 11 00-0074 EA 15" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 315.53 211.82 
. 

 33 42 11 00-0075 EA 18" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 390.74 268.18 
. 

 33 42 11 00-0076 EA 21" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 462.04 320.64 
. 

 33 42 11 00-0077 EA 24" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 531.31 371.07 
. 

 33 42 11 00-0078 EA 27" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 653.24 474.16 
. 

 33 42 11 00-0079 EA 30" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 851.03 652.94 
. 

 33 42 11 00-0080 EA 36" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,059.90 823.95 
. 

 33 42 11 00-0081 EA 42" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,307.09 1,033.63 
. 

 33 42 11 00-0082 EA 48" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,462.04 1,164.99 
. 

 33 42 11 00-0083 EA 54" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,631.79 1,305.88 
. 

 33 42 11 00-0084 EA 60" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,803.73 1,450.66 
. 

 33 42 11 00-0085 EA 66" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,874.39 1,506.04 
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. 
 33 42 11 00-0086 EA 72" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,936.55 1,554.62 

. 
 33 42 11 00-0087 EA 78" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,998.72 1,603.21 

. 
 33 42 11 00-0088 EA 84" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 2,062.57 1,651.79 

XXXXXXX 
. 
 33 42 11 00-0089  Strap Assembly (33 42 11 00-0001) 

Note: Includes drilling holes in concrete pipe, setting threaded rod, bolts, and mounting the 12' strap. 
. 
. 

 33 42 11 00-0090 EA Up To 24" Diameter Pipe, 12' Strap Assembly ................................................................................................................... 226.64  
. 

 33 42 11 00-0091 EA >24" Diameter Pipe, 12' Strap Assembly ............................................................................................................................ 320.00  

XXXXXXX 
. 
 33 42 11 00-0092  Prestressed Concrete Cylinder Piping (33 42 11) 
. 
. 
 33 42 11 00-0093  150 PSI Prestressed Concrete Cylinder Pipe And Fittings (33 42 11 00-0092) 
. 
. 
 33 42 11 00-0094  150 PSI Prestressed Concrete Cylinder Pipe With Gaskets (33 42 11 00-0093) 

Note: Lined-cylinder pipe (AWWA C301) up to 48". Embedded-cylinder pipe (AWWA C301) >48". 
. 
. 

 33 42 11 00-0095 LF 12" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 140.94 15.15 
    For 100 PSI, Deduct  -29.83 
    For >1,000, Deduct  -7.05 

. 
 33 42 11 00-0096 LF 15" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 150.29 16.85 

    For 100 PSI, Deduct  -31.56 
    For >1,000, Deduct  -7.51 

. 
 33 42 11 00-0097 LF 18" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 163.15 21.02 

    For 100 PSI, Deduct  -33.28 
    For >1,000, Deduct  -8.16 

. 
 33 42 11 00-0098 LF 21" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 177.90 26.50 

    For 100 PSI, Deduct  -35.01 
    For >1,000, Deduct  -8.90 

. 
 33 42 11 00-0099 LF 24" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 192.91 32.18 

    For 100 PSI, Deduct  -36.74 
    For >1,000, Deduct  -9.65 

. 
 33 42 11 00-0100 LF 30" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 226.32 42.75 

    For 100 PSI, Deduct  -41.13 
    For >1,000, Deduct  -11.32 

. 
 33 42 11 00-0101 LF 36" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 250.81 48.58 

    For 100 PSI, Deduct  -45.53 
    For >1,000, Deduct  -12.54 

. 
 33 42 11 00-0102 LF 42" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 291.62 53.44 

    For 100 PSI, Deduct  -54.01 
    For >1,000, Deduct  -14.58 

. 
 33 42 11 00-0103 LF 48" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 334.95 59.51 

    For 100 PSI, Deduct  -62.48 
    For >1,000, Deduct  -16.75 

. 
 33 42 11 00-0104 LF 54" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 446.58 78.75 

    For 100 PSI, Deduct  -83.52 
    For >1,000, Deduct  -22.33 

. 
 33 42 11 00-0105 LF 60" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 538.68 91.35 

    For 100 PSI, Deduct  -102.04 
    For >1,000, Deduct  -26.93 

. 
 33 42 11 00-0106 LF 66" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 605.56 101.25 

    For 100 PSI, Deduct  -115.39 
    For >1,000, Deduct  -30.28 

. 
 33 42 11 00-0107 LF 72" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 675.58 110.26 

    For 100 PSI, Deduct  -129.52 
    For >1,000, Deduct  -33.78 

. 
 33 42 11 00-0108 LF 78" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 767.48 123.76 

    For 100 PSI, Deduct  -147.57 
    For >1,000, Deduct  -38.37 

. 
 33 42 11 00-0109 LF 84" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 859.37 137.82 

    For 100 PSI, Deduct  -165.63 
    For >1,000, Deduct  -42.97 

. 
 33 42 11 00-0110 LF 90" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ...................................................................................... 1,062.68 160.88 

    For 100 PSI, Deduct  -208.01 
    For >1,000, Deduct  -53.13 

. 
 33 42 11 00-0111 LF 96" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ...................................................................................... 1,251.51 183.71 

    For 100 PSI, Deduct  -247.26 
    For >1,000, Deduct  -62.58 

. 
 33 42 11 00-0112 LF 102" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,459.30 197.32 

    For 100 PSI, Deduct  -294.36 
    For >1,000, Deduct  -72.97 

. 
 33 42 11 00-0113 LF 108" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,649.45 209.54 

    For 100 PSI, Deduct  -337.53 
    For >1,000, Deduct  -82.47 

. 
 33 42 11 00-0114 LF 114" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,996.59 221.76 

    For 100 PSI, Deduct  -419.95 
    For >1,000, Deduct  -99.83 

. 
 33 42 11 00-0115 LF 120" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,326.55 232.94 

    For 100 PSI, Deduct  -498.44 
    For >1,000, Deduct  -116.33 

. 
 33 42 11 00-0116 LF 126" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,537.20 244.13 

    For 100 PSI, Deduct  -547.11 
    For >1,000, Deduct  -126.86 
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. 
 33 42 11 00-0117 LF 132" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,750.99 255.32 

    For 100 PSI, Deduct  -596.56 
    For >1,000, Deduct  -137.55 

. 
 33 42 11 00-0118 LF 138" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,963.21 266.50 

    For 100 PSI, Deduct  -645.62 
    For >1,000, Deduct  -148.16 

. 
 33 42 11 00-0119 LF 144" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 3,175.43 277.69 

    For 100 PSI, Deduct  -694.68 
    For >1,000, Deduct  -158.77 

XXXXXXX 
. 
 33 42 11 00-0120  150 PSI Prestressed Concrete Cylinder 90 Degree Elbows With Gaskets (33 

42 11 00-0093) 
. 
. 

 33 42 11 00-0121 EA 12" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 444.09 141.98 
. 

 33 42 11 00-0122 EA 15" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 612.89 202.82 
. 

 33 42 11 00-0123 EA 18" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 785.78 270.44 
. 

 33 42 11 00-0124 EA 21" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 958.68 338.04 
. 

 33 42 11 00-0125 EA 24" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,161.30 420.08 
. 

 33 42 11 00-0126 EA 30" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,490.67 563.41 
. 

 33 42 11 00-0127 EA 36" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,862.39 680.15 
. 

 33 42 11 00-0128 EA 42" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,168.52 793.83 
. 

 33 42 11 00-0129 EA 48" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,438.54 906.54 
. 

 33 42 11 00-0130 EA 54" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,996.28 1,131.96 
. 

 33 42 11 00-0131 EA 60" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,989.86 1,575.03 
. 

 33 42 11 00-0132 EA 66" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,444.86 1,743.78 
. 

 33 42 11 00-0133 EA 72" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,899.84 1,912.54 
. 

 33 42 11 00-0134 EA 78" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,938.55 2,193.79 
. 

 33 42 11 00-0135 EA 84" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,971.04 2,475.05 
. 

 33 42 11 00-0136 EA 90" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 8,269.07 2,812.55 
. 

 33 42 11 00-0137 EA 96" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 9,560.88 3,150.06 
. 

 33 42 11 00-0138 EA 102" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 12,737.43 3,967.05 
. 

 33 42 11 00-0139 EA 108" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 15,905.02 4,760.47 
. 

 33 42 11 00-0140 EA 114" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 20,640.73 6,347.29 
. 

 33 42 11 00-0141 EA 120" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 25,301.32 7,934.12 
. 

 33 42 11 00-0142 EA 126" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 28,625.57 8,557.51 
. 

 33 42 11 00-0143 EA 132" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 31,954.02 9,180.90 
. 

 33 42 11 00-0144 EA 138" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 42,097.11 9,804.30 
. 

 33 42 11 00-0145 EA 144" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 38,680.25 10,427.70 

XXXXXXX 
. 
 33 42 11 00-0146  150 PSI Prestressed Concrete Cylinder 45 Degree Elbows With Gaskets (33 

42 11 00-0093) 
. 
. 

 33 42 11 00-0147 EA 12" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 412.06 141.98 
. 

 33 42 11 00-0148 EA 15" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 571.44 202.82 
. 

 33 42 11 00-0149 EA 18" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 736.80 270.44 
. 

 33 42 11 00-0150 EA 21" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 902.17 338.04 
. 

 33 42 11 00-0151 EA 24" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,097.25 420.08 
. 

 33 42 11 00-0152 EA 30" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,402.76 525.55 
. 

 33 42 11 00-0153 EA 36" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,761.91 680.15 
. 

 33 42 11 00-0154 EA 42" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,052.35 793.83 
. 

 33 42 11 00-0155 EA 48" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,313.58 906.54 
. 

 33 42 11 00-0156 EA 54" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,820.66 1,131.96 
. 

 33 42 11 00-0157 EA 60" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,820.72 1,575.03 
. 

 33 42 11 00-0158 EA 66" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,263.46 1,743.78 
. 

 33 42 11 00-0159 EA 72" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,706.19 1,912.54 
. 

 33 42 11 00-0160 EA 78" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,486.52 2,193.79 
. 

 33 42 11 00-0161 EA 84" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,260.63 2,475.05 
. 

 33 42 11 00-0162 EA 90" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 7,372.53 2,812.55 
. 

 33 42 11 00-0163 EA 96" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 8,478.22 3,150.06 
. 

 33 42 11 00-0164 EA 102" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 11,083.63 3,937.57 
. 

 33 42 11 00-0165 EA 108" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 13,798.02 4,760.47 
. 

 33 42 11 00-0166 EA 114" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 18,021.09 6,347.29 
. 

 33 42 11 00-0167 EA 120" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 22,169.05 7,934.12 
. 

 33 42 11 00-0168 EA 126" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 24,803.64 8,557.51 
. 

 33 42 11 00-0169 EA 132" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 27,442.44 10,427.70 
. 

 33 42 11 00-0170 EA 138" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 30,092.12 9,804.30 
. 

 33 42 11 00-0171 EA 144" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 33,048.26 10,427.70 

XXXXXXX 
. 
 33 42 11 00-0172  400 PSI Prestressed Concrete Cylinder Pipe With Regular Joints (33 42 11 00-0092) 
. 
. 
 33 42 11 00-0173  400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints (33 42 11 

00-0172) 
Note: AWWA C301 

. 

. 
 33 42 11 00-0174 LF 30" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 267.61 42.75 

    For >1,000, Deduct  -13.38 
. 

 33 42 11 00-0175 LF 36" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 327.07 48.58 
    For >1,000, Deduct  -16.35 

. 
 33 42 11 00-0176 LF 42" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 382.15 53.44 

    For >1,000, Deduct  -19.11 

XXXXXXX 
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. 
 33 42 11 00-0177  400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular 

Joints (33 42 11 00-0172) 
Note: AWWA C301 

. 

. 
 33 42 11 00-0178 LF 48" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 516.80 59.47 

    For >1,000, Deduct  -25.84 
. 

 33 42 11 00-0179 LF 54" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 621.13 78.75 
    For >1,000, Deduct  -31.06 

. 
 33 42 11 00-0180 LF 60" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 715.97 91.35 

    For >1,000, Deduct  -35.80 
. 

 33 42 11 00-0181 LF 66" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 806.31 101.25 
    For >1,000, Deduct  -40.32 

. 
 33 42 11 00-0182 LF 72" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 978.14 110.26 

    For >1,000, Deduct  -48.91 

XXXXXXX 
. 
 33 42 11 00-0183  Welded Joints For Prestressed Concrete Cylinder Pipe (33 42 11 00-0172) 

Note: All pipe joints to be exposed and dewatered. Internal joint welding also requires joints to be ventilated and 
air quality checked. 

. 

. 
 33 42 11 00-0184 EA 30" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,130.83  

. 
 33 42 11 00-0185 EA 36" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,288.67  

. 
 33 42 11 00-0186 EA 42" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,367.59  

. 
 33 42 11 00-0187 EA 48" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,683.27  

. 
 33 42 11 00-0188 EA 54" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,762.19  

. 
 33 42 11 00-0189 EA 60" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,920.03  

. 
 33 42 11 00-0190 EA 66" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,998.95  

. 
 33 42 11 00-0191 EA 72" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 3,077.87  

. 
 33 42 11 00-0192 EA 30" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,945.98  

. 
 33 42 11 00-0193 EA 36" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,945.98  

. 
 33 42 11 00-0194 EA 42" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 4,498.42  

. 
 33 42 11 00-0195 EA 48" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 4,498.42  

. 
 33 42 11 00-0196 EA 54" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 4,814.10  

. 
 33 42 11 00-0197 EA 60" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 4,814.10  

. 
 33 42 11 00-0198 EA 66" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 5,208.70  

. 
 33 42 11 00-0199 EA 72" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 5,208.70  

XXXXXXX 
. 
 33 42 11 00-0200  Quick Test Joints (33 42 11 00-0172) 
. 
. 

 33 42 11 00-0201 EA 30" Quick Test Joint ............................................................................................................................................................ 569.52  
. 

 33 42 11 00-0202 EA 36" Quick Test Joint ............................................................................................................................................................ 574.38  
. 

 33 42 11 00-0203 EA 42" Quick Test Joint ............................................................................................................................................................ 579.24  
. 

 33 42 11 00-0204 EA 48" Quick Test Joint ............................................................................................................................................................ 590.86  
. 

 33 42 11 00-0205 EA 54" Quick Test Joint ............................................................................................................................................................ 620.09  
. 

 33 42 11 00-0206 EA 60" Quick Test Joint ............................................................................................................................................................ 642.62  
. 

 33 42 11 00-0207 EA 66" Quick Test Joint ............................................................................................................................................................ 676.43  
. 

 33 42 11 00-0208 EA 72" Quick Test Joint ............................................................................................................................................................ 710.24  

XXXXXXX 
. 
 33 42 11 00-0209  Harnessed Joints (33 42 11 00-0172) 
. 
. 
 33 42 11 00-0210  Harness Clamp Restrained Joints (33 42 11 00-0209) 
. 
. 

 33 42 11 00-0211 EA 30" Harness Clamp Restrained Joint ............................................................................................................................... 3,283.76  
. 

 33 42 11 00-0212 EA 36" Harness Clamp Restrained Joint ............................................................................................................................... 3,411.93  
. 

 33 42 11 00-0213 EA 42" Harness Clamp Restrained Joint ............................................................................................................................... 3,540.10  
. 

 33 42 11 00-0214 EA 48" Harness Clamp Restrained Joint ............................................................................................................................... 3,668.27  
. 

 33 42 11 00-0215 EA 54" Harness Clamp Restrained Joint ............................................................................................................................... 3,811.78  
. 

 33 42 11 00-0216 EA 60" Harness Clamp Restrained Joint ............................................................................................................................... 4,007.99  
. 

 33 42 11 00-0217 EA 66" Harness Clamp Restrained Joint ............................................................................................................................... 4,142.55  
. 

 33 42 11 00-0218 EA 72" Harness Clamp Restrained Joint ............................................................................................................................... 4,437.41  

XXXXXXX 
. 
 33 42 11 00-0219  Snap Ring Restrained Joints (33 42 11 00-0209) 
. 
. 

 33 42 11 00-0220 EA 30" Snap Ring Restrained Joint .......................................................................................................................................... 570.97  
. 

 33 42 11 00-0221 EA 36" Snap Ring Restrained Joint .......................................................................................................................................... 649.81  
. 

 33 42 11 00-0222 EA 42" Snap Ring Restrained Joint .......................................................................................................................................... 864.30  
. 

 33 42 11 00-0223 EA 48" Snap Ring Restrained Joint .......................................................................................................................................... 980.13  
. 

 33 42 11 00-0224 EA 54" Snap Ring Restrained Joint ....................................................................................................................................... 1,111.31  
. 

 33 42 11 00-0225 EA 60" Snap Ring Restrained Joint ....................................................................................................................................... 1,258.20  
. 

 33 42 11 00-0226 EA 66" Snap Ring Restrained Joint ....................................................................................................................................... 1,392.76  
. 

 33 42 11 00-0227 EA 72" Snap Ring Restrained Joint ....................................................................................................................................... 1,551.98  

XXXXXXX 
. 
 33 42 11 00-0228  Pipe Repairs (33 42 11 00-0172) 

Note: For repair of damaged or defective lined or embedded cylinder concrete pipe. Includes 2 concrete 
adapters, MJDI sleeve, 20' pipe. 

. 

. 
 33 42 11 00-0229  Lined Cylinder Pipe Repair (33 42 11 00-0228) 
. 
. 

 33 42 11 00-0230 EA 30" Lined Cylinder Pipe Repair ........................................................................................................................................ 5,883.88  
. 

 33 42 11 00-0231 EA 36" Lined Cylinder Pipe Repair ........................................................................................................................................ 7,291.39  
. 

 33 42 11 00-0232 EA 42" Lined Cylinder Pipe Repair ...................................................................................................................................... 10,156.16  

XXXXXXX 



33
 33 Utilities 

33 40 Stormwater Utilities 
33 42 Stormwater Conveyance 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 208  Monterey County Roads and Bridges 

. 
 33 42 11 00-0233  Embedded Cylinder Pipe Repair (33 42 11 00-0228) 

Note: Field welded concrete enclosure assembly with concrete pipe. 
. 
. 

 33 42 11 00-0234 EA 48" Embedded Cylinder Pipe Repair ............................................................................................................................. 15,334.99  
. 

 33 42 11 00-0235 EA 54" Embedded Cylinder Pipe Repair ............................................................................................................................. 17,837.99  
. 

 33 42 11 00-0236 EA 60" Embedded Cylinder Pipe Repair ............................................................................................................................. 20,357.13  
. 

 33 42 11 00-0237 EA 66" Embedded Cylinder Pipe Repair ............................................................................................................................. 23,003.05  
. 

 33 42 11 00-0238 EA 72" Embedded Cylinder Pipe Repair ............................................................................................................................. 27,762.90  

XXXXXXX 
. 
 33 42 11 00-0239  High Density Polyethylene (HDPE) Piping (33 42 11) 
. 
. 
 33 42 11 00-0240  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 42 11 00-0239) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 42 11 00-0241  Coupled, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 42 11 00-0240) 
. 
. 

 33 42 11 00-0242 LF 4" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe......................................... 14.37 6.41 
    For <100, Add  2.56 
    For >1,000, Deduct  -1.36 

. 
 33 42 11 00-0243 LF 6" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe......................................... 18.86 7.45 

    For <100, Add  2.98 
    For >1,000, Deduct  -1.69 

. 
 33 42 11 00-0244 LF 8" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe......................................... 23.25 8.66 

    For <100, Add  3.47 
    For >1,000, Deduct  -2.03 

. 
 33 42 11 00-0245 LF 10" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 26.47 8.97 

    For <100, Add  3.59 
    For >1,000, Deduct  -2.22 

. 
 33 42 11 00-0246 LF 12" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 27.84 9.29 

    For <100, Add  3.71 
    For >1,000, Deduct  -2.32 

. 
 33 42 11 00-0247 LF 15" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 31.66 9.62 

    For <100, Add  3.85 
    For >1,000, Deduct  -2.54 

. 
 33 42 11 00-0248 LF 18" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 38.47 9.97 

    For <100, Add  3.99 
    For >1,000, Deduct  -2.92 

. 
 33 42 11 00-0249 LF 24" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 52.88 11.67 

    For <100, Add  4.67 
    For >1,000, Deduct  -3.81 

. 
 33 42 11 00-0250 LF 30" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 75.05 15.72 

    For <100, Add  6.29 
    For >1,000, Deduct  -5.32 

. 
 33 42 11 00-0251 LF 36" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 98.70 19.87 

    For <100, Add  7.95 
    For >1,000, Deduct  -6.92 

XXXXXXX 
. 
 33 42 11 00-0252  Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 42 11 00-0240) 
. 
. 

 33 42 11 00-0253 LF 12" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 27.68 9.29 
    For <100, Add  3.71 
    For >1,000, Deduct  -2.31 

. 
 33 42 11 00-0254 LF 15" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 32.32 9.62 

    For <100, Add  3.85 
    For >1,000, Deduct  -2.58 

. 
 33 42 11 00-0255 LF 18" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 39.45 9.97 

    For <100, Add  3.99 
    For >1,000, Deduct  -2.97 

. 
 33 42 11 00-0256 LF 24" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 54.44 11.67 

    For <100, Add  4.67 
    For >1,000, Deduct  -3.89 

. 
 33 42 11 00-0257 LF 30" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 79.30 15.72 

    For <100, Add  6.29 
    For >1,000, Deduct  -5.54 

. 
 33 42 11 00-0258 LF 36" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................... 101.86 19.87 

    For <100, Add  7.95 
    For >1,000, Deduct  -7.08 

. 
 33 42 11 00-0259 LF 42" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................... 133.03 21.67 

    For <100, Add  8.67 
    For >1,000, Deduct  -8.82 

. 
 33 42 11 00-0260 LF 48" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................... 145.02 24.45 

    For <100, Add  9.78 
    For >1,000, Deduct  -9.70 

XXXXXXX 
. 
 33 42 11 00-0261  Perforated, Corrugated High Density Polyethylene (HDPE) Piping (33 42 11 00-0239) 

Note: Excludes couplings and gaskets. 
. 
. 
 33 42 11 00-0262  Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 42 11 00-0261) 
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. 

. 
 33 42 11 00-0263 LF 4" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 15.19 6.41 

    For <100, Add  2.56 
    For >1,000, Deduct  -1.40 

. 
 33 42 11 00-0264 LF 6" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 18.89 7.45 

    For <100, Add  2.98 
    For >1,000, Deduct  -1.69 

. 
 33 42 11 00-0265 LF 8" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 23.25 8.66 

    For <100, Add  3.47 
    For >1,000, Deduct  -2.03 

. 
 33 42 11 00-0266 LF 10" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 26.50 8.97 

    For <100, Add  3.59 
    For >1,000, Deduct  -2.22 

. 
 33 42 11 00-0267 LF 12" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 27.84 9.29 

    For <100, Add  3.71 
    For >1,000, Deduct  -2.32 

. 
 33 42 11 00-0268 LF 15" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 31.69 9.62 

    For <100, Add  3.85 
    For >1,000, Deduct  -2.55 

. 
 33 42 11 00-0269 LF 18" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 38.49 9.97 

    For <100, Add  3.99 
    For >1,000, Deduct  -2.92 

. 
 33 42 11 00-0270 LF 24" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 52.88 11.67 

    For <100, Add  4.67 
    For >1,000, Deduct  -3.81 

. 
 33 42 11 00-0271 LF 30" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 75.32 15.72 

    For <100, Add  6.29 
    For >1,000, Deduct  -5.34 

. 
 33 42 11 00-0272 LF 36" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 98.70 19.87 

    For <100, Add  7.95 
    For >1,000, Deduct  -6.92 

XXXXXXX 
. 
 33 42 11 00-0273  Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 42 11 00-0261) 
. 
. 

 33 42 11 00-0274 LF 12" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 
Pipe ..................................................................................................................................................................................... 27.70 9.29 

    For <100, Add  3.71 
    For >1,000, Deduct  -2.31 

. 
 33 42 11 00-0275 LF 15" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 32.34 9.62 
    For <100, Add  3.85 
    For >1,000, Deduct  -2.58 

. 
 33 42 11 00-0276 LF 18" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 39.48 9.97 
    For <100, Add  3.99 
    For >1,000, Deduct  -2.97 

. 
 33 42 11 00-0277 LF 24" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 54.44 11.67 
    For <100, Add  4.67 
    For >1,000, Deduct  -3.89 

. 
 33 42 11 00-0278 LF 30" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 79.30 15.72 
    For <100, Add  6.29 
    For >1,000, Deduct  -5.54 

. 
 33 42 11 00-0279 LF 36" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ................................................................................................................................................................................... 101.86 19.87 
    For <100, Add  7.95 
    For >1,000, Deduct  -7.08 

. 
 33 42 11 00-0280 LF 42" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ................................................................................................................................................................................... 133.03 21.67 
    For <100, Add  8.67 
    For >1,000, Deduct  -8.82 

. 
 33 42 11 00-0281 LF 48" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ................................................................................................................................................................................... 145.02 24.45 
    For <100, Add  9.78 
    For >1,000, Deduct  -9.70 

XXXXXXX 
. 
 33 42 11 00-0282  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Pipe Fittings (33 42 11 00-0239) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 42 11 00-0283  Tees, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0282) 
. 
. 

 33 42 11 00-0284 EA 4" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 57.88 21.92 
. 

 33 42 11 00-0285 EA 6" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 72.60 25.58 
. 

 33 42 11 00-0286 EA 8" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ...................................................... 116.58 31.06 
. 

 33 42 11 00-0287 EA 10" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 177.26 38.37 
. 

 33 42 11 00-0288 EA 12" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 278.75 45.68 
. 

 33 42 11 00-0289 EA 15" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 393.13 59.69 
. 

 33 42 11 00-0290 EA 18" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 565.02 80.39 
. 

 33 42 11 00-0291 EA 24" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 723.42 91.76 
. 

 33 42 11 00-0292 EA 30" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 1,260.65 105.98 
. 

 33 42 11 00-0293 EA 36" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 1,618.22 122.42 
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. 
 33 42 11 00-0294 EA 42" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 2,690.32 146.17 

. 
 33 42 11 00-0295 EA 48" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 3,376.17 173.58 

XXXXXXX 
. 
 33 42 11 00-0296  Wyes, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0282) 
. 
. 

 33 42 11 00-0297 EA 4" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 84.18 21.92 
. 

 33 42 11 00-0298 EA 6" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ..................................................... 101.46 25.58 
. 

 33 42 11 00-0299 EA 8" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ..................................................... 134.80 31.06 
. 

 33 42 11 00-0300 EA 10" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 197.35 38.37 
. 

 33 42 11 00-0301 EA 12" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 343.37 45.68 
. 

 33 42 11 00-0302 EA 15" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 373.30 59.69 
. 

 33 42 11 00-0303 EA 18" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 526.46 80.39 

XXXXXXX 
. 
 33 42 11 00-0304  22-1/2 Degree Bends, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) (33 42 11 00-0282) 
. 
. 

 33 42 11 00-0305 EA 4" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 35.28 14.62 
. 

 33 42 11 00-0306 EA 6" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 43.48 17.05 
. 

 33 42 11 00-0307 EA 8" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 63.13 20.71 
. 

 33 42 11 00-0308 EA 10" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................ 79.42 25.58 
. 

 33 42 11 00-0309 EA 12" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 114.77 30.46 
. 

 33 42 11 00-0310 EA 15" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 180.66 38.98 
. 

 33 42 11 00-0311 EA 18" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 239.57 53.60 
. 

 33 42 11 00-0312 EA 24" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 451.78 60.90 
. 

 33 42 11 00-0313 EA 30" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 626.75 70.65 
. 

 33 42 11 00-0314 EA 36" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 734.38 81.61 
. 

 33 42 11 00-0315 EA 42" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 938.04 97.44 
. 

 33 42 11 00-0316 EA 48" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................... 1,266.98 115.71 

XXXXXXX 
. 
 33 42 11 00-0317  45 Degree Bends, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) (33 42 11 00-0282) 
. 
. 

 33 42 11 00-0318 EA 4" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 38.16 14.62 
. 

 33 42 11 00-0319 EA 6" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 49.47 17.05 
. 

 33 42 11 00-0320 EA 8" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 66.19 20.71 
. 

 33 42 11 00-0321 EA 10" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 104.32 25.58 
. 

 33 42 11 00-0322 EA 12" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 114.77 30.46 
. 

 33 42 11 00-0323 EA 15" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 180.16 38.98 
. 

 33 42 11 00-0324 EA 18" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 279.72 53.60 
. 

 33 42 11 00-0325 EA 24" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 482.80 60.90 
. 

 33 42 11 00-0326 EA 30" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 628.23 70.65 
. 

 33 42 11 00-0327 EA 36" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 801.24 81.61 
. 

 33 42 11 00-0328 EA 42" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................. 1,196.08 97.44 
. 

 33 42 11 00-0329 EA 48" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................. 1,498.25 115.71 

XXXXXXX 
. 
 33 42 11 00-0330  Couplings And End Caps, Corrugated High Density Polyethylene (HDPE) 

Pipe Fittings (33 42 11 00-0239) 
Note: For single and double wall high density polyethylene (HDPE) piping. 

. 

. 
 33 42 11 00-0331  Couplings, Corrugated High Density Polyethylene (HDPE) Pipe (33 42 11 00-0330) 
. 
. 

 33 42 11 00-0332 EA 4" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 1.72  
. 

 33 42 11 00-0333 EA 6" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 3.08  
. 

 33 42 11 00-0334 EA 8" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 4.74  
. 

 33 42 11 00-0335 EA 10" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 5.83  
. 

 33 42 11 00-0336 EA 12" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 6.27  
. 

 33 42 11 00-0337 EA 15" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 8.93  
. 

 33 42 11 00-0338 EA 18" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 13.21  
. 

 33 42 11 00-0339 EA 24" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 21.02  
. 

 33 42 11 00-0340 EA 30" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 32.28  
. 

 33 42 11 00-0341 EA 36" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 42.23  
. 

 33 42 11 00-0342 EA 42" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 66.39  
. 

 33 42 11 00-0343 EA 48" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 89.80  

XXXXXXX 
. 
 33 42 11 00-0344  Self Adhering Gaskets, Corrugated High Density Polyethylene (HDPE) 

Pipe (33 42 11 00-0330) 
. 
. 

 33 42 11 00-0345 EA 4" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 90.92  
. 

 33 42 11 00-0346 EA 6" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 95.20  
. 

 33 42 11 00-0347 EA 8" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 99.68  
. 

 33 42 11 00-0348 EA 10" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 104.37  
. 

 33 42 11 00-0349 EA 12" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 123.79  
. 

 33 42 11 00-0350 EA 15" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 127.81  
. 

 33 42 11 00-0351 EA 18" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 133.31  
. 

 33 42 11 00-0352 EA 24" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 151.84  
. 

 33 42 11 00-0353 EA 30" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 243.41  
. 

 33 42 11 00-0354 EA 36" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 266.61  
. 

 33 42 11 00-0355 EA 42" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 290.50  
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. 
 33 42 11 00-0356 EA 48" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 352.81  

XXXXXXX 
. 
 33 42 11 00-0357  End Caps, Corrugated High Density Polyethylene (HDPE) Pipe (33 42 11 00-0330) 
. 
. 

 33 42 11 00-0358 EA 6" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 31.30  
. 

 33 42 11 00-0359 EA 8" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 36.72  
. 

 33 42 11 00-0360 EA 10" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 59.36  
. 

 33 42 11 00-0361 EA 12" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 100.81  
. 

 33 42 11 00-0362 EA 15" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 117.28  
. 

 33 42 11 00-0363 EA 18" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 158.46  
. 

 33 42 11 00-0364 EA 24" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 164.24  

XXXXXXX 
. 
 33 42 11 00-0365  Vitrified Clay Piping (33 42 11) 
. 
. 
 33 42 11 00-0366  Extra Strength Vitrified Clay Piping (33 42 11 00-0365) 
. 
. 
 33 42 11 00-0367  Plain Joint, Extra Strength, Vitrified Clay Piping (33 42 11 00-0366) 

Note: ASTM C700. 
. 
. 

 33 42 11 00-0368 LF  4" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 19.77  
    For 3' Lengths, Add  1.68 
    For 2' Lengths, Add  2.24 
    For Standard Strength, Deduct  -0.56 
    For >1,000, Deduct  -0.99 

. 
 33 42 11 00-0369 LF  6" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 32.85  

    For 3' Lengths, Add  2.60 
    For 2' Lengths, Add  3.47 
    For Standard Strength, Deduct  -0.87 
    For >1,000, Deduct  -1.64 

. 
 33 42 11 00-0370 LF  8" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 39.25  

    For 3' Lengths, Add  3.72 
    For 2' Lengths, Add  4.96 
    For Standard Strength, Deduct  -1.24 
    For >1,000, Deduct  -1.96 

. 
 33 42 11 00-0371 LF  10" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 46.87  

    For 3' Lengths, Add  5.70 
    For 2' Lengths, Add  7.60 
    For Standard Strength, Deduct  -1.90 
    For >1,000, Deduct  -2.34 

. 
 33 42 11 00-0372 LF  12" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 57.22  

    For 3' Lengths, Add  8.04 
    For 2' Lengths, Add  10.72 
    For Standard Strength, Deduct  -2.68 
    For >1,000, Deduct  -2.86 

. 
 33 42 11 00-0373 LF  15" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 84.11  

    For 3' Lengths, Add  15.08 
    For 2' Lengths, Add  20.11 
    For Standard Strength, Deduct  -5.03 
    For >1,000, Deduct  -4.21 

. 
 33 42 11 00-0374 LF  18" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 114.26  

    For 3' Lengths, Add  21.62 
    For 2' Lengths, Add  28.82 
    For Standard Strength, Deduct  -7.21 
    For >1,000, Deduct  -5.71 

. 
 33 42 11 00-0375 LF  21" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 168.66  

    For 3' Lengths, Add  34.63 
    For 2' Lengths, Add  46.18 
    For Standard Strength, Deduct  -11.54 
    For >1,000, Deduct  -8.43 

. 
 33 42 11 00-0376 LF  24" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 215.44  

    For 3' Lengths, Add  45.24 
    For 2' Lengths, Add  60.32 
    For Standard Strength, Deduct  -15.08 
    For >1,000, Deduct  -10.77 

. 
 33 42 11 00-0377 LF  30" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 266.53  

    For 3' Lengths, Add  56.42 
    For 2' Lengths, Add  75.22 
    For Standard Strength, Deduct  -18.81 
    For >1,000, Deduct  -13.33 

. 
 33 42 11 00-0378 LF  36" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 322.45  

    For 3' Lengths, Add  68.15 
    For 2' Lengths, Add  90.86 
    For Standard Strength, Deduct  -22.72 
    For >1,000, Deduct  -16.12 

XXXXXXX 
. 
 33 42 11 00-0379  Compression Joint, Extra Strength, Vitrified Clay Piping (33 42 11 00-0366) 

Note: ASTM C425. 
. 
. 

 33 42 11 00-0380 LF  4" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 28.08  
    For 3' Lengths, Add  1.98 
    For 2' Lengths, Add  2.64 
    For Standard Strength, Deduct  -0.66 
    For >1,000, Deduct  -1.40 
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. 
 33 42 11 00-0381 LF  6" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 34.93  

    For 3' Lengths, Add  3.23 
    For 2' Lengths, Add  4.30 
    For Standard Strength, Deduct  -1.08 
    For >1,000, Deduct  -1.75 

. 
 33 42 11 00-0382 LF  8" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 42.04  

    For 3' Lengths, Add  4.56 
    For 2' Lengths, Add  6.08 
    For Standard Strength, Deduct  -1.52 
    For >1,000, Deduct  -2.10 

. 
 33 42 11 00-0383 LF  10" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 52.83  

    For 3' Lengths, Add  7.49 
    For 2' Lengths, Add  9.98 
    For Standard Strength, Deduct  -2.50 
    For >1,000, Deduct  -2.64 

. 
 33 42 11 00-0384 LF  12" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 63.18  

    For 3' Lengths, Add  9.83 
    For 2' Lengths, Add  13.11 
    For Standard Strength, Deduct  -3.28 
    For >1,000, Deduct  -3.16 

. 
 33 42 11 00-0385 LF  15" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 93.61  

    For 3' Lengths, Add  17.93 
    For 2' Lengths, Add  23.91 
    For Standard Strength, Deduct  -5.98 
    For >1,000, Deduct  -4.68 

. 
 33 42 11 00-0386 LF  18" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 129.71  

    For 3' Lengths, Add  26.25 
    For 2' Lengths, Add  35.00 
    For Standard Strength, Deduct  -8.75 
    For >1,000, Deduct  -6.49 

. 
 33 42 11 00-0387 LF  21" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 186.35  

    For 3' Lengths, Add  39.94 
    For 2' Lengths, Add  53.25 
    For Standard Strength, Deduct  -13.31 
    For >1,000, Deduct  -9.32 

. 
 33 42 11 00-0388 LF  24" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 243.37  

    For 3' Lengths, Add  53.62 
    For 2' Lengths, Add  71.50 
    For Standard Strength, Deduct  -17.87 
    For >1,000, Deduct  -12.17 

. 
 33 42 11 00-0389 LF  30" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 389.42  

    For 3' Lengths, Add  93.28 
    For 2' Lengths, Add  124.38 
    For Standard Strength, Deduct  -31.09 
    For >1,000, Deduct  -19.47 

. 
 33 42 11 00-0390 LF  36" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 553.33  

    For 3' Lengths, Add  137.41 
    For 2' Lengths, Add  183.21 
    For Standard Strength, Deduct  -45.80 
    For >1,000, Deduct  -27.67 

XXXXXXX 
. 
 33 42 11 00-0391  Extra Strength, Vitrified Clay Pipe Fittings (33 42 11 00-0365) 
. 
. 
 33 42 11 00-0392  1/8 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0391) 
. 
. 
 33 42 11 00-0393  Plain End 1/8 Bend, Extra Strength, Vitrified Clay (33 42 11 00-0392) 
. 
. 

 33 42 11 00-0394 EA  4" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 82.40  
. 

 33 42 11 00-0395 EA  6" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 111.17  
. 

 33 42 11 00-0396 EA  8" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 158.64  
. 

 33 42 11 00-0397 EA  10" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 217.46  
. 

 33 42 11 00-0398 EA  12" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 287.13  
. 

 33 42 11 00-0399 EA  15" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 684.45  
. 

 33 42 11 00-0400 EA  18" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 965.20  
. 

 33 42 11 00-0401 EA  21" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,505.53  
. 

 33 42 11 00-0402 EA  24" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,737.72  
. 

 33 42 11 00-0403 EA  30" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,018.09  
. 

 33 42 11 00-0404 EA  36" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 3,026.49  

XXXXXXX 
. 
 33 42 11 00-0405  Compression Joint 1/8 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0392) 
. 
. 

 33 42 11 00-0406 EA  4" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .............................................................................................. 93.20  
. 

 33 42 11 00-0407 EA  6" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 132.34  
. 

 33 42 11 00-0408 EA  8" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 179.07  
. 

 33 42 11 00-0409 EA  10" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 239.30  
. 

 33 42 11 00-0410 EA  12" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 303.59  
. 

 33 42 11 00-0411 EA  15" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 767.92  
. 

 33 42 11 00-0412 EA  18" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,116.86  
. 

 33 42 11 00-0413 EA  21" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,148.61  
. 

 33 42 11 00-0414 EA  24" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,225.18  
. 

 33 42 11 00-0415 EA  30" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,478.54  
. 

 33 42 11 00-0416 EA  36" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 3,679.48  

XXXXXXX 
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. 
 33 42 11 00-0417  1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0391) 
. 
. 
 33 42 11 00-0418  Plain End 1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0417) 
. 
. 

 33 42 11 00-0419 EA  4" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 96.58  
. 

 33 42 11 00-0420 EA  6" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 128.25  
. 

 33 42 11 00-0421 EA  8" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 178.62  
. 

 33 42 11 00-0422 EA  10" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 239.06  
. 

 33 42 11 00-0423 EA  12" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 311.46  
. 

 33 42 11 00-0424 EA  15" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 711.52  
. 

 33 42 11 00-0425 EA  18" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 998.96  
. 

 33 42 11 00-0426 EA  21" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,548.12  
. 

 33 42 11 00-0427 EA  24" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,789.43  
. 

 33 42 11 00-0428 EA  30" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,082.57  
. 

 33 42 11 00-0429 EA  36" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 3,098.16  

XXXXXXX 
. 
 33 42 11 00-0430  Compression Joint 1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0417) 
. 
. 

 33 42 11 00-0431 EA  4" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 110.22  
. 

 33 42 11 00-0432 EA  6" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 152.83  
. 

 33 42 11 00-0433 EA  8" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 203.04  
. 

 33 42 11 00-0434 EA  10" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 265.22  
. 

 33 42 11 00-0435 EA  12" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 332.79  
. 

 33 42 11 00-0436 EA  15" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 800.40  
. 

 33 42 11 00-0437 EA  18" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,157.37  
. 

 33 42 11 00-0438 EA  21" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,243.42  
. 

 33 42 11 00-0439 EA  24" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,287.22  
. 

 33 42 11 00-0440 EA  30" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,555.91  
. 

 33 42 11 00-0441 EA  36" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 3,765.50  

XXXXXXX 
. 
 33 42 11 00-0442  Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0391) 
. 
. 
 33 42 11 00-0443  Plain End Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0442) 
. 
. 

 33 42 11 00-0444 EA  4" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................. 106.33  
. 

 33 42 11 00-0445 EA  6" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................. 138.64  
. 

 33 42 11 00-0446 EA  8" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................. 188.02  
. 

 33 42 11 00-0447 EA  10" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................... 247.50  
. 

 33 42 11 00-0448 EA  12" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................... 312.60  
. 

 33 42 11 00-0449 EA  15" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................... 719.19  
. 

 33 42 11 00-0450 EA  18" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................ 1,006.02  
. 

 33 42 11 00-0451 EA  21" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................ 1,452.92  
. 

 33 42 11 00-0452 EA  24" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................ 2,021.09  
. 

 33 42 11 00-0453 EA  30" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................ 2,140.03  
. 

 33 42 11 00-0454 EA  36" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................ 3,075.68  

XXXXXXX 
. 
 33 42 11 00-0455  Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0442) 
. 
. 

 33 42 11 00-0456 EA  4" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 129.87  
. 

 33 42 11 00-0457 EA  6" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 177.75  
. 

 33 42 11 00-0458 EA  8" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 233.70  
. 

 33 42 11 00-0459 EA  10" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 301.23  
. 

 33 42 11 00-0460 EA  12" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 375.48  
. 

 33 42 11 00-0461 EA  15" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 874.78  
. 

 33 42 11 00-0462 EA  18" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,260.09  
. 

 33 42 11 00-0463 EA  21" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,869.85  
. 

 33 42 11 00-0464 EA  24" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 2,476.72  
. 

 33 42 11 00-0465 EA  30" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 2,865.48  
. 

 33 42 11 00-0466 EA  36" Compression Joint, Extra Strength, Vitrified Clay Wye Or Tee .................................................................................. 4,065.36  

XXXXXXX 
. 
 33 42 11 00-0467  Vitrified Clay Couplings (33 42 11 00-0365) 
. 
. 
 33 42 11 00-0468  Vitrified Clay To Cast Iron Or Plastic Pipe Couplings (33 42 11 00-0467) 

Note: Stainless steel tightening band at each end (Fernco #1002) 
. 
. 

 33 42 11 00-0469 EA 4" x 3" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 43.81  
. 

 33 42 11 00-0470 EA 4" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 43.28  
. 

 33 42 11 00-0471 EA 5" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 62.86  
. 

 33 42 11 00-0472 EA 5" x 5" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 58.59  
. 

 33 42 11 00-0473 EA 6" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 78.56  
. 

 33 42 11 00-0474 EA 6" x 5" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 82.27  
. 

 33 42 11 00-0475 EA 6" x 6" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 74.08  
. 

 33 42 11 00-0476 EA 8" x 6" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ................................................................................................ 112.26  
. 

 33 42 11 00-0477 EA 8" x 8" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ................................................................................................ 102.90  
. 

 33 42 11 00-0478 EA 10" x 8" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .............................................................................................. 149.97  
. 

 33 42 11 00-0479 EA 10" x 10" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 135.51  
. 

 33 42 11 00-0480 EA 12" x 10" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 188.80  
. 

 33 42 11 00-0481 EA 12" x 12" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 155.59  
. 

 33 42 11 00-0482 EA 15" x 12" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 328.32  
. 

 33 42 11 00-0483 EA 15" x 15" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 249.17  

XXXXXXX 
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. 
 33 42 11 00-0484  Vitrified Clay To Vitrified Clay Pipe Non-Shear Couplings (33 42 11 00-0467) 

Note: Stainless steel tightening band at each end. (NDS Non-shear) 
. 
. 

 33 42 11 00-0485 EA 4" x 4" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 68.31  
. 

 33 42 11 00-0486 EA 6" x 4" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 91.03  
. 

 33 42 11 00-0487 EA 6" x 6" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 96.29  
. 

 33 42 11 00-0488 EA 8" x 8" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ......................................................................................... 100.94  
. 

 33 42 11 00-0489 EA 10" x 10" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ..................................................................................... 124.70  
. 

 33 42 11 00-0490 EA 12" x 12" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ..................................................................................... 144.75  

XXXXXXX 
. 
 33 42 11 00-0491  Vitrified Clay To Plastic Pipe Non-Shear Couplings (33 42 11 00-0467) 

Note: Stainless steel tightening band at each end. (NDS Non-shear) 
. 
. 

 33 42 11 00-0492 EA 4" x 4" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 70.07  
. 

 33 42 11 00-0493 EA 6" x 4" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 92.79  
. 

 33 42 11 00-0494 EA 6" x 6" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 84.96  
. 

 33 42 11 00-0495 EA 8" x 8" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................. 111.48  
. 

 33 42 11 00-0496 EA 10" x 10" Vitrified Clay To Plastic Pipe Non-Shear Coupling .............................................................................................. 161.61  
. 

 33 42 11 00-0497 EA 12" x 12" Vitrified Clay To Plastic Pipe Non-Shear Coupling .............................................................................................. 182.64  

XXXXXXX 
. 
 33 42 11 00-0498  Corrugated Metal Piping (33 42 11) 
. 
. 
 33 42 11 00-0499  Galvanized Corrugated Steel Piping (33 42 11 00-0498) 
. 
. 
 33 42 11 00-0500  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0499) 
. 
. 
 33 42 11 00-0501  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0500) 
. 
. 

 33 42 11 00-0502 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 33.07 9.46 
    For Bituminous Coated Pipe, Add  3.24 
    For Bituminous Coated And 25% Paved, Add  6.63 
    For Smooth-Flo, Add  11.85 

. 
 33 42 11 00-0503 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 37.23 9.92 

    For Bituminous Coated Pipe, Add  4.08 
    For Bituminous Coated And 25% Paved, Add  8.35 
    For Smooth-Flo, Add  14.91 

. 
 33 42 11 00-0504 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 41.53 10.82 

    For Bituminous Coated Pipe, Add  4.94 
    For Bituminous Coated And 25% Paved, Add  10.11 
    For Smooth-Flo, Add  18.06 

. 
 33 42 11 00-0505 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 47.22 11.72 

    For Bituminous Coated Pipe, Add  5.91 
    For Bituminous Coated And 25% Paved, Add  12.10 
    For Smooth-Flo, Add  21.60 

. 
 33 42 11 00-0506 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 52.23 12.62 

    For Bituminous Coated Pipe, Add  6.66 
    For Bituminous Coated And 25% Paved, Add  13.61 
    For Smooth-Flo, Add  24.31 

. 
 33 42 11 00-0507 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 68.96 16.23 

    For Bituminous Coated Pipe, Add  8.63 
    For Bituminous Coated And 25% Paved, Add  17.66 
    For Smooth-Flo, Add  31.54 

. 
 33 42 11 00-0508 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 90.36 21.37 

    For Bituminous Coated Pipe, Add  10.89 
    For Bituminous Coated And 25% Paved, Add  22.28 
    For Smooth-Flo, Add  39.79 

. 
 33 42 11 00-0509 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 102.72 25.27 

    For Bituminous Coated Pipe, Add  12.89 
    For Bituminous Coated And 25% Paved, Add  26.36 
    For Smooth-Flo, Add  47.07 

. 
 33 42 11 00-0510 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 115.45 29.15 

    For Bituminous Coated Pipe, Add  14.44 
    For Bituminous Coated And 25% Paved, Add  29.53 
    For Smooth-Flo, Add  52.73 

XXXXXXX 
. 
 33 42 11 00-0511  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0500) 
. 
. 

 33 42 11 00-0512 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 35.96 9.46 
    For Bituminous Coated Pipe, Add  3.29 
    For Bituminous Coated And 25% Paved, Add  7.62 
    For Smooth-Flo, Add  15.41 

. 
 33 42 11 00-0513 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 40.79 9.92 

    For Bituminous Coated Pipe, Add  4.13 
    For Bituminous Coated And 25% Paved, Add  9.56 
    For Smooth-Flo, Add  19.33 

. 
 33 42 11 00-0514 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 45.84 10.82 

    For Bituminous Coated Pipe, Add  5.00 
    For Bituminous Coated And 25% Paved, Add  11.58 
    For Smooth-Flo, Add  23.40 

. 
 33 42 11 00-0515 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 52.20 11.72 

    For Bituminous Coated Pipe, Add  5.94 
    For Bituminous Coated And 25% Paved, Add  13.77 
    For Smooth-Flo, Add  27.83 
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 33 42 11 00-0516 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 58.02 12.62 

    For Bituminous Coated Pipe, Add  6.72 
    For Bituminous Coated And 25% Paved, Add  15.58 
    For Smooth-Flo, Add  31.49 

. 
 33 42 11 00-0517 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 76.03 16.23 

    For Bituminous Coated Pipe, Add  8.64 
    For Bituminous Coated And 25% Paved, Add  20.01 
    For Smooth-Flo, Add  40.44 

. 
 33 42 11 00-0518 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 98.94 21.37 

    For Bituminous Coated Pipe, Add  10.83 
    For Bituminous Coated And 25% Paved, Add  25.08 
    For Smooth-Flo, Add  50.70 

. 
 33 42 11 00-0519 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 112.55 25.27 

    For Bituminous Coated Pipe, Add  12.74 
    For Bituminous Coated And 25% Paved, Add  29.52 
    For Smooth-Flo, Add  59.67 

. 
 33 42 11 00-0520 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 126.69 29.15 

    For Bituminous Coated Pipe, Add  14.32 
    For Bituminous Coated And 25% Paved, Add  33.18 
    For Smooth-Flo, Add  67.06 

. 
 33 42 11 00-0521 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 151.21 33.03 

    For Bituminous Coated Pipe, Add  17.61 
    For Bituminous Coated And 25% Paved, Add  40.80 
    For Smooth-Flo, Add  82.48 

XXXXXXX 
. 
 33 42 11 00-0522  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0500) 
. 
. 

 33 42 11 00-0523 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 54.76 10.82 
    For Bituminous Coated Pipe, Add  5.72 
    For Bituminous Coated And 25% Paved, Add  10.33 
    For Smooth-Flo, Add  19.86 

. 
 33 42 11 00-0524 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 62.57 11.72 

    For Bituminous Coated Pipe, Add  6.76 
    For Bituminous Coated And 25% Paved, Add  12.22 
    For Smooth-Flo, Add  23.48 

. 
 33 42 11 00-0525 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 69.84 11.72 

    For Bituminous Coated Pipe, Add  7.67 
    For Bituminous Coated And 25% Paved, Add  13.85 
    For Smooth-Flo, Add  26.61 

. 
 33 42 11 00-0526 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 90.64 16.23 

    For Bituminous Coated Pipe, Add  9.75 
    For Bituminous Coated And 25% Paved, Add  17.61 
    For Smooth-Flo, Add  33.84 

. 
 33 42 11 00-0527 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 116.28 21.37 

    For Bituminous Coated Pipe, Add  12.06 
    For Bituminous Coated And 25% Paved, Add  21.78 
    For Smooth-Flo, Add  41.85 

. 
 33 42 11 00-0528 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 132.58 25.27 

    For Bituminous Coated Pipe, Add  14.13 
    For Bituminous Coated And 25% Paved, Add  25.51 
    For Smooth-Flo, Add  49.03 

. 
 33 42 11 00-0529 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 149.65 29.15 

    For Bituminous Coated Pipe, Add  15.95 
    For Bituminous Coated And 25% Paved, Add  28.81 
    For Smooth-Flo, Add  55.37 

. 
 33 42 11 00-0530 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 176.56 33.03 

    For Bituminous Coated Pipe, Add  19.13 
    For Bituminous Coated And 25% Paved, Add  34.55 
    For Smooth-Flo, Add  66.40 

. 
 33 42 11 00-0531 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 193.00 34.98 

    For Bituminous Coated Pipe, Add  20.95 
    For Bituminous Coated And 25% Paved, Add  37.83 
    For Smooth-Flo, Add  72.71 

. 
 33 42 11 00-0532 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 233.75 42.75 

    For Bituminous Coated Pipe, Add  25.51 
    For Bituminous Coated And 25% Paved, Add  46.06 
    For Smooth-Flo, Add  88.52 

XXXXXXX 
. 
 33 42 11 00-0533  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0500) 
. 
. 

 33 42 11 00-0534 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 132.50 21.37 
    For Bituminous Coated Pipe, Add  15.34 
    For Bituminous Coated And 25% Paved, Add  25.62 
    For Smooth-Flo, Add  36.56 

. 
 33 42 11 00-0535 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 151.57 25.27 

    For Bituminous Coated Pipe, Add  17.97 
    For Bituminous Coated And 25% Paved, Add  30.02 
    For Smooth-Flo, Add  42.83 

. 
 33 42 11 00-0536 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 171.20 29.15 

    For Bituminous Coated Pipe, Add  20.31 
    For Bituminous Coated And 25% Paved, Add  33.93 
    For Smooth-Flo, Add  48.41 
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 33 42 11 00-0537 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 200.69 33.03 

    For Bituminous Coated Pipe, Add  24.05 
    For Bituminous Coated And 25% Paved, Add  40.18 
    For Smooth-Flo, Add  57.33 

. 
 33 42 11 00-0538 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 219.86 34.98 

    For Bituminous Coated Pipe, Add  26.42 
    For Bituminous Coated And 25% Paved, Add  44.13 
    For Smooth-Flo, Add  62.97 

. 
 33 42 11 00-0539 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 263.27 42.75 

    For Bituminous Coated Pipe, Add  31.60 
    For Bituminous Coated And 25% Paved, Add  52.79 
    For Smooth-Flo, Add  75.33 

. 
 33 42 11 00-0540 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 316.46 62.18 

    For Bituminous Coated Pipe, Add  33.93 
    For Bituminous Coated And 25% Paved, Add  56.68 
    For Smooth-Flo, Add  80.88 

XXXXXXX 
. 
 33 42 11 00-0541  3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0499) 
. 
. 
 33 42 11 00-0542  16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0541) 
. 
. 

 33 42 11 00-0543 LF 36" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 105.24 21.37 
    For Bituminous Coated Pipe, Add  11.98 
    For Bituminous Coated And 25% Paved, Add  27.19 
    For Smooth-Flo, Add  54.14 

. 
 33 42 11 00-0544 LF 42" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 119.79 25.27 

    For Bituminous Coated Pipe, Add  14.06 
    For Bituminous Coated And 25% Paved, Add  31.93 
    For Smooth-Flo, Add  63.57 

. 
 33 42 11 00-0545 LF 48" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 134.67 29.15 

    For Bituminous Coated Pipe, Add  15.77 
    For Bituminous Coated And 25% Paved, Add  35.81 
    For Smooth-Flo, Add  71.30 

. 
 33 42 11 00-0546 LF 54" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 160.36 33.03 

    For Bituminous Coated Pipe, Add  19.27 
    For Bituminous Coated And 25% Paved, Add  43.74 
    For Smooth-Flo, Add  87.09 

. 
 33 42 11 00-0547 LF 60" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 174.72 34.98 

    For Bituminous Coated Pipe, Add  20.99 
    For Bituminous Coated And 25% Paved, Add  47.65 
    For Smooth-Flo, Add  94.88 

. 
 33 42 11 00-0548 LF 66" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 218.53 42.75 

    For Bituminous Coated Pipe, Add  26.96 
    For Bituminous Coated And 25% Paved, Add  61.21 
    For Smooth-Flo, Add  121.88 

. 
 33 42 11 00-0549 LF 72" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 267.38 62.18 

    For Bituminous Coated Pipe, Add  28.74 
    For Bituminous Coated And 25% Paved, Add  65.24 
    For Smooth-Flo, Add  129.91 

. 
 33 42 11 00-0550 LF 78" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 288.66 68.01 

    For Bituminous Coated Pipe, Add  30.53 
    For Bituminous Coated And 25% Paved, Add  69.29 
    For Smooth-Flo, Add  137.98 

. 
 33 42 11 00-0551 LF 84" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 307.30 72.87 

    For Bituminous Coated Pipe, Add  32.31 
    For Bituminous Coated And 25% Paved, Add  73.34 
    For Smooth-Flo, Add  146.04 

. 
 33 42 11 00-0552 LF 90" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 325.96 77.73 

    For Bituminous Coated Pipe, Add  34.10 
    For Bituminous Coated And 25% Paved, Add  77.41 
    For Smooth-Flo, Add  154.13 

. 
 33 42 11 00-0553 LF 96" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 345.28 82.59 

    For Bituminous Coated Pipe, Add  35.88 
    For Bituminous Coated And 25% Paved, Add  81.44 
    For Smooth-Flo, Add  162.17 

. 
 33 42 11 00-0554 LF 102" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 367.36 87.45 

    For Bituminous Coated Pipe, Add  37.68 
    For Bituminous Coated And 25% Paved, Add  85.52 
    For Smooth-Flo, Add  170.30 

XXXXXXX 
. 
 33 42 11 00-0555  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0541) 
. 
. 

 33 42 11 00-0556 LF 54" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 175.55 33.03 
    For Bituminous Coated Pipe, Add  22.31 
    For Bituminous Coated And 25% Paved, Add  43.72 
    For Smooth-Flo, Add  88.33 

. 
 33 42 11 00-0557 LF 60" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 191.52 34.98 

    For Bituminous Coated Pipe, Add  24.35 
    For Bituminous Coated And 25% Paved, Add  47.73 
    For Smooth-Flo, Add  96.43 

. 
 33 42 11 00-0558 LF 66" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 237.01 42.75 

    For Bituminous Coated Pipe, Add  30.66 
    For Bituminous Coated And 25% Paved, Add  60.09 
    For Smooth-Flo, Add  121.41 
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 33 42 11 00-0559 LF 72" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 287.51 62.18 

    For Bituminous Coated Pipe, Add  32.77 
    For Bituminous Coated And 25% Paved, Add  64.23 
    For Smooth-Flo, Add  129.76 

. 
 33 42 11 00-0560 LF 78" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 310.40 68.01 

    For Bituminous Coated Pipe, Add  34.87 
    For Bituminous Coated And 25% Paved, Add  68.35 
    For Smooth-Flo, Add  138.10 

. 
 33 42 11 00-0561 LF 84" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 330.76 72.87 

    For Bituminous Coated Pipe, Add  37.00 
    For Bituminous Coated And 25% Paved, Add  72.52 
    For Smooth-Flo, Add  146.53 

. 
 33 42 11 00-0562 LF 90" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 351.01 77.73 

    For Bituminous Coated Pipe, Add  39.11 
    For Bituminous Coated And 25% Paved, Add  76.66 
    For Smooth-Flo, Add  154.88 

. 
 33 42 11 00-0563 LF 96" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 371.97 82.59 

    For Bituminous Coated Pipe, Add  41.22 
    For Bituminous Coated And 25% Paved, Add  80.78 
    For Smooth-Flo, Add  163.22 

. 
 33 42 11 00-0564 LF 102" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 395.67 87.45 

    For Bituminous Coated Pipe, Add  43.34 
    For Bituminous Coated And 25% Paved, Add  84.94 
    For Smooth-Flo, Add  171.62 

. 
 33 42 11 00-0565 LF 108" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 421.62 97.16 

    For Bituminous Coated Pipe, Add  45.46 
    For Bituminous Coated And 25% Paved, Add  89.10 
    For Smooth-Flo, Add  180.01 

. 
 33 42 11 00-0566 LF 114" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 446.97 106.88 

    For Bituminous Coated Pipe, Add  47.54 
    For Bituminous Coated And 25% Paved, Add  93.17 
    For Smooth-Flo, Add  188.25 

XXXXXXX 
. 
 33 42 11 00-0567  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0541) 
. 
. 

 33 42 11 00-0568 LF 60" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 228.78 34.98 
    For Bituminous Coated Pipe, Add  31.80 
    For Bituminous Coated And 25% Paved, Add  60.59 
    For Smooth-Flo, Add  98.75 

. 
 33 42 11 00-0569 LF 66" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 278.28 42.75 

    For Bituminous Coated Pipe, Add  38.91 
    For Bituminous Coated And 25% Paved, Add  74.13 
    For Smooth-Flo, Add  120.83 

. 
 33 42 11 00-0570 LF 72" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 332.38 62.18 

    For Bituminous Coated Pipe, Add  41.74 
    For Bituminous Coated And 25% Paved, Add  79.52 
    For Smooth-Flo, Add  129.61 

. 
 33 42 11 00-0571 LF 78" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 358.91 68.01 

    For Bituminous Coated Pipe, Add  44.58 
    For Bituminous Coated And 25% Paved, Add  84.92 
    For Smooth-Flo, Add  138.41 

. 
 33 42 11 00-0572 LF 84" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 382.87 72.87 

    For Bituminous Coated Pipe, Add  47.42 
    For Bituminous Coated And 25% Paved, Add  90.34 
    For Smooth-Flo, Add  147.25 

. 
 33 42 11 00-0573 LF 90" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 406.75 77.73 

    For Bituminous Coated Pipe, Add  50.26 
    For Bituminous Coated And 25% Paved, Add  95.74 
    For Smooth-Flo, Add  156.05 

. 
 33 42 11 00-0574 LF 96" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 431.39 82.59 

    For Bituminous Coated Pipe, Add  53.10 
    For Bituminous Coated And 25% Paved, Add  101.16 
    For Smooth-Flo, Add  164.88 

. 
 33 42 11 00-0575 LF 102" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 458.72 87.45 

    For Bituminous Coated Pipe, Add  55.95 
    For Bituminous Coated And 25% Paved, Add  106.58 
    For Smooth-Flo, Add  173.72 

. 
 33 42 11 00-0576 LF 108" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 488.24 97.16 

    For Bituminous Coated Pipe, Add  58.78 
    For Bituminous Coated And 25% Paved, Add  111.98 
    For Smooth-Flo, Add  182.52 

. 
 33 42 11 00-0577 LF 114" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 517.26 106.88 

    For Bituminous Coated Pipe, Add  61.60 
    For Bituminous Coated And 25% Paved, Add  117.34 
    For Smooth-Flo, Add  191.26 

. 
 33 42 11 00-0578 LF 120" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 545.22 116.60 

    For Bituminous Coated Pipe, Add  64.44 
    For Bituminous Coated And 25% Paved, Add  122.77 
    For Smooth-Flo, Add  200.10 

XXXXXXX 
. 
 33 42 11 00-0579  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0541) 
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. 
 33 42 11 00-0580 LF 72" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 374.22 62.18 

    For Bituminous Coated Pipe, Add  50.11 
    For Bituminous Coated And 25% Paved, Add  95.21 
    For Smooth-Flo, Add  127.28 

. 
 33 42 11 00-0581 LF 78" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 404.19 68.01 

    For Bituminous Coated Pipe, Add  53.63 
    For Bituminous Coated And 25% Paved, Add  101.90 
    For Smooth-Flo, Add  136.23 

. 
 33 42 11 00-0582 LF 84" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 431.58 72.87 

    For Bituminous Coated Pipe, Add  57.17 
    For Bituminous Coated And 25% Paved, Add  108.62 
    For Smooth-Flo, Add  145.20 

. 
 33 42 11 00-0583 LF 90" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 458.90 77.73 

    For Bituminous Coated Pipe, Add  60.69 
    For Bituminous Coated And 25% Paved, Add  115.31 
    For Smooth-Flo, Add  154.15 

. 
 33 42 11 00-0584 LF 96" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 486.97 82.59 

    For Bituminous Coated Pipe, Add  64.22 
    For Bituminous Coated And 25% Paved, Add  122.01 
    For Smooth-Flo, Add  163.11 

. 
 33 42 11 00-0585 LF 102" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 517.73 87.45 

    For Bituminous Coated Pipe, Add  67.75 
    For Bituminous Coated And 25% Paved, Add  128.73 
    For Smooth-Flo, Add  172.09 

. 
 33 42 11 00-0586 LF 108" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 550.69 97.16 

    For Bituminous Coated Pipe, Add  71.27 
    For Bituminous Coated And 25% Paved, Add  135.42 
    For Smooth-Flo, Add  181.03 

. 
 33 42 11 00-0587 LF 114" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 583.11 106.88 

    For Bituminous Coated Pipe, Add  74.77 
    For Bituminous Coated And 25% Paved, Add  142.06 
    For Smooth-Flo, Add  189.91 

. 
 33 42 11 00-0588 LF 120" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 614.53 116.60 

    For Bituminous Coated Pipe, Add  78.31 
    For Bituminous Coated And 25% Paved, Add  148.78 
    For Smooth-Flo, Add  198.90 

. 
 33 42 11 00-0589 LF 126" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 647.72 126.31 

    For Bituminous Coated Pipe, Add  81.81 
    For Bituminous Coated And 25% Paved, Add  155.45 
    For Smooth-Flo, Add  207.81 

. 
 33 42 11 00-0590 LF 132" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 683.41 136.03 

    For Bituminous Coated Pipe, Add  85.35 
    For Bituminous Coated And 25% Paved, Add  162.17 
    For Smooth-Flo, Add  216.79 

. 
 33 42 11 00-0591 LF 138" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 722.06 145.75 

    For Bituminous Coated Pipe, Add  88.89 
    For Bituminous Coated And 25% Paved, Add  168.89 
    For Smooth-Flo, Add  225.78 

XXXXXXX 
. 
 33 42 11 00-0592  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0499) 
. 
. 
 33 42 11 00-0593  16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0592) 
. 
. 

 33 42 11 00-0594 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 135.11 29.15 
    For Bituminous Coated Pipe, Add  19.83 
    For Bituminous Coated And 25% Paved, Add  45.21 
    For Smooth-Flo, Add  71.78 

. 
 33 42 11 00-0595 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 161.21 33.03 

    For Bituminous Coated Pipe, Add  24.30 
    For Bituminous Coated And 25% Paved, Add  55.40 
    For Smooth-Flo, Add  87.96 

. 
 33 42 11 00-0596 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 175.46 34.98 

    For Bituminous Coated Pipe, Add  26.43 
    For Bituminous Coated And 25% Paved, Add  60.25 
    For Smooth-Flo, Add  95.66 

. 
 33 42 11 00-0597 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 216.78 42.75 

    For Bituminous Coated Pipe, Add  33.27 
    For Bituminous Coated And 25% Paved, Add  75.85 
    For Smooth-Flo, Add  120.43 

. 
 33 42 11 00-0598 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 265.42 62.18 

    For Bituminous Coated Pipe, Add  35.44 
    For Bituminous Coated And 25% Paved, Add  80.80 
    For Smooth-Flo, Add  128.28 

. 
 33 42 11 00-0599 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 286.44 68.01 

    For Bituminous Coated Pipe, Add  37.60 
    For Bituminous Coated And 25% Paved, Add  85.73 
    For Smooth-Flo, Add  136.12 

. 
 33 42 11 00-0600 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 304.77 72.87 

    For Bituminous Coated Pipe, Add  39.76 
    For Bituminous Coated And 25% Paved, Add  90.64 
    For Smooth-Flo, Add  143.91 
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 33 42 11 00-0601 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 323.07 77.73 

    For Bituminous Coated Pipe, Add  41.90 
    For Bituminous Coated And 25% Paved, Add  95.54 
    For Smooth-Flo, Add  151.69 

. 
 33 42 11 00-0602 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 342.22 82.59 

    For Bituminous Coated Pipe, Add  44.08 
    For Bituminous Coated And 25% Paved, Add  100.51 
    For Smooth-Flo, Add  159.58 

. 
 33 42 11 00-0603 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 364.23 87.45 

    For Bituminous Coated Pipe, Add  46.31 
    For Bituminous Coated And 25% Paved, Add  105.59 
    For Smooth-Flo, Add  167.65 

XXXXXXX 
. 
 33 42 11 00-0604  14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0592) 
. 
. 

 33 42 11 00-0605 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 180.19 33.03 
    For Bituminous Coated Pipe, Add  23.23 
    For Bituminous Coated And 25% Paved, Add  54.60 
    For Smooth-Flo, Add  98.86 

. 
 33 42 11 00-0606 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 196.57 34.98 

    For Bituminous Coated Pipe, Add  25.36 
    For Bituminous Coated And 25% Paved, Add  59.60 
    For Smooth-Flo, Add  107.92 

. 
 33 42 11 00-0607 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 239.81 42.75 

    For Bituminous Coated Pipe, Add  31.22 
    For Bituminous Coated And 25% Paved, Add  73.37 
    For Smooth-Flo, Add  132.84 

. 
 33 42 11 00-0608 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 290.30 62.18 

    For Bituminous Coated Pipe, Add  33.33 
    For Bituminous Coated And 25% Paved, Add  78.32 
    For Smooth-Flo, Add  141.80 

. 
 33 42 11 00-0609 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 313.57 68.01 

    For Bituminous Coated Pipe, Add  35.51 
    For Bituminous Coated And 25% Paved, Add  83.44 
    For Smooth-Flo, Add  151.09 

. 
 33 42 11 00-0610 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 334.03 72.87 

    For Bituminous Coated Pipe, Add  37.66 
    For Bituminous Coated And 25% Paved, Add  88.49 
    For Smooth-Flo, Add  160.23 

. 
 33 42 11 00-0611 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 353.36 77.73 

    For Bituminous Coated Pipe, Add  39.58 
    For Bituminous Coated And 25% Paved, Add  93.01 
    For Smooth-Flo, Add  168.41 

. 
 33 42 11 00-0612 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 375.58 82.59 

    For Bituminous Coated Pipe, Add  41.94 
    For Bituminous Coated And 25% Paved, Add  98.55 
    For Smooth-Flo, Add  178.45 

. 
 33 42 11 00-0613 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 399.37 87.45 

    For Bituminous Coated Pipe, Add  44.08 
    For Bituminous Coated And 25% Paved, Add  103.58 
    For Smooth-Flo, Add  187.55 

. 
 33 42 11 00-0614 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 425.33 97.16 

    For Bituminous Coated Pipe, Add  46.20 
    For Bituminous Coated And 25% Paved, Add  108.57 
    For Smooth-Flo, Add  196.58 

. 
 33 42 11 00-0615 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 451.15 106.88 

    For Bituminous Coated Pipe, Add  48.37 
    For Bituminous Coated And 25% Paved, Add  113.68 
    For Smooth-Flo, Add  205.83 

XXXXXXX 
. 
 33 42 11 00-0616  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0592) 
. 
. 

 33 42 11 00-0617 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 236.09 34.98 
    For Bituminous Coated Pipe, Add  33.27 
    For Bituminous Coated And 25% Paved, Add  63.21 
    For Smooth-Flo, Add  114.10 

. 
 33 42 11 00-0618 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 283.33 42.75 

    For Bituminous Coated Pipe, Add  39.92 
    For Bituminous Coated And 25% Paved, Add  75.86 
    For Smooth-Flo, Add  136.94 

. 
 33 42 11 00-0619 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 337.97 62.18 

    For Bituminous Coated Pipe, Add  42.86 
    For Bituminous Coated And 25% Paved, Add  81.43 
    For Smooth-Flo, Add  147.01 

. 
 33 42 11 00-0620 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 364.90 68.01 

    For Bituminous Coated Pipe, Add  45.77 
    For Bituminous Coated And 25% Paved, Add  86.97 
    For Smooth-Flo, Add  157.00 

. 
 33 42 11 00-0621 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 389.07 72.87 

    For Bituminous Coated Pipe, Add  48.66 
    For Bituminous Coated And 25% Paved, Add  92.46 
    For Smooth-Flo, Add  166.92 
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 33 42 11 00-0622 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 413.42 77.73 

    For Bituminous Coated Pipe, Add  51.59 
    For Bituminous Coated And 25% Paved, Add  98.02 
    For Smooth-Flo, Add  176.96 

. 
 33 42 11 00-0623 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 438.39 82.59 

    For Bituminous Coated Pipe, Add  54.50 
    For Bituminous Coated And 25% Paved, Add  103.55 
    For Smooth-Flo, Add  186.94 

. 
 33 42 11 00-0624 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 465.99 87.45 

    For Bituminous Coated Pipe, Add  57.40 
    For Bituminous Coated And 25% Paved, Add  109.06 
    For Smooth-Flo, Add  196.89 

. 
 33 42 11 00-0625 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 495.98 97.16 

    For Bituminous Coated Pipe, Add  60.33 
    For Bituminous Coated And 25% Paved, Add  114.63 
    For Smooth-Flo, Add  206.93 

. 
 33 42 11 00-0626 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 525.48 106.88 

    For Bituminous Coated Pipe, Add  63.24 
    For Bituminous Coated And 25% Paved, Add  120.16 
    For Smooth-Flo, Add  216.91 

. 
 33 42 11 00-0627 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 553.74 116.60 

    For Bituminous Coated Pipe, Add  66.15 
    For Bituminous Coated And 25% Paved, Add  125.68 
    For Smooth-Flo, Add  226.89 

XXXXXXX 
. 
 33 42 11 00-0628  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0592) 
. 
. 

 33 42 11 00-0629 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 383.62 62.18 
    For Bituminous Coated Pipe, Add  51.99 
    For Bituminous Coated And 25% Paved, Add  98.78 
    For Smooth-Flo, Add  155.19 

. 
 33 42 11 00-0630 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 414.79 68.01 

    For Bituminous Coated Pipe, Add  55.75 
    For Bituminous Coated And 25% Paved, Add  105.93 
    For Smooth-Flo, Add  166.42 

. 
 33 42 11 00-0631 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 442.93 72.87 

    For Bituminous Coated Pipe, Add  59.44 
    For Bituminous Coated And 25% Paved, Add  112.93 
    For Smooth-Flo, Add  177.42 

. 
 33 42 11 00-0632 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 470.88 77.73 

    For Bituminous Coated Pipe, Add  63.08 
    For Bituminous Coated And 25% Paved, Add  119.86 
    For Smooth-Flo, Add  188.31 

. 
 33 42 11 00-0633 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 499.76 82.59 

    For Bituminous Coated Pipe, Add  66.77 
    For Bituminous Coated And 25% Paved, Add  126.87 
    For Smooth-Flo, Add  199.32 

. 
 33 42 11 00-0634 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 531.13 87.45 

    For Bituminous Coated Pipe, Add  70.43 
    For Bituminous Coated And 25% Paved, Add  133.82 
    For Smooth-Flo, Add  210.23 

. 
 33 42 11 00-0635 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 564.89 97.16 

    For Bituminous Coated Pipe, Add  74.11 
    For Bituminous Coated And 25% Paved, Add  140.81 
    For Smooth-Flo, Add  221.22 

. 
 33 42 11 00-0636 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 598.22 106.88 

    For Bituminous Coated Pipe, Add  77.79 
    For Bituminous Coated And 25% Paved, Add  147.80 
    For Smooth-Flo, Add  232.20 

. 
 33 42 11 00-0637 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 630.22 116.60 

    For Bituminous Coated Pipe, Add  81.44 
    For Bituminous Coated And 25% Paved, Add  154.74 
    For Smooth-Flo, Add  243.11 

. 
 33 42 11 00-0638 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 670.01 126.31 

    For Bituminous Coated Pipe, Add  86.27 
    For Bituminous Coated And 25% Paved, Add  163.92 
    For Smooth-Flo, Add  257.52 

. 
 33 42 11 00-0639 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 707.91 136.03 

    For Bituminous Coated Pipe, Add  90.25 
    For Bituminous Coated And 25% Paved, Add  171.48 
    For Smooth-Flo, Add  269.40 

. 
 33 42 11 00-0640 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 749.53 145.75 

    For Bituminous Coated Pipe, Add  94.38 
    For Bituminous Coated And 25% Paved, Add  179.33 
    For Smooth-Flo, Add  281.74 

XXXXXXX 
. 
 33 42 11 00-0641  Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0499) 
. 
. 
 33 42 11 00-0642  16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0641) 
. 
. 

 33 42 11 00-0643 LF 18" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 47.32 10.82 
    For Bituminous Coated Pipe, Add  6.11 

. 
 33 42 11 00-0644 LF 21" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 54.02 11.72 

    For Bituminous Coated Pipe, Add  7.28 
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 33 42 11 00-0645 LF 24" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 60.21 12.62 

    For Bituminous Coated Pipe, Add  8.27 
. 

 33 42 11 00-0646 LF 30" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 78.99 16.23 
    For Bituminous Coated Pipe, Add  10.65 

. 
 33 42 11 00-0647 LF 36" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 102.64 21.37 

    For Bituminous Coated Pipe, Add  13.35 
. 

 33 42 11 00-0648 LF 42" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 117.03 25.27 
    For Bituminous Coated Pipe, Add  15.74 

. 
 33 42 11 00-0649 LF 48" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 131.84 29.15 

    For Bituminous Coated Pipe, Add  17.72 
. 

 33 42 11 00-0650 LF 54" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 157.17 33.03 
    For Bituminous Coated Pipe, Add  21.70 

. 
 33 42 11 00-0651 LF 60" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 171.46 34.98 

    For Bituminous Coated Pipe, Add  23.70 

XXXXXXX 
. 
 33 42 11 00-0652  14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0641) 
. 
. 

 33 42 11 00-0653 LF 18" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 51.70 10.82 
    For Bituminous Coated Pipe, Add  7.07 

. 
 33 42 11 00-0654 LF 21" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 59.14 11.72 

    For Bituminous Coated Pipe, Add  8.40 
. 

 33 42 11 00-0655 LF 24" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 66.03 12.62 
    For Bituminous Coated Pipe, Add  9.54 

. 
 33 42 11 00-0656 LF 30" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 86.23 16.23 

    For Bituminous Coated Pipe, Add  12.23 
. 

 33 42 11 00-0657 LF 36" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 111.36 21.37 
    For Bituminous Coated Pipe, Add  15.25 

. 
 33 42 11 00-0658 LF 42" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 127.23 25.27 

    For Bituminous Coated Pipe, Add  17.96 
. 

 33 42 11 00-0659 LF 48" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 143.49 29.15 
    For Bituminous Coated Pipe, Add  20.26 

. 
 33 42 11 00-0660 LF 54" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 170.26 33.03 

    For Bituminous Coated Pipe, Add  24.54 
. 

 33 42 11 00-0661 LF 60" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 186.03 34.98 
    For Bituminous Coated Pipe, Add  26.86 

. 
 33 42 11 00-0662 LF 66" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 228.16 42.75 

    For Bituminous Coated Pipe, Add  33.37 
. 

 33 42 11 00-0663 LF 72" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 278.01 62.18 
    For Bituminous Coated Pipe, Add  35.65 

. 
 33 42 11 00-0664 LF 78" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 300.44 68.01 

    For Bituminous Coated Pipe, Add  37.98 

XXXXXXX 
. 
 33 42 11 00-0665  12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0641) 
. 
. 

 33 42 11 00-0666 LF 30" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 100.91 16.23 
    For Bituminous Coated Pipe, Add  12.78 

. 
 33 42 11 00-0667 LF 36" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 128.90 21.37 

    For Bituminous Coated Pipe, Add  15.79 
. 

 33 42 11 00-0668 LF 42" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 147.77 25.27 
    For Bituminous Coated Pipe, Add  18.58 

. 
 33 42 11 00-0669 LF 48" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 166.92 29.15 

    For Bituminous Coated Pipe, Add  21.00 
. 

 33 42 11 00-0670 LF 54" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 196.65 33.03 
    For Bituminous Coated Pipe, Add  25.07 

. 
 33 42 11 00-0671 LF 60" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 215.39 34.98 

    For Bituminous Coated Pipe, Add  27.52 
. 

 33 42 11 00-0672 LF 66" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 260.37 42.75 
    For Bituminous Coated Pipe, Add  33.39 

. 
 33 42 11 00-0673 LF 72" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 313.13 62.18 

    For Bituminous Coated Pipe, Add  35.81 
. 

 33 42 11 00-0674 LF 78" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 338.45 68.01 
    For Bituminous Coated Pipe, Add  38.26 

. 
 33 42 11 00-0675 LF 84" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 361.06 72.87 

    For Bituminous Coated Pipe, Add  40.69 
. 

 33 42 11 00-0676 LF 90" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 383.63 77.73 
    For Bituminous Coated Pipe, Add  43.12 

. 
 33 42 11 00-0677 LF 96" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 406.92 82.59 

    For Bituminous Coated Pipe, Add  45.55 
. 

 33 42 11 00-0678 LF 102" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ................................................................................... 431.45 87.45 
    For Bituminous Coated Pipe, Add  47.72 

XXXXXXX 
. 
 33 42 11 00-0679  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0499) 
. 
. 
 33 42 11 00-0680  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0679) 
. 
. 

 33 42 11 00-0681 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 17.19 5.41 
    For Bituminous Coated Pipe, Add  1.56 

. 
 33 42 11 00-0682 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 18.50 5.41 

    For Bituminous Coated Pipe, Add  1.88 
. 

 33 42 11 00-0683 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 21.54 6.76 
    For Bituminous Coated Pipe, Add  2.07 

. 
 33 42 11 00-0684 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 23.20 6.76 

    For Bituminous Coated Pipe, Add  2.47 
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. 
 33 42 11 00-0685 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 27.24 8.11 

    For Bituminous Coated Pipe, Add  2.59 
. 

 33 42 11 00-0686 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 29.34 8.11 
    For Bituminous Coated Pipe, Add  3.11 

XXXXXXX 
. 
 33 42 11 00-0687  Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0679) 
. 
. 

 33 42 11 00-0688 LF 6" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 17.37 5.41 
    For Bituminous Coated Pipe, Add  1.54 

. 
 33 42 11 00-0689 LF 6" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 18.64 5.41 

    For Bituminous Coated Pipe, Add  1.84 
. 

 33 42 11 00-0690 LF 8" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 21.72 6.76 
    For Bituminous Coated Pipe, Add  2.02 

. 
 33 42 11 00-0691 LF 8" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 23.48 6.76 

    For Bituminous Coated Pipe, Add  2.44 
. 

 33 42 11 00-0692 LF 10" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 27.56 8.11 
    For Bituminous Coated Pipe, Add  2.56 

. 
 33 42 11 00-0693 LF 10" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 29.71 8.11 

    For Bituminous Coated Pipe, Add  3.07 

XXXXXXX 
. 
 33 42 11 00-0694  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe Fittings (33 42 11 00-

0679) 
. 
. 

 33 42 11 00-0695 EA 6" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ........................................ 9.64  
    For Bituminous Coated Pipe, Add  2.17 

. 
 33 42 11 00-0696 EA 8" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................... 12.76  

    For Bituminous Coated Pipe, Add  2.87 
. 

 33 42 11 00-0697 EA 10" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................... 15.65  
    For Bituminous Coated Pipe, Add  3.52 

. 
 33 42 11 00-0698 EA 6" 18 Gauge, Band Elbows For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ............................................. 34.78  

    For Bituminous Coated Pipe, Add  4.80 
. 

 33 42 11 00-0699 EA 6" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 8.15  
    For Bituminous Coated Pipe, Add  1.09 

. 
 33 42 11 00-0700 EA 8" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ................................................................... 10.26  

    For Bituminous Coated Pipe, Add  1.64 

XXXXXXX 
. 
 33 42 11 00-0701  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0499) 
. 
. 
 33 42 11 00-0702  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0701) 
. 
. 

 33 42 11 00-0703 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 52.21 9.46 
. 

 33 42 11 00-0704 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 61.35 9.92 
. 

 33 42 11 00-0705 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 70.79 10.82 
. 

 33 42 11 00-0706 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 82.18 11.72 
. 

 33 42 11 00-0707 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 91.63 12.62 
. 

 33 42 11 00-0708 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 119.99 16.23 
. 

 33 42 11 00-0709 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 154.80 21.37 
. 

 33 42 11 00-0710 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 178.94 25.27 
. 

 33 42 11 00-0711 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 200.85 29.15 

XXXXXXX 
. 
 33 42 11 00-0712  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0701) 
. 
. 

 33 42 11 00-0713 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 59.25 9.46 
. 

 33 42 11 00-0714 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 70.08 9.92 
. 

 33 42 11 00-0715 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 81.24 10.82 
. 

 33 42 11 00-0716 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 94.28 11.72 
. 

 33 42 11 00-0717 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 105.68 12.62 
. 

 33 42 11 00-0718 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 137.24 16.23 
. 

 33 42 11 00-0719 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 175.63 21.37 
. 

 33 42 11 00-0720 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 202.85 25.27 
. 

 33 42 11 00-0721 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 228.13 29.15 
. 

 33 42 11 00-0722 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 275.98 33.03 

XXXXXXX 
. 
 33 42 11 00-0723  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0701) 
. 
. 

 33 42 11 00-0724 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 103.02 10.82 
. 

 33 42 11 00-0725 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 119.71 11.72 
. 

 33 42 11 00-0726 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 134.60 12.62 
. 

 33 42 11 00-0727 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 173.37 16.23 
. 

 33 42 11 00-0728 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 210.12 21.37 
. 

 33 42 11 00-0729 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 253.38 25.27 
. 

 33 42 11 00-0730 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 285.80 29.15 
. 

 33 42 11 00-0731 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 341.78 33.03 
. 

 33 42 11 00-0732 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 373.45 34.98 
. 

 33 42 11 00-0733 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 457.25 42.75 

XXXXXXX 
. 
 33 42 11 00-0734  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0701) 
. 
. 

 33 42 11 00-0735 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 258.58 21.37 
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. 
 33 42 11 00-0736 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 299.42 25.27 

. 
 33 42 11 00-0737 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 338.09 29.15 

. 
 33 42 11 00-0738 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 400.36 33.03 

. 
 33 42 11 00-0739 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 438.67 34.98 

. 
 33 42 11 00-0740 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 528.87 42.75 

. 
 33 42 11 00-0741 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 600.95 62.18 

XXXXXXX 
. 
 33 42 11 00-0742  3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0499) 
. 
. 
 33 42 11 00-0743  16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0742) 
. 
. 

 33 42 11 00-0744 LF 36" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 194.79 21.37 
. 

 33 42 11 00-0745 LF 42" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 225.05 25.27 
. 

 33 42 11 00-0746 LF 48" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 252.55 29.15 
. 

 33 42 11 00-0747 LF 54" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 305.38 33.03 
. 

 33 42 11 00-0748 LF 60" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 332.51 34.98 
. 

 33 42 11 00-0749 LF 66" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 422.97 42.75 
. 

 33 42 11 00-0750 LF 72" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 485.02 62.18 
. 

 33 42 11 00-0751 LF 78" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 519.45 68.01 
. 

 33 42 11 00-0752 LF 84" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 551.32 72.87 
. 

 33 42 11 00-0753 LF 90" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 583.20 77.73 
. 

 33 42 11 00-0754 LF 96" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 615.71 82.59 
. 

 33 42 11 00-0755 LF 102" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 651.06 87.45 

XXXXXXX 
. 
 33 42 11 00-0756  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0742) 
. 
. 

 33 42 11 00-0757 LF 54" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 343.04 33.03 
. 

 33 42 11 00-0758 LF 60" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 374.14 34.98 
. 

 33 42 11 00-0759 LF 66" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 468.83 42.75 
. 

 33 42 11 00-0760 LF 72" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 534.89 62.18 
. 

 33 42 11 00-0761 LF 78" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 573.39 68.01 
. 

 33 42 11 00-0762 LF 84" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 609.49 72.87 
. 

 33 42 11 00-0763 LF 90" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 645.33 77.73 
. 

 33 42 11 00-0764 LF 96" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 681.87 82.59 
. 

 33 42 11 00-0765 LF 102" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 721.34 87.45 
. 

 33 42 11 00-0766 LF 108" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 762.95 97.16 
. 

 33 42 11 00-0767 LF 114" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 803.69 106.88 

XXXXXXX 
. 
 33 42 11 00-0768  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0742) 
. 
. 

 33 42 11 00-0769 LF 60" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 468.84 34.98 
. 

 33 42 11 00-0770 LF 66" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 574.18 42.75 
. 

 33 42 11 00-0771 LF 72" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 649.38 62.18 
. 

 33 42 11 00-0772 LF 78" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 697.06 68.01 
. 

 33 42 11 00-0773 LF 84" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 742.29 72.87 
. 

 33 42 11 00-0774 LF 90" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 787.33 77.73 
. 

 33 42 11 00-0775 LF 96" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 833.13 82.59 
. 

 33 42 11 00-0776 LF 102" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 881.71 87.45 
. 

 33 42 11 00-0777 LF 108" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 932.39 97.16 
. 

 33 42 11 00-0778 LF 114" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 982.44 106.88 
. 

 33 42 11 00-0779 LF 120" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,031.66 116.60 

XXXXXXX 
. 
 33 42 11 00-0780  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0742) 
. 
. 

 33 42 11 00-0781 LF 72" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 753.71 62.18 
. 

 33 42 11 00-0782 LF 78" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 809.89 68.01 
. 

 33 42 11 00-0783 LF 84" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 863.69 72.87 
. 

 33 42 11 00-0784 LF 90" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 917.26 77.73 
. 

 33 42 11 00-0785 LF 96" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 971.65 82.59 
. 

 33 42 11 00-0786 LF 102" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,028.79 87.45 
. 

 33 42 11 00-0787 LF 108" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,088.04 97.16 
. 

 33 42 11 00-0788 LF 114" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,146.60 106.88 
. 

 33 42 11 00-0789 LF 120" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,204.39 116.60 
. 

 33 42 11 00-0790 LF 126" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,263.78 126.31 
. 

 33 42 11 00-0791 LF 132" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,325.85 136.03 
. 

 33 42 11 00-0792 LF 138" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,390.89 145.75 

XXXXXXX 
. 
 33 42 11 00-0793  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0499) 
. 
. 
 33 42 11 00-0794  16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0793) 
. 
. 

 33 42 11 00-0795 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 244.43 29.15 
. 

 33 42 11 00-0796 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 296.44 33.03 
. 

 33 42 11 00-0797 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 322.27 34.98 
. 

 33 42 11 00-0798 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 403.95 42.75 
. 

 33 42 11 00-0799 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 464.43 62.18 
. 

 33 42 11 00-0800 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 497.24 68.01 
. 

 33 42 11 00-0801 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 527.28 72.87 
. 

 33 42 11 00-0802 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 557.22 77.73 



33
 33 Utilities 

33 40 Stormwater Utilities 
33 42 Stormwater Conveyance 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 224  Monterey County Roads and Bridges 

. 
 33 42 11 00-0803 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 588.20 82.59 

. 
 33 42 11 00-0804 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 622.42 87.45 

XXXXXXX 
. 
 33 42 11 00-0805  14 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0793) 
. 
. 

 33 42 11 00-0806 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 341.17 33.03 
. 

 33 42 11 00-0807 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 372.09 34.98 
. 

 33 42 11 00-0808 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 458.28 42.75 
. 

 33 42 11 00-0809 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 523.15 62.18 
. 

 33 42 11 00-0810 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 561.26 68.01 
. 

 33 42 11 00-0811 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 596.28 72.87 
. 

 33 42 11 00-0812 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 628.72 77.73 
. 

 33 42 11 00-0813 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 666.95 82.59 
. 

 33 42 11 00-0814 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 705.34 87.45 
. 

 33 42 11 00-0815 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 745.68 97.16 
. 

 33 42 11 00-0816 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 786.30 106.88 

XXXXXXX 
. 
 33 42 11 00-0817  12 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0793) 
. 
. 

 33 42 11 00-0818 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 471.95 34.98 
. 

 33 42 11 00-0819 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 568.76 42.75 
. 

 33 42 11 00-0820 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 644.06 62.18 
. 

 33 42 11 00-0821 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 691.35 68.01 
. 

 33 42 11 00-0822 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 735.73 72.87 
. 

 33 42 11 00-0823 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 780.65 77.73 
. 

 33 42 11 00-0824 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 826.01 82.59 
. 

 33 42 11 00-0825 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 873.90 87.45 
. 

 33 42 11 00-0826 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 924.43 97.16 
. 

 33 42 11 00-0827 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 974.32 106.88 
. 

 33 42 11 00-0828 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,022.94 116.60 

XXXXXXX 
. 
 33 42 11 00-0829  10 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0793) 
. 
. 

 33 42 11 00-0830 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 753.66 62.18 
. 

 33 42 11 00-0831 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 811.15 68.01 
. 

 33 42 11 00-0832 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 865.13 72.87 
. 

 33 42 11 00-0833 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 918.66 77.73 
. 

 33 42 11 00-0834 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 973.31 82.59 
. 

 33 42 11 00-0835 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,030.36 87.45 
. 

 33 42 11 00-0836 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,089.87 97.16 
. 

 33 42 11 00-0837 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,148.95 106.88 
. 

 33 42 11 00-0838 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,206.61 116.60 
. 

 33 42 11 00-0839 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,280.19 126.31 
. 

 33 42 11 00-0840 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,346.01 136.03 
. 

 33 42 11 00-0841 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,416.57 145.75 

XXXXXXX 
. 
 33 42 11 00-0842  Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0498) 
. 
. 
 33 42 11 00-0843  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0842) 
. 
. 
 33 42 11 00-0844  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0843) 
. 
. 

 33 42 11 00-0845 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 38.20 9.92 
    For Bituminous Coated Pipe, Add  4.44 
    For Bituminous Coated And 25% Paved, Add  10.74 
    For Smooth-Flo, Add  17.72 

. 
 33 42 11 00-0846 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 42.41 10.82 

    For Bituminous Coated Pipe, Add  5.31 
    For Bituminous Coated And 25% Paved, Add  12.83 
    For Smooth-Flo, Add  21.16 

. 
 33 42 11 00-0847 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 48.43 11.72 

    For Bituminous Coated Pipe, Add  6.39 
    For Bituminous Coated And 25% Paved, Add  15.44 
    For Smooth-Flo, Add  25.47 

. 
 33 42 11 00-0848 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 54.29 12.62 

    For Bituminous Coated Pipe, Add  7.36 
    For Bituminous Coated And 25% Paved, Add  17.80 
    For Smooth-Flo, Add  29.35 

. 
 33 42 11 00-0849 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 70.81 16.23 

    For Bituminous Coated Pipe, Add  9.34 
    For Bituminous Coated And 25% Paved, Add  22.59 
    For Smooth-Flo, Add  37.27 

. 
 33 42 11 00-0850 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 93.76 21.37 

    For Bituminous Coated Pipe, Add  12.05 
    For Bituminous Coated And 25% Paved, Add  29.14 
    For Smooth-Flo, Add  48.07 

XXXXXXX 
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. 
 33 42 11 00-0851  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0843) 
. 
. 

 33 42 11 00-0852 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 41.80 9.92 
    For Bituminous Coated Pipe, Add  4.61 
    For Bituminous Coated And 25% Paved, Add  10.78 
    For Smooth-Flo, Add  17.69 

. 
 33 42 11 00-0853 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 46.82 10.82 

    For Bituminous Coated Pipe, Add  5.53 
    For Bituminous Coated And 25% Paved, Add  12.94 
    For Smooth-Flo, Add  21.22 

. 
 33 42 11 00-0854 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 53.35 11.72 

    For Bituminous Coated Pipe, Add  6.57 
    For Bituminous Coated And 25% Paved, Add  15.38 
    For Smooth-Flo, Add  25.22 

. 
 33 42 11 00-0855 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 59.98 12.62 

    For Bituminous Coated Pipe, Add  7.58 
    For Bituminous Coated And 25% Paved, Add  17.73 
    For Smooth-Flo, Add  29.08 

. 
 33 42 11 00-0856 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 77.92 16.23 

    For Bituminous Coated Pipe, Add  9.60 
    For Bituminous Coated And 25% Paved, Add  22.45 
    For Smooth-Flo, Add  36.83 

. 
 33 42 11 00-0857 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 102.21 21.37 

    For Bituminous Coated Pipe, Add  12.22 
    For Bituminous Coated And 25% Paved, Add  28.60 
    For Smooth-Flo, Add  46.91 

. 
 33 42 11 00-0858 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 117.20 25.27 

    For Bituminous Coated Pipe, Add  14.56 
    For Bituminous Coated And 25% Paved, Add  34.07 
    For Smooth-Flo, Add  55.88 

XXXXXXX 
. 
 33 42 11 00-0859  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0843) 
. 
. 

 33 42 11 00-0860 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 61.11 11.66 
    For Bituminous Coated Pipe, Add  5.98 
    For Bituminous Coated And 25% Paved, Add  13.31 
    For Smooth-Flo, Add  20.47 

. 
 33 42 11 00-0861 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 69.64 12.63 

    For Bituminous Coated Pipe, Add  7.09 
    For Bituminous Coated And 25% Paved, Add  15.79 
    For Smooth-Flo, Add  24.27 

. 
 33 42 11 00-0862 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 78.12 13.60 

    For Bituminous Coated Pipe, Add  8.14 
    For Bituminous Coated And 25% Paved, Add  18.11 
    For Smooth-Flo, Add  27.84 

. 
 33 42 11 00-0863 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 101.06 17.49 

    For Bituminous Coated Pipe, Add  10.24 
    For Bituminous Coated And 25% Paved, Add  22.80 
    For Smooth-Flo, Add  35.05 

. 
 33 42 11 00-0864 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 119.44 21.37 

    For Bituminous Coated Pipe, Add  12.82 
    For Bituminous Coated And 25% Paved, Add  28.52 
    For Smooth-Flo, Add  43.86 

. 
 33 42 11 00-0865 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 137.09 25.27 

    For Bituminous Coated Pipe, Add  15.16 
    For Bituminous Coated And 25% Paved, Add  33.73 
    For Smooth-Flo, Add  51.87 

. 
 33 42 11 00-0866 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 159.72 29.15 

    For Bituminous Coated Pipe, Add  17.98 
    For Bituminous Coated And 25% Paved, Add  40.01 
    For Smooth-Flo, Add  61.52 

. 
 33 42 11 00-0867 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 178.78 33.03 

    For Bituminous Coated Pipe, Add  19.85 
    For Bituminous Coated And 25% Paved, Add  44.18 
    For Smooth-Flo, Add  67.94 

XXXXXXX 
. 
 33 42 11 00-0868  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0843) 
. 
. 

 33 42 11 00-0869 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 135.67 21.37 
    For Bituminous Coated Pipe, Add  15.44 
    For Bituminous Coated And 25% Paved, Add  32.52 
    For Smooth-Flo, Add  41.01 

. 
 33 42 11 00-0870 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 156.01 25.27 

    For Bituminous Coated Pipe, Add  18.22 
    For Bituminous Coated And 25% Paved, Add  38.35 
    For Smooth-Flo, Add  48.37 

. 
 33 42 11 00-0871 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 181.16 29.15 

    For Bituminous Coated Pipe, Add  21.44 
    For Bituminous Coated And 25% Paved, Add  45.13 
    For Smooth-Flo, Add  56.91 
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. 
 33 42 11 00-0872 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 203.01 33.03 

    For Bituminous Coated Pipe, Add  23.77 
    For Bituminous Coated And 25% Paved, Add  50.04 
    For Smooth-Flo, Add  63.10 

. 
 33 42 11 00-0873 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 222.35 34.98 

    For Bituminous Coated Pipe, Add  26.09 
    For Bituminous Coated And 25% Paved, Add  54.93 
    For Smooth-Flo, Add  69.28 

XXXXXXX 
. 
 33 42 11 00-0874  3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0842) 
. 
. 
 33 42 11 00-0875  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0874) 
. 
. 

 33 42 11 00-0876 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 178.54 33.03 
    For Bituminous Coated Pipe, Add  22.90 
    For Bituminous Coated And 25% Paved, Add  69.63 
    For Smooth-Flo, Add  77.87 

. 
 33 42 11 00-0877 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 195.09 34.98 

    For Bituminous Coated Pipe, Add  25.07 
    For Bituminous Coated And 25% Paved, Add  76.20 
    For Smooth-Flo, Add  85.22 

. 
 33 42 11 00-0878 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 241.12 42.75 

    For Bituminous Coated Pipe, Add  31.48 
    For Bituminous Coated And 25% Paved, Add  95.71 
    For Smooth-Flo, Add  107.04 

. 
 33 42 11 00-0879 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 292.42 62.18 

    For Bituminous Coated Pipe, Add  33.75 
    For Bituminous Coated And 25% Paved, Add  102.60 
    For Smooth-Flo, Add  114.75 

. 
 33 42 11 00-0880 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 316.70 68.01 

    For Bituminous Coated Pipe, Add  36.13 
    For Bituminous Coated And 25% Paved, Add  109.85 
    For Smooth-Flo, Add  122.86 

. 
 33 42 11 00-0881 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 338.40 72.87 

    For Bituminous Coated Pipe, Add  38.53 
    For Bituminous Coated And 25% Paved, Add  117.13 
    For Smooth-Flo, Add  131.00 

. 
 33 42 11 00-0882 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 360.03 77.73 

    For Bituminous Coated Pipe, Add  40.91 
    For Bituminous Coated And 25% Paved, Add  124.38 
    For Smooth-Flo, Add  139.11 

. 
 33 42 11 00-0883 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 382.34 82.59 

    For Bituminous Coated Pipe, Add  43.29 
    For Bituminous Coated And 25% Paved, Add  131.60 
    For Smooth-Flo, Add  147.19 

XXXXXXX 
. 
 33 42 11 00-0884  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0874) 
. 
. 

 33 42 11 00-0885 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 232.39 34.98 
    For Bituminous Coated Pipe, Add  32.53 
    For Bituminous Coated And 25% Paved, Add  85.22 
    For Smooth-Flo, Add  100.83 

. 
 33 42 11 00-0886 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 282.49 42.75 

    For Bituminous Coated Pipe, Add  39.76 
    For Bituminous Coated And 25% Paved, Add  104.16 
    For Smooth-Flo, Add  123.24 

. 
 33 42 11 00-0887 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 337.46 62.18 

    For Bituminous Coated Pipe, Add  42.76 
    For Bituminous Coated And 25% Paved, Add  112.03 
    For Smooth-Flo, Add  132.55 

. 
 33 42 11 00-0888 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 365.38 68.01 

    For Bituminous Coated Pipe, Add  45.87 
    For Bituminous Coated And 25% Paved, Add  120.18 
    For Smooth-Flo, Add  142.20 

. 
 33 42 11 00-0889 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 390.72 72.87 

    For Bituminous Coated Pipe, Add  48.99 
    For Bituminous Coated And 25% Paved, Add  128.36 
    For Smooth-Flo, Add  151.88 

. 
 33 42 11 00-0890 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 416.01 77.73 

    For Bituminous Coated Pipe, Add  52.11 
    For Bituminous Coated And 25% Paved, Add  136.53 
    For Smooth-Flo, Add  161.54 

. 
 33 42 11 00-0891 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 441.96 82.59 

    For Bituminous Coated Pipe, Add  55.21 
    For Bituminous Coated And 25% Paved, Add  144.66 
    For Smooth-Flo, Add  171.16 

. 
 33 42 11 00-0892 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 470.74 87.45 

    For Bituminous Coated Pipe, Add  58.35 
    For Bituminous Coated And 25% Paved, Add  152.88 
    For Smooth-Flo, Add  180.89 

. 
 33 42 11 00-0893 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 501.67 97.16 

    For Bituminous Coated Pipe, Add  61.47 
    For Bituminous Coated And 25% Paved, Add  161.05 
    For Smooth-Flo, Add  190.55 
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. 
 33 42 11 00-0894 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 533.76 106.88 

    For Bituminous Coated Pipe, Add  64.90 
    For Bituminous Coated And 25% Paved, Add  170.03 
    For Smooth-Flo, Add  201.18 

XXXXXXX 
. 
 33 42 11 00-0895  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0874) 
. 
. 

 33 42 11 00-0896 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 379.31 62.18 
    For Bituminous Coated Pipe, Add  51.13 
    For Bituminous Coated And 25% Paved, Add  121.68 
    For Smooth-Flo, Add  132.17 

. 
 33 42 11 00-0897 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 410.69 68.01 

    For Bituminous Coated Pipe, Add  54.93 
    For Bituminous Coated And 25% Paved, Add  130.74 
    For Smooth-Flo, Add  142.00 

. 
 33 42 11 00-0898 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 439.46 72.87 

    For Bituminous Coated Pipe, Add  58.74 
    For Bituminous Coated And 25% Paved, Add  139.81 
    For Smooth-Flo, Add  151.85 

. 
 33 42 11 00-0899 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 468.12 77.73 

    For Bituminous Coated Pipe, Add  62.53 
    For Bituminous Coated And 25% Paved, Add  148.83 
    For Smooth-Flo, Add  161.65 

. 
 33 42 11 00-0900 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 497.54 82.59 

    For Bituminous Coated Pipe, Add  66.33 
    For Bituminous Coated And 25% Paved, Add  157.87 
    For Smooth-Flo, Add  171.46 

. 
 33 42 11 00-0901 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 529.71 87.45 

    For Bituminous Coated Pipe, Add  70.15 
    For Bituminous Coated And 25% Paved, Add  166.95 
    For Smooth-Flo, Add  181.33 

. 
 33 42 11 00-0902 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 564.08 97.16 

    For Bituminous Coated Pipe, Add  73.95 
    For Bituminous Coated And 25% Paved, Add  176.00 
    For Smooth-Flo, Add  191.16 

. 
 33 42 11 00-0903 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 599.33 106.88 

    For Bituminous Coated Pipe, Add  78.01 
    For Bituminous Coated And 25% Paved, Add  185.66 
    For Smooth-Flo, Add  201.66 

. 
 33 42 11 00-0904 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 637.43 116.60 

    For Bituminous Coated Pipe, Add  82.89 
    For Bituminous Coated And 25% Paved, Add  197.27 
    For Smooth-Flo, Add  214.26 

XXXXXXX 
. 
 33 42 11 00-0905  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0842) 
. 
. 
 33 42 11 00-0906  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 42 11 00-0905) 
. 
. 

 33 42 11 00-0907 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 341.57 62.18 
    For Bituminous Coated Pipe, Add  43.58 
    For Bituminous Coated And 25% Paved, Add  106.34 
    For Smooth-Flo, Add  135.32 

. 
 33 42 11 00-0908 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 369.08 68.01 

    For Bituminous Coated Pipe, Add  46.61 
    For Bituminous Coated And 25% Paved, Add  113.73 
    For Smooth-Flo, Add  144.72 

. 
 33 42 11 00-0909 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 393.78 72.87 

    For Bituminous Coated Pipe, Add  49.61 
    For Bituminous Coated And 25% Paved, Add  121.04 
    For Smooth-Flo, Add  154.03 

. 
 33 42 11 00-0910 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 418.47 77.73 

    For Bituminous Coated Pipe, Add  52.60 
    For Bituminous Coated And 25% Paved, Add  128.35 
    For Smooth-Flo, Add  163.33 

. 
 33 42 11 00-0911 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 443.98 82.59 

    For Bituminous Coated Pipe, Add  55.62 
    For Bituminous Coated And 25% Paved, Add  135.71 
    For Smooth-Flo, Add  172.69 

. 
 33 42 11 00-0912 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 472.42 87.45 

    For Bituminous Coated Pipe, Add  58.69 
    For Bituminous Coated And 25% Paved, Add  143.20 
    For Smooth-Flo, Add  182.23 

. 
 33 42 11 00-0913 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 503.02 97.16 

    For Bituminous Coated Pipe, Add  61.74 
    For Bituminous Coated And 25% Paved, Add  150.64 
    For Smooth-Flo, Add  191.70 

. 
 33 42 11 00-0914 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 537.09 106.88 

    For Bituminous Coated Pipe, Add  65.56 
    For Bituminous Coated And 25% Paved, Add  159.97 
    For Smooth-Flo, Add  203.57 

XXXXXXX 
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. 
 33 42 11 00-0915  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 42 11 00-0905) 
. 
. 

 33 42 11 00-0916 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 387.89 62.18 
    For Bituminous Coated Pipe, Add  52.84 
    For Bituminous Coated And 25% Paved, Add  119.43 
    For Smooth-Flo, Add  129.73 

. 
 33 42 11 00-0917 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 419.10 68.01 

    For Bituminous Coated Pipe, Add  56.61 
    For Bituminous Coated And 25% Paved, Add  127.95 
    For Smooth-Flo, Add  138.99 

. 
 33 42 11 00-0918 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 447.57 72.87 

    For Bituminous Coated Pipe, Add  60.36 
    For Bituminous Coated And 25% Paved, Add  136.42 
    For Smooth-Flo, Add  148.19 

. 
 33 42 11 00-0919 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 476.13 77.73 

    For Bituminous Coated Pipe, Add  64.13 
    For Bituminous Coated And 25% Paved, Add  144.94 
    For Smooth-Flo, Add  157.45 

. 
 33 42 11 00-0920 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 504.78 82.59 

    For Bituminous Coated Pipe, Add  67.78 
    For Bituminous Coated And 25% Paved, Add  153.18 
    For Smooth-Flo, Add  166.39 

. 
 33 42 11 00-0921 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 537.49 87.45 

    For Bituminous Coated Pipe, Add  71.70 
    For Bituminous Coated And 25% Paved, Add  162.05 
    For Smooth-Flo, Add  176.03 

. 
 33 42 11 00-0922 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 571.93 97.16 

    For Bituminous Coated Pipe, Add  75.52 
    For Bituminous Coated And 25% Paved, Add  170.68 
    For Smooth-Flo, Add  185.40 

. 
 33 42 11 00-0923 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 609.80 106.88 

    For Bituminous Coated Pipe, Add  80.10 
    For Bituminous Coated And 25% Paved, Add  181.04 
    For Smooth-Flo, Add  196.66 

. 
 33 42 11 00-0924 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 645.17 116.60 

    For Bituminous Coated Pipe, Add  84.43 
    For Bituminous Coated And 25% Paved, Add  190.82 
    For Smooth-Flo, Add  207.29 

XXXXXXX 
. 
 33 42 11 00-0925  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 00-0842) 
. 
. 
 33 42 11 00-0926  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0925) 
. 
. 

 33 42 11 00-0927 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 61.41 9.92 
. 

 33 42 11 00-0928 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 70.15 10.82 
. 

 33 42 11 00-0929 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 81.90 11.72 
. 

 33 42 11 00-0930 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 92.91 12.62 
. 

 33 42 11 00-0931 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 120.02 16.23 
. 

 33 42 11 00-0932 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 157.67 21.37 

XXXXXXX 
. 
 33 42 11 00-0933  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0925) 
. 
. 

 33 42 11 00-0934 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 69.70 9.92 
. 

 33 42 11 00-0935 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 80.27 10.82 
. 

 33 42 11 00-0936 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 93.20 11.72 
. 

 33 42 11 00-0937 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 106.05 12.62 
. 

 33 42 11 00-0938 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 136.35 16.23 
. 

 33 42 11 00-0939 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 177.10 21.37 
. 

 33 42 11 00-0940 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 206.60 25.27 

XXXXXXX 
. 
 33 42 11 00-0941  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0925) 
. 
. 

 33 42 11 00-0942 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 105.08 10.82 
. 

 33 42 11 00-0943 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 122.59 11.72 
. 

 33 42 11 00-0944 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 139.33 12.62 
. 

 33 42 11 00-0945 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 177.89 16.23 
. 

 33 42 11 00-0946 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 227.27 21.37 
. 

 33 42 11 00-0947 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 265.03 25.27 
. 

 33 42 11 00-0948 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 312.47 29.15 
. 

 33 42 11 00-0949 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 347.01 33.03 

XXXXXXX 
. 
 33 42 11 00-0950  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0925) 
. 
. 

 33 42 11 00-0951 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 266.62 21.37 
. 

 33 42 11 00-0952 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 310.95 25.27 
. 

 33 42 11 00-0953 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 364.52 29.15 
. 

 33 42 11 00-0954 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 405.86 33.03 
. 

 33 42 11 00-0955 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 444.59 34.98 

XXXXXXX 
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. 
 33 42 11 00-0956  3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 00-0842) 
. 
. 
 33 42 11 00-0957  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0956) 
. 
. 

 33 42 11 00-0958 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 350.43 33.03 
. 

 33 42 11 00-0959 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 382.83 34.98 
. 

 33 42 11 00-0960 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 478.92 42.75 
. 

 33 42 11 00-0961 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 547.01 62.18 
. 

 33 42 11 00-0962 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 588.95 68.01 
. 

 33 42 11 00-0963 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 628.38 72.87 
. 

 33 42 11 00-0964 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 667.63 77.73 
. 

 33 42 11 00-0965 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 707.67 82.59 

XXXXXXX 
. 
 33 42 11 00-0966  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0956) 
. 
. 

 33 42 11 00-0967 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 477.72 34.98 
. 

 33 42 11 00-0968 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 584.54 42.75 
. 

 33 42 11 00-0969 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 661.97 62.18 
. 

 33 42 11 00-0970 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 713.07 68.01 
. 

 33 42 11 00-0971 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 761.71 72.87 
. 

 33 42 11 00-0972 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 810.28 77.73 
. 

 33 42 11 00-0973 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 859.44 82.59 
. 

 33 42 11 00-0974 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 911.58 87.45 
. 

 33 42 11 00-0975 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 965.79 97.16 
. 

 33 42 11 00-0976 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ......................................................... 1,023.47 106.88 

XXXXXXX 
. 
 33 42 11 00-0977  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0956) 
. 
. 

 33 42 11 00-0978 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 766.26 62.18 
. 

 33 42 11 00-0979 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 825.99 68.01 
. 

 33 42 11 00-0980 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 883.25 72.87 
. 

 33 42 11 00-0981 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 940.19 77.73 
. 

 33 42 11 00-0982 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 997.94 82.59 
. 

 33 42 11 00-0983 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ......................................................... 1,058.61 87.45 
. 

 33 42 11 00-0984 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ......................................................... 1,121.41 97.16 
. 

 33 42 11 00-0985 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ......................................................... 1,186.92 106.88 
. 

 33 42 11 00-0986 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ......................................................... 1,261.37 116.60 

XXXXXXX 
. 
 33 42 11 00-0987  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0842) 
. 
. 
 33 42 11 00-0988  12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 42 11 00-0987) 
. 
. 

 33 42 11 00-0989 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 652.59 62.18 
. 

 33 42 11 00-0990 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 701.35 68.01 
. 

 33 42 11 00-0991 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 747.06 72.87 
. 

 33 42 11 00-0992 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 792.71 77.73 
. 

 33 42 11 00-0993 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 839.34 82.59 
. 

 33 42 11 00-0994 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 889.30 87.45 
. 

 33 42 11 00-0995 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 941.25 97.16 
. 

 33 42 11 00-0996 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,002.10 106.88 

XXXXXXX 
. 
 33 42 11 00-0997  10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 42 11 00-0987) 
. 
. 

 33 42 11 00-0998 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 763.82 62.18 
. 

 33 42 11 00-0999 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 821.42 68.01 
. 

 33 42 11 00-1000 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 876.16 72.87 
. 

 33 42 11 00-1001 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 931.13 77.73 
. 

 33 42 11 00-1002 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 985.36 82.59 
. 

 33 42 11 00-1003 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,045.51 87.45 
. 

 33 42 11 00-1004 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,106.72 97.16 
. 

 33 42 11 00-1005 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,176.82 106.88 
. 

 33 42 11 00-1006 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,242.35 116.60 

XXXXXXX 
. 
 33 42 11 00-1007  Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0498) 
. 
. 
 33 42 11 00-1008  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-

1007) 
. 
. 
 33 42 11 00-1009  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1008) 
. 
. 

 33 42 11 00-1010 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 36.03 9.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  6.61 

. 
 33 42 11 00-1011 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 40.96 9.92 

    For 1/2 Bituminous Coated And 25% Paved, Add  8.32 
. 

 33 42 11 00-1012 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 46.08 10.82 
    For 1/2 Bituminous Coated And 25% Paved, Add  10.09 
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. 
 33 42 11 00-1013 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 52.64 11.72 

    For 1/2 Bituminous Coated And 25% Paved, Add  12.06 
. 

 33 42 11 00-1014 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 58.36 12.62 
    For 1/2 Bituminous Coated And 25% Paved, Add  13.59 

. 
 33 42 11 00-1015 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 76.91 16.23 

    For 1/2 Bituminous Coated And 25% Paved, Add  17.63 
. 

 33 42 11 00-1016 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 100.39 21.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  22.24 

. 
 33 42 11 00-1017 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 114.57 25.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  26.30 
. 

 33 42 11 00-1018 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 128.75 29.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  29.47 

XXXXXXX 
. 
 33 42 11 00-1019  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1008) 
. 
. 

 33 42 11 00-1020 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 39.60 9.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  6.28 

. 
 33 42 11 00-1021 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 45.37 9.92 

    For 1/2 Bituminous Coated And 25% Paved, Add  7.88 
. 

 33 42 11 00-1022 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 51.33 10.82 
    For 1/2 Bituminous Coated And 25% Paved, Add  9.52 

. 
 33 42 11 00-1023 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 58.73 11.72 

    For 1/2 Bituminous Coated And 25% Paved, Add  11.32 
. 

 33 42 11 00-1024 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 65.43 12.62 
    For 1/2 Bituminous Coated And 25% Paved, Add  12.82 

. 
 33 42 11 00-1025 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 85.56 16.23 

    For 1/2 Bituminous Coated And 25% Paved, Add  16.47 
. 

 33 42 11 00-1026 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 110.86 21.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  20.64 

. 
 33 42 11 00-1027 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 126.63 25.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  24.31 
. 

 33 42 11 00-1028 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 142.48 29.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  27.30 

. 
 33 42 11 00-1029 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 170.60 33.03 

    For 1/2 Bituminous Coated And 25% Paved, Add  33.57 

XXXXXXX 
. 
 33 42 11 00-1030  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1008) 
. 
. 

 33 42 11 00-1031 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 62.37 10.82 
    For 1/2 Bituminous Coated And 25% Paved, Add  8.87 

. 
 33 42 11 00-1032 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 71.62 11.72 

    For 1/2 Bituminous Coated And 25% Paved, Add  10.50 
. 

 33 42 11 00-1033 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 80.07 12.62 
    For 1/2 Bituminous Coated And 25% Paved, Add  11.90 

. 
 33 42 11 00-1034 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 103.84 16.23 

    For 1/2 Bituminous Coated And 25% Paved, Add  15.17 
. 

 33 42 11 00-1035 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 132.91 21.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  18.83 

. 
 33 42 11 00-1036 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 152.18 25.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  22.08 
. 

 33 42 11 00-1037 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 171.63 29.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  24.90 

. 
 33 42 11 00-1038 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 203.89 33.03 

    For 1/2 Bituminous Coated And 25% Paved, Add  30.07 
. 

 33 42 11 00-1039 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 222.69 34.98 
    For 1/2 Bituminous Coated And 25% Paved, Add  32.88 

. 
 33 42 11 00-1040 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 271.79 42.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  40.44 

XXXXXXX 
. 
 33 42 11 00-1041  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1008) 
. 
. 

 33 42 11 00-1042 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 152.73 21.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  20.62 

. 
 33 42 11 00-1043 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 175.37 25.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  24.17 
. 

 33 42 11 00-1044 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 197.96 29.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  27.29 

. 
 33 42 11 00-1045 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 233.41 33.03 

    For 1/2 Bituminous Coated And 25% Paved, Add  32.52 
. 

 33 42 11 00-1046 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 255.55 34.98 
    For 1/2 Bituminous Coated And 25% Paved, Add  35.67 

. 
 33 42 11 00-1047 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 307.87 42.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  43.04 
. 

 33 42 11 00-1048 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 363.99 62.18 
    For 1/2 Bituminous Coated And 25% Paved, Add  46.14 

XXXXXXX 
. 
 33 42 11 00-1049  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-1007) 
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. 

. 
 33 42 11 00-1050  16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1049) 
. 
. 

 33 42 11 00-1051 LF 36" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 115.97 21.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  24.72 

. 
 33 42 11 00-1052 LF 42" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 132.42 25.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  29.03 
. 

 33 42 11 00-1053 LF 48" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 148.81 29.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  32.55 

. 
 33 42 11 00-1054 LF 54" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 177.63 33.03 

    For 1/2 Bituminous Coated And 25% Paved, Add  39.76 
. 

 33 42 11 00-1055 LF 60" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 193.54 34.98 
    For 1/2 Bituminous Coated And 25% Paved, Add  43.32 

. 
 33 42 11 00-1056 LF 66" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 242.70 42.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  55.65 
. 

 33 42 11 00-1057 LF 72" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 293.13 62.18 
    For 1/2 Bituminous Coated And 25% Paved, Add  59.31 

. 
 33 42 11 00-1058 LF 78" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 315.99 68.01 

    For 1/2 Bituminous Coated And 25% Paved, Add  62.99 
. 

 33 42 11 00-1059 LF 84" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 336.25 72.87 
    For 1/2 Bituminous Coated And 25% Paved, Add  66.68 

. 
 33 42 11 00-1060 LF 90" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 356.50 77.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  70.36 
. 

 33 42 11 00-1061 LF 96" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 377.43 82.59 
    For 1/2 Bituminous Coated And 25% Paved, Add  74.04 

. 
 33 42 11 00-1062 LF 102" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 401.12 87.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  77.75 

XXXXXXX 
. 
 33 42 11 00-1063  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1049) 
. 
. 

 33 42 11 00-1064 LF 54" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 195.54 33.03 
    For 1/2 Bituminous Coated And 25% Paved, Add  34.46 

. 
 33 42 11 00-1065 LF 60" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 213.33 34.98 

    For 1/2 Bituminous Coated And 25% Paved, Add  37.62 
. 

 33 42 11 00-1066 LF 66" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 264.48 42.75 
    For 1/2 Bituminous Coated And 25% Paved, Add  47.36 

. 
 33 42 11 00-1067 LF 72" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 316.86 62.18 

    For 1/2 Bituminous Coated And 25% Paved, Add  50.62 
. 

 33 42 11 00-1068 LF 78" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 341.64 68.01 
    For 1/2 Bituminous Coated And 25% Paved, Add  53.87 

. 
 33 42 11 00-1069 LF 84" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 363.92 72.87 

    For 1/2 Bituminous Coated And 25% Paved, Add  57.16 
. 

 33 42 11 00-1070 LF 90" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 386.05 77.73 
    For 1/2 Bituminous Coated And 25% Paved, Add  60.41 

. 
 33 42 11 00-1071 LF 96" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 408.90 82.59 

    For 1/2 Bituminous Coated And 25% Paved, Add  63.67 
. 

 33 42 11 00-1072 LF 102" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 434.52 87.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  66.95 

. 
 33 42 11 00-1073 LF 108" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 462.35 97.16 

    For 1/2 Bituminous Coated And 25% Paved, Add  70.22 
. 

 33 42 11 00-1074 LF 114" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 489.59 106.88 
    For 1/2 Bituminous Coated And 25% Paved, Add  73.44 

XXXXXXX 
. 
 33 42 11 00-1075  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1049) 
. 
. 

 33 42 11 00-1076 LF 60" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 257.33 34.98 
    For 1/2 Bituminous Coated And 25% Paved, Add  50.46 

. 
 33 42 11 00-1077 LF 66" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 313.19 42.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  61.73 
. 

 33 42 11 00-1078 LF 72" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 369.81 62.18 
    For 1/2 Bituminous Coated And 25% Paved, Add  66.21 

. 
 33 42 11 00-1079 LF 78" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 398.90 68.01 

    For 1/2 Bituminous Coated And 25% Paved, Add  70.71 
. 

 33 42 11 00-1080 LF 84" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 425.42 72.87 
    For 1/2 Bituminous Coated And 25% Paved, Add  75.23 

. 
 33 42 11 00-1081 LF 90" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 451.86 77.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  79.73 
. 

 33 42 11 00-1082 LF 96" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 478.99 82.59 
    For 1/2 Bituminous Coated And 25% Paved, Add  84.22 

. 
 33 42 11 00-1083 LF 102" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 508.88 87.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  88.74 
. 

 33 42 11 00-1084 LF 108" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 540.96 97.16 
    For 1/2 Bituminous Coated And 25% Paved, Add  93.24 

. 
 33 42 11 00-1085 LF 114" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 572.50 106.88 

    For 1/2 Bituminous Coated And 25% Paved, Add  97.71 
. 

 33 42 11 00-1086 LF 120" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 603.02 116.60 
    For 1/2 Bituminous Coated And 25% Paved, Add  102.23 

XXXXXXX 
. 
 33 42 11 00-1087  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1049) 
. 
. 

 33 42 11 00-1088 LF 72" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 419.20 62.18 
    For 1/2 Bituminous Coated And 25% Paved, Add  81.27 
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. 
 33 42 11 00-1089 LF 78" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 452.26 68.01 

    For 1/2 Bituminous Coated And 25% Paved, Add  86.96 
. 

 33 42 11 00-1090 LF 84" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 482.85 72.87 
    For 1/2 Bituminous Coated And 25% Paved, Add  92.70 

. 
 33 42 11 00-1091 LF 90" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 513.30 77.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  98.41 
. 

 33 42 11 00-1092 LF 96" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 544.53 82.59 
    For 1/2 Bituminous Coated And 25% Paved, Add  104.13 

. 
 33 42 11 00-1093 LF 102" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 578.49 87.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  109.87 
. 

 33 42 11 00-1094 LF 108" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 614.58 97.16 
    For 1/2 Bituminous Coated And 25% Paved, Add  115.57 

. 
 33 42 11 00-1095 LF 114" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 650.16 106.88 

    For 1/2 Bituminous Coated And 25% Paved, Add  121.24 
. 

 33 42 11 00-1096 LF 120" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 684.76 116.60 
    For 1/2 Bituminous Coated And 25% Paved, Add  126.98 

. 
 33 42 11 00-1097 LF 126" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 721.11 126.31 

    For 1/2 Bituminous Coated And 25% Paved, Add  132.68 
. 

 33 42 11 00-1098 LF 132" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 759.96 136.03 
    For 1/2 Bituminous Coated And 25% Paved, Add  138.41 

. 
 33 42 11 00-1099 LF 138" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 801.78 145.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  144.15 

XXXXXXX 
. 
 33 42 11 00-1100  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1007) 
. 
. 
 33 42 11 00-1101  16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-1100) 
. 
. 

 33 42 11 00-1102 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 149.38 29.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  40.33 

. 
 33 42 11 00-1103 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 178.68 33.03 

    For 1/2 Bituminous Coated And 25% Paved, Add  49.42 
. 

 33 42 11 00-1104 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 194.45 34.98 
    For 1/2 Bituminous Coated And 25% Paved, Add  53.74 

. 
 33 42 11 00-1105 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 240.68 42.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  67.65 
. 

 33 42 11 00-1106 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 290.87 62.18 
    For 1/2 Bituminous Coated And 25% Paved, Add  72.06 

. 
 33 42 11 00-1107 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 313.47 68.01 

    For 1/2 Bituminous Coated And 25% Paved, Add  76.48 
. 

 33 42 11 00-1108 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 333.35 72.87 
    For 1/2 Bituminous Coated And 25% Paved, Add  80.86 

. 
 33 42 11 00-1109 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 353.16 77.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  85.21 
. 

 33 42 11 00-1110 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 373.89 82.59 
    For 1/2 Bituminous Coated And 25% Paved, Add  89.65 

. 
 33 42 11 00-1111 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 397.52 87.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  94.19 

XXXXXXX 
. 
 33 42 11 00-1112  14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-1100) 
. 
. 

 33 42 11 00-1113 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 201.06 33.03 
    For 1/2 Bituminous Coated And 25% Paved, Add  46.59 

. 
 33 42 11 00-1114 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 219.39 34.98 

    For 1/2 Bituminous Coated And 25% Paved, Add  50.87 
. 

 33 42 11 00-1115 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 267.85 42.75 
    For 1/2 Bituminous Coated And 25% Paved, Add  62.61 

. 
 33 42 11 00-1116 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 320.26 62.18 

    For 1/2 Bituminous Coated And 25% Paved, Add  66.84 
. 

 33 42 11 00-1117 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 345.48 68.01 
    For 1/2 Bituminous Coated And 25% Paved, Add  71.21 

. 
 33 42 11 00-1118 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 367.86 72.87 

    For 1/2 Bituminous Coated And 25% Paved, Add  75.52 
. 

 33 42 11 00-1119 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 388.95 77.73 
    For 1/2 Bituminous Coated And 25% Paved, Add  79.39 

. 
 33 42 11 00-1120 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 413.25 82.59 

    For 1/2 Bituminous Coated And 25% Paved, Add  84.10 
. 

 33 42 11 00-1121 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 438.99 87.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  88.40 

. 
 33 42 11 00-1122 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 466.87 97.16 

    For 1/2 Bituminous Coated And 25% Paved, Add  92.66 
. 

 33 42 11 00-1123 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 494.64 106.88 
    For 1/2 Bituminous Coated And 25% Paved, Add  97.02 

XXXXXXX 
. 
 33 42 11 00-1124  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-1100) 
. 
. 

 33 42 11 00-1125 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 266.02 34.98 
    For 1/2 Bituminous Coated And 25% Paved, Add  56.13 

. 
 33 42 11 00-1126 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 319.25 42.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  67.36 
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. 
 33 42 11 00-1127 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 376.55 62.18 

    For 1/2 Bituminous Coated And 25% Paved, Add  72.32 
. 

 33 42 11 00-1128 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 406.07 68.01 
    For 1/2 Bituminous Coated And 25% Paved, Add  77.23 

. 
 33 42 11 00-1129 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 432.86 72.87 

    For 1/2 Bituminous Coated And 25% Paved, Add  82.11 
. 

 33 42 11 00-1130 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 459.87 77.73 
    For 1/2 Bituminous Coated And 25% Paved, Add  87.06 

. 
 33 42 11 00-1131 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 487.44 82.59 

    For 1/2 Bituminous Coated And 25% Paved, Add  91.96 
. 

 33 42 11 00-1132 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 517.66 87.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  96.86 

. 
 33 42 11 00-1133 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 550.28 97.16 

    For 1/2 Bituminous Coated And 25% Paved, Add  101.80 
. 

 33 42 11 00-1134 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 582.40 106.88 
    For 1/2 Bituminous Coated And 25% Paved, Add  106.71 

. 
 33 42 11 00-1135 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 613.29 116.60 

    For 1/2 Bituminous Coated And 25% Paved, Add  111.62 

XXXXXXX 
. 
 33 42 11 00-1136  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-1100) 
. 
. 

 33 42 11 00-1137 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 430.44 62.18 
    For 1/2 Bituminous Coated And 25% Paved, Add  87.74 

. 
 33 42 11 00-1138 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 464.98 68.01 

    For 1/2 Bituminous Coated And 25% Paved, Add  94.08 
. 

 33 42 11 00-1139 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 496.45 72.87 
    For 1/2 Bituminous Coated And 25% Paved, Add  100.30 

. 
 33 42 11 00-1140 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 527.71 77.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  106.46 
. 

 33 42 11 00-1141 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 559.85 82.59 
    For 1/2 Bituminous Coated And 25% Paved, Add  112.67 

. 
 33 42 11 00-1142 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 594.55 87.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  118.85 
. 

 33 42 11 00-1143 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 631.61 97.16 
    For 1/2 Bituminous Coated And 25% Paved, Add  125.06 

. 
 33 42 11 00-1144 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 668.24 106.88 

    For 1/2 Bituminous Coated And 25% Paved, Add  131.26 
. 

 33 42 11 00-1145 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 703.54 116.60 
    For 1/2 Bituminous Coated And 25% Paved, Add  137.43 

. 
 33 42 11 00-1146 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 747.70 126.31 

    For 1/2 Bituminous Coated And 25% Paved, Add  145.59 
. 

 33 42 11 00-1147 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 789.18 136.03 
    For 1/2 Bituminous Coated And 25% Paved, Add  152.30 

. 
 33 42 11 00-1148 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 834.50 145.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  159.27 

XXXXXXX 
. 
 33 42 11 00-1149  Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-1007) 
. 
. 
 33 42 11 00-1150  16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1149) 
. 
. 

 33 42 11 00-1151 LF 18" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 52.10 10.82 
. 

 33 42 11 00-1152 LF 21" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 59.61 11.72 
. 

 33 42 11 00-1153 LF 24" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 66.61 12.62 
. 

 33 42 11 00-1154 LF 30" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 86.97 16.23 
. 

 33 42 11 00-1155 LF 36" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 112.20 21.37 
. 

 33 42 11 00-1156 LF 42" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 128.21 25.27 
. 

 33 42 11 00-1157 LF 48" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 144.60 29.15 
. 

 33 42 11 00-1158 LF 54" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 171.54 33.03 
. 

 33 42 11 00-1159 LF 60" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 187.41 34.98 

XXXXXXX 
. 
 33 42 11 00-1160  14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1149) 
. 
. 

 33 42 11 00-1161 LF 18" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 57.29 10.82 
. 

 33 42 11 00-1162 LF 21" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 65.67 11.72 
. 

 33 42 11 00-1163 LF 24" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 73.47 12.62 
. 

 33 42 11 00-1164 LF 30" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 95.56 16.23 
. 

 33 42 11 00-1165 LF 36" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 122.54 21.37 
. 

 33 42 11 00-1166 LF 42" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 140.29 25.27 
. 

 33 42 11 00-1167 LF 48" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 158.40 29.15 
. 

 33 42 11 00-1168 LF 54" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 187.06 33.03 
. 

 33 42 11 00-1169 LF 60" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 204.72 34.98 
. 

 33 42 11 00-1170 LF 66" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 248.89 42.75 
. 

 33 42 11 00-1171 LF 72" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 300.60 62.18 
. 

 33 42 11 00-1172 LF 78" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 324.88 68.01 

XXXXXXX 
. 
 33 42 11 00-1173  12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1149) 
. 
. 

 33 42 11 00-1174 LF 30" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 112.96 16.23 
. 

 33 42 11 00-1175 LF 36" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 143.38 21.37 
. 

 33 42 11 00-1176 LF 42" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 164.70 25.27 
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. 
 33 42 11 00-1177 LF 48" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 186.24 29.15 

. 
 33 42 11 00-1178 LF 54" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 218.36 33.03 

. 
 33 42 11 00-1179 LF 60" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 239.56 34.98 

. 
 33 42 11 00-1180 LF 66" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 287.14 42.75 

. 
 33 42 11 00-1181 LF 72" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 342.28 62.18 

. 
 33 42 11 00-1182 LF 78" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 370.02 68.01 

. 
 33 42 11 00-1183 LF 84" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 395.02 72.87 

. 
 33 42 11 00-1184 LF 90" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 420.05 77.73 

. 
 33 42 11 00-1185 LF 96" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 445.70 82.59 

. 
 33 42 11 00-1186 LF 102" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ....................................................................... 472.39 87.45 

XXXXXXX 
. 
 33 42 11 00-1187  Aluminized Type 2 Corrugated Steel Pipe-Arch (33 42 11 00-0498) 
. 
. 
 33 42 11 00-1188  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 

42 11 00-1187) 
. 
. 
 33 42 11 00-1189  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1188) 
. 
. 

 33 42 11 00-1190 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 42.17 9.92 
    For 1/2 Bituminous Coated And 40% Paved, Add  10.75 

. 
 33 42 11 00-1191 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 47.16 10.82 

    For 1/2 Bituminous Coated And 40% Paved, Add  12.85 
. 

 33 42 11 00-1192 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 54.12 11.72 
    For 1/2 Bituminous Coated And 40% Paved, Add  15.45 

. 
 33 42 11 00-1193 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 60.85 12.62 

    For 1/2 Bituminous Coated And 40% Paved, Add  17.81 
. 

 33 42 11 00-1194 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 79.16 16.23 
    For 1/2 Bituminous Coated And 40% Paved, Add  22.62 

. 
 33 42 11 00-1195 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 104.53 21.37 

    For 1/2 Bituminous Coated And 40% Paved, Add  29.18 

XXXXXXX 
. 
 33 42 11 00-1196  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1188) 
. 
. 

 33 42 11 00-1197 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 46.58 9.92 
    For 1/2 Bituminous Coated And 40% Paved, Add  11.14 

. 
 33 42 11 00-1198 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 52.51 10.82 

    For 1/2 Bituminous Coated And 40% Paved, Add  13.35 
. 

 33 42 11 00-1199 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 60.15 11.72 
    For 1/2 Bituminous Coated And 40% Paved, Add  15.88 

. 
 33 42 11 00-1200 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 67.82 12.62 

    For 1/2 Bituminous Coated And 40% Paved, Add  18.31 
. 

 33 42 11 00-1201 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 87.85 16.23 
    For 1/2 Bituminous Coated And 40% Paved, Add  23.19 

. 
 33 42 11 00-1202 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 114.86 21.37 

    For 1/2 Bituminous Coated And 40% Paved, Add  29.54 
. 

 33 42 11 00-1203 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 132.28 25.27 
    For 1/2 Bituminous Coated And 40% Paved, Add  35.19 

XXXXXXX 
. 
 33 42 11 00-1204  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1188) 
. 
. 

 33 42 11 00-1205 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 63.41 10.82 
    For 1/2 Bituminous Coated And 40% Paved, Add  12.23 

. 
 33 42 11 00-1206 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 73.07 11.72 

    For 1/2 Bituminous Coated And 40% Paved, Add  14.53 
. 

 33 42 11 00-1207 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 82.46 12.62 
    For 1/2 Bituminous Coated And 40% Paved, Add  16.68 

. 
 33 42 11 00-1208 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 106.13 16.23 

    For 1/2 Bituminous Coated And 40% Paved, Add  21.05 
. 

 33 42 11 00-1209 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 136.95 21.37 
    For 1/2 Bituminous Coated And 40% Paved, Add  26.47 

. 
 33 42 11 00-1210 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 158.03 25.27 

    For 1/2 Bituminous Coated And 40% Paved, Add  31.37 
. 

 33 42 11 00-1211 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 185.07 29.15 
    For 1/2 Bituminous Coated And 40% Paved, Add  37.36 

. 
 33 42 11 00-1212 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 206.52 33.03 

    For 1/2 Bituminous Coated And 40% Paved, Add  41.18 

XXXXXXX 
. 
 33 42 11 00-1213  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1188) 
. 
. 

 33 42 11 00-1214 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 156.77 21.37 
    For 1/2 Bituminous Coated And 40% Paved, Add  27.86 

. 
 33 42 11 00-1215 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 181.16 25.27 

    For 1/2 Bituminous Coated And 40% Paved, Add  32.92 
. 

 33 42 11 00-1216 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 211.29 29.15 
    For 1/2 Bituminous Coated And 40% Paved, Add  38.87 

. 
 33 42 11 00-1217 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 236.17 33.03 

    For 1/2 Bituminous Coated And 40% Paved, Add  43.04 
. 

 33 42 11 00-1218 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 258.54 34.98 
    For 1/2 Bituminous Coated And 40% Paved, Add  47.20 
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XXXXXXX 
. 
 33 42 11 00-1219  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 42 11 00-

1187) 
. 
. 
 33 42 11 00-1220  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1219) 
. 
. 

 33 42 11 00-1221 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 199.08 33.03 
    For 1/2 Bituminous Coated And 40% Paved, Add  61.86 

. 
 33 42 11 00-1222 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 217.54 34.98 

    For 1/2 Bituminous Coated And 40% Paved, Add  67.68 
. 

 33 42 11 00-1223 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 269.33 42.75 
    For 1/2 Bituminous Coated And 40% Paved, Add  85.01 

. 
 33 42 11 00-1224 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 322.65 62.18 

    For 1/2 Bituminous Coated And 40% Paved, Add  91.13 
. 

 33 42 11 00-1225 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 349.08 68.01 
    For 1/2 Bituminous Coated And 40% Paved, Add  97.58 

. 
 33 42 11 00-1226 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 372.91 72.87 

    For 1/2 Bituminous Coated And 40% Paved, Add  104.04 
. 

 33 42 11 00-1227 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 396.66 77.73 
    For 1/2 Bituminous Coated And 40% Paved, Add  110.47 

. 
 33 42 11 00-1228 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 421.16 82.59 

    For 1/2 Bituminous Coated And 40% Paved, Add  116.91 

XXXXXXX 
. 
 33 42 11 00-1229  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1219) 
. 
. 

 33 42 11 00-1230 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 261.57 34.98 
    For 1/2 Bituminous Coated And 40% Paved, Add  76.92 

. 
 33 42 11 00-1231 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 318.14 42.75 

    For 1/2 Bituminous Coated And 40% Paved, Add  94.01 
. 

 33 42 11 00-1232 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 375.81 62.18 
    For 1/2 Bituminous Coated And 40% Paved, Add  101.11 

. 
 33 42 11 00-1233 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 406.48 68.01 

    For 1/2 Bituminous Coated And 40% Paved, Add  108.45 
. 

 33 42 11 00-1234 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 434.65 72.87 
    For 1/2 Bituminous Coated And 40% Paved, Add  115.85 

. 
 33 42 11 00-1235 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 462.74 77.73 

    For 1/2 Bituminous Coated And 40% Paved, Add  123.22 
. 

 33 42 11 00-1236 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 491.48 82.59 
    For 1/2 Bituminous Coated And 40% Paved, Add  130.56 

. 
 33 42 11 00-1237 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 523.05 87.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  137.97 
. 

 33 42 11 00-1238 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 556.78 97.16 
    For 1/2 Bituminous Coated And 40% Paved, Add  145.34 

. 
 33 42 11 00-1239 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 591.96 106.88 

    For 1/2 Bituminous Coated And 40% Paved, Add  153.45 

XXXXXXX 
. 
 33 42 11 00-1240  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1219) 
. 
. 

 33 42 11 00-1241 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 425.16 62.18 
    For 1/2 Bituminous Coated And 40% Paved, Add  109.44 

. 
 33 42 11 00-1242 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 459.94 68.01 

    For 1/2 Bituminous Coated And 40% Paved, Add  117.58 
. 

 33 42 11 00-1243 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 492.14 72.87 
    For 1/2 Bituminous Coated And 40% Paved, Add  125.74 

. 
 33 42 11 00-1244 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 524.20 77.73 

    For 1/2 Bituminous Coated And 40% Paved, Add  133.85 
. 

 33 42 11 00-1245 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 559.75 82.59 
    For 1/2 Bituminous Coated And 40% Paved, Add  142.97 

. 
 33 42 11 00-1246 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 592.63 87.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  150.15 
. 

 33 42 11 00-1247 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 630.43 97.16 
    For 1/2 Bituminous Coated And 40% Paved, Add  158.30 

. 
 33 42 11 00-1248 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 669.28 106.88 

    For 1/2 Bituminous Coated And 40% Paved, Add  166.98 
. 

 33 42 11 00-1249 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 711.75 116.60 
    For 1/2 Bituminous Coated And 40% Paved, Add  177.42 

XXXXXXX 
. 
 33 42 11 00-1250  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1187) 
. 
. 
 33 42 11 00-1251  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 42 11 00-1250) 
. 
. 

 33 42 11 00-1252 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 380.79 62.18 
    For 1/2 Bituminous Coated And 40% Paved, Add  99.51 

. 
 33 42 11 00-1253 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 411.02 68.01 

    For 1/2 Bituminous Coated And 40% Paved, Add  106.42 
. 

 33 42 11 00-1254 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 438.45 72.87 
    For 1/2 Bituminous Coated And 40% Paved, Add  113.27 



33
 33 Utilities 

33 40 Stormwater Utilities 
33 42 Stormwater Conveyance 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 236  Monterey County Roads and Bridges 

. 
 33 42 11 00-1255 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 465.83 77.73 

    For 1/2 Bituminous Coated And 40% Paved, Add  120.11 
. 

 33 42 11 00-1256 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 494.04 82.59 
    For 1/2 Bituminous Coated And 40% Paved, Add  126.99 

. 
 33 42 11 00-1257 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 525.24 87.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  134.00 
. 

 33 42 11 00-1258 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 558.60 97.16 
    For 1/2 Bituminous Coated And 40% Paved, Add  140.97 

. 
 33 42 11 00-1259 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 596.10 106.88 

    For 1/2 Bituminous Coated And 40% Paved, Add  149.70 

XXXXXXX 
. 
 33 42 11 00-1260  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 42 11 00-1250) 
. 
. 

 33 42 11 00-1261 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch................................ 435.46 62.18 
    For 1/2 Bituminous Coated And 40% Paved, Add  110.37 

. 
 33 42 11 00-1262 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch................................ 470.07 68.01 

    For 1/2 Bituminous Coated And 40% Paved, Add  118.25 
. 

 33 42 11 00-1263 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch................................ 501.90 72.87 
    For 1/2 Bituminous Coated And 40% Paved, Add  126.08 

. 
 33 42 11 00-1264 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 533.87 77.73 

    For 1/2 Bituminous Coated And 40% Paved, Add  133.96 
. 

 33 42 11 00-1265 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 565.81 82.59 
    For 1/2 Bituminous Coated And 40% Paved, Add  141.57 

. 
 33 42 11 00-1266 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 602.02 87.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  149.76 
. 

 33 42 11 00-1267 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 639.93 97.16 
    For 1/2 Bituminous Coated And 40% Paved, Add  157.74 

. 
 33 42 11 00-1268 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 681.91 106.88 

    For 1/2 Bituminous Coated And 40% Paved, Add  167.31 
. 

 33 42 11 00-1269 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 721.18 116.60 
    For 1/2 Bituminous Coated And 40% Paved, Add  176.36 

XXXXXXX 
. 
 33 42 11 00-1270  Spiral Lockseam Corrugated Aluminum Piping (33 42 11 00-0498) 
. 
. 
 33 42 11 00-1271  1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 

11 00-1270) 
. 
. 
 33 42 11 00-1272  18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1271) 
. 
. 

 33 42 11 00-1273 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe......................................................... 21.47 5.41 
    For Bituminous Coated Pipe, Add  2.04 

. 
 33 42 11 00-1274 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe......................................................... 27.58 6.76 

    For Bituminous Coated Pipe, Add  2.78 
. 

 33 42 11 00-1275 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 35.71 8.11 
    For Bituminous Coated Pipe, Add  3.66 

XXXXXXX 
. 
 33 42 11 00-1276  16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1271) 
. 
. 

 33 42 11 00-1277 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe......................................................... 23.82 5.41 
    For Bituminous Coated Pipe, Add  2.03 

. 
 33 42 11 00-1278 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe......................................................... 30.89 6.76 

    For Bituminous Coated Pipe, Add  2.77 
. 

 33 42 11 00-1279 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 40.13 8.11 
    For Bituminous Coated Pipe, Add  3.66 

XXXXXXX 
. 
 33 42 11 00-1280  2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 

11 00-1270) 
. 
. 
 33 42 11 00-1281  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1280) 
. 
. 

 33 42 11 00-1282 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 41.42 9.46 
    For Bituminous Coated Pipe, Add  4.02 

. 
 33 42 11 00-1283 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 47.66 9.92 

    For Bituminous Coated Pipe, Add  5.05 
. 

 33 42 11 00-1284 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 54.27 10.82 
    For Bituminous Coated Pipe, Add  6.14 

. 
 33 42 11 00-1285 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 62.38 11.72 

    For Bituminous Coated Pipe, Add  7.33 
. 

 33 42 11 00-1286 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 69.63 12.62 
    For Bituminous Coated Pipe, Add  8.31 

XXXXXXX 
. 
 33 42 11 00-1287  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1280) 
. 
. 

 33 42 11 00-1288 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 46.45 9.46 
    For Bituminous Coated Pipe, Add  3.94 

. 
 33 42 11 00-1289 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 54.07 9.92 

    For Bituminous Coated Pipe, Add  4.96 
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. 
 33 42 11 00-1290 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 61.96 10.82 

    For Bituminous Coated Pipe, Add  6.01 
. 

 33 42 11 00-1291 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 71.28 11.72 
    For Bituminous Coated Pipe, Add  7.13 

. 
 33 42 11 00-1292 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 79.85 12.62 

    For Bituminous Coated Pipe, Add  8.10 
. 

 33 42 11 00-1293 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 103.93 16.23 
    For Bituminous Coated Pipe, Add  10.39 

. 
 33 42 11 00-1294 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 133.20 21.37 

    For Bituminous Coated Pipe, Add  12.91 

XXXXXXX 
. 
 33 42 11 00-1295  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1280) 
. 
. 

 33 42 11 00-1296 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 99.40 12.62 
    For Bituminous Coated Pipe, Add  7.69 

. 
 33 42 11 00-1297 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 128.26 16.23 

    For Bituminous Coated Pipe, Add  9.78 
. 

 33 42 11 00-1298 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 162.42 21.37 
    For Bituminous Coated Pipe, Add  12.06 

. 
 33 42 11 00-1299 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 187.15 25.27 

    For Bituminous Coated Pipe, Add  14.18 
. 

 33 42 11 00-1300 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 211.65 29.15 
    For Bituminous Coated Pipe, Add  16.05 

. 
 33 42 11 00-1301 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 248.91 33.03 

    For Bituminous Coated Pipe, Add  19.04 

XXXXXXX 
. 
 33 42 11 00-1302  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1280) 
. 
. 

 33 42 11 00-1303 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 193.56 21.37 
    For Bituminous Coated Pipe, Add  11.86 

. 
 33 42 11 00-1304 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 223.43 25.27 

    For Bituminous Coated Pipe, Add  13.92 
. 

 33 42 11 00-1305 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 253.23 29.15 
    For Bituminous Coated Pipe, Add  15.79 

. 
 33 42 11 00-1306 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 295.68 33.03 

    For Bituminous Coated Pipe, Add  18.53 
. 

 33 42 11 00-1307 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 325.04 34.98 
    For Bituminous Coated Pipe, Add  20.42 

XXXXXXX 
. 
 33 42 11 00-1308  3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 11 00-1270) 
. 
. 
 33 42 11 00-1309  16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1308) 
. 
. 

 33 42 11 00-1310 LF 30" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 102.34 16.23 
. 

 33 42 11 00-1311 LF 36" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 131.21 21.37 
. 

 33 42 11 00-1312 LF 42" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 150.10 25.27 
. 

 33 42 11 00-1313 LF 48" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 169.96 29.15 
. 

 33 42 11 00-1314 LF 54" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 200.61 33.03 

XXXXXXX 
. 
 33 42 11 00-1315  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1308) 
. 
. 

 33 42 11 00-1316 LF 30" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 115.16 16.23 
. 

 33 42 11 00-1317 LF 36" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 149.49 21.37 
. 

 33 42 11 00-1318 LF 42" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 171.32 25.27 
. 

 33 42 11 00-1319 LF 48" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 193.12 29.15 
. 

 33 42 11 00-1320 LF 54" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 227.74 33.03 
. 

 33 42 11 00-1321 LF 60" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 249.00 34.98 
. 

 33 42 11 00-1322 LF 66" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 302.82 42.75 
. 

 33 42 11 00-1323 LF 72" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 358.45 62.18 
. 

 33 42 11 00-1324 LF 78" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 386.54 68.01 

XXXXXXX 
. 
 33 42 11 00-1325  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1308) 
. 
. 

 33 42 11 00-1326 LF 30" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 145.07 16.23 
. 

 33 42 11 00-1327 LF 36" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 183.14 21.37 
. 

 33 42 11 00-1328 LF 42" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 211.53 25.27 
. 

 33 42 11 00-1329 LF 48" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 239.23 29.15 
. 

 33 42 11 00-1330 LF 54" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 279.51 33.03 
. 

 33 42 11 00-1331 LF 60" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 306.32 34.98 
. 

 33 42 11 00-1332 LF 66" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 365.68 42.75 
. 

 33 42 11 00-1333 LF 72" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 427.02 62.18 
. 

 33 42 11 00-1334 LF 78" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 460.70 68.01 
. 

 33 42 11 00-1335 LF 84" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 491.84 72.87 
. 

 33 42 11 00-1336 LF 90" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 522.88 77.73 
. 

 33 42 11 00-1337 LF 96" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 554.64 82.59 
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XXXXXXX 
. 
 33 42 11 00-1338  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1308) 
. 
. 

 33 42 11 00-1339 LF 60" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 366.61 34.98 
. 

 33 42 11 00-1340 LF 66" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 429.46 42.75 
. 

 33 42 11 00-1341 LF 72" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 496.52 62.18 
. 

 33 42 11 00-1342 LF 78" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 535.93 68.01 
. 

 33 42 11 00-1343 LF 84" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 572.71 72.87 
. 

 33 42 11 00-1344 LF 90" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 609.46 77.73 
. 

 33 42 11 00-1345 LF 96" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 646.90 82.59 
. 

 33 42 11 00-1346 LF 102" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................ 687.13 87.45 
. 

 33 42 11 00-1347 LF 108" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................ 729.54 97.16 

XXXXXXX 
. 
 33 42 11 00-1348  Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-

1270) 
Note: Contech ULTRA FLO. HS 20 and HS 25 vehicular loading. 

. 

. 
 33 42 11 00-1349  16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1348) 
. 
. 

 33 42 11 00-1350 LF 18" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 71.53 10.82 
. 

 33 42 11 00-1351 LF 21" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 76.94 11.72 
. 

 33 42 11 00-1352 LF 24" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 92.56 12.62 
. 

 33 42 11 00-1353 LF 27" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 106.87 14.42 
. 

 33 42 11 00-1354 LF 30" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 119.89 16.23 
. 

 33 42 11 00-1355 LF 33" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 133.61 18.03 

XXXXXXX 
. 
 33 42 11 00-1356  14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1348) 
. 
. 

 33 42 11 00-1357 LF 18" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 82.37 10.82 
. 

 33 42 11 00-1358 LF 21" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 95.12 11.72 
. 

 33 42 11 00-1359 LF 24" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 107.14 12.62 
. 

 33 42 11 00-1360 LF 27" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 123.23 14.42 
. 

 33 42 11 00-1361 LF 30" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 138.04 16.23 
. 

 33 42 11 00-1362 LF 33" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 153.61 18.03 
. 

 33 42 11 00-1363 LF 36" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 174.38 21.37 
. 

 33 42 11 00-1364 LF 42" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 201.09 25.27 
. 

 33 42 11 00-1365 LF 48" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 227.52 29.15 

XXXXXXX 
. 
 33 42 11 00-1366  12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1348) 
. 
. 

 33 42 11 00-1367 LF 30" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 173.52 16.23 
. 

 33 42 11 00-1368 LF 33" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 192.56 18.03 
. 

 33 42 11 00-1369 LF 36" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 216.93 21.37 
. 

 33 42 11 00-1370 LF 42" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 250.77 25.27 
. 

 33 42 11 00-1371 LF 48" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 284.30 29.15 
. 

 33 42 11 00-1372 LF 54" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 392.30 33.03 
. 

 33 42 11 00-1373 LF 60" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 431.70 34.98 

XXXXXXX 
. 
 33 42 11 00-1374  10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1348) 
. 
. 

 33 42 11 00-1375 LF 48" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 400.00 29.15 
. 

 33 42 11 00-1376 LF 54" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 463.63 33.03 
. 

 33 42 11 00-1377 LF 60" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 511.05 34.98 
. 

 33 42 11 00-1378 LF 66" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 593.94 42.75 
. 

 33 42 11 00-1379 LF 72" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 674.67 62.18 
. 

 33 42 11 00-1380 LF 78" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 728.40 68.01 
. 

 33 42 11 00-1381 LF 84" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 779.05 72.87 

XXXXXXX 
. 
 33 42 11 00-1382  Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-0498) 
. 
. 
 33 42 11 00-1383  2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-1382) 
. 
. 
 33 42 11 00-1384  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1383) 
. 
. 

 33 42 11 00-1385 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 49.94 9.92 
    For Bituminous Coated Pipe, Add  5.06 

. 
 33 42 11 00-1386 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 56.44 10.82 

    For Bituminous Coated Pipe, Add  6.04 
. 

 33 42 11 00-1387 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 64.85 11.72 
    For Bituminous Coated Pipe, Add  7.19 

XXXXXXX 
. 
 33 42 11 00-1388  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1383) 
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. 

. 
 33 42 11 00-1389 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 56.37 9.92 

    For Bituminous Coated Pipe, Add  5.04 
. 

 33 42 11 00-1390 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 62.61 10.82 
    For Bituminous Coated Pipe, Add  5.81 

. 
 33 42 11 00-1391 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 73.75 11.72 

    For Bituminous Coated Pipe, Add  7.14 
. 

 33 42 11 00-1392 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 83.20 12.62 
    For Bituminous Coated Pipe, Add  8.19 

. 
 33 42 11 00-1393 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 107.26 16.23 

    For Bituminous Coated Pipe, Add  10.36 

XXXXXXX 
. 
 33 42 11 00-1394  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1383) 
. 
. 

 33 42 11 00-1395 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 102.76 12.62 
    For Bituminous Coated Pipe, Add  7.80 

. 
 33 42 11 00-1396 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 131.65 16.23 

    For Bituminous Coated Pipe, Add  9.84 
. 

 33 42 11 00-1397 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 168.16 21.37 
    For Bituminous Coated Pipe, Add  12.28 

. 
 33 42 11 00-1398 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 194.71 25.27 

    For Bituminous Coated Pipe, Add  14.52 

XXXXXXX 
. 
 33 42 11 00-1399  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1383) 
. 
. 

 33 42 11 00-1400 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 199.26 21.37 
    For Bituminous Coated Pipe, Add  11.85 

. 
 33 42 11 00-1401 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 231.05 25.27 

    For Bituminous Coated Pipe, Add  13.98 
. 

 33 42 11 00-1402 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 268.53 29.15 
    For Bituminous Coated Pipe, Add  16.38 

. 
 33 42 11 00-1403 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 300.71 33.03 

    For Bituminous Coated Pipe, Add  18.23 

XXXXXXX 
. 
 33 42 11 00-1404  3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-1382) 
. 
. 
 33 42 11 00-1405  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1404) 
. 
. 

 33 42 11 00-1406 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 232.77 33.03 
. 

 33 42 11 00-1407 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 254.84 34.98 
. 

 33 42 11 00-1408 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 310.04 42.75 

XXXXXXX 
. 
 33 42 11 00-1409  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1404) 
. 
. 

 33 42 11 00-1410 LF 60" x 46" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 284.53 33.03 
. 

 33 42 11 00-1411 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 312.16 34.98 
. 

 33 42 11 00-1412 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 372.65 42.75 
. 

 33 42 11 00-1413 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 434.51 62.18 
. 

 33 42 11 00-1414 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 468.73 68.01 
. 

 33 42 11 00-1415 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 500.40 72.87 

XXXXXXX 
. 
 33 42 11 00-1416  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1404) 
. 
. 

 33 42 11 00-1417 LF 66" x 51" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 372.36 34.98 
. 

 33 42 11 00-1418 LF 73" x 55" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 436.17 42.75 
. 

 33 42 11 00-1419 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 503.74 62.18 
. 

 33 42 11 00-1420 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 543.69 68.01 
. 

 33 42 11 00-1421 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 580.99 72.87 
. 

 33 42 11 00-1422 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................. 618.26 77.73 

XXXXXXX 
. 
 33 42 11 00-1423  Corrugated Steel Pipe Fittings (33 42 11 00-0498) 

Note: Equivalent pipe-arch sizes are approximate. 
. 
. 
 33 42 11 00-1424  Fabricate 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fittings (33 42 11 00-

1423) 
Note: Excludes material. Use appropriate size, gauge, corrugation and type of material from pipe sections for the 
listed requirements of pipe needed. 

. 

. 
 33 42 11 00-1425 EA Fabricate 6" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ......................... 82.12  

. 
 33 42 11 00-1426 EA Fabricate 8" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ....................... 102.99  

. 
 33 42 11 00-1427 EA Fabricate 10" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ..................... 123.85  

. 
 33 42 11 00-1428 EA Fabricate 12" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate Pipe) ..................... 146.03  

. 
 33 42 11 00-1429 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 177.31  
. 

 33 42 11 00-1430 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 208.58  

. 
 33 42 11 00-1431 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 239.88  
. 

 33 42 11 00-1432 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 271.15  
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. 
 33 42 11 00-1433 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 353.30  
. 

 33 42 11 00-1434 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 421.07  

. 
 33 42 11 00-1435 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 488.87  
. 

 33 42 11 00-1436 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 632.28  

. 
 33 42 11 00-1437 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 713.11  
. 

 33 42 11 00-1438 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 
Appropriate Pipe) ............................................................................................................................................................... 796.55  

. 
 33 42 11 00-1439 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 882.59  
. 

 33 42 11 00-1440 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................ 1,075.53  

. 
 33 42 11 00-1441 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 

Appropriate Pipe) ............................................................................................................................................................ 1,173.29  
. 

 33 42 11 00-1442 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................ 1,273.67  

. 
 33 42 11 00-1443 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,563.09  
. 

 33 42 11 00-1444 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,677.83  

. 
 33 42 11 00-1445 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,793.84  
. 

 33 42 11 00-1446 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,909.86  

. 
 33 42 11 00-1447 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 

Of Appropriate Pipe) ....................................................................................................................................................... 2,024.58  
. 

 33 42 11 00-1448 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 2,140.62  

. 
 33 42 11 00-1449 EA Fabricate 126" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 2,262.95  

. 
 33 42 11 00-1450 EA Fabricate 132" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 2,392.27  

. 
 33 42 11 00-1451 EA Fabricate 138" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 2,528.96  

XXXXXXX 
. 
 33 42 11 00-1452  Fabricate Corrugated Steel Pipe Tees Or Laterals (33 42 11 00-1423) 

Note: Fabrication charge excludes material. Use appropriate size, gauge, corrugation and type of material from 
pipe sections for the listed requirements of pipe needed. 

. 

. 
 33 42 11 00-1453 EA Fabricate 6" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ........................................... 106.91  

. 
 33 42 11 00-1454 EA Fabricate 8" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ........................................... 136.89  

. 
 33 42 11 00-1455 EA Fabricate 10" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 166.85  

. 
 33 42 11 00-1456 EA Fabricate 12" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 196.86  

. 
 33 42 11 00-1457 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate 

Pipe) .................................................................................................................................................................................. 239.88  
. 

 33 42 11 00-1458 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 284.19  

. 
 33 42 11 00-1459 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 

Pipe) .................................................................................................................................................................................. 328.54  
. 

 33 42 11 00-1460 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 372.83  

. 
 33 42 11 00-1461 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 8' Of Appropriate 

Pipe) .................................................................................................................................................................................. 488.87  
. 

 33 42 11 00-1462 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 582.74  

. 
 33 42 11 00-1463 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 

Pipe) .................................................................................................................................................................................. 677.90  
. 

 33 42 11 00-1464 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 879.96  

. 
 33 42 11 00-1465 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) .................................................................................................................................................................................. 990.78  
. 

 33 42 11 00-1466 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,105.49  

. 
 33 42 11 00-1467 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,222.83  
. 

 33 42 11 00-1468 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 14' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,491.37  

. 
 33 42 11 00-1469 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,624.37  
. 

 33 42 11 00-1470 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,759.94  

. 
 33 42 11 00-1471 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,165.36  
. 

 33 42 11 00-1472 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,320.51  

. 
 33 42 11 00-1473 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,475.65  
. 

 33 42 11 00-1474 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,632.07  

. 
 33 42 11 00-1475 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,788.53  
. 

 33 42 11 00-1476 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,943.64  
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. 
 33 42 11 00-1477 EA Fabricate 126" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 23' Of Appropriate Pipe) .................................. 3,107.40  

. 
 33 42 11 00-1478 EA Fabricate 132" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 3,280.27  

. 
 33 42 11 00-1479 EA Fabricate 138" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 3,462.73  

XXXXXXX 
. 
 33 42 11 00-1480  Fabricate Skew Or Bevel Ends, Corrugated Steel Pipe Fitting (33 42 11 00-1423) 

Note: Applied to pipe tasks. 
. 
. 

 33 42 11 00-1481 EA Fabricate 6" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 40.80  
. 

 33 42 11 00-1482 EA Fabricate 8" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 51.32  
. 

 33 42 11 00-1483 EA Fabricate 10" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 64.55  
. 

 33 42 11 00-1484 EA Fabricate 12" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 79.05  
. 

 33 42 11 00-1485 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 100.03  
. 

 33 42 11 00-1486 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 122.48  
. 

 33 42 11 00-1487 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 143.47  
. 

 33 42 11 00-1488 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 166.68  
. 

 33 42 11 00-1489 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 204.73  
. 

 33 42 11 00-1490 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 244.10  
. 

 33 42 11 00-1491 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 291.26  
. 

 33 42 11 00-1492 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 358.28  
. 

 33 42 11 00-1493 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 405.52  
. 

 33 42 11 00-1494 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 456.69  
. 

 33 42 11 00-1495 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 553.82  
. 

 33 42 11 00-1496 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 614.17  
. 

 33 42 11 00-1497 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 749.35  
. 

 33 42 11 00-1498 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 816.31  
. 

 33 42 11 00-1499 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................. 887.20  
. 

 33 42 11 00-1500 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................. 956.70  
. 

 33 42 11 00-1501 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................ 1,027.57  
. 

 33 42 11 00-1502 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................ 1,099.74  
. 

 33 42 11 00-1503 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................ 1,170.63  
. 

 33 42 11 00-1504 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................ 1,241.49  
. 

 33 42 11 00-1505 EA Fabricate 126" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,316.63  
. 

 33 42 11 00-1506 EA Fabricate 132" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,396.30  
. 

 33 42 11 00-1507 EA Fabricate 138" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,480.81  

XXXXXXX 
. 
 33 42 11 00-1508  Coupling Bands, Corrugated Metal Pipe Fitting (33 42 11 00-1423) 
. 
. 

 33 42 11 00-1509 EA 6" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................. 11.71  
    For Bituminous Coated, Add  3.40 

. 
 33 42 11 00-1510 EA 8" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................. 15.55  

    For Bituminous Coated, Add  4.51 
. 

 33 42 11 00-1511 EA 10" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................... 19.59  
    For Bituminous Coated, Add  5.68 

. 
 33 42 11 00-1512 EA 12" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................... 32.52  

    For Bituminous Coated, Add  9.43 
. 

 33 42 11 00-1513 EA 15" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................... 41.00  
    For Bituminous Coated, Add  11.89 

. 
 33 42 11 00-1514 EA 18" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................... 60.16  

    For Bituminous Coated, Add  17.45 
. 

 33 42 11 00-1515 EA 21" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................... 71.40  
    For Bituminous Coated, Add  20.71 

. 
 33 42 11 00-1516 EA 24" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................... 80.96  

    For Bituminous Coated, Add  23.48 
. 

 33 42 11 00-1517 EA 30" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 140.11  
    For Bituminous Coated, Add  40.63 

. 
 33 42 11 00-1518 EA 36" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 224.16  

    For Bituminous Coated, Add  53.80 
. 

 33 42 11 00-1519 EA 42" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 263.38  
    For Bituminous Coated, Add  63.21 

. 
 33 42 11 00-1520 EA 48" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 295.12  

    For Bituminous Coated, Add  70.83 
. 

 33 42 11 00-1521 EA 54" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 418.53  
    For Bituminous Coated, Add  100.45 

. 
 33 42 11 00-1522 EA 60" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 598.63  

    For Bituminous Coated, Add  107.75 
. 

 33 42 11 00-1523 EA 66" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 735.70  
    For Bituminous Coated, Add  132.43 

. 
 33 42 11 00-1524 EA 72" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 945.06  

    For Bituminous Coated, Add  132.31 
. 

 33 42 11 00-1525 EA 78" Coupling Band, Corrugated Metal Pipe Fitting .......................................................................................................... 1,010.80  
    For Bituminous Coated, Add  141.51 

. 
 33 42 11 00-1526 EA 84" Coupling Band, Corrugated Metal Pipe Fitting .......................................................................................................... 1,076.91  

    For Bituminous Coated, Add  150.77 
. 

 33 42 11 00-1527 EA 90" Coupling Band, Corrugated Metal Pipe Fitting .......................................................................................................... 1,142.69  
    For Bituminous Coated, Add  159.98 

. 
 33 42 11 00-1528 EA 96" Coupling Band, Corrugated Metal Pipe Fitting .......................................................................................................... 1,208.64  

    For Bituminous Coated, Add  169.21 
. 

 33 42 11 00-1529 EA 102" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................ 1,274.75  
    For Bituminous Coated, Add  178.47 

. 
 33 42 11 00-1530 EA 108" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................ 1,340.56  

    For Bituminous Coated, Add  187.68 
. 

 33 42 11 00-1531 EA 114" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................ 1,587.75  
    For Bituminous Coated, Add  190.53 
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. 
 33 42 11 00-1532 EA 120" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,472.08  

    For Bituminous Coated, Add  176.65 
. 

 33 42 11 00-1533 EA 126" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,537.69  
    For Bituminous Coated, Add  184.52 

. 
 33 42 11 00-1534 EA 132" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,603.77  

    For Bituminous Coated, Add  192.45 
. 

 33 42 11 00-1535 EA 138" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,669.92  
    For Bituminous Coated, Add  200.39 

XXXXXXX 
. 
 33 42 13  Stormwater Culverts (33 42) 
. 
. 
 33 42 13 13  Precast Concrete Stormwater Culverts (33 42 13) 
. 
. 
 33 42 13 13-0001  Precast Reinforced Concrete Box Culvert (33 42 13 13) 

Note: The quantity required shall be the entire length of the culvert including the length of the cut-off sections. 
Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, grouting of joints and 
caulking of joints. Excludes crane, excavation and backfill. Minimum length 6'-0". See CSI section 01 22 23 00-
0857 for crane lifting equipment. 

. 

. 
 33 42 13 13-0002 LF 3' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 411.72 48.58 

    For Each LF Of Cut-Off Section, Add  16.47 
. 

 33 42 13 13-0003 LF 4' x 2' Precast Reinforced Concrete Box Culvert ................................................................................................................ 465.13 48.58 
    For Each LF Of Cut-Off Section, Add  18.61 

. 
 33 42 13 13-0004 LF 4' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 551.41 48.58 

    For Each LF Of Cut-Off Section, Add  22.06 
. 

 33 42 13 13-0005 LF 5' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 661.53 60.73 
    For Each LF Of Cut-Off Section, Add  26.46 

. 
 33 42 13 13-0006 LF 5' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 677.97 60.73 

    For Each LF Of Cut-Off Section, Add  27.12 
. 

 33 42 13 13-0007 LF 5' x 5' Precast Reinforced Concrete Box Culvert ................................................................................................................ 686.18 60.73 
    For Each LF Of Cut-Off Section, Add  27.45 

. 
 33 42 13 13-0008 LF 6' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 707.39 63.16 

    For Each LF Of Cut-Off Section, Add  28.30 
. 

 33 42 13 13-0009 LF 6' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 711.50 63.16 
    For Each LF Of Cut-Off Section, Add  28.46 

. 
 33 42 13 13-0010 LF 6' x 6' Precast Reinforced Concrete Box Culvert ................................................................................................................ 785.45 63.16 

    For Each LF Of Cut-Off Section, Add  31.42 
. 

 33 42 13 13-0011 LF 7' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 804.53 72.87 
    For Each LF Of Cut-Off Section, Add  32.18 

. 
 33 42 13 13-0012 LF 7' x 6' Precast Reinforced Concrete Box Culvert ................................................................................................................ 856.02 99.11 

    For Each LF Of Cut-Off Section, Add  34.24 
. 

 33 42 13 13-0013 LF 8' x 2' Precast Reinforced Concrete Box Culvert ................................................................................................................ 789.56 63.16 
    For Each LF Of Cut-Off Section, Add  31.58 

. 
 33 42 13 13-0014 LF 8' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 808.64 72.87 

    For Each LF Of Cut-Off Section, Add  32.35 
. 

 33 42 13 13-0015 LF 8' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 820.96 72.87 
    For Each LF Of Cut-Off Section, Add  32.84 

. 
 33 42 13 13-0016 LF 8' x 5' Precast Reinforced Concrete Box Culvert ................................................................................................................ 988.61 97.16 

    For Each LF Of Cut-Off Section, Add  39.54 
. 

 33 42 13 13-0017 LF 8' x 6' Precast Reinforced Concrete Box Culvert ................................................................................................................ 991.90 97.16 
    For Each LF Of Cut-Off Section, Add  39.68 

. 
 33 42 13 13-0018 LF 8' x 8' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,094.64 121.46 

    For Each LF Of Cut-Off Section, Add  43.79 
. 

 33 42 13 13-0019 LF 9' x 4' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,094.61 97.16 
    For Each LF Of Cut-Off Section, Add  43.78 

. 
 33 42 13 13-0020 LF 9' x 6' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,154.63 121.46 

    For Each LF Of Cut-Off Section, Add  46.19 
. 

 33 42 13 13-0021 LF 10' x 3' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,158.73 121.46 
    For Each LF Of Cut-Off Section, Add  46.35 

. 
 33 42 13 13-0022 LF 10' x 4' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,413.46 121.46 

    For Each LF Of Cut-Off Section, Add  56.54 
. 

 33 42 13 13-0023 LF 10' x 5' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,477.57 145.75 
    For Each LF Of Cut-Off Section, Add  59.10 

. 
 33 42 13 13-0024 LF 10' x 6' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,494.01 145.75 

    For Each LF Of Cut-Off Section, Add  59.76 
. 

 33 42 13 13-0025 LF 10' x 7' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,498.12 145.75 
    For Each LF Of Cut-Off Section, Add  59.92 

. 
 33 42 13 13-0026 LF 10' x 8' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,503.87 145.75 

    For Each LF Of Cut-Off Section, Add  60.15 
. 

 33 42 13 13-0027 LF 12' x 3' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,558.13 170.04 
    For Each LF Of Cut-Off Section, Add  62.33 

. 
 33 42 13 13-0028 LF 12' x 4' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,558.13 170.04 

    For Each LF Of Cut-Off Section, Add  62.33 
. 

 33 42 13 13-0029 LF 12' x 6' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,558.13 170.04 
    For Each LF Of Cut-Off Section, Add  62.33 

. 
 33 42 13 13-0030 LF 12' x 8' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,558.13 170.04 

    For Each LF Of Cut-Off Section, Add  62.33 
. 

 33 42 13 13-0031 LF 16' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 2,279.61 194.33 
    For Each LF Of Cut-Off Section, Add  91.18 

. 
 33 42 13 13-0032 LF 24' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 3,183.48 194.33 

    For Each LF Of Cut-Off Section, Add  127.34 

XXXXXXX 
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. 
 33 42 13 13-0033  Precast Reinforced Concrete Box Culvert For Roadways (33 42 13 13) 

Note: AASHTO HL-93 Rated. The quantity required shall be the entire length of the culvert including the length of 
the cut-off sections. Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, 
grouting of joints and caulking of joints. Excludes crane, excavation and backfill. Minimum length 6'-0". See CSI 
section 01 22 23 00-0857 for crane lifting equipment. 

. 

. 
 33 42 13 13-0034 LF 3' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,040.74 48.58 

    For Each LF Of Cut-Off Section, Add  41.63 
. 

 33 42 13 13-0035 LF 4' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,119.66 48.58 
    For Each LF Of Cut-Off Section, Add  44.79 

. 
 33 42 13 13-0036 LF 4' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,259.34 48.58 

    For Each LF Of Cut-Off Section, Add  50.37 
. 

 33 42 13 13-0037 LF 5' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,422.83 60.73 
    For Each LF Of Cut-Off Section, Add  56.91 

. 
 33 42 13 13-0038 LF 5' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,562.51 60.73 

    For Each LF Of Cut-Off Section, Add  62.50 
. 

 33 42 13 13-0039 LF 5' x 5' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,702.19 60.73 
    For Each LF Of Cut-Off Section, Add  68.09 

. 
 33 42 13 13-0040 LF 6' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,567.28 63.16 

    For Each LF Of Cut-Off Section, Add  62.69 
. 

 33 42 13 13-0041 LF 6' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,706.96 63.16 
    For Each LF Of Cut-Off Section, Add  68.28 

. 
 33 42 13 13-0042 LF 6' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,986.32 63.16 

    For Each LF Of Cut-Off Section, Add  79.45 
. 

 33 42 13 13-0043 LF 7' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,865.72 72.87 
    For Each LF Of Cut-Off Section, Add  74.63 

. 
 33 42 13 13-0044 LF 7' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,196.54 99.11 

    For Each LF Of Cut-Off Section, Add  87.86 
. 

 33 42 13 13-0045 LF 8' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,706.96 63.16 
    For Each LF Of Cut-Off Section, Add  68.28 

. 
 33 42 13 13-0046 LF 8' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,865.72 72.87 

    For Each LF Of Cut-Off Section, Add  74.63 
. 

 33 42 13 13-0047 LF 8' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,005.40 72.87 
    For Each LF Of Cut-Off Section, Add  80.22 

. 
 33 42 13 13-0048 LF 8' x 5' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,192.73 97.16 

    For Each LF Of Cut-Off Section, Add  87.71 
. 

 33 42 13 13-0049 LF 8' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,332.41 97.16 
    For Each LF Of Cut-Off Section, Add  93.30 

. 
 33 42 13 13-0050 LF 8' x 8' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,659.46 121.46 

    For Each LF Of Cut-Off Section, Add  106.38 
. 

 33 42 13 13-0051 LF 9' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,355.27 97.16 
    For Each LF Of Cut-Off Section, Add  94.21 

. 
 33 42 13 13-0052 LF 9' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,701.50 121.46 

    For Each LF Of Cut-Off Section, Add  108.06 
. 

 33 42 13 13-0053 LF 10' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,671.11 121.46 
    For Each LF Of Cut-Off Section, Add  106.84 

. 
 33 42 13 13-0054 LF 10' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,836.97 121.46 

    For Each LF Of Cut-Off Section, Add  113.48 
. 

 33 42 13 13-0055 LF 10' x 5' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,050.50 145.75 
    For Each LF Of Cut-Off Section, Add  122.02 

. 
 33 42 13 13-0056 LF 10' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,216.36 145.75 

    For Each LF Of Cut-Off Section, Add  128.65 
. 

 33 42 13 13-0057 LF 10' x 7' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,382.24 145.75 
    For Each LF Of Cut-Off Section, Add  135.29 

. 
 33 42 13 13-0058 LF 10' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,548.10 145.75 

    For Each LF Of Cut-Off Section, Add  141.92 
. 

 33 42 13 13-0059 LF 12' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,539.35 170.04 
    For Each LF Of Cut-Off Section, Add  141.57 

. 
 33 42 13 13-0060 LF 12' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,727.88 170.04 

    For Each LF Of Cut-Off Section, Add  149.12 
. 

 33 42 13 13-0061 LF 12' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,105.01 170.04 
    For Each LF Of Cut-Off Section, Add  164.20 

. 
 33 42 13 13-0062 LF 12' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,482.14 170.04 

    For Each LF Of Cut-Off Section, Add  179.29 
. 

 33 42 13 13-0063 LF 16' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 5,367.87 194.33 
    For Each LF Of Cut-Off Section, Add  214.71 

. 
 33 42 13 13-0064 LF 24' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 6,792.55 194.33 

    For Each LF Of Cut-Off Section, Add  271.70 

XXXXXXX 
. 
 33 42 23  Headwalls and Endwalls for Stormwater Piping (33 42) 
. 
. 
 33 42 23 00-0001  Headwalls (33 42 23) 

Note: Excludes excavation and backfill. Select pipe with closest opening area for square or round culverts. 
. 
. 
 33 42 23 00-0002  Cast In Place Concrete Headwalls (33 42 23 00-0001) 

Note: Includes concrete, forms, rebar (where required), finish and curing. 
. 
. 
 33 42 23 00-0003  Skewed Wingwall, Cast In Place Concrete Headwall (33 42 23 00-0002) 

Note: Sized by pipe diameter. 
. 
. 

 33 42 23 00-0004 EA  12" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,493.98 626.64 
. 

 33 42 23 00-0005 EA  15" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,878.52 668.43 
. 

 33 42 23 00-0006 EA  18" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 2,461.25 875.54 
. 

 33 42 23 00-0007 EA  24" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 3,875.37 1,253.29 
. 

 33 42 23 00-0008 EA  30" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 5,398.85 1,671.05 
. 

 33 42 23 00-0009 EA  36" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 6,415.47 2,202.63 
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. 
 33 42 23 00-0010 EA  42" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 8,771.66 3,038.25 

. 
 33 42 23 00-0011 EA  48" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 10,434.74 3,580.79 

. 
 33 42 23 00-0012 EA  54" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 12,544.15 4,359.31 

. 
 33 42 23 00-0013 EA  60" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 15,031.14 5,277.00 

XXXXXXX 
. 
 33 42 23 00-0014  Precast Concrete Headwalls (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0015 EA  12" Pipe, Precast Concrete Headwall ................................................................................................................................. 876.92 162.27 
. 

 33 42 23 00-0016 EA  15" Pipe, Precast Concrete Headwall ................................................................................................................................. 903.97 171.28 
. 

 33 42 23 00-0017 EA  18" Pipe, Precast Concrete Headwall ................................................................................................................................. 993.65 194.71 
. 

 33 42 23 00-0018 EA  24" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,099.83 207.33 
. 

 33 42 23 00-0019 EA  30" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,497.07 243.39 
. 

 33 42 23 00-0020 EA  36" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,676.42 252.41 
. 

 33 42 23 00-0021 EA  42" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,224.40 299.85 
. 

 33 42 23 00-0022 EA  48" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,461.13 330.36 
. 

 33 42 23 00-0023 EA  54" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,720.39 349.79 
. 

 33 42 23 00-0024 EA  60" Pipe, Precast Concrete Headwall .............................................................................................................................. 3,094.68 349.79 
. 

 33 42 23 00-0025 EA  72" Pipe, Precast Concrete Headwall .............................................................................................................................. 3,765.57 437.24 
. 

 33 42 23 00-0026 EA  84" Pipe, Precast Concrete Headwall .............................................................................................................................. 5,376.29 524.69 

XXXXXXX 
. 
 33 42 23 00-0027  Precast Concrete Wingwalls (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0028 EA 18" ID Pipe (26" Hole) Precast Concrete Wingwall .......................................................................................................... 5,411.43 1,731.46 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0029 EA 24" ID Pipe (32" Hole) Precast Concrete Wingwall .......................................................................................................... 5,702.92 1,923.85 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 42 23 00-0030 EA 30" ID Pipe (42" Hole) Precast Concrete Wingwall .......................................................................................................... 6,188.74 2,244.49 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0031 EA 33" ID Pipe (46" Hole) Precast Concrete Wingwall .......................................................................................................... 6,674.55 2,565.13 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 
. 

 33 42 23 00-0032 EA 36" ID Pipe (50" Hole) Precast Concrete Wingwall .......................................................................................................... 6,674.55 2,565.13 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0033 EA 44" ID Pipe (58" Hole) Precast Concrete Wingwall .......................................................................................................... 6,868.88 2,693.38 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 42 23 00-0034 EA 48" ID Pipe (62" Hole) Precast Concrete Wingwall ........................................................................................................ 12,484.05 2,757.51 
Note: 12" thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0035 EA 52" ID Pipe (66" Hole) Precast Concrete Wingwall ........................................................................................................ 12,775.54 2,949.89 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 

XXXXXXX 
. 
 33 42 23 00-0036  Precast Concrete Transverse Drainage Interceptor (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0037 EA 34" x 48" x 28" Precast Concrete Transverse Drainage Interceptor With Frame And Grate ............................................ 3,387.84 680.15 

XXXXXXX 
. 
 33 42 26  End Sections for Stormwater Piping (33 42) 
. 
. 
 33 42 26 16  Corrugated Metal End Sections for Stormwater Piping (33 42 26) 
. 
. 
 33 42 26 16-0001  Corrugated Metal Pipe End Sections (33 42 26 16) 
. 
. 
 33 42 26 16-0002  Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0003  Type 1 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 42 26 16-0004 EA 12" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 244.90 63.11 
. 

 33 42 26 16-0005 EA 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 283.67 67.60 
. 

 33 42 26 16-0006 EA 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 330.52 72.11 
. 

 33 42 26 16-0007 EA 21" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 399.46 78.88 
. 

 33 42 26 16-0008 EA 24" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 442.33 85.64 

XXXXXXX 
. 
 33 42 26 16-0009  Type 2 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 42 26 16-0010 EA 30" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section .............................................................................. 709.20 96.91 
. 

 33 42 26 16-0011 EA 36" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section .............................................................................. 922.83 116.60 
. 

 33 42 26 16-0012 EA 42" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 1,410.37 136.03 
. 

 33 42 26 16-0013 EA 48" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 1,721.64 155.46 
. 

 33 42 26 16-0014 EA 54" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 2,052.02 194.33 
. 

 33 42 26 16-0015 EA 60" 10 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 2,397.18 233.19 

XXXXXXX 
. 
 33 42 26 16-0016  Type 3 Or 5 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 42 26 16-0017 EA 12" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 255.50 63.11 
. 

 33 42 26 16-0018 EA 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 294.58 67.60 
. 

 33 42 26 16-0019 EA 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 347.29 72.11 
. 

 33 42 26 16-0020 EA 21" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 419.59 78.88 
. 

 33 42 26 16-0021 EA 24" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 465.16 85.64 
. 

 33 42 26 16-0022 EA 30" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 779.29 96.91 
. 

 33 42 26 16-0023 EA 36" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 1,008.89 116.60 
. 

 33 42 26 16-0024 EA 42" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 1,600.40 136.03 
. 

 33 42 26 16-0025 EA 48" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 1,966.87 155.46 
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. 
 33 42 26 16-0026 EA 54" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 2,300.01 194.33 

. 
 33 42 26 16-0027 EA 60" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 3,182.63 233.19 

. 
 33 42 26 16-0028 EA 66" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 3,622.82 349.79 

. 
 33 42 26 16-0029 EA 72" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 4,246.68 466.39 

. 
 33 42 26 16-0030 EA 78" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 4,624.82 500.39 

. 
 33 42 26 16-0031 EA 84" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 5,012.02 534.40 

XXXXXXX 
. 
 33 42 26 16-0032  Toe Plate Extensions For Galvanized Corrugated Steel Pipe End Section (33 

42 26 16-0002) 
. 
. 

 33 42 26 16-0033 EA Toe Plate Extension For 12" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 31.50  
. 

 33 42 26 16-0034 EA Toe Plate Extension For 15" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 35.08  
. 

 33 42 26 16-0035 EA Toe Plate Extension For 18" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 39.48  
. 

 33 42 26 16-0036 EA Toe Plate Extension For 21" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 42.92  
. 

 33 42 26 16-0037 EA Toe Plate Extension For 24" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 48.03  
. 

 33 42 26 16-0038 EA Toe Plate Extension For 30" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 83.72  
. 

 33 42 26 16-0039 EA Toe Plate Extension For 36" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 90.10  
. 

 33 42 26 16-0040 EA Toe Plate Extension For 42" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 123.26  
. 

 33 42 26 16-0041 EA Toe Plate Extension For 48" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 131.97  
. 

 33 42 26 16-0042 EA Toe Plate Extension For 54" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 161.11  
. 

 33 42 26 16-0043 EA Toe Plate Extension For 60" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 165.10  
. 

 33 42 26 16-0044 EA Toe Plate Extension For 66" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 176.38  
. 

 33 42 26 16-0045 EA Toe Plate Extension For 72" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 201.06  
. 

 33 42 26 16-0046 EA Toe Plate Extension For 78" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 224.85  
. 

 33 42 26 16-0047 EA 84" Diameter Galvanized Corrugated Steel Pipe End Section Toe Plate Extension ........................................................... 230.47  

XXXXXXX 
. 
 33 42 26 16-0048  Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0049  Type 1 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 42 26 16-0050 EA 17" x 13" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 283.67 67.60 
. 

 33 42 26 16-0051 EA 21" x 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 330.52 72.11 
. 

 33 42 26 16-0052 EA 24" x 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 399.46 78.88 
. 

 33 42 26 16-0053 EA 28" x 20" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 442.33 85.64 

XXXXXXX 
. 
 33 42 26 16-0054  Type 2 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 42 26 16-0055 EA 17" x 13" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 274.52 67.60 
. 

 33 42 26 16-0056 EA 21" x 15" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 313.59 72.11 
. 

 33 42 26 16-0057 EA 24" x 18" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 350.99 78.88 
. 

 33 42 26 16-0058 EA 28" x 20" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 396.05 85.64 
. 

 33 42 26 16-0059 EA 35" x 24" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 577.24 96.91 
. 

 33 42 26 16-0060 EA 42" x 29" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 842.56 116.60 
. 

 33 42 26 16-0061 EA 49" x 33" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,306.05 136.03 
. 

 33 42 26 16-0062 EA 57" x 38" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,652.12 155.46 

XXXXXXX 
. 
 33 42 26 16-0063  Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 42 26 16-0064 EA 17" x 13" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 279.16 67.60 
. 

 33 42 26 16-0065 EA 21" x 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 323.69 72.11 
. 

 33 42 26 16-0066 EA 24" x 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 366.77 78.88 
. 

 33 42 26 16-0067 EA 28" x 20" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 414.76 85.64 
. 

 33 42 26 16-0068 EA 35" x 24" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 609.05 96.91 
. 

 33 42 26 16-0069 EA 42" x 29" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 885.95 116.60 
. 

 33 42 26 16-0070 EA 49" x 33" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,375.47 136.03 
. 

 33 42 26 16-0071 EA 57" x 38" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,732.00 155.46 
. 

 33 42 26 16-0072 EA 64" x 43" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 2,084.84 194.33 
. 

 33 42 26 16-0073 EA 71" x 47" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 2,737.97 233.19 
. 

 33 42 26 16-0074 EA 77" x 52" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 3,824.38 349.79 
. 

 33 42 26 16-0075 EA 83" x 57" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 4,244.00 466.39 

XXXXXXX 
. 
 33 42 26 16-0076  Toe Plate Extensions For Galvanized Corrugated Steel Pipe-Arch End 

Section (33 42 26 16-0048) 
. 
. 

 33 42 26 16-0077 EA Toe Plate Extension For 17" x 13" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 35.08  
. 

 33 42 26 16-0078 EA Toe Plate Extension For 21" x 15" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 39.48  
. 

 33 42 26 16-0079 EA Toe Plate Extension For 24" x 18" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 42.92  
. 

 33 42 26 16-0080 EA Toe Plate Extension For 28" x 20" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 48.03  
. 

 33 42 26 16-0081 EA Toe Plate Extension For 35" x 24" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 83.72  
. 

 33 42 26 16-0082 EA Toe Plate Extension For 42" x 29" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 90.10  
. 

 33 42 26 16-0083 EA Toe Plate Extension For 49" x 33" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 123.26  
. 

 33 42 26 16-0084 EA Toe Plate Extension For 57" x 38" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 137.22  
. 

 33 42 26 16-0085 EA Toe Plate Extension For 64" x 43" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 161.11  
. 

 33 42 26 16-0086 EA Toe Plate Extension For 71" x 47" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 167.19  
. 

 33 42 26 16-0087 EA Toe Plate Extension For 77" x 52" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 193.41  
. 

 33 42 26 16-0088 EA Toe Plate Extension For 83" x 57" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 219.81  

XXXXXXX 
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. 
 33 42 26 16-0089  Corrugated Aluminum Pipe End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0090  Corrugated Aluminum Pipe End Sections (33 42 26 16-0089) 
. 
. 

 33 42 26 16-0091 EA 12" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 368.15 63.11 
. 

 33 42 26 16-0092 EA 15" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 424.01 67.60 
. 

 33 42 26 16-0093 EA 18" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 502.27 72.11 
. 

 33 42 26 16-0094 EA 21" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 622.11 78.88 
. 

 33 42 26 16-0095 EA 24" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 811.59 85.64 
. 

 33 42 26 16-0096 EA 30" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,215.38 96.91 
. 

 33 42 26 16-0097 EA 36" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,654.34 116.60 
. 

 33 42 26 16-0098 EA 36" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 2,057.59 116.60 
. 

 33 42 26 16-0099 EA 42" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 2,623.57 136.03 
. 

 33 42 26 16-0100 EA 48" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 3,742.20 155.46 
. 

 33 42 26 16-0101 EA 54" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 4,146.54 194.33 
. 

 33 42 26 16-0102 EA 60" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 5,587.10 233.19 
. 

 33 42 26 16-0103 EA 66" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 6,333.55 349.79 
. 

 33 42 26 16-0104 EA 72" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 7,411.42 466.39 
. 

 33 42 26 16-0105 EA 78" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 8,093.97 500.39 
. 

 33 42 26 16-0106 EA 84" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 8,541.02 534.40 
. 

 33 42 26 16-0107 EA 90" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section .................................................................... 11,675.77 582.98 
. 

 33 42 26 16-0108 EA 96" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section .................................................................... 12,924.69 631.57 

XXXXXXX 
. 
 33 42 26 16-0109  Toe Plate Extensions For Corrugated Aluminum Pipe End Section (33 42 26 16-0089) 
. 
. 

 33 42 26 16-0110 EA Toe Plate Extension For 12" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 57.63  
. 

 33 42 26 16-0111 EA Toe Plate Extension For 15" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 61.09  
. 

 33 42 26 16-0112 EA Toe Plate Extension For 18" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 66.28  
. 

 33 42 26 16-0113 EA Toe Plate Extension For 21" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 74.62  
. 

 33 42 26 16-0114 EA Toe Plate Extension For 24" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 79.16  
. 

 33 42 26 16-0115 EA Toe Plate Extension For 30" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................. 102.52  
. 

 33 42 26 16-0116 EA Toe Plate Extension For 36" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................. 123.11  
. 

 33 42 26 16-0117 EA Toe Plate Extension For 36" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 129.84  
. 

 33 42 26 16-0118 EA Toe Plate Extension For 42" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 142.41  
. 

 33 42 26 16-0119 EA Toe Plate Extension For 48" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 160.96  
. 

 33 42 26 16-0120 EA Toe Plate Extension For 54" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 190.29  
. 

 33 42 26 16-0121 EA Toe Plate Extension For 60" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 265.64  
. 

 33 42 26 16-0122 EA Toe Plate Extension For 66" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 286.45  
. 

 33 42 26 16-0123 EA Toe Plate Extension For 72" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 363.62  
. 

 33 42 26 16-0124 EA Toe Plate Extension For 78" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 393.57  
. 

 33 42 26 16-0125 EA Toe Plate Extension For 84" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 419.40  
. 

 33 42 26 16-0126 EA Toe Plate Extension For 90" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 446.51  
. 

 33 42 26 16-0127 EA Toe Plate Extension For 96" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 473.97  

XXXXXXX 
. 
 33 42 26 16-0128  Corrugated Aluminum Pipe-Arch End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0129  Corrugated Aluminum Pipe-Arch End Sections (33 42 26 16-0128) 
. 
. 

 33 42 26 16-0130 EA 17" x 13" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 437.05 67.60 
. 

 33 42 26 16-0131 EA 21" x 15" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 534.04 72.11 
. 

 33 42 26 16-0132 EA 24" x 18" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 579.97 78.88 
. 

 33 42 26 16-0133 EA 28" x 20" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 625.85 85.64 
. 

 33 42 26 16-0134 EA 35" x 24" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 936.78 96.91 
. 

 33 42 26 16-0135 EA 42" x 29" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,672.87 116.60 
. 

 33 42 26 16-0136 EA 42" x 29" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,775.11 116.60 
. 

 33 42 26 16-0137 EA 49" x 33" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 2,371.40 136.03 
. 

 33 42 26 16-0138 EA 57" x 38" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 3,644.00 155.46 
. 

 33 42 26 16-0139 EA 64" x 43" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 4,173.20 194.33 
. 

 33 42 26 16-0140 EA 71" x 47" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 5,045.66 233.19 
. 

 33 42 26 16-0141 EA 77" x 52" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 8,449.96 349.79 
. 

 33 42 26 16-0142 EA 83" x 57" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 8,875.11 466.39 
. 

 33 42 26 16-0143 EA 87" x 63" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 9,662.98 500.39 
. 

 33 42 26 16-0144 EA 95" x 67" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................. 10,086.47 534.40 
. 

 33 42 26 16-0145 EA 103" x 71" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................ 10,994.36 582.98 
. 

 33 42 26 16-0146 EA 112" x 75" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................ 11,648.07 631.57 

XXXXXXX 
. 
 33 42 26 16-0147  Toe Plate Extensions For Corrugated Aluminum Pipe-Arch End Section (33 42 

26 16-0128) 
. 
. 

 33 42 26 16-0148 EA Toe Plate Extension For 17" x 13", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 61.09  
. 

 33 42 26 16-0149 EA Toe Plate Extension For 21" x 15", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 66.28  
. 

 33 42 26 16-0150 EA Toe Plate Extension For 24" x 18", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 69.91  
. 

 33 42 26 16-0151 EA Toe Plate Extension For 28" x 20", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 76.57  
. 

 33 42 26 16-0152 EA Toe Plate Extension For 35" x 24", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 87.71  
. 

 33 42 26 16-0153 EA Toe Plate Extension For 42" x 29", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 114.59  
. 

 33 42 26 16-0154 EA Toe Plate Extension For 42" x 29", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 125.33  
. 

 33 42 26 16-0155 EA Toe Plate Extension For 49" x 33", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 142.41  
. 

 33 42 26 16-0156 EA Toe Plate Extension For 57" x 38", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 160.96  
. 

 33 42 26 16-0157 EA Toe Plate Extension For 64" x 43", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 190.29  
. 

 33 42 26 16-0158 EA Toe Plate Extension For 71" x 47", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section............................... 241.76  
. 

 33 42 26 16-0159 EA Toe Plate Extension For 77" x 52", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section............................... 306.44  
. 

 33 42 26 16-0160 EA Toe Plate Extension For 83" x 57", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section............................... 413.61  
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. 
 33 42 26 16-0161 EA Toe Plate Extension For 87" x 63", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 469.66  

. 
 33 42 26 16-0162 EA Toe Plate Extension For 95" x 67", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 491.97  

. 
 33 42 26 16-0163 EA Toe Plate Extension For 103" x 71", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................ 510.20  

. 
 33 42 26 16-0164 EA Toe Plate Extension For 112" x 75", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................ 532.48  

XXXXXXX 
. 
 33 42 26 16-0165  Low Slope Corrugated Steel Pipe End Sections And Accessories (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0166  4:1 Corrugated Steel Pipe End Sections (33 42 26 16-0165) 
. 
. 

 33 42 26 16-0167 EA 15" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 562.22 67.60 
. 

 33 42 26 16-0168 EA 18" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 723.81 72.11 
. 

 33 42 26 16-0169 EA 21" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 886.12 78.88 
. 

 33 42 26 16-0170 EA 24" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ................................................................................................... 1,059.94 85.64 
. 

 33 42 26 16-0171 EA 30" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ................................................................................................... 1,121.50 96.91 
. 

 33 42 26 16-0172 EA 36" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ................................................................................................... 1,468.71 116.60 
. 

 33 42 26 16-0173 EA 42" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ................................................................................................... 2,321.03 136.03 

XXXXXXX 
. 
 33 42 26 16-0174  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe End 

Sections (33 42 26 16-0165) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0175 EA 3" Diameter Parallel Safety Bar For 15" 4:1 Corrugated Steel Pipe End Section ............................................................... 400.50  

. 
 33 42 26 16-0176 EA 3" Diameter Parallel Safety Bar For 18" 4:1 Corrugated Steel Pipe End Section ............................................................... 802.71  

. 
 33 42 26 16-0177 EA 3" Diameter Parallel Safety Bar For 21" 4:1 Corrugated Steel Pipe End Section ............................................................... 880.89  

. 
 33 42 26 16-0178 EA 3" Diameter Parallel Safety Bar For 24" 4:1 Corrugated Steel Pipe End Section ............................................................... 915.83  

XXXXXXX 
. 
 33 42 26 16-0179  6:1 Corrugated Steel Pipe End Sections (33 42 26 16-0165) 
. 
. 

 33 42 26 16-0180 EA 15" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 588.70 67.60 
. 

 33 42 26 16-0181 EA 18" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 771.43 72.11 
. 

 33 42 26 16-0182 EA 21" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 1,026.28 78.88 
. 

 33 42 26 16-0183 EA 24" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 1,205.61 85.64 
. 

 33 42 26 16-0184 EA 30" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 1,430.73 96.91 
. 

 33 42 26 16-0185 EA 36" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 1,741.65 116.60 
. 

 33 42 26 16-0186 EA 42" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 2,662.52 136.03 

XXXXXXX 
. 
 33 42 26 16-0187  3" Diameter Parallel Safety Bar For 6:1 Corrugated Steel Pipe End 

Sections (33 42 26 16-0165) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0188 EA 3" Diameter Parallel Safety Bar For 15" 6:1 Corrugated Steel Pipe End Section ............................................................... 779.62  

. 
 33 42 26 16-0189 EA 3" Diameter Parallel Safety Bar For 18" 6:1 Corrugated Steel Pipe End Section ............................................................... 827.51  

. 
 33 42 26 16-0190 EA 3" Diameter Parallel Safety Bar For 21" 6:1 Corrugated Steel Pipe End Section ............................................................... 910.18  

. 
 33 42 26 16-0191 EA 3" Diameter Parallel Safety Bar For 24" 6:1 Corrugated Steel Pipe End Section ............................................................... 956.39  

XXXXXXX 
. 
 33 42 26 16-0192  Toe Plate Extensions For Low Slope Corrugated Steel Pipe End Section (33 42 

26 16-0165) 
. 
. 

 33 42 26 16-0193 EA Toe Plate Extension For 15" Low Slope Corrugated Steel Pipe End Section ....................................................................... 68.11  
. 

 33 42 26 16-0194 EA Toe Plate Extension For 18" Low Slope Corrugated Steel Pipe End Section ....................................................................... 76.45  
. 

 33 42 26 16-0195 EA Toe Plate Extension For 21" Low Slope Corrugated Steel Pipe End Section ....................................................................... 83.22  
. 

 33 42 26 16-0196 EA Toe Plate Extension For 24" Low Slope Corrugated Steel Pipe End Section ....................................................................... 92.93  
. 

 33 42 26 16-0197 EA Toe Plate Extension For 30" Low Slope Corrugated Steel Pipe End Section ..................................................................... 139.63  
. 

 33 42 26 16-0198 EA Toe Plate Extension For 36" Low Slope Corrugated Steel Pipe End Section ..................................................................... 149.87  
. 

 33 42 26 16-0199 EA Toe Plate Extension For 42" Low Slope Corrugated Steel Pipe End Section ..................................................................... 201.39  

XXXXXXX 
. 
 33 42 26 16-0200  Low Slope Corrugated Steel Pipe-Arch End Sections And Accessories (33 42 26 

16-0001) 
. 
. 
 33 42 26 16-0201  4:1 Corrugated Steel Pipe-Arch End Section (33 42 26 16-0200) 
. 
. 

 33 42 26 16-0202 EA 21" x 15" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 668.03 72.11 
. 

 33 42 26 16-0203 EA 24" x 18" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 838.07 78.88 
. 

 33 42 26 16-0204 EA 28" x 20" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 991.90 85.64 
. 

 33 42 26 16-0205 EA 35" x 24" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section .................................................................................. 1,868.59 96.91 

XXXXXXX 
. 
 33 42 26 16-0206  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe-Arch End 

Sections (33 42 26 16-0200) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0207 EA 3" Diameter Parallel Safety Bar For 21" x 15" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 477.15  

. 
 33 42 26 16-0208 EA 3" Diameter Parallel Safety Bar For 24" x 18" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 869.23  

. 
 33 42 26 16-0209 EA 3" Diameter Parallel Safety Bar For 28" x 20" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 915.83  

. 
 33 42 26 16-0210 EA 3" Diameter Parallel Safety Bar For 35" x 24" 4:1 Corrugated Steel Pipe-Arch End Section ........................................... 1,347.92  

XXXXXXX 
. 
 33 42 26 16-0211  Toe Plate Extensions For Low Slope Corrugated Steel Pipe-Arch End 

Section (33 42 26 16-0200) 
. 
. 

 33 42 26 16-0212 EA Toe Plate Extension For 21" x 15" Low Slope Corrugated Steel Pipe-Arch End Section ..................................................... 68.85  
. 

 33 42 26 16-0213 EA Toe Plate Extension For 24" x 18" Low Slope Corrugated Steel Pipe-Arch End Section ..................................................... 78.13  
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. 
 33 42 26 16-0214 EA Toe Plate Extension For 28" x 20" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 85.17  

. 
 33 42 26 16-0215 EA Toe Plate Extension For 35" x 24" Low Slope Corrugated Steel Pipe-Arch End Section .................................................... 101.48  

XXXXXXX 
. 
 33 42 26 19  Corrugated High-Density Polyethylene (HDPE) End Sections for 

Stormwater Piping (33 42 26) 
. 
. 
 33 42 26 19-0001  Corrugated High Density Polyethylene (HDPE) Pipe End Sections (33 42 26 19) 
. 
. 

 33 42 26 19-0002 EA 4" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 54.75 18.26 
. 

 33 42 26 19-0003 EA 6" End Section, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 102.16 27.40 
. 

 33 42 26 19-0004 EA 8" End Section, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 138.78 34.24 
. 

 33 42 26 19-0005 EA 10" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 218.57 54.78 
. 

 33 42 26 19-0006 EA 12" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 259.66 61.63 
. 

 33 42 26 19-0007 EA 15" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 275.61 66.20 
. 

 33 42 26 19-0008 EA 18" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 328.50 73.05 
. 

 33 42 26 19-0009 EA 24" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 424.65 86.74 
. 

 33 42 26 19-0010 EA 30" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 877.97 98.16 
. 

 33 42 26 19-0011 EA 36" End Section, Corrugated High Density Polyethylene (HDPE) Pipe ........................................................................... 1,071.22 109.57 

XXXXXXX 
. 
 33 42 26 23  Concrete End Sections for Stormwater Piping (33 42 26) 
. 
. 
 33 42 26 23-0001  Precast Concrete End Sections (33 42 26 23) 
. 
. 
 33 42 26 23-0002  Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0003 EA 12" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 597.69 105.74 
. 

 33 42 26 23-0004 EA 15" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 801.19 130.89 
. 

 33 42 26 23-0005 EA 18" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 992.40 165.69 
. 

 33 42 26 23-0006 EA 21" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,139.69 198.14 
. 

 33 42 26 23-0007 EA 24" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,213.23 229.33 
. 

 33 42 26 23-0008 EA 27" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,533.18 289.55 
. 

 33 42 26 23-0009 EA 30" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,905.89 434.90 
. 

 33 42 26 23-0010 EA 36" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,354.61 548.78 
. 

 33 42 26 23-0011 EA 42" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,851.70 688.41 
. 

 33 42 26 23-0012 EA 48" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 3,128.06 776.34 
. 

 33 42 26 23-0013 EA 54" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 3,414.64 869.62 
. 

 33 42 26 23-0014 EA 60" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 3,708.56 966.78 
. 

 33 42 26 23-0015 EA 66" Diameter Pipe Precast Concrete End Section ........................................................................................................... 3,661.36 768.50 
. 

 33 42 26 23-0016 EA 72" Diameter Pipe Precast Concrete End Section ........................................................................................................... 4,201.98 960.60 
. 

 33 42 26 23-0017 EA 78" Diameter Pipe Precast Concrete End Section ........................................................................................................... 5,002.14 1,200.74 
. 

 33 42 26 23-0018 EA 84" Diameter Pipe Precast Concrete End Section ........................................................................................................... 5,920.99 1,440.90 

XXXXXXX 
. 
 33 42 26 23-0019  Flared Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0020 EA 12" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 751.21 113.19 
. 

 33 42 26 23-0021 EA 15" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 905.12 141.08 
. 

 33 42 26 23-0022 EA 18" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,099.74 178.58 
. 

 33 42 26 23-0023 EA 21" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,257.79 213.57 
. 

 33 42 26 23-0024 EA 24" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,533.15 247.19 
. 

 33 42 26 23-0025 EA 27" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,860.72 394.77 
. 

 33 42 26 23-0026 EA 30" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,952.11 543.54 
. 

 33 42 26 23-0027 EA 36" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,631.61 685.98 
. 

 33 42 26 23-0028 EA 42" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,162.47 860.67 
. 

 33 42 26 23-0029 EA 48" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,426.75 970.66 
. 

 33 42 26 23-0030 EA 54" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,833.03 1,087.17 
. 

 33 42 26 23-0031 EA 60" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 4,247.23 1,207.56 
. 

 33 42 26 23-0032 EA 66" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 4,951.74 1,391.28 
. 

 33 42 26 23-0033 EA 72" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 5,767.07 1,552.88 
. 

 33 42 26 23-0034 EA 78" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 6,537.94 1,746.91 
. 

 33 42 26 23-0035 EA 84" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 7,532.80 1,940.75 

XXXXXXX 
. 
 33 42 31  Stormwater Area Drains and Inlets (33 42) 
. 
. 
 33 42 31 00-0001  Storm Drains (33 42 31) 

See CSI section 33 05 61 00-0001 for manhole structures. 
. 
. 
 33 42 31 00-0002  Catch Basins And Inlet Basins (33 42 31 00-0001) 

Note: Includes base slab, opening and grout. Excludes frame, grate, excavation and backfill. 
. 
. 
 33 42 31 00-0003  Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0004  3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0005 EA  2' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 1,676.68 308.22 
. 

 33 42 31 00-0006 EA  3' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,003.50 361.13 
. 

 33 42 31 00-0007 EA  4' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,330.31 413.96 
. 

 33 42 31 00-0008 EA  5' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,657.13 466.87 
. 

 33 42 31 00-0009 EA  6' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,983.94 519.69 

XXXXXXX 
. 
 33 42 31 00-0010  3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0011 EA  2' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 2,166.46 306.35 
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. 
 33 42 31 00-0012 EA  3' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin ................................................................... 2,678.30 408.48 

. 
 33 42 31 00-0013 EA  4' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin ................................................................... 3,415.02 557.01 

. 
 33 42 31 00-0014 EA  5' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin ................................................................... 4,163.07 649.86 

. 
 33 42 31 00-0015 EA  6' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin ................................................................... 4,748.76 742.69 

XXXXXXX 
. 
 33 42 31 00-0016  4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0017 EA  2' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,329.28 334.21 
. 

 33 42 31 00-0018 EA  3' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 3,227.23 464.18 
. 

 33 42 31 00-0019 EA  4' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 3,937.77 603.44 
. 

 33 42 31 00-0020 EA  5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 4,547.16 696.27 
. 

 33 42 31 00-0021 EA  6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 5,766.36 891.23 

XXXXXXX 
. 
 33 42 31 00-0022  Cast In Place, Catch Basin (33 42 31 00-0002) 

Note: Inside span, overall depth. Includes concrete, forms, rebar (where required), finish and curing. 
. 
. 
 33 42 31 00-0023  3' x 3', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0024 EA 3' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,220.33 372.64 
. 

 33 42 31 00-0025 EA 3'-6" Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,353.49 396.22 
. 

 33 42 31 00-0026 EA 4' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,593.66 425.56 
. 

 33 42 31 00-0027 EA 4'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,907.05 471.05 
. 

 33 42 31 00-0028 EA 5' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,156.23 501.41 
. 

 33 42 31 00-0029 EA 5'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,301.60 525.83 
. 

 33 42 31 00-0030 EA 6' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,550.95 556.18 
. 

 33 42 31 00-0031 EA 6'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,693.02 580.69 
. 

 33 42 31 00-0032 EA 7' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,943.88 610.96 
. 

 33 42 31 00-0033 EA 7'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,087.74 635.46 
. 

 33 42 31 00-0034 EA 8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,337.01 665.82 
. 

 33 42 31 00-0035 VLF >8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 542.15 83.18 

XXXXXXX 
. 
 33 42 31 00-0036  3'-6" x 3'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0037 EA 3' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 2,551.71 430.76 
. 

 33 42 31 00-0038 EA 3'-6" Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 2,719.52 461.02 
. 

 33 42 31 00-0039 EA 4' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 2,969.64 491.38 
. 

 33 42 31 00-0040 EA 4'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,335.68 544.21 
. 

 33 42 31 00-0041 EA 5' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,607.23 578.56 
. 

 33 42 31 00-0042 EA 5'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,774.78 607.06 
. 

 33 42 31 00-0043 EA 6' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,049.44 641.40 
. 

 33 42 31 00-0044 EA 6'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,216.99 669.90 
. 

 33 42 31 00-0045 EA 7' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,489.94 704.26 
. 

 33 42 31 00-0046 EA 7'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,657.70 732.76 
. 

 33 42 31 00-0047 EA 8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,930.74 767.10 
. 

 33 42 31 00-0048 VLF >8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 616.37 95.90 

XXXXXXX 
. 
 33 42 31 00-0049  4' x 4', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0050 EA 3' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,906.42 492.77 
. 

 33 42 31 00-0051 EA 3'-6" Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,084.17 524.06 
. 

 33 42 31 00-0052 EA 4' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,367.43 561.10 
. 

 33 42 31 00-0053 EA 4'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,786.71 621.36 
. 

 33 42 31 00-0054 EA 5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,083.65 659.70 
. 

 33 42 31 00-0055 EA 5'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,274.99 692.28 
. 

 33 42 31 00-0056 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,571.93 730.62 
. 

 33 42 31 00-0057 EA 6'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,763.07 763.20 
. 

 33 42 31 00-0058 EA 7' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,060.02 801.55 
. 

 33 42 31 00-0059 EA 7'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,251.36 834.14 
. 

 33 42 31 00-0060 EA 8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,548.30 872.57 
. 

 33 42 31 00-0061 VLF >8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 693.51 109.08 

XXXXXXX 
. 
 33 42 31 00-0062  4'-6" x 4'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0063 EA 3' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,352.02 571.41 
. 

 33 42 31 00-0064 EA 3'-6" Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,559.17 603.72 
. 

 33 42 31 00-0065 EA 4' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,870.21 645.49 
. 

 33 42 31 00-0066 EA 4'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,348.12 714.01 
. 

 33 42 31 00-0067 EA 5' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,675.11 757.27 
. 

 33 42 31 00-0068 EA 5'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,896.59 794.68 
. 

 33 42 31 00-0069 EA 6' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 5,223.76 837.94 
. 

 33 42 31 00-0070 EA 6'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,445.24 875.45 
. 

 33 42 31 00-0071 EA 7' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 5,772.24 918.71 
. 

 33 42 31 00-0072 EA 7'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,992.21 956.12 
. 

 33 42 31 00-0073 EA 8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 6,320.90 999.38 
. 

 33 42 31 00-0074 VLF >8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 790.16 124.96 

XXXXXXX 
. 
 33 42 31 00-0075  5' x 5', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0076 EA 4' Deep, 5' x 5' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,327.54 724.77 
. 

 33 42 31 00-0077 EA 4'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,859.67 800.90 
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. 
 33 42 31 00-0078 EA 5' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,212.43 848.34 

. 
 33 42 31 00-0079 EA 5'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,458.17 889.92 

. 
 33 42 31 00-0080 EA 6' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,807.71 937.28 

. 
 33 42 31 00-0081 EA 6'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,054.95 978.86 

. 
 33 42 31 00-0082 EA 7' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,406.21 1,026.31 

. 
 33 42 31 00-0083 EA 7'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,650.24 1,067.90 

. 
 33 42 31 00-0084 EA 8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 7,003.00 1,115.24 

. 
 33 42 31 00-0085 VLF >8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,379.49 139.44 

XXXXXXX 
. 
 33 42 31 00-0086  5'-6" x 5'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0087 EA 4' Deep, 5'-6" x 5'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,806.96 808.23 
. 

 33 42 31 00-0088 EA 4'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,566.95 914.91 
. 

 33 42 31 00-0089 EA 5' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,954.50 967.63 
. 

 33 42 31 00-0090 EA 5'-6" Deep, 5'-6" x 5' x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,235.04 1,014.88 
. 

 33 42 31 00-0091 EA 6' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,624.30 1,067.99 
. 

 33 42 31 00-0092 EA 6'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,906.34 1,115.24 
. 

 33 42 31 00-0093 EA 7' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,293.89 1,168.35 
. 

 33 42 31 00-0094 EA 7'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,574.42 1,215.60 
. 

 33 42 31 00-0095 EA 8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,961.98 1,268.70 
. 

 33 42 31 00-0096 VLF >8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin..................................................................................... 995.25 158.56 

XXXXXXX 
. 
 33 42 31 00-0097  6' x 6', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0098 EA 4' Deep, 6' x 6' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,311.80 895.59 
. 

 33 42 31 00-0099 EA 4'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,149.01 1,012.66 
. 

 33 42 31 00-0100 EA 5' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,562.88 1,070.03 
. 

 33 42 31 00-0101 EA 5'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,869.55 1,121.56 
. 

 33 42 31 00-0102 EA 6' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 7,281.90 1,178.93 
. 

 33 42 31 00-0103 EA 6'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,590.27 1,230.45 
. 

 33 42 31 00-0104 EA 7' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,002.45 1,287.83 
. 

 33 42 31 00-0105 EA 7'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,309.30 1,339.35 
. 

 33 42 31 00-0106 EA 8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,723.18 1,396.72 
. 

 33 42 31 00-0107 VLF >8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,090.45 174.62 

XXXXXXX 
. 
 33 42 31 00-0108  6'-6" x 6'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0109 EA 4' Deep, 6'-6" x 6'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,838.80 987.13 
. 

 33 42 31 00-0110 EA 4'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,973.98 1,143.65 
. 

 33 42 31 00-0111 EA 5' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,425.92 1,207.15 
. 

 33 42 31 00-0112 EA 5'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,772.26 1,264.80 
. 

 33 42 31 00-0113 EA 6' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 8,224.21 1,328.21 
. 

 33 42 31 00-0114 EA 6'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,570.55 1,385.96 
. 

 33 42 31 00-0115 EA 7' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 9,022.49 1,449.36 
. 

 33 42 31 00-0116 EA 7'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 9,368.83 1,507.01 
. 

 33 42 31 00-0117 EA 8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 9,822.47 1,570.51 
. 

 33 42 31 00-0118 VLF >8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................. 1,227.75 196.35 

XXXXXXX 
. 
 33 42 31 00-0119  7' x 7', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0120 EA 4' Deep, 7' x 7' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,389.68 1,082.66 
. 

 33 42 31 00-0121 EA 4'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,631.74 1,253.47 
. 

 33 42 31 00-0122 EA 5' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,110.56 1,321.43 
. 

 33 42 31 00-0123 EA 5'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,482.16 1,383.45 
. 

 33 42 31 00-0124 EA 6' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,962.40 1,451.31 
. 

 33 42 31 00-0125 EA 6'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,334.02 1,513.42 
. 

 33 42 31 00-0126 EA 7' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 9,812.83 1,581.28 
. 

 33 42 31 00-0127 EA 7'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 10,185.95 1,643.39 
. 

 33 42 31 00-0128 EA 8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 10,664.68 1,711.25 
. 

 33 42 31 00-0129 VLF >8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,333.13 213.90 

XXXXXXX 
. 
 33 42 31 00-0130  7'-6" x 7'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0131 EA 4' Deep, 7'-6" x 7'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,213.34 1,215.13 
. 

 33 42 31 00-0132 EA 4'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,316.46 1,367.75 
. 

 33 42 31 00-0133 EA 5' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 8,820.45 1,440.07 
. 

 33 42 31 00-0134 EA 5'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 9,220.45 1,506.54 
. 

 33 42 31 00-0135 EA 6' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 9,725.86 1,578.86 
. 

 33 42 31 00-0136 EA 6'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................. 10,125.86 1,645.33 
. 

 33 42 31 00-0137 EA 7' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 10,629.85 1,717.65 
. 

 33 42 31 00-0138 EA 7'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................. 11,029.85 1,784.12 
. 

 33 42 31 00-0139 EA 8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 11,535.35 1,856.44 
. 

 33 42 31 00-0140 VLF >8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................. 1,441.89 232.09 

XXXXXXX 
. 
 33 42 31 00-0141  8' x 8', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0142 EA 4' Deep, 8' x 8' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 7,835.42 1,322.08 
. 

 33 42 31 00-0143 EA 4'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,026.24 1,486.50 
. 

 33 42 31 00-0144 EA 5' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 9,557.02 1,563.18 
. 

 33 42 31 00-0145 EA 5'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,983.90 1,634.10 
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. 
 33 42 31 00-0146 EA 6' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 10,514.58 1,710.79 

. 
 33 42 31 00-0147 EA 6'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 10,938.44 1,781.71 

. 
 33 42 31 00-0148 EA 7' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 11,472.13 1,858.40 

. 
 33 42 31 00-0149 EA 7'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 11,899.00 1,929.32 

. 
 33 42 31 00-0150 EA 8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 12,421.44 2,006.01 

. 
 33 42 31 00-0151 VLF >8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,553.71 250.75 

XXXXXXX 
. 
 33 42 31 00-0152  Precast Concrete Catch Basins (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0153  1'-6" Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0154 EA 4' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 655.66 198.29 
. 

 33 42 31 00-0155 EA 6' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 909.69 297.43 
. 

 33 42 31 00-0156 EA 8' Deep, 1'-6" Diameter Precast Catch Basins ................................................................................................................. 1,150.80 386.66 
. 

 33 42 31 00-0157 EA 10' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,379.33 457.05 
. 

 33 42 31 00-0158 EA 12' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,696.58 579.99 
. 

 33 42 31 00-0159 EA 14' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,940.19 669.21 
. 

 33 42 31 00-0160 VLF Vertical Linear Foot Over 14' Deep, 1'-6" Diameter Precast Catch Basins ......................................................................... 134.93 44.62 

XXXXXXX 
. 
 33 42 31 00-0161  2' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0162 EA 4' Deep, 2' Diameter Precast Catch Basin .......................................................................................................................... 747.72 220.60 
. 

 33 42 31 00-0163 EA 6' Deep, 2' Diameter Precast Catch Basin ....................................................................................................................... 1,031.67 327.17 
. 

 33 42 31 00-0164 EA 8' Deep, 2' Diameter Precast Catch Basin ....................................................................................................................... 1,300.06 431.27 
. 

 33 42 31 00-0165 EA 10' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,553.39 503.15 
. 

 33 42 31 00-0166 EA 12' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,921.92 644.43 
. 

 33 42 31 00-0167 EA 14' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 2,195.13 743.58 
. 

 33 42 31 00-0168 VLF Vertical Linear Foot Over 14' Deep, 2' Diameter Precast Catch Basin ............................................................................... 152.69 53.53 

XXXXXXX 
. 
 33 42 31 00-0169  3' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0170 EA 4' Deep, 3' Diameter Precast Catch Basin .......................................................................................................................... 990.88 260.25 
. 

 33 42 31 00-0171 EA 6' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,348.63 384.68 
. 

 33 42 31 00-0172 EA 8' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,691.10 508.11 
. 

 33 42 31 00-0173 EA 10' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,106.16 634.51 
. 

 33 42 31 00-0174 EA 12' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,486.69 756.46 
. 

 33 42 31 00-0175 EA 14' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,853.46 880.39 
. 

 33 42 31 00-0176 VLF Vertical Linear Foot Over 14' Deep, 3' Diameter Precast Catch Basin ............................................................................... 195.99 62.88 

XXXXXXX 
. 
 33 42 31 00-0177  4' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0178 EA 4' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,201.93 289.50 
. 

 33 42 31 00-0179 EA 6' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,560.63 396.57 
. 

 33 42 31 00-0180 EA 8' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 2,081.71 594.86 
. 

 33 42 31 00-0181 EA 10' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 2,597.63 743.58 
. 

 33 42 31 00-0182 EA 12' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 3,069.00 892.29 
. 

 33 42 31 00-0183 EA 14' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 3,524.79 1,041.00 
. 

 33 42 31 00-0184 VLF Vertical Linear Foot Over 14' Deep, 4' Diameter Precast Catch Basin ............................................................................... 241.52 74.35 

XXXXXXX 
. 
 33 42 31 00-0185  5' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0186 EA 4' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 1,617.21 396.57 
. 

 33 42 31 00-0187 EA 6' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 2,207.45 594.86 
. 

 33 42 31 00-0188 EA 8' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 2,800.63 793.15 
. 

 33 42 31 00-0189 EA 10' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 3,422.75 991.43 
. 

 33 42 31 00-0190 EA 12' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 4,035.24 1,189.72 
. 

 33 42 31 00-0191 EA 14' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 4,695.20 1,388.01 
. 

 33 42 31 00-0192 VLF Vertical Linear Foot Over 14' Deep, 5' Diameter Precast Catch Basin ............................................................................... 321.32 99.14 

XXXXXXX 
. 
 33 42 31 00-0193  6' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0194 EA 4' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 2,364.62 594.86 
. 

 33 42 31 00-0195 EA 6' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 3,194.74 892.29 
. 

 33 42 31 00-0196 EA 8' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 4,084.22 1,189.72 
. 

 33 42 31 00-0197 EA 10' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 5,089.57 1,487.15 
. 

 33 42 31 00-0198 EA 12' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 6,063.47 1,784.58 
. 

 33 42 31 00-0199 EA 14' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 7,013.69 2,082.01 
. 

 33 42 31 00-0200 VLF Vertical Linear Foot Over 14' Deep, 6' Diameter Precast Catch Basin ............................................................................... 478.84 148.72 

XXXXXXX 
. 
 33 42 31 00-0201  Precast Catch Basins Accessories (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0202 EA Single Or Double Wing Slab Top With Throat.................................................................................................................. 1,389.90 644.43 
. 

 33 42 31 00-0203 EA 4' x 4' Weir Box, Precast Catch Basin ................................................................................................................................. 666.30 79.32 
. 

 33 42 31 00-0204 EA 4' Diameter Inlet Round To Square Adapter, Precast Catch Basin ..................................................................................... 369.43 84.27 
. 

 33 42 31 00-0205 EA 3' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 458.49 123.93 
    For Each Additional Inch In Height, Add  55.74 

. 
 33 42 31 00-0206 EA 4' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 540.51 148.72 

    For Each Additional Inch In Height, Add  65.28 
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. 
 33 42 31 00-0207 EA 5' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 630.48 173.50 

    For Each Additional Inch In Height, Add  76.20 
. 

 33 42 31 00-0208 EA 6' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 785.35 247.86 
    For Each Additional Inch In Height, Add  89.63 

. 
 33 42 31 00-0209 EA Adjust Existing Catch Basin Inlet Grate To Match Grade .................................................................................................... 594.83  

XXXXXXX 
. 
 33 42 31 00-0210  Catch Basin Risers (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0211 EA Up To 860 Square Inch, Up to 2" Rise, Catch Basin Riser ................................................................................................. 377.39  
. 

 33 42 31 00-0212 EA >860 To 1140 Square Inch, Up To 2" Rise, Catch Basin Riser ........................................................................................... 422.14  
. 

 33 42 31 00-0213 EA >1140 Square Inch, Up To 2" Rise, Catch Basin Riser ....................................................................................................... 475.37  
. 

 33 42 31 00-0214 EA Up To 860 Square Inch, >2" To 3" Rise, Catch Basin Riser ............................................................................................... 406.39  
. 

 33 42 31 00-0215 EA >860 To 1140 Square Inch, >2" To 3" Rise, Catch Basin Riser .......................................................................................... 454.14  
. 

 33 42 31 00-0216 EA >1140 Square Inch, >2" To 3" Rise, Catch Basin Riser ...................................................................................................... 513.13  
. 

 33 42 31 00-0217 EA Up To 860 Square Inch, >3" To 4" Rise, Catch Basin Riser ............................................................................................... 449.94  
. 

 33 42 31 00-0218 EA >860 To 1140 Square Inch, >3" To 4" Rise, Catch Basin Riser .......................................................................................... 492.31  
. 

 33 42 31 00-0219 EA >1140 Square Inch, >3" To 4" Rise, Catch Basin Riser ...................................................................................................... 551.51  

XXXXXXX 
. 
 33 42 31 00-0220  Cast In Place, Storm Drain Cleanout (33 42 31 00-0002) 

Note: Inside span. 
. 
. 

 33 42 31 00-0221 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 4,701.47 735.08 
. 

 33 42 31 00-0222 EA 6' Deep, 4' x 5' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 5,343.45 838.87 
. 

 33 42 31 00-0223 EA 6' Deep, 4' x 6' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 6,058.38 952.04 
. 

 33 42 31 00-0224 EA 7' Deep, 4' x 7' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 7,277.90 1,142.07 
. 

 33 42 31 00-0225 EA 8' Deep, 4' x 8' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 8,824.91 1,378.81 

XXXXXXX 
. 
 33 42 31 00-0226  Precast Concrete Inlet Boxes (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0227  Precast Concrete Inlet Boxes (33 42 31 00-0226) 
. 
. 
 33 42 31 00-0228  24" x 24" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 

Note: Yard inlet. 
. 
. 
 33 42 31 00-0229  24" x 24" ID, Precast Concrete Inlet Boxes (33 42 31 00-0228) 
. 
. 

 33 42 31 00-0230 EA 24" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 687.74 69.40 
. 

 33 42 31 00-0231 EA 30" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 808.97 84.27 
. 

 33 42 31 00-0232 EA 36" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 930.21 99.14 
. 

 33 42 31 00-0233 EA 42" Height, 24" x 24" ID, Precast Concrete Inlet Box ....................................................................................................... 1,052.68 114.63 

XXXXXXX 
. 
 33 42 31 00-0234  24" x 24" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0228) 
. 
. 

 33 42 31 00-0235 EA 6" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser................................................................................................... 175.76  
. 

 33 42 31 00-0236 EA 12" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 282.12  
. 

 33 42 31 00-0237 EA 18" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 398.40  
. 

 33 42 31 00-0238 EA 24" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 514.68  
. 

 33 42 31 00-0239 EA 30" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 630.95  
. 

 33 42 31 00-0240 EA 36" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 747.23  

XXXXXXX 
. 
 33 42 31 00-0241  22" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0242  22" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0241) 
. 
. 

 33 42 31 00-0243 EA 36" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,417.39 194.33 
. 

 33 42 31 00-0244 EA 42" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,595.35 224.69 
. 

 33 42 31 00-0245 EA 48" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,773.33 255.06 
. 

 33 42 31 00-0246 EA 54" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,951.45 285.49 
. 

 33 42 31 00-0247 EA 60" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,129.57 315.93 
. 

 33 42 31 00-0248 EA 66" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,307.68 346.36 
. 

 33 42 31 00-0249 EA 72" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,485.79 376.81 

XXXXXXX 
. 
 33 42 31 00-0250  22" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0241) 
. 
. 

 33 42 31 00-0251 EA 6" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser................................................................................................... 344.39  
. 

 33 42 31 00-0252 EA 12" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 549.99  
. 

 33 42 31 00-0253 EA 18" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 599.59  
. 

 33 42 31 00-0254 EA 24" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 766.41  
. 

 33 42 31 00-0255 EA 30" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 933.22  
. 

 33 42 31 00-0256 EA 36" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,092.12  
. 

 33 42 31 00-0257 EA 42" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,270.09  
. 

 33 42 31 00-0258 EA 48" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,448.06  
. 

 33 42 31 00-0259 EA 54" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,626.19  
. 

 33 42 31 00-0260 EA 60" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,804.30  
. 

 33 42 31 00-0261 EA 66" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,982.42  
. 

 33 42 31 00-0262 EA 72" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,160.53  

XXXXXXX 
. 
 33 42 31 00-0263  30" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0264  30" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0263) 
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. 

. 
 33 42 31 00-0265 EA 36" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,370.59 213.76 

. 
 33 42 31 00-0266 EA 42" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,549.30 247.16 

. 
 33 42 31 00-0267 EA 48" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,728.01 280.56 

. 
 33 42 31 00-0268 EA 54" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,906.88 314.05 

. 
 33 42 31 00-0269 EA 60" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,085.75 347.52 

. 
 33 42 31 00-0270 EA 66" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,264.62 381.00 

. 
 33 42 31 00-0271 EA 72" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,443.49 414.48 

XXXXXXX 
. 
 33 42 31 00-0272  30" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0263) 
. 
. 

 33 42 31 00-0273 EA 6" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .................................................................................................. 341.78  
. 

 33 42 31 00-0274 EA 12" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 539.76  
. 

 33 42 31 00-0275 EA 18" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 590.30  
. 

 33 42 31 00-0276 EA 24" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 753.71  
. 

 33 42 31 00-0277 EA 30" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 917.12  
. 

 33 42 31 00-0278 EA 36" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,079.55  
. 

 33 42 31 00-0279 EA 42" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,255.59  
. 

 33 42 31 00-0280 EA 48" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,430.65  
. 

 33 42 31 00-0281 EA 54" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,606.68  
. 

 33 42 31 00-0282 EA 60" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,781.75  
. 

 33 42 31 00-0283 EA 66" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,957.79  
. 

 33 42 31 00-0284 EA 72" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,133.82  

XXXXXXX 
. 
 33 42 31 00-0285  42" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0286  42" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0287 EA 36" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,627.15 233.19 
. 

 33 42 31 00-0288 EA 42" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,836.91 271.08 
. 

 33 42 31 00-0289 EA 48" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,046.69 309.95 
. 

 33 42 31 00-0290 EA 54" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,255.49 347.85 
. 

 33 42 31 00-0291 EA 60" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,465.26 386.71 
. 

 33 42 31 00-0292 EA 66" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,675.03 424.60 
. 

 33 42 31 00-0293 EA 72" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,883.83 462.50 

XXXXXXX 
. 
 33 42 31 00-0294  42" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0295 EA 6" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .................................................................................................. 376.36  
. 

 33 42 31 00-0296 EA 12" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 606.96  
. 

 33 42 31 00-0297 EA 18" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 658.95  
. 

 33 42 31 00-0298 EA 24" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 843.95  
. 

 33 42 31 00-0299 EA 30" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,028.94  
. 

 33 42 31 00-0300 EA 36" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,213.94  
. 

 33 42 31 00-0301 EA 42" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,412.05  
. 

 33 42 31 00-0302 EA 48" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,610.16  
. 

 33 42 31 00-0303 EA 54" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,808.27  
. 

 33 42 31 00-0304 EA 60" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,006.40  
. 

 33 42 31 00-0305 EA 66" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,204.50  
. 

 33 42 31 00-0306 EA 72" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,402.61  

XXXXXXX 
. 
 33 42 31 00-0307  42" x 48" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0308 EA 42" x 48" ID, Precast Concrete Inlet Box Top Slab ............................................................................................................. 924.96 145.75 

XXXXXXX 
. 
 33 42 31 00-0309  48" x 54" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0310  48" x 54" ID, Precast Concrete Inlet Boxes (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0311 EA 36" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,298.46 259.11 
. 

 33 42 31 00-0312 EA 42" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,577.59 301.70 
. 

 33 42 31 00-0313 EA 48" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,856.73 344.28 
. 

 33 42 31 00-0314 EA 54" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,135.56 386.71 
. 

 33 42 31 00-0315 EA 60" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,414.38 429.15 
. 

 33 42 31 00-0316 EA 66" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,693.20 471.59 
. 

 33 42 31 00-0317 EA 72" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,972.03 514.02 

XXXXXXX 
. 
 33 42 31 00-0318  48" x 54" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0319 EA 6" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .................................................................................................. 378.57  
. 

 33 42 31 00-0320 EA 12" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................ 598.44  
. 

 33 42 31 00-0321 EA 18" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................ 873.36  
. 

 33 42 31 00-0322 EA 24" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,148.29  
. 

 33 42 31 00-0323 EA 30" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,407.03  
. 

 33 42 31 00-0324 EA 36" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,681.94  
. 

 33 42 31 00-0325 EA 42" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,961.08  
. 

 33 42 31 00-0326 EA 48" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,240.22  
. 

 33 42 31 00-0327 EA 54" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,519.05  
. 

 33 42 31 00-0328 EA 60" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,797.87  
. 

 33 42 31 00-0329 EA 66" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 3,076.69  
. 

 33 42 31 00-0330 EA 72" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 3,355.52  
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XXXXXXX 
. 
 33 42 31 00-0331  48" x 54" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0332 EA 48" x 54" ID, Precast Concrete Inlet Box Top Slab .......................................................................................................... 1,005.21 157.89 

XXXXXXX 
. 
 33 42 31 00-0333  48" x 66" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0334  48" x 66" ID, Precast Concrete Inlet Boxes (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0335 EA 36" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,653.60 326.48 
. 

 33 42 31 00-0336 EA 42" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,961.60 381.02 
. 

 33 42 31 00-0337 EA 48" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,269.60 435.56 
. 

 33 42 31 00-0338 EA 54" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,577.01 489.80 
. 

 33 42 31 00-0339 EA 60" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,884.41 544.05 
. 

 33 42 31 00-0340 EA 66" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 4,191.81 598.30 
. 

 33 42 31 00-0341 EA 72" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 4,499.20 652.54 

XXXXXXX 
. 
 33 42 31 00-0342  48" x 66" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0343 EA 6" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser................................................................................................... 416.55  
. 

 33 42 31 00-0344 EA 12" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................. 642.67  
. 

 33 42 31 00-0345 EA 18" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................. 950.40  
. 

 33 42 31 00-0346 EA 24" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,258.14  
. 

 33 42 31 00-0347 EA 30" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,538.67  
. 

 33 42 31 00-0348 EA 36" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,846.41  
. 

 33 42 31 00-0349 EA 42" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,154.41  
. 

 33 42 31 00-0350 EA 48" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,462.41  
. 

 33 42 31 00-0351 EA 54" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,769.81  
. 

 33 42 31 00-0352 EA 60" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,077.21  
. 

 33 42 31 00-0353 EA 66" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,384.61  
. 

 33 42 31 00-0354 EA 72" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,692.00  

XXXXXXX 
. 
 33 42 31 00-0355  48" x 66" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0356 EA 48" x 66" ID, Precast Concrete Inlet Box Top Slab .......................................................................................................... 1,117.74 176.84 

XXXXXXX 
. 
 33 42 31 00-0357  42" x 102" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0358  42" x 102" ID, Precast Concrete Inlet Boxes (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0359 EA 36" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,327.91 440.15 
. 

 33 42 31 00-0360 EA 42" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,718.10 513.03 
. 

 33 42 31 00-0361 EA 48" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,108.31 584.93 
. 

 33 42 31 00-0362 EA 54" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,497.53 657.80 
. 

 33 42 31 00-0363 EA 60" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,887.73 729.71 
. 

 33 42 31 00-0364 EA 66" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 5,276.96 801.60 
. 

 33 42 31 00-0365 EA 72" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 5,668.12 874.48 

XXXXXXX 
. 
 33 42 31 00-0366  42" x 102" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0367 EA 6" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ................................................................................................. 559.26  
. 

 33 42 31 00-0368 EA 12" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................... 848.42  
. 

 33 42 31 00-0369 EA 18" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,231.81  
. 

 33 42 31 00-0370 EA 24" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,615.21  
. 

 33 42 31 00-0371 EA 30" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,970.42  
. 

 33 42 31 00-0372 EA 36" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 2,353.82  
. 

 33 42 31 00-0373 EA 42" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 2,744.02  
. 

 33 42 31 00-0374 EA 48" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 3,134.22  
. 

 33 42 31 00-0375 EA 54" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 3,523.45  
. 

 33 42 31 00-0376 EA 60" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 3,913.64  
. 

 33 42 31 00-0377 EA 66" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 4,302.87  
. 

 33 42 31 00-0378 EA 72" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 4,693.07  

XXXXXXX 
. 
 33 42 31 00-0379  42" x 102" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0380 EA 42" x 102" ID, Precast Concrete Inlet Box Top Slab ........................................................................................................ 1,517.83 194.33 

XXXXXXX 
. 
 33 42 31 00-0381  Frames And Grates For Inlets (33 42 31 00-0226) 
. 
. 
 33 42 31 00-0382  Inlet Frames And Grates (33 42 31 00-0381) 
. 
. 

 33 42 31 00-0383 EA 24" x 24", Heavy Duty Inlet Grate ....................................................................................................................................... 378.05 45.08 
Note: For type A, B, D, or E inlets. 

. 
 33 42 31 00-0384 EA 47-3/4" x 21-3/4", Bicycle Safe Inlet Grate (US Foundry 6352 GRT) .................................................................................. 493.03 45.08 

Note: For type A, B, D, or E inlets. 
. 

 33 42 31 00-0385 EA 47-3/4" x 21-3/4", Phase II Stormwater Compliant Inlet Grate (US Foundry 6352 GRT) .................................................... 493.03 45.08 
Note: Includes legend: Dump No Waste "Drains To Waterways". 

. 
 33 42 31 00-0386 EA Phase II Storm Water Compliant Grate, Echo Grate, Type "B" And "D" Inlet Covers (US Foundry 6352 GRT .................. 493.03 45.08 

Note: Legend: Dump No Waste "Drains to Waterways" 
. 

 33 42 31 00-0387 EA Parallel Bar Grates For Type A, B, D And E Inlets (Campbell Foundry 2617-0362) ........................................................... 540.99 45.08 
. 

 33 42 31 00-0388 EA Type B Inlet Dirt Plate (US Foundry 5217 BK) .................................................................................................................... 391.34 90.14 
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. 
 33 42 31 00-0389 EA Back Plate For Type B Inlets (Campbell Foundry 2548-1942) ............................................................................................ 458.48 90.14 

. 
 33 42 31 00-0390 EA Phase II Echo-Safe Bar For Series 2500/2600 Curb Inlets (Campbell Foundry 25419EC4) .............................................. 570.69 112.68 

Note: Includes cam action clamping system, stainless steel badge labeled to center of plate, steel plate welded to 
bar with legend: Dump No Waste "Drains to Waterways". 

. 
 33 42 31 00-0391 EA 1-1/2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) ............................................................ 484.36 112.68 

. 
 33 42 31 00-0392 EA 2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) .................................................................. 493.95 112.68 

. 
 33 42 31 00-0393 EA 2-1/2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) ............................................................ 513.14 112.68 

. 
 33 42 31 00-0394 EA 3" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) .................................................................. 532.32 112.68 

. 
 33 42 31 00-0395 EA 2" Extension Frame For Type A Inlet (General Foundries 6352 EXT) ................................................................................ 513.14 112.68 

. 
 33 42 31 00-0396 EA 2-1/2" Extension Frame For Type A Inlet (General Foundries 6352 EXT) .......................................................................... 532.32 112.68 

. 
 33 42 31 00-0397 EA 3" Extension Frame For Type A Inlet (General Foundries 6352 EXT) ................................................................................ 551.51 112.68 

. 
 33 42 31 00-0398 EA 2" Extension Frame For Type E Inlet (General Foundries 6352 EXT) ................................................................................ 800.91 112.68 

. 
 33 42 31 00-0399 EA 2-1/2" Extension Frame For Type E Inlet (General Foundries 6352 EXT) .......................................................................... 839.28 112.68 

. 
 33 42 31 00-0400 EA 3" Extension Frame For Type E Inlet (General Foundries 6352 EXT) ................................................................................ 877.65 112.68 

. 
 33 42 31 00-0401 EA 2", 3 Sided Extension Frame For Type A, B, D, And E Inlet (Campbell Foundry 2701) ...................................................... 589.88 112.68 

. 
 33 42 31 00-0402 EA 6" Type N Curb Back Piece For Type B And D Inlets (US Foundry 5218N6) ..................................................................... 532.32 112.68 

. 
 33 42 31 00-0403 EA 8" Type N Curb Back Piece For Type B And D Inlets (US Foundry 5218N8) ..................................................................... 532.32 112.68 

. 
 33 42 31 00-0404 EA 6" Radius Curb Back Piece For Type B And D Inlets (Campbell Foundry BSCB-6) ........................................................ 1,107.77 112.68 

. 
 33 42 31 00-0405 EA 8" Radius Curb Back Piece For Type B And D Inlets (Campbell Foundry BSCB-8) ........................................................ 1,107.77 112.68 

. 
 33 42 31 00-0406 EA Safety Bars For Type B And D Inlets (General Foundries 5218 SB) .................................................................................. 439.75 123.96 

. 
 33 42 31 00-0407 EA 6", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 648) ...................................................... 622.01 123.96 

Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 
. 

 33 42 31 00-0408 EA 8", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 848) ...................................................... 622.01 123.96 
Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 

. 
 33 42 31 00-0409 EA 10", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 1048) .................................................. 689.16 123.96 

Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 
. 

 33 42 31 00-0410 EA Type B Inlet Frame (US Foundry 5216 FRM) ..................................................................................................................... 794.68 123.96 
. 

 33 42 31 00-0411 EA Type D Inlet Frame (US Foundry 2999 FRM) ..................................................................................................................... 679.56 123.96 
. 

 33 42 31 00-0412 EA Type B Inlet Frame (Campbell Foundry 2618-0202) ........................................................................................................... 976.93 123.96 
. 

 33 42 31 00-0413 EA Type D Inlet Frame (Campbell Foundry 2617-0002) .......................................................................................................... 861.82 123.96 
. 

 33 42 31 00-0414 EA Type A Inlet, Single Frame And Grate (US Foundry 52340) ............................................................................................ 1,108.80 180.30 
. 

 33 42 31 00-0415 EA Type E Inlet, Single Frame And Grate (US Foundry 52342) ............................................................................................ 1,799.46 180.30 
. 

 33 42 31 00-0416 EA Type A Inlet, Single Frame And Grate (General Foundries 52340) ................................................................................. 1,080.02 180.30 
. 

 33 42 31 00-0417 EA Type E Inlet, Double Frame And Grate (General Foundries 52342) ................................................................................ 1,709.29 180.30 
. 

 33 42 31 00-0418 EA Oversized Type A Inlet, Single Frame And Reticuline Grate (US Foundry 82340) .......................................................... 1,816.69 270.44 
. 

 33 42 31 00-0419 EA Heavy Duty Rectangular Frame And Grate (Campbell Foundry 3084) ............................................................................ 1,849.84 360.58 
. 

 33 42 31 00-0420 EA 6" Curb Piece, Type B Inlet Frame And Grate (US Foundry 52186) ................................................................................ 2,035.35 360.58 
. 

 33 42 31 00-0421 EA 8" Curb Piece, Type B Inlet Frame And Grate (US Foundry 52198) ................................................................................ 2,035.35 360.58 
. 

 33 42 31 00-0422 EA 6" Curb Piece, Type D Inlet Frame And Grate (US Foundry 72266)................................................................................ 1,795.54 360.58 
. 

 33 42 31 00-0423 EA 8" Curb Piece, Type D Inlet Frame And Grate (US Foundry 72268)................................................................................ 1,795.54 360.58 
. 

 33 42 31 00-0424 EA Type B And C Inlet Frame And Grate With Type N Curb And Back Plate (Campbell Foundry GFI 52198) ..................... 2,112.09 360.58 

XXXXXXX 
. 
 33 42 31 00-0425  Concrete Drainage Inlet Structures (CALTRANS) (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0426  Type OS Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0427 EA 3' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,598.51  
. 

 33 42 31 00-0428 EA 4' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,020.28  
. 

 33 42 31 00-0429 EA 5' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,412.43  
. 

 33 42 31 00-0430 EA 6' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,774.92  
. 

 33 42 31 00-0431 EA 7' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,107.80  
. 

 33 42 31 00-0432 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,411.04  
. 

 33 42 31 00-0433 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 6,002.17  
. 

 33 42 31 00-0434 EA 10' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 6,999.11  
. 

 33 42 31 00-0435 EA 12' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,920.12  
. 

 33 42 31 00-0436 EA 14' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,767.17  
. 

 33 42 31 00-0437 EA 16' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,584.83  
. 

 33 42 31 00-0438 EA 18' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,337.96  
. 

 33 42 31 00-0439 EA 20' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 11,026.58  

XXXXXXX 
. 
 33 42 31 00-0440  Type OL-7 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0441 EA 3' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,538.40  
. 

 33 42 31 00-0442 EA 4' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,933.09  
. 

 33 42 31 00-0443 EA 5' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,298.12  
. 

 33 42 31 00-0444 EA 6' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,633.53  
. 

 33 42 31 00-0445 EA 7' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,938.34  
. 

 33 42 31 00-0446 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,214.49  
. 

 33 42 31 00-0447 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 6,758.35  
. 

 33 42 31 00-0448 EA 10' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 7,732.19  
. 

 33 42 31 00-0449 EA 12' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,630.08  
. 

 33 42 31 00-0450 EA 14' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,453.05  
. 

 33 42 31 00-0451 EA 16' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,250.82  
. 

 33 42 31 00-0452 EA 18' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,984.09  
. 

 33 42 31 00-0453 EA 20' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,652.83  

XXXXXXX 
. 
 33 42 31 00-0454  Type OL-10 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0455 EA 3' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,404.57  
. 

 33 42 31 00-0456 EA 4' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,774.50  
. 

 33 42 31 00-0457 EA 5' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,113.80  
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. 
 33 42 31 00-0458 EA 6' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,424.46  

. 
 33 42 31 00-0459 EA 7' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,704.51  

. 
 33 42 31 00-0460 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,954.91  

. 
 33 42 31 00-0461 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 7,514.54  

. 
 33 42 31 00-0462 EA 10' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 8,464.27  

. 
 33 42 31 00-0463 EA 12' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,340.05  

. 
 33 42 31 00-0464 EA 14' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,139.90  

. 
 33 42 31 00-0465 EA 16' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,916.82  

. 
 33 42 31 00-0466 EA 18' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,630.20  

. 
 33 42 31 00-0467 EA 20' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,278.08  

XXXXXXX 
. 
 33 42 31 00-0468  Type OL-14 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0469 EA 3' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,639.32  
. 

 33 42 31 00-0470 EA 4' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,972.80  
. 

 33 42 31 00-0471 EA 5' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,276.66  
. 

 33 42 31 00-0472 EA 6' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,550.88  
. 

 33 42 31 00-0473 EA 7' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,795.46  
. 

 33 42 31 00-0474 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,010.41  
. 

 33 42 31 00-0475 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,585.78  
. 

 33 42 31 00-0476 EA 10' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,502.71  
. 

 33 42 31 00-0477 EA 12' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,344.69  
. 

 33 42 31 00-0478 EA 14' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,111.72  
. 

 33 42 31 00-0479 EA 16' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,861.38  
. 

 33 42 31 00-0480 EA 18' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,545.54  
. 

 33 42 31 00-0481 EA 20' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,165.18  

XXXXXXX 
. 
 33 42 31 00-0482  Type OL-21 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0483 EA 3' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,145.69  
. 

 33 42 31 00-0484 EA 4' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,406.60  
. 

 33 42 31 00-0485 EA 5' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,637.87  
. 

 33 42 31 00-0486 EA 6' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,839.52  
. 

 33 42 31 00-0487 EA 7' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 9,010.54  
. 

 33 42 31 00-0488 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 9,152.92  
. 

 33 42 31 00-0489 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,681.03  
. 

 33 42 31 00-0490 EA 10' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,533.32  
. 

 33 42 31 00-0491 EA 12' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,310.68  
. 

 33 42 31 00-0492 EA 14' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,013.10  
. 

 33 42 31 00-0493 EA 16' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,707.10  
. 

 33 42 31 00-0494 EA 18' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,335.59  
. 

 33 42 31 00-0495 EA 20' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,899.58  

XXXXXXX 
. 
 33 42 31 00-0496  Type GOL-7 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0497 EA 3' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 4,294.00  
. 

 33 42 31 00-0498 EA 4' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 4,729.76  
. 

 33 42 31 00-0499 EA 5' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 5,131.56  
. 

 33 42 31 00-0500 EA 6' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 5,499.38  
. 

 33 42 31 00-0501 EA 7' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 5,834.21  
. 

 33 42 31 00-0502 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 6,136.08  
. 

 33 42 31 00-0503 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 7,813.85  
. 

 33 42 31 00-0504 EA 10' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 8,898.53  
. 

 33 42 31 00-0505 EA 12' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 9,898.97  
. 

 33 42 31 00-0506 EA 14' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 10,814.18  
. 

 33 42 31 00-0507 EA 16' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 11,702.92  
. 

 33 42 31 00-0508 EA 18' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 12,519.11  
. 

 33 42 31 00-0509 EA 20' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 13,261.76  

XXXXXXX 
. 
 33 42 31 00-0510  Type GOL-10 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0511 EA 3' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,233.89  
. 

 33 42 31 00-0512 EA 4' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,641.57  
. 

 33 42 31 00-0513 EA 5' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 6,016.27  
. 

 33 42 31 00-0514 EA 6' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 6,358.00  
. 

 33 42 31 00-0515 EA 7' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 6,665.75  
. 

 33 42 31 00-0516 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 6,939.52  
. 

 33 42 31 00-0517 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 8,617.29  
. 

 33 42 31 00-0518 EA 10' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 9,676.87  
. 

 33 42 31 00-0519 EA 12' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 10,652.21  
. 

 33 42 31 00-0520 EA 14' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 11,543.27  
. 

 33 42 31 00-0521 EA 16' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 12,410.36  
. 

 33 42 31 00-0522 EA 18' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 13,204.87  
. 

 33 42 31 00-0523 EA 20' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 13,926.85  

XXXXXXX 
. 
 33 42 31 00-0524  Type G-1 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0525 EA 3' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,750.77  
. 

 33 42 31 00-0526 EA 4' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,094.00  
. 

 33 42 31 00-0527 EA 5' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,412.51  
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. 
 33 42 31 00-0528 EA 6' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,708.26  

. 
 33 42 31 00-0529 EA 7' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,981.25  

. 
 33 42 31 00-0530 EA 8' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,229.52  

XXXXXXX 
. 
 33 42 31 00-0531  Type G-2 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0532 EA 3' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,414.22  
. 

 33 42 31 00-0533 EA 4' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,800.23  
. 

 33 42 31 00-0534 EA 5' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,159.14  
. 

 33 42 31 00-0535 EA 6' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,490.96  
. 

 33 42 31 00-0536 EA 7' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,795.69  
. 

 33 42 31 00-0537 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,072.35  
. 

 33 42 31 00-0538 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ........................................................................ 5,513.81  
. 

 33 42 31 00-0539 EA 10' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 6,433.64  
. 

 33 42 31 00-0540 EA 12' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 7,284.56  
. 

 33 42 31 00-0541 EA 14' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,066.56  
. 

 33 42 31 00-0542 EA 16' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,821.48  
. 

 33 42 31 00-0543 EA 18' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 9,517.10  
. 

 33 42 31 00-0544 EA 20' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 10,152.41  

XXXXXXX 
. 
 33 42 31 00-0545  Type G-3 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0546 EA 3' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,898.21  
. 

 33 42 31 00-0547 EA 4' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,236.76  
. 

 33 42 31 00-0548 EA 5' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,551.57  
. 

 33 42 31 00-0549 EA 6' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,843.64  
. 

 33 42 31 00-0550 EA 7' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,110.96  
. 

 33 42 31 00-0551 EA 8' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,355.54  

XXXXXXX 
. 
 33 42 31 00-0552  Type G-4_24 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0553 EA 3' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,340.50  
. 

 33 42 31 00-0554 EA 4' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,728.85  
. 

 33 42 31 00-0555 EA 5' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,090.10  
. 

 33 42 31 00-0556 EA 6' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,423.27  
. 

 33 42 31 00-0557 EA 7' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,730.34  
. 

 33 42 31 00-0558 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,009.33  
. 

 33 42 31 00-0559 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 5,482.30  
. 

 33 42 31 00-0560 EA 10' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,403.79  
. 

 33 42 31 00-0561 EA 12' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,255.39  
. 

 33 42 31 00-0562 EA 14' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,038.07  
. 

 33 42 31 00-0563 EA 16' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,793.52  
. 

 33 42 31 00-0564 EA 18' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 9,489.68  
. 

 33 42 31 00-0565 EA 20' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,126.53  

XXXXXXX 
. 
 33 42 31 00-0566  Type G-4_18 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0567 EA 3' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,414.22  
. 

 33 42 31 00-0568 EA 4' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,800.23  
. 

 33 42 31 00-0569 EA 5' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,159.14  
. 

 33 42 31 00-0570 EA 6' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,490.96  
. 

 33 42 31 00-0571 EA 7' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,795.69  
. 

 33 42 31 00-0572 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,072.35  
. 

 33 42 31 00-0573 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 5,513.81  
. 

 33 42 31 00-0574 EA 10' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,433.64  
. 

 33 42 31 00-0575 EA 12' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,284.56  
. 

 33 42 31 00-0576 EA 14' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,066.56  
. 

 33 42 31 00-0577 EA 16' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,821.48  
. 

 33 42 31 00-0578 EA 18' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 9,517.10  
. 

 33 42 31 00-0579 EA 20' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,152.41  

XXXXXXX 
. 
 33 42 31 00-0580  Type G-5 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0581 EA 3' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,879.77  
. 

 33 42 31 00-0582 EA 4' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,218.67  
. 

 33 42 31 00-0583 EA 5' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,534.81  
. 

 33 42 31 00-0584 EA 6' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,826.22  
. 

 33 42 31 00-0585 EA 7' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,094.87  
. 

 33 42 31 00-0586 EA 8' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,339.80  

XXXXXXX 
. 
 33 42 31 00-0587  Type G-6 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0588 EA 3' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,916.63  
. 

 33 42 31 00-0589 EA 4' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,254.85  
. 

 33 42 31 00-0590 EA 5' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,569.33  
. 

 33 42 31 00-0591 EA 6' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,860.06  
. 

 33 42 31 00-0592 EA 7' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,127.06  
. 

 33 42 31 00-0593 EA 8' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,371.30  

XXXXXXX 
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. 
 33 42 31 00-0594  Type GT1 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0595 EA 3' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,206.68  
. 

 33 42 31 00-0596 EA 4' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,736.04  
. 

 33 42 31 00-0597 EA 5' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,265.45  
. 

 33 42 31 00-0598 EA 6' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,683.82  
. 

 33 42 31 00-0599 EA 7' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,101.23  
. 

 33 42 31 00-0600 EA 8' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,482.30  

XXXXXXX 
. 
 33 42 31 00-0601  Type GT2 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0602 EA 3' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,888.56  
. 

 33 42 31 00-0603 EA 4' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,464.96  
. 

 33 42 31 00-0604 EA 5' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,999.58  
. 

 33 42 31 00-0605 EA 6' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,493.40  
. 

 33 42 31 00-0606 EA 7' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,945.42  
. 

 33 42 31 00-0607 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,356.64  
. 

 33 42 31 00-0608 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,507.01  
. 

 33 42 31 00-0609 EA 10' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 9,863.18  
. 

 33 42 31 00-0610 EA 12' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 11,116.20  
. 

 33 42 31 00-0611 EA 14' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,267.09  
. 

 33 42 31 00-0612 EA 16' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 13,379.79  
. 

 33 42 31 00-0613 EA 18' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 14,403.64  
. 

 33 42 31 00-0614 EA 20' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 15,338.64  

XXXXXXX 
. 
 33 42 31 00-0615  Type GT3 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0616 EA 3' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,188.25  
. 

 33 42 31 00-0617 EA 4' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,717.95  
. 

 33 42 31 00-0618 EA 5' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,211.33  
. 

 33 42 31 00-0619 EA 6' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,667.39  
. 

 33 42 31 00-0620 EA 7' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,085.12  
. 

 33 42 31 00-0621 EA 8' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,466.55  

XXXXXXX 
. 
 33 42 31 00-0622  Type GT4 Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0623 EA 3' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,017.57  
. 

 33 42 31 00-0624 EA 4' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,589.64  
. 

 33 42 31 00-0625 EA 5' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,120.91  
. 

 33 42 31 00-0626 EA 6' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,610.37  
. 

 33 42 31 00-0627 EA 7' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,059.05  
. 

 33 42 31 00-0628 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,466.91  
. 

 33 42 31 00-0629 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,522.78  
. 

 33 42 31 00-0630 EA 10' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 9,878.59  
. 

 33 42 31 00-0631 EA 12' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 11,131.28  
. 

 33 42 31 00-0632 EA 14' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,280.84  
. 

 33 42 31 00-0633 EA 16' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 13,393.27  
. 

 33 42 31 00-0634 EA 18' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 14,416.85  
. 

 33 42 31 00-0635 EA 20' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 15,351.59  

XXXXXXX 
. 
 33 42 31 00-0636  Type GO Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0637 EA 3' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,285.22  
. 

 33 42 31 00-0638 EA 4' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,657.47  
. 

 33 42 31 00-0639 EA 5' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,003.30  
. 

 33 42 31 00-0640 EA 6' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,322.73  
. 

 33 42 31 00-0641 EA 7' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,615.73  
. 

 33 42 31 00-0642 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,883.29  
. 

 33 42 31 00-0643 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 5,340.51  
. 

 33 42 31 00-0644 EA 10' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 6,232.92  
. 

 33 42 31 00-0645 EA 12' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,056.88  
. 

 33 42 31 00-0646 EA 14' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,814.42  
. 

 33 42 31 00-0647 EA 16' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,547.00  
. 

 33 42 31 00-0648 EA 18' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,220.45  
. 

 33 42 31 00-0649 EA 20' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,836.80  

XXXXXXX 
. 
 33 42 31 00-0650  Type GDO Concrete Drainage Inlet Structure (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0651 EA 3' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 2,985.52  
. 

 33 42 31 00-0652 EA 4' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,474.88  
. 

 33 42 31 00-0653 EA 5' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,929.65  
. 

 33 42 31 00-0654 EA 6' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,350.82  
. 

 33 42 31 00-0655 EA 7' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,736.43  
. 

 33 42 31 00-0656 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,088.45  
. 

 33 42 31 00-0657 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 6,868.63  
. 

 33 42 31 00-0658 EA 10' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,018.85  
. 

 33 42 31 00-0659 EA 12' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,082.22  
. 

 33 42 31 00-0660 EA 14' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,059.72  
. 

 33 42 31 00-0661 EA 16' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,003.77  
. 

 33 42 31 00-0662 EA 18' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,872.99  
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. 
 33 42 31 00-0663 EA 20' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 12,667.38  

XXXXXXX 
. 
 33 42 31 00-0664  Catch Basin Frames And Covers (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0665  Cast Iron Frames And Covers (33 42 31 00-0664) 
. 
. 

 33 42 31 00-0666 EA 18" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 454.99 99.14 
. 

 33 42 31 00-0667 EA 22" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 563.00 112.03 
. 

 33 42 31 00-0668 EA 24" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 626.61 115.99 
. 

 33 42 31 00-0669 EA 26" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 701.93 134.84 
. 

 33 42 31 00-0670 EA 28" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 808.96 153.67 
. 

 33 42 31 00-0671 EA 32" Diameter Cast Iron Catch Basin Frame And Cover ................................................................................................... 1,239.17 160.61 
. 

 33 42 31 00-0672 EA 16" x 16" Cast Iron Catch Basin Frame And Cover ............................................................................................................ 691.06 121.95 
. 

 33 42 31 00-0673 EA 18" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................ 885.06 140.78 
. 

 33 42 31 00-0674 EA 20" x 27" Cast Iron Catch Basin Frame And Cover ............................................................................................................ 990.41 146.73 
. 

 33 42 31 00-0675 EA 23" x 23" Cast Iron Catch Basin Frame And Cover ............................................................................................................ 942.67 146.73 
. 

 33 42 31 00-0676 EA 24" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................ 975.32 152.68 
. 

 33 42 31 00-0677 EA 26" x 26" Cast Iron Catch Basin Frame And Cover ......................................................................................................... 1,042.97 158.63 
. 

 33 42 31 00-0678 EA 24" x 36" Cast Iron Catch Basin Frame And Cover ......................................................................................................... 1,236.94 170.53 

XXXXXXX 
. 
 33 42 31 00-0679  Area Yard Drain (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0680  Ductile Iron Grates (33 42 31 00-0679) 

Note: Not for traffic loading. 
. 
. 

 33 42 31 00-0681 EA 8" Diameter Ductile Iron Grate Adapter Necks Down To 4" and 6" Diameter Pipe ............................................................. 164.31 34.24 
. 

 33 42 31 00-0682 EA 10" Diameter Ductile Iron Grate Adapters To 4", 6", or 8" Diameter Pipe ........................................................................... 204.15 36.53 
. 

 33 42 31 00-0683 EA 12" Diameter Ductile Iron Grate Adapters To 4" Through 12" Diameter Pipe ..................................................................... 494.62 45.66 
. 

 33 42 31 00-0684 EA 15" Diameter Ductile Iron Grate Adapters To 4" Through 12" Diameter Pipe ..................................................................... 590.90 54.78 

XXXXXXX 
. 
 33 42 33  Stormwater Curbside Drains and Inlets (33 42) 
. 
. 
 33 42 33 00-0001  Curb Inlet Frames And Covers (33 42 33) 
. 
. 
 33 42 33 00-0002  Cast Iron Curb Inlet Frames And Covers (33 42 33 00-0001) 
. 
. 

 33 42 33 00-0003 EA 20" x 22" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 845.57 115.99 
. 

 33 42 33 00-0004 EA 22" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 906.57 134.84 
. 

 33 42 33 00-0005 EA 24" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 937.85 134.84 
. 

 33 42 33 00-0006 EA 27" x 27" Cast Iron Curb Inlet Frame And Cover ............................................................................................................. 1,027.61 158.63 
. 

 33 42 33 00-0007 EA 36" x 24" Cast Iron Curb Inlet Frame And Cover ............................................................................................................. 1,023.20 169.54 

XXXXXXX 
. 
 33 42 36  Stormwater Trench Drains (33 42) 
. 
. 
 33 42 36 00-0001  Modular Trench Drains (33 42 36) 

See CSI section 03 31 13 00-0011 for concrete. 
. 
. 
 33 42 36 00-0002  Modular Trench Drains (33 42 36 00-0001) 

Note: Excludes grates. See CSI section 33 42 36 00-0118 for grates. 
. 
. 
 33 42 36 00-0003  4" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0004  4 Wide, High Density Polyethylene, Shallow Modular Trench Drains (33 42 36 00-

0003) 
. 
. 
 33 42 36 00-0005  4 Wide, High Density Polyethylene, Shallow Modular Trench Drains (33 42 36 00-

0004) 
. 
. 

 33 42 36 00-0006 LF 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain (Zurn Z844-C) ............................................................ 62.53 15.87 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  99.22 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  198.45 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  317.52 
    For Type 304 Stainless Steel Top Veneer Frame, Add  79.38 
    For Aluminum Veneer Bronze Anodized Frame, Add  39.69 

XXXXXXX 
. 
 33 42 36 00-0007  Outlet Adapters For 4 Wide, High Density Polyethylene, Shallow Modular 

Trench Drains (33 42 36 00-0004) 
. 
. 

 33 42 36 00-0008 EA Closed End Cap For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain .................................................. 47.74  
. 

 33 42 36 00-0009 EA No-Hub End Outlet For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain .............................................. 57.66  
. 

 33 42 36 00-0010 EA No-Hub Bottom Outlet For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain ......................................... 57.66  

XXXXXXX 
. 
 33 42 36 00-0011  6" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0012  6" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0013  6" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0014 LF 6" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................... 201.39 15.87 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  99.22 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  198.45 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  317.52 
    For Type 304 Stainless Steel Top Veneer Frame, Add  79.38 
    For Aluminum Veneer Bronze Anodized Frame, Add  39.69 

XXXXXXX 
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. 
 33 42 36 00-0015  Outlet Adapters For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0016 EA Closed End Cap For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 91.27  
. 

 33 42 36 00-0017 EA  No-Hub End Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains ........................................................ 101.19  
. 

 33 42 36 00-0018 EA  No-Hub Bottom Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains ................................................... 101.19  

XXXXXXX 
. 
 33 42 36 00-0019  Other Fittings For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0020 EA  Bottom Dome Strainer For 6" Wide, High Density Polyethylene, Modular Trench Drains ................................................... 177.60  
. 

 33 42 36 00-0021 EA  Joint Connector For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................. 177.60  
. 

 33 42 36 00-0022 EA 90 Degree, 45 Degree, Tee Or Side Outlet Charge For 6" Wide, High Density Polyethylene, Modular Trench 
Drains ................................................................................................................................................................................ 843.37  

. 
 33 42 36 00-0023 EA Cross For 6" Wide, High Density Polyethylene, Modular Trench Drains .......................................................................... 1,637.17  

. 
 33 42 36 00-0024 EA  Cutting Charge For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 198.45  

XXXXXXX 
. 
 33 42 36 00-0025  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0026  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0027 LF 6" Wide, Fiber Reinforced Polyester, Modular Trench Drain ............................................................................................... 294.66 15.87 
    For Black Acid Resistant Coated Frame, Add  75.41 
    For Galvanized Top Frame Assembly, Add  75.41 
    For Type 304 Stainless Steel Top Frame Assembly, Add  277.83 

XXXXXXX 
. 
 33 42 36 00-0028  Outlet Adapters For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0029 EA Closed End Cap For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................. 99.21  
. 

 33 42 36 00-0030 EA  No-Hub End Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ....................................................... 109.13  
. 

 33 42 36 00-0031 EA  No-Hub Bottom Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................. 109.13  

XXXXXXX 
. 
 33 42 36 00-0032  Other Fittings For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0033 EA  Bottom Dome Strainer For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................. 177.60  
. 

 33 42 36 00-0034 EA  Joint Connector For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................ 177.60  
. 

 33 42 36 00-0035 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................. 843.37  
. 

 33 42 36 00-0036 EA Cross For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ......................................................................... 1,637.17  
. 

 33 42 36 00-0037 EA  Cutting Charge For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................. 198.45  

XXXXXXX 
. 
 33 42 36 00-0038  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0039  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0038) 
. 
. 

 33 42 36 00-0040 LF 6" Wide, Vinylester Fiberglass, Modular Trench Drain ........................................................................................................ 381.98 15.87 
    For Black Acid Resistant Coated Frame, Add  75.41 
    For Galvanized Top Frame Assembly, Add  75.41 
    For Type 304 Stainless Steel Top Frame Assembly, Add  277.83 

XXXXXXX 
. 
 33 42 36 00-0041  Outlet Adapters For 6" Wide, Vinylester Fiberglass, Modular Trench Drains 

(33 42 36 00-0038) 
. 
. 

 33 42 36 00-0042 EA Closed End Cap For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ..................................................................... 162.71  
. 

 33 42 36 00-0043 EA  No-Hub End Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................ 172.63  
. 

 33 42 36 00-0044 EA  No-Hub Bottom Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................................................... 172.63  

XXXXXXX 
. 
 33 42 36 00-0045  Other Fittings For 6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

42 36 00-0038) 
. 
. 

 33 42 36 00-0046 EA  Bottom Dome Strainer For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................................................... 177.60  
. 

 33 42 36 00-0047 EA  Joint Connector For 6" Wide, Vinylester Fiberglass, Modular Trench Drains...................................................................... 177.60  
. 

 33 42 36 00-0048 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................... 843.37  
. 

 33 42 36 00-0049 EA Cross For 6" Wide, Vinylester Fiberglass, Modular Trench Drains .................................................................................. 1,637.17  
. 

 33 42 36 00-0050 EA  Cutting Charge For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ....................................................................... 198.45  

XXXXXXX 
. 
 33 42 36 00-0051  6" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0052  6" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0051) 
. 
. 

 33 42 36 00-0053 LF 6" Wide, Polymer Concrete, Modular Trench Drain ............................................................................................................ 442.50  

XXXXXXX 
. 
 33 42 36 00-0054  Outlet Adapters For 6" Wide, Polymer Concrete, Modular Trench Drains (33 42 

36 00-0051) 
. 
. 

 33 42 36 00-0055 EA Closed End Cap For 6" Wide, Polymer Concrete, Modular Trench Drain ........................................................................... 175.11  
. 

 33 42 36 00-0056 EA No-Hub End Outlet For 6" Wide, Polymer Concrete, Modular Trench Drain ....................................................................... 213.05  
. 

 33 42 36 00-0057 EA No-Hub Bottom Outlet For 6" Wide, Polymer Concrete, Modular Trench Drain .................................................................... 66.41  

XXXXXXX 
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. 
 33 42 36 00-0058  12" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0059  12" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0060  12" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0061 LF 12" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 380.98 21.81 
    For Acid Resistant Coated Top Frame, Add  103.19 
    For Galvanized Welded Frame Assembly, Add  108.16 
    For Type 304 Stainless Steel Top Frame, Add  619.16 

XXXXXXX 
. 
 33 42 36 00-0062  Outlet Adapters For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0063 EA End Cap For 12" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 189.17  
. 

 33 42 36 00-0064 EA  No-Hub End Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 202.38  
. 

 33 42 36 00-0065 EA  No-Hub Bottom Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 202.38  

XXXXXXX 
. 
 33 42 36 00-0066  Other Fittings For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0067 EA  Bottom Dome Strainer For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 318.01  
. 

 33 42 36 00-0068 EA  Joint Connector For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................... 417.23  
. 

 33 42 36 00-0069 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains .............. 1,663.86  
. 

 33 42 36 00-0070 EA Cross For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 3,251.46  
. 

 33 42 36 00-0071 EA  Cutting Charges For 12" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 396.90  

XXXXXXX 
. 
 33 42 36 00-0072  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0073  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0074 LF 12" Wide, Fiber Reinforced Polyester, Modular Trench Drain ............................................................................................ 480.21 21.81 
    For Acid Resistant Coated Top Frame, Add  103.19 
    For Galvanized Welded Frame Assembly, Add  108.16 
    For Type 304 Stainless Steel Top Frame, Add  619.16 

XXXXXXX 
. 
 33 42 36 00-0075  Outlet Adapters For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0076 EA End Cap For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ..................................................................... 197.11  
. 

 33 42 36 00-0077 EA  No-Hub End Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ..................................................... 210.32  
. 

 33 42 36 00-0078 EA  No-Hub Bottom Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 210.32  

XXXXXXX 
. 
 33 42 36 00-0079  Other Fittings For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0080 EA  Bottom Dome Strainer For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 318.01  
. 

 33 42 36 00-0081 EA  Joint Connector For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains .......................................................... 417.23  
. 

 33 42 36 00-0082 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............. 1,663.86  
. 

 33 42 36 00-0083 EA Cross For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ....................................................................... 3,251.46  
. 

 33 42 36 00-0084 EA  Cutting Charges For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains.......................................................... 396.90  

XXXXXXX 
. 
 33 42 36 00-0085  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0086  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0085) 
. 
. 

 33 42 36 00-0087 LF 12" Wide, Vinylester Fiberglass, Modular Trench Drain ...................................................................................................... 678.66 21.81 
    For Acid Resistant Coated Top Frame, Add  103.19 
    For Galvanized Welded Frame Assembly, Add  108.16 
    For Type 304 Stainless Steel Top Frame, Add  619.16 

XXXXXXX 
. 
 33 42 36 00-0088  Outlet Adapters For 12" Wide, Vinylester Fiberglass, Modular Trench 

Drains (33 42 36 00-0085) 
. 
. 

 33 42 36 00-0089 EA End Cap For 12" Wide, Vinylester Fiberglass, Modular Trench Drains............................................................................... 494.78  
. 

 33 42 36 00-0090 EA  No-Hub End Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .............................................................. 507.99  
. 

 33 42 36 00-0091 EA  No-Hub Bottom Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................................................... 507.99  

XXXXXXX 
. 
 33 42 36 00-0092  Other Fittings For 12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

42 36 00-0085) 
. 
. 

 33 42 36 00-0093 EA  Bottom Dome Strainer For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................................................... 318.01  
. 

 33 42 36 00-0094 EA  Joint Connector For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................... 417.23  
. 

 33 42 36 00-0095 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ...................... 1,663.86  
. 

 33 42 36 00-0096 EA Cross For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................................ 3,251.46  
. 

 33 42 36 00-0097 EA  Cutting Charges For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................... 396.90  

XXXXXXX 
. 
 33 42 36 00-0098  12" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0099  12" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0098) 
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. 

. 
 33 42 36 00-0100 LF 12" Wide, Polymer Concrete, Modular Trench Drain .......................................................................................................... 593.54  

XXXXXXX 
. 
 33 42 36 00-0101  Outlet Adapters For 12" Wide, Polymer Concrete, Modular Trench Drains (33 

42 36 00-0098) 
. 
. 

 33 42 36 00-0102 EA Closed End Cap For 12" Wide, Polymer Concrete, Modular Trench Drain ......................................................................... 298.23  
. 

 33 42 36 00-0103 EA No-Hub End Outlet For 12" Wide, Polymer Concrete, Modular Trench Drain ..................................................................... 514.13  
. 

 33 42 36 00-0104 EA No-Hub Bottom Outlet For 12" Wide, Polymer Concrete, Modular Trench Drain ................................................................ 117.19  

XXXXXXX 
. 
 33 42 36 00-0105  23" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0106  23" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0105) 
. 
. 
 33 42 36 00-0107  23" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0108 LF 23" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 534.44 29.75 
    For Acid Resistant Coated Frame, Add  154.79 
    For Galvanized Frame Assembly, Add  154.79 
    For Type 304 Stainless Steel Top Frame, Add  952.56 

XXXXXXX 
. 
 33 42 36 00-0109  Outlet Adapters For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0110 EA End Cap For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 606.79  
. 

 33 42 36 00-0111 EA  No-Hub End Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 881.93  
. 

 33 42 36 00-0112 EA  No-Hub Bottom Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 881.93  

XXXXXXX 
. 
 33 42 36 00-0113  Other Fittings For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0114 EA  Bottom Dome Strainer For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 724.32  
. 

 33 42 36 00-0115 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains .............. 3,299.11  
. 

 33 42 36 00-0116 EA Cross For 23" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 6,474.31  
. 

 33 42 36 00-0117 EA  Cutting Charges For 23" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 793.80  

XXXXXXX 
. 
 33 42 36 00-0118  Modular Trench Drain Grates (33 42 36 00-0001) 
. 
. 
 33 42 36 00-0119  4" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0120 LF 4" Wide, Polypropylene, Silver Heel Proof, Modular Trench Drain Grate (Zurn Z884-P4-HPP)............................................ 40.53 2.98 
. 

 33 42 36 00-0121 LF 4" Wide, Class C Cast Iron, Modular Trench Drain Grate (Zurn Z884-P4-CG) ..................................................................... 42.62 2.98 
. 

 33 42 36 00-0122 LF 4" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate (Zurn Z884-P4-FG) .......................................................... 34.25 2.98 
. 

 33 42 36 00-0123 LF 4" Wide, Stainless Steel Slotted, Modular Trench Drain Grate (Zurn Z884-P4-FS) .............................................................. 91.81 2.98 
. 

 33 42 36 00-0124 LF 4" Wide, Galvanized Steel Perforated, Modular Trench Drain Grate (Zurn Z884-P4-FG) ..................................................... 34.25 2.98 
. 

 33 42 36 00-0125 LF 4" Wide, Stainless Steel Perforated, Modular Trench Drain Grate (Zurn Z884-P4-FS) ........................................................ 91.81 2.98 

XXXXXXX 
. 
 33 42 36 00-0126  6" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0127 LF 6" Wide, Galvanized Ductile Iron Cast Bar, Modular Trench Drain Grate ........................................................................... 195.46 2.98 
. 

 33 42 36 00-0128 LF 6" Wide, Ductile Iron Cast Bar, Modular Trench Drain Grate .............................................................................................. 165.50 2.98 
. 

 33 42 36 00-0129 LF 6" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ......................................................................................... 173.83 2.98 
. 

 33 42 36 00-0130 LF 6" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................................. 151.80 2.98 
. 

 33 42 36 00-0131 LF 6" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate .............................................................................. 163.71 2.98 
. 

 33 42 36 00-0132 LF 6" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ........................................................................................... 165.69 2.98 
. 

 33 42 36 00-0133 LF 6" Wide, Ductile Iron Longitudinal Slotted, Modular Trench Drain Grate............................................................................. 165.69 2.98 
. 

 33 42 36 00-0134 LF 6" Wide, Galvanized Cast Iron Slotted, Modular Trench Drain Grate ................................................................................. 163.71 2.98 
. 

 33 42 36 00-0135 LF 6" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate ........................................................................................ 143.87 2.98 
. 

 33 42 36 00-0136 LF 6" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................................. 143.87 2.98 
. 

 33 42 36 00-0137 LF 6" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate ...................................................................... 152.99 2.98 
. 

 33 42 36 00-0138 LF 6" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate ................................................................ 152.99 2.98 
. 

 33 42 36 00-0139 LF 6" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate ......................................................................... 199.43 2.98 
. 

 33 42 36 00-0140 LF 6" Wide, Perforated Stainless Steel, Modular Trench Drain Grate ...................................................................................... 199.43 2.98 
. 

 33 42 36 00-0141 LF 6" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ......................................................................... 366.13 2.98 
. 

 33 42 36 00-0142 LF 6" Wide, Reinforced Perforated Stainless Steel, Modular Trench Drain Grate ................................................................... 366.13 2.98 
. 

 33 42 36 00-0143 LF 6" Wide, Stainless Steel Bar, Modular Trench Drain Grate .............................................................................................. 1,021.01 2.98 
. 

 33 42 36 00-0144 LF 6" Wide, Heel Proof Polyethylene, Modular Trench Drain Grate ......................................................................................... 135.93 2.98 
. 

 33 42 36 00-0145 LF 6" Wide, Fiberglass, Modular Trench Drain Grate .............................................................................................................. 294.69 2.98 

XXXXXXX 
. 
 33 42 36 00-0146  12" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0147 LF 12" Wide, Black Acid Resistant Coated Ductile Iron, Modular Trench Drain Grate ............................................................. 541.27 3.23 
. 

 33 42 36 00-0148 LF 12" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ....................................................................................... 517.45 3.23 
. 

 33 42 36 00-0149 LF 12" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 449.98 3.23 
. 

 33 42 36 00-0150 LF 12" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ......................................................................................... 472.80 3.23 
. 

 33 42 36 00-0151 LF 12" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate ................................................................................ 408.30 3.23 
. 

 33 42 36 00-0152 LF 12" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate .................................................................... 800.24 3.23 
. 

 33 42 36 00-0153 LF 12" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .............................................................. 800.24 3.23 
. 

 33 42 36 00-0154 LF 12" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate .................................................................... 1,021.51 3.23 
. 

 33 42 36 00-0155 LF 12" Wide, Perforated Stainless Steel, Modular Trench Drain Grate ................................................................................. 1,021.51 3.23 
. 

 33 42 36 00-0156 LF 12" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate .................................................................... 1,304.31 3.23 
. 

 33 42 36 00-0157 LF 12" Wide, Reinforced Perforated Stainless Steel Slotted, Modular Trench Drain Grate .................................................. 1,304.31 3.23 
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. 
 33 42 36 00-0158 LF 12" Wide, Stainless Steel Cast Bar, Modular Trench Drain Grate ................................................................................... 1,237.82 3.23 

. 
 33 42 36 00-0159 LF 12" Wide, Fiberglass, Modular Trench Drain Grate ............................................................................................................ 583.93 3.23 

XXXXXXX 
. 
 33 42 36 00-0160  23" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0161 LF 23" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ....................................................................................... 855.32 3.48 
. 

 33 42 36 00-0162 LF 23" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................................... 720.37 3.48 
. 

 33 42 36 00-0163 LF 23" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ......................................................................... 1,117.27 3.48 
. 

 33 42 36 00-0164 LF 23" Wide, Heel Proof Longitudinal Ductile Iron, Modular Trench Drain Grate ..................................................................... 827.53 3.48 

XXXXXXX 
. 
 33 44  Storm Utility Water Drains (33 40) 
. 
. 
 33 44 36  Oil and Stormwater Separators (33 44) 
. 
. 
 33 44 36 00-0001  Oil/Water Separator (33 44 36) 

Note: Complete with internal sensors and detectors. 
. 
. 
 33 44 36 00-0002  Coalescing Oil Water Separator (33 44 36 00-0001) 

Note: Underground tank with interior polyurethane coating. Includes manways, coalescer, inlet and outlet spools, 
pump mount, 2" level sensor pipe and 4" pump out pipe. HighGuard as manufactured by Highland Tank, 
Stoystown, PA. 

. 

. 
 33 44 36 00-0003  Single Wall Steel Coalescing Oil Water Separator (33 44 36 00-0002) 
. 
. 

 33 44 36 00-0004 EA 550 Gallon, 55 GPM Single Wall Steel Coalescing Oil Water Separator With Manways ............................................... 17,605.03  
Note: HTC-G 550. 3'-6" diameter x 10'-9" long tank. 

    For Interior Polyurethane Coating, Add  711.00 
. 

 33 44 36 00-0005 EA 1,000 Gallon, 100 GPM Single Wall Steel Coalescing Oil Water Separator With Manways .......................................... 21,537.06  
Note: HTC-G 1000. 4' diameter x 14' long tank. 

    For Interior Polyurethane Coating, Add  893.70 
. 

 33 44 36 00-0006 EA 2,000 Gallon, 200 GPM Single Wall Steel Coalescing Oil Water Separator With Manways .......................................... 25,788.07  
Note: HTC-G 2000. 5'-4" diameter x 15' long tank. 

    For Interior Polyurethane Coating, Add  1,340.10 

XXXXXXX 
. 
 33 44 36 00-0007  Double Wall Steel Coalescing Oil Water Separator (33 44 36 00-0002) 
. 
. 

 33 44 36 00-0008 EA 550 Gallon, 55 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ............................................. 27,337.40  
Note: HTC-G 550. 3'-6" diameter x 10'-9" long tank. 

    For Interior Polyurethane Coating, Add  711.00 
. 

 33 44 36 00-0009 EA 1,000 Gallon, 100 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ........................................ 31,440.74  
Note: HTC-G 1000. 4' diameter x 14' long tank. 

    For Interior Polyurethane Coating, Add  893.70 
. 

 33 44 36 00-0010 EA 2,000 Gallon, 200 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ........................................ 38,392.31  
Note: HTC-G 2000. 5'-4" diameter x 15' long tank. 

    For Interior Polyurethane Coating, Add  1,340.10 
. 

 33 44 36 00-0011 EA 3,000 Gallon, 300 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ........................................ 44,683.32  
Note: HTC-G 3000. 5'-4" diameter x 21'-4" long tank. 

    For Interior Polyurethane Coating, Add  1,550.70 
. 

 33 44 36 00-0012 EA 5,000 Gallon, 500 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ........................................ 59,316.58  
Note: HTC-G 5000. 6' diameter x 28'-8" long tank. 

    For Interior Polyurethane Coating, Add  2,057.80 

XXXXXXX 
. 
 33 44 36 00-0013  Accessories For Coalescing Oil Water Separators (33 44 36 00-0002) 
. 
. 

 33 44 36 00-0014 EA Single Channel Alarm Panel For Coalescing Oil Water Separator .................................................................................. 1,083.21  
Note: HTAP1. 

. 
 33 44 36 00-0015 EA Two Channel Alarm Panel For Coalescing Oil Water Separator...................................................................................... 1,474.35  

Note: HTAP2. 
. 

 33 44 36 00-0016 EA Float Interface Sensor For Coalescing Oil Water Separator ............................................................................................... 878.56  
Note: Required for UL 2215 label. 

. 
 33 44 36 00-0017 EA 1-1/2" Liquid Only Sensor For Coalescing Oil Water Separator ......................................................................................... 647.51  

Note: Required for UL 2215 label. 
. 

 33 44 36 00-0018 EA Polyvinyl Chloride (PVC) Cap For 2" Sensor For Coalescing Oil Water Separator............................................................. 214.28  
Note: Required for UL 2215 label. 

. 
 33 44 36 00-0019 EA 550, 1,000 Or 2,000 Gallon Tank Concrete Deadmen Set (2 Each) For Coalescing Oil Water Separator ...................... 3,730.22  

. 
 33 44 36 00-0020 EA 3,000 Gallon Tank Concrete Deadmen Set (4 Each) For Coalescing Oil Water Separator ............................................. 7,460.44  

. 
 33 44 36 00-0021 EA 5,000 Gallon Tank Concrete Deadmen Set (6 Each) For Coalescing Oil Water Separator ........................................... 11,190.75  

. 
 33 44 36 00-0022 EA 550 Or 1,000 Gallon Tank Polyester Hold Down Straps (2 Each) With Galvanized Turnbuckle And Clamps For 

Coalescing Oil Water Separator ........................................................................................................................................ 668.85  
. 

 33 44 36 00-0023 EA 2,000 Gallon Tank Polyester Hold Down Straps (2 Each) With Galvanized Turnbuckle And Clamps For 
Coalescing Oil Water Separator ........................................................................................................................................ 792.08  

. 
 33 44 36 00-0024 EA 3,000 Gallon Tank Polyester Hold Down Straps (4 Each) With Galvanized Turnbuckle And Clamps For 

Coalescing Oil Water Separator ..................................................................................................................................... 1,584.13  
. 

 33 44 36 00-0025 EA 5,000 Gallon Tank Polyester Hold Down Straps (6 Each) With Galvanized Turnbuckle And Clamps For 
Coalescing Oil Water Separator ..................................................................................................................................... 3,531.49  

. 
 33 44 36 00-0026 EA 30" Diameter Grade Level Manway For Coalescing Oil Water Separator ........................................................................... 957.66  

Note: Required when installed in paved areas. 
. 

 33 44 36 00-0027 EA 36" Diameter Grade Level Manway For Coalescing Oil Water Separator ........................................................................ 1,250.17  
Note: Required when installed in paved areas. 

. 
 33 44 36 00-0028 EA 48" Diameter Grade Level Manway For Coalescing Oil Water Separator ........................................................................ 1,735.23  

Note: Required when installed in paved areas. 
. 

 33 44 36 00-0029 EA 54" x 54" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 3,175.47  
Note: Required when installed in paved areas. 
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. 
 33 44 36 00-0030 EA 66" x 54" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 4,088.14  

Note: Required when installed in paved areas. 
. 

 33 44 36 00-0031 EA 66" x 66" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 5,135.59  
Note: Required when installed in paved areas. 

. 
 33 44 36 00-0032 EA 78" x 66" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 6,479.56  

Note: Required when installed in paved areas. 
. 

 33 44 36 00-0033 EA 550 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator ................................................................. 1,284.28  
. 

 33 44 36 00-0034 EA 1,000 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator .............................................................. 1,565.40  
. 

 33 44 36 00-0035 EA 2,000 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator .............................................................. 2,458.81  
. 

 33 44 36 00-0036 EA 550 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ........................................ 1,224.59  
. 

 33 44 36 00-0037 EA 1,000 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ..................................... 1,486.46  
. 

 33 44 36 00-0038 EA 2,000 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ..................................... 1,763.72  
. 

 33 44 36 00-0039 EA 18" Manhole Gasket (Material Only) For Coalescing Oil Water Separator.......................................................................... 103.97  
. 

 33 44 36 00-0040 EA 24" Manhole Gasket (Material Only) For Coalescing Oil Water Separator.......................................................................... 117.45  

XXXXXXX 
. 
 33 44 36 00-0041  Oil Skimmers (33 44 36) 
. 
. 
 33 44 36 00-0042  Oil Skimmers, 12" And 24" Models (33 44 36 00-0041) 
. 
. 

 33 44 36 00-0043 EA  Oil Skimmers, TENV, 12" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................................... 5,078.99 614.93 
. 

 33 44 36 00-0044 EA  Oil Skimmers, Explosion-Proof, 12" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................... 5,314.79 614.93 
. 

 33 44 36 00-0045 EA  Oil Skimmers, TENV, 12" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................................... 5,100.83 614.93 
. 

 33 44 36 00-0046 EA  Oil Skimmers, Explosion-Proof, 12" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................... 5,403.21 614.93 
. 

 33 44 36 00-0047 EA  Oil Skimmers, TENV, 12" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................................... 5,348.63 614.93 
. 

 33 44 36 00-0048 EA  Oil Skimmers, Explosion-Proof, 12" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................... 5,548.40 614.93 
. 

 33 44 36 00-0049 EA  Oil Skimmers, TENV, 12" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................................... 5,399.93 614.93 
. 

 33 44 36 00-0050 EA  Oil Skimmers, Explosion-Proof, 12" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................... 5,701.23 614.93 
. 

 33 44 36 00-0051 EA  Oil Skimmers, TENV, 24" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................................... 5,742.46 820.09 
. 

 33 44 36 00-0052 EA  Oil Skimmers, Explosion-Proof, 24" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................... 5,994.63 820.09 
. 

 33 44 36 00-0053 EA  Oil Skimmers, TENV, 24" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................................... 5,809.05 820.09 
. 

 33 44 36 00-0054 EA  Oil Skimmers, Explosion-Proof, 24" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................... 6,171.48 820.09 
. 

 33 44 36 00-0055 EA  Oil Skimmers, TENV, 24" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................................... 6,379.98 820.09 
. 

 33 44 36 00-0056 EA  Oil Skimmers, Explosion-Proof, 24" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................... 6,632.15 820.09 
. 

 33 44 36 00-0057 EA  Oil Skimmers, TENV, 24" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................................... 6,433.47 820.09 
. 

 33 44 36 00-0058 EA  Oil Skimmers, Explosion-Proof, 24" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................... 6,796.99 820.09 

XXXXXXX 
. 
 33 44 36 00-0059  Oil Skimmers, Add-Ons (33 44 36 00-0041) 
. 
. 

 33 44 36 00-0060 LF  Add For Belt Projection, 12" Width ........................................................................................................................................ 16.37  
. 

 33 44 36 00-0061 LF  Add For Belt Projection, 24" Width ........................................................................................................................................ 30.57  
. 

 33 44 36 00-0062 LF  Add For Spacer Stands, 12" Models ................................................................................................................................... 264.03  
. 

 33 44 36 00-0063 LF  Add For Spacer Stands, 24" Models ................................................................................................................................... 312.06  

XXXXXXX 
. 
 33 46  Stormwater Management (33 40) 
. 
. 
 33 46 23  Modular Buried Stormwater Storage Units (33 46) 
. 
. 
 33 46 23 00-0001  Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™) (33 46 23) 
Note: Includes chambers and end caps delivery to site. Excludes excavation and earthwork, foundation stone, 
embedment and perimeter stone, geotextile fabrics and cutting holes in chambers. See CSI section 31 05 16 00-
0000 for aggregate (foundation, embedment and perimeter stone), 31 23 16 36-0000 for excavation and earth 
backfill, 31 32 19 16-0000 for woven and non-woven geotextile fabric. 

. 

. 
 33 46 23 00-0002  85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ SC-740) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0003 EA Up To 10, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-740) ...................................................................................................................................................... 538.72  

. 
 33 46 23 00-0004 EA >10 To 20, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-740) ...................................................................................................................................................... 498.02  
. 

 33 46 23 00-0005 EA >20 To 30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-740) ...................................................................................................................................................... 468.23  

. 
 33 46 23 00-0006 EA >30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-740) ...................................................................................................................................................... 439.41  
. 

 33 46 23 00-0007 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) .................. 219.75  
. 

 33 46 23 00-0008 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) ................ 195.00  
. 

 33 46 23 00-0009 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) ................ 180.36  
. 

 33 46 23 00-0010 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) .......................... 165.94  

XXXXXXX 
. 
 33 46 23 00-0011  85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ SC-310) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0012 EA Up To 10, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-310) ...................................................................................................................................................... 304.42  

. 
 33 46 23 00-0013 EA >10 To 20, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-310) ...................................................................................................................................................... 279.40  
. 

 33 46 23 00-0014 EA >20 To 30, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-310) ...................................................................................................................................................... 261.75  

. 
 33 46 23 00-0015 EA >30, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-310) ...................................................................................................................................................... 245.57  
. 

 33 46 23 00-0016 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) .................. 171.30  
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. 
 33 46 23 00-0017 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) ................ 152.93  

. 
 33 46 23 00-0018 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) ................ 141.58  

. 
 33 46 23 00-0019 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) .......................... 131.41  

XXXXXXX 
. 
 33 46 23 00-0020  90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ MC3500) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0021 EA Up To 10, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC3500)..................................................................................................................................................... 921.70  

. 
 33 46 23 00-0022 EA >10 To 20, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC3500)..................................................................................................................................................... 860.15  
. 

 33 46 23 00-0023 EA >20 To 30, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC3500)..................................................................................................................................................... 810.39  

. 
 33 46 23 00-0024 EA >30, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC3500)..................................................................................................................................................... 764.96  
. 

 33 46 23 00-0025 EA Up To 10, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End 
Cap (StormTech™ MC3500) ............................................................................................................................................. 774.96  

. 
 33 46 23 00-0026 EA >10 To 20, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 

End Cap (StormTech™ MC3500) ...................................................................................................................................... 720.74  
. 

 33 46 23 00-0027 EA >20 To 30, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC3500) ...................................................................................................................................... 677.95  

. 
 33 46 23 00-0028 EA >30, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap 

(StormTech™ MC3500)..................................................................................................................................................... 639.15  

XXXXXXX 
. 
 33 46 23 00-0029  85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ DC-780) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0030 EA Up To 10, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ DC-780) ...................................................................................................................................................... 559.76  

. 
 33 46 23 00-0031 EA >10 To 20, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ DC-780) ...................................................................................................................................................... 518.03  
. 

 33 46 23 00-0032 EA >20 To 30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ DC-780) ...................................................................................................................................................... 487.22  

. 
 33 46 23 00-0033 EA >30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ DC-780) ...................................................................................................................................................... 457.44  
. 

 33 46 23 00-0034 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................. 219.75  
. 

 33 46 23 00-0035 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................ 191.03  
. 

 33 46 23 00-0036 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................ 180.36  
. 

 33 46 23 00-0037 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) .......................... 165.94  

XXXXXXX 
. 
 33 46 23 00-0038  52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ MC4500) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0039 EA Up To 10, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC4500)..................................................................................................................................................... 957.46  

. 
 33 46 23 00-0040 EA >10 To 20, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC4500)..................................................................................................................................................... 892.41  
. 

 33 46 23 00-0041 EA >20 To 30, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC4500)..................................................................................................................................................... 839.19  

. 
 33 46 23 00-0042 EA >30, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC4500)..................................................................................................................................................... 792.81  
. 

 33 46 23 00-0043 EA Up To 10, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC4500) ................................................................................................................................... 1,195.03  

. 
 33 46 23 00-0044 EA >10 To 20, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 

End Cap (StormTech™ MC4500) ................................................................................................................................... 1,118.09  
. 

 33 46 23 00-0045 EA >20 To 30, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC4500) ................................................................................................................................... 1,053.60  

. 
 33 46 23 00-0046 EA >30, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End 

Cap (StormTech™ MC4500) ............................................................................................................................................. 996.50  

XXXXXXX 
. 
 33 46 23 00-0047  Cut Opening In Polypropylene Corrugated Wall Stormwater Collection 

Chambers (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0048 EA Cut Up To 6" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ................ 55.51  
. 

 33 46 23 00-0049 EA Cut >6" To 12" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ............. 70.43  
. 

 33 46 23 00-0050 EA Cut >12" To 24" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ........... 92.06  
. 

 33 46 23 00-0051 EA Cut >24" To 36" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ......... 116.30  
. 

 33 46 23 00-0052 EA 12" x 6" Inspection Port Kit ................................................................................................................................................. 679.69  
Note: (2712AG6IPKIT) 

XXXXXXX 
. 
 33 46 53  Stormwater Leaching Pits (33 46) 
. 
. 
 33 46 53 00-0001  Drainage Wells (33 46 53) 

Note: Includes augering hole. 
. 
. 

 33 46 53 00-0002 LF 12" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 28.04  
. 

 33 46 53 00-0003 LF 18" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 34.09  
. 

 33 46 53 00-0004 LF 24" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 45.35  

XXXXXXX 
. 
 33 50  Hydrocarbon Utilities (33) 



33
 33 Utilities 

33 50 Hydrocarbon Utilities 
33 46 Stormwater Management 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 33 - 266  Monterey County Roads and Bridges 

. 

. 
 33 51  Hydrocarbon Sources (33 50) 
. 
. 
 33 51 29  Extraction Wells for Gaseous Hydrocarbons (33 51) 
. 
. 
 33 51 29 00-0001  Landfill Gas Well (33 51 29) 
. 
. 
 33 51 29 00-0002  Mobilization And Demobilization Landfill Gas Extraction Well (33 51 29 00-0001) 
. 
. 

 33 51 29 00-0003 EA 24" Diameter, Landfill Gas Extraction Well Drilling Mobilization And Demobilization ....................................................... 1,255.98  
. 

 33 51 29 00-0004 EA >24" To 36" Diameter, Landfill Gas Extraction Well Drilling Mobilization And Demobilization ......................................... 1,883.98  

XXXXXXX 
. 
 33 51 29 00-0005  Drill Landfill Gas Extraction Well In Normal Soil, Sand, Gravel, O.B. (33 51 29 00-

0001) 
Note: Excludes well gravel or materials. 

. 

. 
 33 51 29 00-0006 LF 24" Landfill Gas Extraction Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................... 217.45  

. 
 33 51 29 00-0007 LF 30" Landfill Gas Extraction Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................... 283.22  

. 
 33 51 29 00-0008 LF 36" Landfill Gas Extraction Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................... 352.31  

XXXXXXX 
. 
 33 51 29 00-0009  Landfill Gas Extraction Well Gravel Backfill (33 51 29 00-0001) 

Note: 1/2" x 1-1/2" drain rock. 
. 
. 

 33 51 29 00-0010 LF 24" Diameter Landfill Gas Extraction Well, Gravel .............................................................................................................. 104.49  
. 

 33 51 29 00-0011 LF 30" Diameter Landfill Gas Extraction Well, Gravel .............................................................................................................. 134.25  
. 

 33 51 29 00-0012 LF 36" Diameter Landfill Gas Extraction Well, Gravel .............................................................................................................. 155.73  

XXXXXXX 
. 
 33 51 29 00-0013  Landfill Gas Extraction Well Collection Head (33 51 29 00-0001) 
. 
. 

 33 51 29 00-0014 EA Landfill Gas Extraction Well Head Assembly ................................................................................................................... 3,171.95  
. 

 33 51 29 00-0015 EA Landfill Gas Extraction Well Locking Enclousure ................................................................................................................ 959.21  
. 

 33 51 29 00-0016 SF Landfill Gas Extraction Well Skirt, PVC Seal (Landtex WBS-100-4) ....................................................................................... 5.11  
. 

 33 51 29 00-0017 CF Landfill Gas Extraction Well Bentonite Barrier (Benseal EZ-MUD) ......................................................................................... 9.93  
. 

 33 51 29 00-0018 CY Landfill Gas Extraction Well Plug, Moistened And Tamped In 2' Lifts ................................................................................. 119.00  
. 

 33 51 29 00-0019 EA 4" Steel Concrete Filled Pipe Bollard, 8' Overall Length (3' Bury With 5' Exposed) For Landfill Gas Extraction Well ......... 610.26 11.86 
Note: Includes drilling, concrete footing, pipe and concrete fill. 

    For Galvanized Steel, Add  54.15 
    For 304 Stainless Steel, Add  430.00 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  1,190.96 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  580.85 
    For Schedule 80, Add  76.95 

XXXXXXX 
. 
 33 51 29 00-0020  Landfill Gas Extraction Well Valve Box (33 51 29 00-0001) 
. 
. 

 33 51 29 00-0021 EA 17" x 30" x 12" High Fibrelyte Utility Box (FL36T-12) .......................................................................................................... 335.90 128.59 
. 

 33 51 29 00-0022 EA 17" x 30" x 18" High Fibrelyte Utility Box (FL36T-18) .......................................................................................................... 460.33 128.59 
. 

 33 51 29 00-0023 EA 17" x 30" x 24" High Fibrelyte Utility Box (FL36T-18) .......................................................................................................... 584.93 128.59 
. 

 33 51 29 00-0024 EA Fibrelyte Composite Lid For 17" x 30" Utility Box (FL36D) .................................................................................................. 263.57 31.02 
. 

 33 51 29 00-0025 EA 6" High Extension For 17" x 30" Utility Box (FL36x6) .......................................................................................................... 157.41 45.11 
. 

 33 51 29 00-0026 EA 8" High Extension For 17" x 30" Utility Box (FL36x8) .......................................................................................................... 176.70 45.11 

XXXXXXX 
. 
 33 51 29 00-0027  Landfill Gas Extraction Well Riser Pipe (33 51 29 00-0001) 
. 
. 

 33 51 29 00-0028 LF 4" Polyvinyl Chloride (PVC) Well Riser Pipe, Flush Thread .................................................................................................. 17.54  
. 

 33 51 29 00-0029 LF 6" Diameter Slotted Polyvinyl Chloride (PVC) Riser Pipe With Slip Joint And Couplier ........................................................ 48.30  
. 

 33 51 29 00-0030 EA 6" Well Riser Pipe, Centralizer For >12" To 24" Diameter Well .......................................................................................... 131.82  
. 

 33 51 29 00-0031 EA 6" Well Riser Pipe, Centralizer For >24" To 30" Diameter Well .......................................................................................... 197.60  

XXXXXXX 
. 
 33 51 29 00-0032  Soil Vapor Gas Extraction Well (33 51 29) 
. 
. 
 33 51 29 00-0033  Mobilization And Demobilization Soil Vapor Gas Extraction Well (33 51 29 00-0032) 
. 
. 

 33 51 29 00-0034 EA Up To 12" Diameter, Soil Vapor Gas Extraction Well Drilling Mobilization And Demobilization ....................................... 1,034.10  
. 

 33 51 29 00-0035 EA >12" To 24" Diameter, Soil Vapor Gas Extraction Well Drilling Mobilization And Demobilization .................................... 1,255.98  

XXXXXXX 
. 
 33 51 29 00-0036  Drill Soil Vapor Gas Extraction Well In Normal Soil, Sand, Gravel, O.B. (33 51 29 

00-0032) 
Note: Excludes well gravel or materials. 

. 

. 
 33 51 29 00-0037 LF 6" Soil Vapor Gas Extraction Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. .............................................................. 24.34  

. 
 33 51 29 00-0038 LF 8" Soil Vapor Gas Extraction Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. .............................................................. 28.89  

. 
 33 51 29 00-0039 LF 10" Soil Vapor Gas Extraction Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................ 38.62  

. 
 33 51 29 00-0040 LF 12" Soil Vapor Gas Extraction Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................ 60.44  

. 
 33 51 29 00-0041 LF 18" Soil Vapor Gas Extraction Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. .......................................................... 135.02  

XXXXXXX 
. 
 33 51 29 00-0042  Soil Vapor Gas Extraction Well Pea Gravel Backfill (33 51 29 00-0032) 
. 
. 

 33 51 29 00-0043 LF 6" Diameter Soil Vapor Gas Extraction Well, Pea Gravel ..................................................................................................... 16.09  
. 

 33 51 29 00-0044 LF 8" Diameter Soil Vapor Gas Extraction Well, Pea Gravel ..................................................................................................... 23.81  
. 

 33 51 29 00-0045 LF 10" Diameter Soil Vapor Gas Extraction Well, Pea Gravel ................................................................................................... 33.28  
. 

 33 51 29 00-0046 LF 12" Diameter Soil Vapor Gas Extraction Well, Pea Gravel ................................................................................................... 42.58  
. 

 33 51 29 00-0047 LF 18" Diameter Soil Vapor Gas Extraction Well, Pea Gravel ................................................................................................... 77.62  

XXXXXXX 
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. 
 33 51 29 00-0048  Soil Vapor Gas Extraction Well Head (33 51 29 00-0032) 
. 
. 

 33 51 29 00-0049 EA Soil Vapor Gas Extraction Well Head Assembly .............................................................................................................. 1,545.94  
. 

 33 51 29 00-0050 EA Soil Vapor Gas Extraction Well Head Concrete Cap ....................................................................................................... 1,281.48  
. 

 33 51 29 00-0051 EA Soil Vapor Gas Extraction Well Locking Enclousure ........................................................................................................... 959.21  
. 

 33 51 29 00-0052 CF Soil Vapor Gas Extraction Well Neat Cement ......................................................................................................................... 8.26  
. 

 33 51 29 00-0053 CF Soil Vapor Gas Extraction Well Bentonite Barrier (Benseal EZ-MUD) .................................................................................... 9.93  
. 

 33 51 29 00-0054 EA 4" Steel Concrete Filled Pipe Bollard, 8' Overall Length (3' Bury With 5' Exposed) For Soil Vapor Gas Extraction 
Well ................................................................................................................................................................................... 610.26 11.86 

Note: Includes drilling, concrete footing, pipe and concrete fill. 
    For Galvanized Steel, Add  54.15 
    For 304 Stainless Steel, Add  430.00 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  1,190.96 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  580.85 
    For Schedule 80, Add  76.95 

. 
 33 51 29 00-0055 LF 1/4" Polyethylene Tubing For Soil Vapor Gas Extraction Well ................................................................................................ 2.99  

    For Work In Restricted Working Space, Add  0.82 
. 

 33 51 29 00-0056 EA 1/4" Polyvinyl Chloride (PVC) Stopcock Valve (Hayward LC12) For Soil Vapor Gas Extraction Well .................................. 68.53 17.81 

XXXXXXX 
. 
 33 51 29 00-0057  Soil Vapor Gas Extraction Well Riser Pipe (33 51 29 00-0032) 
. 
. 

 33 51 29 00-0058 LF 3/4" Polyvinyl Chloride (PVC) Well Riser Pipe, Flush Tread ................................................................................................... 3.22  
. 

 33 51 29 00-0059 LF 3/4" Diameter Slotted Polyvinyl Chloride (PVC) Well Riser Pipe ............................................................................................ 8.85  

XXXXXXX 
. 
 33 52  Hydrocarbon Transmission and Distribution (33 50) 
. 
. 
 33 52 16  Gas Hydrocarbon Piping (33 52) 
. 
. 
 33 52 16 13  Steel Natural Gas Piping (33 52 16) 
. 
. 
 33 52 16 13-0001  Gas Distribution Lines (33 52 16 13) 

Note: Excludes excavation and backfill. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for 
backfill. 

. 

. 
 33 53  Hydrocarbon Utility Pressure Regulation (33 50) 
. 
. 
 33 53 16  Gas Hydrocarbon Pressure Regulation (33 53) 
. 
. 
 33 53 16 00-0001  Gas Pressure Regulators With Screwed And Flanged Ends (33 53 16) 
. 
. 

 33 53 16 00-0002 EA  3/4" Gas Pressure Regulator, Screwed End ....................................................................................................................... 232.34 17.81 
. 

 33 53 16 00-0003 EA  1" Gas Pressure Regulator, Screwed End .......................................................................................................................... 236.38 17.81 
. 

 33 53 16 00-0004 EA  1-1/4" Gas Pressure Regulator, Screwed End .................................................................................................................... 246.08 21.14 
. 

 33 53 16 00-0005 EA  1-1/2" Gas Pressure Regulator, Screwed End .................................................................................................................... 841.17 24.48 
. 

 33 53 16 00-0006 EA  2" Gas Pressure Regulator, Screwed End .......................................................................................................................... 892.30 37.92 
. 

 33 53 16 00-0007 EA  3" Gas Pressure Regulator, Screwed End ....................................................................................................................... 2,512.04 85.05 
. 

 33 53 16 00-0008 EA  4" Gas Pressure Regulator, Screwed End ....................................................................................................................... 3,492.86 112.72 

XXXXXXX 
. 
 33 59  Hydrocarbon Utility Metering (33 50) 
. 
. 
 33 59 11  Diaphragm/Bellows Hydrocarbons Meters (33 59) 
. 
. 
 33 59 11 00-0001  Diaphragm Meters (33 59 11) 

Note: With standard direct-digital reading maximum working pressures 5 lbs to 100 lbs, threaded connections. 
Excludes pressure and temperature compensation. 

. 

. 
 33 59 11 00-0002 EA 250 CF/Hour Gas Diaphragm Meter At 5 LB, Direct Digital, Threaded ............................................................................... 559.81 69.68 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0003 EA 425 CF/Hour Gas Diaphragm Meter At 10 LB, Direct Digital, Threaded .......................................................................... 1,110.82 106.57 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0004 EA 425 CF/Hour Gas Diaphragm Meter At 25 LB, Direct Digital, Threaded .......................................................................... 1,312.86 106.57 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0005 EA 800 CF/Hour Gas Diaphragm Meter At 20 LB, Direct Digital, Threaded .......................................................................... 2,907.53 133.21 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0006 EA 1,000 CF/Hour Gas Diaphragm Meter At 25 LB, Direct Digital, Threaded ....................................................................... 3,283.21 163.96 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0007 EA 800 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ........................................................................ 4,351.22 133.21 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0008 EA 1,000 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 4,836.78 163.96 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0009 EA 1,400 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 6,400.19 174.21 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0010 EA 2,300 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 9,069.91 204.94 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 
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. 
 33 59 11 00-0011 EA 5,000 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ................................................................... 13,844.00 338.16 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

XXXXXXX 
. 
 33 59 16  Hydrocarbons Turbine Meters (33 59) 
. 
. 
 33 59 16 00-0001  Gas Turbine Meters With Direct-Digital Reading (33 59 16) 

Note: Maximum working pressure 175 PSI, flanged end connections. 
. 
. 

 33 59 16 00-0002 EA  4", 18,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged....................................................................... 11,093.48 359.82 
. 

 33 59 16 00-0003 EA  6", 30,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged....................................................................... 11,961.68 417.85 
. 

 33 59 16 00-0004 EA  8", 60,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged....................................................................... 18,517.07 441.48 
. 

 33 59 16 00-0005 EA 10", 90,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged..................................................................... 36,036.69 537.45 
. 

 33 59 16 00-0006 EA  12", 150,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged................................................................... 59,314.17 671.81 

XXXXXXX 
. 
 33 70  Electrical Utilities (33) 
. 
. 
 33 71  Electrical Utility Transmission and Distribution (33 70) 
. 
. 
 33 71 19  Electrical Underground Ducts, Ductbanks and Manholes (33 71) 

Note: Excludes excavation and backfill. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 
. 
. 
 33 71 19 13  Electrical Manholes and Handholes (33 71 19) 
. 
. 
 33 71 19 13-0001  Electrical Handholes And Pull Boxes (33 71 19 13) 
. 
. 
 33 71 19 13-0002  Electrical Pull Boxes (33 71 19 13-0001) 

See CSI section 33 05 63 00-0427 for handholes. 
. 
. 

 33 71 19 13-0003 EA  24" x 36" x 24", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,766.64  
. 

 33 71 19 13-0004 EA  24" x 36" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 2,097.87  
. 

 33 71 19 13-0005 EA  30" x 48" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 2,412.81  
. 

 33 71 19 13-0006 EA  36" x 72" x 24", Electric Pull Boxes, Precast Concrete .................................................................................................... 3,665.19  
. 

 33 71 19 13-0007 EA  36" x 60" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 3,890.06  
. 

 33 71 19 13-0008 EA  48" x 48" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 4,173.88  
. 

 33 71 19 13-0009 EA  48" x 60" x 48", Electric Pull Boxes, Precast Concrete .................................................................................................... 4,795.29  
. 

 33 71 19 13-0010 EA 18" x 28" x 34", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,883.81  
. 

 33 71 19 13-0011 EA 14" x 20" x 12", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,000.12  
. 

 33 71 19 13-0012 EA 18" x 28" x 12", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,194.72  
. 

 33 71 19 13-0013 EA 24" x 36" x 12", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,572.22  
. 

 33 71 19 13-0014 EA 24" x 3', Round Electric Pull Boxes, Precast Concrete ....................................................................................................... 957.99  
. 

 33 71 19 13-0015 EA 30" x 3', Round Electric Pull Boxes, Precast Concrete .................................................................................................... 1,013.45  
. 

 33 71 19 13-0016 EA No. 5 Electric Precast Concrete Pull Boxes With Traffic Rated Lid .................................................................................. 1,404.60  
    For 12" Extension, Add  155.23 
    For Traffic Rated Lid, Add  127.50 

. 
 33 71 19 13-0017 EA No. 6 Electric Precast Concrete Pull Boxes With Traffic Rated Lid .................................................................................. 1,568.15  

    For 12" Extension, Add  196.12 
    For Traffic Rated Lid, Add  176.57 

XXXXXXX 
. 
 33 71 19 13-0018  Electrical Pull Boxes (CALTRANS And SDG&E) (33 71 19 13-0001) 
. 
. 

 33 71 19 13-0019 EA Body, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................................................... 124.68  
. 

 33 71 19 13-0020 EA Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................ 50.87  
. 

 33 71 19 13-0021 EA Bolt Down Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................... 77.66  
. 

 33 71 19 13-0022 EA Bolt Down Cast Iron Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ......................................................................... 166.81  
. 

 33 71 19 13-0023 EA Bolt Down Steel Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................... 259.25  
    For Galvanized Steel Cover, Add  44.75 

. 
 33 71 19 13-0024 EA 12" Extension, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................... 63.43  

. 
 33 71 19 13-0025 EA Flat Plate Base, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................. 63.43  

. 
 33 71 19 13-0026 EA Body, CALTRANS 5 Precast Concrete Pull Box ................................................................................................................. 177.99  

. 
 33 71 19 13-0027 EA Concrete Cover, CALTRANS 5 Precast Concrete Pull Box .................................................................................................. 68.37  

. 
 33 71 19 13-0028 EA Bolt Down Concrete Cover, CALTRANS 5 Precast Concrete Pull Box ................................................................................. 95.16  

. 
 33 71 19 13-0029 EA Bolt Down Steel Cover, CALTRANS 5 Precast Concrete Pull Box ..................................................................................... 344.58  

    For Galvanized Steel Cover, Add  82.05 
. 

 33 71 19 13-0030 EA 12" Extension, CALTRANS 5 Precast Concrete Pull Box ..................................................................................................... 90.78  
. 

 33 71 19 13-0031 EA Flat Plate Base, CALTRANS 5 Precast Concrete Pull Box ................................................................................................... 84.77  
. 

 33 71 19 13-0032 EA Body, CALTRANS 6 Precast Concrete Pull Box ................................................................................................................. 195.50  
. 

 33 71 19 13-0033 EA Concrete Cover, CALTRANS 6 Precast Concrete Pull Box .................................................................................................. 91.89  
. 

 33 71 19 13-0034 EA Bolt Down Concrete Cover, CALTRANS 6 Precast Concrete Pull Box ............................................................................... 118.68  
. 

 33 71 19 13-0035 EA Bolt Down Steel Cover, CALTRANS 6 Precast Concrete Pull Box ..................................................................................... 473.67  
    For Galvanized Steel Cover, Add  114.86 

. 
 33 71 19 13-0036 EA 12" Extension, CALTRANS 6 Precast Concrete Pull Box ................................................................................................... 108.29  

. 
 33 71 19 13-0037 EA Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................................. 101.72  

. 
 33 71 19 13-0038 EA 6" Return Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................. 141.11  

. 
 33 71 19 13-0039 EA Body, CALTRANS 3-1/2-T Precast Concrete Pull Box ....................................................................................................... 284.94  

. 
 33 71 19 13-0040 EA Bolt Down Concrete Cover, CALTRANS 3-1/2-T Precast Concrete Pull Box ..................................................................... 414.59  

. 
 33 71 19 13-0041 EA 12" Extension, CALTRANS 3-1/2-T Precast Concrete Pull Box .......................................................................................... 130.17  

. 
 33 71 19 13-0042 EA Flat Plate Base, CALTRANS 3-1/2-T Precast Concrete Pull Box ....................................................................................... 119.23  

. 
 33 71 19 13-0043 EA Body, CALTRANS 5-T Precast Concrete Pull Box.............................................................................................................. 370.53  

. 
 33 71 19 13-0044 EA Bolt Down Concrete Cover, CALTRANS 5-T Precast Concrete Pull Box ........................................................................... 600.56  

. 
 33 71 19 13-0045 EA 12" Extension, CALTRANS 5-T Precast Concrete Pull Box ................................................................................................ 156.42  

. 
 33 71 19 13-0046 EA Flat Plate Base, CALTRANS 5-T Precast Concrete Pull Box ............................................................................................. 152.04  

. 
 33 71 19 13-0047 EA Body, CALTRANS 6-T Precast Concrete Pull Box.............................................................................................................. 530.25  
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. 
 33 71 19 13-0048 EA Bolt Down Concrete Cover, CALTRANS 6-T Precast Concrete Pull Box ........................................................................... 841.23  

. 
 33 71 19 13-0049 EA 12" Extension, CALTRANS 6-T Precast Concrete Pull Box ................................................................................................ 265.82  

. 
 33 71 19 13-0050 EA Flat Plate Base, CALTRANS 6-T Precast Concrete Pull Box ............................................................................................. 206.74  

. 
 33 71 19 13-0051 EA 24" x 36" Handhole (SDG&E 3313K/T) ............................................................................................................................... 208.42  

. 
 33 71 19 13-0052 EA 24" x 36" Traffic Cover (SDG&E 3313CSTG) .................................................................................................................. 1,729.08  

XXXXXXX 
. 
 33 71 19 13-0053  Precast Concrete Box Extensions (33 71 19 13-0001) 
. 
. 

 33 71 19 13-0054 EA 14" x 20" x 12", Precast Concrete Extension ...................................................................................................................... 217.46  
. 

 33 71 19 13-0055 EA 18" x 28" x 12", Precast Concrete Extension ...................................................................................................................... 273.09  
. 

 33 71 19 13-0056 EA 24" x 36" x 12", Precast Concrete Extension ...................................................................................................................... 355.70  
. 

 33 71 19 13-0057 EA 30" x 48" x 12", Precast Concrete Extension ...................................................................................................................... 437.02  
. 

 33 71 19 13-0058 EA 36" x 60" x 12", Precast Concrete Extension ...................................................................................................................... 706.25  
. 

 33 71 19 13-0059 EA 36" x 72" x 12", Precast Concrete Extension ...................................................................................................................... 948.83  
. 

 33 71 19 13-0060 EA 48" x 48" x 12", Precast Concrete Extension ................................................................................................................... 1,081.82  
. 

 33 71 19 13-0061 EA 48" x 60" x 12", Precast Concrete Extension ................................................................................................................... 1,327.80  

XXXXXXX 
. 
 33 71 19 13-0062  Electrical Property Line Boxes (33 71 19 13) 
. 
. 

 33 71 19 13-0063 EA  3'-6" x 2'-9" x 2' Deep Property Line Box ......................................................................................................................... 3,266.64 398.38 
. 

 33 71 19 13-0064 EA  4'-6" x 3'-6" x 4' Deep Property Line Box ......................................................................................................................... 3,800.59 413.13 
. 

 33 71 19 13-0065 EA  6' x 4' x 5' Deep Property Line Box .................................................................................................................................. 4,203.77 501.65 
. 

 33 71 19 13-0066 EA  11'-6" x 4'-6" x 6' Deep Property Line Box ....................................................................................................................... 6,415.29 737.73 

XXXXXXX 
. 
 33 71 19 13-0067  Manhole Accessories (33 71 19 13) 
. 
. 

 33 71 19 13-0068 EA  6" Precast Grade Ring Riser Casting.................................................................................................................................. 468.10  
. 

 33 71 19 13-0069 EA  12" Precast Grade Ring Riser Casting ................................................................................................................................ 506.93  
. 

 33 71 19 13-0070 EA 36" Opening Cast Iron Frame And Cover (NEENAH #R-1640-D) ................................................................................... 2,589.80  
. 

 33 71 19 13-0071 EA 42" Opening Cast Iron Frame And Cover (NEENAH #R-1740-E1) .................................................................................. 3,388.68  
. 

 33 71 19 13-0072 EA  Cast Iron Adjusting Ring (NEENAH #R-1979) ................................................................................................................. 1,052.56  
. 

 33 71 19 13-0073 EA Cast Iron Frame And Cover (NEENAH #R-1640-B) ........................................................................................................ 1,354.83  

XXXXXXX 
. 
 33 71 19 23  Trenched Electrical Underground Duct and Ductbanks (33 71 19) 
. 
. 
 33 71 19 23-0001  Underground Cable Protection Slab And Marking (33 71 19 23) 
. 
. 

 33 71 19 23-0002 EA  24" x 12", 2" Concrete, Underground Cable Protection .......................................................................................................... 5.09  

XXXXXXX 
. 
 33 71 19 23-0003  Underground Electrical Concrete Markers (33 71 19 23) 
. 
. 

 33 71 19 23-0004 EA  36" x 6" x 6", Underground Electric Concrete Marker ......................................................................................................... 327.04  
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. 
34  Transportation 
. 
. 
 34 01  Operation and Maintenance of Transportation (34) 
. 
. 
 34 01 23  Operation and Maintenance of Railways (34 01) 
. 
. 
 34 01 23 33  Track Realignment (34 01 23) 
. 
. 
 34 01 23 33-0001  Realign Railroad Track (34 01 23 33) 
. 
. 

 34 01 23 33-0002 LF Removal Of Track Rails and Ties And Re-Install Including New Bolts And Spikes .............................................................. 91.43  
. 

 34 01 23 33-0003 EA Removal Of Railroad Track Turnouts And Re-install Including New Bolts And Spikes .................................................... 4,463.22  

XXXXXXX 
. 
 34 01 43  Operation and Maintenance of Bridges (34 01) 
. 
. 
 34 01 43 00-0001  Repair Of Bridge Posts (34 01 43) 
. 
. 

 34 01 43 00-0002 SF Chipping Of Concrete To Expose Rebar .............................................................................................................................. 32.51  
. 

 34 01 43 00-0003 EA Removal And Replacement Of Concrete Post, 20" x 20" Square, 36" To 42" High ......................................................... 1,966.14  
Note: Includes removal of damaged post, drilling, epoxy injection, rebar, forms and concrete. 

. 
 34 01 43 00-0004 EA Repair Bearing Pad ............................................................................................................................................................ 700.33  

XXXXXXX 
. 
 34 01 43 00-0005  Repair Of Bridge Rails (34 01 43) 
. 
. 

 34 01 43 00-0006 EA Repair Concrete Rail Supports ........................................................................................................................................... 342.10  
. 

 34 01 43 00-0007 LF Repair Guardrail ................................................................................................................................................................. 128.29  
. 

 34 01 43 00-0008 LF Repair Bridge Parapet Wall ................................................................................................................................................ 213.81  
. 

 34 01 43 00-0009 LF Repair Bridge Rail ................................................................................................................................................................. 85.52  
. 

 34 01 43 00-0010 LF Repair Damaged Metal Rail And Posts ................................................................................................................................ 45.75  
. 

 34 01 43 00-0011 LF Removal And Replacement Of 1-1/2" Galvanized Metal Rail ............................................................................................... 53.21  
. 

 34 01 43 00-0012 LF Removal And Replacement Of 2-1/2" Galvanized Metal Rail ............................................................................................... 71.82  
. 

 34 01 43 00-0013 LF Removal And Replacement Of 3" Galvanized Metal Rail ..................................................................................................... 81.81  

XXXXXXX 
. 
 34 01 43 00-0014  Repair Of Bridge (34 01 43) 
. 
. 

 34 01 43 00-0015 LF Repair Of Expansion Joints On Bridge ................................................................................................................................. 21.58  

XXXXXXX 
. 
 34 05  Common Work Results for Transportation (34) 
. 
. 
 34 05 43  Common Work Results for Bridges (34 05) 
. 
. 
 34 05 43 00-0001  Mobilize Bridge Crew (34 05 43) 

Note: Excludes mobilize jacking crew. 
. 
. 

 34 05 43 00-0002 EA Mobilize Bridge Crew ....................................................................................................................................................... 1,233.24  

XXXXXXX 
. 
 34 05 43 00-0003  Remove And Patch Bridge And Structures Concrete (34 05 43) 

Note: This section is used for repairing areas of concrete decks, floors, verticals and overheads and approximately 
1” to 6” deep in connection with bridge and structure repairs. Includes chipping, sandblasting, cleaning, primer, 
formwork and debris removal. Excludes scaffolding, saw cutting, disposal and/or concrete pump truck. 

. 

. 
 34 05 43 00-0004  Remove And Patch Decks Or Floors (34 05 43 00-0003) 

Note: For patching decks and floors, there are tasks with a unit of measure of EA for a quantity of less than 16 
SF, followed by a SF task for other quantities. For those tasks the contractor will be paid the first task with a unit 
of measure of EA, plus an additional task (less the initial 16 SF) to arrive at the total quantity for the project. 

. 

. 
 34 05 43 00-0005 EA Remove And Patch Up To 16 SF Of Decks Or Floors, Up To 6" Portland Cement Based Repair Material ..................... 2,168.25  

. 
 34 05 43 00-0006 SF Remove And Patch >16 SF Decks Or Floors, Up To 6" Portland Cement Based Repair Material ....................................... 92.89  

. 
 34 05 43 00-0007 EA Remove And Patch Up To 16 SF Of Decks Or Floors, Up To 6" Rapid Set Concrete Repair Material ............................ 2,240.13  

. 
 34 05 43 00-0008 SF Remove And Patch >16 SF Decks Or Floors, Up To 6" Rapid Set Concrete Repair Material .............................................. 97.38  

. 
 34 05 43 00-0009 EA Remove And Patch Up To 16 SF Of Decks Or Floors, Up To 6" Rapid Set Polymer Concrete Methyl Methacrylate ...... 2,224.23  

. 
 34 05 43 00-0010 SF Remove And Patch >16 SF Decks Or Floors, Up To 6" Rapid Set Polymer Concrete Methyl Methacrylate ........................ 96.39  

. 
 34 05 43 00-0011 EA Remove And Patch Up To 16 SF Of Decks Or Floors, Up To 6" SSI Flex Patch (Other Than Specified) ....................... 3,442.62  

    For Owner Furnished Material, Deduct  -1,493.33 
. 

 34 05 43 00-0012 SF Remove And Patch >16 SF Decks Or Floors, Up To 6" SSI Flex Patch (Other Than Specified) ........................................ 172.54  
    For Owner Furnished Material, Deduct  -93.33 

XXXXXXX 
. 
 34 05 43 00-0013  Remove And Patch Verticals Or Overheads (34 05 43 00-0003) 

Note: For patching verticals and overhead, there are tasks with a unit of measure of EA for a quantity of less than 
16 SF, followed by a SF task for other quantities. For those tasks the contractor will be paid the first task with a 
unit of measure of EA, plus an additional task (less the initial 16 SF) to arrive at the total quantity for the project. 

. 

. 
 34 05 43 00-0014 EA Remove And Patch Up To 16 SF Of Verticals Or Overheads, Up To 6" Portland Cement Based Repair Material .......... 2,547.12  

. 
 34 05 43 00-0015 SF Remove And Patch >16 SF Verticals Or Overheads, Up To 6" Portland Cement Based Repair Material .......................... 111.84  

. 
 34 05 43 00-0016 EA Remove And Patch Up To 16 SF Of Verticals Or Overheads, Up To 6" Rapid Set Concrete Repair Material ................ 2,619.00  

. 
 34 05 43 00-0017 SF Remove And Patch >16 SF Verticals Or Overheads, Up To 6" Rapid Set Concrete Repair Material ................................. 116.33  

. 
 34 05 43 00-0018 EA Remove And Patch Up To 16 SF Of Verticals Or Overheads, Up To 6" Rapid Set Polymer Concrete Methyl 

Methacrylate ................................................................................................................................................................... 2,603.10  
. 

 34 05 43 00-0019 SF Remove And Patch >16 SF Verticals Or Overheads, Up To 6" Rapid Set Polymer Concrete Methyl Methacrylate ........... 115.34  
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. 
 34 05 43 00-0020 EA Remove And Patch Up To 16 SF Of Verticals Or Overheads, Up To 6" SSI Flex Patch (Other Than Specified) ............ 3,821.49  

    For Owner Furnished Material, Deduct  -1,493.33 
. 

 34 05 43 00-0021 SF Remove And Patch >16 SF Verticals Or Overheads, Up To 6" SSI Flex Patch (Other Than Specified)............................. 191.49  
    For Owner Furnished Material, Deduct  -93.33 

XXXXXXX 
. 
 34 05 43 00-0022  Remove And Patch Pier Caps And Pedestals (34 05 43 00-0003) 

Note: For patching pier caps and pedestals, there are tasks with a unit of measure of EA for a quantity of less 
than 16 SF, followed by a SF task for other quantities. For those tasks the contractor will be paid the first task 
with a unit of measure of EA, plus an additional task (less the initial 16 SF) to arrive at the total quantity for the 
project. 

. 

. 
 34 05 43 00-0023 EA Remove And Patch Up To 16 SF Of Pier Caps And Pedestals, Up To 6" Portland Cement Based Repair Material ....... 2,926.00  

. 
 34 05 43 00-0024 SF Remove And Patch >16 SF Pier Caps And Pedestals, Up To 6" Portland Cement Based Repair Material ........................ 126.04  

. 
 34 05 43 00-0025 EA Remove And Patch Up To 16 SF Of Pier Caps And Pedestals, Up To 6" Rapid Set Concrete Repair Material .............. 2,997.88  

. 
 34 05 43 00-0026 SF Remove And Patch >16 SF Pier Caps And Pedestals, Up To 6" Rapid Set Concrete Repair Material .............................. 130.53  

. 
 34 05 43 00-0027 EA Patch Up To 16 SF Of Pier Caps And Pedestals, Up To 6" Rapid Set Polymer Concrete Methyl Methacrylate .............. 2,981.98  

. 
 34 05 43 00-0028 SF Remove And Patch >16 SF Pier Caps And Pedestals, Up To 6" Rapid Set Polymer Concrete Methyl Methacrylate ........ 129.54  

. 
 34 05 43 00-0029 EA Remove And Patch Up To 16 SF Of Pier Caps And Pedestals, Up To 6" SSI Flex Patch (Other Than Specified) .......... 4,200.37  

    For Owner Furnished Material, Deduct  -1,493.33 
. 

 34 05 43 00-0030 SF Remove And Patch >16 SF Pier Caps And Pedestals, Up To 6" SSI Flex Patch (Other Than Specified) .......................... 205.69  
    For Owner Furnished Material, Deduct  -93.33 

XXXXXXX 
. 
 34 05 43 00-0031  Remove And Patch Circular Piers (34 05 43 00-0003) 

Note: For patching circular piers, there are tasks with a unit of measure of EA for a quantity of less than 16 SF, 
followed by a SF task for other quantities. For those tasks the contractor will be paid the first task with a unit of 
measure of EA, plus an additional task (less the initial 16 SF) to arrive at the total quantity for the project. 

. 

. 
 34 05 43 00-0032 EA Remove And Patch Up To 16 SF Of Circular Pier, Up To 6" Portland Cement Based Repair Material ........................... 3,494.31  

. 
 34 05 43 00-0033 SF Remove And Patch >16 SF Of Circular Pier, Up To 6" Portland Cement Based Repair Material ....................................... 140.26  

. 
 34 05 43 00-0034 EA Remove And Patch Up To 16 SF Of Circular Pier, Up To 6" Rapid Set Concrete Repair Material .................................. 3,566.19  

. 
 34 05 43 00-0035 SF Remove And Patch >16 SF Of Circular Pier, Up To 6" Rapid Set Concrete Repair Material .............................................. 144.75  

. 
 34 05 43 00-0036 EA Remove And Patch Up To 16 SF Of Circular Pier, Up To 6" Rapid Set Polymer Concrete Methyl Methacrylate ............ 3,550.29  

. 
 34 05 43 00-0037 SF Remove And Patch >16 SF Circular Pier, Up To 6" Rapid Set Polymer Concrete Methyl Methacrylate............................. 187.01  

. 
 34 05 43 00-0038 EA Remove And Patch Up To 16 SF Of Circular Pier, Up To 6" SSI Flex Patch (Other Than Specified) .............................. 4,768.68  

    For Owner Furnished Material, Deduct  -1,493.33 
. 

 34 05 43 00-0039 SF Remove And Patch >16 SF Of Circular Pier, Up To 6" SSI Flex Patch (Other Than Specified) ......................................... 219.91  
    For Owner Furnished Material, Deduct  -93.33 

XXXXXXX 
. 
 34 05 43 00-0040  Fiber Reinforced Shotcrete Repair (34 05 43) 
. 
. 

 34 05 43 00-0041 EA Mobilize Fiber Reinforced Shotcrete Repair Crew .............................................................................................................. 773.95  
. 

 34 05 43 00-0042 SF Up to 2" Thick, Fiber Reinforced Shotcrete Repair ............................................................................................................... 59.63  
    For Up To 25, Add  29.03 
    For >25 To 50, Add  14.52 
    For >50 To 150, Add  5.81 

. 
 34 05 43 00-0043 SF >2" To 4" Thick, Fiber Reinforced Shotcrete Repair ............................................................................................................. 70.86  

    For Up To 25, Add  33.86 
    For >25 To 50, Add  16.93 
    For >50 To 150, Add  6.77 

. 
 34 05 43 00-0044 SF >4" To 6" Thick, Fiber Reinforced Shotcrete Repair ............................................................................................................. 82.12  

    For Up To 25, Add  38.70 
    For >25 To 50, Add  19.35 
    For >50 To 150, Add  7.74 

XXXXXXX 
. 
 34 05 43 00-0045  Bridge Railing (34 05 43) 
. 
. 
 34 05 43 00-0046  Remove And Store Bridge Railings (34 05 43 00-0045) 

See CSI section 34 82 23 00-0007 for posts. 
. 
. 

 34 05 43 00-0047 LF Removal And Storage Of One Rail Bridge Railing .................................................................................................................. 6.97  
. 

 34 05 43 00-0048 LF Removal And Storage Of Two Rail Bridge Railing ................................................................................................................ 13.94  
. 

 34 05 43 00-0049 LF Removal And Storage Of Three Rail Bridge Railing ............................................................................................................. 20.91  
. 

 34 05 43 00-0050 LF Removal And Storage Of Four Rail Bridge Railing ............................................................................................................... 27.87  

XXXXXXX 
. 
 34 05 43 00-0051  Install Stored Or Supplied Bridge Railings (34 05 43 00-0045) 

See CSI section 34 82 23 00-0007 for posts. 
. 
. 

 34 05 43 00-0052 LF Install Stored Or Supplied One Rail Bridge Railing ............................................................................................................... 58.71  
. 

 34 05 43 00-0053 LF Install Stored Or Supplied Two Rail Bridge Railing ............................................................................................................. 117.44  
. 

 34 05 43 00-0054 LF Install Stored Or Supplied Three Rail Bridge Railing .......................................................................................................... 176.15  
. 

 34 05 43 00-0055 LF Install Stored Or Supplied Four Rail Bridge Railing ............................................................................................................ 234.87  

XXXXXXX 
. 
 34 05 43 00-0056  Bridge Bearings (34 05 43) 

Note: Excludes drilling and anchor bolts. 
. 
. 
 34 05 43 00-0057  Elastomeric Bearings (34 05 43 00-0056) 
. 
. 

 34 05 43 00-0058 EA Plain Elastomeric, Type EP Bearing, 716-10, All Loads .................................................................................................. 1,112.44 302.02 
. 

 34 05 43 00-0059 EA Steel Laminated Elastomeric, Type EL Bearing, 716-11, Up To 100K............................................................................. 1,669.36 604.03 
    For >100K To 250K Load, Add  83.88 
    For >250K To 500K Load, Add  167.76 
    For >500K To 750K Load, Add  251.65 
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. 
 34 05 43 00-0060 EA Elastomeric with External Load Plates, Type EB Bearing, 716-12, Up To 100K.............................................................. 3,790.24 906.05 

    For >100K To 250K Load, Add  254.44 
    For >250K To 500K Load, Add  508.89 
    For >500K To 750K Load, Add  763.33 

XXXXXXX 
. 
 34 05 43 00-0061  Fixed Structural Pot Bearings (34 05 43 00-0056) 
. 
. 

 34 05 43 00-0062 EA 100K To 250K Fixed Structural Pot Bearing .................................................................................................................... 3,323.18  
. 

 34 05 43 00-0063 EA >250K To 500K Fixed Structural Pot Bearing .................................................................................................................. 5,080.58  
. 

 34 05 43 00-0064 EA >500K To 750K Fixed Structural Pot Bearing .................................................................................................................. 6,837.95  

XXXXXXX 
. 
 34 05 43 00-0065  Universal Structural Expansion Pot Bearings (34 05 43 00-0056) 
. 
. 

 34 05 43 00-0066 EA 100K To 250K Universal Structural Pot Bearing .............................................................................................................. 4,125.99  
. 

 34 05 43 00-0067 EA >250K To 500K Universal Structural Pot Bearing ............................................................................................................ 6,313.76  
. 

 34 05 43 00-0068 EA >500K To 750K Universal Structural Pot Bearing ............................................................................................................ 8,505.26  

XXXXXXX 
. 
 34 05 43 00-0069  Guided Structural Expansion Pot Bearings (34 05 43 00-0056) 
. 
. 

 34 05 43 00-0070 EA 100K To 250K Guided Structural Pot Bearing ................................................................................................................. 4,272.80  
. 

 34 05 43 00-0071 EA >250K To 500K Guided Structural Pot Bearing ............................................................................................................... 6,533.93  
. 

 34 05 43 00-0072 EA >500K To 750K Guided Structural Pot Bearing ............................................................................................................... 8,798.83  

XXXXXXX 
. 
 34 05 43 00-0073  Remove, Repair And Install Bridge Bearings (34 05 43 00-0056) 
. 
. 
 34 05 43 00-0074  Remove Structural Bearings (34 05 43 00-0073) 
. 
. 

 34 05 43 00-0075 EA 100K To 250K Structural Bearing Removal ........................................................................................................................ 434.15  
. 

 34 05 43 00-0076 EA >250K To 500K Structural Bearing Removal ...................................................................................................................... 868.30  
. 

 34 05 43 00-0077 EA >500K To 750K Structural Bearing Removal ................................................................................................................... 1,302.44  

XXXXXXX 
. 
 34 05 43 00-0078  Install And Set Supplied Or Restored Structural Bearings (34 05 43 00-0073) 
. 
. 

 34 05 43 00-0079 EA 100K To 250K Structural Bearing - Install And Set Supplied Or Restored Bearing ............................................................ 651.22  
. 

 34 05 43 00-0080 EA >250K To 500K Structural Bearing - Install And Set Supplied Or Restored Bearing ....................................................... 1,302.44  
. 

 34 05 43 00-0081 EA >500K To 750K Structural Bearing - Install And Set Supplied Or Restored Bearing ....................................................... 1,953.67  

XXXXXXX 
. 
 34 05 43 00-0082  Power Wash And Paint Structural Bearings (34 05 43 00-0073) 

Note: Includes bearing plates. 
. 
. 

 34 05 43 00-0083 EA 100K To 250K Structural Bearing - Power Wash And Paint ............................................................................................ 1,015.89  
. 

 34 05 43 00-0084 EA >250K To 500K Structural Bearing - Power Wash And Paint .......................................................................................... 1,147.64  
. 

 34 05 43 00-0085 EA >500K To 750K Structural Bearing - Power Wash And Paint .......................................................................................... 1,279.39  

XXXXXXX 
. 
 34 05 43 00-0086  Power Wash, Mechanically Clean And Paint Structural Bearings (34 05 43 00-0073) 

Note: Includes bearing plates. Excludes paint removal. 
. 
. 

 34 05 43 00-0087 EA 100K To 250K Structural Bearing - Power Wash, Mechanically Clean And Paint ........................................................... 1,351.51  
    For Vacuum Contained Cleaning, Add  335.59 

. 
 34 05 43 00-0088 EA >250K To 500K Structural Bearing - Power Wash, Mechanically Clean And Paint ......................................................... 1,525.16  

    For Vacuum Contained Cleaning, Add  377.52 
. 

 34 05 43 00-0089 EA >500K To 750K Structural Bearing - Power Wash, Mechanically Clean And Paint ......................................................... 1,698.43  
    For Vacuum Contained Cleaning, Add  419.36 

XXXXXXX 
. 
 34 05 43 00-0090  Power Wash And Paint Only Bearing Plates (34 05 43 00-0073) 
. 
. 

 34 05 43 00-0091 EA 100K To 250K Structural Bearing - Power Wash And Paint Only Bearing Plates ............................................................... 633.79  
. 

 34 05 43 00-0092 EA >250K To 500K Structural Bearing - Power Wash And Paint Only Bearing Plates ............................................................. 762.58  
. 

 34 05 43 00-0093 EA >500K To 750K Structural Bearing - Power Wash And Paint Only Bearing Plates ............................................................. 891.37  

XXXXXXX 
. 
 34 05 43 00-0094  Power Wash, Mechanically Clean And Paint Only Bearing Plates (34 05 43 00-0073) 
. 
. 

 34 05 43 00-0095 EA 100K To 250K Structural Bearing - Power Wash, Mechanically Clean And Paint Only Bearing Plates .............................. 845.19  
    For Vacuum Contained Cleaning, Add  209.74 

. 
 34 05 43 00-0096 EA >250K To 500K Structural Bearing - Power Wash, Mechanically Clean And Paint Only Bearing Plates ......................... 1,014.26  

    For Vacuum Contained Cleaning, Add  251.68 
. 

 34 05 43 00-0097 EA >500K To 750K Structural Bearing - Power Wash, Mechanically Clean And Paint Only Bearing Plates ......................... 1,182.95  
    For Vacuum Contained Cleaning, Add  293.52 

XXXXXXX 
. 
 34 05 43 00-0098  Sand Blast  And Paint Structural Bearings (34 05 43 00-0073) 

Note: Includes bearing plates. 
. 
. 

 34 05 43 00-0099 EA 100K To 250K Structural Bearing - Sand Blast And Paint ............................................................................................... 1,619.92  
    For Vacuum Contained Cleaning, Add  402.69 

. 
 34 05 43 00-0100 EA >250K To 500K Structural Bearing - Sand Blast And Paint ............................................................................................. 1,827.18  

    For Vacuum Contained Cleaning, Add  453.03 
. 

 34 05 43 00-0101 EA >500K To 750K Structural Bearing - Sand Blast And Paint ............................................................................................. 2,034.43  
    For Vacuum Contained Cleaning, Add  503.36 

XXXXXXX 
. 
 34 05 43 00-0102  Sand Blast And Paint Only Bearing Plates (34 05 43 00-0073) 
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. 

. 
 34 05 43 00-0103 EA 100K To 250K Structural Bearing - Sand Blast And Paint Only Bearing Plates ............................................................... 1,012.94  

    For Vacuum Contained Cleaning, Add  251.68 
. 

 34 05 43 00-0104 EA >250K To 500K Structural Bearing - Sand Blast And Paint Only Bearing Plates ............................................................. 1,215.60  
    For Vacuum Contained Cleaning, Add  302.02 

. 
 34 05 43 00-0105 EA >500K To 750K Structural Bearing - Sand Blast And Paint Only Bearing Plates ............................................................. 1,418.27  

    For Vacuum Contained Cleaning, Add  352.35 

XXXXXXX 
. 
 34 05 43 00-0106  Grease Structural Bearings (34 05 43 00-0073) 
. 
. 

 34 05 43 00-0107 EA 100K To 250K Structural Bearing - Grease .......................................................................................................................... 62.92  
. 

 34 05 43 00-0108 EA >250K To 500K Structural Bearing - Grease ........................................................................................................................ 94.38  
. 

 34 05 43 00-0109 EA >500K To 750K Structural Bearing - Grease ...................................................................................................................... 125.84  

XXXXXXX 
. 
 34 05 43 00-0110  Replace Bronze Plate Wearing Pad (34 05 43 00-0073) 
. 
. 

 34 05 43 00-0111 SF Removal And Replacement Of Bronze Plate Wearing Pad ................................................................................................ 426.82  

XXXXXXX 
. 
 34 05 43 00-0112  Bridge Bearing Rivet Removal (34 05 43 00-0073) 

See CSI section 02 41 19 13-0080 for reaming of hole, 34 05 43 00-0343 for anchors and grouting. 
. 
. 

 34 05 43 00-0113 EA Bridge Bearing Rivet Removal ............................................................................................................................................ 251.68  

XXXXXXX 
. 
 34 05 43 00-0114  Bridge Pintels, Side Keeper, And Shim Plates (34 05 43) 
. 
. 

 34 05 43 00-0115 EA Removal And Replacement Of Bridge Pintel ...................................................................................................................... 250.71  
. 

 34 05 43 00-0116 EA Removal And Replacement Of Bridge Side Keeper............................................................................................................ 256.28  
. 

 34 05 43 00-0117 EA Refabricate And Install Shim Plates At One Bearing .......................................................................................................... 158.61  
. 

 34 05 43 00-0118 EA Refabricate And Install Beveled Shim Plates At One Bearing ............................................................................................ 158.61  
. 

 34 05 43 00-0119 EA Refabricate And Install Finger Shim Plates At One Bearing ............................................................................................... 158.61  

XXXXXXX 
. 
 34 05 43 00-0120  Vertical Jacking And Lifting (34 05 43) 

Note: For vertical jacking of structural members. Includes jacks, hydraulics, and synchronizing equipment where 
appropriate. Excludes engineering and design. See CSI section 03 01 30 71-0000 for concrete repair, 05 12 23 
00-0000 for temporary steel members. 

. 

. 
 34 05 43 00-0121  Mobilize Jacking Crew And Equipment (34 05 43 00-0120) 

Note: Includes removing equipment after completion. 
. 
. 

 34 05 43 00-0122 EA Mobilize Bridge Jacking Crew and Equipment ................................................................................................................. 2,265.13  
    For Temporary Support Mobilization, Add  4,530.26 

XXXXXXX 
. 
 34 05 43 00-0123  Vertical Jacking And Lifting Per Point of Contact (34 05 43 00-0120) 

Note: Includes positioning jack, shims, lifting, and lowering. Excludes temporary steel, temporary lumber, and 
concrete repairs. 

. 

. 
 34 05 43 00-0124 EA Up To 10 Ton Jack, Per Point Of Contact ........................................................................................................................... 377.52  

    For Synchronized Lift, Add  75.50 
    For Jacking From Temporary Support, Add  151.01 

. 
 34 05 43 00-0125 EA >10 To 20 Ton Jack, Per Point Of Contact ......................................................................................................................... 440.44  

    For Synchronized Lift, Add  88.09 
    For Jacking From Temporary Support, Add  176.18 

. 
 34 05 43 00-0126 EA >20 To 40 Ton Jack, Per Point Of Contact ......................................................................................................................... 503.36  

    For Synchronized Lift, Add  100.67 
    For Jacking From Temporary Support, Add  201.34 

. 
 34 05 43 00-0127 EA >40 To 60 Ton Jack, Per Point Of Contact ......................................................................................................................... 566.28  

    For Synchronized Lift, Add  113.26 
    For Jacking From Temporary Support, Add  226.51 

. 
 34 05 43 00-0128 EA >60 To 80 Ton Jack, Per Point Of Contact ......................................................................................................................... 629.20  

    For Synchronized Lift, Add  125.84 
    For Jacking From Temporary Support, Add  251.68 

. 
 34 05 43 00-0129 EA >80 To 100 Ton Jack, Per Point Of Contact ....................................................................................................................... 692.12  

    For Synchronized Lift, Add  138.42 
    For Jacking From Temporary Support, Add  276.85 

. 
 34 05 43 00-0130 EA >100 To 120 Ton Jack, Per Point Of Contact ..................................................................................................................... 755.04  

    For Synchronized Lift, Add  151.01 
    For Jacking From Temporary Support, Add  302.02 

. 
 34 05 43 00-0131 EA >120 To 140 Ton Jack, Per Point Of Contact ..................................................................................................................... 786.50  

    For Synchronized Lift, Add  157.30 
    For Jacking From Temporary Support, Add  314.60 

. 
 34 05 43 00-0132 EA >140 To 160 Ton Jack, Per Point Of Contact ..................................................................................................................... 817.96  

    For Synchronized Lift, Add  163.59 
    For Jacking From Temporary Support, Add  327.18 

. 
 34 05 43 00-0133 EA >160 To 250 Ton Jack, Per Point Of Contact ..................................................................................................................... 817.96  

    For Synchronized Lift, Add  163.59 
    For Jacking From Temporary Support, Add  327.18 

. 
 34 05 43 00-0134 EA >250 To 300 Ton Jack, Per Point Of Contact ..................................................................................................................... 880.88  

    For Synchronized Lift, Add  176.18 
    For Jacking From Temporary Support, Add  352.35 

. 
 34 05 43 00-0135 EA >300 To 400 Ton Jack, Per Point Of Contact ..................................................................................................................... 943.80  

    For Synchronized Lift, Add  188.76 
    For Jacking From Temporary Support, Add  377.52 

. 
 34 05 43 00-0136 EA >400 To 500 Ton Jack, Per Point Of Contact .................................................................................................................. 1,006.72  

    For Synchronized Lift, Add  201.34 
    For Jacking From Temporary Support, Add  402.69 
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. 
 34 05 43 00-0137 EA >500 To 600 Ton Jack, Per Point Of Contact .................................................................................................................. 1,069.64  

    For Synchronized Lift, Add  213.93 
    For Jacking From Temporary Support, Add  427.86 

XXXXXXX 
. 
 34 05 43 00-0138  Daily Charge For Vertical Jacking Equipment (34 05 43 00-0120) 

Note: Includes hydraulics and synchronizing equipment. 
. 
. 

 34 05 43 00-0139 DAY Up To 10 Ton Jacking Equipment Charge By The Day ........................................................................................................ 19.58  
. 

 34 05 43 00-0140 DAY >10 To 20 Ton Jacking Equipment Charge By The Day ....................................................................................................... 39.16  
. 

 34 05 43 00-0141 DAY >20 To 40 Ton Jacking Equipment Charge By The Day ....................................................................................................... 78.31  
. 

 34 05 43 00-0142 DAY >40 To 60 Ton Jacking Equipment Charge By The Day ..................................................................................................... 117.47  
. 

 34 05 43 00-0143 DAY >60 To 80 Ton Jacking Equipment Charge By The Day ..................................................................................................... 156.63  
. 

 34 05 43 00-0144 DAY >80 To 100 Ton Jacking Equipment Charge By The Day ................................................................................................... 195.78  
. 

 34 05 43 00-0145 DAY >100 To 120 Ton Jacking Equipment Charge By The Day ................................................................................................. 234.94  
. 

 34 05 43 00-0146 DAY >120 To 140 Ton Jacking Equipment Charge By The Day ................................................................................................. 274.10  
. 

 34 05 43 00-0147 DAY >140 To 160 Ton Jacking Equipment Charge By The Day ................................................................................................. 313.26  
. 

 34 05 43 00-0148 DAY >160 To 250 Ton Jacking Equipment Charge By The Day ................................................................................................. 357.46  
. 

 34 05 43 00-0149 DAY >250 To 300 Ton Jacking Equipment Charge By The Day ................................................................................................. 407.50  
. 

 34 05 43 00-0150 DAY >300 To 400 Ton Jacking Equipment Charge By The Day ................................................................................................. 516.16  
. 

 34 05 43 00-0151 DAY >400 To 500 Ton Jacking Equipment Charge By The Day ................................................................................................. 612.93  
. 

 34 05 43 00-0152 DAY >500 To 600 Ton Jacking Equipment Charge By The Day ................................................................................................. 698.77  

XXXXXXX 
. 
 34 05 43 00-0153  Temporary Shoring (34 05 43 00-0120) 

Note: Setup includes material use cost and initial erection. Setup is also used for relocation to the opposite 
abutment. Relocation includes moving and setup at a new jacking location. Takedown includes disassembly and 
removal from the site. Excludes earthwork and temporary stone. 

. 

. 
 34 05 43 00-0154  HP8x36 Column Attached To Existing Footing, Permanent Steel Stiffener, 

Braced By Angles Attached To Abutment Face, Temporary Shoring (34 05 43 00-
0153) 

. 

. 
 34 05 43 00-0155 EA HP8x36 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 

Abutment Face, Temporary Shoring Setup .................................................................................................................... 2,828.22  
. 

 34 05 43 00-0156 EA HP8x36 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 
Abutment Face, Temporary Shoring Relocation ............................................................................................................. 2,027.77  

. 
 34 05 43 00-0157 EA HP8x36 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 

Abutment Face, Temporary Shoring Take Down And Removal ........................................................................................ 399.58  

XXXXXXX 
. 
 34 05 43 00-0158  HP12x53 Column Attached To Existing Footing, Permanent Steel Stiffener, 

Braced By Angles Attached To Abutment Face, Temporary Shoring (34 05 43 00-
0153) 

. 

. 
 34 05 43 00-0159 EA HP12x53 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 

Abutment Face, Temporary Shoring Setup .................................................................................................................... 2,926.03  
. 

 34 05 43 00-0160 EA HP12x53 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 
Abutment Face, Temporary Shoring Relocation ............................................................................................................. 1,907.72  

. 
 34 05 43 00-0161 EA HP12x53 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 

Abutment Face, Temporary Shoring Take Down And Removal ........................................................................................ 383.31  

XXXXXXX 
. 
 34 05 43 00-0162  HP12x53 Column Attached To Existing Footing, Temporary Wood 

Stiffener, Braced By Angles Attached To Abutment Face, Temporary 
Shoring (34 05 43 00-0153) 

. 

. 
 34 05 43 00-0163 EA HP12x53 Column Attached To Existing Footing, Temporary Wood Stiffener, Braced By Angles Attached To 

Abutment Face, Temporary Shoring Setup .................................................................................................................... 1,821.98  
. 

 34 05 43 00-0164 EA HP12x53 Column Attached To Existing Footing, Temporary Wood Stiffener, Braced By Angles Attached To 
Abutment Face, Temporary Shoring Relocation ................................................................................................................ 771.04  

. 
 34 05 43 00-0165 EA HP12x53 Column Attached To Existing Footing, Temporary Wood Stiffener, Braced By Angles Attached To 

Abutment Face, Temporary Shoring Take Down And Removal ........................................................................................ 244.02  

XXXXXXX 
. 
 34 05 43 00-0166  HP14x117 Column Attached to Existing Footing, Permanent Steel 

Stiffeners, Braced by Angles Attached to Abutment Face, Temporary 
Shoring (34 05 43 00-0153) 

. 

. 
 34 05 43 00-0167 EA HP14x117 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 

Abutment Face, Temporary Shoring Setup .................................................................................................................... 5,340.86  
. 

 34 05 43 00-0168 EA HP14x117 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 
Abutment Face, Temporary Shoring Relocation ............................................................................................................. 3,135.82  

. 
 34 05 43 00-0169 EA HP14x117 Column Attached To Existing Footing, Permanent Steel Stiffener, Braced By Angles Attached To 

Abutment Face, Temporary Shoring Take Down And Removal ........................................................................................ 656.81  

XXXXXXX 
. 
 34 05 43 00-0170  Mat Supported HP12x63 Column, Braced by Channel and Angles, 

Attached to Existing 4" Diameter Concrete Column, Temporary Shoring (34 05 
43 00-0153) 
Note: Excludes mats. See CSI section 01 22 23 00-0543 for mats. 

. 

. 
 34 05 43 00-0171 EA Mat Supported  HP12x63 Column, Braced By Channel And Angles Attached To Existing 4' Diameter Concrete 

Column, Temporary Shoring Setup ................................................................................................................................ 5,490.10  
Note: Excludes mats. 
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. 
 34 05 43 00-0172 EA Mat Supported  HP12x63 Column, Braced By Channel And Angles Attached To Existing 4' Diameter Concrete 

Column, Temporary Shoring Relocation ......................................................................................................................... 2,023.86  
Note: Excludes mats. 

. 
 34 05 43 00-0173 EA Mat Supported  HP12x63 Column, Braced By Channel And Angles Attached To Existing 4' Diameter Concrete 

Column, Temporary Shoring Take Down And Removal ................................................................................................. 1,002.51  
Note: Excludes mats. 

XXXXXXX 
. 
 34 05 43 00-0174  Mat Supported HP12x53 Column, Braced by Channel and Angles, 

Attached to Abutment Face, Temporary Shoring (34 05 43 00-0153) 
Note: Excludes mats. See CSI section 01 22 23 00-0543 for mats. 

. 

. 
 34 05 43 00-0175 EA Mat Supported  HP12x53 Column, Braced By Angles Attached To Abutment Face, Temporary Shoring Setup ............. 2,276.03  

. 
 34 05 43 00-0176 EA Mat Supported  HP12x53 Column, Braced By Angles Attached To Abutment Face, Temporary Shoring Relocation ........ 608.90  

Note: Excludes mats. 
. 

 34 05 43 00-0177 EA Mat Supported HP12x53 Column, Braced By Angles Attached To Abutment Face, Temporary Shoring Take Down 
And Removal ..................................................................................................................................................................... 343.66  

Note: Excludes mats. 

XXXXXXX 
. 
 34 05 43 00-0178  MC18x51.9 Attached to Abutment Face, Temporary Wood Stiffeners, 

Temporary Shoring (34 05 43 00-0153) 
. 
. 

 34 05 43 00-0179 EA MC18x51.9 Attached To Abutment Face, Temporary Shoring Setup .............................................................................. 2,701.62  
. 

 34 05 43 00-0180 EA MC18x51.9 Attached To Abutment Face, Temporary Shoring Relocation ....................................................................... 2,479.10  
. 

 34 05 43 00-0181 EA MC18x51.9 Attached To Abutment Face, Temporary Shoring Take Down And Removal .................................................. 335.52  

XXXXXXX 
. 
 34 05 43 00-0182  MC15x74 Attached to Abutment Face, Temporary Wood Stiffeners, 

Temporary Shoring (34 05 43 00-0153) 
. 
. 

 34 05 43 00-0183 EA WT15x74 Attached To Abutment Face, Temporary Shoring Setup ................................................................................. 1,998.27  
. 

 34 05 43 00-0184 EA WT15x74 Attached To Abutment Face, Temporary Shoring Relocation .......................................................................... 1,815.57  
. 

 34 05 43 00-0185 EA WT15x74 Attached To Abutment Face, Temporary Shoring Take Down And Removal ..................................................... 276.56  

XXXXXXX 
. 
 34 05 43 00-0186  Plates And Angles Connecting Existing Diaphragm To Existing Bearing 

Stiffener At Pedestrian Bridge Column, Temporary Shoring (34 05 43 00-0153) 
. 
. 

 34 05 43 00-0187 EA Plates And Angles Connecting Existing Diaphragm To Existing Bearing Stiffener At Pedestrian Bridge, Temporary 
Shoring Setup ................................................................................................................................................................. 1,298.84  

Note: Left in place. 

XXXXXXX 
. 
 34 05 43 00-0188  Temporary Bridge Shoring Components (34 05 43 00-0153) 

Note: For temporary shoring of columns and abutments associated with vertical jacking of structural members. 
Includes lifting equipment where appropriate. Excludes engineering and design. See CSI section 01 54 23 00-
0040 for temporary lumber. 

. 

. 
 34 05 43 00-0189  Fabricate, Install And Remove After Use Temporary Steel Bridge Shoring (34 

05 43 00-0188) 
Note: Includes cutting, drilling and welds.  Excludes gravel, mats, anchors, and bolts. 

. 

. 
 34 05 43 00-0190 LF Fabricate And Install MC7 x 19.1 For Temorary Bridge Shoring ........................................................................................... 89.08  

Note: Remove after use. 
. 

 34 05 43 00-0191 LF Fabricate And Install MC18 x 51.9 For Temorary Bridge Shoring ....................................................................................... 218.16  
Note: Remove after use. 

. 
 34 05 43 00-0192 LF Fabricate And Install HP12 x 53 For Temorary Bridge Shoring .......................................................................................... 174.34  

Note: Remove after use. 
. 

 34 05 43 00-0193 LF Fabricate And Install HP12 x 63 For Temorary Bridge Shoring .......................................................................................... 196.13  
Note: Remove after use. 

. 
 34 05 43 00-0194 LF Fabricate And Install 3" x 3" x 3/8" Angle Iron For Temorary Bridge Shoring ....................................................................... 25.58  

Note: Remove after use. 
    For Galvanized Steel, Add  7.17 

. 
 34 05 43 00-0195 LF Fabricate And Install 4" x 4" x 3/8" Angle Iron For Temorary Bridge Shoring ....................................................................... 32.75  

Note: Remove after use. 
    For Galvanized Steel, Add  9.75 

. 
 34 05 43 00-0196 LF Fabricate And Install 7" x 4" x 5/8" Angle Iron For Temorary Bridge Shoring ....................................................................... 66.98  

Note: Remove after use. 
    For Galvanized Steel, Add  22.05 

. 
 34 05 43 00-0197 LF Fabricate And Install 5" x 3-1/2" x 3/4" Angle Iron For Temorary Bridge Shoring ................................................................. 58.28  

Note: Remove after use. 
    For Galvanized Steel, Add  19.75 

. 
 34 05 43 00-0198 LF Fabricate And Install 7" x 4" x 3/4" Angle Iron For Temorary Bridge Shoring ....................................................................... 77.13  

Note: Remove after use. 
    For Galvanized Steel, Add  26.14 

. 
 34 05 43 00-0199 SF Fabricate And Install 5/8" A36 Steel Plates For Temorary Bridge Shoring ........................................................................... 90.93  

Note: Remove after use. 
    For A50 Grade Steel, Add  2.63 

. 
 34 05 43 00-0200 SF Fabricate And Install 7/8" A36 Steel Plates For Temorary Bridge Shoring ......................................................................... 127.29  

Note: Remove after use. 
    For A50 Grade Steel, Add  3.68 

. 
 34 05 43 00-0201 SF Fabricate And Install 1-3/8" A36 Steel Plates For Temorary Bridge Shoring ...................................................................... 200.04  

Note: Remove after use. 
    For A50 Grade Steel, Add  5.78 

. 
 34 05 43 00-0202 SF Fabricate And Install 1-1/2" A36 Steel Plates For Temorary Bridge Shoring ...................................................................... 218.24  

Note: Remove after use. 
    For A50 Grade Steel, Add  6.30 
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XXXXXXX 
. 
 34 05 43 00-0203  Relocate Temporary Steel Bridge Shoring (34 05 43 00-0188) 

Note: Includes removal after use. 
. 
. 

 34 05 43 00-0204 EA Relocate Complete Temporary Steel Bridge Shoring ...................................................................................................... 4,419.05  
Note: Remove after use. Includes relocating support matts. Excludes anchors, bolts or additional steel if required. 

. 
 34 05 43 00-0205 SF Relocate 1-3/8" A36 Steel Plates For Temorary Bridge Shoring .......................................................................................... 84.49  

Note: Remove after use. 
. 

 34 05 43 00-0206 LF Relocate HP12 x 63 For Temorary Bridge Shoring ............................................................................................................... 70.71  
Note: Remove after use. 

. 
 34 05 43 00-0207 LF Relocate 3" x 3" x 3/8" Angle Iron For Temorary Bridge Shoring .......................................................................................... 14.02  

Note: Remove after use. 
. 

 34 05 43 00-0208 LF Relocate 4" x 4" x 3/8" Angle Iron For Temorary Bridge Shoring .......................................................................................... 17.02  
Note: Remove after use. 

. 
 34 05 43 00-0209 LF Relocate 7" x 4" x 3/4" Angle Iron For Temorary Bridge Shoring .......................................................................................... 34.97  

Note: Remove after use. 
. 

 34 05 43 00-0210 SF Relocate 7/8" A36 Steel Plates For Temorary Bridge Shoring .............................................................................................. 53.76  
Note: Remove after use. 

. 
 34 05 43 00-0211 LF Relocate MC7 x 19.1 For Temorary Bridge Shoring ............................................................................................................. 41.00  

Note: Remove after use. 
. 

 34 05 43 00-0212 LF Relocate HP12 x 53 For Temorary Bridge Shoring ............................................................................................................... 69.23  
Note: Remove after use. 

. 
 34 05 43 00-0213 SF Relocate 5/8" A36 Steel Plates For Temorary Bridge Shoring .............................................................................................. 38.41  

Note: Remove after use. 
. 

 34 05 43 00-0214 LF Relocate 7" x 4" x 5/8" Angle Iron For Temorary Bridge Shoring .......................................................................................... 31.41  
Note: Remove after use. 

. 
 34 05 43 00-0215 SF Relocate 1-1/2" A36 Steel Plates For Temorary Bridge Shoring .......................................................................................... 92.18  

Note: Remove after use. 
. 

 34 05 43 00-0216 LF Relocate MC18 x 51.9 For Temorary Bridge Shoring ......................................................................................................... 118.33  
Note: Remove after use. 

. 
 34 05 43 00-0217 LF Relocate 5" x 3-1/2" x 3/4" Angle Iron For Temorary Bridge Shoring .................................................................................... 26.42  

Note: Remove after use. 

XXXXXXX 
. 
 34 05 43 00-0218  Pier Caps And Pedestal Replacement For Bridges (34 05 43) 

See CSI section 03 15 19 00-0001 for anchor bolts. 
. 
. 

 34 05 43 00-0219 SF Bridge Wood Formwork For Seats, Pedestals, Pier Caps And Miscellaneous Areas For Bridges........................................ 27.44  
. 

 34 05 43 00-0220 CWT Rebar For Pier Cap Or Pedestals For Bridges.................................................................................................................... 429.76  
. 

 34 05 43 00-0221 CY Pour Pedestals For Bridges ................................................................................................................................................ 405.64  
. 

 34 05 43 00-0222 CY Demolish Concrete Pedestals For Bridges ...................................................................................................................... 4,185.27  
. 

 34 05 43 00-0223 CY Pour Pier Cap For Bridges .................................................................................................................................................. 479.41  
. 

 34 05 43 00-0224 CY Demolish Concrete Pier Cap For Bridges ........................................................................................................................ 4,812.60  

XXXXXXX 
. 
 34 05 43 00-0225  Bridge Deck Repair (34 05 43) 
. 
. 
 34 05 43 00-0226  Bridge Expansion Joint Repair (34 05 43 00-0225) 

Note: Replace header with semi-flexible polymer nosing system. Includes saw cutting, chipping, sandblasting, 
forming, backer rod cleaning, primer and debris removal.  Excludes disposal. 

. 

. 
 34 05 43 00-0227 CF Removal And Replacement Of Header With Semi-Flexible Polymer Nosing System For Bridge Expansion Joint 

Repair ................................................................................................................................................................................ 861.35  
. 

 34 05 43 00-0228 CF Removal And Replacement Of Header With Fast-Setting, Rapid-Hardening Structural Repair Mortar For Bridge 
Expansion Joint Repair ...................................................................................................................................................... 252.17  

Note: Includes saw cutting, drilling, removing concrete, forming, cleaning, primer, concrete material, reinforcing, 
dowels, debris removal and disposal. Excludes seal. 

    For Up To 24, Add  39.84 
. 

 34 05 43 00-0229 CF Removal And Replacement Of Header With Polyester-Based Polymer Patch For Bridge Expansion Joint Repair ............ 278.65  
Note: Includes saw cutting, drilling, removing concrete, forming, cleaning, primer, concrete material, reinforcing, 
dowels, debris removal and disposal. Excludes seal. 

    For Up To 24, Add  42.49 
. 

 34 05 43 00-0230 CI Seal Expansion Joints With Rapid Cure Silicone For Bridge Expansion Joint Repair ............................................................ 8.16  
. 

 34 05 43 00-0231 CI Seal Expansion Joints With Closed Cell Foam/EVA For Bridge Expansion Joint Repair ....................................................... 0.81  
. 

 34 05 43 00-0232 LF Seal Expansion Joints With "V" Shape Preformed Silicone For Bridge Expansion Joint Repair......................................... 102.75  
. 

 34 05 43 00-0233 LF Seal Expansion Joints With "W" Shape Preformed Silicone For Bridge Expansion Joint Repair........................................ 109.33  

XXXXXXX 
. 
 34 05 43 00-0234  Cast In Place Strip Seal Expansion Joint With Neoprene Sealing Element 

For Concrete Bridge Deck (34 05 43 00-0225) 
Note: Includes steel profile and neoprene seal element.  Demolition includes saw cutting and disposal of existing 
strip seal but excludes concrete removal. 

. 

. 
 34 05 43 00-0235 LF 1-1/4" x 3-3/4" Profile, Remove And Replace Cast In Place Strip Seal Expansion Joint With Neoprene Sealing 

Element For Concrete Bridge Deck ................................................................................................................................... 204.64  
. 

 34 05 43 00-0236 LF 1-7/8" x 8" Profile, Remove And Replace Cast In Place Strip Seal Expansion Joint With Neoprene Sealing 
Element For Concrete Bridge Deck ................................................................................................................................... 234.58  

. 
 34 05 43 00-0237 LF 1-1/4" x 2" Profile, Remove And Replace Cast In Place Strip Seal Expansion Joint With Neoprene Sealing 

Element For Concrete Bridge Deck ................................................................................................................................... 197.55  
. 

 34 05 43 00-0238 LF 1" x 1-1/2" Profile, Remove And Replace Cast In Place Strip Seal Expansion Joint With Neoprene Sealing 
Element For Concrete Bridge Deck ................................................................................................................................... 194.67  

XXXXXXX 
. 
 34 05 43 00-0239  Silicone Joint Sealant For Concrete Bridge Deck (34 05 43 00-0225) 

Note: Installation includes saw cutting, high pressure water wash, sand blast, sweeping, cleaning area, backer 
rod and silicone sealant. 
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. 

. 
 34 05 43 00-0240 LF 1" x 1/2" Remove And Replace Expansion And Contraction Silicone Joint Sealant For Concrete Bridge Deck ................... 23.30  

. 
 34 05 43 00-0241 LF 1-1/2" x 1/2" Remove And Replace Expansion And Contraction Silicone Joint Sealant For Concrete Bridge Deck ............. 28.90  

. 
 34 05 43 00-0242 LF 2" x 1/2" Remove And Replace Expansion And Contraction Silicone Joint Sealant For Concrete Bridge Deck ................... 35.20  

. 
 34 05 43 00-0243 LF 2-1/2" x 1/2" Remove And Replace Expansion And Contraction Silicone Joint Sealant For Concrete Bridge Deck ............. 38.72  

XXXXXXX 
. 
 34 05 43 00-0244  V Shaped Preformed Extruded EPDM Expansion Joint For Concrete Bridge 

Deck (34 05 43 00-0225) 
Note: Includes saw cutting, sand blasting, conditioner, epoxy, and backer rod. 

. 

. 
 34 05 43 00-0245 LF 3" Remove And Replace V Shaped Preformed Extruded EPDM Expansion Joint For Concrete Bridge Deck ..................... 83.35  

. 
 34 05 43 00-0246 LF 4" Remove And Replace V Shaped Preformed Extruded EPDM Expansion Joint For Concrete Bridge Deck ..................... 88.05  

XXXXXXX 
. 
 34 05 43 00-0247  J Shaped Preformed Extruded Neoprene Expansion Joint For Concrete 

Bridge Deck (34 05 43 00-0225) 
Note: Includes saw cutting, sand blasting, conditioner, and epoxy. 

. 

. 
 34 05 43 00-0248 LF 2" Remove And Replace J Shaped Preformed Extruded Neoprene Expansion Joint For Concrete Bridge Deck ................. 84.83  

. 
 34 05 43 00-0249 LF 2-1/2" Remove And Replace J Shaped Preformed Extruded Neoprene Expansion Joint For Concrete Bridge Deck ........ 101.25  

. 
 34 05 43 00-0250 LF 3" Remove And Replace J Shaped Preformed Extruded Neoprene Expansion Joint For Concrete Bridge Deck ............... 125.73  

. 
 34 05 43 00-0251 LF 3-1/2" Remove And Replace J Shaped Preformed Extruded Neoprene Expansion Joint For Concrete Bridge Deck ........ 152.94  

. 
 34 05 43 00-0252 LF 4" Remove And Replace J Shaped Preformed Extruded Neoprene Expansion Joint For Concrete Bridge Deck ............... 170.98  

. 
 34 05 43 00-0253 LF 5" Remove And Replace J Shaped Preformed Extruded Neoprene Expansion Joint For Concrete Bridge Deck ............... 317.21  

XXXXXXX 
. 
 34 05 43 00-0254  Preformed Extruded Neoprene Compression Joint For Concrete Bridge 

Deck (34 05 43 00-0225) 
Note: Includes saw cutting, sand blasting, and lubricant adhesive. 

. 

. 
 34 05 43 00-0255 LF 1-1/4" x 1-1/4" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge 

Deck .................................................................................................................................................................................... 43.89  
. 

 34 05 43 00-0256 LF 1-5/8" x 1-7/8" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge 
Deck .................................................................................................................................................................................... 47.75  

. 
 34 05 43 00-0257 LF 1-3/4" x 1-3/4" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge 

Deck .................................................................................................................................................................................... 50.05  
. 

 34 05 43 00-0258 LF 2" x 2" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge Deck ..................... 52.84  
. 

 34 05 43 00-0259 LF 2-1/2" x 2-1/2" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge 
Deck .................................................................................................................................................................................... 59.73  

. 
 34 05 43 00-0260 LF 3" x 3-1/4" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge Deck ............... 68.67  

. 
 34 05 43 00-0261 LF 3-1/2" x 3-1/2" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge 

Deck .................................................................................................................................................................................... 81.05  
. 

 34 05 43 00-0262 LF 4" x 4" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge Deck ..................... 93.67  
. 

 34 05 43 00-0263 LF 4-1/2" x 4-1/2" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge 
Deck .................................................................................................................................................................................... 98.83  

. 
 34 05 43 00-0264 LF 5" x 5" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge Deck ................... 113.30  

. 
 34 05 43 00-0265 LF 6" x 6" Remove And Replace Preformed Extruded Neoprene Compression Joint For Concrete Bridge Deck ................... 162.73  

XXXXXXX 
. 
 34 05 43 00-0266  Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck (34 05 43 00-0225) 
Note: Includes saw cutting, sand blasting and epoxy. 

. 

. 
 34 05 43 00-0267 LF 1/2" x 1-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck ........................................................................................................................................... 41.60  
. 

 34 05 43 00-0268 LF 5/8" x 1-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Joint For Concrete Bridge Deck ........................................................................................................................................... 42.89  

. 
 34 05 43 00-0269 LF 3/4" x 1-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck ........................................................................................................................................... 44.17  
. 

 34 05 43 00-0270 LF 1" x 2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam Joint 
For Concrete Bridge Deck ................................................................................................................................................... 45.96  

. 
 34 05 43 00-0271 LF 1-1/4" x 2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck ........................................................................................................................................... 47.81  
. 

 34 05 43 00-0272 LF 1-1/2" x 2-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Joint For Concrete Bridge Deck ........................................................................................................................................... 74.48  

. 
 34 05 43 00-0273 LF 1-3/4" x 2-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck ........................................................................................................................................... 79.69  
. 

 34 05 43 00-0274 LF 2" x 2-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Joint For Concrete Bridge Deck ........................................................................................................................................... 83.06  

. 
 34 05 43 00-0275 LF 2-1/4" x 2-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck ........................................................................................................................................... 88.62  
. 

 34 05 43 00-0276 LF 2-1/2" x 2-3/4" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Joint For Concrete Bridge Deck ........................................................................................................................................... 94.98  

. 
 34 05 43 00-0277 LF 2-3/4" x 2-3/4" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck ......................................................................................................................................... 101.62  
. 

 34 05 43 00-0278 LF 3" x 2-3/4" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Joint For Concrete Bridge Deck ......................................................................................................................................... 104.83  

. 
 34 05 43 00-0279 LF 3-1/4" x 3-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck ......................................................................................................................................... 116.48  
. 

 34 05 43 00-0280 LF 3-1/2" x 3-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Joint For Concrete Bridge Deck ......................................................................................................................................... 126.05  

. 
 34 05 43 00-0281 LF 3-3/4" x 3-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Joint For Concrete Bridge Deck ......................................................................................................................................... 134.17  
. 

 34 05 43 00-0282 LF 4" x 3-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Joint For Concrete Bridge Deck ......................................................................................................................................... 137.47  
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. 
 34 05 43 00-0283 EA 3/4" x 1-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 171.66  
. 

 34 05 43 00-0284 EA 1" x 2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 177.39  

. 
 34 05 43 00-0285 EA 1-1/4" x 2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 209.52  
. 

 34 05 43 00-0286 EA 1-1/2" x 2-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 219.26  

. 
 34 05 43 00-0287 EA 1-3/4" x 2-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 226.25  
. 

 34 05 43 00-0288 EA 2" x 2-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 263.35  

. 
 34 05 43 00-0289 EA 2-1/4" x 2-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 270.62  
. 

 34 05 43 00-0290 EA 2-1/2" x 2-3/4" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 279.27  

. 
 34 05 43 00-0291 EA 2-3/4" x 2-3/4" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 288.40  
. 

 34 05 43 00-0292 EA 3" x 2-3/4" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 336.46  

. 
 34 05 43 00-0293 EA 3-1/4" x 3-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 354.19  
. 

 34 05 43 00-0294 EA 3-1/2" x 3-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 368.35  

. 
 34 05 43 00-0295 EA 3-3/4" x 3-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 

Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 380.02  
. 

 34 05 43 00-0296 EA 4" x 3-1/2" Remove And Replace Silicone Coated Precompressed, Impregnated Cellular Polyurethane Foam 
Universal 90 Degree Fitting For Concrete Bridge Deck ..................................................................................................... 384.21  

XXXXXXX 
. 
 34 05 43 00-0297  Remove Existing Steel Joint System (34 05 43 00-0225) 
. 
. 

 34 05 43 00-0298 LF Removal Of Existing Steel Joint System ............................................................................................................................... 61.00  

XXXXXXX 
. 
 34 05 43 00-0299  Break-Up And Remove Bridge Decking By Machine (34 05 43 00-0225) 

Note: Includes work around obstacles, breaking into manageable sizes by machine and loading into truck, 
dumpster or moving material to stockpile. Excludes saw cutting, See CSI section 02 41 19 13-0057 for saw 
cutting. 

. 

. 
 34 05 43 00-0300 SY Break-Up And Remove Up To 3" Thick Bituminous Pavement Bridge Decking By Machine ................................................ 20.54  

    For >500 To 1,000, Deduct  -2.05 
    For >1,000 To 2,500, Deduct  -3.70 
    For >2,500 To 5,000, Deduct  -5.34 
    For >5,000 To 10,000, Deduct  -6.98 
    For >10,000, Deduct  -8.63 

. 
 34 05 43 00-0301 SY Break-Up And Remove >3" To 6" Thick Bituminous Pavement Bridge Decking By Machine ............................................... 28.04  

    For >500 To 1,000, Deduct  -2.80 
    For >1,000 To 2,500, Deduct  -5.05 
    For >2,500 To 5,000, Deduct  -7.29 
    For >5,000 To 10,000, Deduct  -9.53 
    For >10,000, Deduct  -11.78 

. 
 34 05 43 00-0302 SY Break-Up And Remove To 3" Thick Concrete With Reinforcing Bridge Decking By Machine .............................................. 34.02  

    For >500 To 1,000, Deduct  -3.40 
    For >1,000 To 2,500, Deduct  -6.12 
    For >2,500 To 5,000, Deduct  -8.85 
    For >5,000 To 10,000, Deduct  -11.57 
    For >10,000, Deduct  -14.29 

. 
 34 05 43 00-0303 SY Break-Up And Remove > 3" To 6" Thick Concrete With Reinforcing Bridge Decking By Machine ....................................... 43.74  

    For >500 To 1,000, Deduct  -4.37 
    For >1,000 To 2,500, Deduct  -7.87 
    For >2,500 To 5,000, Deduct  -11.37 
    For >5,000 To 10,000, Deduct  -14.87 
    For >10,000, Deduct  -18.37 

. 
 34 05 43 00-0304 SY Break-Up And Remove > 6" To 9" Thick Concrete With Reinforcing Bridge Decking By Machine ....................................... 78.21  

    For >500 To 1,000, Deduct  -7.82 
    For >1,000 To 2,500, Deduct  -14.08 
    For >2,500 To 5,000, Deduct  -20.33 
    For >5,000 To 10,000, Deduct  -26.59 
    For >10,000, Deduct  -32.85 

. 
 34 05 43 00-0305 SY Break-Up And Remove >9" To 14" Thick Concrete With Reinforcing Bridge Decking By Machine .................................... 102.07  

    For >500 To 1,000, Deduct  -10.21 
    For >1,000 To 2,500, Deduct  -18.37 
    For >2,500 To 5,000, Deduct  -26.54 
    For >5,000 To 10,000, Deduct  -34.70 
    For >10,000, Deduct  -42.87 

. 
 34 05 43 00-0306 SY Break-Up And Remove >14" To 19" Thick Concrete With Reinforcing Bridge Decking By Machine .................................. 133.44  

    For >500 To 1,000, Deduct  -13.34 
    For >1,000 To 2,500, Deduct  -24.02 
    For >2,500 To 5,000, Deduct  -34.69 
    For >5,000 To 10,000, Deduct  -45.37 
    For >10,000, Deduct  -56.04 
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. 
 34 05 43 00-0307 SY Break-Up And Remove >19" To 24" Thick Concrete With Reinforcing Bridge Decking By Machine .................................. 161.94  

    For >500 To 1,000, Deduct  -16.19 
    For >1,000 To 2,500, Deduct  -29.15 
    For >2,500 To 5,000, Deduct  -42.10 
    For >5,000 To 10,000, Deduct  -55.06 
    For >10,000, Deduct  -68.01 

XXXXXXX 
. 
 34 05 43 00-0308  Break-Up And Remove Bridge Decking By Hand (34 05 43 00-0225) 

Note: Includes work around obstacles. Work includes breaking into manageable size with jackhammer and hand 
tools, removal and loading onto a truck or dumpster. For individual work areas up to 100 SF where conventional 
equipment access is limited or prohibited. Task is only to be used when requested by owner. Excludes saw 
cutting. See CSI section 02 41 19 13-0057 for saw cutting. 

. 

. 
 34 05 43 00-0309 SF Break-Up And Remove 1" To 3" Thick Bituminous Pavement Bridge Decking By Hand ...................................................... 12.41  

Note: Includes jackhammer and hand tools. 
. 

 34 05 43 00-0310 SF Break-Up And Remove >3" To 6" Thick Bituminous Pavement Bridge Decking By Hand .................................................... 16.33  
Note: Includes jackhammer and hand tools. 

. 
 34 05 43 00-0311 SF Break-Up And Remove >6" To 8" Thick Bituminous Pavement Bridge Decking By Hand .................................................... 21.24  

Note: Includes jackhammer and hand tools. 
. 

 34 05 43 00-0312 SF Break-Up And Remove 1" To 3" Thick Concrete Bridge Decking By Hand .......................................................................... 15.51  
Note: Includes jackhammer and hand tools. 

. 
 34 05 43 00-0313 SF Break-Up And Remove >3" To 6" Thick Concrete Bridge Decking By Hand ........................................................................ 19.40  

Note: Includes jackhammer and hand tools. 
. 

 34 05 43 00-0314 SF Break-Up And Remove >6" To 8" Thick Concrete Bridge Decking By Hand ........................................................................ 23.28  
Note: Includes jackhammer and hand tools. 

. 
 34 05 43 00-0315 SF Chipping And Cleaning Of Bridge Deck After Break-up And Removals .................................................................................. 5.40  

XXXXXXX 
. 
 34 05 43 00-0316  Hydro Blasting Of Bridge Decks (34 05 43 00-0225) 

Note: Excludes hauling and disposal of water and debris. 
. 
. 

 34 05 43 00-0317 EA Mobilization Of Hydro Blasting Equipment ..................................................................................................................... 13,568.10  
Note: Includes trailer with power, hydro milling machine, vacuum machine. 

. 
 34 05 43 00-0318 EA Mobilization Of Hydro Blasting Equipment ....................................................................................................................... 1,762.09  

Note: Includes water tank, pump and miscellaneous fittings. 
. 

 34 05 43 00-0319 SF Hydroblasting Of Up To 2-1/2" Of Bridge Decks ................................................................................................................... 11.29  
. 

 34 05 43 00-0320 SF Vacuuming And Cleaning Of Bridge Decks Up To 2-1/2", Following Hydroblasting ............................................................... 8.34  
. 

 34 05 43 00-0321 SF Chipping And Cleaning Of Bridge Deck After Hydroblasting And Vacuum Up To 2-1/2" ........................................................ 2.06  
. 

 34 05 43 00-0322 SF Hydroblasting 3" To 4-1/2" Of Bridge Decks ......................................................................................................................... 16.68  
. 

 34 05 43 00-0323 SF Vacuuming And Cleaning Of Bridge Decks 3" To 4-1/2", Following Hydroblasting ............................................................... 11.29  
. 

 34 05 43 00-0324 SF Chipping And Cleaning Of Bridge Deck After Hydroblasting And Vacuum 3" To 4-1/2" ......................................................... 5.40  
. 

 34 05 43 00-0325 GAL Water For Hydro Blasting ........................................................................................................................................................ 0.17  
Note: Includes delivery. 

XXXXXXX 
. 
 34 05 43 00-0326  Patch For Bridge Deck (34 05 43 00-0225) 
. 
. 

 34 05 43 00-0327 CF Fast-Setting, Rapid-Hardening Structural Repair Mortar For Bridge Deck .......................................................................... 142.82  
Note: Includes forming, cleaning, primer, and concrete material. Excludes reinforcing, dowels, and seal. 

. 
 34 05 43 00-0328 CF Polyester-Based Polymer Patch For Bridge Deck............................................................................................................... 169.31  

Note: Includes forming, cleaning, primer, and concrete material. Excludes reinforcing, dowels, and seal. 
. 

 34 05 43 00-0329 SF Hand Placed Hot Mixed Asphal Repair For Bridge Approach ............................................................................................... 23.32  
Note: Includes removal of HMA, tack coat, and installation of HMA and compaction by roller. 

XXXXXXX 
. 
 34 05 43 00-0330  Pressure Washing For Bridge Deck (34 05 43 00-0225) 
. 
. 

 34 05 43 00-0331 SF Pressure Washing For Bridge Deck ........................................................................................................................................ 0.08  
Note: Includes pressure washer and water. 

XXXXXXX 
. 
 34 05 43 00-0332  Galvanic Anodes (34 05 43) 
. 
. 

 34 05 43 00-0333 EA 2.6" Diameter x 1.2" Deep , Anode Type 1A Class P, Galvanic Anodes Embedded In Concrete Patch 
(Galvashield® XP) ............................................................................................................................................................... 53.92  

Note: Corrosion prevention only (preventing the initiation of corrosion). 
. 

 34 05 43 00-0334 EA 4.9" Long x 1.0" Wide x 1.0" Deep , Anode Type 1A Class P, Galvanic Anodes Embedded In Concrete Patch 
(Galvashield® XPT ) ............................................................................................................................................................ 53.92  

Note: Corrosion prevention only (preventing the initiation of corrosion). 
. 

 34 05 43 00-0335 EA 2.8" Long x 2.4" Wide x 1.2" Deep , Anode Type 1A Class C, Galvanic Anodes Embedded In Concrete Patch 
(Galvashield® XP2 ) ............................................................................................................................................................ 61.64  

Note: Corrosion control (reducing existing active corrosion) and corrosion prevention (preventing the initiation of 
corrosion). 

. 
 34 05 43 00-0336 EA 4.3" Long x 2.2" Wide x 1.2" Deep , Anode Type 1A Class C, Galvanic Anodes Embedded In Concrete Patch 

(Galvashield® XP4 ) ............................................................................................................................................................ 67.50  
Note: Corrosion control (reducing existing active corrosion) and corrosion prevention (preventing the initiation of 
corrosion). 

. 
 34 05 43 00-0337 EA 2.5" Diameter x 1.1" Deep , Anode Type 1A Class C, Galvanic Anodes Embedded In Concrete Patch 

(Galvashield® XP+ ) ............................................................................................................................................................ 61.64  
Note: Corrosion control (reducing existing active corrosion) and corrosion prevention (preventing the initiation of 
corrosion). 

. 
 34 05 43 00-0338 EA 1-3/4" Diameter x 2-1/2" Long, Anode Type 2A Class C, Galvanic Anodes Embedded In Concrete Patch 

(Galvashield® CC65 ) .......................................................................................................................................................... 63.59  
Note: Corrosion control (reducing existing active corrosion) and corrosion prevention (preventing the initiation of 
corrosion). 
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. 
 34 05 43 00-0339 EA 1-3/4" Diameter x 4" Long, Anode Type 2A Class C, Galvanic Anodes Embedded In Concrete Patch 

(Galvashield® CC100 )........................................................................................................................................................ 77.28  
Note: Corrosion control (reducing existing active corrosion) and corrosion prevention (preventing the initiation of 
corrosion). 

. 
 34 05 43 00-0340 EA 1-1/8" Diameter x 5-3/8" Long, Anode Type 2A Class C, Galvanic Anodes Embedded In Concrete Patch 

(Galvashield® CC135)......................................................................................................................................................... 71.41  
Note: Corrosion control (reducing existing active corrosion) and corrosion prevention (preventing the initiation of 
corrosion). 

XXXXXXX 
. 
 34 05 43 00-0341  Bridge Netting Panels (34 05 43) 
. 
. 

 34 05 43 00-0342 SF Bridge Netting Panel ............................................................................................................................................................... 9.13  
Note: Includes cable, beam clamps to attach to the bridge structure without the need for drilling/welding and snap 
hooks for attaching the net. 

    For Up To 160, Add  8.56 
    For >160 To 320, Add  4.28 
    For >320 To 480, Add  2.14 
    For >2,000 To 10,000, Deduct  -0.40 
    For >10,000 To 25,000, Deduct  -0.81 
    For >25,000, Deduct  -1.21 

XXXXXXX 
. 
 34 05 43 00-0343  Anchors (34 05 43) 

Note: Excludes core drilling. See CSI section 02 41 19 13-0080 for core drilling. 
. 
. 
 34 05 43 00-0344  Threaded Rod, A449 (34 05 43 00-0343) 
. 
. 

 34 05 43 00-0345 LF 7/8" Diameter Continuous Threaded Rod, A449 ................................................................................................................... 19.45  
. 

 34 05 43 00-0346 LF 1" Diameter Continuous Threaded Rod, A449 ...................................................................................................................... 23.14  
. 

 34 05 43 00-0347 LF 1-1/8" Diameter Continuous Threaded Rod, A449................................................................................................................ 26.80  
. 

 34 05 43 00-0348 LF 1-1/4" Diameter Continuous Threaded Rod, A449................................................................................................................ 33.85  

XXXXXXX 
. 
 34 05 43 00-0349  Flat Washers, F436 (34 05 43 00-0343) 
. 
. 

 34 05 43 00-0350 EA 7/8" Flat Washer, F436 ........................................................................................................................................................... 2.10  
. 

 34 05 43 00-0351 EA 1" Flat Washer, F436 .............................................................................................................................................................. 2.45  
. 

 34 05 43 00-0352 EA 1-1/8" Flat Washer, F436 ........................................................................................................................................................ 2.69  
. 

 34 05 43 00-0353 EA 1-1/4" Flat Washer, F436 ........................................................................................................................................................ 3.06  

XXXXXXX 
. 
 34 05 43 00-0354  Heavy Hex Nut, A194 (34 05 43 00-0343) 
. 
. 

 34 05 43 00-0355 EA 7/8" Hex Nut, A194 ................................................................................................................................................................. 4.23  
. 

 34 05 43 00-0356 EA 1" Hex Nut, A194 .................................................................................................................................................................... 5.75  
. 

 34 05 43 00-0357 EA 1-1/8" Hex Nut, A194 .............................................................................................................................................................. 6.83  
. 

 34 05 43 00-0358 EA 1-1/4" Hex Nut, A194 .............................................................................................................................................................. 8.15  

XXXXXXX 
. 
 34 05 43 00-0359  Grout For Threaded Rod (34 05 43 00-0343) 
. 
. 

 34 05 43 00-0360 IN Grout 7/8" Rod In Hole ............................................................................................................................................................ 2.76  
. 

 34 05 43 00-0361 IN Grout 1" Rod In Hole ............................................................................................................................................................... 3.14  
. 

 34 05 43 00-0362 IN Grout 1-1/8" Rod In Hole ........................................................................................................................................................ 3.67  
. 

 34 05 43 00-0363 IN Grout 1-1/4" Rod In Hole ........................................................................................................................................................ 4.39  

XXXXXXX 
. 
 34 05 43 00-0364  Test Grouted Anchor (34 05 43 00-0343) 
. 
. 

 34 05 43 00-0365 EA Test Grouted Anchor ............................................................................................................................................................ 32.91  

XXXXXXX 
. 
 34 05 43 00-0366  Removal Of Fasteners Or Anchors In Concrete (34 05 43 00-0343) 

Note: Includes removal of damaged, chemically adhered or mechanically fastened bolts, studs, threaded rod or 
concrete anchors with a carbide drill bit. 

. 

. 
 34 05 43 00-0367 EA Drill Out 3/8" Diameter Fastener/Anchor In Concrete ........................................................................................................... 26.19  

. 
 34 05 43 00-0368 EA Drill Out 1/2" Diameter Fastener/Anchor In Concrete ........................................................................................................... 28.17  

. 
 34 05 43 00-0369 EA Drill Out 9/16" Diameter Fastener/Anchor In Concrete ......................................................................................................... 29.57  

. 
 34 05 43 00-0370 EA Drill Out 5/8" Diameter Fastener/Anchor In Concrete ........................................................................................................... 32.23  

. 
 34 05 43 00-0371 EA Drill Out 3/4" Diameter Fastener/Anchor In Concrete ........................................................................................................... 35.23  

. 
 34 05 43 00-0372 EA Drill Out 7/8" Diameter Fastener/Anchor In Concrete ........................................................................................................... 39.03  

. 
 34 05 43 00-0373 EA Drill Out 1" Diameter Fastener/Anchor In Concrete .............................................................................................................. 41.29  

. 
 34 05 43 00-0374 EA Drill Out 1-1/8" Diameter Fastener/Anchor In Concrete ........................................................................................................ 43.98  

. 
 34 05 43 00-0375 EA Drill Out 1-1/4" Diameter Fastener/Anchor In Concrete ........................................................................................................ 47.35  

. 
 34 05 43 00-0376 EA Drill Out 1-1/2" Diameter Fastener/Anchor In Concrete ........................................................................................................ 53.10  

XXXXXXX 
. 
 34 05 43 00-0377  Bridge Surfacing (34 05 43) 
. 
. 
 34 05 43 00-0378  Bridge Coatings (34 05 43 00-0377) 

Note: Includes sweeping of bridge deck. 
. 
. 

 34 05 43 00-0379 SF Penetrating Corrosion Inhibitor Sealer For Bridge Decks (Two Coats) ................................................................................... 1.11  
Note: Includes power washing and drying after power washing. 

. 
 34 05 43 00-0380 SF Protective Seal Coat For Existing Bridge Decks ..................................................................................................................... 2.02  

. 
 34 05 43 00-0381 SF Penetrating Sealer For Existing Bridge Decks ........................................................................................................................ 3.34  

XXXXXXX 
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. 
 34 05 43 00-0382  Bridge Membranes (34 05 43 00-0377) 

Note: Excludes abrasive blasting of deck. 
. 
. 

 34 05 43 00-0383 SF Spray Applied Waterproofing Membrane For Bridge Decks ................................................................................................. 12.62  
. 

 34 05 43 00-0384 SF Sheet Applied Waterproofing Membrane For Bridge Decks ................................................................................................... 3.68  

XXXXXXX 
. 
 34 05 43 00-0385  Sealer And Overlay For Bridge Deck (34 05 43 00-0377) 

Note: Excludes sweeping, cleaning and abrasive blasting. 
. 
. 

 34 05 43 00-0386 SY Shot Blasting Bridge Decks .................................................................................................................................................. 13.07  
Note: Includes steel ball media. Includes air cleaning of deck surface after shot blasting. 

. 
 34 05 43 00-0387 SY Thin Polymer (Epoxy) Overlay For Bridge Deck ................................................................................................................... 85.35  

Note: Includes epoxy overlay applied in two coats with aggregate. 
. 

 34 05 43 00-0388 SY 3/4" Thin Polyester Polymer Overlay Wearing Surface For Bridge Deck ............................................................................ 152.73  
Note: Includes HMWM resin primer and polyester concrete. Excludes finishing sand. 

. 
 34 05 43 00-0389 SY 1" Thin Polyester Polymer Overlay Wearing Surface For Bridge Deck ............................................................................... 175.23  

Note: Includes HMWM resin primer and polyester concrete. Excludes finishing sand. 
. 

 34 05 43 00-0390 SY 1-1/2" Thin Polyester Polymer Overlay Wearing Surface For Bridge Deck ......................................................................... 225.33  
Note: Includes HMWM resin primer and polyester concrete. Excludes finishing sand. 

. 
 34 05 43 00-0391 SY 2" Thin Polyester Polymer Overlay Wearing Surface For Bridge Deck ............................................................................... 275.44  

Note: Includes HMWM resin primer and polyester concrete. Excludes finishing sand. 
. 

 34 05 43 00-0392 SY 2-1/2" Thin Polyester Polymer Overlay Wearing Surface For Bridge Deck ......................................................................... 325.53  
Note: Includes HMWM resin primer and polyester concrete. Excludes finishing sand. 

. 
 34 05 43 00-0393 SY 3" Thin Polyester Polymer Overlay Wearing Surface For Bridge Deck ............................................................................... 375.64  

Note: Includes HMWM resin primer and polyester concrete. Excludes finishing sand. 

XXXXXXX 
. 
 34 05 43 00-0394  Broadcast Silica Sand (34 05 43 00-0377) 

Note: Includes removing loose sand.. 
. 
. 

 34 05 43 00-0395 SF Broadcast Silica Sand ............................................................................................................................................................. 0.28  

XXXXXXX 
. 
 34 05 43 00-0396  Sweeping And Cleaning Of Bridge Deck (34 05 43 00-0377) 

See CSI section 01 22 23 00-1247 for water trucks, 01 22 23 00-1265 for vacuum sweeper trucks. 
. 
. 
 34 05 43 00-0397  Concrete Overlay For Bridge Deck (34 05 43 00-0377) 

Note: Includes sweeping and cleaning. Excludes abrasive blasting. 
. 
. 

 34 05 43 00-0398 SY 3" Concrete Overlay For Bridge Deck ................................................................................................................................. 167.42  
    For DOT Class DP, Add  31.11 
    For DOT Class E, Add  10.15 
    For DOT Class HP, Add  29.70 

XXXXXXX 
. 
 34 05 43 00-0399  Bridge Roadway Grooving (34 05 43 00-0377) 
. 
. 

 34 05 43 00-0400 EA Up To 500 SY Of Bridge Pavement Grooving, Concrete, Longitudinal ............................................................................ 4,009.85  
. 

 34 05 43 00-0401 SY Each SY Over First 500 SY Of Bridge Pavement Grooving, Concrete, Longitudinal .............................................................. 6.49  
. 

 34 05 43 00-0402 EA Up To 500 SY Of Bridge Pavement Grooving, Concrete, Traverse ................................................................................. 4,467.12  
. 

 34 05 43 00-0403 SY Each SY Over First 500 SY Of Bridge Pavement Grooving, Concrete, Traverse ................................................................... 8.46  

XXXXXXX 
. 
 34 05 43 00-0404  Gravity Fed Concrete Crack Repair (34 05 43 00-0377) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 34 05 43 00-0405 LF Epoxy Low Viscosity Gravity Fed Concrete Crack Repair ...................................................................................................... 3.40  
. 

 34 05 43 00-0406 LF HMWM Low Viscosity Gravity Fed Concrete Crack Repair .................................................................................................... 3.98  

XXXXXXX 
. 
 34 05 43 00-0407  Concrete Pumping With Boom Truck (34 05 43 00-0377) 

See CSI section 03 31 13 00-0010 for concrete delivery for small quantities, 03 37 16 00-0001 for concrete pump 
truck. 

. 

. 
 34 05 43 00-0408  Bridge Girder Repair (34 05 43) 
. 
. 
 34 05 43 00-0409  Bridge Girder Repair (34 05 43 00-0408) 

Note: Does not include mobilization of bridge jacking crew. See CSI section 05 05 23 00-0040 for bolts, nuts and 
washers, 05 12 23 00-0000 for additional steel shapes, angles and channels. 

. 

. 
 34 05 43 00-0410 HR UT, MT, PT Testing ............................................................................................................................................................... 75.00  

Note: Does not include mileage to job site. 
. 

 34 05 43 00-0411 EA Mobilization of Bridge Girder Repair Crew ....................................................................................................................... 2,365.13  
. 

 34 05 43 00-0412 LF 3" x 3" x 1/4" Angle Iron For Bridge Repair ........................................................................................................................... 14.99 5.34 
    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  25.18 
    For Aluminum, Add  1.42 
    For Galvanized Steel, Add  4.88 

. 
 34 05 43 00-0413 LF 4" x 4" x 1/4" Angle Iron For Bridge Repair ........................................................................................................................... 19.30 6.51 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
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. 
 34 05 43 00-0414 LF 3" x 3" x 3/8" Angle Iron For Bridge Repair ........................................................................................................................... 19.56 6.01 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  36.99 
    For Aluminum, Add  2.08 
    For Galvanized Steel, Add  7.17 

. 
 34 05 43 00-0415 LF 4" x 4" x 3/8" Angle Iron For Bridge Repair ........................................................................................................................... 25.46 7.30 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  50.34 
    For Aluminum, Add  2.83 
    For Galvanized Steel, Add  9.75 

. 
 34 05 43 00-0416 LF 6" x 4" x 3/8" Angle Iron For Bridge Repair ........................................................................................................................... 32.50 9.53 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  63.36 
    For Aluminum, Add  3.56 
    For Galvanized Steel, Add  12.28 

. 
 34 05 43 00-0417 LF 6" x 6" x 3/8" Angle Iron For Bridge Repair ........................................................................................................................... 36.68 9.53 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  76.74 
    For Aluminum, Add  4.32 
    For Galvanized Steel, Add  14.87 

. 
 34 05 43 00-0418 LF 6" x 6" x 1/2" Angle Iron For Bridge Repair ........................................................................................................................... 48.59 12.79 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  100.93 
    For Aluminum, Add  5.68 
    For Galvanized Steel, Add  19.55 

. 
 34 05 43 00-0419 LF 7" x 4" x 5/8" Angle Iron For Bridge Repair ........................................................................................................................... 53.54 13.49 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  113.82 
    For Aluminum, Add  6.40 
    For Galvanized Steel, Add  22.05 

. 
 34 05 43 00-0420 LF 5" x 3-1/2" x 3/4" Angle Iron For Bridge Repair ..................................................................................................................... 46.96 11.32 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  101.95 
    For Aluminum, Add  5.73 
    For Galvanized Steel, Add  19.75 

. 
 34 05 43 00-0421 LF 6" x 4" x 3/4" Angle Iron For Bridge Repair ........................................................................................................................... 55.98 13.50 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  121.57 
    For Aluminum, Add  6.84 
    For Galvanized Steel, Add  23.55 

. 
 34 05 43 00-0422 LF 7" x 4" x 3/4" Angle Iron For Bridge Repair ........................................................................................................................... 62.14 14.99 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  134.91 
    For Aluminum, Add  7.59 
    For Galvanized Steel, Add  26.14 

. 
 34 05 43 00-0423 LF 8" x 6" x 7/8" Angle Iron For Bridge Repair ........................................................................................................................... 90.76 20.87 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  201.38 
    For Aluminum, Add  11.33 
    For Galvanized Steel, Add  39.02 

. 
 34 05 43 00-0424 LF C4 x 5.4 - 4" Wide Channels For Bridge Repair ................................................................................................................... 17.84 6.86 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  27.81 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.39 

. 
 34 05 43 00-0425 LF C6 x 8.2 - 6" Wide Channels For Bridge Repair ................................................................................................................... 26.01 9.61 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  42.24 
    For Aluminum, Add  2.38 
    For Galvanized Steel, Add  8.18 

. 
 34 05 43 00-0426 LF C8 x 11.5 - 8" Wide Channels For Bridge Repair ................................................................................................................. 35.29 12.58 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  59.23 
    For Aluminum, Add  3.33 
    For Galvanized Steel, Add  11.48 

. 
 34 05 43 00-0427 LF C10 x 15.3 - 10" Wide Channels For Bridge Repair.............................................................................................................. 46.94 16.73 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  78.78 
    For Aluminum, Add  4.43 
    For Galvanized Steel, Add  15.26 
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. 
 34 05 43 00-0428 LF C12 x 20.7 - 12" Wide Channels For Bridge Repair .............................................................................................................. 63.51 22.65 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  106.59 
    For Aluminum, Add  6.00 
    For Galvanized Steel, Add  20.65 

. 
 34 05 43 00-0429 LF C15 x 33.9 - 15" Wide Channels For Bridge Repair ............................................................................................................ 104.00 37.09 

    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 
    For Fractured Critical, Add  20.00 
    For Stainless Steel, Add  174.56 
    For Aluminum, Add  9.82 
    For Galvanized Steel, Add  33.82 

. 
 34 05 43 00-0430 SF 1/2" A36 Steel Plates For Bridge Repair ............................................................................................................................... 57.38 14.60 

    For A50 Grade Steel, Add  2.10 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    For Fractured Critical, Add  20.00 

. 
 34 05 43 00-0431 SF 5/8" A36 Steel Plates For Bridge Repair ............................................................................................................................... 71.72 18.24 

    For A50 Grade Steel, Add  2.63 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    For Fractured Critical, Add  20.00 

. 
 34 05 43 00-0432 SF 3/4" A36 Steel Plates For Bridge Repair ............................................................................................................................... 86.07 21.79 

    For A50 Grade Steel, Add  3.15 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    For Fractured Critical, Add  20.00 

. 
 34 05 43 00-0433 SF 7/8" A36 Steel Plates For Bridge Repair ............................................................................................................................. 100.41 25.54 

    For A50 Grade Steel, Add  3.68 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    For Fractured Critical, Add  20.00 

. 
 34 05 43 00-0434 SF 1" A36 Steel Plates For Bridge Repair ................................................................................................................................ 114.76 29.19 

    For A50 Grade Steel, Add  4.20 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    For Fractured Critical, Add  20.00 

. 
 34 05 43 00-0435 SF 1-1/4" A36 Steel Plates For Bridge Repair .......................................................................................................................... 143.45 36.49 

    For A50 Grade Steel, Add  5.25 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    For Fractured Critical, Add  20.00 

. 
 34 05 43 00-0436 SF 1-3/8" A36 Steel Plates For Bridge Repair .......................................................................................................................... 157.80 40.14 

    For A50 Grade Steel, Add  5.78 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    For Fractured Critical, Add  20.00 

. 
 34 05 43 00-0437 SF 1-1/2" A36 Steel Plates For Bridge Repair .......................................................................................................................... 172.15 43.79 

    For A50 Grade Steel, Add  6.30 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    For Fractured Critical, Add  20.00 

. 
 34 05 43 00-0438 CWT Removal Of Existing Steel For Bridge Repair A36 ................................................................................................................ 63.87  

Note: For use with angles, channels and steel plates up to 5’ x 5'. 
    For Removal Over 30' To 50', Add  12.77 
    For Removal Over 50' To 75', Add  22.35 
    For Removal Over 75', Add  31.94 

. 
 34 05 43 00-0439 TON Removal Of Existing Steel For Bridge Repair A36 .............................................................................................................. 851.58  

Note: For use with I-beams, floor beams and plates over 5’ x 5'. 
    For Removal Over 30' To 50', Add  170.32 
    For Removal Over 50' To 75', Add  298.05 
    For Removal Over 75', Add  425.79 

. 
 34 05 43 00-0440 CWT Miscellaneous Steel For Bridge Repair A36 ....................................................................................................................... 441.87  

Note: For use with angles, channels and steel plates up to 5’ x 5'. 
    For A50 Grade Steel, Add  75.60 
    Cutting Fee For Plates 1/2" And Over, Add Per Each Piece  30.00 
    Cutting Fee For Channels And Angles, Add Per Each Piece  20.00 

. 
 34 05 43 00-0441 TON Miscellaneous Steel For Bridge Repair A36 .................................................................................................................... 7,056.17  

Note: For use with I-beams, floor beams and plates over 5’ x 5'. 
    For A50 Grade Steel, Add  1,240.92 
    Cutting Fee For I-beams, Floor Beams And Plates Over 5’x5’, Add Per Each Piece  30.00 

. 
 34 05 43 00-0442 EA Field Or Shop Drilled Holes In Miscellaneous Steel For Bridge Repair Up To 15/16" Diameter ........................................... 37.73  

Note: Per each hole drilled per steel member. 
. 

 34 05 43 00-0443 EA Field Or Shop Drilled Holes In Miscellaneous Steel For Bridge Repair >15/16" Diameter .................................................... 49.03  
Note: Per each hole drilled per steel member. 

. 
 34 05 43 00-0444 EA Bolts A325 For Steel Repair Connections Up To 7/8" ........................................................................................................... 26.03 2.04 

. 
 34 05 43 00-0445 EA Bridge Girder Rivet Removal .............................................................................................................................................. 315.21  

. 
 34 05 43 00-0446 LF Up To 1/2" Thick Edge Grinding, Smoothing Surface After Torch Cutting .............................................................................. 6.80  

Note: Includes rust or scale removal. 
. 

 34 05 43 00-0447 LF >1/2" To 1" Thick Edge Grinding, Smoothing Surface After Torch Cutting ........................................................................... 11.89  
Note: Includes rust or scale removal. 

. 
 34 05 43 00-0448 LF >1" To 1-1/2" Thick Edge Grinding, Smoothing Surface After Torch Cutting ........................................................................ 16.97  

Note: Includes rust or scale removal. 
. 

 34 05 43 00-0449 LF >1-1/2" To 2" Thick Edge Grinding, Smoothing Surface After Torch Cutting ........................................................................ 22.05  
Note: Includes rust or scale removal. 

. 
 34 05 43 00-0450 LF >2" To 2-1/2" Thick Edge Grinding, Smoothing Surface After Torch Cutting ........................................................................ 27.14  

Note: Includes rust or scale removal. 
. 

 34 05 43 00-0451 LF >2-1/2" To 3" Thick Edge Grinding, Smoothing Surface After Torch Cutting ........................................................................ 32.22  
Note: Includes rust or scale removal. 

XXXXXXX 
. 
 34 05 43 00-0452  Cleaning And Preparation Of Painted And Unpainted Metal Surfaces (34 05 43 00-

0408) 
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. 

. 
 34 05 43 00-0453 SF Loose Mill Scale With Fine Powder, Commercial Blast, Surface Preparation, Bridge Girder Repair ...................................... 1.04  

    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 15,000, Deduct  -0.10 
    For >15,000 To 30,000, Deduct  -0.15 
    For >30,000, Deduct  -0.20 

. 
 34 05 43 00-0454 SF Tight Mill Scale With Fine Powder Rust, Commercial Blast, Surface Preparation, Bridge Girder Repair ............................... 1.42  

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 15,000, Deduct  -0.13 
    For >15,000 To 30,000, Deduct  -0.20 
    For >30,000, Deduct  -0.27 

. 
 34 05 43 00-0455 SF Exterior Coating Blistered Pitted, Rust, Commercial Blast, Surface Preparation, Bridge Girder Repair ................................. 2.07  

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.25 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 15,000, Deduct  -0.19 
    For >15,000 To 30,000, Deduct  -0.30 
    For >30,000, Deduct  -0.40 

. 
 34 05 43 00-0456 SF Badly Pitted With Rust Nodules, Commercial Blast, Surface Preparation, Bridge Girder Repair............................................ 3.48  

    For Up To 100, Add  2.12 
    For >100 To 250, Add  0.99 
    For >250 To 500, Add  0.42 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 15,000, Deduct  -0.32 
    For >15,000 To 30,000, Deduct  -0.50 
    For >30,000, Deduct  -0.66 

. 
 34 05 43 00-0457 SF Loose Mill Scale With Fine Powder Rust, Near White Blast, Surface Preparation, Bridge Girder Repair ............................... 2.65  

    For Up To 100, Add  1.59 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 15,000, Deduct  -0.24 
    For >15,000 To 30,000, Deduct  -0.38 
    For >30,000, Deduct  -0.50 

. 
 34 05 43 00-0458 SF Tight Mill Scale Little Rust, Near White Blast, Surface Preparation, Bridge Girder Repair ..................................................... 3.28  

    For Up To 100, Add  1.96 
    For >100 To 250, Add  0.91 
    For >250 To 500, Add  0.39 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 15,000, Deduct  -0.30 
    For >15,000 To 30,000, Deduct  -0.47 
    For >30,000, Deduct  -0.62 

. 
 34 05 43 00-0459 SF Exterior Coat Blistered Pitted Rust, Near White Blast, Surface Preparation, Bridge Girder Repair ........................................ 4.26  

    For Up To 100, Add  2.55 
    For >100 To 250, Add  1.19 
    For >250 To 500, Add  0.51 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 15,000, Deduct  -0.39 
    For >15,000 To 30,000, Deduct  -0.61 
    For >30,000, Deduct  -0.81 

. 
 34 05 43 00-0460 SF Badly Pitted Rust Nodules, Near White Blast, Surface Preparation, Bridge Girder Repair ..................................................... 5.32  

    For Up To 100, Add  3.18 
    For >100 To 250, Add  1.48 
    For >250 To 500, Add  0.64 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 15,000, Deduct  -0.49 
    For >15,000 To 30,000, Deduct  -0.77 
    For >30,000, Deduct  -1.01 

XXXXXXX 
. 
 34 05 43 00-0461  Galvanized Anchor Bolts For Bridge Bearings (34 05 43 00-0408) 
. 
. 

 34 05 43 00-0462 EA 1/2" Diameter x 6" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ......................................................... 10.00  
. 

 34 05 43 00-0463 EA 1/2" Diameter x 12" Long, J-Type Galvanized Anchor Bolts For Bridge Bearings ................................................................ 16.51  
. 

 34 05 43 00-0464 EA 1/2" Diameter x 18" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 20.24  
. 

 34 05 43 00-0465 EA 5/8" Diameter x 12" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 23.62  
. 

 34 05 43 00-0466 EA 5/8" Diameter x 18" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 29.29  
. 

 34 05 43 00-0467 EA 5/8" Diameter x 24" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 33.04  
. 

 34 05 43 00-0468 EA 3/4" Diameter x 8" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ......................................................... 32.88  
. 

 34 05 43 00-0469 EA 3/4" Diameter x 12" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 37.73  
. 

 34 05 43 00-0470 EA 3/4" Diameter x 18" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 46.42  
. 

 34 05 43 00-0471 EA 3/4" Diameter x 24" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 56.57  
. 

 34 05 43 00-0472 EA 7/8" Diameter x 12" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 43.67  
. 

 34 05 43 00-0473 EA 7/8" Diameter x 18" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 51.53  
. 

 34 05 43 00-0474 EA 7/8" Diameter x 24" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings ....................................................... 66.06  
. 

 34 05 43 00-0475 EA 1" Diameter x 12" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .......................................................... 54.40  
. 

 34 05 43 00-0476 EA 1" Diameter x 18" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .......................................................... 64.88  
. 

 34 05 43 00-0477 EA 1" Diameter x 24" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .......................................................... 80.35  
. 

 34 05 43 00-0478 EA 1" Diameter x 36" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .......................................................... 98.79  
. 

 34 05 43 00-0479 EA 1-1/8" Diameter x 12" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................... 65.60  
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. 
 34 05 43 00-0480 EA 1-1/8" Diameter x 18" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................... 78.31  

. 
 34 05 43 00-0481 EA 1-1/8" Diameter x 24" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................... 97.09  

. 
 34 05 43 00-0482 EA 1-1/8" Diameter x 36" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................. 119.29  

. 
 34 05 43 00-0483 EA 1-1/4" Diameter x 12" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................... 79.52  

. 
 34 05 43 00-0484 EA 1-1/4" Diameter x 18" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................... 95.01  

. 
 34 05 43 00-0485 EA 1-1/4" Diameter x 24" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................. 117.93  

. 
 34 05 43 00-0486 EA 1-1/4" Diameter x 36" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................. 144.78  

. 
 34 05 43 00-0487 EA 1-1/2" Diameter x 12" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................... 96.94  

. 
 34 05 43 00-0488 EA 1-1/2" Diameter x 18" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................. 115.89  

. 
 34 05 43 00-0489 EA 1-1/2" Diameter x 24" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................. 143.99  

. 
 34 05 43 00-0490 EA 1-1/2" Diameter x 36" Long, J-Type A449 Galvanized Anchor Bolts For Bridge Bearings .................................................. 176.67  

XXXXXXX 
. 
 34 05 43 00-0491  Welding For Bridge Repair (34 05 43 00-0408) 
. 
. 

 34 05 43 00-0492 EA Minimum Charge For Welding For Bridge Repair ............................................................................................................ 1,697.23  
Note: For projects where the total welding charge is less than the minimum charge. Use this item exclusively. 
This item should not be used in conjunction with any other items in this section. 

. 
 34 05 43 00-0493 LF  3/16" Fillet Welding For Bridge Repair .................................................................................................................................. 14.61  

    For Full Penetration Weld, Add  5.55 
. 

 34 05 43 00-0494 LF  1/4" Fillet Welding For Bridge Repair .................................................................................................................................... 21.93  
    For Full Penetration Weld, Add  8.33 

. 
 34 05 43 00-0495 LF  5/16" Fillet Welding For Bridge Repair .................................................................................................................................. 29.26  

    For Full Penetration Weld, Add  11.10 
. 

 34 05 43 00-0496 LF  3/8" Fillet Welding For Bridge Repair .................................................................................................................................... 36.54  
    For Full Penetration Weld, Add  13.88 

. 
 34 05 43 00-0497 LF  7/16" Fillet Welding For Bridge Repair .................................................................................................................................. 43.10  

    For Full Penetration Weld, Add  16.66 
. 

 34 05 43 00-0498 LF  1/2" Fillet Welding For Bridge Repair .................................................................................................................................... 50.78  
    For Full Penetration Weld, Add  19.28 

. 
 34 05 43 00-0499 LF  9/16" Fillet Welding For Bridge Repair .................................................................................................................................. 59.09  

    For Full Penetration Weld, Add  22.71 
. 

 34 05 43 00-0500 LF  5/8" Fillet Welding For Bridge Repair .................................................................................................................................... 65.19  
    For Full Penetration Weld, Add  24.98 

. 
 34 05 43 00-0501 LF  3/4" Fillet Welding For Bridge Repair .................................................................................................................................... 90.05  

    For Full Penetration Weld, Add  34.14 
. 

 34 05 43 00-0502 LF  7/8" Fillet Welding For Bridge Repair .................................................................................................................................. 118.39  
    For Full Penetration Weld, Add  45.26 

. 
 34 05 43 00-0503 LF  1" Fillet Welding For Bridge Repair ..................................................................................................................................... 164.92  

    For Full Penetration Weld, Add  62.46 

XXXXXXX 
. 
 34 05 43 00-0504  Bridge Trough Repair (34 05 43) 
. 
. 

 34 05 43 00-0505 EA New Bridge Trough Hanger ................................................................................................................................................ 285.02 25.42 
. 

 34 05 43 00-0506 EA Reattach By Welding Existing Bridge Trough Hanger, Top And/Or Bottom .......................................................................... 63.42  
. 

 34 05 43 00-0507 EA Removal And Replacement Of All Thread For Existing Bridge Trough Hanger .................................................................. 122.13  
. 

 34 05 43 00-0508 EA Removal And Replacement Of Steel Angle Attachment For Existing Bridge Trough Hanger ............................................... 67.85  

XXXXXXX 
. 
 34 05 43 00-0509  Spot Paint Removal And Painting, Bridge Structural Steel (34 05 43) 
. 
. 

 34 05 43 00-0510 HR Testing For Lead And Asbestos Paint Removal By Asbestos Contractor ........................................................................... 120.38  
. 

 34 05 43 00-0511 EA Up To 4 SF, Flat Surfaces, Non-Contaminated Paint Removal .......................................................................................... 192.74  
. 

 34 05 43 00-0512 SF >4 SF, Flat Surfaces, Non-Contaminated Paint Removal ..................................................................................................... 48.18  
. 

 34 05 43 00-0513 EA Up To 4 SF, Flat Surfaces, Lead Or Asbestos Paint Removal ............................................................................................ 244.50  
Note: Includes high efficiency particulate air (HEPA) vacuuming. 

. 
 34 05 43 00-0514 SF >4 SF, Flat Surfaces, Lead Or Asbestos Paint Removal ...................................................................................................... 61.13  

Note: Includes high efficiency particulate air (HEPA) vacuuming. 
. 

 34 05 43 00-0515 CF Treat and Dispose of Removed Paint Waste .......................................................................................................................... 5.67  
. 

 34 05 43 00-0516 SF Flat Surfaces Spot Painting .................................................................................................................................................. 51.01  
Note: Includes 1 coat epoxy rust inhibiting primer and 2 coats epoxy paint finish. 

. 
 34 05 43 00-0517 EA Minimum Charge For Plastic Barrier Enclosure for Paint Removal .................................................................................. 1,355.40  

Note: Up to an 8' x 8' area, 7' high. Includes 10 mil plastic on walls and floor. 2”x4” construction. Excludes 
scaffolding. 

. 
 34 05 43 00-0518 SF Plastic Barrier Enclosure For Paint Removal .......................................................................................................................... 4.23  

Note: For projects where the total charge exceeds the minimum charge for plastic barrier enclosures. Includes 10 
mil plastic on floor and walls. 2” x 4” construction. Excludes scaffolding. Use area of walls and floor for quantity. 

XXXXXXX 
. 
 34 05 43 00-0519  End Beam Cleaning And Painting (34 05 43) 
. 
. 

 34 05 43 00-0520 SF End Beam Cleaning and Painting ........................................................................................................................................... 3.77  
Note: Includes high pressure wash at minimum 3003 to 5000 PSI, spot cleaning damaged/rusted areas with hand 
and power tools (SSPC – SP2 and SP3), solvent cleaning (SSPC-SP1), one coat of aluminum epoxy mastic 
(minimum 6 mils) to spot cleaned areas, one coat sealer (1-2 mils), and one coat polyurethane finish. 

    For Up To 100, Add  3.77 
    For >100 To 500, Add  2.49 
    For >500 To 3,000, Add  1.24 
    For >5,000 To 7,500, Deduct  -0.61 
    For >7,500 To 10,000, Deduct  -0.91 
    For >10,000, Deduct  -1.29 

XXXXXXX 
. 
 34 05 43 00-0521  Snow And Pedestrian Fences For Bridges (34 05 43) 
. 
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. 
 34 05 43 00-0522  Snow And Pedestrian Fence Assembly For Bridges (34 05 43 00-0521) 

Note: Includes 1", 11 gauge coiled spring mesh (knuckled selvedge), tension bars, post tension bands, wire ties, 
1-5/8" top rail, 1-5/8" bottom rail, 2-7/8" post 10' on-center. Posts exclude installation onto bridge. Heights 
indicated are for mesh to top. 

. 

. 
 34 05 43 00-0523  Galvanized Snow And Pedestrian Fence Assembly For Bridges (34 05 43 00-0522) 
. 
. 

 34 05 43 00-0524 LF 4' Galvanized Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" Post At 10' On-
Center .................................................................................................................................................................................. 49.66 11.41 

    For Posts 8' On Centers, Add  2.72 
    For Posts 5' On Centers, Add  10.23 
    For Up To 100, Add  9.44 
    For >100 To 250, Add  3.48 

. 
 34 05 43 00-0525 LF >4' To 5' Galvanized Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" Post At 

10' On-Center ...................................................................................................................................................................... 54.30 11.98 
    For Posts 8' On Centers, Add  2.97 
    For Posts 5' On Centers, Add  11.13 
    For Up To 100, Add  10.23 
    For >100 To 250, Add  3.76 

. 
 34 05 43 00-0526 LF >5' To 6' Galvanized Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" Post At 

10' On-Center ...................................................................................................................................................................... 58.98 12.55 
    For Posts 8' On Centers, Add  3.21 
    For Posts 5' On Centers, Add  12.04 
    For Up To 100, Add  11.04 
    For >100 To 250, Add  4.04 

. 
 34 05 43 00-0527 LF >6' To 7' Galvanized Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" Post At 

10' On-Center ...................................................................................................................................................................... 62.14 13.12 
    For Posts 8' On Centers, Add  3.38 
    For Posts 5' On Centers, Add  12.67 
    For Up To 100, Add  11.61 
    For >100 To 250, Add  4.25 

. 
 34 05 43 00-0528 LF >7' To 8' Galvanized Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" Post At 

10' On-Center ...................................................................................................................................................................... 70.78 14.26 
    For Posts 8' On Centers, Add  3.84 
    For Posts 5' On Centers, Add  14.36 
    For Up To 100, Add  13.10 
    For >100 To 250, Add  4.78 

XXXXXXX 
. 
 34 05 43 00-0529  Vinyl Coated Snow And Pedestrian Fence Assembly For Bridges (34 05 43 00-0522) 
. 
. 

 34 05 43 00-0530 LF 4' Vinyl (PVC) Coated Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" Post At 
10' On-Center ...................................................................................................................................................................... 52.44 11.41 

    For Powder Coated, Add  6.51 
    For Aluminum Coated, Add  13.02 
    For Posts 8' On Centers, Add  2.86 
    For Posts 5' On Centers, Add  10.73 
    For Up To 100, Add  9.86 
    For >100 To 250, Add  3.62 

. 
 34 05 43 00-0531 LF >4' To 5' Vinyl (PVC) Coated Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" 

Post At 10' On-Center.......................................................................................................................................................... 57.80 11.98 
    For Powder Coated, Add  7.38 
    For Aluminum Coated, Add  14.77 
    For Posts 8' On Centers, Add  3.14 
    For Posts 5' On Centers, Add  11.76 
    For Up To 100, Add  10.76 
    For >100 To 250, Add  3.93 

. 
 34 05 43 00-0532 LF >5' To 6' Vinyl (PVC) Coated Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" 

Post At 10' On-Center.......................................................................................................................................................... 66.11 12.55 
    For Powder Coated, Add  8.85 
    For Aluminum Coated, Add  17.69 
    For Posts 8' On Centers, Add  3.57 
    For Posts 5' On Centers, Add  13.32 
    For Up To 100, Add  12.10 
    For >100 To 250, Add  4.40 

. 
 34 05 43 00-0533 LF >6' To 7' Vinyl (PVC) Coated Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" 

Post At 10' On-Center.......................................................................................................................................................... 70.42 13.12 
    For Powder Coated, Add  9.51 
    For Aluminum Coated, Add  19.02 
    For Posts 8' On Centers, Add  3.80 
    For Posts 5' On Centers, Add  14.16 
    For Up To 100, Add  12.85 
    For >100 To 250, Add  4.66 

. 
 34 05 43 00-0534 LF >7' To 8' Vinyl (PVC) Coated Chain Link Fence, 11 Gauge Coiled Spring 1" Mesh, Top And Bottom Rails, 2-7/8" 

Post At 10' On-Center.......................................................................................................................................................... 80.43 14.26 
    For Powder Coated, Add  11.11 
    For Aluminum Coated, Add  22.23 
    For Posts 8' On Centers, Add  4.32 
    For Posts 5' On Centers, Add  16.09 
    For Up To 100, Add  14.55 
    For >100 To 250, Add  5.26 

XXXXXXX 
. 
 34 05 43 00-0535  Bridge Connection Mounting For Snow And Pedestrian Fence Assembly (34 05 

43 00-0522) 
. 
. 

 34 05 43 00-0536 EA Attach Bridge Fence Post To Steel Bridge Railing Post With U-Bolt, Washers And Nuts ..................................................... 54.32  
Note: Includes drilling into steel post. 

. 
 34 05 43 00-0537 EA Attach Bridge Fence Post Base To Existing Plate, Welding And Touch-up With Galvanized Paint ...................................... 31.04  



34
 34 Transportation 

34 05 Common Work Results for Transportation 
34 05 43 Common Work Results for Bridges 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 34 - 18  Monterey County Roads and Bridges 

. 
 34 05 43 00-0538 EA Attach Bridge Fence Post Base With Plate, Welding And Touch-up With Galvanized Paint ................................................ 86.95  

. 
 34 05 43 00-0539 EA Attach Bridge Fence Post To Concrete Safety Shape Barrier With Bolt,  5/8" Diameter x 4-3/4" Anchor Rods, 

Washers And Nuts ............................................................................................................................................................... 87.29  
Note: Includes drilling into steel post. 

. 
 34 05 43 00-0540 EA Attach Bridge Fence Post To Stone Faced Barrier Top With Plate,  3/8" Diameter Anchor Rods, Washers And 

Nuts ................................................................................................................................................................................... 126.43  
Note: Includes drilling into steel post. 

XXXXXXX 
. 
 34 10  Guideways/Railways (34) 
. 
. 
 34 11  Rail Tracks (34 10) 
. 
. 
 34 11 93  Track Appurtenances and Accessories (34 11) 
. 
. 
 34 11 93 00-0001  Railroad Crossings (34 11 93) 
. 
. 
 34 11 93 00-0002  Asphalt Railroad Crossings (34 11 93 00-0001) 

Note: Based on 8" thickness x 20' including track and approach. 
. 
. 

 34 11 93 00-0003 EA  8" Asphalt Railroad Crossing, 12' Roadway 6 CY ............................................................................................................ 2,125.22 341.96 
. 

 34 11 93 00-0004 EA  8" Asphalt Railroad Crossing, 15' Roadway 7.4 CY ......................................................................................................... 2,497.34 387.56 
. 

 34 11 93 00-0005 EA  8" Asphalt Railroad Crossing, 18' Roadway 8.9 CY ......................................................................................................... 2,947.22 455.95 
. 

 34 11 93 00-0006 EA  8" Asphalt Railroad Crossing, 21' Roadway 10.4 CY ....................................................................................................... 3,501.32 547.15 
. 

 34 11 93 00-0007 EA  8" Asphalt Railroad Crossing, 24' Roadway 11.9 CY ....................................................................................................... 4,237.79 683.92 

XXXXXXX 
. 
 34 11 93 00-0008  Railroad Crossings - Precast Concrete Inserts (34 11 93 00-0001) 

Note: Based on 6" thickness x standard rail width gauge. 
. 
. 

 34 11 93 00-0009 EA  Precast Concrete, Railroad Crossing, 12' Road 6" Thick, Standard Gauge ..................................................................... 5,461.16 152.60 
. 

 34 11 93 00-0010 EA  Precast Concrete, Railroad Crossing, 15' Road 6" Thick, Standard Gauge ..................................................................... 6,826.44 185.31 
. 

 34 11 93 00-0011 EA  Precast Concrete, Railroad Crossing, 18' Road 6" Thick, Standard Gauge ..................................................................... 8,186.32 228.91 
. 

 34 11 93 00-0012 EA  Precast Concrete, Railroad Crossing, 21' Road 6" Thick, Standard Gauge ..................................................................... 9,547.60 261.62 
. 

 34 11 93 00-0013 EA  Precast Concrete, Railroad Crossing, 24' Road 6" Thick, Standard Gauge ................................................................... 10,907.99 305.22 

XXXXXXX 
. 
 34 11 93 00-0014  Molded Rubber Railroad Crossings With Headers (34 11 93 00-0001) 

Note: Based on 3' x 8'-6" sections. 
. 
. 

 34 11 93 00-0015 EA  Molded Rubber Railroad Crossing, 12' Road 3' x 8'-6" Sections With Headers ............................................................... 2,884.88 152.60 
. 

 34 11 93 00-0016 EA  Molded Rubber Railroad Crossing, 15' Road 3' x 8'-6" Sections With Headers ............................................................... 3,430.28 185.31 
. 

 34 11 93 00-0017 EA  Molded Rubber Railroad Crossing, 18' Road 3' x 8'-6" Sections With Headers ............................................................... 3,970.27 228.91 
. 

 34 11 93 00-0018 EA  Molded Rubber Railroad Crossing, 21' Road 3' x 8'-6" Sections With Headers ............................................................... 4,511.66 261.62 
. 

 34 11 93 00-0019 EA  Molded Rubber Railroad Crossing, 24' Road 3' x 8'-6" Sections With Headers ............................................................... 5,052.17 305.22 

XXXXXXX 
. 
 34 11 93 00-0020  Railroad Trackage Demolition (34 11 93) 
. 
. 

 34 11 93 00-0021 CY  Removal Of Railroad Track Ballast ......................................................................................................................................... 8.65  
. 

 34 11 93 00-0022 LF Removal Of Railroad Track Rail And Spikes ........................................................................................................................ 21.63  
. 

 34 11 93 00-0023 EA  Removal And Disposal Of Concrete Post Footings............................................................................................................. 133.67  
. 

 34 11 93 00-0024 EA  Backfill Holes From Post Removal ........................................................................................................................................ 55.72  

XXXXXXX 
. 
 34 40  Transportation Signaling and Control Equipment (34) 
. 
. 
 34 41  Roadway Signaling and Control Equipment (34 40) 
. 
. 
 34 41 13  Traffic Signals (34 41) 
. 
. 
 34 41 13 00-0001  Traffic Signals (34 41 13) 
. 
. 

 34 41 13 00-0002 EA Single Traffic Signal Head, 4 Way Pattern ....................................................................................................................... 5,382.57 757.68 

XXXXXXX 
. 
 34 41 13 00-0003  Traffic Detector Induction Loop (34 41 13) 
. 
. 

 34 41 13 00-0004 EA 6' x 6', Type A, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 399.27  
Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0005 EA 6' x 6', Type D, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 497.85  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0006 EA 6' x 6', Type D, 5 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 563.72  

Note: Includes saw cutting, 5 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0007 EA 6' x 6', Type Q, 3 Turns Per Loop, Traffic Detector Induction Loop..................................................................................... 487.81  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0008 EA 6' x 20', Type C, 3 Turns Per Loop, Traffic Detector Induction Loop ................................................................................... 846.46  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0009 EA 6' x 28', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,038.50  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 
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. 
 34 41 13 00-0010 EA 6' x 28', Type C, 3 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,107.00  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0011 EA 6' x 40', Type C, 1 Turn Per Loop, Traffic Detector Induction Loop ................................................................................. 1,374.68  

Note: Includes saw cutting, 1 turn wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0012 EA 6' x 40', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,474.87  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0013 EA 6' x 50', Type C, 1 Turn Per Loop, Traffic Detector Induction Loop ................................................................................. 1,580.44  

Note: Includes saw cutting, 1 turn wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0014 EA 6' x 50', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,702.79  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0015 LF In Pavement, Lead Wire For Traffic Signal Detector ............................................................................................................... 7.40  

Note: Includes saw cutting, sealing and splicing into traffic signal loop wire in street.  Excludes junction box or 
conduit. 

. 
 34 41 13 00-0016 LF In Earthwork, Lead Wire For Traffic Signal Detector ............................................................................................................... 3.42  

Note: Includes trenching in earthwork and splicing into traffic signal loop wire.  Excludes junction box or conduit. 
. 

 34 41 13 00-0017 EA 2 Channel, Rack Mounted, Traffic Loop Vehicle Detector (Reno A&E Model 222)............................................................. 255.72  
. 

 34 41 13 00-0018 EA 4 Channel, Rack Mounted, Traffic Loop Vehicle Detector (Reno A&E Model E-1100) ....................................................... 733.65  
. 

 34 41 13 00-0019 EA 2 Channel, Rack Mounted, Traffic Loop Bicycle Detector (Reno A&E Model C-1100) ....................................................... 453.22  

XXXXXXX 
. 
 34 41 13 00-0020  Overhead Traffic Signals (34 41 13) 
. 
. 

 34 41 13 00-0021 EA Traffic Signal Controller Unit, TS 2 Type 1 (ASC/3-1000) ................................................................................................ 5,946.78 1,010.24 
. 

 34 41 13 00-0022 EA Traffic Signal Controller Unit, TS 2 Type 2 (ASC/3-2100) ................................................................................................ 6,126.15 1,010.24 
. 

 34 41 13 00-0023 EA Traffic Signal Controller Unit, Replacement For Type 170E (ASC/3RM) ......................................................................... 6,368.82 1,010.24 
. 

 34 41 13 00-0024 EA Optical Detector For Mast Arm Mounting, 1 Channel, 1 Way .......................................................................................... 1,095.34 216.75 
. 

 34 41 13 00-0025 EA Optical Detector For Mast Arm Mounting, 1 Channel, 2 Way .......................................................................................... 1,200.85 216.75 
. 

 34 41 13 00-0026 EA Optical Detector For Mast Arm Mounting, 2 Channel ...................................................................................................... 1,546.93 216.75 
. 

 34 41 13 00-0027 EA Optical Detector For Pole-Side Mounting, 1 Channel, 1 Way .......................................................................................... 1,095.34 216.75 
. 

 34 41 13 00-0028 EA Optical Detector For Pole-Side Mounting, 1 Channel, 2 Way .......................................................................................... 1,200.85 216.75 
. 

 34 41 13 00-0029 EA Optical Detector For Pole-Side Mounting, 2 Channel ...................................................................................................... 1,546.93 216.75 
. 

 34 41 13 00-0030 EA Optical Detector For Pedestal Or Pipe Mounting, 1 Channel, 1 Way ............................................................................... 1,095.34 216.75 
. 

 34 41 13 00-0031 EA Optical Detector For Pedestal Or Pipe Mounting, 1 Channel, 2 Way ............................................................................... 1,200.85 216.75 
. 

 34 41 13 00-0032 EA Optical Detector For Pedestal Or Pipe Mounting, 2 Channel ........................................................................................... 1,546.93 216.75 
. 

 34 41 13 00-0033 EA Optical Detector For Span Wire Mounting, 1 Channel, 1 Way ......................................................................................... 1,095.34 216.75 
. 

 34 41 13 00-0034 EA Optical Detector For Span Wire Mounting, 1 Channel, 2 Way ......................................................................................... 1,200.85 216.75 
. 

 34 41 13 00-0035 EA Optical Detector For Span Wire Mounting, 2 Channel ..................................................................................................... 1,546.93 216.75 
. 

 34 41 13 00-0036 EA Optical Detector For Signal Top Mounting, 1 Channel, 1 Way......................................................................................... 1,095.34 216.75 
. 

 34 41 13 00-0037 EA Optical Detector For Signal Top Mounting, 1 Channel, 2 Way......................................................................................... 1,200.85 216.75 
. 

 34 41 13 00-0038 EA Optical Detector For Signal Top Mounting, 2 Channel ..................................................................................................... 1,546.93 216.75 
. 

 34 41 13 00-0039 EA Phase Selector, 2 Channel .............................................................................................................................................. 3,588.76 27.10 
. 

 34 41 13 00-0040 EA Phase Selector, 4 Channel .............................................................................................................................................. 5,582.90 27.10 
. 

 34 41 13 00-0041 EA Malfunction Management Unit For Use With NEMA Controller........................................................................................ 1,796.54 54.18 
. 

 34 41 13 00-0042 EA Malfunction Management Unit For Use With Type 170E Or 2070 Controller ................................................................... 1,796.54 54.18 
. 

 34 41 13 00-0043 EA Time Switch, 1-Circuit ......................................................................................................................................................... 339.58 32.51 
. 

 34 41 13 00-0044 EA Digital Loop-Type Vehicle Detector Card, 2-Channel, Normal ............................................................................................ 360.51 13.54 
. 

 34 41 13 00-0045 EA Digital Loop-Type Vehicle Detector Card, 2-Channel, Stretch/Delay .................................................................................. 472.35 13.54 
. 

 34 41 13 00-0046 EA Digital Loop-Type Vehicle Detector Card, 4-Channel, Normal ............................................................................................ 672.82 13.54 
. 

 34 41 13 00-0047 EA Digital Loop-Type Vehicle Detector Card, 4-Channel, Stretch/Delay .................................................................................. 845.86 13.54 
. 

 34 41 13 00-0048 EA Digital Loop-Type Vehicle Detector Card Rack With Power Supply For Controller Cabinet ............................................ 2,301.90 13.54 
. 

 34 41 13 00-0049 EA Digital Loop-Type Vehicle Detector Card Rack With Power Supply For Remote Detector Cabinet ................................. 2,301.90 13.54 
. 

 34 41 13 00-0050 EA Power Line Surge Protector ................................................................................................................................................ 211.22 8.13 
. 

 34 41 13 00-0051 EA Loop Detector Surge Protector ........................................................................................................................................... 106.68 8.13 
. 

 34 41 13 00-0052 EA Controller Cabinet With 1 Detector Rack And 1 Load Switch Bay ................................................................................. 13,698.03 1,420.65 
. 

 34 41 13 00-0053 EA Controller Cabinet With 1 Detector Rack And 2 Load Switch Bays ............................................................................... 14,900.84 1,420.65 
. 

 34 41 13 00-0054 EA Controller Cabinet With 2 Detector Racks And 1 Load Switch Bay ............................................................................... 16,346.33 1,420.65 
. 

 34 41 13 00-0055 EA Controller Cabinet With 2 Detector Racks And 2 Load Switch Bays .............................................................................. 16,789.47 1,420.65 
. 

 34 41 13 00-0056 EA Speed Limit Beacon Control Option ................................................................................................................................. 6,033.18 378.84 
. 

 34 41 13 00-0057 EA Speed Limit Beacon Control Cabinet ............................................................................................................................... 6,790.86 757.68 
. 

 34 41 13 00-0058 EA Remote Detector Cabinet ................................................................................................................................................ 3,520.05 757.68 
. 

 34 41 13 00-0059 EA Traffic Signal Hand Control ................................................................................................................................................. 991.13 126.28 
. 

 34 41 13 00-0060 EA Load Switch .......................................................................................................................................................................... 98.56 8.13 
. 

 34 41 13 00-0061 EA Extra Pedestrian Detector Isolation Assembly .................................................................................................................... 780.11 126.28 
. 

 34 41 13 00-0062 EA  Fiber Optic Transceivers-Repeater Module ........................................................................................................................ 958.41 216.75 
. 

 34 41 13 00-0063 EA Field Transceiver-Repeater ................................................................................................................................................ 450.95 54.18 
. 

 34 41 13 00-0064 EA 30" Pedestal With Base Plate And Cover ........................................................................................................................... 859.72 108.91 
. 

 34 41 13 00-0065 EA 42" Pedestal With Base Plate And Cover (Push Button Pedestal)................................................................................... 1,008.90 113.85 
. 

 34 41 13 00-0066 EA 8' Pedestal With Base Plate And Cover ........................................................................................................................... 1,267.27 127.71 
. 

 34 41 13 00-0067 EA 11' Pedestal With Base Plate And Cover ......................................................................................................................... 1,410.72 138.60 
. 

 34 41 13 00-0068 EA 15' Pedestal With Base Plate And Cover ......................................................................................................................... 1,566.39 165.34 
. 

 34 41 13 00-0069 LF 6-Fiber Interconnect Cable, Fiber Optic, Single Mode ............................................................................................................ 1.34  
. 

 34 41 13 00-0070 LF 12-Fiber Interconnect Cable, Fiber Optic, Single Mode .......................................................................................................... 1.43  
. 

 34 41 13 00-0071 LF 24-Fiber Interconnect Cable, Fiber Optic, Single Mode .......................................................................................................... 1.67  
. 

 34 41 13 00-0072 LF 36-Fiber Interconnect Cable, Fiber Optic, Single Mode .......................................................................................................... 1.91  
. 

 34 41 13 00-0073 LF 48-Fiber Interconnect Cable, Fiber Optic, Single Mode .......................................................................................................... 2.16  
. 

 34 41 13 00-0074 LF 72-Fiber Interconnect Cable, Fiber Optic, Single Mode .......................................................................................................... 2.56  
. 

 34 41 13 00-0075 LF 96-Fiber Interconnect Cable, Fiber Optic, Single Mode .......................................................................................................... 2.95  
. 

 34 41 13 00-0076 LF 144-Fiber Interconnect Cable, Fiber Optic, Single Mode ........................................................................................................ 3.68  
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. 
 34 41 13 00-0077 LF 3/16" Diameter Messenger Cable ........................................................................................................................................... 0.49 0.10 

. 
 34 41 13 00-0078 LF 1/4" Diameter Messenger Cable ............................................................................................................................................. 0.57 0.10 

. 
 34 41 13 00-0079 LF 3/8" Diameter Messenger Cable ............................................................................................................................................. 1.04 0.10 

. 
 34 41 13 00-0080 LF 1/2" Diameter Messenger Cable ............................................................................................................................................. 2.14 0.20 

. 
 34 41 13 00-0081 EA 4' Diameter x 10' Concrete Base For Poles ..................................................................................................................... 2,826.60  

Note: Includes drilling in earth, rebar, bolts, forms for exposed base, bolts and concrete. 
. 

 34 41 13 00-0082 EA 4' Diameter x 16' Concrete Base For Poles ..................................................................................................................... 4,492.29  
Note: Includes drilling in earth, rebar, bolts, forms for exposed base, bolts and concrete. 

. 
 34 41 13 00-0083 EA Internally Illuminated Street Name Sign, 1 Line, 4' .......................................................................................................... 2,699.73 252.56 

. 
 34 41 13 00-0084 EA Internally Illuminated Street Name Sign, 1 Line, 6' .......................................................................................................... 3,332.46 315.70 

. 
 34 41 13 00-0085 EA Internally Illuminated Street Name Sign, 1 Line, 8' .......................................................................................................... 3,627.55 378.84 

. 
 34 41 13 00-0086 EA Internally Illuminated Street Name Sign, 1 Line, 10' ........................................................................................................ 4,091.46 441.98 

. 
 34 41 13 00-0087 EA Internally Illuminated Street Name Sign, 1 Line, 12' ........................................................................................................ 4,386.56 505.12 

. 
 34 41 13 00-0088 EA Internally Illuminated Street Name Sign, 2 Line, 4' .......................................................................................................... 4,295.04 252.56 

. 
 34 41 13 00-0089 EA Internally Illuminated Street Name Sign, 2 Line, 6' .......................................................................................................... 5,290.72 315.70 

. 
 34 41 13 00-0090 EA Internally Illuminated Street Name Sign, 2 Line, 8' .......................................................................................................... 5,703.99 378.84 

. 
 34 41 13 00-0091 EA Internally Illuminated Street Name Sign, 2 Line, 10' ........................................................................................................ 6,370.48 441.98 

. 
 34 41 13 00-0092 EA Internally Illuminated Street Name Sign, 2 Line, 12' ........................................................................................................ 6,834.39 505.12 

. 
 34 41 13 00-0093 EA Photoelectric Controller, Multi-Volt ........................................................................................................................................ 88.01 28.18 

. 
 34 41 13 00-0094 EA Photoelectric Controller, 120 Volt.......................................................................................................................................... 92.38 28.18 

. 
 34 41 13 00-0095 EA Photoelectric Controller, 480 Volt.......................................................................................................................................... 92.38 28.18 

. 
 34 41 13 00-0096 EA Wi-Fi Communication Unit ............................................................................................................................................... 1,411.06 126.28 

. 
 34 41 13 00-0097 EA Wi-Fi Communication Unit Mounting Bracket ..................................................................................................................... 294.93 94.71 

. 
 34 41 13 00-0098 EA Wi-Fi Communication Unit Power Supply / POE Injector .................................................................................................... 271.88 63.14 

. 
 34 41 13 00-0099 EA Wi-Fi Communication Unit Packet ................................................................................................................................... 1,977.87 189.42 

. 
 34 41 13 00-0100 LF Preemptor Detector Cable ...................................................................................................................................................... 1.93  

. 
 34 41 13 00-0101 EA Sno-Shoe Cable Storage Assembly.................................................................................................................................... 253.19  

. 
 34 41 13 00-0102 EA 16' Pedestal With Base Plate And Cover ......................................................................................................................... 1,654.31 165.34 

. 
 34 41 13 00-0103 EA Vehicle Signal Face, LED, 1 - 12" Section .......................................................................................................................... 535.15 161.01 

. 
 34 41 13 00-0104 EA Vehicle Signal Face, LED, 2 - 12" Sections ........................................................................................................................ 874.54 227.31 

. 
 34 41 13 00-0105 EA Vehicle Signal Face, LED, 3 - 12" Sections ..................................................................................................................... 1,230.89 277.82 

. 
 34 41 13 00-0106 EA Vehicle Signal Face, LED, 3 - 12" Sections, Middle Section Blank .................................................................................. 1,167.59 277.82 

. 
 34 41 13 00-0107 EA Vehicle Signal Face, LED, 4 - 12" Sections ..................................................................................................................... 1,568.36 309.39 

. 
 34 41 13 00-0108 EA Vehicle Signal Face, LED, 5 - 12" Sections ..................................................................................................................... 1,880.58 328.32 

. 
 34 41 13 00-0109 EA Vehicle Signal Face, LED, 5 - 12" Sections, Cluster ........................................................................................................ 2,002.97 328.32 

. 
 34 41 13 00-0110 EA Vehicle Signal Face, LED, 1 - 8" Section ............................................................................................................................ 503.50 161.01 

. 
 34 41 13 00-0111 EA Vehicle Signal Face, LED, 2 - 8" Sections .......................................................................................................................... 811.23 227.31 

. 
 34 41 13 00-0112 EA Vehicle Signal Face, LED, 3 - 8" Sections ....................................................................................................................... 1,076.85 277.82 

. 
 34 41 13 00-0113 EA Vehicle Signal Face, LED, 2 - 8" Sections, 1 - 12" Section .............................................................................................. 1,154.93 277.82 

. 
 34 41 13 00-0114 EA Vehicle Signal Face, LED, 2 - 8" Sections, 2 - 12" Sections ............................................................................................ 1,433.31 309.39 

. 
 34 41 13 00-0115 EA Vehicle Signal Face, LED, 3 - 8" Sections, 1 - 12" Section .............................................................................................. 1,388.99 309.39 

. 
 34 41 13 00-0116 EA Vehicle Signal Face, LED, 3 - 8" Sections, 2 - 12" Sections ............................................................................................ 1,648.45 328.32 

. 
 34 41 13 00-0117 EA Vehicle Signal Face, LED, 3 - 8" Sections, 2 - 12" Sections In Cluster ............................................................................ 1,747.63 328.32 

. 
 34 41 13 00-0118 EA Vehicle Signal Face, LED, 3 - 12" Sections, Optically Programmed ................................................................................ 2,539.22 277.82 

. 
 34 41 13 00-0119 EA Vehicle Signal Face, LED, 4 - 12" Sections, Optically Programmed ................................................................................ 3,326.16 309.39 

. 
 34 41 13 00-0120 EA Vehicle Signal Face, LED, 5 - 12" Sections, Optically Programmed ................................................................................ 4,349.51 328.32 

. 
 34 41 13 00-0121 EA Vehicle Signal Face, LED, 5 - 12" Sections In Cluster, Optically Programmed................................................................ 4,718.80 328.32 

. 
 34 41 13 00-0122 EA Bracket Signal Mounting Assembly..................................................................................................................................... 518.45 126.28 

. 
 34 41 13 00-0123 EA Mast Arm Signal Mounting Assembly ................................................................................................................................. 914.50 252.56 

. 
 34 41 13 00-0124 EA Top Pole Signal Mounting Assembly .................................................................................................................................. 320.25 94.71 

. 
 34 41 13 00-0125 EA Pedestrian Signal Head ...................................................................................................................................................... 948.59 189.42 

. 
 34 41 13 00-0126 EA Pedestrian Signal Insert ...................................................................................................................................................... 588.25 94.71 

. 
 34 41 13 00-0127 EA Audible Pedestrian Signal ................................................................................................................................................ 1,065.99  

. 
 34 41 13 00-0128 EA Junction Box, Pole Or Post Mounted .................................................................................................................................. 407.19  

. 
 34 41 13 00-0129 EA Pedestrian Push Button ...................................................................................................................................................... 382.68  

. 
 34 41 13 00-0130 EA Illuminated Sign, Bracket Mounted, Symbolic .................................................................................................................. 2,890.27  

. 
 34 41 13 00-0131 EA Illuminated Sign, Mast Arm Mounted, Symbolic ............................................................................................................... 3,030.46  

. 
 34 41 13 00-0132 EA Sign, Message, "BLANK OUT", Bracket Mounted ........................................................................................................... 3,161.40  

. 
 34 41 13 00-0133 EA Sign, Message, "BLANK OUT", Mast Arm Mounted ........................................................................................................ 3,371.10  

. 
 34 41 13 00-0134 EA Sign, Fiber Optic, Bracket Mounted ................................................................................................................................. 3,572.08  

. 
 34 41 13 00-0135 EA Sign, Fiber Optic, Mast Arm Mounted .............................................................................................................................. 3,786.26  

. 
 34 41 13 00-0136 EA 30' Type 15TS Signal And Lighting Standard .................................................................................................................. 5,390.90  

Note: 8" diameter base and 3-7/8" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0137 EA 35' Type 21TS Signal And Lighting Standard .................................................................................................................. 6,218.02  
Note: 9-3/8" diameter base and 3-9/16" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0138 EA 17' Type 18-2-100 Signal And Lighting Standard ............................................................................................................. 3,085.43  

Note: 10-3/4" diameter base and 8-7/16" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0139 EA 17' Type 18-3-100 Signal And Lighting Standard ............................................................................................................. 3,404.78  
Note: 10-3/4" diameter base and 8-7/16" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0140 EA 17' Type 18-4-100 Or 23-4-100 Signal And Lighting Standard ........................................................................................ 3,527.20  

Note: 12" diameter base and 9" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0141 EA 17' Type 23-3-100 Signal And Lighting Standard ............................................................................................................. 3,527.20  
Note: 12" diameter base and 9-5/8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0142 EA 17' Type 23-4-100 Signal And Lighting Standard ............................................................................................................. 3,591.47  

Note: 12" diameter base and 9-5/8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0143 EA 17' Type 27-3-100 Signal And Lighting Standard ............................................................................................................. 3,912.82  
Note: 12-1/8" diameter base and 9-3/4" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0144 EA 17' Type 27-4-100 Signal And Lighting Standard ............................................................................................................. 3,986.72  

Note: 13-1/2" diameter base and 9-3/4" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0145 EA 17' Type 28-5-100 Signal And Lighting Standard ............................................................................................................. 4,138.24  
Note: 14" diameter base and 11-11/16" diameter top. 0.3125" wall thickness. 
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. 
 34 41 13 00-0146 EA 17' Type 60-5-100 Signal And Lighting Standard............................................................................................................. 4,376.88  

Note: 16" diameter base and 13-11/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0147 EA 18'-6" Type 16-2-100 Or 16-3-100 Signal And Lighting Standard .................................................................................... 3,273.29  
Note: 10-3/4" diameter base and 8-1/4" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0148 EA 30' Type 17-2-100 Or 17-3-100 Signal And Lighting Standard ........................................................................................ 5,726.22  

Note: 10-3/4" diameter base and 6-5/8" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0149 EA 30' Type 19-2-100 Signal And Lighting Standard............................................................................................................. 6,396.86  
Note: 10-3/4" diameter base and 6-5/8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0150 EA 30' Type 19-3-100 Or 24-3-100 Signal And Lighting Standard ........................................................................................ 6,653.93  

Note: 12" diameter base and 7-7/8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0151 EA 30' Type 19-4-100 Or 24-4-100 Signal And Lighting Standard ........................................................................................ 6,653.93  
Note: 12" diameter base and 8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0152 EA 30' Type 26-3-100 Signal And Lighting Standard............................................................................................................. 7,463.72  

Note: 12-1/8" diameter base and 8" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0153 EA 30' Type 26-4-100 Signal And Lighting Standard............................................................................................................. 7,774.15  
Note: 13-1/2" diameter base and 8" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0154 EA 30' Type 29-5-100 Signal And Lighting Standard............................................................................................................. 8,100.08  

Note: 14" diameter base and 9-7/8" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0155 EA 30' Type 61-5-100 Signal And Lighting Standard............................................................................................................. 8,613.44  
Note: 16" diameter base and 11-7/8" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0156 EA 35' Type 17A-2-100 Signal And Lighting Standard .......................................................................................................... 6,650.70  

Note: 10-3/4" diameter base and 5-15/16" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0157 EA 35' Type 19A-2-100 Signal And Lighting Standard .......................................................................................................... 7,433.11  
Note: 10-3/4" diameter base and 5-15/16" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0158 EA 35' Type 19A-3-100 Or 24A-3-100  Signal And Lighting Standard .................................................................................. 7,733.04  

Note: 12" diameter base and 7-3/16" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0159 EA 35' Type 19A-4-100 Or 24A-4-100 Signal And Lighting Standard ................................................................................... 7,733.04  
Note: 12" diameter base and 7-5/16" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0160 EA 35' Type 26A-3-100 Signal And Lighting Standard .......................................................................................................... 8,677.78  

Note: 12-1/8" diameter base and 7-5/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0161 EA 35' Type 26A-4-100 Signal And Lighting Standard .......................................................................................................... 9,039.95  
Note: 13-1/2" diameter base and 7-5/16" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0162 EA 35' Type 29A-5-100 Signal And Lighting Standard .......................................................................................................... 9,420.21  

Note: 14" diameter base and 9-3/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0163 EA 35' Type 61A-5-100 Signal And Lighting Standard ........................................................................................................ 10,019.12  
Note: 16" diameter base and 11" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0164 EA 15' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,360.05  

. 
 34 41 13 00-0165 EA 20' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,481.97  

. 
 34 41 13 00-0166 EA 25' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,645.88  

. 
 34 41 13 00-0167 EA 30' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 3,492.62  

. 
 34 41 13 00-0168 EA 35' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,170.22  

. 
 34 41 13 00-0169 EA 40' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,466.48  

. 
 34 41 13 00-0170 EA 45' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,925.53  

. 
 34 41 13 00-0171 EA 50' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 5,588.22  

. 
 34 41 13 00-0172 EA 55' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 6,392.48  

. 
 34 41 13 00-0173 EA 60' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 6,952.46  

. 
 34 41 13 00-0174 EA 65' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 8,055.17  

. 
 34 41 13 00-0175 EA 4' Steel Curved Luminaire Mast Arm .................................................................................................................................. 821.16  

    For High Rise Arm, Add  59.72 
    For High Rise Straight Arm, Add  47.77 

. 
 34 41 13 00-0176 EA 6' Steel Curved Luminaire Mast Arm ............................................................................................................................... 1,062.63  

    For High Rise Arm, Add  79.84 
    For High Rise Straight Arm, Add  63.87 

. 
 34 41 13 00-0177 EA 8' Steel Curved Luminaire Mast Arm ............................................................................................................................... 1,329.35  

    For High Rise Arm, Add  99.96 
    For High Rise Straight Arm, Add  79.97 

. 
 34 41 13 00-0178 EA 10' Steel Curved Luminaire Mast Arm ............................................................................................................................. 1,866.12  

    For High Rise Arm, Add  117.52 
    For High Rise Straight Arm, Add  94.02 

. 
 34 41 13 00-0179 EA 12' Steel Curved Luminaire Mast Arm ............................................................................................................................. 2,041.56  

    For High Rise Arm, Add  138.60 
    For High Rise Straight Arm, Add  110.88 

. 
 34 41 13 00-0180 EA 15' Steel Curved Luminaire Mast Arm ............................................................................................................................. 2,113.09  

    For High Rise Arm, Add  154.57 
    For High Rise Straight Arm, Add  123.65 

. 
 34 41 13 00-0181 EA 20' Steel Curved Luminaire Mast Arm ............................................................................................................................. 2,381.91  

    For High Rise Arm, Add  184.58 
. 

 34 41 13 00-0182 EA 15' Tubular Aluminum Post ................................................................................................................................................. 878.36  
. 

 34 41 13 00-0183 EA 17' Tubular Aluminum Post ................................................................................................................................................. 940.69  
. 

 34 41 13 00-0184 EA 20' Tubular Aluminum Post .............................................................................................................................................. 1,051.09  
. 

 34 41 13 00-0185 EA CUT-OFF POLE AND CAPPED ......................................................................................................................................... 161.91  
. 

 34 41 13 00-0186 EA PAINT EXISTING SL/TS CONTROLLER COMPLETE ........................................................................................................ 47.87  
. 

 34 41 13 00-0187 EA PAINT EXISTING TS POST COMPLETE........................................................................................................................... 229.54  
. 

 34 41 13 00-0188 EA  1 Channel Loop Detector Amplifier .................................................................................................................................. 1,178.77  
. 

 34 41 13 00-0189 EA  4 Channel Loop Detector Amplifier .................................................................................................................................. 2,195.43  
. 

 34 41 13 00-0190 EA  FLASHING BEACON WITH DOWNLIGHT ...................................................................................................................... 1,829.29  
. 

 34 41 13 00-0191 EA Flashing Beacon, Bracket Mounted .................................................................................................................................... 687.35  
. 

 34 41 13 00-0192 EA Flashing Beacon, Mast Arm Mounted ................................................................................................................................. 687.35  
. 

 34 41 13 00-0193 EA Flashing Beacon, Solar Powered, Bracket Mounted ...................................................................................................... 15,371.87  
. 

 34 41 13 00-0194 EA Wireless Access Point (Proxim Tsunami MP11 954-BSUR-US) ...................................................................................... 3,841.83  
. 

 34 41 13 00-0195 EA Ruggedized Subscriber Unit (Proxim Tsunami MP11 954-SUA-US) ............................................................................... 2,060.69  
. 

 34 41 13 00-0196 EA Smart Sensor HD (Wavetronix HD125) ......................................................................................................................... 10,991.02  
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. 
 34 41 13 00-0197 EA Access Point (Sensys AP240-ES) ................................................................................................................................... 5,079.46  

Note: RJ45 port supports simultaneous Ethernet and CC card communications (split via Access Box) combined 
with data relay, statistics-processing and VPN functionality. 

. 
 34 41 13 00-0198 EA Sensys Access Point AP240-ESC-VER - RJ45 port supports simultaneous Ethernet and CC card communications 

(split via Access Box) combined with data relay, statistics-processing and VPN functionality with Integrated 
1xRTT cellular data modem for data relay via CDMA ..................................................................................................... 8,791.00  

. 
 34 41 13 00-0199 EA Mounting Kit for Access Points and Repeaters (KIT-MTG) ................................................................................................. 308.87  

. 
 34 41 13 00-0200 EA Repeater (Sensys RP240-B-LL) ...................................................................................................................................... 2,326.90  

Note: Nominal battery capacity of 171 Ah with seven (7) year battery-life. 
. 

 34 41 13 00-0201 EA Wireless Flush Mounted Sensor (Sensys VSN240-F) ..................................................................................................... 1,036.76  
Note: Excludes coring. 

. 
 34 41 13 00-0202 EA Sensor Mounting Bracket, Cable, Lightning Surge Protector, Power Supply, Breaker, AC Surge Protector, Din Rail 

and Power Plug .............................................................................................................................................................. 2,588.07  
. 

 34 41 13 00-0203 EA Pole Base Foundation for 17-2-80, 17-2-100, 19-2-80 Poles ........................................................................................... 6,770.29 1.58 
. 

 34 41 13 00-0204 EA Pole Base Foundation for 17-3-80, 19-3-80, 26-3-80 & 26-4-80 Poles ............................................................................ 8,864.18 1.58 
. 

 34 41 13 00-0205 EA Pole Base Foundation for Type 15 and 21 Poles ............................................................................................................. 5,281.59 1.58 
. 

 34 41 13 00-0206 EA Pole Base Foundation for 18-4-100, 19-4-100, 23-4-100, And 24-4-100 Poles ............................................................... 6,770.29 1.58 
. 

 34 41 13 00-0207 EA Pole Base Foundation for 26-4-100 And 27-4-100 Poles ................................................................................................. 8,864.18 1.58 
. 

 34 41 13 00-0208 EA Service Equipment Enclosure, Type III-AF ...................................................................................................................... 1,340.31  
. 

 34 41 13 00-0209 EA 12", 3 Section Signal, Mast Arm Mounted........................................................................................................................ 1,509.28  
. 

 34 41 13 00-0210 EA 8", 3 Section Signal, Mast Arm Mounted.......................................................................................................................... 1,345.55  
. 

 34 41 13 00-0211 EA 12" FCV Visor ....................................................................................................................................................................... 94.70  
. 

 34 41 13 00-0212 EA 8" FCV Visor ......................................................................................................................................................................... 66.56  
. 

 34 41 13 00-0213 EA Eggcrate Visor ...................................................................................................................................................................... 91.22  
. 

 34 41 13 00-0214 EA Pedestrian H/M ................................................................................................................................................................ 1,014.52  
. 

 34 41 13 00-0215 EA Pedestrian Audio.............................................................................................................................................................. 1,118.19  
. 

 34 41 13 00-0216 EA Adjustable Pushbutton ........................................................................................................................................................ 269.64  
. 

 34 41 13 00-0217 EA ADA Cap And Switch .......................................................................................................................................................... 347.09  
. 

 34 41 13 00-0218 EA 3 Section 12" Backplate ...................................................................................................................................................... 152.59  
. 

 34 41 13 00-0219 EA 3 Section 12" MAS Mount Backplate .................................................................................................................................. 224.70  
. 

 34 41 13 00-0220 EA 3 Section 8" Backplate ........................................................................................................................................................ 122.57  
. 

 34 41 13 00-0221 EA 12" Red LED Lenses........................................................................................................................................................... 260.08  
. 

 34 41 13 00-0222 EA 12" Amber LED Lenses....................................................................................................................................................... 279.45  
. 

 34 41 13 00-0223 EA 12" Green LED Lenses ....................................................................................................................................................... 491.89  
. 

 34 41 13 00-0224 EA 12" Red Arrow ..................................................................................................................................................................... 258.52  
. 

 34 41 13 00-0225 EA 12" Amber Arrow ................................................................................................................................................................. 244.34  
. 

 34 41 13 00-0226 EA 12" Green Arrow ................................................................................................................................................................. 368.60  
. 

 34 41 13 00-0227 EA 8" Red ................................................................................................................................................................................. 255.65  
. 

 34 41 13 00-0228 EA 8" Amber ............................................................................................................................................................................. 245.18  
. 

 34 41 13 00-0229 EA 8" Green .............................................................................................................................................................................. 296.86  
. 

 34 41 13 00-0230 EA Hand/Man ........................................................................................................................................................................... 449.35  
. 

 34 41 13 00-0231 EA Frameworks, 8" TV-1-T ....................................................................................................................................................... 547.52  
. 

 34 41 13 00-0232 EA Frameworks, 8" TV-2-T ....................................................................................................................................................... 622.74  
. 

 34 41 13 00-0233 EA Frameworks, MAT MT ........................................................................................................................................................ 162.34  
. 

 34 41 13 00-0234 EA Frameworks, MAS MT ........................................................................................................................................................ 177.38  
. 

 34 41 13 00-0235 EA Frameworks, 3W PT TC ..................................................................................................................................................... 319.27  
. 

 34 41 13 00-0236 EA Frameworks, 2W PT TC ..................................................................................................................................................... 355.88  
. 

 34 41 13 00-0237 EA Frameworks, 2W SM TC ..................................................................................................................................................... 335.82  
. 

 34 41 13 00-0238 EA Frameworks, SV-1 .............................................................................................................................................................. 222.19  
. 

 34 41 13 00-0239 EA Frameworks, TV-1 .............................................................................................................................................................. 214.67  
. 

 34 41 13 00-0240 EA Type III Service Pedestal ................................................................................................................................................. 4,339.85  
. 

 34 41 13 00-0241 EA Single Fuse Holder ............................................................................................................................................................... 40.22  
. 

 34 41 13 00-0242 EA Double Fuse Holder ............................................................................................................................................................ 103.38  
. 

 34 41 13 00-0243 EA Pullbox, 1-1/2" x 20" x 14" ..................................................................................................................................................... 91.99  
. 

 34 41 13 00-0244 EA Pullbox, 5" x 28" x 18" ......................................................................................................................................................... 125.29  
. 

 34 41 13 00-0245 EA Pullbox, 6" x 36" x 23" ......................................................................................................................................................... 163.41  
. 

 34 41 13 00-0246 EA Pullbox Lids, FL9D .............................................................................................................................................................. 102.69  
. 

 34 41 13 00-0247 EA Pullbox Lids, FL30D ............................................................................................................................................................ 192.61  
. 

 34 41 13 00-0248 EA Pullbox Lids, FL36D .............................................................................................................................................................. 51.39  
. 

 34 41 13 00-0249 EA LED Enhanced Pedestrian Crossing Symbol Sign........................................................................................................... 1,819.63 99.00 
Note: 2 required per system. 

. 
 34 41 13 00-0250 EA 42" Height, 8-1/2" Diameter Automatic Bollard Activation System ................................................................................... 5,216.94 594.03 

Note: 4 required per system. 
. 

 34 41 13 00-0251 EA Power Control Unit With Enclosure (Solar) .................................................................................................................... 18,650.94 396.01 
Note: LightGuard Systems solar power equipment Includes: one solar array consisting of 1 Siemens SP70 solar 
power module (21" x 47" to be pole mounted, pole not included), #14 AWG solar tray cable, mounting hardware, 
one enclosure (16-1/2" width x 27-1/2" height x 15" depth), two 12V 80AH deep cycle gel cell batteries and a 
solar power control unit (PCU). 

. 
 34 41 13 00-0252 EA Power Control Unit With Enclosure (A/C) ...................................................................................................................... 11,936.44 396.01 

. 
 34 41 13 00-0253 EA Push Button Assembly With Sign..................................................................................................................................... 1,022.88 198.01 

. 
 34 41 13 00-0254 EA Advanced Warning Signs ................................................................................................................................................. 2,053.74 198.01 

. 
 34 41 13 00-0255 EA 14' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 2,766.08  

Note: For mast arm. 
. 

 34 41 13 00-0256 EA 21' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 4,086.06  
Note: For mast arm. 

. 
 34 41 13 00-0257 EA 22' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 4,235.09  

Note: For mast arm and luminare arm. 
. 

 34 41 13 00-0258 EA 30' High Galvanized Steel Traffic Signal Pole, Tapered, For >55' Mast Arm ................................................................... 5,722.09  
Note: For mast arm and luminare arm. 

. 
 34 41 13 00-0259 EA 32' High Galvanized Steel Traffic Signal Pole, Tapered, For Up To 55' Mast Arm........................................................... 5,959.58  

Note: For mast arm and luminare arm. 
. 

 34 41 13 00-0260 EA 30' High Galvanized Steel Traffic Signal Pole, Tapered, For Up To 55' Mast Arm........................................................... 4,765.33  
. 

 34 41 13 00-0261 EA 30' High Galvanized Steel Traffic Signal Pole, Octaflute.................................................................................................. 4,280.07  
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. 
 34 41 13 00-0262 EA 30' (High Spun Aluminum Traffic Signal Pole, Tapered ................................................................................................... 3,546.09  

. 
 34 41 13 00-0263 EA Type 26-6-70 Signal Pole With 55' SMA And 20' LMA .................................................................................................. 23,496.84  

. 
 34 41 13 00-0264 EA Type 29-6-70 Signal Pole With 65' SMA And 20' LMA .................................................................................................. 27,091.05  

XXXXXXX 
. 
 34 41 13 00-0265  Traffic Signal Cable (34 41 13) 
. 
. 

 34 41 13 00-0266 LF 16 AWG, 2-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 1.98 0.88 
. 

 34 41 13 00-0267 LF 16 AWG, 3-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.21 0.95 
. 

 34 41 13 00-0268 LF 16 AWG, 4-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.44 1.01 
. 

 34 41 13 00-0269 LF 16 AWG, 5-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.64 1.07 
. 

 34 41 13 00-0270 LF 16 AWG, 6-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.89 1.14 
. 

 34 41 13 00-0271 LF 16 AWG, 8-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.33 1.26 
. 

 34 41 13 00-0272 LF 16 AWG, 10-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 3.91 1.45 
. 

 34 41 13 00-0273 LF 16 AWG, 12-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 4.48 1.64 
. 

 34 41 13 00-0274 LF 16 AWG, 16-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 5.25 1.83 
. 

 34 41 13 00-0275 LF 16 AWG, 20-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 6.16 2.02 
. 

 34 41 13 00-0276 LF 14 AWG, 2-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.04 0.88 
. 

 34 41 13 00-0277 LF 14 AWG, 3-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.30 0.95 
. 

 34 41 13 00-0278 LF 14 AWG, 4-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.54 1.01 
. 

 34 41 13 00-0279 LF 14 AWG, 5-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.76 1.07 
. 

 34 41 13 00-0280 LF 14 AWG, 6-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.05 1.14 
. 

 34 41 13 00-0281 LF 14 AWG, 8-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.54 1.26 
. 

 34 41 13 00-0282 LF 14 AWG, 10-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 4.16 1.45 
. 

 34 41 13 00-0283 LF 14 AWG, 12-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 4.78 1.64 
. 

 34 41 13 00-0284 LF 14 AWG, 16-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 5.65 1.83 
. 

 34 41 13 00-0285 LF 14 AWG, 20-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 6.70 2.02 
. 

 34 41 13 00-0286 LF 12 AWG, 2-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.17 0.88 
. 

 34 41 13 00-0287 LF 12 AWG, 3-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.49 0.95 
. 

 34 41 13 00-0288 LF 12 AWG, 4-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.79 1.01 
. 

 34 41 13 00-0289 LF 12 AWG, 5-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.06 1.07 
. 

 34 41 13 00-0290 LF 12 AWG, 6-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.42 1.14 
. 

 34 41 13 00-0291 LF 12 AWG, 8-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 4.02 1.26 
. 

 34 41 13 00-0292 LF 12 AWG, 10-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 4.76 1.45 
. 

 34 41 13 00-0293 LF 12 AWG, 12-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 5.50 1.64 
. 

 34 41 13 00-0294 LF 12 AWG, 16-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 6.61 1.83 
. 

 34 41 13 00-0295 LF 12 AWG, 20-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 7.97 2.02 

XXXXXXX 
. 
 34 41 13 00-0296  School Zone Flasher Beacons (34 41 13) 
. 
. 

 34 41 13 00-0297 EA One 8" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly .............................................. 5,590.06 187.51 
Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 30 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0298 EA One 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ............................................ 5,630.15 187.51 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 30 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0299 EA Two 8" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly .............................................. 6,310.75 187.51 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0300 EA Two 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ............................................ 6,439.03 187.51 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0301 EA 10" Digit Radar Display, One 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ... 11,856.94 187.51 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 80 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0302 EA 10" Digit Radar Display, Two 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ... 12,359.67 187.51 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

XXXXXXX 
. 
 34 41 13 00-0303  Traffic Light Control Synchronization (34 41 13) 
. 
. 

 34 41 13 00-0304 EA ENCOM COMPAK IP Radio/Wireless Ethernet Transceiver, 900 MHz FHSS 1 Watt output power and 128-bit data 
encryption with 1.1Mbps Throughput. ............................................................................................................................. 4,836.08  

. 
 34 41 13 00-0305 EA ENCOM 5200R 900 MHz Serial Radio Modem, contains one Serial (RS-232 or RS-485) interface and 

170/TS1/TS2 detector rack (EPR-5200R) ...................................................................................................................... 3,596.79  
. 

 34 41 13 00-0306 EA ENCOM Dual 2.4/2.4 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB24/24) ....................................... 8,167.60  
. 

 34 41 13 00-0307 EA 5.8 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB58INT) ................................................................... 5,612.34  
. 

 34 41 13 00-0308 EA 2.4 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB24INT) ................................................................... 5,612.34  
. 

 34 41 13 00-0309 EA Solar Cabinet Assembly ................................................................................................................................................ 15,025.90  
. 

 34 41 13 00-0310 EA Data Controller Interface Cable Assembly .......................................................................................................................... 586.10  
. 

 34 41 13 00-0311 EA 900 MHZ Splitter ................................................................................................................................................................. 709.46  
. 

 34 41 13 00-0312 EA 900 MHz Surge Suppressor................................................................................................................................................ 256.96  
. 

 34 41 13 00-0313 EA Surge-Radio Lead in Cable................................................................................................................................................. 161.77  
. 

 34 41 13 00-0314 EA 12DB GAIN YAGI Antenna ................................................................................................................................................. 712.60  
. 

 34 41 13 00-0315 EA PELCO Antenna Mounting Bracket .................................................................................................................................... 468.03  
. 

 34 41 13 00-0316 MLF Coaxial Cable, LMR-400 .................................................................................................................................................. 3,915.03  
. 

 34 41 13 00-0317 EA Perle 16 Port Serial Server .............................................................................................................................................. 3,953.05  
. 

 34 41 13 00-0318 EA Serial to Ethernet Card .................................................................................................................................................... 2,152.58  
. 

 34 41 13 00-0319 EA 404 Stand Alone Modem (GDI 404) ................................................................................................................................. 1,977.60  

XXXXXXX 
. 
 34 41 13 00-0320  Traffic Signal Controls (34 41 13) 
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. 

. 
 34 41 13 00-0321 EA Master Card for Type 2070 or NEMA TS2 traffic controllers (CC-TS2) ............................................................................ 1,689.34  

. 
 34 41 13 00-0322 EA Extension Card for Type 2070 or NEMA traffic controllers (EX-TS2) .................................................................................. 720.40  

. 
 34 41 13 00-0323 EA AccessBox for contract closure master card (CC-ACC) ...................................................................................................... 252.98  

. 
 34 41 13 00-0324 EA Flush Mount Wireless Sensor (ATT VSN240-F) ................................................................................................................. 972.50  

. 
 34 41 13 00-0325 EA Flush Mount Wireless Sensor (Speed & Count VSN240-F) ................................................................................................ 972.50  

. 
 34 41 13 00-0326 EA Epoxy Tube for Installation of Wireless Sensor (VSN240-EPX) ......................................................................................... 149.55  

. 
 34 41 13 00-0327 EA SNAPS License for each enabled AP (SNAPS-PER-AP) ................................................................................................... 414.09  

XXXXXXX 
. 
 34 41 13 00-0328  Traffic Signal Devices (34 41 13) 
. 
. 

 34 41 13 00-0329 EA 12" Polycarbonate Signal Head Housing (McCain ) ............................................................................................................ 901.33 89.10 
. 

 34 41 13 00-0330 EA 16" Polycarbonate Pedestrian Signal Housing (McCain ) ................................................................................................... 454.96 69.31 
. 

 34 41 13 00-0331 EA Pedestrian Push Button Cap & Switch (McCain M31334) .................................................................................................. 329.72 128.71 
. 

 34 41 13 00-0332 EA Pedestrian Push Button Frame Assembly 4" Diameter Pole (McCain M19712) ................................................................. 448.53 188.11 
. 

 34 41 13 00-0333 EA Pedestrian Push Button Frame Assembly 2" Diameter Pole (McCain M30793) ................................................................. 344.01 148.51 
. 

 34 41 13 00-0334 EA 16 Channel Conflict Monitor (McCain 2010 ECLip) .......................................................................................................... 1,367.05 64.35 
. 

 34 41 13 00-0335 EA LED Countdown Head (McCain GTX PS7-CFF1-VLA) ....................................................................................................... 279.09 24.75 
. 

 34 41 13 00-0336 EA Traffic signal Video Detection Camera (Iteris RZ4-awdr) ................................................................................................. 3,101.25 108.91 
. 

 34 41 13 00-0337 EA Camera processor card (Iteris Edge Connect) ................................................................................................................. 7,096.07 158.41 
. 

 34 41 13 00-0338 EA Wireless Broadband Radio (Encom BB58) ...................................................................................................................... 6,701.14 148.51 
. 

 34 41 13 00-0339 EA 24-port Gigabit and 4-port 1G/10G SFP+ Ethernet Switch (Etherwan EX77900) ............................................................ 4,422.67 118.81 
. 

 34 41 13 00-0340 EA Power Adapter (Mean Well DR-120-48) ............................................................................................................................. 149.47 37.13 
. 

 34 41 13 00-0341 LF 14/1 Cal Trans Type 2 Inductive Traffic Detection Loops  (Advanced Digital Cable 8452) ..................................................... 0.85  
. 

 34 41 13 00-0342 EA Radar Detection System (Wavetronix Matrix) ................................................................................................................ 12,782.08 376.22 
. 

 34 41 13 00-0343 EA Pedestrian Audio Push Button (Polara APS ) ..................................................................................................................... 368.49 94.06 
. 

 34 41 13 00-0344 EA Opticom Infrared System - Detector (GTT 711) .................................................................................................................. 982.90 88.31 
. 

 34 41 13 00-0345 EA Opticom Infrared System - Detector (GTT 721) ............................................................................................................... 1,099.70 98.81 
. 

 34 41 13 00-0346 EA Opticom Infrared System - Detector (GTT 722) ............................................................................................................... 1,531.65 137.62 
. 

 34 41 13 00-0347 EA Opticom Multimode Phase Selector (GTT 764) ............................................................................................................... 5,136.12 81.43 
. 

 34 41 13 00-0348 LF Opticom GPS Installation Cable (GTT 1070) .......................................................................................................................... 1.03  
. 

 34 41 13 00-0349 EA Precast Concrete Traffic Pull Box, 5-T, with steel frame & diamond steel plate lid ("Traffic Signal") (Jensen 
Precast HT1324)................................................................................................................................................................ 851.53  

. 
 34 41 13 00-0350 EA Precast Concrete Traffic Pull Box, 6-T, with steel frame & diamond steel plate lid ("Traffic Signal") (Jensen 

Precast HT1730)................................................................................................................................................................ 903.24  
. 

 34 41 13 00-0351 EA UPS Module (Alpha Technologies FXM 350) .................................................................................................................. 1,388.19 54.18 
Note: For battery backup in traffic signal control cabinet 

. 
 34 41 13 00-0352 EA Web Connected Relay Switch (Control by Web X-301 WebRelay-Dual) ............................................................................ 432.49 44.56 

Note: To control flashing "School" signs 
. 

 34 41 13 00-0353 LF Fiber optic cable, 72 strand, single mode, riser non-plenum jacket (Optical Cable Corp DX072DSLX9KR ) .......................... 9.80 0.45 
. 

 34 41 13 00-0354 LF Fiber optic cable, 12 strand, multi mode, riser non-plenum jacket (Superior Essex W30126G01 MM Fiber) ......................... 2.33 0.39 
. 

 34 41 13 00-0355 EA 12" LED Signal Module, Tinted Lens, Red (GE DR6-RTFB-VLA) ....................................................................................... 124.87 44.56 
. 

 34 41 13 00-0356 EA 12" LED Signal Module, Tinted Lens, Yellow (GE DR6-YTFB-VLA) ................................................................................... 124.87 44.56 
. 

 34 41 13 00-0357 EA 12" LED Signal Module, Tinted Lens, Green (GE DR6-GTFB-VLA) ................................................................................... 124.87 44.56 
. 

 34 41 13 00-0358 EA 12" LED Signal Module, Clear Lens, Red (GE DR6-RCFB-VLA) ........................................................................................ 124.87 44.56 
. 

 34 41 13 00-0359 EA 12" LED Signal Module, Clear Lens, Yellow (GE DR6-YCFB-VLA) .................................................................................... 124.87 44.56 
. 

 34 41 13 00-0360 EA 12" LED Signal Module, Clear Lens, Green (GE DR6-GCFB-VLA) .................................................................................... 124.87 44.56 
. 

 34 41 13 00-0361 EA LED Countdown Pedestrian Signal, 16" x 18" (GE PS7-CFF1-VLA) .................................................................................. 370.87 113.85 
. 

 34 41 13 00-0362 EA EOC Switch (Actellis ML688) ........................................................................................................................................... 5,055.96 352.22 
. 

 34 41 13 00-0363 EA Ethernet Extender Kit (ENABLE-IT 860 Pro) ................................................................................................................... 1,364.24 81.28 
. 

 34 41 13 00-0364 EA #5 pull box lid (Concrete, Bolt down) (Christy N30T) .......................................................................................................... 107.17 21.43 
. 

 34 41 13 00-0365 EA #5 pull box lid (Steel, Bolt down) (Christy N30-61J) ............................................................................................................ 391.10 31.02 
. 

 34 41 13 00-0366 EA #6 pull box lid (Concrete, Bolt down) (Christy N36T) .......................................................................................................... 134.16 21.43 
. 

 34 41 13 00-0367 EA #6 pull box lid (Steel, Bolt down) (Christy N36-61J) ............................................................................................................ 474.61 31.02 
. 

 34 41 13 00-0368 EA Battery Back-up (Alpha FXM110 UPS) ............................................................................................................................ 3,294.58 108.38 
. 

 34 41 13 00-0369 EA Battery (Alpha AlphaCell 220GXL)...................................................................................................................................... 464.55 27.10 
. 

 34 41 13 00-0370 EA BBS Cabinet (Alpha SE48-1616) ..................................................................................................................................... 3,770.70 243.84 
. 

 34 41 13 00-0371 LF Fiber 72 Strands (Corning 072ZU4-T3F22D20) ...................................................................................................................... 5.47 2.12 
. 

 34 41 13 00-0372 LF Fiber 12 Strands (Corning 012ZU4-T3F22D20) ...................................................................................................................... 2.40 0.97 
. 

 34 41 13 00-0373 EA FDU & Splice Cassette with LC connector type (Corning CCH-01U, CCH-CS12-B3-P00RE) ......................................... 1,170.60 81.28 
. 

 34 41 13 00-0374 EA 12" THREE SECTION HOUSING (McCain M22435) ......................................................................................................... 806.02 54.18 
. 

 34 41 13 00-0375 EA 12" FOUR SECTION HOUSING (McCain M30883) ........................................................................................................ 1,034.61 81.28 
. 

 34 41 13 00-0376 EA 12" FIVE SECTION HOUSING (McCain M31769) ........................................................................................................... 1,209.02 81.28 
. 

 34 41 13 00-0377 EA 12" CLUSTER, WITHOUT MAS (McCain M30987) ......................................................................................................... 1,296.22 81.28 
. 

 34 41 13 00-0378 EA CMU DATAKEY PROGRAMMER, EDI MONITORKEY-USB (McCain M84650) ................................................................ 806.02 54.18 
. 

 34 41 13 00-0379 EA NAVIGATOR iN2 APS 2 WIRE PPB #iN250N0-B (Polara iN250N0-B) .............................................................................. 806.02 54.18 
. 

 34 41 13 00-0380 EA NAVIGATOR iN2 CONTROLLER RACK MOUNT iCCU-C (Polara iCCU-C) ................................................................... 4,739.56 189.66 
. 

 34 41 13 00-0381 EA NAVIGATOR iN2 INTERCONNECT BOARD iN2-ICB-C (Polara iN2-ICB-C) ..................................................................... 228.59 27.10 
. 

 34 41 13 00-0382 EA NAVIGATOR iN2 POWER SUPPLY iN2-150-WPS-C (Polara iN2-150-WPS-C) ................................................................ 228.59 27.10 
. 

 34 41 13 00-0383 EA NAVIGATOR iN2 CONNECTOR iN2-C4CABLE-C (Polara iN2-c4cable-C) ....................................................................... 517.30 40.64 
. 

 34 41 13 00-0384 EA 12" Visor (McCain M19302) .................................................................................................................................................. 39.11 10.84 
. 

 34 41 13 00-0385 EA LS,2202-HV (iPack), HDSP/FLASHER UNIT,ATC (McCain M36256) ................................................................................ 430.10 40.64 
. 

 34 41 13 00-0386 EA SIU,2218 SERIAL INTERFACE UNIT,ATC (McCain M36258) ........................................................................................... 718.82 54.18 
. 

 34 41 13 00-0387 EA CMU,2212-HV (ip),32 CH W/ ETHERNET PORT, ATC (McCain M36259) ..................................................................... 1,339.83 81.28 
. 

 34 41 13 00-0388 EA ATCC-HV, INPUT ASSEMBLY, 24 CH W/ CONN IDC26 (McCain M54487) ..................................................................... 718.82 54.18 
. 

 34 41 13 00-0389 EA HARN, SB1/SB2,COMM EXTENSION (McCain M48062) .................................................................................................. 141.38 27.10 
. 

 34 41 13 00-0390 EA ATCC-HV/LV, FITA ASSEMBLY, 24CH (McCain M54489) ................................................................................................ 430.10 40.64 
. 

 34 41 13 00-0391 EA CMU DATAKEY PROGRAMMER, EDI MONITORKEY-USB (McCain M84650) ................................................................ 806.02 54.18 
. 

 34 41 13 00-0392 EA 242L ISOLATOR, EDI (McCain M56812) ........................................................................................................................... 141.38 27.10 
. 

 34 41 13 00-0393 EA EDI 222 DETECTOR (McCain M11407) ............................................................................................................................. 184.99 27.10 
. 

 34 41 13 00-0394 EA ALPHA BBS, INVERTER & BYPASS SWITCH (McCain M59763) .................................................................................. 3,235.91 135.46 
. 

 34 41 13 00-0395 EA GENERATOR SWITCH AND PLUG ASS'Y FOR ALPHA BBS (McCain M68752-2) .......................................................... 526.96 54.18 
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. 
 34 41 13 00-0396 EA BBS BATTERY, ALPHACELL 165GXL (McCain M59884) ................................................................................................. 718.82 54.18 

. 
 34 41 13 00-0397 EA Battery Backup Cabinet Anondize 44x26x12 (McCain M64438A) ................................................................................... 1,514.24 81.28 

XXXXXXX 
. 
 34 41 16  Traffic Control Equipment (34 41) 
. 
. 
 34 41 16 00-0001  Transportation Control Equipment (34 41 16) 
. 
. 

 34 41 16 00-0002 EA CONTROLLER/SL/POLE MTD/1-PHASE/100A .............................................................................................................. 7,546.41 872.85 
. 

 34 41 16 00-0003 EA CONTROLLER/SL/ON EMB POLE 1-PH/100A ............................................................................................................... 7,646.96 923.11 
. 

 34 41 16 00-0004 EA CONTROLLER, SL, 3-PHASE, 100A, BASE MTD .......................................................................................................... 9,238.65 933.97 
. 

 34 41 16 00-0005 EA CONTROLLER, SL, 3-PHASE, 200A, BASE MTD ........................................................................................................ 10,992.61 1,134.00 
. 

 34 41 16 00-0006 EA CONTROLLER/SL/BASE MTD/1-PHASE/100A .............................................................................................................. 8,879.04 559.42 
. 

 34 41 16 00-0007 EA CONTROLLER/SL/BASE MTD/1-PHASE/200A .............................................................................................................. 9,840.98 612.45 
. 

 34 41 16 00-0008 EA CONTROLLER, TS, 12-BAY, "M" CABINET ................................................................................................................. 16,190.07 962.89 
. 

 34 41 16 00-0009 EA CONTROLLER, TS, 12-BAY, "P" CABINET .................................................................................................................. 17,250.03 1,067.07 
. 

 34 41 16 00-0010 EA CONTROLLER, TS, 12-BAY "P" CABINET With FO MASTER ..................................................................................... 24,540.93 1,199.66 
. 

 34 41 16 00-0011 EA CONTROLLER, TS, 16-BAY, "P" CABINET .................................................................................................................. 19,517.94 1,136.52 
. 

 34 41 16 00-0012 EA CONTROLLER, PEDESTRIAN CROSSING, ADD-IN ........................................................................................................ 618.12 133.48 
. 

 34 41 16 00-0013 EA  CONCRETE BLOCK PEDESTAL ....................................................................................................................................... 754.56 200.40 
. 

 34 41 16 00-0014 WK  MAINTAIN EXIST TS INSTALLATION ............................................................................................................................... 301.00 150.49 
. 

 34 41 16 00-0015 EA  INST SIGN BOARDS, ST. NAME ....................................................................................................................................... 553.26 264.31 
. 

 34 41 16 00-0016 EA F.O. ADD-IN FOR LOCAL CONTROLLER ...................................................................................................................... 8,128.72 338.89 
. 

 34 41 16 00-0017 EA F.O. ADD-IN FOR MASTER CONTROLLER................................................................................................................. 19,539.19 508.48 
. 

 34 41 16 00-0018 EA PDU Equipped netBooter With IEC320 C13 Outlets (Synaccess NP-0808DUH) ............................................................... 993.32 14.11 
. 

 34 41 16 00-0019 EA Remote Power Switched netBooter PDU, 8 Independent Outlets (Synaccess NP-0801DU) ............................................. 563.17 14.11 

XXXXXXX 
. 
 34 41 16 00-0020  Transportation Cabinets (34 41 16) 
. 
. 
 34 41 16 00-0021  Transportation Cabinets (Dudlik Enclosures) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0022 EA 50" x 30" x 17", Aluminum CCTV Cabinet (Dudlik Enclosures)........................................................................................ 2,583.97 162.56 
. 

 34 41 16 00-0023 EA 66" x 48" x 30", Quad Door, 19" Racks, Aluminum CCTV Cabinet (Dudlik Enclosures) ................................................ 11,144.80 162.56 
. 

 34 41 16 00-0024 EA 46" x 30" x 20", 19" Rack, Aluminum TTS Cabinet (Dudlik Enclosures) .......................................................................... 2,413.13 162.56 
. 

 34 41 16 00-0025 EA 50" x 30" x 17", Aluminum ITS Controller Cabinet (Dudlik Enclosures) ........................................................................... 2,583.97 162.56 
. 

 34 41 16 00-0026 EA 60" x 50" x 36", Quad Door, 19" Racks, Aluminum Fiber Cross Connect Cabinet (Dudlik Enclosures) ......................... 11,524.44 162.56 
. 

 34 41 16 00-0027 EA 55" x 16" x 17", Aluminum ITS Meter Cabinet (Dudlik Enclosures).................................................................................. 1,653.85 162.56 

XXXXXXX 
. 
 34 41 16 00-0028  Transportation Cabinets (APX Enclosures) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0029 EA 28" Wide, 16" Depth, 46" High, ITS Controller Cabinet (APX Enclosure LS503017) ....................................................... 6,340.27 189.66 
Note: 3R, single door, pad mounted aluminum enclosure. Includes natural finish, aluminum back panel, light kit 
with door switch, thermostatically controlled fan kit, heater kit with thermostat, one aluminum moveable shelf, and 
one aluminum moveable shelf with slide out drawer. Excludes pad. 

XXXXXXX 
. 
 34 41 16 00-0030  Transportation Cabinets (Transportation Control Systems) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0031 EA 30" Wide, 16" Depth, 48" High, Type 4, Aluminum Transportation Cabinet With Door Vents (Transportation 
Control Systems B483016B2D2S) ................................................................................................................................. 2,432.43 162.56 

. 
 34 41 16 00-0032 EA 30" Wide, 16" Depth, 60" High, Type 4 Stretch, Aluminum Transportation Cabinet With Door Vents 

(Transportation Control Systems B603016B2D2S) ........................................................................................................ 3,039.48 173.40 

XXXXXXX 
. 
 34 41 16 00-0033  Transportation Cabinets (McCain) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0034 EA 24" Wide, 30" Depth, 67" High, ATC Cabinet (McCain 352i) ......................................................................................... 11,611.17 189.66 
Note: 3R, single door, pad mounted anodized aluminum enclosure. Excludes pad. 

. 
 34 41 16 00-0035 EA 24" Wide, 30" Depth, 67" High, ATC Cabinet (McCain 332) .......................................................................................... 11,611.17 189.66 

Note: 3R, single door, pad mounted anodized aluminum enclosure. Excludes pad. 
. 

 34 41 16 00-0036 EA ATC ColdFire Controller (McCain 170) ............................................................................................................................ 5,922.76  

XXXXXXX 
. 
 34 41 16 00-0037  Traffic Control Equipment (34 41 16) 
. 
. 

 34 41 16 00-0038 EA ProStar PWM Charge Controller 12/24 Volt, 15 Amperes Without Display (Morningstar PS-15) ....................................... 285.55 54.18 
. 

 34 41 16 00-0039 EA ProStar PWM Charge Controller 12/24 Volt, 15 Amperes With Display (Morningstar PS-15M) ......................................... 381.55 54.18 
. 

 34 41 16 00-0040 EA ProStar PWM Charge Controller 12/24 Volt, 30 Amperes With Display (Morningstar PS-30M) ......................................... 442.53 54.18 
. 

 34 41 16 00-0041 EA ProStar PWM Charge Controller 12/24 Volt, 30 Amperes Without Display (Morningstar PS-30) ....................................... 338.86 54.18 
. 

 34 41 16 00-0042 MLF 10 AWG, 2 Conductor, 600V, Type TC, Non-Shielded Control Tray Cable (EnerSys A51002R) .................................... 2,648.58 594.03 
. 

 34 41 16 00-0043 EA Vehicle Detector, Circuit Breaker, 0.2 Amperes, Wavetronix SmartSensor (Wavetronix WX-CLK-210-02) ....................... 112.72 27.10 
. 

 34 41 16 00-0044 EA Vehicle Detector, 2.4 GHz 12 dBi Omni Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0141) ......................... 534.77 62.50 
. 

 34 41 16 00-0045 EA Detection System, Vehicle, Two Sensor Preassembled Backplate, with AC Power (Wavetronix WX-SSB01-0003)....... 2,833.55 187.51 
. 

 34 41 16 00-0046 EA Vehicle Detector, Power Supply, 24 Volt DC, 4 Amperes (Wavetronix WX-CLK-204)........................................................ 512.72 27.10 
. 

 34 41 16 00-0047 EA Vehicle Detector, 4-Channel Contact Matrix Closure, Rack Card (Wavetronix WX-CLK-114) ........................................... 737.11 27.10 
. 

 34 41 16 00-0048 EA 4 Channel Din-Rail Contact Closure Module (Wavetronix WX-CLK-104) ........................................................................... 840.09 54.18 
. 

 34 41 16 00-0049 EA Detection System, Vehicle, Four Sensor Preassembled Backplate, With AC Power, Wavetronix Smartsensor 
(Wavetronix WX-SS-B01-0005) ...................................................................................................................................... 3,737.64 54.18 

. 
 34 41 16 00-0050 EA 50' Wavetronix Wiring Whip (Wavetronix WX-SS-708-060) ................................................................................................ 375.02 187.51 

. 
 34 41 16 00-0051 EA 60', 6-Conductor Power And Communication Cable With Connector (Wavetronix WX-SS-704-060) ................................. 532.77 46.88 

. 
 34 41 16 00-0052 EA 900 MHz 5 dBi Omni Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0119) ...................................................... 456.72 62.50 

. 
 34 41 16 00-0053 EA 900 MHz 9 dBi Yagi Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0120) ........................................................ 281.11 62.50 

. 
 34 41 16 00-0054 EA Wavetronix Click 201 AC To DC Power Converter (Wavetronix WX-CLK-201) .................................................................. 317.59 27.10 

. 
 34 41 16 00-0055 EA 24 Volt DC 2 Amperes, Wavetronix Smartsensor (Wavetronix WX-CLK-202) .................................................................... 385.89 27.10 

. 
 34 41 16 00-0056 EA Coax Surge N-Type, Wavetronix SmartSensor (Wavetronix WX-CLK-250) ....................................................................... 171.25 27.10 
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. 
 34 41 16 00-0057 EA Power, RS232/RS485 Surge, Wavetronix Smartsensor (Wavetronix WX-CLK-200) .......................................................... 522.47 27.10 

. 
 34 41 16 00-0058 EA Two Sensor Surge, Wavetronix SmartSensor (Wavetronix WX-CLK-222) ......................................................................... 590.76 27.10 

. 
 34 41 16 00-0059 EA RS232 to RS485 Converter, Wavetronix SmartSensor (Wavetronix WX-CLK-304) ........................................................... 737.11 27.10 

. 
 34 41 16 00-0060 EA Wavetronix Click 301 Serial To Ethernet Converter (Wavetronix CLK-301) ......................................................................... 54.18 27.10 

. 
 34 41 16 00-0061 EA Sensor Mount, Heavy Duty, 6 inch, 2 Axis Aluminum Bracket (Wavetronix WX-SS-611) ................................................... 466.47 62.50 

. 
 34 41 16 00-0062 MLF LF, UV Resistant Polyethylene Jacketed Cable (Times Microwave Systems LMR-400) ................................................. 3,136.39 594.03 

. 
 34 41 16 00-0063 EA N-Male (Plug) Clamp Connector (Times Microwave Systems TC-400-NMC) ....................................................................... 53.97 16.26 

. 
 34 41 16 00-0064 EA Spectra IV SE Back Box, Heavy-Duty, Pendant Mount (Pelco BB4HD-PG-E) ................................................................... 954.07 65.02 

. 
 34 41 16 00-0065 EA Spectra III Clear Pendant Lower Dome, Heavy Duty (Pelco ld53hdpb-1) ........................................................................... 921.49 81.28 

. 
 34 41 16 00-0066 EA 24" Height, Ceiling/Pedestal Mount For Pan/Tilts Or Enclosures (Pelco pm2000 ) ............................................................ 185.36 27.10 

. 
 34 41 16 00-0067 EA 10" Height, Ceiling/Pedestal Mount For Pan/Tilts Or Enclosures (Pelco pm2010) ............................................................. 135.54 27.10 

. 
 34 41 16 00-0068 EA 24 Volt AC, Remote Data Port (Pelco IPS-RDPE-2) ........................................................................................................... 498.36 27.10 

. 
 34 41 16 00-0069 EA Spectra IV Remote Monitor Interface Cable (Pelco IPS-CABLE) ....................................................................................... 202.37 27.10 

. 
 34 41 16 00-0070 EA 120 Volt AC, 12.5 Watt, 12 Volt DC, 600 mA, External Plug In Power Supply (Triad Magnetics WDU12-600) .................... 76.38 27.10 

. 
 34 41 16 00-0071 EA Control Area Network Direct Current Input/Output (Daktronics 0P-1247-0009) .................................................................. 693.74 54.18 

Note: Input/Output for sign peripherals. 
. 

 34 41 16 00-0072 EA Control Area Network Direct Current Input/Output (Daktronics 0P-1247-4009) .................................................................. 693.74 54.18 
Note: Input/Output for sign peripherals. 

. 
 34 41 16 00-0073 EA Control Area Network Distribution Board (Daktronics 0P-1248-0005) ............................................................................. 1,327.89 54.18 

Note: Signal distribution point between sign modules and peripherals, and VFC-3000 Field Controller. 
. 

 34 41 16 00-0074 EA Control Area Network Distribution Board (Daktronics 0P-1248-0011) ............................................................................. 1,327.89 54.18 
Note: Signal distribution point between sign modules and peripherals, and VFC-3000 Field Controller. 

. 
 34 41 16 00-0075 EA Control Area Network Temperature And Light Sensor (Daktronics 0P-1247-0019) ............................................................ 440.09 54.18 

Note: Measures temperature and detects light and reports to CAN Dist Board. 
. 

 34 41 16 00-0076 EA Control Area Network Temperature, Light Sensor, And Humidity (Daktronics 0P-1247-0015) ........................................... 635.21 54.18 
Note: Measures temperature and detects light and humidity and reports to CAN Dist board. 

. 
 34 41 16 00-0077 EA Control Area Network Temperature, Light Sensor, And Humidity (Daktronics 0P-1247-0021) ........................................... 635.21 54.18 

Note: Measures temperature and detects light and humidity and reports to CAN Dist board. 
. 

 34 41 16 00-0078 EA Control Area Network Temperature And Light Sensor (Daktronics 0P-1247-0003) ............................................................ 518.14 54.18 
Note: Measures temperature and detects light and reports to CAN Dist board. 

. 
 34 41 16 00-0079 EA Controller, VFC-3000 Field Controller NTCIPv1 (Daktronics 0A-1248-0016) .................................................................. 9,213.96 216.75 

Note: The "brains" of the sign.  Receives information from NTCIP central software and reports status and 
diagnostic information. 

. 
 34 41 16 00-0080 EA DC/DC, Direct Current to Direct Current Converter (Daktronics 0P-1247-0025) ................................................................ 385.89 27.10 

Note: Takes 24 Volt DC input from two power supplies and outputs 9 Volt DC for CAN Dist Board, providing 
power redundancy. 

. 
 34 41 16 00-0081 EA Driver (Daktronics 0P-1100-0026) ...................................................................................................................................... 730.59 43.35 

Note: Driver takes data packets from Control Area Network to determine what pixels (LED clusters) are ON and 
which are OFF. 

. 
 34 41 16 00-0082 EA External Temp Sensor (Daktronics 0P-1100-0014) ............................................................................................................ 642.79 43.35 

Note: Sensor that measures ambient temperature. 
. 

 34 41 16 00-0083 EA Internal Temp Sensor (Daktronics 0P-1100-0038).............................................................................................................. 720.83 43.35 
Note: Sensor that measures sign internal temperature. 

. 
 34 41 16 00-0084 EA Light Level Detector (Daktronics 0P-1151-0002) ................................................................................................................ 428.15 43.35 

Note: The values from the light sensors are used by the sign controller to determine the appropriate sign 
brightness. 

. 
 34 41 16 00-0085 EA Module (Daktronics 0A-1253-0608) ................................................................................................................................. 1,327.89 54.18 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0086 EA Module (Daktronics 0A-1253-3018) ................................................................................................................................. 1,669.35 54.18 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0087 EA Module (Daktronics 0A-1266-5002) ................................................................................................................................. 1,474.23 54.18 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0088 EA Module (Daktronics 0A-1332-6252) ................................................................................................................................. 2,059.60 54.18 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0089 EA Module (Daktronics 0A-1332-6455) ................................................................................................................................. 1,669.35 54.18 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0090 EA Module (Daktronics 0A-1332-6654) ................................................................................................................................. 1,669.35 54.18 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0091 EA Module (Daktronics 0P-1332-3015) .................................................................................................................................... 888.87 54.18 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0092 EA Module (Daktronics 0P-1332-4116) .................................................................................................................................... 888.87 54.18 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0093 EA Module (Daktronics 0P-1332-5031) .................................................................................................................................... 888.87 54.18 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0094 EA Module (Daktronics 0P-1332-5017) .................................................................................................................................... 888.87 54.18 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0095 EA Module Without Pan (Daktronics 0A-1253-0603) ............................................................................................................. 1,327.89 54.18 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0096 EA Module Without Pan (Daktronics 0A-1253-1605) ............................................................................................................. 1,327.89 54.18 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0097 EA Module Without Pan (Daktronics 0A-1254-1601) ............................................................................................................. 1,327.89 54.18 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0098 EA Pixel Strip (Daktronics 0P-1100-0016) ................................................................................................................................ 449.84 54.18 

Note: Pixel Strip is a smaller section of a module.  Typically has three pixels (LED clusters) per strip. 
. 

 34 41 16 00-0099 EA Pixel Strip (Daktronics 0P-1100-0029) ................................................................................................................................ 527.89 54.18 
Note: Pixel Strip is a smaller section of a module.  Typically has three pixels (LED clusters) per strip. 

. 
 34 41 16 00-0100 EA Power Supply (Daktronics A-1593) .................................................................................................................................. 1,571.79 54.18 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0101 EA Power Supply (Daktronics A-1648) .................................................................................................................................. 1,571.79 54.18 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
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. 
 34 41 16 00-0102 EA Power Supply (Daktronics A-2307) ..................................................................................................................................... 596.18 54.18 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0103 EA Surge Suppressor (Daktronics A-1129) .............................................................................................................................. 240.63 32.51 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0104 EA Surge Suppressor (Daktronics A-1412) .............................................................................................................................. 504.04 32.51 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0105 EA Surge Suppressor (Daktronics A-1772) .............................................................................................................................. 504.04 32.51 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0106 EA Surge Suppressor (Daktronics A-2139) .............................................................................................................................. 747.95 32.51 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0107 EA VCB, Vanguard Control Board (Daktronics 0P-1248-0022) ............................................................................................. 1,269.35 54.18 
Note: Receives high speed serial communication over fiber or CAT5 from VFC-3000 and reports sign status and 
peripheral diagnostics. 

. 
 34 41 16 00-0108 EA VMS I/O, Variable Message Sign Input/Output (Daktronics 0P-1194-0001) .................................................................... 1,718.13 54.18 

Note: Input/Output board for sign peripherals. 
. 

 34 41 16 00-0109 EA Power Supply Assembly (Daktronics A-1856R) ............................................................................................................... 1,132.77 54.18 
. 

 34 41 16 00-0110 EA Power Supply Isolation Board (Daktronics 0P-1447-2000) ................................................................................................. 742.52 54.18 
. 

 34 41 16 00-0111 EA Ventilation/Circulation Fan (Daktronics B-1075) ................................................................................................................. 274.23 54.18 
. 

 34 41 16 00-0112 EA VMS Controller (V2) (Daktronics 0A-1248-0028) ............................................................................................................. 9,213.96 216.75 
. 

 34 41 16 00-0113 EA Photo/Temp Sensor (Daktronics 0P-1247-0015) ................................................................................................................ 635.21 54.18 
. 

 34 41 16 00-0114 EA Defog Fan (Daktronics B-1053) .......................................................................................................................................... 102.96 27.10 
. 

 34 41 16 00-0115 EA Defog Heater (Daktronics A-1792) ...................................................................................................................................... 132.23 27.10 
. 

 34 41 16 00-0116 EA Display Card 1500, 15’ Clear (Ver-Mac PB-AFF-06023A-03 PF) ....................................................................................... 840.09 54.18 
. 

 34 41 16 00-0117 EA Display Card 1500, 30’ Amber (Ver-Mac PB-AFF-06023-01 PF) ....................................................................................... 840.09 54.18 
. 

 34 41 16 00-0118 EA 1-Port Decoder With H.264 And High-Definition Technology (Verint S1801E-R) ............................................................ 1,096.95 54.28 
. 

 34 41 16 00-0119 EA 1-Port Video Encoder Featuring H.264 Technology With One Bi-directional Audio Channel And 12V DC Universal 
Power Supply (Verint S1801E) ....................................................................................................................................... 1,096.95 54.28 

. 
 34 41 16 00-0120 EA 16-Port Video Encoder Featuring H.264 Technology (Verint S1816E) ............................................................................ 5,964.00 54.28 

. 
 34 41 16 00-0121 EA Encoder H.264 Compact, Hiperfmc (Verint S1802E) ....................................................................................................... 1,419.19 54.28 

. 
 34 41 16 00-0122 EA 110 Volt AC To 12 Volt DC At 45 Watt, Transformer (Verint PS1261) ................................................................................ 190.90 27.10 

. 
 34 41 16 00-0123 EA 1-Channel Encoder, H.264 Dual-Streaming, SD Card Slot (Bosch VIP-X1XF-E) ............................................................... 673.44 54.28 

. 
 34 41 16 00-0124 EA Single/Quad-Stream Decoder (Bosch VIP-XD)................................................................................................................ 1,768.01 54.28 

. 
 34 41 16 00-0125 EA 1-Output, Outdoor-Rated CCTV Power Supply Unit, 24/26/28 Volt AC (Pelco WCS1-4) ................................................... 252.78 54.18 

. 
 34 41 16 00-0126 EA 4-Outputs, Outdoor-Rated CCTV Power Supply With Circuit Breaker, 24/28 Volt AC (Pelco WCS4-20B) ......................... 547.46 54.18 

. 
 34 41 16 00-0127 EA 12.5KVA, 12 Volt, 75Ah, UPS Battery (UPG UB12750) ..................................................................................................... 268.80 13.57 

. 
 34 41 16 00-0128 EA Managed Ethernet Switch with 4 10/100TX Ports + 4 100FX Fiber Ports (EtherWAN EX71440-B0B) ............................ 3,411.67 108.38 

. 
 34 41 16 00-0129 EA Power Supply, Hardened, External 100-240 Volt AC Input; TS2 rated; 12 Volt DC Output Power (EtherWAN 41-

136046-1) .......................................................................................................................................................................... 209.04 27.10 
. 

 34 41 16 00-0130 EA 4kVA / 3.6kW Split-Phase Power Module (Eaton 9PXMSPPM) ...................................................................................... 3,103.15 54.18 
. 

 34 41 16 00-0131 EA 208-240 Volt, 4-20kVA Rack/Tower UPS (Eaton 9PXM) ................................................................................................. 7,248.34 268.22 
. 

 34 41 16 00-0132 EA 30 Amperes, 600 Volt, 3-Pole, Fusible, NEMA 3R Rainproof, Safety Switch (Square D H361RB) ..................................... 961.28 140.89 
. 

 34 41 16 00-0133 EA 30 Amperes, 600 Volt, LKS Fuse (Eaton Bussmann LKS-30) .............................................................................................. 22.79 8.67 
. 

 34 41 16 00-0134 EA 60 Amperes, 600 Volt, 3-Pole, Fusible, Heavy Duty, Safety Switch (Square D H362DS) ............................................... 2,521.88 108.38 
. 

 34 41 16 00-0135 EA 60 Amperes, 600 Volt, Dual Element, Time-Delay Fuse (Eaton Bussmann FRS-R-60) ....................................................... 52.44 8.67 
. 

 34 41 16 00-0136 EA 50 Mbps, MIMO 2x2, 15 dBi Integrated Antenna (Proxim Wireless TSUNAMI QB-820) ................................................. 2,252.58 62.50 
. 

 34 41 16 00-0137 EA Singlemode Loaded Fiber Adapter Panel, 6 Simplex SC/UPC Adapters  (Multi-Link 10-4810) .......................................... 117.84 41.18 
. 

 34 41 16 00-0138 EA 12" x 6" x 5-1/2", 2 Panel, 2 Splice Dual Security Door, Compact Wall Mount Fiber Distribution Unit (Multilink 10-
4469) ................................................................................................................................................................................. 347.55 54.18 

. 
 34 41 16 00-0139 EA Single AC Inlet, 8 Nema 5-15 Outlets, Built-in AC Current Drawing Sensing Module (Synaccess NP-0801DT) ................ 632.67 14.11 

. 
 34 41 16 00-0140 EA Aggregated TRMS AC Current Sensing, One Readout For All Outlets (Synaccess NP-0801DT(H)) ................................. 682.03 14.11 

. 
 34 41 16 00-0141 EA 550 Watt, 120 Volt AC, Fan Heater With Adjustable Thermostat, 32-140 Degree Fahrenheit (Stego CR-027) .................. 359.78 21.67 

. 
 34 41 16 00-0142 EA 10/100M Switch, 4 x 1G Combo, LAN Base (Cisco IE-4000-4TC4G-E) .......................................................................... 4,347.92 130.05 

. 
 34 41 16 00-0143 EA 12 Port, 2 Panel, Wall Mount, Compact Fiber Distribution Unit (Multilink FWM012XLC) .................................................... 158.19 24.92 

. 
 34 41 16 00-0144 EA 6-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel (Multilink MSC-06-SM-C-BLK) ............................... 40.42 5.42 

. 
 34 41 16 00-0145 EA 170 Watt AC To DC, Industrial Ethernet Family Power Supply (Cisco PWR-IE170W-PC-AC) ........................................ 1,369.92 54.18 

. 
 34 41 16 00-0146 EA 12 Port, Industrial Ethernet Layer 3 Switch Installed In Transportation Control Equipment (Cisco IE-4000-

4GC4GP4G-E ) .............................................................................................................................................................. 4,722.12 108.38 
. 

 34 41 16 00-0147 EA 2 KVA, 1,800 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line Uninterruptible Power Supply 
(UPS) (Xtreme Power P90-3000) ................................................................................................................................... 3,172.74 178.82 

. 
 34 41 16 00-0148 EA 100 Amperes, 16 Circuit, Main Lug Load Center Panelboard, 8-1 AWG, 120/240 Volt, Single Phase (Square D 

QO816L100DS) ................................................................................................................................................................. 703.92 309.95 
. 

 34 41 16 00-0149 EA 70 Amperes, 4 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase (Square D 
QO24L70S) ....................................................................................................................................................................... 490.42 216.75 

. 
 34 41 16 00-0150 EA 60 Amperes, 120/240 Volt, 2 Pole Common Trip Miniature Circuit Breaker, Plug On Mounting (Square D QO260) .......... 102.96 29.26 

. 
 34 41 16 00-0151 EA 15 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 

QOT1515)............................................................................................................................................................................ 78.45 19.51 
. 

 34 41 16 00-0152 EA 15 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 
QO120) ................................................................................................................................................................................ 60.79 19.51 

. 
 34 41 16 00-0153 EA 20 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 

QO120) ................................................................................................................................................................................ 60.79 19.51 
. 

 34 41 16 00-0154 EA One Output Outdoor-rated CCTV Power Supply Unit, 24/26/28 Volt AC At 4 Amperes Total Supply Current, Fuse 
Protected Output, UL Listed (Pelco WCS1-4).................................................................................................................... 252.78 54.18 

. 
 34 41 16 00-0155 EA DIN Rail Mount, Switching Power Supply (TKH Security PSR12DC) ................................................................................. 296.11 27.15 

. 
 34 41 16 00-0156 EA H.264 Multi-codec Video Encoder With Audio, Data And CC's (TKH Security C-60-E-MC) ............................................ 2,791.86 27.15 

. 
 34 41 16 00-0157 EA Expansion Power Module For IE-3000-4TC And IE-3000-8TC  (Cisco PWR-IE50W-AC-IEC) ........................................... 544.27 14.11 

. 
 34 41 16 00-0158 EA Traffic Monitoring System (BlueToad Spectra Cellular/Solar Version) ........................................................................... 11,232.67 187.51 

. 
 34 41 16 00-0159 EA Ubiquiti Rocket M9 Wireless Access Point (ROCKETM9) .................................................................................................. 422.93 62.50 

XXXXXXX 
. 
 34 70  Transportation Construction and Equipment (34) 
. 
. 
 34 71  Roadway Construction (34 70) 
. 
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. 
 34 71 13  Vehicle Barriers (34 71) 
. 
. 
 34 71 13 13  Vehicle Median Barriers (34 71 13) 
. 
. 
 34 71 13 13-0001  Concrete Median Barrier (34 71 13 13) 
. 
. 

 34 71 13 13-0002 LF  Median Barrier, Precast, 42" High Single Face ..................................................................................................................... 67.80 3.88 
. 

 34 71 13 13-0003 LF  Median Barrier, Precast, 32" High, 2' Wide Base, Double Face.......................................................................................... 104.84 3.88 
. 

 34 71 13 13-0004 LF  Median Barrier, Precast, 42" High, 2' Wide Base, Double Face.......................................................................................... 143.58 3.88 
. 

 34 71 13 13-0005 LF  Median Barrier, Cast In Place With Steel Forms ................................................................................................................... 47.20 6.05 
. 

 34 71 13 13-0006 LF  Median Barrier, Slipformed Concrete .................................................................................................................................... 38.86 3.20 

XXXXXXX 
. 
 34 71 13 16  Vehicle Crash Barriers (34 71 13) 
. 
. 
 34 71 13 16-0001  Impact Barrier, Non-Redirective (34 71 13 16) 
. 
. 
 34 71 13 16-0002  Sand Barrel Impact Attenuator (34 71 13 16-0001) 

Note: Includes containers, inserts, and lid. Excludes sand. 
. 
. 

 34 71 13 16-0003 EA 200, 400 Or 700 LB Sand Barrel ......................................................................................................................................... 621.90 45.69 
Note: Includes containers, inserts, and lid. 

. 
 34 71 13 16-0004 EA 1400 LB Sand Barrel ........................................................................................................................................................... 578.45 53.65 

Note: Includes containers, inserts, and lid. 
. 

 34 71 13 16-0005 EA 2100 LB Sand Barrel ........................................................................................................................................................... 623.74 61.59 
Note: Includes containers, inserts, and lid. 

XXXXXXX 
. 
 34 71 13 16-0006  Sand For Sand Barrel Impact Attenuator (34 71 13 16-0001) 
. 
. 

 34 71 13 16-0007 LB Sand for Sand Barrels ............................................................................................................................................................. 0.09  

XXXXXXX 
. 
 34 71 13 26  Vehicle Guide Rails (34 71 13) 
. 
. 
 34 71 13 26-0001  Mobilize Guide Rail Crew (34 71 13 26) 
. 
. 

 34 71 13 26-0002 EA Mobilize Guide Rail Crew ................................................................................................................................................. 1,165.30  
Note: Excludes equipment mobilization. 

XXXXXXX 
. 
 34 71 13 26-0003  Corrugated Beam Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0004  Corrugated Beam Guide Railing (34 71 13 26-0003) 
. 
. 
 34 71 13 26-0005  Corrugated Beam Guide Railing. Straight Sections (34 71 13 26-0004) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0006 LF Corrugated Beam Guide Railing ........................................................................................................................................... 17.92 2.08 
. 

 34 71 13 26-0007 LF Corrugated Beam Guide Railing (Rustic) .............................................................................................................................. 19.35 2.08 

XXXXXXX 
. 
 34 71 13 26-0008  Corrugated Beam Guide Railing, Shop Curved (34 71 13 26-0004) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0009 LF Shop Curved Corrugated Beam Guide Railing ..................................................................................................................... 23.53 2.08 
. 

 34 71 13 26-0010 LF Shop Curved Corrugated Beam Guide Railing (Rustic) ........................................................................................................ 25.50 2.08 
. 

 34 71 13 26-0011 LF Shop Curved Corrugated Beam Guide Railing End .............................................................................................................. 60.91 2.08 
Note: Treatment for mall barriers driveways, walkways, special end, etc. 

. 
 34 71 13 26-0012 LF Shop Curved Corrugated Beam Guide Railing (Rustic) End ................................................................................................. 66.50 2.08 

Note: Treatment for mall barriers shop curved corrugated beam guide railing end etc. 

XXXXXXX 
. 
 34 71 13 26-0013  Corrugated Beam Guide Railing, Manufactured End Sections (34 71 13 26-0003) 
. 
. 

 34 71 13 26-0014 EA Corrugated Beam Guide Railing End Section At Anchor Unit ............................................................................................. 133.22 27.47 
. 

 34 71 13 26-0015 EA Corrugated Beam Guide Railing End Section (Rustic) At Anchor Unit................................................................................ 140.85 27.47 
. 

 34 71 13 26-0016 EA Corrugated Beam Guide Railing Flared Or 180 Degree End Section ................................................................................. 179.03 27.47 
. 

 34 71 13 26-0017 EA Corrugated Beam Guide Railing Flared Or 180 Degree End Section (Rustic) .................................................................... 186.66 27.47 
. 

 34 71 13 26-0018 EA Corrugated Beam Guide Railing 225 Degree End Section ................................................................................................. 179.03 27.47 
. 

 34 71 13 26-0019 EA Corrugated Beam Guide Railing 225 Degree End Section (Rustic) .................................................................................... 186.66 27.47 

XXXXXXX 
. 
 34 71 13 26-0020  Corrugated Beam Guide Rail End Terminal Systems (34 71 13 26-0003) 

Note: Excludes post. As manufactured and distributed by R. G. Steel Corp. 
. 
. 

 34 71 13 26-0021 EA Regent Flared End Terminal Head With Bracket, Type B & C ......................................................................................... 4,612.44 167.09 
. 

 34 71 13 26-0022 EA Fleat Flared End Terminal Head With Bracket ................................................................................................................. 3,849.02 167.09 
. 

 34 71 13 26-0023 EA SKT 350 Tangent End Terminal Head With Bracket ........................................................................................................ 4,612.44 167.09 
. 

 34 71 13 26-0024 EA 12'-6" Corrugated Beam Pre-drilled #1 Panel ..................................................................................................................... 677.58 78.77 
. 

 34 71 13 26-0025 EA Terminal Support System, Type SFT .................................................................................................................................. 899.64 210.61 
. 

 34 71 13 26-0026 EA Terminal Support System, Type ET ................................................................................................................................. 4,483.89 596.07 
. 

 34 71 13 26-0027 EA Terminal Support System, Type SRT .............................................................................................................................. 4,874.66 596.07 

XXXXXXX 
. 
 34 71 13 26-0028  Corrugated Beam Guide Rail Posts (34 71 13 26-0003) 

Note: Includes mounting hardware. 
. 
. 

 34 71 13 26-0029 EA Standard Post For Corrugated Beam Guide Rail ................................................................................................................ 142.56 15.30 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  4.08 
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. 
 34 71 13 26-0030 EA Standard Post For (Rustic) Corrugated Beam Guide Rail................................................................................................... 150.19 15.30 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  4.08 

. 
 34 71 13 26-0031 EA Extra Long Post For Corrugated Beam Guide Rail ............................................................................................................. 157.83 15.30 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  4.08 

. 
 34 71 13 26-0032 EA Extra Long Post (Rustic) for Corrugated Beam Guide Rail ................................................................................................. 165.46 15.30 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  4.08 

. 
 34 71 13 26-0033 EA 6B8-1/2" or Mall Barrier Post for Corrugated Beam Guide Rail .......................................................................................... 142.56 15.30 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  4.08 

. 
 34 71 13 26-0034 EA Post Struts for Corrugated Beam Guide Rail Mall Barrier Post ........................................................................................... 203.63 15.30 

    For Installation In Rock, Add  4.08 

XXXXXXX 
. 
 34 71 13 26-0035  Heavy Post Blocked Out Corrugated Beam Guide Rail Posts (34 71 13 26-0003) 

Note: Includes mounting hardware. Excludes triangular mounting brackets. 
. 
. 

 34 71 13 26-0036 EA Standard Post For Heavy Post Blocked Out Corrugated Beam Guide ............................................................................... 142.56 15.30 
. 

 34 71 13 26-0037 EA Standard Rustic Post For Heavy Post Blocked Out Corrugated Beam Guide .................................................................... 150.19 15.30 
. 

 34 71 13 26-0038 EA Extra Long Post for Heavy Post Blocked Out Corrugated Beam Guide .............................................................................. 157.83 15.30 
. 

 34 71 13 26-0039 EA Extra Long Post (Rustic) For heavy post blocked out corrugated beam guide rail.............................................................. 165.46 15.30 
Note: For heavy post blocked out corrugated beam guide (rustic) 

. 
 34 71 13 26-0040 EA Type A Post 1630mm Post ................................................................................................................................................. 138.74 15.30 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0041 EA Type A Post 1630mm Post (Rustic) .................................................................................................................................... 146.37 15.30 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0042 EA Type B Post 1460mm ......................................................................................................................................................... 131.11 15.30 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0043 EA Type B Post 1460mm (Rustic) ............................................................................................................................................ 138.74 15.30 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0044 EA Type C Post 1290mm ......................................................................................................................................................... 123.47 15.30 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0045 EA Type C Post 1290mm (Rustic) ............................................................................................................................................ 131.11 15.30 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0046 EA Breakaway Wood Or Steel Post In Steel Foundation Tube ................................................................................................ 525.49 15.30 

. 
 34 71 13 26-0047 EA Wood, Metal, Plastic Or Composite Offset Block Or Beam .................................................................................................. 58.58 15.30 

Note: For heavy post blocked out corrugated beam guide rail. 

XXXXXXX 
. 
 34 71 13 26-0048  Corrugated Beam Guide Rail Accessories (34 71 13 26-0003) 
. 
. 

 34 71 13 26-0049 EA Triangular Mounting Brackets (Galvanized Or Rustic) For All Post Types A, B And C ....................................................... 117.95 31.21 

XXXXXXX 
. 
 34 71 13 26-0050  Corrugated Beam Guide Rail Repair for Existing Guide Rail (34 71 13 26-0003) 

Note: Includes associated hardware. 
. 
. 

 34 71 13 26-0051 LF Removal And Storage Of Corrugated Beam Guide Railing And Post ................................................................................... 12.20  
. 

 34 71 13 26-0052 EA Install Stored Post For Corrugated Beam Guide Rail ........................................................................................................... 41.61  
. 

 34 71 13 26-0053 LF Install Stored Corrugated Beam Guide Railing And Post ........................................................................................................ 7.08  

XXXXXXX 
. 
 34 71 13 26-0054  Corrugated Thrie Beam Guide Railing (34 71 13 26-0003) 
. 
. 
 34 71 13 26-0055  Corrugated Thrie Beam Guide Railing. Straight Sections (34 71 13 26-0054) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0056 LF Corrugated Thrie Beam Guide Railing .................................................................................................................................. 42.47 2.62 
. 

 34 71 13 26-0057 LF Corrugated Thrie Beam Guide Railing (Rustic)..................................................................................................................... 44.79 2.62 

XXXXXXX 
. 
 34 71 13 26-0058  Corrugated Thrie Beam Guide Railing. Shop Curved (34 71 13 26-0054) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0059 LF Shop Curved Corrugated Thrie Beam Guide Railing ............................................................................................................ 51.77 2.62 
. 

 34 71 13 26-0060 LF Shop Curved Corrugated Thrie Beam Guide Railing (Rustic) ............................................................................................... 54.10 2.62 

XXXXXXX 
. 
 34 71 13 26-0061  Corrugated Thrie Beam Guide Rail Posts (34 71 13 26-0054) 

Note: Includes hardware for mounting. 
. 
. 

 34 71 13 26-0062 EA Standard Post For Corrugated Thrie Beam Guide Rail ....................................................................................................... 171.44 2.62 
    For Installation Without Soil Plate, Deduct  -5.00 
    For 32" Soil Plate, Add  7.00 

. 
 34 71 13 26-0063 EA Standard Post (Rustic) For Corrugated Thrie Beam Guide Rail ......................................................................................... 179.08 2.62 

    For Installation Without Soil Plate, Deduct  -5.00 
    For 32" Soil Plate, Add  7.00 

XXXXXXX 
. 
 34 71 13 26-0064  Timber Guide Rails (34 71 13 26) 

Note: Includes drilling and fasteners. Excludes excavation, auguring and concrete. 
. 
. 
 34 71 13 26-0065  Timber Guide Rail Posts (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0066 EA 6" x 8" Timber Guide Rail Post ........................................................................................................................................... 105.14 10.40 
. 

 34 71 13 26-0067 EA 6" x 9" Timber Guide Rail Post ........................................................................................................................................... 120.41 10.40 
. 

 34 71 13 26-0068 EA 10" x 10" Timber Guide Rail Post ....................................................................................................................................... 240.00 10.40 
. 

 34 71 13 26-0069 EA 10" x 12" Timber Guide Rail Post ....................................................................................................................................... 254.26 10.40 
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. 
 34 71 13 26-0070 EA 12" x 12" Timber Guide Rail Post ........................................................................................................................................ 294.91 10.40 

XXXXXXX 
. 
 34 71 13 26-0071  Timber Guide Rails (34 71 13 26-0064) 

Note: Excludes posts, spacer blocks and steel backup plates. 
. 
. 

 34 71 13 26-0072 LF 4" x 9" Timber Guide Rail ...................................................................................................................................................... 13.07 1.25 
. 

 34 71 13 26-0073 LF 6" x 10" Timber Guide Rail .................................................................................................................................................... 18.56 1.25 
. 

 34 71 13 26-0074 LF 6" x 12" Timber Guide Rail .................................................................................................................................................... 21.78 1.25 

XXXXXXX 
. 
 34 71 13 26-0075  Spacer Blocks For Timber Guide Rails (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0076 EA 4" x 9" Spacer Block For Timber Guide Rails........................................................................................................................ 17.00 1.67 
. 

 34 71 13 26-0077 EA 6" x 8" Spacer Block For Timber Guide Rails........................................................................................................................ 19.63 1.67 
. 

 34 71 13 26-0078 EA 8" x 8" Spacer Block For Timber Guide Rails........................................................................................................................ 22.99 1.67 

XXXXXXX 
. 
 34 71 13 26-0079  Weathering Steel Backup Plates For Timber Guide Rails (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0080 LF 6" High, Weathering Steel Backup Plate For Timber Guide Rails ......................................................................................... 24.08 1.04 

XXXXXXX 
. 
 34 71 13 26-0081  Weathering Steel Splice And Bearing Plates For Timber Guide Rails (34 71 13 26-

0064) 
. 
. 

 34 71 13 26-0082 EA Weathering Steel Splice Plate For Timber Guide Rails....................................................................................................... 165.07 14.56 
. 

 34 71 13 26-0083 EA Weathering Steel Bearing Termination Plate For Timber Guide Rails ................................................................................ 103.12 10.40 

XXXXXXX 
. 
 34 71 13 26-0084  Cable Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0085  Cable Guide Rail (34 71 13 26-0084) 
. 
. 

 34 71 13 26-0086 LF Cable (Each Cable) ................................................................................................................................................................. 9.51 2.25 
Note: Includes tensioning. Excludes splices. 

. 
 34 71 13 26-0087 EA Cable Splice With Wedges ................................................................................................................................................. 249.84 15.61 

XXXXXXX 
. 
 34 71 13 26-0088  Cable Guide Rail Posts (34 71 13 26-0084) 

Note: Includes hardware for cable mounting. 
. 
. 

 34 71 13 26-0089 EA Standard Post for Cable Guide Rail .................................................................................................................................... 182.53 51.01 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0090 EA Standard Post (Rustic) for Cable Guide Rail ....................................................................................................................... 190.17 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0091 EA Extra Long Post for Cable Guide Rail ................................................................................................................................. 190.17 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0092 EA Extra Long Post (Rustic) for Cable Guide Rail .................................................................................................................... 197.80 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0093 EA Slip Impact Post Top for Anchor Unit .................................................................................................................................. 118.81 20.41 

. 
 34 71 13 26-0094 EA Slip Impact Post Base and Keeper Plate ............................................................................................................................ 309.67 20.41 

Note: For anchor unit. 

XXXXXXX 
. 
 34 71 13 26-0095  Cable Guide Rail Accessories For Breakaway Anchor Angle Systems (34 71 13 26-

0084) 
. 
. 

 34 71 13 26-0096 EA Turnbuckle Cable End Assembly For Use With Breakaway Anchors ................................................................................. 537.57 208.51 
. 

 34 71 13 26-0097 EA Turnbuckle Cable End Assembly ........................................................................................................................................ 166.58 10.42 
. 

 34 71 13 26-0098 EA Spring Cable End Assembly (Compensating Device) For Use With Breakaway Anchors .................................................. 541.30 5.18 
. 

 34 71 13 26-0099 EA Spring Cable End Assembly (Compensating Device) Without Turnbuckle ......................................................................... 556.57 5.18 
. 

 34 71 13 26-0100 EA Breakaway Anchor Angle .................................................................................................................................................... 212.39 10.42 
. 

 34 71 13 26-0101 EA Standard End Post Cap Assembly ........................................................................................................................................ 98.52 5.18 
. 

 34 71 13 26-0102 EA Driveway End Post Cap Assembly........................................................................................................................................ 83.25 5.18 
. 

 34 71 13 26-0103 EA End Post Ground Support Plates .......................................................................................................................................... 45.08 5.18 
. 

 34 71 13 26-0104 EA 11" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 39.36 5.18 
. 

 34 71 13 26-0105 EA 18" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 46.99 5.18 
. 

 34 71 13 26-0106 EA 25" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 54.62 5.18 
. 

 34 71 13 26-0107 EA 1-1/4" Diameter Turnbuckle, Cable Guide Rail ................................................................................................................... 471.95 10.42 
. 

 34 71 13 26-0108 EA 1-1/2" Diameter Turnbuckle, Cable Guide Rail ................................................................................................................... 502.49 10.42 
. 

 34 71 13 26-0109 EA 5/8" Diameter Turnbuckle With 12" Take-up And Shackle Ends, Cable Guide Rail ............................................................ 334.54 10.42 
. 

 34 71 13 26-0110 EA 5/8" Eye Bolt 18" Long, Cable Guide Rail ........................................................................................................................... 205.40 5.18 
. 

 34 71 13 26-0111 EA 3/4" Eye Bolt 8'-6" Long, Cable Guide Rail ......................................................................................................................... 212.39 10.42 
. 

 34 71 13 26-0112 EA 1-5/8" Anchor Rod 10' Long With Plate, Cable Guide Rail .................................................................................................. 226.93 15.61 

XXXXXXX 
. 
 34 71 13 26-0113  Cable Guide Rail Accessories For Slip Impact Post Systems (34 71 13 26-0084) 
. 
. 

 34 71 13 26-0114 EA Turnbuckle Cable End Assembly ........................................................................................................................................ 381.53 17.04 
Note: For use with slip impact post. 

. 
 34 71 13 26-0115 EA Spring Cable End Assembly (Compensating Device) ......................................................................................................... 747.97 17.04 

Note: For use with slip impact post. 
. 

 34 71 13 26-0116 EA Anchor Angle For Slip Impact Post System ........................................................................................................................ 221.21 17.04 
. 

 34 71 13 26-0117 EA Cable End Assembly Rod ................................................................................................................................................... 183.04 17.04 
Note: Includes cable end, threaded rod and keeper to anchor angle. 
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XXXXXXX 
. 
 34 71 13 26-0118  Cable Guide Rail Repair For Existing Guide Rail (34 71 13 26-0084) 

Note: Includes associated hardware. 
. 
. 

 34 71 13 26-0119 LF Retention Existing Cable (Each Cable) ................................................................................................................................... 1.39  
. 

 34 71 13 26-0120 LF Removal And Storage Of Cable Guide Railing ....................................................................................................................... 8.38  
. 

 34 71 13 26-0121 EA Install Stored Post For Cable Guide Railing.......................................................................................................................... 68.02  
. 

 34 71 13 26-0122 LF Install Stored Cable, (Each Cable) .......................................................................................................................................... 3.70  
Note: Includes retensioning. Excludes splices. 

XXXXXXX 
. 
 34 71 13 26-0123  6" x 6" Box Beam Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0124  Box Beam Guide Rail, 6" x 6" (34 71 13 26-0123) 
. 
. 
 34 71 13 26-0125  Straight Sections, Box Beam Guide Rail (34 71 13 26-0124) 
. 
. 

 34 71 13 26-0126 LF Box Beam Guide Railing 6" x 6" x 3/16" Galvanized............................................................................................................. 51.19 2.62 
Note: Excludes splices. 

    For Flush Mounting Directly To Structure, Add  1.83 
. 

 34 71 13 26-0127 LF Box Beam Guide Railing 6" x 6" x 3/16" (Rustic) .................................................................................................................. 58.17 2.62 
Note: Excludes splices. 

    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0128  Shop Curved, Box Beam Guide Rail (34 71 13 26-0124) 
. 
. 

 34 71 13 26-0129 LF Shop Curved Box Beam Guide Railing 6" x 6" x 3/16" Galvanized ....................................................................................... 77.95 2.62 
Note: Excludes splices. 

    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0130 LF Shop Curved Box Beam Guide Railing 6" x 6" x 3/16" (Rustic) ............................................................................................ 84.93 2.62 

Note: Excludes splices. 
    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0131  Box Beam Guide Rail End Treatment Sections (34 71 13 26-0123) 

Note: Includes rail, end cover plate and hardware only. Excludes posts and splice. 
. 
. 

 34 71 13 26-0132 EA Box Beam End Piece Guide Railing Section....................................................................................................................... 805.03 31.21 
Note: Galvanized excludes splices. 

. 
 34 71 13 26-0133 EA Box Beam End Piece Guide Railing Section (Rustic) ......................................................................................................... 889.01 31.21 

Note: Excludes splices. 
. 

 34 71 13 26-0134 EA Box Beam Guide Railing End Treatment Section At Driveway, Galvanized ....................................................................... 759.22 31.21 
Note: Excludes splices. 

. 
 34 71 13 26-0135 EA Box Beam Guide Railing End Treatment Section At Driveway, (Rustic) ............................................................................. 789.76 31.21 

Note: Excludes splices. 

XXXXXXX 
. 
 34 71 13 26-0136  Splices For Box Beam Guide Rail (34 71 13 26-0123) 
. 
. 

 34 71 13 26-0137 EA Splice For Box Beam Guide Rail ........................................................................................................................................ 207.18 46.33 
. 

 34 71 13 26-0138 EA Splice For Box Beam Guide Rail (Rustic) ........................................................................................................................... 260.62 46.33 

XXXXXXX 
. 
 34 71 13 26-0139  Box Beam Guide Rail Posts (34 71 13 26-0123) 

Note: Includes hardware for box beam mounting. 
. 
. 

 34 71 13 26-0140 EA Standard Post For Box Beam Guide Rail ........................................................................................................................... 190.17 51.01 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0141 EA Standard Post (Rustic) for Box Beam Guide Railing ........................................................................................................... 197.80 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0142 EA Extra Long Post For Box Beam Guide Rail ......................................................................................................................... 205.44 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0143 EA Extra Long Post (Rustic) For Box Beam Guide Rail ........................................................................................................... 213.07 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0144 EA Type I End Assembly Post .................................................................................................................................................. 182.53 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0145 EA Type I End Assembly Post (Rustic) .................................................................................................................................... 190.17 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0146 EA Type II End Assembly Post ................................................................................................................................................. 174.90 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0147 EA Type II End Assembly Post (Rustic) ................................................................................................................................... 182.53 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

XXXXXXX 
. 
 34 71 13 26-0148  Box Beam Guide Rail Accessories (34 71 13 26-0123) 
. 
. 

 34 71 13 26-0149 EA Box Beam Guide Rail End Cover Plate .............................................................................................................................. 104.09 9.36 
. 

 34 71 13 26-0150 EA Box Beam Guide Rail End Cover Plate (Rustic) ................................................................................................................. 111.72 9.36 
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XXXXXXX 
. 
 34 71 13 26-0151  Box Beam Guide Railing Repair, And Resetting (34 71 13 26-0123) 

Note: For existing guide rail. 
. 
. 

 34 71 13 26-0152 LF Removal And Storage Of Box Beam Guide Rail And Post ..................................................................................................... 4.11  
. 

 34 71 13 26-0153 LF Reset Box Beam Guide Rail ................................................................................................................................................. 12.00  

XXXXXXX 
. 
 34 71 13 26-0154  6" x 8" Box Beam Median Barrier (34 71 13 26) 
. 
. 
 34 71 13 26-0155  Box Beam Median Barrier, 6" x 8" (34 71 13 26-0154) 
. 
. 
 34 71 13 26-0156  Straight Sections, Box Beam Median Barrier (34 71 13 26-0155) 
. 
. 

 34 71 13 26-0157 LF Box Beam Median Barrier Galvanized Excludes Splices ...................................................................................................... 85.78 9.36 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0158 LF Box Beam Median Barrier (Rustic) Excludes Splices............................................................................................................ 92.76 9.36 

    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0159  Shop Curved, Box Beam Median Barrier (34 71 13 26-0155) 
. 
. 

 34 71 13 26-0160 LF Shop Curved Box Beam Median Barrier Galvanized .......................................................................................................... 104.12 9.36 
Note: Excludes splices. 

    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0161 LF Shop Curved Box Beam Median Barrier Rustic .................................................................................................................. 127.03 9.36 

Note: Excludes splices. 
    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0162  Box Beam Median Barrier End Treatment Sections (34 71 13 26-0154) 

Note: Includes rail, end cover plate and hardware. Excludes posts. 
. 
. 

 34 71 13 26-0163 EA Box Beam Median Barrier Type A End Treatment Section, Galvanized .......................................................................... 2,629.60 31.21 
Note: Excludes splices and post. 

. 
 34 71 13 26-0164 EA Box Beam Median Barrier Type A End Treatment Section (Rustic) ................................................................................. 2,690.68 31.21 

Note: Excludes splices and post. 
. 

 34 71 13 26-0165 EA Box Beam Median Barrier Type B End Treatment Section, Galvanized .......................................................................... 2,629.60 31.21 
Note: Excludes splices and post. 

. 
 34 71 13 26-0166 EA Box Beam Median Barrier Type B End Treatment Section (Rustic) ................................................................................. 2,690.68 31.21 

Note: Excludes splices and post. 

XXXXXXX 
. 
 34 71 13 26-0167  Splices For Box Beam Median Barrier (34 71 13 26-0154) 
. 
. 

 34 71 13 26-0168 EA Splice for Box Beam Median Barrier ................................................................................................................................... 201.24 24.97 
. 

 34 71 13 26-0169 EA Splice for Box Beam Median Barrier (Rustic) ...................................................................................................................... 315.76 24.97 

XXXXXXX 
. 
 34 71 13 26-0170  Box Beam Median Barrier Posts Driven With Soil Plate (34 71 13 26-0154) 

Note: Includes all associated hardware. 
. 
. 

 34 71 13 26-0171 EA Standard Post for Box Beam Median Barrier ...................................................................................................................... 190.17 51.01 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0172 EA Standard Post (Rustic) for Box Beam Median Barrier ......................................................................................................... 197.80 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0173 EA Extra Long Post for Box Beam Median Barrier ................................................................................................................... 205.44 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0174 EA Extra Long Post (Rustic) for Box Beam Median Barrier ...................................................................................................... 213.07 51.01 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0175 EA Type B End Treatment or Rub Back Anchor Post for Box Beam ........................................................................................ 174.90 51.01 

Note: For median barrier. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0176 EA Type B End Treatment or Rub Back Anchor Post (Rustic) ................................................................................................. 174.90 51.01 

Note: For box beam median barrier. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0177 EA Type I End Assembly Post for Box Beam Median Barrier to Concrete ............................................................................... 205.44 51.01 

Note: For median barrier transition. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

. 
 34 71 13 26-0178 EA Type I End Assembly Post (Rustic) for Box Beam Median Barrier...................................................................................... 213.07 51.01 

Note: For Concrete median barrier transition. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  13.60 

XXXXXXX 
. 
 34 71 13 26-0179  Box Beam Median Barrier Accessories (34 71 13 26-0154) 
. 
. 

 34 71 13 26-0180 EA Box Beam Median Barrier End Cover Plate ........................................................................................................................ 128.72 21.98 
. 

 34 71 13 26-0181 EA Box Beam Median Barrier End Cover Plate (Rustic) ........................................................................................................... 136.35 21.98 

XXXXXXX 
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. 
 34 71 13 26-0182  Box Beam Median Barrier Repair, And Resetting (34 71 13 26-0154) 

Note: For existing guide rail. 
. 
. 

 34 71 13 26-0183 LF Removal And Storage Of Box Beam Median Barrier and Posts ............................................................................................. 4.25  
. 

 34 71 13 26-0184 LF Reset Box Beam Median Barrier .......................................................................................................................................... 12.57  

XXXXXXX 
. 
 34 71 13 26-0185  Universal Guide Rail Items (34 71 13 26) 
. 
. 
 34 71 13 26-0186  Guide Rail Concrete Anchor Units For All Types Of Guide Rail (34 71 13 26-0185) 

Note: For cast in place or precast. Includes excavation, formwork, concrete, reinforcement, anchor rods and/or 
imbedded plate. Excludes anchor angle. For anchor angles and other terminal connections, use accessories 
section for respective guide rail type. 

. 

. 
 34 71 13 26-0187 CY Guide Rail Concrete Anchor Unit ........................................................................................................................................ 731.01  

    For Each Additional Set Of Anchor Rods, Add  38.00 
. 

 34 71 13 26-0188 EA Reset Existing Anchorage Unit for All Types of Guide Rail ................................................................................................. 477.30  
Note: Includes excavation and backfill. 

. 
 34 71 13 26-0189 EA Removal Of Guide Rail Concrete Anchor Unit .................................................................................................................... 558.24  

XXXXXXX 
. 
 34 71 13 26-0190  Guide Rail Repair For All Types Of Existing Guide Rail (34 71 13 26-0185) 

Note: Includes associated hardware. 
. 
. 

 34 71 13 26-0191 EA Straighten And Reset Driven Post For Guide Rail ................................................................................................................ 68.02  
. 

 34 71 13 26-0192 EA Straighten And Reset Post Mounted On Concrete For Guide Rail ....................................................................................... 79.01  
Note: With base plate for guide rail. Includes new anchor bolts. 

XXXXXXX 
. 
 34 71 13 26-0193  Additional Wood and Steel Posts (34 71 13 26-0185) 
. 
. 

 34 71 13 26-0194 LF 4" x 6" Wood Post ................................................................................................................................................................. 58.98 17.04 
    For Installation In Rock, Add  4.54 

. 
 34 71 13 26-0195 LF 6" x 8" Wood Post ................................................................................................................................................................. 70.43 17.04 

    For Installation In Rock, Add  4.54 
. 

 34 71 13 26-0196 LF 6" x 7/8" Galvanized Steel Post ............................................................................................................................................ 44.35 17.04 
    For Installation In Rock, Add  4.54 

. 
 34 71 13 26-0197 EA Base Plate With Anchor Bolts For Mounting Post On Concrete.......................................................................................... 409.42 17.04 

XXXXXXX 
. 
 34 71 13 26-0198  Accessories For All Types of Guide Rail (34 71 13 26-0185) 
. 
. 

 34 71 13 26-0199 EA Reflector For Guard Rail ....................................................................................................................................................... 49.30  

XXXXXXX 
. 
 34 71 13 26-0200  Resilient Guard Fence And Light Shield (34 71 13 26) 
. 
. 

 34 71 13 26-0201 LF Resilient Guard Fence And Light Shield, Up To 6' High ....................................................................................................... 81.41 6.36 

XXXXXXX 
. 
 34 71 13 26-0202  Individual Concrete Guard Rail Posts (34 71 13 26) 
. 
. 

 34 71 13 26-0203 EA 6'-5" Concrete Guard Rail Posts, Round............................................................................................................................... 87.72 6.36 
. 

 34 71 13 26-0204 EA  6'-5" Concrete Posts, Square ................................................................................................................................................ 98.05 7.15 
. 

 34 71 13 26-0205 EA  6'-5" Concrete Posts, Triangular ........................................................................................................................................... 95.35 7.15 

XXXXXXX 
. 
 34 71 13 26-0206  Guide Rail Transitions (34 71 13 26) 
. 
. 
 34 71 13 26-0207  Transition Box Beam Guide Rail To Corrugated Beam (34 71 13 26-0206) 
. 
. 

 34 71 13 26-0208 EA Box Beam To Corrugated Beam Rail Bolted Section .......................................................................................................... 736.06  
. 

 34 71 13 26-0209 EA Box Beam To Corrugated Beam Rail Bolted Plate ............................................................................................................. 430.69  
Note: For making cable connections. 

XXXXXXX 
. 
 34 71 13 26-0210  Transition Box Beam Median Barrier To Corrugated Beam Median (34 71 13 26-0206) 
. 
. 

 34 71 13 26-0211 EA Box Beam Median Barrier To Corrugated Beam Bolted Section ........................................................................................ 751.33  
. 

 34 71 13 26-0212 EA Box Beam Median Barrier To Corrugated Beam Harness Plate ......................................................................................... 430.69  
Note: For making cable connections. 

XXXXXXX 
. 
 34 71 13 26-0213  Transition Box Beam Guide Rail To Cable Guide Rail (34 71 13 26-0206) 
. 
. 

 34 71 13 26-0214 EA Box Beam to Cable Guide Rail U-bolt And Plate ................................................................................................................ 104.14 16.65 

XXXXXXX 
. 
 34 71 13 26-0215  Transition Box Beam Median Barrier To Concrete Median Barrier (34 71 13 26-0206) 
. 
. 

 34 71 13 26-0216 EA Box Beam Median Barrier To Concrete Barrier End Connection ..................................................................................... 1,041.43  

XXXXXXX 
. 
 34 71 13 26-0217  Transition Thrie Beam To Concrete Median Barrier (34 71 13 26-0206) 
. 
. 

 34 71 13 26-0218 EA Thrie Beam Terminal Connector At Concrete Median Barrier............................................................................................. 659.72  
. 

 34 71 13 26-0219 EA Thrie Beam Transition Section To Corrugated Beam Guide Rail........................................................................................ 850.57  

XXXXXXX 
. 
 34 71 13 26-0220  Transition Railing (Monterey County) (34 71 13 26) 

Note: Complete with rail, posts, transition and bolts. 
. 
. 

 34 71 13 26-0221 EA Transition Railing, Type WB-31 (Monterey County) ......................................................................................................... 3,051.74 2.08 
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XXXXXXX 
. 
 34 71 16  Impact Attenuating Devices (34 71) 
. 
. 
 34 71 16 00-0001  Guard Rail Energy Absorbing Terminals (34 71 16) 

Note: Crushable foam cartridges surrounded by steel guardrail for narrow hazards. QuadGuard System as 
manufactured by Energy Absorption Systems, Inc. 

. 

. 
 34 71 16 00-0002  24" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0003 EA 24" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 33,574.95 3,362.39 
. 

 34 71 16 00-0004 EA 24" Wide, 5 Cartridge, Bays Energy Absorbing Crash Attenuator ................................................................................. 46,640.84 4,483.18 
. 

 34 71 16 00-0005 EA 24" Wide, 7 Cartridge, Bays Energy Absorbing Crash Attenuator ................................................................................. 63,668.40 5,884.17 
. 

 34 71 16 00-0006 EA 24" Wide, 9 Cartridge, Bays Energy Absorbing Crash Attenuator ................................................................................. 70,722.31 7,285.17 

XXXXXXX 
. 
 34 71 16 00-0007  30" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0008 EA 30" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 36,143.70 3,782.69 
. 

 34 71 16 00-0009 EA 30" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 50,362.43 5,043.58 
. 

 34 71 16 00-0010 EA 30" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 69,132.03 6,724.77 
. 

 34 71 16 00-0011 EA 30" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 79,146.59 8,125.76 

XXXXXXX 
. 
 34 71 16 00-0012  36" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0013 EA 36" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 38,742.35 4,202.98 
. 

 34 71 16 00-0014 EA 36" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 54,113.21 5,603.98 
. 

 34 71 16 00-0015 EA 36" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 74,006.94 7,425.27 
. 

 34 71 16 00-0016 EA 36" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 87,540.06 8,966.35 

XXXXXXX 
. 
 34 71 16 00-0017  69" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0018 EA 69" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 41,948.27 4,623.28 
. 

 34 71 16 00-0019 EA 69" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 58,100.71 6,164.38 
. 

 34 71 16 00-0020 EA 69" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 79,827.29 8,125.76 
. 

 34 71 16 00-0021 EA 69" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 93,978.94 9,806.96 

XXXXXXX 
. 
 34 71 16 00-0022  90" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0023 EA 90" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 45,242.32 5,043.58 
. 

 34 71 16 00-0024 EA 90" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 62,191.77 6,724.77 
. 

 34 71 16 00-0025 EA 90" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 86,415.41 8,966.35 
. 

 34 71 16 00-0026 EA 90" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator ............................................................................... 100,599.63 10,647.55 

XXXXXXX 
. 
 34 71 19  Vehicle Delineators (34 71) 
. 
. 
 34 71 19 16  Flexible Vehicle Delineators (34 71 19) 
. 
. 

 34 71 19 16-0001 EA  2' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 86.49 7.94 
. 

 34 71 19 16-0002 EA 3' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 87.75 7.94 
. 

 34 71 19 16-0003 EA 3-1/2' High, 3" Diameter Flexible Fixed Stanchion Delineator ............................................................................................... 89.00 7.94 
. 

 34 71 19 16-0004 EA 4' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 90.26 7.94 

XXXXXXX 
. 
 34 80  Bridges (34) 
. 
. 
 34 82  Bridge Specialties (34 80) 
. 
. 
 34 82 23  Bridge Railing (34 82) 
. 
. 
 34 82 23 00-0001  Metal Bridge Railing (34 82 23) 

Note: Includes hardware for bridge rail mounting. 
. 
. 

 34 82 23 00-0002 LF 2" x 2" x 1/8" Bridge Railing .................................................................................................................................................. 38.32 3.53 
. 

 34 82 23 00-0003 LF 3" x 3" x 5/16" Bridge Railing ................................................................................................................................................ 66.35 5.50 
. 

 34 82 23 00-0004 LF 5" x 3" x 1/4" Bridge Railing .................................................................................................................................................. 84.95 8.06 
. 

 34 82 23 00-0005 LF 6" x 6" x 3/16" Bridge Railing .............................................................................................................................................. 112.38 10.15 
. 

 34 82 23 00-0006 LF 5" Outside Diameter x 1/4" Bridge Railing ............................................................................................................................ 90.64 7.83 

XXXXXXX 
. 
 34 82 23 00-0007  Bridge Post (34 82 23) 

Note: Includes hardware for bridge post mounting. 
. 
. 

 34 82 23 00-0008 EA 6" x 9" x 5'-6" Bridge Post ................................................................................................................................................... 154.45 44.28 
. 

 34 82 23 00-0009 EA 6" x 9" x 7' Bridge Post ........................................................................................................................................................ 192.83 47.05 
. 

 34 82 23 00-0010 EA Two Rail With Base Plate Bridge Post Assembly................................................................................................................ 446.40 83.03 
. 

 34 82 23 00-0011 EA Two Rail With Curb Bridge Post Assembly ......................................................................................................................... 549.34 88.56 
. 

 34 82 23 00-0012 EA Two Rail (Curbless) Bridge Post Assembly ........................................................................................................................ 500.59 88.56 
. 

 34 82 23 00-0013 EA Two Rail With Optional Handrail Bridge Post Assembly ..................................................................................................... 604.37 88.56 
. 

 34 82 23 00-0014 EA Three Rail With Base Plate Bridge Post Assembly ............................................................................................................. 462.53 88.56 
. 

 34 82 23 00-0015 EA Three Rail With Curb Bridge Post Assembly ...................................................................................................................... 632.69 91.33 
. 

 34 82 23 00-0016 EA Three Rail (Curbless) Bridge Post Assembly ...................................................................................................................... 619.83 91.33 
. 

 34 82 23 00-0017 EA Three Rail With Optional Handrail Bridge Post Assembly ................................................................................................... 765.78 91.33 
. 

 34 82 23 00-0018 EA Four Rail (Curbless) With Base Plate Bridge Post .............................................................................................................. 514.71 94.10 
. 

 34 82 23 00-0019 EA Four Rail With Base Plate (Sidewalk Type) Bridge Post ..................................................................................................... 514.85 94.10 
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. 
 34 82 23 00-0020 EA Four Rail With Curb Bridge Post Assembly ........................................................................................................................ 775.69 94.10 

. 
 34 82 23 00-0021 EA Four Rail (Curbless) Bridge Post Assembly ........................................................................................................................ 796.89 94.10 

. 
 34 82 23 00-0022 EA Five Rail With Base Plate (Curbless) Bridge Post Assembly .............................................................................................. 573.00 99.64 

XXXXXXX 
. 
 34 82 23 00-0023  Bridge Railing Splices (34 82 23) 

Note: Includes hardware for splices. 
. 
. 

 34 82 23 00-0024 EA 5" Outside Diameter Bridge Railing Splice .......................................................................................................................... 238.88 21.21 
. 

 34 82 23 00-0025 EA 5" x 3" Bridge Railing Splice ............................................................................................................................................... 141.29 18.56 
. 

 34 82 23 00-0026 EA 3" x 3" Bridge Railing Splice ................................................................................................................................................. 86.70 13.26 
. 

 34 82 23 00-0027 EA 2" x 2" Bridge Railing Splice ................................................................................................................................................. 43.78 9.54 
. 

 34 82 23 00-0028 EA 5" x 5" x 3' Expansion Splice Tube ..................................................................................................................................... 180.80 20.51 
. 

 34 82 23 00-0029 EA 4" x 2" x 3' Expansion Splice Bar ........................................................................................................................................ 192.71 20.51 
. 

 34 82 23 00-0030 EA 5" x 5" x 2' Fixed Splice Tube ............................................................................................................................................. 165.13 20.51 
. 

 34 82 23 00-0031 EA 4" x 2" x 2' Fixed Splice Bar ................................................................................................................................................ 169.43 20.51 
. 

 34 82 23 00-0032 EA 6" x 6' x 3/16" Box x 9' Flare Tube ...................................................................................................................................... 244.13 27.70 

XXXXXXX 
. 
 34 82 23 00-0033  Transition For Bridge Railing (34 82 23) 

Note: Includes hardware for transition for bridge railing. 
. 
. 

 34 82 23 00-0034 EA Two Rail Box Beam To Bridge Transition With Splices ...................................................................................................... 996.84 110.71 
. 

 34 82 23 00-0035 EA Three Rail Box Beam To Bridge Transition With Splices ................................................................................................. 1,060.92 116.23 
. 

 34 82 23 00-0036 EA Four Rail Box Beam To Bridge Transition With Splices ................................................................................................... 1,237.86 121.77 
. 

 34 82 23 00-0037 EA 6" x 6" x 16-1/2' Bottom Transition Tube ............................................................................................................................. 420.67 55.35 
. 

 34 82 23 00-0038 EA 6" x 6" x 22' Bottom Transition Tube ................................................................................................................................... 518.98 60.88 
. 

 34 82 23 00-0039 EA 8" x 6" x 16-1/2' Bottom Transition Tube ............................................................................................................................. 490.80 55.35 
. 

 34 82 23 00-0040 EA 6" x 6" x 16-1/2' Top Transition Tube .................................................................................................................................. 431.21 55.35 
. 

 34 82 23 00-0041 EA 6" x 6" x 21-1/2' Top Transition Tube .................................................................................................................................. 510.28 60.88 
. 

 34 82 23 00-0042 EA 8" x 6" x 16-1/2' Top Transition Tube .................................................................................................................................. 503.88 55.35 
. 

 34 82 23 00-0043 EA 6" x 6" x 16-1/2' Middle Transition Tube ............................................................................................................................. 406.21 55.35 
. 

 34 82 23 00-0044 EA 8" x 6" x 16-1/2' Middle Transition Tube ............................................................................................................................. 497.34 55.35 

XXXXXXX 
. 
 34 82 23 00-0045  Anchor Plates And End Caps For Bridge Railing (34 82 23) 
. 
. 

 34 82 23 00-0046 EA 14" x 14" Bridge Railing Anchor Plate ................................................................................................................................... 44.46 5.31 
. 

 34 82 23 00-0047 EA 18" x 22" Deck Anchor Plate ............................................................................................................................................... 268.45 26.52 
. 

 34 82 23 00-0048 EA 2" x 2" Bridge Railing End Cap ............................................................................................................................................. 36.13 2.66 
. 

 34 82 23 00-0049 EA 3" x 3" Bridge Railing End Cap ............................................................................................................................................. 22.59 2.66 
. 

 34 82 23 00-0050 EA 5" O.D Bridge Railing End Cap ............................................................................................................................................. 22.43 2.66 

XXXXXXX 
. 
 34 82 26  Bridge Slope Protection (34 82) 
. 
. 
 34 82 26 00-0001  Bridge Slope Protection (34 82 26) 

Note: Solid concrete masonry unit installed in sand bedding. 
. 
. 

 34 82 26 00-0002 SF 8" x 16" x 4" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 14.00 5.27 
. 

 34 82 26 00-0003 SF 8" x 16" x 6" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 16.78 5.81 
. 

 34 82 26 00-0004 SF 8" x 16" x 8" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 18.60 6.17 
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. 
35  Waterway and Marine Construction 
. 
. 
 35 05  Common Work Results for Waterway and Marine 

Construction (35) 
. 
. 
 35 05 70  Common Work Results for Dams (35 05) 
. 
. 
 35 05 70 00-0001  Rubber Dam Repair (35 05 70) 
. 
. 

 35 05 70 00-0002 EA Class A Rubber Dam Repair (Bullet And Similar Holes) ....................................................................................................... 35.16  
. 

 35 05 70 00-0003 SF Class B Rubber Dam Repair (Minor Surface Rubber Damage) ............................................................................................ 70.53  
. 

 35 05 70 00-0004 SF Class C Rubber Dam Repair (Major Surface Rubber Damage).......................................................................................... 102.90  
. 

 35 05 70 00-0005 SF Class D Rubber Dam Repair (Serious Surface Rubber Damage), Per Layer Of Material .................................................. 115.23  
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. 
40  Process Interconnections 
. 
. 
 40 05  Common Work Results For Process Interconnections (40) 
. 
. 
 40 05 19  Ductile Iron Process Pipe (40 05) 
. 
. 
 40 05 19 00-0001  Flanged End, Cement Lined, Bituminous Seal Coat, Ductile Iron Piping (40 05 19) 

Note: C110 Fittings, 350 PSI rating for 2" - 24" sizes, 250 PSI rating for 30" - 48" sizes. Pipe barrels conform to 
ANSI/AWWA C151/A21.51. The bolt holes are aligned per ANSI/AWWA C115/A21.15. Flanged fittings conform to 
ANSI/AWWA C110/A21.10. Interiors shall be cement lined in accordance with ANSI/AWWA C104/A21.04. Exterior 
shall be bituminous coating, in accordance with ANSI/AWWA C104/A21.04. See CSI section 40 05 19 00-2059 for 
bolts, 40 05 19 00-2074 for gaskets. 

. 

. 
 40 05 19 00-0002  Flanged End (FxF), Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe 

(40 05 19 00-0001) 
. 
. 
 40 05 19 00-0003  4" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0004 EA 4" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 788.88 219.10 
    For Class 52  Rating, Deduct  -50.26 
    For Class 54  Rating, Add  72.52 
    For Class 55  Rating, Add  109.86 
    For Class 56  Rating, Add  146.74 

. 
 40 05 19 00-0005 EA 4" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 843.57 222.93 

    For Class 52  Rating, Deduct  -55.64 
    For Class 54  Rating, Add  79.92 
    For Class 55  Rating, Add  120.90 
    For Class 56  Rating, Add  161.37 

. 
 40 05 19 00-0006 EA 4" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 898.26 226.76 

    For Class 52  Rating, Deduct  -61.02 
    For Class 54  Rating, Add  87.33 
    For Class 55  Rating, Add  131.94 
    For Class 56  Rating, Add  176.00 

. 
 40 05 19 00-0007 EA 4" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 952.96 230.59 

    For Class 52  Rating, Deduct  -66.39 
    For Class 54  Rating, Add  94.73 
    For Class 55  Rating, Add  142.98 
    For Class 56  Rating, Add  190.63 

. 
 40 05 19 00-0008 EA 4" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,007.65 234.41 

    For Class 52  Rating, Deduct  -71.77 
    For Class 54  Rating, Add  102.13 
    For Class 55  Rating, Add  154.03 
    For Class 56  Rating, Add  205.27 

. 
 40 05 19 00-0009 EA 4" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,062.35 238.24 

    For Class 52  Rating, Deduct  -77.15 
    For Class 54  Rating, Add  109.54 
    For Class 55  Rating, Add  165.07 
    For Class 56  Rating, Add  219.90 

. 
 40 05 19 00-0010 EA 4" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,117.04 242.08 

    For Class 52  Rating, Deduct  -82.53 
    For Class 54  Rating, Add  116.94 
    For Class 55  Rating, Add  176.11 
    For Class 56  Rating, Add  234.53 

. 
 40 05 19 00-0011 EA 4" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,171.73 245.91 

    For Class 52  Rating, Deduct  -87.91 
    For Class 54  Rating, Add  124.34 
    For Class 55  Rating, Add  187.15 
    For Class 56  Rating, Add  249.16 

. 
 40 05 19 00-0012 EA 4" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,226.42 249.74 

    For Class 52  Rating, Deduct  -93.28 
    For Class 54  Rating, Add  131.74 
    For Class 55  Rating, Add  198.19 
    For Class 56  Rating, Add  263.79 

. 
 40 05 19 00-0013 EA 4" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,281.11 253.57 

    For Class 52  Rating, Deduct  -98.66 
    For Class 54  Rating, Add  139.15 
    For Class 55  Rating, Add  209.23 
    For Class 56  Rating, Add  278.42 

. 
 40 05 19 00-0014 EA 4" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,335.80 257.40 

    For Class 52  Rating, Deduct  -104.04 
    For Class 54  Rating, Add  146.55 
    For Class 55  Rating, Add  220.27 
    For Class 56  Rating, Add  293.05 

. 
 40 05 19 00-0015 EA 4" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,390.50 261.23 

    For Class 52  Rating, Deduct  -109.42 
    For Class 54  Rating, Add  153.95 
    For Class 55  Rating, Add  231.32 
    For Class 56  Rating, Add  307.68 

. 
 40 05 19 00-0016 EA 4" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,445.19 265.06 

    For Class 52  Rating, Deduct  -114.79 
    For Class 54  Rating, Add  161.36 
    For Class 55  Rating, Add  242.36 
    For Class 56  Rating, Add  322.31 
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 40 05 19 00-0017 EA 4" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,499.88 268.89 

    For Class 52  Rating, Deduct  -120.17 
    For Class 54  Rating, Add  168.76 
    For Class 55  Rating, Add  253.40 
    For Class 56  Rating, Add  336.95 

. 
 40 05 19 00-0018 EA 4" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,554.57 272.72 

    For Class 52  Rating, Deduct  -125.55 
    For Class 54  Rating, Add  176.16 
    For Class 55  Rating, Add  264.44 
    For Class 56  Rating, Add  351.57 

. 
 40 05 19 00-0019 EA 4" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,609.26 276.55 

    For Class 52  Rating, Deduct  -130.93 
    For Class 54  Rating, Add  183.56 
    For Class 55  Rating, Add  275.48 
    For Class 56  Rating, Add  366.21 

. 
 40 05 19 00-0020 EA 4" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,663.95 280.39 

    For Class 52  Rating, Deduct  -136.30 
    For Class 54  Rating, Add  190.97 
    For Class 55  Rating, Add  286.52 
    For Class 56  Rating, Add  380.84 

. 
 40 05 19 00-0021 EA 4" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,718.65 284.22 

    For Class 52  Rating, Deduct  -141.68 
    For Class 54  Rating, Add  198.37 
    For Class 55  Rating, Add  297.56 
    For Class 56  Rating, Add  395.47 

. 
 40 05 19 00-0022 EA 4" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,773.34 288.04 

    For Class 52  Rating, Deduct  -147.06 
    For Class 54  Rating, Add  205.77 
    For Class 55  Rating, Add  308.61 
    For Class 56  Rating, Add  410.10 

. 
 40 05 19 00-0023 EA 4" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,828.03 291.87 

    For Class 52  Rating, Deduct  -152.44 
    For Class 54  Rating, Add  213.18 
    For Class 55  Rating, Add  319.65 
    For Class 56  Rating, Add  424.73 

. 
 40 05 19 00-0024 EA 4" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,882.72 295.70 

    For Class 52  Rating, Deduct  -157.81 
    For Class 54  Rating, Add  220.58 
    For Class 55  Rating, Add  330.69 
    For Class 56  Rating, Add  439.36 

. 
 40 05 19 00-0025 EA 4" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,937.41 299.53 

    For Class 52  Rating, Deduct  -163.19 
    For Class 54  Rating, Add  227.98 
    For Class 55  Rating, Add  341.73 
    For Class 56  Rating, Add  453.99 

. 
 40 05 19 00-0026 EA 4" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,992.10 303.36 

    For Class 52  Rating, Deduct  -168.57 
    For Class 54  Rating, Add  235.38 
    For Class 55  Rating, Add  352.77 
    For Class 56  Rating, Add  468.62 

. 
 40 05 19 00-0027 EA 4" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,046.80 307.19 

    For Class 52  Rating, Deduct  -173.95 
    For Class 54  Rating, Add  242.79 
    For Class 55  Rating, Add  363.81 
    For Class 56  Rating, Add  483.25 

. 
 40 05 19 00-0028 EA 4" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,101.49 311.02 

    For Class 52  Rating, Deduct  -179.33 
    For Class 54  Rating, Add  250.19 
    For Class 55  Rating, Add  374.85 
    For Class 56  Rating, Add  497.89 

. 
 40 05 19 00-0029 EA 4" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,156.18 314.85 

    For Class 52  Rating, Deduct  -184.70 
    For Class 54  Rating, Add  257.59 
    For Class 55  Rating, Add  385.90 
    For Class 56  Rating, Add  512.52 

. 
 40 05 19 00-0030 EA 4" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,210.87 318.69 

    For Class 52  Rating, Deduct  -190.08 
    For Class 54  Rating, Add  265.00 
    For Class 55  Rating, Add  396.93 
    For Class 56  Rating, Add  527.15 

. 
 40 05 19 00-0031 EA 4" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,265.56 322.52 

    For Class 52  Rating, Deduct  -195.46 
    For Class 54  Rating, Add  272.40 
    For Class 55  Rating, Add  407.98 
    For Class 56  Rating, Add  541.78 

. 
 40 05 19 00-0032 EA 4" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,320.25 326.35 

    For Class 52  Rating, Deduct  -200.84 
    For Class 54  Rating, Add  279.80 
    For Class 55  Rating, Add  419.02 
    For Class 56  Rating, Add  556.41 

. 
 40 05 19 00-0033 EA 4" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,374.95 330.18 

    For Class 52  Rating, Deduct  -206.21 
    For Class 54  Rating, Add  287.21 
    For Class 55  Rating, Add  430.06 
    For Class 56  Rating, Add  571.04 
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 40 05 19 00-0034 EA 4" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,429.64 334.01 

    For Class 52  Rating, Deduct  -211.59 
    For Class 54  Rating, Add  294.61 
    For Class 55  Rating, Add  441.10 
    For Class 56  Rating, Add  585.67 

. 
 40 05 19 00-0035 EA 4" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,484.33 337.84 

    For Class 52  Rating, Deduct  -216.97 
    For Class 54  Rating, Add  302.01 
    For Class 55  Rating, Add  452.14 
    For Class 56  Rating, Add  600.30 

. 
 40 05 19 00-0036 EA 4" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,539.02 341.67 

    For Class 52  Rating, Deduct  -222.35 
    For Class 54  Rating, Add  309.41 
    For Class 55  Rating, Add  463.18 
    For Class 56  Rating, Add  614.93 

. 
 40 05 19 00-0037 EA 4" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,593.71 345.49 

    For Class 52  Rating, Deduct  -227.73 
    For Class 54  Rating, Add  316.82 
    For Class 55  Rating, Add  474.22 
    For Class 56  Rating, Add  629.56 

. 
 40 05 19 00-0038 EA 4" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,648.40 349.32 

    For Class 52  Rating, Deduct  -233.10 
    For Class 54  Rating, Add  324.22 
    For Class 55  Rating, Add  485.27 
    For Class 56  Rating, Add  644.19 

. 
 40 05 19 00-0039 EA 4" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,703.10 353.16 

    For Class 52  Rating, Deduct  -238.48 
    For Class 54  Rating, Add  331.62 
    For Class 55  Rating, Add  496.31 
    For Class 56  Rating, Add  658.83 

. 
 40 05 19 00-0040 EA 4" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,757.79 356.99 

    For Class 52  Rating, Deduct  -243.86 
    For Class 54  Rating, Add  339.03 
    For Class 55  Rating, Add  507.35 
    For Class 56  Rating, Add  673.46 

. 
 40 05 19 00-0041 EA 4" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,812.48 360.82 

    For Class 52  Rating, Deduct  -249.24 
    For Class 54  Rating, Add  346.43 
    For Class 55  Rating, Add  518.39 
    For Class 56  Rating, Add  688.09 

. 
 40 05 19 00-0042 EA 4" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,867.17 364.65 

    For Class 52  Rating, Deduct  -254.61 
    For Class 54  Rating, Add  353.83 
    For Class 55  Rating, Add  529.43 
    For Class 56  Rating, Add  702.72 

XXXXXXX 
. 
 40 05 19 00-0043  6" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0044 EA 6" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 998.87 275.78 
    For Class 52  Rating, Deduct  -63.91 
    For Class 54  Rating, Add  92.17 
    For Class 55  Rating, Add  139.60 
    For Class 56  Rating, Add  186.44 

. 
 40 05 19 00-0045 EA 6" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,064.85 279.62 

    For Class 52  Rating, Deduct  -70.53 
    For Class 54  Rating, Add  101.26 
    For Class 55  Rating, Add  153.15 
    For Class 56  Rating, Add  204.40 

. 
 40 05 19 00-0046 EA 6" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,130.82 283.45 

    For Class 52  Rating, Deduct  -77.15 
    For Class 54  Rating, Add  110.36 
    For Class 55  Rating, Add  166.71 
    For Class 56  Rating, Add  222.36 

. 
 40 05 19 00-0047 EA 6" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,196.79 287.28 

    For Class 52  Rating, Deduct  -83.77 
    For Class 54  Rating, Add  119.45 
    For Class 55  Rating, Add  180.27 
    For Class 56  Rating, Add  240.32 

. 
 40 05 19 00-0048 EA 6" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,262.77 291.11 

    For Class 52  Rating, Deduct  -90.39 
    For Class 54  Rating, Add  128.55 
    For Class 55  Rating, Add  193.82 
    For Class 56  Rating, Add  258.28 

. 
 40 05 19 00-0049 EA 6" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,328.74 294.94 

    For Class 52  Rating, Deduct  -97.01 
    For Class 54  Rating, Add  137.64 
    For Class 55  Rating, Add  207.38 
    For Class 56  Rating, Add  276.24 

. 
 40 05 19 00-0050 EA 6" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,394.71 298.77 

    For Class 52  Rating, Deduct  -103.62 
    For Class 54  Rating, Add  146.74 
    For Class 55  Rating, Add  220.94 
    For Class 56  Rating, Add  294.20 
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. 
 40 05 19 00-0051 EA 6" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,460.69 302.60 

    For Class 52  Rating, Deduct  -110.24 
    For Class 54  Rating, Add  155.83 
    For Class 55  Rating, Add  234.50 
    For Class 56  Rating, Add  312.16 

. 
 40 05 19 00-0052 EA 6" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,526.66 306.43 

    For Class 52  Rating, Deduct  -116.86 
    For Class 54  Rating, Add  164.93 
    For Class 55  Rating, Add  248.05 
    For Class 56  Rating, Add  330.12 

. 
 40 05 19 00-0053 EA 6" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,592.63 310.25 

    For Class 52  Rating, Deduct  -123.48 
    For Class 54  Rating, Add  174.02 
    For Class 55  Rating, Add  261.61 
    For Class 56  Rating, Add  348.08 

. 
 40 05 19 00-0054 EA 6" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,658.62 314.08 

    For Class 52  Rating, Deduct  -130.10 
    For Class 54  Rating, Add  183.12 
    For Class 55  Rating, Add  275.17 
    For Class 56  Rating, Add  366.03 

. 
 40 05 19 00-0055 EA 6" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,724.59 317.92 

    For Class 52  Rating, Deduct  -136.72 
    For Class 54  Rating, Add  192.21 
    For Class 55  Rating, Add  288.73 
    For Class 56  Rating, Add  383.99 

. 
 40 05 19 00-0056 EA 6" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,790.56 321.75 

    For Class 52  Rating, Deduct  -143.34 
    For Class 54  Rating, Add  201.31 
    For Class 55  Rating, Add  302.28 
    For Class 56  Rating, Add  401.95 

. 
 40 05 19 00-0057 EA 6" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,856.54 325.58 

    For Class 52  Rating, Deduct  -149.96 
    For Class 54  Rating, Add  210.40 
    For Class 55  Rating, Add  315.84 
    For Class 56  Rating, Add  419.91 

. 
 40 05 19 00-0058 EA 6" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,922.51 329.41 

    For Class 52  Rating, Deduct  -156.57 
    For Class 54  Rating, Add  219.50 
    For Class 55  Rating, Add  329.40 
    For Class 56  Rating, Add  437.87 

. 
 40 05 19 00-0059 EA 6" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,988.48 333.24 

    For Class 52  Rating, Deduct  -163.19 
    For Class 54  Rating, Add  228.59 
    For Class 55  Rating, Add  342.95 
    For Class 56  Rating, Add  455.83 

. 
 40 05 19 00-0060 EA 6" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,054.46 337.07 

    For Class 52  Rating, Deduct  -169.81 
    For Class 54  Rating, Add  237.69 
    For Class 55  Rating, Add  356.51 
    For Class 56  Rating, Add  473.79 

. 
 40 05 19 00-0061 EA 6" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,120.43 340.90 

    For Class 52  Rating, Deduct  -176.43 
    For Class 54  Rating, Add  246.78 
    For Class 55  Rating, Add  370.07 
    For Class 56  Rating, Add  491.75 

. 
 40 05 19 00-0062 EA 6" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,186.40 344.73 

    For Class 52  Rating, Deduct  -183.05 
    For Class 54  Rating, Add  255.88 
    For Class 55  Rating, Add  383.63 
    For Class 56  Rating, Add  509.71 

. 
 40 05 19 00-0063 EA 6" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,252.38 348.56 

    For Class 52  Rating, Deduct  -189.67 
    For Class 54  Rating, Add  264.98 
    For Class 55  Rating, Add  397.18 
    For Class 56  Rating, Add  527.67 

. 
 40 05 19 00-0064 EA 6" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,318.35 352.40 

    For Class 52  Rating, Deduct  -196.29 
    For Class 54  Rating, Add  274.07 
    For Class 55  Rating, Add  410.74 
    For Class 56  Rating, Add  545.63 

. 
 40 05 19 00-0065 EA 6" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,384.32 356.23 

    For Class 52  Rating, Deduct  -202.90 
    For Class 54  Rating, Add  283.17 
    For Class 55  Rating, Add  424.30 
    For Class 56  Rating, Add  563.58 

. 
 40 05 19 00-0066 EA 6" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,450.30 360.06 

    For Class 52  Rating, Deduct  -209.52 
    For Class 54  Rating, Add  292.26 
    For Class 55  Rating, Add  437.85 
    For Class 56  Rating, Add  581.54 

. 
 40 05 19 00-0067 EA 6" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,516.27 363.89 

    For Class 52  Rating, Deduct  -216.14 
    For Class 54  Rating, Add  301.36 
    For Class 55  Rating, Add  451.41 
    For Class 56  Rating, Add  599.50 
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 40 05 19 00-0068 EA 6" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,582.24 367.71 

    For Class 52  Rating, Deduct  -222.76 
    For Class 54  Rating, Add  310.45 
    For Class 55  Rating, Add  464.97 
    For Class 56  Rating, Add  617.46 

. 
 40 05 19 00-0069 EA 6" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,648.22 371.54 

    For Class 52  Rating, Deduct  -229.38 
    For Class 54  Rating, Add  319.55 
    For Class 55  Rating, Add  478.53 
    For Class 56  Rating, Add  635.42 

. 
 40 05 19 00-0070 EA 6" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,714.20 375.37 

    For Class 52  Rating, Deduct  -236.00 
    For Class 54  Rating, Add  328.64 
    For Class 55  Rating, Add  492.09 
    For Class 56  Rating, Add  653.38 

. 
 40 05 19 00-0071 EA 6" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,780.18 379.20 

    For Class 52  Rating, Deduct  -242.62 
    For Class 54  Rating, Add  337.74 
    For Class 55  Rating, Add  505.64 
    For Class 56  Rating, Add  671.34 

. 
 40 05 19 00-0072 EA 6" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,846.15 383.03 

    For Class 52  Rating, Deduct  -249.24 
    For Class 54  Rating, Add  346.83 
    For Class 55  Rating, Add  519.20 
    For Class 56  Rating, Add  689.30 

. 
 40 05 19 00-0073 EA 6" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,912.12 386.86 

    For Class 52  Rating, Deduct  -255.86 
    For Class 54  Rating, Add  355.93 
    For Class 55  Rating, Add  532.76 
    For Class 56  Rating, Add  707.26 

. 
 40 05 19 00-0074 EA 6" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,978.10 390.70 

    For Class 52  Rating, Deduct  -262.47 
    For Class 54  Rating, Add  365.02 
    For Class 55  Rating, Add  546.31 
    For Class 56  Rating, Add  725.22 

. 
 40 05 19 00-0075 EA 6" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,044.07 394.53 

    For Class 52  Rating, Deduct  -269.09 
    For Class 54  Rating, Add  374.12 
    For Class 55  Rating, Add  559.87 
    For Class 56  Rating, Add  743.18 

. 
 40 05 19 00-0076 EA 6" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,110.04 398.36 

    For Class 52  Rating, Deduct  -275.71 
    For Class 54  Rating, Add  383.21 
    For Class 55  Rating, Add  573.43 
    For Class 56  Rating, Add  761.14 

. 
 40 05 19 00-0077 EA 6" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,176.02 402.19 

    For Class 52  Rating, Deduct  -282.33 
    For Class 54  Rating, Add  392.31 
    For Class 55  Rating, Add  586.99 
    For Class 56  Rating, Add  779.10 

. 
 40 05 19 00-0078 EA 6" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,241.99 406.02 

    For Class 52  Rating, Deduct  -288.95 
    For Class 54  Rating, Add  401.40 
    For Class 55  Rating, Add  600.54 
    For Class 56  Rating, Add  797.06 

. 
 40 05 19 00-0079 EA 6" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,307.96 409.85 

    For Class 52  Rating, Deduct  -295.57 
    For Class 54  Rating, Add  410.50 
    For Class 55  Rating, Add  614.10 
    For Class 56  Rating, Add  815.01 

. 
 40 05 19 00-0080 EA 6" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,373.94 413.68 

    For Class 52  Rating, Deduct  -302.19 
    For Class 54  Rating, Add  419.59 
    For Class 55  Rating, Add  627.66 
    For Class 56  Rating, Add  832.97 

. 
 40 05 19 00-0081 EA 6" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,439.91 417.51 

    For Class 52  Rating, Deduct  -308.81 
    For Class 54  Rating, Add  428.69 
    For Class 55  Rating, Add  641.21 
    For Class 56  Rating, Add  850.93 

. 
 40 05 19 00-0082 EA 6" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,505.88 421.34 

    For Class 52  Rating, Deduct  -315.42 
    For Class 54  Rating, Add  437.78 
    For Class 55  Rating, Add  654.77 
    For Class 56  Rating, Add  868.89 

XXXXXXX 
. 
 40 05 19 00-0083  8" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0084 EA 8" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,389.48 352.40 
    For Class 52  Rating, Deduct  -94.11 
    For Class 54  Rating, Add  134.74 
    For Class 55  Rating, Add  203.60 
    For Class 56  Rating, Add  271.61 
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. 
 40 05 19 00-0085 EA 8" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,478.01 356.23 

    For Class 52  Rating, Deduct  -103.21 
    For Class 54  Rating, Add  147.22 
    For Class 55  Rating, Add  222.19 
    For Class 56  Rating, Add  296.22 

. 
 40 05 19 00-0086 EA 8" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,566.55 360.06 

    For Class 52  Rating, Deduct  -112.31 
    For Class 54  Rating, Add  159.70 
    For Class 55  Rating, Add  240.78 
    For Class 56  Rating, Add  320.84 

. 
 40 05 19 00-0087 EA 8" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,655.09 363.89 

    For Class 52  Rating, Deduct  -121.41 
    For Class 54  Rating, Add  172.18 
    For Class 55  Rating, Add  259.37 
    For Class 56  Rating, Add  345.45 

. 
 40 05 19 00-0088 EA 8" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,743.62 367.71 

    For Class 52  Rating, Deduct  -130.51 
    For Class 54  Rating, Add  184.66 
    For Class 55  Rating, Add  277.96 
    For Class 56  Rating, Add  370.07 

. 
 40 05 19 00-0089 EA 8" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,832.17 371.54 

    For Class 52  Rating, Deduct  -139.61 
    For Class 54  Rating, Add  197.14 
    For Class 55  Rating, Add  296.55 
    For Class 56  Rating, Add  394.69 

. 
 40 05 19 00-0090 EA 8" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,920.70 375.37 

    For Class 52  Rating, Deduct  -148.71 
    For Class 54  Rating, Add  209.62 
    For Class 55  Rating, Add  315.13 
    For Class 56  Rating, Add  419.30 

. 
 40 05 19 00-0091 EA 8" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,009.24 379.20 

    For Class 52  Rating, Deduct  -157.81 
    For Class 54  Rating, Add  222.10 
    For Class 55  Rating, Add  333.72 
    For Class 56  Rating, Add  443.91 

. 
 40 05 19 00-0092 EA 8" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,097.78 383.03 

    For Class 52  Rating, Deduct  -166.92 
    For Class 54  Rating, Add  234.58 
    For Class 55  Rating, Add  352.31 
    For Class 56  Rating, Add  468.53 

. 
 40 05 19 00-0093 EA 8" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,186.31 386.86 

    For Class 52  Rating, Deduct  -176.02 
    For Class 54  Rating, Add  247.06 
    For Class 55  Rating, Add  370.90 
    For Class 56  Rating, Add  493.15 

. 
 40 05 19 00-0094 EA 8" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,274.86 390.70 

    For Class 52  Rating, Deduct  -185.12 
    For Class 54  Rating, Add  259.54 
    For Class 55  Rating, Add  389.49 
    For Class 56  Rating, Add  517.76 

. 
 40 05 19 00-0095 EA 8" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,363.39 394.53 

    For Class 52  Rating, Deduct  -194.22 
    For Class 54  Rating, Add  272.02 
    For Class 55  Rating, Add  408.08 
    For Class 56  Rating, Add  542.38 

. 
 40 05 19 00-0096 EA 8" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,451.92 398.36 

    For Class 52  Rating, Deduct  -203.32 
    For Class 54  Rating, Add  284.50 
    For Class 55  Rating, Add  426.67 
    For Class 56  Rating, Add  566.99 

. 
 40 05 19 00-0097 EA 8" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,540.47 402.19 

    For Class 52  Rating, Deduct  -212.42 
    For Class 54  Rating, Add  296.98 
    For Class 55  Rating, Add  445.26 
    For Class 56  Rating, Add  591.61 

. 
 40 05 19 00-0098 EA 8" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,629.00 406.02 

    For Class 52  Rating, Deduct  -221.52 
    For Class 54  Rating, Add  309.46 
    For Class 55  Rating, Add  463.85 
    For Class 56  Rating, Add  616.22 

. 
 40 05 19 00-0099 EA 8" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,717.54 409.85 

    For Class 52  Rating, Deduct  -230.62 
    For Class 54  Rating, Add  321.94 
    For Class 55  Rating, Add  482.44 
    For Class 56  Rating, Add  640.84 

. 
 40 05 19 00-0100 EA 8" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,806.08 413.68 

    For Class 52  Rating, Deduct  -239.72 
    For Class 54  Rating, Add  334.41 
    For Class 55  Rating, Add  501.02 
    For Class 56  Rating, Add  665.45 

. 
 40 05 19 00-0101 EA 8" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 2,894.61 417.51 

    For Class 52  Rating, Deduct  -248.82 
    For Class 54  Rating, Add  346.89 
    For Class 55  Rating, Add  519.61 
    For Class 56  Rating, Add  690.07 
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. 
 40 05 19 00-0102 EA 8" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,983.15 421.34 

    For Class 52  Rating, Deduct  -257.92 
    For Class 54  Rating, Add  359.37 
    For Class 55  Rating, Add  538.20 
    For Class 56  Rating, Add  714.69 

. 
 40 05 19 00-0103 EA 8" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,071.69 425.16 

    For Class 52  Rating, Deduct  -267.02 
    For Class 54  Rating, Add  371.85 
    For Class 55  Rating, Add  556.79 
    For Class 56  Rating, Add  739.30 

. 
 40 05 19 00-0104 EA 8" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,160.23 429.00 

    For Class 52  Rating, Deduct  -276.13 
    For Class 54  Rating, Add  384.33 
    For Class 55  Rating, Add  575.38 
    For Class 56  Rating, Add  763.92 

. 
 40 05 19 00-0105 EA 8" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,248.76 432.83 

    For Class 52  Rating, Deduct  -285.23 
    For Class 54  Rating, Add  396.81 
    For Class 55  Rating, Add  593.97 
    For Class 56  Rating, Add  788.53 

. 
 40 05 19 00-0106 EA 8" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,337.31 436.66 

    For Class 52  Rating, Deduct  -294.33 
    For Class 54  Rating, Add  409.29 
    For Class 55  Rating, Add  612.56 
    For Class 56  Rating, Add  813.15 

. 
 40 05 19 00-0107 EA 8" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,425.84 440.49 

    For Class 52  Rating, Deduct  -303.43 
    For Class 54  Rating, Add  421.77 
    For Class 55  Rating, Add  631.15 
    For Class 56  Rating, Add  837.76 

. 
 40 05 19 00-0108 EA 8" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,514.37 444.32 

    For Class 52  Rating, Deduct  -312.53 
    For Class 54  Rating, Add  434.25 
    For Class 55  Rating, Add  649.74 
    For Class 56  Rating, Add  862.38 

. 
 40 05 19 00-0109 EA 8" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,602.92 448.15 

    For Class 52  Rating, Deduct  -321.63 
    For Class 54  Rating, Add  446.73 
    For Class 55  Rating, Add  668.33 
    For Class 56  Rating, Add  887.00 

. 
 40 05 19 00-0110 EA 8" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,691.45 451.98 

    For Class 52  Rating, Deduct  -330.73 
    For Class 54  Rating, Add  459.21 
    For Class 55  Rating, Add  686.91 
    For Class 56  Rating, Add  911.61 

. 
 40 05 19 00-0111 EA 8" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,779.99 455.81 

    For Class 52  Rating, Deduct  -339.83 
    For Class 54  Rating, Add  471.69 
    For Class 55  Rating, Add  705.50 
    For Class 56  Rating, Add  936.23 

. 
 40 05 19 00-0112 EA 8" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,868.53 459.64 

    For Class 52  Rating, Deduct  -348.93 
    For Class 54  Rating, Add  484.17 
    For Class 55  Rating, Add  724.09 
    For Class 56  Rating, Add  960.84 

. 
 40 05 19 00-0113 EA 8" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,957.06 463.48 

    For Class 52  Rating, Deduct  -358.03 
    For Class 54  Rating, Add  496.65 
    For Class 55  Rating, Add  742.68 
    For Class 56  Rating, Add  985.46 

. 
 40 05 19 00-0114 EA 8" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,045.60 467.31 

    For Class 52  Rating, Deduct  -367.13 
    For Class 54  Rating, Add  509.13 
    For Class 55  Rating, Add  761.27 
    For Class 56  Rating, Add  1,010.07 

. 
 40 05 19 00-0115 EA 8" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,134.14 471.14 

    For Class 52  Rating, Deduct  -376.23 
    For Class 54  Rating, Add  521.61 
    For Class 55  Rating, Add  779.86 
    For Class 56  Rating, Add  1,034.69 

. 
 40 05 19 00-0116 EA 8" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,222.68 474.97 

    For Class 52  Rating, Deduct  -385.33 
    For Class 54  Rating, Add  534.09 
    For Class 55  Rating, Add  798.45 
    For Class 56  Rating, Add  1,059.30 

. 
 40 05 19 00-0117 EA 8" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,311.21 478.80 

    For Class 52  Rating, Deduct  -394.43 
    For Class 54  Rating, Add  546.57 
    For Class 55  Rating, Add  817.04 
    For Class 56  Rating, Add  1,083.92 

. 
 40 05 19 00-0118 EA 8" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,399.75 482.62 

    For Class 52  Rating, Deduct  -403.54 
    For Class 54  Rating, Add  559.05 
    For Class 55  Rating, Add  835.63 
    For Class 56  Rating, Add  1,108.53 
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. 
 40 05 19 00-0119 EA 8" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,488.29 486.45 

    For Class 52  Rating, Deduct  -412.64 
    For Class 54  Rating, Add  571.53 
    For Class 55  Rating, Add  854.22 
    For Class 56  Rating, Add  1,133.15 

. 
 40 05 19 00-0120 EA 8" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,576.82 490.28 

    For Class 52  Rating, Deduct  -421.74 
    For Class 54  Rating, Add  584.01 
    For Class 55  Rating, Add  872.80 
    For Class 56  Rating, Add  1,157.76 

. 
 40 05 19 00-0121 EA 8" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,665.37 494.11 

    For Class 52  Rating, Deduct  -430.84 
    For Class 54  Rating, Add  596.49 
    For Class 55  Rating, Add  891.39 
    For Class 56  Rating, Add  1,182.38 

. 
 40 05 19 00-0122 EA 8" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,753.90 497.94 

    For Class 52  Rating, Deduct  -439.94 
    For Class 54  Rating, Add  608.97 
    For Class 55  Rating, Add  909.98 
    For Class 56  Rating, Add  1,207.00 

XXXXXXX 
. 
 40 05 19 00-0123  10" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0124 EA 10" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,748.11 429.00 
    For Class 52  Rating, Deduct  -120.79 
    For Class 54  Rating, Add  172.52 
    For Class 55  Rating, Add  260.48 
    For Class 56  Rating, Add  347.34 

. 
 40 05 19 00-0125 EA 10" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,862.97 432.83 

    For Class 52  Rating, Deduct  -132.79 
    For Class 54  Rating, Add  188.95 
    For Class 55  Rating, Add  284.94 
    For Class 56  Rating, Add  379.72 

. 
 40 05 19 00-0126 EA 10" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,977.83 436.66 

    For Class 52  Rating, Deduct  -144.78 
    For Class 54  Rating, Add  205.37 
    For Class 55  Rating, Add  309.40 
    For Class 56  Rating, Add  412.10 

. 
 40 05 19 00-0127 EA 10" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,092.69 440.49 

    For Class 52  Rating, Deduct  -156.78 
    For Class 54  Rating, Add  221.80 
    For Class 55  Rating, Add  333.86 
    For Class 56  Rating, Add  444.48 

. 
 40 05 19 00-0128 EA 10" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,207.55 444.32 

    For Class 52  Rating, Deduct  -168.78 
    For Class 54  Rating, Add  238.23 
    For Class 55  Rating, Add  358.31 
    For Class 56  Rating, Add  476.87 

. 
 40 05 19 00-0129 EA 10" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,322.42 448.15 

    For Class 52  Rating, Deduct  -180.77 
    For Class 54  Rating, Add  254.66 
    For Class 55  Rating, Add  382.77 
    For Class 56  Rating, Add  509.25 

. 
 40 05 19 00-0130 EA 10" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,437.28 451.98 

    For Class 52  Rating, Deduct  -192.77 
    For Class 54  Rating, Add  271.09 
    For Class 55  Rating, Add  407.23 
    For Class 56  Rating, Add  541.63 

. 
 40 05 19 00-0131 EA 10" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,552.14 455.81 

    For Class 52  Rating, Deduct  -204.77 
    For Class 54  Rating, Add  287.52 
    For Class 55  Rating, Add  431.69 
    For Class 56  Rating, Add  574.01 

. 
 40 05 19 00-0132 EA 10" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,667.01 459.64 

    For Class 52  Rating, Deduct  -216.76 
    For Class 54  Rating, Add  303.94 
    For Class 55  Rating, Add  456.15 
    For Class 56  Rating, Add  606.39 

. 
 40 05 19 00-0133 EA 10" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,781.86 463.48 

    For Class 52  Rating, Deduct  -228.76 
    For Class 54  Rating, Add  320.37 
    For Class 55  Rating, Add  480.61 
    For Class 56  Rating, Add  638.77 

. 
 40 05 19 00-0134 EA 10" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,896.72 467.31 

    For Class 52  Rating, Deduct  -240.76 
    For Class 54  Rating, Add  336.80 
    For Class 55  Rating, Add  505.07 
    For Class 56  Rating, Add  671.15 

. 
 40 05 19 00-0135 EA 10" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,011.59 471.14 

    For Class 52  Rating, Deduct  -252.75 
    For Class 54  Rating, Add  353.23 
    For Class 55  Rating, Add  529.53 
    For Class 56  Rating, Add  703.53 
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. 
 40 05 19 00-0136 EA 10" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,126.45 474.97 

    For Class 52  Rating, Deduct  -264.75 
    For Class 54  Rating, Add  369.66 
    For Class 55  Rating, Add  553.99 
    For Class 56  Rating, Add  735.92 

. 
 40 05 19 00-0137 EA 10" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,241.31 478.80 

    For Class 52  Rating, Deduct  -276.75 
    For Class 54  Rating, Add  386.09 
    For Class 55  Rating, Add  578.45 
    For Class 56  Rating, Add  768.30 

. 
 40 05 19 00-0138 EA 10" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,356.18 482.62 

    For Class 52  Rating, Deduct  -288.74 
    For Class 54  Rating, Add  402.51 
    For Class 55  Rating, Add  602.91 
    For Class 56  Rating, Add  800.68 

. 
 40 05 19 00-0139 EA 10" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,471.04 486.45 

    For Class 52  Rating, Deduct  -300.74 
    For Class 54  Rating, Add  418.94 
    For Class 55  Rating, Add  627.37 
    For Class 56  Rating, Add  833.06 

. 
 40 05 19 00-0140 EA 10" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,585.89 490.28 

    For Class 52  Rating, Deduct  -312.73 
    For Class 54  Rating, Add  435.37 
    For Class 55  Rating, Add  651.83 
    For Class 56  Rating, Add  865.44 

. 
 40 05 19 00-0141 EA 10" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,700.76 494.11 

    For Class 52  Rating, Deduct  -324.73 
    For Class 54  Rating, Add  451.80 
    For Class 55  Rating, Add  676.29 
    For Class 56  Rating, Add  897.82 

. 
 40 05 19 00-0142 EA 10" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,815.62 497.94 

    For Class 52  Rating, Deduct  -336.73 
    For Class 54  Rating, Add  468.23 
    For Class 55  Rating, Add  700.75 
    For Class 56  Rating, Add  930.20 

. 
 40 05 19 00-0143 EA 10" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,930.48 501.78 

    For Class 52  Rating, Deduct  -348.72 
    For Class 54  Rating, Add  484.66 
    For Class 55  Rating, Add  725.21 
    For Class 56  Rating, Add  962.58 

. 
 40 05 19 00-0144 EA 10" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,045.35 505.61 

    For Class 52  Rating, Deduct  -360.72 
    For Class 54  Rating, Add  501.08 
    For Class 55  Rating, Add  749.67 
    For Class 56  Rating, Add  994.97 

. 
 40 05 19 00-0145 EA 10" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,160.21 509.44 

    For Class 52  Rating, Deduct  -372.72 
    For Class 54  Rating, Add  517.51 
    For Class 55  Rating, Add  774.12 
    For Class 56  Rating, Add  1,027.35 

. 
 40 05 19 00-0146 EA 10" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,275.07 513.27 

    For Class 52  Rating, Deduct  -384.71 
    For Class 54  Rating, Add  533.94 
    For Class 55  Rating, Add  798.58 
    For Class 56  Rating, Add  1,059.73 

. 
 40 05 19 00-0147 EA 10" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,389.93 517.10 

    For Class 52  Rating, Deduct  -396.71 
    For Class 54  Rating, Add  550.37 
    For Class 55  Rating, Add  823.04 
    For Class 56  Rating, Add  1,092.11 

. 
 40 05 19 00-0148 EA 10" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,504.79 520.93 

    For Class 52  Rating, Deduct  -408.71 
    For Class 54  Rating, Add  566.80 
    For Class 55  Rating, Add  847.50 
    For Class 56  Rating, Add  1,124.49 

. 
 40 05 19 00-0149 EA 10" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,619.66 524.76 

    For Class 52  Rating, Deduct  -420.70 
    For Class 54  Rating, Add  583.23 
    For Class 55  Rating, Add  871.96 
    For Class 56  Rating, Add  1,156.87 

. 
 40 05 19 00-0150 EA 10" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,734.53 528.59 

    For Class 52  Rating, Deduct  -432.70 
    For Class 54  Rating, Add  599.66 
    For Class 55  Rating, Add  896.42 
    For Class 56  Rating, Add  1,189.25 

. 
 40 05 19 00-0151 EA 10" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,849.39 532.42 

    For Class 52  Rating, Deduct  -444.70 
    For Class 54  Rating, Add  616.08 
    For Class 55  Rating, Add  920.88 
    For Class 56  Rating, Add  1,221.63 

. 
 40 05 19 00-0152 EA 10" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,964.25 536.24 

    For Class 52  Rating, Deduct  -456.69 
    For Class 54  Rating, Add  632.51 
    For Class 55  Rating, Add  945.34 
    For Class 56  Rating, Add  1,254.02 
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. 
 40 05 19 00-0153 EA 10" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,079.12 540.08 

    For Class 52  Rating, Deduct  -468.69 
    For Class 54  Rating, Add  648.94 
    For Class 55  Rating, Add  969.80 
    For Class 56  Rating, Add  1,286.40 

. 
 40 05 19 00-0154 EA 10" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,193.97 543.91 

    For Class 52  Rating, Deduct  -480.68 
    For Class 54  Rating, Add  665.37 
    For Class 55  Rating, Add  994.26 
    For Class 56  Rating, Add  1,318.78 

. 
 40 05 19 00-0155 EA 10" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,306.95 547.74 

    For Class 52  Rating, Deduct  -492.47 
    For Class 54  Rating, Add  681.51 
    For Class 55  Rating, Add  1,018.30 
    For Class 56  Rating, Add  1,350.60 

. 
 40 05 19 00-0156 EA 10" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,423.70 551.57 

    For Class 52  Rating, Deduct  -504.68 
    For Class 54  Rating, Add  698.23 
    For Class 55  Rating, Add  1,043.18 
    For Class 56  Rating, Add  1,383.54 

. 
 40 05 19 00-0157 EA 10" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,538.56 555.40 

    For Class 52  Rating, Deduct  -516.67 
    For Class 54  Rating, Add  714.65 
    For Class 55  Rating, Add  1,067.64 
    For Class 56  Rating, Add  1,415.92 

. 
 40 05 19 00-0158 EA 10" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,653.42 559.23 

    For Class 52  Rating, Deduct  -528.67 
    For Class 54  Rating, Add  731.08 
    For Class 55  Rating, Add  1,092.10 
    For Class 56  Rating, Add  1,448.30 

. 
 40 05 19 00-0159 EA 10" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,768.29 563.06 

    For Class 52  Rating, Deduct  -540.67 
    For Class 54  Rating, Add  747.51 
    For Class 55  Rating, Add  1,116.56 
    For Class 56  Rating, Add  1,480.68 

. 
 40 05 19 00-0160 EA 10" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,883.15 566.89 

    For Class 52  Rating, Deduct  -552.66 
    For Class 54  Rating, Add  763.94 
    For Class 55  Rating, Add  1,141.02 
    For Class 56  Rating, Add  1,513.07 

. 
 40 05 19 00-0161 EA 10" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,998.00 570.72 

    For Class 52  Rating, Deduct  -564.66 
    For Class 54  Rating, Add  780.37 
    For Class 55  Rating, Add  1,165.47 
    For Class 56  Rating, Add  1,545.44 

. 
 40 05 19 00-0162 EA 10" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,112.87 574.56 

    For Class 52  Rating, Deduct  -576.66 
    For Class 54  Rating, Add  796.80 
    For Class 55  Rating, Add  1,189.93 
    For Class 56  Rating, Add  1,577.83 

XXXXXXX 
. 
 40 05 19 00-0163  12" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0164 EA 12" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,282.91 536.24 
    For Class 52  Rating, Deduct  -161.75 
    For Class 54  Rating, Add  230.31 
    For Class 55  Rating, Add  347.40 
    For Class 56  Rating, Add  463.02 

. 
 40 05 19 00-0165 EA 12" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,425.98 540.08 

    For Class 52  Rating, Deduct  -176.84 
    For Class 54  Rating, Add  250.97 
    For Class 55  Rating, Add  378.15 
    For Class 56  Rating, Add  503.72 

. 
 40 05 19 00-0166 EA 12" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,569.05 543.91 

    For Class 52  Rating, Deduct  -191.94 
    For Class 54  Rating, Add  271.63 
    For Class 55  Rating, Add  408.90 
    For Class 56  Rating, Add  544.43 

. 
 40 05 19 00-0167 EA 12" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,712.11 547.74 

    For Class 52  Rating, Deduct  -207.04 
    For Class 54  Rating, Add  292.29 
    For Class 55  Rating, Add  439.65 
    For Class 56  Rating, Add  585.13 

. 
 40 05 19 00-0168 EA 12" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,855.18 551.57 

    For Class 52  Rating, Deduct  -222.14 
    For Class 54  Rating, Add  312.95 
    For Class 55  Rating, Add  470.40 
    For Class 56  Rating, Add  625.83 

. 
 40 05 19 00-0169 EA 12" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,998.25 555.40 

    For Class 52  Rating, Deduct  -237.24 
    For Class 54  Rating, Add  333.61 
    For Class 55  Rating, Add  501.15 
    For Class 56  Rating, Add  666.53 
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. 
 40 05 19 00-0170 EA 12" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,141.31 559.23 

    For Class 52  Rating, Deduct  -252.34 
    For Class 54  Rating, Add  354.27 
    For Class 55  Rating, Add  531.90 
    For Class 56  Rating, Add  707.23 

. 
 40 05 19 00-0171 EA 12" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,284.38 563.06 

    For Class 52  Rating, Deduct  -267.44 
    For Class 54  Rating, Add  374.93 
    For Class 55  Rating, Add  562.64 
    For Class 56  Rating, Add  747.93 

. 
 40 05 19 00-0172 EA 12" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,427.45 566.89 

    For Class 52  Rating, Deduct  -282.54 
    For Class 54  Rating, Add  395.59 
    For Class 55  Rating, Add  593.39 
    For Class 56  Rating, Add  788.63 

. 
 40 05 19 00-0173 EA 12" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,570.51 570.72 

    For Class 52  Rating, Deduct  -297.64 
    For Class 54  Rating, Add  416.24 
    For Class 55  Rating, Add  624.14 
    For Class 56  Rating, Add  829.34 

. 
 40 05 19 00-0174 EA 12" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,713.58 574.56 

    For Class 52  Rating, Deduct  -312.73 
    For Class 54  Rating, Add  436.90 
    For Class 55  Rating, Add  654.89 
    For Class 56  Rating, Add  870.04 

. 
 40 05 19 00-0175 EA 12" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,856.65 578.39 

    For Class 52  Rating, Deduct  -327.83 
    For Class 54  Rating, Add  457.56 
    For Class 55  Rating, Add  685.64 
    For Class 56  Rating, Add  910.74 

. 
 40 05 19 00-0176 EA 12" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,999.71 582.22 

    For Class 52  Rating, Deduct  -342.93 
    For Class 54  Rating, Add  478.22 
    For Class 55  Rating, Add  716.39 
    For Class 56  Rating, Add  951.44 

. 
 40 05 19 00-0177 EA 12" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,142.78 586.05 

    For Class 52  Rating, Deduct  -358.03 
    For Class 54  Rating, Add  498.88 
    For Class 55  Rating, Add  747.14 
    For Class 56  Rating, Add  992.14 

. 
 40 05 19 00-0178 EA 12" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,285.85 589.88 

    For Class 52  Rating, Deduct  -373.13 
    For Class 54  Rating, Add  519.54 
    For Class 55  Rating, Add  777.89 
    For Class 56  Rating, Add  1,032.84 

. 
 40 05 19 00-0179 EA 12" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,428.91 593.70 

    For Class 52  Rating, Deduct  -388.23 
    For Class 54  Rating, Add  540.20 
    For Class 55  Rating, Add  808.64 
    For Class 56  Rating, Add  1,073.55 

. 
 40 05 19 00-0180 EA 12" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,571.98 597.53 

    For Class 52  Rating, Deduct  -403.33 
    For Class 54  Rating, Add  560.86 
    For Class 55  Rating, Add  839.38 
    For Class 56  Rating, Add  1,114.25 

. 
 40 05 19 00-0181 EA 12" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,715.05 601.36 

    For Class 52  Rating, Deduct  -418.43 
    For Class 54  Rating, Add  581.52 
    For Class 55  Rating, Add  870.14 
    For Class 56  Rating, Add  1,154.95 

. 
 40 05 19 00-0182 EA 12" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,858.11 605.19 

    For Class 52  Rating, Deduct  -433.53 
    For Class 54  Rating, Add  602.18 
    For Class 55  Rating, Add  900.88 
    For Class 56  Rating, Add  1,195.65 

. 
 40 05 19 00-0183 EA 12" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,001.18 609.02 

    For Class 52  Rating, Deduct  -448.63 
    For Class 54  Rating, Add  622.83 
    For Class 55  Rating, Add  931.63 
    For Class 56  Rating, Add  1,236.35 

. 
 40 05 19 00-0184 EA 12" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,144.25 612.86 

    For Class 52  Rating, Deduct  -463.72 
    For Class 54  Rating, Add  643.49 
    For Class 55  Rating, Add  962.38 
    For Class 56  Rating, Add  1,277.05 

. 
 40 05 19 00-0185 EA 12" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,287.31 616.69 

    For Class 52  Rating, Deduct  -478.82 
    For Class 54  Rating, Add  664.15 
    For Class 55  Rating, Add  993.13 
    For Class 56  Rating, Add  1,317.75 

. 
 40 05 19 00-0186 EA 12" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,430.38 620.52 

    For Class 52  Rating, Deduct  -493.92 
    For Class 54  Rating, Add  684.81 
    For Class 55  Rating, Add  1,023.88 
    For Class 56  Rating, Add  1,358.46 
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. 
 40 05 19 00-0187 EA 12" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,573.45 624.35 

    For Class 52  Rating, Deduct  -509.02 
    For Class 54  Rating, Add  705.47 
    For Class 55  Rating, Add  1,054.63 
    For Class 56  Rating, Add  1,399.16 

. 
 40 05 19 00-0188 EA 12" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,716.51 628.18 

    For Class 52  Rating, Deduct  -524.12 
    For Class 54  Rating, Add  726.13 
    For Class 55  Rating, Add  1,085.38 
    For Class 56  Rating, Add  1,439.86 

. 
 40 05 19 00-0189 EA 12" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,859.58 632.01 

    For Class 52  Rating, Deduct  -539.22 
    For Class 54  Rating, Add  746.79 
    For Class 55  Rating, Add  1,116.13 
    For Class 56  Rating, Add  1,480.56 

. 
 40 05 19 00-0190 EA 12" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,002.65 635.84 

    For Class 52  Rating, Deduct  -554.32 
    For Class 54  Rating, Add  767.45 
    For Class 55  Rating, Add  1,146.88 
    For Class 56  Rating, Add  1,521.26 

. 
 40 05 19 00-0191 EA 12" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,145.72 639.67 

    For Class 52  Rating, Deduct  -569.42 
    For Class 54  Rating, Add  788.11 
    For Class 55  Rating, Add  1,177.62 
    For Class 56  Rating, Add  1,561.96 

. 
 40 05 19 00-0192 EA 12" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,288.78 643.50 

    For Class 52  Rating, Deduct  -584.52 
    For Class 54  Rating, Add  808.77 
    For Class 55  Rating, Add  1,208.37 
    For Class 56  Rating, Add  1,602.67 

. 
 40 05 19 00-0193 EA 12" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,431.85 647.33 

    For Class 52  Rating, Deduct  -599.62 
    For Class 54  Rating, Add  829.43 
    For Class 55  Rating, Add  1,239.12 
    For Class 56  Rating, Add  1,643.37 

. 
 40 05 19 00-0194 EA 12" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,574.92 651.16 

    For Class 52  Rating, Deduct  -614.71 
    For Class 54  Rating, Add  850.09 
    For Class 55  Rating, Add  1,269.87 
    For Class 56  Rating, Add  1,684.07 

. 
 40 05 19 00-0195 EA 12" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,717.98 654.99 

    For Class 52  Rating, Deduct  -629.81 
    For Class 54  Rating, Add  870.74 
    For Class 55  Rating, Add  1,300.62 
    For Class 56  Rating, Add  1,724.77 

. 
 40 05 19 00-0196 EA 12" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,861.05 658.82 

    For Class 52  Rating, Deduct  -644.91 
    For Class 54  Rating, Add  891.40 
    For Class 55  Rating, Add  1,331.37 
    For Class 56  Rating, Add  1,765.47 

. 
 40 05 19 00-0197 EA 12" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,004.12 662.65 

    For Class 52  Rating, Deduct  -660.01 
    For Class 54  Rating, Add  912.06 
    For Class 55  Rating, Add  1,362.12 
    For Class 56  Rating, Add  1,806.17 

. 
 40 05 19 00-0198 EA 12" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,147.18 666.48 

    For Class 52  Rating, Deduct  -675.11 
    For Class 54  Rating, Add  932.72 
    For Class 55  Rating, Add  1,392.87 
    For Class 56  Rating, Add  1,846.87 

. 
 40 05 19 00-0199 EA 12" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,290.25 670.31 

    For Class 52  Rating, Deduct  -690.21 
    For Class 54  Rating, Add  953.38 
    For Class 55  Rating, Add  1,423.62 
    For Class 56  Rating, Add  1,887.58 

. 
 40 05 19 00-0200 EA 12" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,433.32 674.14 

    For Class 52  Rating, Deduct  -705.31 
    For Class 54  Rating, Add  974.04 
    For Class 55  Rating, Add  1,454.37 
    For Class 56  Rating, Add  1,928.28 

. 
 40 05 19 00-0201 EA 12" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,576.38 677.97 

    For Class 52  Rating, Deduct  -720.41 
    For Class 54  Rating, Add  994.70 
    For Class 55  Rating, Add  1,485.11 
    For Class 56  Rating, Add  1,968.98 

. 
 40 05 19 00-0202 EA 12" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,719.45 681.80 

    For Class 52  Rating, Deduct  -735.51 
    For Class 54  Rating, Add  1,015.36 
    For Class 55  Rating, Add  1,515.86 
    For Class 56  Rating, Add  2,009.68 

XXXXXXX 
. 
 40 05 19 00-0203  14" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
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. 
 40 05 19 00-0204 EA 14" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,033.95 643.50 

    For Class 52  Rating, Deduct  -226.48 
    For Class 54  Rating, Add  320.54 
    For Class 55  Rating, Add  482.55 
    For Class 56  Rating, Add  642.49 

. 
 40 05 19 00-0205 EA 14" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,207.10 647.33 

    For Class 52  Rating, Deduct  -244.89 
    For Class 54  Rating, Add  345.71 
    For Class 55  Rating, Add  520.00 
    For Class 56  Rating, Add  692.07 

. 
 40 05 19 00-0206 EA 14" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,380.26 651.16 

    For Class 52  Rating, Deduct  -263.30 
    For Class 54  Rating, Add  370.89 
    For Class 55  Rating, Add  557.46 
    For Class 56  Rating, Add  741.64 

. 
 40 05 19 00-0207 EA 14" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,553.41 654.99 

    For Class 52  Rating, Deduct  -281.71 
    For Class 54  Rating, Add  396.06 
    For Class 55  Rating, Add  594.92 
    For Class 56  Rating, Add  791.22 

. 
 40 05 19 00-0208 EA 14" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,726.55 658.82 

    For Class 52  Rating, Deduct  -300.12 
    For Class 54  Rating, Add  421.23 
    For Class 55  Rating, Add  632.38 
    For Class 56  Rating, Add  840.80 

. 
 40 05 19 00-0209 EA 14" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,899.71 662.65 

    For Class 52  Rating, Deduct  -318.53 
    For Class 54  Rating, Add  446.40 
    For Class 55  Rating, Add  669.84 
    For Class 56  Rating, Add  890.37 

. 
 40 05 19 00-0210 EA 14" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,072.86 666.48 

    For Class 52  Rating, Deduct  -336.93 
    For Class 54  Rating, Add  471.57 
    For Class 55  Rating, Add  707.29 
    For Class 56  Rating, Add  939.95 

. 
 40 05 19 00-0211 EA 14" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,246.01 670.31 

    For Class 52  Rating, Deduct  -355.34 
    For Class 54  Rating, Add  496.75 
    For Class 55  Rating, Add  744.75 
    For Class 56  Rating, Add  989.53 

. 
 40 05 19 00-0212 EA 14" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,419.17 674.14 

    For Class 52  Rating, Deduct  -373.75 
    For Class 54  Rating, Add  521.92 
    For Class 55  Rating, Add  782.21 
    For Class 56  Rating, Add  1,039.10 

. 
 40 05 19 00-0213 EA 14" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,592.32 677.97 

    For Class 52  Rating, Deduct  -392.16 
    For Class 54  Rating, Add  547.09 
    For Class 55  Rating, Add  819.67 
    For Class 56  Rating, Add  1,088.68 

. 
 40 05 19 00-0214 EA 14" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,765.47 681.80 

    For Class 52  Rating, Deduct  -410.57 
    For Class 54  Rating, Add  572.26 
    For Class 55  Rating, Add  857.13 
    For Class 56  Rating, Add  1,138.26 

. 
 40 05 19 00-0215 EA 14" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,938.62 685.63 

    For Class 52  Rating, Deduct  -428.98 
    For Class 54  Rating, Add  597.43 
    For Class 55  Rating, Add  894.58 
    For Class 56  Rating, Add  1,187.83 

. 
 40 05 19 00-0216 EA 14" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,111.77 689.47 

    For Class 52  Rating, Deduct  -447.38 
    For Class 54  Rating, Add  622.61 
    For Class 55  Rating, Add  932.04 
    For Class 56  Rating, Add  1,237.41 

. 
 40 05 19 00-0217 EA 14" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,284.92 693.30 

    For Class 52  Rating, Deduct  -465.79 
    For Class 54  Rating, Add  647.78 
    For Class 55  Rating, Add  969.50 
    For Class 56  Rating, Add  1,286.99 

. 
 40 05 19 00-0218 EA 14" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,458.08 697.13 

    For Class 52  Rating, Deduct  -484.20 
    For Class 54  Rating, Add  672.95 
    For Class 55  Rating, Add  1,006.96 
    For Class 56  Rating, Add  1,336.56 

. 
 40 05 19 00-0219 EA 14" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,631.23 700.96 

    For Class 52  Rating, Deduct  -502.61 
    For Class 54  Rating, Add  698.12 
    For Class 55  Rating, Add  1,044.42 
    For Class 56  Rating, Add  1,386.14 

. 
 40 05 19 00-0220 EA 14" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,804.38 704.79 

    For Class 52  Rating, Deduct  -521.02 
    For Class 54  Rating, Add  723.29 
    For Class 55  Rating, Add  1,081.87 
    For Class 56  Rating, Add  1,435.72 
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. 
 40 05 19 00-0221 EA 14" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,977.53 708.61 

    For Class 52  Rating, Deduct  -539.43 
    For Class 54  Rating, Add  748.46 
    For Class 55  Rating, Add  1,119.33 
    For Class 56  Rating, Add  1,485.29 

. 
 40 05 19 00-0222 EA 14" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,150.68 712.44 

    For Class 52  Rating, Deduct  -557.83 
    For Class 54  Rating, Add  773.64 
    For Class 55  Rating, Add  1,156.79 
    For Class 56  Rating, Add  1,534.87 

. 
 40 05 19 00-0223 EA 14" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,323.83 716.27 

    For Class 52  Rating, Deduct  -576.24 
    For Class 54  Rating, Add  798.81 
    For Class 55  Rating, Add  1,194.25 
    For Class 56  Rating, Add  1,584.45 

. 
 40 05 19 00-0224 EA 14" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,496.99 720.10 

    For Class 52  Rating, Deduct  -594.65 
    For Class 54  Rating, Add  823.98 
    For Class 55  Rating, Add  1,231.71 
    For Class 56  Rating, Add  1,634.02 

. 
 40 05 19 00-0225 EA 14" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,670.14 723.94 

    For Class 52  Rating, Deduct  -613.06 
    For Class 54  Rating, Add  849.15 
    For Class 55  Rating, Add  1,269.16 
    For Class 56  Rating, Add  1,683.60 

. 
 40 05 19 00-0226 EA 14" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,843.29 727.77 

    For Class 52  Rating, Deduct  -631.47 
    For Class 54  Rating, Add  874.33 
    For Class 55  Rating, Add  1,306.62 
    For Class 56  Rating, Add  1,733.18 

. 
 40 05 19 00-0227 EA 14" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,016.46 731.60 

    For Class 52  Rating, Deduct  -649.88 
    For Class 54  Rating, Add  899.50 
    For Class 55  Rating, Add  1,344.08 
    For Class 56  Rating, Add  1,782.76 

. 
 40 05 19 00-0228 EA 14" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,189.60 735.43 

    For Class 52  Rating, Deduct  -668.28 
    For Class 54  Rating, Add  924.67 
    For Class 55  Rating, Add  1,381.54 
    For Class 56  Rating, Add  1,832.33 

. 
 40 05 19 00-0229 EA 14" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,362.75 739.26 

    For Class 52  Rating, Deduct  -686.69 
    For Class 54  Rating, Add  949.84 
    For Class 55  Rating, Add  1,419.00 
    For Class 56  Rating, Add  1,881.91 

. 
 40 05 19 00-0230 EA 14" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,535.91 743.09 

    For Class 52  Rating, Deduct  -705.10 
    For Class 54  Rating, Add  975.01 
    For Class 55  Rating, Add  1,456.45 
    For Class 56  Rating, Add  1,931.49 

. 
 40 05 19 00-0231 EA 14" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,709.06 746.92 

    For Class 52  Rating, Deduct  -723.51 
    For Class 54  Rating, Add  1,000.18 
    For Class 55  Rating, Add  1,493.91 
    For Class 56  Rating, Add  1,981.06 

. 
 40 05 19 00-0232 EA 14" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,882.21 750.75 

    For Class 52  Rating, Deduct  -741.92 
    For Class 54  Rating, Add  1,025.36 
    For Class 55  Rating, Add  1,531.37 
    For Class 56  Rating, Add  2,030.64 

. 
 40 05 19 00-0233 EA 14" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,055.37 754.58 

    For Class 52  Rating, Deduct  -760.33 
    For Class 54  Rating, Add  1,050.53 
    For Class 55  Rating, Add  1,568.83 
    For Class 56  Rating, Add  2,080.22 

. 
 40 05 19 00-0234 EA 14" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,228.51 758.41 

    For Class 52  Rating, Deduct  -778.73 
    For Class 54  Rating, Add  1,075.70 
    For Class 55  Rating, Add  1,606.28 
    For Class 56  Rating, Add  2,129.79 

. 
 40 05 19 00-0235 EA 14" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,401.66 762.24 

    For Class 52  Rating, Deduct  -797.14 
    For Class 54  Rating, Add  1,100.87 
    For Class 55  Rating, Add  1,643.74 
    For Class 56  Rating, Add  2,179.37 

. 
 40 05 19 00-0236 EA 14" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,574.82 766.07 

    For Class 52  Rating, Deduct  -815.55 
    For Class 54  Rating, Add  1,126.04 
    For Class 55  Rating, Add  1,681.20 
    For Class 56  Rating, Add  2,228.95 

. 
 40 05 19 00-0237 EA 14" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,747.97 769.90 

    For Class 52  Rating, Deduct  -833.96 
    For Class 54  Rating, Add  1,151.22 
    For Class 55  Rating, Add  1,718.66 
    For Class 56  Rating, Add  2,278.52 



 

 Process Interconnections 40 

40
 

Common Work Results For Process Interconnections 40 05 
Ductile Iron Process Pipe 40 05 19 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 40 - 15 

. 
 40 05 19 00-0238 EA 14" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,921.12 773.73 

    For Class 52  Rating, Deduct  -852.37 
    For Class 54  Rating, Add  1,176.39 
    For Class 55  Rating, Add  1,756.12 
    For Class 56  Rating, Add  2,328.10 

. 
 40 05 19 00-0239 EA 14" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,094.28 777.56 

    For Class 52  Rating, Deduct  -870.78 
    For Class 54  Rating, Add  1,201.56 
    For Class 55  Rating, Add  1,793.58 
    For Class 56  Rating, Add  2,377.68 

. 
 40 05 19 00-0240 EA 14" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,267.43 781.39 

    For Class 52  Rating, Deduct  -889.19 
    For Class 54  Rating, Add  1,226.73 
    For Class 55  Rating, Add  1,831.03 
    For Class 56  Rating, Add  2,427.25 

. 
 40 05 19 00-0241 EA 14" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,440.57 785.22 

    For Class 52  Rating, Deduct  -907.59 
    For Class 54  Rating, Add  1,251.90 
    For Class 55  Rating, Add  1,868.49 
    For Class 56  Rating, Add  2,476.83 

XXXXXXX 
. 
 40 05 19 00-0242  16" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0243 EA 16" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,554.95 735.43 
    For Class 52  Rating, Deduct  -268.47 
    For Class 54  Rating, Add  379.47 
    For Class 55  Rating, Add  571.01 
    For Class 56  Rating, Add  760.11 

. 
 40 05 19 00-0244 EA 16" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,756.30 739.26 

    For Class 52  Rating, Deduct  -289.98 
    For Class 54  Rating, Add  408.87 
    For Class 55  Rating, Add  614.76 
    For Class 56  Rating, Add  818.01 

. 
 40 05 19 00-0245 EA 16" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,957.66 743.09 

    For Class 52  Rating, Deduct  -311.49 
    For Class 54  Rating, Add  438.27 
    For Class 55  Rating, Add  658.50 
    For Class 56  Rating, Add  875.90 

. 
 40 05 19 00-0246 EA 16" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,159.02 746.92 

    For Class 52  Rating, Deduct  -333.01 
    For Class 54  Rating, Add  467.68 
    For Class 55  Rating, Add  702.25 
    For Class 56  Rating, Add  933.80 

. 
 40 05 19 00-0247 EA 16" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,360.37 750.75 

    For Class 52  Rating, Deduct  -354.52 
    For Class 54  Rating, Add  497.08 
    For Class 55  Rating, Add  746.00 
    For Class 56  Rating, Add  991.70 

. 
 40 05 19 00-0248 EA 16" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,561.73 754.58 

    For Class 52  Rating, Deduct  -376.03 
    For Class 54  Rating, Add  526.48 
    For Class 55  Rating, Add  789.75 
    For Class 56  Rating, Add  1,049.59 

. 
 40 05 19 00-0249 EA 16" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,763.09 758.41 

    For Class 52  Rating, Deduct  -397.54 
    For Class 54  Rating, Add  555.89 
    For Class 55  Rating, Add  833.50 
    For Class 56  Rating, Add  1,107.49 

. 
 40 05 19 00-0250 EA 16" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,964.44 762.24 

    For Class 52  Rating, Deduct  -419.05 
    For Class 54  Rating, Add  585.29 
    For Class 55  Rating, Add  877.24 
    For Class 56  Rating, Add  1,165.39 

. 
 40 05 19 00-0251 EA 16" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,165.80 766.07 

    For Class 52  Rating, Deduct  -440.56 
    For Class 54  Rating, Add  614.69 
    For Class 55  Rating, Add  920.99 
    For Class 56  Rating, Add  1,223.28 

. 
 40 05 19 00-0252 EA 16" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,367.15 769.90 

    For Class 52  Rating, Deduct  -462.07 
    For Class 54  Rating, Add  644.09 
    For Class 55  Rating, Add  964.74 
    For Class 56  Rating, Add  1,281.18 

. 
 40 05 19 00-0253 EA 16" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,568.51 773.73 

    For Class 52  Rating, Deduct  -483.58 
    For Class 54  Rating, Add  673.50 
    For Class 55  Rating, Add  1,008.49 
    For Class 56  Rating, Add  1,339.08 

. 
 40 05 19 00-0254 EA 16" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,769.87 777.56 

    For Class 52  Rating, Deduct  -505.09 
    For Class 54  Rating, Add  702.90 
    For Class 55  Rating, Add  1,052.23 
    For Class 56  Rating, Add  1,396.98 
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. 
 40 05 19 00-0255 EA 16" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,971.22 781.39 

    For Class 52  Rating, Deduct  -526.60 
    For Class 54  Rating, Add  732.30 
    For Class 55  Rating, Add  1,095.98 
    For Class 56  Rating, Add  1,454.87 

. 
 40 05 19 00-0256 EA 16" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,172.58 785.22 

    For Class 52  Rating, Deduct  -548.11 
    For Class 54  Rating, Add  761.70 
    For Class 55  Rating, Add  1,139.73 
    For Class 56  Rating, Add  1,512.77 

. 
 40 05 19 00-0257 EA 16" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,373.94 789.05 

    For Class 52  Rating, Deduct  -569.62 
    For Class 54  Rating, Add  791.11 
    For Class 55  Rating, Add  1,183.48 
    For Class 56  Rating, Add  1,570.67 

. 
 40 05 19 00-0258 EA 16" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,575.29 792.88 

    For Class 52  Rating, Deduct  -591.13 
    For Class 54  Rating, Add  820.51 
    For Class 55  Rating, Add  1,227.22 
    For Class 56  Rating, Add  1,628.56 

. 
 40 05 19 00-0259 EA 16" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,776.65 796.71 

    For Class 52  Rating, Deduct  -612.65 
    For Class 54  Rating, Add  849.91 
    For Class 55  Rating, Add  1,270.97 
    For Class 56  Rating, Add  1,686.46 

. 
 40 05 19 00-0260 EA 16" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,978.01 800.55 

    For Class 52  Rating, Deduct  -634.16 
    For Class 54  Rating, Add  879.31 
    For Class 55  Rating, Add  1,314.72 
    For Class 56  Rating, Add  1,744.36 

. 
 40 05 19 00-0261 EA 16" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,179.36 804.38 

    For Class 52  Rating, Deduct  -655.67 
    For Class 54  Rating, Add  908.72 
    For Class 55  Rating, Add  1,358.47 
    For Class 56  Rating, Add  1,802.25 

. 
 40 05 19 00-0262 EA 16" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,380.72 808.21 

    For Class 52  Rating, Deduct  -677.18 
    For Class 54  Rating, Add  938.12 
    For Class 55  Rating, Add  1,402.22 
    For Class 56  Rating, Add  1,860.15 

. 
 40 05 19 00-0263 EA 16" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,582.08 812.04 

    For Class 52  Rating, Deduct  -698.69 
    For Class 54  Rating, Add  967.52 
    For Class 55  Rating, Add  1,445.96 
    For Class 56  Rating, Add  1,918.05 

. 
 40 05 19 00-0264 EA 16" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,783.43 815.87 

    For Class 52  Rating, Deduct  -720.20 
    For Class 54  Rating, Add  996.92 
    For Class 55  Rating, Add  1,489.71 
    For Class 56  Rating, Add  1,975.95 

. 
 40 05 19 00-0265 EA 16" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,984.79 819.69 

    For Class 52  Rating, Deduct  -741.71 
    For Class 54  Rating, Add  1,026.33 
    For Class 55  Rating, Add  1,533.46 
    For Class 56  Rating, Add  2,033.85 

. 
 40 05 19 00-0266 EA 16" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,186.15 823.52 

    For Class 52  Rating, Deduct  -763.22 
    For Class 54  Rating, Add  1,055.73 
    For Class 55  Rating, Add  1,577.21 
    For Class 56  Rating, Add  2,091.74 

. 
 40 05 19 00-0267 EA 16" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,387.50 827.35 

    For Class 52  Rating, Deduct  -784.73 
    For Class 54  Rating, Add  1,085.13 
    For Class 55  Rating, Add  1,620.95 
    For Class 56  Rating, Add  2,149.64 

. 
 40 05 19 00-0268 EA 16" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,588.86 831.18 

    For Class 52  Rating, Deduct  -806.24 
    For Class 54  Rating, Add  1,114.54 
    For Class 55  Rating, Add  1,664.70 
    For Class 56  Rating, Add  2,207.54 

. 
 40 05 19 00-0269 EA 16" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,790.22 835.02 

    For Class 52  Rating, Deduct  -827.75 
    For Class 54  Rating, Add  1,143.94 
    For Class 55  Rating, Add  1,708.45 
    For Class 56  Rating, Add  2,265.43 

. 
 40 05 19 00-0270 EA 16" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,991.57 838.85 

    For Class 52  Rating, Deduct  -849.26 
    For Class 54  Rating, Add  1,173.34 
    For Class 55  Rating, Add  1,752.20 
    For Class 56  Rating, Add  2,323.33 

. 
 40 05 19 00-0271 EA 16" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,192.93 842.68 

    For Class 52  Rating, Deduct  -870.78 
    For Class 54  Rating, Add  1,202.74 
    For Class 55  Rating, Add  1,795.94 
    For Class 56  Rating, Add  2,381.23 



 

 Process Interconnections 40 

40
 

Common Work Results For Process Interconnections 40 05 
Ductile Iron Process Pipe 40 05 19 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 40 - 17 

. 
 40 05 19 00-0272 EA 16" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,394.29 846.51 

    For Class 52  Rating, Deduct  -892.29 
    For Class 54  Rating, Add  1,232.15 
    For Class 55  Rating, Add  1,839.69 
    For Class 56  Rating, Add  2,439.12 

. 
 40 05 19 00-0273 EA 16" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,595.64 850.34 

    For Class 52  Rating, Deduct  -913.80 
    For Class 54  Rating, Add  1,261.55 
    For Class 55  Rating, Add  1,883.44 
    For Class 56  Rating, Add  2,497.02 

. 
 40 05 19 00-0274 EA 16" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,797.00 854.17 

    For Class 52  Rating, Deduct  -935.31 
    For Class 54  Rating, Add  1,290.95 
    For Class 55  Rating, Add  1,927.19 
    For Class 56  Rating, Add  2,554.92 

. 
 40 05 19 00-0275 EA 16" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,998.36 858.00 

    For Class 52  Rating, Deduct  -956.82 
    For Class 54  Rating, Add  1,320.35 
    For Class 55  Rating, Add  1,970.93 
    For Class 56  Rating, Add  2,612.82 

. 
 40 05 19 00-0276 EA 16" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,199.71 861.83 

    For Class 52  Rating, Deduct  -978.33 
    For Class 54  Rating, Add  1,349.76 
    For Class 55  Rating, Add  2,014.68 
    For Class 56  Rating, Add  2,670.71 

. 
 40 05 19 00-0277 EA 16" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,401.07 865.66 

    For Class 52  Rating, Deduct  -999.84 
    For Class 54  Rating, Add  1,379.16 
    For Class 55  Rating, Add  2,058.43 
    For Class 56  Rating, Add  2,728.61 

. 
 40 05 19 00-0278 EA 16" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,602.43 869.49 

    For Class 52  Rating, Deduct  -1,021.35 
    For Class 54  Rating, Add  1,408.56 
    For Class 55  Rating, Add  2,102.18 
    For Class 56  Rating, Add  2,786.51 

. 
 40 05 19 00-0279 EA 16" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,803.78 873.33 

    For Class 52  Rating, Deduct  -1,042.86 
    For Class 54  Rating, Add  1,437.96 
    For Class 55  Rating, Add  2,145.92 
    For Class 56  Rating, Add  2,844.40 

. 
 40 05 19 00-0280 EA 16" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,005.14 877.15 

    For Class 52  Rating, Deduct  -1,064.37 
    For Class 54  Rating, Add  1,467.37 
    For Class 55  Rating, Add  2,189.67 
    For Class 56  Rating, Add  2,902.30 

XXXXXXX 
. 
 40 05 19 00-0281  18" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0282 EA 18" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,132.78 828.89 
    For Class 52  Rating, Deduct  -316.46 
    For Class 54  Rating, Add  446.60 
    For Class 55  Rating, Add  671.69 
    For Class 56  Rating, Add  893.89 

. 
 40 05 19 00-0283 EA 18" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,364.23 832.71 

    For Class 52  Rating, Deduct  -341.28 
    For Class 54  Rating, Add  480.52 
    For Class 55  Rating, Add  722.14 
    For Class 56  Rating, Add  960.67 

. 
 40 05 19 00-0284 EA 18" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,595.67 836.55 

    For Class 52  Rating, Deduct  -366.10 
    For Class 54  Rating, Add  514.44 
    For Class 55  Rating, Add  772.60 
    For Class 56  Rating, Add  1,027.44 

. 
 40 05 19 00-0285 EA 18" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,827.10 840.38 

    For Class 52  Rating, Deduct  -390.92 
    For Class 54  Rating, Add  548.35 
    For Class 55  Rating, Add  823.06 
    For Class 56  Rating, Add  1,094.21 

. 
 40 05 19 00-0286 EA 18" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,058.55 844.21 

    For Class 52  Rating, Deduct  -415.74 
    For Class 54  Rating, Add  582.27 
    For Class 55  Rating, Add  873.51 
    For Class 56  Rating, Add  1,160.98 

. 
 40 05 19 00-0287 EA 18" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,289.99 848.04 

    For Class 52  Rating, Deduct  -440.56 
    For Class 54  Rating, Add  616.18 
    For Class 55  Rating, Add  923.97 
    For Class 56  Rating, Add  1,227.76 

. 
 40 05 19 00-0288 EA 18" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,521.43 851.87 

    For Class 52  Rating, Deduct  -465.38 
    For Class 54  Rating, Add  650.10 
    For Class 55  Rating, Add  974.43 
    For Class 56  Rating, Add  1,294.53 
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. 
 40 05 19 00-0289 EA 18" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,752.88 855.70 

    For Class 52  Rating, Deduct  -490.20 
    For Class 54  Rating, Add  684.01 
    For Class 55  Rating, Add  1,024.88 
    For Class 56  Rating, Add  1,361.30 

. 
 40 05 19 00-0290 EA 18" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,984.32 859.53 

    For Class 52  Rating, Deduct  -515.02 
    For Class 54  Rating, Add  717.93 
    For Class 55  Rating, Add  1,075.34 
    For Class 56  Rating, Add  1,428.07 

. 
 40 05 19 00-0291 EA 18" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,215.76 863.36 

    For Class 52  Rating, Deduct  -539.84 
    For Class 54  Rating, Add  751.84 
    For Class 55  Rating, Add  1,125.80 
    For Class 56  Rating, Add  1,494.85 

. 
 40 05 19 00-0292 EA 18" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,447.20 867.19 

    For Class 52  Rating, Deduct  -564.66 
    For Class 54  Rating, Add  785.76 
    For Class 55  Rating, Add  1,176.25 
    For Class 56  Rating, Add  1,561.62 

. 
 40 05 19 00-0293 EA 18" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,678.64 871.02 

    For Class 52  Rating, Deduct  -589.48 
    For Class 54  Rating, Add  819.67 
    For Class 55  Rating, Add  1,226.71 
    For Class 56  Rating, Add  1,628.39 

. 
 40 05 19 00-0294 EA 18" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,910.08 874.86 

    For Class 52  Rating, Deduct  -614.30 
    For Class 54  Rating, Add  853.59 
    For Class 55  Rating, Add  1,277.17 
    For Class 56  Rating, Add  1,695.16 

. 
 40 05 19 00-0295 EA 18" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,141.53 878.69 

    For Class 52  Rating, Deduct  -639.12 
    For Class 54  Rating, Add  887.50 
    For Class 55  Rating, Add  1,327.62 
    For Class 56  Rating, Add  1,761.93 

. 
 40 05 19 00-0296 EA 18" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,372.97 882.52 

    For Class 52  Rating, Deduct  -663.94 
    For Class 54  Rating, Add  921.42 
    For Class 55  Rating, Add  1,378.08 
    For Class 56  Rating, Add  1,828.71 

. 
 40 05 19 00-0297 EA 18" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,604.42 886.34 

    For Class 52  Rating, Deduct  -688.76 
    For Class 54  Rating, Add  955.34 
    For Class 55  Rating, Add  1,428.54 
    For Class 56  Rating, Add  1,895.48 

. 
 40 05 19 00-0298 EA 18" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,835.85 890.17 

    For Class 52  Rating, Deduct  -713.58 
    For Class 54  Rating, Add  989.25 
    For Class 55  Rating, Add  1,478.99 
    For Class 56  Rating, Add  1,962.25 

. 
 40 05 19 00-0299 EA 18" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,067.29 894.00 

    For Class 52  Rating, Deduct  -738.40 
    For Class 54  Rating, Add  1,023.17 
    For Class 55  Rating, Add  1,529.45 
    For Class 56  Rating, Add  2,029.02 

. 
 40 05 19 00-0300 EA 18" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,298.74 897.83 

    For Class 52  Rating, Deduct  -763.22 
    For Class 54  Rating, Add  1,057.08 
    For Class 55  Rating, Add  1,579.91 
    For Class 56  Rating, Add  2,095.80 

. 
 40 05 19 00-0301 EA 18" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,530.18 901.66 

    For Class 52  Rating, Deduct  -788.04 
    For Class 54  Rating, Add  1,091.00 
    For Class 55  Rating, Add  1,630.36 
    For Class 56  Rating, Add  2,162.57 

. 
 40 05 19 00-0302 EA 18" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,761.62 905.49 

    For Class 52  Rating, Deduct  -812.86 
    For Class 54  Rating, Add  1,124.91 
    For Class 55  Rating, Add  1,680.82 
    For Class 56  Rating, Add  2,229.34 

. 
 40 05 19 00-0303 EA 18" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,993.07 909.33 

    For Class 52  Rating, Deduct  -837.68 
    For Class 54  Rating, Add  1,158.83 
    For Class 55  Rating, Add  1,731.28 
    For Class 56  Rating, Add  2,296.11 

. 
 40 05 19 00-0304 EA 18" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,224.50 913.16 

    For Class 52  Rating, Deduct  -862.50 
    For Class 54  Rating, Add  1,192.74 
    For Class 55  Rating, Add  1,781.73 
    For Class 56  Rating, Add  2,362.88 

. 
 40 05 19 00-0305 EA 18" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,455.94 916.99 

    For Class 52  Rating, Deduct  -887.32 
    For Class 54  Rating, Add  1,226.66 
    For Class 55  Rating, Add  1,832.19 
    For Class 56  Rating, Add  2,429.66 
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. 
 40 05 19 00-0306 EA 18" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,687.39 920.82 

    For Class 52  Rating, Deduct  -912.14 
    For Class 54  Rating, Add  1,260.57 
    For Class 55  Rating, Add  1,882.65 
    For Class 56  Rating, Add  2,496.43 

. 
 40 05 19 00-0307 EA 18" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,918.83 924.65 

    For Class 52  Rating, Deduct  -936.96 
    For Class 54  Rating, Add  1,294.49 
    For Class 55  Rating, Add  1,933.10 
    For Class 56  Rating, Add  2,563.20 

. 
 40 05 19 00-0308 EA 18" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,150.27 928.48 

    For Class 52  Rating, Deduct  -961.78 
    For Class 54  Rating, Add  1,328.40 
    For Class 55  Rating, Add  1,983.56 
    For Class 56  Rating, Add  2,629.97 

. 
 40 05 19 00-0309 EA 18" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,381.72 932.31 

    For Class 52  Rating, Deduct  -986.60 
    For Class 54  Rating, Add  1,362.32 
    For Class 55  Rating, Add  2,034.02 
    For Class 56  Rating, Add  2,696.75 

. 
 40 05 19 00-0310 EA 18" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,613.15 936.14 

    For Class 52  Rating, Deduct  -1,011.42 
    For Class 54  Rating, Add  1,396.23 
    For Class 55  Rating, Add  2,084.47 
    For Class 56  Rating, Add  2,763.52 

. 
 40 05 19 00-0311 EA 18" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,844.59 939.97 

    For Class 52  Rating, Deduct  -1,036.24 
    For Class 54  Rating, Add  1,430.15 
    For Class 55  Rating, Add  2,134.93 
    For Class 56  Rating, Add  2,830.29 

. 
 40 05 19 00-0312 EA 18" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,076.04 943.79 

    For Class 52  Rating, Deduct  -1,061.06 
    For Class 54  Rating, Add  1,464.07 
    For Class 55  Rating, Add  2,185.39 
    For Class 56  Rating, Add  2,897.06 

. 
 40 05 19 00-0313 EA 18" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,307.48 947.63 

    For Class 52  Rating, Deduct  -1,085.88 
    For Class 54  Rating, Add  1,497.98 
    For Class 55  Rating, Add  2,235.84 
    For Class 56  Rating, Add  2,963.83 

. 
 40 05 19 00-0314 EA 18" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,538.92 951.46 

    For Class 52  Rating, Deduct  -1,110.71 
    For Class 54  Rating, Add  1,531.90 
    For Class 55  Rating, Add  2,286.30 
    For Class 56  Rating, Add  3,030.61 

. 
 40 05 19 00-0315 EA 18" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,770.37 955.29 

    For Class 52  Rating, Deduct  -1,135.53 
    For Class 54  Rating, Add  1,565.81 
    For Class 55  Rating, Add  2,336.76 
    For Class 56  Rating, Add  3,097.38 

. 
 40 05 19 00-0316 EA 18" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,001.81 959.12 

    For Class 52  Rating, Deduct  -1,160.35 
    For Class 54  Rating, Add  1,599.73 
    For Class 55  Rating, Add  2,387.21 
    For Class 56  Rating, Add  3,164.15 

. 
 40 05 19 00-0317 EA 18" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,233.24 962.95 

    For Class 52  Rating, Deduct  -1,185.17 
    For Class 54  Rating, Add  1,633.64 
    For Class 55  Rating, Add  2,437.67 
    For Class 56  Rating, Add  3,230.92 

. 
 40 05 19 00-0318 EA 18" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,464.69 966.78 

    For Class 52  Rating, Deduct  -1,209.99 
    For Class 54  Rating, Add  1,667.56 
    For Class 55  Rating, Add  2,488.13 
    For Class 56  Rating, Add  3,297.70 

. 
 40 05 19 00-0319 EA 18" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,696.13 970.61 

    For Class 52  Rating, Deduct  -1,234.81 
    For Class 54  Rating, Add  1,701.47 
    For Class 55  Rating, Add  2,538.58 
    For Class 56  Rating, Add  3,364.47 

XXXXXXX 
. 
 40 05 19 00-0320  20" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0321 EA 20" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,834.99 946.10 
    For Class 52  Rating, Deduct  -374.17 
    For Class 54  Rating, Add  527.43 
    For Class 55  Rating, Add  792.94 
    For Class 56  Rating, Add  1,055.05 

. 
 40 05 19 00-0322 EA 20" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,100.27 949.93 

    For Class 52  Rating, Deduct  -402.71 
    For Class 54  Rating, Add  566.42 
    For Class 55  Rating, Add  850.94 
    For Class 56  Rating, Add  1,131.80 
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. 
 40 05 19 00-0323 EA 20" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,365.56 953.76 

    For Class 52  Rating, Deduct  -431.25 
    For Class 54  Rating, Add  605.41 
    For Class 55  Rating, Add  908.95 
    For Class 56  Rating, Add  1,208.56 

. 
 40 05 19 00-0324 EA 20" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,630.85 957.59 

    For Class 52  Rating, Deduct  -459.79 
    For Class 54  Rating, Add  644.40 
    For Class 55  Rating, Add  966.95 
    For Class 56  Rating, Add  1,285.32 

. 
 40 05 19 00-0325 EA 20" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,896.14 961.42 

    For Class 52  Rating, Deduct  -488.34 
    For Class 54  Rating, Add  683.40 
    For Class 55  Rating, Add  1,024.96 
    For Class 56  Rating, Add  1,362.08 

. 
 40 05 19 00-0326 EA 20" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,161.42 965.25 

    For Class 52  Rating, Deduct  -516.88 
    For Class 54  Rating, Add  722.39 
    For Class 55  Rating, Add  1,082.96 
    For Class 56  Rating, Add  1,438.83 

. 
 40 05 19 00-0327 EA 20" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,426.71 969.08 

    For Class 52  Rating, Deduct  -545.42 
    For Class 54  Rating, Add  761.38 
    For Class 55  Rating, Add  1,140.96 
    For Class 56  Rating, Add  1,515.59 

. 
 40 05 19 00-0328 EA 20" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,692.00 972.91 

    For Class 52  Rating, Deduct  -573.97 
    For Class 54  Rating, Add  800.37 
    For Class 55  Rating, Add  1,198.97 
    For Class 56  Rating, Add  1,592.35 

. 
 40 05 19 00-0329 EA 20" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,957.28 976.74 

    For Class 52  Rating, Deduct  -602.51 
    For Class 54  Rating, Add  839.36 
    For Class 55  Rating, Add  1,256.97 
    For Class 56  Rating, Add  1,669.10 

. 
 40 05 19 00-0330 EA 20" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,222.58 980.57 

    For Class 52  Rating, Deduct  -631.05 
    For Class 54  Rating, Add  878.36 
    For Class 55  Rating, Add  1,314.98 
    For Class 56  Rating, Add  1,745.86 

. 
 40 05 19 00-0331 EA 20" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,487.86 984.41 

    For Class 52  Rating, Deduct  -659.60 
    For Class 54  Rating, Add  917.35 
    For Class 55  Rating, Add  1,372.98 
    For Class 56  Rating, Add  1,822.62 

. 
 40 05 19 00-0332 EA 20" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,753.14 988.23 

    For Class 52  Rating, Deduct  -688.14 
    For Class 54  Rating, Add  956.34 
    For Class 55  Rating, Add  1,430.98 
    For Class 56  Rating, Add  1,899.37 

. 
 40 05 19 00-0333 EA 20" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,018.44 992.06 

    For Class 52  Rating, Deduct  -716.68 
    For Class 54  Rating, Add  995.33 
    For Class 55  Rating, Add  1,488.99 
    For Class 56  Rating, Add  1,976.13 

. 
 40 05 19 00-0334 EA 20" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,283.72 995.89 

    For Class 52  Rating, Deduct  -745.23 
    For Class 54  Rating, Add  1,034.33 
    For Class 55  Rating, Add  1,546.99 
    For Class 56  Rating, Add  2,052.88 

. 
 40 05 19 00-0335 EA 20" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,549.01 999.72 

    For Class 52  Rating, Deduct  -773.77 
    For Class 54  Rating, Add  1,073.32 
    For Class 55  Rating, Add  1,605.00 
    For Class 56  Rating, Add  2,129.64 

. 
 40 05 19 00-0336 EA 20" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,814.30 1,003.55 

    For Class 52  Rating, Deduct  -802.31 
    For Class 54  Rating, Add  1,112.31 
    For Class 55  Rating, Add  1,663.00 
    For Class 56  Rating, Add  2,206.40 

. 
 40 05 19 00-0337 EA 20" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 9,079.59 1,007.38 

    For Class 52  Rating, Deduct  -830.86 
    For Class 54  Rating, Add  1,151.30 
    For Class 55  Rating, Add  1,721.01 
    For Class 56  Rating, Add  2,283.16 

. 
 40 05 19 00-0338 EA 20" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 9,344.87 1,011.21 

    For Class 52  Rating, Deduct  -859.40 
    For Class 54  Rating, Add  1,190.30 
    For Class 55  Rating, Add  1,779.01 
    For Class 56  Rating, Add  2,359.91 

. 
 40 05 19 00-0339 EA 20" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,610.16 1,015.04 

    For Class 52  Rating, Deduct  -887.94 
    For Class 54  Rating, Add  1,229.29 
    For Class 55  Rating, Add  1,837.01 
    For Class 56  Rating, Add  2,436.67 
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. 
 40 05 19 00-0340 EA 20" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,875.45 1,018.87 

    For Class 52  Rating, Deduct  -916.49 
    For Class 54  Rating, Add  1,268.28 
    For Class 55  Rating, Add  1,895.02 
    For Class 56  Rating, Add  2,513.43 

. 
 40 05 19 00-0341 EA 20" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,140.73 1,022.71 

    For Class 52  Rating, Deduct  -945.03 
    For Class 54  Rating, Add  1,307.27 
    For Class 55  Rating, Add  1,953.02 
    For Class 56  Rating, Add  2,590.18 

. 
 40 05 19 00-0342 EA 20" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,406.03 1,026.54 

    For Class 52  Rating, Deduct  -973.57 
    For Class 54  Rating, Add  1,346.26 
    For Class 55  Rating, Add  2,011.03 
    For Class 56  Rating, Add  2,666.94 

. 
 40 05 19 00-0343 EA 20" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,671.31 1,030.37 

    For Class 52  Rating, Deduct  -1,002.12 
    For Class 54  Rating, Add  1,385.26 
    For Class 55  Rating, Add  2,069.03 
    For Class 56  Rating, Add  2,743.70 

. 
 40 05 19 00-0344 EA 20" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,936.59 1,034.20 

    For Class 52  Rating, Deduct  -1,030.66 
    For Class 54  Rating, Add  1,424.25 
    For Class 55  Rating, Add  2,127.03 
    For Class 56  Rating, Add  2,820.45 

. 
 40 05 19 00-0345 EA 20" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,201.89 1,038.03 

    For Class 52  Rating, Deduct  -1,059.20 
    For Class 54  Rating, Add  1,463.24 
    For Class 55  Rating, Add  2,185.04 
    For Class 56  Rating, Add  2,897.21 

. 
 40 05 19 00-0346 EA 20" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,467.17 1,041.86 

    For Class 52  Rating, Deduct  -1,087.75 
    For Class 54  Rating, Add  1,502.23 
    For Class 55  Rating, Add  2,243.04 
    For Class 56  Rating, Add  2,973.97 

. 
 40 05 19 00-0347 EA 20" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,732.46 1,045.68 

    For Class 52  Rating, Deduct  -1,116.29 
    For Class 54  Rating, Add  1,541.23 
    For Class 55  Rating, Add  2,301.05 
    For Class 56  Rating, Add  3,050.72 

. 
 40 05 19 00-0348 EA 20" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,997.75 1,049.51 

    For Class 52  Rating, Deduct  -1,144.83 
    For Class 54  Rating, Add  1,580.22 
    For Class 55  Rating, Add  2,359.05 
    For Class 56  Rating, Add  3,127.48 

. 
 40 05 19 00-0349 EA 20" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,263.04 1,053.34 

    For Class 52  Rating, Deduct  -1,173.38 
    For Class 54  Rating, Add  1,619.21 
    For Class 55  Rating, Add  2,417.06 
    For Class 56  Rating, Add  3,204.24 

. 
 40 05 19 00-0350 EA 20" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,528.32 1,057.18 

    For Class 52  Rating, Deduct  -1,201.92 
    For Class 54  Rating, Add  1,658.20 
    For Class 55  Rating, Add  2,475.06 
    For Class 56  Rating, Add  3,280.99 

. 
 40 05 19 00-0351 EA 20" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,793.61 1,061.01 

    For Class 52  Rating, Deduct  -1,230.46 
    For Class 54  Rating, Add  1,697.19 
    For Class 55  Rating, Add  2,533.06 
    For Class 56  Rating, Add  3,357.75 

. 
 40 05 19 00-0352 EA 20" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,058.90 1,064.84 

    For Class 52  Rating, Deduct  -1,259.01 
    For Class 54  Rating, Add  1,736.19 
    For Class 55  Rating, Add  2,591.07 
    For Class 56  Rating, Add  3,434.51 

. 
 40 05 19 00-0353 EA 20" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,324.18 1,068.67 

    For Class 52  Rating, Deduct  -1,287.55 
    For Class 54  Rating, Add  1,775.18 
    For Class 55  Rating, Add  2,649.07 
    For Class 56  Rating, Add  3,511.26 

. 
 40 05 19 00-0354 EA 20" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,589.48 1,072.50 

    For Class 52  Rating, Deduct  -1,316.09 
    For Class 54  Rating, Add  1,814.17 
    For Class 55  Rating, Add  2,707.08 
    For Class 56  Rating, Add  3,588.02 

. 
 40 05 19 00-0355 EA 20" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,854.76 1,076.33 

    For Class 52  Rating, Deduct  -1,344.64 
    For Class 54  Rating, Add  1,853.16 
    For Class 55  Rating, Add  2,765.08 
    For Class 56  Rating, Add  3,664.78 

. 
 40 05 19 00-0356 EA 20" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,120.04 1,080.16 

    For Class 52  Rating, Deduct  -1,373.18 
    For Class 54  Rating, Add  1,892.16 
    For Class 55  Rating, Add  2,823.09 
    For Class 56  Rating, Add  3,741.53 



40
 40 Process Interconnections 

40 05 Common Work Results For Process Interconnections 
40 05 19 Ductile Iron Process Pipe 
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. 
 40 05 19 00-0357 EA 20" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,385.34 1,083.99 

    For Class 52  Rating, Deduct  -1,401.72 
    For Class 54  Rating, Add  1,931.15 
    For Class 55  Rating, Add  2,881.09 
    For Class 56  Rating, Add  3,818.29 

. 
 40 05 19 00-0358 EA 20" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,650.62 1,087.82 

    For Class 52  Rating, Deduct  -1,430.27 
    For Class 54  Rating, Add  1,970.14 
    For Class 55  Rating, Add  2,939.09 
    For Class 56  Rating, Add  3,895.05 

XXXXXXX 
. 
 40 05 19 00-0359  24" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0360 EA 24" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,940.40 1,118.46 
    For Class 52  Rating, Deduct  -467.03 
    For Class 54  Rating, Add  657.20 
    For Class 55  Rating, Add  987.48 
    For Class 56  Rating, Add  1,313.51 

. 
 40 05 19 00-0361 EA 24" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,267.74 1,122.29 

    For Class 52  Rating, Deduct  -502.40 
    For Class 54  Rating, Add  705.50 
    For Class 55  Rating, Add  1,059.32 
    For Class 56  Rating, Add  1,408.57 

. 
 40 05 19 00-0362 EA 24" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,595.07 1,126.12 

    For Class 52  Rating, Deduct  -537.77 
    For Class 54  Rating, Add  753.80 
    For Class 55  Rating, Add  1,131.16 
    For Class 56  Rating, Add  1,503.63 

. 
 40 05 19 00-0363 EA 24" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 6,922.42 1,129.95 

    For Class 52  Rating, Deduct  -573.14 
    For Class 54  Rating, Add  802.10 
    For Class 55  Rating, Add  1,203.00 
    For Class 56  Rating, Add  1,598.69 

. 
 40 05 19 00-0364 EA 24" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,249.75 1,133.79 

    For Class 52  Rating, Deduct  -608.51 
    For Class 54  Rating, Add  850.40 
    For Class 55  Rating, Add  1,274.84 
    For Class 56  Rating, Add  1,693.75 

. 
 40 05 19 00-0365 EA 24" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,577.09 1,137.62 

    For Class 52  Rating, Deduct  -643.88 
    For Class 54  Rating, Add  898.70 
    For Class 55  Rating, Add  1,346.68 
    For Class 56  Rating, Add  1,788.82 

. 
 40 05 19 00-0366 EA 24" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,904.43 1,141.45 

    For Class 52  Rating, Deduct  -679.25 
    For Class 54  Rating, Add  947.00 
    For Class 55  Rating, Add  1,418.53 
    For Class 56  Rating, Add  1,883.88 

. 
 40 05 19 00-0367 EA 24" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,231.77 1,145.28 

    For Class 52  Rating, Deduct  -714.62 
    For Class 54  Rating, Add  995.30 
    For Class 55  Rating, Add  1,490.37 
    For Class 56  Rating, Add  1,978.94 

. 
 40 05 19 00-0368 EA 24" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,559.12 1,149.11 

    For Class 52  Rating, Deduct  -749.98 
    For Class 54  Rating, Add  1,043.60 
    For Class 55  Rating, Add  1,562.21 
    For Class 56  Rating, Add  2,074.00 

. 
 40 05 19 00-0369 EA 24" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,886.46 1,152.94 

    For Class 52  Rating, Deduct  -785.35 
    For Class 54  Rating, Add  1,091.90 
    For Class 55  Rating, Add  1,634.05 
    For Class 56  Rating, Add  2,169.06 

. 
 40 05 19 00-0370 EA 24" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 9,213.79 1,156.77 

    For Class 52  Rating, Deduct  -820.72 
    For Class 54  Rating, Add  1,140.20 
    For Class 55  Rating, Add  1,705.89 
    For Class 56  Rating, Add  2,264.12 

. 
 40 05 19 00-0371 EA 24" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 9,541.13 1,160.59 

    For Class 52  Rating, Deduct  -856.09 
    For Class 54  Rating, Add  1,188.50 
    For Class 55  Rating, Add  1,777.73 
    For Class 56  Rating, Add  2,359.18 

. 
 40 05 19 00-0372 EA 24" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 9,868.47 1,164.42 

    For Class 52  Rating, Deduct  -891.46 
    For Class 54  Rating, Add  1,236.80 
    For Class 55  Rating, Add  1,849.58 
    For Class 56  Rating, Add  2,454.25 

. 
 40 05 19 00-0373 EA 24" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 10,195.80 1,168.26 

    For Class 52  Rating, Deduct  -926.83 
    For Class 54  Rating, Add  1,285.10 
    For Class 55  Rating, Add  1,921.42 
    For Class 56  Rating, Add  2,549.31 
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. 
 40 05 19 00-0374 EA 24" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 10,523.15 1,172.09 

    For Class 52  Rating, Deduct  -962.20 
    For Class 54  Rating, Add  1,333.40 
    For Class 55  Rating, Add  1,993.26 
    For Class 56  Rating, Add  2,644.37 

. 
 40 05 19 00-0375 EA 24" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 10,850.48 1,175.92 

    For Class 52  Rating, Deduct  -997.57 
    For Class 54  Rating, Add  1,381.70 
    For Class 55  Rating, Add  2,065.10 
    For Class 56  Rating, Add  2,739.43 

. 
 40 05 19 00-0376 EA 24" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 11,177.82 1,179.75 

    For Class 52  Rating, Deduct  -1,032.94 
    For Class 54  Rating, Add  1,430.00 
    For Class 55  Rating, Add  2,136.94 
    For Class 56  Rating, Add  2,834.49 

. 
 40 05 19 00-0377 EA 24" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 11,505.16 1,183.58 

    For Class 52  Rating, Deduct  -1,068.30 
    For Class 54  Rating, Add  1,478.30 
    For Class 55  Rating, Add  2,208.78 
    For Class 56  Rating, Add  2,929.55 

. 
 40 05 19 00-0378 EA 24" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,832.50 1,187.41 

    For Class 52  Rating, Deduct  -1,103.67 
    For Class 54  Rating, Add  1,526.60 
    For Class 55  Rating, Add  2,280.62 
    For Class 56  Rating, Add  3,024.62 

. 
 40 05 19 00-0379 EA 24" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,159.83 1,191.24 

    For Class 52  Rating, Deduct  -1,139.04 
    For Class 54  Rating, Add  1,574.90 
    For Class 55  Rating, Add  2,352.47 
    For Class 56  Rating, Add  3,119.68 

. 
 40 05 19 00-0380 EA 24" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,487.18 1,195.07 

    For Class 52  Rating, Deduct  -1,174.41 
    For Class 54  Rating, Add  1,623.20 
    For Class 55  Rating, Add  2,424.31 
    For Class 56  Rating, Add  3,214.74 

. 
 40 05 19 00-0381 EA 24" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,814.51 1,198.90 

    For Class 52  Rating, Deduct  -1,209.78 
    For Class 54  Rating, Add  1,671.50 
    For Class 55  Rating, Add  2,496.15 
    For Class 56  Rating, Add  3,309.80 

. 
 40 05 19 00-0382 EA 24" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,141.85 1,202.73 

    For Class 52  Rating, Deduct  -1,245.15 
    For Class 54  Rating, Add  1,719.80 
    For Class 55  Rating, Add  2,567.99 
    For Class 56  Rating, Add  3,404.86 

. 
 40 05 19 00-0383 EA 24" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,469.19 1,206.57 

    For Class 52  Rating, Deduct  -1,280.52 
    For Class 54  Rating, Add  1,768.10 
    For Class 55  Rating, Add  2,639.83 
    For Class 56  Rating, Add  3,499.93 

. 
 40 05 19 00-0384 EA 24" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,796.53 1,210.40 

    For Class 52  Rating, Deduct  -1,315.89 
    For Class 54  Rating, Add  1,816.40 
    For Class 55  Rating, Add  2,711.67 
    For Class 56  Rating, Add  3,594.99 

. 
 40 05 19 00-0385 EA 24" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,123.86 1,214.22 

    For Class 52  Rating, Deduct  -1,351.25 
    For Class 54  Rating, Add  1,864.70 
    For Class 55  Rating, Add  2,783.51 
    For Class 56  Rating, Add  3,690.05 

. 
 40 05 19 00-0386 EA 24" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,451.21 1,218.05 

    For Class 52  Rating, Deduct  -1,386.62 
    For Class 54  Rating, Add  1,913.00 
    For Class 55  Rating, Add  2,855.36 
    For Class 56  Rating, Add  3,785.11 

. 
 40 05 19 00-0387 EA 24" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,778.54 1,221.88 

    For Class 52  Rating, Deduct  -1,421.99 
    For Class 54  Rating, Add  1,961.30 
    For Class 55  Rating, Add  2,927.20 
    For Class 56  Rating, Add  3,880.17 

. 
 40 05 19 00-0388 EA 24" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 15,105.87 1,225.71 

    For Class 52  Rating, Deduct  -1,457.36 
    For Class 54  Rating, Add  2,009.60 
    For Class 55  Rating, Add  2,999.04 
    For Class 56  Rating, Add  3,975.23 

. 
 40 05 19 00-0389 EA 24" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 15,531.87 1,294.66 

    For Class 52  Rating, Deduct  -1,492.73 
    For Class 54  Rating, Add  2,059.08 
    For Class 55  Rating, Add  3,073.25 
    For Class 56  Rating, Add  4,073.85 

. 
 40 05 19 00-0390 EA 24" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 15,859.21 1,298.49 

    For Class 52  Rating, Deduct  -1,528.10 
    For Class 54  Rating, Add  2,107.38 
    For Class 55  Rating, Add  3,145.09 
    For Class 56  Rating, Add  4,168.91 
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. 
 40 05 19 00-0391 EA 24" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 16,186.55 1,302.32 

    For Class 52  Rating, Deduct  -1,563.47 
    For Class 54  Rating, Add  2,155.68 
    For Class 55  Rating, Add  3,216.93 
    For Class 56  Rating, Add  4,263.97 

. 
 40 05 19 00-0392 EA 24" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 16,513.88 1,306.15 

    For Class 52  Rating, Deduct  -1,598.84 
    For Class 54  Rating, Add  2,203.98 
    For Class 55  Rating, Add  3,288.77 
    For Class 56  Rating, Add  4,359.03 

. 
 40 05 19 00-0393 EA 24" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 16,841.23 1,309.98 

    For Class 52  Rating, Deduct  -1,634.21 
    For Class 54  Rating, Add  2,252.28 
    For Class 55  Rating, Add  3,360.62 
    For Class 56  Rating, Add  4,454.09 

. 
 40 05 19 00-0394 EA 24" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 17,168.56 1,313.81 

    For Class 52  Rating, Deduct  -1,669.57 
    For Class 54  Rating, Add  2,300.58 
    For Class 55  Rating, Add  3,432.46 
    For Class 56  Rating, Add  4,549.15 

. 
 40 05 19 00-0395 EA 24" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 17,495.90 1,317.65 

    For Class 52  Rating, Deduct  -1,704.94 
    For Class 54  Rating, Add  2,348.88 
    For Class 55  Rating, Add  3,504.30 
    For Class 56  Rating, Add  4,644.22 

. 
 40 05 19 00-0396 EA 24" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 17,823.24 1,321.48 

    For Class 52  Rating, Deduct  -1,740.31 
    For Class 54  Rating, Add  2,397.18 
    For Class 55  Rating, Add  3,576.14 
    For Class 56  Rating, Add  4,739.28 

. 
 40 05 19 00-0397 EA 24" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 18,150.58 1,325.31 

    For Class 52  Rating, Deduct  -1,775.68 
    For Class 54  Rating, Add  2,445.48 
    For Class 55  Rating, Add  3,647.98 
    For Class 56  Rating, Add  4,834.34 

XXXXXXX 
. 
 40 05 19 00-0398  30" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0399 EA 30" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 9,141.42 1,578.11 
    For Class 52  Rating, Deduct  -742.54 
    For Class 54  Rating, Add  1,041.25 
    For Class 55  Rating, Add  1,562.71 
    For Class 56  Rating, Add  2,077.43 

. 
 40 05 19 00-0400 EA 30" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 9,611.67 1,581.94 

    For Class 52  Rating, Deduct  -793.63 
    For Class 54  Rating, Add  1,110.98 
    For Class 55  Rating, Add  1,666.42 
    For Class 56  Rating, Add  2,214.65 

. 
 40 05 19 00-0401 EA 30" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 10,081.91 1,585.77 

    For Class 52  Rating, Deduct  -844.72 
    For Class 54  Rating, Add  1,180.72 
    For Class 55  Rating, Add  1,770.13 
    For Class 56  Rating, Add  2,351.87 

. 
 40 05 19 00-0402 EA 30" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 10,552.15 1,589.60 

    For Class 52  Rating, Deduct  -895.80 
    For Class 54  Rating, Add  1,250.45 
    For Class 55  Rating, Add  1,873.84 
    For Class 56  Rating, Add  2,489.09 

. 
 40 05 19 00-0403 EA 30" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 11,022.39 1,593.43 

    For Class 52  Rating, Deduct  -946.89 
    For Class 54  Rating, Add  1,320.19 
    For Class 55  Rating, Add  1,977.55 
    For Class 56  Rating, Add  2,626.30 

. 
 40 05 19 00-0404 EA 30" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 11,492.63 1,597.26 

    For Class 52  Rating, Deduct  -997.98 
    For Class 54  Rating, Add  1,389.92 
    For Class 55  Rating, Add  2,081.26 
    For Class 56  Rating, Add  2,763.52 

. 
 40 05 19 00-0405 EA 30" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 11,962.87 1,601.09 

    For Class 52  Rating, Deduct  -1,049.07 
    For Class 54  Rating, Add  1,459.66 
    For Class 55  Rating, Add  2,184.97 
    For Class 56  Rating, Add  2,900.74 

. 
 40 05 19 00-0406 EA 30" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 12,433.12 1,604.92 

    For Class 52  Rating, Deduct  -1,100.16 
    For Class 54  Rating, Add  1,529.39 
    For Class 55  Rating, Add  2,288.68 
    For Class 56  Rating, Add  3,037.96 

. 
 40 05 19 00-0407 EA 30" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 12,903.36 1,608.74 

    For Class 52  Rating, Deduct  -1,151.24 
    For Class 54  Rating, Add  1,599.13 
    For Class 55  Rating, Add  2,392.39 
    For Class 56  Rating, Add  3,175.18 
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. 
 40 05 19 00-0408 EA 30" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 13,373.60 1,612.57 

    For Class 52  Rating, Deduct  -1,202.33 
    For Class 54  Rating, Add  1,668.86 
    For Class 55  Rating, Add  2,496.10 
    For Class 56  Rating, Add  3,312.40 

. 
 40 05 19 00-0409 EA 30" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 13,843.85 1,616.41 

    For Class 52  Rating, Deduct  -1,253.42 
    For Class 54  Rating, Add  1,738.60 
    For Class 55  Rating, Add  2,599.81 
    For Class 56  Rating, Add  3,449.62 

. 
 40 05 19 00-0410 EA 30" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 14,314.09 1,620.24 

    For Class 52  Rating, Deduct  -1,304.51 
    For Class 54  Rating, Add  1,808.34 
    For Class 55  Rating, Add  2,703.51 
    For Class 56  Rating, Add  3,586.83 

. 
 40 05 19 00-0411 EA 30" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 14,784.33 1,624.07 

    For Class 52  Rating, Deduct  -1,355.60 
    For Class 54  Rating, Add  1,878.07 
    For Class 55  Rating, Add  2,807.22 
    For Class 56  Rating, Add  3,724.05 

. 
 40 05 19 00-0412 EA 30" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 15,254.58 1,627.90 

    For Class 52  Rating, Deduct  -1,406.69 
    For Class 54  Rating, Add  1,947.81 
    For Class 55  Rating, Add  2,910.93 
    For Class 56  Rating, Add  3,861.27 

. 
 40 05 19 00-0413 EA 30" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 15,724.82 1,631.73 

    For Class 52  Rating, Deduct  -1,457.78 
    For Class 54  Rating, Add  2,017.54 
    For Class 55  Rating, Add  3,014.64 
    For Class 56  Rating, Add  3,998.49 

. 
 40 05 19 00-0414 EA 30" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 16,195.05 1,635.56 

    For Class 52  Rating, Deduct  -1,508.86 
    For Class 54  Rating, Add  2,087.28 
    For Class 55  Rating, Add  3,118.35 
    For Class 56  Rating, Add  4,135.71 

. 
 40 05 19 00-0415 EA 30" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 16,665.30 1,639.39 

    For Class 52  Rating, Deduct  -1,559.95 
    For Class 54  Rating, Add  2,157.01 
    For Class 55  Rating, Add  3,222.06 
    For Class 56  Rating, Add  4,272.93 

. 
 40 05 19 00-0416 EA 30" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 17,135.54 1,643.22 

    For Class 52  Rating, Deduct  -1,611.04 
    For Class 54  Rating, Add  2,226.75 
    For Class 55  Rating, Add  3,325.77 
    For Class 56  Rating, Add  4,410.14 

. 
 40 05 19 00-0417 EA 30" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 17,605.79 1,647.05 

    For Class 52  Rating, Deduct  -1,662.13 
    For Class 54  Rating, Add  2,296.48 
    For Class 55  Rating, Add  3,429.48 
    For Class 56  Rating, Add  4,547.36 

. 
 40 05 19 00-0418 EA 30" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 18,076.03 1,650.89 

    For Class 52  Rating, Deduct  -1,713.22 
    For Class 54  Rating, Add  2,366.22 
    For Class 55  Rating, Add  3,533.19 
    For Class 56  Rating, Add  4,684.58 

. 
 40 05 19 00-0419 EA 30" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 18,546.27 1,654.72 

    For Class 52  Rating, Deduct  -1,764.30 
    For Class 54  Rating, Add  2,435.96 
    For Class 55  Rating, Add  3,636.90 
    For Class 56  Rating, Add  4,821.80 

. 
 40 05 19 00-0420 EA 30" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 19,016.52 1,658.55 

    For Class 52  Rating, Deduct  -1,815.39 
    For Class 54  Rating, Add  2,505.69 
    For Class 55  Rating, Add  3,740.61 
    For Class 56  Rating, Add  4,959.02 

. 
 40 05 19 00-0421 EA 30" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 19,486.76 1,662.38 

    For Class 52  Rating, Deduct  -1,866.48 
    For Class 54  Rating, Add  2,575.43 
    For Class 55  Rating, Add  3,844.32 
    For Class 56  Rating, Add  5,096.24 

. 
 40 05 19 00-0422 EA 30" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 19,957.00 1,666.20 

    For Class 52  Rating, Deduct  -1,917.57 
    For Class 54  Rating, Add  2,645.16 
    For Class 55  Rating, Add  3,948.03 
    For Class 56  Rating, Add  5,233.46 

. 
 40 05 19 00-0423 EA 30" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 20,425.37 1,670.03 

    For Class 52  Rating, Deduct  -1,968.45 
    For Class 54  Rating, Add  2,714.62 
    For Class 55  Rating, Add  4,051.32 
    For Class 56  Rating, Add  5,370.12 

. 
 40 05 19 00-0424 EA 30" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 20,897.48 1,673.86 

    For Class 52  Rating, Deduct  -2,019.75 
    For Class 54  Rating, Add  2,784.63 
    For Class 55  Rating, Add  4,155.44 
    For Class 56  Rating, Add  5,507.89 
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. 
 40 05 19 00-0425 EA 30" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 21,367.72 1,677.69 

    For Class 52  Rating, Deduct  -2,070.83 
    For Class 54  Rating, Add  2,854.37 
    For Class 55  Rating, Add  4,259.15 
    For Class 56  Rating, Add  5,645.11 

. 
 40 05 19 00-0426 EA 30" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 21,837.97 1,681.52 

    For Class 52  Rating, Deduct  -2,121.92 
    For Class 54  Rating, Add  2,924.10 
    For Class 55  Rating, Add  4,362.86 
    For Class 56  Rating, Add  5,782.33 

. 
 40 05 19 00-0427 EA 30" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 22,308.21 1,685.35 

    For Class 52  Rating, Deduct  -2,173.01 
    For Class 54  Rating, Add  2,993.84 
    For Class 55  Rating, Add  4,466.57 
    For Class 56  Rating, Add  5,919.55 

. 
 40 05 19 00-0428 EA 30" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 22,778.45 1,689.19 

    For Class 52  Rating, Deduct  -2,224.10 
    For Class 54  Rating, Add  3,063.57 
    For Class 55  Rating, Add  4,570.28 
    For Class 56  Rating, Add  6,056.77 

. 
 40 05 19 00-0429 EA 30" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 23,248.70 1,693.02 

    For Class 52  Rating, Deduct  -2,275.19 
    For Class 54  Rating, Add  3,133.31 
    For Class 55  Rating, Add  4,673.99 
    For Class 56  Rating, Add  6,193.98 

. 
 40 05 19 00-0430 EA 30" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 23,718.94 1,696.85 

    For Class 52  Rating, Deduct  -2,326.28 
    For Class 54  Rating, Add  3,203.05 
    For Class 55  Rating, Add  4,777.70 
    For Class 56  Rating, Add  6,331.20 

. 
 40 05 19 00-0431 EA 30" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 24,189.18 1,700.68 

    For Class 52  Rating, Deduct  -2,377.36 
    For Class 54  Rating, Add  3,272.78 
    For Class 55  Rating, Add  4,881.41 
    For Class 56  Rating, Add  6,468.42 

. 
 40 05 19 00-0432 EA 30" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 24,659.43 1,704.51 

    For Class 52  Rating, Deduct  -2,428.45 
    For Class 54  Rating, Add  3,342.52 
    For Class 55  Rating, Add  4,985.12 
    For Class 56  Rating, Add  6,605.64 

. 
 40 05 19 00-0433 EA 30" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 25,129.67 1,708.34 

    For Class 52  Rating, Deduct  -2,479.54 
    For Class 54  Rating, Add  3,412.25 
    For Class 55  Rating, Add  5,088.83 
    For Class 56  Rating, Add  6,742.86 

. 
 40 05 19 00-0434 EA 30" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 25,599.91 1,712.17 

    For Class 52  Rating, Deduct  -2,530.63 
    For Class 54  Rating, Add  3,481.99 
    For Class 55  Rating, Add  5,192.54 
    For Class 56  Rating, Add  6,880.08 

. 
 40 05 19 00-0435 EA 30" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 26,070.15 1,716.00 

    For Class 52  Rating, Deduct  -2,581.72 
    For Class 54  Rating, Add  3,551.72 
    For Class 55  Rating, Add  5,296.24 
    For Class 56  Rating, Add  7,017.29 

. 
 40 05 19 00-0436 EA 30" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 26,540.39 1,719.83 

    For Class 52  Rating, Deduct  -2,632.80 
    For Class 54  Rating, Add  3,621.46 
    For Class 55  Rating, Add  5,399.95 
    For Class 56  Rating, Add  7,154.51 

XXXXXXX 
. 
 40 05 19 00-0437  36" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0438 EA 36" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 12,688.67 1,999.45 
    For Class 52  Rating, Deduct  -1,062.51 
    For Class 54  Rating, Add  1,485.23 
    For Class 55  Rating, Add  2,226.71 
    For Class 56  Rating, Add  2,958.52 

. 
 40 05 19 00-0439 EA 36" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 13,326.26 2,003.27 

    For Class 52  Rating, Deduct  -1,132.01 
    For Class 54  Rating, Add  1,580.07 
    For Class 55  Rating, Add  2,367.74 
    For Class 56  Rating, Add  3,145.11 

. 
 40 05 19 00-0440 EA 36" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 13,963.85 2,007.10 

    For Class 52  Rating, Deduct  -1,201.51 
    For Class 54  Rating, Add  1,674.91 
    For Class 55  Rating, Add  2,508.77 
    For Class 56  Rating, Add  3,331.70 

. 
 40 05 19 00-0441 EA 36" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 14,601.45 2,010.93 

    For Class 52  Rating, Deduct  -1,271.00 
    For Class 54  Rating, Add  1,769.75 
    For Class 55  Rating, Add  2,649.79 
    For Class 56  Rating, Add  3,518.29 
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. 
 40 05 19 00-0442 EA 36" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 15,239.03 2,014.76 

    For Class 52  Rating, Deduct  -1,340.50 
    For Class 54  Rating, Add  1,864.58 
    For Class 55  Rating, Add  2,790.82 
    For Class 56  Rating, Add  3,704.87 

. 
 40 05 19 00-0443 EA 36" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 15,876.62 2,018.59 

    For Class 52  Rating, Deduct  -1,410.00 
    For Class 54  Rating, Add  1,959.42 
    For Class 55  Rating, Add  2,931.85 
    For Class 56  Rating, Add  3,891.46 

. 
 40 05 19 00-0444 EA 36" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 16,514.22 2,022.43 

    For Class 52  Rating, Deduct  -1,479.49 
    For Class 54  Rating, Add  2,054.26 
    For Class 55  Rating, Add  3,072.88 
    For Class 56  Rating, Add  4,078.04 

. 
 40 05 19 00-0445 EA 36" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 17,151.81 2,026.26 

    For Class 52  Rating, Deduct  -1,548.99 
    For Class 54  Rating, Add  2,149.10 
    For Class 55  Rating, Add  3,213.91 
    For Class 56  Rating, Add  4,264.63 

. 
 40 05 19 00-0446 EA 36" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 17,789.39 2,030.09 

    For Class 52  Rating, Deduct  -1,618.49 
    For Class 54  Rating, Add  2,243.94 
    For Class 55  Rating, Add  3,354.93 
    For Class 56  Rating, Add  4,451.21 

. 
 40 05 19 00-0447 EA 36" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 18,426.99 2,033.92 

    For Class 52  Rating, Deduct  -1,687.98 
    For Class 54  Rating, Add  2,338.77 
    For Class 55  Rating, Add  3,495.96 
    For Class 56  Rating, Add  4,637.80 

. 
 40 05 19 00-0448 EA 36" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 19,064.58 2,037.75 

    For Class 52  Rating, Deduct  -1,757.48 
    For Class 54  Rating, Add  2,433.61 
    For Class 55  Rating, Add  3,636.99 
    For Class 56  Rating, Add  4,824.39 

. 
 40 05 19 00-0449 EA 36" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 19,702.17 2,041.58 

    For Class 52  Rating, Deduct  -1,826.98 
    For Class 54  Rating, Add  2,528.45 
    For Class 55  Rating, Add  3,778.02 
    For Class 56  Rating, Add  5,010.98 

. 
 40 05 19 00-0450 EA 36" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 20,339.76 2,045.41 

    For Class 52  Rating, Deduct  -1,896.47 
    For Class 54  Rating, Add  2,623.29 
    For Class 55  Rating, Add  3,919.04 
    For Class 56  Rating, Add  5,197.56 

. 
 40 05 19 00-0451 EA 36" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 20,977.35 2,049.24 

    For Class 52  Rating, Deduct  -1,965.97 
    For Class 54  Rating, Add  2,718.12 
    For Class 55  Rating, Add  4,060.07 
    For Class 56  Rating, Add  5,384.15 

. 
 40 05 19 00-0452 EA 36" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 21,614.94 2,053.07 

    For Class 52  Rating, Deduct  -2,035.47 
    For Class 54  Rating, Add  2,812.96 
    For Class 55  Rating, Add  4,201.10 
    For Class 56  Rating, Add  5,570.73 

. 
 40 05 19 00-0453 EA 36" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 22,252.54 2,056.90 

    For Class 52  Rating, Deduct  -2,104.96 
    For Class 54  Rating, Add  2,907.80 
    For Class 55  Rating, Add  4,342.13 
    For Class 56  Rating, Add  5,757.32 

. 
 40 05 19 00-0454 EA 36" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 22,890.12 2,060.73 

    For Class 52  Rating, Deduct  -2,174.46 
    For Class 54  Rating, Add  3,002.64 
    For Class 55  Rating, Add  4,483.16 
    For Class 56  Rating, Add  5,943.90 

. 
 40 05 19 00-0455 EA 36" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 23,527.71 2,064.56 

    For Class 52  Rating, Deduct  -2,243.95 
    For Class 54  Rating, Add  3,097.48 
    For Class 55  Rating, Add  4,624.18 
    For Class 56  Rating, Add  6,130.49 

. 
 40 05 19 00-0456 EA 36" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 24,165.31 2,068.39 

    For Class 52  Rating, Deduct  -2,313.45 
    For Class 54  Rating, Add  3,192.31 
    For Class 55  Rating, Add  4,765.21 
    For Class 56  Rating, Add  6,317.08 

. 
 40 05 19 00-0457 EA 36" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 24,802.90 2,072.22 

    For Class 52  Rating, Deduct  -2,382.95 
    For Class 54  Rating, Add  3,287.15 
    For Class 55  Rating, Add  4,906.24 
    For Class 56  Rating, Add  6,503.67 

. 
 40 05 19 00-0458 EA 36" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 25,440.48 2,076.05 

    For Class 52  Rating, Deduct  -2,452.44 
    For Class 54  Rating, Add  3,381.99 
    For Class 55  Rating, Add  5,047.27 
    For Class 56  Rating, Add  6,690.25 
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. 
 40 05 19 00-0459 EA 36" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 26,078.08 2,079.88 

    For Class 52  Rating, Deduct  -2,521.94 
    For Class 54  Rating, Add  3,476.83 
    For Class 55  Rating, Add  5,188.30 
    For Class 56  Rating, Add  6,876.84 

. 
 40 05 19 00-0460 EA 36" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 26,715.67 2,083.71 

    For Class 52  Rating, Deduct  -2,591.44 
    For Class 54  Rating, Add  3,571.67 
    For Class 55  Rating, Add  5,329.32 
    For Class 56  Rating, Add  7,063.42 

. 
 40 05 19 00-0461 EA 36" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 27,353.26 2,087.54 

    For Class 52  Rating, Deduct  -2,660.94 
    For Class 54  Rating, Add  3,666.50 
    For Class 55  Rating, Add  5,470.35 
    For Class 56  Rating, Add  7,250.01 

. 
 40 05 19 00-0462 EA 36" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 27,990.85 2,091.37 

    For Class 52  Rating, Deduct  -2,730.43 
    For Class 54  Rating, Add  3,761.34 
    For Class 55  Rating, Add  5,611.38 
    For Class 56  Rating, Add  7,436.59 

. 
 40 05 19 00-0463 EA 36" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 28,628.44 2,095.21 

    For Class 52  Rating, Deduct  -2,799.93 
    For Class 54  Rating, Add  3,856.18 
    For Class 55  Rating, Add  5,752.41 
    For Class 56  Rating, Add  7,623.18 

. 
 40 05 19 00-0464 EA 36" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 29,266.03 2,099.04 

    For Class 52  Rating, Deduct  -2,869.42 
    For Class 54  Rating, Add  3,951.02 
    For Class 55  Rating, Add  5,893.44 
    For Class 56  Rating, Add  7,809.77 

. 
 40 05 19 00-0465 EA 36" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 29,903.63 2,102.87 

    For Class 52  Rating, Deduct  -2,938.92 
    For Class 54  Rating, Add  4,045.85 
    For Class 55  Rating, Add  6,034.46 
    For Class 56  Rating, Add  7,996.36 

. 
 40 05 19 00-0466 EA 36" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 30,541.21 2,106.70 

    For Class 52  Rating, Deduct  -3,008.42 
    For Class 54  Rating, Add  4,140.69 
    For Class 55  Rating, Add  6,175.49 
    For Class 56  Rating, Add  8,182.94 

. 
 40 05 19 00-0467 EA 36" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 31,178.80 2,110.53 

    For Class 52  Rating, Deduct  -3,077.91 
    For Class 54  Rating, Add  4,235.53 
    For Class 55  Rating, Add  6,316.52 
    For Class 56  Rating, Add  8,369.53 

. 
 40 05 19 00-0468 EA 36" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 31,816.40 2,114.36 

    For Class 52  Rating, Deduct  -3,147.41 
    For Class 54  Rating, Add  4,330.37 
    For Class 55  Rating, Add  6,457.55 
    For Class 56  Rating, Add  8,556.11 

. 
 40 05 19 00-0469 EA 36" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 32,453.99 2,118.18 

    For Class 52  Rating, Deduct  -3,216.91 
    For Class 54  Rating, Add  4,425.21 
    For Class 55  Rating, Add  6,598.58 
    For Class 56  Rating, Add  8,742.70 

. 
 40 05 19 00-0470 EA 36" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 33,091.57 2,122.01 

    For Class 52  Rating, Deduct  -3,286.40 
    For Class 54  Rating, Add  4,520.04 
    For Class 55  Rating, Add  6,739.60 
    For Class 56  Rating, Add  8,929.28 

. 
 40 05 19 00-0471 EA 36" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 33,729.17 2,125.84 

    For Class 52  Rating, Deduct  -3,355.90 
    For Class 54  Rating, Add  4,614.88 
    For Class 55  Rating, Add  6,880.63 
    For Class 56  Rating, Add  9,115.87 

. 
 40 05 19 00-0472 EA 36" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 34,366.76 2,129.67 

    For Class 52  Rating, Deduct  -3,425.40 
    For Class 54  Rating, Add  4,709.72 
    For Class 55  Rating, Add  7,021.66 
    For Class 56  Rating, Add  9,302.46 

. 
 40 05 19 00-0473 EA 36" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 35,004.35 2,133.51 

    For Class 52  Rating, Deduct  -3,494.89 
    For Class 54  Rating, Add  4,804.56 
    For Class 55  Rating, Add  7,162.69 
    For Class 56  Rating, Add  9,489.05 

. 
 40 05 19 00-0474 EA 36" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 35,641.94 2,137.34 

    For Class 52  Rating, Deduct  -3,564.39 
    For Class 54  Rating, Add  4,899.39 
    For Class 55  Rating, Add  7,303.71 
    For Class 56  Rating, Add  9,675.63 

. 
 40 05 19 00-0475 EA 36" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 36,279.53 2,141.17 

    For Class 52  Rating, Deduct  -3,633.89 
    For Class 54  Rating, Add  4,994.23 
    For Class 55  Rating, Add  7,444.74 
    For Class 56  Rating, Add  9,862.22 

XXXXXXX 
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. 
 40 05 19 00-0476  42" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0477 EA 42" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 16,704.58 2,520.37 
    For Class 52  Rating, Deduct  -1,417.44 
    For Class 54  Rating, Add  1,978.70 
    For Class 55  Rating, Add  2,965.19 
    For Class 56  Rating, Add  3,938.79 

. 
 40 05 19 00-0478 EA 42" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 17,654.30 2,524.20 

    For Class 52  Rating, Deduct  -1,521.27 
    For Class 54  Rating, Add  2,120.36 
    For Class 55  Rating, Add  3,175.82 
    For Class 56  Rating, Add  4,217.46 

. 
 40 05 19 00-0479 EA 42" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 18,592.74 2,528.03 

    For Class 52  Rating, Deduct  -1,623.86 
    For Class 54  Rating, Add  2,260.32 
    For Class 55  Rating, Add  3,383.94 
    For Class 56  Rating, Add  4,492.80 

. 
 40 05 19 00-0480 EA 42" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 19,540.59 2,531.86 

    For Class 52  Rating, Deduct  -1,727.49 
    For Class 54  Rating, Add  2,401.70 
    For Class 55  Rating, Add  3,594.16 
    For Class 56  Rating, Add  4,770.91 

. 
 40 05 19 00-0481 EA 42" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 20,479.03 2,535.69 

    For Class 52  Rating, Deduct  -1,830.08 
    For Class 54  Rating, Add  2,541.66 
    For Class 55  Rating, Add  3,802.27 
    For Class 56  Rating, Add  5,046.25 

. 
 40 05 19 00-0482 EA 42" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 21,428.75 2,539.53 

    For Class 52  Rating, Deduct  -1,933.91 
    For Class 54  Rating, Add  2,683.32 
    For Class 55  Rating, Add  4,012.91 
    For Class 56  Rating, Add  5,324.91 

. 
 40 05 19 00-0483 EA 42" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 22,365.32 2,543.36 

    For Class 52  Rating, Deduct  -2,036.29 
    For Class 54  Rating, Add  2,823.01 
    For Class 55  Rating, Add  4,220.61 
    For Class 56  Rating, Add  5,599.69 

. 
 40 05 19 00-0484 EA 42" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 23,315.04 2,547.19 

    For Class 52  Rating, Deduct  -2,140.12 
    For Class 54  Rating, Add  2,964.66 
    For Class 55  Rating, Add  4,431.24 
    For Class 56  Rating, Add  5,878.36 

. 
 40 05 19 00-0485 EA 42" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 24,253.48 2,551.02 

    For Class 52  Rating, Deduct  -2,242.71 
    For Class 54  Rating, Add  3,104.63 
    For Class 55  Rating, Add  4,639.36 
    For Class 56  Rating, Add  6,153.70 

. 
 40 05 19 00-0486 EA 42" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 25,201.33 2,554.85 

    For Class 52  Rating, Deduct  -2,346.34 
    For Class 54  Rating, Add  3,246.00 
    For Class 55  Rating, Add  4,849.57 
    For Class 56  Rating, Add  6,431.81 

. 
 40 05 19 00-0487 EA 42" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 26,139.77 2,558.68 

    For Class 52  Rating, Deduct  -2,448.93 
    For Class 54  Rating, Add  3,385.97 
    For Class 55  Rating, Add  5,057.69 
    For Class 56  Rating, Add  6,707.15 

. 
 40 05 19 00-0488 EA 42" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 27,087.61 2,562.51 

    For Class 52  Rating, Deduct  -2,552.55 
    For Class 54  Rating, Add  3,527.35 
    For Class 55  Rating, Add  5,267.90 
    For Class 56  Rating, Add  6,985.26 

. 
 40 05 19 00-0489 EA 42" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 28,026.06 2,566.34 

    For Class 52  Rating, Deduct  -2,655.14 
    For Class 54  Rating, Add  3,667.31 
    For Class 55  Rating, Add  5,476.02 
    For Class 56  Rating, Add  7,260.59 

. 
 40 05 19 00-0490 EA 42" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 28,966.38 2,570.16 

    For Class 52  Rating, Deduct  -2,757.94 
    For Class 54  Rating, Add  3,807.56 
    For Class 55  Rating, Add  5,684.56 
    For Class 56  Rating, Add  7,536.49 

. 
 40 05 19 00-0491 EA 42" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 29,912.34 2,573.99 

    For Class 52  Rating, Deduct  -2,861.36 
    For Class 54  Rating, Add  3,948.65 
    For Class 55  Rating, Add  5,894.35 
    For Class 56  Rating, Add  7,814.04 

. 
 40 05 19 00-0492 EA 42" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 30,850.79 2,577.83 

    For Class 52  Rating, Deduct  -2,963.95 
    For Class 54  Rating, Add  4,088.62 
    For Class 55  Rating, Add  6,102.47 
    For Class 56  Rating, Add  8,089.38 
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. 
 40 05 19 00-0493 EA 42" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 31,800.51 2,581.66 

    For Class 52  Rating, Deduct  -3,067.78 
    For Class 54  Rating, Add  4,230.28 
    For Class 55  Rating, Add  6,313.11 
    For Class 56  Rating, Add  8,368.05 

. 
 40 05 19 00-0494 EA 42" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 32,738.94 2,585.49 

    For Class 52  Rating, Deduct  -3,170.37 
    For Class 54  Rating, Add  4,370.24 
    For Class 55  Rating, Add  6,521.22 
    For Class 56  Rating, Add  8,643.38 

. 
 40 05 19 00-0495 EA 42" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 33,686.80 2,589.32 

    For Class 52  Rating, Deduct  -3,273.99 
    For Class 54  Rating, Add  4,511.62 
    For Class 55  Rating, Add  6,731.44 
    For Class 56  Rating, Add  8,921.49 

. 
 40 05 19 00-0496 EA 42" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 34,625.23 2,593.15 

    For Class 52  Rating, Deduct  -3,376.58 
    For Class 54  Rating, Add  4,651.58 
    For Class 55  Rating, Add  6,939.55 
    For Class 56  Rating, Add  9,196.83 

. 
 40 05 19 00-0497 EA 42" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 35,574.95 2,596.98 

    For Class 52  Rating, Deduct  -3,480.42 
    For Class 54  Rating, Add  4,793.24 
    For Class 55  Rating, Add  7,150.19 
    For Class 56  Rating, Add  9,475.49 

. 
 40 05 19 00-0498 EA 42" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 36,513.40 2,600.81 

    For Class 52  Rating, Deduct  -3,583.01 
    For Class 54  Rating, Add  4,933.20 
    For Class 55  Rating, Add  7,358.30 
    For Class 56  Rating, Add  9,750.83 

. 
 40 05 19 00-0499 EA 42" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 37,461.24 2,604.64 

    For Class 52  Rating, Deduct  -3,686.63 
    For Class 54  Rating, Add  5,074.58 
    For Class 55  Rating, Add  7,568.52 
    For Class 56  Rating, Add  10,028.94 

. 
 40 05 19 00-0500 EA 42" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 38,399.69 2,608.47 

    For Class 52  Rating, Deduct  -3,789.22 
    For Class 54  Rating, Add  5,214.55 
    For Class 55  Rating, Add  7,776.64 
    For Class 56  Rating, Add  10,304.28 

. 
 40 05 19 00-0501 EA 42" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 39,349.42 2,612.30 

    For Class 52  Rating, Deduct  -3,893.05 
    For Class 54  Rating, Add  5,356.20 
    For Class 55  Rating, Add  7,987.27 
    For Class 56  Rating, Add  10,582.95 

. 
 40 05 19 00-0502 EA 42" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 40,287.86 2,616.14 

    For Class 52  Rating, Deduct  -3,995.64 
    For Class 54  Rating, Add  5,496.17 
    For Class 55  Rating, Add  8,195.39 
    For Class 56  Rating, Add  10,858.28 

. 
 40 05 19 00-0503 EA 42" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 41,233.82 2,619.97 

    For Class 52  Rating, Deduct  -4,099.06 
    For Class 54  Rating, Add  5,637.26 
    For Class 55  Rating, Add  8,405.18 
    For Class 56  Rating, Add  11,135.84 

. 
 40 05 19 00-0504 EA 42" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 42,174.15 2,623.80 

    For Class 52  Rating, Deduct  -4,201.86 
    For Class 54  Rating, Add  5,777.51 
    For Class 55  Rating, Add  8,613.72 
    For Class 56  Rating, Add  11,411.73 

. 
 40 05 19 00-0505 EA 42" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 42,924.56 2,627.62 

    For Class 52  Rating, Deduct  -4,283.76 
    For Class 54  Rating, Add  5,889.27 
    For Class 55  Rating, Add  8,779.91 
    For Class 56  Rating, Add  11,631.60 

. 
 40 05 19 00-0506 EA 42" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 44,060.43 2,631.45 

    For Class 52  Rating, Deduct  -4,408.07 
    For Class 54  Rating, Add  6,058.85 
    For Class 55  Rating, Add  9,032.05 
    For Class 56  Rating, Add  11,965.18 

. 
 40 05 19 00-0507 EA 42" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 44,998.88 2,635.28 

    For Class 52  Rating, Deduct  -4,510.66 
    For Class 54  Rating, Add  6,198.82 
    For Class 55  Rating, Add  9,240.17 
    For Class 56  Rating, Add  12,240.52 

. 
 40 05 19 00-0508 EA 42" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 45,946.72 2,639.11 

    For Class 52  Rating, Deduct  -4,614.29 
    For Class 54  Rating, Add  6,340.19 
    For Class 55  Rating, Add  9,450.39 
    For Class 56  Rating, Add  12,518.63 

. 
 40 05 19 00-0509 EA 42" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 46,885.16 2,642.94 

    For Class 52  Rating, Deduct  -4,716.88 
    For Class 54  Rating, Add  6,480.16 
    For Class 55  Rating, Add  9,658.50 
    For Class 56  Rating, Add  12,793.97 
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. 
 40 05 19 00-0510 EA 42" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 47,834.89 2,646.77 

    For Class 52  Rating, Deduct  -4,820.71 
    For Class 54  Rating, Add  6,621.82 
    For Class 55  Rating, Add  9,869.14 
    For Class 56  Rating, Add  13,072.63 

. 
 40 05 19 00-0511 EA 42" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 48,771.45 2,650.61 

    For Class 52  Rating, Deduct  -4,923.09 
    For Class 54  Rating, Add  6,761.50 
    For Class 55  Rating, Add  10,076.84 
    For Class 56  Rating, Add  13,347.42 

. 
 40 05 19 00-0512 EA 42" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 49,721.17 2,654.44 

    For Class 52  Rating, Deduct  -5,026.92 
    For Class 54  Rating, Add  6,903.16 
    For Class 55  Rating, Add  10,287.47 
    For Class 56  Rating, Add  13,626.08 

. 
 40 05 19 00-0513 EA 42" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 50,659.62 2,658.27 

    For Class 52  Rating, Deduct  -5,129.51 
    For Class 54  Rating, Add  7,043.12 
    For Class 55  Rating, Add  10,495.59 
    For Class 56  Rating, Add  13,901.42 

. 
 40 05 19 00-0514 EA 42" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 51,607.46 2,662.10 

    For Class 52  Rating, Deduct  -5,233.14 
    For Class 54  Rating, Add  7,184.50 
    For Class 55  Rating, Add  10,705.80 
    For Class 56  Rating, Add  14,179.53 

XXXXXXX 
. 
 40 05 19 00-0515  48" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0516 EA 48" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 20,955.26 3,167.70 
    For Class 52  Rating, Deduct  -1,777.13 
    For Class 54  Rating, Add  2,480.95 
    For Class 55  Rating, Add  3,717.91 
    For Class 56  Rating, Add  4,938.72 

. 
 40 05 19 00-0517 EA 48" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 22,335.57 3,171.54 

    For Class 52  Rating, Deduct  -1,928.32 
    For Class 54  Rating, Add  2,687.20 
    For Class 55  Rating, Add  4,024.57 
    For Class 56  Rating, Add  5,344.41 

. 
 40 05 19 00-0518 EA 48" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 23,714.02 3,175.37 

    For Class 52  Rating, Deduct  -2,079.31 
    For Class 54  Rating, Add  2,893.16 
    For Class 55  Rating, Add  4,330.81 
    For Class 56  Rating, Add  5,749.55 

. 
 40 05 19 00-0519 EA 48" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 25,103.73 3,179.20 

    For Class 52  Rating, Deduct  -2,231.54 
    For Class 54  Rating, Add  3,100.82 
    For Class 55  Rating, Add  4,639.56 
    For Class 56  Rating, Add  6,158.01 

. 
 40 05 19 00-0520 EA 48" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 26,484.05 3,183.03 

    For Class 52  Rating, Deduct  -2,382.74 
    For Class 54  Rating, Add  3,307.07 
    For Class 55  Rating, Add  4,946.21 
    For Class 56  Rating, Add  6,563.70 

. 
 40 05 19 00-0521 EA 48" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 27,864.37 3,186.86 

    For Class 52  Rating, Deduct  -2,533.94 
    For Class 54  Rating, Add  3,513.31 
    For Class 55  Rating, Add  5,252.87 
    For Class 56  Rating, Add  6,969.39 

. 
 40 05 19 00-0522 EA 48" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 29,252.21 3,190.68 

    For Class 52  Rating, Deduct  -2,685.96 
    For Class 54  Rating, Add  3,720.69 
    For Class 55  Rating, Add  5,561.20 
    For Class 56  Rating, Add  7,377.30 

. 
 40 05 19 00-0523 EA 48" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 30,634.40 3,194.51 

    For Class 52  Rating, Deduct  -2,837.37 
    For Class 54  Rating, Add  3,927.22 
    For Class 55  Rating, Add  5,868.28 
    For Class 56  Rating, Add  7,783.54 

. 
 40 05 19 00-0524 EA 48" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 32,012.84 3,198.34 

    For Class 52  Rating, Deduct  -2,988.35 
    For Class 54  Rating, Add  4,133.18 
    For Class 55  Rating, Add  6,174.51 
    For Class 56  Rating, Add  8,188.68 

. 
 40 05 19 00-0525 EA 48" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 33,402.56 3,202.17 

    For Class 52  Rating, Deduct  -3,140.59 
    For Class 54  Rating, Add  4,340.84 
    For Class 55  Rating, Add  6,483.27 
    For Class 56  Rating, Add  8,597.14 

. 
 40 05 19 00-0526 EA 48" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 34,782.87 3,206.00 

    For Class 52  Rating, Deduct  -3,291.78 
    For Class 54  Rating, Add  4,547.08 
    For Class 55  Rating, Add  6,789.92 
    For Class 56  Rating, Add  9,002.83 
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 40 05 19 00-0527 EA 48" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 36,172.60 3,209.84 

    For Class 52  Rating, Deduct  -3,444.01 
    For Class 54  Rating, Add  4,754.74 
    For Class 55  Rating, Add  7,098.68 
    For Class 56  Rating, Add  9,411.30 

. 
 40 05 19 00-0528 EA 48" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 37,551.03 3,213.67 

    For Class 52  Rating, Deduct  -3,595.00 
    For Class 54  Rating, Add  4,960.71 
    For Class 55  Rating, Add  7,404.91 
    For Class 56  Rating, Add  9,816.43 

. 
 40 05 19 00-0529 EA 48" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 38,931.35 3,217.50 

    For Class 52  Rating, Deduct  -3,746.20 
    For Class 54  Rating, Add  5,166.95 
    For Class 55  Rating, Add  7,711.57 
    For Class 56  Rating, Add  10,222.13 

. 
 40 05 19 00-0530 EA 48" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 40,321.07 3,221.33 

    For Class 52  Rating, Deduct  -3,898.43 
    For Class 54  Rating, Add  5,374.61 
    For Class 55  Rating, Add  8,020.32 
    For Class 56  Rating, Add  10,630.59 

. 
 40 05 19 00-0531 EA 48" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 41,701.39 3,225.16 

    For Class 52  Rating, Deduct  -4,049.63 
    For Class 54  Rating, Add  5,580.86 
    For Class 55  Rating, Add  8,326.98 
    For Class 56  Rating, Add  11,036.28 

. 
 40 05 19 00-0532 EA 48" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 43,079.82 3,228.99 

    For Class 52  Rating, Deduct  -4,200.62 
    For Class 54  Rating, Add  5,786.82 
    For Class 55  Rating, Add  8,633.21 
    For Class 56  Rating, Add  11,441.42 

. 
 40 05 19 00-0533 EA 48" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 44,469.55 3,232.82 

    For Class 52  Rating, Deduct  -4,352.85 
    For Class 54  Rating, Add  5,994.48 
    For Class 55  Rating, Add  8,941.96 
    For Class 56  Rating, Add  11,849.88 

. 
 40 05 19 00-0534 EA 48" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 45,849.87 3,236.65 

    For Class 52  Rating, Deduct  -4,504.04 
    For Class 54  Rating, Add  6,200.73 
    For Class 55  Rating, Add  9,248.62 
    For Class 56  Rating, Add  12,255.57 

. 
 40 05 19 00-0535 EA 48" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 47,228.30 3,240.48 

    For Class 52  Rating, Deduct  -4,655.03 
    For Class 54  Rating, Add  6,406.69 
    For Class 55  Rating, Add  9,554.86 
    For Class 56  Rating, Add  12,660.71 

. 
 40 05 19 00-0536 EA 48" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 48,618.03 3,244.32 

    For Class 52  Rating, Deduct  -4,807.26 
    For Class 54  Rating, Add  6,614.35 
    For Class 55  Rating, Add  9,863.61 
    For Class 56  Rating, Add  13,069.17 

. 
 40 05 19 00-0537 EA 48" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 50,000.22 3,248.14 

    For Class 52  Rating, Deduct  -4,958.67 
    For Class 54  Rating, Add  6,820.88 
    For Class 55  Rating, Add  10,170.68 
    For Class 56  Rating, Add  13,475.41 

. 
 40 05 19 00-0538 EA 48" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 51,378.66 3,251.97 

    For Class 52  Rating, Deduct  -5,109.66 
    For Class 54  Rating, Add  7,026.84 
    For Class 55  Rating, Add  10,476.92 
    For Class 56  Rating, Add  13,880.55 

. 
 40 05 19 00-0539 EA 48" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 52,768.38 3,255.80 

    For Class 52  Rating, Deduct  -5,261.89 
    For Class 54  Rating, Add  7,234.50 
    For Class 55  Rating, Add  10,785.67 
    For Class 56  Rating, Add  14,289.01 

. 
 40 05 19 00-0540 EA 48" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 54,148.69 3,259.63 

    For Class 52  Rating, Deduct  -5,413.08 
    For Class 54  Rating, Add  7,440.74 
    For Class 55  Rating, Add  11,092.33 
    For Class 56  Rating, Add  14,694.70 

. 
 40 05 19 00-0541 EA 48" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 55,527.13 3,263.46 

    For Class 52  Rating, Deduct  -5,564.07 
    For Class 54  Rating, Add  7,646.71 
    For Class 55  Rating, Add  11,398.57 
    For Class 56  Rating, Add  15,099.84 

. 
 40 05 19 00-0542 EA 48" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 56,916.85 3,267.29 

    For Class 52  Rating, Deduct  -5,716.30 
    For Class 54  Rating, Add  7,854.37 
    For Class 55  Rating, Add  11,707.32 
    For Class 56  Rating, Add  15,508.30 

. 
 40 05 19 00-0543 EA 48" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 58,297.17 3,271.12 

    For Class 52  Rating, Deduct  -5,867.50 
    For Class 54  Rating, Add  8,060.61 
    For Class 55  Rating, Add  12,013.98 
    For Class 56  Rating, Add  15,914.00 
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. 
 40 05 19 00-0544 EA 48" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 59,508.25 3,274.95 

    For Class 52  Rating, Deduct  -6,000.08 
    For Class 54  Rating, Add  8,241.47 
    For Class 55  Rating, Add  12,282.89 
    For Class 56  Rating, Add  16,269.76 

. 
 40 05 19 00-0545 EA 48" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 61,067.21 3,278.78 

    For Class 52  Rating, Deduct  -6,170.93 
    For Class 54  Rating, Add  8,474.52 
    For Class 55  Rating, Add  12,629.38 
    For Class 56  Rating, Add  16,728.15 

. 
 40 05 19 00-0546 EA 48" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 62,445.64 3,282.62 

    For Class 52  Rating, Deduct  -6,321.92 
    For Class 54  Rating, Add  8,680.48 
    For Class 55  Rating, Add  12,935.62 
    For Class 56  Rating, Add  17,133.29 

. 
 40 05 19 00-0547 EA 48" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 63,837.24 3,286.45 

    For Class 52  Rating, Deduct  -6,474.36 
    For Class 54  Rating, Add  8,888.42 
    For Class 55  Rating, Add  13,244.79 
    For Class 56  Rating, Add  17,542.31 

. 
 40 05 19 00-0548 EA 48" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 65,215.68 3,290.28 

    For Class 52  Rating, Deduct  -6,625.35 
    For Class 54  Rating, Add  9,094.38 
    For Class 55  Rating, Add  13,551.03 
    For Class 56  Rating, Add  17,947.44 

. 
 40 05 19 00-0549 EA 48" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 66,594.11 3,294.11 

    For Class 52  Rating, Deduct  -6,776.33 
    For Class 54  Rating, Add  9,300.35 
    For Class 55  Rating, Add  13,857.26 
    For Class 56  Rating, Add  18,352.58 

. 
 40 05 19 00-0550 EA 48" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 67,985.71 3,297.94 

    For Class 52  Rating, Deduct  -6,928.77 
    For Class 54  Rating, Add  9,508.29 
    For Class 55  Rating, Add  14,166.44 
    For Class 56  Rating, Add  18,761.60 

. 
 40 05 19 00-0551 EA 48" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 69,364.15 3,301.76 

    For Class 52  Rating, Deduct  -7,079.76 
    For Class 54  Rating, Add  9,714.25 
    For Class 55  Rating, Add  14,472.67 
    For Class 56  Rating, Add  19,166.73 

. 
 40 05 19 00-0552 EA 48" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 70,744.47 3,305.59 

    For Class 52  Rating, Deduct  -7,230.96 
    For Class 54  Rating, Add  9,920.50 
    For Class 55  Rating, Add  14,779.33 
    For Class 56  Rating, Add  19,572.42 

. 
 40 05 19 00-0553 EA 48" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 72,134.18 3,309.42 

    For Class 52  Rating, Deduct  -7,383.19 
    For Class 54  Rating, Add  10,128.16 
    For Class 55  Rating, Add  15,088.08 
    For Class 56  Rating, Add  19,980.88 

XXXXXXX 
. 
 40 05 19 00-0554  Flanged End x Grooved End (FxG), Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0001) 
. 
. 
 40 05 19 00-0555  4" Flanged End x Grooved End (FxG), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0556 EA 4" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................... 585.22 175.28 

    For Class 52  Rating, Deduct  -35.16 
    For Class 54  Rating, Add  51.13 
    For Class 55  Rating, Add  77.66 
    For Class 56  Rating, Add  103.86 

. 
 40 05 19 00-0557 EA 4" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 638.76 178.34 
    For Class 52  Rating, Deduct  -40.54 
    For Class 54  Rating, Add  58.52 
    For Class 55  Rating, Add  88.67 
    For Class 56  Rating, Add  118.45 

. 
 40 05 19 00-0558 EA 4" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 692.29 181.41 
    For Class 52  Rating, Deduct  -45.92 
    For Class 54  Rating, Add  65.91 
    For Class 55  Rating, Add  99.68 
    For Class 56  Rating, Add  133.04 

. 
 40 05 19 00-0559 EA 4" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 745.82 184.47 
    For Class 52  Rating, Deduct  -51.30 
    For Class 54  Rating, Add  73.30 
    For Class 55  Rating, Add  110.70 
    For Class 56  Rating, Add  147.63 
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. 
 40 05 19 00-0560 EA 4" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 799.35 187.53 
    For Class 52  Rating, Deduct  -56.67 
    For Class 54  Rating, Add  80.69 
    For Class 55  Rating, Add  121.71 
    For Class 56  Rating, Add  162.22 

. 
 40 05 19 00-0561 EA 4" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 852.89 190.60 
    For Class 52  Rating, Deduct  -62.05 
    For Class 54  Rating, Add  88.08 
    For Class 55  Rating, Add  132.73 
    For Class 56  Rating, Add  176.81 

. 
 40 05 19 00-0562 EA 4" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 906.41 193.66 
    For Class 52  Rating, Deduct  -67.43 
    For Class 54  Rating, Add  95.47 
    For Class 55  Rating, Add  143.74 
    For Class 56  Rating, Add  191.39 

. 
 40 05 19 00-0563 EA 4" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 959.94 196.73 
    For Class 52  Rating, Deduct  -72.81 
    For Class 54  Rating, Add  102.86 
    For Class 55  Rating, Add  154.75 
    For Class 56  Rating, Add  205.98 

. 
 40 05 19 00-0564 EA 4" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,013.48 199.80 
    For Class 52  Rating, Deduct  -78.18 
    For Class 54  Rating, Add  110.25 
    For Class 55  Rating, Add  165.76 
    For Class 56  Rating, Add  220.57 

. 
 40 05 19 00-0565 EA 4" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,067.00 202.86 
    For Class 52  Rating, Deduct  -83.56 
    For Class 54  Rating, Add  117.64 
    For Class 55  Rating, Add  176.78 
    For Class 56  Rating, Add  235.16 

. 
 40 05 19 00-0566 EA 4" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,120.54 205.92 
    For Class 52  Rating, Deduct  -88.94 
    For Class 54  Rating, Add  125.03 
    For Class 55  Rating, Add  187.79 
    For Class 56  Rating, Add  249.75 

. 
 40 05 19 00-0567 EA 4" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,174.08 208.99 
    For Class 52  Rating, Deduct  -94.32 
    For Class 54  Rating, Add  132.41 
    For Class 55  Rating, Add  198.81 
    For Class 56  Rating, Add  264.34 

. 
 40 05 19 00-0568 EA 4" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,227.59 212.05 
    For Class 52  Rating, Deduct  -99.69 
    For Class 54  Rating, Add  139.80 
    For Class 55  Rating, Add  209.82 
    For Class 56  Rating, Add  278.93 

. 
 40 05 19 00-0569 EA 4" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,281.13 215.11 
    For Class 52  Rating, Deduct  -105.07 
    For Class 54  Rating, Add  147.19 
    For Class 55  Rating, Add  220.83 
    For Class 56  Rating, Add  293.52 

. 
 40 05 19 00-0570 EA 4" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,334.67 218.18 
    For Class 52  Rating, Deduct  -110.45 
    For Class 54  Rating, Add  154.58 
    For Class 55  Rating, Add  231.85 
    For Class 56  Rating, Add  308.11 

. 
 40 05 19 00-0571 EA 4" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,388.19 221.24 
    For Class 52  Rating, Deduct  -115.83 
    For Class 54  Rating, Add  161.97 
    For Class 55  Rating, Add  242.86 
    For Class 56  Rating, Add  322.70 

. 
 40 05 19 00-0572 EA 4" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,441.73 224.31 
    For Class 52  Rating, Deduct  -121.21 
    For Class 54  Rating, Add  169.36 
    For Class 55  Rating, Add  253.87 
    For Class 56  Rating, Add  337.29 

. 
 40 05 19 00-0573 EA 4" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,495.26 227.37 
    For Class 52  Rating, Deduct  -126.58 
    For Class 54  Rating, Add  176.75 
    For Class 55  Rating, Add  264.89 
    For Class 56  Rating, Add  351.88 
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. 
 40 05 19 00-0574 EA 4" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,548.78 230.43 
    For Class 52  Rating, Deduct  -131.96 
    For Class 54  Rating, Add  184.14 
    For Class 55  Rating, Add  275.90 
    For Class 56  Rating, Add  366.46 

. 
 40 05 19 00-0575 EA 4" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,602.32 233.51 
    For Class 52  Rating, Deduct  -137.34 
    For Class 54  Rating, Add  191.52 
    For Class 55  Rating, Add  286.91 
    For Class 56  Rating, Add  381.05 

. 
 40 05 19 00-0576 EA 4" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,655.85 236.57 
    For Class 52  Rating, Deduct  -142.72 
    For Class 54  Rating, Add  198.91 
    For Class 55  Rating, Add  297.93 
    For Class 56  Rating, Add  395.64 

. 
 40 05 19 00-0577 EA 4" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,709.38 239.63 
    For Class 52  Rating, Deduct  -148.09 
    For Class 54  Rating, Add  206.30 
    For Class 55  Rating, Add  308.94 
    For Class 56  Rating, Add  410.23 

. 
 40 05 19 00-0578 EA 4" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,762.91 242.70 
    For Class 52  Rating, Deduct  -153.47 
    For Class 54  Rating, Add  213.69 
    For Class 55  Rating, Add  319.95 
    For Class 56  Rating, Add  424.82 

. 
 40 05 19 00-0579 EA 4" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,816.45 245.76 
    For Class 52  Rating, Deduct  -158.85 
    For Class 54  Rating, Add  221.08 
    For Class 55  Rating, Add  330.97 
    For Class 56  Rating, Add  439.41 

. 
 40 05 19 00-0580 EA 4" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,869.97 248.82 
    For Class 52  Rating, Deduct  -164.23 
    For Class 54  Rating, Add  228.47 
    For Class 55  Rating, Add  341.98 
    For Class 56  Rating, Add  454.00 

. 
 40 05 19 00-0581 EA 4" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,923.50 251.89 
    For Class 52  Rating, Deduct  -169.60 
    For Class 54  Rating, Add  235.86 
    For Class 55  Rating, Add  352.99 
    For Class 56  Rating, Add  468.59 

. 
 40 05 19 00-0582 EA 4" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,977.04 254.95 
    For Class 52  Rating, Deduct  -174.98 
    For Class 54  Rating, Add  243.25 
    For Class 55  Rating, Add  364.01 
    For Class 56  Rating, Add  483.18 

. 
 40 05 19 00-0583 EA 4" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,030.57 258.01 
    For Class 52  Rating, Deduct  -180.36 
    For Class 54  Rating, Add  250.64 
    For Class 55  Rating, Add  375.02 
    For Class 56  Rating, Add  497.77 

. 
 40 05 19 00-0584 EA 4" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,084.10 261.08 
    For Class 52  Rating, Deduct  -185.74 
    For Class 54  Rating, Add  258.03 
    For Class 55  Rating, Add  386.04 
    For Class 56  Rating, Add  512.36 

. 
 40 05 19 00-0585 EA 4" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,137.64 264.14 
    For Class 52  Rating, Deduct  -191.12 
    For Class 54  Rating, Add  265.42 
    For Class 55  Rating, Add  397.05 
    For Class 56  Rating, Add  526.95 

. 
 40 05 19 00-0586 EA 4" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,191.15 267.20 
    For Class 52  Rating, Deduct  -196.49 
    For Class 54  Rating, Add  272.80 
    For Class 55  Rating, Add  408.06 
    For Class 56  Rating, Add  541.53 

. 
 40 05 19 00-0587 EA 4" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,244.69 270.28 
    For Class 52  Rating, Deduct  -201.87 
    For Class 54  Rating, Add  280.19 
    For Class 55  Rating, Add  419.08 
    For Class 56  Rating, Add  556.12 
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 40 05 19 00-0588 EA 4" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,298.23 273.34 
    For Class 52  Rating, Deduct  -207.25 
    For Class 54  Rating, Add  287.58 
    For Class 55  Rating, Add  430.09 
    For Class 56  Rating, Add  570.71 

. 
 40 05 19 00-0589 EA 4" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,351.75 276.40 
    For Class 52  Rating, Deduct  -212.63 
    For Class 54  Rating, Add  294.97 
    For Class 55  Rating, Add  441.10 
    For Class 56  Rating, Add  585.30 

. 
 40 05 19 00-0590 EA 4" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,405.29 279.47 
    For Class 52  Rating, Deduct  -218.00 
    For Class 54  Rating, Add  302.36 
    For Class 55  Rating, Add  452.12 
    For Class 56  Rating, Add  599.89 

. 
 40 05 19 00-0591 EA 4" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,458.82 282.53 
    For Class 52  Rating, Deduct  -223.38 
    For Class 54  Rating, Add  309.75 
    For Class 55  Rating, Add  463.13 
    For Class 56  Rating, Add  614.48 

. 
 40 05 19 00-0592 EA 4" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,512.34 285.59 
    For Class 52  Rating, Deduct  -228.76 
    For Class 54  Rating, Add  317.14 
    For Class 55  Rating, Add  474.14 
    For Class 56  Rating, Add  629.07 

. 
 40 05 19 00-0593 EA 4" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,565.88 288.66 
    For Class 52  Rating, Deduct  -234.14 
    For Class 54  Rating, Add  324.53 
    For Class 55  Rating, Add  485.16 
    For Class 56  Rating, Add  643.66 

. 
 40 05 19 00-0594 EA 4" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,619.41 291.72 
    For Class 52  Rating, Deduct  -239.52 
    For Class 54  Rating, Add  331.92 
    For Class 55  Rating, Add  496.17 
    For Class 56  Rating, Add  658.25 

XXXXXXX 
. 
 40 05 19 00-0595  6" Flanged End x Grooved End (FxG), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0596 EA 6" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................... 731.03 220.63 

    For Class 52  Rating, Deduct  -43.64 
    For Class 54  Rating, Add  63.52 
    For Class 55  Rating, Add  96.50 
    For Class 56  Rating, Add  129.08 

. 
 40 05 19 00-0597 EA 6" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 795.85 223.69 
    For Class 52  Rating, Deduct  -50.26 
    For Class 54  Rating, Add  72.61 
    For Class 55  Rating, Add  110.03 
    For Class 56  Rating, Add  146.99 

. 
 40 05 19 00-0598 EA 6" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 860.66 226.76 
    For Class 52  Rating, Deduct  -56.88 
    For Class 54  Rating, Add  81.69 
    For Class 55  Rating, Add  123.56 
    For Class 56  Rating, Add  164.91 

. 
 40 05 19 00-0599 EA 6" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 925.47 229.82 
    For Class 52  Rating, Deduct  -63.50 
    For Class 54  Rating, Add  90.77 
    For Class 55  Rating, Add  137.09 
    For Class 56  Rating, Add  182.83 

. 
 40 05 19 00-0600 EA 6" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 990.29 232.88 
    For Class 52  Rating, Deduct  -70.12 
    For Class 54  Rating, Add  99.85 
    For Class 55  Rating, Add  150.62 
    For Class 56  Rating, Add  200.74 

. 
 40 05 19 00-0601 EA 6" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,055.10 235.95 
    For Class 52  Rating, Deduct  -76.74 
    For Class 54  Rating, Add  108.93 
    For Class 55  Rating, Add  164.14 
    For Class 56  Rating, Add  218.66 
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. 
 40 05 19 00-0602 EA 6" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,119.91 239.01 
    For Class 52  Rating, Deduct  -83.35 
    For Class 54  Rating, Add  118.01 
    For Class 55  Rating, Add  177.67 
    For Class 56  Rating, Add  236.58 

. 
 40 05 19 00-0603 EA 6" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,184.73 242.08 
    For Class 52  Rating, Deduct  -89.97 
    For Class 54  Rating, Add  127.09 
    For Class 55  Rating, Add  191.20 
    For Class 56  Rating, Add  254.50 

. 
 40 05 19 00-0604 EA 6" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,249.54 245.15 
    For Class 52  Rating, Deduct  -96.59 
    For Class 54  Rating, Add  136.17 
    For Class 55  Rating, Add  204.73 
    For Class 56  Rating, Add  272.41 

. 
 40 05 19 00-0605 EA 6" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,314.35 248.21 
    For Class 52  Rating, Deduct  -103.21 
    For Class 54  Rating, Add  145.25 
    For Class 55  Rating, Add  218.26 
    For Class 56  Rating, Add  290.33 

. 
 40 05 19 00-0606 EA 6" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,379.16 251.27 
    For Class 52  Rating, Deduct  -109.83 
    For Class 54  Rating, Add  154.34 
    For Class 55  Rating, Add  231.79 
    For Class 56  Rating, Add  308.25 

. 
 40 05 19 00-0607 EA 6" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,443.98 254.34 
    For Class 52  Rating, Deduct  -116.45 
    For Class 54  Rating, Add  163.42 
    For Class 55  Rating, Add  245.32 
    For Class 56  Rating, Add  326.17 

. 
 40 05 19 00-0608 EA 6" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,508.79 257.40 
    For Class 52  Rating, Deduct  -123.07 
    For Class 54  Rating, Add  172.50 
    For Class 55  Rating, Add  258.85 
    For Class 56  Rating, Add  344.08 

. 
 40 05 19 00-0609 EA 6" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,573.60 260.46 
    For Class 52  Rating, Deduct  -129.69 
    For Class 54  Rating, Add  181.58 
    For Class 55  Rating, Add  272.38 
    For Class 56  Rating, Add  362.00 

. 
 40 05 19 00-0610 EA 6" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,638.42 263.53 
    For Class 52  Rating, Deduct  -136.30 
    For Class 54  Rating, Add  190.66 
    For Class 55  Rating, Add  285.91 
    For Class 56  Rating, Add  379.92 

. 
 40 05 19 00-0611 EA 6" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,703.22 266.59 
    For Class 52  Rating, Deduct  -142.92 
    For Class 54  Rating, Add  199.74 
    For Class 55  Rating, Add  299.44 
    For Class 56  Rating, Add  397.83 

. 
 40 05 19 00-0612 EA 6" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,768.04 269.65 
    For Class 52  Rating, Deduct  -149.54 
    For Class 54  Rating, Add  208.82 
    For Class 55  Rating, Add  312.97 
    For Class 56  Rating, Add  415.75 

. 
 40 05 19 00-0613 EA 6" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,832.86 272.72 
    For Class 52  Rating, Deduct  -156.16 
    For Class 54  Rating, Add  217.90 
    For Class 55  Rating, Add  326.50 
    For Class 56  Rating, Add  433.67 

. 
 40 05 19 00-0614 EA 6" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,897.66 275.78 
    For Class 52  Rating, Deduct  -162.78 
    For Class 54  Rating, Add  226.99 
    For Class 55  Rating, Add  340.03 
    For Class 56  Rating, Add  451.59 

. 
 40 05 19 00-0615 EA 6" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,962.48 278.85 
    For Class 52  Rating, Deduct  -169.40 
    For Class 54  Rating, Add  236.07 
    For Class 55  Rating, Add  353.56 
    For Class 56  Rating, Add  469.50 
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 40 05 19 00-0616 EA 6" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,027.30 281.92 
    For Class 52  Rating, Deduct  -176.02 
    For Class 54  Rating, Add  245.15 
    For Class 55  Rating, Add  367.09 
    For Class 56  Rating, Add  487.42 

. 
 40 05 19 00-0617 EA 6" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,092.10 284.98 
    For Class 52  Rating, Deduct  -182.64 
    For Class 54  Rating, Add  254.23 
    For Class 55  Rating, Add  380.61 
    For Class 56  Rating, Add  505.34 

. 
 40 05 19 00-0618 EA 6" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,156.92 288.04 
    For Class 52  Rating, Deduct  -189.25 
    For Class 54  Rating, Add  263.31 
    For Class 55  Rating, Add  394.14 
    For Class 56  Rating, Add  523.26 

. 
 40 05 19 00-0619 EA 6" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,221.73 291.11 
    For Class 52  Rating, Deduct  -195.87 
    For Class 54  Rating, Add  272.39 
    For Class 55  Rating, Add  407.67 
    For Class 56  Rating, Add  541.17 

. 
 40 05 19 00-0620 EA 6" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,286.54 294.17 
    For Class 52  Rating, Deduct  -202.49 
    For Class 54  Rating, Add  281.47 
    For Class 55  Rating, Add  421.20 
    For Class 56  Rating, Add  559.09 

. 
 40 05 19 00-0621 EA 6" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,351.36 297.24 
    For Class 52  Rating, Deduct  -209.11 
    For Class 54  Rating, Add  290.55 
    For Class 55  Rating, Add  434.73 
    For Class 56  Rating, Add  577.01 

. 
 40 05 19 00-0622 EA 6" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,416.17 300.30 
    For Class 52  Rating, Deduct  -215.73 
    For Class 54  Rating, Add  299.64 
    For Class 55  Rating, Add  448.26 
    For Class 56  Rating, Add  594.93 

. 
 40 05 19 00-0623 EA 6" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,480.98 303.36 
    For Class 52  Rating, Deduct  -222.35 
    For Class 54  Rating, Add  308.72 
    For Class 55  Rating, Add  461.79 
    For Class 56  Rating, Add  612.84 

. 
 40 05 19 00-0624 EA 6" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,545.79 306.43 
    For Class 52  Rating, Deduct  -228.97 
    For Class 54  Rating, Add  317.80 
    For Class 55  Rating, Add  475.32 
    For Class 56  Rating, Add  630.76 

. 
 40 05 19 00-0625 EA 6" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,610.61 309.49 
    For Class 52  Rating, Deduct  -235.58 
    For Class 54  Rating, Add  326.88 
    For Class 55  Rating, Add  488.85 
    For Class 56  Rating, Add  648.68 

. 
 40 05 19 00-0626 EA 6" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,675.42 312.55 
    For Class 52  Rating, Deduct  -242.20 
    For Class 54  Rating, Add  335.96 
    For Class 55  Rating, Add  502.38 
    For Class 56  Rating, Add  666.59 

. 
 40 05 19 00-0627 EA 6" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,740.23 315.63 
    For Class 52  Rating, Deduct  -248.82 
    For Class 54  Rating, Add  345.04 
    For Class 55  Rating, Add  515.91 
    For Class 56  Rating, Add  684.51 

. 
 40 05 19 00-0628 EA 6" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,805.06 318.69 
    For Class 52  Rating, Deduct  -255.44 
    For Class 54  Rating, Add  354.12 
    For Class 55  Rating, Add  529.44 
    For Class 56  Rating, Add  702.43 

. 
 40 05 19 00-0629 EA 6" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,869.87 321.75 
    For Class 52  Rating, Deduct  -262.06 
    For Class 54  Rating, Add  363.21 
    For Class 55  Rating, Add  542.97 
    For Class 56  Rating, Add  720.35 
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 40 05 19 00-0630 EA 6" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,934.68 324.82 
    For Class 52  Rating, Deduct  -268.68 
    For Class 54  Rating, Add  372.29 
    For Class 55  Rating, Add  556.50 
    For Class 56  Rating, Add  738.27 

. 
 40 05 19 00-0631 EA 6" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,999.50 327.88 
    For Class 52  Rating, Deduct  -275.30 
    For Class 54  Rating, Add  381.37 
    For Class 55  Rating, Add  570.03 
    For Class 56  Rating, Add  756.18 

. 
 40 05 19 00-0632 EA 6" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,064.30 330.94 
    For Class 52  Rating, Deduct  -281.92 
    For Class 54  Rating, Add  390.45 
    For Class 55  Rating, Add  583.56 
    For Class 56  Rating, Add  774.10 

. 
 40 05 19 00-0633 EA 6" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,129.12 334.01 
    For Class 52  Rating, Deduct  -288.54 
    For Class 54  Rating, Add  399.53 
    For Class 55  Rating, Add  597.09 
    For Class 56  Rating, Add  792.02 

. 
 40 05 19 00-0634 EA 6" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,193.94 337.07 
    For Class 52  Rating, Deduct  -295.15 
    For Class 54  Rating, Add  408.61 
    For Class 55  Rating, Add  610.62 
    For Class 56  Rating, Add  809.94 

XXXXXXX 
. 
 40 05 19 00-0635  8" Flanged End x Grooved End (FxG), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0636 EA 8" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 1,006.29 281.92 

    For Class 52  Rating, Deduct  -63.71 
    For Class 54  Rating, Add  92.00 
    For Class 55  Rating, Add  139.40 
    For Class 56  Rating, Add  186.22 

. 
 40 05 19 00-0637 EA 8" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,093.65 284.98 
    For Class 52  Rating, Deduct  -72.81 
    For Class 54  Rating, Add  104.46 
    For Class 55  Rating, Add  157.96 
    For Class 56  Rating, Add  210.80 

. 
 40 05 19 00-0638 EA 8" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,181.04 288.04 
    For Class 52  Rating, Deduct  -81.91 
    For Class 54  Rating, Add  116.93 
    For Class 55  Rating, Add  176.52 
    For Class 56  Rating, Add  235.37 

. 
 40 05 19 00-0639 EA 8" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,268.41 291.11 
    For Class 52  Rating, Deduct  -91.01 
    For Class 54  Rating, Add  129.39 
    For Class 55  Rating, Add  195.08 
    For Class 56  Rating, Add  259.94 

. 
 40 05 19 00-0640 EA 8" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,355.78 294.17 
    For Class 52  Rating, Deduct  -100.11 
    For Class 54  Rating, Add  141.86 
    For Class 55  Rating, Add  213.64 
    For Class 56  Rating, Add  284.52 

. 
 40 05 19 00-0641 EA 8" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,443.17 297.24 
    For Class 52  Rating, Deduct  -109.21 
    For Class 54  Rating, Add  154.33 
    For Class 55  Rating, Add  232.21 
    For Class 56  Rating, Add  309.09 

. 
 40 05 19 00-0642 EA 8" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,530.54 300.30 
    For Class 52  Rating, Deduct  -118.31 
    For Class 54  Rating, Add  166.79 
    For Class 55  Rating, Add  250.77 
    For Class 56  Rating, Add  333.66 

. 
 40 05 19 00-0643 EA 8" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,617.92 303.36 
    For Class 52  Rating, Deduct  -127.41 
    For Class 54  Rating, Add  179.26 
    For Class 55  Rating, Add  269.33 
    For Class 56  Rating, Add  358.24 
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 40 05 19 00-0644 EA 8" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,705.29 306.43 
    For Class 52  Rating, Deduct  -136.51 
    For Class 54  Rating, Add  191.72 
    For Class 55  Rating, Add  287.89 
    For Class 56  Rating, Add  382.81 

. 
 40 05 19 00-0645 EA 8" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,792.68 309.49 
    For Class 52  Rating, Deduct  -145.61 
    For Class 54  Rating, Add  204.19 
    For Class 55  Rating, Add  306.45 
    For Class 56  Rating, Add  407.39 

. 
 40 05 19 00-0646 EA 8" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,880.05 312.55 
    For Class 52  Rating, Deduct  -154.71 
    For Class 54  Rating, Add  216.65 
    For Class 55  Rating, Add  325.01 
    For Class 56  Rating, Add  431.96 

. 
 40 05 19 00-0647 EA 8" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,967.42 315.63 
    For Class 52  Rating, Deduct  -163.81 
    For Class 54  Rating, Add  229.12 
    For Class 55  Rating, Add  343.57 
    For Class 56  Rating, Add  456.53 

. 
 40 05 19 00-0648 EA 8" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,054.81 318.69 
    For Class 52  Rating, Deduct  -172.91 
    For Class 54  Rating, Add  241.59 
    For Class 55  Rating, Add  362.13 
    For Class 56  Rating, Add  481.11 

. 
 40 05 19 00-0649 EA 8" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,142.18 321.75 
    For Class 52  Rating, Deduct  -182.01 
    For Class 54  Rating, Add  254.05 
    For Class 55  Rating, Add  380.69 
    For Class 56  Rating, Add  505.68 

. 
 40 05 19 00-0650 EA 8" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,229.56 324.82 
    For Class 52  Rating, Deduct  -191.12 
    For Class 54  Rating, Add  266.52 
    For Class 55  Rating, Add  399.26 
    For Class 56  Rating, Add  530.26 

. 
 40 05 19 00-0651 EA 8" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,316.94 327.88 
    For Class 52  Rating, Deduct  -200.22 
    For Class 54  Rating, Add  278.98 
    For Class 55  Rating, Add  417.82 
    For Class 56  Rating, Add  554.83 

. 
 40 05 19 00-0652 EA 8" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,404.30 330.94 
    For Class 52  Rating, Deduct  -209.32 
    For Class 54  Rating, Add  291.45 
    For Class 55  Rating, Add  436.38 
    For Class 56  Rating, Add  579.40 

. 
 40 05 19 00-0653 EA 8" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,491.69 334.01 
    For Class 52  Rating, Deduct  -218.42 
    For Class 54  Rating, Add  303.92 
    For Class 55  Rating, Add  454.94 
    For Class 56  Rating, Add  603.98 

. 
 40 05 19 00-0654 EA 8" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,579.07 337.07 
    For Class 52  Rating, Deduct  -227.52 
    For Class 54  Rating, Add  316.38 
    For Class 55  Rating, Add  473.50 
    For Class 56  Rating, Add  628.55 

. 
 40 05 19 00-0655 EA 8" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,666.44 340.13 
    For Class 52  Rating, Deduct  -236.62 
    For Class 54  Rating, Add  328.85 
    For Class 55  Rating, Add  492.06 
    For Class 56  Rating, Add  653.12 

. 
 40 05 19 00-0656 EA 8" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,753.82 343.20 
    For Class 52  Rating, Deduct  -245.72 
    For Class 54  Rating, Add  341.31 
    For Class 55  Rating, Add  510.62 
    For Class 56  Rating, Add  677.70 

. 
 40 05 19 00-0657 EA 8" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,841.19 346.26 
    For Class 52  Rating, Deduct  -254.82 
    For Class 54  Rating, Add  353.78 
    For Class 55  Rating, Add  529.18 
    For Class 56  Rating, Add  702.27 
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 40 05 19 00-0658 EA 8" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,928.57 349.32 
    For Class 52  Rating, Deduct  -263.92 
    For Class 54  Rating, Add  366.24 
    For Class 55  Rating, Add  547.74 
    For Class 56  Rating, Add  726.84 

. 
 40 05 19 00-0659 EA 8" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,015.95 352.40 
    For Class 52  Rating, Deduct  -273.02 
    For Class 54  Rating, Add  378.71 
    For Class 55  Rating, Add  566.30 
    For Class 56  Rating, Add  751.42 

. 
 40 05 19 00-0660 EA 8" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,103.33 355.46 
    For Class 52  Rating, Deduct  -282.12 
    For Class 54  Rating, Add  391.18 
    For Class 55  Rating, Add  584.87 
    For Class 56  Rating, Add  775.99 

. 
 40 05 19 00-0661 EA 8" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,190.70 358.52 
    For Class 52  Rating, Deduct  -291.22 
    For Class 54  Rating, Add  403.64 
    For Class 55  Rating, Add  603.43 
    For Class 56  Rating, Add  800.57 

. 
 40 05 19 00-0662 EA 8" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,278.08 361.59 
    For Class 52  Rating, Deduct  -300.32 
    For Class 54  Rating, Add  416.11 
    For Class 55  Rating, Add  621.99 
    For Class 56  Rating, Add  825.14 

. 
 40 05 19 00-0663 EA 8" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,365.46 364.65 
    For Class 52  Rating, Deduct  -309.43 
    For Class 54  Rating, Add  428.57 
    For Class 55  Rating, Add  640.55 
    For Class 56  Rating, Add  849.71 

. 
 40 05 19 00-0664 EA 8" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,452.83 367.71 
    For Class 52  Rating, Deduct  -318.53 
    For Class 54  Rating, Add  441.04 
    For Class 55  Rating, Add  659.11 
    For Class 56  Rating, Add  874.29 

. 
 40 05 19 00-0665 EA 8" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,540.21 370.78 
    For Class 52  Rating, Deduct  -327.63 
    For Class 54  Rating, Add  453.51 
    For Class 55  Rating, Add  677.67 
    For Class 56  Rating, Add  898.86 

. 
 40 05 19 00-0666 EA 8" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,627.59 373.84 
    For Class 52  Rating, Deduct  -336.73 
    For Class 54  Rating, Add  465.97 
    For Class 55  Rating, Add  696.23 
    For Class 56  Rating, Add  923.43 

. 
 40 05 19 00-0667 EA 8" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,714.97 376.91 
    For Class 52  Rating, Deduct  -345.83 
    For Class 54  Rating, Add  478.44 
    For Class 55  Rating, Add  714.80 
    For Class 56  Rating, Add  948.01 

. 
 40 05 19 00-0668 EA 8" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,802.34 379.97 
    For Class 52  Rating, Deduct  -354.93 
    For Class 54  Rating, Add  490.90 
    For Class 55  Rating, Add  733.36 
    For Class 56  Rating, Add  972.58 

. 
 40 05 19 00-0669 EA 8" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,889.72 383.03 
    For Class 52  Rating, Deduct  -364.03 
    For Class 54  Rating, Add  503.37 
    For Class 55  Rating, Add  751.92 
    For Class 56  Rating, Add  997.15 

. 
 40 05 19 00-0670 EA 8" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,977.10 386.10 
    For Class 52  Rating, Deduct  -373.13 
    For Class 54  Rating, Add  515.84 
    For Class 55  Rating, Add  770.48 
    For Class 56  Rating, Add  1,021.73 

. 
 40 05 19 00-0671 EA 8" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,064.47 389.16 
    For Class 52  Rating, Deduct  -382.23 
    For Class 54  Rating, Add  528.30 
    For Class 55  Rating, Add  789.04 
    For Class 56  Rating, Add  1,046.30 
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 40 05 19 00-0672 EA 8" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,151.86 392.23 
    For Class 52  Rating, Deduct  -391.33 
    For Class 54  Rating, Add  540.77 
    For Class 55  Rating, Add  807.60 
    For Class 56  Rating, Add  1,070.88 

. 
 40 05 19 00-0673 EA 8" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,239.23 395.30 
    For Class 52  Rating, Deduct  -400.43 
    For Class 54  Rating, Add  553.23 
    For Class 55  Rating, Add  826.16 
    For Class 56  Rating, Add  1,095.45 

. 
 40 05 19 00-0674 EA 8" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,326.60 398.36 
    For Class 52  Rating, Deduct  -409.53 
    For Class 54  Rating, Add  565.70 
    For Class 55  Rating, Add  844.72 
    For Class 56  Rating, Add  1,120.02 

XXXXXXX 
. 
 40 05 19 00-0675  10" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0676 EA 10" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 1,260.85 343.20 

    For Class 52  Rating, Deduct  -81.49 
    For Class 54  Rating, Add  117.37 
    For Class 55  Rating, Add  177.69 
    For Class 56  Rating, Add  237.27 

. 
 40 05 19 00-0677 EA 10" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,374.54 346.26 
    For Class 52  Rating, Deduct  -93.49 
    For Class 54  Rating, Add  133.78 
    For Class 55  Rating, Add  202.12 
    For Class 56  Rating, Add  269.61 

. 
 40 05 19 00-0678 EA 10" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,488.24 349.32 
    For Class 52  Rating, Deduct  -105.49 
    For Class 54  Rating, Add  150.20 
    For Class 55  Rating, Add  226.55 
    For Class 56  Rating, Add  301.95 

. 
 40 05 19 00-0679 EA 10" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,601.95 352.40 
    For Class 52  Rating, Deduct  -117.48 
    For Class 54  Rating, Add  166.61 
    For Class 55  Rating, Add  250.98 
    For Class 56  Rating, Add  334.29 

. 
 40 05 19 00-0680 EA 10" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,715.65 355.46 
    For Class 52  Rating, Deduct  -129.48 
    For Class 54  Rating, Add  183.02 
    For Class 55  Rating, Add  275.41 
    For Class 56  Rating, Add  366.63 

. 
 40 05 19 00-0681 EA 10" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,829.35 358.52 
    For Class 52  Rating, Deduct  -141.48 
    For Class 54  Rating, Add  199.44 
    For Class 55  Rating, Add  299.85 
    For Class 56  Rating, Add  398.97 

. 
 40 05 19 00-0682 EA 10" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,943.06 361.59 
    For Class 52  Rating, Deduct  -153.47 
    For Class 54  Rating, Add  215.85 
    For Class 55  Rating, Add  324.28 
    For Class 56  Rating, Add  431.31 

. 
 40 05 19 00-0683 EA 10" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,056.76 364.65 
    For Class 52  Rating, Deduct  -165.47 
    For Class 54  Rating, Add  232.27 
    For Class 55  Rating, Add  348.71 
    For Class 56  Rating, Add  463.65 

. 
 40 05 19 00-0684 EA 10" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,170.45 367.71 
    For Class 52  Rating, Deduct  -177.46 
    For Class 54  Rating, Add  248.68 
    For Class 55  Rating, Add  373.14 
    For Class 56  Rating, Add  495.98 

. 
 40 05 19 00-0685 EA 10" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,284.15 370.78 
    For Class 52  Rating, Deduct  -189.46 
    For Class 54  Rating, Add  265.10 
    For Class 55  Rating, Add  397.57 
    For Class 56  Rating, Add  528.32 



 

 Process Interconnections 40 

40
 

Common Work Results For Process Interconnections 40 05 
Ductile Iron Process Pipe 40 05 19 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 40 - 43 

. 
 40 05 19 00-0686 EA 10" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,397.86 373.84 
    For Class 52  Rating, Deduct  -201.46 
    For Class 54  Rating, Add  281.51 
    For Class 55  Rating, Add  422.00 
    For Class 56  Rating, Add  560.66 

. 
 40 05 19 00-0687 EA 10" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,511.56 376.91 
    For Class 52  Rating, Deduct  -213.45 
    For Class 54  Rating, Add  297.93 
    For Class 55  Rating, Add  446.43 
    For Class 56  Rating, Add  593.00 

. 
 40 05 19 00-0688 EA 10" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,625.26 379.97 
    For Class 52  Rating, Deduct  -225.45 
    For Class 54  Rating, Add  314.34 
    For Class 55  Rating, Add  470.87 
    For Class 56  Rating, Add  625.34 

. 
 40 05 19 00-0689 EA 10" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,738.97 383.03 
    For Class 52  Rating, Deduct  -237.45 
    For Class 54  Rating, Add  330.76 
    For Class 55  Rating, Add  495.30 
    For Class 56  Rating, Add  657.68 

. 
 40 05 19 00-0690 EA 10" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,852.67 386.10 
    For Class 52  Rating, Deduct  -249.44 
    For Class 54  Rating, Add  347.17 
    For Class 55  Rating, Add  519.73 
    For Class 56  Rating, Add  690.02 

. 
 40 05 19 00-0691 EA 10" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,966.36 389.16 
    For Class 52  Rating, Deduct  -261.44 
    For Class 54  Rating, Add  363.58 
    For Class 55  Rating, Add  544.16 
    For Class 56  Rating, Add  722.36 

. 
 40 05 19 00-0692 EA 10" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,080.07 392.23 
    For Class 52  Rating, Deduct  -273.44 
    For Class 54  Rating, Add  380.00 
    For Class 55  Rating, Add  568.59 
    For Class 56  Rating, Add  754.70 

. 
 40 05 19 00-0693 EA 10" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,193.77 395.30 
    For Class 52  Rating, Deduct  -285.43 
    For Class 54  Rating, Add  396.41 
    For Class 55  Rating, Add  593.02 
    For Class 56  Rating, Add  787.04 

. 
 40 05 19 00-0694 EA 10" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,307.47 398.36 
    For Class 52  Rating, Deduct  -297.43 
    For Class 54  Rating, Add  412.83 
    For Class 55  Rating, Add  617.46 
    For Class 56  Rating, Add  819.38 

. 
 40 05 19 00-0695 EA 10" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,421.18 401.42 
    For Class 52  Rating, Deduct  -309.43 
    For Class 54  Rating, Add  429.24 
    For Class 55  Rating, Add  641.89 
    For Class 56  Rating, Add  851.72 

. 
 40 05 19 00-0696 EA 10" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,534.88 404.49 
    For Class 52  Rating, Deduct  -321.42 
    For Class 54  Rating, Add  445.66 
    For Class 55  Rating, Add  666.32 
    For Class 56  Rating, Add  884.06 

. 
 40 05 19 00-0697 EA 10" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,648.58 407.55 
    For Class 52  Rating, Deduct  -333.42 
    For Class 54  Rating, Add  462.07 
    For Class 55  Rating, Add  690.75 
    For Class 56  Rating, Add  916.40 

. 
 40 05 19 00-0698 EA 10" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,762.27 410.61 
    For Class 52  Rating, Deduct  -345.41 
    For Class 54  Rating, Add  478.49 
    For Class 55  Rating, Add  715.18 
    For Class 56  Rating, Add  948.74 

. 
 40 05 19 00-0699 EA 10" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,875.98 413.68 
    For Class 52  Rating, Deduct  -357.41 
    For Class 54  Rating, Add  494.90 
    For Class 55  Rating, Add  739.61 
    For Class 56  Rating, Add  981.08 
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. 
 40 05 19 00-0700 EA 10" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,989.68 416.74 
    For Class 52  Rating, Deduct  -369.41 
    For Class 54  Rating, Add  511.31 
    For Class 55  Rating, Add  764.04 
    For Class 56  Rating, Add  1,013.42 

. 
 40 05 19 00-0701 EA 10" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,103.38 419.80 
    For Class 52  Rating, Deduct  -381.40 
    For Class 54  Rating, Add  527.73 
    For Class 55  Rating, Add  788.48 
    For Class 56  Rating, Add  1,045.75 

. 
 40 05 19 00-0702 EA 10" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,217.09 422.87 
    For Class 52  Rating, Deduct  -393.40 
    For Class 54  Rating, Add  544.14 
    For Class 55  Rating, Add  812.91 
    For Class 56  Rating, Add  1,078.10 

. 
 40 05 19 00-0703 EA 10" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,330.78 425.93 
    For Class 52  Rating, Deduct  -405.40 
    For Class 54  Rating, Add  560.56 
    For Class 55  Rating, Add  837.34 
    For Class 56  Rating, Add  1,110.43 

. 
 40 05 19 00-0704 EA 10" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,444.49 429.00 
    For Class 52  Rating, Deduct  -417.39 
    For Class 54  Rating, Add  576.97 
    For Class 55  Rating, Add  861.77 
    For Class 56  Rating, Add  1,142.77 

. 
 40 05 19 00-0705 EA 10" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,558.19 432.07 
    For Class 52  Rating, Deduct  -429.39 
    For Class 54  Rating, Add  593.39 
    For Class 55  Rating, Add  886.20 
    For Class 56  Rating, Add  1,175.11 

. 
 40 05 19 00-0706 EA 10" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,671.88 435.13 
    For Class 52  Rating, Deduct  -441.39 
    For Class 54  Rating, Add  609.80 
    For Class 55  Rating, Add  910.63 
    For Class 56  Rating, Add  1,207.45 

. 
 40 05 19 00-0707 EA 10" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,785.59 438.19 
    For Class 52  Rating, Deduct  -453.38 
    For Class 54  Rating, Add  626.22 
    For Class 55  Rating, Add  935.06 
    For Class 56  Rating, Add  1,239.79 

. 
 40 05 19 00-0708 EA 10" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,899.30 441.26 
    For Class 52  Rating, Deduct  -465.38 
    For Class 54  Rating, Add  642.63 
    For Class 55  Rating, Add  959.50 
    For Class 56  Rating, Add  1,272.13 

. 
 40 05 19 00-0709 EA 10" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,012.99 444.32 
    For Class 52  Rating, Deduct  -477.38 
    For Class 54  Rating, Add  659.05 
    For Class 55  Rating, Add  983.93 
    For Class 56  Rating, Add  1,304.47 

. 
 40 05 19 00-0710 EA 10" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,126.70 447.38 
    For Class 52  Rating, Deduct  -489.37 
    For Class 54  Rating, Add  675.46 
    For Class 55  Rating, Add  1,008.36 
    For Class 56  Rating, Add  1,336.81 

. 
 40 05 19 00-0711 EA 10" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,240.40 450.45 
    For Class 52  Rating, Deduct  -501.37 
    For Class 54  Rating, Add  691.88 
    For Class 55  Rating, Add  1,032.79 
    For Class 56  Rating, Add  1,369.15 

. 
 40 05 19 00-0712 EA 10" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,354.09 453.51 
    For Class 52  Rating, Deduct  -513.36 
    For Class 54  Rating, Add  708.29 
    For Class 55  Rating, Add  1,057.22 
    For Class 56  Rating, Add  1,401.49 

. 
 40 05 19 00-0713 EA 10" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,467.80 456.58 
    For Class 52  Rating, Deduct  -525.36 
    For Class 54  Rating, Add  724.70 
    For Class 55  Rating, Add  1,081.65 
    For Class 56  Rating, Add  1,433.83 
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 40 05 19 00-0714 EA 10" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,581.50 459.64 
    For Class 52  Rating, Deduct  -537.36 
    For Class 54  Rating, Add  741.12 
    For Class 55  Rating, Add  1,106.08 
    For Class 56  Rating, Add  1,466.17 

XXXXXXX 
. 
 40 05 19 00-0715  12" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0716 EA 12" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 1,631.53 429.00 

    For Class 52  Rating, Deduct  -107.97 
    For Class 54  Rating, Add  155.03 
    For Class 55  Rating, Add  234.48 
    For Class 56  Rating, Add  312.95 

. 
 40 05 19 00-0717 EA 12" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,773.44 432.07 
    For Class 52  Rating, Deduct  -123.07 
    For Class 54  Rating, Add  175.67 
    For Class 55  Rating, Add  265.20 
    For Class 56  Rating, Add  353.61 

. 
 40 05 19 00-0718 EA 12" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,915.33 435.13 
    For Class 52  Rating, Deduct  -138.17 
    For Class 54  Rating, Add  196.32 
    For Class 55  Rating, Add  295.92 
    For Class 56  Rating, Add  394.27 

. 
 40 05 19 00-0719 EA 12" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,057.25 438.19 
    For Class 52  Rating, Deduct  -153.27 
    For Class 54  Rating, Add  216.97 
    For Class 55  Rating, Add  326.64 
    For Class 56  Rating, Add  434.93 

. 
 40 05 19 00-0720 EA 12" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,199.16 441.26 
    For Class 52  Rating, Deduct  -168.36 
    For Class 54  Rating, Add  237.61 
    For Class 55  Rating, Add  357.37 
    For Class 56  Rating, Add  475.59 

. 
 40 05 19 00-0721 EA 12" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,341.05 444.32 
    For Class 52  Rating, Deduct  -183.46 
    For Class 54  Rating, Add  258.25 
    For Class 55  Rating, Add  388.09 
    For Class 56  Rating, Add  516.25 

. 
 40 05 19 00-0722 EA 12" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,482.97 447.38 
    For Class 52  Rating, Deduct  -198.56 
    For Class 54  Rating, Add  278.90 
    For Class 55  Rating, Add  418.81 
    For Class 56  Rating, Add  556.91 

. 
 40 05 19 00-0723 EA 12" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,624.87 450.45 
    For Class 52  Rating, Deduct  -213.66 
    For Class 54  Rating, Add  299.55 
    For Class 55  Rating, Add  449.53 
    For Class 56  Rating, Add  597.57 

. 
 40 05 19 00-0724 EA 12" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,766.77 453.51 
    For Class 52  Rating, Deduct  -228.76 
    For Class 54  Rating, Add  320.19 
    For Class 55  Rating, Add  480.25 
    For Class 56  Rating, Add  638.23 

. 
 40 05 19 00-0725 EA 12" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,908.69 456.58 
    For Class 52  Rating, Deduct  -243.86 
    For Class 54  Rating, Add  340.84 
    For Class 55  Rating, Add  510.97 
    For Class 56  Rating, Add  678.89 

. 
 40 05 19 00-0726 EA 12" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,050.59 459.64 
    For Class 52  Rating, Deduct  -258.96 
    For Class 54  Rating, Add  361.48 
    For Class 55  Rating, Add  541.69 
    For Class 56  Rating, Add  719.55 

. 
 40 05 19 00-0727 EA 12" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,192.49 462.70 
    For Class 52  Rating, Deduct  -274.06 
    For Class 54  Rating, Add  382.13 
    For Class 55  Rating, Add  572.41 
    For Class 56  Rating, Add  760.21 
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 40 05 19 00-0728 EA 12" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,334.40 465.78 
    For Class 52  Rating, Deduct  -289.16 
    For Class 54  Rating, Add  402.77 
    For Class 55  Rating, Add  603.13 
    For Class 56  Rating, Add  800.87 

. 
 40 05 19 00-0729 EA 12" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,476.31 468.84 
    For Class 52  Rating, Deduct  -304.25 
    For Class 54  Rating, Add  423.42 
    For Class 55  Rating, Add  633.86 
    For Class 56  Rating, Add  841.53 

. 
 40 05 19 00-0730 EA 12" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,618.21 471.90 
    For Class 52  Rating, Deduct  -319.35 
    For Class 54  Rating, Add  444.06 
    For Class 55  Rating, Add  664.58 
    For Class 56  Rating, Add  882.19 

. 
 40 05 19 00-0731 EA 12" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,760.12 474.97 
    For Class 52  Rating, Deduct  -334.45 
    For Class 54  Rating, Add  464.71 
    For Class 55  Rating, Add  695.30 
    For Class 56  Rating, Add  922.85 

. 
 40 05 19 00-0732 EA 12" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,902.03 478.03 
    For Class 52  Rating, Deduct  -349.55 
    For Class 54  Rating, Add  485.35 
    For Class 55  Rating, Add  726.02 
    For Class 56  Rating, Add  963.51 

. 
 40 05 19 00-0733 EA 12" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,043.93 481.09 
    For Class 52  Rating, Deduct  -364.65 
    For Class 54  Rating, Add  506.00 
    For Class 55  Rating, Add  756.74 
    For Class 56  Rating, Add  1,004.17 

. 
 40 05 19 00-0734 EA 12" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,185.84 484.16 
    For Class 52  Rating, Deduct  -379.75 
    For Class 54  Rating, Add  526.64 
    For Class 55  Rating, Add  787.46 
    For Class 56  Rating, Add  1,044.83 

. 
 40 05 19 00-0735 EA 12" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,327.75 487.22 
    For Class 52  Rating, Deduct  -394.85 
    For Class 54  Rating, Add  547.29 
    For Class 55  Rating, Add  818.18 
    For Class 56  Rating, Add  1,085.49 

. 
 40 05 19 00-0736 EA 12" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,469.64 490.28 
    For Class 52  Rating, Deduct  -409.95 
    For Class 54  Rating, Add  567.93 
    For Class 55  Rating, Add  848.90 
    For Class 56  Rating, Add  1,126.15 

. 
 40 05 19 00-0737 EA 12" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,611.56 493.35 
    For Class 52  Rating, Deduct  -425.05 
    For Class 54  Rating, Add  588.58 
    For Class 55  Rating, Add  879.63 
    For Class 56  Rating, Add  1,166.81 

. 
 40 05 19 00-0738 EA 12" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,753.47 496.41 
    For Class 52  Rating, Deduct  -440.15 
    For Class 54  Rating, Add  609.22 
    For Class 55  Rating, Add  910.35 
    For Class 56  Rating, Add  1,207.47 

. 
 40 05 19 00-0739 EA 12" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,895.36 499.47 
    For Class 52  Rating, Deduct  -455.24 
    For Class 54  Rating, Add  629.87 
    For Class 55  Rating, Add  941.07 
    For Class 56  Rating, Add  1,248.13 

. 
 40 05 19 00-0740 EA 12" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,037.28 502.55 
    For Class 52  Rating, Deduct  -470.34 
    For Class 54  Rating, Add  650.51 
    For Class 55  Rating, Add  971.79 
    For Class 56  Rating, Add  1,288.79 

. 
 40 05 19 00-0741 EA 12" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,179.18 505.61 
    For Class 52  Rating, Deduct  -485.44 
    For Class 54  Rating, Add  671.16 
    For Class 55  Rating, Add  1,002.51 
    For Class 56  Rating, Add  1,329.45 
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 40 05 19 00-0742 EA 12" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,321.08 508.67 
    For Class 52  Rating, Deduct  -500.54 
    For Class 54  Rating, Add  691.80 
    For Class 55  Rating, Add  1,033.23 
    For Class 56  Rating, Add  1,370.10 

. 
 40 05 19 00-0743 EA 12" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,463.00 511.74 
    For Class 52  Rating, Deduct  -515.64 
    For Class 54  Rating, Add  712.45 
    For Class 55  Rating, Add  1,063.95 
    For Class 56  Rating, Add  1,410.77 

. 
 40 05 19 00-0744 EA 12" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,604.90 514.80 
    For Class 52  Rating, Deduct  -530.74 
    For Class 54  Rating, Add  733.10 
    For Class 55  Rating, Add  1,094.67 
    For Class 56  Rating, Add  1,451.43 

. 
 40 05 19 00-0745 EA 12" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,746.80 517.86 
    For Class 52  Rating, Deduct  -545.84 
    For Class 54  Rating, Add  753.74 
    For Class 55  Rating, Add  1,125.39 
    For Class 56  Rating, Add  1,492.08 

. 
 40 05 19 00-0746 EA 12" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,888.71 520.93 
    For Class 52  Rating, Deduct  -560.94 
    For Class 54  Rating, Add  774.39 
    For Class 55  Rating, Add  1,156.12 
    For Class 56  Rating, Add  1,532.75 

. 
 40 05 19 00-0747 EA 12" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,030.62 523.99 
    For Class 52  Rating, Deduct  -576.04 
    For Class 54  Rating, Add  795.03 
    For Class 55  Rating, Add  1,186.84 
    For Class 56  Rating, Add  1,573.41 

. 
 40 05 19 00-0748 EA 12" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,172.52 527.05 
    For Class 52  Rating, Deduct  -591.13 
    For Class 54  Rating, Add  815.68 
    For Class 55  Rating, Add  1,217.56 
    For Class 56  Rating, Add  1,614.06 

. 
 40 05 19 00-0749 EA 12" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,314.43 530.12 
    For Class 52  Rating, Deduct  -606.23 
    For Class 54  Rating, Add  836.32 
    For Class 55  Rating, Add  1,248.28 
    For Class 56  Rating, Add  1,654.73 

. 
 40 05 19 00-0750 EA 12" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,456.34 533.18 
    For Class 52  Rating, Deduct  -621.33 
    For Class 54  Rating, Add  856.97 
    For Class 55  Rating, Add  1,279.00 
    For Class 56  Rating, Add  1,695.38 

. 
 40 05 19 00-0751 EA 12" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,598.24 536.24 
    For Class 52  Rating, Deduct  -636.43 
    For Class 54  Rating, Add  877.61 
    For Class 55  Rating, Add  1,309.72 
    For Class 56  Rating, Add  1,736.04 

. 
 40 05 19 00-0752 EA 12" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,740.15 539.32 
    For Class 52  Rating, Deduct  -651.53 
    For Class 54  Rating, Add  898.26 
    For Class 55  Rating, Add  1,340.44 
    For Class 56  Rating, Add  1,776.70 

. 
 40 05 19 00-0753 EA 12" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,882.06 542.38 
    For Class 52  Rating, Deduct  -666.63 
    For Class 54  Rating, Add  918.90 
    For Class 55  Rating, Add  1,371.16 
    For Class 56  Rating, Add  1,817.36 

. 
 40 05 19 00-0754 EA 12" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,023.95 545.45 
    For Class 52  Rating, Deduct  -681.73 
    For Class 54  Rating, Add  939.55 
    For Class 55  Rating, Add  1,401.88 
    For Class 56  Rating, Add  1,858.02 

XXXXXXX 
. 
 40 05 19 00-0755  14" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
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. 
 40 05 19 00-0756 EA 14" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,246.65 514.80 
    For Class 52  Rating, Deduct  -161.33 
    For Class 54  Rating, Add  229.36 
    For Class 55  Rating, Add  345.78 
    For Class 56  Rating, Add  460.74 

. 
 40 05 19 00-0757 EA 14" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,418.64 517.86 
    For Class 52  Rating, Deduct  -179.74 
    For Class 54  Rating, Add  254.52 
    For Class 55  Rating, Add  383.21 
    For Class 56  Rating, Add  510.28 

. 
 40 05 19 00-0758 EA 14" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,590.63 520.93 
    For Class 52  Rating, Deduct  -198.15 
    For Class 54  Rating, Add  279.67 
    For Class 55  Rating, Add  420.64 
    For Class 56  Rating, Add  559.81 

. 
 40 05 19 00-0759 EA 14" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,762.63 523.99 
    For Class 52  Rating, Deduct  -216.56 
    For Class 54  Rating, Add  304.83 
    For Class 55  Rating, Add  458.07 
    For Class 56  Rating, Add  609.35 

. 
 40 05 19 00-0760 EA 14" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,934.61 527.05 
    For Class 52  Rating, Deduct  -234.96 
    For Class 54  Rating, Add  329.99 
    For Class 55  Rating, Add  495.50 
    For Class 56  Rating, Add  658.88 

. 
 40 05 19 00-0761 EA 14" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,106.60 530.12 
    For Class 52  Rating, Deduct  -253.37 
    For Class 54  Rating, Add  355.15 
    For Class 55  Rating, Add  532.93 
    For Class 56  Rating, Add  708.42 

. 
 40 05 19 00-0762 EA 14" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,278.60 533.18 
    For Class 52  Rating, Deduct  -271.78 
    For Class 54  Rating, Add  380.31 
    For Class 55  Rating, Add  570.36 
    For Class 56  Rating, Add  757.95 

. 
 40 05 19 00-0763 EA 14" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,450.59 536.24 
    For Class 52  Rating, Deduct  -290.19 
    For Class 54  Rating, Add  405.46 
    For Class 55  Rating, Add  607.79 
    For Class 56  Rating, Add  807.49 

. 
 40 05 19 00-0764 EA 14" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,622.58 539.32 
    For Class 52  Rating, Deduct  -308.60 
    For Class 54  Rating, Add  430.62 
    For Class 55  Rating, Add  645.22 
    For Class 56  Rating, Add  857.02 

. 
 40 05 19 00-0765 EA 14" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,794.58 542.38 
    For Class 52  Rating, Deduct  -327.01 
    For Class 54  Rating, Add  455.78 
    For Class 55  Rating, Add  682.66 
    For Class 56  Rating, Add  906.56 

. 
 40 05 19 00-0766 EA 14" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,966.55 545.45 
    For Class 52  Rating, Deduct  -345.41 
    For Class 54  Rating, Add  480.94 
    For Class 55  Rating, Add  720.08 
    For Class 56  Rating, Add  956.09 

. 
 40 05 19 00-0767 EA 14" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,138.55 548.51 
    For Class 52  Rating, Deduct  -363.82 
    For Class 54  Rating, Add  506.09 
    For Class 55  Rating, Add  757.51 
    For Class 56  Rating, Add  1,005.63 

. 
 40 05 19 00-0768 EA 14" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,310.55 551.57 
    For Class 52  Rating, Deduct  -382.23 
    For Class 54  Rating, Add  531.25 
    For Class 55  Rating, Add  794.94 
    For Class 56  Rating, Add  1,055.16 

. 
 40 05 19 00-0769 EA 14" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,482.53 554.64 
    For Class 52  Rating, Deduct  -400.64 
    For Class 54  Rating, Add  556.41 
    For Class 55  Rating, Add  832.37 
    For Class 56  Rating, Add  1,104.70 
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 40 05 19 00-0770 EA 14" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,654.53 557.70 
    For Class 52  Rating, Deduct  -419.05 
    For Class 54  Rating, Add  581.57 
    For Class 55  Rating, Add  869.81 
    For Class 56  Rating, Add  1,154.23 

. 
 40 05 19 00-0771 EA 14" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,826.52 560.76 
    For Class 52  Rating, Deduct  -437.46 
    For Class 54  Rating, Add  606.73 
    For Class 55  Rating, Add  907.24 
    For Class 56  Rating, Add  1,203.77 

. 
 40 05 19 00-0772 EA 14" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,998.51 563.83 
    For Class 52  Rating, Deduct  -455.87 
    For Class 54  Rating, Add  631.89 
    For Class 55  Rating, Add  944.67 
    For Class 56  Rating, Add  1,253.30 

. 
 40 05 19 00-0773 EA 14" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,170.50 566.89 
    For Class 52  Rating, Deduct  -474.27 
    For Class 54  Rating, Add  657.04 
    For Class 55  Rating, Add  982.09 
    For Class 56  Rating, Add  1,302.83 

. 
 40 05 19 00-0774 EA 14" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,342.49 569.95 
    For Class 52  Rating, Deduct  -492.68 
    For Class 54  Rating, Add  682.20 
    For Class 55  Rating, Add  1,019.52 
    For Class 56  Rating, Add  1,352.37 

. 
 40 05 19 00-0775 EA 14" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,514.48 573.02 
    For Class 52  Rating, Deduct  -511.09 
    For Class 54  Rating, Add  707.36 
    For Class 55  Rating, Add  1,056.96 
    For Class 56  Rating, Add  1,401.91 

. 
 40 05 19 00-0776 EA 14" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,686.48 576.09 
    For Class 52  Rating, Deduct  -529.50 
    For Class 54  Rating, Add  732.52 
    For Class 55  Rating, Add  1,094.39 
    For Class 56  Rating, Add  1,451.44 

. 
 40 05 19 00-0777 EA 14" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,858.47 579.15 
    For Class 52  Rating, Deduct  -547.91 
    For Class 54  Rating, Add  757.68 
    For Class 55  Rating, Add  1,131.82 
    For Class 56  Rating, Add  1,500.98 

. 
 40 05 19 00-0778 EA 14" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,030.46 582.22 
    For Class 52  Rating, Deduct  -566.32 
    For Class 54  Rating, Add  782.83 
    For Class 55  Rating, Add  1,169.25 
    For Class 56  Rating, Add  1,550.51 

. 
 40 05 19 00-0779 EA 14" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,202.44 585.28 
    For Class 52  Rating, Deduct  -584.72 
    For Class 54  Rating, Add  807.99 
    For Class 55  Rating, Add  1,206.67 
    For Class 56  Rating, Add  1,600.04 

. 
 40 05 19 00-0780 EA 14" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,374.44 588.34 
    For Class 52  Rating, Deduct  -603.13 
    For Class 54  Rating, Add  833.15 
    For Class 55  Rating, Add  1,244.11 
    For Class 56  Rating, Add  1,649.58 

. 
 40 05 19 00-0781 EA 14" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,546.43 591.41 
    For Class 52  Rating, Deduct  -621.54 
    For Class 54  Rating, Add  858.31 
    For Class 55  Rating, Add  1,281.54 
    For Class 56  Rating, Add  1,699.11 

. 
 40 05 19 00-0782 EA 14" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,718.42 594.47 
    For Class 52  Rating, Deduct  -639.95 
    For Class 54  Rating, Add  883.47 
    For Class 55  Rating, Add  1,318.97 
    For Class 56  Rating, Add  1,748.65 

. 
 40 05 19 00-0783 EA 14" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,890.42 597.53 
    For Class 52  Rating, Deduct  -658.36 
    For Class 54  Rating, Add  908.62 
    For Class 55  Rating, Add  1,356.40 
    For Class 56  Rating, Add  1,798.19 
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. 
 40 05 19 00-0784 EA 14" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,062.40 600.60 
    For Class 52  Rating, Deduct  -676.77 
    For Class 54  Rating, Add  933.78 
    For Class 55  Rating, Add  1,393.83 
    For Class 56  Rating, Add  1,847.72 

. 
 40 05 19 00-0785 EA 14" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,234.40 603.66 
    For Class 52  Rating, Deduct  -695.17 
    For Class 54  Rating, Add  958.94 
    For Class 55  Rating, Add  1,431.26 
    For Class 56  Rating, Add  1,897.26 

. 
 40 05 19 00-0786 EA 14" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,406.39 606.72 
    For Class 52  Rating, Deduct  -713.58 
    For Class 54  Rating, Add  984.10 
    For Class 55  Rating, Add  1,468.69 
    For Class 56  Rating, Add  1,946.79 

. 
 40 05 19 00-0787 EA 14" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,578.37 609.79 
    For Class 52  Rating, Deduct  -731.99 
    For Class 54  Rating, Add  1,009.25 
    For Class 55  Rating, Add  1,506.12 
    For Class 56  Rating, Add  1,996.32 

. 
 40 05 19 00-0788 EA 14" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,750.37 612.86 
    For Class 52  Rating, Deduct  -750.40 
    For Class 54  Rating, Add  1,034.41 
    For Class 55  Rating, Add  1,543.55 
    For Class 56  Rating, Add  2,045.86 

. 
 40 05 19 00-0789 EA 14" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,922.37 615.92 
    For Class 52  Rating, Deduct  -768.81 
    For Class 54  Rating, Add  1,059.57 
    For Class 55  Rating, Add  1,580.98 
    For Class 56  Rating, Add  2,095.40 

. 
 40 05 19 00-0790 EA 14" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,094.35 618.99 
    For Class 52  Rating, Deduct  -787.22 
    For Class 54  Rating, Add  1,084.73 
    For Class 55  Rating, Add  1,618.41 
    For Class 56  Rating, Add  2,144.93 

. 
 40 05 19 00-0791 EA 14" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,266.35 622.05 
    For Class 52  Rating, Deduct  -805.62 
    For Class 54  Rating, Add  1,109.89 
    For Class 55  Rating, Add  1,655.84 
    For Class 56  Rating, Add  2,194.47 

. 
 40 05 19 00-0792 EA 14" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,438.33 625.12 
    For Class 52  Rating, Deduct  -824.03 
    For Class 54  Rating, Add  1,135.04 
    For Class 55  Rating, Add  1,693.27 
    For Class 56  Rating, Add  2,244.00 

. 
 40 05 19 00-0793 EA 14" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,610.32 628.18 
    For Class 52  Rating, Deduct  -842.44 
    For Class 54  Rating, Add  1,160.20 
    For Class 55  Rating, Add  1,730.70 
    For Class 56  Rating, Add  2,293.53 

XXXXXXX 
. 
 40 05 19 00-0794  16" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0795 EA 16" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 2,626.97 588.34 

    For Class 52  Rating, Deduct  -190.91 
    For Class 54  Rating, Add  271.03 
    For Class 55  Rating, Add  408.42 
    For Class 56  Rating, Add  544.08 

. 
 40 05 19 00-0796 EA 16" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,827.16 591.41 
    For Class 52  Rating, Deduct  -212.42 
    For Class 54  Rating, Add  300.42 
    For Class 55  Rating, Add  452.14 
    For Class 56  Rating, Add  601.93 

. 
 40 05 19 00-0797 EA 16" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,027.35 594.47 
    For Class 52  Rating, Deduct  -233.93 
    For Class 54  Rating, Add  329.80 
    For Class 55  Rating, Add  495.86 
    For Class 56  Rating, Add  659.78 
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. 
 40 05 19 00-0798 EA 16" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,227.56 597.53 
    For Class 52  Rating, Deduct  -255.44 
    For Class 54  Rating, Add  359.19 
    For Class 55  Rating, Add  539.58 
    For Class 56  Rating, Add  717.64 

. 
 40 05 19 00-0799 EA 16" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,427.74 600.60 
    For Class 52  Rating, Deduct  -276.95 
    For Class 54  Rating, Add  388.58 
    For Class 55  Rating, Add  583.30 
    For Class 56  Rating, Add  775.50 

. 
 40 05 19 00-0800 EA 16" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,627.94 603.66 
    For Class 52  Rating, Deduct  -298.46 
    For Class 54  Rating, Add  417.97 
    For Class 55  Rating, Add  627.02 
    For Class 56  Rating, Add  833.35 

. 
 40 05 19 00-0801 EA 16" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,828.15 606.72 
    For Class 52  Rating, Deduct  -319.97 
    For Class 54  Rating, Add  447.36 
    For Class 55  Rating, Add  670.74 
    For Class 56  Rating, Add  891.21 

. 
 40 05 19 00-0802 EA 16" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,028.33 609.79 
    For Class 52  Rating, Deduct  -341.49 
    For Class 54  Rating, Add  476.75 
    For Class 55  Rating, Add  714.46 
    For Class 56  Rating, Add  949.06 

. 
 40 05 19 00-0803 EA 16" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,228.53 612.86 
    For Class 52  Rating, Deduct  -363.00 
    For Class 54  Rating, Add  506.14 
    For Class 55  Rating, Add  758.18 
    For Class 56  Rating, Add  1,006.92 

. 
 40 05 19 00-0804 EA 16" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,409.93 615.92 
    For Class 52  Rating, Deduct  -382.44 
    For Class 54  Rating, Add  532.71 
    For Class 55  Rating, Add  797.70 
    For Class 56  Rating, Add  1,059.23 

. 
 40 05 19 00-0805 EA 16" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,628.92 618.99 
    For Class 52  Rating, Deduct  -406.02 
    For Class 54  Rating, Add  564.91 
    For Class 55  Rating, Add  845.62 
    For Class 56  Rating, Add  1,122.63 

. 
 40 05 19 00-0806 EA 16" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,829.12 622.05 
    For Class 52  Rating, Deduct  -427.53 
    For Class 54  Rating, Add  594.30 
    For Class 55  Rating, Add  889.34 
    For Class 56  Rating, Add  1,180.48 

. 
 40 05 19 00-0807 EA 16" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,029.31 625.12 
    For Class 52  Rating, Deduct  -449.04 
    For Class 54  Rating, Add  623.69 
    For Class 55  Rating, Add  933.06 
    For Class 56  Rating, Add  1,238.34 

. 
 40 05 19 00-0808 EA 16" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,229.51 628.18 
    For Class 52  Rating, Deduct  -470.55 
    For Class 54  Rating, Add  653.08 
    For Class 55  Rating, Add  976.78 
    For Class 56  Rating, Add  1,296.19 

. 
 40 05 19 00-0809 EA 16" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,429.71 631.24 
    For Class 52  Rating, Deduct  -492.06 
    For Class 54  Rating, Add  682.47 
    For Class 55  Rating, Add  1,020.50 
    For Class 56  Rating, Add  1,354.05 

. 
 40 05 19 00-0810 EA 16" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,629.90 634.31 
    For Class 52  Rating, Deduct  -513.57 
    For Class 54  Rating, Add  711.86 
    For Class 55  Rating, Add  1,064.21 
    For Class 56  Rating, Add  1,411.90 

. 
 40 05 19 00-0811 EA 16" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,830.11 637.37 
    For Class 52  Rating, Deduct  -535.08 
    For Class 54  Rating, Add  741.25 
    For Class 55  Rating, Add  1,107.94 
    For Class 56  Rating, Add  1,469.76 
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. 
 40 05 19 00-0812 EA 16" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,030.29 640.43 
    For Class 52  Rating, Deduct  -556.59 
    For Class 54  Rating, Add  770.64 
    For Class 55  Rating, Add  1,151.66 
    For Class 56  Rating, Add  1,527.61 

. 
 40 05 19 00-0813 EA 16" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,230.49 643.50 
    For Class 52  Rating, Deduct  -578.10 
    For Class 54  Rating, Add  800.02 
    For Class 55  Rating, Add  1,195.37 
    For Class 56  Rating, Add  1,585.47 

. 
 40 05 19 00-0814 EA 16" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,430.70 646.56 
    For Class 52  Rating, Deduct  -599.62 
    For Class 54  Rating, Add  829.41 
    For Class 55  Rating, Add  1,239.10 
    For Class 56  Rating, Add  1,643.33 

. 
 40 05 19 00-0815 EA 16" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,630.88 649.63 
    For Class 52  Rating, Deduct  -621.13 
    For Class 54  Rating, Add  858.80 
    For Class 55  Rating, Add  1,282.81 
    For Class 56  Rating, Add  1,701.18 

. 
 40 05 19 00-0816 EA 16" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,831.08 652.70 
    For Class 52  Rating, Deduct  -642.64 
    For Class 54  Rating, Add  888.19 
    For Class 55  Rating, Add  1,326.53 
    For Class 56  Rating, Add  1,759.04 

. 
 40 05 19 00-0817 EA 16" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,031.29 655.76 
    For Class 52  Rating, Deduct  -664.15 
    For Class 54  Rating, Add  917.58 
    For Class 55  Rating, Add  1,370.26 
    For Class 56  Rating, Add  1,816.89 

. 
 40 05 19 00-0818 EA 16" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,231.47 658.82 
    For Class 52  Rating, Deduct  -685.66 
    For Class 54  Rating, Add  946.97 
    For Class 55  Rating, Add  1,413.97 
    For Class 56  Rating, Add  1,874.75 

. 
 40 05 19 00-0819 EA 16" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,431.67 661.89 
    For Class 52  Rating, Deduct  -707.17 
    For Class 54  Rating, Add  976.36 
    For Class 55  Rating, Add  1,457.69 
    For Class 56  Rating, Add  1,932.60 

. 
 40 05 19 00-0820 EA 16" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,631.87 664.95 
    For Class 52  Rating, Deduct  -728.68 
    For Class 54  Rating, Add  1,005.75 
    For Class 55  Rating, Add  1,501.41 
    For Class 56  Rating, Add  1,990.46 

. 
 40 05 19 00-0821 EA 16" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,832.06 668.01 
    For Class 52  Rating, Deduct  -750.19 
    For Class 54  Rating, Add  1,035.13 
    For Class 55  Rating, Add  1,545.13 
    For Class 56  Rating, Add  2,048.31 

. 
 40 05 19 00-0822 EA 16" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,032.26 671.08 
    For Class 52  Rating, Deduct  -771.70 
    For Class 54  Rating, Add  1,064.52 
    For Class 55  Rating, Add  1,588.85 
    For Class 56  Rating, Add  2,106.17 

. 
 40 05 19 00-0823 EA 16" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,232.46 674.14 
    For Class 52  Rating, Deduct  -793.21 
    For Class 54  Rating, Add  1,093.91 
    For Class 55  Rating, Add  1,632.57 
    For Class 56  Rating, Add  2,164.03 

. 
 40 05 19 00-0824 EA 16" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,432.65 677.20 
    For Class 52  Rating, Deduct  -814.72 
    For Class 54  Rating, Add  1,123.30 
    For Class 55  Rating, Add  1,676.29 
    For Class 56  Rating, Add  2,221.88 

. 
 40 05 19 00-0825 EA 16" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,632.84 680.27 
    For Class 52  Rating, Deduct  -836.23 
    For Class 54  Rating, Add  1,152.69 
    For Class 55  Rating, Add  1,720.01 
    For Class 56  Rating, Add  2,279.73 
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. 
 40 05 19 00-0826 EA 16" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,833.05 683.33 
    For Class 52  Rating, Deduct  -857.75 
    For Class 54  Rating, Add  1,182.08 
    For Class 55  Rating, Add  1,763.73 
    For Class 56  Rating, Add  2,337.59 

. 
 40 05 19 00-0827 EA 16" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,033.24 686.40 
    For Class 52  Rating, Deduct  -879.26 
    For Class 54  Rating, Add  1,211.47 
    For Class 55  Rating, Add  1,807.45 
    For Class 56  Rating, Add  2,395.45 

. 
 40 05 19 00-0828 EA 16" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,233.43 689.47 
    For Class 52  Rating, Deduct  -900.77 
    For Class 54  Rating, Add  1,240.85 
    For Class 55  Rating, Add  1,851.17 
    For Class 56  Rating, Add  2,453.30 

. 
 40 05 19 00-0829 EA 16" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,433.64 692.53 
    For Class 52  Rating, Deduct  -922.28 
    For Class 54  Rating, Add  1,270.24 
    For Class 55  Rating, Add  1,894.89 
    For Class 56  Rating, Add  2,511.16 

. 
 40 05 19 00-0830 EA 16" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,633.83 695.59 
    For Class 52  Rating, Deduct  -943.79 
    For Class 54  Rating, Add  1,299.63 
    For Class 55  Rating, Add  1,938.61 
    For Class 56  Rating, Add  2,569.01 

. 
 40 05 19 00-0831 EA 16" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,834.02 698.66 
    For Class 52  Rating, Deduct  -965.30 
    For Class 54  Rating, Add  1,329.02 
    For Class 55  Rating, Add  1,982.33 
    For Class 56  Rating, Add  2,626.87 

. 
 40 05 19 00-0832 EA 16" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,034.23 701.72 
    For Class 52  Rating, Deduct  -986.81 
    For Class 54  Rating, Add  1,358.41 
    For Class 55  Rating, Add  2,026.05 
    For Class 56  Rating, Add  2,684.72 

XXXXXXX 
. 
 40 05 19 00-0833  18" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0834 EA 18" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 3,063.67 663.11 

    For Class 52  Rating, Deduct  -226.48 
    For Class 54  Rating, Add  320.90 
    For Class 55  Rating, Add  483.26 
    For Class 56  Rating, Add  643.56 

. 
 40 05 19 00-0835 EA 18" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,293.94 666.18 
    For Class 52  Rating, Deduct  -251.30 
    For Class 54  Rating, Add  354.80 
    For Class 55  Rating, Add  533.69 
    For Class 56  Rating, Add  710.29 

. 
 40 05 19 00-0836 EA 18" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,524.23 669.25 
    For Class 52  Rating, Deduct  -276.13 
    For Class 54  Rating, Add  388.70 
    For Class 55  Rating, Add  584.12 
    For Class 56  Rating, Add  777.02 

. 
 40 05 19 00-0837 EA 18" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,754.51 672.31 
    For Class 52  Rating, Deduct  -300.95 
    For Class 54  Rating, Add  422.60 
    For Class 55  Rating, Add  634.55 
    For Class 56  Rating, Add  843.75 

. 
 40 05 19 00-0838 EA 18" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,984.78 675.38 
    For Class 52  Rating, Deduct  -325.77 
    For Class 54  Rating, Add  456.50 
    For Class 55  Rating, Add  684.97 
    For Class 56  Rating, Add  910.48 

. 
 40 05 19 00-0839 EA 18" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,215.07 678.44 
    For Class 52  Rating, Deduct  -350.59 
    For Class 54  Rating, Add  490.41 
    For Class 55  Rating, Add  735.40 
    For Class 56  Rating, Add  977.21 
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. 
 40 05 19 00-0840 EA 18" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,445.35 681.50 
    For Class 52  Rating, Deduct  -375.41 
    For Class 54  Rating, Add  524.31 
    For Class 55  Rating, Add  785.83 
    For Class 56  Rating, Add  1,043.94 

. 
 40 05 19 00-0841 EA 18" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,675.63 684.57 
    For Class 52  Rating, Deduct  -400.23 
    For Class 54  Rating, Add  558.21 
    For Class 55  Rating, Add  836.26 
    For Class 56  Rating, Add  1,110.67 

. 
 40 05 19 00-0842 EA 18" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,905.92 687.63 
    For Class 52  Rating, Deduct  -425.05 
    For Class 54  Rating, Add  592.11 
    For Class 55  Rating, Add  886.69 
    For Class 56  Rating, Add  1,177.40 

. 
 40 05 19 00-0843 EA 18" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,136.20 690.69 
    For Class 52  Rating, Deduct  -449.87 
    For Class 54  Rating, Add  626.01 
    For Class 55  Rating, Add  937.12 
    For Class 56  Rating, Add  1,244.14 

. 
 40 05 19 00-0844 EA 18" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,366.47 693.76 
    For Class 52  Rating, Deduct  -474.69 
    For Class 54  Rating, Add  659.91 
    For Class 55  Rating, Add  987.55 
    For Class 56  Rating, Add  1,310.86 

. 
 40 05 19 00-0845 EA 18" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,596.75 696.82 
    For Class 52  Rating, Deduct  -499.51 
    For Class 54  Rating, Add  693.81 
    For Class 55  Rating, Add  1,037.98 
    For Class 56  Rating, Add  1,377.59 

. 
 40 05 19 00-0846 EA 18" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,827.04 699.88 
    For Class 52  Rating, Deduct  -524.33 
    For Class 54  Rating, Add  727.72 
    For Class 55  Rating, Add  1,088.40 
    For Class 56  Rating, Add  1,444.33 

. 
 40 05 19 00-0847 EA 18" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,057.32 702.95 
    For Class 52  Rating, Deduct  -549.15 
    For Class 54  Rating, Add  761.62 
    For Class 55  Rating, Add  1,138.83 
    For Class 56  Rating, Add  1,511.06 

. 
 40 05 19 00-0848 EA 18" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,287.60 706.02 
    For Class 52  Rating, Deduct  -573.97 
    For Class 54  Rating, Add  795.52 
    For Class 55  Rating, Add  1,189.26 
    For Class 56  Rating, Add  1,577.79 

. 
 40 05 19 00-0849 EA 18" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,517.89 709.08 
    For Class 52  Rating, Deduct  -598.79 
    For Class 54  Rating, Add  829.42 
    For Class 55  Rating, Add  1,239.69 
    For Class 56  Rating, Add  1,644.52 

. 
 40 05 19 00-0850 EA 18" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,748.15 712.15 
    For Class 52  Rating, Deduct  -623.61 
    For Class 54  Rating, Add  863.32 
    For Class 55  Rating, Add  1,290.12 
    For Class 56  Rating, Add  1,711.25 

. 
 40 05 19 00-0851 EA 18" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,978.44 715.21 
    For Class 52  Rating, Deduct  -648.43 
    For Class 54  Rating, Add  897.22 
    For Class 55  Rating, Add  1,340.55 
    For Class 56  Rating, Add  1,777.98 

. 
 40 05 19 00-0852 EA 18" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,208.73 718.27 
    For Class 52  Rating, Deduct  -673.25 
    For Class 54  Rating, Add  931.13 
    For Class 55  Rating, Add  1,390.98 
    For Class 56  Rating, Add  1,844.71 

. 
 40 05 19 00-0853 EA 18" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,439.00 721.34 
    For Class 52  Rating, Deduct  -698.07 
    For Class 54  Rating, Add  965.03 
    For Class 55  Rating, Add  1,441.41 
    For Class 56  Rating, Add  1,911.44 
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 40 05 19 00-0854 EA 18" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,669.29 724.40 
    For Class 52  Rating, Deduct  -722.89 
    For Class 54  Rating, Add  998.93 
    For Class 55  Rating, Add  1,491.84 
    For Class 56  Rating, Add  1,978.17 

. 
 40 05 19 00-0855 EA 18" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,899.58 727.46 
    For Class 52  Rating, Deduct  -747.71 
    For Class 54  Rating, Add  1,032.83 
    For Class 55  Rating, Add  1,542.26 
    For Class 56  Rating, Add  2,044.90 

. 
 40 05 19 00-0856 EA 18" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,129.85 730.53 
    For Class 52  Rating, Deduct  -772.53 
    For Class 54  Rating, Add  1,066.73 
    For Class 55  Rating, Add  1,592.69 
    For Class 56  Rating, Add  2,111.63 

. 
 40 05 19 00-0857 EA 18" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,360.13 733.59 
    For Class 52  Rating, Deduct  -797.35 
    For Class 54  Rating, Add  1,100.63 
    For Class 55  Rating, Add  1,643.12 
    For Class 56  Rating, Add  2,178.36 

. 
 40 05 19 00-0858 EA 18" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,590.41 736.66 
    For Class 52  Rating, Deduct  -822.17 
    For Class 54  Rating, Add  1,134.53 
    For Class 55  Rating, Add  1,693.55 
    For Class 56  Rating, Add  2,245.09 

. 
 40 05 19 00-0859 EA 18" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,820.70 739.72 
    For Class 52  Rating, Deduct  -846.99 
    For Class 54  Rating, Add  1,168.44 
    For Class 55  Rating, Add  1,743.98 
    For Class 56  Rating, Add  2,311.82 

. 
 40 05 19 00-0860 EA 18" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,050.98 742.78 
    For Class 52  Rating, Deduct  -871.81 
    For Class 54  Rating, Add  1,202.34 
    For Class 55  Rating, Add  1,794.41 
    For Class 56  Rating, Add  2,378.55 

. 
 40 05 19 00-0861 EA 18" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,281.26 745.86 
    For Class 52  Rating, Deduct  -896.63 
    For Class 54  Rating, Add  1,236.24 
    For Class 55  Rating, Add  1,844.84 
    For Class 56  Rating, Add  2,445.28 

. 
 40 05 19 00-0862 EA 18" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,511.55 748.92 
    For Class 52  Rating, Deduct  -921.45 
    For Class 54  Rating, Add  1,270.14 
    For Class 55  Rating, Add  1,895.27 
    For Class 56  Rating, Add  2,512.01 

. 
 40 05 19 00-0863 EA 18" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,741.81 751.98 
    For Class 52  Rating, Deduct  -946.27 
    For Class 54  Rating, Add  1,304.04 
    For Class 55  Rating, Add  1,945.69 
    For Class 56  Rating, Add  2,578.74 

. 
 40 05 19 00-0864 EA 18" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,972.10 755.05 
    For Class 52  Rating, Deduct  -971.09 
    For Class 54  Rating, Add  1,337.94 
    For Class 55  Rating, Add  1,996.12 
    For Class 56  Rating, Add  2,645.47 

. 
 40 05 19 00-0865 EA 18" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,202.39 758.11 
    For Class 52  Rating, Deduct  -995.91 
    For Class 54  Rating, Add  1,371.84 
    For Class 55  Rating, Add  2,046.55 
    For Class 56  Rating, Add  2,712.20 

. 
 40 05 19 00-0866 EA 18" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,432.66 761.17 
    For Class 52  Rating, Deduct  -1,020.73 
    For Class 54  Rating, Add  1,405.75 
    For Class 55  Rating, Add  2,096.98 
    For Class 56  Rating, Add  2,778.94 

. 
 40 05 19 00-0867 EA 18" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,662.95 764.24 
    For Class 52  Rating, Deduct  -1,045.55 
    For Class 54  Rating, Add  1,439.65 
    For Class 55  Rating, Add  2,147.41 
    For Class 56  Rating, Add  2,845.67 
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. 
 40 05 19 00-0868 EA 18" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,893.24 767.30 
    For Class 52  Rating, Deduct  -1,070.37 
    For Class 54  Rating, Add  1,473.55 
    For Class 55  Rating, Add  2,197.84 
    For Class 56  Rating, Add  2,912.40 

. 
 40 05 19 00-0869 EA 18" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,123.50 770.36 
    For Class 52  Rating, Deduct  -1,095.19 
    For Class 54  Rating, Add  1,507.45 
    For Class 55  Rating, Add  2,248.27 
    For Class 56  Rating, Add  2,979.13 

. 
 40 05 19 00-0870 EA 18" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,353.79 773.43 
    For Class 52  Rating, Deduct  -1,120.01 
    For Class 54  Rating, Add  1,541.35 
    For Class 55  Rating, Add  2,298.70 
    For Class 56  Rating, Add  3,045.86 

. 
 40 05 19 00-0871 EA 18" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,584.07 776.49 
    For Class 52  Rating, Deduct  -1,144.83 
    For Class 54  Rating, Add  1,575.25 
    For Class 55  Rating, Add  2,349.12 
    For Class 56  Rating, Add  3,112.59 

XXXXXXX 
. 
 40 05 19 00-0872  20" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0873 EA 20" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 3,551.72 756.87 

    For Class 52  Rating, Deduct  -264.54 
    For Class 54  Rating, Add  374.50 
    For Class 55  Rating, Add  563.82 
    For Class 56  Rating, Add  750.74 

. 
 40 05 19 00-0874 EA 20" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,815.83 759.94 
    For Class 52  Rating, Deduct  -293.09 
    For Class 54  Rating, Add  413.48 
    For Class 55  Rating, Add  621.80 
    For Class 56  Rating, Add  827.45 

. 
 40 05 19 00-0875 EA 20" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,079.97 763.01 
    For Class 52  Rating, Deduct  -321.63 
    For Class 54  Rating, Add  452.46 
    For Class 55  Rating, Add  679.78 
    For Class 56  Rating, Add  904.17 

. 
 40 05 19 00-0876 EA 20" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,344.10 766.07 
    For Class 52  Rating, Deduct  -350.17 
    For Class 54  Rating, Add  491.44 
    For Class 55  Rating, Add  737.75 
    For Class 56  Rating, Add  980.88 

. 
 40 05 19 00-0877 EA 20" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,608.22 769.14 
    For Class 52  Rating, Deduct  -378.72 
    For Class 54  Rating, Add  530.41 
    For Class 55  Rating, Add  795.73 
    For Class 56  Rating, Add  1,057.60 

. 
 40 05 19 00-0878 EA 20" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,872.35 772.20 
    For Class 52  Rating, Deduct  -407.26 
    For Class 54  Rating, Add  569.39 
    For Class 55  Rating, Add  853.70 
    For Class 56  Rating, Add  1,134.31 

. 
 40 05 19 00-0879 EA 20" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,136.48 775.26 
    For Class 52  Rating, Deduct  -435.80 
    For Class 54  Rating, Add  608.37 
    For Class 55  Rating, Add  911.68 
    For Class 56  Rating, Add  1,211.03 

. 
 40 05 19 00-0880 EA 20" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,400.60 778.33 
    For Class 52  Rating, Deduct  -464.35 
    For Class 54  Rating, Add  647.35 
    For Class 55  Rating, Add  969.66 
    For Class 56  Rating, Add  1,287.74 

. 
 40 05 19 00-0881 EA 20" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,664.73 781.39 
    For Class 52  Rating, Deduct  -492.89 
    For Class 54  Rating, Add  686.33 
    For Class 55  Rating, Add  1,027.63 
    For Class 56  Rating, Add  1,364.46 
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. 
 40 05 19 00-0882 EA 20" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,928.86 784.45 
    For Class 52  Rating, Deduct  -521.43 
    For Class 54  Rating, Add  725.31 
    For Class 55  Rating, Add  1,085.61 
    For Class 56  Rating, Add  1,441.17 

. 
 40 05 19 00-0883 EA 20" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,192.98 787.52 
    For Class 52  Rating, Deduct  -549.97 
    For Class 54  Rating, Add  764.28 
    For Class 55  Rating, Add  1,143.59 
    For Class 56  Rating, Add  1,517.89 

. 
 40 05 19 00-0884 EA 20" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,457.12 790.58 
    For Class 52  Rating, Deduct  -578.52 
    For Class 54  Rating, Add  803.26 
    For Class 55  Rating, Add  1,201.56 
    For Class 56  Rating, Add  1,594.60 

. 
 40 05 19 00-0885 EA 20" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,721.24 793.65 
    For Class 52  Rating, Deduct  -607.06 
    For Class 54  Rating, Add  842.24 
    For Class 55  Rating, Add  1,259.54 
    For Class 56  Rating, Add  1,671.32 

. 
 40 05 19 00-0886 EA 20" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,985.36 796.71 
    For Class 52  Rating, Deduct  -635.60 
    For Class 54  Rating, Add  881.22 
    For Class 55  Rating, Add  1,317.51 
    For Class 56  Rating, Add  1,748.03 

. 
 40 05 19 00-0887 EA 20" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,249.49 799.78 
    For Class 52  Rating, Deduct  -664.15 
    For Class 54  Rating, Add  920.20 
    For Class 55  Rating, Add  1,375.49 
    For Class 56  Rating, Add  1,824.75 

. 
 40 05 19 00-0888 EA 20" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,513.62 802.85 
    For Class 52  Rating, Deduct  -692.69 
    For Class 54  Rating, Add  959.18 
    For Class 55  Rating, Add  1,433.47 
    For Class 56  Rating, Add  1,901.46 

. 
 40 05 19 00-0889 EA 20" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,777.75 805.91 
    For Class 52  Rating, Deduct  -721.23 
    For Class 54  Rating, Add  998.15 
    For Class 55  Rating, Add  1,491.45 
    For Class 56  Rating, Add  1,978.18 

. 
 40 05 19 00-0890 EA 20" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,041.87 808.97 
    For Class 52  Rating, Deduct  -749.78 
    For Class 54  Rating, Add  1,037.13 
    For Class 55  Rating, Add  1,549.42 
    For Class 56  Rating, Add  2,054.89 

. 
 40 05 19 00-0891 EA 20" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,306.00 812.04 
    For Class 52  Rating, Deduct  -778.32 
    For Class 54  Rating, Add  1,076.11 
    For Class 55  Rating, Add  1,607.40 
    For Class 56  Rating, Add  2,131.61 

. 
 40 05 19 00-0892 EA 20" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,570.13 815.10 
    For Class 52  Rating, Deduct  -806.86 
    For Class 54  Rating, Add  1,115.09 
    For Class 55  Rating, Add  1,665.37 
    For Class 56  Rating, Add  2,208.32 

. 
 40 05 19 00-0893 EA 20" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,834.25 818.16 
    For Class 52  Rating, Deduct  -835.41 
    For Class 54  Rating, Add  1,154.07 
    For Class 55  Rating, Add  1,723.35 
    For Class 56  Rating, Add  2,285.04 

. 
 40 05 19 00-0894 EA 20" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,098.39 821.23 
    For Class 52  Rating, Deduct  -863.95 
    For Class 54  Rating, Add  1,193.05 
    For Class 55  Rating, Add  1,781.33 
    For Class 56  Rating, Add  2,361.75 

. 
 40 05 19 00-0895 EA 20" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,362.50 824.29 
    For Class 52  Rating, Deduct  -892.49 
    For Class 54  Rating, Add  1,232.02 
    For Class 55  Rating, Add  1,839.30 
    For Class 56  Rating, Add  2,438.47 
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. 
 40 05 19 00-0896 EA 20" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,626.63 827.35 
    For Class 52  Rating, Deduct  -921.04 
    For Class 54  Rating, Add  1,271.00 
    For Class 55  Rating, Add  1,897.28 
    For Class 56  Rating, Add  2,515.18 

. 
 40 05 19 00-0897 EA 20" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,890.77 830.42 
    For Class 52  Rating, Deduct  -949.58 
    For Class 54  Rating, Add  1,309.98 
    For Class 55  Rating, Add  1,955.26 
    For Class 56  Rating, Add  2,591.90 

. 
 40 05 19 00-0898 EA 20" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,154.88 833.48 
    For Class 52  Rating, Deduct  -978.12 
    For Class 54  Rating, Add  1,348.96 
    For Class 55  Rating, Add  2,013.23 
    For Class 56  Rating, Add  2,668.61 

. 
 40 05 19 00-0899 EA 20" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,419.02 836.55 
    For Class 52  Rating, Deduct  -1,006.67 
    For Class 54  Rating, Add  1,387.94 
    For Class 55  Rating, Add  2,071.21 
    For Class 56  Rating, Add  2,745.33 

. 
 40 05 19 00-0900 EA 20" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,683.14 839.62 
    For Class 52  Rating, Deduct  -1,035.21 
    For Class 54  Rating, Add  1,426.92 
    For Class 55  Rating, Add  2,129.18 
    For Class 56  Rating, Add  2,822.04 

. 
 40 05 19 00-0901 EA 20" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,947.27 842.68 
    For Class 52  Rating, Deduct  -1,063.75 
    For Class 54  Rating, Add  1,465.89 
    For Class 55  Rating, Add  2,187.16 
    For Class 56  Rating, Add  2,898.76 

. 
 40 05 19 00-0902 EA 20" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,211.40 845.74 
    For Class 52  Rating, Deduct  -1,092.30 
    For Class 54  Rating, Add  1,504.87 
    For Class 55  Rating, Add  2,245.14 
    For Class 56  Rating, Add  2,975.47 

. 
 40 05 19 00-0903 EA 20" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,475.52 848.81 
    For Class 52  Rating, Deduct  -1,120.84 
    For Class 54  Rating, Add  1,543.85 
    For Class 55  Rating, Add  2,303.11 
    For Class 56  Rating, Add  3,052.19 

. 
 40 05 19 00-0904 EA 20" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,739.65 851.87 
    For Class 52  Rating, Deduct  -1,149.38 
    For Class 54  Rating, Add  1,582.83 
    For Class 55  Rating, Add  2,361.09 
    For Class 56  Rating, Add  3,128.90 

. 
 40 05 19 00-0905 EA 20" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,003.77 854.93 
    For Class 52  Rating, Deduct  -1,177.93 
    For Class 54  Rating, Add  1,621.81 
    For Class 55  Rating, Add  2,419.07 
    For Class 56  Rating, Add  3,205.62 

. 
 40 05 19 00-0906 EA 20" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,267.91 858.00 
    For Class 52  Rating, Deduct  -1,206.47 
    For Class 54  Rating, Add  1,660.79 
    For Class 55  Rating, Add  2,477.04 
    For Class 56  Rating, Add  3,282.33 

. 
 40 05 19 00-0907 EA 20" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,532.03 861.06 
    For Class 52  Rating, Deduct  -1,235.01 
    For Class 54  Rating, Add  1,699.76 
    For Class 55  Rating, Add  2,535.02 
    For Class 56  Rating, Add  3,359.05 

. 
 40 05 19 00-0908 EA 20" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,796.15 864.12 
    For Class 52  Rating, Deduct  -1,263.56 
    For Class 54  Rating, Add  1,738.74 
    For Class 55  Rating, Add  2,592.99 
    For Class 56  Rating, Add  3,435.76 

. 
 40 05 19 00-0909 EA 20" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,060.29 867.19 
    For Class 52  Rating, Deduct  -1,292.10 
    For Class 54  Rating, Add  1,777.72 
    For Class 55  Rating, Add  2,650.97 
    For Class 56  Rating, Add  3,512.48 
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. 
 40 05 19 00-0910 EA 20" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,324.41 870.25 
    For Class 52  Rating, Deduct  -1,320.64 
    For Class 54  Rating, Add  1,816.70 
    For Class 55  Rating, Add  2,708.95 
    For Class 56  Rating, Add  3,589.19 

XXXXXXX 
. 
 40 05 19 00-0911  24" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0912 EA 24" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 4,394.31 894.77 

    For Class 52  Rating, Deduct  -334.25 
    For Class 54  Rating, Add  472.06 
    For Class 55  Rating, Add  710.14 
    For Class 56  Rating, Add  945.19 

. 
 40 05 19 00-0913 EA 24" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,720.49 897.83 
    For Class 52  Rating, Deduct  -369.61 
    For Class 54  Rating, Add  520.34 
    For Class 55  Rating, Add  781.96 
    For Class 56  Rating, Add  1,040.21 

. 
 40 05 19 00-0914 EA 24" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,046.67 900.90 
    For Class 52  Rating, Deduct  -404.98 
    For Class 54  Rating, Add  568.63 
    For Class 55  Rating, Add  853.77 
    For Class 56  Rating, Add  1,135.23 

. 
 40 05 19 00-0915 EA 24" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,372.84 903.96 
    For Class 52  Rating, Deduct  -440.35 
    For Class 54  Rating, Add  616.92 
    For Class 55  Rating, Add  925.58 
    For Class 56  Rating, Add  1,230.25 

. 
 40 05 19 00-0916 EA 24" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,699.03 907.02 
    For Class 52  Rating, Deduct  -475.72 
    For Class 54  Rating, Add  665.20 
    For Class 55  Rating, Add  997.40 
    For Class 56  Rating, Add  1,325.27 

. 
 40 05 19 00-0917 EA 24" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,025.20 910.10 
    For Class 52  Rating, Deduct  -511.09 
    For Class 54  Rating, Add  713.49 
    For Class 55  Rating, Add  1,069.21 
    For Class 56  Rating, Add  1,420.29 

. 
 40 05 19 00-0918 EA 24" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,351.38 913.16 
    For Class 52  Rating, Deduct  -546.46 
    For Class 54  Rating, Add  761.77 
    For Class 55  Rating, Add  1,141.03 
    For Class 56  Rating, Add  1,515.31 

. 
 40 05 19 00-0919 EA 24" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,677.56 916.22 
    For Class 52  Rating, Deduct  -581.83 
    For Class 54  Rating, Add  810.06 
    For Class 55  Rating, Add  1,212.84 
    For Class 56  Rating, Add  1,610.33 

. 
 40 05 19 00-0920 EA 24" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,003.72 919.29 
    For Class 52  Rating, Deduct  -617.20 
    For Class 54  Rating, Add  858.34 
    For Class 55  Rating, Add  1,284.65 
    For Class 56  Rating, Add  1,705.35 

. 
 40 05 19 00-0921 EA 24" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,329.91 922.35 
    For Class 52  Rating, Deduct  -652.57 
    For Class 54  Rating, Add  906.63 
    For Class 55  Rating, Add  1,356.47 
    For Class 56  Rating, Add  1,800.37 

. 
 40 05 19 00-0922 EA 24" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,656.09 925.41 
    For Class 52  Rating, Deduct  -687.93 
    For Class 54  Rating, Add  954.92 
    For Class 55  Rating, Add  1,428.28 
    For Class 56  Rating, Add  1,895.39 

. 
 40 05 19 00-0923 EA 24" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,982.26 928.48 
    For Class 52  Rating, Deduct  -723.30 
    For Class 54  Rating, Add  1,003.20 
    For Class 55  Rating, Add  1,500.09 
    For Class 56  Rating, Add  1,990.41 
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. 
 40 05 19 00-0924 EA 24" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,308.44 931.54 
    For Class 52  Rating, Deduct  -758.67 
    For Class 54  Rating, Add  1,051.49 
    For Class 55  Rating, Add  1,571.91 
    For Class 56  Rating, Add  2,085.43 

. 
 40 05 19 00-0925 EA 24" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,634.62 934.60 
    For Class 52  Rating, Deduct  -794.04 
    For Class 54  Rating, Add  1,099.78 
    For Class 55  Rating, Add  1,643.72 
    For Class 56  Rating, Add  2,180.45 

. 
 40 05 19 00-0926 EA 24" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,960.79 937.67 
    For Class 52  Rating, Deduct  -829.41 
    For Class 54  Rating, Add  1,148.06 
    For Class 55  Rating, Add  1,715.53 
    For Class 56  Rating, Add  2,275.47 

. 
 40 05 19 00-0927 EA 24" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,286.98 940.73 
    For Class 52  Rating, Deduct  -864.78 
    For Class 54  Rating, Add  1,196.35 
    For Class 55  Rating, Add  1,787.35 
    For Class 56  Rating, Add  2,370.49 

. 
 40 05 19 00-0928 EA 24" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,613.15 943.79 
    For Class 52  Rating, Deduct  -900.15 
    For Class 54  Rating, Add  1,244.63 
    For Class 55  Rating, Add  1,859.16 
    For Class 56  Rating, Add  2,465.51 

. 
 40 05 19 00-0929 EA 24" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,939.33 946.87 
    For Class 52  Rating, Deduct  -935.52 
    For Class 54  Rating, Add  1,292.92 
    For Class 55  Rating, Add  1,930.98 
    For Class 56  Rating, Add  2,560.53 

. 
 40 05 19 00-0930 EA 24" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,265.51 949.93 
    For Class 52  Rating, Deduct  -970.88 
    For Class 54  Rating, Add  1,341.20 
    For Class 55  Rating, Add  2,002.79 
    For Class 56  Rating, Add  2,655.55 

. 
 40 05 19 00-0931 EA 24" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,591.69 953.00 
    For Class 52  Rating, Deduct  -1,006.25 
    For Class 54  Rating, Add  1,389.49 
    For Class 55  Rating, Add  2,074.60 
    For Class 56  Rating, Add  2,750.57 

. 
 40 05 19 00-0932 EA 24" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,917.86 956.06 
    For Class 52  Rating, Deduct  -1,041.62 
    For Class 54  Rating, Add  1,437.78 
    For Class 55  Rating, Add  2,146.42 
    For Class 56  Rating, Add  2,845.59 

. 
 40 05 19 00-0933 EA 24" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,244.04 959.12 
    For Class 52  Rating, Deduct  -1,076.99 
    For Class 54  Rating, Add  1,486.06 
    For Class 55  Rating, Add  2,218.23 
    For Class 56  Rating, Add  2,940.61 

. 
 40 05 19 00-0934 EA 24" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,570.22 962.19 
    For Class 52  Rating, Deduct  -1,112.36 
    For Class 54  Rating, Add  1,534.35 
    For Class 55  Rating, Add  2,290.04 
    For Class 56  Rating, Add  3,035.63 

. 
 40 05 19 00-0935 EA 24" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,896.40 965.25 
    For Class 52  Rating, Deduct  -1,147.73 
    For Class 54  Rating, Add  1,582.64 
    For Class 55  Rating, Add  2,361.86 
    For Class 56  Rating, Add  3,130.65 

. 
 40 05 19 00-0936 EA 24" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,222.57 968.31 
    For Class 52  Rating, Deduct  -1,183.10 
    For Class 54  Rating, Add  1,630.92 
    For Class 55  Rating, Add  2,433.67 
    For Class 56  Rating, Add  3,225.67 

. 
 40 05 19 00-0937 EA 24" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,548.76 971.38 
    For Class 52  Rating, Deduct  -1,218.47 
    For Class 54  Rating, Add  1,679.21 
    For Class 55  Rating, Add  2,505.49 
    For Class 56  Rating, Add  3,320.69 
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. 
 40 05 19 00-0938 EA 24" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,874.92 974.44 
    For Class 52  Rating, Deduct  -1,253.84 
    For Class 54  Rating, Add  1,727.49 
    For Class 55  Rating, Add  2,577.30 
    For Class 56  Rating, Add  3,415.71 

. 
 40 05 19 00-0939 EA 24" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,201.10 977.50 
    For Class 52  Rating, Deduct  -1,289.20 
    For Class 54  Rating, Add  1,775.78 
    For Class 55  Rating, Add  2,649.11 
    For Class 56  Rating, Add  3,510.73 

. 
 40 05 19 00-0940 EA 24" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,527.29 980.57 
    For Class 52  Rating, Deduct  -1,324.57 
    For Class 54  Rating, Add  1,824.06 
    For Class 55  Rating, Add  2,720.93 
    For Class 56  Rating, Add  3,605.75 

. 
 40 05 19 00-0941 EA 24" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,932.39 1,035.73 
    For Class 52  Rating, Deduct  -1,359.94 
    For Class 54  Rating, Add  1,873.30 
    For Class 55  Rating, Add  2,794.63 
    For Class 56  Rating, Add  3,703.61 

. 
 40 05 19 00-0942 EA 24" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,258.56 1,038.79 
    For Class 52  Rating, Deduct  -1,395.31 
    For Class 54  Rating, Add  1,921.58 
    For Class 55  Rating, Add  2,866.45 
    For Class 56  Rating, Add  3,798.63 

. 
 40 05 19 00-0943 EA 24" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,584.74 1,041.86 
    For Class 52  Rating, Deduct  -1,430.68 
    For Class 54  Rating, Add  1,969.87 
    For Class 55  Rating, Add  2,938.26 
    For Class 56  Rating, Add  3,893.65 

. 
 40 05 19 00-0944 EA 24" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,910.93 1,044.92 
    For Class 52  Rating, Deduct  -1,466.05 
    For Class 54  Rating, Add  2,018.16 
    For Class 55  Rating, Add  3,010.08 
    For Class 56  Rating, Add  3,988.67 

. 
 40 05 19 00-0945 EA 24" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,237.09 1,047.98 
    For Class 52  Rating, Deduct  -1,501.42 
    For Class 54  Rating, Add  2,066.44 
    For Class 55  Rating, Add  3,081.89 
    For Class 56  Rating, Add  4,083.69 

. 
 40 05 19 00-0946 EA 24" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,563.28 1,051.05 
    For Class 52  Rating, Deduct  -1,536.79 
    For Class 54  Rating, Add  2,114.73 
    For Class 55  Rating, Add  3,153.70 
    For Class 56  Rating, Add  4,178.71 

. 
 40 05 19 00-0947 EA 24" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,889.45 1,054.11 
    For Class 52  Rating, Deduct  -1,572.15 
    For Class 54  Rating, Add  2,163.01 
    For Class 55  Rating, Add  3,225.52 
    For Class 56  Rating, Add  4,273.73 

. 
 40 05 19 00-0948 EA 24" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 16,215.63 1,057.18 
    For Class 52  Rating, Deduct  -1,607.52 
    For Class 54  Rating, Add  2,211.30 
    For Class 55  Rating, Add  3,297.33 
    For Class 56  Rating, Add  4,368.75 

. 
 40 05 19 00-0949 EA 24" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 16,541.81 1,060.25 
    For Class 52  Rating, Deduct  -1,642.89 
    For Class 54  Rating, Add  2,259.58 
    For Class 55  Rating, Add  3,369.14 
    For Class 56  Rating, Add  4,463.77 

XXXXXXX 
. 
 40 05 19 00-0950  30" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0951 EA 30" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 6,764.08 1,262.48 

    For Class 52  Rating, Deduct  -533.64 
    For Class 54  Rating, Add  750.64 
    For Class 55  Rating, Add  1,127.73 
    For Class 56  Rating, Add  1,499.98 
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 40 05 19 00-0952 EA 30" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,233.16 1,265.55 
    For Class 52  Rating, Deduct  -584.72 
    For Class 54  Rating, Add  820.36 
    For Class 55  Rating, Add  1,231.41 
    For Class 56  Rating, Add  1,637.15 

. 
 40 05 19 00-0953 EA 30" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,702.24 1,268.61 
    For Class 52  Rating, Deduct  -635.81 
    For Class 54  Rating, Add  890.08 
    For Class 55  Rating, Add  1,335.09 
    For Class 56  Rating, Add  1,774.33 

. 
 40 05 19 00-0954 EA 30" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,171.32 1,271.67 
    For Class 52  Rating, Deduct  -686.90 
    For Class 54  Rating, Add  959.80 
    For Class 55  Rating, Add  1,438.78 
    For Class 56  Rating, Add  1,911.50 

. 
 40 05 19 00-0955 EA 30" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,640.41 1,274.74 
    For Class 52  Rating, Deduct  -737.99 
    For Class 54  Rating, Add  1,029.52 
    For Class 55  Rating, Add  1,542.46 
    For Class 56  Rating, Add  2,048.68 

. 
 40 05 19 00-0956 EA 30" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,109.49 1,277.80 
    For Class 52  Rating, Deduct  -789.08 
    For Class 54  Rating, Add  1,099.25 
    For Class 55  Rating, Add  1,646.14 
    For Class 56  Rating, Add  2,185.86 

. 
 40 05 19 00-0957 EA 30" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,578.57 1,280.87 
    For Class 52  Rating, Deduct  -840.16 
    For Class 54  Rating, Add  1,168.97 
    For Class 55  Rating, Add  1,749.82 
    For Class 56  Rating, Add  2,323.03 

. 
 40 05 19 00-0958 EA 30" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,047.66 1,283.94 
    For Class 52  Rating, Deduct  -891.25 
    For Class 54  Rating, Add  1,238.69 
    For Class 55  Rating, Add  1,853.50 
    For Class 56  Rating, Add  2,460.21 

. 
 40 05 19 00-0959 EA 30" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,516.74 1,287.00 
    For Class 52  Rating, Deduct  -942.34 
    For Class 54  Rating, Add  1,308.41 
    For Class 55  Rating, Add  1,957.18 
    For Class 56  Rating, Add  2,597.39 

. 
 40 05 19 00-0960 EA 30" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,985.82 1,290.07 
    For Class 52  Rating, Deduct  -993.43 
    For Class 54  Rating, Add  1,378.13 
    For Class 55  Rating, Add  2,060.86 
    For Class 56  Rating, Add  2,734.57 

. 
 40 05 19 00-0961 EA 30" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,454.90 1,293.13 
    For Class 52  Rating, Deduct  -1,044.52 
    For Class 54  Rating, Add  1,447.85 
    For Class 55  Rating, Add  2,164.55 
    For Class 56  Rating, Add  2,871.74 

. 
 40 05 19 00-0962 EA 30" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,923.99 1,296.19 
    For Class 52  Rating, Deduct  -1,095.61 
    For Class 54  Rating, Add  1,517.58 
    For Class 55  Rating, Add  2,268.23 
    For Class 56  Rating, Add  3,008.92 

. 
 40 05 19 00-0963 EA 30" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,393.06 1,299.26 
    For Class 52  Rating, Deduct  -1,146.69 
    For Class 54  Rating, Add  1,587.30 
    For Class 55  Rating, Add  2,371.91 
    For Class 56  Rating, Add  3,146.09 

. 
 40 05 19 00-0964 EA 30" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,862.14 1,302.32 
    For Class 52  Rating, Deduct  -1,197.78 
    For Class 54  Rating, Add  1,657.02 
    For Class 55  Rating, Add  2,475.59 
    For Class 56  Rating, Add  3,283.27 

. 
 40 05 19 00-0965 EA 30" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,331.23 1,305.38 
    For Class 52  Rating, Deduct  -1,248.87 
    For Class 54  Rating, Add  1,726.74 
    For Class 55  Rating, Add  2,579.27 
    For Class 56  Rating, Add  3,420.45 
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. 
 40 05 19 00-0966 EA 30" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,800.30 1,308.45 
    For Class 52  Rating, Deduct  -1,299.96 
    For Class 54  Rating, Add  1,796.46 
    For Class 55  Rating, Add  2,682.95 
    For Class 56  Rating, Add  3,557.62 

. 
 40 05 19 00-0967 EA 30" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,269.39 1,311.51 
    For Class 52  Rating, Deduct  -1,351.05 
    For Class 54  Rating, Add  1,866.18 
    For Class 55  Rating, Add  2,786.63 
    For Class 56  Rating, Add  3,694.80 

. 
 40 05 19 00-0968 EA 30" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,738.48 1,314.57 
    For Class 52  Rating, Deduct  -1,402.14 
    For Class 54  Rating, Add  1,935.90 
    For Class 55  Rating, Add  2,890.31 
    For Class 56  Rating, Add  3,831.98 

. 
 40 05 19 00-0969 EA 30" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,207.55 1,317.65 
    For Class 52  Rating, Deduct  -1,453.22 
    For Class 54  Rating, Add  2,005.63 
    For Class 55  Rating, Add  2,994.00 
    For Class 56  Rating, Add  3,969.15 

. 
 40 05 19 00-0970 EA 30" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,676.64 1,320.71 
    For Class 52  Rating, Deduct  -1,504.31 
    For Class 54  Rating, Add  2,075.35 
    For Class 55  Rating, Add  3,097.68 
    For Class 56  Rating, Add  4,106.33 

. 
 40 05 19 00-0971 EA 30" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 16,145.73 1,323.77 
    For Class 52  Rating, Deduct  -1,555.40 
    For Class 54  Rating, Add  2,145.07 
    For Class 55  Rating, Add  3,201.36 
    For Class 56  Rating, Add  4,243.51 

. 
 40 05 19 00-0972 EA 30" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 16,614.80 1,326.84 
    For Class 52  Rating, Deduct  -1,606.49 
    For Class 54  Rating, Add  2,214.79 
    For Class 55  Rating, Add  3,305.04 
    For Class 56  Rating, Add  4,380.69 

. 
 40 05 19 00-0973 EA 30" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 17,083.88 1,329.90 
    For Class 52  Rating, Deduct  -1,657.58 
    For Class 54  Rating, Add  2,284.51 
    For Class 55  Rating, Add  3,408.72 
    For Class 56  Rating, Add  4,517.86 

. 
 40 05 19 00-0974 EA 30" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 17,552.96 1,332.96 
    For Class 52  Rating, Deduct  -1,708.67 
    For Class 54  Rating, Add  2,354.23 
    For Class 55  Rating, Add  3,512.40 
    For Class 56  Rating, Add  4,655.04 

. 
 40 05 19 00-0975 EA 30" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 18,022.04 1,336.03 
    For Class 52  Rating, Deduct  -1,759.75 
    For Class 54  Rating, Add  2,423.96 
    For Class 55  Rating, Add  3,616.08 
    For Class 56  Rating, Add  4,792.21 

. 
 40 05 19 00-0976 EA 30" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 18,491.13 1,339.09 
    For Class 52  Rating, Deduct  -1,810.84 
    For Class 54  Rating, Add  2,493.68 
    For Class 55  Rating, Add  3,719.76 
    For Class 56  Rating, Add  4,929.39 

. 
 40 05 19 00-0977 EA 30" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 18,960.21 1,342.15 
    For Class 52  Rating, Deduct  -1,861.93 
    For Class 54  Rating, Add  2,563.40 
    For Class 55  Rating, Add  3,823.45 
    For Class 56  Rating, Add  5,066.57 

. 
 40 05 19 00-0978 EA 30" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 19,429.29 1,345.22 
    For Class 52  Rating, Deduct  -1,913.02 
    For Class 54  Rating, Add  2,633.12 
    For Class 55  Rating, Add  3,927.13 
    For Class 56  Rating, Add  5,203.74 

. 
 40 05 19 00-0979 EA 30" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 19,898.37 1,348.28 
    For Class 52  Rating, Deduct  -1,964.11 
    For Class 54  Rating, Add  2,702.84 
    For Class 55  Rating, Add  4,030.81 
    For Class 56  Rating, Add  5,340.92 
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. 
 40 05 19 00-0980 EA 30" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 20,367.46 1,351.34 
    For Class 52  Rating, Deduct  -2,015.20 
    For Class 54  Rating, Add  2,772.56 
    For Class 55  Rating, Add  4,134.49 
    For Class 56  Rating, Add  5,478.10 

. 
 40 05 19 00-0981 EA 30" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 20,836.54 1,354.42 
    For Class 52  Rating, Deduct  -2,066.28 
    For Class 54  Rating, Add  2,842.29 
    For Class 55  Rating, Add  4,238.17 
    For Class 56  Rating, Add  5,615.28 

. 
 40 05 19 00-0982 EA 30" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 21,305.62 1,357.48 
    For Class 52  Rating, Deduct  -2,117.37 
    For Class 54  Rating, Add  2,912.01 
    For Class 55  Rating, Add  4,341.85 
    For Class 56  Rating, Add  5,752.45 

. 
 40 05 19 00-0983 EA 30" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 21,774.70 1,360.54 
    For Class 52  Rating, Deduct  -2,168.46 
    For Class 54  Rating, Add  2,981.73 
    For Class 55  Rating, Add  4,445.53 
    For Class 56  Rating, Add  5,889.63 

. 
 40 05 19 00-0984 EA 30" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 22,243.78 1,363.61 
    For Class 52  Rating, Deduct  -2,219.55 
    For Class 54  Rating, Add  3,051.45 
    For Class 55  Rating, Add  4,549.22 
    For Class 56  Rating, Add  6,026.80 

. 
 40 05 19 00-0985 EA 30" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 22,712.86 1,366.67 
    For Class 52  Rating, Deduct  -2,270.64 
    For Class 54  Rating, Add  3,121.17 
    For Class 55  Rating, Add  4,652.90 
    For Class 56  Rating, Add  6,163.98 

. 
 40 05 19 00-0986 EA 30" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 23,181.95 1,369.74 
    For Class 52  Rating, Deduct  -2,321.72 
    For Class 54  Rating, Add  3,190.89 
    For Class 55  Rating, Add  4,756.58 
    For Class 56  Rating, Add  6,301.16 

. 
 40 05 19 00-0987 EA 30" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 23,651.02 1,372.80 
    For Class 52  Rating, Deduct  -2,372.81 
    For Class 54  Rating, Add  3,260.61 
    For Class 55  Rating, Add  4,860.26 
    For Class 56  Rating, Add  6,438.33 

. 
 40 05 19 00-0988 EA 30" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 24,120.11 1,375.86 
    For Class 52  Rating, Deduct  -2,423.90 
    For Class 54  Rating, Add  3,330.34 
    For Class 55  Rating, Add  4,963.94 
    For Class 56  Rating, Add  6,575.51 

XXXXXXX 
. 
 40 05 19 00-0989  36" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0990 EA 36" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 9,262.29 1,599.55 

    For Class 52  Rating, Deduct  -752.26 
    For Class 54  Rating, Add  1,054.89 
    For Class 55  Rating, Add  1,583.20 
    For Class 56  Rating, Add  2,104.67 

. 
 40 05 19 00-0991 EA 36" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,898.72 1,602.62 
    For Class 52  Rating, Deduct  -821.76 
    For Class 54  Rating, Add  1,149.72 
    For Class 55  Rating, Add  1,724.20 
    For Class 56  Rating, Add  2,291.22 

. 
 40 05 19 00-0992 EA 36" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,535.15 1,605.68 
    For Class 52  Rating, Deduct  -891.25 
    For Class 54  Rating, Add  1,244.54 
    For Class 55  Rating, Add  1,865.20 
    For Class 56  Rating, Add  2,477.76 

. 
 40 05 19 00-0993 EA 36" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,171.59 1,608.74 
    For Class 52  Rating, Deduct  -960.75 
    For Class 54  Rating, Add  1,339.36 
    For Class 55  Rating, Add  2,006.20 
    For Class 56  Rating, Add  2,664.31 
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. 
 40 05 19 00-0994 EA 36" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,808.01 1,611.81 
    For Class 52  Rating, Deduct  -1,030.25 
    For Class 54  Rating, Add  1,434.19 
    For Class 55  Rating, Add  2,147.20 
    For Class 56  Rating, Add  2,850.85 

. 
 40 05 19 00-0995 EA 36" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,444.44 1,614.88 
    For Class 52  Rating, Deduct  -1,099.74 
    For Class 54  Rating, Add  1,529.01 
    For Class 55  Rating, Add  2,288.20 
    For Class 56  Rating, Add  3,037.39 

. 
 40 05 19 00-0996 EA 36" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,080.88 1,617.95 
    For Class 52  Rating, Deduct  -1,169.24 
    For Class 54  Rating, Add  1,623.83 
    For Class 55  Rating, Add  2,429.20 
    For Class 56  Rating, Add  3,223.94 

. 
 40 05 19 00-0997 EA 36" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,717.31 1,621.01 
    For Class 52  Rating, Deduct  -1,238.74 
    For Class 54  Rating, Add  1,718.66 
    For Class 55  Rating, Add  2,570.20 
    For Class 56  Rating, Add  3,410.48 

. 
 40 05 19 00-0998 EA 36" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,353.73 1,624.07 
    For Class 52  Rating, Deduct  -1,308.23 
    For Class 54  Rating, Add  1,813.48 
    For Class 55  Rating, Add  2,711.20 
    For Class 56  Rating, Add  3,597.03 

. 
 40 05 19 00-0999 EA 36" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,990.16 1,627.14 
    For Class 52  Rating, Deduct  -1,377.73 
    For Class 54  Rating, Add  1,908.31 
    For Class 55  Rating, Add  2,852.20 
    For Class 56  Rating, Add  3,783.57 

. 
 40 05 19 00-1000 EA 36" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,626.60 1,630.20 
    For Class 52  Rating, Deduct  -1,447.23 
    For Class 54  Rating, Add  2,003.13 
    For Class 55  Rating, Add  2,993.20 
    For Class 56  Rating, Add  3,970.12 

. 
 40 05 19 00-1001 EA 36" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 16,263.03 1,633.26 
    For Class 52  Rating, Deduct  -1,516.72 
    For Class 54  Rating, Add  2,097.95 
    For Class 55  Rating, Add  3,134.20 
    For Class 56  Rating, Add  4,156.66 

. 
 40 05 19 00-1002 EA 36" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 16,899.45 1,636.33 
    For Class 52  Rating, Deduct  -1,586.22 
    For Class 54  Rating, Add  2,192.78 
    For Class 55  Rating, Add  3,275.20 
    For Class 56  Rating, Add  4,343.20 

. 
 40 05 19 00-1003 EA 36" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 17,535.89 1,639.39 
    For Class 52  Rating, Deduct  -1,655.72 
    For Class 54  Rating, Add  2,287.60 
    For Class 55  Rating, Add  3,416.20 
    For Class 56  Rating, Add  4,529.75 

. 
 40 05 19 00-1004 EA 36" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 18,172.31 1,642.45 
    For Class 52  Rating, Deduct  -1,725.21 
    For Class 54  Rating, Add  2,382.43 
    For Class 55  Rating, Add  3,557.20 
    For Class 56  Rating, Add  4,716.29 

. 
 40 05 19 00-1005 EA 36" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 18,808.75 1,645.52 
    For Class 52  Rating, Deduct  -1,794.71 
    For Class 54  Rating, Add  2,477.25 
    For Class 55  Rating, Add  3,698.20 
    For Class 56  Rating, Add  4,902.84 

. 
 40 05 19 00-1006 EA 36" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 19,445.18 1,648.58 
    For Class 52  Rating, Deduct  -1,864.21 
    For Class 54  Rating, Add  2,572.07 
    For Class 55  Rating, Add  3,839.20 
    For Class 56  Rating, Add  5,089.38 

. 
 40 05 19 00-1007 EA 36" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 20,081.61 1,651.65 
    For Class 52  Rating, Deduct  -1,933.70 
    For Class 54  Rating, Add  2,666.90 
    For Class 55  Rating, Add  3,980.20 
    For Class 56  Rating, Add  5,275.93 
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. 
 40 05 19 00-1008 EA 36" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 20,718.04 1,654.72 
    For Class 52  Rating, Deduct  -2,003.20 
    For Class 54  Rating, Add  2,761.72 
    For Class 55  Rating, Add  4,121.20 
    For Class 56  Rating, Add  5,462.47 

. 
 40 05 19 00-1009 EA 36" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 21,354.48 1,657.78 
    For Class 52  Rating, Deduct  -2,072.70 
    For Class 54  Rating, Add  2,856.54 
    For Class 55  Rating, Add  4,262.20 
    For Class 56  Rating, Add  5,649.02 

. 
 40 05 19 00-1010 EA 36" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 21,990.90 1,660.84 
    For Class 52  Rating, Deduct  -2,142.19 
    For Class 54  Rating, Add  2,951.37 
    For Class 55  Rating, Add  4,403.20 
    For Class 56  Rating, Add  5,835.56 

. 
 40 05 19 00-1011 EA 36" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 22,627.33 1,663.91 
    For Class 52  Rating, Deduct  -2,211.69 
    For Class 54  Rating, Add  3,046.19 
    For Class 55  Rating, Add  4,544.20 
    For Class 56  Rating, Add  6,022.11 

. 
 40 05 19 00-1012 EA 36" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 23,263.76 1,666.97 
    For Class 52  Rating, Deduct  -2,281.19 
    For Class 54  Rating, Add  3,141.02 
    For Class 55  Rating, Add  4,685.20 
    For Class 56  Rating, Add  6,208.65 

. 
 40 05 19 00-1013 EA 36" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 23,900.20 1,670.03 
    For Class 52  Rating, Deduct  -2,350.68 
    For Class 54  Rating, Add  3,235.84 
    For Class 55  Rating, Add  4,826.20 
    For Class 56  Rating, Add  6,395.20 

. 
 40 05 19 00-1014 EA 36" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 24,536.62 1,673.10 
    For Class 52  Rating, Deduct  -2,420.18 
    For Class 54  Rating, Add  3,330.66 
    For Class 55  Rating, Add  4,967.20 
    For Class 56  Rating, Add  6,581.74 

. 
 40 05 19 00-1015 EA 36" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 25,173.05 1,676.16 
    For Class 52  Rating, Deduct  -2,489.68 
    For Class 54  Rating, Add  3,425.49 
    For Class 55  Rating, Add  5,108.20 
    For Class 56  Rating, Add  6,768.28 

. 
 40 05 19 00-1016 EA 36" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 25,809.49 1,679.22 
    For Class 52  Rating, Deduct  -2,559.17 
    For Class 54  Rating, Add  3,520.31 
    For Class 55  Rating, Add  5,249.20 
    For Class 56  Rating, Add  6,954.83 

. 
 40 05 19 00-1017 EA 36" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 26,445.91 1,682.29 
    For Class 52  Rating, Deduct  -2,628.67 
    For Class 54  Rating, Add  3,615.14 
    For Class 55  Rating, Add  5,390.20 
    For Class 56  Rating, Add  7,141.37 

. 
 40 05 19 00-1018 EA 36" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 27,082.34 1,685.35 
    For Class 52  Rating, Deduct  -2,698.16 
    For Class 54  Rating, Add  3,709.96 
    For Class 55  Rating, Add  5,531.20 
    For Class 56  Rating, Add  7,327.92 

. 
 40 05 19 00-1019 EA 36" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 27,718.78 1,688.42 
    For Class 52  Rating, Deduct  -2,767.66 
    For Class 54  Rating, Add  3,804.78 
    For Class 55  Rating, Add  5,672.20 
    For Class 56  Rating, Add  7,514.46 

. 
 40 05 19 00-1020 EA 36" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 28,355.20 1,691.49 
    For Class 52  Rating, Deduct  -2,837.16 
    For Class 54  Rating, Add  3,899.61 
    For Class 55  Rating, Add  5,813.20 
    For Class 56  Rating, Add  7,701.01 

. 
 40 05 19 00-1021 EA 36" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 28,991.64 1,694.55 
    For Class 52  Rating, Deduct  -2,906.66 
    For Class 54  Rating, Add  3,994.43 
    For Class 55  Rating, Add  5,954.20 
    For Class 56  Rating, Add  7,887.55 
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. 
 40 05 19 00-1022 EA 36" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 29,628.07 1,697.62 
    For Class 52  Rating, Deduct  -2,976.15 
    For Class 54  Rating, Add  4,089.25 
    For Class 55  Rating, Add  6,095.20 
    For Class 56  Rating, Add  8,074.09 

. 
 40 05 19 00-1023 EA 36" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 30,264.49 1,700.68 
    For Class 52  Rating, Deduct  -3,045.65 
    For Class 54  Rating, Add  4,184.08 
    For Class 55  Rating, Add  6,236.20 
    For Class 56  Rating, Add  8,260.64 

. 
 40 05 19 00-1024 EA 36" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 30,900.93 1,703.74 
    For Class 52  Rating, Deduct  -3,115.15 
    For Class 54  Rating, Add  4,278.90 
    For Class 55  Rating, Add  6,377.20 
    For Class 56  Rating, Add  8,447.18 

. 
 40 05 19 00-1025 EA 36" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 31,537.36 1,706.81 
    For Class 52  Rating, Deduct  -3,184.64 
    For Class 54  Rating, Add  4,373.73 
    For Class 55  Rating, Add  6,518.20 
    For Class 56  Rating, Add  8,633.73 

. 
 40 05 19 00-1026 EA 36" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 32,173.78 1,709.87 
    For Class 52  Rating, Deduct  -3,254.14 
    For Class 54  Rating, Add  4,468.55 
    For Class 55  Rating, Add  6,659.20 
    For Class 56  Rating, Add  8,820.27 

. 
 40 05 19 00-1027 EA 36" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 32,810.22 1,712.93 
    For Class 52  Rating, Deduct  -3,323.63 
    For Class 54  Rating, Add  4,563.37 
    For Class 55  Rating, Add  6,800.20 
    For Class 56  Rating, Add  9,006.82 

XXXXXXX 
. 
 40 05 19 00-1028  Flanged End x Plain End (FxPE), Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0001) 
. 
. 
 40 05 19 00-1029  4" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1030 EA 4" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................... 499.71 149.86 

    For Class 52  Rating, Deduct  -29.99 
    For Class 54  Rating, Add  43.62 
    For Class 55  Rating, Add  66.25 
    For Class 56  Rating, Add  88.61 

. 
 40 05 19 00-1031 EA 4" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 552.55 152.49 
    For Class 52  Rating, Deduct  -35.37 
    For Class 54  Rating, Add  51.00 
    For Class 55  Rating, Add  77.25 
    For Class 56  Rating, Add  103.17 

. 
 40 05 19 00-1032 EA 4" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 605.42 155.10 
    For Class 52  Rating, Deduct  -40.75 
    For Class 54  Rating, Add  58.38 
    For Class 55  Rating, Add  88.24 
    For Class 56  Rating, Add  117.73 

. 
 40 05 19 00-1033 EA 4" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 658.28 157.72 
    For Class 52  Rating, Deduct  -46.12 
    For Class 54  Rating, Add  65.76 
    For Class 55  Rating, Add  99.24 
    For Class 56  Rating, Add  132.30 

. 
 40 05 19 00-1034 EA 4" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 711.14 160.34 
    For Class 52  Rating, Deduct  -51.50 
    For Class 54  Rating, Add  73.15 
    For Class 55  Rating, Add  110.24 
    For Class 56  Rating, Add  146.86 

. 
 40 05 19 00-1035 EA 4" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 763.99 162.96 
    For Class 52  Rating, Deduct  -56.88 
    For Class 54  Rating, Add  80.53 
    For Class 55  Rating, Add  121.24 
    For Class 56  Rating, Add  161.43 

. 
 40 05 19 00-1036 EA 4" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 816.86 165.59 
    For Class 52  Rating, Deduct  -62.26 
    For Class 54  Rating, Add  87.91 
    For Class 55  Rating, Add  132.23 
    For Class 56  Rating, Add  176.00 
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. 
 40 05 19 00-1037 EA 4" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 869.71 168.20 
    For Class 52  Rating, Deduct  -67.63 
    For Class 54  Rating, Add  95.29 
    For Class 55  Rating, Add  143.23 
    For Class 56  Rating, Add  190.56 

. 
 40 05 19 00-1038 EA 4" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 922.57 170.82 
    For Class 52  Rating, Deduct  -73.01 
    For Class 54  Rating, Add  102.67 
    For Class 55  Rating, Add  154.23 
    For Class 56  Rating, Add  205.12 

. 
 40 05 19 00-1039 EA 4" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 975.42 173.44 
    For Class 52  Rating, Deduct  -78.39 
    For Class 54  Rating, Add  110.05 
    For Class 55  Rating, Add  165.23 
    For Class 56  Rating, Add  219.69 

. 
 40 05 19 00-1040 EA 4" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,028.28 176.06 
    For Class 52  Rating, Deduct  -83.77 
    For Class 54  Rating, Add  117.43 
    For Class 55  Rating, Add  176.22 
    For Class 56  Rating, Add  234.25 

. 
 40 05 19 00-1041 EA 4" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,081.15 178.68 
    For Class 52  Rating, Deduct  -89.15 
    For Class 54  Rating, Add  124.81 
    For Class 55  Rating, Add  187.22 
    For Class 56  Rating, Add  248.82 

. 
 40 05 19 00-1042 EA 4" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,134.01 181.30 
    For Class 52  Rating, Deduct  -94.52 
    For Class 54  Rating, Add  132.19 
    For Class 55  Rating, Add  198.22 
    For Class 56  Rating, Add  263.39 

. 
 40 05 19 00-1043 EA 4" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,186.85 183.93 
    For Class 52  Rating, Deduct  -99.90 
    For Class 54  Rating, Add  139.57 
    For Class 55  Rating, Add  209.21 
    For Class 56  Rating, Add  277.95 

. 
 40 05 19 00-1044 EA 4" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,239.71 186.54 
    For Class 52  Rating, Deduct  -105.28 
    For Class 54  Rating, Add  146.95 
    For Class 55  Rating, Add  220.21 
    For Class 56  Rating, Add  292.51 

. 
 40 05 19 00-1045 EA 4" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,292.58 189.16 
    For Class 52  Rating, Deduct  -110.66 
    For Class 54  Rating, Add  154.33 
    For Class 55  Rating, Add  231.21 
    For Class 56  Rating, Add  307.08 

. 
 40 05 19 00-1046 EA 4" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,345.44 191.78 
    For Class 52  Rating, Deduct  -116.03 
    For Class 54  Rating, Add  161.72 
    For Class 55  Rating, Add  242.21 
    For Class 56  Rating, Add  321.64 

. 
 40 05 19 00-1047 EA 4" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,398.29 194.40 
    For Class 52  Rating, Deduct  -121.41 
    For Class 54  Rating, Add  169.10 
    For Class 55  Rating, Add  253.21 
    For Class 56  Rating, Add  336.21 

. 
 40 05 19 00-1048 EA 4" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,451.15 197.02 
    For Class 52  Rating, Deduct  -126.79 
    For Class 54  Rating, Add  176.48 
    For Class 55  Rating, Add  264.20 
    For Class 56  Rating, Add  350.78 

. 
 40 05 19 00-1049 EA 4" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,504.00 199.64 
    For Class 52  Rating, Deduct  -132.17 
    For Class 54  Rating, Add  183.86 
    For Class 55  Rating, Add  275.20 
    For Class 56  Rating, Add  365.34 

. 
 40 05 19 00-1050 EA 4" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,556.87 202.27 
    For Class 52  Rating, Deduct  -137.55 
    For Class 54  Rating, Add  191.24 
    For Class 55  Rating, Add  286.20 
    For Class 56  Rating, Add  379.90 
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. 
 40 05 19 00-1051 EA 4" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,609.72 204.87 
    For Class 52  Rating, Deduct  -142.92 
    For Class 54  Rating, Add  198.62 
    For Class 55  Rating, Add  297.19 
    For Class 56  Rating, Add  394.47 

. 
 40 05 19 00-1052 EA 4" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,662.58 207.50 
    For Class 52  Rating, Deduct  -148.30 
    For Class 54  Rating, Add  206.00 
    For Class 55  Rating, Add  308.19 
    For Class 56  Rating, Add  409.03 

. 
 40 05 19 00-1053 EA 4" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,715.44 210.12 
    For Class 52  Rating, Deduct  -153.68 
    For Class 54  Rating, Add  213.38 
    For Class 55  Rating, Add  319.19 
    For Class 56  Rating, Add  423.60 

. 
 40 05 19 00-1054 EA 4" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,768.31 212.74 
    For Class 52  Rating, Deduct  -159.06 
    For Class 54  Rating, Add  220.76 
    For Class 55  Rating, Add  330.19 
    For Class 56  Rating, Add  438.17 

. 
 40 05 19 00-1055 EA 4" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,821.15 215.36 
    For Class 52  Rating, Deduct  -164.43 
    For Class 54  Rating, Add  228.14 
    For Class 55  Rating, Add  341.18 
    For Class 56  Rating, Add  452.73 

. 
 40 05 19 00-1056 EA 4" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,874.01 217.98 
    For Class 52  Rating, Deduct  -169.81 
    For Class 54  Rating, Add  235.52 
    For Class 55  Rating, Add  352.18 
    For Class 56  Rating, Add  467.29 

. 
 40 05 19 00-1057 EA 4" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,926.87 220.61 
    For Class 52  Rating, Deduct  -175.19 
    For Class 54  Rating, Add  242.91 
    For Class 55  Rating, Add  363.18 
    For Class 56  Rating, Add  481.86 

. 
 40 05 19 00-1058 EA 4" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,979.72 223.21 
    For Class 52  Rating, Deduct  -180.57 
    For Class 54  Rating, Add  250.29 
    For Class 55  Rating, Add  374.18 
    For Class 56  Rating, Add  496.42 

. 
 40 05 19 00-1059 EA 4" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,032.59 225.84 
    For Class 52  Rating, Deduct  -185.95 
    For Class 54  Rating, Add  257.67 
    For Class 55  Rating, Add  385.17 
    For Class 56  Rating, Add  510.99 

. 
 40 05 19 00-1060 EA 4" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,085.45 228.46 
    For Class 52  Rating, Deduct  -191.32 
    For Class 54  Rating, Add  265.05 
    For Class 55  Rating, Add  396.17 
    For Class 56  Rating, Add  525.55 

. 
 40 05 19 00-1061 EA 4" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,138.30 231.09 
    For Class 52  Rating, Deduct  -196.70 
    For Class 54  Rating, Add  272.43 
    For Class 55  Rating, Add  407.17 
    For Class 56  Rating, Add  540.12 

. 
 40 05 19 00-1062 EA 4" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,191.15 233.70 
    For Class 52  Rating, Deduct  -202.08 
    For Class 54  Rating, Add  279.81 
    For Class 55  Rating, Add  418.16 
    For Class 56  Rating, Add  554.68 

. 
 40 05 19 00-1063 EA 4" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,244.01 236.32 
    For Class 52  Rating, Deduct  -207.46 
    For Class 54  Rating, Add  287.19 
    For Class 55  Rating, Add  429.16 
    For Class 56  Rating, Add  569.25 

. 
 40 05 19 00-1064 EA 4" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,296.88 238.95 
    For Class 52  Rating, Deduct  -212.83 
    For Class 54  Rating, Add  294.57 
    For Class 55  Rating, Add  440.16 
    For Class 56  Rating, Add  583.81 
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. 
 40 05 19 00-1065 EA 4" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,349.74 241.55 
    For Class 52  Rating, Deduct  -218.21 
    For Class 54  Rating, Add  301.95 
    For Class 55  Rating, Add  451.16 
    For Class 56  Rating, Add  598.38 

. 
 40 05 19 00-1066 EA 4" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,402.59 244.18 
    For Class 52  Rating, Deduct  -223.59 
    For Class 54  Rating, Add  309.33 
    For Class 55  Rating, Add  462.16 
    For Class 56  Rating, Add  612.94 

. 
 40 05 19 00-1067 EA 4" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,455.44 246.80 
    For Class 52  Rating, Deduct  -228.97 
    For Class 54  Rating, Add  316.71 
    For Class 55  Rating, Add  473.15 
    For Class 56  Rating, Add  627.51 

. 
 40 05 19 00-1068 EA 4" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,508.31 249.43 
    For Class 52  Rating, Deduct  -234.34 
    For Class 54  Rating, Add  324.09 
    For Class 55  Rating, Add  484.15 
    For Class 56  Rating, Add  642.07 

XXXXXXX 
. 
 40 05 19 00-1069  6" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1070 EA 6" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................... 626.16 188.64 

    For Class 52  Rating, Deduct  -37.44 
    For Class 54  Rating, Add  54.48 
    For Class 55  Rating, Add  82.76 
    For Class 56  Rating, Add  110.69 

. 
 40 05 19 00-1071 EA 6" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 690.29 191.26 
    For Class 52  Rating, Deduct  -44.06 
    For Class 54  Rating, Add  63.55 
    For Class 55  Rating, Add  96.27 
    For Class 56  Rating, Add  128.58 

. 
 40 05 19 00-1072 EA 6" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 754.43 193.87 
    For Class 52  Rating, Deduct  -50.67 
    For Class 54  Rating, Add  72.63 
    For Class 55  Rating, Add  109.78 
    For Class 56  Rating, Add  146.48 

. 
 40 05 19 00-1073 EA 6" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 818.58 196.50 
    For Class 52  Rating, Deduct  -57.29 
    For Class 54  Rating, Add  81.70 
    For Class 55  Rating, Add  123.30 
    For Class 56  Rating, Add  164.37 

. 
 40 05 19 00-1074 EA 6" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 882.71 199.12 
    For Class 52  Rating, Deduct  -63.91 
    For Class 54  Rating, Add  90.77 
    For Class 55  Rating, Add  136.81 
    For Class 56  Rating, Add  182.26 

. 
 40 05 19 00-1075 EA 6" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 946.85 201.73 
    For Class 52  Rating, Deduct  -70.53 
    For Class 54  Rating, Add  99.85 
    For Class 55  Rating, Add  150.32 
    For Class 56  Rating, Add  200.15 

. 
 40 05 19 00-1076 EA 6" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,010.99 204.35 
    For Class 52  Rating, Deduct  -77.15 
    For Class 54  Rating, Add  108.92 
    For Class 55  Rating, Add  163.83 
    For Class 56  Rating, Add  218.05 

. 
 40 05 19 00-1077 EA 6" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,075.13 206.98 
    For Class 52  Rating, Deduct  -83.77 
    For Class 54  Rating, Add  117.99 
    For Class 55  Rating, Add  177.35 
    For Class 56  Rating, Add  235.94 

. 
 40 05 19 00-1078 EA 6" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,139.27 209.60 
    For Class 52  Rating, Deduct  -90.39 
    For Class 54  Rating, Add  127.07 
    For Class 55  Rating, Add  190.86 
    For Class 56  Rating, Add  253.83 
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. 
 40 05 19 00-1079 EA 6" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,203.41 212.21 
    For Class 52  Rating, Deduct  -97.01 
    For Class 54  Rating, Add  136.14 
    For Class 55  Rating, Add  204.37 
    For Class 56  Rating, Add  271.73 

. 
 40 05 19 00-1080 EA 6" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,267.55 214.84 
    For Class 52  Rating, Deduct  -103.62 
    For Class 54  Rating, Add  145.21 
    For Class 55  Rating, Add  217.89 
    For Class 56  Rating, Add  289.62 

. 
 40 05 19 00-1081 EA 6" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,331.69 217.46 
    For Class 52  Rating, Deduct  -110.24 
    For Class 54  Rating, Add  154.29 
    For Class 55  Rating, Add  231.40 
    For Class 56  Rating, Add  307.51 

. 
 40 05 19 00-1082 EA 6" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,395.83 220.07 
    For Class 52  Rating, Deduct  -116.86 
    For Class 54  Rating, Add  163.36 
    For Class 55  Rating, Add  244.91 
    For Class 56  Rating, Add  325.41 

. 
 40 05 19 00-1083 EA 6" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,459.97 222.69 
    For Class 52  Rating, Deduct  -123.48 
    For Class 54  Rating, Add  172.43 
    For Class 55  Rating, Add  258.43 
    For Class 56  Rating, Add  343.30 

. 
 40 05 19 00-1084 EA 6" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,524.11 225.32 
    For Class 52  Rating, Deduct  -130.10 
    For Class 54  Rating, Add  181.50 
    For Class 55  Rating, Add  271.94 
    For Class 56  Rating, Add  361.19 

. 
 40 05 19 00-1085 EA 6" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,588.25 227.94 
    For Class 52  Rating, Deduct  -136.72 
    For Class 54  Rating, Add  190.58 
    For Class 55  Rating, Add  285.45 
    For Class 56  Rating, Add  379.09 

. 
 40 05 19 00-1086 EA 6" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,652.38 230.55 
    For Class 52  Rating, Deduct  -143.34 
    For Class 54  Rating, Add  199.65 
    For Class 55  Rating, Add  298.97 
    For Class 56  Rating, Add  396.98 

. 
 40 05 19 00-1087 EA 6" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,716.53 233.18 
    For Class 52  Rating, Deduct  -149.96 
    For Class 54  Rating, Add  208.72 
    For Class 55  Rating, Add  312.48 
    For Class 56  Rating, Add  414.87 

. 
 40 05 19 00-1088 EA 6" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,780.67 235.80 
    For Class 52  Rating, Deduct  -156.57 
    For Class 54  Rating, Add  217.80 
    For Class 55  Rating, Add  325.99 
    For Class 56  Rating, Add  432.76 

. 
 40 05 19 00-1089 EA 6" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,844.81 238.42 
    For Class 52  Rating, Deduct  -163.19 
    For Class 54  Rating, Add  226.87 
    For Class 55  Rating, Add  339.51 
    For Class 56  Rating, Add  450.66 

. 
 40 05 19 00-1090 EA 6" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,908.94 241.03 
    For Class 52  Rating, Deduct  -169.81 
    For Class 54  Rating, Add  235.94 
    For Class 55  Rating, Add  353.02 
    For Class 56  Rating, Add  468.55 

. 
 40 05 19 00-1091 EA 6" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,973.09 243.66 
    For Class 52  Rating, Deduct  -176.43 
    For Class 54  Rating, Add  245.02 
    For Class 55  Rating, Add  366.53 
    For Class 56  Rating, Add  486.44 

. 
 40 05 19 00-1092 EA 6" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,037.23 246.28 
    For Class 52  Rating, Deduct  -183.05 
    For Class 54  Rating, Add  254.09 
    For Class 55  Rating, Add  380.05 
    For Class 56  Rating, Add  504.34 
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. 
 40 05 19 00-1093 EA 6" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,101.37 248.89 
    For Class 52  Rating, Deduct  -189.67 
    For Class 54  Rating, Add  263.16 
    For Class 55  Rating, Add  393.56 
    For Class 56  Rating, Add  522.23 

. 
 40 05 19 00-1094 EA 6" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,165.50 251.52 
    For Class 52  Rating, Deduct  -196.29 
    For Class 54  Rating, Add  272.24 
    For Class 55  Rating, Add  407.07 
    For Class 56  Rating, Add  540.12 

. 
 40 05 19 00-1095 EA 6" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,229.64 254.14 
    For Class 52  Rating, Deduct  -202.90 
    For Class 54  Rating, Add  281.31 
    For Class 55  Rating, Add  420.58 
    For Class 56  Rating, Add  558.02 

. 
 40 05 19 00-1096 EA 6" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,293.79 256.76 
    For Class 52  Rating, Deduct  -209.52 
    For Class 54  Rating, Add  290.38 
    For Class 55  Rating, Add  434.10 
    For Class 56  Rating, Add  575.91 

. 
 40 05 19 00-1097 EA 6" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,357.93 259.37 
    For Class 52  Rating, Deduct  -216.14 
    For Class 54  Rating, Add  299.46 
    For Class 55  Rating, Add  447.61 
    For Class 56  Rating, Add  593.80 

. 
 40 05 19 00-1098 EA 6" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,422.06 262.00 
    For Class 52  Rating, Deduct  -222.76 
    For Class 54  Rating, Add  308.53 
    For Class 55  Rating, Add  461.12 
    For Class 56  Rating, Add  611.70 

. 
 40 05 19 00-1099 EA 6" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,486.20 264.62 
    For Class 52  Rating, Deduct  -229.38 
    For Class 54  Rating, Add  317.60 
    For Class 55  Rating, Add  474.64 
    For Class 56  Rating, Add  629.59 

. 
 40 05 19 00-1100 EA 6" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,550.35 267.23 
    For Class 52  Rating, Deduct  -236.00 
    For Class 54  Rating, Add  326.68 
    For Class 55  Rating, Add  488.15 
    For Class 56  Rating, Add  647.48 

. 
 40 05 19 00-1101 EA 6" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,614.50 269.86 
    For Class 52  Rating, Deduct  -242.62 
    For Class 54  Rating, Add  335.75 
    For Class 55  Rating, Add  501.67 
    For Class 56  Rating, Add  665.38 

. 
 40 05 19 00-1102 EA 6" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,678.63 272.47 
    For Class 52  Rating, Deduct  -249.24 
    For Class 54  Rating, Add  344.82 
    For Class 55  Rating, Add  515.18 
    For Class 56  Rating, Add  683.27 

. 
 40 05 19 00-1103 EA 6" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,742.77 275.10 
    For Class 52  Rating, Deduct  -255.86 
    For Class 54  Rating, Add  353.90 
    For Class 55  Rating, Add  528.69 
    For Class 56  Rating, Add  701.16 

. 
 40 05 19 00-1104 EA 6" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,806.91 277.71 
    For Class 52  Rating, Deduct  -262.47 
    For Class 54  Rating, Add  362.97 
    For Class 55  Rating, Add  542.21 
    For Class 56  Rating, Add  719.06 

. 
 40 05 19 00-1105 EA 6" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,871.06 280.34 
    For Class 52  Rating, Deduct  -269.09 
    For Class 54  Rating, Add  372.04 
    For Class 55  Rating, Add  555.72 
    For Class 56  Rating, Add  736.95 

. 
 40 05 19 00-1106 EA 6" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,935.19 282.96 
    For Class 52  Rating, Deduct  -275.71 
    For Class 54  Rating, Add  381.12 
    For Class 55  Rating, Add  569.23 
    For Class 56  Rating, Add  754.84 
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 40 05 19 00-1107 EA 6" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,999.33 285.57 
    For Class 52  Rating, Deduct  -282.33 
    For Class 54  Rating, Add  390.19 
    For Class 55  Rating, Add  582.75 
    For Class 56  Rating, Add  772.74 

. 
 40 05 19 00-1108 EA 6" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,063.47 288.20 
    For Class 52  Rating, Deduct  -288.95 
    For Class 54  Rating, Add  399.26 
    For Class 55  Rating, Add  596.26 
    For Class 56  Rating, Add  790.63 

XXXXXXX 
. 
 40 05 19 00-1109  8" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1110 EA 8" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................... 859.72 241.03 

    For Class 52  Rating, Deduct  -54.40 
    For Class 54  Rating, Add  78.56 
    For Class 55  Rating, Add  119.04 
    For Class 56  Rating, Add  159.03 

. 
 40 05 19 00-1111 EA 8" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................... 946.44 243.66 
    For Class 52  Rating, Deduct  -63.50 
    For Class 54  Rating, Add  91.02 
    For Class 55  Rating, Add  137.59 
    For Class 56  Rating, Add  183.58 

. 
 40 05 19 00-1112 EA 8" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,033.14 246.28 
    For Class 52  Rating, Deduct  -72.60 
    For Class 54  Rating, Add  103.48 
    For Class 55  Rating, Add  156.13 
    For Class 56  Rating, Add  208.13 

. 
 40 05 19 00-1113 EA 8" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,119.85 248.89 
    For Class 52  Rating, Deduct  -81.70 
    For Class 54  Rating, Add  115.93 
    For Class 55  Rating, Add  174.68 
    For Class 56  Rating, Add  232.68 

. 
 40 05 19 00-1114 EA 8" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,206.54 251.52 
    For Class 52  Rating, Deduct  -90.80 
    For Class 54  Rating, Add  128.39 
    For Class 55  Rating, Add  193.22 
    For Class 56  Rating, Add  257.23 

. 
 40 05 19 00-1115 EA 8" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,293.24 254.14 
    For Class 52  Rating, Deduct  -99.90 
    For Class 54  Rating, Add  140.85 
    For Class 55  Rating, Add  211.77 
    For Class 56  Rating, Add  281.78 

. 
 40 05 19 00-1116 EA 8" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,379.96 256.76 
    For Class 52  Rating, Deduct  -109.00 
    For Class 54  Rating, Add  153.31 
    For Class 55  Rating, Add  230.31 
    For Class 56  Rating, Add  306.33 

. 
 40 05 19 00-1117 EA 8" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,466.66 259.37 
    For Class 52  Rating, Deduct  -118.10 
    For Class 54  Rating, Add  165.77 
    For Class 55  Rating, Add  248.86 
    For Class 56  Rating, Add  330.88 

. 
 40 05 19 00-1118 EA 8" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,553.36 262.00 
    For Class 52  Rating, Deduct  -127.20 
    For Class 54  Rating, Add  178.22 
    For Class 55  Rating, Add  267.40 
    For Class 56  Rating, Add  355.43 

. 
 40 05 19 00-1119 EA 8" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,640.06 264.62 
    For Class 52  Rating, Deduct  -136.30 
    For Class 54  Rating, Add  190.68 
    For Class 55  Rating, Add  285.95 
    For Class 56  Rating, Add  379.98 

. 
 40 05 19 00-1120 EA 8" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,726.76 267.23 
    For Class 52  Rating, Deduct  -145.40 
    For Class 54  Rating, Add  203.14 
    For Class 55  Rating, Add  304.49 
    For Class 56  Rating, Add  404.53 
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. 
 40 05 19 00-1121 EA 8" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,813.48 269.86 
    For Class 52  Rating, Deduct  -154.51 
    For Class 54  Rating, Add  215.60 
    For Class 55  Rating, Add  323.04 
    For Class 56  Rating, Add  429.08 

. 
 40 05 19 00-1122 EA 8" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,900.17 272.47 
    For Class 52  Rating, Deduct  -163.61 
    For Class 54  Rating, Add  228.05 
    For Class 55  Rating, Add  341.58 
    For Class 56  Rating, Add  453.62 

. 
 40 05 19 00-1123 EA 8" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,986.88 275.10 
    For Class 52  Rating, Deduct  -172.71 
    For Class 54  Rating, Add  240.51 
    For Class 55  Rating, Add  360.13 
    For Class 56  Rating, Add  478.18 

. 
 40 05 19 00-1124 EA 8" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,073.58 277.71 
    For Class 52  Rating, Deduct  -181.81 
    For Class 54  Rating, Add  252.97 
    For Class 55  Rating, Add  378.67 
    For Class 56  Rating, Add  502.72 

. 
 40 05 19 00-1125 EA 8" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,160.30 280.34 
    For Class 52  Rating, Deduct  -190.91 
    For Class 54  Rating, Add  265.43 
    For Class 55  Rating, Add  397.22 
    For Class 56  Rating, Add  527.28 

. 
 40 05 19 00-1126 EA 8" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,246.99 282.96 
    For Class 52  Rating, Deduct  -200.01 
    For Class 54  Rating, Add  277.89 
    For Class 55  Rating, Add  415.76 
    For Class 56  Rating, Add  551.82 

. 
 40 05 19 00-1127 EA 8" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,333.69 285.57 
    For Class 52  Rating, Deduct  -209.11 
    For Class 54  Rating, Add  290.34 
    For Class 55  Rating, Add  434.31 
    For Class 56  Rating, Add  576.37 

. 
 40 05 19 00-1128 EA 8" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,420.40 288.20 
    For Class 52  Rating, Deduct  -218.21 
    For Class 54  Rating, Add  302.80 
    For Class 55  Rating, Add  452.85 
    For Class 56  Rating, Add  600.92 

. 
 40 05 19 00-1129 EA 8" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,507.10 290.81 
    For Class 52  Rating, Deduct  -227.31 
    For Class 54  Rating, Add  315.26 
    For Class 55  Rating, Add  471.40 
    For Class 56  Rating, Add  625.47 

. 
 40 05 19 00-1130 EA 8" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,593.81 293.44 
    For Class 52  Rating, Deduct  -236.41 
    For Class 54  Rating, Add  327.72 
    For Class 55  Rating, Add  489.94 
    For Class 56  Rating, Add  650.02 

. 
 40 05 19 00-1131 EA 8" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,680.51 296.05 
    For Class 52  Rating, Deduct  -245.51 
    For Class 54  Rating, Add  340.17 
    For Class 55  Rating, Add  508.49 
    For Class 56  Rating, Add  674.57 

. 
 40 05 19 00-1132 EA 8" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,767.21 298.68 
    For Class 52  Rating, Deduct  -254.61 
    For Class 54  Rating, Add  352.63 
    For Class 55  Rating, Add  527.03 
    For Class 56  Rating, Add  699.12 

. 
 40 05 19 00-1133 EA 8" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,853.92 301.30 
    For Class 52  Rating, Deduct  -263.72 
    For Class 54  Rating, Add  365.09 
    For Class 55  Rating, Add  545.58 
    For Class 56  Rating, Add  723.67 

. 
 40 05 19 00-1134 EA 8" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,940.62 303.92 
    For Class 52  Rating, Deduct  -272.82 
    For Class 54  Rating, Add  377.55 
    For Class 55  Rating, Add  564.12 
    For Class 56  Rating, Add  748.22 
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 40 05 19 00-1135 EA 8" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,027.33 306.54 
    For Class 52  Rating, Deduct  -281.92 
    For Class 54  Rating, Add  390.01 
    For Class 55  Rating, Add  582.67 
    For Class 56  Rating, Add  772.77 

. 
 40 05 19 00-1136 EA 8" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,114.03 309.15 
    For Class 52  Rating, Deduct  -291.02 
    For Class 54  Rating, Add  402.46 
    For Class 55  Rating, Add  601.21 
    For Class 56  Rating, Add  797.32 

. 
 40 05 19 00-1137 EA 8" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,200.72 311.78 
    For Class 52  Rating, Deduct  -300.12 
    For Class 54  Rating, Add  414.92 
    For Class 55  Rating, Add  619.76 
    For Class 56  Rating, Add  821.87 

. 
 40 05 19 00-1138 EA 8" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,287.43 314.39 
    For Class 52  Rating, Deduct  -309.22 
    For Class 54  Rating, Add  427.38 
    For Class 55  Rating, Add  638.30 
    For Class 56  Rating, Add  846.42 

. 
 40 05 19 00-1139 EA 8" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,374.14 317.01 
    For Class 52  Rating, Deduct  -318.32 
    For Class 54  Rating, Add  439.84 
    For Class 55  Rating, Add  656.85 
    For Class 56  Rating, Add  870.97 

. 
 40 05 19 00-1140 EA 8" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,460.85 319.64 
    For Class 52  Rating, Deduct  -327.42 
    For Class 54  Rating, Add  452.29 
    For Class 55  Rating, Add  675.39 
    For Class 56  Rating, Add  895.52 

. 
 40 05 19 00-1141 EA 8" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,547.54 322.26 
    For Class 52  Rating, Deduct  -336.52 
    For Class 54  Rating, Add  464.75 
    For Class 55  Rating, Add  693.94 
    For Class 56  Rating, Add  920.06 

. 
 40 05 19 00-1142 EA 8" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,634.24 324.87 
    For Class 52  Rating, Deduct  -345.62 
    For Class 54  Rating, Add  477.21 
    For Class 55  Rating, Add  712.48 
    For Class 56  Rating, Add  944.61 

. 
 40 05 19 00-1143 EA 8" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,720.96 327.49 
    For Class 52  Rating, Deduct  -354.72 
    For Class 54  Rating, Add  489.67 
    For Class 55  Rating, Add  731.03 
    For Class 56  Rating, Add  969.16 

. 
 40 05 19 00-1144 EA 8" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,807.66 330.12 
    For Class 52  Rating, Deduct  -363.82 
    For Class 54  Rating, Add  502.12 
    For Class 55  Rating, Add  749.57 
    For Class 56  Rating, Add  993.71 

. 
 40 05 19 00-1145 EA 8" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,894.36 332.73 
    For Class 52  Rating, Deduct  -372.92 
    For Class 54  Rating, Add  514.58 
    For Class 55  Rating, Add  768.12 
    For Class 56  Rating, Add  1,018.26 

. 
 40 05 19 00-1146 EA 8" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,981.06 335.35 
    For Class 52  Rating, Deduct  -382.02 
    For Class 54  Rating, Add  527.04 
    For Class 55  Rating, Add  786.66 
    For Class 56  Rating, Add  1,042.81 

. 
 40 05 19 00-1147 EA 8" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,067.77 337.98 
    For Class 52  Rating, Deduct  -391.13 
    For Class 54  Rating, Add  539.50 
    For Class 55  Rating, Add  805.21 
    For Class 56  Rating, Add  1,067.36 

. 
 40 05 19 00-1148 EA 8" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,154.48 340.60 
    For Class 52  Rating, Deduct  -400.23 
    For Class 54  Rating, Add  551.96 
    For Class 55  Rating, Add  823.75 
    For Class 56  Rating, Add  1,091.91 

XXXXXXX 
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 40 05 19 00-1149  10" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1150 EA 10" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 1,082.03 293.44 

    For Class 52  Rating, Deduct  -70.12 
    For Class 54  Rating, Add  100.95 
    For Class 55  Rating, Add  152.82 
    For Class 56  Rating, Add  204.05 

. 
 40 05 19 00-1151 EA 10" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,195.06 296.05 
    For Class 52  Rating, Deduct  -82.11 
    For Class 54  Rating, Add  117.36 
    For Class 55  Rating, Add  177.23 
    For Class 56  Rating, Add  236.36 

. 
 40 05 19 00-1152 EA 10" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,308.09 298.68 
    For Class 52  Rating, Deduct  -94.11 
    For Class 54  Rating, Add  133.76 
    For Class 55  Rating, Add  201.65 
    For Class 56  Rating, Add  268.68 

. 
 40 05 19 00-1153 EA 10" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,421.11 301.30 
    For Class 52  Rating, Deduct  -106.11 
    For Class 54  Rating, Add  150.17 
    For Class 55  Rating, Add  226.06 
    For Class 56  Rating, Add  300.99 

. 
 40 05 19 00-1154 EA 10" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,534.14 303.92 
    For Class 52  Rating, Deduct  -118.10 
    For Class 54  Rating, Add  166.57 
    For Class 55  Rating, Add  250.48 
    For Class 56  Rating, Add  333.31 

. 
 40 05 19 00-1155 EA 10" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,647.17 306.54 
    For Class 52  Rating, Deduct  -130.10 
    For Class 54  Rating, Add  182.98 
    For Class 55  Rating, Add  274.89 
    For Class 56  Rating, Add  365.62 

. 
 40 05 19 00-1156 EA 10" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,760.20 309.15 
    For Class 52  Rating, Deduct  -142.10 
    For Class 54  Rating, Add  199.39 
    For Class 55  Rating, Add  299.31 
    For Class 56  Rating, Add  397.94 

. 
 40 05 19 00-1157 EA 10" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,873.22 311.78 
    For Class 52  Rating, Deduct  -154.09 
    For Class 54  Rating, Add  215.79 
    For Class 55  Rating, Add  323.72 
    For Class 56  Rating, Add  430.25 

. 
 40 05 19 00-1158 EA 10" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,986.25 314.39 
    For Class 52  Rating, Deduct  -166.09 
    For Class 54  Rating, Add  232.20 
    For Class 55  Rating, Add  348.14 
    For Class 56  Rating, Add  462.57 

. 
 40 05 19 00-1159 EA 10" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,099.29 317.01 
    For Class 52  Rating, Deduct  -178.09 
    For Class 54  Rating, Add  248.61 
    For Class 55  Rating, Add  372.56 
    For Class 56  Rating, Add  494.89 

. 
 40 05 19 00-1160 EA 10" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,212.31 319.64 
    For Class 52  Rating, Deduct  -190.08 
    For Class 54  Rating, Add  265.01 
    For Class 55  Rating, Add  396.97 
    For Class 56  Rating, Add  527.20 

. 
 40 05 19 00-1161 EA 10" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,325.33 322.26 
    For Class 52  Rating, Deduct  -202.08 
    For Class 54  Rating, Add  281.42 
    For Class 55  Rating, Add  421.38 
    For Class 56  Rating, Add  559.51 

. 
 40 05 19 00-1162 EA 10" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,438.36 324.87 
    For Class 52  Rating, Deduct  -214.07 
    For Class 54  Rating, Add  297.83 
    For Class 55  Rating, Add  445.80 
    For Class 56  Rating, Add  591.83 

. 
 40 05 19 00-1163 EA 10" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,551.40 327.49 
    For Class 52  Rating, Deduct  -226.07 
    For Class 54  Rating, Add  314.23 
    For Class 55  Rating, Add  470.22 
    For Class 56  Rating, Add  624.14 
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 40 05 19 00-1164 EA 10" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,664.43 330.12 
    For Class 52  Rating, Deduct  -238.07 
    For Class 54  Rating, Add  330.64 
    For Class 55  Rating, Add  494.63 
    For Class 56  Rating, Add  656.46 

. 
 40 05 19 00-1165 EA 10" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,777.45 332.73 
    For Class 52  Rating, Deduct  -250.06 
    For Class 54  Rating, Add  347.05 
    For Class 55  Rating, Add  519.05 
    For Class 56  Rating, Add  688.78 

. 
 40 05 19 00-1166 EA 10" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,890.48 335.35 
    For Class 52  Rating, Deduct  -262.06 
    For Class 54  Rating, Add  363.45 
    For Class 55  Rating, Add  543.46 
    For Class 56  Rating, Add  721.09 

. 
 40 05 19 00-1167 EA 10" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,003.50 337.98 
    For Class 52  Rating, Deduct  -274.06 
    For Class 54  Rating, Add  379.86 
    For Class 55  Rating, Add  567.88 
    For Class 56  Rating, Add  753.40 

. 
 40 05 19 00-1168 EA 10" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,116.54 340.60 
    For Class 52  Rating, Deduct  -286.05 
    For Class 54  Rating, Add  396.26 
    For Class 55  Rating, Add  592.29 
    For Class 56  Rating, Add  785.72 

. 
 40 05 19 00-1169 EA 10" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,229.56 343.21 
    For Class 52  Rating, Deduct  -298.05 
    For Class 54  Rating, Add  412.67 
    For Class 55  Rating, Add  616.71 
    For Class 56  Rating, Add  818.04 

. 
 40 05 19 00-1170 EA 10" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,342.59 345.83 
    For Class 52  Rating, Deduct  -310.05 
    For Class 54  Rating, Add  429.08 
    For Class 55  Rating, Add  641.12 
    For Class 56  Rating, Add  850.35 

. 
 40 05 19 00-1171 EA 10" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,455.62 348.46 
    For Class 52  Rating, Deduct  -322.04 
    For Class 54  Rating, Add  445.48 
    For Class 55  Rating, Add  665.54 
    For Class 56  Rating, Add  882.67 

. 
 40 05 19 00-1172 EA 10" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,568.66 351.07 
    For Class 52  Rating, Deduct  -334.04 
    For Class 54  Rating, Add  461.89 
    For Class 55  Rating, Add  689.96 
    For Class 56  Rating, Add  914.98 

. 
 40 05 19 00-1173 EA 10" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,681.68 353.69 
    For Class 52  Rating, Deduct  -346.04 
    For Class 54  Rating, Add  478.30 
    For Class 55  Rating, Add  714.37 
    For Class 56  Rating, Add  947.30 

. 
 40 05 19 00-1174 EA 10" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,794.70 356.32 
    For Class 52  Rating, Deduct  -358.03 
    For Class 54  Rating, Add  494.70 
    For Class 55  Rating, Add  738.78 
    For Class 56  Rating, Add  979.61 

. 
 40 05 19 00-1175 EA 10" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,907.73 358.94 
    For Class 52  Rating, Deduct  -370.03 
    For Class 54  Rating, Add  511.11 
    For Class 55  Rating, Add  763.20 
    For Class 56  Rating, Add  1,011.93 

. 
 40 05 19 00-1176 EA 10" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,020.76 361.55 
    For Class 52  Rating, Deduct  -382.02 
    For Class 54  Rating, Add  527.52 
    For Class 55  Rating, Add  787.62 
    For Class 56  Rating, Add  1,044.24 

. 
 40 05 19 00-1177 EA 10" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,133.79 364.17 
    For Class 52  Rating, Deduct  -394.02 
    For Class 54  Rating, Add  543.92 
    For Class 55  Rating, Add  812.03 
    For Class 56  Rating, Add  1,076.56 
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 40 05 19 00-1178 EA 10" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,246.82 366.80 
    For Class 52  Rating, Deduct  -406.02 
    For Class 54  Rating, Add  560.33 
    For Class 55  Rating, Add  836.45 
    For Class 56  Rating, Add  1,108.87 

. 
 40 05 19 00-1179 EA 10" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,359.85 369.42 
    For Class 52  Rating, Deduct  -418.01 
    For Class 54  Rating, Add  576.74 
    For Class 55  Rating, Add  860.86 
    For Class 56  Rating, Add  1,141.19 

. 
 40 05 19 00-1180 EA 10" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,472.88 372.03 
    For Class 52  Rating, Deduct  -430.01 
    For Class 54  Rating, Add  593.14 
    For Class 55  Rating, Add  885.28 
    For Class 56  Rating, Add  1,173.50 

. 
 40 05 19 00-1181 EA 10" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,585.90 374.66 
    For Class 52  Rating, Deduct  -442.01 
    For Class 54  Rating, Add  609.55 
    For Class 55  Rating, Add  909.69 
    For Class 56  Rating, Add  1,205.82 

. 
 40 05 19 00-1182 EA 10" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,698.93 377.28 
    For Class 52  Rating, Deduct  -454.00 
    For Class 54  Rating, Add  625.95 
    For Class 55  Rating, Add  934.11 
    For Class 56  Rating, Add  1,238.13 

. 
 40 05 19 00-1183 EA 10" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,811.96 379.89 
    For Class 52  Rating, Deduct  -466.00 
    For Class 54  Rating, Add  642.36 
    For Class 55  Rating, Add  958.52 
    For Class 56  Rating, Add  1,270.45 

. 
 40 05 19 00-1184 EA 10" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,924.99 382.51 
    For Class 52  Rating, Deduct  -478.00 
    For Class 54  Rating, Add  658.77 
    For Class 55  Rating, Add  982.94 
    For Class 56  Rating, Add  1,302.76 

. 
 40 05 19 00-1185 EA 10" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,038.01 385.14 
    For Class 52  Rating, Deduct  -489.99 
    For Class 54  Rating, Add  675.17 
    For Class 55  Rating, Add  1,007.35 
    For Class 56  Rating, Add  1,335.08 

. 
 40 05 19 00-1186 EA 10" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,151.05 387.76 
    For Class 52  Rating, Deduct  -501.99 
    For Class 54  Rating, Add  691.58 
    For Class 55  Rating, Add  1,031.77 
    For Class 56  Rating, Add  1,367.39 

. 
 40 05 19 00-1187 EA 10" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,264.08 390.37 
    For Class 52  Rating, Deduct  -513.99 
    For Class 54  Rating, Add  707.99 
    For Class 55  Rating, Add  1,056.19 
    For Class 56  Rating, Add  1,399.71 

. 
 40 05 19 00-1188 EA 10" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,377.10 393.00 
    For Class 52  Rating, Deduct  -525.98 
    For Class 54  Rating, Add  724.39 
    For Class 55  Rating, Add  1,080.60 
    For Class 56  Rating, Add  1,432.02 

XXXXXXX 
. 
 40 05 19 00-1189  12" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1190 EA 12" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 1,405.65 366.80 

    For Class 52  Rating, Deduct  -93.49 
    For Class 54  Rating, Add  134.15 
    For Class 55  Rating, Add  202.87 
    For Class 56  Rating, Add  270.73 

. 
 40 05 19 00-1191 EA 12" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,546.89 369.42 
    For Class 52  Rating, Deduct  -108.59 
    For Class 54  Rating, Add  154.79 
    For Class 55  Rating, Add  233.57 
    For Class 56  Rating, Add  311.37 
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. 
 40 05 19 00-1192 EA 12" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,688.12 372.03 
    For Class 52  Rating, Deduct  -123.69 
    For Class 54  Rating, Add  175.43 
    For Class 55  Rating, Add  264.28 
    For Class 56  Rating, Add  352.00 

. 
 40 05 19 00-1193 EA 12" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,829.35 374.66 
    For Class 52  Rating, Deduct  -138.79 
    For Class 54  Rating, Add  196.07 
    For Class 55  Rating, Add  294.98 
    For Class 56  Rating, Add  392.63 

. 
 40 05 19 00-1194 EA 12" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 1,970.59 377.28 
    For Class 52  Rating, Deduct  -153.89 
    For Class 54  Rating, Add  216.70 
    For Class 55  Rating, Add  325.69 
    For Class 56  Rating, Add  433.27 

. 
 40 05 19 00-1195 EA 12" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,111.82 379.89 
    For Class 52  Rating, Deduct  -168.98 
    For Class 54  Rating, Add  237.34 
    For Class 55  Rating, Add  356.39 
    For Class 56  Rating, Add  473.91 

. 
 40 05 19 00-1196 EA 12" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,253.05 382.51 
    For Class 52  Rating, Deduct  -184.08 
    For Class 54  Rating, Add  257.98 
    For Class 55  Rating, Add  387.10 
    For Class 56  Rating, Add  514.54 

. 
 40 05 19 00-1197 EA 12" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,394.28 385.14 
    For Class 52  Rating, Deduct  -199.18 
    For Class 54  Rating, Add  278.61 
    For Class 55  Rating, Add  417.80 
    For Class 56  Rating, Add  555.18 

. 
 40 05 19 00-1198 EA 12" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,535.52 387.76 
    For Class 52  Rating, Deduct  -214.28 
    For Class 54  Rating, Add  299.25 
    For Class 55  Rating, Add  448.51 
    For Class 56  Rating, Add  595.81 

. 
 40 05 19 00-1199 EA 12" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,676.75 390.37 
    For Class 52  Rating, Deduct  -229.38 
    For Class 54  Rating, Add  319.89 
    For Class 55  Rating, Add  479.21 
    For Class 56  Rating, Add  636.45 

. 
 40 05 19 00-1200 EA 12" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,817.99 393.00 
    For Class 52  Rating, Deduct  -244.48 
    For Class 54  Rating, Add  340.53 
    For Class 55  Rating, Add  509.92 
    For Class 56  Rating, Add  677.09 

. 
 40 05 19 00-1201 EA 12" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,959.21 395.61 
    For Class 52  Rating, Deduct  -259.58 
    For Class 54  Rating, Add  361.16 
    For Class 55  Rating, Add  540.62 
    For Class 56  Rating, Add  717.72 

. 
 40 05 19 00-1202 EA 12" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,100.45 398.23 
    For Class 52  Rating, Deduct  -274.68 
    For Class 54  Rating, Add  381.80 
    For Class 55  Rating, Add  571.33 
    For Class 56  Rating, Add  758.35 

. 
 40 05 19 00-1203 EA 12" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,241.69 400.85 
    For Class 52  Rating, Deduct  -289.78 
    For Class 54  Rating, Add  402.44 
    For Class 55  Rating, Add  602.03 
    For Class 56  Rating, Add  798.99 

. 
 40 05 19 00-1204 EA 12" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,382.91 403.48 
    For Class 52  Rating, Deduct  -304.87 
    For Class 54  Rating, Add  423.07 
    For Class 55  Rating, Add  632.74 
    For Class 56  Rating, Add  839.63 

. 
 40 05 19 00-1205 EA 12" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,524.15 406.10 
    For Class 52  Rating, Deduct  -319.97 
    For Class 54  Rating, Add  443.71 
    For Class 55  Rating, Add  663.44 
    For Class 56  Rating, Add  880.26 
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. 
 40 05 19 00-1206 EA 12" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,665.38 408.71 
    For Class 52  Rating, Deduct  -335.07 
    For Class 54  Rating, Add  464.35 
    For Class 55  Rating, Add  694.15 
    For Class 56  Rating, Add  920.90 

. 
 40 05 19 00-1207 EA 12" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,806.62 411.34 
    For Class 52  Rating, Deduct  -350.17 
    For Class 54  Rating, Add  484.99 
    For Class 55  Rating, Add  724.85 
    For Class 56  Rating, Add  961.53 

. 
 40 05 19 00-1208 EA 12" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,947.85 413.95 
    For Class 52  Rating, Deduct  -365.27 
    For Class 54  Rating, Add  505.62 
    For Class 55  Rating, Add  755.56 
    For Class 56  Rating, Add  1,002.17 

. 
 40 05 19 00-1209 EA 12" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,089.08 416.57 
    For Class 52  Rating, Deduct  -380.37 
    For Class 54  Rating, Add  526.26 
    For Class 55  Rating, Add  786.26 
    For Class 56  Rating, Add  1,042.81 

. 
 40 05 19 00-1210 EA 12" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,230.31 419.19 
    For Class 52  Rating, Deduct  -395.47 
    For Class 54  Rating, Add  546.90 
    For Class 55  Rating, Add  816.97 
    For Class 56  Rating, Add  1,083.44 

. 
 40 05 19 00-1211 EA 12" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,371.56 421.82 
    For Class 52  Rating, Deduct  -410.57 
    For Class 54  Rating, Add  567.54 
    For Class 55  Rating, Add  847.67 
    For Class 56  Rating, Add  1,124.08 

. 
 40 05 19 00-1212 EA 12" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,512.78 424.44 
    For Class 52  Rating, Deduct  -425.67 
    For Class 54  Rating, Add  588.17 
    For Class 55  Rating, Add  878.38 
    For Class 56  Rating, Add  1,164.71 

. 
 40 05 19 00-1213 EA 12" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,654.01 427.05 
    For Class 52  Rating, Deduct  -440.77 
    For Class 54  Rating, Add  608.81 
    For Class 55  Rating, Add  909.08 
    For Class 56  Rating, Add  1,205.35 

. 
 40 05 19 00-1214 EA 12" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,795.25 429.68 
    For Class 52  Rating, Deduct  -455.87 
    For Class 54  Rating, Add  629.45 
    For Class 55  Rating, Add  939.79 
    For Class 56  Rating, Add  1,245.98 

. 
 40 05 19 00-1215 EA 12" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,936.48 432.29 
    For Class 52  Rating, Deduct  -470.96 
    For Class 54  Rating, Add  650.08 
    For Class 55  Rating, Add  970.49 
    For Class 56  Rating, Add  1,286.62 

. 
 40 05 19 00-1216 EA 12" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,077.71 434.92 
    For Class 52  Rating, Deduct  -486.06 
    For Class 54  Rating, Add  670.72 
    For Class 55  Rating, Add  1,001.20 
    For Class 56  Rating, Add  1,327.25 

. 
 40 05 19 00-1217 EA 12" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,218.95 437.53 
    For Class 52  Rating, Deduct  -501.16 
    For Class 54  Rating, Add  691.36 
    For Class 55  Rating, Add  1,031.90 
    For Class 56  Rating, Add  1,367.89 

. 
 40 05 19 00-1218 EA 12" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,360.18 440.15 
    For Class 52  Rating, Deduct  -516.26 
    For Class 54  Rating, Add  711.99 
    For Class 55  Rating, Add  1,062.61 
    For Class 56  Rating, Add  1,408.53 

. 
 40 05 19 00-1219 EA 12" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,501.41 442.78 
    For Class 52  Rating, Deduct  -531.36 
    For Class 54  Rating, Add  732.63 
    For Class 55  Rating, Add  1,093.31 
    For Class 56  Rating, Add  1,449.16 
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. 
 40 05 19 00-1220 EA 12" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,642.65 445.39 
    For Class 52  Rating, Deduct  -546.46 
    For Class 54  Rating, Add  753.27 
    For Class 55  Rating, Add  1,124.02 
    For Class 56  Rating, Add  1,489.80 

. 
 40 05 19 00-1221 EA 12" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,783.88 448.01 
    For Class 52  Rating, Deduct  -561.56 
    For Class 54  Rating, Add  773.91 
    For Class 55  Rating, Add  1,154.72 
    For Class 56  Rating, Add  1,530.43 

. 
 40 05 19 00-1222 EA 12" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,925.11 450.63 
    For Class 52  Rating, Deduct  -576.66 
    For Class 54  Rating, Add  794.54 
    For Class 55  Rating, Add  1,185.43 
    For Class 56  Rating, Add  1,571.07 

. 
 40 05 19 00-1223 EA 12" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,066.35 453.26 
    For Class 52  Rating, Deduct  -591.76 
    For Class 54  Rating, Add  815.18 
    For Class 55  Rating, Add  1,216.13 
    For Class 56  Rating, Add  1,611.71 

. 
 40 05 19 00-1224 EA 12" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,207.57 455.87 
    For Class 52  Rating, Deduct  -606.85 
    For Class 54  Rating, Add  835.82 
    For Class 55  Rating, Add  1,246.84 
    For Class 56  Rating, Add  1,652.34 

. 
 40 05 19 00-1225 EA 12" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,348.81 458.49 
    For Class 52  Rating, Deduct  -621.95 
    For Class 54  Rating, Add  856.45 
    For Class 55  Rating, Add  1,277.54 
    For Class 56  Rating, Add  1,692.97 

. 
 40 05 19 00-1226 EA 12" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,490.05 461.12 
    For Class 52  Rating, Deduct  -637.05 
    For Class 54  Rating, Add  877.09 
    For Class 55  Rating, Add  1,308.25 
    For Class 56  Rating, Add  1,733.61 

. 
 40 05 19 00-1227 EA 12" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,631.28 463.73 
    For Class 52  Rating, Deduct  -652.15 
    For Class 54  Rating, Add  897.73 
    For Class 55  Rating, Add  1,338.95 
    For Class 56  Rating, Add  1,774.25 

. 
 40 05 19 00-1228 EA 12" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,772.50 466.35 
    For Class 52  Rating, Deduct  -667.25 
    For Class 54  Rating, Add  918.37 
    For Class 55  Rating, Add  1,369.66 
    For Class 56  Rating, Add  1,814.88 

XXXXXXX 
. 
 40 05 19 00-1229  14" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1230 EA 14" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 1,879.71 440.15 

    For Class 52  Rating, Deduct  -133.41 
    For Class 54  Rating, Add  189.92 
    For Class 55  Rating, Add  286.46 
    For Class 56  Rating, Add  381.79 

. 
 40 05 19 00-1231 EA 14" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,051.02 442.78 
    For Class 52  Rating, Deduct  -151.82 
    For Class 54  Rating, Add  215.07 
    For Class 55  Rating, Add  323.87 
    For Class 56  Rating, Add  431.30 

. 
 40 05 19 00-1232 EA 14" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,222.34 445.39 
    For Class 52  Rating, Deduct  -170.23 
    For Class 54  Rating, Add  240.22 
    For Class 55  Rating, Add  361.29 
    For Class 56  Rating, Add  480.81 

. 
 40 05 19 00-1233 EA 14" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,393.66 448.01 
    For Class 52  Rating, Deduct  -188.63 
    For Class 54  Rating, Add  265.37 
    For Class 55  Rating, Add  398.70 
    For Class 56  Rating, Add  530.32 
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. 
 40 05 19 00-1234 EA 14" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,564.98 450.63 
    For Class 52  Rating, Deduct  -207.04 
    For Class 54  Rating, Add  290.52 
    For Class 55  Rating, Add  436.12 
    For Class 56  Rating, Add  579.83 

. 
 40 05 19 00-1235 EA 14" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,736.30 453.26 
    For Class 52  Rating, Deduct  -225.45 
    For Class 54  Rating, Add  315.67 
    For Class 55  Rating, Add  473.53 
    For Class 56  Rating, Add  629.34 

. 
 40 05 19 00-1236 EA 14" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,907.61 455.87 
    For Class 52  Rating, Deduct  -243.86 
    For Class 54  Rating, Add  340.82 
    For Class 55  Rating, Add  510.95 
    For Class 56  Rating, Add  678.85 

. 
 40 05 19 00-1237 EA 14" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,078.94 458.49 
    For Class 52  Rating, Deduct  -262.27 
    For Class 54  Rating, Add  365.97 
    For Class 55  Rating, Add  548.36 
    For Class 56  Rating, Add  728.36 

. 
 40 05 19 00-1238 EA 14" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,250.25 461.12 
    For Class 52  Rating, Deduct  -280.67 
    For Class 54  Rating, Add  391.12 
    For Class 55  Rating, Add  585.77 
    For Class 56  Rating, Add  777.87 

. 
 40 05 19 00-1239 EA 14" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,421.57 463.73 
    For Class 52  Rating, Deduct  -299.08 
    For Class 54  Rating, Add  416.27 
    For Class 55  Rating, Add  623.19 
    For Class 56  Rating, Add  827.38 

. 
 40 05 19 00-1240 EA 14" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,592.88 466.35 
    For Class 52  Rating, Deduct  -317.49 
    For Class 54  Rating, Add  441.42 
    For Class 55  Rating, Add  660.60 
    For Class 56  Rating, Add  876.89 

. 
 40 05 19 00-1241 EA 14" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,764.20 468.97 
    For Class 52  Rating, Deduct  -335.90 
    For Class 54  Rating, Add  466.57 
    For Class 55  Rating, Add  698.02 
    For Class 56  Rating, Add  926.40 

. 
 40 05 19 00-1242 EA 14" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,935.53 471.60 
    For Class 52  Rating, Deduct  -354.31 
    For Class 54  Rating, Add  491.72 
    For Class 55  Rating, Add  735.43 
    For Class 56  Rating, Add  975.92 

. 
 40 05 19 00-1243 EA 14" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,106.85 474.21 
    For Class 52  Rating, Deduct  -372.72 
    For Class 54  Rating, Add  516.87 
    For Class 55  Rating, Add  772.84 
    For Class 56  Rating, Add  1,025.43 

. 
 40 05 19 00-1244 EA 14" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,278.16 476.83 
    For Class 52  Rating, Deduct  -391.13 
    For Class 54  Rating, Add  542.02 
    For Class 55  Rating, Add  810.26 
    For Class 56  Rating, Add  1,074.94 

. 
 40 05 19 00-1245 EA 14" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,449.47 479.46 
    For Class 52  Rating, Deduct  -409.53 
    For Class 54  Rating, Add  567.17 
    For Class 55  Rating, Add  847.67 
    For Class 56  Rating, Add  1,124.45 

. 
 40 05 19 00-1246 EA 14" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,620.80 482.06 
    For Class 52  Rating, Deduct  -427.94 
    For Class 54  Rating, Add  592.32 
    For Class 55  Rating, Add  885.08 
    For Class 56  Rating, Add  1,173.96 

. 
 40 05 19 00-1247 EA 14" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,792.12 484.69 
    For Class 52  Rating, Deduct  -446.35 
    For Class 54  Rating, Add  617.47 
    For Class 55  Rating, Add  922.50 
    For Class 56  Rating, Add  1,223.47 
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. 
 40 05 19 00-1248 EA 14" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,963.43 487.31 
    For Class 52  Rating, Deduct  -464.76 
    For Class 54  Rating, Add  642.62 
    For Class 55  Rating, Add  959.91 
    For Class 56  Rating, Add  1,272.98 

. 
 40 05 19 00-1249 EA 14" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,134.75 489.94 
    For Class 52  Rating, Deduct  -483.17 
    For Class 54  Rating, Add  667.77 
    For Class 55  Rating, Add  997.33 
    For Class 56  Rating, Add  1,322.49 

. 
 40 05 19 00-1250 EA 14" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,306.07 492.55 
    For Class 52  Rating, Deduct  -501.58 
    For Class 54  Rating, Add  692.92 
    For Class 55  Rating, Add  1,034.74 
    For Class 56  Rating, Add  1,372.00 

. 
 40 05 19 00-1251 EA 14" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,477.39 495.17 
    For Class 52  Rating, Deduct  -519.98 
    For Class 54  Rating, Add  718.07 
    For Class 55  Rating, Add  1,072.15 
    For Class 56  Rating, Add  1,421.51 

. 
 40 05 19 00-1252 EA 14" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,648.70 497.80 
    For Class 52  Rating, Deduct  -538.39 
    For Class 54  Rating, Add  743.22 
    For Class 55  Rating, Add  1,109.57 
    For Class 56  Rating, Add  1,471.02 

. 
 40 05 19 00-1253 EA 14" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,820.02 500.42 
    For Class 52  Rating, Deduct  -556.80 
    For Class 54  Rating, Add  768.37 
    For Class 55  Rating, Add  1,146.98 
    For Class 56  Rating, Add  1,520.53 

. 
 40 05 19 00-1254 EA 14" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,991.34 503.03 
    For Class 52  Rating, Deduct  -575.21 
    For Class 54  Rating, Add  793.52 
    For Class 55  Rating, Add  1,184.40 
    For Class 56  Rating, Add  1,570.04 

. 
 40 05 19 00-1255 EA 14" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,162.66 505.65 
    For Class 52  Rating, Deduct  -593.62 
    For Class 54  Rating, Add  818.67 
    For Class 55  Rating, Add  1,221.81 
    For Class 56  Rating, Add  1,619.55 

. 
 40 05 19 00-1256 EA 14" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,333.98 508.28 
    For Class 52  Rating, Deduct  -612.03 
    For Class 54  Rating, Add  843.82 
    For Class 55  Rating, Add  1,259.23 
    For Class 56  Rating, Add  1,669.07 

. 
 40 05 19 00-1257 EA 14" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,505.30 510.89 
    For Class 52  Rating, Deduct  -630.43 
    For Class 54  Rating, Add  868.97 
    For Class 55  Rating, Add  1,296.64 
    For Class 56  Rating, Add  1,718.58 

. 
 40 05 19 00-1258 EA 14" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,676.61 513.51 
    For Class 52  Rating, Deduct  -648.84 
    For Class 54  Rating, Add  894.12 
    For Class 55  Rating, Add  1,334.05 
    For Class 56  Rating, Add  1,768.09 

. 
 40 05 19 00-1259 EA 14" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,847.92 516.14 
    For Class 52  Rating, Deduct  -667.25 
    For Class 54  Rating, Add  919.27 
    For Class 55  Rating, Add  1,371.47 
    For Class 56  Rating, Add  1,817.60 

. 
 40 05 19 00-1260 EA 14" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,019.25 518.75 
    For Class 52  Rating, Deduct  -685.66 
    For Class 54  Rating, Add  944.42 
    For Class 55  Rating, Add  1,408.88 
    For Class 56  Rating, Add  1,867.11 

. 
 40 05 19 00-1261 EA 14" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,190.57 521.37 
    For Class 52  Rating, Deduct  -704.07 
    For Class 54  Rating, Add  969.57 
    For Class 55  Rating, Add  1,446.30 
    For Class 56  Rating, Add  1,916.62 
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. 
 40 05 19 00-1262 EA 14" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,361.89 523.99 
    For Class 52  Rating, Deduct  -722.48 
    For Class 54  Rating, Add  994.72 
    For Class 55  Rating, Add  1,483.71 
    For Class 56  Rating, Add  1,966.13 

. 
 40 05 19 00-1263 EA 14" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,533.20 526.62 
    For Class 52  Rating, Deduct  -740.88 
    For Class 54  Rating, Add  1,019.87 
    For Class 55  Rating, Add  1,521.12 
    For Class 56  Rating, Add  2,015.64 

. 
 40 05 19 00-1264 EA 14" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,704.52 529.23 
    For Class 52  Rating, Deduct  -759.29 
    For Class 54  Rating, Add  1,045.02 
    For Class 55  Rating, Add  1,558.54 
    For Class 56  Rating, Add  2,065.15 

. 
 40 05 19 00-1265 EA 14" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,875.84 531.85 
    For Class 52  Rating, Deduct  -777.70 
    For Class 54  Rating, Add  1,070.17 
    For Class 55  Rating, Add  1,595.95 
    For Class 56  Rating, Add  2,114.66 

. 
 40 05 19 00-1266 EA 14" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,047.16 534.48 
    For Class 52  Rating, Deduct  -796.11 
    For Class 54  Rating, Add  1,095.32 
    For Class 55  Rating, Add  1,633.36 
    For Class 56  Rating, Add  2,164.17 

. 
 40 05 19 00-1267 EA 14" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,218.47 537.09 
    For Class 52  Rating, Deduct  -814.52 
    For Class 54  Rating, Add  1,120.47 
    For Class 55  Rating, Add  1,670.78 
    For Class 56  Rating, Add  2,213.68 

XXXXXXX 
. 
 40 05 19 00-1268  16" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1269 EA 16" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 2,196.85 503.03 

    For Class 52  Rating, Deduct  -157.81 
    For Class 54  Rating, Add  224.35 
    For Class 55  Rating, Add  338.23 
    For Class 56  Rating, Add  450.67 

. 
 40 05 19 00-1270 EA 16" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,396.38 505.65 
    For Class 52  Rating, Deduct  -179.33 
    For Class 54  Rating, Add  253.73 
    For Class 55  Rating, Add  381.93 
    For Class 56  Rating, Add  508.50 

. 
 40 05 19 00-1271 EA 16" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,595.90 508.28 
    For Class 52  Rating, Deduct  -200.84 
    For Class 54  Rating, Add  283.11 
    For Class 55  Rating, Add  425.63 
    For Class 56  Rating, Add  566.33 

. 
 40 05 19 00-1272 EA 16" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,795.42 510.89 
    For Class 52  Rating, Deduct  -222.35 
    For Class 54  Rating, Add  312.49 
    For Class 55  Rating, Add  469.34 
    For Class 56  Rating, Add  624.16 

. 
 40 05 19 00-1273 EA 16" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,994.95 513.51 
    For Class 52  Rating, Deduct  -243.86 
    For Class 54  Rating, Add  341.87 
    For Class 55  Rating, Add  513.04 
    For Class 56  Rating, Add  682.00 

. 
 40 05 19 00-1274 EA 16" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,194.46 516.14 
    For Class 52  Rating, Deduct  -265.37 
    For Class 54  Rating, Add  371.25 
    For Class 55  Rating, Add  556.74 
    For Class 56  Rating, Add  739.83 

. 
 40 05 19 00-1275 EA 16" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,393.99 518.75 
    For Class 52  Rating, Deduct  -286.88 
    For Class 54  Rating, Add  400.63 
    For Class 55  Rating, Add  600.45 
    For Class 56  Rating, Add  797.66 
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. 
 40 05 19 00-1276 EA 16" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,593.52 521.37 
    For Class 52  Rating, Deduct  -308.39 
    For Class 54  Rating, Add  430.01 
    For Class 55  Rating, Add  644.15 
    For Class 56  Rating, Add  855.49 

. 
 40 05 19 00-1277 EA 16" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,793.04 523.99 
    For Class 52  Rating, Deduct  -329.90 
    For Class 54  Rating, Add  459.39 
    For Class 55  Rating, Add  687.86 
    For Class 56  Rating, Add  913.32 

. 
 40 05 19 00-1278 EA 16" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,992.55 526.62 
    For Class 52  Rating, Deduct  -351.41 
    For Class 54  Rating, Add  488.77 
    For Class 55  Rating, Add  731.56 
    For Class 56  Rating, Add  971.15 

. 
 40 05 19 00-1279 EA 16" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,192.09 529.23 
    For Class 52  Rating, Deduct  -372.92 
    For Class 54  Rating, Add  518.16 
    For Class 55  Rating, Add  775.26 
    For Class 56  Rating, Add  1,028.98 

. 
 40 05 19 00-1280 EA 16" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,391.61 531.85 
    For Class 52  Rating, Deduct  -394.43 
    For Class 54  Rating, Add  547.54 
    For Class 55  Rating, Add  818.97 
    For Class 56  Rating, Add  1,086.81 

. 
 40 05 19 00-1281 EA 16" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,591.13 534.48 
    For Class 52  Rating, Deduct  -415.95 
    For Class 54  Rating, Add  576.92 
    For Class 55  Rating, Add  862.67 
    For Class 56  Rating, Add  1,144.64 

. 
 40 05 19 00-1282 EA 16" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,790.65 537.09 
    For Class 52  Rating, Deduct  -437.46 
    For Class 54  Rating, Add  606.30 
    For Class 55  Rating, Add  906.37 
    For Class 56  Rating, Add  1,202.48 

. 
 40 05 19 00-1283 EA 16" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,990.17 539.71 
    For Class 52  Rating, Deduct  -458.97 
    For Class 54  Rating, Add  635.68 
    For Class 55  Rating, Add  950.08 
    For Class 56  Rating, Add  1,260.31 

. 
 40 05 19 00-1284 EA 16" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,189.70 542.33 
    For Class 52  Rating, Deduct  -480.48 
    For Class 54  Rating, Add  665.06 
    For Class 55  Rating, Add  993.78 
    For Class 56  Rating, Add  1,318.14 

. 
 40 05 19 00-1285 EA 16" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,389.23 544.96 
    For Class 52  Rating, Deduct  -501.99 
    For Class 54  Rating, Add  694.44 
    For Class 55  Rating, Add  1,037.49 
    For Class 56  Rating, Add  1,375.97 

. 
 40 05 19 00-1286 EA 16" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,588.74 547.57 
    For Class 52  Rating, Deduct  -523.50 
    For Class 54  Rating, Add  723.82 
    For Class 55  Rating, Add  1,081.19 
    For Class 56  Rating, Add  1,433.80 

. 
 40 05 19 00-1287 EA 16" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,788.26 550.19 
    For Class 52  Rating, Deduct  -545.01 
    For Class 54  Rating, Add  753.20 
    For Class 55  Rating, Add  1,124.89 
    For Class 56  Rating, Add  1,491.63 

. 
 40 05 19 00-1288 EA 16" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,987.80 552.82 
    For Class 52  Rating, Deduct  -566.52 
    For Class 54  Rating, Add  782.58 
    For Class 55  Rating, Add  1,168.60 
    For Class 56  Rating, Add  1,549.46 

. 
 40 05 19 00-1289 EA 16" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,187.32 555.43 
    For Class 52  Rating, Deduct  -588.03 
    For Class 54  Rating, Add  811.96 
    For Class 55  Rating, Add  1,212.30 
    For Class 56  Rating, Add  1,607.29 
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 40 05 19 00-1290 EA 16" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,386.83 558.05 
    For Class 52  Rating, Deduct  -609.54 
    For Class 54  Rating, Add  841.34 
    For Class 55  Rating, Add  1,256.00 
    For Class 56  Rating, Add  1,665.12 

. 
 40 05 19 00-1291 EA 16" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,586.36 560.67 
    For Class 52  Rating, Deduct  -631.05 
    For Class 54  Rating, Add  870.72 
    For Class 55  Rating, Add  1,299.71 
    For Class 56  Rating, Add  1,722.96 

. 
 40 05 19 00-1292 EA 16" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,785.88 563.29 
    For Class 52  Rating, Deduct  -652.57 
    For Class 54  Rating, Add  900.10 
    For Class 55  Rating, Add  1,343.41 
    For Class 56  Rating, Add  1,780.79 

. 
 40 05 19 00-1293 EA 16" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,985.41 565.92 
    For Class 52  Rating, Deduct  -674.08 
    For Class 54  Rating, Add  929.48 
    For Class 55  Rating, Add  1,387.11 
    For Class 56  Rating, Add  1,838.62 

. 
 40 05 19 00-1294 EA 16" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,184.93 568.53 
    For Class 52  Rating, Deduct  -695.59 
    For Class 54  Rating, Add  958.86 
    For Class 55  Rating, Add  1,430.82 
    For Class 56  Rating, Add  1,896.45 

. 
 40 05 19 00-1295 EA 16" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,384.45 571.15 
    For Class 52  Rating, Deduct  -717.10 
    For Class 54  Rating, Add  988.25 
    For Class 55  Rating, Add  1,474.52 
    For Class 56  Rating, Add  1,954.28 

. 
 40 05 19 00-1296 EA 16" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,583.97 573.77 
    For Class 52  Rating, Deduct  -738.61 
    For Class 54  Rating, Add  1,017.63 
    For Class 55  Rating, Add  1,518.22 
    For Class 56  Rating, Add  2,012.11 

. 
 40 05 19 00-1297 EA 16" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,783.51 576.39 
    For Class 52  Rating, Deduct  -760.12 
    For Class 54  Rating, Add  1,047.01 
    For Class 55  Rating, Add  1,561.93 
    For Class 56  Rating, Add  2,069.94 

. 
 40 05 19 00-1298 EA 16" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,983.02 579.01 
    For Class 52  Rating, Deduct  -781.63 
    For Class 54  Rating, Add  1,076.39 
    For Class 55  Rating, Add  1,605.63 
    For Class 56  Rating, Add  2,127.77 

. 
 40 05 19 00-1299 EA 16" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,182.54 581.63 
    For Class 52  Rating, Deduct  -803.14 
    For Class 54  Rating, Add  1,105.77 
    For Class 55  Rating, Add  1,649.34 
    For Class 56  Rating, Add  2,185.60 

. 
 40 05 19 00-1300 EA 16" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,382.07 584.26 
    For Class 52  Rating, Deduct  -824.65 
    For Class 54  Rating, Add  1,135.15 
    For Class 55  Rating, Add  1,693.04 
    For Class 56  Rating, Add  2,243.44 

. 
 40 05 19 00-1301 EA 16" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,581.59 586.87 
    For Class 52  Rating, Deduct  -846.16 
    For Class 54  Rating, Add  1,164.53 
    For Class 55  Rating, Add  1,736.74 
    For Class 56  Rating, Add  2,301.27 

. 
 40 05 19 00-1302 EA 16" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,781.11 589.49 
    For Class 52  Rating, Deduct  -867.67 
    For Class 54  Rating, Add  1,193.91 
    For Class 55  Rating, Add  1,780.45 
    For Class 56  Rating, Add  2,359.10 

. 
 40 05 19 00-1303 EA 16" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,980.64 592.11 
    For Class 52  Rating, Deduct  -889.19 
    For Class 54  Rating, Add  1,223.29 
    For Class 55  Rating, Add  1,824.15 
    For Class 56  Rating, Add  2,416.93 
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. 
 40 05 19 00-1304 EA 16" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,180.16 594.73 
    For Class 52  Rating, Deduct  -910.70 
    For Class 54  Rating, Add  1,252.67 
    For Class 55  Rating, Add  1,867.85 
    For Class 56  Rating, Add  2,474.76 

. 
 40 05 19 00-1305 EA 16" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,379.68 597.35 
    For Class 52  Rating, Deduct  -932.21 
    For Class 54  Rating, Add  1,282.05 
    For Class 55  Rating, Add  1,911.56 
    For Class 56  Rating, Add  2,532.59 

. 
 40 05 19 00-1306 EA 16" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,579.21 599.97 
    For Class 52  Rating, Deduct  -953.72 
    For Class 54  Rating, Add  1,311.43 
    For Class 55  Rating, Add  1,955.26 
    For Class 56  Rating, Add  2,590.42 

XXXXXXX 
. 
 40 05 19 00-1307  18" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1308 EA 18" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 2,541.92 566.96 

    For Class 52  Rating, Deduct  -185.12 
    For Class 54  Rating, Add  262.74 
    For Class 55  Rating, Add  395.90 
    For Class 56  Rating, Add  527.38 

. 
 40 05 19 00-1309 EA 18" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 2,771.52 569.59 
    For Class 52  Rating, Deduct  -209.94 
    For Class 54  Rating, Add  296.63 
    For Class 55  Rating, Add  446.31 
    For Class 56  Rating, Add  594.08 

. 
 40 05 19 00-1310 EA 18" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,001.13 572.20 
    For Class 52  Rating, Deduct  -234.76 
    For Class 54  Rating, Add  330.53 
    For Class 55  Rating, Add  496.72 
    For Class 56  Rating, Add  660.79 

. 
 40 05 19 00-1311 EA 18" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,230.75 574.82 
    For Class 52  Rating, Deduct  -259.58 
    For Class 54  Rating, Add  364.42 
    For Class 55  Rating, Add  547.14 
    For Class 56  Rating, Add  727.50 

. 
 40 05 19 00-1312 EA 18" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,460.35 577.45 
    For Class 52  Rating, Deduct  -284.40 
    For Class 54  Rating, Add  398.31 
    For Class 55  Rating, Add  597.55 
    For Class 56  Rating, Add  794.20 

. 
 40 05 19 00-1313 EA 18" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,689.96 580.05 
    For Class 52  Rating, Deduct  -309.22 
    For Class 54  Rating, Add  432.21 
    For Class 55  Rating, Add  647.96 
    For Class 56  Rating, Add  860.91 

. 
 40 05 19 00-1314 EA 18" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,919.57 582.68 
    For Class 52  Rating, Deduct  -334.04 
    For Class 54  Rating, Add  466.10 
    For Class 55  Rating, Add  698.38 
    For Class 56  Rating, Add  927.62 

. 
 40 05 19 00-1315 EA 18" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,149.18 585.30 
    For Class 52  Rating, Deduct  -358.86 
    For Class 54  Rating, Add  500.00 
    For Class 55  Rating, Add  748.79 
    For Class 56  Rating, Add  994.32 

. 
 40 05 19 00-1316 EA 18" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,378.78 587.93 
    For Class 52  Rating, Deduct  -383.68 
    For Class 54  Rating, Add  533.89 
    For Class 55  Rating, Add  799.20 
    For Class 56  Rating, Add  1,061.03 

. 
 40 05 19 00-1317 EA 18" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,608.39 590.54 
    For Class 52  Rating, Deduct  -408.50 
    For Class 54  Rating, Add  567.78 
    For Class 55  Rating, Add  849.61 
    For Class 56  Rating, Add  1,127.73 
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 40 05 19 00-1318 EA 18" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,838.00 593.16 
    For Class 52  Rating, Deduct  -433.32 
    For Class 54  Rating, Add  601.68 
    For Class 55  Rating, Add  900.03 
    For Class 56  Rating, Add  1,194.44 

. 
 40 05 19 00-1319 EA 18" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,067.60 595.78 
    For Class 52  Rating, Deduct  -458.14 
    For Class 54  Rating, Add  635.57 
    For Class 55  Rating, Add  950.44 
    For Class 56  Rating, Add  1,261.15 

. 
 40 05 19 00-1320 EA 18" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,297.22 598.39 
    For Class 52  Rating, Deduct  -482.96 
    For Class 54  Rating, Add  669.46 
    For Class 55  Rating, Add  1,000.85 
    For Class 56  Rating, Add  1,327.85 

. 
 40 05 19 00-1321 EA 18" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,526.83 601.02 
    For Class 52  Rating, Deduct  -507.78 
    For Class 54  Rating, Add  703.36 
    For Class 55  Rating, Add  1,051.27 
    For Class 56  Rating, Add  1,394.56 

. 
 40 05 19 00-1322 EA 18" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,756.43 603.64 
    For Class 52  Rating, Deduct  -532.60 
    For Class 54  Rating, Add  737.25 
    For Class 55  Rating, Add  1,101.68 
    For Class 56  Rating, Add  1,461.26 

. 
 40 05 19 00-1323 EA 18" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,986.03 606.26 
    For Class 52  Rating, Deduct  -557.42 
    For Class 54  Rating, Add  771.14 
    For Class 55  Rating, Add  1,152.09 
    For Class 56  Rating, Add  1,527.97 

. 
 40 05 19 00-1324 EA 18" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,215.64 608.88 
    For Class 52  Rating, Deduct  -582.24 
    For Class 54  Rating, Add  805.04 
    For Class 55  Rating, Add  1,202.50 
    For Class 56  Rating, Add  1,594.68 

. 
 40 05 19 00-1325 EA 18" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,445.26 611.50 
    For Class 52  Rating, Deduct  -607.06 
    For Class 54  Rating, Add  838.93 
    For Class 55  Rating, Add  1,252.92 
    For Class 56  Rating, Add  1,661.38 

. 
 40 05 19 00-1326 EA 18" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,674.87 614.12 
    For Class 52  Rating, Deduct  -631.88 
    For Class 54  Rating, Add  872.82 
    For Class 55  Rating, Add  1,303.33 
    For Class 56  Rating, Add  1,728.09 

. 
 40 05 19 00-1327 EA 18" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,904.47 616.73 
    For Class 52  Rating, Deduct  -656.70 
    For Class 54  Rating, Add  906.72 
    For Class 55  Rating, Add  1,353.74 
    For Class 56  Rating, Add  1,794.80 

. 
 40 05 19 00-1328 EA 18" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,134.07 619.36 
    For Class 52  Rating, Deduct  -681.52 
    For Class 54  Rating, Add  940.61 
    For Class 55  Rating, Add  1,404.15 
    For Class 56  Rating, Add  1,861.50 

. 
 40 05 19 00-1329 EA 18" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,363.69 621.98 
    For Class 52  Rating, Deduct  -706.34 
    For Class 54  Rating, Add  974.50 
    For Class 55  Rating, Add  1,454.57 
    For Class 56  Rating, Add  1,928.21 

. 
 40 05 19 00-1330 EA 18" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,593.30 624.60 
    For Class 52  Rating, Deduct  -731.16 
    For Class 54  Rating, Add  1,008.40 
    For Class 55  Rating, Add  1,504.98 
    For Class 56  Rating, Add  1,994.91 

. 
 40 05 19 00-1331 EA 18" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,822.90 627.22 
    For Class 52  Rating, Deduct  -755.98 
    For Class 54  Rating, Add  1,042.29 
    For Class 55  Rating, Add  1,555.39 
    For Class 56  Rating, Add  2,061.62 
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 40 05 19 00-1332 EA 18" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,052.51 629.83 
    For Class 52  Rating, Deduct  -780.80 
    For Class 54  Rating, Add  1,076.18 
    For Class 55  Rating, Add  1,605.80 
    For Class 56  Rating, Add  2,128.33 

. 
 40 05 19 00-1333 EA 18" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,282.12 632.46 
    For Class 52  Rating, Deduct  -805.62 
    For Class 54  Rating, Add  1,110.08 
    For Class 55  Rating, Add  1,656.22 
    For Class 56  Rating, Add  2,195.03 

. 
 40 05 19 00-1334 EA 18" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,511.73 635.08 
    For Class 52  Rating, Deduct  -830.44 
    For Class 54  Rating, Add  1,143.97 
    For Class 55  Rating, Add  1,706.63 
    For Class 56  Rating, Add  2,261.74 

. 
 40 05 19 00-1335 EA 18" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,741.33 637.70 
    For Class 52  Rating, Deduct  -855.26 
    For Class 54  Rating, Add  1,177.86 
    For Class 55  Rating, Add  1,757.04 
    For Class 56  Rating, Add  2,328.44 

. 
 40 05 19 00-1336 EA 18" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,970.94 640.32 
    For Class 52  Rating, Deduct  -880.08 
    For Class 54  Rating, Add  1,211.76 
    For Class 55  Rating, Add  1,807.45 
    For Class 56  Rating, Add  2,395.15 

. 
 40 05 19 00-1337 EA 18" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,200.55 642.94 
    For Class 52  Rating, Deduct  -904.90 
    For Class 54  Rating, Add  1,245.65 
    For Class 55  Rating, Add  1,857.87 
    For Class 56  Rating, Add  2,461.86 

. 
 40 05 19 00-1338 EA 18" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,430.17 645.56 
    For Class 52  Rating, Deduct  -929.72 
    For Class 54  Rating, Add  1,279.54 
    For Class 55  Rating, Add  1,908.28 
    For Class 56  Rating, Add  2,528.56 

. 
 40 05 19 00-1339 EA 18" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,659.77 648.17 
    For Class 52  Rating, Deduct  -954.54 
    For Class 54  Rating, Add  1,313.44 
    For Class 55  Rating, Add  1,958.69 
    For Class 56  Rating, Add  2,595.27 

. 
 40 05 19 00-1340 EA 18" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,889.38 650.80 
    For Class 52  Rating, Deduct  -979.37 
    For Class 54  Rating, Add  1,347.33 
    For Class 55  Rating, Add  2,009.11 
    For Class 56  Rating, Add  2,661.98 

. 
 40 05 19 00-1341 EA 18" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,118.98 653.42 
    For Class 52  Rating, Deduct  -1,004.18 
    For Class 54  Rating, Add  1,381.22 
    For Class 55  Rating, Add  2,059.52 
    For Class 56  Rating, Add  2,728.68 

. 
 40 05 19 00-1342 EA 18" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,348.59 656.04 
    For Class 52  Rating, Deduct  -1,029.00 
    For Class 54  Rating, Add  1,415.12 
    For Class 55  Rating, Add  2,109.93 
    For Class 56  Rating, Add  2,795.39 

. 
 40 05 19 00-1343 EA 18" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,578.20 658.66 
    For Class 52  Rating, Deduct  -1,053.83 
    For Class 54  Rating, Add  1,449.01 
    For Class 55  Rating, Add  2,160.34 
    For Class 56  Rating, Add  2,862.09 

. 
 40 05 19 00-1344 EA 18" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,807.81 661.28 
    For Class 52  Rating, Deduct  -1,078.65 
    For Class 54  Rating, Add  1,482.90 
    For Class 55  Rating, Add  2,210.76 
    For Class 56  Rating, Add  2,928.80 

. 
 40 05 19 00-1345 EA 18" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,037.42 663.90 
    For Class 52  Rating, Deduct  -1,103.47 
    For Class 54  Rating, Add  1,516.80 
    For Class 55  Rating, Add  2,261.17 
    For Class 56  Rating, Add  2,995.51 

XXXXXXX 
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. 
 40 05 19 00-1346  20" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1347 EA 20" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 2,962.36 647.13 

    For Class 52  Rating, Deduct  -218.00 
    For Class 54  Rating, Add  309.05 
    For Class 55  Rating, Add  465.49 
    For Class 56  Rating, Add  619.95 

. 
 40 05 19 00-1348 EA 20" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,225.81 649.76 
    For Class 52  Rating, Deduct  -246.55 
    For Class 54  Rating, Add  348.01 
    For Class 55  Rating, Add  523.45 
    For Class 56  Rating, Add  696.64 

. 
 40 05 19 00-1349 EA 20" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,489.27 652.37 
    For Class 52  Rating, Deduct  -275.09 
    For Class 54  Rating, Add  386.99 
    For Class 55  Rating, Add  581.41 
    For Class 56  Rating, Add  773.33 

. 
 40 05 19 00-1350 EA 20" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,752.72 654.99 
    For Class 52  Rating, Deduct  -303.63 
    For Class 54  Rating, Add  425.96 
    For Class 55  Rating, Add  639.37 
    For Class 56  Rating, Add  850.02 

. 
 40 05 19 00-1351 EA 20" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,016.17 657.62 
    For Class 52  Rating, Deduct  -332.18 
    For Class 54  Rating, Add  464.93 
    For Class 55  Rating, Add  697.33 
    For Class 56  Rating, Add  926.71 

. 
 40 05 19 00-1352 EA 20" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,279.63 660.22 
    For Class 52  Rating, Deduct  -360.72 
    For Class 54  Rating, Add  503.90 
    For Class 55  Rating, Add  755.29 
    For Class 56  Rating, Add  1,003.40 

. 
 40 05 19 00-1353 EA 20" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,543.08 662.85 
    For Class 52  Rating, Deduct  -389.26 
    For Class 54  Rating, Add  542.87 
    For Class 55  Rating, Add  813.25 
    For Class 56  Rating, Add  1,080.09 

. 
 40 05 19 00-1354 EA 20" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,806.54 665.47 
    For Class 52  Rating, Deduct  -417.81 
    For Class 54  Rating, Add  581.84 
    For Class 55  Rating, Add  871.21 
    For Class 56  Rating, Add  1,156.78 

. 
 40 05 19 00-1355 EA 20" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,069.99 668.10 
    For Class 52  Rating, Deduct  -446.35 
    For Class 54  Rating, Add  620.81 
    For Class 55  Rating, Add  929.17 
    For Class 56  Rating, Add  1,233.47 

. 
 40 05 19 00-1356 EA 20" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,333.43 670.71 
    For Class 52  Rating, Deduct  -474.89 
    For Class 54  Rating, Add  659.78 
    For Class 55  Rating, Add  987.13 
    For Class 56  Rating, Add  1,310.16 

. 
 40 05 19 00-1357 EA 20" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,596.90 673.33 
    For Class 52  Rating, Deduct  -503.44 
    For Class 54  Rating, Add  698.75 
    For Class 55  Rating, Add  1,045.09 
    For Class 56  Rating, Add  1,386.85 

. 
 40 05 19 00-1358 EA 20" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,860.35 675.96 
    For Class 52  Rating, Deduct  -531.98 
    For Class 54  Rating, Add  737.72 
    For Class 55  Rating, Add  1,103.05 
    For Class 56  Rating, Add  1,463.54 

. 
 40 05 19 00-1359 EA 20" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,123.81 678.56 
    For Class 52  Rating, Deduct  -560.52 
    For Class 54  Rating, Add  776.69 
    For Class 55  Rating, Add  1,161.01 
    For Class 56  Rating, Add  1,540.24 

. 
 40 05 19 00-1360 EA 20" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,387.25 681.19 
    For Class 52  Rating, Deduct  -589.07 
    For Class 54  Rating, Add  815.66 
    For Class 55  Rating, Add  1,218.97 
    For Class 56  Rating, Add  1,616.92 
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. 
 40 05 19 00-1361 EA 20" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,650.72 683.81 
    For Class 52  Rating, Deduct  -617.61 
    For Class 54  Rating, Add  854.63 
    For Class 55  Rating, Add  1,276.93 
    For Class 56  Rating, Add  1,693.62 

. 
 40 05 19 00-1362 EA 20" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,914.17 686.44 
    For Class 52  Rating, Deduct  -646.15 
    For Class 54  Rating, Add  893.60 
    For Class 55  Rating, Add  1,334.89 
    For Class 56  Rating, Add  1,770.31 

. 
 40 05 19 00-1363 EA 20" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,177.62 689.05 
    For Class 52  Rating, Deduct  -674.70 
    For Class 54  Rating, Add  932.57 
    For Class 55  Rating, Add  1,392.85 
    For Class 56  Rating, Add  1,847.00 

. 
 40 05 19 00-1364 EA 20" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,441.07 691.67 
    For Class 52  Rating, Deduct  -703.24 
    For Class 54  Rating, Add  971.54 
    For Class 55  Rating, Add  1,450.81 
    For Class 56  Rating, Add  1,923.69 

. 
 40 05 19 00-1365 EA 20" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,704.52 694.29 
    For Class 52  Rating, Deduct  -731.78 
    For Class 54  Rating, Add  1,010.51 
    For Class 55  Rating, Add  1,508.77 
    For Class 56  Rating, Add  2,000.38 

. 
 40 05 19 00-1366 EA 20" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,967.99 696.91 
    For Class 52  Rating, Deduct  -760.33 
    For Class 54  Rating, Add  1,049.48 
    For Class 55  Rating, Add  1,566.73 
    For Class 56  Rating, Add  2,077.07 

. 
 40 05 19 00-1367 EA 20" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,231.43 699.53 
    For Class 52  Rating, Deduct  -788.87 
    For Class 54  Rating, Add  1,088.45 
    For Class 55  Rating, Add  1,624.69 
    For Class 56  Rating, Add  2,153.76 

. 
 40 05 19 00-1368 EA 20" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,494.88 702.15 
    For Class 52  Rating, Deduct  -817.41 
    For Class 54  Rating, Add  1,127.42 
    For Class 55  Rating, Add  1,682.65 
    For Class 56  Rating, Add  2,230.45 

. 
 40 05 19 00-1369 EA 20" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,758.34 704.77 
    For Class 52  Rating, Deduct  -845.96 
    For Class 54  Rating, Add  1,166.39 
    For Class 55  Rating, Add  1,740.61 
    For Class 56  Rating, Add  2,307.14 

. 
 40 05 19 00-1370 EA 20" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,021.80 707.39 
    For Class 52  Rating, Deduct  -874.50 
    For Class 54  Rating, Add  1,205.36 
    For Class 55  Rating, Add  1,798.57 
    For Class 56  Rating, Add  2,383.83 

. 
 40 05 19 00-1371 EA 20" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,285.25 710.01 
    For Class 52  Rating, Deduct  -903.04 
    For Class 54  Rating, Add  1,244.33 
    For Class 55  Rating, Add  1,856.53 
    For Class 56  Rating, Add  2,460.52 

. 
 40 05 19 00-1372 EA 20" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,548.70 712.63 
    For Class 52  Rating, Deduct  -931.59 
    For Class 54  Rating, Add  1,283.30 
    For Class 55  Rating, Add  1,914.49 
    For Class 56  Rating, Add  2,537.21 

. 
 40 05 19 00-1373 EA 20" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,812.16 715.25 
    For Class 52  Rating, Deduct  -960.13 
    For Class 54  Rating, Add  1,322.27 
    For Class 55  Rating, Add  1,972.45 
    For Class 56  Rating, Add  2,613.91 

. 
 40 05 19 00-1374 EA 20" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,075.61 717.87 
    For Class 52  Rating, Deduct  -988.67 
    For Class 54  Rating, Add  1,361.24 
    For Class 55  Rating, Add  2,030.41 
    For Class 56  Rating, Add  2,690.60 
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. 
 40 05 19 00-1375 EA 20" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,339.06 720.49 
    For Class 52  Rating, Deduct  -1,017.22 
    For Class 54  Rating, Add  1,400.21 
    For Class 55  Rating, Add  2,088.37 
    For Class 56  Rating, Add  2,767.29 

. 
 40 05 19 00-1376 EA 20" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,602.52 723.11 
    For Class 52  Rating, Deduct  -1,045.76 
    For Class 54  Rating, Add  1,439.18 
    For Class 55  Rating, Add  2,146.33 
    For Class 56  Rating, Add  2,843.98 

. 
 40 05 19 00-1377 EA 20" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,865.97 725.73 
    For Class 52  Rating, Deduct  -1,074.30 
    For Class 54  Rating, Add  1,478.15 
    For Class 55  Rating, Add  2,204.29 
    For Class 56  Rating, Add  2,920.67 

. 
 40 05 19 00-1378 EA 20" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,129.43 728.34 
    For Class 52  Rating, Deduct  -1,102.85 
    For Class 54  Rating, Add  1,517.12 
    For Class 55  Rating, Add  2,262.25 
    For Class 56  Rating, Add  2,997.36 

. 
 40 05 19 00-1379 EA 20" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,392.88 730.97 
    For Class 52  Rating, Deduct  -1,131.39 
    For Class 54  Rating, Add  1,556.09 
    For Class 55  Rating, Add  2,320.21 
    For Class 56  Rating, Add  3,074.05 

. 
 40 05 19 00-1380 EA 20" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,656.33 733.59 
    For Class 52  Rating, Deduct  -1,159.93 
    For Class 54  Rating, Add  1,595.06 
    For Class 55  Rating, Add  2,378.17 
    For Class 56  Rating, Add  3,150.74 

. 
 40 05 19 00-1381 EA 20" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,919.79 736.21 
    For Class 52  Rating, Deduct  -1,188.48 
    For Class 54  Rating, Add  1,634.03 
    For Class 55  Rating, Add  2,436.13 
    For Class 56  Rating, Add  3,227.43 

. 
 40 05 19 00-1382 EA 20" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,183.24 738.83 
    For Class 52  Rating, Deduct  -1,217.02 
    For Class 54  Rating, Add  1,673.00 
    For Class 55  Rating, Add  2,494.09 
    For Class 56  Rating, Add  3,304.12 

. 
 40 05 19 00-1383 EA 20" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,446.69 741.45 
    For Class 52  Rating, Deduct  -1,245.56 
    For Class 54  Rating, Add  1,711.97 
    For Class 55  Rating, Add  2,552.06 
    For Class 56  Rating, Add  3,380.81 

. 
 40 05 19 00-1384 EA 20" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,710.15 744.07 
    For Class 52  Rating, Deduct  -1,274.10 
    For Class 54  Rating, Add  1,750.94 
    For Class 55  Rating, Add  2,610.01 
    For Class 56  Rating, Add  3,457.50 

XXXXXXX 
. 
 40 05 19 00-1385  24" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1386 EA 24" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 3,633.63 765.02 

    For Class 52  Rating, Deduct  -272.20 
    For Class 54  Rating, Add  385.08 
    For Class 55  Rating, Add  579.63 
    For Class 56  Rating, Add  771.71 

. 
 40 05 19 00-1387 EA 24" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 3,959.15 767.65 
    For Class 52  Rating, Deduct  -307.56 
    For Class 54  Rating, Add  433.36 
    For Class 55  Rating, Add  651.43 
    For Class 56  Rating, Add  866.70 

. 
 40 05 19 00-1388 EA 24" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,284.65 770.27 
    For Class 52  Rating, Deduct  -342.93 
    For Class 54  Rating, Add  481.64 
    For Class 55  Rating, Add  723.23 
    For Class 56  Rating, Add  961.70 
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. 
 40 05 19 00-1389 EA 24" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,610.15 772.89 
    For Class 52  Rating, Deduct  -378.30 
    For Class 54  Rating, Add  529.92 
    For Class 55  Rating, Add  795.03 
    For Class 56  Rating, Add  1,056.69 

. 
 40 05 19 00-1390 EA 24" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 4,935.65 775.51 
    For Class 52  Rating, Deduct  -413.67 
    For Class 54  Rating, Add  578.20 
    For Class 55  Rating, Add  866.82 
    For Class 56  Rating, Add  1,151.69 

. 
 40 05 19 00-1391 EA 24" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,261.16 778.13 
    For Class 52  Rating, Deduct  -449.04 
    For Class 54  Rating, Add  626.47 
    For Class 55  Rating, Add  938.62 
    For Class 56  Rating, Add  1,246.68 

. 
 40 05 19 00-1392 EA 24" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,586.67 780.76 
    For Class 52  Rating, Deduct  -484.41 
    For Class 54  Rating, Add  674.75 
    For Class 55  Rating, Add  1,010.42 
    For Class 56  Rating, Add  1,341.68 

. 
 40 05 19 00-1393 EA 24" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 5,912.16 783.36 
    For Class 52  Rating, Deduct  -519.78 
    For Class 54  Rating, Add  723.03 
    For Class 55  Rating, Add  1,082.21 
    For Class 56  Rating, Add  1,436.67 

. 
 40 05 19 00-1394 EA 24" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,237.67 785.99 
    For Class 52  Rating, Deduct  -555.15 
    For Class 54  Rating, Add  771.31 
    For Class 55  Rating, Add  1,154.01 
    For Class 56  Rating, Add  1,531.67 

. 
 40 05 19 00-1395 EA 24" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,563.17 788.61 
    For Class 52  Rating, Deduct  -590.51 
    For Class 54  Rating, Add  819.58 
    For Class 55  Rating, Add  1,225.81 
    For Class 56  Rating, Add  1,626.67 

. 
 40 05 19 00-1396 EA 24" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,888.69 791.23 
    For Class 52  Rating, Deduct  -625.88 
    For Class 54  Rating, Add  867.86 
    For Class 55  Rating, Add  1,297.61 
    For Class 56  Rating, Add  1,721.66 

. 
 40 05 19 00-1397 EA 24" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,214.18 793.85 
    For Class 52  Rating, Deduct  -661.25 
    For Class 54  Rating, Add  916.14 
    For Class 55  Rating, Add  1,369.40 
    For Class 56  Rating, Add  1,816.66 

. 
 40 05 19 00-1398 EA 24" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,539.69 796.47 
    For Class 52  Rating, Deduct  -696.62 
    For Class 54  Rating, Add  964.42 
    For Class 55  Rating, Add  1,441.20 
    For Class 56  Rating, Add  1,911.66 

. 
 40 05 19 00-1399 EA 24" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,865.19 799.10 
    For Class 52  Rating, Deduct  -731.99 
    For Class 54  Rating, Add  1,012.70 
    For Class 55  Rating, Add  1,513.00 
    For Class 56  Rating, Add  2,006.65 

. 
 40 05 19 00-1400 EA 24" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,190.69 801.70 
    For Class 52  Rating, Deduct  -767.36 
    For Class 54  Rating, Add  1,060.97 
    For Class 55  Rating, Add  1,584.80 
    For Class 56  Rating, Add  2,101.65 

. 
 40 05 19 00-1401 EA 24" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,516.20 804.33 
    For Class 52  Rating, Deduct  -802.73 
    For Class 54  Rating, Add  1,109.25 
    For Class 55  Rating, Add  1,656.60 
    For Class 56  Rating, Add  2,196.64 

. 
 40 05 19 00-1402 EA 24" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,841.71 806.95 
    For Class 52  Rating, Deduct  -838.10 
    For Class 54  Rating, Add  1,157.53 
    For Class 55  Rating, Add  1,728.39 
    For Class 56  Rating, Add  2,291.64 
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. 
 40 05 19 00-1403 EA 24" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,167.21 809.56 
    For Class 52  Rating, Deduct  -873.46 
    For Class 54  Rating, Add  1,205.81 
    For Class 55  Rating, Add  1,800.19 
    For Class 56  Rating, Add  2,386.63 

. 
 40 05 19 00-1404 EA 24" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,492.71 812.19 
    For Class 52  Rating, Deduct  -908.83 
    For Class 54  Rating, Add  1,254.09 
    For Class 55  Rating, Add  1,871.99 
    For Class 56  Rating, Add  2,481.63 

. 
 40 05 19 00-1405 EA 24" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,818.22 814.81 
    For Class 52  Rating, Deduct  -944.20 
    For Class 54  Rating, Add  1,302.36 
    For Class 55  Rating, Add  1,943.79 
    For Class 56  Rating, Add  2,576.62 

. 
 40 05 19 00-1406 EA 24" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,143.73 817.43 
    For Class 52  Rating, Deduct  -979.57 
    For Class 54  Rating, Add  1,350.64 
    For Class 55  Rating, Add  2,015.58 
    For Class 56  Rating, Add  2,671.62 

. 
 40 05 19 00-1407 EA 24" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,469.23 820.04 
    For Class 52  Rating, Deduct  -1,014.94 
    For Class 54  Rating, Add  1,398.92 
    For Class 55  Rating, Add  2,087.38 
    For Class 56  Rating, Add  2,766.62 

. 
 40 05 19 00-1408 EA 24" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,794.72 822.67 
    For Class 52  Rating, Deduct  -1,050.31 
    For Class 54  Rating, Add  1,447.20 
    For Class 55  Rating, Add  2,159.18 
    For Class 56  Rating, Add  2,861.61 

. 
 40 05 19 00-1409 EA 24" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,120.23 825.29 
    For Class 52  Rating, Deduct  -1,085.68 
    For Class 54  Rating, Add  1,495.48 
    For Class 55  Rating, Add  2,230.98 
    For Class 56  Rating, Add  2,956.61 

. 
 40 05 19 00-1410 EA 24" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,445.74 827.91 
    For Class 52  Rating, Deduct  -1,121.05 
    For Class 54  Rating, Add  1,543.75 
    For Class 55  Rating, Add  2,302.77 
    For Class 56  Rating, Add  3,051.60 

. 
 40 05 19 00-1411 EA 24" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,771.25 830.53 
    For Class 52  Rating, Deduct  -1,156.42 
    For Class 54  Rating, Add  1,592.03 
    For Class 55  Rating, Add  2,374.57 
    For Class 56  Rating, Add  3,146.60 

. 
 40 05 19 00-1412 EA 24" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,096.74 833.15 
    For Class 52  Rating, Deduct  -1,191.78 
    For Class 54  Rating, Add  1,640.31 
    For Class 55  Rating, Add  2,446.37 
    For Class 56  Rating, Add  3,241.59 

. 
 40 05 19 00-1413 EA 24" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,422.25 835.77 
    For Class 52  Rating, Deduct  -1,227.15 
    For Class 54  Rating, Add  1,688.59 
    For Class 55  Rating, Add  2,518.17 
    For Class 56  Rating, Add  3,336.59 

. 
 40 05 19 00-1414 EA 24" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,747.76 838.38 
    For Class 52  Rating, Deduct  -1,262.52 
    For Class 54  Rating, Add  1,736.86 
    For Class 55  Rating, Add  2,589.96 
    For Class 56  Rating, Add  3,431.58 

. 
 40 05 19 00-1415 EA 24" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,140.75 885.54 
    For Class 52  Rating, Deduct  -1,297.89 
    For Class 54  Rating, Add  1,785.95 
    For Class 55  Rating, Add  2,663.38 
    For Class 56  Rating, Add  3,529.01 

. 
 40 05 19 00-1416 EA 24" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,466.25 888.16 
    For Class 52  Rating, Deduct  -1,333.26 
    For Class 54  Rating, Add  1,834.23 
    For Class 55  Rating, Add  2,735.18 
    For Class 56  Rating, Add  3,624.00 
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. 
 40 05 19 00-1417 EA 24" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,791.76 890.79 
    For Class 52  Rating, Deduct  -1,368.63 
    For Class 54  Rating, Add  1,882.51 
    For Class 55  Rating, Add  2,806.98 
    For Class 56  Rating, Add  3,719.00 

. 
 40 05 19 00-1418 EA 24" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 14,117.26 893.41 
    For Class 52  Rating, Deduct  -1,404.00 
    For Class 54  Rating, Add  1,930.79 
    For Class 55  Rating, Add  2,878.77 
    For Class 56  Rating, Add  3,814.00 

. 
 40 05 19 00-1419 EA 24" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 14,442.76 896.03 
    For Class 52  Rating, Deduct  -1,439.37 
    For Class 54  Rating, Add  1,979.06 
    For Class 55  Rating, Add  2,950.57 
    For Class 56  Rating, Add  3,908.99 

. 
 40 05 19 00-1420 EA 24" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 14,768.27 898.65 
    For Class 52  Rating, Deduct  -1,474.73 
    For Class 54  Rating, Add  2,027.34 
    For Class 55  Rating, Add  3,022.37 
    For Class 56  Rating, Add  4,003.99 

. 
 40 05 19 00-1421 EA 24" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 15,093.78 901.27 
    For Class 52  Rating, Deduct  -1,510.10 
    For Class 54  Rating, Add  2,075.62 
    For Class 55  Rating, Add  3,094.17 
    For Class 56  Rating, Add  4,098.99 

. 
 40 05 19 00-1422 EA 24" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 15,419.27 903.88 
    For Class 52  Rating, Deduct  -1,545.47 
    For Class 54  Rating, Add  2,123.90 
    For Class 55  Rating, Add  3,165.96 
    For Class 56  Rating, Add  4,193.98 

. 
 40 05 19 00-1423 EA 24" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 15,744.78 906.50 
    For Class 52  Rating, Deduct  -1,580.84 
    For Class 54  Rating, Add  2,172.18 
    For Class 55  Rating, Add  3,237.76 
    For Class 56  Rating, Add  4,288.98 

XXXXXXX 
. 
 40 05 19 00-1424  30" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1425 EA 30" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 5,546.56 1,079.43 

    For Class 52  Rating, Deduct  -430.22 
    For Class 54  Rating, Add  606.29 
    For Class 55  Rating, Add  911.42 
    For Class 56  Rating, Add  1,212.64 

. 
 40 05 19 00-1426 EA 30" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,014.96 1,082.04 
    For Class 52  Rating, Deduct  -481.31 
    For Class 54  Rating, Add  676.00 
    For Class 55  Rating, Add  1,015.08 
    For Class 56  Rating, Add  1,349.79 

. 
 40 05 19 00-1427 EA 30" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,483.37 1,084.66 
    For Class 52  Rating, Deduct  -532.39 
    For Class 54  Rating, Add  745.71 
    For Class 55  Rating, Add  1,118.75 
    For Class 56  Rating, Add  1,486.95 

. 
 40 05 19 00-1428 EA 30" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 6,951.79 1,087.29 
    For Class 52  Rating, Deduct  -583.48 
    For Class 54  Rating, Add  815.43 
    For Class 55  Rating, Add  1,222.41 
    For Class 56  Rating, Add  1,624.10 

. 
 40 05 19 00-1429 EA 30" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,420.19 1,089.91 
    For Class 52  Rating, Deduct  -634.57 
    For Class 54  Rating, Add  885.14 
    For Class 55  Rating, Add  1,326.08 
    For Class 56  Rating, Add  1,761.25 

. 
 40 05 19 00-1430 EA 30" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 7,888.60 1,092.52 
    For Class 52  Rating, Deduct  -685.66 
    For Class 54  Rating, Add  954.85 
    For Class 55  Rating, Add  1,429.75 
    For Class 56  Rating, Add  1,898.40 
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 40 05 19 00-1431 EA 30" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,357.01 1,095.15 
    For Class 52  Rating, Deduct  -736.75 
    For Class 54  Rating, Add  1,024.57 
    For Class 55  Rating, Add  1,533.41 
    For Class 56  Rating, Add  2,035.56 

. 
 40 05 19 00-1432 EA 30" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,825.42 1,097.76 
    For Class 52  Rating, Deduct  -787.84 
    For Class 54  Rating, Add  1,094.28 
    For Class 55  Rating, Add  1,637.08 
    For Class 56  Rating, Add  2,172.71 

. 
 40 05 19 00-1433 EA 30" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,293.83 1,100.38 
    For Class 52  Rating, Deduct  -838.92 
    For Class 54  Rating, Add  1,163.99 
    For Class 55  Rating, Add  1,740.74 
    For Class 56  Rating, Add  2,309.86 

. 
 40 05 19 00-1434 EA 30" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,762.24 1,103.00 
    For Class 52  Rating, Deduct  -890.01 
    For Class 54  Rating, Add  1,233.71 
    For Class 55  Rating, Add  1,844.41 
    For Class 56  Rating, Add  2,447.01 

. 
 40 05 19 00-1435 EA 30" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,230.65 1,105.63 
    For Class 52  Rating, Deduct  -941.10 
    For Class 54  Rating, Add  1,303.42 
    For Class 55  Rating, Add  1,948.07 
    For Class 56  Rating, Add  2,584.17 

. 
 40 05 19 00-1436 EA 30" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,699.05 1,108.25 
    For Class 52  Rating, Deduct  -992.19 
    For Class 54  Rating, Add  1,373.13 
    For Class 55  Rating, Add  2,051.74 
    For Class 56  Rating, Add  2,721.32 

. 
 40 05 19 00-1437 EA 30" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,167.46 1,110.86 
    For Class 52  Rating, Deduct  -1,043.28 
    For Class 54  Rating, Add  1,442.85 
    For Class 55  Rating, Add  2,155.40 
    For Class 56  Rating, Add  2,858.47 

. 
 40 05 19 00-1438 EA 30" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,635.87 1,113.49 
    For Class 52  Rating, Deduct  -1,094.36 
    For Class 54  Rating, Add  1,512.56 
    For Class 55  Rating, Add  2,259.07 
    For Class 56  Rating, Add  2,995.62 

. 
 40 05 19 00-1439 EA 30" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,104.28 1,116.10 
    For Class 52  Rating, Deduct  -1,145.45 
    For Class 54  Rating, Add  1,582.27 
    For Class 55  Rating, Add  2,362.73 
    For Class 56  Rating, Add  3,132.78 

. 
 40 05 19 00-1440 EA 30" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,572.68 1,118.72 
    For Class 52  Rating, Deduct  -1,196.54 
    For Class 54  Rating, Add  1,651.99 
    For Class 55  Rating, Add  2,466.40 
    For Class 56  Rating, Add  3,269.93 

. 
 40 05 19 00-1441 EA 30" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,041.09 1,121.34 
    For Class 52  Rating, Deduct  -1,247.63 
    For Class 54  Rating, Add  1,721.70 
    For Class 55  Rating, Add  2,570.06 
    For Class 56  Rating, Add  3,407.08 

. 
 40 05 19 00-1442 EA 30" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,509.51 1,123.97 
    For Class 52  Rating, Deduct  -1,298.72 
    For Class 54  Rating, Add  1,791.42 
    For Class 55  Rating, Add  2,673.73 
    For Class 56  Rating, Add  3,544.23 

. 
 40 05 19 00-1443 EA 30" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,977.92 1,126.59 
    For Class 52  Rating, Deduct  -1,349.81 
    For Class 54  Rating, Add  1,861.13 
    For Class 55  Rating, Add  2,777.39 
    For Class 56  Rating, Add  3,681.39 

. 
 40 05 19 00-1444 EA 30" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 14,446.32 1,129.20 
    For Class 52  Rating, Deduct  -1,400.90 
    For Class 54  Rating, Add  1,930.84 
    For Class 55  Rating, Add  2,881.06 
    For Class 56  Rating, Add  3,818.54 
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 40 05 19 00-1445 EA 30" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 14,914.73 1,131.82 
    For Class 52  Rating, Deduct  -1,451.98 
    For Class 54  Rating, Add  2,000.56 
    For Class 55  Rating, Add  2,984.72 
    For Class 56  Rating, Add  3,955.69 

. 
 40 05 19 00-1446 EA 30" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 15,383.15 1,134.44 
    For Class 52  Rating, Deduct  -1,503.07 
    For Class 54  Rating, Add  2,070.27 
    For Class 55  Rating, Add  3,088.39 
    For Class 56  Rating, Add  4,092.84 

. 
 40 05 19 00-1447 EA 30" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 15,851.55 1,137.06 
    For Class 52  Rating, Deduct  -1,554.16 
    For Class 54  Rating, Add  2,139.98 
    For Class 55  Rating, Add  3,192.05 
    For Class 56  Rating, Add  4,229.99 

. 
 40 05 19 00-1448 EA 30" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 16,319.95 1,139.68 
    For Class 52  Rating, Deduct  -1,605.25 
    For Class 54  Rating, Add  2,209.70 
    For Class 55  Rating, Add  3,295.72 
    For Class 56  Rating, Add  4,367.15 

. 
 40 05 19 00-1449 EA 30" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 16,788.36 1,142.31 
    For Class 52  Rating, Deduct  -1,656.34 
    For Class 54  Rating, Add  2,279.41 
    For Class 55  Rating, Add  3,399.38 
    For Class 56  Rating, Add  4,504.30 

. 
 40 05 19 00-1450 EA 30" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 17,256.77 1,144.93 
    For Class 52  Rating, Deduct  -1,707.42 
    For Class 54  Rating, Add  2,349.12 
    For Class 55  Rating, Add  3,503.05 
    For Class 56  Rating, Add  4,641.45 

. 
 40 05 19 00-1451 EA 30" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 17,725.19 1,147.54 
    For Class 52  Rating, Deduct  -1,758.51 
    For Class 54  Rating, Add  2,418.84 
    For Class 55  Rating, Add  3,606.71 
    For Class 56  Rating, Add  4,778.61 

. 
 40 05 19 00-1452 EA 30" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 18,193.59 1,150.16 
    For Class 52  Rating, Deduct  -1,809.60 
    For Class 54  Rating, Add  2,488.55 
    For Class 55  Rating, Add  3,710.38 
    For Class 56  Rating, Add  4,915.76 

. 
 40 05 19 00-1453 EA 30" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 18,662.00 1,152.78 
    For Class 52  Rating, Deduct  -1,860.69 
    For Class 54  Rating, Add  2,558.26 
    For Class 55  Rating, Add  3,814.04 
    For Class 56  Rating, Add  5,052.91 

. 
 40 05 19 00-1454 EA 30" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 19,130.41 1,155.41 
    For Class 52  Rating, Deduct  -1,911.78 
    For Class 54  Rating, Add  2,627.98 
    For Class 55  Rating, Add  3,917.71 
    For Class 56  Rating, Add  5,190.06 

. 
 40 05 19 00-1455 EA 30" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 19,598.82 1,158.02 
    For Class 52  Rating, Deduct  -1,962.87 
    For Class 54  Rating, Add  2,697.69 
    For Class 55  Rating, Add  4,021.38 
    For Class 56  Rating, Add  5,327.22 

. 
 40 05 19 00-1456 EA 30" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 20,067.23 1,160.65 
    For Class 52  Rating, Deduct  -2,013.95 
    For Class 54  Rating, Add  2,767.40 
    For Class 55  Rating, Add  4,125.04 
    For Class 56  Rating, Add  5,464.37 

. 
 40 05 19 00-1457 EA 30" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 20,535.63 1,163.27 
    For Class 52  Rating, Deduct  -2,065.04 
    For Class 54  Rating, Add  2,837.12 
    For Class 55  Rating, Add  4,228.70 
    For Class 56  Rating, Add  5,601.52 

. 
 40 05 19 00-1458 EA 30" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 21,004.04 1,165.87 
    For Class 52  Rating, Deduct  -2,116.13 
    For Class 54  Rating, Add  2,906.83 
    For Class 55  Rating, Add  4,332.37 
    For Class 56  Rating, Add  5,738.67 



40
 40 Process Interconnections 

40 05 Common Work Results For Process Interconnections 
40 05 19 Ductile Iron Process Pipe 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 40 - 98  Monterey County Roads and Bridges 

. 
 40 05 19 00-1459 EA 30" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 21,472.45 1,168.50 
    For Class 52  Rating, Deduct  -2,167.22 
    For Class 54  Rating, Add  2,976.54 
    For Class 55  Rating, Add  4,436.03 
    For Class 56  Rating, Add  5,875.82 

. 
 40 05 19 00-1460 EA 30" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 21,940.86 1,171.12 
    For Class 52  Rating, Deduct  -2,218.31 
    For Class 54  Rating, Add  3,046.26 
    For Class 55  Rating, Add  4,539.70 
    For Class 56  Rating, Add  6,012.98 

. 
 40 05 19 00-1461 EA 30" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 22,409.27 1,173.75 
    For Class 52  Rating, Deduct  -2,269.40 
    For Class 54  Rating, Add  3,115.97 
    For Class 55  Rating, Add  4,643.37 
    For Class 56  Rating, Add  6,150.13 

. 
 40 05 19 00-1462 EA 30" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 22,877.68 1,176.36 
    For Class 52  Rating, Deduct  -2,320.48 
    For Class 54  Rating, Add  3,185.68 
    For Class 55  Rating, Add  4,747.03 
    For Class 56  Rating, Add  6,287.28 

XXXXXXX 
. 
 40 05 19 00-1463  36" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1464 EA 36" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................ 7,641.66 1,367.62 

    For Class 52  Rating, Deduct  -612.65 
    For Class 54  Rating, Add  860.29 
    For Class 55  Rating, Add  1,291.73 
    For Class 56  Rating, Add  1,717.60 

. 
 40 05 19 00-1465 EA 36" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,277.42 1,370.25 
    For Class 52  Rating, Deduct  -682.14 
    For Class 54  Rating, Add  955.11 
    For Class 55  Rating, Add  1,432.72 
    For Class 56  Rating, Add  1,904.12 

. 
 40 05 19 00-1466 EA 36" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 8,913.18 1,372.86 
    For Class 52  Rating, Deduct  -751.64 
    For Class 54  Rating, Add  1,049.92 
    For Class 55  Rating, Add  1,573.70 
    For Class 56  Rating, Add  2,090.64 

. 
 40 05 19 00-1467 EA 36" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................ 9,548.93 1,375.48 
    For Class 52  Rating, Deduct  -821.14 
    For Class 54  Rating, Add  1,144.74 
    For Class 55  Rating, Add  1,714.68 
    For Class 56  Rating, Add  2,277.16 

. 
 40 05 19 00-1468 EA 36" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,184.69 1,378.10 
    For Class 52  Rating, Deduct  -890.63 
    For Class 54  Rating, Add  1,239.56 
    For Class 55  Rating, Add  1,855.67 
    For Class 56  Rating, Add  2,463.68 

. 
 40 05 19 00-1469 EA 36" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 10,820.45 1,380.71 
    For Class 52  Rating, Deduct  -960.13 
    For Class 54  Rating, Add  1,334.37 
    For Class 55  Rating, Add  1,996.65 
    For Class 56  Rating, Add  2,650.20 

. 
 40 05 19 00-1470 EA 36" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,456.20 1,383.34 
    For Class 52  Rating, Deduct  -1,029.63 
    For Class 54  Rating, Add  1,429.19 
    For Class 55  Rating, Add  2,137.63 
    For Class 56  Rating, Add  2,836.72 

. 
 40 05 19 00-1471 EA 36" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,091.96 1,385.96 
    For Class 52  Rating, Deduct  -1,099.12 
    For Class 54  Rating, Add  1,524.00 
    For Class 55  Rating, Add  2,278.62 
    For Class 56  Rating, Add  3,023.24 

. 
 40 05 19 00-1472 EA 36" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,727.72 1,388.59 
    For Class 52  Rating, Deduct  -1,168.62 
    For Class 54  Rating, Add  1,618.82 
    For Class 55  Rating, Add  2,419.60 
    For Class 56  Rating, Add  3,209.76 
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. 
 40 05 19 00-1473 EA 36" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,363.48 1,391.20 
    For Class 52  Rating, Deduct  -1,238.12 
    For Class 54  Rating, Add  1,713.63 
    For Class 55  Rating, Add  2,560.59 
    For Class 56  Rating, Add  3,396.29 

. 
 40 05 19 00-1474 EA 36" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,999.23 1,393.82 
    For Class 52  Rating, Deduct  -1,307.61 
    For Class 54  Rating, Add  1,808.45 
    For Class 55  Rating, Add  2,701.57 
    For Class 56  Rating, Add  3,582.80 

. 
 40 05 19 00-1475 EA 36" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,634.99 1,396.44 
    For Class 52  Rating, Deduct  -1,377.11 
    For Class 54  Rating, Add  1,903.27 
    For Class 55  Rating, Add  2,842.55 
    For Class 56  Rating, Add  3,769.32 

. 
 40 05 19 00-1476 EA 36" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,270.75 1,399.05 
    For Class 52  Rating, Deduct  -1,446.61 
    For Class 54  Rating, Add  1,998.08 
    For Class 55  Rating, Add  2,983.54 
    For Class 56  Rating, Add  3,955.85 

. 
 40 05 19 00-1477 EA 36" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,906.51 1,401.68 
    For Class 52  Rating, Deduct  -1,516.10 
    For Class 54  Rating, Add  2,092.90 
    For Class 55  Rating, Add  3,124.52 
    For Class 56  Rating, Add  4,142.37 

. 
 40 05 19 00-1478 EA 36" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 16,542.25 1,404.30 
    For Class 52  Rating, Deduct  -1,585.60 
    For Class 54  Rating, Add  2,187.71 
    For Class 55  Rating, Add  3,265.51 
    For Class 56  Rating, Add  4,328.88 

. 
 40 05 19 00-1479 EA 36" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 17,178.01 1,406.93 
    For Class 52  Rating, Deduct  -1,655.10 
    For Class 54  Rating, Add  2,282.53 
    For Class 55  Rating, Add  3,406.49 
    For Class 56  Rating, Add  4,515.41 

. 
 40 05 19 00-1480 EA 36" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 17,813.78 1,409.54 
    For Class 52  Rating, Deduct  -1,724.59 
    For Class 54  Rating, Add  2,377.34 
    For Class 55  Rating, Add  3,547.47 
    For Class 56  Rating, Add  4,701.93 

. 
 40 05 19 00-1481 EA 36" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 18,449.54 1,412.15 
    For Class 52  Rating, Deduct  -1,794.09 
    For Class 54  Rating, Add  2,472.16 
    For Class 55  Rating, Add  3,688.46 
    For Class 56  Rating, Add  4,888.45 

. 
 40 05 19 00-1482 EA 36" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 19,085.28 1,414.78 
    For Class 52  Rating, Deduct  -1,863.58 
    For Class 54  Rating, Add  2,566.98 
    For Class 55  Rating, Add  3,829.44 
    For Class 56  Rating, Add  5,074.97 

. 
 40 05 19 00-1483 EA 36" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 19,721.04 1,417.40 
    For Class 52  Rating, Deduct  -1,933.08 
    For Class 54  Rating, Add  2,661.79 
    For Class 55  Rating, Add  3,970.43 
    For Class 56  Rating, Add  5,261.49 

. 
 40 05 19 00-1484 EA 36" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 20,356.81 1,420.02 
    For Class 52  Rating, Deduct  -2,002.58 
    For Class 54  Rating, Add  2,756.61 
    For Class 55  Rating, Add  4,111.41 
    For Class 56  Rating, Add  5,448.01 

. 
 40 05 19 00-1485 EA 36" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 20,992.57 1,422.64 
    For Class 52  Rating, Deduct  -2,072.08 
    For Class 54  Rating, Add  2,851.42 
    For Class 55  Rating, Add  4,252.39 
    For Class 56  Rating, Add  5,634.53 

. 
 40 05 19 00-1486 EA 36" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 21,628.31 1,425.27 
    For Class 52  Rating, Deduct  -2,141.57 
    For Class 54  Rating, Add  2,946.24 
    For Class 55  Rating, Add  4,393.38 
    For Class 56  Rating, Add  5,821.05 
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. 
 40 05 19 00-1487 EA 36" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 22,264.07 1,427.88 
    For Class 52  Rating, Deduct  -2,211.07 
    For Class 54  Rating, Add  3,041.05 
    For Class 55  Rating, Add  4,534.36 
    For Class 56  Rating, Add  6,007.57 

. 
 40 05 19 00-1488 EA 36" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 22,899.83 1,430.49 
    For Class 52  Rating, Deduct  -2,280.57 
    For Class 54  Rating, Add  3,135.87 
    For Class 55  Rating, Add  4,675.35 
    For Class 56  Rating, Add  6,194.09 

. 
 40 05 19 00-1489 EA 36" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 23,535.60 1,433.12 
    For Class 52  Rating, Deduct  -2,350.06 
    For Class 54  Rating, Add  3,230.69 
    For Class 55  Rating, Add  4,816.33 
    For Class 56  Rating, Add  6,380.61 

. 
 40 05 19 00-1490 EA 36" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 24,171.34 1,435.74 
    For Class 52  Rating, Deduct  -2,419.56 
    For Class 54  Rating, Add  3,325.50 
    For Class 55  Rating, Add  4,957.31 
    For Class 56  Rating, Add  6,567.13 

. 
 40 05 19 00-1491 EA 36" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 24,807.10 1,438.36 
    For Class 52  Rating, Deduct  -2,489.05 
    For Class 54  Rating, Add  3,420.32 
    For Class 55  Rating, Add  5,098.30 
    For Class 56  Rating, Add  6,753.65 

. 
 40 05 19 00-1492 EA 36" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 25,442.86 1,440.98 
    For Class 52  Rating, Deduct  -2,558.55 
    For Class 54  Rating, Add  3,515.13 
    For Class 55  Rating, Add  5,239.28 
    For Class 56  Rating, Add  6,940.17 

. 
 40 05 19 00-1493 EA 36" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 26,078.63 1,443.61 
    For Class 52  Rating, Deduct  -2,628.05 
    For Class 54  Rating, Add  3,609.95 
    For Class 55  Rating, Add  5,380.27 
    For Class 56  Rating, Add  7,126.69 

. 
 40 05 19 00-1494 EA 36" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 26,714.37 1,446.22 
    For Class 52  Rating, Deduct  -2,697.54 
    For Class 54  Rating, Add  3,704.76 
    For Class 55  Rating, Add  5,521.25 
    For Class 56  Rating, Add  7,313.21 

. 
 40 05 19 00-1495 EA 36" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 27,350.13 1,448.83 
    For Class 52  Rating, Deduct  -2,767.04 
    For Class 54  Rating, Add  3,799.58 
    For Class 55  Rating, Add  5,662.23 
    For Class 56  Rating, Add  7,499.73 

. 
 40 05 19 00-1496 EA 36" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 27,985.89 1,451.46 
    For Class 52  Rating, Deduct  -2,836.54 
    For Class 54  Rating, Add  3,894.40 
    For Class 55  Rating, Add  5,803.22 
    For Class 56  Rating, Add  7,686.25 

. 
 40 05 19 00-1497 EA 36" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 28,621.65 1,454.08 
    For Class 52  Rating, Deduct  -2,906.04 
    For Class 54  Rating, Add  3,989.21 
    For Class 55  Rating, Add  5,944.20 
    For Class 56  Rating, Add  7,872.77 

. 
 40 05 19 00-1498 EA 36" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 29,257.40 1,456.70 
    For Class 52  Rating, Deduct  -2,975.53 
    For Class 54  Rating, Add  4,084.03 
    For Class 55  Rating, Add  6,085.18 
    For Class 56  Rating, Add  8,059.29 

. 
 40 05 19 00-1499 EA 36" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 29,893.16 1,459.32 
    For Class 52  Rating, Deduct  -3,045.03 
    For Class 54  Rating, Add  4,178.84 
    For Class 55  Rating, Add  6,226.17 
    For Class 56  Rating, Add  8,245.81 

. 
 40 05 19 00-1500 EA 36" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 30,528.92 1,461.94 
    For Class 52  Rating, Deduct  -3,114.52 
    For Class 54  Rating, Add  4,273.66 
    For Class 55  Rating, Add  6,367.15 
    For Class 56  Rating, Add  8,432.33 
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. 
 40 05 19 00-1501 EA 36" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 31,164.68 1,464.55 
    For Class 52  Rating, Deduct  -3,184.02 
    For Class 54  Rating, Add  4,368.48 
    For Class 55  Rating, Add  6,508.14 
    For Class 56  Rating, Add  8,618.85 

XXXXXXX 
. 
 40 05 19 00-1502  42" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1503 EA 42" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe .............................................................................................................................................................................. 10,078.77 1,723.94 

    For Class 52  Rating, Deduct  -821.34 
    For Class 54  Rating, Add  1,151.36 
    For Class 55  Rating, Add  1,727.77 
    For Class 56  Rating, Add  2,296.72 

. 
 40 05 19 00-1504 EA 42" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,026.66 1,726.55 
    For Class 52  Rating, Deduct  -925.17 
    For Class 54  Rating, Add  1,292.99 
    For Class 55  Rating, Add  1,938.36 
    For Class 56  Rating, Add  2,575.32 

. 
 40 05 19 00-1505 EA 42" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 11,963.28 1,729.17 
    For Class 52  Rating, Deduct  -1,027.76 
    For Class 54  Rating, Add  1,432.94 
    For Class 55  Rating, Add  2,146.44 
    For Class 56  Rating, Add  2,850.60 

. 
 40 05 19 00-1506 EA 42" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 12,909.28 1,731.79 
    For Class 52  Rating, Deduct  -1,131.39 
    For Class 54  Rating, Add  1,574.29 
    For Class 55  Rating, Add  2,356.61 
    For Class 56  Rating, Add  3,128.64 

. 
 40 05 19 00-1507 EA 42" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 13,845.89 1,734.42 
    For Class 52  Rating, Deduct  -1,233.98 
    For Class 54  Rating, Add  1,714.23 
    For Class 55  Rating, Add  2,564.68 
    For Class 56  Rating, Add  3,403.91 

. 
 40 05 19 00-1508 EA 42" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,793.78 1,737.03 
    For Class 52  Rating, Deduct  -1,337.81 
    For Class 54  Rating, Add  1,855.87 
    For Class 55  Rating, Add  2,775.27 
    For Class 56  Rating, Add  3,682.51 

. 
 40 05 19 00-1509 EA 42" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,728.51 1,739.66 
    For Class 52  Rating, Deduct  -1,440.19 
    For Class 54  Rating, Add  1,995.53 
    For Class 55  Rating, Add  2,982.93 
    For Class 56  Rating, Add  3,957.23 

. 
 40 05 19 00-1510 EA 42" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 16,676.40 1,742.28 
    For Class 52  Rating, Deduct  -1,544.02 
    For Class 54  Rating, Add  2,137.17 
    For Class 55  Rating, Add  3,193.52 
    For Class 56  Rating, Add  4,235.83 

. 
 40 05 19 00-1511 EA 42" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 17,613.01 1,744.90 
    For Class 52  Rating, Deduct  -1,646.62 
    For Class 54  Rating, Add  2,277.11 
    For Class 55  Rating, Add  3,401.59 
    For Class 56  Rating, Add  4,511.10 

. 
 40 05 19 00-1512 EA 42" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 18,559.02 1,747.51 
    For Class 52  Rating, Deduct  -1,750.24 
    For Class 54  Rating, Add  2,418.46 
    For Class 55  Rating, Add  3,611.76 
    For Class 56  Rating, Add  4,789.14 

. 
 40 05 19 00-1513 EA 42" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 19,495.63 1,750.13 
    For Class 52  Rating, Deduct  -1,852.83 
    For Class 54  Rating, Add  2,558.41 
    For Class 55  Rating, Add  3,819.83 
    For Class 56  Rating, Add  5,064.42 

. 
 40 05 19 00-1514 EA 42" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 20,441.64 1,752.76 
    For Class 52  Rating, Deduct  -1,956.45 
    For Class 54  Rating, Add  2,699.76 
    For Class 55  Rating, Add  4,030.00 
    For Class 56  Rating, Add  5,342.46 
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. 
 40 05 19 00-1515 EA 42" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 21,378.25 1,755.37 
    For Class 52  Rating, Deduct  -2,059.04 
    For Class 54  Rating, Add  2,839.70 
    For Class 55  Rating, Add  4,238.08 
    For Class 56  Rating, Add  5,617.73 

. 
 40 05 19 00-1516 EA 42" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 22,316.73 1,758.00 
    For Class 52  Rating, Deduct  -2,161.84 
    For Class 54  Rating, Add  2,979.93 
    For Class 55  Rating, Add  4,446.57 
    For Class 56  Rating, Add  5,893.56 

. 
 40 05 19 00-1517 EA 42" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 23,260.86 1,760.62 
    For Class 52  Rating, Deduct  -2,265.26 
    For Class 54  Rating, Add  3,121.00 
    For Class 55  Rating, Add  4,656.32 
    For Class 56  Rating, Add  6,171.05 

. 
 40 05 19 00-1518 EA 42" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 24,197.46 1,763.24 
    For Class 52  Rating, Deduct  -2,367.85 
    For Class 54  Rating, Add  3,260.94 
    For Class 55  Rating, Add  4,864.39 
    For Class 56  Rating, Add  6,446.32 

. 
 40 05 19 00-1519 EA 42" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 25,145.36 1,765.85 
    For Class 52  Rating, Deduct  -2,471.68 
    For Class 54  Rating, Add  3,402.58 
    For Class 55  Rating, Add  5,074.98 
    For Class 56  Rating, Add  6,724.92 

. 
 40 05 19 00-1520 EA 42" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 26,081.97 1,768.47 
    For Class 52  Rating, Deduct  -2,574.27 
    For Class 54  Rating, Add  3,542.52 
    For Class 55  Rating, Add  5,283.06 
    For Class 56  Rating, Add  7,000.19 

. 
 40 05 19 00-1521 EA 42" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 27,027.98 1,771.10 
    For Class 52  Rating, Deduct  -2,677.90 
    For Class 54  Rating, Add  3,683.88 
    For Class 55  Rating, Add  5,493.23 
    For Class 56  Rating, Add  7,278.23 

. 
 40 05 19 00-1522 EA 42" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 27,964.58 1,773.71 
    For Class 52  Rating, Deduct  -2,780.49 
    For Class 54  Rating, Add  3,823.82 
    For Class 55  Rating, Add  5,701.30 
    For Class 56  Rating, Add  7,553.50 

. 
 40 05 19 00-1523 EA 42" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 28,912.48 1,776.34 
    For Class 52  Rating, Deduct  -2,884.32 
    For Class 54  Rating, Add  3,965.46 
    For Class 55  Rating, Add  5,911.89 
    For Class 56  Rating, Add  7,832.10 

. 
 40 05 19 00-1524 EA 42" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 29,849.09 1,778.96 
    For Class 52  Rating, Deduct  -2,986.91 
    For Class 54  Rating, Add  4,105.40 
    For Class 55  Rating, Add  6,119.96 
    For Class 56  Rating, Add  8,107.38 

. 
 40 05 19 00-1525 EA 42" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 30,795.10 1,781.58 
    For Class 52  Rating, Deduct  -3,090.53 
    For Class 54  Rating, Add  4,246.75 
    For Class 55  Rating, Add  6,330.13 
    For Class 56  Rating, Add  8,385.42 

. 
 40 05 19 00-1526 EA 42" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 31,731.70 1,784.19 
    For Class 52  Rating, Deduct  -3,193.12 
    For Class 54  Rating, Add  4,386.70 
    For Class 55  Rating, Add  6,538.21 
    For Class 56  Rating, Add  8,660.69 

. 
 40 05 19 00-1527 EA 42" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 32,679.59 1,786.81 
    For Class 52  Rating, Deduct  -3,296.95 
    For Class 54  Rating, Add  4,528.33 
    For Class 55  Rating, Add  6,748.80 
    For Class 56  Rating, Add  8,939.29 

. 
 40 05 19 00-1528 EA 42" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 33,616.21 1,789.44 
    For Class 52  Rating, Deduct  -3,399.54 
    For Class 54  Rating, Add  4,668.28 
    For Class 55  Rating, Add  6,956.87 
    For Class 56  Rating, Add  9,214.56 
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. 
 40 05 19 00-1529 EA 42" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 34,560.34 1,792.05 
    For Class 52  Rating, Deduct  -3,502.96 
    For Class 54  Rating, Add  4,809.35 
    For Class 55  Rating, Add  7,166.62 
    For Class 56  Rating, Add  9,492.05 

. 
 40 05 19 00-1530 EA 42" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 35,498.82 1,794.68 
    For Class 52  Rating, Deduct  -3,605.76 
    For Class 54  Rating, Add  4,949.57 
    For Class 55  Rating, Add  7,375.12 
    For Class 56  Rating, Add  9,767.88 

. 
 40 05 19 00-1531 EA 42" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 36,247.40 1,797.30 
    For Class 52  Rating, Deduct  -3,687.67 
    For Class 54  Rating, Add  5,061.31 
    For Class 55  Rating, Add  7,541.26 
    For Class 56  Rating, Add  9,987.68 

. 
 40 05 19 00-1532 EA 42" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 37,381.45 1,799.91 
    For Class 52  Rating, Deduct  -3,811.97 
    For Class 54  Rating, Add  5,230.87 
    For Class 55  Rating, Add  7,793.36 
    For Class 56  Rating, Add  10,321.20 

. 
 40 05 19 00-1533 EA 42" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 38,318.05 1,802.53 
    For Class 52  Rating, Deduct  -3,914.56 
    For Class 54  Rating, Add  5,370.81 
    For Class 55  Rating, Add  8,001.43 
    For Class 56  Rating, Add  10,596.47 

. 
 40 05 19 00-1534 EA 42" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 39,264.06 1,805.15 
    For Class 52  Rating, Deduct  -4,018.19 
    For Class 54  Rating, Add  5,512.17 
    For Class 55  Rating, Add  8,211.60 
    For Class 56  Rating, Add  10,874.51 

. 
 40 05 19 00-1535 EA 42" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 40,200.67 1,807.78 
    For Class 52  Rating, Deduct  -4,120.78 
    For Class 54  Rating, Add  5,652.11 
    For Class 55  Rating, Add  8,419.68 
    For Class 56  Rating, Add  11,149.78 

. 
 40 05 19 00-1536 EA 42" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 41,148.56 1,810.40 
    For Class 52  Rating, Deduct  -4,224.61 
    For Class 54  Rating, Add  5,793.75 
    For Class 55  Rating, Add  8,630.27 
    For Class 56  Rating, Add  11,428.38 

. 
 40 05 19 00-1537 EA 42" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 42,083.28 1,813.01 
    For Class 52  Rating, Deduct  -4,326.99 
    For Class 54  Rating, Add  5,933.41 
    For Class 55  Rating, Add  8,837.92 
    For Class 56  Rating, Add  11,703.10 

. 
 40 05 19 00-1538 EA 42" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 43,031.18 1,815.64 
    For Class 52  Rating, Deduct  -4,430.82 
    For Class 54  Rating, Add  6,075.04 
    For Class 55  Rating, Add  9,048.51 
    For Class 56  Rating, Add  11,981.70 

. 
 40 05 19 00-1539 EA 42" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 43,967.78 1,818.25 
    For Class 52  Rating, Deduct  -4,533.41 
    For Class 54  Rating, Add  6,214.99 
    For Class 55  Rating, Add  9,256.58 
    For Class 56  Rating, Add  12,256.97 

. 
 40 05 19 00-1540 EA 42" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 44,913.79 1,820.87 
    For Class 52  Rating, Deduct  -4,637.04 
    For Class 54  Rating, Add  6,356.34 
    For Class 55  Rating, Add  9,466.75 
    For Class 56  Rating, Add  12,535.01 

XXXXXXX 
. 
 40 05 19 00-1541  48" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1542 EA 48" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe .............................................................................................................................................................................. 12,992.86 2,166.70 

    For Class 52  Rating, Deduct  -1,068.10 
    For Class 54  Rating, Add  1,495.89 
    For Class 55  Rating, Add  2,244.11 
    For Class 56  Rating, Add  2,982.63 
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 40 05 19 00-1543 EA 48" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 14,371.36 2,169.32 
    For Class 52  Rating, Deduct  -1,219.29 
    For Class 54  Rating, Add  1,702.12 
    For Class 55  Rating, Add  2,550.73 
    For Class 56  Rating, Add  3,388.25 

. 
 40 05 19 00-1544 EA 48" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 15,747.95 2,171.95 
    For Class 52  Rating, Deduct  -1,370.28 
    For Class 54  Rating, Add  1,908.06 
    For Class 55  Rating, Add  2,856.92 
    For Class 56  Rating, Add  3,793.32 

. 
 40 05 19 00-1545 EA 48" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 17,135.84 2,174.57 
    For Class 52  Rating, Deduct  -1,522.51 
    For Class 54  Rating, Add  2,115.69 
    For Class 55  Rating, Add  3,165.63 
    For Class 56  Rating, Add  4,201.72 

. 
 40 05 19 00-1546 EA 48" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 18,514.32 2,177.19 
    For Class 52  Rating, Deduct  -1,673.71 
    For Class 54  Rating, Add  2,321.92 
    For Class 55  Rating, Add  3,472.24 
    For Class 56  Rating, Add  4,607.34 

. 
 40 05 19 00-1547 EA 48" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 19,892.81 2,179.81 
    For Class 52  Rating, Deduct  -1,824.91 
    For Class 54  Rating, Add  2,528.14 
    For Class 55  Rating, Add  3,778.85 
    For Class 56  Rating, Add  5,012.97 

. 
 40 05 19 00-1548 EA 48" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 21,278.81 2,182.44 
    For Class 52  Rating, Deduct  -1,976.93 
    For Class 54  Rating, Add  2,735.50 
    For Class 55  Rating, Add  4,087.14 
    For Class 56  Rating, Add  5,420.81 

. 
 40 05 19 00-1549 EA 48" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 22,659.17 2,185.04 
    For Class 52  Rating, Deduct  -2,128.33 
    For Class 54  Rating, Add  2,942.00 
    For Class 55  Rating, Add  4,394.17 
    For Class 56  Rating, Add  5,826.99 

. 
 40 05 19 00-1550 EA 48" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 24,035.78 2,187.66 
    For Class 52  Rating, Deduct  -2,279.32 
    For Class 54  Rating, Add  3,147.95 
    For Class 55  Rating, Add  4,700.36 
    For Class 56  Rating, Add  6,232.06 

. 
 40 05 19 00-1551 EA 48" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 25,423.66 2,190.29 
    For Class 52  Rating, Deduct  -2,431.55 
    For Class 54  Rating, Add  3,355.58 
    For Class 55  Rating, Add  5,009.07 
    For Class 56  Rating, Add  6,640.46 

. 
 40 05 19 00-1552 EA 48" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 26,802.15 2,192.91 
    For Class 52  Rating, Deduct  -2,582.75 
    For Class 54  Rating, Add  3,561.81 
    For Class 55  Rating, Add  5,315.68 
    For Class 56  Rating, Add  7,046.08 

. 
 40 05 19 00-1553 EA 48" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 28,190.03 2,195.53 
    For Class 52  Rating, Deduct  -2,734.98 
    For Class 54  Rating, Add  3,769.44 
    For Class 55  Rating, Add  5,624.39 
    For Class 56  Rating, Add  7,454.48 

. 
 40 05 19 00-1554 EA 48" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 29,566.63 2,198.15 
    For Class 52  Rating, Deduct  -2,885.97 
    For Class 54  Rating, Add  3,975.38 
    For Class 55  Rating, Add  5,930.58 
    For Class 56  Rating, Add  7,859.55 

. 
 40 05 19 00-1555 EA 48" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 30,945.11 2,200.77 
    For Class 52  Rating, Deduct  -3,037.17 
    For Class 54  Rating, Add  4,181.61 
    For Class 55  Rating, Add  6,237.20 
    For Class 56  Rating, Add  8,265.17 

. 
 40 05 19 00-1556 EA 48" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 32,332.99 2,203.39 
    For Class 52  Rating, Deduct  -3,189.40 
    For Class 54  Rating, Add  4,389.24 
    For Class 55  Rating, Add  6,545.90 
    For Class 56  Rating, Add  8,673.57 
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 40 05 19 00-1557 EA 48" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 33,711.49 2,206.00 
    For Class 52  Rating, Deduct  -3,340.60 
    For Class 54  Rating, Add  4,595.47 
    For Class 55  Rating, Add  6,852.52 
    For Class 56  Rating, Add  9,079.20 

. 
 40 05 19 00-1558 EA 48" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 35,088.09 2,208.63 
    For Class 52  Rating, Deduct  -3,491.58 
    For Class 54  Rating, Add  4,801.41 
    For Class 55  Rating, Add  7,158.71 
    For Class 56  Rating, Add  9,484.27 

. 
 40 05 19 00-1559 EA 48" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .............................................................................................................................................................................. 36,475.97 2,211.25 
    For Class 52  Rating, Deduct  -3,643.82 
    For Class 54  Rating, Add  5,009.04 
    For Class 55  Rating, Add  7,467.42 
    For Class 56  Rating, Add  9,892.67 

. 
 40 05 19 00-1560 EA 48" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 37,854.45 2,213.87 
    For Class 52  Rating, Deduct  -3,795.01 
    For Class 54  Rating, Add  5,215.27 
    For Class 55  Rating, Add  7,774.03 
    For Class 56  Rating, Add  10,298.29 

. 
 40 05 19 00-1561 EA 48" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 39,231.06 2,216.49 
    For Class 52  Rating, Deduct  -3,946.00 
    For Class 54  Rating, Add  5,421.21 
    For Class 55  Rating, Add  8,080.22 
    For Class 56  Rating, Add  10,703.36 

. 
 40 05 19 00-1562 EA 48" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 40,618.95 2,219.11 
    For Class 52  Rating, Deduct  -4,098.23 
    For Class 54  Rating, Add  5,628.85 
    For Class 55  Rating, Add  8,388.93 
    For Class 56  Rating, Add  11,111.76 

. 
 40 05 19 00-1563 EA 48" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 41,999.30 2,221.73 
    For Class 52  Rating, Deduct  -4,249.64 
    For Class 54  Rating, Add  5,835.35 
    For Class 55  Rating, Add  8,695.96 
    For Class 56  Rating, Add  11,517.93 

. 
 40 05 19 00-1564 EA 48" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 43,375.91 2,224.34 
    For Class 52  Rating, Deduct  -4,400.63 
    For Class 54  Rating, Add  6,041.30 
    For Class 55  Rating, Add  9,002.15 
    For Class 56  Rating, Add  11,923.01 

. 
 40 05 19 00-1565 EA 48" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 44,763.79 2,226.97 
    For Class 52  Rating, Deduct  -4,552.86 
    For Class 54  Rating, Add  6,248.93 
    For Class 55  Rating, Add  9,310.86 
    For Class 56  Rating, Add  12,331.40 

. 
 40 05 19 00-1566 EA 48" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 46,142.29 2,229.59 
    For Class 52  Rating, Deduct  -4,704.05 
    For Class 54  Rating, Add  6,455.16 
    For Class 55  Rating, Add  9,617.47 
    For Class 56  Rating, Add  12,737.03 

. 
 40 05 19 00-1567 EA 48" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 47,518.88 2,232.21 
    For Class 52  Rating, Deduct  -4,855.04 
    For Class 54  Rating, Add  6,661.10 
    For Class 55  Rating, Add  9,923.67 
    For Class 56  Rating, Add  13,142.10 

. 
 40 05 19 00-1568 EA 48" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 48,906.77 2,234.83 
    For Class 52  Rating, Deduct  -5,007.27 
    For Class 54  Rating, Add  6,868.73 
    For Class 55  Rating, Add  10,232.38 
    For Class 56  Rating, Add  13,550.50 

. 
 40 05 19 00-1569 EA 48" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 50,285.25 2,237.44 
    For Class 52  Rating, Deduct  -5,158.47 
    For Class 54  Rating, Add  7,074.96 
    For Class 55  Rating, Add  10,538.99 
    For Class 56  Rating, Add  13,956.12 

. 
 40 05 19 00-1570 EA 48" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 51,494.52 2,240.07 
    For Class 52  Rating, Deduct  -5,291.05 
    For Class 54  Rating, Add  7,255.80 
    For Class 55  Rating, Add  10,807.86 
    For Class 56  Rating, Add  14,311.82 



40
 40 Process Interconnections 

40 05 Common Work Results For Process Interconnections 
40 05 19 Ductile Iron Process Pipe 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  October 2022 
Page 40 - 106  Monterey County Roads and Bridges 

. 
 40 05 19 00-1571 EA 48" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 53,051.62 2,242.68 
    For Class 52  Rating, Deduct  -5,461.90 
    For Class 54  Rating, Add  7,488.82 
    For Class 55  Rating, Add  11,154.31 
    For Class 56  Rating, Add  14,770.14 

. 
 40 05 19 00-1572 EA 48" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 54,428.22 2,245.31 
    For Class 52  Rating, Deduct  -5,612.89 
    For Class 54  Rating, Add  7,694.76 
    For Class 55  Rating, Add  11,460.50 
    For Class 56  Rating, Add  15,175.21 

. 
 40 05 19 00-1573 EA 48" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 55,817.99 2,247.93 
    For Class 52  Rating, Deduct  -5,765.32 
    For Class 54  Rating, Add  7,902.68 
    For Class 55  Rating, Add  11,769.63 
    For Class 56  Rating, Add  15,584.17 

. 
 40 05 19 00-1574 EA 48" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 57,194.59 2,250.55 
    For Class 52  Rating, Deduct  -5,916.31 
    For Class 54  Rating, Add  8,108.62 
    For Class 55  Rating, Add  12,075.82 
    For Class 56  Rating, Add  15,989.23 

. 
 40 05 19 00-1575 EA 48" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 58,571.20 2,253.17 
    For Class 52  Rating, Deduct  -6,067.30 
    For Class 54  Rating, Add  8,314.56 
    For Class 55  Rating, Add  12,382.01 
    For Class 56  Rating, Add  16,394.31 

. 
 40 05 19 00-1576 EA 48" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 59,960.96 2,255.78 
    For Class 52  Rating, Deduct  -6,219.74 
    For Class 54  Rating, Add  8,522.48 
    For Class 55  Rating, Add  12,691.14 
    For Class 56  Rating, Add  16,803.26 

. 
 40 05 19 00-1577 EA 48" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 61,337.57 2,258.41 
    For Class 52  Rating, Deduct  -6,370.73 
    For Class 54  Rating, Add  8,728.42 
    For Class 55  Rating, Add  12,997.33 
    For Class 56  Rating, Add  17,208.33 

. 
 40 05 19 00-1578 EA 48" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 62,716.05 2,261.02 
    For Class 52  Rating, Deduct  -6,521.93 
    For Class 54  Rating, Add  8,934.65 
    For Class 55  Rating, Add  13,303.94 
    For Class 56  Rating, Add  17,613.95 

. 
 40 05 19 00-1579 EA 48" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 64,103.94 2,263.65 
    For Class 52  Rating, Deduct  -6,674.16 
    For Class 54  Rating, Add  9,142.28 
    For Class 55  Rating, Add  13,612.65 
    For Class 56  Rating, Add  18,022.35 

XXXXXXX 
. 
 40 05 19 00-1580  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree 

Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1581 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow .............................................................. 384.34 126.40 
. 

 40 05 19 00-1582 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow .............................................................. 543.29 161.64 
. 

 40 05 19 00-1583 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow .............................................................. 768.61 183.09 
. 

 40 05 19 00-1584 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 1,131.41 232.12 
. 

 40 05 19 00-1585 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 1,406.17 257.40 
. 

 40 05 19 00-1586 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 1,760.73 279.62 
. 

 40 05 19 00-1587 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 2,169.02 344.73 
. 

 40 05 19 00-1588 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 2,853.36 413.68 
. 

 40 05 19 00-1589 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 3,512.68 520.93 
. 

 40 05 19 00-1590 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 5,383.48 589.88 
. 

 40 05 19 00-1591 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 9,095.15 781.39 
. 

 40 05 19 00-1592 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ....................................................... 12,936.52 884.81 
. 

 40 05 19 00-1593 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ....................................................... 21,758.46 1,011.21 
. 

 40 05 19 00-1594 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ....................................................... 28,991.88 1,241.03 

XXXXXXX 
. 
 40 05 19 00-1595  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree 

Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1596 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow .............................................................. 363.23 126.40 
. 

 40 05 19 00-1597 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow .............................................................. 509.51 161.64 
. 

 40 05 19 00-1598 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow .............................................................. 682.75 183.09 
. 

 40 05 19 00-1599 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 1,007.56 232.12 
. 

 40 05 19 00-1600 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 1,248.54 257.40 
. 

 40 05 19 00-1601 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 1,439.83 279.62 
. 

 40 05 19 00-1602 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 1,814.35 344.73 
. 

 40 05 19 00-1603 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 2,376.24 413.68 
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. 
 40 05 19 00-1604 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ........................................................ 3,077.78 520.93 

. 
 40 05 19 00-1605 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ........................................................ 4,071.75 589.88 

. 
 40 05 19 00-1606 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ........................................................ 8,135.28 781.39 

. 
 40 05 19 00-1607 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ...................................................... 12,235.61 884.81 

. 
 40 05 19 00-1608 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ...................................................... 18,745.13 1,011.21 

. 
 40 05 19 00-1609 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ...................................................... 25,583.06 1,241.03 

XXXXXXX 
. 
 40 05 19 00-1610  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree 

Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1611 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ....................................................... 361.82 126.40 
. 

 40 05 19 00-1612 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ....................................................... 498.25 161.64 
. 

 40 05 19 00-1613 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ....................................................... 672.90 183.09 
. 

 40 05 19 00-1614 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ..................................................... 979.41 232.12 
. 

 40 05 19 00-1615 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow .................................................. 1,310.47 257.40 
. 

 40 05 19 00-1616 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow .................................................. 1,635.47 279.62 
. 

 40 05 19 00-1617 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow .................................................. 1,857.98 344.73 
. 

 40 05 19 00-1618 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow .................................................. 2,429.72 413.68 
. 

 40 05 19 00-1619 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow .................................................. 3,310.00 520.93 
. 

 40 05 19 00-1620 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow .................................................. 4,600.95 589.88 
. 

 40 05 19 00-1621 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow .................................................. 8,229.57 781.39 
. 

 40 05 19 00-1622 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................ 12,452.36 884.81 
. 

 40 05 19 00-1623 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................ 19,177.22 1,011.21 
. 

 40 05 19 00-1624 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................ 26,146.03 1,241.03 

XXXXXXX 
. 
 40 05 19 00-1625  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree 

Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1626 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ....................................................... 397.01 126.40 
. 

 40 05 19 00-1627 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ....................................................... 564.40 161.64 
. 

 40 05 19 00-1628 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ....................................................... 701.05 183.09 
. 

 40 05 19 00-1629 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow .................................................. 1,079.34 232.12 
. 

 40 05 19 00-1630 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow .................................................. 1,494.84 257.40 
. 

 40 05 19 00-1631 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow .................................................. 1,683.32 279.62 
. 

 40 05 19 00-1632 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow .................................................. 2,057.84 344.73 
. 

 40 05 19 00-1633 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow .................................................. 2,429.72 413.68 
. 

 40 05 19 00-1634 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow .................................................. 3,310.00 520.93 
. 

 40 05 19 00-1635 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow .................................................. 4,790.95 589.88 
. 

 40 05 19 00-1636 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow .................................................. 8,323.87 781.39 
. 

 40 05 19 00-1637 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................ 12,545.25 884.81 
. 

 40 05 19 00-1638 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................ 19,275.74 1,011.21 
. 

 40 05 19 00-1639 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................ 26,344.48 1,241.03 

XXXXXXX 
. 
 40 05 19 00-1640  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 

Degree Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1641 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ...................................... 515.19 144.02 
. 

 40 05 19 00-1642 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ...................................... 639.81 154.74 
. 

 40 05 19 00-1643 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ...................................... 721.39 172.37 
. 

 40 05 19 00-1644 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................... 972.51 179.26 
. 

 40 05 19 00-1645 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,025.96 196.88 
. 

 40 05 19 00-1646 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,122.42 207.61 
. 

 40 05 19 00-1647 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,045.73 192.28 
. 

 40 05 19 00-1648 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,179.39 209.91 
. 

 40 05 19 00-1649 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,358.90 220.63 
. 

 40 05 19 00-1650 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 1,446.71 245.15 
. 

 40 05 19 00-1651 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,358.90 220.63 
. 

 40 05 19 00-1652 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,507.46 231.35 
. 

 40 05 19 00-1653 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 1,679.71 255.87 
. 

 40 05 19 00-1654 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 1,861.30 268.89 
. 

 40 05 19 00-1655 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,567.27 253.18 
. 

 40 05 19 00-1656 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,691.90 263.92 
. 

 40 05 19 00-1657 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 1,944.38 288.42 
. 

 40 05 19 00-1658 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 2,123.98 301.06 
. 

 40 05 19 00-1659 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 2,275.93 312.17 
. 

 40 05 19 00-1660 EA 18" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 1,834.85 287.66 
. 

 40 05 19 00-1661 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 2,201.55 298.39 
. 

 40 05 19 00-1662 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 2,265.43 322.90 
. 

 40 05 19 00-1663 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 2,392.95 335.54 
. 

 40 05 19 00-1664 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 2,598.39 346.65 
. 

 40 05 19 00-1665 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 2,833.50 379.20 
. 

 40 05 19 00-1666 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 2,372.11 341.29 
. 

 40 05 19 00-1667 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 2,533.31 352.01 
. 

 40 05 19 00-1668 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 3,148.92 376.53 
. 

 40 05 19 00-1669 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 3,268.00 389.16 
. 

 40 05 19 00-1670 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 3,608.54 400.27 
. 

 40 05 19 00-1671 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 3,524.16 432.83 
. 

 40 05 19 00-1672 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ............................... 3,750.92 467.31 
. 

 40 05 19 00-1673 EA 24" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 3,350.43 375.76 
. 

 40 05 19 00-1674 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................. 3,513.06 386.48 
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. 
 40 05 19 00-1675 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 3,781.03 411.00 

. 
 40 05 19 00-1676 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 3,974.69 423.63 

. 
 40 05 19 00-1677 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 4,339.16 434.74 

. 
 40 05 19 00-1678 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 4,677.01 467.31 

. 
 40 05 19 00-1679 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 4,786.95 501.78 

. 
 40 05 19 00-1680 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 5,038.91 496.23 

. 
 40 05 19 00-1681 EA 30" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 6,000.13 519.40 

. 
 40 05 19 00-1682 EA 30" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 6,389.93 530.51 

. 
 40 05 19 00-1683 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 7,207.72 563.06 

. 
 40 05 19 00-1684 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 8,385.90 597.53 

. 
 40 05 19 00-1685 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 9,701.48 651.16 

. 
 40 05 19 00-1686 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 10,246.31 685.63 

. 
 40 05 19 00-1687 EA 36" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 8,283.93 571.11 

. 
 40 05 19 00-1688 EA 36" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 10,749.70 582.22 

. 
 40 05 19 00-1689 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow................................ 8,723.06 614.77 

. 
 40 05 19 00-1690 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 11,410.02 649.24 

. 
 40 05 19 00-1691 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 10,904.36 702.87 

. 
 40 05 19 00-1692 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 11,892.55 737.34 

. 
 40 05 19 00-1693 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 12,682.25 833.10 

. 
 40 05 19 00-1694 EA 42" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 14,701.85 645.42 

. 
 40 05 19 00-1695 EA 42" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 12,382.46 677.97 

. 
 40 05 19 00-1696 EA 42" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 16,703.45 712.44 

. 
 40 05 19 00-1697 EA 42" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 16,428.63 766.07 

. 
 40 05 19 00-1698 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 14,323.25 800.55 

. 
 40 05 19 00-1699 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 16,883.50 896.30 

. 
 40 05 19 00-1700 EA 42" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 23,880.84 948.01 

. 
 40 05 19 00-1701 EA 48" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 22,853.76 925.03 

. 
 40 05 19 00-1702 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 24,852.45 1,020.79 

. 
 40 05 19 00-1703 EA 48" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 25,578.22 1,072.50 

. 
 40 05 19 00-1704 EA 48" x 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow.............................. 32,737.91 1,135.70 

XXXXXXX 
. 
 40 05 19 00-1705  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 

90 Degree Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1706 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow ......................................... 461.75 126.40 
. 

 40 05 19 00-1707 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow ......................................... 716.40 161.64 
. 

 40 05 19 00-1708 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow ...................................... 1,058.54 183.09 
. 

 40 05 19 00-1709 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................... 1,508.61 232.12 
. 

 40 05 19 00-1710 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................... 2,139.45 257.40 
. 

 40 05 19 00-1711 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................... 2,496.82 279.62 
. 

 40 05 19 00-1712 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................... 3,241.49 344.73 
. 

 40 05 19 00-1713 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................... 4,017.31 413.68 
. 

 40 05 19 00-1714 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................... 5,483.09 520.93 
. 

 40 05 19 00-1715 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................... 8,077.32 589.88 
. 

 40 05 19 00-1716 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................. 14,250.60 781.39 
. 

 40 05 19 00-1717 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................. 21,731.61 884.81 
. 

 40 05 19 00-1718 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow.................................. 33,742.81 1,011.21 

XXXXXXX 
. 
 40 05 19 00-1719  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree 

Elbows With Base (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1720 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ............................................ 488.49 126.40 
. 

 40 05 19 00-1721 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ............................................ 664.33 161.64 
. 

 40 05 19 00-1722 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ......................................... 1,095.13 183.09 
. 

 40 05 19 00-1723 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 1,481.86 232.12 
. 

 40 05 19 00-1724 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 1,997.30 257.40 
. 

 40 05 19 00-1725 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 2,361.70 279.62 
. 

 40 05 19 00-1726 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 2,917.78 344.73 
. 

 40 05 19 00-1727 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 3,668.27 413.68 
. 

 40 05 19 00-1728 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 4,844.11 520.93 
. 

 40 05 19 00-1729 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 6,861.30 589.88 
. 

 40 05 19 00-1730 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ..................................... 11,271.05 781.39 
. 

 40 05 19 00-1731 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ..................................... 16,145.48 884.81 
. 

 40 05 19 00-1732 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ..................................... 30,066.58 1,011.21 
. 

 40 05 19 00-1733 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ..................................... 32,402.10 1,241.03 

XXXXXXX 
. 
 40 05 19 00-1734  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tees (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1735 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ................................................................................... 659.45 203.00 
. 

 40 05 19 00-1736 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ................................................................................... 817.52 249.74 
. 

 40 05 19 00-1737 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ................................................................................ 1,155.78 278.85 
. 

 40 05 19 00-1738 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 1,663.71 362.35 
. 

 40 05 19 00-1739 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 2,220.30 395.30 
. 

 40 05 19 00-1740 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 2,984.77 425.16 
. 

 40 05 19 00-1741 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 3,375.45 536.24 
. 

 40 05 19 00-1742 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 4,120.64 612.86 
. 

 40 05 19 00-1743 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 5,197.60 773.73 
. 

 40 05 19 00-1744 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 7,686.78 854.17 
. 

 40 05 19 00-1745 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ............................................................................ 13,113.17 1,179.75 
. 

 40 05 19 00-1746 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ............................................................................ 18,940.74 1,352.11 
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. 
 40 05 19 00-1747 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ............................................................................ 39,311.74 1,562.78 

XXXXXXX 
. 
 40 05 19 00-1748  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tees 

(40 05 19 00-0001) 
. 
. 

 40 05 19 00-1749 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ............................................................ 829.14 226.76 
. 

 40 05 19 00-1750 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ......................................................... 1,031.74 231.35 
. 

 40 05 19 00-1751 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ......................................................... 1,027.99 260.46 
. 

 40 05 19 00-1752 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,365.85 255.87 
. 

 40 05 19 00-1753 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,345.21 284.98 
. 

 40 05 19 00-1754 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,418.11 303.36 
. 

 40 05 19 00-1755 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,737.44 268.89 
. 

 40 05 19 00-1756 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,729.48 298.00 
. 

 40 05 19 00-1757 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,826.30 316.39 
. 

 40 05 19 00-1758 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,176.05 375.37 
. 

 40 05 19 00-1759 EA 14" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,544.67 279.62 
. 

 40 05 19 00-1760 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,486.04 308.72 
. 

 40 05 19 00-1761 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,595.52 327.11 
. 

 40 05 19 00-1762 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,736.98 386.10 
. 

 40 05 19 00-1763 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,902.85 406.40 
. 

 40 05 19 00-1764 EA 16" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 3,089.43 312.17 
. 

 40 05 19 00-1765 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,840.78 341.29 
. 

 40 05 19 00-1766 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,792.64 359.67 
. 

 40 05 19 00-1767 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,277.50 418.66 
. 

 40 05 19 00-1768 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,177.37 438.96 
. 

 40 05 19 00-1769 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,546.40 457.73 
. 

 40 05 19 00-1770 EA 18" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 3,782.05 346.65 
. 

 40 05 19 00-1771 EA 18" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,838.12 375.76 
. 

 40 05 19 00-1772 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 3,424.74 394.14 
. 

 40 05 19 00-1773 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,431.07 453.13 
. 

 40 05 19 00-1774 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,736.28 473.43 
. 

 40 05 19 00-1775 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,081.38 492.20 
. 

 40 05 19 00-1776 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,362.22 570.72 
. 

 40 05 19 00-1777 EA 20" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 8,398.06 400.27 
. 

 40 05 19 00-1778 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 4,186.07 429.38 
. 

 40 05 19 00-1779 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 4,271.63 447.77 
. 

 40 05 19 00-1780 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,448.27 506.75 
. 

 40 05 19 00-1781 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,622.58 527.05 
. 

 40 05 19 00-1782 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,680.58 545.82 
. 

 40 05 19 00-1783 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 5,639.79 624.35 
. 

 40 05 19 00-1784 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 5,761.34 666.48 
. 

 40 05 19 00-1785 EA 24" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 5,555.18 434.74 
. 

 40 05 19 00-1786 EA 24" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 4,788.61 463.86 
. 

 40 05 19 00-1787 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 5,006.47 482.25 
. 

 40 05 19 00-1788 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 5,201.40 541.23 
. 

 40 05 19 00-1789 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 5,834.54 561.53 
. 

 40 05 19 00-1790 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 5,978.40 580.30 
. 

 40 05 19 00-1791 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 6,173.37 658.82 
. 

 40 05 19 00-1792 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 8,130.21 700.96 
. 

 40 05 19 00-1793 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 8,407.13 749.03 
. 

 40 05 19 00-1794 EA 30" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 9,880.85 559.62 
. 

 40 05 19 00-1795 EA 30" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 9,938.27 578.00 
. 

 40 05 19 00-1796 EA 30" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 10,214.84 636.99 
. 

 40 05 19 00-1797 EA 30" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 10,245.59 657.29 
. 

 40 05 19 00-1798 EA 30" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 10,274.03 676.06 
. 

 40 05 19 00-1799 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 10,485.90 754.58 
. 

 40 05 19 00-1800 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 10,611.65 796.71 
. 

 40 05 19 00-1801 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 10,927.56 903.96 
. 

 40 05 19 00-1802 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 14,009.14 949.93 
. 

 40 05 19 00-1803 EA 36" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 13,627.15 800.93 
. 

 40 05 19 00-1804 EA 36" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 14,582.33 815.48 
. 

 40 05 19 00-1805 EA 36" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 14,676.56 857.23 
. 

 40 05 19 00-1806 EA 36" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 14,794.40 873.70 
. 

 40 05 19 00-1807 EA 36" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 14,847.99 888.64 
. 

 40 05 19 00-1808 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 14,994.08 944.18 
. 

 40 05 19 00-1809 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 15,083.08 982.49 
. 

 40 05 19 00-1810 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 15,328.81 1,062.92 
. 

 40 05 19 00-1811 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 15,669.82 1,103.14 
. 

 40 05 19 00-1812 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 20,538.51 1,265.94 
. 

 40 05 19 00-1813 EA 42" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 24,448.55 692.91 
. 

 40 05 19 00-1814 EA 42" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 22,094.61 751.90 
. 

 40 05 19 00-1815 EA 42" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 22,125.37 772.20 
. 

 40 05 19 00-1816 EA 42" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 22,186.19 790.97 
. 

 40 05 19 00-1817 EA 42" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 22,371.31 869.49 
. 

 40 05 19 00-1818 EA 42" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 22,601.22 911.63 
. 

 40 05 19 00-1819 EA 42" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 22,763.72 1,018.87 
. 

 40 05 19 00-1820 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 23,097.96 1,064.84 
. 

 40 05 19 00-1821 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 29,271.57 1,294.66 
. 

 40 05 19 00-1822 EA 42" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 37,631.61 1,415.32 
. 

 40 05 19 00-1823 EA 48" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 29,928.24 896.69 
. 

 40 05 19 00-1824 EA 48" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 29,956.67 915.46 
. 

 40 05 19 00-1825 EA 48" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 30,174.18 993.97 
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. 
 40 05 19 00-1826 EA 48" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 30,238.02 1,036.11 

. 
 40 05 19 00-1827 EA 48" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 30,531.40 1,143.36 

. 
 40 05 19 00-1828 EA 48" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 30,833.27 1,189.33 

. 
 40 05 19 00-1829 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 31,645.94 1,419.15 

XXXXXXX 
. 
 40 05 19 00-1830  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tees With 

Base (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1831 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base .................................................................. 712.93 203.00 
. 

 40 05 19 00-1832 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base .................................................................. 970.93 249.74 
. 

 40 05 19 00-1833 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................... 1,420.38 278.85 
. 

 40 05 19 00-1834 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 2,163.35 362.35 
. 

 40 05 19 00-1835 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 2,912.76 395.30 
. 

 40 05 19 00-1836 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 3,255.00 425.16 
. 

 40 05 19 00-1837 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 4,039.76 536.24 
. 

 40 05 19 00-1838 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 4,910.22 612.86 
. 

 40 05 19 00-1839 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 6,560.00 773.73 
. 

 40 05 19 00-1840 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 9,462.97 854.17 
. 

 40 05 19 00-1841 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ........................................................... 15,878.79 1,179.75 
. 

 40 05 19 00-1842 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ........................................................... 22,654.98 1,352.11 

XXXXXXX 
. 
 40 05 19 00-1843  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wyes (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1844 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye .................................................................................. 577.82 203.00 
. 

 40 05 19 00-1845 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye .................................................................................. 810.48 249.74 
. 

 40 05 19 00-1846 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye ............................................................................... 1,176.89 278.85 
. 

 40 05 19 00-1847 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye ............................................................................. 1,546.90 362.35 
. 

 40 05 19 00-1848 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye ............................................................................. 2,213.26 395.30 
. 

 40 05 19 00-1849 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye ............................................................................. 2,877.81 425.16 

XXXXXXX 
. 
 40 05 19 00-1850  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Crosses (40 05 19 00-

0001) 
. 
. 

 40 05 19 00-1851 EA 4" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ......................................................................... 793.82 279.62 
. 

 40 05 19 00-1852 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ...................................................................... 1,051.60 302.98 
. 

 40 05 19 00-1853 EA 6" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ...................................................................... 1,112.85 337.84 
. 

 40 05 19 00-1854 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ...................................................................... 1,301.21 307.96 
. 

 40 05 19 00-1855 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ...................................................................... 1,417.63 348.56 
. 

 40 05 19 00-1856 EA 8" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ...................................................................... 1,466.93 374.61 
. 

 40 05 19 00-1857 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 1,687.41 332.48 
. 

 40 05 19 00-1858 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 1,857.30 373.08 
. 

 40 05 19 00-1859 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,031.87 399.13 
. 

 40 05 19 00-1860 EA 10" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 2,522.53 492.58 
. 

 40 05 19 00-1861 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,190.72 345.12 
. 

 40 05 19 00-1862 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,305.72 385.72 
. 

 40 05 19 00-1863 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,481.70 411.77 
. 

 40 05 19 00-1864 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 2,999.10 505.22 
. 

 40 05 19 00-1865 EA 12" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 2,820.50 533.18 
. 

 40 05 19 00-1866 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,753.23 396.83 
. 

 40 05 19 00-1867 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,927.81 422.87 
. 

 40 05 19 00-1868 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,258.01 516.33 
. 

 40 05 19 00-1869 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,543.86 544.29 
. 

 40 05 19 00-1870 EA 14" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,717.61 570.72 
. 

 40 05 19 00-1871 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 3,288.12 429.38 
. 

 40 05 19 00-1872 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 3,488.03 455.43 
. 

 40 05 19 00-1873 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,818.24 548.89 
. 

 40 05 19 00-1874 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,130.84 576.86 
. 

 40 05 19 00-1875 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,773.95 603.28 
. 

 40 05 19 00-1876 EA 16" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,681.79 727.77 
. 

 40 05 19 00-1877 EA 18" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 3,421.98 463.86 
. 

 40 05 19 00-1878 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 3,620.48 489.91 
. 

 40 05 19 00-1879 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,897.21 583.36 
. 

 40 05 19 00-1880 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,208.40 611.32 
. 

 40 05 19 00-1881 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,839.56 637.76 
. 

 40 05 19 00-1882 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,271.67 762.24 
. 

 40 05 19 00-1883 EA 18" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,508.98 812.04 
. 

 40 05 19 00-1884 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 4,464.53 517.48 
. 

 40 05 19 00-1885 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 4,677.09 543.53 
. 

 40 05 19 00-1886 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,934.12 636.99 
. 

 40 05 19 00-1887 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,266.41 664.95 
. 

 40 05 19 00-1888 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,364.16 691.38 
. 

 40 05 19 00-1889 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 6,537.99 815.87 
. 

 40 05 19 00-1890 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 6,786.54 865.66 
. 

 40 05 19 00-1891 EA 20" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 7,437.05 1,026.54 
. 

 40 05 19 00-1892 EA 24" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 5,907.31 551.95 
. 

 40 05 19 00-1893 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 6,060.77 578.00 
. 

 40 05 19 00-1894 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 6,405.05 671.47 
. 

 40 05 19 00-1895 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 6,621.94 699.42 
. 

 40 05 19 00-1896 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 6,749.23 725.85 
. 

 40 05 19 00-1897 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 7,140.53 850.34 
. 

 40 05 19 00-1898 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 9,273.65 900.13 
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. 
 40 05 19 00-1899 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross.................................................................. 9,802.11 1,001.84 

. 
 40 05 19 00-1900 EA 24" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 10,790.92 1,118.46 

. 
 40 05 19 00-1901 EA 30" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 10,920.38 795.18 

. 
 40 05 19 00-1902 EA 30" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 10,991.39 821.61 

. 
 40 05 19 00-1903 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 11,396.76 946.10 

. 
 40 05 19 00-1904 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 11,534.13 995.89 

. 
 40 05 19 00-1905 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 12,119.88 1,156.77 

. 
 40 05 19 00-1906 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 15,776.20 1,214.22 

. 
 40 05 19 00-1907 EA 30" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 17,908.10 1,578.11 

. 
 40 05 19 00-1908 EA 36" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 15,435.41 1,011.60 

. 
 40 05 19 00-1909 EA 36" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 15,469.65 1,034.20 

. 
 40 05 19 00-1910 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 15,812.04 1,135.70 

. 
 40 05 19 00-1911 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 15,942.21 1,181.66 

. 
 40 05 19 00-1912 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 16,425.41 1,315.73 

. 
 40 05 19 00-1913 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 17,000.60 1,367.44 

. 
 40 05 19 00-1914 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 23,004.12 1,664.29 

. 
 40 05 19 00-1915 EA 36" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 25,225.07 1,819.42 

. 
 40 05 19 00-1916 EA 42" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 22,831.13 910.10 

. 
 40 05 19 00-1917 EA 42" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 22,871.17 936.52 

. 
 40 05 19 00-1918 EA 42" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 23,258.24 1,061.01 

. 
 40 05 19 00-1919 EA 42" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 23,366.05 1,110.80 

. 
 40 05 19 00-1920 EA 42" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 23,908.18 1,271.67 

. 
 40 05 19 00-1921 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 24,492.05 1,329.13 

. 
 40 05 19 00-1922 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 31,530.30 1,693.02 

. 
 40 05 19 00-1923 EA 42" x 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 43,603.47 1,882.62 

. 
 40 05 19 00-1924 EA 48" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 32,268.61 2,114.36 

. 
 40 05 19 00-1925 EA 48" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 30,638.85 1,061.01 

. 
 40 05 19 00-1926 EA 48" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 31,027.33 1,185.49 

. 
 40 05 19 00-1927 EA 48" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 31,135.14 1,235.29 

. 
 40 05 19 00-1928 EA 48" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 31,643.49 1,396.16 

. 
 40 05 19 00-1929 EA 48" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 32,227.37 1,453.62 

. 
 40 05 19 00-1930 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross................................................................ 33,672.44 1,817.51 

XXXXXXX 
. 
 40 05 19 00-1931  Flanged End x Flanged End, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Concentric Reducers (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1932 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .................................................. 423.71 144.02 
. 

 40 05 19 00-1933 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .................................................. 542.70 154.74 
. 

 40 05 19 00-1934 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .................................................. 597.54 172.37 
. 

 40 05 19 00-1935 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................ 731.83 179.26 
. 

 40 05 19 00-1936 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................ 737.43 196.88 
. 

 40 05 19 00-1937 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................ 863.45 207.61 
. 

 40 05 19 00-1938 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................ 937.36 192.28 
. 

 40 05 19 00-1939 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................ 968.28 209.91 
. 

 40 05 19 00-1940 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 1,061.93 220.63 
. 

 40 05 19 00-1941 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 1,194.78 245.15 
. 

 40 05 19 00-1942 EA 14" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 1,472.14 209.91 
. 

 40 05 19 00-1943 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 1,168.89 220.63 
. 

 40 05 19 00-1944 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 1,293.52 231.35 
. 

 40 05 19 00-1945 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 1,422.15 255.87 
. 

 40 05 19 00-1946 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 1,381.36 268.89 
. 

 40 05 19 00-1947 EA 16" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 1,743.25 235.57 
. 

 40 05 19 00-1948 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 1,408.23 253.18 
. 

 40 05 19 00-1949 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 1,328.78 263.92 
. 

 40 05 19 00-1950 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 1,481.33 288.42 
. 

 40 05 19 00-1951 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 1,839.67 301.06 
. 

 40 05 19 00-1952 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 1,980.37 312.17 
. 

 40 05 19 00-1953 EA 18" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 2,206.41 287.66 
. 

 40 05 19 00-1954 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 1,744.13 298.39 
. 

 40 05 19 00-1955 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 1,916.38 322.90 
. 

 40 05 19 00-1956 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 1,903.16 335.54 
. 

 40 05 19 00-1957 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 2,193.05 346.65 
. 

 40 05 19 00-1958 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 2,187.49 379.20 
. 

 40 05 19 00-1959 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 2,255.29 341.29 
. 

 40 05 19 00-1960 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 2,185.67 352.01 
. 

 40 05 19 00-1961 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 2,367.79 376.53 
. 

 40 05 19 00-1962 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 2,306.72 389.16 
. 

 40 05 19 00-1963 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 2,665.55 400.27 
. 

 40 05 19 00-1964 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 2,498.14 432.83 
. 

 40 05 19 00-1965 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 3,085.20 467.31 
. 

 40 05 19 00-1966 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................. 2,961.34 386.48 
. 

 40 05 19 00-1967 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 3,346.13 411.00 
. 

 40 05 19 00-1968 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 3,600.31 423.63 
. 

 40 05 19 00-1969 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 3,695.96 434.74 
. 

 40 05 19 00-1970 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 3,265.35 467.31 
. 

 40 05 19 00-1971 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 3,946.70 501.78 
. 

 40 05 19 00-1972 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 4,170.52 496.23 
. 

 40 05 19 00-1973 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 5,694.72 563.06 
. 

 40 05 19 00-1974 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 5,934.14 597.53 
. 

 40 05 19 00-1975 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 6,388.36 651.16 
. 

 40 05 19 00-1976 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 7,061.28 685.63 
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. 
 40 05 19 00-1977 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 7,791.33 614.77 

. 
 40 05 19 00-1978 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 8,184.16 649.24 

. 
 40 05 19 00-1979 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 8,700.31 702.87 

. 
 40 05 19 00-1980 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ........................................... 9,467.53 737.34 

. 
 40 05 19 00-1981 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ......................................... 10,915.91 833.10 

. 
 40 05 19 00-1982 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ......................................... 13,263.45 800.55 

. 
 40 05 19 00-1983 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ......................................... 14,996.12 896.30 

. 
 40 05 19 00-1984 EA 42" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ......................................... 16,961.86 948.01 

. 
 40 05 19 00-1985 EA 48" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ......................................... 16,860.88 925.03 

. 
 40 05 19 00-1986 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ......................................... 18,925.72 1,020.79 

. 
 40 05 19 00-1987 EA 48" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ......................................... 21,156.04 1,072.50 

. 
 40 05 19 00-1988 EA 48" x 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ......................................... 23,702.15 1,135.70 

XXXXXXX 
. 
 40 05 19 00-1989  Flanged End x Flanged End, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Eccentric Reducers (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1990 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ..................................................... 461.71 144.02 
. 

 40 05 19 00-1991 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ..................................................... 586.33 154.74 
. 

 40 05 19 00-1992 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ..................................................... 666.50 172.37 
. 

 40 05 19 00-1993 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 731.83 179.26 
. 

 40 05 19 00-1994 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 783.88 196.88 
. 

 40 05 19 00-1995 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 907.08 207.61 
. 

 40 05 19 00-1996 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 937.36 192.28 
. 

 40 05 19 00-1997 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,018.95 209.91 
. 

 40 05 19 00-1998 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,115.41 220.63 
. 

 40 05 19 00-1999 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,287.67 245.15 
. 

 40 05 19 00-2000 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,168.89 220.63 
. 

 40 05 19 00-2001 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,266.78 231.35 
. 

 40 05 19 00-2002 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,412.30 255.87 
. 

 40 05 19 00-2003 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,619.22 268.89 
. 

 40 05 19 00-2004 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,408.23 253.18 
. 

 40 05 19 00-2005 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,530.04 263.92 
. 

 40 05 19 00-2006 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,702.30 288.42 
. 

 40 05 19 00-2007 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,883.30 301.06 
. 

 40 05 19 00-2008 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,980.37 312.17 
. 

 40 05 19 00-2009 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,744.13 298.39 
. 

 40 05 19 00-2010 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,916.38 322.90 
. 

 40 05 19 00-2011 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,097.39 335.54 
. 

 40 05 19 00-2012 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,193.05 346.65 
. 

 40 05 19 00-2013 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,404.23 379.20 
. 

 40 05 19 00-2014 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 2,556.48 341.29 
. 

 40 05 19 00-2015 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 2,330.64 352.01 
. 

 40 05 19 00-2016 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,367.79 376.53 
. 

 40 05 19 00-2017 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,589.61 389.16 
. 

 40 05 19 00-2018 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,665.55 400.27 
. 

 40 05 19 00-2019 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,914.74 432.83 
. 

 40 05 19 00-2020 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,083.79 467.31 
. 

 40 05 19 00-2021 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 3,251.27 386.48 
. 

 40 05 19 00-2022 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,346.13 411.00 
. 

 40 05 19 00-2023 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,422.97 423.63 
. 

 40 05 19 00-2024 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,497.51 434.74 
. 

 40 05 19 00-2025 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,750.92 467.31 
. 

 40 05 19 00-2026 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,946.70 501.78 
. 

 40 05 19 00-2027 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 4,170.52 496.23 
. 

 40 05 19 00-2028 EA 30" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 6,826.24 530.51 
. 

 40 05 19 00-2029 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 6,657.41 563.06 
. 

 40 05 19 00-2030 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 5,965.11 597.53 
. 

 40 05 19 00-2031 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 6,388.36 651.16 
. 

 40 05 19 00-2032 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 7,061.28 685.63 
. 

 40 05 19 00-2033 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 7,853.26 614.77 
. 

 40 05 19 00-2034 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 8,184.16 649.24 
. 

 40 05 19 00-2035 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 8,669.35 702.87 
. 

 40 05 19 00-2036 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 9,433.75 737.34 
. 

 40 05 19 00-2037 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 10,884.95 833.10 
. 

 40 05 19 00-2038 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 13,263.45 800.55 
. 

 40 05 19 00-2039 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 11,196.04 896.30 
. 

 40 05 19 00-2040 EA 42" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 16,961.86 948.01 
. 

 40 05 19 00-2041 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 18,925.72 1,020.79 
. 

 40 05 19 00-2042 EA 48" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 21,156.04 1,072.50 
. 

 40 05 19 00-2043 EA 48" x 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 23,702.15 1,135.70 

XXXXXXX 
. 
 40 05 19 00-2044  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flanges (40 

05 19 00-0001) 
. 
. 

 40 05 19 00-2045 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ..................................................................... 164.11 49.79 
. 

 40 05 19 00-2046 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ..................................................................... 246.54 73.54 
. 

 40 05 19 00-2047 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ..................................................................... 358.92 87.33 
. 

 40 05 19 00-2048 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................... 494.98 101.89 
. 

 40 05 19 00-2049 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................... 639.90 119.50 
. 

 40 05 19 00-2050 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................... 847.74 134.07 
. 

 40 05 19 00-2051 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 1,013.28 153.21 
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. 
 40 05 19 00-2052 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 1,372.14 214.50 

. 
 40 05 19 00-2053 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 1,823.54 268.12 

. 
 40 05 19 00-2054 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 2,601.66 325.58 

. 
 40 05 19 00-2055 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 3,673.74 379.20 

. 
 40 05 19 00-2056 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 6,580.43 417.51 

. 
 40 05 19 00-2057 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 9,287.44 459.64 

. 
 40 05 19 00-2058 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange .............................................................. 12,280.86 517.10 

XXXXXXX 
. 
 40 05 19 00-2059  Ductile Iron Bolt Packs (40 05 19) 

Note: Labor installation is included with pipe fittings or valves. 
. 
. 

 40 05 19 00-2060 EA 4" Pipe Diameter, Ductile Iron Flange Bolt Pack ................................................................................................................... 29.75  
Note: Includes eight (8) 5/8" diameter plain finish bolts with washers and nut. 

    For Zinc Plated, Add  8.33 
    For Hot Dip Galvanized, Add  11.90 

. 
 40 05 19 00-2061 EA 6" Pipe Diameter, Ductile Iron Flange Bolt Pack ................................................................................................................... 45.91  

Note: Includes eight (8) 3/4" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  12.85 
    For Hot Dip Galvanized, Add  18.36 

. 
 40 05 19 00-2062 EA 8" Pipe Diameter, Ductile Iron Flange Bolt Pack ................................................................................................................... 49.85  

Note: Includes eight (8) 3/4" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  13.96 
    For Hot Dip Galvanized, Add  19.94 

. 
 40 05 19 00-2063 EA 10" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 111.98  

Note: Includes twelve (12) 7/8" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  31.35 
    For Hot Dip Galvanized, Add  44.79 

. 
 40 05 19 00-2064 EA 12" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 112.96  

Note: Includes twelve (12) 7/8" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  31.63 
    For Hot Dip Galvanized, Add  45.18 

. 
 40 05 19 00-2065 EA 14" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 126.56  

Note: Includes twelve (12) 1" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  35.44 
    For Hot Dip Galvanized, Add  50.62 

. 
 40 05 19 00-2066 EA 16" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 212.76  

Note: Includes sixteen (16) 1" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  59.57 
    For Hot Dip Galvanized, Add  85.10 

. 
 40 05 19 00-2067 EA 18" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 309.08  

Note: Includes sixteen (16) 1-1/8" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  86.54 
    For Hot Dip Galvanized, Add  123.63 

. 
 40 05 19 00-2068 EA 20" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 390.26  

Note: Includes twenty (20) 1-1/8" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  109.27 
    For Hot Dip Galvanized, Add  156.10 

. 
 40 05 19 00-2069 EA 24" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 558.39  

Note: Includes twenty (20) 1-1/4" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  156.35 
    For Hot Dip Galvanized, Add  223.36 

. 
 40 05 19 00-2070 EA 30" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 882.34  

Note: Includes twenty-eight (28) 1-1/4" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  247.06 
    For Hot Dip Galvanized, Add  352.94 

. 
 40 05 19 00-2071 EA 36" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................ 1,258.67  

Note: Includes thirty-two (32) 1-1/2" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  352.43 
    For Hot Dip Galvanized, Add  503.47 

. 
 40 05 19 00-2072 EA 42" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................ 1,619.25  

Note: Includes thirty-six (36) 1-1/2" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  453.39 
    For Hot Dip Galvanized, Add  647.70 

. 
 40 05 19 00-2073 EA 48" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................ 1,979.08  

Note: Includes forty-four (44) 1-1/2" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  554.14 
    For Hot Dip Galvanized, Add  791.63 

XXXXXXX 
. 
 40 05 19 00-2074  Full Face Flange Gaskets, ANSI/AWWA C115/A21.15 (40 05 19) 

Note: Labor installation is included with pipe fittings or valves. 
. 
. 
 40 05 19 00-2075  Full Face Flange Styrene Butadiene (SBR) Gaskets (40 05 19 00-2074) 
. 
. 

 40 05 19 00-2076 EA 4" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick .......................................................................................... 8.04  
. 

 40 05 19 00-2077 EA 6" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ........................................................................................ 10.24  
. 

 40 05 19 00-2078 EA 8" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ........................................................................................ 13.89  
. 

 40 05 19 00-2079 EA 10" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 16.09  
. 

 40 05 19 00-2080 EA 12" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 17.55  
. 

 40 05 19 00-2081 EA 14" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 29.25  
. 

 40 05 19 00-2082 EA 16" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 35.83  
. 

 40 05 19 00-2083 EA 18" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 38.02  
. 

 40 05 19 00-2084 EA 20" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 58.50  
. 

 40 05 19 00-2085 EA 24" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 62.89  
. 

 40 05 19 00-2086 EA 30" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 81.17  
. 

 40 05 19 00-2087 EA 36" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 92.87  
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. 
 40 05 19 00-2088 EA 42" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 99.45  

. 
 40 05 19 00-2089 EA 48" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick .................................................................................... 108.96  

XXXXXXX 
. 
 40 05 19 00-2090  Full Face Flange Nitrile Buna-N (NBR) Gaskets (40 05 19 00-2074) 

Note: (Acrylonitrile Butadiene) 
. 
. 

 40 05 19 00-2091 EA 4" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ............................................................................................................ 24.86  
. 

 40 05 19 00-2092 EA 6" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ............................................................................................................ 35.10  
. 

 40 05 19 00-2093 EA 8" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ............................................................................................................ 54.11  
. 

 40 05 19 00-2094 EA 10" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick .......................................................................................................... 59.23  
. 

 40 05 19 00-2095 EA 12" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick .......................................................................................................... 63.62  
. 

 40 05 19 00-2096 EA 14" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 119.92  
. 

 40 05 19 00-2097 EA 16" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 147.71  
. 

 40 05 19 00-2098 EA 18" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 148.44  
. 

 40 05 19 00-2099 EA 20" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 154.29  
. 

 40 05 19 00-2100 EA 24" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 163.07  
. 

 40 05 19 00-2101 EA 30" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 180.62  
. 

 40 05 19 00-2102 EA 36" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 198.90  
. 

 40 05 19 00-2103 EA 42" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 282.99  
. 

 40 05 19 00-2104 EA 48" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 309.32  

XXXXXXX 
. 
 40 05 19 00-2105  Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gaskets (40 05 

19 00-2074) 
. 
. 

 40 05 19 00-2106 EA 4" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ......................................................... 21.94  
. 

 40 05 19 00-2107 EA 6" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ......................................................... 28.52  
. 

 40 05 19 00-2108 EA 8" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ......................................................... 38.76  
. 

 40 05 19 00-2109 EA 10" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 45.34  
. 

 40 05 19 00-2110 EA 12" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 50.46  
. 

 40 05 19 00-2111 EA 14" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 83.36  
. 

 40 05 19 00-2112 EA 16" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 100.18  
. 

 40 05 19 00-2113 EA 18" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 100.91  
. 

 40 05 19 00-2114 EA 20" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 103.11  
. 

 40 05 19 00-2115 EA 24" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 119.92  
. 

 40 05 19 00-2116 EA 30" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 146.98  
. 

 40 05 19 00-2117 EA 36" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 167.46  
. 

 40 05 19 00-2118 EA 42" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 239.85  
. 

 40 05 19 00-2119 EA 48" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 264.71  

XXXXXXX 
. 
 40 05 19 00-2120  Full Face Flange Neoprene Gaskets (40 05 19 00-2074) 

Note: (Polychloroprene) 
. 
. 

 40 05 19 00-2121 EA 4" Full Face Flange Neoprene Gasket, 1/8" Thick ................................................................................................................ 25.59  
. 

 40 05 19 00-2122 EA 6" Full Face Flange Neoprene Gasket, 1/8" Thick ................................................................................................................ 35.83  
. 

 40 05 19 00-2123 EA 8" Full Face Flange Neoprene Gasket, 1/8" Thick ................................................................................................................ 54.84  
. 

 40 05 19 00-2124 EA 10" Full Face Flange Neoprene Gasket, 1/8" Thick .............................................................................................................. 59.23  
. 

 40 05 19 00-2125 EA 12" Full Face Flange Neoprene Gasket, 1/8" Thick .............................................................................................................. 63.62  
. 

 40 05 19 00-2126 EA 14" Full Face Flange Neoprene Gasket, 1/8" Thick .............................................................................................................. 84.82  
. 

 40 05 19 00-2127 EA 16" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 149.18  
. 

 40 05 19 00-2128 EA 18" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 149.91  
. 

 40 05 19 00-2129 EA 20" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 158.68  
. 

 40 05 19 00-2130 EA 24" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 160.88  
. 

 40 05 19 00-2131 EA 30" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 174.77  
. 

 40 05 19 00-2132 EA 36" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 196.71  
. 

 40 05 19 00-2133 EA 42" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 285.19  
. 

 40 05 19 00-2134 EA 48" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 312.24  

XXXXXXX 
. 
 40 05 19 00-2135  Full Face Flange FKM Gaskets (40 05 19 00-2074) 

Note: (Fluoroelastomer Fluorel Viton®) 
. 
. 

 40 05 19 00-2136 EA 4" Full Face Flange FKM Gasket, 1/8" Thick ...................................................................................................................... 105.77  
. 

 40 05 19 00-2137 EA 6" Full Face Flange FKM Gasket, 1/8" Thick ...................................................................................................................... 157.48  
. 

 40 05 19 00-2138 EA 8" Full Face Flange FKM Gasket, 1/8" Thick ...................................................................................................................... 210.36  
. 

 40 05 19 00-2139 EA 10" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 253.84  
. 

 40 05 19 00-2140 EA 12" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 330.23  
. 

 40 05 19 00-2141 EA 14" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 604.05  
. 

 40 05 19 00-2142 EA 16" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 692.19  
. 

 40 05 19 00-2143 EA 18" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 725.10  
. 

 40 05 19 00-2144 EA 20" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 773.28  
. 

 40 05 19 00-2145 EA 24" Full Face Flange FKM Gasket, 1/8" Thick ................................................................................................................. 1,069.43  
. 

 40 05 19 00-2146 EA 30" Full Face Flange FKM Gasket, 1/8" Thick ................................................................................................................. 1,282.14  
. 

 40 05 19 00-2147 EA 36" Full Face Flange FKM Gasket, 1/8" Thick ................................................................................................................. 1,352.66  
. 

 40 05 19 00-2148 EA 42" Full Face Flange FKM Gasket, 1/8" Thick ................................................................................................................. 1,686.41  
. 

 40 05 19 00-2149 EA 48" Full Face Flange FKM Gasket, 1/8" Thick ................................................................................................................. 1,767.50  

XXXXXXX 
. 
 40 05 19 00-2150  Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) (40 05 19) 
. 
. 

 40 05 19 00-2151 EA 4" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ............................................................................ 362.66 68.43 
. 

 40 05 19 00-2152 EA 6" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ............................................................................ 503.17 83.53 
. 

 40 05 19 00-2153 EA 8" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ............................................................................ 745.03 101.88 
. 

 40 05 19 00-2154 EA 10" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 1,023.40 124.29 
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. 
 40 05 19 00-2155 EA 12" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 1,299.30 151.56 

. 
 40 05 19 00-2156 EA 14" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 2,088.01 184.92 

. 
 40 05 19 00-2157 EA 16" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 3,284.31 225.67 

. 
 40 05 19 00-2158 EA 18" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 3,390.77 275.24 

. 
 40 05 19 00-2159 EA 20" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 4,154.24 335.87 

. 
 40 05 19 00-2160 EA 24" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 4,628.34 409.67 

. 
 40 05 19 00-2161 EA 30" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 5,965.21 499.90 

. 
 40 05 19 00-2162 EA 36" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ....................................................................... 8,869.33 609.79 

. 
 40 05 19 00-2163 EA 42" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ..................................................................... 23,129.73 744.02 

. 
 40 05 19 00-2164 EA 48" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ..................................................................... 29,544.44 907.64 

XXXXXXX 
. 
 40 05 23  Stainless Steel Process Pipe and Tubing (40 05) 
. 
. 
 40 05 23 23  300- and 400-Series Stainless Steel Process Pipe (40 05 23) 
. 
. 
 40 05 23 23-0001  Schedule 40 Pipe, Type 304, With 150 LB Screwed Fittings Assembly (40 05 23 

23) 
Note: Includes hangers and fittings. Fittings are assumed every 10'. Not for use where detail is available. 

. 

. 
 40 05 23 23-0002 LF 1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly .................................................. 34.23 9.12 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  4.13 
    For Work In Restricted Working Space, Add  5.50 

. 
 40 05 23 23-0003 LF 3/4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly .................................................. 38.45 10.46 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  4.33 
    For Work In Restricted Working Space, Add  6.53 

. 
 40 05 23 23-0004 LF 1" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ..................................................... 44.81 11.79 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  5.08 
    For Work In Restricted Working Space, Add  7.58 

. 
 40 05 23 23-0005 LF 1-1/4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ............................................... 51.88 14.25 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  6.41 
    For Work In Restricted Working Space, Add  8.17 

. 
 40 05 23 23-0006 LF 1-1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ............................................... 57.42 14.65 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  7.35 
    For Work In Restricted Working Space, Add  8.75 

. 
 40 05 23 23-0007 LF 2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ..................................................... 69.60 19.37 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  8.96 
    For Work In Restricted Working Space, Add  10.55 

. 
 40 05 23 23-0008 LF 2-1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ............................................. 102.78 23.87 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  15.40 
    For Work In Restricted Working Space, Add  13.06 

. 
 40 05 23 23-0009 LF 3" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ................................................... 130.41 27.67 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  20.06 
    For Work In Restricted Working Space, Add  15.98 

. 
 40 05 23 23-0010 LF 4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ................................................... 178.67 27.67 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  20.27 

XXXXXXX 
. 
 40 05 23 23-0011  Stainless Steel Tubing And Fittings (40 05 23 23) 
. 
. 
 40 05 23 23-0012  Type 304 Tubing (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0013  0.035" Wall (40 05 23 23-0012) 
. 
. 

 40 05 23 23-0014 LF 1/4", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................... 8.09 3.00 
    For Work In Restricted Working Space, Add  1.79 

. 
 40 05 23 23-0015 LF 3/8", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................... 9.38 3.57 

    For Work In Restricted Working Space, Add  2.15 
. 

 40 05 23 23-0016 LF 1/2", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 11.21 4.23 
    For Work In Restricted Working Space, Add  2.51 

. 
 40 05 23 23-0017 LF 5/8", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 18.23 4.79 

    For Work In Restricted Working Space, Add  2.87 
. 

 40 05 23 23-0018 LF 3/4", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 21.61 5.34 
    For Work In Restricted Working Space, Add  3.23 

. 
 40 05 23 23-0019 LF 7/8", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 23.92 6.02 

    For Work In Restricted Working Space, Add  3.59 
. 

 40 05 23 23-0020 LF 1", 0.035" Wall, Type 304, Stainless Steel Tubing ................................................................................................................ 26.74 7.23 
    For Work In Restricted Working Space, Add  4.31 

XXXXXXX 
. 
 40 05 23 23-0021  0.049" Wall (40 05 23 23-0012) 
. 
. 

 40 05 23 23-0022 LF 1/4", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 13.45 3.57 
    For Work In Restricted Working Space, Add  2.15 

. 
 40 05 23 23-0023 LF 3/8", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 15.01 4.23 

    For Work In Restricted Working Space, Add  2.51 
. 

 40 05 23 23-0024 LF 1/2", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 18.04 4.79 
    For Work In Restricted Working Space, Add  2.87 
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. 
 40 05 23 23-0025 LF 5/8", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 22.83 6.02 

    For Work In Restricted Working Space, Add  3.59 
. 

 40 05 23 23-0026 LF 3/4", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 26.13 7.23 
    For Work In Restricted Working Space, Add  4.31 

. 
 40 05 23 23-0027 LF 7/8", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 29.35 8.35 

    For Work In Restricted Working Space, Add  5.02 
. 

 40 05 23 23-0028 LF 1", 0.049" Wall, Type 304, Stainless Steel Tubing ................................................................................................................ 33.87 9.46 
    For Work In Restricted Working Space, Add  5.71 

XXXXXXX 
. 
 40 05 23 23-0029  0.065" Wall (40 05 23 23-0012) 
. 
. 

 40 05 23 23-0030 LF 1/4", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 15.72 4.23 
    For Work In Restricted Working Space, Add  2.51 

. 
 40 05 23 23-0031 LF 3/8", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 18.08 4.79 

    For Work In Restricted Working Space, Add  2.87 
. 

 40 05 23 23-0032 LF 1/2", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 22.30 6.02 
    For Work In Restricted Working Space, Add  3.59 

. 
 40 05 23 23-0033 LF 5/8", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 26.22 7.23 

    For Work In Restricted Working Space, Add  4.31 
. 

 40 05 23 23-0034 LF 3/4", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 30.91 8.35 
    For Work In Restricted Working Space, Add  5.02 

. 
 40 05 23 23-0035 LF 7/8", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 35.53 9.46 

    For Work In Restricted Working Space, Add  5.71 
. 

 40 05 23 23-0036 LF 1", 0.065" Wall, Type 304, Stainless Steel Tubing ................................................................................................................ 40.04 10.69 
    For Work In Restricted Working Space, Add  6.42 

XXXXXXX 
. 
 40 05 23 23-0037  Type 304 Tube Fittings (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0038  90 Degree Elbows (40 05 23 23-0037) 
. 
. 

 40 05 23 23-0039 EA  1/4", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................ 50.75 12.02 
    For Work In Restricted Working Space, Add  7.18 

. 
 40 05 23 23-0040 EA  3/8", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................ 60.00 13.14 

    For Work In Restricted Working Space, Add  7.86 
. 

 40 05 23 23-0041 EA  1/2", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................ 90.29 14.80 
    For Work In Restricted Working Space, Add  8.90 

. 
 40 05 23 23-0042 EA  5/8", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................ 96.46 16.58 

    For Work In Restricted Working Space, Add  9.97 
. 

 40 05 23 23-0043 EA  3/4", Type 304, Stainless Steel, 90 Degree Elbow .............................................................................................................. 107.88 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0044 EA  7/8", Type 304, Stainless Steel, 90 Degree Elbow .............................................................................................................. 147.28 19.93 

    For Work In Restricted Working Space, Add  11.93 
. 

 40 05 23 23-0045 EA  1", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................. 187.53 23.71 
    For Work In Restricted Working Space, Add  14.21 

XXXXXXX 
. 
 40 05 23 23-0046  Union Tees (40 05 23 23-0037) 
. 
. 

 40 05 23 23-0047 EA  1/4", Type 304, Stainless Steel, Union Tee........................................................................................................................... 80.49 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0048 EA  3/8", Type 304, Stainless Steel, Union Tee........................................................................................................................... 97.60 19.93 

    For Work In Restricted Working Space, Add  11.93 
. 

 40 05 23 23-0049 EA  1/2", Type 304, Stainless Steel, Union Tee......................................................................................................................... 133.26 22.27 
    For Work In Restricted Working Space, Add  13.36 

. 
 40 05 23 23-0050 EA  5/8", Type 304, Stainless Steel, Union Tee......................................................................................................................... 143.41 25.27 

    For Work In Restricted Working Space, Add  15.18 
. 

 40 05 23 23-0051 EA  3/4", Type 304, Stainless Steel, Union Tee......................................................................................................................... 183.09 27.16 
    For Work In Restricted Working Space, Add  16.29 

. 
 40 05 23 23-0052 EA  7/8", Type 304, Stainless Steel, Union Tee......................................................................................................................... 290.66 30.06 

    For Work In Restricted Working Space, Add  18.05 
. 

 40 05 23 23-0053 EA  1", Type 304, Stainless Steel, Union Tee............................................................................................................................ 348.35 35.96 
    For Work In Restricted Working Space, Add  21.55 

XXXXXXX 
. 
 40 05 23 23-0054  Unions (40 05 23 23-0037) 
. 
. 

 40 05 23 23-0055 EA  1/4", Type 304, Stainless Steel, Union .................................................................................................................................. 76.94 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0056 EA  3/8", Type 304, Stainless Steel, Union .................................................................................................................................. 99.60 19.93 

    For Work In Restricted Working Space, Add  11.93 
. 

 40 05 23 23-0057 EA  1/2", Type 304, Stainless Steel, Union ................................................................................................................................ 134.57 22.27 
    For Work In Restricted Working Space, Add  13.36 

. 
 40 05 23 23-0058 EA  5/8", Type 304, Stainless Steel, Union ................................................................................................................................ 164.01 25.27 

    For Work In Restricted Working Space, Add  15.18 
. 

 40 05 23 23-0059 EA  3/4", Type 304, Stainless Steel, Union ................................................................................................................................ 195.63 27.16 
    For Work In Restricted Working Space, Add  16.29 

. 
 40 05 23 23-0060 EA  7/8", Type 304, Stainless Steel, Union ................................................................................................................................ 300.66 30.06 

    For Work In Restricted Working Space, Add  18.05 
. 

 40 05 23 23-0061 EA  1", Type 304, Stainless Steel, Union ................................................................................................................................... 320.00 35.96 
    For Work In Restricted Working Space, Add  21.55 

XXXXXXX 
. 
 40 05 23 23-0062  Male Connectors (40 05 23 23-0037) 
. 
. 

 40 05 23 23-0063 EA  1/4" x 1/4", Type 304, Stainless Steel, Male Connection ...................................................................................................... 38.05 12.02 
    For Work In Restricted Working Space, Add  7.18 
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. 
 40 05 23 23-0064 EA  3/8" x 3/8", Type 304, Stainless Steel, Male Connection ...................................................................................................... 47.51 13.14 

    For Work In Restricted Working Space, Add  7.86 
. 

 40 05 23 23-0065 EA  1/2" x 1/2", Type 304, Stainless Steel, Male Connection ...................................................................................................... 61.57 14.80 
    For Work In Restricted Working Space, Add  8.90 

. 
 40 05 23 23-0066 EA  5/8" x 5/8" Male Connection, Stainless Steel Type 304 ........................................................................................................ 69.39 16.58 

    For Work In Restricted Working Space, Add  9.97 
. 

 40 05 23 23-0067 EA  3/4" x 3/4", Type 304, Stainless Steel, Male Connection ...................................................................................................... 83.82 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0068 EA  7/8" x 7/8", Type 304, Stainless Steel, Male Connection .................................................................................................... 126.18 19.93 

    For Work In Restricted Working Space, Add  11.93 
. 

 40 05 23 23-0069 EA  1" x 1", Type 304, Stainless Steel, Male Connection .......................................................................................................... 132.17 23.71 
    For Work In Restricted Working Space, Add  14.21 

XXXXXXX 
. 
 40 05 23 23-0070  Type 304 Valves (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0071  Gate Valves (40 05 23 23-0070) 
. 
. 

 40 05 23 23-0072 EA  1/4" Gate Valve, Stainless Steel Type 304 ......................................................................................................................... 173.43 17.93 
    For Work In Restricted Working Space, Add  9.72 

. 
 40 05 23 23-0073 EA  3/8" Gate Valve, Stainless Steel Type 304 ......................................................................................................................... 288.41 21.04 

    For Work In Restricted Working Space, Add  10.24 
. 

 40 05 23 23-0074 EA  1/2" Gate Valve, Stainless Steel Type 304 ......................................................................................................................... 301.66 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0075 EA  3/4" Gate Valve, Stainless Steel Type 304 ......................................................................................................................... 334.74 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0076 EA  1" Gate Valve, Stainless Steel Type 304 ............................................................................................................................ 311.39 35.96 
    For Work In Restricted Working Space, Add  21.55 

XXXXXXX 
. 
 40 05 23 23-0077  Globe Valves (40 05 23 23-0070) 
. 
. 

 40 05 23 23-0078 EA  1/4" Globe Valve, Stainless Steel Type 304 ....................................................................................................................... 175.74 17.93 
    For Work In Restricted Working Space, Add  9.72 

. 
 40 05 23 23-0079 EA  3/8" Globe Valve, Stainless Steel Type 304 ....................................................................................................................... 118.48 21.04 

    For Work In Restricted Working Space, Add  10.24 
. 

 40 05 23 23-0080 EA  1/2" Globe Valve, Stainless Steel Type 304 ....................................................................................................................... 210.26 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0081 EA  3/4" Globe Valve, Stainless Steel Type 304 ....................................................................................................................... 234.36 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0082 EA  1" Globe Valve, Stainless Steel Type 304 .......................................................................................................................... 340.48 35.96 
    For Work In Restricted Working Space, Add  21.55 

XXXXXXX 
. 
 40 05 23 23-0083  Check Valves (40 05 23 23-0070) 
. 
. 

 40 05 23 23-0084 EA  1/4" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 243.64 17.93 
    For Work In Restricted Working Space, Add  9.72 

. 
 40 05 23 23-0085 EA  3/8" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 245.35 21.04 

    For Work In Restricted Working Space, Add  10.24 
. 

 40 05 23 23-0086 EA  1/2" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 165.44 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0087 EA  3/4" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 174.09 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0088 EA  1" Check Valve, Stainless Steel Type 304 .......................................................................................................................... 195.03 35.96 
    For Work In Restricted Working Space, Add  21.55 

XXXXXXX 
. 
 40 05 23 23-0089  Plug Valves (40 05 23 23-0070) 
. 
. 

 40 05 23 23-0090 EA  1/2" Plug Valve, Stainless Steel Type 304 .......................................................................................................................... 376.34 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0091 EA  3/4" Plug Valve, Stainless Steel Type 304 .......................................................................................................................... 412.51 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0092 EA  1" Plug Valve, Stainless Steel Type 304 ............................................................................................................................. 469.02 35.96 
    For Work In Restricted Working Space, Add  21.55 

. 
 40 05 23 23-0093 EA  1-1/2" Plug Valve, Stainless Steel Type 304 ....................................................................................................................... 647.94 40.64 

    For Work In Restricted Working Space, Add  24.38 
. 

 40 05 23 23-0094 EA  2" Plug Valve, Stainless Steel Type 304 ............................................................................................................................. 844.78 55.66 
    For Work In Restricted Working Space, Add  33.40 

XXXXXXX 
. 
 40 05 23 23-0095  Type 316 Tubing (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0096  0.035" Wall (40 05 23 23-0095) 
. 
. 

 40 05 23 23-0097 LF 1/4" Stainless Steel Tubing, Type 316, 0.035" Wall ................................................................................................................ 8.42 3.00 
    For Work In Restricted Working Space, Add  1.79 

. 
 40 05 23 23-0098 LF 3/8" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 10.96 3.57 

    For Work In Restricted Working Space, Add  2.15 
. 

 40 05 23 23-0099 LF 1/2" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 12.18 4.23 
    For Work In Restricted Working Space, Add  2.51 

. 
 40 05 23 23-0100 LF 5/8" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 20.79 4.79 

    For Work In Restricted Working Space, Add  2.87 
. 

 40 05 23 23-0101 LF 3/4" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 23.59 5.34 
    For Work In Restricted Working Space, Add  3.23 

. 
 40 05 23 23-0102 LF 7/8" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 30.03 6.02 

    For Work In Restricted Working Space, Add  3.59 
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. 
 40 05 23 23-0103 LF 1" Stainless Steel Tubing, Type 316, 0.035" Wall ................................................................................................................. 31.48 7.23 

    For Work In Restricted Working Space, Add  4.31 

XXXXXXX 
. 
 40 05 23 23-0104  0.049" Wall (40 05 23 23-0095) 
. 
. 

 40 05 23 23-0105 LF 1/4" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 14.83 3.57 
    For Work In Restricted Working Space, Add  2.15 

. 
 40 05 23 23-0106 LF 3/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 16.45 4.23 

    For Work In Restricted Working Space, Add  2.51 
. 

 40 05 23 23-0107 LF 1/2" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 19.38 4.79 
    For Work In Restricted Working Space, Add  2.87 

. 
 40 05 23 23-0108 LF 5/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 25.32 6.02 

    For Work In Restricted Working Space, Add  3.59 
. 

 40 05 23 23-0109 LF 3/4" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 29.22 7.23 
    For Work In Restricted Working Space, Add  4.31 

. 
 40 05 23 23-0110 LF 7/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 37.31 8.35 

    For Work In Restricted Working Space, Add  5.02 
. 

 40 05 23 23-0111 LF 1" Stainless Steel Tubing, Type 316, 0.049" Wall ................................................................................................................. 38.04 9.46 
    For Work In Restricted Working Space, Add  5.71 

XXXXXXX 
. 
 40 05 23 23-0112  0.065" Wall (40 05 23 23-0095) 
. 
. 

 40 05 23 23-0113 LF 1/4" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 17.35 4.23 
    For Work In Restricted Working Space, Add  2.51 

. 
 40 05 23 23-0114 LF 3/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 19.33 4.79 

    For Work In Restricted Working Space, Add  2.87 
. 

 40 05 23 23-0115 LF 1/2" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 24.26 6.02 
    For Work In Restricted Working Space, Add  3.59 

. 
 40 05 23 23-0116 LF 5/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 28.92 7.23 

    For Work In Restricted Working Space, Add  4.31 
. 

 40 05 23 23-0117 LF 3/4" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 35.05 8.35 
    For Work In Restricted Working Space, Add  5.02 

. 
 40 05 23 23-0118 LF 7/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 38.60 9.46 

    For Work In Restricted Working Space, Add  5.71 
. 

 40 05 23 23-0119 LF 1" Stainless Steel Tubing, Type 316, 0.065" Wall ................................................................................................................. 44.99 10.69 
    For Work In Restricted Working Space, Add  6.42 

XXXXXXX 
. 
 40 05 23 23-0120  Type 316 Tube Fittings (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0121  90 Degree Elbows (40 05 23 23-0120) 
. 
. 

 40 05 23 23-0122 EA  1/4" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 70.10 12.02 
    For Work In Restricted Working Space, Add  7.18 

. 
 40 05 23 23-0123 EA  3/8" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 84.40 13.14 

    For Work In Restricted Working Space, Add  7.86 
. 

 40 05 23 23-0124 EA  1/2" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 134.05 14.80 
    For Work In Restricted Working Space, Add  8.90 

. 
 40 05 23 23-0125 EA  5/8" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 142.11 16.58 

    For Work In Restricted Working Space, Add  9.97 
. 

 40 05 23 23-0126 EA  3/4" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 159.85 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0127 EA  7/8" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 224.91 19.93 

    For Work In Restricted Working Space, Add  11.93 
. 

 40 05 23 23-0128 EA  1" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................... 288.72 23.71 
    For Work In Restricted Working Space, Add  14.21 

XXXXXXX 
. 
 40 05 23 23-0129  Union Tees (40 05 23 23-0120) 
. 
. 

 40 05 23 23-0130 EA  1/4" Union Tee, Stainless Steel Type 316........................................................................................................................... 112.68 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0131 EA  3/8" Union Tee, Stainless Steel Type 316........................................................................................................................... 139.36 19.93 

    For Work In Restricted Working Space, Add  11.93 
. 

 40 05 23 23-0132 EA  1/2" Union Tee, Stainless Steel Type 316........................................................................................................................... 197.32 22.27 
    For Work In Restricted Working Space, Add  13.36 

. 
 40 05 23 23-0133 EA  5/8" Union Tee, Stainless Steel Type 316........................................................................................................................... 210.41 25.27 

    For Work In Restricted Working Space, Add  15.18 
. 

 40 05 23 23-0134 EA  3/4" Union Tee, Stainless Steel Type 316........................................................................................................................... 276.08 27.16 
    For Work In Restricted Working Space, Add  16.29 

. 
 40 05 23 23-0135 EA  7/8" Union Tee, Stainless Steel Type 316........................................................................................................................... 457.07 30.06 

    For Work In Restricted Working Space, Add  18.05 
. 

 40 05 23 23-0136 EA  1" Union Tee, Stainless Steel Type 316.............................................................................................................................. 547.99 35.96 
    For Work In Restricted Working Space, Add  21.55 

XXXXXXX 
. 
 40 05 23 23-0137  Unions (40 05 23 23-0120) 
. 
. 

 40 05 23 23-0138 EA  1/4" Union, Stainless Steel Type 316 .................................................................................................................................... 72.04 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0139 EA  3/8" Union, Stainless Steel Type 316 .................................................................................................................................... 92.45 19.93 

    For Work In Restricted Working Space, Add  11.93 
. 

 40 05 23 23-0140 EA  1/2" Union, Stainless Steel Type 316 .................................................................................................................................. 123.81 22.27 
    For Work In Restricted Working Space, Add  13.36 

. 
 40 05 23 23-0141 EA  5/8" Union, Stainless Steel Type 316 .................................................................................................................................. 150.45 25.27 

    For Work In Restricted Working Space, Add  15.18 
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. 
 40 05 23 23-0142 EA  3/4" Union, Stainless Steel Type 316.................................................................................................................................. 178.74 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0143 EA  7/8" Union, Stainless Steel Type 316.................................................................................................................................. 271.91 30.06 
    For Work In Restricted Working Space, Add  18.05 

. 
 40 05 23 23-0144 EA  1" Union, Stainless Steel Type 316..................................................................................................................................... 290.34 35.96 

    For Work In Restricted Working Space, Add  21.55 

XXXXXXX 
. 
 40 05 23 23-0145  Male Connectors (40 05 23 23-0120) 
. 
. 

 40 05 23 23-0146 EA  1/4" x 1/4" Male Connector, Stainless Steel Type 316 .......................................................................................................... 48.02 12.02 
    For Work In Restricted Working Space, Add  7.18 

. 
 40 05 23 23-0147 EA  3/8" x 3/8" Male Connector, Stainless Steel Type 316 .......................................................................................................... 62.58 13.14 

    For Work In Restricted Working Space, Add  7.86 
. 

 40 05 23 23-0148 EA  1/2" x 1/2" Male Connector, Stainless Steel Type 316 .......................................................................................................... 84.12 14.80 
    For Work In Restricted Working Space, Add  8.90 

. 
 40 05 23 23-0149 EA  5/8" x 5/8" Male Connector, Stainless Steel Type 316 .......................................................................................................... 94.95 16.58 

    For Work In Restricted Working Space, Add  9.97 
. 

 40 05 23 23-0150 EA  3/4" x 3/4" Male Connector, Stainless Steel Type 316 ........................................................................................................ 117.70 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0151 EA  7/8" x 7/8" Male Connector, Stainless Steel Type 316 ........................................................................................................ 187.28 19.93 

    For Work In Restricted Working Space, Add  11.93 
. 

 40 05 23 23-0152 EA  1" x 1" Male Connector, Stainless Steel Type 316 .............................................................................................................. 192.13 23.71 
    For Work In Restricted Working Space, Add  14.21 

XXXXXXX 
. 
 40 05 23 23-0153  Type 316 Valves (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0154  Gate Valves (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0155 EA  1/4" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 218.97 17.93 
    For Work In Restricted Working Space, Add  9.72 

. 
 40 05 23 23-0156 EA  3/8" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 370.51 21.04 

    For Work In Restricted Working Space, Add  10.24 
. 

 40 05 23 23-0157 EA  1/2" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 383.76 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0158 EA  3/4" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 425.28 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0159 EA  1" Gate Valve, Stainless Steel Type 316 ............................................................................................................................ 388.74 35.96 
    For Work In Restricted Working Space, Add  21.55 

. 
 40 05 23 23-0160 EA  1-1/4" Gate Valve, Stainless Steel Type 316 ...................................................................................................................... 530.07 37.29 

    For Work In Restricted Working Space, Add  22.37 
. 

 40 05 23 23-0161 EA  1-1/2" Gate Valve, Stainless Steel Type 316 ...................................................................................................................... 845.26 40.64 
    For Work In Restricted Working Space, Add  24.38 

. 
 40 05 23 23-0162 EA  2" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 1,007.76 55.66 

    For Work In Restricted Working Space, Add  33.40 
. 

 40 05 23 23-0163 EA  2-1/2" Gate Valve, Stainless Steel Type 316 ................................................................................................................... 1,527.83 178.22 
    For Work In Restricted Working Space, Add  106.90 

XXXXXXX 
. 
 40 05 23 23-0164  Globe Valves (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0165 EA  1/4" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 222.02 17.93 
    For Work In Restricted Working Space, Add  9.72 

. 
 40 05 23 23-0166 EA  3/8" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 145.72 21.04 

    For Work In Restricted Working Space, Add  10.24 
. 

 40 05 23 23-0167 EA  1/2" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 262.86 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0168 EA  3/4" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 292.49 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0169 EA  1" Globe Valve, Stainless Steel Type 316 .......................................................................................................................... 427.23 35.96 
    For Work In Restricted Working Space, Add  21.55 

. 
 40 05 23 23-0170 EA  1-1/4" Globe Valve, Stainless Steel Type 316 .................................................................................................................... 530.99 37.07 

    For Work In Restricted Working Space, Add  22.21 
. 

 40 05 23 23-0171 EA  1-1/2" Globe Valve, Stainless Steel Type 316 .................................................................................................................... 875.82 40.64 
    For Work In Restricted Working Space, Add  24.38 

. 
 40 05 23 23-0172 EA  2" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 1,038.32 55.66 

    For Work In Restricted Working Space, Add  33.40 
. 

 40 05 23 23-0173 EA  2-1/2" Globe Valve, Stainless Steel Type 316 ................................................................................................................. 1,334.28 178.22 
    For Work In Restricted Working Space, Add  106.90 

XXXXXXX 
. 
 40 05 23 23-0174  Check Valves (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0175 EA  1/4" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 311.85 17.93 
    For Work In Restricted Working Space, Add  9.72 

. 
 40 05 23 23-0176 EA  3/8" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 313.56 21.04 

    For Work In Restricted Working Space, Add  10.24 
. 

 40 05 23 23-0177 EA  1/2" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 203.57 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0178 EA  3/4" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 212.76 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0179 EA  1" Check Valve, Stainless Steel Type 316 .......................................................................................................................... 234.81 35.96 
    For Work In Restricted Working Space, Add  21.55 

. 
 40 05 23 23-0180 EA  1-1/4" Check Valve, Stainless Steel Type 316 .................................................................................................................... 320.90 37.29 

    For Work In Restricted Working Space, Add  22.37 
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. 
 40 05 23 23-0181 EA  1-1/2" Check Valve, Stainless Steel Type 316 .................................................................................................................... 702.65 40.64 

    For Work In Restricted Working Space, Add  24.38 
. 

 40 05 23 23-0182 EA  2" Check Valve, Stainless Steel Type 316 .......................................................................................................................... 854.96 55.66 
    For Work In Restricted Working Space, Add  33.40 

. 
 40 05 23 23-0183 EA  2-1/2" Check Valve, Stainless Steel Type 316 ................................................................................................................. 1,714.59 178.22 

    For Work In Restricted Working Space, Add  106.90 

XXXXXXX 
. 
 40 05 23 23-0184  Diaphragm Valves, Ethylene Propylene Diene Monomer (EPDM) Lined (40 05 23 

23-0153) 
. 
. 

 40 05 23 23-0185 EA  1/2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 336.96 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0186 EA  3/4" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 393.48 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0187 EA  1" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ................................ 502.24 35.96 
    For Work In Restricted Working Space, Add  21.55 

. 
 40 05 23 23-0188 EA  1-1/2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined .......................... 795.31 40.64 

    For Work In Restricted Working Space, Add  24.38 
. 

 40 05 23 23-0189 EA  2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 1,111.01 55.66 
    For Work In Restricted Working Space, Add  33.40 

XXXXXXX 
. 
 40 05 23 23-0190  Diaphragm Valves, Teflon Lined (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0191 EA  1/2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 444.07 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0192 EA  3/4" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 510.51 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0193 EA  1" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined ............................................................................................. 619.27 35.96 
    For Work In Restricted Working Space, Add  21.55 

. 
 40 05 23 23-0194 EA  1-1/2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined ....................................................................................... 959.94 40.64 

    For Work In Restricted Working Space, Add  24.38 
. 

 40 05 23 23-0195 EA  2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 1,307.37 55.66 
    For Work In Restricted Working Space, Add  33.40 

XXXXXXX 
. 
 40 05 23 23-0196  Strainers (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0197 EA  1/2" Strainer, Stainless Steel Type 316............................................................................................................................... 445.10 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0198 EA  3/4" Strainer, Stainless Steel Type 316............................................................................................................................... 532.36 27.28 

    For Work In Restricted Working Space, Add  16.37 
. 

 40 05 23 23-0199 EA  1" Strainer, Stainless Steel Type 316.................................................................................................................................. 696.70 36.18 
    For Work In Restricted Working Space, Add  21.71 

. 
 40 05 23 23-0200 EA  1-1/4" Strainer, Stainless Steel Type 316 ........................................................................................................................... 862.85 37.29 

    For Work In Restricted Working Space, Add  22.38 
. 

 40 05 23 23-0201 EA  1-1/2" Strainer, Stainless Steel Type 316 ........................................................................................................................ 1,081.21 40.64 
    For Work In Restricted Working Space, Add  24.38 

. 
 40 05 23 23-0202 EA  2" Strainer, Stainless Steel Type 316............................................................................................................................... 1,558.38 55.66 

    For Work In Restricted Working Space, Add  33.40 
. 

 40 05 23 23-0203 EA  2-1/2" Strainer, Stainless Steel Type 316 ........................................................................................................................ 2,140.92 74.03 
    For Work In Restricted Working Space, Add  44.42 

. 
 40 05 23 23-0204 EA  3" Strainer, Stainless Steel Type 316............................................................................................................................... 3,118.80 111.32 

    For Work In Restricted Working Space, Add  66.80 
. 

 40 05 23 23-0205 EA  4" Strainer, Stainless Steel Type 316............................................................................................................................... 4,002.56 178.11 
    For Work In Restricted Working Space, Add  106.86 

XXXXXXX 
. 
 40 05 23 23-0206  Plug Valves (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0207 EA  1/2" Plug Valve, Stainless Steel Type 316 .......................................................................................................................... 473.85 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0208 EA  3/4" Plug Valve, Stainless Steel Type 316 .......................................................................................................................... 518.69 27.16 

    For Work In Restricted Working Space, Add  16.29 
. 

 40 05 23 23-0209 EA  1" Plug Valve, Stainless Steel Type 316 ............................................................................................................................. 586.76 35.96 
    For Work In Restricted Working Space, Add  21.55 

. 
 40 05 23 23-0210 EA  1-1/2" Plug Valve, Stainless Steel Type 316 ....................................................................................................................... 815.92 40.64 

    For Work In Restricted Working Space, Add  24.38 
. 

 40 05 23 23-0211 EA  2" Plug Valve, Stainless Steel Type 316 .......................................................................................................................... 1,062.20 55.66 
    For Work In Restricted Working Space, Add  33.40 

XXXXXXX 
. 
 40 05 23 23-0212  Cut And Prepare Existing Pipe In-Place (40 05 23 23-0011) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 40 05 23 23-0213 EA Cut And Prepare 1/2" Stainless Steel Pipe ........................................................................................................................... 22.26  
. 

 40 05 23 23-0214 EA Cut And Prepare 3/4" Stainless Steel Pipe ........................................................................................................................... 24.03  
. 

 40 05 23 23-0215 EA Cut And Prepare 1" Stainless Steel Pipe .............................................................................................................................. 27.04  
. 

 40 05 23 23-0216 EA Cut And Prepare 1-1/4" Stainless Steel Pipe ........................................................................................................................ 28.37  
. 

 40 05 23 23-0217 EA Cut And Prepare 1-1/2" Stainless Steel Pipe ........................................................................................................................ 30.04  
. 

 40 05 23 23-0218 EA Cut And Prepare 2" Stainless Steel Pipe .............................................................................................................................. 32.27  
. 

 40 05 23 23-0219 EA Cut And Prepare 2-1/2" Stainless Steel Pipe ........................................................................................................................ 34.50  
. 

 40 05 23 23-0220 EA Cut And Prepare 3" Stainless Steel Pipe .............................................................................................................................. 37.83  
. 

 40 05 23 23-0221 EA Cut And Prepare 4" Stainless Steel Pipe .............................................................................................................................. 41.17  
. 

 40 05 23 23-0222 EA Cut And Prepare 6" Stainless Steel Pipe .............................................................................................................................. 44.51  
. 

 40 05 23 23-0223 EA Cut And Prepare 8" Stainless Steel Pipe .............................................................................................................................. 47.85  
. 

 40 05 23 23-0224 EA Cut And Prepare 10" Stainless Steel Pipe ............................................................................................................................ 52.30  
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. 
 40 05 23 23-0225 EA Cut And Prepare 12" Stainless Steel Pipe ............................................................................................................................ 56.75  

. 
 40 05 23 23-0226 EA Cut And Prepare 14" Stainless Steel Pipe ............................................................................................................................ 61.20  

. 
 40 05 23 23-0227 EA Cut And Prepare 16" Stainless Steel Pipe ............................................................................................................................ 65.65  

. 
 40 05 23 23-0228 EA Cut And Prepare 18" Stainless Steel Pipe ............................................................................................................................ 68.99  

. 
 40 05 23 23-0229 EA Cut And Prepare 20" Stainless Steel Pipe ............................................................................................................................ 72.32  

. 
 40 05 23 23-0230 EA Cut And Prepare 24" Stainless Steel Pipe ............................................................................................................................ 76.78  

XXXXXXX 
. 
 40 05 23 23-0231  Stainless Steel Pipe And Fittings (40 05 23 23) 
. 
. 
 40 05 23 23-0232  Type 304, Schedule 40 Stainless Steel Pipe And 150 LB Threaded Fittings 

(40 05 23 23-0231) 
. 
. 
 40 05 23 23-0233  Type 304, Schedule 40 Stainless Steel Threaded Pipe (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0234 LF 1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting .................................................................. 17.38 4.79 
    For Work In Restricted Working Space, Add  2.87 

. 
 40 05 23 23-0235 LF  3/4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting .................................................................. 21.38 6.02 

    For Work In Restricted Working Space, Add  3.59 
. 

 40 05 23 23-0236 LF  1" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ..................................................................... 26.33 7.23 
    For Work In Restricted Working Space, Add  4.31 

. 
 40 05 23 23-0237 LF  1-1/4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 31.68 8.35 

    For Work In Restricted Working Space, Add  5.02 
. 

 40 05 23 23-0238 LF  1-1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 36.70 9.46 
    For Work In Restricted Working Space, Add  5.71 

. 
 40 05 23 23-0239 LF  2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ..................................................................... 46.93 12.02 

    For Work In Restricted Working Space, Add  7.18 
. 

 40 05 23 23-0240 LF  2-1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 64.03 14.25 
    For Work In Restricted Working Space, Add  8.57 

. 
 40 05 23 23-0241 LF  3" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ..................................................................... 80.48 17.93 

    For Work In Restricted Working Space, Add  10.77 
. 

 40 05 23 23-0242 LF  4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ................................................................... 109.07 23.71 
    For Work In Restricted Working Space, Add  14.21 

XXXXXXX 
. 
 40 05 23 23-0243  150#, Type 304 Stainless Steel Threaded 90 Degree Elbows (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0244 EA 1/2", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ....................................................................................... 38.49 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0245 EA 3/4", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ....................................................................................... 51.05 23.71 

    For Work In Restricted Working Space, Add  14.21 
. 

 40 05 23 23-0246 EA 1", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow .......................................................................................... 65.54 30.06 
    For Work In Restricted Working Space, Add  18.05 

. 
 40 05 23 23-0247 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow .................................................................................... 91.62 41.19 

    For Work In Restricted Working Space, Add  24.74 
. 

 40 05 23 23-0248 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow .................................................................................. 109.00 48.42 
    For Work In Restricted Working Space, Add  29.04 

. 
 40 05 23 23-0249 EA 2", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 132.67 58.55 

    For Work In Restricted Working Space, Add  35.15 
. 

 40 05 23 23-0250 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow .................................................................................. 220.80 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-0251 EA 3", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 284.32 119.67 

    For Work In Restricted Working Space, Add  71.82 
. 

 40 05 23 23-0252 EA 4", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 384.52 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-0253  150#, Type 304 Stainless Steel Threaded 45 Degree Elbows (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0254 EA 1/2", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ....................................................................................... 39.08 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0255 EA 3/4", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ....................................................................................... 52.01 23.71 

    For Work In Restricted Working Space, Add  14.21 
. 

 40 05 23 23-0256 EA 1", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow .......................................................................................... 65.83 30.06 
    For Work In Restricted Working Space, Add  18.05 

. 
 40 05 23 23-0257 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow .................................................................................... 91.51 41.19 

    For Work In Restricted Working Space, Add  24.74 
. 

 40 05 23 23-0258 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow .................................................................................. 107.58 48.42 
    For Work In Restricted Working Space, Add  29.04 

. 
 40 05 23 23-0259 EA 2", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 132.34 58.55 

    For Work In Restricted Working Space, Add  35.15 
. 

 40 05 23 23-0260 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow .................................................................................. 227.22 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-0261 EA 3", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 296.85 119.67 

    For Work In Restricted Working Space, Add  71.82 
. 

 40 05 23 23-0262 EA 4", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 399.12 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-0263  150#, Type 304 Stainless Steel Threaded Tees (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0264 EA 1/2", 150#, Type 304 Stainless Steel Threaded Tee............................................................................................................. 57.80 27.16 
    For Work In Restricted Working Space, Add  16.29 

. 
 40 05 23 23-0265 EA 3/4", 150#, Type 304 Stainless Steel Threaded Tee............................................................................................................. 77.37 35.96 

    For Work In Restricted Working Space, Add  21.55 
. 

 40 05 23 23-0266 EA 1", 150#, Type 304 Stainless Steel Threaded Tee................................................................................................................ 96.13 44.53 
    For Work In Restricted Working Space, Add  26.72 
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. 
 40 05 23 23-0267 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Tee........................................................................................................ 137.74 61.90 

    For Work In Restricted Working Space, Add  37.11 
. 

 40 05 23 23-0268 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Tee........................................................................................................ 156.62 69.57 
    For Work In Restricted Working Space, Add  41.75 

. 
 40 05 23 23-0269 EA 2", 150#, Type 304 Stainless Steel Threaded Tee .............................................................................................................. 207.98 92.73 

    For Work In Restricted Working Space, Add  55.66 
. 

 40 05 23 23-0270 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Tee........................................................................................................ 316.35 134.14 
    For Work In Restricted Working Space, Add  80.47 

. 
 40 05 23 23-0271 EA 3", 150#, Type 304 Stainless Steel Threaded Tee .............................................................................................................. 428.43 179.56 

    For Work In Restricted Working Space, Add  107.73 
. 

 40 05 23 23-0272 EA 4", 150#, Type 304 Stainless Steel Threaded Tee .............................................................................................................. 570.49 222.65 
    For Work In Restricted Working Space, Add  133.59 

XXXXXXX 
. 
 40 05 23 23-0273  150#, Type 304 Stainless Steel Threaded Reducers (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0274 EA 3/4", 150#, Type 304 Stainless Steel Threaded Reducer ..................................................................................................... 50.61 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0275 EA 1", 150#, Type 304 Stainless Steel Threaded Reducer ........................................................................................................ 64.59 30.06 

    For Work In Restricted Working Space, Add  18.05 
. 

 40 05 23 23-0276 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Reducer .................................................................................................. 88.93 41.19 
    For Work In Restricted Working Space, Add  24.74 

. 
 40 05 23 23-0277 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Reducer ................................................................................................ 106.11 48.42 

    For Work In Restricted Working Space, Add  29.04 
. 

 40 05 23 23-0278 EA 2", 150#, Type 304 Stainless Steel Threaded Reducer ...................................................................................................... 132.73 58.55 
    For Work In Restricted Working Space, Add  35.15 

. 
 40 05 23 23-0279 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Reducer ................................................................................................ 218.90 92.73 

    For Work In Restricted Working Space, Add  55.66 
. 

 40 05 23 23-0280 EA 3", 150#, Type 304 Stainless Steel Threaded Reducer ...................................................................................................... 286.91 119.67 
    For Work In Restricted Working Space, Add  71.82 

. 
 40 05 23 23-0281 EA 4", 150#, Type 304 Stainless Steel Threaded Reducer ...................................................................................................... 375.56 148.39 

    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-0282  150#, Type 304 Stainless Steel Threaded Caps (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0283 EA 1/2", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................ 19.68 9.02 
    For Work In Restricted Working Space, Add  5.39 

. 
 40 05 23 23-0284 EA 3/4", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................ 26.09 12.02 

    For Work In Restricted Working Space, Add  7.18 
. 

 40 05 23 23-0285 EA 1", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................... 32.90 14.80 
    For Work In Restricted Working Space, Add  8.90 

. 
 40 05 23 23-0286 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Cap ......................................................................................................... 47.84 21.04 

    For Work In Restricted Working Space, Add  12.60 
. 

 40 05 23 23-0287 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Cap ......................................................................................................... 55.01 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0288 EA 2", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................... 69.91 30.06 

    For Work In Restricted Working Space, Add  18.05 
. 

 40 05 23 23-0289 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Cap ....................................................................................................... 106.64 44.53 
    For Work In Restricted Working Space, Add  26.72 

. 
 40 05 23 23-0290 EA 3", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................. 141.48 58.55 

    For Work In Restricted Working Space, Add  35.15 
. 

 40 05 23 23-0291 EA 4", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................. 189.55 74.25 
    For Work In Restricted Working Space, Add  44.53 

XXXXXXX 
. 
 40 05 23 23-0292  150#, Type 304 Stainless Steel Threaded Unions (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0293 EA 1/2", 150#, Type 304 Stainless Steel Threaded Union.......................................................................................................... 61.53 27.16 
    For Work In Restricted Working Space, Add  16.29 

. 
 40 05 23 23-0294 EA 3/4", 150#, Type 304 Stainless Steel Threaded Union.......................................................................................................... 80.98 35.96 

    For Work In Restricted Working Space, Add  21.55 
. 

 40 05 23 23-0295 EA 1", 150#, Type 304 Stainless Steel Threaded Union .......................................................................................................... 102.89 44.53 
    For Work In Restricted Working Space, Add  26.72 

. 
 40 05 23 23-0296 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Union .................................................................................................... 147.69 61.90 

    For Work In Restricted Working Space, Add  37.11 
. 

 40 05 23 23-0297 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Union .................................................................................................... 166.27 69.57 
    For Work In Restricted Working Space, Add  41.75 

. 
 40 05 23 23-0298 EA 2", 150#, Type 304 Stainless Steel Threaded Union .......................................................................................................... 218.03 92.73 

    For Work In Restricted Working Space, Add  55.66 
. 

 40 05 23 23-0299 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Union .................................................................................................... 366.30 139.15 
    For Work In Restricted Working Space, Add  83.49 

. 
 40 05 23 23-0300 EA 3", 150#, Type 304 Stainless Steel Threaded Union .......................................................................................................... 469.94 179.56 

    For Work In Restricted Working Space, Add  107.74 
. 

 40 05 23 23-0301 EA 4", 150#, Type 304 Stainless Steel Threaded Union .......................................................................................................... 476.76 148.45 
    For Work In Restricted Working Space, Add  89.07 

XXXXXXX 
. 
 40 05 23 23-0302  150#, Type 304 Stainless Steel Threaded Couplings (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0303 EA 1/2", 150#, Type 304 Stainless Steel Threaded Coupling ..................................................................................................... 38.24 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0304 EA 3/4", 150#, Type 304 Stainless Steel Threaded Coupling ..................................................................................................... 50.72 23.71 

    For Work In Restricted Working Space, Add  14.21 
. 

 40 05 23 23-0305 EA 1", 150#, Type 304 Stainless Steel Threaded Coupling ........................................................................................................ 65.27 30.06 
    For Work In Restricted Working Space, Add  18.05 
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. 
 40 05 23 23-0306 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Coupling ................................................................................................. 90.57 41.19 

    For Work In Restricted Working Space, Add  24.74 
. 

 40 05 23 23-0307 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Coupling ............................................................................................... 106.42 48.42 
    For Work In Restricted Working Space, Add  29.04 

. 
 40 05 23 23-0308 EA 2", 150#, Type 304 Stainless Steel Threaded Coupling ...................................................................................................... 130.75 58.55 

    For Work In Restricted Working Space, Add  35.15 
. 

 40 05 23 23-0309 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Coupling ............................................................................................... 215.32 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-0310 EA 3", 150#, Type 304 Stainless Steel Threaded Coupling ...................................................................................................... 277.90 119.67 

    For Work In Restricted Working Space, Add  71.82 
. 

 40 05 23 23-0311 EA 4", 150#, Type 304 Stainless Steel Threaded Coupling ...................................................................................................... 356.69 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-0312  Type 316, Schedule 40 Stainless Steel Pipe And 150 LB Threaded Fittings 

(40 05 23 23-0231) 
. 
. 
 40 05 23 23-0313  Type 316, Schedule 40 Stainless Steel Threaded Pipe (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0314 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................... 21.52 4.79 
    For Work In Restricted Working Space, Add  2.87 

. 
 40 05 23 23-0315 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................... 25.46 6.02 

    For Work In Restricted Working Space, Add  3.59 
. 

 40 05 23 23-0316 LF  1" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ...................................................................... 32.19 7.23 
    For Work In Restricted Working Space, Add  4.31 

. 
 40 05 23 23-0317 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 39.35 8.35 

    For Work In Restricted Working Space, Add  5.02 
. 

 40 05 23 23-0318 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 45.79 9.46 
    For Work In Restricted Working Space, Add  5.71 

. 
 40 05 23 23-0319 LF  2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ...................................................................... 59.10 12.02 

    For Work In Restricted Working Space, Add  7.18 
. 

 40 05 23 23-0320 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 81.04 14.25 
    For Work In Restricted Working Space, Add  8.57 

. 
 40 05 23 23-0321 LF  3" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting .................................................................... 105.84 17.93 

    For Work In Restricted Working Space, Add  10.77 
. 

 40 05 23 23-0322 LF  4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting .................................................................... 142.08 23.71 
    For Work In Restricted Working Space, Add  14.21 

XXXXXXX 
. 
 40 05 23 23-0323  150#, Type 316 Stainless Steel Threaded 90 Degree Elbows (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0324 EA 1/2", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ....................................................................................... 39.26 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0325 EA 3/4", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ....................................................................................... 52.21 23.71 

    For Work In Restricted Working Space, Add  14.21 
. 

 40 05 23 23-0326 EA 1", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow .......................................................................................... 66.25 30.06 
    For Work In Restricted Working Space, Add  18.05 

. 
 40 05 23 23-0327 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow .................................................................................... 92.89 41.19 

    For Work In Restricted Working Space, Add  24.74 
. 

 40 05 23 23-0328 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow .................................................................................. 110.70 48.42 
    For Work In Restricted Working Space, Add  29.04 

. 
 40 05 23 23-0329 EA 2", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 134.76 58.55 

    For Work In Restricted Working Space, Add  35.15 
. 

 40 05 23 23-0330 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow .................................................................................. 224.15 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-0331 EA 3", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 292.53 119.67 

    For Work In Restricted Working Space, Add  71.82 
. 

 40 05 23 23-0332 EA 4", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 394.49 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-0333  150#, Type 316 Stainless Steel Threaded 45 Degree Elbows (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0334 EA 1/2", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ....................................................................................... 39.89 17.93 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-0335 EA 3/4", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ....................................................................................... 52.60 23.71 

    For Work In Restricted Working Space, Add  14.21 
. 

 40 05 23 23-0336 EA 1", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow .......................................................................................... 66.71 30.06 
    For Work In Restricted Working Space, Add  18.05 

. 
 40 05 23 23-0337 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow .................................................................................... 92.76 41.19 

    For Work In Restricted Working Space, Add  24.74 
. 

 40 05 23 23-0338 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow .................................................................................. 109.05 48.42 
    For Work In Restricted Working Space, Add  29.04 

. 
 40 05 23 23-0339 EA 2", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 134.30 58.55 

    For Work In Restricted Working Space, Add  35.15 
. 

 40 05 23 23-0340 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow .................................................................................. 230.38 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-0341 EA 3", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 304.11 119.67 

    For Work In Restricted Working Space, Add  71.82 
. 

 40 05 23 23-0342 EA 4", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 418.71 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-0343  150#, Type 316 Stainless Steel Threaded Tees (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0344 EA 1/2", 150#, Type 316 Stainless Steel Threaded Tee............................................................................................................. 58.63 27.16 
    For Work In Restricted Working Space, Add  16.29 
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. 
 40 05 23 23-0345 EA 3/4", 150#, Type 316 Stainless Steel Threaded Tee ............................................................................................................. 78.21 35.96 

    For Work In Restricted Working Space, Add  21.55 
. 

 40 05 23 23-0346 EA 1", 150#, Type 316 Stainless Steel Threaded Tee ................................................................................................................ 97.07 44.53 
    For Work In Restricted Working Space, Add  26.72 

. 
 40 05 23 23-0347 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Tee........................................................................................................ 139.65 61.90 

    For Work In Restricted Working Space, Add  37.11 
. 

 40 05 23 23-0348 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Tee........................................................................................................ 158.51 69.57 
    For Work In Restricted Working Space, Add  41.75 

. 
 40 05 23 23-0349 EA 2", 150#, Type 316 Stainless Steel Threaded Tee .............................................................................................................. 210.47 92.73 

    For Work In Restricted Working Space, Add  55.66 
. 

 40 05 23 23-0350 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Tee........................................................................................................ 326.53 134.14 
    For Work In Restricted Working Space, Add  80.47 

. 
 40 05 23 23-0351 EA 3", 150#, Type 316 Stainless Steel Threaded Tee .............................................................................................................. 442.31 179.56 

    For Work In Restricted Working Space, Add  107.73 
. 

 40 05 23 23-0352 EA 4", 150#, Type 316 Stainless Steel Threaded Tee .............................................................................................................. 580.84 222.65 
    For Work In Restricted Working Space, Add  133.59 

XXXXXXX 
. 
 40 05 23 23-0353  150#, Type 316 Stainless Steel Threaded Reducers (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0354 EA 3/4", 150#, Type 316 Stainless Steel Threaded Reducer ..................................................................................................... 51.32 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0355 EA 1", 150#, Type 316 Stainless Steel Threaded Reducer ........................................................................................................ 66.69 30.06 

    For Work In Restricted Working Space, Add  18.05 
. 

 40 05 23 23-0356 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Reducer .................................................................................................. 89.33 41.19 
    For Work In Restricted Working Space, Add  24.74 

. 
 40 05 23 23-0357 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Reducer ................................................................................................ 108.17 48.42 

    For Work In Restricted Working Space, Add  29.04 
. 

 40 05 23 23-0358 EA 2", 150#, Type 316 Stainless Steel Threaded Reducer ...................................................................................................... 136.35 58.55 
    For Work In Restricted Working Space, Add  35.15 

. 
 40 05 23 23-0359 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Reducer ................................................................................................ 227.13 92.73 

    For Work In Restricted Working Space, Add  55.66 
. 

 40 05 23 23-0360 EA 3", 150#, Type 316 Stainless Steel Threaded Reducer ...................................................................................................... 295.99 119.67 
    For Work In Restricted Working Space, Add  71.82 

. 
 40 05 23 23-0361 EA 4", 150#, Type 316 Stainless Steel Threaded Reducer ...................................................................................................... 390.70 148.39 

    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-0362  150#, Type 316 Stainless Steel Threaded Caps (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0363 EA 1/2", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................ 20.14 9.02 
    For Work In Restricted Working Space, Add  5.39 

. 
 40 05 23 23-0364 EA 3/4", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................ 26.43 12.02 

    For Work In Restricted Working Space, Add  7.18 
. 

 40 05 23 23-0365 EA 1", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................... 33.51 14.80 
    For Work In Restricted Working Space, Add  8.90 

. 
 40 05 23 23-0366 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Cap ......................................................................................................... 49.54 21.04 

    For Work In Restricted Working Space, Add  12.60 
. 

 40 05 23 23-0367 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Cap ......................................................................................................... 57.03 23.71 
    For Work In Restricted Working Space, Add  14.21 

. 
 40 05 23 23-0368 EA 2", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................... 72.54 30.06 

    For Work In Restricted Working Space, Add  18.05 
. 

 40 05 23 23-0369 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Cap ....................................................................................................... 110.98 44.53 
    For Work In Restricted Working Space, Add  26.72 

. 
 40 05 23 23-0370 EA 3", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................. 145.89 58.55 

    For Work In Restricted Working Space, Add  35.15 
. 

 40 05 23 23-0371 EA 4", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................. 198.30 74.25 
    For Work In Restricted Working Space, Add  44.53 

XXXXXXX 
. 
 40 05 23 23-0372  150#, Type 316 Stainless Steel Threaded Unions (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0373 EA 1/2", 150#, Type 316 Stainless Steel Threaded Union.......................................................................................................... 62.52 27.16 
    For Work In Restricted Working Space, Add  16.29 

. 
 40 05 23 23-0374 EA 3/4", 150#, Type 316 Stainless Steel Threaded Union.......................................................................................................... 84.73 35.96 

    For Work In Restricted Working Space, Add  21.55 
. 

 40 05 23 23-0375 EA 1", 150#, Type 316 Stainless Steel Threaded Union .......................................................................................................... 104.79 44.53 
    For Work In Restricted Working Space, Add  26.72 

. 
 40 05 23 23-0376 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Union .................................................................................................... 150.91 61.90 

    For Work In Restricted Working Space, Add  37.11 
. 

 40 05 23 23-0377 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Union .................................................................................................... 170.04 69.57 
    For Work In Restricted Working Space, Add  41.75 

. 
 40 05 23 23-0378 EA 2", 150#, Type 316 Stainless Steel Threaded Union .......................................................................................................... 222.39 92.73 

    For Work In Restricted Working Space, Add  55.66 
. 

 40 05 23 23-0379 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Union .................................................................................................... 372.99 139.15 
    For Work In Restricted Working Space, Add  83.49 

. 
 40 05 23 23-0380 EA 3", 150#, Type 316 Stainless Steel Threaded Union .......................................................................................................... 490.77 179.56 

    For Work In Restricted Working Space, Add  107.74 
. 

 40 05 23 23-0381 EA 4", 150#, Type 316 Stainless Steel Threaded Union .......................................................................................................... 521.17 148.45 
    For Work In Restricted Working Space, Add  89.07 

XXXXXXX 
. 
 40 05 23 23-0382  150#, Type 316 Stainless Steel Threaded Couplings (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0383 EA 1/2", 150#, Type 316 Stainless Steel Threaded Coupling ..................................................................................................... 39.81 17.93 
    For Work In Restricted Working Space, Add  10.77 
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. 
 40 05 23 23-0384 EA 3/4", 150#, Type 316 Stainless Steel Threaded Coupling ..................................................................................................... 51.45 23.71 

    For Work In Restricted Working Space, Add  14.21 
. 

 40 05 23 23-0385 EA 1", 150#, Type 316 Stainless Steel Threaded Coupling ........................................................................................................ 65.96 30.06 
    For Work In Restricted Working Space, Add  18.05 

. 
 40 05 23 23-0386 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Coupling ................................................................................................. 91.67 41.19 

    For Work In Restricted Working Space, Add  24.74 
. 

 40 05 23 23-0387 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Coupling ............................................................................................... 107.75 48.42 
    For Work In Restricted Working Space, Add  29.04 

. 
 40 05 23 23-0388 EA 2", 150#, Type 316 Stainless Steel Threaded Coupling ...................................................................................................... 132.58 58.55 

    For Work In Restricted Working Space, Add  35.15 
. 

 40 05 23 23-0389 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Coupling ............................................................................................... 221.73 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-0390 EA 3", 150#, Type 316 Stainless Steel Threaded Coupling ...................................................................................................... 286.15 119.67 

    For Work In Restricted Working Space, Add  71.82 
. 

 40 05 23 23-0391 EA 4", 150#, Type 316 Stainless Steel Threaded Coupling ...................................................................................................... 369.07 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-0392  Type 304, Schedule 10 Stainless Steel Pipe And Butt Weld Fittings (40 05 23 23-

0231) 
. 
. 
 40 05 23 23-0393  Type 304, Schedule 10 Stainless Steel Pipe (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0394 LF  1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 19.49 4.68 
    For Work In Restricted Working Space, Add  2.81 

. 
 40 05 23 23-0395 LF  3/4" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 23.16 5.71 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0396 LF  1" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .............................................................................. 30.88 6.75 
    For Work In Restricted Working Space, Add  4.02 

. 
 40 05 23 23-0397 LF  1-1/4" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................ 37.66 8.42 

    For Work In Restricted Working Space, Add  5.03 
. 

 40 05 23 23-0398 LF  1-1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................ 41.86 9.45 
    For Work In Restricted Working Space, Add  5.67 

. 
 40 05 23 23-0399 LF  2" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .............................................................................. 51.77 11.74 

    For Work In Restricted Working Space, Add  7.02 
. 

 40 05 23 23-0400 LF  2-1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................ 62.03 13.41 
    For Work In Restricted Working Space, Add  8.02 

. 
 40 05 23 23-0401 LF  3" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .............................................................................. 73.37 15.07 

    For Work In Restricted Working Space, Add  9.04 
. 

 40 05 23 23-0402 LF  4" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .............................................................................. 92.38 17.87 
    For Work In Restricted Working Space, Add  10.69 

. 
 40 05 23 23-0403 LF  6" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................ 135.38 23.48 

    For Work In Restricted Working Space, Add  14.04 
. 

 40 05 23 23-0404 LF  8" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................ 223.95 41.24 
    For Work In Restricted Working Space, Add  26.50 

. 
 40 05 23 23-0405 LF  10" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 288.15 45.35 

    For Work In Restricted Working Space, Add  29.15 
. 

 40 05 23 23-0406 LF  12" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 345.99 50.42 
    For Work In Restricted Working Space, Add  32.39 

. 
 40 05 23 23-0407 LF  14" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 427.20 56.68 

    For Work In Restricted Working Space, Add  36.44 
. 

 40 05 23 23-0408 LF  16" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 469.71 64.78 
    For Work In Restricted Working Space, Add  41.64 

. 
 40 05 23 23-0409 LF  18" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 525.39 75.57 

    For Work In Restricted Working Space, Add  48.58 
. 

 40 05 23 23-0410 LF  20" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 733.54 90.69 
    For Work In Restricted Working Space, Add  58.30 

. 
 40 05 23 23-0411 LF  24" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 958.06 113.37 

    For Work In Restricted Working Space, Add  72.88 

XXXXXXX 
. 
 40 05 23 23-0412  Type 304, Schedule 10 Stainless Steel Butt Weld 90 Degree Elbow (40 05 23 23-

0392) 
. 
. 

 40 05 23 23-0413 EA 1/2", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow .......................................................................................... 122.66 53.30 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-0414 EA 3/4", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow .......................................................................................... 129.94 56.57 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-0415 EA 1", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 143.14 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0416 EA 1-1/4", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow....................................................................................... 156.18 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0417 EA 1-1/2", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow....................................................................................... 172.51 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0418 EA 2", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 192.71 83.26 

    For Work In Restricted Working Space, Add  55.50 
. 

 40 05 23 23-0419 EA 2-1/2", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow....................................................................................... 249.96 106.56 
    For Work In Restricted Working Space, Add  71.04 

. 
 40 05 23 23-0420 EA 3", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 293.17 124.88 

    For Work In Restricted Working Space, Add  83.25 
. 

 40 05 23 23-0421 EA 4", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 357.77 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0422 EA 6", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 483.54 186.72 

    For Work In Restricted Working Space, Add  124.49 
. 

 40 05 23 23-0423 EA 8", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 819.94 312.33 
    For Work In Restricted Working Space, Add  208.22 
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. 
 40 05 23 23-0424 EA 10", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,195.43 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0425 EA 12", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,804.15 624.64 
    For Work In Restricted Working Space, Add  416.43 

. 
 40 05 23 23-0426 EA 14", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 2,130.08 728.76 

    For Work In Restricted Working Space, Add  485.84 
. 

 40 05 23 23-0427 EA 16", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 2,493.95 831.28 
    For Work In Restricted Working Space, Add  554.19 

. 
 40 05 23 23-0428 EA 18", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 3,148.87 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0429 EA 20", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 4,392.07 1,457.51 
    For Work In Restricted Working Space, Add  971.68 

. 
 40 05 23 23-0430 EA 24", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 6,301.70 2,082.16 

    For Work In Restricted Working Space, Add  1,388.11 

XXXXXXX 
. 
 40 05 23 23-0431  Type 304, Schedule 10 Stainless Steel Butt Weld 45 Degree Elbow (40 05 23 23-

0392) 
. 
. 

 40 05 23 23-0432 EA 1/2", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow .......................................................................................... 123.91 53.30 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-0433 EA 3/4", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow .......................................................................................... 131.19 56.57 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-0434 EA 1", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 144.63 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0435 EA 1-1/4", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 158.17 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0436 EA 1-1/2", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 172.76 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0437 EA 2", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 192.71 83.26 

    For Work In Restricted Working Space, Add  55.50 
. 

 40 05 23 23-0438 EA 2-1/2", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 248.72 106.56 
    For Work In Restricted Working Space, Add  71.04 

. 
 40 05 23 23-0439 EA 3", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 290.93 124.88 

    For Work In Restricted Working Space, Add  83.25 
. 

 40 05 23 23-0440 EA 4", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 353.54 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0441 EA 6", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 461.43 186.72 

    For Work In Restricted Working Space, Add  124.49 
. 

 40 05 23 23-0442 EA 8", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 777.27 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0443 EA 10", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,119.47 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0444 EA 12", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,683.89 624.64 
    For Work In Restricted Working Space, Add  416.43 

. 
 40 05 23 23-0445 EA 14", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,982.48 728.76 

    For Work In Restricted Working Space, Add  485.84 
. 

 40 05 23 23-0446 EA 16", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 2,311.78 831.28 
    For Work In Restricted Working Space, Add  554.19 

. 
 40 05 23 23-0447 EA 18", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 2,909.64 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0448 EA 20", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 4,069.26 1,457.51 
    For Work In Restricted Working Space, Add  971.68 

. 
 40 05 23 23-0449 EA 24", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 5,843.78 2,082.16 

    For Work In Restricted Working Space, Add  1,388.11 

XXXXXXX 
. 
 40 05 23 23-0450  Type 304, Schedule 10 Stainless Steel Butt Weld Tee (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0451 EA 1/2", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................... 164.21 67.74 
    For Work In Restricted Working Space, Add  45.16 

. 
 40 05 23 23-0452 EA 3/4", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................... 198.47 83.16 

    For Work In Restricted Working Space, Add  55.44 
. 

 40 05 23 23-0453 EA 1", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 221.31 93.44 
    For Work In Restricted Working Space, Add  62.29 

. 
 40 05 23 23-0454 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................ 251.97 106.56 

    For Work In Restricted Working Space, Add  71.04 
. 

 40 05 23 23-0455 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................ 267.84 114.37 
    For Work In Restricted Working Space, Add  76.25 

. 
 40 05 23 23-0456 EA 2", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 291.88 124.74 

    For Work In Restricted Working Space, Add  83.17 
. 

 40 05 23 23-0457 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................ 373.55 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0458 EA 3", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 443.11 187.32 

    For Work In Restricted Working Space, Add  124.88 
. 

 40 05 23 23-0459 EA 4", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 507.45 210.23 
    For Work In Restricted Working Space, Add  140.16 

. 
 40 05 23 23-0460 EA 6", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 730.03 280.30 

    For Work In Restricted Working Space, Add  186.87 
. 

 40 05 23 23-0461 EA 8", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................... 1,177.98 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0462 EA 10", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 1,804.15 624.64 

    For Work In Restricted Working Space, Add  416.43 
. 

 40 05 23 23-0463 EA 12", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 2,313.02 780.80 
    For Work In Restricted Working Space, Add  520.54 
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. 
 40 05 23 23-0464 EA 14", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 2,838.63 938.32 

    For Work In Restricted Working Space, Add  625.54 
. 

 40 05 23 23-0465 EA 16", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 3,440.97 1,144.64 
    For Work In Restricted Working Space, Add  763.10 

. 
 40 05 23 23-0466 EA 18", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 4,378.81 1,457.51 

    For Work In Restricted Working Space, Add  971.68 
. 

 40 05 23 23-0467 EA 20", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 5,846.23 1,917.79 
    For Work In Restricted Working Space, Add  1,278.52 

. 
 40 05 23 23-0468 EA 24", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 8,776.45 2,915.02 

    For Work In Restricted Working Space, Add  1,943.35 

XXXXXXX 
. 
 40 05 23 23-0469  Type 304, Schedule 10 Stainless Steel Butt Weld Reducing Tees (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0470 EA 3/4", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................... 150.14 56.59 
    For Work In Restricted Working Space, Add  37.73 

. 
 40 05 23 23-0471 EA 1", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 178.48 69.36 

    For Work In Restricted Working Space, Add  46.24 
. 

 40 05 23 23-0472 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 217.63 77.93 
    For Work In Restricted Working Space, Add  51.95 

. 
 40 05 23 23-0473 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 227.99 88.84 

    For Work In Restricted Working Space, Add  59.23 
. 

 40 05 23 23-0474 EA 2", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 239.72 95.45 
    For Work In Restricted Working Space, Add  63.64 

. 
 40 05 23 23-0475 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 305.99 104.02 

    For Work In Restricted Working Space, Add  69.35 
. 

 40 05 23 23-0476 EA 3", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 361.10 124.69 
    For Work In Restricted Working Space, Add  83.13 

. 
 40 05 23 23-0477 EA 4", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 445.75 155.86 

    For Work In Restricted Working Space, Add  103.90 
. 

 40 05 23 23-0478 EA 6", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 579.14 178.08 
    For Work In Restricted Working Space, Add  118.72 

. 
 40 05 23 23-0479 EA 8", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................... 1,063.67 260.27 

    For Work In Restricted Working Space, Add  173.51 
. 

 40 05 23 23-0480 EA 10", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 1,728.60 347.03 
    For Work In Restricted Working Space, Add  231.35 

. 
 40 05 23 23-0481 EA 12", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 2,477.35 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-0482 EA 14", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 3,003.80 625.37 
    For Work In Restricted Working Space, Add  416.91 

. 
 40 05 23 23-0483 EA 16", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 3,716.65 762.83 

    For Work In Restricted Working Space, Add  508.55 
. 

 40 05 23 23-0484 EA 18", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 4,795.39 971.67 
    For Work In Restricted Working Space, Add  647.78 

. 
 40 05 23 23-0485 EA 20", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 6,788.80 1,278.52 

    For Work In Restricted Working Space, Add  852.35 
. 

 40 05 23 23-0486 EA 24", Type 304, Schedule 10 Stainless Steel Reducing Tee ........................................................................................... 10,602.07 1,941.62 
    For Work In Restricted Working Space, Add  1,294.42 

XXXXXXX 
. 
 40 05 23 23-0487  Type 304, Schedule 10 Stainless Steel Butt Weld Reducers (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0488 EA 3/4", Type 304, Schedule 10 Stainless Steel Concentric Reducer ..................................................................................... 122.82 51.47 
    For Work In Restricted Working Space, Add  34.31 

. 
 40 05 23 23-0489 EA 1", Type 304, Schedule 10 Stainless Steel Concentric Reducer ........................................................................................ 135.08 56.08 

    For Work In Restricted Working Space, Add  37.39 
. 

 40 05 23 23-0490 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Concentric Reducer .................................................................................. 149.74 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0491 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Concentric Reducer .................................................................................. 159.78 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0492 EA 2", Type 304, Schedule 10 Stainless Steel Concentric Reducer ........................................................................................ 174.50 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0493 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Concentric Reducer .................................................................................. 232.16 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0494 EA 3", Type 304, Schedule 10 Stainless Steel Concentric Reducer ........................................................................................ 262.67 106.45 
    For Work In Restricted Working Space, Add  70.97 

. 
 40 05 23 23-0495 EA 4", Type 304, Schedule 10 Stainless Steel Concentric Reducer ........................................................................................ 307.09 124.74 

    For Work In Restricted Working Space, Add  83.17 
. 

 40 05 23 23-0496 EA 6", Type 304, Schedule 10 Stainless Steel Concentric Reducer ........................................................................................ 395.68 158.82 
    For Work In Restricted Working Space, Add  105.88 

. 
 40 05 23 23-0497 EA 8", Type 304, Schedule 10 Stainless Steel Concentric Reducer ........................................................................................ 623.91 249.86 

    For Work In Restricted Working Space, Add  166.58 
. 

 40 05 23 23-0498 EA 10", Type 304, Schedule 10 Stainless Steel Concentric Reducer ...................................................................................... 792.03 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0499 EA 12", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 1,064.17 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0500 EA 14", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 1,503.21 546.57 
    For Work In Restricted Working Space, Add  364.38 

. 
 40 05 23 23-0501 EA 16", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 1,752.98 622.87 

    For Work In Restricted Working Space, Add  415.25 
. 

 40 05 23 23-0502 EA 18", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 2,162.18 780.80 
    For Work In Restricted Working Space, Add  520.54 

. 
 40 05 23 23-0503 EA 20", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 3,019.00 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0504 EA 24", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 4,371.19 1,561.62 
    For Work In Restricted Working Space, Add  1,041.08 
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. 
 40 05 23 23-0505 EA 3/4", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................ 146.18 51.47 

    For Work In Restricted Working Space, Add  34.31 
. 

 40 05 23 23-0506 EA 1", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 152.23 56.08 
    For Work In Restricted Working Space, Add  37.39 

. 
 40 05 23 23-0507 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 161.49 62.17 

    For Work In Restricted Working Space, Add  41.45 
. 

 40 05 23 23-0508 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 181.15 67.76 
    For Work In Restricted Working Space, Add  45.17 

. 
 40 05 23 23-0509 EA 2", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 189.91 74.83 

    For Work In Restricted Working Space, Add  49.89 
. 

 40 05 23 23-0510 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 249.06 93.51 
    For Work In Restricted Working Space, Add  62.34 

. 
 40 05 23 23-0511 EA 3", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 279.32 106.45 

    For Work In Restricted Working Space, Add  70.97 
. 

 40 05 23 23-0512 EA 4", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 319.97 124.74 
    For Work In Restricted Working Space, Add  83.17 

. 
 40 05 23 23-0513 EA 6", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 442.15 158.82 

    For Work In Restricted Working Space, Add  105.88 
. 

 40 05 23 23-0514 EA 8", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 723.54 249.86 
    For Work In Restricted Working Space, Add  166.58 

. 
 40 05 23 23-0515 EA 10", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ......................................................................................... 986.36 312.33 

    For Work In Restricted Working Space, Add  208.22 
. 

 40 05 23 23-0516 EA 12", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,243.74 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0517 EA 14", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,917.45 546.57 

    For Work In Restricted Working Space, Add  364.38 
. 

 40 05 23 23-0518 EA 16", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 2,227.63 622.87 
    For Work In Restricted Working Space, Add  415.25 

. 
 40 05 23 23-0519 EA 18", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 2,741.47 780.80 

    For Work In Restricted Working Space, Add  520.54 
. 

 40 05 23 23-0520 EA 20", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 3,947.28 1,041.09 
    For Work In Restricted Working Space, Add  694.05 

. 
 40 05 23 23-0521 EA 24", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 5,601.46 1,561.62 

    For Work In Restricted Working Space, Add  1,041.08 

XXXXXXX 
. 
 40 05 23 23-0522  Type 304, Schedule 10 Stainless Steel Butt Weld Caps (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0523 EA 1/2", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................. 66.92 26.65 
    For Work In Restricted Working Space, Add  17.77 

. 
 40 05 23 23-0524 EA 3/4", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................. 73.30 28.28 

    For Work In Restricted Working Space, Add  18.86 
. 

 40 05 23 23-0525 EA 1", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................... 80.52 31.09 
    For Work In Restricted Working Space, Add  20.73 

. 
 40 05 23 23-0526 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 88.60 33.88 

    For Work In Restricted Working Space, Add  22.59 
. 

 40 05 23 23-0527 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 95.33 37.42 
    For Work In Restricted Working Space, Add  24.95 

. 
 40 05 23 23-0528 EA 2", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 103.20 41.63 

    For Work In Restricted Working Space, Add  27.75 
. 

 40 05 23 23-0529 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Cap ........................................................................................................... 133.81 53.28 
    For Work In Restricted Working Space, Add  35.52 

. 
 40 05 23 23-0530 EA 3", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 151.93 62.45 

    For Work In Restricted Working Space, Add  41.63 
. 

 40 05 23 23-0531 EA 4", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 182.98 74.74 
    For Work In Restricted Working Space, Add  49.82 

. 
 40 05 23 23-0532 EA 6", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 235.39 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0533 EA 8", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 396.69 156.16 
    For Work In Restricted Working Space, Add  104.11 

. 
 40 05 23 23-0534 EA 10", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................ 528.31 208.22 

    For Work In Restricted Working Space, Add  138.81 
. 

 40 05 23 23-0535 EA 12", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................ 779.55 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0536 EA 14", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................ 914.51 364.38 

    For Work In Restricted Working Space, Add  242.92 
. 

 40 05 23 23-0537 EA 16", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,058.79 415.64 
    For Work In Restricted Working Space, Add  277.10 

. 
 40 05 23 23-0538 EA 18", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,336.26 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-0539 EA 20", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,847.69 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-0540 EA 24", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 2,715.67 1,041.08 

    For Work In Restricted Working Space, Add  694.05 

XXXXXXX 
. 
 40 05 23 23-0541  Type 304, Schedule 40 Stainless Steel Pipe And Butt Weld Fittings (40 05 23 23-

0231) 
. 
. 
 40 05 23 23-0542  Type 304, Schedule 40 Stainless Steel Pipe (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0543 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting............................................................................ 21.98 4.68 
    For Work In Restricted Working Space, Add  2.81 

. 
 40 05 23 23-0544 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting............................................................................ 26.69 5.71 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0545 LF  1" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting .............................................................................. 32.78 6.75 
    For Work In Restricted Working Space, Add  4.02 
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. 
 40 05 23 23-0546 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ........................................................................ 40.98 8.32 

    For Work In Restricted Working Space, Add  5.03 
. 

 40 05 23 23-0547 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ........................................................................ 47.26 9.35 
    For Work In Restricted Working Space, Add  5.67 

. 
 40 05 23 23-0548 LF  2" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting .............................................................................. 60.66 11.94 

    For Work In Restricted Working Space, Add  7.02 
. 

 40 05 23 23-0549 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ........................................................................ 75.59 13.51 
    For Work In Restricted Working Space, Add  8.02 

. 
 40 05 23 23-0550 LF  3" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting .............................................................................. 73.13 15.07 

    For Work In Restricted Working Space, Add  9.04 
. 

 40 05 23 23-0551 LF  4" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................ 122.62 17.67 
    For Work In Restricted Working Space, Add  10.69 

. 
 40 05 23 23-0552 LF  6" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................ 192.12 23.38 

    For Work In Restricted Working Space, Add  14.04 
. 

 40 05 23 23-0553 LF  8" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................ 337.44 41.02 
    For Work In Restricted Working Space, Add  26.50 

. 
 40 05 23 23-0554 LF  10" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting .......................................................................... 429.31 45.35 

    For Work In Restricted Working Space, Add  29.15 
. 

 40 05 23 23-0555 LF  12" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting .......................................................................... 536.98 50.20 
    For Work In Restricted Working Space, Add  32.39 

XXXXXXX 
. 
 40 05 23 23-0556  Type 304, Schedule 40 Stainless Steel Butt Weld 90 Degree Elbows (40 05 23 23-

0541) 
. 
. 

 40 05 23 23-0557 EA 1/2", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 123.66 53.30 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-0558 EA 3/4", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 130.94 56.57 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-0559 EA 1", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 143.89 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0560 EA 1-1/4", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow....................................................................................... 156.73 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0561 EA 1-1/2", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow....................................................................................... 173.01 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0562 EA 2", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 194.45 83.26 

    For Work In Restricted Working Space, Add  55.50 
. 

 40 05 23 23-0563 EA 2-1/2", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow....................................................................................... 256.42 106.56 
    For Work In Restricted Working Space, Add  71.04 

. 
 40 05 23 23-0564 EA 3", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 302.61 124.88 

    For Work In Restricted Working Space, Add  83.25 
. 

 40 05 23 23-0565 EA 4", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 373.67 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0566 EA 6", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 585.19 186.72 

    For Work In Restricted Working Space, Add  124.49 
. 

 40 05 23 23-0567 EA 8", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 958.45 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0568 EA 10", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 1,476.45 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0569 EA 12", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,168.65 624.64 
    For Work In Restricted Working Space, Add  416.43 

. 
 40 05 23 23-0570 EA 14", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,572.27 728.76 

    For Work In Restricted Working Space, Add  485.84 
. 

 40 05 23 23-0571 EA 16", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 3,062.00 831.28 
    For Work In Restricted Working Space, Add  554.19 

. 
 40 05 23 23-0572 EA 18", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 3,938.16 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0573 EA 20", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 5,366.28 1,457.51 
    For Work In Restricted Working Space, Add  971.68 

. 
 40 05 23 23-0574 EA 24", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 7,691.57 2,082.16 

    For Work In Restricted Working Space, Add  1,388.11 

XXXXXXX 
. 
 40 05 23 23-0575  Type 304, Schedule 40 Stainless Steel Butt Weld 45 Degree Elbows (40 05 23 23-

0541) 
. 
. 

 40 05 23 23-0576 EA 1/2", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow .......................................................................................... 125.40 53.30 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-0577 EA 3/4", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow .......................................................................................... 132.68 56.57 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-0578 EA 1", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 145.13 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0579 EA 1-1/4", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow....................................................................................... 157.99 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0580 EA 1-1/2", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow....................................................................................... 174.25 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0581 EA 2", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 194.72 83.26 

    For Work In Restricted Working Space, Add  55.50 
. 

 40 05 23 23-0582 EA 2-1/2", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow....................................................................................... 256.42 106.56 
    For Work In Restricted Working Space, Add  71.04 

. 
 40 05 23 23-0583 EA 3", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 295.65 124.88 

    For Work In Restricted Working Space, Add  83.25 
. 

 40 05 23 23-0584 EA 4", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 377.40 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0585 EA 6", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 500.44 186.72 

    For Work In Restricted Working Space, Add  124.49 
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. 
 40 05 23 23-0586 EA 8", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 869.60 312.33 

    For Work In Restricted Working Space, Add  208.22 
. 

 40 05 23 23-0587 EA 10", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 1,254.48 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0588 EA 12", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 1,841.19 624.64 

    For Work In Restricted Working Space, Add  416.43 
. 

 40 05 23 23-0589 EA 14", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,093.41 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-0590 EA 16", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,491.86 831.28 

    For Work In Restricted Working Space, Add  554.19 
. 

 40 05 23 23-0591 EA 18", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 3,142.76 1,041.09 
    For Work In Restricted Working Space, Add  694.05 

. 
 40 05 23 23-0592 EA 20", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 4,292.99 1,457.51 

    For Work In Restricted Working Space, Add  971.68 
. 

 40 05 23 23-0593 EA 24", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 6,223.66 2,082.16 
    For Work In Restricted Working Space, Add  1,388.11 

XXXXXXX 
. 
 40 05 23 23-0594  Type 304, Schedule 40 Stainless Steel Butt Weld Tees (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0595 EA 1/2", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................... 165.20 67.74 
    For Work In Restricted Working Space, Add  45.16 

. 
 40 05 23 23-0596 EA 3/4", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................... 199.46 83.16 

    For Work In Restricted Working Space, Add  55.44 
. 

 40 05 23 23-0597 EA 1", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 222.30 93.44 
    For Work In Restricted Working Space, Add  62.29 

. 
 40 05 23 23-0598 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................ 254.50 106.56 

    For Work In Restricted Working Space, Add  71.04 
. 

 40 05 23 23-0599 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................ 268.83 114.37 
    For Work In Restricted Working Space, Add  76.25 

. 
 40 05 23 23-0600 EA 2", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 293.13 124.74 

    For Work In Restricted Working Space, Add  83.17 
. 

 40 05 23 23-0601 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................ 376.91 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0602 EA 3", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 448.33 187.32 

    For Work In Restricted Working Space, Add  124.88 
. 

 40 05 23 23-0603 EA 4", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 513.17 210.23 
    For Work In Restricted Working Space, Add  140.16 

. 
 40 05 23 23-0604 EA 6", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 769.54 280.30 

    For Work In Restricted Working Space, Add  186.87 
. 

 40 05 23 23-0605 EA 8", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................... 1,295.27 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0606 EA 10", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 2,164.10 624.64 

    For Work In Restricted Working Space, Add  416.43 
. 

 40 05 23 23-0607 EA 12", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 2,692.56 780.80 
    For Work In Restricted Working Space, Add  520.54 

. 
 40 05 23 23-0608 EA 14", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 3,603.41 938.32 

    For Work In Restricted Working Space, Add  625.54 
. 

 40 05 23 23-0609 EA 16", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 4,557.50 1,144.64 
    For Work In Restricted Working Space, Add  763.10 

. 
 40 05 23 23-0610 EA 18", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 5,894.78 1,457.51 

    For Work In Restricted Working Space, Add  971.68 
. 

 40 05 23 23-0611 EA 20", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 7,624.43 1,917.79 
    For Work In Restricted Working Space, Add  1,278.52 

. 
 40 05 23 23-0612 EA 24", Type 304, Schedule 40 Stainless Steel Tee ........................................................................................................... 11,664.45 2,915.02 

    For Work In Restricted Working Space, Add  1,943.35 

XXXXXXX 
. 
 40 05 23 23-0613  Type 304, Schedule 40 Stainless Steel Butt Weld Reducing Tees (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0614 EA 3/4", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................... 153.37 56.59 
    For Work In Restricted Working Space, Add  37.73 

. 
 40 05 23 23-0615 EA 1", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 181.71 69.36 

    For Work In Restricted Working Space, Add  46.24 
. 

 40 05 23 23-0616 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 233.18 77.93 
    For Work In Restricted Working Space, Add  51.95 

. 
 40 05 23 23-0617 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 232.71 88.84 

    For Work In Restricted Working Space, Add  59.23 
. 

 40 05 23 23-0618 EA 2", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 239.72 95.45 
    For Work In Restricted Working Space, Add  63.64 

. 
 40 05 23 23-0619 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 290.10 104.02 

    For Work In Restricted Working Space, Add  69.35 
. 

 40 05 23 23-0620 EA 3", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 326.06 124.69 
    For Work In Restricted Working Space, Add  83.13 

. 
 40 05 23 23-0621 EA 4", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 427.36 155.86 

    For Work In Restricted Working Space, Add  103.90 
. 

 40 05 23 23-0622 EA 6", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 582.13 178.08 
    For Work In Restricted Working Space, Add  118.72 

. 
 40 05 23 23-0623 EA 8", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 958.18 260.27 

    For Work In Restricted Working Space, Add  173.51 
. 

 40 05 23 23-0624 EA 10", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 1,761.61 347.03 
    For Work In Restricted Working Space, Add  231.35 

. 
 40 05 23 23-0625 EA 12", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,543.38 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-0626 EA 14", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,911.15 625.37 
    For Work In Restricted Working Space, Add  416.91 
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. 
 40 05 23 23-0627 EA 16", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 3,600.62 762.83 

    For Work In Restricted Working Space, Add  508.55 
. 

 40 05 23 23-0628 EA 18", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 4,644.08 971.67 
    For Work In Restricted Working Space, Add  647.78 

. 
 40 05 23 23-0629 EA 20", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 6,562.20 1,278.52 

    For Work In Restricted Working Space, Add  852.35 
. 

 40 05 23 23-0630 EA 24", Type 304, Schedule 40 Stainless Steel Reducing Tee ........................................................................................... 10,241.18 1,941.62 
    For Work In Restricted Working Space, Add  1,294.42 

XXXXXXX 
. 
 40 05 23 23-0631  Type 304, Schedule 40 Stainless Steel Butt Weld Reducers (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0632 EA 3/4", Type 304, Schedule 40 Stainless Steel Concentric Reducer ..................................................................................... 125.31 51.47 
    For Work In Restricted Working Space, Add  34.31 

. 
 40 05 23 23-0633 EA 1", Type 304, Schedule 40 Stainless Steel Concentric Reducer ........................................................................................ 137.56 56.08 

    For Work In Restricted Working Space, Add  37.39 
. 

 40 05 23 23-0634 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................. 149.92 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0635 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................. 162.26 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0636 EA 2", Type 304, Schedule 40 Stainless Steel Concentric Reducer ........................................................................................ 175.99 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0637 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................. 232.16 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0638 EA 3", Type 304, Schedule 40 Stainless Steel Concentric Reducer ........................................................................................ 253.72 106.45 
    For Work In Restricted Working Space, Add  70.97 

. 
 40 05 23 23-0639 EA 4", Type 304, Schedule 40 Stainless Steel Concentric Reducer ........................................................................................ 294.37 124.74 

    For Work In Restricted Working Space, Add  83.17 
. 

 40 05 23 23-0640 EA 6", Type 304, Schedule 40 Stainless Steel Concentric Reducer ........................................................................................ 397.67 158.82 
    For Work In Restricted Working Space, Add  105.88 

. 
 40 05 23 23-0641 EA 8", Type 304, Schedule 40 Stainless Steel Concentric Reducer ........................................................................................ 666.11 249.86 

    For Work In Restricted Working Space, Add  166.58 
. 

 40 05 23 23-0642 EA 10", Type 304, Schedule 40 Stainless Steel Concentric Reducer ...................................................................................... 864.50 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0643 EA 12", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 1,128.85 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0644 EA 14", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 1,648.37 546.57 
    For Work In Restricted Working Space, Add  364.38 

. 
 40 05 23 23-0645 EA 16", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 1,935.46 622.87 

    For Work In Restricted Working Space, Add  415.25 
. 

 40 05 23 23-0646 EA 18", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 2,531.71 780.80 
    For Work In Restricted Working Space, Add  520.54 

. 
 40 05 23 23-0647 EA 20", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 3,454.89 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0648 EA 24", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 4,822.59 1,561.62 
    For Work In Restricted Working Space, Add  1,041.08 

. 
 40 05 23 23-0649 EA 3/4", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................ 147.19 51.47 

    For Work In Restricted Working Space, Add  34.31 
. 

 40 05 23 23-0650 EA 1", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 157.45 56.08 
    For Work In Restricted Working Space, Add  37.39 

. 
 40 05 23 23-0651 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 179.38 62.17 

    For Work In Restricted Working Space, Add  41.45 
. 

 40 05 23 23-0652 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 190.34 67.76 
    For Work In Restricted Working Space, Add  45.17 

. 
 40 05 23 23-0653 EA 2", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 204.08 74.83 

    For Work In Restricted Working Space, Add  49.89 
. 

 40 05 23 23-0654 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 249.06 93.51 
    For Work In Restricted Working Space, Add  62.34 

. 
 40 05 23 23-0655 EA 3", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 310.13 106.45 

    For Work In Restricted Working Space, Add  70.97 
. 

 40 05 23 23-0656 EA 4", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 340.84 124.74 
    For Work In Restricted Working Space, Add  83.17 

. 
 40 05 23 23-0657 EA 6", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 462.78 158.82 

    For Work In Restricted Working Space, Add  105.88 
. 

 40 05 23 23-0658 EA 8", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 725.69 249.86 
    For Work In Restricted Working Space, Add  166.58 

. 
 40 05 23 23-0659 EA 10", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ......................................................................................... 984.48 312.33 

    For Work In Restricted Working Space, Add  208.22 
. 

 40 05 23 23-0660 EA 12", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 1,341.44 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0661 EA 14", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 2,169.44 546.57 

    For Work In Restricted Working Space, Add  364.38 
. 

 40 05 23 23-0662 EA 16", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 2,461.36 622.87 
    For Work In Restricted Working Space, Add  415.25 

. 
 40 05 23 23-0663 EA 18", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 3,212.07 780.80 

    For Work In Restricted Working Space, Add  520.54 
. 

 40 05 23 23-0664 EA 20", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 4,179.53 1,041.09 
    For Work In Restricted Working Space, Add  694.05 

. 
 40 05 23 23-0665 EA 24", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 6,630.86 1,561.62 

    For Work In Restricted Working Space, Add  1,041.08 

XXXXXXX 
. 
 40 05 23 23-0666  Type 304, Schedule 40 Stainless Steel Butt Weld Caps (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0667 EA 1/2", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................ 67.67 26.65 
    For Work In Restricted Working Space, Add  17.77 
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. 
 40 05 23 23-0668 EA 3/4", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................. 72.55 28.28 

    For Work In Restricted Working Space, Add  18.86 
. 

 40 05 23 23-0669 EA 1", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................... 81.27 31.09 
    For Work In Restricted Working Space, Add  20.73 

. 
 40 05 23 23-0670 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 91.92 33.88 

    For Work In Restricted Working Space, Add  22.59 
. 

 40 05 23 23-0671 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 98.56 37.42 
    For Work In Restricted Working Space, Add  24.95 

. 
 40 05 23 23-0672 EA 2", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 102.95 41.63 

    For Work In Restricted Working Space, Add  27.75 
. 

 40 05 23 23-0673 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Cap ........................................................................................................... 132.14 53.28 
    For Work In Restricted Working Space, Add  35.52 

. 
 40 05 23 23-0674 EA 3", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 152.93 62.45 

    For Work In Restricted Working Space, Add  41.63 
. 

 40 05 23 23-0675 EA 4", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 185.96 74.74 
    For Work In Restricted Working Space, Add  49.82 

. 
 40 05 23 23-0676 EA 6", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 253.78 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0677 EA 8", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 426.22 156.16 
    For Work In Restricted Working Space, Add  104.11 

. 
 40 05 23 23-0678 EA 10", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................ 570.06 208.22 

    For Work In Restricted Working Space, Add  138.81 
. 

 40 05 23 23-0679 EA 12", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................ 859.13 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0680 EA 14", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................ 987.41 364.38 

    For Work In Restricted Working Space, Add  242.92 
. 

 40 05 23 23-0681 EA 16", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 1,159.07 415.64 
    For Work In Restricted Working Space, Add  277.10 

. 
 40 05 23 23-0682 EA 18", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 1,455.11 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-0683 EA 20", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 2,006.17 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-0684 EA 24", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 2,980.66 1,041.08 

    For Work In Restricted Working Space, Add  694.05 

XXXXXXX 
. 
 40 05 23 23-0685  Type 316, Schedule 10 Stainless Steel Pipe And Butt Weld Fittings (40 05 23 23-

0231) 
. 
. 
 40 05 23 23-0686  Type 316, Schedule 10 Stainless Steel Pipe (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0687 LF  1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting............................................................................ 22.65 4.68 
    For Work In Restricted Working Space, Add  2.81 

. 
 40 05 23 23-0688 LF  3/4" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting............................................................................ 26.82 5.71 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0689 LF  1" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .............................................................................. 36.34 6.75 
    For Work In Restricted Working Space, Add  4.02 

. 
 40 05 23 23-0690 LF  1-1/4" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................ 44.18 8.42 

    For Work In Restricted Working Space, Add  5.03 
. 

 40 05 23 23-0691 LF  1-1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................ 49.04 9.45 
    For Work In Restricted Working Space, Add  5.67 

. 
 40 05 23 23-0692 LF  2" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .............................................................................. 60.63 11.74 

    For Work In Restricted Working Space, Add  7.02 
. 

 40 05 23 23-0693 LF  2-1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................ 73.05 13.41 
    For Work In Restricted Working Space, Add  8.02 

. 
 40 05 23 23-0694 LF  3" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .............................................................................. 86.87 15.07 

    For Work In Restricted Working Space, Add  9.04 
. 

 40 05 23 23-0695 LF  4" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................ 110.10 17.87 
    For Work In Restricted Working Space, Add  10.69 

. 
 40 05 23 23-0696 LF  6" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................ 163.04 23.48 

    For Work In Restricted Working Space, Add  14.04 
. 

 40 05 23 23-0697 LF  8" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................ 266.31 41.24 
    For Work In Restricted Working Space, Add  26.50 

. 
 40 05 23 23-0698 LF  10" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 347.79 45.35 

    For Work In Restricted Working Space, Add  29.15 
. 

 40 05 23 23-0699 LF  12" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 420.33 50.42 
    For Work In Restricted Working Space, Add  32.39 

. 
 40 05 23 23-0700 LF  14" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 522.68 56.68 

    For Work In Restricted Working Space, Add  36.44 
. 

 40 05 23 23-0701 LF  16" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 573.04 64.78 
    For Work In Restricted Working Space, Add  41.64 

. 
 40 05 23 23-0702 LF  18" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 638.90 75.57 

    For Work In Restricted Working Space, Add  48.58 
. 

 40 05 23 23-0703 LF  20" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 901.93 90.69 
    For Work In Restricted Working Space, Add  58.30 

. 
 40 05 23 23-0704 LF  24" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ....................................................................... 1,181.39 113.37 

    For Work In Restricted Working Space, Add  72.88 

XXXXXXX 
. 
 40 05 23 23-0705  Type 316, Schedule 10 Stainless Steel Butt Weld 90 Degree Elbows (40 05 23 23-

0685) 
. 
. 

 40 05 23 23-0706 EA 1/2", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow .......................................................................................... 123.91 53.30 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-0707 EA 3/4", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow .......................................................................................... 131.19 56.57 

    For Work In Restricted Working Space, Add  37.72 
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. 
 40 05 23 23-0708 EA 1", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 144.63 62.17 

    For Work In Restricted Working Space, Add  41.45 
. 

 40 05 23 23-0709 EA 1-1/4", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow....................................................................................... 158.35 67.76 
    For Work In Restricted Working Space, Add  45.17 

. 
 40 05 23 23-0710 EA 1-1/2", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow....................................................................................... 174.00 74.83 

    For Work In Restricted Working Space, Add  49.89 
. 

 40 05 23 23-0711 EA 2", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 194.45 83.26 
    For Work In Restricted Working Space, Add  55.50 

. 
 40 05 23 23-0712 EA 2-1/2", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow....................................................................................... 253.19 106.56 

    For Work In Restricted Working Space, Add  71.04 
. 

 40 05 23 23-0713 EA 3", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 297.89 124.88 
    For Work In Restricted Working Space, Add  83.25 

. 
 40 05 23 23-0714 EA 4", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 364.98 149.47 

    For Work In Restricted Working Space, Add  99.65 
. 

 40 05 23 23-0715 EA 6", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 502.43 186.72 
    For Work In Restricted Working Space, Add  124.49 

. 
 40 05 23 23-0716 EA 8", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 855.11 312.33 

    For Work In Restricted Working Space, Add  208.22 
. 

 40 05 23 23-0717 EA 10", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,276.74 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0718 EA 12", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,915.01 624.64 

    For Work In Restricted Working Space, Add  416.43 
. 

 40 05 23 23-0719 EA 14", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 2,234.40 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-0720 EA 16", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 2,658.95 831.28 

    For Work In Restricted Working Space, Add  554.19 
. 

 40 05 23 23-0721 EA 18", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 3,346.73 1,041.09 
    For Work In Restricted Working Space, Add  694.05 

. 
 40 05 23 23-0722 EA 20", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 4,674.71 1,457.51 

    For Work In Restricted Working Space, Add  971.68 
. 

 40 05 23 23-0723 EA 24", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 6,721.69 2,082.16 
    For Work In Restricted Working Space, Add  1,388.11 

XXXXXXX 
. 
 40 05 23 23-0724  Type 316, Schedule 10 Stainless Steel Butt Weld 45 Degree Elbows (40 05 23 23-

0685) 
. 
. 

 40 05 23 23-0725 EA 1/2", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow .......................................................................................... 125.40 53.30 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-0726 EA 3/4", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow .......................................................................................... 132.68 56.57 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-0727 EA 1", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 146.12 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0728 EA 1-1/4", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow....................................................................................... 160.34 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0729 EA 1-1/2", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow....................................................................................... 174.00 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0730 EA 2", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 194.45 83.26 

    For Work In Restricted Working Space, Add  55.50 
. 

 40 05 23 23-0731 EA 2-1/2", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow....................................................................................... 251.70 106.56 
    For Work In Restricted Working Space, Add  71.04 

. 
 40 05 23 23-0732 EA 3", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 295.65 124.88 

    For Work In Restricted Working Space, Add  83.25 
. 

 40 05 23 23-0733 EA 4", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 359.76 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0734 EA 6", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 471.61 186.72 

    For Work In Restricted Working Space, Add  124.49 
. 

 40 05 23 23-0735 EA 8", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 799.81 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0736 EA 10", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,254.48 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0737 EA 12", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,841.19 624.64 
    For Work In Restricted Working Space, Add  416.43 

. 
 40 05 23 23-0738 EA 14", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 2,165.23 728.76 

    For Work In Restricted Working Space, Add  485.84 
. 

 40 05 23 23-0739 EA 16", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 2,532.14 831.28 
    For Work In Restricted Working Space, Add  554.19 

. 
 40 05 23 23-0740 EA 18", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 3,197.39 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0741 EA 20", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 4,540.53 1,457.51 
    For Work In Restricted Working Space, Add  971.68 

. 
 40 05 23 23-0742 EA 24", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 6,542.97 2,082.16 

    For Work In Restricted Working Space, Add  1,388.11 

XXXXXXX 
. 
 40 05 23 23-0743  Type 316, Schedule 10 Stainless Steel Butt Weld Tees (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0744 EA 1/2", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................... 167.44 67.74 
    For Work In Restricted Working Space, Add  45.16 

. 
 40 05 23 23-0745 EA 3/4", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................... 201.70 83.16 

    For Work In Restricted Working Space, Add  55.44 
. 

 40 05 23 23-0746 EA 1", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 224.54 93.44 
    For Work In Restricted Working Space, Add  62.29 

. 
 40 05 23 23-0747 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................ 257.94 106.56 

    For Work In Restricted Working Space, Add  71.04 
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. 
 40 05 23 23-0748 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................ 272.56 114.37 

    For Work In Restricted Working Space, Add  76.25 
. 

 40 05 23 23-0749 EA 2", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 296.11 124.74 
    For Work In Restricted Working Space, Add  83.17 

. 
 40 05 23 23-0750 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................ 360.01 149.47 

    For Work In Restricted Working Space, Add  99.65 
. 

 40 05 23 23-0751 EA 3", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 451.31 187.32 
    For Work In Restricted Working Space, Add  124.88 

. 
 40 05 23 23-0752 EA 4", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 518.64 210.23 

    For Work In Restricted Working Space, Add  140.16 
. 

 40 05 23 23-0753 EA 6", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 762.09 280.30 
    For Work In Restricted Working Space, Add  186.87 

. 
 40 05 23 23-0754 EA 8", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................... 1,262.25 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0755 EA 10", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 1,966.00 624.64 
    For Work In Restricted Working Space, Add  416.43 

. 
 40 05 23 23-0756 EA 12", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 2,527.47 780.80 

    For Work In Restricted Working Space, Add  520.54 
. 

 40 05 23 23-0757 EA 14", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 3,236.28 938.32 
    For Work In Restricted Working Space, Add  625.54 

. 
 40 05 23 23-0758 EA 16", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 3,826.06 1,144.64 

    For Work In Restricted Working Space, Add  763.10 
. 

 40 05 23 23-0759 EA 18", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 4,863.33 1,457.51 
    For Work In Restricted Working Space, Add  971.68 

. 
 40 05 23 23-0760 EA 20", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 6,552.80 1,917.79 

    For Work In Restricted Working Space, Add  1,278.52 
. 

 40 05 23 23-0761 EA 24", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 9,396.15 2,915.02 
    For Work In Restricted Working Space, Add  1,943.35 

XXXXXXX 
. 
 40 05 23 23-0762  Type 316, Schedule 10 Stainless Steel Butt Weld Reducing Tees (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0763 EA 3/4", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................... 157.84 56.59 
    For Work In Restricted Working Space, Add  37.73 

. 
 40 05 23 23-0764 EA 1", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 187.67 69.36 

    For Work In Restricted Working Space, Add  46.24 
. 

 40 05 23 23-0765 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 228.84 77.93 
    For Work In Restricted Working Space, Add  51.95 

. 
 40 05 23 23-0766 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 235.69 88.84 

    For Work In Restricted Working Space, Add  59.23 
. 

 40 05 23 23-0767 EA 2", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 250.40 95.45 
    For Work In Restricted Working Space, Add  63.64 

. 
 40 05 23 23-0768 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 338.30 104.02 

    For Work In Restricted Working Space, Add  69.35 
. 

 40 05 23 23-0769 EA 3", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 332.02 124.69 
    For Work In Restricted Working Space, Add  83.13 

. 
 40 05 23 23-0770 EA 4", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 445.75 155.86 

    For Work In Restricted Working Space, Add  103.90 
. 

 40 05 23 23-0771 EA 6", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 625.12 178.08 
    For Work In Restricted Working Space, Add  118.72 

. 
 40 05 23 23-0772 EA 8", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................... 1,197.34 260.27 

    For Work In Restricted Working Space, Add  173.51 
. 

 40 05 23 23-0773 EA 10", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 2,174.43 347.03 
    For Work In Restricted Working Space, Add  231.35 

. 
 40 05 23 23-0774 EA 12", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 2,857.15 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-0775 EA 14", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 3,255.43 625.37 
    For Work In Restricted Working Space, Add  416.91 

. 
 40 05 23 23-0776 EA 16", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 4,031.79 762.83 

    For Work In Restricted Working Space, Add  508.55 
. 

 40 05 23 23-0777 EA 18", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 5,206.35 971.67 
    For Work In Restricted Working Space, Add  647.78 

. 
 40 05 23 23-0778 EA 20", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 7,404.21 1,278.52 

    For Work In Restricted Working Space, Add  852.35 
. 

 40 05 23 23-0779 EA 24", Type 316, Schedule 10 Stainless Steel Reducing Tee ........................................................................................... 11,582.23 1,941.62 
    For Work In Restricted Working Space, Add  1,294.42 

XXXXXXX 
. 
 40 05 23 23-0780  Type 316, Schedule 10 Stainless Steel Butt Weld Reducers (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0781 EA 3/4", Type 316, Schedule 10 Stainless Steel Concentric Reducer ...................................................................................... 125.06 51.47 
    For Work In Restricted Working Space, Add  34.31 

. 
 40 05 23 23-0782 EA 1", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 137.81 56.08 

    For Work In Restricted Working Space, Add  37.39 
. 

 40 05 23 23-0783 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Concentric Reducer .................................................................................. 153.71 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0784 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Concentric Reducer .................................................................................. 161.52 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0785 EA 2", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 175.99 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0786 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Concentric Reducer .................................................................................. 231.12 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0787 EA 3", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 268.63 106.45 
    For Work In Restricted Working Space, Add  70.97 

. 
 40 05 23 23-0788 EA 4", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 296.14 124.74 

    For Work In Restricted Working Space, Add  83.17 
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. 
 40 05 23 23-0789 EA 6", Type 316, Schedule 10 Stainless Steel Concentric Reducer ........................................................................................ 407.85 158.82 

    For Work In Restricted Working Space, Add  105.88 
. 

 40 05 23 23-0790 EA 8", Type 316, Schedule 10 Stainless Steel Concentric Reducer ........................................................................................ 636.64 249.86 
    For Work In Restricted Working Space, Add  166.58 

. 
 40 05 23 23-0791 EA 10", Type 316, Schedule 10 Stainless Steel Concentric Reducer ...................................................................................... 821.84 312.33 

    For Work In Restricted Working Space, Add  208.22 
. 

 40 05 23 23-0792 EA 12", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 1,099.34 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0793 EA 14", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 1,551.64 546.57 

    For Work In Restricted Working Space, Add  364.38 
. 

 40 05 23 23-0794 EA 16", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 1,798.84 622.87 
    For Work In Restricted Working Space, Add  415.25 

. 
 40 05 23 23-0795 EA 18", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 2,229.59 780.80 

    For Work In Restricted Working Space, Add  520.54 
. 

 40 05 23 23-0796 EA 20", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 3,123.16 1,041.09 
    For Work In Restricted Working Space, Add  694.05 

. 
 40 05 23 23-0797 EA 24", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 4,555.88 1,561.62 

    For Work In Restricted Working Space, Add  1,041.08 
. 

 40 05 23 23-0798 EA 3/4", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................ 144.37 51.47 
    For Work In Restricted Working Space, Add  34.31 

. 
 40 05 23 23-0799 EA 1", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 160.75 56.08 

    For Work In Restricted Working Space, Add  37.39 
. 

 40 05 23 23-0800 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 180.92 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0801 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 193.33 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0802 EA 2", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 195.63 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0803 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 258.25 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0804 EA 3", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 296.47 106.45 
    For Work In Restricted Working Space, Add  70.97 

. 
 40 05 23 23-0805 EA 4", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 333.88 124.74 

    For Work In Restricted Working Space, Add  83.17 
. 

 40 05 23 23-0806 EA 6", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 472.72 158.82 
    For Work In Restricted Working Space, Add  105.88 

. 
 40 05 23 23-0807 EA 8", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 777.22 249.86 

    For Work In Restricted Working Space, Add  166.58 
. 

 40 05 23 23-0808 EA 10", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,063.93 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0809 EA 12", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,350.56 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0810 EA 14", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 2,028.05 546.57 
    For Work In Restricted Working Space, Add  364.38 

. 
 40 05 23 23-0811 EA 16", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 2,374.64 622.87 

    For Work In Restricted Working Space, Add  415.25 
. 

 40 05 23 23-0812 EA 18", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 2,944.99 780.80 
    For Work In Restricted Working Space, Add  520.54 

. 
 40 05 23 23-0813 EA 20", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 4,267.30 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0814 EA 24", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 5,914.63 1,561.62 
    For Work In Restricted Working Space, Add  1,041.08 

XXXXXXX 
. 
 40 05 23 23-0815  Type 316, Schedule 10 Stainless Steel Butt Weld Caps (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0816 EA 1/2", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................ 70.16 26.65 
    For Work In Restricted Working Space, Add  17.77 

. 
 40 05 23 23-0817 EA 3/4", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................ 77.52 28.28 

    For Work In Restricted Working Space, Add  18.86 
. 

 40 05 23 23-0818 EA 1", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................... 85.00 31.09 
    For Work In Restricted Working Space, Add  20.73 

. 
 40 05 23 23-0819 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................. 92.91 33.88 

    For Work In Restricted Working Space, Add  22.59 
. 

 40 05 23 23-0820 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Cap ........................................................................................................... 100.55 37.42 
    For Work In Restricted Working Space, Add  24.95 

. 
 40 05 23 23-0821 EA 2", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................. 106.18 41.63 

    For Work In Restricted Working Space, Add  27.75 
. 

 40 05 23 23-0822 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Cap ........................................................................................................... 132.86 53.28 
    For Work In Restricted Working Space, Add  35.52 

. 
 40 05 23 23-0823 EA 3", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................. 157.15 62.45 

    For Work In Restricted Working Space, Add  41.63 
. 

 40 05 23 23-0824 EA 4", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................. 188.20 74.74 
    For Work In Restricted Working Space, Add  49.82 

. 
 40 05 23 23-0825 EA 6", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................. 244.58 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0826 EA 8", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................. 413.06 156.16 
    For Work In Restricted Working Space, Add  104.11 

. 
 40 05 23 23-0827 EA 10", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................... 548.19 208.22 

    For Work In Restricted Working Space, Add  138.81 
. 

 40 05 23 23-0828 EA 12", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................... 808.63 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0829 EA 14", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................... 940.73 364.38 

    For Work In Restricted Working Space, Add  242.92 
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. 
 40 05 23 23-0830 EA 16", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,080.94 415.64 

    For Work In Restricted Working Space, Add  277.10 
. 

 40 05 23 23-0831 EA 18", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,361.66 520.53 
    For Work In Restricted Working Space, Add  347.03 

. 
 40 05 23 23-0832 EA 20", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,888.19 728.76 

    For Work In Restricted Working Space, Add  485.84 
. 

 40 05 23 23-0833 EA 24", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................. 2,840.37 1,041.08 
    For Work In Restricted Working Space, Add  694.05 

XXXXXXX 
. 
 40 05 23 23-0834  Type 316, Schedule 40 Stainless Steel Pipe And Butt Weld Fittings (40 05 23 23-

0231) 
. 
. 
 40 05 23 23-0835  Type 316, Schedule 40 Stainless Steel Pipe (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0836 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting............................................................................ 26.20 4.68 
    For Work In Restricted Working Space, Add  2.81 

. 
 40 05 23 23-0837 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting............................................................................ 31.79 5.71 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0838 LF  1" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting .............................................................................. 39.27 6.75 
    For Work In Restricted Working Space, Add  4.02 

. 
 40 05 23 23-0839 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ........................................................................ 49.08 8.32 

    For Work In Restricted Working Space, Add  5.03 
. 

 40 05 23 23-0840 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ........................................................................ 56.75 9.35 
    For Work In Restricted Working Space, Add  5.67 

. 
 40 05 23 23-0841 LF  2" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting .............................................................................. 73.13 11.94 

    For Work In Restricted Working Space, Add  7.02 
. 

 40 05 23 23-0842 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ........................................................................ 91.93 13.51 
    For Work In Restricted Working Space, Add  8.02 

. 
 40 05 23 23-0843 LF  3" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting .............................................................................. 87.51 15.07 

    For Work In Restricted Working Space, Add  9.04 
. 

 40 05 23 23-0844 LF  4" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................ 151.72 17.67 
    For Work In Restricted Working Space, Add  10.69 

. 
 40 05 23 23-0845 LF  6" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................ 240.73 23.38 

    For Work In Restricted Working Space, Add  14.04 
. 

 40 05 23 23-0846 LF  8" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................ 420.77 41.02 
    For Work In Restricted Working Space, Add  26.50 

. 
 40 05 23 23-0847 LF  10" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting .......................................................................... 540.42 45.35 

    For Work In Restricted Working Space, Add  29.15 
. 

 40 05 23 23-0848 LF  12" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting .......................................................................... 680.49 50.20 
    For Work In Restricted Working Space, Add  32.39 

XXXXXXX 
. 
 40 05 23 23-0849  Type 316, Schedule 40 Stainless Steel Butt Weld 90 Degree Elbows (40 05 23 23-

0834) 
. 
. 

 40 05 23 23-0850 EA 1/2", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 125.15 53.30 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-0851 EA 3/4", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 132.43 56.57 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-0852 EA 1", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 145.87 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0853 EA 1-1/4", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 158.89 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0854 EA 1-1/2", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 175.25 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0855 EA 2", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 197.44 83.26 

    For Work In Restricted Working Space, Add  55.50 
. 

 40 05 23 23-0856 EA 2-1/2", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 262.39 106.56 
    For Work In Restricted Working Space, Add  71.04 

. 
 40 05 23 23-0857 EA 3", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 310.81 124.88 

    For Work In Restricted Working Space, Add  83.25 
. 

 40 05 23 23-0858 EA 4", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 393.31 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0859 EA 6", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 601.84 186.72 

    For Work In Restricted Working Space, Add  124.49 
. 

 40 05 23 23-0860 EA 8", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 1,045.40 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0861 EA 10", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 1,692.78 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0862 EA 12", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,418.28 624.64 
    For Work In Restricted Working Space, Add  416.43 

. 
 40 05 23 23-0863 EA 14", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,709.42 728.76 

    For Work In Restricted Working Space, Add  485.84 
. 

 40 05 23 23-0864 EA 16", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 3,279.11 831.28 
    For Work In Restricted Working Space, Add  554.19 

. 
 40 05 23 23-0865 EA 18", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 4,183.11 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0866 EA 20", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 5,658.45 1,457.51 
    For Work In Restricted Working Space, Add  971.68 

. 
 40 05 23 23-0867 EA 24", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 8,206.60 2,082.16 

    For Work In Restricted Working Space, Add  1,388.11 

XXXXXXX 
. 
 40 05 23 23-0868  Type 316, Schedule 40 Stainless Steel Butt Weld 45 Degree Elbows (40 05 23 23-

0834) 
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. 

. 
 40 05 23 23-0869 EA 1/2", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow .......................................................................................... 127.64 53.30 

    For Work In Restricted Working Space, Add  35.53 
. 

 40 05 23 23-0870 EA 3/4", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow .......................................................................................... 134.92 56.57 
    For Work In Restricted Working Space, Add  37.72 

. 
 40 05 23 23-0871 EA 1", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 147.37 62.17 

    For Work In Restricted Working Space, Add  41.45 
. 

 40 05 23 23-0872 EA 1-1/4", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow....................................................................................... 159.62 67.76 
    For Work In Restricted Working Space, Add  45.17 

. 
 40 05 23 23-0873 EA 1-1/2", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow....................................................................................... 176.74 74.83 

    For Work In Restricted Working Space, Add  49.89 
. 

 40 05 23 23-0874 EA 2", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 197.44 83.26 
    For Work In Restricted Working Space, Add  55.50 

. 
 40 05 23 23-0875 EA 2-1/2", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow....................................................................................... 262.39 106.56 

    For Work In Restricted Working Space, Add  71.04 
. 

 40 05 23 23-0876 EA 3", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 301.12 124.88 
    For Work In Restricted Working Space, Add  83.25 

. 
 40 05 23 23-0877 EA 4", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 374.92 149.47 

    For Work In Restricted Working Space, Add  99.65 
. 

 40 05 23 23-0878 EA 6", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 526.29 186.72 
    For Work In Restricted Working Space, Add  124.49 

. 
 40 05 23 23-0879 EA 8", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 912.28 312.33 

    For Work In Restricted Working Space, Add  208.22 
. 

 40 05 23 23-0880 EA 10", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 1,386.00 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0881 EA 12", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,007.60 624.64 

    For Work In Restricted Working Space, Add  416.43 
. 

 40 05 23 23-0882 EA 14", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,284.38 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-0883 EA 16", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,581.78 831.28 

    For Work In Restricted Working Space, Add  554.19 
. 

 40 05 23 23-0884 EA 18", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 3,314.99 1,041.09 
    For Work In Restricted Working Space, Add  694.05 

. 
 40 05 23 23-0885 EA 20", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 4,513.30 1,457.51 

    For Work In Restricted Working Space, Add  971.68 
. 

 40 05 23 23-0886 EA 24", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 6,677.29 2,082.16 
    For Work In Restricted Working Space, Add  1,388.11 

XXXXXXX 
. 
 40 05 23 23-0887  Type 316, Schedule 40 Stainless Steel Butt Weld Tees (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0888 EA 1/2", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................... 168.93 67.74 
    For Work In Restricted Working Space, Add  45.16 

. 
 40 05 23 23-0889 EA 3/4", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................... 203.19 83.16 

    For Work In Restricted Working Space, Add  55.44 
. 

 40 05 23 23-0890 EA 1", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 226.03 93.44 
    For Work In Restricted Working Space, Add  62.29 

. 
 40 05 23 23-0891 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................ 260.11 106.56 

    For Work In Restricted Working Space, Add  71.04 
. 

 40 05 23 23-0892 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................ 272.56 114.37 
    For Work In Restricted Working Space, Add  76.25 

. 
 40 05 23 23-0893 EA 2", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 297.10 124.74 

    For Work In Restricted Working Space, Add  83.17 
. 

 40 05 23 23-0894 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................ 368.86 149.47 
    For Work In Restricted Working Space, Add  99.65 

. 
 40 05 23 23-0895 EA 3", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 456.03 187.32 

    For Work In Restricted Working Space, Add  124.88 
. 

 40 05 23 23-0896 EA 4", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 526.84 210.23 
    For Work In Restricted Working Space, Add  140.16 

. 
 40 05 23 23-0897 EA 6", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 820.49 280.30 

    For Work In Restricted Working Space, Add  186.87 
. 

 40 05 23 23-0898 EA 8", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................... 1,412.30 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-0899 EA 10", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 2,362.18 624.64 

    For Work In Restricted Working Space, Add  416.43 
. 

 40 05 23 23-0900 EA 12", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 2,907.29 780.80 
    For Work In Restricted Working Space, Add  520.54 

. 
 40 05 23 23-0901 EA 14", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 4,129.74 938.32 

    For Work In Restricted Working Space, Add  625.54 
. 

 40 05 23 23-0902 EA 16", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 5,113.57 1,144.64 
    For Work In Restricted Working Space, Add  763.10 

. 
 40 05 23 23-0903 EA 18", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 6,618.42 1,457.51 

    For Work In Restricted Working Space, Add  971.68 
. 

 40 05 23 23-0904 EA 20", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 8,603.31 1,917.79 
    For Work In Restricted Working Space, Add  1,278.52 

. 
 40 05 23 23-0905 EA 24", Type 316, Schedule 40 Stainless Steel Tee ........................................................................................................... 12,357.66 2,915.02 

    For Work In Restricted Working Space, Add  1,943.35 

XXXXXXX 
. 
 40 05 23 23-0906  Type 316, Schedule 40 Stainless Steel Butt Weld Reducing Tees (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0907 EA 3/4", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................... 162.56 56.59 
    For Work In Restricted Working Space, Add  37.73 

. 
 40 05 23 23-0908 EA 1", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 190.90 69.36 

    For Work In Restricted Working Space, Add  46.24 
. 

 40 05 23 23-0909 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 248.72 77.93 
    For Work In Restricted Working Space, Add  51.95 
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. 
 40 05 23 23-0910 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 243.40 88.84 

    For Work In Restricted Working Space, Add  59.23 
. 

 40 05 23 23-0911 EA 2", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 250.40 95.45 
    For Work In Restricted Working Space, Add  63.64 

. 
 40 05 23 23-0912 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 339.79 104.02 

    For Work In Restricted Working Space, Add  69.35 
. 

 40 05 23 23-0913 EA 3", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 342.71 124.69 
    For Work In Restricted Working Space, Add  83.13 

. 
 40 05 23 23-0914 EA 4", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 456.44 155.86 

    For Work In Restricted Working Space, Add  103.90 
. 

 40 05 23 23-0915 EA 6", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 631.83 178.08 
    For Work In Restricted Working Space, Add  118.72 

. 
 40 05 23 23-0916 EA 8", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................... 1,065.28 260.27 

    For Work In Restricted Working Space, Add  173.51 
. 

 40 05 23 23-0917 EA 10", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,207.45 347.03 
    For Work In Restricted Working Space, Add  231.35 

. 
 40 05 23 23-0918 EA 12", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,923.18 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-0919 EA 14", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 3,327.88 625.37 
    For Work In Restricted Working Space, Add  416.91 

. 
 40 05 23 23-0920 EA 16", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 4,122.53 762.83 

    For Work In Restricted Working Space, Add  508.55 
. 

 40 05 23 23-0921 EA 18", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 5,324.67 971.67 
    For Work In Restricted Working Space, Add  647.78 

. 
 40 05 23 23-0922 EA 20", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 7,581.41 1,278.52 

    For Work In Restricted Working Space, Add  852.35 
. 

 40 05 23 23-0923 EA 24", Type 316, Schedule 40 Stainless Steel Reducing Tee ........................................................................................... 11,864.45 1,941.62 
    For Work In Restricted Working Space, Add  1,294.42 

XXXXXXX 
. 
 40 05 23 23-0924  Type 316, Schedule 40 Stainless Steel Butt Weld Reducers (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0925 EA 3/4", Type 316, Schedule 40 Stainless Steel Concentric Reducer ...................................................................................... 129.03 51.47 
    For Work In Restricted Working Space, Add  34.31 

. 
 40 05 23 23-0926 EA 1", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 141.79 56.08 

    For Work In Restricted Working Space, Add  37.39 
. 

 40 05 23 23-0927 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................. 155.52 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-0928 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................. 165.99 67.76 

    For Work In Restricted Working Space, Add  45.17 
. 

 40 05 23 23-0929 EA 2", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 178.73 74.83 
    For Work In Restricted Working Space, Add  49.89 

. 
 40 05 23 23-0930 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................. 239.86 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0931 EA 3", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 258.94 106.45 
    For Work In Restricted Working Space, Add  70.97 

. 
 40 05 23 23-0932 EA 4", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 299.59 124.74 

    For Work In Restricted Working Space, Add  83.17 
. 

 40 05 23 23-0933 EA 6", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 409.59 158.82 
    For Work In Restricted Working Space, Add  105.88 

. 
 40 05 23 23-0934 EA 8", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 688.65 249.86 

    For Work In Restricted Working Space, Add  166.58 
. 

 40 05 23 23-0935 EA 10", Type 316, Schedule 40 Stainless Steel Concentric Reducer ....................................................................................... 919.80 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0936 EA 12", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,169.66 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0937 EA 14", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,685.59 546.57 
    For Work In Restricted Working Space, Add  364.38 

. 
 40 05 23 23-0938 EA 16", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,941.40 622.87 

    For Work In Restricted Working Space, Add  415.25 
. 

 40 05 23 23-0939 EA 18", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 2,585.68 780.80 
    For Work In Restricted Working Space, Add  520.54 

. 
 40 05 23 23-0940 EA 20", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 3,504.06 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0941 EA 24", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 5,036.83 1,561.62 
    For Work In Restricted Working Space, Add  1,041.08 

. 
 40 05 23 23-0942 EA 3/4", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................ 157.12 51.47 

    For Work In Restricted Working Space, Add  34.31 
. 

 40 05 23 23-0943 EA 1", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 167.39 56.08 
    For Work In Restricted Working Space, Add  37.39 

. 
 40 05 23 23-0944 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 193.84 62.17 

    For Work In Restricted Working Space, Add  41.45 
. 

 40 05 23 23-0945 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 201.03 67.76 
    For Work In Restricted Working Space, Add  45.17 

. 
 40 05 23 23-0946 EA 2", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 216.01 74.83 

    For Work In Restricted Working Space, Add  49.89 
. 

 40 05 23 23-0947 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 258.25 93.51 
    For Work In Restricted Working Space, Add  62.34 

. 
 40 05 23 23-0948 EA 3", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 330.76 106.45 

    For Work In Restricted Working Space, Add  70.97 
. 

 40 05 23 23-0949 EA 4", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 361.22 124.74 
    For Work In Restricted Working Space, Add  83.17 

. 
 40 05 23 23-0950 EA 6", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 510.75 158.82 

    For Work In Restricted Working Space, Add  105.88 
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. 
 40 05 23 23-0951 EA 8", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 764.34 249.86 

    For Work In Restricted Working Space, Add  166.58 
. 

 40 05 23 23-0952 EA 10", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 1,086.21 312.33 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0953 EA 12", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 1,502.49 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-0954 EA 14", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 2,244.78 546.57 
    For Work In Restricted Working Space, Add  364.38 

. 
 40 05 23 23-0955 EA 16", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 2,585.14 622.87 

    For Work In Restricted Working Space, Add  415.25 
. 

 40 05 23 23-0956 EA 18", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 3,465.68 780.80 
    For Work In Restricted Working Space, Add  520.54 

. 
 40 05 23 23-0957 EA 20", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 4,461.49 1,041.09 

    For Work In Restricted Working Space, Add  694.05 
. 

 40 05 23 23-0958 EA 24", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 6,688.66 1,561.62 
    For Work In Restricted Working Space, Add  1,041.08 

XXXXXXX 
. 
 40 05 23 23-0959  Type 316, Schedule 40 Stainless Steel Butt Weld Caps (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0960 EA 1/2", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................ 70.65 26.65 
    For Work In Restricted Working Space, Add  17.77 

. 
 40 05 23 23-0961 EA 3/4", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................ 77.27 28.28 

    For Work In Restricted Working Space, Add  18.86 
. 

 40 05 23 23-0962 EA 1", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................... 85.49 31.09 
    For Work In Restricted Working Space, Add  20.73 

. 
 40 05 23 23-0963 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................. 97.52 33.88 

    For Work In Restricted Working Space, Add  22.59 
. 

 40 05 23 23-0964 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................. 96.82 37.42 
    For Work In Restricted Working Space, Add  24.95 

. 
 40 05 23 23-0965 EA 2", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................. 109.66 41.63 

    For Work In Restricted Working Space, Add  27.75 
. 

 40 05 23 23-0966 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Cap ........................................................................................................... 137.38 53.28 
    For Work In Restricted Working Space, Add  35.52 

. 
 40 05 23 23-0967 EA 3", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................. 157.90 62.45 

    For Work In Restricted Working Space, Add  41.63 
. 

 40 05 23 23-0968 EA 4", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................. 193.67 74.74 
    For Work In Restricted Working Space, Add  49.82 

. 
 40 05 23 23-0969 EA 6", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................. 267.45 93.51 

    For Work In Restricted Working Space, Add  62.34 
. 

 40 05 23 23-0970 EA 8", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................. 456.01 156.16 
    For Work In Restricted Working Space, Add  104.11 

. 
 40 05 23 23-0971 EA 10", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................... 611.40 208.22 

    For Work In Restricted Working Space, Add  138.81 
. 

 40 05 23 23-0972 EA 12", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................... 912.00 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-0973 EA 14", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................ 1,040.91 364.38 

    For Work In Restricted Working Space, Add  242.92 
. 

 40 05 23 23-0974 EA 16", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................ 1,170.68 415.64 
    For Work In Restricted Working Space, Add  277.10 

. 
 40 05 23 23-0975 EA 18", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................ 1,493.05 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-0976 EA 20", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................ 2,053.59 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-0977 EA 24", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................ 3,162.48 1,041.08 

    For Work In Restricted Working Space, Add  694.05 

XXXXXXX 
. 
 40 05 23 23-0978  Valves (40 05 23 23-0231) 
. 
. 
 40 05 23 23-0979  Gate Valves, Class 150 (40 05 23 23-0978) 
. 
. 

 40 05 23 23-0980 EA  1/2" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 519.01 53.43 
    For Work In Restricted Working Space, Add  20.04 
    For Class 200, Deduct  -120.97 
    For Class 300, Add  425.09 

. 
 40 05 23 23-0981 EA  3/4" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 564.71 55.66 

    For Work In Restricted Working Space, Add  23.38 
    For Class 200, Deduct  -130.21 
    For Class 300, Add  457.57 

. 
 40 05 23 23-0982 EA  1" Gate Valve, Stainless Steel, Flanged ............................................................................................................................. 697.29 83.49 

    For Work In Restricted Working Space, Add  31.51 
    For Class 200, Deduct  -158.43 
    For Class 300, Add  556.73 

. 
 40 05 23 23-0983 EA  1-1/4" Gate Valve, Stainless Steel, Flanged ....................................................................................................................... 877.48 97.40 

    For Work In Restricted Working Space, Add  36.30 
    For Class 200, Deduct  -202.36 
    For Class 300, Add  711.09 

. 
 40 05 23 23-0984 EA  1-1/2" Gate Valve, Stainless Steel, Flanged ....................................................................................................................... 991.84 122.61 

    For Work In Restricted Working Space, Add  45.98 
    For Class 200, Deduct  -224.32 
    For Class 300, Add  788.27 

. 
 40 05 23 23-0985 EA  2" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 1,177.93 148.39 

    For Work In Restricted Working Space, Add  55.66 
    For Class 200, Deduct  -265.46 
    For Class 300, Add  932.85 
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. 
 40 05 23 23-0986 EA  2-1/2" Gate Valve, Stainless Steel, Flanged .................................................................................................................... 1,682.97 161.42 

    For Work In Restricted Working Space, Add  60.72 
    For Class 300, Add  1,391.74 

. 
 40 05 23 23-0987 EA  3" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 1,896.83 189.25 

    For Work In Restricted Working Space, Add  71.06 
    For Class 300, Add  1,560.38 

. 
 40 05 23 23-0988 EA  4" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 2,521.09 317.27 

    For Work In Restricted Working Space, Add  119.27 
    For Class 300, Add  1,996.10 

. 
 40 05 23 23-0989 EA  6" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 4,193.91 400.76 

    For Work In Restricted Working Space, Add  150.82 
    For Class 300, Add  3,469.70 

. 
 40 05 23 23-0990 EA  8" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 9,082.97 512.08 

    For Work In Restricted Working Space, Add  190.84 
    For Class 300, Add  7,940.04 

. 
 40 05 23 23-0991 EA  10" Gate Valve, Stainless Steel, Flanged ...................................................................................................................... 12,783.92 623.40 

    For Work In Restricted Working Space, Add  233.78 
    For Class 300, Add  11,284.39 

. 
 40 05 23 23-0992 EA  12" Gate Valve, Stainless Steel, Flanged ...................................................................................................................... 19,214.20 756.98 

    For Work In Restricted Working Space, Add  283.37 
    For Class 300, Add  17,173.47 

XXXXXXX 
. 
 40 05 23 23-0993  Globe Valves, Class 150 (40 05 23 23-0978) 
. 
. 

 40 05 23 23-0994 EA  1/2" Globe Valve, Stainless Steel, Flanged......................................................................................................................... 705.61 53.43 
    For Work In Restricted Working Space, Add  20.04 
    For Class 200, Deduct  -170.88 
    For Class 300, Add  600.49 

. 
 40 05 23 23-0995 EA  3/4" Globe Valve, Stainless Steel, Flanged......................................................................................................................... 781.56 55.66 

    For Work In Restricted Working Space, Add  23.38 
    For Class 200, Deduct  -188.22 
    For Class 300, Add  661.41 

. 
 40 05 23 23-0996 EA  1" Globe Valve, Stainless Steel, Flanged............................................................................................................................ 975.29 83.49 

    For Work In Restricted Working Space, Add  31.51 
    For Class 200, Deduct  -232.80 
    For Class 300, Add  818.05 

. 
 40 05 23 23-0997 EA  1-1/2" Globe Valve, Stainless Steel, Flanged .................................................................................................................. 1,449.42 122.61 

    For Work In Restricted Working Space, Add  45.98 
    For Class 200, Deduct  -346.72 
    For Class 300, Add  1,218.39 

. 
 40 05 23 23-0998 EA  2" Globe Valve, Stainless Steel, Flanged......................................................................................................................... 1,768.71 148.39 

    For Work In Restricted Working Space, Add  55.66 
    For Class 200, Deduct  -423.50 
    For Class 300, Add  1,488.18 

. 
 40 05 23 23-0999 EA  2-1/2" Globe Valve, Stainless Steel, Flanged .................................................................................................................. 3,535.40 161.42 

    For Work In Restricted Working Space, Add  60.72 
    For Class 300, Add  3,133.02 

. 
 40 05 23 23-1000 EA  3" Globe Valve, Stainless Steel, Flanged......................................................................................................................... 3,662.43 189.25 

    For Work In Restricted Working Space, Add  71.06 
    For Class 300, Add  3,220.05 

. 
 40 05 23 23-1001 EA  4" Globe Valve, Stainless Steel, Flanged......................................................................................................................... 4,378.65 317.27 

    For Work In Restricted Working Space, Add  119.27 
    For Class 300, Add  3,742.21 

. 
 40 05 23 23-1002 EA  6" Globe Valve, Stainless Steel, Flanged......................................................................................................................... 8,048.26 400.76 

    For Work In Restricted Working Space, Add  150.82 
    For Class 300, Add  7,092.79 

XXXXXXX 
. 
 40 05 23 23-1003  Check Valves, Class 150 (40 05 23 23-0978) 
. 
. 

 40 05 23 23-1004 EA  2-1/2" Check Valve, Stainless Steel, Flanged .................................................................................................................. 1,611.92 161.42 
    For Work In Restricted Working Space, Add  60.72 
    For Class 300, Add  1,324.95 

. 
 40 05 23 23-1005 EA  3" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 1,690.32 189.25 

    For Work In Restricted Working Space, Add  71.06 
    For Class 300, Add  1,366.26 

. 
 40 05 23 23-1006 EA  4" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 2,659.61 317.27 

    For Work In Restricted Working Space, Add  119.27 
    For Class 300, Add  2,126.31 

. 
 40 05 23 23-1007 EA  6" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 4,545.52 400.76 

    For Work In Restricted Working Space, Add  150.82 
    For Class 300, Add  3,800.21 

. 
 40 05 23 23-1008 EA  8" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 7,951.63 512.08 

    For Work In Restricted Working Space, Add  190.84 
    For Class 300, Add  6,876.58 

XXXXXXX 
. 
 40 05 23 23-1009  Stainless Steel Thread-O-Let Fittings (40 05 23 23-0231) 
. 
. 

 40 05 23 23-1010 EA 1/2", Stainless Steel Thread-o-let Fitting ............................................................................................................................... 83.82 32.31 
    For Work In Restricted Working Space, Add  21.55 

. 
 40 05 23 23-1011 EA 3/4", Stainless Steel Thread-o-let Fitting ............................................................................................................................. 110.77 43.09 

    For Work In Restricted Working Space, Add  28.73 
. 

 40 05 23 23-1012 EA 1", Stainless Steel Thread-o-let Fitting ................................................................................................................................ 136.60 53.43 
    For Work In Restricted Working Space, Add  35.62 
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. 
 40 05 23 23-1013 EA 1-1/4", Stainless Steel Thread-o-let Fitting ......................................................................................................................... 195.75 75.61 

    For Work In Restricted Working Space, Add  50.41 
. 

 40 05 23 23-1014 EA 1-1/2", Stainless Steel Thread-o-let Fitting ......................................................................................................................... 217.20 85.27 
    For Work In Restricted Working Space, Add  56.84 

. 
 40 05 23 23-1015 EA 2", Stainless Steel Thread-o-let Fitting ................................................................................................................................ 272.26 108.32 

    For Work In Restricted Working Space, Add  72.21 
. 

 40 05 23 23-1016 EA 2-1/2", Stainless Steel Thread-o-let Fitting ......................................................................................................................... 476.95 166.98 
    For Work In Restricted Working Space, Add  111.32 

. 
 40 05 23 23-1017 EA 3", Stainless Steel Thread-o-let Fitting ................................................................................................................................ 635.12 213.17 

    For Work In Restricted Working Space, Add  142.11 
. 

 40 05 23 23-1018 EA 4", Stainless Steel Thread-o-let Fitting ................................................................................................................................ 832.46 267.17 
    For Work In Restricted Working Space, Add  178.11 

XXXXXXX 
. 
 40 05 23 23-1019  Stainless Steel Flanges (40 05 23 23-0231) 
. 
. 
 40 05 23 23-1020  150#, Type 304 Stainless Steel Raised Face Threaded Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1021 EA 1/2", 150#, Type 304 Stainless Steel Raised Face Threaded Flange ................................................................................... 70.30 17.96 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-1022 EA 3/4", 150#, Type 304 Stainless Steel Raised Face Threaded Flange ................................................................................... 86.09 23.94 

    For Work In Restricted Working Space, Add  14.36 
. 

 40 05 23 23-1023 EA 1", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 102.18 29.69 
    For Work In Restricted Working Space, Add  17.81 

. 
 40 05 23 23-1024 EA 1-1/4", 150#, Type 304 Stainless Steel Raised Face Threaded Flange.............................................................................. 138.28 42.02 

    For Work In Restricted Working Space, Add  25.20 
. 

 40 05 23 23-1025 EA 1-1/2", 150#, Type 304 Stainless Steel Raised Face Threaded Flange.............................................................................. 149.01 47.37 
    For Work In Restricted Working Space, Add  28.42 

. 
 40 05 23 23-1026 EA 2", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 191.45 60.17 

    For Work In Restricted Working Space, Add  36.11 
. 

 40 05 23 23-1027 EA 2-1/2", 150#, Type 304 Stainless Steel Raised Face Threaded Flange.............................................................................. 284.89 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-1028 EA 3", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 340.79 189.25 

    For Work In Restricted Working Space, Add  71.06 
. 

 40 05 23 23-1029 EA 4", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 439.02 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-1030  300#, Type 304 Stainless Steel Raised Face Threaded Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1031 EA 1/2", 300#, Type 304 Stainless Steel Raised Face Threaded Flange ................................................................................... 90.18 17.96 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-1032 EA 3/4", 300#, Type 304 Stainless Steel Raised Face Threaded Flange ................................................................................. 102.15 23.94 

    For Work In Restricted Working Space, Add  14.36 
. 

 40 05 23 23-1033 EA 1", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 113.64 29.69 
    For Work In Restricted Working Space, Add  17.81 

. 
 40 05 23 23-1034 EA 1-1/4", 300#, Type 304 Stainless Steel Raised Face Threaded Flange.............................................................................. 167.34 42.02 

    For Work In Restricted Working Space, Add  25.20 
. 

 40 05 23 23-1035 EA 1-1/2", 300#, Type 304 Stainless Steel Raised Face Threaded Flange.............................................................................. 178.07 47.37 
    For Work In Restricted Working Space, Add  28.42 

. 
 40 05 23 23-1036 EA 2", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 221.24 60.17 

    For Work In Restricted Working Space, Add  36.11 
. 

 40 05 23 23-1037 EA 2-1/2", 300#, Type 304 Stainless Steel Raised Face Threaded Flange.............................................................................. 351.40 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-1038 EA 3", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 408.80 189.25 

    For Work In Restricted Working Space, Add  71.06 
. 

 40 05 23 23-1039 EA 4", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 543.73 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-1040  150#, Type 304 Stainless Steel Raised Face Weld Neck Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1041 EA 1/2", 150#, Type 304 Stainless Steel Weld Neck Flange ...................................................................................................... 93.61 26.64 
    For Work In Restricted Working Space, Add  17.77 

. 
 40 05 23 23-1042 EA 3/4", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................... 101.07 28.28 

    For Work In Restricted Working Space, Add  18.86 
. 

 40 05 23 23-1043 EA 1", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 113.41 31.09 
    For Work In Restricted Working Space, Add  20.73 

. 
 40 05 23 23-1044 EA 1-1/4", 150#, Type 304 Stainless Steel Weld Neck Flange ................................................................................................. 138.81 33.90 

    For Work In Restricted Working Space, Add  22.61 
. 

 40 05 23 23-1045 EA 1-1/2", 150#, Type 304 Stainless Steel Weld Neck Flange ................................................................................................. 146.51 37.38 
    For Work In Restricted Working Space, Add  24.92 

. 
 40 05 23 23-1046 EA 2", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 162.86 41.64 

    For Work In Restricted Working Space, Add  27.76 
. 

 40 05 23 23-1047 EA 2-1/2", 150#, Type 304 Stainless Steel Weld Neck Flange ................................................................................................. 224.58 53.24 
    For Work In Restricted Working Space, Add  35.50 

. 
 40 05 23 23-1048 EA 3", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 254.71 62.34 

    For Work In Restricted Working Space, Add  41.56 
. 

 40 05 23 23-1049 EA 4", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 328.00 74.69 
    For Work In Restricted Working Space, Add  49.79 

. 
 40 05 23 23-1050 EA 6", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 487.10 93.31 

    For Work In Restricted Working Space, Add  62.21 
. 

 40 05 23 23-1051 EA 8", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 820.86 156.16 
    For Work In Restricted Working Space, Add  104.11 

. 
 40 05 23 23-1052 EA 10", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 1,161.98 208.21 

    For Work In Restricted Working Space, Add  138.81 
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. 
 40 05 23 23-1053 EA 12", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 1,785.38 312.32 

    For Work In Restricted Working Space, Add  208.22 
. 

 40 05 23 23-1054 EA 14", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 2,227.90 364.38 
    For Work In Restricted Working Space, Add  242.92 

. 
 40 05 23 23-1055 EA 16", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 2,774.27 415.64 

    For Work In Restricted Working Space, Add  277.10 
. 

 40 05 23 23-1056 EA 18", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 3,404.87 520.53 
    For Work In Restricted Working Space, Add  347.03 

. 
 40 05 23 23-1057 EA 20", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 4,420.26 728.76 

    For Work In Restricted Working Space, Add  485.84 
. 

 40 05 23 23-1058 EA 24", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 6,282.50 1,041.08 
    For Work In Restricted Working Space, Add  694.05 

XXXXXXX 
. 
 40 05 23 23-1059  300#, Type 304 Stainless Steel Raised Face Weld Neck Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1060 EA 1/2" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................ 117.31 26.64 
    For Work In Restricted Working Space, Add  17.77 

. 
 40 05 23 23-1061 EA 3/4" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................ 120.95 28.28 

    For Work In Restricted Working Space, Add  18.86 
. 

 40 05 23 23-1062 EA 1" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 127.19 31.09 
    For Work In Restricted Working Space, Add  20.73 

. 
 40 05 23 23-1063 EA 1-1/4" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 165.52 33.90 

    For Work In Restricted Working Space, Add  22.61 
. 

 40 05 23 23-1064 EA 1-1/2" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 173.22 37.38 
    For Work In Restricted Working Space, Add  24.92 

. 
 40 05 23 23-1065 EA 2" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 185.78 41.64 

    For Work In Restricted Working Space, Add  27.76 
. 

 40 05 23 23-1066 EA 2-1/2" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 264.30 53.24 
    For Work In Restricted Working Space, Add  35.50 

. 
 40 05 23 23-1067 EA 3" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 299.02 62.34 

    For Work In Restricted Working Space, Add  41.56 
. 

 40 05 23 23-1068 EA 4" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 431.91 74.69 
    For Work In Restricted Working Space, Add  49.79 

. 
 40 05 23 23-1069 EA 6" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 604.78 93.31 

    For Work In Restricted Working Space, Add  62.21 
. 

 40 05 23 23-1070 EA 8" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................ 1,114.32 156.16 
    For Work In Restricted Working Space, Add  104.11 

. 
 40 05 23 23-1071 EA 10" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 1,549.46 208.21 

    For Work In Restricted Working Space, Add  138.81 
. 

 40 05 23 23-1072 EA 12" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 2,277.58 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-1073 EA 14" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 3,005.97 364.38 

    For Work In Restricted Working Space, Add  242.92 
. 

 40 05 23 23-1074 EA 16" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 3,704.74 415.64 
    For Work In Restricted Working Space, Add  277.10 

. 
 40 05 23 23-1075 EA 18" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 4,729.84 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-1076 EA 20" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 6,115.50 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-1077 EA 24" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 8,900.70 1,041.08 

    For Work In Restricted Working Space, Add  694.05 

XXXXXXX 
. 
 40 05 23 23-1078  150#, Type 304 Stainless Steel Raised Face Slip-On Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1079 EA 1/2", 150#, Type 304 Stainless Steel Slip-On Flange ......................................................................................................... 149.01 53.29 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-1080 EA 3/4", 150#, Type 304 Stainless Steel Slip-On Flange ......................................................................................................... 157.06 56.56 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-1081 EA 1", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 172.57 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-1082 EA 1-1/4", 150#, Type 304 Stainless Steel Slip-On Flange ...................................................................................................... 197.34 67.81 

    For Work In Restricted Working Space, Add  45.21 
. 

 40 05 23 23-1083 EA 1-1/2", 150#, Type 304 Stainless Steel Slip-On Flange ...................................................................................................... 212.75 74.75 
    For Work In Restricted Working Space, Add  49.84 

. 
 40 05 23 23-1084 EA 2", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 245.46 83.27 

    For Work In Restricted Working Space, Add  55.52 
. 

 40 05 23 23-1085 EA 2-1/2", 150#, Type 304 Stainless Steel Slip-On Flange ...................................................................................................... 321.47 106.47 
    For Work In Restricted Working Space, Add  70.99 

. 
 40 05 23 23-1086 EA 3", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 368.02 124.66 

    For Work In Restricted Working Space, Add  83.11 
. 

 40 05 23 23-1087 EA 4", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 455.78 149.38 
    For Work In Restricted Working Space, Add  99.59 

. 
 40 05 23 23-1088 EA 6", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 603.52 186.63 

    For Work In Restricted Working Space, Add  124.42 
. 

 40 05 23 23-1089 EA 8", 150#, Type 304 Stainless Steel Slip-On Flange ......................................................................................................... 1,050.97 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-1090 EA 10" 150#, Type 304 Stainless Steel Raised Face Slip-On Flange ................................................................................... 1,479.47 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-1091 EA 12" 150#, Type 304 Stainless Steel Raised Face Slip-On Flange ................................................................................... 2,206.62 624.63 
    For Work In Restricted Working Space, Add  416.43 

XXXXXXX 
. 
 40 05 23 23-1092  300#, Type 304 Stainless Steel Raised Face Slip-On Flanges (40 05 23 23-1019) 
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. 

. 
 40 05 23 23-1093 EA 1/2" 300#, Type 304 Stainless Steel Raised Neck Slip-On Flange ..................................................................................... 164.29 53.29 

    For Work In Restricted Working Space, Add  35.53 
. 

 40 05 23 23-1094 EA 3/4" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ..................................................................................... 171.57 56.56 
    For Work In Restricted Working Space, Add  37.72 

. 
 40 05 23 23-1095 EA 1" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 184.03 62.17 

    For Work In Restricted Working Space, Add  41.45 
. 

 40 05 23 23-1096 EA 1-1/4" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange .................................................................................. 221.04 67.81 
    For Work In Restricted Working Space, Add  45.21 

. 
 40 05 23 23-1097 EA 1-1/2" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange .................................................................................. 236.45 74.75 

    For Work In Restricted Working Space, Add  49.84 
. 

 40 05 23 23-1098 EA 2" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 261.47 83.27 
    For Work In Restricted Working Space, Add  55.52 

. 
 40 05 23 23-1099 EA 2-1/2" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange .................................................................................. 381.10 106.47 

    For Work In Restricted Working Space, Add  70.99 
. 

 40 05 23 23-1100 EA 3" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 427.61 124.66 
    For Work In Restricted Working Space, Add  83.11 

. 
 40 05 23 23-1101 EA 4" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 538.30 149.38 

    For Work In Restricted Working Space, Add  99.59 
. 

 40 05 23 23-1102 EA 6" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 836.62 186.63 
    For Work In Restricted Working Space, Add  124.42 

. 
 40 05 23 23-1103 EA 8" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ..................................................................................... 1,286.34 312.32 

    For Work In Restricted Working Space, Add  208.22 
. 

 40 05 23 23-1104 EA 10" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ................................................................................... 1,858.54 416.42 
    For Work In Restricted Working Space, Add  277.62 

. 
 40 05 23 23-1105 EA 12" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ................................................................................... 2,694.22 624.63 

    For Work In Restricted Working Space, Add  416.43 

XXXXXXX 
. 
 40 05 23 23-1106  150#, Type 304 Stainless Steel Blind Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1107 EA 1/2", 150#, Type 304 Stainless Steel Raised Face Blind Flange .......................................................................................... 56.31 10.65 
    For Work In Restricted Working Space, Add  7.11 

. 
 40 05 23 23-1108 EA 3/4", 150#, Type 304 Stainless Steel Raised Face Blind Flange .......................................................................................... 58.76 11.30 

    For Work In Restricted Working Space, Add  7.54 
. 

 40 05 23 23-1109 EA 1", 150#, Type 304 Stainless Steel Raised Face Blind Flange ............................................................................................. 63.57 12.42 
    For Work In Restricted Working Space, Add  8.29 

. 
 40 05 23 23-1110 EA 1-1/4", 150#, Type 304 Stainless Steel Raised Face Blind Flange ....................................................................................... 81.97 13.84 

    For Work In Restricted Working Space, Add  9.23 
. 

 40 05 23 23-1111 EA 1-1/2", 150#, Type 304 Stainless Steel Raised Face Blind Flange ....................................................................................... 92.78 18.70 
    For Work In Restricted Working Space, Add  12.47 

. 
 40 05 23 23-1112 EA 2", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 109.58 20.76 

    For Work In Restricted Working Space, Add  13.84 
. 

 40 05 23 23-1113 EA 2-1/2", 150#, Type 304 Stainless Steel Raised Face Blind Flange ..................................................................................... 149.49 26.69 
    For Work In Restricted Working Space, Add  17.80 

. 
 40 05 23 23-1114 EA 3", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 182.47 37.41 

    For Work In Restricted Working Space, Add  24.94 
. 

 40 05 23 23-1115 EA 4", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 277.62 62.32 
    For Work In Restricted Working Space, Add  41.55 

. 
 40 05 23 23-1116 EA 6", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 381.39 80.14 

    For Work In Restricted Working Space, Add  53.43 
. 

 40 05 23 23-1117 EA 8", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 588.13 97.17 
    For Work In Restricted Working Space, Add  64.78 

. 
 40 05 23 23-1118 EA 10", 150#, Type 304 Stainless Steel Raised Face Blind Flange ......................................................................................... 905.66 116.61 

    For Work In Restricted Working Space, Add  77.73 
. 

 40 05 23 23-1119 EA 12", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,198.94 145.75 
    For Work In Restricted Working Space, Add  97.17 

. 
 40 05 23 23-1120 EA 14", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,524.26 182.19 

    For Work In Restricted Working Space, Add  121.46 
. 

 40 05 23 23-1121 EA 16", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,967.77 207.82 
    For Work In Restricted Working Space, Add  138.55 

. 
 40 05 23 23-1122 EA 18", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,325.94 260.27 

    For Work In Restricted Working Space, Add  173.52 
. 

 40 05 23 23-1123 EA 20", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 3,088.79 364.38 
    For Work In Restricted Working Space, Add  242.92 

. 
 40 05 23 23-1124 EA 24", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 4,498.85 520.53 

    For Work In Restricted Working Space, Add  347.03 

XXXXXXX 
. 
 40 05 23 23-1125  300#, Type 304 Stainless Steel Blind Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1126 EA 1/2", 300#, Type 304 Stainless Steel Raised Face Blind Flange .......................................................................................... 71.86 10.65 
    For Work In Restricted Working Space, Add  7.11 

. 
 40 05 23 23-1127 EA 3/4", 300#, Type 304 Stainless Steel Raised Face Blind Flange .......................................................................................... 73.31 11.30 

    For Work In Restricted Working Space, Add  7.54 
. 

 40 05 23 23-1128 EA 1", 300#, Type 304 Stainless Steel Raised Face Blind Flange ............................................................................................. 75.81 12.42 
    For Work In Restricted Working Space, Add  8.29 

. 
 40 05 23 23-1129 EA 1-1/4", 300#, Type 304 Stainless Steel Raised Face Blind Flange ....................................................................................... 96.48 13.84 

    For Work In Restricted Working Space, Add  9.23 
. 

 40 05 23 23-1130 EA 1-1/2", 300#, Type 304 Stainless Steel Raised Face Blind Flange ..................................................................................... 107.29 18.70 
    For Work In Restricted Working Space, Add  12.47 

. 
 40 05 23 23-1131 EA 2", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 117.23 20.76 

    For Work In Restricted Working Space, Add  13.84 
. 

 40 05 23 23-1132 EA 2-1/2", 300#, Type 304 Stainless Steel Raised Face Blind Flange ..................................................................................... 202.99 26.69 
    For Work In Restricted Working Space, Add  17.80 

. 
 40 05 23 23-1133 EA 3", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 232.53 37.41 

    For Work In Restricted Working Space, Add  24.94 
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. 
 40 05 23 23-1134 EA 4", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 340.26 62.32 

    For Work In Restricted Working Space, Add  41.55 
. 

 40 05 23 23-1135 EA 6", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 639.68 80.14 
    For Work In Restricted Working Space, Add  53.43 

. 
 40 05 23 23-1136 EA 8", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 896.87 97.17 

    For Work In Restricted Working Space, Add  64.78 
. 

 40 05 23 23-1137 EA 10", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,281.65 116.61 
    For Work In Restricted Working Space, Add  77.73 

. 
 40 05 23 23-1138 EA 12", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,775.94 145.75 

    For Work In Restricted Working Space, Add  97.17 
. 

 40 05 23 23-1139 EA 14", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,486.63 182.19 
    For Work In Restricted Working Space, Add  121.46 

. 
 40 05 23 23-1140 EA 16", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 3,182.81 207.82 

    For Work In Restricted Working Space, Add  138.55 
. 

 40 05 23 23-1141 EA 18", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 4,154.54 260.27 
    For Work In Restricted Working Space, Add  173.52 

. 
 40 05 23 23-1142 EA 20", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 5,258.33 364.38 

    For Work In Restricted Working Space, Add  242.92 
. 

 40 05 23 23-1143 EA 24", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 8,067.20 520.53 
    For Work In Restricted Working Space, Add  347.03 

XXXXXXX 
. 
 40 05 23 23-1144  150#, Type 316 Stainless Steel Raised Face Threaded Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1145 EA 1/2", 150#, Type 316 Stainless Steel Raised Face Threaded Flange ................................................................................... 84.08 17.96 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-1146 EA 3/4", 150#, Type 316 Stainless Steel Raised Face Threaded Flange ................................................................................. 103.69 23.94 

    For Work In Restricted Working Space, Add  14.36 
. 

 40 05 23 23-1147 EA 1", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 118.97 29.69 
    For Work In Restricted Working Space, Add  17.81 

. 
 40 05 23 23-1148 EA 1-1/4", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 163.48 42.02 

    For Work In Restricted Working Space, Add  25.20 
. 

 40 05 23 23-1149 EA 1-1/2", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 174.21 47.37 
    For Work In Restricted Working Space, Add  28.42 

. 
 40 05 23 23-1150 EA 2", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 218.97 60.17 

    For Work In Restricted Working Space, Add  36.11 
. 

 40 05 23 23-1151 EA 2-1/2", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 324.65 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-1152 EA 3", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 392.01 189.25 

    For Work In Restricted Working Space, Add  71.06 
. 

 40 05 23 23-1153 EA 4", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 510.85 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-1154  300#, Type 316 Stainless Steel Raised Face Threaded Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1155 EA 1/2", 300#, Type 316 Stainless Steel Raised Face Threaded Flange ................................................................................. 110.06 17.96 
    For Work In Restricted Working Space, Add  10.77 

. 
 40 05 23 23-1156 EA 3/4", 300#, Type 316 Stainless Steel Raised Face Threaded Flange ................................................................................. 122.03 23.94 

    For Work In Restricted Working Space, Add  14.36 
. 

 40 05 23 23-1157 EA 1", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 133.52 29.69 
    For Work In Restricted Working Space, Add  17.81 

. 
 40 05 23 23-1158 EA 1-1/4", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 205.55 42.02 

    For Work In Restricted Working Space, Add  25.20 
. 

 40 05 23 23-1159 EA 1-1/2", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 216.28 47.37 
    For Work In Restricted Working Space, Add  28.42 

. 
 40 05 23 23-1160 EA 2", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 254.86 60.17 

    For Work In Restricted Working Space, Add  36.11 
. 

 40 05 23 23-1161 EA 2-1/2", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 427.05 92.73 
    For Work In Restricted Working Space, Add  55.66 

. 
 40 05 23 23-1162 EA 3", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 486.00 189.25 

    For Work In Restricted Working Space, Add  71.06 
. 

 40 05 23 23-1163 EA 4", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 666.74 148.39 
    For Work In Restricted Working Space, Add  89.06 

XXXXXXX 
. 
 40 05 23 23-1164  150#, Type 316 Stainless Steel Raised Face Weld Neck Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1165 EA 1/2", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................... 111.17 26.64 
    For Work In Restricted Working Space, Add  17.77 

. 
 40 05 23 23-1166 EA 3/4", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................... 118.67 28.28 

    For Work In Restricted Working Space, Add  18.86 
. 

 40 05 23 23-1167 EA 1", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 133.29 31.09 
    For Work In Restricted Working Space, Add  20.73 

. 
 40 05 23 23-1168 EA 1-1/4", 150#, Type 316 Stainless Steel Weld Neck Flange ................................................................................................. 164.79 33.90 

    For Work In Restricted Working Space, Add  22.61 
. 

 40 05 23 23-1169 EA 1-1/2", 150#, Type 316 Stainless Steel Weld Neck Flange ................................................................................................. 172.49 37.38 
    For Work In Restricted Working Space, Add  24.92 

. 
 40 05 23 23-1170 EA 2", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 189.60 41.64 

    For Work In Restricted Working Space, Add  27.76 
. 

 40 05 23 23-1171 EA 2-1/2", 150#, Type 316 Stainless Steel Weld Neck Flange ................................................................................................. 269.62 53.24 
    For Work In Restricted Working Space, Add  35.50 

. 
 40 05 23 23-1172 EA 3", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 295.20 62.34 

    For Work In Restricted Working Space, Add  41.56 
. 

 40 05 23 23-1173 EA 4", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 396.79 74.69 
    For Work In Restricted Working Space, Add  49.79 
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. 
 40 05 23 23-1174 EA 6", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 606.33 93.31 

    For Work In Restricted Working Space, Add  62.21 
. 

 40 05 23 23-1175 EA 8", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................... 1,005.05 156.16 
    For Work In Restricted Working Space, Add  104.11 

. 
 40 05 23 23-1176 EA 10", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 1,469.22 208.21 

    For Work In Restricted Working Space, Add  138.81 
. 

 40 05 23 23-1177 EA 12", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 2,191.23 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-1178 EA 14", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 2,564.04 364.38 

    For Work In Restricted Working Space, Add  242.92 
. 

 40 05 23 23-1179 EA 16", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 3,212.89 415.64 
    For Work In Restricted Working Space, Add  277.10 

. 
 40 05 23 23-1180 EA 18", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 3,937.71 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-1181 EA 20", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 5,084.09 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-1182 EA 24", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 7,223.22 1,041.08 

    For Work In Restricted Working Space, Add  694.05 

XXXXXXX 
. 
 40 05 23 23-1183  300#, Type 316 Stainless Steel Raised Face Weld Neck Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1184 EA 1/2" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................ 140.24 26.64 
    For Work In Restricted Working Space, Add  17.77 

. 
 40 05 23 23-1185 EA 3/4" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................ 143.88 28.28 

    For Work In Restricted Working Space, Add  18.86 
. 

 40 05 23 23-1186 EA 1" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 150.12 31.09 
    For Work In Restricted Working Space, Add  20.73 

. 
 40 05 23 23-1187 EA 1-1/4" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange............................................................................. 196.90 33.90 

    For Work In Restricted Working Space, Add  22.61 
. 

 40 05 23 23-1188 EA 1-1/2" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange............................................................................. 204.60 37.38 
    For Work In Restricted Working Space, Add  24.92 

. 
 40 05 23 23-1189 EA 2" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 223.99 41.64 

    For Work In Restricted Working Space, Add  27.76 
. 

 40 05 23 23-1190 EA 2-1/2" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange............................................................................. 330.03 53.24 
    For Work In Restricted Working Space, Add  35.50 

. 
 40 05 23 23-1191 EA 3" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 360.93 62.34 

    For Work In Restricted Working Space, Add  41.56 
. 

 40 05 23 23-1192 EA 4" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 546.55 74.69 
    For Work In Restricted Working Space, Add  49.79 

. 
 40 05 23 23-1193 EA 6" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 888.32 93.31 

    For Work In Restricted Working Space, Add  62.21 
. 

 40 05 23 23-1194 EA 8" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................ 1,403.99 156.16 
    For Work In Restricted Working Space, Add  104.11 

. 
 40 05 23 23-1195 EA 10" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 2,018.70 208.21 

    For Work In Restricted Working Space, Add  138.81 
. 

 40 05 23 23-1196 EA 12" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 2,966.90 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-1197 EA 14" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 4,008.56 364.38 

    For Work In Restricted Working Space, Add  242.92 
. 

 40 05 23 23-1198 EA 16" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 4,974.32 415.64 
    For Work In Restricted Working Space, Add  277.10 

. 
 40 05 23 23-1199 EA 18" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 6,360.96 520.53 

    For Work In Restricted Working Space, Add  347.03 
. 

 40 05 23 23-1200 EA 20" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 8,167.96 728.76 
    For Work In Restricted Working Space, Add  485.84 

. 
 40 05 23 23-1201 EA 24" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ............................................................................ 11,907.79 1,041.08 

    For Work In Restricted Working Space, Add  694.05 

XXXXXXX 
. 
 40 05 23 23-1202  150#, Type 316 Stainless Steel Raised Face Slip-On Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1203 EA 1/2", 150#, Type 316 Stainless Steel Slip-On Flange ......................................................................................................... 158.20 53.29 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-1204 EA 3/4", 150#, Type 316 Stainless Steel Slip-On Flange ......................................................................................................... 170.84 56.56 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-1205 EA 1", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 188.36 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-1206 EA 1-1/4", 150#, Type 316 Stainless Steel Slip-On Flange ...................................................................................................... 254.92 67.81 

    For Work In Restricted Working Space, Add  45.21 
. 

 40 05 23 23-1207 EA 1-1/2", 150#, Type 316 Stainless Steel Slip-On Flange ...................................................................................................... 231.08 74.75 
    For Work In Restricted Working Space, Add  49.84 

. 
 40 05 23 23-1208 EA 2", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 250.01 83.27 

    For Work In Restricted Working Space, Add  55.52 
. 

 40 05 23 23-1209 EA 2-1/2", 150#, Type 316 Stainless Steel Slip-On Flange ...................................................................................................... 318.42 106.47 
    For Work In Restricted Working Space, Add  70.99 

. 
 40 05 23 23-1210 EA 3", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 393.99 124.66 

    For Work In Restricted Working Space, Add  83.11 
. 

 40 05 23 23-1211 EA 4", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 510.78 149.38 
    For Work In Restricted Working Space, Add  99.59 

. 
 40 05 23 23-1212 EA 6", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 685.27 186.63 

    For Work In Restricted Working Space, Add  124.42 
. 

 40 05 23 23-1213 EA 8", 150#, Type 316 Stainless Steel Slip-On Flange ......................................................................................................... 1,219.84 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-1214 EA 10" 150#, Type 316 Stainless Steel Raised Face Slip-On Flange ................................................................................... 1,710.29 416.42 

    For Work In Restricted Working Space, Add  277.62 
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. 
 40 05 23 23-1215 EA 12" 150#, Type 316 Stainless Steel Raised Face Slip-On Flange ................................................................................... 2,515.36 624.63 

    For Work In Restricted Working Space, Add  416.43 

XXXXXXX 
. 
 40 05 23 23-1216  300#, Type 316 Stainless Steel Raised Face Slip-On Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1217 EA 1/2" 300#, Type 316 Stainless Steel Raised Neck Slip-On Flange ..................................................................................... 179.58 53.29 
    For Work In Restricted Working Space, Add  35.53 

. 
 40 05 23 23-1218 EA 3/4" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ..................................................................................... 186.86 56.56 

    For Work In Restricted Working Space, Add  37.72 
. 

 40 05 23 23-1219 EA 1" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 199.32 62.17 
    For Work In Restricted Working Space, Add  41.45 

. 
 40 05 23 23-1220 EA 1-1/4" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange .................................................................................. 250.83 67.81 

    For Work In Restricted Working Space, Add  45.21 
. 

 40 05 23 23-1221 EA 1-1/2" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange .................................................................................. 266.24 74.75 
    For Work In Restricted Working Space, Add  49.84 

. 
 40 05 23 23-1222 EA 2" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 289.65 83.27 

    For Work In Restricted Working Space, Add  55.52 
. 

 40 05 23 23-1223 EA 2-1/2" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange .................................................................................. 447.57 106.47 
    For Work In Restricted Working Space, Add  70.99 

. 
 40 05 23 23-1224 EA 3" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 495.62 124.66 

    For Work In Restricted Working Space, Add  83.11 
. 

 40 05 23 23-1225 EA 4" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 643.75 149.38 
    For Work In Restricted Working Space, Add  99.59 

. 
 40 05 23 23-1226 EA 6" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 990.23 186.63 

    For Work In Restricted Working Space, Add  124.42 
. 

 40 05 23 23-1227 EA 8" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ..................................................................................... 1,444.56 312.32 
    For Work In Restricted Working Space, Add  208.22 

. 
 40 05 23 23-1228 EA 10" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ................................................................................... 2,373.63 416.42 

    For Work In Restricted Working Space, Add  277.62 
. 

 40 05 23 23-1229 EA 12" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ................................................................................... 3,148.17 624.63 
    For Work In Restricted Working Space, Add  416.43 

XXXXXXX 
. 
 40 05 23 23-1230  150#, Type 316 Stainless Steel Blind Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1231 EA 1/2", 150#, Type 316 Stainless Steel Raised Face Blind Flange .......................................................................................... 63.45 10.65 
    For Work In Restricted Working Space, Add  7.11 

. 
 40 05 23 23-1232 EA 3/4", 150#, Type 316 Stainless Steel Raised Face Blind Flange .......................................................................................... 71.77 11.30 

    For Work In Restricted Working Space, Add  7.54 
. 

 40 05 23 23-1233 EA 1", 150#, Type 316 Stainless Steel Raised Face Blind Flange ............................................................................................. 81.14 12.42 
    For Work In Restricted Working Space, Add  8.29 

. 
 40 05 23 23-1234 EA 1-1/4", 150#, Type 316 Stainless Steel Raised Face Blind Flange ....................................................................................... 95.71 13.84 

    For Work In Restricted Working Space, Add  9.23 
. 

 40 05 23 23-1235 EA 1-1/2", 150#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 106.52 18.70 
    For Work In Restricted Working Space, Add  12.47 

. 
 40 05 23 23-1236 EA 2", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 132.51 20.76 

    For Work In Restricted Working Space, Add  13.84 
. 

 40 05 23 23-1237 EA 2-1/2", 150#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 185.43 26.69 
    For Work In Restricted Working Space, Add  17.80 

. 
 40 05 23 23-1238 EA 3", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 222.23 37.41 

    For Work In Restricted Working Space, Add  24.94 
. 

 40 05 23 23-1239 EA 4", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 344.85 62.32 
    For Work In Restricted Working Space, Add  41.55 

. 
 40 05 23 23-1240 EA 6", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 489.15 80.14 

    For Work In Restricted Working Space, Add  53.43 
. 

 40 05 23 23-1241 EA 8", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 845.65 97.17 
    For Work In Restricted Working Space, Add  64.78 

. 
 40 05 23 23-1242 EA 10", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,108.96 116.61 

    For Work In Restricted Working Space, Add  77.73 
. 

 40 05 23 23-1243 EA 12", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,785.13 145.75 
    For Work In Restricted Working Space, Add  97.17 

. 
 40 05 23 23-1244 EA 14", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,124.41 182.19 

    For Work In Restricted Working Space, Add  121.46 
. 

 40 05 23 23-1245 EA 16", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,775.17 207.82 
    For Work In Restricted Working Space, Add  138.55 

. 
 40 05 23 23-1246 EA 18", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 3,262.87 260.27 

    For Work In Restricted Working Space, Add  173.52 
. 

 40 05 23 23-1247 EA 20", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 4,310.68 364.38 
    For Work In Restricted Working Space, Add  242.92 

. 
 40 05 23 23-1248 EA 24", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 6,290.67 520.53 

    For Work In Restricted Working Space, Add  347.03 

XXXXXXX 
. 
 40 05 23 23-1249  300#, Type 316 Stainless Steel Blind Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1250 EA 1/2", 300#, Type 316 Stainless Steel Raised Face Blind Flange .......................................................................................... 97.84 10.65 
    For Work In Restricted Working Space, Add  7.11 

. 
 40 05 23 23-1251 EA 3/4", 300#, Type 316 Stainless Steel Raised Face Blind Flange .......................................................................................... 99.29 11.30 

    For Work In Restricted Working Space, Add  7.54 
. 

 40 05 23 23-1252 EA 1", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 101.79 12.42 
    For Work In Restricted Working Space, Add  8.29 

. 
 40 05 23 23-1253 EA 1-1/4", 300#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 152.29 13.84 

    For Work In Restricted Working Space, Add  9.23 
. 

 40 05 23 23-1254 EA 1-1/2", 300#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 163.10 18.70 
    For Work In Restricted Working Space, Add  12.47 
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. 
 40 05 23 23-1255 EA 2", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 180.64 20.76 

    For Work In Restricted Working Space, Add  13.84 
. 

 40 05 23 23-1256 EA 2-1/2", 300#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 300.84 26.69 
    For Work In Restricted Working Space, Add  17.80 

. 
 40 05 23 23-1257 EA 3", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 332.27 37.41 

    For Work In Restricted Working Space, Add  24.94 
. 

 40 05 23 23-1258 EA 4", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 508.39 62.32 
    For Work In Restricted Working Space, Add  41.55 

. 
 40 05 23 23-1259 EA 6", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 926.31 80.14 

    For Work In Restricted Working Space, Add  53.43 
. 

 40 05 23 23-1260 EA 8", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................ 1,193.42 97.17 
    For Work In Restricted Working Space, Add  64.78 

. 
 40 05 23 23-1261 EA 10", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,143.73 116.61 

    For Work In Restricted Working Space, Add  77.73 
. 

 40 05 23 23-1262 EA 12", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,614.33 145.75 
    For Work In Restricted Working Space, Add  97.17 

. 
 40 05 23 23-1263 EA 14", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 3,774.34 182.19 

    For Work In Restricted Working Space, Add  121.46 
. 

 40 05 23 23-1264 EA 16", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 4,865.91 207.82 
    For Work In Restricted Working Space, Add  138.55 

. 
 40 05 23 23-1265 EA 18", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 6,366.63 260.27 

    For Work In Restricted Working Space, Add  173.52 
. 

 40 05 23 23-1266 EA 20", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 8,010.07 364.38 
    For Work In Restricted Working Space, Add  242.92 

. 
 40 05 23 23-1267 EA 24", 300#, Type 316 Stainless Steel Raised Face Blind Flange .................................................................................... 12,341.76 520.53 

    For Work In Restricted Working Space, Add  347.03 

XXXXXXX 
. 
 40 05 23 23-1268  Type 316 Seamless Annealed Tubing (40 05 23 23) 

Note: For high pressure air (8000 PSIG working pressure). 
. 
. 
 40 05 23 23-1269  Type 316 Seamless Annealed Tubing (40 05 23 23-1268) 
. 
. 

 40 05 23 23-1270 LF  3/8" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .065 Wall Thickness .............................................. 21.95  
. 

 40 05 23 23-1271 LF  1/2" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .083 Wall Thickness .............................................. 27.50  
. 

 40 05 23 23-1272 LF  3/4" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .120 Wall Thickness .............................................. 33.28  

XXXXXXX 
. 
 40 05 23 23-1273  Type 316 Seamless Annealed Tubing Fittings (40 05 23 23-1268) 

Note: Pressure rating 5000 PSI minimum. Includes front and back ferrules. 
. 
. 

 40 05 23 23-1274 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 71.06  
. 

 40 05 23 23-1275 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................... 80.68  
. 

 40 05 23 23-1276 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Tee With Front And Back Ferrules .................................... 124.10  
. 

 40 05 23 23-1277 EA 3/8" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ............................................................. 55.11  
. 

 40 05 23 23-1278 EA 3/8" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ................................................................. 91.06  
. 

 40 05 23 23-1279 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 70.40  
. 

 40 05 23 23-1280 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................... 84.78  
. 

 40 05 23 23-1281 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Branch Tee With Front And Back Ferrules ........................ 130.35  
. 

 40 05 23 23-1282 EA 1/2" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ............................................................. 82.46  
. 

 40 05 23 23-1283 EA 1/2" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ............................................................... 128.21  
. 

 40 05 23 23-1284 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 82.57  
. 

 40 05 23 23-1285 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................. 105.72  
. 

 40 05 23 23-1286 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Branch Tee With Front And Back Ferrules ........................ 173.69  
. 

 40 05 23 23-1287 EA 3/4" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ........................................................... 142.58  
. 

 40 05 23 23-1288 EA 3/4" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ............................................................... 176.41  

XXXXXXX 
. 
 40 05 23 23-1289  Valves For High Pressure Air (5,000 PSIG) (40 05 23 23-1268) 
. 
. 
 40 05 23 23-1290  Needle Valves (40 05 23 23-1289) 
. 
. 

 40 05 23 23-1291 EA  3/8" Tube Fitting Outside Diameter Stainless Steel With Needle Valve Cartridge .............................................................. 309.33  
. 

 40 05 23 23-1292 EA  1/2" Tube Fitting Outside Diameter Stainless Steel With Needle Valve Cartridge .............................................................. 488.08  

XXXXXXX 
. 
 40 05 23 23-1293  Safety Valve (Code Stamped) Work Pressure, 6,000 PSIG (40 05 23 23-1289) 
. 
. 

 40 05 23 23-1294 EA  1/4" NPT Inlet, Safety Valve Spring Loaded 316 Stainless Steel Construction ................................................................... 295.87  

XXXXXXX 
. 
 40 05 23 23-1295  Other Valves Working Pressure 6,000 PSI (40 05 23 23-1289) 
. 
. 

 40 05 23 23-1296 EA  1/4" NPT Pressure Reducing Valve Spring Loaded, Stainless Steel Body, 6,000 PSIG.................................................. 1,208.56  
. 

 40 05 23 23-1297 EA  1/4" NPT Pressure Gauge, Liquid Filled, 6,000 PSIG, Blow Out Back ............................................................................... 307.52  
. 

 40 05 23 23-1298 EA  Snubber 316 Stainless Steel Body, Rated For Design Pressure With Sinterec Element ...................................................... 62.09  
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40 05 23 Stainless Steel Process Pipe and Tubing 
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. 
43  Process Gas and Liquid Handling, Purification, and 

Storage Equipment 
. 
. 
 43 20  Liquid Handling Equipment (43) 
. 
. 
 43 23  Dry Location Liquid Pumps (43 20) 
. 
. 
 43 23 78  Controlled Volume Horizontal Reciprocating Pumps (43 23) 
. 
. 
 43 23 78 31  Controlled Volume Horizontal Mechanically-Coupled Diaphragm Simplex 

Reciprocating Pumps (43 23 78) 
. 
. 
 43 23 78 31-0001  Diaphragm Pump (43 23 78 31) 
. 
. 

 43 23 78 31-0002 EA  28 GPH Diaphragm Pump, Adjustable Flow 0-100% 250 PSI ......................................................................................... 4,469.73  

XXXXXXX 
. 
 43 24  Suspended Liquid Pumps (43 20) 
. 
. 
 43 24 41  Archimedes Screw Pumps (43 24) 
. 
. 
 43 24 41 23  Positive-Displacement Inclined Closed-casing Archimedes Screw-type 

Pumps (43 24 41) 
. 
. 
 43 24 41 23-0001  Positive Displacement Pump (43 24 41 23) 
. 
. 

 43 24 41 23-0002 EA  25 GPH Positive Displacement Pump, Adjustable Flow 0-100% 200 PSI Neoprene Packing ......................................... 3,675.29  

XXXXXXX 
. 
 43 40  Gas and Liquid Storage (43) 
. 
. 
 43 42  Pressurized Tanks And Vessels (43 40) 
. 
. 
 43 42 41  Metallic Specialty Pressure Tanks (43 42) 
. 
. 
 43 42 41 00-0001  L.P.G. Tanks With Regulator And Safety Controls (43 42 41) 
. 
. 

 43 42 41 00-0002 EA  250 Gallon Aboveground LP Gas Storage Tank .............................................................................................................. 1,994.04 125.84 
. 

 43 42 41 00-0003 EA  500 Gallon Aboveground LP Gas Storage Tank .............................................................................................................. 3,689.57 188.76 
. 

 43 42 41 00-0004 EA  1,000 Gallon Aboveground LP Gas Storage Tank ........................................................................................................... 5,284.42 201.35 

 
 
 
 

END OF SECTION 43 



43
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. 
50  Custom Standards And Assemblies 
. 
. 
 50 89  CALTRANs Custom Standards And Assemblies (50) 
. 
. 
 50 89 80  CALTRANs Construction Performance Requirements (50 89) 

Note: Refer to www.dot.ca.gov for CALTRANs Standard Plans and Specifications 
. 
. 
 50 89 81  CALTRANS DIVISION I - GENERAL PROVISIONS (50 89 80) 
. 
. 
 50 89 81 01  PAYMENT (50 89 81) 

Note: Includes equipment mobilization, hauling over 25 miles, overtime, specialty labor, speciality equipment, 
reimbursables and permits per CALTRAN Standard. See CSI section 01 22 16 00-0003 for Reimbursable fees and 
permits, 01 22 20 00-0000 for specialty labor, 01 22 23 00-0000 for speacility equipment, 01 71 13 00-0000 for 
equipment mobilization, 01 74 19 00-0050 for hauling >25 miles. 

. 

. 
 50 89 81 01-0001 EA CALTRANS 999990 MOBILIZATION ..................................................................................................................................... 0.00  

Note: (One Time Per Job) See CSI section 01 71 13 00-0000 for mobilization of equipment. 

XXXXXXX 
. 
 50 89 82  CALTRANS DIVISION II - GENERAL CONSTRUCTION (50 89 80) 
. 
. 
 50 89 82 12  TEMPORARY TRAFFIC CONTROL (50 89 82) 

Note: Includes flagging, apparel, temporary traffic control devices, and equipment for flaggers, must comply with the 
latest California MUTCD per CALTRANS Standard. 

. 

. 
 50 89 82 12-0001 EA CALTRANS 120110 FLASHING ARROW SIGN ............................................................................................................. 1,217.19  

. 
 50 89 82 12-0002 EA CALTRANS 120116 TYPE II BARRICADE........................................................................................................................... 41.14  

. 
 50 89 82 12-0003 EA CALTRANS 120119 TRAFFIC CONE .................................................................................................................................. 11.53  

. 
 50 89 82 12-0004 EA CALTRANS 120120 TYPE III BARRICADE.......................................................................................................................... 79.95  

. 
 50 89 82 12-0005 EA CALTRANS 120140 BARRICADE (LEFT IN PLACE) .......................................................................................................... 72.27  

. 
 50 89 82 12-0006 SF CALTRANS 120149 TEMPORARY PAVEMENT MARKING (PAINT) .................................................................................... 3.36  

. 
 50 89 82 12-0007 LF CALTRANS 120151 TEMPORARY TRAFFIC STRIPE (TAPE) ............................................................................................. 4.83  

. 
 50 89 82 12-0008 SF CALTRANS 120152 TEMPORARY PAVEMENT MARKING (TAPE) ................................................................................... 12.06  

. 
 50 89 82 12-0009 LF CALTRANS 120159 TEMPORARY TRAFFIC STRIPE (PAINT) ............................................................................................ 0.74  

. 
 50 89 82 12-0010 EA CALTRANS 120165 CHANNELIZER (SURFACE MOUNTED) ............................................................................................ 28.53  

. 
 50 89 82 12-0011 EA CALTRANS 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) ............................................................... 64.07  

. 
 50 89 82 12-0012 EA CALTRANS 120182 PORTABLE DELINEATOR .................................................................................................................. 22.75  

. 
 50 89 82 12-0013 EA CALTRANS 120198 PLASTIC TRAFFIC DRUMS ................................................................................................................ 34.51  

. 
 50 89 82 12-0014 EA CALTRANS 120200 FLASHING BEACON (PORTABLE) .................................................................................................... 42.28  

. 
 50 89 82 12-0015 EA CALTRANS 120300 TEMPORARY PAVEMENT MARKER ................................................................................................... 3.32  

. 
 50 89 82 12-0016 MO CALTRANS 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) ....................................................................... 2,685.96  

. 
 50 89 82 12-0017 MO CALTRANS 129100 TEMPORARY CRASH CUSHION MODULE ..................................................................................... 642.48  

XXXXXXX 
. 
 50 89 82 13  WATER POLLUTION CONTROL (50 89 82) 

Note: Includes preventing, controlling, and abating water pollution within waters of the State per CALTRANS Standard. 
. 
. 

 50 89 82 13-0001 EA CALTRANS 130310 RAIN EVENT ACTION PLAN ............................................................................................................ 546.48  
. 

 50 89 82 13-0002 EA CALTRANS 130320 STORM WATER SAMPLING AND ANALYSIS DAY ......................................................................... 443.96  
. 

 50 89 82 13-0003 EA CALTRANS 130330 STORM WATER ANNUAL REPORT.............................................................................................. 2,185.92  
. 

 50 89 82 13-0004 SY CALTRANS 130500 TEMPORARY EROSION CONTROL BLANKET ................................................................................... 5.37  
. 

 50 89 82 13-0005 EA CALTRANS 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) ......................................................... 823.59  
. 

 50 89 82 13-0006 SY CALTRANS 130510 TEMPORARY MULCH .......................................................................................................................... 4.72  
. 

 50 89 82 13-0007 SY CALTRANS 130520 TEMPORARY HYDRAULIC MULCH ..................................................................................................... 0.91  
. 

 50 89 82 13-0008 SY CALTRANS 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) ........................................................ 0.43  
. 

 50 89 82 13-0009 SY CALTRANS 130535 TEMPORARY HYDRAULIC MULCH (CEMENTITIOUS BINDER) ...................................................... 12.55  
. 

 50 89 82 13-0010 SY CALTRANS 130540 TEMPORARY TACKED STRAW ........................................................................................................... 0.30  
. 

 50 89 82 13-0011 SY CALTRANS 130550 TEMPORARY HYDROSEED ................................................................................................................ 0.91  
. 

 50 89 82 13-0012 SY CALTRANS 130560 TEMPORARY SOIL BINDER ................................................................................................................ 0.50  
. 

 50 89 82 13-0013 SY CALTRANS 130570 TEMPORARY COVER .......................................................................................................................... 7.33  
. 

 50 89 82 13-0014 EA CALTRANS 130620 TEMPORARY DRAINAGE INLET PROTECTION ............................................................................... 91.28  
. 

 50 89 82 13-0015 LF CALTRANS 130640 TEMPORARY FIBER ROLL ................................................................................................................ 10.18  
Note: 12" Diameter, Type 1 

    For >1,000 To 10,000, Deduct  -0.91 
    For >10,000, Deduct  -1.55 
    For 9" Diameter, Deduct  -1.38 

. 
 50 89 82 13-0016 LF CALTRANS 130640 TEMPORARY FIBER ROLL .................................................................................................................. 8.58  

Note: 12" Diameter, Type 2 
    For >1,000 To 10,000, Deduct  -0.67 
    For >10,000, Deduct  -1.15 
    For 9" Diameter, Deduct  -1.38 

. 
 50 89 82 13-0017 LF CALTRANS 130650 TEMPORARY GRAVEL BAG BERM ................................................................................................... 13.10  

. 
 50 89 82 13-0018 LF CALTRANS 130670 TEMPORARY REINFORCED SILT FENCE .......................................................................................... 8.75  

. 
 50 89 82 13-0019 LF CALTRANS 130680 TEMPORARY SILT FENCE .................................................................................................................. 2.47  

. 
 50 89 82 13-0020 LF CALTRANS 130690 TEMPORARY STRAW BALE BARRIER ............................................................................................... 4.65  

. 
 50 89 82 13-0021 EA CALTRANS 130710 TEMPORARY CONSTRUCTION ENTRANCE ............................................................................... 1,633.11  

. 
 50 89 82 13-0022 SY CALTRANS 130720 TEMPORARY CONSTRUCTION ROADWAY ..................................................................................... 39.40  

. 
 50 89 82 13-0023 EA CALTRANS 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY ....................................................................... 443.96  

. 
 50 89 82 13-0024 EA CALTRANS 131104 WATER QUALITY MONITORING REPORT ..................................................................................... 751.41  

. 
 50 89 82 13-0025 EA CALTRANS 131105 WATER QUALITY ANNUAL REPORT .............................................................................................. 804.54  

XXXXXXX 
. 
 50 89 83  CALTRANS DIVISION III - GRADING (50 89 80) 
. 
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. 
 50 89 83 17  GENERAL (50 89 83) 

Note: Includes clear all construction areas above original ground of (1) all vegetation such as trees, logs, upturned 
stumps, roots of downed trees, brush, grass, and weeds and (2) other objectionable material including concrete, 
masonry, and debris. Grub all construction areas to a depth necessary to remove all trees, existing stumps, roots, buried 
logs, and other objectionable material, except embankment areas where the grading plane is 2 feet or more above 
original ground per CALTRAN Standard. 

. 

. 
 50 89 83 17-0001 ACR CALTRANS 170105 CLEARING AND GRUBBING (ACRE) .......................................................................................... 12,473.19  

Note: Includes grub and removal of stump.  In embankment areas where the grading plane is 2 feet or more 
above original ground, cut off trees, stumps, and roots not more than 1 foot above original ground, except 
remove trees, stumps, and roots completely where work includes any of the following: 1. Structure construction, 
2. Pile construction, 3. Subdrainage trench excavation, 4. Removal of unsuitable material, 5. Cutting into slopes 
of original hillsides, old or new fill 

XXXXXXX 
. 
 50 89 83 19  EARTHWORK (50 89 83) 

Note: Includes earthwork activities includes removal of unsuitable material or a buried man-made object if the removal is 
described. Excavate and dispose of unsuitable material encountered below the natural ground surface in embankment 
areas or below the grading plane in excavation areas.  Backfill the space resulting from excavating unsuitable material 
with material suitable for the planned use. Place and compact suitable material.  Remove and dispose of a buried man-
made object encountered in an excavation as part of the excavation work.  Roadway excavation consists of all 
excavation involved in the grading and construction of the roadway except structure excavation per CALTRAN Standard. 

. 

. 
 50 89 83 19-0001 CY CALTRANS 190101 ROADWAY EXCAVATION .................................................................................................................. 20.10  

    For >1,000, Deduct  -3.02 
. 

 50 89 83 19-0002 CY CALTRANS 190161 ROCK EXCAVATION .......................................................................................................................... 37.78  
. 

 50 89 83 19-0003 TON CALTRANS 190185 SHOULDER BACKING ...................................................................................................................... 122.60  
. 

 50 89 83 19-0004 CY CALTRANS 192502 SAND BEDDING .................................................................................................................................. 41.89  
    For Up To 8, Add  8.38 
    For >8 To 16, Add  4.19 
    For >48 To 64, Deduct  -2.98 
    For >64 To 96, Deduct  -5.07 
    For >96, Deduct  -7.17 

. 
 50 89 83 19-0005 CY CALTRANS 193118 CONCRETE BACKFILL ..................................................................................................................... 231.04  

. 
 50 89 83 19-0006 CY CALTRANS 198010 IMPORTED BORROW (CY) ................................................................................................................ 85.23  

. 
 50 89 83 19-0007 TON CALTRANS 198011 IMPORTED BORROW (TON) ............................................................................................................ 119.34  

. 
 50 89 83 19-0008 SY CALTRANS 198206 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1 .................................................................... 5.79  

    For Up To 50, Add  1.21 
    For >50 To 150, Add  0.90 
    For >150 To 250, Add  0.60 
    For >250 To 500, Add  0.30 

. 
 50 89 83 19-0009 SY CALTRANS 198207 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A2 .................................................................... 2.38  

    For Up To 50, Add  0.52 
    For >50 To 150, Add  0.38 
    For >150 To 250, Add  0.25 
    For >250 To 500, Add  0.13 

. 
 50 89 83 19-0010 SY CALTRANS 198208 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B1 .................................................................... 6.75  

    For Up To 50, Add  1.40 
    For >50 To 150, Add  1.05 
    For >150 To 250, Add  0.69 
    For >250 To 500, Add  0.35 

. 
 50 89 83 19-0011 SY CALTRANS 198209 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2 .................................................................... 3.27  

    For Up To 50, Add  0.69 
    For >50 To 150, Add  0.52 
    For >150 To 250, Add  0.34 
    For >250 To 500, Add  0.17 

. 
 50 89 83 19-0012 SY CALTRANS 198210 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3 .................................................................... 3.08  

    For Up To 50, Add  0.67 
    For >50 To 150, Add  0.50 
    For >150 To 250, Add  0.33 
    For >250 To 500, Add  0.16 

. 
 50 89 83 19-0013 SY CALTRANS 198215 SUBGRADE ENHANCEMENT GEOGRID ............................................................................................ 5.15  

    For Up To 50, Add  1.13 
    For >50 To 150, Add  0.84 
    For >150 To 250, Add  0.55 
    For >250 To 500, Add  0.27 

. 
 50 89 83 19-0014 SY CALTRANS 198250 GEOSYNTHETIC REINFORCEMENT .................................................................................................. 2.06  

XXXXXXX 
. 
 50 89 83 20  LANDSCAPE (50 89 83) 

Note: Includes materials and placement per CALTRAN Standard. Underground pipe includes pipe, fittings, trenching, 
backfill and compaction.  Aboveground pipe include pipe, fittings and supports. 

. 

. 
 50 89 83 20-0001 SF CALTRANS 200114 ROCK BLANKET ................................................................................................................................. 13.29  

    For >5,000, Deduct  -1.82 
. 

 50 89 83 20-0002 SY CALTRANS 200122 WEED GERMINATION .......................................................................................................................... 0.59  
. 

 50 89 83 20-0003 SY CALTRANS 200123 CULTIVATION ....................................................................................................................................... 2.62  
. 

 50 89 83 20-0004 LB CALTRANS 202004 IRON SULFATE (LB) ............................................................................................................................. 6.77  
. 

 50 89 83 20-0005 CY CALTRANS 202006 SOIL AMENDMENT ........................................................................................................................... 110.23  
. 

 50 89 83 20-0006 EA CALTRANS 202026 RELOCATE BACKFLOW PREVENTER ASSEMBLY .................................................................... 1,024.72  
. 

 50 89 83 20-0007 EA CALTRANS 202027 RELOCATE WATER METER ......................................................................................................... 1,024.72  
. 

 50 89 83 20-0008 EA CALTRANS 202028 RELOCATE IRRIGATION CONTROLLER ..................................................................................... 1,269.56  
. 

 50 89 83 20-0009 LB CALTRANS 202037 ORGANIC FERTILIZER ......................................................................................................................... 6.87  
. 

 50 89 83 20-0010 EA CALTRANS 202038 PACKET FERTILIZER ........................................................................................................................... 1.07  
. 

 50 89 83 20-0011 LB CALTRANS 202039 SLOW-RELEASE FERTILIZER ............................................................................................................. 3.55  
. 

 50 89 83 20-0012 EA CALTRANS 204003 PLANT (GROUP C) (6' To 8' B&B) .................................................................................................... 392.56  
. 

 50 89 83 20-0013 EA CALTRANS 204003 PLANT (GROUP C) (10' To 14'  B&B) ............................................................................................... 721.41  
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. 
 50 89 83 20-0014 EA CALTRANS 204003 PLANT (GROUP C) (16' To 20' B&B) ............................................................................................. 1,113.54  

. 
 50 89 83 20-0015 EA CALTRANS 204003 PLANT (GROUP C) (22' To 26' B&B) ............................................................................................. 1,727.03  

. 
 50 89 83 20-0016 EA CALTRANS 204005 PLANT (GROUP E) ............................................................................................................................... 3.15  

    For >100 To 1,000, Deduct  -0.18 
    For >1,000 To 5,000, Deduct  -0.29 
    For >5,000, Deduct  -0.36 

. 
 50 89 83 20-0017 EA CALTRANS 204006 PLANT (GROUP F) ............................................................................................................................... 2.16  

    For >100 To 1,000, Deduct  -0.14 
    For >1,000 To 5,000, Deduct  -0.22 
    For >5,000, Deduct  -0.28 

. 
 50 89 83 20-0018 EA CALTRANS 204008 PLANT (GROUP H) ............................................................................................................................... 5.95  

    For >10 To 100, Deduct  -0.60 
    For >100 To 1,000, Deduct  -1.34 
    For >1,000 To 10,000, Deduct  -2.08 
    For >10,000 To 25,000, Deduct  -2.98 
    For >25,000, Deduct  -4.17 

. 
 50 89 83 20-0019 EA CALTRANS 204009 PLANT (GROUP I) ............................................................................................................................... 22.31  

    For >100 To 1,000, Deduct  -1.51 
    For >1,000 To 5,000, Deduct  -2.47 
    For >5,000, Deduct  -3.02 

. 
 50 89 83 20-0020 EA CALTRANS 204011 PLANT (GROUP K) ........................................................................................................................... 527.97  

. 
 50 89 83 20-0021 EA CALTRANS 204013 PLANT (GROUP M) ............................................................................................................................... 7.57  

    For >100 To 1,000, Deduct  -0.44 
    For >1,000 To 5,000, Deduct  -0.69 
    For >5,000, Deduct  -0.88 

. 
 50 89 83 20-0022 EA CALTRANS 204015 PLANT (GROUP S) ............................................................................................................................... 8.37  

    For >100 To 1,000, Deduct  -0.52 
    For >1,000 To 5,000, Deduct  -0.84 
    For >5,000, Deduct  -1.05 

. 
 50 89 83 20-0023 EA CALTRANS 204020 PLANT (GROUP P) ............................................................................................................................... 7.18  

    For >100 To 1,000, Deduct  -0.41 
    For >1,000 To 5,000, Deduct  -0.64 
    For >5,000, Deduct  -0.82 

. 
 50 89 83 20-0024 EA CALTRANS 204030 TRANSPLANT TREE...................................................................................................................... 3,661.54  

    For >5 To 10, Deduct  -183.08 
    For >10 To 20, Deduct  -366.15 
    For >20, Deduct  -549.23 

. 
 50 89 83 20-0025 EA CALTRANS 204035 PLANT (GROUP A) ............................................................................................................................. 30.23  

. 
 50 89 83 20-0026 EA CALTRANS 204036 PLANT (GROUP B) ............................................................................................................................. 76.79  

. 
 50 89 83 20-0027 EA CALTRANS 204038 PLANT (GROUP U) ........................................................................................................................... 201.03  

. 
 50 89 83 20-0028 SY CALTRANS 204045 SOD ..................................................................................................................................................... 19.79  

. 
 50 89 83 20-0029 SF CALTRANS 205033 GRAVEL MULCH .................................................................................................................................. 1.06  

. 
 50 89 83 20-0030 SF CALTRANS 205034 DECOMPOSED GRANITE .................................................................................................................... 1.59  

. 
 50 89 83 20-0031 CY CALTRANS 205035 WOOD MULCH ................................................................................................................................. 108.55  

    For >5 To 20, Deduct  -8.79 
    For >20 To 50, Deduct  -13.19 
    For >50, Deduct  -18.62 

. 
 50 89 83 20-0032 EA CALTRANS 205051 FOLIAGE PROTECTOR ...................................................................................................................... 36.89  

. 
 50 89 83 20-0033 EA CALTRANS 205052 ROOT PROTECTOR ........................................................................................................................... 25.98  

. 
 50 89 83 20-0034 LF CALTRANS 205062 ROOT BARRIER ................................................................................................................................. 11.91  

. 
 50 89 83 20-0035 LF CALTRANS 206005 EDGING............................................................................................................................................... 16.24  

. 
 50 89 83 20-0036 EA CALTRANS 206561 3/4" REMOTE CONTROL VALVE ..................................................................................................... 377.05  

. 
 50 89 83 20-0037 EA CALTRANS 206562 1" REMOTE CONTROL VALVE ........................................................................................................ 574.28  

. 
 50 89 83 20-0038 EA CALTRANS 206563 1 1/4" REMOTE CONTROL VALVE .................................................................................................. 628.13  

. 
 50 89 83 20-0039 EA CALTRANS 206564 1 1/2" REMOTE CONTROL VALVE .................................................................................................. 686.59  

. 
 50 89 83 20-0040 EA CALTRANS 206565 2" REMOTE CONTROL VALVE ........................................................................................................ 763.57  

. 
 50 89 83 20-0041 EA CALTRANS 206566 2 1/2" REMOTE CONTROL VALVE ............................................................................................... 1,187.09  

. 
 50 89 83 20-0042 EA CALTRANS 206567 3" REMOTE CONTROL VALVE ..................................................................................................... 1,610.61  

. 
 50 89 83 20-0043 EA CALTRANS 206571 REMOTE CONTROL VALVE WITH PRESSURE REGULATOR ...................................................... 847.98  

. 
 50 89 83 20-0044 EA CALTRANS 206630 3/4" WYE STRAINER ASSEMBLY .................................................................................................... 323.19  

. 
 50 89 83 20-0045 EA CALTRANS 206631 1" WYE STRAINER ASSEMBLY ....................................................................................................... 350.78  

. 
 50 89 83 20-0046 EA CALTRANS 206632 1 1/4" WYE STRAINER ASSEMBLY ................................................................................................. 391.38  

. 
 50 89 83 20-0047 EA CALTRANS 206633 1 1/2" WYE STRAINER ASSEMBLY ................................................................................................. 415.87  

. 
 50 89 83 20-0048 EA CALTRANS 206634 2" WYE STRAINER ASSEMBLY ....................................................................................................... 497.10  

. 
 50 89 83 20-0049 EA CALTRANS 206635 2-1/2" WYE STRAINER ASSEMBLY ................................................................................................. 758.30  

. 
 50 89 83 20-0050 EA CALTRANS 206636 3" WYE STRAINER ASSEMBLY ....................................................................................................... 863.91  

. 
 50 89 83 20-0051 EA CALTRANS 206747 4 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ......................................................... 819.56  

. 
 50 89 83 20-0052 EA CALTRANS 206749 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ...................................................... 1,137.55  

. 
 50 89 83 20-0053 EA CALTRANS 206751 12 STATION IRRIGATION CONTROLLER (WALL MOUNTED) .................................................... 1,511.96  

. 
 50 89 83 20-0054 EA CALTRANS 206757 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 1,933.85  

. 
 50 89 83 20-0055 EA CALTRANS 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 2,570.70  

. 
 50 89 83 20-0056 EA CALTRANS 206759 30-42 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 3,204.56  

. 
 50 89 83 20-0057 LF CALTRANS 207050 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................... 10.35  

    For >1,000, Deduct  -0.52 
. 

 50 89 83 20-0058 LF CALTRANS 207051 3/4" COPPER PIPE (SUPPLY LINE) ................................................................................................... 13.78  
    For >1,000, Deduct  -0.69 

. 
 50 89 83 20-0059 LF CALTRANS 207052 1" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 17.20  

    For >1,000, Deduct  -0.86 
. 

 50 89 83 20-0060 LF CALTRANS 207053 1 1/4" COPPER PIPE (SUPPLY LINE) ................................................................................................ 22.10  
    For >1,000, Deduct  -1.11 

. 
 50 89 83 20-0061 LF CALTRANS 207054 1 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................ 26.74  

    For >1,000, Deduct  -1.34 
. 

 50 89 83 20-0062 LF CALTRANS 207055 2" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 36.57  
    For >1,000, Deduct  -1.83 
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. 
 50 89 83 20-0063 LF CALTRANS 207056 3" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 70.36  

    For >1,000, Deduct  -3.52 
. 

 50 89 83 20-0064 LF CALTRANS 207057 4" COPPER PIPE (SUPPLY LINE) .................................................................................................... 112.66  
    For >1,000, Deduct  -5.63 

. 
 50 89 83 20-0065 LF CALTRANS 207058 2 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................ 48.58  

    For >1,000, Deduct  -2.43 
. 

 50 89 83 20-0066 LF CALTRANS 208001 1/2" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................... 12.37  
    For >1,000, Deduct  -0.62 

. 
 50 89 83 20-0067 LF CALTRANS 208002 3/4" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................... 14.59  

    For >1,000, Deduct  -0.73 
. 

 50 89 83 20-0068 LF CALTRANS 208003 1" GALVANIZED PIPE (SUPPLY LINE) .............................................................................................. 17.42  
    For >1,000, Deduct  -0.87 

. 
 50 89 83 20-0069 LF CALTRANS 208004 1 1/4" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................ 20.94  

    For >1,000, Deduct  -1.05 
. 

 50 89 83 20-0070 LF CALTRANS 208005 1 1/2" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................ 24.45  
    For >1,000, Deduct  -1.22 

. 
 50 89 83 20-0071 LF CALTRANS 208006 2" GALVANIZED PIPE (SUPPLY LINE) .............................................................................................. 31.22  

    For >1,000, Deduct  -1.56 
. 

 50 89 83 20-0072 LF CALTRANS 208007 2 1/2" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................ 49.19  
    For >1,000, Deduct  -2.46 

. 
 50 89 83 20-0073 LF CALTRANS 208008 3" GALVANIZED PIPE (SUPPLY LINE) .............................................................................................. 67.71  

    For >1,000, Deduct  -3.39 
. 

 50 89 83 20-0074 LF CALTRANS 208009 4" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................ 105.99  
    For >1,000, Deduct  -5.30 

. 
 50 89 83 20-0075 LF CALTRANS 208026 2" SUPPLY LINE (BRIDGE) ................................................................................................................ 47.48  

. 
 50 89 83 20-0076 LF CALTRANS 208027 2 1/2" SUPPLY LINE (BRIDGE) .......................................................................................................... 59.61  

. 
 50 89 83 20-0077 LF CALTRANS 208028 3" SUPPLY LINE (BRIDGE) ................................................................................................................ 73.49  

. 
 50 89 83 20-0078 LF CALTRANS 208029 4" SUPPLY LINE (BRIDGE) .............................................................................................................. 108.62  

. 
 50 89 83 20-0079 LF CALTRANS 208030 6" SUPPLY LINE (BRIDGE) .............................................................................................................. 282.28  

. 
 50 89 83 20-0080 LF CALTRANS 208033 8" SUPPLY LINE (BRIDGE) .............................................................................................................. 639.67  

. 
 50 89 83 20-0081 LF CALTRANS 208042 2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 35.53  

. 
 50 89 83 20-0082 LF CALTRANS 208043 2 1/2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ....................................................... 53.62  

. 
 50 89 83 20-0083 LF CALTRANS 208044 3" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 65.95  

. 
 50 89 83 20-0084 LF CALTRANS 208046 4" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ........................................................... 105.59  

. 
 50 89 83 20-0085 LF CALTRANS 208220 1/2" DRIP IRRIGATION TUBING ........................................................................................................... 2.29  

. 
 50 89 83 20-0086 LF CALTRANS 208221 3/4" DRIP IRRIGATION TUBING ........................................................................................................... 2.45  

. 
 50 89 83 20-0087 EA CALTRANS 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET .................................................................. 3,547.14  

. 
 50 89 83 20-0088 EA CALTRANS 208422 3/4" BACKFLOW PREVENTER ASSEMBLY ................................................................................. 1,959.12  

. 
 50 89 83 20-0089 EA CALTRANS 208423 1" BACKFLOW PREVENTER ASSEMBLY .................................................................................... 2,070.15  

. 
 50 89 83 20-0090 EA CALTRANS 208424 1 1/4" BACKFLOW PREVENTER ASSEMBLY .............................................................................. 2,721.76  

. 
 50 89 83 20-0091 EA CALTRANS 208425 1 1/2" BACKFLOW PREVENTER ASSEMBLY .............................................................................. 2,963.67  

. 
 50 89 83 20-0092 EA CALTRANS 208426 2" BACKFLOW PREVENTER ASSEMBLY .................................................................................... 3,942.52  

. 
 50 89 83 20-0093 EA CALTRANS 208427 2 1/2" BACKFLOW PREVENTER ASSEMBLY .............................................................................. 8,731.48  

. 
 50 89 83 20-0094 EA CALTRANS 208428 3" BACKFLOW PREVENTER ASSEMBLY .................................................................................. 10,130.22  

. 
 50 89 83 20-0095 EA CALTRANS 208429 4" BACKFLOW PREVENTER ASSEMBLY .................................................................................. 10,977.13  

. 
 50 89 83 20-0096 EA CALTRANS 208440 BACKFLOW PREVENTER ENCLOSURE ...................................................................................... 2,782.80  

. 
 50 89 83 20-0097 EA CALTRANS 208442 FLOW SENSOR ............................................................................................................................. 1,587.56  

. 
 50 89 83 20-0098 EA CALTRANS 208447 POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) .......................................................................... 78.83 12.29 

. 
 50 89 83 20-0099 EA CALTRANS 208448 RISER SPRINKLER ASSEMBLY ........................................................................................................ 49.57 12.29 

. 
 50 89 83 20-0100 EA CALTRANS 208449 POP-UP SPRINKLER ASSEMBLY ...................................................................................................... 48.72 12.29 

. 
 50 89 83 20-0101 EA CALTRANS 208562 CAM COUPLER ASSEMBLY ............................................................................................................ 420.13  

. 
 50 89 83 20-0102 EA CALTRANS 208569 1/2" GATE VALVE ............................................................................................................................. 291.70  

. 
 50 89 83 20-0103 EA CALTRANS 208570 3/4" GATE VALVE ............................................................................................................................. 309.90  

. 
 50 89 83 20-0104 EA CALTRANS 208572 1" GATE VALVE ................................................................................................................................ 338.68  

. 
 50 89 83 20-0105 EA CALTRANS 208573 1 1/4" GATE VALVE .......................................................................................................................... 373.60  

. 
 50 89 83 20-0106 EA CALTRANS 208574 1 1/2" GATE VALVE .......................................................................................................................... 398.63  

. 
 50 89 83 20-0107 EA CALTRANS 208575 2" GATE VALVE ................................................................................................................................ 454.23  

. 
 50 89 83 20-0108 EA CALTRANS 208576 2 1/2" GATE VALVE .......................................................................................................................... 739.77  

. 
 50 89 83 20-0109 EA CALTRANS 208588 3" GATE VALVE ................................................................................................................................ 833.49  

. 
 50 89 83 20-0110 EA CALTRANS 208589 4" GATE VALVE ............................................................................................................................. 1,113.89  

. 
 50 89 83 20-0111 EA CALTRANS 208590 6" GATE VALVE ............................................................................................................................. 1,499.87  

. 
 50 89 83 20-0112 EA CALTRANS 208591 8" GATE VALVE ............................................................................................................................. 2,171.01  

. 
 50 89 83 20-0113 LF CALTRANS 208593 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ......................................................................... 6.02  

    For >1,000, Deduct  -0.30 
    For Schedule 80, Add  0.13 

. 
 50 89 83 20-0114 LF CALTRANS 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ......................................................................... 6.15  

    For >1,000, Deduct  -0.31 
    For Schedule 80, Add  0.17 

. 
 50 89 83 20-0115 LF CALTRANS 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ............................................................................ 6.87  

    For >1,000, Deduct  -0.34 
    For Schedule 80, Add  0.27 

. 
 50 89 83 20-0116 LF CALTRANS 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ...................................................................... 8.07  

    For >1,000, Deduct  -0.40 
    For Schedule 80, Add  0.40 

. 
 50 89 83 20-0117 LF CALTRANS 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ...................................................................... 8.24  

    For >1,000, Deduct  -0.41 
    For Schedule 80, Add  0.54 

. 
 50 89 83 20-0118 LF CALTRANS 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ............................................................................ 9.64  

    For >1,000, Deduct  -0.48 
    For Schedule 80, Add  0.90 

. 
 50 89 83 20-0119 LF CALTRANS 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .................................................................... 11.49  

    For >1,000, Deduct  -0.57 
    For Schedule 80, Add  1.17 



 

 Custom Standards And Assemblies 50 

50
 

CALTRANs Custom Standards And Assemblies 50 89 
CALTRANs Construction Performance Requirements 50 89 80 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 50 - 5 

. 
 50 89 83 20-0120 LF CALTRANS 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 14.83  

    For >1,000, Deduct  -0.74 
    For Schedule 80, Add  1.64 

. 
 50 89 83 20-0121 LF CALTRANS 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 18.49  

    For >1,000, Deduct  -0.92 
    For Schedule 80, Add  2.51 

. 
 50 89 83 20-0122 LF CALTRANS 208602 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 24.98  

    For >1,000, Deduct  -1.25 
    For Schedule 80, Add  5.59 

. 
 50 89 83 20-0123 LF CALTRANS 208603 8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 29.73  

    For >1,000, Deduct  -1.49 
    For Schedule 80, Add  8.57 

. 
 50 89 83 20-0124 LF CALTRANS 208604 10" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ........................................................................ 58.46  

    For >1,000, Deduct  -2.92 
    For Schedule 80, Add  26.66 

. 
 50 89 83 20-0125 LF CALTRANS 208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 10.11  

    For >1,000, Deduct  -0.51 
. 

 50 89 83 20-0126 LF CALTRANS 208606 2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) .......................................................................... 12.25  
    For >1,000, Deduct  -0.61 

. 
 50 89 83 20-0127 LF CALTRANS 208607 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 14.83  

    For >1,000, Deduct  -0.74 
. 

 50 89 83 20-0128 LF CALTRANS 208608 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 18.49  
    For >1,000, Deduct  -0.92 

. 
 50 89 83 20-0129 LF CALTRANS 208609 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 25.32  

    For >1,000, Deduct  -1.27 
. 

 50 89 83 20-0130 EA CALTRANS 208631 3/4" PRESSURE RELIEF VALVE ...................................................................................................... 912.12  
. 

 50 89 83 20-0131 EA CALTRANS 208632 1 1/2" PRESSURE RELIEF VALVE ................................................................................................ 1,348.31  
. 

 50 89 83 20-0132 EA CALTRANS 208633 1" PRESSURE RELIEF VALVE ...................................................................................................... 1,087.14  
. 

 50 89 83 20-0133 EA CALTRANS 208634 2" PRESSURE RELIEF VALVE ...................................................................................................... 1,542.85  
. 

 50 89 83 20-0134 EA CALTRANS 208640 PRESSURE REGULATING VALVE (3/4") ......................................................................................... 270.40  
. 

 50 89 83 20-0135 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1") ............................................................................................ 356.25  
. 

 50 89 83 20-0136 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1-1/4")...................................................................................... 611.71  
. 

 50 89 83 20-0137 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1-1/2")...................................................................................... 830.51  
. 

 50 89 83 20-0138 EA CALTRANS 208640 PRESSURE REGULATING VALVE (2") ......................................................................................... 1,189.95  
. 

 50 89 83 20-0139 EA CALTRANS 208649 QUICK COUPLING VALVE ............................................................................................................... 491.05  
. 

 50 89 83 20-0140 EA CALTRANS 208670 1/2" CHECK VALVE .......................................................................................................................... 305.80  
. 

 50 89 83 20-0141 EA CALTRANS 208670 3/4" CHECK VALVE .......................................................................................................................... 327.55  
. 

 50 89 83 20-0142 EA CALTRANS 208670 1" CHECK VALVE ............................................................................................................................. 357.03  
. 

 50 89 83 20-0143 EA CALTRANS 208670 1 1/4" CHECK VALVE ....................................................................................................................... 402.44  
. 

 50 89 83 20-0144 EA CALTRANS 208670 1 1/2" CHECK VALVE ....................................................................................................................... 449.52  
. 

 50 89 83 20-0145 EA CALTRANS 208670 2" CHECK VALVE ............................................................................................................................. 512.04  
. 

 50 89 83 20-0146 EA CALTRANS 208670 2 1/2" CHECK VALVE ....................................................................................................................... 801.37  
. 

 50 89 83 20-0147 EA CALTRANS 208670 3" CHECK VALVE ............................................................................................................................. 866.53  
. 

 50 89 83 20-0148 EA CALTRANS 208670 4" CHECK VALVE .......................................................................................................................... 1,249.29  
. 

 50 89 83 20-0149 EA CALTRANS 208670 6" CHECK VALVE .......................................................................................................................... 1,784.78  
. 

 50 89 83 20-0150 EA CALTRANS 208670 8" CHECK VALVE .......................................................................................................................... 3,595.03  
. 

 50 89 83 20-0151 EA CALTRANS 208683 1/2" BALL VALVE .............................................................................................................................. 273.32  
. 

 50 89 83 20-0152 EA CALTRANS 208683 3/4" BALL VALVE .............................................................................................................................. 298.93  
. 

 50 89 83 20-0153 EA CALTRANS 208683 1" BALL VALVE ................................................................................................................................. 308.95  
. 

 50 89 83 20-0154 EA CALTRANS 208683 1 1/4" BALL VALVE ........................................................................................................................... 342.05  
. 

 50 89 83 20-0155 EA CALTRANS 208683 1 1/2" BALL VALVE ........................................................................................................................... 359.61  
. 

 50 89 83 20-0156 EA CALTRANS 208683 2" BALL VALVE ................................................................................................................................. 394.63  
. 

 50 89 83 20-0157 EA CALTRANS 208683 2 1/2" BALL VALVE ........................................................................................................................... 441.47  
. 

 50 89 83 20-0158 LF CALTRANS 208690 PVC PIPE CONDUIT (SLEEVE) .......................................................................................................... 29.73  
    For >1,000, Deduct  -1.49 

. 
 50 89 83 20-0159 LF CALTRANS 208702 8" ABS COMPOSITE PIPE CONDUIT ................................................................................................ 39.42  

    For >1,000, Deduct  -1.97 
. 

 50 89 83 20-0160 LF CALTRANS 208703 10" ABS COMPOSITE PIPE CONDUIT .............................................................................................. 55.21  
    For >1,000, Deduct  -2.76 

. 
 50 89 83 20-0161 LF CALTRANS 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ............................................. 23.37  

. 
 50 89 83 20-0162 LF CALTRANS 208739 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ........................................... 29.88  

. 
 50 89 83 20-0163 LF CALTRANS 208740 12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ........................................... 34.65  

. 
 50 89 83 20-0164 LF CALTRANS 208756 6" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ................................................................. 23.49  

. 
 50 89 83 20-0165 LF CALTRANS 208758 8" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ................................................................. 29.09  

. 
 50 89 83 20-0166 LF CALTRANS 208760 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 36.00  

. 
 50 89 83 20-0167 LF CALTRANS 208762 12" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 40.40  

. 
 50 89 83 20-0168 LF CALTRANS 208813 1 1/4" WELDED STEEL PIPE CONDUIT ............................................................................................ 22.07  

    For >1,000, Deduct  -1.10 
. 

 50 89 83 20-0169 LF CALTRANS 208814 1 1/2" WELDED STEEL PIPE CONDUIT ............................................................................................ 25.65  
    For >1,000, Deduct  -1.28 

. 
 50 89 83 20-0170 LF CALTRANS 208815 2" WELDED STEEL PIPE CONDUIT .................................................................................................. 29.54  

    For >1,000, Deduct  -1.48 
. 

 50 89 83 20-0171 LF CALTRANS 208816 3" WELDED STEEL PIPE CONDUIT .................................................................................................. 39.48  
    For >1,000, Deduct  -1.97 

. 
 50 89 83 20-0172 LF CALTRANS 208817 4" WELDED STEEL PIPE CONDUIT .................................................................................................. 52.58  

    For >1,000, Deduct  -2.63 
. 

 50 89 83 20-0173 LF CALTRANS 208818 6" WELDED STEEL PIPE CONDUIT .................................................................................................. 73.41  
    For >1,000, Deduct  -3.67 

. 
 50 89 83 20-0174 LF CALTRANS 208819 8" WELDED STEEL PIPE CONDUIT ................................................................................................ 104.24  

    For >1,000, Deduct  -5.21 
. 

 50 89 83 20-0175 LF CALTRANS 208820 10" WELDED STEEL PIPE CONDUIT .............................................................................................. 136.05  
    For >1,000, Deduct  -6.80 
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. 
 50 89 83 20-0176 LF CALTRANS 208821 12" WELDED STEEL PIPE CONDUIT ............................................................................................... 172.16  

    For >1,000, Deduct  -8.61 

XXXXXXX 
. 
 50 89 83 21  EROSION CONTROL (50 89 83) 

Note: Includes applying permanent erosion control measures to the soil surface per CALTRAN Standard. 
. 
. 

 50 89 83 21-0001 EA CALTRANS 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) ................................................................................. 329.43  
. 

 50 89 83 21-0002 CY CALTRANS 210110 IMPORTED TOPSOIL (CY) ................................................................................................................. 85.23  
. 

 50 89 83 21-0003 TON CALTRANS 210111 IMPORTED TOPSOIL (TON)............................................................................................................. 106.55  
. 

 50 89 83 21-0004 SF CALTRANS 210212 DRY SEED (SQFT) ................................................................................................................................ 0.10  
. 

 50 89 83 21-0005 ACR CALTRANS 210213 DRY SEED (ACRE) ........................................................................................................................ 4,226.78  
    For >5 To 20, Deduct  -297.74 
    For >20 To 45, Deduct  -576.20 
    For >45, Deduct  -941.06 

. 
 50 89 83 21-0006 SY CALTRANS 210222 DRILL SEED (SQYD) ............................................................................................................................ 0.36  

. 
 50 89 83 21-0007 ACR CALTRANS 210223 DRILL SEED  (ACRE) ..................................................................................................................... 1,742.67  

. 
 50 89 83 21-0008 SF CALTRANS 210252 BONDED FIBER MATRIX (SQFT) ......................................................................................................... 0.09  

. 
 50 89 83 21-0009 ACR CALTRANS 210253 BONDED FIBER MATRIX (ACRE) ................................................................................................. 3,989.26  

. 
 50 89 83 21-0010 SF CALTRANS 210260 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) .................................................................. 0.42  

. 
 50 89 83 21-0011 SF CALTRANS 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) ....................................................................... 1.65  

. 
 50 89 83 21-0012 SF CALTRANS 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) ...................................................................... 0.53  

. 
 50 89 83 21-0013 SF CALTRANS 210290 ROLLED EROSION CONTROL PRODUCT (TRM) ............................................................................... 1.48  

. 
 50 89 83 21-0014 SF CALTRANS 210300 HYDROMULCH ..................................................................................................................................... 0.10  

. 
 50 89 83 21-0015 LF CALTRANS 210350 FIBER ROLL ........................................................................................................................................ 10.18  

Note: 12" Diameter, Type 1 
    For >1,000 To 10,000, Deduct  -0.91 
    For >10,000, Deduct  -1.55 
    For 9" Diameter, Deduct  -1.38 

. 
 50 89 83 21-0016 LF CALTRANS 210350 FIBER ROLL .......................................................................................................................................... 8.58  

Note: 12" Diameter, Type 2 
    For >1,000 To 10,000, Deduct  -0.67 
    For >10,000, Deduct  -1.15 
    For 9" Diameter, Deduct  -1.38 

. 
 50 89 83 21-0017 LF CALTRANS 210360 COMPOST SOCK ................................................................................................................................ 10.62  

. 
 50 89 83 21-0018 SF CALTRANS 210420 STRAW .................................................................................................................................................. 0.20  

. 
 50 89 83 21-0019 SF CALTRANS 210430 HYDROSEED ........................................................................................................................................ 0.10  

. 
 50 89 83 21-0020 CY CALTRANS 210610 COMPOST (CY) .................................................................................................................................. 86.23  

    For >100 To 1,000, Deduct  -14.41 
    For >1,000, Deduct  -22.08 

. 
 50 89 83 21-0021 SF CALTRANS 210630 INCORPORATE MATERIALS ............................................................................................................... 0.05  

XXXXXXX 
. 
 50 89 84  CALTRANS DIVISION IV - SUBBASES AND BASES (50 89 80) 
. 
. 
 50 89 84 24  STABILIZED SOILS (50 89 84) 
. 
. 

 50 89 84 24-0001 SY CALTRANS 240105 LIME STABILIZED SOIL ...................................................................................................................... 12.64  
    For 4% Lime Instead Of 5%, Deduct  -0.38 
    For 6% Lime Instead Of 5%, Add  0.38 

. 
 50 89 84 24-0002 SY CALTRANS 240300 CEMENT STABILIZED SOIL ............................................................................................................... 11.29  

XXXXXXX 
. 
 50 89 84 25  AGGREGATE SUBBASES (50 89 84) 

Note: Includes aggregate, placing aggregate subbase, water, geosynthetic materials, spreading, compacting per 
CALTRAN Standard. 

. 

. 
 50 89 84 25-0001 CY CALTRANS 250101 CLASS 1 AGGREGATE SUBBASE ................................................................................................... 116.04  

. 
 50 89 84 25-0002 CY CALTRANS 250201 CLASS 2 AGGREGATE SUBBASE ..................................................................................................... 88.86  

. 
 50 89 84 25-0003 CY CALTRANS 250301 CLASS 3 AGGREGATE SUBBASE ..................................................................................................... 86.04  

. 
 50 89 84 25-0004 CY CALTRANS 250401 CLASS 4 AGGREGATE SUBBASE ..................................................................................................... 86.00  

. 
 50 89 84 25-0005 CY CALTRANS 250501 CLASS 5 AGGREGATE SUBBASE ..................................................................................................... 85.97  

XXXXXXX 
. 
 50 89 84 26  AGGREGATE BASES (50 89 84) 

Note: Includes aggregate, placing aggregate, water, geosynthetic materials, spreading, compacting per CALTRAN 
Standard. 

. 

. 
 50 89 84 26-0001 CY CALTRANS 260200 AGGREGATE BASE .......................................................................................................................... 115.15  

    For Recycled Aggregate Base, Deduct  -7.50 
. 

 50 89 84 26-0002 TON CALTRANS 260202 CLASS 2 AGGREGATE BASE (TON) ................................................................................................. 84.53  
. 

 50 89 84 26-0003 CY CALTRANS 260203 CLASS 2 AGGREGATE BASE (CY) .................................................................................................... 88.86  
. 

 50 89 84 26-0004 TON CALTRANS 260302 CLASS 3 AGGREGATE BASE (TON) ................................................................................................. 80.67  
. 

 50 89 84 26-0005 CY CALTRANS 260303 CLASS 3 AGGREGATE BASE (CY) .................................................................................................... 86.04  

XXXXXXX 
. 
 50 89 84 27  CEMENT TREATED BASES (50 89 84) 

Note: Includes aggregate, Type II portland cement, mixing, placing cement treated base, spreading, compaction, contact 
joints and curing per CALTRAN Standard. 

. 

. 
 50 89 84 27-0001 TON CALTRANS 270002 CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (TON) ........................................................... 51.00  

    For Up To 500, Add  15.02 
    For >500 To 1,000, Add  5.10 
    For >5,000 To 10,000, Deduct  -1.94 
    For >10,000, Deduct  -3.32 
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. 
 50 89 84 27-0002 CY CALTRANS 270003 CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (CY) .............................................................. 69.21  

    For Up To 500, Add  20.41 
    For >500 To 1,000, Add  6.92 
    For >5,000 To 10,000, Deduct  -2.63 
    For >10,000, Deduct  -4.50 

. 
 50 89 84 27-0003 TON CALTRANS 270013 CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (TON) .......................................................... 42.37  

    For Up To 500, Add  12.43 
    For >500 To 1,000, Add  4.24 
    For >5,000 To 10,000, Deduct  -1.61 
    For >10,000, Deduct  -2.75 

. 
 50 89 84 27-0004 CY CALTRANS 270014 CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (CY) ............................................................. 60.57  

    For Up To 500, Add  17.81 
    For >500 To 1,000, Add  6.06 
    For >5,000 To 10,000, Deduct  -2.30 
    For >10,000, Deduct  -3.94 

XXXXXXX 
. 
 50 89 84 28  CONCRETE BASES (50 89 84) 

Note: Includes constructing concrete bases and placing concrete per CALTRAN Standard. 
. 
. 

 50 89 84 28-0001 CY CALTRANS 280001 CONCRETE BASE ............................................................................................................................ 243.02  

XXXXXXX 
. 
 50 89 84 29  TREATED PERMEABLE BASES (50 89 84) 

Note: Includes constructing treated permeable bases, spreading, and placement per CALTRAN Standard. 
. 
. 

 50 89 84 29-0001 CY CALTRANS 290301 CEMENT TREATED PERMEABLE BASE ......................................................................................... 890.83  
    For >5,000 To 30,000, Deduct  -94.60 
    For >30,000 To 100,000, Deduct  -172.44 
    For >100,000, Deduct  -214.15 

XXXXXXX 
. 
 50 89 84 30  RECLAIMED PAVEMENT (50 89 84) 

Note: Includes constructing reclaimed pavement bases, surface preparation, grading, compaction, finishing and 
placement per CALTRAN Standard. 

. 

. 
 50 89 84 30-0001 SF CALTRANS 300100 FULL DEPTH RECLAMATION-FOAMED ASPHALT .......................................................................... 22.15  

. 
 50 89 84 30-0002 SY CALTRANS 303000 PULVERIZED ROADBED ...................................................................................................................... 5.12  

XXXXXXX 
. 
 50 89 85  CALTRANS DIVISION V - SURFACINGS AND PAVEMENTS (50 89 80) 
. 
. 
 50 89 85 37  BITUMINOUS SEALS (50 89 85) 

Note: Includes applying bituminous seals, surface preparation, placement, spreading, finishing and seal coat per 
CALTRAN Standard. 

. 

. 
 50 89 85 37-0001 SY CALTRANS 370001 SAND COVER (SEAL)........................................................................................................................... 1.37  

. 
 50 89 85 37-0002 SY CALTRANS 374002 ASPHALTIC EMULSION (FOG SEAL COAT) ....................................................................................... 0.75  

. 
 50 89 85 37-0003 LNMI CALTRANS 374207 CRACK TREATMENT .................................................................................................................... 6,403.39  

. 
 50 89 85 37-0004 SY CALTRANS 374491 NONPOLYMER ASPHALTIC EMULSION (SEAL COAT) ..................................................................... 4.24  

. 
 50 89 85 37-0005 SY CALTRANS 374493 POLYMER ASPHALTIC EMULSION (SEAL COAT) ............................................................................. 8.26  

. 
 50 89 85 37-0006 TON CALTRANS 375001 SCREENINGS ..................................................................................................................................... 82.33  

    For Up To 14, Add  22.62 
    For >14 To 35, Add  8.23 

. 
 50 89 85 37-0007 SY CALTRANS 375009 TACK COAT (SEAL) .............................................................................................................................. 0.90  

    For Up To 150, Add  0.19 
    For >150 To 300, Add  0.09 
    For >300 To 500, Add  0.05 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.06 

. 
 50 89 85 37-0008 SY CALTRANS 377501 SLURRY SEAL (TYPE I) ....................................................................................................................... 2.70  

Note: 1/8" thick. 
    For Each 0.5% Of Latex Addition, Add  0.24 

. 
 50 89 85 37-0009 SY CALTRANS 377501 SLURRY SEAL (TYPE II) ...................................................................................................................... 3.55  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Each 0.5% Of Latex Addition, Add  0.36 

. 
 50 89 85 37-0010 SY CALTRANS 377501 SLURRY SEAL (TYPE III) ..................................................................................................................... 4.55  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Each 0.5% Of Latex Addition, Add  0.58 

. 
 50 89 85 37-0011 SY CALTRANS 378000 MICRO-SURFACING............................................................................................................................. 9.06  

XXXXXXX 
. 
 50 89 85 39  ASPHALT CONCRETE (50 89 85) 

Note: Includes hot mix asphalt, preparation, placement, finishing, compaction and testing per CALTRAN Standard. 
. 
. 

 50 89 85 39-0001 TON CALTRANS 390100 PRIME COAT ................................................................................................................................. 1,154.25  
. 

 50 89 85 39-0002 TON CALTRANS 390132 HOT MIX ASPHALT (TYPE A) .......................................................................................................... 152.70  
. 

 50 89 85 39-0003 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (UP TO 25) .................................................................................. 286.93  
. 

 50 89 85 39-0004 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>25 - 100) ................................................................................... 251.62  
. 

 50 89 85 39-0005 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>100 - 250) ................................................................................. 216.07  
. 

 50 89 85 39-0006 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>250) .......................................................................................... 183.52  
. 

 50 89 85 39-0007 TON CALTRANS 390136 MINOR HOT MIX ASPHALT (UP TO 25) .......................................................................................... 294.65  
. 

 50 89 85 39-0008 TON CALTRANS 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ....................................................................... 180.81  
Note: Includes placement, rolling, finishing and sweeping. 
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. 
 50 89 85 39-0009 SY CALTRANS 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) ........................................................ 2.01  

Note: 4.1 Oz/SY, 100# 1-Inch Grab Tensile, Nonwoven Polypropylene 
    For Up To 50, Add  0.44 
    For >50 To 150, Add  0.33 
    For >150 To 250, Add  0.21 
    For >250 To 500, Add  0.11 

. 
 50 89 85 39-0010 LF CALTRANS 394072 PLACE HOT MIX ASPHALT DIKE (TYPE B)......................................................................................... 9.47  

. 
 50 89 85 39-0011 LF CALTRANS 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A)......................................................................................... 6.89  

. 
 50 89 85 39-0012 LF CALTRANS 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) ........................................................................................ 3.60  

. 
 50 89 85 39-0013 LF CALTRANS 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) ...................................................................................... 15.19  

. 
 50 89 85 39-0014 LF CALTRANS 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)......................................................................................... 9.83  

. 
 50 89 85 39-0015 LF CALTRANS 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) ......................................................................................... 5.27  

. 
 50 89 85 39-0016 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) Up To 2" .................................................... 16.91  

    For Up To 500, Add  2.58 
    For >500 To 1,000, Add  1.46 
    For >5,000 To 10,000, Deduct  -0.70 
    For >10,000 To 24,000, Deduct  -1.27 
    For >24,000 To 48,000, Deduct  -1.97 
    For >48,000, Deduct  -2.84 

. 
 50 89 85 39-0017 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >2" To 3" .................................................... 23.74  

    For Up To 300, Add  3.42 
    For >300 To 600, Add  2.81 
    For >3,000 To 6,000, Deduct  -1.01 
    For >6,000 To 16,000, Deduct  -1.85 
    For >16,000 To 32,000, Deduct  -2.86 
    For >32,000, Deduct  -4.11 

. 
 50 89 85 39-0018 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >3" To 4" .................................................... 32.43  

    For Up To 250, Add  4.35 
    For >250 To 500, Add  2.39 
    For >2,500 To 5,000, Deduct  -1.44 
    For >5,000 To 12,000, Deduct  -2.61 
    For >12,000 To 24,000, Deduct  -4.05 
    For >24,000, Deduct  -5.81 

. 
 50 89 85 39-0019 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >4" To 6" .................................................... 48.66  

    For Up To 160, Add  6.53 
    For >160 To 320, Add  3.59 
    For >1,600 To 3,200, Deduct  -2.16 
    For >3,200 To 8,000, Deduct  -3.92 
    For >8,000 To 16,000, Deduct  -6.07 
    For >16,000, Deduct  -8.71 

. 
 50 89 85 39-0020 TON CALTRANS 395020 RUBBERIZED HOT MIX ASPHALT-GAP GRADED (BONDED WEARING COURSE) ..................... 180.81  

. 
 50 89 85 39-0021 TON CALTRANS 397005 TACK COAT ...................................................................................................................................... 695.11  

. 
 50 89 85 39-0022 SF CALTRANS 398000 REMOVE ASPHALT CONCRETE PAVEMENT (CY) ........................................................................ 189.01  

    For >500 To 1,000, Deduct  -18.90 
    For >1,000 To 2,500, Deduct  -34.02 
    For >2,500 To 5,000, Deduct  -49.14 
    For >5,000 To 10,000, Deduct  -64.26 
    For >10,000, Deduct  -79.38 

. 
 50 89 85 39-0023 SF CALTRANS 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) ....................................................................... 3.20  

    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 2,500, Deduct  -0.58 
    For >2,500 To 5,000, Deduct  -0.83 
    For >5,000 To 10,000, Deduct  -1.09 
    For >10,000, Deduct  -1.34 

. 
 50 89 85 39-0024 LF CALTRANS 398100 REMOVE ASPHALT CONCRETE DIKE ................................................................................................ 5.19  

. 
 50 89 85 39-0025 SY CALTRANS 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT (Up To 3") ............................................................ 4.59  

    For Up To 2,500, Add  3.44 
    For >2,500 To 5,000, Add  1.15 
    For >10,000 To 25,000, Deduct  -0.46 
    For >25,000, Deduct  -0.69 

. 
 50 89 85 39-0026 SY CALTRANS 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT (>3" To 6") ........................................................... 6.12  

    For Up To 2,500, Add  4.59 
    For >2,500 To 5,000, Add  1.53 
    For >10,000 To 25,000, Deduct  -0.61 
    For >25,000, Deduct  -0.92 

XXXXXXX 
. 
 50 89 85 40  CONCRETE PAVEMENT (50 89 85) 

Note: Includes concrete pavement, reinforing, placement, finishing, compaction and testing  per CALTRAN Standard. 
. 
. 

 50 89 85 40-0001 CY CALTRANS 400050 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT ............................................................ 376.90  
    For >1,000 To 5,000, Deduct  -16.79 
    For >5,000, Deduct  -44.03 

. 
 50 89 85 40-0002 CY CALTRANS 401050 JOINTED PLAIN CONCRETE PAVEMENT....................................................................................... 364.67  

    For >1,000 To 5,000, Deduct  -16.79 
    For >5,000, Deduct  -43.42 

XXXXXXX 
. 
 50 89 85 41  EXISTING CONCRETE PAVEMENT (50 89 85) 

Note: Includes work on existing concrete pavement, placement and finishing per CALTRAN Standard. 
. 
. 

 50 89 85 41-0001 EA CALTRANS 410096 DRILL AND BOND (DOWEL BAR) ...................................................................................................... 27.90  
. 

 50 89 85 41-0002 SY CALTRANS 410121 SPALL REPAIR (FAST-SETTING CONCRETE) ............................................................................... 383.89  
    For Up To 100, Add  513.16 
    For >100 To 250, Add  256.58 

. 
 50 89 85 41-0003 LF CALTRANS 414222 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 7/16" TO 13/16") ..................................... 12.63  

. 
 50 89 85 41-0004 LF CALTRANS 414223 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 1" TO 1-1/4") ........................................... 14.72  
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. 
 50 89 85 41-0005 LF CALTRANS 414224 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 1-5/8" TO 2") ........................................... 21.60  

. 
 50 89 85 41-0006 LF CALTRANS 414241 ISOLATION JOINT SEAL (SILICONE) ................................................................................................ 10.97  

. 
 50 89 85 41-0007 LF CALTRANS 414242 ISOLATION JOINT SEAL (PREFORMED COMPRESSION) .............................................................. 13.00  

. 
 50 89 85 41-0008 SY CALTRANS 416101 PAVEMENT TRANSITION TAPER ..................................................................................................... 58.73  

    For Up To 100, Add  22.73 
    For >100 To 250, Add  12.93 
    For >250 To 500, Add  6.47 
    For >1,000 To 2,000, Deduct  -1.56 
    For >2,000 To 5,000, Deduct  -3.03 
    For >5,000 To 10,000, Deduct  -4.50 
    For >10,000 To 20,000, Deduct  -5.97 
    For >20,000, Deduct  -7.44 

. 
 50 89 85 41-0009 CY CALTRANS 418002 REMOVE CONCRETE PAVEMENT AND BASE ................................................................................ 44.62  

. 
 50 89 85 41-0010 SY CALTRANS 418005 REMOVE CONCRETE PAVEMENT (SQYD) ...................................................................................... 22.91  

    For >500 To 1,000, Deduct  -2.29 
    For >1,000 To 2,500, Deduct  -4.12 
    For >2,500 To 5,000, Deduct  -5.96 
    For >5,000 To 10,000, Deduct  -7.79 
    For >10,000, Deduct  -9.62 

XXXXXXX 
. 
 50 89 85 42  GROOVE AND GRIND CONCRETE (50 89 85) 

Note: Includes grooving and grinding concrete roadway surfaces per CALTRAN Standard. 
. 
. 

 50 89 85 42-0001 SY CALTRANS 420102 GROOVE EXISTING CONCRETE PAVEMENT .................................................................................... 1.75  
. 

 50 89 85 42-0002 SY CALTRANS 420104 GROOVE EXISTING BRIDGE DECK .................................................................................................... 2.64  
. 

 50 89 85 42-0003 SY CALTRANS 420201 GRIND EXISTING CONCRETE PAVEMENT ........................................................................................ 4.59  
    For Up To 2,500, Add  3.44 
    For >2,500 To 5,000, Add  1.15 
    For >10,000 To 25,000, Deduct  -0.46 
    For >25,000, Deduct  -0.69 

. 
 50 89 85 42-0004 SY CALTRANS 420203 GRIND EXISTING BRIDGE DECK ...................................................................................................... 29.02  

    For >100 To 1,000, Deduct  -14.51 
    For >1,000, Deduct  -21.77 

XXXXXXX 
. 
 50 89 86  CALTRANS DIVISION VI - STRUCTURES (50 89 80) 
. 
. 
 50 89 86 56  OVERHEAD SIGN STRUCTURES, STANDARDS, AND POLES (50 89 86) 
. 
. 

 50 89 86 56-0001 SF CALTRANS 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ................................................. 15.61 21.82 

XXXXXXX 
. 
 50 89 86 60  EXISTING STRUCTURES (50 89 86) 
. 
. 

 50 89 86 60-0001 LF CALTRANS 600063 CORE CONCRETE (1") ..................................................................................................................... 116.66  
    For Horizontal Cores, Add  23.19 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  46.39 

. 
 50 89 86 60-0002 LF CALTRANS 600064 CORE CONCRETE (2") ..................................................................................................................... 143.86  

    For Horizontal Cores, Add  28.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  57.27 

. 
 50 89 86 60-0003 LF CALTRANS 600065 CORE CONCRETE (3") ..................................................................................................................... 157.72  

    For Horizontal Cores, Add  31.35 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  62.71 

. 
 50 89 86 60-0004 LF CALTRANS 600066 CORE CONCRETE (4") ..................................................................................................................... 210.26  

    For Horizontal Cores, Add  41.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  83.61 

. 
 50 89 86 60-0005 LF CALTRANS 600067 CORE CONCRETE (5") ..................................................................................................................... 242.03  

    For Horizontal Cores, Add  48.10 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  96.21 

. 
 50 89 86 60-0006 LF CALTRANS 600068 CORE CONCRETE (6") ..................................................................................................................... 273.53  

    For Horizontal Cores, Add  54.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  108.81 

. 
 50 89 86 60-0007 LF CALTRANS 600069 CORE CONCRETE (7") ..................................................................................................................... 357.83  

    For Horizontal Cores, Add  71.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  142.31 

. 
 50 89 86 60-0008 LF CALTRANS 600070 CORE CONCRETE (8") ..................................................................................................................... 441.59  

    For Horizontal Cores, Add  87.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  175.81 

. 
 50 89 86 60-0009 LF CALTRANS 600071 CORE CONCRETE (9") ....................................................................................................................... 48.34  

    For Horizontal Cores, Add  9.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.24 

. 
 50 89 86 60-0010 LF CALTRANS 600072 CORE CONCRETE (10") ................................................................................................................... 475.19  

    For Horizontal Cores, Add  94.49 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  188.98 

. 
 50 89 86 60-0011 LF CALTRANS 600074 CORE CONCRETE (12") ................................................................................................................... 547.33  

    For Horizontal Cores, Add  108.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  217.62 

. 
 50 89 86 60-0012 LF CALTRANS 600081 CORE CONCRETE (1 1/2") ............................................................................................................... 129.54  

    For Horizontal Cores, Add  25.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  51.54 

. 
 50 89 86 60-0013 LF CALTRANS 600083 CORE CONCRETE (2 1/2") ............................................................................................................... 150.92  

    For Horizontal Cores, Add  29.99 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  59.99 

XXXXXXX 
. 
 50 89 87  CALTRANS DIVISION VII - DRAINAGE FACILITIES (50 89 80) 
. 
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. 
 50 89 87 64  PLASTIC PIPE (50 89 87) 

Note: Includes installing plastic pipe, excavation, backfill, compaction, connection of new pipe to new or existing facilities, 
reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 64-0001 LF CALTRANS 641101 12" PLASTIC PIPE............................................................................................................................... 46.16  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 64-0002 LF CALTRANS 641104 15" PLASTIC PIPE............................................................................................................................... 57.75  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 64-0003 LF CALTRANS 641107 18" PLASTIC PIPE............................................................................................................................... 72.48  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 64-0004 LF CALTRANS 641110 21" PLASTIC PIPE............................................................................................................................... 86.43  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 64-0005 LF CALTRANS 641113 24" PLASTIC PIPE............................................................................................................................. 100.34  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 64-0006 LF CALTRANS 641119 30" PLASTIC PIPE............................................................................................................................. 143.46  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 64-0007 LF CALTRANS 641125 36" PLASTIC PIPE............................................................................................................................. 174.76  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 64-0008 LF CALTRANS 641128 42" PLASTIC PIPE............................................................................................................................. 261.26  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 64-0009 LF CALTRANS 641131 48" PLASTIC PIPE............................................................................................................................. 317.18  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

XXXXXXX 
. 
 50 89 87 65  CONCRETE PIPE (50 89 87) 

Note: Includes installing concrete pipe, excavation, backfill, compaction, connection of new pipe to new or existing 
facilities, reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 65-0001 LF CALTRANS 650010 12" REINFORCED CONCRETE PIPE ................................................................................................. 60.66  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.03 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0002 LF CALTRANS 650012 15" REINFORCED CONCRETE PIPE ................................................................................................. 75.56  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.78 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0003 LF CALTRANS 650014 18" REINFORCED CONCRETE PIPE ................................................................................................. 86.41  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.32 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0004 LF CALTRANS 650016 21" REINFORCED CONCRETE PIPE ............................................................................................... 111.43  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.57 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0005 LF CALTRANS 650018 24" REINFORCED CONCRETE PIPE ............................................................................................... 128.64  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.43 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0006 LF CALTRANS 650019 27" REINFORCED CONCRETE PIPE ............................................................................................... 159.03  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.95 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0007 LF CALTRANS 650022 30" REINFORCED CONCRETE PIPE ............................................................................................... 170.09  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0008 LF CALTRANS 650024 33" REINFORCED CONCRETE PIPE ............................................................................................... 190.01  

Note: Includes 1.19 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 



 

 Custom Standards And Assemblies 50 

50
 

CALTRANs Custom Standards And Assemblies 50 89 
CALTRANs Construction Performance Requirements 50 89 80 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 50 - 11 

. 
 50 89 87 65-0009 LF CALTRANS 650026 36" REINFORCED CONCRETE PIPE ............................................................................................... 209.77  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.49 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0010 LF CALTRANS 650030 42" REINFORCED CONCRETE PIPE ............................................................................................... 271.00  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -13.55 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0011 LF CALTRANS 650034 48" REINFORCED CONCRETE PIPE ............................................................................................... 325.43  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -16.27 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0012 LF CALTRANS 650038 54" REINFORCED CONCRETE PIPE ............................................................................................... 400.21  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -20.01 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0013 LF CALTRANS 650042 60" REINFORCED CONCRETE PIPE ............................................................................................... 480.24  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -24.01 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0014 LF CALTRANS 650046 66" REINFORCED CONCRETE PIPE ............................................................................................... 714.24  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -35.71 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0015 LF CALTRANS 650050 72" REINFORCED CONCRETE PIPE ............................................................................................... 829.31  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -41.47 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0016 LF CALTRANS 650054 78" REINFORCED CONCRETE PIPE ............................................................................................... 990.08  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -49.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0017 LF CALTRANS 650058 84" REINFORCED CONCRETE PIPE ............................................................................................ 1,260.29  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -63.01 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0018 LF CALTRANS 650065 96" REINFORCED CONCRETE PIPE ............................................................................................ 1,538.17  

Note: Includes 4.44 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -76.91 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0019 LF CALTRANS 650211 18" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................... 84.54  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.23 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0020 LF CALTRANS 650220 30" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 166.35  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.32 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0021 LF CALTRANS 650222 33" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 185.60  

Note: Includes 1.19 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.28 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0022 LF CALTRANS 650224 36" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 204.69  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.23 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0023 LF CALTRANS 650307 12" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 60.66  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.03 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0024 LF CALTRANS 650309 15" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 75.56  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.78 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0025 LF CALTRANS 650311 18" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 86.41  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.32 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 65-0026 LF CALTRANS 650316 24" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 128.64  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.43 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0027 LF CALTRANS 650318 27" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 159.03  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.95 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0028 LF CALTRANS 650320 30" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 170.09  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0029 LF CALTRANS 650324 36" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 209.77  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.49 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0030 LF CALTRANS 650328 42" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 271.00  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -13.55 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0031 LF CALTRANS 650336 54" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 400.21  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -20.01 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0032 LF CALTRANS 650407 12" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................. 63.29  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.16 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0033 LF CALTRANS 650409 15" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................. 78.93  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.95 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0034 LF CALTRANS 650411 18" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................. 89.95  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0035 LF CALTRANS 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 133.85  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.69 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0036 LF CALTRANS 650420 30" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 177.21  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.86 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0037 LF CALTRANS 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 219.42  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.97 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0038 LF CALTRANS 650432 48" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 342.75  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -17.14 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0039 LF CALTRANS 650436 54" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 422.69  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -21.13 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0040 LF CALTRANS 650440 60" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 507.89  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -25.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0041 LF CALTRANS 650507 12" REINFORCED CONCRETE PIPE (CLASS V) .............................................................................. 66.20  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.31 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0042 LF CALTRANS 650511 18" REINFORCED CONCRETE PIPE (CLASS V) .............................................................................. 93.87  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.69 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 



 

 Custom Standards And Assemblies 50 

50
 

CALTRANs Custom Standards And Assemblies 50 89 
CALTRANs Construction Performance Requirements 50 89 80 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2022  copyright  2022 The Gordian Group, Inc. 
Monterey County Roads and Bridges  Page 50 - 13 

. 
 50 89 87 65-0043 LF CALTRANS 650516 24" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 139.61  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.98 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0044 LF CALTRANS 650520 30" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 170.09  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0045 LF CALTRANS 650524 36" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 230.08  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -11.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0046 LF CALTRANS 650528 42" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 271.00  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -13.55 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0047 LF CALTRANS 650536 54" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 447.54  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -22.38 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0048 LF CALTRANS 650540 60" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 480.24  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -24.01 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0049 LF CALTRANS 650548 72" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 829.31  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -41.47 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0050 LF CALTRANS 652207 12" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) ................................... 59.93  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.00 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0051 LF CALTRANS 652215 24" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) ................................. 129.74  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.49 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0052 LF CALTRANS 652307 12" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 62.74  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.14 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0053 LF CALTRANS 652311 18" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 89.21  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.46 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0054 LF CALTRANS 652314 21" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 115.07  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.75 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0055 LF CALTRANS 652316 24" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 132.76  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.64 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0056 LF CALTRANS 652320 30" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 175.71  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.79 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0057 LF CALTRANS 652324 36" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 217.38  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.87 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0058 LF CALTRANS 652328 42" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 282.02  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -14.10 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0059 LF CALTRANS 652332 48" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 339.10  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -16.96 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 65-0060 LF CALTRANS 652348 72" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 874.27  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -43.71 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0061 LF CALTRANS 652416 24" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 138.35  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.92 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0062 LF CALTRANS 652420 30" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 183.35  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.17 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0063 LF CALTRANS 652424 36" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 227.74  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -11.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0064 LF CALTRANS 652428 42" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 297.00  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -14.85 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0065 LF CALTRANS 652444 66" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 803.61  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -40.18 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0066 LF CALTRANS 654311 18" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 147.55  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.38 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0067 LF CALTRANS 654316 24" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 182.01  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.10 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0068 LF CALTRANS 654324 36" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 241.82  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -12.09 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0069 LF CALTRANS 657213 24" X 38" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II) ......................................... 252.98  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -12.65 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0070 LF CALTRANS 657329 34" X 53" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III) ........................................ 436.70  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -21.84 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0071 LF CALTRANS 659108 18" NON-REINFORCED CONCRETE PIPE ........................................................................................ 78.95  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.95 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0072 LF CALTRANS 659109 24" NON-REINFORCED CONCRETE PIPE ...................................................................................... 117.67  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.88 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0073 LF CALTRANS 659110 30" NON-REINFORCED CONCRETE PIPE ...................................................................................... 155.11  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.76 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 65-0074 LF CALTRANS 659111 36" NON-REINFORCED CONCRETE PIPE ...................................................................................... 189.46  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.47 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

XXXXXXX 
. 
 50 89 87 66  CORRUGATED METAL PIPE (50 89 87) 

Note: Includes installing corrugated metal pipe and pipe arches, excavation, backfill, compaction, connection of new pipe 
to new or existing facilities, reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN 
Standard. 

. 

. 
 50 89 87 66-0001 LF CALTRANS 665002 6" CORRUGATED STEEL PIPE (.064" THICK) .................................................................................. 24.12  

Note: Includes 0.29 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 66-0002 LF CALTRANS 665003 6" CORRUGATED STEEL PIPE (.079" THICK) .................................................................................. 25.81  

Note: Includes 0.29 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0003 LF CALTRANS 665005 8" CORRUGATED STEEL PIPE (.064" THICK) .................................................................................. 32.67  

Note: Includes 0.29 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0004 LF CALTRANS 665006 8" CORRUGATED STEEL PIPE (.079" THICK) .................................................................................. 34.89  

Note: Includes 0.29 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0005 LF CALTRANS 665008 10" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 40.08  

Note: Includes 0.32 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0006 LF CALTRANS 665009 10" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 41.89  

Note: Includes 0.32 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0007 LF CALTRANS 665011 12" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 45.00  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0008 LF CALTRANS 665012 12" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 47.89  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0009 LF CALTRANS 665013 15" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 56.14  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0010 LF CALTRANS 665014 15" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 59.71  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0011 LF CALTRANS 665015 15" CORRUGATED STEEL PIPE (.109" THICK) ................................................................................ 67.07  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0012 LF CALTRANS 665016 18" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 65.24  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0013 LF CALTRANS 665017 18" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 69.55  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0014 LF CALTRANS 665018 18" CORRUGATED STEEL PIPE (.109" THICK) ................................................................................ 78.47  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0015 LF CALTRANS 665019 21" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 77.74  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0016 LF CALTRANS 665020 21" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 82.73  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0017 LF CALTRANS 665021 21" CORRUGATED STEEL PIPE (.109" THICK) ................................................................................ 93.10  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0018 LF CALTRANS 665022 24" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 85.89  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0019 LF CALTRANS 665023 24" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 91.94  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0020 LF CALTRANS 665024 24" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 103.76  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0021 LF CALTRANS 665025 24" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 113.68  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0022 LF CALTRANS 665026 27" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 98.61  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 66-0023 LF CALTRANS 665027 27" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 105.30  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0024 LF CALTRANS 665030 30" CORRUGATED STEEL PIPE (.064" THICK) .............................................................................. 113.96  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0025 LF CALTRANS 665031 30" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 121.03  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0026 LF CALTRANS 665032 30" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 135.64  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0027 LF CALTRANS 665033 30" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 148.26  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0028 LF CALTRANS 665035 36" CORRUGATED STEEL PIPE (.064" THICK) .............................................................................. 149.30  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0029 LF CALTRANS 665036 36" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 157.89  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0030 LF CALTRANS 665037 36" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 175.22  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0031 LF CALTRANS 665038 36" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 191.45  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0032 LF CALTRANS 665039 36" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 210.62  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0033 LF CALTRANS 665040 42" CORRUGATED STEEL PIPE (.064" THICK) .............................................................................. 174.08  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0034 LF CALTRANS 665041 42" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 183.91  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0035 LF CALTRANS 665042 42" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 203.94  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0036 LF CALTRANS 665043 42" COORUGATED STEEL PIPE (.138" THICK) .............................................................................. 222.93  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0037 LF CALTRANS 665045 48" CORRUGATED STEEL PIPE (.064" THICK) .............................................................................. 199.14  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0038 LF CALTRANS 665046 48" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 210.38  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0039 LF CALTRANS 665047 48" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 233.34  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0040 LF CALTRANS 665048 48" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 254.89  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0041 LF CALTRANS 665049 48" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 280.27  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0042 LF CALTRANS 665050 54" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 254.58  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0043 LF CALTRANS 665051 54" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 279.93  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 66-0044 LF CALTRANS 665052 54" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 304.06  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0045 LF CALTRANS 665053 54" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 334.13  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0046 LF CALTRANS 665055 60" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 322.12  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0047 LF CALTRANS 665056 60" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 348.99  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0048 LF CALTRANS 665057 60" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 382.01  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0049 LF CALTRANS 665058 66" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 384.75  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0050 LF CALTRANS 665059 66" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 414.27  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0051 LF CALTRANS 665061 72" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 512.93  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0052 LF CALTRANS 665062 72" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 554.77  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0053 LF CALTRANS 665064 78" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 600.70  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0054 LF CALTRANS 665066 84" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 643.82  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0055 LF CALTRANS 665067 84" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 706.70  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0056 LF CALTRANS 665068 90" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 691.84  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0057 LF CALTRANS 665070 96" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 736.98  

Note: Includes 4.44 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0058 LF CALTRANS 665075 18" CORRUGATED STEEL PIPE (.138" THICK) ................................................................................ 85.88  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0059 LF CALTRANS 665094 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ......................................... 92.85  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0060 LF CALTRANS 665103 6" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 27.70  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0061 LF CALTRANS 665105 8" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ........................................... 35.15  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0062 LF CALTRANS 665106 8" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 37.38  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0063 LF CALTRANS 665108 10" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 43.19  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0064 LF CALTRANS 665109 10" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 45.99  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0065 LF CALTRANS 665111 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 48.28  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 66-0066 LF CALTRANS 665112 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 51.18  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0067 LF CALTRANS 665113 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 60.22  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0068 LF CALTRANS 665114 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 63.84  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0069 LF CALTRANS 665115 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 72.69  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0070 LF CALTRANS 665116 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 70.19  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0071 LF CALTRANS 665117 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 74.55  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0072 LF CALTRANS 665118 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 84.20  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0073 LF CALTRANS 665119 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 83.66  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0074 LF CALTRANS 665120 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 88.67  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0075 LF CALTRANS 665121 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 99.86  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0076 LF CALTRANS 665122 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 87.69  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0077 LF CALTRANS 665123 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 98.67  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0078 LF CALTRANS 665124 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 111.43  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0079 LF CALTRANS 665125 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 123.02  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0080 LF CALTRANS 665130 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 122.59  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0081 LF CALTRANS 665131 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 129.66  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0082 LF CALTRANS 665132 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 145.39  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0083 LF CALTRANS 665133 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 160.13  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0084 LF CALTRANS 665135 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 160.19  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0085 LF CALTRANS 665136 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 168.71  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0086 LF CALTRANS 665137 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 187.28  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 66-0087 LF CALTRANS 665138 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 206.79  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0088 LF CALTRANS 665139 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 229.36  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0089 LF CALTRANS 665140 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 186.97  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0090 LF CALTRANS 665141 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 196.65  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0091 LF CALTRANS 665142 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 218.07  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0092 LF CALTRANS 665143 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 240.90  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0093 LF CALTRANS 665145 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 213.57  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0094 LF CALTRANS 665146 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 224.70  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0095 LF CALTRANS 665147 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 249.30  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0096 LF CALTRANS 665148 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 275.20  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0097 LF CALTRANS 665149 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 305.08  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0098 LF CALTRANS 665150 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 272.19  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0099 LF CALTRANS 665151 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 299.06  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0100 LF CALTRANS 665152 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 328.12  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0101 LF CALTRANS 665153 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 363.52  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0102 LF CALTRANS 665155 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 343.10  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0103 LF CALTRANS 665156 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 375.40  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0104 LF CALTRANS 665157 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 414.28  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0105 LF CALTRANS 665158 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 410.25  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0106 LF CALTRANS 665159 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 444.79  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0107 LF CALTRANS 665160 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 492.38  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 66-0108 LF CALTRANS 665161 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 554.67  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0109 LF CALTRANS 665162 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 604.88  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0110 LF CALTRANS 665163 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 662.51  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0111 LF CALTRANS 665164 78" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 653.07  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0112 LF CALTRANS 665165 78" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 715.79  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0113 LF CALTRANS 665166 84" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 700.99  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0114 LF CALTRANS 665167 84" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 776.44  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0115 LF CALTRANS 665168 90" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 752.53  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0116 LF CALTRANS 665180 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 139.98  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0117 LF CALTRANS 665223 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.079" THICK) ............ 107.52  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0118 LF CALTRANS 665224 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) ............ 117.61  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0119 LF CALTRANS 665237 36" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) ............ 197.00  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0120 LF CALTRANS 665323 24" BITUMINOUS LINED CORRUGATED STEEL PIPE (.079" THICK) ............................................. 98.67  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0121 LF CALTRANS 665334 30" BITUMINOUS LINED CORRUGATED STEEL PIPE (.168" THICK) ........................................... 181.70  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0122 LF CALTRANS 665336 36" BITUMINOUS LINED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 168.71  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0123 LF CALTRANS 665711 12" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 54.30  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0124 LF CALTRANS 665712 12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 58.16  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0125 LF CALTRANS 665713 12" SLOTTED CORRUGATED STEEL PIPE (.109" THICK) ............................................................... 70.19  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0126 LF CALTRANS 665716 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 96.90  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0127 LF CALTRANS 665717 18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................. 105.76  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0128 LF CALTRANS 665718 18" SLOTTED CORRUGATED STEEL PIPE (.168" THICK) ............................................................. 181.55  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 66-0129 LF CALTRANS 665722 24" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................. 104.81  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0130 LF CALTRANS 665723 24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................. 112.65  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0131 LF CALTRANS 665811 12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK)........................ 59.79  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0132 LF CALTRANS 665812 12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK)........................ 64.58  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0133 LF CALTRANS 665816 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK)...................... 109.50  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0134 LF CALTRANS 665817 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK)...................... 120.49  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0135 LF CALTRANS 665818 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.109" THICK)...................... 154.82  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0136 LF CALTRANS 665820 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.138" THICK)...................... 181.72  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0137 LF CALTRANS 665822 24" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK)...................... 125.70  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0138 LF CALTRANS 665828 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.168" THICK)...................... 214.63  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0139 LF CALTRANS 667001 17" X 13" CORRUGATED STEEL PIPE ARCH (.079" THICK)............................................................ 62.31  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0140 LF CALTRANS 667005 21" X 15" CORRUGATED STEEL PIPE ARCH (.079" THICK)............................................................ 75.96  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0141 LF CALTRANS 667006 21" X 15" CORRUGATED STEEL PIPE ARCH (.109" THICK)............................................................ 84.81  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0142 LF CALTRANS 667009 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)............................................................ 89.73  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0143 LF CALTRANS 667010 24" X 18" CORRUGATED STEEL PIPE ARCH (.109" THICK).......................................................... 100.17  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0144 LF CALTRANS 667013 28" X 20" CORRUGATED STEEL PIPE ARCH (.079" THICK)............................................................ 93.89  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0145 LF CALTRANS 667014 28" X 20" CORRUGATED STEEL PIPE ARCH (.109" THICK).......................................................... 112.05  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0146 LF CALTRANS 667015 28" X 20" CORRUGATED STEEL PIPE ARCH (.138" THICK).......................................................... 122.39  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0147 LF CALTRANS 667018 35" X 24" CORRUGATED STEEL PIPE ARCH (.079" THICK).......................................................... 131.48  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0148 LF CALTRANS 667019 35" X 24" CORRUGATED STEEL PIPE ARCH (.109" THICK).......................................................... 146.06  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0149 LF CALTRANS 667020 35" X 24" CORRUGATED STEEL PIPE ARCH (.138" THICK).......................................................... 159.09  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 
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. 
 50 89 87 66-0150 LF CALTRANS 667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 161.15  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0151 LF CALTRANS 667024 42" X 29" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 178.39  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0152 LF CALTRANS 667025 42" X 29" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 194.61  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0153 LF CALTRANS 667028 49" X 33" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 188.56  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0154 LF CALTRANS 667029 49" X 33" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 208.45  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0155 LF CALTRANS 667030 49" X 33" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 227.37  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0156 LF CALTRANS 667033 57" X 38" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 225.74  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0157 LF CALTRANS 667034 57" X 38" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 243.41  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0158 LF CALTRANS 667035 57" X 38" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 264.85  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0159 LF CALTRANS 667037 64" X 43" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 262.64  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0160 LF CALTRANS 667038 64" X 43" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 282.15  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0161 LF CALTRANS 667041 71" X 47" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 327.06  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0162 LF CALTRANS 667042 71" X 47" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 351.48  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0163 LF CALTRANS 667048 83" X 57" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 530.31  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0164 LF CALTRANS 667114 28" X 20" BITUMINOUS COATED CORRUGATED STEEL PIPE ARCH (.109" THICK) .................. 120.18  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0165 LF CALTRANS 667326 42" X 29" BITUMINOUS COATED CORRUGATED STEEL PIPE ARCH (.168" THICK) .................. 233.09  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0166 LF CALTRANS 669012 12" CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ............................................................... 47.89  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0167 LF CALTRANS 669016 18" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 65.24  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0168 LF CALTRANS 669017 18" CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ............................................................... 69.55  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0169 LF CALTRANS 669018 18" CORRUGATED STEEL PIPE CONDUIT (.109" THICK) ............................................................... 78.47  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0170 LF CALTRANS 669055 8" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.064" THICK) .......................... 35.15  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 66-0171 LF CALTRANS 669072 24" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ........................ 98.67  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

XXXXXXX 
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. 
 50 89 87 67  STRUCTURAL PLATE CULVERTS (50 89 87) 

Note: Includes structural metal plate pipe, arches and pipe arches, excavation, backfill, compaction, connection of new 
pipe to new or existing facilities, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 67-0001 LF CALTRANS 670602 90" STRUCTURAL STEEL PLATE PIPE (.138" THICK) ................................................................... 873.96  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 67-0002 LF CALTRANS 670901 108" STRUCTURAL STEEL PLATE PIPE (.109" THICK) ................................................................. 954.82  

Note: Includes 5.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 67-0003 LF CALTRANS 671101 120" STRUCTURAL STEEL PLATE PIPE (.109" THICK) .............................................................. 1,059.72  

Note: Includes 6.22 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 67-0004 LF CALTRANS 674351 11'-10" X 7'-7" STRUCTURAL STEEL PLATE PIPE ARCH (.109" THICK) .................................... 1,218.06  

Note: Includes 0.32 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

XXXXXXX 
. 
 50 89 87 68  SUBSURFACE DRAINS (50 89 87) 

Note: Includes subsurface drains, excavation, backfill and compaction per CALTRAN Standard. 
. 
. 

 50 89 87 68-0001 LF CALTRANS 680402 6" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) .......................................................... 29.58  
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 68-0002 LF CALTRANS 680405 8" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) .......................................................... 39.90  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 68-0003 LF CALTRANS 680406 8" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) .......................................................... 43.71  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 68-0004 LF CALTRANS 680411 12" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) ........................................................ 55.93  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 68-0005 LF CALTRANS 680412 12" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ........................................................ 60.92  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

. 
 50 89 87 68-0006 LF CALTRANS 680436 8" BITUMINOUS COATED PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ................... 47.97  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.37 

XXXXXXX 
. 
 50 89 87 69  OVERSIDE DRAINS (50 89 87) 

Note: Includes constructing overside drains, excavation, backfill, compaction and anchors per CALTRAN Standard. 
. 
. 

 50 89 87 69-0001 LF CALTRANS 690103 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ........................................................... 25.18  
. 

 50 89 87 69-0002 LF CALTRANS 690105 8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ........................................................... 31.63  
. 

 50 89 87 69-0003 LF CALTRANS 690106 8" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ........................................................... 33.85  
. 

 50 89 87 69-0004 LF CALTRANS 690107 10" CORRUGATED STEEL PIPE DOWNDRAIN ................................................................................ 40.39  
. 

 50 89 87 69-0005 LF CALTRANS 690111 12" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 43.27  
. 

 50 89 87 69-0006 LF CALTRANS 690112 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 46.17  
. 

 50 89 87 69-0007 LF CALTRANS 690114 15" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 57.37  
. 

 50 89 87 69-0008 LF CALTRANS 690115 15" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 64.73  
. 

 50 89 87 69-0009 LF CALTRANS 690116 18" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 62.55  
. 

 50 89 87 69-0010 LF CALTRANS 690117 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 66.86  
. 

 50 89 87 69-0011 LF CALTRANS 690118 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 75.78  
. 

 50 89 87 69-0012 LF CALTRANS 690122 24" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 81.04  
. 

 50 89 87 69-0013 LF CALTRANS 690123 24" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 86.83  
. 

 50 89 87 69-0014 LF CALTRANS 690124 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 98.64  
. 

 50 89 87 69-0015 LF CALTRANS 690125 24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 108.57  
. 

 50 89 87 69-0016 LF CALTRANS 690131 30" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ....................................................... 115.28  
. 

 50 89 87 69-0017 LF CALTRANS 690132 30" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 129.90  
. 

 50 89 87 69-0018 LF CALTRANS 690134 30" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 142.52  
. 

 50 89 87 69-0019 LF CALTRANS 690136 36" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ....................................................... 151.47  
. 

 50 89 87 69-0020 LF CALTRANS 690137 36" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 168.80  
. 

 50 89 87 69-0021 LF CALTRANS 690138 36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 185.03  
. 

 50 89 87 69-0022 LF CALTRANS 690142 42" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 194.54  
. 

 50 89 87 69-0023 LF CALTRANS 690147 48" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 220.55  
. 

 50 89 87 69-0024 LF CALTRANS 690148 48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 242.10  
. 

 50 89 87 69-0025 LF CALTRANS 690150 54" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 266.03  
. 

 50 89 87 69-0026 LF CALTRANS 690205 8" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................... 34.11  
. 

 50 89 87 69-0027 LF CALTRANS 690206 8" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................... 36.34  
. 

 50 89 87 69-0028 LF CALTRANS 690211 12" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 46.56  
. 

 50 89 87 69-0029 LF CALTRANS 690212 12" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 49.46  
. 

 50 89 87 69-0030 LF CALTRANS 690216 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 67.49  
. 

 50 89 87 69-0031 LF CALTRANS 690217 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 71.86  
. 

 50 89 87 69-0032 LF CALTRANS 690218 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) .................. 81.50  
. 

 50 89 87 69-0033 LF CALTRANS 690222 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 87.69  
. 

 50 89 87 69-0034 LF CALTRANS 690223 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 93.55  
. 

 50 89 87 69-0035 LF CALTRANS 690224 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 106.31  
. 

 50 89 87 69-0036 LF CALTRANS 690225 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 117.91  
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. 
 50 89 87 69-0037 LF CALTRANS 690231 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ................ 123.92  

. 
 50 89 87 69-0038 LF CALTRANS 690232 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 139.65  

. 
 50 89 87 69-0039 LF CALTRANS 690235 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ................ 153.78  

. 
 50 89 87 69-0040 LF CALTRANS 690237 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 180.86  

. 
 50 89 87 69-0041 LF CALTRANS 690238 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 200.37  

. 
 50 89 87 69-0042 LF CALTRANS 690242 42" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 208.67  

. 
 50 89 87 69-0043 LF CALTRANS 690247 48" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 236.51  

. 
 50 89 87 69-0044 LF CALTRANS 690253 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 154.40  

. 
 50 89 87 69-0045 LF CALTRANS 690260 12" BITUMINOUS COATED CORRUGATED STEEL PIPE  DOWNDRAIN (.138" THICK) ................. 61.94  

. 
 50 89 87 69-0046 LF CALTRANS 690263 18" BITUMINOUS COATED CORRUGATED STEEL PIPE  DOWNDRAIN (.138" THICK) ................. 90.25  

. 
 50 89 87 69-0047 LF CALTRANS  690318 18" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 

(.109" THICK) ...................................................................................................................................................................... 86.11  
. 

 50 89 87 69-0048 LF CALTRANS 690324 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) .................................................................................................................................................................... 112.49  

. 
 50 89 87 69-0049 LF CALTRANS 690341 42" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 

(.079" THICK) .................................................................................................................................................................... 187.26  
. 

 50 89 87 69-0050 LF CALTRANS 690351 54" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) .................................................................................................................................................................... 300.58  

. 
 50 89 87 69-0051 LF CALTRANS 690960 12" PLASTIC PIPE DOWNDRAIN ....................................................................................................... 44.43  

. 
 50 89 87 69-0052 LF CALTRANS 690964 18" PLASTIC PIPE DOWNDRAIN ....................................................................................................... 69.79  

. 
 50 89 87 69-0053 EA CALTRANS 692303 8" ANCHOR ASSEMBLY ................................................................................................................... 572.23  

. 
 50 89 87 69-0054 EA CALTRANS 692305 12" ANCHOR ASSEMBLY ................................................................................................................. 716.02  

. 
 50 89 87 69-0055 EA CALTRANS 692306 15" ANCHOR ASSEMBLY ................................................................................................................. 803.40  

. 
 50 89 87 69-0056 EA CALTRANS 692307 18" ANCHOR ASSEMBLY ................................................................................................................. 896.96  

. 
 50 89 87 69-0057 EA CALTRANS 692309 24" ANCHOR ASSEMBLY .............................................................................................................. 1,101.13  

. 
 50 89 87 69-0058 EA CALTRANS 692311 30" ANCHOR ASSEMBLY .............................................................................................................. 1,319.58  

. 
 50 89 87 69-0059 EA CALTRANS 692313 36" ANCHOR ASSEMBLY .............................................................................................................. 1,538.17  

. 
 50 89 87 69-0060 EA CALTRANS 692319 54" ANCHOR ASSEMBLY .............................................................................................................. 2,196.08  

XXXXXXX 
. 
 50 89 87 70  MISCELLANEOUS DRAINAGE FACILITIES (50 89 87) 
. 
. 

 50 89 87 70-0001 LF CALTRANS 700637 36" CORRUGATED STEEL PIPE INLET (.064" THICK) ................................................................... 157.89  
. 

 50 89 87 70-0002 LF CALTRANS 700638 36" CORRUGATED STEEL PIPE INLET (.079" THICK) ................................................................... 157.89  
. 

 50 89 87 70-0003 LF CALTRANS 700639 36" CORRUGATED STEEL PIPE INLET (.109" THICK) ................................................................... 175.22  
. 

 50 89 87 70-0004 LF CALTRANS 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) ................................................................... 191.45  
. 

 50 89 87 70-0005 LF CALTRANS 700641 36" CORRUGATED STEEL PIPE INLET (.168" THICK) ................................................................... 228.05  
. 

 50 89 87 70-0006 LF CALTRANS 700655 48" CORRUGATED STEEL PIPE INLET (.109" THICK) ................................................................... 233.34  
. 

 50 89 87 70-0007 LF CALTRANS 700656 48" CORRUGATED STEEL PIPE INLET (.138" THICK) ................................................................... 254.89  
. 

 50 89 87 70-0008 LF CALTRANS 700837 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.064" THICK) ............................ 160.19  
. 

 50 89 87 70-0009 LF CALTRANS 700838 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.079" THICK) ............................ 167.71  
. 

 50 89 87 70-0010 LF CALTRANS 700839 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.109" THICK) ............................ 187.28  
. 

 50 89 87 70-0011 LF CALTRANS 700840 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK) ............................ 206.79  
. 

 50 89 87 70-0012 LF CALTRANS 700854 48" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.079" THICK) ............................ 249.30  
. 

 50 89 87 70-0013 LF CALTRANS 703516 8" WELDED STEEL PIPE (.188" THICK) .......................................................................................... 116.97 26.37 
    For >1,000, Deduct  -5.85 

. 
 50 89 87 70-0014 LF CALTRANS 703525 10" WELDED STEEL PIPE (.250" THICK)......................................................................................... 166.69 28.77 

    For >1,000, Deduct  -8.33 
. 

 50 89 87 70-0015 LF CALTRANS 703533 12" WELDED STEEL PIPE (.250" THICK)......................................................................................... 190.08 30.15 
    For >1,000, Deduct  -9.50 

. 
 50 89 87 70-0016 LF CALTRANS 703555 18" WELDED STEEL PIPE (.250" THICK)......................................................................................... 270.81 39.56 

    For >1,000, Deduct  -13.54 
. 

 50 89 87 70-0017 LF CALTRANS 703557 18" WELDED STEEL PIPE (.375" THICK)......................................................................................... 360.84 69.21 
    For >1,000, Deduct  -18.04 

. 
 50 89 87 70-0018 LF CALTRANS 703564 20" WELDED STEEL PIPE (.375" THICK)......................................................................................... 396.19 69.21 

    For >1,000, Deduct  -19.81 
. 

 50 89 87 70-0019 LF CALTRANS 703576 24" WELDED STEEL PIPE (.375" THICK)......................................................................................... 506.98 79.86 
    For >1,000, Deduct  -25.35 

. 
 50 89 87 70-0020 LF CALTRANS 703600 30" WELDED STEEL PIPE (.375" THICK)......................................................................................... 588.60 93.16 

    For >1,000, Deduct  -29.43 
. 

 50 89 87 70-0021 LF CALTRANS 703620 36" WELDED STEEL PIPE (.375" THICK)......................................................................................... 788.47 111.80 
    For >1,000, Deduct  -39.42 

. 
 50 89 87 70-0022 LF CALTRANS 703646 42" WELDED STEEL PIPE (.375" THICK)...................................................................................... 1,367.87 125.11 

    For >1,000, Deduct  -68.39 
. 

 50 89 87 70-0023 LF CALTRANS 703656 48" WELDED STEEL PIPE (.375" THICK)...................................................................................... 1,571.27 141.07 
    For >1,000, Deduct  -78.56 

. 
 50 89 87 70-0024 EA CALTRANS 705007 12" STEEL FLARED END SECTION ................................................................................................. 373.26 63.11 

. 
 50 89 87 70-0025 EA CALTRANS 705009 15" STEEL FLARED END SECTION ................................................................................................. 431.05 67.60 

. 
 50 89 87 70-0026 EA CALTRANS 705011 18" STEEL FLARED END SECTION ................................................................................................. 514.49 72.11 

. 
 50 89 87 70-0027 EA CALTRANS 705013 21" STEEL FLARED END SECTION ................................................................................................. 636.48 78.88 

. 
 50 89 87 70-0028 EA CALTRANS 705015 24" STEEL FLARED END SECTION ................................................................................................. 826.93 85.64 

. 
 50 89 87 70-0029 EA CALTRANS 705016 27" STEEL FLARED END SECTION .............................................................................................. 1,027.53 85.64 

. 
 50 89 87 70-0030 EA CALTRANS 705019 30" STEEL FLARED END SECTION .............................................................................................. 1,232.65 96.91 

. 
 50 89 87 70-0031 EA CALTRANS 705023 36" STEEL FLARED END SECTION .............................................................................................. 2,083.15 116.60 

. 
 50 89 87 70-0032 EA CALTRANS 705027 42" STEEL FLARED END SECTION .............................................................................................. 2,661.08 136.03 

. 
 50 89 87 70-0033 EA CALTRANS 705031 48" STEEL FLARED END SECTION .............................................................................................. 3,793.41 155.46 

. 
 50 89 87 70-0034 EA CALTRANS 705035 54" STEEL FLARED END SECTION .............................................................................................. 4,215.84 194.33 

. 
 50 89 87 70-0035 EA CALTRANS 705037 60" STEEL FLARED END SECTION .............................................................................................. 5,661.71 233.19 

. 
 50 89 87 70-0036 EA CALTRANS 705039 66" STEEL FLARED END SECTION .............................................................................................. 6,413.49 349.79 

. 
 50 89 87 70-0037 EA CALTRANS 705041 72" STEEL FLARED END SECTION .............................................................................................. 7,496.75 466.39 

. 
 50 89 87 70-0038 EA CALTRANS 705057 12" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 431.33 63.11 

. 
 50 89 87 70-0039 EA CALTRANS 705059 15" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 500.36 67.60 

. 
 50 89 87 70-0040 EA CALTRANS 705061 18" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 596.29 72.11 
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. 
 50 89 87 70-0041 EA CALTRANS 705063 21" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 747.92 78.88 

. 
 50 89 87 70-0042 EA CALTRANS 705065 24" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 980.60 85.64 

. 
 50 89 87 70-0043 EA CALTRANS 705067 27" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 1,226.96 85.64 

. 
 50 89 87 70-0044 EA CALTRANS 705069 30" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 1,477.83 96.91 

. 
 50 89 87 70-0045 EA CALTRANS 705073 36" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 2,521.00 116.60 

. 
 50 89 87 70-0046 EA CALTRANS 705077 42" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 3,225.44 136.03 

. 
 50 89 87 70-0047 EA CALTRANS 705081 48" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 4,616.92 155.46 

. 
 50 89 87 70-0048 EA CALTRANS 705084 54" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 5,117.73 194.33 

. 
 50 89 87 70-0049 EA CALTRANS 705201 12" CONCRETE FLARED END SECTION ........................................................................................ 756.33 113.19 

. 
 50 89 87 70-0050 EA CALTRANS 705202 15" CONCRETE FLARED END SECTION ........................................................................................ 912.16 141.08 

. 
 50 89 87 70-0051 EA CALTRANS 705204 18" CONCRETE FLARED END SECTION ..................................................................................... 1,107.83 178.58 

. 
 50 89 87 70-0052 EA CALTRANS 705205 21" CONCRETE FLARED END SECTION ..................................................................................... 1,272.16 213.57 

. 
 50 89 87 70-0053 EA CALTRANS 705206 24" CONCRETE FLARED END SECTION ..................................................................................... 1,548.50 247.19 

. 
 50 89 87 70-0054 EA CALTRANS 705207 27" CONCRETE FLARED END SECTION ..................................................................................... 1,877.03 394.77 

. 
 50 89 87 70-0055 EA CALTRANS 705208 30" CONCRETE FLARED END SECTION ..................................................................................... 1,969.39 543.54 

. 
 50 89 87 70-0056 EA CALTRANS 705210 36" CONCRETE FLARED END SECTION ..................................................................................... 2,657.17 685.98 

. 
 50 89 87 70-0057 EA CALTRANS 705212 42" CONCRETE FLARED END SECTION ..................................................................................... 3,199.98 860.67 

. 
 50 89 87 70-0058 EA CALTRANS 705214 48" CONCRETE FLARED END SECTION ..................................................................................... 3,477.94 970.66 

. 
 50 89 87 70-0059 EA CALTRANS 705216 54" CONCRETE FLARED END SECTION ..................................................................................... 3,902.33 1,087.17 

. 
 50 89 87 70-0060 EA CALTRANS 705217 60" CONCRETE FLARED END SECTION ..................................................................................... 4,321.87 1,087.17 

. 
 50 89 87 70-0061 EA CALTRANS 705403 21" X 15" STEEL FLARED END PIPE ARCH SECTION ................................................................... 542.13 72.11 

. 
 50 89 87 70-0062 EA CALTRANS 705405 24" X 18" STEEL FLARED END PIPE ARCH SECTION ................................................................... 594.34 78.88 

. 
 50 89 87 70-0063 EA CALTRANS 705407 28" X 20" STEEL FLARED END PIPE ARCH SECTION ................................................................... 641.19 85.64 

. 
 50 89 87 70-0064 EA CALTRANS 705409 35" X 24" STEEL FLARED END PIPE ARCH SECTION ................................................................... 954.04 96.91 

. 
 50 89 87 70-0065 EA CALTRANS 705411 42" X 29" STEEL FLARED END PIPE ARCH SECTION ................................................................ 1,800.67 116.60 

. 
 50 89 87 70-0066 EA CALTRANS 705413 49" X 33" STEEL FLARED END PIPE ARCH SECTION ................................................................ 2,408.91 136.03 

. 
 50 89 87 70-0067 EA CALTRANS 705415 57" X 38" STEEL FLARED END PIPE ARCH SECTION ................................................................ 3,695.21 155.46 

. 
 50 89 87 70-0068 EA CALTRANS 705417 64" X 43" STEEL FLARED END PIPE ARCH SECTION ................................................................ 4,242.50 194.33 

. 
 50 89 87 70-0069 EA CALTRANS 705419 71" X 47" STEEL FLARED END PIPE ARCH SECTION ................................................................ 5,120.27 233.19 

XXXXXXX 
. 
 50 89 87 71  EXISTING DRAINAGE FACILITIES (50 89 87) 

Note: For work on culverts, inlets, headwalls, endwalls, aprons, drains, pipes, gutters, gutter depressions, junction 
structures, spillways, and check dams.  Includes cleaning and preparing, inspecting and evaluating, repairing, 
rehabilitating, and reinspecting culverts, drain pipes, conduit, risers, downdrains, median drainage inlets, and 
underdrains per CALTRAN Standard. 

. 

. 
 50 89 87 71-0001 EA CALTRANS 710208 ADJUST FRAME AND COVER TO GRADE ..................................................................................... 397.50  

. 
 50 89 87 71-0002 LF CALTRANS 710360 CLEANING, INSPECTING, AND PREPARING CULVERT (LF) .......................................................... 50.27  

    For >250 To 500, Deduct  -2.24 
    For >500 To 1,000, Deduct  -4.47 
    For >1,000 To 2,000, Deduct  -6.71 
    For >2,000 To 5,000, Deduct  -8.94 
    For >5,000, Deduct  -11.18 

. 
 50 89 87 71-0003 CY CALTRANS 710368 CULVERT SLURRY-CEMENT BACKFILL ........................................................................................ 231.04  

. 
 50 89 87 71-0004 CY CALTRANS 710370 SAND BACKFILL ................................................................................................................................. 59.42  

    For Up To 10, Add  16.10 
    For >10 To 25, Add  5.94 

. 
 50 89 87 71-0005 LF CALTRANS 710372 8" CURED-IN-PLACE PIPELINER ...................................................................................................... 61.11  

    For >10 To 25, Add  51.46 
    For >25 To 50, Add  33.13 
    For >50 To 100, Add  16.56 
    For >500 To 1,000, Deduct  -2.11 
    For >1,000 To 2,000, Deduct  -3.81 
    For >2,000 To 5,000, Deduct  -5.92 
    For >5,000, Deduct  -9.33 

. 
 50 89 87 71-0006 LF CALTRANS 710374 10" CURED-IN-PLACE PIPELINER .................................................................................................... 85.14  

    For >10 To 25, Add  60.64 
    For >25 To 50, Add  39.77 
    For >50 To 100, Add  19.88 
    For >500 To 1,000, Deduct  -2.66 
    For >1,000 To 2,000, Deduct  -4.89 
    For >2,000 To 5,000, Deduct  -7.56 
    For >5,000, Deduct  -12.01 

. 
 50 89 87 71-0007 LF CALTRANS 710376 12" CURED-IN-PLACE PIPELINER .................................................................................................. 100.96  

    For >10 To 25, Add  68.64 
    For >25 To 50, Add  45.27 
    For >50 To 100, Add  22.63 
    For >500 To 1,000, Deduct  -3.08 
    For >1,000 To 2,000, Deduct  -5.68 
    For >2,000 To 5,000, Deduct  -8.76 
    For >5,000, Deduct  -13.95 

. 
 50 89 87 71-0008 LF CALTRANS 710378 15" CURED-IN-PLACE PIPELINER .................................................................................................. 157.71  

    For >10 To 25, Add  88.64 
    For >25 To 50, Add  59.97 
    For >50 To 100, Add  29.99 
    For >500 To 1,000, Deduct  -4.36 
    For >1,000 To 2,000, Deduct  -8.17 
    For >2,000 To 5,000, Deduct  -12.52 
    For >5,000, Deduct  -20.15 
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. 
 50 89 87 71-0009 LF CALTRANS 710380 18" CURED-IN-PLACE PIPELINER................................................................................................... 188.58  

    For >10 To 25, Add  102.70 
    For >25 To 50, Add  69.81 
    For >50 To 100, Add  34.91 
    For >500 To 1,000, Deduct  -5.13 
    For >1,000 To 2,000, Deduct  -9.64 
    For >2,000 To 5,000, Deduct  -14.77 
    For >5,000, Deduct  -23.80 

. 
 50 89 87 71-0010 LF CALTRANS 710382 21" CURED-IN-PLACE PIPELINER................................................................................................... 242.07  

    For >10 To 25, Add  120.71 
    For >25 To 50, Add  83.19 
    For >50 To 100, Add  41.59 
    For >500 To 1,000, Deduct  -6.31 
    For >1,000 To 2,000, Deduct  -11.96 
    For >2,000 To 5,000, Deduct  -18.27 
    For >5,000, Deduct  -29.56 

. 
 50 89 87 71-0011 LF CALTRANS 710384 24" CURED-IN-PLACE PIPELINER................................................................................................... 302.81  

    For >10 To 25, Add  141.40 
    For >25 To 50, Add  98.52 
    For >50 To 100, Add  49.26 
    For >500 To 1,000, Deduct  -7.66 
    For >1,000 To 2,000, Deduct  -14.59 
    For >2,000 To 5,000, Deduct  -22.26 
    For >5,000, Deduct  -36.12 

. 
 50 89 87 71-0012 LF CALTRANS 710386 27" CURED-IN-PLACE PIPELINER................................................................................................... 402.59  

    For >10 To 25, Add  176.77 
    For >25 To 50, Add  124.50 
    For >50 To 100, Add  62.25 
    For >500 To 1,000, Deduct  -9.91 
    For >1,000 To 2,000, Deduct  -18.98 
    For >2,000 To 5,000, Deduct  -28.89 
    For >5,000, Deduct  -47.03 

. 
 50 89 87 71-0013 LF CALTRANS 710388 30" CURED-IN-PLACE PIPELINER................................................................................................... 448.39  

    For >10 To 25, Add  196.61 
    For >25 To 50, Add  138.51 
    For >50 To 100, Add  69.25 
    For >500 To 1,000, Deduct  -11.03 
    For >1,000 To 2,000, Deduct  -21.13 
    For >2,000 To 5,000, Deduct  -32.16 
    For >5,000, Deduct  -52.35 

. 
 50 89 87 71-0014 LF CALTRANS 710390 36" CURED-IN-PLACE PIPELINER................................................................................................... 537.18  

    For >10 To 25, Add  229.22 
    For >25 To 50, Add  162.28 
    For >50 To 100, Add  81.14 
    For >500 To 1,000, Deduct  -13.06 
    For >1,000 To 2,000, Deduct  -25.07 
    For >2,000 To 5,000, Deduct  -38.14 
    For >5,000, Deduct  -62.16 

. 
 50 89 87 71-0015 LF CALTRANS 710392 42" CURED-IN-PLACE PIPELINER................................................................................................... 627.37  

    For >10 To 25, Add  265.36 
    For >25 To 50, Add  188.17 
    For >50 To 100, Add  94.09 
    For >500 To 1,000, Deduct  -15.20 
    For >1,000 To 2,000, Deduct  -29.19 
    For >2,000 To 5,000, Deduct  -44.39 
    For >5,000, Deduct  -72.38 

. 
 50 89 87 71-0016 LF CALTRANS 710394 48" CURED-IN-PLACE PIPELINER................................................................................................... 719.62  

    For >10 To 25, Add  306.65 
    For >25 To 50, Add  217.15 
    For >50 To 100, Add  108.58 
    For >500 To 1,000, Deduct  -17.49 
    For >1,000 To 2,000, Deduct  -33.57 
    For >2,000 To 5,000, Deduct  -51.06 
    For >5,000, Deduct  -83.23 

. 
 50 89 87 71-0017 LF CALTRANS 710396 54" CURED-IN-PLACE PIPELINER................................................................................................... 940.95  

    For >10 To 25, Add  394.67 
    For >25 To 50, Add  280.31 
    For >50 To 100, Add  140.15 
    For >500 To 1,000, Deduct  -22.72 
    For >1,000 To 2,000, Deduct  -43.66 
    For >2,000 To 5,000, Deduct  -66.38 
    For >5,000, Deduct  -108.27 

. 
 50 89 87 71-0018 LF CALTRANS 710398 60" CURED-IN-PLACE PIPELINER................................................................................................ 1,201.09  

    For >10 To 25, Add  517.87 
    For >25 To 50, Add  365.94 
    For >50 To 100, Add  182.97 
    For >500 To 1,000, Deduct  -29.34 
    For >1,000 To 2,000, Deduct  -56.26 
    For >2,000 To 5,000, Deduct  -85.60 
    For >5,000, Deduct  -139.45 

. 
 50 89 87 71-0019 LF CALTRANS 710400 18" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 154.30  

    For >500 To 1,000, Deduct  -1.48 
    For >1,000 To 2,000, Deduct  -2.97 
    For >2,000, Deduct  -5.93 
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. 
 50 89 87 71-0020 LF CALTRANS 710402 21" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 174.24  

    For >500 To 1,000, Deduct  -1.61 
    For >1,000 To 2,000, Deduct  -3.22 
    For >2,000, Deduct  -6.43 

. 
 50 89 87 71-0021 LF CALTRANS 710404 24" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 211.66  

    For >500 To 1,000, Deduct  -1.75 
    For >1,000 To 2,000, Deduct  -3.51 
    For >2,000, Deduct  -7.01 

. 
 50 89 87 71-0022 LF CALTRANS 710434 12" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 28.86  

. 
 50 89 87 71-0023 LF CALTRANS 710436 15" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 43.39  

. 
 50 89 87 71-0024 LF CALTRANS 710438 18" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 58.47  

. 
 50 89 87 71-0025 LF CALTRANS 710440 21" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 72.58  

. 
 50 89 87 71-0026 LF CALTRANS 710442 24" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 95.20  

. 
 50 89 87 71-0027 LF CALTRANS 710444 27" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................. 114.28  

. 
 50 89 87 71-0028 LF CALTRANS 710446 30" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................. 130.85  

. 
 50 89 87 71-0029 LF CALTRANS 710448 12" CEMENTITIOUS PIPELINER ........................................................................................................ 68.45  

. 
 50 89 87 71-0030 LF CALTRANS 710450 15" CEMENTITIOUS PIPELINER ........................................................................................................ 77.54  

. 
 50 89 87 71-0031 LF CALTRANS 710452 18" CEMENTITIOUS PIPELINER ........................................................................................................ 82.95  

. 
 50 89 87 71-0032 LF CALTRANS 710454 21" CEMENTITIOUS PIPELINER ........................................................................................................ 89.22  

. 
 50 89 87 71-0033 LF CALTRANS 710456 24" CEMENTITIOUS PIPELINER ........................................................................................................ 95.36  

. 
 50 89 87 71-0034 LF CALTRANS 710458 27" CEMENTITIOUS PIPELINER ...................................................................................................... 100.37  

. 
 50 89 87 71-0035 LF CALTRANS 710460 30" CEMENTITIOUS PIPELINER ...................................................................................................... 105.24  

. 
 50 89 87 71-0036 LF CALTRANS 710462 36" CEMENTITIOUS PIPELINER ...................................................................................................... 100.22  

. 
 50 89 87 71-0037 LF CALTRANS 710478 36" WELDED STEEL PIPELINER ..................................................................................................... 669.67  

. 
 50 89 87 71-0038 LF CALTRANS 710480 42" WELDED STEEL PIPELINER ..................................................................................................... 772.82  

. 
 50 89 87 71-0039 LF CALTRANS 710482 48" WELDED STEEL PIPELINER ..................................................................................................... 878.77  

. 
 50 89 87 71-0040 LF CALTRANS 710484 54" WELDED STEEL PIPELINER .................................................................................................. 1,071.86  

. 
 50 89 87 71-0041 LF CALTRANS 710486 60" WELDED STEEL PIPELINER .................................................................................................. 1,159.87  

. 
 50 89 87 71-0042 LF CALTRANS 710488 66" WELDED STEEL PIPELINER .................................................................................................. 1,267.10  

. 
 50 89 87 71-0043 LF CALTRANS 710490 72" WELDED STEEL PIPELINER .................................................................................................. 1,512.26  

. 
 50 89 87 71-0044 LF CALTRANS 710491 78" WELDED STEEL PIPELINER .................................................................................................. 1,596.03  

. 
 50 89 87 71-0045 LF CALTRANS 710492 84" WELDED STEEL PIPELINER .................................................................................................. 1,690.00  

. 
 50 89 87 71-0046 LF CALTRANS 710494 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 42" X 29") ........................................ 273.46  

. 
 50 89 87 71-0047 LF CALTRANS 710496 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 49" X 33") ........................................ 339.94  

. 
 50 89 87 71-0048 LF CALTRANS 710498 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 57" X 38") ........................................ 420.27  

. 
 50 89 87 71-0049 LF CALTRANS 710500 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 64" X 43") ........................................ 504.11  

. 
 50 89 87 71-0050 LF CALTRANS 710522 83" X 57" WELDED STEEL PIPELINER (ARCH) ........................................................................... 1,692.13  

. 
 50 89 87 71-0051 LF CALTRANS 710524 HDPE PLASTIC PIPELINER (16" OD SDR 32.5) ................................................................................ 56.86  

. 
 50 89 87 71-0052 LF CALTRANS 710526 HDPE PLASTIC PIPELINER (18" OD SDR 32.5) ................................................................................ 71.46  

. 
 50 89 87 71-0053 LF CALTRANS 710528 HDPE PLASTIC PIPELINER (20" OD SDR 32.5) ................................................................................ 87.67  

. 
 50 89 87 71-0054 LF CALTRANS 710530 HDPE PLASTIC PIPELINER (22" OD SDR 32.5) .............................................................................. 101.12  

. 
 50 89 87 71-0055 LF CALTRANS 710532 HDPE PLASTIC PIPELINER (24" OD SDR 32.5) .............................................................................. 115.71  

. 
 50 89 87 71-0056 LF CALTRANS 710534 HDPE PLASTIC PIPELINER (26" OD SDR 32.5) .............................................................................. 132.06  

. 
 50 89 87 71-0057 LF CALTRANS 710536 HDPE PLASTIC PIPELINER (28" OD SDR 32.5) .............................................................................. 148.97  

. 
 50 89 87 71-0058 LF CALTRANS 710538 HDPE PLASTIC PIPELINER (30" OD SDR 32.5) .............................................................................. 172.52  

. 
 50 89 87 71-0059 LF CALTRANS 710540 HDPE PLASTIC PIPELINER (32" OD SDR 32.5) .............................................................................. 197.22  

. 
 50 89 87 71-0060 LF CALTRANS 710542 HDPE PLASTIC PIPELINER (34" OD SDR 32.5) .............................................................................. 217.98  

. 
 50 89 87 71-0061 LF CALTRANS 710544 HDPE PLASTIC PIPELINER (36" OD SDR 32.5) .............................................................................. 238.73  

. 
 50 89 87 71-0062 LF CALTRANS 710546 HDPE PLASTIC PIPELINER (39.5" OD SDR 32.5) ........................................................................... 272.86  

. 
 50 89 87 71-0063 LF CALTRANS 710548 HDPE PLASTIC PIPELINER (42" OD SDR 32.5) .............................................................................. 306.97  

. 
 50 89 87 71-0064 LF CALTRANS 710550 HDPE PLASTIC PIPELINER (48" OD SDR 32.5) .............................................................................. 394.82  

. 
 50 89 87 71-0065 LF CALTRANS 710552 HDPE PLASTIC PIPELINER (54" OD SDR 32.5) .............................................................................. 481.53  

. 
 50 89 87 71-0066 LF CALTRANS 710554 HDPE PLASTIC PIPELINER (55.3" OD SDR 32.5) ........................................................................... 508.50  

. 
 50 89 87 71-0067 LF CALTRANS 710556 HDPE PLASTIC PIPELINER (63.2" OD SDR 32.5) ........................................................................... 637.33  

. 
 50 89 87 71-0068 LF CALTRANS 710558 HDPE PLASTIC PIPELINER (16" OD SDR 26) ................................................................................... 67.79  

. 
 50 89 87 71-0069 LF CALTRANS 710660 HDPE PLASTIC PIPELINER (18" OD SDR 26) ................................................................................... 85.21  

. 
 50 89 87 71-0070 LF CALTRANS 710662 HDPE PLASTIC PIPELINER (20" OD SDR 26) ................................................................................. 104.83  

. 
 50 89 87 71-0071 LF CALTRANS 710664 HDPE PLASTIC PIPELINER (22" OD SDR 26) ................................................................................. 121.02  

. 
 50 89 87 71-0072 LF CALTRANS 710666 HDPE PLASTIC PIPELINER (24" OD SDR 26) ................................................................................. 138.62  

. 
 50 89 87 71-0073 LF CALTRANS 710668 HDPE PLASTIC PIPELINER (26" OD SDR 26) ................................................................................. 158.40  

. 
 50 89 87 71-0074 LF CALTRANS 710670 HDPE PLASTIC PIPELINER (28" OD SDR 26) ................................................................................. 178.89  

. 
 50 89 87 71-0075 LF CALTRANS 710672 HDPE PLASTIC PIPELINER (30" OD SDR 26) ................................................................................. 207.61  

. 
 50 89 87 71-0076 LF CALTRANS 710674 HDPE PLASTIC PIPELINER (32" OD SDR 26) ................................................................................. 237.74  

. 
 50 89 87 71-0077 LF CALTRANS 710766 HDPE PLASTIC PIPELINER (34" OD SDR 26) ................................................................................. 262.99  

. 
 50 89 87 71-0078 LF CALTRANS 710768 HDPE PLASTIC PIPELINER (36" OD SDR 26) ................................................................................. 288.25  

. 
 50 89 87 71-0079 LF CALTRANS 710770 HDPE PLASTIC PIPELINER (39.5" OD SDR 26) .............................................................................. 330.07  

. 
 50 89 87 71-0080 LF CALTRANS 710772 HDPE PLASTIC PIPELINER (42" OD SDR 26) ................................................................................. 371.89  

. 
 50 89 87 71-0081 LF CALTRANS 710774 HDPE PLASTIC PIPELINER (48" OD SDR 26) ................................................................................. 480.33  

. 
 50 89 87 71-0082 LF CALTRANS 710776 HDPE PLASTIC PIPELINER (54" OD SDR 26) ................................................................................. 587.36  

. 
 50 89 87 71-0083 LF CALTRANS 710778 HDPE PLASTIC PIPELINER (55.3" OD SDR 26) .............................................................................. 620.33  

. 
 50 89 87 71-0084 LF CALTRANS 710780 HDPE PLASTIC PIPELINER (63.2" OD SDR 26) .............................................................................. 779.11  

. 
 50 89 87 71-0085 LF CALTRANS 710882 HDPE PLASTIC PIPELINER (16" OD SDR 21) ................................................................................... 81.89  

. 
 50 89 87 71-0086 LF CALTRANS 710884 HDPE PLASTIC PIPELINER (18" OD SDR 21) ................................................................................. 102.97  

. 
 50 89 87 71-0087 LF CALTRANS 710886 HDPE PLASTIC PIPELINER (20" OD SDR 21) ................................................................................. 126.98  

. 
 50 89 87 71-0088 LF CALTRANS 710888 HDPE PLASTIC PIPELINER (22" OD SDR 21) ................................................................................. 146.71  

. 
 50 89 87 71-0089 LF CALTRANS 710890 HDPE PLASTIC PIPELINER (24" OD SDR 21) ................................................................................. 168.21  

. 
 50 89 87 71-0090 LF CALTRANS 710891 HDPE PLASTIC PIPELINER (26" OD SDR 21) ................................................................................. 192.43  

. 
 50 89 87 71-0091 LF CALTRANS 710892 HDPE PLASTIC PIPELINER (28" OD SDR 21) ................................................................................. 217.53  

. 
 50 89 87 71-0092 LF CALTRANS 710893 HDPE PLASTIC PIPELINER (30" OD SDR 21) ................................................................................. 252.92  

. 
 50 89 87 71-0093 LF CALTRANS 710894 HDPE PLASTIC PIPELINER (32" OD SDR 21) ................................................................................. 290.08  

. 
 50 89 87 71-0094 LF CALTRANS 710895 HDPE PLASTIC PIPELINER (34" OD SDR 21) ................................................................................. 321.14  

. 
 50 89 87 71-0095 LF CALTRANS 710896 HDPE PLASTIC PIPELINER (36" OD SDR 21) ................................................................................. 352.20  
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. 
 50 89 87 71-0096 LF CALTRANS 710897 HDPE PLASTIC PIPELINER (39.5" OD SDR 21) .............................................................................. 403.98  

. 
 50 89 87 71-0097 LF CALTRANS 710898 HDPE PLASTIC PIPELINER (42" OD SDR 21) ................................................................................. 455.74  

. 
 50 89 87 71-0098 LF CALTRANS 710899 HDPE PLASTIC PIPELINER (48" OD SDR 21) ................................................................................. 590.78  

. 
 50 89 87 71-0099 LF CALTRANS 710900 HDPE PLASTIC PIPELINER (54" OD SDR 21) ................................................................................. 724.07  

. 
 50 89 87 71-0100 LF CALTRANS 710902 HDPE PLASTIC PIPELINER (55.3" OD SDR 21) .............................................................................. 764.77  

. 
 50 89 87 71-0101 LF CALTRANS 710904 HDPE PLASTIC PIPELINER (63.2" OD SDR 21) .............................................................................. 962.23  

XXXXXXX 
. 
 50 89 88  CALTRANS DIVISION VIII - MISCELLANEOUS CONSTRUCTION (50 89 80) 
. 
. 
 50 89 88 73  CONCRETE CURBS AND SIDEWALKS (50 89 88) 
. 
. 

 50 89 88 73-0001 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 6" x 18" ......................................................................................... 25.51  
    For Up To 20, Add  15.29 
    For >20 To 50, Add  8.67 
    For >50 To 100, Add  3.31 
    For >500 To 1,000, Deduct  -3.31 
    For >1,000, Deduct  -5.61 

. 
 50 89 88 73-0002 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 6" x 24" ......................................................................................... 29.32  

    For Up To 20, Add  17.07 
    For >20 To 50, Add  9.66 
    For >50 To 100, Add  3.71 
    For >500 To 1,000, Deduct  -3.71 
    For >1,000, Deduct  -6.30 

. 
 50 89 88 73-0003 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 18" ......................................................................................... 27.05  

    For Up To 20, Add  15.67 
    For >20 To 50, Add  8.86 
    For >50 To 100, Add  3.40 
    For >500 To 1,000, Deduct  -3.40 
    For >1,000, Deduct  -5.78 

. 
 50 89 88 73-0004 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 24" ......................................................................................... 31.42  

    For Up To 20, Add  17.49 
    For >20 To 50, Add  9.87 
    For >50 To 100, Add  3.81 
    For >500 To 1,000, Deduct  -3.81 
    For >1,000, Deduct  -6.51 

. 
 50 89 88 73-0005 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 36" ......................................................................................... 43.76  

    For Up To 20, Add  23.88 
    For >20 To 50, Add  13.45 
    For >50 To 100, Add  5.21 
    For >500 To 1,000, Deduct  -5.21 
    For >1,000, Deduct  -8.92 

. 
 50 89 88 73-0006 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 12" x 24" ....................................................................................... 38.41  

    For Up To 20, Add  20.29 
    For >20 To 50, Add  11.41 
    For >50 To 100, Add  4.44 
    For >500 To 1,000, Deduct  -4.44 
    For >1,000, Deduct  -7.62 

. 
 50 89 88 73-0007 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 12" x 36" ....................................................................................... 54.17  

    For Up To 20, Add  28.02 
    For >20 To 50, Add  15.73 
    For >50 To 100, Add  6.15 
    For >500 To 1,000, Deduct  -6.15 
    For >1,000, Deduct  -10.57 

. 
 50 89 88 73-0008 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 18" ..................................................................................... 34.06  

    For Up To 20, Add  23.11 
    For >20 To 50, Add  12.89 
    For >50 To 100, Add  5.11 
    For >500 To 1,000, Deduct  -4.38 
    For >1,000, Deduct  -7.42 

. 
 50 89 88 73-0009 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 24" ..................................................................................... 41.34  

    For Up To 20, Add  28.03 
    For >20 To 50, Add  15.63 
    For >50 To 100, Add  6.20 
    For >500 To 1,000, Deduct  -5.30 
    For >1,000, Deduct  -8.98 

. 
 50 89 88 73-0010 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 30" ..................................................................................... 54.00  

    For Up To 20, Add  36.64 
    For >20 To 50, Add  20.44 
    For >50 To 100, Add  8.10 
    For >500 To 1,000, Deduct  -6.94 
    For >1,000, Deduct  -11.76 

. 
 50 89 88 73-0011 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 36" ..................................................................................... 56.92  

    For Up To 20, Add  38.59 
    For >20 To 50, Add  21.52 
    For >50 To 100, Add  8.54 
    For >500 To 1,000, Deduct  -7.29 
    For >1,000, Deduct  -12.36 

. 
 50 89 88 73-0012 SF CALTRANS 730070 DETECTABLE WARNING SURFACE ................................................................................................. 53.96  

. 
 50 89 88 73-0013 CY CALTRANS 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) .......................................................... 200.80  

    For Up To 20, Add  12.42 
    For >20 To 50, Add  4.66 
    For >100 To 200, Deduct  -4.02 
    For >200 To 400, Deduct  -8.03 
    For >400, Deduct  -12.05 
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. 
 50 89 88 73-0014 SF CALTRANS 731525 MINOR CONCRETE (SIDEWALK)  (SF) 4" ........................................................................................... 9.28  

    For Up To 100, Add  3.94 
    For >100 To 500, Add  1.11 
    For >1,000 To 5,000, Deduct  -0.65 
    For >5,000, Deduct  -1.44 

. 
 50 89 88 73-0015 SF CALTRANS 731525 MINOR CONCRETE (SIDEWALK)  (SF) 6" ......................................................................................... 10.92  

    For Up To 100, Add  4.47 
    For >100 To 500, Add  1.24 
    For >1,000 To 5,000, Deduct  -0.70 
    For >5,000, Deduct  -1.59 

. 
 50 89 88 73-0016 LF CALTRANS 731700 REMOVE CURB .................................................................................................................................. 11.54  

. 
 50 89 88 73-0017 LF CALTRANS 731710 REMOVE CONCRETE CURB (LF) ..................................................................................................... 16.81  

    For Up To 20, Add  11.77 
    For >20 To 50, Add  6.72 
    For >50 To 100, Add  2.52 
    For >500 To 1,000, Deduct  -2.52 
    For >1,000, Deduct  -4.20 

. 
 50 89 88 73-0018 SY CALTRANS 731780 REMOVE CONCRETE SIDEWALK (SQYD) ....................................................................................... 98.37  

    For Up To 100, Add  40.28 
    For >100 To 500, Add  11.19 
    For >1,000 To 5,000, Deduct  -6.28 
    For >5,000, Deduct  -14.33 

. 
 50 89 88 73-0019 LF CALTRANS 731840 REMOVE CONCRETE (CURB AND GUTTER) .................................................................................. 27.98  

    For Up To 20, Add  19.59 
    For >20 To 50, Add  11.19 
    For >50 To 100, Add  4.20 
    For >500 To 1,000, Deduct  -4.20 
    For >1,000, Deduct  -7.00 

XXXXXXX 
. 
 50 89 88 78  INCIDENTAL CONSTRUCTION (50 89 88) 
. 
. 

 50 89 88 78-0001 EA CALTRANS 780210 SURVEY MONUMENT (TYPE A) ...................................................................................................... 558.69  
. 

 50 89 88 78-0002 EA CALTRANS 780250 ADJUST MONUMENT COVER TO GRADE ..................................................................................... 216.33  
. 

 50 89 88 78-0003 SF CALTRANS 780433 PAINT CURB (2-COAT)......................................................................................................................... 5.25  
. 

 50 89 88 78-0004 SF CALTRANS 780460 ANTI-GRAFFITI COATING .................................................................................................................... 1.66  
    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 

. 
 50 89 88 78-0005 EA CALTRANS 780500 PARKING BUMPER (PRECAST CONCRETE) ................................................................................... 55.45 19.87 

XXXXXXX 
. 
 50 89 88 80  FENCES (50 89 88) 

Note: Includes constructing fences and gates, excavation, concrete footing, posts, bracing, tension wire, hardware and 
grounding material per CALTRAN Standard. 

. 

. 
 50 89 88 80-0001 LF CALTRANS 800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) ................................................................................. 12.30  

. 
 50 89 88 80-0002 LF CALTRANS 800006 FENCE (TYPE BW, 6-STRAND, WOOD POST) ................................................................................. 13.03  

. 
 50 89 88 80-0003 LF CALTRANS 800007 FENCE (TYPE BW, 5-STRAND, METAL POST) ................................................................................. 14.68  

. 
 50 89 88 80-0004 LF CALTRANS 800008 FENCE (TYPE BW, 4-STRAND, METAL POST) ................................................................................. 13.62  

. 
 50 89 88 80-0005 LF CALTRANS 800010 FENCE (TYPE BW, 4-STRAND, WOOD POST) ................................................................................. 11.58  

. 
 50 89 88 80-0006 LF CALTRANS 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) ................................................................................. 15.41  

. 
 50 89 88 80-0007 LF CALTRANS 800103 TEMPORARY FENCE (TEMPORARY FENCE (TYPE CL-6)................................................................ 7.04  

. 
 50 89 88 80-0008 LF CALTRANS 800302 CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) ............................................................................... 41.62  

    For Up To 100, Add  7.81 
    For >100 To 250, Add  2.87 
    For >2,500 To 5,000, Deduct  -1.43 
    For >5,000, Deduct  -2.87 

. 
 50 89 88 80-0009 LF CALTRANS 800310 CHAIN LINK FENCE (TYPE CL-3.5) ................................................................................................... 40.31  

    For Up To 100, Add  7.59 
    For >100 To 250, Add  2.79 
    For >2,500 To 5,000, Deduct  -1.39 
    For >5,000, Deduct  -2.79 

. 
 50 89 88 80-0010 LF CALTRANS 800320 CHAIN LINK FENCE (TYPE CL-4) ...................................................................................................... 41.68  

    For Up To 100, Add  7.82 
    For >100 To 250, Add  2.87 
    For >2,500 To 5,000, Deduct  -1.43 
    For >5,000, Deduct  -2.87 

. 
 50 89 88 80-0011 LF CALTRANS 800321 CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) ............................................................................... 43.27  

    For Up To 100, Add  8.06 
    For >100 To 250, Add  2.95 
    For >2,500 To 5,000, Deduct  -1.47 
    For >5,000, Deduct  -2.95 

. 
 50 89 88 80-0012 LF CALTRANS 800340 CHAIN LINK FENCE (TYPE CL-5) ...................................................................................................... 44.90  

    For Up To 100, Add  8.35 
    For >100 To 250, Add  3.05 
    For >2,500 To 5,000, Deduct  -1.53 
    For >5,000, Deduct  -3.05 

. 
 50 89 88 80-0013 LF CALTRANS 800341 CHAIN LINK FENCE (TYPE CL-5, VINYL-CLAD) ............................................................................... 46.91  

    For Up To 100, Add  8.65 
    For >100 To 250, Add  3.15 
    For >2,500 To 5,000, Deduct  -1.58 
    For >5,000, Deduct  -3.15 
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. 
 50 89 88 80-0014 LF CALTRANS 800360 CHAIN LINK FENCE (TYPE CL-6) ...................................................................................................... 48.69  

    For Up To 100, Add  9.03 
    For >100 To 250, Add  3.30 
    For >2,500 To 5,000, Deduct  -1.65 
    For >5,000, Deduct  -3.30 

. 
 50 89 88 80-0015 LF CALTRANS 800361 CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) ............................................................................... 52.75  

    For Up To 100, Add  9.63 
    For >100 To 250, Add  3.50 
    For >2,500 To 5,000, Deduct  -1.75 
    For >5,000, Deduct  -3.50 

. 
 50 89 88 80-0016 LF CALTRANS 800363 CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM) ....................................................................... 49.62  

    For Up To 100, Add  9.17 
    For >100 To 250, Add  3.34 
    For >2,500 To 5,000, Deduct  -1.67 
    For >5,000, Deduct  -3.34 

. 
 50 89 88 80-0017 LF CALTRANS 800365 CHAIN LINK FENCE (TYPE CL-6, SLATTED) .................................................................................. 105.33  

    For Up To 100, Add  17.95 
    For >100 To 250, Add  6.34 
    For >2,500 To 5,000, Deduct  -3.17 
    For >5,000, Deduct  -6.34 

. 
 50 89 88 80-0018 LF CALTRANS 800400 CHAIN LINK FENCE (TYPE CL-8) ...................................................................................................... 57.44  

    For Up To 100, Add  10.52 
    For >100 To 250, Add  3.82 
    For >2,500 To 5,000, Deduct  -1.91 
    For >5,000, Deduct  -3.82 

. 
 50 89 88 80-0019 EA CALTRANS 802100 4' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 434.72  

. 
 50 89 88 80-0020 EA CALTRANS 802110 5' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 515.04  

. 
 50 89 88 80-0021 EA CALTRANS 802120 6' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 605.60  

. 
 50 89 88 80-0022 EA CALTRANS 802180 12' CHAIN LINK GATE (TYPE CL-4) .............................................................................................. 1,473.32  

. 
 50 89 88 80-0023 EA CALTRANS 802340 8' CHAIN LINK GATE (TYPE CL-5) ................................................................................................... 919.67  

. 
 50 89 88 80-0024 EA CALTRANS 802400 14' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 2,087.38  

. 
 50 89 88 80-0025 EA CALTRANS 802420 16' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 2,412.78  

. 
 50 89 88 80-0026 EA CALTRANS 802440 18' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 2,696.90  

. 
 50 89 88 80-0027 EA CALTRANS 802500 3' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 442.46  

. 
 50 89 88 80-0028 EA CALTRANS 802501 4' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 562.63  

. 
 50 89 88 80-0029 EA CALTRANS 802502 4' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD) ............................................................................ 276.68  

. 
 50 89 88 80-0030 EA CALTRANS 802503 4' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM) ................................................................... 571.70  

. 
 50 89 88 80-0031 EA CALTRANS 802504 4' CHAIN LINK GATE (TYPE CL-6, SLATTED) ................................................................................. 597.52  

. 
 50 89 88 80-0032 EA CALTRANS 802510 5' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 659.47  

. 
 50 89 88 80-0033 EA CALTRANS 802520 6' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 765.48  

. 
 50 89 88 80-0034 EA CALTRANS 802540 8' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 982.37  

. 
 50 89 88 80-0035 EA CALTRANS 802543 8' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM) ................................................................... 992.51  

. 
 50 89 88 80-0036 EA CALTRANS 802550 9' CHAIN LINK GATE (TYPE CL-6) ................................................................................................ 1,089.08  

. 
 50 89 88 80-0037 EA CALTRANS 802560 10' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,619.11  

. 
 50 89 88 80-0038 EA CALTRANS 802580 12' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,921.81  

. 
 50 89 88 80-0039 EA CALTRANS 802601 14' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,285.66  

. 
 50 89 88 80-0040 EA CALTRANS 802620 16' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,593.76  

. 
 50 89 88 80-0041 EA CALTRANS 802640 18' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,910.49  

. 
 50 89 88 80-0042 EA CALTRANS 802660 20' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 3,231.40  

. 
 50 89 88 80-0043 EA CALTRANS 802670 24' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 3,883.32  

. 
 50 89 88 80-0044 EA CALTRANS 802840 18' CHAIN LINK GATE (TYPE CL-7) .............................................................................................. 3,071.18  

. 
 50 89 88 80-0045 LF CALTRANS 802900 CHAIN LINK FENCE (TYPE CL-8, EXTENSION ARM) ....................................................................... 58.37  

    For Up To 100, Add  10.66 
    For >100 To 250, Add  3.87 
    For >2,500 To 5,000, Deduct  -1.94 
    For >5,000, Deduct  -3.87 

. 
 50 89 88 80-0046 EA CALTRANS 802901 4' CHAIN LINK GATE (TYPE CL-8) ................................................................................................... 695.44  

. 
 50 89 88 80-0047 EA CALTRANS 802902 4' CHAIN LINK GATE (TYPE CL-8, EXTENSION ARM) ................................................................... 704.51  

. 
 50 89 88 80-0048 EA CALTRANS 802920 6' CHAIN LINK GATE (TYPE CL-8) ................................................................................................... 931.81  

. 
 50 89 88 80-0049 EA CALTRANS 802941 8' CHAIN LINK GATE (TYPE CL-8, EXTENSION ARM) ................................................................ 1,201.61  

. 
 50 89 88 80-0050 EA CALTRANS 803010 14' CHAIN LINK GATE (TYPE CL-10, VINYL_CLAD) .................................................................... 1,553.64  

. 
 50 89 88 80-0051 LF CALTRANS 803050 REMOVE CHAIN LINK FENCE ............................................................................................................. 5.81  

    For Up To 100, Add  1.45 
    For >100 To 250, Add  0.58 
    For >2,500 To 5,000, Deduct  -0.29 
    For >5,000, Deduct  -0.58 

. 
 50 89 88 80-0052 EA CALTRANS 803060 REMOVE GATE ................................................................................................................................. 275.72  

. 
 50 89 88 80-0053 EA CALTRANS 803160 RESET GATE ................................................................................................................................. 1,269.56  

. 
 50 89 88 80-0054 LF CALTRANS 803180 RELOCATE CHAIN LINK FENCE ....................................................................................................... 27.91  

XXXXXXX 
. 
 50 89 89  CALTRANS DIVISION IX - TRAFFIC CONTROL DEVICES (50 89 80) 
. 
. 
 50 89 89 81  MISCELLANEOUS TRAFFIC CONTROL DEVICES (50 89 89) 
. 
. 

 50 89 89 81-0001 EA CALTRANS 810120 REMOVE PAVEMENT MARKER .......................................................................................................... 2.41  
    For >100, Deduct  -0.24 

. 
 50 89 89 81-0002 EA CALTRANS 810220 PAVEMENT MARKER (NON-REFLECTIVE) ........................................................................................ 5.16 2.41 

    For >100, Deduct  -0.52 
    For >100, Deduct  -0.52 

. 
 50 89 89 81-0003 EA CALTRANS 810230 PAVEMENT MARKER (RETROREFLECTIVE) ..................................................................................... 5.89 2.41 

    For >100, Deduct  -0.59 
    For >100, Deduct  -0.59 

. 
 50 89 89 81-0004 EA CALTRANS 810250 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) .............................................................. 69.72 29.69 
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XXXXXXX 
. 
 50 89 89 82  SIGNS AND MARKERS (50 89 89) 
. 
. 

 50 89 89 82-0001 EA CALTRANS 820110 MILEPOST MARKER ........................................................................................................................ 184.95  
. 

 50 89 89 82-0002 SF CALTRANS 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ................................................. 16.18 33.72 
. 

 50 89 89 82-0003 SF CALTRANS 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) ................................................. 16.81 21.82 

XXXXXXX 
. 
 50 89 89 83  RAILINGS AND BARRIERS (50 89 89) 
. 
. 

 50 89 89 83-0001 LF CALTRANS 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) ............................................................................. 44.96 9.53 
. 

 50 89 89 83-0002 LF CALTRANS 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ............................................................................. 93.96 15.57 
. 

 50 89 89 83-0003 LF CALTRANS 839303 SINGLE THRIE BEAM BARRIER (STEEL POST) .............................................................................. 71.05 2.62 
. 

 50 89 89 83-0004 LF CALTRANS 839752 REMOVE GUARDRAIL ......................................................................................................................... 9.53  

XXXXXXX 
. 
 50 89 89 84  MARKINGS (50 89 89) 
. 
. 

 50 89 89 84-0001 LF CALTRANS 840505 6" THERMOPLASTIC TRAFFIC STRIPE .............................................................................................. 1.93  
    For Up To 5,000 LF, Add  0.39 
    For >25,000 LF, Deduct  -0.29 

. 
 50 89 89 84-0002 LF CALTRANS 840506 8" THERMOPLASTIC TRAFFIC STRIPE .............................................................................................. 2.55  

    For Up To 5,000 LF, Add  0.51 
    For >25,000 LF, Deduct  -0.38 

. 
 50 89 89 84-0003 LF CALTRANS 840507 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) ..................................................................... 1.16  

    For Up To 5,000 LF, Add  0.23 
    For >25,000 LF, Deduct  -0.17 

. 
 50 89 89 84-0004 LF CALTRANS 840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).................................................................... 1.02  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 50 89 89 84-0005 SF CALTRANS 840515 THERMOPLASTIC PAVEMENT MARKING .......................................................................................... 8.75  

. 
 50 89 89 84-0006 SF CALTRANS 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING .......................................................... 8.75  

. 
 50 89 89 84-0007 LF CALTRANS840522 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) ...................................................................... 0.68  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.10 

. 
 50 89 89 84-0008 LF CALTRANS 840528 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).................................................................... 0.78  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 50 89 89 84-0009 LF CALTRANS 840529 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).................................................................. 0.91  

    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 

. 
 50 89 89 84-0010 LF CALTRANS 840530 6" THERMOPLASTIC TRAFFIC STRIPE  (BROKEN 17-7)................................................................... 1.03  

    For Up To 5,000 LF, Add  0.21 
    For >25,000 LF, Deduct  -0.15 

. 
 50 89 89 84-0011 LF CALTRANS 840531 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12).................................................................. 1.42  

    For Up To 5,000 LF, Add  0.28 
    For >25,000 LF, Deduct  -0.21 

. 
 50 89 89 84-0012 LF CALTRANS 840550 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).................................................................. 1.19  

    For Up To 5,000 LF, Add  0.24 
    For >25,000 LF, Deduct  -0.18 

. 
 50 89 89 84-0013 LF CALTRANS 840583 6" TWO-COMPONENT PAINT TRAFFIC STRIPE ................................................................................ 0.74  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 

. 
 50 89 89 84-0014 LF CALTRANS 840584 8" TWO-COMPONENT PAINT TRAFFIC STRIPE ................................................................................ 0.90  

    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 

. 
 50 89 89 84-0015 LF CALTRANS 840610 8" TWO-COMPONENT PAINT TRAFFIC STRIPE BROKEN 12-3) ....................................................... 0.52  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0016 LF CALTRANS 840612 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 6-1) ........................................................ 0.47  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 50 89 89 84-0017 LF CALTRANS 840614 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 12-3) ...................................................... 0.51  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0018 LF CALTRANS 840616 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) .................................................... 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0019 LF CALTRANS 840618 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 17-7) ...................................................... 0.51  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0020 LF CALTRANS 840620 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 18-12) .................................................... 0.58  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 50 89 89 84-0021 LF CALTRANS 840622 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 8-4) ........................................................ 0.51  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0022 LF CALTRANS 840624 8" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) .................................................... 0.64  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 50 89 89 84-0023 SF CALTRANS 840637 TWO-COMPONENT PAINT PAVEMENT MARKING ............................................................................ 7.24  

. 
 50 89 89 84-0024 SF CALTRANS 840651 PAINTED STALL LINES AND PAVEMENT MARKINGS ....................................................................... 5.90  

. 
 50 89 89 84-0025 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 4" Wide ..................................................................................... 0.32  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 



50
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. 
 50 89 89 84-0026 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 6" Wide ..................................................................................... 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0027 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 8" Wide ..................................................................................... 0.52  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0028 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 4" Wide ..................................................................................... 0.63  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.09 

. 
 50 89 89 84-0029 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 6" Wide ..................................................................................... 0.80  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 50 89 89 84-0030 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 8" Wide ..................................................................................... 1.04  

    For Up To 5,000 LF, Add  0.21 
    For >25,000 LF, Deduct  -0.16 

. 
 50 89 89 84-0031 SF CALTRANS 840665 PAINT PAVEMENT MARKING (1-COAT) ............................................................................................. 5.92  

. 
 50 89 89 84-0032 SF CALTRANS 840666 PAINT PAVEMENT MARKING (2-COAT) ............................................................................................. 9.00  

. 
 50 89 89 84-0033 LF CALTRANS 846020 REMOVE PAINTED TRAFFIC STRIPE ................................................................................................. 1.97  

    For Up To 250, Add  0.99 
    For >250 To 1,000, Add  0.49 
    For >5,000 To 10,000, Deduct  -0.30 
    For >10,000 To 25,000, Deduct  -0.49 
    For >25,000 To 50,000, Deduct  -0.69 
    For >50,000, Deduct  -0.79 

. 
 50 89 89 84-0034 SF CALTRANS 846025 REMOVE PAINTED PAVEMENT MARKING......................................................................................... 3.40  

    For Up To 250, Add  1.70 
    For >250 To 1,000, Add  0.85 
    For >5,000 To 10,000, Deduct  -0.51 
    For >10,000 To 25,000, Deduct  -0.85 
    For >25,000 To 50,000, Deduct  -1.19 
    For >50,000, Deduct  -1.36 

. 
 50 89 89 84-0035 LF CALTRANS 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE .................................................................................. 3.00  

    For Up To 250, Add  1.50 
    For >250 To 1,000, Add  0.75 
    For >5,000 To 10,000, Deduct  -0.45 
    For >10,000 To 25,000, Deduct  -0.75 
    For >25,000 To 50,000, Deduct  -1.05 
    For >50,000, Deduct  -1.20 

. 
 50 89 89 84-0036 SF CALTRANS 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING .......................................................................... 4.34  

    For Up To 250, Add  2.17 
    For >250 To 1,000, Add  1.09 
    For >5,000 To 10,000, Deduct  -0.65 
    For >10,000 To 25,000, Deduct  -1.09 
    For >25,000 To 50,000, Deduct  -1.52 
    For >50,000, Deduct  -1.74 

 
 
 
 

END OF SECTION 50 
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